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1.0 General 

1.1 The City of San Diego (City), Public Works Department is requesting Statement of 
Qualifications (SOQ) for Multiple Award Design-Build Contracts, also known as 
Multiple Award Construction Contracts (MACC), pursuant to §22.3310 of the San 
Diego Municipal Code.   This is a best value solicitation for design and construction, 
alteration, and repair to the City’s water, stormwater, and wastewater facilities by 
means of indefinite delivery indefinite quantity (IDIQ) multiple award construction 
contracts.  

1.2 This Request for Qualifications (RFQ) is the first step in the procurement process for 
the award of multiple Design-Build Projects.  The completion of the RFQ phase will 
result in the award of no less than 2 and no more than 5 contracts to the responsible 
Design-Builders whose SOQs, conforming to the solicitation, are determined to be 
the most advantageous to the City. 

1.3 The City reserves the right, at its sole discretion, to re-advertise this procurement in 
order to obtain additional MACC Contractors at any time, if the pool of available 
contractors reduces to 3 or less firms, to compete for additional available Task Orders 
(TO). 

1.4 The City will not reimburse the Design-Builders for costs incurred in the preparation, 
submittal, and participation in the RFQ process.   

1.5 The performance period for each contract awarded will include an initial base period 
of 1 year with two 1-year option periods for a total performance period of 3 years.   

1.6 The cumulative value of all contracts awarded through this solicitation will not 
exceed $100,000,000 for the total performance period (i.e., base period plus all 
options).   

1.7 The minimum Task Order guaranteed is $5,000 per Contract over the full term of the 
Contract, including any options.  To receive the minimum guarantee, the Design-
Builder must have submitted responsive Proposals to all Requests for Proposals 
(RFP) for TO in the first year of this contract, and not have been awarded any TOs. 
Typical projects will have an estimated construction cost between $1,000,000 and 
$10,000,000.   

1.8 The City will issue RFPs to the Design-Builders awarded MACC through this RFQ, 
describing the Work to be performed and the time of such performance. Only the 
Design-Builders awarded MACCs will be eligible to compete.  The City will issue a 
written TO for each Project to the Design-Builder submitting the Proposal offering 
the best value to the City.  Award of the TO will be in accordance with Division 33 
of the San Diego Municipal Code. 

1.9 The MACC awardees shall submit a responsive Proposal for each TO.  Failure to do 
so may result in the City's rescinding the award of the base contract at its sole 
discretion. 

2.0 Equal Opportunity 

2.1 The City is dedicated to the principles of equal opportunity in the workplace and in 
subcontracting.  It is the City’s expectation that firms doing business with the City 
have and are able to demonstrate this commitment. 
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2.2 Subcontracting Participation   

2.2.1 The City has adopted a Small Local Business Enterprise (SLBE) Program 
(applicable to this solicitation) as a race-and gender-neutral tool for the City to 
use in its efforts to ensure that all segments of its local business community have 
a reasonable and significant opportunity to participate in City contracts as prime 
contractors, subcontractors, or both.  The City, in its Capital Improvement 
Program (CIP), has set an annual goal of 15% certified subcontracting 
participation by certified firms.   

2.2.2 The City is strongly committed to equal opportunity in solicitation of the 
Design-Builders and encourages the Design-Builders to share this 
commitment.  The Design-Builders are encouraged to take positive steps to 
diversify and expand their Subcontractor solicitation base and to offer 
subcontracting opportunities to all eligible Subcontractors.   

2.2.3 The ability of the Design-Builder to achieve the specified subcontractor 
participation levels (SLBE, ELBE, and DVBE) for the duration of TOs may be 
evaluated by the City for the future SOQs.  A negative variance between the 
commitments and actual performance (i.e., actual less planned) may negatively 
affect the Design-Builder’s competitiveness for future MACC awards.   

2.2.4 During the issuance of TOs for execution of projects, individual TOs will 
have separate mandatory Subcontractor participation levels for both design 
and construction services.  The required subcontracting percentages will be 
specified in the Request for Proposals (RFP) for each Project.  If awarded a 
TO, failure to meet the mandatory subcontractor participation levels will 
render the Design-Builder ineligible to compete for additional TOs. Good 
faith efforts will not satisfy mandatory subcontractor participation levels.   

2.2.5 Subcontractor participation percentages are achieved by contracting with the 
certified Small Local Business Enterprise (SLBE), Emerging Local Business 
Enterprise (ELBE), or Disabled Veteran Business Enterprises (DVBE).   

2.2.6 Shortlisted Design-Builders must attend a mandatory outreach meeting for 
the purpose of networking with the certified subcontractors.  The time and 
location of the meeting will be announced by the City.  The City may remove 
the Design-Builder from the shortlist if the Design-Builder has not attended 
the required outreach meeting.   

2.3 Design-Builder’s Work Force   

2.3.1 The Design-Builder shall submit with its SOQ a Work Force Report (EOC 
Form BB05) and prior to award of Task Order, the successful Design-Builder 
shall submit to the City’s EOCP office an updated Work Force Report.  The 
EOC Form BB05 is available for download from the EOC web site at:   

http://www.sandiego.gov/eoc/forms/index.shtml 

2.3.2 If under representations are noted in the Work Force Report when compared 
to County Labor Force Availability data, the Design-Builder shall submit an 
Equal Opportunity Plan.  Any Equal Employment Opportunity Plan 
submitted shall include the elements as outlined in the EOCP Requirements 
included in the City’s Standard Specifications for the Public Works 
Construction i.e., The WHITEBOOK.   
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2.4 Non-discrimination   

2.4.1 The Design-Builder shall comply with requirements of San Diego Municipal 
Code §§22.2701 through 22.2708, Equal Employment Opportunity Outreach 
Program (EEO Program) and §§22.3501 through 22.3517 Nondiscrimination 
in Contracting.   

2.4.2 The Design-Builder shall not discriminate against any employee or applicant 
for employment on any basis prohibited by state law.  The Design-Builder 
shall ensure that Subcontractors comply with this program.  Nothing in this 
Section shall be interpreted to hold the Design-Builder liable for any 
discriminatory practice of Subcontractors.  These provisions shall be in 
contracts between the Design-Builder and any Subcontractors or Suppliers.   

2.4.3 The Design-Builder shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age or disability in the 
solicitation, selection, hiring or treatment of the Subcontractors and 
Suppliers.  The Design-Builder shall provide equal opportunity for 
Subcontractors to participate in subcontracting opportunities.  The Design-
Builder understands and agrees that violation of this clause shall be 
considered a material breach of the Contract and may result in Contract 
termination, debarment or other sanctions.  These provisions shall be in 
contracts between the Design-Builder and any Subcontractors and Suppliers.   

2.4.4 As part of its SOQ and in accordance with §22.3513 of the City’s Municipal 
Code, the Design-Builder shall provide to the City a list of all instances 
where a complaint was filed or pending against the Design-Builder in a legal 
or administrative proceeding alleging that the Design-Builder discriminated 
against its employees, the Subcontractors, or Suppliers, and a description of 
the status or resolution of that complaint, including any remedial action 
taken.  If there have not been any complaints filed or pending against the 
Design-Builder, a written statement from the Design-Builder to confirm shall 
be included in the SOQ and Proposal.   

2.4.5 Upon the City’s request, Design-Builder shall provide to the City, within 60 days, 
a truthful and complete list of the names of all Subcontractors and Suppliers that 
the Design-Builder has used in the past 5 years on any of its contracts that were 
undertaken within San Diego County, including the total dollar amount paid by the 
Design-Builder for each subcontract or supply contract. 

2.4.6 The Design-Builder shall fully cooperate in any investigation conducted by 
the City pursuant to the City’s Nondiscrimination in Contracting Ordinance.   

2.4.7 The Design-Builder understands and agrees that violation of this Section 
shall be considered a material breach of the Contract and may result in 
remedies being ordered against the Design-Builder up to and including 
contract termination, debarment, and other sanctions.  

3.0 Contractor Registration and Electronic Reporting System 

3.1 Prior to the award of TO, the Design-Builder, Subcontractors, and Suppliers shall 
register with the City’s web-based contract compliance i.e., Prism® portal at:   

https://pro.prismcompliance.com/default.aspx 
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3.2 Following the award of TO, the Design-Builder will be required to use the Prism® 
for EOCP reporting purposes e.g., Weekly Certified Payroll, Monthly Employment 
Utilization, and Monthly Payments.  Online tutorials are available at:   

http://stage.prismcompliance.com/etc/vendortutorials.htm 

3.3 The City may retain progress payments if: 

3.3.1 The non-registered Design-Builder, Subcontractors, or Suppliers fail to 
register, 

3.3.2 EOCP reporting is delinquent or inadequate, or   

3.3.3 underpayment has occurred.   

4.0 Pre-Qualification Program  

4.1 Under San Diego Municipal Code §22.3004(a), contractors desiring to bid as a prime 
contractor on City’s public works projects must be qualified based on financial 
strength, technical expertise, experience, a satisfactory record of past performance, 
and compliance with the law. The Contractor Prequalification Program has been 
established to ensure compliance with Municipal Code §22.3004(a).   

4.2 All potential respondents shall submit a complete prequalification application to the 
City of San Diego, Public Works Department, Prequalification Program, 1010 
Second Avenue, Suite 800, San Diego, CA 92101.  Information about the Pre-
Qualification Program and the required application materials are available on the 
City’s web site.  Contact Dave Stucky at (619) 533-3474 or dstucky@sandiego.gov 
for additional information about the Prequalification Program.   

4.3 Respondents shall receive prequalification clearance under the City’s Pre-
Qualification Program for minimum $10,000,000.  The Design-Builders awarded 
MACC shall maintain their prequalification status at the time of the Proposal 
submittal for the proposed value of each TO or $10,000,000.   

4.4 Prequalification materials shall be received at the above address no later than 2 weeks 
prior to the SOQ due date.   

5.0 Procurement Process   

5.1 The Design-builders will be evaluated based on past performance, experience, 
technical qualifications, and licensing status of the firms with approved status under 
the City’s Contractor Pre-qualification Program for the purpose of establishing a 
shortlist of the most highly qualified Design-Builders.  Between 2 and 5 of the 
Design-Builders with the highest scores, as determined by the scores received on the 
evaluation criteria set forth in Attachment B, will be selected and awarded MACC.   

5.2 The first City issued TO will consist of the work described in Section 7.0 of this 
RFQ.  

5.3 The City will use the MACC awarded Contractors to solicit Proposals for future 
Design-Build Projects during the life of the contract(s). 
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5.4 Any architectural firms, engineering firms, specialty consultants, or individuals 
retained by the City to assist in drafting the RFQ, RFP, or the Project’s preliminary 
design shall not be eligible to participate in the competition with any Design-Builder 
bidding for the Project.  Any architectural firms, engineering firms, specialty 
consultants, or individuals retained by the City to assist in drafting any Reference 
Documents e.g., Public Utilities Department’s Master Plan and any other document 
that was not prepared specifically for this contract or the Project, may be eligible to 
participate with the prior written consent of the City. 

5.5 Generally, the City’s MACC procurement process is summarized as follows: 

1) Public Works Department issues RFQ 

2) Design-Builders submit SOQs 

3) Public Works Department selects the 2-5 most qualified firms for award of 
MACCs, and submits them to the Mayor and City Council for approval. 

4) If TO-01 is included in the RFQ: 

a) the City issues an RFP,  

b) receives the Proposals,  

c) selects the winning proposal for the TO-01, and  

d) awards the TO-01 Project.  

5) Public Works Department issues future RFP(s) for future Task(s) as-needed to 
the selected Design-Builders.  

6) Public Works Department selects the best Proposal and awards the Task. 

7) Repeat the last 2 steps prior to this until the contract time, budget, or work is 
depleted. 

6.0 SCOPE OF REQUIRED WORK AND SERVICES   

6.1 A Design-Builder shall design and construct, each Project, and demonstrate the 
Project operates as intended.  The Design-Builder shall provide all management, 
supervision, labor, material, services, temporary facility, equipment, tools, supplies, 
and any other item required for the complete design, construction, and start-up of the 
Project. 

6.2 The Work and Services required of the Design-Builder are subject to the terms and 
conditions specified in the Contract and its attachments e.g., Supplementary Special 
Provisions (SSP), the Standard Specifications for Public Works Construction [The 
GREENBOOK] and the City of San Diego Standard Specifications for Public Works 
Construction [The WHITEBOOK], A copy of the draft Contract is attached to this 
RFQ or may be obtained upon request. 

7.0 T0-01  PROJECT DESCRIPTION:   

7.1 The solicitation will include a candidate (i.e., subject to change) Design-Build project  
that will be used during the first round of Proposals from the firms whom have been 
awarded a MACC contract: 

• TO-01:   Water Group 949 and Water and Sewer Group 946 
• CIP NO.:  B-11045, B-11042, and B-12071 
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7.2 TO-01 will not be used in the evaluation of the SOQ and will be awarded to the 
MACC Contractor whose Proposal represents the best value to the City. After award 
of TO-01 the selected MACC Contractors will compete again on subsequent TO 
projects. Award factors will vary depending on the unique requirements for each 
project. 

7.3 TO-01 is a part of the City’s Public Utilities Department Capital Improvement 
Program (CIP).  The City’s continuing effort to replace all the cast iron pipelines 
within the City is in accordance with the California Department of Public Health’s 
Compliance Order 04-14-96CO-022 it is also part of the City of San Diego’s Sewer 
Main Replacement Program as mandated by the Environmental Protection Agency 
(EPA).   

7.4 This project is driven in part by the need to replace facilities that are reaching the end 
of their life cycle.  

7.5 The Project includes approximately 4.82 miles of water mains and 0.46 miles of 
sewer mains replacement and replacement of pedestrian curb-ramps to update them 
to ADA requirements, as well as, restoring street surfaces and striping, re-vegetation 
and landscaping of impacted areas will be included as a part of the Project. 

7.6 The City’s estimated construction cost is $9,000,000. 

7.7 See Attachment A for additional information, specific details regarding this project 
will be included in the RFP for TO-01. 

8.0 PROJECT SCHEDULE 

8.1 The following milestones are provided for reference only.  The dates beyond the 
SOQ due date are tentative and will be determined later. 

8.1.1 Pre-submittal Meeting May 30, 2012 

8.1.2 SOQ Due Date June 19, 2012 

8.1.3 Shortlist Finalists July 2, 2012 

8.1.4 Mandatory Outreach Meeting July 5, 2012 

8.1.5 Issue RFP May 29, 2012 

8.1.6 Pre-proposal Meeting July 12, 2012 

8.1.7 Proposal Due Date August 9, 2012 

8.1.8 Interviews August 27, 2012 

8.1.9 Selection and Notification September 4, 2012 

8.1.10 Receipt of Bonds and Insurance Certifications November 7, 2012 

8.1.11 Notice to Proceed November 8, 2012 

9.0 STATEMENT OF QUALIFICATION REQUIREMENTS 

9.1 The contractor’s license required is as follows: 

9.1.1 Class “A” or  

9.1.2 C34 and C42  
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9.2 The SOQ shall include all information required by this RFQ. 

9.3 The City desires to receive SOQ’s from only qualified and experienced Design-
Builders who demonstrate significant knowledge of Design-Build construction 
projects, and extensive experience and successful performance on public works 
infrastructure projects of comparable magnitude and scope. 

9.4 The SOQ shall be concise, well organized, and demonstrate the Design-Builder's 
qualifications and experience applicable to the types of projects to be awarded 
through this MAAC.  The SOQ shall be limited to 50 one-sided pages (8½," x 11"), 
inclusive of resumes, graphics, forms, pictures, photographs, dividers, front and back 
cover, etc., that address the SOQ contents identified in Section 6.2 below.  Type size 
and margins for text pages should be in keeping with accepted standard formats for 
desktop publishing and word processing and should result in no more than 500 words 
per page.  The SOQ’s that exceed the page or word count per page limitation will not 
be considered.   

9.5 A cover letter may be submitted but shall not contain any information that is a 
required element of the SOQ (e.g., acknowledgement of addenda). 

9.6 Documentation required under Work Force Report and Equal Employment 
Opportunity Plan, Financial Information and Arrangements (when specified) and 
Subcontractor Documentation of this RFQ shall be in addition to the page limit stated 
above. 

9.7 One executed original, clearly marked on the cover, and 6 copies of the SOQ shall be 
submitted. 

9.8 The SOQ shall be signed by an individual or individuals authorized to execute legal 
documents on behalf of the Design-Builder.  

9.9 The SOQ shall be received no later than the time and place specified on the cover of 
this RFQ.  

9.10 SOQ's are to be submitted in sealed packages with the following information clearly 
marked on the outside of each package: 

Name of Design-Builder 
Project Title 

Package Number (e.g., 1 of __, 2 of __, etc.) 

9.11 SOQs and related materials received subsequent to the hour and date specified above 
will not be considered. 

9.12 SOQ's information submitted in response to this RFQ shall be organized in the order 
shown in Attachment B, Sections 2.0 through 13.0 
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9.13 SOQs that fail to comply with the requirements of this RFQ or to include the required 
components will not be considered. The City reserves the right to waive any defects 
or technicalities in its sole discretion, pursuant to San Diego Municipal Code 
§22.3014. 

10.0 NOMINATING AND SELECTION PROCESS 

10.1 The Program's Nominating and Selection Process is based on San Diego Municipal 
Code §§22.3301 through 22.3310.  A 2-step nominating and selection process has 
been established for the multiple awards of design-build Projects. 

10.2 Step 1: RFQ 

10.2.1 A Nominating Panel (Panel) has been established by the City. 

10.2.2 After the City receives the SOQs, the Panel will review the qualifications 
based on the established evaluation criteria set forth in Attachment ‘B’ of 
this RFQ.  

10.2.3 The Panel will recommend the award of MACCs to 2-5 most highly 
qualified Design-Builders. 

10.2.4 The recommendation will be forwarded to the Mayor and City Council 
for approval. 

10.3 Step 2: RFP 

10.3.1 Following the Mayor’s and City Council’s approval of the MACCs, the 
City will issue 1 or more RFP to shortlisted Design-Builders. 

10.3.2 The Panel (not necessarily the same panel from Step 1) will review 
Proposals received and may interview each Design-Builder. The Panel 
will rank the Proposals based on the criteria in San Diego Municipal 
Code §22.3308, the interview score, and other criteria set forth in the 
RFP.   

10.3.3 The City may evaluate Proposals and award the TO(s) without 
discussions. 

10.3.4 The Panel will forward its ranked listing to the Director or designee with 
a recommendation for award of the TO(s) to the Design-Builder with the 
highest ranking Proposal.   
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11.0 PRE-SUBMITTAL ACTIVITIES 

11.1 Questions Concerning RFQ 

11.1.1 Questions regarding the RFQ shall be submitted in writing as soon as 
possible, but no later than 10 Working Days prior to the SOQ submittal 
date established by these documents to the Contract Specialist.  Only 
questions received in writing by the Contract Specialist identified in this 
solicitation will be considered for answers in the form of an Addendum.  
NO OTHER RESPONSE(S) TO QUESTIONS TO THIS RFQ SHALL 
BE BINDING. 

11.2 Pre-Submittal Meeting  

11.2.1 A MANDATORY Pre-submittal Meeting will be held as shown on the 
project schedule in Section 8 from 10:00 A.M. to 11:00 A M., at 600 B 
Street, 8th Floor, Wada Conference Room, San Diego, CA, 92101.  No 
admittance will be allowed after 10:00 A.M. 

11.2.2 All potential respondents are required to attend. SOQ’s will be declared 
non-responsive if the respondent fails to attend the Pre-submittal 
Meeting.  Attendance at the Pre-submittal Meeting will be evidenced by 
the representative's signature on the attendance roster.   

11.2.3 It is not necessary for all members of a Design-Builder’s team to be 
present at the Pre-Submittal Meeting, however, the respondent will be 
held accountable for receiving and applying all information discussed at 
the meeting.     

11.2.4 To request a copy of the agenda on an alternative format, or to request a 
sign language or oral interpreter for this meeting, call the Contract 
Specialist at least 5 Working Days prior to the meeting to ensure 
availability. 

11.3 Revision to the RFQ 

11.3.1 The City reserves the right to revise the RFQ prior to the date that SOQ’s 
are due.  Revisions, in the form of an Addendum, to the RFQ shall be 
mailed to all RFQ holders who acquired the RFQ directly from the City.  
The City reserves the right to extend the date by which the SOQ's are 
due. 

12.0 BONDS AND INSURANCE 

12.1 The Design-Builders awarded MACCs will be required to submit evidence of the 
required bonds  and insurance (i.e., Commercial General Liability Insurance, 
Commercial Automobile Liability Insurance, and Workers’ Compensation Insurance) 
as specified in Sections 2-4, “CONTRACT BONDS,” 7-3, “LIABILITY 
INSURANCE,” and 7-4, “WORKERS’ COMPENSATION INSURANCE” of the 
City’s standard specifications for public works constructions included in the 
WHITEBOOK and SSP.  
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13.0 SPECIAL CONDITIONS 

13.1 General 

13.1.1 The RFQ does not commit the City to award a contract, to defray any 
costs incurred in the preparation of a SOQ pursuant to RFQ, or to 
procure or contract for work.  

13.1.2 The SOQs submitted in response to the RFQ become the property of the 
City and public records, and as such may be subject to public review. 

13.1.3 The City reserves the right to cancel, in part or in its entirety, the RFQ 
including but not limited to: selection schedule, submittal date, and 
submittal requirements.  The City may reject all SOQs and Proposals at 
any time pursuant to San Diego Municipal Code §22.3015.If the City 
cancels or revises the RFQ, the City will notify the potential Design-
Builders. 

13.1.4 The City reserves the right to interview and request additional 
information and clarifications from any responders to the RFQ. 

13.1.5 Selection announcements, contract awards, and all data provided by the 
City shall be protected from public disclosure.  The Design-Builders 
desiring to release information to the public, shall receive prior written 
approval from the City. 

13.2 Risk Posture 

13.2.1 The MACC Contractors will be required to indemnify and hold harmless 
the City for claims, suits, losses or damages arising out of the acts, 
errors, or omissions of the Design-Builder, Subcontractors, or Suppliers, 
excluding liability arising from the sole negligence of the City. 

13.3 Acknowledgement of Addenda 

13.3.1 The Design-Builder shall confirm in its SOQ the receipt of all addenda 
issued to this RFQ.  Failure to acknowledge all addenda issued, will 
result in the SOQ being considered non-responsive and ineligible for 
further consideration. 

13.4 Use of Pre-Design and Design Reports 

13.4.1 [Reserved] 

13.5 Funding Source Requirements 

13.5.1 [Reserved] 
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Water and Sewer Group 946- SITE 1 
Water Main: Replace 5862 LF of existing CI & AC water main. Abandon 602LF within an 

easement area. Construct 920LF of new pipe to maintain a loop within the system 

Sewer Main:  Replace 1087 LF of existing sewer main 

Water & Sewer Group 946- Site 1 is located in Council District 4, within the Southeastern San Diego: 
Southeastern community. The scope of work for the water portion consists of replacing sixteen inch 
(16”), ten inch (10”), eight inch (8”), and six inch (6”) pipes, abandoning water pipe within an 
easement area and constructing new pipe in the City’s ROW to maintain a loop within the system. 
The project is within the University Heights 390 pressure zone.   

The sewer replacement may involve relocating 8” mains out of easement area with re-plumbs, if 
feasible. 

The table below shows the breakdown of footage: 

WATER INFORMATION 

Project Name Replacement of Existing Pipe (LF) Main to 
be abandoned 

Total Water Mileage (mi)

CI AC Other (New) CI (LF) 

Group 946-Site 1 4798 1064 920 602 1.28 

 

SEWER INFORMATION 

Project Name Replacement of Existing Pipe (LF) Total Sewer Mileage (mi) 

CP VC Other 

Group 946- Site 1 265 822 0 0.21 

 

 Construction Contract Project Total 

Water Portion $1,682,300 $2,331,418 

Sewer Portion $354,816 $465,272 

Total Water and Sewer $2,037,116 $2,796,690 
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Water and Sewer Group 946- SITE 2 
Water Main: Replace 5,400 LF of existing CI and AC water main. 

Sewer Main: Replace 1,330 LF of existing sewer main 

Water and Sewer Group 946- Site 2 is located in Council Districts 3 and 4 within the Mid-City: 
City Heights and Southeastern San Diego: Southeastern communities.  The scope of work for the 
water portion consists of replacing sixteen inch (16”) and twelve inch (12”) pipes.  The project is 
within the University Heights 390 pressure zone.   

The scope of work for the sewer portion consists of replacing fifteen inch (15”) and eight inch 
(8”) pipes in the street right of way.   

The table below shows the breakdown of footage:   

WATER INFORMATION 

Project Name Replacement of Existing Pipe (LF) Main to 
be abandoned 

Total Water Mileage (mi)

CI AC Other (New) CI (LF) 

Group 946-Site 2 3,960 580 860 0 1.02 

 

SEWER INFORMATION 

Project Name Replacement of Existing Pipe (LF) Total Sewer Mileage (mi) 

CP VC Other 

Group 946- Site 2 0 1,330 0 0.25 

 

 Construction Contract Project Total 

Water Portion $1,629,000 $2,100,000 

Sewer Portion $462,000 $530,000 

Total Water and Sewer $2,091,000 $2,630,000 
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Water Group 949 
Water Main: Replace 10,051 LF, CI and 3,283 LF AC of existing water main and appurtenances, 

including the installation of a pressure regulator station , associated water services, 
fire hydrants, curb ramps, etc.   

Water Group 949 is located in Council District 4, within the Skyline-Paradise Hills community. 
The water replacement footage consists of 13,332 LF (2.52 miles) of eight inch (8”) and sixteen 
inch (16”) water mains.   The work is within the Paradise Mesa 610 pressure zone.   

The table below shows the breakdown of footage:   

WATER INFORMATION 

Project Name Replacement of Existing Pipe (LF) Main to 
be abandoned 

Total Water Mileage (mi)

CI AC Other (New) CI (LF) 

Group 949, Site 1 10,051 3,283 0 9708 2.52 

 

 Construction Contract Project Total 

Water Group 949 $5,000,000.00 $6,500,000.00 
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ATTACHMENT B 
 

SUBMITTAL REQUIREMENTS AND EVALUATION CRITERIA 
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DESIGN-BUILDER NOMINATING 
SUBMITTAL REQUIREMENTS & EVALUATION CRITERIA 

1.0 TO-01 

1.1 TO-01 is being provided to illustrate the type(s) of projects the City envision to award 
during the life of the MACC Contract.  The City IS NOT requesting pricing for this 
task for the purposes of selecting the MACC Contractors or in the evaluation of the 
SOQs. 

2.0 Addenda to this RFQ (PASS/FAIL) 

2.1 The Design-Builder shall confirm in its SOQ the receipt of all addenda issued to this 
RFQ.  Failure to acknowledge all addenda issued, may result in the SOQ being 
considered non-responsive and ineligible for further consideration.   

2.2 The Design-Builder is not required to include copies of the actual addenda in its SOQ. 

3.0 Identification of the Design-Builder (PASS/FAIL) 

3.1 Failure to provide the Identification of the Design-Builder may result in the SOQ being 
considered non-responsive and ineligible for further consideration. Include the 
following: 

3.1.1 Legal name and address of company 

3.1.2 Legal form of company (partnership, corporation, joint venture, etc.).  If joint 
venture identify the members of the joint venture and provide all information 
required under this section for each member. 

3.1.3 If company is wholly owned subsidiary of a “parent company,” identify the 
“parent company.” 

3.1.4 Addresses of offices located in San Diego County. 

3.1.5 Number of years that company has maintained office in San Diego County. 

3.1.6 Number of employees in San Diego County. 

3.1.7 City of San Diego Business License Number, State Contractor’s License 
Number (include date of expiration), and Professional Engineering/Architect 
License Number (include date of expiration). 

3.1.8 Name, title, address and telephone number of person to contact concerning 
the SOQ. 

4.0 Exceptions to this RFQ (PASS/FAIL) 

4.1 The Design-Builder shall certify that it takes no exceptions to this RFQ and its 
attachments by signing and submitting Attachment ‘C’ of this RFP in its SOQ.  If the 
Design-Builder does take exception(s) to any portion of the RFQ, the specific portion 
of the RFQ to which exception is taken shall be submitted to the City in writing prior to 
the Pre-submittal Meeting.   
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4.2 If a respondent takes exceptions in their SOQ but, failed to submit prior to Pre-
submittal Meeting, the SOQ may be deemed as non-responsive.  

4.3 Although the “Exceptions to the RFQ” is an evaluation criterion, an exception may be 
determined by the City to be of such a material nature that such exception may cause 
the SOQ to be considered non-responsive and ineligible for award, at the sole 
discretion of the City. 

5.0 Mandatory Meetings (PASS/FAIL) 

5.1 Failure to attend the required meetings on time as evidenced by the sign-in sheets may 
result in the SOQ being considered non-responsive and ineligible for further 
consideration.  The meetings include: 

5.1.1 Pre-submittal Meeting 

5.1.2 Project Site Tour (when offered and required) 

6.0 Executive Summary (5 Points Max) 

6.1 Include a 1- to 2-page overview of the entire SOQ describing the highlights of the 
SOQ.   

7.0 Experience and Technical Competence (25 Points Max) 

7.1 Describe the Design-Builder’s experience in completing similar Design-Build efforts.  
List 3 successfully completed projects within the past 5 years for public or private 
clients of a similar nature with name of owner’s project manager, phone numbers, 
project type, total value of completed construction and identify whether the work was 
for a public or private client.  Projects currently in progress may be submitted for 
consideration.  Include in your client references projects and clients where the team has 
worked together.  

7.2 The Design-Builder shall include design-build experience with water, wastewater, and 
storm water pipeline projects and associated appurtenances and facilities (e.g., pump 
stations, including experience with pressure reducing stations, force mains, highlining, 
inlets and baffle boxes); experience with pipeline replacement or new construction 
methodologies (e.g., open-trench, parallel-construction, abandonment or removal of 
inadequate facilities, pipe-bursting, tunneling, and micro-tunneling, linings); number or 
facilities designed and built pursuant to a Design-Build contract; record of timely 
completion.  Number of Design-Build projects performed as compared to the number 
completed on schedule; experience and capability in operating, maintaining, and 
repairing pump station facilities; and, experience with retrofit work, specifically 
operating a pump station while simultaneously performing construction work with 
service interruption. 

8.0 Proposed Method to Accomplish the Work (10 Points Max) 

8.1 Describe in narrative form the Design-Builder’s technical and management approach to 
the design, construction, and start-up of the projects envisioned to be included in future 
Task Orders. Discuss lines of communications necessary to maintain design schedule 
and construction schedules.  This should not be a design concept, but rather a general 
discussion of how the team will execute the Project(s). 
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9.0 Knowledge and Understanding of Local “Environment” (10 Points Max) 

9.1 Describe experience working in the local “environment” and proposed local presence 
for interfacing with the City’s project management staff.  The “environment” includes 
but is not limited to: the City and other local agencies regulations and policies; local 
environmental documentation requirements; geotechnical conditions in project area; 
local building codes; local traffic patterns; and other local design criteria and 
community issues. 

10.0 Project Organization and Key Personnel (10 Points Max) 

10.1 Describe proposed project organization and provide an organizational chart, including 
identification and responsibilities of key personnel.  Indicate role and responsibilities of 
the Design-Builder. Indicate how local firms are being utilized to ensure a strong 
understanding of local laws, ordinances, regulations, policies, requirements, permitting, 
etc.  Indicate extent of commitment of key personnel for duration of project and furnish 
resumes of key personnel.  Provide indication of staffing level for the Project(s).  

10.2 The City’s evaluation of the Design-Builder will consider the entire team, therefore no 
changes in team composition will be allowed without prior written approval of the City.  

11.0 Change Order History (5 Points Max) 

11.1 Change Order History 

11.1.1 The Design-Builder shall provide a spreadsheet that outlines the projects the 
Design-Builder has completed over the last 3 years; the original contract 
value of the list projects; the quantity of change orders for each project; and, 
the percentage of total change order dollar amounts to original contract value 
for each project. The Design-Builder shall provide non-owner initiated 
change order activity as a percentage of the total change order activity. The 
Design-Builder shall provide any explanation of change order activity by 
project that Design-Builder deems appropriate. 

12.0 Equal Employment and Contracting Opportunity: (25 Points Max) 

12.1 Work Force Report 

12.1.1 Include a completed Work Force Report (Form BB05) for its employees 
located within San Diego County only.  The selected firm may be required to 
submit workforce data for a regional office prior to contract award. 

12.1.2 Provide a list of complaints filed or pending against the Design-Builder in 
accordance with Section 2.4, “Non-discrimination.” Use Design-Builders 
Certification of Pending Actions Form. 

12.2 Equal Opportunity Assurances 

12.2.1 The Design-Builder shall include in its SOQ’s the following: 

12.2.1.1 Specific actions consistently taken to ensure equal opportunity in 
their employment and subcontracting practices, including past 
performance and actions to be taken under this contract. 
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12.2.1.2 Listing of Proposer’s strategies to recruit, hire, train and promote a 
diverse workforce.  These efforts will be considered in conjunction 
with Design-Builder’s Workforce Report as compared to the 
County’s Labor Force Availability. 

12.2.1.3 Listing of Design-Builder’s current community activities such as 
membership and participation in local organizations, associations, 
scholarship programs, mentoring, apprenticeships, internships, 
community projects, charitable contributions and similar endeavors. 

12.3 Subcontractor Documentation 

12.3.1 Documentation submitted in accordance with this section shall be included in 
an attachment, which shall be titled “Subcontractor Documentation” to the 
SOQ. 

12.3.1.1 Past Participation Levels - Listing of Design-Builder’s 
Subcontractor (including constructors and design professionals) 
and Supplier past participation levels on each project (preferably in 
the City or County of San Diego) listed in response to this RFQ.  
The Design-Builder shall use the Design-Build Past Participation 
List for this purpose (refer to the list of forms).  Include the name 
of project, type of project, value of project, Subcontractor and 
Supplier firm name, percentage of participation, and identification 
of the firm’s ownership as a Disabled Veteran Business Enterprise 
(DVBE), Emerging Local Business Enterprise (ELBE) or Small 
Local Business Enterprise (SLBE).  The Design-Builder shall 
demonstrate a consistent pattern of including certified DVBE, ELBE 
and SLBE.  Use Form AA50 – Design- Build Past Participation List. 

12.3.1.2 Subcontractors (constructors and designers) Proposed Participation 
Level - The Design-Builder shall submit its general plan to meet its 
commitment to the City’s EOCP goals and to achieve the mandatory 
subcontracting participation levels to be set for each TO. 

12.3.2 Failure to submit the required EOCP information may result in SOQ being 
determined as non-responsive.  

12.4 Forms 

12.4.1 All required EOCP forms are available on the City’s EOCP Website. 

13.0 Civil and Criminal Issues (10 Points Max) 

13.1 Provision of a declaration providing detail for the past 5 years concerning all of the 
following: 

13.1.1 Civil or criminal violations of the Occupational Safety and Health Act 
against any member of the Design-Builder. 

13.1.2 Civil or criminal violations of the Contractors’ State License Law against any 
member of the Design-Builder. 
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13.1.3 Any conviction of any member of the Design-Builder of submitting a false or 
fraudulent claim to a public agency. 

13.1.4 Civil or criminal violations of federal or state law governing the payment of 
wages, benefits, or personal income tax withholding, or of Federal Insurance 
Contributions Act (FICA) withholding requirements, state disability 
insurance withholding, or unemployment insurance payment requirements 
against any member of the Design-Builder. Only violations by a Design-
Builder, as an employer shall be deemed applicable, unless it is shown that a 
member of the Design-Builder, in his or her capacity as an employer, had 
knowledge of a subcontractor’s violations or failed to comply with the 
conditions set forth in §1775(b) of the State Labor Code. 

13.1.5 Civil or criminal violations of federal or state law against any member of the 
Design-Builder governing equal opportunity employment, contracting or 
subcontracting. 

13.1.6 A description of all instances where a surety company finished the work of a 
member of the Design-Builder, or made payments to subcontractors or 
workers on behalf of a member of the Design-Builder.   

Total Points 100 
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ATTACHMENT C 
 

CERTIFICATION OF EXCEPTION TO RFQ DOCUMENTS 
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CERTIFICATION OF EXCEPTIONS 

TO THE REQUEST FOR QUALIFICATIONS 

Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Projects 

The undersigned, a duly authorized representative of   

 (Company Name) 

hereby stipulates that   takes no exceptions to this  
 (Company Name) 
 
Request for Qualifications and its attachments as referenced in this RFQ. 
 
    

Authorized Representative  Date 
 
  

Authorized Representative’s Title 
 
  

Company 
 
OR 
 
The undersigned, a duly authorized representative of   
 (Company Name) 
 
hereby stipulates that   takes the following exceptions 

(Company Name) 
 
to this Request for Qualifications and its attachments as referenced in this RFQ. 
 
 
    

Authorized Representative Date 
 
  

Authorized Representative’s Title 
 

  
Company 
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ATTACHMENT D 
 

DESIGN-BUILDERS CERTIFICATION OF PENDING ACTIONS FORM 
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DESIGN-BUILDERS CERTIFICATION OF PENDING ACTIONS 

As part of its SOQ, the Design-Builder shall provide to the City a list of all instances within the past 
ten years where a complaint was filed or pending against the Design-Builder in a legal or 
administrative proceeding alleging that Design-Builder discriminated against its employees, 
subcontractors, vendors or suppliers, and a description of the status or resolution of that complaint, 
including any remedial action taken.   

CHECK ONE BOX ONLY. 

 The undersigned certifies that within the past 10 years the Design-Builder r has NOT 
been the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. 

 The undersigned certifies that within the past ten years the Design-Builder has been 
the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers.  A description of the status or resolution of that complaint, 
including any remedial action taken and the applicable dates is as follows: 

  

  

  

  

  

  

  

  

  

  

Contractor Name    

Certified By   Title    
Name 

   Date    
Signature 

USE ADDITIONAL FORMS AS NECESSARY 
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ATTACHMENT E 
 

Sample Base MACC 
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City of San Diego 
 

CONTRACTOR’S NAME:  
ADDRESS:  
TELEPHONE NO.:   FAX NO.:  
Email:     
 
CITY CONTACT 
Contract Specialist: Claudia Abarca 
Address: 1200 Third Avenue, Suite 200, MS 56P  
Email: CAbarca@sandiego.gov 
Phone No.: 619-236-6669   Fax No.: 619-236-5904 
PM/SE/CPC  

 
CONTRACT 
DOCUMENTS  
 
 
MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR 
WATER, WASTEWATER, AND STORMWATER PROJECTS 
 
RFQ NO.:     
BID NO.:     
WBS/IO/CC:     
CLIENT DEPARTMENT:     
COUNCIL DISTRICT:     
PROJECT TYPE:     
CDBG NO.:     
FEDERAL AID PROJECT NO.:     
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The awarded Contractor will be required to provide the following documents to the City within 10 
Working Days of receipt  of the Notice of Intent to Award of the Design-Build contract:.  

ITEM DOCUMENT TO BE SUBMITTED 

1.  Names of the principal individual owners of the Apparent Low Proposer 

2.  If the Contractor is a Joint Venture, the following information must be submitted: 

• Joint Venture Agreement 

• Joint Venture License 

3.  Contract Forms - Agreement 

4.  Contractors Certification Of Pending Actions 

5.  Equal Benefits Ordinance Certification 

6.  Certification Of Compliance 

7.  Debarment And Suspension Certification 

8.  Certification With Regard To The Performance Of Previous Contracts Or Subcontracts 

9.  Public Contract Code Questionnaire And Statements 

10.  Non-Lobbying Certification  

11.  Contractor Certification - Drug-Free Workplace  

12.  Contractor Certification - American with Disabilities Act  

13.  Contractors Standards - Pledge of Compliance  

14.  Phased Funding Schedule Agreement (when required)  

15.  Pre-Award Schedule (Phased Funded Contracts Only) 

16.  Form  BB05 – Work Force Report 

The selected Design-Builder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit required 
documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download 
from the City’s web site at:  http://www.sandiego.gov/eoc/forms/index.shtml 
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CONTRACT FORMS 
DESIGN-BUILD AGREEMENT 

  

Multiple Award Construction Contract  

This Multiple Award Construction Contract (MACC) agreement [Contract] is made and entered 
into this      day of     , 2012, by and between the City of San Diego [City], a municipal corporation, 
and [INSERT NAME OF DESIGN-BUILDER FIRM] [Design-Builder] for the purpose of 
designing and constructing water, wastewater, and stormwater projects i.e., Task Orders [TO] located 
in the City of San Diego, California.  The City and the Design-Builder are referred to herein as the 
“Parties.” 

RECITALS 

A. A MACC is a Design-Build contract awarded in accordance with the City’s Municipal Code 
§22.3310.  It results from a single solicitation i.e., Request for Qualifications (RFQ) and is 
awarded simultaneously to multiple Design-Builders.  Each MACC is based on an Indefinite 
Delivery/Indefinite Quantity (ID/IQ) contract with no pre-established fixed contract prices.  
The actual amount of the Work to be performed (i.e., Contract Price) and the time of such 
performance (i.e., Contract Time) for each task TO will be specified in each TO which will 
be individually issued to a selected MACC Design-Builder.  Award of TOs will be on a firm-
fixed price basis.  

B. The Contract includes a guaranteed minimum work amount to be awarded i.e., $5,000. 

C. The City desires to contract with a single entity for design and construction of each TO. 

D. The City has issued RFQ [INSERT RFQ AND BID NUMBERS] pursuant to which the City 
solicited or will solicit Proposals from the Design-Builders to design, rehabilitate, repair, 
improve, upgrade, and build specific work in particular TOs.   

E. In accordance with the RFQ, the Design-Builder submitted a Statement of Qualifications 
(SOQ) and is prepared to enter into this agreement for the purpose of executing the Work 
required to design and build discrete projects, also referred to as TOs. 

F. The City has selected the Design-Builder to perform, either directly or pursuant to 
Subcontracts, the design, engineering, and construction services set forth in the RFQ, RFPs, 
this agreement, and the Contract Documents, hereinafter defined. 

G. The Design-Builder is ready, willing, and able to perform the services required in accordance 
with the terms and conditions of this agreement.  

H. Execution of this agreement by the Design-Builder is a representation that the Design-Builder 
has visited (when offered by the City) or will visit the Site for the Project(s), become familiar 
with the local conditions under which the Work is to be performed, and correlated personal 
observations with requirements of the Contract Documents.  

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and 
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
the Parties hereby set forth their mutual covenants and understandings as follows. 

  



 

MACC Request for Qualifications (Rev. May 2012) 35 | Page 
Water, Wastewater, and Stormwater Projects 
Attachment E 

INTRODUCTORY PROVISIONS 

A. The above referenced recitals are true and correct and are incorporated into this agreement by 
this reference. 

B. All attachments, RFQ, and the attached SOQ are incorporated into the Contract by this 
reference. 

C. This agreement amends the Standard Specifications for Public Works Construction [i.e., The 
GREENBOOK], including supplement amendments set forth in the City of San Diego 
Supplement [i.e., The WHITEBOOK]. All changes and or additions are stated herein and all 
other provisions remain unchanged. 

ATTACHMENTS 

01. Contractors Certification Of Pending Actions 
02. Equal Benefits Ordinance Certificate of Compliance 
03. Certificate Of Compliance 
04. Debarment And Suspension Certification 
05. Certification With Regard To The Performance Of Previous Contracts Or Subcontracts 
06. Public Contract Code Questionnaire And Statements 
07. Non-Lobbying Certification  
08. Special Notice (EOCP) 
09. Drug-Free Workplace Certificate 
10. American with Disabilities Act (ADA) Compliance Certificate  
11. Contractor Standards - Pledge of Compliance Certificate 
12. Affidavit of Disposal 
13. SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
14. SUPPLEMENTARY SPECIAL PROVISIONS - APPENDICES: 

A. Environmental Document (e.g., Report(s)/Exemptions/MMRP) 
B. Fire Hydrant Meter Program 
C. Materials Typically Accepted by Certificate of Compliance 
D. Sample City Invoice 
E. Location Map 
F. Adjacent Projects 
G. Hydrostatic Discharge Form 
H. Caltrans Permit 
I. High-lining Figures 
J. Preformed Loop Construction 
K. Discharge Points and Flow Data 
L. Hazardous Labels/Forms 
M. Long-Term Revegetation Maintenance Contract 
N. Agreement for Application of Emulsion-Aggregate Slurry 
O. Long Term Warranty Contract 
P. Sewer Mains and Manhole Rehabilitation Sample Data Templates  
Q. Sample Archaeology Invoice 
R. [Additional Appendix] 
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CONTRACT FORMS (continued) 

AGREEMENT 
  

IN WITNESS WHEREOF, this agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee, pursuant to §22.3102 Municipal Code §22.3102 and §22.3310 
authorizing such execution. 

THE CITY OF SAN DIEGO APPROVED AS TO FORM AND LEGALITY 

Jan I. Goldsmith, City Attorney 

By  By  

Print Name:    Print Name:  
Mayor or designee Deputy City Attorney 

Date:  Date:  

CONTRACTOR 

By  

Print Name:  

Title:  

Date:  

City of San Diego License No.:  

State Contractor’s License No.: 
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CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

The Design-Builder shall provide to the City a list of all instances within the past ten years where a 
complaint was filed or pending against the Design-Builder in a legal or administrative proceeding 
alleging that the Design-Builder discriminated against its employees, subcontractors, vendors or 
suppliers, and a description of the status or resolution of that complaint, including any remedial action 
taken.   

CHECK ONE BOX ONLY. 

 The undersigned certifies that within the past 10 years the Design-Builder has NOT 
been the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. 

 The undersigned certifies that within the past ten years the Design-Builder has been 
the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers.  A description of the status or resolution of that complaint, 
including any remedial action taken and the applicable dates is as follows: 

  

  

  

  

  

  

  

  

  

  

Contractor Name:  

Certified By   Title    
Name 

  Date    
Signature 
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For additional information, contact: 
CITY OF SAN DIEGO 

EQUAL BENEFITS PROGRAM 
202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948   Fax (619) 533-3220

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE  

 
 

COMPANY INFORMATION
Company Name: Contact Name: 

Company Address: Contact Phone: 

 Contact Email: 

CONTRACT INFORMATION

Contract Title: Start Date: 

Contract Number (if no number, state location): End Date: 
SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS 

The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will 
provide and maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply:  
 Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 
 Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child 

care; travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 
 Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 

 Contractor shall post notice of firm’s equal benefits policy in the workplace and notify employees at time of hire and during open 
enrollment periods. 

 Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements.  
 Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www.sandiego.gov/administration. 

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION 
Please indicate your firm’s compliance status with the EBO. The City may request supporting documentation. 

 I affirm compliance with the EBO because my firm (contractor must select one reason): 

  Provides equal benefits to spouses and domestic partners. 
  Provides no benefits to spouses or domestic partners. 
  Has no employees. 
  Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or expired. 

 I request the City’s approval to pay affected employees a cash equivalent in lieu of equal benefits and verify 
my firm made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to 
notify employees of the availability of a cash equivalent for benefits available to spouses but not domestic 
partners and to continue to make every reasonable effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of perjury under laws of the State of California, I certify the above information is true and correct. I further 
certify that my firm understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal 
benefits for the duration of the contract or pay a cash equivalent if authorized by the City. 

 

Name/Title of Signatory  Signature  Date 
 

 

FOR OFFICIAL CITY USE ONLY

Receipt Date:  EBO Analyst:  □ Approved       □ Not Approved – Reason:           
rev 02/15/2011 
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CERTIFICATE OF COMPLIANCE 
 

  
 

Materials and Workmanship Compliance 
 

For Contract or Task  
 

I certify that the material listed below complies with the materials and workmanship requirements of 
the CalTrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the 
contract listed above. 
 
I also certify that I am an official representative for                                           , the manufacturer of 
the material listed above.  Furthermore, I certify that where California test methods, physical or 
chemical test requirements are part of the specifications, that the manufacturer has performed the 
necessary quality control to substantiate this certification. 
 
Material Description: 
 
 
Manufacturer:                                                                                                     
 
Model:                                                                                                                
 
Serial Number (if applicable)                                                                             
 
Quantity to be supplied:                                                                                     
 
Remarks:                                                                                                            
 
 
 
Signed by:   
 
Printed Name:  
 
Title:   
 
Company:   
 
Date:  
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DEBARMENT AND SUSPENSION CERTIFICATION 

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 

The Design-Builder, under penalty of perjury, certifies that, except as noted below, he/she or any 
person associated therewith in the capacity of owner, partner, director, officer, manager: 

• Is not currently under suspension, debarment, voluntary exclusion, or determination of 
ineligibility by any Federal agency; 

• has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
Federal agency within the past 3 years; 

• does not have a proposed debarment pending; and 

• has not been indicated, convicted, or had a civil judgment rendered against it by a court of 
competent jurisdiction in any matter involving fraud or official misconduct within the past 3 
years. 

If there are any exceptions to this certification, insert the exceptions in the following space. 

  

  

  

  

  

  

  

  

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder 
responsibility.  For any exception noted above, indicate below to whom it applies, initiating agency, 
and dates of action. 

NOTE: Providing false information may result in criminal prosecution or administrative 
sanctions.  The above certification is part of the Proposal.  Signing this Proposal 
on the signature portion thereof shall also constitute signature of this 
Certification. 
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CERTIFICATION WITH REGARD TO THE PERFORMANCE OF PREVIOUS 
CONTRACTS OR SUBCONTRACTS SUBJECT TO THE EQUAL OPPORTUNITY 

CLAUSE AND THE FILING OF REQUIRED REPORTS 

The Design-Builder ,  

proposed Subcontractor  

, hereby certifies that he has , has not  , participated in a previous contract 
or subcontract subject to the equal opportunity clause, as required by Executive Orders 
10925, 11114, or 11246, and that, where required, he has           , filed with the Joint 
Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal 
Government contracting or administering agency, or the former President’s Committee on 
Equal Employment Opportunity, all reports due under the applicable filing requirements. 

  
Company 

By   

  
Title 

Date:   

NOTE:  The above certification is required by the Equal Employment Opportunity 
Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1), and must be submitted by 
bidders and proposed Subcontractors only in connection with contracts and subcontracts 
which are subject to the equal opportunity clause as set forth in 41 CFR 601.5 (Generally 
only contracts or subcontracts of $10,000 or under are exempt). 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or 
their implementing regulations. 

Proposed prime Contractors and Subcontractors who have participated in a previous contract or 
subcontract subject to the Executive Orders and have not filed the required reports should note that 41 
CFR 601.7(b)(1) prevents the award of contracts and subcontracts unless such Contractor submits a 
report covering the delinquent period or such other period specified by the Federal Highway 
Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor. 
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PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 

In accordance with Public Contract Code Section 10162, the Design-Builder shall complete, under 
penalty of perjury, the following questionnaire: 

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest 
in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing 
a federal, state, or local government project because of a violation of law or a safety regulation? 

YES   NO   

If the answer is yes, explain the circumstances in the following space: 

PUBLIC CONTRACT SECTION 10232 STATEMENT 

In accordance with Public Contract Code Section 10232, the Contractor hereby states under penalty 
of perjury, that no more than one (1) final unappealable finding of contempt of court by a federal 
court has been issued against the Contractor within the immediately preceding two (2) year period 
because of the Contractor’s failure to comply with an order of a federal court which orders the 
Contractor to comply with an order of the National Labor Relations Board. 

PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder, 
hereby declares under penalty of perjury under the laws of the State of California that the bidder has 
     , has not      , been convicted within the preceding three years of any offenses referred to in that 
section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of 
any state or federal antitrust law in connection with the bidding upon, award of, or performance of, 
any public works contract, as defined in Public contract Code Section 1101, with any public entity, as 
defined in Public Contract Code Section 1100, including the Regents of the University of California 
or the Trustees of the California State University.  The term “bidder” is understood to include any 
partner, member, officer, director, responsible managing officer, or responsible managing employee 
thereof, as referred to in Section 10285.1. 

NOTE:  THE BIDDER MUST PLACE A CHECK MARK AFTER “HAS” OR “HAS NOT” IN 
ONE OF THE BLANK SPACES PROVIDED. 

THE ABOVE STATEMENTS ARE PART OF THE PROPOSAL.  SIGNING THIS PROPOSAL 
ON THE SIGNATURE PORTION THEREOF SHALL ALSO CONSTITUTE SIGNATURE OF 
THESE STATEMENTS. 

BIDDERS ARE CAUTIONED THAT MAKING A FALSE CERTIFICATION MAY SUBJECT 
THE CERTIFIER TO CRIMINAL PROSECUTION. 

By my signature on this Proposal I certify, under penalty of perjury under the laws of the State of 
California, that the foregoing questionnaire and statements of Public Contract Code Sections 10162, 
10232 and 10285.1 are true and correct and that the bidder has complied with the requirements of 
Section 8103 of the Fair Employment and Housing Commission Regulations (Chapter 5, Title 2 of 
the California Administrative Code).  By my signature on this Proposal I further certify, under penalty 
of perjury under the laws of the State of California and the United States of America, that the Title 23 
United States Code, Section 112, Non-Collusion Affidavit,” and the Title 49 Code of Federal 
Regulations, Part 29, “Debarment and Suspension Certification,” are true and correct. 
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NON-LOBBYING CERTIFICATION 
(FOR FEDERAL-AID CONTRACTS) 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his 
or her knowledge and belief, that: 

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of any federal agency, a Member  of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any federal contract, the making of any federal grant, the making of any federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal 
amendment, or modification of any federal contract, grant, loan, or cooperative 
agreement.  

(2) If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with this federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure 
of Lobbying Activities”, in accordance with its instructions. 

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into.  Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontractors, which 
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 

 



 

MACC Request for Qualifications (Rev. May 2012) 44 | Page 
Water, Wastewater, and Stormwater Projects 
Attachment E 

SPECIAL NOTICE 
SMALL LOCAL BUSINESS ENTERPRISES (SLBE)  

AND  
EMERGING LOCAL BUSINESS ENTERPRISES (ELBE)  

PROGRAM 

1. INTRODUCTION.  This contract is subject to the requirements of the SLBE Program as 
specified in the SLBE-ELBE section of the City’s EOCP Requirements included in The 
WHITEBOOK unless specified otherwise in the RFQ and RFP (for Task Order).   

2. AMENDMENTS TO THE CITY’S GENERAL EOCP REQUIREMENTS. 

III. Equal Employment Opportunity Outreach Program (A).  DELETE in its entirety 
and SUBSTITUTE with the following: 

A. Competitive Bids. If a contract is competitively solicited, the Apparent Low 
Bidder (or Apparent Winner) shall submit a Work Force Report (Form 
BB05) or an Equal Employment Opportunity (EEO) Plan, within 10 Working 
Days after receipt by the Design-Builder of Contract forms to the City for 
approval as specified in the Notice of Intent to Award letter from the City. 

3. AMENDMENTS TO THE CITY’S EOCP SLBE-ELBE REQUIREMENTS. 

VIII. Subcontracting Efforts Review and Evaluation (2b).  DELETE in its entirety and 
SUBSTITUTE with the following: 

b) “Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for contracts and establish delivery schedules, where 
requirements permit, in a way that encourages and facilitates participation by 
SLBE-ELBE firms in the competitive process.  This includes posting 
solicitations for bids or proposals for a minimum of 10 Working Days before 
the Bid or Proposal due date.” 

4. RESOURCES.  The EOCP forms, the current list of certified SLBE-ELBE firms, and 
information for completing EOCP submittal can be found on the City’s EOC Department 
website: http://www.sandiego.gov/eoc/boc/slbe.shtml 
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CONTRACTOR CERTIFICATION 
  

DRUG-FREE WORKPLACE 

PROJECT TITLE:    

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in INSTRUCTION TO BIDDERS, "Drug-Free 
Workplace", of the project specifications, and that;  

  
(Name under which business is conducted) 

has in place a drug-free workplace program that complies with said policy.  I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined. 

Signed  

Printed Name  

Title  
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CONTRACTOR CERTIFICATION 
  

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

PROJECT TITLE:    

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the INSTRUCTION TO BIDDERS, 
“American With Disabilities Act”, of the project specifications, and that; 

  
(Name under which business is conducted) 

has in place a workplace program that complies with said policy.  I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 

Signed  

Printed Name  

Title  
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CONTRACTOR CERTIFICATION 
  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

PROJECT TITLE:    

I declare under penalty of perjury that I am authorized to make this certification on behalf of  
 , as Contractor, that I am familiar with the 
requirements of City of San Diego Municipal Code §22.3224 regarding Contractor Standards as 
outlined in INSTRUCTION TO BIDDERS ("Contractor Standards"), of the  project specifications, 
and that Contractor has complied with those requirements.  

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code §22.3224. 

Dated this   Day of  ,  . 

Signed  

Printed Name  

Title  
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the   DAY OF  ,  , the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

   
(Name of Project or Task) 

as particularly described in said contract and identified as Bid No.   ; WBS/IO/CC  ; 
and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, 
trash, debris, and surplus materials resulting from this project have been disposed of in a legal 
manner"; and WHEREAS, said contract has been completed and all surplus materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s): 

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 
by 

ATTEST: 

State of      
County of      

On this    DAY OF   , 2 , before the undersigned, a Notary Public in and for 
said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in the 
foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 
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SUPPLEMENTARY SPECIAL PROVISIONS 
SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently 
adopted by the City. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK).  

[INSERT SSP] 

 

 



 

City of San Diego 
 
CITY CONTACT 
Contract Specialist: Claudia Abarca 
Address: 1200 Third Avenue, Suite 200, MS 56P 
Email: CAbarca@sandiego.gov 
Phone No.: 619-236-6669   Fax No.: 619-236-5904 
JS/BD/egz 

 
 
 
 
ADDENDUM “1” 
 
 

MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR 
WATER, WASTEWATER, AND STORMWATER PIPELINE 
PROJECTS 

RFQ NO.:   12MCL100  
BID NO.:   K-12-5762-MAC-3-C  
CLIENT DEPARTMENT:  2000   
COUNCIL DISTRICT:   Citywide  
PROJECT TYPE:   JA, JB, JC, KA, KB, and KC  

STATEMENT OF QUALIFICATIONS (SOQ) DUE: 

12:00 NOON 
JUNE 19, 2012 

CITY OF SAN DIEGO 
PUBLIC WORKS DEPARTMENT 

1200 THIRD AVENUE, SUITE 200, MS 56P 
SAN DIEGO, CA  92101 

ATTN:  CONTRACT SPECIALIST 
 

 
  

mailto:MBajoua@sandiego.gov�
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CHANGES TO CONTRACT DOCUMENTS 

The following changes to the RFQ are hereby made effective as though originally issued with 
the bid package.  Bidders are reminded that all previous requirements to this solicitation remain 
in full force and effect. 

For clarity where applicable, ADDITIONS, if any, have been Underlined and DELETIONS, 
if any, have been Stricken-Out. 

A. CHANGE OF LOCATION FOR THE MANDATORY PRE-SUBMITTAL 
MEETING: 

11.2 Pre-Submittal Meeting of the Request for Proposals (RFQ).  CHANGE to read as 
follows: 

11.2.1 A MANDATORY Pre-submittal Meeting will be held as shown on the project 
schedule in Section 8 from 10:00 A.M. to 11:00 A M., at the San Diego 
Concourse, North Terrace Room, 202 C Street,600 B Street, 8th Floor, Wada 
Conference Room, San Diego, CA, 92101. 

No admittance will be allowed after 10:00 A.M. 

Note: The time and day for this meeting remains unchanged as originally 
advertised for 10:00 A.M. on May 30, 2012. 

B. CHANGE THE PROJECT TITLE TO READ AS FOLLOWS: 

MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR WATER, 
WASTEWATER, AND STORMWATER PIPELINE PROJECTS 

C. CHANGES TO THE RFQ: 

1.0 General.  REVISE Subsection 1.1 to read as follows: 

1.1 The City of San Diego (City), Public Works Department is requesting 
Statement of Qualifications (SOQ) for Multiple Award Design-Build 
Contracts, also known as Multiple Award Construction Contracts 
(MACC), pursuant to §22.3310 of the San Diego Municipal Code. This is 
a best value solicitation for design and construction, alteration, and repair 
to the City’s water, stormwater, and wastewater pipelines facilities by 
means of indefinite delivery indefinite quantity (IDIQ) multiple award 
construction contracts. 

2.2 Subcontracting Participation.  REVISE Subsection 2.2.6 to read as follows: 

2.2.6 Shortlisted Design-Builders must attend a mandatory outreach meeting for 
the purpose of networking with the certified subcontractors.  The time and 
location of the meeting will be announced by the City.  Participation in 
this meeting is precursor to the Award of a MACC contract.  The City 
may will remove the Design-Builders from the shortlist if the Design-
Builder has not attended fails to attend the required outreach meeting. 
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7.0 T0-01 PROJECT DESCRIPTION.  REVISE Subsection 7.4 to read as follows: 

7.4 This project is driven in part by the need to replace pipelines facilities that 
are reaching the end of their life cycle. 

8.0 PROJECT SCHEDULE.  REVISE Subsection 8.1 to read as follows: 

8.1 The following milestones are provided for reference only. The dates 
beyond the SOQ due date are tentative and will be determined later. 

8.1.1 Pre-submittal Meeting  May 30, 2012 
8.1.2 SOQ Due Date June 19, 2012 
8.1.3 Shortlist Finalists July 2, 2012 
8.1.4 Mandatory Outreach Meeting July 5, 2012 
8.1.5 Issue RFP May 29 July, 2012 
8.1.6 Pre-proposal Meeting July 12 August, 2012 
8.1.7 Proposal Due Date August 9, 2012 
8.1.8 Interviews August 27, 2012 
8.1.9 Selection and Notification September 4, 2012 
8.1.10 Receipt of Bonds and  

Insurance Certifications November 8 October, 2012 
8.1.11 Notice to Proceed November 8, 2012 

9.0 STATEMENT OF QUALIFICATION REQUIREMENTS.  REVISE 
Subsection 9.7 to read as follows: 

9.7 One executed original, clearly marked on the cover, and 6 10 copies of the 
SOQ shall be submitted. 

D. CHANGES TO ATTACHMENT B; SUBMITTAL REQUIREMENTS AND 
EVALUATION CRITERIA: 

7.2  Experience and Technical Competence (25 Points Max).  REVISE to read as 
follows: 

The Design-Builder shall include design-build experience with water, wastewater, 
and storm water pipeline projects and associated appurtenances and facilities 
(e.g., pump stations, including experience with pressure reducing stations, force 
mains, highlining, inlets and baffle boxes); experience with pipeline replacement 
or new construction methodologies (e.g., open-trench, parallel-construction, 
abandonment or removal of inadequate facilities, pipe-bursting, tunneling, and  
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micro-tunneling, linings); number of facilities designed and built pursuant to a 
Design-Build contract; and record of timely completion; number of Design-Build 
projects performed as compared to the number completed on schedule; and 
experience and capability in operating, maintaining, and repairing pump station 
facilities; and, experience with retrofit work, specifically operating a pump station 
while simultaneously performing construction work with without service 
interruptions. 

 
END OF ADDENDUM “1” 

 
Tony Heinrichs, Director 
Public Works Department 
 
Dated: May 23, 2012 
San Diego, California 
JS/(BD)/(EZ) 



 

City of San Diego 

 
CITY CONTACT 
Contract Specialist: Claudia Abarca 
Address: 1200 Third Avenue, Suite 200, MS 56P 
Email: CAbarca@sandiego.gov 
Phone No.: 619-236-6669   Fax No.: 619-236-5904 
JS/BD/egz 

 

ADDENDUM “2” 
 

REQUEST FOR QUALIFICATIONS (RFQ) 
 
 

MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR 
WATER, WASTEWATER, AND STORMWATER PROJECTS 

RFQ NO.:   12MCL100  
BID NO.:   K-12-5762-MAC-3-C  
CLIENT DEPARTMENT:  2000   
COUNCIL DISTRICT:   Citywide  
PROJECT TYPE:   JA, JB, JC, KA, KB, and KC  

STATEMENT OF QUALIFICATIONS (SOQ) DUE: 

12:00 NOON 
JUNE 19, 2012 

CITY OF SAN DIEGO 
PUBLIC WORKS DEPARTMENT 

1200 THIRD AVENUE, SUITE 200, MS 56P 
SAN DIEGO, CA  92101 

ATTN:  CONTRACT SPECIALIST 
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A. CHANGES TO CONTRACT DOCUMENTS 
 

The following changes to the RFQ are hereby made effective as though originally issued 
with the bid package. Bidders are reminded that all previous requirements to this 
solicitation remain in full force and effect. 

B. QUESTIONS AND ANSWERS 

Q1. Are Joint Ventures (JV) allowed to bid as a prime contractor for this project? If 
so, would the JV be pre-qualified (per Section 4) if both parties are already 
prequalified, or would the JV have to submit separately? 

A1. Yes.  Both parties may pre-qualify either as separate entities or as a JV.  If they 
pre-qualify as separate entities, they must still document and submit the formal JV 
prior to award. 

Q2. If a SLBE and Non-SLBE contractor wanted to form a Joint Venture to bid this 
project what process do we need to follow? 

A2. See the process in Section V of the WHITEBOOK 2010 starting on page 13.  You may 
disregard the references to the bid discount.  

Q3. If a SLBE and Non-SLBE contractor form a joint venture does the new joint 
venture automatically become SLBE certified? Or would the SLBE’s percentage 
of participation in the JV be able to satisfy contacting goals? 

A3. No; the new joint venture does not automatically become SLBE certified. Yes; the SLBE 
percentage of participation in the JV will be counted toward contracting goals as long as 
the SLBE is performing a “commercially useful function” as defined in the Small Local 
Business Program approved by City Council January 2010 and effective July 2010. 

Q4. If a Non-SLBE and a SLBE simply team and submit together under a formal 
teaming agreement, will the qualifications of both firms be considered? And if so, 
would the work performed by the SLBE count toward any overall self-
performance goal? 

A4. Yes; the qualifications of both firms will be considered.  Yes; the work performed by the 
SLBE will count toward any overall self-performance goal. 

Q5. If the prime contractor plans to use a SLBE contractor as a major and integral part 
of their RFQ and future Request for Proposal (RFP) for the Task Orders, can the 
prime contractor list the SLBE's qualifications and technical expertise in addition 
to the prime contractors to achieve maximum points under the "Design-Builder 
Nominating Submittal Requirements & Evaluation Criteria"? 

A5. Yes. 

Q6. Will the construction fall under the prevailing wage laws? 

A6. Determination will be made for each Task Order depending on the funding 
source, dollar value of the Task Order, or both.  Task Orders subject to State or 
Federal funding or larger than $10M are usually subject to prevailing wages laws. 
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Q7. RFQ (Page 22, Item 7.1.) requires listing 3 completed design-build projects. How 
strictly a criterion is this going to be applied?  

A7. There are 25 points allocated for this and other experience related information as 
described in the RFQ. 

Q8. RFQ requires for subcontracting participation by SLBE, ELBE, and DVBE. Will 
Caltrans DBE also be considered? 

A8. RFQ does not require subcontractor participation.  See RFQ Section 2.2 for 
clarification. 

Q9. Has the City determined how many design-build Firms will be short listed 
through the initial SOQ?  

A9. See RFQ Section 1.2. 

Q10. Who will be on the City’s selection committee? What departments will be 
represented?  

A10. The City does not advertise the membership of its selection panels. The panel will 
be composed of a diverse group of the City employees from the departments with 
interest in this solicitation.  

Q11. Addendum 1 changed the focus from “facilities” to “pipelines”. Is the scope 
limited to pipelines? 

A11. The anticipated scope of the Work will be for water, wastewater, and storm drain 
pipelines.  However, work performed on pipelines may have a direct correlation 
with pump stations, pressure reducing appurtenances, etc.  Therefore, the 
proposer’s knowledge of and experience with incidental work around pump 
stations and other pipeline system related appurtenances are required.” 

Q12. Can we submit more than 3 projects? Is the change order history for all projects in 
the last three years or just the sample projects listed? 

A12. Yes to the first question.  The change order history is for all projects.  

Q13. Is it required that we list SLBE subs at the SOQ stage or do we wait until the Task 
Order RFP stage?  

A13. It is not required to list certified Subcontractors at the RFQ stage. 

Q14. Can you clarify that a Caltrans DBE firm is equivalent to City of San Diego 
SLBE Firms? Are they interchangeable?  

A14. A Caltrans DBE firm is not equivalent to or interchangeable with City of San Diego 
SLBE Firms.  DBE firms can apply for certification with the City by completing the 
application and submitting the required documentation.  The application can be found on 
the City’s website at http://www.sandiego.gov/eoc/boc/slbe.shtml. 

 



 

June 5, 2012 ADDENDUM "2"  Page 3 of 5 
MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR  
WATER, WASTEWATER, AND STORMWATER PROJECTS 

 

Q15. What is the benefit of using a DBE firm from Caltrans? Will that be identified 
how those points will be awarded?   

A15. The City’s SLBE subcontracting requirements must be satisfied with the inclusion of City 
certified firms only.  DBE firms can apply for certification with the City by completing 
the application and submitting the required documentation.  The application can be found 
on the City’s website at http://www.sandiego.gov/eoc/boc/slbe.shtml. Points will be 
awarded as specified in the RFQ. 

Q16. Is there a recommendation on the number of construction projects versus design 
projects that should be included?   

A16. There are no recommendations.  The City is more interested in design-build 
experience and how the design-builder has performed in the past as a team.  

Q17. Are you looking for technical experience in pump stations and PR Stations or is 
this is strictly pipelines? 

A17. See answer to question No. 11. 

Q18. Are there any federal or state matching funds associated with any of the Task 
Orders that will be issued under this project? 

A18. This is not known at this time. Funding source will be determined for each Task 
Order that could possibly be wholly or in part funded from a Federal or State 
Agency. 

Q19. What percentage of the $100,000,000 associated with this work do you anticipate 
will require prevailing wages?  

A19. No percentage has been determined. Determination will be made for each Task 
Order depending on the funding source, dollar value of the Task Order, or both.  
Task Orders subject to State or Federal funding or larger than $10M are usually 
subject to prevailing wages laws. 

Q20. Will the City provide design-survey and mapping, or should the Design-Builder 
include this capability within its team? 

A20. This service is typically required of the Design-Builder.  Future RFPs issued for 
forthcoming Task Orders will contain the appropriate information. 

Q21. Will the City provide design-level geotechnical information, or should the 
Design-Builder include this capability within its team? 

A21. When available, the City will provide any preliminary studies or reports prepared 
by the City for the purpose of the Project. Refer to the RFP for each Task Order 
for detailed information. 

 

 



 

June 5, 2012 ADDENDUM "2"  Page 4 of 5 
MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR  
WATER, WASTEWATER, AND STORMWATER PROJECTS 

Q22. Will the City provide design-level Phase 1 Site Assessments, or should the 
Design-Builder include this capability within its team?  

A22. Refer to The WHITEBOOK PART 8 and the RFP for each Task Order for more 
information.  The Design-Builder is expected to be capable to provide services as-
needed depending on the Scope of Work included in each RFP.   

Q23. Will the City lead the Community Outreach efforts, or should the Design-Builder 
include this capability within its team? 

A23. The City typically leads the Community Outreach efforts; however, this 
requirement may vary for individual Task Orders.  Future RFPs issued for 
forthcoming work will contain the appropriate information. 

Q24. Do all members of the design-build team were required to attend the pre-submittal 
meeting that was held on May 30, 2012? Section 11.2.2 states that all potential 
respondents are required to attend.  What is it meant by “respondent?” 

A24. “Respondent” means the Design-Builder submitting Statement of Qualifications.  
A “member” is a representative of the respondent.  Attendance by a minimum of 
one member of a respondent meets the requirement. 

Q25. The term Design-Builder is used in the Change Order history section. Are you 
looking for both the contractor and the engineer to supply this information or just 
the prime contractor?  

A25. The required information applies to the entity with whom the City enters into a 
contract.  See the definition for the Contractor and Design-Builder in The 
WHITEBOOK 2010 and The GREENBOOK 2009. 

Q26. The equal employment and contracting opportunities section; are you looking for 
information for both the contractor and engineer, or just the prime contractor?  

A26. See A25. 

Q27. The Design-Builders Certification of Pending Actions and Exceptions to this RFQ 
requires full page forms to be submitted. Are the required forms included in the 
50 page limit? 

A27. Yes. 

C. CHANGES TO THE REQUEST FOR QUALIFICATION 

RFQ, Section 8.0 PROJECT SCHEDULE, DELETE in its entirety and SUBSTITUTE 
with the following: 

8.0  PROJECT SCHEDULE 
 

The following milestones are provided for reference only. The dates beyond the 
SOQ due date are tentative and will be determined later. 
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Mandatory Pre-Submittal Meeting (GCs) June, Week 1 

Industry Educational Meeting (SLBEs) June, Week 3 

Statement of Qualifications (SOQs) Due June, Week 4 

Review SOQs and Shortlist July, Week 1 

Mandatory EOC Outreach/Workshop (SLBEs/GCs) August, Week 2 

Council Committee(s) Presentation July, Week 4 

Council Hearing & Approval September, Week 2 

Contractors Sign MACC Contracts October, Week 1 

Issue RFP for Task Order 1 to Shortlist October, Week 2 

Proposals Due for Task Order 1 November, Week 2 

Review Proposals and Interviews December, Week 1 

Public Ranking for Task Order 1 December, Week 2 

Receipt of Bonds and Insurance Certifications December Week 4 

NTP for Task Order 1 January, Week 1 

RFQ, Attachment B, Section 12.3.1.1, DELETE in its entirety and SUBSTITUTE with 
the following: 

12.3.1.1 Past Participation Levels - Past Participation Levels - Listing of Design-
Builder’s Subcontractor (including constructors and design professionals) and 
Supplier past participation levels on each project (preferably in the City or 
County of San Diego) listed in response to this RFQ.  The Design-Builder 
shall use the Design-Build Subcontractor and Suppliers Past Participation List 
for this purpose (refer to the list of forms).  Include the name of project, type 
of project, value of project, Subcontractor and Supplier firm name, dollar 
value of participation, and identification of the firm’s ownership as a certified 
Minority Enterprise (MBE), Women Business Enterprise (WBE), 
Disadvantaged Business Enterprise (DBE), Disabled Veteran Business 
Enterprise (DVBE), Emerging Local Business Enterprise (ELBE), Small 
Local Business Enterprise (SLBE) or Other Business Enterprise (OBE).  The 
Design-Builder shall demonstrate a consistent pattern of including certified 
MBE, WBE, DBE, DVBE, ELBE, SLBE or OBE.  Use Form AA50 – Design- 
Build Subcontractor and Suppliers Past Participation List. 

END OF ADDENDUM “2” 

Tony Heinrichs, Director - Public Works Department 

Dated:  June 5, 2012 
 San Diego, California 

TH/MM/egz 
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Sections 1, 2 and 3 

T0-01, Addenda, and 
Design-Build Firm 

0 

Statement of Qualifications for Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Projects: 

RFQ 12MCL100 

Section 1 

Task Order 01 {T0-01) 
ECGE understands T0-01 described in the RFP is a candidate project which may be awarded under the MACC contract and 
will not be used in the evaluation of this Statement of Qualifications. 

Section 2 

Acknowledgement of Addenda 
ECGE acknowledges the receipt of Addenda 1 and 2 Issued to RFQ No. 12MCL 100 

Section 3 

Identification of Design-Build Firm 
The Design-Build team assembled for the As-Needed Design Build Projects, Water, Wastewater, and Storm water projects Is 
led by El Cajon Grading & Engineering Company, Inc. (ECGE). ECGE a California Corporation established in 1972 and has 
maintained an office in San Diego County for 40 years located at: 

13684 Highway 8 Business, 
Lakeside, California 92040 
ph: (619) 561-9840 fax: (619) 561-9908 

Class A License# 274857 
Expiration Date: September 30, 2012 
San Diego Business License Number: B1980062592 
15 to 40 employees (depending on work load) 

Contact Concerning this SOQ may be directed to: 

William C. Young, President 
P.O. Box 967, 
Lakeside, California 92040 
ph: (619) 561-9840 fax: (619) 561-9908 

ECGE will coordinate the work of the designers and constructors and will perform the construction. Our design partner, 
David Evans and Associates, Inc. (DEA), a local firm, will be subcontracted to provide the design and quality control 
professional services. Their address and contact information is: 

David Evans and Associates, Inc. 
Ms. Tricia McColl, P.E., Project Manager (R.C.E. 36873, Expires 6/30/2015) 
110 West A Street, Suite 1700, San Diego, California 92101 
ph: (619) 400-0600 fax: (619) 400-0599 
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Section 4 

Sections 4 and 5 

Exceptions and 
Mandatory Meetings 

CERTIFICATION OF EXCEPTIONS 

TO THE REQVEST FOR QUALIFICATIONS 

~lultiple Award Dl'•slgn-Bnild ContJ·uels l'or Wull''r, Wu.IICWHII',r, und Stormwuter Projects 

Tho undersigned. a dul)• authorized representative of El Cajon Grading & Engineering C~:'-~~ 

(Company Name) 

hereby stipulates that El Cajon Grading & Engineering Co .. Inc. 
(Company Name) 

takes no exceptions to 1his 

Rcguestl(>r Qualifications and its attnchments as referenced in this RFQ. 

6-13-12 

Date 

President 

Authorized Representative's Title 

El Cajon Gra~~Q & Engineering Co., Inc. 
Company 

OR 

The undersigned, o duly authorized representative of 
(Company Name} 

hereby stipulates thut _______________ takcs I he following exceptions 
(Company Name} 

to this Request for Quulilications and its attachments as referenced in this RFQ. 

Authorized Representative 

Authorized Reprcscnlnlivc's Title 

Compnny 

Mi\CC Request lor Quulilkalion; (Rev. Muy 2012} 
Wutcr. Wustewnter. and Stormwuter Projects 
A llacilment C 

Dale 

2711'agc 

Section 5- Mandatory Meetings 
ECGE attended the mandatory pre-submittal meeting on May 30, 2012. 
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EXECUTIVE SUMMAR\ 0 

Executive Sumn1ary 

Infrastructure within the older parts of the City is nearing their useful service life with some pipelines approaching 100 
years old. Over 60% of mainline failures occur in 10% of the mainlines. Significant progress has been made in replacing old 
concrete sewer mains, but cast iron water mains and corrugated metal storm drains still exist in many of our older 
neighborhoods. The City has an urgent need to improve its infrastructure in a timely and cost effective manner, thus the 
Design-Build procurement method through an on-call contract has been initiated for infrastructure replacement projects. 
Our team of local businesses is committed to helping the City achieve Its infrastructure improvement goals through support 
on the Multiple Award Design-Build Contract (MAC) for Water, Wastewater, and Storm Water Projects. 

El Cajon Grading & Engineering Co., Inc. (ECGE), specializes In the repair and replacement of water, storm drain, sewer 
pipelines and pump stations in public streets throughout San Diego County. We are not a subdivision contractor who 
occasionally crosses over to public works. We understand the challenges of working in the public right-of-way, and how to 
most efficiently complete construction, avoid conflicts with other public facilities maintain traffic and minimize impacts to 
private property. We also have a $23 million single-project bidding capacity for the City of San Diego, which enables us to 
handle multiple contracts at the same time and successfully expedite any of your key projects. For more than 35 years, 
ECGE has led construction services for the City of San Diego. Working with City staff, we have completed over 135 water 
and sewer group job projects and storm drain repairs similar to what we anticipate from this on-call contract. Our staff is 
thoroughly familiar with the City's construction standards and specifications, which increases our responsiveness and ability 
to deliver what is required in a manner that the City can immediately utilize. 

We share the City's commitment to Equal Opportunity and have successfully achieved the subcontractor outreach goals on 
all of our projects in the past 5 years. We have de.veloped and perfected our approach over many years to include breaking 
tasks into sizes and specialties that encourage SLBE participation, providing assistance with bonding and insurance 
procurement, outreach and follow up communication to insure bidding opportunities are known. With this approach we 
can easily commit to exceeding the City's goals for any task order. 

Ms. Linda Lin serves as our EEO Officer. She is responsible for implementing and monitoring our EEO Plan far internal hiri,ng 
and for our sup-contractor and supplier outreach. We have been actively involved in promoting diversity in the 
construction industry through mentoring, scholarship and training programs. ECGE has also assisted several small 
contractors directly with mentorlng and financial support to get started in the business. ECGE has never had a complaint 
flied against them for discrimination. Similarly, ECGE does not have Civil or Criminal violations recorded. 

We are pleased to have David Evans and Associates, Inc. (D.EA) as our design. partner for this contract. Like E{GE, DEA 
(formally Lintvedt, McColl & Associates (LMA)) Is a long-time San Diego fir-m and specializes in the design of water, sewer 
and storm water Infrastructure projects. DEA staff has provided water design services to the City of San Diego for mere 
than 40 years. Their infrastructure resume contains some of the City's largest water, sewer and storm drain projects, 
including the Water Group 3012 Design B~:~ild, Sewer & Water Re13lacement Group 487, Group 744 Design B~:~ild Sewer and 
the La Jolla Parkway- Tcmey Pines Road Reconfiguration-as well as many on-call design contracts. As of January 2009, LMA 
merged with DEA. C6mbining forces with DEA expands the areas of expertise in San Diego to include environmental 
planning, permitting, and regulatory compliance, brldge/cuktert and structural engineering, land survey, hydrographic and 
mar)ne SUJVey, and landscape architecture. The DEA San Diego office offers a staff of 22 de£ign pr-ofessionals with support 
-of 6'50 professionals along the West Coast. 

The E,CGE-DEA team is composed of loc-al San Diego County residents. Most of our team grew up h·ere and many are 
graduates of San Diego St-ate University. Our years of experience reflect San Diego pr-ojects. We understand City Design 
Standards and Pol-icies. We are fam1i'iar w~th traffic demand, natural resources, geotechnical constraints and local building 
codes. We have provided design, permitting and construction in almost every juri·sdiction rn the C0unty including the 
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franchise utility providers. We have processed environmental permits with the City and coordinated mitigation 
requirements with the resource agencies. We will expand our team as necessary to bring additional resources with local 
knowledge as needed to benefit any project assigned to us. With our local experience we are able to provide a more 
complete project understanding and scope definition which ultimately translates timely completion. 

The ECGE-DEA team believes in a hands-on approach to project management with principals actively involved and 
committed to the project. Mr. Bill Young will act as the Design Build Team Project Manager. With over 40 years of 
construction experience here in San Diego, Bill has personally worked on 35 Group jobs for the City of San Diego. Ms. Tricia 
McColl, PE has over 30 years of design experience here in San Diego and will serve as the Design Manager. Key project 
assignments include Linda Lin as the EEO Officer, Tom Brown as the Construction Manager, Randy Young as the QAQC 
Officer and David Holman, PEas the Design Task Leader. This team has successfully completed 100% of the design and 
over 75% of construction with 40% of the project in service on Design-Build Group Job 3012. ECGE-DEA provides a proven 
collaboration of design and construction professionals with the experience to provide the quick response needed for 
successful on call contracts. Our knowledge of San Diego and our Design Build approach will help the city maximize the 
benefits to cost and schedule for this MAC Contract. 

Collectively, ECGE and DEA share the common goal of providing the City with quality based, customer-oriented design­
build services. It is crucial to have a design-build team that has a proven record of outstanding performance on City 
contracts. For more than 40 years, both firms have earned the reputation of quality service, proactive management style, 
and a responsive, fair approach in resolving issues. Our team believes in personal accountability and taking responsibility 
for the successful completion of each project. We look forward to continuing our relationship with you in delivering these 
projects. 

The undersigned, a duly authorized representative of El Cajon Grading & Engineering Co., Inc., hereby submits this 

statement of qualifications. 

June 19, 2012 

Date 

El Cajon Grading & Engineering Co., Inc. 
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Similar Project Experience 

Sample Project 1 

Experience and 
Technical Competence 

City of San Diego Water Group 3012 (Public Design-Build) 

The City of San Diego's aging infrastructure has become unreliable with sporadic water main failures. The Water Group Job 
3012 is part of a program established by the City of San Diego and the California Department of Public Health mandating 
the replacement of ali aging and deteriorating cast iron water mains within the Pacific Beach area. Some of the water mains 
in the community of. Pacific Beach date back to 1933. 

ECGE and DEA are currently working on a Design-Build Contract for replacing 8 
miles of cast iron water mains in the Pacific Beach area with new 8-inch and 
12-inch PVC piping. The project also includes approximately 1,000 water 
service connections, fire hydrant replacements, additional air vacuum and 
blow off valves to meet current City standards. Approximately 58 fire hydrants 
were replaced and dozens more were added to meet the City's current fire 
hydrant spacing requirements. The project also includes upgrades to over 400 
curb ramps, engineered traffic control plans, AC overlay and new traffic 
striping at completion to restore streets. 

The project was divided into 13 phases for construction and is 75% complete with approximately 5 miles of new waterline 
constructed. All of the design plans prepared by DEA have been approved and only 10 curb ramps remain to be 
constructed. 

Since the water mains pass through established neighborhoods within Pacific Beach, sensitivity to the impacts on 
neighborhood traffic, schools, recreational facilities, businesses, and daily lives of the residents during construction was of 
utmost importance during the staging of the construction phases. The City had originally established the project's 3 phases 
prior to selecting a consultant for the project, however the project was broken into 13 phases after discussion with water 
operations to minimize time highlines would be up on each phase. The order and priority of the various phases were 
continually revised to account for water main failures throughout the area. As the project progresses, ECGE-DEA continues 
to work with the City Operations Department to help develop a better understanding of the failure risks associated with the 
existing pipeline and use the knowledge to assist with future phasing designations and priorities. 

The replacement of the curb ramps near the project site was a 
challenging task. Many of the proposed ramp locations were 
constrained by existing features, such as storm drain inlets. 
ECGE and DEA worked closely with the City to develop a ramp 
design approach which could be implemented to construct 
ramps at the corner to provided ADA compliance access while 
maintaining the existing inlet structures in place. The team was 
able to expedite the designs of the ramps in order to have them 
completed, approved and constructed prior to the construction 

of the water mains. This was important to the City as an effort to help mitigate the impacts on the surrounding community 
during construction. 
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The project area is located within a dynamic and congested area of the City with many difference shareholders. Along with 
the 40,000 residents, there are many businesses, visitors, and several schools within the project limits. Additionally, due to 
the large volumes of visitors at certain times of the year, beach moratoriums are strictly followed in Pacific Beach area and 
ECGE was able to schedule construction activities around these restrictions and complete certain high-priority phases in an 
expedited manner to accommodate the local businesses. 

ECGE-DEA also coordinated with many City departments including Environmental Services and Storm Water Departments 
on water pollution control plans, and City Traffic Engineering to obtain the required City permits for this public project. 
The design-build team also coordinated with many other local agencies to obtain the required approvals and permits. The 
project falls within the coastal zone and through close coordination with the Coastal Commission a permit waiver was 
granted for the project. This waiver allowed the construction to proceed without a lengthy commission review and 
approval process. A stormwater water pollution prevention plan was also developed and submitted to the Regional Water 

Quality Control Board. 

Subcontractor & Suppliers Participation 

ECGE followed their equal employment opportunity policy to select ten small, minority, and emerging businesses for this 
project. Past participation information for these firms Is provided in the appendix. 

General Project Stats 

Owner: City of San Diego 
Purchasing and Contracting Department 
1200 Third Ave, Suite 200MS 56P 
San Diego, CA, 92101 
References: 
Ken Zerehpoush- KZerehpoush@sandiego.gov 619-980-6406 
Joe Myers- fJDMyers@sandiego.gov 619-533-6632 
Contract Amount: $10.4 million (75%) 
SLBE, DVBE, WBE Participation: $1,867,570 (17.7%) 

Sample Project 2 
Mast Boulevard Recycled Water Replacement Project (Public) 

El Cajon Grading & Engineering, Inc. replaced approximately 1,700 LF of 12-inch PVC 
recycled water pipeline along Mast Boulevard between Fan ita Parkway and Carlton Hills 
Boulevard. The existing 6-inch recycled system had failed in numerous places since it's 
installation due to improper construction and poor backfill. The project provided a 12-lnch 
PVC pipeline to Improve overall efficiency of the system. The new pipeline was constructed 
along the same horizontal and vertical alignment and the existing pipe was removed. The 
project was built in accordance with the Padre Dam Standard specifications that require 
100% imported backfill materials. 

The existing surface improvements had been damaged due to several failures that had 
occurred. Replacement of approximately 160-LF of curb and 3,225 SF of asphalt pavement 
was permitted with the City of Santee and constructed as part of this project. The roadway 
was resurfaced with 2-inches of AC overlay and slurry seal. or to its replacement resulting in 
pavement and curb damage. 

Mast Boulevard has Heavy AM peak traffic west bound and heavy PM peak traffic east bound. Acme Safety, a local SLBE 

sub-contractor, provided traffic control plans, permitting and setup to accomplish the work. Work hours were modified to 

minimize impacts to traffic. 
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The construction contract was awarded in April 2009 with a 90 day construction schedule and on time completion. 

Subcontractor & Suppliers Participation 
ECGE followed their equal employment opportunity policy to select seven small, minority, and emerging businesses for this 
project. Past participation information for these firms is provided in the appendix. 

General Project Stats 

Owner: Padre Dam Municipal Water District 
PO Box 719003 
Santee CA, 92072 
Reference: Shea Hodges 619-571-8088 SHodges@padre.org 
Contract Amount: $322,052 (2010) 
SLBE, DVBE, WBE Participation: $39,636 (11.9%) 

Sample Project 3 

Old Highway 80 Sewer Improvements Manholes 17- 24 
(Public) 

El Cajon Grading & Engineering, Inc. is currently replacing 
approximately 2,400 LF of 12-inch VCP with 18-inch DR26 PVC pipe 
along Old Highway 80 in the vicinity of Lakeside. The new sewer pipeline will replace the failing aged pipe and will improve 
the overall efficiency of the system. The existing sewer pipe will be abandoned in place so the replacement pipeline will 
follow an entirely new alignment. 

The wastewater service had to be maintained during the replacement of this regional trunk sewer line. The construction 
documents divided the pipeline replacement into four segments and with a 24-hour bypass pumping plan. ECGE value 
engineered the construction phasing and developed a bypass pumping plan which broke the construction into two stages. 
Their bypass pumping plan also eliminated the need for 24-hour pumping by reconnecting the existing sewer lines at the 
end of each work day. ECGE's typical approach to sewer replacement involves maintaining gravity flow whenever possible. 
Bypass pumping works but increases the risk of spills and failures when mechanical equipment is utilized, Additionally, 
pumping unsupervised during non-working hours magnifies the potential risk and delays notifications of failures. The 
phased bypass was developed with a peak wet weather flow rate capacity of ?.7MGD (1,900gpm). 

This project is located in an area with high ground water and required a dewatering system. EGCE developed a dewatering 
system which consisted of seven dewatering wells and a filtration system. The groundwater pumped from the dewatering 
wells is processed through a filtration system and discharged into the City's gravity sewer lines. ECGE coordinated and 
secured a discharge permit for the additional flow added to the City's system. 

The improvements for this project also included the replacement of a storm drain catch basin, During the initial field walk it 
was discovered that an existing box culvert was not located as shown on the plans and the invert was deeper than planned. 
ECGE worked with the design engineer to redesign the vertical profile of the replacement sewer. The project also includes 
10 new sewer manholes, reconnection of 111ateral services and AC pavement overlay with new traffic striping. 

Subcontractor & Suppliers Participation 

ECGE followed their equal employment opportunity policy to select seven small, minority, and emerging businesses for this 
project. Past participation information for these firms is provided In the appendix. 

General Project Stats 

Owner: County of San Diego- Department of Public Works 
5500 Overland Ave. Suite 310 
San Diego, CA 92123-1295 
Reference: lan Nguyen, 858-232-1068, lan.Nguyen@SDCounty.ca.gov 
Contract Amount: $1,005,912 (25% complete) 
SLBE, DVBE, WBE Participation: $138,098 (13.7%) 
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Additional Project Experience 
El Cajon Grading and Engineering has completed in excess of 35 City of San Diego Sewer and Water Group jobs and water 
replacement projects in the last 40 years. These projects were completed on time, without any difficulty or claims. The 
majority of our City of San Diego projects were replacing water and sewer mains ranging from 8" to 54", paving streets, 
designing traffic control plans, handling traffic, making water connections, and hi-lining water services that are similar to 
potential projects outlined in this As-Needed Design-Build contract. Our 40 years of experience working on public streets 
throughout San Diego County gives us unparalleled knowledge and experience in this specialized area of public works. We 
understand the importance of maintaining public access, community relations, and working around other utilities. This 
experience cannot be gained by working on new subdivisions or In other cities. 

We have a long term relationship with our design team partner, David Evans and Associates. We are successfully 
collaborating on Design Build Group Job 3012 as well as other design bid build projects over the past years. DEA has over 
40 years of design experience on similar City projects. Whether a project is in a residential neighborhood or business 
district, adjacent to a school or park, part of an environmentally sensitive open space, our goal is to minimize cost and 
disruption by getting in and out as quickly as possible. We work collaboratively to assess design options and construction 
methods for cost saving solutions that minimize community disruption and maintain City standards. 

For pipeline projects, the most common practice is to replace in the same alignment to avoid utility and environmental 
conflicts using standard cut and cover construction. Phasing of the work, timing of shut downs and the use of high line or 
bypass systems will maintain domestic and emergency services. We carefully consider new parallel alignments where 
feasible and cost effective to maintain uninterrupted service. We regularly use trenchless technologies as a cost effective 
means of constructing laterals and consider construction methods for larger mains where resurfacing, traffic or impacts to 
environmental resources control cost and feasibility. 

In addition to the three projects listed in detail, the following table provides a summary of our team experience on similar 
projects. 

(.9 
z 
0:: 
w 
w 
z 
(5 
z 
w 
0 z 

'~ I~ 

I~ .o ,.., 
I<( 
'O l uj 



"C 
c:: 
ttl 

~ 
> 0 

.. · ... ... 
Q) .!!! . 2: :I 
Qj bl) 

c Q) 
c:: 

Q) 

~ > 
. ·,. .... :I 

ttl "' . ' c:: ... ~ 

.·.··· 
Q) ... ... Q, 

~ ':'; ui' "' Q) 
c:: u 

:!2 0 c:: ·s .... ttl 
ttl c:: ,. co 

I ~ Q) 
c:: ... ... c.t: w .!!!I Q) Q) 

E a ~ : ci5· ~ 3: ... 
~ u ~ if.!} w Q c 

Meadowbrook Mobile Home Estates • 1';,1.· • • • El Rancho Road Bridge 

~··· • • • San Ysidro High School Expansion 

·~·;' • • • Sewer Group 744 Design-Build Project 

~· • • • 
Otay II Pipeline Improvement- Cast Iron • ~~~: • Replacement . ' 
Moonlight Amphitheater , ..• , • • • Torrey Pines Road/ La Jolla Blvd. Main 

.-:..: ' 

..;,j_;:-··- • • •• Replacement Phase 2 ;.~>~~': 

La Jolla Parkway/Torrey Pines Road rr,:._~."'~' • • ••• Reconfiguration ~~)~~ 

SDSU Segment of the San Diego Trolley 

'~*~ • • Advanced Utility Relocation ·-. 
Sewer and Water Replacement Group 

~-0:-

tj'; • • • 487 : :;".e;'::.-~.--

Rancho Gabierla Water Pump Station ff\ • • Sewer & Water Group 741 • ~f't\ • • Villas at Laurel ~·: • • 
SR 125 Advanced Utility Relocations .'J: • • California High Speed Rail :t;f;. • • • 
Metallic Main Replacements Program - • ~~~.~ • Seetwater Authority 
Scripps North Parkway Station 47+71 to • 1~1k • 99+30 (Public) 
City of Scottsdale Water Distribution ~~ Improvements- Windy Walk Estates, ~~~} • • Phase II 
City of Phoenix Lift Station No. 72 and '-~~~~~-:; 

~~~· • • Force Main Improvements 
Southeast Buckeye Interceptor Sewer, lt~E • Buckeye, AZ 
Blue Line Crossovers • • Downtown Station Low Floor .-,::,..: .. 

'" • Improvements- American Plaza .· 
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Project Management Approach 

PROPOSED lv1ETHOD TO ACCOMPLISH THE WORK 

Proposed Method to 
Accomplish the Work 

Both ECGE and DEA have completed many design-build projects for clients in the San Diego area. Our team's proven 
approach is based on trust between all team members through open and honest communication. We emphasize and 
practice a collaborative, project-first team approach. This allows all team members to begin each project fully committed 
and ready to provide their contributions. Design-build projects' greatest benefit results from a reduced schedule. The quicker 
the team has a unified understanding, the quicker the benefits of the design-build delivery method can be realized. By 
following a streamlined organizational structure and by utilizing established lines of communication our design-build team 
begins every project with clear and defined roles and expectations. 

The lines of communication will follow the team's organizational structure. The Project Manager will report directly the City's 
PM. The QA/QC and EEOO Officers will report directly to the Project Manager. The Design Manger and Construction Manger 
will also report to the team's Project Manager. The design team and subconsultants will report to the Design Manager. The 
construction team and all subcontractors will report to the Construction Manager. Thought the design-build team's structure I 
appears rigid, communication and coordination occurs at all levels. Design-build projects require the design team to work 
side by side the construction team. Over the years our team members have built solid working relationships based on mutual 1 

respect. We continually listen and learn from one another and this team work continually leads to successfully projects we 1 

are all proud of. Our team's organizational structure and key personnel are further discussed In Section 10.0. I 
Our design-build team will continuously perform Value Engineering to assure best value for the City and the project 
constituents and will utilize Quality Assurance and Quality Control during both the design phase and construction phase. We 
will develop and submit for approval to the City project manager our final design specifications and construction drawings 
and obtain all necessary permits. 

I ---

During the design phase, the DEA team will perform water system analysis, storm drainage studies, storm water 
management plans or sewer system studies that may be required for any of the projects. We will perform necessary 
geotechnical investigations and potholing to verify locations of existing utilities and obstructions along with the City's own 
prior investigations. We will specify and verify our tie-In points. ECGE will work closely with the City's Engineering & Capital 
Projects Department to identify those underground structures which the City anticipates will require replacement or repair 

' -
,., 

in the subject area, perform the necessary document investigation (including utility records, prior as-built drawings and 1 
drawings of record, and other relevant records and archives pertaining to utility locations) and will consult with USA for mark 1 

outs, in order to identify all known structures and obstructions relevant to the project site. We will initiate environmental I 
monitoring and provide for mitigation measures as required. We will contact and coordinate with local resource agencies. I 
We will videotape existing conditions prior to initiation of any work, and we will initiate participation in the public j 
information and community outreach program of E&CP and maintain community outreach throughout the project. ! ~ 

An integral part of our pre-construction planning is the implementation of our unparallel field safety program overseen at I ~ 
the vice president level. Vice president, Mr. Randy Young received an Excellence Award from Caltrans 2002 awards program 

1

,

1

; 0§!: 

for the Construction of Faraday Avenue. He has 20 years of experience in job supervision of ECGE's quality control on 
projects for the Navy, Caltrans, County of San Diego, and City of San Diego as well as various water districts in San Diego «: 
County. His attention to detailed specifications results. in quality workmanship completed correctly the first time. I ~ 
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During the construction phase, our construction manager, Mr. Tom Brown, will be in charge of handling procurement of 
materials and specialized equipment needs, which he has done for our projects for 20 years. 

Senior Management Involvement 
ECGE has a strong tradition of quality construction, and owner satisfaction. We recognize that defining success for all parties 
involved in a project requires a strong commitment to quality, cost and schedule control, open communications, and trust. 
Quality assurance and quality control is an integral part of this approach. The QA/QC officer occupies a position of equal 
stature to the construction manager; both reporting directly to the project manager. This structure makes available the most 
experienced professionals in our organization collectively lending their expertise In aggressively managing all elements of the 
project. 

Our senior management view quality control as the responsibility of every individual involved with a project. We devote 
considerable resources to train and develop our design and construction personnel. We work with our suppliers, 
manufacturers, subcontractors, and craftsmen to keep their skills honed to current techniques and materials. Nonetheless, 
for this project to achieve the highest level of success, we firmly believe that the experience of a seasoned manager in 
actively pursuing quality throughout the entire length of the project is an essential element. 

Mr. Randy Young will report directly to the project manager and one of his responsibilities to the project will be to develop 
and implement a project specific QA/QC Plan. While every member of the ECGE team will be charged with a duty to adhere 
to the QA/QC Plan, Mr. Randy Young will rely on certain specific team members for additional support. The design 
manager/project engineer, Ms. Patricia McColl, will assist in implementing QA/QC as it relates to design activities. The 
construction manager, Mr. Tom Brown and the QA/QC engineer, Mr. Don Bloodworth, will provide assistance to Mr. Randy 
Young for QA/QC on site. 

Quality Control 
The ECGE team recognizes that while quality is an expectation on every City of San Diego project, it is particularly important 
on this major design-build project. it is important that this project provide the highest level of quality at the best value. The 
ECGE team is committed to assisting the City, through demonstrated success on this project, in building the foundation for 
efficient implementation of the design-build delivery system for future projects. ECGE will institute a Quality 
Assurance/Quality Control Pian to ensure a quality project both in design and construction. The ECGE Quality 
Assurance/Quality Control Plan and organizational structures are designed to accomplish five critical functions: 

Establish an independent single point of responsibility for assuring control, and monitoring compliance with contract 
specifications. While the construction manager remains as the individual responsible for building this project, the QA/QC 
officer is the contact point for all matters pertaining to the QA/QC plan and for coordination of inspection activities. 

Analyze key quality control issues to ensure design development, building systems, materials, material decisions, and 
construction methods all evolve to meet the intent of the City of San Diego's requirements. 

Identify critical tasks and events and assign specific responsibilities to members of the design-build team for actively ensuring 
and monitoring compliance at every step, from the design development through construction document, to manufacturing 
through delivery, to the site and incorporation into the work. 

Provide the project manager and the construction manager with timely information and advice on methods and procedures 
to achieve full compliance with the contract specifications. In those instances where work or performance is substandard, 
give solutions for correcting the work with minimum impact to the job schedule. 

Ensure project closeout is complete through coordination of all inspections, correction of deficiencies, punch list Items, and 
verification of as-built drawings and submittal logs. 
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Cost and Schedule Control 
In planning the work and developing the construction plan, ECGE uses the Timberline Accounting Program to keep track of 
past and current job costs. We will use Primavera P-3 for CPM scheduling. We have used both of these programs since 1998. 
Drawing on these resources, we will develop a cost-loaded Primavera P-3 Schedule and submit it to the City. 
The ECGE team will develop a detailed schedule using Primavera P-3 to manage the design and construction elements of the 
project. The schedule will be a compilation of interrelated activities with assigned resources, appropriate durations, and 
critical milestone dates that correlate with the City's expectations. 

Once fully developed, the baseline schedule will be recorded. During each phase of the project, the monthly status will be 
used to update the current schedule to assure delivery within the adopted schedule. ECGE's project manager will monitor 
the schedule on a weekly basis and direct appropriate revisions to resources and task durations to keep the project on­
schedule. Our team is committed to delivering the project ahead of the City's established project schedule. 

ECGE will utilize the schedule as a global management tool throughout the project. Our team experience with design and 
construction of similar water projects enables us to create an accurate baseline with detailed activities and durations. 
Through continuous monitoring of the schedule, we will track long-lead items, such as material procurements and permits. 

Design Approach 

Scoping and Preliminary Design 
The ECGE-DEA team recognizes the importance of identifying the issues early in the design process. Whether It is the physical 

constraints, right of way, traffic, land uses, topography or environmentally sensitive areas, a clear understanding of the 

issues is critical to a successful design. Our scoping begins with a joint field review with the ECGE Construction Manager and 

QAQC Officer, Tom Brown and Randy Young and the DEA Design Manager and Design Task Leader, Tricia McColl and David 

Holman. Early collaboration between the contractor and designers is one of the biggest advantages of the Design-Build 

process. During the field review, the tasks outlined in the City's design report are confirmed and additional items or changed 

conditions are defined and potential concepts are reviewed forfeasibility. Preliminary layouts are prepared, phasing 

alternatives are considered and quantities are estimated for use in preparing the Design Build proposal. The scope of work is 

defined including engineering design, traffic control, permitting and construction items. Exceptions to standards and 

assumptions are documented. Alternative methods for cost savings, mitigating impacts, improvements to schedule or other 

value added changes are also documented. 

Final Design 

Upon successful award of the design build contract, the final design phase begins. The design process follows the City Design 
Guide with plan submittals at the 30%, 60% and 90% levels of completion with the 100% plans produced as the record plan 
of construction. While the plan process is clearly defined in the City guidelines, the Design-Build process can offer some 
flexibility in the level of pian completion before start of construction or the order in which portions of the design are 
completed to expedite schedule or avoid impacts such as summer moratoriums at the beach. Any exceptions to the process 
are defined as part of the preliminary schedule. Beyond the standard requirements for plans prepared in Microstation to city 
standards, the following outlines key elements of each submittal: 

30~ _, :r Go% · 90% ': - ~oo% 
I j - ' 

- - r - • ~ I~ -- ~ • ' '• -- - --

•Confirm Right of Way 

• Define utility conflicts 

•Check Potholing date 

•Coord. w/ franchise utilities 

•Curb Ramps- coo rd. w/ field division 

•Environmental permit submittals 

•3- D Alignments 

•Traffic control 

concepts defined 

•Highlining Plans 

•Special Designs 

0 Re-vegetation 

0 By pass plans 

•Complete plans for Complete Plans 

Construction including Field 

•Complete permitting Changes 
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Design Review Process 
The design review process implemented for this project will incorporate an intensive in-house review, constructability 
review, and sub consultant peer review, in addition to the milestone submittal reviews performed by the City. The in-house 
review will include an ongoing "over the shoulder" involvement of the design manager/project engineer and the project 
manager. The construction manager and his staff will provide constructability input. Community and environmental impact 
issues will also be identified early to assure that those impacts are minimized and communicated early through community 
outreach efforts and comply with environmental clearance documents. 

Prior to each design milestone submittal, Mr. Don Bloodworth, will perform a QC review of the documents consistent with 
the submittal level. The review will focus on the submittals compliance with City design standards, CAD drafting standards 
and constructability. This step will also identify any issues, which may require a City variance. Those issues will be 
documented separately and specifically brought to the City's attention. This is a critical step in allowing the City's review 
process to be efficient and expeditious. 

Upon receipt of the City's milestone submittal comments, appropriate revisions will be incorporated into the construction 
documents. In addition, a log of comments will be created and a report prepared indicating the disposition of the comment. 
The report will be delivered along with the next milestone submittal. 

The typical City milestone submittal schedule will be followed during this project. However, the plan is to provide sufficient 
pipeline design and detail at the 90% milestone to justify the City issuing a "Notice to Proceed," allowing pipe procurement 
to commence. If this can be accomplished, a significant saving in project time may be experienced, 

Field Inspection Process 
The QA/QC officer reports to and receives his authority directly from the project manager. The QA/QC officer will formulate 
and implement the written procedures and instructions contained in the QA/QC Plan. Actual practices are not limited to this 1 

· 

plan and where discrepancy exists between this plan and the contracting requirements, the contract requirements shall _ 
prevail. The QA/QC officer will work daily with the QA/QC and project supervisory personnel to assure compliance with the -
requirements of the QA/QC plan. The QA/QC officer will coordinate the QA/QC efforts of subcontractors and suppliers to 
correspond with the overall QA/QC plan. As the project requires, the QA/QC officer will have direct-report staff on site 
sufficient to undertake all inspection and manage record keeping. 

The quality of all on site construction will be handled by the project's field supervisors who will perform sufficient inspection 
of all items of work, to insure conformance to applicable specifications and drawings. Our field supervisors all have nearly 25 
years of experience in the construction industry. 

The QA/QC officer will perform at least three phases of inspection for all definable features of work. 
1. Preparatory Inspection performed prior to the beginning of each definable feature of work. This Preparatory Inspection 

will include: 
• A review of contract requirements 
• A check to ensure that all materials and/or equipment are on hand and have been tested, 
• submitted and approved as required 
• A check to assure that provisions have been made to provide required control testing 
• Examine work area to assure that all preliminary work has been accomplished 

2. Initial inspection will be performed as soon as a representative portion of the particular feature of work has been 
accomplished, This initial inspection will include: 
• Check for compliance with contract documents 
• Review of control testing 
• Check for use of defective or damaged materials 
• Check for omissions and General check of dimensional requirements 
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3. Follow-up incorporated into this project will include; quality confirmation testing and will be performed on all 
appropriate activities at the specified Intervals. Either City staff or independent third- party sub consultants will perform 
such tests and provide documentation, such as backfill density and weld testing. ECGE's staff will perform other testing 
activities, such as pressure testing and pipe segment hydrostatic testing. All test reports will include the type of testing, 
location, date, time test ID, witness ID (If necessary), measurements recorded, and results assessment. All test records 
will be submitted to the QC/QA officer for review and logging. Test records will be maintained In an orderly fashion and 
available for City review at any reasonable time. The City will also be encouraged to witness any and all testing. 

Our QC/QA officer and field supervisors will work together to continuously update the as-built drawing. During construction, 
we will maintain continuous communication among designers and builders to assure the proper blending of intent and 
execution; we will also work with the E&CP Public Information Officer to maintain good, healthy communication with the 
local residents. We will update the CPM Schedule on a monthly basis and we will share those updates with the City project 
manager. 

Submittal Review Process 
The vendor for each material installed in the project will be required to submit certification that they have experience and 
are capable of delivering materials that meet the specification. Prior to delivery of materials, samples of proposed materials 
will be submitted for confirmation testing and copies of the successful test reports submitted to the construction manager. 
The construction manager will maintain a log of submittals and evaluate the date reflected in the test reports to confirm 
compliance with specifications. If approved, the construction manager will submit the data to the design engineer for final 
confirmation. Final documentation of approved materials will be submitted to the QA/QC officer for approval logging. 
Monthly comparison of the construction manager's log and the QA/QC officer's log will assure consistent tracking of the 
material submittals and their status. 

Any material submittals which do not comply with the project specifications will be rejected with an explanation of the 
deficiency, and the materials will not be accepted on the project site. Upon arrival on the site, each pipe segment will be 
inspected to confirm acceptable condition and consistency with the submittal records. All the submittal records will be 
logged and tracked as described above. 

Once approved for use in the project, the materials will be delivered either directly to the site or to the contractor staging 
area and documented. Stockpiled material will be stored in a manner to maintain its integrity and quality. Stockpiled 
material quantities will be tracked accurately so that monthly pay estimates accurately account for their value. 

Deficiency Identification, Correction and Tracking Process 

Warranty 
During the one-year warranty period, the design-build team will inspect the construction sites for any design or construction 

defects. 

The QA/QC officer will set up an inspection discrepancy procedure which is intended as an inspection system whereby all 
discrepancies in quality, workmanship, materials, equipment, supplies, and/or unauthorized deviations from engineering 
requirements or specifications can be called to the attention of responsible supervision and engineering personnel. 
Procedures for receiving and warehousing will include inspection of all permanent materials by the quality control staff. A 
visual inspection will include identification, damage, completeness, evidence of prior acceptance, and proper 

documentation. 

Results of receiving inspection will be recorded on appropriate forms and will be made available to the City of San Diego. The 
QA/QC officer will inspect all items of work. The QA/QC officer shall verify by signature that all items are Installed in 
accordance with the contract drawings and specifications prior to proceeding with concurrent work. Any corrective action 
required will be recorded. Each discrepancy will be assigned a number by the recording QA/QC officer. 

If it is determined that the desired results cannot be obtained with materials specified for use, the design engineer will make 
recommendations for acceptable alternate materials. Any change in materials will be formally submitted for City review and 
approval prior to Incorporation of those materials into the project. 
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Local Team 

Knowledge/Understanding 
of Local Environment 

The ECGE- DEA team has been serving the City of San Diego for the past 40 years. Our team is comprised of local San Diego 
County residents. The majority of our team members have grown up in the San Diego area and many are graduates of San 
Diego State University. Our combined design and construction experience has been largely developed on projects within our 
local community. Given the depth of experience and local knowledge, we are confident in our ability to identify design 
features specific to the San Diego area which will streamline the design and approval process, minimize community impacts, 
and expedite the overall completion of the project. 

City Regulations, Design Criteria and Policies 

ECGE has completed in excess of 150 projects in San Diego County, as well as over 35 Group Jobs for the City of San Diego. 
Our project team is well acquainted with the City of San Diego test lab and surveying procedures along with the importance 
of water conservation. During the course of our projects we use door hanger notices as well as mailed notices to keep the 
public informed of the project's impacts to the community. 

DEA has designed more than 50 miles of water, sewer, and storm drain pipelines. Our design team has an excellent 
understanding of the City's infrastructure, the City's Drainage Design Manual, Sewer Design Guide, and the Water 
Department's Guidelines and Standards, standard specifications, City departments such as traffic engineering, and 
environmental planning, and the latest in pipeline construction and rehabilitation techniques. DEA has experience in 
performing capacity studies for City of San Diego approval for sewer and storm drain design. We use Mlcrostation and 
Inroads to develop plans and 3-D models for City projects. 

The team's organization structure has been developed to align our key personnel with the City's Staff and their structure. We 
thoroughly understand and are greatly familiar with the City's published design standards and policies but more importantly, 
we know the City's preferences. For example main replacements are extended to be out of the traffic area for future side 
street connections and options to add valves beyond the standards are considered as added value for operations. Fire 
hydrant spacing is designed to minimum standards, but also considers property owner preferences for location and Impact 
on parking in high demand areas. 

Traffic Patterns 

We know the local traffic patterns and follow our general approach to. maintain the simplest and most flexible traffic control 
plans that provide safety for the community and the contractor. Simple and flexible plans allow for easier implementation 
and minimize Impacts to the community by allowing adjustments in the field as needed to maintain access and keep traffic 
moving. We live and work in San Diego. The summer beach traffic, downtown traffic with special events at the convention 
center or regular games scheduled at Petco, holiday shopping at our malls and activities at local schools and universities all 
affect our traffic. Simple and flexible plans in these areas allow scheduling work to avoid these times. 

DEA has prepared engineered traffic control plans under an on-call traffic control design services contract for the city of San 
Diego Water and Wastewater Facilities Division and our staff is very familiar with the City's traffic control preferences. We 
have worked with many local traffic consultants as well for preparation of traffic control plans and traffic signal plans. Many 
of these firms are certified SLBEs and would provide additional local knowledge to our team. 

ADA Compliance 

As part of the Water Group 3012 Design Build Project, we have worked with City staff from Engineering and Capital Projects 
Department's CIP Access Law Compliance Officer for the design of ADA compliant curb ramps in existing curb returns. We 
understand the field engineering process that is used to "best fit" existing conditions. For projects that require street 
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repair, we understand the City's moratorium for having to repave from curb to curb if the existing street has been repaved in 
the last two years. 

Environmental 

ECGE and DEA are familiar with working in environmentally sensitive areas and mitigating construction impacts. We have 
used temporary sound barriers to protect sensitive areas and residences from the noise associated with construction. We 
have used trench less technologies to avoid contact with sensitive species and hazardous materials or to maintain traffic such 
as Harbor Drive fer the trunk sewer in downtown San Diego. Sewer main reconstruction may impact sensitive canyons 
where trench less tedt)1ologies and moratoriums may be used to minimize impacts. We have prepared and processed 
mitigated negative declarations· in accordance with CEQA in house and we have worked with local consultants with current 
experience with City and Resource agency processes. 

Local Agencies 
The ECGE-DEA team has experience working with all of the local 
agencies which may be involved on potential water, sewer or 
storm drain improvement projects issued under this contract. 
Additional coordination and permits may be required with 
Caltrans, the California Coastal Commission, Regional Water 
Quality Control Board, Cal_ifornia State Parks, neighboring 
communities, and San Diego County. 

Encroachment permits are often -fequired by Caltrans when 
proposed Improvements, including temporary traffic control 
devices, fall within their right-of-way. Last month DEA obtain six 
encroachment permits from Caltrans for street improvements 

Local Agencies 

• CALTRANS 
• CALIFORNIA COSTAL 

COMMISSION 
• COUNTY OF SAN DIEGO 
• REGIONAL WATER QUALITY 

• 
• 

CONTROL BOARD 
CALIFORNIA STATE PARKS 
NEIGHBORING COMMUNITIES 

within, under, and over Caltrans' right-of-way. The Water and Sewer Group Job 946 proposed for TO-Ol will require 
coordination with Caltrans. Group Job 946-Site !proposes to cross Logan Street with a waterline and the required traffic 
control will fall w~thin the Caltrans right-of-way for Interstate 805. GFoup Job 946-Site 2 proposes waterline improvements 
within Caltrans right-of-way fbr State Route 94. DEA's recent work with Caltrans will ensure a simple and streamlined process 
for obfaining the required permits and app-rovals from Caltrans. 

The locations 0f the group jobs potentially issued u_nder this wntract will vary thfoughout the City. Projects which fall within 
coastal zone will require coordination with the Calif.ornia Coastal Commission. While working on Water Group Job 3012, DEA 
s~cGessfully coordinated and obtained a coastal development permit waiver. This waiver granted the project an exemption 
from the standard development restrictions and allowed the project to move forward without delay and without incurring 
additional costs. DEA has also recently coordination with the California Coastal Commission to obtain several more 
exemptions and one development permit for various projects located within coastal zones. 

Every project within San Diego County which disturbs more than 1 acre of land will require a Storm Water Pollution 
Prevention Plan (SWPPP). This plan is prepared and submitted to the Regional Water Quality Control Board. Within the last 
two years, DEA has prepared and submitted 5 SWPPP's. Based on the size of the typical group jobs, it is anticipated that 
many projects will require a SWPPP. With water quality regulations continually changing it is invaluable to have recent 
e_xperience preparing these reports. 

Along with the typical agencies involved on with most projects there c!'re often unique circumstances which require 
coordination with other agencies. DEA has recently obtained encroachment permits for proposed improvements with 
California State Parks Department, the City of National City, the City of Chula Vista, the City of Del Mar, and the City of 
Escondido. Knowing and working with these various agencies regularly will ensure all of the required approvals and permits 
are obtained quickly. 

Community Outreach 

The ECGC- DEA team work with the local businesses and residents on every pipeline project. We've learned over the years 
that early coordination gains community buy-in and cooperation throughout the life of the project. By bringing the 
shareholders on the team early we are able to work through concerns as they arise more effectively and timely. While 
working on Water Group Job 3012, ECGC was able to work with the local businesses to such as the Catamaran Hotel. While 
on the high line system, pressure to the hotel was not adequate for full service. An additional gate valve was installed to 
minimize the number of shut downs and limit the Fire services outage and fire watch to one day. 
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Geotechnical 

We have experience working with all geotechnical formations found within the City of San Diego including Friars Formation, 
Bay Point Formations and ground water conditions. We understand the importance of defining existing faulting such as 
existing in the downtown area. We have experience excavating and shoring in fill and undocumented fill areas. To assist in 
further geotechnical field investigations, we anticipate utilizing the services of K2 Engineering, Inc. Ms. Susana Kemmerrer, 
RCE, RGE, founder of K2 Engineering Inc., has over 20 years of geotechnical experience that encompasses large and small 
projects throughout San Diego and Los Angeles counties. Subsurface investigations will be done during the design phase 
and will be focused on areas of concern listed In the preliminary design reports issued during the Technical Proposal phase. I 

I 
Bill Young holds a Hazardous Materials Contactors license and is well informed on the handling of hazardous substances that j 
may be found in our trenches, If needed, we can add to the team a subcontractor to protect Archeological and 1 

Paleontological resources and Biological Monitoring. Mr. Randy Young and Mr. Tom Brown have certificates for SWPPP and 
the use and maintenance of BMP's, Both Mr. Young and Mr. Brown are aware of the importance of keeping construction run 
off and other pollutants out of the storm drains to keep our beaches clean and safe. 

Proximity to the City of San Diego 

ECGE is based in Lakeside, California, only 20 miles from downtown San Diego. Mr. Bill Young, Mr. Randy Young, and Mr. 
Tom Brown have been working together with City of San Diego personnel to build quality projects in the San Diego region for 
30 years. 

DEA local office is located at 110 W A Street, suite 1700 in downtown San Diego, We are a few blocks from the Public 
Utilities Department and will be moving directly across on B Street near the end of summer. We are available on short 
notice for face to face meetings and our conference room is available for stakeholder meetings as needed, 

ECGE and DEA will develop the most cost-efficient design that achieves the necessary balance of maximizing construction 
production with minimizing community, traffic, business, and environmental impacts. 

The experience and local knowledge our team posses will result in a well supported City staff, a satisfied community, a 
shortened schedule, and reduced overall costs. 
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Project Organization and 
Key Personnel 

Our Design-Build team is comprised of proven professionals following proven practices. We have been working on 
improvement projects together for the past 10 years and all together our team has designed and constructed 
approximately 250 miles of pipeline. Our team is founded on effective communication and built around an effectively 
streamlined structure. 

The Design-Build team will function in a prime/sub contractual relationship. ECGE will serve as the prime DB entity and will 
be responsible for overall project management and coordination, job site safety, and construction. DEA will lead the design 
team 'and be responsible for developing construction documents that meet the City's design criteria and CAD standards, as 
well as the permit requirements of effected agencies and other City departments. Below is an overview the team's 
organization and introductions to the management team. 

Client satisfaction is the primary goal for both firms. That is why each firm has committed their principals to serve in key 
roles of responsibility through the duration of the project. The City can be assured that both key individuals will be actively 
involved through the completion of the project. 

Project Manager 

Mr. William "Bill" Young will lead the Design-Build team. Bill is the owner and founder of El Cajon Grading & Engineer, Inc. 
(ECGE) and brings his 35+ years of construction and project management experience to everyone project he oversees. As 
project manager and firm owner, Bill has the ultimate authority to make decisions necessary to assure the success of the 
project and the effective manage the team's resources, design consultants, and subcontractors. Mr. Young's experience 
includes the completion of 35 similar water, wastewater and stormwater group construction projects for the City of San 
Diego. 

OA/QC Officer 
Mr. William R. "Randy" Young has more than 35 years experience ~nd he has worked on every ECGE project within the 
County of San Diego since 1975 including the 35 group jobs for the City of San Diego. His responsibilities on this project 
include scheduling equipment and personnel, cost control, and quality control. 

Construction Team 

Construction Manager 

Mr. Tom Brown has over 30 years of experience constructing-pipelines in San Diego'for ECGE. Tom will direct all of the 
elements of the constru_ction and subcontractors. He will also oversee the safety officer and construction foreman .. His 
duties on this pr.oject include estimating, purchasing, coordinating subcontractors, project sch~duling, aQd construction 
management. He has an excellent understanding of local construction techniques, materials, and site conditions that 
Impact con·struction projects. 

Safety Officer 

Mr. Michael B. Tucker has 31 years of construction experience an,d has worked for ECGE since 1981. He has served as a 
construction foreman for .sewer, water and storm drain projects completed for the City of San Diego and Vallecitos Water 
District. His re~ponsibilities on this project inFiude sc~eduling e9uipment and p_ersonnel. 
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Design Team 
ECGE selected DEA as our team's design consultant because of their long-standing history on similar projects with the City of 
San Diego and other public works agencies. Our past working relationship with the firm showed that DEA shares the same 
core values of cost-efficient work combined with the highest quality of customer service. Like ECGE, DEA will commit its 
principal engineer, Ms. Patricia McColl, P.E., to serve as the team's design manager. They have worked together in the same 
or similar roles for all the projects listed herein. This team has been working together for 20 years. 

Design Manager 

Ms. Patricia "Tricia" McColl, P.E., has more than 30 years of experience designing public works projects in San Diego. She will 
be responsible for design oversight, staffing and scheduling to insure that the design is completed on time and on budget. 
Her design experience includes sewer, water and storm drain replacement, high lining, ADA upgrades, right of way 
engineering, traffic control, and storm water management. Recent projects include: 

• $8.9 million- La Jolla Parkway- Torrey Pines Roadway Realignment. 

• $10.4 million- Water Group 3012 Design-Build 

• $3.5 million- Sewer and Water Replacement Group 487 
• $2.1 million- Torrey Pines Golf Course Parking Lot Expansion 

These projects include sewer and water main replacement, high lining, ADA upgrades, right of way engineering, traffic 
control, and storm water management. 

Design Engineer- Pipeline Design Task Leader 

Mr. David Holman, P.E., is a project manager at DEA with over nine years of infrastructure design experience. As the Design 
Task Leader, David will be responsible for oversight of the plan production, calculations, specifications, estimates and permit 
processing. He has experience in water distribution design, sewer and storm drain pipelines, water and wastewater modeling, 
utility coordination, ADA access, traffic control, stormwater management, construction plan preparation in Mlcrostation, 
specifications, and cost estimates. Mr. Holman's project experience involves final and post design services for pipeline 
improvement projects including ADA access, traffic control plans, and storm water management. Mr. Holman's recent 
experiences include: 

• $10.4 million- Water Group 3012 Design-Build 
• $4.5 million- 1-15 Ultimate BRT Transit Stations 

• $13 mllllno- San Diego Mid City Rapid 

• $2.4 million- Tatum Boulevard Water System Improvements 

QA/QC Engineer 

Mr. Don Bloodworth, P.E., P.L.S., is an associate and civil engineer at DEA with over 20 years of various engineering 
experience. For the past six years, he has led the quality control and quality assurance efforts of the Southern California 
offices. He will be responsible for preparing a project-specific QA/QC Plan and implementing it. Recent DEA QA/QC 
experience includes: 

• State Route-74 I lnterstate-215 Interchange Replacement Project, Perris, CA 
• West Vista Way Widening and Sewer Replacement Project, Vista, CA 

• Plaza Boulevard Widening and Sewer Replacement Project, National City, CA 

Design Support 

Ms. Kim Magee, PE, Mr. Rob Bathke, PE and Ms. Nikki Young PE will assist with design details, stormwater management and 
surface improvements. Melissa Cooper will serve as CAD manager. With over 15 years of experience at DEA, Ms. Cooper Is 
proficient with microstation as well as other CAD platforms. All of team members have worked together on the Water Group 
3012 Design Build project. 

Consultant Team 

We have included Vic Salazar for public relations, K2 Engineering for geotechnical and Parterre for re-vegetation plans. We 
have a history working with these small local firms and will include them on projects requiring these disciplines. 
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QAIQC Officer 
Randy Young 

EOGE 

Design Manager 
Patricia McColl, PE 

DEA 

Pi'WJl:Cl ORGANI7ATION AI'ID 1\I:Y PU<SONNl'l 

EEOOfficer 
Linda Linn 

EOGE 
- - -

Construction Manager 
Thomas Brown 

EOGE 

*Additional subcontractors and subconsultants will be brought onto the team to provide services as needed. The 
selection of all team members will comply with ECGE's EOC policies and procedures. 
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Commitment 
ECGE and DEA's key personnel are committed to this project until project completion and will not make any substitutions to 
key personnel without prior approval of the City of San Diego. The actual time commitment for each team member will vary 
based on the project needs. The following table provides availability of each team member for the duration of the contract. 

Capacity to Perform 

ECGE has a $23,420,000 bidding capacity with the City of San Diego and a bonding capacity of $2S million with the resources 
to complete In excess of $9 million per year. 

Our key staff members have been with the firm for over 30 years. Our current pipe crews have been installing water mains 
for 15 years. We use the latest laser technology for grade control for both productivity and to ensure a quality-constructed 
product for the City of San Diego. ECGE has a well-maintained fleet of excavators, loaders, trucks, and other equipment 
necessary to complete the construction portion of the project on schedule and with quality workmanship. ECGE is a Union 
Contractor, which allows us to draw additional skilled workers from San Diego and its neighboring counties to provide 
additional capacity. 

ECGE personnel have been trained permit compliance and safety. The equipment operators have been trained in the safe and 
efficient use of the equipment they operate for trenching, backfilling, compacting, and paving operations. The pipe layers are 
trained in the safe and proper technique of trench shoring and pipe laying operations. We have several people trained in the 
proper use of Erosion Control and Storm Water Pollution Prevention technology. In addition, we also recognize that this is a 
rapidly changing industry and we must be diligent in our efforts to stay abreast of the latest regulations. We send our 
personnel to First Aid, Confined Space, and Competent Person Training for Shoring on a regular basis. Our key personnel have -
each been with the company for 40 years or more 

Engineering Resources 

The San Diego office provides a total of 22 professional and technical staff with local knowledge and experience to support 
this project. More than 60 engineers and technical staff are available in our Southern California offices. Our team includes 
several local small businesses that we have history with here in San Diego to further expand our resources. 
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Additional Resources 

In addition to our in house resources, the following areas are typically available to sub-contractors: 
Paving 

• Traffic Control 
Traffic Striping 

.• ADA Ramps 
Surveying 

These opportunities are advertized with follow up to SLBE sub-contractors. Final selection is based on qualifications and price. 

Each project is unique and may require additional areas of design support to address our local issues and permitting. We 
expect that the following areas may be needed for some projects. 

• Environmental permitting 
• Hazardous materials testing or mitigation 

Traffic Control 
Surveying 

• Underground Pipe Locating 
Franchise Utility Coordination 

We wiiliook to our previous relationships and outreach to the SLBE Bench to provide opportunities to San Diego firms. 
Outreach includes advertising in trade publications and sending RFQs directly to firms on the City's SLBE/ELB list. Additional 
design team members will be selected based on qualifications and understanding of the local issues. 

Resumes 
Detailed resumes of key personnel are provided on the following pages. 

2 



EDUCATION 

San Fernando HS 
1956 

Civil Engineering­
Pierce Junior College 

1960 

TRAINING 

Competent Person 
Certificate 

Confined Spaces 
Certificate 

First Aid/CPR Training 

QA/QC Officer; Safety 
Engineer; Construction 

Superintendent 

LICENSE 

Contractor License A -
254034, Hazmat, C27 

WILLIAM "BILL" YOUNG I Team Project Manager I ECGE 

Mr. Young began his career in 1960 as a superintendent building freeways in California for 
Young and Sons. He established El Cajon Grading And Engineering Company in 1972 and has 
continued to specialize in the construction of sewer, water, and storm drain replacement in 
the City and County of San Diego. Mr. Young has an excellent understanding of local 
construction techniques, materials, and site conditions that would impact the construction 
projects. Mr. Young served as project manager for over 29 City of San Diego Group projects in 
the last thirty-seven years, and has managed over 144 total projects valued up to 
$10,438,458 in this time frame. 

Relevant Experience: 

• Year 1995: Santa Marla Sewage Effluent Wet-Weather Storage Reservoir for Ramona 
Municipal Water District. $174,489.84 

• Year 1995: Construction of Pump Station 20 for City of San Diego. $806,402.28 

• Year 1997: Road Improvement: Construction of Faraday Avenue for the City of 
Carlsbad. $2,504,286 

• Year 1998: El Capitan Pipeline, University Heights Section, Trestle #11 for City of San 
Diego. $213,445.47 

• Year 1999: Pomerado Road Booster Pump Station for Miramar Ranch North. 
$696,475.00 

• Year 1999: Penasquitos Trunk Sewer for the City of San Diego. $2,583,150 

• Year 2001: Road Improvement: Construction of Faraday Avenue for the City of 
Carlsbad. $2,504,286 

• Year 2001: Encanto Park Pipeline 24-inch water main for the City of San Diego. 
$1,102,004 

• 

• 

• 
• 
• 
• 

• 

• 

Year 2002: 2000-2001 24" Water Main Replacement for the Sweetwater Authority . 
$1,008,238 

Year 2002: Hwy 56 Black Mountain Road 24-inch and 42-inch water main for the City 
of San Diego. $1,851,645 

Year 2002: UCSD Trunk sewer for the City of San Diego. $1,701,491 

Year 2003: Group 653 Sewer Replacement for the City of San Diego. $1,417,849 

Year 2005: Group 666 Sewer and Water for the City of San Diego. $1,617,148.96 

Year 2005: 2004-2005 Metallic Main Replacement Program for Sweetwater 
Authority. $2,013,229.91 

Year 2006: Construction ofTorrey Plnes/La Jolla Blvd Main Replacement Phase 2 for 
the City of San Diego. $4,913,719.18 

Year 2009:0tay II Pipeline Improvements 16-inch pipeline and 42-inch transmission . 
$7,597,204 

• Currently: Water Group 3012 Design-Build for the City of San Diego. $10,438,458 
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EDUCATION 

Helix High School 
1975 

TRAINING 

Storm Water Pollution 
Prevention Program 

First-Aid/ CPR 

Confined Space Entry. 
10 hour OSHA 

Training; Competent 
Person 

LICENSE 

Contractor License A -
466419 

. Nofai-yPublic 
.. Uerl&Stopf\jotlce 
Tirnberlioe Accqunting . 
· · :: .~.·· S6f!Ware 
. .. . CitY of SanDeigo 
EOCP Workshops·.:__. 

.· A(;C/EGCA . 
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WILLIAM R. "RANDY" YOUNG I QA/QC Officer I ECGE 
Randy Young is a Construction Supervisor for EGCE with over 38 years of experience. His 
responsibilities include: scheduling equipment and personnel, cost control, and construction 
management. He has an excellent understanding of local construction techniques, materials, 
and site conditions that Impact construction projects. 

Relevant Experience: 

• Year 1995: Santa Maria Sewage Effluent Wet-Weather Storage Reservoir for Ramona 
Municipal Water District. $174,489.84 

• Year 1995: Construction of Pump Station 20 for City of San Diego. $806,402.28 

• Year 1999: Pomerado Road Booster Pump Station for Miramar Ranch North. 
$696,4 75.00 

• 

• 

• 
• 
• 
• 

• 

• 

Year 2002: 2000-2001 24" Water Main Replacement for the Sweetwater Authority . 
$1,008,238 

Year 2002: Hwy 56 Black Mountain Road 24-inch and 42-inch water main for the City 
of San Diego. $1,851,645 

Year 2002: UCSD Trunk sewer for the City of San Diego. $1,701,491 

Year 2003: Group 653 Sewer Replacement for the City of San Diego. $1,417,849 

Year 2005: Group 666 Sewer and Water for the City of San Diego. $1,617,148.96 

Year 2005: 2004-2005 Metallic Main Replacement Program for Sweetwater 
Authority. $2,013,229.91 

Year 2006: Construction of Torrey Plnes/La Jolla Blvd Main Replacement Phase 2 for 
the City of San Diego. $4,913,719.18 

Year 2009: Otay II Pipeline Improvements 16-inch pipeline and 42-inch transmission . 
$7,597,204.00 

• • Currently: Water Group 3012 Design-Build for the City of San Diego. 
$10,438,458 

LINDA LINN I EEO Officer I ECGE 
Current duties include: Treasurer of corporation, Office Manager, equal opportunity hiring, 
prompt payment of subcontractors, monthly employment reports, monthly invoicing reports, 
certified payrolls, collecting payroll and monthly reports from subcontractors, assisting 
subcontractors with financial and/or insurance assistance 

1979: Worked for El Cajon Grading and Engineering as a payroll assistant and assisted with 
takeoffs. 

1986: Payroll manager and job cost manager . 

1990: Payroll manager, Job Cost and Accounts Receivable, EEOC Officer 

2007: Office manager- Accounts Payable, Accounts Receivable, Job Cost, Payroll, EEOC 
Officer 



EDUCATION 

B.S. Civil 
Engineering, San 

Diego State University, 
1980 

LICENSE 

R.C.E. 36873, 
California. 1983 
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PATRICIA MCCOLL, PE I Design Manager IDEA 
Ms. McColl is the civil engineering discipline leader for the San Diego office of DEA. Ms. 
McColl is responsible for oversight of civil engineering projects in the San Diego area for DEA. 
She is experienced in all phases of civil engineering from preliminary studies to final design 
and construction. Her experience includes preparation of PS&E for public infrastructure 
projects as well as permit processing, environmental clearances, community outreach, 
drainage studies, storm water management plans and traffic control plans. 

Representative Experience: 
Water Group 3012 Water Main Replacement Design Build, San Diego, California 
Ms. McColl serves as project manager for the Design Build Water Group Water Main 
Replacement project for the City of San Diego. As part of design-build team, Ms. McColl 
manages the design and permitting for eight miles of 12-inch water main replacement within 
the Pacific Beach area. She oversees the coordination with contractor, El Cajon Grading & 
Engineering Co., Inc. ensuring timely delivery of designs to keep the design-build project on 
schedule. 

Water and Sewer Replacement Group 487, San Diego, California 
Ms. McColl was the principal engineer for the design of approximately one half mile of sewer 
main replacement and three miles of water main replacement at various locations 
throughout Mission Hills and Linda Vista. The project also included right-of-way dedications, 
ADA upgrades of pedestrian ramps and Traffic Control. 

Sewer Replacement Group Job 744, San Diego, California 
Ms. McColl was the principal-in-charge for design of sewer main replacement as a part of the 
design build team. Her responsibilities included PS&E for sewer replacement and traffic 
control for Main Street and 32nd Street. 

Mission Valley East LRT Tunnels and Underground Station, San Diego, California 
Ms. McColl was the project manager for existing utility relocation design for water, sewer and 
storm drain facilities in the 3,500 foot tunnel segment under the San Diego State University 
campus and the off-site areas for MTDB's Mission Valley East Line. The scope of work 
included attending meetings, coordinating with campus activities and preparation of traffic 
control plans. 

Grossmont Union High School Infrastructure Upgrades, Grossmont, California 
Ms. McColl was the principal-in-charge for design of complete sewer, water and storm drain 
replacement and including ADA path of travel upgrades for 5 existing campuses. The projects 
were completed within the summers of 2005 and 2006. 

State Routes 125/94 Interchange, San Diego County, California 
Ms. McColl was the principal-in-charge for sewer and water utility relocations resulting from 
improvement of the Interstate 125 interchange. The project included approximately 1.5 miles 
each of sewer and water facilities totaling over $2,000,000. 
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EDUCATION 

Mount Miguel HS i 977 

Environmental Biology 
and Economics­

Grossmont College 
1979 

TRAINING 

Storm Water Pollution 
Prevention Program 

Erosion and Sediment 
Control Training 
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THOMAS J. BROWN I Construction Manager I ECGE 
Mr. Brown's current duties include: estimating, purchasing, coordination of subcontractors, 
project scheduling. He has an excellent understanding of local construction techniques, 
materials, and site conditions that Impact construction projects. 

1982: Worked for El Cajon Grading & Engineering Inc., as a pipe layer. 
1986: Trained for plan takeoff and estimating 

Relevant Experience: 

• Year 1995: Santa Maria Sewage Effluent Wet-Weather Storage Reservoir for Ramona 
Municipal Water District. $174,489.84 

• Year 1995: Construction of Pump Station 20 for City of San Diego. $806,402.28 

• Year 1997: Road Improvement: Construction of Faraday Avenue for the City of 
Carlsbad. $2,504,286 

• Year 1998: El Capitan Pipeline, University Heights Section, Trestle #11 for City of San 
Diego. $213,445.47 

• Year 1999: Pomerado Road Booster Pump Station for Miramar Ranch North. 
$696,4 75.00 

• Year 1999: Penasquitos Trunk Sewer for the City of San Diego. $2,583,150 

• Year 2001: En canto Park Pipeline 24-inch water main for the City of San Diego. 
$1,102,004 

• Year 2002: 2000-2001 24" Water Main Replacement for the Sweetwater Authority. 
$1,008,238 

• Year 2002: Hwy 56 Black Mountain Road 24-inch and 42-inch water main for the City 
of San Diego. $1,851,645 

• Year 2002: UCSD Trunk sewer for the City of San Diego. $1,701,491 
• Year 2003: Group 653 Sewer Replacement for the City of San Diego. $1,417,849 

• Year 2005: Group 666 Sewer and Water for the City of San Diego. $1,617,148.96 

• Year 2005: 2004-2005 Metallic Main Replacement Program for Sweetwater 
Authority. $2,013,229.91 

• 

• 

Year 2009: Otay II Pipeline Improvements 16-inch pipeline and 42-inch transmission . 
$7,597,204.00 

Currently: Water Group 3012 Design-Build for the City of San Diego. $10,438,458 

(.9 
z 
Q' 
w 
w 
z 
0 z 
w 
0 
z 
<[ 

(.9 
;?; 
0 

~ 
(.9 

z 
0 

j 
_j 

w 



EDUCATION 

B.S., Civil 
Engineering, Minor 

Urban Planning, 
Arizona State 

University, 2004 

LICENSE 

Professional Civil 
Engineer, AZ (#47544) 
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DAVID HOLMAN, PE I Design Task Lead IDEA 
Mr. Holman is a project manager at DEA and has over nine years of infrastructure design 
experience. As a project engineer, he has been part of a wide variety of water and 
wastewater related projects, He has experience in water distribution design, sewer and storm 
drain pipelines, water and wastewater modeling, utility coordination, preparing construction 
plans, specifications, cost estimates, bidding, and post design services. 

Water Group 3012 Water Main Replacement Design Build, San Diego, California 
Mr. Holman served as a project engineer for this design-build project. He has overseen design 
staff and assisted with preparation of the construction documents. Mr. Holman has also 
provided quality assurance and quality control reviews for the documents. This project 
consists of 8 miles of 8" and 12" waterline replacement within the Pacific Beach area of San 
Diego, CA. Mr. Holman is currently overseeing the construction improvements and preparing 
the record drawings. 

Scottsdale Water Distribution System Improvements, Scottsdale, Arizona 
Mr. Holman has completed over 30 projects for the City of Scottsdale. These improvements 
included waterline replacements, sewer improvements, and rehabilitation projects to existing 
pump stations. These projects consisted of 82,000if of pipeline replacement ranging from 4"-
20", 320 water service connections, 10 large meter replacements, PRV stations, 1,300if of 
force main, and three lift station upgrades. David prepared construction documents, cost 
estimates, specifications, and over saw construction on all of these projects. 

1-15 BRT Stations, San Diego, California 

Mr. Holman served as the project engineer for the design of the BRT stations at Del Lago and 

Rancho Bernardo. The project provided storm drain and water improvements for the BRT 

Stations and parking lots. The projects were permitted with Caltrans and inlcuded a drainage 

study and storm data report in accordance with CAL TRANS Standards. 

Tatum Boulevard Water System Improvements, Phoenix, Arizona 

Mr. Holman was the project designer for the water system improvements required in Tatum 

Boulevard from Union Hills to Mayo Boulevard. The project consists of 5,350 If of 24" 

waterline and a 112' utility bridge over the C.A.P. canal. The project connects two existing 24" 

waterlines separated by the C.A.P. canal. A key component included coordination between 

the City of Phoenix and the Central Arizona Project. The project has been constructed and Mr. 

Holman oversaw the construction inspection and administration. 

Sagewood Off-site Sewer System Improvements, Phoenix, Arizona 

Mr. Holman was the project designer for the off-site sewer system improvements in Phoenix. 

The off-site Improvements consisted of 2 miles of 12-lnch and 10-inch dual force mains and 

approximately 1,500 If of 24-inch gravity sewer across State Land. The dual force mains cross 

under State Route 101 through an existing 54-inch sleeve installed when the freeway was 

constructed. A key component included coordination between the City of Phoenix, Arizona 

Department of Transportation, and the Arizona State Land Department. The project has been 

constructed and David oversaw all construction and post design activates. 

Southeast Buckeye Interceptor Sewer, Buckeye, Arizona 
Mr. Holman designed and prepared construction drawings for the Southeast Buckeye 

Interceptor Sewer (SBIS) within Buckeye, Arizona. This project includes the design of over 
seven miles of sewer line ranging from 24 inches to 54 inches in diameter. 

l'J z 
0:: 
w 
w 
z 
0 
z 
w 
0 
z 
<>: 
l'J z 
0 
~ 
l'J 
z 
0 
~ 
0 
_j 

w 



EDUCATION 

B.S., Civil 
Engineering, San 

Diego State University, 
1992 

LICENSE 

Professional Civil 
Engineer, CA 

(#60954) 
Professional Land 

Surveyor, CA (#8250) 

DON BLOODWORTH, PE, PLS I QA/QC Manager and Specifications Director I DEA 
Mr. Don Bloodworth Is the Roadway Discipline Leader for the San Diego office of DEA. Don is 

responsible for oversight of roadway projects in the San Diego area for DEA. 

Don is experienced in all phases of civil engineering from preliminary studies to final design 

and construction. His experience includes preparation of PS&E for public infrastructure 

projects as well as environmental clearances, drainage studies, storm drain design, storm 

water management plans, stage construction, and traffic control plans. For the past 6 years, 

Don has also been responsible for managing various quality control and quality assurance 

efforts in Southern California. 

Representative Experience: 
State Route-74 I lnterstate-215/nterchange Replacement Project, Perris, California 

Project engineer and project manager for design services involving a new freeway-to­

expressway interchange. DEA worked with the Riverside County Transportation Commission 

(RCTC) and Caltrans to provide full service engineering consulting for the following technical 

features: 

• Oversight of the drainage report and storm drain design for upgrading an extensive 

storm drain system within FEMA 100-year flood plain. Design included storm drain 

systems ranging from sizes of 18" RCP to 5' x 4' RCB. Design also included pipe jacking 

operations under active freeway ramps. 

• Oversight of the Storm Water Data Report (SWDR) and water pollution control design. 

• Performed freeway grading, curb and gutter and street improvement design. 

• Oversight of environmental clearance documents and subconsultants. 

West Vista Way Widening and Sewer Replacement Project, Vista, California 
Project engineer and assistant project manager for design services involving the widening of 2 

miles of improved frontage road along State Route 78. Don worked with the City of Vista, 

Caltrans, and SANDAG to provide full service engineering consulting for the following 

technical features: 

• Prepared drainage report and storm drain design for upgrading and connection to 

extensive existing storm drain systems. Design included storm drain systems ranging 

from sizes of 18" RCP to 48" RCP. 

• Prepared sewer main planning study and designed 2-miles of sewer main upgrade with 

approximately 60 residential/commercial service connections. Design also included pipe 

jacking operations under active 6-lane freeway. 

Plaza Boulevard Widening and Sewer Replacement Project, National City, California 
Project engineer and assistant project manager for design services involving the widening of 

one mile of improved local arterial road intersecting with interstate 805. Don worked with 

the City of National City, Caltrans, and SANDAG to provide full service engineering consulting 

for the following technical features: 

• Prepared storm drain design for upgrading and connection to extensive existing storm 

drain systems. 
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EDUCATION 

B.S, Civil 
Engineering, 
University of 

Wisconsin-Madison, 
2007 

LICENSE 

Professional Civil 
Engineer, CA 

(#79495) 

EDUCATION 

A.S. Architectural 
Drafting Mt Sail 

Antonio College,i981 

__ B.S.,Civil 
Engineedng, Northern 

Arizona University; 
1985 

LICENSE 

R.C.E.481S8, 1991, 
·california 

KIMBERLY MAGEE, PE I Design Engineer I DEA 
Ms. Magee is a Civil Engineer with five years of experience on a variety of public 
improvement projects. Ms. Magee has experience in the design of large civil improvement 
projects Including utilities, highway and railroad design. Ms. Magee is a lead alignment 
designer utilizing Microstation and In-Roads software. She also assists with the development 
of construction documents, cost estimates, specification writing, and post design services 
including field inspection, addressing RFI's requests, submittal reviews, and preparation of 
record drawings. 

Water Group Job 3012 Water Main Replacement Design-Build, San Diego, California 
Ms. Magee provided design services during construction on this design-build project. This 
project consisted of the replacement of approximately 8 miles of water line within the Pacific 
Beach area. The project also included the reconstruction of over 400 curb ramps. She assisted 
with requests for information and help with the preparation of the record drawings. 

Sorrento to Miramar LOSSAN Railroad Double-Tracking, Phase I and II, San Diego, California 
Civil Engineer for final PS&E of double-tracking a portion of the Los Angeles- San Diego 
(LOSSAN) Rail Corridor within San Diego County. Ms. Magee assisted resolving complex 
construction staging while maintaining rail traffic, assisted performing grading and drainage 
design in Microstation In-roads, creating cross section plans utility relocation coordination, 
and quantities and engineer's estimate. Project Value: $27M, $100M. 2010-Current. 

State Route 74 I Interstate 215 Interchange PS&E Phase, California 
As-Built Engineer for consultant design and management to Riverside County Transportation 
Commission (RCTC) for modified state route to freeway interchange in Perris, California. 
Design included demolition and reconstruction of the bridge over the freeway, grading, 
drainage improvements including detention, utility relocation, retaining walls, signing, 
striping, local street improvements, and landscape architecture. Project Value: $13M. 2010-

Current. 

ROB BATHKE, PE, QSD I Stormwater Management Lead IDEA 
Mr. Bathke is an associate and civil engineer at DEA with over 24 years of various engineering 
experience. His responsibilities include project management, project engineering, and design 
for street improvements, infrastructure Improvements, and storm drain improvements for 
public works, residential, and commercial projects. For the past 13 years, Mr. Bathke has also 
been responsible for leading the quality control and quality assurance efforts of the Southern 

California offices. 

Marina Del Rey Waterline, Los Angeles County, California 
Project engineer for design services a new 16-lnch water main for the Marina Del Rey area. 
DEA worked with the County of Los Angeles, Department of Public Works, Waterworks 
Department. The project involved replacing an existing 14-inch water main with a proposed 
20,000 lineal feet of new 16-inch CML&C water main. DEA engineers performed extensive 
utility research for the new waterline and alignment/right of way analysis adjacent to the City 
of Los Angeles boundary. 

Miles Avenue, Indian Wells, California 
Project engineer for the design of an 18-inch ductile iron waterline in Miles Avenue from the 

new bridge construction to the existing CVWD well site, pavement removal/replacement, 
delineation and signing. The length of waterline design Is approximately 1,100-linear feet. 

Frank Sinatra Drive/Highway 111 Waterline, Rancho Mirage, California 
Project engineer, responsible for providing design services for the design of an 18-inch 
waterline along Frank Sinatra Drive and continuing on to Highway 111. The new line 
traversed the Whitewater River Channel and was jack and bored beneath the highway. 
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EDUCATION 

B.S, Civil 
Engineering, San 

Diego State University 

Pre-Engineering 
Progran1, CSU 

Bakersfield 

LICENSE 

Professional Civil 
Engineer, CA 

. (#77387) 
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LICENSE 

-P~ofes~io~aCtand 
_surveyor(5982, 

California 

PFWJEC"I OF\GANIZA liON !\I~D KI'Y PERSONNI' I 

STEFANIE "NIKKI" YOUNG, PE I Street/Pedestrian Ramp Designer I DEA 
Ms. Nikki Young joined DEA as a design engineer after completing her Bachelor's degree at 

San Diego State University. She has experience with MicroStatlon, AutoCAD, MathCAD, ARC 

GIS and Excel. She is assisting with CAD design for construction drawings and studies on a 

variety of civil engineering and land surveying projects. 

Water Group 3012 Water Main Replacement Design-Build, San Diego, California 
Ms. Young field reviewed, prepared construction documents and submitted for approval over 

300 curb ramp improvements as part of the Water Group Job 3012. 

Moonlight Amphitheater, San Diego, California 
Ms. Young was the CAD designer for grading and drainage, hydrology study, stormwater 

management and SWPPP for the Moonlight Amphitheater Project as part of the Sundt 

Construction design build team. The project included a new stage house, accessibility 

upgrades to the amphitheater and surrounding facilities within Brengle Park. 

SR 94, San Diego, California 
Ms. Young was the CAD designer for utilities assessment. Provided utilities research and base 

map preparation for 2 miles of SR 94 for use in utility assessment and stormwater 

management plan. Prepared preliminary construction cost estimates for utility relocation. 

SR 52 HOV Lanes Preliminary Engineering Report, San Diego, California 
Ms. Young was the CAD designer for research and plotting of existing utilities and preliminary 
relocation estimates within the Caltrans right-of-way for SR52 from SR163 in the city of San 

Diego to Mast Blvd in the city of Santee. Assisted with logging existing utility plans and 

preparing preliminary construction cost estimates for relocation construction. 

MELISSA COOPER, PLS I CAD Manager I DEA 
Ms. Melissa Cooper joined DEA as a computer aided drafter and engineering assistant in 

1997. She is now the Lead CAD drafter and is responsible for overseeing the CAD operations 

and CAD Drafting Standards. She is proficient in the use of MicroStation, AutoCAD, and Eagle 

Point and with the standard requirements and procedures of City of San Diego as well as the 

County of San Diego, San Diego County Water Authority, Caltrans, SANDAG, the US Navy and 

numerous municipal agencies within San Diego County. 

Water Group 3012 Water Main Replacement Design-Build, San Diego, California 
Ms. Cooper was the senior CAD manager for preparation of water replacement plans and 

water pollution control plans for the the Design-Build Water Group Job. Responsibilities 

included research and plotting existing utilities for the design of the project. 

Jolla Parkway-Torrey Pines Road Reconfiguratlon, San Diego, California 
Ms. Cooper was the senior CAD drafter for preparation of street improvement plans, sewer 

and water relocation plans, erosion control plans and right of way dedication Exhibit "B" plats 

for the Ardath, Torrey Pines, La Jolla Shores and Hidden Valley streets in La Jolla area. 

Barrier Transfer Machine Facility Water Main Extension, Caltrans, Escondido, California 
Ms. Cooper was the senior CAD Drafter for water, sewer, electric and telephone 

improvements in Del Lago Boulevard to serve the 1-15 Barrier Transfer Machine Facility Site. 

Plans were prepared in MicroStation. 

San Diego County Water Authority Relocation of Pipeline 3, California 
Ms. Cooper was the senior CAD drafter for the base maps of the Pipeline 3 relocation at the 

State Route 125/94 interchange. Responsibilities included extensive research of utilities 

.records, mapping of surveyed and record utilities data and reconciliation of conflicts. 
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EDUCATION 

Santana HS 1978 

TRAINING 

1983-1984: 
Pilot School Training 

Storm Water Pollution 
Prevention Program; 

First~Aid/ CPR; 

Confined Space Entry 
10 hour OSHA 

Training; Competent 
Person 

TRAINING 
Helix HS 1975 . 

storm Water Pollution 
. ·.·•• .• Preventi9ll Pcogr~rn; 

•• :: c.bntinrxv~:i:~~ ~~t~ .• 
10 hour OSHA 

MICHAEL TUCKER I Safety Engineer I ECGE 
Michael Tucker serves as Construction Foreman for ECGE. He began his career with the 
company in 1980 and was promoted to foreman In 2002. His responsibilities Include 
scheduling equipment and personnel. He has an excellent understanding of local construction 
techniques, materials, and site conditions that impact construction projects. 

Relevant Experience: 

• Year 1995: Santa Maria Sewage Effluent Wet-Weather Storage Reservoir for Ramona 
Municipal Water District. $174,489.84 

• Year 2001: En canto Park Pipeline 24" water main for the City of San Diego. 
$1,102,004 

• Year 2002: 2000-2001 24" Water Main Replacement for the Sweetwater Authority. 
$1,008,238 

• Year 2002: Hwy 56 Black Mountain Road 24" and 42" water main for the City of San 
Diego. $1,851,645 

• Year 2002: UCSD Trunk sewer for the City of San Diego. $1,701,491 
• Year 2003: Group 653 Sewer Replacement for the City of San Diego. $1,417,849 
• Year 2005: Rancho Santa Fe Road Improvements for the City of San Marcos. 

$2,189,380 
• Year 2005: Group 666 Sewer and Water for the City of San Diego. $1,617,148.96 
• Year 2005: 2004-2005 Metallic Main Replacement Program for Sweetwater 

Authority. $2,013,229.91 

• 

• 

Year 2006: Construction ofTorrey Pines/La Jolla Blvd Main Replacement Phase 2 for 
the City of San Diego. $4,913,719.18 
Currently: Water Group 3012 Design-Build for the City of San Diego. $10,438,458 

MICHAEL DUFFY I Construction Foreman I ECGE 
Michael Duffy serves as Construction Foreman for various projects. He joined ECGE in 1977 
and was promoted to foreman in 2002. His responsibilities include: Scheduling equipment 
and personnel. He has an excellent understanding of local construction techniques, materials, 
and site conditions that impact construction projects. 

Relevant Experience: 
• Year 1995: Construction of Pump Station 20 for City of San Diego. $806,402.28 

Year 1999: Pomerado Road Booster Pump Station for Miramar Ranch North. 
$696,4 75.00 

• Year 1999: Transnet street repair and install storm drain piping for the City of 
Coronado. $1,449,817. 

• Year 1999: Penasquitos Trunk Sewer for the City of San Diego. $2,583,150 
• Year 2001: Encanto Park Pipeline 24" water main for the City of San Diego. 

$1,102,004 

• 
• 
• 
• 
• 

Year 2002: 2000-2001 24" Water Main Replacement for the Sweetwater Authority. 
$1,008,238 
Year 2002: Hwy 56 Black Mountain Road 24" and 42" water main for the City of San 
Diego. $1,851,645 
Year 2002: UCSD Trunk sewer for the City of San Diego. $1,701,491 
Year 2003: Group 653 Sewer Replacement for the City of San Diego. $1,417,849 
Year 2005: Group 666 Sewer and Water for the City of San Diego. $1,617,148.96 
Year 2007: Group 741 Sewer & Water Group for the City of San Diego. $3,131,121.31 
Currently: Water Group 3012 Design-Build for the City of San Diego. $10,438,458 
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EDUCATION 

BA, University of 
Southern California, 

Three time Emmy 
Award Winner 

Golden Mic Award 

EDUCATION 

B.S., Civil 
Engineering, 

University of Texas, 
· Plano; 1983 

M.S., Civil 
E:ngineering, 

University :of California · 
atB(')rkley; 1 985 

Civil Engineering, 
· EqualiValncey, 

Universidad, 
Autc'>noma de 

Chihuahua 

LICENSE • 

Civil Engineer, .CA 
.. · •·43832 

BA.:lahdscap~. 
Arcl1itecture, Cailforriia 

State PolytEiconic 
University · 

LICENSE 

Registered Landscape 
'Ar.chitect, Caljforni1:1 

VICTOR SALAZAR I Public Relations I VIC SALAZAR COMMUNICATIONS 
Vic Salazar Communications specializes in Community Relations and Public Outreach 
Programs for engineering and capital projects. Vic Salazar Is currently handling this Important 
task for DB Water Group Job 3012 and Carmel Valley Recycled Water Pipeline projects. Vic 
provides credibility when presenting information to the public, including hosting community 
and stakeholder meetings. VSC also utilizes the skills of Tedi Jackson, who served for many 
years as the spokesperson for the City of San Diego's Water Department and has maintained 
positive relationships with former colleagues In the City's Water and ECP divisions. 

• Community Outreach, Water Group Job 3012, San Diego, California 

• News Anchor, KNSD-TV, NBC San Diego 

• News Anchor/Reporter, KGTV-TV, ABC San Diego 

• News Anchor/Reporter, KGET-TV, NBC Bakersfield 

• Segment Producer, KNBC-TV, NBC Los Angeles 

• Associate Producer, WBZ-TV, Boston 

• 3-Time Em my Award Winner 

• Golden Mlc Award from Radio/TV News Association of Southern California 

SUSANA KEMMERRER, RCE, RGE I Geotechnical Engineering I K2 
ENGINEERING 
Ms. Kemmerrer has served as a project manager of numerous commercial, industrial and 
government projects. Her responsibilities have included field supervision during explorations 
and construction, performing engineering analyses, development of design 
recommendations, report preparation and review of plan and specifications. Ms. Kemmerrer 
has specialized expertise in seismic risk, slope stability and liquefaction analyses. Her 
experience includes performing finite element analysis and wave equation analysis during 
pile driving. 

• Pipeline 3 and 4 Relining, San Diego County Water Authority, San Diego, California 

• Geotechnical investigation, for three interconnection vaults and one isolation vault 

• Mercy Road Pumping Station, San Diego County Water Authority, San Diego, 
California 

• Third party review and oversight during construction of the pumping station 

• Waterline Replacements, MAGCCG, 29 Palms, California 

• Geotechnical Investigation along existing waterline to provide recommendations for 
excavation and backfill placement and compaction during removal of the existing 
waterlines. 

LILI O'CONNOR, LA I Landscape Architect I PARTERRE 
Ms. O'Connor has 32 years of experience in landscape architectural design and planning. She 
opened her own practice in 1992. Ms. O'Connor started Parterre with the goal of providing 
innovative landscape design with an emphasis on service to both public and private clients. 

During the course of her career Ms. O'Connor has been involved in a broad spectrum of 
domestic and International projects. Since her return to San Diego Ms. O'Connor has directed 
the planning and design of several prominent built projects such as Linear Park Extension In 
downtown San Diego for CCDC, Convention Center Plaza, Mile of Cars Streetscape 
Revitalization Project in National City and the City of Coronado Downtown Streetscape 
Improvement Program. 

Ms. O'Connor has recently completed the landscape design plans for the 10-acre otay Mesa 
campus for Southwestern College. The design incorporates innovative planting design with 
associated irrigation technology. She has an extensive knowledge in all aspects of landscape 

.architectural design with an emphasis in education and park and recreation design. 
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CH/\NCF ORDeR HISTOF'n' 

Change Order History 

r<- -- - ' - - - -- - ~-~ . ~ 
' - c - -- ' ..-~~ 

CitY of'sim --,, 
l ; 

- ' ,, 
• '~ • l , - } ' ' Diego/"J:orrey ' I 

, , Mast Blvd : ~-- Orange Grove 
' -

- ' San Marcos •' :! Pines Road/La : ' -
' 

' 'c}u - -- · _ . ; : Recycled Wa_t!'!J:. ~; _ _P~wer_ Plan~_ ; ~ · ~tf!rm Dra_!n ;_9tay I{ PipelitJe :: Joll_i:! ~lvd" 
~-

Original Contract 318,391.00 174,949.00 152,341.55 7,597,204.00 $7,597,204 
Change Order 3,661.43 59,699.00 2,074.56 1,812,444.00 $1,812,444 
Final Contract 322,052.43 234,648.00 154,416.11 9,409,648.00 $9,409,648 
End Date 8/2010 2/2010 6/2010 10/2010 6/2006 
Percent Change 1.1% 34.1% 1.4% 23.9% 2.8% 
Non-Owner Initiated COs 0 0 0 0 0 
Number of COs 2 6 1 6 5 
Reason for COs Additional Work Additional Work Additional Work Additional Work Additional Work 
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EOUAL EMPLO\'MENT AND CONTF~/K.TINC OPF'ORTlJNITY 

Equal Employment and 
Contracting Opportunity 

Work Force Reports 
Current work force reports for El Cajon Grading & Engineering Co., Inc and David Evans and Associates, Inc are attached in 

the Appendix. 

Non-Discrimination 
ECGE has never received a discrimination claim flied against them. 

DESIGN-BUILDERS CERTIFICATiON OF PENDING ACTIOl\S 

As pHt'( of its SOQ, the Design-Btlilder shall provide to the City a list of all instances within the past 
ten years where n complaint was 1ilcd or pending against the Design-Builder in a legal or 
udministrative proceeding ullcging that Dcsign-Bttildcr discriminated against its employees, 
subcontractors, vendors or suppliers, and a description of il1c sla!us or resolution of that complaint, 
illcluding any remedial action tnken. 

CHECK ONE BOX ONLY. 

12] The undersigned certifies thut Vvithin the post 10 years the Design-Builder r has NOT 
been the subject of a complaint or pending action in a legal adminislnllive proceeding 
alleging thai Design-BuiJ,[er discritnil.lated ag~inst its employees, subcontractors, 
wndors or snpplicrs. 

0 The unctersigt1cd ccrlifics that within the past len years the Design-Builder h!ts been 
the subject of a complaint m· pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontwctors, 
vendors or suppliers. A descdption of the status or resolution of iJtot complaint, 
including any remedial action taken and the applicable dates is as follows: 

Contractor :'-lame El Cajon Grading & Engineering Co., Inc. 

Cetiificd By . _Lindal.iJJo ____________ _ Title Treas./EEOC Officer 

~ . Name(-~ 
~/)\A /Date _6=--.-:1..::.3__:-1:.::2:___ ___ _ 

Signature 

USE ADDITIONAL FORMS AS ~ECESSARY 

MACC Request for Qualifications (Rev. May 2012) 
Wnter, WAstewMer, ann Siotmwater i'l'OJerts 
Atlat·hmcnt D 

29 ll't1gc 
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EQUAL Efv1PLOYMENT AND CONTRACTING OPPORTUNITY 

Equal Opportunity Assurances 

Equal Opportunity 

Linda Linn, Vice President is the ECGE Equal Employment Opportunity Officer. She will be responsible for implementing and 
monitoring the contract requirements defined in section 2.4 Non-discrimination generally shown in the following table. 

2.4.1 Equal opportunity outreach Program and Nondiscrimination in Contracting 
2.4.2 ECGE employment practices 

Sub-contractor employment practices 
2.4.3 Sub-Contractors and Suppliers 
2.4.4 Discrimination Claims 
2.4.5 Subcontractor participation documentation 
2.4.6 Cooperation with City investigations if any 
2.4.7 Violation 

ECGE has always been committed to equal opportunity and fair business practices as demonstrated by the fact that there 
has never been a discrimination claim in 35 years of business. ECGE agrees and acknowledges that violation of these 
contract requirements is a breach of contract and grounds for termination as defined in section 2.4. 7. 

Business Practices 

ECGE is a Small Business certified with the Stated Department of General Services. As a long time small family owned 
business, we understand the challenges of our economic cycles and need for balancing cash flow. We make sure our sub­
contractors are always treated fairly and paid on time or ahead of time. We have helped many small contractors grow and 
develop solid businesses over the years. Larson Construction is just one example of going beyond the contract requirements 
to establish a bi-weekly payment plan and help their cash flow as acknowledged in the letter below. 

"It's really nice to know that there are contractors still out there that are on a solid 

foundation. ECGE's integrity is outstanding. As a small business we look forward to our 

next contract to serve you." Gabe Larson 
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DATE: 5/30/2012 

TO: El Cajon Grading & Engineering 

ATTN: Randy Young 

SUBJECT: Letter of Reference 

El Cajon Grading, 

l'OUAI E:MPI OYMEI\11 AND CONli'<AC:liNC OPFORl UN11 \ 

P.O Box 40 

C~mpo. CA. 9!906 

619-573-7763 

I, Gabe Larsen would like to write this letter on behalf of Larsen Constructors 
to thank you for the opportunity to work as a subcontractor on the Bell Bluff project. During 
this recession we have had our share of prime contractors that wouldn't be able to meet 
there obligations of paying our invoices on time. The first invoice we sent to ECG&E 
was paid 15 days ahead of the due date. After that, owner Randy Young and I had a 
meeting to set us up on a two week billing to help meet the needs of our large payroll 
and the extremely fast pace schedule of the job. Our needs were met to ensure that 
your customers needs were met. 

Ills really nice to know that there are contractors still out there that are on a solid 
foundation. ECG&E's integrity Is outstanding. As a small business we look forward to our 
next contract to serve you. 

Thank you 

Gabe Larsen, Owner 

lsen·ing San Diego Since 2004 LICENSE NO. 8512111 

PDF Created with deskPDF PDF Writer- Trial :: http://www.docudesk.com 

Ms. Linn is responsible for reviewing our sub-contract language and insuring that our teaming partners our committed to 

fair business practices relating to employment and subcontracting opportunities. We believe in establishing long term 

relationships with firms who share our values and commitments. DEA continues to be our design team partner, 

demonstrating the same commitments to equal opportunity In hiring and sub contracting. DEA is also committed to 

promoting small businesses. DEA's accounting department is very proactive in making sure all sub contractor invoices are 

included and paid in a timely manner. With 25 subconsultants on 60 task orders, DEA is SANADAG's only prime engineering 

consultant without a single complaint. 
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FOUAI. F·MPLOYMENT ANU CONT R/\CTING DPF'ORTUI'ill \ G 

Both ECGE and DEA participate in mentoring programs for small and disadvantaged contractors. Bill Young has been a 
regular participant for many years in the EGCA Minority Contractor Mentoring Program with the City of San Diego. DEA 
participates in the Calmentor Program for Architectural and Engineering Consultants. They regularly participate in the 
outreach fairs at Caltrans and they continue to sponsor a small company each year to provide business and marketing 
advice. DEA has participated in the SANDAG Speed Networking program to develop new relationships with small and 
disadvantaged local businesses. DEA sponsored its own meet and greet open house at their office for local small firms in 
December 2011 to allow more time to meet and develop new relationships for upcoming work. Over 60 local firms were 
represented with many of them being new introductions. We will continue to hold our own outreach events and we will 
participate in the City's upcoming networking meeting set for this project. We are local San Diegans working to promote 
business here in our City. 

Success Stories 

Bill Young has helped several startup companies over the years. Joe Hernandez is one success story. Mr. Hernandez joined 
ECGE in 1979 after completing high school. He learned the business and was promoted up through the ranks. After 25 years 
as an employee, Joe was ready to start out on his own as a general building contractor. Bill Young provided mentoring and 
encouragement as well as a personal loan to get the business started. Cooke Armstrong is another success story. Cooke 
Armstrong is a small paving contractor who worked with ECGE. Bill Young provided a joint venture opportunity on the 
Faraday Road project and financed Armstrong's new equipment to make growth a reality. 

ECGE has a proven track record in meeting or exceeding sub contracting goals. The following table provides a summary of 
participation levels on the three sample projects listed in this proposal. Additional details can be found In section 12.3. 

Past Participation 

, - .-- >. ;. Total ' - - if.. : J: - .t · . ,, 

- · · ~ ·· ; Contract _ ' , .. _. : , : -~- . ,, _ · - _ .. 
_ Project Name ·-: Value '· Owner _ _ _ ! SLQE ; _ELSE_ · QVBE ~, WMBE :·_OBI;_ · Total __ 

Group Job 3012 

Old Highway 80 Sewer 
Improvements 

Mast Boulevard 
Recycled Water 
Replacement Project 

$10,574,180 

$1,005,912 

$322,052 

City of San 
Diego 

County of San 
Diego 

Padre Dam 
Municipal 
Water District 

11.89% 5.77% 10.12% 27.78% 

0.34% 0.05% 7.48% 5.87% 13.74% 

8.46% 3.84% 12.30% 

DEA's largest local contract is for on-call services to SANDAG. At a current total of $31,000,000 over the last four years, a 
DBE participation of 8.5% has been achieved, compared to a goal of 6.5%. 

ECGE advertises in Trade and Focus publlcations,.consult the City's online listing on SLBE/ELBE firms, breakdown projects 
into tasks to encourage SLBE/ELBE participation, offer assistance in finding the necessary Insurance and bonding, and 
provide the necessary plans and specifications to potential subs and suppliers. 

Contractor Outreach Strategy 

The ECGE-DEA team will commit to exceed any goal established for task orders under the MAC contract. We have been 
successful on past projects as described above, but there is always room for new ideas. We will expand our approach to 
include participation in the upcoming City outreach event to further expand our pool of contractors and professional 
engineers. We follow up with all new potential contractors including obtaining references and interviews to assure that the 
skills and commitment to the City are in alignment with our goals. We will add prequallfied firms to our data base. We have 
worked with a number of DBE, MBE and WBE firms who are not currently registered as SLBEs. We will go back through our 
data base, contact these firms and offer assistance If necessary to complete the SLBE process and expand the database. 

(') 
z 
0: 
lLJ 
lLJ 
z 
(3 
z 
lLJ 
0 z 
<( 
(') 

~~ 
10:: 
I~ 
~~ 
I<( 

l~ 



As a specific project is identified we will define the scope of work and the potential sub-contracting areas for both the 
engineering and construction. We will continue to advertise In Trade and Focus publications and consult the City's on line 
listing of SLBE/ELBE firms. We will break down the projects into tasks that encourage SLBE/ELBE participation. We will 
contact contractors with matching skills, offer assistance in finding the necessary insurance and bonding and provide the 
necessary plans and specifications to potential sub-contractors. We will follow up via e-mail and telephone for further 
questions or assistance. 

We have committed to include Vic Salazar Communications, K-2 Geotechnical Engineering and Parterre Landscape 
Architecture on our team based on previous work with them. We anticipate that opportunities will be available for other 
consultants and contractors In the following areas: 
Design 
Survey 
Traffic Signal 
Environmental 
Geotech n lea I 
Hazardous Materials Investigation 

Construction 
Paving 
Traffic Striping 
ADA Ramps 
Traffic Control 
Surveying 

Our database also includes firms that do similar work to our ECGE- DEA team. The scope of our subcontracting will be 
expanded to include other areas to increase capacity and meet our goals for keeping work here in San Diego as projects 

may require. 

Hiring Practices 

As the EEO Officer, Ms. Linn is responsible for maintaining records related to employment opportunities, advertising and 
interviewing potential office staff and will insure that all candidates for new positions are offered equal opportunities. ECGE 
is a union contractor. Field staff members are hired to supplement in-house staff based on referrals from the local union 
hiring halls. Historically, the union hiring halls have provided a diverse workforce that parallels the ethnic breakdown of San 
Diego County. The union's policies are to send out employees based on qualifications without discrimination to gender or 
ethnicity. ECGE supports the intent of equal opportunity employment policies and fully utilizes the diverse work force 
provided under our union contracts. In accordance with our EEO plan, any actions from the unions that would prevent ECGE 
from meeting its obligations would be reported in writing to the City EEO Program Director. 

DEA's work force in San Diego as shown on our most recent Work Force report reflects 52% women and 29% minority 
employees. 73% of our women and 83% of our minority staff are In professional or managerial positions. The largest work 
force is in Portland where minorities make up 8% ofthe workforce, and women make up 37% percent. Of minorities, 83% 
occupy technical, professional and managerial positions, and 62% percent of all women occupy technical, professional and 
managerial positions. DEA provides ongoing mandatory training to all of its professional staff to discourage harassment and 
promote ethics in business practice. 

DEA is continually working to increase the participation of minorities and women in its workforce, and DEA has a formal, 
solicited EEO applicant flow program In place. This program creates unbiased and broad-based recruitment efforts. In 
addition to advertising all openings, the firm reaches out to minority and women populations by posting with state and 
OFCCP-approved agencies: 

• State of California Employment Department 
• Vets Reps 

Black Colleges Committee 
Filipino American Association 

• OHSU Multicultural Affairs 
• American Friends Service Committee 
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l'C)LJAL f:Mf'LOYMEN"I fiND C-OI~li~ACTINC OPPOI<l UN II\" (l!) 

The firm's standard process is to post open positions with professional organization job banks; for example, a 
transportation engineering position will be posted with the Women's Transportation Seminar (WTS) or the American 
Society of Engineers. DEA also participates in technical job fairs thru the Society of Women Engineers, American Society of 
Civil Engineers, the Society of American Military Engineers, SDSU and UCSD as well as other universities in the western 
states. 

Training 

EGCE and DEA are both Union Contractors and will continue to participate in the Union Apprenticeship programs to provide 
training opportunities for entry level and advanced positions. Our local Laborers and Operators program includes entry 
level through journey level in safety, equipment, environmental and industry construction methods. Our survey program 
includes chainman level through party chief courses, coordinates with local universities for advanced degrees and provides 
preparation courses for the Land Surveying licenses. 

DEA budgets ongoing training for staff at all levels to improve skills and create promotion opportunities. Lunchtime Brown 
Bags are offered to all staff on professional and business topics. Participation in professional societies and professional 
licensing is encouraged and supported for technical staff. 

Promoting Diversity 

ECGE-DEA are equal opportunity employers with a commitment to promote diversity in the construction and engineering 
fields. We support our local staff participation in mentoring, career fair and outreach programs to introduce and encourage 
students to enter the fields. Activities include: 

• 

• 

Career Days- San Diego elementary and high schools 
Science Fair 
Girl scouts Job Shadow 
Boy Scouts Explorer 
College Advisory Boards 
ASCE Younger Engineer Mentor program 
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E. QUAL E MPI CJ'rMEJ,.I /\NIJ CONTRI\CTINC. OF'I"ORl UNIT\ <It 

ECGE and DEA strongly support the professional organizations in the region. ECGE has been an active member of the 
Engineering & General Contractors Association since 1972. Bill Young has been active in EGCA since 1964, He continues to 
be an active member participating on the City of San Diego Executive Committee, City of San Diego Technical Committee, 
City of San Diego Liaison Committee and Trustee for the EGCA Industry Advancement Fund and was President of EGCA in 
1980, 1988 and 1989 as well as the Construction Industry Federation. DEA provides all local staff with membership and 
participation opportunities in all the local Engineering and Surveying Societies from student to professional levels. Tricia 
McColl has been active in the professional societies at a local and national level since her days as an engineering student at 
SDSU. She is the immediate past president of ASCE and has held many offices over the years. The DEA San Diego 
engineering staff members follow her lead and actively participate in at least one of the professional engineering groups. 
Active organizations include: 

• ASCE 
APWA 
Women Transportation Seminar 

• ACEC 

Community Activities 

Bill Young and Tricia McColl believe In giving back to the community and have set the example for their staff on both a 
personal and company level. Bill Young and Tricia McColl believe it is our responsibility to give back to the Community. They 
have been involved both personally and professionally and support their employees in following their lead. They have 
provided engineering design, permitting and construction services on a pro-bono basis over the years for local charities. 
Projects have ranged from small planning studies to design of improvements for new facilities and building homes in 
Mexico to grading for a local athletic field. Organizations include: 

• Habitat for Humanity 
• The Mercy Project 
• Church of St. Luke 

• 
• 
• 

Girl Scouts 
Barrio Station 
Mt. Soledad Cross 

• 
• 

Maritime Museum 
Noah Homes 
Holy Cross Church 
Santa Sophia Preschool 
Lakeside Bobby Sox 
St. Stevens School 

ECGE/DEA as companies and their staff support many local charities with financial donations, volunteer time as board 
members or for special events. Some of these charities include: 

• Home of Guiding Hands '' 
Therapeutic Equestrian Activity Center for the Handicapped 
Shadow Mountain Church 
Women on Target 

• Youth Trap 
Noah Homes 

• St. Stevens School 
• Adopt a Family for the Holidays 
• St. Madelaine Sophies 

Big Sister League 
• The Mercy Project 

Susan G. Kamen Foundation 
• El Capitan High School Athletics 

Internships and Apprenticeships 

ECGE participates in the Union Apprenticeship program. The number of apprenticeship positions available depends on staff 
sizing in accordance with the Union guidelines. DEA works with SDSU and UCSD to provide paid internship positions in civil 
engineering and structural engineering. Interns are given the opportunity to develop CAD skills and become initiated into 
the design practice. They are encouraged and supported to actively participate in the student chapters of ASCE. The two 
interns from 2011 graduated and have full time positions with DEA. We currently have one intern position filled with a 
student from SDSU and are actively recruiting for a second position. 
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Scholarships 

ECGE and DEA both support scholarships to advance the design and construction professions. Financial contributions are 
provided regularly and our employees regularly participate on the selection committees. DEA actively supports scholarship 
programs across the western states. DEA has established an annual $3,000 Woman/Minority Scholarship fund that Is 
available for high school and college students who seek to pursue a career in the transportation engineering field at a 
Northwest university. Scholarships for SDSU and UCSD are supported through the following: 

• ASCE Charles Smith Memorial 
• ASCE McMahon Construction Management 
• AGEC 

APWA 
WTS 

Subcontractor Documentation 

Past Participation Levels 

ECGE has a proven track record in meeting and exceeding sub contracting participation goals. Completed Design-Build Past 
Participation AASO forms which summarize subcontractors' participation for the 3 sample projects discussed in section 7 
can be found in the Appendix under the Subcontractor Documentation section. 

Contractor Outreach Strategy 

I 
I 

The ECGE-DEA team will commit to exceed any goal established for task orders under the MAC contract. We have been I 
successful on past projects as described above, but there Is always room for new ideas. We will expand our approach to 1 
include participation in the upcoming City outreach event to further expand our pool of contractors and professional / 
engineers. We follow up with all new potential contractors including obtaining references and interviews to assure that the -
skills and commitment to the City are in alignment with our goals. We will add prequalified firms to our data base. We 
have worked with a number of DBE, MBE and WBE firms who are not currently registered as SLBEs. We will go back 
through our data base, contact these firms and offer assistance if necessary to complete the SLBE process and expand the 
database. 

As a specific project is identified we will define the scope of work and the potential sub-contracting areas for both the 
engineering and construction. We will continue to advertise in Trade and Focus publications and consult the City's on line 
listing of SLBE/ELBE firms. We will break down the projects into tasks that encourage SLBE/ELBE participation. We will 
contact contractors with matching skills, offer assistance in finding the necessary insurance and bonding and provide the 
necessary plans and specifications to potential sub-contractors. We will follow up via e-mail and telephone for further 
questions or assistance. 

We have committed to include Vic Salazar Communications, K-2 Geotechnical Engineering and Parterre Landscape 
Architecture on our team based on previous work with them. We anticipate that opportunities will be available for other 
consultants and contractors in the following areas: 

Design Construction 

SUNey 

Traffic Signal 

Environmental 

Geotechnical 

Hazardous Materials Investigation 

Paving 

Traffic Striping 

ADA Ramps 

Traffic Control 

Surveying 

Our data base also includes firms that do similar work to our ECGE- DEA team. The scope of our sub-contracting will be 
expanded to include other areas to increase capacity and meet our goals for keeping work here in San Diego as projects 
may require. 
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CIVIl fiND CRIMINAL ISSUES G 

Civil and Criminal Issues 

ECGE is proud to state that they have never filed a claim against the City for a change order dispute. In addition, ECGE has 
not been involved in any form of construction defect litigation or claim litigation. ECGE takes pride in completing our 
projects to the satisfaction of our clients. The following statements specifically address each potential civil and criminal 

issue mentioned in the RFP. 

Occupational Safety and Health Act 

ECGE has no civil or criminal violations of the Occupational Safety and Health Act. 

Contractors' State License Law 

ECGE has no civil or criminal violations of the Contractors' State License Law. 

False or Fraudulent Claims 

No member of ECGE has a conviction of submitting a false or fraudulent claim to a public agency. 

Federal and State Labor Laws 

ECGE has no civil or criminal violations of any federal or state law governing the payment of wages, benefits, or personal 
income tax withholding, or of Federal Insurance Contributions Act (FICA) withholding requirements, state disability 
insurance withholding, or unemployment insurance payment requirements. 

Federal and State Equal Opportunity Employment Laws 

ECGE has no civil or criminal violations of any federal or state law governing equal opportunity employment, contracting, or 
subcontracting. 

Surety Company 

There have been no instances where a surety company finished the work of ECGE or made payments to subcontractors or 
workers on behalf of ECGE. 
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APPENniX (!) 

Appendix A 

Work Force Report 
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City(!/ Sun Diego 
EQUAL OPPORTU.l\'ITYCONTRAC.'f'J.'VG PROGRA!vf 
I 200 17?ird Avenue, Suite 200. San Diego. C 'A 921 ()I 
(619) 236-6000 FAX. (619) 235-5209 

WORK FORCE REPOHT 

TJK objective of the r:·r;ua/ Cmplo\'llll'111 Oppor1uni11 ()wrl!tiCh Pro.~rwn, Son Diego 'V1unicipal Colle Sccti\111S 
:?2.350 I through 22.3517. i> to ensure that contructor:; doing busim'ss with the City. or rl:'cetl'ing l'unds f\·om the 
C:i1y. do nut engage 111 unlawful discrii\linatory employm~nt practices pn1hibited b~,. Stat!:' and FcderHI law. Stich 
employ111~nt prncliccs include. but are not limited to unlawful di;.cril\\ination in tile t'ollnwing: Clllploynwm, 
promotion Ol' upgrading, demotion or tr~nsfer. recruitment or rccruitlllent ndvcr11sing. layofr or tcnnination. rare of 
pay or other forrns of compensatic111. Hlld selection t'or training. including appn:nticc,hip. Cuntranors ~re 1·equired Ill 
provide q completed IVDrk Forcl' ill'purt. 

CONTMCTOR IDENTIFICATION 

1'ype of Contractor: ~ Constntction - Sttppl ier ·- Financi<1 I Jnstitul ion Les~cc/Lessor 

Consultam _· Grant Recipient 1 Insurance Co111pany L. Other 
Name of Company: El Cajon Gradln~L~Engineering Co., Inc. 

AKt\IDBA: -· ------------
Address (Corporate Headqum1ers, where applicable): _E_68~ Highway 8 Business 

City l:_!:!.k(3_~ide County San Dieg""-o ________ St~te CA Zip 9_2040 

Telephone Number: 619) 561-984..,__ _____ _ fAX Number: ( 619) 561-9908 
Name of Company CEO: William C. Young 

Addrcss(es), phone und !'ax number(s) of company facilities located in San Dict;o County (if di !T~rent from above)· 

Address: 

City __________ County ___ _ ________ State _____ Zip ___ _ 

Telephone Number: ( ) ________________ FAX Number: ( ) ____ _ 

·1 ypc of Business: Underground Construction Type of Liernse: A ______ _ 

The Company has appointed: Linda Linn 

as its Equal Employment Opportunity Officer (EEOO). The EEOO hu~ be<!!\ given authority tl1 establish, 

di>seminatc, and cnforl'c equal employment and affirmMive action policies nfthis company. The EEOO lllH)' be 

contacted at: 
Address: P.O. Bo~ 967, Lakeside, CA 920_4_0 _________ _ 

Telephone Number: ( 61§ 561-9840 FAX Nu111her; {6:1~_) 561-9908 

For Finns: Xsan Diego 'VVork Force and/or :::: Mmlllging Oftk~ Work Force 

I, the undersigned representative of 
El Cajon Grading & Engineering Co., Inc. 

·-----
(F11·m NCime; 

-~l_Dieg_Q____ _ ____________ , . __ CA .. __ , ____ hereby cct1it'y that in Formation provided 

(C'Oll/1()'} 

- -' 200 _:!_2. 

(i/urhon=rd SignC/Iltre) (Prinl Aullum:ed Signalfll'<' Name) 

-Fo_r_m_T'-Itle_: ___ W_O_R_K_F_O_R_C_E_R_EP_O_R_T ______ -------- ---- -----------c:(R-:-e-v -Ju-c-ly--:2-c-01-c-0-) -

Form !~umber 8805 



WORK fORCE REPORT- Page 2 

NAiv1E OF FIRM: El Cajon Grading & Engineering Co., Inc. l.>.t\TE ..£:j9-_12 _______ _ 

INSTRUCTIONS: For each occupational C<ltegory, indil.:ate munb~r or males t111d fc·males in rvery ethnic group. Tow I 
columm in row provillcd. Sum of all totals should be equal to your total work Ioree. Include alltlio'c employed by your 
~ompany on eithct· a fLtll or part-tim~ basis. The tollowing groupo are to be includC'ci in ethnic categoric,; listed in 
columns below: 

(I) African-American. Black 
(2) Latino. Hispanic. M~:xican-American. Puerto Rican 
0) Asian, Put:itic Islander 
(4) Aml'ricnn Indian. Eskimo 

OCCUPA'!'I0;-.!.1\L C A I'EGORY 

(I) 
AfrJCnn~ 

i\/HCJil~111 

!M) (f) (M) 

(2) 
La~ino 

(I') (M) 

(5) Filipino 
(6) Cat!Cuoiun 
(7) Other etlmicity: nm l'nllmg into othc1· groups 

(3) 
Asian 

(f) 

(4) 
/\mcncan 

Indlnn 

(MJ (l·) 

(I) 
Filip1110 

(MJ 

(b) 
Cauc;.~sJilll 

(F) 

(7) 

Oilier 
EtiUllt.•lti(:'S 

iMJ (F) 
-----------------------+----+----+----+----+----+---~----~--~----~--~---4----4----·r----

]; \.CCUU \C. ,\JJnlll!~l rill I' t' t\'\!10:-lt!t·nnl 

PrnfcssJonal ~pcc1nlt~ 

[ IJgJht~rs 'Ale ll1l~<::l:i 

1\hu.:lum: Opera1o1~, A:.f.embl('rs. ln:;p..:ctots 

1\ansporlultou ami Mutc1 tal Mt.l\'111~ 

Handlers. L!qulptncnl CI<.:111H:rs. Hclpt:l s nnd 
,\J,m·COnSUII(.'l;()u LaUo1e1!i' 

I U I AL S I.IIC'Il C0Lu~1N 

[GRAND TOTAl. AI.L EMPLOYt:LS 8 

INDICATE BY OENDER liND ['I HI\ICITY filE Nt:t...lllER OF AllOVL I·.~-1PI.O'r'F.F.S WHO AI(E lli'>Ml•,t:IJ 

IJISABLW 

NON-PI<OIIT ORGAI'\1/.ATIONS ON I. Y 

BOIIRIHJI DIHlL'IORS 

VCJLLN'I'ElRo 

:\RTIS I'S 

Form Ti:le. 
Form Number 

WORK FORCE REPORT 
8805 

2 2 

2 

4 4 

(Rev July 2010) 



WORK FOJKE HEPORT- Page .l 

NAMt<. CJF FIRM:_§!~ajo~ Grading & Engineering Co., Inc. DATE. 6-19-12 

INSTRUCTIONS: Fot· each occupational category, indicate number of' males and fl'mnie> in n·L~ry ethnic 
group. Total columns in l'tl\\' pi'Ovided. Surn ul' all totals shOLtld he e4ual to your tutal \Vot·k fore~. Include all 
those employed by )'\lUI' company on either a f'ttll or pan-time b~sis rhe following group;; are 1u he· tncluded 111 

ethnic categories listed in lohunns below: 

(I) Ati'ican-American. Black 
(2) l.atino. Hispanic. Mexican-American. Pueno Rican 
(3) /\sian. Pacific Islander 

('·I) i\111ericun Indian, eskimo 

(5) Filipino 
( o) Ctnu:as ian 
(7) Other ethnicity: not t~lling into other 

groups 

------------------------,---------.--------,---------.--------,----------,--------.--------. 

OCCl:P'\liO~AI. Ci\'l'I:CiORY 

(nJ"p('JllCI 

Elc~tncHm 

Fult.,\rt:t~. Cotu.l.:lc 01 l'tnrrutL' 

Glill.JCJ'S 

I klpcr~. C'on\ff\lt'lHHl Tr ndt 

Vl:uwn:-:. 8rtcklii~I?IS 

Opcrutor~ 

l'fllntcrs 

PI<~'SICI't'l$ 

Roofers 

~~.·cwJt}, Proh.'c\1\'C Sl'l' rt{'S 

Glt '\~D TOT,\1 ,\1 t r\IPJ OVPH 

(I) 
·\fnc;~n­

A:n:ru:an 

thl) (l) 

12 

(21 
l.nlllhl 

(M) il') 

4 

5 

i'..,UJ('.\ il:. llY Cib.Nl>hl-! .\:'--(! E' llhiCIH TIIF 'l.\lllf.H Uf MlO\'P 1-.\IPLO\'I.U. \\'HO Al-It D\S.\I:H.W 

Form TiUe. 
Form Numbs:· 

WORK FORCE REPORT 
8805 

(3) (·I) ti) t(J) ( ~ l 
Ato.rl\11 1\1\lCTli:·\·H\ f.I!JplllO Ca\rC;\:il:trl UthL:r 

Jrtdr/\11 f-.th~IKllh!$ 

(~!) tl•) )to. I) tlj :M, ~h {idJ (J·) IM) d~i 

2 

3 

2 4 

(Rev July 2010) 



City ofSan Diego 
EQUAL OPPORTUNITY CONTRACTING PROGRAM 
1200 Third Avenue, Suite 200, San Diego, CA 92101 
(619) 236-6000 FAX: (619) 235-5209 

WORK FORCE REPORT 

The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 
22.3501 through 22.3517, is to ensure that contractors doing business with the City, or receiving funds from the 
City, do not engage in unlawful discriminatory employment practices prohibited by State and Federal law. Such 
employment practices include, but are not limited to unlawful discrimination in the following: employment, 
promotion or upgrading, demotion or transfer, recruitment or recruitment advert.ising, layoff or termination, rate of 
pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are required to 
provide a completed Work Force Report. 

CONTRACTOR lDENTIFICA TION 

Type of Contractor: 0 Construction D Supplier D Financial Institution D Lessee/Lessor 
i8J Consultant D Grant Recipient D Insurance Company D Other 

NameofCompany: David Evans and Associates INC. 

AKA/DBA:~D~E~A~-----------------------------------------------------------­
Address (Corporate Headquatiers, where applicable): 210 0 SW River Parkway 

City Portland County Multnomah State OR Zip97201 

Telephone Number: (800) 721-1916 FAX Number: (503) .=2.=.2""3_-.=.2...!..7"'-0""'1 ______ _ 

NameofCompanyCEO:~A~l~B~a~r~k~o~u~l~l~· ,~P~.E~·------------------------------~-­
Address(es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 
Address: 110 West A Street, Suite 1700 

City San Diego County_S=-a=n:_:___D=-=.i::::..e.;;J.g::::..o ___________ StateCA Zip 92101 

Telephone Number: ( 619) 4 00-0 600 FAX Number: (619) ;_4"'-0"'-0-_0"-'5'"-'9"-'9"------

Type of Business: Type of License: ------------­

The Company has appointed: ....oM.o.oi""c""' h_,e"'l""l""e"--'W"'l"'. l"'l"'l"". s"--------------------------­
as its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, 

disseminate, and enforce equal employment and af1irmative action policies of this company. The EEOO may be 

contacted at: 
Addreu: 2100 SW River Parkway, Portland, Oregon 97201 

Telephone Number: (503) 449-0287 FAX Number: (503) 223-2701 

For Firms: ll?J San Diego Work Force and/or ll?J Managing Office Work Force 

I, the undersigned representative of 
David Rvans and Associates INC. 

(Firm Name) 

San Diego Ca hereby certify that information provided 

Form Title: 
Form Number: 

(County) (State) 

c and.correct.1 1J.li1 ~o~~~n xccutcd on this day of 13 

I:J/IJ::::fj!(; Patricia McColl 
(Authorized Signatw· . (Print Authorized Signature Name) 

WORK FORCE REPORT 
BB05 

, 2012 . 

(Rev. July 201 0) 



WORK FORCE REPORT - Page 2 

NAME OF FIRM: David Evans and Associates INC. DATE: 6/13/12 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total 
columns in row provided. Sum of all totals should be equal to your total work force. Include all those employed by your 
company on either a full or part-time basis. The following groups are to be included in ethnic categories listed in 
columns below: 

(1) African-American, Black 
(2) Latino, Hispanic, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
( 4) American Indian, Eskimo 

OCCUPATIONAL CATEGORY 

Executive, Administrative, Managerial 

Professional Specialty 

Engineers/ Architects 

Technicians and Related Support 

Sales 

Administrative Support/Clerical 

Services 

Precision Production, Craft and Repair 

Machine Operators, Assemblers. Inspectors 

Transportation and Material Moving 

Handlers, Equipment Cleaners, Helpers and 
Non-construction Laborers* 

1 

1 

*Construction laborers and other field employees are not to be included on this page 

TOTALS EACH COLUMN 2 

GRAND TOTAL ALL EMPLOYEES 22 

1 

1 

(5) Filipino 
(6) Caucasian 
(7) Other ethnicity; not falling into other groups 

2 

1 8 3 

1 1 1 1 

1 

1 1 1 9 7 

11\DICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED: 

DISABLED 

NON-PROFIT ORGANIZATIONS ONLY: 

I I I I I I I I I I I I I I I 
BOARD OF DIRECTORS 

VOLUNTEERS 

ARTISTS 

Form Title: 
Form Number: 

WORK FORCE REPORT 
8805 

(Rev. July 2010) 



WORK FORCE REPORT - Page 3 

NAME OF FIRM: David Evans and Associates INC. DA TE:.2.L.1.l.L12 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic 
group. Total columns in row provided. Sum of all totals should be equal to your total work force. Include all 
those employed by your company on either a full or part-time basis. The following groups are to be included in 
ethnic categories listed in colunms below: 

(1) African-American, Black 
(2) Latino, Hispanic, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 

( 4) American Indian, Eskimo 

(I). (2) (3) 
African- Latino Asian 

(4) 

(5) Filipino 
(6) Caucasian 
(7) Other ethnicity; not falling into other 

groups 

(5) (6) (7) 
American Filipino Caucasian Other 

OCCUPATIONAL CATEGORY American Indian Etluticities 

(M) (F) (M) (F) 

Carpenter 

Drywall Installer 

Electrician 

Elevator Installers 

Finishers. Concrete or Terrazzo 

Glaziers 

Helpers. Construction Trade 

Ironworkers. Structural Metal Workers 

Laborers 

Millwrights 

Masons, Bricklayers 

Tile setters 

Operators 

Painters 

Pipe fitter. Plumbers 

Plasterers 

Roofers 

Security, Protective Services 

Sheet Metal, Duct Installers 

Welders, Cutters 

TOTALS EACH COLUMN 

GRAND TOTAL ALL EMPLOYEES 

INDICATE BY GENDER M'D ETHNIClTY THE NUMBER OF ABOVE EMPLO"t'EES WHO ARE DISABLED: 

DISABLED 

Form Title: 
Form Number: 

WORK FORCE REPORT 
8805 

(M) (F) (M) (F) (M) (F) (M) (F) (M) (F) 

(Rev. July 201 0) 
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Appendix B 

Subcontractor Documentation 
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ATTACHMENT A 

Subcontractor Documentation 

Design-Build Subcontractors and Suppliers Past Participation 
Lists have been provided for the following projects: 

Sample Project 1: Design Build Water Group 3012 

Sample Project 2: Mast Boulevard Recycled Water Replacement Project 

Sample Project 3: Old Highway 80 Sewer Improvements Manhole 17-24 
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Sample Project 1 
. Design Build Water Group 3012 

" 



DESIGN..-BJJILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 1 of5 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design Build Water Group 3012 

Address: 1215 N. Marshall 

State: CA ----City: El Cajon 

Zip: 92020 Phone: 619-448-7683 

Name: Acme Safety & Supply 

Address: 1616 West Avenue 

City: National City State: CA -----
Zip: 91950 Phone: 619-299-5100 

Name: M.H. Hoffman Trucking 

Address: 700 Martos Place 

State: CA ·-----
City: Chula Vista 

Zip: 91910 Phone: 619-559-4559 

Supplier 

Contractor 

3,075 

0~ 

Traffic Control 3,001 City 

et 
Truck Rental 97,000 City 

f)~ 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

(f) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(, ... r-% 

Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects, RFQ No: 12MCL100 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 2 of5 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design Build Water Group 3012 

Name: J Cloud Inc. 

Address: 2094 Willow Glenn Dr. 

City: El Cajon State: CA ·----
Zip: 92019 Phone: 619-593-1856 

Name: Video Fact 

Address: 4150 Merritt Boulevard 

City: La Mesa 

Zip: 91941 

State:._C_A ___ _ 

Phone: 619-589-0080 

Name: Vic Salazar Communications 

Address: 2514 Jarnacha Road #502-21 

City: El Cajon State: CA ·----
Zip: 92019 Phone: 619-517-4744 

Supplier 

Contractor 

Contractor 

Sand 
60,000 

;~ 

Pre-Construction Video 10,780 

.t t 
Community Relations 85,000 

• y (p 

ELBEfMBE ..--

ELBJYMBE 

City 
CPUC 

City 

City/CPUC 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Entetprise 
Certified Disadvantaged Business Entetprise 
Other Business Entetprise 
Certified Small Local Business Entetprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Entetprise 
Certified Disabled Veteran Business Entetprise 
Certified Emerging Local Business Entetprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects, RFQ No: 12MCL100 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 3 of5 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. · 

NAME OF PROJECT: Design Build Water Group 3012 

TYPE OF PROJECT: Construction~ Water DOLLAR VALUE OF PROJECT:_$:....1_::_0.:.::.,5--'-7-'4,'-1_80 _____ _ 

Address: PO Box 787 

City: Alpine State:_:C~A::_ __ _ 

Zip: 91903 Phone: 619-741-8984 

Name: H&D Construction 

Address: PO Box 12859 

State: CA City: El Cajon 

Zip: 92022 Phone: 619-444-6118 

Name: Statewide Stripes 

Address: PO Box 900287 

City: San Diego State: CA 
Zip: 92090 . Phone: 858-560-6887 

Contractor 

Contractor 

Curb Ramps 

Traffic Striping & 
Crack Fill 

454,495 

q, J %' 

1,055,219 

wZ 
69,350 

. b% 

City 

SL~ City 

City/ 
CAL TRANS 

CD As appropriate, Design-Builder shall identity Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<ll As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Pubiic Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Fmm Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects, RFQ No: 12MCL100 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
Page4 of5 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design Build Water Group 3012 

DOLLAR VALUE OF PROJECT: . ....:$:...:1-=.:0,'=-57.:....:4:..o:,l:.::::8.:::..0 ____ _ 

Name: Sutherlin Contracting 

Address: 2007 Muira Laue 
Contractor Traffic Loops ISL~ 

City: El Cajon State: CA 
29,650 

.:J '% 
I City 

Zip: 92019 Phone: 619-588-8895 

Name: KOA Corporation 
/Designer 

Address: 5095 Murphy Canyon Rd, Suite 330 
I Traffic Engineering /118,000 lOBE 

City: San Diego State: CA 

Zip: 92123 Phone: 619-683-2933 

Name: David Evans & Associates I Designer 
Address: 110 West A Street Suite 1700 

I Project Engineer /765,000 lOBE 

City: San Diego State: CA 

Zip: 92101 Phone: 619-400-0600 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

tfl As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 
Multiple Award Design-Build Contracts for Water, Wastewater, and StormwaterPipeline Projects, RFQ No: 12MCL100 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
Page 5 o£5 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design Build Water Group 3012 

TYPE OF PROJECT: _C_o_n_stru_c_t:L_·o_n_-_W_a_te_r __________________ _ DOLLAR VALUE OF PROJECT:,_$:.._1--'-'0,:.._57'-4-'-, 1....:..8..:._0 ____ _ 

i·;~~~m~m1g ,,!t411tl~l 
Name: American Asphalt 

Address: 14436 Santa Ana Ave. 

City: Fontana 

Zip: 92337 

Name: ---

Phone: 909-427-8276 

Address: State: 
City: 

Zip: Phone: 

Name: -======---------------==== 
Address: State: --------City: 

Zip: Phone: 

Contractor Slurry Seal 187,200 OBE 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the folloWing and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects, RFQ No: 12MCLIOO 

(Rev. May 2012) 

Water Group 3012 is Currently at 75% Complete Dollar Amounts for Subcontractors & Suppliers are Projected to Completion 



NAICS NAICS_Description 

238160 Roofing Contractors 

Architect Sylvie Pombart 

Sylvie.pombart@cox.net 

NOTE: 

541310 Architectural Services 

Arrieta Construction, Inc. 

Johna@arrietaconst.com 

< 

NOTE: General Contractor Only-Does not provide services as a subcontractor. 

237310 Highway, Street, and Bridge Construction 

237110 Water and Sewer Line and Related Structures Construction 

Arrow Automatic Fire Sprinkler, Inc. 

Hpavlick@arrowautomatic.com 

NOTE: 

444190 Other Building Material Dealers 

Arrow Pipeline Repair, Inc. 

Lane@arrowpipeline.com 

Contact Person 

Sylvie Pombart · 

License Type 

ARC 

John D. Arrieta 

License Type 

A 

Linda Johnson 

License Type 

C-16 

Lane Post 

License Type 

A 

C-36 

{619) 501-7924 

Business Status 

Emerging 

{619) 448-7683 

Business Status 

Small 

{619) 448-2518 

Business Status 

Small 

(760) 476-9388 

Business Status 

Emerging 

Small 

NOTE: Eligible for ALL subcontracting opportunities, eligible as a prime contractor for $50k & below until receipt of bond 
letter. 

237110 Water and Sewer Line and Related Structures Construction 

___ Artefact Design 

Tanya@artefactid.com 

NOTE: General Services 

541430 Graphic Design Services 

541490 Other Specialized Design Services 

Page 10 of 126 

Tanya S. Bredehoft 

License Type 

Goods/Services 

{760) 944-3502 

Business Status 

Small 



NAICS NAICS_Description 

Ace Excavating & Environmental Services, Inc. 

Ace@ace.sdcoxmail.com 

NOTE: 

238990 All Other Specialty Trade Contractors 

238110 Poured Concrete Foundation and Structure Contractors 

238910 Site Preparation Contractors 

238120 Structural Steel and Precast Concrete Contractors 

237110 Water and Sewer Line and Related Structures Construction 

~Acme Safety & Supply Corp. < 
Candace@acmesafetysupply.com 

NOTE: 

561990 All Other Support Services 

423990 Other Miscellaneous Durable Goods Merchant Wholesalers 

339950 Sign Manufacturing 

ADCO Underground Services, LLC. 

Afarrar@adcounderground.com 

Contact Person 

Rose Gillum (619) 441-4900 

License Type Business Status 

A Emerging 

C-21 Emerging 

C-57 Emerging 

HAZ Emerging 

ASB Emerging 

Candace Friedman (619) 299-5100 

License Type Business Status 

Goods/Services Small 

C-31 

C-61 

D-42 

Adam Farrar 

License Type 

A 

D-06 

C-61 

Small 

Small 

Small 

(619) 241-1496 

Business Status 

Emerging 

Emerging 

Emerging 

NOTE: Eligible for ALL subcontracting opportunities, eligible as a prime contractor for $50k & below until receipt of bond 
letter. 

541620 Environmental Consulting Services 

541360 Geophysical Surveying and Mapping Services 

Page 4 of 126 



NAICS NAICS_Description 
------·--------

Luzaich Stripping Inc. DBA LSI Road Marking 

Rodney@lsiroadmarking.com 

NOTE: 

237310 Highway, Street, and Bridge Construction 

M & J Limon Enterprises, Inc. 

Marco@engineeringconsulting.us 

NOTE: 

541330 Engineering Services 

M. Johnson Electric 

Andre@mjohnsonelectric.com 

NOTE: 

238210 Electrical Contractors 

M.H. Hoffman Trucking, Inc. 

Mhhoffmantrucking@gmail.com 

NOTE: 

484220 Specialized Freight (except Used Goods) Trucking, Local 

Mann, King Engineer's Inc. DBA DHK Engineering 

Dhl<eng1@sbcglobal.net 

NOTE: 

541330 Engineering Services 

541620 Environmental Consulting Services 

Page 70 of 126 

Contact Person 

Rodney Luzaich {619) 443-7755 

License Type Business Status 

D-38 Emerging 

C-61 Emerging 

C-31 Emerging 

C-32 Emerging 

C-32 Emerging 

C-61 Emerging 

Marco A. Limon (760) 235-1176 

License Type Business Status 

CSD-12 Emerging 

Melvin Andre Johnson (469) 273-0096 

License Type 

C-10 

Mark H. Hoffman 

License Type 

Business Status 

Emerging 

(619) 656-2763 

Business Status 

Goods/Services Emerging 

Donald H. King 

License Type 

CSD-12 

(760) 747-9553 

Business Status 

Emerging 



NAICS NAJCS_Description 

541330 Engineering Services 

541620 Environmental Consulting Services 

f-J. Cloud, Inc. 

· Jon@jcloudinc.com 

NOTE: 

423320 Brick, Stone, and Related Construction Material Merchant 

Wholesalers 

237310 Highway, Street, and Bridge Construction 

236210 Industrial Building Construction 

238910 Site Preparation Contractors 

237110 Water and Sewer Line and Related Structures Construction 

Jamar Electric San Diego, Inc. DBA Jamar Power Systems 

Phii@Jjamarpower.com 

NOTE: 

238210 Electrical Contractors 

Jan Bond Inc. DBA CFO Network 

Jan@cfo-network.com 

NOTE: 

541611 Administrative Management and General Management 
Consulting Services 

541512 Computer Systems Design Services 

541219 Other Accounting Services 

541618 Other Management Consulting Services 

541690 Other Scientific and Technical Consulting Services 

Jenal Engineering Corporation 

Jenaliric@cox.net 

NOTE: General Contractor 

237120 Oil and Gas Pipeline and Related Structures Construction 

238290 Other Building Equipment Contractors 

Page 61 of 126 

Contact Person 

Jon Cloud 

License Type 

A 

Philip A. Edwards 

License Type 

C-10 

Janise Bond 

License Type 

(619) 593-9020 

Business Status 

Emerging 

(619) 448-7770 

Business Status 

Small 

(858) 695-1745 

Business Status 

Goods/Services Emerging 

Jennifer Westermeyer (619) 697-2200 

License Type 

A 

HAZ 

Business Status 

Small 

Small 
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bl':Jb':J::lb411::l Hldl Jt.:l 

Certified Small Business Enterprise 
vendo.- Account Number: 21534 
Jon Cloud 
1. Cloud tnc 
2094 Willow Gl~n DrivEl 
El cajon, CA, 9.2019 

Thank you for submitting your Vendor Application seeking Small Business Enterprise recognition with a 
Coalition of Southern california Public Agenices. Per our evaluation of the information you provided in your 
application and the North American Industry Classification System codes you identified, your status as a 
Small Business Enterprise (SSE) has been approved. This certification Is recognized by t;he following · 
organizations: 

Metropolitan Water District of Southern City of San Diego San Diego County Water 
Califor'nia Authority 

Minority Buslne~ JJevalopment Agency ~~T'es Unified School Port of Los Angeles 

t.os Angeles Community College District 

Metropolitan is pleased to Issue this SBE Certificate subject to the tenns and conditions identified below: 

NAICS code(s) f~r which SBE status is recognb:ech 212321 
SSE! Certificate Effective Date: 09/04/09 ,........ -
SBE Certificate Expiration Date: OB/24/12 

Work Performed by your firm that falls within the above-menttoned NAICS code(s) will be counted as see 
participation for work performed on contracts procured by the above agendes. 

The agencies reserve the right to withdraw this certlflcation if at any time it is determined that certification 
was knowingly obtained by false, misleading or incorrect Information and reserve the right to audit all 
statements. If any firm attempts to falsify or misrepresent informatiOn to obtain certification, the firm may 
be disqualified from participation in any contracts for a period of up to five years. 

SBE Certification is valid for a period of three (3) years. To mairatain SBE status, firrns must 
update their existing SBE Vendor Application on or before the expitatioo •te mentioned above. 
All information is subject to verific::ation. 

If there are .any changes In your status that may impact your certification1 you are required to update your 
account information online. A copy of your information can be viewed by logging into the NETConnect 
system, choosing 11Edlt r>roflle11

, and selecting the link to the "Small Business Certification Status". 

Sincerely, 
John l. Arena 
Metropolitan Water District of Southern California 

lttps://vendors. planetbids.corniNETConnect!SBC _ Approval.cfm 91412009 



51959354E:l3 H6I JCI 

Supplier Clearbzghouse 
UtUity Supplier Dfvrm·ity Program 
Public Utilltf.es Commissirm- State ofCalifomia 

.July 24, 2009 

.TON CLOUt> 

.T. CLOUD, INC. 
2094 WILLOW GJ..EN DRlVE 
EL CAJON, CA 920 19· 

CHS Verif'icntioll OrderNumbcr: 9GN0009l 

PA6E 02/03 

Thank you for applyiJ1g to tbc Supplier Clearinghouse (formerly "WMB.E Clearingho\Jse") for 
certiticatiM M a woman and/or minority business. We have received your application and will inform 
you of our c1etennination in writing following verification. 

Your application has been. assigned a Verification Order N\.IUJbl';)r (VON). The VON is used by the 
Clearingho\lse to track your application and to identify it in the database . .Please hav~ your VON avt~i1able 
whc:t'l calling the Cleadnghouse with any questions concerning your applicatlorl. 

Being assigned 1t VON docs not mean that your firm has beer) verified ns ~ WMBE. W~ have made 
M decisjon yet. The review process tal\.es 45 to 90 days or rnot~, depending on the complexity of your 
application. We will contact you if we have questions ot need additional information. 

Ifthis office qa1~ be offurthcr assistance to you, please telephone us at (800) 359~ 7998. 

Sincerely, 

SUPPLIER CLEARINGHOUSE 

SUPPW!/1. aEA.JI.INGHOUSE • Admfnlsll!red b)l ASIAN, Tnt!. pur-.~uarlt to PUC General Orde1' J 56 

1167 Mission St.j 41h Floor 
San Francisco, CA 94103 

Toll Free: 800·359-7998 
Tel: 415~928-689:2 Fax: 415-921-018.2 



NAICS NAICS_Description 

238000 Specialty Trade Contractors 

Quality General Engineering, Inc. 

Marco@qualityge.com 

NOTE: 

561990 All Other Support Services 

237130 Power and Communication Line and Related Structures 
Construction 

Quality Infrastructure Corporation 

Kbradbury@qualityinfrastructure.com 

NOTE: Civil Engineering Services focusing on Transportation Engineering 

541330 Engineering Services 

Quartic Solutions, LLC. 

Timo@quarticsolutions.com 

NOTE: 

541512 Computer Systems Design Services 

541511 Custom Computer Programming Services 

541330 Engineering Services 

541519 Other Computer Related Services 

541370 Surveying and Mapping (except Geophysical) Services 

R & R Controls, Inc. 

Rick@rrcontrols.com 

NOTE: Design and Install Energy Management Systems 

238210 Electrical Contractors . *-R.C. Hinman DBA Video Fact Documentation Services 

<:11r_is@yideofact.net 

Contact Person 

Marco A. Villalpando (619) 585-3287 

License Type 

A 

Business Status 

Emerging 

Kirk F. Bradbury (619) 312-2117 

License Type Business Status 

Goods/Services Small 

Jodi Luostarinen (858) 752-7221 

license Type Business Status 

Goods/Services Emerging 

Richard D. Deslauriers (619) 516-1880 

License Type 

C-10 

Business Status 

Small 

R. Christopher Hinman (619) 589-0080 

License Type Business Status 

Goods/Services Emerging 

NOTE: Pre, post & during construction documentation by audio/video and photography. 

541922 Commercial Photography 

512110 Motion Picture and Video Production 
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NAICS NAICS_Description 

238110 Poured Concrete Foundation and Structure Contractors 

332311 Prefabricated Metal Building and Component Manufacturing 

562991 Septic Tank and Related Services 

238910 Site Preparation Contractors 

238120 Structural Steel and Precast Concrete Contractors 

237110 Water and Sewer Line and Related Structures Construction 

221300 Water, Sewage and Other Systems 

Value Management Institute 

Gbartolomei@sbcglobal.net 

NOTE: 

541990 All Other Professional, Scientific, and Technical Services 

541330 Engineering Services 

541618 Other Management Consulting Services 

541690 Other Scientific and Technical Consulting Services 

VAP Enterprises, Inc. 

Vap@virginlapartridge.com 

NOTE: 

531210 Offices of Real Estate Agents and Brokers 

531390 Other Activities Related to Real Estate 

541191 Title Abstract and Settlement Offices 

VetRents 

SteVe@vetrents.com 

NOTE: 

532412 Construction, Mining, and Forestry Machinery and Equipment 
Rental and Leasing 

Vic Salazar Enterprises, LLC. DBA -Vic Salazar Communications 

lnfo@vitsalazar.com 

NOTE: 

711510 Independent Artists, Writers, and Performers 
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Contact Person 

George J. Bartolomei {858} 271-8035 

License Type Business Status 

Goods/Services Emerging 

Virginia Ann Partridge {619) 977-8286 

License Type Business Status 

Goods/Services Emerging 

Steve Carby {760} 263-4070 

license Type Business Status 

Goods/Services Emerging 

- Vic Salazar {619} 517-4744 

License Type Business Status 

Goods/Services Emerging 



NOVEMBER 2, 2011 

VIC SALAZAR 
VIC SALAZAR ENTERPRISES, LLC 
2514 JAMACHA ROAD #502-21 
EL CAJON, CA 92019 

NOTICE OF VERIFICATION AND CERTIFICATION 

CHS Verification Order Number: 8KN00010 

congratulations, the Supplfer Clearinghouse Is pleased to inform you that In accordance with General Order 156, 
your business enterprise has successfully completed the verification process, and your company has received the 
following certification: MBE 

Your company will now be recognized bythe Joint Utilities as a women and/or minority-owned business when 
competing for procurements by public ut!lities participating In the Utility supplier Diversity Program. 

Your Certification is valid for three years and you are required to re-verify your company's WMBE status at least 30 
days prior to your expiration date. Please notify our office of any change in your address or contact information so 
that we can maintain your most current contact information. You must notify our office of any change in 
ownership and/or control of your company within 30 days of the change. Failure to provide that notification is In 
violation of section 8285 of the Public Utilities Code and could render your certification status invalid. 

If your company was verified and certified under the CAV (Comparable Agency Verification) process, your 
certificate status will expire on the same expiration date as that of the comparable agency. However, please note 
that the maximum verified certification period for the Supplier Clearinghouse Is three years regardless of any CAV 
expiration date In excess of three years. 

The Supplier Clearinghouse may request additional information or conduct an on-site vls!t at any time during the 
term of your verified certification status. The Supplier Clearinghouse may reconsider your certification status and 
possibly rule Invalid your verified status if it is determined that the status was knowingly obtained by false, 
misleading and/or incorrect information. Also note that If In a formal opinion, the California Public Utilities 
Commission determines that the WMBE verification criteria under which you were deemed eligible is no longer 

valid, then your status may change or you may be required to comply with the change to maintain eligibility. 

Thank you for participating In the Utility Supplier Diversity program. We wish you much success In your business 
endeavors. Feel free to contact our office If you have questions, or visit our website at 
www.thesuppllerclearlnghouse.com. 

THE SUPPliER ClEARINGHOUSE 



CALIFOR\NIA UNIFIED CERTIFICArfiON PROGRAM 
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE 

VIC SALAZAR ENTERPRISES LLC 
2514 JAMACHARD #502-21 

EL CAJON, CA 92019 

Owner: VIC SALAZAR 

Business Structure: LIMITED LIABILITY COMPANY 

i .,-r-., \ 
This certificate acknowledges that said firm i~ approved by the California Unified CeJ!tifiC{ltion Progra,m (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by 
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amendei!(for thi\following NATCS codes: 

NAICS Code(s) * Indicates primary NAICS code 
! 

* 541820 Public Relations Agencies 

541810 Advertising Agencies 

r 

" \ // lJ.r. \ 
./ ·< ... !1 '. \ ' 

.{ ''"' I 

/ 5416l3Jiiarketmg cbnsulting Services 
,-e \j 

~ l 
/ ·~. !\ 

·,\. 

' ·. •' '~ 
\, 

\ 

'\\ 
., 

/,/ -"\~:·~:·: :: ?:~, \\ 
Work Category Codc(s) / ; , :o•:ii:~:: .. "; ,;, ·\ 

I / ,. ~.;: ... ·~ . ~·~· ~-.. · ;~:;.;iidrtr·· ·:·::~·\;" \' 
C8700 
!7310 

CONSULTANT, NON ENG~ERlNu' ~'7"€8712 ,,.~:}'fi~iB4~)¢,~r;J\TJ-ONS \ 
ADVERTISING i / . ;.; 17810. d;ij<" -MO"F~®Ji:t;<PrGttiRE & VIDEO'r.;["APE PRODUCT . / ;~~~~:~~~~f!#+ ' . \.\.' Licenses 

CERTIFYING AGENCY: 

DEPARTiv:!ENT OF TRANSPORTATION 
1823 14TH STREET 
SACRAMENTO, CA95811 0000 
(916) 324-1700 

\ 
'· ·-----·-·-·-··--·--'""·-··--··-···--.. --.--.-·"-"·~----- ... ----·"·"-···-·----, ........... ···-·-··----·-------··---·-··-.::, 

I ~) ·~ 
i./ 

UCP Firm Number: 38595 

~ 6k/~ Augmt9,2011 
CPOFFICER 

It is CUCP's policy and objei:tive to promote and maintain a level pla}1ng field for DBEs in California on Federal-aid contracts. We ensure 
nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Part. 21 and 26. 

I o 

.. 



__:_- - ... --

SUPPLIER CLEARINGHOUSE 
CERTIFICATE OF ELIGIBILITY 

CERTIFICATE EXPIRATION DATE: 11-07-2014 

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby 
certifies that it has audited and verified the eligJ.oility of: 

Vic Salazar Enterprises, LLC, dba Vic Salazar Communications 
of El Cajon, California as a MBE 

·pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. 
This Certificate shall be valid only with the Clearinghouse seal affixed hereto. 

! Eligibility must be maintained at all times, and renewed wit:hiri 30 days of any changes in ownership or control. Failure to 
. comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it .is determined that such status 
was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which 
eligtoilit,y was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information 
or conduct on- site visits during the term of verification to verify eligibility. 

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. 
Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles . 

. Determination Date: 11-02-2011 



Petil Construction & Engineering, Inc. 

edpetil@yahoo.com 

Phone Number: (619) 962-8389 

Contact Person: Eduardo Petil 

NOTE:- Residential & Commercial, Swimming Pool Structure, Drainage, Roadway 
Pavement Structure, Traffic Design; Engineering & Traffic Survey, Highway 
Construction and Inspection 

License Type 

A 

Business Status 

Small 

Ren!ex Construction, Inc. 

R.wahta@rentexconstructioninc.com 

Phone. Number: (760) 294-6918 

Contact Person: Robyn L. Allard 

NOtE: Eligible for ALL subcontracting opportunities, eligible as a prime contractor 
for $SDk & below until receipt of bond letter. 

License Type 

A 

Business Status 

Small 

~ Ro~sarCorp DBA HudsQn Safe-T-Lite Rentals ..s~-.--­

Ge,~rglna@hudsonsaf(;!tlite.com 

Phone Number: (619) 441-3644 . 

Contact Per~on: Georgina A. Eichhorst 

NOTE: Eligible for ALL subcontracting opportunities, eligible as a prime contractor 
, __ -_._. 

License Type 

D-42 

Business Status 

Small for $50k & below until receipt of bond letter. 

SCSe'rvices, Inc; .. 

Sc_i~&ic:es.inc@wildblue.net 
NOJ~: 

C-31 Small 

C-61 Small 

Phone Number: (619) 443-3394 

ContaCt Pers'on: Bryan Simpson 

License Type 

C-27 

Business Status 

Emerging 

A Emerging 

Se~IWght Pavi_ng, to· Phone 1\iqmber: (619) 465-7411 

s~pes1:im~ting@s~cglobalnet 

l\i6'fE~~ 

,~ $t~mb1errama.Cierieral ~ngin~ering 
. _: -=:;_·- -·· • ·:. __ - --' --.. - . - ~ . 

Cohfact Person: Frank Vasquez 

License Type 

C-12 

Business Status 

Small 

Phone (\)umber: (619) 741-8984 

¢9hta_ctPer~on: Nick Stammerjohn 

1\ib.§~/Eiigible for ALL subcontracting opportunities- as a prime contractor, eligible 
· .... for $50k & below until receipt of bond letter 

License Type 

A 

Business Status 

Emerging 

Page 104 of 255 



NAICS NAICS_Description 

Stan Singleton 

Stanesingleton@yahoo.com 

NOTE: Goods/Materials/Services/Computer Sales 

443120 Computer and Software Stores 

Statewide Stripes, Inc. 

Dave@statewidestripes.com 

NOTE: 

237310 Highway, Street, and Bridge Construction 

Steve Duich, Inc. DBA H&D Construction Co. 

Mike@concretehd.com 

NOTE: 

<: 

238990 All Other Specialty Trade Contractors 

237310 Highway, Street, and Bridge Construction 

Structural Technology Consultants, Inc. 

l<nowacki@stcsd.com 

NOTE: 

541330 Engineering Services 

Stuart Engineering AKA Peace Engineering, Inc. 

Speate@stuartengineering.com 

NOTE: Civil Engineering and Surveying 

541340 Drafting Services 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services· 

Page 109 of 126 

Contact Person 

Stanley E. Singleton (619) 795-0637 

License Type Business Status 

Goods/Services Emerging 

David Brilhante 

License Type 

C-32 

C-33 

C-32 

Mike Aprea 

License Type 

A 

Karen Nowacki 

License Type 

CSD-12 

(858) 560-6887 

Business Status 

Small 

Small 

Small 

(619) 444-6118 

Business Status 

Small 

(858) 278-2400 

Business Status 

Small 

Stuart Peace (619) 296-1010 

License Type Business Status 

Goods/Services Small 



Statewide Stripes, Inc. 

Dave@statewidestripes.com 

NOTE: 

Steve Duich; Inc. DBA H&D Construction Co. 

Mi~e@concretehd.com 

Terre] West, 1 nc. . .--. \:_ ~=-~- - -- ~-

rob~rtci @>terrawestinc.co m 

NOTE:. 
·._·::-. 

rr~hs!af pipeline, Inc. 

T~~ri~plpe@aol,com 

NBf~::-

Tri~~rpl{p Con~tructioqand Development, Inc. 

r(iit~~e~onst@~pl.corn 

Contact Person: 

Contact Person: 

Conta<;t Person: 

Contact Person: 

-·:. 

-
-CobtaHperson: 

corita~tF>efson: 

Page 105 of 255 

Phone Number: (858) 560-6887 

David Brilhante 

License Type Business Status 

C-32 Small 

C-33 Small 

C-32 Small 

Phone Number: (619) 444-6118 

Mike Aprea 

License Type Business Status 

A Small 

Phone Number: {619) 591-1007 

Roberto Tessada 

License Type Business Status 

Goods/Services Small 

Phone Number: (858) 565-4089 

Cynthia S. Brito 

License Type Business Status 

A Emerging 
;~_ . 

·Phone Number: (858) 675-0058 

Ghassan "Gus" Assi 

License Type Business Status 

A Small 

B Small 

Phone Number: (619) 225-9090 

David Koeberle 

License Type Business Status 

C-27 Small 

A Emerging 
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CALIFORNIA UNIFIED CERTIFICATIONPROGRL\.M 
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE 

STATEWIDE STRIPES, INC 
P .0. BOX 901l287 

SAN DlEGO, CA 92()9{) 

Owner: DAVID A. BRILHANTE 

Business structure: CORPORATION 

'l'lW certilicat.e acknowledges tbat said firm is approved by the California Unified Ce~tifiQ~fton l'.rogram (CUCP') alta Disadvantaged Busloess Enaerprise (DBE) as defined hy 
the rr.s. Deputmeot of Transportation (DOT) CFR. 49 :PsrtU, as may be amended;far fhe foUowing NAICS codes: 

NAICS Code(s} "'Indieaies primary NAICS code 

t< 23&32{) Painting and Wall Covmng Contmctors 

Work Categery Cad~(s) 

C9854 PAINTING STRUCTURES 

Lieerues 

C31 Parking and Highway ImprovementContJ:actor C33 RaintingandDecoratingContractor-

CERTPFY1NG AGENCY: 
DEPARTMENT OF TRANSPORTATION 
1&23 14TH STREET, MS' 79 
SACRAMENTO, CA 95814 0000 
(916)324-1700 

32232 '-. 

UCPF=-' ~dt..O A"""&22,20IJO 

co~~ 
Jt h CUCP's ~Ulieyll!lld •bJ~Iive to prolhata 11nd llJJiildaln a Te\'lOl:pla~ fuJd fornllb Ill Qllifornia l)ll F~..rtd .,on~til. W.e ellSure 
:nondllc:rlmlno.ffoo in the a~t'ard "nd adlllialatr-Afion ofU.S. DOT a~ed etllllncla based ~n th-e r~lrem•ofll ef 4!:1 CF'R Fl!rl$1.laruf l6. 



NAICS NAICS_Description 
----~----·----------"----~~-

Summit Erosion Control 

info@summiterosion.com 

NOTE: 

561730 Landscaping Services 

Sun Independent Auto Repair, Inc. 

Lawrence9924@gmail.com 

NOTE: 

811111 General Automotive Repair 

Sustainable Industries 

CC@susind.com 

NOTE: 

541990 All Other Professional, Scientific, and Technical Services 

423390 Other Construction Material Merchant Wholesalers 

541618 Other Management Consulting Services 

423720 Plumbing and Heating Equipment and Supplies {Hydronics) 
Merchant Wholesalers 

221310 Water Supply and Irrigation Systems 

Sutherlin Contracting, Inc. 

KSuthe4187 @aol.com 

NOTE: 

238210 Electrical Contractors 

Sweet Treats Truck, Inc. 

JenQifer@sweettreatstruck.com 

NOTE: Supplier 
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Contact Person 

Larry Holley {858) 679-2100 

License Type Business Status 

C-27 Small 

B Small 

D-59 Small 

D-63 Small 

D-64 Small 

Lawrence Wu (619) 234-7051 

License Type Business Status 

Goods/Services Emerging 

Cory Cunningham (858) 362-8825 

License Type Business Status 

Goods/Services Emerging 

Kristi Sutherlin 

License Type 

B 

C-10 

Jennifer Saint 

License Type 

Goods/Services 

(619) 588-8895 

Business Status 

Small 

Small 

(858) 603-8965 

Business Status 

Emerging 



Sample Project 2 

Mast Boulevard Recycled Water Replacement Project 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 1 of3 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Mast Boulevard Recycled Water Replacement Project 

TYPE OF PROJECT: _C:..::.o:..::.n::.::.s.::.::.tru_::.::__cu:..::.· o::.::.n::._-_W-'-'a-'-te.:.:r __________________ _ 

City: National City State:_C_A ___ _ 

Zip: 91950 Phone: 619-299-5100 

N arne: G Scott Asphalt 

Address: 358 Trousdale Drive 

State: CA -----City: Chula Vista 

Zip: 92071 Phone: 619-420-1854 

Name: Hudson-8afe-T-Lite 

Address: 777 Gable Way 

State: CA City: El Cajon 

Zip: 92020 Phone: 619-441-3644 

Contractor Slurry Seal 

Supplier Traffic Control 

• 
. 

13,793 

740 

?;f: 

~- ~% 

1,- £~ 

City/ 
CADoGS 

City 

CD As appropriate, Design-Builder shall identity Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

\ ~- ~ ~t0 
<6> As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required.proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects, RFQ No: 12MCL100 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 2 of3 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Mast Boulevard Recycled Water Replacement Project 

TYPE OF PROJECT: Construction- Water ---------------------------------------------------

N arne: J. Cloud Inc. 

Address: 2094 Willow Glenn Dr. 
I Supplier !Sand 14,311 City/CPUC 

City: El Cajon State: CA 
Zip: 92019 Phone: 619-593-1856 

. l {;. 
\· 

Name: M.H. Hoffman Trucking 

Address: 700 Martos Place 
Contractor Truck Rental 10,079 SLB~ City 

City: Chula Vista State: CA 

I I Zip: 91910 Phone: 619-559-4559 I 7· ~ % 
Name: Luziach Striping 

Address: PO Box 2426 
Contractor Traffic Striping 8,069 EL:aK' City 

City: El Cajon State: CA ?~ 
Zip: 92021 Phone: 619-443-7755 

1.· 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

q) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects, RFQ No: 12MCL100 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 3 of3 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Mast Boulevard Recycled Water Replacement Project 

TYPE OF PROJECT: Construction- Water DOLLAR VALUE OF PROJECT:...:..$.::..c32...:..2_,_,0::...c5_2 ______ _ 

Name: Sutherlin Contracting 

Address: 2007 Muira Lane 

City: El Cajon State: CA -----
Zip: 92019 Phone: 619-588-8895 

Name: 

Address: State: 
City: 

Zip: Phone: 

Name: ______________ _ 

Address:, ______________ _ 

City: State: ____ _ 

Zip: Phone: 

Contractor Traffic Loops 500 SLBE City 

• ( 9& 

CD As appropriate, Design-Builder shall identity Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects, RFQ No: 12MCL100 

(Rev. May 2012) 



NAICS NAICS_Description 
·-------- ---------

Ace Excavating & Environmental Services, Inc. 

Ace@ace.sdcoxmail.com 

NOTE: 

238990 All Other Specialty Trade Contractors 

238110 Poured Concrete Foundation and Structure Contractors 

238910 Site Preparation Contractors 

238120 Structural Steel and Precast Concrete Contractors 

237110 Water and Sewer line and Related Structures Construction 

. ~Acme Safety & Supply Corp. < 
Candace@acmesafetysupply.com 

NOTE: 

561990 All Other Support Services 

423990 Other Miscellaneous Durable Goods Merchant Wholesalers 

339950 Sign Manufacturing 

ADCO Underground Services, LLC. 

Afarrar@adcounderground.com 

Contact Person 

Rose Gillum (619) 441-4900 

License Type Business Status 

A Emerging 

C-21 Emerging 

C-57 Emerging 

HAZ Emerging 

ASB Emerging 

Candace Friedman (619) 299-5100 

License Type Business Status 

Goods/Services Small 

C-31 

C-61 

D-42 

Adam Farrar 

License Type 

A 

D-06 

C-61 

Small 

Small 

Small 

(619) 241-1496 

Business Status 

Emerging 

Emerging 

Emerging 

NOTE: Eligible for ALL subcontracting opportunities, eligible as a prime contractor for $50k & below until receipt of bond 
letter. 

541620 Environmental Consulting Services 

541360 Geophysical Surveying and Mapping Services 

Page 4 of 126 



NAICS NAICS_Description 

541910 Marketing Research and Public Opinion Polling 

541820 Public Relations Agencies 

f' G. Scott Asphalt, Inc. 

Estimator@asphaltr~pairs.com 

NOTE: C-12 Licensed Contractor 

238990 All Other Specialty Trade Contractors 

237310 Highway, Street, and Bridge Construction 

Galaxie Defense Marketing Services, DBA Galaxie Management, Inc. 

Vlawrence @ga laxie mgmt.com 

NOtE: 

423710 Hardware Merchant Wholesalers 

444130 Hardware Stores 

811411 Home and Garden Equipment Repair and Maintenance 

423840 Industrial Supplies Merchant Wholesalers 

423390 Other Construction Material Merchant Wholesalers 

423720 Plumbing and Heating Equipment and Supplies (Hydronics) 
Merchant Wholesalers 

423730 Warm Air Heating and Air-Conditioning Equipment and 
Supplies Merchant Wholesalers 

Garbini & Garbini Landscape Architecture, Inc. 

Ggarbini@garbiniandgarbini.com 

NOTE: 

541320 Landscape Architectural Services 

Gates & Brown Architects, A Professional Corporation 

Jb@publicdigital.com 

NOTE: Architectural Firm 

541310 Architectural Services 

Page 47 of 126 

Contact Person 

Daniel C. Wemple 

License Type 

C-12 

(619) 420-1854 

Business Status 

Small 

Peter Headley (619) 299-9950 

License Type Business Status 

Goods/Services Small 

Gail Decker Garbini (619) 232-4747 

License Type Business Status 

Goods/Services Emerging 

James Brown 

License Type 

ARC 

ARC 

{619) 682-4083 

Business Status 

Small 

Small 



6194201859 

September 13, 20ll 

G. Scott Asphalt, Inc. 
Daniel C. Wemple 
Lionel M. Kahn 

G SCOTT ASPHALT PAGE 01/03 

THE CITY OF SAN DIEGO 

····-·-·-····-·-·--3S8"fl'ousdaleDrive----~·············-············· 

' "' . tiiVr.l~.l/11 
tof\'J.IIIr..'1111.'(,(1111 

Chula Vista, CA 92071 

Sub,ject: Small Local Business Enterprise Certification 

Dear Daniel and Lionel: 

Congratulations! We have reviewed your application and you have been approved for 
certification. You are c01iificd as a Small Local Business Enterprise (SLBE). Yout· certification 
11utnbet is ll GS0361 and yom classification is Specialty Construction. Please reference this 
certification number when bidding on City projects. 

F.or the City,s SLBE Ptognun, your certification is effective September 9, 2011.. This 
certificatJon ex.pir.es on September 9, 2013 at which time you will need to reapply in acoorda.occ 
with the SLBE guidelines. 

If you have any questions please call619~236-6297. 

Thank you, 

i)J ~J9.. ~d}:_/ 
ffc~jifS'~hlewFatt1k 
Department Director 

Administration Dl'lpa.~·tment 
Stnj\11 L(lcnl Su$incRR JJ:nt!;!rprlse l'rognun 

202 C Street, 9°' Floor, MS 9A . 
Satt DJego1 CA 92101·4806 

Tel.enlmne (1119) 2~1i~li2Q71'n'lr (t11Q\ ?1o-1'-l44 
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... ____ .,,~·----······· "'-··--·······"·~----·-··· ............. --·~ ...... . ,_, _____ , . ...,,,., ______ ........... , _____ ,...._,., ... _~·---
-··· ... d---,._.u"~"'~'----~-·U-'----.-~ ..... --

From: 
Sent: 

CertBounceBaok@clgs.ca. gov 

Tuesday, NOvember 29, 2011 9:47AM 
To: Joe Croney 

Subject: State of CA Notification Letter 

D&S <3e'N.ER:·AL'·s·E·R:VIces. 
Nov 29,2011 

Supplier #38082 
G SCOTT ASPHAI .. T lNC 
358 T.ROUSDALE .IJR 
CHUlA VlSTA CA 91910-1045 

Dear Business Person: 

SBAP'P 

Congratulatl(lnS on your certified snudl business status witl1 the State of C~Ufornia. Your 
<:crtific.a.tlon entitles you to benefits undet the state's Small Business Partjcipndon Program 
within stat·e contrncting, including a five percent bidding preference and speciul ptovisions 
1mder the Prornpt .Puyment Act. 

Certification Period 
From Nov 29, 2f)1 1 to Nov 30, :!01.2 

Business Types 
Construction 

Classifications 
721411 -lnfrnstruettu•e building and surfacing and paving services 

Proof of Certification Status 
To verify your firm's small business certification tlltatus go to 
http://www.eprQeure.d!U!.ca..gov/delauJt.htm and select "SBIDVBE Search." 

Annual Submisshm Requirement 
To maintain your certi.Oed status, you must annually submit to the office of Small Business and 
DVR.E Services (OS.J)S), proof of ~nnunl receipts and proof of employees for your firm and 
each of your affiliates (lf any). 

Proof of An)!ual Receipts 

Submit to OSDS, a copy of your firm's and any nOO.linte firm's ENl'lRE federal tax return each 
ye1\t following your ecrtificntiorl. Include AL.L accompanying schedules, forms, statements, and 
any other !mpport documents filed with tllnt specH'ic tnx retm·n. 

lf you request 11 tnx filing extension with tJte Internal Revenue Service, submit to our officcll 

12/2112011 
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From: CertBounceBack@dgs.ca,gov 

Sent: Wednesday, December 21, 2011 11:05 AM 
To: Joe Croney 

Subject: State of CA Notification Letter 

DEiS G·E·N~R·;;L""sE·~--~.,cEs 
Dec 21,2011 

Supplier #38082 
G SCOTT ASPHALT INC 
358 rn.ous.OALE nn. 
CHULA VISTA CA 91910,1045 

tJcar Business Person: 

G SCOTT ASPHALT 

DVBEAPP 

Co"gratulntions on your certified Disabled Veteran lJusiness Enterprise (DVlJE) status with 
the State of California. Your certification cntitle!l you to benefits under the stMc's DVBE 
Participation Program within state contracting, including tbe three percent DVBE 
participation go.al for overnll state contrnd dollars. 

Certification Period 
From Dec l, 2011 to Nov 30, 2012 

Business Types 
Consl:ruction 

Classifications 
7214U- Infrash•ucturc building and surfachlg and paving services 

Proof of Certification Status 
To veri~v your firm's small bllsiness certification status go to 
.h!fp~//wyvw.eprocure.f!i~.ea.gov/defau.lt.htm smd select "SB/DVBE Search." 

Annual Submission Requirement 
<<«<<<HEAD All DVBEs must snbmit to the Office of Small Business and DVBE Services 
(OSOS) each post certification ta]; year, a complete copy of the business' federal income tax 
return, includin~ extensions, within 90 days of the tn.t return's filing due dnte. If your business 
is a ptu•tnership, each partner must also submit n complete copy of his or her individunl tnx 
return. Additionally, if you are~ DVBE tbat Is not .It sole proprietorship and your :Orm rents 
equipment to the state, you must indude in your submittal a complete copy of the personnl 
federal income t:n return!i for cnch of your di!!nblcd veteran owne•·s, including extertsions, and 
within 90 days of the individual's tu return filing due dnte. Failure to comply will result lrt the 
suspension of your I)VlJE status and possible decertificntAorl, and it !lhall pJ•obibit your business 
from pnrtleipDtion nny Rlllfll MHtl'llt!t Utltil allrequjremcnts are met...--....:==== All DVDEs mu!lt 
submit to thl.' Office of Small B••sincss and DVBil! Services (OSDS) each post certfficntion tax 

11::!1/2011 

PAGE 03/03 



Petil Construction & Engineering, Inc. 

edpetil@yahoo.com 

Phone Number: (619) 962-8389 

Contact Person: Eduardo Petil 

NOTE: Residential & Commercial, Swimming Pool Structure, Drainage, Roadway 
Pavement Structure, Traffic Design; Engineering & Traffic Survey, Highway 
Construction and Inspection 

License Type 

A 

Business Status 

Small 

Rem~x Construction, Inc. 

RwanJq@rentexconstructioninc.com 

Phone Number: (760) 294-6918 

Contact Person: Robyn L. Allard 

NOTE: Eligible for ALL subcontracting opportunities, eligible as a prime contractor 
for $50k & below until receipt of bond letter. 

License Type 

A 

Business Status 

Small 

~ Ropcar Corp DBA Hudson Safe-T-Lite Rentals ~~--
. --- -

G~ofgina@ hudsonsafetlite.com 

Phone Number: (619) 441-3644 

Contact Person: Georgina A. Eichhorst 

NQTE: Eligible for ALL subcontracting opportunities, eligible as a prime contractor 
for $50k & below until receipt of bond letter. 

sc~ervices, lrit. 

s¢s~~~ices.inc@wildblue.net 

N'OTEi-
-·,:r:_ · .. 

s~~l Right Paving, Co 

srJ~iti~~ating@sbcglobal.net 
-:.--

;~ s.tfmm¢rrarna General Engineering All("'"--· 
_,_.,/-:·•o._·--."-' -. - . 

En'\!tv@s~amm~rrama.com 

C:ont~H:t Person: 

contaCt Person: 

Contact Person: 

NOTE:_ Eligible for ALL subcontracting opportunities- as a prime contractor, eligible 
for $SDk & below until receipt of bond letter 

Page 104 of 255 

License Type 

D-42 

C-31 

C-61 

Phone Number: 

Bryan Simpson 

License Type 

C-27 

A 

Phone Number: 

Frank Vasquez 

License Type 

C-12 

Phone Number: 

Nick Stammerjohn 

License Type 

A 

Business Status 

Small 

Small 

Small 

(619) 443-3394 

Business Status 

Emerging 

Emerging 

{619) 465-7411 

Business Status 

Small 

(619) 741-8984 

Business Status 

Emerging 



NAICS NAICS_Description 

541330 Engineering Services 

541620 Environmental Consulting Services 

~J. Cloud, Inc. 

Jon@jcloudinc.com 

NOTE: 

423320 Brick, Stone, and Related Construction Material Merchant 
Wholesalers 

237310 Highway, Street, and Bridge Construction 

236210 Industrial Building Construction 

238910 Site Preparation Contractors 

237110 Water and Sewer Line and Related Structures Construction 

Jamar Electric San Diego, Inc. DBA Jamar Power Systems 

Phil@jamarpower.com 

NOTE: 

238210 Electrical Contractors 

Jan Bond Inc. DBA CFO Network 

jan@cfo-network.com 

NOTE: 

541611 Administrative Management and General Management 
Consulting Services 

541512 Computer Systems Design Services 

541219 Other Accounting Services 

541618 Other Management Consulting Services 

541690 Other Scientific and Technical Consulting Services 

Jenal Engineering Corporation 

Jenallnc@cox.net 

NOTE: General Contractor 

237120 Oil and Gas Pipeline and Related Structures Construction 

238290 Other Building Equipment Contractors 

Page 61 of 126 

Contact Person 

Jon Cloud 

License Type 

A 

Philip A. Edwards 

License Type 

C-10 

Janise Bond 

License Type 

(619) 593-9020 

Business Status 

Emerging 

(619) 448-7770 

Business Status 

Small 

(858) 695-1745 

Business Status 

Goods/Services Emerging 

Jennifer Westermeyer (619) 697-2200 

License Type 

A 

HAZ 

Business Status 

Small 

Small 



bl':Jb':J::lb411::J H<:H JUl 

Certified Small Business Enterprise 
vendof ACCQunt Number: 21534 
JOI'I Cloud 
3. Cloud tnc 
2094 Willow Glen Drive~ 
El Cajon, CA, 9~0:1.9 

Thank you for submitting your Vendor Application seeking Small Business Enterprise recognition with a 
coalition of Southern california Public Agenices. Per our evaluation of the information you provided in your 
application and the North American Industry Classification System codes you identified, your status as a 
Small Business EnterpriSe (SSE) has been approved. This certification Is recognl:z:ed by the following · 
organizations: 

Metropolitan Wsterbfstrict of StHlthem City of San Diego San Diego County Water 
CalifOr'l'li:J Authority 

Minority Business DevelOpment Agency ~=~:e'es Unified School Port of Los Angeles 

t.os Angeles Community College District 

Metropolitan is pleased to rssue this SBE Certificate subject to the tenns and coodltloos identified below: 

NAtCS code(s) for which Sa,; status is recogn~ed~ 212321 
ssta Certificate Effed:ive Date: 09/04/09 . ...._ -
SBE Certificate Expiration Dat:ar 08/24/12 

Work PerfOrmed by your firm that falls within the above-mentioned NAICS code(s) will be counted as SBE 
participation for work performed on contracts procured by the above agende$. 

The agencies reserve the right to withdraw thiS certification if at any time it is determined that certification 
was kMwingly obtained by false, misleading or incorrect information and reserve the rtght to audit all 
statements. If any flrm attempts to falsify or misrepresent Information to obtain certffication, the firm may 
be disqualified from participation In any r;ontcacts for a period of up to five years. 

SBE Certification is valid for a period of three (3) years. To *'"'intain SSE st~ttus, firms must 
update their existing SBE Vendor Application on or before the expitatio" date mentioned above. 
All information is subject to verification. 

If there are any changes In your status that may impact your certification1 you are required to update your 
account information online. A copy of your Information can be viewed by logging Into the NETConnect; 
system, choosing "Edit Profile", and selecting the link to the "Small Business Certification Status". 

Sincerely, 
John .l. Arena 
Metropolitan Water District of Southern California 

1ttps:llven.dors. planetbids.comiNETConnect!SBC _ ApprovaJ.cf'm 9/412069 



11/B4/2009 10:32 

July .24, 2009 

.TON CLOUD 

.T. CLOUD, INC. 

5195935403 HGI JCI 

Supplier Clearinghouse 
Utility Supplier Diversity Program 
Publf.c Utilities Commission- State qfCalifomia 

2094 WILLOW GLEN DRlVE 
EL CATON, CA 92019· 

CHS Verifh:ntion Order Number: 9GN0009l 

PAGE 02/03 

Thank you for applying to the Supplier Clearinghouse (fotmerly <~WMJ3E Cleuringho\Js~&") for 
certitloatlQJ1 M a woman and/or minority business. We have received your application and will inform 
you of out deterrrnnation in writing following verification. 

Your application has been assigned a Veri'fication Order Number (VON). The VON is used by the 
Ckaringhouse to track your application and to identify it ifl the database .. !?lease have;: your. VON av!lilable 
when callitlg the CJearmghouse with any questions concerning your applicatlon. 

:Ueing assigned a VON docs not mean that your firm has been velified QS a WMBE. Wt! bavc made 
M dec;i:~;ion yet. The revie''' process takes 45 to 90 days or rnore, depending on the complexity of your 
application. We will contact you if we have questions or need additionalmformation. 

If this office ca11 be of further assistance to you, please telephone us at (800) 359· 7998. 

Sincerely, 

SUPPLIER CLEARINGHOUSE 

SUP PUleR CUJA!I.JNGHOUSE • Administered b)' ASIAN, lnr.•. pw-.w#l.tlt to PUC General 01'del' J 56 

1167 Mission St., 41h Floor 
San Francisco, CA 941 03 

Toll Free: 800·359·7998 
Tel: 415·928-6892 Fax; 415-921 "0 18.2 
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NAICS NAICS_Description 

Luzaich Stripping Inc. DBA LSI Road Marking 

Rodney@lsiroadmarking.com 

NOTE: 

237310 Highway, Street/ and Bridge Construction 

M & J Limon Enterprises, Inc. 

Marco@engineeringconsulting.us 

NOTE: 

541330 Engineering Services 

M. Johnson Electric 

Andre@mjohnsonelectric.com 

NOTE: 

238210 Electrical Contractors 

M.H. Hoffman Trucking, Inc. 

Mhhoffmantrucking@gmail.com 

NOTE: 

484220 Specialized Freight (except Used Goods) Trucking, Local 

Mann, King Engineer's Inc. DBA DHK Engineering 

Dhkeng1@sbcglobal.net 

NOTE: 

541330 Engineering Services 

541620 Environmental Consulting Services 

Page 70 of 126 

Contact Person 

Rodney Luzaich (619) 443-7755 

License Type Business Status 

D-38 Emerging 

C-61 Emerging 

C-31 Emerging 

C-32 Emerging 

C-32 Emerging 

C-61 Emerging 

Marco A. Limon (760) 235-1176 

License Type Business Status 

CSD-12 Emerging 

Melvin Andre Johnson (469) 273-0096 

License Type 

C-10 

Mark H. Hoffman 

License Type 

Business Status 

Emerging 

(619) 656-2763 

Business Status 

Goods/Services Emerging 

Donald H. King 

License Type 

CSD-12 

(760) 747-9553 

Business Status 

Emerging 



NAICS NAICS_Description 

Summit Erosion Control 

info@summiterosion.com 

NOTE: 

561730 Landscaping Services 

Sun Independent Auto Repair, Inc. 

Lawrence9924@gmail.com 

NOTE: 

811111 General Automotive Repair 

Sustainable Industries 

CC@susind.com 

NOTE: 

541990 All Other Professional, Scientific, and Technical Services 

423390 Other Construction Material Merchant Wholesalers 

541618 Other Management Consulting Services 

423720 Plumbing and Heating Equipment and Supplies (Hydro nics) 
Merchant Wholesalers 

221310 Water Supply and Irrigation Systems 

Sutherlin Contracting, Inc. 

KSuthe4187@aol.com 

NOTE: 

238210 Electrical Contractors 

Sweet Treats Truck, Inc. 

Jennifer@sweettreatstruck.com 

NOTE: Supplier 

< 
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Contact Person 

Larry Holley (858) 679-2100 

license Type Business Status 

C-27 Small 

8 Small 

D-59 Small 

D-63 Small 

D-64 Small 

Lawrence Wu (619) 234-7051 

License Type Business Status 

Goods/Services Emerging 

Cory Cunningham (858) 362-8825 

License Type Business Status 

Goods/Services Emerging 

Kristi Sutherlin 

License Type 

B 

C-10 

(619) 588-8895 

Business Status 

Small 

Small 

Jennifer Saint (858) 603-8965 

License Type Business Status 

Goods/Services Emerging 



Sample Project 3 

Old Highway 80 Sewer Improvements Manhole 17 - 24 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 1 of3 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Old Highway 80 Sewer Improvements Manhole 17 - 24 

Name: Geo Cell Solutions 

Address: 2668 North Fordham Avenue 

City: Fresno State:_C_A ___ _ 

Zip: 93727 Phone: 559-294-1551 

N arne: Coastal Pipeline Services 

Address: PO Box 235653 

State: CA City: Encinitas 

Zip: 92023 Phone: 760-828-5174 

Name: McGrath Consulting 

Address: PO Box 20205 

State: CA City: El Cajon 

Zip: 92021 Phone: 619-250-2025 

Contractor 

Designer 

TV Inspection of Sewer I 2,500 
Pipe 

WPCP 650 

i "(p 

City · 

0/ 

• "'/; (Jl 

City 

oU. 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
.SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects, RFQ No: 12MCL100 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 2 of3 
The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Old Highway 80 Sewer Improvements Manhole 17 - 24 

1YPE OF PROJECT: Construction - Sewer ---------------------------------------------------

Name: ACME Safety & Supply 

Address: 1616WestAvenue 

City: National City State: CA ·------
Zip: 91950 Phone: 619-299-5100 

Name: Draves Pipeline 

Address: PO Box 1051 

City: Bonsall State: CA ------
Zip: 92003 Phone: 760-728-7094 

Name: Video Fact 

Address: 4150 Merritt Boulevard 

City: LaMesa State:_C_A ___ _ 

Zip: 91941 Phone: 

Supplier Pipe 

Contractor Pre-Construction Video 

67,223 

500 

f] 6{o 

' 1 ,, 
lP· 

e~ 

CADoGS 

City 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects, RFQ No: 12MCL100 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 3 of3 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Old Highway 80 Sewer Improvements Manhole 17 - 24 

TYPE OF PROJECT: Construction - Sewer 

Address: PO Box 1127 
59,000 

City: Spring Valley State:_CA ___ _ 

Zip: 91979 Phone: 619-660-7488 

.$ 

t;#i. & 
Nmne: _____________ _ 

Address:: ______________ __ 

City: State:. _____ _ 

Zip: Phone: 

Nmne: 

Address: State: 
City: 

Zip: Phone: 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

G.l As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification_ 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST (Rev. May 2012) 
Form Number: AA50 
Project Title: Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects, RFQ No: 12MCLIOO 

Old Hwy 80 Sewer is Currently 25% Complete, Dollar Amounts for Subcontractors & Suppliers are Projected to Completion 



California Cortinoo!ion Report- p. 1- Gonera!ed on Fob 14,2012 

California Certification Report 
~~"!'Pi~ 

GEO CELL SOLUTIONS, INC. 

2668 Norih Fordham Avenue 

FRESNO, CA 93727 

dlhacker@sbcglobal.net 

http://geo-cell.com 

Certifications · DVBE Dec 22, 2011 -Dec 31, 2012 

Phone 

FAX 

Business Types Construction; 

Classifications [111115] Dirt and soil 

.!"' 

{301115] Concrete and mortars 

[301217] Road and .railroad construction materials 

[301415] Thermal insulation 

[72111 1] Multiple unit dwelling construction services 

. · :[72121 0] New industrial·bullding and warehouse .construction services 

[721211) Commercial and office building construcUon services 

[721212] Agricultural building construction services 

.. [721214] Specializ:edpubJic·building construction services 

: · ·:' .,. :.' .. :/:: !721215) .h;dustrial.,planLconstrudtion services . . · . 

, ':,t; ;trr~;:;;~~\~~d:~~:":t=.t~'± ,.,,,~·~;,ioo• 
. [72'1413) Athletic and recreational facility construction service 

··• [721414] Detention facility construction and repair services 

:·[7214 1.6] .Mas.s transit system construction services 

· ·. · . ·,s2:1J;~~~suea,·~n~ (rs~~J~:;:;lrJ;~~.··. > 
::,:':>·t:=~t.::~E!t.:.~::;f:~\~{ [iz t~mfsp~Cian:Y ;,. ·.,..o ,·.: . '.:.\ .. ::.::.·, '::.· ·'· ... . 

. '.:.:<:~: : : ·'~ .: ... : : 

(559) 294-1551 

(559) 294-7575 

.· .... · . 

.·')ow de.nsityfill,tlowablefill, ·abaridorimen't~. CLSfv1, · 

tiil 



NAICS NAICS_Descrlption 

541330 Engineering Services 

541620 Environmental Consulting Services 

541360 Geophysical Surveying and Mapping Services 

541690 Other Scientific and Technical Consulting Services 

541712 Reseach and Development in the Physical, Engineering, and 
Life Sciences (except Biotechnology) 

541370 Surveying and Mapping (except Geophysical) Services 

Coastal Pipeline Services * Kenburtech@yahoo.com 

Contact Person 

Ken Burtech 

License Type 

A 

(760) 828-5174 

Business Status 

Emerging 

NOTE: Eligible for ALL subcontracting opportunities, eligible as a prime contractor for $50k & below until receipt of bond 
letter. 

541990 All Other Professional, Scientific, and Technical Services 

Collaborative Services, Inc. 

Catherine@collaborativeservices.biz 

NOTE: 

541990 All Other Professional, Scientific, and Technical Services 

541613 Marketing Consulting Services 

541840 Media Representatives 

541618 Other Management Consulting Services 

541690 Other Scientific and Technical Consulting Services 

541890 Other Services Related to Advertising 

541820 Public Relations Agencies 

Coltrane Fire Protection 

Coltranefire@yahoo.com 

NOTE: 

423990 Other Miscellaneous Durable Goods Merchant Wholesalers 

Columbia Pacific Telesystems 

KarenH@columbianet.com 

NOTE: 

811213 Communication Equipment Repair and Maintenance 

Page 28 of 126 

Catherine Smith (619) 232-2112 

license Type Business Status 

Goods/Services Emerging 

Pepper Coltrane Willia (619) 596-0737 

License Type 

C-16 

Business Status 

Emerging 

George R. Herreros {858) 578-0404 

· License Type 

C-07 

Business Status 

Emerging 



NAICS NAICS_Description 

MBN Group, Inc. 

Mnguyen@mbngroup.net 

NOTE: 

541310 Architectural Services 

McCullough Landscape Architecture, Inc. 

Catherine@mlasd.com 

NOTE: Professional Services -Landscape Architect 

541320 Landscape Architectural Services 

. ~ McGrath Consulting 

Mwm@mcswppp.com 

NOTE: 

541620 Environmental Consulting Services 

McKinnon Enterprises 

Dm@ldarlenemckinnon.com 

NOTE: 

541611 Administrative Management and General Management 
Consulting Services 

541612 Human Resources and Executive Search Consulting Services 

541613 Marketing Consulting Services 

611430 Professional and Management Development Training 

McKinnon Garcia 

Vicki@ ma rketing-lmp ressions.com 

NOTE: 

541611 Administrative Management and General Management 
Consulting Services 

561920 Convention and Trade Show Organizers 

541430 Graphic Design Services 

541613 Marketing Consulting Services 

Page 73 of 126 

Contact Person 

Minh Nguyen 

License Type 

ARC 

(858) 678-0150 

Business Status 

Small 

Catherine McCullough (619) 296-3150 

License Type 

ARC 

Michael McGrath 

License Type 

Business Status 

Small 

(619) 250-2025 

Business Status 

Goods/Services Emerging 

Darlene McKinnon (858) 776-9300 

license Type Business Status 

Goods/Services Small 

Victoria Garcia (619) 660-6730 

license Type Business Status 

Goods/Services Small 



NAICS NAICS_Description 

Ace Excavating & Environmental Services, Inc. 

Ace@ace.sdcoxmail.com 

NOTE: 

238990 All Other Specialty Trade Contractors 

238110 Pbured Concrete Foundation and Structure Contractors 

238910 Site Preparation Contractors 

238120 Structural Steel and Precast Concrete Contractors 

237110 Water and Sewer Line and Related Structures Construction 

' ,f Acme Safety & Supply Corp. 

Candace@acmesafetysupply.com 

NOTE: 

561990 All Other Support Services 

423990 Other Miscellaneous Durable Goods Merchant Wholesalers 

339950 Sign Manufacturing 

ADCO Underground Services, LLC. 

Afarrar@'adcounderground.com 

Contact Person 

Rose Gillum (619) 441-4900 

License Type Business Status 

A Emerging 

C-21 Emerging 

C-57 Emerging 

HAZ Emerging 

ASB Emerging 

Candace Friedman (619) 299-5100 

License Type Business Status 

Goods/Services Small 

C-31 

C-61 

D-42 

Adam Farrar 

License Type 

A 

D-06 

C-61 

Small 

Small 

Small 

(619) 241-1496 

Business Status 

Emerging 

Emerging 

Emerging 

NOTE: Eligible for ALL subcontracting opportunities, eligible as a prime contractor for $50k & below until receipt of bond 
letter. 

541620 Environmental Consulting Services 

541360 Geophysical Surveying and Mapping Services 

Page 4 of 126 
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NAICS NAICS_Description 

238000 Specialty Trade Contractors 

Quality General Engineering, Inc. 

Ma reo@ qua lityge .com 

NOTE: 

561990 All Other Support Services 

237130 Power and Communication Line and Related Structures 
Construction 

Quality Infrastructure Corporation 

Kbradbury@qualityinfrastructure.com 

NOTE: Civil Engineering Services focusing on Transportation Engineering 

541330 Engineering Services 

Quartic Solutions, LLC. 

Timo@quarticsolutions.com 

NOTE: 

541512 Computer Systems Design Services 

541511 Custom Computer Programming Services 

541330 Engineering Services 

541519 Other Computer Related Services 

541370 Surveying and Mapping (except Geophysical) Services 

R & R Controls, Inc .. 

Ricl<@rrC:ontrols.com 

NOTE: Design and install Energy Management Systems 

238210 Electrical Contractors : * R.C. Hinman DBA Video Fact Documentation Services 

chtis @videofact. net 

Contact Person 

Marco A. Villalpando {619) 585-3287 

License Type 
A 

Business Status 
Emerging 

Kirk F. Bradbury {619) 312-2117 

license Type Business Status 
Goods/Services Small 

Jodi Luostarinen 

License Type 
Goods/Services 

{858} 752-7221 

Business Status 
Emerging 

Richard D. Deslauriers (619} 516-1880 

license Type 
C-10 

Business Status 
Small· 

R. Christopher Hinman (619} 589-0080 

license Type Business Status 
Goods/Services Emerging 

NOTE: Pre, post & during construction documentation by audio/video and photography. 

541922 Commercial Photography 

512110 Motion Picture and Video Production 

Page 92 of 126 
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SUPPLIER CLEARINGHOUSE 
CERTIFICATE OF ELIGTBILITY 

CERTIFICATE EXPIRA TJON DATE: 09-28-2014 

The Supplier Clearinghouse for the Utility Supplier~Diversity Program of the California Public Utilities Commission hereby 
· certifies that it has audited and verified the eligibility of: 

Kissinger & Herring, Inc., dba Kissinger Trucking & Equipment 
of Spring Valley, California as a WMBE 

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. 
This Certificate shall be valid only with the Clearinghouse seal affixed hereto. 

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to 
comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status 
was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which 
eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information 
or conduct on- site visits during the term of verification to verify eligibility. 

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse . 
Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles. 



Feb 22 12 02:22p 
I 

Kissinger Trucking 6196609888 

NOTICE OF VERIFICATION AND CERTIFICATION 

September, 28 2011 

Debbie Kissinger 
Kissinger & Herring, Inc. 
P.O. Box 1127 
Spring Valley, CA 91979 

CHS Verification Order Number: 99GSOOl2 

Congratulations, the Supplier Clearinghouse is pleased to inform you that in accordance with General Order 156, 
your business enterprise has successfully completed the verification process, and your company has received the 
following certification: WMBE 

Your company will now be recognized by the Joint Utilities as a women and/or minority·owned business when 
competing for procurements by public utilities participating in the Utility Supplier Diversity Program. 

Your Certification is valid for three years and you are required· to re-verifY your company's WMBE status at least 30 
days prior to your expiration date. Please notifY our office of any change in your address or contact information so 
that we can maintain your most current contac! information. You must notify our office of any change in ownership 
and/or control of your company within 30 days oftbe change. Failure to provide that notification is in violation of 
section 8285 ofthe Public Utilities Code and could render your certification status invalid. 

If your company was verified and certified under the CAV (Comparable Agency Verification) process, your 
certificate status w!ll expire on the same expiration date as that of the comparable agency except f~r SBA Sa 
Certificates that are valid for a seven year period. However, please note that the maximum verified certification 
period for the Supplier Clearinghouse is three years regardless of any CAV expiration date in excess of three years. 

The Supplier Clearinghouse may request additional information or conduct an on-site visit at any time during the 
term of your verified certification status. The Supplier Clearinghouse may reconsider your certification status and 
possibly rule invalid your verified status if it is determined that the status was knowingly obtained by false, 
misleading and/or incorrect infonnation. Also note that if in a fo:rmal opinion, the California Public Utilities 
Commission determines that the WMBE verification criteria under which you were deemed eligible is no longer 
valid, then your status may change or you may be required to comply with the change to maintain eligibility. 

Thank you for participating in the Utility Supplier Diversity program. We wish you much success in your business 
endeavors. Feel free to contact our office if you have questions, or visit our website at 
'!Y'&'W.thesupplierclearinghouse.com. 

The Supplier Clearinghouse 

j0.2 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 1 of5 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: __________________________________________________________________________________________ __ 

TYPE OF PROJECT: ____________________________________________ __ DOLLAR VALUE OF PROJECT:. ________________ _ 

.... -_.NA.ME:\AI>:ril"tE~s;-..\i~»;:TE:Ei::Piio~i::·.·:;;\ -,··:co:NTJlAcToR.'~·. · ' ··TYPEo:tBvoRK. ··.·, .::noLIJARAMoUNToE):'':·';'Mti:E wmfns~ ....... WHERE 
:_.,,'NuMBEii"oF;SUBCONmAOTOR;ii:!;;.,::,::.\ '·': :':DESIGNE~'; '' ·;~ ·PERFORMED;.MA'IERIALS) .:. SUBCONTRACTOR iiO: )DWE;;:OBE:ELBE,; '.CERTIFIED0 

... , ......... ·······.· , ; ; . , '· ~,, •. ,';~·}:' !i fl.ii¥~R·f~ .. : .. ;~;:~~~~*!~ ;;;: .. ~; (fe~~#l!l\ &~~;;~,~· . 
Name: 

Address: State: --------City: 

Zip: Phone: 

Name: 

Address: State: 
City: 

Zip: Phone: 

Name:~~=======-----------======== Address: 

City: ------::-P:-ho-:-n:::::e: 
Zip: 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page2 of5 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 
NAME OF PROJECT: _____________________________________________________________________________________ __ 

TYPE OF PROJECT: _________________________________________ ___ DOLLAR VALUE OF PROJECT: ___________ _ 

/,' ; .·' ,· :::J:ypi;, pF:WORK.' : '• '- •-'DOLLAR AMOuNr'OF::, fi;'.MBE~:w:BFf,1»~E;~ 'I' : :· 'WHERE' 
.··~.~~~RMED; Mf\'TE~~~- · e",' ,SUBCONTRACTOJ;t', ~. '·DVBE,'OB~i,;EL,E, •.i:CEI{'flflED~ . 

" ORSUPPLIES ·· ', , 1 
,, PARTICIPATION,,

1 
• •SLBE,SDB,"'WoSB,, 

.. ,,.,,, ' ,, ·l'''' , '· , ·-" , , -"'"'•·TEn-.-• .. ·'s OR'' ,, . '•'HT'TBZ koR·,·, . . ;g ·" ~ · 1

1 
'11: • , ·, • ~-, ~ I • 1 1 1.-~ ~ , , u one, ~ 

.- . . ·· . . SUPPLIES · · , SDVOSB<D 

· ;,~~~BWI!~'~'~!I~,, 
Name: 

Address: 

City: 

Zip: Phone: 

Name: 

Address: State: 
City: 

Zip: Phone: 

Name: 

Address: 

City: 

Zip: 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

Q) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 3 of5 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: ______________________________________________________________________________________________ _ 

TYPE OF PROJECT: ____________________________________________ __ DOLLAR VALUE OF PROJECT: ________________ _ 

.. :., ' ~AME~1ri~ij.E'$~~Nf>;~)2}.i~HQ~E'::;,7~:g)' i!l?:<;:!JNj:~~TQR;i:~.::, ;!;:::::~i.:\:;i,;,;~\.1\l:'~Ji()~~#,;QR-K.'C: ·. . .i::'J:)O:LLARAMOPNT OF!(~ .·W::MllE;WBE; .. nBE." ,•,:. (' . ··WHERE' 
i ••c•N1JMBF.R'o,F;'SUBGONuiAc;ro:R:i' ;•;'i;;,: •:1 i ::, i);DESIGNER;1i?::c::;:;:: i;:J>ERFORMED JMATERIAUS ... 'SUBCONTRACTOR ,., ,, .. DVBE ·:OBE ELBE'· ' .. CERTIFIED0 

.... :f '1;;~.~~~f1:!'fi~J!~~;Bi':!~;f·f:~~~ !¥~~~~ \~l·W:f1,~i·~~~~ ,;~."''' ' ·· .Jf~:!~?~\r:,~; ;:J.~!~l~~ . 
Name: 

Address: State:. __ 
City:: ______ Dhone:_ 
Zip: Phone: 

Name: 

Address: State: 
City: 

Zip: Phone: 

Name: 

Address: State: 

City: Phone: Zip: 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

C%J As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
Page4 of5 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 
NAME OF PROJECT: __________________________________________________________________________________________ __ 

TYPE OF PROJECT: ____________________________________________ __ DOLLAR VALUE OF PROJECT: ________ _ 

. ' ~:t\i'A~~':AJ}J)R)ts~]~~fi:~};~Hq~~~~;;!;~':.:l ~l~:1i~Q~f~¢~gi$:}j~! i;p~'Jir{:iHi:~X~~~()~,~~~\{;: }.,i/' ~OLLAR-M10UNT oF;.: -):MBE,_WBE~DBE,. ', -. - ·WHERE 
'NJJMBER:OF'S'UBCO~TRACTOR-1•\:'•;;; 1 ,1:: ;' !i:i1:DESlG1'!,ER;h,ii)o;:n; ;;i>ERFQRMEDi'~17ERL:\.LSi ···. , SUBCONTRACTOR, .. 1 DV:BE,;QBE,;E~E.' ' ; CERTIFIED0 

··• '/." > • ·· ' .:.: •.. • • ,, ~ ~~¥:'f~1f\~ j!\~~~w~~x~~~~i!#?'~n '' •' ;·,:~=~~:; ':: 'i~~'r· ' · 
Name: 

Address: State: 
City: 

Zip: Phone: 

Name: 

Address: State:. __ 
City: ______ Dhone:_ 
Zip: Phone: 

Name: 

Address: State: 
City: 

Zip: Phone: 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

(£) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
Page 5 of5 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: ______________________________________________________________________________________ __ 

Name:--=====---=== 
Address: State: 
City: 

Zip: Phone: 

Name: 
Address: State: ----City: 

Zip: Phone: 

Name:==~:======------======== 
Address: State: -----
City: Phone: 
Zip: 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 2012) 

Water Group 3012 is Currently at 75% Complete Dollar Amounts for Subcontractors & Suppliers are Projected to Completion 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 1 of3 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

Name: 

Address: State: 
City: 

Zip: Phone: 

Name: ======----------=========-----Address: State: 
City: 

Zip: Phone: 

Name: 

Address: State: 
City: 

Zip: Phone: 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

Q) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



··---· ·.._ 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 2 of3 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 
NAME OF PROJECT: __________________________________________________________________________________________ _ 

TYPE OF PROJECT: ____________________________________________ __ DOLLAR VALUE OF PROJECT: ___________ _ 

Name:=~=====------=== 
Address: State: ----City: 

Zip: Phone: 

Name: 
Address: State: 
City: 

Zip: Phone: 

Name:==~:=====~-------===== 
Address: State: ---

City: Phone: 
Zip: 

CD As appropriate, Design-Builder shall identity Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

C?.l As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm water Pipeline Projects, RFQ No: 12MCL I 00 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 3 of3 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Mast Boulevard Recycled Water Replacement Project 

TYPE OF PROJECT: Construction- Water DOLLAR VALUE OF PROJECT:._:$:.:.3.=22~,:.:.05:..:2=--------

,. '.. /r~':N:t\:Mi,·:Anrinss'iNn~rii::cEPRON 
·:, I.·;';),' NliMBER.QE•SUBciONrtUCII'OR .. ·.·. :; ·t;:: ~(:''1'~2(;~J:it({''''"''" "''"' ···~i:4ll.l41l~t~~~· 
Name: Sutherlin Contracting 

Address: 2007 Muira Lane 

City: EI Cajon State:...:C:.:.A.:__ __ _ 
Zip: 92019 Phone: 619-588-8895 

Name:~~=======----------======== 
Address: State: 
City: 

Zip: Phone: 

Name: 

Address: 

City: Phone: Zip: 

Contractor Traffic Loops 500 SLBE City 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Entetprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<l) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 1 of3 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 
NAME OF PROJECT: __________________________________________________________________________________________ __ 

TYPE OF PROJECT: ____________________________________________ __ DOLLAR VALUE OF PROJECT: ________ _ 

.:: ;~,A'M,E;;i))~~~~#~l;tEij~~~Q~, 
·; \':NUMBEROF::'S:DBCON'l'RACTOR 

,iJ~~~~';,:,wr~f~~;W,~0!~~,;~~:~:~ ,,, l~~~~~Bitf!ill~·llliF· 
Name: 

Address: State: ·----
City: 

Zip: Phone: 

Name:: _______________ _ 

Adfu~s:: _________________________ _ 

City:: ______________ _ State: ______ _ 

n~ Phone: 

Name: 

Address: State: 
City: 

Zip: Phone: 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Busin~s Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Busin~s 

<£l As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 2 of3 
The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: __________________________________________________________________________________________ __ 

TYPE OF PROJECT: DOLLAR VALUE OF PROJECT:. ______________ _ 

l!ilill~i-~ilSJf~t~~ll~'~~ :, 

Name: 

Address: State: 
City: 

Zip: Phone: 
Name:. ____________________________ __ 

Addre~:. __________________________ _ 

City:. _______ _ State:. ______ __ 

Zip: Phone: 

Name:. ______________________________ __ 

Address:. ____________________________ __ 

City: State:. _____ _ 

Zip: Phone: 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

q) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST Page 3 of3 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: __________________________________________________________________________________________ __ 

TYPE OF PROJECT: __________________________________________ ___ DOLLAR VALUE OF PROJECT:. _________ _ 

······:;~~~~~~;!:: ..... :r,;;~~~~~I&~~~~~. ;1~~~i~~~~~~f~jff 'i~;,:·.;;~~~=D~·· · 
. ·:ARTICIP.ATJON": ....• ,"'' 2'SEBE:''SDB'.'W SB"''' :••:·" >: ::···· '' .. ' 

. ri:~LS 6~\·~!1"J:!' f11:1fj~~~~~~i~~~i)!~\~ f/ ' ' .. 
Name: 

Address: State: __ 
City: ________ -;h.one::_ 
Zip: Phone: 

Name: 

Address: State: 
City: 

Zip: Phone: 

Name: 

Address: State: __ _ 

City: Phone: 
Zip: 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

(?) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

Old Hwy 80 Sewer is Currently 25% Complete, Dollar Amounts for Subcontractors & Suppliers are Projected to Completion 

(Rev. May 20!2) 



City of San Diego 

CONTRACTOR'S NAME: El Cajon Grading & Engineering Co., Inc. 
ADDRESS: 13684 Hwy. 8 Business, Lakeside, CA 92040 

COPY 

TELEPHONE NO.: 619-561-9840 FAX NO.: ""-'61~9--"-'56><-=-1___,e_-9=90=8 _______ _ 

Contract Specialist: Claudia Abarca 
Address: 1200 Third Avenue, Suite 200, MS 56P 
Email: CAbarca@sandiego.gov 
Phone No.: 619-236-6669 Fax No.: 619-236-5904 
AB/MM/EZ 

CONTRACT 
DOCUMENTS 

FOR 
MULTIPLE A WARD DESIGN-BUILD CONTRACT FOR 
WATER, WASTEWATER, AND STORMWATER PIPELINE 
PROJECTS 

RFQ NO.: 12MCL100 



MULTIPLE AWARD DESIGN-BUILD CONTRACT 
FOR WATER, WASTEWATER AND STORMWATER 

PIPELINE PROJECTS 

This multiple award Design-Build contract (Contract) is made and entered into by and between 
the City of San Diego (City), a municipal corporation, and El Cajon Grading & Engineering 
Co., Inc. (Design-Builder), for the purpose of designing and constmcting City water, 
stom1water, and wastewater pipelines and related facilities (Projects). The City and Design­
Builder may be referred to individually as "Party" and collectively as the "Parties." 

RECITALS 

A. The City needs to design and constmct Projects located in the City of San Diego, 
California. 

B. The City issued Request for Qualifications No. 12MCL100 (RFQ) for multiple award 
Design-Build contracts, to which the Des~sn-Builder responded and was approved by the 
Mayor and City Council (Resolution No."'-l07739 ) as one of the five firms eligible 
to submit future proposals to design and constmct Projects through this program. 

C. The City will hire one firm to design and constmct each Project, to be described in 
Request for Proposals (RFPs) issued pursuant to section 22.3310 of the San Diego 
Municipal Code (SDMC). 

D. The Design-Builder is prepared to enter into this Contract and to submit, in accordance 
with each RFP, a Proposal for each Project. 

E. The Design-Builder is ready, willing, and able to design and constmct Projects in 
accordance with the terms and conditions of this Contract. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, 
and for good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the Parties hereby agree as follows: 

AGREEMENT 

ARTICLE 1 -PROJECT A WARD 

1.1 Request for Proposals. From time to time during the term of this Contract, the City will 
issue a RFP to the Design-Builder for the design and constmction of a Project. The RFP 
will describe the specific requirements and scope of work for the Project. There is no 

MULTIPLE AWARD DESIGN-BUILD CONTRACT 
RFQ NO.: 12MCL100 
WATER, WASTEWATER, AND STORMW ATER PIPELINE PROJECTS 
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minimum or maximum number of RFPs to be issued under this Contract. Issuing a RFP 
does not obligate the City to award a task order for the Project, and a RFP may be 
canceled by the City at any time prior to award of a task order. The City may issue 
addenda to a RFP or extend the deadline for submitting proposals, in the City's 
discretion. 

1.1.1 Project Descriptions. Projects may be non-complex performance oriented tasks 
requiring minimal design, may be complex constmction requiring substantial 
design development, or a combination thereof. Projects will be varying in size 
and complexity. The RFP may or may not have preliminary plans and 
specifications but may include sketches, and requests for catalog cuts, and other 
submittals. 

1.2 Proposals. The Design-Builder's proposal must be complete and satisfy all the 
requirements of the RFP, consistent with industry standards and proposals submitted by 
competent design-build firms performing similar work in California. Proposals submitted 
by the Design-Builder shall constitute a firm offer, which may be accepted by the City 
within the time specified in the RFP. Subcontractors shall be identified in the proposals 
pursuant to SDMC section 22.3309. Preparing and submitting proposals shall be at the 
Design-Builder's sole cost and expense. The Design-Builder shall submit a proposal to 
the City responding to each RFP, by the deadline specified in the RFP, unless an 
exception applies: 

1.2.1 Bonding Capacity. The Design-Builder does not have to submit a proposal in 
response to an RFP if the Design-Builder can demonstrate to the reasonable 
satisfaction of the City, that the proposed Project will cause the Design-Builder to 
exceed its maximum remaining bonding capacity. 

1.2.2 Response Effort. The Design-Builder does not have to submit a proposal in 
response to an RFP if the deadline to submit a proposal is less than thirty (30) 
days from the date the RFP is issued, or if the City has issued more than two RFPs 
in the thirty (30) days immediately preceding the date of issuance of the current 
RFP. 

1.3 Evaluation. The City will evaluate the proposals in accordance with SDMC section 
22.3308 and the criteria set forth in the RFP. The City may negotiate and clarify the final 
components of the winning proposal with the Design-Builder pursuant to SDMC section 
22.3008(b ). The winning proposal will be recommended for award to the Mayor or 
his/her designee, who must approve all task orders. If at least two proposals are not 
received in response to a RFP, the City will not issue a task order for the Project and 
instead procure the Project through another process. The City may accept the winning 
proposal, reject proposals that do not meet all the requirements of the RFP or this 
Contract, waive any defects and technicalities in a proposal, or reject all proposals, all in 
its sole discretion. 

1.4 Task Orders. If the City accepts the Design-Builder's proposal, the award of the Project 
will be acknowledged by the issuance of a task order. The award of a task order is 

MULTIPLE A WARD DESIGN-BUILD CONTRACT 
RFQNO.: 12MCL100 
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contingent upon the Design-Builder's compliance with all conditions precedent to award 
described in the RFP. The task order becomes effective upon the Design-Builder's receipt 
of the task order signed by the Mayor or his designee. task orders will be issued with a 
specific completion date or performance period and a firm fixed price for design and 
construction. The Design-Builder is responsible for designing and constructing each 
Project for the fixed price contract value. Failure to do so is at the Design-Builder's risk. 

1.5 Contract Documents. Upon the award of a task order, the RFP, the Design-Builder's 
proposal, and the task order (which may include modifications to the proposal negotiated 
pursuant to section 1.3) shall be considered as incorporated into this Contract, but only 
for the particular Project for which they are issued or submitted. In resolving conflicts 
resulting from errors or discrepancies in any of the Contract Documents, the order of 
precedence shall be as set forth below in descending order of precedence (the document 
in section 1. 5.1 having the highest precedence). Provisions of the Contract Documents 
addressing the same subject which are consistent but have different degrees of specificity 
shall not be considered to be in conflict, and the more specific language shall control. 

1. 5 .1 This Contract. 
1.5.2 The task order. 
1.5.3 The RFP and all documents referenced therein. 
1.5.4 The 2012 City Supplements (The WHITEBOOK). 
1.5.5 The 2012 Standard Specifications for Public Works Construction (The 

GREENBOOK). 
1.5 .6 The Design-Builder's proposal (Proposal). 
1.5.7 RFQ No. 12MCL100 and all addenda thereto. 
1.5.8 The Design-Builder's Statement of Qualifications (SOQ). 

1.6 Eligibility to Submit Proposals. Pursuant to SDMC section 22.3310(h)(3), ifthe 
Design-Builder is awarded a task order and fails to achieve the mandatory minimum 
participation levels established in the RFP for that Project for Small Local Business 
Enterprises, Emerging Local Business Enterprises, or Disabled Veteran Business 
Enterprises, the Design-Builder shall be ineligible to submit proposals for any further 
task orders under this Contract. 

ARTICLE 2- SCOPE OF WORK 

2.1 Scope ofWork. Upon the award of a task order, the Design-Builder shall furnish any 
and all labor, materials, equipment, transportation, utilities, services and temporary 
facilities required to complete each Project as described in the task order, the RFP and the 
Design-Builder's proposal. All work shall be performed in a good and workmanlike 
mmmer and within the care and skill of a qualified design firm and licensed contractor in 
California. The work shall be performed pursuant to and in conformity with the RFP, the 
Project's plans and specifications, and all other Contract Documents and subject to the 
approval of the City, whose approval shall not be unreasonably withheld. 

MULTIPLE AWARD DESIGN-BUILD CONTRACT 
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2.2 Design-Builder's Representative. The Design-Builder shall designate a local 
representative, who shall be reasonably available to City and shall have the necessary 
expertise and experience required to supervise the Projects. The Design-Builder's 
representative shall communicate regularly with City, but no less than once a week if the 
Design-Builder is working on a task order, and shall be vested with the authority to act on 
behalf of the Design-Builder. The Design-Builder's representative may be replaced only 
with the written consent of City. 

2.3 Changes to Key Personnel and Substitution of Subcontractors. The Design-Builder 
shall not change or substitute any individual that is identified as "key personnel" in its 
statement of qualifications or and proposal without the written consent of the City, which 
will not be unreasonably withheld. The Design-Builder shall not change or substitute any 
material, supplier, or subcontractor identified in its statement of qualifications or proposal 
without written consent of the City. 

2.4 Contract Terms and Conditions. This Contract incorporates by reference, as if fully set 
forth herein, the 2012 Edition of The GREENBOOK as modified by the 2012 Edition of 
The WHITEBOOK, except as otherwise specified in this Contract, a RFP or a task order. 

2.5 Subcontractors and Suppliers. The Design-Builder shall be responsible for the work 
done by subcontractors and suppliers, and any discrepancy or gaps in their scope of 
works. Nothing in the Contract Documents is intended or deemed to create any legal or 
contractual relationship between the City and any subcontractor or supplier of any tier. 

2.6 Equal Opportunity Contracting. The Design-Builder shall comply with the City's 
"General Equal Opportunity Contracting Program Requirements" found in Chapter 10 of 
The WHITEBOOK, hereby incorporated into this Contract by reference. At the pre­
construction conference (if any), the Design-Builder shall provide a statement of 
proposed SLBE, ELBE, and DVBE utilization identifying the certified entities that will 
be utilized on the Project to meet the mandatory minimum participation levels in the 
RFP. The Design-Builder shall also provide copies of all purchase orders and/or contracts 
with SLBE, ELBE, and DVBE subcontractors used to meet the mandatory minimum 
participation levels in the RFP. 

2.7 Coordination of the Work. The Design-Builder shall coordinate all design and 
construction activities efficiently and with the requisite expertise, skill and competence to 
satisfy the requirements of the Contract Documents. The Design-Builder shall at all times 
exercise complete and exclusive control over the means, methods, sequences and 
techniques of design and construction. The Design-Builder shall coordinate scheduling of 
bid packages, submittals, and all RFI's, and the construction of the Project to ensure the 
efficient and orderly sequence of the construction of the Project. The Design-Builder 
shall monitor and report monthly to the City on actual performance compared to the 
Project schedule. If City performs other work on the Project or at the site itself or with 
separate contractors under City's control, the Design-Builder and the City both agree to 
reasonably cooperate and coordinate respective activities with the other so that the 
Project can be completed in an orderly and coordinated manner without unreasonable 
disruption. 

MULTIPLE A WARD DESIGN-BUILD CONTRACT 
RFQ NO.: 12MCL100 
WATER, WASTEWATER, AND STORMW ATER PIPELINE PROJECTS 

51 Page 



2.8 Superintendent. The Design-Builder's superintendent shall be present at the site at all 
times that constmction activities are taking place. All elements of the constmction work 
shall be under the direct supervision of the Design-Builder's superintendent or his 
designated representative on the site who shall have the authority to take actions required 
to properly perform that pat1icular element of the Project. The City may require the 
Design-Builder to stop or suspend the constmction work if the City reasonably believes 
supervision at the site is inadequate. 

ARTICLE 3- CONTRACT TERM 

3.1 Contract Duration. This Contract shall become effective on the date it is fully executed 
by both Parties. The City may award task orders for a period of up to three (3) years after 
the effective date of this Contract. Unless terminated earlier by the City, this Contract 
shall expire three (3) years after the effective date or one (1) year after substantial 
completion of the Design-Builder's last Project awarded under this Contract, whichever 
occurs last. 

3.2. Termination. This Contract, or task orders issued under this Contract, may be terminated 
by the City for default or for convenience in accordance with Part 1 of The 
GREENBOOK and The WHITEBOOK. 

3.3 Force Majeure. In the event the performance of either Party is delayed due to causes 
which are outside their control, and could not be avoided by the exercise of due care, 
which may include, but is not limited to, war, terrorist attack, act of God, government 
regulations, labor disputes, strikes, fires, floods, adverse weather or elements 
necessitating cessation of the work, inability to obtain materials, labor or equipment, or 
litigation or legal proceedings challenging one or more of the project approvals, then the 
time for performance shall be extended by an amount equivalent to the length of delay. 
Neither Party shall receive compensation from the other party for a force majeure event. 

ARTICLE 4- COMPENSATION 

4.1 Compensation. The total cumulative compensation to all design-build firms eligible to 
submit'proposals pursuant to RFQ No. 12MCL100 shall not exceed $100 million. The 
guaranteed minimum compensation to the Design-Builder is $5,000. The total 
compensation for each Project will be set fot1h in each task order, which shall be a firm 
fixed price for successful completion of the Project. 

4.2 Progress Payments. The City will make periodic payments to the Design-Builder in 
accordance with the payment provisions in The GREENBOOK, the WHITEBOOK, the 
RFP and the task order. 
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ARTICLE 5 - INDEMNITY 

5.1 General Indemnity. The Design-Builder agrees to defend, indemnify, protect and hold 
harmless the City, its elected officials, officers and employees, from and against all third­
party claims or judgments asserted, or third-patiy liability established for damages or 
injuries to any person or property arising directly or indirectly out of the construction of 
each Project, or the Design-Builder's obligations under this Contract, which are caused or 
claimed to be caused by the negligent acts or omissions or willful misconduct of the 
Design-Builder, its officers, agents, or employees. The Design-Builder's obligation to 
indemnify the City shall not include any claims or liability arising from the established 
active or sole negligence, or willful misconduct of the City, its elected officials, officers 
or employees. The City may elect to conduct its own defense, in its sole discretion, 
without invalidating this section. 

5.2 Indemnity for Design Services. With respect to the design of the Project, except as 
otherwise provided by California Civil Code section 2782.8, the Design-Builder shall 
indemnify and hold harmless the City, its elected officials, officers and employees, from 
all claims, demands or liability that arise out of, pertain to or relate to the negligence, 
recklessness, or willful misconduct of the Design-Builder, its design professionals, 
officers, agents or employees. 

5.3 Survival. Notwithstanding Article 3, the indemnity provisions in this Article shall 
survive expiration and termination of this Contract and continue so long as a viable claim 
exists. 

ARTICLE 6- BONDS AND INSURANCE 

6.1 Bonds and Insurance. The Design-Builder shall furnish evidence of bonds and 
insurance required by the RFP within fourteen (14) days after written notification from 
the City that the Design-Builder has submitted the winning proposal, unless an extension 
of time is granted by the City in writing. If the Design-Builder takes longer than fourteen 
(14) days to provide evidence of bonds and insurance, then the additional time taken shall 
be added to the time the Design-Builder must guarantee the price of its proposal prior to 
the issuance of a task order. The City may reject the proposal if the Design-Builder fails 
to provide evidence ofbonds and insurance within fourteen (14) days or the extension of 
time granted by the City. 

ARTICLE 7- GENERAL PROVISIONS 

7.1 Compliance with Laws. The Design-Builder shall comply with all applicable local, state 
and federal laws, statutes, ordinances, and regulations in the performance of its 
obligations under this Contract. Local ordinances and regulations requiring written 
certifications or information from the Design-Builder include the Equal Benefits 
Ordinance (SDMC sections 22.4301 et. seq.), Non-Discrimination Ordinance (SDMC 
sections 22.3501 et. seq.), Drug-Free Workplace Policy (Council Policy 100-17), 
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Americans with Disabilities Act Policy (Council Policy 1 00-04), and Contractor 
Standards Ordinance (SDMC section 22.3004). 

7.2 Contract Interpretation. This Contract, its exhibits, and the documents listed in section 
1.5 are intended to be complementary and interpreted in harmony so as to avoid conflict, 
with words and phrases interpreted in a manner consistent with construction industry 
standards. This Contract is entered into and shall be construed and interpreted in 
accordance with the laws ofthe State of California without regard to the conflicts or 
choice of law provisions thereof. 

7.3 Mandatory Mediation. If a dispute arises out of or relates to this Contract that cannot be 
resolved through normal contract negotiations, the Design-Builder and the City must first 
endeavor to settle the dispute in an amicable manner, using mandatory non-binding 
mediation under the rules of JAMS, AAA or any other neutral organization agreed upon 
by the parties before having recourse in a court oflaw. 

7.3.1 Selection of Mediator. A single mediator that is acceptable to both Parties shall 
be used to mediate the dispute. The mediator will be knowledgeable in the subject matter 
of this Contract, if possible, and chosen from lists furnished by JAMS, AAA or any other 
agreed upon mediator. 

7.3.2 Mediation Expenses. The expenses ofwitnesses for either side shall be paid by 
the Party producing such witnesses. All joint expenses of the mediation, including 
required traveling and other expenses of the mediator, and the cost of any proofs or 
expert advice produced at the direct request of the mediator, shall be borne equally by the 
Parties, unless they agree otherwise. 

7.3.3 Conduct of Mediation. Mediation hearings will be conducted in an informal 
manner. Discovery shall not be allowed. The discussions, statements, writings and 
admissions will be confidential to the proceedings (pursuant to California Evidence Code 
sections 1115- 1128) and will not be used for any other purpose unless otherwise agreed 
by the Parties in writing. The Parties may agree to exchange any information they deem 
necessary. Both Parties shall have a representative attend the mediation who is authorized 
to settle the dispute, though the City's recommendation of settlement may be subject to 
the approval of the Mayor and City Council. Either Party may have attorneys, witnesses 
or experts present. 

7.3.4 Mediation Results. Any resultant agreements from mediation shall be 
documented in writing. The results of the mediation shall not be final or binding unless 
otherwise agreed to in writing by the Parties. Mediators shall not be subject to any 
subpoena or liability and their actions shall not be subject to discovery. 

7.4 Time is of the Essence. The City and the Design-Builder mutually agree that time is of 
the essence with respect to the dates and times set forth in Contract Documents. 
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7.5 Mutual Obligations. The City and the Design-Builder commit at all times to cooperate 
fully with each other, and proceed on the basis of trust and good faith, to pennit each 
Patiy to realize the benefits afforded under this Contract. 

7.6 Successors-In-Interest. This Contract and all rights and obligations contained herein 
shall be in effect whether or not any or all Parties to this Contract have been succeeded 
by another entity, and all rights and obligations of the patiies signatory to this Contract 
shall be vested and binding on their successors in interest. 

7.7 Third Party Beneficiaries. Nothing in this Contract shall grant rights or benefits to 
anyone other than the City and the Design-Builder, and any alleged third patiy 
beneficiaries are hereby expressly disclaimed. The Parties understand and agree, 
however, that to the extent permitted by law, the City is an intended third party 
beneficiary ofthe Design-Builder's agreements with its consultants, designers, 
contractors and construction managers performing work on the Project. 

7.8 Severability. Should any provision of this Contract be held invalid or illegal by a court or 
administrative agency of competent jurisdiction, such invalidity or illegality shall not 
invalidate the whole of this Contract, but, rather, the Contract shall be construed as if it 
did not contain the invalid or illegal provision, and the rights and obligations of the 
Parties shall be construed and enforced accordingly, except to the extent that enforcement 
of this Contract without the invalidated provision would materially and adversely 
frustrate either or both Patiies' essential objectives set forth in this Contract. 

7.9 Independent Contractor. The Design-Builder is and shall be an independent contractor. 
Any provisions in this Contract that may appear to give the City the right to direct the 
Design-Builder as to the details of accomplishing the work or to exercise a measure of 
control over the work means that the Design-Builder shall follow the wishes of the City 
as to the results of the work only. 

7.10 Waivers. The failure of either Party to enforce any of the provisions of this Contract or to 
require performance of the other patiy of any of the provisions hereof shall not be 
construed to be a waiver of such provisions unless the waiver is in writing. Prior waivers 
shall not preclude the right of either Party to thereafter enforce each and every provision 
of this Contract. 

7.11 Limitation on Powers. Nothing in this Contract shall be construed as a limitation upon 
the powers of the City as a chartered city of the State of California. 

7.12 Conflict of Interest. The Design-Builder shall establish and make known to its members, 
consultants, designers, contractors and construction managers, appropriate safeguards to 
prohibit employees from using their positions for a purpose that is, or gives the 
appearance of being, motivated by desire for private gain for themselves or others, 
particularly those with whom they have family, business, or other relationships. Design­
Builder members shall not accept gratuities or any other favors from potential 
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consultants, designers, contractors or construction managers who may or are working on 
the Project. 

7.13 Notices. Notices shall be mailed in accordance with section 2-12, "SPECIAL NOTICES" in 
The GREENBOOK to: 

Design-Builder 

Address 
City, State, ZIP 

Public Works Director 
City of San Diego 
202 "C" Street, 9th Floor 
San Diego, CA 92101 

7.14 Assignment. The Design-Builder shall not assign its rights or obligations under this 
Contract without the City's prior written approval, which shall not be unreasonably 
withheld. Any attempted assignment in violation of this section shall be void and 
incapable of creating any contractual relationship between the City and a putative 
assignee. 

7.15 Survival. Any obligation that accrues under this Contract prior to its expiration or 
termination shall survive such expiration or termination. 

7.16 Incorporation of Exhibits. All exhibits referenced in this Contract and the documents 
referenced in section 1.5 are hereby incorporated into and made a part of this Contract by 
reference. 

7.17 Integration Clause. The City and the Design-Builder represent, warrant and agree that 
no oral promise or agreement not expressed herein has been made to them, that this 
Contract contains the entire agreement between the Parties, that this Contract supersedes 
any and all prior oral agreements or understandings between the Parties unless otherwise 
provided herein, and that in executing this Contract, neither Party is relying on any 
statement or representation made by the other Party concerning the subject matter, basis 
or effect of this Contract other than as set forth herein, and that each Party is relying 
solely on its own judgment and knowledge. This Contract may not be amended except by 
an instrument in writing signed by both Parties. 

7.18 Counterparts. This Contract may be executed in counterparts, which when taken 
together, shall constitute a single signed original as though all Parties had executed the 
same page. 
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IN WITNESS WHEREOF f. this Contract is executed by the City of San Diego pursuant to 
Resolution No. R- 307 '739 authorizing such execution, and the Design-Builder acting 
by and through its authorized officers. 

El Cajon Grading & Engineering Co., Inc. 

By:{l~ c(j~ 
Name: W ,// tHm c. '(t:>ttN& 

Date: /b -II- /f... 

THE CITY OF SAN DIEGO 

By:~~ 
Name: Tony Heinrichs _____ _ 

Director, Public Works 

Date: ___ 1_,_0_"/;_//._z ______ _ 

I HEREBY APPROVE the form and legality 
of the form~nt this L day 
of ~ , 2012. , 

K~ 307739 
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RESOLUTION NUMBER R- 3 0 '( 1f 3 9 

DATE OF FINAL PASSAGE OCT 2 3 2012 

A RESOLUTION OF THE COUNCIL OF THE CITY OF 
SAN DIEGO AUTHORIZING MULTIPLE A WARD DESIGN­
BUILD CONTRACTS FOR WATER, WASTE\VATER AND 
STORJ\1WATER PIPELINE PROJECTS, AND TAKING 
RELATED ACTIONS. 

(R-2013-229) 

\VHEREAS, San Diego Municipal Code section 22.3310 allows the City to award 

design-build contracts to more than one design-build entity in which the design-build entities 

compete for public works projects on a task order basis; and 

WHEREAS, the City received and evaluated eleven responses to Request for 

Qualifications No. 12MCL100, and selected five design-build finns as being the best qualified to 

deliver water, wastewater and stom1water projects through the design-build method; NOW, 

THEREFORE, 

BE IT RESOLVED, by the Council of the City of San Diego, that the Mayor or his 

designee is authorized, for and on behalf of the City, to execute multiple award design-build 

contracts with the following design-build fim1s, substantially in the fom1 of the contracts on file 

with the City Clerk as indicated below. 

1. Orion Construction Corp. I Balboa Construction, Inc. in association with Harris & 

Associates and Richard Brady & Associates. (Document No. RR- 3 0 '(1 '( :1 n --I) 
2. El Cajon Grading & Engineering Company, Inc. in association with David Evans & 

Associates, Inc. (Document No. RR- ;i () '(? 3 9 "";_.. 

3. J.R. Filanc Construction Company, Inc. in association with Arrieta Construction, Inc. 

and HDR. (Document No. RR- ;J; 0 1f '( 3 9 ·~~ 
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(R-2013-229) 

4. Ortiz Corporation in association with AECOM. (Document No. 

5. TC Construction Company in association with RBF Consulting. (Document No. 

BE IT FURTHER RESOLVED, that the Chief Financial Officer is authorized to expend 

the total amount of $25,000 ($5,000 for each contract) from Fund No. 100000, Org/Cost Center 

2112140001 for the purpose of executing the contracts and meeting the guaranteed minimum 

contract amounts. 

BE IT FURTHER RESOLVED, that the Chief Financial Officer is authorized to expend 

an amount not to exceed $100,000,000 to fund task orders to be issued under the above multiple 

award design-build contracts, provided that no task order may exceed $10,000,000 without City 

Council approval, that each project was previously identified and appropriated through the 

approved Annual Capital Improvements Program budget, and that the Chief Financial Officer 

first furnishes one or more certificates demonstrating that the funds necessary for expenditure 

are, or will be, on deposit with the City Treasurer. 

APPROVED: JAN I. GOLDSMITH, City Attorney 

By 

TCZ: 
10/7/12 
Or.Dept:Public Works 
CC: 3000005569 
Doc.No: 451983 
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(R-2013-229) 

I hereby ce1iify that the foregoing Resolution was passed by the Council of the City of San Diego, 
at its meeting of OCT 1 5 2012 

Approved: --+-/-"""0'----_·1;=-_ -"'--)_· ,__J _1..--__ 
(date) 

Vetoed: ---------------------
(date) 

-PAGE 3 OF 3-

JERRY SANDERS, Mayor 

() 
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Passed by the Council of The City of San Diego on October 15, 2012 by the following 
vote: 

YEAS: LIGHTNER, FACULCONER, GLORIA, YOUNG, 

DEMAIO, ZAPF, EMERALD, ALVAREZ. 

NAYS: NONE. 

NOT PRESENT: NONE. 

VACANT: NONE. 

RECUSED: NONE. 

(Seal) 

AUTHENTICATED BY: 

JERRY SANDERS 

Mayor of The City of San Diego, California 

ELIZABETH S. MALAND 

City Clerk of The City of San Diego, California 

By: Peggy Rogers , Deputy 

I HEREBY CERTIFY that the above and foregoing is a full, true and correct copy of 

RESOLUTION NO. R-307739 approved by The Mayor ofthe City of San Diego, California on 

October 23, 2012 

ELIZABETH S. MALAND 

City Clerk ofT e ity of San Diego, California 

(SEAL) 
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J.R. FILANC CONSTRUCTION COMPANY, INC. FILANC 
740 North Andreasen Drive, Escondido, California 92029 Ph 760·941·7130 Fax 760-941-3969 www.filanc.com 

June 18, 2012 

Ms. Claudia Abarca 

City of San Diego 

Public Works Department 

1200 Third Avenue, Suite 200, MS 56P 

San Diego, CA 921 01 

Subject: Statement of Qualifications for the Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Pipeline Projects; RFQ No.: 12MCL 100 

Dear Ms. Abarca: 

J.R. Filanc Construction Company, Inc. (Filanc) is pleased for this opportunity to continue our long­

standing relationship with the City of San Diego (City). Filanc is a local firm with a national 

reputation as a leader in design-build project delivery of water and wastewater infrastructure and is 

ideally qualified to perform Multiple Award Design-Build Water, Wastewater and Stormwater 

Pipeline Project Contracts for the City. 

• Filanc is committed to providing the City a seamless, efficient and cost effective design­
build experience. Our team of Filanc, Arrieta Construction, Inc (Arrieta) and HDR Engineering, 

Inc. (HDR) has a proven history of excellent past performance with the City on as-needed 

design-build projects. 

• We have the team with the longest history of performing design-build projects for the 
City. Filanc completed the first design-build pump station and conveyance project and Arrieta 

completed the first design-build Group Job for the City. 

• We will significantly exceed the City's SLBE contracting goals~ Arrieta, our teaming 

partner, is a certified SLBE and will perform rio less than 30% of the construction awarded as 

part of the MACC. HDR, our design partner, is also committed to use experienced 

subconsultants that are SLBE and ELSE certified. 

The City's new MACC program is an exciting innovation in contracting, and we look forward to 

working with you to make it a complete success. 

David Kiess 

Vice President 

CA License No. 134877 
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2. Addenda to This RFQ 
~- -- --- ---

J.R. Filanc Construction Company, Inc. (Filanc) 
acknowledges receipt of the following addenda 
to RFQ No. 12MCL100, Bid No. K-12-5762-MAC-

3-C: 

• Addendum "1"- May 23, 2012 

• Addendum "2"- June 5, 2012 

- -

3. Identification of the Design-
Builder - -------- ~~-- -- - - - - - ~ - - -

FILANC will serve as the Design Build Entity as 
defined in the San Diego Municipal Code 

[(SDMC) §22.3302]. 

Filanc, based in Escondido, is an award-winning 
design builder of water and wastewater 
pipelines and related infrastructure. The 
company has focused on water and wastewater 
since its founding and consequently, has 
developed unmatched expertise in the 
installation of pipelines of every size, material 
and application in the industry. Filanc has been 
performing water, wastewater and stormwater 
pipeline and associated appurtenance and 
facilities construction for nearly 6o years. 

Filanc has completed more than two dozen 
design-build projects, totaling over $300 
million, since 1981. Among those was the first 
pump station and conveyance project done by 
the City of San Diego by design-build. This track 
record has earned us national acclaim as one of 
the most knowledgeable and experienced 
design-builders in the country, and has earned 
our company CEO, Mark Filanc the professional 
designation of Design-Build Institute of America 
(DBIA) for lifetime experience. 

Our company has grown and been shaped 
specifically to address the unique needs of 
design-build project delivery. From our in-house 
design engineering, pre-construction and 
construction engineering departments to our 
highly experienced constructors, Filanc is built 
for design-build. 

REQUIRED INFORMATION 

i~iJJ!MmitlS;~m~=m~~MittBt'i 
J.R. Filanc Construction Company, Inc. 
740 N. Andreasen Drive 
Escondido, CA 92029 

FILANC 
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740 N. Andreasen Drive, Escondido, CA 92029 

City of San Diego Business License No. 
B1994000641, Expires 1/31/2013 

State Contractor License No. 134877, 
Expires 9/30/2013 

Professional Civil Engineer, CA Lie. No. C42969, 
Expires 3/31/2014, Gary Silverman 

~elli9'Q:f~Im!'f~~irfll!~§S~f~~Jj 
David Kiess, Vice President 
J.R. Filanc Construction Company, Inc. 
740 N. Andreasen Drive, Escondido, CA 92029 
{760) 466-0570 direct, {619) 843-0221 mobile 

DESIGN-BUILD ENTITY MEMBERS 

Our Team includes two key Design Build Entity 
Members, Arrieta Construction, Inc. (Arrieta) 
and HDR Engineering, Inc. (HDR). In accordance 

with SDMC §22.3305 (a), this SOQ presents 
their qualifications along with Filanc's to 
demonstrate our capability to complete 
projects of similar size, scope, type and 
complexity. 

Arrieta Construction, Inc. was founded in 1962 
by Manuel Arrieta, incorporated in 1969, and 
has been providing construction services in the 
San Diego County area for the past 50 years. 

Arrieta is a City of San Diego Certified Small 
Local Business Enterprise {#10AC0086) in the 
Construction classification. 

The firm specializes in the construction of 
water, sewer, and storm drain pipelines, pump 
stations, steel tank reservoir modifications, 
pipeline rehabilitation, roadway improvements 
and other major infrastructure projects. 
Arrieta is a premier local general engineering 
contractor that has successfully completed over 
300 pipeline projects. 

Arrieta delivered the first City of San Diego 
Group Job {744} ever done by design-build. 

lilR 
Founded in 1917, HDR is a 
global employee-owned 

:A. firm providing 
architecture, engineering, 

consulting, construction and related services. 

HDR has over 300 local engineering 
professionals in 8 Southern California offices 
including an active local office presence in San 
Diego County for over 13 years. Within San 
Diego, HDR has 3 operating offices with nearly 
60 engineering staff, the majority located in 
Kearny Mesa and a recently opened downtown 
office. 

Filanc and HDR have a long and successful 
history of working together on design build 
projects. 

In the past ten years, Filanc has completed 
over $160 million in design-build construction 
in southern California with HDR as our design 
partner. 

-

4. Except!ons to this ~F=_Q 

Filanc takes no exception to the information 
presented in the RFQ, its attachments or 
addenda. A signed copy of RFQ Attachment Cis 
provided in the Certification of Exceptions 
section of this Statement of Qualifications 
(SOQ). 

FILANC 
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5. _IJia!_J_da~ory_IJilef!.lil!gs _ _ _ -~ __ _ 

Norbert Schulz of Filanc attended the City's Pre­
submittal meeting held on May 30, 2012. Filanc 
representatives will attend the Project Site Tour 
when offered or required. 

Filanc is pleased to provide the City of San 
Diego Public Works Contracting Group our 
Statement of Qualifications {SOQ) to 
demonstrate our experience performing design 
build construction of water, wastewater and 
stormwater pipeline projects and associated 
appurtenances and facilities. After reviewing 
the information provided in the following 
sections, we are certain that you will clearly see 
that our team offers the City an unmatched 
depth and breadth of experience. 

This SOQ demonstrates that we offer the City: 

./ A Design-Build Team with a proven record 

on over $160 million in water and 

wastewater infrastructure 

../ A Design-Builder that has worked with the 

City on water and wastewater projects of 

every kind 

../ A Team that completed the first ever 

Design-Build Group Job for the City 

./ A Team that completed the first ever 

Design-Build pump station and conveyance 

project for the City 

./ Construction crews with experience in all 

manner of pipeline construction 

methodologies 

./ Proven ability to deliver successful projects 

under the most difficult conditions 

./ A binding commitment to far exceed the 

City's SLBE contracting goals 

EXPERIENCED LOCAL fiRMS 

Filanc has been 
working in San Diego 
for over 50 years 
providing design-build 
construction of water 
and wastewater 
facilities. By keeping 

our focus on what we do, Filanc is recognized 
both locally and nationally as one of the most 
qualified contractors in our industry. Our 
collaborative approach to construction has led 
to our success as a design-builder. Filanc is 
committed to providing the City a seamless, 
efficient and cost effective construction 
experience. 

Like Filanc, Arrieta has been a cornerstone of 
the local contracting community for 50 years 
and is an experienced design-builder of wet 
utility projects. 

Arrieta was the Design-Builder on the first City 
of San Diego Group Job done by design build­
Group Job 744. 

HDR has provided design services to the City 
since the mid-1990s consisting of a vast array of 
engineering, design, program management, 
construction management, corrosion, and other 
professional engineering tasks. These projects 
and tasks haye been completed through the 
various City departments, including the 
Department of Public Works, Public Utilities, 
Contract Services Division, and San Diego Data 
Processing Corporation . 

HDR's team of a highly qualified professional 
staff can deliver the full range of planning, 
design, management, and professional 
engineering support necessary to deliver a high­
quality Design-Build product for the various 
MACC projects that will occur. 

Our Team completely understands how to · 
perform construction for the City, from concept 
to close-o_ut, and we fully support its Equal 

FILANC 
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Opportunity and Small Business contracting 
goals and programs. 

EXPERIENCED INDIVIDUALS 

Equally important to project success are the 
individuals involved. We offer a team that has 
experience and expertise that is second to 
none. Here are the highlights: 

./ Project Manager David Kiess has managed 
several award winning design build water 
utility projects for the City. His experience 
and reputation for excellent delivery and 

collaboration are unmatched. 

./ Principal Designer Dean Gipson was a 
valued member ofthe City's Public Utilities 
Department for over 15 years. He 
understands how the City manages its 
projects and how to complete them 
efficiently and cost effectively. 

./ Design Build Manager Gary Silverman has 
over 25 years of experience as a design 
engineer, regulator and owner and applies 
those skills to ensure successful design­
build delivery. He has successfully managed 
several design projects for the City of San 
Diego. 

./ Construction Manager Wes Wise has 
focused his entire career in construction on 
the delivery of pipeline projects for the City 
of San Diego and has managed several 
projects using design-build. 

./ John Arrieta managed the first City of San 
Diego Group Job (744) ever done by 

design-build. 

./ Construction Manager Nick Lyuber has 
completed several award-winning design 
build projects for the City of San Diego. 

COMMITMENT TO SMALL BUSINESS 

Our entire team shares the City's commitment 
and dedication to the principles of equal 
opportunity in the workplace and in 
subcontracting. As a demonstration of our 
commitment Filanc has established formal 
teaming arrangements with both Arrieta 
Construction and HDR Engineering for the 
purposes of this MACC contract. Terms of these 
agreements include specific requirements 
intended to help us exceed the 15% goal. 
Arrieta is a well-known local contractor that has 
provided excellent design-build pipeline 
construction services to the City of San Diego. 
Arrieta is also certified by the City as a Small 
Business Local Enterprise (SLBE). As currently 
structured, Arrieta is not able to qualify as a 
Prime Contractor/Design Builder for the MACC. 

FILANC HAS ENTERED INTO A BINDING TEAMING 

AGREEMENT THAT GUARANTEES ARRIETA, AN SLBE, 
WILL PERFORM NO LESS THAN 30% OF 

CONSTRUCTION AWARDED AS PART OF THE MACC. 

Our goal at the end of the term of the MACC is 
to not only double the City's subcontracting 
goal, but to assist Arrieta in graduating from 
SLBE status which, we all believe is the 
overriding goal of the entire program . 

Filanc has also obtained a binding commitment 
letter from HDR that acknowledges their 
responsibility to subcontract no less than 15% 
of design services for which it is responsible to 
qualifying small businesses . 

A COMMITMENT TO TEAMWORK 

As documented in this SOQ, our Team offers the 
City a unique combination of proven success in 
design build, unmatched prior experience 
performing design-build for the City and the 
commitment to collaboration and partnering 
needed for success. We truly look forward to 
partnering with the City to help make the 
needed improvements to its critical pipeline 
infrastructure. 
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i ~ Experience and Technical 
_ Comp~tenc~ _ _ _ _ ~ 

7.1 DESIGN-BUILDER'S EXPERIENCE 

City of San Diego, As-Needed Design­
Build Projects. 

Together, Filanc and HDR have collaborated on 
multiple design-build projects for the City's 
Public Works Department that are relevant to 
the current MACC and demonstrate our ability 
to work as a team. These include: 

Dulzura Conduit 
Covers: This design­
build project was 
required to repair 
approximately 1,500 
feet of water 
conveyance conduit 
by designing and 
installing paneled 
concrete covers. 

Covers were required 
to protect the 
conduit from the 
falling rocks and silt 

Using air support to get the from the surrounding 
job done steep slopes. The 

concrete covers were tailored to follow the 
conduit's curve radius to prevent gapping and 
the top of each will have a gentle slope to 
match the direction of the hillside and guide 
water and silt to drain downhill. Additionally, 
locking access hatches were inserted every 100 
feet for the purpose of repair and maintenance. 
This project was located in an environmentally 
sensitive area that contains endangered species 
for which protection measures were taken. 

Owner's Project Manager: Gerry Barca, (619) 
533-6673 
Completion Date: January 2010 

MBC Chemical Storage and Handling System: 
Filanc and HDR completed Phase I of San 
Diego's Metropolitan Biosolids Center (MBC) 
contract for various piping and mechanical 
projects. This phase corrected the operational, 
maintenance, safety and process design 
problems being encountered by staff at the 
plant by improving MBC's chemical feed 
systems and odor control facility. The work 
included replacing the outdated motorized 
pump valves and installing replacement manual 
valves with locking mechanisms; installing new 
piping to the chemical metering and transfer 
pumps and installing four new pumps for the 
electrical feed system. Controls and piping for 
the electrical feed system was reconfigured. 

Owner's Project Manager: Manuel Da Rosa, 
{619) 533-4629 
Senior Project Manager/Senior Civil Engineer: 
Dwight Correia, {619) 980-8058 
Completion Date: January 2010 

MBC Centrate Collection Upgrades: This phase 
Ill design-build 
project for the City of 
San Diego upgraded 
the collection system 
by replacing the foul 
air ducting and the 
undersized centrate 
headers. Following 

· construction, Filanc 
performed final 
integration and 

cleaning of the completed system. Construction 
activities avoided interruption of the 
dewatering process, allowing all centrate flows 
to be diverted prior to upgrading the header. 

Owner's Project Manager: Manuel Da Rosa, 
{619) 533-4629 
Senior Project Manager/Senior Civil Engineer: 
Dwight Correia, {619) 980-8058 
Completion Date: July 23, 2010 
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MBC Biosolids Screen and Blending Tank 
Improvements: This phase II, design-build 
project modified the MBC digester feed system 
resulting in lower operational and maintenance 
costs for the City while minimizing potential 
overflow problems. Work included replacing 
existing thickened sludge (TSL) feed pumps with 
larger capacity pumps; bypassing the biosolids 
screens, blending tanks and digester feed 
pumps; and realigning the existing TSL piping to 
allow direct pumping from the TSL wetwell to 
the digesters. Work was conducted in an 
operational plant and involved numerous 
planned tie-ins and complex coordination with 
plant staff. 

Owner's Project Manager: Manuel Da Rosa, 
(619) 533-4629 
Senior Project Manager/Senior Civil Engineer: 
Dwight Correia, (619) 980-8058 
Completion Date: January 25, 2010 

Fluoridation Facilities: This Phase V design­
build project upgraded the City of San Diego's 
three water treatment plants with a complete 
fluoridation system that will address suboptimal 
levels of fluoride throughout the water 
distribution system. The work consisted of 
furnishing and installing the fluoridation bulk 
storage, day tank, system installation for yard 
piping, above grade piping, pumps, analyzers 
and meters, electrical work and 
instrumentation and controls. 

Owner's Project Manager: lraj Asgharzadeh, 
(619) 533-5105 
Senior Project Manager/Senior Civil Engineer: 
Dwight Correia, (619) 980-8058 
Completion Date: March 2012 

Required information 

a. Completion date: Provided above 

b. Owner's Project Manager: Provided above 

c. Project type: Design-Build 

d. Completed construction value (total): 

$5.9 million 

e. Client type: Public agency 

City of Oceanside, 511 Pump Station 
and Conveyance Design Build 

Filanc was selected by the City of Oceanside as 
the Design-Builder to deliver its 511 Pump 
Station and conveyance project serving as both 
designer and constructor. The proposed 
improvements include three vertical turbine 
pumps (each 1,562 gpm, 350 hp) in an existing 
clearwell at the Mission Basin Groundwater 
Purification Facility and about 2,500 feet of 
buried 18-inch ductile iron pipe to deliver 
treated water to the 511 pressure zone. Also 
part of the project is a surge tank, variable 
frequency drives and other electrical and 
controls equipment, and a 800 kW emergency 
generator. 

This design-build project is being executed in a 
collaborative manner with the City of Oceanside 
and Filanc's integrated design and construction 

personnel to incorporate value engineering and 
constructability improvements. The project is 
currently in final design with construction 
scheduled to be complete in March 2013. 

Required information 

a. Completion date: March 2013 

b. Owner's Project Manager: Gary Bodman 

(760) 435-5908 

c. Project type: Design-Build 

d. Completed construction value (total): 

$2.95 million 
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e. Client type: Public agency 

City of San Diego Water Group 530 

Arrieta was awarded a contract with the City of 
San Diego, Engineering & Capital Projects 
Department to install a 12" water main. The 
project, known as Water Group 530, consisted 
of replacing approximately 1 mile of 12" cast 
iron water main with 12" PVC pipe. Also 
installed were 140 new 1" water services, fire 
hydrants, and curb ramps. This water main is 
the main water supply to the Naval Base and 
Scripps Research Center. 

This project was 
unique in that it took 
place on Rosecrans 
Street, the main artery 
. for traffic into Scripps 
Oceanography 
Research Center, the 
Naval Research 
Center, the Naval Fuel 
Supply Depot, the 
.Naval Fuel Loading 

Pier, and the Naval Nuclear Submarine Facility, 
all located on the south end of the Point Lama 
Peninsula. Rosecrans Street a[so serves the 
residential community of .La Playa in the 
peninsula area of Point Lama. Therefore, 
A~rieta i)ad to maintain traffic in both directions 
at all times during construction. 

The project was delivered successfully and 
received high marks from the Naval Command 
and the residents of the community. Arrieta 
received the HOSSEIN RUHI AWARD in 
recognition of the outstanding teamwork and 
extraordinary efforts on this project. 

Required information 

a. Completion date: August 2008 

b. Owner's Project Manager: Ha Nguyen (858) 

627-3268 

c. Project type: City Water Group job 

d. Completed construction value (total): 

$1,300,728 

e. Client type: Public agency 

City of El Cajon Fletcher Parkway 
Relief Sewer & Storm Drain 

Arrieta was awarded a contract with the City of 
El Cajon, Public Works Division to install a new 
sewer main, RCP Storm Drain, and 
modifications to an existing box culvert. The 
Fletcher Parkway Relief included 1,600 feet of 
24" PVC sewer main, 120 feet of 48" storm 
drain, and removal of 120 feet of a triple 10 
foot x 7 foot reinforced concrete box culvert. 
Some of the other scope items included 
installation of manholes, 33" VCP sewer, 21" 
PVC sewer, sewer laterals, and video detection 
cameras . 

This was a challenging project due to the 
congested location, handling large sewer flow 
volumes, work hours between 9:00 pm and 
5:30am, depth of the sewer, and traffic control. 
Arrieta researched the existing sewer system to 
effectively divert sewer flows through existing 
sewer mains using large diameter flow-thru 
plugs. 

Arrieta also developed a design to remove the 
.33 foot wide x 12 foot high x 120 foot long box 
culvert under Fletcher Parkway while 
maintaining storm system flow. By using these 
innovative icjeas, such as avoiding sewer and 
storm drain pump bypassing, Arrieta saved the 
City of El Cajon substantial cost and avoided 
risks from bypass pumping. 

Required information 

a. Completion date: July 2009 

b. Owner's Project M.:mager: Duq Duquette 

(61,9) 887-1007 . 

c. Proje~t type: Construction 

d. Completed co.nstruction value (total): 

$759,540 
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e. Client type: Public agency 

City of San Diego Miramar Road Trunk 
Sewer 

Arrieta was awarded a contract with the City of 
San Diego Metropolitan Wastewater 
Department to construct 5,456 lineal feet of 21-
inch PVC trunk sewer in the Rose Canyon area 
of San Diego. The project required coordination 
among City's staff including Metropolitan 
Wastewater Department, CSD Field Division, 
CSD Park & Recreation, and CSD MMC, as well 
as North County Transit District, Metropolitan 
Transit System, U.S. Federal Government, San 
Diego Gas & Electric, Miramar Nursery, and 
Friends of Rose Canyon. 

This project had 
several 
unanticipated 
delays, including 
issuance of an 
encroachment 
permit by the 
Federal authorities 
and the discovery of 

an existing major high-pressure gas main that 
delayed the project start. In spite of these 
unforeseen events, the project was complete 
within the contract time. 

Unique work constraints on this project 
included constructing the 21-inch trunk sewer 
with limited ingress/egress, access to the work 
and staging areas due to environmental 
constraints, trunk sewer crossings over SDG&E's 
backbone gas transmission main, working 
adjacent to MTS/NCTD railroad right-of-way 
and coordinating with MTS/NCTD 
representatives, coordinating all work activities 
with onsite biological monitoring and CSD MMC 
representatives, and providing for continuous 
trunk sewer bypass during construction. 

This project demonstrates our capabilities in 
working with multiple permitting authorities 
and partnering to overcome a host of 

challenging construction issues and turn the 
project into a total success. 

Required information 

a. Completion date: March 2008 

b. Owner's Project Manager: Albert Sohikish 

(858) 614-5765 

c. Project type: Construction 

d. Completed construction value (total}: 

$1,936,470 

e. Client type: Public agency 

DESIGN TEAM EXPERIENCE 

For this project Filanc has selected HDR as our 
partner to provide specialized engineering 
design services to support the MACC project. 

In the past ten years, Filanc has completed 
over $160 million in design-build construction 
in southern California with HDR as our design 
partner. 

A portion of that experience includes work for 
the City of San Diego under our As-Needed 
Design Build contract on a wide variety of water 
and wastewater projects described above. 
Other selected projects that illustrate HDR's 
experience designing water, wastewater and 
stormwater pipeline projects are described in 
the following sections. 

City of San Diego Citywide Sewer 
Pump Station Upgrade- Group Ill 
Pipelines and SPS 84 

The City of San Diego retained HDR Engineering 
to provide the design services needed to 
renovate 22 sewer pump stations and 
associated gravity and force main pipelines 
throughout the City. The pipeline work was 
divided into separate design and bid package 
groups: Group Ill Sewer Force Mains and SPS 84 
Upgrade/SPS 62 Abandonment. Group Ill work 
included adding a second sewer force main at 
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SPS 44, 51, 60A, 71, 73, 74, 75, 76, 80, 81 and 
82. 

The force main additions total over 20,000 
linear feet, ranging from 4-inch through 8-inch 
of PVC piping. Installation locations included 
busy roads, such as Via de Ia Valle and 
Pomerado Road, which required phased traffic 
control plans through residential streets so as 
not to interrupt access in the neighborhood. 

SPS 84 work included the extension of a 12-inch 
PVC gravity sanitary sewer to SPS 62, upgrading 
and replacing existing sanitary sewer piping to 
12-inch PVC, and installation of new dual12-
inch PVC sewer force mains. The sewer piping 
totals over 2,400 linear feet and force main 
piping is over 9,200 linear feet. Installation is 
primarily along residential streets. 

To minimize field changes, HDR provided 
extensive subsurface utility investigations to 
identify crossings and potential conflicts. HDR 
provided engineering solutions that significantly 
reduced surprises during construction ofthese 
Group Ill projects. 

Required information 
a. Completion date: Group Ill, Est. August 

2012, SPS 84, Est. July 2013 

b. Owner's Project Manager: Rolf Lee, City of 

San Diego, (619) 533-4520 

c. Project type: Design 

d. Total value of completed construction: 

Engineering estimate of $9 million 

e. Client type: Public agency 

Central Basin Municipal Water District 
-Mines Avenue Recycled Water Line 

HDR designed a 12-inch recycled water pipeline 
that connects an 8-inch recycled water pipeline 
on the west side of the San Gabriel River 
Spreading Grounds with an existing 16-inch 
recycled water pipeline located on Broadway 
Avenue. The alignment runs through 

predominately residential neighborhoods and is 
approximately 5,400 feet in length. 

The pipeline 
included Horizontal 
Directional Drilling 
(HDD) to cross the 
San Gabriel River, a 
railroad track 
owned by the 
Southern Pacific 
Railroad, and an 

overhead high voltage electrical wire 
transmission line owned by Southern California 
Edison. After the river crossing, the pipe 
alignment continues east on Dunlap Crossing 
Road and Mines Avenue to Broadway Avenue. 

To minimize traffic delays during construction, 
HDR proposed an existing storm drain 
easement adjacent to the large box culvert be 
used for the pipeline alignment. The pipeline 
was constructed in the easement from the east 
side of the intersection of Torrey Pines Drive 
and Dunlap Crossing Road to the intersection of 
Dunlap Crossing Road and Norwalk Boulevard. 
This portion of the alignment crosses the 605 
freeway via an existing freeway underpass. 

Open trench construction was completed for 
the alignment from Norwalk Boulevard to 
Broadway Avenue. The pipeline alignment is 
approximately 21 feet south of the Mines 
Boulevard centerline to allow for the south side 
of Mines Boulevard to be used for a staging 
area and the north side of Mines Boulevard to 
be used for traffic to pass in both directions. 
This project demonstrates HDR's staff ability to 
identify innovative solutions that are acceptable 
to the client and the community, and design 
options that can save time during construction. 

Required information 
a. Completion date: Spring 2011 

b. Owner's Project Manager: Richard Ruyle, 

Pacifica Services, (626) 808-1909 

c. Project type: Design 
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d .. Total value of completed construction: 

$2.9 million 

e. Client type: Public agency 

City of San Diego- Florida Canyon 
Drainage and Erosion Improvements 

An existing storm drain conveying flows from 
the San Diego Zoo parking lot to Florida Canyon 
failed at several locations along the Canyon 
slope causing significant erosion in a highly 
environmentally sensitive area. HDR provided 
design of the emergency replacement storm 
drain in a short turnaround period to provide 
the City with viable solutions during the rainy 
season. 

The scope of work 
included preparation 
of a drainage analysis, 
improvement plans, 
design, environmental 
permitting, biological 
assessment, and 
construction 
monitoring. 
The new storm drain 
consisted of over 500 

linear feet of 30-inch RCP and HDPE piping. HDR 
specified jack and bore construction of one 
section to avoid the environmentally sensitive 
area, and an energy dissipater at the outfall. 
HDR provided the necessary support to allow 
the City to obtain environmental clearances and 
to process after the fact applications to satisfy 
the Regional Water Quality Control Board. 

Required information 
a. Completion date: March 2009 

b. Owner's Project Manager: Ali Darvishi, City 

of San Diego, (619) 533-5328 

c. Project type: Design, Engineering Services 

d. Total value of completed construction: $3 

million 

e. Client type: Public agency 

7.2 ADDITIONAL EXPERIENCE WITH WATER, 

WASTEWATER AND STORM WATER 

PIPELINE PROJECTS AND ASSOCIATED 

APPURTENANCES AND FACILITIES 

The following projects illustrate our experience 
with associated appurtenances and facilities 
such as pump stations, force mains, pipeline 
replacement and new construction 
methodologies, and performing retrofit work 
without service interruptions. 

City of San Diego- Otay River Pump 
Station and Conveyance Upgrade 
Design Build Project 

The Otay River Pump Station design-build 
project is an excellent example of Filanc's broad 
range of relevant experience because it 
included a wastewater conveyance system 
consisting of multiple pipelines to and from the 
pump station, including 10,000 feet of 24-inch 
force main and 3,000 feet of 36-inch gravity 
sewer using a variety of installation techniques. 
Filanc's design-build team provided design, 
construction, startup and commissioning. 

This was the first pump station and 
convevance project ever done tor the City of 
San Diego by design-build. 

The project included an upgrade of the City's 
existing Pump Station No. 9A located adjacent 
to the Otay River, a jurisdictionally protected 
watershed. The goals of the upgrade were to 

double the peak flow 
capacity to 12 million 
gallons per day 
(MGD) with the 
replacement of 
existing pumps. 
Significant upgrades 
were also made to 

the HVAC and odor control systems. The pump 
station's existing diesel generator was replaced 
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and a new lift station and associated 
instrumentation and controls were installed. 

Because the City required a fully-automated 
pump station that could be remotely controlled, 
a state-of-the-art automation and control 
system was designed and installed that could 
perform to the required specifications. To allow 
for remote control capability, Filanc also 
installed three miles of fiber optic lines through 
San Diego's busy roadways using micro­
tunneling techniques. 

This project's highlights include: {1) a year-long 
bypass of up to 6 MGD of wastewater flows­
the longest duration in Filanc's 60 history; {2) a 
design-build project, with most of the 
stakeholders new to the design-build process; 
{3) end-users enjoying a more functional, 
durable and reliable project than was originally 
specified; (4) a redesign of the station that 
better utilized limited available land; (5) a 
prototype gas monitoring and control system; 
(6) and exceptional community relations to 
communicate with the station's neighbors 
during construction. 

Through value engineering and collaboration, 
the pump station was designed to operate at 
lower overalllifecycle costs than originally 
planned. A precast structure was substituted for 

the high-cost cast­
in-place structure 
that was originally 
proposed, and the 
remaining 
structure was 
redesigned to 
eliminate an 
additional portion 

of construction. As a result, an $80,000 cost 
savings was realized. Instead of jacking and 
boring a tunnel under a busy street, we open­
cut a pipeline for a savings of $41,000. These 
and other savings were returned to the City. All 
change orders stemmed from Owner-requested 
enhancements and/or differing site conditions, 

and were counterbalanced by value engineering 
savings. 

The project scope required Filanc to install a 36 
inch diameter gravity sewer pipeline beneath 
the Otay River, a protected wetland area. Prior 
to construction, Filanc obtained all required 
permits from applicable environmental 
agencies including the California Coastal 
c'ommission, San Diego Regional Water Quality 
Control Board, San Diego Air Pollution Control 
Board. The pipeline was jack and bored at a 
crossing where the crown was a minimum of 
four feet below the riverbed in accordance 
with the scour study performed for the project. 

Filanc extended the boring somewhat beyond 
the limits of the conceptual design to provide 
an extra measure of safety. The final design 
provided an enhanced level of protection for 
the pipeline by placing it inside a steel casing 
while traversing the Otay River. 

The Otay River Pump Station project won the 
National Award from the Design Build Institute 
of America {DB/A) and the Build San Diego 
Underground/Utilities Project of the Year by 
the Associated General Contractors of America 
(AGC}. 

Required information 

a. Completion date: August 2005 

b. Owner's Project Manager: Craig 

Whittemore {760) 839-4038 

c. Project type: Design-Build 

d. Completed construction value: $10.5 

million 

e. Client type: Public agency 

City of San Diego Design-Build Group 
Job 744 

Arrieta delivered this highly successful City of 
San Diego Design Build Project called Group Job 
744 that consisted of 14,000 feet of sewer 
pipelines in Barrio Logan. The sewer size 
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ranged from 8-inch to 12-inch, and the depths 
ranged from 8-feet to 22-feet. 

Arrieta was the Design-Builder on the first City 
of San Diego Group Job done by design build­
Group Job 744. 

Prior to construction, all laterals were located 
which resulted in re-engineering of the CitY's 
preliminary design report to assure all laterals 
would properly flow to the sewer mains. 

The Arrieta design-build team re-routed flow 
and split to a different trunk interceptor to 
improve flow velocity, reduce maintenance and 
increase system reliability. The design work 
included surface improvements such as new 
curb, gutter, sidewalk, ADA curb ramps with 
truncated domes, and street resurfacing. 

The project was completed more than $600,000 
under the City's estimated budget and seven 
months ahead of scheduled construction 
completion. The project was showcased at a 
design-build conference in Florida and received 
an award from the local section of the American 
Society of Civil Engineers. Our team received a 
Letter of Recognition from the Deputy Director 
ofthe Engineering & Capital Projects 
Department. 

Required information 

a. Completion date: June 2005 

b. Owner's Project Manager: Moshen Maali 

{619) 533-5406, Jeff Shoaf (858)522-6813 

c. Project type: Construction 

d. Completed construction value: $3,528,143 

e. Client type: Public agency 

Encina Wastewater Authority Influent 
Sewer Line Repair 

When its 54" main sewer influent pipeline 
collapsed beneath Avenida Encinas in Carlsbad, 
the Encina Wastewater Authority (EWA) 
immediately called Filanc, a known and trusted 

partner, to help. We 
quickly mobilized and 
installed a 30 million 
gallons per day (MGD) 
bypass pumping operation 
so that the new pipeline 
could be installed, to 
prevent raw sewage from 
flowing into the Pacific 
Ocean, and to maintain 
facility operations. Filanc 
conducted a 24/7 

operation to excavate and remove damaged 
pipeline, install the new pipeline and backfill. 

The repair was completed in only 12 days 
thanks to the teamwork of the Carlsbad Public 
Works Department, the design engineers, and 
the Filanc construction crew led by David Kiess. 
Incidental pipelines and structures that were 
damaged in the area were repaired and the 
grade brought back to its original condition. 

Required information 

f. Completion date: November 2011 

g. Owner's Project Manager: Kevin Hardy 

{760) 438-3941 

h. Project type: Emergency Response 

i. Completed construction value: $800,000 

j. Client type: Public agency 

ACKNOWLEDGEMENT OF OUR PERFORMANCE 

Direct acknowledgement by our clients of 
excellent performance is what every member of 
our team strives for on each project. Letters 
from the City of San Diego and the Encina 
Wastewater Authority regarding our 
performance on the two projects referenced 
above are provided for your review. 

It is our commitment to provide services under 
this MACC contract with the highest level of 
responsiveness and quality. 
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July 14, 2005 

Mr. John Arrieta 
Arrieta ConstJ11ction, Inc. 
1215 North Marshall Ave. 
El Cajon, CA 92020 

Dear Mr. Arrieta: 

Subject: Scwct· (;roup 744 J)(!Sign-Bulld ProJect 

.-.-, .. -· 

On behalf of the City and the project staff, I would like to commend und thank you for your 
design-build efforts in providing a much needed infrastructure quality project ahead of schedule 

· imd within the City's budget. Design-Build method is a new business endeavor for our Division 
and your efficiency, flexibility, and excellent customer service in working with the City stuff and 
the public made the management of this unique project much easier. Your constructability ideas 
and design solutions made in the interests of the City to nddress the project needs have been 
highly l'egnrded by the stuff as well. Because of the project's success we are now considering 
nominating it for sevt~rnl widely recognized local and/or national nwards i.e., APWA, DBIA, 
ASCE,etc. 

lt was n pleasure working with you and your team. We look forward to working with your 
company in the future. 

Sincerely, 

cc: Palli Boekamp, Director, Enginec:ring & Cttpitul Projects Dcpm·l.ment 
Hossein Huhi, Deputy Director, I::-ield Engineering Division 
Jeff Shoaf, Senior Civil Engineer, Water & Sewer Design Division 
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April tl, 2011 

Mr. Harry Cosmos 
Prosfdrmt, Fllanc, Inc 
7tH) North ArH:lfltat.en !)rive 
Escondido, C<llifornla 92029 

ENCINA WASTEWATER AUTHORITY 

t .-vf·.h.!·! .- .t\ ·_~.:~tll 1: ;·•. 

}ci~·ph'''H' ··h~l ·i. ir~ ~·, t 1 

f·\\ ~~~1U! #!Hi .HV,l 'l';_tn'.' 

Pagel14 

Rt'll\dmln 11-9!!9:! 

Mr. Cosmos, 

The Enc!nv Wmaawater Avthortty Is completing Its flnalacc:oun!lng ft)r the West Influent Pipeline Enwrgency 

Repair Projc~t. In addition. the ltnclna Ocean Outfall Emtngom:y H!!palr just PllSSI:'d its first wlntN um. I am 

thcrt>fore wrltlnll to convey our thank~ to the rHunc team for th!!ir incnHI!ble ufforls on !lw~e two tmplanll(~d 

emeq~ent:y repair rno}ects. 

r'llane~ response w t.WA's west influent pipellnti failure wos ln~tmmentalln averting an crwlronmentill 
nwu;:tropiHI. T!wm Gator's effof! ruq'-'lrcd !l twalve day llY-I'DS> of th!'l Enclnn Water Pollution Control Facility's 

prellmitHlry tnHltment pmc~sses. During thl5 time, Fllime suceoufully moved 2/5 miHlon galkm:s of raw 
wa~tewllter nearly a quarter mile, excavated then replaced 400' of dm'fl!llled pipeline nnd m;mholes, and 
repaired n compromised lnllw:!nt jl.lflctlon !itructum. Throughout Hw Incident, fmm the monHwll tlllfed Arnold 
Wl11flli2\r to the dny Dnvld Kels~ df.'dared the repair cornpletfl, Fil<wc; Jll:lltnered with EWA to rtulcfine !lxml!mtce 

and Innovation. Only with the flerJ;ptKllvt~ of lime can lllf)Jlretlatf! the degree lo which Mr, Kei~s· energy, 
conflclend.l, and profes.slomillsm !mplred u~ all. 

11ll! repair exect1trzd by T£~l'Hn Gal!JI und(JT the leaclershlp or Thudd~;Jus GnrdnC'r wa.$ $lmllorly !mpms~lvc- but 

then all we asked of Thad was w kt~:l!P the Pacific Occun at boy for two weetk5. while hi$ cmw lnstnlfel.i a massive 
concrete cnp over a crad:<!d and dtvlng piece of 48" pipe ins.tnlled In 11172 whlf&tht~ll)lpe n:unalm!d In ~crvh:e. 

DcHIPltc extn:mwly trying com:I!Uons, one! umler lntetnQ scrt1Uny !rom an exacUng owner nnrl unsympathetic 
regulators, fllanc sur1mned t:WII's expeclfl\lons on bolh jobr., Onlmhal( of thl! mnpfoyml~ ar1d Board of 
()!rector~ of the fnelna Wilstewatllr Autluully, as wellns tim 350,000 dtil.ens we 51.lrvc~. thank you. 

Wlth kind n~g&rd~. 

~tRVN(, fHt Cfn" ()I" Y!ii.IA Oh· Of CAI!UMO, OVfNA Sc'<NitMI("lN f)t\lRI{'T, VAIUOIOI WAUl< Ol~lf<K.!. 
l IlK. AUlA. WM ltWA Hit Ol>li!!C 1 N<IJ Ct l'r 01 l.NC!NllAi 

FILANC 



City of San Diego RFQ No. 12MCL100, Bid No. K-12-5762-MAC-3-C 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects Pagel 15 

- -- ...., ~ -
8. Proposed Method to Accomplish 

the Work 
- - - - - - ~ -- -

PROJECT LEADERSHIP AND MANAGEMENT 

Filanc will serve as the Design Build Entity, with 
full responsibility to deliver the project in 
accordance with the City's requirements. David 
Kiess will serve as the Project Manager. He will 
direct the activities of the Design and 
Construction Teams. Mr. Kiess will be the 
principal point of contact between the City and 
our design-build team. He will manage and 
actively promote collaboration between the 
Team, City Engineering and Operations staff to 
arrive at the best value approach to each 
project. 

Filanc is an Integrated Design Builder, able to 
provide both design and construction with its 
own resources. Our entire organization is 
structured to support design-build project 
delivery. 

This integration of capabilities within a general 
contractor is unique to Filanc in the regional 
marketplace. 

A successful design-build project requires 
excellent communication and collaboration 
between the Owner and the design and 
construction teams. Filanc's approach identifies 
that position as the Design-Build Manager 
which will be filled by Gary Silverman, Filanc 
Director of Design Engineering. This position 
functions as an Assistant Project Manager to 
David Kiess to ensure the full integration of the 
design-build process. Gary's activities will 
include scheduling design kick off and progress 
meetings between the City and the design 
team, facilitating communication between the 
design and construction teams during the 
design phase, and again later during 
construction. 

The City will benefit from the efficiencies 
inherent in Fi/anc's integrated approach to 
design-build. 

The following chart provides a generalized flow 
chart of the design-build process we employ: 

Design Build Process 

-

City Ap~roval 

. CltyTestlng , 
&Oversight 

City Acct>ptance 
=----==-----.::=--==--------=::. ;:::;: -

DESIGN ENGINEERING 

HDR will be a subcontractor to Filanc to provide 
the engineering and design services needed to 
support the project. Mr. Dean Gipson will be 
the Design Principal. Dean has many years of 
experience working on design projects for the 
City. He will be responsible for assuring that City 
of San Diego's design standards and schedules 
are met, internal quality assurance and control 
procedures are followed, and that City review 
comments are addressed efficiently and in a 
manner consistent with established 
communication protocol. 

Dean will be supported by a talented staff of 
local design engineers and HDR's West Region 
Quality Control Chairman to ensure that each 
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project is designed with the highest level of 
innovation, quality and value to the City. 

As the Quality Control Reviewer, Jim Cathcart 
of HDR will oversee all phases of quality control, 
from the inception of the task order assignment 
through to the record drawing stage. Jim, who 
is HDR's West Region Quality Control Chairman, 
will provide qualified, senior level staff to 
conduct independent reviews at the 
appropriate milestones and complete HDR's 
rigorous quality assurance requirements. This 
will minimize construction delays and avoid 
surprises in the field. 

Scott Christensen of HDR's San Diego office 
will serve as the Lead Design Engineer for this 
contract. As the technical lead, Scott will 
manage the day to day engineering aspects of 
the design efforts, manage the activities of 
HDR's design staff, interface with Filanc and the 
City during the design phase and provide 
engineering services during construction. 

Scott will be supported by Project Engineers 
Mandira Sudame and Steve Beppler of HDR's 
San Diego office. Additional support if needed, 
will be readily available from HDR's other 
regional and national offices. Project Engineers 
will be responsible for: (1) alignment layout 
alternatives; (2) optimization and selection with 
utility investigation; (3) design using 
appropriate rehabilitation technologies which 
can include lining, pipe bursting, microtunneling 
and direction drilling; (4) acquiring necessary 
permits; and (5) coordinating easement access. 

CONSTRUCTION MANAGEMENT 

Filanc's and Arrieta's experienced pipeline 
construction management staff will be engaged 
in each project from preconstruction through 
project close out. During the preconstruction 
design phase, our construction staff will 
participate by performing value engineering and 
constructability reviews, contributing to traffic 
control planning and procurement planning. 

Our Construction Project Managers' duties will 
also include all aspects of start-up of each 
project such as scheduling, negotiation, 
issuance of purchase orders and subcontracts. 
They will also plan, coordinate and perform new 
construction and will be directly responsible for 
project safety. 

Two construction management crews are 
presented in Section 10 as illustrated in our 
Organization Chart. Wes Wise of Arrieta and 
Nick Lyuber of Filanc will serve as Construction 
Managers for projects awarded under this 
contract. They will each be supported by highly 
experienced On-Site Construction 
Superintendents, John Arrieta of Arrieta and 
Jaime Borden of Filanc. With these two highly 
experienced crews, along with significant 
additional combined resources, our team can 
simultaneously manage concurrent projects 
awarded under this contract. 

MEETING THE CHALLENGES OF PIPELINE 

CONSTRUCTION 

Because the Filanc team understands the 
challenges of building pipelines in developed 
neighborhoods, we will be able to anticipate 
and address the design and construction issues 
before they become problems. One example is 
identifying and properly locating existing 
utilities that must be avoided or at least 
protected during construction. At the beginning 
of the design process, Filanc and HDR will walk 
the alignment to identify all visible utilities and 
contact the utility purveyors to request as-built 
information. The design team will also research 
as-builts to document utilities. Subsurface utility 
exploration (pot-holing) may be required to 
confirm the location of certain utilities. Every 
effort will be made to avoid the utilities during 
design and construction. Occasionally field 
adjustments may be needed to avoid unknown 
or mis-marked utilities. These changes will be 
documented on the record drawings. 

High-lining water lines to maintain potable 
water service during construction is another 
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possibility that may be encountered, especially 
when replacing existing water lines. Sizing, 
connections and service locations will be 
properly planned to maintain suitable water 
pressure and minimize the inconveniences of 
water service outages. The Filanc team will 
coordinate with City staff to properly notice the 
impacted residents and businesses that will 
require temporary water service and to protect 
the temporary water lines put on the ground 
surface. The Filanc team will also be available 
around the clock to resolve leaks and breaks, 
should they occur. 

Regardless of the unique challenges associated 
with replacing existing water, sewer and 
stormwater utilities, the design and 
construction efforts require frequent 
communication with the impacted customers to 
avoid surprises and maintain positive public 
relations. Filanc will coordinate with the City's 
public affairs team to issue appropriate notices, 
prepare informative door hangers and, when 
necessary, provide verbal notification of certain 
activities that will impact the customers. Some 
of these impacts include temporary blockages 
of driveways, clearly labeling alternative access 
to businesses during the day of construction in 
front of affected properties, water and sewer 
shut downs and the anticipated duration for 
connections and reconnections, and ultimately 
the cross over to the new utilities for future 
use. With proper communication, the public 
will realize the benefits of the work, endure the 
minimal disruption and appreciate the value 
once the work is complete. 

START-UP AND COMMISSIONING 

During this phase, the project team will confirm 
that the project components and systems 
function as intended through installation 
testing. The team will step through a graduated 
process that begins with testing each 
component. Following installation, the 
components within a system will be tested and 
confirmed that they operate together as 
intended. Once this has been accomplished, 
the commissioning of the entire project can be 

initiated and performance criteria and 
functionality is verified. 

It is anticipated that City operation staff will be 
involved and available to confirm acceptability 
during the start-up and commissioning phase 
and that at completion, final acceptance is 
granted by the City and the project turned over. 

PROJECT CLOSEOUT 

Once the project has been accepted and turned 
over to the City, the project team will promptly 
finalize as- built documentation, produce record 
documentation, and apply for final payment. At 
this phase, the team will complete the 
partnering process with a lessons learned and 
evaluation document for team distribution that 
identifies what went well and what can be 
improved on the next project task order. Filanc, 
Arrieta and HDR take very seriously our 
commitment to provide the City with superior 
design-build services. A continuous 
improvement program is included in that 
commitment and a part of our quality program. 
Our project is not successful unless we have 
brought added value to the City and strive to 
improve upon that with each successive task 
order issued. 
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9.- Knowiedge imd Understanding of 
Local uEnvironment" 

--'------ -- - - -- ~ 

Filanc has been working in San Diego for over 
50 years. There is no other contractor providing 
water and wastewater construction that has a 
longer and more thorough understanding of the 
San Diego local"environment." Arrieta has also 
been working in San Diego for 50 years. We 
fully understand all local environmental 
requirements, building codes, design criteria 
and City design and construction criteria that 
may apply to this project. 

Together our firms have more local experience 
in water and wastewater pipeline construction 
than any other team. 

STRONG LOCAL PRESENCE 

Having completed numerous projects for 
various departments in the City of San Diego, 
Filanc and our partners Arrieta and HDR 
understand what it takes to design and build a 
project for the City, on time and within budget 
while being sensitive to the community. 

HDR's San Diego-based team for the MACC 
pipeline projects is located in Kearny Mesa, 
minutes from downtown San Diego and the 
City's Public Works Department, allowing the 
HDR team to be fully responsive to the City's 
needs. Utilizing a local team will facilitate 
communication with the City staff throughout 
the project, ensuring that the City and HDR 
team members are continuously aware of the 
schedule and budget. This local presence also 
gives HDR the ability to easily coordinate any 
issues with local regulatory agencies. 

A TEAM THAT KNOWS THE ENGINEERING 

AND CAPITAL PROJECTS DEPARTMENT'S 

REQUIREMENTS 

Our team has worked together on prior City of 
San Diego and local projects. Our familiarity 

with your organization fosters positive 
relationships with City staff and enhances our 
understanding of the local environment. 
Through past project experiences, we have 
developed a clear understanding of the City's 
organizational structure, policies, business 
systems, procedures and standards. We 
understand the challenges the City faces and 
have successfully worked with City staff to 
create innovative solutions in a collaborative, 
constructive manner. 

In addition to the design-build projects that 
Filanc and HDR have worked on together for the 
City, which have involved a wide variety of 
technical issues involving piping and 
conveyance, we understand how the City 
implements design-build construction. 

COMPREHENSIVE KNOWLEDGE OF LOCAL 

CODES AND DESIGN STANDARDS 

HDR's staff has extensive experience with the 
design and construction of utility projects 
throughout San Diego County. Our team 
members have adhered to the strict design 
standard contained within the Drainage Design 
Manual, the Sewer Design Manual, Land 
Development Guidelines, and other local 
building codes. We understand them and can 
quickly apply the pertinent rules to your 
projects. 

Our team is also familiar with the City's 
Microstation CADD standards, and we have 
used them successfully on past City projects. 
Our design team brings this intimate knowledge 
of Microstation and the City's CADD standards 
to this project, and we are committed to using 
them on all necessary tasks. 

MITIGATING ENVIRONMENTAL ISSUES IS KEY 

TO A SUCCESSFUL PROJECT 

HDR's staff is very familiar with the City's, as 
well as other local agencies' permitting 
requirements and environmental regulations. 
To ensure we do not overlook critical issues, we 
will work closely with your staff to identify and 
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prepare necessary permits and obtain needed 
approvals. Because HDR has established 
relationships with many of the personnel at the 
permitting agencies, we understand the 
requirements that allow us to complete the 
applications faster and have fewer permit 
reviews. 

Through the National Pollution Discharge 
Elimination System (NPDES) General Permit, all 
owners are responsible for preventing 
contaminants and sediment transport from 
stormwater runoff on construction sites. HDR 
design engineers work closely with Filanc's 
Qualified Stormwater Pollution Prevention Plan 
(SWPPP) Developers (QSDs) to prepare Water 
Pollution Control Plans and SWPPPs that 
incorporate both construction and post 
construction (permanent) Best Management 
Practices (BMPs) that are compliant with NPDES 
and specific agency requirements. 

FILANC 



City of San Diego RFQ No. 12MCL100, Bid No. K-12-5762-MAC-3-C 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects Page I 20 

- - - ~ - - - - -- - ~ . - - - ~ - -- -- - -· - -

10. Project Organiz~tit?_n af!d ~ey Pers_onne(. ... ... _ ... __ . _ . __ 

The following organization chart illustrates our team structure, reporting and communication approach 
and identifies our key staff personnel. Full resumes for these key individuals are presented in the 
Appendix to this SOQ. 

·~"'-~C'< • "16nn /&r:r1eta · ~--" · 
' . . 

Superihtendent 
. ~ 
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PROJECT MANAGER 

David l<iess, Vice 
President of Filanc will 
serve as the Project 
Manager and Principal-in­
Charge for the duration of 
the MACC program. 
Mr. Kiess manages Filanc's 
Repair & Maintenance 

Division, which is a group within the firm 
specifically created to perform specialized 
construction projects similar in nature to the 
T0-01 and other projects contemplated under 
this MACC. As a Vice President and Project 
Manager, he has full decision making authority 
needed to complete this project as the single 
point of contact with the City. 

David is an experienced design-build project 
manager and currently serves as Filanc's 
Principal-in-Charge for our As-Needed Design 
Build Services Contract with the City of San 
Diego. Under this contract, Filanc has worked 
with HDR to complete several projects including 
the installation of new fluoridation facilities at 
the City's three water treatment plants, and 
three separate projects at the City's Metro 
Biosolids Center. The team is also working on a 
design build project for the City, the North City 
Cogeneration Facility Expansion Site 
Development. 

David is also managing several projects under 
Filanc's Wet Utilities Multiple Award 
Construction Contract (MACC) with the 
Department of the Navy, NAVFAC Southwest. 

David Kiess managed numerous design-build 
wet utility projects for the City of San Diego, 
as well as for NA VFAC Southwest under 
Filanc's MACC contract. 

Project Responsibilities: Mr. Kiess will oversee 
all aspects of the project from design through 
construction and startup. He will coordinate the 
activities of the design and construction teams 
and will have full authority and responsibility to 

deliver the project to the City in accordance 
with all contractual conditions. He will be the 
single point of contact between the City and 
Filanc and will participate in all project 
activities. He will also ensure that all required 
company resources are allocated to meet 
project needs and will be responsible for 
meeting our commitment to small business 
contracting. 

DESIGN BUILD MANAGER 
-------------------Gary Silverman of Filanc 

will serve as the Design 
Build Manager for each 
task order awarded under 
this MACC. As Director of 
Design Engineering for 
Filanc, Gary is in a unique 
position to collaborate 

daily with the estimating and construction 
operations teams on design-build projects to 
develop designs that consider constructability 
and cost-benefit from the outset. 

Gary has .devoted his entire 28 year professional 
career to the water and wastewater industry. In 
that time, he has developed well rounded 
experience in all aspects of the field, including 
perspectives as a regulator, a design engineer, a 
contractor and an Owner. 

With over 15 years of consulting engineering 
experience, Gary has successfully executed 
numerous water treatment and infrastructure 
design projects from a role of project manager 
and/or project engineer. Through this 
experience, he has honed his technical and 
leadership skills, which focus on innovation, 
team collaboration and strong communication. 

Included in his project history are several 
projects directly relevant to the pipeline MACC. 

• Filanc Design Manager for design-build 

construction of City of Oceanside 511 pump 

station and pipeline project; 2,500 feet of 

18" ductile iron pipeline for potable water 
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• Project Manager for design of the City of 

San Diego Penasquitos Pump Station 

reclaimed water pipeline; 4,000 feet of 6-

inch pipeline 

• Project Manager for design of Otay Mesa 

Trunk Sewer Phases 2A, 2B1, Airway Road 

and SR905; over 16,300 feet of trunk 

sewers between 18" and 60" in diameter. 

DESIGN PRINCIPAL 

Dean Gipson of HDR will 

serve as the Design 

Principal and manage the 

overall design efforts for 

the assigned tasks. He will 

oversee the design team 

and make certain that 

qualified staff, including 

subconsultants, are available to provide quality 

work and support throughout the project. 

Dean's experience includes utility infrastructure 

inspection and management, master planning, 
budget development, planning, design, capital 

improvement, and project prioritization. During 

his tenure with the City of San Diego, he 

managed a variety of projects, similar to the 

types of projects likely to be assigned under this 

contract. As project engineer for the Dairy Mart 

Road Bridge, Dean oversaw the design and 

construction of critical infrastructure serving 

the South Bay Water Reclamation Plant, 

including water, sewer and natural gas 

pipelines. He also led a dedicated City team to 
plan and design sewer replacement and 

rehabilitation projects for the City's 3,000-mile 

sewer infrastructure including replacing sewers 

in canyons and other difficult to access 

locations. Currently Dean is developing a CIP 

program for the Port of Long Beach's 

stormwater system. 

Dean has assisted the City and other agencies to 
identify cost-effective repair and rehabilitation 

solutions to pipelines and manholes. He 

understands the need to meet tight schedules 

and has proven experience to complete projects 

quickly and correctly. Dean is ready to apply his 

relevant experience and understanding of City 

projects to lead the engineering efforts of this 

team and provide the best possible designs that 
your staff can easily operate and maintain well 
into the future. 

Dean has worked with many different City 
project managers and understands City 
contracts, City Council approval processes, the 
importance of schedule, communications and 
responsiveness in delivering successful 
milestones and ultimately completed projects 
to the City. 

DESIGN QUALITY CONTROL 

---------------------Jim Cathcart of HDR will serve 

as the DQCM for the project 

and will be responsible for 

developing and implementing 

a project-specific DQC Plan 

and monitoring compliance 

for all team members and 
subconsultants. He will 

provide all associated documentation in 

accordance with the project-specific DQC plan. 

Jim is a California Professional Engineer with 
over 30 years of experience in the design and 

construction management of water and 

wastewater conveyance projects. He currently 

serves as HDR's West Region Quality Control 

Chairman for all of HDR's water and wastewater 

projects. He is an excellent and proactive 

communicator who recognizes that decisions 

impacting quality can occur at all levels of 

design. Jim's approach is to emphasize methods 

to avoid mistakes before they occur and 

establish measures to check and back check 

work to catch mistakes before documents are 

issued. 
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LEAD DESIGNER 

Scott Christensen of HDR 
will serve as the lead 
technical designer for this 
project. Scott has been 
involved with the 
planning, design and 
construction services for 

water, wastewater and stormwater facilities 
since 1990. He is supported by HDR's regional 
and national network of subject matter experts. 
Scott understands the various rehabilitation and 
repair technologies and he has experience 
designing cost-effective improvements for 
water and sewer lines. Recently Scott managed 
the design and construction for more than 
23,500 lineal feet of VCP and unlined RCP sewer 
and manhole rehabilitation, utilizing pipe 
inversion lining and manhole coating. 
Rehabilitated pipe diameters range from 8-inch 
through 42-inch. Scott stays current on the 
emerging technologies, how they benefit the 
clients and makes smart decisions to apply 
proven solutions. 

Scott will apply his extensive knowledge of 
rehabilitation and renewal technologies for 
water, sewer and storm water infrastructure to 
make certain the City receives cost-effective 
solutions that your staff can easily maintain. 

PROJECT ENGINEER 

Mandira Sudame of HDR 
will serve as project 
engineer and provide 
hands-on engineering 
efforts for this project. 
Mandira's experience 
includes water, sewer, and 

stormwater planning, design and construction. 
She understands how to apply proven 
technologies and she also incorporates 
innovative solutions into her designs. Recently 
Mandira led the coordination and field 
inspection of 50 miles of stormwater pipeline 
and associated junction structures for the Port 

of Long Beach. She is currently in the process of 
assessing the information and prioritizing 
recommendations for repair, rehabilitation and 
replacement. Mandira brings her extensive 
pipeline knowledge to this project and she will 
be able to identify appropriate solutions for 
each pipeline segment. 

PROJECT ENGINEER 

Steve Beppler of HDR has 
more than 25 years of water 
and wastewater experience 
He will serve as project 
engineer and provide 
hands-on engineering 

efforts for this project. He has served as Project 
Manager for diverse projects pumping facilities, 
storage tanks, water and recycled water 
distribution systems, sewage collection systems 
and storm water improvement projects. His 
project experience has included coordination 
with public agencies and the City of San Diego. 
Steve has worked closely with Filanc on 
design/build projects at the City's Metropolitan 
Biosolids Center and three of the City's water 
treatment plants. He understands the City's 
design standards, the requirements to complete 
drawings and how to prepare acceptable 
designs. , 

Because Steve has completed several pipeline 
projects for the City of San Diego and he has 
worked closely with Filanc, he will be able to 
begin immediately when a task order is 
assigned. 
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CONSTRUCTION MANAGEMENT CREWS 

Wes Wise of Arrieta will. 

serve as Construction 

Manager responsible for 
all onsite construction 

activities on projects 

assigned to Arrieta. Mr. 

Wise has extensive 

experience managing 

design build construction of water, storm water 

and sewer Group Jobs for the City of San Diego 

and for the Department of the Navy as well as 

most local agencies in San Diego, Orange and 

Riverside Counties. His experience includes 

water, wastewater, and sewer projects, water 

pump stations, sewer lift stations, large 

diameter tunnel projects, pipe bursting, pipe 

rehabilitation, direction drilling, jack & bore, 

micro-tunneling, large diameter steel & PVC 

water mains, and large diameter storm drain 

facilities. 

Wes will be supported by 

John Arrieta of Arrieta 

who will be the Onsite 

Superintendent for 

.construction. John is well 

known by the City for his 

expertise in pipeline 

construction. His entire 
49 year career has been dedicated to the field 

of water and wastewater utility construction 

and was the Project Manager for the City's 
first-ever Group Job done by design-build. 

Nick Lyuber of Filanc will 

serve as Construction 

Manager under this MACC 

program for projects 

assigned to Filanc. He 

holds a B.S in Mechanical 

Engineering and is a 
veteran of several design­

build construction projects for the City of San 

Diego, as well as for the Department of the 

Navy under Filanc's NAVFAC SW Wet Utility 

MACC contract. He works closely with David 

Kiess as part of Filanc's R&M division. 

Nick will be 
supported by Jaime 
Borden of Filanc who 

will be the Onsite 

Superintendent for 

construction. Jaime 

has over 20 years of 

pipeline construction 

experience having 

supervised major projects in CA, NV, AZ, MA 

and MN. He has extensive hands-on 

understanding of pipeline construction 

equipment requirements, means and methods, 

safety and quality control. 

--- ~- - -- - ---- T - -- - --

11. Change Order Historu 
~ -~ ~-- - -~- -- --~--~ ---- ---- ~>!:1 ~- -- - -- ---

A spreadsheet that outlines our change order 

history on projects we have completed over the 

past 3 years is provided as an Appendix to this 
SOQ. 

- - r- ~ ; ; -

12. Equal Emplo'J(ment and 
_ _fontlf'acting D_pportu'!_ifM _ _ _ 

WORK FORCE REPORT 

Filanc's Work Force Report (Form BBOS) is 

included in the Appendix to this SOQ. 

Disclosure of Discrimination Complaints: To 

date, Filanc has no complaints filed or pending 

against us. Our Design-Builders Certification of 

Pending Actions Form is included in the 

Appendix to this SOQ. 

EQUAL OPPORTUNITY ASSURANCES 

Specific Actions Taken to Ensure Equal 
Opportunity: Filanc consistently adheres to 
state and federal guidelines in soliciting bids 

from MBE/WBE/DBE/DVBE/OBE/ELBE/SLBE 
subcontractors and suppliers. We advertise in 

newspapers, trade papers, and minority focus 

papers and construction bid boards such as the 
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AGC San Diego Plan Room. We contact 
CaiTrans, Small Business Association and the 
Office of Minority Business Enterprises 
assistance centers and utilize the City of San 
Diego published list to obtain current listings of 
local MBE/WBE/DBE/ DVBE/OBE/ELBE/SLBE 
suppliers and subcontractors. We fax 
personalized requests for proposal and offers of 
assistance; with follow-up calls to those not 
responding. Every effort is made to divide the 
contract into smaller portions when possible. 
Plans and specifications are available at our 
office and copies mailed when feasible. Our 
completed Form AASO- Design-Build Past 
Participation List is presented in the Appendix 
to this SOQ. 

Proposer's Strategies to Promote Diverse 
Workforce. Filanc is an equal opportunity 
employer and maintains a work environment 
free of discrimination, harassment, intimidation 
and coercion. We do not discriminate on the 
basis of race, gender, religion, national origin, 
ethnicity, sexual orientation, age or disability in 
the solicitation, selection, hiring or treatment of 
employees, subcontractors, vendors, or 
suppliers. It has never been alleged that Filanc 
has discriminated against its employees, 
subcontractors, vendors, or suppliers. 

Our subcontracts with Subcontractors and 
Suppliers contain similar provisions for 
nondiscrimination and we monitor their 
performance to ensure that they comply with 
this program. Filanc can assure the City that the 
practice of equal opportunity in employment 
and subcontracting is strictly adhered to. 

FILANC1S CURRENT COMMUNITY ACTIVITIES 

The true test of a company's character is its 
tradition of generously supporting the 
communities where we live and work, and to 
the industry in which we serve. We at Filanc 
have a proud history of giving back as a 
company and as a group of dedicated and 
caring employees. It's not just dollars that make 
a difference, it's also the hours and hours of 

volunteer work that have been donated by our 
employees to our industry and to the many 
wonderful charitable causes that make such a 
positive difference to those less fortunate. 

Local Organizations. Although not a 
comprehensive list, our employees are 
members of the following local association 
chapters of: California Water Environment 
Association- San Diego Section, Associated 
General Contractors of America (AGC), Design­
Build Institute of America (DBIA) Western 
Pacific Region, WateReuse Association, 
Construction Financial Management Association 
(CMFA) and Society for Marketing Professional 
Services (SMPS). 

Our CEO, Mark Filanc is the immediate past 
President of San Diego AGC, serves as 
Council member for the City of Del Mar, is on 
the North County Transit District Board and 
serves on the SANDAG Regional Planning 
Committee. 

Apprenticeships. Filanc supports and 
contributes to Union Apprenticeship Programs 
and the San Diego AGC Apprenticeship 
Programs through Master Labor Agreements 
(contracts) and is signatory with the local 
Carpenters, Laborers, and Cement Masons 
Unions. Filanc Complies with Labor Code 
Section 1777.5, which requires contractors to 
employ registered apprentices on public work 
projects. 

Internships. Filanc has an internship program 
which promotes students with a relevant 
bachelor degree or in a graduate program, with 
good academic standing. In fact, some of 
Filanc's most successful employees started off 
as interns here at Filanc. 

Mentoring. Filanc is committed to bringing 
diversity to the construction industry. Filanc is 
an active participant in the City of San Diego, 
AGC San Diego Chapter Mentor-Protege 
Program and has received special 
commendations for these programs. As a 

FILANC 
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mentor in the Mentor-Protege program, Filanc 
is matched with the owner of a small and 
emerging contractor for a three-year program 
that will help them improve their ability to 
weather the ups and downs of the industry, 
grow their business, and help them understand 
the basics that make a successful construction 
firm. Cathy Final, Filanc's CFO, recently 
mentored Pacific West Builders, a small woman­
owned construction company in San Diego in 
the areas of financial management, business 
development, human resources, and project 
controls. In previous years, Cathy teamed with 
former Filanc President, Peter Filanc, to mentor 
RKC Constructors. 

J.R. Filanc Construction and Engineering Management 

Graduating Class of 2012, San Diego State University 

Scholarship Programs. Company founder, Jack 
Filanc and his wife, Jane, established an 
endowment that provides annual general 
funding for the J.R. Filanc Construction and 
Engineering Management program at San Diego 
State University. Peter and Mark Filanc have 
each also contributed scholarship funds to 
support the program's mission to fulfill the 
future professional construction engineering 
and management workforce needs of tneTocal 
building industry. 

Community Projects and Charitable 
Contributions. Year after year, Filanc staff 
members participate in the following 
community projects including, but not limited 
to; the Encinitas YMCA Roof Raisers, Make-A-

Wish Foundation, the Relay for Life, Adopt a 
Family, City of Encinitas "Living Christmas Tree", 
Boy Scouts of America and Toys for Tots. 

When the Boy Scouts of America were not 
permitted to continue to use City property in 
Balboa Park for its local headquarters, Jack 
and Mark Filanc together donated $2.1 million 
as the lead off gift for the Legacy Campaign to 
build a new permanent headquarters. 

SUBCONTRACTOR DOCUMENTATION: 

Our completed Form AASO- Design-Build Past 
Participation List is presented in the Appendix 
to this SOQ. 

Proposed Participation level: The City in its 
Capital Improvement Program (CIP) has set an 
annual goal of 15% certified subcontracting 
participation for both design and construction. 
Filanc has established formal teaming 
arrangements with both Arrieta Construction 
and HDR Engineering for the purposes of this 
MACC contract with specific requirements 
intended to help us exceed the 15% goal. 
Arrieta is a well-known local contractor that has 
provided excellent design-build pipeline 
construction services to the City of San Diego. 
Arrieta is also certified by the City as a Small 
Business Local Enterprise (SLBE). As currently 
structured, Arrieta is not able to qualify as a 
Prime Contractor/Design Builder for the MACC. 

FILANC HAS ENTERED INTO A BINDING AGREEMENT 

THAT GUARANTEES ARRIETA, AN SLBE, Will 

PERFORM NO LESS THAN 30% OF CONSTRUCTION 

AWARDED AS PART OF THE MACC. 

Our goal at the end of the term of the MACC is 
-to not only double the-City's subcontracting­
goal, but to assist Arrieta in graduating from 
SLBE status, which we all believe is the 
overriding goal of the entire program. 

Similarly, Filanc has requested and obtained a 
binding commitment letter from HDR that 
acknowledges their responsibility to 

FILANC 
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subcontract no less than 15% of design services 
for which it is responsible to qualifying small 
businesses. Copies of these commitment letters 
are provided in the Appendix to this SOQ. 

- -- - - c - -- -- - -- - - - -- _, - --

13. Civil and Crimina/Issues 
-~- --. ·- --·~ - ----

Declaration providing detail for the past 5 years 
concerning all of the following: 

None 

None 

FILANC 



CERTIFICATION OF EXCEPTIONS 

TO THE REQUEST FOR QUALIFICATIONS 

Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Projects 

The undersigned, a duly authorized representative of J.R. Filanc Construction Company, Inc. 

(Company Name) 

hereby stipulates that J.R. Filanc Construction Company, Inc. 
(Company Name) 

takes no exceptions to this 

attachments as referenced in this RFQ. 

Harry Cosmos 

President 

Authorized Representative's Title 

J.R. Filanc Construction Company, Inc. 

Company 

OR 

6/15/12 

Date 

The undersigned, a duly authorized representative of ____ N_IA_-:------------
(Company Name) 

hereby stipulates that ____ N_IA __________ ~_takes the following exceptions 
(Company Name) 

to this Request for Qualifications and its attachments as referenced in this RFQ. 

N/A 

Authorized Representative 

N/A 

Authorized Representative's Title 

N/A 
Company 

....... 
MACC Request for Qualifications (Rev. May 2012) 
Water, Wastewater, and Stormwater Projects 
Attachment C 

N/A 

Date 

. ...... 
27/Page 



City of San Diego 
EQUAL OPPORTUNITY CONTRACTING PROGRAM 
1200 Third Avenue, Suite 200, San Diego, CA 92101 
(619) 236-6000 FAX: (619) 235-5209 

WORK FORCE REPORT 

The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 
22.3501 through 22.3517, is to ensure that contractors doing business with the City, or receiving funds from the 
City, do not engage in unlawful discriminatory employment practices prohibited by State and Federal law. Such 
employment practices include, but are not limited to unlawful discrimination in the following: employment, 
promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or termination, rate of 
pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are required to 
provide a completed Work Force Report. 

CONTRACTOR lDENTIFICA TION 

Type of Contractor: ~Construction 0 Supplier 0 Financial Institution 0 Lessee/Lessor 
0 Consultant 0 Grant Recipient 0 Insurance Company 0 Other 

Name of Company: J.R. Filanc Construction Company, Inc. 

AKA/DBA:~N~/~A~------------------------------------------------------
Address (Corporate Headquarters, where applicable): -'-7-'-4=-0-=-N_,_,o::..crt.::.h:...:A'-"-'-nd""rc.::e:..::a:.::s..::e'-'-n-=D:..:r_,_,ivc.::e'--------------

City Escondido County San Diego State CA Zip 92029 

Telephone Number: (760) 941-7130 FAX Number: ( 760) _9_4.:....:1_-3:....:9-=-6..::..9 ______ _ 
NameofCompanyCEO:~M~a~rk~F~i~la~n~c ____________________________ _ 

Address(es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address: -'-N-"-1'-A'-----------------------------------­
City N/A County_,_,N"-'-/A_,__ ___________ State N/A 

Telephone Number: ( ) -=-N:.:..:/A'-'------------~FAX Number: ( ) N/A 

Type of Business: ..::C:..o:o:..:..n:.::s..:..:.tr-=u-=-ct::.:.:io::..:n_,___ ___________ Type of License: --'A'-"--=-8 ________ _ 

The Company has appointed: __::G::..:a::..:b:..:r.:.::ie:.:.I..:..:Mc.:..:·_:.R..::ic::c=-o ______________________ _ 

as its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, 

disseminate, and enforce equal employment and affirmative action policies of this company. The EEOO may be 

contacted at: 

Address: 740 North Andreasen Drive, Escondido, CA 92029 

Telephone Number: (760) 941-7130 FAX Number: (760) 941-3969 

For Firms: 0 San Diego Work Force and/or 0 Managing Office Work Force 

I, the undersigned representative of 
J.R. Filanc Construction Company, Inc. 

(Firm Name) 

-'S--'a_n_D_ie_,g'---o ______________ C_A ____ hereby certifY that information provided 

, (County) (State) 

h' d?"'ument was executed on this day of_J_u_n_e ______ ,, 20JU.£. 
_/"}'1'-f-""'7 Gabriel M. Rico 

herein is true 

----~~~~- ------------------

Form Title: 
Form Number: 

WORK FORCE REPORT 
8805 

(Print Authorized Signature Name) 

(Rev. July 2010) 



WORK FORCE REPORT- Page 2 

NAME OF FIRM: · J.R. Filanc Construction Company, Inc. DATE: 6/14/12 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total 
columns in row provided. Sum of all totals should be equal to your total work force. Include all those employed by your 
company on either a full or part-time basis. The following groups are to be included in ethnic categories listed in 
columns below: 

(1) African-American, Black 
(2) Latino, Hispanic, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
(4) American Indian, Eskimo 

OCCUPATIONAL CATEGORY 

Executive, Administrative, Managerial 2 

Professional Specialty 

Engineers/ Architects 

Technicians and Related Suppmt 

Sales 

Administrative Support/Clerical 

Services 

Precision Production, Craft and Repair 3 

Machine Operators, Assemblers, Inspectors 

Transportation and Material Moving 

Handlers, Equipment Cleaners, Helpers and 
Non-construction Laborers* 

2 

3 

*Construction laborers and other field employees are not to be included on this page 

TOTALS EACH COLUMN 6 5 

GRAND TOTAL ALL EMPLOYEES 50 

(5) Filipino 
(6) Caucasian 
(7) Other ethnicity; not falling into other groups 

4 

16 3 

1 1 

8 

1 

1 22 12 

INDICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED: 

DISABLED 

NON-PROFIT ORGANIZATIONS ONLY: 

3 

3 

I I I I I I I I I I I I I I I 
BOARD OF DIRECTORS 

VOLUNTEERS 

ARTISTS 

Form Title: 
Form Number: 

WORK FORCE REPORT 
BB05 

(Rev. July 2010) 



WORK FORCE REPORT - Page 3 

NAME OF FIRM: J.R. Filanc Construction Company, Inc. 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic 
group. Total columns in row provided. Sum of all totals should be equal to your total work force. Include all 
those employed by your company on either a full or pati-time basis. The following groups are to be included in 
ethnic categories listed in columns below: 

(1) African-American, Black 
(2) Latino, Hispanic, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 

(4) American Indian, Eskimo 

(I) (2) (3) 
African- Latino Asian 

(4) 

(5) Filipino 
(6) Caucasian 
(7) Other ethnicity; not falling into other 

groups 

(5) (6) (7) 
American Filipino Caucasiai1 Other OCCUPATIONAL CATEGORY American Indian EthniCities 

(M) (F) (M) (F) 

Carpenter 1 4 

Drywall Installer 

Electrician 

Elevator Installers 

Finishers, Concrete or Terrazzo 

Glaziers 

Helpers, Construction Trade 

Ironworkers, Structural Metal Workers 

Laborers 15 

Millwrights 

Masons, Bricklayers 

Tilesetters 

Operators 

Painters 

Pipefitter, Plumbers 

Plasterers 

Roofers 

Secmity, Protective Services 

Sheet Metal, Duct Installers 

Welders, Cutters 

TOT AI.S EACH COLUMN 1 19 

ORAND TOTAL ALL Elv1PLOYEES 80 

INDICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO i\RE DISABLED: 

DISABLED 

Form Title: 
Form Number: 

WORK FORCE REPORT 
BB05 

(M) (F) (M) (F) (M) (F). (M) (F) (M) (F) 

3 

5 

2 

10 

(Rev. July 2010) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Dulzura Conduit Concrete Covers 

TYPE OF PROJECT: Design-Build DOLLAR VALUE OF PROJECT: $524,825.57 
----~------------------

.. --.>· ... , ---c, .·· ~-......•.. - --•• , - ,.--.- -~ ----:,-, -, -~---, ~ 
, :· .. :NAM£;AD])RESS•AND1.'ELEPH()NJ; .\< .. ·.· .. · • .i 'CONTRACTOR;\, ·,; ·.,. ~ :T:Y:PE OF WORK , ·,DOLLAR AMOUNT OF MBE, WBE: DBE, WHERE 

· .. · • , ~.-..... !l_~¥.·.··-~F.J~VB-·.· .. c.· .. 9.~rr~~J_P .. 1'{_•.· .. _:._ ••. ~.:_._._".'-.·_: .• _ ... _:.'· I DEsiGNER~··.·;·.~· -l::~~p:amm; MATE~s, · · ··su:scoNTR:AcroR: · ·, . D~BE,,OBE,-ELBE, · <:;ERTIFIEDQ) 
_/.:;'·:. , ·<: ') ':· '.' .< ,, . <"'·! •·;: , SUPPLIER; OR,, , ,,,, ' '01\SUPPLIES' , ,· , PARTICIPAI:ION, ·. SLBE,SDB,.WoSB, 1 , ?:•:' .i:'i:': ··.,; .' ·· <{·':' :·· .. , VE~o~,:· .. <.::·~-· :·· ~:_. ·',·: ·: ·· ··. ·~·., :., ,',,· ·. ·: ·~ · · MAitfr.~i8s 0~ I •• ~~~~;B~R · 

Name: Aris Helicopters 

Address: 6871 Airport Drive 

State: CA ------City: Riverside 

Zip: 92504 Phone: 1-800-340-1969 

Name: HDR Engineering, Inc. 

Address: 8690 Balboa Ave. #200 

State: CA City: San Diego 

Zip: 92123 Phone: 858-712-8400 

N arne: Construction Inspection & Testing 

Address: 261 S Pacific St. 

City: San Marcos 

Zip: 92069 

State: CA 
Phone: 760-752-1_0_9 __ 9 ____ _ 

Subcontractor 

Subcontractor 

Subcontractor 

Helicopter lifts $59,295 

Design engineers $81,255 

Materials tests $10,800 

DVBE 
SBE 

N/A 

N/A 

State ofCA 

NIA 

N/A 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

(2) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Dulzura Conduit Concrete Covers 

TYPE OF PROJECT: Design-Build DOLLAR VALUE OF PROJECT: . ...=$..:..52_4...:..,8::..::2...:.5...:..5..:..7 _____ _ 

· ~ER·9F SUBCONTRACTOR ' · : , ' , DESIGNER,• ', ,,; : 'PERFPRMED,'M<\_TJ:RIALS '; S .... U. ,,:BC·. p .. · ... Nl;RA··.·· ... C .. TO·R .. ·. ·, .•.... '.·.·.(···· ,.·;D. V .... B ..... E;' .. OB·. E .. · ;.E· ~B. E .. l.:.•. • CERTJ:FIEDa:. 

NAME, ADDRESS' AND TELEPHONE , -~--·: GONTRAG;t'O~,~ '• ~ >rYBE,OF,~RiZ· - ··',])driL'AJi;~{),ffih;<)iY C''l\Pl:E';:.wiu~;])~E,'.l····· ... ··~· .. ·WHERE 

, . . · · '' ,, · SUPPLIER; OR"' ' ' , · •-·:: OR SUPPLIES ' "• ;)'P~TICIPAl'ION';'t.;,; . SLBE;:sDB,.:WoSB? 
,. , .. ,' VE~DpR'.: ,·:,';' ,''.:, :·' '' ,. ,.. ,:· ,. , ;,":fiJI,~ti:s~~;"i'. ' ,:\~~~~6;i~R··.·· 

Name: Willis Construction Co., Inc. 

Address: 2261 San Juan Hwy 

City: San Juan Bautista State: CA ·-----
Zip: 95045 Phone: 831-623-2900 

Name: SunbeltRentals 

Address: 1818 Mission Road 

City: Escondido State: CA -----
Zip: 92029 Phone: 760-705-3810 

Name: ______________ _ 

Address:. ______________ _ 

City: State: ____ _ 

Zip: Phone: 

Supplier Pre-cast concrete $128,160.50 N/A N/A 

Supplier Tools and equipment $7,512 N/A N/A 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

C2'l As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAlvfE OF PROJECT: MBC Chemical Storage and Handling System (Task 1) 

TYPE OF PROJECT: Wastewater/Biosolids DOLLAR VALUE OF PROJECT: . ....:.$_:_31::.:.9.!...,7_44 ______ _ 

1, '·.·. 

I 

N arne: HDR Engineering, Inc. 

Address: 3230 El Camino Real,# 200 

City: Irvine State: CA -----
Zip: 92602 Phone: 714-730-2300 

Name: Southern Contracting Company 

Address: 559 N. Twin Oaks Valley Rd. 

City: San Marcos State: CA -----
Zip: 92069 Phone: 760-744-0760 

N arne: Parada Painting. Inc. 

Address: P.O. Box 340 

State: CA -----City: Poway 

Zip: 92074 Phone: 858-748-3540 

Subcontractor 

Subcontractor 

Subcontractor 

Design engineers $90,619 

Electrical $54,270 

Painting $8,250 

NIA 

NIA 

WBE 
DBE 
OBE 

N/A 

NIA 

Self Certified 
DOT 
State ofCA/ 
MWD 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST P ARTIClP A TION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: MBC Chemical Storage and Handling System (Task 1) 

TYPE OF PROJECT: Wastewater/Biosolids DOLLAR VALUE OF PROJECT:....:.$_31_9-'-,7_74 ______ _ 

-
N arne: Harrington Industrial Plastics 

Address: 7557 Convoy Court 

State: CA City: San Diego 

Zip: 92111 Phone: 858-278-9_3_1_1 ___ _ 

Name: 

Address: State: 
City: 

Zip: Phone: 

Name: --------

Address: State: 
City: 

Zip: Phone: 

Supplier Piping $14,531 N/A N/A 

G) As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: MBC Centrate Collection Upgrades (Task 3) 

TYPE OF PROJECT: Wastewater/Biosolids DOLLAR VALUE OF PROJECT:-'-$-'-'-'1,'-77-'6-'-,8_54 _____ _ 

Name· HDR Engineering, Inc. • . • 
· Designer Des1gn/Planmng 15.14% 

Address: 8690 Balboa Ave., #200 

City: San Diego State: CA ·-----
Zip: 92123 Phone: 858-712-8400 

Name: Parada Painting 

Address: 14281 Palisades Drive 

City: Poway State: CA ·-----
Zip: 92064 Phone: 858-748-3540 

Name: Southern Contracting Company 

Address: 559 N Twin Oaks Valley Rd. 

City: San Marcos State: CA ·-----
Zip: 92069 Phone: 760-744-0760 

Constructor Coatings 1.36% 

Constructor Electrical 3.76% 

N/A 

SBE 
WBE 

SBE 

N/A 

Self Certified 

Metropolitan 
Water District of 
Southern 
California 

Q) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Conunission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAME OF PROJECT: MBC Centrate Collection Upgrades (Task 3) 

TYPE OF PROJECT: Wastewater/Biosolids DOLLAR VALUE OF PROJECT: . ...:.$--'1,'--77_6_,_,8_5_4 _____ _ 

Name: Levco Fab, Inc. 

Address: 10757FremontAve. 

State: CA ·-----Ci1y: Ontario 

Zip: 91762 Phone: 909-465-0840 

Name: Dezurik 

Address: 250 Riverside Ave. North 

Ci1y: Sartell State: MN ·-----
Zip: 56377 Phone: 320-259-2000 

Name: WP Products, Inc. 

Address: 2463 Pomona Road 

State:CA Ci1y: Corona 

Zip: 92880 Phone: 951-340-4012 

Supplier 

Supplier 

Supplier 

Fabricated pipe/fittings $55,437 

Vales I $43,888 

Stainless and steel bolts, I $24,342 
nuts, gaskets, fittings, 
and wedge anchors 

N/A 

SBE 

N/A 

N/A 

Metropolitan 
Water District of 
Southern 
California 

N/A 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minori1y Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business EnterPrise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

(%) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

Ci1y of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minori1y Supplier Diversi1y Council 
Ci1y of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCON1RACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: MBC Centrate Collection Upgrades (Task 3) 

TYPE OF PROJECT: Wastewater/Biosolids DOLLAR VALUE OF PROJECT: $1,776,854 
·~~~-------------

Name: Silveria Sales 

Address: 6819 Amber Pine Cr. 

State: TX City: Kingwood 

Zip: 77346 Phone: 281-852-8836 

Name: 

Address: State: 
City: 

Zip: Phone: 

Name: 

Address: State: 
City: 

Zip: Phone: 

Supplier Iron and steel pipe/tube $234,367 DBE 
MBE 

Cal Trans 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: MBC Biosolids Screen & Tank Improvements 

TYPE OF PROJECT: Biosolids DOLLAR VALUE OF PROJECT: $725,856.68 
~--~-----------------

, ··>NAME,.ADDRESs',oo, irELEPnoNE .. :, .; ·· . s]oNTRAm'oaf · ·,. ·~;;:>.mE OF woRKT· ·1 .noELARAMODNF'OE [I MBE~WBE,·DBE;· . _ .--. WHERE; 
>_·r· · ·NUMBER'oF s:ooc<;>N~RAcTo;R · ··" > ':· ., . nEsiG~~. ·.'l,c·. ,PERNORMEn;~M:ALI;ERI~s .. •. ~ , .:.suBcoN:rRAc:roR ,· : ~ nv:BEl. <:>BE; EUBE, ·. 'cERnFIEn:<>_ 

.• • I I I ' • _· ·,I •• '• I 

11 

I. I' co.'. SUI'PliJER; OR: 1 ;I, •• '":: •'';1,'qR'S~PUIESI I I, • , ' ' ,;P:ARl'ICIPATiqN, SLBE,,SDB, WoSB; 
··• · · 

1
' • • , ' 1 VENDOR I • ~ 1

' '· • ; ' • • • • ' 1 • I ' ' • ' ' • I MATER.IAI:;S.OR - . Hl:JBZone OR I 
'.\ t ~ I • r ',· I ' ! I I I ' I ' j I I '~I ' : ' r • \ 1 ~ ' Q) I 

. 'I .. ·. ; ·~. :I ,. .' '. I ) ·SUPPLIES. ·,. SDVOSB 

Name: HDR Engineering, Inc. 

Address: 3230 El Camino Real,# 200 

City: Irvine State: CA ------
Zip: 92602 Phone: 714-730-2300 

Name: Southern Contracting Company 

Address: 559 N. Twin Oaks Valley Rd. 

City: San Marcos State:_C_A ___ _ 

Zip: 92069 Phone: 760-744-0760 

Name: Parada Painting. Inc. 

Address: P.O. Box 340 

State: CA City: Poway 

Zip: 92074 Phone: 858-748-3540 

Subcontractor 

Subcontractor 

Subcontractor 

Design engineers $251,600 

Electrical $89,900 

Painting $10,800 

N/A 

N/A 

WBE 
DBE 
OBE 

N/A 

N/A 

Self Certified 
DOT 
State ofCA/ 
MWD 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<6l As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAME OF PROJECT: MBC Biosolids Screen & Tank Improvements 

TYPE OF PROJECT: Biosolids DOLLAR VALUE OF PROJECT:_:$_72_5_,_,8-'-'5_6_.6_:8 _____ _ 

·~-~j!~f~~~t;i:t] 1li£vll~ ~~f-~iit~JW!fJ.; i:".d=····· 
Name: Cortech Engineering 

Address: 1241 Lakeview Ave., Suite T 
Vendor I Pump I $94,123 IN/A IN/A 

City: Anaheim State: CA -----
Zip: 92807 Phone: 714-779-0911 

Name: Ferguson Waterworks 

Address: 11909 Tech Center Court 

City: Poway State: CA 
'--'-----

Zip: 92064 Phone: 858-391-3700 

Name: 101 Vertical Fabrication, Inc. 

Address: 10255 Beach Avenue 

City: Fontana 

Zip: 92335 

State: CA ·-----
Phone: 909-428-6000 

Supplier Vales and pipes $39,263 N/A NIA 

_,Supplier Piping $12,365 N/A NIA 

Q) As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

C2:l As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State ofCalifomia 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone. number (including area code), classification, type of work, dollar amount of participation, certification, and certizying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: City of San Diego Fluoridation Facilities 

TYPE OF PROJECT: Design-Build DOLLAR VALUE OF PROJECT: . ...:.$_2'-,5_8--'9,'--77_3_.1_5 _____ _ 

··. ·NAME, :ADDRESS-AND TELEP-HONE . ' · · , · I CONTRACTOR,·~~: ·. ' ;-_rr\::I~E.oF'woRK ~ ~-DOLBARAMOuNr OF~ .:·Mrl:E~,wB:E;:nBE;·i .. < : WHERE ·· ' 
. NUMBER oF su.scol'f,I.'RA.c:roR, /<· · :· ··<riEsibNER,.;·,, ·:;-, , .. PE~pRMEI>,,MATERI:ALs ., . ''; suBcomRA~:roR ~.: '.;n ...... VB··.····· .. ·.:E.i'PJ:lE~:.·E.· ~.:B·.E· ;.: .• . c'E:RTIFIED

0 
· 

; . · : .''.'SuEPEIER:OR ',. ,"',,'"·':ORSl.T.PPLIES·' I I •• 

1

-PARTIGIPATION ' ::sLBESDB':WoSB···. 
' ' 1 I I ' I 1 II ~ I ' ,' I c I ' I • I I I ~ " , ' •.~,). /'; , , '• ', ',: ' '• .,• , , ' .. ,. ·' '<.:" ' , ·'· },"• ' 

• • 
1 

• : ', • • , ·yENDOR · . ' , , . . , ., , , : , ,. ' · 1 . ,M4TERIALS OR ; :i::?;;guBzo~e;9~ • 
I ' I ' ' . ' . ' ' ' ' .' . ' ' 1/. ' ' ' ' ,:.. ' '. SUPPTIIES ' ' :'''. : •j•!SDVOSB<D. 

Name: HDR Engingeering, Inc. 

Address: 8690 Balboa Ave., #200 

City: San Diego State: CA -----
Zip: 92123 Phone: 858-712-8400 

Name: Southern Contracting Company 

Address: 559 N. Twin Oaks Valley Rd. 

City: San Marcos State:_C:_A ___ _ 

Zip: 92069 Phone: 760-744-0760 

Name: Parada Painting 

Address: P.O. Box 340 

City: Poway 

Zip: 92074 

State: CA 
Phone: 858-748-3-5-40 ___ _ 

Subcontractor 

Subcontractor 

Subcontractor 

Design Engineering $623,330 N/A NIA 

Electrical $545,415 N/A N/A 

Coatings $64,861 WBE Self Certified 

CD As appropriate, Design-Builder shall identizy Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

C6> As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Pipeline Projects 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shaH complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shaH 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: City of San Diego Fluoridation Facilities 

TYPE OF PROJECT: Design-Build DOLLAR VALUE OF PROJECT: $2,589,773.15 
~~~-----------------

, -:NUMB ... · ._,E.R}>F .. s~~()NJ7I~AcTo~.;·· .. ··, ·\DESIGN~~.·~·> ··:~PERF;()~D;:MATE~s· ·.- ;suBc.o:Nct;iRACTOR, I ',DVBE,_OBE;'EBBE, CERTifiED@ 
. -NAME;:ADnREss,A~ TELEPHoNE. (:~;!:::,· · .. coNT,RAc;roR; ' ·\:" ~-· : :w1YEE\Of weRK-. I: . ~-';potBAR ·A-Mom OI\ ivmE;.WBE;·nBE, WIIERE . 

,:.•··.:·, .:··· ,: )}: .. ,···J•····· :,:;·: ,Sl:IPPLIER~OR,"'':· ',,, '·'•'"ORSUPPLIES ·.''· .', '•,': 'P:ARTICIPATION, ,,·. 'SLBE,SDB,·WoSB; 

·>_:\/:.',,: ., :; i.".' ... ,'.> / ·.·,:, :i_C · :~ND?R~·,: ,> .:,<.·.,:.:: .. ·:·,.,-.. , .. ::·· "· .. ·,,· · ·,: · , : / ··.:·,·. MAi~~ZJ:soR. : 'i·.·~~~~;B~R, 

Name: Brenntag Pacific, Inc. 

Address: 10747 Patterson Place 

City: Santa Fe Springs State: CA ~::___ __ 
Zip: 90670 Phone: 562-903-9626 

Name: Charles P. Crowley Company 

Address: 15861 Business Center Dr. 

Citj: Irwindale State:_C_A ______ _ 

Zip: 91706 Phone: 626-856-5656 

N arne: Core-Rosion Products 

Address: 3300 E 19th Street 

State: CA City: Signal Hill 

Zip: 90755 Phone: 562-986-5238 

Supplier 

Supplier 

Supplier 

Chemicals $47,371 N/A N/A 

Mechanical mixers $78,038 N/A NIA 

Industrial storage tanks $195,626 SBE The Network 

Q) As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shaH include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

({) As appropriate, Design-Builder shaii indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Pipeline Projects 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: City of San Diego Fluoridation Facilities 

TYPE OF PROJECT: Design-Build DOLLAR VALUE OF PROJECT: . ....:$_2"-,5_8-'9,'-77_3_.1_5 _____ _ 

:~t;;~!!~m~~~~~:~ril~•\ RMED;MATERIALS···•• ; .. ,:.-.SUBCONTRACTOR;.'::·.·. • :.-DVBE'·OBE ;ELBE ,, ·.·.·CERTIFIED~ .. : 
~}~~~-~~#(0~~\iJ<i<Jf#.!l,il~i>~ifAR:l!#Q/W:fl(} ,fi~E;liVJiEJl>J<'E:;\1···. i< 'WIIERE · ···.· .. ·. 

~~:~~~N~~~i~! [·e~~t~J~~,~~t~,~=~z~1~~:r · · · ·· ···· ···· ···· · 
Name: Harrington Industrial Plastics 

Address: 7557 Convoy Court 

State:_C_A __ _ City: San Diego 

Zip: 92111 Phone: 858-278-93 I I 

Name: - ·------

Address: State: 
City: 

Zip: Phone: 

Name: ______________ _ 

Address: ______________ _ 

City: State: ____ _ 

Zip: Phone: 

Supplier Piping $137,030 N/A N/A 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

(?) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Pipeline Projects 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Oceaside 511 Pump Station 

TYPE OF PROJECT: Design Build DOLLAR VALUE OF PROJECT: $2,895,964 
--~~-----------------

~AME,ADDRESS'ANDTEiiEPHONE, ·, ~.'· cioN~RACTOR~·::, ,,:. ;;. ' 'rryp,E,oFwoRK.-.·: ,·. / :;:,rio~r:A.R'~9'0Ni:,oF::.'"~1.:·;~fim;:){-BJt';·nBE;:·:. :·•_ •. WHERE •.. 
·' ,.NUMBER·()~-s~c·QNTRACTOR' .:,' ·.,. ,'':DESipNEJ,l.,'r"/·''; ;,p~~9RME»,'MA:rE~s.· ii:,f~w,~'(],9N:t~c;rrQ~;;';i< i'i}~:IJE,·o~;Jll*[ELBE,\: q:~TIFIED@ 

Name: Parisi Co. 

Address: 3774 Bidwell Drive 

State: CA City: Yorba Linda 

Zip: 92886 Phone: 714-701-1153 

Name: Flo Systems, Inc. 

Address: 3010FloydSt 

City: Burbank State:_C_A ______ _ 
Zip: 91504 Phone: 818-562-5282 

Name: Big Sky Electric 

Address: 601 South Milliken Avenue, SuiteR 

City: Ontario State:_C_A_:_ ____ _ 
Zip: 91761 Phone: 909-390-7215 

Vendor 

Vendor 

Subcontractor 

Pipe, ductile iron pipe 
package 

Vertical turbine pumps 

Electrical 

$352,649 

$250,260 

$700,000 

N/A 

N/A 

SBE 

N/A 

N/A 

MWD,Cityof 
San Diego, San 
Diego County 
Water Authority 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated. in the referenced project. 

N~OFPROJECT:_VV~a~re~r~G~r~ou~p~5~3~0 ______________________________________________________________________________ _ 

TYPE OF PROJECT: Water Main Replacement. DOLLAR VALUE OF PROJECT:._$__,1,'--30_0L,;.,O-=-OO=.O:..:.O ____ _ 

Name: Koch-Annstrong General Engineering 

Address: PO· Box 1190 

City: Lakeside State:._C_A ___ _ 

Zip: 92040 Phone: 619-561..;2005 

Name: American Asphalt South 

Address: POBox310036 

State:.CA '-----City: Fontana 

Zip:92331 Phone: 800-678-4007 

Name: Payeo Specialties 

Address: 120 R Second Avenue 

City: Chula VISta State: CA ·-----
Zip:91970 Phone: 619-422-9204 

Constructor 

Constructor 

Constructor 

ACPaving 6.0% 

Slurry Seal 5.0% 

Striping LO% 

OBE 

OBE 

SLBE 
t '7 L croa 

NIA 

N/A 

CAL TRANS 
CityofSD 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and. shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified.Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business. 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City ofLos Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification • 

Form Title: 
Form Number: 
Project Title: 

.. 
DESIGN-BUILD SUBCOl\T'fRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 

ORIGINAL 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (Including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

~OFPROJECT:_~_a_t~er~G~r~ou~p~5~3~0-------------------------------------------------------------------------------­
TYPE OF PROJECT: ~ater Main Replacement 

Address: 5775 Eastgatc Drive 

City: San Diego State:,__C_:A.:__ __ _ 

Zip:J2121 __ Phone: 858-550-1111 

Name: Ferguson Waterworks 

Address: 11909 Tech Center Court 

City: Poway State: CA , ____ _ 
Zip: 92064 Phone: 858-391-3700 

Name: J. Cloud, Inc. 

Address: 2094 Willow Glen Drive 

City: El Cajon State:~CA ___ _ 

Zip: 92019 Phone: 619-693-1856 

Constructor 

Supplier 

Supplier 

,! 

Saw cutting 4:o% OBE NIA 

Pipe & Fittings 20.0% OBE N/A 

Trucking & Sand 2.0% City ofSD 

t [J~{f)CO 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

~ 

Certified Minority Business Entetprise 
Certified Disadvantaged Business Entetprise 
Other Business,Entetprise 
Certified Small Local Business Entetprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Entetprise 
Certified Disabled Veteran BusinessEntetprise 
Certified Emerging Local Business Entetprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department ofTransportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 
.SOB 

HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name. address. telephone number (including area code). classification. type of work. dollar amount of participation. certification. and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAMEOFPROJECT:_~_m~~-G~r~o~up~53~0----------------------------------------------------------------------------------­
TYPE OF PROJECT: Water Main Replacement 

Name: Vulcan Materials I Supplier !Asphalt Address: 5745 Mission Center Road 
ILO% lOBE IN/A 

City: San Diego State:CA 
Zip:92163 Phone:. 858-530-9450 

Name: McLeod Trucking 
Supplier 

Address: 1911 Euclid Avenue 
Trucking 4.0% l~i~ ICALTRANS 

City: El Cajon State: CA ~ st,,tJOU 
CityofSD 

Zip: 92019 Phone:. 619-442-9328 

Name: Superior Ready Mix I Supplier !Asphalt ILO% 
Address: 1508 W. M"JSSion Road 

lOBE IN/A 

City: Escondido State:CA 
Zip:92069 Phone: 760-745-()556 

<D As appropriate. Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE. 

~ 

SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CAD.oGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, <!.ddress, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT:...:.$.:....:76~0!,;;_,00.:...:0.:...:.0...:...0 ____ _ 

Name: LSI Road Markings 

Address: PO Box 2426 

City: EI Cajon State:._C_A ___ _ 

Zip: 92021 _ __ Phone: 619-443-7755 

Name: Oldcastle Precast 

Address: 2511 Hannony Grove Road 

City: Escondido State:~...C_A ___ _ 

Zip: 92029 Phone: 760-737-8590 

Name: Southwest Signal Service 

Address: 397 Raleigh A venue 

City: El Cajon 

Zip: 92020 
State:,_C_A-=---~­

Phone: 619-442-3343 

Constructor Manholes 

Constructor Traffic Signals 

~ ?l <:(<.70 

9.0% 

2.0% 

~ \ ') ( --v:r= 

SB 

OBE 

NIA 
CityofSD 
CA-DoGS 

N/A 

City ofSD 

<D As appropriate, Design-Builder shall identity Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business. Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<V As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed .in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (mcluding area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT:._$-'-76'"'"0"-,0_00-'-.0'-0-----

Name: Ferguson.Waterworks 

Address: 11909 Tech Center Court 

City: Poway State: CA 
~----

Zip: 92061_ Phone: 858-391-3700 

Name: Vulcan Materials 

Address: 5745 Mission Center Road 

City: San Diego State:._C_A ___ _ 

Zip:92108 Phone: 858-530-9450 

Name: C. W. McGrath 

Address: PO Box 2488 

State:CA ·-----City: El Cajon 

Zip: 92021 Phone: 619-443-3811 

Supplier Pipe & Fittings 5.0% OBE NIA 

Supplier Asphalt 7.0% OBE NIA 

Supplier D. G. & Trucking 11.0% OBE NIA 

CD As appropriate, Design-Builder shall identizy Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
Califomia.Public Utilities Commission 
State of California•s Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regioilal Minority Supplier Diversity Council 
City ofLosAngeles 
U:S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification • 

Form Title: 
Form Number: 
Project Title: 

. . 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address. telephone number (including area. code), classification, type of work, .dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer ----------------------------------------------------

Name: Hudson Safe-T-Lite 

Address: 777 Gable Way 

City: El Cajon State:,_C_A ______ _ 

Zip: 92020 Phone: 619-441-3644 

Name: McLeod Trucking 

Address: 191 I Euclid Avenue 

Ci~ El Cajon State: CA ·-----
Zip: 92019 Phone: 619-442-9328 

Name: 

Address: State: 
City: 

Zip: Phone: 

Supplier 

Supplier 

Shoring & Traffic 
Control 

Trucking 

0.4% 

.t{;, ) 1 e'{o 

2.0% 

l ~ -z .. cP 
I 

WBE~ 
SLBE 

WBE/ 
SLBE 

CAL TRANS 
CityofSD 

CAL TRANS 
CityofSD 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZoneBusiness 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

... . . ~ ··-·~ ·-···· ··--···· -- -- --·- ... --··· .. -· 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and. Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referencedproject. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

TYPE OF PROJECT: Sewer Improvements DOLLAR VALUE OF PROJECT:._:$..:..;1,:.:..:93:.....:0.:..:::.,0..:..;00:.:.:.0:..:0 ____ _ 

,. 

Name: Oldcastle Precast 

Address: 2511 Harmony Grove Road 

City: Escondido State:._C_:A..:_: __ _ 

Zip: 92029 Phone: 760-737-8590 

Name: Ace Pipeline 

Address: PO Box 463061 

State:CA City: Escondido 

Zip:92046 Phone: 760-535-2144 

Name: Hydroplant 

Address: 356 South Pacific Street 

City: San Marcos State: CA ·-----
Zip: 92079 Phone: 760-744-7360 

Constructor 

Constructor 

Constructor 

Sewer Manholes 3.4% 

Video Inspection 0.6% 

Hydroseeding 0.7% 

OBE 

OBE 

SBE 

%~;t: 

NIA 

N/A 

NET 
CONNECT 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Dwned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business.Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate. Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name. address. telephone number (including area code). classification. type of work. dollar amount of participation. certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

TYPE OF PROJECT: Sewer Improvements DOLLAR VALUE OF PROJECT: . ....:.$~1,:....:93:...:.iO.~OO:..::O=.O=-O ___ _ 

II ·.·.•·i;~~;~~~Jri:~.~~~~1IO'' 
· ··i,NfJMBER'OE!SUBCONTRACTO 

·.•• '.··.·.·· · ·· ., ~: ,,:::::'t;r~~~~;':e;:,i;!,!';:/::.::;:?;/\';~::: 
.. ;::1; 

···q~~GTqJ. 
W1;l>ESI<iNER . 

t' .\···'• : . .,,) '' .d -:: .··~\ 

J.BBLTUD'"I •.'+ ·:'. '):~~-~~'\::;·;_ 
1YENDORi' 

1!'//~~-~~f~\~::~.11 ', ~i-~·-:f~·;·:: ~ ·:: :,;-

,,,~~~~~~-~~:1~~, 
Name: Pacific Pipeline Supply 

Address: 235 S. Pacific Street 

State:CA Ci1y. San Marcos 

Zip:92078 Phone: 760-471-7473 

Name: McLeod Trucking 

Address: 1911 Euclid Avenue 

City: El Cajon State: CA 
·-~--

Zip: 92019 Phone: 619-442-9328 

Na.-ne: Hudson Safe-T-Lite 

Address: 777 Gable Way 

State:CA -----City: E1 Cajon 

Zip:92020 Phone: 619-441-3644 

Supplier 

Supplier 

''Supplier 

Pipe & Fittings 7.1% 

Rock & Trucking 8.5% 

~- \ (, !.(I 0 <)D 

Safety Supply 0.2% 

'}! <g&D 

OBE 

~~~ 
SLBJ:r 

WBE~ 
SLBE 

NIA 

CAL TRANS 
CityofSD 

CAL TRANS 
City ofSD 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE. 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate. Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC' 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional M'mority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

.... --·-·· ....... . . -·-

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAJdEOFPROJECT:_\¥~m~er~G~ro~uzp~5~3~0 ____________________________________________________________________________________ __ 

Name: Koch-Armstrong General Engineering 

Address: POBox 1190 

City: Lakeside State:._C_A ___ _ 

Zip: 92040 Phone: 619-561-2005 

Name: American Asphalt South 

Address: PO Box310036 

State:CA City: Fontana 

Zip: 92331 Phone: 800-678-4_0_0_7 ---

Name: Payco Specialties 

Address: 120 N. Second Avenue 

City: Chula Vista State: CA 
-~--

Zip: 91970 Phone: 619-422-9204 

Constructor 

Constructor 

Constructor 

ACPaving 6.0% 

Slurry Seal 5.0% 

Striping LO% 

OBE 

OBE 

WBE/ 
SLBE" 

N/A 

N/A 

CAL TRANS 
CityofSD 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DEE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

0 As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
SanDiego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages iftbe Design-Builder fails to submit the required proof.of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fonn for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

N~OFPROJECT:_vr~a=t~er~G=r~o~up~53=0~----------------------------------------------------------------------------------
TYPE OF PROJECT: Water Main Replacement DOLLAR VALUE OF PROJECT:_S;;;,;.1,3_:0..20,o.:;.OO.:...:O.:..:.O~O-----

NAME, ADDRESS AND·TELEPHONE · 
: .;.'.NUMBER OF-S.UBCONTRAG:i'OR 

·_ coN±i.U.cTo~,;~ ·:. · · m.E·oF-WORK ·./ ·: 'rioiLA.R.AM(mNT,OF • · MBE,WBE,DBE; :: :~··~:: WHERE 
, ~ DESIGNE~· :' ir ~-~EREORMED;MATERIALS;: ::•'::·SUBCONTRACTOR; :· · DVBE; OBE;-ELBE;: .. : .· C~J::IFIED~ 

;~~'\_,. ) ·_:._ -~~~~·c:.: ·· ·.~;~=~;,· · ~,;1?''; ;~h'~ ; .. ··· .. · ~ . >l I ' ~ •. ' j ;., 

'~~ : . _:: 
j 

t ·: 

Name: Penhall Company 

Address: 5775 Eastgatc Drive 

City: San Diego 

Zip: 92121 

State:CA -----
Phone: 858-550-1111 

Name: Ferguson Waterworks 

Address: 11909 Tech Center Court 

City: Poway State: CA ·-----
Zip:_220§4 Phone: 858-391-3700 

Name: J. Cloud, Inc. 

Address: 2094 Willow Glen Drive 

City: EI Cajon State: CA -----
Zip: 92019 Phone: 619-693-1856 

Constructor Sawcutting 4:aYo OBE NIA 

Supplier Pipe & Fittings 20.0% OBE NIA 

Supplier Trucking & Sand 2.0% ELBE City ofSD 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTiCIPATION LIST 
AASO 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAMEOFPROJECT:~~~a=t=er~G=r~o~up~5=3~0~--------------------------------------------------------------------------------­
TYPE OF PROJECT: ~ ater Main Replacement 

Name: VulcanMaterials I Supplier \Asphalt 
Address: 5745 Mission Center Road 

ILO% lOBE IN/A 

City: San Diego State: CA 

Zip: 92163 Phone:. 858-530-9450 

Name: McLeod Trucking 
I Supplier I Trucking Address: 1911 EuclidAvenue 14.0% IWBE ICALTRANS 

City: El Cajon State: CA 
SLBE CityofSD 

Zip: 92019 Phone: 619-442-9328 

Name: Superior Ready Mix 
\Supplier \Asphalt 

Address: 1508 W. Mission Road 
ILO% lOBE IN/A 

City: Escondido State:CA 

Zip:92069 Phone: 760-745-()556 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

-· 
DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification. type of work, dollar amount of participation, certification. and certilying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT: . .,;:$..;...76.:....:0.=..;:,0..;...00.:..:..0.:....:0 _____ _ 

Constructor Striping 0.5% OBE NIA 
City: El Cajon State: CA I SLBE CityofSD 

Zip:92021 Phone: 619-443-7755 SB CA-DoGS 

Name: Oldcastle Precast 
I Constructor Address: 2511 Harmony Grove Road !Manholes 19.0% lOBE IN/A 

City: Escondido State:CA 
Zip: 92029 Phone:_760-737-8590 

Name: Southwest Signal Service I Constructor Address: 397 Raleigh Avenue I Traffic Signals 12.0% ISLBE !City ofSD 
City: El Cajon State: CA 
Zip:92020 Phone: 619-442-3343 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): . 

Certified Minority Business. Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shaH indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The- Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (inclUding area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT: . .=$.:..:76::.:0:z.::,0:.::00=--:·-=-.:00::.__ ____ _ 

Name: Ferguson Waterworks 

Address: 11909 Tech Center Court· 

City: Poway State: CA ·-----
Zip: 92064_ _ Phone: 858-391-3700 

Name: Vulcan Materials 

Address: 5745 Mission Center Road 

City: San Diego State: CA ·-----
Zip: 92108 Phone: 858-530-9450 

Name: C. W. McGrath 

Address: PO Box 24&& 

City: El Cajon State: CA c.::..:...:_ __ 

Zip: 92021 Phone: 619-443-3&11 

Supplier 

Supplier 

Supplier 

Pipe & Fittings 5.0% OBE N/A 

Asphalt 7.0% OBE N/A 

D. G. & Trucking 11.0% OBE N/A 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterpris.e 
Small Disadvantaged Business 
HUBZone Business 

<ll As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California.Public Utilities Commission 
State of California's Department of General Services 
State of Calif'ornia 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certi.fYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

Name: Hudson Safe-T-Lite 

Address: 777 Gable Way 

State:CA ----City: El Cajon 

Zip:92020 Phone: 619-441-3644 

Name: McLeod Trucldng 

Address: 191 I Euclid Avenue 

State:CA City: El Cajon 

Zip:92019 Phone: 619-442-9328 

Name: 

Address: State: __ _ City: __ _ 

Zip: Phone: 

Supplier 

Supplier 

Shoring & Traffic 
Control 

Trucking 

0.4% 

2.0% 

WBE 
SLBE 

WBE 
SLBE 

CAL TRANS 
CityofSD 

CAL TRANS 
CityofSD 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof.of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

0 As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

-- - -
DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION UST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 
DOLLAR VALUE OF PROJECT:._$....:.1,'-93_0"-,0_00_.o_o ____ _ 

Address: 2511 Harmony Grove Road 

City: Escondido State: CA -----
Zip: 92029 Phone: 760-737-8590 

Name: Ace Pipeline 

Address: PO Box 463061 

State: CA ----City: Escondido 

Zip: 92046 Phone: 760-535-2144 

Name: Hydroplant 

Address: 356 South Pacific Street 

City: San Marcos State:._C::..:A~· ___ _ 

Zip: 92079 Phone: 760-744-7360 

Constructor 

Constructor 

Constructor 

Sewer Manholes 3.4% 

Video Inspection 0.6% 

Hydro seeding 0.7% 

OBE 

OBE 

SBE 

N/A 

N/A 

NET 
CONNECT 

CD As appropriate, Design-Builder shall identity Subcontractors or Suppliers as one of the following and shall include a valid .proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California, s Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit tbe required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type ofwork, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

TYPE OF PROJECT: Sewer Improvements 

N arne: Pacific Pipeline Supply l Supplier I Pipe & Fittings 
Address: 235 S. Pacific Street 

17.1% lOBE IN/A 

City: San Marcos State: CA 

Zip: 92078 Phone:. 760-471-7473 

Name: McLeod Trucking I Supplier I Rock & Trucking Address: 1911 EuclidAvcnue 18.5% IWBE ICALTRANS 

City: EI Cajon State: CA 
SLBE CityofSD 

Zip: 92019 Phone:. 619-442-9328 

Name: Hudson Safe-T-Lite I Supplier I Safety Supply Address: 777 Gable Way ,0.2% IWBE ICALTRANS 

City: El Cajon State:CA 
SLBE City ofSD 

Zip:92020 Phone: 619-441-3644 

Q) As appropriate. Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

CV As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Mrnority Supplier Diversity Council 
City ofLos.Angeles 
U.S. Smail Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAldEOFPROJECT:_\¥~m~~~G~ro~uip~5~3~0--------------------------------------------------------------------------------------

Name: Koch-Armstrong General Engineering I Constructor lAC Paving 
Address: PO Box 1190 

16.0% lOBE IN/A 

City: Lakeside State: CA 

Zip:92040 Phone: 619-561-2005 

Name: American Asphalt South I Constructor I SlunySeal 
Address: POBox310036 

15.0% lOBE IN/A 

City: Fontana State:CA 

Zip: 92331 Phone: 800-678-4007 

Name: Payco Specialties I Constructor I Striping 11.0% Address: 120 N. Second Avenue \WBE ICALTRANS 

City: Chula Vista State: CA 
SLBE CityofSD 

Zip:91970 Phone: 619-422-9204 

Q) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

(?) 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CTIY State ofCalifomiaDepartmentofTransportation 
California Public Utilities Commission CPUC SanDiego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CAPoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not recejve any points for past subcontracting participation percentages iftbe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUll..D SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

N~OFPROJECT:_VV~m_e~rG~ro~u~p~5~3~0---------------------------------------------------------------------------------------
TYPE OF PROJECT: Water Main Replacement DOLLAR VALUE OF PROJECT: . ..:.S..:..:l,=-:30:..:.0~,0:::.::00:..:.::.0~0 __________ _ 

NAME, ADDRESS,AND·TELEPHONE · 
' :~ER'OFS"dBCQN'fRAQrOR. 

. <:;ONi'RACTOR,. ., • TXPE'OF,W.ORK · . DOLLARAMO.UNTOF · · MBE, WBE,DBE,, . WHERE .. 
. , :DESIGNER;·. '· :; i:,PERFORMED, MATERIALS~. ·:;·suBCONTRACTOR, .. · DVBE; OBE;-ELBE; : ... '·cERTIFIED a> 

;~PLIER;OR>',, / :_: .. OR.svPPLIES·· .. ;i. .. ·: : ... PARTICIPATION;.:' . .SLBE,SDB;WoS:~;~:. ~;:::;}(;;: .. 
'· VE · · ·· ... ., ... · ... · · ····• .,,. · ... ·o · · · ....... ··· · · · , ._NDOR,:< ... ,· . · . . · · · · .. ,:,MATERlALSOR.: , HUBZone, R: .... :·;~:: : . ..., 
.. ·· ·. ': .. · :C · ... . ... : ; ·: '"'<: .SUPPLIES. · . SDVOSBID· ·. · ; · · ·':- .. 

-;·, .i.: 

·l 

Name: Penhall Company 

Address: 5775 Eastgate Drive 

City: San Diego 

Zip: 92121 

State:CA 

Phone: 858-550-1111 

Name: Ferguson Waterworks 

Address: I 1909 Tech Center Court 

City: Poway State: CA ·-----
Zip: 920~ _ Phone: 858-391-3700 

Name: J. Cloud, Inc. 

Address: 2094 Willow Glen Drive 

City: El Cajon State: CA ·------
Zip: 92019 Phone: 619-693-1856 

Constructor 

Supplier 

Supplier 

Sawcutting 4:o% OBE NIA 

Pipe & Fittings 20.0% OBE NIA 

Trucking & Sand 2.0% ELBE City ofSD 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

Tlie Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 20 12) 



DESIGN"BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAMEOFPROJECT:_~_a_t_~_G~T~o~up~5~3~0-----------------------------------------------------------------------------------

Address: 5745 Mission Center Road 1 Supplier I Asphalt 11.0% lOBE IN/A 

City: San Diego State: CA 

Zip: 92163 Phone:. 858-530-9450 

Name: McLeod Trucking 
I Supplier ITrucldng Address: 1911 EuclidAvenue ,4.0% IWBE ICALTRANS 

City: El Cajon State:CA 
SLBE City ofSD 

Zip: 92019 Phone:. 619-442-9328 

Name: Superior Ready Mix I Supplier !Asphalt Address: 1508 W. Mission Road 
ILO% lOBE IN/A 

City: Esconilido State:CA 

Zip:92069 Phone: 760-745-()556 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned SmaU Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit tlte required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUll.,D SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Pa8t Participation List shall 
include name, address, telephone number (mcluding area code), classification, type of work, dollar amount of participation, certification, and certil)ring agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT:._:$:..:.76:::..:0:.;.:,0:.:0.::.:0·:.:..00=--------

. : .: . ~ .:~~ ', J~· . "''l.""..;:t :..,., ... ,.~r~.'-P.. ,.h'' ,~·(::., ;;;t·~ .,. <:; ' • ·~ < ,. , ··, .; • ~_, :.:, •• .WilE . 
,.~,,~D.RESS AND_.'tE~EPH,ONE~J~· . .;:~ t;.<;:PifiJ,{ACTQ~.~J. ~)',;:r;j"'t;'l\YREI,Q:m~PJU(·:,~';' •· ;, 1 ;~l>OLLAR'~g~T~QJ!lf:: t"'·~E;;W~E, D~E,\; ,j. !-:,: . RE·. 

•Tm.,.,,."'TRACTO:itt·~n~ .• ·,; ~· \~t: ''11'"'DESIGNER'·~·t,::';.: i;PEREORMED ''.:MKT.ERi:ALS.: h·<rSUBCONTRACTOn·;:;;r•:c, 1;D\ffiE' .OBE:'li:LBE.':' '; ·.CERTIFIED0 
, .,.1~,. ~~~,.~~!'ljl!·~~~~ 1\~i J._V(i<f'' J, .,..• ·~· r• "'I'• 'i-'-)1;:< '' ); ' -•.,,.,. ~ ''~~ ...:;,, .~ ; .•,;: •• .~"'-\,• bi ·~ . )- ' !• ;f,,..- '..,. ._:,-~·, _\_, .. 

~·V·;·: :'>~~.~·; ';;"'''·'·:"\ ·rl~~·;SDPPLIER; QRI,'- ~ :~~~· ;'·t,~OR~~~RtiES~·\rt,/~,:;;.·:: .'" ~:-:.,PfiRUCIPA:f:IONi'ifi·:::,. :; SLBE,'SI).B,1VoSB,~ :" ",., /.:0 :1·::'"':;;;_~: 
,, ~ ~~~ •''• ~ f": ~ 1 '·.;·~~-:~' :,:.-~. J· ·~~.:;~ ~~ ~.·1.-.J'~~;~~ 1~~'l1'·;;~~~~~~f!;\<l~~·~~~t~~!•il"'·~r;\t~U;?~~."k"'~'~~::•~~!'~.;r-~f 1 t11 ,.~~ :·!~\·~;1"~ . .. . . i , 

7
' .. :: .;~\ r"'·r ·B.UBZO~ ·'~oR"':.., i".-..,, ,;_~ •j.:- -. ·r.~.~ .. :~ :· · 

::···_.i~~;,: -~:·~-.... i~-:-:~,''.) ,,i·:~·l:.',,:;.l,\J~ : .. ~ 1.' :)~<~?·~t~~~~~·-~:;.:~,·~:~ ~i,·.: .. ~J~1~1JJ:·~£tx;~',l~0~j;il~j~~~~~w~~~:i·~;)t·;~i~·/:::f""J: ~/~~.~,~TE~~-9~:-,\:~ .. ~;~J ~~~· t., ,·
8

D,,OnSBe, m~" ._.·\::;, t~;;-~:..~:;.:··.: ·-= .~7~;·. -~ .... 
.., q.~· :· i." ·, : ~·-·.·~~~_.·. '::·}:':·~~·~"';"•~" ::. ··~···~·:'"'P"•, ,,\~·: ... ;>,,l\rr~ .. ~lf~·~;f,)'r~ .. ~~~~~~-;,·i~\~.:~:~~'~···-.,r~': :.').~ ~:··:~ S~~~S~:~,·.:~•i1,;~t .~ ~·,~·.• ·:T~ ' ··,~ ... ~ .:.': .~ ··~··::··:···-

Name: LSI Road Markings 

Address: PO Box 2426 

City: El Cajon State: CA ·--=----
Zip:92021 Phone: 619-443-7755 

Name: OldcasL!e Precast 

Address: 1511 Harmony Grove Road 

City: Escondido State:~C_A ___ _ 

Zip: 920~ _ Phone: 760-737-8590 

Name: Southwest Signal Service 

Address: 397 Raleigh Avenue 

City: El Cajon State: CA ·-----
Zip: 920~0 _ Phone: 619-442-3343 

Constructor 

Constructor 

Constructor 

Striping 0.5% 

Manholes 9.0% 

Traffic Signals 2.0% 

OBE 
SLBE 
SB 

OBE 

SLBE 

N/A 
CityofSD 
CA-DoGS 

NIA 

City ofSD 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of Genera.l Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the D~ign-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The-Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT: . .::$.:_:76:..:02..:,0:..::00.:.:·.:..:00:__ ____ _ 

Name: Ferguson Waterworks I Supplier I Pipe & Fittings 
Address: 11909 Tech Center Court" 

15.0% lOBE IN/A 

City: Poway State:CA 
Zip: 92064 Phone:. 858-391-3700 

Name: Vulcan Materials I Supplier !Asphalt Address: 5745 Mission Center Road 
17.0% lOBE IN/A 

City: San Diego State: CA 
Zip: 92108 Phone: 858-530-9450 

Name: C. W. McGrath I Supplier ln. G. & Trucking 
Address: PO Box 2488 

ilLO% lOBE IN/A 

City: El Cajon State: CA 
Zip: 92021 Phone: 619-443-3811 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

State:CA -----City: El Cajon 

Zip:92020 Phone: 619-441-3644 

Name: McLeod Trucking 

Address: 1911 EuclidAvcnuc 

City: EI Cajon State: CA ·-----
Zip:_920 19 Phone: 619-442-9328 

Name: 

Address: State: 
City: 

Zip: Phone: 

Supplier 

Supplier 

Shoring & Traffic 
Control 

Truckillg 

0.4% 

2_0% 

WBE 
SLBE 

WBE 
SLBE 

CAL TRANS 
City ofSD 

CAL TRANS 
CityofSD 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE. 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Ovmed Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Comm1ssion 
State of California's Department of General Services 
State of California 

CTIY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit tbe required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

- - --
DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 
DOLLAR V ALUEOF PROJECT:.-'$--"1,_93_0,'-'-0_00_.o_o ____ _ 

Address: 2511 Harmony Grove Road 

City: Escondido State:_C_A ___ _ 

Zip: 92029 Phone: 760-737·8590 

State: CA ---

Name: Ace Pipeline 

Address: PO Box 463061 

City: Escondido 

Zip:92046 Phone: 760-535-2144 

Name: Hydroplant 

Address: 356 South Pacific Street 

City: San Marcos State: CA ·-----
Zip: 92079 Phone: 760-744-7360 

Constructor 

Constructor 

Constructor 

Sewer Manholes 3.4% 

Video Inspection 0.6% 

Hydroseeding 0.7% 

OBE 

OBE 

SBE 

NIA 

NIA 

NET 
CONNECT 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DEE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate. Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofT ransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type ofwork, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

Name: Pacific Pipeline Supply I Supplier I Pipe & Fittings 17.1% 
Address: 235 S. Pacific Street 

lOBE IN/A 

City: San Marcos State:CA 

Zip: 92078 Phone: 760-471-7473 

Name: McLeod Trucking I Supplier I Rock & Trucking Address: 1911 EuclidAvcnue ,8.5% IWBE ICALTRANS 

City: El Cajon State:CA 
SLBE CityofSD 

Zip: 92019 Phone:. 619-442-9328 

Name: Hudson Safe-T-Lite 
I Supplier I Safety Supply Address: 777 Gable Way 10.2% IWBE ICALTRANS 

City: El Cajon State: CA 
SLBE City ofSD 

Zip:92020 Phone: 619-441-3644 

<D As appropriate, Design-Builder shall identity Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAMEOFPROJECT:_VV~a~t~~~G~r~o~up~5~3~0~--------------------------------------------------------------------------------­
TYPE OF PROJECT: Water Main Replacement 

Name: Koch-Armstrong General Engineering 

Address: POBox 1190 

State: CA City: Lakeside 

Zip:92040 Phone: 619-561-2-0-05 ___ _ 

Name: American Asphalt South 

Address: PO Box 310036 

State:CA ---City: Fontana 

Zip: 92331 Phone: 800-678-4007 

Name: Payco Specialties 

Address: 120 N. Second Avenue 

City: Chula Vista State: CA ·-----
Zip: 91970 Phone: 619-422-9204 

Constructor ACPaving 6.0% 

Constructor SlunySeal 5.0% 

Constructor Striping 1.0% 

OBE 

OBE 

WBE 
SLBE 

N/A 

NIA 

CAL TRANS 
CityofSD 

Q) As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enl:l::rprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

Q> As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
SanDiego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required· proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCON1RACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fonn for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

N~OFPROJECT:~Vif_a~t~er~Gr~o~up~53~0~---------------------------------------------------------------------------------
TYPE OF PROJECT: Vifater Main Replacement DOLLAR VALUE OF PROJECT:....:..$1~,3:...:.0.:2.0,0.:..:0:.:..:0.~00~----

NAME, ADDRESS,AND:TELEPHONE· · · 
' -~NUMBEROFSUBCO~(;j'oR. 

CO.N'i'RACTOR,· .. ,:. . TYPKOEWORK · · ·nOLLARAMOUNT.OF,' · MBE, WBE,DBE, :: :':::: · WHERE 
, :nESIGNER;··' ·;,~ ~:PERii'ORMED:MA'fER:il\LS' ._·::suBCONTRACTOR::··,· DVBE;OBE;-ELBE;:. ·: ·. C.E.t;t.rwmnQ) 
;sUPPLIER;"()R,,: ·.: ( : :OR.SlJPPLIES.: -.~;i.· ... '.r.·PARTICIPATION;.: . ·-SLBE,SDB;Wo~;(: ~;.~:::~1;ji'',;: ·. <: ::·· 

. 1. ~ : 
.,.,. ; ~l.: 

'; .. Y¥~9~(:.\:' ·. ,./.:_:;,;• . : --··:·· ···~: ., ··:··./,:;~~=~R~:.· .. ,::Jf~~~b;n~~:_.; _"?:>::;::-.~;_· . 
Name: Penhall Company 

Address: 5775 Eastgatc Drive 

City: San Diego 

Zip: 92121 

State:CA -------
Phone: 858-550-1111 

Name: Ferguson Waterworks 

Address: 11909 Tech Center Court 

City: Poway State: CA ·-----
Zip: 92064 Phone: 858-391-3700 

N arne: J. Cloud, Inc. 

Address: 2094 Willow Glen Drive 

City: EI Cajon State: CA ·-----
Zip: 92019 Phone: 619-693-1856 

Constructor Sawcutting 4:o1o OBE NIA 

Supplier Pipe & Fittings 20.0% OBE NIA 

Supplier Trucking & Sand 2.0% ELBE CityofSD 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise · 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Fonn Number. 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAMEOFPROJECT:_VV~m=~~G~r~o~up~53~0~---------------------------------------------------------------------------------

Address: 5745 Mission Center Road 1 Supplier !Asphalt 11.0% lOBE IN/A 

City: San Diego . State: CA 

Zip: 92163 Phone:. 858-530-9450 

Name: McLeod Trucking 
I Supplier !Trucking Address: 1911 EuclidAvenue ,4.0% IWBE ICALTRANS 

City: E1 Cajon State: CA 
SLBE City ofSD 

Zip: 92019 Phone: 619-442-9328 

Name: Superior Ready Mix I Supplier !Asphalt 
Address: 1508 W. Mission Road 

ILO% lOBE IN/A 

City: Escondido State: CA 

Zip:92069 Phone: 760-745-0556 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City ofLosAngeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

Tile Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit tile required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certil)'ing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT:._::$:.:..76::..::02..:,0:...:.0.;:.:0.:.:..00=-------

~<.~~AM)i, MJD~S ANDlfELEPB,Ol:'ffi~~·· <:; ~~~ ~~NffiACTO~-;:,ij, ~-:).::~_: ·,):1;~¥:~QFi,W,ORii.?l"; ':: ·; i·.DOLLARAf'lQ~T-:OF;i.l : ·~E;;WBE~D~E;-.; _:;;. ·:·: -·WHERE: 
:".-::: :.~\~~.P~:.~tplF9~~T;QR~.~~-<~-':;: \!:.;:mESIGNER;7

•
1 

:_ ~ ·~]~Jj:~QRMEDt:MA~ ·: ~-·;-~UBCO~CTO~:.:·: ~DY,BE,..OBE; ELBE~~ ·; .. ,(!E~r~0 

.; • •. • ·/·;···:'.-'. · ::s <• ':'· 1····- :·, •• ,'" ',;:·, -. ··;, '~ • .,;1'·-.·.', '">SUPPLIER. OR' ~ 1' : •. '",!·:.f,OR'SUP .. RtiES'';--::·· -,, . ·- PARTICIPAnON;-·.:··:'·· '··SLBE 'SDBWoSB. ,., . ,., :· ... •.····"· 
~,~_.·:::: .'.''-- .. ~-.. ~-~~ · · ... :,~···:·"'·.;:·.,>:,:'.',:'t·i·.~'::r~.,;-·· . --=·~;.:.~··~·~·:t.~ .. ;:~·~:-~~i;~.}·~~~.r.r:.;:~J;~·~~.l;;-... ~~:.~·.~i.:~:'"~~~·f' · ~ . ' 1~i·./:; .. • · '. ·:.':t :.:~::- ... · .. :~:-:' .. ~--. 
:·:.:'''' . ·-,,, , , . '"-· ... '···". ·_, , ..... ,.,,VENDOR.· .. ,., .. ,,:,,._.~.·· ·"~:,·• .... ;.·: .. ··-~· ., .•. - MATERIALSOR-_. ..... ' ,HUBZone,OR, ·. ,, .... ~.-- .,· .. 
, .• ~ :<,;; :. :; .. : .. :. ;.::·•-- _., .": ·· •. ... . . • ... : , ··."(' : ... ,:_.- · .. ;~-·'. · '· ~:·;·1:'"'" :- '' :::; ... ::~.-~.:-~y-; "•2 :·"~:~"n.;~ .. :;'!L: .... ;;., .. , ~- :.:-·:···_. suri,»£ms::·r·:.:· ;':' · · ' :sDVOSBmi .·,:::; -.~·~ .. . ·"·:><":-., 

Name: LSI Rood Markings 

Address: PO Box 2426 

State: CA 
----~ 

City: El Cajon 

Zip:92021 Phone: 619-443-7755 

Name: Oldcastle Precast 

Address: 2511 Harmony Grove Road 

City: Escondido State:._C:::.:A:...:._ __ _ 

Zip: 920J-9 _ Phone: 760-737-8590 

Name: Southwest Signal Service 

Address: 397 Raleigh Avenue 

State: CA ·-----City: El Cajon 

Zip: 92020 Phone: 619-442-3343 

Constructor 

Constructor 

Constructor 

Striping 0.5% 

Manholes 9.0% 

Traffic Signals 2.0% 

OBE 
SLBE 
SB 

OBE 

SLBE 

NIA 
CityofSD 
CA-DoGS 

NIA 

City ofSD 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minori1;y Business Ente!J.lrise 
Certified Disadvantaged Business Ente!J.lrise 
Other Business Ente!J.lrise 
Certified Small Local Business Ente!J.lrise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Ente!J.lrise 
Certified Disabled Veteran Business Ente!J.lrise 
Certified Emerging Local Business Ente!J.lrise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 
SOB 

HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Fonn Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The-Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT:._::$~76:..:0:z.:,O:.::.O.::.:O·=.:OO:.__ ____ _ 

Name: Ferguson Waterworks I Supplier I Pipe & Fittings 
Address: 11909 Tech Center Court· 

15.0% lOBE IN/A 

City: Poway State: CA 

Zip:92064 Phone:. 858-391-3700 

Name: Vulcan Materials I Supplier I Asphalt 
Address: 5745 Mission Center Road 

17.0% lOBE IN/A 

City: San Diego State:CA 

Zip: 92108 Phone: 858-530-9450 

Name: C. W. McGrath I Supplier I D. G. & Trucking 
Address: PO Box 2488 

111.0% lOBE IN/A 

City: El Cajon State: CA 

Zip: 92021 Phone: 619-443-3811 

Q) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Ent~::rprise 
Small Disadvantaged Business 
HUBZone Business 

(?) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
Califomia.Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPEOFPROJECT:~N~e~w~S~e~w~~~-------------------------------------

Name: Hudson Safe-T-Lite I Supplier Address: 777 Gable Way 
I Shoring & Traffic 

City: El Cajon State:CA 
Control 

Zip:92020 Phone:. 619-441-3644 

Name: McLeod Trucking I Supplier !Trucking Address: 1911 EuclidAvcnuc 

City: El Cajon State:CA 

Zip:~1019 Phone: 619-442-9328 

Name:~~======-----------======= 
Address: State: ----City: 

Zip: Phone: 

10.4% IWBE 
SLBE 

lCAL'rRANS 
CityofSD 

,2.0% IWBE 
SLBE 

ICALTRANS 
CityofSD 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid prpof.of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<G:> As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

- - --
DESIGN-BDaD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUU.D SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certizying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

Name: O!dcastle Precast 

Address: 2511 Harmony Grove Road 

City: Escondido State:_CA:...._ ___ _ 

Zip: 92029 Phone: 760-737-8590 

State: CA 

Name: Ace Pipeline 

Address: PO Box 463061 

City: Escondido 

Zip:92046 Phone: 760-535-2144 

Name: Hydroplant 

Address: 356 South Pacific Street 

City: San Marcos State:_:C:.:A_::_ __ _ 

Zip: 92079 Phone: 760-744-7360 

Constructor 

Constructor 

Constructor 

Sewer Manholes 3.4% 

Video Inspection 0.6% 

Hydro seeding 0.7% 

OBE 

OBE 

SBE 

NIA 

N/A 

NET 
CONNECT 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Ser-:,ice-Disabled Veteran Owned Small Business 

IviBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate. Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
Stale of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

TYPE OF PROJECT: Sewer Improvements DOLLAR VALUE OF PROJECT:_$-"-1,9'-3-'-'0,~00:....:0.:.:.0..:..0 ____ _ 

N arne: Pacific Pipeline Supply 

Address: 235 S. Pacific Street 

State: CA ----City: San Marcos 

Zip: 92078 Phone: 760-471-7473 

Name: McLeod Truckin~ 

Address: 1911 EuclidAvcnuc 

City: El Cajon State: CA 
Zip: 92019 Phone~ 619-442-9328 

Name: Hudson Safe-T-Lite 

Address: m Gable Way 

City: EJ Cajon State:CA 
Zip:92020 Phone: 619-441-3644 

Supplier 

I Supplier 

I Supplier 

Pipe & Fittings 7.1% OBE N/A 

I Rock & Trucking 18.5% IWBE 
SLBE 

ICALTRANS 
CityofSD 

I Safety Supply 10.2% IWBE 
SLBE 

ICALTRANS 
City ofSD 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local B1,1siness Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

N~OFPROJECT:_~~a=t~~~G=r~o~up~5=3~0~---------------------------------------------------------------------------------

Name: Koch-Armstrong General Engineering I Constructor lAC Paving 
Address: PO Box 1190 

16.0% lOBE IN/A 

City: Lakeside State: CA 

Zip:92040 Phone: 619-561-2005 

Name: American Asphalt South I Constructor I SlunySeal 
Address: PO Box 3 10036 

15.0% lOBE IN/A 

City: Fontana State: CA 

Zip: 92331 Phone:. 800-678-4007 

Name: Payco Specialties 
I Constructor I Striping ILO% Address: 120 N. Second Avenue IWBE ICALTRANS 

City: Chula Vista State: CA 
SLBE City ofSD. 

Zip:91970 Phone: 619-422-9204 

Q) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoS.B 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
SanDlego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification . 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

. -
(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

N~OFPROJECT:_VV~m=er~G=r~o~uLp=5~30~----------------------------------------------------------------------------------
TYPE OF PROJECT: VVater Main Replacement DOLLAR VALUE OF PROJECT:_$-'"1,3_0-'0,c.::...OO.:..:O.:..:.O~O-----

NAME, ADDRESS.AND·TELEPHONE · • · 
. ' .: ~NUMBER:' OF SUBCON'IRA.C:J'OR 

c;oN'i'RAcToli,· . . TYPKOF;WORK --~ . ·poiLARAMOUNT.OF: MBE,WBE,DBE, :·· ···-:;::_·WHERE 
, 'DESIGNER;• '-~~ iJ~ER.EORMED;MATERi'A,LS: :.' :tSUBCONTRACTOR:-: DVBE; OBE;ELBE;:. ·· .. ·c~I(fWIED~ 
;~UPPLIER;OR,:,·:: ·;: .. ' -ORSJJPPLIES·:·.·::' ::. >.~PARTICIPATION,_·' -SLBE,SDB;WoS~;\' ;~:t;.:jt'~-
···:.~9~:~:::\'_,: :· .-. -. .·.:,· ;._. · . __ : .:--·: ·: < .. ·-~- .·;·. >::~~?.R:: _ . .-:._~~~,;~~~:_~:: ~ ·-r?:< ·-

!' , .•. 
·\·.··· _;::. 

l 

Name: Penhal1 Company 

Address: 5775 Eastgatc Drive 

State:CA City: San Diego 

Zip: 92121 Phone: 858-550-1111 

Name: Ferguson Waterworks 

Address: I 1909 Tech Center Court 

City: Poway State: CA -----
Zip: 92064 Phone: 858-391-3700 

Name: J. Cloud, Inc. 

Address: 2094 Willow Glen Drive 

City: El Cajon State: CA ·-----
Zip: 92019 Phone: 619-693-1856 

Constructor Sawcutting 4:o1o OBE NIA 

Supplier Pipe & Fittings 20.0% OBE NIA 

Supplier Trucking & Sand 2.0% ELBE City ofSD 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Ente~prise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certizying agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAME OF PROJECT: Water Group 530 
--------~-------------------------------------------------------------------------------------------

Address: 5745 Mission Center Road 1 Supplier !Asphalt ILO% lOBE IN/A 

City: San Diego State: CA 
Zip: 92163 Phone:. 858-530-9450 

Name: McLeod Trucking I Supplier Address: 1911 Euclid Avenue 'Trucking ,4.0% IWBE ICALTRANS 
City: E1 Cajon State:CA 

SLBE CityofSD 

Zip: 92019 Phone:. 619-442-9328 

Name: Superior Ready Mix 
I Supplier Address: 1508 W. Mission Road !Asphalt ILO% lOBE IN/A 

City: Escondido State: CA 
Zip:92069 Phone: 760-745-0556 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

~ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department ofTransportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Co.uncil 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit tile required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certizying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT:._$-'-76_0"-,0_00'--.0~0 ____ _ ----------------------------------------------------

• State: CA -----
Phone: 619-443-7755 

Name: Oldcastle Precast 

Address: 251 I Hannony Grove Road 

City: Escondido State:._C.:..:A:..:_ __ _ 

Zip: 92Q29 Phone: 760-737-8590 

Name: Southwest Signal Service 

Address: 397 Raleigh Avenue 

City: El Cajon State:._C_A ___ _ 
Zip: 92020 Phone: 619-442-3343 

Constructor Manholes 

Constructor Traffic Signals 

9.0% OBE NIA 

2.0% SLBE City ofSD 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: . 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

.: ' 

·-~ . '"" ·:_>::·~ ... :. 
Nru:ne: Ferguson Waterworks I Supplier I Pipe & Fittings 
Address: 11909 Tech Center Courr 

15.0%. lOBE IN/A 

Cizy:Poway State:CA 

Zip:92064 Phone:. 858-391-3700 

Name: Vulcan Materials I Supplier !Asphalt 
Address: 5745 Mission Center Road 

17.0% lOBE IN/A 

City: San Diego State:CA 

Zip: 92108 Phone: 858-530-9450 

Name: C. W. McGrath I Supplier I D. G. & Trucking 
Address: PO Box 2488 

111.0% \OBE IN/A 

Ci1y: El Cajon State: CA 

Zip: 92021 Phone: 619-443-3811 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Entetprise 
Certified Disadvantaged Business Entetprise 
Other Business Entetprise 
Certified Small Local Business Entetprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Entetprise 
Certified Disabled Veteran Business Entetprise 
Certified Emerging Local Business Entetprise 
Small Disadvantaged Business 
HUBZone Business 

(ll As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

Cizy of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
Cizy of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

City: El Cajon 

Zip:92020 

_State: CA 

Phone: 619-441-3644 

Name: McLeod Trucking 

Address: 1911 Euclid Avenue 

City: El Cajon State: CA 
·-~--

Zip: 92019 Phone: 619-442-9328 

Name: ~======~------------==== 
Address: State: ----City: 

Zip: Phone: 

Supplier 

Supplier 

Shoring & Traffic 
Control 

Trucking 

0.4% 

2.0% 

WBE 
SLBE 

WBE 
SLBE 

CAL TRANS 
CityofSD 

CAL TRANS 
CityofSD 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DEE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WEE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit tbe required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

.. " --

DESIGN-BUll.D SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. TI1e Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certi:f:)ring agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAME OF PROJECT: Miramar Road Trunk Sewer 

DOLLAR VALUE OF PROJECT:.::.$::2:1,9:.::3~0,~00:.:0:..::.0.::..0 -----

Name: Oldcastle Precast 

Address: 2511 Harmony Grove Road 

City: Escondido State: CA ._:.___ __ 
Zip: 92029 Phone: 760-737-8590 

Name: Ace Pipeline 

Address: PO Box 463061 

State: CA City: Escondido 

Zip:92046 Phone: 760-535-2144 

Name: Hydroplant 

Address: 356 South Pacific Street 

City: San Marcos State: CA ·-----
Zip: 92079 Phone: 760-744-7360 

Constructor 

Constructor 

Constructor 

Sewer Manholes 3.4% 

Video Inspection 0.6% 

Hydroseeding 0.7% 

OBE 

OBE 

SBE 

NIA 

N/A 

NET 
CONNECT 

<D As appropriate, Design-Builder shall identi:ty Subcontractors or Suppliers as one of the following and shall include a valid .proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by:· 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUBZone 

CAL1RANS 
SRMSDC 

LA 
SBA 

Tile Design-Builder will not receive any points for past subcontracting participation percentages iftlte Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

TYPE OF PROJECT: Sewer Improvements DOLLAR VALUE OF PROJECT:_$_,_1,9:.....3~0,"-'-00::...;0..:..:.0.::.0 ____ _ 

Name: Pacific Pipeline Supply I Supplier I Pipe & Fittings 17.1% 
Address: 235 S. Pacific Street 

lOBE IN/A 

City: San Marcos State:CA 

Zip: 92078 Phone: 760-471-7473 

Name: McLeod Trucking I Supplier I Rock & Trucking ,8.5% Address: 1911 EuclidAvcnue IWBE ICALTRANS 

City: El Cajon State: CA 
SLBE CityofSD 

Zip: 92019 Phone: 619-442-9328 

Name: Hudson Safe-T-Lite 
I Supplier I Safety Supply Address: 777 Gable Way ,0.2% IWBE ICALTRANS 

City: El Cajon State: CA 
SLBE City ofSD 

Zip:92020 Phone: 619-441-3644 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification. (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

:MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Mmority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design.,-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

N~OFPROJECT:_\V_a_t~er~G~r~o~uLp~5~30~--------~---------------------------------------------------------------------------

Name: Koch-Armstrong General Engineering 

Address: PO Box 1190 

City: Lakeside State: CA ·-----
Zip: 92040 Phone: 619-561-2005 

Name: American Asphalt South 

Address: PO Box 310036 

State:CA 
----~ 

City: Fontana 

Zip: 92331 Phone: 800-678-4007 

Name: Payco Specialties 

Address: 120 N. Second Avenue 

City: Chula Vista State: CA ------
Zip: 9197_0 Phone: 619-422-9204 

Constructor 

Constructor 

Constructor 

ACPaving 6.0% 

Slurry Seal 5.0% 

Striping LO% 

OBE 

OBE 

WBE 
SLBE 

N/A 

N/A 

CAL TRANS 
City ofSD 

<D As appropriate, Design-Builder shall identity Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
SanDiego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Fonn Number: 
Project Title: 

-· 

DESIGN-BUILD SUBCON1RACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAJJEOFPROJECT:_VV~m=e~r~G~ro=uip~5=3~0---------------------------------------------------------------------------------------
TYPE OF PROJECT: VVater Main Replacement DOLLAR VALUE OF PROJECT:_$~1,3=-:0-:.iO,~OO~O..:..::.O..:..O ____ _ 

,NAME,An:J?RE8S,4MJ:TELzy,HONE:· ' . <:;ONTRACTOR;~-~ · •.. ·. TYPE'O~.W,ORK · .. 'poLLARAMOUNT,OF;_: • MBE, WBE;DBE,; :·/: .. WHERE 
. ! - ::~]j:RQ~SPBC()~QI'OR' ·. · ... 'DESIGNER;• : · .!: ~·.P.ERFORMED, MA~; ... ./SUBCONTRACTOR;: . · DVBE; OBE;-ELBE~ · :. .. _s!~~'l;IFIED~ 

:' ·. '·. . · ··· :·· - . -: ;~PLIER;<;lR_,; ·. '!';' ... O~.~PLIESP;~;!~·· i', ,:;-'~~:PARTICIP~TION;.. . -SLBE,SDB;WoS~,\:· ;t~:::;.:.:.,:: ·,,. · 
I·.. ···· · -. · ·· '.)'~~p~;·:·:\; .. ·. · >:·,·:··,·,.-::.:··::::.::-;:.:·,:;;}~~=pn:;:.· ._,::~~~6s1~~:::· ~<~\~,--~_ 

Name: Penhnll Company 

Address: 5775 Eastgate Drive 

State:CA -----City: San Diego 

Zip: 92121 Phone: 858-550-1111 

Name: Ferguson Waterworks 

Address: 11909 Tech Center Court 

City: Poway State: CA -----
Zip: 92064 Phone: 858-391-3700 

Name: J. Cloud, Inc. 

Address: 2094 Willow Glen Drive 

City: El Cajon State: CA ·-----
Zip: 92019 Phone: 619-693-1856 

Constructor Sawcutting 4:oYo OBE NIA 

Supplier Pipe & Fittings 20.0% OBE NIA 

Supplier Trucking & Sand 2.0% ELBE City ofSD 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified. Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number. 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAMEOFPROJECT:_VV_a_t_er_G~r~o~up~5~3~0----------------------------------------------------------------------------------­
TYPE OF PROJECT: Water Main Replacement 

Name: VulcanMaterials I Supplier jAsphalt ILO% 
. 

lOBE IN/A 
Address: 5745 Mission Ccntec Road 

City: San Diego State: CA 

Zip: 92163 Phone:. 858-530-9450 

Name: McLeod Trucking 
I Supplier 'Trucking Address: 1911 Euclid Avenue ,4.0% IWBE ICALTRANS 

City: El Cajon State: CA 
SLBE CityofSD 

Zip: 92019 Phone: 619-442-9328 

Name: Superior Ready Mix I Supplier !Asphalt 
Address: 1508 W. Mission Road 

ILO% lOBE IN/A 

City: Escondido State:CA 

Zip:92069 Phone: 760-745-0556 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone.Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

Tile Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build. Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certizying agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT:._:::$.:..:76:.:::0z.:.,O.:..:OO:.:.:.O:..:.O ____ _ 

... • ----,., ~··~- ~ "'""'"'':if lit • " "'"' ... • -~ ·! ' - • • • • 

~!JifiRAGTQ].{;~l t?!~f_q:zllii~~Q¥$,W,QRK;~~:?~·"'·'1 ~;_poLLAR:A}iQ®{O.JJ:~ t.;.~:E;~W~E,'D~E;..~ :~ ·:,:, '~RE·: . 
DESIGNER''"·-j~t:"~!: ~PEREO.RMJED~h\.IATERiALs; .~:~ '"SUBCONIRACTORt'~:i'• liDV:BE'OBE::li:LBE~~- :-:·~ :-CERTIFIED0 

J' i~' ~ ";I' ""I t~,.,. :r , ..- · J.~ - k ~-· "'"' .;ii. ;~~;.,_ • -' ~-- ""· ~ .. ,:i ....... •1 j J ~ f: I(" ' o;;.., •• t • IPPLTm> o· 'R'>I··fi U·?~'c'!\,~,.,.:;r:.,)lQ,Df,<rr·TDDTrrll'c-;i',~~'~.;';,\~ ~·:.;,:p•A'·T>rrTn!ffi•A'rrT•Q,.Ti1 i-;1'-;::l': ~sr'-nli' 'SDB,WoSB,":-1 'C.~·; -:::··;"\"i·.'-;.,.'.';';::'-: .. ·~a......, ~~-ti\1 .. •,.:;r<-• .~"\'.'~·r ~ :.&.~1UU.I:"i'.l';l..'ll1!1Ll~ ,,.i .: ._ ~ : ,~.,.·. ,.t1.ll..:..L,I..,~ ~.:.L~ l:,_i. 1 ~, •:.lo ~,,, LIU.A!I) , '• "'~ ft~ 1 ,.,r .,. "'•"': • ... • 

::-.V;ENDoR·~·~~.7:.;~~ t::"/--L:~~~~;(~i~~~~~~~K1~:~tif~t~U~~~~-$~~·::jr;~~:.,: .~~i,l:..~MATERJ.A:t&nR'::J~. ::~ tr!~~.:IWBzODe; OR~i: ;~~:;.~ .. ~ :~ ~~;;2~t, ... . 
"~~;::~·,~d .. ::· ~ ,_ ~ ~~:·~;;i\"~ ~~~~·~'~·~~i;1·~~~~w:\~f;'t1V1;:~l'j~~;,r1l~~~~~~!1;~~~{~1~;rr~t~p: 1<~~:::' ·. srmn....;.IE-- s'1,J·~~~,e;.-_f.~; .. i t ~;~ ;""·isD"OSBa>t~ ·-··· .. ~"'~· ':.,;...~:· ....... __ ":_,:·::;'f..~.:~ .. 

', · ·. ··"'~ ~·.;• .'-~'~"'l"'\~· •r;t~iil"'r' '•'l?~~~~~::;.rl·~~.~~ .. ~~•''" ·,,.r; .f.··.' .u~~·~·'' .ti"'",vt''••• •, .. ~ .' '.Y;,' ,'··: .. • •·.l: . ,!:·· 

Constructor I Striping 0.5% OBE N/A 

City: EI Cajon State: CA I I 
SLBE CityofSD 

Zip:92021 Phone: 619-443-7755 
SB CA-DoGS 

Name: Oldcaslle Precast I Constructor !Manholes 
Address: 2511 Harmony Grove Road 

19.0% lOBE IN/A 

City: Escondido State:CA 

Zip:92029 Phone:. 760-737-8590 

Name: Southwest Signal Service I Constructor I Traffic Signals 
Address: 397 Raleigh Avenue 

12.0% ISLBE !City ofSD 

City: El Cajon State:CA 

Zip: 92020 Phone: 619-442-3343 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business. Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is, certified· by: 

City ofSanDiego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The- Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: ..::N.:.;e:...;.w:...;.S=-.e:..:w.:..;er=--------------------- DOLLAR VALUE OF PROJECT: . ..:..$..:..76:..:0.:.:,0:..:.0.:.:0·.:.:00::__ ____ _ 

.,,:'.: 

Name: Ferguson Waterworks I Supplier I Pipe & Fittings 
Address: I 1909 Tech Center Court' 

15.0% lOBE IN/A 

Cizy: Poway State: CA 

Zip:92064 Phone: 858-391-3700 

Name: Vulcan Materials I Supplier jAsphalt 
Address: 574-5 Mission Center Road 

17.0% lOBE IN/A 

Cizy: San Diego State:CA 

Zip: 92108 Phone: 858-530-9450 

Name: C. W. McGrath I Supplier I D. G. & Trucking 
Address: PO Box 2488 

111.0% lOBE IN/A 

Cizy: El Cajon State: CA 

Zip: 92021 Phone: 619-443-3811 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversizy Council 
Cizy of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work. dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer --------------------------------------------------

City: E1 Cajon 

Zip:92020 

_ State:CA 

Phone: 619441-3644 

Name: McLeod Trucking 

Address: 1911 EuclidAvcnuc 

City: El Cajon State: CA 
·-~---

Zip: 92019 Phone: 619442-9328 

Name: 

Address: State: 
City: 

Zip: Phone: 

Supplier 

Supplier 

Shoring & Traffic 
Control 

Trucking 

0.4% 

2.0% 

WBE 
SLBE 

WBE 
SLBE 

CAL TRANS 
City ofSD 

CAL TRANS 
CityofSD 

Q) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof.of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran 0\'med Small Business 

'MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title; 

- - --

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION UST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. TI1e Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certi:f)ring agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 
DOLLAR V ALUEOF PROJECT:._$-"1,.:...93_0:.:...,0_00_.0_0 ____ _ 

Name: Oldcastle Precast 

Address: 2511 Harmony Grove Road 

City: Escondido State: CA ·----
Zip: 92029 Phone: 760-737-8590 

State: CA 

Name: Ace Pipeline 

Address: PO Box 463061 

City: Escondido 

Zip:92046 Phone: 760-535-2144 

Name: Hydroplant 

Address: 356 South Pacific Street 

City: San Marcos State: CA -----
Zip: 92079 Phone: 760-744-7360 

Constructor 

Constructor 

Constructor 

Sewer Manholes 3.4% 

Video Inspection 0.6% 

Hydro seeding 0.7% 

OBE 

OBE 

SBE 

NIA 

NIA 

NET 
CONNECT 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid .proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type ofwork, dollar amount of participation, certification, and certi:l)'ing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

Name: Pacific Pipeline Supply I Supplier I Pipe & Fittings 
Address: 235 S. Pacific Street 

17.1% lOBE IN/A 

City: San Marcos State: CA 

Zip: 92078 Phone:. 760-471-7473 

Name: McLeod Trucking I Supplier I Rock & Trucking Address: 1911 EuclidAvcnue 18.5% IWBE ICALTRANS 

City: El Cajon State: CA 
SLBE City ofSD 

Zip: 92019 Phone:. 619-442-9328 

Name: Hudson Safe·T-Lite 
I Supplier I Safety Supply Address: 777 Gable Way 10.2% IWBE ICALTRANS 

City: E1 Cajon State:CA 
SLBE City ofSD 

Zip:_22020_ Phone: 619-441-3644 

Q) As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification. (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<?.> As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Mmority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



~ Ill's...,. 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

N~OFPROJECT:_iW~a~t~er~G=r~ou~p~5~3~0-------------------------------------------------------------------------------
TYPE OF PROJECT: Water Main Replacement DOLLAR VALUE OF PROJECT:c...:.$:::2.1,::...;30~0,.:..0.:..:00:.:.:.0:.::.0 ____ _ 

Name: Koch-Armstrong General Engineering 

Address: POBox 1190 

State: CA ·-----City: Lakeside 

Zip:92040 Phone: 619-561-2005 

Name: American Asphalt South 

Address: PO Box 310036 

State:CA City: Fontana 

Zip: 92331 Phone: 800-678-4007 

Name: Payco Specialties 

Address: 120 N. Second Avenue 

State: CA ----City: Chula Vista 

Zip:91970 Phone: 619-422-9204 

Constructor ACPaving 6.0% 

Constructor Slurry Seal 5.0% 

Constructor Striping LO% 

OBE 

OBE 

WBE 
SLBE 

N/A 

N/A 

CAL TRANS 
CityofSD 

CD As appropriate, Design-Builder shall identity Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

® 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
SmallDisadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fonn for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

N~OFPROJECT:_VV~m~e~r~G~ro~uip~5~3~0---------------------------------------------------------------------------------------
TYPE OF PROJECT: VVater Main Replacement DOLLAR VALUE OF PROJECT:._$-'-1,3;_0~0,~00~0.~00=------

,l~~AME,ADI;tRE8S,~,TE~~ONE::: ;~··. -<:;ONTRACTO~~,'(.·· _ TYPKOF:WORK.· · :·, •'poi.LARAMOUNT;OF:~· •MBE,WBE!DBE,:·· ___ -.:WHERE . 
~ .;tffiMB1~ROFSUBCONTRA,qiOR .-, 'DESIGNE~· ;'-,:;; ;·,~ERI\'ORMED;MA~~;. :. :<"SUBCONTRACTOR;;. ·DVBE;OBE;-ELBE;: ... S¥~J;IlflEDa> 

.::::·-· .·-.: '-;~!~-.... :;.: :<--- ·---- -~~~~;g¥f~ .:_::;:~::,.··~;:~~~~~f .. :.,-~~~:.;;::·~~=g~':::, --~ .:~L~~~~~~~\;~,~~>:~;~;:· .. 
Name: Penhall Company 

Address: 5n5 Eastgatc Drive 

City: San Diego 

Zip:92121 

State:CA -----
Phone: 858-550-llll 

Name: Ferguson Waterworks 

Address: 11909 Tech Center Court 

City: Poway State: CA -----
Zip:_2_?064 _ Phone: 858-391-3700 

Name: J. Cloud, lnc. 

Address: 2094 Willow Glen Drive 

City: El Cajon State:~C::..cA__:_ __ _ 

Zip: 92019 Phone: 619-693-1856 

Constructor 

Supplier 

Supplier 

Saw cutting 4:oYo OBE N/A 

Pipe & Fittings 20.0% OBE NIA 

Trucking & Sand 2.0% ELBE CityofSD 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterpfise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<Il As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to snbmit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code). classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAMEOFPROJECT:_VV~a=t=~~G=r~o~up~5=3=0~---------------------------------------------------------------------------------

Name: VulcanMaterials I Supplier jAsphalt 
Address: 5745 Mission Center Road 

ILO% lOBE IN/A 

City: San Diego State:CA 

Zip: 92163 Phone:. 858-530-9450 

Name: McLeod Trucking 
I Supplier !Trucking Address: 1911 EuclidAvenue ,4.0% IWBE ICALTRANS 

City: E1 Cajon State: CA 
SLBE CityofSD 

Zip: 92019 Phone:. 619-442-9328 

Name: Superior Ready Mix I Supplier !Asphalt 
Address: 1508 W. Mission Road 

ILO% lOBE IN/A 

City: Escondido State:CA 

Zip:92069 Phone: 760-745-0556 

<D As appropriate, Design-Builder shall identity Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZoneBusiness 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

Tile Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certizying agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT: . ..:;;$..:...76.:....:0..<.:,0..:...00.:..:..0c:...O _____ _ 

Address: PO Box 2426 

1 

Constructor Striping 0.5% OBE NIA 
City: El Cajon State: CA SLBE CityofSD 

Zip:92021 Phone: 619-443-7755 SB CA-DoGS 

Name: Oldcaslle Precast 
I Constructor Address: 2511 Harmony Grove Road I Manholes 19.0% lOBE IN/A 

City: Escondido State: CA 
Zip: 92029 Phone:. 760-737-8590 

Name: Southwest Signal Setvice I Constructor Address: 397 Raleigh Avenue I Traffic Signals \2.0% \SLBE I CityofSD 

City: El Cajon State: CA 
Zip: 92020 Phone: 619-442-3343 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified, Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified, by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The-Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount ofparticipation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT:-=N'-e'-w'-S=-e'-w'-e-=r--------------------- DOLLAR VALUE OF PROJECT:,_$_76_0,<.:..0:..:...00..:..:.0:..:...0 ____ _ 

Name: Ferguson Waterworks I Supplier I Pipe & Fittings 
Address: 11909 Tech Center Court· 

15.0% lOBE IN/A 

City: Poway State: CA 

Zip:92064 Phone:, 858-391-3700 

Name: Vulcan Materials I Supplier I Asphalt 
Address: 5745 Mission Center Road 

17.0% lOBE IN/A 

City: San Diego State:CA 

Zip: 92108 Phone: 858-530-9450 

Name: C. W. McGrath I Supplier ln. G. & Trucking 
Address: PO Box 2488 

lll.O% lOBE IN/A 

City: El Cajon State: CA 

Zip:92021 Phone: 619-443-3811 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Smail Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California.Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT:..:Nc.:..:e:..:.w:..:S::.:e:..:.w:..:er::.._ __________________ _ DOLLAR VALUE OF PROJECT: . ..::.$-=-76:....:.0=,0..:.;00:..:..:.0:.:.0 ____ _ 

Name: Hudson Safe-T-Lite I Supplier Address: 777 Gable Way I Shoring & Traffic 10.4% IWBE ICALTRANS 
City: El Cajon State:CA 

Control SLBE CityofSD 

Zip:92020 Phone: 619-441-3644 

Name: McLeod Trucking I Supplier Address: 191 I Euclid Avenue 'Trucking ,2.0% IWBE ICALTRANS 
City: E1 Cajon State:CA 

SLBE City ofSD 

Zip: 92019 Phone: 619-442-9328 

Name:=-------=--

Address: State: 
City: 

Zip: Phone: 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Busioess 

.MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Mioority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

- . - --
DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAI\1E OF PROJECT: Miramar Road Trunk Sewer 
DOLLAR VALUE OF PROJECT:._$-"1,_93_0:...,0_00_.0_0 ____ _ 

Name: Oldcastle Precast 

Address: 2511 Harmony Grove Road 

City: Escondido State: CA ·-----
Zip: 92029 Phone: 760-737-8590 

Name: Ace Pipeline 

Address: PO Box 463061 

State:CA City: Escondido 

Zip:92046 Phone: 760-535-2144 

Name: Hydroplant 

Address: 356 South Pacific Street 

City: San Marcos State:...:C::..A ___ _ 

Zip: 92079 Phone: 760-744-7360 

Constructor 

Constructor 

Constructor 

Sewer Manholes 3.4% 

Video Inspection 0.6% 

Hydroseeding 0.7% 

OBE 

OBE 

SBE 

NIA 

NIA 

NET 
CONNECT 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid .proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

lvlBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WEE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit tbc required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAlvlE OF PROJECT: Miramar Road Trunk Sewer 

N arne: Pacific Pipeline Supply I Supplier I Pipe & Fittings 
Address: 235 S. Pacific Street 

17.1% lOBE IN/A 

Cizy: San Marcos State: CA 

Zip: 92078 Phone:. 760-471-7473 

Name: McLeod Trucking 
I Supplier I Rock & Trucking 18.5% Address: 1911 EuclidAvcnue IWBE ICALTRANS 

Cizy: El Cajon State: CA 
SLBE CityofSD 

Zip: 92019 Phone:_ 619-442-9328 

Name: Hudson Safe-T-Lite I Supplier I Safety Supply Address: 777 Gable Way 10.2% IWBE ICALTRANS 

Cizy: E1 Cajon State:CA 
SLBE City ofSD 

Zip:92020 Phone: 619-441-3644 

Q) As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 

·WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minorizy Supplier Diversity Council 
Cizy ofLosAngeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



~~ 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAJJEOFPROJECT:~VV~a=t=er~G=r~o~up~5=3~0~---------------------------------------------------------------------------------
TYPE OF PROJECT: Water Main Replacement DOLLAR VALUE OF PROJECT:.-=$~1,=-:30:.=0.<..:::,0.:..:00:::.0:.:::.0 ____ _ 

Name: Koch-Armstrong General Engineering I Constructor lAC Paving Address: PO .Box 1190 16.0% lOBE IN/A 

City: Lakeside State: CA 
Zip:92040 Phone: 619-561-1005 

Name: American Asphalt South I Constructor Address: PO Box 310036 I SlunySeal 15.0% lOBE IN/A 

City: Fontana State:CA 
Zip: 92331 Phone: 800-678-4007 

Name: Payco Specialties I Constructor Address: 110 N. Second Avenue I Striping ILO% IWBE ICALTRANS 
City: Chula Vista State: CA 

SLBE City ofSD 

Zip:91970 Phone: 619-421-9204 

Q) As appropriate, Design-Builder shall identity Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minorizy Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAJJEOFPROJECT:_VV_a_t~er~G~r~o~up~53~0~--------------------------------------------------------------------------------­
TYPE OF PROJECT: Water Main Replacement DOLLAR VALUE OF PROJECT: . ....;.$_,1,"-30_0_,_,0_0_0.~00=------

, NAME, ADJ.?RESS,AND·TELE?HONE' · · 
' .:NUMB]j;R OFSUBCONTRAPfOR 

GONTRACTo)l,,,':.. 
0 

TYPKOK\VORK 0

- 'DOLLARAMOUNT.OF' MBE, WBE,DBE,,·· :~:;:: WHERE 
'DESIGNER;· ;: ~·PERFORMED, MATERIALS. ·-,·sUBCONTRACTOR.-.. · DVBE; OBE;-ELBE; ·. -. - CERTIFIED a> 

:sUPPLIER? ~R ... ' '/ · .; .· . O~.spp?LIES: ,o :: • \·:. -·. t ~PARTICIPATION,_ , . -SLBE, SDB;WoS~,\; ;;_·.;:~.:.,? -',,._ .. ·. _· .. ; . ; ~. 

'' ·.· VENDOR · .. · . - ·,· ··". · . ·-·'· ·0

• :·. " ---·MATERIALS'OR:'- · ·· HUBZone,OK. -.> .. --_ 
·;:: ; • ··:: : ·:·" ·, • ' • • •••• 0 ;-:. ·- •• :. ~---: ·:; ·: .-::< .SUPPLIES.· - ·- · .. _, .. SDVO~';nm" -:·:· :· ~:·.:· ·>.-:. 

Name: Penhall Company 

Address: 5775 Eastgatc Drive 

City: San Diego State: CA ·-----
Zip:92121 Phone: 858-550-1111 

Name: Fergnson Waterworks 

Address: 11909 Tech Center Court 

City: Poway State: CA '-----
Zip: 92064 Phone: 858-391-3700 

Name: J. Cloud, Inc. 

Address: 2094 Willow Glen Drive 

City: El Cajon State:._C_A ___ _ 

Zip: 92019 Phone: 619-693-1856 

Constructor 

Supplier 

Supplier 

Sawcutting 4:oYo OBE NIA 

Pipe & Fittings 20.0% OBE NIA 

Trucking & Sand 2.0% ELBE City ofSD 

CD As appropriate, Design-Builder shall identi:(y Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

a> As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

Tile Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NA~OFPROJECT:_~_a_t_~~G=r~o~u~p~5~30~-------------------------------------------------------------------------------------

Address: 5745 Mission Center Road 1 Supplier !Asphalt 11.0% lOBE IN/A 

City: San Diego State: CA 

Zip: 92163 Phone:. 858-530-9450 

Name: McLeod Trucking 
I Supplier I Trucking Address: 1911 EuclidAvenue 14.0% IWBE ICALTRANS 

City: El Cajon State: CA 
SLBE CityofSD 

Zip:92019 Phone:. 619-442-9328 

Name: Superior Ready Mix I Supplier I Asphalt 
Address: 150& W. Mission Road 

ILO% lOBE IN/A 

City: Escondido State: CA 

Zip: 92Q~~- _ Phone: 760-745-0556 

<D k> appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certizying agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT:._;;;$...:...76;;...:0.=.:.,0.::...00::.:.0:.:.0 ____ _ ----------------------------------------------------
H.;._,;, -~,.;!''oi(~~·,•'-"I'·:· •. :':JI>-"" ;,' ·:;j;,.-... r,;,,,, .!..,lo"f·f.,.. .·,'·':'Oc• ._·_..::._ ___ ._._·~-~.;<J~~~-·-___:.l_-~:-- ·- '.;-_ ·-~-·.J.J:-2,:· .W-. 

Address: PO Box 2426 

1 

Constructor Striping 0.5% OBE NIA 

City; EI Cajon State: CA 
SLBE CityofSD 

Zip:92021 Phone: 619-443-nss 
SB CA-DoGS 

Name: Oldcastle Precast I Constructor !Manholes 
Address: 2511 Hannony Grove Road 

19.0% lOBE IN/A 

City: Escondido State:CA 

Zip: 92029 Phone:.760-737-8590 

Name: Southwest Signal SeiVice I Constructor I Traffic Signals 
Address: 397 Raleigh Avenue 

12.0% ISLBE I CityofSD 

City: El Cajon State: CA 

Zip: 92020 Phone: 619-442-3343 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business. Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified.Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

a> As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation p.ercentages if the De~ign-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50. 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION UST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The-Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT:._:$:...:..76.:..:0:..;,.,0:..:0:...:.0.:..:.0.:..0 _____ _ 

~· ~~:w~ 

Name: Ferguson Waterworks I Supplier I Pipe & Fittings 
Address: 11909 Tech Center Court· 

15.0% lOBE IN/A 

City: Poway Stale:CA 

Zip: 92064 Phone:. 858-391-3700 

Name: Vulcan Materials I Supplier !Asphalt 
Address: 5745 Mission Center Road 

17.0% lOBE IN/A 

City: San Diego State:CA 

Zip: 92108 Phone: 858-530-9450 

Name: C. W. McGrath I Supplier I D. G. & Trucking 
Address: PO Box 2488 

111.0% lOBE IN/A 

City: El Cajon State: CA 

Zip:92021 Phone: 619-443-3811 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a validproof of certification (except for OBE, 
SLBE and ELBE): 

~ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business-Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

Name: Hudson Safe-T-Lite I Supplier Address: 777 Gable Way I Shoring & Traffic lOA% IWBE ICALTRANS 
City: El Cajon State:CA 

Control SLBE CityofSD 
Zip:92020 Phone: 619-441-3644 

Name: McLeod Trucking I Supplier Address: 1911 Euclid Avenue 'Trucking ,2_0% IWBE ICALTRANS 
City: El Cajon State:CA SLBE CityofSD 
Zip:92019 Phone: 619-442-9328 

Name:=-------------=--

Address: State: 
City: 

Zip: Phone: 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof. of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZoneBusiness 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CTIY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

- - -· 
DESIGN-BUll..D SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. TI1e Design-Build Subcontractors and Suppliers Past Particjpation List shall 
include name, address, telephone number (including area code), classification, type of work. dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 
TYPE OF PROJECT: Sewer Improvements DOLLAR V ALUEOF PROJECT: . ..:$:.;:c1!::..,9.::..30.c..;,_OO_O_.O_O _____ _ 

Name: Oldcastle Precast 

Address: 2511 Harmony Grove Road 

City: Escondido State: CA ·-----
Zip: 92029 Phone: 760-737-8590 

Name: Ace Pipeline 

Address: PO Box 463061 

State: CA ---City: Escondido 

Zip:92046 Phone: 760-535-2144 

Name: Hydtoplant 

Address: 356 South Pacific Street 

City: San Marcos State: CA -----
Zip: 92079 ·Phone: 760-744-7360 

Constructor Sewer Manholes 3.4% 

Constructor Video Inspection 0.6% 

Constructor Hydro seeding 0.7% 

OBE 

OBE 

SBE 

NIA 

N/A 

NET 
CONNECT 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid .proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<ll As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certi:fYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

Name: Pacific Pipeline Supply I Supplier I Pipe & Fittings 
Address: 235 S. Pacific Street 

17.1% lOBE IN/A 

City: San Marcos State: CA 

Zip: 92078 Phone:. 760-471-7473 

Name: McLeod Trucking I Supplier I Rock & Trucl.Gng Address: 1911 EuclidAvcnue ,8.5% IWBE ICALTRANS 

City: El Cajon State:CA 
SLBE CityofSD 

Zip: 92019 Phone: 619-442-9328 

Name: Hudson Safe-T-Lite 
I Supplier I Safety Supply Address: 777 Gable Way 10.2% IWBE ICALTRANS 

City: El Cajon State: CA 
SLBE City ofSD 

Zip:92020 Phone: 619-441-3644 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional M"mority Supplier Diversity Council 
City ofLosAngeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May2012) 



!\,.,.,..,,.. 

'· DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAMEOFPROJECT:_VV_a_t~~~G~r~o~up~5~3~0-----------------------------------------------------------------------------------

Name: Koch-Annstrong General Engineering I Constructor lAC Paving 16.0% 
Address: POBox 1190 

lOBE IN/A 

City: Lakeside State: CA 

Zip:92040 Phone: 619-561-2005 

Name: American Asphalt South I Constructor I Slurry Seal 
Address: POBox310036 

15.0% lOBE IN/A 

City: Fontana State:CA 

Zip: 92331 Phone: 800-678-4007 

Name: Payco Specialties 
I Constructor I Striping Address: 120 N. Second Avenue ILO% IWBE ICALTRANS 

City: Chula Vista State:CA 
SLBE City ofSD 

Zip:91970 Phone: 619-422-9204 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterpri~e 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HOBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San .Diego Regional Minority Supplier Diversity Council 
City ofLos Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUll.,D SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, doilar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

N~OFPROJECT:_W_a_t_er_G_r~o~up~53~0~----------------------------------------------------------------------------------
TYPE OF PROJECT: Water Main Replacement DOLLAR VALUE OF PROJECT:_$;:.:.1,3:....:0...:.c0,~00:..:0..:..:.0~0-----

NAME, ADDRESS.AND·TELEPHONE'·· ; ··: 
, , . : -~·NmmER'.oFisliBcoN±RA.ci'oR · ··. 

::~ .. : ..... ··~<:·h.~,~··, ,· ... , .. 

:.~oN'i'RXCT<J,~::'f~ :L:'.' : 'JYPE'01pV.oRK.: :.· :; :POLLARAMOUNT;o~< ,-MBE,_WBE!DBE;;·: >>,:WHERE 12) •. 

. , , . DESIGNER~· , :::~ ~·P,ERF,ORMED, MATERIA,LS , :fSUBCONTRACl'OR" , · DVBE, OBE;-ELBE, .... : CE,R)'IFIED ' UPPL' R. ' .... ·!i.· ., . · "• .. :c .. ···/' ·.. .· ..• ,... E S B'W S ·, ., .... ,., ... ,, ... ,s · IE ,OR;~•;, :'. ·· ... , . .,ORS]!)'rPLIES~ .~:;. :.:r~~PARTICIPATION, · ·:. -SLB , D , o lk ;, .;,~,;;: ,,. 
l !; · ,·;·:.~?*;i .. :<,'i :: \:···-··_;.:;,··'~··;._: ,. ·· ~::::·::·>··> ::\\::!rlf::~=~F.:::::· .·· ·:·: .~~~,;s~~~; . ..: :. -~r:~p:~:. ... 

'·, .· 
Name: Penhall Company 

Address: 5775 Eastgatc Drive 

State:CA ----City: San Diego 

Zip:9212l Phone: 858-550-1111 

Name: Ferguson Watenvorks 

Address: 11909 Tech Center Court 

City: Poway State: CA ·---------
Zip: 92064 Phone: 858-391-3700 

Name: J. Cloud, Inc. 

Address: 2094 Willow Glen Drive 

City: EI Cajon State:.~C=-A ___ _ 
Zip: 92019 Phone: 619-693-1856 

Constructor Sawcutting 4:oYo OBE NIA 

Supplier Pipe & Fittings 20.0% OBE NIA 

Supplier Trucking & Sand 2.0% ELBE City ofSD 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAMEOFPROJECT:_VV_a_t_~_G~r~o~up~5~3~0-----------------------------------------------------------------------------------
DOLLAR VALUE OF PROJECT:_$-"-1,3_0~0,~00~0~.0-=-0 ____ _ 

Name: VulcanMaterials I Supplier Address: 5745 Mission Center Road !Asphalt ILO% lOBE IN/A 

City: San Diego State: CA 

Zip: 92163 Phone: 858-530-9450 

Name: McLeod Trocking I Supplier Address: 1911 Euclid Avenue 'Trucking ,4.0% IWBE ICALTRANS 
City: El Cajon State: CA 

SLBE CityofSD 

Zip: 92019 Phone: 619-442-9328 

Name: Superior Ready Mix I Supplier Address: 1508 W. Mission Road !Asphalt ILO% lOBE IN/A 

City: Escondido State:CA 
Zip:92069 Phone: 760-745'-{)556 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid. proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification • 

Form Title: 
Form Number: 
Project Title: 

.. -
DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number. (Including area code), classification, type of work, dollar amount of participation, certification,. and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 
TYPE OF PROJECT:_N_ew_S.::...e_w_e_r ___________________ _ 

Constructor I Striping 0.5% OBE N/A 

City: E1 Cajon State: CA I I 
SLBE CityofSD 
SB CA-DoGS 

Zip:92021 Phone:. 619-443-7755 

Name: Oldcastle Precast I Constructor !Manholes 
Address: 2511 Harmony Grove Road 

19.0% lOBE IN/A 

City: Escondido State: CA 

Zip: 92029 Phone:. 760-737-8590 

Name: Southwest Signal Service I Constructor I Traffic Signals 
Address: 397 Raleigh Avenue 

12.0% ISLBE I CityofSD 

City: El C,Yon State: CA 
Zip: 92020 Phone: 619-442-3343 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one ofthe following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

a» As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified .by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department ofGener<J,l Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each. project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

Name: Ferguson Waterworks I Supplier I Pipe & Fittings 
Address: 11909 Tech Center Court· 

15.0% lOBE IN/A 

Cizy:Poway State: CA 

Zip: 92064 Phone:. 858-391-3700 

Name: Vulcan Materials I Supplier !Asphalt 
Address: 5745 Mission Center Road 

17.0% lOBE IN/A 

Cizy: San Diego State:CA 

Zip: 92108 Phone: 858-530-9450 

Name: C. W. McGrath I Supplier I D. G. & Trucking 
Address: PO Box 2488 

111.0% lOBE IN/A 

Cizy: El Cajon State: CA 

Zip: 92021 Phone: 619-443-3811 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging .Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
Califomia.Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minorizy Supplier Diversizy Council 
Cizy of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERSPAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer --------------------------------------------------

Supplier I Shoring & Traffic 

City: El Cajon State:CA 
Control 

Zip:92020 Phone:. 619-441-3644 

Name: McLeod Trucking 
I Supplier I Trucking Address: 1911 Euclid Avenue 

City: El Cajon State:CA 
Zip:92019 Phone: 619-442-9328 

Name: 

Address: State: 
City: 

Zip: Phone: 

10.4% IWBE 
SLBE 

lCALTRANS 
CityofSD 

,2.0% IWBE 
SLBE 

ICALTRANS 
CityofSD 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof. of certification (except for OBE, 
SLBE and ELBE): 

0 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department ofTransportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit tbe required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

-· - -· 
DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

Address: 2511 Harmony Grove Road 

City: Escondido State:._C:..:.A~---
Zip: 92029 Phone: 760-737-8590 

Name: Ace Pipeline 

Address: PO Box 463061 

State.: CA -----City: Escondido 

Zip:92046 Phone: 760-535-2144 

Name: Hydroplant 

Address: 356 South Pacific Street 

City: San Marcos State: CA ·-----
Zip: 92079 Phone: 760-744-7360 

Constructor 

Constructor 

Constructor 

Sewer Manholes 3.4% 

Video Inspection 0.6% 

Hydroseeding 0.7% 

OBE 

OBE 

SBE 

NIA 

NIA 

NET 
CONNECT 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

rviBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<?:> As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type ofwork, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

Name: Pacific Pipeline Supply I Supplier I Pipe & Fittings 17.1% 
Address: 235 S. Pacific Street 

lOBE IN/A 

City: San Marcos State:CA 
Zip: 92078 Phone:. 760-471-7473 

Name: Mci.eodTruckin~ I Supplier I Rock & Trucking 18.5% Address; 1911 EuclidAvcnue IWBE ICALTRANS 

City: El Cajon State:CA 
SLBE City ofSD 

Zip:92019 Phone: 619-442-9328 

Name: HudsonSafe-T-Lite 
I Supplier I Safety Supply Address: 777 Gable Way 10.2% IWBE ICALTRANS 

City: El Cajon State: CA 
SLBE City ofSD 

Zip:9~20 Phone: 619-441-3644 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business. Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department ofTransportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification . 

Form Title: 
Form Number: 
Project Title: 

... 
DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certiiying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAldEOFPROJECT:~VV~a=t=cr~G=r~o=uLp~5=30~-------------------------------------------------------------------------------------

Name: Koch-Armstrong General Engineering I Constructor lAC Paving Address: POBox 1190 16.0% lOBE IN/A 

City: Lakeside State: CA 

Zip:92040 Phone: 619-561-2005 

Name: American Asphalt South I Constructor Address: POBox310036 I Slurry Seal 15.0% lOBE IN/A 

City: Fontana State:CA 
Zip: 92331 Phone: 800-678-4007 

Name: Payco Specialties I Constructor Address: 120 N. Second Avenue l Striping ILO% IWBE ICALTRANS 
City: Chula Vista State: CA 

SLBE City ofSD 

Zip: 91970 Phone: 619-422-9204 

<D As appropriate, Design-Builder shall identii)' Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
SmaiL Disadvantaged Business 
HUBZone Business 

(b) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
SanDiego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not recej:ve any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESlGN-BUll..D SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

N~OFPROJECT:~vr~a~t~er~G~r~o~up~53~0~----~---------------------------------------------------------------------------
TYPE OF PROJECT: Water Main Replacement DOLLAR VALUE OF PROJECT:_$=1,3~0...::..;0,~00:...:0..:.::.0..::.0 ____ _ 

,NAME, ADD~S,4MJ·TELEPHONE.~. :'' . ·. <:;ON'i'RACTOR,-;; '--' . TXPKO)f\VORK ' ' .. ; POLLARAMOUNTQF,~··: ·. MBE, WBE,DBE; ;. ;···::::.: WHERE ' . 
. · '::~~OFS.UBCONTRA.QfOR ·. . . 'DESIGNER;• '·i~ T·PERFORMED,MA.TERIALS' . '>'SUBCONTRACTOR: . ·DVBE;OBE~·ELBE;:. ·.:· CER'rl.lflEDa> 

..... ·' . · ... ,. • . .,. . I ' . ,.'J ·'l ., ' .•. ·, :-· .. ·'. ,. '" . . '· ,.. . E SDB'W·SB.;' :···:r:_.:;·,, ..... 
·., ... l': . : :,_,:· ,§UPPLIER,~R.;-; :' ·t: : .,_,_ .• O~.~;E'L~S' ,:;;, 'f': ,.PARTICIP~TION,. -SLB , , .. o. -.~~: ;;_~:,:•:{'i .,.,. ·. 
l .. . •• -" .. ·•• , • ~N.Q9~;·.,>::··· :;· ::.· .,. ~.:.:··· ;._:. ·, .. ;.:~<:> .. >·; ·:· -~~:¥f:=s~R::: ... ,·: ~~~bs~~~:· . ~>;t:<:.·~;_ 

Name: Penhall Company 

Address: 5775 Eastgatc Drive 

State:CA -------City: San Diego 

Zip:92121 Phone: 858-550-1111 

Name: Ferguson Waterworks 

Address: 11909 Tech Center Court 

City: Poway State: CA ·-----
Zip:92064 Phone: 858-391-3700 

Name: J. Cloud, Inc. 

Address: 2094 Willow Glen Drive 

City: EI Cajon State: CA ·-----
Zip: 92019 Phone: 619-693-1856 

Constructor Sawcutting 4:oYo OBE NIA 

Supplier Pipe & Fittings 20.0% OBE NIA 

Supplier Trucking & Sand 2.0% ELBE CityofSD 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit tbe required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

N~OFPROJECT:_vr __ ru_~_G_r_o_u~p_5_30 ____________________________________________________________________________________ ___ 

Name: VulcanMaterials I Supplier !Asphalt Address: 5745 Mission Center Road ILO% lOBE IN/A 

City: San Diego State:CA 

Zip: 92163 Phone: 858-530-9450 

Name: McLeod Trucking I Supplier Address: 1911 Euclid Avenue 'Trucking ,4.0% IWBE ICALTRANS 
City: El Cajon State: CA 

SLBE CityofSD 

Zip: 92019 Phone:. 619-442-9328 

Name: Superior Ready Mix I Supplier Address: 150& W. Mission Road !Asphalt ILO% lOBE IN/A 

City: Escondido State:CA 

Zip:92069 Phone: 760-745~556 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZoneBusiness 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-.Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUTI..,D SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certicying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 
TYPE OF PROJECT: New Sewer DOLLAR VALUE OF PROJECT: . ..::$..:..76;:.:0.z.::,O:.::..OO.:..:..O:....:O _____ _ 

Constructor I Striping 0.5% OBE N/A 

City; El Cajon State: CA I I 
SLBE CityofSD 

Zip:92021 Phone:. 619-443-7755 
SB CA-DoGS 

Name: Oldcastle Precast I Constructor I Manholes 
Address: 2511 Harmony Grove Road 

19.0% lOBE IN/A 

City: Escondido State: CA 

Zip: 92029 Phone:. 760·737-8590 

Name: Southwest Signal Service I Constructor I Traffic Signals 
Address: 397 Raleigh Avenue 

12.0% ISLBE I City ofSD 

City: El Cajon State:CA 
Zip: 92020 Phone: 619-442-3343 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of Genera[ Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the De~ign-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The-Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount ofparticipation, certification, and certi:JYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPEOFPROJECT:~N~e~w~S~e~w~e~r ______________________________________ __ 

Name: Ferguson Waterworks I Supplier I Pipe & Fittings 
Address: 11909 Tech Center Court" 

15.0% lOBE IN/A 

City: Poway State:CA 

Zip: 92064 Phone: 858-391-3700 

Name: Vulcan Materials I Supplier !Asphalt 
Address: 5745 Mission Center Road 

17.0% lOBE IN/A 

City: San Diego State:CA 

Zip: 92108 Phone: 858-530-9450 

Name: C. W. McGrath I Supplier I D. G. & Trucking 
Address: PO Box 24ll8 

111.0% lOBE IN/A 

City: El Cajon State: CA 

Zip: 92021 Phone: 619-443-3811 

CD As appropriate, Design-Builder shall identi:JY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterpris.e 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City ofLosAngeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

State:CA ----City: El Cajon 

Zip:92020 Phone: 619-441-3644 

Name: McLeod Trucking 

Address: 1911 EuclidAvcnuc 

City: El Cajon State:._C:_A:_::_ __ _ 

Zip: 92019 Phone: 6!9-442-9328 

Name: 

Address: 

City: 

Zip: Phone: 

Supplier 

Supplier 

Shoring & Traffic 
Control 

Trucking 

0.4% 

2.0% 

WBE 
SLBE 

WBE 
SLBE 

CAL TRANS 
City ofSD 

CAL TRANS 
CityofSD 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one ofth.e following and shall include a valid proof.of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

"MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California PUblic Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SEA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit tbe required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

... - ·- -~ 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, addr~ss, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

Address: 2511 Harmony Grove Road 

City: Escondido State: CA -----
Zip:92029 Phone: 760-737-8590 

Name: Ace Pipeline 

Address: PO Box 463061 

State: CA City: Escondido 

Zip:92046 Phone: 760-535-2144 

Name: Hydroplant 

Address: 356 South Pacific Street 

City: San Marcos State:._C::...A ___ _ 

Zip: 92079 Phone: 760-744-7360 

Constructor 

Constructor 

Constructor 

Sewer Manholes 3.4% 

Video Inspection 0.6% 

Hydroseeding 0.7% 

OBE 

OBE 

SBE 

NIA 

N/A 

NET 
CONNECT 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

I:vlBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

(%) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification • 

Form Title: 
Form Number: 
Project Title: 

.. 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

Address: 235 S. Pacific Street 
, Supplier I Pipe & Fittings 17.1% lOBE IN/A 

City: San Marcos State: CA 

Zip: 92078 Phone:. 760471-7473 

Name: McLeod Trucking I Supplier I Rock & Trucking Address: I 911 Euclid Avenue 18.5% IWBE ICALTRANS 

City: EI Cajon State: CA 
SLBE City ofSD 

Zip: 92019 Phone: 619-442-9328 

Name: HudsonSafe-T-Lite 
I Supplier I Safety Supply Address: 777 Gable Way ,0.2% IWBE ICALTRANS 

City: El Cajon State: CA 
SLBE City ofSD 

Zip:92g2o Phone: 619-441-3644 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

.MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City ofLosAngeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit tbe required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILD SUBCONTR4..CTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAill1EOFPROJECT:_VV~a=t=~~G=r~o~up~53~0~---------------------------------------------------------------------------------

Name: Koch-Armstrong General Engineering I Constructor lAC Paving 16.0% 
Address: PO Box 1190 

lOBE IN/A 

City: Lakeside State: CA 

Zip:92040 Phone: 619-561-2005 

Name: American Asphalt South I Constructor I Slurry Seal 
Address: PO Box 310036 

15.0% lOBE IN/A 

City: Fontana State:CA 

Zip: 92331 Phone:. 800-678-4007 

Name; Payco Specialties I Constructor I Striping 11.0% Address: 120 N. Second Avenue IWBE ICALTRANS 

City: Chula Vista State: CA 
SLBE CityofSD 

Zip:91970 Phone: 619-422-9204 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Entc;:rprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCON1RACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAJAEOFPROJECT:_VV __ m~er~G~r~o~u~p~53~0~----------------------------------------------------------------------------------
TYPE OF PROJECT: Water Main Replacement DOLLAR VALUE OF PROJECT:._$-'1,_30_0,_,0_00...:.:.0:..:.0 ____ _ 

NAME, ADDRESSAND·TELEPHONE ·• 
' :•NUMBij:R'OFSUBCONTRA,~\i:oR · 

. CON'i'RACTOR, •. ; . . . TYPE'OFiWORK. ··· ·. DOLLAR AMOUNT. OF · • MBE, WBE,DBE, ' •'~·: WHERE 
.·, ;DESIGNER;• ' ~' )~Elll:ORMED~MATERiA,LS'. ,.:,·sUBCONTRACTOR:::: DVBE;OBE~·ELBE;; .· .·C.EJl.',fWJEDa. 
;~UPPLIER,'OR, .. ;·. ~: <. -ORS1UPPLIES; .•· ··;·; . i,~·PARTICIPATIO!'l;. SLBE,SDB;WoSB;\; ;;.::;).:j;'',;: ... 

·.·; .~NDQ~'.>: ':· ::.: ·,·: ... ':'·: ... ~ .. :····:·: ·< :·. ':'.:.:;:~~~~R::: ,-: ~~~;;B~~;_.:: ?.:~::}~:. 
~ ,, \ . : " .. : 

·l 
~ . ' 

Name: Peohall Company 

Address: 5775 Eastgatc Drive 

City: San Diego 

Zip: 92121 

State:CA ---
Phone: 858-550-1111 

Name: Ferguson Waterworks 

Address: 11909 Tech Center Court 

City: Poway State; CA -----
Zip: 92064 Phone: 858-391-3700 

Name: J. Cloud, Inc. 

Address: 2094 Willow Glen Drive 

City: El Cajon State: CA ·--------
Zip: 92019 Phone: 619-693-1856 

Constructor Sawcutting 4:o% OBE NIA 

Supplier Pipe & Fittings 20.0% OBE NIA 

Supplier Trucking & Sand 2.0% ELBE CityofSD 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified-Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

0 As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 20 12) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLillRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying ag~ncy for each 
Subcontractor or Supplier who participated in the referenced project. 

NAMEOFPROJECT:_VV_a_t_er_G_r_ou~p~5~3~0-----------------------------------------------------------------------------------

Address; 5745 Mission Center Road 
, Supplier !Asphalt 11.0% lOBE IN/A 

City: San Diego State: CA 
Zip: 92163 Phone:. 858-530-9450 

Name: McLeod Trucking 
I Supplier I Truclcing Address; 1911 Euclid Avenue ,4.0% IWBE ICALTRANS 

City: E1 Cajon State:CA 
SLBE CityofSD 

Zip: 92019 Phone:. 619-442-9328 

Name: Superior Ready Mix I Supplier \Asphalt 
Address: 1508 W. Mission Road 

ILO% lOBE IN/A 

City: Escondido State: CA 
Zip: 92069 Phone: 760-745-0556 

<D As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZoneBusiness 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

·-·· 
DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (mcluding area code), classification, type of work, dollar amount of participation, certification, and certizying agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer 
------~---------------------------------------------

State: CA City: E1 Cajon 

Zip:92021 Phone: 619-443-77--5-5----

Name: Oldcastle Precast 

Address: 2511 Hannony Grove Road 

City: Escondido State:._C=A=-=-------

Zip: 92029 .. Phone: 760-737-8590 

Name: Southwest Signal Setvice 

Address: 397 Raleigh Avenue 

State:CA -----· City: El Cajon 

Zip: 92020 Phone: 619-442-3343 

Constructor Striping 

Constructor Manholes 

Constructor Traffic Signals 

0.5% 

9.0% 

2.0% 

OBE 
SLBE 
SB 

OBE 

SLBE 

NIA 
CityofSD 
CA-DoGS 

NIA 

City ofSD 

(j) As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one ofthe following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department ofGeneral Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting. participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The- Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

Name: Ferguson Waterworks 

Address: ll909 Tech Center Courr 

City: Poway State: CA ·----
Zip: 92064 Phone: 858-391-3700 

Name: Vulcan Materials 

Address: 5745 Mission Center Road 

City: Sao Diego State: CA ·-----
Zip: 92108 Phone: 858-530-9450 

Name: C. W. McGrath 

Address: PO Box 2488 

State: CA -----City: El Cajon 

Zip: 92021 Phone: 619-443-3811 

Supplier 

Supplier 

Supplier 

Pipe & Fittings 5.0% OBE N/A 

Asphalt 7.0% OBE N/A 

D. G. & Trucking 11.0% OBE N/A 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging. Local Business Enterpris_e 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
CaliforniaPublic Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Fletcher Parkway Relief Sewer 

TYPE OF PROJECT: New Sewer --------------------------------------------

State: CA ·-------
City: EI Cajon 

Zip:92020 Phone: 619-441-3644 

Name: McLeod Trucking 

Address: 19!1 EuclidAvcnuc 

Cil;y: El Cajon State: CA ·-----
Zip: 92019 Phone: 619-442-9328 

Name: 

Address: State: 
City:--
Zip: Phone: 

Supplier 

Supplier 

Shoring & Traffic 
Control 

Trucking 

0.4% 

2.0% 

WBE 
SLBE 

WBE 
SLBE 

CAL TRANS 
CityofSD 

CAL TRANS 
CityofSD 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proofof certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 

.OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority SupplierDiversil;y Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit tbe required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

- - ., 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUll..rD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

Address: 2511 Harmony Grove Road 

Cicy: Escondido State: CA -----
Zip: 92029 Phone: 760-737-8590 

Name: Ace Pipeline 

Address: PO Box 463061 

State: CA City: Escondido 

Zip:92046 Phone: 760-535-2144 

Name: Hydroplant 

Address: 356 South Pacific Street 

City: San Marcos State: CA ·-----
Zip: 92079 Phone: 760-744-7360 

Constructor 

Constructor 

Constructor 

Sewer Manholes 3.4% 

Video Inspection 0.6% 

Hydroseeding 0.7% 

OBE 

OBE 

SBE 

N/A 

NIA 

NET 
CONNECT 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid .proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

IvlBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

G) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minorizy Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Miramar Road Trunk Sewer 

TYPE OF PROJECT: Sewer Improvements 

Name: Pacific Pipeline Supply I Supplier I Pipe & Fittings 
Address: 235 S. Pacific Street 

17.1% lOBE IN/A 

City: San Marcos State: CA 

Zip: 92078 Phone:. 760-471-7473 

Name: McLeod Trucking 
I Supplier l Rock & Trucking Address: 1911 EuclidAvcnue ,8.5% IWBE ICALTRANS 

City: EI Cajon State:CA 
SLBE CityofSD 

Zip: 92019 Phone:. 619-442-9328 

Name: Hudson Safe-T-Lite 
I Supplier I Safety Supply Address: 777 Gable Way 10.2% IWBE ICALTRANS 

City: El Cajon State:CA 
SLBE City ofSD 

Zip:9~20 Phone: 619-441-3644 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails. to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May2012) 



DESIGN-BUILDERS CERTIFICATION OF PENDING ACTIONS 

As part of its SOQ, the Design-Builder shall provide to the City a list of all instances within the past 
ten years where a complaint was filed or pending against the Design-Builder in a legal or 
administrative proceeding alleging that Design-Builder discriminated against its employees, 
subcontractors, vendors or suppliers, and a description of the status or resolution of that complaint, 
including any remedial action taken. 

CHECK ONE BOX ONLY. 

[ZJ The undersigned certifies that within the past 10 years the Design-Builder r has NOT 
been the subject of a complaint 01' pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. 

0 The undersigned certifies that within the past ten years the Design-Builder has been 
the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. A description of the status or resolution of that complaint, 
including any remedial action taken and the applicable dates is as follows: 

Contractor Name J.R. Filanc Construction Company, Inc. 

Certified By Harry Cosmos Title President 

Date 6/15/12 
Signature 

USE ADDITIONAL FORMS AS NECESSARY 

MACC Request for Qualifications (Rev. May 2012) 
Water, Wastewater, and Stormwater Projects 
Attachment D 

291 Page 



) 

) 

) 

Company Tenure 

28 years 

Industry 

Tenure 

30 years 

Professional Affiliations 

Associated General 

Contractors of America 

American Public Works 

Association 

California Enviornment 

Association 

Vi stage 

David J. Kiess 
Project Manager 

Professional Experience 

David has been with J.R. Filanc Construction Company since 1984 where he has advanced to his 
current position as Vice President. He directs all operations in our Repair & Maintenance 
Division, through which he has employed innovative value-engineering ideas and saved owners 
of water and wastewater treatment plants hundreds of thousands of dollars. Prior to becoming 
a vice president at J.R. Filanc Construction, David participated in the civil and mechanical design 
and engineering of many large projects. David is also an instructor for our company's 
Supervisory Training Program, and a shareholder of the company. 

Experience 

Vice President, Repair & Maintenance Division, December 1999 to Present 

Mr. Kiess is the Vice President of the J.R. Filanc Construction Repair & Maintenance Division. 
This division specializes in making emergency repairs, completing scheduled repairs, and 
performing maintenance for wastewater and water treatment plants and related facilities. With 
his many years of experience at Filanc, Mr. Kiess has helped our clients solve problems 
efficiently and cost effectively. His role as Director of Operations involves providing the 
planning, resources, and supervision for the Repair & Maintenance Division. 

Engineering Manager, june 1997 to December 1999 

Mr. Kiess supervised the engineering and drafting departments. His responsibilities included 
estimating for the company, performing value engineering and constructability reviews of 
preliminary design plans, coordination of project scheduling, and coordination of equipment. 
He prepared RFis and change orders and coordinated any field changes with the 
Engineer /Owner. 

Drafting Manager/Purchasing Agent, 1987 to 1997 

Mr. Kiess was responsible for estimating pipe and pipe supports, coordinating submittal of shop 
drawings, procurement and layout of piping, CPM project scheduling and maintaining as-built 
drawings. In addition, David was responsible for material purchasing using the least-cost and 
most effective alternative. 

Draftsman, 1984 to 1987 

During this time, Mr. Kiess was responsible for mechanical and piping layouts on all projects. 

Project History 

2009-2011. Project Manager. Inland Empire Utilities Agencv 

An agreement for on-call maintenance and minor construction services for the municipal water 
district's facilities. 



2009-2011, Project Director, City o(San Diego As-Needed Design-Build Services, Public 

Utilities Department 

A shortlist for the design, construction and start-up of public works capital improvement 
projects and public works projects related to the operations and maintenance of existing water 
and wastewater facilities. 

2007-2009, Project Director, City ofSan Diego's Design-Build Services for Various Piping 
and Mechanical Projects, Metropolitan Wastewater Department 

A shortlist for the design-build upgrades of various design and mechanical projects for the City 
of San Diego's existing water and wastewater facilities. 

2005-2007, Project Director, City ofSan Diego's Design-Build Services for Various Piping 

and Mechanical Projects, Metropolitan Wastewater Department 

A shortlist for the design-build upgrades of various design and mechanical projects for the City 
of San Diego's existing water and wastewater facilities. 

2007-2010, Project Director, City ofPhoenix lob Order Contract 

An agreement for construction, maintenance, repair, inspection and immediate response 
services for the City of Phoenix's water production and distribution systems. 

2006-2007, Project Manager, City ofAnaheim Master Agreement 

An agreement for construction, maintenance, repair, relocation, inspection and immediate 
response services in connection with Anaheim's water production and distribution systems. 

2003-2006, Project Manager, City ofEscondido 

A public services agreement to furnish labor, material and equipment at the City of Escondido 
Water Treatment Pl~nt through June, 2006. An agreement of this type has been in effect 
continuously with Escondido since 2003. 

2003-2006, Project Manager, Eastern Municipal Water District (EMWDJ 

Annual agreement to provide miscellaneous construction services through December, 2006 to a 
maximum amount of $400,000. An agreement of this type has been in effect continuously with 
EMWD since 2003. 

2005-2006, Project Manager, Inland Empire Utilities Agencv (IEUAl 

An agreement for on-call maintenance and minor construction services for the municipal water 
district's facilities through December, 2006. 

2005-2006, Project Manager, City ofRiverside Master Agreement 

An agreement for construction work for various water quality control plant locations on an as­
needed basis through December, 2007. 

Davidj.Kiess, Project Manager f 2 FILANC 
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Education 

M.S., Civil Engineering 
(Environmental) 

Colorado State 
University 

1983 

B.S., Civil Engineering 
Colorado State 

University 
1981 

Company Tenure 

1 year 

Industry 

Tenure 

29 years 

Professional Affiliations 

American Water Works 

Association 

American Society of Civil 

Engineers 

American Membrane 

Technology Association 

WateReuse Association 

Certifications 

Board Certified 

Environmental 

Engineer (BCEE) 

American Academy of 

Environmental 

Engineers, 2004 

Gary P. Silverman, PE, BCEE 
Design-Build Manager 

Professional Experience 

Gary Silverman has devoted the entire of his nearly 29-year career to the water and wastewater 
industry. He is a registered professional civil engineer in California and multiple other states 
and has earned the credential Board Certified Environmental Engineer from the American 
Academy of Environmental Engineers. Mr. Silverman has a well-rounded and comprehensive 
background having worked in both the public and private sector directing, managing and 
executing a diverse range of complex projects. His experience includes water and wastewater 
system infrastructure design, treatment facility design, treatment process evaluations, 
alternative analyses, water supply planning, and water quality and regulatory investigations. 

Experience 

511 Pump Station Design-Build 

City of Oceanside 

As Design Project Manager, Mr. Silverman is leading the Filanc design of the 511 Pump Station 
Design-Build Project. The proposed facility includes three vertical turbine pumps (each 1,562 
gpm, 350 hp) in an existing clearwell at the Mission Basin Groundwater Purification Facility and 
about 2,500 feet of 18-inch ductile iron pipeline to deliver treated water to the 511 pressure 
zone. Also part of the project is a surge tank, variable frequency drives and other electrical and 
controls equipment, and a 750 kW emergency generator. This design-build project is being 
executed in a collaborative manner with the City and construction personnel within Filanc to 
incorporate value engineering and constructability improvements. Currently, Filanc is on track 
to b-eat the City's required 18-month schedule by at least 3 months. 

Penasquitos Pump Station Reclaimed Water Pipeline 

City of San Diego 

As project manager, Mr. Silverman was responsible for the design of approximately 4,000 feet of 
6-inch reclaimed water pipeline between an existing 24-inch transmission main in Scripps 
Poway Parkway and the Penasquitos sewage pump station. The new main brings high pressure 
(up to 250-psi) reclaimed water to the station and connects in three locations through separate 
PRV stations, replacing potable water supply to the irrigation, utility water, and seal water 
systems. The narrow alignment is crowded with numerous existing utilities and involves many 
horizontal and vertical offsets. The project included gaining state and county health department 
approval of the proposed reclaimed water use. At approximately 90-percent design completion, 
the City decided not to proceed with project construction due to cost constraints. 



Storm Drain Diversion 

City of San Diego 

As project manager, Mr. Silverman was responsible for the conceptual and detailed design of 
Metropolitan Wastewater Department facilities at the Metropolitan Biosolids Center to divert 
an initial volume of runoff that may be contaminated with solids and sludge, and pump it to the 
sewage processing system, rather than releasing it to land outfalls. Such improvements also 
allow operations personnel to wash down the plant into the storm drains without risking 
release of poor quality water and provide better control of plant discharges in the event of a 
sewage spill on the property. The design included new storm drains, a diversion 
structure/submersible pump station, a force main, and controls. 

OtavMesa Trunk Sewer. Phase 2A 

Padre Homes/City of San Diego 

As project manager, Mr. Silverman managed the detailed design of nearly 7,500 feet of 42-inch 
diameter trunk sewer in the Otay Mesa area of San Diego. Constructed in two sub-phases, the 
projects involved addressing significant engineering challenges and coordinating with multiple 
agencies to meet aggressive schedules and community concerns. Feasibility evaluations, 
alternatives analyses, and design innovations were routinely required to address severe 
conditions, such as depths up to 50 feet and velocities greater than 20 fps. Due to the wide 
variety of conditions encountered, the project afforded the opportunity to thoroughly evaluate 
and install virtually every available pipe material suitable for use in a gravity sewer application. 
Mr. Silverman successfully managed a large team to overcome these project challenges to the 
satisfaction of the client. 

Otav Mesa Trunk Sewer. Phase 2B1 

Padre Homes/City of San Diego 

Under Mr. Silverman's leadership as project manager, PBS&J completed the multidisciplinary 
design of Phase 2B1 ofth'e Otay Mesa Trunk Sewer, a 6,300 foot segment of 42-inch and 48-inch 
gravity sewer that ties in to the City of San Diego's San Ysidro Interceptor Sewer. Fraught with 
significant technical and institutional challenges, the upper alignment runs through a 
residential area requiring coordination with neighborhoods and schools before passing under a 
railroad bridge necessitating a permit from the rail authority. The sewer then enters the 
commercial district via a narrow street already dense with existing utilities. A drainage study 
was conducted to aide in designing the relocation of two large storm sewers to clear a corridor 
for the trunk sewer. The alignment through the commercial district required careful traffic 
control planning and coordination with businesses to assure the project impact was minimized. 
The alignment also passes under two freeway overpasses and in front of several on ramps and 
off ramps, further complicating traffic control, requiring encroachment permits from Cal trans. A 
thorough evaluation of trenchless technologies was conducted and both jack and bore and 
microtunneling methods were employed to address these situations, as well as variable soils, 
high groundwater and pockets of volatile organic contamination. 

Gary P. Silverman, PE, BCEE, Design-Build Manager f 2 FILANC 



Education 

B.S., Mechanical 
Engineering 

University of Irvine 
2007 

Company Tenure 

2 years 

Industry 

Tenure 

6 years 

Certifications 

OSHA 30-Hour 

Competent Person 

• Fall Protection 

• Scaffolding 

• Confined Space 

• Trenching & 

Excavation 

EM385-1-1 Training 

Nick Lyuber 
Construction Manager 

Professional Experience 

Nick is a Construction Manager with J.R. Filanc Construction Company. Responsibilities for this 
position include coordinating resources for numerous projects undertaken by the group. He 
has extensive experience with design-build projects including $200 million worth of work on 
water treatment plants with a previous company. 

Experience 

Project Engineer, December 2009 to Present 

As a Construction Manager Nick implements Filanc's Quality Assurance/Quality Control and 
Safety policies at each project and he is trained in various safety standards including OSHA, CAL 
OSHA, and EM385-1-1. His other duties include coordination with client and subcontractors, 
submittal preparation, procurement of equipment and materials, CPM scheduling, 
constructability reviews, value engineering, productivity analyses and implementation, budget 
creation and management, responding to and issuing purchase orders, and supervision and 
coordination of field personnel. 

MBC Centrate Collection Upgrades 

NAVFAC Southwest, City of San Diego, $1.7 Million 

This phase III design-build project for the City of San Diego is upgrading the Centrate Collection 
System by replacing the foul air ducting and the undersized centrate headers. Following 
construction, Filanc will perform final integration and cleaning of the completed system. 
Construction activities must avoid interruption of the dewatering process, therefore all centrate 
flows must be diverted prior to upgrading the header. 

Fluoridation Facilities 

City of San Diego, $2 Million 

This phase V design-build project upgraded th~City of San Diego's three water treatment plants 
with a complete fluoridation system that increased the current suboptimal levels of fluoride 
throughout the water distribution system. The work consisted of furnishing and installing the 
fluoridation bulk storage, day tank, yard piping installation, above grade piping, pumps, 
analyzers and meters, electrical work and instrumentation and controls. 

Recently completing the Encina Water Pollution Control Facility, Mr .. Wingler entered this 
project during the final stages because the previous project manager resigned from the 
company. Arnold immediately assumed all responsibilities and the project did not suffer any 
setbacks or delays due to this change. 
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MBC Chemical Storage and Handling System 

City of San Diego, $272,000 

This project was Phase I of San Diego's Metropolitan Biosolids Center (MBC) contract for 
various piping and mechanical projects. This Phase corrected the operational, maintenance, 
safety and process design problems being encountered by staff at the plant by improving MBC's 
chemical feed systems and odor control facility. The work included replacing the outdated 
motorized pump valves and installing replacement manual valves with locking mechanisms; 
installing new piping to the chemical metering and transfer pumps and installing four new 
pumps for the electrical feed system. Controls and piping for the electrical feed system was also 
reconfigured. 

STP- 12 Upgrades Camp Pendleton Area 62 

NA VFAC Southwest, $1.8 Million 

The Upgrades to the existing STP-12 plant was in conjunction with the BEQ 7 construction done 
by Turner /Penick JV, in order to handle the added flow from the increase of marines populating 
Area 62 of Camp Pendleton. The scope entailed construction of a 350,000gpd secondary 
clarifier with corresponding piping and electricaljcontrol system, new mechanical bar screen at 
the plant influent, automatic control valves to control the division of the primary effluent 
between two flow systems, and a new Flow Equalization Basin to equalize flow during peak 
times and harsh weather seasons. The work needed to be done without interrupting existing 
plant operation; coordination between Filanc and FMD was instrumental in yielding a 
successful project. 

Replace Sodium Hypochlorite Generation System 

NAVFAC Southwest- 29 Palms, $500 Thousand 

The government uses an onsite system to make sodium hypochlorite which they use to disinfect 
their non-potable water so it can be used for irrigation purpose. Their existing system was old 
and under sized, we installed a new modern system which met their production needs. The 
system consists of day tanks, metering pumps, rectifier, generation unit, and the system is fully 
automated through their SCADA system. 

Bakersfield Treatment Plant- Aeration Basin 

City of Bakersfield, $200 Million 

This project entails an expansion of the existing treatment plant in the City of Bakersfield, 
doubling the capacity the plant is able to handle and adding certain processes that will allow it 
to meet modern environmental standards and be adaptable to future expansions. The key 
features include the following: 15MG Aeration Basins 4 3.5MG clarifiers, a biofilter process 
which will filter the air released into the atmosphere, a tertiary treatment that will further treat 
a portion of the waste to be used for irrigation, and also a cogeneration system that will recycle 
the digester gases and allow the plant to be self-sufficient producing the energy it needs to 
operate. 

Nick Lyuber, Construction Manager f 2 FILANC 



Company Tenure 

2 years 

Industry Tenure 

20 years 

Certifications 

CPR/First Aid 

OSHA Competent Person 

Jamie Borden 
Superintendent 

Professional Experience 

Twenty years of experience in all phases of public works pipeline construction. 10 years of 
welded steel pipe experience. Mr. Borden has successfully supervised projects in CA, NV, AZ, 
MA & MN and has a large following of experienced personnel. He has extensive hands-on 
understanding of pipeline construction: equipment requirements, means and methods, claims 
identification and Quality Control 

Experience 

Michelson Water Recvcling Plant Phase II Expansion 

Irvine Ranch Water District, $87.5 Million 

This project involves the demolition of existing site structures, including the DAF, headworks, 
chemical storage, old chlorine contact chamber, an abandoned filter pump station, and portions 
of the aerobic digester basins. Existing structures that will be expanded or modified include the 
influent trunk sewers, storm water pump station, flow equalization basins, chlorine contact 
chamber, and aeration basin blower facilities. New construction will include a headworks 
facility, primary sedimentation tanks, membrane bioreactor facilities, a high rate clarifier, UV 
disinfection facilities, odor control facilities, a flood wall, plus chemical systems, pump systems, 
and electrical facilities to support the treatment process. 

Moreno Vallev Secondary Clarifiers and Tertiary Treatment Expansion 

Eastern Municipa'l Water District, $28.6 Million 

The construction of this project will include the expansion of Eastern Municipal Water District's 
Moreno Valley WWTP including new clarifiers, new chlorine contact basin, new electrical 
buildings, modifications to the existing aeration basins, clarifiers, splitter boxes and chemical 
facilities. 

Experience from Previous Employers 

Mr. Borden worked through the ranks from pipe layer to Superintendent during his 14 years at 
Kenko Inc., has a proven track record with building large challenging projects, is a team player 
and a motivator, has consistent optimism that affects the team, a belief that senior personnel 
should remain assessable, and accepts calls 24 hours a day seven days a week. He is a strong 
and fair negotiator, has a strong understanding of all shoring systems and installation methods 
and is a leader in the development of award winning safety program which when fully 
implemented lowered Kenko's Experience Modification Rate in California to .54. He also has a 
following of experienced journeymen, superintendents, project managers and engineers as well 
as very strong ties to the Hispanic construction community. 
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Mr. Borden has experience with water projects as he has supervised large diameter 
transmission projects 72-miles long, distribution, raw water, reclaimed, federal rural water and 
urban installations. He has worked with welded steel pipe where he was responsible for 144-
inch tape-wrapped, cement mortar lined and coated, double lap welds, single lap welds, butt 
joints, holiday testing, heat shrink and diapering. 

His experience extends to sewer projects where he supervised interceptors to 84-inch, trunk 
Jines to 50-foot cuts, collection systems within residential and urban areas, force mains, T-lock 
linings, Spirolite HDPE to 60-inch, VCP to 42-inch, and Hobas to 72-inch. Projects which include 
shoring using boxes, hydraulic jacks, sloping/benching as well as trenchers, blasting, hammers, 
ripping, splitting, and chemicals for rock excavation are also project elements Mr. Borden has 
been responsible for. 

Mr. Borden is familiar with projects consisting of dewatering; working with well points, sock 
drain, deep wells, rock & submersible pumps, as well soils and compaction as he is 
knowledgeable of soils, current compaction methods and equipment and has provided this 
experience on the following projects. 

Key California contracts: 
• $16M, North of the River Interceptor Sewer 

52,800LF 30 thru 54-inch, Chevron Spirolite 

• $8M, Yucaipa Valley Water District, Sewer Improvements. Phase 2 & 3, Sewer 
Collection System,52,000LF, 4 thru 18" VCP 

• $32M, Morongo Basin Pipeline, Mojave Water Agency 

72-miles, 30 thru 54-inch, CLMC Welded Steel Pipe 

• $18M, Cherry Valley Pipeline Reach #3, DWR 

62,000LF, 48 thru 60-inch, CMLC Welded Steel Pipe 

• $29M, Castroville Sea Water Intrusion Project 

48,000LF of 12 to 30-inch HDPE, 28,000, 48" CMLC 

• $44M, Schedule 5b, 6 & C, Transmission Main Coastal Branch, Central Coast 
Water Authority 

• 

46-miles, 42-inch, CMLC, Welded Steel Pipe 

$18M, Westside Sewer Interceptor, Stockton, CA 

11,000LF, 48 to 60-inch, RCP & Lined DIP 

• $8.5M, Santa Ana Regional, Reach 4 D Interceptor 

22,000LF 48-inch VCP, Santa Ana Water Authority 

• $12.2M, 144-inch, Inland Feeder Contract #4, MWD 

5,222LF 144-inch, CMLC, Welded Steel Pipeline 

• $8.6M, Lakewood Sewer Collection System, Pierce County, WA 82,000LF 4 thru 
15" PVC & 18" thru 30" RCP. 

Jamie Borden, Superintendent f 2 FILANC 
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Education 

B.S., Business 

Administration- Focus in 

Business Management 

San Diego State University 

1999 

Industry Tenure 

13 years 

Professional Affiliations 

Engineering and General 

Contractors of America 

(EGCA) 

Associated General 

Contractors (AGC) 

East County Posse Charity 

Organization 

Certifications 

LEED 

OSHA Competent Person 

OSHA Confined Space 

Awareness- Title 8 and 

Federal Standard 

1910.146 

First Aid/ CPR 

OSHA 10-Hour 

Training for Storm Water 

Pollution Prevention 

10-Hour EM-385 

Management Action 

Program 

Training in Managing 

Delays, Acceleration & 

Inefficiency 

AGC Construction 

Supervisior 

Primavera Planning and 

Scheduling 

Training for Underground 

Service Alert Safety 

Awareness 2012 

Wes Wise 
Construction Manager 

Professional Experience 

It AAIIIETA CONSTRUCTION, INC. 

Mr. Wise's extensive expertise includes projects such as water and sewer group jobs for the City 
of San Diego, storm water projects for the City of San Diego, design build water, wastewater, and 
sewer projects, water pump stations, sewer lift stations, large diameter tunnel projects, pipe 
bursting, pipe rehabilitation, direction drilling, jack & bore, micro-tunneling, large diameter 
steel & PVC water mains, concrete and structural demolition, large diameter storm drain 
facilities, flow control facilities, PRS stations, material processing, portable crushing systems, 
and asphalt overlay paving projects. 

Mr. Wise is skilled in job cost estimating, project management, and onsite construction oflarge 
and complex projects. He has proven his ability to manage and coordinate numerous vendors, 
subcontractors, and in house construction activities. As the project manager, he will coordinate 
all construction activities and ensure that all project milestones are met for his scope of work. 

Experience 

Design-Build for the U.S. Government of a 30" and 24" Steel Water Main and Iron 

Manganese Treatment Plant 

NA VFAC Southwest, $7.8 Million 

Working with Hirsch & Company, we were able to design and install over 15,000 feet of 24" & 
42" steel water main that included extensive utility crossings, safety requirements, and traffic 
control. The project also included the upgrade of an existing iron manganese treatment plant to 
handle the additional treatment of water to be supplied by the new steel water main. 

Famosa Accelerated Water & Sewer Main Replacement 

City of San Diego Public Works, $3.6 Million 

Removed and replaced 10,166' of cast iron water main & service laterals ranging in size from 8" 
through 16" and the removal and replacement of 8,755' of existing 6" thru 12" sewer mains and 
service laterals including associated street improvements. 

Sewer Group 

City of San Diego Public Works Department, $820 Thousand 

Removal and replacement of 3,812' of existing 8" sewer mains and service laterals including 
associated street improvements. 

City of San Diego Public Works Department, $1.5 Million 

Removal and replacement of 8,344' of existing 8" sewer mains and service laterals including 
associated street improvements. The project also included extensive directional drilling and 
pipe bursting thru backyards. 

City of San Diego Public Works Department, $1.3 Million 

Removed and replaced 2,288' of cast iron water main & service laterals ranging in size from 8" 
thru 16" and the removal and replacement of 3,172' of existing 6" thru 8" sewer mains and 
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service laterals including associated street improvements. The project also included pipe 
bursting, directional drilling, and sewer pipeline rehabilitation. 

Sewer & Water Group 

City of San Diego Public Works Department, $1.3 Million 

Remove and replace 2,288' of cast iron water main & service laterals ranging in size from 8" 
thru 16" and the removal and replacement of 3,172' of existing 6" thru 8" sewer mains and 
service laterals including associated street improvements. The project also included pipe 
bursting, directional drilling, and sewer pipeline rehabilitation. 

Otav II Pipeline Improvements- North En canto 

City of San Diego Public Works Department, $5.5 Million 

Furnish & install 7,580' of 42" steel pipe (CML&C) through an existing neighborhood. All valves, 
appurtenances, and connections were performed by contractor. Once pipeline installation was 
completed an AC overlay was installed on all affected streets. In addition we pressure grouted 
and abandoned 7,000' of the old 36" steel pipe. 

Crown Point Trunk Sewer 

City of San Diego Public Works Department, $3.4 Million 

Project required the installation of 2,275' of 18" trunk sewer and 445' of 12" & 8" sewer 
including the use of Jack and Bore, open cut, and pipeline rehabilitation methods. Project 
required extensive steel solider pile shoring for the jacking and receiving pits and multiple 
dewatering and sewer bypass operations. 

Water Group 909 Phase I & II 

City of San Diego Public Works Department, $2.9 Million 

Removed and replaced 20,325' of cast iron water main & service laterals ranging in size from 8" 
thru 12" including associated street improvements. 

Fault Crossing Retrofits to Large Pipelines & Landslide/Liquefaction Pipeline Mitigation 

City of San Diego Public Works Department, $2.1 Million 

Cut into connections to existing 24" thru 54" steel water mains to install a connection assembly 
that included butterfly valves, air vacs, blow offs, and emergency connection points. This 
project was necessary to mitigate the City of San Diego's exposure to water main failure in the 
event of an earthquake. There were 14 different connection locations. All work was 
coordinated through the City Water Department. 

Chelsea Street- La loll a PB Trunk Sewer 

City of San Diego Public Works Department, $6.9 Million 

Installation of 2,200 feet of open cut 21" trunk sewer main, 5,000 feet of 8" service main, beam 
& plate three 35 foot deep tunnel pits, 1,100 feet of a rib and lagged tunnel, 61 house backyard 
sewer lateral re-plumbs requiring extensive community care and consideration, and various 
site improvements . 

Wes Wise, Construction Manager /2 



Industry 

Tenure 

49 years 

Professional Affiliations 

Engineering and General 

Contractors of America 

(EGCA) 

National Utility 

Contractors 

Association (NUCA) 

Associated General 

Contractors (AGC) 

Certifications 

OSHA Competent Person 

OSHA Confined Space 

Awareness- Title 8 

and Federal Standard 

1910.146 

First Aid/CPR 

OSHA 10-Hour 

Training for Storm Water 

Pollution Prevention 

John Arrieta 
Superintendent 

Professional Experience 

Mr. Arrieta's experience over the last 49 years includes water and sewer group jobs for the City 
of San Diego, storm water projects, design-build water, wastewater, and sewer projects, water 
pump stations, sewer lift stations, tunnel projects, pipe bursting, pipe rehabilitation, direction 
drilling, jack & bore, micro-tunneling, steel & PVC water mains, concrete and structural 
demolition, large diameter storm drain facilities, and flow control facilities. 
Mr. Arrieta has been an active member of the EGCA for 45 years, having twice served as EGCA 
president. He also was on the Board of Directors for many years. 

With Mr. Arrieta at the helm, Arrieta Construction, Inc. has worked for a multitude of public 
agencies including the City of San Diego, Helix Water District, City of Coronado, City of Chula 
Vista, City of El Cajon, San Diego Port District, City of Imperial Beach, U.S. Navy, City of La Mesa, 
County of San Diego, Lakeside Irrigation District, Otay Water District, City of Lemon Grove, City 
of National City, Riverview Water District, Santa Fe Irrigation District, Padre Dam Municipal, 
and most recently the Sycuan Band of Indians. 

Mr. Arrieta, in the course of his career, has been involved in all aspects of the business including 
financial decision making, estimating, project management, and onsite construction 
management of large and complex projects. He has proven his ability to manage, coordinate 
and work with numerous vendors, subcontractors, and agency personnel while involved in 
these construction activities. 

Experience 

lamacha Road Street & Water Project 

City of San Diego Public Works, $1.3 Million 

Road widening of Jamacha Road. Project included the installation of new 
curb/gutter/sidewalks, retaining walls, remove the old water mains and install new PVC mains, 
and upgraded the flow of the existing storm drain system. 

Fairmount Avenue Trunk Sewer 

City of San Diego Public Works, $450 Thousand 

Install new 15" trunk sewer that was over 20' deep throughout a majority of the project. 
Project included manholes, sewer bypass, and street improvements. 

Design-Build Sewer Group 

City of San Diego, $3.5 Million 

Design-Build Project consisted of approximately 14,000 feet of sewer pipelines in Barrio Logan. 
The sewer size ranged from 8" to 12" and the depths ranged from 8 feet to 22 feet. Work also 
included new curb, gutter and sidewalk, ADA curb ramps with truncated domes, and street 

resurfacing. 



) 
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Miramar Road Trunk Sewer 

City of San Diego Public Works, $2 Million 

This project consisted of construction of approximately 5,456 feet of 21" PVC trunk sewer in 
Rose Canyon. 

Water Group 

City of San Diego Public Works, $1.3 Million 

Construction included replacing approximately one mile of 12" cast iron water main with 12" 
PVC pipe. Installed new 1" water services, fire hydrants, and curb ramps. 

Pipeline Project 

Helix Water District, $2.5 Million 

Installed approximately two miles of 12", 8" & 6" water mains including highlining, cut & plugs, 
new water services and reconnects, jack & bores under storm drain culverts, and street surface 
improvements. The project included handling, testing and disposal of contaminated soils. 

Fletcher Parkwav ReliefSewer 

City of El Cajon Public Works, $760 Thousand 

Installed approximately 1,600 feet of 24" PVC sewer main, 120 feet of 48" storm drain, installed 
manholes, 33" VCP sewer, 21" PVC sewer, and sewer laterals, and removed 120 feet of a 
reinforced concrete box culver. 

john Arrieta, Superintendent/ 2 



;Education 
Juris Doctor, Law, Thomas Jefferson 
College/Law (2001) 

• Bachelor of Science, Engineering, Colorado 
. School of Mines (1988) 

'Professional Registrations 
- J Juris Doctor (Attorney), California, No. 

2200571ssued: 05/01/2002 

Professional Engineer, California, No. C 
- , 49097 Issued: 06/22/1992, Expires: 

I 09/30/2012 

Professional Affiliations 
1 
American Public Works Association 

1 (APWA), San Diego, Member, 2005-2012 

. American Society of Civil Engineers 
· (ASCE), San Diego Chapter, 

! President, 2011-2012, 

i President Elect, 2010-2011 

Vice President, San Diego Chapter, 2009-
) 2010 
i Director B, San Diego Chapter, 2007-
. 2009 
j 
· Southern California Alliance of Publicly 
; Owned Treatment Works, Member 2008-

2012 

j 

Construction Management Association of 
America, Member, 2012 

_! HDR Tenure 
One year 

) 

; Industry Tenure 
24Years 

Dean J. Gipson 
Mr. Gipson has experience in utility infrastructure design, inspection and management, 
master planning, budget development, planning, capital improvement, and project 
prioritization. During his tenure with the City of San Diego, he managed sewer planning and 
design projects in right-of-way and environmentally sensitive areas. He understands the 
City's Group Job standards which he will efficiently apply to tasks arising from this contract. 

As-Needed Civil Engineering Services, City of San Diego, San Diego, California . 
Project Manager for this three-year, $2M multidiscipline contract for the Engineering and 
Capital Projects of the City of San Diego. Mr. Gipson negotiated the project scopes and fees 
and initiated projects that included the emergency design and replacement of two corrugated 
metal storm drain pipelines in different locations, full roadway rehabilitation of% of a mile 
of historic Juan Street in Old Town San Diego including water and sewer Group Job 
improvements, overlaying taxiway runways at two municipal airports, , evaluation and 
design of porous pavement and low impact development concepts, and the design of a new 
water pipeline. Mr. Gipson oversaw the task managers for each project, coordinated with the 
sub-consultants and provided oversight of the contract with City staff. 

As-Needed Engineering Services, County of San Diego, San Diego, California. Project 
manager for this three-year, $3M multidiscipline contract that provides GIS mapping, sewer 
master planning, sewer rate development, regulatory support, water well planning and 
design, and staff augmentation. Mr. Gipson was responsible for the conversion of sewer data 
to GIS and the creation of map books for operations, evaluating the benefits to consolidate 
all sanitation districts into one district, managing the sewer master plan for the 
Alpine/Lakeside districts, and developing the county's Sewer System Management Plan. The 
county maintains approximately 450 miles of sewer pipelines and associated pump stations 
from nine sanitation districts that have been consolidated into one district. 

City of San Diego Wastewater Consent Decree Support, City of San Diego, San Diego, 
California. Project manager and technical leader for the development, implementation, and 
annual reporting of several plans responding to the Environmental Protection Agency's 
requirements to reduce sanitary sewer overflows. Prepared the inspection and assessment 
plan for sewer pipes, and a ten-year rolling capital improvement plan. Supported plans to 
reduce maintenance, evaluated alternatives for replacing sewers in canyons, and addressed 
capacity assurance and capacity modeling. 

Sewer System Management Plan, City of Coronado, Coronado, California. As Project 
Manager, Mr. Gipson led the development and preparation of the City of Coronado's Sewer 
System Management Plan (SSMP). The SSMP includes an overview of the goals and 
organization to achieve full compliance; an evaluation of the city's legal authority to enforce 
its collection system ordinances; review of the City's Fats, Oils, and Grease Reduction 
Program; an updated Sanitary Sewer Overflow Response and Repotiing Plan; an updated 
wastewater details and design standards; recommendations for capacity assurance; and a 
communications program. 

CCTV Inspection and Assessment of Wastewater Pipelines, Phases 1 thorough 5, City 
San Diego, San Diego, California. Program manager responsible for the city's sanitary 
sewer inspection and assessment program and for the management of multiple contracts to 
inspect more than 1,300 miles of sewer pipeline and 25,000 manholes. Led the development 
and implementation of a GIS-based condition assessment program to evaluate and prioritize 
the replacement, rehabilitation, and repair of sewer infrastructure. 



·Education 
··,Master of Science, Civil Engineering, 

California StU Long Beach, 1983 

Bachelor of Science, Civil Engineering, 
, State University of NY Buffalo, 1977 

Associate of Science, 1973 

- · Professional Registrations 
Professional Engineer- Civil, California, 

'No. 31518 Issued: 08/14/1980, Expires: 
12/31/2012 

Professional Engineer- Civil, Nevada, No. 
: 014350 Issued: 03/16/2000, Expires: 
12/31/2012 

, Professional Affiliations 
American Council of Engineering 

1 Companies, California, Water Resources 
, Cornmittee 

American Society of Civil Engineers 
1 (ASCE), Member 

; American Society of Civil Engineers 
(ASCE), California, Water Resources 

! Committee 

1 American Water Works Association, 
·· Member 

) American Water Works Association, 
J California-Nevada Section, Recycled Water, 
· and Desalination Committees 

·
1 American Water Works Association, 

1 National, Reclaimed Water Standards 
·Committee 

) American Water Works Association, 
National, Water Resources Planning and 

) Management Committee, Past Chair 

J Orange County Water Association, Member 

HDR Tenure 
J 18 Years 

) 

Industry Tenure 
J 36 Years 

James A. Cathcart 
Senior Project Manager 

Professional Experience 
Mr. Cathcart is the Pump Station and Pipeline Business Class Lead for the West Region. His 
experience includes project management and engineering specializing in planning; design; 
construction management of water, wastewater, and reclamation facilities; computer modeling; 
master planning; ground and surface water treatment; transmission and storage; and pipeline 
design. 

HDR Project Experience 

Central Basin Municipal Water District, Southeast Water Reliability, Carson, CA. 
Principal in Charge. Provided client liaison and design review for the preliminary and final 
design of approximately 11.4 miles of 42-inch-diameter recycled water transmission pipeline 
from the City of Vernon to the City ofPico Rivera. After final design, the project was later scaled 
back and the pipeline was redesigned as a 3.9 mile 30-inch-diameter pipeline. The project also 
included adding a variable speed 3,700 gpm pump and replacing the sodium hypochlorite 
disinfection system at the Rio Hondo Pump Station, a major supply source for the system. Piping 
alignment challenges included dealing with private oil and gas pipelines located throughout the 
project alignment through the City of Montebello, and Beverly Boulevard bridge installation over 
the Rio Hondo River. 

City of San Diego, Citywide Sewer Pump Station Upgrade, San Diego, CA. Provided 
technical input during design and construction of $10 million in improvements to renovate 22 
sewage pumping stations ranging in pumping capacity size from 0.2-3.0 mgd. Work included 
performing and reviewing pump hydraulic analysis and evaluations, forcemain additions, pump 
and piping replacements, site improvements, standby generator unit additions, odor control unit 
installations, and emergency storage tank additions 

Elsinore Valley Municipal Water District, Wildomar Recycled Water System Phase I 
Design, Lake Elsinore, CA. Project Manager. Project manager for master plan update and 
design ofthe Phase 1 Wildomar Recycled Water System, which included approximately 32,500 
linear feet (LF) of 6- to 24-inch-diameter pipelines serving 20 sites in Lake Elsinore. Design 
included the necessary on-site system conversions associated with each recycled water use site. 

San Diego County Water Authority, Mission Trails Flow Regulatory Structure II, San 
Diego, CA. Provided quality assurance/quality control (QA/QC) during predesign and final 
design of two independent storage bays approximately 6 million gallons each for a total of 12 
million gallons of storage, inlet valve structure, outlet vaults, connection to the new Pipelines 3 
and 4 from the tunnel, and an access and control building. 

Southern Nevada Water Authority, 090G Groundwater Development (GWD) Project, 
Barclay, NV. QA/QC Manager. Mr. Cathcart was responsible for managing and conducting QA 
reviews on technical memoranda and a preliminary hydraulics report for this preliminary design. 
The project will ultimately consist of approximately 202 miles of water pipeline, between 72 and 
90 inches in diameter; one pumping station: six regulating tanks ranging between 7 and 10 
million-gallons (MG) in capacity; 40 MG buried water storage reservoir; and two hydroturbine 
energy recovery facilities. (2007 to present) 

Tetra Tech, Inc. - Irvine, County of Orange, SARI Line Realignment and Protection, 
Orange County, CA. Project Manager for the easterly section of pipeline realignment from 
Green River Golf Course to Gypsum Canyon Road. Project preliminary design elements included 
three alternate sites for a metering station, analysis of a deep siphon or tunnel boring under the 
Santa Ana River, and two miles of pipeline alignment within a narrow right-of-way involving 
open cut trenching and tunneling with depths up to 90 feet. 



Education 
·· ·. Master of Engineering, Management 
_ (Engineering Mgmt), Brigham Young 

University, 1989 

, Bachelor of Engineering, Civil Engineering, 
Brigham Young University, 1988 

, Professional Registrations 
· Professional Engineer- Civil, Arizona, No. 

·· • 53392 Issued: 03/29/2012, Expires: 
06/30/2015 

· Professional Engineer, California, No. 
· l C53164 Issued: 02/10/1995, Expires: 

06/30/2013 
1 

Professional Engineer- Civil, Nevada, No. 
; 0114791ssued: 05/20/1995, Expires: 
' 12/31/2012 

· Professional Engineer, Oregon, No. 
, 85430PE Issued: 05/11/2011, Expires: 

.· 12/31/2013 

' Professional Engineer- Civil, Texas, No. 

1 
105595 Issued: 04/01/2010, Expires: 

. 03/31/2013 

Professional Affiliations 
l American Public Works Association 
! (APWA), Nevada, Member 

American Society of Civil Engineers 
) (ASCE), Southern Nevada, Member 

) National Association of Consulting 
Engineers Council Executives, Member 

! HDR Tenure 
4 Years 

J Industry Tenure 
· 23 Years 

Scott D Christensen 
Design Lead - Water 

Professional Experience 

Mr. Christensen is senior project engineer who has been involved with the planning, design and 
construction services for water and wastewater facilities since 1990. His emphasis has been in the 
design and construction of pipelines, reservoirs, pumping stations, roadways, and treatment plant 
improvements. 

HDR Project Experience 
Tarrant Regional Water District, Fort Worth Texas, Integrated Pipeline Project, Project 
Engineer. Section 19-2 of the Integrated Pipeline Project traverses over 21 miles of county side, 
both developed and undeveloped. This project consists of an 84-inch diameter waterline placed 
within 150-foot wide alignment corridor and includes appurtenant structures (access, A V AR and 
drain installations, and cathodic protection). This project will incorporate numerous mitigation 
measures including tunneling and restorations. 

City of Las Vegas, Sewer Rehabilitation Group D. PM. This project consists of the pre-and 
final, design and construction services for over 13,300 lineal feet of24- thru 36-inch unlined 
RCP sewer and manhole. 

Clark County Water Reclamation District, East Flamingo Sewer Rehabilitation, NV. 
Project Principal. This $5.2 million dollar project consisted of the pre-design, design and 
construction services for over 23,500 lineal feet ofVCP and unlined RCP sewer and manhole 
rehabilitation. 

Clean Water Coalition, Clean Water Coalition SCOP 2 Effluent Interceptor Reach 2. Sr 
Project Engineer. The $31 million project includes the final design for 13,450 LF of 114 inch 
diameter pressure pipeline, 1,040 LF of 96 inch gravity and pressure pipeline, 290 LF of 84 inch 
diameter gravity pipeline, and 1,550 LF of dual 8X12Ft box culverts. 

Southern Nevada Water Authority Groundwater Development Project. Sr Project Engineer. 
This project consisted of hydraulic, surge, and alignment analyses for the entire project of over 
200 miles of large diameter pipeline, five pumping stations, four hydro-electric stations, a 
terminal reservoir and a treatment plant. The second phase of work consisted of preliminary 
design for a 75-mile section of 84 and 78-inch pipeline, a rate of flow control station, and a 
regulating tank. 

Riverside Road Virgin River Crossing, Virgin Valley Water District, Mesquite, NV. QC/ 
Technical Advisor. The project includes the insta11at.ion of approximately 1,300 linear feet of 16 
in:ch fusible C-905 PVC potable water pipeline across the Virgin River by horizontal directional 
drilling methods. 

Tetra Tech, Inc. - Irvine, County of Orange, SARI Line Realignment and Protection, 
Orange County, CA. Pipelines PM. Pre-design and design of20,600 lineal feet of 54-inch 
diameter interceptor, including coordination and final design of the HDR portion of the 
interceptor, including a siphon installation across the Santa Ana River and appurtenant structures, 
deep manholes (greater than 25 feet deep), and design of the trenchless insta11ations. 

Non-HDR Project Experience 

Jones 2538 Zone North Pipeline, Phase 1, Las Vegas Valley Water District, Las Vegas, NV. 
Project Engineer. 10,800 lineal feet of 36-inch diameter CMLC steel pipe, four 36-inch valves, 
blow-offs, air valves, corrosion control system, valved outlets, and connections to the existing 
system. 

Losee/Centennial 2227 Zone Water Transmission Pipeline, Las Vegas, NV. Project Engineer. 
16,200 lineal feet of24-inch diameter ductile iron pipe with isolation valves, blow-off 
assemblies, air valves, fiber optic conduit and connections to existing pipelines. 



'Education 

1 
Master of Engineering, Civil Engineering, 

· Pennsylvania State Univ Tech, 2000 

·, Bachelor of Engineering, Civil Engineering, 
-I 1998 

" Professional Registrations 
-, Professional Engineer, California, No. 
' 70397 -C Issued: 06/23/2006, Expires: 

- ' 09/23/2012 

J Professional Affiliations 
- 1 Society of Women Engineers, Member 

. Society of Women Engineers, San Diego 
' Section, Past President 

: WateReuse 

,CWEA 

) HDR Tenure 
10 Years 

; Industry Tenure 
_: 10 Years 

) 

Mandira Sudame 
Project Manager Wastewater 

Professional Experience 
Ms. Sudame has ten years of experience in water, wastewater, and recycled water facilities 
analysis; planning and detailed design; cost estimation; and distribution system modeling. 
Project experience includes membrane technology, solids handling, large diameter pipeline 
design, and construction support services. 

HDR Project Experience 
Central Basin Municipal Water District, Southeast Water Reliability, Carson, CA.2005-
2007. Project Engineer. Designed 42-inch diameter, welded steel pipe, approximately 11.4 miles 
of recycled water transmission pipeline. Responsibilities included alignment layout alternatives, 
optimization and selection complete with utility investigation, design using microtunelling and 
direction drilling, acquiring necessary permits, and coordinating easement acquisitions . 
Challenges included two freeway crossings, seven railroad crossings, and two river crossings, as 
well as the design of the pipeline through major transportation corridors. The project included a 
63 mgd pump station and cmmections to existing recycled water distribution systems. 

City of San Diego, Citywide Sewer Pump Station Upgrade, San Diego, CA.2004-2011. 
Project Engineer. Responsible for detailed design, developing construction cost estimate, 
technical specification, and provided support during bid phase and construction for $10 million in 
improvements to renovate 22 sewage pumping stations ranging in pumping capacity size from 
0.2-3.0 mgd. Work included performing and reviewing pump hydraulic analysis and evaluations, 
forcemain additions, pump and piping replacements, site improvements, standby generator unit 
additions, odor control unit installations, and emergency storage tank additions. 

Filanc I HDR Design-Build JV, City of San Diego As-Needed Services, San Diego, CA.2009-
2011. The project consisted of adding fluoridation facilities to three water treatment plants 
(WTP) in the City of San Diego; Alvarado, Miramar and Otay. Project provided bulk storage 
tanks, transfer pumps, day storage tanks, feed pumps, injection piping, fluoride residual 
monitoring, and all related piping and process containment. Variations from the general process 
layout were provided in the individual treatment plant to reuse existing containment areas, 
routing of piping through existing structures and the configuration of injection locations. 

Filanc/HDR Design -Build JV, Pala Casino Wastewater Treatment Plant Design-Build, 
Pala, CA. 2007-2009. Project Engineer. HDR teamed with Filanc to provide a tertiary treatment 
plant with 0.6 MGD capacity, expandable to 1.2 MGD. Ms. Sudame was involved in the 
Preliminary design report evaluating and recommending treatment technologies. Assisted in 
design of, two sequential batch reactor tanks and equalization tank as well as chlorine contact 
basins. She also evaluated the impact of percolating treated water to the native ground water 
table. 

La Mesa Sweetwater Extension Pipeline and Upper Reservoir Pipeline Modifications, Otay 
Water District. Engineer. Ms. Sudame assisted in the design of approximately 1,000 lineal feet 
of 30-inch-diameter water transmission pipelines along with sonic flow meters, butterfly valves, 
and a pressure-reducing station to increase system capacity, enhance water quality, and improve 
system efficiency. The project included a preliminary design report to evaluate pipeline 
alignment, develop construction cost estimates for each alignment, assess environmental impact 
of the proposed alignment, and recommend the best available option. It also included design and 
development of the plan and profile for the selected alternative .. 



Education 
-- , Bachelor of Science, Civil Engineering, 
_ Pennsylvania StU Harrisburg, 1985 

' 

--, Professional Registrations 
_ Professional Engineer- Civil, California,· 

: No. C 67370 Issued: 06/28/2004, Expires: 
09/30/2012 

Professional Engineer, Virginia, No. 22863 
, Issued: 01/27/1992, Expires: 01/31/2014 

Professional Affiliations 
' American Water Works Association, 
California-Nevada, Member 

I 

- 1 HDR Tenure 
8 Years 

.1 Industry Tenure 
26 Years 

I 

) 

) 
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Stephen L. Beppler 
Sr Project Manager Water/Wastewater 

Professional Experience 
Mr. Beppler has over 25 years of water and wastewater project experience, ranging from 
small, community projects dealing with local water supply and sewage treatment at less than 
a million gallons per day (MGD) to large interjurisdictional projects dealing with over 750 
MGD of water treatment. He has served as Project Manager for diverse projects from water 
and tertiary wastewater treatment, pumping facilities, storage tanks, water and recycled 
water distribution systems, sewage collection systems and storm water improvement 
projects. His project experience has included coordination with public agencies such as the 
City of San Diego, San Diego County Water Authority, and Otay Water District, as well as 
Native American tribal entities in the San Diego area. 

HDR Project Experience 

City of San Diego As-Needed Design/Build Services, San Diego, CA. HDR teamed with 
Filanc for several City of San Diego design-build projects at the Metropolitan Biosolids 
Center (MBC) and at the three City Water Treatment Plants (WTPs). Projects include the 
addition of fluoride chemical feed systems at the Alverado, Miramar and Otay WTPs, in 
addition to chemical storage improvements, sludge handling improvements, and centrifuge 
centrate collection system upgrade at MBC. 

City of San Diego, Citywide Sewer Pump Station Upgrades, San Diego, CA. Senior 
Engineer. Senior Engineer involved in managing the renovation of 22 sewage pumping 
stations throughout the City of San Diego, ranging in pumping capacity size from 0.2 MGD 
to 3.0 MGD. Work included force main additions of approximately 6 miles ranging in size 
from 4-inch to 12-inch, pump and piping replacements, site improvements, standby 
generator unit additions, and emergency storage tank additions. The abandonment of SPS 62 
with diversion of flow to an upgraded replacement SPS 84 was also designed, including 
sanitary sewer and sewage force main extensions and replacements. 

Otay Water District, Otay Mesa Recycled Water Supply Link, Spring Valley, CA. 
Senior Engineer involved in extension of recycled water to the OtayMesa region. Project 
consists of approximately 6 miles of 8-inch through 30-inch recycled water transmission and 
distribution pipeline, including coordination with road improvements, utility crossings and 
connection to existing system infrastructure. 

Central Basin Municipal Water District, Southeast Water Reliability, Commerce, CA. 
Senior Engineer. Project involved the evaluation of the entire CBMWD recycled water 
system to determine piping, pumping and storage improvements associated with expansion 
of the system to the City ofVernon. The Phase 1A system improvements included the 
design of approximately 3.9 miles of30-inch steel recycled water transmission pipeline and 
upgrades to the Rio Hondo Pump Station. Piping alignment challenges included dealing 
with private oil and gas pipelines and Beverly Blvd. bridge installation. 

San Diego County Water Authority, Mission Trails Flow Regulatory Structure II, San 
Diego, CA. Project Manager. Project involved design of a buried 12-MG structure on 
Aqueduct Pipelines 3 & 4 with valve vaults and access building, 92-inch- and 72-inch­
diameter piping and 54-inch overflow. 
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Teaming Agreement 

This Teaming Agreement ("Agreement"), Js made and entered into this 15th day of June 
2012, by and between J.R. Filanc Construction Company, Inc. with offices at 740 N. Andreasen 
Drive, Escondido, CA 92029 (hereinafter called "FJLANC") and Arrieta Construction, Inc. with offices 
at 1215 North Marshall Avenue, El Cajon, CA 92020 (hereinafter called "ARRIETA"), individually 
referred to as a "Party" and jointly referred to as the "Parties." 

Witnesseth: 

Whereas, the Parties expect the City of San Diego Public Works Contracting Group ("Owner" 
or "Client") to advertise a Request for Qualifications for Multiple Award Design-"Build Contracts for 
Water, Wastewater, and Stormwater Projects (the" Project"); 

Whereas, the Parties have agreed to form a team ("Team") to submit a joint proposal 
("Proposal") and, if possible, to obtain the Contract with Owner for the performance of the Contract, 
including any additions or modifications thereof and completion of the Project (collectively the "Work") 
and for no other purposes; and 

Whereas, the Parties desire to define generally their respective responsibilities in conjunction 
with the Project, together with their rights and obligations as to each other. 

Now, therefore, in consideration of the mutual covenants set forth herein and other good and 
valuable consideration, the Parties agree as follows: 

1. The Parties hereby agree to combine on an exclusive basis to submit a Proposal and, if 
possible, obtain the Contract, and not to offer their services to, or propose on the Project or 
for the Work with any other entity, unless this Agreement is otherwise terminated as provided 
for below, Nothing herein Is intended to create any business relationship between the Parties 
except for the sole and specific purpose of proposing on and constructing the Project. 

2. Upon agreement by the Parties, and as a condition precedent, prior to the submission of any 
proposal to Owner or Client, ARRIETA and FILANC will enter Into an appropriate Agreement 
between themselves, further defining and detailing their respective rights and obligations as 
to the Project and as to each other. 

3. Both Parties wiiJ work cooperatively to prepare a complete estimate and schedule for 
construction, and for working to achieve the best and most competitive proposal for the 
Project. The final terms of the Contract must be agreeable to both Parties before the 
Contract may be executed. A Party may refuse .("Refusing Party") to lower the price or to 
accept terms and conditions other than those contained in the Proposal, or to proceed with 
subm-ission of the Propos~;~! having viewed the Request for Proposal by Owner or the terms of 
the Contract proposed by Client, if the Party, in Its sole discretion, determines that such terms 
and conditions will expose it to unacceptable risks and liabilities. In such event, either Party 
may terminate this Agreement and the non-Refusing Party shall have the right to pursue the 
Project, either alone or in conjunction with others. Further, in such event, the Parties 
covenant not to sue each other and waive all claims against each other for any losses or 
damages that may result. The Refusing Party, however, shall not pursue the Project, either 
directly or indirectly, alone or lh conjunction with third parties. A Party that Withdraws prior to 
the submission of the Proposal shall not be entitled to any further participation in the project. 

a. The Parties expressly agree that notwithstanding anything to the contrary contained 
elsewhere In this Agreement, that if a Refusing Party breaches this provision, which shall 
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survive termination of this Agreement, such Refusing Party shall be liable to the non­
Refusing Party for the damages caused. 

b. Filanc guarantees that as the Prime Contractor for the Contract, it will subcontract 
no less than 30% of the construction value of each project awarded to the team 
under the Contract. 

4. If, during the term of this Agreement, either Party receives information which the other Party 
regards and designates as confidential, then the Party receiving such confidential information 
shall hold such information in strict confidence and shall not use, disclose or duplicate such 
information except for the purpose of complying with its obligations under this Agreement. 
The Parties shall continue to treat such information as confidential unless or until: 

a. the Information is known to the receiving Party at the time of receipt or is already in the 
public domain; 

b. the Information is obtained lawfully from a third party or through the receiving Party's own 
independent efforts; 

c. the information is required to be disclosed by court order or such other lawful order; or 

d. two years following termination of this Agreement or the completion of the Project by the 
Parties, whichever Is later. 

5. This Agreement shall be deemed terminated upon: 

a. the mutual agreement of the Parties; 

b. the Parties entering into the Agreement for the Project; 

c. the Parties' lack of agreement upon a mutually acceptable Agreement by the date when a 
Proposal must be submitted to Client for Client's submission to Owner; 

d. the notification from Owner that the Project will not be awarded to Client, or is awarded to 
a party other than the Client; 

e. as provided under Article 4 above; or 

f. December 2012, unless expressly otherwise agreed in writing by the Parties, unless the 
Parties have already submitted a statement of qualifications or Proposal to the Client 
and/or Ownet Which is under consideration by the Client and/or Owner, in which case this 
Agreement shall not terminate until the occurrence of one of the other events listed 
herein. 

6. This Agreement shall be governed and construed pursuant to the laws of the State of the 
place of the Project. In the event that any part, term or provision of this Agreement is 
determined by a court of competent jurisdiction to be unlawful or unenforceable, the validity 
and enforce!;lbility of the remaining portions or provisions shall not be affected thereby. This 
Agreement constitutes the entire agreement between the Parties for the Project, and Is 
subject to no other oral or written proposals, agreements or understandings whatsoever, and 
can only be supplemented or amended by a written docum~nt subscribed by the Parties. This 
Agreement is binding upon the heirs, assigns and successors of the Parties. 

7. In the event it becomes necessary for either Party to dispute the terms of this Agreement, the 
prevailing party shall be entitled to its reasonable attorney's fees and costs. 

8. Dispute resolution shall include a meeting between decision makers of the Parties, followed 
by mediation and binding arbitration in accordance with the Construction Industry Rules of 
the American Arbitration Association. 

2 



) 

9. The Parties shall comply with all regulatory laws applicable to the contract procurement. 

1 o. Neither Party may assign Its rights or responsibilities under this Agreement without the prior 
written consent of the other Party. 

In Witness Whereof, the Parties have caused this Agreement to be executed by their duly 
authorized officers or agents effective the day and year first above written. 

J.R. FILANC CONSTRUCTION 
COMPANY, INC. 

3 

ARRIETA CONSTRUCTION, INC. 

By: Ulu\ (,{~ 
WesWise 
Vice President 



TEAMING AGREEMENT 

This Teaming Agreement (Agreement) is entered into this 18th day of June, 2012 by and 
between J.R. Filanc Construction, Inc. (Contractor) with offices at 740 North Andreasen Drive, 
Escondido and HDR Engineering, Inc. (Designer), with offices at 8690 Balboa A venue, Suite 200, San 
Diego, CA, collectively referred to as the Parties or the Team. 

The Parties agree to the following facts: 

a) It is anticipated that the City of San Diego (Owner), will issue a Request For 
Qualifications (RFQ) for the Multiple Award Design-Build Contracts for Water, Wastewater and 
Stormwater Pipeline Projects (Projects) and is expected to awardcontracts (Prime Contracts) to Design­
Builders to enable them to bid on work to be defined in future Requests for Proposals (RFP). 

b) After carefully considering their unique skills and capabilities, the Parties believe that a 
team effort will enhance the likelihood of their mutual success in obtaining and performing the work 
covered under the Prime Contract. 

Accordingly, this Agreement is entered into to establish the rights, interests, and obligations of 
the Parties in preparing and submitting a proposal to respond to the RFP and to receive the award of the 
Prime Contract as follows. 

ARTICLE 1 PROPOSAL EFFORT. Contractor will be responsible for preparing and submitting a 
proposal to respond to the RFP. At Contractor's request, Designer will provide qualified personnel to 
assist in preparing the proposal and will develop technical information for the work which the Parties 
agree would ultimately become a responsibility of the Designer should the Prime Contract be awarded to 
Contractor. This work is described in Exhibit A, which is attached and incorporated by reference as if 
fully set forth in this Agreement. The proposal will be submitted by Contractor as prime contractor and 
will identify Designer as a team member and prospective subcontractor. Prior to submission of the 
proposal to the owner, Designer will have the right to jointly review the entire technical proposal with 
the Contractor, provide relevant input, and approve the portions of the proposal which would be 
pertinent to the Designer's work on the Project. Each party will be solely responsible for the accuracy 
of the information it provides and which is included in the proposal. 

ARTICLE 2 SUBCONTRACT NEGOTIATION. If a Prime Contract for the Project is awarded to 
Contractor, Contractor will award a Design Build Institute of America (DBIA) Form 540, including 
mutually agreeable amendments, subcontract as attached in Exhibit B, for the scope of work as 
described and attached in Exhibit C, for which both exhibits are incorporated by reference as if fully set 
forth in this agreement, provided Contractor and Designer are able to reach agreement on subcontract 
terms, the work is still included in the Project, and the Owner has not informed Contractor that Designer 
is unacceptable for all or some of the contemplated work. Prime contract terms and conditions shall be 
provided by Contractor with Exhibit B subcontract agreement as soon as practical, but prior to the final 
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negotiations of the subcontract agreement. Contractor and Designer will negotiate in good faith to reach 
agreement on subcontract terms. The subcontract price will be based upon the latest pricing information 
furnished by the Designer prior to Contractor's submission of the proposal to the Owner or as contained 
herein in Exhibit A. If negotiations are conducted after proposal submission between Contractor and the 
Owner which effects Designer's work or its cost, the Designer's subcontract price, schedule or scope of 
work will be adjusted in an amount agreed upon by Contractor and Designer. 

ARTICLE 3 EXCLUSIVE DEALING AND CONFLICTS OF INTEREST. Each party 
agrees that it will not participate as an offeror, co-venturer, subcontractor or other interested party in any 
proposal effort involving the RFP other than the proposal effort contemplated by this Agreement during 
the Agreement Term. Each party warrants that it has no conflict of interest which would disqualify it 
from participating as proposed in the Project and that no other agreement would cause this Agreement 
not to be binding upon it. No party will solicit the employees of any other party for employment for the 
proposed Project during the Agreement Term. In consideration for this exclusive teaming arrangement, 
HDR will be provided all subcontracted design and engineering services solicited under this RFP. 

ARTICLE 4 COSTS AND EXPENSES. Except for Designer's design services described in 
Exhibit A, which is attached and incorporated by reference as if fully set forth in this Agreement, each 
party is responsible for its costs and expenses in connection with preparing and submitting the proposal. 

ARTICLE 5 AGREEMENT LIMITATIONS. This Agreement is not intended to create or 
otherwise recognize an agency, partnership, or formal business organization of any kind, other than a 
team arrangement as set forth in this Agreement. No party has the authority or right, nor will any party 
hold itself out as having the authority or right, to assume, create or undertake any obligation of any kind 
whatsoever, express or implied, on behalf of or in the name of any other party without the express prior 
written consent of the other party. 

ARTICLE 6 CONFIDENTIALITY. During the term of this Agreement, the Parties may 
exchange proprietary information. To be considered proprietary, information must be furnished in 
writing and clearly marked as such. Proprietary information received by one party from any other will 
not be disclosed, released, discussed, furnished, transferred or otherwise made known to third parties or 
utilized by the receiving party other than for the purpose of preparing and negotiating a proposal for the 
Project, except such information may be disclosed in confidence to appropriate representatives of the 
Owner. Proprietary information received by one party from another will be kept and maintained by the 
receiving party in a secure location and under the control of an, employee with an obligation and 
responsibility to maintain its secrecy and who will restrict disclosure of and access to such information 
to persons with a need to know. The restrictions in this Article will not apply if such information (a) is 
or becomes in the public domain; or (b) is known to the receiving party prior to receipt; or (c) is 
authorized for disclosure by the written approval of the disclosing party; or (d) is lawfully derived by the 
receiving party from a source other than the disclosing party without restriction as to the use or 
disclosure of the information. 

ARTICLE? LIMITATION OF LIABILITY. No party will be liable to any other party for 
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any indirect, special, incidental or consequential damages, such as loss of revenue, cost of capital, loss 
of business reputation or opportunity, or loss of anticipated profits due to any party's acts or omissions 
in performing this Agreement. No party may recover damages against any other party on the basis of 
the Team's failure to obtain the Prime Contract unless it can show that such failure was the result of 
another party's negligent acts or omissions, or willful misconduct. In such event, damages will be 
limited to the aggrieved party's proposal preparation costs. 

ARTICLE 8 DESIGN/SERVICES. Designer will provide the services required in Exhibit's A 
and C in accordance with the skill and care which would be exercised by comparable qualified design 
professionals performing similar services at the time and place such services are performed. The Parties 
recognize that the bid quantity estimates for the construction of the Project will be based on preliminary 
design calculations and past designs prepared for similar projects. Actual quantities determined after 
final design are expected to vary from the bid quantities derived from the preliminary design. Contractor 
will compute the bid quantities as accurately as possible and will estimate the anticipated tolerance for 
each item. Contractor shall be ultimately responsible for the determination of quantities to be included 
in the proposal and shall determine the appropriate amount of contingency to be included in its proposal 
to cover variations in quantities and other risk factors. Designer mal<:es no warranties, express or implied, 
under this Agreement or otherwise, in connection with Designer's preliminary design services. 

ARTICLE 9 AGREEMENT TERM. This Agreement will automatically terminate upon the 
following events, whichever occurs first, (a) cancellation of the RFP; (b) award of the Prime Contract to 
another team; (c) award of the Prime Contract and either execution of any other documents required 
under this Agreement to be subsequently executed or failure to reach agreement on such documents 
within a reasonable period of time; (d) notice from Owner that a party is unacceptable; (e) filing or 
failing to discharge an involuntary petition in bankruptcy or reorganization, making a general 
assignment to creditors, or becoming insolvent; (f) acquisition by or merger with an entity having a 
conflict of interest with the Team's pursuit or prosecution of the Project or, (g) mutual agreement of the 
Parties. Upon termination, all proprietary information will be promptly returned to the party which 
provided it, however, each recipient party may retain one copy in its Law Department's files solely for 
the purpose of determining compliance with Article 6. If termination occurs for any of the reasons set 
forth above except by mutual agreement, any party may compete for the Project as an individual firm or 
in combination with any other firm. If termination occurs by mutual agreement, no party may compete 
for the Project unless otherwise agreed in writing by the Parties at the time of termination. 

ARTICLE 10 DISPUTES. 

(A) If any dispute or claim between the Parties concerning this Agreement cannot be settled 
amicably through non-binding mediation within 90 days of notice of a dispute or claim, the matter will 
be resolved by arbitration conducted according to the Construction Industry Arbitration Rules of the 
American Arbitration Association then in effect and will take place in California. 

(B) The decision of the Board of Arbitrators will be final. The parties agree and 
acknowledge that any award rendered by such Board will be enforceable and judgment may be entered 
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in any court of competent jurisdiction and that no party will petition any court to amend, modify or 
revoke the final arbitral award. However, nothing will preclude any party from seeking and obtaining 
equitable, injunctive or other judicial relief to enforce this Agreement. Specifically, each party agrees 
and acknowledges that it may be necessary under certain circumstances to seek injunctive relief to 
enforce this Agreement. In any such event, the party will be entitled to avail itself of the appropriate 
courts at the location of the Project or of any other appropriate jurisdiction to obtain such relief. 

(C) Notice of demand for arbitration will be filed in writing with the other involved Parties to 
this Agreement and with the arbitrating body. The demand will be made within a reasonable time after 
the claim or dispute has risen. In no event will the demand for arbitration be made before mediation has 
been attempted or after the date when the applicable statute of limitations would bar institution of a legal 
or equitable proceeding based on such claim or dispute. 

(D) No arbitration arising out of or related to this Agreement will include, by joinder, 
consolidation or other manner, any person not a party to this Agreement. The prevailing party will be 
entitled to reasonable attorneys fees and the costs of arbitration in addition to such other relief as may be 
granted. The prevailing party is defined as the party whose last offer of settlement prior to 
commencement of the arbitration is within 5% of the amount awarded. 

ARTICLE 11 MISCELLANEOUS. 

(A) This Agreement constitutes the entire agreement between the Parties and supersedes any 
previous oral or written understandings, commitments, or agreements. No changes may be made in this 
Agreement without the written agreement of duly authorized representatives of each of the Parties. 

(B) Each party agrees that it will not pay, promise, offer or authorize payment of anything of 
value (in any form) to any person or organization either directly or indirectly (through an agent, 
representative, subcontractor or other third party) to obtain or retain business without notifying the other 
Parties in writing; and, in no event whenever such payment, promise, offer or authorization is contrary 
to applicable law including, but not limited to, the Foreign Corrupt Practices Act. Each party agrees to 
comply with all applicable laws and regulations. 

(C) Each party will keep the other Parties fully and promptly informed of all events and 
matters affecting or relating to this Agreement and shall, without delay, give all relevant information and 
cooperation properly requested by the other Parties. 

(D) The failure of any party to enforce or to require performance by any of the other Parties 
of any of the provisions of this Agreement will not be construed to be a waiver of such provision, affect 
the validity of this Agreement or any of its parts, or jeopardize the right of any of the parties thereafter to 
enforce each and every provision of this Agreement. 

(E) This Agreement is not assignable by any party. 
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) 

) 

) 

) 

(F) 
California 

This Agreement will be governed by and construed under the laws of the State of 

The Parties have, through their duly authorized representatives, executed this Agreement 
effective as of the day and year indicated in the first paragraph. 

J.R. Filanc Construction Company, Inc. HDR Engineering, Inc. 

~e" /J- . 
By:_--1-;7-r-=--~e1----________ _ r (signature) (signature) 

Harry Cosmos Sam Abi-Samra 

Title: ___ --"'-Pr~e=s=id=e=n"'-t ---------- Title: Vice President 
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) 

_ _) 

TEAMING AGREEMENT 

EXHIBIT A 

DESIGNERS PROFESSIONAL SERVICES IN SUPPORT OF PROPOSAL EFFORT 

1 PROPOSAL TYPE 

It is anticipated Owner will issue a two-phase RFP requiring Contractor to initially submit 
technical qualifications only (Phase 1). The Owner will then short-list qualified Contractors to 
proceed to the second phase of the RFP (Phase 2), which will require a submission of a binding 
cost proposal. In such case, the compensation and terms of payment section described below shall 
apply to all services provided by the Designer. 

2 SCOPE OF SERVICES 

2.1 Designer will provide design and technical assistance associated with the preparation of 
Contractor's Proposal that will include, but not be limited to, preliminary design and associated 
preliminary drawings and specifications, consulting services and proposal preparation for the 
(insert project name) , (insert RFP No.) 

2.2 Unless agreed to otherwise in writing and prior to commencement of work associated with 
proposal preparation, Designer will provide all engineering and design related services. When 
mutually agreed by Parties, portions of the design work associated with proposal preparation may 
be delegated to specialty trade subcontractors or to other qualified design team members. In such 
cases, Designer shall only be responsible for work of subcontractors directly contracted to 
Designer. 

3 COMPENSATION AND TERMS OF PAYMENT 

3.1 Professional services compensation arrangements for proposal preparation will be determined and 
agreed to by Parties prior to the start of any proposal efforts. 

3.2 Costs Incurred before Short-listing by Owner (Phase 1)- Each Party is responsible for its costs 
and expenses with preparing and submitting Phase 1 of the proposal, up to the date of Owner's 
shortlist announcement. 

3.3 Upon review of the final RFP, and subsequent to proceeding with any design efforts, Parties will 
jointly prepare an estimate of the Designer's cost for technical design labor and associated direct 
costs required for the preparation of the Proposal. Costs will be based on: 
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3.3.1 Designer's direct labor (actual salary) times an overhead multiplier of 2.0 (comprised of 
salary burden and general and administrative overhead), plus direct expenses including usual 
project costs, and 

3.3.2 Actual charges incurred by Designer for work performed by subconsultants, times a 
multiplier of 1.05. 

3.3.3 Upon agreement of the amount of design services required to support the Proposal, 
Parties agree to amend this Exhibit (below) prior to the start of any design efforts. 

Designers Estimated Cost for Supporting Preparation of Proposal: _______ _ 

Initials (Contractor): ___ _ 

Initials (Designer): 

Date: 

3.4 Designer agrees to share cost accounting information with Contractor, indicating all labor and 
direct costs incurred by the Designer during the preparation of the Proposal so Parties may 
mutually evaluate and determine how to most efficiently utilize Designer's efforts. Designer 
agrees to notify Contactor in writing when 80% of the estimated Designer's proposal budget is 
expended and agrees to not exceed the estimated proposal budget without written consent of 
Contractor. 

3.5 Contractor agrees to pay Designer the proposal costs identified in paragraph 3.3 for an 
unsuccessful proposal. 

3.6 Should the Designer's proposal costs exceed the estimated amount for reasons beyond the control 
of Designer, including value engineering efforts requested by the Contractor subsequent to the 
initial submission of the Proposal, Contractor agrees to compensate Designer for proposal costs in 
excess of the original estimated amount. Such additional costs will be calculated by the Parties in 
the same manner as the original proposal effort. 

3.7 In the event the Proposal is successful and upon award of a Prime Contract with Client, Contractor 
agrees to execute a subcontract agreement for professional services with Designer within 10 
calendar days of Prime Contract award. In the event the Proposal is unsuccessful, Contractor 
agrees to compensate Designer in the amount determined in this Exhibit A, paragraph 3 -
COMPENSATION AND TERMS OF PAYMENT and any other agreed upon amounts within 30 
calendar days of notice of an unsuccessful Proposal, relieving Contractor of any further financial 
obligation to Designer. 

3.8 Should Contractor determine in its sole discretion that it will no longer pursue the award of the 
contract, Contractor agrees that it will compensate Designer on a cost reimbursable basis for all 
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work Designer has actually performed, as of the date Contractor notifies Designer of that decision. 
The costs to be reimbursed will be calculated using the direct labor charges Designer incurred as 
of the date it was notified of Contractor's decision times a 3.1 multiplier on direct labor as well as 
reimbursement of Designer's direct expenses plus any subcontractor costs incurred times a 1.05 
multiplier. 

4 POST-AWARD DESIGN SERVICES PROPOSAL 

Designer's proposal to the Contractor will include: (1) a technical scope of services detailing the 
Designers responsibilities on the project, (2) a schedule identifying when design services will be 
completed, and (3) a lump sum price to provide the defined Designers responsibilities within the 
associated schedule. These items will be included as "EXHIBIT C, DESIGNERS SCOPE OF 
PROFESSIONAL SERVICES". 

5 OTHER 

5.1 All information provided by the Designer, including preliminary design efforts, described within 
this Exhibit is considered proprietary and subject to the conditions of ARTICLE 6-
CONFIDENTIALITY, of this Agreement. 

5.2 Contractor's Cost Estimator shall work directly with Designer to review and provide input into 
specific sections and the overall project cost estimate. Contractor shall also provide access to 
trade subcontractors as needed to allow the Designer to develop concepts consistent with the 
Contractor's and their trade subcontractor's proposals. Cost estimator will work in conjunction 
with the design team to propose the most economical solution as developed by the Contractor and 
Designer. 

5.3 Designer understands that the Owner has adopted a Small Local Business Enterprise (ELBE) 
Program (applicable to this solicitation) as a race-and-gender neutral tool for the Owner to use in 
its efforts to ensure that all segments of its local business community have a reasonable and 
significant opportunity to participate in Owner contracts as prime contractors, subcontractors or 
both. Designer will take positive steps to diversify and expand their Subcontractor solicitation 
base and to offer subcontracting opportunities to all eligible Subcontractors. Designer commits to 
Contractor that it will, at a minimum, meet Owner's Program Goal of 15% participation by 
certified firms for design services for which it is responsible. 

By: By: ____________ _ 
(Signature) (Signature) 

(Printed name) (Printed name) 

Title: _____________ _ Title: _____________ _ 
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MULTIPLE AWARD DESIGN-BUILD CONTRACT 
FOR WATER, WASTEWATER AND STORMWATER 

PIPELINE PRO.JECTS 

This multiple award Design-Build contract (Contract) is made and entered into by and between 
the City of San Diego (City), a municipal corporation, and J. R. Filanc Construction (Design­
Builder), for the purpose of designing and constructing City water, stormwater, and wastewater 
pipelines and related facilities (Projects). The City and Design-Builder may be referred to 
individually as "Party" and collectively as the "Parties." 

RECITALS 

A. The City needs to design and construct Projects located in the City of San Diego, 
California. 

B. The City issued Request for Qualifications No. 12MCL100 (RFQ) for multiple award 
-Design-Build contracts, to which the Des\~n-B,yjl<;l~A.'sponded and was approved by the 
Mayor and City Council (Resolution No.~.O"'t· if,.,,::J ) as one ofthe five firms eligible 
to submit future proposals to design and construct Projects through this program. 

C. The City will hire one firm to design and construct each Project, to be described in 
Request for Proposals (RFPs) issued pursuant to section 22.3310 of the San Diego 
Municipal Code (SDMC). 

D. The Design-Builder is prepared to enter into this Contract and to submit, in accordance 
with each RFP, a Proposal for each Project. 

E. The Design-Builder is ready, willing, and able to design and construct Projects in 
accordance with the terms and conditions of this Contract. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, 
and for good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the Parties hereby agree as follows: 

AGREEMENT 

ARTICLE 1- PROJECT A WARD 

1.1 Request for Proposals. From time to time during the term of this Contract, the City will 
issue a RFP to the Design-Builder for the design and construction of a Project. The RFP 
will describe the specific requirements and scope of work for the Project. There is no 
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minimum or maximum number ofRFPs to be issued under this Contract. Issuing a RFP 
does not obligate the City to award a task order for the Project, and a RFP may be 
canceled by the City at any time prior to award of a task order. The City may issue 
addenda to a RFP or extend the deadline for submitting proposals, in the City's 
discretion. 

1.1.1 Project Descriptions. Projects may be non-complex performance oriented tasks 
requiring minimal design, may be complex construction requiring substantial 
design development, or a combination thereof. Projects will be varying in size 
and complexity. The RFP may or may not have preliminary plans and 
specifications but may include sketches, and requests for catalog cuts, and other 
submittals. 

1.2 Proposals. The Design-Builder's proposal must be complete and satisfy all the 
requirements of the RFP, consistent with industry standards and proposals submitted by 
competent design-build firms performing similar work in California. Proposals submitted 
by the Design-Builder shall constitute a firm offer, which may be accepted by the City 
within the time specified in the RFP. Subcontractors shall be identified in the proposals 
pursuant to SDMC section 22.3309. Preparing and submitting proposals shall be at the 
Design-Builder's sole cost and expense. The Design-Builder shall submit a proposal to 
the City responding to each RFP, by the deadline specified in the RFP, unless an 
exception applies: 

1.2.1 Bonding Capacity. The Design-Builder does not have to submit a proposal in 
response to an RFP if the Design-Builder can demonstrate to the reasonable 
satisfaction of the City, that the proposed Project will cause the Design-Builder to 
exceed its maximum remaining bonding capacity. 

1.2.2 Response Effort. The Design-Builder does not have to submit a proposal in 
response to an RFP if the deadline to submit a proposal is less than thirty (30) 
days from the date the RFP is issued, or if the City has issued more than two RFPs 
in the thirty (30) days immediately preceding the date of issuance of the current 
RFP. 

1.3 Evaluation. The City will evaluate the proposals in accordance with SDMC section 
22.3308 and the criteria set forth in the RFP. The City may negotiate and clarify the final 
components of the winning proposal with the Design-Builder pursuant to SDMC section 
22.3008(b ). The winning proposal will be recommended for award to the Mayor or 
his/her designee, who must approve all task orders. If at least two proposals are not 
received in response to a RFP, the City will not issue a task order for the Project and 
instead procure the Project through another process. The City may accept the winning 
proposal, reject proposals that do not meet all the requirements of the RFP or this 
Contract, waive any defects and technicalities in a proposal, or reject all proposals, all in 
its sole discretion. 

1.4 Task Orders. Ifthe City accepts the Design-Builder's proposal, the award of the Project 
will be acknowledged by the issuance of a task order. The award of a task order is 
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contingent upon the Design-Builder's compliance with all conditions precedent to award 
described in the RFP. The task order becomes effective upon the Design-Builder's receipt 
of the task order signed by the Mayor or his designee. task orders will be issued with a 
specific completion date or performance period and a firm fixed price for design and 
construction. The Design-Builder is responsible for designing and constructing each 
Project for the fixed price contract value. Failure to do so is at the Design-Builder's risk. 

1.5 Contract Documents. Upon the award of a task order, the RFP, the Design-Builder's 
proposal, and the task order (which may include modifications to the proposal negotiated 
pursuant to section 1.3) shall be considered as incorporated into this Contract, but only 
for the particular Project for which they are issued or submitted. In resolving conflicts 
resulting from errors or discrepancies in any of the Contract Documents, the order of 
precedence shall be as set forth below in descending order of precedence (the document 
in section 1.5.1 having the highest precedence). Provisions ofthe Contract Documents 
addressing the same subject which are consistent but have different degrees of specificity 
shall not be considered to be in conflict, and the more specific language shall control. 

1.5.1 This Contract. 
1. 5.2 The task order. 
1.5.3 The RFP and all documents referenced therein. 
1.5.4 The 2012 City Supplements (The WHITEBOOK). 
1.5.5 The 2012 Standard Specifications for Public Works Construction (The 

GREENBOOK). 
1.5.6 The Design-Builder's proposal (Proposal). 
1.5.7 RFQ No. 12MCL1 00 and all addenda thereto. 
1.5.8 The Design-Builder's Statement of Qualifications (SOQ). 

1.6 Eligibility to Submit Proposals. Pursuant to SDMC section 22.3310(h)(3), ifthe 
Design-Builder is awarded a task order and fails to achieve the mandatory minimum 
participation levels established in the RFP for that Project for Small Local Business 
Enterprises, Emerging Local Business Enterprises, or Disabled Veteran Business 
Enterprises, the Design-Builder shall be ineligible to submit proposals for any further 
task orders under this Contract. 

ARTICLE 2- SCOPE OF WORK 

2.1 Scope of Work. Upon the award of a task order, the Design-Builder shall furnish any 
and all labor, materials, equipment, transportation, utilities, services and temporary 
facilities required to complete each Project as described in the task order, the RFP and the 
Design-Builder's proposal. All work shall be performed in a good and workmanlike 
manner and within the care and skill of a qualified design firm and licensed contractor in 
California. The work shall be performed pursuant to and in conformity with the RFP, the 
Project's plans and specifications, and all other Contract Documents and subject to the 
approval of the City, whose approval shall not be unreasonably withheld. 

MULTIPLE AWARD DESIGN-BUILD CONTRACT 
RFQNO.: 12MCL100 
WATER, WASTEWATER, AND STORMW ATER PIPELINE PROJECTS 

41 Page 



2.2 Design-Builder's Representative. The Design-Builder shall designate a local 
representative, who shall be reasonably available to City and shall have the necessary 
expertise and experience required to supervise the Projects. The Design-Builder's 
representative shall communicate regularly with City, but no less than once a week if the 
Design-Builder is working on a task order, and shall be vested with the authority to act on 
behalf of the Design-Builder. The Design-Builder's representative may be replaced only 
with the written consent of City. 

2.3 Changes to Key Personnel and Substitution of Subcontractors. The Design-Builder 
shall not change or substitute any individual that is identified as "key personnel" in its 
statement of qualifications or and proposal without the written consent of the City, which 
will not be unreasonably withheld. The Design-Builder shall not change or substitute any 
material, supplier, or subcontractor identified in its statement of qualifications or proposal 
without written consent of the City. 

2.4 Contract Terms and Conditions. This Contract incorporates by reference, as if fully set 
forth herein, the 2012 Edition of The GREENBOOK as modified by the 2012 Edition of 
The WHITEBOOK, except as otherwise specified in this Contract, a RFP or a task order. 

2.5 Subcontractors and Suppliers. The Design-Builder shall be responsible for the work 
done by subcontractors and suppliers, and any discrepancy or gaps in their scope of 
works. Nothing in the Contract Documents is intended or deemed to create any legal or 
contractual relationship between the City and any subcontractor or supplier of any tier. 

2.6 Equal Opportunity Contracting. The Design-Builder shall comply with the City's 
"General Equal Opportunity Contracting Program Requirements" found in Chapter 10 of 
The WHITEBOOK, hereby incorporated into this Contract by reference. At the pre­
construction conference (if any), the Design-Builder shall provide a statement of 
proposed SLBE, ELBE, and DVBE utilization identifying the certified entities that will 
be utilized on the Project to meet the mandatory minimum participation levels in the 
RFP. The Design-Builder shall also provide copies of all purchase orders and/or contracts 
with SLBE, ELBE, and DVBE subcontractors used to meet the mandatory minimum 
participation levels in the RFP. 

2.7 Coordination of the Work. The Design-Builder shall coordinate all design and 
construction activities efficiently and with the requisite expertise, skill and competence to 
satisfy the requirements of the Contract Documents. The Design-Builder shall at all times 
exercise complete and exclusive control over the means, methods, sequences and 
techniques of design and construction. The Design-Builder shall coordinate scheduling of 
bid packages, submittals, and all RFI's, and the construction of the Project to ensure the 
efficient and orderly sequence of the construction of the Project. The Design-Builder 
shall monitor and report monthly to the City on actual performance compared to the 
Project schedule. If City performs other work on the Project or at the site itself or with 
separate contractors under City's control, the Design-Builder and the City both agree to 
reasonably cooperate and coordinate respective activities with the other so that the 
Project can be completed in an orderly and coordinated manner without unreasonable 
disruption. 
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2.8 Superintendent. The Design-Builder's superintendent shall be present at the site at all 
times that construction activities are taking place. All elements of the construction work 
shall be under the direct supervision of the Design-Builder's superintendent or his 
designated representative on the site who shall have the authority to take actions required 
to properly perform that particular element of the Project. The City may require the 
Design-Builder to stop or suspend the construction work if the City reasonably believes 
supervision at the site is inadequate. 

ARTICLE 3- CONTRACT TERM 

3.1 Contract Duration. This Contract shall become effective on the date it is fully executed 
by both Parties. The City may award task orders for a period of up to three (3) years after 
the effective date of this Contract. Unless terminated earlier by the City, this Contract 
shall expire three (3) years after the effective date or one (1) year after substantial 
completion of the Design-Builder's last Project awarded under this Contract, whichever 
occurs last. 

3.2. Termination. This Contract, or task orders issued under this Contract, may be terminated 
by the City for default or for convenience in accordance with Part 1 of The 
GREENBOOK and The WHITEBOOK. 

3.3 Force Majeure. In the event the performance of either Party is delayed due to causes 
which are outside their control, and could not be avoided by the exercise of due care, 
which may include, but is not limited to, war, terrorist attack, act of God, government 
regulations, labor disputes, strikes, fires, floods, adverse weather or elements 
necessitating cessation of the work, inability to obtain materials, labor or equipment, or 
litigation or legal proceedings challenging one or more of the project approvals, then the 
time for performance shall be extended by an amount equivalent to the length of delay. 
Neither Party shall receive compensation from the other party for a force majeure event. 

ARTICLE 4- COMPENSATION 

4.1 Compensation. The total cumulative compensation to all design-build firms eligible to 
submit proposals pursuant to RFQ No. 12MCL100 shall not exceed $100 million. The 
guaranteed minimum compensation to the Design-Builder is $5,000. The total 
compensation for each Project will be set forth in each task order, which shall be a firm 
fixed price for successful completion of the Project. 

4.2 Progress Payments. The City will make periodic payments to the Design-Builder in 
accordance with the payment provisions in The GREENBOOK, the WHITEBOOK, the 
RFP and the task order. 
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ARTICLE 5 - INDEMNITY 

5.1 General Indemnity. The Design-Builder agrees to defend, indemnify, protect and hold 
harmless the City, its elected officials, officers and employees, from and against all third­
party claims or judgments asserted, or third-party liability established for damages or 
injuries to any person or property arising directly or indirectly out of the construction of 
each Project, or the Design-Builder's obligations under this Contract, which are caused or 
claimed to be caused by the negligent acts or omissions or willful misconduct of the 
Design-Builder, its officers, agents, or employees. The Design-Builder's obligation to 
indemnify the City shall not include any claims or liability arising from the established 
active or sole negligence, or willful misconduct of the City, its elected officials, officers 
or employees. The City may elect to conduct its own defense, in its sole discretion, 
without invalidating this section. 

5.2 Indemnity for Design Services. With respect to the design of the Project, except as 
otherwise provided by California Civil Code section 2782.8, the Design-Builder shall 
indemnify and hold harmless the City, its elected officials, officers and employees, from 
all claims, demands or liability that arise out of, pertain to or relate to the negligence, 
recklessness, or willful misconduct of the Design-Builder, its design professionals, 
officers, agents or employees. 

5.3 Survival. Notwithstanding Article 3, the indemnity provisions in this Article shall 
survive expiration and termination of this Contract and continue so long as a viable claim 
exists. 

ARTICLE 6- BONDS AND INSURANCE 

6.1 Bonds and Insurance. The Design-Builder shall furnish evidence of bonds and 
insurance required by the RFP within fourteen (14) days after written notification from 
the City that the Design-Builder has submitted the winning proposal, unless an extension 
oftime is granted by the City in writing. If the Design-Builder takes longer than fourteen 
(14) days to provide evidence of bonds and insurance, then the additional time taken shall 
be added to the time the Design-Builder must guarantee the price of its proposal prior to 
the issuance of a task order. The City may reject the proposal if the Design-Builder fails 
to provide evidence of bonds and insurance within fourteen (14) days or the extension of 
time granted by the City. 

ARTICLE 7- GENERAL PROVISIONS 

7.1 Compliance with Laws. The Design-Builder shall comply with all applicable local, state 
and federal laws, statutes, ordinances, and regulations in the performance of its 
obligations under this Contract. Local ordinances and regulations requiring written 
certifications or information from the Design-Builder include the Equal Benefits 
Ordinance (SDMC sections 22.4301 et. seq.), Non-Discrimination Ordinance (SDMC 
sections 22.3501 et. seq.), Drug-Free Workplace Policy (Council Policy 100-17), 
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Americans with Disabilities Act Policy (Council Policy 1 00-04), and Contractor 
Standards Ordinance (SDMC section 22.3004). 

7.2 Contract Interpretation. This Contract, its exhibits, and the documents listed in section 
1.5 are intended to be complementary and interpreted in harmony so as to avoid conflict, 
with words and phrases interpreted in a manner consistent with construction industry 
standards. This Contract is entered into and shall be construed and interpreted in 
accordance with the laws of the State of California without regard to the conflicts or 
choice of law provisions thereof. 

7.3 Mandatory Mediation. If a dispute arises out of or relates to this Contract that cannot be 
resolved through normal contract negotiations, the Design-Builder and the City must first 
endeavor to settle the dispute in an amicable manner, using mandatory non-binding 
mediation under the rules of JAMS, AAA or any other neutral organization agreed upon 
by the parties before having recourse in a court of law. 

7.3.1 Selection of Mediator. A single mediator that is acceptable to both Parties shall 
be used to mediate the dispute. The mediator will be knowledgeable in the subject matter 
of this Contract, if possible, and chosen from lists furnished by JAMS, AAA or any other 
agreed upon mediator. 

7.3.2 Mediation Expenses. The expenses ofwitnesses for either side shall be paid by 
the Party producing such witnesses. All joint expenses ofthe mediation, including 
required traveling and other expenses of the mediator, and the cost of any proofs or 
expert advice produced at the direct request of the mediator, shall be borne equally by the 
Parties, unless they agree otherwise. 

7.3.3 Conduct of Mediation. Mediation hearings will be conducted in an informal 
manner. Discovery shall not be allowed. The discussions, statements, writings and 
admissions will be confidential to the proceedings (pursuant to California Evidence Code 
sections 1115 - 1128) and will not be used for any other purpose unless otherwise agreed 
by the Parties in writing. The Parties may agree to exchange any information they deem 
necessary. Both Parties shall have a representative attend the mediation who is authorized 
to settle the dispute, though the City's recommendation of settlement may be subject to 
the approval of the Mayor and City Council. Either Party may have attorneys, witnesses 
or experts present. 

7.3.4 Mediation Results. Any resultant agreements from mediation shall be 
documented in writing. The results of the mediation shall not be final or binding unless 
otherwise agreed to in writing by the Parties. Mediators shall not be subject to any 
subpoena or liability and their actions shall not be subject to discovery. 

7.4 Time is of the Essence. The City and the Design-Builder mutually agree that time is of 
the essence with respect to the dates and times set forth in Contract Documents. 
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7.5 Mutual Obligations. The City and the Design-Builder commit at all times to cooperate 
fully with each other, and proceed on the basis of trust and good faith, to permit each 
Party to realize the benefits afforded under this Contract. 

7.6 Successors-In-Interest. This Contract and all rights and obligations contained herein 
shall be in effect whether or not any or all Parties to this Contract have been succeeded 
by another entity, and all rights and obligations of the parties signatory to this Contract 
shall be vested and binding on their successors in interest. 

7.7 Third Party Beneficiaries. Nothing in this Contract shall grant rights or benefits to 
anyone other than the City and the Design-Builder, and any alleged third party 
beneficiaries are hereby expressly disclaimed. The Parties understand and agree, 
however, that to the extent permitted by law, the City is an intended third party 
beneficiary ofthe Design-Builder's agreements with its consultants, designers, 
contractors and construction managers performing work on the Project. 

7.8 Severability. Should any provision of this Contract be held invalid or illegal by a court or 
administrative agency of competent jurisdiction, such invalidity or illegality shall not 
invalidate the whole of this Contract, but, rather, the Contract shall be construed as if it 
did not contain the invalid or illegal provision, and the rights and obligations of the 
Parties shall be construed and enforced accordingly, except to the extent that enforcement 
of this Contract without the invalidated provision would materially and adversely 
frustrate either or both Parties' essential objectives set forth in this Contract. 

7.9 Independent Contractor. The Design-Builder is and shall be an independent contractor. 
Any provisions in this Contract that may appear to give the City the right to direct the 
Design-Builder as to the details of accomplishing the work or to exercise a measure of 
control over the work means that the Design-Builder shall follow the wishes of the City 
as to the results ofthe work only. 

7.10 Waivers. The failure of either Party to enforce any of the provisions of this Contract or to 
require performance of the other party of any of the provisions hereof shall not be 
construed to be a waiver of such provisions unless the waiver is in writing. Prior waivers 
shall not preclude the right of either Party to thereafter enforce each and every provision 
of this Contract. 

7.11 Limitation on Powers. Nothing in this Contract shall be construed as a limitation upon 
the powers of the City as a chartered city of the State of California. 

7.12 Conflict of Interest. The Design-Builder shall establish and make known to its members, 
consultants, designers, contractors and construction managers, appropriate safeguards to 
prohibit employees from using their positions for a purpose that is, or gives the 
appearance of being, motivated by desire for private gain for themselves or others, 
particularly those with whom they have family, business, or other relationships. Design­
Builder members shall not accept gratuities or any other favors from potential 
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consultants, designers, contractors or construction managers who may or are working on 
the Project. 

7.13 Notices. Notices shall be mailed in accordance with section 2-12, "SPECIAL NOTICES" in 
The GREENBOOK to: 

Design-Builder 

Address 
City, State, ZIP 

Public Works Director 
City of San Diego 
202 "C" Street, 9th Floor 
San Diego, CA 92101 

7.14 Assignment. The Design-Builder shall not assign its rights or obligations under this 
Contract without the City's prior written approval, which shall not be unreasonably 
withheld. Any attempted assignment in violation of this section shall be void and 
incapable of creating any contractual relationship between the City and a putative 
assignee. 

7.15 Survival. Any obligation that accrues under this Contract prior to its expiration or 
termination shall survive such expiration or termination. 

7.16 Incorporation of Exhibits. All exhibits referenced in this Contract and the documents 
referenced in section 1.5 are hereby incorporated into and made a part of this Contract by 
reference. 

7.17 Integration Clause. The City and the Design-Builder represent, warrant and agree that 
no oral promise or agreement not expressed herein has been made to them, that this 
Contract contains the entire agreement between the Parties, that this Contract supersedes 
any and all prior oral agreements or understandings between the Parties unless otherwise 
provided herein, and that in executing this Contract, neither Party is relying on any 
statement or representation made by the other Party concerning the subject matter, basis 
or effect of this Contract other than as set forth herein, and that each Party is relying 
solely on its own judgment and knowledge. This Contract may not be amended except by 
an instrument in writing signed by both Parties. 

7.18 Counterparts. This Contract may be executed in counterparts, which when taken 
together, shall constitute a single signed original as though all Parties had executed the 
same page. 
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IN WITNESS WHEREOF, this Contract is executed by the City of San Diego pursuant to 
Resolution No. R- ·]r.J/7739 authorizing such execution, and the Design-Builder acting 
by and through its authorized officers. 

N ame:---=Dil"\=--.:.:.../---=1 0:___=--..JL_'f:--=--\ E""'-=55=-­

Date:____,_\ _t -1-J -"'-~-+-~-~--'-1'----"~---
t I 

MULTIPLE AWARD DESIGN-BUILD CONTRACT 
RFQ NO.: 12MCL100 

THE CITY OF SAN DIEGO 

By: 

N ame: __ ----'T"-'o=n"'-..1-y-"H=e=i=n=ri=cl""ls"--­
Director, Public Works 

Date: __ /.+,~....,/'--'0,'--"z.,==----------

I HEREBY APPROVE the form and legality 
of the foregoing agtment this ~ day 
of tl)J~ , 2012. 

I 

.. /307'739 
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RESOLUTION NUMBER R- 3 () •'( i·73 9 
CR-2013-229) Hsc..;oo 

DATE OF FINAL PASSAGE OCT 2 3 2012 

A RESOLUTION OF THE COUNCIL OF THE CITY OF 
SAN DIEGO AUTHORIZING MULTIPLE A WARD DESIGN­
BUILD CONTRACTS FOR WATER, WASTE\VATERAND 
STORM\VATER PIPELINE PROJECTS, AND TAKING 
RELATED ACTIONS. 

\VHEREAS, San Diego Municipal Code section 22.3310 allows the City to award 

design-build contracts to more than one design-build entity in which the design-build entities 

compete for public works projects on a task order basis; and 

WHEREAS, the City received and evaluated eleven responses to Request for 

Qualifications No. 12MCL1 00, and selected five design-build finns as being the best qualified to 

deliver water, wastewater and stom1water projects through the design-build method; NOW, 

THEREFORE, 

BE IT RESOLVED, by the Council of the City of San Diego, that the Mayor or his 

designee is authorized, for and on behalf of the City, to execute multiple award design-build 

contracts with the following design-build finns, substantially in the fom1 of the contracts on file 

with the City Clerk as indicated below. 

1. Orion Construction Corp. I Balboa Construction, Inc. in association with Harris & 

Associates and Richard Brady & Associates. (Document No. RR- 3 0 '( '( :i 9 --I) 

2. El Cajon Grading & Engineering Company, Inc. in association with David Evans & 

Associates, Inc. (Document No. RR- ;q 0 '{? 3 9 ~;.., 

3. J.R. Filanc Construction Company, Inc. in association with Arrieta Construction, Inc. 

and HDR. (Document No. RR- ;J; 0 1f ' ( 3 9 ·~;3 
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(R-2013-229) 

4. Ortiz Corporation in association with AECOM. (Document No. 

5. TC Construction Company in association with RBF Consulting. (Document No. 

BE IT FURTHER RESOLVED, that the Chief Financial Officer is authorized to expend 

the total amount of$25,000 ($5,000 for each contract) from Fund No. 100000, Org/Cost Center 

2112140001 for the purpose of executing the contracts and meeting the guaranteed minimum 

contract amounts. 

BE IT FURTHER RESOLVED, that the Chief Financial Officer is authorized to expend 

an amount not to exceed $100,000,000 to fund task orders to be issued under the above multiple 

award design-build contracts, provided that no task order may exceed $10,000,000 without City 

Council approval, that each project was previously identified and appropriated through the 

approved Annual Capital Improvements Program budget, and that the Chief Financial Officer 

first furnishes one or more certificates demonstrating that the funds necessary for expenditure 

are, or will be, on deposit with the City Treasurer. 

APPROVED: JAN I. GOLDSMITH, City Attorney 

By 

TCZ: 

Thomas C. Zele y 
Deputy City At 

10/7/12 
Or.Dept:Public Works 
CC: 3000005569 
Doc.No: 451983 
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I hereby certify that the foregoing Resolution was passed by the Council of the City of San Diego, 
at its meeting of OCT 1 5 2012 

Approved: --~----'/ 0"""-·-·~£;'----"')_· --~---~ _!.--__ 
(date) 

Vetoed: ---------------------
(date) 
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Passed by the Council of The City of San Diego on October 15, 2012 by the following 
vote: 

YEAS: 

NAYS: 

NOT PRESENT: 

VACANT: 

RECUSED: 

(Seal) 

LIGHTNER, FACULCONER, GLORIA, YOUNG, 

DEMAIO, ZAPF, EMERALD, ALVAREZ. 

NONE. 

NONE. 

NONE. 

NONE. 

AUTHENTICATED BY: 

JERRY SANDERS 

Mayor of The City of San Diego, California 

ELIZABETH S. MALAND 

City Clerk of The City of San Diego, California 

By: Peggy Rogers , Deputy 

I HEREBY CERTIFY that the above and foregoing is a full, true and correct copy of 

RESOLUTION NO. R-307739 approved by The Mayor of the City of San Diego, California on 

October 23,2012 

(SEAL) 

ELIZABETH S. MALAND 

City Clerk of The C''t f San Diego, California 
// 

,/ 
/ 

,/ /' 
/ ........... . 
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Section 1: T0-01 
We have reviewed the project description and location maps for the first proposed task order (T0-01) to be issued under the 
City's MACC program. This project (Sewer and Water Groups 946/949) is of a similar nature to many of the recent design-build 
projects that we are currently undertaking for the City of San Diego. 

Section 2: Addenda to this RFQ 
Orion Construction/Balboa Construction J.V. acknowledges receipt of Addendum No. 1 dated May 23, 2012 and Addendum 
No. 2 dated June 5, 2012. 

Section 3: Identification of the Design-Builder 
Prime Contractor 
Orion Construction Corp./Balboa Construction, Inc. J.V. 
2185 La Mirada Drive 
Vista, CA 92081 
Contact: Rob Wilson, Chief Estimator 
Phone: (760) 597-9660 
Contractor License: #788132, Class A, B 
Expires: 11/30/2012 
Licensed Since: 11/30/2000 

Joint Venture Contractor 
Orion Construction Corporation, a California Corp. 
2185 La Mirada Drive 
Vista, CA 92081 
Contact: Rob Wilson, Chief Estimator, 
Phone: (760) 597-9660 
Contractor License: #549309, Class A, B, C-27, HAZMAT, 
Asbestos 
Expires: 11/30/2012 
City of San Diego Business License #B1992002970 
Office in San Diego County for 25 years 

Joint Venture Contractor 
Balboa Construction, Inc. 
3231-C Business Park Dr. #235 
Vista, CA 92081 
Contact: Fia Dowsing 
Phone: (760) 598-2160 
Contractor License: #731286, Class A, B 
Expires: 1/31/2013 
City of San Diego Business License #B 1998008128 
Office in San Diego County for 15 years 

Design Partner 
Harris & Associates 
750 B Street, Suite 1800 
San Diego, CA 92101 
Contact: Javier Saunders, PE, V.P. 
Phone: (619) 236.1778 
RCE#37159 
Expires: 06/30/2012 
City of San Diego Business License#B1999005573 
Office in San Diego County for 18 years 

Design Partner 
Richard Brady & Associates 
3710 Ruffin Road, San Diego, CA. 92123 
Phone: (858) 496-0500 
Contact: Richard Brady 
California RCE #36175, 
City of San Diego Business License #19990054187 
Office in San Diego County for 11 years 



Section 4: Exceptions to the RFQ 
CERTIFICATIONS OF EXCEPTIONS 

TO THE REQUEST FOR QUALIFICATIONS 
MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR WATER, WASTEWATER, AND STORMWATER PROJECTS 

The undersigned, a duly authorized representative of Orion Construction/Balboa Construction J.V. hereby stipulates that Orion 
Construction/Balboa Construction J.V. takes no exceptions to this Request for Qualifications, and its attachments as 
referenced in this RFQ. 

Authorized Representative's Title 

Orion Construction Corp. 
Company 

Date 

Section 5: Mandatory Meetings 

~~ ch)o;e_ 
Authorized Representative Date 

President 
Authorized Representative's Title 

Balboa Construction, Inc. 
Company 

A representative of Orion Construction/Balboa Construction J.V. attended the mandatory pre-submittal meeting held on May 
30, 2012. Please refer to page 8 of the attendance sheet for this meeting, where Mr. Robert Wilson, Chief Estimator for Orion 
signed in. 

. -
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Section 6: Executive Summary 
Orion Construction Corporation (Orion) is a locally owned and operated general engineering construction company that 
specializes in water, sewer, and storm drain resource infrastructure construction projects. Orion, which opened for business in 
1988, has steadily grown in size and capabilities, reaching a level where it can now provide construction and management 
services for single projects up to $25 million in value. Projects of this magnitude are supported by a permanent staff of over 80 
experienced employees and a substantial fleet of wholly owned construction equipment based out of San Diego County. 

Orion Construction Corporation has teamed with our affiliate company Balboa Construction, Inc. in a Joint Venture. The Orion/ 
Balboa J.V. was licensed by the State of California in 1997 and has performed utility contracts as large as $9 million as a J.V. 
The City has prequalified the J.V. as a separate entity for single projects up to $15 million. For this project Balboa will be 
providing labor, equipment, on site trucking, and haulage services. Orion will be the single point of contact with the City, and for 
the purposes of this SOQ the J.V. Contractor will be referred to as Orion. 

Orion has a long history of completing quality projects that are on schedule and on budget and has been the recipient of 
numerous ASCE awards with the City on past projects. Orion has most recently received the APWA Contractor of the Year 
Award (2012). 

Harris & Associates (Harris), Orion Construction's design partner for the Multiple Award Design-Build Contracts for Water, 
Wastewater, and Stormwater Pipeline Projects, specializes in the planning, design, and construction management of Public 
Infrastructure including wastewater and water supply facilities. The Harris team has a long history working on City of San 
Diego water, sewer, and storm drain infrastructure projects. 

Richard Brady & Associates (Brady), Orion Construction's design partner for the Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Pipeline Projects, specializes in the planning, design, and construction management of 
Public Infrastructure water and wastewater supply facilities. Brady has a long history working for the City of San Diego on its 
water and wastewater system pipelines, pump stations, and treatment plant upgrades. 

Design-Build Team: The corporate level of this Design-Build Team, includes Richard Dowsing, Javier Saunders, Rob Wilson, 
and Richard Brady, who each have twenty plus years of experience working together toward the completion of various design­
build projects in San Diego County region. The Design-Build Team was formed as strategic collaboration that leverages the 
industry's leading strengths of Design, Construction, and Management, that each firm is recognized for. This specialized 
collaboration of veteran designers, contractor, and construction managers, will enable the Design-Build Team to meet the 
mandates of this assignment, and demonstrate our commitment to working relationships with the City of San Diego. If selected 
for this design-build contract, the Design-Build Team will provide the City of San Diego with the best design-build engineering 
and construction services possible for the City of San Diego Water, Sewer, and Storm Drain Improvements. 

Where capabilities and opportunities match, disadvantaged emerging business enterprises will be selected to work on this 
project. We will continue to perform a comprehensive subcontractor outreach to obtain qualified subcontractors and vendors, 
throughout the duration of the contract. 

RFQ Addenda Acknowledgement 
The Design-Build Team has received and acknowledges Addendum #1 dated May 23, 2012 and Addendum #2 dated June 5, 
2012. 



Exceptions to this RFQ 
The Design-Build Team takes no exception to the RFQ. 

Experience and Technical Competence 
The Design-Build Team has extensive experience providing design and construction services on City projects. Currently an 
Orion led team is designing and constructing for the City of San Diego the D/B Water Group 921, D/B Water Group 922, 
Design-Build Water Group 926, Design-Build Scripps Ranch Pump Station, Design-Build Colony Hill Watermain Replacement, 
Design Build El Capitan Pipeline #2 Valve Replacement, and the Design-Build Recycled Retrofit Projects currently totaling $22 
million. The team has also independently designed and constructed numerous water, wastewater, and stormwater pipeline 
projects for the City of San Diego. 

Proposed Method to Accomplish the Work 
Our approach to accomplish the construction will be aggressive and responsible. Throughout the Design-Build process, the 
project team will meet regularly to review formally all aspects of design, construction, operations, permits and other 
coordination issues among the team members. Rob Wilson, the Design-Build Project Manager, will lead all aspects of project 
execution and maintain a focal point for communication with the City. 
Knowledge and Understanding of the Local "Environment" 
The Design-Build Team consists of San Diego based firms with prior experience serving the regional water and wastewater 
industry. Each firm and all designated key staff have extensive local experience within the San Diego area, particularly with the 
City of San Diego wastewater and water systems will be committed to the project for its duration. 

Project Organization and Key Personnel 
Richard Dowsing, Javier Saunders, and Richard Brady as principals of Orion, Harris, and Brady, respectively, have taken 
careful consideration in choosing the right team for this project. As a result, we have assembled an outstanding team of key 
professionals and support personnel to successfully deliver this project to the City. The most qualified personnel have been 
chosen for this project based on past experiences, qualifications, and a true understanding of what is required for project 
success. This Design-Build Team will remain committed to keeping all key personnel employed on the project until it is 
completed. 

Equal Employment and Contracting Opportunity 
The Design-Build Team affirmatively provides equal opportunity to all employees and qualified applicants for employment 
without regard to race, color, national origin, ancestry, sex, sexual orientation, marital status, citizenship status, military service 
status, or any other characteristics protected by State or Federal law or local ordinance. 

Ric~~ Fia Dowsing, President 
ORION CONSTRUCTION CORP. BALBOA CONSTRUCTION, INC. 



Section 7: Experience and Technical Competence 
Orion has completed numerous design-build water, wastewater, and stormwater pipeline projects for the City of San Diego and 
other local public agencies. We have included a representative selection of design-build projects in our identified reference 
projects. 

Orion has been actively engaged in the local Design-Build Market and we have made a significant investment in training and 
equipping our personal to build the high performance teams needed for an outstanding project. In addition to our listed four (4) 
projects, our recently completed D/B projects in the construction of wet utilities have allowed us to develop a broad 
understanding of a successful delivery method from start to finish. We recently completed three (3) D/B contracts for the 
Hartford Insurance Company with a value of $15.5 million, where Orion completed projects that original D/B contractor had 
defaulted on and left them incomplete. The water and wastewater treatment plant upgrades at Camp Pendleton were 
completed as cost plus construction management contracts. The third project consisting of five (5) sewer lift stations at NAS 
North Island Coronado was contracted as a lump sum take-over, as a general contractor. The D/B contract completion and 
closeout process gave Orion valuable insight into what can go wrong and how to avoid pitfalls of design build construction. The 
management team proposed for construction has also completed the D/B Harvard Ave 36" gravity sewer and pump station at 
$4.2 million for the Irvine Ranch Water District and the D/B replacement of 2,000 LF of 16" waterline under the Santa Margarita 
River at Camp Pendleton utilizing Horizontal Directional Drilling for the U.S. Navy. The scope and engineering detail of these 
complex projects has provided valuable insight into what makes a high performance successful D/B team and outstanding 
project. 

Over the past five years the Design-Build Team has experience with all of the following elements similar in nature to those 
anticipated for this MACC program: 

Water Pipelines X 
Wastewater Pipelines X 
Stormwater Pipelines X 
Pump Stations X 
Pressure Reducing Stations X 
Forcemains X 
Highlining X 
Inlets and Baffle Boxes X 
Open Trench Pipe Installation X 
Parallel Pipeline Construction X 
Abandonment/Removal of Facili· X 
ties 
Pipe Bursting X 
Tunneling X 
Micro· Tunneling X 
Linings X 



Orion recently completed 14 design-bid-build City of San Diego Sewer and Water Pipeline Replacement projects (Group Jobs) 
totaling $36 million in value. These projects included the requirement to furnish, install, and operate temporary sewer bypass 
pumping systems to maintain sewer service to the residents and businesses in the affected area. These systems are typically 
set up and operated on a daily basis, pumping from manhole to manhole, while the pipeline construction work is being 
accomplished. Then the gravity sewer pipeline is reconnected each evening to restore the sewer service without any 
interruption. 

When waterlines are replaced in the existing alignment, "highlining" the system is undertaken to provide continuous service. 
Depending on the individual project this is performed by either City Operations staff or Orion crews with close collaboration 
with the City's Water Operations Department. 

With both Orion and Brady as active participants in the Navy's five (5) year $350 million Wet Utility MACC project as a prime 
and subcontractor, respectively we individually have the knowledge and expertise to enhance our teams' performance on the 
City's MACC. Having completed a water reservoir rehabilitation, two (2) potable water pump station upgrades, and (2) pipeline 
projects we have the demonstrated ability to perform in the "MACC" environment. We bring this experience to the City's MACC 
program, ensuring the best possible outcome and the commitment to strive for outstanding performance. 

The proposed Design-Build Team of Orion and Harris or Brady has maintained a long standing and continuous design-build 
relationship on numerous San Diego area utility infrastructure upgrades. Current commitments under contract are as follows: 

Orion/Harris: 
• City of San Diego Design-Build Water Group 921-$2,337,000 
• City of San Diego Design-Build Water Group 922-$2,647,000 
• City of San Diego Design-Build El Capitan Water Pipeline #2 Valve Replacement-$847,000 
• City of San Diego Design-Build Recycled Water Retrofit-$1 ,587,000 

Orion/Brady: 
• City of San Diego Design-Build Colony Hills Watermain Replacement-$1 ,077,000 
• City of San Diego Design-Build Water Group 926-$4,493,000 
• U.S. Navy SPAWAR Waterline Upgrade-$1,266,000 
• U.S. Navy Design-Build SERE Camp Sewage Upgrade $1,422,000 
• U.S. Navy 16" Waterline Replacement, NAS North lsland-$2,282,000 

The four (4) design-build projects identified that are of a similar nature to the proposed MACC task orders that we have 
successfully completed or are currently in progress over the past 5 years are as follows: 



Design-Build Colony Hill Water Main Replacement 
San Diego, CA 
Owner: 
City of San Diego 
Contact: 
Chris Gascon (619) 533-7418 
Designer: 
Richard Brady & Associates 
Jim Wageman (858) 634-4519 
Project Milestones: 
Start Date: 
Final Contract Amount: 
Completed to Date: 
Projected Completion Date: 

September 30, 2011 
$1,077,000 
90% 
July 2012 

The Design-Build Colony Hills Water Main Replacement Project is located in La Jolla on the north-west side of Soledad Mt. 
Ground settlement in the area has caused damage to the existing water line that services the neighborhood. The location of 
the existing water main is not desirable as a replacement location due to its close proximity to the active slide location. The 
City has chosen to re-route the water main to an area that is closer to the top of the slope which will make it more serviceable 
and easier to maintain in years to come. 

The project consists of the installation of a new 16" PVC water main on Via Capri, Via A vola, Caminito Rialto, Caminito A vola, 
and a new 8" PVC water main in the existing water main easement adjacent to the Colony Hills Clubhouse. We will also be 
abandoning the existing section of 16" AC water main that is on Via A vola and Caminito A vola. During the installation of the 
new water main, in its new location, we will also be installing five (5) new water services to specific houses on Via A vola, 
setting three (3) new water services and boxes on Caminito A vola, and relocating an existing fire hydrant all so that they have 
water to them once the existing main is decommissioned and the new water main is put in to service. 

One of the areas where the new water main is being installed is down a slope that runs behind a residence and around the 
HOA's common clubhouse. Work in this area will include; transplanting of specific plant species to temporary containers to be 
re planted after the work is complete, removal and replacement of the irrigation system in the affected area, new plants, and 
groundcover. The streets will be resurfaced after the installation of the new water main in accordance with City of San Diego 
Standards. 

The new water main, along with a section of the existing water main that has been out of service due to the damage to the 
original16" AC water main, will be flushed, tested, and chlorinated prior to the commissioning of the new water main system 
that will distribute water throughout the Colony Hills housing development. The landslide that occurred has caused the City to 
have these customers on temporary water lines for an extended period of time. 



Via Esprillo Storm Drain Replacement 
San Diego, CA 
Owner: 
City of San Diego 
Contact: 
Michael Handa! (619) 533-7588 
Designer: 
City of San Diego 
Project Milestones: 
Start Date: 
Final Contract Amount: 
Completed to Date: 
Projected Completion Date: 

December 9, 2011 
$1,177,000 
90% 
July 2012 

Orion was selected to competitively bid the Via Esprillo Storm Drain Pipe Replacement from the City's prequalified list of 
contractors for Emergency Services. The project required the provision of construction fencing and access routes through an 
operating business park in the Rancho Bernardo area to provide access to a failed storm drain system discharging and eroding 
a canyon slope in the park. The site required clearing and grubbing and the excavation and haul off in excess of 4,000 C.Y. of 
unclassified excavation. 

Excavation was performed sequentially to facilitate installation of geogrid and structural keyways without further weakening the 
failed slope. Select imported backfill of approximately 6,500 C.Y. was placed on the slope restoring it to its original contours. 
To maintain stormwater flow through the construction phase, in the winter months a temporary pipe system was installed until 
the new 210 L.F. of 48" and 42" RCP could be permanently installed down the regraded slope. A water pollution control 
program was implemented with pipe slop cut-off walls and energy dissipaters installed as a component of the permanent 
installation. Final completion of the project has entailed restoring the business park A.C. pavement access roads and 
revegetating the slope to the adjacent building to Owner's satisfaction. 
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Design-Build Water Group 790 
San Diego, CA 
Owner: 
City of San Diego 
Contact: 
Chris Gascon (619) 533-7418 
Designer: 
Harris & Associates 
Ehab Gerges (619) 236-1778 
Richard Brady & Associates 
Jim Wageman (858) 634-4519 
Project Milestones: 
Start Date: 
Final Contract Amount: 
Projected Completion Date: 

December 2009, Approved for Construction June 3, 2010 
$6,327,137 
June 2012 

Orion teamed with Harris and Brady as the Design-Builders with the City on the Design-Build Water Group 790 Project. 

This project is located in two distinct communities. Harris designed the Paradise Hills/Skyline portion of the project and Brady 
designed the La Jolla portion. The Paradise Hills/Skyline Community Plan area consists of the replacement of 14,137 lineal­
feet of cast iron water main ranging between 2" to 12" in diameter. The second site is located within the La Jolla Community 
Plan. This site is a replacement of 9,184 lineal-feet of cast iron and asbestos cement water main ranging from 6" to 12" in 
diameter. Both locations include new water services to City customers and neighborhood surface improvements. The fast track 
approach, with the City's cooperation, has allowed us to accelerate the schedule and use the design-build delivery method to 
its full potential. As pipeline construction proceeded the Design-Build Team completed the surface and final neighborhood 
improvement designs. Working closely with community groups and the City's CIP Access Law Compliance Officer, Pirouz 
Etemad, the site improvements were upgraded to the applicable Americans with Disabilities Act and State of California's Title 
25 Disabled Access Regulations. Traffic control plans have been developed by the design team in house and include close 
coordination with MTS for uninterrupted bus service and City trash collection. This has been accomplished using the City's 
standard methodology which minimizes environmental impacts, including noise to residences and businesses. The 
methodology included meeting with City representatives for traffic control to approve concept plans with the final plan 
incorporating input from the local community and City project staff. 

On this particular project both City forces and Orion are collaborating by sharing the installation of the highlining to the existing 
water services and making final connections to existing mains. The key to designing, approving and performing smooth 
bypasses with uninterrupted service is close coordination and integration with the City's Water Operations Department, which 
on this project has meant a pre work meeting with Water Operations supervisor, Bernard Powell and his staff to ensure the 
proposed design-build high line plan and schedule is meeting the City's expectation of zero service interruptions occurring. The 
project designed alignment was sequenced in a "Plan for Operation of Facility" that allowed for substantial completion of the 
project without interference with the existing operation of the City's facility. Orion has created a chain of communications 
between the City, subcontractors, and utility agencies for after normal work hour's communications in the event of an 
emergency which includes a project specific Emergency Response Plan. In compliance with the City's municipal code Chapter 
6, Article 6, Division 7, the City's recycling goals are being met by recycling the following materials; concrete, asphalt, existing 



cast iron water main, job site waste. 

Design-Build Old Rose Canyon Trunk Sewer Relocation Project 
San Diego, CA 
Owner/Client: 
City of San Diego 
Contact: 
Ken Finnegan (858) 627-3288 
Designer: 
Richard Brady & Associates 
Jim Wageman (858) 634-4519 
Project Milestones: 
Final Contract Amount: 
Start Date: 
Completion Date: 

$5,275,000 
March 2009 
March 2010 

The project was for the design and construction to replace an existing 2,500 lineal 
feet of 24-inch trunk sewer out of the Rose Creek Canyon to Santa Fe Street. The 
trunk sewer was being relocated to provide better access for maintenance and 
cleaning and to prevent further sewage spills into the environmentally sensitive 
Rose Creek Canyon. Santa Fe Street is a substandard width road with six 
different utilities including two existing trunk sewers and a high-pressure gas 
main. The new 24-inch pipeline was installed inside a 36-inch casing using jack 
and bore tunnel construction. The design scope included hydraulic calculations, geotechnical investigations, traffic control 
plans and relocations of seNice laterals. 

The final alignment of the new pipeline was a design and construction challenge as City operations needed it to be installed in 
the paved section of the street. After exhaustive review of 3 potential alternatives, only one of which was in the location 
preferred by sewer operations, an alignment was identified underneath Cox Cable, AT&T fiber optic and telephone duct banks. 
Once the City had made the final determination that this was their preferred alignment the Design-Build Team developed a 
construction method to tunnel the new pipe into place by negotiating with the affected utility companies to relocate their ducts 
horizontally 10 feet at 3 locations to allow access for tunneling operations and subsequent tunneling of the casing beneath the 
existing dry utilities. 

This relocation required close coordination between Orion, the respective utility owners, and Homeland Security because the 
fiber optics fed into San Diego's Lindbergh Field. The coordination with Homeland Security required us to schedule cut-overs 3 
months later than first identified by AT&T to accommodate on-going national security concerns and to avoid simultaneous cut­
overs in other locations around the County's airports. With the City's cooperation, tunneling operations proceeded 24 hours 
around the clock to complete this phase of work at the earliest possible date. In addition, Orion, Brady, and RECON 
coordinated as a team to acquire Caltrans Encroachment Permits, additional sewer easements, dewatering discharge, and 
environmental permits from State and Federal agencies to access and construct in the Rose Canyon river bed. 

Continuous sewer service was provided throughout construction with the final cutover to the new pipe completed when all 



testing, commissioning, and final acceptance by City Operations had taken place. Orion then abandoned the existing sewer 
main in the riparian habitat of Rose Creek Canyon and provided an approved habitat restoration plan and continuous 
maintenance for three (3) years. 

Section 8: Proposed Method to Accomplish the Work 
Project Understanding 
The City of San Diego requires the services of Design-Build contractors to design and construct design-build projects, for the 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects. This SOQ is the first step in 
the City's procurement process to identify up to five D/B firms who will be approved to compete for various D/B projects to be 
identified at a later date. 

The Design-Build Team will provide project management, planning, design, value engineering, and construction services to 
deliver the proposed projects fully complete and functional. We bring the experience of having successfully completed many 
projects of a similar nature. The management and project coordination plan for this Design-Build project is based on Orion 
Construction's complete understanding of the project goals and our knowledge and experience in working on the design and 
construction of similar projects for the City. Our Design-Build Team is well aware of the complexities and challenges of Design­
Build construction projects. To address the level of effort involved in the Design-Build process, the Design-Build Team will be 
completing a detailed work breakdown structure integrating it into the critical path schedule of each task order issued in the 
MACC. The work breakdown structure will include responsibilities so that the entire team knows the relationships of the project 
tasks and the potential for delays if the task work is not completed in a timely manner. 

Design-Build Approach 
Orion Construction has assigned Rob Wilson as the Project Manager and single point of contact during the design and 
construction phases of work. Rob will direct the project team to ensure the City's expectations and contract requirements are 
met. Rob will call upon the knowledge and experience of the Orion team to provide the most effective approach to completing 
the proposed projects. 

Rob will serve as Project Manager to manage the Multiple Award Design-Build Contracts for Water, Wastewater, and 
Stormwater Pipeline Projects through both the design and construction phases for project continuity. As the Project Manager, 
he will be responsible for coordinating the construction and design phases, maintaining communication with the City and all 
other pertinent parties, setting up the project schedule and maintaining it with the individual construction managers assigned to 
the task order, and to ensure that each task order project is done with quality and on time. 

We have continued our practice of identifying two (2) principal design partners at the SOQ phase to ensure that if one is not 
eligible to participate on a particular task order, it will not be necessary to request approval of a substitute designer. Selection 
of the designer for individual task orders will be based on matching the specific task order requirements to the experience of 
the designer and their availability of resources at that time. 

A team directory will be established at the beginning of each specific project to include all key team members. An Orion 
Construction Manager and Harris or Brady Design Manager identified in the RFP task order will be assigned at this time. The 
Project Manager will hold regularly scheduled team meetings with key members of the design and construction teams for 
design and construction status review. An additional monthly meeting will be held with the D/B Partners and the City staff to 



update the City on all aspects of the project, and monthly written status reports will be given to all parties. 

The job schedule will be set up at the beginning of the project with input from both the design and construction team. It will 
show details for the design and the construction phases, project milestones and identify long lead material items. The schedule 
will be done using the latest version of Primavera P3 and will be updated on a monthly basis. 

The proactive involvement of all parties in the both design and construction phases will produce continuity in the project 
resulting in improved value engineering, a greater benefit/cost ratio, and identify long lead material delivery and permit 
requirements. Our objective is to design and deliver projects that meet all the design and construction requirements, and at the 
same time are cost effective. 

The design process will begin with a comprehensive document review and field investigation of the existing conditions by both 
Orion and our design partner. The design manager will coordinate the preparation of the preliminary design with 
constructability review by Orion prior to submission to the City. Orion constructability and City review comments will be 
incorporated at each stage as the design is developed through the 30%, 60%, 90% and final milestones. 

Orion will proceed with the construction phase once the design is completed and approved by the City. Our first priority will be 
to procure the material and equipment, and get submittal and shop drawing information submitted to the designers for final 
owner approval at the earliest possible date. Orion and the designer will perform the start up. All parties pertinent to start up 
will be involved to provide proper and safe start up of the facility and the equipment commissioning in accordance with the City 
approved plan. 

Orion Construction has been involved with the construction and the start up of many of the City of San Diego's pipelines. We 
understand the complexity of starting up and integrating new and refurbished systems into existing infrastructure including 
pump stations. Orion Construction starts the process by writing up a clear and well-defined test plan, in which we involve the 
responsible parties to participate. Prior to testing we verify all submittals have been approved and that the necessary 
equipment and testing equipment is onsite or scheduled to be onsite. We also put together a testing schedule identifying the 
testing activities, and when each subcontractor and vendor is on site to perform their acceptance of their equipment and their 
testing. 

Management Approach/Plan Communication 
The Design-Build Team understands that project success is highly dependent upon effective and prompt communication. Our 
Project Manager, Rob Wilson will be the single point of contact for City staff throughout the project. Rob will use the following 
tools to communicate project status and issues: 

1. Frequent communication via e-mail, update meetings, and telephone 
2. Weekly budget and schedule updates with key Design-Build Team construction and design managers 
3. Written documentation of project decisions and issues 
4. A three week look-ahead schedule updated weekly for each project 
5. Critical changes, such as a change in construction pipeline heading or location, will be communicated immediately 

by telephone with follow-up written direction 

Rob will also be the single point of contact for the Design-Build Team. All communications will either be routed through Rob or 
he will be "carbon copied" on all major communication between team members. This will allow Rob the ability to monitor the 
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progress of each task within the project and keep the project on schedule and coordinate multiple individual projects within the 
as-needed contract. 

Schedule Management Approach 
Maintaining the design-build project schedule is the responsibility of our project manager, Rob Wilson supported by both in­
house and subcontract scheduling professionals. Rob will conduct weekly meetings with the design and construction task 
managers to determine the level of resources needed to avoid schedule slippage. We understand how critical it is for the City 
that each project either meets or exceeds the schedule provided. Our technical approach to the design and construction of this 
project, discussed below, will be key to the timely completion of this project. 

A critical path schedule will be developed and monitored using Primavera software. The critical path will be closely tracked to 
ensure timely delivery of submittal. 

Technical Approach 
Our technical approach to the project will result in a compressed schedule and complete project stakeholder buy-in. During the 
design process the Orion team will coordinate closely with City project management and operations staff to ensure a finished 
project that meets all project requirements. To do this we will conduct a post award kick off (PAK meeting) design workshop 
with City project management staff and operations at the earliest convenient date after award but prior to beginning the design 
to discuss options and requirements for sensitive elements such as shut downs, bypass pumping, value engineering, and 
construction phasing. 

Technical Design Approach 
Harris and Brady have extensive experience in delivering Design-Build and Design-Bid-Build construction documents for 
water, wastewater, stormwater pipeline projects, having produced many high profile project plans and specifications for the 
City of San Diego. Both firms are knowledgeable in the City of San Diego Standards, Manuals, and Procedures, the 
"Green book", the "Whitebook" City supplement, the City of San Diego Standard Drawings, Drainage Design Manual, Sewer 
Design Guide, Microstation VS Standards, Street Design Manual, and the CAL TRANS Manual of Traffic Control Devices. 

Design Phase QA/QC Approach 
The Design-Build Team recognizes that a successful project must start with a clear project understanding and knowledge of 
the City's standards and requirements. In-house design submittal standards closely match the City of San Diego submittal 
standards. Harris and Brady also maintain comprehensive in-house design checklists closely matching the City Standards. The 
QA/QC manager receives a copy of standards and a design checklist filled out by the designer as part of the review package. 
Comments are addressed by the designer and back-checked by the QA/QC manager before a submittal is made to the client. 
Through complete and responsive submittals, we strive to minimize agency review time and keep agency comments focused 
on design concepts and content, rather than QA/QC. 

Project Submittals 
Harris and Brady will perform all designs to conform to the City's Sewer and Water guide and approved material list. All CADD 
work will be performed in Microstation VS and shall comply with the City's Engineering drafting standards. All changes to the 
City's boiler plate specification will be performed in red line-strike out format in Microsoft Word. This will allow the City staff to 
easily compare our project specific updates to the original boiler plate specifications provided by the City. 



As-built drawings will be prepared in Microstation format based on verified red line drawings from our field staff. 
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ADA Compliance Approach 
We have recent experience working closely with the City's Engineering group and City ADA Compliance Officers, Pirouz 
Etemad and Fletcher Callanta, on the pedestrian ramp replacement and upgrade component of Design-Build Water Group Job 
790. By close collaboration and assessments of existing conditions we defined mutually acceptable ADA improvements and 
upgrade recommendations in areas with diverse existing conditions and challenging slope and space constraints, which 
complicated direct implementation of City ADA Standards. 

Hi-Line Experience and Approach 
The Design-Build Team has extensive experience working on City of San Diego Water Group Jobs developing highline and cut 
& plug sheets and procedures for coordinating work by city forces with our work crews. We maintain an up-to-date inventory of 
high line material at our Vista facility with the capability to high line 75,000 LF of watermain or two (2) typical projects water 
group replacement simultaneously. 

Important items we consider when highlining City watermains: 
• Clarify limits and responsibility for hi-lining whether by city forces or by contractor. 
• Carefully review record drawings, field conditions, and water model results for dead end mains, water supply 

issues, and phasing options so that water service is maintained at all times and project is constructible and 
maintainable, 

• Recommend and clarify where construction phasing and cut-in work is required to maintain water service. 
• Coordinate with city operations division so they are comfortable with work sequence, space requirements, safety, 

and traffic control. We are familiar with City Operations Supervisors Bernard Powell and Armando Cruz 
operational concerns impacting worker safety, water quality and schedule. 

• Allow 1 0-feet clear at connections for City forces to make grade adjustments during cut and plug or cut-in work. 
• Assure that live fire hydrants are available within 1000 feet at all times for fire protection. 
• Assure that work sequence allows contractor to work on de-energized systems 
• Maintain or establish health department utility separation standards. 
• Consider upsizing main across major intersections to eliminate paving and traffic disturbance for future upsize 

projects. 



Construction Approach 
The projects will be logistically supported from our fully staffed construction office and yards in North County and Metropolitan 
San Diego. For larger task orders, a field office trailer will be maintained on site to keep project documentation and as-builts. 

A full time Construction Project Manager responsible for the overall construction will be on site frequently and will be 
responsible for all construction activities. Individual project locations will be staffed by an experienced full time superintendent 
who will have previously completed numerous City of San Diego public utilities projects. 

All field Supervisors from Project Manager to Foreman have received training and been certified in advanced storm water 
pollution and prevention, trench safety, fall prevention, confined space, and CPR/First Aid. 

Pipeline connections and shutdowns will be coordinated with City Staff. All proposed connections and shutdowns will be 
identified on the baseline schedule the period and duration of each proposed shutdown and the items of work which are to be 
accomplished will be indicated. Work will be coordinated to minimize the required number of shutdowns, a detailed plan of 
each shutdown or tie-in will be submitted for approval, verifying location, elevations and materials of buried pipelines. 

Procurement 
Procurement of materials is a key element to maintaining project schedule and quality standards. At the outset of the project, a 
submittal schedule and log will be developed to provide assurance of timely delivery of the specified materials and equipment. 
Orion will use a combination of materials purchase contracts and purchase orders, depending on the complexity of the 
purchase. During the design stage, the Construction and Design "Team Authorities" will confer to research materials 
manufacture and delivery schedule and match this against City-established approved materials list and designer specified 
standards. This will permit early ordering of items and will assist to include the best available products to be used on the 
project. 

The procurement for this project and other City design-build projects completed by Orion begins early in the planning/bidding 
phase and is designed to maximize opportunities for local small and minority owned businesses. Advertisements for materials 
are placed in local business and outreach publications to ensure that local and minority companies are given an opportunity to 
participate in our projects. 

American Disabilities Act 
Orion Construction Corporation is versed with the requirements of San Diego City Council Policy No 100-04 regarding the 
Americans with Disabilities Act Requirements and we comply with the ADA by adhering to all of the provisions of the ADA 
which complies with said policy. All consultants and subcontractors agree to abide by this program as part of their subcontract 
agreement. 

Drug Free Workplace 
Orion Construction Corporation is versed with the requirements of San Diego City Council Policy No 100-17 regarding Drug­
Free Workplace and we have in place a drug-free workplace program at jobsites which complies with said policy. All 
consultants and subcontractors agree to abide by this program as part of their subcontract agreement. 



Hazardous Materials 
Orion is certified by the California State License Board with a Haz-Mat Certification and will manage all wastes gathered during 
the course of the project in accordance with all applicable regulations. Some of the wastes generated during the work may be 
hazardous or contain hazardous components. These "hazardous wastes" as defined by all federal, state and local regulations 
will be properly managed including, sampling, testing, packaging labeling and disposal. 

SWPPP 
We will designate a qualified contact person who is trained and competent in the use of best management practice who will be 
responsible for the implementation, and maintenance of BMP's and SWPPP. All subcontractors and employees will be 
educated about the SWPPP measures required during construction. 

Section 9: Knowledge and Understanding of Local "Environment" 
Our teams' past experience in water, wastewater, stormwater pipeline ..---------------.... 
infrastructure design and construction provides us with an THE ORION DESIGN-BUILD TEAM HAS A CLEAR 
understanding of what it takes for a successful project. Our Design- UNDERSTANDING OF THE LOCAL ENVIRONMENT 
Build Team has extensive working knowledge and understanding of 
the City's Water and Design Guide, Standard Drawings, and 
White book Specifications. The depth and breadth of engineering skills 
combined with Orion Construction's high quality work will provide the 
City with a quality finished project. Rob Wilson will be the single point 
of contact. The management team is within close proximity to the 

+ Ability to work with surrounding community to 
minimize impacts during construction 

+ In depth knowledge of City policies procedures, 
and regulations for design and construction 

+ Understanding and ability to deal with historical 
local community groups 

potential project sites, the City's downtown and Kearny Mesa offices. This makes it easy to schedule meetings with the City at 
either the City's office or the project sites. If an urgent unscheduled meeting is necessary, our local team is prepared to meet 
face to face with City staff to discuss any project issues. 

This Design-Build Team is fully versed in the use and requirements of the City Water and Wastewater Departments' 
Guidelines and Standards, the approved material list, the Standard Specifications for Public Works Construction (Green Book), 
City of San Diego 2009 Update Supplement (White Book), and the City of San Diego Standard Drawings. 

The Design-Build Team has excellent understanding of the City processes and procedures and we have good working 
relationships with all engineering design and construction staff contacts within the City and are continuously working together 
as a team with our design partners on numerous other City projects. 

Orion understands that the Pledge of Compliance as required by the City Municipal Code applies to all contracts and 
subcontracts greater than $50,000 in value and that upon award of the contract both Orion and its subcontractors will complete 
the pledge and attest under the penalty of perjury that we have complied with all requirements. 

Project Waste Recycling 
In accordance with the City's and the Orion team's task order commitment to sustainable design and maximizing the reduction 
and recycling of construction waste, the project will be in full conformance with the City's 2008 Construction and Demolition 
Ordinance. 



Coordination 
The proposed projects will require coordination with many different City divisions, local utilities, and other agencies. Rob 
Wilson along with the Orion Construction Manager appointed for the specific as-needed project task order will coordinate our 
work with these entities. Some of the important City coordination that we foresee on proposed projects is the provision for 
uninterrupted Water and/or Sewer Operations Services, access for Environmental Services for solid waste pick-up, 
Transportation Systems Engineering and Operations Dept. for any traffic signal changes, and Development Services for 
permits. 

This team understands the local environment and City's sense of community. To address these community concerns this 
Design-Build Team will make the extra effort: 

• We will provide daily street sweeping or job site sweeping to control dust, reduce community complaints and to 
minimize silt entering the storm drains 

• We will assign a professional community liaison to attend community meetings and act as a point of contact for all 
community issues when applicable and coordinate and integrate our efforts with the City's community outreach 

• We will protect historical and paleontological artifacts found in excavations 
• We will minimize impacts to the community and facility uses due to construction 
• Special attention will be paid to work in the vicinity of schools to coordinate that work will be undertaken outside the 

operating school year 
• We will comply with State, County, and City SWPPP requirements 

The Design-Build Team understands the requirements for revegetation and erosion control. To meet this goal we will use City 
approved BMPs for erosion control and follow the City's Landscape Design Manual for revegetation of disturbed areas if 
needed. 

Local Environment 
Orion is a San Diego based Construction Company, and has participated in the San Diego market for the last 25 years. Being 
active in the local markets it has developed longstanding relationships with the City, its project managers and resident 
engineers. We are also well versed in the City's design and documentation having worked on many City projects. 

Orion understands how important it is to the Public Agency client to maintain an open line of communication not only between 
the Design-Builder and the City, but also with the other local agencies and the local community. Orion will have designated 
staff members to maintain open communication in a professional matter at all times and report issues and preemptive remedial 
action to the D/B team managers. 

Our teams recent extensive retrofit experience developed from work undertaken at, several pump stations retrofitted and the 
more than 20 miles of sewer and water pipeline replacement (all undertaken in the last five years) has given us a 
comprehensive data base of geotechnical conditions encountered at potential project sites. This knowledge will be 
supplemented with specialist geotechnical design as needed to provide a final site specific geotechnical design. 

Recent coordination with local agencies on City projects includes the following: 
• Army Corps of Engineers and State Department of Fish and Game - Ensure compliance with permit requirements 

for construction work in wetland and sensitive riparian habitats 



• Regional Water Quality Control Board- Acquired permits for construction dewatering and storm water runoff 
discharges to natural water courses which were all in compliance with state codes and requirements for work in 
wetland and sensitive riparian habitats 

• City of San Diego Traffic Department- Developed detailed traffic control plans for approximately 20 miles of city 
streets and intersections- Acquired in excess of 25 traffic control permits for redirection of traffic 

• City of San Diego Development Services- Acquired permits for grading, structural, electrical and plumbing, which 
were all in compliance with all city codes 

• California Dept. of Transportation -Acquired permits to cross state right of way fir City pipelines 
• Pacific Bell, SDG&E, Cable Television, and Metropolitan Transit District- All Consulted during pipeline alignment 

selection 

Our team has a strong track record, demonstrated through knowledge of local regulations, policies and environmental 
documentation. 

We are teamed up with local designers Harris & Associates and Richard Brady & Associates both based out of San Diego, 
who have designed many projects in and around San Diego including projects for the City of San Diego. Again, our team being 
composed of local companies with deep roots in the community ensures that they have the knowledge and experience working 
in the local "environment". 

Orion has worked with the City of San Diego on numerous water, sewer and storm drain projects creating a strong local 
community involvement, accomplished by a full-time Orion employee as a community liaison officer, regular attendance at 
local community planning groups, and monthly newsletters distributed to the local community to maintain the optimum level of 
involvement for local residents. 

Section 10: Project Organization and Key Personnel 
Central to the organizational structure of our Project Team is the integration of our design and construction staff. We believe 
that one of the greatest benefits to the City with the Design-Build approach is the ability to gain cost efficiencies and accelerate 
the overall project schedule. Our approach of melding our design and construction staff into all phases of the project will assist 
the City in achieving this benefit. Illustratively, during the design phase, the construction staff will be assisting with 
constructability reviews, while the design staff will ensure that all guidelines and performance standards of the City and other 
regulatory agencies, as applicable, are met. During construction, design staff will work closely with our construction workforce 
to resolve field conflicts or other issues that may arise and ensure up to date as-built information is collated and incorporated 
into the record drawings 

Capacity to Perform 
Based on the anticipated schedule presented at the City of San Diego's pre-proposal meeting and included in the RFQ, the 
Design-Build Team has the necessary resources and staff to properly and successfully execute the design-build projects. 

Under the direction of the Design-Build Team, the City of San Diego can expect only the highest level of service and care. Our 
ability to design and construct large, complex projects has been well documented over the years. Further, these projects can 
easily fit into our current commitments and workload. If selected for this design-build assignment, the City of San Diego can 
rest assured that the Design-Build Team has the financial stability, including bonding capacity, retained earnings, and lines of 



credit. 

Staffing Plan 
As discussed earlier the Design-Build Team is comprised of Orion Construction serving as the Prime Proposer and the 
constructor for this Design-Build Team with Harris & Associates or Brady & Associates providing design services. 

During the construction phase, Orion will use local subcontractors and vendors to complete specific segments of the project; 
these trades are included in the organization chart. The firms will be selected for their local knowledge and ability to work 
within the City. Whenever possible, we will utilize firms certified by the City of San Diego as SLBE or ELSE's. The Design-Build 
Team plans to use subcontractors, subconsultants, and vendors for approximately 30% of this project, focusing on emerging 
minority and disadvantaged firms when available. Based on our past and current performance this goal is realistically 
attainable. 

Time Commitment 
The Design-Build Team asserts our commitment to maintaining the identified Project Manager, Design Manager, Constructor's 
Project Manager, QA/QC Officer, Project Superintendent, and Design Engineers employed on the project for the duration of 
the project. 

The project team can and has committed the proposed staff without conflict with ongoing work. Should a key member have to 
be replaced, the City will have the opportunity to review and approve the resume and experience record of the suggested 
replacement prior to their assignment to this project. 

Orion's role as prime Design-Builder is to provide all management, supervision, labor, services, temporary facility, equipment, 
tools, suppliers, and any other item of every kind and description required for the complete design, construction, and start-up. 
The responsibilities of Orion as Design-Builder will be to keep the City informed of the progress and quality of the design and 
construction of the project as it proceeds. 

Coordination of all construction means, methods, techniques, sequences, and procedures: 
• Coordinate scheduling of submittals. 
• Coordinate design and construction requirements with governmental agencies. 
• Implement management systems and work plans to control work and safety. 
• Solely responsible for selecting the means, methods, techniques, sequences or procedures of performing the 

work. 

Rob Wilson will be responsible as Project Manager for both the design and construction phases of the project and as such has 
been vested with full authority by Orion to perform this task. He will be the sole point of contact with City for all project related 
activities. In this role, Rob will provide the continuity from early design workshops through construction to final commissioning 
and conveyance to the City's Operations Department. 

Rob will lead an experienced team of designers and constructors assisted continuously in the process by Project Director, 
Richard Dowsing, who will provide final engineering and construction review prior to any submission to the City. Richard will 
meet regularly with Rob, never less than monthly to ensure schedule milestones and commitments to the City are being met. 



As an owner of Orion, Richard has the authority to directly and quickly provide the resources needed by the Design-Build 

10% Design· Rob Wilson 75% Construction 

Mark Dowsing Project Manager 10% Design· 
Rob Wilson 75% Construction 

Heidi Andrews Project Manager/ Sched· 10% Design· Rob Wilson uler 75% Construction 

Jason Danks Construction Manager 10% Design· Rob Wilson 75% Construction 

Scott Vargas Project Superintendent Daily Supervising 5% Design· Construction Manager Construction 100% Construction 

Fred Neal Project Superintendent Daily Supervising 5% Design· Construction Manager Construction 100% Construction 

Victor Ammons Project Superintendent Daily Supervising 5% Design· Construction Manager Construction 1 00% Construction 

Don Gingrich Project Superintendent Daily Supervising 5% Design· Construction Manager Construction 100% Construction 

Javier Saunders, PE 50% Design· Rob Wilson 10% Construction 

Ehab Gerges, PE Civil Engineer 40% Design· Javier Saunders 5% Construction 

Carlos Mendoza, PE Civil Engineer 70% Design· Javier Saunders 5% Construction 
20% Design· 

5% Construction 

Rob Wilson 

Jim Wageman, PE Civil Engineer 40% Design· Mike Slawson 5% Construction 

Chris George, PE Civil Engineer 70% Design· Mike Slawson 5% Construction 

Roland Rossmilller QA/QC 20% Design· Mike Slawson 5% Construction 

Team to accomplish established goals. 



Key Staff 
The Design-Build Team has extensive and direct experience that is ideally applicable to water, wastewater, and storm drain 
designs, including work accomplished under design-build contracts. The following presentation validates our technical 
capabilities by briefly summarizing key personnel to be assigned to the project, including relevant design and construction 
experience of the key members of the Design-Build Team. As illustrated in the Team Chart, the organization and management 
of the Design-Build Team will ensure a clear chain of command and accountability of each team member. Personnel available 
for assignment to this project (see chart below) are on staff, immediately available, and committed to fulfilling their respective 
assignments for the full term of the project. 
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Construction Team 
Richard Dowsing· Executive Director 
Richard Dowsing, of Orion Construction Corporation, will serve as the Executive Manager if selected for this contract. Richard 
has over 30 years of experience in the construction of water and wastewater public works projects. As General Manager at 
Orion Construction Corporation, Richard is responsible for numerous companywide activities, including selecting project bid 
schedules, preparing proposals, implementing contract awards, assigning projects to field superintendents, and coordinating 
labor and equipment resources between contracts. Richard Dowsing is also responsible for coordinating project administration 
with the client owner, architect engineer, and company supervisor to ensure that each contract is expeditiously executed. This 
includes the oversight of the procurement of equipment, materials, and engaging subcontractors, as required, to complete 
projects. He will work closely with Rob Wilson monitoring project progress ensuring that Rob has all the company resources 
necessary to fulfill his role as Design-Build Project Manager. 

Rob Wilson· Design-Build Project Manager 
Rob Wilson has 30 years' experience in the construction industry in managing and estimating water and wastewater 
construction projects. He is the Director of Design-Build Services for Orion Construction and an active member of the DBIA. 
His experience includes sewer and water pumping stations, water and wastewater treatment plants, underground utilities, and 
water storage facilities. Clients served include the City of San Diego, Otay Water District, Padre Dam Municipal Water District, 
Sweetwater Authority, and many other local public entities. Rob will be directly responsible for the delivery of this successfully 
completed D/B project to the City. 

Rob is instrumental in preparation of proposals, scheduling, procurement, and long range planning on all of Orion's recent 
Design-Build projects, including D/B Water/Wastewater pipelines at Camp Pendleton, D/B Old Rose Canyon Trunk Sewer, D/B 
Harvard Ave Trunk Sewer, and D/B Water Group 790. Rob also served as program manager for multiple Design-Build projects 
for the U.S. Navy at Coronado, which comprised the rehabilitation of a total of ten (1 0) pump stations. 

Jason Danks· Construction Project Manager 
Jason is a construction professional talented at scheduling and coordinating people, equipment and material resources. Jason 
consistently completes numerous City of San Diego underground utility projects for which he has been responsible; they are 
completed on time, within budget, and of a quality standard appreciated by the City. 

His broad experience includes wastewater and water treatment plant and pump station construction, rehabilitations, and 
retrofits as well as water and wastewater pipeline construction. Jason completed the trenchless microtunnel Design-Build 
Harvard Ave 42" Trunk Sewer and Pump Station for the Irvine Ranch Water District which won the 2008 ASCE Project 
Achievement award. As Construction Manager he recently completed D/B City of San Diego Water Group 790 Replacement. 

Jason currently holds certifications in Safety with an OSHA 10 and 30 hr Construction Industry Safety Training, and 40 hr 
HAZWOPPER Specialty Safety training for the recognition and handling of hazardous materials. These certifications along with 
direct access to all of the company's labor and equipment resources make Jason the top choice for the construction 
management that this project will require. 



Gene Gay-Construction Project Manager 
Eugene Gay has 29+ years of Experience on the Construction Industry in Southern California in the Field Operations and 
Office Management. He has completed projects ranging from Water , Sewer , Storm Drains, Wastewater Treatment Plants, 
Water Filtration Plants, Street Restoration, Civil and ADA Improvements and has completed 15 City of San Diego Water and 
Sewer Group Replacement Projects. 

Currently Gene is the Project Manager on our City of San Diego D/B Water Group Projects 921, 922, and Colony Hill Water 
Main Replacement coordinating the design and construction phases. 

Mark Dowsing, P.E., LEED A.P.· Project Manager 
Mark has a B.S. in Civil Engineering and an M.S. in Civil Engineering from the University of California Los Angeles. Mark 
began was previously an Assistant Resident Engineer for the Los Angeles County Sanitation Districts but joined Orion 
Construction in 2007. Since joining Orion Mark has served as project manager for a number of projects including the APWA 
2009 Project of the Year Shaw's Cove Lift Station Rehabilitation for the City of Laguna Beach and the Design Build La Bonita 
Park Water Facilities for the City of La Habra. Mark's experience includes design build experience with: water and waste water 
pump stations, distribution pipelines, and site general engineering. Mark is a licensed Professional Engineer and is a state 
qualified storm water developer (QSD). Mark's safety certifications include OSHA 30 hour, Hazwoper40 hour, and USACE 
EM385. 

Heidi Andrews· Project Manager/Scheduler 
Heidi Andrews has a B.S. degree in Civil Engineering, and has 17 years experience in public works construction. In her 11 
years with Orion she has had experience as both a Construction Engineer and Manager on numerous water and wastewater 
improvement contracts. Her duties include negotiation for buyout of mechanical equipment and pipeline materials, submittal 
review and approval, developing and maintaining schedules utilizing Primavera. As a veteran Project Engineer she is skilled at 
coordinating the work of subcontractors and monitoring their performance for conformance with contract specifications. As a 
Project Manager she has been responsible for the construction of sewer and water pump stations, upgrades to both water and 
sewer treatment plants, steel water reservoirs and pipeline systems. She has worked closely with Jason Danks on numerous 
City of San Diego pump stations and pipeline upgrades and is an integral member of Orion's Design-Build Team. Recent 
completed D/B assignments as Project Manager have been the Upgrade of Water Treatment Process Systems at the City 
Metro Biosolids Center and the Steam and Energy Recovery Systems at Marine Corps Training Depot. Currently Heidi is a 
Project Manager coordinating the design and construction phase of the D/B Naval Pump Station 325 Retrofit at Point Lama 
Naval Base and the construction phase of the D/B Water System Improvements at Cummings Road Naval Base San Diego. 

Design Team 
Harris & Associates 
Javier Saunders, PE· Design Manager 
Javier has 27 years of experience leading and managing projects for the public sector. Javier has successfully managed and 
completed over $400 million in Public Work Construction contracts of which $250 million were in the water and wastewater 
field. Prior to joining Harris & Associates, Javier served as the Assistant Director of Engineering Design for the Port of San 
Diego where he implemented and managed the Port's first Design-Build Project. 

Javier also spent fourteen years with the City of San Diego Water and Wastewater Department managing such notable 
projects as the expansion of Alvarado Reservoirs, upgrades to the Otay Water Treatment Plant, and various trench less 
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technology projects. Javier handled all aspects of large and small water and wastewater facilities including the design and 
construction of over 40 miles of pipelines including water and sewer group jobs in various communities throughout San Diego. 
Javier is the Design Manager for the Design-Build Water Group Job 790. He participated in the development of the City of San 
Diego's Water and Sewer Design Guide and in the in the Regional Green Book trench less technology specification committee 
along with development of Section 500-Pipeline Rehabilitation. 

Ehab Gerges, PE-Project Engineer 
Ehab has over 21 years of professional experience in public works design. He has managed and designed a wide variety of 
public works projects including sewer and water improvements, street widening, storm drain, and pavement rehabilitation. 
Ehab has prepared water line designs for several agencies throughout Southern California. He has been responsible for the 
preparation of studies and master plan reports for sewer, water, and drainage infrastructures. Ehab's experience also 
encompasses municipal engineering where he served on assignments helping public agencies in the preparation of request for 
proposals, consultant selection, contract negotiations, NPDES and other permits' processing, infrastructure studies and 
bidding, inspection, and construction management for several capital improvements projects. 

Carlos Mendoza, PE· Design Engineer 
Carlos has over 18 years of professional in the public and private sector. Carlos is currently the design lead for the City of San 
Diego Design-Build Water Group Job 790 with Orion Construction. Carlos recently served for seven years as the Senior 
Engineer for the City of Vista, where he acted in the capacity of Subdivision Engineer, Sanitation Engineer, and Floodplain 
Administrator for the City and Buena Sanitation District (BSD) with signature authority over final approvals. Carlos was 
responsible for developing and enforcing mapping, grading, paving, and underground construction standards and procedures, 
wastewater permits, interjurisdictional coordinations, and managing CIP projects. Carlos has prepared analyses, 
assessments, master plans, budgets, designs, bid packages, selection and awards, permits, and has managed construction, 
emergency planning, emergency response, and facility stewardship, as a client and as a consultant at a senior level. 

Carlos managed the permitting, budgeting, design, construction, and stewardship of an 8,800 linear foot canyon sewer and 
easement road installation in a backyard floodplain with 36 acquisitions, two condemnations, and extensive public outreach. 
The construction was by Orion Construction Corporation. Carlos completed the design, negotiation, and administration the 
construction reimbursement for 1.5 miles of 24-inch force main and 900 feet of 8-inch force main within the Faraday Road 
Extension through sensitive habitat. Carlos initiated and led the emergency response to two line breaks in 2007, including 
design and construction of 900-feet of force main within 30-days. Carlos also recently managed the design, permitting, and 
construction of the 1.2 MGD Raceway Pump Station replacement, 36-inch diameter sewer and manhole rehabilitation, and 
represented the City in the preliminary design phase of over $40 Million in pipeline improvements shared with the City of 
Carlsbad. 

Dan Lee, PE· QA/QC 
Dan brings over 31 years of experience in project management and design of civil engineering projects throughout California, 
Arizona, Nevada and Mexico, including recycled water improvements and several miles of potable water mains up to 27-inches 
in diameter through a heavily congested utility corridor in Rancho Bernardo -very near some of the proposed improvements 
for this project. Dan's experience in infrastructure planning and design also provides him a big-picture view of how this project 
relates to the surrounding community. 

Some of Dan's most notable projects include the design of five miles of sewer trunk main for the MTDB Eastline Trolley, 
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infrastructure design for Horton Plaza Shopping Center, grading and drainage improvements for the San Diego Sail Bay Beach 
Redevelopment project, MCRD Housing Facilities including base sewer, water, storm drain and streets; design of two miles of 
water transmission mains for the City of San Diego; the design of day-use parking, storm drain, sewer, water, a major arterial 
widening for Ponto Beach State Park; and, the widening of Palomar Airport Road for the City of Carlsbad. 

Brady & Associates 
Mike Slawson, PE·Design Manager 
Mike Slawson has twenty years of diversified experience including tunneling projects in San Diego to include the Black 
Mountain Road Pipeline that tunneled under the Penasquitos Reserve Canyon Creek. He is also experienced in civil design 
for municipal, university, industrial, middle and high school, the Department of Defense, and Redevelopment for Public Works 
facilities. His past responsibilities have included design and associated mapping, drainage, sewer and water, storm water best 
management practices, environmental compliance, hazardous waste site assessment and mitigation, construction support, 
easement acquisition, and construction staking. Additionally, Mike has Environmental Protection Agency (EPA) and 
Department of the Navy project experience. He has prepared advance planning and due diligence studies for land acquisition, 
as well as the plans, specifications and engineering cost estimates for various types and sizes of many projects and site 
developments. He also participates on the Technical Advisory Committee for the City of San Diego, and the TAC sustainability 
sub-committee. 

Jim Wageman, PE· Civil Engineer 
Jim Wageman has over 30 years of senior management experience on water/wastewater infrastructure projects. He worked at 
the City of San Diego for 20 years and has worked as a consulting civil engineer for 16 years. While at the City, Jim worked as 
a Senior Civil Engineer and oversaw over $200 million of construction improvements to the Point Loma Wastewater Treatment 
Plant from 1995 to 2007. Jim managed over 20 different construction contracts at the Point Loma Plant, many of which were 
complex projects, requiring effective communications and leadership to bring resolution to many construction and design 
issues. From 2004 to 2005 Mr. Wageman and his staff oversaw improvements to three other City of San Diego treatment 
plants and four large pump stations. 

Chris George, PE-Civil Engineer 
Chris George is experienced and proficient in the design, construction and management of public works and land surveying 
projects. He has over 20 years of experience in engineering and land surveying that include the production of plans using 
MicroStation and other CAD programs. He will manage and ensure the plans are produced in accordance with City 
Standards. 

Roland Rossmiller, PE·QAIQC Manager 
Roland Rossmiller has 38 years of experience in the field of civil engineering, with particular emphasis in the planning, design, 
construction, and program management of municipal capital improvement projects. Over the course of his career, his 
experience has been applied to numerous projects involving pipelines, reservoirs, water and wastewater treatment facilities, 
pump stations, and flow control facilities. Roland's experience also includes serving as Chief Engineer for the Sweetwater 
Authority, and managing the regulation section of the Regional Water Quality Control Board. 



SubcontractorsNendors 
The Design-Build Team understands that the City is committed to equal opportunity in its solicitation of subcontractors and 
vendors. We also acknowledge that the City encourages design-builders to voluntarily share this commitment to equal 
opportunity by taking positive steps toward expanding solicitation to include small-, minority-, women- and disabled veteran­
owned business enterprises (SBE, MBE, WBE, and DVBE). We also are fully supportive of the City's Small Local Business 
Enterprise (SLBE) program, and will solicit participation from all of the City certified SLBE and ELBE firms. For projects of the 
type included in this program, we typically will subcontract the following trades: Site Concrete, Striping, A. C. Paving, Traffic 
Loops, Slurry Seal, Aggregate and Concrete Supply. We are committed to soliciting bids from at least three (3) firms for each 
of these trades utilizing SLBE or ELBE firms whenever possible. Orion has without exception met or exceeded the City's goals 
for SLBE/ELBE/DVBE participation on all projects. Firms that we are currently teamed with on City projects are listed below: 

Site Concrete 
A.B. Hashmi (DBE/ELBE) 
Integrity Engineering (DBE/SLBE) 
Crest Equipment (SLBE) 
Striping 
Statewide Stripes (DBE/SLBE) 
Payee Specialties (WBE/SLBE) 
L.S.I. Road Marking (SLBE) 
A.C. Paving 
PAL General Engineering (ELBE) 
Seal Right Paving (OBE) 

Pipeline Installation 
Transtar Pipeline (SLBE/DBE) 
Western Pacific Pipeline (SLBE) 
Traffic Loops 
Sutherlin Contracting (SLBE) 
Aggregate/Concrete Supply 
Newbury Enterprises (ELBE) 
J. Cloud, Inc. (SLBE) 
K-Company (ELBE) 
Slurry Seal 
G. Scott Asphalt (DVBE) 



Section 11: Change Order History 
The change order history of projects completed by Orion Construction in the last three (3) years is as follows: 

Non-Owner 
Proj Original Change Change Initiated 
# Project Description Contract Value Orders Order% C.O.% Comments 
1 Boulder Tank and Pipeline 1 ,978,544.00 43,048.24 2.17% 0.0% Owner requested changes. 
2 Rowena Street Storm Drain 347,500.00 0.0 0.0% 0.0% 
3 Loma Alta Creek U.V. Treatment System 3,662,949.00 138,032.68 3.79% 0.0% Owner requested chanQes. 
4 Dakota Canyon Accelerated Sewer 1,234,350.00 0.0 0.0% 0.0% 
5 West Scrubber Caustic Tank 119,500.00 0.0 0.0% 0.0% 
6 Performance Optimization at San Elijo WRP 1,077,000.00 62,803.53 6.0% 0.0% Owner requested changes. 
7 Wet Utilities at Mt. Miguel H.S. 2,367,000.00 19,370.00 0.82% 0.0% Owner requested changes. 

8 
D/B P-11 0 Conveyance and Reclaimed 22,397,482.00 0.0 0.0% 0.0% 
Water Project at Camp Pendleton 

9 
Santa Margarita Waterline River Crossing 

2,884,926.53 (33, 184.00) 0.0% 0.0% Owner requested changes. 
Phase 1, 2, 3 

10 NAS North Island Sewer P.S. 356 773,000.00 14,708.00 1.9% 0.0% Owner requested changes. 
11 Bayside/Capistrano Sewer Accelerated 777,000.00 39,217.56 5.0% 0.0% Owner requested changes. 
12 Shaw Cove Lift Station 1 ,422,410.87 513,484.84 36.09% 0.0% Owner increased scope. 
13 La Salina Upgrades- Phase 1 2,367,000.00 9,494.56 .40% 0.0% Owner requested chan[les. 
14 Sewer Water Group 676 2,649,028.20 (120,681.15) 0.0% 0.0% Reduction in Bid Quantities 
15 Harvard Avenue Trunk Sewer Project 3,608,600.00 486,631.00 13.48% 0.0% Owner requested changes. 
16 Group 3003 Water Group 7 43 1,937,467.00 (81 ,846.01) 0.0% 0.0% Owner increased scope. 
17 Valhalla High School Site Utilities 1 ,035,000. 00 180,031.00 17.47% 0.0% Owner requested changes. 

18 
P1-101A Temporary Primary Sludge Diver- 567,000.00 0.0 0.0% 0.0% 
sion from Plant 1 to Plant 2 

19 
Old Rose Canyon Trunk Sewer Relocation 5,283,600.00 0.0 0.0% 0.0% 
Project 

20 Sewer Pump Station 79 Upgrades 1,918,657.56 154,154.18 8.03% 0.0% Owner requested changes to 
improve reliability. 

21 Tamarack Sewer Replacement 1,154,190.00 64,783.68 5.61% 0.0% Owner requested changes. 
22 South Bay Restoration Project 327,574.00 160,474.25 49.29% 0.0% Owner increased scope. 
23 Sewer Grouj) 684A 3,645,303.00 48,612.27 1.33% 0.0% Owner requested changes. 
24 NASNI Pump Station 356 773,000.00 16,685.00 2.18% 0.0% Owner requested changes. 
25 MCRD Replace Steam Lines 591,380.00 80,000.00 13.52% 0.0% Differing site conditions. 

26 Reservoir 20813 Rehab Camp Pendleton 1,727,000.00 75,000.00 4.34% 0.0% Owner requested changes to 
improve service life. 

27 Water Group 3013 2,096,473 341,000.00 16% 0.0% Owner requested changes. 
28 Carmel Valley Recycled Water Pipeline 2,146,540.00 <172,000> 8% 0.0% Reduction in unit quantities. 
29 Repair Fresh Water Main, Cummings Road 1,283,000.00 0.0 0.0% 0.0% 

30 D/B Repair/Upgrade Pump Station 325 643,000.00 0.0 0.0% 0.0% 
31 D/B Water Group 790 5,397,000.00 930,000.00 17.23% 0.0% Owner requested changes. 



Section 12: Equal Employment and Contracting Opportunity 
Work Force Report 
See Appendix B for Orion and Balboa's Work Force Reports. 

See Appendix C for completed Design-Builder Certification of Pending Actions for both Orion and Balboa. There have been no 
complaints filed against Orion and Balboa within the last ten years. 

Equal Opportunity Assurances 
See Appendix D for Orion Construction/Balboa Construction J.V. Equal Employment Opportunity Plan. 

Employment Practices 
The Design-Build Team are equal opportunity employers. The specific actions are listed below which are/have been taken by 
Orion Construction as an ongoing commitment to EEO. 

The policy at Orion Construction and Balboa Construction is to provide equal opportunities in all areas of employment, without 
regard to race, color, creed, religion, sex, age, disability. Orion Construction and Balboa Construction is committed to diversity 
in both the work force and the subcontractors used on our projects 

It is the policy of Harris & Associates and Richard Brady & Associates to affirmatively provide equal opportunity to all 
employees and qualified applicants for employment without regard to race, color, national origin, ancestry, sex, sexual 
orientation, marital status, citizenship status, military service status, or any other characteristics protected by State or Federal 
law or local ordinance. 

When necessary, the Design-Build Team will reasonably accommodate employees and applicants with disabilities if the 
person is otherwise qualified to safely perform all of the essential functions of the position. 

This policy applies to all areas of employment recruitment, selection, placement, compensation, promotion, training, transfers, 
terminations, layoffs, conditions and privileges of employment, and all other areas of personnel activities, in accordance with 
applicable Federal, State, and local laws and regulations. 

This policy is consistent with the requirements and objectives set forth by Presidential Executive Order 11246, and applies to 
all aspects of Harris & Associates, as well as its subsidiary organizations. Responsibility for ensuring compliance and 
continued implementation of this policy is assigned to Human Resources, who will periodically review the Company's progress 
in these areas. 

Orion and Balboa Employment Opportunities 
Orion and Balboa's regular employment procedures include: 

• Placing regular advertisements in minority focused newspapers, targeting potential employees. Examples of such 
publications are Voice and View Point and Latino Builders. 

• Actively encouraging and rewarding current employees for referrals that can be hired from identified 
disadvantaged employee groups. 

• Direct marketing from Orion and Balboa's field supervisors and employees to local walk up applicants in the 



neighborhoods in which they are working, actively encouraging participation in the project. This is Orion's most 
successful strategy. 

• On the job training is offered to all employees that express an interest in acquiring new job skills and expenses for 
construction related extension courses taught at local community colleges and are reimbursed at course 
completion. 

• Utilization of services like city focused outreach employment agencies. An example is San Diego Metro Career 
Center, wherein applicants are forwarded to Orion's attention from the database on an ongoing basis. 

Subcontractor/Supplier Outreach 
We will continue to provide assistance with bonds, credit lines, cash flow, and insurance to all our subcontractors and should 
additional opportunities arise through scope changes and within the State and City Subcontractor listing provisions every effort 
will be made to continue our Subcontractor Outreach, through final RFP preparation. 

Orion is a partner with the City in the AGC/City Small Business Mentoring Program, Richard Dowsing's protege A.B. Hashmi 
recently graduated from the program with Rob Wilson, acting as a current mentor to Rick Fowler Construction (DVBE). 

Orion has a long history of providing subcontracting opportunities to firms of all types, including certified MBE, WBE, DBE, 
DVBE, OBE, ELBE, and SLBE firms. Attached please find our Subcontractor and Supplier Past Participation Lists (Forms, 
AA50 and AA55) covering the three reference projects listed above. These lists clearly demonstrate our consistent pattern of 
including certified firms of all types in our projects. 

Orion will comply with the proposed Subcontractor participation levels stipulated in the RFQ. 

Since individual projects in this program are expected to exceed $100,000 in value for each individual project, we will meet the 
programs annual mandatory subcontractor participation goal of 15%. 

As a local company ourselves, Orion supports the goals of the City's SLBE program to increase participation of SLBE and 
ELBE firms in City contracting. We have regularly used many of the subcontractors and vendors on the City's List of Certified 
SLBE/ELBE's and will continue to do so as opportunities arise. In addition, we will encourage other qualified local small 
businesses to become certified in the City program. We believe that the City SLBE program can be a powerful asset to 
promote equal opportunity for all segments of the contracting community. 

Orion is committed to maximizing subcontracting opportunities for all qualified and available firms. To this end, we will use the 
following as a template for each project task order to achieve this end. 

The following indicators will be implemented: 
1. Achievement of mandatory SLBE/ELBE/DVBE subcontractor/vendor participation levels: 

We will exceed the mandatory subcontractor participation level of 15% for each task order to ensure compliance 
with the CIP annual goal of 15% by certified firms. 

2. Task order pre-bid meeting attendance: 
We will attend pre-proposal meetings for each task order. 

3. Identification of sufficient subcontracting work: 
We will identify and select work items to be performed by sub-bidders. 



4. Broad-based Advertisement: 
At least 10 calendar days prior to RFP submittal, Orion 
will conduct an advertising campaign designed to reach 
all the segments of the San Diego Community by 
advertising in the following newspapers and 
publications: 

• San Diego Daily Transcript 
• Construction Update 
• Minority Bidders Bulletin 
• California Contracts 
• Webe Press 

An example of a typical advertisement is shown here: 

Current Community Activities: 
The Design-Build Team is an active part of the San Diego 
Community. Our key team members hold memberships in American 
Society of Civil Engineers (ASCE), American Public Works 
Association (APWA), the Design Build Institute of America, and the 
Society of Military Engineers (SAME). 

Orion is an active member of the Associated General Contractors 
(AGC), San Diego Chapter. Orion also supports and participated in 
the following local activities: 

• City of San Diego Mentor-Protege Program - Orion 
team members serve as mentors to two local small 
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construction firms. Richard Dowsing, President of Orion mentors A.B. Hashmi, Inc. (ELBE/DBE) and Rob Wilson, 
Chief Estimator of Orion mentors Rick Fowler Construction (DVBE). 

• Harris and Associates has been a partner and protege in Caltrans Calmentor program for over three consecutive 
years 

• Orion provides summer internships to local high school and college students interested in pursuing a career in 
construction and engineering. 

• Orion is a participant in the AGC-San Diego apprenticeship program for laborers and equipment operators. 
• Orion is a founding member of the EGCA SDSU engineering scholarship program. 
• Orion is a donor to the scholarship endowment at the J.R. Filanc Construction Engineering and Management 

Program at SDSU. 
• Orion is a donor to the San Diego Unified School District Construction Tech Academy (CTA) at Kearny High 

School. 
• Orion is a donor to SPRITES of East County, a local philanthropic organization assisting handicapped children and 

other local charities. 
• Orion Construction Manager Jason Danks is Chairman of the AGC-City of San Diego liaison committee, and also 

sits on the Safety Committee. 



• Orion Project Manager Mark Dowsing is a member of the AGC-NAVFAC liaison committee. 
• Orion is a team sponsor for the Alpine Girls Softball Association. 
• Orion is a long time donor to the Palomar College Scholarship Program. 
• Orion Environmental Manager Nicole Dowsing is a member of the AGC Environmental Stewardship Committee 
• Wounded Warrior Project Camp Pendleton 
• Harris is currently mentoring Southern California Soil and Testing (SCST) a Small Business and partners with 

SCST on project opportunities 
• Javier Saunders our design team QA/QC Manager is a Board Member and Treasurer for the Mexican American 

Professional Business Association (MABPA). 
• Saunders was a member of the Society of Hispanic Professional engineers were Mr. Saunders participated in 

promoting engineering careers to high school students. 
• Saunders serves on the San Diego County Water Authority Board (CWA) as one of the ten City of San Diego 

appointed representatives. 
• Javier has been a member of the SCOOP committee and strong advocate and champion of the CWA Small 

Business outreach program and the very successful Paths to Partnership Program. 
• Carlos participates Annual Encuentros Education and Career Exploration Conference at Palomar Community 

College. 

See Appendix E for Past Participation Documentation. 

Section 13: Civil and Criminal Issues 
The officers of Orion Construction and Balboa Construction provide the following declarations for the past five (5) years 
concerning all of the following items: 

13.1. 1 Civil or Criminal Violations of OSHA None 

13.1 .2 Civil or Criminal Violations of Contractor State License Law None 

13.1 .3 Convictions of Submitting a False or Fraudulent Claim to a Public Agency None 

13. 1.4 Civil or Criminal Violation of Federal or State Laws Governing Payment of None 
Wages , Benefits, Etc. 
13.1 .5 Civil or Criminal Violations of Federal or State Law Governing Equal Oppor- None 
tun itt Employment, Contracting, or Subcontracting 
13.1 .6 Instances Where a Surety Company Finished the Work or Made Payments to None 
Subcontractors 

~c.u.,(d--""' - b/f/2otc_ 
Fia Dowsing, President ~ Date Richard Dowsing, P es1dent 

Orion Construction Corporation 
Date 

Balboa Construction, Inc. 



RICHARD DOWSING e D#llf:JN 
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CORPORATION 

PROFESSIONAL EXPERIENCE 

ORION CONSTRUCTION CORPORATION 
GENERAL MANAGER 

1989- Present 

+ Responsible for company wide activities building general engineering and building projects for public agencies in Southern 
California. 

+ Selecting project bid schedule, preparing proposals and implementing contract awards. 
+ Assigning projects to field superintendents and coordinating labor and equipment resources between contracts. 
+ Project administration with the client owner, architect engineer and company supervisor to ensure a professional expeditious contract 

performance. 

+ Procurement of equipment, material and subcontracts incorporated into projects. 

PROJECT MANAGER- CAL SOUTHWEST CONSTRUCTION 
PROJECT MANAGER/ESTIMATOR 

1988 -1989 

+ Responsible for estimating and construction of general engineering projects in the municipal Water and Wastewater Industry. 
Projects: 

Hydrogeneration facility -Installation of turbine and appurtenant equipment piping and masonry building to utilize water 
main head as power source. Olivenhain Municipal Water District. 
Installation of pneumatic traffic control systems on Cal-Trans high occupancy vehicle lanes, Freeway 15 Kearney Mesa. 
Retrofit and new construction of numerous Municipal Water and Wastewater Pump Stations. 

JOHN ARTUKOVICH CONSTRUCTION 1985 -1988 
PROJECT MANAGER 

+ Responsible for coordinating company wide field and office operation on heavy engineering pipeline projects. 
Projects: 

Santa Margarita Sewer Outfall System 41,000 LF of 42" D.I.P. encompassing major river crossing, 1,200 LF jacked pipe 
and extensive work in saturated alluvial river deposits requiring extensive dewatering and shoring systems. 
Numerous large-scale public utility projects in southern California specializing in sewer and water. 

OLSON CONSTRUCTION 
PROJECT MANAGER 

+ Advanced through the ranks from Project Engineer October 1981 to March 1985, to Project Manager. 

1981- 1985 

+ Responsible for estimating and construction of heavy Civil/Mechanical/Building work for public and government agencies. 
+ Project manager for construction of hyperbolic rocket fuel handling facility, Vandenberg Air Force Base $6.5 million. Siteworks: 

Concrete containment structures, contt'ol buildings, twelve 30,000 gallon stainless steel tanks, fuel pumps, process and 
instrumentation piping. Developed fuel vapor incineration systems, and tested and commissioned facility to Air Force and EPA 
Standards. Received Contractor of the Year from Army Corps of Engineers. 

+ Project Engineer/Manager extensive works at a Naval Air Station at North Island, including steel water tank, steam and compressed 
systems, site utilities and hydraulic power systems for helicopter training machines, $3.1 million. 

RALPH STONE COMPANY, CONSULTING ENGINEERS 1980-1981 
STAFF ENGINEER 

+ Design and review of waste water systems for USAF and EPA. Geotechnical field investigations and report preparation. Field 
Supervision of Grading projects, including topographical and property line surveys. 

EDUCATION 

B.S. Degree, Civil Engineering, University of Auckland, New Zealand 



ROBERT B. WILSON 

PROFESSIONAL EXPERIENCE 

ORION CONSTRUCTION CORPORATION 
DIRECTOR OF DESIGN-BUILD SERVICES 

Olflf:JN 
CDN!iTRUCTIDN 

CORPORATION 

NOV 1998 -PRESENT 

+ Responsible for the preparation of Design-Build proposals and post-award planning and implementation of design-build policies 
and procedures. Representative D/B projects. 

$8.9 Million D/B La Bonita Park Water Facilities, City of La Habra, CA 
$361,504 San Vicente Reservoir Park Improvements, City of San Diego 
$940,000 ADA and Infrastructure Upgrades to Grossmont High School, Grossmont Union High School District 
$8.7 Million Utility, Hardscape, and Landscape Upgrades at Four ( 4) District High Schools, Grossmont Union High 
School District 
$5.2 Million P-113 Brine Pipeline, MCB Camp Pendleton, CA 
$5.2 Million D/B Old Rose Canyon Trunk Sewer Relocation Project, City of San Diego, CA 
$5.4 Million D/B Water Group 790, City of San Diego, CA 
$9.3 Million Mission Valley East LRT Extension SDSU Segment Advanced Utilities, MTDB/SANDAG 

+ Project Manager for public works infrastructure projects ranging from water and wastewater facilities, roads, grading, and 
underground utility to Public recreation areas, parks incorporating landscape, hardscape and ADA improvements. 

C. E. WYLIE CONSTRUCTION CO., SAN DIEGO, CA 
PROJECT MANAGER/ESTIMATOR 

FEB 1993 - OCT 1998 

+ Responsible for managing ongoing contracts for a general and engineering contractor. Also responsible for preparation of 
detailed mechanical estimates for sewer and water treatment facilities. 

$16.3 Million Rancho Penasquitos Trunk Sewer Relief/Pump Station, San Diego, CA 
$10.0 Million Infrastructure Phase II, California State University, San Marcos, CA 
$3.0 Million Carlton Hills Reservoir, Padre Dam Municipal Water District, Santee, CA 

CAL SOUTHWEST CONSTRUCTION INC. 
PROJECT MANAGER 

NOV 1988 -JAN 1993 

+ Responsible for managing ongoing contracts for a general and engineering contractor, and for preparation of detailed estimates 
for bidding. Projects included Sewage and Water Pump Stations, Wastewater Treatment Plants, Water Storage Facilities, 
Underground Utilities, and Groundwater Remediation Systems. 

COMMERCIAL BUILDERS AND CONTRACTORS, INC. JAN 1988 -OCT 1988 
+ Responsible for managing ongoing contracts for a general and engineering contractor, and estimating. 

CROWN CONTRACTING, INC. 
VICE PRESIDENT 

NOV 1981 -DEC 1987 

+ Responsible for managing ongoing contracts for a mechanical contracting company, and estimating. Also responsible for major 
equipment purchases and sub-contract negotiations. The primary focus of the company was military and government 
construction as a prime contractor. Projects managed and estimated included major wastewater, steam distribution, boiler and 
cogeneration plants, pier utilities, and fuel distribution projects. Clients included the US Navy, Anny Corps of Engineers, City 
of San Diego, and San Diego State University. Value of contracts ranged from $100,000 to $4 million. 

ROICC SAN DIEGO AREA AND PT. MUGU/PORT HUENEME 
SUPERVISORY CIVIL ENGINEER 

APRIL 1977- JAN 1981 

+ Administrated over 100 contracts worth more than $80 million, the largest being $24 million. These contracts involved major 
electrical and mechanical utility work, waterfront construction, sewage treatment facilities, new industrial, recreational, medical, 
educational, and warehouse facilities. 

EDUCATION 
B. S. in Civil Engineering, 1973 
Union College, Schenectady, New York 



JASON DANKS e Dillf:IN 
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C:ORPORATION 

mo~ 

ORION CONSTRUCTION CORPORATION OCT 2003 -PRESENT 
PROJECT MANAGER: Manages construction operations from rough grading to structural concrete. Provides direct management 
and oversight in the installation of mechanical and buried pipe systems, installation and operation of water and sewer pumps, and all 
related process equipment. 

Current Projects: 
+ NAVFAC Southwest -Replace 16" Potable Water NAS North Island 

Work includes removal and installation of a new 16" 4,200 LF watennain on Quentin Roosevelt and McCain Blvd 
including removal of existing 12" and 16" AC pipe. The existing system service is maintained during installation until the 
new pipeline is tested and chlorinated with final tie-ins accomplished by line stops. 

+ NAVFAC Southwest- Design-Build Advanced Water Treatment Plant P-113 
Installation of 56,000 LF of 14" HDPE waterlbrineline from the newly constructed plant to the Oceanside Harbor diffuser 
along Vandergrift Blvd. Installation by conventional open cut trench excavation and trenchless methods used for crossing 
North County Transit District Railroad and Oceanside Harbor Tank pads. 

Work is being accomplished with altemating day and night shifts to accommodate Base traffic flows with two mainline 
installation, pipe appurtenant and paving crews. A separate traffic control crew lead by a foreman is onsite at all times 
maintaining up to 1 mile of traffic lane diversion supporting aggressive pipeline installation schedules. The pipeline is 
hydrostatically tested in 5,000 LF section with final chlorination prior to pump station and reservoir connections. 

Recent Projects: 
+ City of San Diego- Miramar Water Pipeline Corrosion Inspection 

The dewatering and inspection of 33,000 LF of 54" and 66" diameter watermain for the City of San Diego, scope included 
constructing new pipeline access man ways, dewatering and dechlorinating pipeline and rechlorinating pipeline in segments 
as it was placed back in service. 

+ City of San Diego- Design-Build Water Group 790 
· Project is 100% complete removing and replacing deteriorating cast iron and ACP waterlines-a total of30,000 L.F. 
· Service laterals, fire hydrants, new ADA compliant handicap ramps with final slurry seal, and trench cap. 
· Developed existing service highline plan, purchased and implemented system hydrostatically testing and 

chlorinating to City health standards. 
· During course of construction, consistently informed home owners and other community stakeholders of the project 

schedule and impacts utilizing public meetings, written notices, and verbal communications. 
+ City of San Diego- Water and Sewer Group 684A 

· Removal and replacement of 20,000 L.F. old deteriorating clay cast iron and ACP sewer and waterlines located in 
the metropolitan areas of San Diego. 

· Existing waterlines were highlined and service maintained to customers during replacement 
The sewage system was bypassed and diverted one section at a time, allowing for timely replacement with a zero 

spill policy 
Trenchless methods used to minimize impacts to the public and environment 

+ Irvine Ranch Water District- Design-Build Harvard Avenue Sewer & Pump Station 
Design-Build and installation of 1,200 lineal feet of 42"polycrete sewer pipe utilizing microtunnel trenchless 
method 
Constmction of a 46 foot deep buried reinforced concrete pump station and diversion structure, requiring 
extensive dewatering and shoring. 

+ Grossmont Union High School District- Wet Utilities at Five High Schools 

EDUCATION 

Replacement of underground utilities at high school campuses, including sewer, water, storm drain, and natural 
gas piping, sizes from 6" to 24", 120,000 LF total. 
Surface restoration, including asphalt paving, concrete hardscape, landscaping, retaining walls, metal guard rails, 
and ADA ramps. 
All work was accomplished on a fast track basis during summer recess, utilizing multiple crews with extensive 
overtime. 

Mesa College - Constmction Management Certificate Program, Subcontractor Management, Advanced Plan Reading and 
Construction Trade Practices. 
Grossmont College- Auto Cad Program, Beginning and Advanced, Begitming Architecture and Engineering Courses. 
Granite Hill High School- General Education 



BRADY 
Michael Slawson, P.E., PLS, LEED AP 

B.S., Civil Engineering with Environmental Option 
University of Arizona, Tucson, 1989 

REGISTRATIONS 
Civil Engineer, California, No. C56127 
Civil Engineer, Arizona, No. C31426 
Professional Land Surveyor, California, No. L8068 
Leadership in Energy and Environmental Design (LEED AP) 

Mr. Slawson has twenty years of diversified experience including civil design for municipal, university, industrial, middle and high 
school, the Department of Defense, Redevelopment, and Public Works facilities. His past responsibilities have included design 
and associated mapping, drainage, sewer and water, storm water best management practices, environmental compliance, 
hazardous waste site assessment and mitigation, construction support, easement acquisition, and construction staking. 
Additionally, Mr. Slawson has Environmental Protection Agency (EPA) and Department of the Navy project experience. He has 
prepared advance planning and due diligence studies for land acquisition, as well as the plans, specifications and engineering 
cost estimates for various types and sizes of many projects and site developments. He also participates on the Technical 
Advisory Committee for the City of San Diego, and the T AC sustainability sub-committee. 

EXPERIENCE 

Richard Brady & Associates, Inc. 
(August 2010 to Present) 

Municipal 

Black Mountain Road Pipeline Design/Build 
Client: City of San Diego 
Title: 
Two conveyance pipelines totaling approximately 40,000 If of steel pipe. The alignments included highly congested city streets 
and intersections, a tunnel beneath sensitive riparian habitat and a stream, crossing of a fault line, and right-of-way located in 
the back of residential lots that had not been used for 20-years. 

Torrey Pines Water Main Replacement 
Client: City of San Diego Water Department 
Title: 
Replace 16-inch water main, aerial photogrammetry and mapping of 1 .5 mile alignment, field surveys to locate utility features, 
including manholes, valve covers, storm drain inlets, horizontal and vertical control survey using GPS and utility locating. 

North Metro Interceptor Sewer Diversion Project 
City of San Diego Metropolitan Wastewater Department 
Title: Quality Control Engineer 
The scope of services included providing design services for the North Metro Interceptor Diversion pipeline, which will consist of a 72-
inch diameter trunk sewer to divert sewage from the 72" Morena Boulevard Trunk Sewer to the 108" North Metro Interceptor Trunk 
Sewer. The initial phase of the project evaluated various alignment alternatives to determine the most cost efficient route for the 
pipeline. The work included construction of approximately 500 If of 66" PVC-lined reinforced concrete pipe, three junction structures 
and two sluice gate structures. Each sluice gate is 108 inches square and will be activated to direct the flow into the 108" North Metro 
Interceptor pipeline. 

Major project considerations included environmental impacts to the San Diego River, traffic and community impacts along Friars 
Road, varying soil conditions, extensive groundwater testing and discharge, proper pipeline foundation and utility conflicts. 

3710 Ruffin Road, San Diego, CA 92123 
Phone: 858-496-0500 I Fax: 858-496-0505 

www.richardbrady.com 
1 



Spring Valley Trunk Sewer 
Client: County of San Diego 
Title: Quality Control Engineer 

BRADY 

Provided pre-design services to rehabilitate or replace a 3,000-foot section of the 36-inch Spring Valley Outfall Trunk Sewer. 
The sewer main was installed in the early 1960's and is in need of repair. The pre-design report evaluated future surge flows 
versus pipeline capacities along with alternative replacement alignments, in-situ rehabilitation procedures, right-of-way 
(easement) acquisition/exchange requirements and cost estimates. 

Pauma Heights Road, Valley Center, CA (2004) 
Client: County of San Diego (As Needed) 
Title: Project Manager 
Project manager responsible for the preparation of preliminary horizontal and vertical realignment studies; right-of-way mapping 
and boundary analysis; and final plans, specifications, and cost estimates. The project involved straightening out a rural county 
maintained road and improving safety. Project included meeting with residents along the road and obtaining concurrence to 
drive way improvements and grading required to effect the change. 

Bancroft Drive Drainage Project, Spring Valley, CA (2004) 
Client: County of San Diego (As Needed) 
Title: Project Manager 
Project manager for preparing plans and specifications for construction of 1 0' x 6' box culvert to replace existing storm drain 
pipes. Coordinate re-routing of existing dry and wet underground utility with different agencies. 

Parkside Drive Street and Drainage Improvements, Lakeside, CA (2004) 
Client: County of San Diego (As Needed) 
Title: Project Manager 
Project manager responsible for preparing specifications, construction documents and cost estimates for construction of street 
and drainage improvements. Block Grant Funding was used to improve pedestrian access in a flood prone area of the City that 
did not have sidewalks or adequate drainage in a low lying area. Project included hydrology studies that analyzed flow in 
regional underground box culverts beneath Woodside Avenue. 

Fairway Drive Storm Drain Improvements, La Mesa, CA (2004) 
Client: County of San Diego (As Needed) 
Title: Project Manager 
Project manager responsible for preparing specifications, construction documents and cost estimates for construction of storm 
drains along Fairway Drive, La Mesa within the County of San Diego. 

Downtown Streetscape Improvement Program, La Mesa, CA (2009) 
Client: County of San Diego 
Title: Project Facilitator 
Project Facilitator for this streetscape improvement plan for downtown La Mesa and the preparation of design and construction 
drawings necessary to facilitate phased implementation of the streetscape improvements. 

3710 Ruffin Road, San Diego, CA 92123 
Phone: 858-496-0500 I Fax: 858-496-0505 

www.richardbrady.com 
2 



Javier Saunders, PE 
Project Director 

Education 
BS, Civil Engineering 

Registrations 
Professional Civil Engineer, CA 

Mr. Saunders has over 27 years of experience leading and managing projects for public agencies. He has managed 
and successfully completed over $500 million in Public Work Construction contracts. Prior to joining Harris & 
Associates (Harris), Mr. Saunders served as the Assistant Director of Engineering Design for the Port of San 
Diego, overseeing and managing a design staff of over 25 professional and sub-professionals. He also spent 16 
years with the City of San Diego Water and Wastewater Department managing such notable projects as the 
expansion ofMetro Pump Station No.2, the City's largest pump station (340 MGD to 420 MGD), expansion of 
the Point Loma Wastewater Treatment Plant, and several large tlunk sewers including the Middletown Truck 
Sewer (the third micro-tullilel project in the United States utilizing VC pipe). Over his career, Mr. Saunders 
handled all aspects of large and small water and wastewater facilities including the construction of over 40 miles 
of pipelines. He pmiicipated in the Regional Green Book trenchless technology specification committee and the 
development of Section 500-Pipeline Rehabilitation. 

City of San Diego, Water Group 922. Mr. Saunders is the Project Director/ QA-QC. Harris was selected to 
provide required engineering services to support the prime contractor, Orion Construction, for Water Group Job 
922 (Linda Vista) Design-Build RFQ 4784DB. The design includes approximately 1.36 miles of water pipelines, 
valves & appurtenances, resurfacing, ADA Curb Ramp improvements, cut & plug plans, hi-lining of water 
services, and site restoration. The project began in Fall2011 with preliminary deliverables in Spring 2012. Mr. 
Saunders is providing program-level oversight to ensure that overall objectives are met in accordance with 
regional needs and professional standards of the industry and firm. 

City of San Diego, Water Group 921. Mr. Saunders is the Project Director/ QA-QC. Harris was selected to 
provide required engineering services to suppmi the prime contractor, Orion Construction, for Water Group Job 
921 (Encanto) Design-Build RFQ 5128DB. The design includes approximately 1.12miles ofupsized and 
upgraded PVC pipelines to replace 6 to 8 inch diameter asbestos cement water mains and 6 to 12 inch diameter of 
cast iron water mains. Challenges include design within a heavily congested utility conldor. Work includes road 
resurfacing, ADA ramp improvements, cut & plug plans, hi-lining of water services, site restoration, and 
relocation of an existing pressure reducing station, and a phased interconnection to 36-inch diameter regional 
trunk supply lines across three intervening pressure zones. Due to the many unknowns and urgent schedule, the 
project included a contingency allowance of $635,000 - 27% of the bid- to cover change order work for the 
pressure reducing station; 36-inch shut-down and interconnect; and additional ADA access improvements- three 
inside the Metropolitan Transit System (MTS) right-of-way. Mr. Saunders is providing program-level oversight 
to ensure that overall objectives are met in accordance with regional needs and professional standards of the 
industry and firm. 

City of San Diego, Design-Build Group Job 790 Water Replacement. Mr. Saunders is the Project Director/ 
QA-QC. Teaming with Orion Construction, Harris is providing the design of nearly 4.5 miles of water pipeline 
replacements up to 12-inches in diameter under the design-build project delivery method for the City of San 
Diego. The scope of services includes the assessment and design of over 100 curb ramps for ADA Compliance, 
preparation of Traffic Control Plans, public outreach, and coordinating with the City in maintaining water and fire 
service to the area. Water Group 790 is part of a program established by the City of San Diego and the California 
Department of Public Health mandating the replacement of all cast iron water mains currently in service. Water 
Group 790 is part of a program established by the City of San Diego and the California Department of Public 

Ill Harris & Associates. 



Health mandating the replacement of all cast iron water mains currently in service. Mr. Saunders is providing 
program-level oversight to ensure that overall objectives are met in accordance with regional needs and 
professional standards of the industry and firm. 

City of San Diego, As-Needed Civil Engineering Services (H104862). Mr. Saunders is the Program Manager. 
Harris is pminering with the City of San Diego in renewing the City's existing infrastructure. Harris is providing 
civil design services for a diverse range of projects; including roadway, highway, water, and waste water and 
drainage improvements. Harris has received to date 25 task orders totaling approximately $1.5 million that are at 
various levels of completion. This is a $2M contract with a two-year term. Harris is providing civil design on 
several notable water/wastewater projects. Of note is the La Jolla Country Club Reservoir and Pump Station 
project, located in the La Jolla Community of San Diego. The project scope entails the demolition of an existing 
water reservoir and the construction of a new reservoir with new pump station, grading, drainage, site design, yard 
piping design and storm water quality enhancements. Harris, along with subconsultant CH2M Hill, is responsible 
for the preparation of construction documents. 

City of San Diego Sewer Replacement Program. Mr. Saunders oversaw and directed a design staff of 25 
professionals and sub-professionals in the design and construction of water and wastewater projects that included 
an ammal sewer replacement program that averaged the construction of approximately four (4) miles per year of 
old deteriorating sewer mains. Projects were located throughout the City in various difficult locations such as 
within sensitive environmental habitat, undersized easements or no easements, and congested traffic areas. 
Worked with community groups and environmental groups to reach cost effective solutions. 

City of San Diego Point Lorna Wastewater Treatment Plant Expansion. Mr. Saunders oversaw and managed 
the preparation of a hydraulic Master Plan for the Metropolitan Sewage Treatment Plant. Identified hydraulic 
restrictions and increased plant capacity from a peak flow of 365 million gallons per day (MGD) to 420 MGD. 
Projects include modifications to the effluent channel, surge protection at Metro Pump station #2, and 
enlargement of influent channel. 

City of San Diego Drinldng Water Quality Improvement Program. Mr. Saunders led the plmming and 
development of the City of San Diego Drinking Water Quality hnprovement Program and the development of a 
cost effective phased Master plan to expand and upgrade the City's three filtered water facilities to meet 
anticipated growth and comply with the Safe Drinking Water Act Amendments. 

San Diego Unified Port District, CA, Standard Urban Storm Water Mitigation Plan for Three Repaving 
Projects. As the QA/QC Manager, Mr. Saunders is involved with the preparation of a Standard Urban Storm 
Water Mitigation Plan (SUSMP) for three repaving projects along the tidelands to comply with the requirements 
of the California Regional Water Quality Control Board (CARWQCB) for projects identified as "priority 
developments". The SUSMP will address and cause to implement Best Management Practices (BMPs) for 
reduction of discharges of pollutants from the Municipal Separate Storm Sewer System (MS4) to the Maximum 
Extent Practicable (MEP), address and cause to implement BMPs for the prevention of runoff discharges from the 
MS4 from causing or contributing to a violation of water quality standards, address and cause to implement BMPs 
that manages increases in runoff discharge rates and durations that are likely to cause erosion of streambeds or 
banks, silt pollutant generation or other impacts to beneficial uses and streambed habitat due to increase in erosive 
force, and address associated maintenance plan for the project. 

Expansion of Metro Pump Station No 2. Mr. Saunders was the Project Manager for the expansion of the City's 
largest sewage pump station. The expansion provided the ability to pump up to 420 million gallons a day (MGD) 
exceeding the original planned built out of 340 MGD. The $14 million expansion also provided surge protection 
to the twin 87-inch forcemains by incorporation of gas powered engine drives. The project and team received a 
National Honor Award in the 1995 Engineering Excellence Award Competition. 

Ill Harris & Associates. 



THE CITY OF SAN DIEGO 
EQUAL OPPORTUNITY CONTRACTING 
1 OJ 0 SECOND A VENUE, SUITE 500 
SAN DIEGO, CA 92101 
PHONE (619) 533-4464 • FAX (619) 533-4474 

WORK FORCE REPORT 

The objective of the Equal Employment Opportunity is to ensure that contractors doing business with the City, or receiving funds 
from the City, will not engage in unlawful discriminatory employment practices prohibited by State and Federal law. Such 
employment practices include, but are not limited to the following: employment, promotion or upgrading, demotion or transfer, 
recruitment or recruitment advertising, layoff or termination, rate of pay or other forms of compensation and selection for training, 
including apprenticeship. 

Type of Contractor: 

Name of Company: 

ADA/DBA: 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

X Construction 
o Consultant 

o Vendor/Supplier 
o Grant Recipient 

Orion Construction Corporation 

o Financial Institution 
o Insurance Company 

o Lessee/Lessor 
o Other 

Address (Corporate Headquarters, where applicable): ,_2""'18,.,5"--='L""'-a-"-'M""i""ra"'d""a'-'D""r!.-"i-'-'ve"---------------------'-

City --'V--'-'is""'t"'"a ___ _ County San Diego State CA Zip 92081 

Telephone Number: (760) 597-9660 Fax Number: (760) 597-9661 

Name of Company CEO: ""R""'ic""h'""a""'rd~D'""o'""w'""'s"""in!.t:g,_ ______________________ _ 

Address(es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address: 

City ________ _ County ________ _ State _____ _ Zip ____ _ 

Telephone Number: ( ) ___ -__ _ Fax Number: ( ) -__ _ 

Type of Business: General Contractor Type ofLicense: A&B 

The Company has appointed: ----"R'""'i""c""ha""'r-"d"'D~o"-'w'-!.2s"-'i"'ng=------------------------' 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce 

equal employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: 2185 La Mirada Drive Vista CA 92081 

Telephone Number: (760) 597-9660 Fax Number: (760) 597-9661 

For Firm's San Diego Work Force and/or Managing Office Work Force 

I, The undersigned representative of ------~O~r~io""n~C""o""ns~t~ru~ct""io~n!cCC~o~ru:po>!!r..!±at~io,!..Cn!__ ____ _____,_ 

(Firm Name) 

San Diego ---""C"'al"'itl""or~n~ia!__ _____ _,_ 
(County) (State) 

hereby certify that information provided herein is true and correct. This document was executed on this day of June 19, 2012. 

Richard Dowsing 
(Print Authorized Signature Name) 

Equal Opportunity Contracting (EOC) Work Force Report [rev. 05/02] Attachment AA 



WORK FORCE REPORT- Page 2 

NAME OF FIRM: Orion Construction Corporation DATE: June 19, 2012. 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in 
row provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a 
full or part-time basis. The following groups are to be included in ethnic categories listed in columns below: 

(I) 
(2) 
(3) 
(4) 

African-American, Black (5) 
Latino, Hispanic, Mexican-American, Puerto Rican (6) 
Asian, Pacific Islander (7) 
American Indian, Eskimo 

(1) (2) (3) 

Filipino 
Caucasian 
Other ethnicity; not falling into other groups 

(5) (6) (7) (4) 
OCCUPATIONAL CATEGORY African- Latino Asian American Filipino Caucasian Other 

American Indian Ethnicities . - . . - . 
(M) (F) (M) (M) (F) (F) (M) . (F) (M) . (F) (M) . (F) (M) (F) . . 

! i 
2 

i 
1 

Executive, Administrative, Managerial 

! i i 
: 

Professional Specialty i ; ; 
~ 

1 ' i- 4 1 ' ' Engineers/ Architects ~ ' ; ; 

' ' ' ' 
Technicians and Related Support ' ' ' ' 

' ' ' ' 
Sales ' ' ' ' 

' 1 ' 1 1 ' ' Administrative Support/Clerical ' 
' 

Services 

Precision Production, Craft and Repair ' ' ' ' 
' ' ' ' 

Machine Operators, Assemblers, ' ' ' ' ' ' Inspectors ' ' ' 
1 ' ' ' 2 ' ' ' ' ' 

Transportation and Material Moving ' ' ' ' ' ' ' ' 
' ' ' ' ' ' ' ' 

Handlers, Equipment Cleaners, Helpers ' ' ' ' ' ' ' ' ' ' ' ' and Non-construction Laborers* ' ' ' ' ' ' ' ' 

TOTALS EACH COLUMN 

GRAND TOTAL ALL EMPLOYEES 1:') 

DISABLED 

NON-PROFIT ORGANIZATIONS ONLY· 
' ' BOARD OF DIRECTORS ' ' 

VOLUNTEERS 

ARTISTS ; ; ; 

Equal Opportunity Contracting (EOC) Work Force Report [rev. 05/02] Attachment AA 



WORK FORCE REPORT- Page 3 

NAME OF FIRM: Orion Construction Corporation DATE: June 19, 2012 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns 
in row provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on 
either a full or part-time basis. The following groups are to be included in ethnic categories listed in columns below: 

African-American, Black (I) 
(2) 
(3) 
(4) 

Latino, Hispanic, Mexican-American, Puerto Rican 
Asian, Pacific Islander 
American Indian, Eskimo 

OCCUPATIONAL CATEGORY (I) (2) 
African- Latino 

American 
' ' ' ' 

(M) ' (F) (M) ' (F) ' ' 
' ' ' ' 

Carpenter ' ' ' ' 
' ' ' ' 

Drywall Installer ' ' ' ' 
' ' ' ' 

Electrician ' ' ' ' 
' ' ' ' 

Elevator Installers ' ' ' ' 
' ' ' ' Finishers, Concrete or Terrazzo ' ' ' ' 
' ' ' ' Glaziers ' ' ' ' 
' ' Helpers, Construction Trade ' ' : 

Ironworkers, Structural Metal Workers 

Laborers 

Millwrights 
' ' ' ' 

Masons, Bricklayers ' ' ' ' 
' ' ' ' 

Tile setters ' ' ' ' 
' 2 ' ' ' 

Operators ' ' 
' ' 

Painters ' ' 
' ' 

Pipe fitter, Plumbers ' ' 
' ' 

Plasterers ' ' 
' ' 

Roofers ' ' 
' ' Security, Protective Services ' ' 
' ' Sheet Metal, Duct Installers ' ' 
' ' Welders, Cutters ' ' 

DISABLED 

Equal Opportunity Contracting (EOC) Work Force Report [rev. 05/02] 

(3) 

(5) 
(6) 
(7) 

Asian 

' ' 
(M) ' (F) ' 

' ' ' ' 
' ' ' ' 
' ' ' ' 
' ' ' ' 
' ' ' ' 
' ' ' ' 

! 

' 
' ' ' ' 
' ' ' ' 
' ' ' ' 
' ' ' ' 
' ' ' ' 
' ' ' ' 

Filipino 
Caucasian 
Other ethnicity; not falling into other groups 

(4) (5) (6) (7) 
American Filipino Caucasian Ot)1er 

Indian Etlmicities 
' i ' ' ' i ' ' 

(M) ' (F) (M) ' (F) (M) ' (Fl (M) ' (F) ' ' ' ' 
' ' ' ' ' ' ' ' ' ' 

,. 
' ' ' ' ' 

' ' ' ' ' ' ' ' ' ' ' ' 
' ' ' ' ' ' ' ' ' ' ' ' 
' ' ' ' ' ' ' ' ' ' ' ' 
' ' ' ' ' ' ' ' ' ' ' ' 
' ' ' ' ' ' ' ' ' ' ' ' ' ' 

: : 
~ 

1 
~ . 

! ! ~ 

' ' ' ' ' ' ' ' 
' ' ' ' ' ' ' ' 
' 9 ' ' ' ' ' ' ' 
' ' ' ' ' ' ' ' 
' ' ' ' ' ' ' ' ' ' ' 

' ' ' ' ' ' ' ' ' ' ' ' ' ' ' ' 
' ' ' ' ' ' ' ' ' ' ' ' ' ' ' ' 
' ' ' ' ' ' ' ' ' ' ' ' ' ' ' ' 
' ' ' ' ' ' ' ' ' ' ' ' 
' ' ' ' ' ' : ' ' ' ' ' ' 

Attachment AA 



THE CITY OF SAN DIEGO 
EQUAL OPPORTUNITY CONTRACTING 
1 OJ 01SECOND A VENUE, SUITE 500 
SAN DIEGO, CA 92101 
PHONE (619) 533-4464 • FAX (619) 533-4474 

WORK FORCE REPORT 

The objective of the Equal Employment Opportunity is to ensure that contractors doing business with the City, or receiving funds 
from the City, will not engage in unlawful discriminatory employment practices prohibited by State and Federal law. Such 
employment practices include, but are not limited to the following: employment, promotion or upgrading, demotion or transfer, 
recruitment or recruitment advertising, layoff or termination, rate of pay or other forms of compensation and selection for training, 
including apprenticeship. 

Type of Contractor: 

Name of Company: 

ADA/DBA: 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

X Construction 
o Consultant 

o Vendor/Supplier 
o Grant Recipient 

Balboa Construction Inc. 

o Financial Institution 
o Insurance Company 

o Lessee/Lessor 
o Other 

Address (Corporate Headquarters, where applicable): ,_2""18,_,5'-'L"'-a"'--"-'M~i"-'ra""d""a'""D~r'-"-iv_,_,e"----------~----------'-

City Vista County San Diego State CA Zip 92081 

Telephone Number: (760) 598-2160 Fax Number: (760) 598-2162 . 

NameofCompanyCEO: ~F~ia~D~o~w~si=n~g _______________________ _ 

Address( es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address: 

City ________ _ County ________ _ State _____ _ Zip ____ _ 

Telephone Number: ( ) ___ -__ _ Fax Number: ( ) ___ -__ _ 

Type of Business: General Contractor Type ofLicense: ---"-A"--------' 

The Company has appointed: ----"F'-"i=a=D'--"o'--'-w_,_,s=in~g,__ ___________________ __,_ 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce 

equal employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: 2185 La Mirada Drive Vista CA 92081 

Telephone Number: (760) 598-2160 Fax Number: (760) 598-2162 

For Firm's San Diego Work Force and/or Managing Office Work Force 

I, The undersigned representative of ------=B=al=b=oa,._C=o=n=s=tr=uc=tt='o-'-'n-'"li~1C"-. _____ ___, 

(Firm Name) 
San Diego ---=C=al=ifi=or=n=ia,___ _____ _,_ 

(County) (State) 

hereby certify that information provided herein is true and correct. This document was executed on this day of June 19, 2012. 

Elaine D. Bonse 
(Authorized Signature) (Print Authorized Signature Name) 

Equal Opportunity Contracting (EOC) Work Force Report [rev. 05/02] Attachment AA 



I. ' 

WORK FORCE REPORT- Page 2 

NAME OF FIRM: Balboa Construction Inc. DATE: June 19,2012. 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in 
row provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a 
full or part-time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) 
(2) 
(3) 
(4) 

African-American, Black (5) 
Latino, Hispanic, Mexican-American, Puerto Rican (6) 
Asian, Pacific Islander (7) 
American Indian, Eskimo 

(I) (2) (3) 

Filipino 
Caucasian 
Other ethnicity; not falling into other groups 

(4) (5) 
... ·. 

(6) (7) 
OCCUPATIONAL CATEGORY African- Latino Asian American Filipino Caucasian Other 

American Indian Ethnicities 
' I 

! (M) ' (M) (F) (F) (M) (F) (M) : (F) (M) (F) (M) (F) (M) (F) 

i 
1 

f 

: 
Executive, Administrative, Managerial 

: 
Professional Specialty : ~ ~ 

1 2 
Engineers/ Architects _: : ~ ~ 

' ' ' ' ' ' I ' 
Technicians and Related Support ' ' ' ' ' ' 

' ' ' ' 
Sales ' ' ' ' 

' 1 ' ' ' 
Administrative Support/Clerical I 

' 
' ' 

Services ' ' ' -·----· 
' ' ' ' ' ' 

Precision Production, Craft and Repair ' ' ' ' ' 
' ' ' 

Machine Operators, Assemblers, ' ' ' Inspectors ' ' 
3 ' ' 2 ' ' 

Transportation and Material Moving 
I ' ' ' 

' 2 ' ' ' ' 
Handlers, Equipment Cleaners, Helpers ' ' ' ' ' ' I ' I 

and Non-construction Laborers* ' ' ' ' ' ' 

TOTALS EACH COLUMN 

GRAND TOTAL ALL EMPLOYEES 12 

DISABLED 

NON-PROFIT ORGANIZATIONS ONLY· 
' ' ' ' BOARD OF DIRECTORS ' ' ' ' : : 

i VOLUNTEERS 

ARTISTS j 

Equal Opportunity Contracting (EOC) Work Force Report [rev. 05/02] Attachment AA 



WORK FORCE REPORT- Page 3 

NAME OF FIRM: Balboa Construction Inc. DATE: June 19, 2012 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns 
in row provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on 
either a full or part-time basis. The following groups are to be included in ethnic categories listed in columns below: 

African-American, Black (I) 
(2) 
(3) 
(4) 

Latino, Hispanic, Mexican-American, Puerto Rican 
Asian, Pacific Islander 
American Indian, Eskimo 

OCCUPATIONAL CATEGORY (l) (2) 
African- Latino 

American 
' ' ' ' (M) : (F) (M) (F) . . 

Carpenter 
. . . . 

Drywall Installer . . . . 
Electrician . . 

. . 
Elevator Installers . . 

. 1 . 
Finishers, Concrete or Terrazzo . . . . 
Glaziers . . . 

. . 
Helpers, Construction Trade . . 

Ironworkers, Structural Metal Workers 

2 21 
Laborers 

Millwrights ! ! . . . . 
Masons, Bricklayers 

. . . . . . . . 
Tile setters 

. . . . 

5 
. . 

Operators 
. . . . 

Painters 
. . 

1 
. . 

Pipe fitter, Plumbers . . . . 
Plasterers . . . 

. . . . 
Roofers . . . . . . . . 
Security, Protective Services . . . I 

i 
. . 

Sheet Metal, Duct Installers . . . . 
Welders, Cutters I . 

TOTALS EACH COLUMN 

GRAND TOTAL ALL EMPLOYEES 

DISABLED 

Equal Opportunity Contracting (EOC) Work Force Report [rev. 05/02] 

(3) 

(5) 
(6) 
(7) 

Asian 

' ' 
(M) ( (F) . . . . 

. . . . . . . . . . . . 

. . . . 

. . . . 

. 

. . . . . . . . . . . . . . . . 

. . . . 

. . . . . . . . . . . . 
I . 
I . 
. . . . 

Filipino 
Caucasian 
Other ethnicity; not falling into other groups 

. (4) (5) (6) (7) 
Amefican Filipino Caucasian Other 

Indian Ethnicities 
I ' ' ' 

: (F) 
' 

(M) 
. 

(F) (M) (M) ' (F) (M) (F) . ' . . 
1 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . 
. . . . . . I . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

: : 

13 
: 

; . i i . . . . . . . . . . . . . . . . 

5 . . . . . . . . . . . . . . . . 
1 I . . . . . . . . . . . 

. . . . 

. . . . . . . . . . 

Attachment AA 
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DESIGN-BUILDERS CERTIFICATION OF PENDING ACTIONS 

As part of its SOQ, the Design-Builder shall provide to the City a list of all instances within the past 
ten years where a complaint was filed or pending against the Design-Builder in a legal or 
administrative proceeding alleging that Design-Builder discriminated against its employees, 
subcontractors, vendors or suppliers, and a description of the status or resolution of that complaint, 
including any remedial action taken. 

CHECK ONE BOX ONLY. 

[ZI The undersigned certifies that within the past 10 years the Design-Builder r has NOT 
been the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. 

0 The undersigned certifies that within the past ten years the Design-Builder has been 
the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. A description of the status or resolution of that complaint, 
including any remedial action taken and the applicable dates is as follows: 

Contractor Name Orion Construction Corporation 

Certified By Richard Dowsing Title President 

Date -=06=1~19~1..._20"'""'1.....,2.__ __ _ 

USE ADDITIONAL FORMS AS NECESSARY 

MACC Request for Qualifications (Rev. May 2012) 
Water, Wastewater, and Stormwater Projects 
Attachment D 

291 Page 



DESIGN-BUILDERS CERTIFICATION OF PENDING ACTIONS 

As part of its SOQ, the Design-Builder shall provide to the City a list of all instances within the past 
ten years where a complaint was filed or pending against the Design-Builder in a legal or 
administrative proceeding alleging that Design-Builder discriminated against its employees, 
subcontractors, vendors or suppliers, and a description of the status or resolution of that complaint, 
including any remedial action taken. 

CHECK ONE BOX ONLY. 

[ZJ The undersigned certifies that within the past 10 years the Design-Builder r has NOT 
been the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. 

D The undersigned certifies that within the past ten years the Design-Builder has been 
the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. A description of the status or resolution of that complaint, 
including any remedial action taken and the applicable dates is as follows: 

Contractor Name Balboa Construction Inc. 

Certified By Title President 
Name 

06/19/2012 
Signature 

USE ADDITIONAL FORMS AS NECESSARY 

MACC Request for Qualifications (Rev. May 2012) 
Water, Wastewater, and Stormwater Projects 
Attachment D 
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Orion Construction Corporation/Balboa Construction, Inc. Joint Venture 
Equal Employment Opportunity (EEO) Plan 

Orion Construction Corporation/Balboa Construction, Inc. Joint Venture (hereinafter "Orion/Balboa J.V.") is dedicated to 
maintaining a working environment free of discrimination, harassment, intimidation and coercion at all sites and in all 
facilities at which Orion/Balboa J.V.'s employees are assigned to work. 

A responsible official is designated to monitor all employment-related activity to ensure Orion/Balboa J.V.'s EEO Policy is 
being carried out and to submit reports to EEO provisions. 

Orion/Balboa J.V. disseminates and reviews it's EEO Policy with all employees at least once a year, posts the policy 
statement and EEO posters on all Orion/Balboa J.V. bulletin boards and job sites, and documents every dissemination, 
review and posting with a written record to identify the time, place, employees present, subject matter, and disposition of 
meetings. 

Orion/Balboa J.V. reviews, at least annually, all supervisors' adherence to and performance under the EEO Policy and 
maintains written documentation of these reviews. 

Orion/Balboa J.V. discusses its EEO Policy Statement with subcontractors with whom it anticipates doing business, includes 
the EEO Policy Statement in its subcontracts, and provides such documentation to the City upon request. 

Orion/Balboa J.V. documents and maintains a record of all bid solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

Orion/Balboa J.V. disseminates its EEO Policy to community orginizations. 

Orion/Balboa J.V. provides immediate written notification to the City when any union referral process had impeded 
Orion/Balboa J.V.'s efforts to maintain its EEO Policy. 

Orion/Balboa J.V. maintains a current list of recruitment sources, including those outreaching to people of color and women, 
and provides written notification of employment opportunities to these recruitment sources with a record of the 
organizations' responses. 

Orion/Balboa J.V. maintains a current file of names, addresses and phone numbers of each walk-in applicant, including 
people of color and women, and referrals from unions, recruitment sources, or community organizations with a description 
of the employment taken. 

Orion/Balboa J.V. encourages all present employees, including people of color and women employees to recruit others. 

Orion/Balboa J.V. maintains all employment selection process information with records of all tests and other selection 
criteria. 



Orion Construction Corporation/Balboa Construction, Inc. Joint Venture 
Equal Employment Opportunity (EEO) Plan 

Orion/Balboa J.V. develops and maintains documentation for the on-the-job training opportunities and/or participates in 
training programs for all of its employees, including people of color and women, and establishes apprenticeship, trainee, 
and upgrade programs relevant to Orion/Balboa J.V.'s employment needs. 

Orion/Balboa J.V. conducts, at least annually, an inventory and evaluation of all employees for promotional opportunities 
and encourages all employees to seek and prepare appropriately for such opportunities. 

Orion/Balboa J.V. ensures the company's working environment and activities are non-segregated except for providing 
separate or single-user toilets and necessary changing facilities to assure privacy between the sexes. 

Orion/Balboa J.V. establishes and documents policies and procedures to ensure job classifications; work assignments, 
promotional tests, recruitment and other personnel practices do not have a discriminatory effect. 

Orion/Balboa J.V. is encouraged to participate in voluntary associations, which assist in the fulfilling one or more of its non­
discrimination obligations. The efforts of a contractor association, contractor/community professional association, foundation 
or other similar group of which the Contractor is a member will be considered as being part of fulfilling these obligations, 
provided the Contractor actively participates. All Subcontractors agree to abide by this program as part of their subcontract 
agreement. 

Orion Construction Corporation/Balboa Construction, Inc. Joint Venture 
Drug Free Workplace 

Orion Construction Corporation/Balboa Construction, Inc. Joint Venture is familiar with the requirements of San Diego City 
Council Policy No. 100-17 regarding Drug-Free Workplace as outline in NOTICE INVITING BIDS, "Drug Free Workplace," of 
the project specifications, and that we have in place a drug-free workplace program at jobsites which complies with said 
policy. All Subcontractors agree to abide by this program as part of their subcontract agreement. 

Orion Construction Corporation/Balboa Construction, Inc. Joint Venture 
American Disabilities Act 

Orion Construction Corporation/Balboa Construction, Inc. Joint Venture is familiar with the requirements of San Diego City 
Council Policy No. 100-04 regarding the Americans with Disabilities Act Requirements as outline in NOTICE/INVITING 
BIDS, "Amercians with Disabilities Act," of the project specifications, and that we comply with ADA by adhering to all of the 
provisions of the ADA which complies with said policy. All Subcontractors agree to abide by this program as part of their 
subcontract agreement. 



DESIGN-BIDLD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design-Build Colony Hill Water Main Relocation 

DOLLAR VALUE OF PROJECT:_$_1,'-'-0_77...:.'.:...00~0..-.0~0 _____ _ 

Name: Richard Brady & Associates 

Address: 3710 Ruffin Road 

State: CA ·-----City: San Diego 

Zip: 92123 Phone: (858) 496-0500 

Name: American Asphalt South 

Address: 14436 Santa Ana Ave 

State: CA City: Fontana 

Zip: 92337 Phone: (90) 427-8276 

Name: LSI Road Marking 

Address: P.O. Box 2426 

City: El Cajon 

Zip: 92021 Phone: (619) 443-7755 

DESIGNER CIVIL DESIGN 

CONTRACTORISLURRYSEAL 

CONTRACTOR I STRIPING 

····iJ()LI.:Al{.A:l\lolJN'T:OF· . ~·~~·~~~< . 
sl.JPp£fts: 

128,000 

16,100 

1,950 

·· MBE. wBF: nR..c 
.-~, ...................... , 

. DVBE;OBE, ELBE; 
stBEjSDB-WOSB· ,, .;. ·. :·.t: - ' 

HUBZone,. OR 
SDVOSF!' 

DBE 

OBE 

SLBE 

WHERE 
CERTIFIEDO> 

CAL TRANS 

CITY 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

(£1 As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST (Rev. May 2012) 
Form Number: AA50 . 
Project Title: Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design-Build Colony Hill Water Main Relocation 

TYPE OF PROJECT: Design and Construction 

Name: Brownlow Enterprises 

Address: P.O. Box 34 

State: CA ----
City: Lakeside 

Zip: 92040 Phone: (61 9) 561-9693 

Name: H&D Construction Co. 

Address: P.O. Box 12859 

State:_C_A ___ _ City: El Cajon 

Zip: 92022 Phone: (619) 444-6118 

Name: Pro-Link Engineering 

Address: 3014 Holly Road 

State: CA City: Alpine 

Zip: 91901 Phone: (619) 659-8995 

CONTRACTOR I PORTIONS OF 
TRUCKING 

CONTRACTOR I SITE CONCRETE 

9,600 

14,950 

CONTRACTOR I PIPE CHLORINATION 13,160 

WHERE 
CERTIFIED"' 

ELBE CITY 

SLBE CITY 

SLBE CITY 

G) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

a:> As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. · 

NAME OF PROJECT: Design-Build Colony Hill Water Main Relocation 

TYPE OF PROJECT: Design and Construction DOLLAR VALUE OF PROJECT: $1,077,000.00 

NAME, ADDRESS AND TELEPHONE co~cr(.)R, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR ·.·DESIGNE~·. PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTWIED'"' 

StJPPLlER, o:R' OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone, OR 

SUPPLIES SDVOSB(j) 

Name: Transtar Pipeline 
CONTRACTOR PORTIONS OF 216,000 ELBE,DBE CITY, 

Address: 4094 Tambor Road 

City: San Diego State: CA 
PIPELINE CAL TRANS 
CONSTRUCTION 

Zip: 92124 Phone: (858) 565-4089 

Name: Humanability 
DESIGNER PUBLIC RELATIONS 10,000 SLBE CITY 

Address: P.O. Box 1188 

City: Escondido State: CA 
Zip: 92033 Phone: (619) 796-4210 

Name: Video Fact Documentation Services 
CONTRACTOR PRECONSTRUCT! ON 400 ELBE CITY 

Address: 4150 Merritt Boulevard 
VIDEO 

City: La Mesa State: CA 
Zip: 91941 Phone: ( 619) 589-0080 

Q) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except fOi OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Fonn Title: 
Forn1 Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICJPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Pa1iicipation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification. and certifying agency for each 
Subcontractor or Supplier who paiiicipated in the referenced project. 

NAME OF PROJECT: Design-Build Colony Hill Water Main Relocation 

TYPE OF PROJECT: Design and Construction DOLLAR VALUE OF PROJECT:._S_l_.0_77__:.,0.:...:0__:.0.:...:.0__:.0 ____ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE. WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED"' 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SOB, WoSB, 
VENDOR MATERIALS OR HUBZonc, OR 

SUPPLIES SDVOSB"' 

Name: Scalright Paving 
CONTRACTOR PORTIONS OF A.C. 42,000 SLBE CITY 

Address: 9010 Jamacha Road 
PAVING 

City: Spring Vallcv State: C/\ 

Zip: 91977 Phone: (619) 465-7411 

Name: Garbini & Garbini Landscape 
DESIGNER LANDSCAPE DESIGN 

Address: 715 J Street. Suite 307 
24,000 ELBE CITY 

City: San Diego State: CA 

Zip: 92101 Phone: (619) 232-4747 

Natne: Ne"vbury Enterprises 
VENDOR CONCRETE& 19,800 ELBE CITY 

Address: 6304 Rancho Mission Road. Suite 23R 
AGGREGATES 

City: San Diego State: CA 
Zip: 92018 Phone: (619) 279-6045 

--

<D As approp1;ate, Design-Builder shall identifY Subcontractors or Suppliers as one of the follo·wing and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

0 As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State 0fCalifornia's Department of General Services 
State 0f Califomia 

CITY 
CPUC 
CADoGS 
CA 

State of Califomia Department of Transp<niation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELSE 
SOB 

HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
A A 50 
Multiple Award Design-Build Contracts for Water, Wastewater. and Ston11water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design-Build Colony Hill Water Main Relocation 

TYPE OF PROJECT: Design and Construction 

Name: Draves Pipeline 

Address: P.O. Box 1051 

State: CA ----City: Bonsall 

Zip: 92003 Phone: (760) 728-7094 

Name: _______________ _ 

Address: ______________ _ 

City: _______ _ State: ____ _ 

Zip: Phone: 

Name: 

Address: State: ----

City: Phone: 
Zip: 

VENDOR PIPING MATERIALS 

WHERE 
CERTIFIED(l) 

63,000.00 DVBE CaDoGS 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST (Rev. May 2012) 
Form Number: AA50 , 

Project Title: Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and ce1iifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Via Esprillo Storm Drain Pipe Replacement 

TYPE OF PROJECT: Construction DOLLAR VALUE OF PROJECT:..:.$...:.! ''-"l-'-77'-''-'-00....:.0_.0....:.0 _____ _ 

N~~i:~~~~s.,~~~~t!9~}~;;,:;r:· 
··· ·NUMBJ!IR'ORSUBCON:rlti<\u.LOR·'"•··"·'"'"'• 

.. . ···.: : ;:~ .;;:~·-··~..,:~:.:~~·~f"f:;f;})-~"-·::;r_:~~!Y1<);,~:8f-

Name: Rick Fowler Construction 

Address: P.O. Box 965 

State: CA City: Julian 

Zip: 92036 Phone: (760) 765-1626 

Name: Brownlow Enterprises 

Address: P.O. Box 34 

State: CA City: Lakeside 

Zip: 92040 Phone: (619) 561-9693 

Name: Transtar Pipeline 

Address: 4094 Tambor Road 

State: CA City: San Diego 

Zip: 92124 Phone: (858) 565-4089 

.~,~A .. ,,,,~~~~~~.·~•~r 
SUPPLIES. 

CONTRACTORICONCRETE 
STRUCTURES 

CONTRACTOR I PORTIONS OF 
TRUCKING 

CONTRACTOR I PORTIONS OF RCP 
PIPING 

64,933 

57,600 

100,400 

:MSE,; WBE~ })BE, 
DViJE, OBE,;ELBE, 
8Lim~ SDB; WoSB, 
· Irtmione; ()R 

SDVOSB<D 

SLBE,DVBE 

ELBE 

ELBE,DBE 

WH.E.RE 
CERTIFIED0 

CITY, 
CADoGS 

CITY 

CITY, 
CAL TRANS 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTIC'fP A TION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fonn for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation. ce1iification. and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Via Esprillo Stom1 Drain Pipe Replacement 

TYPE OF PROJECT: Constmction --------------------------------------------------- DOLLAR VALUE OF PROJECT:__::_$__:__1.::_c_1__:__77__::_·__:__00:..::0__:__.0__::_0 _____ _ 

NAME, ADDRESS At"lD TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE. ELBE, CERTIFJED1 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone. OR 

SUPPLIES SDVOSB00 

Name: Seal Right Paving 
CONTRACTOR PORTIONS OF A_C. 11.760 SLBE CITY 

Address: 9010 Jamacha Road 
PAVING 

City: Spring Valley State: CA 

Zip: 91977 Phone: (619) 465-7411 

Name: Goldkamp Landscaping 
CONTRACTOR REVEGETATION, 45,665 ELBE CITY 

Address: 13026 Calle de Los Ninos 
IRRIGATION, & 

City: San Diego State: CA 
MAINTENANCE 

Zip: 92129 Phone: (858) 566-2852 

Nanlc: Newbury Entcrrri!'es 

Address: 6304 Rancho Mission Road 
VENDOR IMPORT FILL DIRT 80.000 ELBE CfTY 

City: San Diego State: CA 

Zip: 92018 Phone: (619) 279-6045 

CD As approp1iate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE. 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled V ctcran Business Entcrptisc 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

ell As appropriate. Design-Builder shall indicate if Subcontractor or Subcontractor is ce1tified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Service~ 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELSE 

SDB 
HUBZonc 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percenta.ges if the Design-Builder fails to submit the required proof of certification, 

Form Title: 
Fonn Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTIC):P A TION LIST 
AASO 

Multiple Award Design-Build Contracts for Water. Wastewater. and Stom1water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past PaJiicipation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design-Build Water Group 790 

TYPE OF PROJECT: Design and Construction DOLLAR VALUE OF PROJECT:._$_5;_,3_97..:..,0_0_0_.0_0 ____ _ 

N~~~~wr~r~-~~~#~•~Ms. 
Name: Harris & Associates 

Address: 750 B Street. Suite 1800 

City: San Diego State: CA '-----
Zip:92101 Phone:(619)236-1778 

Name: Richard Brady & Associates 

Address: 3710 Ruffin Road 

State: CA -----City: San Diego 

Zip: 92123 Phone: (858) 496-0500 

Name: Katz & Associates 

Address: 4250 Executive Square. Suite 670 

City: San Diego State: CA -----
Zip: 92037 Phone: (858) 452-0031 

DESIGN 

DESIGN 

DESIGN 

PRINCIPAL 
DESIGNER 

ASSOCIATE 
DESIGNER 

PUBLIC RELATIONS 

DOLLARAMOUNTOF 
sooctn~nu.cTo:R · · 
PARl'fg'I>~Ti:~N~: 
MATEiUALSOR . 

. SUPPLIES . 

276,949 

200,000 

32,902 

... MB]j;, .. WBE, DBE, 
. DVBE, OBE~ ELBE, 

SLBE, S:DB, WoSB, 
~Zone, OR 

SDVOSBm 

OBE 

DBE 

WBE 

WHERE 
CERTIFIED~ 

CAL TRANS 

CAL TRANS 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Smail Local Business Enterprise 
Woman-Owned Smail Business 
Service-Disabled Veteran Owned Smail Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Smail Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Buiid Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and ce1tifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design-Build Water Group 790 

TYPE OF PROJECT: Design and Construction DOLLAR VALUE OF PROJECT: . ....c$...:.5:.:::.,3.::....972 ,0.::....0:..:::0.::.....0...:.0 ____ _ 

N$~~~~~~~,-~J~i~~~~~=illbS' .• if 
, .:. ·. >"·: · .. -· J~ :":+/';,,;· . . :. <. t · . SuPPLIES 

Name: American Asphalt South. Inc. 

Address: 14436 Santa Ana Ave 

City: Fontana 

Zip: 92337 

State: CA ·----
Phone: (909) 424-8276 

Name: A.B. Hashmi 

Address: 4347 Meadow Spring Way 

City: Oceanside State: CA -----
Zip: 92057 Phone: (760) 672-8059 

Name: Statewide Stripes 

Address: 7330 Mission Gorge Road 

City: San Diego State: CA ·-----
Zip: 92120 Phone: (619) 858-3485 

CONTRACTORISLURRYSEAL 140,278 

CONTRACTOR l SITE CONCRETE, A.C. j335,819 
PAVING 

CONTRACTOR !PAVEMENT J59,090 
MARKINGS 

.. MBE; .. WBE, DBE, 
DVBE, OBE; ELBE, 
sLBE, SDB, WoSB, 

HUBZone,OR 
si>vos:B<D 

OBE 

ELBE,DBE 

SLBE, DBE 

WHERE 
CERTIFIED'"' 

CITY, 
CAL TRANS 

CITY, 
CAL TRANS 

CD As appropriate, Design-Builder shaii identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELSE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stonnwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fonn for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Pa1iicipation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of pmiicipation, certification. and ce1iif}ring agency for each 
Subcontractor or Supplier who patiicipated in the referenced project. 

NAME OF PROJECT: Design-Build Water Group 790 

TYPE OF PROJECT: Design and Construction DOLLAR VALUE OF PROJECT:._$_5_..:._,3_97'-'-,0'--0'--0--0'--0-----

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFOR!'I·TED, MATERIALS StJBCONTRACTOR DVBE, OBE, ELBE. CERTIFIED'· 

SUPPLIER, OR OR SlJPPLIES PARTKIPATION. SLBE. SOB. \.VoSB. 
VENDOR MATERIALS OR HliBZonc, OR 

SUPPLIES SDVOSB0
' 

Name: Brian Smith & Associates 
CONTRACTOR ARCHEOLOGICAL/ 7,864 SLBE CITY 

Address: 140 I 0 Poway Road. Suite A 
NA TJVE AMERICAN 

City: Poway State: CA MONITORING 
Zip: 92064 Phone: (858) 484-0915 

N atnc: Dmvc~ Pipeline 

Address: P.O. Box I 051 
VENDOR PIPING MATERIALS 1.015,522 DVBE CaDoGS 

City: Bonsall State: CA 

Zip: 92003 Phone: (760) 728-7094 . 
Natne: Integrity Engineering 

CONTRACTOR CONCRETE TRENCH 55,980 SLBE CITY 
Address: 5432 San Onofre Terrace 

PATCH 
City: San Diego State: CA 

Zip: 92114 Phone: (619) 804-9572 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of cetiification (except for OBE. 
SLBE and ELBE): 

Cetiified Minority Business Enterprise 
Ce1iified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Cctiitied Disabled Veteran Business Enterprise 
Cctiificcl Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

0 As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is ce1iified by: 

City of San Diego 
California Public Utilities Commission 
State ofCaliiomia"s Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Depmimcnt of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUBZonc 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not 1·eceive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Fonn Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
A A 50 

Multiple Award Design-Build Contracts for Water, Wastewater, and Stonnwatcr Pipeline Projects 

(Re\. M<Jy 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design-Build Old Rose Canyon Trunk Sewer Relocation 

TYPE OF PROJECT: Design and Construction DOLLAR VALUE OF PROJECT:.-=$-=-5,~2.:.:83:.:.,6::.:0:.::0.::.0:.::0 ____ _ 

~~~r~ ''~~~~=tE:_: :b~~:·=:C~li 
PA:ltTi¢lf4TIQ~> SLBE,SDB,WoSB, 

wHERE 
CERTIFIED~ 

. MATEiiiAI;SOR iiUBZone; OR .. suJS:Ptms · · . . snvoSB(j) 
Name: Richard Brady & Associates 

Address: 3710 Ruffin Road 

State: CA -----
City: San Diego 

Zip: 92123 Phone: (858) 496-0500 

Name: Katz & Associates 

Address: 4250 Executive Square. Suite 670 

City: San Diego State: CA -----
Zip: 92037 Phone: (858) 496-0500 

Name:RECON 
Address: 1927 5th Ave, Suite 200 

City: San Diego State: CA .__:_ __ _ 
Zip: 92101 Phone: (619) 308-9333 

DESIGNER 

DESIGNER 

DESIGNER 

·:·• 

CIVIL DESIGN 

PUBLIC RELATIONS 

ENVIRONMENTAL 
CONSULTING 

463,140 DBE CAL TRANS 

14,373 WBE CAL TRANS 

15,851 OBE 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<Il As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST P ARTIC;rP A TION LIST 
AASO 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design-Build Old Rose Canyon Trunk Sewer Relocation 

TYPE OF PROJECT: Design and Construction DOLLAR VALUE OF PROJECT:._$_5-'-,2_83-''c::..60"-'0'-.0"-'0'--------

· · -- ~=flli~Z~~. 
:··.:' .. i,._.- i;~::_y:: ::·:~:~ ·:.: 

Name: Ninyo & Moore 

Address: 271 0 Ruffin Road 

State: CA City: San Diego 

Zip: 92123 Phone: (858) 576-1000 

N arne: Golden State Boring & Pipe Jacking 

Address: 7000 Merrill Ave, Box 40 

City: Chino State: CA -----
Zip: 919710 Phone: (909) 930-5811 

Name: Oldcastle Precast 

Address: 2511 Harmony Grove Road 

City: Escondido State: CA ----
Zip: 92029 Phone: (760) 737-8590 

,::::';.·:: .. :,'~ii.'o' ·rrw······o'ni'A:;· .. , "' no· T.: ..... AR···," ""''"'"-"·o···.-:n.1~·4F· . 
,.~,~~'·'>"-'·· •. ·;._~,;:;.~~-~, .. ~-· ·• e~'''' :.· .:,,.·· .. ,• < :J.J.I..:l ,.£11_l'~ ~Js,"JJ;.J;' V. 

r~~~~"&l1~¥I#s' ; s~!im1~~: 

DESIGNER GEOTECHNICAL 
ENGINEERING 

CONTRACTORITRENCHLESS 
PIPELINE 
CONSTRUCTION 

CONTRACTORIMANHOLES 

suPPLIES 

26,418 

1,314,825 

58,065 

. l\lBE, wBE,))BE~ 
DVBE; OBEi ELBE, 
. 8L:8E, s:D:B, WoSB, 

· ittJBZoile, OR 
SDVOSB<Il 

MBE 

OBE 

OBE 

WHERE 
CERtlFIED0 

CITY 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

a> As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST P ARTIC:W A TION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fonn for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address. telephone number (including area code), classification. type of work, dollar amount of participation, certification. and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design-Build Old Rose Canyon Tnmk Sewer Relocation 

TYPE OF PROJECT: Design and Construction DOLLAR VALUE OF PROJECT:._:$~5-=.2~8:...;3,'-=-60:::...:0:..:..0:::...:0:...._ ____ _ 

NAME. ADDRESS AND TELEPHONE CONTRACTOR TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
·-

NUI\IBER OF SUBCONTRACTOR DESIGNER. PERFORMED. !\lA TERTALS SlfBCONTRACTOR DYBE. OBE. ELBE. CERTIFIED 
SUPPLIER. OR OR SUPPLIES P.\RTICIP.\ TION. SLBE, SOB. WoSB, 

VENDOR MATERIALS OR HUBZonc.OR 
SUPPLIES SDVOSB'" 

Name: Baker's Concrete Cutting CONTRACTOR SAWCUTTING 
Address: P.O. Box 848 

1,852 DBE CAL TRANS 

City: San Marcos State: CA 

Zip: 92069 Phone: (760) 744-1679 

Nainc: rvJcLc0cl Tmcking CONTRACTOR TRUCKING 38.528 ELBE. DBE CTTY, 
Address: 1911 Euclid Ave CAL TRANS 
City: E1 Cajon State: CA 

Zip: 92019 Phone: (619) 442-9328 

Name: ACME Safety & Supply CONTRACTOR TRAFFIC CONTROL 11,637 ELBE. DBE CITY. 
Address: 1616 West Ave CAL TRANS 
City: National City State: CA 

Zip: 92950 Phone: (619) 299-5100 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE. 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Dis<1dvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Ce11ified Emerging Loc<ll Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

0 As appropriate. Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of Cali fomia · s Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of Califomia Department ofTransp011ation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUBZonc 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Fonn Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTiqPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water. Wastewater, and Stomnvater Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fonn for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name. address. telephone number (including area code). classification. type of work, dollar amount of pa11icipation. ce11ification. and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design-Build Old Rose Canyon Trunk Sewer Relocation 

TYPE OF PROJECT: Design and Construction DOLLAR VALUE OF PROJECT:_$.:...5 . .:_2.:_83:..::..6::..:0:..::.0::..:.0..::.0 ____ _ 

NAME. ADDRESS AND TELEPHONE CONTRACTOR. TYPE OF WORK DOLLAR AMOUNT OF MBE. WBE. DBE. WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE. OBE. ELBE. CERTIFIED· 

SUPPLIER, OR OR SUPPLIES PARTICIPATION. SLBE. SOB, WoSB. 
VENDOR MATERIALS OR HUBZonc.OR 

SlJPPLJES SDYOSB'' 

Nmne: 1'\cwhury Enterprises 
VENDOR CONCRETE/ 29,228 ELBE CITY 

Address: 6304 Rancho Mission Road 
AGGREGATES 

City: San Diego State: CA 

Zip: 92018 Phone: (619) 279-6045 

Name: Dra,cs Pipeline 

Address: P.O. Box 1051 
VENDOR PIPING MATERIALS 129,824 DVBE CaDoGS 

City: Bonsall State: CA 

Zip: <)2003 Phone: (760) 72S-7094 

Name: 

Address: 

City: State: 

I Zip: Phone: 
--

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE. 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterp1isc 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

CZl As appropriate. Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California· s Depm1ment of General Services 
State of California 

C!TY 
CPUC 
CADoGS 
CA 

State of California Department ofTr;Jnspoliation 
San Diego Regional Minoi-ity Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELSE 
SOB 

HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the •·cquircd proof of certification. 

Form Title: 
Form Number: 
Pn~jcc1 Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple i\ ward Design-Build Contracts for Water. Wastewater. and Sto1111water Pipeline Projects 

(Rev. May 2012) 



I' 

City of San Diego COPY 

CONTRACTOR'S NAME: Orion Construction Corp/Balboa Construction Inc 
ADDRESS: 2185 La Mirada Drive, Vista CA 92081 
TELEPHONE NO.: 760-597-9660 FAX NO.: .!..-"76"'-0--"'-'59<-!_7-=--9=66'-'-1 _______ _ 

Contract Specialist: Claudia Abarca 
Address: 1200 Third Avenue, Suite 200, MS 56P 
Email: CAbarca@sandiego.gov 
Phone No.: 619-236-6669 Fax No.: 619-236-5904 
AB/MM/EZ 

CONTRACT 
DOCUMENTS 

FOR 
MULTIPLE AWARD DESIGN-BUILD CONTRACT FOR 
WATER, WASTEWATER, AND STORMWATER PIPELINE 
PROJECTS 

RFQ NO.: 12MCL100 

- 30t"'jl·~ 39 -
DOCUMEN )! it 'I ~'> .. "'-· 

FILEbT' OCl",:y\-i ~~12 
OFFICI: OF THE ci E 
SAN DIEGO, CAL.lFORNlA 



MULTIPLE A WARD DESIGN-BUILD CONTRACT 
FOR WATER, WASTEWATER AND STORMWATER 

PIPELINE PROJECTS 

This multiple award Design-Build contract (Contract) is made and entered into by and between 
the City of San Diego (City), a municipal corporation, and Orion Construction Corp/Balboa 
Construction Inc, Joint Venture (JV). (Design-Builder), for the purpose of designing and 
constructing City water, stormwater, and wastewater pipelines and related facilities (Projects). 
The City and Design-Builder may be referred to individually as "Party" and collectively as the 
"Parties." 

RECITALS 

A. The City needs to design and construct Projects located in the City of San Diego, 
California. 

B. The City issued Request for Qualifications No. 12MCL100 (RFQ) for multiple award 
Design-Build contracts, to which the Design-Builder responded and was approved by the 
Mayor and City Council (Resolution No. R- 307?'3Cf) as one of the five firms eligible 
to submit future proposals to design and construct Projects through this program. 

C. The City will hire one firm to design and construct each Project, to be described in 
Request for Proposals (RFPs) issued pursuant to section 22.3310 of the San Diego 
Municipal Code (SDMC). 

D. The Design-Builder is prepared to enter into this Contract and to submit, in accordance 
with each RFP, a Proposal for each Project. 

E. The Design-Builder is ready, willing, and able to design and construct Projects in 
accordance with the terms and conditions of this Contract. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, 
and for good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the Parties hereby agree as follows: 

AGREEMENT 

ARTICLE 1 -PROJECT AWARD 

1.1 Request for Proposals. From time to time during the term of this Contract, the City will 
issue a RFP to the Design-Builder for the design and construction of a Project. The RFP 

MULTIPLE AWARD DESIGN-BUILD CONTRACT 
RFQNO.: 12MCL100 
WATER, WASTEWATER, AND STORMW ATER PIPELINE PROJECTS 
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will describe the specific requirements and scope of work for the Project. There is no 
minimum or maximum number of RFPs to be issued under this Contract. Issuing a RFP 
does not obligate the City to award a task order for the Project, and a RFP may be 
canceled by the City at any time prior to award of a task order. The City may issue 
addenda to a RFP or extend the deadline for submitting proposals, in the City's 
discretion. 

1.1.1 Project Descriptions. Projects may be non-complex performance oriented tasks 
requiring minimal design, may be complex construction requiring substantial 
design development, or a combination thereof. Projects will be varying in size 
and complexity. The RFP may or may not have preliminmy plans and 
specifications but may include sketches, and requests for catalog cuts, and other 
submittals. 

1.2 Proposals. The Design-Builder's proposal must be complete and satisfy all the 
requirements of the RFP, consistent with industry standards and proposals submitted by 
competent design-build firms performing similar work in California. Proposals submitted 
by the Design-Builder shall constitute a firm offer, which may be accepted by the City 
within the time specified in the RFP. Subcontractors shall be identified in the proposals 
pursuant to SDMC section 22.3309. Preparing and submitting proposals shall be at the 
Design-Builder's sole cost and expense. The Design-Builder shall submit a proposal to 
the City responding to each RFP, by the deadline specified in the RFP, unless an 
exception applies: 

1.2.1 Bonding Capacity. The Design-Builder does not have to submit a proposal in 
response to an RFP if the Design-Builder can demonstrate to the reasonable 
satisfaction of the City, that the proposed Project will cause the Design-Builder to 
exceed its maximum remaining bonding capacity. 

1.2.2 Response Effort. The Design-Builder does not have to submit a proposal in 
response to an RFP if the deadline to submit a proposal is less than thirty (30) 
days from the date the RFP is issued, or if the City has issued more than two RFPs 
in the thirty (30) days immediately preceding the date of issuance of the current 
RFP. 

1.3 Evaluation. The City will evaluate the proposals in accordance with SDMC section 
22.3308 and the criteria set forth in the RFP. The City may negotiate and clarify the final 
components of the winning proposal with the Design-Builder pursuant to SDMC section 
22.3008(b ). The winning proposal will be rec01mnended for award to the Mayor or 
his/her designee, who must approve all task orders. If at least two proposals are not 
received in response to a RFP, the City will not issue a task order for the Project and 
instead procure the Project through another process. The City may accept the wim1ing 
proposal, reject proposals that do not meet all the requirements of the RFP or this 
Contract, waive any defects and technicalities in a proposal, or reject all proposals, all in 
its sole discretion. 

--~·---··--·----~-------~·- ---··-·----·-------·---·----·--
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1.4 Task Orders. If the City accepts the Design-Builder's proposal, the award of the Project 
will be acknowledged by the issuance of a task order. The award of a task order is 
contingent upon the Design-Builder's compliance with all conditions precedent to award 
described in the RFP. The task order becomes effective upon the Design-Builder's receipt 
of the task order signed by the Mayor or his designee. task orders will be issued with a 
specific completion date or performance period and a firm fixed price for design and 
construction. The Design-Builder is responsible for designing and constructing each 
Project for the fixed price contract value. Failure to do so is at the Design-Builder's risk. 

1.5 Contract Documents. Upon the award of a task order, the RFP, the Design-Builder's 
proposal, and the task order (which may include modifications to the proposal negotiated 
pursuant to section 1.3) shall be considered as incorporated into tllis Contract, but only 
for the particular Project for which they are issued or submitted. In resolving conflicts 
resulting from errors or discrepancies in any of the Contract Documents, the order of 
precedence shall be as set fmih below in descending order of precedence (the document 
in section 1.5.1 having the highest precedence). Provisions of the Contract Documents 
addressing the same subject which are consistent but have different degrees of specificity 
shall not be considered to be in conflict, and the more specific language shall control. 

1.5.1 This Contract. 
1.5.2 The task order. 
1.5.3 The RFP and all documents referenced therein. 
1.5.4 The 2012 City Supplements (The WHITEBOOK). 
1.5.5 The 2012 Standard Specifications for Public Works Construction (The 

GREENBOOK). 
1.5.6 The Design-Builder's proposal (Proposal). 
1.5.7 RFQ No. 12MCL100 and all addenda thereto. 
1.5.8 The Design-Builder's Statement of Qualifications (SOQ). 

1.6 Eligibility to Submit Proposals. Pursuant to SDMC section 22.331 O(h)(3), if the 
Design-Builder is awarded a task order and fails to achieve the mandatory minimum 
pmiicipationlevels established in the RFP for that Project for Small Local Business 
Enterprises, Emerging Local Business Enterprises, or Disabled Veteran Business 
Enterprises, the Design-Builder shall be ineligible to submit proposals for any fmther 
task orders under this Contract. 

ARTICLE 2- SCOPE OF WORK 

2.1 Scope of Work. Upon the award of a task order, the Design-Builder shall furnish any 
and all labor, materials, equipment, transpmiation, utilities, services and temporary 
facilities required to complete each Project as described in the task order, the RFP and the 
Design-Builder's proposal. All work shall be performed in a good and workmanlike 
manner and within the care and skill of a qualified design firm and licensed contractor in 
California. The work shall be performed pursuant to a11d in conformity with the RFP, the 
Project's plans and specifications, and all other Contract Documents and subject to the 
approval of the City, whose approval shall not be unreasonably withheld. 

MULTIPLE A WARD DESIGN-BUILD CONTRACT 
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2.2 Design-Builder's Representative. The Design-Builder shall designate a local 
representative, who shall be reasonably available to City and shall have the necessary 
expertise and experience required to supervise the Projects. The Design-Builder's 
representative shall communicate regularly with City, but no less than once a week if the 
Design-Builder is working on a task order, and shall be vested with the authority to act on 
behalf of the Design-Builder. The Design-Builder's representative may be replaced only 
with the written consent of City. 

2.3 Changes to Key Personnel and Substitution of Subcontractors. The Design-Builder 
shall not change or substitute any individual that is identified as "key personnel" in its 
statement of qualifications or and proposal without the written consent of the City, which 
will not be unreasonably withheld. The Design-Builder shall not change or substitute any 
material, supplier, or subcontractor identified in its statement of qualifications or proposal 
without written consent of the City. 

2.4 Contract Terms and Conditions. This Contract incorporates by reference, as if :fully set 
fmih herein, the 2012 Edition of The GREENBOOK as modified by the 2012 Edition of 
The WHITEBOOK, except as otherwise specified in this Contract, a RFP or a task order. 

2.5 Subcontractors and Suppliers. The Design-Builder shall be responsible for the work 
done by subcontractors and suppliers, and any discrepancy or gaps in their scope of 
works. Nothing in the Contract Documents is intended or deemed to create any legal or 
contractual relationship between the City and any subcontractor or supplier of any tier. 

2.6 Equal Opportunity Contracting. The Design-Builder shall comply with the City's 
"General Equal Opportunity Contracting Program Requirements" found in Chapter 10 of 
The WHITEBOOK, hereby incorporated into this Contract by reference. At the pre­
construction conference (if any), the Design-Builder shall provide a statement of 
proposed SLBE, ELBE, and DVBE utilization identifying the cetiified entities that will 
be utilized on the Project to meet the mandatory minimum participation levels in the 
RFP. The Design-Builder shall also provide copies of all purchase orders and/or contracts 
with SLBE, ELBE, and DVBE subcontractors used to meet the mandatmy minimum 
pmiicipation levels in the RFP. 

2. 7 Coordination of the Work. The Design-Builder shall coordinate all design and 
construction activities efficiently and with the requisite expertise, skill and competence to 
satisfy the requirements of the Contract Documents. The Design-Builder shall at all times 
exercise complete and exclusive control over the means, methods, sequences and 
techniques of design and construction. The Design-Builder shall coordinate scheduling of 
bid packages, submittals, and all RFI's, and the construction of the Project to ensure the 
efficient and orderly sequence of the construction of the Project. The Design-Builder 
shall monitor and report monthly to the City on actual performance compared to the 
Project schedule. If City performs other work on the Project or at the site itself or with 
separate contractors under City's control, the Design-Builder and the City both agree to 
reasonably cooperate and coordinate respective activities with the other so that the 
Project can be completed in an orderly and coordinated manner without unreasonable 
disruption. 

MULTIPLE AWARD DESIGN-BUILD CONTRACT 
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2.8 Superintendent. The Design-Builder's superintendent shall be present at the site at all 
times that constmction activities are taking place. All elements of the constmction work 
shall be under the direct supervision of the Design-Builder's superintendent or his 
designated representative on the site who shall have the authority to take actions required 
to properly perform that particular element of the Project. The City may require the 
Design-Builder to stop or suspend the constmction work if the City reasonably believes 
supervision at the site is inadequate. 

ARTICLE 3- CONTRACT TERM 

3.1 Contract Duration. This Contract shall become effective on the date it is fully executed 
by both Pmiies. The City may award task orders for a period of up to tlu·ee (3) years after 
the effective date of this Contract. Unless tenninated earlier by the City, this Contract 
shall expire tlu·ee (3) years after the effective date or one (1) year after substantial 
completion of the Design-Builder's last Project awarded under this Contract, whichever 
occurs last. 

3.2. Termination. This Contract, or task orders issued under this Contract, may be terminated 
by the City for default or for convenience in accordance with Part 1 of The 
GREENBOOK and The WHITEBOOK. 

3.3 Force Majeure. In the event the performance of either Party is delayed due to causes 
which are outside their control, and could not be avoided by the exercise of due care, 
which may include, but is not limited to, war, terrorist attack, act of God, govermnent 
regulations, labor disputes, strikes, fires, floods, adverse weather or elements 
necessitating cessation of the work, inability to obtain materials, labor or equipment, or 
litigation or legal proceedings challenging one or more of the project approvals, then the 
time for performance shall be extended by an amount equivalent to the length of delay. 
Neither Party shall receive compensation from the other party for a force majeure event. 

ARTICLE 4- COMPENSATION 

4.1 Compensation. The total cumulative compensation to all design-build firms eligible to 
submit proposals pursuant to RFQ No. 12MCL100 shall not exceed $100 million. The 
guaranteed minimum compensation to the Design-Builder is $5,000. The total 
compensation for each Project will be set forth in each task order, which shall be a firm 
fixed price for successful completion of the Project. 

4.2 Progress Payments. The City will make periodic payments to the Design-Builder in 
accordance with the payment provisions in The GREENBOOK, the WHITEBOOK, the 
RFP and the task order. 
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ARTICLE 5- INDEMNITY 

5.1 General Indemnity. The Design-Builder agrees to defend, indemnify, protect and hold 
harmless the City, its elected officials, officers and employees, from and against all third­
party claims or judgments asserted, or third-party liability established for damages or 
injuries to any person or propetiy arising directly or indirectly out of the construction of 
each Project, or the Design-Builder's obligations under this Contract, which are caused or 
claimed to be caused by the negligent acts or omissions or willful misconduct of the 
Design-Builder, its officers, agents, or employees. The Design-Builder's obligation to 
indenmify the City shall not include any claims or liability arising from the established 
active or sole negligence, or willful misconduct of the City, its elected officials, officers 
or employees. The City may elect to conduct its own defense, in its sole discretion, 
without invalidating this section. 

5.2 Indemnity for Design Services. With respect to the design of the Project, except as 
otherwise provided by California Civil Code section 2782.8, the Design-Builder shall 
indenmify and hold harmless the City, its elected officials, officers and employees, from 
all claims, demands or liability that arise out of, pertain to or relate to the negligence, 
recklessness, or willful misconduct of the Design-Builder, its design professionals, 
officers, agents or employees. 

5.3 Survival. Notwithstanding Article 3, the indenmity provisions in this Article shall 
survive expiration and tennination of this Contract and continue so long as a viable claim 
exists. 

ARTICLE 6 -BONDS AND INSURANCE 

6.1 Bonds and Insurance. The Design-Builder shall furnish evidence of bonds and 
insurance required by the RFP within fomieen (14) days after written notification from 
the City that the Design-Builder has submitted the wilming proposal, unless an extension 
of time is granted by the City in writing. If the Design-Builder takes longer than fomieen 
(14) days to provide evidence of bonds and insurance, then the additional time taken shall 
be added to the time the Design-Builder must guarantee the price of its proposal prior to 
the issuance of a task order. The City may reject the proposal if the Design-Builder fails 
to provide evidence of bonds and insurance within fomieen (14) days or the extension of 
time granted by the City. 

ARTICLE 7- GENERAL PROVISIONS 

7.1 Compliance with Laws. The Design-Builder shall comply with all applicable local, state 
and federal laws, statutes, ordinances, and regulations in the performance of its 
obligations under this Contract. Local ordinances and regulations requiring written 
certifications or information from the Design-Builder include the Equal Benefits 
Ordinance (SDMC sections 22.4301 et. seq.), Non-Discrimination Ordinance (SDMC 
sections 22.3501 et. seq.), Drug-Free Workplace Policy (Council Policy 100-17), 
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Americans with Disabilities Act Policy (Council Policy 100-04), and Contractor 
Standards Ordinance (SDMC section 22.3004). 

7.2 Contract Interpretation. This Contract, its exhibits, and the documents listed in section 
1.5 are intended to be complementary and interpreted in harmony so as to avoid conflict, 
with words and phrases interpreted in a manner consistent with constmction industry 
standards. This Contract is entered into and shall be constmed and interpreted in 
accordance with the laws of the State of California without regard to the conflicts or 
choice of law provisions thereof. 

7.3 Mandatory Mediation. If a dispute arises out of or relates to this ContTact that cannot be 
resolved through normal contract negotiations, the Design-Builder and the City must first 
endeavor to settle the dispute in an amicable manner, using mandatory non-binding 
mediation under the mles of JAMS, AAA or any other neutral organization agreed upon 
by the parties before having recourse in a court of law. 

7.3.1 Selection of Mediator. A single mediator that is acceptable to both Parties shall 
be used to mediate the dispute. The mediator will be knowledgeable in the subject matter 
of this Contract, if possible, and chosen from lists furnished by JAMS, AAA or any other 
agreed upon mediator. 

7.3.2 Mediation Expenses. The expenses of witnesses for either side shall be paid by 
the Party producing such witnesses. All joint expenses of the mediation, including 
required traveling and other expenses of the mediator, and the cost of any proofs or 
expert advice produced at the direct request of the mediator, shall be borne equally by the 
Parties, unless they agree otherwise. 

7.3.3 Conduct of Mediation. Mediation hearings will be conducted in an informal 
manner. Discovery shall not be allowed. The discussions, statements, writings and 
admissions will be confidential to the proceedings (pursuant to California Evidence Code 
sections 1115- 1128) and will not be used for any other purpose unless otherwise agreed 
by the Patiies in writing. The Parties may agree to exchange any information they deem 
necessary. Both Patiies shall have a representative attend the mediation who is authorized 
to settle the dispute, though the City's recommendation of settlement may be subject to 
the approval of the Mayor and City Council. Either Party may have attorneys, witnesses 
or experts present. 

7.3.4 Mediation Results. Any resultant agreements from mediation shall be 
documented in writing. The results of the mediation shall not be final or binding unless 
otherwise agreed to in writing by the Parties. Mediators shall not be subject to any 
subpoena or liability and their actions shall not be subject to discovery. 

7.4 Time is of the Essence. The City and the Design-Builder mutually agree that time is of 
the essence with respect to the dates and times set fmih in Contract Documents. 
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7.5 Mutual Obligations. The City and the Design-Builder commit at all times to cooperate 
fully with each other, and proceed on the basis of trust and good faith, to permit each 
Pmiy to realize the benefits afforded under this Contract. 

7.6 Successors-In-Interest. This Contract and all rights and obligations contained herein 
shall be in effect whether or not any or all Pmiies to this Contract have been succeeded 
by another entity, and all rights and obligations of the parties signatory to this Contract 
shall be vested and binding on their successors in interest. 

7.7 Third Party Beneficiaries. Nothing in this Contract shall grant rights or benefits to 
anyone other than the City and the Design-Builder, and any alleged third party 
beneficiaries are hereby expressly disclaimed. The Parties understand and agree, 
however, that to the extent permitted by law, the City is an intended third pmiy 
beneficiary of the Design-Builder's agreements with its consultants, designers, 
contractors and construction managers performing work on the Project. 

7.8 Severability. Should any provision of this Contract be held invalid or illegal by a court or 
administrative agency of competent jurisdiction, such invalidity or illegality shall not 
invalidate the whole of this Contract, but, rather, the Contract shall be construed as if it 
did not contain the invalid or illegal provision, and the rights and obligations of the 
Parties shall be construed and enforced accordingly, except to the extent that enforcement 
of this Contract without the invalidated provision would materially and adversely 
frustrate either or both Parties' essential objectives set forth in this Contract. 

7.9 Independent Contractor. The Design-Builder is and shall be an independent contractor. 
Any provisions in this Contract that may appear to give the City the right to direct the 
Design-Builder as to the details of accomplishing the work or to exercise a measure of 
control over the work means that the Design-Builder shall follow the wishes of the City 
as to the results of the work only. 

7.10 Waivers. The failure of either Pmiy to enforce any of the provisions of this Contract or to 
require performance of the other party of any of the provisions hereof shall not be 
construed to be a waiver of such provisions unless the waiver is in writing. Prior waivers 
shall not preclude the right of either Pmiy to thereafter enforce each and every provision 
of this Contract. 

7.11 Limitation on Powers. Nothing in this Contract shall be construed as a limitation upon 
the powers ofthe City as a chartered city ofthe State of California. 

7.12 Conflict of Interest. The Design-Builder shall establish and make known to its members, 
consultants, designers, contractors and construction managers, appropriate safeguards to 
prohibit employees from using their positions for a purpose that is, or gives the 
appearance of being, motivated by desire for private gain for themselves or others, 
particularly those with whom they have family, business, or other relationships. Design­
Builder members shall not accept gratuities or any other favors from potential 
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consultants, designers, contractors or construction managers who may or are working on 
the Project. 

7.13 Notices. Notices shall be mailed in accordance with section 2-12, "SPECIAL NOTICES" in 
The GREENBOOK to: 

Design-Builder 

Address 
City, State, ZIP 

Public Works Director 
City of San Diego 
202 "C" Street, 9th Floor 
San Diego, CA 92101 

7.14 Assignment. The Design-Builder shall not assign its rights or obligations under this 
Contract without the City's prior written approval, which shall not be unreasonably 
withheld. Any attempted assignment in violation of this section shall be void and 
incapable of creating any contractual relationship between the City and a putative 
assignee. 

7.15 Survival. Any obligation that accrues under this Contract prior to its expiration or 
termination shall survive such expiration or termination. 

7.16 Incorporation of Exhibits. All exhibits referenced in this Contract and the documents 
referenced in section 1.5 are hereby incorporated into and made a part of this Contract by 
reference. 

7.17 Integration Clause. The City and the Design-Builder represent, warrant and agree that 
no oral promise or agreement not expressed herein has been made to them, that this 
Contract contains the entire agreement between the Parties, that this Contract supersedes 
any and all prior oral agreements or understandings between the Pmiies unless otherwise 
provided herein, and that in executing this Contract, neither Party is relying on any 
statement or representation made by the other Party concerning the subject matter, basis 
or effect of this Contract other than as set forth herein, and that each Patiy is relying 
solely on its own judgment and knowledge. This Contract may not be amended except by 
an instrument in writing signed by both Parties. 

7.18 Counterparts. This Contract may be executed in counterparts, which when taken 
together, shall constitute a single signed original as though all Parties had executed the 
same page. 
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IN WITNESS WHEREOF, this Contract is executed by the City of San Diego pursuant to 
Resolution No. R- 307739 authorizing such execution, and the Design-Builder acting 
by and through its authorized officers. 

Orion Constmction Corp/Balboa 
Constmction Inc, Joint Venture (JV) 

By~.-,. 1 tD-<.uj;k,.._,~ 
/ 

Name: Richard Dowsing (Orion)/Fia Dowsing (Balboa) 

Date: 10/10/2012 

MULTIPLE A WARD DESIGN-BUILD CONTRACT 
RFQNO.: 12MCL100 

THE CITY OF SAN DIEGO 

By:~ 
Name: Tony Heinrichs 

Director, Public Works 

Date: __ 1.£_0_;.L)_/._:..2. _______ _ 

I HEREBY APPROVE the form and legality 

of the /J/tt::;;::;.ment this /Lf day 
of , 2012. 

3H7739 

111 Page 

WATER, WASTEWATER, AND STORMW ATER PIPELINE PROJECTS 



f o;;s-
CR-2013-229) i1s'!tx) 

RESOLUTION NUMBER R- 3 0 ~-( i·( 3 9 

DATE OF FINAL PASSAGE OCT 2 3 2012 

A RESOLUTION OF THE COUNCIL OF THE CITY OF 
SAN DIEGO AUTHORIZING MULTIPLE A WARD DESIGN­
BUILD CONTRACTS FOR WATER, WASTE\VATER AND 
STORlv1WATER PIPELINE PROJECTS, AND TAKING 
RELATED ACTIONS. 

WHEREAS, San Diego Municipal Code section 22.3310 allows the City to award 

design-build contracts to more than one design-build entity in which the design-build entities 

compete for public works projects on a task order basis; and 

\VHEREAS, the City received and evaluated eleven responses to Request for 

Qualifications No. 12MCL1 00, and selected five design-build finns as being the best qualified to 

deliver water, wastewater and stom1water projects through the design-build method; NO\V, 

THEREFORE, 

BE IT RESOLVED, by the Council of the City of San Diego, that the Mayor or his 

designee is authorized, for and on behalf of the City, to execute multiple award design-build 

contracts with the following design-build fim1s, substantially in the fom1 of the contracts on file 

with the City Clerk as indicated below. 

1. 01ion Construction Corp. I Balboa Construction, Inc. in association with Harris & 

Associates and Richard Brady & Associates. (Document No. RR- 3 {} '( '( :1 B ·-I) 

2. El Cajon Grading & Engineering Company, Inc. in association with David Evans & 

Associates, Inc. (Document No. RR- ;i 0 '7 ;( 3 B ""~ 

3. J.R. Filanc Construction Company, Inc. in association with Arrieta Construction, Inc. 

and HDR. (Document No. RR- :if) 1f ·( 3 9 ··a 
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(R-2013-229) 

4. Ortiz Corporation in association with AECOM. (Document No. 

RR- ao'tr39··Y 
5. TC Construction Company in association with REF Consulting. (Document No. 

BE IT FURTHER RESOLVED, that the Chief Financial Officer is authorized to expend 

the total amount of $25,000 ($5,000 for each contract) from Fund No. 100000, Org/Cost Center 

2112140001 for the purpose of executing the contracts and meeting the guaranteed minimum 

contract amounts. 

BE IT FURTHER RESOLVED, that the Chief Financial Officer is authmized to expend 

an amount not to exceed $100,000,000 to fund task orders to be issued under the above multiple 

award design-build contracts, provided that no task order may exceed $10,000,000 without City 

Council approval, that each project was previously identified and appropriated through the 

approved Annual Capital Improvements Program budget, and that the Chief Financial Officer 

first furnishes one or more certificates demonstrating that the funds necessary for expenditure 

are, or will be, on deposit with the City Treasurer. 

APPROVED: JAN I. GOLDSMITH, City Attorney 

By 

TCZ: 

Thomas C. Zele y 
Deputy City At · . 

10/7/12 
Or.Dept:Public Works 
CC: 3000005569 
Doc.No: 451983 
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I hereby certify that the foregoing Resolution was passed by the Council of the City of San Diego, 

at its meeting of OCT 1 5 2012 

Approved: -+--'1 o"""-· _· -=?;___,_)_ .• _I _!---__ 
(date) 

Vetoed: --------------------
(date) 

-PAGE 3 OF 3-

JERRY SANDERS, Mayor 
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"' ' Passed by the Council of The City of San Diego on October 15, 2012 by the following 
vote: 

YEAS: LIGHTNER, FACULCONER, GLORIA, YOUNG, 

DEMAIO, ZAPF, EMERALD, ALVAREZ. 

NAYS: NONE. 

NOT PRESENT: NONE. 

VACANT: NONE. 

RECUSED: NONE. 

(Seal) 

AUTHENTICATED BY: 

JERRY SANDERS 

Mayor of The City of San Diego, California 

ELIZABETH S. MALAND 

City Clerk of The City of San Diego, California 

By: Peggy Rogers , Deputy 

I HEREBY CERTIFY that the above and foregoing is a full, true and correct copy of 

RESOLUTION NO. R-307739 approved by The Mayor of the City of San Diego, California on 

October 23, 2012 

ELIZABETH S. MALAND 

City Clerk of The/) San Diego, California 

(SEAL) 
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June 19, 2012 

City of San Diego 
Public Works Department 
1200 Third Avenue, Suite 200, MS 56P 
San Diego, CA 92101 

Subject: Multiple Award Design-Build Contracts for Water, Wastewater, and 
Stormwater Pipeline Projects 

Members of the Selection Committee: 

Ortiz Corporation, in association with AECOM, offers the City of San Diego 
an award-winning team of experienced professionals with all the requisite 
skills to successfully deliver design-build projects. Enclosed you will find 
information on our qualifications, proposed method to accomplish the work, 
understanding of the local environment and City policy forms as required in 
the Request for Qualifications. 

The Ortiz/ AECOM team is structured to provide immediate response to the 
City's needs. Our team offers the following benefits to the City: 

• The combined resources of over 300 professional and technical personnel 
located in the City of San Diego. 

• A proven record of performance by an industry leader in the local 
construction industry that has demonstrated a readiness to literally go the 
extra mile and successfully deliver design-build projects in E)an Diego since 
1980, including over 100 miles of pipeline in the last 20years. 

• A project team that not only knows your contracting procedures and policies, 
but has extensive design-build experience with the City including your first 
design-build group job (Group Job 554/555) where we were able to deliver 
the project six months ahead of schedule and $1 million under budget. 

• A team that understands the importance of fostering community support 
for infrastructure projects and has worked successfully with a wide array 
of stakeholders, both in the City and the surrounding communities. 

• A team that has genuinely embraced the City's EOCP Program by 
committing at least 25% of project specific tasks to our SLBE partners. 
These efforts are further embodied by our teaming partner, AECOM, who 
has "encouraged greater availability, capacity development, and contract 
participation by SLBEs" by assisting eight firms to join the SLBE program 
for a recent City project. 

We appreciate the opportunity to express our strong interest in continuing to 
work for the City and thank you for the time in reviewing our qualifications. 

Sincerely, 

ORTIZ CORPORATION 

Marcelino Ortiz 
Pri nci pal-i n-Charge 

Ortiz Corporation 619.434.7925 tel 
2000 McKinley Avenue 619.434.7931 fax 
National City, CA 91950 
www.ortizcorporation.com 
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June 11, 2012 

:Jose Ortiz 
Project Manager 
Ortiz Corporation 
2000 McKinley Avenue 
National City, CA 91950 

Dear Mr. Ortiz 

AECOM 
7807 Convoy Court 

Suite200 

San Diego, CA 92111 
www.aecom.com 

858 268 8080 tel 

858 292 7 432 fax 

AECOM welcomes the opportunity to be a member of the Ortiz team for City of 
San Diego's Multiple Awards Contract program for design-build projects. We are 
committed to dedicating the necessary personnel and resources to the project to 
ensure the successful execution of our portion of the work. As we have discussed, 
AECOM will generally act as the liaison between the construction contractors, the 
design team, and the City to exceed the City's expectations. 

Please consider this letter as written confirmation of our commitment to participate 
on your team to provide civil design expertise services for water, wastewater, and 
stormwater projects. We understand that our level of participation is estimated to 
be approximately 60%. Further, we understand that the actual percentages will be 
defined during the task order process and will take into account how we can 
meaningfully participate on the team to bring value to specific task orders. 

We look forward to the opportunity to serve Ortiz and the City of San Diego on this 
effort. 

Sincerely, 

~o-
Richard Leja 
Operations Manager 

June 7, 2012 

Mr. Jose Ortiz 
President 
Ortiz Corporation 
2000 McKinley Avenue 
National City, CA 919SO 

0'~~ 
Cfuit Enginet:ring .. ;:;:,;·unteyinu 

C....tlfl•d: SDVOSB • DVBE • SSE • SLBE 

Subject: Letter of Commitment for Multiple-Award Design-Build Contracts for Water, 
Wastewater, and Stormwater Projects 

Dear Mr. Ortiz, 

O'Day Consultants is pleased to commit its services to Ortiz Corporation for the City of San 
Diego Multiple-Award Design-Build Contracts for Water, Wastewater, and Stormwater Project 

Our firm will provide civil engineering, mapping, design surveying, and construction surveying 
services for this contract. 

Please note that we have a very good working relationship and history with AECOM. We look 
forward to working with Ortiz Corporation as well as with AECOM on this contract. 

Thank you for the opportunity to join the Ortiz Corporation team. Should you have a1 
questions, please do not hesitate to contact me at pato@odayconsultants.com or at (760) 93 
7700. 

Sincerely, 

117{ 
Pat O'Day, PE 
President 

2710 Loker Avenue West, Suite 100 • Carlsbad, (A 92010 • Tel (760) 931-7700 • Fax (760) 931-868! 
www.odayconsultants.com 
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CIVIl ENGINEERING 

June 9, 2012 

Richard B. Leja, PE 
Vice President 
AECOM 
7807 Convoy Court 
San Diego, CA 92111 

Subject: 

Dear Richard 

Letter of Commitment to Provide Civil Engineering Services for the Multiple 
Award Design-Build Contracts for Water, Wastewater, and Stormwater 
Projects 

CValdo Corporation is pleased to be a member of your team in pursuit of the Multiple Award 
Design-Build Contracts for Water, Wastewater, and Stormwater Projects. This letter acknowledges 
our commitment to provide civil engineering services to the AECOM team in support of this 
project. CValdo Corporation is a certified Small Local Business Enterprise with the City of San 
Diego and Small Business Enterprise with the State of California and isS I% minority owned. 

Respectfully submitted, 
CValdo Corporation 

9J__/{/~ 
Joel Valdovinos, P.E. 
President 

~[!JI) 

Mr. Richard B. Leja, P.E. 
Vice President 
AECOM 
7807 Convoy Court, Suite 200 
San Diego, CA 92111 

Jtme15,2012 

Subject: LETTER OF COMMITMENT 

Allied Geotechnical Engineers, Inc. 

City of San Diego Multiple-Award Construction Contracts 
for Water, Wastewater, and Stormwater Pipeline Projects 

Dear Mr. Leja: 

Allied Geotechnical Engineers, Inc. (AGE) is pleased to join the Ortiz design-build team and 
offer professional engineering services germane to the above-mentioned subject project. AGE 
will dedicate the necessary staff and resources to provide geotechnical engineering services as 
required to ensure successful performance of the project 

AGE has extensive experience with the design and construction of water, wastewater, and 
stormwater pipelines, and is certified as an Emerging Local Business Enterprise (ELBE) by the 
City of San Diego. 

We thank you for the opportunity to join your team and look forward to working with you on this 
important project for the City of San Diego. 

Sincerely, 

Tiong J. Liem 
President 

9500 Cuyamaca Street, Suite 102 • Santee. California 92071-2685 Phone 619.449.5900 Fax 619.449.5902 
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June 14, 2012 

Richard B. Leja, PE 
Vice President 
AECOM 

~~~ 

7807 Convoy Court, Suite 200 
San Diego, CA 92111 

Re: Subconsultant Commitment to AECOM for the City of San Diego 
Multiple Awards Contract 

Dear Mr. Leja: 

RFYeager Engineering is pleased to be a part of the Ortiz design-build team and 
offer professional services pertaining to the City of San Diego's Multiple Awards 
Contract program for design-build projects. RFYeager will dedicate qualified 
personnel to provide corrosion control and cathodic protection services as 
required for the duration of the project 

RFYeager is committed to providing the required level of resources and expertise 
to the Ortiz team to successfully achieve the goals set forth on this project. 

Sincerely, 

RFYeager Engineering 

~*v/f 
Richard F. (Rick) Yeager, Jr., P.E. 
President 

ltS.C¥''"'""""""'!1rl!·m-·w...,•.,!t~llDQr-fMZ"I"!.P.lffle''+''-~~~~~~~~~'l.iSU!.®~~ 

9562 Winter Gardens, Suite D-151 or PD Box 734 ·Lakeside, CA 92040 Ph:619.647.6265 Fx:619.561.0031 RFYeager@RFYeager.com 

June 7, 2012 

Mr . .lose Ortiz 
P1esident 
O.rti? Corporation 

2000 McKinley Avenue 
Natfonal City, CA 91950 

SAN-LO AERIAL SURVEYS 
4879 V•ewridge Avenue- San 0Jego. Ca 92123 

Phone 858-565-1024- Fax 858-565-9813 
Email- steveshe!ton@san-lo.com 

\/Veb Si!e ~ wvvw san-lo com 

CeriH'ied ELBE 

Subje~t: letter of Commitment for Multiple-Award Design-Build Contracts for Water, Wastewater 
and Stormwater Projects 

Df'?.lrfvir Ort1l, 
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2.0 Addenda to the RFQ 

Ortiz Corporation acknowledges receipt of Addendum 
No.1, dated May 23, 2012, and Addendum No.2, 
dated June 5, 2012. 

3.0 Identification ofthe 
Design~ Builder: 

3.1.1 Legal name and address of company 

Ortiz Corporation 
2000 McKinley Avenue 
National City, California 91950 
Phone: 619.434.7925; Fax: 619.434.7931 

3.1.2 Legal form of company 

California "S" Corporation 

3.1.3 Parent company 

None 

3.1.4 Addresses of offices located in San Diego 
County 

Ortiz Corporation 
2000 McKinley Avenue 
National City, California 91950 
Phone: 619.434.7925; Fax: 619.434.7931 

3.1.5 Number of years that company has 
maintained office in San Diego County 

32 years 

3.1.6 Number of employees in San Diego County 

62 

3.1.7 City San Diego Business license number, 
State Contractor's license number and 
expiration date, and Professional /Architect 
license number and expiration date. 

A-General Engineering Contractor 
Calif. Contractors Lie# 602454 
Exp: September 30, 2012 

3.1.8 Name, title, address and telephone number 
of person to contact concerning the SOQ. 

Jose 0. Ortiz, Sr. Project Manager and/or 
Lucy Ortiz, Project Coordinator 
Phone: 619.434.7925 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

4.0 Exceptions to this RFQ 

As shown in the Certificate of Exceptions on the next 
page, Ortiz Corporation takes no exceptions to the 
terms of the RFQ and its attachments. 

5.0 Mandatory Meeting 

As evidenced by the sign-in sheet, Ortiz Corporation 
attended all required meetings on time. 

CITY OF SA~ Dl!lGO 

_ iHA~!Ji~B._r_~~~:SUDMITTAL ~HU:TlNG ATTCNDANCE S!IBET Page '-} of 

Project 'lmne Ml!LT/Pl£ AWARD DES/6N-Ol!llD CONTRACTS FOR WATER, 
WASTEWATER, ANO STORMWATER PIPEliNE PROJ£CT8 

DntcofPrc-llid Meeting: 05/30/2012 Time of Pre-Bid l\·1cctl!.~Y:!.JQ~OO A.~.!. __ _ 

. ~~~~~~1s;~~~=;~~~~~,~~~~~(1,j~~;:~~~~%f-ffi'C~~;ii'~~'iie-~9,__ __________ -j 
Contrac-t Compliance Officer: Clwisthm Sih·~~ (619) 236-6026 -----------

t\Ucil(fCe-)/Uille:l!1;J>Ikfku- Me.l.:;,tft Scope of Work:.- hr.JL.t.r-~ 

Atlcndce Title: "f"') ..,_\- ""1'""'"-' Ccrtificatlun(s)'~ 
Film }.lame gl~\t._ ~y.....c~~t''-t ... ~t-\~ u DBE :1 DVBE :J RLBE 

Finn Addre": S"<bz(l fi<II\R) R<:\ qtol\ (:, ~ ~;~;: o SLBE o WBE 

_Phone: 0/'f 2_'lj_{;>]iJ7 F": Emull: ev'(c ro..~l;!.ttcle\1 \<\Q.t<'l\t 
!\ttendeeNnme: ~--,t!,1'-j'V t{.llL-fh.rd Scopcof\\'or :B~ ... -..-u. 1.; 

Attc.ndce Title: \Ht.:. r-'rc. •i ~cfl..JJ._,.__f.-
1-'irmNmu" 1'1\.ltll..\ 
l~lrmAddress: C14LI-'-\- ft;tr f\\--vt.~V\ ::x-- t:F?->OZJ 

~"-~ n,·c~" CA "'zAJ-" 
}' -:' I -; 1 • ""'"' "2. 

Ccrtil"lcnlion(s)1: 

o DBE o DVBE 
o MBE o SLBIJ 
1'1-0BE 

o ELBE 
u WBE 

o ELBE 
c WBE 

1Dh=ndv.mlngl'll fJIL<ine>~ Elll~l"p!is<>CDDII): lJJ;ubJeJ YeterJ~u~2 2tcrprls~(DVUF.J: Emerging U:cal B\\Sill"-1~ Blucrpti~e(lll.tlf!); 
~~~~:w !lltJitJess Enll.'IJll"is~ (\JBE); Sm~JI !.ocnl UtJ~hlcn FJlle.prll~ l~l.ll!il•, Wnmn~ lill-llnc~~ Jln1~111rhe (Wflfl,J·, Olher Oiml!rss t:l!llcrplis~ 
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CERTIFICATION OF EXCEPTIONS 

TO THE REQUEST FOR QUALIFlCA TIONS 

Multiple Award Design-Build Contracts for Water, \<Vastewater, and Stonnwater Projects 

The undersigned, a duly authorized representative of ORTIZ CORPORATION 

(Company Name) 

hereby stipulates that ____ 0-'--'R-'-T-'-'I-'-'Z-'C:_O"-'R-"P_O.::...;..cR:.....:A-'-T'-"IO:....:.N-'---_____ takes no exceptions to tllis 
(Company Name) 

Request for Qualifications and its attachments as referenced in this RFQ. 

MARCELINO E. ORTIZ JUNE 19 2012 
Authorized Representative Date 

PRESIDENT 
Authorized Representative's Title 

ORTIZ CORPORATION 
Company 

OR 

The undersigned, a duly authorized representative of _________________ _ 
(Company Name) 

hereby stipulates that __________________ t.akes the following exceptions 
(Company Name) 

to this Request for Qualifications and its attachments as referenced in this RFQ. 

Authorized Representative 

Authorized Representative's Title 

Company 

l\1ACC Request for Qualifications (Rev. May 2012) 
Water, Wastewater, and Storm water Projects 
Attachment C 

Date 

271 Page 
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6.0 Executive Summary 

The members of the Ortiz MACC Team 
proposed herein have a thorough 
understanding of the contracting process 
relative to the work that is being considered. 

Ortiz and AECOM have devoted a great deal of effort to 
learn about the City's MACC Program from a wide 
array of stakeholder perspectives, both in the City and 
the community. Earlier this spring, we met with City 
representatives to gain a better understanding of the 
program's key issues. Based on these discussions, we 
have customized our team and project approach to 
incorpo all stakeholder concerns, which is the 

foundation of our team's strength. 

Fostering community support unique to the 
needs of Council District 4 

Pr.Q~l~.ifl·~ ~~,!9~:; fdn?'f~fi(,rJ{ cH1_~ ~xp.~d~bpe3 
'\=~~.;.{ "-;,-:'~- _: -.':· _::::_ .-,:.~>--: :: ;--:-.".- -.: 

Going the extra mile, literally, to ensure total 
project success 

• .E.iffci~r1tu:Seof.CitY st<lff's tirne :. ··• 
-,: ;•.;__:_.~ c<·:._·~:-~,o_-~~~:/~'--''~-(:--~~->- ~~ • 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

8 

Ortiz maximizes the City staff's investment by 
offering a team with proven experience in. executing 
design-build projects. Ortiz is a leader in the local 
construction industry and has been active in the 
construction community since 1980. For the MACC 
project, we have brought together a team that 
thoroughly understand the design-build process, 
which is a prerequisite for successful project 
implementation. Ortiz has delivered numerous 
design-build and emergency infrastructure 
improvement' projects while communicating 
extensively with the impacted local communities, 
utilities, and governmental agencies. As we have 
highlighted in Section 7.0 of our proposal, the 
majority of these projects have been for the City of 
San Diego with the remainder focusing predominantly 
on clients throughout the County of San Diego. This 
includes over 100 miles of pipeline (water, sewer and 
storm drain) for the City of San Diego alone in the 
past 20 years. 

Ortiz's design and construction efforts have not 
gone unnoticed, but have received recognition at the 
local and national level for performance, excellence, 
and innovative techniques. The Ortiz team will 
bring the same level of award-winning services to 

The Ortiz team has literally gone the extra 
mile for the City of San Diego on sewer group 
3015. Because of the quality of our work, low 
change order percentage, and innovative 
construction practices, the City asked Ortiz 
to construct an additional mile of 8" diameter 
pipeline because we helped save them one 
million dollars on the initial project. 



Ortiz Corporation City of San Diego 

the City on this contract. Team success stems from 
having experience that counts. We have a thorough 
understanding how to accomplish the work. As we 
have detailed in Section 8.0 of our proposal, our team 
has developed a comprehensive project workflow 
that will ensure all stakeholders and the design-build 
team are always working in concert. We understand 
that it's not just about having a team that recognizes 
how to design and draft plans, interpret drawings, 
move machinery, excavate trenches, place pipe, 
backfill trenches and pave. It's equally important to 
have a team that appreciates how to work around an 
aging system and cause the least amount of impact 
to the community. The top three managing members 
of Ortiz bring a combined 100 +years of experience 
to the management of the MACC project. 

As a world-wide leader in alternative delivery 
methods, including Design-Build, Ortiz's team 
member, AECOM, will help lead the design team 
through a successful design-build process. Our 
in-depth understanding of the design-build process 
will help ensure the City executes its CIP program 
expeditiously. This is exemplified by Ortiz's team 
member, AECOM, who brought together experts 
from the City, including City construction managers, 
Deputy Directors, Purchasing and Contracting 
Department, EOCP representatives, as well as the 
Design-Build Institute of America for the City's first 
Design-Build workshop in December 2010. Because 
of its popularity, AECOM was asked to lead another 
Design-Build workshop in the spring of 2011. Our 
team will apply our proven design-build expertise 
on MACC task orders to ensure your projects are 
delivered successfully. 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

7.0 Experience and 
Technical Competence 

Project Abstracts 
What sets Ortiz Corporation apart from 
its competitors is an uncompromising 
commitment to quality, safety, 
professionalism, and expertise. 
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Ortiz Corporation was founded in 1980 by Marcelino 
Ortiz, who built the company with hard work and an 
uncompromising commitment to quality and safety. 
The current management team continues to build 
upon the legacy implemented by its founder, and 
many of our core employees have found a home at 
Ortiz for over 10 years. Our core staff is known for 
their professionalism and expertise. The shared 
vision of our staff has resulted in a higher standard 
of construction and management. Ortiz provides 
services in design-build, hard bid and construction 
management. Our experienced staff delivers the best 
value in construction services. 

Pre Project Services 

• Schematic Estimates 

• Scheduling 

• Potholing 

• Constructability Review 

• Value Engineering 

Construction Services 

• Project Management 

• Hard Bid and Contract Negotiation 

• Contract Procurement 

• Project Controls 

• Quality Control 

• Safety 

• Scheduling 

Post Construction 

• As-Built Documentation 

• Product Manuals and Warranty 

• Project Closeout 

In this section, three of our similar Design-Build 
projects completed within the past five years are 
presented and immediately followed by a table 
highlighting a few additional projects performed by 
our firm and our sub consultants. 



Ortiz Corporation 

Total Value 
of Completed 
Construction 

City of San Diego 

Design-Build 554/555 
Clairemont, CA 

Client: City of San Diego 

$14,500,000 l@bft§l:tJ@iij 

Cathy Dungca, PM, Ph 
619.235.1978 
Nariman Khomanizadeh, PE 
Ph 858.627.3286 
Brian Bartow, RE, Ph 
858.495.7987 

Water Main Replacement 

Builder: Ortiz Corporation 

• Marcelino Ortiz, Principal 

• Jose Ortiz, Project Superintendant 

• Jon Cady, Project Manager 

• Lucy Ortiz, Project Coordinator 

• Obdulio Martinez, Project Foreman 

• TonyTristan, Project Foreman 

Key Features: 

• Completed 8 months ahead of schedule 

• 8.5 miles of water pipeline replacement 

• Work within heavily traveled City rights-of-way 

• Close coordination with City and multiple crews 

• Extensive community outreach 

• This project was awarded the 2010 ASCE San Diego 
Water, Wastewater & Refuse Award of Merit and 
the 2009 APWA San Diego Honor Award 

Ortiz Corporation (Ortiz) served as the Design-
Build Lead to successfully complete the 14 million 
dollar Design-Build Project within 12 months. The 
554 project consisted of 8-inch, 12-inch and 16-
inch pipeline in the Clairemont neighborhood and 
replaced approximately 4 miles of water mains, while 
the 555 project replaced 4.5 miles of water mains in 
Clairemont, Encanto, and Southeastern San Diego. 

The projects were located within the heavily traveled 
Claire mont Drive, Euclid Avenue, and a variety of 
residential streets throughout the neighborhoods 
that required thorough traffic control planning. 
Traffic control plans were developed to maximize and 
maintain a safe flow of traffic during construction. 
Other traffic concerns included maintaining access 
to businesses, schools, recreational facilities, 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

"Ortiz Corporation performed a quality 
construction work on Water Design-Build 
554 anti 555 project. They interacted with 
City personnel in a respectful manner. 
Throughout the construction, Ortiz 
Construction's management team and the 
construction crew demonstrated that they 
were conscientious of the quality of work, 
worked closely with the client department 
during water shut-downs, and scheduled 
work in a manner to minimize disruption to 
community." 

Nariman Khomamizadeh, PE 
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City of San Diego Supervising Construction Engineer 

for Water Design-Build 554 and 555 

emergency vehicles, the physically impaired, public 
parking availability, and to residential properties in 
each of the three neighborhoods. 

The project required verification and connections 
to existing branch pipelines at street intersections, 
which was done via hand excavation (potholing). 
Construction phasing plans were developed to 
address these connections. On project project 554, 
Ortiz found an extensive area with asbestos cement 
pipe (ACP) during potholing of utilities. 554/555 was 
a cast iron replacement project, so this ACP posed 
a problem. Ortiz and City staff worked together 
to replace the lost linear footage elsewhere, with 
minimal impact. 

Phasing plans were developed to divide the main 
replacement work into distinct work segments. 
The design-build team worked closely with Water 
Operations staff to minimize service outages. 
Plans included coordination with the City's Fire 
Department, to evaluate the number of fire hydrants 
that can be taken out of service at any one time. Prior 
to construction, temporary high line was designed 
based on the demand. The DB 554/555 demanded 
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Ortiz install120,000 linear feet of 2" and 3" highline. 
It is a common practice to use 2" highline, but Ortiz 
found that using 3" pipe, which was connected to a 
6"x3" flanged iron tee mounted below the hydrant, 
in specified areas allowed for bridging larger work 
areas. This method allows access to all fire hydrant 
ports for emergency services. The larger work areas 
provided by the 3" high line made the construction crews 
more efficient. The large web of high line allowed Ortiz to 
have multiple feeds effectively reducing inconvenience 
to the community and allowing for reduced mobilization 
cost. The larger test areas exceeded 5,000 feet during a 
single hydro test, reducing the amount of water required 
for bacti testing. 

Once high line was completed and in service, 
the design-build team located all arterial feeds. 
Prior to the shutdown, Ortiz scheduled shutdown 
meetings with Water Operations to carefully plan 
each shutdown and discuss liabilities. Ortiz crews 
had no problems with conducting cut-ins at 4 to 6 
locations per night when required. Ortiz suffered 
no shutdown delays from workmanship on the 
project and it conducted over 300 cut/plugs and 
cut-in connections. Again, it's the experience tied 
into the proper knowledge of the City Water system 
that counts. Ortiz provided project construction 
management, agency coordination, community 
outreach, construction services, scheduling, and site 
safety. 

~~~~~~~ON' 
, VI'OlSEl£Y mmpan1 

Ortiz Corpofation 
2000 1\okKirl!ey, 
National City, Cn. 9J9S(} 

Attn: Jose Ortiz 

R~1: C.lt·f of San Dlegt) 
Design Bu!ld Group !:i~t.l & SSS 

Jose. 

It '"'i-H ()t.r pl~N~!>ure to -~~~rw you un the abov~; ri:fmerH;+n1 project. 1 i:nQw th._. praJet:t w-ent 
5rnCJoth!y for hotb Orhz CoPstnH:;tion ...-nr;i Fergm:on Vl/~terworks. Workn1g WJth il prof~;:ss~lW.a! 

:,.1rganization $U<;h a.s vou~s 111uke5 our job u lot easier, ami t:elps th~": beth of us accomplish .,..~~at 

w•~ se: out to do, and that is to provide ~ quiliity prod\.ICt of! time. and with it\ bL.:d!:;N. 

Our ~:ornp.rtny lt<:.•.:, Hl1tDYttd <> loq; relat1onsh1p with Ortn Construction, 'lnd Wt"J !c;ok f!H\9~l~d ~w 
wod:rng with you on man•t' projer.t; in the future. 

Sales Mannger 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 
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30" Reclaimed Water Pipeline 
Client: Otay Water District 

Rod Posada, PE 
Ph 619.670.2293 

1@6@1@$@ 

6-Mile Reclaimed Water Pipeline 

Builder: Ortiz Corporation 

• Marcelino Ortiz, Principal 

• Jose Ortiz, Project Superintendant 

• Lucy Ortiz, Project Coordinator 

• Tony Tristan, Project Foreman 

Key Features: 
• Two tunnels: 1-750' with 60" casing, 2-250' with 24" casing 

• 1500' directional drill under Otay River 

• 29,150FL of 30" CML&C 

• Bore and jack beneath Interstate 5 & MTDB Rail 

• Community relations 

• Partial construction on 40,000 ADT roads 

• The project earned the 2008 Project Achievement 
Award Honors from the Construction Management 
Association of America 

ORTIZ Corporation provided construction services for 
the construction of the Otay Water Districts 30-inch 
Recycled Water Pipeline Project, which consisted of 
29,150FL of 30" CML and C steel cylinder pipe with 
cement lining and exterior coating. The pipeline was 
installed in the ROW and environmentally sensitive 
habitat alignments using a 1,470 FL 30" Horizontal 
Directional Drill beneath the Otay River and two 
Auger Bores totaling 980 LF beneath Interstate 5 and 
MTDB Trolley tracks. 

The project linked Otay Water District to the City 
of San Diego South Bay recycled water distribution 
system located adjacent to the international border 
of the US and Mexico. Technical services included 
safety, quality control, risk management, contract 
administration, public affairs for community 
relations, labor relations, and quality control. Close 
coordination was maintained with the City of San 
Diego's Development Services, the City of Chula Vista 
Inspection Department, and the City of San Diego 
Metropolitan Wastewater and Water Departments. 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

12 

Group 3015, Sewer Group 762 
and Sewer Group 805 
Community of Skyline, Paradise Hills 
Client: Otay Water District 

$3,674,837 

Cathy Dungca, PM Ph 
619.235.1978 
Samir Abu-Qaoud Assoc. Eng. 
Ph 858.627.3268 
Octavia Chiquete, RE 
Ph 858.573.5069 

Super Group Sewer Main 
Replacement 

Builder: Ortiz Corporation 

• Marcelino Ortiz, Principal 

• Jose Ortiz, Proj. Superintendant 

• Guy Green, Project Manager 

• Lucy Ortiz, Project Coordinator 

• Obdulio Martinez, Project Foreman 

• Tony Tristan, Project Foreman 

Key Features: 

• Completed 6 months ahead of schedule 

• 3.9 miles of concrete and clay sewer pipeline 
replacement 

• Coordinated work to prevent impacts to elementary 
school within project 

• Close coordination with City and multiple crews 

• This project completed installation ofthe pipeline 
under budget and substantially ahead of schedule. The 
City added 4,374 lf of 8" sewer without design 

Ortiz was the prime contractor for the replacement 
of 20,645 feet of sewer pipe. The project 
combined two Group Jobs on separate headings 
in the same neighborhood. At the February 2, 2011 
preconstruction meeting, the City requested that 
Ortiz accelerate installation of the pipe to help the 
City meet the mandatory installation goal for the 
fiscal year. Ortiz revised its work plan and started 
two separate crews, one in each group job. Group 
805 had several locations where SDG&E's gas lines 
were shown to be relocated before portions of the 
project could be completed. Ortiz developed revised 
alignments and met with City and SDG&E to resolve 
the conflicts at all but one location. These changes 
were made at no cost to the City, provided a savings to 
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the utility over the projected cost to relocate the lines 
and eliminated the conflicts. 

Another issue was running sand, possibly fill sand, 
at locations on the southwest portion of the project. 
Ortiz was able to modify the shoring system to minimize 
the impacts and reduce the sloughing at the trench. 

Ortiz's crew worked efficiently and kept the 
community informed as they completed the pipe work 
on various streets in the neighborhood maintaining 
access for individuals with disabilities and ensuring 
that the streets were left clean by 4:30 PM every day. 
The letter shown in section 9.0 is an example of the 
positive relationship developed with the residents 
during construction. 

Because of the efficient work and cost 
effective solutions, the base project was 
completed in November 2011, six months 
ahead of schedule. 

The City recognized the time and cost savings to 
the project and made two major changes. First they 
converted over 140,000 square feet of paving from 
slurry to 2" AC Overlay resulting in a longer lasting 
improvement to the local streets. The second change 
was adding 4,347 lf of sewer line replacement in 
an adjacent neighborhood to help the City meet 
its mandatory installation goals. Ortiz agreed to 
perform this work for the same unit prices plus the 
increased price of materials and proceeded with the 
work without any design drawings. The City provided 
the line drawings of the existing installation. Ortiz 
potholed and reviewed the existing conditions 
to confirm the depth of the pipe and the location 
laterals and added manholes as required. 

Ortiz went the "extra mile" to complete 
this work. Ortiz was given approval to 
proceed with potholing on March 8, 2012 
and completed the pipe work and trench 
cap including 107 laterals and 23 manholes 
by May 18, 2012. The added pipe work was a 
12% increase to the project scope. 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 
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Additional Construction _Design-Build Projects · . 

Projec(cuent; h~~c:lti<;~n, and Description I Firm 

San Diego River /Ocean Beach Storm Water Improvements, City of Ortiz 
San Diego, CA. This storm drain project initially involved the Corporation 
installation and upgrade of 3,237 LF of 24", 36" and 48" rubber 
gasketed RCP. Upon completion ofthe USA mark-out and potholing, 
Ortiz discovered numerous conflicts with an existing waterline, sludge 
line, vegetation, and curb/gutter on West Point Loma Avenue in the 
Ocean Beach area. The purpose of the project was to abandon an 
existing portion of 40" RCP located on West Point Loma and Abbott 

and provide flooding relief on Abbott Street. Due to the conflicts and money constraints, the 
City of San Diego suggested that the contract be cancelled for a future redesign. Ortiz put 
together a redesign draft (with a new cost proposal) eliminating the portion in conflict and 
connecting to the existing 40" RCP and, most importantly, providing an acceptable project that 
addressed flooding on Abbott Street in the Community of Ocean Beach. This project was funded 

~Y!.~-~~t-~_!E39L~~Jifo_r:_~j_a~_n_9 __ n_<J__~~-9~!i~~~~!uncJj_~~E)<J_~_r:ces ~~r-~~_v~il~~l-~:___ ______ __ _ __ 
Water Recycling Plant, City of Fillmore, Fillmore, CA. AECOM was AECOM 
retained by the City of Fillmore to provide program management and 
serve as owner's representative for a new state-of-the-art Water 
Recycling Plant (WRP) under a Design-Build-Operate (DBO) approach. 

· AECOM's services have included all aspects of program management, 
including assistance with permitting, CEQA compliance, financing, 
contract documents, regulatory permitting, design oversight, 
construction administration and on-site construction observation. 

Design-Build Improvement to Wastewater Systems, City of East AECOM 
Providence, East Providence, Rl. AECOM is the designer-builder for 
implementing improvements to the wastewater treatment, collection 
system, and pump systems under a design-build-operate contract 
with United Water to the City of East Providence. This $50 million 
project involves developing and designing an alternative to move a 
collection system header from Pawtucket Avenue to a bike path, as 
well as designing and implementing wastewater treatment plant 

improvements. AECOM is performing all permitting, equipment procurement, and construction 

m~~-~~-E3~.E3.~_t __ ~~~_9_cj~!f:l~ \fl./i!~t~f:)_s_e_i_ll2_P~O\.f.~rn8_~ts_:_ ___ __ __ __ _ _ _ _ ____ . ____ _ 

Belt Street Trunk Sewer Design, City of San Diego, CA. This project 
involved the preparation of construction documents to replace Corporation 
approximately 3,000 linear feet of an existing 27-inch diameter trunk 
sewer with a new 30 to 36-inch diameter trunk sewer. The scope of 
services also included surveying and CCTV inspection of the existing 
trunk sewer. 
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Projec~! Glient, Location, ancf Description 

Chicarita Creek Trunk Sewer Phase II, Pardee Construction Co, San 
Diego, CA. This project involved the design and preparation of Corporation 
improvement plans for approximately 4,000 feet of 27-inch trunk 
sewer in the upper portion of Penasquitos Canyon. The trunk line is 
located within and along Penasquitos Creek and extends from the 
dam at "South Lake" located southwesterly of Poway Road and Sabre 
Springs Pkwy, to the Penasquitos interceptor sewer at Interstate 15. 
There were significant biological and archaeological challenges 

associated with construction due to the project location within the canyon. 
- ···-· ---- --- -----··- -~-------- --· --·-- -- -- -- - --- - --

Sewer and Water Group Jobs, City of San Diego, CA. The planning and predesign phase of CValdo 
seven of the City of San Diego's Group Jobs (761, 763, 766, 789, 764, 764A, and 821) included Corporation 
approximately 14 miles of sewer mains and 5 miles of water mains. For the sewer main projects, 
the planning studies included the evaluation of pipeline data including the structural condition 
based on sewer video inspection records; the frequency and type of maintenance based on City 
maintenance crew data; and hydraulic conditions based on hydraulic analysis and reports of 

~-e!'~-~~-~pil!_d~!~ -- -- ----- -
Olivenhain and Coast Highway 101 Sewer Force Main Improvements, O'Day 
Encinitas, CA. The City contracted with a local design team to replace 
the entire force main with dual, 14-inch PVC force mains. O'Day 
Consultants assisted with surveying, traffic control plans and 
potholing. Design challenges included a tight design timeline; limited 
space for construction due to existing utilities; need for a Caltrans 
Encroachment Permit, which required the force mains to be encased 
within casing pipes; jack-and-bore under storm drain culvert 

crossings; coordination with SEJPA for alignment alternatives within the treatment plant; 

":l~_l!~P-~~-~E~~-~-~!_am~!-~r. __ ~!i!i~J' cro~sin_~s; a.nd high gr()undwater. ___ _ __ 
Juniper Street Sidewalks, City of San Diego, CA. 0' Day Consultants O'Day 
provided civil engineering services for sidewalk construction. Tasks 
included project management, coordination and processing with the 
City of San Diego, base mapping, quantity take-offs and preliminary 
cost estimates, construction drawings, hydrologic and hydraulic 
analysis, City Plan Checks, and preparing public notice packages. 

As-Needed Civil Engineering & Surveying Services, City of San Diego, O'Day 
CA. O'Day Consultants provided civil engineering and surveying 

1.\\ services to the City of San Diego Redevelopment Agency from 
February 2010 until February 2013. Services include research of data 
with County and City Records; property and boundary surveys; review 

l~; ~- of Title Reports, existing Easements, and Right-of-Way 
I documentation; topographic surveys with elevations; right-of-way 
i surveys and engineering; street cross sections; aerial survey and 

mapping, horizontal and vertical controls; alignment studies; corner record and record of 
surveys; exhibits; easements, plats and legal descriptions; field and construction surveys; field 
and office support (such as field data analysis); monumentation; "as-builts" and construction 
staking ~ervices. 
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, Additional PipeUrie Projects 

I Firm 

Water Group 911, City of San Diego, Paradise Hills Community. This Ortiz 
project involved replacing 6,450 LF of 8" Watermain. The project Corporation 
increased from $1,025,900 to $1,151,492 due to the City increasing the 
length of the water connection by over 600 lf and the added pavement 

~-'?~~;;,.;:;;:;c,;~~ti repair due to the existing street conditions. 

Sewer and Water Group 740, City of San Diego, CA. This project Ortiz 
involved a cast iron water and sewer replacement project in the Ocean Corporation 
Beach/Point Loma Community. The project was the unit price 
replacement of 3,800 LF of 8" Sewer and 2,700 LF of Water Line. The 
longest run in the Point Loma area had sewer and water in the same 
alley. The water line was so corroded it started to fail when potholing 

. for the sewer and had to be high lined before the sewer work could 
roceed. 

Water Group 793, City of San Diego, CA. The work involved furnishing Ortiz 
all labor, materials, equipment, services, and construction for water Corporation 
group 793, which consists of the installation of 3 miles of 16", 12" and 
8" water mains, water services, gate valves, fire hydrants and 
markers, shoring, curb ramps, street resurfacing, slurry seal and 
traffic control. The work was performed on 19th Street from 
Commercial Avenue toG Street, Ocean View Blvd from Commercial 
Avenue to 28th Street, and L Street from 19th Street to 32nd.Street. 

The project was completed ahead of schedule, and located in Council District 8. Midway through 
the 793 Project, the City of San Diego had a 16" cast iron water main failed at 36th and K Street 
in the Logan Community. The failure resulted in significant damage to two residential dwellings 
and the repair required a complete reroute to remove the main from an easement. Ortiz was 
asked to replace a 500' section of 16" water main and execute within a 14-day time frame, since 
the failure was related to a major pipeline feed. Ortiz acted swiftly and completed the work 
within 14 days from being notified. 

--·-····-~-~------------·---------·-·-·------~----------- -----· ---- - . --- ·-------

Otay II Pipeline Improvements, North Encanto Replacement, City of AECOM 
San Diego. AECOM provided design and construction phase services 
for Phase IV, also known as the North Encanto Replacement Phase. 
This critically deteriorated segment runs from the 65th and Herrick 
Pump Station to the intersection of 60th Street and Tooley Street. 
Most of the alignment had to be moved from an easement through 
residential developments to the City's right-of-way, resulting in 
approximately 7,500 feet of new piping. AECOM performed utility 
research to identify the most desirable pipeline alignment while taking 
into consideration the narrow street right-of-way and steep grades 
prevalent in the area. A cathodic protection design based on soil 
corrosivity studies was prepared. Other design features included four 

C?~nec!}~_n~~r:!1an~-~l~access str_uctUrE)S, and abandoning the existing pipe and aepurtenances. 
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Additional Pipeline Projects · 

I Firm 

Torrey Pines/LaJolla Water Main Replacement- Phase II, City of San AECOM 
Diego. AECOM prepared preliminary and final designs to replace three 

• sections of 80-year old cast iron pipe totaling 19,500 feet of 16-inch 
and 1,500 feet of 12-inch PVC pipe. The horizontal alignment was left 
unchanged except where a deviation would help avoid conflicts with 
existing or future utilities. Appurtenances addressed included air and 

• ~A vacuum valves, blowoffs, new laterals, and meters. AECOM staff 
coordinated extensively with City Water Operations Department on the 

shutdowns, highlines, and replacement of selected tees, crosses, and valves in advance of 
mainline pipe construction. A 5,700-foot portion of the pipeline design was fast-tracked so that 
it could be included in a City sewer construction contract to minimize community impacts. 
AECOM prepared a detailed matrix of permitting requirements associated with the project as 
well as traffic-related issues expected during pipeline installation. Another key component was 
a community-impacts matrix that anticipated the level of disturbance to various neighborhoods 

d uri n~_Ln s!_~l~!L~~-~!_!0_~_E_ip~_~i':l ~. 
Metropolitan Wastewater Department, Peiiasquitos Trunk Sewer, City AECOM 
of San Diego. AECOM provided preliminary engineering, final design, 
and construction support services for 4 miles of 36-inch force main 
sewer pipe, 4 miles of 48-inch PVC lined concrete cylinder pipe, and a 
32 MGD pump station located in an environmentally sensitive canyon. 
Per City Traffic Engineer requirements, detailed traffic control plans 
were prepared for every step of the way, dividing the job into more 
than 80 distinct stages. Our successful resolution of high-volume 

traffic area problems will be applicable to any project requiring detailed traffic control plans. All 
permits were processed and obtained by a dedicated person on our staff, Barbara Bartholomae, 
who is also available to obtain permits for this Design-Build Contracts project. The plans and 
specifications for the pipeline contract were submitted almost four month ahead of the original 

_ p_r_~j-~_!-~~~-~~~!E!:. I_fl_E:J ~CJ__\11/_?J.~L~~~E:l. i':l_~!-~_!1 :~_f!li~ ~o-~_ ~E:l~CJ__V'J_!_~_E:l_PL?JE:l~.!-~~9-~e_t_:_________ ____ _____ __ ______ _ _________ _ 

Additional Stormwater Projects 

-~t~l~~_f 9li~~t~~[o_~a~~?~!-~-n~- De_s~~~!l~~_<>f1-______ ~--~-- -~~-; _ ~5:C _~_;:.~?{~-:H. ~>lti1. '-~-;j::· __ ~----.-.'; \-I fifl?J-:XL 
Emerson Street Drainage Improvements- DR133, City of Chula Vista, CValdo 
CA. This project was designed to alleviate flooding in a residential and Corporation 
commercial neighborhood. The project scope included preparation of 
plans and specifications for new storm drains ranging in size from 
18-inch to 48-inch diameter, new concrete lined trapezoidal and 
rectangular channels, a new reinforced concrete box culvert, 
relocation of existing sewer and water lines, and coordination with 
SDG&E for relocation of a gas line. The scope also included 

preparation of a hydrologic and hydraulic study in support of the design, coordination through 
th_e_~~yironmental permittingprocess, and construction phase support services. 
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Additional StormWater Projects , _, . _ · : · , 

Project,CUel'lt, ~~c~~i~n,al1d Description 

Chollas Creek Water Quality Protection and Habitat Enhancement 
Project, City of San Diego, CA. The scope of services for this project 
included preparation of a site selection matrix and report comparing 
five sites for suitability of construction consistent with grant 
objectives; attendance of community meetings to gain insight to the 
needs and concerns of the community; conceptual design of channel 
and landscape improvements; preparation of final engineering and 
landscape plans, specifications and cost estimates; coordination with 

various subconsultants including biologists, archeologists, artists, landscape architects and 
surveyors; preparation and processing of both a CLOMR and LOMR with floodway revision 

t~~~~~-~§_[1.11_~;_B:~~_9_c:>l1~!~u~tion_phC!s~_~u_pport and supervision_._ 
Forester Creek Improvement, Santee, CA. The award-winning Forester 
Creek Improvement Project revitalized the western portion of the City 
of Santee, allowing for commercial development along the channel 
banks, and transformed the flood control channel into a community 
asset. Originally conceived in 1970s as a flood control measure, the 
project evolved into a water quality, environmental restoration, 
regional transportation, and community redevelopment project. 
Forester Creek has been constructed as a widened natural channel 

designed to convey the 100-year storm flow, eliminating overland flooding and the need for 
flood insurance on nearby properties. The project design provided aesthetic improvements, 

i_~~-l~~i-~~-~_pav~-~~L~~-CI-~~-p_~_9_~~!_t:~C\~_PC\_thvy_~y_,j~_a __ PC\~k.~i_k.E!_setti~~-a~l1~_it~--~:9_~il~_le_ngth. 
,_ "'- · .. - San Diego On-Call Engineering Services, County of San 

Diego- Department of Public Works, CA. AECOM has performed 
multiple on-call engineering services contracts for the County of San 
Diego, each contract valued at up to $3,000,000. Additionally, 
supplemental authorizations have been given to extend an in-office 
staffing assignment. These contracts have included more than 30 
different small to mid-sized projects. By working closely with County 
staff on these various assignments, AECOM's staff has become well 

trained on County design and CADD standards. Projects included San Vincente Road, Cole 
Grade Road, Camino Del Ray, Fondo Road and Los Nopalitos Road, Fallbrook Sidewalks, Millar 
Ranch Road, and In-Office Staffing. 

Mt. Abernathy Green Street Infiltration Project, City of San Diego, San 
Diego, CA. AECOM performed the design and preparation of drawings 
and specifications for infiltration of urban and storm runoff within 
several City streets to satisfy the requirements of the Regional Water 
Quality Control Board's Municipal Storm Water and National Pollutant 
Discharge Elimination System (NPDES) Permit at low flows. The goal of 
this project was to capture and infiltrate a volume equal to the runoff 

from approximately the first quarter inch of rainfall landing within the tributary public paved 
street section adjacent to each planter area. The project is being used to test the removal 
efficiency of three different type of outlets for bio-retention basin. The outlets consist of a gravity 
outfall to an existing storm drain system, a gravity outlet to long term underground storage, and 
infiltration into the existing native materials. 
- -

I Firm 

CValdo 
Corporation 

AECOM 

AECOM 

AECOM 
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. . . -Additidn~l Storm water Proje9t~ _ ' · . _ 

Projeg~,Glient,LoC:ati~n, and Description 

43rd Street & Orange Avenue, City of San Diego, CA. O'Day performed 
civil engineering services for drainage improvements at 43rd Street 
and Orange Avenue. Project components included a new pedestrian 
ramp on the southwest corner of the intersection, removal of an 
existing inlet and associated 15" pipe, and removal and abandonment 
of same. The new inlet is located on 43rd Street, south of the 
intersection. Relocation of the new inlet will require new curb, gutter, 
sidewalk, and street reconstruction to allow for proper drainage. Tasks 

included project management, coordination and processing with the City of San Diego, base 
mapping, construction drawings, quantity take-offs and cost estimates, hydrologic and 
Hydraulic Analysis, and City Plan Checks. 

Chestnut Avenue Storm Drain at Carlsbad High, Carlsbad Unified 
School District, City of Carlsbad. As part of the Modernization 
Program, Carlsbad Unified School District installed storm drain 
improvements in Chestnut Avenue. The improvements consisted of 
approximately 905lineal feet of 36" storm drain beginning at the 
intersection of Chestnut Avenue and Valley Street and extending 
westerly along the north side of Chestnut Avenue to an existing 42" 
storm drain. Tasks included project management and processing with 

City of Carlsbad; coordination with Carlsbad Unified School District/Gafcon including time lines; 
base mapping, typographic survey, record utility information; improvement plans, including 
permanent BMPs, hydrology and hydraulic study; traffic control plans; Storm Water Pollution 
Prevention Plan (SWPPP); cost estimates; addressing comments from City of Carlsbad; and bid 
and construction assistance. 

J Firm 

O'Day 

O'Day 

Cannon Road West, City of Carlsbad. The project included two bridges, O'Day 
the widening of a third bridge, the improvement of the Agua Hedionda 
channel and the retrofit widening of El Camino Real including box 
culvert extensions. The scope of work included design preparation of 
plans for the roadway, raised median, grading, street lighting, flood 
control channel, storm drain, sewer, water and recycled water, in-
house analysis of hydrology and storm drain hydraulics, earthwork; 
cost estimates, coordination and supervision of subconsultants for 

fluvial studies, geotechnical reports, structural design, dry utility design and coordination, 
landscape and irrigation, traffic signalization and right-of-way work. This project earned the 
Award of Merit, presented by the American Society of Civil Engineers. 

- -- ---- --
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8.0 

City of San Diego 

Proposed Method to 
Accomplish the Work 

The City of San Diego, as part of the Public Utilities 
Department Capital Improvements Program (CIP), is 
facing important infrastructure replacement needs 
that can be completed within allotted budgets. 

Ortiz Construction, through its extensive knowledge 
and experience with City infrastructure construction, 
can provide the design and management to deliver 
the desired projects to the City. Our design-build 
experience will benefit the City by providing optimal 
construction methods to minimize construction costs 
and meet or surpass construction schedules. 

After being asked to provide a proposal for the design 
and completion of a task order, the Ortiz Construction 
team will gather, research and review any available 
preliminary engineering and environmental studies 
that have already been prepared for this project. 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 
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We will also check if any other available reference 
documents exist that may affect the project. We will 
meet with the City Project Manager (PM) to review 
the proposed scope of services. We anticipate that 
this meeting will take place either at the project site 
or at the City offices and will include the Ortiz Project 
Manager, Jose Ortiz, and Primary Task Manager. 

Jose will direct his staff and design consultants to 
identify key issues of the project once the existing 
task order document has been evaluated. 

Key issues could include: 
Coordination with government agencies 

• Identify all local, state and federal agencies that 
may have an interest in the project. 

• Identify agencies that have a history of long and/ 
or difficult permitting and coordination processes 
(such as Caltrans, SDG&E, and railroads). 

• Determine which team members, including 
consultants, are best suited in dealing with 
individual agencies. 

• Shutdowns 

• Alignment 
Studies 

• Right-of-Way 

• Environmental 

• Base Mapping 
• Geotechnical 

• Value 
Engineering 

• Prepare Plans 

• Quality. 
Control /Quality 
Assurance 

• Traffic Control 

• Survey/Staking 

• Excavation I Jack-and-Bore I 
Tunneling 

• Installation 
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Coordination with adjacent properties 

• Identify adjacent properties, their owners, and their 
users. 

• Identify any negative effects of the pro posed 
project on the neighboring properties and possible 
mitigation, such as access or drainage issues. 

• Identify any needs of the neighboring properties 
that may be addressed and/or mitigated by the 
proposed project. 

• Identify items needed from the neighboring 
properties in order to implement the proposed 
project. 

Existing and proposed utilities 
• Identify all existing utilities, including all utilities 

in proximity of the subject water, sewer or storm 
drain. 

• Identify proposed utilities needed to implement the 
project. 

• Identify utility conflicts and issues. 

• Identify all utility issues with long lead times. 

Geotechnical concerns 
• Identify geotechnical issues, including geological 

investigations. 

• Consider mitigation measures. 

• Look for hidden issues, such as encountering 
groundwater during excavation, and possible 
groundwater contamination. 

Environmental concerns 

• Identify environmental issues. 

• Consider mitigation measures. 

Storm water management 
• Determine applicability of agency Standard Urban 

Stormwater Management Plan (SUSMP). 

• If applicable, plan to incorporate Low Impact 
Development (LID), stormwatertreatment, and 
hydro-modification into the design. 

• Plan to prepare BMP Operations and Maintenance 
Plan. 

• Plan to prepare a SWPPP, if warranted. 

Multiple Award Design-Build Contracts for 
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Traffic concerns 

• Identify existing traffic issues. 

• Identify impact of proposed project on traffic 
patterns. 

• Identify mitigation measures. 

Construction considerations 

• Identify construction issues, such as maintaining 
pedestrian and vehicular access at all times, and 
maintaining parking during construction. 

• Identify staging issues- consider noise and dust 
control. 

• Identify hours of operation and any scheduling 
conflicts and issues. 

From this list of key issues, Jose will confer with 

21 

the design and construction team members and 
review the team's workload and the project needs. 
Appropriate subconsultants will also be selected to 
complete the project team. Jose will then assemble 
the entire team, meet to go over preliminary findings, 
and set up a site visit. 

Following the site visit, Jose will prepare a task order 
scope of services proposal with detailed approach 
and deliverables. Then a task order fee estimate and 
proposed schedule will be submitted to the City PM 
for comment. After this review, the scope, fee and 
schedule will be revised and resubmitted as the final 
proposal. Our experience is that occasionally the 
initial task order request changes upon vetting of the 
scope and therefore, if required, we are comfortable 
with multiple iterations to clearly define the scope 
for the City. 

After considering input from the subconsultants, 
Jose and the design consultants will refine the list 
of key issues and delegate tasks to the project team 
members. The Design-Build team will then perform 
the work under the following guidelines: 

Quality Assurance I Quality Control 

Quality Assurance/ Quality Control (QA/QC) is part 
of everything we do, every day. It is an integral 
component of our project management approach 
to each project. During construction it is achieved 
by a combination of diligent planning and critical 
execution of each element of Ortiz's project­
orientated QC Plan, which is specifically tailored to 
each project task order. 
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Quality Assurance begins with developing a close 
and continuous line of communication between the 
Builder, Designer and the Owner. Past experience 
indicates that good communication is a critical 
element to project success. Under established 
project protocols, Ortiz and AECOM will keep 
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The Ortiz management team trains staff on 
interpretation of project specs, Standard 
Specification of Public Works Construction 
(Greenbook), the "Whitebook" Standard 
Specifications edition for the City of San Diego, 
manufacturers training videos, and interpretation of 
the manufacturer's submittals/ shipping tags. 

KEMAQuolity 

CERTIFICATE 

Headguartec: 
AECOM Technical Services, Inc. (USIG) 
615FJowersStreet 

AtAECOM, an 
organized, 
structured approach 
to quality as outlined 
in ISO 9001, which is 
an internationally-

an organized directory of all project related 
communication, documents, images, data, and plan 
sets- which allows for quick responses to requests. 
The project schedule and work plan will be developed 
by Ortiz upon receipt of AECOM's design schedule on 
a task order basis. 

LosAngeles,CA 90071 
United states 
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US-Mid·Allantk:: 1315FrankhnRoad;Roanoke,VA24016 
US-Mid\M!sl303EWackar0nve,Chlcago,!L60001 
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US-Southeasl3S20FaberPtilceDrlve,NorthCharlaston,SC29405 
US-West·15010uallstr<*t,Ney.,port8each.CA92660 

ISO 9001:2008 
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recognized and 
acclaimed standard 
for quality 
management, is 
practiced. As one of 
the few ISO 9001 
certified AlE firms in 
the United States, 

Quality Control is a part of every stage of the project. 
After design documents have been developed, the 
project will receive a comprehensive peer review. 
The peer panel will consist of Ortiz and AECOM 
professionals. Ortiz and AECOM will conduct a 
constructability review. AECOM's engineering 

:.::.~~-'" e AECOM developed 
a !> DEKRA c;ornprmy 

staff specializing in public agency procedures will 
review hydraulics and environmental impacts. This 
peer review will be used to ensure that the design 
documents are clear, concise and comprehensive 
and, most importantly, will result in meeting the 
objectives of the task for all the stakeholders as 

its system to 
address the standard's tough requirements. We 
confirm compliance through formal internal auditing 
and verification. The chart below outlines our Quality 
Control Structure. 

well as meeting Ortiz's objective of an efficient 
construction project. 

Phase 
Planning and 
Approach 

~Manager 
R;s-ponsible Project Director 

Design and 
Development 

Discipline Leads 
Discipline Staff 

p ti Discipline Leads 

~~-~-ec_t_Qu_a-lit-y-Re_p ____________ __ 

!Establishment of: 
_j _Codes & Standards 

---- _Design Methodology 
_Software Validation 
_Deliverable Format 

Activity _project Limits 
_Scope of Work 
_Quality Review Team 
_Quality Review 

-------·~ Scheduling 

L!:,:_~~ical Approach 

Output/ 
Record 

Project Plan 
Project J(ickoff Meeting 

Preparation of: 
_Calculations 
_Drawings 
_Reports 
_Plans/Exhibits 
_Quantities 
_Specifications 
_Cost Estimates 
_Schedules 

Work Products 
Self-checking 

Checking 

Discipline Reviewers 

Detailed Check of: 
_Calculations 
_Drawings 
_Reports 
~Plans/Exhibits 
_Quantities 
_Specifications 
_Cost Estimates 
_Schedules 
_Discipline Interfaces 

Work Product Mark-ups 
Comment Resolution 
Review Checklists 

Review Verification 

Project Quality Rep 
Project Manager 

Verification of: 
_Adherence to QC 

Processes 
_QC Documentation 
_Compliance with 

contract 
_Readiness to release 

A. A well defined, comprehensive approach to project quality: As one of the f~~ i8096o1 certified A/E firms in 
the United States, AECOM practices an organized, structured approach to quality. This flow chart summarizes our 
comprehensive approach to providing quality on every project. 
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Communication 

We understand that in all successful projects, 
effective communication is important. A kick-off 
meeting and initial site visit with the design-build 
team and the City of San Diego Task Leader will be 
held to develop an understanding of the project 
and the expectations of the various stakeholders. 
Representatives from appropriate agencies 
may be invited to attend as well. All members of 
the consultant team will attend to discuss the 
constraints and issues and evaluate how each team 
member can meaningfully participate in and provide 
value to the project. As a result, the City will have a 
highly-qualified team tailored to provide expertise 
and efficiency specific to the task. 

During the design effort, the design consultants will 
attend semi-monthly meetings, or more frequently 
as needed, with Ortiz's Construction Task Leader 
to provide an ongoing channel of communication. 
Ortiz's Construction Task Leader will act as the City's 
single point of contact from project inception to 
completion. 

Base mapping 

As the consultant team moves forward with the 
project, it will rely heavily on the base information 
gathered in the initial stage. A thorough search 
of available records will be done by the design 
consultants, which will be reflected on the base map. 
The research will include not only existing utilities 
but also Master Plans to account for anticipated 
future utilities and improvements. 

The design consultants will provide the aerial 
topographic survey. They will also perform a 
thorough field survey, including cross sections of the 
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existing road. Existing utilities and other topographic 
features shall be field-verified. Also, environmental 
constraints, if any, and geotechnical borings shall 
be incorporated into the base map. The design 
consultants will also provide potholing to more 
accurately locate critical utility elevations. 

Precise Alignment Studies 

With the base information complete, the first step 
will be to evaluate the proposed task order preferred 
alignment studies. The design team will then prepare 
30% plans that incorporate modifications and 
enhancements to the preliminary plan, based on 
input received. 

Most likely, issues will be identified as the 
preliminary plans are prepared. Alternative 
adjustments that address these issues will 
be presented. We envision this process as a 
collaborative effort between the construction team 
and the design consultants to identify a workable 
alignment given field and other constraints. 
Information from the design efforts would be 
provided to the City for comment. 

The design will account for factors that include: 
• Safety 

• Feasibility 

• Cost 

• Constraints 

• Permitting requirements 

• Easement/right-of-way needs 

The design will also account for tie-ins to the 
adjacent streets and provision of access and utility 
stubs to adjacent properties. 

Right-Way 

The replacement of the utilities will traverse through 
various agency easements and rights-of-way. 

Encroachment permits may need to be processed 
and obtained from these entities. Because 
processing of permits may be critical path items, 
Ortiz Construction will work diligently to obtain these 
permits in a timely manner. The design consultants 
will also prepare the necessary plats and legal 
descriptions to describe any needed right-of-way or 
easement. 
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Geotechnical 

We will review the geotechnical report, prepared 
by the project's Geotechnical Engineer. The report 
will identify issues that need to be addressed in the 
preparation of construction drawings, which may 
include: 
• Remedial earthwork 

• Contaminated soils and groundwater 

• Expected settlement 

• Shoring requirements 

• Dewatering due to shallow groundwater and 
permits required from the Regional Water Quality 
Control Board 

• Expansive soils, requiring concrete wire mesh in 
hardscape improvements 

• Mitigation for effects of infiltration from BMPs 

• Earthwork shrinkage 

During the preparation of final construction 
drawings, we will work with the project's 
Geotechnical Engineer to ensure that the plans have 
accounted for these issues. Also, we will work with 
the City to determine required timing for dewatering 
permits, if required. 

Storm Drain 
The design consultants will prepare storm drain 
plans for the project, which will include curb inlets 
and storm drain stubs for drainage from adjacent 
properties. We will perform a drainage study and 
hydraulic analysis for the storm drain system as 
support for the storm drain plans. 

Environmental 
As part of the kick off meeting, we will gain a better 
understanding of any mitigation requirements. 
The EIR will include a summary of mitigation 
requirements that could include: 
• Dewatering during construction 

• Construction activity effect on air quality 

• Hazardous materials and contaminated soils 

• Underground storage tanks 

• Temporary traffic impacts 

• Geotechnical issues related to loose granular soils 

We will coordinate with the City to determine 
the steps and measures needed to comply with 
mitigation requirements, for incorporation into plans 
and specifications. 
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During the design effort, we will attend meetings as 
needed with the City's task order staff to provide 
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an ongoing channel of communication. Jose will act 
as the City's single point of contact from project 
inception to completion. This will facilitate the 
communication needed to ensure the success of the 
project. 

We will submit invoices for work performed on a 
monthly basis. Prior to invoicing the City, we will 
submit a draft invoice format for City comment in 
order to ensure the invoices are provided in a manner 
acceptable to the City's accounting department. 

Jose will provide monthly task order status reports 
to the City PM. These task order reports will be in 
a format acceptable to the City. Jose will follow 
established QA/QC procedures to review all project 
deliverables. We employ numerous staff well versed 
in the regulatory environment, resulting in sound 
internal QA/QC reviews. Upon project closeout, 
Jose will submit a project summary and identify 
lessons learned for review by the City PM. The project 
summary can be customized as desired by the City 
PM. 
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9.0 
Ortiz 

City of San Diego 

Knowledge and 
Understanding of LocaL 

"Environment" 

Ortiz has provided engineering services 
for the City since 1990. We will apply our 
comprehensive familiarity and experience 
with the local environment- including the 
City's Engineering and Capital Projects, 
Public Utilities, and Development Services 
Departments, Caltrans, the community, local 
geotechnical considerations, and permitting 
requirements -to deliver a smooth and 
successful project. 

Ortiz Corporation is located in close proximity 
to the City offices, enhancing our efficiency and 
responsiveness to project needs. Our extensive 
knowledge of the local agency regulations/ 
requirements, local environmental experience, and 
geotechnical requirements stems from working on 
local projects similar to this project such as: 
• Accumulation of City of San Diego Sewer and Water 

Group jobs. The Ortiz Corporation has constructed 
over 100 miles of replacement work for the City 
of San Diego. Ortiz understands the needs of 
the Public, City, and project limitations. Ortiz 
Corporation understands the City's requirements 
for notification, traffic, constructability, efficiency, 
working under budget and restricted time. 

• City of San Diego Design-Build 554 and 555. Ortiz 
proved that design-build could work for pipeline 
replacement group work for the City of San Diego. 
Ortiz streamlined the temporary water supply, 
connections, installation andre-connections, all 
while keeping the public notified and with minimal 
water outages. Above all, Ortiz and its design 
staff proved it could integrate with City staff for 
efficiently executing the work. 

• City of San Diego Sewer Group 3015. Ortiz 
demonstrated that it could stay within budget and 
construct a project without plans for assisting 
the City of San Diego in meeting their mandated 
mileage for sewer construction. Ortiz redesigned 
work to accommodate existing utility facilities 
owned by San Diego Gas and Electric: this effort 
was coordinated and executed by Ortiz. 
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ORTIZ CORPORA~ION 
GENERAL ENGINEERING CON'rRACTORS 
2000 McKinley Avenue 
National City, California 
91950 

Mr. Or:tiz, 

This is to commend you for the excellent job your workers 
are doinghere in Paradise Hills, San Diego. My name is 
Anthony Cabeza de Baca and having been in construction years 
ago with the US Navy construction Battalion (CB's) as we 
were called (Sea Bees), I completely admire th~ d~dication 
and RXpert work of your. men as they go about doing their 
dutieq_ I mentioned this to your foreman, .Obdulio Nartinez, 
and he said its that they have good equipment to work with 
and I told him if it wasn't for his men. this equipment 
wouldn't move. I must commehd you once again for the great 
~ark vour men are doing and for your foresight in picking 
these-men of quality to handle and operate your very expensive 
:-_quipment 1 \Vhich :is "NUMERO UNO'~ in the c:onstruction industry. 

My wife and grown children were also impressed by the speed 
and efficiency of these men as they picked up to close.for 
the day and have t.he streets open by 4:30 P. H. for through 
traffic. · 

I could go on and on. about your men and your construction 
equipment but I don • t want to take any more of your time 
2x:cept to say that Obdulio Martinez was especially helpful 
in some instances as my fqmily and I watched from our bay 
&indow at the great work your men do. 

Anthony C. de ~.BACA 

/;'-. </;? 

• Traffic Control. Ortiz has extensive experience in 
drafting traffic plans and implementing 30+ years 
of experience working in live roadways within the 
City of San Diego. 
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• Environmental Agency Experience. Ortiz has 
experience working with Coastal Commission, Fish 
and Game, Environmental Protection Agency, Army 
Corp of Engineers and the State of California's 
Water Resource Control Board (SWRCB). 

• Understanding local permit conditions: Ortiz has 
extensive knowledge in coordinating efforts with 
MTS (bus and trolley), North County Transit District, 
and Refuse Collection. 

The team knows and understands the local 
environment. Our key members have thorough 
knowledge and experience with the City of San 
Diego's Design Guidelines, CADD standards, 
submittal requirements, geotechnical, 
environmental, permit requirements and procedures. 



Ortiz Corporation City of San Diego 

AECOM 
AECOM has provided engineering services to the City 
since 1952 (as Boyle Engineering). AECOM is located 
in close proximity to the City offices, enhancing our 
efficiency and responsiveness to project needs. 
Our local knowledge stems from working on local 
projects similar to this project. These include the 
following: 
• City of San Diego Water Utilities Department 

As-Needed Sewer and Water Planning and Design 
Group Jobs. The City wrote nine separate task 
orders to AECOM under this group jobs project 
that focused primarily on replacing aging and 
deteriorating water and sewer mains. The task 
orders were for pipelines located at various 
locations throughout the City and all had different 
City project managers. 

City of San Diego MWWD As-Needed Emergency 
Engineering Services. Thirteen separate task 
orders were written for replacement of aging sewer 
pipelines in local streets and canyons at various 
locations throughout the City. One of the task 
orders included replacing two sewer segments 
crossing under North County Transit District 
right-of-way and obtaining permits for the railroad 
crossing. 

• City of San Diego Water Utilities As-Needed Study, 
Planning and Design of Water System Facilities 
Engineering Services. Three separate task orders 
were written for water facility projects performed 
by AECOM for City Project Manager Leonard 
Wilson. 

• SDG&E Civil Engineering Consultant Services. 
AECOM provided general civil engineering services 
on 11 separate task orders for projects located 
throughout San Diego County. 

• SANDAG/Ca!trans, 1-15 Managed Lanes and Mira 
Mesa Scripps Ranch Direct Access Ramp. AECOM 
was the design consultant for Caltrans on these 
projects. We know their requirements and staff 
extremely well. 

• Understanding local permit conditions: AECOM's 
knowledge and experience coordinating with local 
jurisdictions and obtaining permits in San Diego 
County will help this project proceed smoothly and 
efficiently. 
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10.0 Project Organization 
C\nd Key Personnel 
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Successful completion of on-call design­
build water, wastewater and stormwater 
projects requires a committed team that is 
experienced in design, project coordination, 
construction and construction management. 
Our team meets and exceeds these 
requirements. 

Our project team is structured to deliver top-
level people experienced in all phases of water, 
wastewater and stormwater projects. The 
organization of the Ortiz team is shown on the 
following page. Our team of in-house staff and 
specialty subconsultants is led by Jose Ortiz, our 
proposed Project Manager and Coordination/ 
Technical Support Task Leader, and supported 
by task leaders in Design (Richard Leja, PE), and 
Construction/Construction Management (Guy Green). 
We have also designated key personnel for EOCP 
Outreach/Compliance and Quality Control to work 
with Jose to exceed the City's expectations for each 
task order. Our key personnel have worked together 
and bring a comprehensive knowledge of local issues 
to each project. 

The relevant qualifications and experience of the 
management team and other key personnel are 
highlighted in the resume biographies in this section. 
Detailed resumes for all Ortiz team members and 
subconsultants are available upon request. 



Ortiz Corporation City of San Diego 

As described in our proposed 
approach to accomplish the 
work (Section 8.0), close 
coordination between the 
design engineer and the 
construction contractor is 
critical to the successful 
delivery of projects under 
the City's MACC Program. 
Accordingly, we have 
designated Jose Ortiz as the 
Task Leader for design-build 
coordination and technical 
support. During project design, 
Jose will work closely with 
Richard Leja, Task Leader 
for Design, and Guy Green, 
Task Leader for Construction. 
This close communication 
will provide continuity as the 
project moves from design 
to construction and ensure 
that the technical services 
specified in design are properly 
applied during construction. 
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City of San Diego 
Public Works Contracting Group 

, Program Manager-Albert Rechany, PE 
Project Manager-Jim Shamloufard, PE 

Marcelino Ortiz Jose Ortiz 

Project Engineering 1 ROW, Utility, 
Greg Keppler, PE 1 Environmental, and 

AECOM ~ Permit Coordination 
Joel Valdovinos, PE 1 Barbara 

CValdo Corp fa 1 Bartholomae 

Mike Cairns, PE AECOM 

QSD/P SWPP Compliance 
CValdo Corp 18 Mark Williams, 

Pat O'Day, PE CPSWQ, CPESC 

O'Daylnc.G AECOM 

Keith Hanson, PE Mike Cairns, PE 

O'Daylnc.e QSD/P 
CValdo Corp lj 

Pipeline Structural 1 
Design /Trenchless! Community 

Outreach Andy Romer, PE 
Victor Ortiz AECOM 

Geotechnical Joan isaacson 

Tiong Liem, GE AECOM 

Allied Geotechnical~! Traffic Control 

Corrosion SLBE/ELBE to be 

Rick Yeager named upon task 

RFYeager 1 order assignment 

Engineering l Survey and Mapping 
AERIAL Base Mapping Brian Faraci, PE, PLS 

Steven Shelton 1 O'Day Inc. 8 
SAN-LO 

EQCP outreach l 
. Compliance 

Lucy Ortiz 

Qua tit¥ 
Assurance 

Design 
Glen Hille, PE 

AECOM 

Construction 
Jose Ortiz 

Senior Foreman 
Jose Antonio Tristan 

Obdulio Martinez 

Safety Manager 
Lucy Ortiz 

Construction 
Scheduling 

Chinoso Agunenye 

Construction 
Administration 

Lucy Ortiz 

Subcontractors 
SLBE/ELBE to be 
named upon task 
order assignment 

Survey 
Brian Faraci, PE, PLS 

O'Daylnc.(l 
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Staff Resume Biographies 
Provided below are brief staff resumes. Full resumes are available upon request. 

Marcelino·ortiz ~: ·_ · - ! Principal-ln-Chat(ge · · - ·. : _ · · · 
' < \ ,, ' ' l ' ' ' ' < 

Years of Experience: 46 

Certification I Registration 
General Engineering 
Construction Contractor 
(Class A), California Asbestos 
Abatement 

Firm: Or·tiz Corporation 

Level of Commitment: 50% 

Marcelino is the President and Founder of Ortiz Corporation General Engineering 
Contractors. During his career, Marcelino has successfully supervised over 90 
employees at a time, coordinated activities of subcontractors and company 
personnel to construct numerous projects, and completed over 300 underground 
projects enforcing all OSHA safety regulations. His role on this project will be overall 
project supervision and coordination of all resources to ensure a smooth start and 
completion. Marcelino's recent project experience includes: 
• 30-lnch Recycled Water Pipeline Project (2005), Otay Water 

District- Superintendent 

• Trans bay Sanitary Sewer (2007), City of Coronado- Superintendent 

• Sewer Group 2001 (2004) and 3015 (Present), City of San Diego- Superintendent 

• Design-Build 554-555 (2008), City of San Diego- Superintendent 

• Water Group 793 (2010), City of San Diego-Superintendent 

Jose· Ortiz · ~Ortiz CQrpora:ti~ttPI'ojecf Manager; Q.ualit~ Assurance .;_Cons.:t~uo:tiQ.n; - · . . 
. · · ' . . .. ; D p B Coor,dination & l'eQfinical Support-l7asfd:.iead ·; . . ~ . · · 

Years of Experience: 30 

Education 
Project Supervising and 
Management SDSU (1989) and 
UCSD (1992) 

Certification I Registration 
A&B Contractors License, CA 
(1989) 

OSHA Compliance in Shoring 
Excavation, Confined 
Space Entry, Asbestos Pipe 
Abatement and General 
Construction 

Firm: Ortiz Corporation 

Level of Commitment: 100% 

Jose's waterworks experience began at the age of 15 with Sentinel Fire Protection. 
While working in the family business, he learned the critical elements of materials, 
coordination, and schedules with Water Operations Department. Some of his 
more memorable projects are Del Mar Grand Stand Replacement (92-93, MH 
Golden: Ron Rudolph, CM), UCSD Warren College Apartments (92-93, Al Alarcon, 
RE), Pump Station 43 Force Main (94, City of SO: Yousif Ibrahim, PM), and Genesee 
Avenue Subsystem (60,000 LF or reclaimed mains, 6-inch through 36-inch, and 
appurtenances 96-97, SKE: Ed Weyrauch, CM). These projects put the Ortiz 
Corporation on the map for San Diego Underground Utility Contractors. Through 
projects such as these, Jose has become an authority in water-sewer/storm drains 
facilities, pump stations, pipeline rehabilitation, concrete structures (cast in place 
and precast), water filtration, telemetry and electrical. Safety has been Jose's 
number one initiative as he has bid and executed over $150M in projects. Jose 
trains and enforces safety measures, reminding employees th.at staff and public 
safety are a priority at all times. Jose plans, organizes, and manages construction 
development. He is also responsible for overall design, management and support of 
project teams and construction coordination. Jose's most recent project experience 
includes: 
• Sewer Group 3015 (Present), City of San Diego- Sr. Project Manager 

• Trans bay Sanitary Sewer (2007), City of Coronado- Private Consultant 

• Design-Build 554-555 (2008), City of San Diego- Sr. Project Manager 

• Water Group 793 (2010), City of San Diego- Sr. Project Manager 



Ortiz Corporation City of San Diego Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

29 

Lucy Ortiz _ : EOCP Outreach I Compliance; Const11uction Administration; Safety Manager , 

Years of Experience: 12 

Education 
AGC Project Management 
(2008) & AGC Project 
Engineering (2007); CICWQI 
SWPPP Compliance (2010) 

Certification I Registration 
OSHA: Shoring Excavation, 
Confined Space Entry, General 
Construction, Fall Protection, 
Asbestos Pipe Abatement, 
Osha-10 & 30, Forklift, First Aid 
and Storm Water Compliance 

Firm: Ortiz Corporation 

Level of Commitment: 100% 

Lucy holds the position of Project Coordination, Safety & Storm Water Compliance 
Manager. She schedules all employee safety training, holds bilingual weekly 
employee safety meetings, serves as interpreter during all training sessions, 
and overlooks Sub-Contractor Safety I SWPPP Compliance. Lucy developed new 
programs to identify safety challenges and to train staff to take corrective action 
when necessary. She implemented an aggressive incident case management 
program, applying corrective action. She reviewed and rewrote Safety Polices in 
compliance with OSHA Regulations. Lucy investigates jobsite accidents, injuries and 
near misses while maintaining morale, motivation and positive employee relations. 
In addition to field management, Lucy will continue to be responsible for overall 
project coordination, safety supervision and SWPPP compliance to ensure that all 
the needs of this project are met. Lucy's recent project experience includes: 
• 30-lnch Recycled Water Pipeline Project (2005), Otay Water District- Project 

Safety, Coordination and SWPPP's 

• Water Group 793 (2010), City of San Diego- Project/Safety Coordination and 
SWPPP's 

• Design-Build 554-555 (2008), City of San Diego- Project/Safety Coordination and 
SWPPP's 

• Sewer Group 2001 (2004) and 3015 (Present), City of San Diego- Project/Safety 
Coordination and SWPPP's 

• Trans bay Sanitary Sewer (2007), City of Coronado- Project/Safety Coordination and 
SWPPP's 

Glen Hille, PE ;aualit;~fAssurance-~De_sign _ -_ , · · · · _ -

Years of Experience: 30 

Education 
BS, Construction Management, 
North Dakota State University, 
1979 

Certification I Registration 
Professional Civil Engineer, CA 
(1 987) # C042254 

Firm:AECOM 

Level of Commitment: 50% 

Glen has extensive experience in water/wastewater conveyance, treatment, and 
storage facility installations, as well as transportation infrastructure improvements 
(streets, bridges, and wet/dry utilities). He has provided Project Management 
services for design and design team coordination from planning through startup 
phases. He has also provided Construction Services Management support for 
constructability reviews, value engineering, shop drawing reviews, field staff 
inspections, contract administration, and client coordination. Glen's recent project 
experience includes: 
• $100M Capital Improvements Program, City of Fillmore, CA- Program Manager 

• 3,200-foot inverted siphon crossing the Ventura River using horizontal directional 
drilling (HOD), Ojai Valley Sanitation District- Technical Advisor 

Richard Leja, PE r Design-Task lead . - _· -. 

Years of Experience: 23 

Education 
BS, Civil Engineering, San Diego 
State University, 1989 

Ce rtifi cation I Registration 
Professional Engineer (Civil), 
California, #50279, Exp. 
06130/2013 

Firm:AECDM 

Level of Commitment: 60% 

Richard is experienced in project management, water and sewer design, program 
management and benchmarking, and construction management. Prior to joining 
AECOM, he worked at the City of San Diego for 18 years where he served in various 
capacities including Senior Civil Engineer, acting Deputy Director, and Deputy City 
Engineer. Richard's recent project experience includes: 
• County of San Diego As-Needed Engineering Services, CA- Project Manager 

• City of San Diego, Valencia Park Trunk Sewer, San Diego, CA-Senior Project 
Manager for the design and construction of truck sewer replacement 

• City of San Diego, Sewer Replacement Group 61A, CA- Designer and Project 
Manager for the design and construction of sewer main replacements in a highly 
visible beach area. 
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Greg Keppler, PE ;oeslgn-BrojectEngineering . - . · 
Years of Experience: 9 

Education 
BS, Civil Engineering, San Diego 
State University, 2004; BA, 
Physics, University of California 
at San Diego, 1997 

Certlficatio n I Registration 
Professional Civil Engineer, CA 
#C74636 QSD #22491 

Firm: AECOM 

Level of Commitment: 50% 

Greg's background spans multiple disciplines within civil engineering. He has 
several years of experience in the design and construction of water infrastructure 
projects. He has demonstrated his ability to be a thorough, diplomatic, professional 
leader of multidiscipline teams for large water resources and pipeline projects. 
Greg's recent project experience includes: 
• Desalination Conveyance and Distribution Pipeline Study, San Diego County Water 

Authority, Carlsbad, CA-engineering calculations to size pumps and pipelines for 
a proposed 50 MGD seawater desalination water treatment plant 

• NAV-FAC, GOJ2-Base Relocation, United States Navy, GUAM- Design Engineer 
for 3 miles of 16-inch water and 10-inch sewer facilities 

Joel Valdovinos, PE iDesign-ProJectE'ngit:leering , - .- · .· . _ ~. . . 

Years of Experience: 16 

Education 
BS, Civil Engineering, San Diego 
State University, 1995 

Certification I Registration 
Professional Engineer, 
California, C65256 

Firm: CValdo Corporation 

Level of Commitment: 50% 

Joel is experienced in the preparation of preliminary studies, tentative maps 
and development estimates, as well as construction plans such as grading, 
improvement and site plans. His 16 years of experience includes subdivision 
design, new road design and road widening, earthwork quantities, cost estimates, 
hydrologic and hydraulic analysis, lot layout, drainage, sewer and water system 
design, plot plan preparation, erosion control plans, SWPPP and SWMP preparation 
and determination of source control pollution prevention measures. Joel's recent 
project experience includes: 
• Sewer Improvement Plans (Brady Company, private client), La Mesa, CA- Project 

Manager for preparation of 8-inch sewer improvement plans 

• City of San Diego Belt Street Sewer Alignment, San Diego, CA- Project engineer 
for the preparation of construction documents for approximately 2,978 LF of trunk 
sewer with size ranging from 30-36 inch 

Mike Cairns, PE ; Design.....:. Project Engineering; _ 
QSD tP -- -- --~----- ~- DJB-Cpordination&-':febhniea.t Suppor.f-SWPP G.omptiance- ~cc.- --. --·- -- - -- -

Years of Experience: 17 

Education 
BS, Civil Engineering, San Diego 
State University, 1995 

Certification I Registration 
Professional Civil Engineer, CA, 
Qualified SWPPP Developer 

Firm: CValdo Corporation 

Level of Commitment: 50% 

Mike is experienced in the planning and design of stormwater infrastructure and 
flood control facilities. His representative projects include design of detention 
facilities, flood control channels, culverts and bridge protection, preparation 
of master drainage plans, hydrologic studies and floodplain studies, including 
successful processing of over 25 FIRM revisions through FEMA. Mike also has 
considerable experience in the field of stormwater environmental compliance 
including NPDES program development and program management, as well as 
stormwater monitoring, testing and treatment. His NPDES experience includes the 
preparation of numerous regulatory compliance documents as well as the design of 
various BMPs tailored to construction, industrial and municipal uses. Mike's recent 
project experience includes: 
• Riverside County Flood Control and Water Conservation District (RCFCWCD) 

Corona Drains East, Ontario Avenue Storm Drain Stage 2- design of 
approximately 1,100 feet of storm drain ranging from 18" to 54" diameter pipe 
within Rising Sun Road in the El Cerrito area of Riverside County 

• City of Chula Vista DR133 and DR173- Project manager and principal-in-charge 
for preparation of plans and specifications for new storm drain ranging in size 
from 18-inch to 48-inch diameter, new concrete lined trapezoidal and rectangular 
channels, a new reinforced concrete box culvert, relocation of existing sewer and 
water lines, and coordination with SDG&E for relocation of a gas line 
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Years of Experience: 35 

Education: US Army 1965-1968; 
BS, Civil Engineering, University 
ofNewYorkatBuffalo, 1973; Law, 
Juris Doctor, University of San 
Diego, 1977 

Certification I Registration 
Registered Civil Engineer, CA 
RCE #27214, NV #18000, AZ 
RCE #51476 

Firm: O'Day Inc. 

Level of Commitment: 50% 

Pat specializes in civil engineering, real estate and law. Pat's unique background 
provides him with a broad range of expertise in land development, permit 
processing and contract administration. He has gained a trusted reputation for his 
ability to assess the civil engineering requirements for a project and in assisting 
his clients in successfully completing the permit process. He is directly involved 
with local governmental agencies, concentrating on consultation, negotiation, and 
environmental mitigation. Additional professional qualifications include: 
• Attorney-at-Law, California Bar #92033 

• California Contractor's A & B License #948217 

• California Real Estate Broker #01090404 

• Lambda Alpha International member 

Keith Hansen, PE, · ;o~s~gn:.._~rojectEnghaeering . · · . · . . · · . . · - · 
QSP, QSD ! . . ·.. . . · · . _ . -.·_ _ · . . _ . ~-_' 

Years of Experience: 15 

Education: BS, Civil 
Engineering, University of 
California at Berkeley, 1996 

Certification I R egistr a tic n 
Registered Civil Engineer, CA 
RCE #60223; Qualified SWPPP 
Developer (QSD) & SWPPP 
Practitioner (QSP)- #00181 

Firm: O'Day Inc. 

Level of Commitment: 50% 

Years of Experience: 33 

Education: BS, Civil 
Engineering, University of 
Arizona,1979; BS, Business 
Administration, University of 
Arizona, 1974 

Certification I Registration 
Professional Civil Engineer, CA 
#C37116 (1983). Also, AZ, AK, 
FL, MD, ND, NV, OH, SD, UT 

Firm:AECOM 

Level of Commitment: 50% 

Keith specializes in the in the design and management of public works and land 
development projects within San Diego County. He is responsible for all phases 
of a project including preliminary concepts, design and approval of tentative 
maps, working drawings, and mapping. He coordinates work with clients, project 
consultants and contractors, City and County departments and other appropriate 
governing agencies to obtain all necessary permits and approvals for each project. 
Additionally, Keith facilitates work within his team, providing guidance and 
supervision to engineering personnel and survey crews. Keith's extensive experience 
includes the preparation of project specifications, the design and preparation of 
maps and related construction documents, such as grading and improvement plans, 
storm water management plans (SWMPs) and storm water pollution prevention plans 
(SWPPPs). 

Andy's qualifications include over three decades of design and management 
experience in civil and structural engineering for water resource facilities. This 
includes preliminary and final engineering design of over $1 billion in major water 
transmission pipelines and associated facilities, pumping stations, treatment 
plants, tunnels, and trench less installations. He is a well-published author and is 
active on national standards committees. Andy's recent project experience includes 
the Relocation of Pipeline 3 at SR 125/941nterchange, San Diego County Water 
Authority, CA- Preliminary and final design of 1,664 feet of 72-inch water pipe in 
two tunnels under a major freeway interchange. 

Tiong Liem, GE :·o~.sign-~eotechnicat · . , . . · ~ · 

Years of Experience: 39 

Education: University of 
California, Berkeley, Graduate 
Studies, Geology, 1970·1971 
and BA, Geology, 1969 

Certification I Registration 
Certification/registration PG 
(Professional Geologist) Lie# 
3472 CEG (Certified Engineering 
Geologist) Lie# 1012 

Firm: Allied Geotechnical 

Level of Commitment: 50% 

Tiong has served as project manager and principal-in-charge for geotechnical, 
geologic hazard, and environmental investigations for use in preliminary facility 
planning and siting studies, pre-design and design, as well as construction of a wide 
variety of private land development and public infrastructure works projects. His 
public works experience includes: transportation infrastructure; water, wastewater 
and reclaimed water treatment and storage facilities, including pumping stations, 
conveyance pipelines and tunnel outfalls; erosion and drainage control structures; 
electrical and telecommunication facilities; central utility plants; public schools; 
airport facilities; and public park, athletic, and recreational facilities. 
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Rick Yeager ) Design -corrosion . . _ · __ . , - · . - · . . -

Years of Experience: 14 

Education: BS, Civil 
Engineering, California 
Polytechnic State University, 
1997 

Certification I Registration 
Registered Civil Engineer, CA 
C70686; National Association 
of Corrosion Engineers (NACE) 
Certified Cathodic Protection 
Specialist No. 6321 

Firm: RFYeager Engineering 

Level of Commitment: 50% 

Rick specializes in soil corrosivity assessments, corrosion control/cathodic 
protection designs, corrosion surveys, construction support services, and corrosion 
control inspections. All his work is conducted under the direct supervision of a 
National Association of Corrosion Engineers (NACE lnt'l) Certified Cathodic Protection 
Specialist or Registered Professional Corrosion Engineer. These certifications are 
required by many public agencies and assure that qualified and trained personnel 
conduct corrosion control designs, testing, inspections, and installations of corrosion 
protection systems. Rick has conducted a number of soil corrosivity assessments and 
cathodic protection designs for City pipelines, including the Del Mar Heights Pipeline, 
Torrey Santa Fe Road Pipeline, Rancho Bernardo Pipeline Replacement, Camino Ruiz 
Pipeline, Princess Park Pipeline, Soledad Valley Pipeline, Miramar Road Pipeline, 
South San Diego Pipeline, and Relocation of Otay 2nd Pipeline. 

Steven Shelton · t Design -Aerial Base Ma:pRil1g - ~ - · ~ · -_ . . : · 
' f ~ ' ' ~ 

Education: Attended the 
University of Texas Austin 
Southwest Texas State 
University 

Affiliations: 
American Society of 
Photogrammetry and 
Remote Sensing Certified 
Photogrammetrist ASPRS 

Firm: SAN-LO 

Level of Commitment: 50% 

As President of San-Lo Aerial Surveys, Steven's primary responsibilities are 
company management, estimating, map production supervision, quality control and 
director of aerial photography. Recent projects include: 
• Palomar Airport Road, City of Carlsbad 

• Tecolote Canyon Sewer, City of San Diego 

• Center City Development, City of San Diego 

• Interstate 15/ El Norte Parkway, City of Escondido 

• Lyons Valley Road, Otay Water District 

• San Clemente Island, U.S. Navy 

Barbara : .P ~ B Coordination &: "TecbnicatSupp;or:t' """7 - - · · · · · · · · 
Bartholomae : ROW; IJ:tillt~~ Enxtlron~eliltal, ·and Be11nlit Coordination · . . · - _ . . 

Years of Experience: 28 

Education: BA, Literature 
and Writing, University of 
California, San Diego, 1982 

Certification I Registration 
CEQA Basics Workshop Series; 
Erosion & Sediment Control 
Training; Railroad Training; 
Caltrans District 11 

Firm:AECOM 

Level of Commitment: 50% 

Barbara has extensive experience assessing regulatory requirements, coordinating 
with regulatory agencies and franchise utility companies, and obtaining required 
project approvals. She has prepared permit applications, compiled technical data, 
monitored and obtained project permits and/or approvals from federal, state, and 
local regulatory agencies. Her knowledge of local rules, regulations, and procedures 
helps her expedite projects and facilitates communication. She specializes in 
expediting the permit process and implementing cost reductions through analysis 
of local agency and franchise utility company regulations. She is also proficient in 
assisting with grant applications. Barbara's recent project experience includes: 
• City of San Diego, La Jolla Village Drive/Miramar Road Widening and 1-805 

Improvements, San Diego, CA-Stormwater compliance coordination 
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Mark Williams, , DiBCoorainattipn &'tec~nicat~upport-'SWPPCpm,pliiu'lce. - -~:. . "· .-
CPSWQ, CPESC : , · · ; : . 0 • ~ _' - - -

Years of Experience: 33 

Education: BS, Oceanographic 
Technology, Florida Institute of 
Technology, 1978 

Certification I Registration: 
BMP Design; Low Impact 
Development; Confined Space 
Entry; Certified Professional in 
Erosion and Sediment (3843); 
Certified Professional in Storm 
Water Quality; Qualified SWPPP 
Developer 

Firm:AECOM 

Level of Commitment: 50% 

Mark specializes in stormwater quality, urban runoff, and watershed management; 
erosion control; marine water quality; oceanographic processes; and National 
Pollutant Discharge Elimination System (NPDES) permitting and compliance. 
Compliance investigations have been specific to the Comprehensive Environmental 
Response, Compensation, and Liability Act (CERCLA); Resources and Recovery Act 
(RCRA); Clean Water Act (CWA); National Environmental Policy Act (NEPA); California 
Environmental Quality Act (CEQA); and Title 22 California Code of Regulations 
(CCR). During the past 20 years, he has developed several stormwater management 
programs for municipalities, port districts, coastal power plants, military 
installations, industrial complexes, hazardous materials storage facilities, and small 
businesses. He has also designed a variety of water quality monitoring programs for 
ocean and stormwater runoff quality assessment, and has won environmental awards 
for his program designs. Mark's recent project experience includes: 
• Marine Corps Base Camp Pendleton, Stormwater Conveyance Engineering Study, 

MCB Camp Pendleton, CA- Project Manager 

• California Department of Transportation, District 11, State Route 11, San Diego, 
CA- Utility coordination, permitting and water quality task leader 

, I , - , , 

VictorOrtiz :D~BCoordination&'\fecflnicatSupport-Comrquni_:trOutr:each · .- · .:· 

Years of Experience: 15 

Education: AGC Project 
Engineering (2007) 

Certification I Registration 
OSHA: Shoring Excavation, 
Confined Space Entry and 
Asbestos Pipe Abatement 

Firm: Ortiz Corporation 

Level of Commitment: 50% 

- . ' .· \ - . 

Victor Ortiz has over 15 years of construction experience handling all of Ortiz's 
Public Relations. Victor assists with project progress meetings, community 
meetings, responding to resident's questions and concerns regarding ongoing 
projects as well as making sure all businesses/schools/emergency response groups 
are well informed prior to any construction activities that could potentially impact 
them. Victor works closely with subcontractors and is ready to assist without delay 
in public relation information and know-how that will help in their works' timely 
completion. Victor's most recent project experience includes: 
• 30-lnch Recycled Water Pipeline Project (2005), Otay Water District- Public 

Liaison 

• Water Group 793 (2010), City of San Diego- Public Liaison 

• Design-Build 554-555 (2008), City of San Diego-Internal Public Liaison 

• Sewer Group 2001 (2004) and 3015 (Present), City of San Diego- Public Liaison 

Joan Isaacson·, IAP2 ~DiS Coordination &'tecl:inicatSupport-Communitt~Outreach ·- · -
and AICP ·.' :· · . · - - · . · . ·. . - -~- -

Years of Experience: 22 

Education: MA, Geography, 
San Diego State University; 
BS, Psychology, California 
State University Fullerton, High 
Honors 

Certification I Registration 
International Association of 
Public Participation (IAP2) 
American Institute of Certified 
Planners (AICP) 

Firm:AECOM 

Level of Commitment: 50% 

Joan leads AECOM's Southern California community engagement practice, 
bringing proven skills in public participation strategy, consensus building, 
stakeholder facilitation, education, media outreach, and effective public process 
on complex projects. Joan has considerable experience conducting successful 
community outreach for projects involving urban planning, infrastructure, 
economic development, transportation, and sustainability. Her project experience 
includes general and community plans, multi-modal transportation studies, 
public works initiatives, redevelopment, CEQA/NEPA review, climate action plans, 
and construction management in addition to working as extension of staff for 
municipalities. Joan's recent project experience includes: 
• Otay Water District Public Outreach Services, San Diego County, CA- provided 

support on public education and outreach on the district's innovative programs to 
improve water efficiency and conservation 
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'Brian Faraci, PE, PLS [ D:lB Coordination & 'fe~hnica:l $up,port-Sur:vey.and Mapping; , 
· , :cons~ruc:tionManagement-.......survey. , , . , · 

Years of Experience: 30 

Education: Mesa College, 
Civil Engineering, 1977-1980; 
San Diego State University, 
Civil Engineering, 1980-1982; 
San Diego State University, 
Certificate in Management, 
1985 

Certification I Registration 
Registered Civil Engineer, 
California RCE #34618; 
Registered Professional Land 
Surveyor, California PLS #5432 

Firm: O'Day Inc. 

Level of Commitment: 50% 

Years of Experience: 36 

Education: BS Civil Engineering 
Technology Southern illinois 
University (1976); Haz-Mat 
40 Hour Training; Project 
Supervising and Management 

Certification I Registration 
OSHA Compliance in Shoring 
Excavation, Confined Space 
Entry, and General Construction 

Firm: Ortiz Corporation 

Level of Commitment: 100% 

As Quality Assurance Manager of O'Day Consultants, Brian possesses over 30 
years of local civil engineering, land surveying and managerial experience. Brian 
manages the preparation and processing of plans, surveys, and maps for the 
construction of federal, public works, commercial, industrial and residential 
projects. He administrates contracts, proposals, invoices and addenda. He is also 
directly involved with local governmental agencies, concentrating on consultation, 
negotiation, and construction. Brian's recent project experience includes: 
• Juniper Street, City of San Diego 

• 43rd Street and Logan, City of San Diego 

• 43rd Street and Orange, City of San Diego 

Guy specializes in both tunneling and open trench construction. He worked his way 
through college first as a laborer installing storm drains and then later as a Party 
Chief performing construction surveys. His first project with the City of San Diego 
was as Project Manager for the installation of the MID City Pipeline Project. This 
was a $14,500,000 water pipeline project consisting of 3.8 miles of primarily 48 inch 
diameter concrete lined steel water pipe with most of the work performed at night. 
His last position before joining Ortiz was as Senior Project Controls Manager of the 
$198,900,000 CM at Risk Design-Build upgrade of the Pima County Ina Road Water 
Pollution Control Facility Upgrade and Expansion. Guy's responsibilities include 
preparing and maintaining project schedules, review and preparation of submittals 
reviewing production, cost and quantities, preparing monthly invoices, reviewing 
and pricing extra work. He has an exceptional track record in project management 
and field operations. Throughout his career safety has been his primary goal. 
His experience also includes construction coordination, inspection of completed 
work for conformance to specifications, performance of site safety inspections, 
preparation of estimates, development and review of budgets, tracking field 
operations including recognizing conflicts and developing solutions with the Owner 
to minimize impacts to project schedule and cost. Guy's work experience with Ortiz 
includes: 
• Sewer Group 3015 (Present), City of San Diego- Project Manager 

• Balboa Trunk Sewer (2010), City of San Diego- Project Manager 

• Sewer and Water Group 768 (2011), City of San Diego- Project Manager 

• Sewer and Water Group 740 (2010), City of San Diego- Project Manager 

Chinoso Agueyen ; Cons~ruction Managei'neJtt-eroJect ERgin~er, Construction' Scheduling, , · · . 

Years of Experience: In Training 

Education: Civil Engineering 
sosu (2011) 

Ce rtifi cation I Reg I strati on 
Pending 

Firm: Ortiz Corporation 

Level of Commitment: 100% 

Chino is a recent San Diego State University graduate. His passion has always been 
construction; his high school science project involved the development of a sewer 
pump station. Chino has been with Ortiz since November 2011, and he has already 
mastered the development of traffic control for construction permit purposes. He 
also assists progress meetings, puts together submittals for the initial phase of a City 
project, and he is responsible for updated as-builts for all projects. He is learning to 
bid new projects and schedule with Primavera software. 
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dose Antonio Tristan !construction Management-Seniot Foreman · ~ 

Years of Experience: 25 

Education: AGC Project 
Supervising 2008 

Certification I Registration 
OSHA: Shoring Excavation, 
Confined Space Entry, 
Asbestos Pipe Abatement, 
OSHA-10, Forklift and General 
Construction 

Firm: Ortiz Corporation 

Level of Commitment: 50% 

Years of Experience: 30 

Education: AGC Project 
Supervising, Estimating (2005) 

Certification I Registration 
OSHA: Shoring Excavation, 
Confined Space Entry, 
Asbestos Pipe Abatement, 
OSHA-1 0, For klifl and General 
Construction 

Jose Antonio Tristan joined Ortiz Corporation in 1998 as the Field Foreman. Trained 
by Marcelino Ortiz, "Tony" has 25 years of experience in underground site utilities 
and concrete construction. He is highly experienced in completing phases of a 
project, remaining error free, and taking over at a moment's notice. Under his lead, 
Ortiz Corporation has successfully constructed cast-in-place pressure reducing 
stations, pump stations, and design-build projects while establishing a solid, 
positive, and productive work environment. His fields of expertise include steel 
pipelines, trunk sewers, pump stations, recycled water pipelines, and design-build 
projects. Jose's recent project experience includes: 
• 30-lnch Recycled Water Pipeline Project (2005), Otay Water District- Foreman 

• Sewer Group 2001 (2004) and 3015 (Present), City of San Diego- Foreman 

• Design-Build 554-555 (2008), City of San Diego- Sr. Foreman 

• Water Group 793 (2010), City of San Diego-Sr. Foreman 

Obdulio Martinez has over 30 years' experience in underground site utilities and 
concrete construction. Obdulio has an eye for high-quality and an understanding of 
job time and costs, which results in a strong workforce who often complete projects 
weeks and months ahead of schedule and under budget, benefiting both owner 
and contractor. His fields of expertise include steel pipelines, trunk sewers, pump 
stations, recycled water pipelines, cast in place concrete, foundations, parking 
structures, tanks, and design-build projects. Obdulio's recent project experience 
includes: 
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Firm: Ortiz Corporation 

Level of Commitment: 1 DO% 
• 30-lnch Recycled Water Pipeline Project (2005), Otay Water District-Sr. Foreman 

• Sewer Group 2001 (2004) and 3015 (Present), City of San Diego- Sr. Foreman 

• Design-Build 554-555 (2008), City of San Diego- Sr. Foreman 

• Water Group 793 (2010), City of San Diego- Foreman 
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11.0 Change Order History 

Ortiz strives for transparency on its 
construction projects. Our goal is not to 
generate change orders I back-charges, but 
to create a work environment in which both 
parties can participate. 

Back charges and or change orders create animosity 
and tension. When the parities are transparent, a 

Job Name 

San Diego 24"-
River Ocean 48" 
Water Quality 
Improvement 

Sewer Group 8"-12" 
751 

Water Group 8"-12" 
521 

Water Group 12" 
682 

Water Group 12"-16" 
3004 

Design-Build 8"-16" 
554/555 

Water Group 8"-12" 
785 

Sewer Group 8" 
725 

Water Group 12" 
3010 

Sewer Group 8"-12" 
766 

Water Group 16" 
793 

Water Group 16" 
665 

Balboa Trunk 21" 
Sewer 

2005 1200 

2005 6200 

2006 

2006 

2007 

2009 

2008 

2010 4041 

2010 

2010 6307 

2011 

2011 

2011 6560 

1750 

6100 

7844 

44710 

9228 

11340 

15332 

4600 

Original 
Contract 

$970,077.45 

$2,471,716.50 

$689,788.00 

$1,525,193.25 

$1,591,420.80 

$14,447,057.76 

$1,600,003.00 

$1,547,134.98 

$1,899,020.00 

$1,209,000.00 

$3,189,239.72 

$924,274.25 

$1,962,939.14 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 
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positive work environment is created that is based on 
trust and honor and results in a productive job. As an 
experienced contractor, we avoid generating impacts 
for obvious items. We at Ortiz feel that the contractor 
should have the greatest project understanding, and 
any ambiguities we see in the drawings are covered 
in the initial proposal and/or raised during the bid 
process. 

Change Order Summary · . 

. $1,097,740.32 $127,662.87 . Job Completed after redesign 
by Ortiz 

$2,177,587.00 $(294,129.50) Job Completed, resulting in a 
credit 

$588,488.00 $(1 01 ,300.00). Job Completed, resulting in a 
credit 

$1 ,583,860.00 $58,666.75 Owner initiated change: 
additional footage was added 
to the contract 

$1,357,751.00 $(233,669.80) Job Completed, resulting in a 
, credit 

.. '" ··---·-·- ·--

$13,562,106.27 $(884,951.49) Job Completed, resulting in a 
credit 

- -- ---- -------

$1,669,537.87 $69,534.87 Owner initiated change: 
Increase due to quantity 

· adjustment for City Forces 
Pavement Restoration 

$1,471,326.67 $(75,808.31) Job Completed, resulting in a 
credit 

$1,734,743.99 $(164,276.01) Job Completed, resulting in a 
credit 

$1,116,916.36 $(92,083.64) Job Completed, resulting in a 
credit 

$3,150,818.08 $(38,421.64) Job Completed, resulting in a 
credit 

$1,009,556.34 $85,282.09 Owner Initiated change: 
increase due to quantity 
adjustment for 1 1/2" overlay, 
pipe abandonment, City forces 
pavement restoration and 
damaged AC replacement 

$1,952,919.81 $(1 0,019.33) Job Completed, resulting in a 
credit 
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Job Name 
' ' 

Water Group 
911 

Water Group 
773 

Sewer Group 
668 

Sewer Group 
3015 

Sewer and 
Group 759 

Sewer Group 
739 

Sewer Group 
748 

Sewer and 
Water Group 
740 

Sewer and 
Water Group 
768 

Water Group 
787 

Water Group 
923 

-- .. - -----. 

City of San Diego 

•••• 8" 2011 6540 

8"-12" 2011 4700 

8" 2011 8600 

8"-12" 2012 23720 

8"-12" 2012 1700 1250 

8" 2012 1790 

8"-12" 2012 7284 

8" 2012 3800 2700 

8"-16" 2012 10129 3000 

8"-12"- current 18000 
16" 

8"-12" current 9500 

Original 

Contract 

$1,025,900.00 

$696,810.00 

$1,410,400.00 

$3,280,000.00 

$605,000.00 

$788,700.00 

$1,420,000.00 

$978,930.00 

$2,392,000.00 

"I have worked on several recent projects with 
Jose Ortiz (Sewer Group Job 739, Water Group Job 
787 and Sewer Group Job 698) and have found him 
to be very responsive and solution oriented in his 
methods. He has been very capable in handling 
unforeseen emergency situations. I have also 
found him to be practical in negotiations with 
the City of San Diego. I also commend the Ortiz 
Corporation team. The project management team 
and field personnel have been proactive and 
readily available to solve issues as they surface on 
projects. They worked diligently to coordinate with 
City Operations team to allow smooth transitions 
between temporary pipeline outages and pipeline 
reconnections. Overall quality of work, awareness 
of schedule, and interactions with the nearby 
residents and public have been very professional." 

Ken Finnigan, PE, Associate Engineer-Civil 
City of San Diego, Field Engineering Division 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

Change Order Summary 

$1,151,492.70 $125,592.70 Job completed, additional 
quntlty added at the 
connections along with 
Increased paving. 

$704,514.90 $7,704.90 Owner Initiated change for the 
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repair of a failed street section 
outside the pipe zone. 

$1,223,572.17 $(186,827.83) Job Completed, resulting in a 
credit 

$3,674,836.53 ' $394,836.53 Owner initiated change (added 
additional mile of sewer to 
meet mandated annual goal) 

- "·- - ·---

$493,891.12 $(111,108.88) Job Completed, resulting in a 
credit 

$563,835.29 $(224,864.71) Job Completed, resulting In a 
credit 

$1,420,146.67 $146.67 Job Completed, Including 
final acceptance by Water 
Operations 

$806,825.40 $(172,104.60) Job Completed, resulting in a 
credit 

$2,255,048.31 $(136,951.69) Job completed except for 
slurry seal, and pending REAS 
resolution . 

.--···--·· ----- ----

---·· - ----- ---- . ····-------- ------ -- ·---·. ----- ___ , ____ ----- ----~---------------- ---

12.0 
This section contains the following items: 
• 12.1 Work Form Report (Form 8805) 

• 12.2 Equal Opportunity Assurances 

• 12.3 Subcontractor Documentation is shown in 
Appendix A (Subcontractor Documentation) 
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City of San Diego 
EQUAL OPPORTUNITY CONTRACTING PROGRAM 
1200 Third Avenue, Suite 200, San Diego, CA 921 OJ 
(619) 236-6000 Fax: (619) 235-5209 

WORK FORCE REPORT 

The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 
22.3501 through 22.3517, is to ensure that contractors doing business with the City, or receiving funds from the 
City, do not engage in unlawful discriminatory employment practices prohibited by state and federal law. Such 
employment practices include, but are not limited to unlawful discrimination in the following: employment, 
promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or termination, rate 
of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provide a completed Work Force Report (WFR). 

CONTRACTOR IDENTIFICATION 

Type of Contractor: G Construction 
G Consultant 

G Vendor/Supplier 
G Grant Recipient 

G Financial Institution G Lessee/Lessor 
G Insurance CompanyG Other 

NameofCompany: ____ ~O~R~T~I~Z~C~o~r~p~or~a~ti~·o~n~---------------------------------------

AKA/DBA~:--~N~/~A~-------------------------------------------------
Address (Corporate Headquarters, where applicable): 2000 McKinley Avenue 
City National City County San Diego State CA ---==ZCOJ;ip'--

9195 
0 

Telephone Number: (619) 434-7925 FAX Number: (6"'-'1"-"9:..£.)_,_4-'<-34_,_--'-7~93"'"'1.___ _____ _ 
NameofCompanyCEO: __ ~M~a~r~c~el~i~n~o~O~r~t~iz~------------------------------------------­
Address(es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 
Address: same as above 
City Count State ZiP. ___ _ 
Telephone Number: FAX Number: 
Type ofBusiness: General Construction Contractor Type ofLicense:~C""l~a:2.s2..s.!...A~---------

The Company has appointed: __ =L""u""c,J...y....::O~r"-'t""iz~--------------------------------------------­
As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, 
disseminate, and enforce equal employment and affirmative action policies ofthis company. The EEOO may 
be contacted at: 
Address: 2000 McKinley A venue 
Telephone Number: (619) 434-7925 FAX Number: ('-"6~19"'-)'-4-'-"3'-'4--7'-"9'-"'3~1 _____ _ 

For Firms: G San Diego Workforce and/or 0 Managing Office Workforce 
I, the undersigned representative of 

San Diego 
provided 

(County) 

ORTIZ Corporation 

(Firm Name) 

CA 

(State) 

hereby certify that information 

This document was executed on this day of May 30 , 2012 

Lucy Ortiz, Project 
Coordinator 

Form Title: WORK FORCE REPORT (Rev. July 2010) 
Form Number: BB05 
MACC Contract 
RFQ No. 12MCL1 00 
BID No. K-12-5762-MAC-3-C 
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WORK FORCE REPORT- Page 2 

NAME OF FIRM: ORTIZ Corporation 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

BIDDING DOCUMENTS 

DATE: May 30, 2012 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total 
columns in row provided. Sum of all totals should be equal to your total workforce. Include all those employed by your 
company on either a full or part-time basis. The following groups are to be included in ethnic categories listed in columns 
below: ' 

(1) African-American, Black (5) Filipino 
(6) Caucasian (2) Latino, Hispanic, Mexican-American, Puerto Rican 

(3) Asian, Pacific Islander (7) Other ethnicity; not falling into other groups 
( 4) American Indian, Eskimo 

OCCUPATIONAL 

CATEGORY 

Executive, Administrative, 
Managerial 

Professional Specialty 

Engineers/ Architects 

Technicians and Related Support 

Sales 

Administrative Support/Clerical 

Services 

Precision Production, Craft and 
Repair 

Machine Operators, Assemblers, 
Inspectors 

Transportation and Material 
Moving 

Handlers, Equipment Cleaners, 
Helpers and Non-construction 
Laborers* 

- (1) 
·African­

. Ameilcan 

(M) (F) 

(2). (3) · .. 
Latino Asian · 

. 

(Mj (F) . · .(Mj (F} 

2 3 

2 

7 

6 

*Construction laborers and other field employees are not to be included on this page 

I TOTALS EACH COLUMN 16 5 

I 
GRAND TOTAL ALL I 
EMPLOYEES 25 -

(4) /~ 
American·· 
.Indian · 

(M) (F,) 

(.5). 
. Filip4m 
:::. 

(M) (F) 

INDICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED 

I DISABLED 

NON-PROFIT ORGANIZATIONS ONLY: 

BOARD OF DIRECTORS 

VOLUNTEERS 

ARTISTS 

2 

2 

tzr' · 
_ ... 9ther 
· Etlmiciti~s 

(M) (F) . 

Form Title: WORK FORCE REPORT 
8805 

(Rev. July 2010) 
Form Number: 
MACC Contract 
RFQ No. 12MCL100 
BID No. K-12-5762-MAC-3-C 
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BIDDING DOCUMENTS 

WORK FORCE REPORT- Page 3 

NAME OF FIRM: ORTIZ Corporation DATE: May 30, 2012 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns 
in row provided. Sum of all totals should be equal to your total workforce. Include all those employed by your company on 
either a full or part-time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American (5) Filipino 
(2) Hispanic, Latino, Mexican-American, Puerto Rican (6) White, Caucasian 
(3) Asian, Pacific Islander (7) Other ethnicity; not falling into other groups 
( 4) American Indian, Eskimo 

OCCUPATIONAL 
CATEGORY 

Carpenter 

Dry Wall Installer 

Electrician 

Elevator Installers 

Finishers, Concrete or 
Terrazzo 

Foremans 

Helpers, Construction Trade 

Ironworkers, Structural Metal 
Workers · 

Laborers 

Millwrights 

Masons, Bricklayers 

Tile setters 

Operators 

Painters 

Pipefitter, Plumber 

Plasterers 

Roofers 

Security, Protective Services 

Sheet Metal, Duct Installers 

Welders, Cutters 

TOTALS EACH COLUMN 

GRAND TOTAL ALL 
EMPLOYEES 

-_ -.-

(2). 

-~~~P.~.m~~--
- . (1) ---

Bla(;k _ 
_.,.,_.---

. . .. ~ . 

{F) (M) (F) 

2 

3 

II 

9 

6 

4 

35 
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INDICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED 

I DISABLED 

Form Title: 
Form Number: 

WORK FORCE REPORT 
BB05 

MACC Contract 
RFQ No. 12MCL100 
BID No. K-12-5762-MAC-3-C 

(Rev. July 2010) 
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DESIGN-BUILDERS CERTIFICATION OF PENDING ACTIONS 

As part of its SOQ, the Design-Builder shall provide to the City a list of all instances within the past 
ten years where a complaint was filed or pending against the Design-Builder in a legal or 
administrative proceeding alleging that Design-Builder discriminated against its employees, 
subconlractors, vendors or suppliers, and a description of the status or resolution of that complaint, 
including any remedial action taken. 

CHECK ONE BOX ONLY. 

D 

The undersigned certifies that vvithin the past 10 years the Design-Builder r has NOT 
been the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. 

The undersigned certifies that within the past ten years the Design-Builder has been 
the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. A description of the status or resolution of that complaint, 
including any remedial action taken and the applicable dates is as follows: 

Contractor Name ORTIZ CORPORATION 

Certified By MARCEliNO E ORTIZ Title PRESIDENT 

Date 06-19-12 

USE ADDITIONAL FORMS AS NECESSARY 

MACC Request for Qualifications (Rev. May 2012) 
Water, Wastewater, and Stom1water Projects 
Attachment D 

291 Page 
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12.2 Equal Opportunity Assurances 
Ortiz Corporation General Engineering 
Contractors (Ortiz) promotes equal 
opportunity employment and contracting by 
following both the "Good Faith Effort" and 
"Outreach Scope" Programs developed by 
the City of San Diego. 

0 Recruiting 
Our team is representative of the unique local 
demographics of the San Diego area. Ortiz has 
employees from the following ethnic groups: 
Hispanic, Caucasian, Asian, and African American. 
While formal policies are important, cultural 
exchange also makes a positive impact. In order to 
build supportive and understanding relationship, we 
encourage staff to learn about each other's culture. 
This has proven to be the foundation of our success 
at maintaining a diverse, high-quality workforce. 
Our equal opportunity employment and contracting 
is clearly stated and communicated from the top 
leadership to employees at all levels including 
consultants, subcontractors, and vendors. 

At Ortiz, we understand and embrace the term 
Affirmative Action, which was created to promote 
equal employment opportunities. In the spirit of the 
opportunity it created for Ortiz, we are dedicated to 
equal opportunity by making it part of our business 
practice. In order to build a diverse team, we must 
start by reaching out to our diverse community. 
We have had success in maintaining a diverse work 
force by advertising with local papers, websites 
(Craigslist, and Hirediverse), SDSU, community 
colleges and local unemployment offices. Ortiz 
is an equal opportunity employer and contractor 
and is in compliance with the City of San Diego 
EEO policy. Ortiz complies with Title VII of the Civil 
Rights Act of 1964 as amended, Age discrimination 
in Employment Act of 1967, the Rehabilitation Act of 
1973, and employs without regard to sex, religion, 
age, handicap or status as a disabled veteran of the 
United State Military. 
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Orraining 
In order to offer the highest level of professional 
services to our clients, Ortiz has initiated programs 
that help our firm train and retain our workforce. 
These programs are outsourced and internal, and 
they include: 

• San Diego AGC apprenticeship for Laborers and 
Equipment Operators 

• Competence in Excavation 

• Confined Space Entry 

• Asbestos Pipe handling 

• First Aid and CPR 

0 Outreach Efforts 
History. Ortiz is a success story from the MBE/ 
WBE/DVBE program that operated in the 1990s. 
Ortiz Corporation was instrumental in supporting 
the implementation of the SLBE/ ELSE program. 
Jose Ortiz met with City staff and discussed efforts 
that make sense for the program prior to its kick­
off on behalf of Hispanic Professionals Association. 
Ortiz supported EOCP staff at council hearings to 
demonstrate that these programs are effective. The 
program has provided Ortiz much opportunity. 
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Mission. Ortiz embraces the outreach program with 
one purpose in mind- our plan will strategically 
exceed the mandatory "Good Faith Effort" 
goal by careful planning and negotiating with 
subcontractors. For instance, in a recent auger 
bore operation, Ortiz convinced the subcontractor 
to provide an opportunity for registered SLBE/ 
ELBE firms by dividing its work. In this case, 
the subcontractor agreed to let go of the casing 
procurement, setting and welding. Again, Ortiz 
demonstrated its ability to create an opportunity for 
the registered SLBE/ELBE contractors by educating 
its team players. 

At a recent City-AGC-EGCA Liaison meeting, Ortiz 
Corporation was one of the two firms named as 
the only true Contractors to consistently match or 
exceed the outreach goals. 

Since the programs implementation, Ortiz 
has averaged over 18% in outreach listings. 

Since the programs implementation, Ortiz 
has averaged over 18% in outreach listings as 
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demonstrated in the past participation levels 
chart above. The full table is shown in Appendix 
A (subcontractor documentation). Management 
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at Ortiz takes a hard line approach to encourage 
vendors, sub-contractors, consultants and all others 
to observe the principles of equal opportunity in 
contracting. In addition, others doing business with 
Ortiz are encouraged to take action to ensure that 
the resources, staff and opportunity are available 
for each·stage of the program. Our commitment is 
demonstrated through such actions of diversity­
promoting policies as: 

1. Advertise contracting opportunities online 
including 3 newspapers with 2 advertisements 
aimed toward specific focus groups. 

2. Communicate followup contracting opportunities 
via fax, mail, phone and email to outreach 
agencies potential sub-contractors using the 
approved City of San Diego's SLBE, ELBE, and 
NAICS Code list. 

3. Request for assistance from recruitment 
placement agencies. 

Lf. Offer "ASSISTANCE" as it plays a key role for 
Ortiz in creating a strong construction team. 
Ortiz is more than willing to assist in making 
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plans and specifications available at no cost to 
all interested SLBE/ELBEs; assist in obtaining 
necessary equipment, supplies, or materials; 
and assist in obtaining bonding, lines of credit, or 
insurance when requested by interested SLBE/ 
ELBE firms. 

5. Encourage leadership that creates an 
environment of inclusion and values. 

6. Train managers and supervisors in our diverse 
workforce to help them carry out their 
responsibilities in these areas. 

7. Institute a zero tolerance policy against 
discrimination or any form of it. 

8. Support cultural holidays or important community 
events by being flexible. 

9. Model effective communication and joint 
problem-solving skills among staff. 

10. Ortiz affirms compliance with the Equal Benefits 
Ordinance by providing equal benefits to spouses 
and domestic partners. 

11. Exercise "Good Faith Efforts" as part of the 
bidding process with all small local businesses or 
emerging local businesses in regards to offering 
sub-contracting opportunities that include areas 
of work that is normally performed by Ortiz's 
own forces making it easy and simple for Ortiz 
to comply with the mandatory participation 
percentage and even exceed it. 

12. Encourage newcomer businesses in the city of 
San Diego bidding process to apply for SLBE/ 
ELBE certifications by adding the City SLBE-ELBE 
web link and the following statement to our email 
signatures, "Ask us about becoming a certified 
City of San Diego Small Local-Emerging Local 
Business Enterprise to increase your business 
opportunities." In addition, we verbally emphasize 
this valuable benefit for them and Oritz, as a 
prime contractor, at bid time. 

13.Based on this continual effort, Ortiz Corporation 
is in motion to find and hire a diverse, high quality 
workforce, sub-contractor, vendor and consultant 
team to achieve our mission. 

0 Student Programs Outreach 
Affirmative Action assisted Ortiz in providing an 
opportunity for education, and we continue to pass 
on this knowledge to those interested in the field by 
providing opportunities to experience construction 
operations. Ortiz is creating local interest with High 
School students by participating in a job shadowing 
programing to inform them of the possibilities in 
the industry. Ortiz has hired student engineers 
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stepping 
saving lives stone 
STEPPING STONE OF SAN DIEGO, INC. 

Stepping Stones Commemorative Book 
Excerpts. Introduction by Earl Carter, 
Residential Operational Manager 
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from the local colleges to expose local engineering 
students to the industry. By exposing these students 
to our industry, we hope to educate others to the 
possibilities in the industry of Civil Public Works. 

0 AECOM Equal opportunity commitment 
AECOM's clients and employees exist in over 100 
different countries across all 7 continents. At 
AECOM, developing future leaders and advancing 
diversity and inclusion within our organization is key 
to our success. It is in our purpose and core values, 
as well as Vision 2020- our strategy for sustainable 
long-term growth. 

AECOM was recently named "A 
Best Diversity Company" by 
Diversity I Careers in 
Engineering and Technology 
magazine. 

Locally, our hiring managers 
are very conscious of hiring 
individuals who will help our 

work force to better match the overall makeup of San 
Diego's rich demographics. In 
addition, we recognize that in 
order to build diversity in a 
technical company such as ours, 
we need to participate in 
educational outreach so that 
students are informed and 
excited about careers in 
engineering, computers, and 
science. AECOM has a comprehensive 
and successful Affirmative Action Program, a write­
up of which is on file with the City's office of EOCP. 

Recruiting. AECOM's recruiting practices are focused 
on diversity and inclusion. The table below summarizes 
AECOM's current strategy for advertising job openings 
in channels that will reach the most numbers of women, 
Hispanics and other bilingual professionals, African 
Americans, veterans, and persons with disabilities. In 
addition, recruiting managers have the option to post 
requisitions to associations' web sites, such as the 
Society of Women Engineers, Women's Transportation 
Seminar, Society of Hispanic Professional Engineers, 
and the National Society of Black Engineers, in addition 
to the American Society of Civil Engineers, American 
Public Works Association, and other professional 
organizations. 
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All jobs posted to AECOM.com are pushed out to 
three main diversity job boards. 

1. Direct Employers 
2. LatPro 
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3. HireDiversity 

Direct Employers-- ~ -------- --~ -- -~ _-------- - ---

205,000+ unique monthly visitors 

175,000+ active registered users 

550,000+ live job postings 

Job wrapping nightly with jobs cross posted on 
America's Job Exchange (includes state agencies, 
and departments of employment and training) 

Employment branding on 4 Diversity Channels 
(Diverstiy Working-HISPANIC Channel, PERSON 
WITH DISABILITY Channel, VETERAN Channel, 
AFRICAN AMERICAN Channel) 

LatPro -

The #1 Job Board for Hispanic and Bilingual 
Professionals 

300,000 registered jobseekers in resume database 

Over 300,000 registered jobseekers resume in 
database 

LatPro also reaches further through a partner 
network of other Job Board organizations 

80,000 unique visits monthly 

190,000+ diversity candidates in database 

Unlimited Job Postings 

Job Wrapping to other boards nightly 
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Hiring, AECOM's hiring managers are coached on 
a day-to-day basis to practice the policies that are 
stated in our Hiring Managers Tool Kit. The Tool Kit has 
been designed to: 
• Assist executives in improving merit-based hiring 

processes. 

• Address unconscious bias to improve reliability and 
validity of the interview process. 

• Focus on hiring top talent, having considered all 
candidates on their merits and ability to bring value 
to AECOM's increasingly diverse organization. 

Hannah Brown, a 
freshman at San Diego's 
Metropolitan Regional 
Career and Technical High 
School, spent two days 
per week in 2010 learning 
CAD design in AECOM's 
San Diego office. 

Student Programs I 
Outreach. AECOM's 
engineers and 
managers in our local 
offices contribute to 
student training and 
outreach on a 
consistent basis as part 
of our job. Examples of 
our contributions: 
• Sponsoring and 
participating in 
San Diego State's 
Professional 
Development Day 2010 
& 2011, a forum for our 
professional engineers 
to meet and interact 
with engineering 
students who will be 

graduating in the next year. Greg Keppler and Uday 
Khambhamettu, AECOM civil engineers, recently 
represented AECOM at this event. 

• Actively supporting and participating in various San 
Diego based SC'holarship progr9ms for students at 
the high school and college levels. These programs 
are through San Diego Highway Development 
Association (SDHDA), Women In Transportation 
Seminar (WTS), and American Society of Civil 
Engineering's Younger Member Forum (ASCE YMF). 

• A senior staff member currently serves as a volunteer 
advisor on Cuyamaca College's Engineering 
Curriculum Board. 

• We have reached out to three local San Diego 
elementary and junior high schools during the 
2009/2010 and 2010/2011 school years to promote 
math, science, and engineering. 
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• We participate in interview and resume workshops 
with the local colleges and universities to provide 
support to students during their job search. 

Training. In order to offer the highest level of 
professional services to our clients, AECOM has 
initiated a number of internal programs that help our 
firm to train and retain our talented workforce. Some 
of our local programs are highlighted below. 

Nexus Program 

AECOM's downtown office has launched the 
2011 Nexus program. Nexus is an internal career 
development program that aims to assist employees 
jn various stages of their career as they build their 
futures at AECOM. The program provides an exciting 
opportunity for employees to connect with peers 
and leaders throughout AECOM, gain a deeper 
understanding of AECOM and its core values, and 
learn about resources that are available to help 
participants advance their career. Participants in 
the Nexus program engage with AECOM leadership, 
key practitioners, and their peers to build leadership 
skills, discuss career growth within the firm, and 
participate in team-building group activities. 

This year, we held five 3-4 day Nexus programs for 
select junior and mid-level staff held between April 
and July. Candidates are selected by an application 
process. Targeted candidates: 
• Are usually non-titled or are relatively new to the 

Associate level; 

• Have approximately 3-7 years of professional 
experience; 

• Are individuals who are making valuable 
contributions and demonstrate a desire to grow 
and advance their careers within AECOM; 

• Have received prior approval from their direct 
supervisor and their division I operations manager · 
to attend the Nexus program. 
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The goal is to select a class that represents the 
diverse cultures, practices, operations and services 
found throughout AECOM. 

Internships 

Student internships are a win-win-win for AECOM, 
local students, and local colleges and universities. 
Many of our projects with the City of San Diego and 
other owners have elements of the work that are 
really best suited for students who want to learn new 
skills, gain valuable on-the-job training, experience 
what it's like to work for a top-notch consulting firm, 
and earn some money while they're still in school. 
AECOM in San Diego was home to a number of 
students interns over the past year, including: 
• Julia Jesu 

• Nick Verrico 

• Elyana Javaheri-current intern 

• Whitney Broeking-became regular full-time 
employee 

• Julie Donorfio-became regular full-time employee 

• Laurel Howard-became regular full-time 
employee 

• Kyle Harper-became regular full-time employee 

• Erin Bergman-became regular full-time employee 

Internal Training 

AECOM has a comprehensive and extensive training 
program that can be customized for any individual 
employees, at any level in the organization. Most 
training is through on-line self-study courses. 
Classroom training is also provided for specialty 
topics such as Project Management, Business 
Development, Quality Control, Scheduling, and Civil 
3D CAD. 

Promoting. AECOM has a number of internal 
initiatives that are dedicated to the advancement 
of women and people of color in our organization. 
AECOM's commitment to hiring and retaining the best 
and brightest employees, regardless of gender or 
heritage, is frequently recognized in the industry. 
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Glass Hammer Award 
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Recently, AECOM became one of the first recipients 
of the American Road and Transportation Builder's 
Association's (ARTBA) Glass Hammer Award. This 
award honored AECOM for our ability to offer 
innovative programs that promote women leaders 
internally and in our communities. Darcy Immerman, 
Senior Vice President, Energy, and co-executive 
champion of AECOM's North America Women's 
Leadership Collaborative, and Matt Cummings, PE, 
accepted the award at the organization's gala event 
held on September 7, 2011, in Leesburg, Virginia. 

Several of our internal initiatives helped support our 
award nomination. We formed the Global Women's 
Council, a worldwide program composed of women 
leaders from across the organization that focuses 
on improving the development and advancement of 
women. The Women's Leadership Collaborative (WLC) 
is another key initiative, which encourages diversity, 
integration and collaboration activities throughout 
North America. 

AECOM's Women's Leadership Collaborative 

The WLC Collaborative is comprised of mostly women 
from all different business lines and positions within 
AECOM North America and is lead by two women 
co-chairs. Each of the five working groups is co-led 
by three to four leaders and has around 20 committee 
members who donate their time. This initiative 
covers a lot of ground in North America and it is a 
great opportunity for AECOM employees to make a 
difference. 
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"I'm excited to be a part of this initiative," said 
Mahon, water technical practices network 
administrator. "I hope to build relationships and work 
with more of my colleagues, develop my skills further 
while putting them to use in a different arena and 
contribute to the career growth of talented women 
within AECOM." 

In Southern California, we have two employees who 
are actively involved with the initiative: Mohan Char 
is a co-lead of the Recruiting and Retention working 
group and Keri Heuberger is a committee member of 
the Recruiting and Retention group focusing on ways 
to foster employee engagement and cross business 
line opportunities and utilization. 

Leadership in Local Professional Organizations 

One of the ways that AECOM promotes engineers 
and managers in all of its business lines is by 
encouraging individuals to take leadership roles in 
local professional organizations. Following are some 
of the local professional organizations led in part by 
AECOM employees: 

San Diego Highway Development Association 
(SDHDA). The mission of this organization is to foster 
the timely, orderly, and efficient development of all 
planned transportation facilities in the San Diego 
region and to promote appropriate means to finance 
and maintain the facilities. 
• Richard Leja, Operations Manager for AECOM's 

Transportation business line, is President of this 
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association. 

• Each meeting it attended by AECOM. 
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• The association gives two $2,500 scholarships each 
year, one to an undergraduate student and one to a 
graduate student in the San Diego region. 

• AECOM provided $1,000 in support of the 
scholarship fund in 2010. 

American Public Works Association (APWA) 

• Domenic Lupo, AECOM Project Manager, is the 
President of the Transportation Committee. 

• Each Transportation Committee meeting is 
attended by AECOM. 

Women in Transportation Seminar (WTS)-The 
mission of this organization is to transform the 
transportation industry through the advancement of 
women. The group works to create new opportunities 
and advance the careers of women in transportation. 
• Keri Heuberger, AECOM Project Engineer, has 

participated in the scholarship committee in 2010 
and 2011. 

• Each meeting is attended by AECOM. 

• AECOM participates in resume and interview 
workshops with the local universities and student 
engineering societies. 

Joint Holiday Luncheon with SDHDA, APWA 
Transportation Committee, and WTS. The luncheon 
donates the proceeds to a different charity each year 
that supports underprivileged populations in the San 
Diego region, such as the San Diego Armed Services 
YMCA and Walden Family Services. 

American Society of Civil Engineers Younger Member 
Forum (ASCE YMF) 

• Keri Heuberger, AECOM Project Engineer, was 
the Scholarship committee chair in 2008 and 
the Historian in 2009. She has been part of the 
Scholarship committee in 2010 and 2011. 

• AECOM participates in resume and interview 
workshops with the local universities and student 
engineering societies. 
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13.0 Civil and Criminal Issues 

Ortiz Corporation is proud to communicate that it 
has no civil or criminal issues pending or closed that 
involve the corporation itself or any supervising or 
management employee/office/owner. 

June 191
h, 2012 

City of San Diego 
Public Works Department 
1200 Third Avenue, Suite 200, MS 56P 
San Diego, CA 92101 

RE: Civil & Criminal Issues Declaration 

To whom it may concern; 
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CORPORATION 
GENERAL ENGINEERING 

CONTRACTORS 

Lie. # 602454 

Ortiz Corporation is proud to communicate it has "no" Civil or Criminal issues pending or 
closed in any form of governing law or regulation, state or federal involving the 
corporation entity or personally by any supervising or management employee, officer or 
owner; or any member of the Design-Build team in the past 5 years. 

Respectfully, 

/h/c~ -z cq;-
Marcelino E. Ortiz 
President/Principal-in-Charge 
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12.3.1 Past Participation Levels 
In a recent City of San Diego meeting, Ortiz was 
announced as one of two firms that continues 
to excel in the use of SLBE/ELBE firms. While 
some make attempts to dodge the program, 
Ortiz strives to meet the program goals. 

Ortiz Bid and Awarded Project List:. I 
2012 Water 914 

2012 Montezuma Trunk Sewer 

2012 Sewer Water 929 

2011 DB 922 

2011 DB Water 924 

2011 Grp Ill Sewer Force Mains 

2011 Los Penesquitos Recyled Water Pipeline 

2011 Palm City Trunk Sewer 

2011 Sewer 738 04-07-11 

2011 Sewer 756 03-24-11 

2011 Sewer 767 

2011 Sewer Water 792 

2011 Torrey Pines 

2011 Water 787 05-18-11 

2011 Water 91 0 03-25-11 

2011 Water 928 

2011 Water919 

2011 Sewer Water 768 

2011 Sewer Water 923 

2011 Sewer 3015 

2011 Sewer 698 

2010 Group 750 

2010 Water 3010 

2010 Otay Mesa Recyled Pipeline 

2010 Sewer Water 759 

2010 Sewer 739 

2010Sewer748 

2010 Water 665 

2010 Sewer 668 

2009 Sewer 766 

2008 DB Water 554 

2008 DB Water 555 
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Below are historical numbers achieved by Ortiz 
Corporation on all bids associated with the SLBE/ 
ELSE and the former SCOPe program. Ortiz has 
proven its commitment to the program by continually 
finding ways to create opportunity for disadvantaged 
firms. 

Awarded I Bid I SLBE/ELBE 
22.60% 22.30% 

25.87% 22.30% 

14.78% 20.00% 

22.30% 20.00% 

14.82% 16.10% 

14.80% 16.00% 

10.37% 20.80% 

12.72% 22.30% 

28.37% 4.80% 

13.88% 17.70% 

18.00% 22.30% 

12.08% 22.00% 

14.34% 22.30% 

22.30% 22.30% 

17.43% 5.30% 

24.97% 22.30% 

8.14% 22.30% 

20.00% 4.80% 

22.24% 22.30% 

22.15% 5.20% 

23.14% 22.30% 

13.00% 22.30% 

13.57% 1.00% 

1.00% 

13.58% 5.50% 

34.01% 22.30% 

28.89% 22.30% 

7.74% 22.30% 

9.18% 22.30% 

6.97% 1.00% 

10.00% 

4.00% 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: DESIGN BUILD WATER GROUP 554-555 

TYPE OF PROJECT: S-mile of 16"112"/8"/6" Water+ Services/highline/hydrants/valves/paving DOLLAR VALUE OF PROJECT: . ....:.$_14.:.!.,_41::.::.52-,4::.::.6..:.:1.:..:...00~----

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: G.SCOTT ASPHALT INC 
State of Calif 

Address: 358 TROUSDALE DR 
SUB SLURRY SEAL $87,857.22 DVBE Dept ofGen 

City: CHULA VISTA State: CA CONTRACTOR Services 
Zip: 91910 Phone: 6 I 9-420-1854 

Name: SOUTHWEST SIGNAL 

Address: 397 RALEIGH A V 
SUB TRAFFIC LOOPS $56,781.01 SLBE CITYSD 

City: EL CAJON State: CA CONTRACTOR 
Zip: 92020 Phone: 619-442-3343 

Name: SAPPHIRE ELECTRIC 

Address: 5725 KEARNY VILLA RD. STE H 
SUB ELECTRICAL $44,509.32 OBE N/A 

City: SAN DIEGO State: CA CONTRACTOR 
Zip: 92123 Phone: 760-796-4001 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: DESIGN BUILD WATER GROUP 554-555 

TYPE OF PROJECT: 8-mile of 16"/12"/8"/6" Water+ Services/highline/hydrants/valves/paving DOLLAR VALUE OF PROJECT:--'-$_14--'-,4_1_5-'--,4--'-6--'-1....:...00.:.___ ___ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED<ll 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: KOCH & ARMSTRONG GENERAL ENGINEERING 

Address: 15315 OLDE HIGHWAY 80 
SUB CONCRETE WORK $323,220.85 OBE N/A 

City: EL CAJON State: CA CONTRACTOR 
Zip: 92021 Phone: 619-561-2005 

Name: STATEWIDE STRIPES INC 

Address: 7330 MISSION GORGE RD SUB ROAD STRIPING $17,842.94 DBE/MBE/SBE CALTRANS& 
City: SAN DIEGO State: CA CONTRACTOR SLBE CITY SD 
Zip: 92120 Phone: 858-560-6887 

Name: FERGUSON WATER WORKS 

Address: 11909 TECH CENTER CT 
SUPPLIER PIPE/FITTINGS $2,288,770.96 OBE N/A 

City: POWAY State: CA 

Zip: 92064 Phone: 858-391-3700 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: DESIGN BUILD WATER GROUP 554-555 

TYPE OF PROJECT: 8-mile of 16"112"/8"/6" Water+ Services/highline/hydrants/valves/paving DOLLAR VALUE OF PROJECT: $14,415,461.00 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED,NL~TERIALS SUBCONTRACTOR · DVBE, OBE, ELBE, CERTIFIED<il 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: VULCAN MATERIALS 

Address: PO BOX 3098 
SUPPLIER AGGREGATES $909,826.01 OBE N/A 

City: SAN DIEGO State: CA 

Zip: 92163 Phone: 858-530-9419 

Name: J. CLOUD INC 

Address: 2094 WILLOW GLEN DR 
SUPPLIER AGGREGATES $25,673.15 MBE/SLBE CITYSD 

City: EL CAJON State: CA 

Zip: 92019 Phone: 619-593-9020 

Name: 

Address: 

City: State: 

Zip: Phone: 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

Cll As appropriate, Design-Builder sha11 indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 2012) 
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DESIGN-BUlLD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: OTA Y WATER DISTRICT'S 30-INCH RECYCLED PIPELINE PROJECT 

TYPE OF PROJECT: Installation of30-inch CML&C Steel Pipe plus HDD & 2-Auger Bores DOLLAR VALUE OF PROJECT: $14,747,600.00 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFO~D,~TERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR ~TERIALSOR HUBZone,OR 

SUPPLIES SDVOSWD 

Name: MICHELS CORPORATION 

Address: 817 W. MAIN ST SUB HORIZONTAL $564,881.13 WBE UNK 
City: BROWNSVILLE State: WI CONTRACTOR DIRECTIONAL DRILL 
Zip: 53006 Phone: 920-960-1939 

Name: GOLDEN STATE BORING 

Address: 2028 E. CEDAR ST SUB BORE TUNNELING $734,680.00 OBE NIA 
City: ONTARIO State: CA CONTRACTOR 
Zip: 91761 Phone: 909-930-5811 

Name: PORTILLO CONCRETE 

Address: 3528 HARRIS ST 
SUB ASPHALT PAVING $316,162.80 MBE CAL TRANS 

City: LEMON GROVE State: CA 
Zip: 91945 Phone: 619-466-4639 

CONTRACTOR 
- - -

G) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: OTAY WATER DISTRICT'S 30-INCH RECYCLED PIPELINE PROJECT 

TYPE OF PROJECT: Installation of30-inch CML&C Steel Pipe plus HDD & 2-Auger Bores DOLLAR VALUE OF PROJECT: $14,747,600.00 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFO~D,~TERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR ~TERIALSOR HUBZone,OR 

SUPPLIES SDVOSBOJ 

Name: KLEINFELDER INC 

Address: 5015 SHOREHAM PL 
SUB GEO $67,096.57 OBE N/A 

City: SAN DIEGO State: CA CONTRACTOR ENGINEERING 
Zip: 92122 Phone: 858-320-2000 

Name: DAYTON WELDING 

Address: 44753 RHIANNON WAY SUB PIPE WELDING $136,115.00 SBE N/A 
City: TEMECULA State: CA CONTRACTOR 
Zip: 92592 Phone: 951-699-9962 

Name: FERGUSON WATER WORKS 

Address: I 1909 TECH CENTER CT 
SUPPLIER PIPE & FITTINGS $681,672.96 OBE N/A 

City: POWAY State: CA 
Zip: 92064 Phone: 858-391-3700 

Q) As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<6l As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: OTAY WATER DISTRICT'S 30-INCH RECYCLED PIPELINE PROJECT 

TYPE OF PROJECT: Installation of30-inch CML&C Steel Pipe plus HDD & 2-Auger Bores DOLLAR VALUE OF PROJECT: $14,747,600.00 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBGJ 

Name: VULCAN MATERIALS 

Address: PO BOX 3098 
SUPPLIER AGGREGATES $543,836.80 OBE N/A 

City: SAN DIEGO State: CA 

Zip:92163 Phone: 858-391-3700 

Name: AMERON PIPE MANUFACTURERS 

Address: 10681 FOOTHILL BLVE 
SUPPLIER CML PIPE $3,156,547.91 OBE N/A 

City: RANCHO CUCAMONGA State: CA 

Zip: 91730 Phone: 909.944.4100 

Name: 

Address: 

City: State: 

Zip: Phone: 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST (Rev. May 2012) 
Form Number: AA50 
Project Title: 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: ________________________________________________________________________________________ _ 

TYPE OF PROJECT: Installation of 8" & I 0" Sewer Mains, Manholes, Laterals & Appurtenance DOLLAR VALUE OF PROJECT:_$:....32:,2~8-'-'0'c:...OO.::...:O:...:...O:...:O ________ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBQ) 

Name: COASTAL PIPELINE SERVICES 

Address: PO BOX 23563 SUB TELEVISING $22,016.00 OBE N/A 
City: ENCINITAS State: CA 

Zip: 92023 Phone: 760-828-5174 
CONTRACTOR 

Name: BRIAN F. SMITH & ASSOCIATES 

Address: 14010POWAYRD. STEA SUB MONITORING $10,930.99 OBE N/A 
City: POWAY State: CA 
Zip: 92064 Phone: 858-484-0915 

CONTRACTOR 

Name: STATEWIDE STRIPES INC 

Address: PO BOX 900287 SUB STRIPING & $60,461.00 SLBE CITYSD 
City: SAN DIEGO State: CA 
Zip: 92190 Phone: 858-560-6887 

CONTRACTOR CRACK SEAL 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: ______________________________________________________________________________________________ _ 

TYPE OF PROJECT: Installation of 8" & I 0" Sewer Mains, Manholes, Laterals & Appurtenance DOLLAR VALUE OF PROJECT:_$:.-3~,2~8~0,c::..OO::...:O:..:...O::..::O _____ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB(i) 

Name: AMERICAN ASPHALT SOUTH, INC 

Address: PO BOX 310036 SUB SLURRY SEAL $158,834.25 OBE NIA 
City: FONT ANA State: CA 

Zip: 92331 Phone: 909-427-8276 
CONTRACTOR 

Name: ARTHUR G. ORTIZ CONCRETE INC 

Address: PO BOX I 21177 SUB CURB RAMPS $141,994.00 SLBE CITY SO 
City: CHULA VISTA State: CA 

Zip: 91912 Phone: 619-941-1030 
CONTRACTOR 

Name:ATP 

Address: 187 MACE ST SUB ASPHALT PAVING $298,828.00 OBE CITY SD 
City: CHULA VISTA State: CA 

Zip: 91911 Phone: 619-572-2376 
CONTRACTOR 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST (Rev. May 2012) 
Form Number: AA50 
Project Title: 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: __________________________________________________________________________________________ ___ 

TYPE OF PROJECT: Installation of 8" & I 0" Sewer Mains, Manholes, Laterals & Appurtenance DOLLAR VALUE OF PROJECT:_$:..:.3.:__,2_80.::.:.,-=-00:....:0~.0--=-0-----

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIEDQJ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBQ) 

Name: J.CLOUD INC 

Address: 2094 WILLOW GLEN 
SUPPLIER AGGREGATE $101 ,967.45 SLBE CITY SD 

City: EL CAJON State: CA 
Zip: 92019 Phone: 619-593-9020 

Name: SOUTHWEST CONCRETE 

Address: 519 SO. BENSON AV 
SUPPLIER PRECAST $125,829.56 OBE N/A 

City: ONTARIO State: CA 
Zip: 91762 Phone: 909-983-9759 

MANHOLES 

Name: 

Address: 

City: State: 

Zip: Phone: 

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 
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Ortiz Corporation Appendix A. Subcontractor Documentation 

12.3.2 Proposed Participation Levels 
Ortiz will continue to meet or exceed participation 
levels, with actual SLBE/ELBE levels varying from 
25% to 40% depending on the task order. The Ortiz 
General Commitment Plan to the City to meet EOCP 
Goals is as follows: 
• Advertise employment and contracting 

opportunities online including 3 newspapers with 
2 advertisements aimed toward specific focus 
groups. 

• Communicate employment opportunities via fax, 
mail, phone and email to outreach agencies and 
potential sub-contractors using the approved City 
of San Diego's SLBE NAICS Code list. 

• Offer "ASSISTANCE" as it plays a key role for Ortiz 
in creating a strong construction team. Ortiz is 
more than willing to assist in making plans and 
specifications available at no cost to all interested 
SLBE's; assist in obtaining necessary equipment, 
supplies, or materials; and assit in obtaining 
bonding, lines of credit, or insurance when 
requested by interested SLBE firms. 

• As a result of our good standing and excellent 
reputation, word-of-mouth is effective as an 
advertising tool. 

• Encourage leadership that creates an environment 
of inclusion and values. 

• Ensure that employees are an integral part of the 
diversity-promoting policy. 

• Train employees in intercultural communication 
to address differences in communication across 
cultures. 

• Train managers and supervisors in our diverse 
workforce to help them carry out their 
responsibilities in these areas. 

• Institute a zero tolerance policy against 
discrimination or any form of it. 

• Offer mandatory cultural competence training 
for all employees and as part of new employee 
orientation. 

• Support cultural holidays or important community 
events by being flexible. 

• Model effective communication and joint problem­
solving skills among staff. 

• Exercise "Good Faith Efforts" as part of the 
bidding process with all small local businesses or 
emerging local businesses in regards to offering 
sub-contracting opportunities that include work 
that is normally performed by Ortiz's own forces 
making it easy and simple for Ortiz to comply with 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

A-13 

the mandatory participation percentage and even 
exceed it. 

• Encourage newcomer businesses in the City of 
San Diego bidding process to apply for SLBE-ELBE 
certifications. 

• Based on this continual effort, Ortiz Corporation 
is in motion to find and hire a diverse, high quality 
workforce, sub-contractor, vendor and consultant 
team to achieve our mission. 

Payment History 

Attached are letters of reference from 
subcontractors, suppliers and vendors who work with 
Ortiz on City group projects. These letters attest to 
the solid, responsible relationships we have with the 
many firms that help us accomplish the high quality 
workmanship we provide for City of San Diego. 

Ortiz Corporation is a pleasure to work with 
in the field as well as in the office. Their 
knowledge and professionalism are carried 
through the whole organization, from top 
management to field staff. Their knowledge 
and problem solving skills is a true asset to 
our City. I give Ortiz Corporation my highest 
recommendation. 

Yoftahe Ghiliamichael 
Associate Engineer 
City of San Diego 
858-627-3200 



Ortiz Corporation Appendix A. Subcontractor Documentation 

]t;t?;Jij1·'ij;ft(1iiifi] 
1560 W. Linda Vista Drive 
San Marcos, CA 92069 

t 760.744.5600 
f 760.471.3621 

To Whom It May Concern: 

RE : Ortiz Corporation 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

June 14, 2012 

I have been asked to write a letter of reference on behalf of HD Supply Waterworks 
regarding the above said customer. 

Ortiz Corporation has been one of our customers for over 7 years. Accordingly, I have no 
hesitation in recommending them as a company with which to do business. Ortiz has carried 
a high credit limit at any given time in excess of $1M and has always carried an outstanding 
payment history with HD Supply Waterworks. 

As far as a company to do business with, Ortiz Corporation is one of the best that we have 
ever dealt with. Their practice has always been to pay their invoices within 30 days on N30 
invoices. Ortiz Corporiation has done a significant amount of business with HD Supply 
Waterworks, in the sum of over $3M+ during the past 7 years, and I cannot recall a late­
payment situation involving this company. Billing disputes and or Back-Charges have never 
been an issue. 

Based on our experience with Ortiz Corporation, any company should be very pleased to be 
the company that Ortiz Corporation selects to do business with. 

Please do not hesitate to contact me with any questions at 760-471-3600 extension 113. 

ThEmk you and have a wonderful day. 

Sincerely, p _ 
~fo~Ld-4_ ,r-;t!!tJ(/ 1/)-

Theresa Galle~? s / 
Regional Crec!1t Manager 
HD Supply Waterworks 

Local Service, Nationwide 

A-14 



Ortiz Corporation Appendix A. Subcontractor Documentation Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

UUI[DD 
Materials Company 

June 15, 2012 

Project: Multiple Award Design-Build Water, Wastewater, Storm water, and 
Pipeline Projects - (Bid No. K-12-5762-Mac-3-C) 

Re: Statement of qualifications for Ortiz Corporation 

To whom it may concern, 

We feel honored to have had the opportunity to provide construction 
materials to Ortiz Corporation for approximately 28 years. For twenty five of 
those years I have had both the honor and pleasure of being their Vulcan 
Materials Account Representative. In the time I have worked with them, 
they have exemplified the professionalism and integrity not seen in many 
companies today. This explains why they are one of the premier Contractors 
in their construction segment. 

Along with the competent management personnel, Ortiz has one of the 
finest field staff in the industry. They are capable professionals ready and 
willing to tackle any and all jobsite issues. They communicate well with our 
staff and have forged a solid relationship with our Dispatch personnel. 

After the work has been completed, Ortiz is very conscientious about 
promptly paying their account balances. It is standard to receive payment 
from Ortiz no later than 10 days after they have received their payment 
from the City. Ortiz is consistently on the top of our excellent pay list with 
very few adjustments or disputes. Often having credit balances in excess bf 
$300,000, Ortiz has developed a strong and cooperative working relationship 
with our credit staff in order to have a seamless execution of release and 
paperwork distribution. That, in turn, has resulted in their stellar credit 
history with Vulcan Materials. 

With our successful partnership on DB 554-555 we look forward to working 
with them on another design-build project. 

Sincerely, 

Tracy Zicovich 
Senior Account Manager 
Vulcan Materials Company 

A-15 



Ortiz Corporation Appendix A. Subcontractor Documentation Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

American Asphalt 
South, Inc. 

Ortiz Corporation 
2000 Mckinley Ave. 
National City, CA 91950 

Dear Jose, 

American Asphalt South averages $200,000 worth of contracts each year with your company. 
During our years of working together, we would like to express our appreciation for your 
professionalism and prompt payment history. 

Everyone at American Asphalt South looks forward to any future projects and our continued 
relationship with Ortiz Corporation. 

Sincerely, 

Richard Entrikin 
Controller 

A-16 



Ortiz Corporation Appendix A. Subcontractor Documentation Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

PAL General Engim'{'ring Inc. 

June 14,2012 

To : Gty of San Diego 

This letter is to inf01m you that Ortiz Grporation has been doing business with our 
company since 2010. During this time they have been provic-ling us 'With great qualityv..rork 
and excellent senrice. Dwing bidding process they notify us a month ahead from the bid, 
touching base v/ith us on a weekly basis and sometimes on a daily basis using all means of 
communication (i.e. email, fax etc.) If they have to replace a sub they v..rill give us priority, 
the same thing if they were given a change order, or if they were taking over from other 
GC, they will give us first chance to bid on it. They provide advice in regards to how to 
minimize cost for different items, giving us the names of a variety of suppliers. They also 
gives us a good reference among the other AGC. Lastly, they take our business seriously 
like if it vvas their own. 

Their account has been in good standing, paying within net 30 days. Should you require 
further infom1ation, please contact me at 858-638-7100. 

Sincerely, ;---·-=\ ____ _ 
)l~q .. ~ ==: .. 

Marla Jahsfian 

President 

5374 Ea.<:tgate M;<ll. San Diego .CA. 92121 ·Phone (HSH) 63H.7100 · htx (HSH) 63H."'102 License No.916931 · 
SB# 57496 · wv,;v;.pabd.corn · Info@pabid.com 
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lSrian F. Smith and Associates) Inc. 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

Archaeology/ f>iology /History/ Pafeontofoglj /Air Quafi~y / Tf·affic /Acoustics 

June 14,2012 

Kari Canby 
Ortiz Corporation 
2000 McKinley A venue 
National City, California 91950 

RE: Credit Reference Letter 

Dear Ms. Canby: 

My firm, Brian F. Smith and Associates, Inc. (BFSA), provides environmental consulting services 
to wide variety of public agencies, private developers, and contractors. One of our key clients is 
Ortiz Construction Company. Since 1997, Ortiz Corporation has subcontracted with BFSA on 
over 15 different projects. Most of these projects have involved City of San Diego pipeline 
projects, notably sewer and water replacement projects. 

In reference to business practices by Ortiz, we have never had a situation where Ortiz has not paid 
any BFSA invoices or has attempted to delay payments. Payments are typically provided within 
60 days of invoice date, which takes into account the time needed for Ortiz to invoice the City and 
then pay its sub-consultants. The typical balance of accounts over the past few years is $25,000. 

Over the course of the past several years, BFSA and Ortiz Corporation have established as strong 
professional working relationship focused upon the construction of City of San Diego pipeline 
projects. We have always found Ortiz to be well organized and to provide strong lines of 
communication with subcontractors. Field personnel from Ortiz work very well with our 
archaeologists and paleontologists, and we have never encountered a problem or interference by 
Ortiz employees with the execution of our duties during construction projects. 

I would highly recommend Ortiz Corporation for any future City of San Diego contracts based 
upon our past experience with them. If the City should request any further information about our 
past experience, please have them call me. 

Sincerely, 

Brian F. Smith 
BFS:ks 

1+010 Powa!J Road, Suil:e .'\, Powa!_J, Cl\ 9206+; Phone (BJB) 679-8218 or (951) 681-9950.: Fax (858) 679-;!896; www.bfsa-ca.c.orn 
Business Office: l+o/81bex Court, San Diego, Cr'\ 92129; F'hone (858) +B+-0~'15: Fax (858) +B+-0988 
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86/13/2B12 21:29 51'34201859 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

G :;con ASPHALT 

G~ SCOTT ASPHALT, INC. 

A-19 

PAGE €11/01 

358 TROUSDALE DRIVE: e CHULA VISTA, CALIFORNIA 91910-1045 • (619) 420~1854 • FAX (619) 420-1859 

14 June 2012 

To whom it may concern 

Ortiz Corporation 

I conArm that the Ortiz Corporation has been a customar of ours since 1998, 
during which time we have done over $3 million in construction projects with 
them. 

They have always made payments reliably, in full and on time. 

Yours faithfullY? / ~ 
~-v~' 

R J ;;;~ ~/./' 

i?g{,;eo~por e Secretary 



Ortiz Corporation Appendix A. Subcontractor Documentation 

June 14, 2012 

Ortiz Corporation 
Attn: Jose Ortiz 
2000 McKinley Ave. 
National City, CA 91950 

Re: Letter of Appreciation I Reference 

Dear Jose, 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

Slne611!90 

Statewide Stripes, Inc. averages around $65·$100 worth of contracts each year with your 
company. During our years of working together, we would like to express our appreciation 
about the way Ortiz Corporation professionally handles their business. Payments are always 
prompt, and the work in the field is always appreciated. 

All of us at Statewide Stripes, Inc. look forward to the continued relationship we have built 
with Ortiz and the future projects we will be working together on. 

Warmest Regards, 

fu\J\1\t( {)f1 f\ '(W)A{;~-
Donna JarmusV" ' 
Office Manager 
Statewide Stripes, Inc. 

BONDED · INSURED · LIC# 788286 · DBE#32232 · MBE/SBc# 40421 

P.o. Box 600710. san Diego, CA 92160 

IR~il\ "ifiO.fiR87 Office · (858) 560.01SB Fax 
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~ 
Sapphire Electric Inc 

Quality Work at a Fair Price, Done on Time 

Date: 6/15/12 

To whom it may concern: 

Sapphire Electric, Inc. considers Ortiz Corporation to be one of our preferred contractors 
to work with in San Diego County. We have worked with them in the past including two 
projects for the City of San Diego. These were Group 3004 PRV and Group 903CI PRV. 
We are currently working with Ortiz to complete the Citywide SPS Group II Project. 

In our opinion, Ortiz Corporation has a very knowledgeable staff both in the field and in 
the office. They pay in a timely manner and work well with their subcontractors to make 
every project successful. We would not hesitate to work with them on any project at any 
time. 

Respectfully, 

President, Sapphire Electric 

5725 Kearny Villa Rd., Suite H o San Diego, CA o 92123 
Ph: 858-694-0967 o Fax: 858-278-4179 o www.sapphireelectric.com 

License# 809701 
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June 14,2012 

Re: Ortiz Corporation 

To Whom It May Concern: 

ROCK· Si\:\D · 8;\SE \\1\TCRJ\LS 
READY \\1\ CO\CRCTC 

It has been a privilege doing business with Ortiz Corporation for the past 19 years. Their 
account is always up to date with payment and prelim information. They are easy to 
communicate with, and function on a timely manner. We look forward to continuing our 
relationship and growing our business with them. 

Thank you. 

c· Ccl ( L \ \). (?xl ,_j L~Ot~\s_ 
Clark Burnside 
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05/14/2012 08:39 

Hudson Safe .;-f: Lite Rentals 

SAFE~T,.liTES 

BARRICADES 
SIGNS 

June 14, 4012 

Re: Ortiz Corporation 

2000 McKinley 

National City, CA 91.950 

To whom it may concern: 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

HUDSI]H '3AFE T LITE PA(.1E 01/01 

Offic$: 619-441-3644 
Tofl Free: 866-932-0369 

Fax: 619-441-3652 
www.hudsonsafetlite.com 

777 Gable Way 
P.O. Box 117 

El Cajon, CA 92022 
l.ic.ll/88289 

Ortiz Corporation has been a customer of Hudson Safe-T·Lite Rentals since November 2000. They pay 

promptly enough to receive discounts and their highest credit to date is $50,000.00. 

;~:~ 
Lisa Mendoza V 
Office Manager 

-~~--------~Complete Traffic Control Service..,.._..-~,...,......~--~--
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City of San Diego 

CONTRACTOR'S NAME: ~O~rt=izc..:::C=o....,rp=or..,·a=tio=n!-...-_____________ _ 
ADDRESS: 2000 Me Kinley Avenue, National City, CA 91950 
TELEPHONE NO.: 619-434-7925 FAX NO.: ~61'-'::.-9-=43=4·....~..79=3-L-1 ----·---

Contract Specialist: Claudia Abarca 
Address: 1200 Third Avenue, Suite 200, MS 56P 
Email: CAbarca@sandiego.gov 
Phone No.: 619-236-6669 Fax No.: 619-236-5904 
AB/MM/EZ 

CONTRACT 
DOCUMENTS 

FOR 
MULTIPLE A WARD DESIGN-BUILD CONTRACT FOR 
WATER, WASTEWATER, AND STORMWATER PIPELINE 
PROJECTS 

RFQ NO.: 12MCL100 

- l"'"j')tlJ .... DOCU~EN b1f7te-~~1! 
FILED . . · 
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SAN DIEGO, CALJFORNIA 



MULTIPLE A WARD DESIGN-BUILD CONTRACT 
FOR WATER, WASTEWATER AND STORMWATER 

PIPELINE PROJECTS 

This multiple award Design-Build contract (Contract) is made and entered into by and between 
the City of San Diego (City), a municipal corporation, and Ortiz Corporation (Design-Builder), 
for the purpose of designing and constructing City water, stormwater, and wastewater pipelines 
and related facilities (Projects). The City and Design-Builder may be referred to individually as 
"Party" and collectively as the "Parties." 

RECITALS 

A. The City needs to design and construct Projects located in the City of San Diego, 
California. 

B. The City issued Request for Qualifications No. 12MCL100 (RFQ) for multiple award 
Design-Build contracts, to which the Desig,t}-()~':JgPonded and was approved by the 
Mayor and City Council (Resolution No. R-' Q. ) as one of the five firms eligible 
to submit future proposals to design and construct Projects through this program. 

C. The City will hire one firm to design and construct each Project, to be described in 
Request for Proposals (RFPs) issued pursuant to section 22.3310 of the San Diego 
Municipal Code (SDMC). 

D. The Design-Builder is prepared to enter into this Contract and to submit, in accordance 
with each RFP, a Proposal for each Project. 

E. The Design-Builder is ready, willing, and able to design and construct Projects in 
accordance with the terms and conditions of this Contract. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, 
and for good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the Parties hereby agree as follows: 

AGREEMENT 

ARTICLE 1- PRO.JECT A WARD 

1.1 Request for Pl'oposals. From time to time during the term of this Contract, the City will 
issue a RFP to the Design-Builder for the design and construction of a Project. The RFP 
will describe the specific requirements and scope of work for the Project. There is no 

MULTIPLE A WARD DESIGN-BUILD CONTRACT 
RFQ NO.: 12MCL100 
WATER, WASTEWATER, AND STORMW ATER PIPELINE PROJECTS 

21 Page 



minimum or maximum number of RFPs to be issued under this Contract. Issuing a RFP 
does not obligate the City to award a task order for the Project, and a RFP may be 
canceled by the City at any time prior to award of a task order. The City may issue 
addenda to a RFP or extend the deadline for submitting proposals, in the City's 
discretion. 

1.1.1 Project Descriptions. Projects may be non-complex performance oriented tasks 
requiring minimal design, may be complex construction requiring substantial 
design development, or a combination thereof. Projects will be varying in size 
and complexity. The RFP may or may not have preliminary plans and 
specifications but may include sketches, and requests for catalog cuts, and other 
submittals. 

1.2 Proposals. The Design-Builder's proposal must be complete and satisfy all the 
requirements of the RFP, consistent with industry standards and proposals submitted by 
competent design-build firms performing similar work in California. Proposals submitted 
by the Design-Builder shall constitute a firm offer, which may be accepted by the City 
within the time specified in the RFP. Subcontractors shall be identified in the proposals 
pursuant to SDMC section 22.3309. Preparing and submitting proposals shall be at the 
Design-Builder's sole cost and expense. The Design-Builder shall submit a proposal to 
the City responding to each RFP, by the deadline specified in the RFP, unless an 
exception applies: 

1.2.1 Bonding Capacity. The Design-Builder does not have to submit a proposal in 
response to an RFP if the Design-Builder can demonstrate to the reasonable 
satisfaction ofthe City, that the proposed Project will cause the Design-Builder to 
exceed its maximum remaining bonding capacity. 

1.2.2 Response Effort. The Design-Builder does not have to submit a proposal in 
response to an RFP if the deadline to submit a proposal is less than thirty (30) 
days from the date the RFP is issued, or if the City has issued more than two RFPs 
in the thirty (30) days immediately preceding the date of issuance of the current 
RFP. 

1.3 Evaluation. The City will evaluate the proposals in accordance with SDMC section 
22.3308 and the criteria set forth in the RFP. The City may negotiate and clarifY the final 
components of the winning proposal with the Design-Builder pursuant to SDMC section 
22.3008(b ). The winning proposal will be recommended for award to the Mayor or 
his/her designee, who must approve all task orders. If at least two proposals are not 
received in response to a RFP, the City will not issue a task order for the Project and 
instead procure the Project through another process. The City may accept the winning 
proposal, reject proposals that do not meet all the requirements of the RFP or this 
Contract, waive any defects and technicalities in a proposal, or reject all proposals, all in 
its sole discretion. 

1.4 Task Orders. If the City accepts the Design-Builder's proposal, the award of the Project 
will be acknowledged by the issuance of a task order. The award of a task order is 

MULTIPLE AWARD DESIGN-BUILD CONTRACT 
RFQ NO.: 12MCL100 
WATER, WASTEWATER, AND STORMW ATER PIPELINE PROJECTS 
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contingent upon the Design-Builder's compliance with all conditions precedent to award 
described in the RFP. The task order becomes effective upon the Design-Builder's receipt 
of the task order signed by the Mayor or his designee. task orders will be issued with a 
specific completion date or performance period and a firm fixed price for design and 
construction. The Design-Builder is responsible for designing and constructing each 
Project for the fixed price contract value. Failure to do so is at the Design-Builder's risk. 

1.5 Contract Documents. Upon the award of a task order, the RFP, the Design-Builder's 
proposal, and the task order (which may include modifications to the proposal negotiated 
pursuant to section 1.3) shall be considered as incorporated into this Contract, but only 
for the particular Project for which they are issued or submitted. In resolving conflicts 
resulting from errors or discrepancies in any of the Contract Documents, the order of 
precedence shall be as set forth below in descending order of precedence (the document 
in section 1.5 .1 having the highest precedence). Provisions of the Contract Documents 
addressing the same subject which are consistent but have different degrees of specificity 
shall not be considered to be in conflict, and the more specific language shall control. 

1.5.1 This Contract. 
1.5.2 The task order. 
1.5.3 The RFP and all documents referenced therein. 
1.5.4 The 2012 City Supplements (The WHITEBOOK). 
1.5.5 The 2012 Standard Specifications for Public Works Construction (The 

GREENBOOK). 
1.5.6 The Design-Builder's proposal (Proposal). 
1.5.7 RFQ No. 12MCL100 and all addenda thereto. 
1.5.8 The Design-Builder's Statement of Qualifications (SOQ). 

1.6 Eligibility to Submit Proposals. Pursuant to SDMC section 22.3310(h)(3), if the 
Design-Builder is awarded a task order and fails to achieve the mandatory minimum 
participation levels established in the RFP for that Project for Small Local Business 
Enterprises, Emerging Local Business Enterprises, or Disabled Veteran Business 
Enterprises, the Design-Builder shall be ineligible to submit proposals for any further 
task orders under this Contract. 

ARTICLE 2- SCOPE OF WORK 

2.1 Scope of Work. Upon the award of a task order, the Design-Builder shall furnish any 
and all labor, materials, equipment, transportation, utilities, services and temporary 
facilities required to complete each Project as described in the task order, the RFP and the 
Design-Builder's proposal. All work shall be performed in a good and workmanlike 
manner and within the care and skill of a qualified design firm and licensed contractor in 
California. The work shall be performed pursuant to and in conformity with the RFP, the 
Project's plans and specifications, and all other Contract Documents and subject to the 
approval of the City, whose approval shall not be unreasonably withheld. 
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2.2 Design-Builder's Representative. The Design-Builder shall designate a local 
representative, who shall be reasonably available to City and shall have the necessary 
expertise and experience required to supervise the Projects. The Design-Builder's 
representative shall communicate regularly with City, but no less than once a week if the 
Design-Builder is working on a task order, and shall be vested with the authority to act on 
behalf of the Design~ Builder. The Design-Builder's representative may be replaced only 
with the written consent of City. 

2.3 Changes to Key Personnel and Substitution of Subcontractors. The Design-Builder 
shall not change or substitute any individual that is identified as "key personnel" in its 
statement of qualifications or and proposal without the written consent of the City, which 
will not be unreasonably withheld. The Design-Builder shall not change or substitute any 
material, supplier, or subcontractor identified in its statement of qualifications or proposal 
without written consent of the City. 

2.4 Contract Terms and Conditions. This Contract incorporates by reference, as if fully set 
forth herein, the 2012 Edition of The GREENBOOK as modified by the 2012 Edition of 
The WHITEBOOK, except as otherwise specified in this Contract, a RFP or a task order. 

2.5 Subcontractors and Suppliers. The Design-Builder shall be responsible for the work 
done by subcontractors and suppliers, and any discrepancy or gaps in their scope of 
works. Nothing in the Contract Documents is intended or deemed to create any legal or 
contractual relationship between the City and any subcontractor or supplier of any tier. 

2.6 Equal Opportunity Contracting. The Design-Builder shall comply with the City's 
"General Equal Opportunity Contracting Program Requirements" found in Chapter 10 of 
The WHITEBOOK, hereby incorporated into this Contract by reference. At the pre­
construction conference (if any), the Design-Builder shall provide a statement of 
proposed SLBE, ELBE, and DVBE utilization identifying the certified entities that will 
be utilized on the Project to meet the mandatory minimum participation levels in the 
RFP. The Design-Builder shall also provide copies of all purchase orders and/or contracts 
with SLBE, ELBE, and DVBE subcontractors used to meet the mandatory minimum 
participation levels in the RFP. 

2.7 Coordination of the Work. The Design-Builder shall coordinate all design and 
construction activities efficiently and with the requisite expertise, skill and competence to 
satisfy the requirements of the Contract Documents. The Design-Builder shall at all times 
exercise complete and exclusive control over the means, methods, sequences and 
techniques of design and construction. The Design-Builder shall coordinate scheduling of 
bid packages, submittals, and all RFPs, and the construction of the Project to ensure the 
efficient and orderly sequence of the construction of the Project. The Design-Builder 
shall monitor and report monthly to the City on actual performance compared to the 
Project schedule. If City performs other work on the Project or at the site itself or with 
separate contractors under City's control, the Design-Builder and the City both agree to 
reasonably cooperate and coordinate respective activities with the other so that the 
Project can be completed in an orderly and coordinated manner without unreasonable 
disruption. 
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2.8 Superintendent. The Design-BuiJdees superintendent shall be present at the site at all 
times that construction activities are taking place. All elements of the construction work 
shall be under the direct supervision of the Design-Builder's superintendent or his 
designated representative on the site who shall have the authority to take actions required 
to properly perform that particular element of the Project. The City may require the 
Design-Builder to stop or suspend the construction work if the City reasonably believes 
supervision at the site is inadequate. 

ARTICLE 3- CONTRACT TERM 

3.1 Contract Duration. This Contract shall become effective on the date it is fully executed 
by both Parties. The City may award task orders for a period of up to three (3) years after 
the effective date of this Contract. Unless terminated earlier by the City, this Contract 
shall expire three (3) years after the effective date or one (1) year after substantial 
completion of the Design-Builder's last Project awarded under this Contract, whichever 
occurs last. 

3.2. Termination. This Contract, or task orders issued under this Contract, may be terminated 
by the City fbr default or for convenience in accordance with Part 1 of The 
GREENBOOK and The WHITEBOOK. 

3.3 Force Majeure. In the event the performance of either Party is delayed due to causes 
which are outside their control, and could not be avoided by the exercise of due care, 
which may include, but is not limited to, war, terrorist attack, act of God, government 
regulations, labor disputes, strikes, fires, floods, adverse weather or elements 
necessitating cessation of the work, inability to obtain materials, labor or equipment, or 
litigation or legal proceedings challenging one or more of the project approvals, then the 
time for performance shall be extended by an amount equivalent to the length of delay. 
Neither Party shall receive compensation from the other party for a force majeure event. 

ARTICLE 4- COMPENSATION 

4.1 Compensation. The total cumulative compensation to all design-build firms eligible to 
submit proposals pursuant to RFQ No. 12MCL100 shall not exceed $100 million. The 
guaranteed minimum compensation to the Design-Builder is $5,000. The total 
compensation for each Project will be set forth in each task order, which shall be a firm 
fixed price fbr successful completion of the Project. 

4.2 Progress Payments. The City will make periodic payments to the Design-Builder in 
accordance with the payment provisions in The GREENBOOK, the WHITEBOOK, the 
RFP and the task order. 
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ARTICLE 5 -INDEMNITY 

5.1 General Indemnity. The Design-Builder agrees to defend, indemnify, protect and hold 
harmless the City, its elected officials, officers and employees, from and against all third­
party claims or judgments asserted, or third-party liability established for damages or 
injuries to any person or property arising directly or indirectly out of the construction of 
each Project, or the Design-Builder's obligations under this Contract, which are caused or 
claimed to be caused by the negligent acts or omissions or willful misconduct of the 
Design-Builder, its officers, agents, or employees. The Design-Builder's obligation to 
indemnify the City shall not include any claims or liability arising from the established 
active or sole negligence, or willful misconduct of the City, its elected officials, officers 
or employees. The City may elect to conduct its own defense, in its sole discretion, 
without invalidating this section. 

5.2 Indemnity for Design Services. With respect to the design of the Project, except as 
otherwise provided by California Civil Code section 2782.8, the Design-Builder shall 
indemnify and hold harmless the City, its elected officials, officers and employees, from 
all claims, demands or liability that arise out of, pertain to or relate to the negligence, 
recklessness, or willful misconduct of the Design-Builder, its design professionals, 
officers, agents or employees. 

5.3 Survival. Notwithstanding Article 3, the indemnity provisions in this Article shall 
survive expiration and termination of this Contract and continue so long as a viable claim 
exists. 

ARTICLE 6- BONDS AND INSURANCE 

6.1 Bonds and Insurance. The Design-Builder shall furnish evidence of bonds and 
insurance required by the RFP within fourteen (14) days after written notification from 
the City that the Design-Builder has submitted the winning proposal, unless an extension 
of time is granted by the City in writing. If the Design-Builder takes longer than fourteen 
(14) days to provide evidence of bonds and insurance, then the additional time taken shall 
be added to the time the Design-Builder must guarantee the price of its proposal prior to 
the issuance of a task order. The City may reject the proposal if the Design-Builder fails 
to provide evidence of bonds and insurance within fourteen (14) days or the extension of 
time granted by the City. 

ARTICLE 7- GENERAL PROVISIONS 

7.1 Compliance with Laws. The Design-Builder shall comply with all applicable local, state 
and federal laws, statutes, ordinances, and regulations in the performance of its 
obligations under this Contract. Local ordinances and regulations requiring written 
certifications or information from the Design-Builder include the Equal Benefits 
Ordinance (SDMC sections 22.4301 et. seq.), Non-Discrimination Ordinance (SDMC 
sections 22.3501 et. seq.), Drug-Free Workplace Policy (Council Policy 1 00-17), 
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Americans with Disabilities Act Policy (Council Policy I 00~04), and Contractor 
Standards Ordinance (SDMC section 22.3004). 

7.2 Contract Interpretation. This Contract, its exhibits, and the documents listed in section 
I .5 are intended to be complementary and interpreted in harmony so as to avoid conflict, 
with words and phrases interpreted in a manner consistent with construction industry 
standards. This Contract is entered into and shall be construed and interpreted in 
accordance with the laws of the State of California without regard to the conflicts or 
choice of law provisions thereof. 

7.3 Mandatory Mediation. If a dispute arises out of or relates to this Contract that cannot be 
resolved through normal contract negotiations, the Design~ Builder and the City must first 
endeavor to settle the dispute in an amicable manner, using mandatory non-binding 
mediation under the rules of JAMS, AAA or any other neutral organization agreed upon 
by the parties before having recourse in a court of law. 

7.3.1 Selection of Mediator. A single mediator that is acceptable to both Parties shall 
be used to mediate the dispute. The mediator will be knowledgeable in the subject matter 
of this Contract, ifpossible, and chosen from lists furnished by JAMS, AAA or any other 
agreed upon mediator. 

7.3.2 Mediation Expenses. The expenses of witnesses for either side shall be paid by 
the Party producing such witnesses. All joint expenses of the mediation, including 
required traveling and other expenses of the mediator, and the cost of any proofs or 
expert advice produced at the direct request of the mediator, shall be borne equally by the 
Parties, unless they agree otherwise. 

7.3.3 Conduct of Mediation. Mediation hearings will be conducted in an informal 
manner. Discovery shall not be allowed. The discussions, statements, writings and 
admissions will be confidential to the proceedings (pursuant to California Evidence Code 
sections 1115 - 1128) and will not be used for any other purpose unless otherwise agreed 
by the Parties in writing. The Parties may agree to exchange any information they deem 
necessary. Both Parties shall have a representative attend the mediation who is authorized 
to settle the dispute, though the City's recommendation of settlement may be subject to 
the approval of the Mayor and City Council. Either Party may have attorneys, witnesses 
or experts present. 

7.3.4 Mediation Results. Any resultant agreements from mediation shall be 
documented in writing. The results of the mediation shall not be final or binding unless 
otherwise agreed to in writing by the Parties. Mediators shall not be subject to any 
subpoena or liability and their actions shall not be subject to discovery. 

7.4 Time is ofthe Essence. The City and the Design-Builder mutually agree that time is of 
the essence with respect to the dates and times set forth in Contract Documents. 
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7.5 Mutual Obligations. The City and the Design-Builder commit at all times to cooperate 
fully with each other, and proceed on the basis of trust and good faith, to permit each 
Party to realize the benefits afforded under this Contract. 

7.6 Successors-In-Interest. This Contract and all rights and obligations contained herein 
shall be in effect whether or not any or all Parties to this Contract have been succeeded 
by another entity, and all rights and obligations of the parties signatory to this Contract 
shall be vested and binding on their successors in interest. 

7.7 Third Party Beneficiaries. Nothing in this Contract shall grant rights or benefits to 
anyone other than the City and the Design-Builder, and any alleged third party 
beneficiaries are hereby expressly disclaimed. The Parties understand and agree, 
however, that to the extent permitted by law, the City is an intended third party 
beneficiary of the Design-Builder's agreements with its consultants, designers, 
contractors and construction managers performing work on the Project. 

7.8 Severability. Should any provision of this Contract be held invalid or illegal by a court or 
administrative agency of competent jurisdiction, such invalidity or illegality shall not 
invalidate the whole of this Contract, but, rather, the Contract shall be construed as if it 
did not contain the invalid or illegal provision, and the rights and obligations of the 
Parties shall be construed and enforced accordingly, except to the extent that enforcement 
of this Contract without the invalidated provision would materially and adversely 
frustrate either or both Parties' essential objectives set forth in this Contract. 

7.9 Independent Contractor. The Design-Builder is and shall be an independent contractor. 
Any provisions in this Contract that may appear to give the City the right to direct the 
Design-Builder as to the details of accomplishing the work or to exercise a measure of 
control over the work means that the Design-Builder shall follow the wishes of the City 
as to the results of the work only. 

7.10 Waivers. The failure of either Party to enforce any of the provisions of this Contract or to 
require performance of the other party of any of the provisions hereof shall not be 
construed to be a waiver of such provisions unless the waiver is in writing. Prior waivers 
shall not preclude the right of either Party to thereafter enforce each and every provision 
of this Contract. 

7.11 Limitation on Powers. Nothing in this Contract shall be construed as a limitation upon 
the powers of the City as a chartered city of the State of California. 

7.12 Conflict ofinterest. The Design-Builder shall establish and make known to its members, 
consultants, designers, contractors and construction managers, appropriate safeguards to 
prohibit employees from using their positions for a purpose that is, or gives the 
appearance of being, motivated by desire for private gain for themselves or others, 
particularly those with whom they have family, business, or other relationships. Design­
Builder members shall not accept gratuities or any other favors from potential 
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consultants, designers, contractors or construction managers who may or are working on 
the Project. 

7.13 Notices. Notices shall be mailed in accordance with section 2-12, "SPECIAL NOTICES" in 
The GREENBOOK to: 

Design-Builder 

Address 
City, State, ZIP 

Public Works Director 
City of San Diego 
202 "C" Street, 9th Floor 
San Diego, CA 92101 

7.14 Assignment. The Design-Builder shall not assign its rights or obligations under this 
Contract without the City's prior written approval, which shall not be unreasonably 
withheld. Any attempted assignment in violation of this section shall be void and 
incapable of creating any contractual relationship between the City and a putative 
assignee. 

7.15 Survival. Any obligation that accrues under this Contract prior to its expiration or 
termination shall survive such expiration or termination. 

7.16 Incorporation of Exhibits. All exhibits referenced in this Contract and the documents 
referenced in section 1.5 are hereby incorporated into and made a part of this Contract by 
reference. 

7.17 Integration Clause. The City and the Design-Builder represent, warrant and agree that 
no oral promise or agreement not expressed herein has been made to them, that this 
Contract contains the entire agreement between the Parties, that this Contract supersedes 
any and all prior oral agreements or understandings between the Parties unless otherwise 
provided herein, and that in executing this Contract, neither Party is relying on any 
statement or representation made by the other Party concerning the subject matter, basis 
or effect of this Contract other than as set forth herein, and that each Party is relying 
solely on its own judgment and knowledge. This Contract may not be amended except by 
an instrument in writing signed by both Parties. 

7.18 Counterparts. This Contract may be executed in counterparts, which when taken 
together, shall constitute a single signed original as though all Parties had executed the 
same page. 

MULTIPLE A WARD DESIGN-BUILD CONTRACT 
RFQ NO.: 12MCL100 
WATER, WASTEWATER, AND STORMW ATER PIPELINE PROJECTS 

10 I Page 



IN WITNESS WHEREOF this Contract is executed by the City of San Diego pursuant to 
Resolution No. R~_3_0?739 authorizing such execution, and the Design-Builder acting 
by and through its authorized officers. 

Ortiz Corporation 

Name: MARCELINO E. ORTIZ·PRESIDENt 

Date: OCTOBER 10TH, 2012 

THE CITY OF SAN DIEGO 

By:~~ 
Name: Tony Heinric\1s 

Director, Pub lie VI orb 

Date: /'~ 

I HEREBY APPROVE the form and legality 
of the fo)e,oing agfeement this ~ day 
of __ ~ ,2012. 

orney 

f~ 307739 
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RESOLUTION NUMBER R- 3 0 '( i·( 3 9 

DATE OF FINAL PASSAGE OCT 2 3 2012 

CR-2013-229) .iisc.;oo 

A RESOLUTION OF THE COUNCIL OF THE CITY OF 
SAN DIEGO AUTHORIZING MULTIPLE AV/ ARD DESIGN­
BUILD CONTRACTS FOR Vv ATER, W ASTEVv ATER AND 
STORMWATERPIPELINE PROJECTS, AND TAKING 
RELATED ACTIONS. 

WHEREAS, San Diego Municipal Code section 22.3310 allows the City to award 

design-build contracts to more than one design-build entity in which the design-build entities 

compete for public works projects on a task order basis; and 

WHEREAS, the City received and evaluated eleven responses to Request for 

Qualifications No. 12MCL1 00, and selected five design-build finns as being the best qualified to 

deliver water, wastewater and stonnwater projects through the design-build method; NO\V, 

THEREFORE, 

BE IT RESOLVED, by the Council of the City of San Diego, that the Mayor or his 

designee is authorized, for and on behalf of the City, to execute multiple award design-build 

contracts with the following design-build finns, substantially in the fom1 of the contracts on file 

with the City Clerk as indicated below. 

1. Orion Construction Corp. I Balboa Construction, Inc. in association with Harris & 

Associates and Richard Brady & Associates. (Document No. RR- 3 {} '( ;'( ;=$ R -~I) 

2. El Cajon Grading & Engineering Company, Inc. in association with David Evans & 

Associates, Inc. (Document No. RR- ~i 0 '(7 ;( 3 9 .,.;_.-

3. J.R. Filanc Construction Company, Inc. in association with Arrieta Construction, Inc. 

and HDR. (Document No. RR- a 0 1( ' ( 3 9 'g~ 
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(R-2013-229) 

4. Ortiz Corporation in association with AECOM. (Document No. 

5. TC Construction Company in association with RBF Consulting. (Document No. 

BE IT FURTHER RESOLVED, that the Chief Financial Officer is authmized to expend 

the total amount of$25,000 ($5,000 for each contract) from Fund No. 100000, Org/Cost Center 

2112140001 for the purpose of executing the contracts and meeting the guaranteed minimum 

contract amounts. 

BE IT FURTHER RESOLVED, that the ChiefFinancial Officer is authorized to expend 

an amount not to exceed $100,000,000 to fund task orders to be issued under the above multiple 

award design-build contracts, provided that no task order may exceed $10,000,000 without City 

Council approval, that each project was previously identified and appropriated through the 

approved A1mual Capital Improvements Program budget, and that the Chief Financial Officer 

first fumishes one or more certificates demonstrating that the funds necessary for expenditure 

are, or will be, on deposit with the City Treasurer. 

APPROVED: JAN I. GOLDSMITH, City Attomey 

By 

TCZ: 

Thomas C. Zele y 
Deputy City At 

10/7/12 
Or.Dept:Public Works 
CC: 3000005569 
Doc.No: 451983 
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I hereby certify that the foregoing Resolution was passed by the Council of the City of San Diego~ 
at its meeting of OCT 1 5 2012 

Appl.o'red · J ~ • '? ~ • l L-' ·--~f~U~~~~2~~-------
(date) 

Vetoed: --------------------
(date) JERRY SANDERS~ Mayor 
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Passed by the Council of The City of San Diego on October 15, 2012 by the following 
vote: 

YEAS: LIGHTNER, FACULCONER, GLORIA, YOUNG, 

DEMAIO, ZAPF, EMERALD, ALVAREZ. 

NAYS: NONE. 

NOT PRESENT: NONE. 

VACANT: NONE. 

RECUSED: NONE. 

(Seal) 

AUTHENTICATED BY: 

JERRY SANDERS 

Mayor of The City of San Diego, California 

ELIZABETH S. MALAND 

City Clerk of The City of San Diego, California 

By: Peggy Rogers , Deputy 

I HEREBY CERTIFY that the above and foregoing is a full, true and correct copy of 

RESOLUTION NO. R-307739 approved by The Mayor ofthe City of San Diego, California on 

October 23, 2012 

ELIZABETH S. MALAND 

City Clerk of The City of San Diego, California 

(SEAL) 

By: ___________________ ,Depucy 
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Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

EXECUTIVE SUMMARY 

Realizing this is the first time that the City of San Diego will be issuing contracts via the Multiple 
Award Construction Contract (MACC) project delivery method, TC Construction Company 
understands how important it is to ensure that this proves to be a successful procurement model 
that can be utilized moving forward. To that end, the TC Design-Build (TCDB) Team has been 
structured to facilitate expeditious delivery of pipeline projects issued under the City's MACC. 

The design-build approach creates an opportunity for highly streamlined services throughout the 
design and construction phases and enables a continuous and consistent quality control 
process. It allows for maximum coordination among the City, contractor and design team, which 
creates optimum efficiency and minimizes overall cost and project delivery risk. Most of all, this 
project delivery method allows the Design-Builder to make the City's job easier and provides for 
win-win outcomes that benefit both parties. Such is the role of contractors and consultants, and 
we are proud to say that the TCDB Team has already been able to do this for numerous design­
build projects for the City and a large variety of projects successfully completed for the City by 
TC and our lead design partner, RBF Consulting. The following page and Experience and 
Technical Competence section of this statement of qualifications (SOQ) further details our past 
successes working for the City and our approach to successfully complete all task orders issued 
under this MACC. 

By selecting the TCDB Team, the City will again benefit from tbe synergy that exists between TC 
and RBF. This relationship, established over ten years ago and solidified over many years and 
many similar infrastructure projects, greatly increases efficiency in coordination between team 
members and enables fluid communication, shared knowledge and full involvement of all key 
personnel throughout the design and construction phases. It allows our team to: 

Identify potential issues early and consider appropriate, cost-saving solutions. 
• Develop more accurate and comprehensive schedule milestones. 

Provide a seamless transition between the design and construction phases. 

TCDB Team: Efficient Collaboration through Established Synergy 

TC is a family-owned business that started in San Diego. Over the past 35 years, we have grown 
to one of the largest, most versatile local general engineering contractors. Since our inception, 
we have specialized in construction of public works infrastructure projects including water and 
wastewater treatment and conveyance systems, mechanical equipment installation, and associated 
civil works. Over the past three decades, we have developed a mutually beneficial relationship 
with the City that has afforded us an excellent knowledge of its infrastructure, environment, 
communities, specifications, and Public Utilities Department and City Field Engineering staff. 

TC has likewise spent many years developing working relationships with local design 
professionals. Our engineering design partner, RBF, is a firm with which we have enjoyed more 
than a decade of successful project teaming experience. RBF is a full service civil engineering, 
land surveying and construction management firm that has served the City of San Diego on 
many infrastructure improvement projects over the course of the past 40-plus years. In addition 
to City of San Diego experience, RBF's MACC experience dates to 2003, when the U.S. Navy 
introduced this delivery method to expedite the construction of "wet utility" projects. RBF has 
since completed more than 30 design-build projects under the MACC format. 
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The TC/RBF relationship 
spans over 10 years and has 
successfully installed 200,000 

linear feet of pipeline and 
20,000 tons of asphalt 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

TC and RBF's teaming relationship began in 2000 with the City's Waring Road I Adobe Falls 
Pump Station Project, which went on to win an Award of Excellence from the San Diego 
Chapter of the American Society for Civil Engineers. Our firms later worked together on the $10 
million Raw Water Transmission Pipeline Design-Build Project at MCB Camp Pendleton, two 
award-winning design-build projects for the City of Chula Vista-Poggi Canyon Trunk Sewer 
(the City's first design-build project), Eastlake Parkway Sewer Connection and two City of 
San Diego Parking Lot Improvement Projects at Mission Bay Park and Balboa Park. Our 
most recent collaboration is in the very beginning stages, as we were recently selected by the 
City of San Diego for Phase lilA of the Alvarado Trunk Sewer Design-Build Project. 

In addition to our firms' design-build experience, RBF has provided surveying and mapping 
subconsultant services on a variety of San Diego County construction projects where TC was 
the prime contractor. Ours professional history is rich, real, relevant, and one that will benefit the 
City of San Diego in many ways over the life of this contract. 

Keys to Mutual Success under this Contract 

Servicing clients via a task order-driven delivery method requires a sufficient depth of staff, wide 
breadth of professionals possessing necessary expertise and skill sets, flexibility, an 
understanding of the client's processes and goals, and the ability to effectively communicate 
both with the client and internally as a cohesive unit. TC and RBF's familiarity with each others' 
companies and personnel, when coupled with our firms' familiarity with the City-as a unit and 
individually-provide us the ability to supply the following benefits as a design-builder: 

~;. Over seven decades of local experience: TC and RBF each have 30-plus years of 
experience in the San Diego area, providing both with an abundance of local knowledge in 
regards to geography, constraints, policies, challenges and opportunities in various communities. 

Over 300 employees and largest local fleet of company-owned construction 
equipment in San Diego County: TC and RBF's local resources offer quality in great 
quantity. Our people and equipment can be mobilized within 24 hours-or faster if needed. 

·c.· Clear understanding to deliver City of San Diego pipeline projects: As detailed in our 
approach, TC and RBF are very familiar with the City's policies and procedures regarding 
pipeline projects from CAD standards to working with community outreach specialists, 
scheduling City force work, working with Field Engineering staff and, most importantly, 
being a good neighbor while working within every community. 

~. Solid bonding capacity: Safeco has previously provided bond credit to TC for single 
projects in excess of $20M with an aggregate uncompleted backlog of $80M. 

... A clean, reliable and safety-conscious track record: No claims or litigation have been 
filed by TC or RBF over the last 30-plus years and well over a billion dollars in projects. TC 
is also proud of its commitment to job site safety as evidenced by the reduction in our 
Experience Modification Rate of 0.86, which has lowered steadily over the past four years. 

.J Shared commitment to City and MACC procurement method: The TCDB Team is 

0 ~IGNATU~E prepared to commit its resources whole-heartedly to the City for the duration of this contract. 
~> We realize the great advantages the MACC procurement method provides for the City, its 

~¥~------per-sonnel, its communities and its citizens, and are as determined as you are to proving 
that over the course of the next several years. 

Austin Cameron, Vice President 
TC Construction Company, Inc. 
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CERTIFICATION OF EXCEPTIONS 

TO THE REQUEST FOR QUALIFICATIONS 

Multiple Award Design-Build Contracts for Water, Wastewater, and Stormwater Projects 

The undersign~d, a duly authorized representative of TC Construction Co. Inc. 

(Company Name) 

hereby stipulates that TC Construction Co. Inc. 
(Company Name) 

takes no exceptions to this 

a~clunents as referenced in this RFQ. 

Austin Cameron ,._.... .... --· June 19, 2012 

Date 

Secretary 

Authorized Representative's Title 

TC Construction Co. Inc. 

Company 

OR 

The undersigned, a duly authorized representative of ________________ _ 
(Company Name) 

hereby stipulates that _________________ takes the following exceptions 
(Company Name) 

to this Request for Qualifications and its attachments as referenced in this RFQ. 

Authorized Representative 

Authorized Representative's Title 

Company 

MACC Request for Qualifications (Rev. May 2012) 
Water, Wastewater, and Stormwater Projects 
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OWNER'S PROJECT MANAGER 
Roberto Yano 
T: (619) 397-6217 

PROJECT TYPE 
Design-Build 

CLIENT TYPE 
Public 

TOTAL CONSTRUCTION VALUE 
$896,000 (Design &Construction) 

AWARD 

2009, Project of the Year Award 
American Public Works 

Association, San Diego Section 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

EXPERIENCE AND TECHNICAL COMPETENCE 

City of Chula Vista Eastlake Parkway Sewer Connection 
Chula Vista, California . TC Construction Company & RBF Consulting 

TC provided construction services and RBF provided civil 
engineering, construction management and special 
inspection for the design and construction of a 12-inch 
sewer pipeline along Eastlake Parkway near the 
intersection of Trinidad Cove. The section of pipe 
connected the existing sewer pipelines at the north and 
south within the City's right-of-way. 

The project required deep excavations and an elaborate 
shoring setup as the new sewer main crossed under large diameter utilities, including 72-inch 
and 69-inch water aqueducts owned by the San Diego County Water Authority, a 36-inch (800 
psi) gas pipeline and the Otay Water District 30-inch interconnect pipeline. Jack and bore 
trenchless construction and open cut techniques were utilized to install a 24-inch steel casing 
into which the new sewer pipe was installed. 

RBF's design services included project background research, needs and constraints analysis, 
survey and mapping, site visits, geotechnical investigation, development PS&E, construction 
estimates, permit processing, agency coordination and design status meetings and workshop. 

The bid phase included preparation of contract document addenda, bid evaluation and 
attendance at a pre-construction meeting. Construction phase services included shop drawing 
review and change orders, construction status meetings, construction management and 
inspection and preparation of as-built drawings. 

Construction of the Eastlake parkway Trunk Sewer was particularly difficult as the project was 
very close to Eastlake High School and there was constant heavy traffic on both sides of the 
deep excavation. TC maintained a perfect safety record and constant coordination with the 
public throughout the project while completing an extremely challenging sewer installation. The 
TC and RBF team was awarded a 2009, Project of the Year Award from the APWA for their 
combined efforts on this project. 
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Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

City of San Diego Paving and Striping Design-Build Projects 
San Diego, California TC Construction Company & RBF Consulting 

The TCDB Team was retained to provide design and construction for a pair of design-build 
paving jobs at Balboa Park and Mission Bay Park for the City of San Diego. 

Balboa Park Parking Lots Resurfacing-Phase II: This project involved resurfacing 
; approximately 196,892 square feet of parking lots with a 1'!-~-inch thick layer of asphalt concrete. 

The three parking lots are located in Balboa Park and identified as the Bud Kearns Pool and 
Morley Field Tennis Court parking lots (southeast of the Texas Street and Upas Street 
intersection) and the Carousel South parking lot (southwest of Zoo Lane and Park Boulevard). 
Where required, work consisted of surface preparation, asphalt repairs, upgrading accessible 
parking areas to comply with local, state and federal requirements, restriping and markings. 

Mission Bay Park: This project involved resurfacing approximately 366,192 square feet of 
parking lots with a 1% -inch thick layer of asphalt concrete. The three parking lots are located in 
Mission Bay Park and identified as the Bonita Cove Central and Bonita Cove West parking lots 
(southwest of the Mission Bay Drive and Gleason Road intersection) and Rob Field South 
parking lot (northeast of West Point Loma Boulevard and Sunset Cliffs Boulevard). Where 
required, work consisted of surface preparation, asphalt repairs, upgrading accessible parking 
areas to comply with local, state and federal requirements, restriping and markings. 

Throughout both projects, TC maintained and exceeded the SLBE/ELBE mandatory 
subcontracting participation goals as well as a voluntary subcontractor participation of 20%. 

Famosa Accelerated Water and Sewer Replacement Project 
San Diego, California · TC Construction Company 

This water and sewer replacement project for the City of San Diego was located in the Point 
Loma area and consisted of approximately 8,200 feet of eight- and ten-inch sewer and 11 ,400 
feet of eight-inch, 12-inch and 16-inch water and related appurtenances. This project is one of 
several City group jobs that TC has either just completed or is still working on that is 
nearly identical in nature to the upcoming MACC project task orders. 

This project had some unique characteristics as it was adjacent to the Famosa Slough, which is 
an impaired water body and protected habitat. TC had to work within a biological moratorium 
constraint in order to mitigate disturbance in the slough. As with the other TC projects listed, this 
job was also located within a residential community and in tight working space. The project was 
completed successfully and on schedule. 
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Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

City of San Diego Crown Point Trunk Sewer 
San Diego, California TC Construction Company 

This sewer pipeline construction project for the City of San Diego involved the installation, 
replacement and rehabilitation of 8-inch thru 18-inch trunk sewers, and abandonment of existing 
sewers in the Crown Point community of Pacific Beach. 

The project included 1,180 feet of open cut sewer as well as some unique construction 
elements, including 910 feet of 18-inch jack and bored sewer within a 36-inch steel casing, 
performed in over 20-foot deep groundwater and directly adjacent to Mission Bay. The jack and 
bore consisted of four runs and utilized four large bore pits that required 24-hour traffic control. 
There was extensive shoring and groundwater dewatering required throughout the entire sewer 
alignment. 

The project took place in tight residential streets, and near sensitive habitat. It also required 
construction of various surface improvements including ADA compliant pedestrian ramps, 
asphalt overlay, curb and gutter, sidewalks and slurry sealing. TC presented a value engineering 
opportunity to the City which resulted in a savings of $55,640. 
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Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

City of San Diego Otay II North En canto Replacement Project 
San Diego, California TC Construction Company 

This new water transmission pipeline for the City of San Diego consisted of the installation of 
7,514 If of 42-inch welded steel CMLC water main. The water main was installed within 
residential streets requiring careful consideration and coordination with the community. The work 
also included new pedestrian ramps, a large asphalt overlay, slurry sealing and the 
abandonment of 5,043 If of existing 36-inch SCRW pipe with cellular grout. 

This new water main had several individual critical timeline milestones that needed to be met 
according to City Water Operations shutdown deadlines. A City-initiated change order for 4,370 
feet of eight-inch water main and an additional 1,100 tons of AC overlay was added to TC's 
construction contract. A unique aspect to this project was that it required TC to install a 230-foot 
deep drilled anode well for cathodic protection. The project was completed successfully with 
minimal impact to the community and its residents and was finished well ahead of schedule. 
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OWNER'S PROJECT MANAGER 
John Stohr 
T: (619) 533-6626 

PROJECT TYPE 
Pipeline Replacement 

CLIENT TYPE 
Public 

TOTAL CONSTRUCTION VALUE 
$10,000,000 

TESTIMONIAL 

You've got the City format 
nailed ... keep up the good work!" 

John Stohr, City of San Diego 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

City of San Diego Harbor Drive I Lindbergh Field 
Cast Iron Pipeline Replacement 
San Diego, California RBF Consulting 

RBF provided design services to replace approximately seven miles of the 16-inch Harbor Drive 
Pipelines No. 1 and No. 2. The project is divided into two primary sections: 

Harbor Drive, which consists of 4.5 miles of cast iron pipeline replacement from Liberty 
Station through the Point Loma community, along Canon Street and terminating on Catalina 
Boulevard near the Point Loma reservoir. 

Lindbergh Field, which consists of 2.5 miles of replacement along North Harbor Drive, in 
front of San Diego International Airport and Laurel Street up to Pacific Highway. 

The majority of the project is designed as replace-in-place, though RBF has identified segments 
where new alignment would be beneficial to achieve water/sewer separation standards and 
minimize property impacts. Specifically, along Canon Street, the two parallel 16-inch water 
pipelines are only separated by five feet, and a parallel sewer is only five feet away. Two new 
alignments were developed along this heavily traveled street to ensure two-way traffic could be 
maintained during construction and 10 foot separation to the existing sewer was achieved. 

Additionally, along North Harbor Drive through the Liberty Station area, the existing pipeline was 
located in the landscaped planter. Replacement in place would have created substantial 
disturbance in the area and in the future Water OPS would have been faced with large trees 
over and near the pipeline. RBF identified an alternative route within North Harbor Drive to avoid 
this impact and place the pipeline in a more accessible location for future maintenance activities. 

The project will also replace the existing pressure reducing valve stations at Rosecrans and 
Nimitz Streets and at the Willow and Canon intersection. Supervisory Control and Data 
Acquisition (SCADA) will be provided to the Rosecrans PRS location. Also, 73 pedestrian ramps 
will be upgraded to current ADA standards. 
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AWARDS 

2012, Project of the Year Award 
American Public Works 

Association, San Diego Section 

2012, Outstanding Project Award 
American Society of Civil 

Engineers, San Diego Chapter 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

City of San Diego South Mission Valley Trunk Sewer Replacement 
San Diego, California RBF Consulting 

RBF completed 100% design of the $30 million South 
Mission Valley Trunk Sewer (SMVTS) Replacement 
project in 2003, but due to funding constraints 
construction was postponed. In the interim, local utility 
companies completed improvement projects around the 
alignment and peak design flows were re-calculated by 
City staff, which required the original design to be 
updated in 2009. The City re-established the project in 
2009 and tasked RBF with completing the final design of 
Phase 1 of the project. 

The existing sewer began at the west end of Mission 
Valley near the intersection of Interstate 5 and Interstate 
8, joined the North Metro Interceptor (NMI) Sewer at 
manhole #E18S5001 and continued along the south side 
of the San Diego River to the connection with the 
Montezuma Trunk Sewer at manhole #J16S277. The total length of the SMVTS was 31,068 feet. 
It crossed Interstate 8 three times and had twenty-seven collector sewers and several laterals 
that connected along the alignment. Eleven of the collector sewers crossed Interstate 8 to make 
the connection. 

The existing sewer alignment within the San Diego River channel created operations and 
maintenance constraints for City staff and a new alignment outside of the river was required. 
Unfortunately, all areas beyond the river channel are heavily developed. Therefore, trenchless 
construction solutions were required to minimize disturbance. 

Junction Structure1 (JS1) is the connecting structure of the 36-inch SMVTS to the 1 08-inch NMI 
and consists of a concrete structure roughly 30-foot x 20-foot and 40-foot deep, constructed 
around the NMI. The connection to the NMI was made under live flow conditions (60 MGD) using 
a 1 08-inch flow-through tube. The shoring system for JS1 also served as the tunnel portal for 
project reach 1 . 

Reach 1 consisted of an 84-inch conventional two-pass steel rib and wood lagging tunnel 
roughly 1,000 feet long, into which the 36-inch sewer was installed. The two-pass tunnel design 
followed the curved alignment of Taylor Street, avoided existing utilities and kept tunnel portals 
outside designated traffic control areas. It also provided flexibility in making the connection to 
Reach 2, which was designed as an 800-foot-long microtunnel run to install the 36-inch sewer. 

The 500-foot Reach 3 is a 36-inch sewer, installed in a 60-inch steel casing using auger bore 
and jack methods, which crosses beneath the 1-8 freeway. Reach 4 contained two 36-inch 
microtunneling runs, totaling 1,100 feet, beneath a park and a narrow commercial street. Reach 
5 was a 150-foot open trench section that made the connection to the existing 27-inch sewer. 

The project was designed to follow new City Sewer Guidelines to remove sewer pipelines from 
environmentally sensitive areas, such as the San Diego River Channel. RBF conducted 
community information meetings and worked closely with the City's Traffic Department to 
minimize adverse traffic and community impacts. 
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OWNER'S PROJECT MANAGER 
Cathy Dungca 
T: (619) 533-3778 

PROJECT TYPE 
Pipeline Replacement 

CLIENT TYPE 
Public 

TOTAL CONSTRUCTION VALUE 
$14,000,000 

AWARD 

2009, Award of Merit 
American Society of Civil 

Engineers, San Diego Chapter 

2010, Honor Award 
American Public Works 

Association, San Diego Chapter 

Multiple Award Design~Build Contracts for 
Water, Wastewater, and Stormwater Projects 

City of San Diego Water Group 554/555 Design-Build Projects 
San Diego, California RBF Consulting 

RBF served as the lead design firm on these design­
build projects to provide the City of San Diego with 
engineering and construction services to replace 
deteriorating cast iron water mains in three separate 
City neighborhoods. 

The projects involved replacing the aged water mains 
with new 8-inch, 12-inch, and 16-inch PVC piping. The 
554 project is focused in the Clairemont neighborhood 
and replaced approximately 4 miles of water mains, 
while the 555 project replaced 4.5 miles of water mains 
in Clairemont, Encanto and Southeastern San Diego. 

The projects are located within the travel lanes of 
heavily used Clairemont Drive and Euclid Avenue and a 
variety of residential streets throughout the neighborhoods, requiring thorough traffic control 
planning. Specific consideration was given to maintaining a safe flow of traffic during 
construction, and traffic control plans were developed to maximize traffic flow volumes. Other 
traffic control concerns include maintaining access to businesses, schools, recreational facilities 
and to residential properties in each of the three neighborhoods. 

The project requires connections to a number of branch pipelines at street intersections. 
Construction phasing plans were developed to address these connections, as well as the need 
to perform appropriate cut and plugs or cut-in connections at these locations and to perform 
hydraulic performance testing, disinfections, and flushing procedures. 

Phasing plans were also developed to divide the main replacement work into distinct work 
segments. The design-build team worked closely with Water Operations staff to minimize 
service outage. These plans include coordination with the City's Fire Department to evaluate the 
appropriate number of fire hydrants that can be taken out of service at any time and the 
corresponding City Council office to provide advance notice of the planned water service outage. 
Construction involved highlining of services within each segment to maintain water service to all 
residences and businesses as the project proceeded. 

RBF was responsible for providing engineering design, environmental monitoring and mitigation, 
quality control, development of Best Management Practices, water quality, agency coordination, 
community outreach presentations, project scheduling and construction support services. 

TC CONSTRUCTION STATEMENT OF QUALIFICATIONS I June 19,2012 11 



Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

The following table illustrates the TCDB Team's experience on relevant projects located within San Diego County that 
employed the same services and capabilities that will be required on City of San Diego projects awarded via this contract. 

Project Name 

Liberty Station Waterline Replacement 

Waring Road Pump Plant & Pipelines 

Poggi Canyon Trunk Sewer Design-Build 

Torrey Pines Road I La Jolla Boulevard 
Water Main Replacement 

Old Julian Pump Station & 12-lnch Water Line 

Salt Lake Creek Gravity Sewer 

Water Group 909 

Sewer & Water Group 789 

Sewer & Water Group 781 

Los Pefiasquitos Recycled Water Pipeline 

Water & Sewer Group 756 

Argath Road Widening & La Jolla Shores 
Drive 16-lnch Cast Iron Replacement 

Sewer Pump Station 21 

Chelsea Street i La Jolla-PB Trunk Sewer 

Client 

City of San Diego 

City of San Diego 

City of Chula Vista 

City of San Diego 

Ramona MWD 

City of Chula Vista 

City of San Diego 

_City of San Diego 

City of San Diego 

City of Sah Diego 

City of San Diego 

City of San Diego 

City of San Diego 

City of San Diego 

Intrusion Structure Sewer Outfall Design-Build City of San Diego 

Alta View Steel Water Main, Replacement ._ ·· q~ty of San Diego · 

La Jolla-Pacific Beach Water Main Replacement City of San Diego 

Emergency Culvert Repair . City of ChulaVista 

Calexico Port of Entry Sewer Pump Station 

Pump Station 591mpmvell1en!s · · 

Black Mountain Road Pipeline Design-Build 

City of Calexico 

City of San Diego 

City of San Diego 

La Jqlla Shores Driv.e VValer f\1aln'Replacement Clty of San Diego 

Recycled Water Main Extension Projects City of San Diego 

Seismic Retrofit ofVVater Mains 

Poway Pump Station & 30-lnch Pipeline 

Woqdside Avenue Waterline Relocations 

Pipeline N-N Replacement 

Palm Avenue Wa!er Main Improvements_· .. · 

Upgrade of 13 Camp Pendleton Pump Stations 

Camp Pe-ndleton Area 25 P()tabieWater 
Distribution System Repla9ement · 

-. City of San Diego 

Ramona MWD 

· . County ofSan Diego 

Rainbow MWD 

CaiAm Water 

U.S. Navy 

U.S. Navy 

Relevant Information 

TC & RBF · ASCE Sustainable Technology Project of the Year 
ASCE Outstanding Civil Engineering Project Award 
CELSOC Engineering Excellence Honor Award 

TC & RBF .. , ASCE San Diego Section Award of Excellence 

TC & RBF 

TC & RBF 

TC & RBF 

TC & RBF 

TC 

TC 

TC 

TC 

TC 

TC 

TC 

TC 

TC 

TC 

TC 

TC 

TC 

RBF 

RBF 

City of San Diego "excellent" performance rating 

"· ASCE Outstanding Civil Engineering Project Award 

~; Pipeline and roadway improvements 
City of San Diego project 

--· ASCE San Diego Section Award of Excellence 

· Sewer system improvements · 

~ City of San Diego project 

~.~. City of $an Dfe·go_proj~ct 

:~: City of San Diego project 

~~~· ·city o_f San Diego-project 

" City of San Diego project 

.::; Pipeline and .rqadway improvements 

·• Sewer system facilities and roadway improvements 

:;:; Sewer improvements 

:;;: Design-build sewer system improvements 

:~ Pipeline improvements . 

::~ Sewer system facilities and roadway improvements 

:;, Utility system irilp~ovements :· 

::> Sewer system improvements 

~~-- Sewer system facilities lmproyemelits 

~, Design-build utility improvements 

RBF · :;; Roadway and Wainage improvements 

RBF ' Pipeline improvements 

RBF 

RBF 

RBF 

RBF 

RBF · 

RBF 

RBF 

~; Pipeline improvements 

::;; ASCE San Diego Award of Merit 

~i · Pip~line and roadWay improvements 

:;,, Pipeline improvements 

:;; · Pipeline improvements 

:::: Sewer system improvements 

~.; bistrioution system improvements 
Pipeline improvements · . 
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Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

PROPOSED METHOD TO ACCOMPLISH THE WORK 

Proposed Design Concept for all Task Orders 

Replacement of water distribution mains, wastewater conveyance and/or storm drain pipelines requires a coordinated plan 
to address the major technical, social and environmental elements associated with the project. The design-build delivery 
method will facilitate development of this plan and permit integration of all stakeholder concerns in an efficient manner. 
RBF's designers and TC's construction team will work together from the issuance of each task order request to address 
the technical challenges of the project and create a work plan that is consistent with the City's standard practices, any 
environmental requirements and is sensitive to impacts to the community. Our technical implementation plan will be 
coordinated with the City's project team and other affected City departments, specifically the Water OPS division and 
Traffic Engineering, to ensure concurrence. 

We recognize that a fundamental goal of the MACC process is to execute projects in an expeditious manner, however, we 
can not lose sight of the need to interact with other City departments, the community and environmental permits. The 
primary benefit of the TCDB team is the comprehensive knowledge of the local environment, City procedures and overall 
understanding of how the City executes its projects. Our team's zero learning curve provides confidence that all task 
orders will be completed to the City's satisfaction. 

Proposed Management Plan 

The design-build team will function in a prime/sub contractual relationship with TC serving as the prime design-build entity, 
responsible for overall project management and coordination, job site safety, construction and, ultimately, client 
satisfaction. RBF will lead the design team and be responsible for developing construction documents that meet the City's 
design criteria, CADD standards and permit requirements of affected agencies and other City Departments. 

TC and RBF have committed principal level staff members to serve in key roles of responsibility through the duration of the 
contract. Austin Cameron, Elan Schier and John Harris will be active participants throughout the entirety of projects 
awarded under the contract. This will allow projects to move smoothly from the notice of award, through design and into 
construction. We recognize that continuity and consistency are key elements to the long-term success of both firms and 
equally critical to the success of projects under this contract. The City can be assured that these key individuals will be with 
the job from the Notice to Proceed through its completion. This commitment demonstrates our team's appreciation of the 
importance of upcoming pipeline project to the City. 

The TCDB Design-Build Project Manager, Mr. Cameron, provides the experience and proven understanding of how to 
complete multi-disciplinary construction projects efficiently. His approach to successful project management is to make 
su_re the process is structured for efficiency in advance and maintain constant c0mmunication throughout the P!ocess. TC's 
streamlined, experienced management team str-ucture will deliver the Gity th_e following attributes: 

Le?dership in all facets of the project 
., Construction insight and input during-the design phase 

Design $Jpport during construction 
Appropriate coordination and info~rnation dissemination 

Project Coor9ination 

~ Consultant ownership and accountability for the 
project's success 

" Efficient procurement of materials ar:1d resources 

0/verall project coordination will be the responsibility of the Project Manager, Austin Cameron and the Engineering Design 
Manager, John Harris. These inEiividuals will ~or!< together during the project's preliminary design phase to identify cri.tical 
d~sign and constryction elements .that are needed tG "!leet the requirements of each task order, City standard pglicies apd 
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Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

procedures and will set the guidelines to be followed by the rest of the team. Over the past 12 years, Mr. Cameron and Mr. 
Harris have developed a strong professional and personal relationship that will help move the team forward to the common 
goal of a successful project. As with previous design-build projects, Mr. Cameron, Mr. Harris and other team members will 
meet on a weekly basis to discuss project details, schedule, permit approval status and stakeholder concerns. Information 
developed during these meeting can be forwarded to the City's project manager or presented during the weekly 
construction meetings, as appropriate!. 

Team experience will also play a critical role in project coordination. The four key individuals of the TCDB Team combine 
for more than 100 years of City of San Diego pipeline construction experience. This collection of knowledge is our 
foundation to ensure proper coordination. 

There are a number of entities that will be involved in the project coordination element of a task order and each has the 
ability to delay the project if coordination/approval is not performed efficiently. Some of these entities include: 

,,. City of San Diego- Right-of-Way Engineering Division 
·"· City of San Diego- Water System Operations Division 
"· City of San Diego- Traffic Engineering Department 
". City of San Diego - Field Engineering Division 
- City of San Diego- Wastewater: Concurrent sewer improvement projects 
~ Community Planning Groups 
,. San Diego Gas & Electric 
·· Cable TV Companies 
~:, AT&T Telephone 
·•· USA Dig-Alert- Sufficient lead time must be provided to complete the mark-outs 
:;.;. County Department of Health -Contaminated soil sites 
:;~ Neighborhood Schools- We will coordinate with impacted schools along the pipeline alignments. Coordination will 

include one-on-one meetings with school officials to communicate construction activities. Meetings will be scheduled 
p~oactively, rather than solely in response to issues that identified by schools. 

Coordination between drawings and specifications will be a joint effort between RBF''s design QA/QC manager and the 
TCDB Project Manager, Austin Cameron. RBF's QA/QC manager will be responsible for consistency between the plans 
and specifications while Austin's role will ensure the plans and specifications are consistent with the City's construction 
standards and the requirements of the task order RFP. 

Construction coordination between TC's staff and sub-contractors/material suppliers is achieved on every TC project 
through biweekly field meetings and two-week look ahead schedule updates. Long lead time delivery items are noted at 
bid time and appropriate notations are included in the project schedule. 

TC is highly selective with its core group of subcontractors and has developed a strong relationship with each firm. These 
relationships facilitate communication and interaction. There is mutual trust and commitment to work together to 
successfully complete each project. Our Project Manager will be responsible for this coordination effort and he will share 
this effort with his field superintendents and site foremen as these individuals are on the front line daily with our 
subcontractors. Demanding accountability at all levels of the TC organization has led to more than 35 years of success 
and will serve us well throughout the execution of the MACC. 

Quality Assurance I Quality Control Plan 

The design review process used for all task orders will incorporate an intensive in-house technical review, constructability 
review and subconsultant peer review. The in-house review will follow the Quality Assurance/Control Plan developed 
specifically for each task order and utilize an ongoing "over the shoulder" involvement of the Design Manager/Project 
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Multiple Award Design~Build Contracts for 
Water, Wastewater, and Stormwater Projects 

Engineer and the Project Manager. Our QA/QC plan will be consistent with the standards employed by the City's QC 
Division. 

The Construction Manager and his staff will provide constructability input. Community and environmental impact issues will 
also be identified early to assure that those impacts are minimized and communicated early through community outreach 
efforts and comply with environmental clearance documents. 

Prior to each design milestone submittal, RBF's Joel Bowdan will perform a QC review of the documents consistent with 
the submittal/eve/. The review will focus on the submittals compliance with City design standards, CAD drafting standards 
and constructability. This step will also identify any issues, which may require a City variance. Those issues will be 
documented separately and specifically brought to the City's attention. This is a critical step in allowing the City review 
process to be efficient and expeditious. 

Review comments and questions developed during the course of the project will be logged on a comment spreadsheet for 
each design submittal. The tracking log will identify the individual responsible for the comment/question, how the comment 
was resolved and where in the drawings or specifications the action has been taken. A combined spreadsheet will be 
developed following final design approval that will be used to categorize comments by drawing sheet number or 
specification section. Data sorting and/or key word searching can then be used to retrieve comments, if needed in the future. 

RBF's recent work on the Water Group 554 and 555 and Harbor Drive CIP projects will provide the TCDB Team with a 
quick start on CAD drafting and design standards. All CAD standard questions were resolved during these projects and all 
plotting standards for the plan set submittals have been confirmed. 

Upon receipt of the City's milestone submittal comments, appropriate revisions will be incorporated into the construction 
documents. In addition, a log of comments will be created and a report prepared indicating the disposition of the comment. 
The report will be delivered along with the next milestone submittal. 

The typical City milestone submittal schedule will be followed during the completion of each task order. However, it is 
intent of the TCDB team that sufficient pipeline design and detail will be complete at the 75% milestone to justify material 
procurement and the 90% milestone to justify the City issuing a "Notice to Proceed", allowing construction to commence. 

Schedule Compliance 

The TCDB team is committed to meeting the schedule demand for all task orders. This will be achieved through up­
fronting planning and inclusion in the project work plan that will be developed for each task orders. A key element to 
achieving this objective is developing a comprehensive scope of work from the outset of the task order which includes all 
long term lead items, such as external agency permit acquisition or specialty procurement items. The benefit of the TCDB 
team is we have worked for the City for over 30 years, we understand the details to complete projects and understand the 
elements of the local environment. In short, there are no surprises and no learning curve associated with our team that will 
upset our schedule completion. 

To ensure schedule compliance, members of the TCDB team associated with each task order will meet on a regular basis 
to review the project work plan, long lead items, submittal milestones and City staff interaction requirements. Action items 
will be assigned and proactively tracked to completion. 

Delivering quality infrastructure projects on time will be the foundation of the TCDB team. 

Safety Program 

Safety awareness is the key to a successful project. TC has adopted proven methods that stress the importance of our 
safety culture. For example, all new employees are required to wear yellow hard hats, while seasoned employees wear 
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white hard hats. This little difference enforces the need to pay special attention to 
these individuals until they are fully trained in the safe performance of their tasks. 

TC has developed a comprehensive program that defines the roles of management 
and employees for providing a safe work environment. Our program: 

Defines formal responsibility for accident prevention 
Provides accident prevention policies and training for both supervisors and employees 
Establishes guidelines for pre-project planning including all applicable regulations 
Outlines specific requirements and checklists for conducting daily job site safety 
inspections 

TC Construction Company 
received the 2007 and 2008 

Associated General 
contractors San Diego 

Construction Safety 
Excellence Award for the 

"Heavy" category, 700,001 to 
1 Million Man Hours Worked. 

Includes education regarding emergency procedures and location of urgent care facilities 
Provides educational material for holding daily and weekly Tailgate Safety Meetings 
Includes strict policies and procedures for investigating and reporting accidents 

~· Includes a drug and alcohol testing program that includes pre-employment, post accident and testing for cause 
Provides an employer provided Employee Assistance Program 
Recognizes significant improvement and continued success in safety performance 

Safety training is conducted in English and Spanish by in-house instructors. The staff includes three OSHA Outreach 
Instructors, two Equipment Instructors and a Fleet Instructor who provide employees with scheduled training and on the 
job mentoring. Job specific safety is a weekly activity topic of our Tailgate Safety Meetings. 

All new employees, regardless of their experience, are required to attend "New Hire Safety Training." Supervisors receive 
additional training for Competent Person, Trench and Excavation, Confined Space, CPR and First Aid, OSHA 1 0 Hour and 
Storm Water Pollution Prevention Program (SWPPP). 

A detailed project-specific Safety Plan will be developed upon award for each task order. 

An integral component of the site specific-safety plan is the Emergency Response Plan. We recognize that there are 
inherent risks associated with infrastructure construction and a proactive emergency response is critical to effectively and 
safely deal with emergency situations. Our project specific emergency response plan identifies the nearest hospital, fire 
station and police station relative to the project's location and appropriate phone numbers, recommended evacuation 
routes and possible hazards associated with the project. As a standard practice, we review the location of existing high­
pressure gas mains as this presents the greatest safety exposure to our employees during trenching operations. Other 
high-risk elements include: 

,. Location of overhead electrical lines "''' Traffic control <• "1.1.1 

~. Sanitary sewer mains and sewage spills M' Equipment failure '~ 

. Contaminated soil ~, Chemical handling """" 
il!• Trenching shoring ·~ Pressure testing operations , .. "' 

Our plan designates Mr. Steve Coker as the competent person in charge of maintaining and implementing our emergency 
response plan. Steve has more than 30 years of construction safety experience and serves as TC's Safety Director. He 
has worked on numerous infrastructure improvement projects for the City of San Diego and is very knowledgeable of the 
City's health and safety requirements. 

Community ImpaCt 

Construction work in the streets and right-of-ways will be disruptive to vehicle and pedestrian access. Travel time will be 
reduced and parking on streets where work is occurring will be limited. Access into residences will be impacted when work 
is directly in front of those locations. Noise and dust during construction will disturb residents in the areas. Safety issues 

TC CONSTRUCTION STATEMENT OF QUALIFICATIONS J June 19, 2012 16 



Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

for pedestrians are especially important and need to be addressed as a top priority. Trench coverings and other safety 
measures must be secured from curious people or vandals during hours when work is not occurring. 

Community Outreach and Public Relations 

Pipelines being replaced under the MACC will be primarily located in established neighborhoods. Keeping the community 
informed about projects, especially ones that have experienced prolonged impacts due to other issues, helps reduce 
complaints and potential project delays due to community opposition. All construction projects bring with them 
inconveniences such as noise, traffic congestion and dust. To the extent these inconveniences can be mitigated through 
good, two-way communication, the project will proceed more smoothly with less negative attention from the community, 
media and elected officials. 

The TCDB Team will work with City staff to conduct community relations, starting with the design phase and continuing 
through construction. Although a specific work plan will be developed in consultation with city staff following a notice to 
proceed, the following are recommended elements: 

Informational Materials - Fact Sheet: We will develop an easy to read fact sheet which will be distributed to affected 
property addresses fronting the pipeline alignment. The fact sheet will explain the project by neighborhood and address 
questions and concerns that residents, businesses or other facilities may have. We will provide project contact names and 
numbers so that residents and business owners have easy access to sources of information, which helps build trust and 
rapport. 

Additional Community Outreach efforts will include 

.. Community Group Meetings One-on-One Meetings 
:; Community Notices- Door Hangers Community Requests for Information 

Design and Construction Technical Elements 

This section presents our general approach to address the design and construction elements that are generally 
encountered on City "Group Job" type projects. We have also presented how they would impact the first task order issued 
under the MACC, Water Sewer Group Jobs 946 and 949. 

Design Elements 

1. Pipeline Alignment 

New mains are generally designed to be "replace-in-place". This minimizes conflicts 
associated with reconnecting existing service laterals and eliminates much of the 
environmental permitting requirements. However, we recognize there are many instances 
where existing mains are not in compliance with health code separation standards and new 
alignments must be considered. This review will be performed with the City's project 
manager at the initial project kick-off meeting and recommendations will be provided by the 
TCDB design team. 

Pipeline alignments also require special attention to address permitting and environmental 
requirements. For example, Group Job 946, Site 2 requires a crossing of Highway 94 at 

RBFhc;tsa 
comprehensive staff of 
environmental planners 
and biologists that can 

be used on pipeline 
alignments that cross 

environmentally 
sensitive areas. 

Home Avenue. We propose to work with the City's engineering and water OPS staff and Caltrans to develop the most 
appropriate crossing design, whether it is a new pipeline within the bridge cell of the overpass or a trenchless solution 
parallel to the bridge. Both TC and RBF have experience with either crossing method and a successful track record of 
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securing Caltrans encroachment permits in a timely manner. Additionally, the alignment south of Highway 94 traverses a 
canyon east of 39th Street. Due to environmental permitting requirements and restrictions to future access in the canyon, 
an alternative alignment should be considered. We would propose to work with the engineering department's planning 
group to discuss options. We would also be prepared to address the environmental requirements if an alignment is 
required through an environmentally sensitive area. RBF has a comprehensive staff of environmental planners and 
biologists that can be used to assist on such alignments and identify construction constraints, such as working outside the 
breeding season of endangered species. 

All new piping materials and appurtenances will comply with the City's approved materials list. It is intended that all above­
grade appurtenances, such as fire hydrants, meter boxes will be replaced in the same location. Any air & vacuum valves 
that are currently below grade will be replaced with above-grade installations in compliance with current Department of 
Health standards. Clamshell type steel enclosures will be used on all new air & vacuum valves assemblies in accordance 
with the City approved material list. The location of such enclosures will be coordinated with City staff and our community 
outreach consultant. 

To facilitate positive interaction with City staff, TC Construction participates in the Joint City/AGC/EGCA liaison workshop 
meetings. The purpose of these meetings is to help streamline the integration of City force work with Contractor work and 
to identify procedures that can be performed more efficiently for all parties. 

2. Traffic Control Plan 

Traffic Control plans will be prepared in accordance with the City's standard traffic control drawings and the MUTCD Watch 
manual, latest edition. RBF provides full service traffic control engineering and will provide engineered traffic control plans 
for all major streets. With regard to the first task order, Skyline Drive and Home Avenue are the primary areas where 
engineered traffic plans will be required as part of the design submittal. On streets where the ADT count is less than 5,000, 
TC would utilize their traffic control subcontractor, Hudson Safe-T-Lite, to prepare shop drawing type plans for approval by 
the Field Engineering team. 

We have successfully utilized this approach on the Harbor Drive pipelines, Torrey Pines and La Jolla Shores Drive 
pipelines, which are some of the most heavily traveled in the City. Our team has excellent relationships with the City's 
Traffic Engineering group and understand the specific requirements needed to secure timely approvals. 

3. Paving Restoration 

All pavement removed during by trenching operations will be restored in accordance with the applicable standard drawings 
of the City of San Diego, which are based on the street classification and the type of pavement that was removed. The 
location of the slurry seal and AC overlays will conform to the paving restoration maps included with the bridging 
documents for each task order. All existing traffic striping and pavement markers will be replaced following the slurry seal. 
Adjustments to the slurry seal placement will be made during the design phase to follow any changes/additions to the 
pipeline replacement alignments. TC will also follow the recent construction standard of using full depth asphalt to restore 
trenches as opposed to the concrete backfill and Type "F" asphalt cap. 

4. Curb Ramp Installation & Modification 

Curb ramps will be provided as indicated in the bridging documents for each task order 
with the appropriate design detail required to ensure compliance with the ADA standards. 
RBF recent work on the Harbor Drive Pipelines project required a number site specific 
designs to remove existing improvements and replace at the required elevations to meet 
longitudinal path of travel and cross slopes. This work also required approval from the 
City's ADA Compliance Office. TC and RBF also recently replaced ten (10) challenging 
ADA access ramps for the design build paving projects in Mission Bay and Balboa Parks. 
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Access specialists to 
ensure all new curb 

ramps are in compliance 
with the latest ADA 

standards. 
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RBF utilized its survey crews and ADA access specialists to develop site specific designs to meet ADA standards and 
work within the existing topography. 

Existing historic stamps identified within each task order area will be also protected or removed and reset. 

5. Highlining, Cut & Plug, Connections to Existing Mains, Cut-In Connections and Phasing Plan 

The design plans prepared by RBF will include high line, cut-in and cut and plug plans to be followed by either City forces 
or TC construction. These plans will work with the phasing plan to identify the locations of temporary cut and plugs and/or 
cut-in locations, which TC Construction will install to isolate segments under construction. The cut and plug plan will 
include pressure testing, disinfections and flushing procedures and thrust restraint measures. Our team is also 
experienced providing fire hydrant coverage maps for review and approval by the Fire Department. These maps assist the 
Fire Marshall in determining hose coverage lengths when specific hydrants are out of service. 

The phasing plan will divide the project into distinct segments with consideration given to traffic access to residences, 
commercial operations, schools and recreational facilities, hydraulic service, and fire hydrant outage. Segments will identify 
specific work zones where the pipelines will be removed, replaced and returned to service before moving onto the next 
segment. Once the Phasing Plan is developed, a highline plan can be finalized which will establish temporary potable 
water service to all users within the segment that is under-construction. We plan to work closely with the City's Design . 
Division, Water OPS Supervisor, and the City's Fire Department to devise the phasing plan that meets the needs of all 
parties and results in an efficient construction operation. 

Water conservation is an important concern during the current drought conditions and we appreciate the public perception 
of wasting water during disinfection and flushing operations. On recent group jobs this topic has been raised by a number 
of community members and has been the topic of EGCA and City Field Engineering coordination meetings. We also 
recognize the public safety issue involved with conducting proper disinfection and flushing of new pipelines. To combat the 
impression of wasting water by allowing the hydrotest flushing water to run down the gutter into the storm drain system, TC 
will implement a system of flowmeters and fire hoses to accurately monitor the volume of water used during this procedure 
and pipe the water directly to the discharge point. 

6. Best Management Practices (BMP) 

TC is intimately familiar with the need and importance of installing appropriate BMP's for 
linear construction projects. Its especially important as storm runoff from most projects will 
either enter the Pacific Ocean or San Diego Bay. TC has an outstanding track record for 
installing and maintaining BMP's on similar City of San Diego Water and Sewer Group Job 
projects and is knowledgeable of the City's specification for stormwater and erosion control 
measures. Our staff is also thoroughly trained in the new general construction permit and 
our senior QA/QC leaders are QSP certified. 

Steve Coker and Derek 
Franken are QSP 

certified in accordance 
with the General 

construction permit. 

TC will also pledge to maintain the BMP's once installed and work diligently through rain events to ensure BMP's do not 
cause flooding or impact travel lanes. Damaged BMP's will be restored. 

7. Environmental Testing, Monitoring & Mitigation 

Though most Group Jobs require replace in place techniques, there are occasions where new pipeline alignments are 
required and as such, cultural resource monitoring may be required. When required by the project's MND, we propose to 
have appropriate native American, archaeological and/or Paleontological monitors at the construction site MND to observe 
excavated materials and report the presence of any cultural artifacts. 
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Construction of all Group Job type projects require an integrated approach of the design team, City OPS staff, City Field 
Engineering staff and the entire TC construction team. Due to their linear nature, where phases of work must be completed 
in sequence, projects will require many coordination elements, look-ahead planning and, most importantly, experience 
gained on similar projects to reach a successful outcome. 

The TCDB Team Construction Plan includes a number of key elements that will be employed on all task orders to expedite 
the project completion and minimize impacts to the community. Specific construction elements include: 

1. Construction Approach & Methods 

We propose to begin construction immediately following the approval of the 100% plans. During the design phase, TC will 
complete the submittal review process for all materials (a letter of record for all proposed materials that are on the City 
approved materials list will be submitted); obtain approval of our detailed project schedule; obtain approval for the traffic 
control plans; prepare and obtain approval of the WPCP and SWPPP; complete required potholing of existing utilities; 
coordinate with the City's Public Information officer (PIO) and hold the initial community group meetings as appropriate. 
We understand the importance of these pre-construction activities and will strive to have them complete at the same time 
as the design plans are approved for construction. 

Depending the project scope, we typically have multiple crews working within a project area. In general the following crews 
are on-site. 

•. saw-cutting crew • paving crew 
::. pipeline installation crew ~· clean-up crew 
a service lateral or hydrant installation crew 

2. Cut & Plug Schedule 

When cut and plug work is required, we anticipate this work will be complete on Sunday evenings to minimize the impact 
of the water service shutdown. All cut and plug work will be identified on the detail project schedule. Approval of the cut 
and plug schedule will be obtained from the City's Resident Engineer prior to construction. 

3. Service Transfers 

Whether water or sewer service laterals, transfer of services from existing pipelines or highlines to the new pipeline will be 
performed in a manner that minimizes inconvenience to the customer. Most sewer service transfer between pipelines with 
be accomplished at night when the daily low flows occur. TC Construction will work with the City's Resident Engineer to 
develop a best fit approach to these conditions. The key to this element is flexibility and doing what is right for the 
project and the community. TC is committed to making these service transfers a smooth process. 

4. Good Neighbors 

TC takes pride in being a good neighbor when moving into a community to improve its infrastructure. We work hard to 
ensure the job site is always clean and safe. We own and maintain street sweepers that are used on a daily basis to keep 
the project area clean and minimize sediment transport. We track and log the installation and maintenance of our project 
BMPs to ensure they are keep in proper working condition throughout the project's duration. We strive to replace traffic 
loops as soon as possible after they have been damaged to minimize service disruption. 

Most importantly, we place a strong emphasis on community partnering to advise affected residents, schools, businesses 
and churches of our upcoming work areas and we seek their input on upcoming activities where we can adjust our 
schedules to minimize impacts. We look forward to working with the City PIO to develop and implement a Good Neighbor 
Plan. 
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KNOWLEDGE AND UNDERSTANDING OF LOCAL "ENVIRONMENT" 

With more than $1 billion in construction activity in the last 35 years, the majority of it in San Diego County, TC is an 
established leader in the Southern California construction industry. We have worked extensively with the City of San Diego 
and are pre-qualified with the City for projects valued up to $15,000,000. 

Amassing the aforementioned local experience has involved extensive interfacing with many public agencies, immersing 
ourselves in their individual cultures and fostering long-term working relationships with key personnel in order to gain 
intimate familiarity with their policies, regulations and procedures. In addition to our knowledge on those subjects as they 
pertain to the City of San Diego, we are also acutely aware of the challenges facing the City and how we and the rest of 
the TCDB Team can help face and overcome the myriad of obstacles facing the City and expedient completion of its 
infrastructure projects. 

The TCDB Team is familiar with nearly every community within the City of San Diego's jurisdiction through over 100 
projects and task orders completed for the agency over the past two decades. We understand the geography, make-up, 
geotechnical conditions, plant and animal species (endangered and otherwise), environmental concerns, obstacles and 
opportunities as well as the inhabitants of individual neighborhoods and their composition, concerns, opinions and civic 
pride. Our goal is to be as non-invasive and respectful as possible in concern to local residents, businesses and the 
operations of communities. Our job is to enhance these areas and we remain conscious of this overriding mission at all 
times over the course of our projects. Additionally, TC and RBF coordinate with regulatory and client agencies to ensure 
we are adhering to all environmental and procedural requirements. 

We have experience with nearly every City department as well as the County of Sa~ Diego; San Diego Unified Port 
District; municipalities and utility agencies surrounding San Diego; school and transit districts; Caltrans and California state 
regulatory agencies; the federal government; Department of Defense; local tribal governments; and all dry utility 
companies. Our local knowledge extends to the final users of our projects ... the City Water and Sewer OPS. We recognize 
they need to live with our construction for many years and we take pride in completing a first-class facility that will be 
functional for years in the future. 
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PROJECT TEAM 

Organizational Chart and Responsibilities of Key Personnel 

All proposed staff shown in this 
organizational chart and support 

staff are located in San Diego 

John Harris PE Design Manager 
Cecil Rehr PE Project Engineer 

Joel Bowdan PE Project Engineer 

Dawn Wilson PE, TE, PTOE Traffic Control 

Robert Gehrke PE ADA Compliance 

Richard Lucera PE, cFM, CPEsc, oso Water Quality 
Ernest Wade PLS Field Survey 

John Duquette PLS Easements & Mapping 
Michael Gonzales Environmental I CEQA Compliance I 

Natural Resources 

Neva Cobian Permitting 

CONSTRUCTION TEA 

Elan Schier Construction Manager 
Derek Franken QSP Site Superintendent I SWPPP Compliance 

Steve Coker Construction Safety QA I QC 

Overall project coordination will be the responsibility of the Design-Build Project Manager, Austin Cameron, who will work 
with Construction Manager Elan Schier and Engineering Design Manager John Harris to determine the most suitable 
personnel to fulfill the City's needs based on the specific details surrounding individual task orders assigned under this 
contract. Mr. Schier and Mr. Harris will work together during the project's preliminary design phase to identify critical design 
and construction elements that will be needed to meet the requirements of the project, City standard policies and 
procedures, and will set the guidelines to be followed by the rest of the team. 

In addition to top-level managers, the TCDB Team identifies individuals who will be responsible for providing support 
services in the areas of survey and mapping, environmental planning, natural resources, CEQA compliance, construction 
safety and quality assurance/control (QAIQC). These individuals have worked together as part of TC and RBF project 
teams as well as design-build teams assembled to work on projects for the City and other similar local agencies. 
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Over the past 1 0 years, TC and RBF-both of which are local firms with a long-standing, positive working history 
throughout San Diego County-have developed a strong professional and personal relationship that will help move the 
team forward to the common goal of ensuring delivery of successful projects on-time or ahead of schedule and within 
established budgets. Please note the TCDB Team will not make any changes in its composition without prior approval of 
the City, and even then, only when extenuating circumstances beyond the companies' control dictate alteration. 

Team Leadership and Staffing Level 

Austin Cameron, Design-Build Manager: Mr. Cameron will serve as the main point of contact for the City and act as the 
TCDB Team liaison to ensure that the City's needs and expectations are clearly understood and communicated to the 
project team. Mr. Cameron will attend coordination meetings with the City and provide updates on project progress and 
schedule adherence throughout the contract. He will facilitate the building of relationships between the City and TCDB 
Team design and construction personnel to ease and encourage direct client-consultant communication. Mr. Cameron will 
be responsible for issuing all project notices and communication to the Engineering Design Manager and the entire 
construction team. Project assignments, schedules and accountability will be clearly defined and monitored through open 
lines of communication, operating under our proven project management program. This approach allows us to respond to 
any City needs or critical issues that may arise with confidence and efficiency. Mr. Cameron will be dedicated throughout 
all phases of projects issued under this contract. His involvement will be as essential in the design development phase as 
throughout construction and on through successful post-construction close out. Mr. Cameron will be approximately 
35% committed during design and 70 % during construction. His leadership role will include, but not be limited to, 
overseeing the following: 

" Primary point of contact with the City during design and construction 
Contract negotiations with the City and the design and construction team 
Project Master Scheduling 
Cost estimating 

,. Value engineering 
Attending regularly scheduled meetings with the design team during design 

" Attending all project-related meetings with the City 
- Overall schedule and budget 
· Operational, logistical and constructibility reviews 

Construction phasing and staging 
Design drawing review 
Performance of subcontractors and equipment suppliers 

· Conformance to project specifications 
~. Coordination with affected communities and agencies and utility services 

Elan Schier, Construction Manager: Mr. Schier will be designated as Construction Manager. He will be responsible for 
daily planning and execution of all field work, including scheduling and directing subcontractors on the job site; maintaining 
on-site records as required; and managing control of materials and equipment installation while monitoring the completed 
work for compliance with the contract drawings, including specifications. Mr. Schier will be approximately 50% 
committed to the project during design and 85% during construction. 

John Harris, Engineering Design Manager: Mr. Harris will lead engineering design efforts and be involved in project 
meetings with the City and Contractor throughout the design and construction phases. He will have overall responsibility 
for coordinating engineering design effort, management of design subconsultants, quality control and construction support 
services. Mr. Harris will be approximately 75% committed to the project during design and 25% during 
construction. 
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California, Santa Barbara 

Certificate of Training, Managing 
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Certificate of Completion, AGC 
Construction Supervisor 
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Planning & Scheduling 
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Concrete Construction 

REGISTRATIONS: 
California State Contractors License 

Certified Competent Person, OSHA 

PROFESSIONAL AFFILIATIONS: 
American General Contractors 

Building Industry Association 

Engineering American Contractors 
Association 
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Resumes of Key Personnel 

Austin Cameron 
Design-Build Project Manager TC Construction Company 

Mr. Cameron's history of experience starts almost 20 years ago starting at TC Construction as a 
laborer in the field and progressing through all the trades of underground construction to the last 
7 years as a partner and Chief of Estimating, including work with above and below ground pump 
stations, flow control facilities, sewage lift stations, trunk sewers, concrete and structural 
demolition, steel water mains, PVC water mains and large diameter storm drain facilities. He has 
worked with the Cities of San Diego, Carlsbad, Imperial Beach, National City, Chula Vista, San 
Marcos, Oceanside and Poway, the Otay Water District, Olivenhain Water District, Rancho 
Santa Fe Community Sewer District, Leucadia Wastewater District, Vallecitos Water District, San 
Diego County Water Authority, EPA, USDA and other San Diego County agencies. He is skilled 
in job cost estimating and construction management of large, complex projects. He has proven 
his ability to manage and coordinate numerous vendors, subcontractors and in-house 
construction activities. As the Design-Build Project Manager, he will coordinate all resources 
within the TCDB Team to ensure that the requirements and project milestones of each project 
awarded under this contract are met. 

Project Experience 

Otay Water District 450·1 Recycled Water Reservoir and 680·1 Recycled Water Pump 
Station (San Diego County, CA): Construction Manager for this project, which consisted of a 
12 MG recycled water reservoir tank along with a 17.3 MG per day recycled water pump station 
and appurtenances for the Otay Water District. This project a construction cost was $14,7 40,000 

Vallecitos Water District 3.5 MG North Twin Oaks Tank (San Marcos, CA): Construction Manager for this project, 
which consisted of mas grading and blasting, a 3.5 MG steel tank, various drainage structures, 1,000 If of steel pipe, curb 
and gutter, fencing, paving, brow ditches and electrical instrumentaion for the Vallecitos Water District. This project was 
valued at a construction cost of $4,400,000. 

Otay Water District 711·3 Reservoir (San Diego County, CA): Construction Manager for Phase Ill of this project, which 
was successfully completed for the Otay Water District. Phase Ill which consisted of a 16 MG reservoir and associated 
piping and buildings. This project was valued at a construction cost of $4,584,700. 

4S NBHD 3 Pump Stations (San Diego, CA): Construction Manager for this project, which consisted of construction of an 
above grade masonry building with a below grade wet well/dry well, two horizontal sewage non-clog pumps and controls, 
emergency generator, all associated valves, piping and appurtenances. This project was valued at a construction cost of 
$2,657,000. 

Famosa Accelerated Sewer and Water (San Diego, CA): Construction Manager for this project, which consisted of 
replacement of 11 ,000 If of eight-inch and 16-inch water mains, 250 each one-inch water meter services and trench 
restoration. The project was valued at $3,700,000. 

Thomas E. Levy Groundwater Replenishment Facility Coachella Dike #4 Pump Station and Recharge Basins 
(Indio, CA): Estimator/Project Manager for this project, which consisted of a 28,000 GPM raw water pump station with 
three vertical turbine pumps and two 500,000 gallon steel reservoirs, 39 individual recharge basins totaling 163 acres, 
7,000 If of 18- and 48-inch piping, 11,000 If of telemetry conduits and water level monitoring stations. The project 
construction cost was $12,600,000. 
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EDUCATION: 
Coursework, Grossman! College 

Certificate, AGC Storm Water 
Management 

Certificate of Training, Managing 
Delays, Acceleration & Inefficiency 

Certificate of Completion, SSPWC 
Greenbook Principles 

Certificate of Completion, Primavera 
Planning & Scheduling 

Certificate of Completion, City of 
San Diego Traffic Control Plan 
Preparation and Procedures 

Certificate of Completion, AGC 
Project Management Class 

PROFESSIONAL AFFILIATIONS: 
American General Contractors 

Engineering American Contractors 
Association 

Elan Schier 
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Construction Manager TC Construction Company 

Mr. Schier's history of experience includes work with PVC, steel and ductile iron water mains, 
complicated highline systems; force main and gravity sewer systems, structural and surface 
demolition, pressure reducing stations and large diameter storm drain facilities. He has worked 
with nearly every major municipality in San Diego County and is familiar with all major 
specification manuals concerning underground construction. Mr. Schier is proficient with 
estimating and project management software as well as critical path method scheduling. He 
currently focuses on public works job cost estimating and construction management of complex 
local projects. He has proven his ability to manage and coordinate numerous vendors, 
subcontractors and in-house construction activities. As a construction manager, he will 
coordinate all construction activities and ensure that all project milestones are met. Mr. Schier 
currently manages a majority of TC Construction's projects with the City of San Diego and is 
currently managing four City of San Diego Water & Sewer Group Projects which are all 
scheduled to be complete in the next three months. 

Project Experience 

City of San Diego Crown Point Trunk Sewer Project (San Diego, CA): Estimator and 
Construction Manager for this project, which consisted of 1,810 feet of open cut 8-inch through 
18-inch sewer as well as some unique construction elements, including 910 feet of 18-inch jack 
and bored sewer within a 36-inch steel casing, performed in over 20-foot deep groundwater 
directly adjacent to Mission Bay and a protected migratory bird sanctuary. This project required 
careful community coordination, handling of numerous subcontractors and a compressed 
schedule. Mr. Schier was responsible for a value engineering proposal presented to the City of 
San Diego, which saved $55,640. This project had a construction cost of $3,111,620. 

City of San Diego Famosa Accelerated Water and Sewer Replacement Project (San Diego, CA): Estimator and 
Construction Manager for this project, which consisted of approximately 8,200 feet of 8-inch and 1 0-inch sewer and 11 ,400 
feet of 8-inch, 12-inch and 16-inch water and related appurtenances. This project is one of several City group jobs that Mr. 
Schier has been directly involved with that is nearly identical in nature to the upcoming MACC project pipeline task orders. 
This project also had specific environmental constraints due to be adjacent to the Famosa Slough. This project was valued 
at a construction cost of $3,584,213 

City of San Diego Otay II North Encanto Replacement Project (San Diego, CA): Estimator and Construction Manager 
for this project, which consisted of approximately 7,500 If of 42-inch welded steel CMLC water main. This new water 
transmission· main had several individual critical timeline milestones that needed to be met according to City Water 
Operations shutdown deadlines. The work also included new pedestrian ramps, a large asphalt overlay, slurry sealing and 
the abandonment of 5,043 If of existing 36-inch SCRW pipe with cellular grout. This project had a construction cost of 
$5,674,358 

City of San Diego Water Group 909 (San Diego, CA): Estimator and Construction Manager for this project, which 
consisted of approximately 19,500 feet of 8-inch and 12-inch water main and related appurtenances. The work also 
included pedestrian ramps, slurry sealing, concrete flatwork and AC overlay. This project is currently 99% complete and is 
in the punch-list final walk thru phase. This project was valued at a construction cost of $2,846,252 

McMillin Homes Naval Training Center (San Diego, CA): Construction Manager for this project, which included building 
and flatwork demolition, removal and remediation of hazardous material, sewer, water and storm drain improvements 
within and around existing sensitive and historical surface conditions. This project was valued at $7,000,000. 
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EDUCATION: 

MS, Civil Engineering, San Diego 
State University 

BS, Civil Engineering, San Diego 
State University 

Design-Build Workshop, EGCA 

REGISTRATIONS: 

Civil Engineer (CA) 

PROFESSIONAL AFFILIATIONS: 

American Public Works Association 

American Society of Civil Engineers 

Construction Management 
Association of America 

Society of American Military Engineers 

John Harris PE 

.... :::--·- ·- ,.--, 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

Engineering Design Manager: RBF Consulting 

Mr. Harris serves as the head of RBF's Water Resources Department. He will be responsible for 
engineering leadership and dedication of resources to meet the needs of projects assigned 
under this contract. He will be involved in the project kick-off and design oversight. His 34 years 
of experience include system evaluation, design, construction management, value engineering, 
economic analysis, environmental documentation and permit preparation and processing. 

Project Experience 

Harbor Drive I Lindbergh Field Cast Iron Pipeline Replacement (San Diego, CA): Project 
Manager for the replacement approximately seven miles of cast iron water pipelines beginning at 
Catalina Drive in Point Loma and ending at the bridge on North Harbor Drive, as well as a 16-
inch cast iron water pipeline that begins in front of Lindbergh Field and ends at the intersection of 
Laurel Street and Pacific Highway. The project also includes replacement an existing waterline 
that extends onto airport property and two pressure reducing stations. Coordination with the 
airport, Port of San Diego, City of San Diego, utilities and community groups is essential. 

South Mission Valley Trunk Sewer Replacement (San Diego, CA): Project Manager for the preliminary design of this 
$30M replacement of 31,068 feet of 30-inch, 27-inch, 24-inch, 21-inch, and 18-inch pipe sections. Phase 1 ($13M) 
included a 36-inch junction structure connection (40 feet deep) to a 1 08-inch sewer; 1,000 feet of 84-inch diameter 
conventional steel rib and lagging tunnel for the 36-inch sewer pipe; 2,000 feet of 36-inch microtunneling; 500 feet of 60-
inch bore and jack steel casing for the 36-inch sewer pipe; 500 feet of 36-inch bore and jack steel casing for the 24-inch 
sewer pipe; and sections of open trench construction for the 36-inch sewer. The existing pipeline crosses Caltrans right-of­
way eight times and has 27 collector sewers and laterals that connect along the alignment. Responsibilities included 
project coordination, meeting with the city, and insuring the design follows the new City Sewer Guidelines to remove sewer 
pipelines from environmentally sensitive areas, such as the San Diego River Channel. 

Torrey Pines Road I La Jolla Boulevard Water Main Replacement (San Diego, CA): Principal in Charge of design of a 
16-inch water main to replace the main between the intersection of La Jolla Shores Drive and Prospect Place, and Torrey 
Pines Road and Paseo Dorado. Work included design for replacement of valves and reconnecting waterline services to the 
new main, as well as investigations; preliminary and final design; obtaining plan check approvals; acquiring permits; survey 
studies/utility locating; traffic plans; environmental assessment coordination; estimates; schedules; and bid phase support. 

Design-Build 554 and 555 Water Projects (San Diego, CA): Design Manager for these City of San Diego Water Group 
Projects, which involved the replacement of deteriorating cast iron water mains in three separate City neighborhoods with 
new 8-inch, 12-inch, and 16-inch PVC piping. The 554 project was focused in the Clairemont neighborhood and replaced 
approximately four miles of water mains, while the 555 Water Project replaced 4.5 miles of water mains in Clairemont, 
Encanto and Southeastern San Diego. The projects were located within major thoroughfares and numerous residential 
streets, requiring thorough traffic control planning. Construction phasing plans were developed to address required 
connections to a number of branch pipelines, and to perform appropriate cut and plugs or cut-in connections at these 
locations and to perform hydraulic performance testing, disinfections, and flushing procedures 

Black Mountain Road Water Pipeline Design-Build (San Diego, CA): Project Manager for this project, which consisted 
of two conveyance pipelines totaling approximately 40,000 linear feet (eight-miles) of steel pipe. The first is the 42-inch and 
48-inch diameter Rancho Bernardo Pipeline No. 2, a potable water pipeline, and the second is the parallel 24-inch and 36-
inch diameter Black Mountain Ranch Reclaimed Water Pipeline. Mr. Harris was responsible for the design of 15,000 feet of 
48-inch potable water pipeline and 36-inch reclaimed water pipeline that traversed the Mira Mesa and Scripps Ranch 
communities. Both pipes were designed using cement mortar lined and coated welded steel pipe. 
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EDUCATION: 

Certificate, AGC Construction 
Supervisor 

Certificate, OSHA 10-Hour 
Construction Safety & Health 

Certificate of Training, Confined 
Space Awareness 

Certificate of Training, Managing 
Delays, Acceleration & Inefficiency 

REGISTRATIONS: 

Qualified SWPPP Practitioner (CA) 

Competent Person, OSHA 

PROFESSIONAL AFFILIATIONS: 

American General Contractors 

Engineering American Contractors 
Association 

REGISTRATIONS: 

Federal Contractor Quality Control 
Certified 

Master Certificate, Concrete 
Construction Management 

Confined Space, First Aid & CPR, 
SWPPP Certified 

PROFESSIONAL AFFILIATIONS: 

American General Contractors 

Engineering American Contractors 
Association 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

Derek Franken QSP 
Site Superintendent I SWPPP Compliance TC Construction Company 

Mr. Franken's 28 years of experience includes work with above and below ground pump 
stations, concrete and steel water mains, PVC water mains and a large diameter storm drain 
facilities. He has worked with the City of San Diego, City of Chula Vista and other public 
agencies throughout San Diego County. He is skilled in construction management of large, 
complex projects and has proven his ability to manage and coordinate crews, subcontractors 
and in-house construction activities. 

Project Experience 

, City of San Diego Deerfield Pump Station (San Diego, CA) 

City of Chula Vista Poggi Canyon Trunk Sewer Upgrade (Chula Vista, CA) 

City of Fontana San Bernardino Trunk Sewer (Fontana, CA) 

'~ Heber Public Utility Department Raw Water Transmission Pipeline (Heber, CA) 

:: Perris 170 Sewer, Water and Storm Drain Installation (Perris, CA) 

... Coachella Dike 40 Groundwater Recharge Facility (Coachella, CA) 

·• Otay II Pipeline (San Diego County, CA) 

:; Water Group 909 (San Diego, CA) 

Steve Coker 
Construction Safety, QA I QC ! TC Construction Company 

Mr. Coker has 26 years of experience in the construction industry specializing in all phases of 
underground construction, pump stations, treatment facilities and cast-in-place concrete and 
reinforcing steel. He has held the roles at TC of General Superintendent (for ten years), Vice 
President/Corporate Secretary (five years) and, now, President (two years). 

Project Experience 

"" City of San Diego Deerfield Pump Station (San Diego, CA) 

::;: City of San Diego FIRP Package 8, C & D (San Diego, CA) 

:; Alvarado Water Filtration (San Diego, CA) 

~ Southwest Quadrant Storm Drain (San Diego, CA) 

::: Otay Water District 711-3 Reservoir (San Diego County, CA) 

" Calexico Port of Entry Water, Sewer and Storm Drain Pump Stations (Calexico, CA) 

~ Otay Water District 450-1 Reservoir and 680·1 Pump Station (San Diego County, CA) 

Lennar Homes Sky Ranch at Rattlesnake Mountain (Santee, CA) 
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EDUCATION: 
Diploma, Civil Engineering, Cape 
Town, South Africa 

Credential, Engineering and 
Architecture, California State 
Teaching 

REGISTRATIONS; 
Civil Engineer (CA) 

PROFESSIONAL AFFILIATIONS: 
American Council of Engineering 
Companies 

American Public Works Association 

American Society of Civil Engineers 

Society of American Military 
Engineers 

Cecil Rehr PE 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

Project Engineer RBF Consulting 

Cecil has 37 years of civil engineering experience in design of water and sewer systems, 
treatment plants, storm drainage, pump stations, water storage tanks and reservoirs. He has 
managed projects involving surveying, construction staking, construction management, design of 
minor structures, preparation of detailed specifications and cost estimates. He serves as a Chief 
Engineer for RBF's Water Resources Department and is responsible for maintaining quality and 
consistency in our construction documents and engineering reports. 

I 

Project Experience 

Harbor Drive I Lindbergh Field Cast Iron Pipeline Replacement (San Diego, CA) 

;. Design Build Water Group 554/555 Design-Build Projects (San Diego, CA) 

, Pipeline N·N Replacement (San Diego County, CA) 

· Reclaimed Water Line Extension Projects (San Diego, CA) 

· Old Julian Pump Station and 12-lnch Pipeline (San Diego County, CA) 

c Area 25 Potable Water Distribution System Replacement (Camp Pendleton, CA) 

Joel Bowdan PE 
Project Engineer i RBF Consulting 

Mr. Bowdan has 19 years of experience in the planning and design of water and wastewater 
infrastructure including pipelines, lift stations, booster stations, production wells, storage tanks, 
treatment systems and combined sewage overflow elimination facilities. He is responsible for 
project management, design supervision, contract administration, client interaction and 
development, and personnel management. His expertise includes: complex pumping and piping 
system layout, hydraulic design, groundwater supply and treatment design, brackish water 
reverse osmosis membrane desalinization, alternative treatment for cooling tower systems, other 
process related design, and construction phase assistance including start-up and operation of 
pumping and treatment facilities. Mr. Bowdan coordinates all engineering support disciplines 
during project design and construction phases. 

Project Experience 

::; California American Water Palm Avenue Water Main Improvements (San Diego, CA) 

~·. San Pasqual Brackish Water Desalination Demonstration Project (San Diego, CA) 

~· Camp Pendleton Recycled Water and Sanitary System Models (Camp Pendleton, CA) 

"' Pechanga Water Main Extension and Pump Station (Temecula, CA) 

. Coastal Water Project Pipeline and Pumping Facilities (Monterey, CA) 

Monterey Regional Water Pollution Control Agency Reclaimed Water Copper Pipe 
Replacement (Monterey, CA) 
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CHANGE ORDER HISTORY 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

The following spreadsheet outlines the projects TC has completed over the last three (3) years as well as specific 
information called for in the City's Request for Qualifications (RFQ). 

Project 
Name 

FamosaAccelerated Sewefl -­
Water'Replatement Project -

Citywide Group I North County 

Satellite Pump Station I 
Force Main 

Raw Water Transmission 
Pipeline 

Heberwood Estates Storm Water 

Imperial Center Infrastructure 

Q$-09 Asphalt Repair/ Sealcoat 

Annual Overlay 09-10 

El camino Real Widening 
· Improvements 

Sewer Group 742 

San Diego Z99 Equalization -• 
Tar11<, ~ewer, Storm Drain 

_- rrnprbyements · -
.- ·-- --· 

Water Group 909 

$ewcir& Water~roup 730 · 

Original 
Contract 

Value 

$3,689,000 

$2,562,583 

$2,632,860 

$1,055,394 

$3,521,394 

$2,072,041 

$2,180,588 

- $2,139,160 

$889,620 

$2,370,516 

$2,846,252 

$1,295,680 

4 (1%) 

(9%) 

8 5% 

4 14% 

4 2% 

16 21% 

2 {3%) 

3 11% 

20 22% 

(12%) 

18 11% 

0 0% 

(15%) . 
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Non-Owner 
Initiated CO Pet. 

ofTotal CO 

0% 

(30%) 

0%_ 

0% 

0% 

0% 

0% 

0% 

24% 

0% 

0% 

0% 

Explanation 

. ContraCt quantities were in excess of 
· actual installed quantities. Mi~or 

scope additive and deductive 
changes. 
TC provided Value Engineering credit 
to City and contract quantities were in 
excess of actual installed quantities. 

. AOditional scope of work added to 
contract by ownero 

Additional plant expansion added to 
contract. 

Scope qf work added due to _ 
earthquakerepairs needed. -

Caltrans reviewed plans after award 
of contract and made scope of work 
changes. 

Contract quantities were in excess of 
actual installed quantities. 

Increase of contract quantities. 

TC ini(iatedchangeswere due to 
potholh1g aheadofCurrent w8rkand -
discovery of utilitycqnflicts notshown 
on pJahs,a4ditional scope added. 

Contract quantities were in excess of 
actual installed quantities. 

· Nu11]erqus_plan.revisions made by 
. owner Clrld deslgn~r afte(aviard of 
- contract.-~ -- -

No change orders to date, project 
99% complete. A final deductive C/0 
will be drafted to reduce contract 
quantities. 

__ · . 0% _ .• :. c~rifract quantities wer~ in excess of 
actucil Installed quantities: · · ·--

29 



Project 
Name 

Sewer Group 729 

Alpine & Chocolate Summit 
Improvements 

Crown Point Trunk Sewer 

Otay II Pipeline North Encanto 

Eastlake Parkway Sewer 
Connector 

Original 
Contract 

Value 

$1,454,624 

$1,048,500 

$3,425,453 

$4,701,358 

$569,977 

3 

4 

4 

4 

Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

(4%) 

21% 

(9%) 

20% 

4% 

Non-Owner 
Initiated CO Pet. 

ofTotaiCO 

0% 

0% 

(18%) 

0% 

0% 

Explanation 

Contract quantities were in excess of 
actual installed quantities. 

Additional scope of road improve-
hlents were added to contract 

TC initiated deductive credit change 
with value engineering. Contract 
quantities were in excess of actual 
installed quantities. 
AC overlay and large water main 
pipeline scope added to contract by 
City Project Manager. 
Owner added rehabilitation work and 
demo/abandonment of existing 
facilities after contract award. 

TC CONSTRUCTION STATEMENT OF QUALIFICATIONS I June 19, 2012 30 



Multiple Award Design-Build Contracts for 
Water, Wastewater, and Stormwater Projects 

EQUAL EMPLOYMENT AND CONTRACTING OPPORTUNITY 

Work Force Report (FORM 8805) 

TC's updated Work Force Report is attached directly following this page of the SOQ. 

Certification of Pending Actions Form 

TC's Certification of Pending Actions Form is attached directly following its Work Force Report. 

Equal Opportunity Assurances 

For this contract, the TCDB Team confirms our commitment to small and disadvantaged business enterprises through the 
amassing of a "bench" of certified subcontractors and subconsultants we will call on per the technical requirements of 
specific task orders assigned under this MACC to provide services, equipment and materials. Our bench is extensive and 
includes firms we know to be of exceptional quality, with the niche expertise and sufficient resources to meet the needs of 
our Team and the City. The following is a partial list of our available bench of subconsultants and subcontractors: 

Allied Geotech. Eng. (ELBE/DBE), Subconsultant " McGrath Consulting (ELBE), Subcontractor 
American Pride GE (SLBE/DVBE), Subconsultant " Moore Electric (ELBE), Subcontractor 
Brian F. Smith & Assoc. (SLBE), Subcontractor ~, Morass I Pham & Associates (SLBE), Subconsultant 

·o' California Tree Service (SLBE), Subconsultant ,.· Motta Concrete (WBE), Subcontractor 
"· Coast Landscaping (ELBE), Subcontractor -~· R.F. Yeager Engineering (SLBE), Subconsultant 
.. Dave's Traffic Control Plans (ELBE), Subconsultant ~ Rick Fowler Construction (SLBE), Subcontractor 
· Draves Pipeline (DVBE), Subcontractor ;;: Rincon Consultants (SB), Subconsultant** 
·~ F&L Fuels & Lubricants Corp. (DVBE), Subcontractor :;; San Diego Tree Care (ELBE), Subconsultant 
·· G. Scott Asphalt (SLBE/DVBE), Vendor ~· SC Services (ELBE), Subcontractor 
·· H&D Construction Co. (SLBE), Subcontractor '" Soclaris Contracting (ELBE), Subcontractor 
" Hudson Safe-T-Lite (SLBE/WBE), Subcontractor ::;;; Statewide Stripes (SLBE/DBE), Subcontractor 
-· Humanability (SLBE/WBE), Subconsultant ::; The Corrao Group (SLBE), Subconsultant 

In-Line Fence & Railing (SLBE), Vendor .. , The Engineering Partners (DBE/SBE), Subconsultant 
J. Cloud, Inc. (ELBE), Subcontractor* :::: Tharsos Construction (ELBE), Subcontractor 

;;· Katz & Associates (SBE/WBE), Subconsultant ~ Tierra Data (ELBE), Subconsultant*** 
~-·· Luzaich Striping (SLBE), Subcontractor ::.: Tierra Environmental Svcs (ELBE), Subconsultant 

Manuel Oncina Architects (ELBE), Subconsultant .. Vic Salazar Communications (ELBE), Subcontractor 

TC is in the midst of a multi-year mentor-protege relationship with City of San Diego certified Emerging Local 
Business Enterprise, J. Cloud, Inc., as part of a mentor-protege program in association with the City of San Diego 
and the Associated General Contractors. Key members of TC's executive staff have worked closely and often with J. 
Cloud's key management personnel to assist them in establish new and improve existing business management and 
operational practices. TC has also worked to provide J. Cloud's added business development opportunities and 
included them as subcontractors on numerous business pursuits for municipal agencies within San Diego County. 

**- RBF is in the midst of an official year-long mentor-protege relationship with local, federally-certified Small Business, 
Rincon Consultants, as part of the Cal mentor Program developed by Caltrans District 11 and SANDA G. From 2011 
to present, RBF's executive, business development and technical staff have worked closely and often with Rincon 
Consultants' management personnel to assist them in establishing new and improving existing business management 
and operational practices. RBF has also worked to improve Rincon Consultants' business development efforts and 
reach while introducing them to client-building opportunities they had theretofore not been privy to, and included them 
as subconsultants on teams assembled for numerous business pursuits with San Diego County municipal agencies. 
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BIDDING DOCUMENTS 

City of San Diego 
EQUAL OPPORTUNITY CONTRACTING PROGRAM 
1200 Third Avenue, Suite 200, San Diego, CA 92101 
(619) 236-6000 Fax: (6I9) 235-5209 

WORK FORCE REPORT 

The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 
22.3501 through 22.3517, is to ensure that contractors doing business with the City, or receiving funds from the 
City, do not engage in unlawful discriminatory employment practices prohibited by state and federal law. Such 
employment practices include, but are not limited to unlawful discrimination in the following: employment, 
promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or termination, rate 
of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provid.e a completed Work Force Report (IYFR). 

CONTRACTOR IDENTIFICATION 

Type of Contractor: G Construction 
G Consultant 

G Vendor/SupplierG Financial Institution 
G Grant RecipientG Insurance Company 

G Lessee/Lessor 
G Other 

NameofCompany: _____ T~C~C~o~n~s~tr~u~c~ti~o~n~C~o~·~I~n~c·~-------------------------------------
AKNDBA~:~N~/~A~-------------------------------------------------
Address (Corporate Headquarters, where applicable): ---"-10""'5"'-4-'-'0~P.o..:ro~s""'p"'e""'ct,_,A~v:::::.e·~----------------
City Santee County San Diego State CA Zip 92071 
Telephone Number: ..... C-"'-6"""19<-~-)--'4'-'-4~8-_,4=56""'0~-----FAX Number: (619) 448-3341 

NameofCompanyCEO:~T~e=rry~=C=a=m=e~ro=n~-----------------------------------------­
Address(es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 
Address: Same As Above 
City ____________ ~County _______ State. _____ _;Zip ___ _ 

Telephone Number::.----:----~----------'F AX Number: 
Type of Business: General Construction Contractor Type of License: --"C:;:.l::::as""s""'A'-"---------
The Company has. appointed:. __ An"-'=~g.=.el~M=o~n'""te""'n"-'e"l:g>'"-r"""o ______________________________ _ 
As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, 
disseminate, and enforce equal employment and affirmative action policies of this company. The EEOO may 
be contacted at: 
Address: 10540 Prospect Ave., Santee, CA 92071 
Telephone Number:...l(~61"'""9~)_,4..!.4:>!.8-'-'-4"""56~0~----~FAX Number: (619) 448-3341 

For Firms: G San Diego Workforce and/or 0 Managing Office Workforce 
I, the undersigned representative of 

TC Construction Co. Inc. 

(Firm Name) 

San Diego ____ __,.C .... A_.__ _____ hereby certify that information provided 

(County) (State) 

~cument was executed on this day of ___ ......:J;....;;u:;.;n:=e-"1'""9'-----, 20!l__. 
-~--"'·-······ 

Form Title: WORK FORCE REPORT 
Form Number: BB05 
Attachment D 
Multiple Award Design-Build Contracts for Water, Wastewater 
and Stormwater Projects 

Austin Cameron. Secretary 
(Print Authorized Signature Name) 
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BIDDING DOCUMENTS 

WORK FORCE REPORT- Page 2 

NAMEOFFIRM: TCConstructionCo.Inc. DATE: June19.2012 

INSTRUCTIONS: For each, occupational category, indicate number of males and females in every ethnic group. Total 
columns in row provided. Sum of all totals should be equal to your total workforce. Include all those employed by your 
company on either a full or part-time basis. The following groups are to be included in ethnic categories listed in columns 
below: 

(1) African-American, Black (5) Filipino 
(6) Caucasian (2) Latino, Hispanic, Mexican-American, Puerto Rican 

(3) Asian, Pacific Islander (7) Other ethnicity; not falling into other groups 
(4) American Indian, Eskimo 

• ~~~~~!\~ 
1.::.1/·,c·, ?i d//"· 

I·'J.;tt~r~~~,::l 
li'L';~·.·.··i<c'i.i'. 

ti:~~t't(f&~~li: ····~·· ~&tit~ IZ~~J~~~~t[1.(! k"'D OCCUPATIONAL lk! ;".}< ·. {:Cc ; H 
CATEGORY 

IJ";;HDHI!!!;;;:·J·.··· I'C, 2'·•· ~;:;[(f>:r c;:·<MJ1t~:~n~··;: ~1 t!v#~I~tw%· !:'Nilif\'''' 1\ioo';;;y,UFhf i·iiK!f)!;:;!~.tM;K ~i!'~;·,:q;J}}; 

Executive, Administrative, 
2 1 27 Managerial 

Professional Specialty 2 6 

Engineers/ Architects 

Technicians and Related Suppott 

Sales 

Administrative Support/Clerical 2 6 

Services 

Precision Production, Craft and 
5 4 Repair 

Machine Operators, Assemblers, 
Inspectors 

Transportation and Material 
1 3 1 17 2 1 Moving 

Handlers, Equipment Cleaners, 
Helpers and Non-construction 2 3 
Laborers* 

*Constmction laborers and other field employees are not to be included on this page 

I TOTALS EACH COLUMN 14 2 57 8 

I GRAND TOTAL ALL I 
EMPLOYEES - 208 

INDICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED 

I DISABLED 

NON-PROFIT ORGANIZATIONS ONLY: 

I BOARDOFDIRECTORS 

VOLUNTEERS 

l I I I I I I I I I I I I I I ARTISTS 

Form Title: 
Form Number: 
Attachment D 

WORK FORCE REPORT 
BB05 

Multiple Award Design-Build Contracts for Water, Wastewater 
and Stormwater Projects 
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BIDDING DOCUMENTS 

WORK FORCE REPORT- Page 3 

NAME OF FIRM: TC Construction Co. Inc. DATE: June 19,2012 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns 
in row provided. Sum of all totals should be equal to your total workforce. Include all those employed by your company on 
either a full or part-time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American (5) Filipino 
(2) Hispanic, Latino, Mexican-American, Puerto Rican (6) White, Caucasian 
(3) Asian, Pacific Islander (7) Other ethnicity; not falling into other groups 
( 4) American Indian, Eskimo 

OCCUPATIONAL 
CATEGORY I (cf;Tt.':~;~¥~F·~~~· ':;:;·~{ 1-i~~Jt~~l~~~~f·· ''Trr tari'~' ~~~~(g~ F m K.qwl ::;x:. 

IJ·.·t~;~j~1:~t~i·f~rl ::gFir2.tti:F ~.l .. fi~'":~.}j· _·. sc · ···.····· ':70··-·~ ;· ~;~ t· .. t:~'f) ;,:·0~· 

·l.t;<!qt;,t:.)(~-~#YF ':-"~f~:~~J~·IJ~t!~~l·:;;:;_r~E lfHM)~,;~;mrs; IJ!Izm~·':~."(~';:: ~~~~ji(i;t~ ,.; .:>x~~>;}:·-~;·(~f;· 
Carpenter 

Dry Wall Installer 

Electrician 

Elevator Installers 

Finishers, Concrete or 
Ten·azzo 

Glaziers 

Helpers, Construction Trade 

h·onworkers, Structural Metal 
Workers 

Laborers 

Millwrights 

Masons, Bricklayers 

Tiles etters 

Operators 

Painters 

Pipefitter, Plumber 

Plasterers 

Roofers 

Security, Protective Services 

Sheet Metal, Duct Installers 

Welders, Cutters 

TOTALS EACH COLUMN 

GRAND TOTAL ALL 
EMPLOYEES 

6 

9 

45 

12 2 

2 82 2 

123 

INDICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED 

~ABLED 

Form Title: 
Form Number: 
Attachment D 

WORK FORCE REPORT 
BBOS 

Multiple Award Design-Build Contracts for Water, Wastewater 
and Storm water Projects . 
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DESIGN-BUILDERS CERTIFICATION OF PENDING ACTIONS 

As part of its SOQ, the Design-Builder shall provide to the City a list of all instances within the past 
ten years where a complaint was filed or pending against the Design-Builder in a legal or 
administrative proceeding alleging that Design-Builder discriminated against its employees, 
subcontractors, vendors or suppliers, and a description of the status or resolution of that complaint, 
including any remedial action taken. 

CHECK ONE BOX ONLY. 

IZJ The undersigned certifies that within the past 10 years the Design-Builder r has NOT 
been the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. 

0 The undersigned certifies that within the past ten years the Design-Builder has been 
the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. A description of the status or resolution of that complaint, 
including any remedial action taken and the applicable dates is as follows: 

Contractor Name TC Construction Co. Inc. 

Certified By Austin Cameron Title Secretary 

USE ADDITIONAL FORMS AS NECESSARY 

MACC Request for Qualifications (Rev. May 2012) 
Water, Wastewater, and Stormwater Projects 
Attachment D 

291 Page 
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***- RBF entered into an official year-long mentor-protege relationship with local ELBE, DBE, SBE and WBE firm Tierra 
Data as part of the Cal mentor Program developed by Caltrans District 11 and SANDA G. From 2010 to 2011, key 
members of RBF's executive, business development and technical staff worked closely and often with Tierra Data's 
key management personnel to assist them in establish new and improve existing business management and 
operational practices. RBF also worked to improve Tierra Data's business development efforts and reach while 
introducing them to exposure and client-building opportunities they had theretofore not been privy to, and included 
them as subconsultants on teams assembled for numerous business pursuits with San Diego· County municipal 
agencies. Although the official mentor-protege relationship period has come to an end, we continue to provide Tierra 
Data numerous opportunities to bolster our project teams with the strength of their firm's expert personnel, having 
included them as subconsultants on a large number of proposed project teams through the first half of 2012. 

While we are confident in the expertise and abilities of our bench firms, the TCDB team's general plan to meet its 
commitment to the City's EOCP goals includes utilizing various avenues, including trade and focus publications, providing 
written notices to local organizations or groups for assistance in contacting and recruiting underrepresented firms, emailed 
and/or faxed Invitations to Bid for certified firms with follow-up phone calls. We do this to advertise subcontracting/ 
subconsulti~g opportunities to provide maximum opportunity for SLBE, ELBE, DBE, DVBE, MBE and WBE firms to 
participate as part of our project teams and ensure the City's subcontracting goals are met or exceeded in every case. 

Equal Opportunity Employment: Both TC and RBF are committed to recruitment, retention and promotion of qualified 
individuals regardless of gender, race, religion, physical disabilities or any other similar factors. We share the belief that a 
diversely populated, managed and led company is a rich company-rich in knowledge, ideas, perceptions, points of view, 
creativity, understanding, respect and compassion. The confluence of different cultures and perspectives such 
employment practices bring forth translates to open communication and collaboration, constant innovation and quality 
assurance, client satisfaction and profitability. To further foster a diverse workforce, RBF provides immigration assistance 
and consistently has roughly a dozen people in some stage of the immigration process at all times. 

Recruitment, Hiring and Training Strategies: TC and RBF extend themselves in all of the usual ways when it comes to 
hiring, retaining and promoting women, minorities, veterans and the disabled. Both companies recruit through vast, easily 
accessible employment advertising and ensure that the employment agencies and human resources professionals we 
work with understand our commitment to affirmative action in recruiting, hiring and promoting people of all backgrounds. 
The involvement of personnel from both firms in youth and community outreach, recruiting college graduates, referring 
employment candidates, contributing to the efforts of discipline and diversity special interest groups, and assisting 
immigrants ·in overcoming obstacles to employment, have made a significant difference and greatly enhanced our 
companies' respective abilities to ensure employment opportunities for all people while building a strong, reliable workforce 
that is, indeed, diverse, but more importantly, exceptional from a standpoint that has nothing to do with gender, race, 
creed, religion, sexual orientation or any of the other many factors that lead to an individual's unique make-up. 

TC is committed to utilizing apprentices that are certified by the State of California in order to be in compliance with state 
regulations. These apprentices gain knowledge through on-the-job training and classroom education provided by the AGC 
Apprenticeship and Training Trust. When an apprentice "journeys out" or graduates from the program, a full-time position 
is offered to benefit from the person's experience. TC employs apprentices in the laborer, carpenter and operator trades. 

Apprenticeship training consists of a combination of on-the-job training, plus related education. All registered apprentices 
would become full-time employees of a construction company and learning their trade on a daily basis. Since apprentices 
are employees, they are earning income while they are learning. The entire program lasts between two-and-four years 
depending on the trade and, upon completion/graduation, the AGC and State of California award a certificate that is 
recognized throughout the industry as a valid indicator of high quality training, signifying that the apprentice has completed 
an apprenticeship program which meets the industry standards of occupational proficiency. 

TC also develops on-the-job training opportunities, such as offering periodic training by holding classes on Saturdays 
(examples: safety, equipment maintenance and operations) and encourages all employees to attend and/or participate in 
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training programs for the area that expressly includes minorities, women and underutilized groups, including upgrading 
programs and apprenticeship and trainee programs relevant to TC's employment needs, especially those programs funded 
or approved by the Department of Labor. 

RBF understands that civil engineering and planning are not something average middle school-or even high school­
students think about. As they pass through their daily world, most have little or no idea that planners and engineers are 
responsible for designing the very roads they travel, the housing developments they live in or the pipelines and associated 
utility facilities that supply their residences with water and other energy resources. To them, it's all just there. A young 
person can't get excited or entertain the notion of devoting their future vocational life to something they don't know exists. 
As such, RBF has teamed with local school districts, providing guest speakers to inform students about the A/E/C industry, 
the jobs within it and how professionals in the industry contribute to our society locally and beyond. For example, RBF has 
worked with the San Diego Unified School District's Invention and Design Educational Academy (IDEA) on a variety of 
outreach programs. We host day-long Job Shadow Days for IDEA students and, as previously stated, provide guest 
speakers for classrooms. We participate in IDEA's Hire-A-Youth Internship Program where high school students intern in 
our engineering, planning, GIS and construction management departments. Our engineers also serve on various high 
school advisory committees, including the local ACE Mentor Program. RBF also routinely hosts high school interns in 
semester-long internship programs from schools such as High Tech High, High Tech High International and the 
Construction Tech Academy at Kearny High School. 

Once hired, all employees' performance, career growth and goals are monitored and regularly reviewed on an annual 
basis. There is a tremendous emphasis on employee development and leadership development, our philosophy being that 
the more we invest in our people, the stronger and more successful the company will be. One of our well-known and 
understood core principles is that "we are each others' greatest resource." There is a huge emphasis placed on helping 
one another to be successful and that is recognized in our performance evaluation process and i"n our Excellence in 
Teamwork and Mentorship Awards Programs, both of which not only promote a positive working environment, individual 
growth, teamwork and success for both the company and its employees, but also development and maintenance of a 
respectful, effective workplace where people of all backgrounds work together efficiently toward common goals. 

RBF's continuing education programs offer employees the opportunity to further their technical education, complete or 
earn additional college degrees, complete higher degree programs, attend in-house education, take custom-designed 
seminars and undertake leadership development programs. Below is just a sampling of the training and educational 
opportunities provided by RBF to our employees: 

'" Continuing Education Assistance Program 
The University at RBF 
RBF Academy 

~ RBF Center for Excellence 
,,_ Computer Skills Training Program 

In-House Programs I Technical Training 

:~ RBF Institute 
Professional Engineer (PE) Review Course 
Leadership Development Program 
Supervisor Training Course 

•· Toastmasters International 
Graduate Orientation Program 

RBF has been recognized nationally and locally for its exceptional training, education and professional development 
programs. In 2005, RBF was selected by CE News Magazine as "The #1 Best Firm to Work For" in the nation and in 2006, 
the firm ranked #2. RBF has since been recognized as one of the "Best Places to Work in San Diego" by the San Diego 
Business Journal four consecutive years (2007-2010) and honored with a Peak Performance Award from National 
University's Center for Organizational Excellence in conjunction with the San Diego Daily Transcript in 2007 and 2008. 
These awards underscore RBF's proactive equal opportunity commitment to working in partnership with each employee to 
achieve excellence in their individual roles, develop organizational understanding and involvement, and provide 
opportunities for career and professional growth and satisfaction. 
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Participation in Local Organizations: A major component of both TC's and RBF's company cultures is our involvement 
in making positive contributions to communities throughout San Diego County. There are a number of varied ways in which 
we do this. Both companies encourage all team members to join and actively participate in technical and professional 
societies, many of which are diversity special interest groups. TC and RBF pay for the majority of its employees' annual 
professional organization dues and associated event registration costs. Locally, the companies' professionals are involved 
in a variety of discipline and diversity special interest groups, including, but not limited to: 

American Council of Engineering Companies 
American Planning Association 

Institute of Transportation Engineers 
Society of American Military Engineers 

American Public Works Association 
American Society of Civil Engineers 
Association for Environmental Professionals 
California Land SuNeyors Association 

~ Society of Human Resource Management 
Society of Marketing Professional Services 
Society of Women Engineers 

, Women's Transportation Seminar 

Community Activities: Additionally, RBF has established a program called Good 
Works to provide opportunities for employees to easily and effectively donate their 
time and efforts as volunteers assisting a number of diverse local charities and 
non-profit organizations. The program assists RBF staff in sharing information 
about opportunities for community service and organizing hands-on seNice 
activities, while also creating and encouraging an environment that is sensitive to 
all aspects of diversity. Many RBF employees give volunteer their time, knowledge 
and experience to dozens of community service programs throughout the year. 
These programs range from beach and neighborhood clean-ups and revegetation/ 
restoration projects, to youth mentoring, teaching ESL, volunteering at hospitals 
and working in homeless shelters, conducting drives to support homeless and 
underprivileged San Diegans as well as local units of the to U.S. Military seNing 
overseas, just to name a few. The following is a sampling of the local volunteer 
outreach activities that the San Diego Chapter of RBF's Good Works Group has 
organized in the past few years: 

RBF's Rick Rubin receives a certificate 
of appreciation for support of the 11th 

Marines, 2nd Battalion and a flag flown 

.... St. Vincent de Paul I Friar Joe's Village ,,., 

& Jenna Druck Foundation Young Women's "' 

Spirit of Leadership Conference 
'" Ronald McDonald House Charities of San Diego . Mira Mesa Library "Homework Helpers" '· 
' City Heights Facelift Project '"-· 

Angel's Depot 
... San Diego & Feeding America Food Banks . .,_ 

"· Thanksgiving Food Drive ,. 

~ Toys for Tots ,., 

~· 
"-~·-

·~ 
~·· 

.1!"-, 

""' 
~· 

~· 

n1-, 

-•""-

'"' 
""'''" 

~' 

~. 

·~ 

.•. 
~' 

during the Marines campaign in 
Afghanistan's Nimruz Province in 2011. 

La Casa Esperanza 
Teco/ote Canyon Natural Park Restoration 
I Love a Clean San Diego 
"The Bookman" Used Book Drive 
Vocational Visions 
Best Buddies Organization 
Operation Home for the Holidays 
San Diego Blood Bank Drives 
Ceil Phone Drive for Soldiers 
Operation Help a Hero 

For community outreach as it pertains to projects, the TCDB intends to set-up kiosks at heavy-traffic locations within the 
communities where task order work is to be completed so that citizens have the opportunity to become as informed as 
possible about the City's plans and the work our Team will be doing in their neighborhoods. Engaging the public and 
providing them the information they need and deseNe is a very important step and a difference maker that greatly 
increases the chances for expeditious and successful completion of task orders of all types and sizes. 

Mentoring: Both TC and RBF so firmly believe in providing increased opportunities to small and disadvantaged local 
businesses that we regularly take on the mentorship role in mentor-protege relationships with such firms. Both companies 
have had great recent experience and assisted in providing significant growth and success for our protege companies as 
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illustrated in the footnotes included under the list of "bench" subconsultant and subcontractor we have identified for task 
orders awarded under this MACC. 

The TCDB Team is committed to enhancing neighborhoods within the City, not only through respectful and expert delivery 
of projects in affected communities, but by being simultaneously unobtrusive yet engaged with citizens to ensure we do 
right by them and the City. The MACC project delivery method provides the opportunity to form real, long-term, mutually 
beneficial relationships, and that is what we are committed to doing with the City, our small business subcontractors and 
subconsultants, and the San Diegans who will benefit from the pipeline projects we bring to successful completion. 

Subcontractor Documentation 

Per the instructions of the City of San Diego's Request for Qualifications, the following items are provided in an attachment 
titled "Subcontractor Documentation," provided at the back of this SOQ. 

::: Past Participation Levels (Form AA50) 

Please note that the TCDB Team's general plan to meet its commitment to the City's EOCP goals is not included in the 
Subcontractor Documentation attachment as we have provided an extensive description of our plan in this section. 

CIVIL AND CRIMINAL ISSUES 

The TCDB Team referred to from this pointed as "the Design-Builder" (TC and RBF) hereby declares that the following 
statements are facts: 

::; In the past five (5) years, zero (0) civil or criminal violations of the Occupational Safety and Health Act (OSHA) have 
filed against any member of the Design-Builder. 

~· In the past five (5) years, zero (0) civil or criminal violations of the Contractor's State License Law have been filed 
against any member of the Design-Builder. 

~, In the past five (5) years, there have been zero (0) convictions of any member of the Design-Builder of submitting a 
false or fraudulent claim to a public agency. 

:::. In the past five (5) years, zero (0) civil or criminal violations of federal or state law governing the payment of wages, 
benefits, or personal income tax withholding, or of Federal Insurance Contributions Act (FICA) withholding 
requirements, state disability insurance withholding, or unemployment insurance payment requirements have been 
filed against any member of the Design-Builder. 

~ In the past five (5) years, zero (0) civil or criminal violations of federal or state law against any member of the Design­
Builder governing equal opportunity employment, contracting, or subcontracting have been filed. 

:;:; In the past five (5) years, there have been zero (0) instances where a surety company finished the work of a member 
of the Design-Builder, or made payments to subcontractors or workers on behalf of a member of the Design-Builder. 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Eastlake Parkway Sewer Connection 
TYPE OF PROJECT: Bid Build of a 8", 12", & 24" Sewer Trunk Main with Tunnel DOLLAR VALUE OF PROJECT:_,$=57_,_7'-'-,7'-'1"""6'-------

NAME, ADDRESS AND TELEPHONE 
'NUMBER. OF SUBCONTRACTOR . 

Name: Golden State Boring 
Address: 2028 East Cedar St. 
City: Ontario 
Zip: 91761 

State: California 
Phone: (909) 930-5811 

Name: Calif. Commercial Asphalt Corp. 
Address: PO Box 1840 
City: Poway 
Zip: 92074 

State: California 
Phone: (858) 513-0611 

Name: Vulcan Materials Company 
Address: File 55572 
City: Los Angeles 
Zip: 90074 

State: California 
Phone: (6I9) 298-055I 

Name: J. Cloud, Inc. 
Address: 2094 Willow Glen Dr. 
City: El Cajon 
Zip: 92019 

State: California 
Phone: ( (il 9) 593-I 856 

Name: Coastal Pipeline Services 
Address: PO Box 235653 
City: Encinitas 
Zip: 92023 

State: California 
Phone: (760) 828-5174 

Name: Ferguson Enterprises, Inc. 
Address: I 1909 Tech Center Court 
City: Poway 
Zip: 92064 

State: California 
Phone: (858) 371-3900 

Name: H & D Construction Co. 
Address: PO Box 12859 
City: El Cajon 
Zi,p: 92022 

State: California 
Phone: (6I9)444-6118 

CONTRACTOR, .. : .. ····TYPEOFWORK . DOLLARAMOUNTOF MBE,WBE,DBE, 
·••· DESIGNE~ <• .. ·.· ... ··.PERFORMED, MATERIALS.. SUBCONTRACTOR · DVBE, OBE, ELBE, 

I 
~PLIER; OR . ·• . J>R.SUPPLIES . PARTICIPATION, • SLBE; SDB, WoSB, 
'VE~OR i . MATERIALS OR. HUBZone, OR 

.· SUPPLIES SDVOSBCD 

Contractor Boring/Tunnel I $97,422 I N/A 

Supplier Asphalt $12,829 N/A 

Supplier Asphalt $10,161 N/A 

Supplier Aggregates $580 ElBE 

Contractor CCTV Inspection $1,240 ElBE 

Supplier Pipe & Fittings $13,282 N/A 

Contmctor Concrete Flatwork $6,519 SLBE 

Form Title: 
Form Number. 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR WATER, WASTEWATER, AND STORMW ATER PIPELINES 

WHERE 
CERTIFIED~ 

NIA 

NIA 

NIA 

City 

City 

N/A 

City 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPL;IERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAME OF PROJECT: Eastlake Parkway Sewer Connection 
TYPE OF PROJECT: Bid Build of a 8", 12", & 24" Sewer Trunk Main with Tunnel DOLLAR VALUE OF PROJECT:._,$=5-'-77,_,_7-'-'1"-"6,_ ___ _ 

NAME, ADDRESS -AND TELEPHONE. ,' .. GONTRACTOR, < ·.:_ , TYPE O}fWORK . , DOLLAR AMOUNT OF 
NUMBER OF.SUBCONTRACTOR , , ·· ... ·:DESIGNER,:' · ··.'.' '. PERFORMED/MATERIALS .. ,,, SUBCONTRACTOR. .' .. ,· 

• '

1

SlJI'P:LIER,:oR,. ' -~ ORSnpPLffiS ··,· , PARTICIPATION, · 
"' ., VE@OR;, .. :· MAi.E:RIALSOR 

.,,'•, ··::. 
' 

, SUPPLffiS· ,,· 

Name: Hudson Safetv Lite Rental Supplier Shoring & Traffic Plans $4,185 
Address: PO Box 117 
City: El Cajon State: California 

Zip: 92022 Phone: (619) 441-3644 

Name: Otay Valley Roc~ LLC Supplier Dump Fees $4,657 
Address: 601 E. Palomar St.. Suite C354 

City: Chula Vista State: California 
Zip: 91911 Phone: (619) 591-4717 

Name: Hanson Aggregates Pacific Supplier Concrete $14,345 
Address: 12667 Alcosta Blvd. Suite 400 
City: San Ramon State: California 
Zip: 94583 Phone: (858) 577-2777 

Name: McGrath Consulting Designer SWPPP $750 
Address: PO Box 20205 

City: El Cajon State: California 
Zip: 92021 Phone: (619) 250-2025 

Name: Pavement Recycling System Constructor Grinding $6,700 
Address: 10240 San Sevaine Way 
City: JuruQa Valley State: California 
Zip: 91752 Phone: (951) 682-1091 

Name: R & C Structures Contractor Sewer Manholes $33,985 
Address: 1615 La Mirada Dr. 
City: San Marcos State: California 
Zip: 92078 Phone: (760) 744-3355 

Name: Oldcastle Precast Contractor Pre-cast Vaults $4,442 
Address: PO Box 60000 

City: San Francisco State: California 
Zip: 94160 Phone: (909) 428-3700 

--·-·-------

Form Title: 
Form Number: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

:MBE; WBE, DBE, 
.DVBE, OBE, ELBE, 
' SLBE,. SDB, WoSB, 

.HUBZone, OR 
SDVOSB<D 

SLBE 

N/A 

N/A 

ELBE 

N/A 

N/A 

JN/A 

Project Title: MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR WATER, WASTEWATER, AND STORMW ATER PIPELINES 

WHERE 
CERTIFIED~ 

City 

NIA 

NIA 

City 

N/A 

N/A 

NIA 

(Rev. May2012) 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Otay II Pipeline Improvements 
TYPE OF PROJECT: Bid Build of a 42" Welded Steel CML&C Water Pipeline DOLLAR VALUE OF PROJECT:._,.$'--"5~6!..-'--74~35~8 ___ _ 

NAME, ADDRESS AND TELEPHONE · 
NUMBER OF SUBCONTRACTOR . 

Name: Brian F. Smith & Assoc. 
Address: 14010 Poway Rd., Suite A 
City: Poway 
Zip: 92064 

State: California 
Phone: (858) 484-0915 

Name: Cell Crete Corporation 
Address: 135 E. Railroad 
City: Monrovia 
Zip: 91016 

State: California 
Phone: (626) 357-3500 

Name: Corpro Companies, Inc. 
Address: PO Box 674173 
City: Dallas 
Zip: 75267 

State: Texas 
Phone: (562) 944-1636 

Name: Land Surveving Consultants 
Address: 318 West 13th Ave. 
City: Escondido 
Zip: 92025 

State: California 
Phone: (760) 738-8804 

Name: Statewide Stripes, Inc. 
Address: PO Box 600710 
City: San Diego 
Zip: 92160 

State: California 
Phone: (858) 560-6887 

Name: Testing Services 
Address: 3030 Main St. 
City: San Diego State: California 
Zip: 92113 Phone: (619) 234-9901 

Name: Underground Precast Solutions 
Address: PO Box 894820 
City: Los Angeles 
Zjp_: 90189 

State: California 
Phone: (800) 877-1613 

1. CONTRACTOR; • · · .. TYPEO~W:ORK. . DOLLARAMOUNTOF 
•.. DESIGNER;< ' .}: : · • PERFORMED;' MATERIALS. . . SUBCONTRACTOR 

•SUPPLIER, OR: . .. ... . . OR SUPPLIES PARTICIPATION, . 
. VENDOR . • · ' . MATERIALS OR. 

.. . .. · SUPPLIES 

Contractor Arch eo/Paleo $55,610 

Contractor Cellular Grout $110,522 

Contractor Drilling $85,582 

Contractor · Staking $24,875 

Contractor Striping $6,000 

Contractor Welding Inspection $55,931 

Contractor Precast Vaults $32,310 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
Form Number: AA50 

MBE; WBE, DBE, 
DVBE, OBE, ELBE, 
SLBE, SDB,WoSB, 
· HtlBZone, OR . 

SDVOSB<D 

SLBE 

NIA 

NIA 

NIA 

SLBE 

ELBE 

NIA 

Project Title: MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR WATER, WASTEWATER, AND STORMW ATER PIPELINES 

WHERE 
CERTIFIED@ 

City 

NIA 

N/A 

NIA 

City 

City 

NIA 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Otay II Pipeline Improvements 
TYPE OF PROJECT: Bid Build of a 42" Welded Steel CML&C Water Pipeline DOLLAR VALUE OF PROJECT:._,$""--5~67.!.-4'-=3'--"'-5-"'-8 ___ _ 

NAME, ADDRESS AND TELE}>HONE. · .... . CONTRACTO~'·' · ' ·,·.·; :TYPEOFWORK . ,DOLLARAMOUNTO.F MBE,WBE, DBE, 
NU\\ffiER OF SUBCONTRACTOR I ,: DESIGNE~ . ···>, .PERFORMED, MATERIALS . ·· SUBCONTRACTOR ... DVBE,.OBE ,.ELBE, WHERE 

< SUPP:LIE~.OR, . · ... · ... •· :oR SUPPLIES . , P ,ARTICIP ATION, SLBE,.SDB, WoSB,, CERTIFIED G) 
.. , Vlj;NDOR .•.. •· ... ··· ' . ,,., ', ~ . MATERIALS OR · .. > HUBZone,OR 

I: SUPPLIES . · .· .. SDVOSBQ) 

Name: G. Scott As~hal!, Inc. Contractor Slurry Seal $18,886 SLBE City 
Address: 358 Trousdale Dr. 

City: Chula Vista State: California 
Zip: 91910 Phone: (619}420-1854 

Name: Hanson Aggregates Pacific Supplier Concrete $263,436 N/A NIA 
Address: 12667 Alcosta Blvd., Suite 400 

City: San Ramon State: California 
Zip: 94583 Phone: (858}577-2777 

Name: Calif. Commercial As~halt Supplier Asphalt $116,952 N/A N/A 
Address: PO Box 1840 

City: Poway State: California 

Zip: 92074 Phone: (858}513-0611 

Name: Ameron Supplier Pipe & Fittings $1,541,043 N/A N/A 
Address: File 50289 

City: Los Angeles State: California 

Zip: 90074 Phone: (909} 944-4100 

Name: J. Cloud Inc. Supplier Aggregates $49,689 ELBE City 
Address: 2094 Willow Glen Dr. 
City: El Cajon State: California 
Zip: 92019 Phone: (619}593-1856 

Name: HD Su~~ly Waterworks, Ltd. Supplier Butterfly Valves $326,647 N/A NIA 
Address: 1560 West Linda Vista Dr. 
City: San Marcos State: California 
Zip: 92078 Phone: (760}781-5335 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST (Rev. May 2012) 
Form Number: AA50 
Project Title: MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR WATER, WASTEWATER, AND STORMW ATER PIPELINES 

! 

I 

' 



DESIGN-BUU-D SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Crown Point Trunk Sewer 
TYPE OF PROJECT: Bid Build of a 8", 12" & 18" Sewer Trunk Main with Tunnel DOLLAR VALUE OF PROJECT: $ 3,111,620 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, i · TYPEOJ)'WORK · ··.. . .. DOLLAR AMOUNT OF 
NUMBER OF SUBCONTRACTOR . DESIGNER, .·· .PERFORMED,'MATERIAL& 'SUBCONTRACTOR 

SUPPLIER, OR • .:'.· 
,,ORSUPPLIES , , ' PARTICIPA,TION, 

VENDOR, ' MATERIALS OR 
' SUPPLIES 

Name: Vector Steel Contractor Steel Casing $159,408 
Address: 1808 County Club Dr. 
City: Redlands State: California 

Zip: 92373 Phone: (909) 792-8099 

Name: McGrath Consulting Designer WPCP Plan $800 
Address: PO Box 20205 
City: El Cajon State: California 
Zip: 92021 Phone: (619)250-2025 

Name: Southwest Pi[!eline & Trenchless Contractor Sewer Lateral Tophats $16,500 
Address: 539 W. I 40th St. Pipe Re-hab 
City: Gardena State: California 
Zip: 92047 Phone: (31 0) 329-8717 

Name: Ayala Boring Contractor Tunneling $357,021 
Address: 1 0150 PoJ:!lar 
City: Fontana State: California 
Zip: 92335 Phone: (909)350-8940 

Name: J. Cloud Inc. Supplier Aggregates $5,791 
Address: 2094 Willow Glen Dr. 
City: El Cajon State: California 
Zip: 92019 Phone: ( 619) 593-1856 

Name: Hudson Safe-T-Lite Rentals Supplier Traffic Plans $3,912 
Address: PO Box 117 Shoring 
City: El Cajon State: California 
Zip: 92022 Phone: (619)591-4717 

Name: Oldcastle Precast Contractor Manholes $140,589 
Address: PO Box 60000 
City: San Francisco State: California 

Zij:>: 94160 Phone: {909) 428-3700 

Form Title: 
Form Number: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

MBE, WBE, DBE, 
· DVBE, OBE, ELBE, 

SLBE, SDB, WoSB, 
HUBZone, OR' 

SDVOSB<D 

N/A 

ELBE 

N/A 

N/A 

ELBE 

SLBE 

N/A 

Project Title: MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR WATER, WASTEWATER, AND STORMW ATER PIPELINES 

WHERE 
CERTIFIED G) 

N/A 

City 

N/A 

N/A 

City 

City 

N/A 

(Rev. May 2012) 

I 
i 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Crown Point Trunk Sewer 
TYPE OF PROJECT: Bid Build of a 8", 12" & 18" Sewer Trunk Main with Tunnel DOLLAR VALUE OF PROJECT:._,$'--='3=1--=-1 =->1 6=2=0 ___ _ 

NAME, ADDRESS. AND TELEPHONE 
· NUMBEROFSUBCON'I'RACTOR • 

Name: Western Foundations 
Address: 10875 Hwy 67 
City: Lakeside 
Zip: 92040 

State: California 
Phone: (619) 561-3510 

Name: Re-Pipe California 
Address: 5525 E. Gibra1ter 
City: Ontario 
Zip: 91764 

State: California 
Phone: (909) 291-4050 

Name: liD Supplv Waterworks 
Address: 1560 West Linda Vista Dr. 
City: San Marcos 
Zip: 92078 

State: California 
Phone: (760) 781-5335 

Name: Vulcan Materials Co. 
Address: File 55572 
City: Los Angeles 
Z_ip: 90074 

State: California 
Phone: (619) 298-0551 

::~y~~i:f~····· ,:~~~~~~F 
.··SUPPLIER, ()R ·.· PARTICIPATION, 
. VENDOR' :. ·. MATERIALS OR 

I ·· . . SUPPLIES 

Supplier Shoring $16,830 

Contractor Sewer Main Pipe Re-hab $56,347 

Supplier Pipe & Fittings $68,844 

Supplier Concrete & Asphalt $304,727 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
Form Number: AASO 

MBE, WBE, DBE, 
DVBE, OBE, ELBE, 
SLBE, SDB, WoSB, 

· HUBZone, OR 
SDVOSB<D 

NIA 

N/A 

N/A 

N/A 

Project Title: MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR WATER, WASTEWATER, AND STORMW ATER PIPELINES 

WHERE 
CERTIFIED@ 

N/A 

NIA 

N/A 

NIA 

(Rev. May 2012) 



--· .,~ - ..__ -··· "·" 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Famosa Accelerated Water and Sewer Replacement Project 
TYPE OF PROJECT: Bid Build of a 8"-10" Sewer, 8"-16" Water Pipeline Replacement DOLLAR VALUE OF PROJECT:---"'$~3-"',5~84~,2~1'""'"3 ___ _ 

:NAME, ADDRESS AND TELEPHONE 
NUMBER OF SUBCONTRACT()R . 

Name: American Asphalt South, Inc. 
Address: PO Box 3 I 0036 
City: Fontana 
Zip: 92331 

State: California 
Phone: (909) 427-8276 

Name: H & D Construction Company 
Address: PO Box 12859 
City: El Cajon 
Zip: 92022 

State: California 
Phone: ( 6 I 9) 444-6 I I 8 

Name: Brian F. Smith & Associates 
Address: I 40 I 0 Poway Rd.. Suite A 
City: Poway 
Zip: 92064 

State: California 
Phone: (858) 484-0915 

Name: Pavement Recycling System 
Address: 10240 San Sevaine Way 
City: Jurupa Valley State: California 
Zip: 91752 Phone: (951) 682-1091 

Name: R & C Structures 
Address: 1615 La Mirada Dr. 
City: San Marcos 
Zip: 92078 

State: California 
Phone: (760) 744-3355 

Name: Luzaich Striping, Inc. 
Address: PO Box 2426 
City: EI Cajon 
Zi£: 92021 

State: California 
Phone: (619) 443-7755 

Name: Robertson's 
Address: PO Box 3600 
City: Corona 
Zip: 92878 

State: California 
Phone: (800) 834-7557 

·CONTRACTOR, ,, : .. : . 'I'YPE OF'WORK . . · DOLLAR AMOUNT OF MBE, WBE, DBE, 

·I.· ... .:. .. ' : ... DESI.GNE. R,.·· .. ·.·.·.· .. •.' ·. 
1
• PERF.·. ·.·.·.O·RMED· .•.. MA:. · TERIAL.. . S : ".SUB.CONTRA ... C. T. O.R·.··, ,·. DVBE, OBE, ELBE, 

.. · SUPPLIER,ORi '·':ORSUPPLIES', •·· PARTICIPATION, . ·SLBE,SDB,WoSB, ~· 
· 'VEW>OR:' . MATERIALS OR . . HUBZone, OR 

, ·... . . .. . , SUPPLIES SDVOSB<D 

Contractor I Sluny Seal I $87,092 I N/A 

Contractor 

Contractor 

Contractor 

Contractor 

Contractor 

Supplier 

Concrete Flatwork 

Archeo, Paleo, Native 
American 

Cold Milling 

Manholes 

Striping 

-Concrete 

$77,556 SLBE 

$60,430 SLBE 

$10,117 NIA 

$100,185 NIA 

$6,679 ELBE 

$283,822 NIA 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
Form Number: AA50 
Project Title: MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR WATER, WASTEWATER, AND STORMW ATER PIPELINES 

WHERE 
CERTIFIED@ 

NIA 

City 

City 

NIA 

NIA 

City 

NIA 

(Rev. May 2012) 



-· 
DESIGN-BUll.D SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifYing agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Famosa Accelerated Water and Sewer Replacement Project 
TYPE OF PROJECT: Bid Build of a 8"-10" Sewer, 8"-16" Water Pipeline Replacement DOLLAR VALUE OF PROJECT:__,$~3~,5~84~.,2~1~3 ___ _ 

NAME; ADDRESS AND TELEPHONE CONTRACTOR,.·: • TYPE OF WORK ·· · DOLLAR AMOUNT OF MBE,WBE., DBE, 
NUMBER OF SUBCONTRACTOR •. .· DESIGNER, . .· ·.: .. · ••'.:PERFORMED, MATERIALS ··SUBCONTRACTOR· DVBE, OBE, ELBE, WHERE 

SpPPLIER, 0~ .. ) .• · ' ORSUPPLIES. ' · PARTICIPATION~ SLBE~ SDB,WoSB, CERTIFIED<6l I · .... ·.··.··· ·.·. • • MATERIALS OR. ·VENDOR ·. ·:·· .... ;, . . . .• HUBZone,OR .. ·.>" : .. SUPPLIES SDVOSBQ) 

Name: J. Cloud. Inc. Supplier Aggregates $36,629 ELBE City 
Address: 2094 Willow Glen Dr. 

City: El Cajon State: California 

Zip: 92019 Phone: (619} 593-1856 

Name: Vulcan Materials Supplier Asphalt & Concrete $218,048 N/A N/A 
Address: File 55572 

City: Los Angeles State: California 
Zip: 90074 Phone: (619} 298-0551 

Name: Ferguson Enteri!rises, Inc. Supplier Pipe & Fittings $527,784 N/A N/A 
Address: 11909 Tech Center Ct. 
City: Poway State: California 
Zip: 92064 Phone: (858} 371-3900 

1-.-----

CD As appropriate, Design-Builder shall identifY Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBzone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Supplier is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting percentages if the Design-Builder fails to submit the required proof of certification 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST (Rev. May 2012) 
Form Number: AASO 
Project Title: MULTIPLE AWARD DESIGN-BUILD CONTRACTS FOR WATER, WASTEWATER, AND STORMW ATER PIPELINES 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the reterenced project 

NAME OF PROJECT: Balboa Park Parking Lots Rc.<>urfacing-Phase II 

Name: Bl3&T Insurance Services 

Addrc.-;s: PO Box 890739. 

Statc:_N_c_· ___ _ City: C!mrlouc 

Zip: 28289 Phone: (61 9) 231-1 01 o 

Name: McGmth Consulting 

Address: PO Box ?.0205 

Slate: CA ----Cit)': E!Cajm 

Zip: 92021 Phone: (61 9) 250-2025 

Name: RBF Consulting 

Address: 9755 Claircmont Mesa BL, Suite 1 00 

City: San Diego Siatc: CA -----
Zip: 921 24 Phone: (619) 614--5000 

Vendor 

Designer 

Designer 

DOLLAR VALUE OF PROJECT:...c$_68_8-"-,2_9_3 ______ _ 

J ~T.·'Y.Qq~J.J~''',,;.:£!:':/'l·t5i9(3fS.;*R·AJ~·rouH:Ii:b£:,;,:i .iu1~i&¢;:\}dlt<~.··~):lu~.· · ·· , : >·\\~tntRt· ··• . 
\~.nrnJi;·JhBEi•J~U~E, .. 'CimTIFJI~W·b 
·s·r· .. ,~:'Byj·~<;:;:s'! n· ·.''~n· ···:~.,.:,·,.···s·.,)·· =·.- · ,. ·· · · · · ·:::,,:F, .. ;~':'~···, ,>t(), .. ,, •. 

·.·:·'J:,;ij:l:l'lllfl~.l'!ii;.().H.•. 
Sl)YQSBm .. ·. 

Bonds $5,658 N/A N/A 

WPCP Plan $600 ELBE City 

Engineering Services $32,500 N/A N/A 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the follo>\~ng and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certi!icd Small Local Business Enterplise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

0 As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State ofCalilbmia 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 
SD!3 

HUBZonc 

CALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points fo1· past subcontracting participation percentages if the Dc.~ign-Builder fails t(J submit the required pn)()f of certification. 

Form Title: 
Fonn Number: 
Project Title: 

DESIGN-BUILD SUBCOl'tfRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Enter Here 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST J•ARTICIPATION LIST 

The Design-Builder shalt complete this form for each propct listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work;. dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAME OF PROJECT: Balboa Park Parking Lots Resurfacing-Phase U 

TYPE OF PROJECT: Design Build- Paving and Striping Parking Lot 

Natnc: Lu7.!tich Striping I Contractor 
Address: f'O Box 2426. 

Cit:y: El Cuj>n State: CA 

Zip: 92021 Phone: {619) 443-7755 

Name: H&D C<m<truction Co. I Contractor 
Address: 1'0 Box 12859 

City: El Cajon State: CA 

Zip: 92022 Phone: (619) 444-61 I 8 

Name: Hud.~on S>~fe-T-Li!e Rentals 

!supplier 
Address: PO Box 117 

City: El Cajon State: CA 

Zip:92022 Phone: (619) 591-471 7 

jStriping I $9,733 I ELBE I City 

I Concrete Flatwork I $44,674 I SLBE I City 

I Concrete and Asphalt I $224,783 I SLBE I City 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvanmged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Ov.rned Small Business 
Service-Disabled Veteran 0>'1med Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<%J As appropriate, Design-Builder sha!J indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
Cali!bmia Public Utilities Commission 
State of California's Department of Geneml Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WB£ 
DVBE 
ELBE 
SDB 

HUBZone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the rc~1uircd pro(lf of ccrtilication. 

Form Title: 
Form Number. 
l'roJ:ct Title: 

····-······ 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTlClPATION LIST 
AA50 
Enter Here 

(Rev. i\1ay 2012) 



BALBOA PARK PARKING LOTS RESURFACING- PHASE II BID# K-11-5247-DB 

Subcontractor BASE BID ACTUAl PAiD Al T NO 1 ACTUAl PAID ALT NO 2 ACTUAL PAID TOTAL ACTUAl PAID 

ADDED AFTER AWARD 

RBF Consulting $11,100.00 $11,100.00 $9,100~00 $9,100.00 $12,300.00 $12,300.00 $32,500.00 $3i,soo.oo 

Luzaich Striping $3,828.00 $3:828.00 $2,780.00 $21780.00 $3,125.00 $3,125.00 $9,733.00 $9,733.00 

H&D Construction $13,227.00 $13,227.00 $17,794.00 $17,794.00 $13,653.00 $13,653.00 $44,674.00 $44,674.00 

BB&T $2,500.00 $2,929.00 $2,300.00 $2,729.00 $2,850.00 $0.00 $7,650.00 $5,658.00 

Robcar (Hudson Safety) $72,964.00 $59$121.00 $74,256.00 $81,943.00 $112,948.00 $83,719.00 $260,168.00 $224,783.00 

McGrath Consulting $200.00 $200.00 $200.00 $200.00 $200.00 $200.00 $600.00 $600.00 

$103,819.00 $90,405.00 $106A30.00 $114,546.00 $145,076.00 $112}'997.00 $355,325.00 $317,948.00 

j ~rfjtdl aw'NJJ co,IJ t!IPkU/rl ~ )/kr_£ :lf-.:t aq /~tJ%' ~'}'Jb~. 
t+ ~~~JJ All.~ a6 ~ ~ dtlll; ~ !tJtJ%' t:P?~ 

:Jr£k, h4t6 r'/ ~s $- wkf ~ AI/ ka,se Ae 4-/ ~-4 
VIIS ~ -1kw esh;,U bKI"k-~ /;-; k2 ~ {All. #"'z. 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS J>AST PARTICIPATION LIST 

The Design-Builder shall complete this form for each proFct listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of wor~ dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplienvho participated in the referenced proFct 

NAME OF PROJECT: Mission Bay Parking Lot Resmfacing 

TYPE OF PROJECT: Design Build- Paving and Striping Parking Lot 

Name: BB&Tln_<uranccScrvic-.:s 

Address: PO Box 890739. 

State; NC ------City: Charlotte 

Zip: 28289 Phone: (619) 231-101 o 

Name: McGrath Consulting 

Address: PO Box 20205 

Stare: CA ----City: El c,jon 

Zip: 92021 Phone: ( 61 9) 250-2025 

Name: RBF Consulting 

Address: 9755 Claircmont Mesa BL. Suiie 1 QO 

City. San Diego State: CA -----
Zip: 92I 24 Phone: (619) 61 4-5000 

Vendor 

Designer 

Designer 

Bonds $6,661 N/A N/A 

WPCP Plan $600 ELBE City 

Engineering Services $28,600 N!A NIA 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local BtiSiness Enterprise 
Woman-Ovvned Small Business 
Service-Disabled Veteran O-wned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZonc Business 

As appropriate, Design-Builder shall indica1e if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
Stale of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 
SOB 

HUB Zone 

CAL TRANS 
SRI'viSDC 

LA 
SBA 

The Design-Builder will not receive any points for 1>ast subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICJPATION LIST 
i\A50 
Enter Here 

(Rev. May 2012} 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICII>ATION LIST 

The Design-Builder shall complete this form for each proj:ct listed in response to the RFQ. The Design-Build Subcontrnctors and Suppliers Past Participation Lis! shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project 

NAME OF PROJECT: Mission Bay Parking Lot Resurfacing 

TYPE OF PROJECT: Design Build- Paving and Striping Parking Lot 

Name: LuzaichSttipi11g I Contractor I Striping I $8,906 I ELBE I City 
Address: PO Box 2426. 

City: E! Ca}>n State: CA 

Zip: 92021 Phone: (619) 443-7755 

Name: K&D Coll$truction Co. I Contractor I Concrete Flatwork I $54,045 I SLBE I City 
Address: PO Box 12859 

City: El Cap11 State: CA 

Zip: 92022 Phone: (619) 444-6118 

Name: HudsonS:lfc-T-I..itc Rentals 

[supplier 
I Concrete and Asphalt I $234,798 I SLBE I City 

Address: PO Box ll7 

Cit}~ El Ca}>n State: CA 

Zip: 92022 Phone: (619) 591-4717 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Ovv-ncd Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran BcL~iness Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Btt~incss 

® As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

CityofSan Diego 
California Public Utilities Conm1ission 
State of California's DepartmentofGencra! Services 
State ofCalifnmia 

CITY 
CPUC 
CADoGS 
CA 

State of California DepmtmentofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 
SDB 

HUBZonc 

CAL TRANS 
SRMSDC 

L/\ 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit tlte required proof of certification. 

Form Title: 
Form Number. 
Project Title: 

DES!GN-BUJLD SUBCONTRACTORS A'N'D SUPPLIERS PAST PARTICIPATION LIST 
AA50 

Enter Here 

(Rev. May 201 2) 



MISSION BAY PARK PARKING LOTS RESURFACING - PHASE II BID# K-11-5246-DB 

Subcontractor BASE BID ACTUAl PAID Al T NO 1 ACTUAl PAID ALT NO 2 ACTUAl PAiD TOTAL ACTUAl PAm 

..$-DID NOTAWARDALTNO 1 

RBF Consulting $14,300.00 $147300.00 

Luzaich Striping $4,512.00 $4,512.00 

H&D Construction $22,060.00 $27,260.00 

BB&T $3,100.00 $3,100.00 

Robcar (Hudson Safety) · $103 .. 836.00 $115,591.00 

McGrath Consulting $200.00 $300.00 

$148,008.00 $165,063.00 

~~ J,J 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

$0.00 

f 
;6 

$0.00 $14,300.00 $14;300.00 $28,600.00 $28,600.00 

$0.00 $4,394.00 $4~394.00 $8,906.00 $8_,.906.00 

$0.00 $17,880.00 $26,785.00 $39.,940.00 $54,045.00 

$0.00 $3,000.00 $3,561.00 $6,100.00 $6,661.00 

$0.00 $115,056.00 $119 .. 207.00 $218,892.00 $234,798.00 

$0.00 $200.00 $300.00 $400.00 $600.00 

$0.00 $154,830.00 $168,547.00 $302,838.00 $333,610.00 

/M% ~k.j1 lf"4!:J od $CJ.C!. 
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