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1. INTRODUCTION 
 

1.1. This is the City of San Diego’s (City) first step (in a 1-step process) in the 
selection process to provide Design-Build services for the Rancho Penasquitos 
Skate Park Improvements Design-Build Contract (Project). The Design-
Builders shall disregard references to RFQ and SOQ documents in this RFP. 

 
1.2. Class “A” contractor’s license will be required. 
 

1.3. The Design-Builder shall ensure that Design-Builder’s license(s) shall be valid 
when Proposal is submitted.  Failure to comply with this requirement will result 
in: 

1. The rejection of the Proposal. 

1.4. Engineer’s Estimate – The Engineer’s estimate of the most probable price for this 
contract is $285,000. 

1.5. The Design-Builders interested in bidding this project shall be pre-qualified through 
the City’s Prequalification program: 

1.5.1. The Design-Builders must submit a complete prequalification application to 
the City of San Diego, Engineering & Capital Projects Department, Pre-
Qualification Program, 1010 Second Avenue, Suite 1200, San Diego, CA 
92101.   

1.5.2. Information about the Pre-Qualification Program and the required application 
materials are available on the City’s web site.  Please contact Dave Stucky at 
(619) 533-3474 or dstucky@sandiego.gov for additional information about 
the Pre-Qualification Program. 

1.5.3. Design-Builders shall receive prequalification clearance no later than the 
Proposal due date and time.  Prequalification materials shall be received at 
the above address no later than 2 weeks prior to the Proposal due date. 

1.6. This RFP describes the Project, the required scope of Work and Services, the Design-
Builder selection process, and the minimum information that shall be included in the 
Proposal.  Failure to submit information in accordance with this RFP’s requirements 
and procedures may be cause for disqualification. 

1.7. Any architectural firms, engineering firms, specialty consultants, or individuals 
retained by the City to assist in drafting the RFPs or the Project’s preliminary design 
shall not be eligible to participate in the competition with any Design-Build Entity 
without the prior written consent of City.  Any architectural firms, engineering firms, 
specialty consultants, or individuals retained by the City to assist in drafting any 
Reference Documents, such as the Water Department’s Master Plan and any other 
document that was not prepared specifically for this contract, are considered to be 
eligible to participate. 
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2. EQUAL OPPORTUNITY 

2.1. As set forth in this RFP, the City is dedicated to the principles of equal opportunity in 
the workplace and in subcontracting.  It is the City’s expectation that firms doing 
business with the City have, and are able to demonstrate, the same level of 
commitment. 

2.2. The Design-Builders are encouraged to take positive steps to diversify and expand 
their subcontractor solicitation base and to offer contracting opportunities to all 
eligible certified Subcontractors in accordance with the City’s EOCP requirements 
included in the Contract Documents.  

2.3. Subcontractor Participation: 

2.3.1. The City has incorporated mandatory SLBE-ELBE subcontractor 
participation percentages to enhance competition and maximize 
subcontracting opportunities.  For the purpose of achieving the mandatory 
subcontractor participation percentages, a recommended breakdown of the 
SLBE and ELBE subcontractor participation percentages based upon 
certified SLBE and ELBE firms has also been provided to achieve the 
mandatory subcontractor participation percentages: 

1. SLBE participation 16.1% 

2. ELBE participation 23.8% 

3. Total mandatory participation 40.00% 

2.3.2. The Design-Builders are strongly encouraged to attend the Pre-Proposal 
Meeting to better understand the Good Faith Effort requirements of this 
contract.  See the City’s document titled “SLBE Program, Instructions For 
Bidders Completing The Good Faith Effort Submittal” available at: 
http://www.sandiego.gov/eoc/ 

2.3.3. The Proposal will be declared non-responsive if the Design-Builder fails the 
following mandatory conditions: 

1. Proposer’s inclusion of SLBE-ELBE certified subcontractors at the 
overall mandatory participation percentage identified in this 
document; OR. 

2. Proposer’s submission of Good Faith Effort documentation 
demonstrating the Proposer made a good faith effort to outreach to 
and include SLBE-ELBE Subcontractors required in this document 
within 3 Working Day of the Public Ranking Meeting if the overall 
mandatory participation percentage is not met.  

3. PROJECT BACKGROUND AND DESCRIPTION 

See Attachment A. 
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4. SCOPE OF WORK AND SERVICES 

Work and Services required of the Design-Builder include those during design and 
construction. The Design-Builder shall provide all management, supervision, labor, services, 
equipment, tools, supplies, temporary facilities, and any other item of every kind and 
description required for the complete design and construction and operation of the Project, as 
described in Attachment A. 
 

5. SELECTION PROCESS 

Each Design-Builder shall submit separate “Technical” and “Price” Proposals as described in 
this RFP.   
 
5.1. Technical Proposal Requirements 
 

5.1.1. Failure to comply with this section will render the Design-Builder’s 
submittal invalid and disqualify it from this selection process. 

5.1.2. The Technical Proposal shall be concise and well organized and shall 
demonstrate the Design-Builder’s qualifications and experience applicable to 
the Project.  Type size and margins for text pages shall be in accepted 
standard formats for desk top publishing and word processing and result in 
no more than 75 one-sided pages (8 ½” x 11”) inclusive of any cover sheets, 
resumes, graphics, forms, pictures, photographs, dividers, front and back 
cover and supporting documentation. Double-sided pages are not acceptable.  
Paper foldouts in sizes other than the Standard Letter size will count as 2 
pages against the established Proposal page-count limit. 

NOTE:  A cover letter may be submitted but SHALL not contain any 
information that is a required element of the Technical Proposal (i.e. 
acknowledgement of addenda) 

5.1.3. The EOCP information not revealing the Contract Price shall be submitted 
with the Technical Proposal. 

5.1.4. The Technical Proposals submitted in response to this RFP shall be in 
accordance with the requirements listed in Attachment B.  The contents of 
the Proposal shall be organized consistent with the Attachment B. 

5.2. Price Proposal Requirements 

5.2.1. One executed original, clearly marked on the cover, of the Price Proposal 
shall be submitted in a separate sealed envelope.  Refer to Attachment ‘D’ of 
this RFP for the Price Proposal form to be used. 

5.2.2. The Price Proposal shall be signed by an individual or individuals authorized 
to execute legal documents on behalf of the Design-Builder. 
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5.2.3. The lowest proposed price is not the determining factor for award of this 
contract. See Attachment ‘B’ for criteria from which the proposals will be 
evaluated. 

5.2.4. In case of discrepancies, written numbers will govern over numerical.  The 
summation of all lump sum, unit prices, allowances and any other priced 
items will govern over the total price in case of discrepancies between the 
two. 

5.2.5. Certain EOCP information (i.e., Subcontractors and Suppliers listings) that 
indicates the dollar value of the portions of the work to be performed by the 
Subcontractors and Suppliers shall be submitted as part of the Price Proposal. 

5.3. Submittal Requirements 

5.3.1. Technical Proposal 

5.3.1.1. The Technical Proposal shall be received no later than the time and 
date shown on the cover of this RFP. 

5.3.1.2. One clearly marked on the cover executed original, 6 complete paper 
copies of the Proposal, and 1 Compact Disk (CD) or Digital Video 
Disk (DVD) with a complete Portable Document Format (PDF) 
formatted version of the submitted documents shall be submitted in a 
sealed package marked “Technical Proposal” clearly and 
conspicuously in its face.  The following information will be clearly 
marked on the outside of each package: 

Name of Design-Builder 
Project Title 

“Technical Proposal” Package Number (e.g., 1 of 16, 2 of 16, etc.) 
Marked “CONFIDENTIAL” (in red) 

5.3.1.3. The Technical Proposal shall be signed by an individual or 
individuals authorized to execute legal documents on behalf of the 
Design-Builder. 

The Design-Builder shall provide the names of the principal 
individual owners of the firm.  In the event the firm is employee 
owned or publicly held, then the fact shall be stated and the names of 
the firm’s principals or officers shall be provided. 

5.3.1.4. Failure to comply with the requirements of this RFP may result in 
disqualification. 

5.3.1.5. Technical Proposals and modifications thereto received subsequent 
to the hour and date specified above will render the Design-Builder’s 
submittal invalid and will cause its disqualification from this 
selection process. 
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5.3.1.6. Proposals that deviate from the RFP and Bridging Documents 
supersede the RFP in accordance with 2-5.2, “Precedence of 
Contract Documents.” 

Design elements which deviate from the scope of Work, City’s 
design guidelines, or material substitution which differs from the 
Approved Material List shall be highlighted in accordance with 
Attachment B, “Exception to this RFP” of the Proposal and brought 
to City’s attention during the presentation and interview. 

5.3.1.7. Questions about the meaning or intent of the Contract Documents as 
related to the scope of Work and of technical nature shall be directed 
to the City Contact prior to the Proposal due date. Interpretations or 
clarifications considered necessary by the City Contact in response to 
such questions will be issued by Addenda, which will be uploaded to 
City’s online service(s) e.g., e-Bidboard (or mailed or delivered to all 
parties recorded by the City as having received the Contract 
Documents). 

Questions received less than 14 days prior to the Proposal due date 
may not be answered.  Only questions answered by formal written 
addenda will be binding.  Oral and other interpretations or 
clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any addenda that have been 
issued and to include all such information in its Proposal. 

5.3.2. Price Proposal 

5.3.2.1. The Price Proposal shall be submitted separately from the Technical 
Proposal and shall be received no later than the time and date shown 
on the cover of this RFP.   

Submittal of the Price Proposal after the date stipulated in this 
section will be cause for rejection of the entire Proposal and 
disqualification of the Design-Builder for this selection process. 

5.3.2.2. The Price Proposal is to be submitted in sealed packages with the 
following information clearly marked on the outside of each 
package: 

Name of Design-Builder 
Project Title 

“Price Proposal” Marked “CONFIDENTIAL” (in red) 

5.3.2.3. Failure to comply with the requirements of this RFP may result in 
disqualification. 

5.3.2.4. Price Proposals or modifications thereto received subsequent to the 
hour and date specified above will render the Design-Builder’s 
submittals invalid and will cause their disqualification in the 
selection process. 
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5.4. Review of Technical Proposal 

5.4.1. Following the receipt of the Technical Proposal, the City anticipates allotting 
2 weeks for review of the Technical Proposals. 

5.4.2. Subsequent to receipt, the City will provide written notice of the schedule for 
technical presentations.  This schedule will be on a "random draw" basis and 
has no bearing on the potential for award. 

5.5. Technical Presentation – NOT USED 

5.6. Final Selection (Best Value i.e., Best Design for a Lump Sum Price) 

The City will select a Design-Builder that will offer the best value for the design and 
construction of skate elements, shade structures and accessibility upgrades per the 
scope shown in Attachment ‘A’ and the requirements of this contract. 

The Project Manager will assemble a team which will evaluate the proposals and 
utilize the point system described in Attachment ‘B’ to select the Design-Builder.  
Design-Builders will be notified in writing of the City’s final decision. 

The Design-Builder is responsible to demonstrate by submittal of their package that 
the complete design, product, and installation can be accomplished for the stipulated 
Contract Price stated on the Price Proposal Form. 

6. POLICIES, PROCEDURES AND GUIDELINES 

6.1. The Program's Selection Process is based on the policies, procedures and guidelines 
contained in the City Municipal Code Chapter 2, Article 2, Division 33. 

6.2. A Ranking Panel (Panel) will be established for this project and will include 
representatives from the City and may include other interested parties (e.g., 
Participating Agencies, representative from the Community at Large, as required and 
other agencies e.g., the State Water Resource Control Board, etc.). 

6.3. The Panel will review all proposals received and when required interview each 
Design-Builder in accordance with Attachment ‘B’ of this RFP.  Based on the 
Design-Builder's Proposal, interview and the Project’s Evaluation Criteria, the Panel 
will rank the Design-Builders as to qualifications in a public meeting.  The Panel will 
forward its ranked listing of Design-Builders to the Mayor or designee.  The public 
meeting will be held at 2:30 PM at Purchasing & Contracting Department (P&C), 
1010 Second Avenue, Suite 1400, San Diego, California, 92101 as scheduled in 
Section 8. 

6.4. The Mayor or designee will make the final recommendation to City Council 
concerning the proposed agreement.  The City Council has the final authority to 
approve the Contract. 
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7. EVALUATION CRITERIA 

The evaluation criteria and the respective weights that will be given to each criterion are 
attached as Attachment ‘B’. 
 

8. SELECTION AND AWARD SCHEDULE 

The City anticipates that the process for selecting a Design-Builder, and awarding the 
contract, will be according to the following tentative schedule: 

8.1. Pre-Proposal Meeting February 13, 2013 

8.2. Proposal Due Date March 5, 2013 

8.3. Reserved NOT USED 

8.4. Public Ranking Meeting March 21, 2013 

8.5. Selection and Notification March 29, 2013 

8.6. Receipt of Bonds and Insurance Certificates April 12, 2013 

8.7. Design Notice to Proceed July 1, 2013 

9. PRE-PROPOSAL ACTIVITIES 

9.1. Questions Concerning RFP 

All questions regarding the RFP shall be presented in writing to the City Contact at 
the postal address or the e-mail address identified on the cover sheet of the RFP. 

9.2. Pre-Proposal Meeting  

9.2.1. A Pre-Proposal meeting will be held from 10:00 AM to 11:00 AM, at 1010 
Second Avenue, Suite 1400, San Diego, CA, 92101.  All potential responders 
are encouraged to attend.  Any materials distributed at the meeting will be 
issued to all RFP recipients in the form of an addendum to this RFP. It is not 
necessary for all members of a Design-Builder’s team to be present at the  
Pre-Proposal Meeting, however, the Design-Builder will be held accountable 
for receiving and applying all information discussed at the Pre- Proposal 
Meeting. 

9.2.2. Bid shall be considered non-responsive if the Design-Builder fails to attend 
the Pre-Proposal Meeting as evidenced by the City’s meeting sign-in sheet 
when such a meeting has been specified to be required. 

9.3. Revision to the RFP 

The City reserves the right to revise the RFP prior to the date that Proposals are due.  
Revisions to the RFP will be mailed to all RFP holders.  The City reserves the right 
to extend the date by which the Proposals are due. 
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10. SPECIAL CONDITIONS 

10.1. Reservations 

This RFP does not commit the City to award a contract, to defray any costs incurred 
in the preparation of a Proposal pursuant to this RFP, or to procure or contract for 
Work. 

10.2. Public Records 

After the selection process is complete and a contract is signed between the City and 
the winning Design-Builder, all Proposals submitted in response to this RFP become 
the property of the City and public records, and as such may be subject to public 
view. 

10.3. Right to Cancel 

The City reserves the right to cancel, in part or in its entirety, this RFP including but 
not limited to: selection schedule, submittal date, and submittal requirements.  If the 
City cancels or revises the RFP, all Design-Builders will be notified in writing by the 
City. 

10.4. Additional Information 

The City reserves the right to request additional information or clarifications from or 
interview any or all Design-Builders. 

10.5. Public Information 

Release of Public Information - Selection announcements, contract awards, and all 
data provided by the City shall be protected from public disclosure.  Design-Builders 
desiring to release information to the public, shall receive prior written approval from 
the City. 

10.6. Changes to Key Personnel and Substitution of Subcontractors 

10.6.1. The Design-Builder shall not change or substitute any individual that is 
identified as “key personnel” in its SOQ and Proposal without the written 
consent of the City. 

10.6.2. The Design-Builder shall not change or substitute any material, Supplier, or 
Subcontractor identified in its SOQ and Proposal without written consent of 
the City. 

10.7. Use of Reference Documents and Pre-Design Reports 

10.7.1. The City has made available As-Built Plans and Reference Documents 
related to the Project.  Use of these reports shall be for general project 
background information only, and shall be used at the Design-Builder’s risk.  
No responsibility is assumed by the City for the completeness or accuracy 
of these reports. 
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10.7.2. The following documents are attached to the Scope of Work (Attachment 
‘A’): 

a. Exhibit A: Required Skate Elements and Shade Structures 
b. Exhibit B:  Rancho Penasquitos Skate Park “As-Built” drawings 

33011-1-D through 33011-36-D 
c. Exhibit C: Access Law Design Compliance Review Preliminary 

Report, dated July 5, 2012 

10.8. Use of Computer Aided Drafting and Design (CADD)  

The Design-Builder shall use CADD.  CADD drawings, figures, and other work shall 
be produced by the Design-Builder using MicroStation software.  Conversions of 
CADD work from any other non-standard CADD format to City standard 
MicroStation format shall not be acceptable in lieu of this requirement unless 
specified otherwise in the Contract Documents.  Refer to City’s CADD Standards for 
detailed requirements at: 
 
http://www.sandiego.gov/engineering-
cip/services/consultcontract/edocref/index.shtml 

10.9. Scheduling and Management Reporting Systems 

10.9.1. The Design-Builder will be required to use the latest version of the 
Primavera Project Management and Scheduling Software or equal. 

10.9.2. The City will require the Design-Builder to submit and maintain a task-
oriented computerized schedule for completing the Work over the life of the 
Project. 

10.9.3. The Design-Builder shall anticipate that the development of this schedule 
will require at least 3 steps; (1) development of a work breakdown structure 
by the Design-Builder and submittal to the City for review; (2) development 
of interface procedures (and software, if necessary) to communicate from 
the Design-Builder's computer networking software to the City's networking 
software (Primavera), and (3) development of an activity network for 
submittal to the City for review and concurrence. 

10.9.4. The Design-Builder will be required to furnish activity status and network 
updates on disks in a format that will interface with the City's scheduling 
system.  The City will utilize the schedule information supplied by the 
Design-Builder in to review progress payments and to monitor the progress 
of the project against the agreed schedule requirements. 

10.10. Project Schedule 

10.10.1. The City has established the following tentative milestones for the Project: 

a. Approve Project Schedule July 8, 2013 
b. Obtain Design Approvals/Permits  October 1, 2013 
c. Issuance of Construction Notice to Proceed October 8, 2013 
d. Construction Completion January 20, 2014 
e. Issue Notice of Completion January 27, 2014 

 
For the Contract Time refer to Contract Front End Volume 1, Notice 
Inviting Bids (see Attachments). 
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10.11. Acknowledgement of Addenda 

The Design-Builder shall confirm in its Proposal the receipt of all addenda issued to 
this RFP.  Failure to acknowledge all addenda issued, will result in the Proposal 
being considered non-responsive and ineligible for further consideration. 

 

10.12. The agreement, terms and conditions are included in The City’s Front End Contract 
Documents Volume 1 and 2, The GREENBOOK Part 1, and The WHITEBOOK e.g., 
the City Supplement. 
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ATTACHMENT A 
 

PROJECT DESCRIPTION, SCOPE OF WORK, TECHNICAL SPECIFICATIONS, AND 
BRIDGING DOCUMENTS 
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ATTACHMENT A 

PROJECT DESCRIPTION, SCOPE OF WORK, TECHNICAL SPECIFICATIONS, AND 
BRIDGING DOCUMENTS 

Public Works Department - Engineering & Capital Projects 

1. Project Description: 

The project is located in the Rancho Penasquitos Skate Park, 10111 Carmel Mountain Road, 
Rancho Penasquitos Community.   

Project includes design and construction of new poured-in-place or pre-cast concrete skate 
elements, shade structures and accessibility upgrades.  

The intent of this project is to provide a complete turn-key project ready for acceptance by 
the client for public use. 

2. Scope of Work: 

This project will be awarded to the Design-Builder who provides the Best Value for a fixed 
stipulated Price, see also Section 5.6 Final Selection and Price Proposal Form.  If the Design-
Builder cannot afford to include all of the items included in this scope of work, proposed 
improvements shall be prioritized in the order listed below.  (Shade Structures shall be the 
first item to be eliminated, then skate elements) 

1. Storm Water requirements: 

A Water Pollution Control Plan, including implementation, is required for this 
project. 

2. Accessibility Upgrades: 

 Provide Path of Travel upgrades, accessible parking upgrades, signage 
upgrades as required.  Project must comply with: 

2010 Americans with Disabilities Act Standards 

2010 California Building Code 

Standard Drawings, current 

 See Exhibit C, Access Law Design Compliance Review Preliminary Report, 
dated July 5,  2012.  This Preliminary Report is for the benefit of the 
Design-Builder and does not necessarily provide a listing of all required 
accessibility upgrades.  This determination is the responsibility of the Design 
Builder. 

3. Skate Elements: 

 Install new concrete skate elements as shown in Exhibit A  
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4. Shade Structures: 

 Install 3 new fabric shade structures as shown in Exhibit A. Consider post 
locations for skate park installation.  Maximize provided shade. 

o Area A: provide a minimum of 250 square feet of shade. 

o Area B: provide a minimum of 300 square feet of shade. 

o Area C: provide a minimum of 175 square feet of shade. 

3. Design and Construction Requirements: 

1. All work shall meet Federal, State and City accessibility laws and guidelines. 

2. All work shall follow the recommendations of the Consultant’s Guide to Park 
Design.  

3. Permits are required from the City’s Development Services Department for shade 
structures, skate elements and required accessibility improvements.  Permit 
acquisition is the responsibility of the Design-Builder at no additional cost to the 
City.  

4. Make all necessary repairs and adjustments to existing drainage, irrigation systems 
and plantings that are disturbed as a result of construction activities. 

5. Provide construction fencing during construction.  
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4. Reference Standards:   

4.1 Except as otherwise noted or specified, the Work shall be completed in accordance 
with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction 
(“The GREENBOOK”) 

2012 PITS070112-01 

City of San Diego Standard Specifications for Public 
Works Construction (“The WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 

Caltrans Standard Specifications 2010 PITS070112-04 

Caltrans Standard Plans 2010 PITS070112-05 

California MUTCD 2012 PITS070112-06 

City Standard Drawings - Standard Drawings 
Approved For Use * 

Varies Varies 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE:   *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/engineering-cip. 

 
* California Department of Transportation, MUTCD 2006 is available from http://www.dot.ca.gov. 
 
Rancho Penasquitos Skatepark “As Built” drawings 33011-1-D through 33011-36-D. 
 
The City of San Diego Consultant’s Guide to Park Design and Development, available on line at  
http://www.sandiego.gov/park-and-recreation/general-info/consultantguide.shtml. 
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EXHIBIT A 
 

REQUIRED SKATE ELEMENTS AND SHADE STRUCTURES 
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EXHIBIT B 
 

RANCHO PENASQUITOS SKATE PARK “AS-BUILT” DRAWINGS 

33011-1-D THROUGH 33011-36-D 
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EXHIBIT C 
 

ACCESS LAW DESIGN COMPLIANCE REVIEW PRELIMINARY REPORT, 

DATED JULY 5, 2012 

 



 

 

ACCESS LAW DESIGN COMPLIANCE REVIEW 
Preliminary Report 

 

Date: July 5, 2012 

 

To: Sheila Bose, Associate Engineer – Project Manager, Engineering and Capital Projects 

Department.  

 

Subject: Rancho Penasquitos Skate Park Upgrades, Preliminary Assessment-July revisions 

 

From: Alejandra Warner, CIP Access Law Compliance Officer, Engineering and Capital 

Projects Department, Project Implementation and Technical Support Division  

  
 
The office has completed the preliminary assessment of the project as referenced above, updated to 

include the comfort Station Accessibility Survey. 

The project proposes to replace the skate wooden ramps at the skate Park. The Park is located on Carmel 

Mountain Road in the Community of Rancho Penasquitos, Council District 1. 

 

 
Figure A – Location Map 

Rancho 
Penasquitos 
Skate  
Park 
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.  
Figure B – Site Map  

 

  

I. Preliminary Evaluation:   

 

The office has completed the preliminary evaluation and made the following recommendations.  

Please note that the evaluation is conceptual only and the final design must be provided by the 

design consultant.  The design is still required to be submitted to this office for review prior to 

permitting, bid and construction.  If the scope of work changes during this process, the entire 

project must be re-scoped and reviewed by this office. It’s recommended to coordinate with this 

office the conceptual design. 

 

Alterations to existing primary function areas (where major activities take place) trigger a “path 

of travel” requirement, that is, a requirement to make the path of travel from the entrance to the 

altered area accessible. This means that telephones, restrooms, and drinking fountains serving the 

altered area must also be accessible (§4.1.6(2)).  28 C.F.R. § 36.401 (2002); Department of 

Justice (DOJ) Technical Assistance Manual II-6.3100 (5) (1993).   

 

 

For facilities covered under TITLE II; if a project starts physical construction after March 

15, 2012, the project shall use the 2010 ADA Standards. 

State - 2010 California Building Code (CBC) Title 24 Disabled Access Regulations 

Compliance: 

Rancho 
Penasquitos 
Skate  
Park 

2. Parking 

6. Walkway  

4. Curb 

Ramp 

5. Passenger loading 
zone 

1. Sidewalk 

8. Sidewalk 

9. Bench 

3. Crossing 

7. Driveway 
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All projects within the City of San Diego’s jurisdiction must be submitted to the City’s 

Development Services Department [DSD] for CBC compliance review.  Play areas and other 

park-related projects shall be reviewed by the Access Compliance Officer for compliance with 

these regulations. 

 

Per 2010 California Building Code Section 1134B.2.1 Exception 1, the 2012 valuation
1
 threshold 

is $136,060 and will be updated again in January 2013. Alteration projects (cost) exceeding this 

threshold must be accessible to persons with disabilities to include an accessible route of travel 

to/from all portions of the building, accessible building entrances, connecting accessible 

pedestrian walkways and the public way per CBC 1134.B.2.1.  

 

When the total construction cost of alterations, structural repairs, or additions does not exceed 

the valuation threshold, and the enforcing agency (City Building Official) finds that compliance 

with this code creates an unreasonable hardship, compliance shall be limited to the actual work 

of the project.  For purposes of this exception, an unreasonable hardship exists where the cost of 

providing an accessible entrance, path of travel, sanitary facilities, public phones, and drinking 

fountains, is disproportionate to the cost of the project; that is, where it exceeds 20% of the cost 

of project without these features.  Where the cost of alterations necessary to make these features 

fully accessible is disproportionate, access shall be provided to the extent that it can be without 

incurring disproportionate cost.   

 

Alteration and Addition type projects (cost) less than $136,060 may qualify for an 

“Unreasonable Hardship” exception.  This exception must first be approved by the City’s 

Building Official through a formal review process with DSD. The application form is available 

online at: http://www.sandiego.gov/development-services/industry/pdf/forms/ds2123.pdf 

 

 

II. Site assessment path of travel requirements. 

 Accessibility improvements for path of travel, the following elements, serving the specific area 

of alteration must be made accessible: 

  

 1. A path of travel from the site entry point (at the public right-of-way) that is  

     closest to public transportation stops.  

  

 2. A path of travel from designated accessible parking and loading zone  

  

 3. Sanitary facilities serving the area. 

 

 4. Drinking fountains serving the area. 

  

 5. Signage. 

  

6. Parking and loading zone. 

 

                                                 
1
 The valuation includes all cost of construction, including all finish work, painting, roofing, electrical, plumbing, heating, air 

conditioning, elevators, fire extinguishing system and any other permanent equipment.  The cost of professional services and 

permit fees are not included in the valuation of the proposed work. Request for Proposal (Rev. October 2012) 
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 Path of travel evaluation  

 

1.  A path to the site entry points. 

The Skate Park is located east of the intersection of Carmel Mountain Road and Freeport 

Road, and also east the Park and Ride Parking Lot; since the Park and Ride serves mostly 

people taking the express bus the closest bus stop is west of the intersection of Carmel 

Mountain Road and Freemont, the accessible path will be limited to the end of the 

property. No upgrade item required for this. 

  

2. An accessible path to the accessible parking spaces and loading zone. See figure C. 

The accessible parking spaces for the skate park are located just east of the skate park 

facility, the accessible path is non compliant most of the walkways, sidewalk and curb 

ramp do not comply because the slopes are not compliant. The existing sidewalk on the 

frontage of the Skate Park has areas that the cross slope exceeds the 2%. See figure I. 

The curb ramp at the accessible parking spaces needs detectable warnings. See figure C. 

 

At the loading zones the curb ramp needs DW, the walkway coming from the curb ramp 

at the loading zone is not accessible, see figure D. 

 

3. The Comfort Station has two single toilet rooms and is compliant. 

4. Drinking Fountain is compliant, but the concrete area in front of the drinking fountain exceeds 

2%. See figure G 

5. Signage, provide directional signage.  

6. Parking and loading zone. 

There are two spaces; the spaces need upgrades to the signage and striping and surface.  

The surface crossing area needs resurfacing and restriping. See figure C.  

The Passenger loading zone needs resurface- restriping and signage. 

 

III General Requirements:  

  

7. In addition to the path of travel requirement this office recommends; 

 Leveling the DG area next to the loading zone. There is erosion of the DG surface 

especially next to the concrete surface, see figure F. 

Providing a wheel chair space next to the benches inside the park overlooking the ramps, 

maybe the one closest to the gate can be moved to provide a 36” clear between the 

column and the bench. See figure H. 

 

 

The project shall comply with: 

1. The new 2010 ADA Standards 

2. The 2010 CBC 

3. The current Standard Drawings 

4. The Park and Rec. Design Guidelines 
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Figure C- Accessible Parking 

 

 
Figure D- Passenger Loading Zone 

Provide detectable 
warnings 

Add “$ 250.00 

Min Fine” signs 

Add signage and stripping 

Slopes are non 

compliant  

Request for Proposal (Rev. October 2012) 
Attachment A – Exhibit C Access Law Design Compliance Review Preliminary Report, dated July 5, 2012 
Rancho Penasquitos Skate Park Improvements Design-Build Contract 
 

62 | Page



Page 6 

Bose  

July 5, 2012 

 
Figure E- Curb ramp next to Loading Zone 

 

 
Figure F- Existing Bench outside 

 

Level DG with 

concrete 
surface. 

Repair uneven surface 

Add DW 
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Figure G- Existing Drinking Fountain 

   
Figure H- Existing Benches 

 

 

Level concrete 
surface. 
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Figure I- Non complicate walks and sidewalk  

The cross 
slopes exceeds 

2% on these 
area 

Slopes don’t 
comply 

The cross 
slopes exceeds 

2% on these 
area 
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ATTACHMENT B 
 

PROPOSAL SUBMITTAL REQUIREMENTS AND SELECTION CRITERIA 
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PROPOSAL SUBMITTAL REQUIREMENTS AND SELECTION CRITERIA 
 

Public Works Department  

Proposals submitted in response to this RFP shall be in the following order and shall include: 

1. Identification of the Design-Builder (PASS/FAIL)  

Failure to provide the Identification of the Design-Builder will result in the Proposal being 
considered non-responsive and ineligible for further consideration. 

a. Legal name and address of company 

b. Legal form of company (partnership, corporation, joint venture, etc.).  If joint 
venture, identify the members of the joint venture and provide all information 
required under this section for each member. 

c. If company is wholly owned subsidiary of a “parent company,” identify the “parent 
company.” 

d. Addresses of offices located in San Diego County. 

e. Number of years that company has maintained office in San Diego County. 

f. Number of employees in San Diego County. 

g. City of San Diego Business License Number, State Contractor’s License Number 
(include date of expiration), and Professional Engineering/Architect License Number 
(include date of expiration). 

h. Name, title, address and telephone number of person to contact concerning the 
Proposal. 

2. Addenda to this RFP (PASS/FAIL) 

Design-Builder shall confirm in its Technical Proposal the receipt of all addenda issued to 
this RFP.  Failure to acknowledge all addenda issued, will result in the Proposal being 
considered non-responsive and ineligible for further consideration. 

Design-Builders are not required to include copies of the actual addenda in its Proposal. 

3. Exceptions to this RFP (PASS/FAIL) 

If the Design-Builder takes exception(s) to any portion of the RFP and its attachments, the 
specific portion of the RFP or attachment to which exception is taken shall be identified and 
explained to the City in writing a minimum of 10 days prior to the date established for 
submittal of the Technical Proposal.  Exceptions taken after the stipulated period to this RFP 
may be cause for rejection of the Proposal and discontinue the Design-Builders participation 
to this selection process. The City reserves the right to waive exception(s) as it deems in the 
best interests of the City. 

4. Executive Summary (5 Points Max) 

Include a one-to-two page overview of the entire Proposal describing the highlights of the 
Proposal.  Failure to provide the executive summary will result in the RFP being considered 
non-responsive and ineligible for further consideration. 
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5. Project Team (25 Points Max) 

Describe the proposed management plan for this project.  Describe the strength of key 
proposed construction and technical personnel, Subcontractors, and Subconsultants, 
including, but not limited to the following disciplines: 

a. General Contractor 

b. State of California Licensed Architect, Landscape Architect or Registered Civil 
Engineer 

c. Skate Park Design Professional 

d. Subcontractor for poured-in-place concrete or manufacturer/installer or pre-cast skate 
elements 

6. Related Experience (5 Points Max) 

Highlight the related experience of the Project Team.  Include recent and similar projects that 
demonstrate an ability to complete the scope of work for this project.  Include all project 
information: Project Owner, Scope of Work, Cost, Date of Completion, Reference Contact, 
Photos, etc...  Address all elements described in Attachment A. 2.0 Scope of Work. 

7. Technical Approach and Design Components (35 Points Max) 

a. Skate Elements (25 points Max Subtotal) 

Provide a schematic plan for proposed skate elements as shown in Exhibit A.  Include 
plan view and cut sections.  Specify method of construction including surface 
treatment.  Any pre-fabricated components must have a minimum 15 year warranty.   

b. Shade Structures (10 Points Max Subtotal) 

Provide a schematic plan for proposed shade structures.  See Exhibit A for shade 
structure locations.  Include design concept for each location.  Design must maximize 
provided shade and be appropriate for skate park installation.   

Include manufacturer’s warranty information and product specifications.  Warranty 
must cover fabric fading, deterioration, mildew and discoloration for 10 years 
minimum.    

8. Technical Approach and Design Concept – Site Access (5 Points Max) 

Provide an 11” x 17” plan showing proposed site access related improvements.  All access 
related upgrades as described in Exhibit C shall be addressed.  Identify Path of Travel 
upgrades, parking upgrades, signage and all other access required upgrades.  Identify areas of 
non-compliance and specify proposed alterations.   
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9. Equal Employment and Contracting Opportunity (25 Points Max) 
 
Failure to submit the required EOCP information will result in SOQ or Proposal (as 
applicable) being determined as non-responsive. 
 

a. Work Force Report 

Include a completed Work Force Report (Form BB05) for its employees located 
within San Diego County only.  The selected firm may be required to submit 
workforce data for a regional office prior to contract award. 

b. Subcontractor Documentation 

The Design-Builder shall, at a minimum, provide with its Technical Proposal a listing 
of at least 3 of the largest Subcontractors (constructors only) for the Project and all 
other Subcontractors (design professionals, etc.) that are known at the time it submits 
its Proposal using form AA15 and AA30. Note: Subcontractors include design 
professionals, as well. 

Work which requires Subcontractors that are not listed by Design-Builder at time of 
Award shall be let by Design-Builder in accordance with a competitive bidding 
process performed solely at Design-Builder’s expense. Design-Builder shall provide 
public notice of the availability of the Work to be subcontracted, obtain competitive 
bids, and provide a fixed date and time on which the subcontracted Work will be 
awarded. Subcontractors bidding on subcontracts pursuant to this provision shall be 
afforded the protection of all applicable laws, including Public Contract Code 
sections 4100 through 4114, inclusive. 

The Design-Builder may select Subcontractors and Suppliers in one of 3 competitive 
ways i.e., lowest responsible bidder, best value for price and qualifications, or highest 
qualifications. Prior to construction NTP, the Design-Builder shall do the following: 

a. Submit the selection method used to the City in accordance with  
2-5.3, “Submittals.” 

b. Pre-qualify Subcontractors and Suppliers, in a manner at least as 
stringent as the City’s pre-qualification standards. 

c. Review the Subcontractors and Suppliers ultimately chosen to 
verify that that they have not been debarred and are in good 
standing as a licensed contractor in California. 

Open all Subcontract bids and provide to the City one copy without reservation or redaction.  
All records relevant to the award and performance of Subcontractors and Suppliers shall be 
public and provided to the City upon request and without redaction. 

The City may administer bidding itself for Subcontractors and Suppliers, or to direct the 
bidding procedures to be used by the Design-Builder.   
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The Design-Builder may use its corporate-generated subcontractor agreement to retain 
Subcontractors or Suppliers, provided the subcontractor agreement contains the terms 
required to be included in Subcontracts by this Contract. 

The points will be awarded in only one of the possible outcomes as follows: 

 
OUTCOME MAXIMUM 

POSSIBLE 
POINTS

1 5% - 9% participation SLBE, ELBE, 
DVBE, or DBE

5 

2 10%-14%participation SLBE, ELBE, 
DVBE or DBE

10

3 15%-19% participation SLBE, ELBE, 
DVBE or DBE

15

4 20%-24% participation SLBE, ELBE, 
DVBE or DBE

20

5 25% participation SLBE, ELBE, 
DVBE or DBE

25

In no case the points shall exceed 25.  
 

Total Points: 100 
 

Proposals that do not contain the aforementioned components may be rejected as non-responsive. 
The Design-Builder’s information and Proposal details provided during presentation will be part of 
the Proposal evaluation. 
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City of San Diego 
CONTRACTOR’S NAME:  
ADDRESS:  
TELEPHONE NO.:   FAX NO.:  
CITY CONTACT: Claudia Abarca – Contract Specialist, Email: CAbarca@sandiego.gov.   
 Phone No. (619) 533-3439, Fax No. (619) 533-3633  
SBose/NB/RIR 
 

 
CONTRACT 
DOCUMENTS 
 

FOR  
 

 
 
 
RANCHO PENASQUITOS SKATE PARK 
IMPROVEMENTS DESIGN-BUILD CONTRACT 
 

VOLUME 1 OF 2 
 
BID NO.:   K-13-5742-DB1-2  
SAP (WBS/IO/CC NO.):   S-12002  
CLIENT DEPARTMENT:   1714  
COUNCIL DISTRICT:   1  
PROJECT TYPE:   GB  
 
THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 
 
 THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 
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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. DESCRIPTION OF WORK:  The Work involves furnishing all labor, materials, 
equipment, services, and other incidental works and appurtenances for the design and 
construction of the Project as described in the RFP. 

1.1.1. The RFP including Design-Build Bridging Documents. 

2. EQUAL OPPORTUNITY: 

2.1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE in their entirety and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance.   

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or 
disability in the solicitation, selection, hiring, or treatment of 
subcontractors, vendors, or suppliers. The Contractor shall provide 
equal opportunity for subcontractors to participate in subcontracting 
opportunities. The Contractor understands and agrees that violation 
of this clause shall be considered a material breach of the contract 
and may result in contract termination, debarment, or other 
sanctions.  

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors, 
or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract.  
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4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.   

1. The Contractor, Subcontractors and Suppliers shall comply with the 
City’s Equal Employment Opportunity Outreach Program, San Diego 
Municipal Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or 
applicant for employment on any basis prohibited by law.  
Contractor shall provide equal opportunity in all employment 
practices.  Prime Contractor shall ensure their subcontractors comply 
with this program.  Nothing in this section shall be interpreted to 
hold a prime contractor liable for any discriminatory practice of its 
subcontractors. 

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit 
a Work Force Report (Form BB05), within 10 Working Days after 
receipt by the Bidder of Contract forms to the City for approval as 
specified in the Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force 
Availability data, the selected Bidder shall submit an Equal Employment 
Opportunity Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and 
in all facilities at which the Contractor’s employees are assigned to 
work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.   
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3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 

6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit,  maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor’s efforts 
to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of color 
and women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action taken.  

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
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all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and 
evaluation of all employees for promotional opportunities and 
encourages all employees to seek and prepare appropriately for such 
opportunities. 

16. The Contractor ensures the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

3. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

3.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with Prism®, the City’s web-based contract compliance 
portal at: 

https://pro.prismcompliance.com/default.aspx.  
 

3.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

4. CONTRACT TIME:  The Contract Time for completion of the Work shall be  
150 Working Days.   

5. JOINT VENTURE CONTRACTORS.  Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms.  See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.   

6. WAGE RATES:  Prevailing wages are not applicable to this contract.   

7. INSURANCE REQUIREMENTS:  

7.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

7.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

8. PREQUALIFICATION OF CONTRACTORS:   

8.1. Contractors submitting Bid or Proposal must be pre-qualified for the total amount 
proposed, inclusive of all alternate items or specified Task Order limits prior to the 
date of submittal.  Bids from contractors who have not been pre-qualified as 
applicable and Bids that exceed the maximum dollar amount at which contractors are 
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pre-qualified will be deemed non-responsive and ineligible for award or a Task Order 
authorization.  Complete information and prequalification questionnaires are 
available at: 

http://www.sandiego.gov/engineering-cip/services/consultcontract/prequal.shtml 

8.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Department - Engineering 
& Capital Project, Prequalification Program, 1010 Second Avenue, Suite 1200, San 
Diego, CA 92101.  For additional information or the answer to questions about the 
prequalification program, contact David Stucky at 619-533-3474 or 
dstucky@sandieg.gov. 

9. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

10. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Invitations to Bid 
at any time, and further reserves the right to reject submitted Bids, without giving any reason 
for such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as 
a result of preparing Bids under the Invitations to Bid shall be the sole responsibility of each 
bidder.  The Invitations to Bid creates or imposes no obligation upon the City to enter a 
contract. 

11. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2 unless specified 
otherwise, such as as-needed contracts e.g., JOC in the Contract Documents. 

12. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or Equals” in 
The WHITEBOOK and as amended in the SSP. 

13. AWARD PROCESS:   

13.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

13.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

13.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 
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14. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
WHITEBOOK and as amended in the SSP which requires the Contractor to self perform the 
amount therein stipulated.  Failure to comply with these requirements may render the Bid 
non-responsive and ineligible for award. 

15. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracting Group. 

16. QUESTIONS:   

16.1. The Director (or designee), of  the Public Works Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted to 
the City for the acquisition, construction and completion of any public improvement 
except when otherwise set forth in these documents.  All questions related to this 
procurement action shall be addressed to the Public Works Contracting Group, 
Attention Contract Specialist, 1010 Second Avenue, Suite 1400, San Diego, 
California, 92101, and Telephone No. (619) 533-3450.  

16.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
answered. 

16.3. Interpretations or clarifications considered necessary by the City in response to such 
questions will be issued by Addenda which will be uploaded to the City’s online 
bidding service. 

16.4. Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

17. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for.  A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

18. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

19. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications.  The signature of each person 
signing shall be in longhand.   
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19.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under “Required Documents 
Schedule,” (see Volume 1).  Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 

19.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

19.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

19.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

20. BIDDERS' GUARANTEE OF GOOD FAITH (BID SECURITY): 

20.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of 
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with 
either a cashier's check upon some responsible bank, or a check upon such bank 
properly certified or an approved corporate surety bond payable to the City of San 
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which 
check or bond, and the monies represented thereby shall be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into such 
contract and furnish the required final bonds. 

20.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract 
and give required final bonds, the money represented by a cashier's or certified check 
shall remain the property of the City, and if the Bidder shall fail to execute this 
contract, the Surety agrees that it will pay to the City damages which the City may 
suffer by reason of such failure, not exceeding the sum of 10% of the amount of the 
Bid.  

20.3. A Bid received without the specified bid security will be rejected as being non-
responsive. 

21. AWARD OF CONTRACT OR REJECTION OF BIDS: 

21.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

21.2. For Design-Build contracts, the award may not be solely based on price.  Refer to the 
RFP for the selection and award details. 

21.3. Bidders shall complete the entire Bid schedule (also referred to as “schedule of 
prices” or Proposal form).  Incomplete price schedules will be rejected as being non-
responsive. 
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21.4. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

21.5. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

21.6. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written “Notice of Intent to Protest” including supporting documentation 
which shall be received by Public Works Contracting Group no later than 10 days 
after the City’s announcement of the selected Bidder or no later than 10 days from 
the date that the City issues notice of designation of a Bidder as non-responsible in 
accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of 
Contract Award.”  

21.7. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

21.8. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

21.9. The City reserves the right to evaluate all Bids and determine the lowest Bidder (or 
winner for Design-Build contracts) on the basis of any proposed alternates, additive 
items or options, at its discretion that will be disclosed in the Volume 2 of 2 (or RFP 
for the Design-Build contracts). 

22. BID RESULTS:   

22.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder (or Apparent Winner in case of Design-Build contracts).  In 
the event that the Apparent Low Bidder (or Apparent Winner in case of Design-Build 
contracts) is subsequently deemed non-responsive or non-responsible, a public 
announcement will be posted in the City’s web page: http://www.sandiego.gov/bids-
contracts/, with the name of the newly designated Apparent Low Bidder (or Apparent 
Winner in case of Design-Build contracts). 

22.2. To obtain Bid results, either attend Bid opening, review the results on the City’s web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions.  Bid results cannot 
be given over the telephone. 

23. THE CONTRACT:   

23.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
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by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

23.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

23.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

23.4. For contracts that are not Design-Build, pursuant to the San Diego City Charter 
section 94, the City may only award a public works contract to the lowest responsible 
and reliable Bidder. The City will require the Apparent Low Bidder to (i) submit 
information to determine the Bidder’s responsibility and reliability, (ii) execute the 
Contract in form provided by the City, and (iii) furnish good and approved bonds and 
insurance certificates specified by the City within 14 Days, unless otherwise 
approved by the City, in writing after the Bidder receives notification from the City, 
designating the Bidder as the Apparent Low Bidder and formally requesting the 
above mentioned items.   

23.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee.  If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

24. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, the JOC Unit Price 
Books if applicable, other materials as described in the Special Provisions, Section 2-7, and 
the proposal forms (e.g., Bidding Documents).  The submission of a Bid or JOC Task Order 
Proposal shall be conclusive evidence that the Bidder has investigated and is satisfied as to 
the conditions to be encountered, as to the character, quality, and scope of Work, the 
quantities of materials to be furnished, and as to the requirements of the Bidding Documents 
Proposal, Plans, and Specifications. 

25. CITY STANDARD PROVISIONS.  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

25.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace.  
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25.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

25.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

25.4. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776.   

25.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

25.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC).  

25.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63. 

26. REQUIRED DOCUMENT SCHEDULE: 

26.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

26.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN BY 
WHAT FORMS ARE DUE WITH: 

TECHNICAL 
PROPOSAL 

PRICE 
PROPOSAL 

1.  BID DUE DATE/TIME ALL BIDDERS Price Proposal Form  √ 

2.  BID DUE DATE/TIME ALL BIDDERS Non-collusion Affidavit to be 
Executed By Bidder and 
Submitted with Bid under 23 
USC 112 and PCC 7106 

 √ 

3.  BID DUE DATE/TIME ALL BIDDERS Contractors Certification of 
Pending Actions 

 √ 

4.  BID DUE DATE/TIME ALL BIDDERS Equal Benefits Ordinance 
Certification of Compliance 

 √ 

5.  BID DUE DATE/TIME ALL BIDDERS Form AA05 – Design-Build 
List of Subcontractors 

 √ 

6.  BID DUE DATE/TIME ALL BIDDERS Form AA15 - Design-Build 
List of Subcontractors 

√  
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ITEM WHEN BY 
WHAT FORMS ARE DUE WITH: 

TECHNICAL 
PROPOSAL 

PRICE 
PROPOSAL 

7.  BID DUE DATE/TIME ALL BIDDERS Form AA25 - Design-Build 
Named Equipment/Material 
Supplier List 

 √ 

8.  BID DUE DATE/TIME ALL BIDDERS Form AA30 - Design-Build 
Named Equipment/Material 
Supplier List 

√  

9.  WITHIN 3 WORKING 
DAYS OF PUBLIC 
RANKING MEETING 
WITH GOOD FAITH 
EFFORT 
DOCUMENTATION 

ALL BIDDERS Proof of Valid DBE-MBE-
WBE-DVBE Certification 
Status e.g., Certs.  

  

10.  WITHIN 3 WORKING 
DAYS OF PUBLIC 
RANKING MEETING 
WITH GOOD FAITH 
EFFORT 
DOCUMENTATION 

ALL BIDDERS Form AA60 – List of Work 
Made Available 

  

11.  WITHIN 3 WORKING 
DAYS OF PUBLIC 
RANKING MEETING 
WITH GOOD FAITH 
EFFORT 
DOCUMENTATION 

ALL BIDDERS SLBE-ELBE Good Faith 
Documentations  

  

12.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY PROPOSER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Names of the principle 
individual owners of the 
Apparent Low Bidder - In the 
event the firm is employee 
owned or publicly held, then 
the fact should be stated and 
the names of the firm’s 
principals and officers shall be 
provided.  

  

13.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY PROPOSER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

If the Contractor is a Joint 
Venture, the following 
information must be submitted: 

 Joint Venture 
Agreement 

 Joint Venture 
License 

  

14.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY PROPOSER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Contract Forms - Agreement   
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ITEM WHEN BY 
WHAT FORMS ARE DUE WITH: 

TECHNICAL 
PROPOSAL 

PRICE 
PROPOSAL 

15.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY PROPOSER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Contract Forms – Performance 
Bonds and Labor and 
Materialmen’s Bond 

  

16.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY PROPOSER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Certificates of Insurance and 
Endorsements 

  

17.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY PROPOSER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Contractor Certification - 
Drug-Free Workplace  

  

18.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY PROPOSER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Contractor Certification - 
American with Disabilities Act  

  

19.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY BIDDER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Contractors Standards - Pledge 
of Compliance  

  

20.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY PROPOSER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Form  BB05 – Work Force 
Report 
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CONTRACT FORMS 
AGREEMENT 

DESIGN-BUILD AGREEMENT 

This Design-Build agreement [Contract] is made and entered into this/9 day of Jllne.. , 20 11, 
by and between The City of San Diego [City], a municipal corporation, and HTA ENGINEERING 
& CONSTRUCTION, INC. [Design-Builder], for the purpose of designing and constructing the 
Rancho Penasquitos Skate Park Improvements Design-Build Contract in the amount of TWO 
HUNDRED EIGHTY FIVE THOUSAND DOLLARS AND 00/10 ($285,000.0). The City and 
Design-Builder are referred to herein as the "Parties". 

RECITALS 

A. The City desires to construct the Project located in the City of San Diego, California. 

B. The City desires to contract with a single entity for design and construction of the Project, as 
set forth in this Agreement. 

C. The City has issued a Request for Proposals [RFP] for K-13-5742-DBl-2 pursuant to which 
the City solicited Proposals from design-build teams to design, rehabilitate, and build the 
Project. 

D. In accordance with City's RFP, Design-Builder submitted a Proposal for the Project and is 
prepared to enter into this Agreement. 

E. The City has selected the Design-Builder to perform, either directly or pursuant to 
Subcontracts, hereinafter defined, the design, engineering, and construction services set forth 
in this Agreement and the Contract Documents, hereinafter defined. 

F. The Design-Builder is ready, willing, and able to perform the services required in accordance 
with the terms and conditions of this Agreement. 

G. Execution of this Agreement by the Design-Builder is a representation that the Design­
Builder has visited the Site, become familiar with the local conditions under which the Work 
is to be performed and correlated personal observations with requirements of the Contract 
Documents. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and 
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
the Parties hereby set forth their mutual covenants and understandings as follows. 

AGREEMENT 

A. Recitals and Exhibits. The above referenced recitals are true and correct and are incorporated 
into this Agreement by this reference. All exhibits referenced in this Agreement section are 
incorporated into the Contract by this reference. 

B. Contract Performance. The Design-Builder shall design and construct the Project in a good 
and workmanlike manner to the satisfaction of the City, lien free and in compliance with the 
Contract Documents and within the time specified, in return for timely payment by the City 
in accordance with the Contract. 

C. Attachments. All attachments e.g., Reference Standards in the Notice Inviting Bids, 
Supplementary Special Provisions (SSP), the attached Faithful Performance and Payment 
Bonds, Agreement and Supplemental Agreements, and the attached Proposal included in the 
Bid documents by the Contractor are incorporated into the Contract by this reference. 
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D. Contract Documents. This Contract incorporates the 2012 Edition of the Standard 
Specifications for Public Works Construction [The GREENBOOK], including amendments 
set forth in the 2012 edition of the San Diego Specifications for Public Works Construction 
[The WHITEBOOK]. The Contract Documents shall include the items mentioned in section 
2-5.2 of The WHITE BOOK and shall follow that order of precedence. 

IN WITNESS WHEREOF, this agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee, pursuant to Municipal Code §22.3102(a)(1) authorizing such 
execution. 

THE CITY OF SAN DIEGO 

Print Name: Tony Heinrichs 
Director, Department of Public Works 

Date:_---+--#--'--1-'+f/;_-'-=-e _____ _ 
I 

CONTRACTOR 

By ____________________________ _ 

Print N ame:--lf'-'-~-=-Ctf;-=-' -'-~_VJ_--_1 ,'------'Jh'-'--o_.:.~ Ka_' --'--"-_V 

Title:---'~____./0__,~'--""Yz-""'~d""-~-?-J~-----
Date:---"'-'tsJ=--+''/)£-";>"---j~/'---"VJ.'----'-"1..;)_7. ____ _ 

City of San Diego License No./)f4~/f!J()tlJ/75 

State Contractor's License No.: qq f 51-J-

Contract Forms 
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APPROVED AS TO FORM AND LEGALITY 

Jan I. Goldsmith, City Attorney 

By~/..~). 
Print Name: Ptt.dtt> Vk-.UrrA, Jr. . , 

Deputy Ctty Attorney 

Date:____,~~/~u;y./t,_.,.?...__ _____ _ 
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Premium Is For Contract Term 
And Is Subject To Adjustment 
Ba.sad On Final Contract Price 

EXECUTED IN TRIPLICATE 
BOND NO. 1000957117 
PREMIUM: $5,275.00 

CONTRACT FORMS (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND: 
HTA ENGINEERING & CONSTRUCTION, INC. 
DBA: HTA CONSTRUCTION , a corporation, as principal, and 
U.S. SPECIALTY INSURANCE COMPANY , a corporation authorized to do 

business in the State of California, as Surety, hereby obligate themselves, their successors and 
assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of 
TWO HUNDRED EIGHTY FIVE THOUSAND DOLLARS AND 00/100 ($285,000.00) for the 
faithful performance of the annexed contract, and in the sum of TWO HUNDRED EIGHTY FIVE 
THOUSAND DOLLARS AND 00/100 ($285,000.00) for the benefit of laborers and materialmen 
designated below. 

Conditions: 

If the Principal shall faithfully perform the annexed contract Rancho Penasquitos Skate 
Park Improvements Design-Build Contract, Bid Number K-13-5742-DBl-2, San Diego, 
California then the obligation herein with respect to a faithful performance shall be void; otherwise it 
shall remain in full force. 

If the Principal shall promptly pay all persons, firms and corporations furnishing mater.ials for 
or performing labor in the execution of this contract, and shall pay all amounts due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
materialmen shall be void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all 
persons, firms and corporations entitled to file claims under the provisions of Chapter 3 of Division 5 
of Title I of the Government Code of the State of Califomia or under the provisions of Section 3082 
et seq. of the Civil Code of the State of California. 

Changes in the tern1s of the annexed contract or specifications accompanying same or 
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives 
notice of same. 

·······•· 
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CONTRACT FORMS (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this 
bond. 

Dated. _______ '--'A'-P:..:..R:.=IL.-:::3.:::-0 ____ , 2 013 

Approved as to Fonn and Legality 

Jan I. Goldsmith, City Attorney 

By LeLa /J? lu,. fo. 1 Deputy City Attomey 
1 

HTA ENGINEERING & CONSTRUCTION, INC. 
DBA: HTA CONSTRUCTION 

Principal 

By /d~ '7 · 4skc-~ • 
HATIM T. ASKAR, PRESIDENT 

Printed Name of Person Signing for Principal 

U.S. SPECIALTY INSURANCE COMPANY 

Sur71y 1 " 

By&wu.~ 
MARK D. IATAROLA, Attorney-in-fact 

Approved: 

any Heinrichs 
Director, epartment of Public Works 

601 SOUTH FIGUEROA STREET, SUITE 1600 

Local Address of Surety 

LOS ANGELES, CA 90017 

Local Address (City, State) of Surety 

310/649-0990 

Local Telephone No. of Surety 

Premium Is For Contract Term Premium $ 5,2._7_5_.o_o ________ _ 

Ar;,d Is Subj~c! To Adjustment 
Ba.,ed On Fmal Contract Price Bond No. 1000957117 

~~~~--------
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
~'@;.."Q~~~~~~~~~~~~~~~'?R>~~'m~'if)(,).~~~~~'G 

County of 

STATE OF CALIFORNIA 

----~S~A~N~D~IE~G~O~------------} 
On 04/30/2013 before me, __ _ GLENDA_J. GARDNER, NOTARY PUBLIC --------' Date Here Insert Name and Title of the Officer 

personally appeared --------· MARK D.IATAROLA 

Place Notary Seal Above 

---N-;-a-me-:(s.-) ....,ot=sl,--gn.er(s) ----------------

who proved to me on the basis of satisfactory evidence to 
be the person(&) whose name(&) is/a-re subscribed to the 
within instrument and acknowledged to me that he/ehelthoy 
executed the same in his/19orltheir authorized capacityEJe&), 
and that by his/het'ft19oir signaturefs.) on the instrument the 
person(e?, or tho entity upon beha)(of which the person(a) 
acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

Witness my hand and official seal. 

Signature {;l.t., Lc; tJ-· 
Signature of Notary Public 

----------------------OPTIONAL----------------------
Though the information below is not required by law, it may prove valuable to persons relying on the document 

and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 

Title or Type of Document: PERFORMANCE &,__,_P-'-A-'-'Y...:.:M=E::.:..N.:...:T_"B:::...;O::...:N-"D=--.---------------

Document Date: 04/30/2013 ·--------·- Number of Pages: 2 

Signer(s) Other Than Named Above:-----------

Capacity(ies) Claimed by Signer(s) 

Signer's Name: MARK D. IATAROLA 
D Individual 
0 Corporate Officer-··-- Title(s):. _______ _ 
0 Partner---- D Limited D General 
[if Attorney In Fact 
0 Trustee 
0 Guardian or Conservator 
[] 

Signer Is Representing: 

RIGHT THUMBPRINT 
OF SIGNER 

Top of thumb here 

Signer's 
0 Individual 
D Corporate Officer 
D Partner 0 Limited 0 General 
D Attorney in Fact 
D Trustee 
D Guardian or Conservator 
D Other: ______ _ 

Signer Is Representing: 

RIGHT THUMBPRINT 
OF SIGNER 

Top of thumb here 

~~~~"'<i%~~~~~~~~~~~~~~~~~~~~ 
© 2007 National Notary Association • 9350 De Solo Ave., P.O. Box 2402 • Chatsworth. CA 91313·2402 • www.NationaiNotary.org Item #5907 Reorder: Call Toll-Free 1·800·876-6827 



POWER OF ATTORNEY 
AMERICAN CONTRACTORS INDEMNITY COMPANY UNITED STATES SURETY COM!' ANY U.S. SPECIALTY INSURANCE COMPANY 

. !' ', '•:, I : 1; !,1 ,'!,!;I,:: :1 
1 ContractorsJnM\hnitY Q;;p!J1pAnyla;Qalifornia 

Pecialty Insur_khc~': dbnip~ · ~nY! !r ~ ·,'' T_ek~s "'''''"wa1·ir. \'liD _ ~~ Maryland -
niw'}, ao by these present 

:,;, '11,,11, ·:··1:' ·:, ,. il.,.:, '''i ·i :!.:·1·' 
appoint: 1

1.;:: ,: 11:: '' : 
1 

,: .;: : ,, 
1
' : : ' 

John G. Maloney, Mark D. Iatarola or Helen Maloney of Escondido, California 

with full pow~ and auth_ori a 
recogni ~fin 

of surety, 
exceed 

1 ~ l1 '!' Dollars ($ <r~ . 
This Power of Attorney shall expire without further action on December 08, 2016. This Power of Attorney is granted under and by 
authority of the following resolutions adopted by the Boards of Directors of the Companies: 

Be it Resolved, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full 
aufh point any one or mo · y(s)-in-Fact to represe t•and:aetforl'lilid· 1~~ behalf of the Compan sub - -

.·--::- - ·,llii1'il':. 1:11 ·.li':j:1['' 1!iii:'!i,:1 i!l:r';l''l·'l·i!!,ri. ·lji,'jl,;lil 

·.~ • 

111!':J:!
1 

{'II '::ri:[
11 ,llij(i[l :i'::

1 

1 i:l!(li ,i[l.'[i:i 1 

"Ba g1ven full powe e of and on behalf!' -~l?l;np,k~y, !Pi'ex.~'c.;~!\)/acknowledge and 
e~contracts, agreements or i nditional or obligatory uri ~~~/liilibludln~ any and all consents tor 

percentages and/or final estimates on engineering and construction contracts, and any and all notices and documents canceling or terminating the Company's liability 
thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected 
by the Corporate Secretary. 

signature of any author~~ed -~ffi~er an "~:,1:~~ ~ompany heretofore or hereafter 

nyhp.owh er .of at~~r1.81ed~ 1 :(ll' t:l·~1 .e11.~1,)q~WI 11 f~~~~~'T•Ie s1gnature 
w 1c 1t 1s attac;;,le.IH''i·:·j·

1

1: 'I' ~"I' !11
1 !!! 1 .•:_!": .: 

1

,]

1

1:iil,i:HI::
1

_

1

1i: :.·:i:!l'l,j, .'·. 1

1.!:1i·l1: '! !!i.·ll''' 
11!!11':'1:,,: '1•1:·1!·''11'1'1·:1' ·' 

WHEREOF, The Companies ha've caused this instrument to 
lOth day of December, 2012. 

AMERICAN 

lii:/1'1! !i 1!·:i·il·, 

r:i;'l-! ':illl!::·l· 
rl':!!ll.li'~rli'' 

Uecernbt~r. 2012, \(iaJleS:sa
1 Wf~ght, a notary app-eareil Daniel P. Aguila enro 

American Contractors Indemnity Company, United States Surety Company and U.S. Specialty Insurance Company who proved to me 
on the basis of satisfactory evidence to be the person whose name is subscribed to the within instrument and acknowledged to me that 
he executed the same in his authorized capacity, and that by his signature on the instrument the person(s), or the entity upon behalf of 

· • acted, executed · '!!!I' r]:, i:_:l:~!! 'I 

·ill::l!''li'. ::i!li'l:! 
ri'"i'lll!,li: 1

• fm;egomg un€1 
SS-mv hand and official 

Signature (Seal) 

,Ill' I ··P·Ii:•, ::r!Pi .il•i!'l-·,!! 111:'1'''' 

S t 
'i!li:ii,"',r!Wi'':li,!::lr!li!l.:l:lli!i JWrl:.;t·'!rl.l t.l'! 1 ],i:ii:• I d 't 

ecre arx 101,: 
1 
merwan 1 \ICJOtl ~ac -o~s n emm y 

d h b 'Jj~-~._' 11.\1 'ilt·l'HI_ r_!t'.~ t,ii''_li._[!, d iiJ;IIilii' 1Ut0'!''''''£ . . , o ere y ce1,~~~~~ h<l;'[: 
1 

•• ~·auQveau oregomg 1s a 
'-'V'"~'"""""'~' which is still in full ''force and effect; furthermore, the 

Attorney are in full force and effect. 

Corporate Seals 

1000957117 



CAUFOi~N!A ALL~PUHPOSE ACKNOWLEDGMENT 
~~~~<gzy§<;@jQ;(,'@;."%~'W>"@'i!2>'§%."§%"@):~~~16'@>'§?&~"@;.~~~'g%'@>'@:,~~'@~ 

STATE OF CALIFORNIA } 

County of __ S_A_N __ D_I_E_G_O _____ ----, _____ _ 

On 0510312013 
Dale 

BEVERLEY J. CROSSr NOTARY PUBLIC 
before me, ---------,;-::-:::-r::c:c::-:;,.-;;;::-=-=-:~i'i;i;;--:::rii::;;;-r\il;;:;;;;:---------­

Here Insert Name and Tille of \he Officer 

HATIM T. ASKAR 
personally appeared -------------~1 =(w)~f s,-,:1 ;;:;;;;,(c;;() ____________ _ 

~arne s o gner s 

Place Notary Seal Above 

who proved to me on the basis of satisfactory evidence to 
be the person(B7 whose name(:e-) is/ttte sl.1bscribed to the 
within Instrument and acknowledged to me that he,I&R~ 
executed the same In his/her/their authorized capacity0es-), 
and that by hls/FrefAI:te+r slgnaturet&t on the instrument the 
person(-&)-, or the entity upon behalf of which the person~ 
acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 

Title or Type of Document: PERFORMANCE AND PAYMENT BOND 

Document Date: 04 I 3 0 I 201 3 Number of Pages:_2~------

Signer(s) Other Than Named Above: __________________________ _ 

Capacity(ies) Claimed by Signer(s) 

Signer's Name: HATIM T •. ASKAR 

0 Individual 
K!·''GorporateOfflcer-··Title(s): PRESIDENT · 
0 Partner- 0 Limited 0 General 

D Attorney In Fact 

0 Trustee 

0 Guardian or Conset'Vator 

0 Other: -------

Signer Is Representing: 

Top of thumb here 

Signer's Name.: _____________ _ 
0 Individual 

·· '0 Corporate Offlcer-Title(s):. ________ _ 

0 Partner- 0 Limited 0 General 

0 Attorney In Fact 

0 Trustee 

0 Guardian or Conservator 

0 Other: ·-------

Signer Is Representing: 

Top of thumb here 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE: Rancho Penasguitos Skate Park Improvements Design-Build Contract 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that; 

(Name under which business is conducted) 

has in place a drug-free workplace program that complies with said policy. I further cetiify that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined. 

Signed .Ji~ ~r~ As' kc,v., 
Printed Name j.)ft.f~<.r"y, J; /J1)KaY 

Title .lf.?[--i@,.)·-' 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

PROJECT TITLE: Rancho Penasguitos Skate Park Improvements Design-Build Contract 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

(Name under which business is conducted) 

has in place workplace program that complies with said policy. I further certify that each subcontract 
agreement for this project contains language which indicates the subcontractor's agreement to abide 
by the provisions of the policy as outlined. 

ADA Certification 
Attachment C 

Signed---L--4--'£·__,· ~"'-------"'-· _· 7-L-· _ .... _. '---4-'-"<5=--"' _K_CA.A...____;__ 

Printed Name Ud1~ 
Title IJ':tJt'c;!t~r 

·r, 

Rancho Penasquitos Skate Park Improvements Design-Build Contract 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE: Rancho Penasguitos Slmte Park Improvements Design-Build Contract 

I declare under penal~ of petjury that I am authoriz~~ to ~~ake this certification on beh.a~f of . 
/:11J:9- t[l!/6 z/V #FJf!l ltf61 UN.07U"/~~nontractor, that I am famlltar wtth the 

rJ'quirements of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as 
outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code § 22.3224. 

Dated this _:~'--'/"--7--- Day of f1n ' :f/113' 

Signed .1-L~- 'T- ,6J;~ fcov, 

Printed Name /Jfiffi Tt ~ 
Title--4-/3_/!jp~-~{.;1'-'--~/t_?r----=-~--------

Pledge of Compliance Certification 
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AFFIDAVIT OF DISPOSAL 
 
WHEREAS, on the   DAY OF  ,  , the undersigned entered 
into and executed a contract with the City of San Diego, a municipal corporation, for: 

 Rancho Penasquitos Skate Park Improvements Design-Build Contract  
(Name of Project) 

 
as particularly described in said contract and identified as Bid No. K-13-5742-DB1-2; 
SAP No. (WBS/IO/CC); S-12002 and WHEREAS, the specification of said contract requires the 
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project have 
been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 
 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor 
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials 
as described in said contract have been disposed of at the following location(s)  

  

  

  
 

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 
by 

ATTEST: 

State of      
County of      

On this    DAY OF   , 2 , before the undersigned, a Notary Public in and for said 
County and State, duly commissioned and sworn, personally appeared      
known to me to be the       Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK).  

-------------------------------------------------------------------------------------------------------------------------- 

PART 1 – GENERAL PROVISIONS 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplement, ADD the following: 

The Normal Working Hours shall be 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following: 

1. The Contractor shall perform, with its own organization, Contract work 
amounting to at least 50% percent of the base bid alone or base bid and any 
additive or deductive alternate(s) that together when added or deducted from 
the basis of determining the Apparent Low Bidder as specified.   

2. The self performance percentage requirement will be waived for contracts 
when a “B” License is required or allowed. 

2-9.2 Survey Services. 

DELETE in its entirety and REPLACE with the following: 

The Design-Builder shall be responsible for all surveying services as may be 
specified in these special provisions.  The payment for survey services shall be 
included in the various Bid items unless a Bid item for Survey Service has been 
provided. 
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SECTION 4 - CONTROL OF MATERIALS 

4-1.3.4 Inspection Paid For By the Contractor.  To the City Supplement, ADD the 
following: 

The Contractor shall employ and pay for the services of qualified inspection entity to 
perform specialty inspection services as specified here: 

Certified Special Inspection of Concrete, if required. 

4-1.3.5 Special Inspections.  To the City Supplement, ADD the following: 

Special Inspection and testing by the Special Inspectors shall meet the minimum 
requirements of the prevailing Codes and by the City’s Development Services 
Department (DSD) and reference in http://www.sandiego.gov/development-
services/industry/special.shtml 

4-1.6 Trade Names or Equals.  ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no less than 15 Working Days prior to Proposal due date and on a City 
form when provided by the City.   

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

ADD: 

6-8.4 Latent and Patent Defect Warranty.  

For Design-Build contracts, the Contractor shall warrant to City that the construction, 
including all materials and equipment furnished as part of the construction, shall be 
free of latent and patent defects in materials and workmanship.  The City will first 
provide the Contractor an opportunity to correct or replace any latent and patent 
defect at its own cost and expense, if notified by the City within 4 years after the date 
of Acceptance for patent deficiency and 10 years for a latent deficiency.  If the 
Contractor fails to repair and replace the reported deficiency, the City will repair the 
deficiency and charge the Contractor for the repair. 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 
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7-3.1 Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, 
to provide coverage against claims for loss including injuries to persons or 
damage to property, which may arise out of or in connection with the 
performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage required 
by this contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled 
to any additional payment. Do not begin any work under this contract until you 
have provided and the City has approved all required insurance.  

5. Policies of insurance must provide that the City is entitled to 30 days (10 days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

7-3.2 Types of Insurance.   

7-3.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance must be written on the current version of 
the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing coverage 
at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily injury, 
property damage, and liability assumed under an insured’s contract (including the 
tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage for 
either “insured vs. insured” claims or contractual liability. You must maintain the 
same or equivalent insurance for at least 10 years following completion of the Work.  
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4. All costs of defense must be outside the policy limits. Policy coverage must be in 
liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000  

7-3.2.2 Commercial Automobile Liability Insurance.   

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or later 
version or equivalent form providing coverage at least as broad in the amount of 
$1,000,000 combined single limit per accident, covering bodily injury and property 
damage for owned, non-owned, and hired automobiles (“Any Auto”).  

2. All costs of defense must be outside the limits of the policy. 

7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all insurance 
required by this contract as described herein must be carried only by responsible insurance 
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, that 
are authorized by the California Insurance Commissioner to do business in the State, and 
that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and is 
included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance and 
endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its behalf. 
We reserve the right to require complete, certified copies of all insurance policies required 
herein.  

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance 

7-3.5.1.1 Additional Insured.   

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 
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b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured.  
 

c) The additional insured coverage for projects for which the Engineer’s Estimate 
is $1,000,000 or more must include liability arising out of: (a) Ongoing 
operations performed by you or on your behalf, (b) your products, (c) your 
work, e.g., your completed operations performed by you or on your behalf, or 
(d) premises owned, leased, controlled, or used by you. 
 

d) The additional insured coverage for projects for which the Engineer’s Estimate 
is less than $1,000,000 must include liability arising out of: (a) Ongoing 
operations performed by you or on your behalf, (b) your products, or (c) 
premises owned, leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it.  

7-3.5.1.3 Project General Aggregate Limit.  

The policy or policies must be endorsed to provide a Designated Construction Project 
General Aggregate Limit that will apply only to the Work. Only claims payments 
which arise from the Work must reduce the Designated Construction Project General 
Aggregate Limit. The Designated Construction Project General Aggregate Limit 
must be in addition to the aggregate limit provided for the products-completed 
operations hazard.  

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy must be endorsed 
to include the City and its respective elected officials, officers, employees, agents, 
and representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

7-3.6 Deductibles and Self-Insured Retentions.  You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights.  The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 



 

SSP 101 | Page 
Attachment C 
Rancho Penasquitos Skate Park Improvements Design-Build Contract 

profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

ADD: 7-3.10 Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance).  

1. For contracts with required engineering services (e.g., Design-Build, 
preparation of engineered Traffic Control Plans (TCP), etc. by you) for all of 
your employees or Subcontractors who provide professional engineering 
services under this contract, you must keep or must require your 
Subcontractor keep in full force and effect, Professional Liability coverage 
with a limit of $1,000,000 per claim and $2,000,000 annual aggregate. 

2. You must ensure both that: (a) the policy retroactive date is on or before the 
date of commencement of the Project; and (b) the policy will be maintained in 
force for a period of 3 years after completion of the Project or termination of 
this contract whichever occurs last.  You agree that for the time period 
specified above, there will be no changes or endorsements to the policy that 
affect the specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you must (a) certify this to the City in writing and (b) agree in 
writing to require the Subcontractor to procure Professional Liability coverage 
in accordance with the requirements set forth above. 

7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers’ Compensation Insurance and Employers 
Liability Insurance to protect you against all claims under applicable state 
workers compensation laws. The City, its elected officials, and employees will 
not be responsible for any claims in law or equity occasioned by your failure to 
comply with the requirements of this section.  

2. Limits for this insurance must be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 
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3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker’s compensation or to undertake self-insurance 
in accordance with the provisions of that code and you must comply with such 
provisions before commencing the Work as required by §1861 of the California 
Labor Code. 

7-4.1.1 Waiver of Subrogation.   

The policy or policies must be endorsed to provide that the insurer will waive all 
rights of subrogation against the City, and its respective elected officials, officers, 
employees, agents, and representatives for losses paid under the terms of the policy 
or policies and which arise from work performed by the Named Insured for the City. 

7-8.6 Water Pollution Control.  ADD the following: 

Based on a preliminary assessment by the City, this contract is subject to WPCP. 

7-13.2  Access for Disabled Persons.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

For Design-Build contracts, the Design-Builder shall warrant and certify that all 
Project Plans and Specifications prepared in accordance with this contract shall meet 
all current requirements of the California Building Code, California Code of 
Regulations, Title 24 (Title 24) and the Americans with Disabilities Act  (ADA) and 
the ADA Standards for Accessible Design.  When a conflict exists between the ADA 
Standards for Accessible Design, Title 24 and the WHITEBOOK - City Supplement, 
the most restrictive requirement shall be followed.  As a condition precedent to 
Award of this contract, the Design-Builder shall submit to City the Design-Builder 
Certification for Title 24/ADA Compliance. 

The Design-Builder shall comply with all portions of the ADA and Title 24. (For 
specific services and public accommodations, The Design-Builder may contact the 
Office of the Americans with Disabilities Act, Civil Rights Division, U.S. 
Department of Justice, P.O. Box 66118, Washington, D.C. 20035-6118; phone 
number (202) 514-0301.) The Design-Builder acknowledges and agrees that the 
Design-Builder is aware of and will comply with Council Policy 100-04, 
incorporated herein by this reference, adopted by Resolution No. R-282153, relating 
to the federally-mandated ADA. The Design-Builder and contractors will be 
individually responsible for administering their own ADA and Title 24 program.  

Code Implementation: 

a) The 2010 Americans with Disabilities Act (ADA) regulations will take effect 
on April 15, 2011. 

b) The 2010 ADA Standards for Accessible Design will take effect on April 15, 
2012.  Designers may choose either the 1991 ADAAG or the 2010 ADA 
Standards if the project is to be designed before the adoption date but all new 
construction and alteration projects must comply with the 2010 ADA Standards 
if construction is to start on or after April 15, 2012. 
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c) The 2010 California Building Code, California Code of Regulations, Title 24 
will take effect on January 1, 2011.   

The Design-Builder shall pay all claims, costs, losses and damages incurred by the 
City in undertaking remedial action to correct City determined violations of ADA or 
Title 24. To effectuate remedial action, the City will issue a Change Order 
incorporating the necessary revisions in the Construction Documents. The City will 
be entitled to an appropriate decrease in the Contract Price, and, if the Parties are 
unable to agree as to the amount thereof, The City may unilaterally issue the Change 
Order. 

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the City 
Supplements, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees.  

SECTION 8 – FACILITIES FOR AGENCY PERSONNEL 

8-2 FIELD OFFICE FACILITIES.  To the City Supplement, DELETE in its entirety. 

SECTION 9- MEASUREMENT AND PAYMENT 

9-3.2.5 Withholding of Payment.  To item i), DELETE in its entirety and SUBSTITUTE 
with the following: 

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and  
2-16, “CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM.” 

 
END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 

NOTICE OF EXEMPTION 
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APPENDIX B 
 

FIRE HYDRANT METER PROGRAM 
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APPENDIX C 
 

SAMPLE CITY INVOICE 
 



Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   
Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  
SAP No. (WBS/IO/CC)  
City Purchase Order No.    

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)

B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 

D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:

Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow

Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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APPENDIX D 
 

LOCATION MAP 
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City of San Diego 
CONTRACTOR’S NAME:  
ADDRESS:  
TELEPHONE NO.:   FAX NO.:  
CITY CONTACT: Claudia Abarca – Contract Specialist, Email: CAbarca@sandiego.gov.   
 Phone No. (619) 533-3439, Fax No. (619) 533-3633  
SBose/NB/RIR 
 

CONTRACT 
DOCUMENTS 
 
FOR  
 
 
RANCHO PENASQUITOS SKATE PARK 
IMPROVEMENTS DESIGN-BUILD CONTRACT 
 
VOLUME 2 OF 2 
 
BID NO.:   K-13-5742-DB1-2  
SAP (WBS/IO/CC NO.):   S-12002  
CLIENT DEPARTMENT:   1714  
COUNCIL DISTRICT:   1  
PROJECT TYPE:   GB  
 
THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

 
 THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 
 
 

THIS BIDDING DOCUMENT TO BE SUBMITTED IN ITS ENTIRETY 
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PROPOSAL 

Bidder’s General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned.  The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(1) Name under which business is conducted  

(2) Signature (Given and surname) of proprietor   

(3) Place of Business (Street & Number)   

(4) City and State    Zip Code   

(5) Telephone No.    Facsimile No.   
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IF A PARTNERSHIP, SIGN HERE: 

(1) Name under which business is conducted   

(2) Name of each member of partnership, indicate character of each partner, general or special 
(limited): 

  

  

(3) Signature (Note:  Signature must be made by a general partner) 

  

Full Name and Character of partner 

  

  

(4) Place of Business (Street & Number)   

(5) City and State    Zip Code   

(6) Telephone No.    Facsimile No.   

IF A CORPORATION, SIGN HERE: 

(1) Name under which business is conducted   

(2) Signature, with official title of officer authorized to sign for the corporation: 

  
(Signature) 

  
(Printed Name) 

  
(Title of Officer) 

(Impress Corporate Seal Here) 

(3) Incorporated under the laws of the State of   

(4) Place of Business (Street & Number)   

(5) City and State    Zip Code   

(6) Telephone No.    Facsimile No.   
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THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the “NOTICE INVITING BIDS”, the bidder holds a California State 
Contractor's license for the following classification(s) to perform the work described in these 
specifications:   

LICENSE CLASSIFICATION  

LICENSE NO.   EXPIRES  ,  

This license classification must also be shown on the front of the bid envelope.  Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN):   

E-Mail Address:   
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THIS PROPOSAL MUST BE NOTARIZED BELOW: 

 
I certify, under penalty of perjury, that the representations made herein regarding my State 
Contractor's license number, classification and expiration date are true and correct. 
 
 
Signature  Title    
 
 
 
 
 
SUBSCRIBED AND SWORN TO BEFORE ME, THIS   DAY OF  ,2 . 
 
Notary Public in and for the County of  , State of   
 

  

(NOTARIAL SEAL) 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 
 

State of California ) 
 )     ss. 
County of  ) 

 , being first duly sworn, deposes and 

says that he or she is   of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

Signed:   

Title:   

Subscribed and sworn to before me this  day of ,20  

  
Notary Public 

 
(SEAL) 
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CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past ten years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken.   

CHECK ONE BOX ONLY. 

 The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

 The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.  
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

DATE OF 

CLAIM 
LOCATION DESCRIPTION OF CLAIM LITIGATION 

(Y/N) 
STATUS RESOLUTION/REMEDIAL 

ACTION TAKEN 

      

      

      

      

      

      

      

      

Contractor Name:  

Certified By   Title    
Name 

  Date    
Signature 

USE ADDITIONAL FORMS AS NECESSARY 
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For additional information, contact: 
CITY OF SAN DIEGO 

EQUAL BENEFITS PROGRAM 
202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948       Fax (619) 533-3220

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE  
 
 

COMPANY INFORMATION 
Company Name: Contact Name: 

Company Address: Contact Phone: 

 Contact Email: 

CONTRACT INFORMATION 
Contract Title: Start Date: 

Contract Number (if no number, state location): End Date: 
SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS 

The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will provide and maintain 
equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply:  
 Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 
 Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child care; 

travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 
 Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 

 Contractor shall post notice of firm’s equal benefits policy in the workplace and notify employees at time of hire and during open enrollment 
periods. 

 Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements.  
 Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at www.sandiego.gov/administration. 

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION 
Please indicate your firm’s compliance status with the EBO. The City may request supporting documentation. 

 I affirm compliance with the EBO because my firm (contractor must select one reason): 

  Provides equal benefits to spouses and domestic partners. 
  Provides no benefits to spouses or domestic partners. 
  Has no employees. 
  Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or expired. 

 I request the City’s approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm made a 
reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify employees of the availability 
of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make every reasonable 
effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent associated with 
the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of perjury under laws of the State of California, I certify the above information is true and correct. I further certify that my firm 
understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for the duration of the contract or 
pay a cash equivalent if authorized by the City. 

 
Name/Title of Signatory  Signature  Date 

 

 

FOR OFFICIAL CITY USE ONLY 
Receipt Date:  EBO Analyst:  □ Approved       □ Not Approved – Reason:           

rev 02/15/2011 
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 Design-Build Proposal  
 
 

1. The undersigned Design-Builder proposes and agrees, if this Proposal is accepted, to 
enter into an agreement with the City in the form included in the Contract Documents 
to perform the Work as specified or indicated in said Contract Documents entitled 
RANCHO PENASQUITOS SKATE PARK IMPROVEMENTS DESIGN-
BUILD CONTRACT 

 
2. The Design-Builder accepts all of the terms and conditions of the Contract 

Documents, including without limitation those in the RFP. 
 
3. This Proposal will remain open for the period stated in the RFP unless otherwise 

required by law.  The Design-Builder will enter into an agreement within the time 
and in the manner required in the RFP and will furnish the insurance certificates, 
Payment Bond, and Performance Bond required by the Contract Documents. 

 
4. The Design-Builder has examined copies of all the Contract Documents including the 

following addenda (receipt of all of which is hereby acknowledged): 
 
5. The Design-Builder has familiarized itself with the nature and extent of the Contract 

Documents, Work, site, locality where the Work is to be performed, the legal 
requirements (federal, state and local laws, ordinances, rules, and regulations), and 
the conditions affecting cost, progress or performance of the Work and has made 
such independent investigations as Design-Builder deems necessary. 

 
 
To all the foregoing, and including all Proposal schedule(s) and information required of the 
Design-Builder contained in this Proposal Form, said Design-Builder further agrees to 
complete the Work and Services required under the Contract Documents within the Contract 
Time stipulated in said Contract Documents, and to accept in full payment therefore the 
Contract Price based on the Total Proposal Price(s) named in the aforementioned Proposal 
schedule(s). 
 
 
Dated:  
 
 
Design-Builder:  
 
 
By:  

(Signature) 
 
 
Title:  
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PRICE PROPOSAL FORMS 
 

The Bidder agrees to the design and construction of RANCHO PENASQUITOS SKATE PARK IMPROVEMENTS DESIGN-BUILD 
CONTRACT, for the City of San Diego, in accordance with these contract documents for the prices listed below.  The Bidder guarantees the 
Contract Price for a period of 120 days (90 days for federally funded contracts and contracts valued at $500,000 or less) from the date of Bid opening 
to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the number of days required for the City to obtain all 
items necessary to fulfill all conditions precedent e.g., bond and insurance. 
 

Item 
No. 

NAICS 
CODE* 

Description Quantity D** Unit Unit Price Amount 

1 237990 Bonds (Payment and Performance) 1  LS  $

2 541330 Engineering and Design Services for accessibility 
upgrades, skate elements and shade structures. 

1 D LS  $

3 237310 Field Construction of accessibility upgrades 
including: parking/loading, path of travel, signage 
and access to site amenities  

   LS  $

4 237990 Field Construction of Skate Elements    LS  $
5 238120 Field Construction of shade structures    LS $
6 541330 Storm Water Pollution Prevention Program - 

Design 
  D LS  $

7 237990 Storm Water Pollution Prevention Program - 
Implementation 

   LS  $

8 238990 Disposal of Class I Regulated Waste Material 1  LS  $

9 237990 City Contingency-Type II Allowance 1  AL  $25,000.00 

TOTAL FOR PROPOSAL (ITEMS NO 1 THROUGH 9 INCLUSIVE)  $285,000.00

* Design Element (For City Use) 

Total Price For Design-Build Proposal, (items 1 through 9, inclusive) amount written in words: 

  

The Proposal shall contain an acknowledgment of receipt of all addenda as specified in the RFP.  If an addendum or addenda has been issued by the 
City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive.   

The Design-Builder has examined copies of all the Contract Documents including the following addenda (receipt of all of which is hereby 
acknowledged):  
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Design-Builder:    

Title:    

Signature:    

The names of all persons interested in the foregoing proposal as principals are as follows: 

  

  

  

IMPORTANT NOTICE:  If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state 
true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last 
names in full. 

NOTES: 

A. The Contract Price to be used in the selection process will be determined as described in Section 5.6 of the RFP. 

B. Prices and notations shall be in ink or typewritten.  All corrections (which have been initiated by the Bidder using erasures, strike out, line 
out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the Proposal.   

C. Failure to initial all corrections made in the bidding documents shall cause the Proposal to be rejected as non-responsive and ineligible 
for further consideration. 

D. Blank spaces must be filled in, using figures.  The Design-Builder’s failure to submit a price for any Bid item that requires the Design-
Builder to submit a price shall render the Proposal non-responsive and shall be cause for its rejection. 

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed 
two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

F. All extensions of the unit prices bid will be subject to verification by the City.  In the case of inconsistency or conflict between the 
product of the Quantity x Unit Price and the Extension, the product shall govern.     

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall 
govern. 

H. Proposals shall not contain any recapitulation of the Work.  Conditional Bids will be rejected as being non-responsive.  Alternative 
proposals will not be considered unless called for.  



 BIDDING DOCUMENTS  

Form Title:  DESIGN-BUILD LIST OF SUBCONTRACTORS 
 TO BE INCLUDED IN THE PRICE PROPOSAL ONLY 
Form Number: AA05 
Attachment D 
Rancho Penasquitos Skate Park Improvements Design-Build Contract 138 | Page 

DESIGN-BUILD LIST OF SUBCONTRACTORS TO BE INCLUDED IN THE PRICE PROPOSAL ONLY 
In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Design-
Builder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the 
work or improvement, in an amount in excess of 0.5% of the Design-Builder’s total Bid.  The Design-Builder shall also list below the portion of the work which will be done 
by each Subcontractor. The Design-Builder shall list only one Subcontractor for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed shall be 
stated for all Subcontractors listed.  Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award.  The Design-
Builder’s attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Design-
Builders’ own forces.  The Design-Builder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design-
Builder are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.  

NAME, ADDRESS AND TELEPHONE 
NUMBER OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

TYPE OF WORK DOLLAR VALUE 
OF 

SUBCONTRACT 

MBE, WBE, DBE, 
DVBE, OBE, ELBE, 
SLBE, SDB, WoSB, 

HUBZone, OR 
SDVOSB 

WHERE 
CERTIFIED

 

CHECK IF 
JOINT 

VENTURE 
PARTNERSHIP 

Name:  

Address:   

City:   State:  

Zip:   Phone:  

     

Name:  

Address:   

City:   State:  

Zip:   Phone:  

     

Name:  

Address:   

City:   State:  

Zip:   Phone:  

     

 As appropriate, Design-Builder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Design-Builder shall indicate if Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC 
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design Builder fails to submit the required proof of certification (except for OBE, SLBE and 
ELBE). 
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DESIGN-BUILD LIST OF SUBCONTRACTORS TO BE INCLUDED IN THE TECHNICAL (NON-PRICE) PROPOSAL ONLY 
In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Design-
Builder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the 
work or improvement, in an amount in excess of 0.5% of the Design-Builder’s total Bid.  The Design-Builder shall also list below the portion of the work which will be done 
by each Subcontractor under this contract.  The Design-Builder shall list only one Subcontractor for each portion of the Work.  The PERCENT VALUE of the total Bid to be 
performed shall be stated for all Subcontractors listed.  Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award.  The Design-Builder’s attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed 
with the Design-Builders’own forces.  The Design-Builder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Design-Builder are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE 
NUMBER OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

TYPE OF WORK PERCENT 
VALUE OF 

SUBCONTRACT 

MBE, WBE, DBE, 
DVBE, OBE, 

ELBE, SLBE, SDB, 
WoSB, HUBZone, 

OR SDVOSB

WHERE 
CERTIFIED

 

CHECK IF 
JOINT 

VENTURE 
PARTNERSHIP 

Name:  

Address:   

City:   State:  

Zip:   Phone:  

     

Name:  

Address:   

City:   State:  

Zip:   Phone:  

     

Name:  

Address:   

City:   State:  

Zip:   Phone:  

     

 As appropriate, Design-Builder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Design-Builder shall indicate if Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC 
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for OBE, SLBE and 
ELBE). 
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DESIGN-BUILD NAMED EQUIPMENT/MATERIAL SUPPLIER LIST TO BE INCLUDED IN THE PRICE PROPOSAL ONLY 
The Design-Builder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages shall submit with the Bid the Named Equipment/Material Supplier List.  The Named Equipment/Material Supplier List, at a minimum, shall have the 
name, locations (City) and the DOLLAR VALUE of the Suppliers.  The Design-Builder will be credited up to 60% of the amount to be paid to the Suppliers for such 
materials/supplies unless vendor manufactures or substantially alters materials/supplies in which case 100% will be credited.  The Design-Builder shall indicate (es/No) 
whether listed firm is a supplier or manufacturer.  In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR 
VALUE, whereas manufacturers will receive 100% credit.  If no indication provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of 
calculating the subcontractor participation percentages, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit.  If 
no indication provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages. 

NAME, ADDRESS AND TELEPHONE NUMBER 
OF VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

 

DOLLAR VALUE 
OF MATERIAL 
OR SUPPLIES 

SUPPLIER 

(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, 
DVBE, OBE, ELBE, 
SLBE, SDB, WoSB, 

HUBZone, OR 
SDVOSB 

WHERE 
CERTIFIED 

Name:  

Address:   

City:   State:  

Zip:   Phone:  

     

Name:  

Address:   

City:   State:  

Zip:   Phone:  

     

Name:  

Address:   

City:   State:  

Zip:   Phone:  

     

 As appropriate, Design-Builder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Design-Builder shall indicate if Vendor/Supplier is certified by: 

City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC 
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for OBE, SLBE and 
ELBE) 
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DESIGN-BUILD NAMED EQUIPMENT/MATERIAL SUPPLIER LIST TO BE INCLUDED IN THE TECHNICAL (NON-PRICE) PROPOSAL ONLY 
The Design-Builder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages shall submit with the Bid the Named Equipment/Material Supplier List.  The Named Equipment/Material Supplier List, at a minimum, should have 
the name, locations (City) and the PERCENT VALUE of the Suppliers.  The Design-Builder will be credited up to 60% of the amount to be paid to the Suppliers for such 
materials/supplies unless vendor manufactures or substantially alters materials/supplies in which case 100% will be credited.  The Design-Builder shall indicate (es/No) 
whether listed firm is a supplier or manufacturer.  In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed PERCENT 
VALUE, whereas manufacturers will receive 100% credit.  If no indication provided, listed firm will be credited at 60% of the listed PERCENT VALUE for purposes of 
calculating the subcontractor participation percentages, Suppliers will receive 60% credit of the listed PERCENT VALUE, whereas manufacturers will receive 100% credit.  
If no indication provided, listed firm will be credited at 60% of the listed PERCENT VALUE for purposes of calculating the subcontractor participation percentages. 

NAME, ADDRESS AND TELEPHONE 
NUMBER OF VENDOR/SUPPLIER 

MATERIALS OR 
SUPPLIES 

 

PERCENT VALUE 
OF MATERIAL 
OR SUPPLIES 

SUPPLIER 

(Yes/No) 

MANUFACTURER 

(Yes/No) 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 

WoSB, HUBZone, OR 
SDVOSB 

WHERE 
CERTIFIED 

Name:  

Address:   

City:   State:  

Zip:   Phone:  

     

Name:  

Address:   

City:   State:  

Zip:   Phone:  

     

Name:  

Address:   

City:   State:  

Zip:   Phone:  

     

 As appropriate, Design-Builder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise  MBE Certified Woman Business Enterprise  WBE 
Certified Disadvantaged Business Enterprise  DBE Certified Disabled Veteran Business Enterprise  DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business  SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

 As appropriate, Design-Builder shall indicate if Vendor/Supplier is certified by: 

City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission  CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC 
State of California’s Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration  SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for OBE, SLBE and 
ELBE). 
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City of San Diego 
CITY CONTACT:  Claudia Abarca- Contract Specialist, Email:CAbarca@sandiego.gov.   

  Phone No. (619) 533-3439, Fax No. (619) 533-3633  

ADDENDUM “1” 

REQUEST FOR 
PROPOSAL (RFP)  

FOR 

RANCHO PENASQUITOS SKATE PARK 
IMPROVEMENTS DESIGN-BUILD CONTRACT 
 
BID NO.:   K-13-5742-DB1-2  
SAP (WBS/IO/CC NO.):   S-12002  
CLIENT DEPARTMENT:   1714  
COUNCIL DISTRICT:   1  
PROJECT TYPE:   GB  
  

PROPOSAL DUE: 

12:00 NOON 
MARCH 5, 2013 

CITY OF SAN DIEGO 
PUBLIC WORKS DEPARTMENT 

1010 SECOND AVENUE, SUITE 1400, MS 614C 
SAN DIEGO, CA 92101  
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the RFP are hereby  made effective as  though originally 
issued with  the RFP.  The Design-Build ers are rem inded that all previou s 
requirements to this solicitation remain in full force and effect. 

B. CHANGES TO THE REQUEST FOR PROPOSALS 

1. To the RFP, Section 10.8 - Use of Computer Aided Drafting and Design 
(CADD), page 12, DELETE in its entirety and SUBSTITUTE with the 
following:  
 

10.8 Use of Computer Aided Drafting and Design (CADD)  
The Design-Builder shall use CADD .  CADD drawings, figures, and 
other work shall be produced by the Design-Builder using 
MicroStation software.  Conversio ns of CADD work from any other 
non-standard CADD format to City standard MicroStation format shall 
not be acceptable in lieu of this requirement unless specified otherwise 
in the Contract Documents.  Refe r to City’s CADD Standards for 
detailed requirements at: 

 
http://www.sandiego.gov/publicworks/edocref/index.shtml  

 
2. To Attachm ent A - Project Descri ption, Scope Of Work, Technical 

Specifications, and Bridging Docum ents, item 3 – Design and Construction 
Requirements, sub item 3, page 16, ADD the following:  

 
Permits f ees are to be paid by the  C ontractor and reim bursed by the City 
without markup from the City Contingency allowance bid item.   
 

3. To Attachm ent A - Project Descri ption, Scope Of Work, Technical 
Specifications, and Bridging Docum ents, item 4 – Reference Standards,  
page 17, DELETE in its entirety and SUBSTITUTE with the following:  

4. Reference Standards:   

4.1 Except as otherwise noted or specified, th e W ork shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works 
Construction (“The GREENBOOK”) 

2012 PITS070112-01 
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Title Edition Document 
Number 

City of San Diego Standard Specifications 
for Public Works Construction (“The 
WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 

Caltrans Standard Specifications 2010 PITS070112-04 

Caltrans Standard Plans 2010 PITS070112-05 

California MUTCD 2012 PITS070112-06 

City Standard Drawings - Standard 
Drawings Approved For Use * 

Varies Varies 

Standard Federal Equal Employment 
Opportunity Construction Contract 
Specifications and the Equal Opportunity 
Clause Dated 09-11-84 

1984 769023   

The City of San Diego Consultant’s Guide 
to Park Design and Development* 

2011 NA 

NOTE:   *Available online under Engineering Documents and 
References at: http://www.sandiego.gov/publicworks/edocref/index.shtml 
 

 
Rancho Penasquitos Skatepark “As Built” drawings 33011-1-D through 
33011-36-D. 

 
4. To Attachment C- Contract Front End Volume 1, Notice Inviting B ids,  

item 8 - Prequalification of Cont ractors, subsection 8.1, page 76, DELETE in 
its entirety and SUBSTITUTE with the following:  
 

8.1 Contractors submitting Bid or Proposal  must be pre-qualified for the 
total am ount proposed, inclusive of all alternate item s or specified 
Task Order limits prior to the date of  submittal.  Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the 
maximum dollar amount at which contractors are pre-qualified will be 
deemed non-responsive and ineligible for award or a T ask Order 
authorization. Com plete inf ormation and prequ alification 
questionnaires are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 
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5. To Attachment C- Contract Front End Volume 1, Supplem entary Special 
Provisions (SSP), page 102, ADD the following: 
 
7-5 PERMITS, FEES, AND NOTICES.  ADD the following: 
 
Contractor shall obtain approvals and pa y for all perm its required by the City 
of San Diego, Developm ent Services Department (DSD) for shade structures, 
skate elem ents and req uired access ibility im provements.  Contracto r shall 
provide engineering calculations stam ped/signed by a California Registered 
Engineer as required. 
 
Fees paid by the Contractor will be reimbursed by the City with no m arkup.  
Reimbursement will be paid from City Contingency. 
 
Contractor shall be requi red to r equest insp ections f rom DSD f or work 
permitted by DSD. 

 

 

 

 

 

 

Tony Heinrichs, Director 
Public Works Department 

Dated: February 21, 2013 
San Diego, California 

TH/nb/ca/rir 
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City of San Diego 
CITY CONTACT:  Claudia Abarca – Contract Specialist, Email:CAbarca@sandiego.gov.   

  Phone No. (619) 533-3439, Fax No. (619) 533-3633  

ADDENDUM “2” 

REQUEST FOR 
PROPOSAL (RFP)  

FOR 

RANCHO PENASQUITOS SKATE PARK 
IMPROVEMENTS DESIGN-BUILD CONTRACT 
 
BID NO.:   K-13-5742-DB1-2  
SAP (WBS/IO/CC NO.):   S-12002  
CLIENT DEPARTMENT:   1714  
COUNCIL DISTRICT:   1  
PROJECT TYPE:   GB  
 
 

PROPOSAL DUE: 

12:00 NOON 
MARCH 14, 2013 

CITY OF SAN DIEGO 
PUBLIC WORKS DEPARTMENT 

1010 SECOND AVENUE, SUITE 1400, MS 614C 
SAN DIEGO, CA 92101  
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A. CHANGES TO CONTRACT DOCUMENTS 
The following changes to the RFP are hereby made effective as though originally 
issued with the RFP.  The Design-Builders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS 
STATED ABOVE. 

B. CHANGES TO THE REQUEST FOR PROPOSALS 

1. To the RFP, Section 8 – Selection and Award Schedule, page 10, DELETE in 
its entirety and SUBSTITUTE with the following: 
8.1. Pre-Proposal Meeting February 13, 2013 
8.2. Proposal Due Date March 14, 2013 
8.3. Reserved NOT USED 
8.4. Public Ranking Meeting April 2, 2013 
8.5. Selection and Notification April 19, 2013 
8.6. Receipt of Bonds and Insurance Certificates May 2, 2013 
8.7. Design Notice to Proceed July 1, 2013 

2. To the RFP, Attachment B, Proposal Submittal Requirements and Selection 
Criteria, page 68, Item 7, Technical Approach and Design Components (35 
Points Max), DELETE in its entirety and SUBSTITUTE with the following: 

7. Technical Approach and Design Components (35 Points Max) 

See Attachment A of RFP, Item 2, Scope of Work, for prioritization of 
design components. 

a. Skate Elements 

Provide a schematic plan for proposed skate elements as shown in 
Exhibit A.  Include plan view and cut sections.  Specify method 
of construction including surface treatment.  Any pre-fabricated 
components shall have a minimum 15 year warranty. 

b. Shade Structures 

Provide a schematic plan for proposed shade structures.  See 
Exhibit A for shade structure locations.  Include design concept 
for each location.  Design must maximize provided shade and 
be appropriate for skate park installation.   

Include manufacturer’s warranty information and product 
specifications.  Warranty shall cover fabric fading, deterioration, 
mildew and discoloration for a minimum of 10 years. 

Tony Heinrichs, Director 
Public Works Department 

Dated: March 1, 2013 
San Diego, California 

TH/nb/ca/rir/egz 
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City of San Diego 
CITY CONTACT:  Claudia Abarca – Contract Specialist, Email:CAbarca@sandiego.gov.   

  Phone No. (619) 533-3439, Fax No. (619) 533-3633  

ADDENDUM “3” 

REQUEST FOR 
PROPOSAL (RFP)  

FOR 

RANCHO PENASQUITOS SKATE PARK 
IMPROVEMENTS DESIGN-BUILD CONTRACT 
 
BID NO.:   K-13-5742-DB1-2  
SAP NO. (WBS/IO/CC):   S-12002  
CLIENT DEPARTMENT:   1714  
COUNCIL DISTRICT:   1  
PROJECT TYPE:   GB  
 
 

PROPOSAL DUE: 

12:00 NOON 
MARCH 14, 2013 

CITY OF SAN DIEGO 
PUBLIC WORKS DEPARTMENT 

1010 SECOND AVENUE, SUITE 1400, MS 614C 
SAN DIEGO, CA 92101  
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the RFP are hereby made effective as though originally 
issued with the RFP.  The Design-Builders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. CHANGES TO ADDENDA 

1. To Addendum 1, item 1, Section 10.8 - Use of Computer Aided Drafting and 
Design (CADD), page 2, DELETE in its entirety and SUBSTITUTE with 
the following:  

10.8 Use of Computer Aided Drafting and Design (CADD) (Reserved) 

C. CHANGES TO THE REQUEST FOR PROPOSALS 

1. To the RFP, Section 10 – Special Conditions, subsection 10.7.2, page 12, 
ADD the following:  

d. Exhibit D - Preliminary Geotechnical Evaluation Report Penasquitos 
Skate Park San Diego, California dated September 26, 2002 by 
Ninyo & Moore Geotechnical and Environmental Sciences 
Consultants, pages 3 of 88 through 73 of 88 of this Addendum. 

e. Exhibit E - As-Graded Soil Report Rancho Penasquitos Skate Park 
dated October 6, 2004 by MTGL, Inc., pages 74 of 88  
through 88 of 88 of this Addendum.  

 

 

 

 

 

 
Tony Heinrichs, Director 
Public Works Department 
 
Dated: March 6, 2013 

San Diego, California 
 
TH/nb/ca/rir
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EXHIBIT D 
 

Preliminary Geotechnical Evaluation Report Penasquitos Skate Park San Diego, California 
dated September 26, 2002 by Ninyo & Moore Geotechnical and Environmental Sciences 

Consultants 
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EXHIBIT E 
 

As-Graded Soil Report Rancho Penasquitos Skate Park dated October 6, 2004 by MTGL, 
Inc. 
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RFP for Design Build Services for 

RANCHO PENASQUITOS SKATE PARK IMPROVEMENTS 
DESIGN-BUILD CONTRACT 

CITY OF SAN DIEGO 
Public Works Contracting Group 

1010 Second Avenue, Suite 1400, MS 614C 
San Diego, CA 92101 

Attn: Contract Specialist 

BID NO.: K-13-5742-081-2 
SAP NO.: S-12002 

CLIENT DEPARTMENT: 1714 
COUNCIL DISTRICT: 1 

PROJECT TYPE: GB 

Submitted by 

HTA ENGINEERING & CONSTRUCTION, INC. 
5450 Complex Street, Suite 303 

San Diego, California 92123 
License No.: 798372 

March 14, 2013 



HTA 
ENGINEERING & CONSTRUCTION, INC. 
License No. 798372 
5450 Complex Street, Suite 303, San Diego, CA 92123 
Tel: (858) 598-6855 Fax: (858) 836-1263 

March 14, 2013 

City of San Diego 
Public Works Contracting Group 
1010 Second Avenue, Suite 1400, MS 614C 
San Diego, CA 92101 

Re: Rancho Penasquitos Skate Park Improvements Design-Build Contract 

We hereby submit our proposal, for your review, evaluation and approval to provide 
Design Build Services for the subject RFP. Submittals attached are as required in the 
RFP. 

Our company is a local general engineering contractor, active since 2002, in providing 
construction of Public Works projects in San Diego County. We are a certified ELBE by 
the City of San Diego, Cert. No. 10HT0013 and a Certified Small Business by the State 
of California Department of General Services, Cert. No. 0037526. 

We have a strong team of in-house professionals who manage and construct quality 
infrastructure construction projects, in good order. We have good finances, bonding 
capacity, proper insurance coverage's and sound business practices. 

For the subject project we have done our due diligence and have put together a strong 
Design Build Team (DBT), as outlined in the Proposed Management Plan that follows. 
We are very confident that, working together with the City of San Diego, we can 
perform the responsibilities of the Design-Builder, as outlined in your RFP. 

Please call me if you have any questions. 

Sincerely, 

/)eve_ Aokcu_ 
Tim Askar 
President 



HTA 
ENGINEERING & CONSTRUCTION, INC. 
License No. 798372 
5450 Complex Stt·eet, Suite 303, San Diego, CA 92123 
Tel: (858) 598-6855 Fax: (858) 836-1263 

Rancho Penasguitos Skate Park Improvements Design-Build Contract 

Table of Contents 

1. Identification of the Design-Builder 

2. Addenda to this RFP 

3. Exceptions to this RFP 

4. Executive Summary 

5. Project Team 

6. Related Experience 

7. Technical Approach and Design Components- Skate Elements & Shade Structures 

8. Technical Approach and Design Concept- Site Access 

9. Equal Employment and Contracting Opportunity (EOCP) 



Identification of the Design-Builder 



HTA 
ENGINEERING & CONSTRUCTION, INC. 
License No. 798372 
5450 Complex Street, Suite 303, San Diego, CA 92123 
Tel: (858) 598-6855 Fax: (858) 836-1263 

Rancho Penasguitos Skate Park Improvements Design-Build Contract 

Technical Proposal 

1 - Identification of the Design-Builder: 

a. Legal name & address of the company: 
HTA Engineering & Construction, Inc. 
5450 Complex Street, Suite 303, San Diego, CA 92123 

b. Legal form of company: 
Corporation, Date of Incorporation: 1/22/2002 
HTA has been doing business in San Diego since incorporation 
FIN: 61-1403228 
State Tax ID: 227-9620-5 

c. HTA is not a subsidiary 

d. Address of offices in San Diego County: 
5450 Complex Street, Suite 303, San Diego, CA 92123 
Tel 858-598-6855, Fax 858-836-1263 

e. Number of years in San Diego: 11 years 

f. Number of employees in San Diego: Please refer to the Monthly Employment 
Report in the EECO section of the technical proposal. 

g. City of San Diego Business License: 82003002053 
State Contractor's License No: 798372, Classification A, Exp. 7/31/2014 
Professional Engineering License: The president of HTA is a PE License 
Number C48765, Expiration 9/30/2014 

h. Name of person to contact concerning the proposal: 
Morey Rahimi, Estimator 
HTA Engineering & Construction, Inc. 
5450 Complex Street, Suite 303, San Diego, CA 92123 
Tel 858-598-6855, Fax 858-836-1263, Email Morey@htaeng.com 



Addenda to this RFP 



HTA 
ENGINEERING & CONSTRUCTION, INC. 
License No. 798372 
5450 Complex Street, Suite 303, San Diego, CA 92123 
Tel: (858) 598-6855 Fax: (858) 836-1263 

Rancho Penasquitos Skate Park Improvements Design-Build Contract 

Technical Proposal 

2 - Addenda to the RFP: 

We hereby confirm that there have been three addenda issued to the RFP: 

• Addendum 1 

• Addendum 2 

• Addendum 3 



Exceptions to this RFP 



HTA 
ENGINEERING & CONSTRUCTION, INC. 
License No. 798372 
5450 Complex Street, Suite 303, San Diego, CA 92123 
Tel: (858) 598-6855 Fax: (858) 836-1263 

Rancho Penasquitos Skate Park Improvements Design-Build Contract 

Technical Proposal 

3 - Exceptions to the RFP: 

We hereby confirm that we have no exceptions to this RFP. 
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HTA 
ENGINEERING & CONSTRUCTION, INC. 
License No. 798372 
5450 Complex Street, Suite 303, San Diego, CA 92123 
Tel: (858) 598-6855 Fax: (858) 836-1263 

Rancho Penasquitos Skate Park Improvements Design-Build Contract 

Technical Proposal 

4 - Executive Summary: 

The skate park is located in the Rancho Penasquitos Community, on Carmel Mountain 
Road, west of Freeport Road. The Rancho Penasquitos Skate Park is visible driving 
along SR-56 West. The 22,000 square foot local skate park was designed as a street 
oriented course catering to all ages and for all ability levels from beginners to advanced 
skaters. 

The skate park was originally designed with a mixture of concrete and wood structures. 
By incorporating wooden skate structures, it allowed for those skate structures to 
eventually be reconfigured or relocated. Within years of constant use, the wooden 
structures showed signs of fatigue, required regular costly maintenance, and were 
ultimately taken down as maintenance proved to be costly. Currently the space where 
the wooden structures were once located is now empty. 

The improvements of this project will include the design and construction of new 
concrete poured-in-place skate elements that will permanently create a lasting 
experience that coincides with the rest of the existing concrete skate elements in the 
skate park. The skate elements will complement the current street oriented course by 
adding three large skate elements (one Funbox with ledges, hips, and rails; one 
Transition/Bank Combination Ramp; and one Street Plaza that includes a Euro Gap, four 
stairs with rails, hubba ledges, flat ledges, curve ledge gap, a Slanted Manual Pad, and 
a Bump Gap) and two smaller skate elements (one Bank Ledge Element and one 
Manual Pad Combo) to unite the flow of the entire park. 

The addition of shade structures would also improve the experience of the skate park. 
The Rancho Penasquitos Skate Park sits out in the sun, with very minimal shade within 
the skate park. As skating in the park peaks in the afternoon, it is apparent there is little 
to no relief from the sun. To alleviate the heat, we propose to install four shade 
structures within the skate park in three locations to create areas where a breather 
from the sun can be taken. 

Importantly, accessibility upgrades are required. ADA Standards have been revised 
multiple times since the design of the skate park in 2004. 2010 ADA Standards have 
now been implemented and have called for improvements to the "accessibility" features 



that currently exist. To create a completely accessible path of travel, we will 
repair/replace non-compliant concrete walkway slopes to and from the accessible 
parking spaces, passenger loading zone and the skate park. 

This project is designed to provide a complete turn-key project ready for acceptance by 
the City of San Diego for public use. 

Our company is a local general engineering contractor, active since 2002, in providing 
construction of Public Works projects in San Diego County. We are a certified ELBE by 
the City of San Diego, Cert. No. 10HT0013 and a Certified Small Business by the State 
of California Department of General Services, Cert. No. 0037526. 

We assembled a strong team of in-house professionals who manage and construct 
quality infrastructure construction projects, in good order. We have good finances, 
bonding capacity, proper insurance coverage and sound business practices. 

For the subject project, we have done our due diligence and have put together a strong 
Design Build Team (DBT), as outlined in the Proposed Management Plan following 
(Section 5 "Project Team"). We are very confident that, working together with the City 
of San Diego, we can perform the responsibilities of the Design-Builder, as outlined in 
your RFP for this project. 

We assure you of our DBT's ability, if selected, to enter into a contract with the City of 
San Diego, and our ability to avoid conflicts of interest on this or any other public or 
private projects. 





Project Team 



HTA 
ENGINEERING & CONSTRUCTION, INC. 
License No. 798372 
5450 Complex Street, Suite 303, San Diego, CA 92123 
Tel: (858) 598-6855 Fax: (858) 836-1263 

Rancho Penasquitos Skate Park Improvements Design-Build Contract 

Technical Proposal 

5- Project Team: 
The project team consists of the following: General Contractor/ State of California 
Landscape Architect/ Skate Park Design Professional/ Manufacturer/Installer of Shade 
Structures. 

General Contractor: 
HTA Engineering & Construction/ Inc. 
5450 Complex Street1 Suite 3031 San Diego/ CA 92123 
Tel 858-598-68551 Fax 858-836-1263 
President: Tim Askar 
Contact for this project: Morey Rahimi1 Project Manager & Estimator/ 
morey@htaeng.com1 Cell 858-336-8610. Please see the attached company information 
and the resumes of Tim Askar and Morey Rahimi. Included are City of San Diego ELBE 
certification 

State of California Landscape Architect: 
Schmidt Design Group1 Inc. 
2655 Fourth Avenue1 San Diego/ CA 92103 
Tel 619-236-14621 Fax 619-236-8792 
Contact for this project: Jeff Justus/ Senior Associate & Head of Production1 Landscape 
Architect No. 40281 jjustus@schmidtdesign.com/ Cell 619-884-8792. Please refer to the 
attached documents regarding the qualification of Schmidt Design Group and other 
members of the design team1 provided by Schmidt Design Group/ Inc. 

Skate Park Design Professional: 
Schmidt Design Group1 Inc. 
2655 Fourth Avenue/ San Diego1 CA 92103 
Tel 619-236-14621 Fax 619-236-8792 
Contact for this project: Aric Sanders/ Affiliate ASLA, asanders@schmidtdesign.com. 
Please refer to the attached documents regarding the qualification of Schmidt Design 
Group and other members of the design team1 provided by Schmidt Design Group1 Inc. 



Shade Structure Manufacturer /Installation: 
SHADE STRUCTURES 
USA SHADE & Fabric Structures, Inc. 
350 Kalmus Drive, Costa Mesa, CA 92626 (West Coast Headquarters) 
Tel 714-427-6981, Fax 714-427-6982 
Contact: Patti Abrecht, Senior Architect Specialist, pabrecht@usa-shade.com. Please 
see attached excerpts from company brochure. 

Please refer to the attached organizational chart. 
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Education: 

Experience: 

Hatim (Tim) Askar 
5450 Complex Street, Suite 303 

San Diego, California, 92123 
Tel 858-598-6855, Fax 858-836-1263 

Bachelor of Science, Civil Engineer, and Professional 
Engineer (PE) 

Over 41 years' experience in Construction as a Civil 
Engineer, General Contractor, Project Manager, Project 
Engineer, Resident Engineer and Project Inspector. Since 
2001, he is the president of HTA Engineering & 
Construction, Inc. of San Diego, California. 

HTA is a general engineering contractor, specialized in 
the Construction of Public Works projects, including 
Roadway Construction, Street Widening and 
Improvements, Underground Utilities, the Construction of 
Public parks, Parking Lots, Synthetic Turf Ball Fields, 
Playground Areas and General Site Work Projects 

Projects: Gale McCandliss Memorial Park Improvements, City of 
Chula Vista 
Doyle Community Park Improvements, City of San Diego 
Old Trolley Barn Park Play Area Improvements, City of 
San Diego 
Montiel Park, Phase I, City of San Marcos 
Golden Hill Recreation Center Pay Area Improvements, 
City of San Diego 
Lamar Park, Phase I, County of San Diego 
Ocean Beach Park Renovation, City of San Diego 

References: Available upon request 



Education: 

Experience: 

Morteza (Morey) Rahimi 
5450 Complex Street, Suite 303 

San Diego, California 92123 
Tel 858-598-6855, Fax 858-836-8638 

Bachelor of Science, Civil Engineering (University of 
Illinois), Master's in Business Administration (ICMS) 

Over 44 years of experience in Engineering and 
Construction Management. Currently employed by HTA 
Engineering & Construction, Inc., of San Diego, California, 
as Director of Estimating and Project Management. 

HTA is a General Engineering Contractor, specialized in 
the construction of Public Works Projects, including the 
Construction of Public Parks, Parking Lots, Roadway 
Construction, Street Widening and Improvements, 
Underground Utilities, Synthetic Turf Ball Fields, 
Playground Areas, and General Site Work Projects 

Projects: Gale McCandliss Memorial Park Improvements, City of 
Chula Vista 
Doyle Community Park Improvements, City of San Diego 
Old Trolley Barn Park Play Area Improvements, City of 
San Diego 
Montiel Park, Phase I, City of San Marcos 
Golden Hill Recreation Center Pay Area Improvements, 
City of San Diego 
Lamar Park, Phase I, County of San Diego 
Ocean Beach Park Renovation, City of San Diego 

References: Available upon request 



City of San Diego 

Small Local Business Enterprise 
Certification 

HTA Engineering and Construction, Inc. 
Emerging Local Business Enterprise (ELBE) 

Construction (NAICS: 237110, 237310, 237990, 238110) 

Certification Number: 10HToo13 

Effective Date: 07/0112012 

Expiration Date: 07/01j2014 

/\ 

if);~ ~~1/'d!/zk/aLd} / 
Debra Fischle-Faulk 

Administration Department 
Director 





Schmidt Design Group, Inc. integrates an artistic 
approach to landscape architecture and planning 
with technical expertise and environmental 
sensitivity. Founded in 1983 by landscape 
architect and planner Glen Schmidt, FASLA, 
Schmidt Design Group has received more than 
90 local, state and national awards for design and 
technical excellence. The firm is headquartered 
in San Diego with a branch office in Sacramento 
and holds Landscape Architecture Registration 
in California, Arizona and Nevada. A portfolio 
of the firm's award-winning experience can be 
viewed at www.schmidtdesign.com. 

With a former professional skateboarder on 
staff Schmidt Design Group is well-versed 
and experienced in understanding key design 
elements of flow volume and traffic patterns 
within skate parks. The firm understands the 
detailed relations between skate park features, 
age appropriate rider skill sets and expectations, 
daily long-term skate park use and creative 
feature design. 

Experience in the Public Sector 
Schmidt Design Group has successfully created more 
than 200 public places and projects for more than 
so municipalities within the Southwest. Experience 
examples include: 
• 7 Skate Parks 
• 35 New Regional and Community Parks 
• 24 New Neighborhood Parks 
• 45 Public Park Renovations 
• 22 Public Buildings landscaping 
• 26 Streetscapes 
• 7 linear Trails and Corridors 
• 12 Interpretive Education Projects 
• 7 Coastal Projects 
• 10 Public Planning Projects 
• 6o+ Public School Facilities 
• 18 Reservoir/Pipeline Projects 

••• • ••• SCHMIDT DESIGN GROUP, INC . 

WWW.SCH ~HOT 0 E51G ~l.COM 

ABOUT THE Fl RM 
Schmidt Design Group, Inc. 

Rancho Penasquitos Skate Park, San Diego, CA 

La Mesa Skate Park, La Mesa, CA 

Rancho Pefiasqoitos Skate Park, San Diego, CA 



GLEN SCHMIDT, FASLA 
Principal-In-Charge 

PROFESSIONAL LICENSE 
Registered 
Landscape Architect 
CA #2138 
NV #219 
AZ #34139 

EDUCATION 
Bachelor of Science Environmental 
Planning and Management 1977, 
University of California at Davis 

PROFESSIONAL AFFILIATION 
• Member, American Society of 

Landscape Architects 
• Member, California Parks 

and Recreation Society 
• Member, U.S. Green Building Council 
• Member, Urban Land Institute 
• Member, Society of Marketing 

Professionals 
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• iii. 

SCHMIDT DESIGN CROUP, INC . 

WWW.SCH M I DTO!'SIGN .COM 

Glen Schmidt's 35 years of planning and landscape architectural design 
experience for innovative projects within the Southwest have earned him a 
reputation for professionalism, quality, artistic integrity and environmental 
sensitivity. Mr. Schmidt is the lead design professional in the firm. The 
projects he has designed have won more than go local, state and national 
awards for design and technical excellence. Mr. Schmidt has been invited to 
speak at more than so conferences. In 2005, Mr. Schmidt was inducted as 
a Fellow in the American Society of Landscape Architects, a national honor 
based on his "significant works of landscape architecture" over an extended 
period oftime. 

FACILITATOR 
Mr. Schmidt is skilled and experienced in leading public meetings. On 
numerous occasions, he has demonstrated his ability to integrate the ideas 
of diverse public and municipal groups toward a consensus which reflects 
the concerns of all involved. He is also a skilled presenter and has led many 
educational seminars and talks conveying technical issues to a wide range of 
audiences at local, state and national levels. 

RELEVANT PROJECT EXPERIENCE: 

• Rancho Pefiasquitos Skate Park, San Diego, CA 
• Krause Family Skate Park. San Diego, CA 
• La Mesa Skate Park, La Mesa, CA 
• Winding Walk Park and Skate Area, Chula Vista, CA 
• Pacific Breezes Community Park and Skate Area, San Diego, CA 
• Del Sur Neighborhood Park and Skate Area, San Diego, CA 
• Connors Park and Skate Area, San Marcos, CA 
·Montgomery Waller Skate Park GDP, San Diego, CA 
• Pine Avenue Park, Carlsbad, CA 
• Mt. San Miguel Neighborhood Park, Chula Vista, CA 
• Silver Strand "Nature's Bridge to Discovery", Coronado, CA 
• Cottonwood Creek Park, Encinitas, CA 
• Mission and Ash Neighborhood Park, Escondido, CA 
• Briercrest Park, La Mesa, CA 
• Junior Seau Sports Complex, La Mesa, CA 
• Valle Verde Park, Poway, CA 
• Camino Ruiz Neighborhood Park, San Diego, CA 
• Children's Park, San Diego, CA 
• Horton Plaza Park, San Diego, CA 
• Ocean Air Park, San Diego, CA 
• Views West Sports Park, San Diego, CA 
• West Lewis Mini-Park, San Diego, CA 
• Walnut Grove Community Park, San Marcos, CA 



JEFF JUSTUS, RLA 
Senior Associate, Head of Production 
Project Manager 

PROFESSIONAL LICENSE 
Registered Landscape Architect, CA 
#4028 
Certified Playground Safety 
Inspector# 2308-1106 
California Licensed Landscape 
Contractor #C-27 #631473 (inactive) 
Certified Landscape Irrigation Auditor 
CA #85457 

EDUCATION 
Bachelor of Science in Landscape 
Architecture, 1990. California State 
University San Luis Obispo, California 

PROFESSIONAL AFFILIATION 
• Member, American Society 
of Landscape Architects 

• Member, California Parks 
and Recreation Society 
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jeff justus has 25 years of in-depth experience in private and public landscape 
architectural practices and is head of production for Schmidt Design Group, 

Inc. He has worked as project manager for hundreds of small and large-scale 
landscape projects. 

Mr. Justus is a Certified Playground Safety Inspector (CPSI) through the Na­
tional Playground Safety Institute, the most comprehensive training on pub­
lic playground safety. CPSI's are certified to inspect playgrounds for safety is­
sues; making sure that each playground they inspect is up to current national 
standards, developed by the American Society for Testing and Materials and 
Consumer Product Safety Commission. 

For nearly ten years prior to joining the Schmidt Design Group, Inc., Mr. 

justus was a civilian staff landscape architect for the Navy Public Works 

Center in San Diego, California. Mr. Justus acted as the Division Manager in 
designing and managing recreational facilities, club facilities, industrial sites, 

hospitals, family housing, slope stabilization and revegetation, streetscapes, 
and coastal waterfront developments. 

APPOINTMENTS: 
Member, Independent Rates Oversight Committee (IROC), San Diego, 
2012-Present. 

City of Chula Vista, Design Review Board 2006-2007. 

RELEVANT PROJECT EXPERIENCE: 
• Rancho Pei'iasquitos Skate Park, San Diego, CA 
• La Mesa Skate Park, La Mesa, CA 
• Winding Walk Park and Skate Area, Chula Vista, CA 
• Pacific Breezes Community Park and Skate Area, San Diego, CA 
• Del Sur Neighborhood Park and Skate Area, San Diego, CA 
• Connors Park and Skate Area, San Marcos, CA 
• Montgomery Waller Skate Park GDP, San Diego, CA 
• Mt. San Miguel Neighborhood Park, Chula Vista, CA 
• Cottonwood Creek Park, Encinitas, CA 
• Westside Park, Escondido, CA 
• El Norte Park, Escondido, CA 
• Garden Road Park, Poway, CA 
• Lake Skinner Recreation Area, Riverside, CA 
• Angier Elementary School Park, San Diego, CA 
• Camino Ruiz Park, San Diego, CA 
• Colina Del Sol Park Renovation, San Diego, CA 
• Kate Sessions Park Renovation, San Diego, CA 
• OB Playground Renovation, San Diego, CA 
• Ocean Air Park, San Diego, CA 
• Penasquitos Creek Park, San Diego, CA 
• Road Runner Park, San Diego, CA 
• Via Del Norte Park, San Diego, CA 
• Views West Sports Park, San Diego, CA 
• Walnut Grove Park, San Marcos, CA 



ARIC SANDERS 
Landscape and Skate Park Designer 

EDUCATION 
Miffiin High School Graduate, 
Columbus, Ohio 

PROFESSIONAL AFFILIATIONS 
• Member, American Society of 

Landscape Architects 
• Rady Children's Hospital CBU 
• Skateboard Brand Owner, Antithesis 
Skateboard Company 

SCHMIDT DESIGN GROUP, INC. 

WWW.SCH M I DTOESIGILCOM 

Mr. Sanders, a former professional skateboarder of eight years, has 33 years 
experience skating and 30 years of experience in riding skate parks. He 
has held sponsorships with companies such as Powell Skateboards, Bones 
Wheels, Adio Footwear, Planet Earth Clothing and Willy's Workshop. He has 
appeared in over a dozen magazines and videos for publications such as 
Thrasher Magazine and Bluetorch Television. 
Mr. Sanders has served as a skateboarding competition judge for both 
professional and amateur events for the last ten years and is a brand owner 
of Antithesis Skateboard Company . 

Mr. Sanders, a former design team member for the prefabricated skate park 
company Skatewave, has been employed with Schmidt Design Group Inc. for 
seven years. He brings a wealth of knowledge to the Schmidt Design Group 
team in regards to his extensive understanding key design elements of fiow 
volume and traffic patterns within skate parks including, but no limited to: 

• Expert experience 
• Detailed relations between skate park features 
• Daily and long-term skate park use 
• Age appropriate rider skill sets and expectations 
• Creative feature design 
• Critical dimensioning of skate features 

RELEVANT PROJECT EXPERIENCE: 
• Rancho Pefiasquitos Skate Park, San Diego, CA 
• Pacific Breezes Community Park and Skate Area, San Diego, CA 
• Del Sur Neighborhood Park and Skate Area, San Diego, CA 
• Connors Park and Skate Area, San Marcos, CA 
• Montgomery Waller Skate Park GDP, San Diego, CA 
• Mt. San Miguel Neighborhood Park, Chula Vista, CA 
• Children's Park, San Diego, CA 
• Pine Avenue Park, Carlsbad, CA 
• Horton Plaza Park, San Diego, CA 
• Ocean Air Park, San Diego, CA 
• West Lewis Mini-Park, San Diego, CA 



DIVERSITY 
"'""'~'"' '""""" 

June 14,2012 

Schmidt Design Group, Inc. 
Glen S.chmidt 
2655 Fourth Avenue 
Sail Diego, CA 92103 

THE CiTY OF SAN DiEGO 

. Snhject: . Small Local Business Enterprise Certification 

Dear Glen: 

Congratulations! We have reviewed your application and you have been approved for 
certification as a City of San Diego Small Local Business Enterprise (SLBE). Your certification 
number is l2SD0752 and your classification is Professional Services. Please reference this 
certification number when bidding on City projects. 

For the City's SLBE Program, your certification is effective June 11,2012. ·n1is certification 
expires on June 11,2014 at which time you will need to reapply in accordance with the SLBE 
guidelines. 

Special Note: 
To ensure the correct information is included in our database please go to 
https://pro.prismcompliance.com select City of San Diego under jurisdiction, select go, type in 
your company name, select go, select your company and review the information. If there is 
inaccurate/missing information please e-mail pjordan@sandiego.gov. 

If you have any questions please call 619-236-6297. 

Thank you, 

~~~~~_uR__ 
Department Director 

Administration Department 
Small Local Business Enterprise Program 

202 C Sireet, 9'" Floor, MS 9A 
San Diego, CA 92101-4806 

Telephone 1619) 236-6297 Fax 1619) 236-7344 





USA SHADE & Fabric Structures, Inc. features five well established brands: Sun Ports and Shade 
Structures focus on modular shade structures, FabriTec Structures offers high-end tensile fabric structures, 
VPS (Vehicle Protection Structures) specializes in hail protection for the automotive industry and Shade 
Concepts focuses on the wholesale and distribution arena. 

The company boasts an experienced sales, design, enginerering and marketing force as well as 
manufacturing capabilities unequalled in the shade industry. Chairman Basil Haymann notes, "The combined 
entity generates synergies across the board and enables us to be the largest and most capable shade and 
fabric structure company in the world." 

Sun Ports, Shade Structures and FabriTec all began operations in the early 1990's. The 
companies were formed as a result of the success of fabric structures in the European, Australian and 
South African markets. Fabric structures are now a popular alternative to conventional shade canopies 
for architects, builders and other designers focused on sun and weather protection. The applications for 
fabric structures are endless and the designs are often highly imaginative and innovative. 

The selection of a company to provide shade and weather protection is a critical decision. 
Choosing the wrong company can subject clients to numerous problems including: inferior and/or unsafe 
products, improper installation, construction delays, budget overruns, meaningless warranties, poor 
service, and more. As the proven leader in the shade industry with over 200,000 installations nationwide 
in an unparalleled diversity of market segments, USA SHADE offers products and services that 
competitors are simply unable to match. 

USA SHADE uses the most advanced technology and materials available to manufacture both 
fabric and structural components. The fabrics offered include: PTFE (Tefion coated fiberglass) PVC 
(vinyl coated polyester) and HOPE, a Polyethylene mesh which is carefully woven to block out up to 
98% of the sun's harmful UV rays. The mesh fabrics also allow for cool air circulation in stark contrast to 
conventional canvas covers which block the sun but trap the heat. The company manufactures 
everything in-house and utilizes sandblasted, powder-coated steel support frames and cutting-edge 
stainless steel connection components first engineered for the yachting industry. USA SHADE has 
invested heavily in technology upgrades and increased capacity by adding 30,000 square feet of new 
office space and fabric sewing facilities. With over 250,000 cumulative square feet of manufacturing 
space featuring state-of-the-art equipment, USA SHADE expects to see annual revenues in excess of 
$60 million dollars in the near future. 

In addition to having a uniquely superior product line, perhaps the greatest asset of USA SHADE 
is the service provided by a staff of over 250 of the most talented professionals in the shade industry. 
USA SHADE offers clients comprehensive in-house design/build services. The company handles every 
aspect of a project including: contract specifications, budgeting, feasibility studies, conceptual rendering 
and modeling, engineering, fabrication, manufacturing, project management and complete installation. 
The design team utilizes the most sophisticated 3D computer technology available; their innovations and 
designs have earned the company numerous awards. With numerous highly skilled construction crews 
nationwide, projects are completed on time and on budget. As USA SHADE has grown, so have the 
ideas, innovations and capabilities that it offers. USA SHADE will continue to lead the way in fabric 
structure design and technology for years to come. 

For more information, contact our Senior Architectural Specialist Patricia Abrecht 
(949) 466-4592 or pabrecht@usa-shade.com 
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DSA APPROVED ·rlf 
Shade Structures is proud to have been the first fabric ~tructure 

~e-sigriei"/ma __ n~u~_a_~turer .in· cOHFo_rnia _to-_.recefVe~ ~ivisioTfAF the 

State. Architect (DSA) approvaL We are the leader in providing . 
California st~te scho.Olswith the highest quality and largest . 
selection of DSA pre-approved fabric shade structures. Our 
prciducts._' pioVide !he __ :_ultJm~te _in -s·h~de'· a·nd\Y~~ther-- pr_?>,tectio~ 
while enhancing the aesthetic ~ppeai of anysch~ol or educational 
facility. our ~_trucrureS -~~me in n1any_shapes.:and,_~i.ieS,- dl6wing 
us to pr~vide. fUn~tiorial s~-lutions for many _o_:utdoor locations 

including eaiing aieas, ·playgrounds, . .,ialkways, multi-purpose 
fcicilities and much rriore·. , - , 

, - Our fcibrk _s_trUctures _are_ Perr:n-arient _inst_alla'tio'ns. req~i,ri~g. 
very )0~ -~~inteli~Oce ~hile: prOviding years Of safe·. shci~e . 

. Shade Structures is a complete~esign/build companyancJwe utilize 
our" own in-house engine_ering tea-m _to provide Custom DSA·~~~~on~. 
We have ~ee·n v~rt succeSsful in u~ing··other fabrics and _custOm 
shOpes-to meet niore--in~P:ire-d desigl-ls Cllowirig a true--fundiorial 

. -. architectural" ;tructure to- be· cr~6-ted. Trus-t Sha'de StructUres- to 

-.proVide t~e ultimate solutiOns for ·your bSA needs!_ 

i 
.... I 

-.Our'\UV Mcin" logo symbolizes Our ~0-mmitmei"lt 
to safety and fun in the sun. Shade Structures: 



. Man ufa ctu-ri ng-::::::::::=::::::::::::::::: 
At Sha-de Stfuctures, we reCOgr')iZe tho_t the Structvrol 

·integrity and quality of our products ore critic~! to the_ 
long term success of our buSiness. 9ur 80,000 square 
foot steel ,fobrico!f_on plant. is' certifi~d by the lnte:rnotion~l 
AccreditOtiOn SerVices board [lAS) Cs · ineetirlg Or 
exceeding, the higheSt standards of the steel ~briCotiOr1 

. iOdustty. The plant has been custom designed _and UtiliZes 
Stote-of-the~cirt. eCjuipirient _ induding robptic _ w_elders, 
coinputerizcid __ roll benders, Custom swedgers, _fnCssivc_ 
S~m~ blast booths _Ond p~wder cOot_ Ovens ond booths. 

Ma~ufacturing 

Co nsf r u ct i o h ::;::::;:::;::::;:::;::::;:::;::::;::::::::::::; 
At Shade_ St"ruct'u'rCs,. wC dfei' the most experienced, 
well-trained_ Ond dedicated specialty construction 
profe'ssiono!s ovCiiOble in our industry: With Over 40 
construction crews operating nationwide, we hove 
built thousands of' successful projects on time and on· 
budget. We hove highly skilled end certified rope cc:cess -
work~rs for our larg-er scale projects end ore registered 
and compliant with both the Occupation Safety & 
Health Administration (OSHA) and the US Deportment· 
of Trorisportction {DOT) programs which attest to our 
high level of safety end profeSsionalism. 

"' 
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Quality Fabrics 
At.the core of all our modular' and custom struc.tures ore the 
fabrics that we 'utilize to create some of the most ar'chitedurolly 
innovative and oesthcticolly appealing fabric stiu_ct~res in 
the world. We· use the best materials available including 
vinyl coated p_olyester (PVC), Teflon«>-co_oted _fiberglaSs (PTFEJ 
and HOPE, c high density polyethylene mesh which can block 
out up to 96% of the sun's harmful UV-A & UV~B rays. The 
Fabrics are selected to meet the specific proiect requirements 
as well as our clients' individual needs and desires. We offer 
a variety of materials with Varying degrees of trarislucency, light 
reflectivity, UV end weather protedion, fire retardoncy and 
non-combustibility. Certain fabrics oFfer self-cleaning surfaces and 
all are easily maintained to preserve their appearance Ond 
ensure a long life. 

Fabric Colors 
Vibrant Fabrics and Sturdy Steel 

Co/ourshade" FR Fabric Shadesure" Fabric 
Colourshode® FR {fire rated}_fabrics corry o comprehen~ve 
manufacturers Warranty from the dote of installation 
against failure- from significant Fading, deterioration, 
breakdown, mildew, outdoor heat, cold, Or discoloratiori. 

ll@~~· 

ShOdesure® fabrics corr)r a comprehensive manufacturers 
, warranty from the date of installation against failure froin 

signifiCant fading, deterioration, breakdown, mildew, 
outdoor heat, cold, or discoloration. 

Fabric Protection ===== 
Our fabric is scientifically deSigned to block out up to 
96% of the sUn's harmful UV-A & UV-B rays and protect 
both adultS and children from sunburn, heat exhaustion, 
sun stroke ·and skin cancer. 

• Skin cancer is the most common form of cancer in 
the United States. More than one million skin cancers 
ore diagnosed annually. 

• One in fiv~ Americans will develop 'skin can-cer in 
the cOurse of their lifetime. 

, • About 90% Of nOn-melanoma skin cancers· ore 
associated with exposure to ultraviolet {UV) radiation 
frOm the suh. 

• Melanoma acCounts for Obout 3% of skin cancer cases, 
but it causes more than 75% of skin cancer deaths. 

• More than 20 Americc:ins die each day From skin 
cancer; primarily rrielanoma. One person dies of 
melanC?ma almost every hour (every 62 minutes). 

_• One blistering sunburn in childhood or adolescence 
can more than double a person's chances of developing 
melanoma later in life. 

*For more information on skin cancer awareness and 
sun safety visit our friends at www.skincaf.org 
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3113113 Check a Ucense- Ucense Detail- Contractors State Ucense Board 

A. 
I:JI~ DEPARTMENT OF CONSUMER AFFAIRS 

U~. Contractors State License Board 

Contractor's License Detail - License# 851280 

ffi DISCLAIMER: A license status check provides information taken from the CSLB license database. Before 
relying on this information, you should be aware of the following limitations. 

·» CSLB complaint disclosure is restricted bylaw (B&P 7124.6) If this entity is subject to public complaint 
disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or 
legal action information . 

.. » Per B&P 7071.17 , only construction related civil judgments reported to the CSLB are disclosed . 

.. ?> Arbitrations are notlisted unless the contractor fails to comply with the terms of the arbitration . 

.. J•· Due to workload, there may be relevant information that has not yet been entered onto the Board's license 
database. 

License Number 

Business-Information 

Entity 

Issue Date 

_!;J(f'ifll_Date_ 

License Status 

Classifications 

Bonding 

851280 

US A SHADE & FABRIC STRUCTURES INC 

Business Alone Nurrber: (214) 260-4539 

8505 CHANCELLOR ROW 
DALLAS, TX 75247 

Corporatiof1 __ 
12/15/2004 
12/31/2014 

ACTIVE 

----- --·· 

Extract Date 3/13/2013 

This license is current and active. All information below should be reviewed. 

CLASS DESCRIPTION 

B GENERAL BUILDING CONTRACTOR 

CONTRACTOR'S BOND 

This license filed a Contractor's Bond with 
WESTERN SURETY COMPANY. 

Bond Number: 929446353 

Bond Amount: $12,500 

Effective Date: 02/13/2008 

Contractor's Bond Historv 

BOND OF QUALIFYING INDIVIDUAL 

------------

1. This license filed Bond of Qualifying Individual number 929446352 for 

CENTNER CLAUDE FRANCOIS in the amount of$12,500 with WESTERN 
SURETY COMPANY. 

https:J/wm/2,cslb,ca.govlonlineservices/checldicenseii/UcenseDetail.aspx?UcNum=851280 112 



3113113 

Workers' Compensation 

Check a Ucense- License Detail- Contractors State License Board 

Effective Date: 02/13/2008 
BQI's Bond Historv 

WORKERS' COMPENSATION 

This license has workers compensation insurance with 
AMERISURE MUTUAL INSURANCE COMPANY 

Policy Number: WC2083827 

Effective Date: 08/29/2012 

Expire Date: 08/29/2013 

Workers' Comoensation History 

Personnel Ust 

Conditions of Use 1 Privacy Policy 
Copyright © 2010 State of California 

https://VMW2.cslb.ca.govlonlineservices/checklicensellfUcenseDetail.aspx?UcNum=:851280 212 



Related Experience 



HTA 
ENGINEERING & CONSTRUCTION, INC. 
License No. 798372 
5450 Complex Street, Suite 303, San Diego, CA 92123 
Tel: (858) 598-6855 Fax: (858) 836-1263 

Rancho Penasguitos Skate Park Improvements Design-Build Contract 

Technical Proposal 

6 Related Experience: 

The design of this project will be the result of a collaboration of the experienced design­
build team and the City of San Diego. The prime contractor of this project, HTA 
Engineering & Construction, Inc. (builder) will work closely with Schmidt Design Group 
(designer), and USA SHADE & Fabric Structures, Inc. 

HTA Engineering & Construction, Inc. performs park improvement projects, 
concrete work, ADA improvements, and also prepares and implements WPCPs for 
each project in-house. 

Schmidt Design Group provides quality landscape architectural and planning 
design, including multiple skate parks. 

USA SHADE & Fabric Structures, Inc. provides and installs quality fabric shade 
structures nationwide. 





HTA Engineering & Construction Park Projects 

Project Name: - Walker Neighborhood Park Playground Upgrades Design-Build Contract 
Contract Amount: $225,000 
Owner: City of San Diego, 9485 Aero Drive, San Diego, CA 92123 
Completion: Current 
Owner's Rep: Shelia Bose, Tel 619-533-5176 
Description of work: Design build park, remove and replace the existing playground, provide 
site furnishings and accessibility upgrades to surrounding areas 

Project Name: - Windwood Mini Park- Play Area Upgrades 
Contract Amount: $272,700.00 
Owner: City of San Diego, 9485 Aero Drive, San Diego, CA 92123 
Completion: Current 
Owner's Rep: Sheila Bose, Tel 619.533.4698, Fax 619.533.5476, sbose@sandiego.gov 
Description of work: Upgrades and replacement of playground equipment and installation of 
accessible surfacing. Provide an accessible path of travel from the street right of way to the 
children's play area, an accessible on street parking space and a new accessible drinking 
fountain and picnic table. 

Project Name: Gale McCandliss Memorial Park Improvements 
Contract Amount: $171,297 
Owner: City of Chula Vista, 274 Fourth Avenue, Chula Vista, CA 91910 
Completion: May 2008 
Owner's Rep.: Gordon Day, Project Manager, Tel 619-397-6065, Fax 619-397-6250 

Project Name: Doyle Community Park Improvements 
Contract Amount: $241,169 
Completion: December 2005 
Owner: City of San Diego, 1010 Second Avenue, Suite 500, San Diego, CA 92101 
Owner's Rep.: Zina Rummani, Resident Engr. Tel 619-980-6328 

Project Name: Old Trolley Barn Park Play Area Improvements 
Contract Amount: $306,151 
Completion: July 2005 
Owner: City of San Diego, 1010 Second Avenue, Suite 500, San Diego, CA 92101 
Owner's Rep.: Salley Amezcua, Resident Engr. Tel 858-627-3200, Fax 858-627-3297 

Project Name: Montiel Park, Phase 1 
Contract Amount: $561,882 
Completion: June 2005 
Owner: City of San Marcos, Public Works, 201 Mata Way, San Marcos, CA 92069 
Owner's Rep.: Jim Chafe, Project Manager, Tel 760-752-7550, Ext. 3305, Fax 760-752-7578 

Project Name: Golden Hill Recreation Center Play Area Improvements 
Contract Amount: $202,700 
Completion: December 2004 
Owner: City of San Diego, 1010 Second Avenue, Suite 1400, San Diego, CA 92101 
Owner's Rep.: Todd Schmit, Park Designer, Tel 619-533-6291 

Project Name: Lamar Park, Phase I 



Contract Amount: $578,910 
Completion: June 2004 
Owner: County of San Diego, 5201 Ruffin Road, Suite P, San Diego, CA 92123 
Owner's Rep.: Kelly Duffek, Sr. Park Project Manager, Tel 858-694-3696, Fax 858-495-5841 

Project Name: Ocean Beach Park Renovation 
Contract Amount: $104,186 
Completion: August 2003 
Owner: City of San Diego, 9485 Aero Drive, MS18, San Diego, CA 92123 
Owner's Representative: Pirooz Etemad, Project Manager, Tel 858-573-5019 



Course Completion Letter 
California Construction General Permit Training 

Student information [Seepost-~l:nll·~e.instruction below] 
First name: Hatim Last name: _ _:_A::::s~k~a::_r _____________ _ 

Organization:: _ _'H:.:~TA~::::E':::n:!:'g~in~e~e::_n~· n:tg,__&-=-C~o~n::::_st:::n:::::l.::Ct:::i.::on::_ ________________ _ 

Street address: ___::_1~25~2::::0:_I:::G::' r::kh::a::m~C::.:o:.::u::_rt='-, -=S-=u.::it::.e-=8 _________________ _ 

Poway, CA 92064 
City, State, Zip: __ __:~-,cc--------------:-::::-:-----------

619-838-8683 yasmin @htaeng.com 
Phone number: --------- E-mail address: ----------------

Type of Course [Check one] . 
_x_ Qualified SWPPP Developer (QSD) and Qualified SWPPP Practitioner (QSP) 

Qualified SWPPP Practitioner (QSP) 

Location of Training Course . . . . 
Facility, City, State AGC San DJego Trammg Center, San DJego, CA 

Dates of Training Course · 
Month, Days, Year June 14, 15 & 16,2011 

'otal number of training hours [Record number of hours] 
--X-- 20 Hours [minimum] -Qualified SWPPP Developer (QSD) and Qualified SWPPP Practitioner (QSP) 

__ 12.5 Hours [minimum] -Qualified S\VPPP Practitioner (QSP) 

Training Conduct by: Kelly Doyle, Jayne Janda-Timba, Paul Manning, Chris Haynes, ThomFuller 

Trainer of Record information [May use stamp or label for some or all of information] 

Name: Kelly Doyle 

Organization: Rick Engineering Comlill!!Y 

Street address: 5620 Friars Road 

City, State, Zip: San Diego, CA 92110 

Phone number: 619-291-0707 E-mail address: lcdoyle@rickengineering.com 

Certificate of Qualification expiration date: August 12, 2012 

Certification 
The subject Training Course was conducted in accordance with all of the tenns and conditions of the current, signed 
Qualified CGP QSD/QSP Trainer of Record Agreement between the California Stormwater Quality Association (CASQA) 
and myself as the Qualified Trainer of Record. Based on this, the student named above has hereby attended a California 
State Water Resources Control Board (SWRCB) approved training course as required by SWRCB Order No. 2009-0009-
DWQ. 

Student:oYon'IVIli~T,'sluiwtlie'cotiipleted !iii\l'slgnei!origjn~l•of.this Course Completion Letter, along with a photo 
IDJh:i tli~Pt:Jcfiii·iilftliiiQSii/QSP exriniiniltionsiii.'ilri:!ei"ti{sif for the exain(s). · 



HTA Engineering & Construction, Inc. ADA Improvements Projects 

Project Name: - North Park Library Reseal 
Contract Amount: GRCS S11 Sitework L115334 Task Order # SS11005 
Owner: City of San Diego, 9485 Aero Drive, San Diego, CA 92123 
Completion: Current 
Owner's Rep: Thaira Hammi, Tel 858.627.3271, Fax 858.495.7969, thammi@sandiego.gov 
Description of work: Resufacing the parking lot with 1 1/2" asphalt overlay and the required 
accessibility upgrades to comply with ADA and T/24. 

Project Name: Curb Ramp Installation for Undergrounding 
Contract Amount: GRCS S11 Sitework L115334 Task Order# SS11009 
Owner: City of San Diego, 9485 Aero Drive, San Diego, CA 92123 
Completion: Current 
Owner's Rep: Teri Kipnis, Tel 858.495.7844, Fax 858.627.3297, tkipnis@sandiego.gov 
Description of work: Installation of ADA curb ramps 

Project Name: Del Mar Avenue Improvement Project, Between Naples Street and Oxford Street 
Contract Amount: $627,263 
Owner: City of Chula Vista, 1800 Maxwell Road, Chula Vista, CA 91911 
Completion: November 2012 
Owner's Rep: Luis Labrada, Tel 619-476-2321, Fax 619-397-6254 
Description of work: Street improvement, sidewalk installation, and storm drains. 

Project Name: East Village Streetscape Improvements 
Contract Amount: $761,305.97 
Owner: Redevelopment Agency of City of San Diego, 9485 Aero Drive, San Diego, CA 92123 
Completion: July 2012 
Owner's Rep: Manuel Gonzalez, Tel 858-495-4735, Fax 858-627-3297, 
mggonzales@sandiego.gov 
Description of work: Construction for the sidewalks, curbs, gutters, driveways, pedestrian 
ramps, and street trees. 

Project Name: Candlelight Drive Sidewalk Improvements 
Contract Amount: $53,180 
Owner: City of San Diego, 9485 Aero Drive, San Diego, CA 92123 
Completion: February 2012 
Owner's Rep: Hiep Hoang, RE, Tel 858-495-4713, Fax 858-627-3297 
Description of Work: Sidewalk improvements. 

Project Name: Ilex Avenue and Hollister Street Sidewalk ADA Improvements 
Contract Amount: $199,084 
Owner: City of San Diego, 9485 Aero Drive, San Diego, CA 92123 
Completion: July 2011 
Owner's Rep.: Alireza Heidari, Resident En gr. Tel 858-495-7863, AHeidari@sandiego.gov 
Description of Work: Sidewalk ADA improvements. 

Project Name: Safe Route to School, Willow Elementary School 
Contract Amount: $ 227,693 
Owner: City of San Diego, 9485 Aero Drive, San Diego, CA 92123 
Completion: October. 2010 



Owner's Rep: Ali Heidari, Resident Engr. Tel 858-495-7863, AHeidari@sandiego.gov 
Description of Work: Demo, removals, curb and gutters, driveways, AC paving, pedestrian signal 
timers, and street lights. 

Project Name: Birdrock Elementary School ADA Improvements I Waverly Avenue 
Contract Amount: $ 118,858 
Owner: City of San Diego, 9485 Aero Drive, San Diego, CA 92123 
Completion: January 2010 
Owner's Rep.: Thaira Hammi, Associate Engr. Tel 858-627-3271, Fax 858-495-7969, 
THammi@sandiego.gov 
Description of Work: Sidewalk ADA Improvements. 

Project Name: Simon Levi Sidewalk Improvements 
Contract Amount: $165,500 
Owner: Centre City Development Corporation, 401 "B" Street, Suite 400, San Diego, CA 92101 
Completion: December. 2009 
Owner's Rep.: John Anderson, Sr. Project Manager, Tel 619-533-7140, Fax 619-236-9148, 
Anderson@ccdc.com 

Project Name: Cortez Hill Streetscape Rehabilitation 
Contract Amount: $515,198 
Owner: Center City Development Corporation, 401 B Street, Suite 400, San Diego 92101 
Completion: September 2009 
Owner's Rep.: Susan Diekman. Project Manager, Tel 619-533-7142, Fax 619-236-9148, 
diekman@ccdc.com 





RANCHO PENASQUITOS SKATE PARK 

Rancho Pefiasquitos Skate Park is a 22,000-square 
foot skate park that features a street course 
comprised of wood and concrete structures and 
ramps. Designed in collaboration with local 
professional skateboarders, Willy Santos and 
Aric Sanders, the park offers obstacles common 
to what skaters might find in local malls, streets 
and schools. Skating obstacles include manual 
pads, flat rails, quarter pipes, a spine and stairs. 
One of the park's unique features is a picnic table 
angled on stairs. The park includes handicap 
parking and drop off, a staging area that includes 
a small building, restrooms and benches. The 
park is designed to have a full-time attendant. 

••• e 
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SCHMIHT DESIGN GROUP, INC. 

WWW.S(H M IDTDfSIC. N .COM 

location- san diego, california f client- city of san diego 



Designed in collaboration with professional 
skateboarders, Andy Macdonald and Wally 
Holiday, the Krause Family Skate Park is 
53,000-square-feet and features a street course 
consisting of wood and concrete structures, a 15-
foot half pipe, and a 2,000-square-foot concrete 
bowl with both five-foot and seven-foot depths. 
The park includes a staging area with a temporary 
building, vending machines, restrooms, picnic 
tables, picnic shelters and lockers. 

4illlilil> G 

• SC!DIJI>T IJESJGN GROUP, INC. 

WWW.SCH M IOTDES iGtl.COM 

KRAUSE FAMILY SKATE PARK 
location - san diego, california f client- mission valley YMCA 



The La Mesa Skate Park street course consists of 
wood structures with polymer decking, concrete 
transitions, concrete stairs, grind rails and a 
2,000-square-foot concrete bowl with both five­
foot and seven-foot depths. The park includes 
staging area including a temporary building, 
vending machines, portable restrooms, picnic 
tables, benches and lockers. 

QIIHI!il G\ 

• SCHMIDT DESIGN CROUP, INC. 

WWW.SCH Ml flTOEStGtl.COM 

LA MESA SKATE PARK 
location ~ Ia mesa, california J client - city of Ia mesa 



WINDING WALK PARI< AND SKATE AREA 

Winding Walk Park is a seven-acre park located 

in the Winding Walk community in Chula Vista. 
Amenities at the park include a softball backstop, 
open lawn areas, a tennis court, basketball court, 

skate area, picnic areas and play areas for all 

ages. The skate area is a 4,30D-square-foot un­

supervised concrete street course with benches, 
grindrails and plaza-themed obstacles that skat­
ers typically like to target in shopping centers 
and schools . 

.,.,e 
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•• SC!Bfl PT DESIGN GROUI', INC . 

WWW.SCH\11 DTD ESIG N.COM 

location -chula vista, california f client- city of chula vista 



PACIFIC BREEZES COMMUNITY PARI< AND SKATE AREA 
location- cardiff-by-the-sea, california f client- city of san diego 

The General Development plan for the 20-acre Pacific 
Breezes Community Park includes a 15-acre city park 
and a five-acre joint-use ballfield shared with Ocean 
Views Hill Middle School. 

Phase 1 of the park includes a 15,000-square-foot 
skate park, two lighted adult softball fields, walking 
trails, picnic structures, passive park space, and a 
restroom storage facility with a concession stand. 

Artistically, the park contains strong design elements 
in the form of a radiating entry drive and a radiating 
seat wall, with educational quotes embedded in the 
wall signifying the relationship between athletes, 
education and exploration within the park and school 
site. 

The skate park has been designed to function as a 
multi-use space for both skate boarding and as an 
outdoor events plaza. The central plaza space doubles 
as a stage that faces the interactive and functional 
amphitheater ledge. The amphitheater can be used 
as a viewing area complete with artistic cantilevered 
shade structures, custom designed to integrate into 
the skate ledges for both form and function. The 
Pacific Breezes logo has been integrated into the 
central stage both as an art piece and a functional 
skate element. 

SClDITDT DESIGN GROUP, INC. 

WWW, S C H ~~I DT D ~SIGN.( 0 M 
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DEL SUR NEIGHBORHOOD PARI< AND SKATE AREA 

Del Sur Neighborhood Park is a five-acre park 
with a s,ooo-square-foot unsupervised concrete 
skate area, an observation deck overlooking the 
adjacent open space canyon, a unique sculptural 
entryway, a tot lot, a gazebo, restroom, a tennis 
court, baseball field and open turf area. The park, 
which will connect to an existing trail system in 
the nearby canyon, is located in Del Sur, a family­
friendly master-planned community in Black 
Mountain Ranch. 
The skate area incorporates elements such as 
banks, grinding rails, concrete transitions, a 
concrete grind wall, concrete grind ledges, a 
manual pad with bank and steps, a pyramid 
with ledge combination and a bank with six inch 
radius transition. 

••C~ 
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SCH!IflDT lJESIGX GROUP, INC. 

WWW.SCHMI DTOESIGN.COM 

location- san diego, california f client- black mountain ranch, lie 





SHADE STRUCTURES 
Very few products can help save lives, add color ond vibrancy to the local landscape and be fun all at the same 

time. Yet~ at Shade Structures, this is exactly What our produCts do! !?bade Strudures_was formed in Southern California 

in the early 1990's in response to the growing need for safe and reliable protection from the harmful effects of 
the sun and UV exposure. We are a company founded upon the simple concept of people building products with 
people first in mind. We build our structures to improve the quality of life for any outdoor area where people work, 
play, rest, walk or gather together. Our motto is ~\~-i::reen the 'sun,..- Keep th~ Fu-n" - our products do exactly that! 

W~ ha~e successf~lly-cofnpleted nume~~i.iS ·pro-ject~ -for schools and daycare cente_rs, parks and recreation areas, 

comrTlUnifi facilities and nia"ny other locations where children are especially V~lnerable to sun exposure. Our modular 
and Custom structures provid6 Shade, ge-nerate cooler temperatures, assist"if1 the prevention of Sun burn1 heat stroke 

and skiri cancer while e~tending th~ iife and preserving· the look of ~chool ~nd re~reational equipment. As one of 
the premier brands of USA SHADE & Fabric Structures, Inc, ~weare part of the largest and most successful shade 
and fabric structure company in. the world. We utilize the technical· abilities and expertise of the most talented professionals 
in the industry to ·provide the u_ltimate shade product for community health, asset protection and aesthetic appeaL 

At Shade Structures, We are proud of the -lasting partnerships We h~-ve b~iit with so manY ordanizations ~s We 

worked with them to develop exciting, inriovative projects For their communities. Protecting people, adding value, and 
offering superior quality: Shade Structures- allow us the opportunity to be a part of your community. 

Tk~5Mk ~ T~ 







Technical Approach and Design Components 

Skate Elements & Shade Structures 



HTA 
ENGINEERING & CONSTRUCTION, INC. 
License No. 798372 
5450 Complex Street, Suite 303, San Diego, CA 92123 
Tel: (858) 598-6855 Fax: (858) 836-1263 

Rancho Penasquitos Skate Park Improvements Design-Build Contract 

Technical Proposal 

7 - Technical Approach and Design Concept - Skate Elements & Shade 
Structures: 

The design of this project will be the result of a collaboration of the design team and 
the City of San Diego. The prime contractor of this project, HTA Engineering & 
Construction, Inc. will work closely with Schmidt Design Group, and USA SHADE & 
Fabric Structures, Inc. 

The conceptual design of the skate elements' improvements are designed by Schmidt 
Design Group and are included in this section. HTA will form, fill, and finish the concrete 
pour in place skate element. To improve the current skate park, we shall construct five 
new skate elements to fill the currently empty area of the skate park. This will create a 
more fluid flow throughout the entire skate park that will provide its users with a more 
exciting experience within the same amount of area. 

The work by Schmidt Design Group for this project is outlined as an attachment to this 
section; detailed as Task 1 through Task 4. 

The conceptual design of the addition of shade structures to the skate park are 
designed by Schmidt Design Group and USA SHADE & Fabric Structures, Inc. USA 
SHADE & Fabric Structures, Inc. will manufacture and install the fabric shade structures 
within the park according to the locations Schmidt Design Group deemed desirable and 
necessary for those who skate in the skate park, budget allowing. 





Skate Elements: 

The Design 

@ I"\J"""'1 ..... " "' ........ .. 

Original Design of Rancho Penasquitos Skate Park dated 2004 

;, 
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Various elements of the Rancho Penasquitos Skate Park have been taken into 
consideration to create an essential continuity to the skate park that was lost when the 
original wooden skate structures were taken down. 



The design-build team has knowledge of how the Rancho Penasquitos Skate Park was 
originally designed and knows the intent of the original design for the skate park. Since 
the design-build team's skate professional skates in the park, the design-build team 
personally understands how the park flows, how skate boarders use the park. By 
combining the knowledge of how the skate park was designed and how the skate park 
was eventually used, this project will enhance the Rancho Penasquitos Skate Park's 
original concept. 

Five new structures will be constructed where the wooden skate structures were once 
housed: 

• West of an existing palm tree south of the stairs, we will construct a 
Banked Ledge Element and a Manual Pad Combo. This will connect the 
flow from the existing stairs and table north of the proposed structures. 

• South of the proposed Banked Ledge Element and Manual Pad Combo, the 
most intricate of the proposed skate elements, a Street Plaza will be 
constructed. The Street Plaza will incorporate several components to 
utilize the southwestern corner of the skate park. There will be a Euro 
Gap, four stairs with Hubba ledges, a curve ledge gap, a slanted manual 
pad, and a bump gap. 

Example of a Curve Ledge: Example of a Slanted Manual Pad: 



• East of the proposed Street Plaza, a large fun box with ledges, hips and 
rails will be constructed. 

• East of the proposed Large Funbox, a Combination Transition/Bank Ramp 
Area will be constructed connecting the skate elements to the 
northeastern section of the skate park. 

The Construction 

The existing concrete slab in the Rancho Penasquitos Skate Park is five inches thick. 
The concrete slab has been even more compacted since the opening of the skate park 
in 2005. The current concrete can and will provide suitable footings and will act as the 
foundation for the new concrete skate elements. This will eliminate the removal of 
already existing concrete. 

We will trench the perimeter of the proposed skate elements about eight inches deep. 
The outline of where the wooden structures used to sit is still visible in the concrete and 
will serve as a guide of where the perimeter of the proposed concrete skate elements 
will be. This trench allows the insertion of the new concrete skate elements into the 
existing concrete. 

To create new skate elements or to connect the new concrete skate elements to the 
existing concrete, we will fill the trench with new concrete, dowel into the existing 
concrete, and include a concrete cold joint/butt joint that is with an 1/8 inch tooled key 
at the joint at both sides. Doweling and using joint tooled keys will not only connect the 
concrete footings of the new concrete skate park elements but will bridge the load of 
the skate elements across adjacent existing slab. This will also allow the pouring of a 
nice, clean, cold joint that will connect into the existing concrete to tie it in all together. 



Form work is an imperative portion of creating the poured in place skate elements. It 
will support the concrete skate elements to take its designed shape until the concrete 
set. Stem walls 5.5 feet tall will be built as the backside of the new skate elements 
around the boundaries of the skate park. The rest of the skate elements will also be 
formed with wood. The forms will be filled with Class 2 Base. The Class 2 Base will be 
compacted with 95% compaction. To create clean edges and proper heights of skate 
elements according to plan, each form will be screeded (screeding is the process of 
leveling and smoothing the top layer of a material that is poured thus the material is the 
same height as the forms, or guides, that surround it) in place. Screeding will be 
performed by providing a smooth trowel finish to the 4000 psi poured in place concrete 
on top of the Class 2 Aggregate Base. 

The poured in place concrete elements will be reinforced with #3 rebar and #3 ties to 
hold the concrete while under constant compression. 

There are edges of skate elements that call for rounding or square steel coping. Square 
coping shall be flushed with adjacent concrete. Round coping shall have a minimum 1/8 
inch and no greater than %" revel beyond the exposed concrete face. The fill joint will 
be elastic polymer seal. 
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SCHEMATIC RENOVATION 
RA.NCHO PENASQ.UITOS SKATEPARK 

SAN DIECO. CA 
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ScHMIDT DESIGN GROUP, INC. 

••• til • ••e 
BALANCING ARTISTIC EXPRESSION IN DESIGN WITH ENVIRONMENTAL SENSITIVITY 

2655 Fourth Avenue, San Diego, CA 92103 lie. CA 2138, NV 219, AZ 34139 
telephone {619) 236·1462 facsimile {619) 236-8792 
WVN.J.schmidtdesign.com 

March 13, 2013 

Alpha Santos 
HTA Engineering & Construction, Inc. 
5450 Complex Street, Suite 303 
San Diego, CA 92123 

Regarding: Rancho Penasquitos Skate Park Improvements 
Design Build Contract, landscape Architectural Services 

Dear Alpha, 

Thank you for the opportunity to provide the following proposal/agreement for the Rancho 
Penasquitos Skate Park Improvements, Design Build Contract for landscape Architectural 
Services. Per the RFP (no. K·13-5742-DB1·2), the following reflects our understanding of the 
services to be performed by the Schmidt Design Group, Inc. Consultant Team. 

Consultant Team: 
Schmidt Design Group, Inc. (SDG)- Prime Consultant, landscape Architecture and Site 

Design 
Burkett and Wong (BW) - Structural Engineer 

Project Description: 
The project is the Rancho Penasquitos Skate Park, 10111 Carmel Mountain Road, 
located in the Rancho Penasquitos Community. The project includes design and construction 
of new poured-in-place or pre-cast concrete skate elements, shade structures and accessibility 
upgrades. The intent of this project is to provide a complete turn-key project ready for 
acceptance by the client for public use. 

Design Scope ofWork: 
The Schmidt Design Group, Inc. Consultant Team shall prepare all construction documents 
required to permit and construct the project including minor structural review and calculations 
as required, per the defined scope items indicated below. 

1) Storm Water Pollution Control Plan- by others. 

2) Accessibility Upgrades: 
a) Provide Path of Travel upgrades, accessible parking upgrades, signage upgrades as 

required. Project must comply with: 
i) 2010 Americans with Disabilities Act Standards 
ii) 2010 California Building Code 
iii) City Standard Drawings, current 2012 edition 

3) Skate Elements: 
a) Install new concrete skate elements as shown in Exhibit A, attached. 
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Rancho Penasquitos Skate Park Improvements 
Design Build Contract, Landscape Architectural Services 

March 13, 2013 
Page 2 of6 

4) Shade Structures: 
a) Install 3 new fabric shade structures as shown in Exhibit A. SDG will consider post 

locations for skate park installation and maximize provided shade. 
i) Area A: provide a minimum of 250 square feet of shade. 
ii) Area B: provide a minimum of 300 square feet of shade. 
iii) Area C: provide a minimum of 175 square feet of shade. 

Design Requirements: 
1. All work shall meet current Federal, State, and City accessibility laws and guidelines. 
2. All work shall follow the recommendations of the Consultant's Guide to Park Design. 

Detailed Scope of Work: 

Task 1: Design Development Phase 
1. The Schmidt Design Group, inc. will attend a Kick-off Meeting with the Design-Build 

Contractor and the City to review the project goals, schedule, process, and budget. 
This meeting will be used to familiarize the team with design issues related to 
development of the project upgrades. 

2. We will conduct an initial site visit to the location. 
3· We will identify project issuesfconcerns. 
4· We will review previous designs and determine compatibility with existing conditions. 
5· We will meet with you and the city to confirm Design Development direction. 
6. We will prepare a Design Development plan that illustrates, in plan view, the proposed 

upgrades to the skate park. We will analyze how the upgrades would fit into the 
existing conditions including any modifications that may be required to the existing 
landscape. This will include modification, or replacement, of existing plant material, 
hardscape elements, drinking fountains, tables and benches, etc. as required to meet 
the requirements of the project. 

]. We will define materials of construction and provide Manufacturers cut sheets for your 
use. 

Anticipated Work Products for Task 1: 

• Design Development Drawings 
• Meetings with City Staff and other design review entities as requested {two meetings 

maximum). 

Task 2: Preparation of the Final Construction Drawings 
Once the Design Development Drawings have been approved by the City, we will incorporate 
any comments and recommendations into the design and prepare final construction drawings 
for permitting and construction. It is anticipated that the following construction drawings will 
be prepared in accordance with City of San Diego standards: 
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Design Build Contract, Landscape Architectural Services 
March 13, 2013 

Page 3 of6 

1. Demolition Plan showing areas of landscape, hardscape, and equipment to be 
removed, replaced, and for protected within limits of new construction. 

2. Construction plan showing contour grading, horizontal and relative vertical control 
locations. On the same plan, planting recommendations will be made for 
modifications to existing landscaped areas. Irrigation recommendations will be simple 
notes or simple head locations without extensive detailing, where required. 

3· Construction details illustrating the skate park equipment, hardscape elements, site 
furnishings, etc. 

4· Notes and special conditions, reference to Green Book/White Book Specifications most 
recent edition. 

s. We will submit plans for review and approval at 100% and Final Milestones. 

Anticipated Work Products for Task 2: 

• 100% Construction drawings 
• Final Construction Drawings addressing 100% comments 
• Specifications in Word format for Green book (Whitebook Compliant} 

Task 3: Construction Administration 
1. We will be available to answer questions and attend a pre-construction meeting if 

required. 
2. We will review and approve submittals for all construction, irrigation, and planting 

materials. 
3- We will provide phone support to the contractor during construction. 
4· We will visit the site to review and approve construction quality and conformance to the 

plans and specifications. We anticipate up to four (4} site visits including 
documentation. 

Task 4: As-built Drawings 
1. Based on data provided by the contractor, we will prepare final as-built drawings, which 

will illustrate any deviations and locations of key infrastructure and elements for all 
drawings. 
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Rancho Penasquitos Skate Park Improvements 
Design Build Contract, landscape Architectural Services 

March 13, 2013 
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1. Geotechnical testing and report recommendations will not be required. The Client or 
the Design/Builder shall provide previously prepared geotechnical reports for use by the 
consultant. 

2. SDG will design footings for the shade structures in coordination with DB's shade 
manufacturer. 

3· Meetings in excess of those enumerated above will be considered additional services. 
4· The Client shall pay all fees required by the approving agencies. 
s. Perspective drawings, renderings, visual studies, scale models of mockups or samples 

are not included unless indicated above. 
6. A site survey will be provided by others in AutoCAD vs. 2011 or earlier for use by the 

design team. 
7· The Storm Water Pollution Control Plan will be prepared by others. 
8. Electrical Engineering is not included, 
g. Signs and graphic design is not included. 
10. Attendance at approval hearings is not included. 

CLIENT RESPONSIBILITIES 
A. Provide completed as-built plot plans, grading plans, and mechanical plans (if available) to 

accurately show building types and placement, streets, drainage facilities, grades, and 
water services, etc. 

B. Promptly notify the landscape architect of any changes or revisions in the project (site 
conditions, building design, etc). 
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Design Build Contract, Landscape Architectural Services 

March 13, 2013 
Page 5 of6 

TERMS OF AGREEMENT 
It is agreed by and between Schmidt Design Group, Inc., and HTA Engineering & 
Construction, Inc. 
(hereinafter referred to as "Client"): 

1. An invoice for Landscape Architectural services will be submitted to Client monthly. 
Invoices will reflect percentage of completion for each phase of work. 

II. Fees, including Reimbursable Expenses, are due and payable within thirty (30) days of 
date of invoice. Schmidt Design Group, Inc. reserves the right to charge a service fee of 
18% per year on all accounts not paid within thirty (30) days of presentation and until 
said account is paid in full. Any costs related to the collection of fees, including 
reasonable attorney's fees, shall be added to the cost of service. Schmidt Design 
Group, Inc. shall have the right to stop work if any payment, including payment for extra 
work, is not made to Schmidt Design Group, Inc. as agreed under this contract. In 
event of such nonpayment, Schmidt Design Group, Inc. may refuse to perform further 
until all payments are received. 

Ill. The Schmidt Design Group, Inc. will prepare their drawings and specifications in a 
timely manner but it is agreed between parties that the Schmidt Design Group, Inc. 
cannot be responsible for delays occasioned by factors beyond their control, nor by 
factors which could not have been reasonably foreseen at the time this agreement was 
prepared and executed. 

IV. This agreement may be terminated at any time by written notification from either party. 
If the Client or Schmidt Design Group, Inc. terminates the work involved under any 
phase of the project, at any time between commencement and completion of the work, 
Schmidt Design Group, Inc.'s fee shall be only the per diem costs to date, in 
accordance with the firm's hourly rates, plus any miscellaneous charges authorized by 
the Client and advanced by Schmidt Design Group, Inc. 

V. All concepts, drawings, plans and specifications, as instruments of professional service, 
shall remain the exclusive property of Schmidt Design Group, Inc. Their use is intended 
solely in connection with this project. The Schmidt Design Group Inc., shall be held 
harmless and indemnified against all losses, damages and costs arising out of any 
reuse or change to said documents by the Client or his agents without written 
authorization from Glen Schmidt, President of Schmidt Design Group, Inc. 

VI. All lump sum and hourly fees stated herein are valid for six (6) months from the date of 
the Landscape Architect's signature. If this contract is not executed within that time, 
the Schmidt Design Group, Inc. reserves the right to revise their fees and charge at its 
current rates at that time. Upon execution of the agreement, hourly fees for additional 
services may be adjusted by the Schmidt Design Group, Inc. one time annually. 

VII. In an effort to resolve any conflicts that may arise during the design and for 
construction of the project or following the completion of the project, the Client and the 
Schmidt Design Group, Inc. agree that all disputes between them arising out of or 
relating to this Agreement shall be submitted to non-binding mediation unless the 
parties mutually agree otherwise. 
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Rancho Penasquitos Skate Park Improvements 
Design Build Contract, landscape Architectural Services 

March 13, 2013 
Page 6 of6 

Limitation of Liability: In recognition of the relative risks and benefits of the project to 
both the Client and the Schmidt Design Group, Inc., the risks have been allocated such 
that the Client agrees, to the fullest extent permitted by law, to limit the liability of the 
Schmidt Design Group, Inc. and their subconsultants to the Client for any and all 
claims, losses, costs, damages of any nature whatsoever or claims expenses from any 
cause or causes, so that the total aggregate liability of the Schmidt Design Group, Inc. 
and their subconsultants to all those named shall not exceed the consultants total fee 
on this project. Such claims and causes include, but are not limited to negligence, 
professional errors or omissions, strict liability, breach of contract or warranty. 
Integration Clause: Client acknowledges that this agreement supersedes all written or 
oral agreements, if any, between parties and that this agreement constitutes the entire 
and only agreement pertaining to the work to be performed hereunder. This agreement 
can only be modified by an agreement in writing signed by both parties. 

Thank you for your consideration. We look forward to working with you on this exciting 
project. If the foregoing reflects a mutual understanding, then please sign the enclosed copy 
and return it to our office to initiate our work. 

Very truly yours, 

jeff justus, RLA, ASLA, 
Sr. Associate- Head of Production 
Schmidt Design Group, Inc. 

AGREED AND ACCEPTED 

Alpha Santos 
HTA Engineering & Construction, Inc. 

Date 





Shade Structures: 

Even if State Route 56 enables those who live in Rancho Penasquitos quick access to 
the beach, the Rancho Penasquitos Skate Park is located 15 miles inland from the coast. 
The skate park sits in the midst of canyons, rolling hills, and ridge. 

The skate park lies under the sun with very minimal shade. The number of people who 
skate in the park peaks in the afternoon, especially after school. With the peak usage 
topping in the afternoon, usually the hottest part of the day, relief from the sun is 
desired by those who use the park to alleviate the heat. 

As skating is not a stationary activity, this proposal for the Rancho Penasquitos Skate 
Park incorporates the installation of four shade structures within three locations of the 
skate park to provide shield from the sun and heat, especially from the southwest 
position of the sun in the afternoons, budget allowing. The addition of shade structures 
would improve the experience of the skate park. 

Shade Structure A will be located in the very southwest corner of the skate park, in the 
proposed Street Plaza skate element. This shade structure is a 25'x25'x25' Three Point 
Fabric Hypar Sail that can potentially provide over 300 SF of shade (312 SF). The 
addition of the Street Plaza will enable Shade Structure A to be anchored into the 
concrete of the proposed Street Plaza. As the largest of the shade structures, it will 
provide shade for the larger skate element with many components. This will provide 
optimal shade during the afternoons, which is essential in the summer. Out of all 
proposed shade structures, this is the most desirable (Option 3). 

Budget permitting, in addition to Shade Structure A, Shade Structure B (Option 2) will 
be located in the southeast corner of the skate park. This Shade Structure will provide 
shade for the area on the flat section on top of a ramp that already exists. Shade 
Structure B will be a Single Post 14'x14' Fabric Pyramid Cantilever shade structure that 
will potentially provide for 196 SF of shade. The configuration of Shade Structure B 
provides for an adequate path of skateboard flight/travel above the existing 
southeastern ramp. Shade Structure B is proposed to be a cantilever shade structure to 
allow the shade structure to be anchored not onto the existing concrete elements that it 
will provide shade for, but that it can be anchored into the ground behind the shade 
structures as to not disturb the existing concrete in the current skate element. Shade 
Structure B will provide optimal protection from the sun in the afternoons, which will be 
the most favorable in the summer. 

Shade Structure C will consist of two Single Post 12'x12' Fabric Pyramid Cantilever 
shade structures. They will provide 288 SF of potential shade. Shade Structure C will be 
placed on the northeastern corner of the skate park. As cantilever shade structures 
providing shade to existing skate elements, Shade Structure C will be anchored into the 
ground on the perimeter of the existing skate element without having to disrupt the 
existing concrete skate element. Shade Structure C will provide optimal shade in the 
mornings, but will still be able to provide some shade in the afternoons. If the budget 
allows for the installation of all proposed shade structures, then Shade Structure C 
(Option 1) will be installed. 



Diagrams depicting what shade Shade Structures B and C can provide at certain times 
of the afternoon are provided. 

These fabric shade structures will be protected by USA SHADE's warranty, effective 
from date of construction completion. The shade structures will be using HDPE 
Colourshade FR fabric. Colourshade FR fabrics carry a 10-year limited warranty from the 
date of assembly, against failure from significant fading, deterioration, breakdown, 
mildew, outdoor heat, cold, or discoloration. 
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SCHEMATIC R ENOVATION 
RANCHO PENASQUITOS SKATEPARK 

SAN DIEGO, CA 

Shade Structure Alternate Improvements: 
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MULTI-POST FABRIC SHADE SAlL STRUCTURE A -4DD$qft 

(RFP roquo:.tO<: ~SOft· 5l::o lncrca~od ba-;;cd on 01vall Gp:.eo 
:Lt now ::.kate piJ.:::. fc.,turo) 

CANTILEVER FABRIC SHACE STRUCTURE B. 175toqft 

(RFP roqu c~tod 300ft doo:. not allow for adoqu:.to path of 
&G tobO!!.rd nlghtltmvol f:lbovo exlstlng :.out ho:t!<tom r:~mp 
foaturc~. 

CANTILEVER FABRIC SHACE STRUCTURE C • 1 7 ~:;qft 

(RFP rcque5tcd 175ft} 

n..J"""i ~ w 
Project Number. 13-40S 

0Jtc: FcbruJry, 2013 
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Accessibility Improvements: 

~ @ Rcp:~.ir I Replace non compli01nt concrete ~fkwOJy :;lope:: 

~ @ Provldo Oc:toc:t.:~oblc: Warning:; 

© Add Sign:; "S:!SO.OO Min. Fino• 

@ Add Stgnago :~on d Stripping ;;,.tloadlng ;:one 

~ @ Ropalr unovon concreto :ourf:sec ;at concreto cro:a:w:1lk 

[j ® Level OC paving to mcot <1djaccnt concrete w:~lkw.:~.y 

t:.:·J @ Level c:oncrotc W::!.lkw:1y ::zt Orin lUng Founbin 

ScHEMATIC RENOVATION 
RANCHO PENASQ.U ITOS SKATEPARK 

SAN DIEGO, CA 

0 CANTILEVER FABRIC SHADE STRUCTVRE C ·17S:q" 
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PROPOSAL 
Corporate Mailing Address: . ,}\c-) 
P.O.Box56016B c;--1 \ti USASHADE 
Dallas, TX 75356-0168 ""{··::=.,_'~ & Fabric Structures, Inc. 

(BOO) 966-5005 -" 

-~~~-
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'~<) : 
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' . 
SHAD I!; .ll<l''-'"'"·· RemiUance Address 

USA Shade & Fabric Structure 
Deparlment41349 

P.O. Box650823 
Dal!as, 1X 75265 

A Brand of USA SHADE & Fabric Structures, Inc. 

This is a legal agreement- please read carefully. Complete and initial all pages. 

Purchaser: Date: 3/13/13 Sales Rep: Patti Abrecht 
Contact: PO Number: Phone: 9494664592 

Phone: Quote No.: PRA102450 Email: 
pabrecht@usa-

shade.com 

Bitting Information: Shipping Information: Jobsite Information: . 

Rancho Penasquilos Skate Park Rancho Penasquitos Skate Park 

Contact: Contact: Contact: 

Phone: Phone: Phone: 

Fax: Fax: Fax: 

Email: Email: Email: 

STRUCTURE 

(I) Structure Area A Structure Size 25x25x25 

I - -25x25x25 3 Point Sail Number of Posts 3 per unit 
Model307.1 Number of Fabric Tops 1 per unit 

(see attached) Fabric Type HOPE Colourshade FR 

Fabric Color TBD 

Sleet Color TBD 

Post Attachment Method Recessed base plated 

Entry Height 10'/14' 

Wind load 90mph 

Snow load 5 psi 

Notes: 

(I) Structure Area B Structure Size 14x14 
l-14x14 Single Post Number of Posts 1 per unit 

Pyramid Canti Number of Fabric Tops 1 per unit 
Model124.1 Fabric Type HDPE Colourshade FR 

(see attached) Fabric Color TBD 
Steel Color TBD 

Post Attachment Method Recessed base plated 

Entry Height 8' 
Wind load 90mph 
Snow load 5 psi 
Notes: 

Initials ____ _ 



PROPOSAL 
Corporate Mailing Address: \\.--) 
P,O.Box560168 '~:<T '{(' USASHADE 
Dallas, TX 75356-0168 \~/ ~~~~ & Fabric Structures, Inc. 
(800) 966-5005 v 

(2) Structure Area C 
2 -12x12 Single Post 

Pyramid Canti 
Model124.1 

(see attached) 

A Brand of USA SHADE & Fabric Structures, !nc. 

Structure Size 12x12 

Number of Posts 1 per unit 

Number of Fabric Tops 1 per unit 

Fabric Type HOPE Colourshade FR 

Fabric Color TBD 

Steel Color TBD 

Post Attachment Method Recessed base plated 

Entry Height 8' 

Wind load 90 mph 

Snow load 5 psi 

Notes: 

Remittance Address 
USA Shade & Fabric Structure 

Department41349 
P.O. Box650823 

Dallas, lX 75265 

GENERAL TERMS AND CONDITIONS AND WARRANTY 

1) Proposal: The above proposal is valid for 30 days from the date first set forth above. Afler 30 days, we reserve the right to increase prices 
due to the rise in cost of raw materials, fuel or other cost increases. When applicable, USA SHADE & Fabric Structures, Inc. reserves the 
right to implement a surcharge for significant increases in raw materials, Including, but not limited to; fuel, steel and concrete. Due to the 
duration of time between proposals, contracts and final installation, USA SHADE & Fabric Structures, Inc. reserves the right to implement 
this surcharge when applicable. 

1) Purchase: By executing this proposal, or submitting a purchase order pursuant to this proposal (which shall incorporate the terms of this 
agreement specifically by reference) which is accepted by the USA SHADE & Fabric Structures, Inc, (the "CompanY'), the purchaser 
identified above ("you" or the ~Purchaser") agrees to purchase the Shade Structures brand shade structures ("Structures") and the services 
to be provided by the Company, as detailed in the "Structure Pricing" and "General Scope of Work" sections of this agreement, above, or in 
the relevant purchase order accepted by the Company, for use by Purchaser or for installation by Company or Purchaser on behalf of a 
third-party who will be the ultimate owner of the Structures (the ultimate owner of a Structure, whether Purchaser or a third-party, being the 
"Owner"), 

2) Short Ship Claims: Purchaser has 15 days from receipt of the Structures to file a short ship report in writing to its sales representative. 
Company wi!l not honor claims made after this lime. 

3) Standard Exclusions: Unless specifically included under "General Scope of Work" section above, this agreement does not include, and 
Company will not provide Services, labor or materials for any of the following work: (a) removal and disposal of any materials containing 
asbestos or any hazardous materials as defined by the EPA; (b) moving Owner's property around the installation site; (c) repair or 
replacement of any Purchaser or Owner-supplied materials; (d) repair of concealed underground utilities not located on prints, supplied to 
Company by Owner during the bidding process, or physically staked out by Owner, and which are damaged during construction; or (e) 
repair of damage to existing surfaces that could occur when construction equipment and vehicles are being used in the normal course of 
construction. 

4) Bonding Guidelines: If Purchaser will use or provide the Structures and Services for an Owner other than Purchaser (including, without 
limitation, as a subcontractor of Purchaser), Purchaser will include the following statement in Purchaser's contract with Owner: 

"The manufacturer's warranty for the Shade Structures brand shade structures is a separate document betw8en USA 
SHADE & Fabric Structures, Inc. and the ultimate owner of the Shade Structures brand shade structures, which will be 
provided to the ultimate owner at the time of completion of the installation and other services to be provided by USA 
SHADE & Fabric Structures, Inc. Due to surety requirements, any performance and/or payment bond will cover only the 
first year of USA SHADE & Fabric Structures, Inc. warranty." 

5) Insurance Requirements: Company is not required to provide any insurance coverage in excess of Company's standard insurance. A 
copy of the Company's standard insurance is available for your review prior to acceptance of the Company's proposal. 
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Payment: Terms of payment are defined in the "Pricing Details" section and are specific to this contract. For purposes of this agreement, 
ucompletion" is defined as being the point at which the Structure ls suitable for its intended use, the Issue of occupancy consent, or a final 
building department approval is issued, whichever occurs first.ln any event where Completion cannot be effected due to delays or 
postponements caused by the Purchaser or Owner, final payment (less 10% retainage) is due within 30 days of the date when Completion 
was scheduled, had the delay not occurred. All payments must be made to USA SHADE & Fabric Structure, Department 41349, P.O. Box 
650823, Dallas TX 75265. If the Purchaser or Owner fails or delays in making any scheduled milestone payments, the Company may 
suspend the fulfillment of its obligations hereunder until such payments are made, or Company may be relieved of its obligations hereunder 
if payment is more than 60 days past due. Company may use all remedies available to it under current laws, including but not limited to filing 
of liens against the property and using a collection agency or the courts to secure the collection of the outstanding debt. 

Lien Releases: Upon request by Owner, Company will issue appropriate partial lien releases as corresponding payments are received 
from Purchaser, but prior to receiving final payment from Purchaser or Owner. Company will provide a full release of liens upon receipt of 
final payment. In accordance with state laws, Company reserves the right to place a lien on the property if final payment has not been 
received 10 days prior to the filing deadline for liens. 

Site Plan Approval. Permit/s. Permit Fees. Plans, Engineering Drawinqs and Surveying: Site plan approval, permits, permit fees, 
plans, engineering drawings and surveying are specifically excluded from this agreement and the Services unless specified under the 
"General Scope ofWorkQ. The Company does not in anyway warrant or represent that a permit or site plan approval for construction will be 
obtained. Sealed engineered drawings that are required but not included in the "General Scope of Work" will result in an additional cost to 
Purchaser. 

Manufacturing & Delivery: Manufacturing lead-time from Company's receipt of the "Notice To Proceed'' is approximately 6 to 8 weeks for 
standard Structures, and 8 to 12 weeks for custom Structures. Delivery is approximately 1 week thereafter. Delivery of Structures may be 
prior to or at start of assembly. 

Returned Product, Deposits and/or Cancelled Order: Within the first 45 days after shipment from our facility, all returned 
product(s) and cancelled orders are subject to a 50% restocking fee. No returns are available following this 45 day period. All 
deposits are nonrefundable. All expenses incurred (engineering, site surveys, shipping and handling, etc) are the responsibility of 
the purchaser, up to notice of cancellation. 

Concealed Conditions: "Concealed conditions" include, without limitation, water, gas, sprinkler, electrical and sewage lines, post tension 
cables, and steel rebar. This agreement is based solely on observations Company was able to make either by visual inspection or by 
drawings and /or plans submitted by Owner at the time this agreement was bid. If additional Concealed Conditions are discovered once 
work has commenced which were not visible at the time this proposal was bid, Company will stop work and indicate these unforeseen 
Concealed Conditions to Purchaser or Owner so that Purchaser and Company can execute a change order for any additional work. In any 
event, any damage caused by or to unforeseen Concealed Conditions is the sole responsibility of the Purchaser and Company shall not be 
held liable for any such damage. Soil conditions are assumed to be soil that does not contain any water, hard rock (such as limestone, 
caliche, etc.), rocks bigger than 4 inches in diameter or any other condition that will require additional labor, equipment and /or materials not 
specified by the Purchaser or Owner in the bidding process. Any condition requiring additional labor, equipment and/or materials to 
complete the drilling or concrete operations will require a change order before Company will complete the process. Price quotes are based 
on a drill pier footing. Any variation will incur additional charges (i.e. spread footings, concrete mat, sand, water, landfill, etc.). Costs for 
footing and installation do not include any allowance for extending below frost lines (the additional costs for which vary by geographical 
region). 

Changes in the Work: During the course of this project, Purchaser may order changes in the work (both additions and deletions). The cost 
of these changes will be determined by the Company, and a change order form must be completed and signed by both the Purchaser and 
the Company, which will detail the "General Scope of the Change Order'. Should any change order be essential to the completion of the 
project, and the Purchaser refuses to authorize such change order, then Company will be deemed to have performed its part of the project, 
and the project and Services will be terminated. Upon such termination, Company will submit a final billing to Purchaser for payment, less a 
labor allowance for work not performed but including additional charges incurred due to the stoppage. No credit will be allowed for materials 
sold and supplied, which will remain the property of the Purchaser. 

Warrantv: limitations of liability: 
Company warrants that all Company-supplied labor and Services will be performed in a good and workmanlike manner. 

• The warranty set forth in this Section 14 will be the Purchaser's sole and exclusive warranty. 
• The warranty set forth in this Section 14 will run from the date of performance of the service by the Company, and any warranty claims 

brought by Purchaser must be brought within one year of the date of performance of the Service giving rise to the claim. 
• Purchaser's sole remedy for a breach of the warranty set forth in this Section 14 will be there-performance of the Services, or if that is 

not possible or practical, the refund of the price of the Services that breached the warranty. 
• Purchaser shall notify Company in writing detailing any defects in Service for which a warranty claim is being made. 
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• COMPANY SHALL NOT IN ANY EVENT BE LIABLE FOR INDIRECT, SPECIAL, CONSEQUENTIAL, INCIDENTAL, PUNITIVE 
OR LIQUIDATED DAMAGES IN ANY ACTION ARISING FROM OR RELATED TO THIS AGREEMENT, WHETHER BASED IN 
CONTRACT, TORT (INCLUDING NEGLIGENCE), INTENDED CONDUCT OR OTHERWISE, INCLUDING WITHOUT LIMITATION, 
DAMAGES RELATING TO THE LOSS OF PROFITS, INCOME OR GOODWILL, REGARDLESS OF WHETHER COMPANY HAS 
BEEN ADVISED OF THE POSSIBILITY OF SUCH DAMAGES. 

• IN NO EVENT WILL COMPANY'S LIABILITY FOR MONETARY DAMAGES UNDER THIS AGREEMENT EXCEED THE FEES 
PAID OR DUE AND PAYABLE FOR THE SERVICES UNDER THIS AGREEMENT (OR THE RELEVANT PURCHASE ORDER). 

• EXCEPT FOR THE WARRANTIES EXPRESSLY SET FORTH IN THIS AGREEMENT, COMPANY MAKES, AND PURCHASER 
RECEIVES, NO WARRANTIES OF ANY KIND, EXPRESS, IMPLIED OR STATUTORY, ARISING OUT OF, RELATED TO, OR 
UNDER THIS AGREEMENT, AND SPECIFICALLY DENIES THE IMPLIED WARRANTIES OF FITNESS FOR A PARTICULAR 
PURPOSE AND MERCHANTABILITY. FURTHER, EXCEPT AS EXPRESSLY SET FORTH HEREIN, COMPANY 
ACKNOWLEDGES THAT THE SERVICES AND STRUCTURES PROVIDED HEREIN ARE PROVIDED "AS IS" WITHOUT 
WARRANTY OF ANY KIND. COMPANY DOES NOT WARRANT THAT THE SERVICES OR STRUCTURES WILL MEET YOUR 
REQUIREMENTS OR THOSE OF THE OWNER. 

• For all Structures installed by the Company, Purchaser must sign and return the "Customer Checklist and Sign-off' form to the 
Company within 10 business days from the construction completion date, or Company will not be held responsible for any warranties 
under this Section 14 or any damage to the Structure. 

• The warranties for the Structures are contained in a separate document between Company and the ultimate Owner of the Structures, 
which will be provided to Owner at the lime of completion of the work. 

14) Indemnification: To the fullest extent permitted by law, Purchaser shall indemnify, defend and hold harmless the Company and ils 
consultants, agents and employees or any of them from and against claims, damages, losses and expenses, including but not limited to 
attorneys' fees, related to the installation of the Structure or performance of the Services, provided that such claim, damage, loss or 
expense is atlribulable to bodily injury to, sickness, disease or death of a person or to injury to or destruction of tangible property, but only to 
the extent caused by the negligent acts or omissions of the Purchaser or its agents, employees, or subcontractors or anyone directly or 
indirectly employed by them or anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or 
expense is caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge or reduce other 
rights or obligations of indemnity thai would otherwise exist as to a party or person described in this Section 15. 

15) Warranty: 
• USA SHADE provides a limited warranty on all USA SHADE~supplied labor and materials. No other warranty is implied. 

The warranty set forth shall be the purchaser's sole and exclusive warranty, and is void if structures are not paid for in full. 
The warranty is void if any changes, modifications, additions or attachments are made to the structures without the prior written consent of 
USA SHADE. 
The warranty is void if the structures are not assembled in strict compliance with USA SHADE specifications. 
The warranty will be void if regular maintenance is not performed. This is particularly critical in regions where dirt/sand may cause abrasion 
of fabric. 
The warranties below are effective from the date of sale, or, if assembled by USA SHADE, the date of construction completion. 

, USA SHADE reserves the right to repair or replace any item covered by this warranty. 
Purchaser shall notify USA SHADE in writing, detailing any defects for which a warranty claim is being made. 

• USA SHADE shall not in any evenl be liable for indirect, special, consequential, or liquidaled damages. 
USA SHADE specifically denies the implied warranties of fitness for a particular purpose and merchantability. 
No signs, objects, fans, light fixtures, etc., may be hung from the structures, unless specifically engineered by USA SHADE. These items 
may interfere with the fabric, voiding the warranty. 
The warranty shall be void if damage to the steel frame or fabric top is caused by misuse, willful or intentional damage, vandalism, any Act 
of God (i.e. hurricane, tornado, micro/macroburst}, including, but not limited to, ice, snow, or wind in excess of applicable building code 
parameters. 
For all units assembled by USA SHADE lhe "Customer Checklist and Sign-off' form must be signed and returned lo USA SHADE within 10 
business days from the dale of construction completion, or USA SHADE will not be held responsible for any damage to the structures. The 
warranty will also be considered null and void until this checklist is received by USA SHADE. 

Shadesure TM Fabric: 

• Shadesure 1"' fabrics carry a 10~year limited manufacturer's warranty from the dale of assembly, against failure from significant fading, 
deterioration, breakdown, mildew, outdoor heat, cold, or discoloration, with the exception of Red and Cootbrella TM fabrics, which carry a 3~ 
year limited warranly. Should the fabric need lobe replaced under lhe warranty, USA SHADE will manufacture and ship a new fabric al no 
charge for the first 6 years, thereafter pro~rated at 18% per annum over the last 4 years. 

• This warranty shall be void if damage to the fabric is caused by contact with chemicals, misuse, vandalism, any Act of God (i.e. hurricane, 
tornado, micro/macroburst), including, but not limited to, ice, snow, or wind in excess of the applicable building code parameters. 

• AU fabric tops are warranted for winds/gusts up to 90mph and prior to snow or ice accumulation. 
fnltia!s ____ ~ 
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• USA SHADE structures are designed to eliminate friction between the rafters and fabric. The warranty will be voided if any modification or 
atlachment is made to the rafter(s). The fabric will wear/tear should any object be placed between the rafter and the fabric, voiding the 
warranty. 

• Labor for the removal, assembly, and/or freight will be covered for a period of 1 year, where the structures supplied and assembled by USA 
SHADE are defective. In all cases where the structures are not assembled by USA SHADE, or its agents, all labor for the removal, 
assembly, and/or freight will be at the customers' expense, and the warranty will only be applicable to the repair or replacement of the 
defective materials. 

• USA SHADE reserves the right, in cases where certain fabric colors have been discontinued, to offer the customer a choice of available 
colors to replace the warranted fabric of the discontinued color. USA SHADE does not warrant that any particular color will be available for 
any period of time, and reserves the right to discontinue any color for any reason, without recourse by the owner of the discontinued fabric 
color. 

Colours hade® FR Fabric: 
• Colourshade® FR fabrics carry a 10-year limited manufacturer's warranty from the date of assembly, against failure from significant fading, 

deterioration, breakdown, mildew, outdoor heat, cold, or discoloration, with the exception of FR Red and Coolbrella TM fabrics, which carry a 
3-year limited warranty. Should the fabric need to be replaced under the warranty, USA SHADE will manufacture and ship a new fabric at 
no charge for 10 years. 

• This warranty shall be void if damage to the fabric is caused by contact with chemicals, misuse, vandalism, any Act of God (i.e. hurricane, 
tornado, microfmacroburst), including, but not limited to, ice, snow, or wind in excess of the applicable building code parameters. 

• All fabric tops are warranted for winds/gusts up to 90mph and prior to snow or ice accumulation. 
• All fabric curtains, valances and flat vertical panels are not covered under the warranty. 
• Fabric is not warranted where it is assembled on a structure that is not engineered and built by USA SHADE. 
• USA SHADE structures are designed to eliminate friction between the rafters and fabric. The warranty will be voided if any modification or 

attachment is made to the rafter(s). The fabric will wear/tear should any object be placed between the rafter and the fabric, voiding the 
warranty. 

• Labor for the removal, assembly, and/or freight will be covered for a period of 1 year, where the structures supplied and assembled by USA 
SHADE are defeclive. In all cases where the stmctures are not assembled by USA SHADE or its agents, all labor for the removal, 
assembly andfor freight will be at the customers' expense, and the warranty will only be applicable to the repair or replacement of the 
defective materials. 

• USA SHADE reserves the right, in cases where certain fabric colors have been discontinued, to offer the customer a choice of available 
colors to replace the warranted fabric of the discontinued color. USA SHADE does not warrant that any particular color will be available for 
any period of lime and reserves the right to discontinue any color for any reason, without recourse by the owner of the discontinued fabric 
color. 

NOTE: Shadesure TM and Co!ourshade® FR fabric warranties cover fabdc fops up to 40' in /eng/h. Fabric tops over 40' in length are covered by a non­
prorated 5-year warranty. Addilionafly, fabric tops made from other fabric types (i.e. Sunbrella®) will inclucle their respective manufacturer's warranty. 

Shadesure and Coolbrelta are trademarks of USA SHADE & Fabric Structures, Inc. 
Colourshade Is a registered trademark of Multiknil Ply. Ltd. 

Steel: 
• The structural integrity of the steel is warranted for 10 years. 
• Workmanship and powder coated surfaces are warranted for 1 year. 
• This warranty shall be void If damage to the steel frame is caused by misuse, vandalism, any Act of God (i.e. hurricane, tornado, 

micro/macrobursl), including, but not limited to, ice, snow, or wind in excess of applicable building code parameters. 

Thread: 
• USA SHADE warranties Its sewing thread for a period of 8 years. 
o The thread will be free from defects in material/workmanship and will not be damaged by exposure to sunlight, weather, or water. 
• This warranty does not cover damage from fire, cuts, vandalism, misuse, or any Act of God (i.e. hurricane, tornado, micro/macroburst), 

including, but not limited to, ice, snow, or wind in excess of the applicable building code. 
• Labor for the removal, assembly and/or freight of tops with damage caused by thread will only be covered in instances where USA 

SHADE has assembled the unit In all cases where units where not assembled by USA SHADE, all labor for the removal, assembly 
and/or freight will be for the customers account and the warranty will only be applicable to the repair or replacement of defective 
materials. 
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• Company will notify Purchaser of the scheduled assembly date. Owner agrees to have an owner representative meet the assembly 
crew at the job site on the scheduled assembly date to verify the exact location where the Struclure(s) is to be placed. 

• Labor for the removal, assembly and/or freight charges will only be covered by Company in instances where the Structures supplied 
and installed by Company are determined by the Company to be defective. In a!l cases where Structures are not installed by 
Company, all labor for the removal, assembly and/or freight of the Structures will be Purchaser's responsibility. 

• Installation prices are based on a single mobilization charge. If additional mobilization is needed, there will be additional charges. 
• If the requested Services require Company access to Owner's premises, Company will be provided access to the Owner's premises 

free and clear of debris, automobiles or other interterence Monday thru Friday during the hours of Bam to 6pm, and Company will have 
access to water and electrical facilities during installation. Additional charges will apply if utilities are not easily accessible. All 
automobiles will be moved prior to Company's crew beginning any installation. 

• Company will not be responsible for moving or repairing any underground utility lines such as electrical, telephone, gas, water, or 
sprinkler lines that may be encountered during installation. 

• Any additional costs incurred as a result of hard rock conditions requiring extra equipment, utility removal or repair resulting in delay will 
result in additional charges unless they are detailed on as-built site drawings provided to Company or marked on the ground and 
communicated to Company in writing prior to fabrication and installation. 

17) lnstallation!Assembly on-site: Where installation/assembly is part of the Services, Purchaser must provide the Company with a detailed 
drawing prepared by or for the Owner showing exactly where the Structure(s) are to be assembled as well as detailing any obstacles or 
other impediments that may cause the assembly process to be more difficult. Any flxture(s), e.g., playground, pools etc., that the 
Structure(s) is/are to be assembled over must also be detailed, along with their peak heights (if applicable). 

18) Site/Use Review by Purchaser: Company relies on the Purchaser to determine that the Structure(s) ordered are appropriate and safe for 
the Owner's installation site and/or intended use. Company is not responsible for damages or injuries resulting from collisions by moving 
objects or persons with the structure post(s). Company can recommend or supply, at additional cost, padding for posts from a third party 
manufacturer. 

19) Preparatory Work: Where Installation/assembly Is part of the Services and in the event that the foundation or job site is not suitable or 
ready for assembly to begin on the scheduled day, a Delay of Order notification must be sent to Company at least 4 working days before in 
order to allow Company to reschedule the project. In the event that Company is not notified and incurs an expense in attempting to execute 
the assembly, are-mobilization charge may be charged to Purchaser before Company will reschedule the assembly. 

20) Delegation: Subcontractors: The Services and the manufacturing and assembly of the Structures may be performed by subcontractors 
under appropriate agreements with the Company. 

21) Force Majeure: Impracticability: The Company shall not be charged with any loss or damage for failure or delay in delivering or 
assembling of the structures when such failure or delay is due to any cause beyond the control of the Company, due to compliance with 
governmental regulations or orders, or due to any acts of God, strikes, lockouts, slowdowns, wars or shortages in transportation, materials 
or labor. 

22) Dispute Resolution: Any controversy or claim arising out of or related to this agreement must be settled by binding arbitration 
administered in Dallas, Tx by a single arbitrator selected by the parties or by the American Arbitration Association, and conducted in 
accordance with the construction industry arbitration rules. Judgment upon the award may be entered in any court having jurisdiction 
thereof. 

23) Entire Agreement; No Reliance: This agreement represents and contains the entire agreement between the parties. Prior discussion or 
verbal representations by the parties that are not contained in this agreement are not part of this agreement. Purchaser hereby 
acknowledges that it has not received or relied upon any statements or representations by Company or its agents which are not 
expressly stipulated herein, including without limitation any statements as to the structures, warranties or services provided 
hereunder. 

24) No Third-Party Beneficiaries: This Agreement creates no third party rights or obligations between Company and any other 
person, including any Owner who is not also a Purchaser. It is understood and agreed that the parties do not '1ntend that any third 
party should be a beneficiary of this agreement. 

25) Governing Law: The agreeme.nt will be construed and enforced in accordance with the laws of the Slate of Texas. 

26) Assignment: Purchaser may not assign this agreement, by operation of law or otherwise, without the prior written consent of Company. 
The agreement shall be binding upon and insure to the benefit of the Company and the Purchaser, and their successors and permitted 
assigns. 
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PART I-GENERAL 

SECTION 13 31 23 
PRE-ENGINEERED FABRIC TENSION STRUCTURES 

1.1 RELATED DOCUMENTS 
A. Drawings and general provisions of the Contract, including General Conditions and 

Division 1 Specification Sections, apply to this section. 

1.2 SUMMARY 
A. A single CA licensed shade structure contractor shall be responsible for the design, 

engineering, permitting, fabrication, supply and installation of the work specified herein. 
The intent of this specification is to have only one shade contractor be responsible for all 
the above functions. 

1.3 SUBMITTALS 

1.3.I With Bid Submittals: 
A. Provide proof of installed reference sites with structures for similar scope of project and 

installation that are engineered to CBC 2010 specifications. Include in reference list 
structures meeting the following size and criteria with install dates and project locations: 
Joined Hypar Sail Structures. 

B. Provide a minimum of? fabric samples to demonstrate t:1bric color range and powder 
coat color selections. Also provide letter of authorization from fabric manufacture for 
use of the specified fabric. 

C. Provide proof of all quality assurance items including; 
1. A list of at least 3 reference projects in CA that have been installed a minimum of 12 

years. 
2. Proof of General liability, Professional liability and umbrella insurance as per section 

I.4 B 
3. Proof of current CA contractor's license Class A or Class B. 
4. Proof of current City of Los Angeles Approved Fabricators License 
5. Proof of a minimum of$5,000,000 aggregate bonding capacity. 
6. Proof ofiAS certification as per section 1.4 D 
7. Proof of a Corporate Safety Program along with an Injury & Illness Prevention 

Program. 
8. Proof of an Annual Maintenance Inspection Program 

I.4 QUALITY ASSURANCE 
A. All bidders shall have at least 12 years experience in the design, engineering, 

manufacture, and installation of structures, engineered to Califomia Building Code 
requirements with similar scope and a successful construction record of in-service 
perfonnance. 

B. All bidders shall be able to provide proof with hid submittal of a minimum of $1,000,000 
general/public liability insurance, $3,000,000 professional liability (PL) insurance and 
additional $5,000,000 umbrella/excess liability insurance. 

C. All bidders shall be a licensed contractor in the state of California and shall be bonded 
and provide proof of a minimum bonding capacity of$6,000,000 with bid. 

D. Manufacture shall have a City of Los Angeles approved fabricators license and he 
accredited by the lAS (International Accreditation Service) for Structural Steel 
Fabrication under UBC 97 & 2000 Section I70 I. 7 and IBC 20 I 0 Section 1704.2.2 

1.5 PROJECT CONDITIONS 
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A. Field Measurements: Verify layout information for shade structures shown on the 
Drawings in relation to the property survey and existing structures, and verify locations 
by field measurements prior to construction. 

1.6 WARRANTY 
1. The successful bidder shall provide a 12 month warranty on all labor and materials. 
2. A supplemental warranty from the manufacturer shall be provided for a period of 10 

years on fabric and 10 years on the structural integrity of the steel from date of 
substantial completion. 

3. The warranty shall not deprive the Owner of other rights the Owner may have under 
the provisions of the Contract Documents and will be in addition to and run 
concurrent with other warranties made by the Contractor under requirements of the 
Contract Documents. 

PART 2- PRODUCTS 

2.1 GENERAL 
A. The structures shall consist of the 1 - 25x25x25 3 point hypar sail with columns that are 

minimum 12" x Sch. 40 structural steel, 1- 14xl4 Peak Pyramid canti and 2- 12xl2 
Peak Pyramid cantis with a cantilevered column that is a minimum of7 gauge 5" round 
tubing and anns that are 8 gauge 3.5" round tubing. 

B. The structures shall be manufactured by USA SHADE & FABRIC STRUCTURES, Inc., 
or approved equal and include the structural steel frame, fabric roof, steel cables, all 
fasteners, and installation ofstructure(s) including project management and foundations. 

C. Contact USA Shade & Fabric Structures, Inc., 350 Kalmus Drive, Costa Mesa, CA 92626 
Phone:(949) 466-4592, Fax: (714) 427-6982; Attn: Patti Abrecht. 

D. To qualify as an approved equal, please submit product documentation, fabric samples 
and all quality assurance criteria as per section 1.4 at least 10 days prior to bid to be 
considered. No substitutions will be allowed after the deadline. Any approval of 
alternate manufacturers shall be by addendum prior to the bid date and shall not be 
allowed without written notification. 

E. The shade structure shall conform to the current adopted version of the California 
Building Code 2010. 

F. All shade structures are engineered and designed to meet a minimum of90 mph wind 
load, Exposure C and seismic (earthquake) load based on Zone 4. All shade structures 
shall he engineered with a zero wind pass through on the fabric. 

G. Steel: 
1. All steel members of the shade structure shall be designed in strict accordance 

with the requirements of the "American Institute of Steel Construction" (AISC) 
Specifications and the "American Iron and Steel Institute" (AISI) Specifications for 
Cold Formed Members and manut:1ctured in a lAS (International Accreditation 
Service) accredited facility for Structural Steel Fabrication under LABC 2011 based 
on IBC 2010 Section 1704.2.2 

2. All connections shall have a maximum internal sleeving tolerance of .0625 inches 
using high tensile strength steel sections with a minimum sleeve length of 6 inches. 

3. All nonMhollow structural steel members shall comply to ASTM AM36. All hollow 
structural steel members shall be cold formed, high strength steel and comply with 
ASTM A-500, Grade C. All steel plates shall comply to ASTM A-572, Grade 50. 
All galvanized steel tubing shall be triple coated for rust protection using an inMline 
electro-plating coat process. All galvanized steel tubing shall be intemally coated 
with zinc and organic coatings to prevent corrosion. 

H. Bolts: 
l. All structural field connections of the shade structure shall be designed and made 

with high strength bolted connections using ASTM AM325, Grade B or SAE J249, 
Grade 8. 

Rancho Penasquitos Skate Park Shade Stmctures 
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2. All stainless steel bolts shall comply with ASTM F-593, Alloy Group I or 2. All 
bolt fittings shall include rubber washer for water tight seal at joints. All nuts shall 
comply with ASTM F-594, Alloy Group I or 2. 

I. Welding: 
I. All shop welded connections of the shade structure shall be designed and performed 

in strict accordance with the requirements of the "American Welding Society" 
(AWS) Specifications. Structural welds shall be made in compliance with the 
requirements of the "Prequalified" welded joints where applicable and by certified 
welders. No onsite or field welding shall be permitted. 

2. All full penetration welds shall be continuously inspected by an independent 
inspection agency and shall be tested to the requirement of2010 CBC and 2011 
LAB C. 

J. Powder coating: 
I. Galvanized steel tubing preparation prior to powder coating shall be executed in 

accordance to solvent cleaning SSPC~SPl. Solvent such as water, mineral spirits, 
xylol, toluol, which are to be used to remove foreign matter fi·om the surface. A 
mechanical method prior to solvent cleaning prior to surface preparation shall be 
executed according to Power Tool Cleaning SSPC-SP3 and utilizing wire brushes 
abrasive wheels and needle gun, etc. 

2. Carbon structural steel tubing preparation prior to powder coating shall be executed 
in accordance to commercial blast cleaning SSPC~SP6 or NACE #3. A commercial 
blast cleaned surface, when viewed without magnification, shall he free of all visible 
oil, grease, dirt, mill scale, rust, coating, oxides, corrosion, products and other 
foreign material. 

3. Powder coating shall be sufficiently applied, with a minimum 3 mils thickness and 
cured at the recommended temperature to provide proper adhesion and stability to 
meet salt spray and adhesion tests as defined by the American Society of Testing 
Materials. 

4. Powder used in the powder coat process shall have the following characteristics: 
a. Specific Gravity: 1.68 +/- 0.05. 
b. Theoretical coverage: II4 +/- 4fi2/lb/mil 
c. Mass loss during cure: <I% 
d. Maximum storage temperature: 75°F 
e. PO\VDURA® Super Durable TGIC-Free Polyester provides better exterior 

durability, UV resistance and gloss retention than standard TGIC powders. 
Further, it accepts and holds onto electrical charge better and longer than 
standard TGIC powders, improving transfer efficiency by 10% or more. 
The technology's non~toxic, TGIC-fi·ee properties also contribute to making 
it a greener solution for metal finishers. 

K. Tension Cable: Steel cable is determined based on calculated engineering load. 
I. For light and medium loads; W' (nominal) galvanized 7xl9 strand cable to be used. 
2. For heavy loads; 3/8" (nominal) galvanized 7 x 19 cable to be used. 

I. Fabric Roof Systems: 
I. UV Shade Fabric: 

a. UV Shade fabric is made of a UV stabilized high~density polyethylene as 
manufactured by Multiknit. Mesh shall be rachel knitted with monofilament and 
tape yarn filler to ensure that material will not unravel if cut. Panels to be 1Oft 
wide. 

b. Fabric shall meet the following fire resistance tests: 
I) ASTM E84 
2) NFPA 70I-97 (Weathered or unweathered) 
3) CA Fire Marshall Certification 

2. Stitching & Thread: 
a. All sewing threads are to be double stitched. 
b. Thread shall he GORE Tenara Sewing Thread manufactured from 100% 

expanded PTFE (Teflon); mildew resistant exterior approved thread. Thread 
shall meet or exceed the following: 

Rancho Pcnasquitos Skate Park Shade Stntctures 
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I) Flexible temperature range 
2) Very low shrinkage factor 
3) Extremely high strength, durable in outdoor climates 
4) Resists flex and abrasion of fabric 
5) Unaffected by cleaning agents; acid rain, mildew, salt water and rot 

resistant, unaffected by most industrial pollutants. 
6) Treated for prolonged exposure to the sun. 

3. Shade and UV Factors: 
a. Shade protection and UV screen protection factors shall be as follows: 

Color 
Pacific Blue 

Rain Forest Green 
Red 

Silver 
Desert Sand 
Tcrracotta 

Yellow 

PART 3- EXECUTION 

3. I 1NST ALLA TION 

UV Block o/o 
84% 
83% 
84% 
85% 
86% 
85% 
86% 

Shade o/o 
82% 
81% 

85.5% 
81% 

84.5% 
81% 
84% 

A. Installations of shade structures shall he performed by a State of CA licensed and bonded 
contractor with certified Rope Access Technicians on staff with experience in tension 
fabric structures. 

B. The contractor installing the structure shall comply with manufactures instructions for 
assembly, installation, and erection per approved <lrawings. 

C. Concrete: 
1. Concrete work shall be executed in accordance with the latest edition of American 

Concrete Building Code ACI 318. 
2. Concrete specifications shall comply in accordance with the section 03300, and 

detailed as per plans, shall be as follows: 
a. 28 Days Strength F'c ~ 3000 psi 
b. Aggregate: HR 
c. Slump: 3- 5 
d. Portland Cement shall conform to C-150 
e. Aggregate shall conform to ASTM C-33 

3. All reinforcement shall conform to ASTM A-615 grade 60. 
4. Reinforcing steel shall be detailed, fabricated, and placed in accordance with the 

latest ACI Detailing Manual and Manual of Standard Practice. 
5. Whenever daily ambient temperatures are below 80 degrees Fahrenheit, the 

contractor may have mix accelerators and hot water added at the batch plant (See 
Table 1). 

6. The contractor shall not pour any concrete when daily ambient temperature is below 
55 degrees Fahrenheit. 

TABLE 1 

Temperature Rane.e 0/o Accelerator Type Accelerator 
75-80 degrees 1% High Early (non calcium) 
70-75 degrees 2% High Early (non calcium) 
Below 70 degrees 3% High Early (non calcium) 

C. Foundations: 
I. All Anchor Bolts set in new concrete shall be ASTM A~325. 
2. All Anchor Bolts shall be Hot Dipped Galvanized. 
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3. Footings shall be as follows and full rebar cages set as per manufacturers specifications : The 
Sails are to have a minimum footings of 30" x 120" with full rebar cage as per manufacturers 
engineered specifications and drawings. The Peak Pyramid Cant is are to have a minimum 
footings of30" x 60" with full rebar cage as per manufacturers engineered specifications and 
drawings. 

ENI> OF SECTION 13 31 23 
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Technical Approach and Design Concept 

Site Access 



HTA 
ENGINEERING & CONSTRUCTION, INC. 
License No. 798372 
5450 Complex Stt·eet, Suite 303, San Diego, CA 92123 
Tel: (858) 598-6855 Fax: (858) 836-1263 

Rancho Penasguitos Skate Park Improvements Design-Build Contract 

Technical Proposal 

8 -Technical Approach and Design Concept - Site Access: 

The design of the accessibility improvements in this project will be the result of a 
collaboration of the design team and the City of San Diego. The prime contractor of 
this project, HTA Engineering & Construction, Inc. will work closely with Schmidt Design 
Group to ensure compliance. 

All accessibility upgrades will help the Rancho Penasquitos Skate Park to comply with 
2010 ADA Standards, 2010 CBC, current Standard Drawings, and Park and Recreation 
Design Guidelines. An accessible path to and from the accessible parking spaces and 
loading zone will be provided. Other accessibility upgrades (striping, signage, leveling 
the DG area next to the loading zone, etc..) will also be performed to enhance the skate 
park's accessibility features. 



Rancho Penasquitos Skate Park Improvements Design-Build Contract 

Accessibility Upgrades: 

Upgrades to the skate park prompted upgrades to the path of travel. These accessibility 
improvements in this project will be addressed: 

An accessible path of travel to and from the skate park to 
the accessible parking spaces and loading zone is required 
by the 2010 ADA Standards. Portions of the walkways' 
and sidewalks' current cross slopes exceed 2%. 

We will repair/replace non-
compliant concrete sidewalk 

panels (about 900 SF) to decrease current cross slopes to not 
exceed 2% in three different areas to ensure an accessible path 
of travel. 

We will also repair the uneven surface (about 220 SF) at the 
crosswalk in the parking lot to ensure a safe accessible path of 
travel. ,_., ··· 

Locations are diagrammed on highlighted on the 11" x 17" 
Accessibility Improvements Plan. L'=======d 

The accessible parking spaces Jack appropriate signage 
and detectable warning system tiles at the curb ramp. 

Two detectable warning tiles will be installed at the curb 
ramp to alert pedestrians that there is a curb ramp 
approaching their path of travel. Two "$250.00 Minimum 
Fine" will be installed, one at each of the two existing 
posts. 

The passenger loading zone lacks adequate 
accessibility signage and striping. The curb ramp at the 
loading zone also Jacks a detectable warning system 
tile. ~~~~~ 

The loading zone will have appropriate signage and 
striping added to make the area ADA compliant. A 
detectable warning tile system will be added to the 
curb ramp. 



The drinking fountain in the skate park is compliant but current!~ 
the concrete area in front of the existing compliant drinking 
fountain's slope exceeds 2%. 

As sections of the concrete surface in front of the drinking fountain 
has rose over the years, about 130 SF of concrete will be repaired 
to ensure that the concrete surface will be leveled to a maximum 
slope of 2% as a part of the accessible path of travel. 

There is erosion of the decomposed granite in the area 
next to the loading zone. This erosion is especially 
visible next to the concrete surface. 

The decomposed granite area next to the loading zone 
will be leveled to prevent any future accidents. Special 
attention will be paid to the decomposed granite next 
to the concrete surface. 

The existing benches inside the park overlooking the 
ramps are accessible benches but their placement do 
not allow a space for a wheelchair beside them. 

The bench closest to the gate will be moved to provide 
a 36" clearance between the column and the bench to 
provide a space for a wheelchair. 
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Equal Employment and Contracting Opportunity (EOCP) 



HTA 
ENGINEERING & CONSTRUCTION, INC. 
License No. 798372 
5450 Complex Street, Suite 303, San Diego, CA 92123 
Tel: (858) 598-6855 Fax: (858) 836-1263 

Equal Employment Opportunity Policy Statement 

It is HTA Engineering & Construction, Inc.,s policy to prohibit discrimination based on 
race, color, religion, national origin, sex (including sexual harassment), age, ( 40 years 
and over), disability (mental & physical), or reprisal for involvement in EEO activity. 
HTA is fully committed to preventing or correcting unlawful discrimination in its 
employment policies, procedures, practices, and operations. 

The non-discrimination policy covers all company personnel I employment programs, 
management practices and decisions, including recruitment/hiring, merit promotion, 
transfer reassignments, training and career development, benefits, discipline, and 
separation. All company employees are to be afforded an equal opportunity to 
complete on a fair and level playing field. HTA supervisors and managers are expected 
to take an active role in promoting and implementing the company's equal opportunity 
goals and objectives. 

HTA is committed to maintaining a work environment that is free of retaliation. The 
company will take appropriate action against any HTA official who retaliates against any 
employee for participating in the EEP process. HTA is also committed to maintaining a 
work environment free of harassment. Employees are encouraged to advise 
supervisors, managers, or the company president of discriminatory conduct affecting 
the company's work environment. 

All HTA employees are responsible for implementing the company's equal employment 
opportunity policy in their daily actions, conduct, and decisions. Managers and 
supervisors must continually monitor the workplace to ensure an environment free of 
unlawful discrimination, hostility, intimidation, reprisal, or harassment. Prompt remedial 
action must be pursued to correct inappropriate behavior under this policy. 

Each individual is expected to abide by the letter, intent, and spirit of the equal 
opportunity laws and policies applicable to federal employment. Achievement of the 
company's equal opportunity objectives will enhance the company's ability to 
accomplish its mission. 

Hatim T. Askar 
President 



HTA 
ENGINEERING & CONSTRUCTION, INC. 
License No. 798372 
12520 Kirkham Ct., Suite #8, Poway, CA 92064 
Tel: (858) 486-3240 Fax: (858) 486-3285 

HTA's Strategies to Promote a Diverse Workforce 

It is HTA Engineering & Construction, Inc. ensures and maintains a working 
environment free of harassment, intimidation, and coercion at all sites and 
facilities at which the contractor's employees are assigned to work. We ensure 
that all on site supervisory personnel are aware of and carry out the company's 
obligation to maintain a diverse workforce by the following: 

-Develop on the job training opportunities and/or participate in training programs 
for the area which expressly include minorities, including upgrading programs 
and apprenticeship and trainee programs relevant to the contractor's 
employment needs, especially those programs funded or approved by the 
Department of Labor. 

-Provide notice of HTA's Equal Employment Opportunity Policy to unions and 
training programs and requesting their cooperation in assisting the contractor in 
meeting its Equal Employment Opportunity Policy obligations by including it in 
any policy manual and collective bargaining agreement. 

-Establish and maintain a current list of minority recruitment sources, provide 
written notification to minority sources and to community organizations when the 
contractor has employment opportunities available and maintain a record of the 
organizations responses. 

-Review, at least annually, the company's Equal Employment Opportunity Policy 
obligation with all employees having any responsibility for hiring, assignment, 
layoff, termination or other employment decisions including specific review of 
these items with on-site supervisory personnel such as Superintendents, 
Foremen, etc. prior to initiation of construction work at any job site. A written 
record shall be made and maintained identifying the time and place of these 
meetings, persons attending, subject matter discussed and disposition of the 
subject matter. 

-Direct our recruitment efforts both oral and written to minorities and community 
organizations, to schools with minorities and students recruitment and training 
organizations serving the contractors recruitment and employment needs. 



-We maintain a current file of the names, addresses and telephone numbers of 
each minority off the street application as well as referrals from unions, 
recruitment source, and community organizations. 

-Conduct an inventory and evaluation of minority personnel for promotional 
opportunities and encourage these employees to seek or to prepare for, through 
appropriate training such opportunities. 

-Document and maintain a record of all solicitation of offers for subcontracts 
from minority contractors and suppliers, including circulation of so solicitations to 
minorities' contractor and other business associations. 

-Encourage present minority to recruit other minority persons, provide after 
school, summer, and vacation employment, both on the on-site and in other 
areas of the contractors workforce. 

Hatim T. Askar 
President 



City of San Diego 
EQUAL OPPORTUNITY CONTRACTING (EOC) 

1200 Third Avenue • Suite 200 • San Diego, CA 92101 
Phone (619) 236-6000 • Fax (619) 235-5209 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Oulreach Program San Diego Municipal Code Section 22.3501 

through 22.3517, is to ensure that contractors doing buisness with the City or receiving funds from the City, do not engage in 
unlawful discriminatory employment practices prohibited by State and Federal law. Such employment practices include, but are 
not limited to unlawful discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or 
recruitment advertising, layoff or termination, rate of pay or other forms of compensation, and selection for training, incluiding 
apprenticeship. Contractors required to provide a complete<Work Force Report (WFR). 

NO OTHER FORMS WILL BE ACCEPTED 

CONTRACTOR IDENTIFICATION 

Type of Contract01(1 Construction [] Vendor/Supplier [ 1 Financial Institution 
[] Insurance Company [] Consultant [ 1 Grant Recipient 

Name of Company HTA Engineering & Construction, Inc. 

AONOBA HTA Engineering & Construction, Inc. 

[ ) Lessee/Lessor 
[] Other 

Address (Corporate Headquarters, where applicable): 5450 Complex Street. Suite 303, 

City San Diego County San Diego State Zip 92123 

Telephone Number: (858) 598-6855 Fax Number (858) 836-1263 

Name of Company CEO: Hatim Askar 

Address(es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address 

City 

Telephone Number: 

Type of Business Engineering & Construction 

The Company has appointed: Hatim Askar 

as its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and 
enforce equal employment and affirmative action policies of this company. The EEOO may be contacted at 

Address 5450 Complex Street. Suite 303, San Diego, CA 92123 

T e!ephone Number: (858) 598-6855 Fax Number (858) 836-1263 

For Firm's {] San Diego Work Force and/or (] Managing Office Work Force 
I, The undersigned representative of HTA Engineering & Construction in San Diego County in the State of California 
hereby certify that the information provided herein is true and correct. This document was executed on this6th day of March, 2013. 

j'J<rL~ /lrk-u 
(Authorized Signature) Hatim Askar, President 

Equal Opportunity Contracting Program (EOCP) Construction Requirements (rcv.l2/03) 



WORK FORCE REPORT- Page 2 

NAME OF FIRM: HTA Engineering & Construction, Inc. Date March.2013 

INTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns 

in row provided. Sum of all total should be equal to your total work force. Include all those employed by your company on 

either a full or part time basis. The following group are to be included in ethnic categories listed in columns below: 

(1) African-American, Black (5) Filipino 

(6) Caucasian (2) Latino, Hispanic, Mexican-American, Puerto Rican 

(3) Asian, Pacific Islander (7) Other ethnicity: not failling into any of the other groups 

(4) American Indian, Eskimo 

OCCUPATIONAL CATEGORY (I) (I) (I) (I) (I) (I) (I) 
African American Other 

American Latino Asian Indian Filipino Caucnsian Ethnicities 

(M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) 

Executive, Administrative, Managerial I I 

Professional Specialty I I 

Engineers/Architects 

Technicians and Related Support 

Services 

Precision Production, Cmt and Repair 

Machine Operators, Assemblers, Inspections 

Transportation and Materia I Moving 
H~nd!ers, t::qtnpment L'!eaners, Helpers 
and Non-constntction laborers• 

Conslmction laborers and other field employees are not to be included in this page 

TOTALS EACH COLUMN 0 0 0 0 ()J or ol ol 0 I 2 I 0 0 

GRAND TOTAL ALL EMPLOYEES 4 

INDICATE BY GENDER AND ETHNICITI' THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED 

I DISABLED 

NON-PROFIT ORGANIZATIONS ONLY I BOARD OF DIRECTORS 

VOLUNTEERS I I I I I I I I I I I I I I I ARTIST 

Equal Opportunity Contracting Program (EOCP) Constmction Requirements (rev.l2/03) 

EOCP-AA(2) 



WORK FORCE REPORT - Page 3 

NAME OF FIRM: HTA Engineering & Construction, Inc. Dale March.2013 

lNTRUCTlONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns 

in row provided. Sum of all total should be equal to your total work force. Include all those employed by your company on 

either a full or part time basis. The following group are to be included in ethnic categories listed in columns below: 

(1) African-American, Black (5) Filipino 

(6) Caucasian (2) Latino, Hispanic, Mexican-American, Puerto Rican 

(3) Asian, Pacific Islander (7) Other ethnicity: not failling into any of the other groups 

(4) American Indian, Eskimo 

(1) (1) ( 1) (1) (1) ( 1) 
African American 

OCCUPATIONAL CATEGORY American Latino Asian Indian Filipino Caucasian 

(M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) 

Ca~penter 

Drywalllnsstaller 

Electrician 

Elevator Installer 

Finisher, ConcreteorTerrauo 5 

Glazier 

Helpers, Constmction Trade 

Iron workers, Stmctural Metal Workers 

Iron workers, Stmctural Metal Workers 

laborers 3 2 

Landscape 2 

Masons, Bricklayers 

Ti!esetters 

Operators 1 1 

Painters 

Pipefiller, PlumbefS 

Plasterers 

Roofers 

Security, Protective Services 

Sheet 1\Ietal, Duct Installers 

Welders, Cutter 

jTOTALS EACH COLUMN oi oi oi oi oi 
GRAND TOTAL ALL EMPLOYEES 14 

Equal Opportunity Contracting Program (EOCP) Constmction Requirements (rev.ll/02) 

EOCP-AA(3) 

(1) 
Other 

Ethnicities 

(M) (F) 

oi oi 



MONTHLY EMPLOYMENT REPORT 

Contractor HT A Engineering & Construction, Inc. Employer I.D. Number 

Project Tille All Pcojects 

Reporting Period: 2/1/13-2/23/13 

Employee List 
Male or 1 

last Name, First Name, Middle Initial Socia!Security # Female Ethnic Craft 

Symbol 

1 ALVELAIS, AtvfARO ... 0641 Male MA laborer/CM 

2 AREVALO, JESUS ***5797 Male MA laborer/CM 

3 CABRERA, EDGAR HhJ97J Male MA Laborer/CM 

4 CABRERA, FIDEL Hh7510 Male MA laborer/CM/Operator 

5 DOHERTY, MATTHEW G ****3168 Male CA Laborer/Operator 

6 GALLEGOS, JESUS ****5160 Male MA Laborer/CM 

7 GALLEGOS, RAUL *+HQ641 Male MA Laborer/CM 

8 GALLEGOS, ROGELIO *"'h5797 Male MA Foreman 

9 GOMEZ, JAVIER ...... 8303 Male MA Laborer 

10 MEDINA, ADRIAN *"**9962 Male MA laborer 

11 TORRES, CARLOS .... 8529 Male MA landscape 

12 TORRES, EFRAIN ****6295 Male MA Landscape 

13 WILL!At\·IS, MICHAEL ****4661 Mate CA SuperintendenUOperator 

14 ZAKHOLY, SAKFAN ++++7178 Mate 

1 Ethnic Symbol 
Black, African American BL 
Mexican American, Hispanic, lalino,PuertoRican MA 
Native American,American Indian, Eskimo NA 
Asian, Pacific Islander AP 
Filipino Fl 

Caucasian CA 
Other Ethnicity (not defined above) OTH 

1 cert1fy under penalty of perrury that the foregomg mformallon 1s true and correct 

Hatim Askar, President 
Printed Namefritle 

CA Laborer 

2Employee Source 
Apprenticeship Program A 
Employment Agency E 

Training Program T 

Union Hiring Hall u 
Other 0 

6t-1403228 

Number of 

2 Hours 

Employee Worked 

Source All Project 

0 72.50 

0 103.50 

0 100.00 

0 108.00 

0 62.50 

0 84.00 

0 114.50 

0 142.50 

0 62.00 

0 5.00 

0 5.00 

0 9.50 

0 67.00 

0 34.50 

3/6/2013 

Date Prepared 



BIDDING Dv~UMENTS 

DESIGN-BUILD LIST OF SUBCONTRACTORS TO BE INCLUDED IN THE TECHNICAL (NON-PRICE) PROPOSAL ONLY 
In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Design­
Builder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the 
work or improvement, in an amount in excess of0.5% of the Design-Builder's total Bid. The Design-Builder shall also list below the portion of the work which will be done 
by each Subcontractor under this contract. The Design-Builder shall list only one Subcontractor for each portion of the Work. The PERCENT VALUE of the total Bid to be 
performed shall be stated for all Subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Design-Builder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be perfonned 
with the Design-Builders'own forces. The Design-Builder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Design-Builder are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE CONSTRUCTOR TYPEOFWORK PERCENT M:BE, WBE, DBE, WHERE CHECK IF 
NUMBER OF SUBCONTRACTOR OR DESIGNER VALUE OF DVBE,OBE, CERTIFIED JOINT 

SUBCONTRACT ELBE, SLBE, SDB, (l) VENTURE 
WoSB, HUBZonc, PARTNERSHIP 

. . ORSDVOSB<D 

Name: 5CJ1.'7dh })CJ/(Lj Clod? (ofC-
/)6.f1C-i Ctry d'F 

Address: 2- /:2,[ ,-- .E;:<v /Z7f .+V- j)c=_j( c: 4 6-R. 
City: {i:>.f 1) c~o State: CA Sc.-:::7!..Vic£J lo-CJ Se-8e s-a. 
Zip: 5' ~ IQ :i Phone:G r"{ -2-!f. &-6L'9 7 
Name: t/f'd Sfl.tv)E Fffl6J.:rc .>n_ &.k. 

>~])6 
Address: 3 :22 /C_ ~C-rt r.Jf 2M Co,.t;,..-R. 

17-'1 City: C.o rzn /'?B' ,4 State: ~ .>?P-c)e-77;11!{')" 

Zip: :£&-If 2--:f Phone:7/.f- ~?-7-6'l.J7 

Name: 

Address: 

City: State: 

Zip: Phone: 

G) As appropriate, Design-Builder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

(l) 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise VVBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Design-Builder shall indicate if Subcontractor is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California"s Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for OBE, SLBE and 
ELBE). 

Form Title: 
Form Number: 
Attachment D 

DESIGN-BUILD LIST OF SUBCONTRACTORS TO BE INCLUDED IN THE TECHNICAL (NON-PRICE) PROPOSAL ONLY 
AA15 
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BIDDING D- ~UMENTS 

DESIGN-BUILD NAMED EQUIPMENT/MATERIAL SUPPLIER LIST TO BE INCLUDED IN THE TECHNICAL (NON-PRICE) PROPOSAL ONLY 

The Design-Builder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages shall submit with the Bid the Named Equipment!Material Supplier List. The Named Equipmentllvfaterial Supplier List, at a minimum, should have 
the name, locations (City) and the PERCENT VALUE of the Suppliers. The Design-Builder will be credited up to 60% of the amount to be paid to the Suppliers for such 
materials/supplies unless vendor manufactures or substantially alters materials/supplies in which case 100% will be credited. The Design-Builder shall indicate (Yes/No) 
whether listed firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed PERCENT 
VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed PERCENT VALUE for purposes of 
calculating the subcontractor participation percentages, Suppliers will receive 60% credit of the listed PERCENT VALUE, whereas manufacturers will receive 100% credit. 
If no indication provided, listed finn will be credited at 60% of the listed PERCENT VALUE for purposes of calculating the subcontractor participation percentages. 

NAME, ADDRESS AND TELEPHONE MATERIALS OR PERCENT VALUE . SUPPLIER MANUFACTURER MBE, WBE,DBE.DVBE, 'YHERE 
NUMBER OF VENDOR/SUPPLIER SUPPLIES OF MATERIAL 

(Yes/No) (Yes!No) 
OBE, ELBE, SLBE, SDB, CERTIFIED@ 

OR SUPPLIES WoSB, HUBZone, OR 
SDVOSB<D 

Name: 

Address: 

City: State: 

Zip: Phone: 

Name: 

Address: 

City: State: 

Zip: Phone: 

Name: 

Address: 

City: State: 

Zip: Phone: 

CD As appropriate, Design~ Builder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE. SLBE and ELBE): 

<ll 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman~Owned Small Business WoSB HUBZone Business HUBZone 
Service~ Disabled Veteran Owned Small Business SDVOSB 

As appropriate. Design~ Builder shall indicate if Vendor/Supplier is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services ClilloGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los ..4.ngeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design· Builder will not receive any subcontracting participation percentages if the Design~ Builder fails to submit the required proof of certification (except for OBE, SLBE and 
ELBE). 

Form Title: 

Form Number: 
Attachment D 

DESIGN-BUILD NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 
TO BE INCLUDED IN THE TECHNICAL (NON-PRICE) PROPOSAL ONLY 
AA30 

Rancho Penasquitos Skate Park Improvements Design-Build Contract 141[ Page 



City of San Diego 
coNTRACTQ!l.'SNAME:+1TJLt 6N6tNl%!l-lf\lc2 ~ CorJs/iUJcnoJV 1 Tf/J(!_, 
ADDRESS: .S'15D Ufv..fl-l'[)l SDkft-;- E;Vt-r-c :t63', 5;;.-,J 0/~t:rlJt CA Cf'Z.-/43 
TELEPHONE NO.: ~S}f 'Sq_f, /.og!:..""'S 1 

FAX NO.: &'S8' • J' 3~ '17-lt? 3 
CITY CONTACT: Claudia Abarca- Contract Specialist, Email: CAbarca@sandiego.gov. 

Phone No. (619) 533-3439, Fax No. (619) 533-3633 
SBose/NB/RIR 

CONTRACT 
DOCUMENTS 

FOR 

RANCHO PENASQUITOS SKATE PARI( 
IMPROVEMENTS DESIGN-BUILD CONTRACT 

VOLUME2 OF 2 

BID NO. : _________ __::;;.:K:;,_;-1=3'--'-5:::....:.7-=-42=---=D-=B:..;:;.1-=-2=--------
SAP (WBS/IO/CC NO.): ____ ____::::S'-"-1=2-"-'00::..:2,____ _______ _ 
CLIENT DEPARTMENT: ____ __;1"'-'7-=1--=--4 _________ _ 
COUNCIL DISTRICT: _____ --'1"'----------------
PROJECT TYPE: _______ --..:G=B=-------------

THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

~ THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 

THIS BIDDING DOCUMENT TO BE SUBMITTED IN ITS ENTIRETY 

... ················•······ ... .....•......... . ........... -·················· .................. ........•.... ......................•.....•............ . .....................................•.•• ······································· ··························•···•····•······· 
Contract Front End Volume 2 
Attachment D 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereofto effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(1) Name under which business is conducted __ - _________________ _ 

(2) Signature (Given and surname) of proprietor------------------

(3) Place of Business (Street & Number)----------------------

( 4) City and State--------------------Zip Code __ _ -(5) Telephone No.------------ Facsimile No. __ .--_______ _ 

Proposal 
Attachment D 
Rancho Penasquitos Skate Park Improvements Design-Build Contract 
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BIDDING DOCUMENTS 

IF A PARTNERSHIP, SIGN HERE: 

(1) Name under which business is conducted_...-_________________ _ 

(2) Name of each member of partnership, indicate character of each partner, general or special 
(limited): 

(3) Signature (Note: Signature must be made by a general partner) 

Full Name and Character of partner 

(4) Place of Business (Street & Number)-------------------

(5) City and State-----------------Zip Code _____ _ 

(6) Telephone No.------------ Facsimile No.----------

IF A CORPORATION, SIGN HERE: 

(1) Name under which business is conducted H 114 1£p.::fG.I'NEtft/ 1...1 G 1' Corvs'f"(IAJon o.N, :T/J<!, 

(2) Signature, with official title of officer authorized to sign for the corporation: 

.J4({/~~ 4~ lea, .. 
(Signature) 

1-f,ATII'v\. A >~A 12_ 

(Printed Name) 

·p~-sr:O·~ 
(Title of Officer) 

(Impress Corporate Seal Here) 

(3) Incorporated under the laws of the State of-=~"-'---'-V1-'-'-FV-=-_fl1V_,__-'/ P.._· _________ _ 

(4) Place ofBusiness (Street & Number) SliW laH-.~l/fW'>C S17Ut-r;T .!'utr£ 3'o3 
I 

(5) City and State _,5::::.~fr.:__:·-'-'·tJ:.__::_D._:_Vf"_6_v_· __________ Zip Code 9kJ Z-3 

(6) Telephone No. -g'S'i• 5-'J'8·h8.SS FacsimileNo.'t?S8•830'J2 ~3 

-· --····--···-··········-······ 

Proposal 
Attachment D 
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BIDDING DOCUMENTS 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classification(s) to perform the work described in these 
specifications: 

LICENSE CLASSIFICATION A 
~~-------------------------------------------

LICENSE NO. 7CJ 8 0 7 '}_ EXPIRES 0 7 ·- 0 /·- 2-0 I .L/ ,, __ _ 

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN): -= g'--· _______ _ 

E-Mail Address: ·+/ M ~ VL+~ e~ I ~~0)10 

Proposal 
Attachment D 
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BIDDING DOCUMENTS 

THIS PROPOSAL MUST BE NOTARIZED BELOW: 

I certify, under penalty of perjury, that the representations made herein regarding my State 
Contractor's license number, classification and expiration date are true and correct. 

Signature ~~ ;r::::;..._. '7"... ~kp,, 

h SUBSCRIBED AND SWORN TO BEFORE ME, THIS_...::::!:)~-- DAY OF M1A12tH ,2!2.1.3. 

.s ::"\ C'A Notary Public in and for the County of__:=:__ .. _!f..J::__:~:__ ______ , State of ___ ,.....:__l __ _ 

(NOTARIAL SEAL) 

Proposal 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
~~~·!l&.Hi~JMJ&i?4'@;.'§0'9:>~~-g;."g0~'i£%W~~~'§%'@.'@'?J.Z,~~'W&'@.'@:,~'@;;'@5..'§0'§%.~~~'G 

Place Notary Seal Above 

who proved to me on the basis of satisfactory evidence to 
be the person~) whose name(.£.) is/al'e-subscribed to the 
within instrument and acknowledged to me that he/~t1w:r 
executed the same in hislfte#tffeif authorized capacity(Je.s), 
and that by his/~ir signature(-s-) on the instrument the 
person(.st, or the entity upon behalf of which the person\E") 
acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 

Document Date: O:S ···OS:' I~ Number of Pages:-----'/'--------

Signer(s) Other Than Named Above: _________________________ _ 

Capacity(ies) Claimed by Signer(s) 

Signer's Name: ----JA'¢1!~--""(J""'r:-/:"-. __.z,.m~~ -'--""s:,._.i"'--=-4J=..Lt&J ..... '==-
O Individual • 
~ Corporate Officer- Title( s) : _ _,_{!A¥£&.Mtt/h"'-L.!<· "".-"---':_=t_-=-==--
0 Partner- D Limited D General 
0 Attorney in Fact 
D Trustee 
0 Guardian or Conservator 
0 Other: -------

Signer Is Representing: 

Top of thumb here 

Signer's Name:. _____________ _ 

0 Individual 
D Corporate Officer-Title(s):'----------
0 Partner- 0 Limited 0 General 
0 Attorney in Fact ~~~Mil~~~ 
0 Trustee 
0 Guardian or Conservator 

D Other: -------

Signer Is Representing: 

Top of thumb here 

;,'GZ,."@,~~~'%-~~~~~"'@..~'@~~~'®'"m'!M'i%~<:>~m;,~'@?Z:~'@.}'§%'@.';'{1t~~'@'%'C 
© 2007 Nalional Notary Association • 9360 De Solo Ave., P.O. Box 2402 • Chatsworth, CA 91313-2402 • www.NallonaiNotary.org Item lt5907 Reorder: Call Toii·Free 1-800-876·6827 



BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 

State of California ) 
) ss. 
) County of ~~-tJ P ltrl:rt> 

Jj M7 M [; AS k Jn'L , being first duly sworn, deposes and 

says that he or she is --'P:-'7Z=-=tr.S:..__.;.._/()_iflJ __ ·_r ________ of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

Signed: _..,.)k~~X;.~-::::::..._._.==;=-----,-~A~:·c.J· a;L...:k.-.:'41=.c"=:::...-_________ _ 

Title: "Prt-L~I 0 tflVr 

Subscribed and sworn to before me this __ 5_-___ day of/vtfttl?J1 ,2013 

Notary Public 

(SEAL) 

·················-······································ ·······•·••· .......... -.... . ............................... ·······························--........................ ,_ ............................................... . .......................................................................... .. 

Non-collusion Affidavit 
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CALIFORNIA ALL~PURPOSE ACKNOWLEDGMENT 
~~~'!&&~'§K.'@.'Qh~~~'Q0%%~'§0~~~~~~~~"§}ZfQ?&.%~~'<X>t&YG 

Place Notary Seal Above 

who proved to me on the basis of satisfactory evidence to 
be the person(i4whose name(s] is/Cil~ subscribed to the 
within instrument and acknowledged to me that he/sl1t:Ah8lf 
executed the same in his/fletftileir•authorized capacity(ietlt,. 
and that by his/$r/tl1eir signature{-e-) on the instrument the 
person(s1.,or the entity upon behalf of which the personfs}· 
acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 

Document Date: t!},"f -OS -I J' Number of Pages:_/ ______ _ 

Signer(s) Other Than Named Above: _________________________ _ 

Capacity(ies) Claimed by Signer(s) 

Signer's Name: ~ 0t!JAi!iM/ 
D Individual 

1 
/]. .,/"-_L 

}& Corporate Offlcer-Title(s): fJL/IlitLVfCL: 
D Partner- D Limited D General 
D Attorney in Fact 
D Trustee 
D Guardian or Conservator 

D Other: -------

Signer Is Representing: 

Top of thumb here 

Signer's Name: _____________ _ 

D Individual 
D Corporate Offlcer-Title(s).: ________ _ 
D Partner- D Limited D General 
D Attorney In Fact ~~~IJlli!ll!~~~ 

D Trustee 
D Guardian or Conservator 

D Other: -------

Signer Is Representing: 

Top of thumb here 

;,~'?R~%,'§0~~~~~~~'%'@'~~~~~~~~~'@>'@'@;,'@.~~'@}@i>'Q 
© 2007 National Notary Association • 9350 De Solo Ave., P.O. Box 2402 • Chatsworth, CA 91313-2402 • www.NallonaiNotary.org Item 115907 Reorder: Call Toll-Free 1-800-876-6827 



BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past ten years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

~ The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

ContractorName: [.frflr r:fAJbiN~N6- ~ {.oJV:{1""f1.1A.;ntrrJ1 12f.Je_., 

Certified By /~Tl M MttA- /L. Title Prtttdt.Yvf-
Name 

/J-rl-c .... ,.A Date _fJ~x..L· -~~os==---~...!..:13=----
Signature 

USE ADDITIONAL FORMS AS NECESSARY 

Contractors Certification of Pending Actions 
Attachment D 
Rancho Penasquitos Skate Park Improvements Design-Build Contract 
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BIDDING DOCUMENTS 

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

For additional information, contact: 
CITY OF SAN DIEGO 

EQUAL BENEFITS PROGRAM 
202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

COMPANY INFORMATION 

re- ..:ro3 

The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will provide and maintain 
equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 
• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits include health, dental, vision insurance; pension/401 (k) plans; bereavement, family, parental leave; discounts, child care; 
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 
• Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and during open enrollment 

periods. 
• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 
• Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at www.sandiego.gov/administration. 

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION 
Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

~ I affirm compliance with the EBO because my firm (contractor must select one reason): 

D Provides equal benefits to spouses and domestic partners. 
;RI Provides no benefits to spouses or domestic partners. 
D Has no employees. 
D Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or expired. 

D I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm made a 
reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify employees of the availability 
of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make every reasonable 
effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent associated with 
the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of perjury under laws of the State of California, I certify the above information is true and correct. I further certify that my firm 
understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for the duration of the contract or 
pay a cash equivalent if authorized by the City. 

Uern M PrSKMt 1 '{?rt-tJsl o 'BAIC 03 -o.s--B 
Name/Title of Si nato 

OMO'"''''''-''""''''' " 0 00000• _,_,,, .... ,._,,,,, 0000° OOWO"O"'''''" '"'''''''''''''''''''" ''''''" o '''''''''''''''''''''''''''''''"'"'''''' 

Equal Benefits Ordinance Certification of Compliance 
Attachment D 
Rancho Penasquitos Skate Park Improvements Design-Build Contract 
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BIDDING DOCUMENTS 

Design-Build Proposal 

1. The undersigned Design-Builder proposes and agrees, if this Proposal is accepted, to 
enter into an agreement with the City in the form included in the Contract Documents 
to perform the Work as specified or indicated in said Contract Documents entitled 
RANCHO PENASQUITOS SKATE PARK IMPROVEMENTS DESIGN­
BUILD CONTRACT 

2. The Design-Builder accepts all of the terms and conditions of the Contract 
Documents, including without limitation those in the RFP. 

3. This Proposal will remain open for the period stated in the RFP unless otherwise 
required by law. The Design-Builder will enter into an agreement within the time 
and in the manner required in the RFP and will furnish the insurance certificates, 
Payment Bond, and Performance Bond required by the Contract Documents. 

4. The Design-Builder has examined copies of all the Contract Documents including the 
following addenda (receipt of all ofwhich is hereby acknowledged): 

5. The Design-Builder has familiarized itself with the nature and extent of the Contract 
Documents, Work, site, locality where the Work is to be performed, the legal 
requirements (federal, state and local laws, ordinances, rules, and regulations), and 
the conditions affecting cost, progress or performance of the Work and has made 
such independent investigations as Design-Builder deems necessary. 

To all the foregoing, and including all Proposal schedule(s) and information required of the 
Design-Builder contained in this Proposal Form, said Design-Builder further agrees to 
complete the Work and Services required under the Contract Documents within the Contract 
Time stipulated in said Contract Documents, and to accept in full payment therefore the 
Contract Price based on the Total Proposal Price(s) named in the aforementioned Proposal 
schedule(s ). 

Dated: 03·-os~-zol.!; 

By: __ ~~"'--"L.C~~=--=-. _·· ~A<-L.J..s:~k""-=c.v--=-=-------­
(Signature) 

Title: ~I[J'Bl\J'j 

'Pri~~ r;~r~~s-~TF~r~;-~~··~~-~-~~~~~-------·-- -·~--··---·····~-~·-----~----~·-·-·-·------·--i35Tr;;g~· 

Attachment D 
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BIDDING DOCUMENTS 

PRICE PROPOSAL FORMS 

The Bidder agrees to the design and construction of RANCHO PENASQUITOS SKATE PARK IMPROVEMENTS DESIGN-BUILD 
CONTRACT. for the City of San Diego. in accordance with these contract documents for the prices listed below. The Bidder guarantees the 
Contract Price for a period of 120 days (90 days for federally funded contracts and contracts valued at $500.000 or less) from the date of Bid opening 
to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the number of days required for the Citv to obtain all 
items necessary to fulfill all conditions precedent e.g .• bond and insurance. 

Item NAICS Description Quantity D** Unit Unit Price Amount 

I 
No. CODE* 

1 237990 Bonds (Payment and Performance) 1 LS :>< $ ~ 3oo 1 

2 541330 Engineering and Design Services for accessibility 1 D LS >< $5-G:>--c>O 
upgrades, skate elements and shade structures. , 

'"' 237310 Field Construction of accessibility upgrades LS X $ ) g-QQO 
.:) 

including: parking/loading, path of travel, signage 
I 

and access to site amenities ! 

4 237990 Field Construction of Skate Elements LS >< $/.f.f- 2.00 I 
5 238120 Field Construction of shade structures LS ~ $ 5"3- So0' 
6 541330 Storm Water Pollution Prevention Program- D LS >< $ 

.3<?0 Design . 

7 237990 Storm Water Pollution Prevention Program - LS >;: $ 7<?0 
Implementation 

8 238990 Disposal of Class I Regulated Waste Material 1 LS :>< $ I..>!::? o 
9 237990 City Contingency-Type II Allowance 1 .AL >< $25,000.00 

TOTAL FOR PROPOSAL (ITEMS NO 1 THROUGH 9 INCLUSIVE) $285,000.00 I 

--

*Design Element (For City Use) 

Total Price For Design-Build Proposal, (items 1 through 9, inclusive) amount written in words: 

T .;V'"t2#t14P£EJ) 6/r;!-17'7' A t./~7 T#Lld SAUo lJau»..J ~ ~ Ci5fJ7J 

The Proposal shall contain an acknowledgment of receipt of all addenda as specified in the RFP. If an addendum or addenda has been issued by the 
City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. 

The Design-Builder has examined copies of all the Contract Documents including the following addenda (receipt of all of which is hereby 

acknowledged):--!...f-f-._,1-::::::.._j~""----------------------------------------

Price Proposal Forms 
Attachment D 
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BIDDING DOCUMENTS 

Design-Builder: Ifill- £ N6!/V£ERJA/6- ';f CtAJSJPAJe--77f),.J, 7;Vf!' 

Title: P/leStOZ:IJI 

Signature: _4}~ /l::r k = . 
............... 

The names of all persons interested in the foregoing proposal as principals are as follows: 

}f-TA t/J6iN iXP-f/1../G t f!_uNSTP--t!C-rlPr/, T)!C r 

If 1fT I !Vf A-S)(If l?: 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state 
true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state frrst and last 
names in full. 

NOTES: 

A. The Contract Price to be used in the selection process will be determined as described in Section 5.6 ofthe RFP. 

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line 
out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the Proposal. 

C. Failure to initial all corrections made in the bidding documents shall cause the Proposal to be rejected as non-responsive and ineligible 
for further consideration. 

D. Blank spaces must be filled in, using figures. The Design-Builder's failure to submit a price for any Bid item that requires the Design­
Builder to submit a price shall render the Proposal non-responsive and shall be cause for its rejection. 

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed 
two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the 
product of the Quantity x Unit Price and the Extension, the product shall govern. 

G. In the case of inconsistency or conflict, between the sums ofthe Extensions with the estimated total Bid, the sum ofthe Extensions shall 
govern. 

H. Proposals shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative 
proposals will not be considered unless called for. 

Price Proposal Forms 
Attachment D 
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BIDDING DOCUMENTS 
DESIGN-BUll.,D LIST OF SUBCONTRACTORS TO BE INCLUDED IN THE PRICE PROPOSAL ONLY 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Design­
Builder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the 
work or improvement, in an amount in excess of0.5% of the Design-Builder's total Bid. The Design-Builder shall also list below the portion of the work which will be done 
by each Subcontractor. The Design-Builder shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be 
stated for all Subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Design­
Builder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Design­
Builders' own forces. The Design-Builder shall list all SLBE, ELBE, DBE, DVBE, l\1BE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Design­
Builder are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Co4fr;(~ 

)v/J!JLy $-
1 .JfTfTU_>H(Od 

S4A()C 

3 fo3o 
/ 

.:;-v 92-o 
/ 

S'L-JSE C-1"7'7 e;::>r­

~-D-

Adiliess:. __________________________ ___ 

City: State: ______________ _ 

Zip: Phone: 

(]) 

<Zl 

As appropriate, Design-Builder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MEE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Design-Builder shall indicate if Subcontractor is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Ailininistration 

CAL TRANS 
SRMSDC 

LA 
SBA 

.,z_o>l 

3 

The Design-Builder will uot receive any subcontracting participation percentages if the Design Builder fails to submit the required proof of certification (except for OBE, SLBE and 
ELBE). 

Form Title: 

Form Number: 
Attachment D 

DESIGN-BUILD LIST OF SUBCONTRACTORS 
TO BE INCLUDED IN THE PRICE PROPOSAL ONLY 
AA05 
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BIDDING DOCUMENTS 

DESIGN-BUILD NAMED EQUIPMENT/MATERIAL SUPPLIERLIST TO BE INCLUDED IN THE PRICE PROPOSAL ONLY 
The Design-Builder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages shall submit with the Bid the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have the 
name, locations (City) and the DOLLAR VALUE of the Suppliers. The Design-Builder will be credited up to 60% of the amount to be paid to the Suppliers for such 
materials/supplies unless vendor manufactures or substantially alters materials/supplies in which case 100% will be credited. The Design-Builder shall indicate (Yes/No) 
whether listed firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR 
VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of 
calculating the subcontractor participation percentages, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If 
no indication provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages. 

~~~~f~i!~,~w~"~~n~ 
Name: 

Address: State: 
City: 

Zip: Phone: 

Name: 

Address: State: 
City: 

Zip: Phone: 

Name: ______________ _ 
Address:. ______________ ___ 

City: State: ________ _ 

Zip: Phone: 

CD As appropriate, Design-Builder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

0 

Certified Minority Business Enterprise .MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Design-Builder shall indicate ifVendor/Supplier is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification (except for OBE, SLBE and 
ELBE) 

Form Title: 
Form Number: 
Attachment D 

DESIGN-BUILD NAMED EQUIPMENT/MATERIAL SUPPLIER LIST TO BE INCLUDED IN THE PRICE PROPOSAL ONLY 
AA25 
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U.S. Specialty Insurance Company 

601 S. Figueroa St., Suite 1600, Los Angeles, CA 90017 (31 0) 649-0990 

~®I 
~I 

BID BOND 

BOND NO.------­
PREMIUM 
BID DATE:-MA_R_C_H_5-20_1_3 --

KNOW ALL MEN BY THESE PRESENTS, That we, HTA ENGINEERING & CONSTRUCTION, INC. DBA: 

HTA CONSTRUCTION 

I 
l 
t 
fi 

[ 
I 

I 
. ~::::::~::e~::~::::~~:::~: :e~:::i~~~~ha~

1

~tate of ~:~~:pe:~:~:~t~:I~i~::~::~::~:::leral sur~~ 
0

:t:i::~
0

i~: the ! 
State of CALIFORNIA 

(hereinafter called Surety), as Surety, are held and firmly botmd unto _C_IT_Y_O_F_S_A_N_D_I_EG_o _________ _ 

11 

~ 
i 
i 
~ 

(hereinafter called Obligee) in the penal sum of __ T_,_,E='-N_,___ ____ percent ( _____ 1_0_%) of amount bid ~ 

not to exceed TEN PERCENT OF GREATER AMOUNT BID------ ~ 

__________ -_--_---_--_--_--_--_------------------Dollars ($ _1_0_.:.0
1<'-o _________ _/ ~ 

for the payment of which the Principal and the Surety bind themselves, their heirs, executors, administrators, successors ~ 
n 

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
~ 

No. 5193 

State of California 

County of __ s_A_N_nr_E_G_o ___ _ 

-OPTIONAl SECTION­
CAPACITY CLAIMED BY SIGNER 

On 02/27/2013 before me, __ D_EB_O_RA_H_D_._D_A_V_I_S_,_N_O_TA_R_Y_P_U_B_L_I_C __ 

personally appeared -----=MA=RK=-=-=D-=-·-=IA=T=A=R=O=-=L=A=--___________ __, 

who proved to me on the basis of satisfactory evidence to be the person(.&) whose name,\s) is/aFe 
subscribed to the within instrument and acknowledged 
to me that he/sl'reittwy executed the same in his/fte!f 

DEBORAH D. DAVIS 
COMM. #1929979 

NOTARY PUBLIC-CALIFORNIA 
SAN DIEGO COUNTY 

My Comm. Exp. APRIL 21, 2015 

4J:letr authorized capacityfies), and that by hls/heJ:f:tl:lefr 
signature(aron the instrument the person(5}, or the entity 
upon behalf of which the person(-6) acted, executed the 

~ instrument. 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is 
true and correct. 

WITNESS my hand and official seal. 

~Jj.~ 
Signature of Notary 

Though statute does not require the Notary to 
fill in the data below, doing so may prove 
invaluable to persons relying on the document. 

0 INDIVIDUAL 

0 CORPORATE OFFICER(S) 

TITLE(S) 

0 PARTNER(S) 0 LIMITED 
D GENERAL 

[!]ATTORNEY-IN-FACT 
0 TRUSTEE(S) 
D GUARDIAN/CONSERVATOR 

D OTHER: ------

SIGNER IS REPRESENTING: 
NAME OF PERSON(S) OR ENTilY(IES) 

--------------OPTIONAL SECTION--------------
THIS CERTIFICATE MUST BE ATIACHED TO TITLE OR TYPE OF DOCUMENT-----------------· 
THE DOCUMENT DESCRIBED AT RIGHT: 

NUMBER OF PAGES----- DATE OF DOCUMENT----------
Though the data requested here is not required by law, 
it could prevent fraudulent reattachment of this form. SIGNER(S) OTHER THAN NAMED ABOVE----------------



CALiFORNIA ALL~PURPOSE ACKNOWLEDGMENT 
~~~~W&'@'@>~'§<;~'@.~~'§Ri'?;%'%-'§X>~~~mm>~%~~~~':@,~~"§%.'§(;'§;0m'@%'G 

STATE OF CALIFORNIA 

County of -~ Ju'#2 
On JS/f/f /1:.5 before me, _,._.ld.L".~~"4L------.fLJ~~L::-+~~~7f::-L-----

' Date 

Place Notary Seal Above 

who proved to me on the basis of satisfactory evidence to 
be the personte) whose name.(-6) is/f\1-e-subscribed to the 
within instrument and acknowledged to me that he/~H9-ey­
executed the same in his/~A-eif authorized capacity(i~). 
and that by his/~-etr signature(s) on the instrument the 
person~), or the entity upon behalf of which the personEs} 
acted, executed the Instrument 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct 

Signature~~----'lH-f--l'='=~--=-....,---------
7i 

--.. -~ .. -------------OPTIONAL~~~--------
Though the information below is not required by Jaw, it may prove valuable to persons relying on the document 

and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 

Title or Type of Document: ~./( ;$11d 
-~.~~~~~~~---------------------------

Document Date: J/:;Y-1/£N J.. Number of Pages: _ _,_ _____ _ 

Signer(s) Other Than Named Above: _________________________ _ 

Capacity(ies) Claimed by Signer(s) 

Signer's Name: (ji~ 0ft fJM·~ 
D Individual IJ. 'j / "'" L 

Ecorporate Officer- Title(s): plMi.tJA//DL..-
0 Partner- D Limited D General 
D Attorney in Fact 
D Trustee 
D Guardian or Conservator 
D Other: ______ _ 

Signer Is Representing: 

Top of thumb here 

Signer's Name: _____________ _ 

D Individual 
D Corporate Offlcer-Title(s):.__ _______ _ 
D Partner- D Limited D General 
D Attorney In Fact 
D Trustee 
D Guardian or Conservator 

D Other: -------

Signer Is Representing: 

Top of thumb here 

~"{X,-g;._~~~~~~"Q{r~~'®~~~~,J{)'Qj.'@"@<)'i%'@:>~~'?&&'®'®'?2:;'@,~~~'@1&.5~ 
© 2007 Nalional Notary Association • 9350 Oe Solo Ave., P.O, Box 2402 • Chatsworth, CA 91313·2402 • www.NallonaiNolary.org Item 116907 Reorder: Call Toll-Free 1·800-876-6827 
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POWER OF ATTORNEY 
AMERICAN CONTRACTORS INDEMNITY COMPANY UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY 

its true a11dJ 
~e 

'•'',: 1'1:' 1 11 ·'1 
Y THESE ~:lW~RlJii~:,11.Tp~~ ~~HAri?~r C~ntractors&nd 

Maryland <.?orf:JRr.~t!on' ,: ~nCIIIJf•,S,,.!Ii:SpecJalty Insu--=­
by these presents!,~~l<ei b:n1stit6t6·a:Hd ~ppoint: 

lifornia corpor_ati -"' 
corporatioffi: ~~ 

John G. Maloney, Mark D. latarola or Helen Maloney of Escondido, California 

Attorney(s)-in-fact, each in capacity if more than one ·~,, .. ,,,1 ·~''"·'"\:',,, 
!,',I, ,!::1·'1; 111':. ,1··,:' 

'ts name, , 
1
,, ', , ,

1

, I' .,

1 

, 1

1

, ,

1 
1 

ts or ' ,. ·· ' ,, ,, ',iii ,:--~~~~''" 1"~ 
dolis exceed :;, ;; ',1 ;:, ' ' I H ·I' I ' 'I Dollars ($ 

This Power of Attorney shall expire without further action on December 08,2016. This Power of Attorney is granted under and by 
authority of the following resolutions adopted by the Boards of Directors of the Companies: 

Be it Resolved, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full 
any one or more 1Nti~~~lr Rers6

1

J;I ."!~f?,Wey(s)-in-Fact to of the Company su · lowi 

·II' 'r'·i' 'itr',IHI'''' 11'11' ~~~~·I ' j.il'~"'rl' ---~~ !! 1~.' .i'l''il;' 1111' ~~:i f' :.i 'II :I ;II' I 11;1':: : i' li!, : I 
· full '· 1'nd'I'Ud·''c· ··J~ 1 ''"' '' '''!TI f d d g1ven power·~,,,,11 , 1~11 ·1?1,,\~':ii~/a~ 1 ,e

1
,,.,)a eo an on an 

agreements or inde!)lnityll ah(!,l: bthe~1 n i ional or obligatory 
percentages and/or final estimates on engine~~~~g and construction contracts, and any and all and documents canceling or terminating the Company's liability 
thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected 
by the Corporate Secretary. 

signature of any authorized officer and s e Company heretofore or hereaft~r af]~ed l<1: aqy power of attorney or 
any power of ~ · ile signature o~ racsit11ile §ehl sh~ll· p~! 1valiC!"dHd binding upon 
0 which it is ':r' Ill ': i Iii' :11i 'j"i': I' i'l, 1:[1 .I:. ' ,, ,1! : IIIIi i[, ,:ji!i1 

1', I 
1
''li

1
1l,'ll,':l,,1'':l,:l,'lir',,, .. l::i! 11

' !i,'!!i,[
1

1:li:ii:!i:l:
11

''' 

HEREOF, The caused this instrument to 15e 1!sigri'e(!'l'and tneir corporate seals to be 
lOth day of December, 2012. 

Signature 

tant Secretar 
__ y, do hereby c 

- said~COmpanies, which is still in fu 
Attorney are in full force and effect. 



BIDDING DOCUMENTS 

LIST OF WORK MADE AVAILABLE 

List items of the Work the Bidder made available to SLBE-ELBE firms. Identify those items of the Work the 
Bidder might otherwise perform with its own forces and those items that have been broken down into 
economically feasible units to facilitate SLBE-ELBE participation. For each item listed, show the dollar 
amount and percentage of the the Base Bid. The Bidder must demonstrate that enough work to meet the goal 
was made available to SLBE-ELBE firms. 

Form Title: 
Form: 

LIST OF WORK MADE AVAILABLE 
AA60 

y 11-4 

(Rev. September 2011) 
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DIVERSITY 

I"Y1'.G~USJ.IL TOGEThE'i 

June 14, 2012 

Schmidt Design Group, Inc. 
Glen S.chmidt 
2655 'Fourth Avenue 
Sah Diego, CA 92103 

THE CITY OF SAN DIEGO 

. SubJect: . Small Local Business Enterprise Certification 
. . 

Dear Glen: 

Coi1gratulations! We have reviewed your application and you have been approved for 
certification as a City of San Diego Small Local Business Enterprise (SLBE). Your certification 

·nuinber is )2SD0752 and your classification is Professional Services. Please reference this 
certification number when bidding on City projects. 

For the City's SLBE Program, your certification is effective June 11, 2012. This certification 
expires on June 11, 2014 at which time you will need to reapply in accordance with the SLBE 
guidelines .. 

Special Note: 
To ensure the correct information is included in our database please go to 
https://pro.prismcompliance.com select City of San Diego under jurisdiction, select go, type in 
your company name, select go, select your company and review the information. If there is 
inaccurate/missing information please e~mail .ruordan@sandiego.gov. 

If you have any questions please call 619-23 6-6297. 

Thank you, 

llJ/)Vt£t~hA~:fft/.-dL fr~~a Fischle-Faulk 
Department Director 

Administration Department 
Small Local Business Enterprise Program 

202C Street, 91
h Floor, MS 9A 

San Diego, CA 92101-4806 
Telel)hone (619) 236-6297 Fax (619) 236-7344 



City of San Diego 

Small Local Business Enterprise 
CertifiCation 

HTA Engineering and Construction, Inc. 
Emerging Local Business Enterprise (ELBE) 

Construction (NAics: 237110, 237310:1 237990, 238110) 

Certification Number: 10HT0013 

Effective Date: 07/01/2012 

Expiration Date: 07/01/2014 

l\ 
'\ 

AJ! ,1 .r1 ti 
,(J.!LAlf ~J-~dflJt.~:JZI_/..LLi' __./ 

Debra Fischle-Faulk 
Administration Department 

Director 
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