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REQUIRED DOCUMENTS SCHEDULE

The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) for important
information regarding grounds for debarment for failure to submit required documentation.

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from the
City’s web site at: http://www.sandiego.gov/eoc/forms/index.shtml

AFTER RECEIPT BY BIDDER
OF CONTRACT FORMS

ITEM WHEN BY WHAT
1. BID DUE DATE/TIME ALL BIDDERS Proposal (Bid)
2. BID DUE DATE/TIME ALL BIDDERS Bid Bond
3. BID DUE DATE/TIME ALL BIDDERS Non-collusion Affidavit to be
Executed By Bidder and Submitted
with Bid under 23 USC 112 and
PCC 7106
4. BID DUE DATE/TIME ALL BIDDERS Contractors Certification of Pending
Actions
5. BID DUE DATE/TIME ALL BIDDERS Equal Benefits Ordinance
Certification of Compliance
6. BID DUE DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors
7. BID DUE DATE/TIME ALL BIDDERS Form AA40 - Named
Equipment/Material Supplier List
8. WITHIN 3 WORKING DAYS OF | ALL BIDDERS Proof of Valid DBE-MBE-WBE-
BID OPENING WITH GOOD DVBE Certification Status e.g.,
FAITH EFFORT DOCUMENTS Certs.
0. WITHIN 3 WORKING DAYS OF | ALL BIDDERS SLBE-ELBE Good Faith
BID OPENING WITH GOOD Documentations
FAITH EFFORT DOCUMENTS
10. WITHIN 3 WORKING DAYS OF | ALL BIDDERS Form AA60 — List of Work Made
BID OPENING WITH GOOD Auvailable
FAITH EFFORT DOCUMENTS
11. WITHIN 10 WORKING DAYS APPARENT LOW BIDDER | Names of the principle individual
AFTER RECEIPT BY BIDDER owners of the Apparent Low Bidder
OF CONTRACT FORMS - In the event the firm is employee
owned or publicly held, then the
fact should be stated and the names
of the firm’s principals and officers
shall be provided.
12. WITHIN 10 WORKING DAYS APPARENT LOW BIDDER | If the Contractor is a Joint Venture,
AFTER RECEIPT BY BIDDER the following information must be
OF CONTRACT FORMS submitted:
0 Joint Venture Agreement
0 Joint Venture License
13. WITHIN 10 WORKING DAYS APPARENT LOW BIDDER | Form BBO05 - Work Force Report

Required Documents Schedule (Rev. June 2011)
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REQUIRED DOCUMENTS SCHEDULE

ITEM WHEN BY WHAT
14, WITHIN 10 WORKING DAYS APPARENT LOW BIDDER | Contract Forms - Agreement
AFTER RECEIPT BY BIDDER
OF CONTRACT FORMS
15. WITHIN 10 WORKING DAYS APPARENT LOW BIDDER | Contract Forms - Payment and
AFTER RECEIPT BY BIDDER Performance Bond
OF CONTRACT FORMS
16. WITHIN 10 WORKING DAYS APPARENT LOW BIDDER | Certificates of Insurance and
AFTER RECEIPT BY BIDDER Endorsements
OF CONTRACT FORMS
17. WITHIN 10 WORKING DAYS APPARENT LOW BIDDER | Contractor Certification - Drug-Free
AFTER RECEIPT BY BIDDER Workplace
OF CONTRACT FORMS
18. WITHIN 10 WORKING DAYS APPARENT LOW BIDDER | Contractor Certification - American
AFTER RECEIPT BY BIDDER with Disabilities Act
OF CONTRACT FORMS
19. WITHIN 10 WORKING DAYS APPARENT LOW BIDDER | Contractors Standards - Pledge of
AFTER RECEIPT BY BIDDER Compliance
OF CONTRACT FORMS
20. BY 5th OF EACH MONTH CONTRACTOR Form CC20 - Monthly Employment
Report
21. BY 5th OF EACH MONTH CONTRACTOR Form CC25 - Monthly Invoicing
Report
22. PRIOR TO ACCEPTANCE CONTRACTOR Form CC10 - Contract Change
Order (CCO)
23, PRIOR TO ACCEPTANCE CONTRACTOR Form CC15 - Final Summary
Report
24, PRIOR TO ACCEPTANCE CONTRACTOR Affidavit of Disposal

Required Documents Schedule (Rev. June 2011)
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SPECIAL NOTICE
SMALL LOCAL BUSINESS ENTERPRISES (SLBE)
A\ID)

EMERGING LOCAL BUSINESS ENTERPRISES (ELBE)
PROGRAM

1. INTRODUCTION. This contract is subject to the requirements of the SLBE Program as
specified in the SLBE-ELBE section of the City’s EOCP Requirements included in The
WHITEBOOK.

1.1.  The Bidders are required to review The WHITEBOOK and become familiar with the
detailed specifications including the required documentation and the submittal schedule
as related to SLBE-ELBE program.

2. AMENDMENTS TO THE CITY’S GENERAL EOCP REQUIREMENTS.

1. Equal Employment Opportunity Outreach Program (A). DELETE in its entirety and
SUBSTITUTE with the following:

A. Competitive Bids. If a contract is competitively solicited, the Apparent Low
Bidder shall submit a Work Force Report (Form BB05) or an Equal Employment
Opportunity (EEO) Plan, within 10 Working Days after receipt by the Bidder of
Contract forms to the City for approval as specified in the Notice of Intent to
Award letter from the City.

3. AMENDMENTS TO THE CITY’S EOCP SLBE-ELBE REQUIREMENTS.

VIII.  Subcontracting Efforts Review and Evaluation (2b)). DELETE in its entirety and
SUBSTITUTE with the following:

b) “Make information of forthcoming opportunities available to SLBE-ELBE firms
and arrange time for contracts and establish delivery schedules, where
requirements permit, in a way that encourages and facilitates participation by
SLBE-ELBE firms in the competitive process.  This includes posting
solicitations for bids or proposals for a minimum of 10 Working Days before the
Bid or Proposal due date.”

VIII.  Subcontracting Efforts Review and Evaluation (3) and (4). DELETE in its entirety
and SUBSTITUTE with the following:

3. Good Faith Effort Documentation Requirements

If the stated SLBE-ELBE subcontractor participation percentages are not met, the
Bidder shall submit, within 3 Working Days of the Bid opening, information
necessary to establish adequate good faith efforts were taken to meet the contract
subcontractor participation percentages. The required documentation includes
the following:

Special Notice SLBE-ELBE (Rev. June 2011) 6 | Page
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A. SLBE-ELBE WRITTEN SOLICITATION REQUIREMENTS

Bidders must solicit SLBE-ELBE firms on the City’s approved SLBE-ELBE
list. Solicitations for subcontract/vendor work must comply with the following
requirements:

1. The solicitation must be project specific, dated and include bid number and
project name. Solicitations must be made to the SLBE-ELBE firms at least
10 business days prior to bid opening.

1.1.  Broadcast solicitation is acceptable.

2. Solicitation must state which items or portions of work the bidder is
requesting subcontractor/vendor pricing.

2.1 It is the bidder’s responsibility to demonstrate that enough work
sufficient to meet the SLBE-ELBE participation percentage was
made available to SLBE-ELBE firms. The bidder should make as
many items of work available as possible to meet the SLBE-
ELBE participation percentage, and at a minimum an amount of
work equal to the SLBE-ELBE participation percentage. If
necessary to reach the SLBE-ELBE participation percentage, the
work should include those items normally performed by the
bidder with its own forces, supplies and even items with a dollar
value below 1/2 of 1% of the total bid. Bidders shall utilize Form
AA60 to demonstrate compliance with this requirement and
submit the completed form with Good Faith Effort
documentation.

3. Solicitation must state that plans and specs are available at no cost to
interested SLBE-ELBE firms and how to obtain them.

4. Solicitations must state that assistance is available from the bidder for SLBE-
ELBE firms in obtaining necessary equipment, supplies, or materials.

5. Solicitations must state that assistance is available from the bidder for SLBE-
ELBE firms in obtaining bonding, lines of credit or insurance.

6. Bidder must solicit ALL City of San Diego Certified SLBE-ELBE firms who
have the NAICS code for the subcontractor/vendor work sought by the
general contractor.

6.1. Bidders are not required to contact SLBE-ELBE firms that are
noted as “General Contractor Only — Does not provide services as
a subcontractor” in the PRISM compliance database or on the
listing provided on the City website.

7. Bidders must provide copies of ALL solicitations with one of the following
forms of verification that the solicitations were sent: a) If mailed: provide
copies of the metered envelopes or certified mail receipts b) If faxed: provide
copies of the fax transmittal confirmation sheet(s) c) If emailed: provide
copies of the email delivery confirmation sheet(s). No credit shall be given
for error messages, busy, cancelled, undeliverable, etc.

Special Notice SLBE-ELBE (Rev. June 2011) 7 | Page
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7.1.  When utilizing broadcast method bidder must clearly identify SLBE-
ELBE firm on verification documentation submitted with GFE.

B. SLBE-ELBE WRITTEN SOLICITATION FOLLOW UP REQUIREMENTS

Bidders must follow-up with all SLBE — ELBE firms that were notified of the
subcontracting/vendor opportunities to determine their level of interest and
commitment to bid the project. When following up with the SLBE — ELBE firms,
the bidder must do the following:

1. Follow up communications must start no less than 5 business days prior to bid
opening.

2. Bidders must make at least three follow-up telephone calls to each SLBE -
ELBE firm.

2.1. Bidders are not required to make and/or may stop making follow-up
telephone calls once the SLBE-ELBE firm has provided written
verification accepting or declining to bid the project. Written
verification from SLBE-ELBE firm must be project specific.

2.2. Bidders must provide copy of written verification received from
SLBE-ELBE firms with Good Faith Effort documentation.

2.3. Submit a telephone log, as proof of telephone calls, with the following
requirements: project name, name of person making the phone call,
name of firm contacted, contact person’s name, date of call, time of call,
and details of conversation.

C. SUBCONTRACT AWARD SUMMARY

Bidders must act in good faith with interested SLBE-ELBE firms and may only
reject bids for legitimate business reasons. The bidder must submit the following
documentation:

1. A DETAILED summary sheet which includes bid item number, scope of
work, subcontractor/vendor name, bid amount, certification type,
subcontractor/vendor selection and reason for selection / non-selection of all
the subcontractors/vendors that responded.

2. Copies of all subcontract/vendor bids received including bids for areas of
work that were not included in the outreach and bids from both certified and
non-certified subcontractors/vendors. If the Bidder decides to Self-Perform a
scope of work, the Bidder MUST submit a detailed bid to show that the
Bidder’s price is competitive to the price of the subcontractors/vendors that
responded to outreach efforts. All verbal bids MUST be substantiated by
corresponding written bid from subcontractors/vendors.

Special Notice SLBE-ELBE (Rev. June 2011) 8 | Page
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D. OUTREACH ASSISTANCE REQUIREMENTS

Written notice of subcontractor/vendor opportunities must be forwarded to
local organizations or groups to assist with outreach efforts. When contacting
local organizations or groups, the Bidder must do the following:

1. Contact a minimum of 5 local organizations or groups to provide assistance in
contacting, recruiting and using SLBE-ELBE firms by written notice. For a
listing of organizations or groups offering assistance, please visit the City of
San Diego Equal Opportunity  Contracting home page at
http://www.sandiego.gov/eoc/

2. Written notice must indicate the date of the notice and name of the local
organization or group. Written notices must be forwarded to the
organizations or groups at least 10 business days prior to bid opening.

3. Written notice must state which items or portions of work the bidder is
requesting subcontractor/vendor pricing.

3.1. It is the bidder’s responsibility to demonstrate that enough work
sufficient to meet the SLBE-ELBE participation percentage was made
available to SLBE-ELBE firms. The bidder should make as many
items of work available as possible to meet the SLBE-ELBE
participation percentage, and at a minimum an amount of work equal
to the SLBE-ELBE participation percentage. If necessary to reach the
SLBE-ELBE participation percentage, the work should include those
items normally performed by the bidder with its own forces, supplies
and even items with a dollar value below 1/2 of 1% of the total bid.
Bidders shall utilize Form AAG0 to demonstrate compliance with this
requirement and submit the completed form with Good Faith Effort
documentation.

4. Written notice must state that plans and specs are available at no cost to
interested SLBE-ELBE firms and how to obtain them.

5. Written notice must state that assistance is available from the bidder for
SLBE-ELBE firms in obtaining necessary equipment, supplies, or materials.

6. Written notice must state that assistance is available from the bidder for
SLBE-ELBE firms in obtaining bonding, lines of credit or insurance.

7. Bidders must provide copies of ALL notices with one of the following forms
of verification that the notices were sent: a) If mailed: provide copies of the
metered envelopes or certified mail receipts b) If faxed: provide copies of the
fax transmittal confirmation sheet(s) c) If emailed: provide copies of the email
delivery confirmation sheet(s). No credit shall be given for error messages,
busy, cancelled, undeliverable, etc.

Special Notice SLBE-ELBE (Rev. June 2011) 9 | Page
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XI. Suppliers. Last paragraph, DELETE in its entirety and SUBSTITUTE with the following:

For the purpose of achieving the mandatory subcontractor participation percentage,
the City will not account for the Field Orders, Additive or Deductive, and Allowance
Bid Items (when shown by the City as Allowance — Type Il in the Bid and Proposal
forms) in the calculation. Allowance — Type | Bid Items are part of the Base Bid
integral to the SOW.

4. SUBCONTRACTING PARTICIPATION PERCENTAGES. The Bidders are encouraged to
take positive steps to diversify and expand their subcontractor solicitation base and to offer
contracting opportunities to all certified Subcontractors including SLBEs, ELBEs, DBEs, MBEs,
WBEs, DVBESs and OBEs.

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For the
purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 5.2%
2. ELBE participation 9.9%
3. Total mandatory participation 15.1%

4.2. For the purpose of achieving the mandatory subcontractor participation percentage, the
City will not account for the Field Orders, Additive or Deductive, and Allowance Bid
Items (when shown by the City as Allowance — Type Il in the Bid and Proposal forms) in
the calculation. Allowance — Type | Bid Items are part of the Base Bid integral to the
SOW.

5. PRE-BID CONFERENCE. A Pre-Bid Conference is scheduled for this contract as specified in
the Invitation to Bids. The purpose of this meeting is to inform Bidders of the submittal
requirements and provisions relative to the SLBE Program. Bidders are strongly encouraged to
attend the Pre-Bid Conference to better understand the Good Faith Effort requirements of this
contract.

6. MANDATORY CONDITIONS. Bid will be declared non-responsive if the Bidder fails the
following mandatory conditions.

6.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall mandatory
participation percentage identified in this document; OR

6.2. Bidder’s submission of Good Faith Effort documentation demonstrating the Bidder made
a good faith effort to outreach to and include SLBE-ELBE Subcontractors required in this
document within 3 Working Days of the Bid opening if the overall mandatory
participation percentage is not met.

7. BID DISCOUNT. This contract is not subject to the Bid Discount program as described in The
WHITEBOOK, SLBE-ELBE Program Requirements, Section 1V(2).

8. RESOURCES. The current list of certified SLBE-ELBE firms can be found on the EOC
Department website at http://www.sandiego.gov/eoc/

Special Notice SLBE-ELBE (Rev. June 2011) 10 | Page
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CITY OF SAN DIEGO, CALIFORNIA

INVITATION TO BIDS

1. RECEIPT AND OPENING OF BIDS: Bid(s) will be received at the Public Works Contracting
Group at 1200 THIRD AVENUE, SUITE 200, SAN DIEGO, CA 92101 UNTIL 2:00 PM ON
AUGUST 30, 2012 for performing work on the following project (Project):

FY '12 SLURRY SEAL GROUP I

2. DESCRIPTION OF WORK: The Work involves furnishing all labor, materials, equipment,
services, and other incidental works and appurtenances for the construction of the Project as
described below:

Including but not limited to weed abatement, tree trimming, crack sealing, milling, asphalt repair,
base repair, application of Type Il and/or Type Il slurry seal, replacing traffic
striping/markings/markers, replacing vehicle detector loops, possible weekend work, traffic
control drawings & permits, and storm drain inlet protection on various asphalt streets throughout
the City.

The Work shall be performed in accordance with:
e Bid No. K-13-5748-DBB-3, inclusive.

3. ENGINEER’S ESTIMATE: The Engineer’s estimate of the most probable price for this
contract is $2,543,000.00.

4. LOCATION OF WORK: The location of Work is Citywide as listed and shown in the Contract
Appendices.

5. CONTRACT TIME: The Contract Time for completion of the Work shall be
100 Working Days.

6. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of
California Law, the Contractor shall possess valid appropriate license(s) at the time that the Bid is
submitted. Failure to possess the specified license(s) shall render the Bid as non-responsive and
shall act as a bar to award of the Contract to any Bidder not possessing required license(s) at the
time of Bid.

The City has determined the following licensing classification(s) for this contract:

Option | Classification(s)
1 CLASS A
2 CLASS C12
3 CLASS C32

The Bidder shall satisfy the licensing requirement by meeting at least one of the listed options.

Invitation to Bids (Rev. June 2011) 11| Page
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7. PRE-BID CONFERENCE: There will be a Pre-Bid Conference to discuss the scope of the
Project, bidding requirements, and Equal Opportunity Contracting Program requirements and
reporting procedures in the Public Works Contracting Group, Conference Room at 1200 Third
Avenue, Suite 200, San Diego, CA 92101 at 10:00 A.M., on AUGUST 14, 2012.

All potential bidders are encouraged to attend.
To request a copy of the agenda on an alternative format, or to request a sign language or oral
interpreter for this meeting, call the Public Works Contracting Group at (619)236-6000 at least 5
Working Days prior to the Pre-Bid Conference to ensure availability.

8. CITY CONTACT INFORMATION:

See the cover of the Contract Documents.

9. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

1. STANDARD SPECIFICATIONS

Document No. Filed Description

PITS0504091 05-04-09 | Standard Specifications for Public Works Construction (The
GREENBOOK), 2009 Edition

PITS090110-1 09-01-10 | City of San Diego Standard Specifications for Public Works
Construction (The WHITEBOOK), 2010 Update *

Document No. Filed Description

AEC1231064 12-31-06 | California Department of Transportation, Manual of Uniform
Traffic Control Devices (MUTCD 2006)

769023 09-11-84 | Standard Federal Equal Employment Opportunity
Construction Contract Specifications and the Equal
Opportunity Clause

NOTE: The City of San Diego Supplement, 2010 Update now consolidates various City Public
Works Construction Standard Specifications which in the past were included in the
Supplementary Special Provisions. The Bidders’ attention is directed to this edition of the City
Supplement for a close review to ensure no important information is missed for the preparation of
the Bids.

2. STANDARD DRAWINGS

Document No. Filed Description

AEC1230163 12-31-06 City of San Diego Standard Drawings*

N/A Varies City Standard Drawings - Updates Approved For Use (when
specified)*

AEC0925061 09-25-06 Caltrans 2006 U.S. Customary Unit Standard Plans

Invitation to Bids (Rev. June 2011) 12 | Page
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10.

11.

NOTE: *Available online under Engineering Documents and References at:
http://www.sandiego.gov/engineering-cip.

WAGE RATES: Prevailing wages are applicable to this project. See Funding Agency
Provisions that follow this Invitation to Bid for more information.

OPTION TO RENEW: The City expects to have additional 30 miles of streets to be slurry
sealed by this contract with additional funding this fiscal year or next fiscal year. By submitting
this bid, the Bidder is granting the City the option to renew this contract one time, at the City's
sole discretion, at the prices set forth above and conditions herein stated with the Work to be
performed commencing no later than 180 days after the completion of FY ’12 Slurry Seal
Group I

If deemed necessary by the City, the option to renew will be exercised in writing by the City
within 1 year of the date of the Bid opening for this project. The following conditions apply to
the option to renew:

a. The total price of the option to renew shall not exceed the original contract amount. The
option to renew will be for one or more of the listed Bid items as determined by the City,
for quantities to be specified by the City that will be within twenty five percent (£ 25%) of
the quantities listed in the Bid.

b. The increase in lump sum Bid amounts e.g., bond, mobilization, storm water protection,
and traffic control shall be in proportion to the amount of the added quantities.
Allowance Bid items have been provided for this purpose where needed.

c. The Contract Time to perform the additional Work will be the same as for the original
Work, adjusted proportionately to the amount of the added Work compared to the amount
of the original Work.

d. The Retention for both original and added Work will be administered in accordance with
9-3.2, “Partial and Final Payment.”

e. A separate NTP will be issued for the added Work.

f. A separate NOC may be filed for the added Work if the time between completion of the
original Work and the commencement of the added Work exceeds 60 days.

The option to renew may be declined by the Bidder only if the California Statewide Paving
Asphalt Price Index has increased by more than 10% from the date of Bid opening to the date the
option to renew is exercised by the City.

Tony Heinrichs
Director
Public Works Department

Invitation to Bids (Rev. June 2011) 13| Page
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INSTRUCTIONS TO BIDDERS

1. PREQUALIFICATION OF CONTRACTORS: The contractor(s) who intend to submit Bid or
Proposal in response to this invitation to bid, or RFP’s for GRC or As-Needed Design-Build Task
Orders valued over $50,000, must be pre-qualified for the total amount proposed, inclusive of all
alternate bid items or the specified Task Order limits prior to the date of Bid submittal.

Bids from contractors who have not been pre-qualified as applicable, and Bids that exceed the
maximum dollar amount at which contractors are pre-qualified, will be deemed non-responsive
and ineligible for award or a Task Order authorization. Complete information and
prequalification questionnaires are available at:

http://www.sandiego.qgov/engineering-cip/services/consultcontract/prequal.shtml

The completed questionnaire, financial statement, and bond letter or a copy of the contractor’s
SLBE-ELBE certification and bond letter, must be submitted no later than 2 weeks prior to the
bid opening to the Public Works Department - Engineering & Capital Project, Prequalification
Program, 1010 Second Avenue, Suite 1200, San Diego, CA 92101. For additional information or
the answer to questions about the prequalification program, please contact David Stucky
at 619-533-3474 or dstucky@sandiego.gov.

2. CONTRACTOR REGISTRATION: Prospective bidder(s) as well as existing contractors and
suppliers are required to register with the City’s EOCP. Refer to 2-17, “CONTRACTOR
REGISTRATION” for details.

3. CITY'S RESPONSES AND ADDENDA: The City at its option, may respond to any or all
guestions submitted in writing, via letter, or FAX in the form of an addendum. No oral comment
shall be of any force or effect with respect to this solicitation. The changes to the Contract
Documents through addendum are made effective as though originally issued with the Bid. The
Bidders shall acknowledge the receipt of Addenda on the form provided for this purpose in the
Bid.

4. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Invitation to Bids at
any time, and further reserves the right to reject submitted Bids, without giving any reason for
such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) as a result
of preparing Bids under the Invitation to Bid shall be the sole responsibility of each bidder. The
Invitation to Bid creates or imposes no obligation upon the City to enter a contract.

5. CONTRACT PRICING FORMAT: This solicitation is for a Lump Sum contract with Unit
Price provisions as set forth in the Bid Proposal Form(s), Volume 2 unless specified otherwise
such as as-needed contracts e.g., GRC in the Contract Documents.

6. SUBMITTAL OF “OR EQUAL” ITEMS: See 4-1.6, “Trade Names or Equals.”

7. AWARD PROCESS: The Award of this contract is contingent upon the Contractor’s
compliance with all conditions precedent to Award, including the submittal of acceptable
insurance and surety bonds pursuant to San Diego Municipal Code § 22.3007. If the responsible
Bid does not exceed the City's engineering estimate, the City will, in most cases, prepare contract
documents for execution within 3 weeks of the date of the Bid opening and award the Contract
within 5 Working Days of receipt of properly executed Contract, bond, and insurance documents.

Instructions to Bidders (Rev. June 2011) 14 | Page
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10.

11.

12.

13.

This contract is deemed to be awarded, and effective, only upon the signing of the Contract by the
Mayor or designee of the City.

SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The
WHITEBOOK (unless amended otherwise in the SSP) which requires the Contractor to perform
not less than the amount therein stipulated with its own forces. Failure to comply with these
requirements may render the Bid non-responsive and ineligible for award.

AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be
obtained by visiting the City’s website: http://www.sandiego.gov/engineering-
cip/services/consultcontract/advertising.shtml. Plans and Specifications for this contract are also
available for review in the office of the City Clerk or Public Works Contracting Group.

QUESTIONS: The Director (or designee), of the Public Works Department is the officer
responsible for opening, examining, and evaluating the competitive Bids submitted to the City for
the acquisition, construction and completion of any public improvement except when otherwise
set forth in these documents. All questions related to this procurement action shall be addressed
to the Public Works Contracting Group, Attention Contract Specialist, 1200 Third Avenue, Suite
200, San Diego, California, 92101, Telephone No. (619) 236-6000.

Questions received less than 14 days prior to the date for opening of Bids may not be answered.
Interpretations or clarifications considered necessary by the City in response to such questions
will be issued by Addenda which will be uploaded to the City’s online bidding service.

Only questions answered by formal written addenda will be binding. Oral and other
interpretations or clarifications will be without legal effect. It is the Bidder's responsibility to
become informed of any Addenda that have been issued and to include all such information in its
Bid.

ELIGIBLE BIDDERS: No person, firm, or corporation shall be allowed to make, file, or be
interested in more than 1 Bid for the same work unless alternate Bids are called for. A person,
firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted prices on
materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or quoting prices
to other Bidders or from submitting a Bid in its own behalf.

SAN DIEGO BUSINESS TAX CERTIFICATE: All Contractors, including Subcontractors,
not already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before
the Contract can be executed.

PROPOSAL FORMS: Bid shall be made only upon the Bidding Documents i.e., Proposal form
attached to and forming a part of the specifications. The signature of each person signing shall be
in longhand.
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15.

The entire specifications for the bid package do not need to be submitted with the bid. Bidder
shall complete and submit, only, all pages in the "Bidding Document Schedule” Section (see
Volume 2) as their Bid per the schedule given under “Required Documents Schedule,” (see
Volume 1). Bidder is requested to retain for their reference other portions of the Contract
Documents that are not required to be submitted with the Bid.

The City may require any Bidder to furnish a statement of experience, financial responsibility,
technical ability, equipment, and references.

Bids and certain other specified forms and documents shall be enclosed in a sealed envelope and
shall bear the title of the work and name of the Bidder and the appropriate State Contractors
License designation which the Bidder holds.

Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for opening of Bids.
BIDDERS' GUARANTEE OF GOOD FAITH (BID SECURITY):

With the exception of the contracts valued $5,000 or less, GRC and Design-Build contracts, and
contracts subject to the Small and Local Business Program of $250,000 or less e.g., ELBE
contracts, each Bidder shall accompany its Bid with either a cashier's check upon some responsible
bank, or a check upon such bank properly certified or an approved corporate surety bond payable to
the City of San Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which
check or bond, and the monies represented thereby shall be held by the City as a guarantee that the
Bidder, if awarded the contract, will in good faith enter into such contract and furnish the required
final bonds.

The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract and give
required final bonds, the money represented by a cashier's or certified check shall remain the
property of the City, and if the Bidder shall fail to execute this contract, the Surety agrees that it
will pay to the City damages which the City may suffer by reason of such failure, not exceeding
the sum of 10% of the amount of the Bid.

A Bid received without the specified bid security will be rejected as being non-responsive.
AWARD OF CONTRACT OR REJECTION OF BIDS:

This contract may be awarded to the lowest responsible and reliable Bidder (for Design-Build
contracts refer to the RFP for the selection and award information). Bidders shall complete the
entire Bid schedule (e.g., schedule of prices). Incomplete price schedules will be rejected as
being non-responsive.

The City reserves the right to reject any or all Bids, and to waive any informality or technicality
in Bids received and any requirements of these specifications as to bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be released only
upon receipt by the City from the Bidder within 3 Working Days, excluding Saturdays, Sundays,
and state holidays, after the opening of Bids, of written notice which includes proof of honest,
credible, clerical error of material nature, free from fraud or fraudulent intent, and of evidence
that reasonable care was observed in the preparation of the Bid.
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A non-selected Bidder may protest award of the Contract to the selected Bidder by submitting a
written “Notice of Intent to Protest” including supporting documentation which shall be received
by Public Works Contracting Group no later than 10 days after the City’s announcement of the
selected Bidder or no later than 10 days from the date that the City issues notice of designation of
a Bidder as non-responsible in accordance with San Diego Municipal Code Chapter 2, § 22.3029,
“Protests of Contract Award.”

The City of San Diego will not discriminate with regard to race, religious creed, color, national
origin, ancestry, physical handicap, marital status, sex or age, in the award of contracts.

Each Bid package properly executed as required by these specifications shall constitute a firm
offer, which may be accepted by the City within the time specified in the Invitation to Bids.

The City reserves the right to evaluate all Bids and determine the lowest Bidder (or winner for
Design-Build contracts) on the basis of any proposed alternates, additive items or options, at its
discretion.

BID RESULTS: The Bid opening by the City shall constitute the public announcement of the
Apparent Low Bidder (or Apparent Winner in case of Design-Build contracts). In the event that
the Apparent Low Bidder (or Apparent Winner in case of Design-Build contracts) is subsequently
deemed non-responsive or non-responsible, a public announcement will be posted in the City’s
web page, with the name of the newly designated Apparent Low Bidder (or Apparent Winner in
case of Design-Build contracts).

To obtain Bid results, either attend Bid opening, review the results on the City’s web site, or
provide a self-addressed, stamped envelope, referencing Bid number, and Bid tabulation will be
mailed to you upon verification of extensions. Due to time constraints, Bid results cannot be
given out over the telephone.

THE CONTRACT: The Bidder to whom award is made shall execute a written contract with
the City of San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 10 Working Days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

I the Bidder takes longer than 10 Working Days to fulfill these requirements, then the additional
time taken shall be added to the Bid guarantee. The Contract shall be made in the form adopted
by the City, which includes the provision that no claim or suit whatsoever shall be made or
brought by Contractor against any officer, agent, or employee of the City for or on account of
anything done or omitted to be done in connection with this contract, nor shall any such officer,
agent, or employee be liable hereunder.

If the Bidder to whom the award is made fails to enter into the contract as herein provided, the
award may be annulled and the Bidder's Guarantee of Good Faith will be subject to forfeiture.
An award may be made to the next lowest responsible and reliable Bidder who shall fulfill every
stipulation embraced herein as if it were the party to whom the first award was made.

For contracts that are not Design-Build, pursuant to the San Diego City Charter section 94, the
City may only award a public works contract to the lowest responsible and reliable Bidder. The
City will require the Apparent Low Bidder to (i) submit information to determine the Bidder’s
responsibility and reliability, (ii) execute the Contract in form provided by the City, and (iii)
furnish good and approved bonds and insurance certificates specified by the City within 10
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Working Days, unless otherwise approved by the City, in writing after the Bidder receives
notification from the City, designating the Bidder as the Apparent Low Bidder and formally
requesting the above mentioned items.

The award of the Contract is contingent upon the satisfactory completion of the above mentioned
items and becomes effective upon the signing of the Contract by the Mayor or designee. If the
Apparent Low Bidder does not execute the Contract or submit required documents and
information, the City may award the Contract to the next lowest responsible and reliable Bidder
who shall fulfill every condition precedent to award. A corporation designated as the Apparent
Low Bidder shall furnish evidence of its corporate existence and evidence that the officer signing
the Contract and bond for the corporation is duly authorized to do so.

EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder
shall examine carefully the Project Site, the Plans and Specifications, the GRC Unit Price Books
if applicable, other materials as described in the Special Provisions, Section 2-7, and the proposal
forms (e.g., Bidding Documents) therefore. The submission of a Bid or GRC Task Order
Proposal shall be conclusive evidence that the Bidder has investigated and is satisfied as to the
conditions to be encountered, as to the character, quality, and scope of Work, the quantities of
materials to be furnished, and as to the requirements of the Bidding Documents Proposal, Plans,
and Specifications.

DRUG-FREE WORKPLACE:
a) General:

City projects are subject to City of San Diego Resolution No. R-277952 adopted on May 20,
1991. Bidders shall become aware of the provisions of Council Policy 100-17 which was
established by Resolution No. R-277952. The policy applies equally to the Contractor and
Subcontractors. The elements of the policy are outlined below.

b) Definitions:

"Drug-free workplace™ means a site for the performance of work done in connection with a
contract let by City of San Diego for the construction, maintenance, or repair of any facility
or public work by an entity at which employees of the entity are prohibited from engaging in
the unlawful manufacture, distribution, dispensation, possession, or use of a controlled
substance in accordance with the requirements of this section.

"Employee" means the employee of a contractor directly engaged in the performance of work
pursuant to a contract as described in Section 3, "City Contractor Requirements."

"Controlled substance™ means a controlled substance in schedules I through V of Section 202
of the Controlled Substances Act (21 U.S.C. Sec. 812).

"Contractor” means the department, division, or other unit of a person or organization
responsible to the contractor for the performance of a portion of the work under the contract.
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c) City Contractor Requirements:

Every person or organization awarded a contract or grant by the City of San Diego for the
provision of services shall certify to the City that it will provide a drug-free workplace by
doing all following:

a. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession, or use of a controlled substance is
prohibited in the person's organization's workplace and specifying the actions
that will be taken against employees for violations of the prohibition.

b. Establishing a drug-free awareness program to inform employees about all of the
following:

i.  The dangers of drug abuse in the workplace.
ii.  The person's or organization's policy of maintaining a drug-free
workplace.
iii. Any available drug counseling, rehabilitation, and employee
assistance programs.
iv.  The penalties that may be imposed upon employees for drug abuse
violations.

c. Posting the statement required by subdivision (1) in a prominent place at
contractor's main office. For projects large enough to necessitate a construction
trailer at the job site, the required signage would also be posted at the Site.

The Contractor shall include in each subcontract agreement language which indicates the
Subcontractor's agreement to abide by the provisions of subdivisions a) through c) above.
The Contractors and Subcontractors shall be individually responsible for their own drug-free
workplace programs.

Note: The requirements of a drug-free awareness program can be satisfied by periodic
tailgate sessions covering the various aspects of drug-abuse education. Although an in-house
employee assistance program is not required, contractors should be able to provide a listing of
drug rehabilitation and counseling programs available in the community at large.

Questions about the City's Drug-free Workplace Policy shall be referred to the Contract
Specialist, Public Works Contracting Group.

20. AMERICANS WITH DISABILITIES ACT:

a) General: City projects are subject to City of San Diego Resolution No. R-282153 adopted on
June 14, 1993. The Bidders shall become aware of the provisions of Council Policy 100-04
which was established by Resolution No. R-282153. The policy applies equally to the
Contractor and all Subcontractors. The elements of the policy are outlined below.
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b) Definitions:

"Qualified individual with a disability” means an individual with a disability who satisfies the
requisite skill, experience, education and other job-related requirements of the employment
position such individual holds or desires, and who, with or without reasonable
accommodation, can perform the essential functions of such position.

"Employee” means the employee of the Contractor directly engaged in the performance of
Work.

c) The City Requirements: Every person or organization entering into a contractual agreement
with or receiving a grant from the City of San Diego shall certify to the City of San Diego
that it will comply with the ADA by adhering to all of the provisions of the ADA listed
below.

i.  The Contractor shall not discriminate against qualified persons with disabilities in
any aspects of employment, including recruitment, hiring, promotions, conditions
and privileges of employment, training, compensation, benefits, discipline, layoffs,
and termination of employment.

ii.  No qualified individual with a disability may be excluded on the basis of disability,
from participation in, or be denied the benefits of services, programs, or activities
by the Contractor or Subcontractors providing services for the City.

iii.  The Contractor shall post a statement addressing the requirements of the ADA in a
prominent place at the worksite. The Contractor shall include in each subcontract
agreement, language which indicates the Subcontractor's agreement to abide by the
provisions of subdivisions (a) through (c) inclusive of Section 3. The Contractor
and Subcontractors shall be individually responsible for their own ADA
employment programs. Questions about the City's ADA Policy should be referred
to the Contract Administrator.

21. CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE: This contract is subject to
City of San Diego Municipal Code §22.3224 as amended 11/24/08 by ordinance O-19808.
Bidders shall become aware that the requirements apply to Contractors and Subcontractors for
contracts greater than $50,000 in value.

Upon award, amendment, renewal, or extension of this contract, the Contractors shall complete a
Pledge of Compliance attesting under penalty of perjury that they complied with the requirements
of this section.

The Contractors shall ensure that their Subcontractors whose subcontracts are greater than
$50,000 in value complete a Pledge of Compliance attesting under penalty of perjury that they
complied with the requirements of this section. Subcontractors may access the Pledge of
Compliance at:

http://www.sandiego.gov/purchasing/pdf/contractor standards questionnaire.pdf.
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23.

24.

25.

The Contractors shall include in each subcontract agreement, language which requires
Subcontractors to abide by the provisions of City of San Diego Municipal Code §22.3224. A
sample provision is as follows:

“Compliance with San Diego Municipal Code §22.3224: Subcontractor
acknowledges that it is familiar with the requirements of San Diego Municipal
Code 8§22.3224 (“Contractor Standards”), and agrees to comply with
requirements of that section. The Subcontractor further agrees to complete the
Pledge of Compliance, incorporated herein by reference.”

NOTICE OF LABOR COMPLIANCE PROGRAM APPROVAL: The City of San Diego
received initial approval as a Labor Compliance Program on August 11, 2003. The Labor
Compliance Program Manual is available at:

http://www.sandiego.gov/eoc/laborcompliance/#manual.

The limited exemption from prevailing wages pursuant to Labor Code §1771.5(a) does not apply
to contracts under jurisdiction of the Labor Compliance Program. Inquiries, questions, or
assistance about the Labor Compliance Program should be directed to: Equal Opportunity
Contracting Program, 1200 Third Ave., Suite 200 MS56P, San Diego, CA 92101, Tel. 619-236-
6000.

PAYROLL RECORDS: The Contractor's attention is directed to the City of San Diego Labor
Compliance Program, Section 1V, pages 4-7, and the State of California Labor Code 88 1771.5(b)
and 1776 (Stats. 1978, Ch. 1249). These require, in part, that the Contractor and Subcontractors
maintain and furnish to the City, at a designated time, a certified copy of each weekly payroll
containing a statement of compliance signed under penalty of perjury.

The Contractor and Subcontractors shall submit weekly certified payrolls online via Prism® i.e.,
the City’s web-based labor compliance program. Instructions on how to use the system will be
provided to the Contractor after the award.

The Contractor shall be responsible for the compliance with these provisions by Subcontractors.
The City shall withhold contract payments when payroll records are delinquent or inadequate, or
when it is established after investigation that underpayment has occurred.

APPRENTICES ON PUBLIC WORKS: The Contractor shall abide by the requirements of
881777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the employment
of apprentices by contractors and subcontractors performing public works contracts.

EQUAL BENEFITS: This contract is subject to the City’s Equal Benefits Ordinance (EBO),
Chapter 2, Article 2, Division 43 of the San Diego Municipal Code (SDMC).
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In accordance with the EBO, Bidders shall certify they will provide and maintain equal benefits
as defined in SDMC 822.4302 for the duration of the Contract (SDMC §22.4304(f)). Failure to
maintain equal benefits is a material breach of the Contract (SDMC §22.4304(e)). The Contractor
shall notify employees of their equal benefits policy at the time of hire and during open
enrollment periods and shall post a copy of the following statement in an area frequented by
employees:

“During the performance of a contract with the City of San Diego, this employer
will provide equal benefits to its employees with spouses and its employees with
domestic partners.”

The Contractor shall give the City access to documents and records sufficient for the City to
verify the contractors are providing equal benefits and otherwise complying with EBO
requirements.

Full text of the EBO and the Rules Implementing the Equal Benefits Ordinance are posted on the
City’s website at www.sandiego.gov/purchasing/ or can be requested from the Equal Benefits
Program at (619) 533-3948.

LIMITED COMPETITION: When designated as restricted competition on the cover page, this
contract may only be bid by the Contractors on the approved SLBE-ELBE Construction
Contractors List. For information regarding the SLBE-ELBE Construction Program and
registration visit the City’s web site: http://www.sandiego.gov.

PRE-AWARD ACTIVITIES:

Pre-award Submittals - The Apparent Low Bidder (or winner in case of Design-Build contracts)
shall provide the information required within the time specified in “Required Documents,” of this
bid package. Failure to provide the information within the time specified may result in the Bid
being rejected as non-responsive.

If the Bid is rejected as non-responsive, the Apparent Low Bidder (or winner in case of Design-
Build contracts) shall forfeit the Bid Security required under Invitation to Bids, of this bid
package. The decision that the Apparent Low Bidder (or winner in case of Design-Build
contracts) is non-responsive for failure to provide the information required within the time
specified shall be at the sole discretion of the City.
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CITY OF SAN DIEGO
FUNDING AGENCY PROVISIONS

FOR
CONSTRUCTION CONTRACT REQUIREMENTS

THE FOLLOWING REQUIREMENTS APPLY TO STATE, FEDERAL, OR BOTH FUNDED
PROJECTS. IN THE EVENT THAT THESE REQUIREMENTS CONFLICT WITH THE
CITY’S GENERAL EOC REQUIREMENTS, THE STATE AND FEDERAL REQUIREMENTS
WILL CONTROL.

1) STATE REQUIREMENTS FOR CONTRACTS SUBJECT TO STATE PREVAILING
WAGE REQUIREMENTS:

1.1. In accordance with the provisions of California Labor Code Sections 1770, et seq. as
amended, the Director of the Department of Industrial Relations has determined the
general prevailing rate of per diem wages in accordance with the standards set forth
in such Sections for the locality in which the Work is to be performed. Copies of the
prevailing rate of per  diem  wages may be found at
http://www.dir.ca.gov/dlsr/statistics_research.html. The Contractor shall post a copy
of the above determination of the prevailing rate of per diem wages at each job site
and shall make them available to any interested party on request.

1.2. Pursuant to Sections 1720 et seq., and 1770 et seq., of the California Labor Code the
Contractor any Subcontractor shall pay not less than said specified rates determined
by the Director of the California Department of Industrial Relations to all workmen
employed by them in the execution of the Work.

1.3. The wage rates determined by the Director of Industrial Relations and published in
the Department of Transportation publication entitled, "General Prevailing Wage
Rates", refer to expiration dates. If the published wage rate does not refer to a
predetermined wage rate to be paid after the expiration date, said published rate of
wage shall be in effect for the life of this contract. If the published wage rate refers
to a predetermined wage rate to become effective upon expiration of the published
wage rate and the predetermined wage rate is on file with the Department of
Industrial Relations, such predetermined wage rate shall become effective on the date
following the expiration date and shall apply to this contract in the same manner as if
it had been published in said publication. If the predetermined wage rate refers to
one or more additional expiration dates with additional predetermined wage rates,
which expiration dates occur during the life of this contract, each successive
predetermined wage rate shall apply to this contract on the date following the
expiration date of the previous wage rate. If the last of such predetermined wage
rates expires during the life of this contract, such wage rate shall apply to the balance
of the contract.

The successful bidder intending to use a craft or classification not shown on the
prevailing rate determinations may be required to pay the rate of the craft or
classification most closely related to it.
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CONTRACT FORMS
AGREEMENT

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation,
herein called "City", and AMERICAN ASPHAILT SOUTH, INC, , herein called
"Contractor" for construction of FY '12 SLURRY SEAL GROUP I: Bid No. K-13-5748-DBB-3, in the
amount of TWO MILLION ONE_ HUNDRED TWO THOUSAND SEVEN HUNDRED
EIGHTY-FOUR DOLLARS AND 92/100 ($2,102,784.92), which is comprised of the Base Bid.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the parties
hereto, City and Contractor agree as follows;

1. The following are incorporated into this contract as though fully set forth herein;
(a) The attached Faithful Performance and Payment Bonds.

(b) The attached Proposal included in the Bid documents by the Contractor,
(c) That certain documents entitled FY '12 SLURRY SEAL GROUP I, on file in the office

of the City Clerk Document No. 21002853 , as well as all matters referenced
therein.
2. Contractor shall perform and be bound by all the terms and conditions of this contract and in

strict conformity therewith shall perform and complete in a good and workmanlike manner
Project Title, FY '12 SLURRY SEAL GROUP I; Bid No. K-13-5748-DBB-3, San Diego,
California.

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and in
the manner and with such additions or deductions as are provided for in this contract, and
Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

4, No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in connection with
this contract, nor shall any such officer, agent, or employee be liable hereunder.

5. This contract is effective as of the date that the Mayor or designee signs the agreement.
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CONTRACT FORMS (continued)
AGREEMENT

IN WITNESS WHEREOF, this agreement is signed by the City of San Diego, acting by and through its
Mayor or designee, pursuant to Municipal Code §22.3610 authorizing such execution.

THE CITY OF SAN DIEGO

APPROVED AS TO FORM AND LEGALITY

Jan I. Goldsmith, City Attorney

Print Name: A LbEIZT P.R EL"‘AUM

Mayor or desiénee

Date: IL//Q /}lc’_«'*

CONTRACTOR

J/@*’

Print Name: LCI %V) e

Title: 56Crevlarj/
Date: 967/)74mécr ,78’{ f 10/

By

pnm\\ kaowne A. Maleli

Deputy City Attorney

Date: }‘l'l-’l \|97

City of San Diego License No.: 31?00 2 Mﬁ// %f

State Contractor’s License No.: 78 y? O/ ?
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Bond No. 12090724
Premium: $13,704.00

CONTRACT FORMS (continued)
PERFORMANCE BOND AND LABOR AND MATERIALMEN’S BOND

AMERICAN ASPHALT SOQUTH, INC, , @ ¢orporation,
as principal, and _The Guarantee Company 0f North America USA , & cotporation authorized to do

business in the State of Californis, as Surety, hereby obligate themselves, their successors and assigns,
jointly eand scverally, to The City of San Diego a munieipal corporation in the sum of
TWO MILLION ONE HUNDRED TWQO THOUSAND SEVEN HUNDRED EIGHTY-FOUR
DOLLARS AND 92/100 (82.102,784.92) for the faithful performance of the annexed contract, and in the
sum of TWO MILLION ONE HUNDRED TWO THOUSAND SEVEN HUNDRED EIGHTY-
FOUR DOLLARS AND 92/100 ($2,102,784.92) for the benefit of laborers and materialmen designated

below,

Conditions:

If the Principal shall faithfully perform the annexed contract FY '12 SLURRY SEAL GROUP I;
Bid No. K-13-5748-DBR-3, San Diego, California then the obligation heretn with respect to a faithful
performance shall be void; otherwise it shall remain in full force.

If the Principal shall promptly pay all persons, firms and corporations fumishing materials for or
petforming labor in the execution of this contract, and shall pay all amounits due under the California
Uneniployment Ingurance Act then the obligation herein with respect to laborers and materfalmen shall be
void; otherwise it shall remain in fall force.

The obligation herein with respect to laborers and tnaterialmen shall inure to the benefit of all
persans, firms and corporations entitled 1o file olaims under the provisions of Chapter 3 of Division 5 of
Title T of the Government Clode of the State of California or under the provisions of Scction 3082 et seq.
of the Civil Code of the State of California,

Changes in the terms of the annexed contract or specifications accompanying same or referred to
therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives notice of same.
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CONTRACT FORMS (continued)
PERFORMANCE BOND AND LABOR AND MATERIALMEN’S BOND

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this
bond.

Dated September 27 2012

ican Asphalt South, Inc.
Approved ag to Form and Legality American Asp

Principal

By,

Ldle Shne Secredry

Pritfled Name of Person Signing for Principal

Jan T Go]ds:mth City Aftormey

The Guarantee Company of North America USA

1800 Sutter Street, Suite 880

Approved:
Local Address of Surety
/] . Concord, CA 94520
Vs
Mayor or Designes Local Address (City, State) of Suraty
866-364-6378

Local Telephong No. of Surety

Premium $ 13,704.00---

Bond No. 12090724
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CALIFORNIA ALL-PURPOSE
CERTIFICATE OF ACKNOWLEDGMENT

State of California

County of Butte

On September 27, 2012 pefore me, J- Lelouarn, Notary Public

personally appeared Elizabeth Collodi

(Here insert name and title of the officer)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to
the within instrument and acknowledged to me that he/she/they executed the same in his/herftheir authorized
capacity(ies), and that by his/her/their signature(s} on the instrument the personés), or the entity upon behalf of

which the persongs) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph

is true and correct.

WITNESS my hand and official seal.

) AN

J, LELOUARN
A COMM. # 1973758 %
<)) NOTARY PUBLIC - CALIFORNIA ¢
COUNTY QF BUTTE w

Gomm. Expires MAR, 30, 2016

\S—ignaj ofNotargf Public

{(Notary Seal)

ADDITIONAL OPTIONAL INFORMATION

Performance Bond and Labor and Materialmen's Bond

DESCRIPTION OF THE ATTACHED DOCUMENT

(Title or description of attached document)

American Asphalt South, Inc.

(Title or description of attached document continued)

The Guarantee Company of North America USA

Number of Pages 2 Document Dateg/_2_7/1_2

(Additional information)

CAPACITY CLAIMED BY THE SIGNER
{7 Individual (s)
(O Corporate Officer

(Title)
Partner(s)
Attorney~-in-Fact
Trustee(s)

Other

0O

2008 Version CAPA 02,10.07 800-873-9865 www NotaryClasses.com

INSTRUCTIONS FOR COMPLETING THIS FORM

Any acknowledgment completed in California must contain verbiage exactly as
appears above in the notary section or a separate acknowledgment form must he
properly completed and attached to that document. The only exception is if a
document is to be recorded outside of California. In such instances, any alternative
acknowledgment verbiage as may be printed on such a document so long as the
verbiage does not require the notary to do something that is illegal for a notary in
California (i.e. certifying the authorized capacity of the signer). Please check the
document carefully for proper notarial wording and attach this form if required

+ State and County information must be the State and County where the document
signer(s) personally appeared before the notary public for acknowledgment.

» Date of notarization must be the date that the signer(s) personally appeared which
must also be the same date the acknowledgment is completed.

+ The notary public must print his or her name as it appears within his or her
commission followed by a comma and then your title (notary public),

+ Print the name(s) of document signer(s) who personally appear at the time of
notarization,

« Indicate the correct singular or plural forms by crossing off incorrect forms (i.e.
hefshe/they, is/are-) or circling the correct forms, Failure to correctly indicate this
information may lead to rejection of document recording.

+ The notary seal impression must be clear and photographically reproducible.
Impression must not cover text or lines, If seal impression smudges, re-seal if a
sufficient arca permits, otherwise complete a different acknowledgment form.

+ Signature of the notary public must match the signature on file with the office of
the county clerk.

* - Additional information is not required but could help to ensure this
acknowledgment is not misused or attached to a different document,

* - Indicate title or type of attached document, number of pages and date,

*.- Indicate the capacity claimed by the signer, If the claimed capacity is a
corporate officer, indicate the title (i.e. CEO, CFO, Secretary),

+ Securely attach this document to the signed document




THE GUARANTEE
COMPARY OF

HOKTI AXERICA THE GUARANTEE COMPANY OF NORTH AMERICA USA
f’@‘} Southfield, Michigan
& POWER OF ATTORNEY

KNOW ALL BY THESE PRESENTS: That THE GUARANTEE COMPANY OF NORTH AMERICA USA, a corporation organized and existing under the
laws of the State of Michigan, having its principal office in Southfield, Michigan, does hereby constitute and appoint

Barbara Midstokke, Renee Ramsey, Richard W. Pratt, John Hopkins, Elizabeth Collodi, Susan Lee, Barbam Beeny,
Nancy Luttenbacher, Phillip O. Watkins, Keith T. Schuler
Interwest Insurance Services, Inc.

its true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of
indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract
or otherwise.

The execution of such instrument(s) in pursuance of these presents, shall be as binding upon THE GUARANTEE COMPANY OF NORTH AMERICA
USA as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at the
principal office.

The Power of Attorney is executed and may be certified so, and may be revoked, pursuant to and by authority of Article X, Sectlon 9.03 of the By-Laws
adopted by the Board of Directors of THE GUARANTEE COMPANY OF NORTH AMERICA USA at a meeting held on the 31® day of December, 2003.
The President, or any Vice President, acting with any Secretary or Assistant Secretary, shall have power and authority:

1.  To appoint Attorney(s)-in-fact, and to authorize them to execute on behalf of the Company, and attach the Seal of the Company thereto, bonds
and undertakings, contracts of indemnity and other writings obligatory in the nature thereof; and

2.  Torevoke, at any time, any such Attorney-in-fact and revoke the authority given, except as provided below

3. In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given
to the Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and
construction contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of
Florida Department of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety
company of any of its obligations under its bond.

4. In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given to
the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner —
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

Further, this Power of Attorney is signed and sealed by facsimile pursuant to resolution of the Board of Directors of the Company adopted at a meeting
duly called and held on the 6th day of December 2011, of which the following is a true excerpt:

RESOLVED that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any Power of Attorney or certification
thereof authorizing the execution and delivery of any bond, undertaking, contracts of indemnity and other writings obligatory in the nature thereof, and
such signature and seal when so used shall have the same force and eifect as though manually affixed.

IN WITNESS WHEREOF, THE GUARANTEE COMPANY OF NORTH AMERICA USA has caused this instrument to be signed and
its corporate seal to be affixed by its authorized officer, this 23rd day of February, 2012.

THE GUARANTEE COMPANY OF NORTH AMERICA USA

(G A, Y R N

STATE OF MICHIGAN Stephen C. Ruschak, Vice President Randall Musselman, Secretary
County of Oakland

On this 23rd day of February, 2012 before me came the individuals who executed the preceding instrument, to me personally known, and being by me
duly sworn, said that each Is the herein described and authorized officer of The Guarantee Company of North America USA,; that the seal affixed to said
instrument is the Corporate Seal of said Company; that the Corporate Seal and each signature were duly affixed by order of the Board of Directors of

Cynthia A. Takai IN WITNESS WHEREOQF, | have hereunto set my hand at The Guarantee
Notary Public, State of Michigan Company of North America USA offices the day and year above written.
County of Oakland

My Commission Expires February 27, 2018 (:: , W ﬂ ] f - é

Acting in Oakland County

1, Randall Musselman, Secretary of THE GUARANTEE COMPANY OF NORTH AMERICA USA, do hereby certify that the above and foregoing is a true
and correct copy of a Power of Attorney executed by THE GUARANTEE COMPANY OF NORTH AMERICA USA, which is still in full force and effect.

IN WITNESS WHEREOF, | have thereunto set my hand and attached the seal of said Company this 27th day of September , 2012

= |

Randall Musselman, Secretary




CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

PROJECT TITLE: I'Y '12 SLURRY SEAL GROUP 1

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No, 100-17
regarding Drug-Free Workplace as outlined in INSTRUCTION TO BIDDERS, "Drug-Free Workplace",
of the project specifications, and that;

Aperican A s phat¥ S, Zorc

(Name under which business is conducted)

has in place a drug-free workplace program that complies with said policy, I further certify that each
subcontract agreement for this project contains language which indicates the subcontractor’s agreement to
abide by the provisions of subdivisions a) through c¢) of the policy as outlined.

Signed %_/// %ﬂ_
priniod Kol Lyte Shne

Title \9:?(12" ry
4
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CONTRACTOR CERTIFICATION

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

PROJECT TITLE: FY '12 SLURRY SEAL GROUP 1

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the American With Disabilities Act (ADA) outlined in the INSTRUCTION TO BIDDERS,
“American With Disabilities Act”, of the project specifications, and that;

nericen  Hobo G Zc

(Name under which business is conducted)

has in place workplace program that complies with said policy, I further certify that each subcontract
agreement for this project contains language which indicates the subcontractor’s agreement to abide by

the provisions of the policy as outlined.

Printed Name Z Vé 57;’76
v,

Title 52‘02',{7

Signed.
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

PROJECT TITLE: FY '12 SLURRY SEATL GROUP 1

I declare under penalty, of perjury that I am authorized to make this certification on behalf of
/Z’/}ﬁ"‘/'{dﬂ .!://4// M . Zne , as Contractor, that I am familiar with the
requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as outlined
in INSTRUCTION TO BIDDERS ("Contractor Standards"), of the project specifications, and that
Contractor has complied with those requirements.

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than $50,000
in value has completed a Pledge of Compliance attesting under penalty of perjury of having complied
with City of San Diego Municipal Code § 22.3224.

4
Dated this r? f # Day of fg}ﬁ{ '”0{"‘ 2 o047

Signed . -v/%—f .

Printed Nafiie 5 Vé ‘9{ nwe
Title v?fh%_/’y
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AFFIDAVIT OF DISPOSAL

WHEREAS, on the DAY OF L 2 , the undersigned entered
into and executed a contract with the City of San Diego, a municipal corporation, for:

FY '12 SLURRY SEAL GROUP |
(Name of Project)

as particularly described in said contract and identified as Bid No. K-13-5748-DBB-3;
SAP No. (WBS/CC/I0) 21002853 and WHEREAS, the specification of said contract requires the
Contractor to affirm that “all brush, trash, debris, and surplus materials resulting from this project
have been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all
surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all
surplus materials as described in said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF
Contractor

by
ATTEST:
State of
County of
On this DAY OF , 2 , before the undersigned, a Notary Public in and for
said County and State, duly commissioned and sworn, personally appeared

known to me to be the Contractor named in the

foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said
Contractor executed the said Release.

Notary Public in and for said County and State
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SUPPLEMENTARY SPECIAL PROVISIONS (SSP

THESE SUPPLEMENTARY SPECIAL PROVISIONS CONFORM TO THE STANDARD
SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION (THE GREENBOOK)
CURRENTLY ADOPTED BY THE CITY, INCLUDING ITS CURRENT SUPPLEMENT
AMENDMENTS (CITY SUPPLEMENTS INCLUDED IN THE WHITEBOOK), EXCEPT
FOR THE FOLLOWING:

STYLE OF SPECIFICATIONS

The City is gradually standardizing the style and language of the standard specifications for the public
works construction. The new style and language follows the Federal guidelines for “Plain Language”
to the extent possible.

The use of this new style does not change the meaning of a specification not yet using this style.
Where used in the Contract Documents, statement or command type phrases (i.e., active voice and
imperative mood) refer to and are directed at the Bidder or Contractor as applicable. The
specifications are written to the Bidder before award and the Contractor after. Before award, interpret
sentences written in the imperative mood as starting with "The Bidder must" and interpret "you" as
"the Bidder" and "your" as "the Bidder's."” After award, interpret sentences written in the imperative
mood as starting with "The Contractor must" and interpret "you" as "the Contractor" and "your" as
"the Contractor's.” Similarly, interpret "we" and “us” as "the City" and "our" as "the City's.”

PART 1 - GENERAL PROVISIONS

SECTION 1-TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE,
AND SYMBOLS

1-2 TERMS AND DEFINITIONS.
Agency — ADD the following:

Regulatory activities handled by the City of San Diego Developmental Services, Fire and Planning
Departments, or any other City Department are not subject to the responsibilities of the City under
this contract.

Certificate of Compliance — To the City Supplement, DELETE in its entirety and SUBSTITUTE
with the following:

Certificate of Compliance — A written document signed and submitted by a supplier or manufacturer
that certifies that the material or assembled material supplied to the Work site complies with the
requirements of the Contract Documents.

Contract Documents — To the City Supplement, DELETE in its entirety and SUBSTITUTE with the
following:

The Agreement, Addendum, Invitation to Bid, Instructions to Bidders, special notice page, funding
agency provisions, Bid and documentation accompanying the Bid and any post-bid documentation
submitted prior to the Notice of Award when attached as an exhibit to the Contract, Bonds, permits
from jurisdictional regulatory agencies, Supplementary Special Provisions (SSP), City’s EOCP
Requirements, City Supplement, Plans, Standard Plans, Construction Documents, Reference
Specifications listed in the Invitation to Bid or the RFP for Design-Build contracts, Request for
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Qualifications (RFQ), Statement of Qualifications (SOQ), Request for Proposals (RFP),
modifications issued after the execution of the Contract e.g., Change Orders, Construction Manager
At Risk’s Guaranteed Maximum Price including written qualifications, assumptions and conditions
thereto and Pre-construction Services Agreement.

ADD: Limited Notice To Proceed — A written notice given from the City to the Contractor that
authorizes the Contractor to start a limited amount of work that is not Construction Work, such as
finalizing subcontract agreements, ordering materials, mobilization, furnishing a field office, and any
other preliminary work done prior to performing Construction Work.

Normal Working Hours. To the City Supplement, ADD the following:

The Normal Working Hours shall be 8:30 AM to 3:30 PM; exceptions shall be preapproved by the
Engineer.

Notice of Completion (NOC) — ADD the following:
See California Civil Code section 3093.

Samples - Physical examples which illustrate materials, equipment or workmanship and establish
standards by which the Work will be evaluated.

SECTION 2 - SCOPE AND CONTROL OF WORK

2-1.2.2 Joint Venture Contractors. To the City Supplement, last paragraph, DELETE in its entirety
and SUBSTITUTE with the following:

The Joint Venture shall designate an on-site representative and an alternate in writing. The on-site
representative and the alternate shall have the full authority to bind all Joint Venture partners.

The Joint Venture shall provide a copy of the Joint Venture agreement and the Joint Venture license
to the City within 10 Working Days after receipt by the Bidder of Contract forms.

2-3.1.2 Subcontractor List. ADD the following:
For Extra Work, the Contractor shall submit Form CC10, “CONTRACT CHANGE ORDER (CCO)”

with each CCO proposal. Form CC10 is available for download from the EOCP site at:
http://www.sandiego.gov/eoc/pdf/cc10.pdf

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following:

The Contractor shall perform, with its own organization, Contract work amounting to at least 50
percent of the base bid alone or base bid and any additive or deductive alternate(s) that together when
added or deducted form the basis of determining the Apparent Low Bidder as specified. The self
performance percentage requirement will be waived for contracts when a “B” License is required or
allowed.
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2-3.3 Status of Subcontractors. ADD the following:

With every request for payment, the Contractor shall submit to the Engineer a breakdown showing
monthly and cumulative amounts of the Work performed under Change Order by the Contractor and
the Subcontractors. The reporting format shall be approved by the Engineer.

2-3.4 Subcontract Requirements. To the City Supplement, ADD the following paragraph:

The Contractor shall ensure that all of its Subcontractors are licensed at the time of the execution of
their subcontract agreements. In the event a Subcontractor is not properly licensed, the Contractor
shall cease payment to Subcontractor for all work performed when the Subcontractor was improperly
licensed. Any payment made by the Contractor to a Subcontractor for work performed when the
Subcontractor was unlicensed shall be returned to the City.

Where the Contract Documents require that a particular product be installed or applied by an
applicator approved by the manufacturer, it is the Contractor’s responsibility to ensure the
Subcontractor or Supplier employed for such work is approved by the manufacturer.

2-5.2 Precedence of Contract Documents. To the Cit Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

2-5.2 Precedence of Contract DocumentsError! Bookmark not defined.. If there is a conflict
between any of the Contract Documents, the document highest in the order of precedence shall
control. The order of precedence, from highest to lowest, shall be as follows:

1) Permits (i.e., issued by jurisdictional regulatory agencies)

2) Change Orders and Supplemental Agreements; whichever occurs last

3) Contract and Agreement

4) Addenda

5) Bid (e.g., price Proposal for Design-Build contracts)

6) Request for Proposal (RFP)

7) Invitation to Bid

8) Instruction to Bidders

9) Request for Qualifications (RFQ)

10) Special Provisions (i.e.,, City’s EOCP Requirements, City Supplement, and
Supplementary Special Provisions (SSP))

11) Plans

12) Construction Documents (for Design-Build contracts)

13) Standard Drawings

14) Reference Specifications (e.g., GREENBOOK)

15) Technical Proposal (for Design-Build contracts)

16) Statement of Qualifications (SOQ)

When additional requirements by the funding sources are physically or by reference incorporated in
the Contract Documents, the funding source’s requirements shall govern unless specified otherwise.
Figured dimensions shall take precedence over scaled dimensions. Detailed drawings shall take
precedence over general drawings.
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2-5.3.1 General. DELETE in its entirety and SUBSTITUTE with the following:

When required by the Contract Documents or when requested by the Engineer, the Contractor shall
provide the submittals as specified in 2-5.3.2, 2-5.3.3, and 2-5.3.4 to the Engineer. Materials shall
neither be furnished nor fabricated, nor shall any work for which submittals are required be
performed before the required submittals have been reviewed and accepted by the Engineer. The
payment for the submittals shall be included in the various Bid items. Neither review nor acceptance
of submittals by the Engineer shall relieve the Contractor from responsibility for errors, omissions, or
deviations from the Contract Documents, unless such deviations were specifically called to the
attention of the Engineer in the letter of transmittal. The Contractor shall be responsible for the
correctness of the submittals.

The Contractor shall allow a minimum of 20 working days for review of submittals unless otherwise
specified in the Special Provisions. Each submittal shall be accompanied by a letter of transmittal.

2-5.4.1 General. ADD the following:

Source Identification e.g., RFI numbers and Change Order numbers as required to identify the source
of the change to the Contract Documents shall be noted.

2-5.4.2 Asset Specific Red-lines (d). ADD the following:

Dimensional changes to the drawings.
Revisions to details shown on drawings.
Depths of foundations below first floor.
Locations and depths of underground utilities.
Revisions to routing of piping and conduits.
Revisions to electrical circuitry.

Actual equipment locations.

Duct size and routing.

Locations of concealed internal utilities.
Changes made by Change Order.

Details not on original Plans.

ADD the following:

h) Slurry Seal and Asphalt Overlay Red-Lines: The Contractor shall clearly record on
the City provided forms in MS Excel format the actual dates and quantity of each Bid
item applied to each street segment and comments regarding each segment. The
Contractor shall record reasons if no work is performed.

2-6 WORK TO BE DONE. ADD the following:

In accordance with the provisions of California Law, the Contractor shall possess or require the
Subcontractor(s) to posses valid appropriate license(s) for the Work being performed.

2-9.1 Permanent Survey Markers. DELETE in its entirety and SUBSTITUTE with the following:

The Contractor shall notify the Engineer or the owner on a Private Contract, at least 7 days before
starting the Work to allow for the preservation of survey monuments, and benchmarks. The Engineer
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or the owner on a Private Contract through its Registered Land Surveyor or a Registered Civil
Engineer, will, at its cost, file a Corner Record or a Record of Survey referencing survey monuments
subject to disturbance in the Office of the County Surveyor in accordance with Business and
Professions Code 8771.

The Contractor shall not disturb or permanently cover survey monuments or benchmarks without the
consent of the Engineer or the owner on a Private Contract. The Contractor shall bear the expense of
uncovering and replacing any that may be disturbed or covered without permission. When a change is
made in the finished elevation of the pavement of any roadway in which a street survey monument is
located, the Contractor shall adjust the monument riser ring to the new grade within 7 days of finished
paving unless otherwise specified in the Special Provisions. If a referenced monument is unable to be
reset in its original location due to improvements, the Contractor shall establish the reset monument
in a location approved by the Engineer.

Replacing and establishing survey references e.g., survey monuments and benchmarks shall be done
only under the direction of the Engineer by a Registered Land Surveyor or a Registered Civil
Engineer authorized to practice land surveying within the State of California.

2-10 AUTHORITY OF BOARD AND ENGINEER. ADD the following:

Regulating agencies of the City, such as Developmental Services, Fire and Planning Departments,
enforce Legal Requirements and standards. These enforcement activities are not subject to the
responsibilities of the Engineer under this Agreement.

2-11 INSPECTION. ADD the following:

The City may utilize field inspectors to assist the Engineer during construction in observing
performance of the Contractor. The inspector is for the purpose of assisting the Engineer and shall
not be confused with an inspector with a City regulatory agency or with a Special Inspector.

Code compliance testing (including all Geotechnical requirements) and inspections required by codes
or ordinances, or by a plan approval authority, shall be the responsibility of and shall be paid by the
Contractor, unless otherwise provided in the Contract Documents.

The Contractor’s quality control testing and inspections shall be the sole responsibility of the
Contractor and paid by the Contractor included in the Bid price.

ADD: 2-17 CONTRACTOR REGISTRATION.
The Contractor, Subcontractors, and Suppliers shall register with the City’s EOCP via Prism® i.e.,

the City’s web-based contract compliance portal at:
https://pro.prismcompliance.com/contractor/plugins/pages/contractormenu.aspx.

The Contractor shall ensure that proposed Subcontractors and Suppliers have completed the
registration prior to Notice of Intent to Award. If the Contractor fails to have its Subcontractors and
Suppliers registered after the NTP has been issued, the City will withhold a minimum of 10% in
addition to the Retention from all invoices submitted until the Contractor and all listed Subcontractors
and Suppliers are properly registered in PRISM.
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SECTION 3 - CHANGES IN WORK
3-2.1 General. ADD the following:

Specific sites for slurry seal may be substituted due to utility or construction conflict, or urgent
community needs. The location list provided by the City in the Contract Documents will be adjusted
by the City as needed to match the Bid quantities at no additional cost to the City.

The Bid quantities are for estimating purposes only and will vary due to continued deterioration of the
streets, such as streets quantified as having no tons of AC required, may in fact need AC repair
(see 600-3.1.1).

3-3.2.2 Basis for Establishing Costs (a) Labor, City Supplement, first and second paragraphs,
DELETE in entirety and SUBSTITUTE with the following:

The City reserves the right to request financial records of salaries for an employee, wages, bonuses
and deductions to substantiate the actual cost of labor certified by a California licensed Certified
Public Accountant. The Contractor shall use the City provided form i.e., “PUBLIC WORKS
PAYROLL REPORTING FORM” which is available at
http://www.sandiego.gov/eoc/pdf/payrolireport.pdf to list the labor rates of its personnel and
Subcontractors who work on this Project. An initial submittal shall be made prior to NTP.

The payment for payroll records shall be included in the various Bid item unless a separate Bid item
has been provided.

SECTION 4 - CONTROL OF MATERIALS
4-1.3.1 General. First paragraph, ADD the following:

Other standard items or materials typically accepted by Certificate of Compliance shall not require
inspection at the source unless specified in the Special Provisions. For a list of these items or
materials, the Contractor may refer to the Contract Documents.

4-15 Certificates of Compliance. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

4-1.5 Certificates of Compliance. DELETE in its entirety and SUBSTITUTE with the following:

Certificates of Compliance shall be furnished to the Engineer prior to the use of any material or
assembled material for which these Specifications so require or if so required by the Engineer.

The Engineer may waive the materials testing requirements of the Specifications and accept a
Certificate of Compliance. Manufacturing test data may be required by the Engineer to be included
with the submittal.

Materials used on the basis of a Certificate of Compliance may be sampled and tested at any time.
The submission of a Certificate of Compliance shall not relieve the Contractor of responsibility for
incorporating material in the Work which conforms to the requirements of the Contract Documents,
and any material not conforming to the requirements will be subject to rejection whether in place or
not.
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When professional certification of performance criteria of materials, systems or equipment is required
by the Contract Documents, the City shall be entitled to rely upon the accuracy and completeness of
such calculations and certifications.

4-1.6 Trade Names or Equals. To the City Supplement, DELETE in its entirety and SUBSTITUTE
with the following:

ADD the following:

Whenever materials or equipment are indicated in the Contract Documents by using the name of a
proprietary item or the name of a particular Supplier, the naming of the item is intended to establish
the type, function, and quality required. Unless stated otherwise, materials or equipment of other
Suppliers may be accepted if sufficient information is submitted to the Engineer for review to
determine whether the material or equipment proposed is equivalent or equal to that named.

a) The Contractor shall submit its list of proposed substitutions for “an equal” (“or equal”)
item(s) no less than 15 Working Days prior to Bid due date and on a City form when
provided by the City.

i.  The City will respond to the Contractor’s substitution proposal by at least 3 Working
Days prior to the Bid due date. If the City fails to respond to the Contractor’s
substitution proposal within the specified time period, the substitution proposal will be
deemed denied.

ii.  The Contractor may bring forward a substitution proposal after Award that was denied
based on the City’s failure to respond by submitting a “Cost Reduction Proposal” in
accordance with 3-1.3.

b) The request for substitution shall include the following information:

i.  Whether or not acceptance of the substitute for use in the Work will require a change in
any of the Contract Documents to adopt the design to the proposed substitute.

ii.  Whether or not incorporation or use of the substitute in connection with the Work is
subject to payment of any license fee or royalty.

iii.  All variations of the proposed substitute from the items originally specified will be
identified.

iv.  Available maintenance, repair, and replacement service requirements. The manufacturer
shall have a local service agency within 50 miles of the site which maintains properly
trained personnel and adequate spare parts and is able to respond and complete repairs
within 24 hours.

v.  Certification that the proposed substitute will perform adequately the functions and
achieve the results called for by the general design, and be similar and of equal
substance to that indicated, and be suited to the same use as that specified.

¢) There is no guaranteed time frame for the City’s review of the substitution requests.

d) The burden of proof as to the type, function, and quality of any such substitute product,
material or equipment shall be upon the Contractor. The Engineer may require at the
Contractor's expense additional data about the proposed substitute.

e) If the Engineer takes no exceptions to the proposed substitution, it shall not relieve the
Contractor from responsibility for the efficiency, sufficiency, quality, and performance of the
substitute material or equipment, in the same manner and degree as the material and
equipment specified by name.

f) The lack of action(s) on the Engineer’s side within the Contractor’s requested time shall not
constitute acceptance of the substitution.

g) Acceptance by the Engineer of a substitute item shall not relieve the Contractor of the
responsibility for full compliance with the Contract Documents.
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h) For the substitution review process or to have materials listed on the AML, refer to the AML
standard review process.

i) The Bid submittal shall be based on the material and equipment specified by name in the
Contract. If the proposal is rejected by the Engineer, the Contractor shall not be entitled to
either an extension in Contract Time, increase in the Contract Price, or both.

J) As applicable, no Shop Drawing or Working Drawing submittals shall be made for a
substitute item nor shall any substitute item be ordered, installed, or utilized without the
Engineer's prior written.

k) The Contractor shall reimburse the City for the charges of the Engineer for evaluating each
proposed substitute.

I) For Design-Build contracts, one copy of all designer reviewed submittals shall be provided to
the Engineer.

ADD: 4-1.11 Street Lighting And Traffic Signal Materials List. The Contractor shall be
responsible for furnishing a Notice of Materials to Be Used at the preconstruction meeting. The list
of materials shall identify Bid item number for which the material is to be incorporated, category of
material to be supplied, and the name and address where the material can be inspected at the source
where it is produced, not the Site. The Notice of Materials to Be Used shall include the following
categories of material: signal poles, signal equipment and fixtures, foundation reinforcing steel,
conduit, pull boxes, and conductor or cable. The Notice of Materials to Be Used form is provided in
the Contract and shall be used to provide the required material information.

Certificates of Compliance conforming to 4-1.5, “Certificate of Compliance” are required for the
major construction material categories identified above. A sample Certificate of Compliance is
provided in the Contract. Certificates shall be furnished, to the Engineer, before the material is
brought on the Site.

The payment for the material certification process shall be included in the lump sum price for the
traffic signal system or be distributed in individual bid items if no lump sum quantity is identified in
the bidding documents.

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK

6-1.2 Commencement of Work. To the GREENBOOK and the City Supplement, DELETE in its
entirety and SUBSTITUTE with the following:

Unless specified otherwise, construction shall start within 5 Working Days after NTP and be
diligently prosecuted to completion within the Contract Time. The Contractor shall not start any
construction activity at the Site until the Pre-construction Meeting is held and the NTP has been
issued by the Engineer.

Upon the Contractor’s written request, the City may delay the NTP as follows:
a) Up to 5 Working Days from the Pre-construction Meeting, or
b) Up to 40 Working Days from the Limited NTP for the preparation, submittal, obtaining
approval for and filing of the PRDs in accordance with 801, “STORM WATER
POLLUTION CONTROL,” or

¢) Up to 60 Working Days from the Limited NTP for the preparation, submittal, and approval of
the TCP on “D-sheets” when specified in 7-10.2, “Traffic Control.”
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The Contractor shall notify SDG&E at least 10 Working Days prior to excavating within 10* of
SDG&E Underground High Voltage Transmission Power Lines (i.e., 69 KV and higher).

For areas that do not require engineered TCP on D-sheets, the Contractor may at any time after the
Pre-construction Meeting obtain a TCP Permit via Working Drawings or the City’s over the counter
process and start the Work. If the Contractor decides to commence the construction work before the
completion of the D-sheet TCPs, the Contractor shall forfeit the 60 Working Days specified here. The
D-sheet TCP shall be done concurrently and no additional time will be granted.

For paving Work, the Contractor shall coordinate the Work to facilitate the installation and protection
of the new curb ramps and associated concrete work prior to commencing the asphalt overlay
operations. The Work at a specific location shall not commence until all layouts and measurements
are agreed upon by both the Contractor and the Engineer.

ADD: 6-1.8 Pre-construction Meeting. Within 20 Working Days from the Limited NTP the
Engineer will schedule a mandatory pre-construction meeting (Pre-construction Meeting) with the
Contractor. The agenda will include items such as NTP, design services and submittal and review
process for Design-Build contracts, critical elements of the work schedule, submittal schedule, cost
breakdown of major lump sum items, payment requests and processing, environmental and
community concerns, coordination with the involved utility firms, the level of record project
documents required and emergency telephone numbers for all representatives involved in the course
of construction.

ADD: 6-5.9 City’s Right to Terminate or Suspend for Loss of Project Funds. The City may
terminate or suspend this Contract at its sole discretion if the State of California or its agents render
the Proposition 42 funds (being used to fund this Project) unavailable. If the City chooses to suspend
this Contract that suspension will last until funds are identified and approved by the City Council, or
Mayor, whichever is appropriate, to be used to complete this project. If the City elects under this
provision to terminate this Contract, then neither Party is entitled to compensation from the other
Party for any costs arising from such termination. The City may also elect to terminate after invoking
a suspension under this provision.

6-7.1 General. To the City Supplement, ADD the following:

d) If weather condition is suitable, the Contractor shall complete each street segment within 15
Working Days from the day the slurry seal or asphalt overlay is placed. Each completed segment
shall include other incidental Work items e.g., weed abatement, damaged asphalt pavement
replacement, asphalt patching, resurfacing, striping, markings, raised pavement markers, and inlet
markers.

ADD: 6-8.1 Completion. To the City Supplement, DELETE in its entirety and SUBSTITUTE with
the following:

6-8.1 Completion. The Contractor shall submit a written assertion that the Work has been
completed. If, in the Engineer’s judgment, the Work has been completed in accordance with the
Contract Documents, the Engineer will set forth in writing the date the Work was completed. This
will be the date when the Contractor is relieved from responsibility to protect and maintain the Work.
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6-8.2 Acceptance. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the
following:

6-8.2 Acceptance.Acceptance will occur after all of the requirements contained in the Contract
Documents have been fulfilled. If, in the Engineer's judgment, the Contractor has fully performed the
Contract, the Engineer will accept the Contractor’s performance of the Contract.

6-8.3 Warranty. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the
following:

6-8.3 Warranty. Unless specified otherwise, the Work shall be warranted by the Contractor against
defective workmanship and materials for a period of 1 year.

a)

b)

d)

f)

9)

h)

The warranty period shall start on the date of completion of the Work as determined by the
Engineer.

The Contractor shall provide an unconditional warranty on all installed fiber optic cable for a
minimum period of 2 years.

The warranty period for the following items of the Work shall be 3 years:

Work under Section 500 (requires Long Term Warranty Contract (LTWC))

DWT Construction (requires manufacturer’s warranty)

LED signal modules (requires manufacturer’s warranty)

Private sewer pumps including the alarm panel and all other accessories. The Contractor
shall provide the City and property owner a copy of the warranty. (requires
manufacturer’s warranty)

poONdE

The Contractor shall involve the manufacturer in the installation and startup as needed to
secure any extended warranty required.

The warranty period for specific items covered under manufacturers’ or suppliers’ warranties
shall commence on the date they are placed into service at the direction of or as approved by
the Engineer in writing.

All warranties, express or implied, from Subcontractors or Suppliers, of any tier, for the work
performed and materials furnished shall be assigned, in writing, to the City, and such
warranties shall be delivered to the Engineer prior to acceptance of the Contractor's
performance of the Contract.

The Contractor shall replace or repair defective Work in a manner satisfactory to the
Engineer, after notice to do so from the Engineer, and within the time specified in the notice.
If the Contractor fails to make such replacement or repairs within the time specified in the
notice, the City may perform the replacement or repairs at the Contractor’s expense. If the
Contractor fails to reimburse the City for the actual costs, the Contractor’s Surety shall be
liable for the cost thereof.

Nothing in this warranty is intended to limit any manufacturer’s warranty which provides the
City with greater warranty rights than set forth in this section or the Contract Documents.
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i) These specifications are not intended to constitute a period of limitations or waiver of any
other rights or remedies City may have regarding the Contractor’s other obligations under the
Contract Documents or federal or state law.

j) The Contractor shall respond and initiate corrective action within 24 hours of notice of
nonconforming Work that poses an imminent threat to person or property.

6-9 LIQUIDATED DAMAGES. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

MODIFY to increase the daily value from $250 to $1,000 for contracts with a value of over $100,000.
SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR
7-3 LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the following:

The insurance provisions herein must not be construed to limit your indemnity obligations contained
in this contract.

ADD: 7-3.1 Policies and Procedures.

a) You must procure the insurance described below, at your sole cost and expense, to provide
coverage against claims for loss including injuries to persons or damage to property, which may
arise out of or in connection with the performance of the Work by you, your agents,
representatives, officers, employees or subcontractors.

b) Insurance coverage for property damage resulting from your operations is on a replacement cost
valuation. The market value will not be accepted.

¢) You must maintain this insurance for the duration of this contract and at all times thereafter when
you are correcting, removing, or replacing Work in accordance with this contract. Your liabilities
under this contract, e.g., your indemnity obligations, will is not deemed limited to the insurance
coverage required by this contract.

d) Payment for insurance is included in the various items of Work as bid by you, and except as
specifically agreed to by the City in writing, you are not entitled to any additional payment. Do
not begin any work under this contract until you have provided and the City has approved all
required insurance.

e) Policies of insurance must provide that the City is entitled to 30 days (10 days for cancellation
due to non-payment of premium) prior written notice of cancellation or non-renewal of the
policy. Maintenance of specified insurance coverage is a material element of this contract. Your
failure to maintain or renew coverage or to provide evidence of renewal during the term of this
contract may be treated by the City as a material breach of contract.

ADD: 7-3.2 Types of Insurance.
7-3.2.1 Commercial General Liability Insurance.

a) Commercial General Liability Insurance must be written on the current version of the 1SO
Occurrence form CG 00 01 07 98 or an equivalent form providing coverage at least as broad.
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b) The policy must cover liability arising from premises and operations, XCU (explosions,
underground, and collapse), independent contractors, products/completed operations, personal
injury and advertising injury, bodily injury, property damage, and liability assumed under an
insured’s contract (including the tort liability of another assumed in a business contract).

¢) There must be no endorsement or modification limiting the scope of coverage for either “insured
vs. insured” claims or contractual liability. You must maintain the same or equivalent insurance
for at least 10 years following completion of the Work.

d) All costs of defense must be outside the policy limits. Policy coverage must be in liability limits
of not less than the following:

General Annual Aggregate Limit Limits of Liability
Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit $2,000,000
Personal Injury Limit $1,000,000
Each Occurrence $1,000,000

7-3.2.2 Commercial Automobile Liability Insurance.

a) You must provide a policy or policies of Commercial Automobile Liability Insurance written on
the current version of the ISO form CA 00 01 12 90 or later version or equivalent form providing
coverage at least as broad in the amount of $1,000,000 combined single limit per accident,
covering bodily injury and property damage for owned, non-owned, and hired automobiles (“Any
Auto”).

b) All costs of defense must be outside the limits of the policy.

ADD: 7-3.3 Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this contract as described herein must be carried only by responsible insurance
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, that are
authorized by the California Insurance Commissioner to do business in the State, and that have been
approved by the City.

7-3.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, “surplus
lines” carriers only if the carrier is authorized to do business in the State and is included on the List of
Eligible Surplus Lines Insurers (LESLI list).

All policies of insurance carried by non-admitted carriers must be subject to all of the requirements
for policies of insurance provided by admitted carriers described herein.

ADD: 7-3.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance
and endorsements evidencing the insurance required herein, and furnish renewal documentation prior
to expiration of this insurance. Each required document must be signed by the insurer or a person
authorized by the insurer to bind coverage on its behalf. We reserve the right to require complete,
certified copies of all insurance policies required herein.
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ADD: 7-3.5 Policy Endorsements.
7-3.5.1 Commercial General Liability Insurance
7-3.5.1.1 Additional Insured.

a) You must provide at your expense policy endorsement written on the current version of the 1SO
Occurrence form CG 20 10 11 85 or an equivalent form providing coverage at least as broad.

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, the policy must
be endorsed to include the City and its respective elected officials, officers, employees, agents,
and representatives as additional insured.

1. The additional insured coverage for projects for which the Engineer’s Estimate is $1,000,000
or more must include liability arising out of: (a) Ongoing operations performed by you or on
your behalf, (b) Your products, (c) Your work, e.g., your completed operations performed by
you or on your behalf, or (d) premises owned, leased, controlled, or used by you.

2. The additional insured coverage for projects for which the Engineer’s Estimate is less than
$1,000,000 must include liability arising out of: (a) Ongoing operations performed by you or
on your behalf, (b) Your products, or (c) premises owned, leased, controlled, or used by you.

7-3.5.1.2 Primary and Non-Contributory Coverage. The policy must be endorsed to provide that
the coverage with respect to operations, including the completed operations, if appropriate, of the
Named Insured is primary to any insurance or self-insurance of the City and its elected officials,
officers, employees, agents and representatives. Further, it must provide that any insurance
maintained by the City and its elected officials, officers, employees, agents and representatives must
be in excess of the Contractor's insurance and must not contribute to it.

7-3.5.1.3 Project General Aggregate Limit. The policy or policies must be endorsed to provide a
Designated Construction Project General Aggregate Limit that will apply only to the Work. Only
claims payments which arise from the Work must reduce the Designated Construction Project
General Aggregate Limit. The Designated Construction Project General Aggregate Limit must be in
addition to the aggregate limit provided for the products-completed operations hazard.

7-3.5.2 Commercial Automobile Liability Insurance.

7-3.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability Insurance
are written on an 1SO form CA 00 01 12 90 or a later version of this form or equivalent form
providing coverage at least as broad, the policy must be endorsed to include the City and its
respective elected officials, officers, employees, agents, and representatives as additional insured,
with respect to liability arising out of automobiles owned, leased, hired or borrowed by you or on
your behalf. This endorsement is limited to the obligations permitted by California Insurance Code
§11580.04.

ADD: 7-3.6 Deductibles and Self-Insured Retentions. You are responsible for the payment of all
deductibles and self-insured retentions. Disclose deductibles and self-insured retentions to the City at
the time the evidence of insurance is provided.
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ADD: 7-3.7 Reservation of Rights. We reserve the right, from time to time, to review your
insurance coverage, limits, deductibles and self-insured retentions to determine if they are acceptable
to the City. We will reimburse you, without overhead, profit, or any other markup, for the cost of
additional premium for any coverage requested by the Engineer but not required by this contract.

ADD: 7-3.8 Notice of Changes to Insurance. You must notify the City 30 days prior to any
material change to the policies of insurance provided under this contract.

ADD: 7-3.9 Excess Insurance. Policies providing excess coverage must follow the form of the
primary policy or policies e.g., all endorsements.

7-4 WORKERS’ COMPENSATION INSURANCE. DELETE in its entirety and SUBSTITUTE
with the following:

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance.

a) In accordance with the provisions of 83700 of the California Labor Code, you must provide at its
expense Workers’ Compensation Insurance and Employers Liability Insurance to protect you
against all claims under applicable state workers compensation laws. The City, its elected
officials, and employees will not be responsible for any claims in law or equity occasioned by
your failure to comply with the requirements of this section.

b) Limits for this insurance must be not less than the following:

Workers” Compensation Statutory Employers Liability
Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

c) By signing and returning this contract you certify that you are aware of the provisions of 83700 of
the Labor Code which require every employer to be insured against liability for worker’s
compensation or to undertake self-insurance in accordance with the provisions of that code and
you will comply with such provisions before commencing the Work as required by § 1861 of the
California Labor Code.

7-4.1.1 Waiver of Subrogation. The policy or policies must be endorsed to provide that the insurer
will waive all rights of subrogation against the City, and its respective elected officials, officers,
employees, agents, and representatives for losses paid under the terms of the policy or policies and
which arise from work performed by the Named Insured for the City.

7-5 PERMITS, FEES, AND NOTICES. To the City Supplement, DELETE item e) in its entirety.
7-8.6 Water Pollution Control. ADD the following:

a) The Project is subject to the Storm Water Pollution control requirements listed on the Plans or
as specified in these specifications.

b) For contracts subject to Construction General Permit (CGP), the Contractor’s QSD shall
verify the City’s assessment prior to submittal through SMARTS.

¢) The Contractor’s attention is directed to Section 801, “WATER POLLUTION CONTROL”
of these specifications for more information.
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Based on a preliminary assessment by the City, this contract is subject to WPCP.

7-9 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS. ADD the
following:

In any emergency affecting the safety of persons or property, the Contractor shall act, at its discretion,
to prevent threatened damage, injury or loss. Any change in Contract Price or Contract Time
resulting from emergency work shall be determined as provided in SECTION 3, “CHANGES IN
WORK.”

7-9.1 Video Recording of Pre-existing Conditions. ADD the following:

In slurry seal or asphalt overlay contracts, the purpose of the video recording of the pre-existing Site
conditions is to document the minimum traffic striping, markings, and markers for which the
Contractor shall be responsible to replace.

7-10.1 Traffic and Access. To the City Supplement, DELETE the agency notification listing in its
entirety and SUBSTITUTE with the following:

The Contractor shall notify Metropolitan Transit System (MTS), a minimum of 5 Working Days prior
to excavation, construction, or traffic control affecting bus stops. The Contractor shall notify the
remaining agencies a minimum of two 2 Working Days prior to construction activities affecting the
agencies:

Fire Department Dispatch (Street or alley closure) (858) 573-1300
Police Department Traffic (Street or alley closure) (858) 495-7800
Street Division/Electrical (Traffic signals) (619) 527-7500
U.S. Navy (32nd Street Naval Station) (619) 556-1319
Underground Service Alert (Any excavation) (800) 422-4133
MTS (Street Closure and Bus Stops) (619) 238-0100 Ext 6451

7-10.2.6 Traffic Control Signs and Notices for Resurfacing and Slurry Sealing. To the first
paragraph of the City Supplement ADD the following:

For slurry seal contracts, the “NO PARKING — TOW-AWAY ZONE” must include “NO DRIVING”
on streets that are closed to all traffic during construction. For each street segment, in addition to
resurfacing and slurry sealing, the Contractor shall post “NO PARKING” signs for any required
preparatory work such as, but not limited to, damaged asphalt pavement replacement (mill & pave),
crack seal, and tree trimming.

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. To the City Supplement,
DELETE in its entirety and SUBSTITUTE with the following:

ADD: 7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. The Contractor
shall defend, indemnify, protect, and hold harmless the City, its agents, officers, and employees, from
and against all claims asserted, or liability established for damages or injuries to any person or
property resulting from the Contractor’s action or failure to take the necessary measures to prevent
such damages and injuries.
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The Contractor shall be responsible for payment of any fines resulting from citations issued to the
City by either the federal, state, or local environmental and safety enforcement agencies due to the
Contractor’s failure to abide by applicable safety, health, and environmental standards.

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL

8-2 FIELD OFFICE FACILITIES. To the City Supplement, DELETE in its entirety.

SECTION 9 - MEASUREMENT AND PAYMENT

9-3.7 Compensation Adjustments for Price Index Fluctuations. To the City Supplement,
DELETE “REAS” in its entirety and SUBSTITUTE with the following:

“Slurry seal”
PART 2 - CONSTRUCTION MATERIALS

SECTION 203-BITUMINOUS MATERIALS
ADD: 203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS).

203-15.1 General. Rubber polymer modified slurry (RPMS) is a crumb rubber asphalt slurry-seal
surface treatment and shall be a stable mixture of asphaltic emulsion, mineral aggregate, set-control
additives, specially produced and graded crumb rubber, polymer, mineral fillers, carbon black, and
water. The materials for RPMS shall conform to 203-5, 600-3.2.3, and these specifications. Mixing
and spreading of RPMS shall be as described in 302-4 and 302-14.

203-15.2 Materials. The ingredients of RPMS immediately prior to the mixing shall conform to the
following:

a) Asphaltic emulsion shall be a quick-set type and shall conform to the requirements of CQS-
1h and to the following requirements in accordance with the specified test methods:

Emulsion
Quality Test Test Requirements
AASHTO T 59 Residue after Distillation 60% min.
ASTM D 244

Residue
AASHTO T 49 Penetration at 77°F (25°C) 40%-90%
ASTM D 2397

In addition, quick setting Type CQS-1h Asphaltic Emulsion shall test Positive for Particle
Charge when tested in accordance with ASTM Designation: If the Particle Charge Test result
is inconclusive the Asphaltic Emulsion shall meet a pH requirement of 6.7 maximum.

b) Water shall be potable and of such quality that the asphalt will not separate from the emulsion
before the slurry seal is in place in the work.
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If necessary for workability, a set-control agent that will not adversely affect the RPMS
material may be added.

Polymer additive shall be SBR Latex or approved equal, which is added at a minimum of 2.0
percent by weight of the asphaltic emulsion.

Crumb rubber shall be ambient granulated or ground from whole passenger and/or truck tires
only, in conformance with requirements indicated in 600-3.2.3, Tables 203-15.2(A), 203-
15.2(B), and 203-15.2(C). Uncuring or devulcanized rubber is not acceptable and may not be
used. Rubber tire buffing from either recapping or manufacturing processes may not be used
as a supplement to the crumb rubber mixture.

In order to remove steel and fabric, an initial separation stage which subjects the rubber to
freezing temperatures may be used. The crumb rubber shall not be elongated or hair-like in
shape and individual particles shall not be greater than 1/20 of an inch in length. The crumb
rubber shall be free of contaminants including fiber, metal and mineral matter within the
following tolerances: the fiber content shall be less than 0.30% by weight; the crumb rubber
shall be free of metal particles--metal imbedded in rubber particles will not be allowed; the
amount of mineral contaminants allowed shall not exceed 0.10% by weight; and the crumb
rubber shall be dry with a moisture content of less than 0.75%.

TABLE 203-15.2(A)
CRUMB RUBBER CHEMICAL PROPERTIES SPECIFICATION

Property

Specification Limits

Specific Gravity

1.15+/-.05

Percent of Carbon Black

35.0 Maximum

Percent of Rubber Hydrocarbon

55.0 Maximum

Percent Ash 6.0 Maximum

Percent of Acetone Extract 10.0 Maximum
Percent of Chloroform Extract 3.0 Maximum
Percent Natural Rubber 40 Minimum

TABLE 203-15.2(B)

CRUMB RUBBER GRADATION REQUIREMENTS

Sieve Size Percent Passing
No.30 100
No.40 90-100
No.50 75-85

No.100 25-35
No.200 0-10

TABLE 203-15.2(C)

TESTING METHODS FOR CRUMB RUBBER ANALYSIS

Property Test Method
Specific Gravity ASTM D 1817
Carbon Black ASTM D 297

Ash ASTM D 297
Chloroform Extract ASTM D 297
Natural/Synthetic Rubber ASTM D 297
Sieve Analysis ASTM C 136
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f)

9)

h)

Carbon black solution shall be non-ionic in charge and liquid in form. The carbon black must
be compatible with the emulsion system, polymers and additives being used and conform to
the requirements indicated in Table 203-15.2(D) and ASTM D 1511.

TABLE 203-15.2(D)

Specification Tolerances
Total Solids 40-44
% Black by Weight 35-37
Type Black Medium Furnace Color
Type Dispersing Non-ionic

Additives may be used to accelerate or retard the break-set of the RPMS. The use of
additives shall be in quantities specified in the mix design.

Mineral filler such as Portland Cement, hydrated lime, limestone dust, fly ash or other
approved filler meeting the requirements of ASTM D 242 shall be used if required by the mix
design and may be used to facilitate set times as needed. Any cement used shall be
considered as part of the dry aggregate weight for mix design purposes.

The mineral aggregate used shall be the type and grade specified for the particular Type of
RPMS. The aggregate shall be manufactured crushed stone such as granite, slang, limestone,
chat, or other high quality aggregate, or combination thereof. Aggregate shall consist of rock
dust except that 100 percent of any aggregate of combination of aggregates, larger than the
No. 50 sieve size, used in the mix shall be obtained by crushing rock. The material shall be
free from vegetable matter and other deleterious substances. All aggregate shall be free of
caked lumps and oversized particles. The aggregate shall also conform to the following
requirements in Table 203-15.2(E).

TABLE 203-15.2(E)

Test California Test Requirements
Sand Equivalent 217 45 min.
Durability Index 229 55 min.

203-15.3 Composition and Grading. The percentage composition by weight of the aggregate shall
conform to the requirements indicated in Table 203-15.3(A) when determined by California Test 202,
modified by California Test 105 when there is a difference in specific gravity of 0.20 or more
between blends of different aggregates.

TABLE 203-15.3(A)
TYPE | SLURRY SEAL GRADATION

Sieve Size Percentage Passing Stockpile Tolerance
No.4 100 +/-5%
No.8 90-100 +/-5%
No.16 65-90 +/-5%
No.30 40-60 +/-5%
No0.50 25-42 +/-4%
No0.200 10-20 +/-2%
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TYPE Il SLURRY SEAL GRADATION

Sieve Size Percentage Passing Stockpile Tolerance
No0.3/8 100 +/-5%
No.4 90-100 +/-5%
No.8 65-90 +/-5%
No.16 45-70 +/-5%
No0.30 30-50 +/-5%
No0.50 18-36 +/-4%
No0.100 10-24 +/-3%
No0.200 5-15 +/-2%

TYPE 11l SLURRY SEAL GRADATION

Sieve Size Percentage Passing Stockpile Tolerance
No.3/8 100 +/-5%
No.4 70-90 +/-5%
No.8 45-70 +/-5%
No.16 28-50 +/-5%
No0.30 19-34 +/-5%
No0.50 12-25 +/-4%
No0.100 7-18 +/-3%
No0.200 5-15 +/-2%

The job mix (target) gradation shall be within the gradation band for the desired type. After the target
gradation has been submitted, the percent passing each sieve shall not vary be more than the stockpile
tolerance.

The aggregate will be accepted at the job location or stockpile. The stockpile shall be accepted based
on five gradation tests according to California Test 202, modified by California Test 105 when there
is a difference in specific gravity of 0.2 or more between blends of different aggregates. If the
average of the five tests is within the gradation tolerances, then the material will be accepted. If the
test shows the material to be out, the contractor will be given the choice to either remove the material
or blend other aggregates with the stockpile material to bring it into specifications. Materials used in
blending must meet the quality test before blending and must be blended in a manner to produce a
consistent gradation.

When the results of either the Aggregate Grading or the Sand Equivalent test do not conform to the
requirements specified, the aggregate shall be removed. However, if requested in writing by the
Contractor and approved by the Engineer, the aggregate may be used and the Contractor shall pay to
the agency $1.75 per ton for such aggregate left in place. No single aggregate grading or sand
equivalent tests shall represent more than 300 tons or one day’s production, whichever is smaller.

203-15.4 Mix Design. Before work begins, the Contractor, at its expense, shall submit for Engineer
approval laboratory reports of mix design performed in accordance with the tests identified in Table
203-15.4(A), utilizing the specific materials to be used on the project. The design will be prepared by
a laboratory experienced in designing rubber asphalt slurry-seal surface treatments. After the mix
design is approved, no substitution will be permitted unless approved by the Engineer. The proposed
rubber asphalt slurry-seal surface treatment mix design shall verify compatibility of the aggregate,
emulsion, mineral filler, set-control additive and rubber blend.

SSP (Rev. June 2011) 50 | Page
FY '12 Slurry Seal Group |



TABLE 203-15.4(A)

Test Description Specification
ISSA T-106 Slurry Seal Consistency Pass
ISSA TB-109 Excess Asphalt 50 grams/square foot max.
ISSA TB-100 Wet Track Abrasion 50 grams/square foot max.
(Type I)
(Type I1) Wet Track Abrasion 60 grams/square foot max.
(Type I11) Wet Track Abrasion 60 grams/square foot max.
ISSA TB-113 Mixing Time Controllable to 150
seconds min.
ISSA TB-114 Wet Stripping Pass

The Mixing Time test should be done at the highest temperatures expected during construction. The
original lab report shall be signed by the laboratory that performed the mix design and shall show the
results of tests on individual materials. The report shall clearly show the proportions of aggregate,
mineral filler (min. and max.), water (min. and max.), additive (s) (usage), asphalt emulsion and
asphalt rubber blend based on the dry weight of the aggregate.

All of the component materials used in the mix design shall be representative of the materials
proposed by the contractor to be used on the project. The percentage of each individual material
required shall be shown in the laboratory report. Adjustments may be required during the
construction, based on field conditions.

The component materials shall be within the following limits:

Residual Asphalt Type | 10%-16% Based on dry weight of aggregate.

Residual Asphalt Type Il 7.5%-13.5% Based on dry weight of aggregate.

Residual Asphalt Type Il 6.5%-12% Based on dry weight of aggregate.

Crumb Rubber The crumb rubber will be added to the Rubberized Slurry mix a rate
of 5% by volume to the asphalt cement.

Polymer Polymer Additive shall be added at 2% of finished emulsion.

Carbon Black Carbon Black shall be added at 1.3 to 2% of the finished emulsion.

Mineral Filler 0.5%-2.0% (if required by mix design) Based on dry weight of
aggregate.

Additives As needed.

Water As needed to achieve proper mix consistency. (Total mix liquids,

should not exceed the loose aggregate voids)

SECTION 209 - STREET LIGHTING AND TRAFFIC SIGNAL MATERIALS.
To the City Supplement, ADD the following:
The GREENBOOK, subsection 209-3.3, “Standards.”

If there is a conflict among these specifications, Section 86 of the May, 2006 Standard Specifications,
and the May, 2006 Standard Plans of the Caltrans, the Caltrans standards shall control.
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SECTION 210 — PAINT AND PROTECTIVE COATINGS
210-1.6 General. DELETE in its entirety and SUBSTITUTE with the following:

For the purposes of replacing existing traffic striping, markers and markings for this contract, the
reference document titled “Standard Specifications, State of California, Business, Transportation and
Housing Agency, Department of Transportation,” dated May 2006 shall be referred to as “Standard
Specifications.” Pertinent SUPPLEMENTARY SPECIAL PROVISIONS can be found in the
Contract Appendix.

PART 3 - CONSTRUCTION METHODS

SECTION 301 - TREATED SOIL, SUBGRADE PREPARATION AND PLACEMENT OF
BASE MATERIALS

301-1.7 Payment. To the City Supplement, DELETE first paragraph and SUBSTITUTE the
following:

Payment for raising appurtenance to grade, including manhole, valve and monument covers, shall be
made at the Contract unit price for each appurtenance raised.

SECTION 302 - ROADWAY SURFACING

302-1.6 Cold Milling of Composite Pavements. ADD the following:

The areas and depths of composite pavement to be cold milled, sawn or cut have not been identified.

302-1.9 Traffic Signal Loop Detectors. To the City Supplement, DELETE the second paragraph
and SUBSTITUTE with the following:

Traffic detector loops shall be reinstalled prior to resurfacing of the related street within 15 days from
completion of all preparatory work including milling, cutting and grinding. The Contractor shall
contact the City of San Diego's Street Division, Traffic Signal Maintenance at 619-527-8052 north of
Interstate 8 or 619-527-8053 south of Interstate 8 to request loop layout.

“Q” loops may be required at bicycle lanes.
302-1.12 Payment. To the City Supplements, ADD the following:
No additional payment shall be made for milling, grinding, or saw cutting PCC or other material.

302-4.3.4 Asphalt Patching. To the City Supplement, DELETE the second paragraph and
SUBSTITUTE the following:

The areas requiring patching have not been identified in the Contract Documents or marked out in the
field. Refer to 600-3.1.1.4.

302-4.5 Payment. To the City Supplement, DELETE in its entirety and SUBSTITUTE the
following:

Payment for asphalt patching shall be included in the Contract Unit price Bid item for Damaged AC
Pavement Replacement and no additional payment shall be made regardless of number and location
of patches.
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302-5.1.1 Damaged AC Pavement Replacement. To the City Supplement, REVISE first paragraph
as follows:

“... as determined by the Engineer, shall be removed and replaced to a minimum depth of 2” or as
required to expose firm and ...”

302-5.1.1 Damaged AC Pavement Replacement. To the City Supplement, DELETE c¢) and
SUBSTITUTE the following:

c) The minimum dimension for each individual repair shall be 4’ x 2’.

302-5.1.2 Measurement and Payment. To the City Supplement, DELETE the last sentence of the
first paragraph and SUBSTITUTE the following:

The list shall include the location of the Work, the square footage of the repair, and the tons of AC
placed. No additional payment shall be made for milling, grinding, or saw cutting PCC or other
material.

302-13.4 Application. To the City Supplement, DELETE the second paragraph and SUBSTITUTE
with the following:

Sealant shall be applied from the bottom of the crack up to the surface in a manner which does not
result in sealant bridging or pockets of entrapped air. The sealant shall be applied to a slightly
overfilled condition and then leveled with a squeegee. The width of sealant remaining on the surface
shall not exceed 1.5” on either side of the crack. Any debris blown onto adjacent gutters, sidewalks,
parkways, medians, intersections or other areas shall be removed prior to the end of the Working Day.

302-13.5 Payment. Payment for Crack Sealing including weed spray, cleaning, and sealing shall be
included in the Bid item for Crack Seal unit price per pound. Payment for the weight of crack seal
shall be obtained from daily Certified Weighmaster Certificates. The Contractor shall also present
daily Weighmaster Certificates for the amount of such material remaining unused at the completion
of the work at no cost to the Agency. Payment will be determined by deducting the amount of the
unused material from the total amount of material delivered.

ADD 302-14 RUBBER POLYMER MODIFIED SLURRY (RPMS).
302-14.1 Materials. Materials for rubber polymer modified slurry shall conform to 203-15.
302-14.2 Mixing.

302-14.2.1 General. Proportioning equipment of equal capacity to that described herein will be
considered by the City prior to time of award.

The rubberized asphalt slurry surfacing shall be mixed in a continuous, twin shaft, multi-paddle
pugmill mixer. The pugmill shall be equipped with a hydraulically controlled steel pugmill gate for
positive discharge operations. No dripping slurry will be allowed.

Each Rubberized Slurry surfacing unit shall be equipped with independent storage capabilities for the
aggregate, emulsion, crumb rubber, polymer, set-control additives and the carbon black.
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Each Rubberized Slurry surfacing unit shall be equipped with a unit designed to store and deliver the
various required materials to a twin-shafted, multi-paddle pugmill with a computer controlled
automatic sequencing system that initiates each material delivery at the precise moment necessary to
insure proper proportioning.

Aggregates, asphaltic emulsion, water, polymers, additives, including set-control agent, if used, and
crumb rubber shall be proportioned by volume utilizing the mix design approved by the Engineer. If
more than one kind of aggregate is used, the correct amount of each kind of aggregate to produce the
required grading shall be proportioned separately, prior to the other materials of the mixture, in a
manner that will result in a uniform and homogenous blend.

Asphaltic emulsion shall be added at a rate within the ranges indentified in Table 302-14.2.1(A) of
percent by weight of the dry aggregate. The exact weight will be determined by the mix design and
the asphalt solids content of the asphaltic emulsion furnished.

TABLE 302-14.2.1(A)

Type of Aggregate Range
Type | 17-20%
Type Il 14-17%
Type Il 11-14%

The Aggregate shall be proportioned by a belt feeder operated with an adjustable cutoff gate. The
height of the gate opening shall be readily determinable. The emulsion shall be introduced into the
mixer by a positive displacement pump. Water shall be introduced into the mixer through and
adjustable multi-spray pugmill bar, water volume shall be displayed by an electric digital meter
registering in gallons delivered.

The aggregate belt feeder shall deliver aggregate to the pugmill mixed with such volumetric
consistency that the deviation for any individual aggregate delivery rate check-run shall be within 2.0
percent of the mathematical average of 3 runs of at least 300 gallons each in duration.

The bitumen ratio (pounds of asphalt per 100 pounds of dry aggregates) shall not vary more than 1.5-
pound of asphalt above or 0.6-pound asphalt below the amount designated by the mix design and
approved by the Engineer.

The polymer additive and the carbon black shall be delivered to the mixer in the relative proportions
required by means of a common shaft, dual pump system. The polymer additive and the carbon black
flow rates shall be independently adjustable by means of diaphragm valves and shall be sequenced
through the computer controlled auto-sequencing system. The polymer additive and the carbon black
shall be blended and mixed prior to their introduction into the pugmill. Introduction into the twin-
shafted pugmill shall be done through an injection system, which delivers the blended material to the
apex of each mixing shaft immediately prior to the introduction of the asphalt emulsion. The polymer
additive and the carbon black delivery system shall each be equipped with digital electronic flow
metering devices that can read in gallons per minute.

The crumb rubber delivery system shall be equipped with an air suspension unit designed to prevent
clumping or bridging of the rubber material. The air discharges shall be sequenced to avoid over-
suspension of the rubber. The rubber shall be delivered to the pugmill by a hydraulically driven auger
and shall be initiated through the computer controlled auto-sequencing system.
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The emulsion shall be introduced into the mixer by a positive displacement pump. The emulsion
storage shall be equipped with a device which will automatically shut down the power to the
emulsion pump and aggregate belt feeder when the level of stored emulsion is lowered to within two
inches of the suction line.

A temperature-indicating device shall be installed in the emulsion storage tank at the pump suction
level.

The aggregate shall be proportioned using a belt feeder operated with an adjustable cutoff gate. The
height of the gate opening shall be readily determinable.

The aggregate feeder shall be directly connected to the drive on the emulsion pump. The drive shaft
of the aggregate feeder shall be equipped with an electronic digital belt. The belt delivering the
aggregate to the pugmill shall be equipped with a device to monitor the depth of the aggregate being
delivered to the pugmill. The device for monitoring depth of aggregate shall automatically shut down
the power to the aggregate belt feeder whenever the depth of aggregate is less than 70 percent of the
target depth of flow. An additional device shall monitor movement of the aggregate belt by detecting
revolutions of the belt feeder. The devices for monitoring no flow or belt movement, as the case may
be, shall automatically shut down the power to the aggregate belt when the aggregate belt movement
is interrupted. To avoid shutdown caused by normal fluctuations in delivery rates, a delay of three
seconds between sensing less than desirable storage levels of aggregate or emulsion shall be
permitted.

Water delivery shall be adjusted through a diaphragm valve. Water flow rate shall be electronically
displayed through a digital meter.

Set control additive flow rate shall be electronically displayed through a digital meter.

The mixer unit shall not be operated unless all electronic display and revolution counters are in good
working condition and functioning and all metal guards are in place. All indicators required by these
specifications shall be operational at all times.

For each working crew, the Contractor shall have two fully operational mixers and one standby mixer
for use at the project site at all times.

302-14.3 Application.

302-14.3.1 General. The work shall consist of mixing asphaltic emulsions, aggregate, set-control
additives, specially produced and graded crumb rubber, and water and spreading the mixture on the
pavement where shown marked out in the field, as specified in these special provisions, and as
directed by the Engineer. Type Il RPMS shall be applied to all streets unless otherwise specified in
the proposed work Appendix of this contract or as directed by the Engineer.

Application rates shall be as follows:

The Type | RPMS shall be placed at 9 pounds per square yard based on dry aggregate weight.

The Type Il RPMS shall be placed at 13.33 pounds per square yard based on dry aggregate weight.
The Type 111 RPMS shall be placed at 15-22 pounds per square yard based on dry aggregate weight.

SSP (Rev. June 2011) 55 | Page
FY '12 Slurry Seal Group |



302-14.3.2 Spreading.
Pre-wetting of streets will not be required unless streets are subject to high temperatures and/or dust.

The complete mixture, after addition of water and any set-control agent used, shall be such that the
mixture has proper workability and (a) will permit a traffic flow, without pilot-car-assisted traffic on
the slurry seal within one hour after placement (at 78 degrees F.) without the occurrence of bleeding
separation or other distress, and (b) will prevent development of bleeding, excessive raveling,
separation or other distress within 7 days after placing the rubberized asphalt surfacing.

The Rubberized Asphalt Slurry mixture shall be spread by means of a controlled spreader box. The
spreader box shall be capable of spreading traffic lane width and shall have strips of flexible rubber
belting or similar material on each side of the spreader box and in contact with the pavement to
positively prevent loss of slurry from the ends of the box. All spreader boxes shall be equipped with
reversible motor-driven augers when placing Rubberized Asphalt Slurry. Rear flexible strike-off
blades shall make close contact with the pavement, and shall be capable of being adjusted to the
various crown shapes so as to apply a uniform surfacing coat. Flexible drags, to be attached to the
rear of the spreader box, shall be provided as directed by the Engineer. All drags and strike-off
blades (rubbers) shall be cleaned daily if problems with cleanliness and longitudinal scouring occur.
The spreader box shall be clean, free of all slurry and emulsion, at the start of each work shift.

302-14.4 Rolling. Pneumatic rolling is required on all streets. Rolling will commence as soon as the
RPMS has set sufficiently to prevent any material form adhering to the tires. The RPMS surface shall
be rolled by two to five coverages, or as directed by the Engineer. Pneumatic rollers shall be operated
at a minimum tire pressure of 60 psi.

302-14.5 Measurement and Payment.

RPMS shall be paid based on the square footage of RPMS Type applied. The measurement of RPMS
applied shall be calculated by dividing the weight obtained from Certified Weighmaster Certificates
by the spread rate for the Type specified. The Contractor shall also present Weighmaster Certificates
for the amount of such material remaining unused at the completion of the work at no cost to the
Agency. Payment will be determined by deducting the amount of the unused material from the total
amount of material delivered.

The pay quantity for RPMS shall be the total square footage used on the project calculated using the
aforementioned procedure. Such price shall include full compensation for specified surface
preparation not included in other bid items, removals, sweeping, aggregate required in the mix design,
and for constructing the RPMS in place.

The Unit Bid price for RPMS shall include additional sweepings as needed post slurry seal
installation regardless of number and no additional payment shall be made for sweeping.
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PART 6

SECTION 600 - MODIFIED ASPHALTS, PAVEMENTS AND PROCESSES
600-3.1.1.2 Asphalt Repair — Mill & Paves. To the City Supplement, ADD the following:
Areas of damaged asphalt have been marked out in the field as “MP” or “DO” (mill & pave or
digout). Edges of milled areas shall be cut cleanly. Material removed, regardless of removal method,
shall be disposed of at a legal site. Base repairs shall not exceed 20% RAP in content.
600-3.1.1.3 Payment. To the City Supplement, ADD the following:
Payment for all labor and materials for asphalt pavement repair including milling, tack coat, base
repair, base material and asphalt to complete the work shall be paid for at the unit price per ton for

Damaged AC Pavement Replacement.

600-3.1.1.5 Payment. To the City Supplements, DELETE in its entirety and SUBSTITUTE the
following:

Payment for asphalt concrete patching shall be included in the Contract unit price for “Damaged AC
Pavement Replacement” and no additional payment shall be made therefore.

ADD: PART 8 - ENVIRONMENTAL WORKS
SECTION 801 - WATER POLLUTION CONTROL

801-2.9 Post-Construction Requirements. To the City Supplement second paragraph, ADD the
following:

The decal-disc inlet markers shall be “das Duracast Curb Marker®” or approved equal, and installed
at locations per the Contract Appendix and as directed by the Engineer.

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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APPENDIX A

FIRE HYDRANT METER PROGRAM
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT

DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT ' EFFECTIVE DATE
PAGE 10F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

1. PURPOSE

1.1

To establish a Departmental policy and procedure for issuance, proper usage and
charges for fire hydrant meters.

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15

23 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4 California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7 Water Department Director

Reference

2.8 State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for

Backflow Prevention

2.10  American Water Works Association Standards for Water Meters

2.11  U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual
3. DEFINITIONS

3. Fire Hydrant Meter: A portable water meter which is connected to a fire

Appendix A - Fire Hydrant Meter Program

hydrant for the purpose of temporary use. (These meters are sometimes referred
to as Construction Meters.)
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 20F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
3.2 Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.
33 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.
4, POLICY
4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.
4.2 Fire hydrant meters will have a 2 2" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.
4.3 The use of private hydrant meters on City hydrants is prohibited, with

exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions: '

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of

San Diego water system will be allowed to continue using the
meter under the following conditions:

L. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT

DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PROGRAM)

PAGE 30F 10

October 15, 2002

EFFECTIVE DATE

SUPERSEDES DATED
DI 55.27 April 21, 2000

10.

The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to

the Water Department, Meter Shop, on a yearly basis. If -

not tested, the meter will not be allowed for use in the City
of San Diego.

All private fire hydrant meters shall have backflow devices
attached when installed.

The customer must maintain and repair their own private
meters and private backflows.

The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT

DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT ' EFFECTIVE DATE
PAGE 40F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

11.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs. Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 2 “National Standards Tested
(NST) fire hydrant male coupling.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

45 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

L

Temporary irrigation purposes not to exceed one year.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PAGE 50F 10

October 15, 2002

EFFECTIVE DATE

PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2 Construction and maintenance related activities (see Tab 2).

No customer inside or outside the boundaries of the City of San
Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.

After the fees have been paid and an account has been created, the
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI S5:2T Water Department

SUBJECT

PROGRAM)

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PAGE 60F 10

October 15, 2002

EFFECTIVE DATE

SUPERSEDES DATED
DI 55.27 April 21, 2000

meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

4.7 Relocation of Existing Fire Hydrant Meters

a.

The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

4.8 Disconnection of Fire Hydrant Meter

a.

After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated

Appendix A - Fire Hydrant Meter Program

FY'12 Slurry Seal Group I

64 | Page




CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI.55.2/ Water Department

SUBJECT

PROGRAM)

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PAGE 70F 10

EFFECTIVE DATE

October 15, 2002

SUPERSEDES DATED
DI 55.27 April 21, 2000

for removal of the meter.

Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding
balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for
consideration.

6. MOBILE METER

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City

owned Fire Hydrant Meter from the Meter Shop. The customer
mounts the meter on the vehicle and brings it to the Meter Shop for
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

PROGRAM)

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PAGE 80F 10

October 15, 2002

EFFECTIVE DATE

SUPERSEDES DATED
DI 55.27 Aprl 21, 2000

b)

inspection.  After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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7 FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.
The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2  If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3 Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4 In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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8.5  If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Water Department Director

Tabs: 1. Fire Hydrant Meter Application

2, Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service
APPENDIX

Administering Division: = Customer Support Division

Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicle Mounted
Mobile Meter
Program, Fire Hydrant Meter

Distribution: DI Manual Holders
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ity ot San D - " = -

Cmﬂﬂe;: Application For Fire ~  ° B

4 . o e T s faspant -:.:‘;.'_

&w ~ }m Hydrant Meter =

Depariment - METER SHOP 6 s hvar

Caniro Chelos » Son 19 527 7449 -

2797 Canindo Challos # Son Disgo, Cetfomia 921055097 . S e ———
Meter Information FAX 6195273125 (P! q s

Fire Hydrant Location: (Attach detailed map, Thomas Bros. map

location or construction drawing.)

-

Specific Use of Water:

Any return to Sewer or Storm Drain, if so, explain:

=stimated Duration of Meter Use:

Check Box if Reclaimed Water

Company Information

Company Name: .
Mailing Address-

City: State: Zip Code: Phone: ()
‘Business License #: *Contractor License #:

“A copy of the Contractor's License and/or Buslin ess License s required at the time of meter issuance.

IName and Title of Agent: Phone: ()

Site Contact Name and Title: . ;. F et 5 o \Phone: (2vad: o
Pager & i B il e d s [Coll T ()
HeSpﬁnsiblé Party :.\'ame: ] ' Title: -

Social Security or Cal ID #: Phone: ()
Signature: Date:

(Guarantees payment of all charges resulting Irom the use of this meter. Insures that employees of this organization understand the proper use of Fire Hydranl Meler.

Fire Hydrant Meter Removal Request

Check Box to Request Removal of Above Meter Requested Removal Date:
Provide current Meter location if different from above:
Signature: Title: Date: ‘
hone: () Pager: ()
For Office Use Only :
City Meter:
CIS Account

efer Seral %

Weter Male & Sl

o

e

$1,108.45 — FOR 24 HR INSTALLATION
. $1,052.26 — FOR 48 HR INSTALLATION
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“Exhibit B”
CONSTRUCTION AND MAINTENANCE RELATED ACTIVITIES WITH NO RETURN TO SEWER:

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
. Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro blasting

Hydro Seeding

Irrigation (for establishing irrigation only; not continuing irrigation)

Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping -

Water Tanks

Water Trucks

Window Washing

Note: If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charged.
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Date

Name of Responsible Party
Company Name and address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # located at (Meter location address)
ends in 60 days and will be removed on or after, _(Qg_m_nzgmmm) Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation date. If
you require an extension, please refer to the Water Departments’, Department Instruction (D.1.) 55.27 for
further information and procedure.

Mail your request for an extension to :
City of San Diego, Water Department
Attn: Meter Services

2797 Caminito Chollas

San Diego, Ca. 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant “Hot Line” at: _(00x) socx-
oo,

Sincerely,

" City of San Diego Water Department
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' City of San Diego

VOLE
- Department
1Date:

Meter Information

Fire Hydrant Meter
Relocate/Removal Request

(EXHIBIT D)

Instruction: Complete pertinent information then FAX both form and map
to (sox) xxx-xxxx, mail, or hand-deliver to the City of San Diego, Water-
Deparmtnet/Meter Shop at: 2707 Caminito Chollas

San Diego, CA 92105

illing Account #:

Requested Move Date:

[Current Fire Hydrant Meter Location:

Wew Meter Location: (Attach a detailed map, Thomas Bros map location or construction drawing.)

Company Information

Company Name:

Wailing Address

City: State: 1Zip Code: Phone: ( )
Name and Title of Requestor: Phone: ( )

[Responsible Party Name at)thorizing relocation fee:

Signature:

Title: . Date:

IFire Hydrant Meter Removal Request

Check Box to Request Removal of Above Meter [requested Removai Date:

[Provide current Meter location if different from above:

Signature:

Title: Date:

hone: ()

Pager: ( )

FHM Relocate_Removal Form

Appendix A - Fire Hydrant Meter Program
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APPENDIX B

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE
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Materials Typically Accepted by Certificate of Compliance

Soil amendment

Fiber mulch

PVC or PE pipe up to 16 inch diameter

Stabilizing emulsion

Lime

Preformed elastomeric joint seal

Plain and fabric reinforced elastomeric bearing pads
Steel reinforced elastomeric bearing pads
Waterstops (Special Condition)

Epoxy coated bar reinforcement

Plain and reinforcing steel

Structural steel

Structural timber and lumber

Treated timber and lumber

Lumber and timber

Aluminum pipe and aluminum pipe arch
Corrugated steel pipe and corrugated steel pipe arch
Structural metal plate pipe arches and pipe arches
Perforated steel pipe

Aluminum underdrain pipe

Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints

Metal target plates
Paint (traffic striping)
Conductors

Painting of electrical equipment
Electrical components
Engineering fabric
Portland Cement

PCC admixtures

Minor concrete, asphalt
Asphalt (oil)

Liquid asphalt emulsion
Epoxy
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SAMPLE CITY INVOICE

Appendix C Sample City Invoice 75 | Page
FY '12 Slurry Seal Group |



City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:
Project Name: Contractor's Address:
SAP No. (WBS/10/CC)
City Purchase Order No. Contractor's Phone #: Invoice No.
Resident Engineer (RE): Contractor's Fax #: Invoice Date:
RE Phone#: RE Fax#: Contact Name: IBilling Period:
.. Contract Authorization Previous Estimate This Estimate Totals to Date
Item # Item Description - - -
Unit Qty Price Extension | %/QTY | Amount |% / QTY] Amount % [ QTY Amount
1 |2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 |48" Primary Steel Casing LF 500 $1,000.00( $500,000.00
3 |2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00
4 |Construction and Rehab of PS49 |LS 1| $150,000.00( $150,000.00
5 |Demo LS 1| $14,000.00 $14,000.00
6 |Install 6' High Chain Link Fence |LS 1 $5,600.00 $5,600.00
7 |General Site Restoration LS 1| $3,700.00 $3,700.00
8 |10" Gravity Sewer LF 10 $292.00 $2,920.00
9 [4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 |Bonds LS 1| $16,000.00 $16,000.00
11 |Field Orders AL 1 80,000 $80,000.00
11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 |Certified Payroll LS 1 $1,400.00 $1,400.00
CHANGE ORDERS
Change Order 1 4,890
Items 1-4 $11,250.00
Item 5-Deduct Bid Item 3 LF 120 -$53.00]  (86,360.00)
Change Order 2 160,480
Items 1-3 $95,000.00
Item 4 Deduct Bid Item 1 LF 380 -$340.00| ($12,920.00)
Item 5-Encrease bid Item 9 LF 8 $9,800.00($78,400.00
Change Order 3 (Close Out) -121,500
Item 1 Deduct Bid Item 3 53 -500.00| ($26,500.00)
Item 2 Deduct Bid Item 4 LS -1 45,000.00( ($45,000.00)
Items 3-9 1] -50,500.00| ($50,500.00)
Total
SUMMARY This $ - Total Billed $0.00
A. Original Contract Amount Retention and/or Escrow Payment Schedule
B. Approved Change Order 1 Thru 3 Total Retention Required as of this billing
C. Total Authorized Amount (A+B) Previous Retention Withheld in PO or in Escrow
D. Total Billed to Date Add'l Amt to Withhold in PO/Transfer in Escrow:
E. Less Total Retention (5% of D) Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments
G. Payment Due Less Retention Contractor Signature and Date:
H. Remaining Authorized Amount | | |
76 | Page
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CITY OF SAN DIEGO- STREET DIVISION
LOCATIONS FOR FY '12 SLURRY SEAL GROUP |
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Every reasonable effort has been made to assure the accuracy of this map. SanGIS does not assume any liability arising from its use.
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LIMITED TO, THE IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE
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is pursuant to license agreement only. Any resale or relicensing
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APPENDIX

SUPPLEMENTARY SPECIAL PROVISIONS TO THE
DEPARTMENT OF TRANSPORTATION
STANDARD SPECIFICATIONS
MAY 2006

SECTION 84: TRAFFIC STRIPES AND PAVEMENT MARKINGS

84-1.02 CONTROL OF ALIGNMENT AND LAYOUT ADD the following:

Prior to eradication of existing striping and pavement markings, the contractor shall be responsible for
developing and recording control points to re-establish the existing traffic striping and pavement
markings. The Contractor shall prepare and submit, for the Engineer’s approval, a video recording of
all existing improvements, including striping and pavement markings, with sufficient detail to re-
establish the existing traffic striping and pavement markings in accordance with City Supplement
Section 7-9.1.

84-1.03 TOLERANCES AND APPEARANCE ADD the following:

Striping of lane lines and centerlines shall conform to the California MUTCD for the lowest speed of
the right-of-way regardless of the speed for the road segment being striped.

84-2.02 MATERIALS ADD the following:

All Pavement markings shall be installed with yellow or white preformed thermoplastic, extruded
thermoplastic, or spray thermoplastic. Extrude thermoplastic shall be PTHO2ALKYD or equivalent
and subject to approval by the Engineer. Products used must be on the State of California,
Department of Transportation (Caltrans) Prequalified and Tested Signing and Delineation Materials
list. The stencils or preformed pavement markings shall conform to drawings A24 A-E of the
Standard Plans of the State of California Department of Transportation, dated May 2006. Stencils
shall be approved by the Engineer prior to use on the contract. Thermoplastic products must be
installed in accordance with manufacturer’s specifications.

For this contract, the glass beads shall conform to State Specification No. 8010-21C-22 (Type II).
84-2.04 APPLICATION ADD the following:

Existing thermoplastic markings located within the limits of the area to receive slurry seal shall be
removed a maximum of 10 calendar days prior to the application of slurry by wet sandblasting or
other approved methods. Dry sandblasting may be used in selected areas only with the permission of
the Engineer and with approval of the air pollution control authority having jurisdiction over the area
in which the work will be performed. Temporary pavement markers shall be installed at all limit
lines, crosswalks, and lane lines to ensure safe traffic operations.

All crosswalk lines, limit lines, and pavement legends (except within a bike lane) shall be
thermoplastic in accordance with these Specifications. At no time shall thermoplastic pavement
markings be located within designated bike lanes.

The Contractor shall install all required thermoplastic pavement markings, including limit lines,
within five (5) calendar days after the day on which the slurry seal is applied on a road segment.
Pavement markings shall be applied after a minimum of one coat of traffic striping has been applied
to ensure proper placement.

84-2.06 PAYMENT ADD the following:

All work, materials, labor, costs, and time associated with removing and applying thermoplastic
pavement markings shall be included in the lump sum bid item for Remove & Replace Pavement
Markings.
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84-3.02 MATERIALS ADD the following:

For this contract, paint for traffic stripes shall be State of California Department of Transportation
Specification PTWB-01 for Paint, Waterbourne Traffic Line, White, Yellow, and Black. Samples of
paint will be collected randomly in the field for testing by the Engineer. If the paint is found to
contain lead or any lead compound, the Contractor shall, at its own expense, neatly and thoroughly
remove any and all lead or lead compound bearing markings (both stripes and/or pavement markings)
from the road surface. Any waste material generated as a result of the aforesaid removal operation
shall be considered as Hazardous Material and shall be disposed of, at the Contractor’s expense, in
conformance to all applicable State and Federal laws. Certification of said disposal shall be provided
to the Engineer.

In the event air pollution control requirements change, the Contractor shall use a lead-free paint
product that conforms to the most current State Specifications that satisfy the requirements.

The State Specification No. for glass beads is amended to read “8010-21C-22 (Type I1)”.
84-3.05 APPLICATION ADD the following:

The first coat of paint for traffic striping shall be applied within five calendar days after the day on
which slurry seal is placed on each road segment. The second coat of paint for traffic striping may be
applied the same day as the first coat, if the first coat of paint is dry. If the first coat of paint is not
dry, the second coat of paint shall be applied no later than five calendar days after the day on which
the slurry seal is placed.

In the event traffic striping or pavement marking is not applied within the time restraints specified in
this contract, the City may suspend or cease resurfacing operations until such time all required traffic
striping and pavement marking has been properly applied, to the satisfaction of the Engineer. For
each road segment, all traffic striping shall be completed prior to the installation of raised pavement
markers.

The Contractor shall be responsible for maintaining safe traffic operation through the work area.
84-3.07 Payment. ADD the following:

All work, materials, labor, costs, and time associated with replacing traffic striping shall be
included in the lump sum bid item for Replace Traffic Striping.

SECTION 85: PAVEMENT MARKERS
85-1.01  Description. ADD the following:

All references herein to the term “reflective” pavement markers shall refer to the term “retroreflective”
pavement markers as the term is used in the Standard Specifications. For the purposes of this project, the
two terms are considered interchangeable.

The Resident Engineer shall not be precluded from sampling and testing products appearing on the State
of California, Department of Transportation Pre-qualified Products Lists (PQL), including products on the
Prequalified and Tested Signing and Delineation Materials list. For each type of product supplied from the
PQL, the manufacturer shall furnish, to the Resident Engineer, a Certificate of Compliance in
conformance with the provisions in Section 6-1.07, “Certificates of Compliance”, of the CalTrans
Standard Specifications.

Products not included in the PQL may be used in the work provided the products conform to the
requirement of the CalTrans Standard Specifications and Special Provisions.

Materials and products may be added to the PQL if the manufacturer submits an inquiry to the New
Product Coordinator at the Transportation Laboratory, Department of Transportation. Approval of
materials or products will depend upon compliance with the California Department of Transportation
New Product Evaluation Guidelines dated June 2008.
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85-1.02 TYPE OF MARKERS ADD the following to list of Types:
TYPE | — Two-Way Blue Retroreflective Markers

ADD:
85-1.02.1 TEMPORARY MARKERS

Temporary pavement markers shall be Bunzl Extrusion Model T.O.M., or an approved equal.
Reflective temporary pavement markers shall be two-way amber or one-way white to match existing
delineation of the traffic stripe and pavement marking. Non-reflective temporary pavement markers
shall be one-way white. Payment for all work, materials, labor, costs, and time associated with
placing and removing temporary markers shall be included in the unit Bid item for slurry seal (EAS,
REAS, RPMS, etc.).

85-1.05 RETROREFLECTIVE PAVEMENT MARKERS ADD the following:

Pavement marker height shall be 0.70” maximum. “Low profile” type markers will not be accepted.
85-1.055 ADHESIVES ADD the following:

Pressure sensitive adhesive pad types shall not be used.

85-1.06 PLACEMENT ADD the following:

The control lines for placing markers shall be the existing traffic stripes, a theoretical extension
thereof, or as directed by the Engineer. With the exception of Two-Way Blue Retroreflective Markers
located adjacent to all fire hydrants within the project limits, the Contractor will not be required to
place pavement markers on roads that are not striped.

Prior to the application of slurry seal, the Contractor shall remove all existing raised Pavement
Markers within the project area.

Upon completion of the application of slurry seal, the Contractor shall install new Pavement Markers
in accordance with California Department of Transportation Standard Plans A20 A-D and this
Contract. The Contractor shall install Two-Way Blue Retroreflective markers at each fire hydrant,
within the project limits, in accordance with the San Diego Regional Standard Drawing number M-19
or as directed by the Engineer. These standards may require the installation of additional markers that
were not pre-existing.

Markers shall not be placed in the following locations, unless otherwise directed by the Engineer:

1. On raised medians.
2. Adjacent to raised medians, which are not supplemented by left-edge striping.
3. Adjacent to right-edge striping.

Placement of all required pavement markers shall be completed within 15 working days after
application of slurry seal on each road segment. In the event pavement markers are not applied
within the time restraints specified in this contract, the City may suspend or cease sealing operations
until such time all required pavement markers have been placed to the satisfaction of the Resident
Engineer.

ADD:
85-1.06.1 PLACEMENT OF TEMPORARY MARKERS

Upon completion of the application of the slurry, the Contractor shall establish the alignment and
installation of temporary pavement markers. The placement of the temporary markers shall be an
accurate representation of the striping and markings that existed prior to the application of slurry seal.

The temporary pavement markers shall be in place prior to allowing vehicles to resume the use of the
travel way.
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Temporary pavement markers shall be used for traffic stripes (traffic lines), edge lanes as defined
herein, on the striped edge of the lanes at gore areas that separate traffic at exit and entrance ramps,
and on pavement markings.

Traffic stripes (traffic lines) are defined as longitudinal centerlines and lane lines which separate
traffic lanes in the same or opposing direction of travel. Reflective temporary pavement markers shall be
used on traffic stripes. Non-reflective temporary pavement markers shall be used on longitudinal edge
lines that mark the edge of the traveled way.

Pavement markings are defined as transverse markings which include, but are not limited to, word
and symbol markings, limit lines (stop lines), crosswalk lines, shoulder markings, parking stall
markings, railroad crossing markings, speed bump and lump markings, and bike lane symbols.

The markers shall be installed in accordance with the manufacturer’s installation procedure instructions.

Temporary pavement markers shall be maintained in place and clearly visible from both directions of
traffic, until final traffic striping and pavement marking has been completed on each road segment. Upon
completion of striping and marking of each road segment, any remaining temporary markers, located
outside of a painted area or pavement marking, shall be removed by the Contractor without damage to the
slurry seal.

Nothing in these specifications shall be construed as reducing the minimum standards specified in
Part 6, “Temporary Traffic Control” of the “California Manual on Uniform Traffic Control Devices
for Streets and Highways” 2006 Edition, or as relieving the Contractor of responsibility as provided
in Section 7-1.09, “Public Safety”, of the CalTrans Standard Specifications.

85-1.09 PAYMENT ADD the following:

All work, materials, labor, costs, and time associated with removal and replacement of pavement
markers shall be included in the lump sum bid item for Remove, Replace, & Install Raised
Pavement Markers.

All work, materials, labor, costs, and time associated with installation and removal of temporary
pavement markers shall be included in unit bid item for slurry seal (EAS, REAS, RPMS, etc.), if no
specific bid item is provided in the bid schedule.
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APPENDIX "G"

CITY OF SAN DIEGO

TRANSPORTATION & STORM WATER DEPARTMENT/STREET DIVISION
PROPOSED WORK FOR:

FY '12 SLURRY SEAL GROUP |

TB Council Crack .
MAP  STREET NAME FROM TO District  Seal  AC Repair - Hump L w AREA
PAGE Code Removal Feet Feet

1149-H6 HIGH MESA CT BEAR DANCE WY END 5 Y 0 sq ft 0 ft 527 31 16337 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1149-H6 MOON SONG CT BEAR DANCE WY END 5 Y 175 sq ft 0 ft 593 31 18383 sq ft
Functional Class Residential Comments: 3 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1149-H6 SUN MAIDEN CT BEAR DANCE WY END 5 Y 130 sq ft 0 ft 747 30 22410 sq ft
Functional Class Residential Comments: 2 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1149-H7 BEAR DANCE WY SUN MAIDEN CT HIGH MESA CT 5 Y 0 sqft 0 ft 306 30 9180 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1149-H7 BEAR DANCE WY MOON SONG CT SUN MAIDEN CT 5 Y 0 sqft 0 ft 300 30 9000 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
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B

Crack

Council ;
MAP  STREET NAME FROM TO District Seal ~ AC Repair - Hump L w AREA
Removal Feet Feet
PAGE

1149-H7 MAYANCT BEGIN PUEBLO VISTA LN 5 Y 4000 sq ft 0 ft 145 30 4350 sq ft
Functional Class Residential Comments: 72 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1149-H7 MOON SONG CT POBLADO RD BEAR DANCE WY 5 Y 285 sq ft 0 ft 851 30 25530 sq ft
Functional Class Residential Comments: 5 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1149-H7 PUEBLO VISTA LN MAYAN CT POBLADO RD 5 Y 5800 sq ft 0 ft 770 32 24640 sq ft
Functional Class Residential Comments: 104 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1149-H7 PUEBLO VISTA LN BEGIN MAYAN CT 5 Y 6360 sq ft 0 ft 314 32 10048 sq ft
Functional Class Residential Comments: 114 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1149-H7 SUN MAIDEN CT POBLADO RD BEAR DANCE WY 5 Y 40 sq ft 0 ft 927 30 27810 sq ft
Functional Class Residential Comments: 3 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1149-H7 SUN WALK CT HARVEST DANCE WY END 5 Y 1350 sq ft 0 ft 545 31 16895 sq ft
Functional Class Residential Comments: 24 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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B Crack

Council ;
MAP  STREET NAME FROM TO District Seal ~ AC Repair - Hump L w AREA
PAGE Code Removal Feet Feet
1149-J6 AGUACATE WY CRECIENTE WY ALBORADA DR 5 Y 64 sq ft 0 ft 305 34 10370 sq ft
Functional Class Residential Comments: 1 tons
Trash Day Tuesday SLURRY TO PCC SOUTH OF CRECIENTE WY.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1149-J6 AGUACATE WY ALBORADA DR END 5 Y 0 sq ft 51 ft 125 34 4250 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1149-J6 ALBORADA DR SMOKESIGNAL DR AGUACATE WY 5 Y 350 sq ft 0 ft 1784 34 60656 sq ft
Functional Class Residential Comments: 20 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1149-J6 SMOKESIGNAL DR ALBORADA DR END 5 Y 0 sq ft 0 ft 129 38 4902 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1149-J7 ALACRANCT DUENDA RD END 5 Y 2565 sq ft 0 ft 315 30 9450 sq ft
Functional Class Residential Comments: 55 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1149-J7 ARDISIACT MATINAL CR END 5 Y 254 sq ft 0 ft 352 30 10560 sq ft
Functional Class Residential Comments: 5 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
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B

Crack

Council ;
MAP  STREET NAME FROM TO District Seal ~ AC Repair - Hump L w AREA
Removal Feet Feet
PAGE

1149-37 AZUCAR WY MATINAL CR DUENDA RD 5 Y 540 sq ft 0 ft 733 34 24922 sq ft
Functional Class Residential Comments: 10 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1149-J7 CASSIAPL MATINAL CR END 5 Y 170 sq ft 0 ft 576 30 17280 sq ft
Functional Class Residential Comments: 3 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1149-J7 CHIEFTAINCT MATINAL CR END 5 Y 0 sqft 0 ft 1194 34 40596 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 3 Drain Markers: 3 Signal Loop Counts: 0@

1149-J7 CORAZON PL DUENDA RD PAJARO WY 5 Y 1455 sq ft 0 ft 622 34 21148 sq ft
Functional Class Local Comments: 31 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1149-J7 CORAZON PL PAJARO WY END 5 Y 85 sq ft 0 ft 533 30 15990 sq ft
Functional Class Local Comments: 6 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1149-37 CRECIENTECT CRECIENTE WY END 5 Y 305 sq ft 0 ft 216 30 6480 sq ft
Functional Class Local Comments: 5 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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Council ;
MAP  STREET NAME FROM TO District Seal ~ AC Repair - Hump L w AREA
Removal Feet Feet
PAGE

1149-J7 CRECIENTE WY AZUCAR WY CRECIENTE CT 5 Y 700 sq ft 0 ft 821 34 27914 sq ft
Functional Class Local Comments: 15 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1149-J7 CRECIENTE WY CRECIENTE CT AGUACATE WY 5 Y 0 sq ft 0 ft 821 34 27914 sq ft
Functional Class Local Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1149-37 DUENDA RD AGUAMIEL RD CORAZON PL 5 Y 374 sq ft 0 ft 280 38 10640 sq ft
Functional Class Collector Comments: 10 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1149-J7 DUENDA RD ALACRANCT AZUCAR WY 5 Y 685 sq ft 4 ft 450 38 17100 sq ft
Functional Class Local Comments: 12 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1149-37 DUENDA RD AZUCAR WY AGUAMIEL RD 5 Y 724 sq ft 0 ft 307 38 11666 sq ft
Functional Class Local Comments: 18 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1149-37 DUENDA RD CORAZON PL LUZ PL 5 Y 72 sq ft 0 ft 408 38 15504 sq ft
Functional Class Collector Comments: 4 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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TB Council Crack ;
MAP  STREET NAME FROM TO District Seal ~ AC Repair - Hump L w AREA
PAGE Code Removal Feet Feet

1149-J7 HOHOKUM WY SMOKESIGNAL DR MATINAL CR 5 Y 0 sq ft 0 ft 498 34 16932 sq ft
Functional Class Residential 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1149-J7 MATINAL CR HOHOKUM WY CHIEFTAIN CT 5 Y 0 sq ft 0 ft 289 64 18496 sq ft
Functional Class Residential 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1149-J7 MATINAL CR CHIEFTAIN CT DUENDA RD 5 Y 0 sqft 0 ft 125 34 4250 sq ft
Functional Class Residential 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1149-J7 MATINAL CR DUENDA RD MYRICA LN 5 Y 0 sq ft 0 ft 504 34 17136 sq ft
Functional Class Residential 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1149-J7 MATINAL CR MYRICA LN CASSIA PL 5 Y 0 sqft ft 564 34 19176 sq ft
Functional Class Residential 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1149-37 MATINAL CR CASSIAPL AZUCAR WY 5 Y 1175 sq ft 0 ft 582 34 19788 sq ft
Functional Class Residential 23 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
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B Crack
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MAP  STREET NAME FROM TO District Seal ~ AC Repair - Hump L w AREA
PAGE Code Removal Feet Feet
1149-37 MONTICOOK CT SMOKESIGNAL DR END 5 Y 405 sq ft 0 ft 1097 30 32910 sq ft
Functional Class Residential Comments: 7 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1149-37 MYRICA LN MATINAL CR END 5 Y 0 sq ft 0 ft 342 32 10944 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1149-J37 PAJARO WY AGUAMIEL RD CORAZON PL 5 Y 140 sq ft 0 ft 311 34 10574 sq ft
Functional Class Residential Comments: 10 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1149-J7 SMOKESIGNAL DR MONTICOOK CT ALBORADA DR 5 Y 0 sq ft 0 ft 965 38 36670 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1168-J7 CAM DE LA ROSA VIA FIESTA LAZANJA DR 1 Y 0 sqft 0 ft 405 38 15390 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1168-J7 CAM DE LA ROSA CAM DE LA LUNA VIA FIESTA 1 Y 0 sqft 0 ft 385 38 14630 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
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MAP  STREET NAME FROM TO District Seal ~ AC Repair - Hump L w AREA
PAGE Code Removal Feet Feet
1168-J7 CAM DE LA ROSA BEGIN CAM DE LA LUNA 1 Y 0 sq ft 0 ft 208 40 7904 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1168-J7 LAZANJA DR DELFINA PVT DWY CAM DE LA ROSA 1 Y 0 sq ft 0 ft 832 38 31616 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 3 Drain Markers: 3 Signal Loop Counts: 0@
1168-J7 LAZANJADR CAM DE LA ROSA END 1 Y 0 sqft 0 ft 126 38 4788 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1168-J7  VIA AZUL VIA VIVALDI VIA INEZ 1 Y 0 sq ft 0 ft 198 32 6336 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1168-J7 VIA AZUL VIA INEZ VIA BELLINI 1 Y 76 sq ft 0 ft 1202 38 45676 sq ft
Functional Class Residential Comments: 1 tons
Trash Day Private ADJACENT TO ELEMENTARY SCHOOL.
Drain Protection: 3 Drain Markers: 3 Signal Loop Counts: 0@
1168-J7 VIA AZUL VIA LANDINI VIA VIVALDI 1 Y 0 sqft 0 ft 550 32 17600 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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MAP  STREET NAME FROM TO District Seal ~ AC Repair - Hump L w AREA
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1168-J7  VIA AZUL VIA BELLINI CAM DEL SUR 1 Y 0 sq ft 0 ft 281 38 10678 sq ft
Functional Class Local Comments: 0 tons
Trash Day Private
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1168-J7  VIA AZUL VIA CORTONA VIA LANDINI 1 Y 0 sq ft 0 ft 497 32 15904 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1168-J7 VIABELLINI VIABETTONA VIA AZUL 1 Y 0 sqft 0 ft 156 56 8736 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1168-J7 VIA BERGAMO VIA AREZZO VIA CORTONA 1 Y 0 sq ft 0 ft 1062 32 33984 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 3 Drain Markers: 3 Signal Loop Counts: 0@

1168-J7 VIA BERGAMO VIA CORTONA VIA MONTEVERDE 1 Y 0 sqft 0 ft 368 32 11776 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1168-J7 VIABETTONA VIA MONTEVERDE VIA VIVALDI 1 Y 0 sqft 0 ft 313 32 10016 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1168-J7 VIABETTONA VIA AREZZO VIA CORTONA 1 Y 0 sq ft 52 ft 941 32 30112 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1168-J7 VIABETTONA VIA MONTEVERDE VIA VERRAZZANO 1 Y 0 sq ft 0 ft 191 32 6112 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1168-J7 VIABETTONA VIA VERRAZZANO VIA MONTEVERDE 1 Y 0 sqft 0 ft 180 32 5760 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1168-J7 VIABETTONA VIA CORTONA VIA MONTEVERDE 1 Y 0 sq ft 10 ft 312 32 9984 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1168-J7 VIABETTONA VIA VIVALDI VIA BELLINI 1 Y 0 sqft 0 ft 897 32 28704 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1168-J7 VIA CORTONA VIA AZUL VIA BERGAMO 1 Y 0 sqft 0 ft 257 32 8224 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
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1168-J7 VIA CORTONA VIA BERGAMO VIA BETTONA 1 Y 0 sq ft 0 ft 397 32 12704 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1168-J7 VIAFIESTA CAM DE LA ROSA VIA LANDINI 1 Y 20 sq ft 0 ft 695 38 26410 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 3 Drain Markers: 3 Signal Loop Counts: 0@
1168-J7 VIAFIESTA VIA INEZ VIA VIVALDI 1 Y 0 sqft 0 ft 154 40 6160 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1168-J7 VIAFIESTA VIA VIVALDI VIA LANDINI 1 Y 0 sq ft 0 ft 565 38 21470 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1168-J7 VIA INEZ BEGIN VIA FIESTA 1 Y 0 sqft 0 ft 413 39 16107 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private ADJACENT TO ELEMENTARY SCHOOL.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1168-J7 VIA INEZ VIAFIESTA VIA AZUL 1 Y 60 sq ft 0 ft 395 38 15010 sq ft
Functional Class Residential Comments: 1 tons
Trash Day Private ADJACENT TO ELEMENTARY SCHOOL.
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
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1168-J7 VIA LANDINI VIA FIESTA VIA AZUL 1 Y 0 sq ft 0 ft 262 32 8384 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1168-J7 VIA LANDINI VIA AZUL VIA MONTEVERDE 1 Y 0 sq ft 0 ft 262 32 8384 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1168-J7 VIA MANTOVA VIA MONTEVERDE VIA VIVALDI 1 Y 0 sqft 0 ft 362 32 11584 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1168-J7 VIA MANTOVA VIA VIVALDI VIA BELLINI 1 Y 0 sq ft 0 ft 1026 32 32832 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 3 Drain Markers: 3 Signal Loop Counts: 0@

1168-J7 VIA MONTEVERDE VIA BERGAMO VIA LANDINI 1 Y 0 sqft 0 ft 155 32 4960 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1168-J7 VIA MONTEVERDE VIA LANDINI VIA MANTOVA 1 Y 0 sqft 0 ft 159 34 5406 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1168-J7 VIA MONTEVERDE VIA MANTOVA VIA BETTONA 1 Y 0 sq ft 0 ft 353 32 11296 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1168-J7 VIA MONTEVERDE VIA BETTONA VIA BERGAMO 1 Y 0 sq ft 0 ft 354 32 11328 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1168-J7 VIA VERRAZZANO VIABETTONA CAM DEL SUR 1 Y 0 sqft 0 ft 149 58 8642 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1168-J7 VIA VIVALDI VIA AZUL VIA MANTOVA 1 Y 0 sq ft 0 ft 215 32 6880 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1168-J7 VIA VIVALDI VIAFIESTA VIA AZUL 1 Y 0 sqft 0 ft 290 32 9280 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1168-J7 VIA VIVALDI VIA MANTOVA VIA BETTONA 1 Y 0 sqft 0 ft 387 32 12384 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
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1169-H1 ARAWAKCT CARRANZA DR END 5 Y 1400 sq ft 0 ft 481 31 14911 sq ft
Functional Class Residential Comments: 25 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1169-H1 AUTILLO WY HARVEST DANCE WY CARRANZA DR 5 Y 1295 sq ft 0 ft 597 34 20298 sq ft
Functional Class Residential Comments: 23 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1169-H1 AUTILLO WY CARRANZA DR MATINAL RD 5 Y 990 sq ft 0 ft 757 34 25738 sq ft
Functional Class Residential Comments: 32 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1169-H1 HARVEST DANCE WY KACHINA CT PENNACOOK CT 5 Y 1504 sq ft 0 ft 124 34 4216 sq ft
Functional Class Residential Comments: 27 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1169-H1 HARVEST DANCE WY TOLTECCT AUTILLO WY 5 Y 0 sqft 0 ft 130 34 4420 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1169-H1 HARVEST DANCE WY BEGIN SUN WALK CT 5 Y 620 sq ft 0 ft 134 36 4824 sq ft
Functional Class Residential Comments: 11 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1169-H1 HARVEST DANCE WY PENNACOOK CT TOLTECCT 5 Y 0 sq ft 0 ft 126 34 4284 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1169-H1 HARVEST DANCE WY AUTILLO WY POBLADO RD 5 Y 490 sq ft 0 ft 183 34 6222 sq ft
Functional Class Residential Comments: 9 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1169-H1 HARVEST DANCE WY CARRANZA DR KACHINA CT 5 Y 1290 sq ft 0 ft 168 34 5712 sq ft
Functional Class Residential Comments: 23 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1169-H1 HARVEST DANCE WY SUNWALK CT CARRANZA DR 5 Y 280 sq ft 0 ft 104 36 3744 sq ft
Functional Class Residential Comments: 5 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1169-H1 IPAICT CARRANZA DR END 5 Y 120 sq ft 14 ft 187 32 5984 sq ft
Functional Class Residential Comments: 2 tons
Trash Day Tuesday Cul-de-sac is AC.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1169-H1 KACHINACT HARVEST DANCE WY END 5 Y 587 sq ft 0 ft 275 32 8800 sq ft
Functional Class Residential Comments: 14 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1169-H1 PENNACOOK CT HARVEST DANCE WY END 5 Y 40 sq ft 0 ft 442 31 13702 sq ft
Functional Class Residential Comments: 1 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1169-H1 TOLTECCT HARVEST DANCE WY END 5 Y 975 sq ft 0 ft 929 30 27870 sq ft
Functional Class Residential Comments: 18 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1169-H1 WEAVING LN POBLADO RD END 5 Y 3176 sq ft 0 ft 488 30 14640 sq ft
Functional Class Residential Comments: 63 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1169-J1 CABELAPL BEGIN CABELA DR 5 Y 590 sq ft 0 ft 469 34 15946 sq ft
Functional Class Residential Comments: 11 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1169-J1 DUENDA RD LUZ PL CABELA DR 5 Y 530 sq ft 0 ft 254 38 9652 sq ft
Functional Class Collector Comments: 10 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1169-J1 DUENDA RD MATINAL DR HADA DR 5 Y 940 sq ft 0 ft 230 38 8740 sq ft
Functional Class Collector Comments: 17 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1169-J1 DUENDA RD CABELA DR MATINAL DR 5 Y 732 sq ft 0 ft 237 38 9006 sq ft
Functional Class Collector Comments: 19 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1169-J1 DUENDA RD HADA DR WEST BERNARDO DR 5 Y 410 sq ft 0 ft 127 50 6350 sq ft
Functional Class Collector Comments: 7 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 3 @

1169-J1 LUZPL DUENDA RD CABELA DR 5 Y 4400 sq ft 0 ft 820 34 27880 sq ft
Functional Class Residential Comments: 79 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1169-J1 MATINAL CR ROBINIA CT MATINAL RD 5 Y 40 sq ft 3 ft 1049 34 35666 sq ft
Functional Class Residential Comments: 1 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1169-J1 MATINAL CR TRISTANIA PL ROBINIACT 5 Y 100 sq ft 0 ft 419 34 14246 sq ft
Functional Class Residential Comments: 2 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1169-J1 MATINAL CR AZUCAR WY ARDISIACT 5 Y 1325 sq ft 0 ft 272 34 9248 sq ft
Functional Class Residential Comments: 24 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: @
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1169-J1 MATINAL CR ARDISIACT TRISTANIA PL 5 Y 1700 sq ft 0 ft 760 34 25840 sq ft
Functional Class Residential Comments: 31 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1169-J1 ROBINIACT MATINAL CR END 5 Y 0 sq ft 0 ft 155 32 4960 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1169-J1 TRISTANIAPL BEGIN MATINAL CR 5 Y 0 sqft 0 ft 277 32 8864 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J1 CAM DE LA LUNA BEGIN CAM DE LA ROSA 1 Y 0 sq ft 0 ft 2625 38 99750 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 5 Drain Markers: 5 Signal Loop Counts: 0@
1188-J1 LAZANJADR VIA AREZZO DELFINA PVT DWY 1 Y 0 sqft 3 ft 390 38 14820 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J1 LAZANJADR CAM DEL SUR VIA AREZZO 1 Y 0 sq ft 0 ft 304 38 11552 sq ft
Functional Class Local Comments: 0 tons
Trash Day Private ADJACENT TO FIRE STATION.
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
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1188-J1 VIA AREZZO LAZANJA DR VIA BERGAMO 1 Y 0 sq ft 0 ft 153 58 8874 sq ft
Functional Class Residential Comments: 0 tons

Trash Day Private

Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1188-J33 AMBER PL MARKER RD END 1 Y 180 sq ft 0 ft 255 30 7650 sq ft
Functional Class Residential Comments: 3 tons

Trash Day Tuesday

Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J3 CRYSTAL GROVE CT MONA LN END 1 Y 0 sq ft 0 ft 120 30 3600 sq ft
Functional Class Residential Comments: 0 tons

Trash Day Tuesday

Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J33 HEATHERLY LN KERRY LN MCGONIGLE TR 1 Y 0 sq ft 0 ft 606 30 18180 sq ft
Functional Class Residential Comments: 0 tons

Trash Day Tuesday

Drain Protection: 3 Drain Markers: 3 Signal Loop Counts: 0@
1188-J33 HEATHERLY LN MONA LN KERRY LN 1 Y 0 sq ft 0 ft 288 30 8640 sq ft
Functional Class Residential Comments: 0 tons

Trash Day Tuesday

Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J3 KERRY LN TORREY DEL MAR DR MARKER RD 1 Y 470 sq ft 0 ft 936 30 28080 sq ft
Functional Class Residential Comments: 8 tons

Trash Day Tuesday

Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
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1188-J3 KERRY LN HEATHERLY LN MCGONIGLE TR 1 Y 0 sq ft 0 ft 274 30 8220 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1188-J3 KERRY LN MCGONIGLE TR TORREY DEL MAR DR 1 Y 0 sq ft 0 ft 1041 30 31230 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1188-J3 KUNDECT MARKER RD END 1 Y 0 sqft 0 ft 130 30 3900 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1188-J33 MARKER RD KUNDE CT KERRY LN 1 Y 0 sq ft 0 ft 525 30 15750 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1188-J33 MARKER RD TORREY DEL MAR DR KUNDE CT 1 Y 0 sqft 0 ft 198 30 5940 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1188-J33 MARKER RD AMBER PL TORREY DEL MAR DR 1 Y 0 sqft 0 ft 156 30 4680 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1188-J33 MARKER RD MONA LN AMBER PL 1 Y 480 sq ft 0 ft 312 30 9360 sq ft
Functional Class Residential Comments: 9 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1188-J3 MCGONIGLE TR TORREY DEL MAR DR HEATHERLY LN 1 Y 0 sq ft 0 ft 149 30 4470 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1188-J3 MCGONIGLE TR KERRY LN TORREY DEL MAR DR 1 Y 0 sqft 0 ft 243 30 7290 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J3 MCGONIGLE TR HEATHERLY LN TORREY DEL MAR DR 1 Y 0 sq ft 0 ft 764 30 22920 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J3 MONA LN CRYSTAL GROVE CT VISTA CANONCT 1 Y 180 sq ft 0 ft 941 30 28230 sq ft
Functional Class Residential Comments: 13 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1188-J3 MONA LN CARMEL VALLEY RD CRYSTAL GROVE CT 1 Y 0 sqft 0 ft 497 30 14910 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1188-J3 MONA LN MARKER RD HEATHERLY LN 1 Y 0 sq ft 0 ft 1144 30 34320 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1188-J3 MONA LN VISTA CANON CT MARKER RD 1 Y 0 sq ft 0 ft 176 30 5280 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J3 MONA LN HEATHERLY LN END 1 Y 0 sqft 0 ft 163 30 4890 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J3 TORREY DEL MAR DR MARKER RD CARMEL VALLEY RD 1 Y 0 sq ft 0 ft 465 48 22320 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1188-J3 TORREY DEL MAR DR KERRY LN MARKER RD 1 Y 148 sq ft 0 ft 274 37 10138 sq ft
Functional Class Residential Comments: 3 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J3 TORREY DEL MAR DR MCGONIGLE TR MCGONIGLE TR 1 Y 0 sqft 0 ft 535 30 16050 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
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1188-J3 TORREY DEL MAR DR MCGONIGLE TR KERRY LN 1 Y 0 sq ft 0 ft 509 30 15270 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1188-J3 VISTA CANON CT MONA LN END 1 Y 0 sq ft 0 ft 143 30 4290 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1188-J4 ARROYO GRANDE RD BEGIN VIA MESA DR 1 Y 114 sq ft 0 ft 412 30 12360 sq ft
Functional Class Residential Comments: 8 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 0@

1188-J4 ARROYO GRANDE RD VIA MESA DR LATIGO CANYON PL 1 Y 494 sq ft 0 ft 205 30 6150 sq ft
Functional Class Residential Comments: 9 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1188-J4 ARROYO GRANDE RD LATIGO CANYON PL MESA CREST PL 1 Y 0 sqft 0 ft 158 30 4740 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1188-J4 ARROYO GRANDE RD MESA CREST PL SIERRA MESACT 1 Y 100 sq ft 0 ft 602 30 18060 sq ft
Functional Class Residential Comments: 2 tons
Trash Day Tuesday SPEED BUMPS @ 7280 & 7240.
Drain Protection: 3 Drain Markers: 3 Signal Loop Counts: 0@
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1188-J4 ARROYO GRANDE RD SIERRA MESA CT COOPER CANYON RD 1 Y 0 sq ft 0 ft 396 30 11880 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday SPEED BUMP @ 7336.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J4 CANTABERRACT BEGIN SHERBOURNE LN 1 Y 0 sq ft 0 ft 536 30 16080 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1188-J4 CANYON GLENCT MESA CREST PL END 1 Y 0 sqft 0 ft 370 30 11100 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J4 CARIBOUCT SHERBOURNE LN END 1 Y 0 sq ft 0 ft 891 30 26730 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1188-J4 CHAPALA CANYONCT VIA CANYON DR END 1 Y 0 sqft 0 ft 452 30 13560 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J4 COPPERWIND LN PRIMROSE LN SHERBOURNE LN 1 Y 108 sq ft 0 ft 460 30 13800 sq ft
Functional Class Residential Comments: 8 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1188-J4 COPPERWIND LN SHERBOURNE LN END 1 Y 0 sq ft 0 ft 210 30 6300 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J4 FRESCO LN TORREY SANTA FE RD SHERBOURNE LN 1 Y 0 sq ft 0 ft 165 30 4950 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1188-J4 LATIGO CANYON PL ARROYO GRANDE RD TORREY SANTA FE RD 1 Y 0 sqft 0 ft 121 30 3630 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J4 MESA CREST PL CANYON GLEN CT ARROYO GRANDE RD 1 Y 0 sq ft 0 ft 242 30 7260 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J4 PRIMROSE LN COPPERWIND LN TORREY MEADOWS DR 1 Y 0 sqft 0 ft 143 33 4719 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1188-J4 PRIMROSE LN SHERBOURNE LN COPPERWIND LN 1 Y 0 sqft 0 ft 427 36 15372 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
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1188-J4 PRIMROSE LN BEGIN SHERBOURNE LN 1 Y 0 sq ft 0 ft 418 33 13794 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1188-J4 SANTA FE CANYON PL VIA CANYON DR END 1 Y 0 sq ft 0 ft 451 30 13530 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1188-J4 SANTA FE CANYON PL BEGIN VIA CANYON DR 1 Y 0 sqft 0 ft 421 30 12630 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 0@
1188-J4 SHERBOURNE LN BEGIN CANTABERRA CT 1 Y 0 sq ft 0 ft 520 30 15600 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1188-J4 SHERBOURNE LN CANTABERRA CT FRESCO LN 1 Y 0 sqft 0 ft 187 30 5610 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1188-J4 SHERBOURNE LN CARIBOU CT PRIMROSE LN 1 Y 0 sqft 0 ft 471 30 14130 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
APPENDIX "G"
Page 26 of 65 112 | Page
K-13-5748-DBB-C FY '12 SLURRY SEAL GROUP | Sorted by Thomas Bro Map Page 7/10/2012

Appendix G FY’12 Slurry Seal Group I List of Proposed Work

FY '12 Slurry Seal Group I



B Council Crack .
MAP  STREET NAME TO District Seal ~ AC Repair - Hump L w AREA
PAGE Code Removal Feet Feet

1188-J4 SHERBOURNE LN CARIBOU CT 1 Y 0 sq ft ft 350 30 10500 sq ft
Functional Class Residential 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1188-J4 SHERBOURNE LN PRIMROSE LN COPPERWIND LN 1 Y 40 sq ft 0 ft 432 30 12960 sq ft
Functional Class Residential 3 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1188-J4 SIERRA MESACT VIA CRESTA RD ARROYO GRANDE RD 1 Y 0 sqft 0 ft 218 30 6540 sq ft
Functional Class Residential 0 tons
Trash Day Private
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1188-J4 SIERRA MESACT ARROYO GRANDE RD VIA CRESTARD 1 Y 0 sq ft 0 ft 795 30 23850 sq ft
Functional Class Residential 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: @

1188-J4 TORREY MESACT VIA MESA DR 1 Y 0 sqft 0 ft 403 30 12090 sq ft
Functional Class Residential 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1188-J4 VIA CANYON DR SANTA FE CANYON PL TORREY SANTA FE RD 1 Y 0 sqft 0 ft 146 32 4672 sq ft
Functional Class Local 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 0@
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1188-J4 VIA CANYON DR CHAPALA CANYON CT SANTA FE CANYON PL 1 Y 0 sq ft 0 ft 259 30 7770 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 2 Drain Markers: 0 Signal Loop Counts: 0@

1188-J4 VIA CRESTARD SIERRA MESA CT ARROYO GRANDE RD 1 Y 0 sq ft 0 ft 534 30 16020 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1188-J4 VIA MESA DR VIA CANYON DR TORREY MESA CT 1 Y 0 sqft 0 ft 164 30 4920 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1188-J4 VIA MESA DR TORREY MESA CT ARROYO GRANDE RD 1 Y 0 sq ft 0 ft 244 30 7320 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1188-J5 MESA CREST PL BEGIN CANYON GLEN CT 1 Y 0 sqft 0 ft 535 30 16050 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1188-J5 VIA CANYON DR VIA MESA DR CHAPALA CANYON CT 1 Y 0 sq ft 0 ft 1258 30 37740 sq ft
Functional Class Local Comments: 0 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 0 Signal Loop Counts: 0@
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1189-A3 MARKER RD KERRY LN END 1 Y 0 sq ft 0 ft 345 30 10350 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1189-A4 ARROYO GRANDE RD VIA CRESTA RD SIERRA MESA CT 1 Y 0 sq ft 0 ft 230 30 6900 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1189-A4 ARROYO GRANDE RD COOPER CANYON RD VIA CRESTARD 1 Y 0 sqft 0 ft 393 30 11790 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1189-A4 COOPER CANYON RD ARROYO GRANDE RD TORREY SANTA FE RD 1 Y 0 sq ft 0 ft 124 30 3720 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1208-E4 CHAMISAL PL SETTING SUN WY END 5 Y 0 sqft 0 ft 178 30 5340 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1208-E4 EL ONTONO WY PASSERINE WY END 5 Y 0 sqft 0 ft 212 34 7208 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1208-E4 EL ONTONO WY INDIGO BLOSSOM LN PASSERINE WY 5 Y 0 sq ft 0 ft 272 34 9248 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 2 Drain Markers: 0 Signal Loop Counts: 0@
1208-E4 INDIGO BLOSSOM LN EL ONTONO WY SORRENTO VALLEY BL 5 Y 0 sq ft 0 ft 160 38 6080 sq ft
Functional Class Local Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1208-E4 INDIGO BLOSSOM LN PANORAMIC LN EL ONTONO WY 5 Y 0 sqft 0 ft 271 34 9214 sq ft
Functional Class Local Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1208-E4 JUNIPER PARK LN SORRENTO VALLEY BL END 5 Y 0 sq ft 0 ft 440 36 15840 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 3 Drain Markers: 0 Signal Loop Counts: 0@
1208-E4 JUNIPER PARK LN PASSERINE WY SORRENTO VALLEY BL 5 Y 0 sqft 0 ft 122 37 4514 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 0@
1208-E4 MOORLAND HEIGHTS WY WILD BLOSSOM TR SORRENTO VALLEY BL 5 Y 0 sqft 0 ft 110 38 4180 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1208-E4 MOORLAND HEIGHTS WY SETTING SUN WY WILD BLOSSOM TR 5 Y 0 sq ft 0 ft 277 34 9418 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 0@

1208-E4 PANORAMIC LN INDIGO BLOSSOM LN PASSERINE WY 5 Y 550 sq ft 0 ft 1100 34 37400 sq ft
Functional Class Residential Comments: 40 tons
Trash Day Monday
Drain Protection: 2 Drain Markers: 0 Signal Loop Counts: 0@

1208-E4 PASSERINE WY JUNIPER PARK LN PANORAMIC LN 5 Y 60 sq ft 0 ft 193 34 6562 sq ft
Functional Class Residential Comments: 4 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1208-E4 PASSERINE WY EL ONTONO WY JUNIPER PARK LN 5 Y 0 sq ft 0 ft 383 34 13022 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1208-E4 SEA MIST CT SEA MIST WY END 5 Y 60 sq ft 0 ft 496 36 17856 sq ft
Functional Class Residential Comments: 4 tons
Trash Day Monday
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 0@

1208-E4 SEA MIST CT BEGIN SEA MIST WY 5 Y 0 sqft 0 ft 242 36 8712 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 0@
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1208-E4 SEA MIST WY SORRENTO VALLEY BL SEA MIST CT 5 Y 50 sq ft 0 ft 150 38 5700 sq ft
Functional Class Residential Comments: 4 tons
Trash Day Monday
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 0@

1208-E4 SETTING SUN WY SORRENTO VALLEY BL CHAMISAL PL 5 Y 64 sq ft 0 ft 300 38 11400 sq ft
Functional Class Residential Comments: 5 tons
Trash Day Monday
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 0@

1208-E4 SETTING SUN WY CHAMISAL PL MOORLAND HEIGHTS WY 5 Y 60 sq ft 0 ft 274 34 9316 sq ft
Functional Class Local Comments: 4 tons
Trash Day Monday
Drain Protection: 2 Drain Markers: 0 Signal Loop Counts: 0@

1208-E4 VISTA DEL AGUA WY SORRENTO VALLEY BL END 5 Y 0 sq ft 0 ft 625 38 23750 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 3 Drain Markers: 0 Signal Loop Counts: 0@

1208-E4 WILD BLOSSOM TR MOORLAND HEIGHTS WY END 5 Y 0 sqft 0 ft 160 33 5280 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1208-F4 ARBOR GROVE CT ARBOR HEIGHTS LN END 5 Y 0 sqft 0 ft 169 36 5577 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1208-F4 ARBOR HEIGHTS LN ARBOR GROVE CT GLENSTONE WY 5 Y 0 sq ft 0 ft 295 34 10030 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 2 Drain Markers: 1 Signal Loop Counts: 0@

1208-F4 ARBOR HEIGHTS LN BEGIN ARBOR GROVE CT 5 Y 0 sq ft 0 ft 197 36 7092 sq ft
Functional Class Local Comments: 0 tons
Trash Day Monday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1208-F4 FALLENWOOD LN OCEAN HEIGHTS WY GLENSTONE WY 5 Y 0 sqft 0 ft 200 34 6800 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1208-F4 FALLENWOOD LN GLENSTONE WY END 5 Y 50 sq ft 0 ft 96 29 2784 sq ft
Functional Class Residential Comments: 4 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1208-F4 GLENSTONE WY ARBOR HEIGHTS LN FALLENWOOD LN 5 Y 0 sqft 0 ft 384 34 13056 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1208-F4 GLENSTONE WY SORRENTO VALLEY BL ARBOR HEIGHTS LN 5 Y 194 sq ft 0 ft 572 38 21736 sq ft
Functional Class Residential Comments: 14 tons
Trash Day Monday
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 0@
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1208-F4 GREENSHADE RD BEGIN SORRENTO VALLEY BL 5 Y 130 sq ft 0 ft 728 36 26208 sq ft
Functional Class Residential Comments: 9 tons
Trash Day Monday
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 0@

1208-F4 OCEAN HEIGHTS WY FALLENWOOD LN SORRENTO VALLEY BL 5 Y 0 sq ft 0 ft 134 38 5092 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1209-A2 ADRIATIC PL SEAWIND CV AQUA MANSA RD 5 Y 60 sq ft 0 ft 248 34 8432 sq ft
Functional Class Residential Comments: 1 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1209-A2 ADRIATIC PL BEGIN SEAWIND CV 5 Y 228 sq ft 0 ft 567 34 19278 sq ft
Functional Class Residential Comments: 4 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1209-B1 CALLE JALAPA CALLE PINO SANTA ARMINTA AV 5 Y 0 sqft 0 ft 212 34 7208 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1209-B2 AVNDA DEL GATO ZAPATA AV LOS SABALOS ST 5 Y 5824 sq ft 0 ft 1303 38 49514 sq ft
Functional Class Collector Comments: 110 tons
Trash Day Tuesday ADJACENT TO ELEMENTARY SCHOOL.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1209-B2 CALLE JALAPA ZAPATA AV CALLE PINO 5 Y 144 sq ft 0 ft 1088 34 36992 sq ft
Functional Class Residential Comments: 10 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1209-B2 TERESA DR NALCO ST SCANNELL CT 5 Y 138 sq ft 0 ft 227 38 8626 sq ft
Functional Class Residential Comments: 2 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1209-B2 TERESADR CALLE DARIO ZAPATA AV 5 Y 492 sq ft 0 ft 330 34 11220 sq ft
Functional Class Residential Comments: 27 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1209-B2 TERESA DR ZAPATA AV NALCO ST 5 Y 0 sq ft 0 ft 242 38 9196 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1209-B2 TERESADR SCANNELL CT CAM RUIZ 5 Y 0 sqft 0 ft 136 38 5168 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1209-B2 ZAPATA AV TORERO PL TERESA DR 5 Y 0 sqft 0 ft 250 38 9500 sq ft
Functional Class Local Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1209-B2 ZAPATA AV AVNDA DEL GATO CALLE DARIO 5 Y 0 sq ft 0 ft 250 38 9500 sq ft
Functional Class Local Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1209-B2 ZAPATA AV TERESA DR CALLE JALAPA 5 Y 0 sq ft 0 ft 258 38 9804 sq ft
Functional Class Local Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1209-B2 ZAPATA AV CALLE JALAPA TREBOL ST 5 Y 0 sqft 0 ft 390 38 14820 sq ft
Functional Class Local Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1209-B2 ZAPATA AV TREBOL ST SURCO DR 5 Y 0 sq ft 0 ft 188 38 7144 sq ft
Functional Class Local Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1209-B2 ZAPATA AV BLYTHE RD AVNDA DEL GATO 5 Y 100 sq ft 0 ft 186 38 7068 sq ft
Functional Class Local Comments: 2 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1209-B2 ZAPATA AV CALLE DARIO TORERO PL 5 Y 0 sqft 0 ft 238 38 9044 sq ft
Functional Class Local Comments: 0 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1209-B2 ZAPATA AV SURCO DR CAM RUIZ 5 Y 108 sq ft 0 ft 207 38 7866 sq ft
Functional Class Local Comments: 2 tons
Trash Day Tuesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1247-J4 FOOTHILL BL LORING ST OPAL ST 2 Y 40 sq ft 0 ft 439 40 17560 sq ft
Functional Class Collector Comments: 1 tons
Trash Day Monday REINSTALL MISSING SAFEHIT DELINIATORS ON SOUTH SIDE OF
LORING ST WEST OF FOOTHILL, TO PREVENT AUTOS FROM
TURNING RIGHT SOUTH OF STOP SIGN.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1247-34 FOOTHILL BL OPAL ST TOURMALINE ST 2 Y 0 sqft 0 ft 336 40 13440 sq ft
Functional Class Collector Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1247-J4 FOOTHILL BL VICKIE DR FANUEL ST 2 Y 190 sq ft 0 ft 645 40 25800 sq ft
Functional Class Collector Comments: 3 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1247-J4 FOOTHILL BL TOURMALINE ST VICKIE DR 2 Y 0sqft 0 ft 366 59 21594 sq ft
Functional Class Collector Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1247-35 FOOTHILL BL MONMOUTH DR LORING ST 2 Y 0 sqft 0 ft 466 59 27494 sq ft
Functional Class Collector Comments: 0 tons
Trash Day Monday REINSTALL SAFEHIT DELINEATORS ON SOUTH SIDE OF LORING
ST WEST OF FOOTHILL, TO PREVENT AUTOS FROM TURNING
RIGHT SOUTH OF STOP SIGN.
Drain Protection: 2 Drain Markers: 0 Signal Loop Counts: 0@
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1247-35 FOOTHILL BL BERYL ST MONMOUTH DR 2 Y 20 sq ft 0 ft 517 59 30503 sq ft
Functional Class Collector Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 2@ SB @ BERYL ST.
1247-35 MONMOUTH DR FOOTHILL BL JEWELL ST 2 Y 1070 sq ft 345 ft 1076 28 30128 sq ft
Functional Class Residential Comments: 23 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1248-A4 BERYL ST EMELENE ST LAMONT ST 2 Y 990 sq ft 0 ft 281 40 11240 sq ft
Functional Class Collector Comments: 18 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 3@ EB @ LAMONT ST.
1248-A4 KATE SESSIONS WY LOS ALTOS RD END 2 Y 290 sq ft 0 ft 285 28 7980 sq ft
Functional Class Residential Comments: 5 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1248-A4 LOS ALTOS RD JEWELL ST COLLINGWOOD DR 2 Y 1220 sq ft 2 ft 441 20 8820 sq ft
Functional Class Residential Comments: 22 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1248-A4 LOS ALTOS RD KATE SESSIONS WY JEWELL ST 2 Y 2595 sq ft 0 ft 321 20 6420 sq ft
Functional Class Residential Comments: 78 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1248-A4 MONMOUTH DR JEWELL ST COLLINGWOOD DR 2 Y 0 sq ft 0 ft 340 28 9520 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1248-A5 BERYL ST FOOTHILL BL JEWELL ST 2 Y 6550 sq ft 0 ft 560 40 22400 sq ft
Functional Class Collector Comments: 131 tons
Trash Day Monday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 4@ WB @ FOOTHILL BL.

1248-A5 BERYL ST JEWELL ST KENDALL ST 2 Y 3200 sq ft 0 ft 550 40 22000 sq ft
Functional Class Collector Comments: 58 tons
Trash Day Monday DO NOT SLURRY INTERSECTION AT KENDALL ST.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1248-A5 BERYL ST KENDALL ST EMELENE ST 2 Y 660 sq ft 5 ft 283 40 11320 sq ft
Functional Class Collector Comments: 12 tons
Trash Day Monday DO NOT SLURRY INTERSECTION @ KENDALL ST.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1249-E7 NORTHSIDE DR OLD QUARRY RD END 6 Y 0 sqft 0 ft 275 84 23100 sq ft
Functional Class Local Comments: 0 tons
Trash Day Private
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1249-E7 NORTHSIDE DR BEGIN FRIARS RD 6 Y 1280 sq ft 0 ft 736 80 58880 sq ft
Functional Class Local Comments: 23 tons
Trash Day Private SHOPPING CENTER ENTRANCE.
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 8@ NB @ FRIARS RD.
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1249-E7 NORTHSIDE DR FRIARS RD OLD QUARRY RD 6 Y 130 sq ft 0 ft 620 84 52080 sq ft
Functional Class Collector Comments: 7 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1249-E7 OLD QUARRY RD NORTHSIDE DR QUESTOR PL 6 Y 215 sq ft 0 ft 682 40 27280 sq ft
Functional Class Local Comments: 4 tons
Trash Day Private QUESTOR PL IS PRIVATE DRIVEWAY.
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1250-C4 CLEAR SKY RD QUIET SLOPE DR HIGHPLACE DR 7 Y 160 sq ft 0 ft 437 34 14858 sq ft
Functional Class Residential Comments: 3 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1250-C4 CLOUDVIEW PL MARGERUM AV END 7 Y 0 sq ft 0 ft 360 29 10440 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1250-C4 GALAXY CT BEGIN HIGHPLACE DR 7 Y 0 sqft 0 ft 225 28 6300 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1250-C4 HIGHPLACE DR BEGIN GALAXY CT 7 Y 0 sqft 0 ft 274 29 7946 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

APPENDIX "G"
Page 40 of 65 126 | Page
K-13-5748-DBB-C FY '12 SLURRY SEAL GROUP | Sorted by Thomas Bro Map Page 7/10/2012

Appendix G FY’12 Slurry Seal Group I List of Proposed Work
FY '12 Slurry Seal Group I



B Crack

Council ;
MAP  STREET NAME FROM TO District Seal ~ AC Repair - Hump L w AREA
PAGE Code Removal Feet Feet
1250-C4 HIGHPLACE DR MARGERUM AV MILKY WAY PT 7 Y 100 sq ft 0 ft 817 34 27778 sq ft
Functional Class Residential Comments: 7 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-C4 HIGHPLACE DR GALAXY CT MARGERUM AV 7 Y 0 sq ft 0 ft 252 34 8568 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-C4 HIGHPLACE DR MILKY WAY PT CLEAR SKY RD 7 Y 0 sqft 0 ft 247 34 8398 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-C4 MARGERUM AV QUIET SLOPE DR CLOUDVIEW PL 7 Y 360 sq ft 125 ft 258 38 9804 sq ft
Functional Class Collector Comments: 6 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-C4 MARGERUM AV LARAMIE WY MISSION GORGE RD 7 Y 93 sq ft 0 ft 718 64 45952 sq ft
Functional Class Collector Comments: 3 tons
Trash Day Friday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1250-C4 MARGERUM AV CLOUDVIEW PL HIGHPLACE DR 7 Y 300 sq ft 112 ft 254 38 9652 sq ft
Functional Class Collector Comments: 5 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1250-C4 MARGERUM AV HIGHPLACE DR LARCHWOOD AV 7 Y 220 sq ft 90 ft 1104 48 52992 sq ft
Functional Class Collector Comments: 4 tons
Trash Day Friday ADJACENT TO PARK.
Drain Protection: 3 Drain Markers: 1 Signal Loop Counts: 0@
1250-C4 MARGERUM AV LARCHWOOD AV LARAMIE WY 7 Y 110 sq ft 0 ft 165 64 10560 sq ft
Functional Class Collector Comments: 2 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-C4 MILKY WAY PT BEGIN HIGHPLACE DR 7 Y 0 sqft 0 ft 116 30 3480 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-C4 QUIET SLOPE DR COMET VIEW CT GORGE VIEW TR 7 Y 0 sq ft 0 ft 274 34 9316 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-C4 QUIET SLOPE DR MARGERUM AV COMET VIEW CT 7 Y 0 sqft 0 ft 266 34 9044 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday
Drain Protection: 2 Drain Markers: 1 Signal Loop Counts: 0@
1250-C5 COMET VIEW CT BEGIN QUIET SLOPE DR 7 Y 0 sqft 0 ft 290 29 8410 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1250-C5 GORGE VIEW TR BEGIN QUIET SLOPE DR 7 Y 50 sq ft 0 ft 179 30 5370 sq ft
Functional Class Residential Comments: 1 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-C5 MARGERUM AV FONTAINE ST QUIET SLOPE DR 7 Y 5412 sq ft 42 ft 631 40 25240 sq ft
Functional Class Collector Comments: 97 tons
Trash Day Friday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1250-C5 QUIET SLOPE DR GORGE VIEW TR CLEAR SKY RD 7 Y 0 sqft 0 ft 322 34 10948 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-C5 SALLISAW CT BEGIN MARGERUM AV 7 Y 282 sq ft 0 ft 599 29 17371 sq ft
Functional Class Residential Comments: 16 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-D5 CAM CORTO BEGIN RIDGE MANOR AV 7 Y 140 sq ft 0 ft 385 30 11550 sq ft
Functional Class Residential Comments: 5 tons
Trash Day Friday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1250-D5 CAM DEL RINCON CAM ESTRELLADO RIDGE MANOR AV 7 Y 440 sq ft 0 ft 784 24 18816 sq ft
Functional Class Residential Comments: 8 tons
Trash Day Friday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
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1250-D5 RIDGE MANOR AV CAM DEL RINCON CAM CORTO 7 Y 100 sq ft 0 ft 269 34 9146 sq ft
Functional Class Residential Comments: 7 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1250-D5 RIDGE MANOR AV CAM CORTO CAM LARGO 7 Y 20 sq ft 0 ft 165 34 5610 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1250-D6 CRYSTALAIRE DR CYPRESS POINT RD MADRA AV 7 Y 210 sq ft 0 ft 340 38 12920 sq ft
Functional Class Residential Comments: 4 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1250-D6 CRYSTALAIRE DR SIERRA VIEW WY CYPRESS POINT RD 7 Y 0 sq ft 0 ft 833 40 33320 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1250-D6 CRYSTALAIRE DR MADRA AV RIDGEMOOR DR 7 N 192 sq ft 0 ft 266 72 19152 sq ft
Functional Class Residential Comments: 3 tons
Trash Day Friday TYPE Il OVER TYPE III.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1250-D6 CYPRESS POINT RD CRYSTALAIRE DR RANCHO PARK DR 7 Y 182 sq ft 0 ft 330 34 11220 sq ft
Functional Class Residential Comments: 9 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1250-D6 CYPRESS POINT RD RANCHO PARK DR RIDGE MANOR AV 7 Y 0 sq ft 0 ft 587 34 19958 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday SLURRY LIMIT FROM RANCHO PARK RD TO, AND INCLUDING,
6309 CYPRESS POINT RD AS MARKED.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-D6 PASATIEMPO AV RANCHO PARK DR CAMTO TENEDOR 7 Y 84 sq ft 0 ft 316 38 12008 sq ft
Functional Class Local Comments: 2 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-D6 PASATIEMPO AV SIERRA VIEW WY RANCHO PARK DR 7 Y 265 sq ft 0 ft 390 38 14820 sq ft
Functional Class Local Comments: 5 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-D6 RANCHO PARK DR PASATIEMPO AV CYPRESS POINT RD 7 Y 970 sq ft 2 ft 931 34 31654 sq ft
Functional Class Residential Comments: 24 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-D6 SIERRA VIEW WY DWANE AV CRYSTALAIRE DR 7 Y 0 sqft 0 ft 254 34 8636 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday SLURRY LIMIT FROM CRYSTALAIRE DR TO PCC, AS MARKED.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1250-D7 DWANE AV SIERRA VIEW WY MADRA AV 7 N 1700 sq ft 0 ft 2080 68 141440 sq ft
Functional Class Residential Comments: 65 tons
Trash Day Friday TYPE Il OVER TYPE III.
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
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1250-D7 DWANE AV BEGIN SIERRA VIEW WY 7 Y 245 sq ft 0 ft 532 29 15428 sq ft
Functional Class Residential Comments: 4 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1250-E7 DAFFODIL LN BEGIN DWANE AV 7 Y 2404 sq ft 0 ft 412 29 11948 sq ft
Functional Class Residential Comments: 48 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1250-E7 DWANE AV LINDA LN NORMAN LN 7 N 0 sqft 0 ft 298 68 20264 sq ft
Functional Class Local Comments: 0 tons
Trash Day Friday TYPE Il OVER TYPE IIlI.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1250-E7 DWANE AV MADRA AV DAFFODIL LN 7 N 0 sq ft 0 ft 297 68 20196 sq ft
Functional Class Local Comments: 0 tons
Trash Day Friday TYPE Il OVER TYPE Il
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1250-E7 DWANE AV NORMAN LN ELAINE WY 7 N 325 sq ft 0 ft 455 68 30940 sq ft
Functional Class Local Comments: 23 tons
Trash Day Friday TYPE Il OVER TYPE Ill. SLURRY UP TO PCC IN ELAINE WAY.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1250-E7 DWANE AV DAFFODIL LN LINDA LN 7 N 0 sq ft 0 ft 304 68 20672 sq ft
Functional Class Local Comments: 0 tons
Trash Day Friday TYPE Il OVER TYPE III.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1250-E7 DWANE AV ELAINE WY END 7 N 0 sq ft 0 ft 122 68 8296 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Friday TYPE Il OVER TYPE Il
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1250-E7 LINDA LN MADRA AV DWANE AV 7 Y 900 sq ft 0 ft 1101 28 30828 sq ft
Functional Class Residential Comments: 16 tons
Trash Day Friday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1268-H6 CHALMERS ST STATE ST COLUMBIA ST 2 Y 0 sqft 0 ft 251 50 12550 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1268-H6 CHALMERS ST COLUMBIA ST INDIA ST 2 Y 0 sq ft 0 ft 250 52 13000 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1268-H6 COLUMBIA ST CHALMERS ST WINDER ST 2 Y 0 sqft 0 ft 316 21 6636 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday SLURRY EAST SIDE ONLY.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1268-H6 COLUMBIA ST W WALNUT AV CHALMERS ST 2 Y 1772 sq ft 0 ft 353 22 7766 sq ft
Functional Class Residential Comments: 32 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1268-H6 COLUMBIA ST WINDER ST WINDER ST 2 Y 0 sq ft 0 ft 89 64 5696 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-H6 INDIA ST WINDER ST ANDREWS ST 2 Y 0 sq ft 0 ft 358 50 17900 sq ft
Functional Class Collector Comments: 0 tons
Trash Day Wednesday
Drain Protection: 2 Drain Markers: 1 Signal Loop Counts: 0@
1268-H6 NEALE ST W PENNSYLVANIA AV WELLBORN ST 2 Y 0 sqft 0 ft 311 21 6531 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1268-H6 NEALE ST WELLBORN ST END 2 Y 494 sq ft 0 ft 230 23 5290 sq ft
Functional Class Residential Comments: 9 tons
Trash Day Wednesday
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 0@
1268-H6 PUTERBAUGH ST BEGIN WINDER ST 2 Y 0 sqft 0 ft 174 17 2958 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-H6 SAN DIEGO AV INDIA ST W WASHINGTON ST 2 Y 4218 sq ft 0 ft 761 49 37289 sq ft
Functional Class Major Comments: 76 tons
Trash Day Wednesday DIAGONAL PARKING EAST SIDE.
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 12 @ NB @ WASHINGTON ST.
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1268-H6 SUTTER ST KITE ST WELLBORN ST 2 Y 543 sq ft 0 ft 624 30 18720 sq ft
Functional Class Residential Comments: 25 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-H6 SUTTER ST WELLBORN ST END 2 Y 0 sq ft 0 ft 107 44 4708 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-H6 TORRANCE ST WELLBORN ST END 2 Y 450 sq ft 85 ft 280 23 6440 sq ft
Functional Class Residential Comments: 8 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-H6 TORRANCE ST KITE ST WELLBORN ST 2 Y 1268 sq ft 0 ft 470 27 12690 sq ft
Functional Class Residential Comments: 91 tons
Trash Day Wednesday SLURRY FROM WELLBORN ST TO PCC.
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1268-H6 VINE ST UNION ST STATE ST 2 Y 0 sqft 0 ft 245 20 4900 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-H6 W WALNUT AV STATE ST COLUMBIA ST 2 Y 238 sq ft 0 ft 176 25 4400 sq ft
Functional Class Residential Comments: 4 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1268-H6 W WALNUT AV COLUMBIA ST END 2 Y 180 sq ft 0 ft 90 22 1980 sq ft
Functional Class Local Comments: 3 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-H7 COLUMBIA ST W THORN ST END 2 Y 0 sq ft 0 ft 280 30 8400 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1268-H7 VINE ST STATE ST COLUMBIA ST 2 Y 0 sqft 0 ft 293 20 5860 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-H7 VINE ST COLUMBIA ST INDIA ST 2 Y 136 sq ft 0 ft 252 30 7560 sq ft
Functional Class Residential Comments: 4 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 2@ WB @ INDIA ST.
1268-35 ALBERTAPL HAWK ST END 2 Y 120 sq ft 0 ft 535 29 15515 sq ft
Functional Class Residential Comments: 2 tons
Trash Day Wednesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1268-J5 GOLDFINCH ST FALCON PL W UNIVERSITY AV 2 Y 54 sq ft 3 ft 392 52 20384 sq ft
Functional Class Collector Comments: 1 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 3@ NB @ UNIVERSITY AV.
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1268-J5 GOLDFINCH ST W UNIVERSITY AV W WASHINGTON ST 2 Y 205 sq ft 0 ft 227 52 11804 sq ft
Functional Class Collector Comments: 4 tons
Trash Day Wednesday ADJACENT TO FIRE STATION.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 9@ NB @ WASHINGTON ST & SB
@ UNIVERSITY AV.
1268-J6 BUSH ST BEGIN GOLDFINCH ST 2 Y 0 sqft 0 ft 374 30 11220 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 BUSH ST HAWK ST HAWK ST 2 Y 0 sq ft 0 ft 36 52 1872 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 BUSH ST GOLDFINCH ST HAWK ST 2 Y 0 sqft 0 ft 209 52 10868 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 CRANE PL BEGIN SUTTER ST 2 Y 644 sq ft 0 ft 207 30 6210 sq ft
Functional Class Residential Comments: 12 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 GOLDFINCH ST BUSH ST FALCON PL 2 Y 0 sq ft 14 ft 195 52 10140 sq ft
Functional Class Collector Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1268-J6 GOLDFINCH ST W PENNSYLVANIA AV SUTTER ST 2 Y 1657 sq ft 154 ft 402 60 24120 sq ft
Functional Class Collector Comments: 30 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 GOLDFINCH ST GOLDFINCH PL BUSH ST 2 Y 578 sq ft 0 ft 186 52 9672 sq ft
Functional Class Collector Comments: 26 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 GOLDFINCH ST SUTTER ST GOLDFINCH PL 2 Y 0 sqft 13 ft 188 52 9776 sq ft
Functional Class Collector Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 HAWK ST SUTTER ST BUSH ST 2 Y 996 sq ft 22 ft 332 18 5976 sq ft
Functional Class Residential Comments: 18 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 IBIS ST SUTTER ST BUSH ST 2 Y 2305 sq ft 15 ft 378 40 15120 sq ft
Functional Class Residential Comments: 66 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 JACKDAW ST W BROOKES AV W PENNSYLVANIA AV 2 Y 1179 sq ft 0 ft 1012 34 34408 sq ft
Functional Class Residential Comments: 21 tons
Trash Day Wednesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
APPENDIX "G"
Page 52 of 65 138 | Page
K-13-5748-DBB-C FY '12 SLURRY SEAL GROUP | Sorted by Thomas Bro Map Page 7/10/2012

Appendix G FY’12 Slurry Seal Group I List of Proposed Work
FY '12 Slurry Seal Group I



B Crack

Council ;
MAP  STREET NAME FROM TO District Seal ~ AC Repair - Hump L w AREA
PAGE Code Removal Feet Feet
1268-J6 JACKDAW ST W PENNSYLVANIA AV SUTTER ST 2 Y 3844 sq ft 0 ft 319 35 11165 sq ft
Functional Class Residential Comments: 76 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 LARK ST BEGIN BUSH ST 2 Y 636 sq ft 0 ft 80 30 2400 sq ft
Functional Class Residential Comments: 11 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 PIONEER PL BEGIN BUSH ST 2 Y 0 sqft 0 ft 223 30 6690 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 SUTTER ST HAWK ST CRANE PL 2 Y 104 sq ft 0 ft 206 52 10712 sq ft
Functional Class Residential Comments: 2 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 SUTTER ST EAGLE ST GOLDFINCH ST 2 Y 0 sqft 0 ft 504 52 26208 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1268-J6 SUTTER ST GOLDFINCH ST HAWK ST 2 Y 120 sq ft 0 ft 204 52 10608 sq ft
Functional Class Residential Comments: 2 tons
Trash Day Wednesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
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1268-J6 SUTTER ST JACKDAW ST KITE ST 2 Y 0 sq ft 0 ft 154 30 4620 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1268-J6 SUTTER ST CRANE PL IBIS ST 2 Y 0 sq ft 0 ft 123 40 4920 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1268-J6 SUTTER ST IBIS ST JACKDAW ST 2 Y 64 sq ft 0 ft 390 40 15600 sq ft
Functional Class Residential Comments: 5 tons
Trash Day Wednesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1268-J7 SASSAFRAS ST UNION ST STATE ST 2 Y 160 sq ft 0 ft 83 20 1660 sq ft
Functional Class Major Comments: 12 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1268-J7 STATE ST SASSAFRAS ST W THORN ST 2 Y 0 sqft 0 ft 264 27 7128 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1268-J7 UNION ST W THORN ST W UPAS ST 2 Y 136 sq ft 0 ft 343 30 10290 sq ft
Functional Class Residential Comments: 10 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1268-J7 UNION ST SASSAFRAS ST W THORN ST 2 Y 160 sq ft 0 ft 428 30 12840 sq ft
Functional Class Residential Comments: 12 tons
Trash Day Wednesday
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1268-J7 W THORN ST BEGIN UNION ST 2 Y 144 sq ft 0 ft 176 22 3872 sq ft
Functional Class Residential Comments: 10 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1269-A7 01ST AV NUTMEG ST W PALM ST 2 Y 0 sqft 0 ft 255 40 10200 sq ft
Functional Class Collector Comments: 0 tons
Trash Day Wednesday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1269-A7 03RD AV NUTMEG ST OLIVE ST 2 Y 0 sq ft 0 ft 263 48 12624 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday DIAGONAL PARKING.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1269-A7 04TH AV REDWOOD ST SPRUCE ST 2 N 252 sq ft 0 ft 361  ##H# 37544 sq ft
Functional Class Collector Comments: 18 tons
Trash Day Wednesday TYPE Il OVER TYPE IIl SLURRY.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1269-A7 04TH AV QUINCE ST REDWOOD ST 2 N 481 sq ft 0 ft 378  ### 39312 sq ft
Functional Class Collector Comments: 35 tons
Trash Day Wednesday TYPE Il OVER TYPE IIl SLURRY.
Drain Protection: 3 Drain Markers: 3 Signal Loop Counts: 0@
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1269-A7 04TH AV PALM ST QUINCE ST 2 N 106 sq ft 0 ft 378 it 39312 sq ft
Functional Class Collector Comments: 2 tons
Trash Day Wednesday TYPE Il OVER TYPE Ill SLURRY.
Drain Protection: ## Drain Markers## Signal Loop Counts: 0@

1269-A7 04TH AV NUTMEG ST OLIVE ST 2 N 109 sq ft 0 ft 377 HHt 39208 sq ft
Functional Class Collector Comments: 8 tons
Trash Day Wednesday TYPE Il OVER TYPE IIl SLURRY.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1269-A7 04TH AV OLIVE ST PALM ST 2 N 0 sqft 0 ft 379 #HiHt 19708 sq ft
Functional Class Collector Comments: 0 tons
Trash Day Wednesday TYPE Il OVER TYPE IIl SLURRY.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1269-B2 CAM DE LA REINA MISSION CENTER RD CAM DEL ESTE 6 Y 3480 sq ft 0 ft 3184 75 238800 sq ft
Functional Class Major Comments: 72 tons
Trash Day Private
Drain Protection: 7 Drain Markers: 7 Signal Loop Counts: 4@ WB @ Mission Center Rd.

1269-B5 CLEVELAND AV BLAINE AV LINCOLN AV 3 Y 3595 sq ft 0 ft 700 52 36400 sq ft
Functional Class Collector Comments: 65 tons
Trash Day Thursday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1269-B5 CLEVELAND AV RICHMOND ST BLAINE AV 3 Y 1339 sq ft 0 ft 200 52 10400 sq ft
Functional Class Collector Comments: 24 tons
Trash Day Thursday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1269-B7 RICHMOND ST SR-163 NB OFF RA UPAS ST 3 Y 286 sq ft 0 ft 2032 37 75184 sq ft
Functional Class Collector Comments: 5 tons
Trash Day Thursday IN LIEU OF CALTRANS PERMIT, ADJUST SLURRY LIMIT
ACCORDINGLY. ADJACENT TO SCHOOL, ZOO EMPLOYEE
ENTRANCE, & GIRL SCOUT HEADQUARTERS.
Drain Protection: 2 Drain Markers: 1 Signal Loop Counts: 0@
1269-C2 CAM DE LA REINA CAM DEL ESTE QUALCOMM WY 6 Y 6125 sq ft 0 ft 1243 75 93225 sq ft
Functional Class Major Comments: 117 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 6 @ EB @ Qualcomm Wy.
1269-C2 CAM DEL ESTE STATION VILLAGE LN RI10O SAN DIEGO DR 6 Y 995 sq ft 0 ft 240 62 14880 sq ft
Functional Class Collector Comments: 18 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1269-C2 CAM DEL ESTE CAM DEL RIO NORTH CAM DE LA REINA 6 Y 2740 sq ft 4 ft 591 70 41370 sq ft
Functional Class Collector Comments: 63 tons
Trash Day Private INCLUDE MEDIAN IN SLURRY LIMIT.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 4@ NB @ Camino de La Reina.
1269-C2 CAM DEL ESTE CAM DE LA REINA STATION VILLAGE LN 6 Y 1460 sq ft ft 574 62 35588 sq ft
Functional Class Collector Comments: 35 tons
Trash Day Private SLURRY UP TO PCC BRIDGE DECK BOTH NORTH & SOUTH.
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 6@ SB @ Camino De LaReina.
1269-C2 GILL VILLAGE WY STATION VILLAGE LN RI10O SAN DIEGO DR 6 Y 160 sq ft 0 ft 251 50 12550 sq ft
Functional Class Local Comments: 3 tons
Trash Day Private
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
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1269-C2 GILL VILLAGE WY RIO SAN DIEGO DR FRIARS RD 6 Y 0 sq ft 0 ft 451 50 22550 sq ft
Functional Class Collector Comments: 0 tons
Trash Day Private
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1269-C2 RIO SAN DIEGO DR GILL VILLAGE WY CAM DEL ESTE 6 Y 0 sq ft 0 ft 397 80 31760 sq ft
Functional Class Collector Comments: 0 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1269-C2 RIO SAN DIEGO DR CAM DEL ESTE QUALCOMM WY 6 Y 465 sq ft 0 ft 1303 80 104240 sq ft
Functional Class Collector Comments: 8 tons
Trash Day Private
Drain Protection: 4 Drain Markers: 4 Signal Loop Counts: 0@

1269-C2 STATION VILLAGE LN GILL VILLAGE WY CAM DEL ESTE 6 Y 420 sq ft 0 ft 387 38 14706 sq ft
Functional Class Local Comments: 8 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1269-C2 STATION VILLAGE LN BEGIN GILL VILLAGE WY 6 Y 1325 sq ft 0 ft 811 36 29196 sq ft
Functional Class Local Comments: 28 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@

1269-C5 CLEVELAND AV WASHINGTON ST TYLER AV 3 Y 417 sq ft 0 ft 432 51 22032 sq ft
Functional Class Collector Comments: 8 tons
Trash Day Thursday BIKE LANE BOTH SIDES.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1269-C5 CLEVELAND AV LINCOLN AV WASHINGTON ST 3 Y 1149 sq ft 0 ft 257 51 13107 sq ft
Functional Class Collector Comments: 24 tons
Trash Day Thursday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1269-C5 HOWARD AV ALABAMA ST MISSISSIPPI ST 3 Y 120 sq ft 0 ft 380 53 20140 sq ft
Functional Class Residential Comments: 2 tons
Trash Day Thursday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1269-C5 HOWARD AV PARK BL GEORGIA ST 3 Y 0 sqft 0 ft 361 53 19133 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Thursday DIAGONAL PARKING.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1269-C5 HOWARD AV FLORIDA ST ALABAMA ST 3 Y 0 sq ft 0 ft 354 53 18762 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Thursday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1269-C5 HOWARD AV GEORGIA ST FLORIDA ST 3 Y 0 sqft 0 ft 365 53 19345 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Thursday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1269-C5 UNIVERSITY (N FRONTAGE) PARK BL GEORGIA ST 3 Y 0 sqft 18 ft 320 23 7360 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Thursday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
APPENDIX "G"
Page 59 of 65 145 | Page
K-13-5748-DBB-C FY '12 SLURRY SEAL GROUP | Sorted by Thomas Bro Map Page 7/10/2012

Appendix G FY’12 Slurry Seal Group I List of Proposed Work

FY '12 Slurry Seal Group I



B Crack

Council ;
MAP  STREET NAME FROM TO District Seal ~ AC Repair - Hump L w AREA
PAGE Code Removal Feet Feet
1269-C5 UNIVERSITY (S FRONTAGE) CRESTWOOD PL GEORGIA ST 3 Y 0 sq ft 0 ft 173 23 3979 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Thursday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1269-C5 UNIVERSITY (S FRONTAGE) PARK BL CRESTWOOD PL 3 Y 54 sq ft 11 ft 180 23 4140 sq ft
Functional Class Residential Comments: 1 tons
Trash Day Thursday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1269-D1 FENTON PY FRIARS RD END 6 Y 0 sqft 0 ft 350 73 25550 sq ft
Functional Class Local Comments: 0 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
1269-D5 HOWARD AV LOUISIANA ST TEXAS ST 3 Y 256 sq ft 0 ft 354 53 18762 sq ft
Functional Class Residential Comments: 5 tons
Trash Day Thursday
Drain Protection: 0 Drain Markers: 3 Signal Loop Counts: 0@
1269-D5 HOWARD AV MISSISSIPPI ST LOUISIANA ST 3 Y 0 sqft 0 ft 378 53 20034 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Thursday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1269-E1 FENTON PY RIO SAN DIEGO DR FRIARS RD 6 Y 0 sqft 5 ft 650 80 52000 sq ft
Functional Class Collector Comments: 0 tons
Trash Day Private
Drain Protection: 2 Drain Markers: 2 Signal Loop Counts: 0@
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1269-E1 FENTON PY BEGIN RIO SAN DIEGO DR 6 Y 0 sq ft 0 ft 1077 68 73236 sq ft
Functional Class Local Comments: 0 tons
Trash Day Private SLOTTED DRAIN AT SOUTHERLY END OF STREET. SHOPPING
ENTRANCE.
Drain Protection: 5 Drain Markers: 4 Signal Loop Counts: @
1289-A1 01ST AV MAPLE ST NUTMEG ST 2 Y 0 sq ft 0 ft 358 52 18616 sq ft
Functional Class Collector Comments: 0 tons
Trash Day Wednesday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1289-A1 03RD AV MAPLE ST NUTMEG ST 2 Y 0 sqft 0 ft 331 48 15888 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday DIAGONAL PARKING. SCHOOL.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1289-A1 04TH AV MAPLE ST NUTMEG ST 2 N 2235 sq ft 0 ft 329  ### 34216 sq ft
Functional Class Collector Comments: 161 tons
Trash Day Wednesday TYPE Il OVER TYPE Ill SLURRY.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1289-A1 04TH AV LAUREL ST MAPLE ST 2 N 176 sq ft 0 ft 361  ##H# 18772 sq ft
Functional Class Collector Comments: 13 tons
Trash Day Wednesday TYPE Il OVER TYPE IIl SLURRY.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1289-A1 ALBATROSS ST W LAUREL ST W MAPLE ST 2 Y 0 sq ft 0 ft 328 52 17056 sq ft
Functional Class Residential Comments: 0 tons
Trash Day Wednesday DIAGONAL PARKING.
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
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1289-B4 COMMERCIAL ST 13TH ST NATIONAL AV 8 Y 1030 sq ft 38 ft 241 20 4820 sq ft
Functional Class Local Comments: 28 tons
Trash Day Wednesday ADJACENT TO TROLLEY. ONE WAY EASTBOUND (south side).
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 3 @
1289-C4 COMMERCIAL ST 16TH ST 17TH ST 2 Y 370 sq ft 0 ft 280 38 10640 sq ft
Functional Class Local Comments: 7 tons
Trash Day Wednesday ADJACENT TO TROLLEY.
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1289-C4 COMMERCIAL ST 17THST 19TH ST 2 Y 505 sq ft 0 ft 535 36 19260 sq ft
Functional Class Local Comments: 19 tons
Trash Day Wednesday ADJACENT TO TROLLEY. I-5 UNDERPASS (no ramps).
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1289-C4 COMMERCIAL ST NATIONAL AV 16TH ST 2 Y 180 sq ft 0 ft 685 38 26030 sq ft
Functional Class Local Comments: 3 tons
Trash Day Wednesday ADJACENT TO TROLLEY.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1289-D4 COMMERCIAL ST HENSLEY ST 28TH ST 8 Y 390 sq ft 0 ft 212 38 8056 sq ft
Functional Class Local Comments: 26 tons
Trash Day Wednesday ADJACENT TO TROLLEY.
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 3 @
1289-D4 COMMERCIAL ST EVANS ST HENSLEY ST 8 Y 200 sq ft 0 ft 280 38 10640 sq ft
Functional Class Local Comments: 14 tons
Trash Day Wednesday ADJACENT TO TROLLEY.
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: @
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1289-D4 COMMERCIAL ST 27THST EVANS ST 8 Y 0 sq ft 0 ft 154 38 5852 sq ft
Functional Class Local Comments: 0 tons
Trash Day Wednesday ADJACENT TO TROLLEY.
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
1289-E4 COMMERCIAL ST 29TH ST 30TH ST 8 Y 118 sq ft 20 ft 769 38 29222 sq ft
Functional Class Local Comments: 6 tons
Trash Day Wednesday ADJACENT TO TROLLEY. DO NOT SLURRY 30TH ST
INTERSECTION (future undergrounding).
Drain Protection: 3 Drain Markers: 3 Signal Loop Counts: 0@
1289-E4 COMMERCIAL ST 28TH ST 29TH ST 8 Y 126 sq ft 0 ft 550 38 20900 sq ft
Functional Class Local Comments: 5 tons
Trash Day Wednesday ADJACENT TO TROLLEY.
Drain Protection: 3 Drain Markers: 1 Signal Loop Counts: 0@
1289-E4 COMMERCIAL ST 30TH ST 31ST ST 8 Y 1050 sq ft 16 ft 642 38 24396 sq ft
Functional Class Local Comments: 62 tons
Trash Day Wednesday ADJACENT TO TROLLEY. DO NOT SLURRY 30TH ST
INTERSECTION.
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 3@ WB @ 30TH ST.
1289-E4 COMMERCIAL ST 31ST ST 32ND ST 8 Y 335sq ft 120 ft 643 38 24434 sq ft
Functional Class Local Comments: 17 tons
Trash Day Wednesday ADJACENT TO TROLLEY.
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@
1289-H1 ELM ST RIDGE VIEW DR END 4 Y 3040 sq ft 0 ft 417 29 12093 sq ft
Functional Class Residential Comments: 55 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@
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1289-H1 RIDGE VIEW DR JOCELYN ST LAURINDA PL 4 Y 725 sq ft 0 ft 400 36 14400 sq ft
Functional Class Residential 13 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1289-H1 RIDGE VIEW DR ELM ST JOCELYN ST 4 Y 132 sq ft 0 ft 655 36 23580 sq ft
Functional Class Residential 10 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1289-H2 RIDGE VIEW DR BEGIN ELM ST 4 Y 5412 sq ft 0 ft 485 36 17460 sq ft
Functional Class Residential 103 tons
Trash Day Friday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1289-J1 ISABEL ST BEGIN WENDELL ST 4 Y 378 sq ft 0 ft 440 30 13200 sq ft
Functional Class Residential 17 tons
Trash Day Friday
Drain Protection: 1 Drain Markers: 1 Signal Loop Counts: 0@

1289-J1 RIDGE VIEW DR LAURINDA PL FAIRMOUNT AV 4 Y 60 sq ft 0 ft 158 38 6004 sq ft
Functional Class Residential 4 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

1289-J1 WENDELL ST BAILY AV ISABEL ST 4 Y 148 sq ft 0 ft 255 34 8670 sq ft
Functional Class Residential 6 tons
Trash Day Friday
Drain Protection: 0 Drain Markers: 0 Signal Loop Counts: 0@

APPENDIX "G"
Page 64 of 65 150 | Page
K-13-5748-DBB-C FY '12 SLURRY SEAL GROUP | Sorted by Thomas Bro Map Page 7/10/2012

Appendix G FY’12 Slurry Seal Group I List of Proposed Work

FY '12 Slurry Seal Group I



B

Council Crack

ST AC Repair Hump L W
IQTIAA(\;PE STREET NAME FROM o District Seal Removal Feet Feet AREA
1289-J1 WENDELL ST ISABEL ST END 4 Y 236 sq ft 0 ft 317 34 10778 sq ft
Functional Class Residential Comments: 4 tons
Trash Day Friday
Drain Protection: 1 Drain Markers: 0 Signal Loop Counts: 0@
Total Number of Locations: 384 Estimated Project Totals  Sg. Feet of RPMS: 6,475,491 Total Survey Miles: 31.1
Tonsof AC: 3,776
Lineal Feet of HUMPS: 1,398
DRAIN INLET PROTECTION: 273
DRAIN INLET MARKERS: 235
Lineal Feet of CRACK SEAL: 598,647
SIGNAL LOOPS: 75
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City of San Diego
ADDENDUM “A”

FOR

FY '12 SLURRY SEAL GROUP |

BID NO.: K-13-5748-DBB-3
SAP NO. (WBS/10/CC): 21002853
CLIENT DEPARTMENT: 2116

COUNCIL DISTRICT: CITYWIDE
PROJECT TYPE: ID

For which proposals will be received at the Public Works Contracting Group, 1200 Third
Avenue, Suite 200, San Diego, California, 92101 until 2:00 PM on AUGUST 30, 2012.

A. CHANGESTO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as though
originally issued with the bid package. Bidders are reminded that all previous
requirements to this solicitation remain in full force and effect.

B. BIDDER’'s QUESTIONS

Ql.

Al.

Q2.

A2.

August 17, 2012

Why is the unit pound? Industry standard is linear feet. Even gallons would be
easier for them, but they prefer feet.

The City is now using weight as the criteria for measuring this Work. A certified
Weighmaster ticket shall be submitted as proper documentation for payment
purposes. This is to accurately measure and pay for the amount used.

How, exactly, are they supposed to measure the pounds? They do not receive
certified weighmaster Certificates, but the packages are labeled. They don’t
want to have to empty out their trucks for measurement (which isn’t an accurate
method due to various fluid levels in a vehicle).

The requirement to pay by pounds comes with a requirement to get a weight
ticket for the crack sealing equipment and remaining material at the end of the
day. It is no different than other tickets the RE gets for other products like AC,
CTB, etc...

ADDENDUM " A" Page 1 of 2

FY'12 Surry Seal Group |



Q3. The bid quantity indicates an excessive amount. The conversion used assumes a
certain crack width (approximately /2" x %4”) but the spec requires cracks 1/8” or
greater to be sealed.

A3. The estimated quantity is based on average anticipated crack width and depth
and uses a conversion of 0.2 lbs per foot of crack to be sealed. The maximum
width of crack to be sealed is %4”. Actual quantities will be determined and paid
for at the conclusion of work based on material tickets.

Tony Heinrichs, Director
Public Works Department

Dated: August 17, 2012
San Diego, California

TH/nb/ds/rir/egz

August 17,2012 ADDENDUM "A" Page 2 of 2
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City of San Diego

NAME; V) M
ADDRESS;_ /%4 A vh NG At 17

TELEPHONE NO..(/ ¥4

CITY CONTACT: Damian Singleton, Address: 1200 Third Avenue, Suite 1200, San Diego, CA 92101

Email; dsingleton@sandiego.gov. Phone: 619-235-5272, Fax; 619-236-5904

KLaSelle/NB/RIR

CONTRACT
DOCUMENTS

FOR

FY '12 SLURRY SEAL GROUP1I

VOLUME 2 OF 2

BID NO.: __K-13-5748-DBB-3
SAP NO. (WBS/I0/CC): 21002853
CLIENT DEPARTMENT: 2116

COUNCIL DISTRICT: » CITYWIDE
PROJECT TYPE: 1D

THIS CONTRACT IS SUBJECT 10 THE FOLLOWING:

» THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM.
» PREVAILING WAGE RATES: STATE
» THIS IS A STATE FUNDED CONTRACT THROUGH THE CONTROLLER’S OFFICE.

THIS BIDDING DOCUMENT TO BE SUBMITTED INITS ENTIRETY

REFER TOINVITATION TO BIDS FOR TIME, DATE. AND LOCATION
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Volume 2 - Bidding Documents

The following forms must be ¢ompleted in their entirety and submltted with the Bid. Include the
form(s) even if the information does not apply. Where the information does not apply write in N/A.
Failure to include any of the forms may cause the Bid to be deemed non-responsive, If you are
uncertain or have any questions about any required information, contact the City no later than 14 days
prior to Bid due date.
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BIDDING DOCUMENTS
PROPOSAL

Bidder’s General Information
To the City of S8an Diego:

Pursuant to "Invitation to Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any bredkdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents
incorporated by reference in the Bidding Documents,

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE:

(1) Name under which business is conducted

(2) Signature (Given and surname) of proprietor

(3) Place of Business (Street & Number)

(4) City and State Zip Code

(5) Telephone No. Facsimile No.
IF A PARTNERSHIP, SIGN HERE:

(1) Name under which business is conducted

(2) Name of each member of partnership [indicate character of each partner, general or special
(limited):

Proposal (Rev. June 2011) 3 | Page
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BIDDING DOCUMENTS

(3) Signature (Note: Signature must be made by a general partner)

Full Name and Character of partner

(4) Place of Business (Street & Number) X
(5) City and State Zip Code
(6) Telephone No. Facsimile No.

IFA CO TION, SIGN HEREK:

(1) Name under which business is conducted %&W‘fm A/)://Q// DA, T

(2) Signature, with official title of officer authorized to sign for the corporation:

u%[é/

(Signature)

Lol Shne

¥ (Printed Name)

580’2,’74ry

(Title’dof Officer)

(Impress Corporate Seal Here)

(3) Incorporated under the laws of the State of é/’;{ yn’q ,
(4) Place of Busines%tre t& Numberz /Y578 Bk e Jveome

(5) City and State ne C ‘ Zip Code _ X332
(6) Telephone No, _(209/ 64 7-EX7_ Facsimile No. 62{? A -5722

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS:

In accordance with the “INVITATION TO BIDS”, the bidder holds a California State Contractor's
license for the following classification(s) to perform the work described in these specifications:

LICENSE CLASSIFICATION

LICENSENo. _ 285552 ExpiREs_ Jesbmbor F0 Ay 4

This license classification must also be shown on the front of the bid envelope. Failure ta show
license classification on the bid envelope may cause return of the bid unopened.

TAX IDENTIFICATION NUMBER (TIN): _

E-Mail Address: /yéﬁ eamc'rr'mna.gﬂ%ca// 'Soudd. com

Proposal (Rev. June 2011) 4| Page
FY '12 Slurry Seal Group 1




BIDDING DOCUMENTS

THIS PROPOS UST BE NOTARIZED BELOW:

I certify, under penalty of perjury, that the representations made herein regarding my State
Contractor's license number, classification and expiration date are true and correct.

Signature M - Title 5’2’5 TC?é;‘/

”é Sme

SUBSCRIBED AND SWORN TO BEFORE ME, THIS _ 474___ DAY OFfrg ve’™ 2072,

Notary Public in and for the County of Cnr Fo¢r ~no «-J Lea_ Stateof /b /f.-z

= L S

(NOTARIAL SEAL)
D ENTRIKI
. DffrciD  COMM. #1854481
: g e NOTARYPlIuc cnwonm
& wmm.mmmm F'd
Proposal (Rev. June 2011) 5| Page
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BIDDING DOCUMENTS

BID BOND
KNOW ALL MEN BY THESE PRESENTS,

American Asphalt South, Inc. a8 Prihcipah and
The Guarantee Company of North America USA #s Surety, are

held and ﬁrm]y bound unto The City of San Diego herelnafter called "OWNER," in the sum of
10% OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made,

we bind ourselves, our heirs, sxecutors, administrators, sucecessors, and assigns, jointly and severally,
.ﬁmly by these presents.

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required
under the bidding schedule(s) of the OWNER's Contract Docurents eotitlad

Bid No. K-13-5748-DBB-3: FY '12 Slurry Seal Group 1

NOW THEREFORE, if said Principsl is awarded a contract by sald OWNER and, within the time
and in the manner required in the "Invitation to Bids" enters into a written Agreetnent on the form of
© agreement bound with said Coniract Documents, furnishes the required certificates of insurance, and
-furnishes the required Performance Bond and Payment Bond, then this obligation shall be null and
void, otherwise it shall remain in full force and effect. In the event duit is brought upon this bond by
said OWNER and OWNER prevails, said Surety shall pay all costs ineurred by said OWNER in such
suit, including a ressonable attorney's fee to be fixed by the court,

SIGNED AND SEALED, this and day of ____ugust ,2012
American Asphalt South, Inc. i :
?”Cﬂn_ sphait south, Inc (SEAL) The Guarantee Company of North America U%ALJ

(Principal) (Burety)

b

By:
EI|zabeth '

od(s.gnam) Attorney-in-Fact

(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY)

Bid: Bord (Rev. June 2011) 6 | Page
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»

CALIFORNIA ALL-PURPOSE
- CERTIFICATE OF ACKNOWLEDGMENT

State of California

County of Butte

On August2,2012  before me, J- Lelouarn, Notary Public

(Here insert name and title of the officer)

personally appeared Elizabeth Collodi

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to
the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized
capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of
which the person(s) acted, executed the instrument.

I éertify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and cotrect,

J. LELOUARN
COMM. # 1973758
NOTARY PUBLIC - CALIFORNIA
J COUNTY OF BUTTE
Comm. Expires MAR, 30, 2016

WITNESS myjhand and official seal.

\ .' = V/( M (Notary Seal)
WI’NOMW Public

ADDITIONAL OPTIONAL INFORMATION
INSTRUCTIONS FOR COMPLETING THIS FORM

Any acknowledgment completed in California must contain verbiage exactly as

DESCRIPTION OF THE ATTACHED DOCUMENT appears above in the notary section or a separate acknowledgment form must he

) properly completed and attached to that document. The only exception is if'a
Bid Bond document is to be recorded outside of California. In such instances, any alternative

acknowledgment verbiage as may be printed on such a document so long as the
verbiage does not require the notary to do something that is illegal for a notary in

American Aspha|t South, Inc. California (i.e. certifying the authorized capacity of the signer). Please check the
- - docyment carefully for proper notarial wording and attach this form if required

(Title or description of attached document)

(Title-or description of attached document continued)

1 8/02/12 + State and County information must be the State and County where the document
— Document Date 2" 7= < signer(s) personally appeared before the notary public for acknowledgment,
o , + Date of notarization must be the date that the signer(s) personally appeared which
The Guarantee Company of North America USA must atso be the same date the acknowledgment is completed.
(Additional information) * The notary public must print his or her name as it appears within his or her
commission followed by a comma and then your title (notary public).
» Print the name(s) of document signer(s) who personally appear at the time of

Number of Pages

‘ notarization.
CAPACITY CLAIMED BY THE SIGNER + Indicate the correct singular or plural forms by crossing off incorrect forms (i.e.
: o hefshe/they, is/are-) or circling the correct forms. Failure to correctly indicate this
O : Inleldua_l (s) information may lead to rejection of document recording,
» O Corporate Officer » The notary seal impression must be clear and photographically reproducible.
’ Impression must not cover text or lines. If seal impression smudges, re-seal if a
(Titie) sufficient area permits, otherwise complete a different acknowledgment form,

O Partner(s) * Signature ofth.e notary public must match the signature on file with the office of
S ., the county clerk.

| Atton_ne_y-m-Fact * - Additional information is not required but could help to ensure this

. Trustee(s) . acknowledgment is not misused or attached to a different document.

0

Other * - Indicate title or typ'e of att.ached document, number of pages and date.

# - Indicate the capacity claimed by the signer. If the claimed capacity is a
' corporate officer, indicate the title (i.c. CEO, CFO, Secretary).
» Securely attach this document to the signed document

2008 Version CAPA 02.10.07 800-873-9865 www.NotaryClasses.com




THE GUARANTEE
COMEANY OF

ORI R THE GUARANTEE COMPANY OF NORTH AMERICA USA
Southfield, Michigan
POWER OF ATTORNEY

KNOW ALL BY THESE PRESENTS: That THE GUARANTEE COMPANY OF NORTH AMERICA USA, a corporation organized and existing under the
laws of the State of Michigan, having its principal office in Southfield, Michigan, does hereby constitute and appoint

Barbara Midstokke, Renee Ramsey, Richard W. Pratt, John Hopkins, Elizabeth Collodi, Susan Lee, Barbara Beeny,
Nancy Luttenbacher, Phillip O. Watkins, Keith T. Schuler
Interwest Insurance Services, Inc.

its true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of
indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract
or otherwise.

The execution of such instrument(s) in pursuance of these presents, shall be as binding upon THE GUARANTEE COMPANY OF NORTH AMERICA
USA as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at the
principal office.

The Power of Attorney is executed and may be certified so, and may be revoked, pursuant to and by authority of Article IX, Section 9.03 of the By-Laws
adopted by the Board of Directors of THE GUARANTEE COMPANY OF NORTH AMERICA USA at a meeting held on the 31° day of December, 2003.
The President, or any Vice President, acting with any Secretary or Assistant Secretary, shall have power and authority:

1. To appoint Attorney(s)-in-fact, and to authorize them to execute on behalif of the Company, and attach the Seal of the Company thereto, bonds
and undertakings, contracts of indemnity and other writings obligatory in the nature thereof; and

2. Torevoke, at any time, any such Attorney-in-fact and revoke the authority given, except as provided below

3. In connection with abligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given
to the Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and
construction contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of
Florida Department of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety
company of any of its obligations under its bond.

4. In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given to
the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner —
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

Further, this Power of Attorney is signed and sealed by facsimile pursuant to resolution of the Board of Directors of the Company adopted at a meeting
duly called and held on the 6th day of December 2011, of which the following is a true excerpt:

RESOLVED that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any Power of Attorney or certification
thereof authorizing the execution and delivery of any bond, undertaking, contracts of indemnity and other writings obligatory in the nature thereof, and
such signature and seal when so used shall have the same force and effect as though manually affixed.

IN WITNESS WHEREOF, THE GUARANTEE COMPANY OF NORTH AMERICA USA has caused this instrument to be signed and
its corporate seal to be affixed by its authorized officer, this 23rd day of February, 2012.

THE GUARANTEE COMPANY OF NORTH AMERICA USA

STATE OF MICHIGAN Stephen C. Ruschak, Vice President Randall Musselman, Secretary
County of Oakland

On this 23rd day of February, 2012 before me came the individuals who executed the preceding instrument, to me personally known, and being by me
duly sworn, said that each is the herein described and authorized officer of The Guarantee Company of North America USA; that the seal affixed to said
instrument is the Corporate Seal of said Company; that the Corporate Seal and each signature were duly affixed by order of the Board of Directors of

Cynthia A. Takai IN WITNESS WHEREOF, | have hereunto set my hand at The Guarantee
Notary Public, State of Michigan Company of North America USA offices the day and year above written.
County of Oakland :

My Commission Expires February 27, 2018 (% A (A Tl

Acting in Oakland County

ets i

1, Randall Musselman, Secretary of THE GUARANTEE COMPANY OF NORTH AMERICA-USA, do hereby certify that the above and foregoing is a true
and correct copy of a Power of Attorney executed by THE GUARANTEE COMPANY OF NORTH AMERICA USA, which is still in full force and effect.

IN WITNESS WHEREOF, | have thereunto set my hand and attached the seal of said Company this 2nd day of August , 2012

Y e

Randall Musselman, Secretary




BIDDING DOCUMENTS

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND
SUBMITTED WITH BID UNDER 23 USC 112 AND PCC 7106

State of California )
) ss.
County of \Qn &W"Jf”o )
é’ /e -.%V)c’ , being first duly sworn, deposes and
says that he or she is 56’( VL‘AC‘? of the party making the foregoing

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation; that the bid is genuine and not collusive or sham;
that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder
or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder, or to secure any advantage against the public
body awarding the contract of anyone interested in the proposed contract; that all statements
contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his
or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive

Signed; m

Title: (4 Vzﬁyéz.y

or sham bid.

Subscribed and sworn to before me this __e2 9 #A __day of. ﬁps,ag £ 2042

Ten i S

otary Public

ICHARD ENTRIKIN.
COMM. #1854481

Wy Conm. Eprenah. 19,2002 | (SEAL)

Non-collusion Affidavit (Rev. June 2011) 7 | Page
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BIDDING DOCUMENTS

CONTRACTORS CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder
shall provide to the City a list of all instances within the past ten years where a complaint was filed or
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated
against its employees, subcontractors, vendors or suppliers, and a description of the status or
resolution of that complaint, including any remiedial action taken,

CHECK ONE BOX ONLY.

\ﬂ The undersigned certifies that within the past 10 years the Bidder has NOT been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers,

[ The undersigned certifies that within the past ten years the Bidder has been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.
A description of the status or resolution of that complaint, including any remedial
action taken and the applicable dates is as follows:

Contractor Name //”(f ey ,/.f" //0 4 ﬁ()f//, Zue

Certified By L Ve Title &(Vr:éy
Name
P oo _llpet’ /fj,"f/a/z
Signature v

USE ADDITIONAL FORMS AS NECESSARY

Contractors Certification of Pending Actions (Rev. June 2011) ' 8 | Page
FY "12 Slurry Seal Group I




BIDDING DOCUMENTS

EQUAL BENEFITS ORDINANCE

For additional information, contact:
CERTIFICATION OF COMPLIANCE

CITY OF SAN DIEGO

EqQuaL BENEFITS PROGRAM
202 C Street, MS 9A, San Diego, CA 92101
Phone (619) 533-3948  Fax (619) 533-3220

Company Name: q Contact Name: e L4 we

/ 3%
Company Address: / yy j/ f ”/{ ﬂq e e Contact Phone: @d / #/7,.4",77/
5”%’)0 cf ?/‘77 Contact Email: /4 é,fm WM&M

CONTRACT INFORMATION

Contract Title: &£ J 74 Shirry fm/ ooy 2

4./ (ow

Start Date; &, SO/

Contract Number (if no number, state locé?ion): fa/f.- y" 7?3*//& -g EBnd Date: %, /7

SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS
The Equal Benefits Ordinance [EBO] requires the City to entet into contracts only with contractors who certify they will provide and
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract, To comply:
B Contractor shall offer equal benefits to employees with spouses and employees with domestic partners.

» Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child care;
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit.

* Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner,

B Contractor shall post notice of firm’s equal benefits policy in the workplace and notify employees at time of hire and during open
enrollment periods.

® Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements.
® Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract,

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at
www.sandiego.gov/administration.

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION
Please indicate your firna’s compliance status with the EBO. The City may request supporting documentation.

,E, 1 affirm compliance with the EBO because my firm (contractor must select one reason):

S Provides equal benefits to spouses and domestic partners.
O Provides no benefits to spouses or domestic partners,
[ Has no employees.

0 Has collective bargaining agreemeni(s) in place prior to January 1, 2011, that has not been renewed or
expired,

O T request the City’s approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm
made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify employees of
the availability of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make
every reasonable effort to extend all available benefits to domestic partners,

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)]

Under penalty of petjury under laws of the State of California, I certify the above information is true and correct. T further certify that my
firm understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for the duration of the

contract or pay a cash equivalent if aythorized by the City. % :
ézé Shne [ Jecverdn %5’ 084500

N

Name/Title of Signarﬂry Signature . Date
FOR OFFICIAL CITY USE ONLY
Receipt Date: EBO Analyst: o Approved o Not Approved — Reason:
(Rev 02/15/2011)
Equal Benefits Ordinance Certification of Compliance (Rev. June 2011) 9| Page
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BIDDING DOCUMENTS

PROPOSAL (BID)

The Bidder agrees to the construction of FY '12 SLURRY SEAL GROUP 1. for the City of San Diego. in accordance with these contract documents for the

prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and contracts valued at
$500.000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the number of
days required for the City to obtain all items necessary to fulfill ali conditions precedent e.g.. bond and insurance.

Unit Price

Item | Quantity | Unit NAICS Payment Description Extension
Reference
BASE BID
1 6,230,975 | SF 237310 302-14.5 Type I RPMS (slurry seal) $ 0.1 $99%. 950 .00
2 244,516 SF 237310 302-14.5 Type III RPMS (slurry seal) $ p.22 $ 53993 5a
3 3,776 TONS 237310 302-5.1.2 Damaged AC Pavement Replacement $ jus.oo $ 547 520.00
4 40 EA 237310 & 301-1.7 Raise appurtenance to grade (water, sewer, $
541370 monument covers) Hoo . 06 l b,000.00
5 119,728 LB 237310 302-13.5 Crack Seal $ [1.55 $ 185577 90
6 1,398 LF 234310 302-1.12 Removal of Humps & Pavement Irregularities $ .50 $ g, 0 §7.00
7 1 LS 237310 310-5.6.10 Replace Traffic Striping $ Yo,000-00
8 1 LS 237310 310-5.6.10 Remove & Replace Pavement Markings $ 95 000.00
9 1 LS 237310 Appendix E Remove, Replace & Install Raised Pavement $
85-1.09 Markers 13,300.00
10 75 EA 238210 302-1.12 Traffic Detector Loop Replacement $ A20.60 $ Jb ,500.00
i1 2 EA 238210 302-1.12 Replace Traffic Conduit Stub $ 550.00 $ 1,1pd.96
12 1 LS 541330 801-9.4 Water Pollution Control Program Development - $
WPCP & WTAP 1,000-00
13 1 LS 237990 801-9.4 Water Poliution Control Program Implementation $ 5,000.00
14 235 EA 237990 80194 Post-Construction Requirements - Inlet Markers $ Ses.00 $ 11,760 .00
15 1 LS 237310 7-10.2.7 Traffic Control, including Plans & Permits $ Us s0b .00
16 1 LS 541330 2-4.1 Bonds (Payment and Performance) $ 15;0“, .00
17 1 AL 237310 9-3.5 Field Orders — Type I $50,000.00

ESTIMATED TOTAL BASE BID:

$ 2162 754 .92

Proposal (BID) (Rev. June 2011)

FY *12 Slurry Seal Group 1
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BIDDING DOCUMENTS

TOTAL BID PRICE FOR BID (Items 1 through 17 inclusive) amount written in words:

Tus Million  One Hupdeed Twe Theusand Seyen Humdced £;5.L,+;, -Fowe Dollacs _and Ninety - Twe Cents

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on this Bid form.
[ (4 174
List the Addenda received and being acknowledged: /i{/Oé”a{/m /

If an addendum or addenda has been issued by the City and not noted as being received by the Bidder, the Bid shall be rejected as being non-responsive.

The names of all persons interested in the foregoing proposal as principals are as follows:

////éld Mn’aw—— /tfr’a@n;{ | Veeronee
N4 /erg& - Ve Ryident
éé \%Me - Jer ’Z‘%iby

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state
true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last names
in full.

Bidder._ A0 c0ur /7;/;//?// Jwi, Zire

Title: ‘52’0:'%7 .

Business Address: ___ /S5 onh e Ay _Sunsng A SFEED
Place of Business: Gme 4 //ék

Place of Residence: N /%

Proposal (BID) (Rev. June 2011) - ' ' ' - ‘ 11 | Page
FY '12 Slurry Seal Group I




BIDDING DOCUMENTS

NOTES:

The City shall determine the low Bid based on the Base Bid alone.

Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line out, or
"white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal.

Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and ineligible for further
consideration.

Blank spaces must be filled in, using figures. Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price shall
render the Bid non-responsive and shall be cause for its rejection.

Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two (2)
decimal places, the City will only use the first two digits after the decimal points without rounding up or down.

m Y 0 wp

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product of the
Quantity x Unit Price and the Extension, the product shall govern.
G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall govern.
H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals will not
' be considered unless called for.
Preposal (BID) (Rev. June 2011) 12 | Page
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BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act”, Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder
shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and instafls a portion [type] of the work or
improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor
under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non~respensive and ineligible for award. The Bidder's attention
is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Bidders' own forces. The
Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards
achieving any mandatory, voluntary, or both subcontracting participation percentages.

NAME, ADDRESS AND TELEPHONENUMBER | CONSTRUCTOR | TYPEOFWORK | DOLLARVALUE | MBE, WBE,DBE, |  WHERE . CHECKIF
OF SUBCONTRACTOR e ; OR DESIGNER o ERARTES AU N S ) S DVBE OBE, CERTIFIED@ ~ . JOINT:
R i O ‘ SUBCONTRACT ELBE SLBE, SDB : VENTURE
©. .| WoSB,HUBZome, | . | PARTNERSHIP
o . R o OR'SDVOSBO® S ‘ . :
Name: &S5F Road Macking Feplace T""r “;.:,Re:;ﬁ
Address:__P0 Box A4ilL ' avd Feplace »e - .
City: €l Caypn State:_(alifotati, Con steuches ’\“kﬂj‘ s R J 3L s 43%.40 5 L e C ! 4’y
Zipi___ 263 Phone:__ 13 44> 775 Poxement  pMaciecy
Name:__Safe USA ¢ (acXKSest:
n
Address:_ 707 _(n. 5™ Street Yeuctor Y P b6S™
City:__Ontacig State:_ €A Lonsiue l 73J Lo OBE
Zip:_ Y172 Phope:__J0r  Fg3 673
Name:_ PAL Gunetal Enyinesiiag AC Pavement Mm*’a}a
Address:__ 5374 Eag‘ gate Mali Remove Huaps and
(L9 > ’
City: Seg Ditse  State: (A cms* toc Vicegulapidies | Laist 53«-]} 19%b.00 SLBI é" /7
Zip: JluJ——-— Phone: 100 Gppetremence fo g4
® As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE Q
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB @\
Woman-Owned Small Business WoSB HUBZone Business HUBZone \){0
Service-Disabled Veteran Owned Small Business SDVOSB 0.
@ As appropriate, Bidder shall indicate if Subcontractor is certified by: \
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification (except for OBE, SLBE and
ELBE).

Form Title: LIST OF SUBCONTRACTORS (Rev. June 2011)
Form Number: AA35
FY '12 Slurry Seal Group 1 13 | Page




BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provadea in the "Subletting and Subcontracting Fair Practices Act”, Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder

shall list below the name and address of each Subcontractor who will perform work, labor, render services or scecaall

improvement, in an amount in excess of 0.5% of the Coniractor's total Bid. The Bidder shall a
under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as momn-responsive and incligible for award. The Bidder's attention

is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Bidders' own forces.
Bidder shall list all SLBE, ELBE, DBRE, DVBE, MBE., WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking reco

achieving any mandatory, voluntary, or both subcontracting participation percentages.

{abs‘catps and installs a portion {type] of the work or

also list below the portion of the work which wiil be done by each subcontractor

The
gnition towards

NAME, ADDRESS AND TELEPHONE NUMBER CONSTRUCTOR TYPE OF WORK DOLLAR VALUE MBE, WBE, DBE, WHERE CHECK IF
OF SUBCONTRACTOR OR DESIGNER OF DVBE, OBE, CERTIFIEDQ JOINT
SUBCONTRACT | ELBE, SLBE, SBB, YENTURE
WoSE, HUBZone, PARTNERSHIP
OR SBVOSED

Name: vhc. XTS ']Tfa B delecha 5

Address: ;m Sohe Towtts Aue  She A ool tra #ic

cw State._CA | Consteuedoc C“Ag s Jb , 6vo.00 GBE

Zip:__93e4e Phone: S 1loH “s

Name: S . cucH insled)  inled g

Address: " maliet < - .

City._Saw D3¢ State:__CA CdﬂS‘}ﬁ«_’hg( 1o, 9.3 FLBE C :"y

Zip_q2]j6 Phone b9 205 G094

Name:_MA 6 it 13 Develop WPCP 4

Address:_Po Box 20 aos‘ ' w PAP A0 .

City: £l Cajyon State: 965’5"’6 C 800 ) EL BE C ’7Ly

Zip: fuo]!\ Phone: ‘ h]ﬂ ) 250 3638

@ As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of ceriification (except for OBE, SLBE and ELBE)
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-~Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:

City of San Diege CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subconiracting participation percentages if the Bidder falls {o submit

ELBE).

the regu

ired proof of certification (except for OBE, SLBE and

Form Title: LIST OF SUBCONTRACTORS
Form Number: AA35
FY '12 Shurry Seal Group {

(Rev. June 2011)

13| Page




BIBDING DOCUMENTS

LIST G¥ SUBCONMTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act”, Division 2, Part 1, Chapter 4 of the Public Coniract Code, the Bidder
shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or
improvement, in an amount In excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor
under this Contract. The Coniractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated
for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention
is directed {o the Special Provisions ~ General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with the Bidders' own forces. The
Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are seeking recognition towards
achieving any mandatory, voluntary, or both subconiracting participation percentages.

NAME, ADDRESS AND TELEPHONE NUMBER CONSTRUCTOR TYPE OF WORK DOLLARVALUE | MBE, WBE, DBE, WHERE CHECK IF
OF SUBCONTRACTOR OR DESIGNER OF DVEE, OBE, CERTIFIED® JOINT
SUBCONTRACT | ELBE, SLBE, SDB, VENTURE
WoSB, HUBZone, PARTNERSHIP
OR SBVOSBO

Name:

Address:

City: State:

Zip: Phone:

Name:

Address:

City: State:

Zip: Phone:

Name:

Address:

City: State:

Zip: Phone:

® As appropriate, Bidder shall identify Subcontractor as one of the foilowing and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:

City of San Diege CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADeGS City of Los Angeles LA
State of California CA U.8. Small Business Administration SBA

The Bidder will not receive any subeoniracting participation percentages if the Bidder fails to submii the required proof of certification (exeept for OBE, SLBE ard

ELBE).
Form Title: LIST OF SUBCONTRACTORS
Form Number: AA3S

FY '12 Slurry Seal Group 1

(Rev. June 2011)

i3 | Page




BIDDING DOCUMENTS

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting
participation percentages shall list the Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have
the name, locations (City) and the DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials
and supplies unless vendor manufactures or substantially alters materials and supplies in which case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed
firm is a supplier or manufacturer. In caleulating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE,
whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed dollar value for purposes of calculating the
Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication
provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages.

' NAME, ADDRESS AND TELEPHONE NUMBER | MATERIALSOR - | DOLLARVALUE | SUPPLIER | MANUFACTURER | MBE, WBE; DBE,DVBE, | ~ WHERE
. OF VENDOR/SUPPLIER .. ' |. ~ 'SUPPLIES = | OFMATERIAL | . = . | i .. | OBEELBE,SLBE,SDB, | CERTIFIEDQ®
S Vool orsupenaes | (YesNo) 4 (Yes/No): i woSB, HUBZome,OR - |
R TR : S D] : .. ‘SDVOSBO .

Name:

Address:

City: State:

Zip: Phone:

Name:

Address:

City: State:

Zip: Phone:

Name:

Address:

City: State:

Zip: Phone:

®© As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):

@

Certified Minority Business Enterprise MBE
Certified Disadvantaged Business Enterprise DBE
Other Business Enterprise OBE
Certified Small Local Business Enterprise SLBE
‘Woman-Owned Small Business WoSB
Service-Disabled Veteran Owned Small Business SDVOSB

As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego CITY
California Public Utilities Commission CPUC
State of California’s Department of General Services CADoGS
State of California CA

Certified Woman Business Enterprise

Certified Disabled Veteran Business Enterprise

Certified Emerging Local Business Enterprise
Small Disadvantaged Business

HUBZone Business

State of California Department of Transportation
San Diego Regional Minority Supplier Diversity Council

City of Los Angeles

U.S. Small Business Administration

WBE
DVBE
ELBE
SDB
HUBRZone

CALTRANS
SRMSDC

LA
SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification (except for OBE, SLBE and

ELBE).

Form Title: NAMED EQUIPMENT/MATERIAL SUPPLIER LIST
Form Number: AA40
FY '12 Sturry Seal Group I

(Rev. June 2011)

14 | Page
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