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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works 
Contracting Group at the location, time, and date shown on the cover of these specifications 
for performing work on FIRE STATION NO. 45 (Project). 

2. DESCRIPTION OF WORK:  The Work involves furnishing all labor, materials, 
equipment, services, and other incidental works and appurtenances for the construction of the 
Project as described below: 

Demolition and reconstruction of a new 16,700 sq-ft. facility. 

2.1. The Work shall be performed in accordance with: 

2.1.1. This Notice Inviting Bids and Plans numbered 36494-1-D through 36494-
151-D, inclusive. 

2.1.2. See the Plans at this website: 
ftp://ftp.sannet.gov/IN/Fire%20station%20%23%2045%20(tech%20spec%20%
26%20signed%20plans)/ 

3. EQUAL OPPORTUNITY 

3.1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE in their entirety and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance.   

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or 
disability in the solicitation, selection, hiring, or treatment of 
subcontractors, vendors, or suppliers. The Contractor shall provide 
equal opportunity for subcontractors to participate in subcontracting 
opportunities. The Contractor understands and agrees that violation of 
this clause shall be considered a material breach of the contract and 
may result in contract termination, debarment, or other sanctions. 

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging that 
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Bidder discriminated against its employees, subcontractors, vendors, 
or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract.  

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.   

1. The Contractor, Subcontractors and Suppliers shall comply with the 
City’s Equal Employment Opportunity Outreach Program, San Diego 
Municipal Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or 
applicant for employment on any basis prohibited by law.  
Contractor shall provide equal opportunity in all employment 
practices.  Prime Contractor shall ensure their subcontractors comply 
with this program.  Nothing in this section shall be interpreted to 
hold a prime contractor liable for any discriminatory practice of its 
subcontractors. 

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit 
a Work Force Report (Form BB05), within 10 Working Days after 
receipt by the Bidder of Contract forms to the City for approval as 
specified in the Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force 
Availability data, the selected Bidder shall submit an Equal Employment 
Opportunity Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 
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1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and in 
all facilities at which the Contractor’s employees are assigned to work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.   

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 

6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit,  maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor’s efforts 
to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of color 
and women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action taken.  

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 
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13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and evaluation 
of all employees for promotional opportunities and encourages all 
employees to seek and prepare appropriately for such opportunities. 

16. The Contractor ensures the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES.   

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation 3.2% 

2. ELBE participation   10.4% 

3. Total mandatory participation  13.6% 

4.2. The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better 
understand the Good Faith Effort requirements of this contract.  See the City’s 
document titled “SLBE Program, Instructions For Bidders Completing The Good 
Faith Effort Submittal” available at: http://www.sandiego.gov/eoc/ 

4.3. The Bid will be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

4.3.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall 
mandatory participation percentage identified in this document; OR 

4.3.2. Bidder’s submission of Good Faith Effort documentation demonstrating the 
Bidder made a good faith effort to outreach to and include SLBE-ELBE 
Subcontractors required in this document within 3 Working Day of the Bid 
opening if the overall mandatory participation percentage is not met. 

5. PRE-BID MEETING: 

5.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding 
requirements, pre- qualification process, and Equal Opportunity Contracting Program 
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requirements and reporting procedures in the Public Works Contracting Group, 
Conference Room at 1010 Second Avenue, Suite 1400, San Diego, CA 92101 
at 10:00 AM, SEPTEMBER 4, 2013. 

5.2. All potential bidders are encouraged to attend. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracting 
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to 
ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with Prism®, the City’s web-based contract compliance 
portal at: 

https://pro.prismcompliance.com/default.aspx.  

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

7. CONSTRUCTION COST:  The City’s estimated construction cost for this contract is 
$8,100,000. 

8. LOCATION OF WORK:  The location of the Work is as follows: 

9366 Friars Road in East Mission Valley. 

9. CONTRACT TIME:  The Contract Time for completion of the Work shall be  
374 Working Days. 

10. CONTRACTOR'S LICENSE CLASSIFICATION:  In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted.  Failure to possess the specified license(s) shall render the Bid as non-
responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

10.1. The City has determined the following licensing classification for this contract: 

 CLASS B 

11. JOINT VENTURE CONTRACTORS.  Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms.  See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details. 

12. WAGE RATES:  Prevailing wages are not applicable to this contract. 
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13. INSURANCE REQUIREMENTS:  

13.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

13.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

14. PREQUALIFICATION OF CONTRACTORS: 

14.1. Contractors submitting Bid or Proposal must be pre-qualified for the total amount 
proposed, inclusive of all alternate items or specified Task Order limits prior to the date 
of submittal.  Bids from contractors who have not been pre-qualified as applicable and 
Bids that exceed the maximum dollar amount at which contractors are pre-qualified will 
be deemed non-responsive and ineligible for award or a Task Order authorization.  
Complete information and prequalification questionnaires are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

14.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Contracting Group, 
Prequalification Program, 1010 Second Avenue, Suite 1400, San Diego, CA 92101.  
For additional information or the answer to questions about the prequalification 
program, contact David Stucky at 619-533-3474 or dstucky@sandiego.gov. 

15. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction 
(“The GREENBOOK”) 

2012 PITS070112-01 

City of San Diego Standard Specifications for Public 
Works Construction (“The WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 

Caltrans Standard Specifications 2010 PITS070112-04 

Caltrans Standard Plans 2010 PITS070112-05 

California MUTCD 2012 PITS070112-06 

City Standard Drawings - Updates Approved For Use 
(when specified)* 

Varies Varies 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE: Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml. 
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16. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

17. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder.  The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

18. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

19. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or Equals” in 
The WHITEBOOK and as amended in the SSP. 

20. AWARD PROCESS: 

20.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

20.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

20.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

21. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
WHITEBOOK and as amended in the SSP which requires the Contractor to self perform the 
amount therein stipulated.  Failure to comply with these requirements may render the Bid 
non-responsive and ineligible for award. 

22. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracting Group. 

23. QUESTIONS:   

23.1. The Director (or designee), of the Public Works Department is the officer responsible 
for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents.  All questions related to this procurement 
action shall be addressed to the Public Works Contracting Group, Attention Contract 
Specialist, 1010 Second Avenue, Suite 1400, San Diego, California, 92101, and 
Telephone No. (619) 533-3450. 
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23.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
answered. 

23.3. Interpretations or clarifications considered necessary by the City in response to such 
questions will be issued by Addenda which will be uploaded to the City’s online 
bidding service. 

23.4. Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

24. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for.  A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

25. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

26. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications.  The signature of each person 
signing shall be in longhand. 

26.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under “Required Documents Schedule,” 
(see Volume 1).  Bidder is requested to retain for their reference other portions of the 
Contract Documents that are not required to be submitted with the Bid. The entire 
specifications for the bid package do not need to be submitted with the bid. 

26.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

26.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

26.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

27. BIDDERS' GUARANTEE OF GOOD FAITH (BID SECURITY): 

27.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of $250,000 or 
less e.g., ELBE contracts, each Bidder shall accompany its Bid with either a cashier's check 
upon some responsible bank, or a check upon such bank properly certified or an 
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approved corporate surety bond payable to the City of San Diego, for an amount of not 
less than 10% of the aggregate sum of the Bid, which check or bond, and the monies 
represented thereby shall be held by the City as a guarantee that the Bidder, if awarded the 
contract, will in good faith enter into such contract and furnish the required final bonds. 

27.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract and 
give required final bonds, the money represented by a cashier's or certified check shall 
remain the property of the City, and if the Bidder shall fail to execute this contract, the 
Surety agrees that it will pay to the City damages which the City may suffer by reason 
of such failure, not exceeding the sum of 10% of the amount of the Bid. 

27.3. A Bid received without the specified bid security will be rejected as being non-
responsive. 

28. AWARD OF CONTRACT OR REJECTION OF BIDS: 

28.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

28.2. Bidders shall complete the entire Bid schedule (also referred to as “schedule of prices” or 
Proposal form).  Incomplete price schedules will be rejected as being non-responsive. 

28.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

28.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

28.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written “Notice of Intent to Protest” including supporting documentation 
which shall be received by Public Works Contracting Group no later than 10 days after 
the City’s announcement of the selected Bidder or no later than 10 days from the date that 
the City issues notice of designation of a Bidder as non-responsible in accordance with 
San Diego Municipal Code Chapter 2, § 22.3029, “Protests of Contract Award.” 

28.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

28.7. Each Bid package properly executed as required by these specifications shall constitute a 
firm offer, which may be accepted by the City within the time specified in the Proposal. 

28.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 
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29. BID RESULTS: 

29.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder.  In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City’s web page: http://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

29.2. To obtain Bid results, either attend Bid opening, review the results on the City’s web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions.  Bid results cannot 
be given over the telephone. 

30. THE CONTRACT: 

30.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing. 

30.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the additional 
time taken shall be added to the Bid guarantee.  The Contract shall be made in the form 
adopted by the City, which includes the provision that no claim or suit whatsoever shall 
be made or brought by Contractor against any officer, agent, or employee of the City 
for or on account of anything done or omitted to be done in connection with this 
contract, nor shall any such officer, agent, or employee be liable hereunder. 

30.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

30.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items. 

30.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee.  If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 
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31. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, if applicable, other 
materials as described in the Special Provisions, Section 2-7, and the proposal forms (e.g., 
Bidding Documents).  The submission of a Bid shall be conclusive evidence that the Bidder 
has investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

32. CITY STANDARD PROVISIONS.  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

32.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace. 

32.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act. 

32.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

32.4. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776. 

32.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

32.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC). 

32.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63. 

33. PRE-AWARD ACTIVITIES: 

33.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in “Required Documents,” of this 
bid package.  Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive. 

33.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid.  The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City. 

34. REQUIRED DOCUMENT SCHEDULE: 

34.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 
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34.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1.  BID SUBMITTAL DATE/TIME ALL BIDDERS Proposal (Bid) 

2.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 

3.  BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed By 
Bidder and Submitted with Bid under 23 USC 
112 and PCC 7106 

4.  BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending Actions 

5.  BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

6.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

7.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40 - Named Equipment/Material 
Supplier List 

8.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD FAITH 
EFFORT DOCUMENTATION 

ALL BIDDERS SLBE Good Faith Efforts Documentation  

9.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD FAITH 
EFFORT DOCUMENTATION 

ALL BIDDERS Form AA60 – List of Work Made Available 

10.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD FAITH 
EFFORT DOCUMENTATION 

ALL BIDDERS Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs.  

11.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Names of the principal individual owners of 
the Apparent Low Bidder  

12.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

If the Contractor is a Joint Venture:  

 Joint Venture Agreement 

 Joint Venture License 

13.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Form BB05 - Work Force Report  

14.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

 

APPARENT LOW 
BIDDER 

Contract Forms - Agreement 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

15.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Contract Forms - Payment and Performance 
Bond 

16.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Certificates of Insurance and Endorsements 

17.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Contractor Certification - Drug-Free 
Workplace  

18.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Contractor Certification - American with 
Disabilities Act  

19.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT LOW 
BIDDER 

Contractors Standards - Pledge of Compliance  
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CONTRACT FORMS  

AGREEMENT 

 



CONTRACT FORMS 
AGREEMENT 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, herein 
called "City", and ECHO PACIFIC CONSTRUCTION, INC. , herein called 
"Contractor" for construction of FIRE STATION NO. 45; Bid No. K-14-5520-DBB-3; in the amount of 
SIX MILLION SEVEN HUNDRED FIFTY-SIX THOUSAND SEVEN HUNDRED EIGHTY 
DOLLARS AND 00/100 ($6,756,780.00), which is comprised ofthe Base Bid alone. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the parties 
hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) That certain documents entitled FIRE STATION NO. 45, on file in the Public Works 
Department as Document No. S-00688, as well as all matters referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract and in 
strict conformity therewith shall perform and complete in a good and workmanlike manner FIRE 
STATION NO. 45; Bid No. K-14-5520-DBB-3, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and in 
the manner and with such additions or deductions as are provided for in this contract, and the 
Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in connection with 
this contract, nor shall any such officer, agent, or employee be liable hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 

Contract Forms (Rev. July 2012) 
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CONTRACT FORMS (continued) 

AGREEMENT 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and through its 
Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution. 

THE CITY OF SAN DIEGO APPROVED AS TO FORM AND LEGALITY 

Jan I. Goldsmith, City Attorney 

By~~~ 
·Print Name: \lv\ c ' \ C VJ( , ltVle ··t e 

Deputy City Attorney 

· Date:, _ _:_:::lZ._,_._/ I=---~-~,_.___,/ ":J"------- Date:._\_'L-+-t-/ (~Cu -t-+{ l........._3 __ _ 
f . I 

Print Name: Christopher A Rowe 

Title: President 

Date:_/._'/_·.A_'t:J_·_/:3 ___ _ 

City of San Diego License No.:Bl994003787 

State Contractor's License No.: 669251 
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Executed In Duplicate 

CONTHA.C'r ATTACH!VJli;NT 
l1 f~HFORMANCJi: BOND .AN.I.) LA.IJOR AND lVlA'l'l~:IliALIVIEN'S BONlJ 

................................... ·' a ~:orporntion au!hodzcd to do businesu 

in tl1e St;rte of Cnlil\)l'nia, ns Surety, hcrt)by obligate tlwou;clvt·s, their successors <~nd ussigns, jointly and 

severally, to The Cily 1::lf San Diego a mtmldpal corporation in the sum nf 
- - - -- - - - - - -- -- -

SlX., .... MJLI,JKIN ....... 0JIX:.BJ>,.J.:UJ1i!1BJ~l2 .. J::JEIY::.SJ2t __ Il:J:S2.\J~~!\t:1D .... Sf;;yJ;;N ......... JJIH~I!&mLJZf~JJ:::[LY 
l2.QI,L6RS.fil::!.n .. QJlLLQ9(5!6 .• 7$6,7~QJJ.QJ fbr the filithi\J! perJ()I'Jnance of !ht annexed contract, and in the 

Sl!Jll of' ;)J;J}.J:~1!Jc~,L11)N ..... SI~•Y.H.l::I ... HU:Nl?KLU1J::U:.IY,:SJ2-;..,,:l'UQ.l)S!\NP SHYnl'LUJLN.(J.BJ::J! .. Utm:LLY. 
12.QLl"ARSANPS10LIQQ($\1,:7.?i~.,78Q&\U for the benefit of laborer$ and rnatcrialmcn dosfgnutt\d bdow, 

Jf the Principal shall l11ilhfuHy perform tJw mtnexwd con!rncl l"lltE STt)JJON NQt..~; 
Bfd No. K~J+·S520~Dl3]J'"J,, San Diego, C(tHfornla thml the obhg,mion herein wi!h respect to n fl'iHhl'ul 
perfbrmanc.c shall he void; otherwLse h shall rcrr111in in full f(JfC(), 

If the Pri1wlpal shall promptly pay nil persons, firms nnd cn1·porations fumiithing rrmterlals ftlr or 
performing labor in the exectHion or this con!rncl, Hlld shaH pay 1dl nmcnmts due under the California 
Unemployment .!nsm·nnct~ Act then the obllga!km herein \Vith resp(:C( !o laborer;;; and n~tHerialrnen shall be 
void; otln~rwit>c II shall rcmnin in full Coree, 

The ob!ig11tkm herei.n vviHJ respect to l<tbon;rs and nHHerinlnwn shnll inure to the beneHl of nil 
persons, finns nnd c.orpcmliion.s entitled to J1k ctahns under 1hc provisions of Chnptilr 3 of Div!skm 5 e,1f 
Tille I of the Government Code of tile State of CaHfomia or under !he provisions of Section 3082 et seq. 
oflhe Civil Code oftlw State oi'Cnlilbrnin. 

Chtmg~:illn the (erms ofl.l1e annexed contract 01 specillcations Hccon!prlnying snrnc m· referred to 
!hen~ in shari no! allcc1 !he Surety's obligation on lhiN bond, and tlw Surety lmrcby waivus nul\cc of &mno 
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"> .. , .. ·~ .) .. 1\fAl'l.r(··,J .. , '[>QN.1f). A'N]') I \I·>(') I) \'N11) J\tl ·\''l''l''I')l' '·1· l\·1·JrN'S'' .. 1 C>ND 1 hRll c R I .('! ••' :, .J . . . . .. . . A ) .. ' l. ... l ~-" ·"'·,. .J . "' h .• 

'The Sttr't~ly shall pay reusonnble altt>nwy's fees should suit be brought to enf'orec tho provi:>ions oftili~; bond. 

November 2013 

Approved n>~ to Form and Legality 

Jan L Goldsrnltll, City Attorney 

Deputy City Attorney 

Appmvcd: 

Albert P. Rec any 
Program Man ger, 

Public Works Co 1tracting 

Ctnltnlct. J\(!llvhnwnts (Rev .. July :10 12) 
Fire Stnlinn No. 45 

Christop~~~ ~: .. ~?~~: Pre~.i_9E')nt 
Printed Nnrne or Person Signing for Prlndpa! 

9D~ . .':9J.~ .. ~~!?,.riy~ •... ~th Floo,r..._ ... ~--.......................... , ............... ~ .. 
L(l~:nl Add t-ess of Surety 

. .§[~9. .. f.6Jl?B?t . .. .. . .... - .......... , ..................... ~-··-··-.. ~ 
Local Ach.lress (City, Stnte) of Smcty 

JZJ1L971-t2?~. .............. . . ·-·~~ ......... ~ ..... -., ....................... --~ .. .. 
Locnl Tckphone: No. of Surety 

Premium Includes Two (2) Year Warranty Surcharge 
Premium Is for Contract Term and Subject to Adjustment Based on Final Contract Price 

Botld No. __ .. ??!3.9~~P?.~.?L. __ ,, __ .............. " ....... _ .... . 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189 
~~~~~~~~~~~~~~~~~~~~~~~~~~~~M 

~ 

State of California } 

County of ---;-------'3~a.r..=_YIL:____D~i f2=A--==------
On ------'-1-Lf./ L-"'--JHJ!cL-/3._____ before me, --=E_,_r-"-'-i .z=...::.·a____,L=-.L?':(j=-(),-"'b=.{~Ocf~~~-+-.!-..:::..J.LL!::.~-

, Ddte ~ j /} ~ Here Insert Name and Title of the Offl 

personally appeared t;j!]_(/5to() her /i. KJ]_{)J(J 

Place Notary Seal Above 

f NamBfs) of Signer~) 

who proved to me on the basis of satisfactory 
evidence to be the person(t) whose name(~) istafe 
subscribed to the within instrument and acknowledged 
to me that he/8l1eltl9ey executed the same in 
his/~!;ltfleir authorized capacity(ies), and that by 
his/hefltl9eir signature($) on the instrument the 
person(s), or the entity upon behalf of which the 
person(~) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the 
laws of the State of California that the foregoing 
paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature: f&A.. ~ &f:2_toc!: ~~blic 
OPTIONAL-----------------------

Though the information below is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 
Title or Type of Document: __________________________ _ 

Document Date: ___________________ Number of Pages: _____ _ 

Signer(s) Other Than Named Above: _______________________ _ 

Capacity(ies) Claimed by Signer(s) 
Signer's Name: ___________ _ 

0 Corporate Officer- Title(s): ______ _ 

0 Individual RIGHT THUMBPRINT 
OF SIGNER 

0 Partner- 0 Limited 0 General Top of thumb here 

0 Attorney in Fact 

0 Trustee 

0 Guardian or Conservator 
0 Other: _______ _ 

Signer Is Representing: ___ _ 

Signer's Name: ___________ _ 

0 Corporate Officer - Title(s): ______ _ 

0 Individual RIGHT THUMBPRINT 
OF SIGNER 

0 Partner - 0 Limited 0 General Top of thumb here 

0 Attorney in Fact 

0 Trustee 

0 Guardian or Conservator 
0 Other: ________ _ 

Signer Is Representing: ___ _ 

~~~~~~~~%E$~~~~5@c~~~~~"'~~~~ 
© 2010 National Notary Association • NationaiNotary.org • 1-800-US NOTARY (1-800-876-6827) Item 115907 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 

STATE OF CALIFORNIA 

} 
County of San Diego 

On _ __uN~O'-'-V~2_,0'--""'2"'-01_,_,3c__ before me, Lilia Robinson 
Date Insert Name of Notary exactly as it appears on the official seal 

, Notary Public, 

personally appeared --'-S-'a'-ra_h_M_y,_e_r_s ________ ..---.-,---,-,,_.------:-T"i,--------------
Name(s) of Signer(s) 

LILIA ROBINSON I 
OOMM. #1870129 o 

NOTARY PUBLIC-CALIFORNIA~ 
SAN DIEGO COUNTY _.. 

My Co. mmission Expires J 
NJ4Yr~!Eif.1r9· 2012• 

Place Notary Seal Above 

who proved to me on the basis of satisfactory evidence to 
be the person(/$b whose name(/$b is/#(fl subscribed to the 
within instrument and acknowledged to me that 'f/{:1/shelt'f/iltl 
executed the same in fMlilher!Wir/fW authorized capacity(Yrf/t/), 
and that by rtlMher!Wi#VV sign;:~tureqit) on the instrument the 
person(f.fih, or the entity upon behalf of which the person(f.f,h 
acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

Witness my hand and official seal. 

Signature o:o;--:-------;-;-;-;----;:;-;-;;----,-~'=""-;-:------="'"--""---
signature of Notary Public Lilia Robinson 

OPTIONAL -----------
Though the information below is not required by la~1 it may prove valuable to persons relying on the document 

and could prevent fraudulent removal ana reattachment of the form to another document. 

Description of Attached Document 

Title or Type of Document: ---------------------------------

Document Date: ------------------ Number of Pages: _______ _ 

Signer(s) Other Than Named Above:--------------------------

Capacity(ies) Claimed by Signer(s) 

Signer's Name: _____________ _ 
0 Individual 
D Corporate Officer -Title(s): _______ _ 
0 Partner 0 Limited 0 General 
~ Attorney in Fact 
D Trustee 
0 Guardian or Conservator 
D Other: _______ _ 

Signer is Representing: 

RIGHT THUMBPRINT 
OF SIGNER 

Top of thumb here 

Signer's Name: ____________ _ 
0 Individual 
0 Corporate Officer -Title(s): -------"--
0 Partner 0 Limited 0 General 
0 Attorney in Fact 
0 Trustee 
0 Guardian or Conservator 
0 Other: ______ _ 

Signer is Representing: 

RIGHT THUMBPRINT 
OF SIGNER 

Top of thumb here 



Direct Inquiries/Claims to: 

POWER OF ATTORNEY THE HARTFORD 
BOND, T-4 

One Hartford Plaza 
Hartford, Connecticut 06155 

KNOW ALL PERSONS BY THESE PRESENTS THAT: 

call: 888-266-3488 or fax: 860-757·5835 

Agency Code: 72·160200 

[J[J Hartford Fire Insurance Company, a corporation duly organized under the laws of the State ofCom1ecticut 

[J[J Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State oflndiana 

D Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State ofCom1ecticut 

D Hartford Underwriters Insurance Company, a cotporation duly organized under the laws of the State of Connecticut 

D Twin City Fire Insurance Company, a cotporation duly organized under the laws of the State oflndiana 

D Hartford Insurance Company of Illinois, a cotporation duly organized under the laws of the State of Illinois 

D Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State oflndiana 

D Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida 

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, 
up to the amount of unlimited: 

Lawrence F. McMahon, James Baldassare Jr., Sarah Myers, Maria Guise, Lilia Robinson, Charlotte Aquino, Jennifer L. Clampert, Janice 
Martin 

of 
San Diego, CA 

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as 
delineated above by [8], and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the 
nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and 
executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law. 

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on August 1, 2009 the Companies 
have caused these presents to be signed by its Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. 
Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be 
bound by any mechanically applied signatures applied to this Power of Attorney. 

Wesley W. Cowling, Assistant Secretary M. Ross Fisher, Vice President 

STATE OF CONNECTICUT} 
ss. 

COUNTY OF HARTFORD 

Hartford 

On this 121
h day of July, 2012, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and 

say: that he resides in the County of Hartford, State of Connecticut; that he is the Vice President of the Companies, the corporations described in 
and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said Instrument are such 
corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like 
authority. 

CERTIFICATE 

+!c~&J!N-.::r-: 'rllwu-~tt 
Kathleen T. Maynard 

Notary Public 
My Commission Expires July 31,2016 

I, the undersigned, Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing Is a true and correct copy of 
the Power of Attorney executed by said Companies, which is still in full force effective as of November 20, 2013 

Signed and sealed at the City of Hartford. 

f'tf"f'i;t;;: t·· -.. 
Gary W. Stumper, Vice President 



CONTRACTOR CERTIFICATION 

DRUG-FREE WOIU<:PLACE 

PROJECT TITLE: ________ F:::..;l:::::R=E=-=-ST:::..:A~T=l:::..::O~N'-'-"-'N'-"0~._.:.4:::...5 ________ _ 

I hereby certifY that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", ofthe project specifications, and that; 

Echo Pacific Construction, Inc. 
(Name under which business is conducted) 

has in place a drug-free workplace program that complies with said policy. I further cetiify that each 
subcontract agreement for this project contains Ian uage which indicates the subcontractor's agreement to 
abide by the provisions of subdivisions a) thro 1 ) ofth~ . 

Signed ____ ____:K:..__ __ ?-?------~--------
Printed Name Cbri stopher A Rowe 

Title ____ P_r_e_s_i_d_e_n_t ______________ _ 

Drug Free Workplace (Rev. July 2012) 
Fire Station No. 45 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

PROJECTTITLE: ____________ -=F=IR=E~ST=A=T=I=O~N~N~0~·~45~------------------

I hereby ce1iify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2,' 
"American With Disabilities Act", of the project specifications, and that; 

Echo Pacific Constructmon, Inc. 
(Name under which business is conducted) 

has in place a workplace program that complies with said policy. I further certify that each subcontract 
agreement for this project contains languageG:vhich · dicates the subcontractor's agreement to abide by 
the provisions of the policy as outlined. / ~ 

Signed __ =--------------------

Printed Name Chri stapher A Rowe 

Title ___ ____,P,_,.r,_,.e"""s,_,.i.,d'-'=e~nu.t~--------------

ADA Compliance Certification (Rev. July 2012) 
Fire Station No. 45 

241 Page 



CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE: ______ __;;F;;..:;I=R=E:.....:S=T=A=T=I::....=O:..;;.N..:....;N"-'--"-0-'-• ...::.:45"-------------

I declare under penalty of pe1jury that ·I am authorized to make this certification on behalf of 
Echo Pad fi c Construction, Inc , as Contractor, that I am 

familiar with the requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor 
Standards as outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project 
specifications, and that Contractor has complied with those requirements. 

I fmiher certify that each of the Contractor's subcontractors whose subcontracts are greater than $50,000 
in value has completed a Pledge of Compliance attesting under penalty of pe1jury of having complied 
with City of San Diego Municipal Code § 22.3224. 

Dated this ,(' (} Day of 

Printed Name Christopher A Rowe 

Title President 

Pledge of Compliance Certification (Rev. July 20 12) 25 I Page 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the   DAY OF  ,  , the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 FIRE STATION NO. 45  
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-14-5520-DBB-3, 
SAP No. (WBS/IO/CC) S-00688; and WHEREAS, the specification of said contract requires the 
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project 
have been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all 
surplus materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 
by 

ATTEST: 

State of      
County of      

On this    DAY OF    , 2  , before the undersigned, a Notary 
Public in and for said County and State, duly commissioned and sworn, personally appeared 
      known to me to be the       
Contractor named in the foregoing Release, and whose name is subscribed thereto, and acknowledged 
to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK).  

-------------------------------------------------------------------------------------------------------------------------- 

SECTION 1—TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, 
AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplements, ADD the following: 

The Normal Working Hours are 7:00 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF THE WORK 

2-7 SUBSURFACE DATA.  ADD the following: 

1. In preparation of the Contract Documents, the designer has relied upon the following 
reports of explorations and tests of subsurface conditions at the Work Site: 

a. Geotechnical Investigation - July30, 2002, by Diaz Yourman & Associates, 
Appendix F of this document 

b. Geotechnical Investigation - Addendum 1- November 24, 2003, by Diaz 
Yourman & Associates, Appendix G of this document 

c. Geotechnical Investigation - Addendum 2- September 5, 2008 , by Diaz 
Yourman & Associates, Appendix H of this document 

d. Geotechnical Investigation - Addendum 3- September 14, 2012, by Diaz 
Yourman & Associates, Appendix I of this document 

2-9.2 Survey Service.  DELETE in its entirety and SUBSTITUTE with the following: 

The Contractor shall be responsible for all surveying services or as may be specified 
in these special provisions. 

Work shall be performed by a License Surveyor. 

The payment for survey services shall be included in the various Bid items unless a 
Bid item for Survey Service has been provided. 
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2-14.2 Integration of the Work with Separate Contractors.  To the City Supplements, 
ADD the following: 

Proposed new future engine & truck will be purchased through our City of San Diego 
Fire-Rescue existing contract/vendor for fire apparatus 

SECTION 4 - CONTROL OF MATERIALS 

4-1.3.4 Inspection Paid For By the Contractor.  To the City Supplements, ADD the following: 

Special inspection as indicated on sheets S-1.1 of these contract plans 

4-1.6 Trade Names or Equals.  ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no less than 15 Working Days prior to Bid due date and on a City form 
when provided by the City.  

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage to 
property, which may arise out of or in connection with the performance of the Work 
by you, your agents, representatives, officers, employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance with 
this contract. Your liabilities under the Contract, e.g., your indemnity obligations, 
is not deemed limited to the insurance coverage required by this contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled to 
any additional payment. Do not begin any work under this contract until you 
have provided and the City has approved all required insurance.  

5. Policies of insurance must provide that the City is entitled to 30 days (10 days for 
cancellation due to non-payment of premium) prior written notice of cancellation 
or non-renewal of the policy. Maintenance of specified insurance coverage is a 
material element of the Contract. Your failure to maintain or renew coverage or 
to provide evidence of renewal during the term of the Contract may be treated by 
the City as a material breach of the Contract. 
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7-3.2 Types of Insurance.   

7-3.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance must be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage for 
either “insured vs. insured” claims or contractual liability. You must maintain the 
same or equivalent insurance for at least 10 years following completion of the Work. 

4. All costs of defense must be outside the policy limits. Policy coverage must be in 
liability limits of not less than the following: 

 General Annual Aggregate Limit Limits of Liability 

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000  

7-3.2.2 Commercial Automobile Liability Insurance.   

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or later 
version or equivalent form providing coverage at least as broad in the amount of 
$1,000,000 combined single limit per accident, covering bodily injury and 
property damage for owned, non-owned, and hired automobiles (“Any Auto”).  

2. All costs of defense must be outside the limits of the policy. 

7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 
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7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance. 

7-3.5.1.1 Additional Insured. 

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured.  

c) The additional insured coverage for projects for which the Engineer’s Estimate is 
$1,000,000 or more must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, (c) your work, e.g., your 
completed operations performed by you or on your behalf, or (d) premises 
owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer’s Estimate is 
less than $1,000,000 must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, or (c) premises owned, 
leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it.  

7-3.5.1.3 Project General Aggregate Limit.  The policy or policies must be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 
only to the Work. Only claims payments which arise from the Work must reduce the 
Designated Construction Project General Aggregate Limit. The Designated 
Construction Project General Aggregate Limit must be in addition to the aggregate 
limit provided for the products-completed operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy must be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
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representatives as additional insured, with respect to liability arising out of automobiles 
owned, leased, hired or borrowed by you or on your behalf. This endorsement is limited 
to the obligations permitted by California Insurance Code §11580.04. 

7-3.6 Deductibles and Self-Insured Retentions.  You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights.  The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

7-3.10 Architects and Engineers Professional Insurance (Errors and Omissions Insurance). 

1. For contracts with required engineering services (e.g., Design-Build, preparation 
of engineered Traffic Control Plans (TCP), etc. by the Contractor) for all of your 
employees or Subcontractors who provide professional engineering services 
under this contract, you must keep or must require its Subcontractor keep in full 
force and effect, Professional Liability coverage with a limit of $1,000,000 per 
claim and $2,000,000 annual aggregate. 

2. You must ensure both that: (a) the policy retroactive date is on or before the date of 
commencement of the Project; and (b) the policy will be maintained in force for a 
period of 3 years after completion of the Project or termination of this contract 
whichever occurs last.  You agree that for the time period specified above, there will 
be no changes or endorsements to the policy that affect the specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you must (a) certify this to the City in writing and (b) agree in 
writing to require the Subcontractor to procure Professional Liability coverage in 
accordance with the requirements set forth above. 

7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers’ Compensation Insurance and Employers 
Liability Insurance to protect you against all claims under applicable state 
workers compensation laws. The City, its elected officials, and employees will 
not be responsible for any claims in law or equity occasioned by your failure to 
comply with the requirements of this section.  
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2. Limits for this insurance must be not less than the following: 

 Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the provisions 
of §3700 of the Labor Code which require every employer to be insured against 
liability for worker’s compensation or to undertake self-insurance in accordance with 
the provisions of that code and you must comply with such provisions before 
commencing the Work as required by §1861 of the California Labor Code. 

7-4.1.1 Waiver of Subrogation.  The policy or policies must be endorsed to provide that the 
insurer will waive all rights of subrogation against the City, and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from work performed by the Named 
Insured for the City. 

7-8.6 Water Pollution Control.  ADD the following: 

1. Based on a preliminary assessment by the City, the Contract is subject to Risk 
Level 1. 

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the City 
Supplements, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees.  

7-16.2.2 Weekly Updates Recipients.  Submit a weekly correspondence with updates, traffic 
control issues and locations, lane closures, and any other pertinent information (with 
additional contact names given during award process) to the following recipients: 

Elif Cetin, Senior Engineer, ecetin@sandiego.gov 
Rowaida Jadan, Project Engineer, rjadan@sandiego.gov 
Resident Engineer, TBA, XXX@sandiego.gov 

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL 

8-2.1 Class “A” Field Office.  To the City Supplements, DELETE in its entirety. 

SECTION 300 - EARTHWORK 

300-1.4 Payment. To the City Supplements, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following:  

2. Payment for existing pavement removal and disposal of up to 12” thick, within 
the excavation e.g., trench limits, shall be included in the Bid item for installation 
of the mains or the Work item that requires pavement removal. 
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SECTION 306 - UNDERGROUND CONDUIT CONSTRUCTION 

306-1 OPEN TRENCH OPERATIONS.  To the City Supplements, CORRECT certain 
section numbering as follows: 

OLD SECTION 
NUMBER 

TITLE 
NEW SECTION 
NUMBER 

306-1.8 House Connection Sewer (Laterals) and 
Cleanouts 

306-1.9 

306-1.7.1 Payment 306-1.9.1 
306-1.7.2 Sewer Lateral with Private 

Replumbing 
306-1.9.2 

306-1.7.2.1 location 306-1.9.2-1 
306-1.7.2.2 Permits 306-1.9.2-2 
306-1.7.2.3 Submittals 306-1.9.2-3 
306-1.7.2.4 Trenchless Construction 306-1.9.2-4 
306-1.7.2.5 Payment 306-1.9.2-5 
306-1.7.3.6   Private Pump Installation 306-1.9.2-6 
306-1.7.3.7 Payment 306-1.9.2-7 

306-1.6 Basis of Payment for Open Trench Installations. ADD the following: 

Payment for imported backfill when the Contractor elects to import material from a 
source outside the project limits and when authorized by the Engineer shall be 
included in the Bid unit price for Imported Backfill.  The price shall include the 
removal and disposal of unsuitable materials. 

306-22 Pipe Fusion.  DELETE in its entirety. 

SECTION 705 – WATER DISCHARGES 

705-2.6.1 General. Paragraph (3), CORRECT reference to Section 803 to read “Section 703.” 

705-2.6.3 Community Health and Safety Plan.  To the City Supplements, DELETE in its 
entirety and SUBSTITUTE with the following: 

705-2.6.3 Community Health and Safety Plan.  See 703-2, “Community Health and Safety Plan.” 

SECTION 707 – RESOURCES DISCOVERIES 

ADD: 

707-1.1 Environmental Document.  The City of San Diego Environmental Analysis Section 
(EAS) of the Development Services Department has prepared a Mitigated Negative 
Declaration for Fire Station No. 45, Project No. 6595, as referenced in the Contract 
Appendix.  You must comply with all requirements of the Mitigated Negative 
Declaration as set forth in the Contract Appendix. 

Compliance with the City’s environmental document is included in the various Bid 
items, unless a bid item has been provided. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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APPENDIX A 
 

MITIGATED NEGATIVE DECLARATION (MND) 
DATED APRIL 12, 2004 

NOTE: All references of Fire Station No. 2:  Replace with Fire Station No. 45 



Appendix A – Mitigated Negative Declaration 
Fire Station No. 45 

37 | Page



Appendix A – Mitigated Negative Declaration 
Fire Station No. 45 

38 | Page



Appendix A – Mitigated Negative Declaration 
Fire Station No. 45 

39 | Page



 

Appendix B - Fire Hydrant Meter Program 40 | Page 
Fire Station No. 45 

APPENDIX B 
 

FIRE HYDRANT METER PROGRAM 



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 1OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

1. PURPOSE 
 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

 
2. AUTHORITY 
 

2.1 All authorities and references shall be current versions and revisions. 
 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 
 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 
 

2.4 California Code of Regulations, Titles 17 and 22 
 

2.5 California State Penal Code, Section 498B.0 
 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 
 

2.7 Water Department Director 
 

Reference 
 

2.8 State of California Guidance Manual for Cross Connection Programs 
 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

 
2.10 American Water Works Association Standards for Water Meters 

 
2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

 
3.  DEFINITIONS 
 

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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DEPARTMENT INSTRUCTIONS 

NUMBER 
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DEPARTMENT 
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SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
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PROGRAM) 
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EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

 
3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 

outlet side of a Fire Hydrant Meter. 
 
4. POLICY 
 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

 
4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 

and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

 
4.3 The use of private hydrant meters on City hydrants is prohibited, with 

exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

 
a. Meters shall meet all City specifications and American Water 

Works Association (AWWA) standards.   
 
b. Customers currently using private fire hydrant meters in the City of 

San Diego water system will be allowed to continue using the 
meter under the following conditions: 
 
1. The customer must submit a current certificate of accuracy 

and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter.  
The serial number shall be plainly stamped on the register 
lid and the main casing.  Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

 
3. All meters shall be locked to the fire hydrant by the Water 

Department, Meter Section (see Section 4.7). 
 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

 
5. All meters shall be relocated by the Water Department, 

Meter Section (see Section 4.7). 
 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis.  If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

 
7. All private fire hydrant meters shall have backflow devices 

attached when installed. 
 

8. The customer must maintain and repair their own private 
meters and private backflows. 

 
9. The customer must provide current test and calibration 

results to the Water Department, Meter Shop after any 
repairs. 

 
10. When private meters are damaged beyond repair, these 

private meters will be replaced by City owned fire hydrant 
meters. 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

 
 

 
 
        
         Larry Gardner 
         Water Department Director 
 
Tabs: 1. Fire Hydrant Meter Application 

2. Construction & Maintenance Related Activities With No Return  
To Sewer   

3. Notice of Discontinuation of Service 
 
 

APPENDIX 
 

Administering Division: Customer Support Division 
 
Subject Index:  Construction Meters 

Fire Hydrant 
    Fire Hydrant Meter Program 
    Meters, Floating or Vehicle Mounted 
    Mobile Meter 
    Program, Fire Hydrant Meter 
      
Distribution:   DI Manual Holders 
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Application for Fire 

Hydrant Meter 
(EXHIBIT A)· 

NS REQ 

DATE 

METER SHOP (619) 527-7449 

Meter Information 
Application Date 

Fire Hydrant Location: {Attach Detailed Map/ /Thomas Bros. Map Location or Construction drawing.} 
.QQ; 

Specific Use of Water: 

Any Return to Sewer or Storm Drain, If so, explain: 

Estimated Duration of Meter Use: 

Company Information 

Company Name: 

Mailing Address: 

City: I State: I Zip: 

*Business license# I *Contractor license# 

(For Office Use Only) 

Requested Install Date: 

G.B. (CITY USE) 

Check Box if Reclaimed Water 

Phone: ( ) 

A Copy of the Contractor's license OR Business License is required at the time of meter issuance. 

Name and Title of Billing Agent: Phone: ( ) 
(PERSON IN ACCOUNTS PAYABLE) 

Site Contact Name and Title: Phone: ( ) 

Responsible Party Name: Title: 

CaIID# Phone: ( ) 
Signature: Date: 

Guarantees Payment of all Charges Resulting from the use of this Meter. Insures that emgloyees of this Organization understand the gro[1er use of Fire Hydrant Meter 

,. 

Fire Hydrant Meter 
n 

Removal Request 
Requested Removal Date: 

Provide Current Meter Location if Different from Above: 

Signature: I Title: I Date: 

Phone: ( ) I Pager: ( ) 

I City Meter I I Private Meter 

, Deposit Amount: $ 936.00 Fees Amount: $ 62.00 Contract Acct #: 

Meter Serial # 
Meter Size: 05 Meter Make and Style: 6-7 

Backflow 
Backflow # Backflow Size: Make and Style: 
Name: Signature: Date: 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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APPENDIX C 
 

SAMPLE CITY INVOICE 



Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   
Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  
SAP No. (WBS/IO/CC): 
City Purchase Order No. :   

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)

B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 

D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:

Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow

Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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APPENDIX E 
 

LEED COMMISSIONING PLAN 



    

Commissioning	  Plan	  
	  

San	  Diego	  Fire	  Rescue	  
Fire	  Station	  No.	  45	  –	  West	  Mission	  Valley	  

	  
	  

Plan	  prepared	  for:	  
	  

	  

	  

	  

San	  Diego	  Fire-‐Rescue	  

3902	  Ninth	  Avenue	  

San	  Diego,	  California	  92103	  

	  
June	  18,	  2013	  

	  
	  

prepared	  by:	  

	  

	  
	  
	  

MA	  Engineers	  
5160	  Carroll	  Canyon	  Road,	  Suite	  200	  

San	  Diego,	  CA	  	  92121	  
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MA	  Engineers	   	   Page	  1	  

1. Introduction	  

The	  City	  of	  San	  Diego	  intends	  to	  design	  and	  construct	  a	  new	  fire	  station	  to	  replace	  the	  temporary	  Fire	  
Station	  45	  which	  is	  currently	  located	  at	  9449	  Qualcomm	  Way.	  	  The	  new	  Fire	  Station	  45	  is	  to	  be	  located	  
at	   9366	   Friars	   Road.	   Upon	   completion	   of	   the	   new	   building,	   the	   station	   crew	   and	   apparatus	   at	   the	  
temporary	  Fire	  Station	  45	  will	  be	  relocated	  to	  the	  new	  station.	  	  

	  

The	  primary	  purpose	  of	  the	  project	  is	  to	  design	  and	  construct	  a	  new	  LEED	  certified	  Fire	  Station	  that	  will	  
cover	  the	  West	  Mission	  Valley	  and	  its	  surrounding	  area.	  The	  surrounding	  area	  is	  a	  combination	  of	  single-‐
family	  and	  multi-‐tenant	  housing	  and	  commercial	  areas	  including	  Qualcomm	  Stadium.	  	  

	  

The	  site	  plan	  includes	  a	  secured	  parking	  for	  fire	  staff,	  as	  well	  as	  parking	  for	  visitors.	  Other	  site	  amenities	  
include	  an	  emergency	  generator	  and	   fuel	   station,	  electric	   vehicle	   charging	   station,	   and	  a	  photovoltaic	  
system.	   The	   building	   is	   a	   2-‐story	   16,500SF	   wood	   framed/CMU	   fire	   station.	   The	   station	   shall	   be	  
comprised	   of	   a	   15-‐bed	   living	   area	  with	   separate	   battalion	   chief’s	   quarters,	   5	   apparatus	   bays,	   and	   an	  
attached	  office	  area.	  

	  

The	  building	  is	  an	  "Essential	  Facility,"	  as	  defined	  in	  the	  California	  Building	  Code.	  It	  shall	  be	  constructed	  to	  
the	  highest	  standards	  to	  allow	  continued	  operation	  under	  extremely	  adverse	  conditions.	  It	  shall	  also	  be	  
designed	  to	  facilitate	   its	  primary	  mission:	  the	  rapid	  response	  of	  the	  emergency	  personnel	  and	  vehicles	  
stationed	  within.	  

	  

The	  building	  will	  be	  home	  to	  men	  and	  women	  firefighters.	  The	  facility	  must	  provide	  for	  the	  desired	  level	  
of	  privacy,	  yet	  be	  functional	  enough	  to	  accommodate	  those	  tasks	  associated	  with	  daily	  living.	  It	  shall	  be	  
durable,	  economical	  to	  operate	  and	  simple	  to	  maintain.	  

This	   document,	   referred	   to	   as	   the	  Commissioning	  Plan	  or	   “Cx	  Plan”	  defines	   the	   scope	  of	   the	  building	  
commissioning	   effort.	   	   This	   includes	   an	   overview	   of	   the	   commissioning	   process,	   the	   roles	   and	  
responsibilities	   of	   team	   members,	   the	   specific	   equipment	   to	   be	   commissioned,	   and	   an	   anticipated	  
schedule	  of	  commissioning	  activities.	  	  
	  
This	  document	  defines	  a	  commissioning	  process	  that	  complies	  with	  the	  LEED	  for	  Green	  Building	  Design	  
&	  Construction	  2009	  Edition	  Energy	  and	  Atmosphere	  Prerequisite	  1	  –	  Fundamental	  Commissioning	  of	  the	  
Building	  Energy	  Systems	  (EAp1).	  
	  
This	  commissioning	  plan	   is	   intended	  to	  be	  a	  “living”	  document	  and	  may	  be	  revised	  periodically	  during	  
design,	  construction	  and	  testing.	  
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1.1 Commissioning	  Scope	  

	  
Commissioning	   (Cx)	   is	   a	   systematic	   quality	   assurance	   process	   to	   ensure	   that	   building	   equipment	   /	  
systems	   are	   installed	   and	   operate	   according	   to	   the	   owner’s	   operational	   needs,	   design	   intent,	   and	  
construction	  documents.	  	  	  
	  
The	  commissioning	  process	  focuses	  on	  the	  following	  specific	  activities:	  
	  

 Review	   Owner’s	   Project	   Requirements	   and	   Basis	   of	   Design	   documentation	   prepared	   in	  
conjunction	  with	  the	  Owner	  and	  design	  team	  (EAp1)	  

 Develop	  and	  implement	  a	  commissioning	  plan	  (EAp1)	  
 Provide	   commissioning	   specifications	   /	   requirements	   for	   inclusion	   in	   the	   construction	  

documents	  (EAp1)	  
 Review	  contractor	  submittals	  applicable	  to	  the	  systems	  being	  commissioned	  
 Verify	   proper	   installation	   and	   start-‐up	   of	   commissioned	   equipment	   through	   the	   use	   of	  

prefunctional	  checklists	  and	  periodic	  site	  inspections	  (EAp1)	  
 Verify	  functional	  performance	  of	  commissioned	  systems	  and	  assist	  in	  issue	  resolution	  (EAp1)	  
 Complete	  a	  summary	  commissioning	  report	  of	  findings	  (EAp1)	  

	  
1.2 Commissioned	  Systems	  

	  
Systems	  commissioned	  as	  part	  of	  this	  project	  will	  include	  the	  following:	  
	  

 Heating,	  ventilating,	  air	  conditioning,	  refrigeration	  and	  associated	  controls	  
	  

o Variable	  Refrigerant	  Flow	  (VRF)	  split-‐system	  air	  conditioning	  units	  
o Building	  Automation	  System	  

	  
 Lighting	  and	  daylighting	  controls	  

	  
o Manual	  Wall	  Switches,	  Occupancy	  sensors,	  Time	  Clocks	  (as	  applicable)	  
o Integration	  with	  Ring	  Down	  /	  Alerting	  System	  	  

	  
 Domestic	  hot	  water	  systems	  

	  
o Gas	  Fired	  Hot	  Water	  Heater	  

	  
 Renewable	  energy	  systems	  

	  
o Rooftop	  Mounted	  Photovoltaic	  System	  
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2. Commissioning	  Team	  Communication	  

2.1 Contact	  Information	  

Team  

Member 

Contact Names 

 & Companies 

Phone, address,  

& email address 

Owner	  
Michelle	  Abella-‐Shon	  

San	  Diego	  Fire	  Rescue	  

Office:	  	  	  	  	  	  	  858-‐573-‐1362	  
Fax:	  	  	  	  	  	  	  	  	  	  	  	  -‐-‐-‐	  
Address:	  	  	  	  3870	  Kearny	  Villa	  Road,	  MS15	  
	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  San	  Diego,	  CA	  92123	  
Email:	  	   MShon@sandiego.gov	  	   	  

Architect	  	  
Kelley	  Needham	  

WLC	  Architects,	  Inc.	  	  

Office:	  	  	  	  	  	  	  909-‐987-‐0909	  
Fax:	  	  	  	  	  	  	  	  	  	  	  	  	  909-‐980-‐9980	  
Address:	  	  	  	  8163	  Rochester	  Ave.,	  Suite	  100	  
	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  Rancho	  Cucamonga,	  CA	  91730	  
Email:	  	   kelley@wlcarchitects.com	  	  

Mechanical	  
/Electrical/Plumbing	  Engineer	  	  

Jeff	  Leonard	  

Leonard	  Engineering	  

Office:	  	  	  	  	  	  	  909-‐981-‐3167	  
Fax:	  	  	  	  	  	  	  	  	  	  	  	  	  909-‐949-‐4356	  
Address:	  	  	  	  818	  North	  Mountain	  Ave,	  Suite	  225	  
	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  Upland,	  CA	  	  91786	  
Email:	  	   	  -‐-‐-‐	  

Commissioning	  Agent	  	  
Jerry	  Ingwalson	  

MA	  Engineers	  

Office:	  	  	  	  	  	  	  858-‐200-‐0030	  
Fax:	  	  	  	  	  	  	  	  	  	  	  	  858-‐200-‐0037	  
Cell:	  	   	  	  	  	  	  	  	  	  858-‐230-‐5979	   	  
Address:	  	  	  	  5160	  Carroll	  Canyon	  Road,	  Suite	  200	  
	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  San	  Diego,	  CA	  92121	  
Email:	  	   jingwalson@ma-‐engr.com	  	  

Commissioning	  Agent	  	  
Tom	  Lunneberg	  

MA	  Engineers	  

Office:	  	  	  	  	  	  	  858-‐200-‐0030	  
Fax:	  	  	  	  	  	  	  	  	  	  	  	  858-‐200-‐0037	  
Cell:	  	   	  	  	  	  	  	  	  	  760-‐805-‐3230	   	  
Address:	  	  	  	  5160	  Carroll	  Canyon	  Road,	  Suite	  200	  
	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  San	  Diego,	  CA	  92121	  
Email:	  	   tlunneberg@ma-‐engr.com	  	  

Mechanical	  Contractor	  
TBD	  

	  

Office:	  	  	  	  	  	  	  	  
Fax:	  	  	  	  	  	  	  	  	  	  	  	  	  
Cell:	  	   	  	  	  	  	  	  	  	   	  
Address:	  	  	  	  	  
Email:	   	  

Electrical	  Contractor	  
TBD	  

	  

Office:	  	  	  	  	  	  	  	  
Fax:	  	  	  	  	  	  	  	  	  	  	  	  	  
Cell:	  	   	  	  	  	  	  	  	  	   	  
Address:	  	  	  	  	  
	  Email:	   	  

Plumbing	  Contractor	  
TBD	  

	  

Office:	  	  	  	  	  	  	  	  
Fax:	  	  	  	  	  	  	  	  	  	  	  	  	  
Cell:	  	   	  	  	  	  	  	  	  	   	  
Address:	  	  	  	  	  
Email:	   	  

Controls	  Contractor	   TBD	  

Office:	  	  	  	  	  	  	  	  
Fax:	  	  	  	  	  	  	  	  	  	  	  	  	  
Cell:	  	   	  	  	  	  	  	  	  	  	  	  
Address:	  	  	  	  	  
Email:	  	   	  	  
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2.2 Communication	  Protocols	  

The	   primary	   point	   of	   contact	   for	   the	   CA	   is	   Platt	   Whitelaw.	   	   As	   the	   project	   moves	   from	   design	   to	  
construction	  to	  functional	  performance	  testing	  the	  CA	  may	  communicate	  directly	  with	  the	  Contractor	  to	  
facilitate	   the	   commissioning	  process	   and	  any	   issue	   resolution.	   	  Guidelines	   for	   this	   communication	  are	  
provided	  below.	  
	  

For	  requests	  for	  information	  (RFI)	  or	  formal	  
documentation	  requests:	  

The	  CA	  goes	  through	  the	  Architect	  

For	  minor	  or	  verbal	  information	  and	  
clarifications:	  

The	  CA	  may	  go	  direct	  to	  the	  informed	  party.	  

For	  notifying	  contractors	  of	  deficiencies:	   The	  CA	  documents	  deficiencies	  through	  the	  
Contractor,	  but	  may	  discuss	  deficiency	  issues	  with	  
sub-‐contractors	  prior	  to	  notifying	  the	  Contractor.	  

For	  scheduling	  functional	  tests:	   The	  CA	  shall	  provide	  input	  for	  scheduling	  and	  some	  
coordination	  for	  testing;	  however	  the	  main	  
responsibility	  for	  coordination	  of	  relevant	  parties	  
lies	  with	  the	  Contractor.	  

For	  scheduling	  commissioning	  meetings:	   The	  CA	  communicates	  the	  date	  and	  schedules	  
through	  the	  Contractor.	  

For	  making	  a	  request	  for	  significant	  changes:	   The	  CA	  has	  no	  authority	  to	  issue	  change	  orders.	  	  
The	  CA	  may	  request	  a	  change	  through	  the	  owner’s	  
representative.	  

For	  project	  schedule	   The	  CA	  goes	  through	  the	  Contractor.	  

Sub-‐contractors	  disagreeing	  with	  requests	  or	  
interpretations	  by	  the	  CA:	  

Try	  and	  resolve	  with	  the	  CA	  first.	  	  Then	  work	  
through	  Contractor	  who	  shall	  work	  with	  CA	  directly	  
or	  through	  the	  owner’s	  representative	  to	  resolve	  
the	  situation.	  

For	  bringing	  up	  issues	  not	  included	  above:	   The	  CA	  contacts	  the	  Architect	  
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3. Roles	  and	  Responsibilities	  
	  
Commissioning	  is	  a	  team	  process	  and	  requiring	  efforts	  from	  multiple	  parties	  in	  order	  to	  be	  successful.	  	  
Parties	  are	  not	  limited	  to	  but	  include	  the	  owner,	  design	  engineers,	  and	  contractors.	  
	  
3.1 Commissioning	  Team	  Roles	  
	  

A	  general	  overview	  of	  commissioning	  team	  member	  functions	  and	  deliverables	  is	  provided	  below.	  
	  
	  
	  
	  
	  
	  
	  
	  
	  
	  
	  
	  
	  
	  
	  
	  
	  
	  

Rest	  of	  Page	  Intentionally	  Left	  Blank	  
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Team	  Member	   Function	   Written	  Cx	  Products	  	  

Owner	   Define	  system	  performance	  criteria	  	  

Provide	  access	  to	  information	  relating	  to	  base	  
building	  systems	  design,	  facility	  staff,	  and	  
maintenance	  procedures.	  	  

Provide	  input	  in	  to	  scope	  and	  type	  of	  training	  

Owner’s	  Performance	  Requirements	  

LEED	  Consultant	   Direct	  &	  Coordinate	  the	  LEED	  process.	  

Maintain	  LEED	  scorecard	  

Submit	  credit	  interpretation	  requests	  as	  required	  

Assemble	  submittal	  documentation	  

Prepare	  final	  submittal	  package	  

Prepare	  credit	  re-‐submittals	  as	  required	  

Prepare	  credit	  appeal	  as	  required	  

Credit	  Interpretation	  Requests	  (As	  Required)	  

LEED	  Scorecards	  

LEED	  Submittal	  	  

Credit	  Re-‐submittal	  (As	  Required)	  

Credit	  Appeal	  (As	  Required)	  

Commissioning	  
Authority	  (CA)	  

Coordinate	  the	  Cx	  process	  

Develop	  commissioning	  specifications	  

Develop	  a	  commissioning	  plan	  

Participate	  in	  subcontractor	  interviews	  as	  required	  

Review	  contractor	  submittals	  for	  commissioned	  
equipment	  /	  systems	  

Develop	  prefunctional	  checklists	  and	  final	  startup	  
plans	  

Periodically	  observe	  equipment	  /	  system	  
installation	  during	  construction	  

Develop	  functional	  performance	  test	  procedures	  

Oversee,	  direct,	  and	  document	  functional	  
performance	  testing	  

Prepare	  a	  summary	  report	  of	  findings	  

Cx	  Specifications	  

Cx	  Plan	  

Prefunctional	  checklists	  

Functional	  performance	  test	  procedures	  

Progress	  reports	  

Cx	  deficiency	  reports	  

Commissioning	  report	  

	  

Design	  Team	  
(A/E)	  

Define	  system	  performance	  characteristics	  (i.e.	  
Basis	  of	  Design)	  

Periodically	  observe	  equipment	  /	  system	  
installation	  during	  construction	  

Resolve	  questions	  relating	  to	  system	  design	  

Review	  and	  approve	  TAB	  report	  

Basis	  of	  Design	  Document	  

Cx	  meeting	  minutes	  during	  design	  

	  

	  

General	  
Contractor	  (GC)	  

Integrate	  commissioning	  into	  the	  construction	  
process	  and	  master	  schedule	  

Facilitate	  and	  support	  the	  Cx	  process	  

Provide	  equipment	  submittals	  as	  requested	  by	  the	  
CA	  

Cx	  meeting	  minutes	  during	  construction	  

O&M	  Manuals	  

Construction	  submittals	  (Equipment	  /	  
Manufacturer)	  	  

	  

Sub	  Contractors	  
(Subs)	  

Execute	  prefunctional	  checklists	  

Execute	  functional	  performance	  test	  procedures	  
under	  the	  direction	  of	  the	  CA	  

Demonstrate	  proper	  system	  performance	  

Construction	  submittals	  (Equipment	  /	  
Manufacturer)	  	  

Manufacturer	  startup	  reports	  

Completed	  prefunctional	  checklists	  
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3.2 Responsibility	  Matrix	  

A	  list	  of	  the	  responsibilities	  and	  tasks	  for	  each	  party	  of	  the	  commissioning	  team	  is	  presented	  in	  the	  table	  
below.	  	  The	  member	  designated	  as	  the	  leader	  for	  a	  given	  task	  shall	  coordinate	  the	  overall	  execution	  of	  
that	  task.	  	  Included	  under	  each	  task	  are	  sub-‐tasks	  with	  participating	  members	  identified	  with	  and	  “X”.	  	  
Participants	  identified	  under	  a	  given	  task	  may	  be	  asked	  to	  assist	  in	  an	  as-‐needed	  /	  as-‐directed	  role.	  
	  

Ta
sk
	  

Commissioning	  Responsibilities	  and	  Tasks	   Co
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A	   Overall	  coordination	  of	  the	  Cx	  work	   Lead	   X	   	   	   	   	   	   	   	  

	   Develop	  and	  update	  the	  Commissioning	  Plan	  	   	   X	   	   	   	   	   	   	   	  

	   Plan	  and	  conduct	  commissioning	  meetings	   	   X	   	   	   	   	   	   	   	  

	   Coordinate	  commissioning	  activities	   	   X	   	   	   	   X	   	   	   	  

	   Review	  and	  comment	  on	  the	  Commissioning	  Plan	   	   	   X	   X	   X	   X	   	   	   	  

	   Maintain	  meeting	  minutes	  	   	   	   	   	   	   X	   	   	   	  

	   Ensure	  commissioning	  tasks	  are	  carried	  out	   	   X	   	   X	   	   X	   	   	   	  

B	   Owner’s	  Project	  Requirements	   Lead	   	   X	   	   	   	   	   	   	  

	   Develop	  OPR	   	   	   X	   X	   	   	   	   	   	  

	   Review	  OPR	   	   X	   	   	   X	   	   	   	   	  

	  
Update	  OPR	  and	  provide	  a	  record	  copy	  at	  the	  end	  of	  
construction	  

	   	   X	   X	   	   	   	   	   	  

C	   Basis	  of	  Design	   Lead	   	   	   	   X	   	   	   	   	  

	   Develop	  BOD	   	   	   	   X	   X	   	   	   	   	  

	   Review	  BOD	   	   X	   X	   	   	   	   	   	   	  

	  
Update	  BOD	  and	  provide	  a	  record	  copy	  at	  the	  end	  of	  
construction	  

	   	   	   X	   X	   	   	   	   	  

D	   Cx	  specifications	   Lead	   X	   	   	   	   	   	   	   	  

	  
Provide	  commissioning	  related	  specification	  language	  for	  
inclusion	  in	  the	  construction	  documents	  

	   X	   	   	   	   	   	   	   	  

	  
Review	  and	  Integrate	  commissioning	  specifications	  into	  the	  
construction	  documents	  

	   	   X	   X	   	   	   	   	   	  

E	   Commissioning	  Kickoff	  Meeting	  (construction)	   Lead	   X	   	   	   	   	   	   	   	  

	   Attend	  commissioning	  kickoff	  meeting	   	   X	   X	   	   	   X	   X	   X	   X	  

	   Review	  and	  comment	  on	  the	  commissioning	  plan	   	   	   X	   	   	   X	   X	   X	   X	  

	   Maintain	  meeting	  minutes	   	   	   	   	   	   X	   	   	   	  

F	   Contractor	  Submittals	  for	  Commissioned	  Equipment	   Lead	   	   	   	   	   X	   	   	   	  
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Provide	  equipment	  submittals,	  O&M	  data,	  and	  other	  data	  for	  
the	  commissioned	  systems	  as	  requested	  to	  the	  CA	  	  

	   	   	   	   	   X	   X	   X	   X	  

	   Review	  selected	  submittals	  for	  commissioned	  systems	  	   	   X	   	   	   	   	   	   	   	  

	   Re-‐submit	  equipment	  as	  necessary	  	   	   	   	   	   	   X	   X	   X	   X	  

G	   Start-‐up	  and	  Prefunctional	  Checklists	  	   Lead	   X	   	   	   	   	   	   	   	  

	   Develop	  	  prefunctional	  checklists	   	  	   X	   	   	   	   	   	   	   	  

	   Review	  checklists	   	  	   	   	   	   	   X	   X	   X	   X	  

	   Execute	  checklists	   	  	   	   	   	   	   X	   X	   X	   X	  

	   Perform	  site	  visits	  &	  witness	  contractor	  startup	   	   X	   	   	   	   	   	   	   	  

	  
Provide	  completed	  checklists	  &	  TAB	  report	  to	  CA	  prior	  to	  
functional	  performance	  testing	  

	   	   	   	   	   X	   	   	   	  

	   Review	  completed	  prefunctional	  checklists	  &	  TAB	  report	   	   X	   	   	   	   	   	   	   	  

H	   Functional	  Performance	  Testing	  	   Lead	   X	   	   	   	   	   	   	   	  

	   Develop	  functional	  performance	  test	  procedures	   	  	   X	   	   	   	   	   	   	   	  

	   Review	  test	  procedures	  (CA	  has	  final	  content	  approval)	   	  	   	   X	   	   X	   X	   X	   X	   X	  

	   Execute	  functional	  performance	  testing	   	  	   X	   	   	   	   X	   X	   X	   X	  

I	   Warranty	  Period	   Lead	   X	   	   	   	   	   	   	   	  

	   Complete	  any	  required	  deferred	  testing	  a	   	  	   X	   	   	   	   X	   X	   X	   X	  

K	   Final	  Commissioning	  Report	   Lead	   X	   	   	   	   	   	   	   	  
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4. Design	  Phase	  Commissioning	  Process	  
	  

4.1 Owner’s	  Project	  Requirements	  Document	  
 
Developed	  by	  the	  owner,	  a	  written	  Owner’s	  Performance	  Requirements	  (OPR)	  document	  shall	  help	  the	  
entire	  team	  focus	  on	  the	  aspects	  of	  the	  project	  which	  are	  most	  important	  to	  the	  owner.	  	  As	  applicable	  to	  
the	  project,	  these	  requirements	  should	  include	  the	  following	  areas1:	  
	  

 Owner	  and	  user	  requirements	  
 Environmental	  and	  sustainability	  goals	  
 Energy	  efficiency	  goals	  
 Indoor	  environmental	  quality	  requirements	  
 Equipment	  and	  system	  expectations	  
 Building	  occupant	  and	  O&M	  personnel	  requirements	  

	  
The	   CA	   as	   well	   as	   other	   team	  members	   may	   assist	   the	   owner	   with	   the	   development	   of	   the	   OPR	   as	  
required.	  	  The	  CA	  will	  review	  the	  OPR.	  
	  

4.2 Basis	  of	  Design	  Documents	  
	  
The	   design	   team	   shall	   develop	   a	   Basis	   of	   Design	   Document	   (BOD)	   to	   describe	   how	   the	   facility,	  
equipment,	  systems	  will	  meet	  the	  owner’s	  needs	  as	  outlined	  in	  the	  OPR.	  	  As	  applicable	  the	  BOD	  should	  
include	  the	  following2:	  
	  

 Primary	  design	  assumptions	  
o Space	  use,	   redundancy,	  diversity,	  climatic	  design	  conditions,	  space	  zoning,	  occupancy,	  

operations,	  and	  space	  environmental	  requirements.	  
 Standards	  

o Applicable	   codes,	   guidelines,	   regulations,	   	   and	   other	   references	   that	   will	   be	   put	   into	  
practice	  

 Narrative	  descriptions	  
o Include	   performance	   criteria	   for	   the	   HVAC&R	   systems,	   lighting	   systems,	   hot	   water	  

systems,	  on-‐site	  power	  systems,	  and	  other	  systems	  to	  be	  commissioned.	  
	  
The	  CA	  will	  review	  the	  BOD.	  
	  

4.3 Develop	  /	  Implement	  Commissioning	  Plan	  
	  
The	  CA	  develops	  a	  draft	  Commissioning	  Plan	   for	   the	  project	  during	   the	  design	  phase.	   	   This	  document	  
shall	   be	   used	   to	   guide	   the	   commissioning	   process	   and	   to	   inform	   project	   team	   members	   on	  
commissioning	   activities,	   responsibilities,	   and	   milestones.	   	   The	   draft	   Commissioning	   Plan	   shall	   be	  
submitted	  to	  the	  owner,	  design	  team,	  and	  the	  contractors	  for	  review	  and	  comment.	  	  

                                                
1	  LEED	  Reference	  Guide	  for	  Green	  Building	  Design	  and	  Construction	  2009	  Edition,	  page	  222	  

2 LEED	  Reference	  Guide	  for	  Green	  Building	  Design	  and	  Construction	  2009	  Edition,	  page	  223 
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As	  required	  the	  CA	  updates	  the	  Commissioning	  Plan	  throughout	  the	  course	  of	  the	  project	  and	  submits	  
the	  revised	  drafts	  to	  the	  owner,	  owner’s	  representative,	  design	  team,	  and	  contractors	  as	  appropriate.	  	  	  
	  

4.4 Design	  Phase	  Coordination	  Meetings	  
	  
Prior	   to	   meeting	   the	   construction	   team	   the	   CA	   will	   have	   a	   commissioning	   kickoff	   meeting	   with	   the	  
owner	  and	  design	  team.	  	  The	  primary	  intent	  is	  allow	  the	  owner	  and	  design	  team	  to	  review	  and	  comment	  
on	  the	  commissioning	  plan	  to	  ensure	  the	  process	  meets	  the	  needs	  of	  the	  project.	  
	  
Additional	  meetings	  will	  be	  scheduled	  by	  the	  CA	  as	  required.	  
 

4.5 Commissioning	  Specifications	  /	  Requirements	  
	  
The	   CA	  will	   review	   the	   commissioning	   specifications	   included	   in	   the	   construction	   documents.	   	   Please	  
note,	   although	   the	   individual	   tasks	   may	   be	   delegated	   to	   sub-‐contractors	   ultimate	   responsibility	   for	  
compliance	  for	  with	  the	  specifications	  lies	  with	  the	  Contractor.	  	  	  	  	  
	  
The	   specifications	   shall	   include,	   but	   not	   be	   limited	   to	   defining	   the	   features	   and	   systems	   to	   be	  
commissioned,	  roles	  and	  responsibilities,	  requirements	   for	  equipment	  startup,	   functional	  performance	  
testing,	  issue	  resolution,	  and	  acceptance.	  
	  

4.6 Contractor	  Submittal	  Review	  
	  
Equipment	  submittals	  relevant	  to	  commissioned	  systems	  shall	  be	  routed	  to	  the	  CA	  in	  parallel	  with	  the	  
normal	  distribution	  process.	  	  Submittals	  for	  commissioned	  equipment	  and	  systems	  will	  be	  reviewed	  for	  
quality	  assurance	  and	  for	  compliance	  with	  the	  owner’s	  project	  requirements	  and	  basis	  of	  design.	   	  The	  
CA	   does	   not	   have	   the	   authority	   to	   approve	   or	   reject	   submittals;	   submittal	   review	   for	   contract	  
compliance	  is	  the	  A/E’s	  responsibility.	  	  	  
	  
Submittals	   may	   include	   but	   are	   not	   limited	   to	   equipment	   cut	   sheets,	   shop	   drawings,	   TAB	   plan,	  
installation	   manuals	   and	   manufacturer	   startup	   forms,	   building	   management	   system	   point	   lists	   and	  
detailed	  sequences	  of	  operation.	   	  The	   information	  will	  be	  used	  to	  develop	  the	  prefunctional	  checklists	  
and	  functional	  performance	  tests.	  	  	  
	  

4.7 Issues	  Log	  
	  
The	   CA	   shall	   develop	   and	  maintain	   a	   commissioning	   issues	   log	   for	   assisting	   in	   follow-‐up,	   determining	  
deficiencies,	  and	  assigning	  responsibility	  for	  corrective	  actions.	  	  This	  log	  will	  be	  maintained	  throughout	  
the	  course	  of	  the	  project.	  	  
	  
The	  CA	  shall	  coordinate	  with	  the	  owner	  (or	  owner’s	  representative)	  and	  the	  design	  team	  to	  identify	  and	  
resolve	  issues	  as	  they	  arise.	  	  This	  process	  shall	  begin	  in	  the	  design	  phase	  and	  continue	  through	  and	  after	  
construction.	  	  	  
	  
	  

Appendix E - LEED Commissioning Plan 
Fire Station No. 45

70 | Page



Commissioning	  Plan	  –	  San	  Diego	  Fire	  Rescue	  	  	  	   	   	   	   	   	   	   	   06/18/13	  
Fire	  Station	  No.	  45	   	  

 

MA	  Engineers	   	   Page	  11	  

5. Construction	  Phase	  Commissioning	  Process	  
	  

5.1 Commissioning	  Kickoff	  Meeting	  
	  
The	   contractor	   and	   sub-‐contractors	   shall	   be	   provided	   with	   the	   Commissioning	   Plan	   for	   review	   and	  
comment	   prior	   to	   a	   commissioning	   kickoff	   meeting.	   	   Questions	   and	   comments	   regarding	   the	  
commissioning	  process	   shall	  be	  addressed	   in	  order	   to	  ensure	  clarity	  and	  understanding	  by	   the	  parties	  
involved.	  	  Roles,	  responsibilities,	  tasks,	  and	  a	  preliminary	  schedule	  for	  commissioning	  activities	  shall	  also	  
be	  discussed.	   	  Members	  of	   the	  commissioning	  team	  required	  to	  attend	  shall	  be	   identified	  prior	   to	  the	  
meeting.	  
	  
Typically	  this	  	  meeting	  will	  be	  scheduled	  two	  to	  three	  months	  prior	  to	  equipment	  installation,	  however	  
please	   note	   there	  will	   be	   coordination	   between	   the	   CA	   and	   Contractor	   prior	   to	   the	   all-‐hands	   kickoff	  
meeting.	  
	  

5.2 Periodic	  Site	  Inspections	  
	  
During	   construction,	   the	   CA	   shall	   make	   periodic	   visits	   to	   the	   site	   to	   witness	   equipment	   and	   system	  
installations.	  	  Subsequent	  to	  each	  site	  visit,	  any	  comments	  will	  be	  provided	  to	  the	  owner,	  design	  team,	  
and	  construction	  team	  via	  a	  commissioning	  site	  visit	  report.	  	  	  
	  

5.3 Construction	  Phase	  Meetings	  
	  
The	  CA	   shall	   attend	   selected	   coordination	   and	   construction	  meetings	   in	  order	   to	   remain	   informed	  on	  
project	  progress	  and	  to	  update	  parties	  involved	  in	  the	  commissioning	  process.	  	  	  
	  
Coordination	  meetings	  shall	  be	  scheduled,	  through	  the	  contractor,	  as	  required.	  	  These	  meetings	  may	  be	  
scheduled	   as	   often	   as	   weekly	   once	   the	   start-‐up	   phase	   of	   the	   commissioned	   systems	   begins.	   	   During	  
construction	  commissioning	  meetings	  may	  be	  combined	  with	  weekly	  MEP	  meetings	  in	  order	  to	  minimize	  
the	  time	  impact	  on	  the	  construction	  team.	  	  	  
	  
Meetings	   may	   continue	   beyond	   substantial	   completion	   if	   significant	   issues	   are	   outstanding.	   	   During	  
these	  meetings,	  attendance	  by	  relevant	  members	  of	  the	  team	  shall	  be	  required.	  	  
	  

5.4 Progress	  Reporting	  and	  Issue	  Log	  
	  
Throughout	   the	   commissioning	   process,	   the	   CA	   shall	   provide	   periodic	   progress	   reports	   as	   required.	  	  
Progress	  reports	  shall	  also	  be	  generated	  as	  start-‐up	  and	  testing	  for	  the	  commissioned	  systems	  proceeds.	  
	  	  	  
During	  functional	  performance	  testing,	  reports	  may	  be	  issued	  as	  often	  as	  daily	  to	  inform	  team	  members	  
of	  issues	  as	  timely	  as	  possible	  in	  order	  to	  facilitate	  resolution.	  	  Additionally,	  the	  daily	  reports	  shall	  keep	  
the	  owner	  informed	  as	  to	  the	  progress	  of	  commissioning	  activities.	  	  	  	  
	  
The	   reports	   shall	   be	   integrated	   into	   a	  master	   issue	   log	   that	   shall	   be	   updated	   as	   issues	   arise	   and	   get	  
resolved.	  	  
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5.5 Prefunctional	  Checklists	  
	  
The	  intent	  of	  the	  prefunctional	  checklists	  is	  to	  verify	  proper	  installation	  and	  start	  up	  and	  resolve	  obvious	  
deficiencies	   prior	   to	   functional	   performance	   testing,	   thereby	   shortening	   the	   duration	   of	   functional	  
performance	  testing.	  	  Individual	  checklists	  shall	  be	  developed	  for	  each	  piece	  of	  equipment.	  	  Additionally,	  
these	   checklists	   are	   intended	   to	   supplement,	   not	   replace	   any	   manufacturer	   installation	   /	   startup	  
checklists	  or	  documentation.	  	  	  
	  
Checklists	   may	   include	   items	   such	   as	   leak	   testing,	   voltage	   testing,	   rotational	   checks,	   instrument	  
calibration,	   verifying	   variable	   frequency	   drive	   parameter	   programming,	   testing	   &	   balancing,	   labeling,	  
and	  control	  system	  point-‐to-‐point	  checks.	  	  	  	  
	  
Multiple	  trades	  participate	  in	  completing	  each	  checklists	  and	  performing	  equipment	  start-‐up.	  	  	  
	  
5.5.1 Prefunctional	  Checklist	  Development	  
	  
Based	  on	  equipment	  submittals,	  contractor	  startup	  forms,	  manufacturer	  documentation	  and	  commonly	  
identified	  issues	  the	  CA	  shall	  develop	  draft	  prefunctional	  checklists	  specific	  to	  the	  equipment	  /	  project.	  	  
The	  commissioning	  team	  shall	  be	  provided	  with	  the	  draft	  checklists	  for	  review	  and	  comment.	  	  As	  much	  
as	  possible	   contractor	   forms	  and	   review	  comments	   shall	   be	   integrated	  with	   the	   checklists	   in	  order	   to	  
avoid	  duplication.	  
	  
The	  contractor	  shall	  physically	  attach	  (via	  clear	  plastic	  sheath	  and	  zip	  tie)	  each	  checklist	  to	  its	  respective	  
piece	   of	   equipment	   prior	   to	   equipment	   startup.	   	   Manufacturer	   installation	   /	   startup	   documentation	  
(copies	   of	   completed	   documentation	   are	   acceptable)	   shall	   also	   be	   included	   within	   the	   sheath.	  	  
Alternatively,	   installation	   /	   startup	   documentation	   may	   be	   centrally	   located	   within	   the	   construction	  
trailer	  as	  long	  as	  access	  is	  provided	  to	  installing	  contractors.	  	  	  
	  
5.5.2 Prefunctional	  Checklist	  Execution	  
	  
Prior	   to	   and	   during	   equipment	   startup	   the	   checklist	   line	   items	   shall	   be	   completed	   by	   the	   individual	  
actually	  performing	  the	  work.	  	  Parties	  responsible	  for	  indicating	  line	  items	  as	  complete	  shall	  be	  noted	  on	  
individual	  line	  items.	  	  Checklists	  shall	  be	  spot	  checked	  by	  the	  CA	  during	  installation	  and	  startup.	  	  The	  CA	  
shall	  be	  informed	  of	  the	  schedule	  of	  startup	  activities	  for	  each	  commissioned	  system,	  including	  power-‐
up,	  manufacturer	  start-‐up,	  and	  testing	  &	  balancing.	  	  	  
	  
When	  complete,	  the	  checklists	  shall	  be	  provided	  to	  the	  CA	  for	  review	  and	  approval.	   	   It	   is	   important	  to	  
note	   that	   prefunctional	   checklists	   must	   be	   successfully	   completed	   prior	   to	   the	   commencement	   of	  
functional	   performance	   testing.	   	   In	   addition	   testing	   and	   balancing	   (TAB)	  must	   be	   completed	   and	   a	  
preliminary	  report	  submitted,	  or	  final	  if	  available,	  to	  the	  CA	  for	  review	  prior	  to	  functional	  performance	  
testing.	  
	  
5.5.3 Certificate	  of	  Completion	  
	  
In	  addition	  to	  providing	  the	  CA	  the	  completed	  prefunctional	  checklists,	  a	  Certificate	  of	  Completion	  shall	  
also	   be	   provided.	   	   The	   certificate	   shall	   certify	   the	   installation,	   prefunctional	   checklists,	   manufacturer	  
startup	  documentation,	  and	  contractor	  documentation	  have	  been	  completed.	  	  
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5.6 Functional	  Performance	  Testing	  

	  
The	   goal	   of	   functional	   performance	   testing	   is	   to	   assess	   complete	   system	  operation	   by	   evaluating	   the	  
interaction	   of	   individual	   components.	   	   Unlike	   prefunctional	   checklists,	   complete	   systems	   (e.g.	   chilled	  
water	   system	   including	   chillers,	   pumps	   etc.)	   rather	   than	   individual	   pieces	   of	   equipment	   (e.g.	   chilled	  
water	  pump)	  are	  tested	  concurrently.	  	  	  
	  
The	  scope	  of	  functional	  performance	  testing	  includes	  automated	  controls,	  sequences	  of	  operation,	  and	  
equipment	  function	  during	  various	  modes	  of	  operation.	   	  Testing	  criteria	   include	  design	   intent,	  basis	  of	  
design,	  manufacturer	  requirements	  and	  sequences	  of	  operation.	  
	  
5.6.1 Functional	  Performance	  Test	  Procedure	  Development	  
	  
Prior	  to	  testing,	  the	  CA	  develops	  draft	  test	  procedures	  in	  a	  sequential	  written	  form	  and	  distributes	  to	  the	  
team	  for	   review	  and	  comment.	   	  After	  design	  and	  construction	   team	  comments	  have	  been	   integrated,	  
final	   functional	   performance	   test	   procedures	   shall	   be	   issued.	   	   Every	   suggestion	   /	   comment	   will	   be	  
considered	  by	  the	  CA,	  however	  final	  authority	  as	  to	  content	  lies	  with	  the	  CA.	  
	  
5.6.2 	  	  Certificate	  of	  Readiness	  
	  
Prior	   to	   functional	  performance	   testing,	   the	  contractor	   shall	  provide	   the	  CA	  a	  Certificate	  of	  Readiness	  
certifying	   the	   commissioned	   systems,	   subsystems,	   equipment,	   and	   associated	   controls	   are	   complete,	  
have	  been	  tested	  and	  adjusted,	  are	  functionally	  performing	  in	  accordance	  with	  the	  contract	  documents,	  
and	  are	  read	  for	  commissioning	  testing	  and	  verification	  (i.e.	  functional	  performance	  testing).	  
	  
5.6.3 Execution	  of	  Functional	  Performance	  Test	  Procedures	  
	  
The	  controls	  programmer	  shall	  perform	  the	  test	  in	  conjunction	  with,	  and	  under	  the	  direction	  of	  the	  CA.	  	  
Installing	  contractor	  (s)	  /	  manufacturer	  (s)	  may	  be	  required	  for	  support	  during	  testing	  or	  to	  assist	  with	  
problem	  resolution.	  	  Functional	  performance	  testing	  shall	  be	  scheduled	  through	  the	  contractor.	  
	  
Attendance	  by	  the	  facility	  engineering	  staff	  is	  highly	  encouraged.	  	  Although	  the	  engineering	  staff	  is	  not	  a	  
direct	  participant	  in	  the	  testing	  process,	  observation	  of	  the	  functional	  performance	  testing	  is	  a	  valuable	  
resource	   for	   “hands-‐on”	   equipment	   /	   systems	   training.	   	  Witnessing	  of	   functional	   performance	   testing	  
does	  not	   relieve	  either	   the	  engineering	  staff	  or	  Contractor	  of	   formal	   training	   required	  by	   the	  contract	  
documents,	  but	  provides	  an	  excellent	  opportunity	   for	   supplemental	   training	  and	   facilitation	  of	   system	  
operation.	  	  	  	  
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5.7 Issue	  Resolution	  

	  
Continuing	   from	   the	   design	   phase,	   the	   CA	   shall	   proactively	   coordinate	   with	   SDCCD	   (or	   the	   owner’s	  
designated	   representative),	   the	   Contractor,	   and	   the	   design	   team	   to	   resolve	   deficiencies	   identified	  
through	  the	  prefunctional	  checklists	  and	  functional	  performance	  testing	  of	  equipment	  and	  systems.	  	  	  
	  
Identified	   issues	   shall	   be	   included	   in	   the	   master	   issues	   log	   developed	   in	   the	   design	   phase.	   	   The	  
commissioning	   team	   shall	   develop	   retesting	   plans	   and	   direct	   retesting	   of	   systems,	   as	   necessary,	   to	  
confirm	  that	  deficiencies	  have	  been	  corrected.	  
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6. Post	  Occupancy	  Commissioning	  Process	  
	  

6.1 Seasonal	  /	  Deferred	  Testing	  
	  
Building	   systems	  may	   require	   tuning	   during	   the	   first	   year,	   after	   handover,	   of	   occupancy.	   	   During	   this	  
period,	   the	   commissioning	   team	   shall	   evaluate	   building	   systems	   to	   ensure	   that	   the	   systems	   perform	  
properly	  though	  the	  different	  seasons	  and	  modes	  of	  operation.	  	  	  
	  
Depending	  on	  the	  project	  schedule	  and	  other	  factors,	  it	  may	  be	  in	  the	  project’s	  best	  interest	  to	  simulate	  
different	  weather	  conditions	  with	  the	  building	  automation	  system	  (for	  example,	  by	  adjusting	  setpoints	  
to	   simulate	  different	   loads)	   as	  opposed	   to	  waiting	   for	   ideal	  weather	   conditions.	   	   Final	   authority	   as	   to	  
whether	  testing	  shall	  be	  deferred,	  or	  if	  conditions	  shall	  be	  simulated	  lies	  with	  the	  CA.	  
	  
Functional	   performance	   testing	   shall	   proceed	   as	   described	   in	   Section	   5.6	   Functional	   Performance	  
Testing.	  	  
	  

6.2 Summary	  Commissioning	  Report	  
	  
The	  CA	  shall	  provide	  a	  final	  commissioning	  report	  to	  the	  Owner.	  	  The	  report	  shall	  include	  the	  following	  
components3:	  
	  

 Owner’s	  project	  requirements	  
 Project	  commissioning	  specifications	  
 Verification	  of	  installation	  (prefunctional	  checklists)	  
 Functional	  performance	  testing	  results	  and	  forms	  
 Description	  of	  commissioning	  process	  benefits	  
 Outstanding	  issues	  

	  

                                                
3	  LEED	  Reference	  Guide	  for	  Building	  Design	  and	  Construction	  2009	  Edition,	  page	  228	  
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7. Schedule	  

The	   following	   table	   summarizes	   the	   general	   schedule	   for	   commissioning	   activities.	   	   This	   schedule	   will	   be	  
periodically	  updated:	  

	  
Task	  /	  Activity	   Estimated	  Date	  

Owner	  designates	  commissioning	  agent	   10/2012	  

CA	  submits	  draft	  Commissioning	  Plan	   6/2013	  

Design	  team	  reviews	  draft	  Commissioning	  Plan	   6/2013	  

Kickoff	  meeting	  with	  design	  team	   1/2013	  

Owner	  submits	  Owner’s	  Project	  Requirements	   6/2013	  

CA	  reviews	  Owner’s	  Project	  Requirements	   6/2013	  

Design	  team	  submits	  Basis	  of	  Design	  	   6/2013	  

CA	  reviews	  Basis	  of	  Design	   6/2013	  

CA	  develops	  commissioning	  specifications	  /	  requirements	   3/2013	  

Contractor	  provides	  CA	  with	  submittals	  for	  commissioned	  systems	   	  

CA	  reviews	  contractor	  submittals	  for	  commissioned	  systems	   	  

Construction	  phase	  commissioning	  kickoff	  meeting	   	  

CA	  submits	  draft	  prefunctional	  checklists	   	  

Contractor	  reviews	  draft	  prefunctional	  checklists	  and	  comment	   	  

CA	  incorporates	  comments	  and	  issues	  final	  prefunctional	  checklists	   	  

Contractor	  executes	  prefunctional	  checklists	   	  

CA	  develops	  /	  provides	  draft	  functional	  performance	  test	  procedures	   	  

Contractor	  reviews	  draft	  functional	  performance	  test	  procedures	   	  

CA	  incorporates	  comments	  and	  issues	  final	  functional	  performance	  test	  
procedures	  

	  

CA,	  Contractor	  and	  Sub-‐Contractors	  execute	  Functional	  Performance	  Test	  
Procedures	  

	  

CA	  submits	  Final	  Commissioning	  Report	  	   	  

LEED	  consultant	  submits	  LEED	  package	  	   	  
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1616 EAST 17th STREET, SANTA ANA, CALIFORNIA  92705-8509     (714) 245-2920  Fax: (714) 245-2950 

 
 
 
May 15, 2013 
 
Project No. 2011-022 
 
Mr. Kelley Needham 
WLC Architects 
8163 Rochester Avenue 
Suite 100 
Rancho Cucamonga, CA  91730 
  
Subject: Addendum No. 4  
  Response to City of San Diego Review Comments 

Geotechnical Investigation San Diego Fire Station No. 45 
 San Diego, California 

   
Dear Mr. Needham: 
 
This letter provides DiazYourman & Associates’ (DYA’s) addendum to the following DYA’s 
previous documents: 
 

 Report titled Geotechnical Investigation, San Diego Fire Station No. 2, San Diego, 
California, July 30, 2002 (Report),  

 Addendum No. 1, November 21, 2003;  
 Addendum No. 2, September 25, 2008;  
 Addendum No. 3, September 14, 2012; and  
 A compliance letter dated February 8, 2013 based on our structural plan review. 

 
This addendum is based on our review of the City of San Diego (City) Building Development 
Review (BDR) comments dated November 27, 2012, and February 14, 2013, and discussions 
with you.  The conclusions and recommendations provided in the Report and subsequent 
amendments remain applicable unless modified herein.   
 

Based on our discussions with the BDR reviewer and the design team, our responses to review 
comments are as follows: 
 
Review comments per BDR Project Nbr:260004-2 dated 12/17/12 
 

Comment (Issue No 3):  The submitted reports are over three years old. Therefore, submit 
an updated geotechnical report prepared in accordance with the City's Guidelines for 
Geotechnical Reports that specifically addresses the proposed building plans referenced 
above and the following. 
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Response (Issue No 3):  In lieu of submitting an updated geotechnical report, upon 

discussing with the design team and the City’s BDR reviewer, DYA has prepared this 

Addendum to update the Report to the City’s current code requirements. 

 

Comment (Issue No 4):  Provide an updated geologic/ geotechnical map on a topographic 

base that shows the distribution of geologic units and the proposed construction. The 

precise grading plan (32230-C6-D) could provide a suitable base for the geologic/ 

geotechnical map. 

 
Response (Issue No 4):  An updated geologic/geotechnical map is provided in 

Attachment 1.  This Revised Geologic Map data is plotted on the latest grading plan 

provided to DYA by WLC Architects, Inc. (WLC).  A field inspection was conducted on May 

8, 2013, by Kenneth Wilson (P.G. 3175 and C.E.G 928) to verify previously mapped 

geologic conditions and to observe stability conditions on the slopes north of the proposed 

site; please note the representative Photographs A through G, as Attachment 2.  The overall 

site is shown on Photographs A and C. Additional bedding orientations measured (see 

Attachment 1) are consistent with those previously mapped, and geologic contacts were not 

changed.  We conclude from this field inspection that previous geologic mapping remains 

applicable to the site stability analysis performed by DYA for this addendum.  The Revised 

Geologic Map in this Addendum 4 includes additional bedding orientations plotted on the 

latest proposed precise grading plan with a slightly modified explanation.   

 
Comment (Issue No 5):  Provide an updated geologic/ geotechnical cross section that shows 

the distribution of geologic units and the location of the proposed construction. The cross 

section should be aligned orthogonal to the slope north of proposed fire station and cross 

the location of the proposed fire station. 

 

Response (Issue No 5):  A new cross section B-B’ (aligned orthogonal to the slope north of 

proposed fire station and across the location of the proposed fire station) shows the 

distribution of geologic units and the location of the proposed construction (see Attachment 

3).  Geologic conditions shown on the Addendum No. 1 geologic cross-section A-A’ (Figure 

2 in Addendum No. 1) remain unchanged.  The slope bedrock strike direction and low dip 

angles in the Stadium Conglomerate and Friars Formation shown on cross section A-A’ are 

similar to that at cross section B-B’.  In addition, the cut slope at the cross section A-A’ is 

steeper than that of cross section B-B’ at elevations above 220 feet.  Therefore, the previous 

cross section A-A’ is more conservative than the new cross-section B-B’ and is considered 

more suitable for the revised slope stability analysis.   

 

Comment (Issue No 6):  The project's geotechnical consultant should provide an updated 

opinion regarding the factor of safety, with respect to both gross and surficial slope stability, 

for the slopes adjacent to the proposed construction. 
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Response (Issue No 6):  DYA performed a revised slope stability analysis with respect to 

gross stability of the slope.  The slope stability analysis was performed based on cross 

section A-A’ (see Figure 2 in Addendum No. 1) and the latest seismic design parameters per 

DYA Addendum No. 3.  The pseudo-static slope stability analysis was performed per 

requirements of Division of Mines and Geology ([DMG]; now known as California Geological 

Survey [CGS]) Special Publication 117, Guidelines for Analyzing and Mitigating Landslide 

Hazards in California.  A peak ground acceleration (PGA) of 0.35 g was used for the 

earthquake ground-shaking.  A horizontal coefficient (Kh) of 0.196 was calculated for use in 

the pseudo-static analysis based on the DMG Special Publication 117, Figure 11.1.  Our 

analysis indicated the slope is grossly stable under static and pseudo-static conditions.  The 

revised analysis is presented in Attachment 4.  Attachment 4 includes the following: 

 

 Revised slope stability analysis of existing slope for  static loading conditions (Plate 
4-1) 

 Revised slope stability analysis of existing slope for seismic loading condition with Kh 
of 0.196 (Plate 4-2) 

 Figure 11.1 of DMG Special Publication 117, Guidelines for Analyzing and Mitigating 
Landslide Hazards in California (Plate 4-3)  

 

The surficial stability addressed in Addendum No.1, Table A2 and Plate A3, is considered 

applicable to the present site conditions based on our recent site visit [see Response (Issue 

No. 4)]. 

 

Comment (Issue No 7):  The project's geotechnical consultant should describe the expected 

future slope performance and provide recommendations to mitigate any adverse impacts to 

the fire station or emergency operations due to slope erosion or slope failures. 

  
Response (Issue No 7):   Based on the analyses performed (see Response No. 6) slope 

failures are not anticipated.  Observations were made during the May 8, 2013 field 

inspection to check for any visible signs of slope instability (e.g., surficial failures, bedrock 

sliding, excessive erosion, and pop-outs).  No such features were observed based on the 

visual inspection.  The slopes and benches are covered with moderate to thick vegetation 

(see Photographs B and G).  Some erosion must be occurring in the northwestern portion of 

the property (or adjacent property) to the west of the main cut slope where surface drainage 

enters the site.  This is demonstrated by accumulation of sedimentary debris in the concrete-

lined drainage ditch just west of the site property line on the first bench (see Photographs D, 

E, and F).  The cause of this condition shall be determined and on-site or off-site mitigation 

measures shall be considered as necessary to eliminate impacts to the proposed site 

facilities.  On the main cut slope there is some evidence of very minor shallow rills locally on 

the slope faces and minor sediment deposition on the earthen bench surfaces.  No 

excessive erosion was observed on the slope north of the proposed site area.  Proper 

drainage measures in accordance with City codes and periodic maintenance of existing and 

future drainage devices shall be undertaken for these slopes.    
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Comment (Issue No 8):  Provide the site class in accordance with Section 1613.5.5 of the 
2010 CBC. 
 
Response (Issue No 8):  As indicated in in Addendum No. 3 (dated September 14, 2012)  

the site class is C.   

 
Comment (Issue No 9):  The project’s geotechnical consultant must indicate if the proposed 
plans are in accordance with their recommendations.  
 
Response (Issue No 9):  A letter dated February 8, 2013, was submitted to WLC stating that 

DYA reviewed the structural plan sheets 32230-C1-D through 32230-C20-D for the San 

Diego Fire Station No. 45 prepared by WLC dated November 27, 2012, for geotechnical 

aspects and found them to be in general accordance with DYA’s recommendations provided 

in our report dated July 30, 2002, and subsequent addendums for the subject project. 

 
Comment (Issue No 10):  The engineer of work must clearly show and label the retaining 
wall subdrain discharge points on the precise grading plans. 
 
Response (Issue No 10):  WLC to respond to this comment. 
 

 
Comment (Issue No 11):  Earthquake design data should be shown on the structural plan 
per Section 1603.1.5 of the 2010 CBC.  
 
Response (Issue No 11):  WLC to respond to this comment. 

 
Comment (Issue No 12):  The requested updated geotechnical investigation report should 
be referenced on the structural plans.  
 
Response (Issue No 12):  WLC to to add reference to DYA Report and subsequent 

addendums on the plans. 

 
 

Review comments per BDR Project Nbr:260004-15 dated 2/27/13 
 

Comment (Issue No 16): The previous review comments that have not been cleared have 
not been adequately addressed and remain applicable. The geologic/ geotechnical 
comments must be formally addressed by the project's geotechnical consultant. 
 
Response (Issue No 16):  This Addendum provides DYA’s formal responses to City’s BDR 

review comments. 

 
Comment (Issue No 17): Since this is a City project, the civil plans of this project will be 
approved by CIP and will not be permitted by DSD, all comments on the civil plan have been 
cleared.  
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WLC Architects, Inc. 2012, San Diego Fire Station No. 45, Architectural Plans, 

November 19, 2012.  

 

WLC Architects, Inc. 2013, San Diego Fire Station No. 45, Architectural Plans, 

February 14, 2013.  

 

K.B. Leung and Associates, Inc. 2004, Structural Plans, November 2004.  

 

MSL Engineering, Inc., 2012, Civil Engineering Plans, October 18, 2012.  

 

MSL Engineering, Inc., 2012, Civil Engineering Plans, November 27, 2012.  
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ATTACHMENT 1 

Revised Geologic Map 
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ATTACHMENT 2 

Site Photographs (May 8, 2013) 
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ATTACHMENT 3 

Cross Section B-B’ 
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ATTACHMENT 4 

Revised Slope Stability Analyses 
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A 

B 

C 

A – Site overview on an 
8/23/10 oblique Google 
Earth photo showing overall 
slope and surface water 
entering the site from the 
west and northwest onto the 
asphalt area. 
 
 
B – Typical view of first 
bench and slope up to 
second bench with no 
evidence of slope distress or 
severe erosion. 
 
 
C – Ground panorama 
showing short east-facing 
(left) and main south-facing 
slopes with current usage. 

ATTACHMENT 2 - REPRESENTATIVE FIRE 
STATION NO. 45 SITE PHOTOGRAPHS (5/8/13)
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D E 

G 

F 

D and E – Concrete lined drainage ditch entering the property from the west; D is looking west off 
the Site and E is looking east toward the termination of the ditch. 
 
F – Concrete lined drainage ditch entering the property from the west showing the east 
termination of the ditch at approximately the west Site property line in the first bench. 
 
G – Typical view of first bench and slope down to the Site building pad showing no evidence of 
distress or severe erosion. 
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APPENDIX L 
 

WATER QUALITY TECHNICAL REPORT 
(WQTR) 

 
 

For a hard copy, go to this link: www.msleng.com/wlc/SDFS45_WQTR_06-25-13.zip 
 



MSL ENGINEERING, INC.
CIVIL ENGINEERS AND LAND SURVEYORS 

SPECIALIZING IN SITE DEVELOPMENT

WATER QUALITY TECHNICAL REPORT 
(WQTR)

FOR

San Diego Fire Station No. 45 

9366 Friars Road 
San Diego, CA 91208 

Prepared for:

Mr. Kelley Needham 
AIA, Architect, Principal 

WLC Architects, INC. 
8163 Rochester Avenue, Suite 100 

Rancho Cucamonga, CA 91730-3924 
kelley@wlcarchitects.com

Prepared by:

MSL Engineering, Inc. 
402 W. Arrow Highway, Suite 4 

San Dimas, CA 91773 
(909) 305-2395, FAX (909) 305-2397 

The selection, sizing, and preliminary design of stormwater treatment and other control measures in this plan 
have been prepared under the direction of the following Registered Civil Engineer and meet the requirements of 
Regional Water Quality Control Board Order R9-2007-0001 and subsequent amendments.

_______________________________     _______________________________     06-10-13    
Mark S. Lamoureux, R.C.E. 38382     Aaron Pellow, R.C.E. 77913          Date
Principal Engineer       Project Engineer
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I.  Project Conditions 
Introduction
The City of San Diego is proposing to develop a new 17,000 square foot fire station building and 
38 space parking lot at 9366 Friars Road in the City of San Diego.  The new improvements 
include a fire station building, response and return driveways, driving aisles, parking areas, trash 
enclosure, emergency generator and fuel tank.  All details of the proposed development can be 
found on the WQTR Site Plan of the Source Control Exhibits within Attachment B.  The project 
is considered a priority development project, categorized as a commercial project over 1 acre, a 
parking lot greater than 5,000 square feet, development adjacent to a water sensitive area, and a 
redevelopment project disturbing over 5,000 square feet.  The priority project determination table 
is included within Attachment F.  The project is exempt from Hydromodification, which is 
documented within Attachment F. 

The existing site is a 4.1 acre asphalt paved parking lot used by Qualcomm Stadium for overflow 
parking.  The new development will occur over the west 1.5 acres of the 4.1 acre site.  The 
existing onsite impervious area within the proposed development area is 1.4 acres (90%).  The 
paved site surface drains into an existing sump grated inlet drain box in the middle of the overall 
paved site.  An unknown hillside area to the north slopes down to this paved lot and sheet flows 
into this paved lot.  An existing 24” diameter R.C.P. publicly maintained storm drain cuts through 
the west portion of the site and up the hill to an inlet which accepts the drainage from the uphill 
developed hillside property and natural canyon.  The proposed impervious area is a 17% 
reduction from the existing condition, obtained by the addition of new landscaping and gravel 
areas.  A portion of the 24” diameter publicly maintained storm drain will be removed and 
reconstructed so that it is not located directly under the middle of the new fire station building.  
The existing drainage patterns will be maintained within the overall 4.1 acre affected site with a 
new 12” diameter privately maintained storm drain installed to drain the new fire station.  The 
amount of surface runoff has been significantly reduced due to this new development being 
constructed as a result of the proposed 13 percent decrease in the amount of impervious surface 
area.  All stormwater runoff for the existing and proposed condition is tributary to the 18” RCP 
storm drain that crosses Friars Road and conveys the runoff south to the San Diego River. 

Stormwater Treatment Constraints 
Steep grade transitions near the front of the building, limit the area available for onsite 
treatment. 
Fire station land use minimizes the available area available for surface stormwater 
treatment; sub-surface treatment will be required due to site constraints. 
Low potential for infiltration based on the soil classification of “D”. 

Stormwater Treatment Opportunities 
The majority of the stormwater runoff from the impervious portions of the site is tributary 
to the same location, east of the building. 

Pollutants of Concern 
The watershed for the project is the San Diego River, by way of the City of San Diego storm 
drain system.  The San Diego River is listed on the CWA 303(d) list with stormwater 
impairments for fecal coliform, total dissolved solids, low dissolved solids, and phosphorous.  
The Onsite Drainage Study documents that there will not be any adverse impact to the hydrologic 
regime, since there will be a decrease in stormwater runoff as a result of the fire station project.  

Fire Station No. 45 Appendix L - Water Quality Technical Report (WQTR) 167 | Page



Water Quality Technical Report (WQTR) 
San Diego Fire Station No. 45 

2

Table 1 below identifies the anticipated and potential pollutants based on the land-use 
designations shown above. 

TABLE 1. ANTICIPATED AND POTENTIAL POLLUTANTS GENERATED BY LAND USE TYPE.
General Pollutant Categories 

General Project 
Categories 

Sediments Nutrients 
Heavy 
Metals 

Organic 
Compounds

Trash
&

Debris

Oxygen 
Demanding
Substances

Oil & 
Grease 

Bacteria
&

Viruses Pesticides

Detached 
Residential Housing 

Development 
X X X X X X X 

At tached 
Residential 

Development 
X X X P(1) P(2) P X

Commercial 
Development P(1) P(1) X P(2) X P(5) X P(3) P(5) 

Industrial 
Development  

X X X X X X 

Automotive
Repair Shops X X (4)(5) X X

Restaurants     X X X X P(1)

Steep Hillside 
Development X X X X X X

Parking Lots P(1) P(1) X  X P(1) X  P(1) 

Retail Gasoline 
Outlets  X X X X X 

Streets, 
Highways & 
Freeways  

X P(1) X X(4) X P(5) X X P(1)

X = anticipated  
P = potential 

 (1)  A potential pollutant if landscaping exists on-site. 
 (2)  A potential pollutant if the project includes uncovered parking areas. 
 (3)  A potential pollutant if land use involves food or animal waste products. 
 (4)  Including petroleum hydrocarbons. 
 (5) Including solvents. 

II. Low Impact Development Design Strategies 
The fire station site has been designed as a low impact development (LID), with the intention of 
minimizing or eliminating stormwater pollution from project runoff.  The site layout has been 
optimized in order to minimize impervious areas and maximize stormwater treatment.  In order to 
provide a significant level of stormwater treatment, runoff from the majority of the site’s 
impervious area is captured and conveyed through an onsite storm drain system to an 
underground sand filter system.  Throughout the site, landscaping areas have been implemented 
where possible to minimize the impervious surfaces at the site.  The steep slope of fire truck 
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response driveway creates a limitation amount of area that can be captured onsite, but the sand 
filter system will be sized to treat the total development area, as opposed to the tributary area.   

III. Documentation of Drainage Design 
Drainage Management Areas 
The total development area for the fire station project is 1.5 acres.  Drainage from the developed 
area consists of 2 sub-areas, which are shown within Attachment C and are summarized within 
the following table.   Post-project surface types of “both” means that the site has portions of 
pervious surfaces as well as impervious surfaces. 

Table 2 DMAs    

DMA Name DMA Area 
(ft2)

Impervious
Area (ft2)

Pervious
Area (ft2)

Post-project
Surface Type DMA Type IMP Type 

A-1 61,333 47,485 13,748 Both IMP Sand Filter 
A-2 5,577 4,350 1,227 Both None None 

Integrated Management Practices 
Integrated Management Practices (IMPs) have been designed for the treatment of the stormwater 
runoff from the onsite impervious area.  The majority of the onsite impervious surfaces occur 
within Drainage Area A-1, which represents 86% of the sites impervious area.  The Volume-
Based IMP for Drainage Area A-1 is a Sand Filter.  In addition to the Sand Filter System, each of 
the onsite drain box inlets includes a Bioclean Skimmer Box Filter for the pre-treatment of 
stormwater runoff.  Additional pre-treatment is provided by wrapping the 72” diameter 
stormwater treatment pipe with a filter fabric.  The combination of the Skimmer Box and the 
filter fabric allows for 2 accessible areas for maintenance of the BMP.  Drainage Area A-2 
contains the remaining area of impervious surfaces from the site and runoff from area A-2 is 
directed immediately away from the site in order to meet the grade demands for the fire station 
response driveway, as well as the concrete swale around the north and west perimeter of the site.   

Stormwater runoff at the site will sheet flow to curb and gutter to be directed to the onsite drain 
boxes, where runoff will be first filtered by the Bioclean Grate Inlet Skimmer Boxes.  Runoff 
through the drain boxes is then conveyed underground through the new storm drain system where 
it flows into the sand filter system.  Runoff is directly connected to the 72” diameter perforated 
storm drain that is wrapped with Mirafi permeable filter fabric.  As water rises in the perforated 
storm drains, it will flow into the adjacent gravel layer created a level plane of water over the 18” 
sand layer.  Runoff will then filter down through the sand layer and through another layer of 
Mirafi permeable filter fabric into a 12” pea gravel layer that contains a system of 6” perforated 
storm drains to collect the clean water and discharge the clean water from the site. 

The sizing for the Sand Filter System is as follows: 
IMP 1 – Sand Filter 
The onsite sand filter system for Drainage Area A-1 meets the criteria set forth within the County 
SUSMP, sizing for this IMP is shown within Attachment D. 

DMA Area = 66,910 sf (sized for total project area) 
C Factor = 0.79 
Unit Volume = 0.60 inches 
Water Quality Volume = 2,615 cubic feet 

Volume Provided = 2,800 cubic feet 
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IV. Source Control Measures 
Source Control BMPs are required as a means of stormwater pollution mitigation through design 
strategies and operational practices.  The following are the applicable source control BMPs that 
will be applied for the fire station.  Attachment F contains appropriate BMP Fact Sheets from the 
California BMP Handbook, which are referenced below.   

Table 3 Source Control  BMPs 
Potential source of   

runoff pollutants 
Permanent                           

source control BMPs 
Operational                                       

source control BMPs 

A. Storm drain 
inlets
SD-13/SC-44

Mark all inlets with the words "No 
Dumping! Drains to Ocean".  Install 
Bioclean grate inlet skimmer box in 
drain box. 

The City of San Diego will be required to maintain 
and periodically replace inlet markings for all onsite 
storm drain inlets.  All inlets shall be inspected 
regularly, as well as after any storm event.  The inlets 
shall be cleaned anytime that the inspection shows 
that the drain box is more than 30% full.  Stormwater 
pollution prevention information shall be provided to 
new owners, lessees, and operators.  BMP Fact Sheet 
SC-44 of the California BMP Handbook shall be 
referenced for additional BMP information. 

B. Interior floor 
drains

The interior floor drains of the fire 
station building and apparatus bay 
will be connected directly to the 
sanitary sewer line.  The floor drains 
of the apparatus bay will be 
connected upstream of a sand/oil 
interceptor. 

The City shall maintain all floor drains to prevent 
blockage and overflow. 

D2. Landscaping/ 
Outdoor Pesticide 
Use
SC-71, SC-41 

The final landscape plans shall: 
Preserve native trees, and 
shrubs where possible. 
Design landscaping to 
minimize the use of irrigation 
and the use of fertilizers and 
pesticides. 
Select site appropriate plants. 

The City shall follow all federal, state and local 
regulations governing the use, storage, and disposal 
of fertilizers and pesticides.  In general the use of 
pesticides shall be minimized or eliminated in order 
to minimize its effect on stormwater runoff. 
Additionally, the BMP sheets SC-41 and SC-71 of
the California BMP Handbook shall be referenced 
and used for all activities related to the maintenance 
and repair of onsite landscaping areas. 

G. Refuse Area 
SC-34

The City shall include signage on all 
trash bins that reads “Do Not Dump 
Hazardous Materials Here”.  All refuse 
will be properly disposed of within the 
provided onsite trash bins.  All refuse 
materials shall be kept within the bins 
and never placed outside or around the 
trash bins.   

The City shall ensure that the outdoor refuse bins 
remain covered at all times and all spills/leaks shall 
be handled immediately and properly.  The City shall 
prohibit non-stormwater discharge from the refuse 
area.  The City shall ensure that the proper amount of 
trash receptacles are provided to ensure that there is 
no overflow and that each refuse area/trash 
receptacle area remains free of loose debris/trash.  
The City shall inspect and pick up litter daily and 
clean up spills immediately.  The fire station 
employees and operators shall be aware of and 
reference BMP SC-34 of the California BMP 
Handbook for all waste handling activities. 
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I. Outdoor Storage 
of Materials 

The site will contain an outdoor above 
ground fuel tank and propane tank.  
Design of the fuel tank enclosure 
ensures that any spill or leak will be 
fully contained within the area and no 
contaminant will be permitted to enter 
the storm drain system.  The fuel tank 
area is enclosed and equipped with a 
valve that is to only be opened to 
release nuisance stormwater.  The City 
is responsible for compliance with the 
requirements of all local hazardous 
materials programs.  This document 
shall be amended to include hazardous 
waste storage plan details, if applicable.

The curb enclosure and valve shall be annually 
inspected prior to the rainy season.  Any damage to 
the area that could allow contaminant to exit the area 
in the event of a spill or leak shall be immediately 
fixed.  In the event of a spill or link, the contaminant 
shall be properly disposed of while prohibiting any 
discharge to the storm drain system.  The City shall 
make employees and operators aware of BMP Fact 
Sheet SC-31 of the California BMP Handbook. 

J. Vehicle and 
Equipment 
Cleaning
SD-33

Vehicle and Equipment cleaning is 
prohibited outside of the building’s 
Apparatus Bay, except for within the 
ridged pavement area north of the 3 
western-most app bay windows.  This 
area is ridged to collect all wash water 
and convey it to the drain box inlet to 
the north, which is equipped with a 4” 
storm drain valve that shall be turned to 
connect to the sewer while washing 
vehicles and equipment.  The App Bay 
has been designed to collect cleaning 
runoff through a grated inlet system, 
which discharges the runoff to the 
sanitary sewer system.  The runoff 
from the App Bay and the pavement 
area to the north will first be treated by 
a sand oil interceptor in order to 
prevent contaminants from entering the 
sanitary sewer. 

No person shall dispose of, nor permit the 
disposal, directly or indirectly of vehicle fluids, 
hazardous materials, or rinse water from parts 
cleaning into storm drains. 
No vehicle fluid removal shall be performed 
outside the building, or on asphalt or ground 
surfaces, whether inside or outside a building, 
except in such a manner as to ensure that any 
spilled fluid will be in an area of secondary 
containment.  Leaking vehicle fluids shall be 
contained or drained from the vehicle 
immediately. 
No person shall leave unattended drip parts or 
other open containers containing vehicle fluid, 
unless such containers are in use or in an area of 
secondary containment. 
The City shall reference BMP SC-21 of the 
California BMP Handbook for additional 
information related to vehicle and equipment 
cleaning.

K.
Vehicle/Equipment
Repair and 
Maintenance

All vehicle and equipment maintenance 
shall take place indoors, within the 
building’s apparatus bay, except for 
within the ridged pavement area north 
of the 3 western-most app bay 
windows.  This area is ridged to collect 
all wash water and convey it to the 
drain box inlet to the north, which is 
equipped with a 4” storm drain valve 
that shall be turned to connect to the 
sewer while washing vehicles and 
equipment.  All floor drains of the 
apparatus bay are connected directly to 
the sanitary sewer line upstream of a 

No person shall dispose of, nor permit the 
disposal, directly or indirectly of vehicle fluids, 
hazardous material, or rinse water from parts 
cleaning into storm drains.  
No vehicle fluid removal shall be performed 
outside of the building or on asphalt or ground 
surfaces whether inside or outside the building, 
except in such a manner as to ensure that any 
spilled fluid will be in an area of secondary 
containment.  Leaking vehicle fluids shall be 
contained or drained from the vehicle 
immediately. 
No person shall leave unattended drip parts or 
other open containers containing vehicle fluid, 

Fire Station No. 45 Appendix L - Water Quality Technical Report (WQTR) 171 | Page



Water Quality Technical Report (WQTR) 
San Diego Fire Station No. 45 

6

sand/oil interceptor.  The City will 
obtain all necessary permits related to 
the use of the sand/oil interceptor.  
Tanks, containers,  or sinks shall not be 
used for parts cleaning or rinsing, 
unless permitted by the local governing 
industrial waste agency. 

unless such containers are in use or in an area of 
secondary containment. 

L. Fuel Dispensing 
Areas

The onsite fuel tank and dispenser 
includes a fully enclosed containment 
area with an impermeable Portland 
cement concrete pavement surface to 
prevent the discharge of non-
stormwater runoff. 

The City shall dry sweep the fueling area routinely.  
Any spills/leaks shall be cleaned and disposed of 
properly, in accordance with all local governing 
agencies.   

N. Fire sprinkler 
test water 

Any testing of the indoor fire sprinklers 
shall ensure that all water is collected 
and discharged to the sanitary sewer. 

The City shall ensure that no fire sprinkler test water 
enters the storm drain system.  The City shall 
reference BMP SC-41 of the California BMP 
Handbook for additional information related to fire 
sprinkler testing. 

P. Plazas, 
sidewalks and 
parking lots 

  Plazas, sidewalks, and parking lots shall be swept 
regularly to prevent the accumulation of litter and 
debris.  Debris from pressure washing shall not be 
permitted to enter the storm drain system.  No 
cleaning agents or detergent shall be permitted to 
enter the storm drain system. 

V.  Facility Maintenance Requirements 
The City of San Diego will own and operate the facility and thus be responsible for the operation 
and maintenance of all project BMPs and stormwater controls.  The City will be financially 
responsible for all repairs and maintenance costs for the life of the project.  The City shall 
maintain all treatment and source control measures in accordance with the attached O&M Plan.  
The O&M Plan shall be onsite at all times and available for review by request.  It is the City’s 
responsibility to continuously revise and update the O&M Plan to reflect any changes that are 
required to inspection frequency or maintenance activities. 
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Water Quality Technical Report (WQTR) 
San Diego Fire Station No. 45 

OPERATIONS AND MAINTENANCE PLAN 
(O&M PLAN)

FOR

San Diego Fire Station No. 45 

9366 Friars Road 
San Diego, CA 91208 

June 10, 2013 
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Water Quality Technical Report (WQTR) 
San Diego Fire Station No. 45 

I.  Introduction 
This Operations and Maintenance (O&M) Plan has been prepared for San Diego Fire Station No. 
45.  The intent of this plan is to provide proper operations and maintenance of all stormwater 
controls developed by the Stormwater Management Plan.  The fire station site utilizes structural 
treatment control Best Management Practices (BMPs), as well as source control BMPs for the 
treatment of stormwater runoff.  Stormwater runoff from the site is collected within a onsite 
private storm drain system and treated using an underground sand filter system.  Onsite drain 
boxes are equipped with Bioclean Skimmer Box Filters.  These treatment control BMPs require 
regular inspection and maintenance to ensure adequate stormwater treatment.  This manual shall 
be updated when necessary to reflect changes to the site or changes to inspection/maintenance 
frequency.   

II. Responsibility for Maintenance 
The City of San Diego will own and operate the facility and thus be responsible for the operation 
and maintenance of all project BMPs and stormwater controls.  The City will be financially 
responsible for all repairs and maintenance costs for the life of the project.  The City shall 
maintain all treatment and source control measures in accordance with the attached O&M Plan.  
The O&M Plan shall be onsite at all times and available for review by request of the County.  It is 
the City’s responsibility to continuously revise and update the O&M Plan to reflect any changes 
that are required to inspection frequency or maintenance activities. 

The City is responsible for maintaining proper budgeting for the funding of all operations and 
maintenance costs for project BMPs.  The City is required to inform and train their employees 
about their obligation to maintain a site that does not create stormwater pollution.  Staff shall be 
instructed based on the sites Stormwater Management Plan and this O&M Plan.  Records of 
inspection and maintenance activities shall be kept onsite with the O&M Plan.  An example 
records log sheet is included within this Plan and shall be used for record keeping.   
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Operations and Maintenance Plan 
Page 3 of 4 

Today’s Date:

Name of Person Performing Activity 
(Printed):

Signature:

BMP Name 
(As Shown in O&M Plan) 

Brief Description of Implementation, Maintenance, and 
Inspection Activity Performed 
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Attachment F 
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City of San Diego
Development Services
1222 First Ave., MS-302
San Diego, CA  92101
(619) 446-5000

            Printed on recycled paper. Visit our web site at www.sandiego.gov/development-services.    

Upon request, this information is available in alternative formats for persons with disabilities.
DS-560 (01-25-11) 

Storm Water Requirements  
Applicability Checklist

FORM

DS-560
JANUARY 2011

SECTION 1.  Permanent Storm Water BMP Requirements:
Additional information for determining the requirements is found in the Storm Water Standards Manual. 

Part A: Determine if Exempt from Permanent Storm Water BMP Requirements.    
Projects that are considered maintenance, or are otherwise not categorized as “development projects” or “redevelop-
ment projects” according to the Storm Water Standards manual are not required to install permanent storm water BMPs.  
If “Yes” is checked for any line in Part A, proceed to Part C and check the box labeled “Exempt Project.” If “No” is 
checked for all of the lines, continue to Part B.

1. The project is not a Development Project as defined in the Storm Water Standards Manual:  
 for example habitat restoration projects, and construction inside an existing building.    Yes    No

2. The project is only the construction of underground or overhead linear utilities.    Yes    No

3. The project qualifies as routine maintenance (replaces or renews existing surface materials 
 because of failed or deteriorating condition). This includes roof replacement, pavement spot 
 repairs and resurfacing treatments such as asphalt overlay or slurry seal, and replacement  
 of damaged pavement.          Yes    No

4. The project only installs sidewalks, bike lanes, or pedestrian ramps on an existing road, 
 and does not change sheet flow condition to a concentrated flow condition.     Yes    No

Part B: Determine if Subject to Priority Development Project Requirements.
Projects that match one of the definitions below are subject to additional requirements including preparation of a Water Quality 
Technical Report. 
If “Yes” is checked for any line in Part B, proceed to Part C and check the box labeled “Priority Development 
Project.” If “No” is checked for all of the lines, continue to Part C and check the box labeled “Standard Development 
Project.”

1. Residential development of 10 or more units.         Yes    No

2. Commercial development and similar non-residential development greater than one acre. 
 Hospitals; laboratories and other medical facilities; educational institutions; recreational facilities; 
 municipal facilities; commercial nurseries; multi-apartment buildings; car wash facilities; mini-malls 
 and other business complexes; shopping malls; hotels; office buildings; public warehouses; automotive 
 dealerships; and other light industrial facilities.       Yes    No

3. Heavy industrial development greater than one acre.  Manufacturing plants, 
 food processing plants, metal working facilities, printing plants, and fleet storage areas.   Yes    No

4. Automotive repair shop.  Facilities categorized in any one of Standard Industrial 
 Classification (SIC) codes 5013, 5014, 5541, 7532-7534, or 7536-7539.     Yes    No

5. Restaurant.  Facilities that sells prepared foods and drinks for consumption, including stationary 
 lunch counters and refreshment stands selling prepared foods and drinks for immediate consumption 
 (SIC code 5812), and where the land area for development is greater than 5,000 square feet.  Yes    No

6. Hillside development greater than 5,000 square feet.  Development that creates 5,000 square 
 feet of impervious surface and is located in an area with known erosive soil conditions and where 
 the development will grade on any natural slope that is twenty-five percent or greater.   Yes    No

7. Water Quality Sensitive Area.  Development located within, directly adjacent to, or discharging 
 directly to a Water Quality Sensitive Area (as depicted in Appendix C) in which the project either 
 creates 2,500 square feet of impervious surface on a proposed project site or increases the area of 
 imperviousness of a proposed project site to 10% or more of its naturally occurring condition. “Directly 
 adjacent” is defined as being situated within 200 feet of the Water Quality Sensitive Area. “Discharging 
 directly to” is defined as outflow from a drainage conveyance system that is composed entirely of flows 
 from the subject development or redevelopment site, and not commingled with flows from adjacent lands. Yes    No

8. Parking lot with a minimum area of 5,000 square feet or a minimum of 15 parking spaces  
 and potential exposure to urban runoff (unless it meets the exclusion for parking lot reconfiguration 
 on line 11).           Yes    No

Project Address:    Project Number (for City Use Only):

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔
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9. Street, road, highway, or freeway.  New paved surface in excess of 5,000 square feet 
 used for the transportation of automobiles, trucks, motorcycles, and other vehicles 
 (unless it meets the exclusion for road reconfiguration on line 11).     Yes    No

10. Retail Gasoline Outlet (RGO) that is: (a) 5,000 square feet or more or (b) has 
 a projected Average Daily Traffic (ADT) of 100 or more vehicles per day.     Yes    No

11. Significant Redevelopment; project installs and/or replaces 5,000 square feet or more of 
 impervious surface and the existing site meets at least one of the categories above. The project 
 is not considered Significant Redevelopment if reconfiguring an existing road or parking lot 
 without a change to the footprint of an existing developed road or parking lot. The existing 
 footprint is defined as the outside curb or the outside edge of pavement when there is no curb.  Yes    No

12. Other Pollutant Generating Project. Any other project not covered in the categories 
 above, that disturbs one acre or more and is not excluded by the criteria below.     Yes    No  
Projects creating less than 5,000 sf of impervious surface and where added landscaping does not require regular use of pesticides 
and fertilizers, such as slope stabilization using native plants. Calculation of the square footage of impervious surface need not in-
clude linear pathways that are for infrequent vehicle use, such as emergency maintenance access or bicycle pedestrian use, if they 
are built with pervious surfaces or if they sheet flow to surrounding pervious surfaces.

Part C: Select the appropriate category based on the outcome of Parts A & B.
1. If “Yes” is checked for any line in Part A, then check this box. Continue to Section 2. Exempt Project

2. If “No” is checked for all lines in Part A, and Part B, then check this box. 
 Continue to Section 2.        Standard Development Project

3. If “No” is checked for all lines in Part A, and “Yes” is checked for at least one of the 
 lines in Part B, then check this box. Continue to Section 2. See the Storm Water 
 Standards Manual for guidance on determining if Hydromodification Management 
 Plan requirements apply.        Priority Development Project

 
SECTION 2.  Construction Storm Water BMP Requirements: 
For all projects, complete Part D.  If “Yes” is checked for any line in Part D, then continue to Part E.  

Part D:  Determine Construction Phase Storm Water Requirements.
1. Is the project subject to California’s statewide General NPDES Permit for Storm Water  
 Discharges Associated with Construction Activities? (See State Water Resources Control 
 Board Order No. 2009-0009-DWQ for rules on enrollment)      Yes    No

2. Does the project propose grading or soil disturbance?       Yes    No
3. Would storm water or urban runoff have the potential to contact any portion of the 
 construction area, including washing and staging areas?      Yes    No

4. Would the project use any construction materials that could negatively affect water 
 quality if discharged from the site (such as, paints, solvents, concrete, and stucco)?   Yes    No

5. Check this box if “Yes” is checked for line 1. Continue to Part E.   SWPPP Required

6. Check this box if “No” is checked for line 1, and “Yes is checked for any line 2-4. 
 Continue to Part E.         WPCP Required

7. Check this box if “No” is checked for all lines 1-4. Part E does not apply.   No Document Required

Part E:  Determine Construction Site Priority 
This prioritization must be completed with this form, noted on the plans, and included in the SWPPP or WPCP.  The City re-
serves the right to adjust the priority of the projects both before and during construction. [Note:  The construction priority does 
NOT change construction BMP requirements that apply to projects; rather, it determines the frequency of inspections that will 
be conducted by City staff.] 

1. High Priority 
 a)  Projects where the site is 50 acres or more and grading will occur during the wet season   
 b)  Projects 1 acre or more and tributary to an impaired water body for sediment (e.g., Peñasquitos watershed) 
 c)  Projects 1 acre  or more within or directly adjacent to or discharging directly to a coastal lagoon or other receiving water  
  within a Water Quality Sensitive Area. 
 d)  Projects subject to phased grading or advanced treatment requirements.

2 Medium Priority. Projects 1 acre or more but not subject to a high priority designation.

 3 Low Priority. Projects requiring a Water Pollution Control Plan but not subject to a medium or high priority designation.

Name of Owner or Agent  (Please Print):     Title:

Signature:        Date:

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

Mark Lamoureux C/O MSL Engineering, Inc. President, PE, PLS

06/10/2013
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Spill Prevention, Control & Cleanup SC-11 
Objectives 

Cover

Contain

Educate

Reduce/Minimize

Product Substitution 

Targeted Constituents 
Description
Spills and leaks, if not properly controlled, can adversely impact 
the storm drain system and receiving waters.  Due to the type of 
work or the materials involved, many activities that occur either 
at a municipal facility or as a part of municipal field programs 
have the potential for accidental spills and leaks.  Proper spill 
response planning and preparation can enable municipal 
employees to effectively respond to problems when they occur 
and minimize the discharge of pollutants to the environment. 

Sediment
Nutrients
Trash
Metals
Bacteria
Oil and Grease 
Organics

Approach Oxygen Demanding 
An effective spill response and control plan should include: 

- Spill/leak prevention measures; 

- Spill response procedures; 

- Spill cleanup procedures; 

- Reporting; and 

- Training

A well thought out and implemented plan can prevent 
pollutants from entering the storm drainage system and can 
be used as a tool for training personnel to prevent and 
control future spills as well. 

Pollution Prevention 
Develop and implement a Spill Prevention Control and 
Response Plan.  The plan should include: 

January 2003 California Stormwater BMP Handbook 1 of 7 
Errata 4-06 Municipal 
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SC-11 Spill Prevention, Control & Cleanup 

- A description of the facility, the address, activities and materials involved 

- Identification of key spill response personnel 

- Identification of the potential spill areas or operations prone to spills/leaks 

- Identification of which areas should be or are bermed to contain spills/leaks 

- Facility map identifying the key locations of areas, activities, materials, structural BMPs, 
etc. 

- Material handling procedures 

- Spill response procedures including: 

- Assessment of the site and potential impacts 

- Containment of the material 

- Notification of the proper personnel and evacuation procedures 

- Clean up of the site 

- Disposal of the waste material and 

- Proper record keeping 

Product substitution – use less toxic materials (i.e. use water based paints instead of oil 
based paints) 

Recycle, reclaim, or reuse materials whenever possible.  This will reduce the amount of 
materials that are brought into the facility or into the field. 

Suggested Protocols 
Spill/Leak Prevention Measures 

If possible, move material handling indoors, under cover, or away from storm drains or 
sensitive water bodies. 

Properly label all containers so that the contents are easily identifiable. 

Berm storage areas so that if a spill or leak occurs, the material is contained. 

Cover outside storage areas either with a permanent structure or with a seasonal one such as 
a tarp so that rain can not come into contact with the materials. 

Check containers (and any containment sumps) often for leaks and spills. Replace 
containers that are leaking, corroded, or otherwise deteriorating with containers in good 
condition.  Collect all spilled liquids and properly dispose of them. 

2 of 7 California Stormwater BMP Handbook January 2003 
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Spill Prevention, Control & Cleanup SC-11 

Store, contain and transfer liquid materials in such a manner that if the container is 
ruptured or the contents spilled, they will not discharge, flow or be washed into the storm 
drainage system, surface waters, or groundwater.

Place drip pans or absorbent materials beneath all mounted taps and at all potential drip 
and spill locations during the filling and unloading of containers. Any collected liquids or 
soiled absorbent materials should be reused/recycled or properly disposed of. 

For field programs, only transport the minimum amount of material needed for the daily 
activities and transfer materials between containers at a municipal yard where leaks and 
spill are easier to control. 

If paved, sweep and clean storage areas monthly, do not use water to hose down the area 
unless all of the water will be collected and disposed of properly. 

Install a spill control device (such as a tee section) in any catch basins that collect runoff 
from any storage areas if the materials stored are oil, gas, or other materials that separate 
from and float on water. This will allow for easier cleanup if a spill occurs. 

If necessary, protect catch basins while conducting field activities so that if a spill occurs, the 
material will be contained. 

Training
Educate employees about spill prevention, spill response and cleanup on a routine basis.

Well-trained employees can reduce human errors that lead to accidental releases or spills: 

- The employees should have the tools and knowledge to immediately begin cleaning up a 
spill if one should occur. 

- Employees should be familiar with the Spill Prevention Control and Countermeasure 
Plan if one is available. 

Training of staff from all municipal departments should focus on recognizing and reporting 
potential or current spills/leaks and who they should contact. 

Employees responsible for aboveground storage tanks and liquid transfers for large bulk 
containers should be thoroughly familiar with the Spill Prevention Control and 
Countermeasure Plan and the plan should be readily available. 

Spill Response and Prevention 
Identify key spill response personnel and train employees on who they are.

Store and maintain appropriate spill cleanup materials in a clearly marked location near 
storage areas; and train employees to ensure familiarity with the site’s spill control plan 
and/or proper spill cleanup procedures. 

Locate spill cleanup materials, such as absorbents, where they will be readily accessible (e.g. 
near storage and maintenance areas, on field trucks). 

January 2003 California Stormwater BMP Handbook 3 of 7 
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SC-11 Spill Prevention, Control & Cleanup 

Follow the Spill Prevention Control and Countermeasure Plan if one is available. 

If a spill occurs, notify the key spill response personnel immediately.  If the material is 
unknown or hazardous, the local fire department may also need to be contacted. 

If safe to do so, attempt to contain the material and block the nearby storm drains so that the 
area impacted is minimized.  If the material is unknown or hazardous wait for properly 
trained personnel to contain the materials. 

Perform an assessment of the area where the spill occurred and the downstream area that it 
could impact. Relay this information to the key spill response and clean up personnel. 

Spill Cleanup Procedures 

Small non-hazardous spills 

- Use a rag, damp cloth or absorbent materials for general clean up of liquids 

- Use brooms or shovels for the general clean up of dry materials

- If water is used, it must be collected and properly disposed of.  The wash water can not 
be allowed to enter the storm drain.

- Dispose of any waste materials properly 

- Clean or dispose of any equipment used to clean up the spill properly 

Large non-hazardous spills 

- Use absorbent materials for general clean up of liquids 

- Use brooms, shovels or street sweepers for the general clean up of dry materials  

- If water is used, it must be collected and properly disposed of.  The wash water can not 
be allowed to enter the storm drain. 

- Dispose of any waste materials properly 

- Clean or dispose of any equipment used to clean up the spill properly 

For hazardous or very large spills, a private cleanup company or Hazmat team may need to 
be contacted to assess the situation and conduct the cleanup and disposal of the materials.

Chemical cleanups of material can be achieved with the use of absorbents, gels, and foams.  
Remove the adsorbent materials promptly and dispose of according to regulations. 

If the spilled material is hazardous, then the used cleanup materials are also hazardous and 
must be sent to a certified laundry (rags) or disposed of as hazardous waste. 

Reporting 

Report any spills immediately to the identified key municipal spill response personnel. 
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Spill Prevention, Control & Cleanup SC-11 

Report spills in accordance with applicable reporting laws.  Spills that pose an immediate 
threat to human health or the environment must be reported immediately to the Office of 
Emergency Service (OES)  

Spills that pose an immediate threat to human health or the environment may also need to 
be reported within 24 hours to the Regional Water Quality Control Board. 

Federal regulations require that any oil spill into a water body or onto an adjoining shoreline 
be reported to the National Response Center (NRC) at 800-424-8802 (24 hour) 

After the spill has been contained and cleaned up, a detailed report about the incident 
should be generated and kept on file (see the section on Reporting below).  The incident may 
also be used in briefing staff about proper procedures 

Other Considerations 
A Spill Prevention Control and Countermeasure Plan (SPCC) is required for facilities that are 
subject to the oil pollution regulations specified in Part 112 of Title 40 of the Code of Federal 
Regulations or if they have a storage capacity of 10,000 gallons or more of petroleum.  
(Health and Safety Code 6.67) 

State regulations also exist for storage of hazardous materials (Health & Safety Code Chapter 
6.95), including the preparation of area and business plans for emergency response to the 
releases or threatened releases. 

Consider requiring smaller secondary containment areas (less than 200 sq. ft.) to be 
connected to the sanitary sewer, if permitted to do so, prohibiting any hard connections to 
the storm drain. 

Requirements
Costs

Will vary depending on the size of the facility and the necessary controls. 

Prevention of leaks and spills is inexpensive.  Treatment and/or disposal of wastes, 
contaminated soil and water is very expensive 

Maintenance 
This BMP has no major administrative or staffing requirements.  However, extra time is 
needed to properly handle and dispose of spills, which results in increased labor costs 

Supplemental Information 
Further Detail of the BMP 
Reporting 

Record keeping and internal reporting represent good operating practices because they can 
increase the efficiency of the response and containment of a spill.  A good record keeping system 
helps the municipality minimize incident recurrence, correctly respond with appropriate 
containment and cleanup activities, and comply with legal requirements. 
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SC-11 Spill Prevention, Control & Cleanup 

A record keeping and reporting system should be set up for documenting spills, leaks, and other 
discharges, including discharges of hazardous substances in reportable quantities.  Incident 
records describe the quality and quantity of non-stormwater discharges to the storm drain. 

These records should contain the following information: 

Date and time of the incident 

Weather conditions 

Duration of the spill/leak/discharge 

Cause of the spill/leak/discharge 

Response procedures implemented 

Persons notified 

Environmental problems associated with the spill/leak/discharge 

Separate record keeping systems should be established to document housekeeping and 
preventive maintenance inspections, and training activities.  All housekeeping and preventive 
maintenance inspections should be documented.  Inspection documentation should contain the 
following information: 

The date and time the inspection was performed 

Name of the inspector 

Items inspected 

Problems noted 

Corrective action required 

Date corrective action was taken 

Other means to document and record inspection results are field notes, timed and dated 
photographs, videotapes, and drawings and maps. 

Examples 
The City of Palo Alto includes spill prevention and control as a major element of its highly 
effective program for municipal vehicle maintenance shops. 

References and Resources 
http://dnr.metrokc.gov/wlr/dss/spcm.htmKing County Stormwater Pollution Control Manual - 

Orange County Stormwater Program 
http://www.ocwatersheds.com/stormwater/swp_introduction.asp
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Spill Prevention, Control & Cleanup SC-11 

San Diego Stormwater Co-permittees Jurisdictional Urban Runoff Management Program 
(URMP)
http://www.projectcleanwater.org/pdf/Model%20Program%20Municipal%20Facilities.pdf
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City of San Diego
Development Services
1222 First Ave., MS-302
San Diego, CA  92101
(619) 446-5000

            Printed on recycled paper. Visit our web site at www.sandiego.gov/development-services.    

Upon request, this information is available in alternative formats for persons with disabilities.
DS-560 (01-25-11) 

Storm Water Requirements  
Applicability Checklist

FORM

DS-560
JANUARY 2011

SECTION 1.  Permanent Storm Water BMP Requirements:
Additional information for determining the requirements is found in the Storm Water Standards Manual. 

Part A: Determine if Exempt from Permanent Storm Water BMP Requirements.    
Projects that are considered maintenance, or are otherwise not categorized as “development projects” or “redevelop-
ment projects” according to the Storm Water Standards manual are not required to install permanent storm water BMPs.  
If “Yes” is checked for any line in Part A, proceed to Part C and check the box labeled “Exempt Project.” If “No” is 
checked for all of the lines, continue to Part B.

1. The project is not a Development Project as defined in the Storm Water Standards Manual:  
 for example habitat restoration projects, and construction inside an existing building.    Yes    No

2. The project is only the construction of underground or overhead linear utilities.    Yes    No

3. The project qualifies as routine maintenance (replaces or renews existing surface materials 
 because of failed or deteriorating condition). This includes roof replacement, pavement spot 
 repairs and resurfacing treatments such as asphalt overlay or slurry seal, and replacement  
 of damaged pavement.          Yes    No

4. The project only installs sidewalks, bike lanes, or pedestrian ramps on an existing road, 
 and does not change sheet flow condition to a concentrated flow condition.     Yes    No

Part B: Determine if Subject to Priority Development Project Requirements.
Projects that match one of the definitions below are subject to additional requirements including preparation of a Water Quality 
Technical Report. 
If “Yes” is checked for any line in Part B, proceed to Part C and check the box labeled “Priority Development 
Project.” If “No” is checked for all of the lines, continue to Part C and check the box labeled “Standard Development 
Project.”

1. Residential development of 10 or more units.         Yes    No

2. Commercial development and similar non-residential development greater than one acre. 
 Hospitals; laboratories and other medical facilities; educational institutions; recreational facilities; 
 municipal facilities; commercial nurseries; multi-apartment buildings; car wash facilities; mini-malls 
 and other business complexes; shopping malls; hotels; office buildings; public warehouses; automotive 
 dealerships; and other light industrial facilities.       Yes    No

3. Heavy industrial development greater than one acre.  Manufacturing plants, 
 food processing plants, metal working facilities, printing plants, and fleet storage areas.   Yes    No

4. Automotive repair shop.  Facilities categorized in any one of Standard Industrial 
 Classification (SIC) codes 5013, 5014, 5541, 7532-7534, or 7536-7539.     Yes    No

5. Restaurant.  Facilities that sells prepared foods and drinks for consumption, including stationary 
 lunch counters and refreshment stands selling prepared foods and drinks for immediate consumption 
 (SIC code 5812), and where the land area for development is greater than 5,000 square feet.  Yes    No

6. Hillside development greater than 5,000 square feet.  Development that creates 5,000 square 
 feet of impervious surface and is located in an area with known erosive soil conditions and where 
 the development will grade on any natural slope that is twenty-five percent or greater.   Yes    No

7. Water Quality Sensitive Area.  Development located within, directly adjacent to, or discharging 
 directly to a Water Quality Sensitive Area (as depicted in Appendix C) in which the project either 
 creates 2,500 square feet of impervious surface on a proposed project site or increases the area of 
 imperviousness of a proposed project site to 10% or more of its naturally occurring condition. “Directly 
 adjacent” is defined as being situated within 200 feet of the Water Quality Sensitive Area. “Discharging 
 directly to” is defined as outflow from a drainage conveyance system that is composed entirely of flows 
 from the subject development or redevelopment site, and not commingled with flows from adjacent lands. Yes    No

8. Parking lot with a minimum area of 5,000 square feet or a minimum of 15 parking spaces  
 and potential exposure to urban runoff (unless it meets the exclusion for parking lot reconfiguration 
 on line 11).           Yes    No

Project Address:    Project Number (for City Use Only):

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔
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9. Street, road, highway, or freeway.  New paved surface in excess of 5,000 square feet 
 used for the transportation of automobiles, trucks, motorcycles, and other vehicles 
 (unless it meets the exclusion for road reconfiguration on line 11).     Yes    No

10. Retail Gasoline Outlet (RGO) that is: (a) 5,000 square feet or more or (b) has 
 a projected Average Daily Traffic (ADT) of 100 or more vehicles per day.     Yes    No

11. Significant Redevelopment; project installs and/or replaces 5,000 square feet or more of 
 impervious surface and the existing site meets at least one of the categories above. The project 
 is not considered Significant Redevelopment if reconfiguring an existing road or parking lot 
 without a change to the footprint of an existing developed road or parking lot. The existing 
 footprint is defined as the outside curb or the outside edge of pavement when there is no curb.  Yes    No

12. Other Pollutant Generating Project. Any other project not covered in the categories 
 above, that disturbs one acre or more and is not excluded by the criteria below.     Yes    No  
Projects creating less than 5,000 sf of impervious surface and where added landscaping does not require regular use of pesticides 
and fertilizers, such as slope stabilization using native plants. Calculation of the square footage of impervious surface need not in-
clude linear pathways that are for infrequent vehicle use, such as emergency maintenance access or bicycle pedestrian use, if they 
are built with pervious surfaces or if they sheet flow to surrounding pervious surfaces.

Part C: Select the appropriate category based on the outcome of Parts A & B.
1. If “Yes” is checked for any line in Part A, then check this box. Continue to Section 2. Exempt Project

2. If “No” is checked for all lines in Part A, and Part B, then check this box. 
 Continue to Section 2.        Standard Development Project

3. If “No” is checked for all lines in Part A, and “Yes” is checked for at least one of the 
 lines in Part B, then check this box. Continue to Section 2. See the Storm Water 
 Standards Manual for guidance on determining if Hydromodification Management 
 Plan requirements apply.        Priority Development Project

 
SECTION 2.  Construction Storm Water BMP Requirements: 
For all projects, complete Part D.  If “Yes” is checked for any line in Part D, then continue to Part E.  

Part D:  Determine Construction Phase Storm Water Requirements.
1. Is the project subject to California’s statewide General NPDES Permit for Storm Water  
 Discharges Associated with Construction Activities? (See State Water Resources Control 
 Board Order No. 2009-0009-DWQ for rules on enrollment)      Yes    No

2. Does the project propose grading or soil disturbance?       Yes    No
3. Would storm water or urban runoff have the potential to contact any portion of the 
 construction area, including washing and staging areas?      Yes    No

4. Would the project use any construction materials that could negatively affect water 
 quality if discharged from the site (such as, paints, solvents, concrete, and stucco)?   Yes    No

5. Check this box if “Yes” is checked for line 1. Continue to Part E.   SWPPP Required

6. Check this box if “No” is checked for line 1, and “Yes is checked for any line 2-4. 
 Continue to Part E.         WPCP Required

7. Check this box if “No” is checked for all lines 1-4. Part E does not apply.   No Document Required

Part E:  Determine Construction Site Priority 
This prioritization must be completed with this form, noted on the plans, and included in the SWPPP or WPCP.  The City re-
serves the right to adjust the priority of the projects both before and during construction. [Note:  The construction priority does 
NOT change construction BMP requirements that apply to projects; rather, it determines the frequency of inspections that will 
be conducted by City staff.] 

1. High Priority 
 a)  Projects where the site is 50 acres or more and grading will occur during the wet season   
 b)  Projects 1 acre or more and tributary to an impaired water body for sediment (e.g., Peñasquitos watershed) 
 c)  Projects 1 acre  or more within or directly adjacent to or discharging directly to a coastal lagoon or other receiving water  
  within a Water Quality Sensitive Area. 
 d)  Projects subject to phased grading or advanced treatment requirements.

2 Medium Priority. Projects 1 acre or more but not subject to a high priority designation.

 3 Low Priority. Projects requiring a Water Pollution Control Plan but not subject to a medium or high priority designation.

Name of Owner or Agent  (Please Print):     Title:

Signature:        Date:

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

✔

Mark Lamoureux C/O MSL Engineering, Inc. President, PE, PLS

06/10/2013

Fire Station No. 45 Appendix L - Water Quality Technical Report (WQTR) 224 | Page



 

Appendix M – SDGE (Service Order) Agreement 225 | Page 
Fire Station No. 45 

APPENDIX M 
 

SDGE (SERVICE ORDER) AGREEMENT 
 



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

226 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

227 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

228 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

229 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

230 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

231 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

232 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

233 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

234 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

235 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

236 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

237 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

238 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

239 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

240 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

241 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

242 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

243 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

244 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

245 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

246 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

247 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

248 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

249 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

250 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

251 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

252 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

253 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

254 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

255 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

256 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

257 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

258 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

259 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

260 | Page



Appendix M - SDGE (Service Order) Agreement 
Fire Station No. 45

261 | Page



 

Appendix N – Technical Specifications 262 | Page 
Fire Station No. 45 

APPENDIX N 
 

TECHNICAL SPECIFICATIONS 
 

For a complete copy of the Technical Specifications, go to this website: 
ftp://ftp.sannet.gov/IN/Fire%20station%20%23%2045%20(tech%20spec%20%26%20signed%20plans)/ 
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City of San Diego 
CITY CONTACT:  Damian Singleton- Contract Specialist, Email: dsingleton@sandiego.gov   

  Phone No. (619) 533-3482, Fax No. (619) 533-3633  

ADDENDUM “A” 

FOR 

FIRE STATION NO. 45 

BID NO.:   K-14-5520-DBB-3  
SAP NO. (WBS/IO/CC): S-00688  
CLIENT DEPARTMENT: 1912  
COUNCIL DISTRICT: 6  
PROJECT TYPE: BC  

 

BID DUE DATE: 

2:00 PM 
OCTOBER 3, 2013 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTING GROUP 

1010 SECOND AVENUE, SUITE 1400, MS 614C 
SAN DIEGO, CA 92101 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. CLARIFICATIONS 

1. The Construction Plans for this Contract include a total of 151 sheets as follows: 
Plans numbered 36494-01-D through 36494-140-D for Title, Civil, Architect, 
Mechanical, Electrical and etc., 32230-T01-D through 32230-T09-D for Traffic 
Control , and 32230-01-D through 32230-02-D for signals. For a complete set of 
the Plans and Tech Specs, see item C. Volume 1, sub-item 1 of this addendum. 

C. VOLUME 1 

1. To Notice Inviting Bids, Page 4, Item 2, “Description of Work”, DELETE in its 
entirety and SUBSTITUTE with the following: 

2. DESCRIPTION OF WORK:  The Work involves furnishing all labor, 
materials, equipment, services, and other incidental works and appurtenances 
for the construction of the Project as described below: 

Construction of a new 16,290 sq-ft. facility. 

2.1. The Work shall be performed in accordance with: 

2.1.1. This Notice Inviting Bids and Plans numbered 36494-1-D 
through 36494-140-D, 32230-T01-D through 32230-T09-D, 
and 32230-01-D through 32230-02-D, inclusive. 

2.1.2 See the Plans and Tech Specs at this website:  

ftp://ftp.sannet.gov/IN/Fire%20station%20%23%2045%20(tec
h%20spec%20%26%20signed%20plans)/ 

2. To Contract Forms, ADD forms “Certificate of Compliance and Notice of 
Materials to Be Used”, page 4 of 5 through page 5 of 5 of this Addendum. 

3. To Supplementary Special Provisions (SSP), Section 7 – Responsibilities of the Contractor, 
Page 32, Subsection 7-3.10 (Errors and Omissions Insurance), DELETE in its entirety. 

Tony Heinrichs, Director 
Public Works Department 

Dated:  September 5, 2013 
 San Diego, California 

TH/NB/DS/egz
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COMPANY LETTERHEAD 

CERTIFICATE OF COMPLIANCE 
  

Materials and Workmanship Compliance 

For Contract or Task  

I certify that the material listed below complies with the materials and workmanship requirements of the 
Caltrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the contract 
listed above. 

I also certify that I am an official representative for  , the 
manufacturer of the material listed above.  Furthermore, I certify that where California test methods, 
physical or chemical test requirements are part of the specifications, that the manufacturer has performed 
the necessary quality control to substantiate this certification. 

Material Description: 

Manufacturer:   

Model:  

Serial Number (if applicable)  

Quantity to be supplied:  

Remarks:  

Signed by:   

Printed Name:  

Title:   

Company:   

Date:   

 



 

September 5, 2013 ADDENDUM "A"  Page 5 of 5 
Fire Station No. 45 

City of San Diego 
Engineering and Capital Projects, Field Division 

NOTICE OF MATERIALS TO BE USED 

To:  Date:   , 20  
Resident Engineer 

You are hereby notified that the materials required for use under Contract No.   
for construction of   
 , 
in the City of San Diego, will be obtained from sources herein designated. 

 
CONTRACT ITEM NO. 
(Bid Item) 

KIND OF MATERIAL
(Category) 

NAME AND ADDRESS WHERE 
MATERIAL CAN BE INSPECTED 
(At Source)

   
   
   
   
   
   
   
   
   
   

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to delivery, in 
accordance with Section 4-1.11 of the WHITEBOOK, where it is practicable, and in accordance with 
your policy.  It is understood that source inspection does not relieve the Contractor of full responsibility 
for incorporating in the work, materials that comply in all respects with the contract plans and 
specifications, nor does it preclude subsequent rejection of materials found to be undesirable or 
unsuitable. 

Distribution: 

Supplier Yours truly, 

    
 Signature of Supplier  Address 

Phone Number:  
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City of San Diego 
CITY CONTACT:  Damian Singleton- Contract Specialist, Email: dsingleton@sandiego.gov   

  Phone No. (619) 533-3482, Fax No. (619) 533-3633  

ADDENDUM “B” 

FOR 

FIRE STATION NO. 45 

BID NO.:   K-14-5520-DBB-3  
SAP NO. (WBS/IO/CC): S-00688  
CLIENT DEPARTMENT: 1912  
COUNCIL DISTRICT: 6  
PROJECT TYPE: BC  

 

BID DUE DATE: 

2:00 PM 
OCTOBER 3, 2013 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTING GROUP 

1010 SECOND AVENUE, SUITE 1400, MS 614C 
SAN DIEGO, CA 92101 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. ADDENDUM A 

1. To C. Volume 1, Item 1, sub-item 2.1.2, page 3, DELETE in its entirety and 
SUBSTITUTE with the following:  

2.1.2 See the Plans and Technical Specifications at this website: 

ftp://ftp.sannet.gov/OUT/S00688%20San%20Diego%20Fire%20Station%
20%2345/ 

Follow directions below to access website: 

1. Copy and paste the link to the internet explorer address bar 
2. Click on Page, and select open FTP site in windows explorer 
3. Save the documents to the desktop 
4. Right click and open with Adobe Acrobat or a PDF reader 

 

 

 

 

 

 

 

 

 

 

 

Tony Heinrichs, Director 
Public Works Department 

Dated:  September 10, 2013 
 San Diego, California 

TH/NB/DS/egz 
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City of San Diego 
CITY CONTACT:  Damian Singleton- Contract Specialist, Email: dsingleton@sandiego.gov   

  Phone No. (619) 533-3482, Fax No. (619) 533-3633  

ADDENDUM “C” 

FOR 

FIRE STATION NO. 45 

BID NO.:   K-14-5520-DBB-3  
SAP NO. (WBS/IO/CC): S-00688  
CLIENT DEPARTMENT: 1912  
COUNCIL DISTRICT: 6  
PROJECT TYPE: BC  
 

 
 
 
 

BID DUE DATE: 
 

2:00 PM 
OCTOBER 15, 2013 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTING GROUP 

1010 SECOND AVENUE, SUITE 1400, MS 614C 
SAN DIEGO, CA 92101 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS 
STATED ON THE COVER PAGE. 

B. BIDDER’s QUESTIONS 

Question pertaining to Terms and Conditions 

Q1. There are type I and Type II allowances. I did not see an allowance spec. Please 
clarify where I find information about these two types of allowances 

A1. See The Whitebook, Chapter 10, Section F. Subcontracting, item #3. 

Q2. This is a Non-Prevailing wage project. Please clarify that as a Non-Prevailing 
wage project it does not require the use of apprentice’s or require any certified 
payroll. 

A2. This is a Non-Prevailing Contract. No apprentices or certified payroll will be 
required. 

Questions pertaining to Scope or Specifications 

Q1. Clarify contractors responsibility for providing Low Voltage Systems and cabling. 
The Technical Specifications only include section 16721 - Fire Alarm and Smoke 
Detection Systems. Will any other Systems (e.g. Fire Station Control System “First-In”, 
Tel/Data, Cable Television etc.) referenced on Sheets E-4.1 & E-4.2 be provided by the 
contractor or are these devices described in the drawings for Rough-In purposes only. 

A1. The Contractor shall provide all low voltage systems and cabling.  See notes 
added Addendum ‘C’ on Sheet E-4.1, 36494-128-D. 

Q2. Drawing page C9 shows the Time Warner connection to be on the East side of 
Mission Village Drive. Drawing C16 shows the cable T.V running in a shared 
trench with gas, electrical, and telephone with a POC off Friars Road.  Please 
clarify the point of connection for Time Warner/Cable T.V. connection. 

A2. The Contractor shall use the location shown on Sheet C9, 36494-12-D. 

Q3. If the Time Warner connection is to come off the Mission Village Drive location 
and with drawing C9 not to scale, please provide the approximate distance from 
Time Warner POC to Fire Station building so we know just how much asphalt 
will need to be removed and replaced. 

A3. The Contractor shall use the location shown on Sheet C9, 36494-12-D, refer to 
Sheets C3, 36494-6-D, C4, 36494-7-D and C5, 36494-8-D for the approximate 
distances. 
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Q4. Provide an asphalt trench patch for the storm drain line, sewer line, and Time 
Warner conduit in the existing parking lot as shown on C9 and C11. This is the 
future city park location. 

A4. Note 4 in Detail “C” on Sheet C2, 36494-5-D. 

Q5. Clarify if restriping of the parking lot which is labeled as “Future City Park 
Location” is required. If it is required, will all parking spaces require restriping or 
just the ones that are affected by any trenching? 

A5. Restriping is required only in the areas affected by construction trenching 
activities. 

Q6. Spec section 11005 Miscellaneous Equipment section 1.1 has 23 items, section 
2.1 has 24 items. What is item “C” in section 2.1. 

A6. Item “C” is the model of the range hood which is a continuation of item “B”. 

Q7. Spec section 11005 Miscellaneous Equipment, item “L” under section 1.1 or item 
“M” under section2.1 calls for 4 – 30” x 42” marker boards in room 103 and 104. 

A7.  The Contractor shall provide the marker board as follows: 32 x 42 inch in Room 
116 and 72 x 48 inch in Room 103, 104 and 111. 

Q8. Interior elevations do not show any marker boards in room 103. A-7.2 shows 72” 
x 48” marker boards in room 104. 

A8. The Contractor shall provide marker boards as indicated. 

Q9. Drawing A-2.1 shows two marker boards in room 104, two in room 111, one in 
room 116. 

A9.  Provide 72 x 48 inch in Room 103, 104 and 111. 

Q10. Clarify marker board size and quantity or locations. 

A10. Provide 32 x 42 inch in Room 116 and 72 x 48 inch in Rooms 103, 104 and 111. 

Q11. Room 112 and 116 have the fire pole. There are no specs on this fire pole. Please 
provide manufacture, model #, railing, etc.  

A11. Fire pole is schedule 40, seamless steel pipe, plates and fasteners as detailed and 
complete with all necessary hardware, polished finish. Two complete assembly required. 

Q12. It appears the electrical drawings are missing a couple of layers. Missing the 
switches, devices, etc.  Example is E2.1 that shows power runs to the floor drains. 

A12. Electrical drawings modified to show symbols.  See plans on Addendum “C” 
electrical set. 

Q13. Provide revised electrical drawings. 

A13. Electrical drawings modified to show symbols.  See plans on Addendum “C” 
electrical set. 
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Q14. In reviewing the bid docs on this project, The following drawings seem to be missing 
layers.  E2.1, E3.1, E3.2, E4.1. Most of these drawings are missing the Layers on the 
drawing that would show the devices. This includes drawing through adden. B 

A14. Electrical drawings modified to show symbols.  See plans on Addendum “C” 
electrical set. 

Q15. On the finish schedule there is 0918 Resilient Flooring called out in several areas 
including the Dorms but there is no Carpet shown on the finish schedule and there 
is the 0923 shown as VCT should 0918 be Carpet? 

A15. Revise reference note 0918 resilient flooring to read “CARPET”. 

Q16. The finish schedule there is shown 0945 Rubber Landing Mat but I don't see a 
specification on this material. 

A16. See specification section 11005 item “R”. 

Q17. Spec Section 06412, page 6 calls for a cabinet, detail 4/A7.6 shows a tall cabinet. 
However room 112/113 is a stairway with no closet. Finish Schedule shows 112 
as a closet. Please confirm the cabinet shown on 4/A7.6 is not required.  

A17. Delete detail 4/A-7.6 and Room 112 in the specification schedule. Revise finish 
schedule Room 112 to read “HALL”. 

Q18. Please provide the porcelain floor tile color. 

A18. Tile color shall be selected from manufacturer’s entire range of colors. 

Q19. Please specify what tile is used for the accent band, see A-8.2. 

A19. Tile accent color shall be selected from manufacturer’s entire range of colors. 

Q20. The spec section 11005 has 3 basketball poles and hoops. I did not see where 
these are placed on the site. There are no drawings for footings for the poles. 
Please provide footing sizes and locations. 

A20. It has been deleted, see revised technical specifications in this Addendum C. 

Q21. After speaking with a traffic control contractor who spoke with the city, told me 
the city will require night work when closing two lanes on Friars road. Working at 
night is much more expensive as you have to have different signage, lighting, and 
your production is not as good as daytime. 

A21. Working hours on Friars Road shall be from 9 PM to 5 AM. At no additional cost 
to the City. 

Q22. To keep everyone bidding the same scope, everyone needs to know if night work 
will be required. 

A22. See answer A21. 
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Q23.  In the spec section 06410, it is calling for no counter tops in the dorm rooms, 201, 
202, 203, 204, 205, 206, 207, 208, 209, 210, 211, 212, 213, 214, 215. But the 
plans are calling out plastic laminate counter tops. Could you please verify the 
plans are correctly calling out for the counter tops? 

A23. Revise specification schedule to read from “None” to “Plastic Laminate”. 

Q24. Detail 4/A-8.7 shows a splash block and points to detail 3/A-8.7. Detail 3 shows a 
3” thick splash block 2’ long. Detail 4 shows a 6” thick splash block 18” long. 
Please clarify if the splash blocks are cast in place or precast and what the size is. 

A24. Concrete splash block to be used at landscape areas only where occurs. 

Q25.  In reviewing the bid docs on this project, The following drawings seem to be missing 
layers. E2.1, E3.1, E3.2, E4.1. Most of these drawings are missing the Layers on the 
drawing that would show the devices. This includes drawing through adden. B 

A25. Electrical drawings modified to show symbols.  See plans on Addendum “C” 
electrical set. Wiring and other elements of drawing remain the same. 

Q26. There are no specs Div 17 or 27 for the voice and data cabling. Sheet E4.1 
denotes “ring, string and back boxes” only. 

A26. Voice and data cabling will be provided under this contract see notes in 
Addendum ‘C’, Sheet E-4.1.  No revised specification will be issued for this item. 

Q27. Does the City of SD want a price for voice/data cabling at this time? 

A27. Voice and data cabling will be provided under this contract see notes in 
Addendum ‘C’, Sheet E-4.1.  No revised specification will be issued for this item. 

Q28. If so, what type of cable, connectivity, etc? 

A28. Voice and data cabling will be provided under this contract see notes in 
Addendum ‘C’, Sheet E-4.1.  No revised specification will be issued for this item. 

Q29. Will a spec be issued for this scope of work? 

A29. Voice and data cabling will be provided under this contract see notes in 
Addendum ‘C’, Sheet E-4.1.  No revised specification will be issued for this item. 

Q30. The Air Bottles Rack, item 1203 shown on A-2.1 has no details called out or 
mention in the specs. Please clarify if this is a N.I.C or what the product is and 
how it is attached to wall or floor. 

A30. Air bottles shall be N.I.C. 

Q31. Section 06100 2.7 H requires fire treated materials for roof and wall sheathing 
also plates, studs and blocking, what about posts and headers within the same 
assembly, it seems like they should be fire treated also if Fire treatment is 
required. Is fire treated required for those items? 
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A31. Post and header within the same assembly shall be fire retardant treated. Exposed 
exterior wood members at all trellis structure shall be fire retardant treated. 

Q32. 06100 2.4 mentions OSB roof and wall sheathing, this leads me to believe OSB 
will be acceptable? but that is not usually the case on the fire stations. Please 
clarify that OSB sheathing is an acceptable material for this project.  

A32. OSB sheathing shall not be used on this Contract.  It has been deleted, see revised spec 
in this Addendum C. 

Q33. Drawing page A1.1 item # 1634 Charging Station says to see electrical. There are 
no charging stations in that location on the electrical drawings. There is no 
mention in the specs as to what it is. Please provide clarification the charging 
station is N.I.C or please provide model number, manufacturer, etc. 

A33.  Electrical charging station has been added to electrical site plan Sheet E-1.1, See 
note 6, 36494-122-D. 

Q34. The door schedule shows 3 gates with hardware type #27 and one gate next to the 
transformer area with hardware type #27. The gate next to the transformer area as 
shown on A1.1, is a pass through from the secured parking to the public parking 
area not to the transformer area and has no detail showing what it is. 

A34. See detail reference 8/A-1.6 on detail 2, Sheet A-1.4. 

Q35. Refferin to Q 33, Clarify what detail goes with this gate. 

A35. See detail 8 on Sheet A-1.6, 36494-26-D. 

Q36. There’s one more gate on the door schedule to get hardware type #27. Please 
provide the location of the 4th gate as listed on the door schedule.  

A36. Revise door schedule to change site gate quantity from 3 to 2 (36494-40-D). 

Q37. Spec section 11005 item H or I, Barbecue. Please provide where this barbecue is 
located. A29.1 

A37. See reference note 1540 on Sheet A-2.1 and plumbing drawings on 1/P-1.3. 

Q38. Spec section 11005 item I or J, the access panel for the barbecue. Please provide 
where the barbecue is located and how many access panels there are.  

A38. One access panel shall be installed for each BBQ gas connection. 

Q39. Spec section 11005 item Q or R, the tank storage from Safe-T-Rack. Spec call for 
three complete installations required in Room 119. Drawing A2.1 shows only 1 
set of racks. Drawings A7.5 shows only one set of racks. Please clarify the total 
number of racks and their locations.  

A39. The drawing indicates nine tank storage. One set of rack include 3 units wide by 1 
unit deep storage. The three racks will provide for nine tanks storage. 
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Q40. The Safe-T-Rack Systems web site does not show any model No. 1432. Please 
confirm the model number for the cylinder racks. 

A40. Model 1432 is available as indicated in the manufacturer’s website. 

Q41. Drawings page S1.2A is missing detail 19A. This detail is called out in several 
places on S2.2. Please provide the missing detail. 

A41. Revise and replace detail 19A/S1.2A with detail 12A/S1.2A, 36494-69-D. 

Q42. Room 204 on A2.2 is shown as a dorm room. Detail 4/A7.7 shows a toilet room 
elevation for 204. Please clarify room number for this detail. 

A42. See revised elevations for Rooms 223 and 224 as shown in the revised Sheet A-7.7. 

Q43. Same for Captains room 208 & Crew Dorm room 209. Elevations do not match. 

A43. Rooms 207 and 208 have the same elevation as indicated. 

Q44. Same for storage room 206.  Elevation on A7.8 does not match. 

A44. Delete elevation for Room 206, 36494-55-D. 

Q45. Section 06410, Hallway 221 4/A7.8 shows key note 0604 calling for plastic 
laminate casework. Section 06410, page 8 calls for wood casework in room 221. 

A45. Contractor shall use wood veneer as specified. 

Q46. Section 06410 page 7 calls out for P.L. tops but elevations 5/A7.2 & 4/A7.3 key 
note 0920 call out for wood tops.  Please clarify.  

A46. Contractor shall use plastic laminate as specified. 

Q47. 06412 page 5, 2.9 locks.  Specs call out 700/800 or 500/600. the 700/800 are 
missing letter behind them and do not clarify which lock to provide. 500/600 are 
different locks as well.  Please clarify which lock to use.  

A47. Contractor shall provide the following locks: Olympus 700S/800S or 
CompXNational C9001SC/C9003SC. or approved equal. 

Q48. 09314 2/2.2: Floor tiles are 3”x3” Crossville Color Blox. Is this the wall tile as well? 

A48. Specification section 09314 sub-paragraph 2.2A.  See revised technical 
specification in this Addendum C, to read “WALL TILE”. 

Q49. 4/A8.2: Wall tile pattern clearly shows 4”x4” tiles being used. Will there be 
colors selected or a distributor called out? 

A49. Tile size shall be 3” x 3” as specified. Colors shall be selected from 
manufacturer’s entire range as specified. Color for field tile and accent tile shall 
be selected in varying amounts from manufacturer’s price group 1, 2, 3, and 4. 
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C. CLARIFICATIONS 

Q1. There is the requirement for a “Letter of Permission” to do offsite work on this 
project. Correct, appears on Sheet C6 and section A-A’ on Sheet C7. Has the City 
acquired this “Letter of Permission”? 

A1. Contractor shall perform and keep work inside the property of Fire Station 45.  If 
it is necessary, the City will obtain a letter of permission from the neighboring 
property owner. 

Q2.  Please clarify the allowance for item #5 SDG&E service fee, dry utilities connections, 
PacBell, AT&T and Time Warner is to cover only the fees charged by SDG&E, fees 
charged by PacBell, fees charged by AT&T, fees charged by Time Warner, and does 
not include any conduit runs, excavation street repair, traffic control, etc. 

A2.  This allowance shall be used only for Permit fees. It does not include any conduit 
runs, excavation street repair, traffic control, etc. 

D. ADDENDUM A 

1. To C. Volume 1, Item 1, (Notice Inviting Bids, Page 4, Item 2, “Description of 
Work”), DELETE in its entirety and SUBSTITUTE with the following: 

2. DESCRIPTION OF WORK:  The Work involves furnishing all labor, 
materials, equipment, services, and other incidental works and appurtenances 
for the construction of the Project as described below: 

Construction of a new 16,290 sq-ft. facility. 

2.1. The Work shall be performed in accordance with: 

2.1.1. This Notice Inviting Bids and Plans numbered 36494-1-D 
through 36494-140-D, 32230-T01-D through 32230-T09-D, 
and 32230-01-D through 32230-09-D, inclusive. 

2.1.2. See the Plans and Technical Specifications at this website: 

ftp://ftp.sannet.gov/OUT/Fire%20Station%20%2345%20Addendu
m%20C%20(revised%20plan%20and%20spec)/ 

Follow directions below to access website: 

1. Copy and paste the link to the internet explorer address 
bar 

2. Click on Page, and select open FTP site in windows 
explorer 

3. Save the documents to the desktop 

4. Right click and open with Adobe Acrobat or a PDF reader 

E. ADDENDUM B 

1. To B. Addendum A, Item 1, DELETE in its entirety. 



 

October 2, 2013 ADDENDUM "C"  Page 10 of 10 
Fire Station No. 45 

F. VOLUME 1 

1. To Supplementary Special Provisions (SSP), Page 28, DELETE Item “1-2 Terms 
and Definitions” in its entirety and SUBSTITUTE with the following: 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours. To the City Supplements, ADD the following: 

The Normal Working Hours are 7:00 AM to 3:30 PM. 

Working hours on Friars Road shall start at 9:00 PM and finish at 5:00 AM. 

2. To Appendix N, Technical Specifications, Page 262, DELETE in its entirety and 
SUBSTITUTE with the following: 

APPENDIX N 
TECHNICAL SPECIFICATIONS 

For a complete copy of the Technical Specifications, go to this website: 
ftp://ftp.sannet.gov/OUT/Fire%20Station%20%2345%20Addendum%20C
%20(revised%20plan%20and%20spec)/ 

G. PLANS 

1. To Drawings numbered 36492-1-D through 36494-3-D; 36494-22-D through 
36494-65-D; 36494-77-D, 36494-93 through 36494-94-D; 36494-122-D through 
36494-132-D; 36494-134-D through 36494-135-D; 36494-139-D through 36494-
140-D, DELETE in their entirety and REPLACE with Drawing numbers 36492-
1-D through 36494-3-D; 36494-22-D through 36494-65-D; 36494-77-D, 36494-
93 through 36494-94-D; 36494-122-D through 36494-132-D; 36494-134-D 
through 36494-135-D; 36494-139-D through 36494-140-D as revised in this 
addendum. Revised Plans could be accessed at: 

ftp://ftp.sannet.gov/OUT/Fire%20Station%20%2345%20Addendum%20C%20(re
vised%20plan%20and%20spec)/ 

2. To Drawings numbered 32230-T01-D through 32230-T09-D, DELETE in their 
entirety and REPLACE Drawings numbered 32230-T01-D through 32230-T09-D as 
revised in this addendum. Revised Plans could be accessed at: 

ftp://ftp.sannet.gov/OUT/Fire%20Station%20%2345%20Addendum%20C%20(re
vised%20plan%20and%20spec)/ 

Tony Heinrichs, Director 
Public Works Department 

Dated:  October 2, 2013 
 San Diego, California 

TH/NB/DS/egz 
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CONTRAC1UR'SN~ity of sy~~go 
ADDRESS:--------------------------------------------------------
TELEPHONE NO.: FAX NO.: ________________________ _ 
CITY CONTACT: Damian Singleton- Contract Specialist, Email: dsingleton@sandiego.gov. 

Phone No. (619) 533-3482. Fax No. (619) 533-3633 
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BID NO.: ___________ =K"-'-1._,4-"-5=5=20._.-D=B=B=--=3 ______ _ 
SAP NO. (WBS/IO/CC): ______ ----'=...S-_,_00=6=8""-8 _________ _ 

CLIENT DEPARTMENT: ______ _,!_l"'-'91=2'--------------
COUNCIL DISTRICT: _______ _,6.__· ___________ _ 
PROJECT TYPE: ___ ______ =B=C ___________ _ 

TmS CONTRACT l S SlJBJECT TO THE FOLLOWING: 

)> THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 

TillS BIDDING DOCUMENT TO BE SUBMITTED IN ITS ENTIRETY 
REFER TO VOLUME I COVER PAGE FOR TIME, DATE, AND LOCATION 
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Volume 2 - Bidding Documents 

The following forms must be completed in their entirety and submitted with the Bid. Include the form(s) 
even if the information does not apply. Where the inf01mation does not apply write inN/A. Failure to 
include any of the forms may cause the Bid to be deemed non-responsive. If you are uncertain or have· 
any questions about any required information, contact the City no later than 14 days prior to Bid due date. 

1. Bid/Proposal. ...... ....... .... ......... .... .. ....... ......... ...... ......... .......................................................... .. ....... ...... ... 3 
2. Bid Bond .. ............................................................................................ ................................................... 6 
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4. Contractors Certification of Pending Actions ......................................................................................... 8 
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7. Form AA35- List of Subcontractors .................................................................................................... 13 
8. Fotm AA40- Named Equipment/Material Supplier List ........................................................... .......... 14 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inv.iting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the (;ity of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in ai1y manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are ttue; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged infonnation or data relative thereto, or paid, and will not pay, any fee to any 
corporation, parrnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by fue entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

fF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(3) Place of Business (Street & Number) ~1...,.2 ..... 3 ..... o_.....s ..... im'"'"p"""s ..... o ..... n=--w ..... a""'y'----------------

(4) City and State _E_s_c_o_n_d_i_d_o ..... ,_c_A _______________ Zip Code 92 02 9 

(5) TelephoneNo._7_6_o_- _73_7_-_3_o_o_3 ______ FacsimileNo. 760-737-9487 

Proposal (Rev. July 2012) 
Fire Station No. 45 

31 Page 



r ' 

' I 

I . I 

BIDDING DOCUMENTS 

IF A PARTNERSIDP, SI GN HERE: SECTION NOT APPLICABLE 

(1) Name under which business is conducted _ n-'/'--a ________________ _ 

(2) Name of each member of partnership, indicate character of each partner, general or special 
Oimited): 

n/a 

(3) Signature (Note: Signature must be made by a general partner) 

n/a 

Full Name and Character of partner 

n/a 

(4) Place ofBusiness(Street & Number) _n....;/_a ________________ _ 

(5) City and State _n_ /_a _______________ Zip Code _n_/_a _ __ _ 

(6) Telephone No. _n-'/'--a ___________ Facsimile No. _n""'/_a ________ _ 

IF A CORPORATION, SIGN HERE: 

(1) Name under which business is conducted Echo Pacific Construction, Inc· 

rCa! tit~~ for the corporation: 

(Signature) 

Christopher A. Rowe 

(Printed Name) 

President 

(Title of Officer) 
(Impress Corporate Seal Here) 

(3) Incorporated under the laws of the State of_c_a_l_i_fo_r_n_1_· a ____________ _ 

(4) Place of Business (Street & Number) _1_2_3_o_ s_i _mp=---so_n_ w_a--=y ___________ _ 

(5) City and State_E_s_c_o_n_d_i_d_o_,_CA ____________ Zip Code_9_2_0_2_9 ___ _ 

(6) Telephone No. _7_6_o_-_7_3_7_-3_o_o_3 ___ ___ Facsimile No. 760-737-9487 

Proposal (Rev. July 2012) 
Fire Station No. 45 

41 Page 
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BIDDING DOCUMENTS 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classification(s) to perform the work described in these 
specifications: 

LICENSE CLASSIFICATION A, B, C- 8 ------------------------------------------------
LICENSE NO. _6_6_9_25_1 _____ _ EXPIRES April 3 o 2013 

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN): _3_3_-_o_ss_s_2_3_s _ ___________ _ 

E-Mail Address: crowe®echopacific. com 

TIDS PROPOSAL MUST BE NOTARIZED BELOW: 

I certify, under penal 
Contractor's license 

SUBSCRIBED AND SWORN TO BEFORE ME, THIS __ l_s_t_h ___ DAY OF october 

Proposal (Rev. July 2012) 
Fire Station No. 45 

Publ ic 11 

my State 

2013 

51 Page 



,. 
BIDDING DOCUMENTS 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS, 

That __ .::E.::ch~o:.....;_P.::.ac.::.i.:..:..fic~C..:.o:..:..ns:..:t.:..::ru::..:c~tio.:..:n...:.!,...:..l:..:..nc.::.. _______________ as Principal, and 

Hartford Fire Insurance Company as Surety, are 
held and fhmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 
10% OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, 
we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, said Principal has submitted a Bid to said OWNER to perfmm the WORK required 
under the bidding schedule(s) of the OWNER's Contract Documents entitled 

Fire Station No. 45 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time 
and in the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form 
of agreement bound with said Contract Documents, furnishes the required certificates of insurance, 
and furnishes the required Performance Bond and Payment Bond, then this obligation shall be null 
and void, othe1wise it shall remain in full force and effect. In the event suit is brought upon this bond 
by said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in 
such suit, including a reasonable attorney's fee to be fixed by the court. 

SIGNED AND SEALED, this ----=2:..:..7.::..th=------- day of __ .....:S~e=p.:.:te""'m'""'b=e.:....r __ , 20.:..:13~-

(Signature) 

Hartford Fire Insurance Company (SEAL) 
(Surety) 

~ 

Christopher A. Rowe, President Sarah 

(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY) 

Bid Bond (Rev. July 20 12) 
Fire Station No. 45 

61 Page 
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., State of California 1 < 

County of san Diego J 

.. 

I 

I 
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., 

I 
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On October 15, 2013before me, Rachael L. Gonzalez, 11 Notary Publ i c 11 

Dnte Here Insert Namo and Tille olthe Olllcer 

personally appeared Christopher A. Rowe 

{""·~·~ -~~-• RACHAEl L. GONZALEZ 
1 !::· .. 2 . . Commission# 2010177 
~ , : (• ,. . Notary Public • Callfo. rnll 
; .... ~ . San Diego eounty "" 
, ·••··• flov Comm. Expires Mar 9, 20171 
1 ~ , ... . ~ ........ 0 0 50 0 0 0 0 0 

Ploce Notmy Seal Abovo 

who proved to me on the basis of satisfactory 
evidence to be the person~1C whose name~ is/~ 
subscribed to the within instrument and acknowledged 
to me that he/~ executed the same In 
hlsM~:j(U§ri authorized capacity~, and that by 
l1is/K~~~ signature~ on the Instrument the 
person~)) or the entity upon behalf of which the 
person~ acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the 
laws of the State of California that the foregoing 
paragraph is true and correct. 

Thollglli/Je informal/on below Is not required by law, it may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reallac/unent of this form to anoll1er document. 

Description of A1tached Document 
Title or Type of Document: · Bid Bond - City of San Diego, Fire Station #45 

Document Date: September 27, 2013 Number of Pages: _ 1 ____ _ 

Signer(s) Other Than Named Above: __ N_o_n_e _____ _______________ _ 

Capaclty(ies) Claimed by Signer(s) 
Signer's Name: Christopher A. Rowe 

:lp} Corporate Officer - Tltle(s): President 

0 Individual 

0 Partner - 0 Limited 0 General 
0 Attorney In Fact 

lJ Trustee 

U Guardian or Conservator 

0 Other: --------

RIGHl' THUMBPRINT>, 
C:JF::HUNER 

Top of thumb here 

Signer's Name: ------------
0 Corporate Officer - Title(s): ______ _ 

n Individual 

0 Partner - Cl Limited [J General 
0 Attorney in Fact 

D Trustee 

U Guardian or Conservator 
0 Other: _______ _ 

RIGHT THUMBPRINT 
OF SIGNER 

Top of thumb hera 

I ~ Signer Is Representing: ___ _ 
~ Echo Pacific Constructio , Inc . 

Signer Is Representing: _ __ _ 

~ ~~ 
1h~~~~~~~~~~~~~~~~~~~·~.<i~~'£~~~~~~~~~~~ 
® 2010 Nl\llonul Notary Assoclallon • NaUonaiNolary.org • 1·800-US NOTARY (1·000·87(1·(1827) Item HG907 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 

STATE OF CALIFORNIA 

} 
County of San Diego 

On SEP 2 7 2013 before me, Janice R. Martin , Notary Public, 
------~~-------- ---~~--~~~~~~~--~~~~----

Date Insert Name of Notary exactly as It appears on the official seal 

personally appeared -----------=S:....:a::.:...ra=h..:....:..:..M:.L.y.=.:er:....:s ___ ----.;-:-:::-:,.,.,..-=.,..,.,....,.,..,....----------------------
Name{sl of Signe~s) 

a e a 

JANICE R. MARTIN f 
COMM. #1986564 n 

NOTARY PUBLIC-CALIFORNIA Vi 
SAN DIEGO COUNTY :1 

My Commission 

Place Notary Seal Above 

who proved to me on the basis of satisfactory evidence to 
be the personlMA whose name(Jtb isl#vfl subscribed to the 
within instrument and acknowledged to me that Yif/lshel1'1iflil 
executed the same in iMlJ!her/WNfltf authorized capacity(f##), 
and that by 'fiftlher!Witf# signatureqii') on the instrument the 
personW/), or the entity upon behalf of which the personW/) 
acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

OPTIONAL -----------
Though the information below is not required by Ia~ it may prove valuable to persons relying on the document 

and could prevent fraudulent removal ana reattachment of the form to another document. 

Description of Attached Document 

Title or Type of Document: ------------------------------------- -------

Document Date: -------------------------- Number of Pages: __________ _ 

Signer(s) Other Than Named Above: ---------------------------------------

Capacity(ies) Claimed by Signer(s) 

Signer's Name: --------------------------
0 Individual 
D Corporate Officer --Title(s): ________ _ 

0 Partner 0 Limited 0 General 
~ Attorney in Fact 
0 Trustee 
0 Guardian or Conservator 

0 Other:--------------

Signer is Representing: 

RIGHT THUMBPRINT 
OF SIGNER 

Top of thumb here 

Signer's Name: ----------------------
0 Individual 
0 Corporate Orticer --Title(s): _ _ _____ __ 

0 Partner 0 Limited 0 General 
0 Attorney in Fact 
0 Trustee 
0 Guardian or Conservator 
0 Other: ________ __ 

Signer is Representing: 

RIGHT THUMBPRINT 
OF SIGNER 

Top of thumb here 
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POWER OF ATTORNEY 
KNOW ALL PERSONS BY THESE PRESENTS THAT: 

Direct Inquiries/ Claims to: 

THE HARTFORD 
BOND, T-4 

One Hartford Plaza 
Hartford, Connecticut 06155 

call: 888-266-3488 or fax: 860-757-5835 

Agency Code: 72-160200 

OCJ Hartford Fire Insurance Company, a corporation duly organized under the laws of the State ofCoru1ecticut 

OCJ Hartford Casualty Insurance Company, a corporation duly organized under the Jaws of the State of Indiana 

0 Hartford Accident and Indemnity Company, a corporation duly organized under the Jaws of the State of Connecticut 

0 Hartford Underwriters Insurance Company, a corporation duly organized under the laws ofU1e State of Connecticut 

c:::::J Twin City Fire Insurance Company, a corporation duly organized under the laws of the State oflndiana 

c:::::J Hartford Insurance Company of Illinois, a coJl)Oration duly organized under the laws ofilie State of Illinois 

c:::::J Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana 

c:::::J Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida 

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, 
up to the amount of unlimited: 

Lawrence F. McMahon, James Baldassare Jr., Sarah Myers, Maria Guise, Lilia Robinson, Charlotte Aquino, Jennifer L. C lampert, Janice 
Martin 

of 
San Diego, CA 

their true and lawful Attorney(s)-in-Fact, each In their separate capacity if more than one Is named above, to sign its name as surety(ies) only as 
delineated above by t81. and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written Instruments in the 
nature thereof, on behalf of the Companies In their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and 
executing or guaranteeing bonds and undertakings required or permitted In any actions or proceedings allowed by law. 

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on August 1, 2009 the Companies 
have caused these presents to be signed by Its Vice President and Its corporate seals to be hereto affixed, duly attested by its Assistant Secretary . 
Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be 
bound by any mechanically applied signatures applied to this Power of Attorney. 

~ ~~.::?!1>Y 

Wesley W. CoWling, Assistant Secretary 

STATE OF CONNECTICUT } 
ss. Hartford 

COUNTY OF HARTFORD 

M. Ross Fisher, Vice President 

On this 12"' day of July, 2012, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and 
say: that he resides In the County of Hartford, State of Connecticut; that he is the Vice President of the Companies, the corpora tions described in 
and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such 
corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like 
authority. 

CERTIFICATE 

i(~ ..... ;f.h?~ 
Kathleen T. Maynard 

Nolary Public 
My Conuni33ion Expires July 3 I, 2016 

I, the undersigned, Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of 
the Power of Attorney executed by said Companies, which is still In full force effective as of SEP 2 7 2013 

Signed and sealed at the City of Hartford. 

1-1~~1"~~--t 
l J 

Gary W. Stumper, Vice President 
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BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

) 
) ss. 
) 

Christopher A. Rowe , being first duly sworn, deposes and 

says that he :~n<~mcis _P_r_e_s_id_e_n_t ___________ of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in· a sham bid, or that anyone shall refrain fi·om bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to flx the bid price of the bidder or any other bidder, or to flx any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the co?tract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

fA~~ 
Signed: ____________________________ __ 

. Title: Christopher A. Rowe 1 President 

Non-collusion Affidavit (Rev. July 2012) 
Fire Station No. 45 

(SEAL) 

71 Page 
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BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discrin1inated 
against its employees, subconh·actors, vendors or st1pp1iers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

~ The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

n/a 

0 The undersigned certi-fies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal adminish·ative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

n/a n/a n/a n/a n/a 

Contractor Name: __ Ec_h_o_P_a_c_1_· f_i_c_c_o_n_s_t_r_u_c_t_i_o_n_, _In_c_. _____________ _ 

Certified By ChrisZ#W ~ Title President 

Date October 15, 2013 

Signature 

USE ADDITIONAL FORMS AS NECESSARY 

Contractors Certification of Pending Actions (Rev. July 2012) 
Fire Station No. 45 

81 Page 
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EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

For additional information, contact: 
CITY OF SAN DIEGO 

EQUAL B ENEFITS PROGRAM 
202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

COMPANY INFORMATION 

Company Name: Echo Paci f i c Construct i on , Inc. Contact Name: Christopher A. Rc we 

Company Address: 1230 Simpson Way, Escondido, CA 92029 Contact Phone: 760-737- 3003 

Contact Email: crowe®echopacifi p. com 

CONTRACT INFORMATION 

Contract Title: Start Date: 

Contract Number (if no number, state location): End Date: 

SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS 

The Equal Benefits Ordinance [EBO) requires lhe City to enter into contracts only with contractors who certify they will provide and 
maintain equal benefits as defined in SDMC §22.4302 for the duration of the <;ontracl. To comply: 
• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits indude health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child care; 
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 
• Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and during open 

enrollment periods. 
• Contractor shall allow City access to records, when requested, to oonfirm oompliance with EBO requirements. 
• Contractor shall submtt EBO Certification of Compliance, signed under penalty of pe~ury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www. sandiego.gov/administralion. 

CON rRAC I"OR EQUAL BENEFITS ORDINANCE CER rtFICATION 

Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

lf!l I affirm compliance with the EBO because my firm (contractor must select one reason): 

0 Provides equal benefits to spouses and domestic partners. 
0 Provides no benefits to spouses or domestic partners. 
0 Has no employees. 
0 Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or expired. 

0 I request the City's approval to pay affected emploY.ees a cash equivalent in lieu of equal benefits and verify 
my firm made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to 
notify employees of the availability of a cash equivalent for benefits available to spouses but not domestic 
partners and to continue to make every reasonable effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent 
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of perjury under laws of the State of California, I certify the above Information Is true and correct. 1 further certify that 
my firm understands the requirements of the Equal Benefits Ordinance and will provide and maintain benefits 
duration of the contract or pay a cash equivalent if authorized by the City. 

Equal Benefits Ordinance Certification of Compliance (Rev. July 2012) 
Fire Station No. 45 

(Rev 02/15/2011) 
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BIDDING DOCID.ffil\lTS 

PROPOSAL (BID) 

The Bidder agrees to the· construction of FIRE STATION NO. 45. for the City of San Diego, in accordance with these ·contract documentS for the 
prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and contracts valued 
at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the 
number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

Item Quantity Unit NAICS 
Payment 

Description Unit Price Extension 
Reference 

BASE BID 
Construction of Fire Station No. 45 and Related Site X 1. 1 LS 236220 Tech. Spec Improvements, at 9366 Friars Road, San Diego CA, $ 5?1L<.5. ~ 
92108 I I 

Best Management Practices As Required by the City 
of San Diego Land Development Manual Storm 

$3) ~9\ ~ 2. 1 LS 237990 701-13.9.4 
Standards (SWPPP) California Construction General 
Permit 2009-0009 DWQ Dated Sept. 2, 2009 & Water 
Quality Technical Report Dated June 10,2013 Per 

l • 

Specifications and Contract Documents 
Building Permits: Mechanical, Plumbing and 

X ... 1 AL 236220 7-5.3 
Electrical and Fees Related to Fuel Tank Permit, 

$100,000.00 .). 
Including City of San Diego, Water & Sewer 
Capacities and Connection Fees-Type I Allowance. 

4. 1 AL 238210 Division 16 
Photovoltaic Solar Panels at Rooflncluding· >< $250,000.00 
Installation-Type I Allowance 

5. 1 AL 238210 
Division 2, SDG&E Service Fee, Dry Utilities Connections, Pack >< $45,000.00 
15 and 16 Bell, AT&T and Time Warner-Type I Allowance. 

6. 1 LS 524126 2-4.1 Bond (Payment and Performance) >< ${gJL~. 
7. 1 AL 9-3.5 Field Orders - Type II Allowance >< $300,000.00 

ESTIMATED TOTAL BASE BID: $li,75~,7t 

TOTAL BID PRICE FOR BID (Items 1 throug]J. 7 inclusive) amount written in words: 

~.llPAIIM\.~~ JJ)rJ"i_~.JbMm hund!JuJ JJ ~~ 7 ~ 

Proposal (BID) (Rev. July 2012) 
Fire Station No. 45 
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BIDDING DOCUMENTS 

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or 
addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The 
following addenda have been received and are acknowledged in this bid: __ A_,_B_,_-_&_c __________________ __ _ 

The names of all persons interested in the foregoing proposal as principals are as follows: 

Christopher A. Rowe, President 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, 
state true name of finn, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and 
last names in full. 

Bidder:Echo Pacific Construction, Inc. 

Title: Christopher A. Rowe, President 

Business Address: 1230 Simpson Way, Escondido, CA 92029 

Place of Business: same /"1 

Place of Residence: Powa'*~ 
Signature: c-= ~ ~~ 
NOTES: 

A. The City shall determine the low Bid based on the Base Bid alone. 

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line 
out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal. 

C. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and ineligible for 
further consideration. 

D. Blank spaces must be filled in, using figures. Bidder's failure to submit a price for any Bid item that requires the Bidder to submit a price 
shall render the Bid non-responsive and shall be cause for its rejection. 

Proposal (BID) (Rev. July 2012) 
Fire Station No. 45 
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BIDDING DOCUMENTS 

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two 
(2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product 
of the Quantity x Unit Price and the Extension, the product shall govern. 

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall 
govern. 

H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals 
will not be considered unless called for. 

Proposal (BID) (Rev. July 2012) 
Fire Station No. 45 

··-··--- ··4-··· -· ~----.... ------ --- ----- ... ._ -··· ·- ·· ~---·-·-----
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. - .. .. .. . - -

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also Jist below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, IYJBE, WBE, OBE, SOB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAI\{£, ADDRESS AND TELEPHONE 
NUMBER OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

(( I 

TYPE OF· 
WORK 

Earthwor 

(( 

DOLLAR 
VALUE OF 

SUBCONTRACT 

I ltsJ.l t qEi)J 

~ite J~ ~c:br tiliti~ Q~\ ,5t7 I 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, sDB, 

WoSB, HUBZone, OR 
SDVOSB<D . 

WHERE · 
CERTIFIED0 

CHECKIF · 
JOINT 

VENTURE 
P ARTh'ERSBIP 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Business Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCON1RACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SOB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
- . . . . . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions - General; Para.,oraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all Sl.BE, El.BE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders · 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS Al"-'D TELEPHONE I CONSTRUCTGR. I TYPE OF I . DOLLAR I MBE, WBE, DBE, DVBE,. 
NUMBER OF SUBCOl\-rRACTOR OR DESIGNER WORK VALUE OF OBE, ELBE, SLBE, SDB, 

SUBCONTRACT WoSB, HUBZone, OR 

"¥-;:! , •• ..,~.,._..., .~ ~an~ 1.- ':k'L ~ -> 

Name:=---------======1 
Address:_~ State: -----~ City: 
Zip: 

State: 
Phone: 

SDVOSB<D 

3-Bt;;.\ 
Lr 

WHERE 
CERTIFl ED<i) 

Q~~ ~ 
&tY\ D\ 

· CHECKIF 
JOINT 

VE.l'ITURE 
PARTNERSHIP 

<D As appropriate, Bidder shall identify Subcontractor as one of the fo llowing and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enteiprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enteiprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. . . . . . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Con:ract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions - General; Para.,oraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

· NAME, ADDRESS -i\.ND TELEPHONE CONSTRUCTOR TYPE OF. ·DOLLAR MBE; WBE, I> BE, PVBE, · WHERE · CHECK IF 
NUMBER OF SUBCONTRACTOR OR DESIGNER WORK VALUE OF OBE, ELBE, SLBE, SI>B, CERTIFIED~ · JOINT 

SUBCONTRACT WoSB, HUBZone, OR VENTURE 
SDVOSB<D . PARTNERSHIP 

Name: 
Address: 
City: State: 
Zip: Phone: 

"""" Name: f1l U ~-rJ (l .1. ~V'-~ ( ~ 
~~dre~ . · CI.F\7")C=, ·rY\Lu-Dh 1 U..ru 1rv f£J. ~))IJ( ~'1,8~ ~ ity: h N ()/, D State: l C!J t _ 

Zip: :Iai ~ 3 .~hone: ~·-'iTI---ni hl) 

Name: 
Address: 
City: State: 
Zip: Phone: 

- ----

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Busir.ess Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. . . . . . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAl.'fE, ADDRESS AND TELEPHO!'.'E CONSTRUCTOR TYPE OF DOLLAR • MBE, WBE, D.BE;DVBE, WHERE CHEcK IF· 
NUMBER OF SUBCONTRACTOR OR DESIGNER WORK VALUE OF OBE, ELBE, SLBE, SDB, CERTIFIED Ill JOINT 

SUBCONTRACT WoSB, HUBZone, OR VE!\"TURE 
SDVOSB<D PARTNERSmP 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: r'nnbi\f ")f\'\QKl 1 G\().4r-Lt_c( ·ayV Site 18 
Address: <!7 ~ U ~h:h.a.£-.0 .~1'"'-i k; Ul1ck~ Concrete 3513~7 ~ ~ City;~ ...... f')i _{) Q h '-I State~ ' 0-A: 
Zip: OQ.tJ.U '-Phone: f lliq-.r::,IP,-.....,a. ll> Pav ing I • 

. . . .-........;,:. ' 1'-J 

Name: 
Address: 
City: State: 
Zip: Phone: 

---·- ----- --

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Business Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

<V As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any snbcontracting participation percentages if the Bidder fails to sub~t the required proof of certification. 

Form Title: 
Form Number: 

LIST OF SUBCONTRACTORS 
AA35 

Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 
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5 

BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
~ . . . . . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perfonn work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be perfonned with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, :MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPI{ONE 
NUMBER OF SUBCONTRACfOR 

CONSTRUCfOR 
OR DESIGNER 

TYPE OF 
WORK 

I
Structur 

. ., "" ' '.!.'<',It' ''"'I .,.,,..,. ,...cb~~~ Concrete 

Name: I 
A?dress: State: 

C1ty: Phone: -- -----Zip: - ----

I .. JO:<~!k.7\ ·=z?' 9 Lf' l£.. - • . 

-.. ~ ..... 

DOLLAR · 
VALUE OF 

SUBCONTRACf 

1 

$ 

MBE, WBE, DBE,·DVBE, 
OBE, ELBE, SLBE, SDB, 

WoSB, HUBZone, OR 
SDVOSBCD 

~8to~ 4 5{ I~ 

WHERE 
CERTIFIED a> 

CBECKIF 
JOINT 

VENTURE 
P ARTNERSBIP 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

~ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is C·ertified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterpri:;e 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regiooal Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: 
Form Number: 

LIST OF SUBCONTRACTORS 
AA35 

Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. - . . . - . -

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricaies and installs a portion (type) of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS Al'<"'l> TELEPHONE CONSTRUCTOR TYPE OF · DOLLAR · MBE, WBE, DBE, DVBE, WHERE · CHECK IF 
NUMBER OF SUBCONTRACTOR OR DESIGNER WORK VALUE OF OBE, ELBE, SLBE, SDB, CERTIFIED(}) JOTh'T 

SUBCONTRACT WoSB, HUBZone, OR VENTURE 
SDVOSB<D PARTNERSIDP 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name:~ - I i h2 -:If 1YY /) c ·feu \ 
~eb-

Fencing 

~78 147~~ ~ Add~~l {..) (') 'hf->\A ":)j D 7,"'] . 
['city: D il'f\!Jh'O, State: Q4-

Zip: ~Q] ~flS Phone:'jlf D-191.'f .,f)')Q :::l. 

Name: 
Address: 
City: · State: 
Zip: Phone: 
--

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Business Entetprise MBE 
Certified Disadvantaged Business Entetprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

({) As appropriate, Bidder shall indicate jf Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. . . . . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is cirected to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, lvffiE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE 
NUMBER OF SUBCONTRACIOR 

Name: 

Address: State: -----, 

City: Phone: - ------:1 Zip: --- --

CONSTRUCTOR 
OR DESIGNER 

• l!l 1 '1.~+JVJa 17ll.ll' I~ 1: 

TYPE OF 
WORK 

DOLLAR 
VALUE OF 

SUBCONTRACI 

~~9BJ8e~ 

MBE, WB'E, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 

WoSB, HUBZone, OR 
SDVOSB<D 

WHERE 
CERTIFJEDI1J 

CHECKIF · 
JOINT 

VLVIURE 
PARTNERSHIP 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Business Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 
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9. 

9 . 

BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. . . . . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Co:ttract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AL"'D TELEPHONE 
NUMBER OF SUBCONTRACTOR 

CONSTRUCTOR I TYPE OF . , DOLLAR 
OR DESIGNER WORK VALUE OF 

SUBCONTRACT 

. \"'<>tu , ,.,. , ... ..,.,M .&~1 ~0h~~~~7ffi, 
,. t !Rough J frp . •-'-!" r .. }.. '-'"""'-'--7f ' '4 x, 1 l(hn.~lA..C:fD{ carpentr \!P ~~ 

Name: 
Address: 
City: 
Zip: 

· MBE, WBE, DBE, DVBE, 
OBE, ELBE, SU~E, SDB, 

WoSB, HUBZone, OR 
SDVOSB<!Y 

a::; .-

WHERE · 
CERTIFiED~ 

CHECK I F 
JOINT 

VENTURE 
PARTNERSHIP 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Business Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

® As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CI1Y 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterp:ise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not r eceive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELSE 

SOB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 

13 1 Page Cf'J.3 



BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. . . . . - . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perfonn work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 05% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOlLAR VALUE of the total Bid to be 
perfonned shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be perfonned with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPBO!'."'E I CONSTRUCfOR I TYPE OF I DOLLAR "I MBE, WBE, DBE, D~E, 
NUMBER OF SUBCONTRACfOR OR DESIGNER WORK VALUE OF OBE, ELBE, SLBE, SDB, 

Cf WoSB, HUBZone, OR 
SDVOSB<D 

n , 3\yu l ;1 !t. 1-~~ p .LrJV( - J4fl•lf'\'() f'>-h'\\1-
A :- L ll "X ,...,, r'-'U '-'\ VI 

ll I V 

Roofing 

WHERE· 
CERTIF(ED<Z> 

CHECKTF 
JOINT 

VENTURE 
PARTNERSHIP 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLI3E 
WoSB 
SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of Cal ifomia Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 

13 1 Page 1:u 



BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. . . . . . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who wtll perform work, labor, render services or specially fabrica:es and installs a portion [type) of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall resuJt in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, :MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE CONSTRUCIOR TYPE OF DOLLAR MBE, WBE, DBE, DVBE, WHERE CHECK IF · 
NUMBER OF SUBCONTRACIOR OR DESIGNER WORK VALUE OF OBE, ELBE, SLBE, SDB, CERTIFIED<2> JOINT 

SUBCONTRACI WoSB, HUBZone, OR VENTURE 
SDVO$B<D PARTNERSHIP 

Name: 
Address: 
City: State: 

) ZiP.·.....- Phone: ..-I / 

Name: G:r~~ ~ Address: 1 
City: State: ~ 

Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Business Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACfORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 

13 1 Page %3 



13. 

14. 

BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. ~ . .. . . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, Labor, render services or specially fabrica:es and installs a portion [type] of 
the work or improvement, in an amount in excess of 05% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAl."\IE, ADDRESS AND TELEPHONE 
NUMBER OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

TYPE OF 
WORK 

Doors & 

Frames 

ecti onal 

HD 

oars 

DOLLAR 
VALUE OF 

SUBCONTRACT 

q1JJ, 
I 

Cftltf/ 995 
I 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 

WoSB, SUBZone, OR 
SDVOSB<D 

WHERE · 
CERTIFIED~ 

CHECKIF · 
JOINT 

VENTURE 
PARTNERSHIP 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Business Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Ente.rprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

<V As appropriate, Bidder sbaU indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Ente.rprise 
Certified Disabled Veteran Business Enterp:ise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
Cily of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SOB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 

13 1 Page %3 



15 . 

BIDDING DOCUMENTS 

liST OF SUBCONTRACTORS 
.. - . . . - . -

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work. labor, render services or specially fubricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, :tvfBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE CONSTRUCTOR TYPE OF· DOLLAR MBE, WBE, DBE, DVBE, WHERE CHECKIF · 
NUMBER OFSUBCO~~CTOR OR DESIGNER WORK VALUE OF OBE, ELBE, SLBE, SDB, CERTIFIEDQ> JOINT 

SUBCONTRACT WoSB, BUBZone. OR VENTURE 
SDVOSB<D PARTNERsHIP 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: -~Cal blu~bk })n~vl~ Windows 

~4B,890,1 ~6L\3t 
u· or 

~~dre~:_f~ 3 5 ~t/r"hAF \Y- ~l~o ity: ~ Stite: Ct-t; & 

) Glazing Zip: q;== Phone: !lo 0 -~D5-700 

Name: 
Address: 
City: State: 
Zip: Phone: 

·---

CD As appropriate, Bidder shall identify Subcontractor as one of lhe following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified :vlinority Business Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

® As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELSE 

SDB 
HUB Zone 

CALTRA!~S 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 

13 1 Page 

' 

/o/:)...3 



16. 

17. 

BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. . . . . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE 
!~.'UMBER OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

TYPE OF 
WORK 

Plaster 

rywall 

DOLLAR 
VALUE OF 

SUBCONTRACT 

h1q3. 5()). 
I 

ttQD)~d)~ 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 

WoSB, HUBZone, OR 
SDVOSB<D . 

WHERE 
CERTIFIED a> 

CHECK IF 
JOINT 

VENTURE 
PARTNERSHIP 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Business Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

~ As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CilY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of Ca.lifornia Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 

13 !Page 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. . . . . . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE CONSTRUCTOR TYPE OF · DOLLAR MBE, WBE, DBE, DVBE, WHERE · CHECK IF 
NUMBER OF SUBCO::-ITRACTOR OR DESIGNER WORK VALUE OF OBE, ELBE, SLBE, SDB, CERTIFIED a> JOINT 

SUBCONTRACT WoSB, HUBZooe, OR VENTURE 
SDVOSB<D PARTNERsmP 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 0\)t) \\ ~ .P 

Oln~~ 
Tile 

·5~.;295,~ ~ Address: ?11 Bnl&. W.b< 
City~·<;; "rln State: (!a 
Zip:~ ~1""\(j Vi Pbone:Jlof2.- h~c:::..-7'2::: ~ 
Name: 
Address: 
City: State: 
Zip: Phone: 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Bus:Oess Enterprise MBE 
Certified Disadvantage:i Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

({) As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department ofTransponation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: UST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 

13 1 Page '1?.3 



BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. - . . . - . .. 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabrica:es and installs a portion [type] of 
the work or improvement, in an amount in excess of 05% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SI.BE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAi\1E, ADDRESS Ai'ID TEL£PB.O:NE 
~OF SUBCO t-i"TRACTOR 

'"'' State· .:" . I 

CONSTRUCTOR 
ORD.ESIGNER 

TYPE OF · 
WORK 

DOLLAR 
VALUE OF 

SUBCOlli'TR.ACT 

· MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 

WoSB, B.UBZone, OR 
SDVOSB <D 

WHERE · 
CERTfFIEDO) 

CHECK IF 
JOJl'oi"T 

VENTURE 
PARTNERSHIP 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Business Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Departmenl of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUBZooe 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
~ . . . . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SD\iOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE CONSTRUCTOR TYPE OF DOLLAR · MBE; WBE, DBE; DVBE, WHERE CHECK IF 
~~EROF SUBCONTRACTOR OR DESIGNER WORK VALUE OF OBE, ELBE, SLBE, SDB, CERTIFIED a> JOil''I'T 

SUBCONTRACT WoSB, BUBZone, OR VENTURE 
SDVOSBG:l PARTNERSHIP 

Name: 
Address: 
City: State: 
Zip: Phone: 

r · ..--... 
Name: '\ 

I~ ~ Address: _'\. .,........ I 
City: ' ./ State/ 
Zip: ~- / -
Name: 
Address: 
City: State: 
Zip: Phone: 

---

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

® 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterp:ise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACfORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 

13 1 Page 
/~ 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. . . .. . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion (type) of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, EIBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS A.IIID TELEPHONE 
NUMBER OF SUBCONTRACTOR 

-------~P~h=on=e~: __________ ~ 

CONSTRUCTO.R 
OR DESIGNER 

TYPE6F 
WORK 

El evator 

DOLLAR · 
VALUE OF 

SUBCO!\'TRACT 

• d_ 1 !Fire 
Cl Y 1..t[/fOy Spri nkl e lls Lfl. 6CD, 

I 

MBE, WBE, DBE;pVBE, 
OB~ ELBE, SLBE, SDB, 

WoSB, HuBZone, OR 
SDVOS13<D 

WHERE 
CERTIFIED a> 

CBECKTF· 
JOINT 

VENTURE 
PARTNERSHIP 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Business Enterprise MBE 
Ce.rtified Disadvantaged Business Enterprise DBE 
Other Business Enteiprise OBE 
Certified Small Local Business Enteiprise SLBE 
Woman-Owned Small Business WoSB 
Servic~Disabled Veteran Owned Small Business SDVOSB 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enteiprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Admillistration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACfORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CALTRAl'lS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 

131 Page 
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24 

BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. . . ~ . . . . 
In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, :MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE CO!'\STRUCTOR TYPE OF DOLLAR MBE, WBE, DBE, DVBE, WHERE· CHECKIF · 
NUMBER OF SUBCO~JRACTOR OR DESIGNER WORK VALUE OF OBE, ELBE, SLBE, SDB, CERTIFI'ED<2> JOINT 

SUBCONTRACT WoSB, BUBZon,e, OR VENTURE 
SDVOSB<D PARTNERSHIP 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: Ji12R lO'lhsrinA~n~ Pl umbing ~ 
Co~citv Address:.l1 t ~{) -::P A \ IV'!O iS fh~ 

~\,9l5D 5~ City· W" l'""'Y'\ ~ - - . State: ~ :-

Zip: ];,] ~I I Phone: -q~ 1-'1:J':-<- .D1 ( 

Name: 
Address: 
City: State: 
Zip: Phone: 
--- -------·-·--·--·--

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a val id proof of certification (except for OBE, SLBE and 
ELBE): 

~ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Couocil 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of cer tification. 

Form Title: LIST OF SUBCOYIRACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 

131 Page 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. - . - . .. . . 
In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type) of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAl.'\IE, ADDRESS M'D TELEPHONE 
NUMBER OF SJJBCONTRACfOR 

CONSTRUCfOR 
OR DESIGI\""ER 

L t 

Name: \ ~ ('...,_~-A~dress: ~-~ U)Yl ( 
C1ty: __ , tate: . 

Zip: P nY:·------1 

TYPE OF 
WORK 

MBE, WBE, DBE, DVBE, I WHERE· 
OBE, ELBE, SLBE, SDB, CERTIFIED0 

WoSB, BUBZone, OR 
SDVOSB<D 

22--

CBECKIF · 
JOINT 

VENTURE 
P ARTh'ERSHIP 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Business Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department ofTransp'Ortation 
San Diego Regional Minority Supplier Diversity Council 
City oftos Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder faili to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Fonn Kumber: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SOB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 

13 IPage 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. . . .. .. . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of tbe work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
perfonned shall be stated for aU subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE CONSTRU<::TOR TYPE OF DOLLAR MBE, WBE, DBE, DVBE, WHERE CHECK IF 
NUMBER OF SUBCOl\'TRACTOR OR DESIGNER WORK VALUE OF OBE, ELBE, SLBE, SDB, CERTIFIED~ JOINT 

SUBC0 1\1RACT WoSB, HUBZone, OR VENTURE 
SDVO.SB<D P ARTNERsBlP 

Name: 
Address: 
City: State: 
Zip: Phone: 

/ / 

Name:~ ~ 

~ ~ Address: 
..........._, 

City: / ............ State: 
y 

Zip: " Pho~ ' 
1"-

Name: 
Address: 
City: State: 
Zip: Phone: 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

@ 

Certified :vtinority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is c.ertified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

"· I 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRI\1SDC 

LA 
SBA 

(Rev. July 2012) 

13 1Page 
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BIDDING DOCUMEl\TTS 

LIST OF SUBCONTRACTORS 
- . . - . . -

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perfonn work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also Ust below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
perfonned sball be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligrble for 
award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be perfonned with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE CONSTRUCTOR TYPE OF DOLLAR · MBE, WBE, DBE, DVBE, WHERE · 
NUMBER OF SUBC01\'TRACTOR OR DESIGNER WORK VALUE OF OBE, ELBE, SLBE, SD"B, CERTIFIED~ 

SUBC01\'TRACT WoSB, HUBZone, OR 
,... SDVOSB<D 

\ 

2m~ ~ 
Name: ......--, 
Address: '\. / 
City: 'Y" State: 
Zip: / -~e.:._,/ 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: A~ 
C6Yl~tfuy V.th\cle ~05. ~qlo~ v 

Address: ~ OllD Ill l\i. rn.tU D-r ~-+ ,,City:So. a D1ea<.J State: CA I 

Zip: C:]~ Ia \ ..J Phone:f'£P.~c;1R-~-'3~ ~ ~ 

~r']"Ci"""""""'-

approp fy 
ELBE): 

Certified Minority Business Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

g p 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

(' 

State of California Department of Transportation 

p 

San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

CHECKIF · 
JOINT 

VENTURE 
PARTNERsHIP 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 

13 1 Page 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 
. . . . . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion (type] of 
the work or improvement, in an amount in excess of 05% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HV"BZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE 
NUMBER OF SUBCONTRACTOR 

~:.:~s: State: ----~ City: 

CONSTRUCTOR 
OR DESIGNER 

1YPEOF 
WORK 

DOLLAR 
VALUE OF 

SUBCONTRACT 

Jo~g~WI~ ~~~~. 

~""" T "'"' "" V'W" I Cb~l Rr/AC 11l CJ7D,/OO, . ¥? a 

MBE, WBE, .DBE, ]}VBE, 
OBE, E~E, SLBE, SDB, 

WoSB, HUBZone, OR 
SDVOSBG> 

WHERE · 
CERTIFIED a> 

CHECKIF · 
JOINT 

VENTURE 
P ARTNERSIDP 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and 
ELBE): 

Certified Minority Business Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

® As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterpr'.se 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification . 

Form Title: 
Form Number: 

LIST OF SUBCONTRACfORS 
AA35 

Fire Station No. 45 

. / 

WBE 
DVBE 
ELBE 
SOB 

HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

(Rev. July 2012) 

131 Page ~~ 
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BIDDING DOCUMEl\'ITS 

LIST OF SUBCONTRACTORS 
~ . . . . . . . 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 05% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, :MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME, ADDRESS AND TELEPHONE 
NUMBER OF SUBCONTRACTOR 

CONSTRUCTOR 
OR DESIGNER 

1 , """' , _......, l , , , { J,K .... ..d • , '-"' , ,. - r . r& _ L 
- · <. - · ·"ftmc:;xvr 

TYPE OF 
WORK 

DOLLAR 
VALUE OF 

SUBCONTRACT 

~Q84fu 
I 

MBE, WBE, DBE, DVBE, 
OBE, ELBE, SLBE, SDB, 

WoSB, HUBZone, OR 
SDVOSB<D 

~ 

WHERE 
CERTIFIED~ 

CHECK IF 
JOINT 

VENTURE 
PARTNERSIDP 

<D As appropriate, Bidder shall identify Subcontractor as one of the following ~d ~~~\ ~~;;d~ ~~d proof of certification (except for OBE, SLBE and 
ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owoed Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Sma11 Disadvanta.,aed Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any so bcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS 
Form Number: AA35 
Fire Station No. 45 

WBE 
DVBE 
ELBE 

SOB 
HUB Zone 

CAL TRANS 
SR.t\1SDC 

LA 
SBA 

(Rev. July 2012) 

13 1 Page -% 



BIDDING DOCUMENTS 

NAMED EQUIPMENTIMATERLt\L SUPPLIER LIST 

The -Bidder seeking the -recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both 
subcontracting participation percentages shall list the Supplier(s) on the Named Equipment/Material Supplier List. The Named EquipmentNaterial Supplier 
List, at a minimum, shall have the name, locations (City) and the DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to 
be paid to the Suppliers for such materials and supplies unless vendor manufactures or substantially alters materials and supplies in which case 100% will be 
credited. The Bidder is to indicate (Yes/No) whether listed firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, 
vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed 
finn will be credited at 60% of the listed dollar value for purposes of calculating the Subcontractor Participation Percentage, Suppliers will receive 60% credit of 
the listed DOLLAR VALUE, whereas manufacturers '\\rill receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed 
DOLLAR VALUE for purposes of calculating the subcontractor participation percentages. 

NAI'\JE, ADDRESS AND TELEPHONE MATERIALS OR DOLLAR SUPPLIER MANUFACTURER MBE, WBE, DBE, WHERE 
NUMBER OF VENDOR/SUPPLIER SUPPLIES V;U.UEOF 

(Yes/No) (Yes/No) 
DVBE, OB.f;, ELBE, CERTIFlED 

MATERIAL OR SLBE, SDB, WoSB, ~ 
SUPPLIES HUBZone, OR 

SDVOSB<D 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

<D As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SI.BE and EI.BE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

® As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: NAMED EQUIPMENTIMA TERIAL Sl.JPPLIER LIST 
Form Number: AA40 
Fire Station.No. 45 

CALTR.At~S 

SRMSDC 
LA 

SBA 

(Rev. July 2012) 
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BIDDING DOCUMEl\"TS 

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

The· Bidder seeking the- recognition of equipment, materials, or supplies obtained from Suppljers towards achieving any mandatory, voluntary, or both 
subcontracting participation percentages shall list the Supplier(s) on the Named Equipmen~aterial Supplier List. The ~amed Equipment/Material Supplier 
List, at a minimum, shall have the name, locations (City) and the DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to 
be paid to the Suppliers for such materials and supplies unless vendor manufactures or substantially alters materials and supplies in which case 100% will be 
credited. The Bidder is to inciicate (Yes/No) whether listed firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, 
vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed 
firm will be credited at 60% of the listed dollar value for purposes of calculating the Subcontractor Participation Percentage, Suppliers will receive 60% credit of 
the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed 
DOLLAR V AL'UE for purposes of calculating the subcontractor participation percentages. 

NAME, ADDRESS Al\'-p TELEPHONE MATERIALS OR DOLLAR SUPPLIER MANUFACIURER l\IBE, WBE, DBE, WHERE 
NUMBER OF VE1~DORISUfPLIER SUPPLIES VALUE OF 

(YeS/No) (Yes/No) 
DVBE, OBE, ELBE, CERTIEIED 

MATERIAL OR SLBE, SDB, WoSB, 0 
SUPPLIES HUBZone, OR 

SDVOSB<D 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

<D As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SOB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

® As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Cowtcil 
City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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(kA)
Fault

3-Phase

(kVA)
Power

(A)
Total-load

21.34300.5834.82MP FDR
15.8283.2231MP-1
20.81172.2478.3MP-2
17.040.00MP-3
16.324.568MP-4
12.7920.757.52MP-5
16.5634.896.7P-1
941.8116.1P-2
2.5129.080.6P-3
7.5351.0141.7P-4
3.5715.643.2P-5
29.11300.5834.82SERV FEEDER
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TO 50 PSI
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POINT OF CONNECTION TO EXISTING MAIN WITH 2"
SERVICE LINE AND 1 1/2" SIZE REDUCED PRESSURE
BACKFLOW PREVENTER WITH PRESSURE REGULATOR
IN SS ENCLOSURE. SET REGULATOR TO 50 PSI. LOCATE
BACKFLOW PREVENTER ADJACENT TO WALL.

AUTOMATIC IRRIGATION CONTROLLER 'A', 12 STATIONS
MINIMUM, PEDESTAL MOUNT IN SS ENCLOSURE.
CONTRACTOR TO PROVIDE 120V 60HZ CONTINUOUSLY
HOT ELECTRICAL POWER TO THIS LOCATION. LOCATE
CONTROLLER ADJACENT TO AND FACING WALK.

IRRIGATION LEGEND

11

10

9

8

7

6

5

4

3

12

13

14

2

1

W

P

M

WIRE BUNDLES: EACH INDIVIDUAL CONTROLLER CLOCK'S CONTROL
WIRES SHALL BE BUNDLED AND TAPED TOGETHER WITH BLACK
COLORED TAPE AT INTERVALS NOT EXCEEDING TEN FEET (10').
CONTROLLER IDENTIFICATION TAPE COLORS SHALL BE AS
FOLLOWS: (USE AS MANY AS NECESSARY).

CONTROLLER COLOR IDENTIFICATION TAPES:
"A"  BLACK "B"  RED "C"  WHITE
"D"  BLUE "E"  GREEN "F"  YELLOW

TRENCH MARKER: ALL DIRECT BURIAL WIRES SHALL BE MARKED
WITH A 7.5 CM WIDE CONTINUOUS RED COLORED "BURIED
ELECTRICAL LINE" PLASTIC TRENCH MARKER TAPE PLACED NINE
INCHES (23 CM) BELOW FINISHED GRADE DIRECTLY ABOVE THE
BURIED WIRE. MARKER TAPE SHALL BE "ALLEN MARKING TAPE', OR
APPROVED EQUAL.

TESTING: ALL WIRING SHALL BE TESTED FOR CONDUCTIVITY, OPEN
CIRCUITS, AND UNINTENTIONAL GROUNDS PRIOR TO CONNECTING
TO EQUIPMENT.  THE MINIMUM INSULATION RESISTANCE TO
GROUND SHALL BE FIFTY (50) MEGOHMS.  ANY WIRING NOT MEETING
THIS REQUIREMENT SHALL BE REPLACED AT THE CONTRACTOR'S
EXPENSE.

10. ALL REMOTE CONTROL VALVE BOXES SHALL BE CONCRETE
("BROOKS 3-HL"), OR APPROVED EQUAL.  THE CONTRACTOR SHALL
PAINT THE IDENTIFICATION NUMBER OF THE VALVE AND
CONTROLLER CLOCK ON THE COVER OF THE VALVE BOX.  THE PAINT
SHALL BE AN ALUMINUM ASPHALTIC-BASE WATERPROOF PAINT.  IN
ADDITION, WEATHERPROOF, PLASTIC IDENTIFICATION TAGS SHALL
BE AFFIXED TO THE COLORED CONDUCTOR IN THE VALVE BOX.

11. AN ANTIDRAIN/EXCESS FLOW VALVE SHALL BE INSTALLED UNDER
EACH HEAD WHICH IS NOT EQUIPPED WITH AN INTERNAL CHECK
VALVE, OR WHERE CHANGES IN ELEVATION EXCEED 1.5 M. ON A
LATERAL CIRCUIT.

9. DIRECT BURIAL CONTROL WIRES: ALL CONTROL WIRES SHALL BE
SOLID COPPER, 600 VOLT, TYPE UF, CONFORMING TO THE PROJECT
STANDARD SPECIFICATION AND DRAWINGS, SPECIAL PROVISIONS
AND THE FOLLOWING WIRE COLORS AND INSTALLATION
REQUIREMENTS.  PROVIDE ONE SPARE CONTROL WIRE TO EACH
REMOTE CONTROL VALVE INSTALLED SEPARATELY OR FOR EACH 2
VALVES WHEN INSTALLED IN GROUPS.

NEUTRAL WIRES: WHITE (#12 AWG) DO NOT INTERCONNECT
NEUTRAL WIRES BETWEEN CONTROLLERS

PILOT WIRES: (#14 AWG) (USE AS MANY AS NECESSARY)

SPARE WIRES:  TWO (2) RED (#14 AWG) FROM FURTHEST VALVE OR
MANIFOLD TO EACH CONTROLLER

VALVE NUMBER AND COLOR
 1  YELLOW
 2 ORANGE
 3   BLUE
 4   BLACK
 5   BROWN
 6   PURPLE
 7    YELLOW WITH BLACK STRIPE
 8    ORANGE WITH BLACK STRIPE
 9    BLUE WITH WHITE STRIPE
10  BLACK WITH WHITE STRIPE
11 BROWN WITH WHITE STRIPE
12 PURPLE WITH WHITE STRIPE
13 ORANGE WITH RED STRIPE
14 PURPLE WITH WHITE STRIPE
15 BROWN WITH WHITE STRIPE
16 YELLOW WITH WHITE STRIPE
17 BLUE WITH WHITE STRIPE
18 RED WITH WHITE STRIPE

WIRE CONNECTORS: NEUTRAL, PILOT AND SPARE WIRES SHALL BE
INSTALLED WITH A TWO FOOT (2') COILED EXCESS WIRE LENGTH AT
EACH END ENCLOSURE.  EACH AND EVERY WIRE SPLICE SHALL BE
SOLDERED (USING 60-40 SOLDER) TOGETHER, THEN ENCASED IN
THE WATERPROOF EPOXY OF THE "SCOTCH-PAC" OR "PEN-TITE"
CONNECTORS SHOWN ON STANDARD DRAWING I-15.  WIRE SPLICES
SHALL BE MADE ONLY IN VALVE OR PULL BOXES.

SPECIAL ITEMS FOR THIS PROJECT

1. ALL LANDSCAPE AND IRRIGATION SHALL CONFORM TO SECTION
308 OF THE STANDARD SPECIFICATIONS FOR PUBLIC WORKS, 1994
EDITION AND THESE SPECIAL PROVISIONS, AND SHALL PROVIDE
100% COVERAGE OF ALL LANDSCAPED AREAS AS INDICATED ON THE
DRAWINGS.

2. ALL MATERIALS AND EQUIPMENT USED IN SPRINKLER IRRIGATION
WORK SHALL BE NEW AND WITHOUT FLAWS OR DEFECTS AND OF
QUALITY AND PERFORMANCE AS SPECIFIED.  PRIOR TO
INSTALLATION OF ANY IRRIGATION WORK, THE CONTRACTOR SHALL
SUBMIT FOR APPROVAL, A LIST OF ALL MATERIALS AND EQUIPMENT
HE PROPOSES TO USE.  SHOULD THE CONTRACTOR PROPOSE TO
USE MATERIAL(S) OR EQUIPMENT OTHER THAN THOSE LISTED AS
APPROVED, HE SHALL SUBMIT IN WRITING, A REQUEST TO DEVIATE
FROM THE APPROVED LIST.  SAMPLES OF THE MATERIALS(S) OR
EQUIPMENT SHOULD ACCOMPANY THE REQUEST TO ASSIST THE
EVALUATION OF THE PROPOSAL.

3. MAIN LINE PIPE CONNECTIONS SHALL BE MADE HORIZONTALLY
PER STANDARD DRAWINGS I-28 AND I-29.

4. ALL PRESSURE PIPE 4" AND SMALLER SHALL HAVE THE CORRECT
SIZED CONCRETE THRUST BLOCK INSTALLED AT EVERY ABRUPT
CHANGE OF ALIGNMENT; AT GLOBE OR GATE VALVES; AT TEES,
ELBOWS AND CROSSES AND AT ENDS OF PIPE RUNS - OR
WHEREVER THE FIELD ENGINEER DEEMS ONE NECESSARY. THRUST
BLOCKS ARE TO BE INSTALLED PER STANDARD DRAWINGS W-17,
W-18, W-19 AND SDW-100, SIZED AS FOR 4" PIPE.

5. PIPE SLEEVES SHALL BE SCH 40 PVC, TWO TIMES THE DIAMETER
OF THE CARRYING PIPE ANDEXTEND 12" BEYOND EACH SIDE OF THE
PAVEMENT. THE LETTER "E" FOR ELECTRICAL OR "W" FOR WATER
SHALL BE STAMPED OR CHISELED ON THE PAVEMENT DIRECTLY
ABOVE THE SLEEVE.

6. ALL QUICK COUPLING VALVES SHALL BE RUBBER OR VINYL
COVERED.

7. ALL REMOTE CONTROL VALVE AND QUICK COUPLING VALVE
BOXES SHALL BE CONCRETE.

8. THE CONTRACTOR SHALL ADJUST TO THE PROPER GRADE ANY
QUICK COUPLER VALVE, REMOTE CONTROL VALVE, PULL BOX, OR
SPRINKLER HEAD, THAT IS FOUND TO BE IMPROPERLY SET ABOVE
OR BELOW GRADE.  NO EXTRA COMPENSATION WILL BE PAID FOR
THIS WORK.

     LANDSCAPE ARCHITECTURE      URBAN DESIGN       PLANNING      RESOURCE ANALYSIS

Santa Ana,  CA  92701
106 W.4th St. 5th Floor
CORNERSTONE   STUDIOS,   INC.

714.  973. 2200    Voice
714.  973. 0203     Fax

N

THE ANTI-DRAIN/EXCESS FLOW VALVE WILL BE THE SAME DIAMETER
SIZE AS THE RISER AND SHALL BE INTEGRATED INTO THE RISER
ASSEMBLY.  VALVE SHALL BE "VALCON ADV-XS OR AN APPROVED
EQUAL.  IN NO CASE SHALL TWO ANTI-DRAIN VALVES BE USED ON
ANY ONE IRRIGATION HEAD.

12. THE CONTRACTOR SHALL REWORK THE LOCKING TOGGLES OF
THE CONCRETE VALVES BOXES BY REPLACING THE CLEVIS PIN AND
SHEET METAL CLIP WITH A MARINE TYPE, STAINLESS STEEL
MACHINE BOLT AND SELF LOCKING NUT.  ALL MECHANISMS SHALL
BE OILED TO PREVENT RUST.

13. SAND ENCASEMENT FOR ALL IRRIGATION PIPE, DIRECT BURIAL
CONTROL WIRE AND ELECTRICAL CONDUIT SHALL BE PLASTER OR
MORTAR SAND PER SECTION 200 OF THE STANDARD
SPECIFICATIONS.

14. ALL PRESSURE PIPE SHALL HAVE A CONTINUOUS BLUE COLORED
TRENCH MARKER METALLIC TAPE PLACED NINE INCHES 23 CM
BELOW FINISHED GRADE DIRECTLY ABOVE THE BURIED PIPE.
MARKER TAPE SHALL BE "ALARMATAPE" AS MANUFACTURED BY
PAUL POTTER WARNING TAPE, INC., OR APPROVED EQUAL.

15. GUARANTEE:  SECTION 308-7 (GUARANTEE) OF THE STANDARD
SPECIFICATION "GREEN BOOK", AND THE FOLLOWING:

THE ENTIRE IRRIGATION SYSTEM SHALL BE GUARANTEED AGAINST
DEFECTS IN MATERIAL AND WORKMANSHIP FOR A PERIOD OF ONE
(1) YEAR FROM THE DATE OF ACCEPTANCE OF THE WORK.  SHOULD
THE CONTRACTOR FAIL, DURING THE GUARANTEE PERIOD, TO
EXPEDITIOUSLY CORRECT A DEFECT UPON WRITTEN NOTIFICATION
BY THE CITY, THE CITY SHALL CAUSE THE WORK TO BE CORRECTED
AND BILL THE ACTUAL COSTS INCURRED TO THE CONTRACTOR.
DEFECT CORRECTIONS SHALL INCLUDE THE COMPLETE
RESTORATION OF EXISTING IMPROVEMENTS THAT WERE DAMAGED
AS A RESULT OF THE DEFECT.
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Santa Ana,  CA  92701
106 W.4th St. 5th Floor
CORNERSTONE   STUDIOS,   INC.
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ZONE Kc SQ FT
HYDROZONE 1 .50 2,885
HYDROZONE 2 .50-.55 5,735
HYDROZONE 3 .45 2,390
HYDROZONE 4 .45-.50 1,500
TOTAL PLANTING AREA: 12,510

IRRIGATION STATION DAYS/ REPEAT RUN APPLICATION IN APPLIED ROOT PLANT SOIL SLOPE SHADE EFFICIENCY
SCHEDULE NUMBER WEEK CYCLES TIME MINS RATE IN/HR MONTHLY DEPTH TYPES TYPE FACTOR FACTOR FACTOR

1 A-1 3 2 7 1.60 4.48 18" SHRUB/GC LOAM 1 0.5 50%
1 A-2 3 2 7 1.60 4.48 18" SHRUB/GC LOAM 1 0.5 50%
1 A-3 3 2 7 1.60 4.48 18" SHRUB/GC LOAM 1 0.5 50%
1 A-4 3 2 6 1.60 3.84 18" SHRUB/GC LOAM 1 0.5 50%
1 A-5 3 2 7 1.60 4.48 18" SHRUB/GC LOAM 1 0.5 50%
1 A-6 3 2 7 1.60 4.48 18" SHRUB/GC LOAM 1 0.5 50%
1 A-7 3 2 6 1.60 3.84 18" SHRUB/GC LOAM 1 0.5 50%
1 A-8 3 2 7 1.60 4.48 18" SHRUB/GC LOAM 1 0.5 50%
1 A-9 3 2 6 1.60 3.84 18" SHRUB/GC LOAM 1 0.5 50%
1 A-10 3 2 7 1.60 4.48 18" SHRUB/GC LOAM 1 0.5 50%
1 A-11 3 2 7 1.60 4.48 18" SHRUB/GC LOAM 1 0.5 50%

INITIAL PLANTING SCHEDULE
SENSORS ON CONTROLLER MAY MODIFY SCHEDULES TO FIT CURRENT REQUIREMENTS

IRRIGATION STATION DAYS/ REPEAT RUN APPLICATION IN APPLIED ROOT PLANT SOIL SLOPE SHADE EFFICIENCY
SCHEDULE NUMBER WEEK CYCLES TIME MINS RATE IN/HR MONTHLY DEPTH TYPES TYPE FACTOR FACTOR FACTOR

1 A-1 3 2 5 1.60 3.20 18" SHRUB/GC LOAM 1 0.5 75%
1 A-2 3 2 5 1.60 3.20 18" SHRUB/GC LOAM 1 0.5 75%
1 A-3 3 2 5 1.60 3.20 18" SHRUB/GC LOAM 1 0.5 75%
1 A-4 3 2 4 1.60 2.56 18" SHRUB/GC LOAM 1 0.5 75%
1 A-5 3 2 5 1.60 3.20 18" SHRUB/GC LOAM 1 0.5 75%
1 A-6 3 2 5 1.60 3.20 18" SHRUB/GC LOAM 1 0.5 75%
1 A-7 3 2 4 1.60 2.56 18" SHRUB/GC LOAM 1 0.5 75%
1 A-8 3 2 5 1.60 3.20 18" SHRUB/GC LOAM 1 0.5 75%
1 A-9 3 2 4 1.60 2.56 18" SHRUB/GC LOAM 1 0.5 75%
1 A10 3 2 5 1.60 3.20 18" SHRUB/GC LOAM 1 0.5 75%
1 A-11 3 2 5 1.60 3.20 18" SHRUB/GC LOAM 1 0.5 75%

MATURE PLANTING SCHEDULE
SENSORS ON CONTROLLER MAY MODIFY SCHEDULES TO FIT CURRENT REQUIREMENTS

MONTHLY ADJUSTMENTS TO IRRIGATION SCHEDULES
CHANGES TO THE FREQUENCY OF WATERINGS PER WEEK MODIFY
THE BASE SCHEDULES TO FIT MONTHLY EVAPORATION REQUIREMENTS

WUCOLS SQ FT
VALVE NO. HYDROZONE WATER USE TYPE PLANT FACTOR (PF) AREA (HA) PF X HA ETWU

1 1 MED 0.50 2885 1442.50 55450
2 2 MED 0.55 1735 954.25 36681
3 2 MED 0.55 240 132.00 5074
4 3 LOW-MED 0.45 765 344.25 13233
5 2 MED 0.50 510 255.00 9802
6 2 MED 0.50 900 450.00 17298
7 3 LOW-MED 0.45 1625 731.25 28109
8 2 MED 0.50 725 362.50 13935
9 4 LOW-MED 0.45 1500 675.00 25947
10 2 MED 0.50 800 400.00 15376
11 2 MED 0.50 825 412.50 15857

REGULAR AREA TOTAL SQUARE FEET 12510
SPECIAL AREAS TOTAL SQUARE FEET 0

ETWU TOTAL 236762

ET DATA FROM: LOS ANGELES = 46.5 IN/YEAR
MAWA = 46.5 X 0.62 X (0.7 X 9,260) = 252,464 GAL/YR
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NOTE:  ADJUST PLANTING IN THIS AREA AS
NECESSARY TO ACCOMMODATE MANHOLES,
EQUIPMENT, AND PIPING PER CIVIL DRAWINGS.

NOTE:  PLANTING AREAS LESS THAN
3' IN WIDTH TO BE PAVED WITH
DECOMPOSED GRANITE. SEE DETAIL
A, THIS SHEET

PLANT LEGEND
SYMBOL

TREES

24" BOXTORREY PINEPINUS TORREYANA

24" BOXCALIFORNIA SYCAMOREPLATANUS RACEMOSA

REMARKSQTY. SIZECOMMON NAMEBOTANICAL NAME

6

4

T-1

T-2

T-3

SHRUBS

S-3 COMPACTUM KARO 5 GAL

24" BOXSTRAWBERRY TREEARBUTUS 'MARINA' 20

GROUNDCOVERS / GRASSES
ELIJAH BLUE FESCUE 3150

'SANTA ANA CARDINAL'
CORAL BELLS

HEUCHERA 'SANTA ANA
CARDINAL'

510

G-1

G-2

5 GAL118NEW ZEALAND FLAXS-1 PHORMIUM 'APRICOT QUEEN'

5 GAL32COFFEBERRYS-2 RHAMNUS CALIFORNIA
'LEATHERLEAF'

143PITTOSPORUM CRASSIFOLIUM
'COMPACTUM'

1 GALFESTUCA GLAUCA 'ELIJAH BLUE'

1 GAL

1 GALWHITE LIGHTIN' TRAILING
LANTANA

LANTANA SELLOWIANA 'MONMA' 300G-3

5 GALS-4 RIBES VIBURNIFOLIUM EVERGREEN CURRANT 31

STANDARD;
PLANT PER SDL-101
AND SDL-106

PLANT PER SDL-102;
PLANT @ 4' O.C.

STANDARD;
PLANT PER SDL-101
AND SDL-106

STANDARD;
PLANT PER SDL-101
AND SDL-106

PLANT PER SDL-102;
PLANT @ 6' O.C.

PLANT PER SDL-102;
PLANT @ 4' O.C.

PLANT PER SDL-102;
PLANT @ 5' O.C.

PLANT PER SDL-102;
PLANT @ 24" O.C.

PLANT PER SDL-102;
PLANT @ 12" O.C.

PLANT PER SDL-102;
PLANT @ 3' O.C.

PLANTING NOTES
1.  WORK SHALL MEET THE REQUIREMENTS OF ALL LOCAL, STATE, AND FEDERAL
     GOVERNING CODES, ORDINANCES, LAWS, REGULATIONS, SAFETY ORDERS AND DIRECTIVES.

2.  CONTRACTOR SHALL BE RESPONSIBLE FOR MAKING HIMSELF/HERSELF FAMILIAR WITH
     ALL UNDERGROUND UTILITIES, PIPES AND STRUCTURES.  CONTRACTOR SHALL TAKE SOLE
     RESPONSIBILITY FOR ANY COST INCURRED DUE TO DAMAGE OF SAID UTILITIES.

3.  CONTRACTOR MUST CHECK ALL SITE CONDITIONS PRIOR TO COMMENCING WORK.
     CONTRACTOR SHALL NOT WILLFULLY PROCEED WITH CONSTRUCTION AS DESIGNED
     WHEN IT IS OBVIOUS THAT UNKNOWN OBSTRUCTIONS AND/OR GRADE DIFFERENCES
     EXIST THAT MAY NOT HAVE BEEN KNOWN DURING DESIGN.  SUCH CONDITIONS SHALL
     BE IMMEDIATELY BROUGHT TO THE ATTENTION OF THE CITY'S AUTHORIZED

REPRESENTATIVE.  THE CONTRACTOR SHALL ASSUME FULL RESPONSIBILITY
     FOR ALL NECESSARY REVISIONS DUE TO FAILURE TO GIVE SUCH NOTIFICATION.

4.  ALL PLANT QUANTITIES ARE IDENTIFIED BY TYPICAL SYMBOLS.  REFER TO PLANT
     LEGEND FOR QUANTITIES.  PLANT QUANTITIES ARE APPROXIMATE AND ARE PROVIDED
     FOR THE CONVENIENCE OF THE CONTRACTOR.  IT SHALL BE THE CONTRACTOR'S
     RESPONSIBILITY TO CONFIRM ALL PLANT QUANTITIES PRIOR TO BIDDING.  IN THE
     EVENT OF DISCREPANCIES IN PLANT COUNT, QUANTITIES INDICATED BY PLANT
     SYMBOLS SHALL PREVAIL.

5.  TREES SHALL BE REVIEWED AND TAGGED BY CITY'S AUTHORIZED REPRESENTATIVE
IMMEDIATELY UPON AWARD OF CONTRACT.  PLANT MATERIAL SHALL BE GUARANTEED

     TO BE AVAILABLE AND MEET OR EXCEED REQUIRED SPECIFICATIONS ON ESTIMATED
     DATE OF START OF PLANTING.  IF REQUESTED BY CITY'S AUTHORIZED REPRESENTATIVE,
     CONTRACTOR SHALL SUBMIT FOR APPROVAL PHOTOS OF ALL BOXED TREES.  PHOTOS
     SHOULD INCLUDE PERSON FOR SCALE PURPOSES.

6.  CONTRACTOR SHALL NOTIFY CITY'S AUTHORIZED REPRESENTATIVE
     IF, PRIOR TO BIDDING, ANY SPECIFIED PLANT MATERIAL IS FOUND TO BE
     UNAVAILABLE.

7.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO FURNISH PLANT MATERIAL
     FREE OF PESTS OR DISEASE.

8.  ALL PLANT MATERIAL DELIVERED TO THE SITE SHALL BE APPROVED BY
     THE  CITY'S AUTHORIZED REPRESENTATIVE PRIOR TO INSTALLATION.

9.  ALL PLANT MATERIAL SHALL BE SET OUT AS SHOWN ON PLAN.  FINAL
     LOCATION OF ALL PLANT MATERIAL SHALL BE SUBJECT TO THE APPROVAL
     OF THE CITY'S AUTHORIZED REPRESENTATIVE.

10. ALL EXISTING TREES NOTED TO REMAIN ON PLANTING PLAN OR
      TREE INVENTORY ARE TO BE PROTECTED IN PLACE DURING CONSTRUCTION.

11. ALL TREES PLANTED NEXT TO CURBS SHALL BE AT LEAST 36" CLEAR FROM CURB FACE.

12. ALL TREES LOCATED WITHIN 5' (FIVE FEET) OF CURBS, WALKWAYS, WALLS, OR
      FOUNDATIONS SHALL BE INSTALLED WITH ROOT BARRIERS.  THE ROOT BARRIER SHALL
      BE INSTALLED ADJACENT TO THE WALKWAY OR WALL AND NOT AROUND THE ROOTBALL.
      THE LENGTH OF THE ROOT BARRIER SHALL BE A MINIMUM OF 10' (TEN FEET) FROM THE
      THE CENTER OF THE TRUNK IN BOTH DIRECTIONS OF THE TREE AND 24" DEEP.

13. ALL AREAS NOT PLANTED IN TURF AND LESS THAN 4:1 SLOPE SHALL BE
      COVERED WITH 2" ORGANIC MULCH.  SUBMIT 1 CU. FT. SAMPLE PRIOR TO
      APPLICATION.

14. MINIMUM 3 SOIL SAMPLES SHALL BE TAKEN BY CONTRACTOR AFTER
     GRADING OPERATIONS ARE COMPLETED FOR SOIL FERTILITY AND
     AGRICULTURAL SUITABILITY BY AN APPROVED LABORATORY.  SEE
     SPECIFICATIONS FOR SOIL AMENDMENTS SPECIFIED FOR BIDDING
     PURPOSES ONLY.  SUBMIT SOIL REPORT TO CITY'S AUTHORIZED
     REPRESENTATIVE.  SOIL AMENDMENTS SHALL BE AS PER RECOMMENDATIONS
     IN SOILS REPORT.

15. CONTRACTOR SHALL NOTIFY CITY'S AUTHORIZED REPRESENTATIVE
      48 HOURS PRIOR TO COMMENCEMENT OF WORK TO COORDINATE OPERATIONS.

16. THE CITY'S AUTHORIZED REPRESENTATIVE SHALL BE THE SOLE JUDGE
      AS TO WHEN THE MAINTENANCE PERIOD BEGINS.

     LANDSCAPE ARCHITECTURE      URBAN DESIGN       PLANNING      RESOURCE ANALYSIS

Santa Ana,  CA  92701
106 W.4th St. 5th Floor
CORNERSTONE   STUDIOS,   INC.

714.  973. 2200    Voice
714.  973. 0203     Fax

N

2

1

3

A

PROPOSED NEW TWO
STORY FIRE STATION

CONCRETE PAVEMENT

GRAVEL,
SEE  SHEET C6

GRAVEL,
SEE  SHEET C6

CONCRETE PAVEMENT

CONCRETE PAVEMENT

LIMIT OF WORK

LIMIT OF WORK
NOTE:

A. EXISTING OFF SITE VEGETATION FINDINGS INCLUDE TOYON, RHUS, ACACIA AND EUCALYPTUS AMONG COASTAL SAGE SCRUB PLANT
COMMUNITY.

B. ALL LANDSCAPE AND IRRIGATION SHALL BE INSTALLED AND MAINTAINED IN ACCORDANCE WITH THE CITY OF SAN DIEGO'S LANDSCAPE
REGULATIONS, THE LAND DEVELOPMENT MANUAL LANDSCAPE STANDARDS, AND ALL OTHER LANDSCAPE RELATED CITY AND REGIONAL
STANDARDS.

C. MAINTENANCE: ALL REQUIRED AREAS SHALL BE MAINTAINED BY CITY OF SAN DIEGO FIRE DEPARTMENT. THE LANDSCAPE AREAS SHALL
BE MAINTAINED FREE OF DEBRIS AND LITTER AND ALL PLANT MATERIAL SHALL BE MAINTAINED IN A HEALTHY GROWING CONDITION.

L2.01
36494-139-D

139 142

L1.01
36494-135-D

135 142

CSI

137 140

-137-

PLANTING PLAN L2.01

CONSTRUCTION SITE PRIORITY : MEDIUM
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§142.0412 Brush Management
Brush management is required in all base zones on publicly or privately owned 
premises that are within 100 feet of a structure and contain native or naturalized 
vegetation. 

(a) Brush management activity is permitted within environmentally sensitive 
lands (except for wetlands) that are located within 100 feet of an existing 
structure in accordance with Section 143.0110(c)(7). Brush management in 
wetlands may be requested with a development permit in accordance with 
Section 143.0110 where the Fire Chief deems brush management necessary in 
accordance with Section 142.0412(i). Where brush management in wetlands
is deemed necessary by the Fire Chief, that brush management shall not 
qualify for an exemption under the Environmentally Sensitive Lands 
Regulations, Section 143.0110(c)(7). 

(1) Brush management Zone One is the area adjacent to the structure, 
shall be least flammable, and shall typically consist of pavement and 
permanently irrigated ornamental planting. Brush management Zone 
One shall not be allowed on slopes with gradient greater than 4:1 (4 
horizontal feet to 1 vertical foot) unless the property received tentative
map approval before November 15, 1989. However, within the Coastal 
Overlay Zone coastal development shall be subject to the 
encroachment limitations set forth in Section 143.0142(a)(4) of the 
Environmentally Sensitive Lands Regulations. 

(2) Brush management Zone Two is the area between Zone One and any 
area of native or naturalized vegetation and typically consists of 
thinned, native or naturalized non-irrigated vegetation. 

(c) The width of Zone One and Zone Two shall not exceed 100 feet and shall 
meet the width requirements in Table 142-04H unless modified based on 
existing conditions pursuant to Section 142.0412(i) and the following:  

(1) The establishment of brush management Zones One and Two for new 
development shall be addressed in a site-specific plan to include all 
creative site and/or structural design features to minimize impacts to 
undisturbed native vegetation. Both Zone One and Zone Two shall be 
provided on the subject property unless a recorded easement is granted 
by an adjacent property owner to the owner of the subject property to 
establish and maintain the required brush management zone(s) on the 
adjacent property in perpetuity. 

(2) Where Zone Two is located within City-owned property, a Right-of-
Entry shall be executed in accordance with Section 63.0103 prior to 
any brush management activity. Zone Two brush management is not 
permitted in City-owned open space for new development proposals. 
For properties in the Coastal Overlay Zone, additional requirements 
for new subdivisions are found in Section 142.0412 (n). 

(b) Brush Management Zones.  Where brush management is required, a 
comprehensive program shall be implemented that reduces fire hazards 
around structures by providing an effective fire break between all structures
and contiguous areas of native or naturalized vegetation.  This fire break shall 
consist of two distinct brush management areas called “Zone One” and “Zone 
Two” as shown in Diagram 142-04E. 

Diagram 142-04E 

Brush Management Zones

  

Zone One Zone Two Native or
naturalized
vegetation

Top or bottom
of slope

Proposed or
existing
structure

Slope

Table 142-04H 
Brush Management Zone Width Requirements

Criteria 

 Zone Widths  

Zone One Width  35 ft.  

Zone Two Width  65 ft.  

(d) Brush management activities are prohibited within coastal sage scrub, 
maritime succulent scrub, and coastal sage-chaparral habitats from March 1 
through August 15, except where documented to the satisfaction of the City 
Manager that the thinning would be consistent with conditions of species 
coverage described in the City of San Diego’s MSCP Subarea Plan. 

(e) Where Zone One width is required adjacent to the MHPA or within the 
Coastal Overlay Zone, any of the following modifications to development 
regulations of the Land Development Code or standards in the Land 
Development Manual are permitted to accommodate the increase in width: 

(1) The required front yard setback of the base zone may be reduced by 5 
feet,

(2) A sidewalk may be eliminated from one side of the public
right-of-way and the minimum required public right-of-way width may 
be reduced by 5 feet, or 

(3) The overall minimum pavement and public right-of-way width may be 
reduced in accordance with the Street Design Standards of the Land 
Development Manual. 

(f) The Zone Two width may be decreased by 1½ feet for each 1 foot of increase 
in Zone One width up to a maximum reduction of 30 feet of Zone Two width.

(g) Zone One Requirements 

(1) The required Zone One width shall be provided between native or 
naturalized vegetation and any structure and shall be measured from 
the exterior of the structure to the vegetation. 

(2) Zone One shall contain no habitable structures, structures that are 
directly attached to habitable structures, or other combustible 
construction that provides a means for transmitting fire to the habitable 
structures. Structures such as fences, walls, palapas, play structures, 
and non-habitable gazebos that are located within brush management 
Zone One shall be of noncombustible, one hour fire-rated or heavy 
timber construction. 

(3) Plants within Zone One shall be primarily low-growing and less than 4 
feet in height with the exception of trees.  Plants shall be low-fuel and 
fire-resistive. 

(4) Trees within Zone One shall be located away from structures to a 
minimum distance of 10 feet as measured from the structures to the 
drip line of the tree at maturity in accordance with the Landscape 
Standards of the Land Development Manual. 

(5) Permanent irrigation is required for all planting areas within Zone One 
except as follows: 

(A) When planting areas contain only species that do not grow 
taller than 24 inches in height, or 

(B) When planting areas contain only native or naturalized species 
that are not summer-dormant and have a maximum height at 
plant maturity of less than 24 inches. 

(6) Zone One irrigation overspray and runoff shall not be allowed into 
adjacent areas of native or naturalized vegetation. 

(7) Zone One shall be maintained on a regular basis by pruning and 
thinning plants, controlling weeds, and maintaining irrigation systems. 

(h) Zone Two Requirements 

(1) The required Zone Two width shall be provided between Zone One 
and the undisturbed, native or naturalized vegetation, and shall be 
measured from the edge of Zone One that is farthest from the habitable 
structure, to the edge of undisturbed vegetation. 

(2) No structures shall be constructed in Zone Two. 

(3) Within Zone Two, 50 percent of the plants over 24 inches in height 
shall be cut and cleared to a height of 6 inches. 

(4) Within Zone Two, all plants remaining after 50 percent are reduced in 
height, shall be pruned to reduce fuel loading in accordance with the 
Landscape Standards in the Land Development Manual.  Non-native 
plants shall be pruned before native plants are pruned. 

(5) The following standards shall be used where Zone Two is in an area 
previously graded as part of legal development activity and is 
proposed to be planted with new plant material instead of clearing
existing native or naturalized vegetation: 

(A) All new plant material for Zone Two shall be native, low-fuel, 
and fire-resistive. No non-native plant material may be planted 
in Zone Two either inside the MHPA or in the Coastal Overlay 
Zone, adjacent to areas containing sensitive biological 
resources.

 (B) New plants shall be low-growing with a maximum height at 
maturity of 24 inches.  Single specimens of fire resistive native 
trees and tree form shrubs may exceed this limitation if they 
are located to reduce the chance of transmitting fire from 
native or naturalized vegetation to habitable structures and if 
the vertical distance between the lowest branches of the trees 
and the top of adjacent plants are three times the height of the 
adjacent plants to reduce the spread of fire through ladder 
fueling. 

(C) All new Zone Two plantings shall irrigated temporarily until 
established to the satisfaction of the City Manager.  Only low-
flow, low-gallonage spray heads may be used in Zone Two.  
Overspray and runoff from the irrigation shall not drift or flow 
into adjacent areas of native or naturalized vegetation.    
Temporary irrigation systems shall be removed upon approved 
establishment of the plantings.  Permanent irrigation is not 
allowed in Zone Two. 

(D) Where Zone Two is being revegetated as a requirement of 
Section 142.0411(a), revegetation shall comply with the 
spacing standards in the Land Development Manual. Fifty 
percent of the planting area shall be planted with material that 
does not grow taller than 24 inches.  The remaining planting 
area may be planted with taller material, but this material shall 
be maintained in accordance with the requirements for existing 
plant material in Zone Two. 

(6) Zone Two shall be maintained on a regular basis by pruning and 
thinning plants, removing invasive species, and controlling weeds. 

(7) Except as provided in Section 142.0412(i), where the required Zone 
One width shown in Table 142-04H cannot be provided on premises 
with existing structures, the required Zone Two width shall be 
increased by one foot for each foot of required Zone One width that 
cannot be provided. 

(i) In consideration of the topography, existing and potential fuel load, and  other 
characteristics of the site related to fire protection, the Fire Chief may modify 
the requirements of Section 142.0412, and where applicable with the approval 
of the Building Official, may require building features for fire protection in 
addition to those required in accordance with Chapter 14, Article 5, Division 7 
and Chapter 14, Article 9, Division 3 if the following conditions exist: 

(1) In the written opinion of the Fire Chief, based upon a fire fuel load 
model report conducted by a certified fire behavior analyst, the 
requirements of Section 142.0412 fail to achieve the level of fire 
protection intended by the application of Zones One and Two; and 

(2) The modification to the requirements achieves an equivalent level of 
fire protection as provided by Section 142.0412, other regulations of 
the Land Development Code, and the minimum standards contained in 
the Land Development Manual; and 

(3) The modification to the requirements is not detrimental to the public 
health, safety, and welfare of persons residing or working in the area. 

(j) If the Fire Chief approves a modified plan in accordance with this section as 
part of the City’s approval of a development permit, the modifications shall be 
recorded with the approved permit conditions. 

(k) For existing structures, the Fire Chief may require brush management in 
compliance with this section for any area, independent of size, location, or 
condition if it is determined that an imminent fire hazard exists. 

(l) Brush management for existing structures shall be performed by the owner of 
the property that contains the native and naturalized vegetation.  This 
requirement is independent of whether the structure being protected by brush 
management is owned by the property owner subject to these requirements or 
is on neighboring property. 

(m) Where specifically authorized by the Fire Chief, goats may be used for brush 
management in accordance with the following: 

(1) In order to prevent escapes, harassment from predators or humans, or 
over browsing, goats shall be managed and monitored 24-hours a day 
by a contractor with at least two years experience in raising, handling, 
and controlling of goats. The goat contractor shall maintain a 
minimum of $1 million of liability insurance subject to approval by 
the Office of the City Attorney. 

(2) At least 10 business days prior to using goats for brush management, 
the property owner shall apply to the Fire Rescue Department for a 
permit to use goats for brush management. The applicant shall: 

(A) Obtain and submit written permission from the owner of any 
property through which the goats must gain access to the area 
to be browsed. 

(B) Provide written notice to the Fire Chief and all owners and 
residents of property located immediately adjacent to the area 
to be browsed. This notice shall identify Sections 44.0307 and 
142.0412(m) as the authority for temporary use of goats. 

(C) Provide photographs of the existing condition of the site, and a 
plan describing the methods to be employed and measures to 
retain existing vegetation in compliance with Section 
142.0412(h).

(3) The area to be browsed shall be measured, staked, and appropriately 
fenced with temporary electrically charged fencing to delineate the 
Zone Two brush management areas. Signs must be posted at 25-foot 
intervals along the fence warning of the possibility of mild electric 
shock.

(4) The timing of brush management activities shall comply with Section 
142.0412(d).

(5) While goats are browsing: 

(A) No more than 75 goats are permitted on a single acre of the 
premises.

(B) Goats shall be moved along periodically so that no more than 
50 percent of the vegetation is thinned or reduced. 

(C) The goats shall remain within a secure enclosure at all times. 

(D) Goats shall be moved into a separate holding pen at night, 
which shall be located the maximum distance reasonably 
practicable from residences. 

(E) Droppings in the holding pen, and to the extent reasonably 
possible within the brush management area, shall be removed 
and properly disposed of daily in accordance with Section 
44.0307.

(F) The goats shall be used for brush management only and shall 
be immediately removed when the brush thinning has been 
accomplished. 

(6) No later than 5 business days from the date of removal of the goats, 
the applicant shall notify the Fire Chief in writing of the removal of 
the goats. 

(7) The Fire Rescue Department shall not approve any permit under 
Section 142.0412(m) that will utilize a contractor determined by the 
City Manager to have negligently performed brush management 
services within the three prior calendar years.  All facts supporting 
such a determination shall be provided to the applicant in writing, and 
shall constitute a final determination on the City’s behalf. 

(n) Within the Coastal Overlay Zone, brush management for new subdivisions
shall not be permitted to encroach into an environmentally sensitive habitat 
area [ESHA], except that encroachment may be permitted where necessary to 
achieve a maximum development area of 25 percent including Zones One and 
Two. For purposes of this Section, ESHA shall include southern fordunes, 
torrey pines forest, coastal bluff scrub, maritime succulent scrub, maritime 
chaparral, native grasslands, oak woodlands, coastal sage scrub and coastal 
sage scrub/communities, and any vegetative communities that support 
threatened or endangered species.  

(o) Violations and Remedies 

(1) The provisions of this division shall be enforced pursuant to Chapter 
12, Article 1, Division 2 (Enforcement Authorities for the Land 
Development Code), and Chapter 12, Article 1, Division 3 (Violations 
of the Land Development Code and General Remedies). 

(2) In accordance with Section 121.0312, the City Manager may order 
reasonable restoration of the premises and any adjacent affected site to 
its lawful condition or may require reasonable mitigation at the sole 
cost of the responsible person. 

(Added 12-9-1997 by O-18451 N.S.; amended 10-18-1999 by O-18691 N.S.; effective 
1-1-2000.)  
(Amended 9-19-2005 by O-19413 N.S.; effective10-19-2005.) 
(Amended 6-15-2007 by O-19624 N.S.; effective 7-15-2007.) 
(Amended 1-15-2008 by O-19698 N.S.; effective 2-14-2008.) 
(Amended 7-28-2009 by O-19885 N.S; effective 8-27-2009.)   
(Amended 8-4-2011 by O-20081 N.S.; effective 10-6-2011.) 
(Amended 7-31-2012 by O-20187 N.S.; effective 8-30-2012.) 

[Editors Note:  Amendments as adopted by O-20081 N. S. will not apply within the 
Coastal Overlay Zone until the California Coastal Commission certifies it as a Local 
Coastal Program Amendment. 
Click the link to view the Strikeout Ordinance highlighting changes to prior language
http://docs.sandiego.gov/municode_strikeout_ord/O-20081-SO.pdf ]  

[Editor’s Note Section 142.0412.  A Resolution (R-2008-366) was passed by the Council to 
temporarily allow goat monitoring in the coastal overlay zone for a 5 year trial period (until 
September 4, 2013) during which annual monitoring reports would be distributed to the Coastal 
Commission.  If at the end of 5 years, monitoring reports indicate that the use of goats has adversely 
impacted ESHA, the use of goats in the coastal zone would be discontinued.] 
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