C lt Mr. Marcehno Ortiz, Premdent O
j Ortiz Corporation

2000 McKinley Avenue
CONTRACTOR’S NAME: National City, CA 91950
ADDRESS: P: (619) 434-7925 F: (619) 434-7931

TELEPHONE NO.:
CITY CONTACT: Damian Singleton, Contract Specialist, Email: dsingleton@sandiego.gov

Phone No (619) 533-3482 Fax No (619) 533-3633
ROwen/B Doringo/LJI

CONTRACT
DOCUMENTS

FOR -~ COPY

SEWER AND WATER GROUP JOB 687B

VOLUME 1 OF 2

BID NO.: K-14-5829-DBB-3
SAP NO. (WBS/IO/CC): B-00445 / B-00114
CLIENT DEPARTMENT: 2011/2013
COUNCIL DISTRICT: 3

PROJECT TYPE: JB /KB

THIS CONTRACT IS SUBJECT TO THE FOLLOWING:

» PHASED-FUNDING
» THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM.

BID DUE DATE:

2:00 PM
AUGUST 20,2013
CITY OF SAN DIEGO
PUBLIC WORKS DEPARTMENT
1010 SECOND AVENUE, SUITE 1400, MS 614C
SAN DIEGO, CA 92101



ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineet:

M/’/ . bLGP

For City Engineer Date

Bid No. K-~14-5829-DBB-3
Sewer and Water Group Job 687B



TABLE OF CONTENTS

NOTICE INVITING BIDS ...ttt ettt e e st e et e e stae e st e e nnne s 4
CONTRACT FORMS AGREEMENT ..ottt 18
CONTRACT/AGREEMENTS ATTACHMENTS:
1. Performance Bond and Labor and Materialmen’s Bond...........cccooveviiiiiieinnesie e 22
2. Drug-Free WOTKPIACE ........cui ittt ettt sttt et saeene e e 24
3. American with Disabilities Act (ADA) Compliance Certification ..........ccccccevvviviieeieeinenn, 25
4. Contractor Standards - Pledge of Compliance Certificate...........cccoovvveviviiveieiie i, 26
5. Affidavit of DiSpoSal CertifiCate ...........cooeiriiiiiriieiere e 27
6. Phased Funding Schedule AQIreEMENt..........cciviiiiie et e e 28
SUPPLEMENTARY SPECIAL PROVISIONS .....cooiiiiiiiisesese e 29
SUPPLEMENTARY SPECIAL PROVISIONS — APPENDICES:
A. Addendum Mitigated Negative Declaration...........ccoccooviiiiiiieeie e 49
B. Fire Hydrant Meter PrOgram .........ccccoiiiiiiiiiiec ettt st e 157
C. Materials Typically Accepted by Certificate of Compliance..........ccoccvvvvveiviicic i, 171
(DT 40T o] [ O L0 1V ot SR 173
O I ToF. L T (T 1Y/ - o ISR 175
o |- Lol oL £ T £ OSSR 177
G. HydrostatiC DISCharge FOIM .........ociiiiiiiiiisi e 179
H. Discharge Points and FIOW Data ..........c.cccvvieeiiiiieciiec s sse e see e esee e 181
I.  Sample Archaeology INVOICE .......cceoiiiiiii et ne 183
J. Hazardous LabelS/FOIMS ..........iiiiieeceeie ettt ettt sne e e 186
K. ENCroaChMENT PEIMIL ......ceiiiieie ettt ettt st see e e e 192
Table of Contents (Rev. July 2012) 3| Page

Sewer and Water Group Job 687B



CITY OF SAN DIEGO, CALIFORNIA

NOTICE INVITING BIDS

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works
Contracting Group at the location, time, and date shown on the cover of these specifications
for performing work on SEWER AND WATER GROUP JOB 687B (Project).

2. DESCRIPTION OF WORK: The Work involves furnishing all labor, materials,
equipment, services, and other incidental works and appurtenances for the construction of the
Project as described below:

Construction consists of the installation of 8, 12, 15, and 18 inch sewer mains, 8 inch
water mains with open trench methods. Installation of sewer manholes, pedestrian curb
ramps, slurry sealing, etc.

2.1.  The Work shall be performed in accordance with:

2.1.1. This Notice Inviting Bids and Plans numbered 31004-01-D through
31004-56-D, inclusive.

3. EQUAL OPPORTUNITY

3.1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE in their entirety and
SUBSTITUTE with the following:

D. CITY’S EQUAL OPPORTUNITY COMMITMENT.
1. Nondiscrimination in Contracting Ordinance.

1. The Contractor, Subcontractors and Suppliers shall comply with
requirements of the City’s Nondiscrimination in Contracting
Ordinance, San Diego Municipal Code 8822.3501 through 22.3517.

The Contractor shall not discriminate on the basis of race, gender,
religion, national origin, ethnicity, sexual orientation, age, or
disability in the solicitation, selection, hiring, or treatment of
subcontractors, vendors, or suppliers. The Contractor shall provide
equal opportunity for subcontractors to participate in subcontracting
opportunities. The Contractor understands and agrees that violation
of this clause shall be considered a material breach of the contract
and may result in contract termination, debarment, or other
sanctions.

The Contractor shall include the foregoing clause in all contracts
between the Contractor and Subcontractors and Suppliers.

2. Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, the Bidder shall provide to the City a list of all instances
within the past 10 years where a complaint was filed or pending
against Bidder in a legal or administrative proceeding alleging that
Bidder discriminated against its employees, subcontractors, vendors,
or suppliers, and a description of the status or resolution of that
complaint, including any remedial action taken.
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3. Upon the City's request, the Contractor agrees to provide to the City,
within 60 days, a truthful and complete list of the names of all
Subcontractors and Suppliers that the Contractor has used in the past
5 years on any of its contracts that were undertaken within San
Diego County, including the total dollar amount paid by the
Contractor for each subcontract or supply contract.

4. The Contractor further agrees to fully cooperate in any investigation
conducted by the City pursuant to the City's Nondiscrimination in
Contracting Ordinance, Municipal Code 8§22.3501 through 22.3517.
The Contractor understands and agrees that violation of this clause
shall be considered a material breach of the Contract and may result
in remedies being ordered against the Contractor up to and including
contract termination, debarment and other sanctions for violation of
the provisions of the Nondiscrimination in Contracting Ordinance.
The Contractor further understands and agrees that the procedures,
remedies and sanctions provided for in the Nondiscrimination in
Contracting Ordinance apply only to violations of the Ordinance.

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

1. The Contractor, Subcontractors and Suppliers shall comply with the
City’s Equal Employment Opportunity Outreach Program, San Diego
Municipal Code §822.2701 through 22.2707.

The Contractor shall not discriminate against any employee or
applicant for employment on any basis prohibited by law.
Contractor shall provide equal opportunity in all employment
practices. Prime Contractor shall ensure their subcontractors comply
with this program. Nothing in this section shall be interpreted to
hold a prime contractor liable for any discriminatory practice of its
subcontractors.

The Contractor shall include the foregoing clause in all contracts
between the Contractor and Subcontractors and Suppliers.

2. If the Contract is competitively solicited, the selected Bidder shall submit
a Work Force Report (Form BBO05), within 10 Working Days after
receipt by the Bidder of Contract forms to the City for approval as
specified in the Notice of Intent to Award letter from the City.

3. If a Work Force Report is submitted, and the City determines there are
under-representations when compared to County Labor Force
Availability data, the selected Bidder shall submit an Equal Employment
Opportunity Plan.

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it
shall include the following assurances:

1. The Contractor shall maintain a working environment free of
discrimination, harassment, intimidation and coercion at all sites and
in all facilities at which the Contractor’s employees are assigned to
work.
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2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.

3. The Contractor disseminates and reviews its EEO Policy with all
employees at least once a year, posts the policy statement and EEO
posters on all company bulletin boards and job sites, and documents
every dissemination, review and posting with a written record to
identify the time, place, employees present, subject matter, and
disposition of meetings.

4. The Contractor reviews, at least annually, all supervisors’ adherence
to and performance under the EEO Policy and maintains written
documentation of these reviews.

5. The Contractor discusses its EEO Policy Statement with
subcontractors with whom it anticipates doing business, includes the
EEO Policy Statement in its subcontracts, and provides such
documentation to the City upon request.

6. The Contractor documents and maintains a record of all bid
solicitations and outreach efforts to and from subcontractors,
contractor associations and other business associations.

7. The Contractor disseminates its EEO Policy externally through
various media, including the media of people of color and women, in
advertisements to recruit, maintains files documenting these efforts,
and provides copies of these advertisements to the City upon request.

8. The Contractor disseminates its EEO Policy to union and community
organizations.

9. The Contractor provides immediate written notification to the City
when any union referral process has impeded the Contractor’s efforts
to maintain its EEO Policy.

10. The Contractor maintains a current list of recruitment sources,
including those outreaching to people of color and women, and
provides written notification of employment opportunities to these
recruitment sources with a record of the organizations’ responses.

11. The Contractor maintains a current file of names, addresses and
phone numbers of each walk-in applicant, including people of color
and women, and referrals from unions, recruitment sources, or
community organizations with a description of the employment
action taken.

12. The Contractor encourages all present employees, including people
of color and women employees, to recruit others.

13. The Contractor maintains all employment selection process
information with records of all tests and other selection criteria.
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14. The Contractor develops and maintains documentation for on-the-job
training opportunities, participates in training programs, or both for
all of its employees, including people of color and women, and
establishes apprenticeship, trainee, and upgrade programs relevant to
the Contractor’s employment needs.

15. The Contractor conducts, at least annually, an inventory and
evaluation of all employees for promotional opportunities and
encourages all employees to seek and prepare appropriately for such
opportunities.

16. The Contractor ensures the company’s working environment and
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy
between the sexes.

4. SUBCONTRACTING PARTICIPATION PERCENTAGES.

4.1.

4.2.

4.3.

The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 7.5%
2. ELBE participation 14.8%
3. Total mandatory participation 22.3%

The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better
understand the Good Faith Effort requirements of this contract. See the City’s
document titled “SLBE Program, Instructions For Bidders Completing The Good
Faith Effort Submittal” available at: http://www.sandiego.gov/eoc/

The Bid will be declared non-responsive if the Bidder fails the following mandatory
conditions:

4.3.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall
mandatory participation percentage identified in this document; OR.

4.3.2. Bidder’s submission of Good Faith Effort documentation demonstrating the
Bidder made a good faith effort to outreach to and include SLBE-ELBE
Subcontractors required in this document within 3 Working Day of the Bid
opening if the overall mandatory participation percentage is not met.

5. PRE-BID MEETING:

5.1

There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding
requirements, pre- qualification process, and Equal Opportunity Contracting Program
requirements and reporting procedures in the Public Works Contracting Group,
Conference Room at 1010 Second Avenue, Suite 1400, San Diego, CA 92101 at
10:00 A.M., on JULY 30, 2013.
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10.

11.

12.

5.2.  All potential bidders are encouraged to attend.

5.3.  To request a copy of the agenda on an alternative format, or to request a sign
language or oral interpreter for this meeting, call the Public Works Contracting
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to
ensure availability.

CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:
6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors
and Suppliers must register with Prism®, the City’s web-based contract compliance

portal at:

https://pro.prismcompliance.com/default.aspx.

6.2.  The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer.

CONSTRUCTION COST: The City’s estimated construction cost for this contract is
$5,300,000.

LOCATION OF WORK: See the location map attached as Appendix E.

CONTRACT TIME: The Contract Time for completion of the Work shall be 297 Working
Days.

CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of
California Law, the Contractor shall possess valid appropriate license(s) at the time that the
Bid is submitted. Failure to possess the specified license(s) shall render the Bid as non-
responsive and shall act as a bar to award of the Contract to any Bidder not possessing
required license(s) at the time of Bid.

10.1. The City has determined the following licensing classification(s) for this contract:

Option Classification(s)
1 CLASS A
2 CLASS C34

10.2. The Bidder shall satisfy the licensing requirement by meeting at least one of the
listed options.

JOINT VENTURE CONTRACTORS. Provide a copy of the Joint Venture agreement and
the Joint Venture license to the City within 10 Working Days after receiving the Contract
forms. See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.

WAGE RATES: Prevailing wages are not applicable to this contract.
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13. INSURANCE REQUIREMENTS:

13.1.  All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City’s Notice of Intent to Award letter.

13.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP)
for the insurance requirements which must be met.

14. PREQUALIFICATION OF CONTRACTORS:

14.1. Contractors submitting Bid must be pre-qualified for the total amount proposed,
inclusive of all alternate items prior to the date of submittal. Bids from contractors
who have not been pre-qualified as applicable and Bids that exceed the maximum
dollar amount at which contractors are pre-qualified will be deemed non-responsive
and ineligible for award:

http://www.sandiego.qgov/cip/bidopps/prequalification.shtml

14.2.  The completed questionnaire, financial statement, and bond letter or a copy of the
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later
than 2 weeks prior to the bid opening to the Public Works Department - Engineering
& Capital Project, Prequalification Program, 1010 Second Avenue, Suite 1400, San
Diego, CA 92101. For additional information or the answer to questions about the
prequalification program, contact David Stucky at 619-533-3474 or
dstucky@sandiego.gov.

15. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Title Edition Document
Number

Standard Specifications for Public Works Construction 2012 PITS070112-01
(“The GREENBOOK™)

City of San Diego Standard Specifications for Public 2012 PITS070112-02
Works Construction (“The WHITEBOOK™)*

City of San Diego Standard Drawings* 2012 PITS070112-03
Caltrans Standard Specifications 2010 PITS070112-04
Caltrans Standard Plans 2010 PITS070112-05
California MUTCD 2012 PITS070112-06
City Standard Drawings - Updates Approved For Use Varies Varies

(when specified)*

Standard Federal Equal Employment Opportunity 1984 769023

Construction Contract Specifications and the Equal
Opportunity Clause Dated 09-11-84

NOTE: Available online under Engineering Documents and References at:
http://www.sandiego.gov/publicworks/edocref/index.shtml
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16.

17.

18.

19.

20.

21.

22.

23.

CITY'S RESPONSES AND ADDENDA: The City at its option, may respond to any or all
questions submitted in writing, via letter, or FAX in the form of an addendum. No oral
comment shall be of any force or effect with respect to this solicitation. The changes to the
Contract Documents through addendum are made effective as though originally issued with
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this
purpose in the Bid.

CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting
Bids at any time, and further reserves the right to reject submitted Bids, without giving any
reason for such action, at its sole discretion and without liability. Costs incurred by the
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole
responsibility of each bidder. The Notice Inviting Bids creates or imposes no obligation upon
the City to enter a contract.

CONTRACT PRICING FORMAT: This solicitation is for a Lump Sum contract with Unit
Price provisions as set forth in the Bid Proposal Form(s), Volume 2.

SUBMITTAL OF “OR EQUAL” ITEMS: See Section 4-1.6, “Trade Names or Equals” in
The WHITEBOOK and as amended in the SSP.

AWARD PROCESS:

20.1. The Award of this contract is contingent upon the Contractor’s compliance with all
conditions precedent to Award.

20.2.  Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract
approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents.

20.3.  This contract will be deemed executed, and effective, only upon the signing of the
Contract by the Mayor or designee of the City.

SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The
WHITEBOOK and as amended in the SSP which requires the Contractor to self perform the
amount therein stipulated. Failure to comply with these requirements may render the Bid
non-responsive and ineligible for award.

AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be
obtained by visiting the City’s website: http://www.sandiego.gov/cip/. Plans and
Specifications for this contract are also available for review in the office of the City Clerk or
Public Works Contracting Group.

QUESTIONS:

23.1. The Director (or designee), of the Public Works Department is the officer responsible
for opening, examining, and evaluating the competitive Bids submitted to the City for
the acquisition, construction and completion of any public improvement except when
otherwise set forth in these documents. All questions related to this procurement
action shall be addressed to the Public Works Contracting Group, Attention Contract
Specialist, 1010 Second Avenue, Suite 1400, San Diego, California, 92101, and
Telephone No. (619) 533-3450.
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24.

25.

26.

23.2.  Questions received less than 14 days prior to the date for opening of Bids may not be
answered.

23.3. Interpretations or clarifications considered necessary by the City in response to such
questions will be issued by Addenda which will be uploaded to the City’s online
bidding service.

23.4.  Only questions answered by formal written addenda will be binding. Oral and other
interpretations or clarifications will be without legal effect. It is the Bidder's
responsibility to become informed of any Addenda that have been issued and to
include all such information in its Bid.

ELIGIBLE BIDDERS: No person, firm, or corporation shall be allowed to make, file, or be
interested in more than one (1) Bid for the same work unless alternate Bids are called for. A
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who
submits more than one bid will result in the rejection of all bids submitted.

SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not
already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on
the City provided forms with the Notice Inviting Bids and Contract forms.

PROPOSAL FORMS: Bid shall be made only upon the Bidding Documents i.e., Proposal
form attached to and forming a part of the specifications. The signature of each person
signing shall be in longhand.

26.1. Bidder shall complete and submit all pages in the "Bidding Document” Section (see
Volume 2) as their Bid per the schedule given under “Required Documents
Schedule,” (see Volume 1). Bidder is requested to retain for their reference other
portions of the Contract Documents that are not required to be submitted with the
Bid. The entire specifications for the bid package do not need to be submitted with
the bid.

26.2. The City may require any Bidder to furnish a statement of experience, financial
responsibility, technical ability, equipment, and references.

26.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of
the work and name of the Bidder and the appropriate State Contractors License
designation which the Bidder holds.

26.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for
opening of Bids.
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217. BIDDERS' GUARANTEE OF GOOD FAITH (BID SECURITY):

27.1.

217.2.

27.3.

With the exception of the contracts valued $5,000 or less, JOC and Design-Build
contracts, and contracts subject to the Small and Local Business Program of
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with
either a cashier's check upon some responsible bank, or a check upon such bank
properly certified or an approved corporate surety bond payable to the City of San
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which
check or bond, and the monies represented thereby shall be held by the City as a
guarantee that the Bidder, if awarded the contract, will in good faith enter into such
contract and furnish the required final bonds.

The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract
and give required final bonds, the money represented by a cashier's or certified check
shall remain the property of the City, and if the Bidder shall fail to execute this
contract, the Surety agrees that it will pay to the City damages which the City may
suffer by reason of such failure, not exceeding the sum of 10% of the amount of the
Bid.

A Bid received without the specified bid security will be rejected as being non-
responsive.

28. AWARD OF CONTRACT OR REJECTION OF BIDS:

28.1.
28.2.

28.3.

28.4.

28.5.

28.6.

This contract may be awarded to the lowest responsible and reliable Bidder.

Bidders shall complete the entire Bid schedule (also referred to as “schedule of
prices” or Proposal form). Incomplete price schedules will be rejected as being non-
responsive.

The City reserves the right to reject any or all Bids, and to waive any informality or
technicality in Bids received and any requirements of these specifications as to
bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt by the City from the Bidder within 3 Working Days,
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of
written notice which includes proof of honest, credible, clerical error of material
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was
observed in the preparation of the Bid.

A non-selected Bidder may protest award of the Contract to the selected Bidder by
submitting a written “Notice of Intent to Protest” including supporting documentation
which shall be received by Public Works Contracting Group no later than 10 days
after the City’s announcement of the selected Bidder or no later than 10 days from
the date that the City issues notice of designation of a Bidder as non-responsible in
accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of
Contract Award.”

The City of San Diego will not discriminate with regard to race, religious creed,
color, national origin, ancestry, physical handicap, marital status, sex or age, in the
award of contracts.
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29.

30.

28.7.

28.8.

Each Bid package properly executed as required by these specifications shall
constitute a firm offer, which may be accepted by the City within the time specified
in the Proposal.

The City reserves the right to evaluate all Bids and determine the lowest Bidder on
the basis of any proposed alternates, additive items or options, at its discretion that
will be disclosed in the Volume 2 of 2.

BID RESULTS:

29.1.

29.2.

The Bid opening by the City shall constitute the public announcement of the
Apparent Low Bidder. In the event that the Apparent Low Bidder is subsequently
deemed non-responsive or non-responsible, a public announcement will be posted in
the City’s web page: http://www.sandiego.gov/cip/index.shtml, with the name of the
newly designated Apparent Low Bidder.

To obtain Bid results, either attend Bid opening, review the results on the City’s web
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid
tabulation will be mailed to you upon verification of extensions. Bid results cannot
be given over the telephone.

THE CONTRACT:

30.1.

30.2.

30.3.

30.4.

The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

If the Bidder takes longer than 14 days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be
made in the form adopted by the City, which includes the provision that no claim or
suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will
be subject to forfeiture. An award may be made to the next lowest responsible and
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the
party to whom the first award was made.

Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require
the Apparent Low Bidder to (i) submit information to determine the Bidder’s
responsibility and reliability, (ii) execute the Contract in form provided by the City,
and (iii) furnish good and approved bonds and insurance certificates specified by the
City within 14 Days, unless otherwise approved by the City, in writing after the
Bidder receives notification from the City, designating the Bidder as the Apparent
Low Bidder and formally requesting the above mentioned items.
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30.5. The award of the Contract is contingent upon the satisfactory completion of the
above mentioned items and becomes effective upon the signing of the Contract by the
Mayor or designee. If the Apparent Low Bidder does not execute the Contract or
submit required documents and information, the City may award the Contract to the
next lowest responsible and reliable Bidder who shall fulfill every condition
precedent to award. A corporation designated as the Apparent Low Bidder shall
furnish evidence of its corporate existence and evidence that the officer signing the
Contract and bond for the corporation is duly authorized to do so.

31. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder
shall examine carefully the Project Site, the Plans and Specifications, other materials as
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding
Documents). The submission of a Bid shall be conclusive evidence that the Bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character,
quality, and scope of Work, the quantities of materials to be furnished, and as to the
requirements of the Bidding Documents Proposal, Plans, and Specifications.

32. CITY STANDARD PROVISIONS. This contract is subject to the following standard
provisions. See The WHITEBOOK for details.

32.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a
Drug-Free Workplace.

32.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
the Americans with Disabilities Act.

32.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.

32.4. The City of San Diego’s Labor Compliance Program and the State of California
Labor Code §81771.5(b) and 1776.

32.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code
concerning the employment of apprentices by contractors and subcontractors
performing public works contracts.

32.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The
San Diego Municipal Code (SDMC).

32.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative
Regulation 90.63.

33. PRE-AWARD ACTIVITIES:

33.1. The selected contractor by the City to execute a contract for this Work shall provide
the information required within the time specified in “Required Documents,” of this
bid package. Failure to provide the information within the time specified may result
in the Bid being rejected as non-responsive.

33.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute
a contract for this Work shall forfeit the required Bid. The decision that the selected
contractor by the City to execute a contract for this Work is non-responsive for
failure to provide the information required within the time specified shall be at the
sole discretion of the City.

Notice Inviting Bids (Rev. July 2012) 14 | Page
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34. PHASED FUNDING:

34.1.

34.2.

34.3.

34.4.

34.5.

34.6.

For phased funded contracts, the City typically secures enough funds for the first 90
days of the contract prior to award. Within 10 Working Days after Bid opening date
the Apparent Low Bidder must contact the Project Manager to discuss fund
availability and the duration of the first phase and submit the Pre-Award Schedule to
the City for approval and preparation of the first Phased Funding Schedule
Agreement.

The Apparent Low Bidder will be required to provide a Pre-award Schedule in
accordance with 6-1, “CONSTRUCTION SCHEDULE AND COMMENCEMENT
OF THE WORK” and 9-3, “PAYMENT” prior to award of Contract.

If the Bid submitted by the Apparent Low Bidder is rejected by the City for any
reason, then within 5 Working Days after receiving notice, the next Apparent Low
Bidder must provide the Pre-Award Schedule. This process will continue until the
City has selected the Apparent Low Bidder or have decided to reject all Bids.

The first Phased Funding Schedule Agreement must show the fund availability for
the first phase. Within 22 Working Days from the date of the Bid Opening or notice
to the next Apparent Low Bidder (whichever occurs last) and once a Pre-Award
Schedule is accepted by the City, the City will present the first Phased Funding
Schedule Agreement to you when you are selected as the Apparent Low Bidder as
defined in the City’s Municipal Code, §22.3003.

At the City’s request, you must meet with the City’s project manager before
execution of the first Phased Funding Schedule Agreement to discuss his or her
comments and requests for revision to the Pre-Award Schedule.

Your failure to perform the following may result in the Bid being rejected as non-
responsive:

1.  meet with the City’s project manager, if requested to do so, to discuss and
respond to the City’s comments regarding the Pre-Award Schedule,

2. revise the Pre-Award Schedule as requested by the City within the specified 22
Working Days timeframe, or

3.  execute the first Phased Funding Schedule Agreement within a day after
receipt.

35. REQUIRED DOCUMENT SCHEDULE:

35.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(¢e), (3)-(5)
for important information regarding grounds for debarment for failure to submit
required documentation.

35.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available
for download from the City’s web site at:

http://www.sandiego.gov/eoc/forms/index.shtml
Notice Inviting Bids (Rev. July 2012) 15 | Page
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ITEM | WHEN DUE FROM DOCUMENT TO BE SUBMITTED
1. BID SUBMITTAL DATE/TIME ALL BIDDERS | Bid
2, BID SUBMITTAL DATE/TIME | ALL BIDDERS | Bid Bond @
3. BID SUBMITTAL DATE/TIME ALL BIDDERS | Non-collusion Affidavit to be Executed
By Bidder and Submitted with Bid under
23 USC 112 and PCC 7106
4. BID SUBMITTAL DATE/TIME ALL BIDDERS | Contractors Certification of Pending
Actions
5. BID SUBMITTAL DATE/TIME ALL BIDDERS | Equal Benefits Ordinance Certification of
Compliance
6. BID SUBMITTAL DATE/TIME ALL BIDDERS | Form AAZ35 - List of Subcontractors
7. BID SUBMITTAL DATE/TIME ALL BIDDERS | Form AA40 - Named Equipment/Material
Supplier List
8. PRIOR TO PRE- LOW BIDDER Contractor’s Experience and Past Project
CONSTRUCTION MEETING Documentation. See Section 500
9. PRIOR TO PRE- LOW BIDDER Manufacturer Certification per Section
CONSTRUCTION MEETING 500-1.1.2.1
10. WITHIN 3 WORKING DAYS OF | ALL BIDDERS | SLBE Good Faith Efforts Documentation
BID OPENING WITH GOOD
FAITH EFFORT
DOCUMENTATION
11. WITHIN 3 WORKING DAYS OF | ALL BIDDERS | Form AA60 — List of Work Made
BID OPENING WITH GOOD Available
FAITH EFFORT
DOCUMENTATION
12. WITHIN 3 WORKING DAYS OF | ALL BIDDERS | Proof of Valid DBE-MBE-WBE-DVBE
BID OPENING WITH GOOD Certification Status e.g., Certs.
FAITH EFFORT
DOCUMENTATION
13. WITHIN 10 WORKING DAY'S APPARENT Phased Funding Schedule Agreement
AFTER RECEIPT BY BIDDER LOW BIDDER (when required)
OF CONTRACT FORMS
14. WITHIN 10 WORKING DAYS APPARENT Pre-Award Schedule (Phased Funded
AFTER RECEIPT BY BIDDER LOW BIDDER Contracts Only)
OF CONTRACT FORMS
15. WITHIN 10 WORKING DAYS APPARENT Names of the principal individual owners
AFTER RECEIPT BY BIDDER LOW BIDDER of the Apparent Low Bidder

OF CONTRACT FORMS

Notice Inviting Bids (Rev. July 2012)
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ITEM | WHEN DUE FROM DOCUMENT TO BE SUBMITTED

16. WITHIN 10 WORKING DAYS APPARENT If the Contractor is a Joint Venture:
AFTER RECEIPT BY BIDDER LOW BIDDER Joint V. A
OF CONTRACT FORMS ¢ Joint Venture Agreement

¢ Joint Venture License

17. WITHIN 10 WORKING DAYS APPARENT Form BBO5 - Work Force Report
AFTER RECEIPT BY BIDDER LOW BIDDER
OF CONTRACT FORMS

18. WITHIN 10 WORKING DAYS APPARENT Contract Forms - Agreement
AFTER RECEIPT BY BIDDER LOW BIDDER
OF CONTRACT FORMS

10. WITHIN 10 WORKING DAYS APPARENT Contract Forms - Payment and
AFTER RECEIPT BY BIDDER LOW BIDDER Performance Bond
OF CONTRACT FORMS

20. WITHIN 10 WORKING DAYS APPARENT Certificates of Insurance and
AFTER RECEIPT BY BIDDER LOW BIDDER Endorsements
OF CONTRACT FORMS

21. WITHIN 10 WORKING DAYS APPARENT Contractor Certification - Drug-Free
AFTER RECEIPT BY BIDDER LOW BIDDER | Workplace
OF CONTRACT FORMS

22. WITHIN 10 WORKING DAY'S APPARENT Contractor Certification - American with
AFTER RECEIPT BY BIDDER LOW BIDDER Disabilities Act
OF CONTRACT FORMS

23. WITHIN 10 WORKING DAY'S APPARENT Contractors Standards - Pledge of
AFTER RECEIPT BY BIDDER LOW BIDDER Compliance

OF CONTRACT FORMS

Notice Inviting Bids (Rev. July 2012)
Sewer and Water Group Job 687B
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CONTRACT FORMS
AGREEMENT

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation,
herein called "City", and ORTIZ CORPORATION , herein called "Contractor" for
construction of Sewer And Water Group Job 687B ; Bid No. K-14-5829-DBB-3; in the amount of
FOUR MILLION NINE HUNDRED FIFTY-FOUR THOUSAND FIFTY-FIVE DOLLARS AND
75/100 ($4.954,055.75), which is comprised of the Base Bid alone.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the parties
hereto, City and Contractor agree as follows:

L. The following are incorporated into this contract as though fully set forth herein:
(a) The attached Faithful Performance and Payment Bonds.
(b) The attached Proposal included in the Bid documents by the Contractor.

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special
Provisions (SSP).

(d) Phase Funding Schedule Agreement.

(e) That certain documents entitled Sewer And Water Group Job 687B, on file in the
office of the Public Works Department as Document No. B-00445/B-00114, as well as all
matters referenced therein. :

2. The Contractor shall perform and be bound by all the terms and conditions of this contract and in
strict conformity therewith shall perform and complete in a good and workmanlike manner Sewer
And Water Group Job 687B; Bid No.K-14-5829-DBB-3, San Diego, California.

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and in
the manner and with such additions or deductions as are provided for in this contract, and the
Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

4, No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in connection with
this contract, nor shall any such officer, agent, or employee be liable hereunder.

5. This contract is effective as of the date that the Mayor or designee signs the agreement.

Contract Forms (Rev. July 2012) 19 | Page
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CONTRACT FORMS (continued)

AGREEMENT

IN WITNESS WHEREOQOF, this Agreement is signed by the City of San Diego, acting by and
through its Mayor or designee, pursuant to Municipal Code §22.3102.

THE CITY OF SAN DIEGO

w e -

Print Name: ___Paul D. Chopin
Principal Contract Specialist, Public Works

Date: // Z/ / 7//}—3

CONTRACTOR

APPROVED AS TO FORM AND LEGALITY

Jan I, Goldsmith, City Attorney

o Ledo . Dnes o

Print Name: %’— O[ re /le— (ars 7;

Deputy City Attorney

Date: (2/'// ‘7/’)"

Print Name: MARCELINO E. ORTIZ

Title: PRESIDENT

Date: SEPTEMBER 25TH, 2013

City of San Diego License No.: B1996008117

State Contractor’s License No.: 602454

Contraet Forms (Rev, July 2012)
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Bond No. SDIFSU0591906
*Premium: $34,991

CONTRACT ATTACHMENT
PERFORMANCE BOND AND LABOR AND MATERIALMEN’S BOND

FALTHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND;

ORTIZ CORPORATIO\I ____,acorporation, as principal; and 7 RERATII
Internat;onal Fidelity Insurance Comga Voo , ., acor poratlon authmlzed to do
busmess in the State of Caleorma, as Surety, hereby obhgate themsclves, then sticcessors and assigns,
‘ Jomtly and savcral!y to I‘he Clty of San Dwgo a mumc:pal corporanon in the sum of

75/ 100 (34 954 055 75} f‘{)r tlw fa:thful performance of thc anncxed c:ontract and in the sum of

FOUR. MILLI()N NINE HUNDRED FIF'I Y~I' OUR THOUSAND FIFTY-FIVE DOLLARS AND
51 ] QO (@4,954,055 7§1 fm the berxef tof laborcrs and mater:almen desxgnated bclow

Contitons:

i the Prmcnpal shall faithfully pelfoim the annéxed contract Sewer And Water Group Job
6878 Bid No.. K~14~5§29~DBB~3, San Dlego, California thcn the obligation herein with respect to'a’
f’mthﬁu performance sha!l be void; othea wm it sh'\ll temain in- f‘uli force.

If the. Princ;pa! shall promptly pay all persons, firms and corpomtmns furmshmg matcrlals for or
performing labor in the exccution of this contract, and shall pay all amounts due under the: California
Unemployment Insurance Act then the obligation herein with respect to !aboxexs and materialmen shall be
void; otherwise it shall rcmam in full forca

The' obligation herem wnth lespect to laborers and- matenalmen shall inure to the benefit of all
persons, flrms and corporatmns entitled to file claims under the prowsmns of Chapter 3 of Division 5 of
Title 1 of the Government Code of the State of Calnforma or under the provisions of Section 3082 ¢t seq.
of the Civil Code of the State of California,

Changes in the terms of the annexed contract or specifications accormpanying same or referred to
thcrcin shall not affect the Surety's ob!xgatmn on this bond, and the Surety hereby waives notice of same.

“Premium subject to
change based on final
contract price.*

Com‘ract Attachments (Rev. July 2012) 22 | Page
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CONTRACT ATTACHMENT (continued)
PIZRFORMANCE BOND AND LABOR AND MATERIALMEN 'S BOND

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this bond,

Dated___September 25, 2013

Approved asZ+s to Form and Legality

Jan 1. Goldsmith, City Attorney

AT o 'J ."’.. . £
Deputy City Attdrney -

Appr aved:

By PM

Paul D. Chopin
Principal Contract Specialist, Public Works

Contract Attachinents (Rev, July 2012)
Sewer and Water Group Job 68783

: Ort17 (‘omoratmn :

Prmclpal
.By%&a » Q;/Z

" Marcelino E Ortiz- President -

~ Printed Naine of Person Slgnmg for Principal

By

Internat1ona1 Fldehty Insurance Company

- Bart Stewart Attorney-m—fact

Local Address of Surety

13400 Sabre Springs Pk #245
San. Diego, CAp9 F Y

Local Address (City, State) of Surety

-(858) 513~ 1795 .
‘Local Telephnnc No of Suraty

Premium $__34,991

Bond No,__SDIFSU0591906
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3

County of 580 Disgo . , !

- On 061 ’?/g !\5 bafore me, Laura Ashley Aceves, Notary Public ,
(Here ingent hame and title ofthe officer) :
personally appeared Bart Stewart o ' K ' , _5:

Securely atach thiz doaument w the signed doctment f

' CALIFORNIA ALL-PURPOSE
CERTIFICATE OF ACKNOWLEDGMENT

State of Cahfomia

who proved to me on the basis of satisfactory evidence to be the person{s) whose name{s)isfere subseribed o |
the within instrument and acknowledged to me that Gelihelthey executed the same in fisfhesltheie authorized ||
capacityfesy; and that b)@hﬁhﬂi%& signaturefs) on the instrument the persongs), or the'entity upon behalf of
which the person{s) acted, executed the instrument.

[ certify ynder PENALTY OF PERJURY under the laws of the State of California that the forsgoing paragraph
is true apfig cojre

LAURA ASHLEY ACEVES
Commission No. 1927951
NOTARY PUBLIC-CALIFORNIA
SAN DIEGO COUNTY
My Comm. Expiras MARCH 7, 2015

e (Nolary Scal)

Signatjirg bf ary‘[:’ublic

ADDITIONAL OPTIONAL INFORMATION
' INSTRUCTIONS FOR COMPLETING THIS FORM

Awy ockrenledgmeny eampl, bromust contain verblage eracdy as

; Jared e Califor
DESCRIPTION OF THE ATTACHED DOCUMENT appéars abing i the ol

%

y secrion ar a separaie ackmowledginent ferm st be
properly completed and ateached 1o that dequment. The anly exception is f
docupient is o b2 recorded cuinide of Califbruin. I grch inswpices. any allomative
e ackumeledgment verd, g riated o such a decnment so lang o3 the
verbipge dovs not reguire U notary in du son wg thar 15 egal jor o nowry in
Culifomia {i.c. certififng the twhorized capacity of the signer) Please check the
doviment carcfiulls for proper noteiol wording cud ariack ihis form if required

{Title or descnptisn of witacked document)

(Title er deseription o f atlached document continned)

e Sate znd County information must be the State and County where the document
staier(s) personally appezred befote (he notary public for acknowledgnient,
Bt of nosarizetion musi be the date that the signer(s) persenally appedied which
) 1ust also be the same date the acknowtedgment is completed.
{(Addivonsl information) ¢ The notary public must print s or her name as It appears witkin his or her
eotamission follow ed by & comma and ther yewur hile (netary public)
¢ Print (he nume(s) of document signer(s) o« ha personally appair & the time of
" nelarizaticn, ’
Indicaie the comect singular or pluzal forms by ervssing ot invorrset foms D e
ke'she thus- i3 &0 ) or cireling the correct foris, Failure 1o comrectly indicate this
irformation may lead to mjectisn of document regording.
The rotary seal impression must be clear 19d photogrephicatly reproducible,
[pressizo must el eiaer tlext or lines. )5 seal impression sowudees, re-saab if a
(Title) ' . sufficient area permits, otherwise complete a differsat acknowledgment form.

Number of Pages  Documert Date

-

o

CAPACITY CLAIMED BY THE SIGNFER
O Todividual (5)
0O Corparate Officer

N

. 3 i ~ : i~ H - i1 PR s S -
O Parmer(s) v lS}:sr;.;{:rr;(fl;l:f notary public must mateh the signature on file with the office of
S ity elerk
O Anomey-in-Fact 4 Additienal infurmation §s ot required but eould help o ensure ikis
O  Trusteels) ackeowladgment is rot misused or aitached 10 a different ducument.
0 od < lodicate titke ur type ofutlached decument, number of pages end dule.
ther N . . . M .- PR
“+  Indicate the capacity claimed by the signer. If the clsimed capacity is 2

corporate officer, indicate the tide (i.e. CED, CFO, Seeretary).

-

2003 Version CAPA VI 1007 $00-873-9565  www Notan Classes.com



CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

PROJECT TITLE: SEWER AND WATER GROUP JOB 6878

I hereby certify that T am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Scetion 7-13.3, "Drug-Free
Workplace", of the project specifications, and that;

ORTIZ CORPORATION

(Name undet which business is conducted)

has in place a drug-free workplace program that complies with said policy. [ further certify that each
subcontract agreement for this project contains language which indicates the subcontractor’s agreement to
abide by the provisions of subdivisions a) through c) of the policy as outlined.

Signed WM«;@ZA/; yall @f
5

Printed Name_MARCELINO E. ORTIZ

Titte PRESIDENT

Drug Free Workplace (Rev. July 2012) 24 | Page
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CONTRACTOR CERTIFICATION

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

PROJECT TITLE: _ SEWER AND WATER GROUP JOB 6878

I hereby certify that 1 am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2,
“American With Disabilities Act”, of the project specifications, and that;

ORTIZ CORPORATION

(Name under which business is conducted)

has in place workplace program that complies with said policy. T further certify that cach subcontract
agreement for this project contains language which indicates the subcontractor’s agreement to abide by
the provisions of the policy as outlined.

Printed Name MARCELINO E. ORTIZ

title  PRESIDENT

ADA Compliance Certification (Rev. July 2012) 25 | Page
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

PROJECT TITLE: _SEWER AND WATER GROUP JOB 6878

I declare under penalty of perjury that 1 am authorized 10 make this certification on behalf of

ORTIZ CORPORATION , as Contractor, that I am familiar with the requirements
of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project specifications, and that
Contractor has complied with those requirements.

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than $50,000
in value has completed a Pledge of Compliance attesting under penalty of perjury of having complied
with City of San Diego Municipal Code § 22.3224,

Dated this ___25TH __ Pay of SEPTEMBER, _ 2013 .

swi_Pozeckie L @;Z;

Printed Name MARCELINO E. ORTIZ

Title PRESIDENT

Pledge of Compliance Certification (Rev. July 2012) 26 | Page
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AFFIDAVIT OF DISPOSAL

WHEREAS, on the DAY OF : , the  undersigned
entered into and executed a contract with the City of San Diego, a municipal corporation, for:

SEWER AND WATER GROUP JOB 687B
(Name of Project)

as particularly described in said contract and identified as Bid No. K-14-5829-DBB-3 ; SAP No.
(WBS/IO/CC)_B-00445 / B-00114; and WHEREAS, the specification of said contract requires the
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project
have been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all
surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all
surplus materials as described in said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF ,
Contractor

by
ATTEST:
State of
County of
On this DAY OF , 2 , before the undersigned, a Notary Public in and for
said County and State, duly commissioned and sworn, personally appeared

known to me to be the Contractor named in the

foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said
Contractor executed the said Release.

Notary Public in and for said County and State

Affidavit of Disposal (Rev. July 2012) 27 | Page
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PHASED FUNDING SCHEDULE AGREEMENT

Check one:
[}  First Phased Funding Schedule Agreement
] Final Phased Funding Schedule Agreement
NOTE: D ‘ S g U

Particulars left blank in this sa113pIajhe fotal number o-f;)_};ases, and the émounts assighed to each
phase will be filled with funding specific information as the result of the Pre-Award Schedule, and
subsequent Schedules, required by these Bid Documents and approved by the City.

BID NUMBER:_K-14-5829-DBB-3
CONTRACT OR TASK TITLE: _B-00445/B-00144
CONTRACTOR: ORTIZ CORPORATION

Funding Phase Description Phase Phase Not-to-
Phase Start Finish Exceed
Amount

1 All Work Shown Drawings 1-18 Including NTP Aug 25-14 $2,224,125.20

Installation and Monitoring of Sewer Lines,
Laterals and Replumbs and Water|
Pollution Control. Along With the
Associated Curb Ramps, Abandonment
and Paving Shown on Drawings 35 Through 3

$4.954,055.75

Total
Notes:
€)) City Supplements 9-3.6, “PHASE FUNDING COMPENSATION” applies.
) The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on
BID SCHEDULE 1 - PRICES.
Phased Funding Schedule Agreement (Rev. July 2012) Page 2 of 2
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3) FUNDING SCHEDULE AGREEMENT will be incorporated into the
CONTRACT and shall only be revised by a written modification to the CONTRACT.

This
PHASE |
CITY OF SA
/I ([——*
By:

Name: E-QXWJ/\ O We’m

“pr. oject Manager
Department Name: 60@ /g
Date: lb/ Z’S/ ( 7)

CONTRACTOR

Name: /V/—;’LKC ’L/A’/U f/@ﬁﬂz

Title: /?/{(9,9/ Cl(-"ﬂ/T
Date: /0.2 4-]%

-END OF PHASE FUNDING SCHEDULE AGREEMENT-

Phased Funding Schedule Agreement (Rev. J ﬁly 2012)
Sewer and Water Group Job 687B
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SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

1)

2)

Standard Specifications for Public Works Construction (The GREENBOOK) currently in

The City of San Diego Standard Specifications for Public Works Construction (The
WHITEBOOK).

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND

1-2

2-3.2

2-5.3.2

2-14.3

SYMBOLS
TERMS AND DEFINITIONS.
Normal Working Hours. To the City Supplement, ADD the following:

The Normal Working Hours are 8:00 AM to 5:00 PM. Night Work shall be required
In Plan sheet drawings 31004-03,04,05,06-D 9:00 PM to 5:00 AM.

SECTION 2 - SCOPE AND CONTROL OF WORK
Self Performance. DELETE in its entirety and SUBSTITUTE with the following:

1. You must perform, with your own organization, Contract work amounting to at
least 50% of the base bid alone or base bid and any additive or deductive
alternate(s) that together when added or deducted form the basis of award.

2.  The self performance percentage requirement will be waived for contracts
when a “B” License is required or allowed.

Working Drawings. TABLE 2-5.3.2(A), ADD the following:

Item Section No. | Title Subject

17 306-1.6 Water Valve Bypass for Mainlines 16” and SDW-154*
Larger

Note: The distance dimensions shown between the bypass pipes and between bypass pipes
and the mainlines are subject to change to field conditions.

Coordination. To the City Supplement, ADD the following:

Other adjacent City projects are scheduled for construction for the same time period
in the vicinity of Greater North Park Community of the City of San Diego. See
Appendix F for approximate location. Coordinate the Work with the adjacent
projects as listed below:

a)  Sewer Group Job 738, Resident Engineer Ramin Hatam (858) 495-7845

b)  Water Group Job 928, Resident Engineer (858) 495-4738

c)  University Mobility 500915 Project Manager Dean Marsden, (619) 533-4608

d)  Underground Utility Project UU306 Resident Engineer Renato Shaffer
(858) 495-4715

SSP (Rev. July 2012) 30 | Page
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SECTION 4 - CONTROL OF MATERIALS

4-1.6 Trade Names or Equals. ADD the following:

You must submit your list of proposed substitutions for “an equal” (“or equal™)

item(s) no later than 5 Working Days after the determination of the Apparent

Low Bidder and on a City form when provided by the City.

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR
7-3 LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the
following:

The insurance provisions herein must not be construed to limit your indemnity

obligations contained in the Contract.

7-3.1 Policies and Procedures.

1. You must procure the insurance described below, at its sole cost and expense, to
provide coverage against claims for loss including injuries to persons or damage
to property, which may arise out of or in connection with the performance of the
Work Dby you, your agents, representatives, officers, employees or
Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on a
replacement cost valuation. The market value will not be accepted.

3. You must maintain this insurance for the duration of this contract and at all times
thereafter when you are correcting, removing, or replacing Work in accordance
with this contract. Your liabilities under the Contract, e.g., your indemnity
obligations, is not deemed limited to the insurance coverage required by this
contract.

4. Payment for insurance is included in the various items of Work as bid by you,
and except as specifically agreed to by the City in writing, you are not entitled to
any additional payment. Do not begin any work under this contract until you
have provided and the City has approved all required insurance.

5. Policies of insurance must provide that the City is entitled to 30 days (10 days for
cancellation due to non-payment of premium) prior written notice of cancellation
or non-renewal of the policy. Maintenance of specified insurance coverage is a
material element of the Contract. Your failure to maintain or renew coverage or
to provide evidence of renewal during the term of the Contract may be treated by
the City as a material breach of the Contract.

7-3.2 Types of Insurance.
7-3.2.1 Commercial General Liability Insurance.

1.  Commercial General Liability Insurance must be written on the current version
of the 1SO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.
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The policy must cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

There must be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You must
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

All costs of defense must be outside the policy limits. Policy coverage must be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit $2,000,000
Personal Injury Limit $1,000,000
Each Occurrence $1,000,000

7-3.2.2 Commercial Automobile Liability Insurance.

1.

2.

You must provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the 1ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

All costs of defense must be outside the limits of the policy.

7-3.2.3 Contractors Pollution Liability Insurance.

1.

SSP (Rev. July 2012)

You must procure and maintain at your expense or require Subcontractor, as
described below to procure and maintain, the Contractors Pollution Liability
Insurance including contractual liability coverage to cover liability arising out
of cleanup, removal, storage, or handling of hazardous or toxic chemicals,
materials, substances, or any other pollutants by you or any Subcontractor in an
amount not less than $2,000,000 limit for bodily injury and property damage.

All costs of defense must be outside the limits of the policy. Any such
insurance provided by Subcontractor instead of you must be approved
separately in writing by the City.

For approval of a substitution of Subcontractor’s insurance, you must certify
that all activities for which the Contractors Pollution Liability Insurance will
provide coverage will be performed exclusively by the Subcontractor providing
the insurance. The deductible must not exceed $25,000 per claim.
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7-3.3

7-3.3.1

7-3.4

7-3.5

7-3.5.2

7-35.2.1

4.  Contractual liability must include coverage of tort liability of another party to
pay for bodily injury or property damage to a third person or organization.
There must be no endorsement or modification of the coverage limiting the
scope of coverage for either “insured vs. insured” claims or contractual
liability.

5. Occurrence based policies must be procured before the Work commences and
must be maintained for the Contract Time. Claims Made policies must be
procured before the Work commences, must be maintained for the Contract
Time, and must include a 12 month extended Claims Discovery Period
applicable to this contract or the existing policy or policies must continue to be
maintained for 12 months after the completion of the Work without advancing
the retroactive date.

6. Except as provided for under California law, the policy or policies must
provide that the City is entitled to 30 days prior written notice (10 days for
cancellation due to non-payment of premium) of cancellation or non-renewal
of the policy or policies.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this contract as described herein must be carried only by
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI”
by A.M. Best Company, that are authorized by the California Insurance
Commissioner to do business in the State, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the State and
is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers must be subject to all of the
requirements for policies of insurance provided by admitted carriers described herein.

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance
and endorsements evidencing the insurance required herein, and furnish renewal
documentation prior to expiration of this insurance. Each required document must be
signed by the insurer or a person authorized by the insurer to bind coverage on its
behalf. We reserve the right to require complete, certified copies of all insurance
policies required herein.

Policy Endorsements.
Commercial Automobile Liability Insurance.

Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an 1SO form CA 00 01 12 90 or a later version of this form
or equivalent form providing coverage at least as broad, the policy must be endorsed
to include the City and its respective elected officials, officers, employees, agents,
and representatives as additional insured, with respect to liability arising out of
automobiles owned, leased, hired or borrowed by you or on your behalf. This
endorsement is limited to the obligations permitted by California Insurance Code
§11580.04.
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7-3.5.3

7-3.5.3.1

7-3.5.3.2

7-3.5.3.3

7-3.6

7-3.7

7-3.8

Contractors Pollution Liability Insurance Endorsements.
Additional Insured.

a) The policy or policies must be endorsed to include as an Insured the City and its
respective elected officials, officers, employees, agents, and representatives, with
respect to liability arising out of: (a) Ongoing operations performed by you or on
your behalf, (b) your products, (c) your work, e.g., your completed operations
performed by you or on your behalf, or (d) premises owned, leased, controlled, or
used by you; except that in connection with, collateral to, or affecting any
construction contract to which the provisions of subdivision (b) of § 2782 of the
California Civil Code apply, this endorsement must not provide any duty of
indemnity coverage for the active negligence of the City and its respective
elected officials, officers, employees, agents, and representatives in any case
where an agreement to indemnify the City and its respective elected officials,
officers, employees, agents, and representatives would be invalid under
subdivision (b) of 82782 of the California Civil Code.

b) In any case where a claim or loss encompasses the negligence of the Insured and
the active negligence of the City and its respective elected officials, officers,
employees, agents, and representatives that is not covered because of California
Insurance Code 811580.04, the insurer's obligation to the City and its respective
elected officials, officers, employees, agents, and representatives must be limited
to obligations permitted by California Insurance Code §11580.04.

Primary and Non-Contributory Coverage. The policy or policies must be
endorsed to provide that the insurance afforded by the Contractors Pollution Liability
Insurance policy or policies is primary to any insurance or self-insurance of the City
and its elected officials, officers, employees, agents and representatives with respect
to operations including the completed operations of the Named Insured. Any
insurance maintained by the City and its elected officials, officers, employees, agents
and representatives must be in excess of your insurance and must not contribute to it.

Severability of Interest. For Contractors Pollution Liability Insurance, the policy or
policies must provide that your insurance must apply separately to each insured
against whom claim is made or suit is brought, except with respect to the limits of the
insurer's liability and must provide cross-liability coverage.

Deductibles and Self-Insured Retentions. You must pay for all deductibles and
self-insured retentions. You must disclose deductibles and self-insured retentions to
the City at the time the evidence of insurance is provided.

Reservation of Rights. The City reserves the right, from time to time, to review
your insurance coverage, limits, deductibles and self-insured retentions to determine
if they are acceptable to the City. The City will reimburse you, without overhead,
profit, or any other markup, for the cost of additional premium for any coverage
requested by the Engineer but not required by this contract.

Notice of Changes to Insurance. You must notify the City 30 days prior to any
material change to the policies of insurance provided under this contract.
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7-3.9

7-4

7-4.1

7-4.1.1

7-8.6

7-10.5.3

7-15

Excess Insurance. Policies providing excess coverage must follow the form of the
primary policy or policies e.g., all endorsements.

WORKERS’ COMPENSATION INSURANCE. DELETE in its entirety and
SUBSTITUTE with the following:

Workers’ Compensation Insurance and Employers Liability Insurance.

1. In accordance with the provisions of 83700 of the California Labor Code, you
must provide at your expense Workers’ Compensation Insurance and Employers
Liability Insurance to protect you against all claims under applicable state
workers compensation laws. The City, its elected officials, and employees will
not be responsible for any claims in law or equity occasioned by your failure to
comply with the requirements of this section.

2. Limits for this insurance must be not less than the following:

Workers’ Compensation Statutory Employers Liability

Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

3. By signing and returning the Contract you certify that you are aware of the
provisions of 83700 of the Labor Code which require every employer to be
insured against liability for worker’s compensation or to undertake self-insurance
in accordance with the provisions of that code and you must comply with such
provisions before commencing the Work as required by 81861 of the California
Labor Code.

Waiver of Subrogation.

The policy or policies must be endorsed to provide that the insurer will waive all
rights of subrogation against the City, and its respective elected officials, officers,
employees, agents, and representatives for losses paid under the terms of the policy
or policies and which arise from work performed by the Named Insured for the City.

Water Pollution Control. ADD the following:

1. Based on a preliminary assessment by the City, the Contract is subject to WPCP.

Steel Plate Covers. Table 7-10.5.3(A), REVISE the plate thickness for 5°-3” trench
width to read 1 %”.

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. To the City
Supplement, fourth paragraph, last sentence, DELETE in its entirety and
SUBSTITUTE with the following:

Your duty to indemnify and hold harmless does not include any claims or liability
arising from the established active or sole negligence, or willful misconduct of the
City, its officers, or employees.
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8-2

9-3.25

ADD:
9-3.7

203-15

207-27

300-1.4

302-3

302-3

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL
FIELD OFFICE FACILITIES. To the City Supplement, DELETE in its entirety.
SECTION 9 - MEASUREMENT AND PAYMENT

Withholding of Payment. To the City Supplement, item i), DELETE in its entirety
and SUBSTITUTE with the following:

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16,
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING
SYSTEM.”

Compensation Adjustments for Price Index Fluctuations. This Contract is not
subject to the provisions of The WHITEBOOK for Compensation Adjustments for
Price Index Fluctuations for the paving asphalt.

SECTION 203 - BITUMINOUS MATERIALS

RUBBER POLYMER MODIFIED SLURRY (RPMS). RPMS shall be used on
this contract.

SECTION 207 - PIPE

FUSIBLE NON-PRESSURE POLYVINYLCHOLORIDE PIPE. DELETE in its
entirety.

SECTION 300 - EARTHWORK

Payment. To the City Supplement, paragraph (2), DELETE in its entirety and
SUBSTITUTE with the following:

2. Payment for existing pavement removal and disposal of up to 12” thick,
within the excavation e.g., trench limits, shall be included in the Bid item for
installation of the mains or the Work item that requires pavement removal.

SECTION 302 - ROADWAY SURFACING

Preparatory Repair Work. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

Preparatory Repair Work.

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall
complete all necessary preparation and repair work to the road segment e.g.,
tree trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump
removal, miscellaneous asphalt patching, removal of raised pavement markers,
removal of pavement markings, etc. and as specified in the Special Provisions.

2. Preparatory work shall include, but not be limited to, tree trimming, weed
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump
removal, miscellaneous asphalt patching, removal of raised pavement markers,
removal of pavement markings, etc.

SSP (Rev. July 2012) 36 | Page
Sewer and Water Group Job 687B



10.
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The Contractor shall repair areas of distressed asphalt concrete pavement by
milling or removing damaged areas of pavement to a minimum depth of 2” for
Residential streets, and a minimum depth of 3” for all others to expose firm and
unyielding pavement. The Contractor shall prepare subgrade as needed and
install a minimum of 2” for residential streets, and a minimum of 3” for all
others, of compacted asphalt concrete pavement over compacted native
material as directed by the Engineer.

If, in order to achieve the minimum specified depth, the base material is
exposed, the material shall be compacted to 95% relative compaction to a depth
10" below the finished grade (dig out). Compaction tests shall be made to
ensure compliance with the specifications. The Engineer will determine when
and where the test will occur. The City will pay for the soils testing required by
the Engineer, which meets the required compaction. The Contractor shall
reimburse the City for the cost of retesting failing compaction tests. If
additional base material is required, the Contractor shall use Class 2 Aggregate
Base in accordance with 200-2.2, “Crushed Aggregate Base.”

Recycled base material shall conform to Crushed Miscellaneous Base Material
in accordance with 200-2.4, “Class 2 Aggregate Base.”

Prior to replacing asphalt, the area shall be cleaned by removing all loose and
damaged material, moisture, dirt, and other foreign matter and shall be tack
coated in accordance with 302-5.4 “Tack Coat.”

The Contractor shall install new asphalt within the repair area or for patches in
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.” Asphalt
concrete shall be C2-PG 64-10 in compliance with 400-4, “ASPHALT
CONCRETE.”

No preparatory asphalt work shall be done when the atmospheric temperature
is below 50 °F or during unsuitable weather.

Following the asphalt placement, the Contractor shall roll the entire area of
new asphalt in both directions at least twice. The finished patch shall be level
and smooth in compliance with 302-5.6.2 “Density and Smoothness.” After
placement and compaction of the asphalt patch, the Contractor shall seal all
finished edges with a 4” wide continuous band of SS-1H.

The minimum dimension for each individual repair shall be 4’ x 4’ and shall be
subject to the following conditions:

a) If the base material is exposed to achieve the required minimum removal
thickness, the base material shall be prepared conforming to 301-1,
“SUBGRADE PREPARATION.”

b)  When additional base material is required, then the contractor shall use
Class 2 Aggregate Base in accordance with 200-2.2, “Crushed Aggregate
Base.” Recycled base material shall conform to Crushed Miscellaneous
Base Material in accordance with 200-2.4, “Crushed Miscellaneous
Base.”

¢)  The Contractor may use grinding as a method for removal of deteriorated
pavement when the areas indicated for removal are large enough (a
minimum of the machine drum width) and when approved by the
Engineer.
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d)  For both scheduled and unscheduled base repairs, failed areas may be
removed by milling or by excavation provided that the edges are cut
cleanly with a saw. The areas shall be cleaned and tack coated in
accordance with 302-5.4, “Tack Coat” before replacing the asphalt. The
areas for scheduled repairs have been marked on the street.

302-3.1 Asphalt Patching.

1.

9.

Asphalt patching shall consist of patching potholes, gutter-line erosion, and
other low spots in the pavement that are deeper than %” per 302-5.6.2,
“Density and Smoothness.” These areas are generally smaller and more
isolated than those areas in need of mill and pave.

The areas requiring patching have been identified in the Contract Documents,
marked on the streets, or as directed by the Engineer. The Contractor shall
identify any new areas that may require patching prior to slurry work to ensure
the smoothness and quality of the finished product.

The Contractor shall identify and repair any areas that may require patching,
prior to the placement of slurry seal for smooth finished product.

Asphalt overlay shall not be applied over deteriorated pavement. Preparatory
asphalt work shall be completed and approved by the Engineer before
proceeding with asphalt overlay.

The Contractor shall remove distressed asphalt pavement either by saw cutting
or milling, to expose firm and unyielding pavement; prepare subgrade (as
needed); and install compacted asphalt concrete pavement over compacted
native material as directed by the Engineer.

Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-
5.4, “Tack Coat”.

Following the asphalt placement, the Contractor shall roll the entire patch in
both directions covering the patch at least twice.

After placement and compaction of the asphalt patch, the Contractor shall seal
all finished edges with a 4” wide continuous band of SS-1H.

Base repairs shall not exceed 20% RAP in content.

302-3.2 Payment.

1.

SSP (Rev. July 2012)

Payment for replacement of existing pavement when required shall be included
in the unit bid price for Asphalt Pavement repair for the total area replaced and
no additional payment shall be made regardless of the number of replacements
completed. No payment shall be made for areas of over excavation or outside
trench areas in utility works unless previously approved by the Engineer. No
payment for pavement replacement will be made when the damage is due to the
Contractor’s failure to protect existing improvements. The Contractor shall
reimburse the City for the cost of retesting all failing compaction tests.

The areas and quantities shown on the road segments and in appendices are
given only for the Contractor’s aid in planning the Work and preparing Bids.
The Engineer will designate the limits to be removed and these designated
areas shall be considered to take precedent over the area shown in an Appendix
to the Contract Documents. The quantities shown in the appendices are based
on a street assessment survey and may vary.
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3. Atthe end of each day, the Contractor shall submit to the Engineer an itemized
list of the asphalt pavement repair work completed. The list shall include the
location of the work and the exact square footage of the repair.

4.  Preparatory repair work and tack coating will be paid at the Contract unit price
per ton for Asphalt Pavement Repair. No payment shall be made for areas of
over excavation unless previously approved by the Engineer.

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless
separate Bid item has been provided.

6. Payment for miscellaneous asphalt patching shall be included in the Contract
unit price for slurry and no additional payment shall be made therefore.

302-5.1.1 Damaged AC Pavement Replacement. To the City Supplement, DELETE in its
entirety.
302-5.1.2 Measurement and Payment. To the City Supplement, DELETE in its entirety.
SECTION 306 - UNDERGROUND CONDUIT CONSTRUCTION
306-1 OPEN TRENCH OPERATIONS. To the City Supplement, CORRECT certain
section numbering as follows:
OLD TITLE NEW
SECTION SECTION
NUMBER NUMBER
306-1.8 House Connection Sewer (Laterals) and 306-1.9
Cleanouts
306-1.7.1 Payment 306-1.9.1
306-1.7.2 Sewer Lateral with Private Replumbing 306-1.9.2
306-1.7.2.1 location 306-1.9.2-1
306-1.7.2.2 Permits 306-1.9.2-2
306-1.7.2.3 Submittals 306-1.9.2-3
306-1.7.2.4 Trenchless Construction 306-1.9.2-4
306-1.7.2.5 Payment 306-1.9.2-5
306-1.7.3.6 Private Pump Installation 306-1.9.2-6
306-1.7.3.7 Payment 306-1.9.2-7
306-1.6 Basis of Payment for Open Trench Installations. ADD the following:
Payment for imported backfill when the Contractor elects to import material from a
source outside the project limits and when authorized by the Engineer shall be
included in the Bid unit price for Imported Backfill. The price shall include the
removal and disposal of unsuitable materials.
306-22 Pipe Fusion. DELETE in its entirety.

SSP (Rev. July 2012)
Sewer and Water Group Job 687B

39 | Page



500-1.1.1

500-1.1.5

500-1.1.9

500-1.2.4

500-1.2.7

500-1.4.1

SECTION 500 - PIPELINE

GENERAL. To the City Supplement, (1) (a), ADD the following:

The felt and resin system shall be selected from those listed in the City’s approved
material list.

Video Inspection. To the City Supplement, after the last paragraph, ADD the
following:

During the pre-installation video the contractor must identify all existing protruding
laterals with the existing main and trim them flush to the main prior to rehabilitation.
The cost of trimming the existing laterals will be included in the pipe rehabilitation
bid item.

Measurement and Payment. Third Paragraph, DELETE in its entirety.

Sewer Bypassing and Dewatering. DELETE in its entirety and SUBSTITUTE with
the following:

When required by the Contract Documents or the process, the Contractor shall
bypass the sewer flow around the Work and dewater the Site in conformance with
704, “SEWAGE SPILL PREVENTION” and 705-2.1, “General”

Payment. To the City Supplement, ADD the following:

3. The sewer lateral point repair work will be measured and paid for at the unit
price bid per each sewer lateral point repair. Measurement will be made at the
pipe and will be based on the length of lateral repaired. The Contractor will be
paid for 1 sewer lateral point repair for each repair 6' or less in length.

4.  The payment for Additional sewer lateral Point Repair shall cover sewer lateral
point repairs continuous with and in addition to the basic 6' repair.
Measurement will be made at the sewer lateral and will be based on the length
of the lateral repaired less the basic 6° paid under sewer lateral Point Repair.

General. To the City Supplement, DELETE in its entirety and SUBSTITUTE with
the following:

Second sentence, DELETE in its entirety and SUBSTITUTE with the following:

1. CIPP liner for the rehabilitation of pipelines shall be either the Type A -
inversion process in compliance with ASTM F1216 or the Type B - pull-in-
place process in compliance with ASTM F1743 for installation using heated-
water cure. CIPP Liner for rehabilitation of pipelines shall use approved
polyester, epoxy, or epoxy-vinyl ester-resin-impregnated flexible fabric tube.

2. The CIPP liner shall extend the full length of the pipe reach to be rehabilitated
and shall provide a structurally sound, impermeable, seamless, joint-less, close-
fitting pipe, that when cured, is bonded to the host pipe.
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500-1.6

ADD:
500-1.6

500-1.6.1

500-1.6.2

500-1.6.3

SSP (Rev. July 2012)

SERVICE LATERALS. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

SERVICE LATERAL REHABILITATION.

General.

1.

The rehabilitation shall be accomplished using a fabric or fiberglass tube of
particular length and a thermoset resin with physical and chemical properties
appropriate for the application. The tube is vacuum impregnated with the resin.
Access to an upstream end of the service lateral is made by excavation in the
public right of way. Installation of the resin-impregnated tube into the service
lateral may be performed either by Type A inversion in accordance with
ASTM F1216 or by Type B pull-in in accordance with ASTM F 1743, and may
be performed from either the mainline or the excavated end of the lateral.

The cured-in-place liner shall extend the entire length of the lateral from the
access point to the mainline. The liner shall be extended sufficiently to create a
water tight seal at the main and the liner interface. Once the tube or resin
composite is cured, the installation equipment shall be removed and the
protruding end in the collector shall be cut using a robotic cutting device. A
sewer cleanout in accordance with the Standard Drawing SDS-102 “Sewer
Lateral Cleanout (In Driveway, Paved Alley, Sidewalk, or Other Area Subject
to Traffic)”or SDS-103 “Sewer Lateral Cleanout Outside Traveled Way” shall
be installed at the access point and properly backfilled.

The liner shall be extended sufficiently to create a water tight seal at the main
and the liner interface.

If there is a SLC in place, then the cured-in-place lateral liner shall have a
minimum overlap of 2” over the previously installed SLC sewer main lateral
connection.

Material.

a)

b)

The tube shall consist of one or more layers of flexible needled felt, or an
equivalent material. Where the tube is fabricated from non woven felt, the
longitudinal and circumferential joints are made up by seal bonding. The tube
shall be capable of conforming to bends, off-set joints, bells, and disfigured
pipe sections. The resin and catalyst system as designed for the specific
application shall meet the chemical resistance requirements of 210-2.3.3,
“Chemical Resistance Test (Pickle Jar Test).”

The composite of the materials above shall, upon installation inside the host
pipe, shall exceed the minimum test standards specified in Table 500-1.4.2 (A).

Installation Procedures (ASTM F1216-98 and ASTM F1743).

a)

The Property Owner of the lateral being rehabilitated shall be informed, and the
flow stopped, for the period of reconstruction work.
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b)

f)

9)

h)

)

K)

SSP (Rev. July 2012)

The Contractor shall excavate an access pit at the appropriate upstream point
on the service lateral in accordance with the reconstruction length determined
by the Engineer.

The Contractor shall always clean and color video the lateral line immediately
prior to reconstruction and determine the structural condition of the pipeline.
Roots, debris, and protruding service connections shall be removed prior to
rehabilitation.

The tube shall be inspected for torn or frayed sections. The tube in good
condition shall then be vacuum impregnated with the thermoset resin.

No open pans or uncontrolled open-air pouring of resin shall be allowed during
tube saturation. Resin shall be contained within the inflation bladder during
vacuum impregnation and insertion. The Contractor shall ensure that no public
property is exposed to contamination by liquid resin compounds or
components.

The saturated tube along with the inflation bladder shall be inserted into the
installation equipment and the end closed. The entire installation equipment
shall be placed in the pipe access pit and aligned with the exposed end of the

pipe.

The resin and tube shall be completely protected during the placement. The
resin shall not be contaminated or diluted by exposure to dirt, debris, or water
during the placement.

The tube shall be installed from the installation equipment by controlled air,
water or steam pressure as in accordance with manufacturer instructions. The
installation shall be stopped when the tube extends the entire length of the
lateral section to be lined. The tube is held tightly in place against the wall of
the host pipe by the pressure until the cure is complete.

When the curing process is complete, the pressure is released and the inflation
bladder reverted back into the installation equipment and removed from the pit.

No barriers, coatings, or any material other than the cured tube or resin
composite specifically designed for desirable physical and chemical resistance
properties shall be left in the host pipe. Any materials used in the installation
other than the cured tube or resin composite shall be removed.

Any cured tube or resin composite pipe left protruding from the service
connection shall be trimmed back using a hydraulic-powered robotic cutting
device specifically designed for cutting cured-in-place pipe made from these
materials.

A second color video inspection shall be performed to verify the proper cure of

the material, the proper trim of service connection, and the integrity of the
seamless pipe.
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500-1.6.4

500-1.6.5

500-1.6.6

500-1.7.10
500-1.10.7
500-1.13.10
500-4

500-4
500-4.1

m)  The bypass pumping system shall be removed and the sewer flows restored to
normal flow conditions. The service lateral pipes shall be coupled together.
The excavation shall be properly backfilled. The property owner of the service
connection shall be informed when the Work is complete.

Deviations. If pre-installation inspection reveals conditions in the service lateral to
be substantially different than those used in the design of wall thickness, tube
construction, tube length, or resin system; then the Contractor shall correct the
situation as approved by the Engineer.

Acceptance. Upon completion, the Contractor shall deliver the video records and
written reports to the Engineer. The Engineer shall review the documentation and the
Site to determine if the Work is complete and the work may be accepted.

Payment.

a) Payment for the Work covered under 500-1.6, “Service Laterals
Rehabilitation” shall be made per each lateral.

b)  The payment for determination of the location and the installation of a sewer
cleanout at the access point and televising of the service laterals shall be
included in the payment for lateral rehabilitation.

c)  Payment for point repairs shall be included in the bid price for point repairs and
paid for in accordance with 500-1.1.9, “Measurement and Payment” and 500-
1.2.7, “Payment.”

Payment. To the City Supplement, DELETE in its entirety.
Payment. To the City Supplement, DELETE in its entirety.
Payment. To the City Supplement, DELETE in its entirety.

SERVICE LATERAL CONNECTION SEALING. DELETE in its entirety and
SUBSTITUTE with the following:

SERVICE LATERAL CONNECTION (SLC) SEALING.
General.

1. SLC is the interface of the house sewer lateral with the main sewer. SLC to
rehabilitated sanitary sewer lines shall be sealed, normally without excavation,
by the installation of a resin-impregnated, flexible, felt tube or fiberglass tube
installed into the existing service lateral. The tube shall form a “tee” section
with a full lap inside the main pipe and shall extend continuously from the
sewer main into the lateral for a minimum of 4”. SLC may be a combination of
“tees” or “wyes” of varying angle. The resin shall be cured to form the tube
into a hard impermeable pipe-within-a-pipe. When cured, the SLC shall seal
the connection of the lateral to the mainline in a continuous tight-fitting,
watertight pipe-within-a-pipe to eliminate any visible leakage between the
lateral and mainline and shall provide a leak-proof seal designed for a
minimum 50-year life to prevent root intrusion, infiltration, and exfiltration
between a liner and a host pipe.
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2. Prior to cleaning and pre-rehab video inspection, the Contractor shall submit a
detailed operational plan for the proposed cleaning of all roots inside the pipe
and around the service connection for the Engineer’s approval. After cleaning,
the Contractor shall proceed with lining of the pipe and reinstating all live
service connections. The service connection openings shall conform to the
shape and the size of the inside diameter of the existing service connection.
Contractor shall use a wire brush or other methods and equipment as
recommended by other lining system providers, or other approved means and
methods to provide a smooth opening for connecting the lateral to the newly
lined pipeline.

3. The Contractor shall trim all protruding laterals which interfere with the lining
installation, as flush with the pipe interior as practicable.

500-4.2 Reference Specification. This specification references ASTM test methods which
are made a part hereof by such reference and shall be the latest edition and revision
thereof and shall meet the chemical resistance requirements of section 210-2.3.3,
“Chemical Resistance Test (Pickle Jar Test).”

500-4.3 General Corrosion Requirements.

a)  The finished SLC product shall be fabricated from materials which when cured
shall be chemically resistant to withstand internal exposure to domestic sewage
and shall meet the chemical resistance requirements of 210-2.3.3, “Chemical
Resistance Test (Pickle Jar Test)” and Table 210-2.4.1 (A).

b)  The SLC product shall be compatible with the lining system materials utilized
in the main sewer line.

500-4.4 SLC Materials.

a) A flexible, felt tube shall be fabricated to neatly fit the internal circumference
of the conduit specified by the City. Allowance shall be made for
circumferential stretching during insertion.

b)  The SLC connection shall extend minimum 4” from the mainline into the
lateral.

C) The Contractor shall furnish a specially designed, unsaturated polyester or
vinyl ester resin, and catalyst system compatible with the SLC process that
provides cured physical strengths specified herein.

500-4.5 Physical Properties.

a)  The cured SLC shall conform to the minimum structural standards as listed in
Table 500-1.4.2 (A).

b) No cured-in-place pipe rehabilitation technology shall be allowed that requires
bonding to the existing pipe for any part of its structural strength.
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500-4.6

500-4.7

c)  Design methods are to be derived for various loading parameters and modes of
failure. Equations shall be modified to include deformation in the shape of an
oval as a design parameter. The design method shall be submitted to the
Engineer for approval prior to the Pre-construction Meeting.

Installation Preparation.
a)  The Contractor shall remove internal debris out of the sewer line.

b)  Inspection of pipelines shall be performed by experienced personnel trained in
locating breaks and obstacles by closed circuit television. The interior of the
pipeline shall be carefully inspected to determine the location of any conditions
which may prevent proper installation of the SLC into the pipelines, and it shall
be noted so that these conditions can be corrected. A color video and suitable
log shall be kept for later reference by the City.

C)  The Contractor, when required, shall provide for the flow of sewage around the
section or sections of mainline pipe where the service lateral designated for
SLC is located. The bypass shall be made by plugging the line at an existing
upstream manhole and pumping the flow into a downstream manhole or
adjacent system. The pump and bypass lines shall be of adequate capacity and
size to handle the flow without service interruption. The bypass systems shall
be approved in advance by the City.

d)  The service lateral shall be inactive during the time of installation.

e)  The Contractor shall clear the line of obstructions that prevent the insertion of
the SLC material. If inspection reveals an obstruction that cannot be removed
by conventional sewer cleaning equipment, the Contractor shall make an
external point repair excavation to uncover and remove the obstruction. The
Contractor shall inform the Engineer prior to the commencement of the Work.

f)  The mainline pipe opening shall be prepared to accept the SLC and the
mainline rehabilitated pipe shall be maximized to obtain the best possible
connection.

g)  The transition from the mainline pipe to the service lateral shall be smooth and
continuous to provide adequate support for the SLC during installation and
cure.

SLC Installation.

a)  The resin impregnated tube shall be loaded inside a pressure apparatus. The
pressure apparatus, attached to a robotic device, shall be positioned in the
mainline pipe at the service connection. The robotic device, together with a
television camera, shall be used to align the SLC repair with the service
connection opening. Air pressure, supplied to the pressure apparatus through
an air hose, shall be used to invert the resin impregnated SLC into the lateral
pipe. The inversion pressure shall be adjusted to fully invert the SLC into the
lateral pipe and hold the tube tight to the pipe wall. Care shall be taken during
the curing process not to over-stress the tube.
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500-4.8

500-4.9

705-2.6.3

705-2.6.3

705-2.6.1

b)  The pressure apparatus shall include a bladder which shall inflate in the
mainline pipe, effectively seating the SLC repair against the service
connection.

C)  After inversion or pull in is completed, recommended pressure is maintained
on the impregnated tube for the duration of the curing process. Curing method
shall be compatible with the resin selected. An ultraviolet (UV) light cured,
heat cured or ambient cured resin system is typically used.

d)  The initial cure shall be deemed to be completed when the SLC has been
exposed to the UV light, heat source or held in place for the time period
specified by the manufacturer.

e)  The Contractor shall cool the hardened SLC before relieving the pressure in the
pressure apparatus. Cool-down may be accomplished by the introduction of
cool air into the pressure apparatus. Care shall be taken to maintain proper
pressure throughout the cure and cool-down period.

f)  The finished SLC shall be free of dry spots, lifts and delamination. The lateral
SLC shall not inhibit the closed circuit television post video inspection of the
mainline or service lateral pipes. Frayed ends of the SLC repair shall be
removed prior to acceptance.

g) During the warranty period, any defects which shall affect the integrity of
strength of the SLC shall be repaired at the Contractor’s expense in a manner
mutually agreed upon by the manufacturer, City, and the Contractor.

h)  After the Work is completed, the Contractor shall provide the City with a video
disc showing the completed work including the restored conditions.

Clean-Up. Upon acceptance of the installation work, the Contractor shall reinstate
the Site affected by its operations.

Payment: Payment for SLC sealing systems shall be made at the Contract Unit Price
or lump sum price in the Bid for each SLC. The Contract Unit Price or lump sum
price in the Bid shall include the installation of the SLC sealing system, surface
preparation and repairs, preparation and tape submittal of all pre- and post-
construction CCTV inspection, bypassing if required, and testing, unless otherwise
specified in the Special Provisions.

SECTION 705 - WATER DISCHARGES

Community Health and Safety Plan. To the City Supplement, DELETE in its
entirety and SUBSTITUTE with the following:

Community Health and Safety Plan. See 703-2, “Community Health and Safety
Plan.”

General. Paragraph (3), CORRECT reference to Section 803 to read “Section 703.”
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SECTION 707 - RESOURCE DISCOVERIES

ADD:

707-1.1 Environmental Document. The City of San Diego Environmental Analysis Section
(EAS) of the Development Services Department has prepared Addendum to
Mitigated Negative Declaration for Sewer and Water Group Job 687B, Project
No. 2490, as referenced in the Contract Appendix. You must comply with all
requirements of the Addendum to Mitigated Negative Declaration as set forth in
the Contract Appendix.

Compliance with the City’s environmental document is included in the various Bid
items, unless a bid item has been provided.

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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SUPPLEMENTARY SPECIAL PROVISIONS

APPENDICES

SSP Appendices 48 | Page
Sewer and Water Group Job 687B



Appendix A

Addendum to Mitigated Negative Declaration
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ADDENDUM TO
MITIGATED NEGATIVE DECLARATION No. 255100

(619) 446-5460 SCH No. 2011091045

SUBJECT:

Appendix A — Addendum to Mitigated Negative Declaration

Project No. 2490

Sewer and Water Group Job No. 687B: COUNCIL APPROVAL to allow for the
replacement and or realignment of approximately 17,220 linear feet (LF) of sewer mains
and 493 LF of water mains. The existing pipelines range in size from 8 to 15 inches in
diameter and the replacement pipelines would also range from 8 to 15 inches in diameter.
With the exception of the abandonment of 4,710 LF of sewer mains and 16 Sewer
Manholes, all work would be within the City Right-of-Way, in developed and paved
streets and alleys. The project is located in the community of North Park, in the Greater
North Park Planning Area, and covers approximately an eight-block area. The following
streets and adjacent alleys would be affected by the project: Meade Avenue, Howard
Avenue, Polk Avenue, Lincoln Avenue, University Avenue, Bancroft Street and
Boundary Street. Applicant: City of San Diego, Public Works — Engineering & Capital
Projects Department, Right of Way Design Division.

PROJECT DESCRIPTION:

The sewer mains would be installed primarily through open trenching, at depths ranging
from 4 to 20 feet. A total of 7,758 feet of the sewer mains would be replace in-place, with
3,805 feet installed at the same depth as the existing pipes. About 6,150 feet of sewer
mains would be installed at lower elevations to improve hydraulic flow. New trenches
would be required for 6,875 feet of the relocated sewer mains. 493 LF of water mains
would be replace in-place at the same depth as the existing pipes.

The project would include abandonment of about 4,710 LF of sewer mains of sewer
mains, 200 LF of which is located in easements on privately-owned property.
Abandonment of the mains would involve plugging both ends of the existing pipe with
concrete, through existing manholes, and would not disturb the surface or subsurface.
The abandonment of the sewer manholes would be accomplished by filling the existing
sewer mains and manhole chambers, removing the top two feet of the chamber, with
minimal disturbance to the surrounding ground. The widths of the trenches would be
approximately three to five feet wide. Potholing would be employed to verify the
reconnection of sewer laterals to mains or to verify utility crossings. Other improvements
would consist of curb ramps, manholes, new pavement/slurry, the removal and/or
replacement of street trees and the removal and/or replacement of street lights.

All work would occur within the City Right-of-Way in developed streets and alleys.
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Appendix A — Addendum to Mitigated Negative Declaration

Work hours would occur during the daytime, Monday through Friday. The project
would comply with the requirements described in the Standard Specifications for Public
Works Construction, and California Department of Transportation Manual of Traffic
Controls for construction and Maintenance Work Zones. A traffic control plan would be
prepared and implemented in accordance with the City of San Diego Standard
Drawings Manual of Traffic Control for Construction and Maintenance Work Zone.

ENVIRONMENTAL SETTING:

The project is located in the community of North Park, in the Greater North Park
Planning Area, and covers approximately an eight-block area. The following streets and
adjacent alleys would be affected by the project: Meade Avenue, Howard Avenue, Polk
Avenue, Lincoln Avenue, University Avenue, Bancroft Street and Boundary Street

(Figure 1).
PROJECT BACKGROUND:

A Citywide Pipelines Projects Mitigated Negative Declaration (MND) No. 255100 was
prepared by the City of San Diego’s Environmental Analysis Section (EAS) and was
certified by City Council on November 30, 2011 (resolution number 307122). The
Citywide Pipelines Projects MND provides for the inclusion of subsequent pipeline
projects that are located within the public right-of-way and would not result in any direct
impacts to sensitive biological resources. Pursuant to the City of San Diego’s Municipal
Code Section 128.036(b) all addenda for environmental documents certified more than 3
years before the date of application shall be distributed for public review for 14 calendar
days along with the previously certified environmental document. Therefore this
addendum is not being distributed for a 14 calendar day public review.

Historical Resources (Archaeology)

MND No. 255100 analyzed historical resources in relation to pipeline projects and
determined that if after a thorough review of the archaeological data no direct impacts
were identified to known archaeological sites then the project could addend the MND. A
record search of the California Historic Resources Information System (CHRIS) digital
database was reviewed to determine presence or absence of potential resources within the
project alignments. No archaeological resources were identified within or adjacent to the
project area. Furthermore, Sewer and Water Group 687B is not located on the City’s
Historic Sensitivity Map and would not require archaeological monitoring or mitigation.
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IV.

Paleontological Resonrces -

Paleontological resources were analyzed in the Citywide Pipeline MND which included
mitigation to reduce impacts to paleontological resources to below a level of significance.
The geologic Lindavista formation underlies the project. With respect to paleontological
fossil resource potential, the Lindavista formation is assigned a moderate sensitivity.
Based on the sensitivity of the affected formation and the proposed excavation depths,
construction of the project could result in significant impacts to paleontological
resources. To reduce this impact to below a level of significance, excavation within
previously undisturbed formations at a depth of 10 or more feet would be monitored by a
qualified paleontologist or paleontological monitor. Any significant paleontological
resources encountered would be recovered and curated in accordance with the Mitigation
Monitoring and Reporting Program (MMRP) detailed in Section V.

DETERMINATION:

The City of San Diego preViously prepared a Mitigated Negative Declaration No. 255100 for the
project described in the attached MND and Initial Study.

Based upon a review of the current project, it has been determined that:

a.
b.

C.

There are no new significant environmental impacts not considered in the previous MND;
No substantial changes have occurred with respect to the circumstances under which the
project is undertaken; and

There is no new information of substantial importance to the project.

Therefore, in accordance with Section 15164 of the State CEQA Guidelines this addendum has
been prepared. No public review of this addendum is required.

V.

MITIGATION, MONITORING AND REPORTING PROGRAM INCORPORATED
INTO THE PROJECT:

PALEONTOLOGICAL RESOURCES

L
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Prior to Permit Issuance or Bid Opening/Bid Award
A. Entitlements Plan Check
1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the
Assistant Deputy Director (ADD) Environmental designee shall verify that the
requirements for Paleontological Monitoring have been noted on the appropriate
construction documents.
B. Letters of Qualification have been submitted to ADD
1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation
Monitoring Coordination (MMC) identifying the Principal Investigator (PI) for
the project and the names of all persons involved in the paleontological
monitoring program, as defined in the City of San Diego Paleontology
Guidelines.
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MMC will provide a letter to the applicant confirming the qualifications of the PI
and all persons involved in the paleontological monitoring of the project.

3. Prior to the start of work, the applicant shall obtain approval from MMC for any

personnel changes associated with the monitoring program.
IL. Prior to Start of Construction
A. Verification of Records Search

1. The PI shall provide verification to MMC that a site specific records search has
been completed. Verification includes, but is not limited to a copy of a
confirmation letter from San Diego Natural History Museum, other institution or,
if the search was in-house, a letter of verification from the PI stating that the
search was completed.

2. The letter shall introduce any pertinent information concerning expectations and

probabilities of discovery during trenching and/or grading activities.

B. PI Shall Attend Precon Meetings

1.

Prior to beginning any work that requires monitoring, the Applicant shall arrange
a Precon Meeting that shall include the PI, Construction Manager (CM) and/or
Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if
appropriate, and MMC. The qualified paleontologist shall attend any
grading/excavation related Precon Meetings to make comments and/or
suggestions concerning the Paleontological Monitoring program with the
Construction Manager and/or Grading Contractor.

a. Ifthe PI is unable to attend the Precon Meeting, the Applicant shall schedule a
focused Precon Meeting with MMC, the PI, RE, CM or B, if appropriate,
prior to the start of any work that requires monitoring.

Acknowledgement of Responsibility for Curation (CIP or Other Public Projects)

The applicant shall submit a letter to MMC acknowledging their responsibility for

the cost of curation associated with all phases of the paleontological monitoring

program.

Identify Areas to be Monitored

a. Prior to the start of any work that requires monitoring, the PI shall submit

a Paleontological Monitoring Exhibit (PME) based on the appropriate

construction documents (reduced to 11x17) to MMC for approval identifying the

areas to be monitored including the delineation of grading/excavation limits.

Monitoring shall begin at depths below 10 feet from existing grade or as

determined by the PI in consultation with MMC. The determination shall be based

on site specific records search data which supports monitoring at depths less than
ten feet.

b. b. The PME shall be based on the results of a site specific records search as

well as information regarding existing known soil conditions (native or

formation).

c. MMC shall notify the PI that the PME has been approved.

When Monitoring Will Occur

Prior to the start of any work, the PI shall also submit a construction schedule

to MMC through the RE indicating when and where monitoring will occur.

B oo
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b. The PI may submit a detailed letter to MMC prior to the start of work or
during construction requesting a modification to the monitoring program. This
request shall be based on relevant information such as review of final
construction documents which indicate conditions such as depth of excavation
and/or site graded to bedrock, presence or absence of fossil resources, etc.,
which may reduce or increase the potential for resources to be present.

5. Approval of PME and Construction Schedule

After approval of the PME by MMC, the PI shall submit to MMC written
authorization of the PME and Construction Schedule from the CM.

HI. During Construction
A. Monitor Shall be Present During Grading/Excavation/Trenching

1.

The monitor shall be present full-time during grading/excavation/trenching
activities including, but not limited to mainline, laterals, jacking and receiving
pits, services and all other appurtenances associated with underground utilities as
identified on the PME that could result in impacts to formations with high and/or
moderate resource sensitivity. The Construction Manager is responsible for
notifying the RE, PI, and MMC of changes to any construction activities such
as in the case of a potential safety concern within the area being monitored.
In certain circumstances OSHA safety requirements may necessitate
modification of the PME.

The PI may submit a detailed letter to MMC during construction requesting a
modification to the monitoring program when a field condition such as trenching
activities that do not encounter formational soils as previously assumed, and/or
when unique/unusual fossils are encountered, which may reduce or increase the
potential for resources to be present.

The monitor shall document field activity via the Consultant Site Visit Record
(CSVR). The CSVR’s shall be faxed by the CM to the RE the first day of
monitoring, the last day of monitoring, monthly (Notification of Monitoring
Completion), and in the case of ANY discoveries. The RE shall forward copies
to MMC.

B. Discovery Notification Process

1.

In the event of a discovery, the Paleontological Monitor shall direct the contractor
to temporarily divert trenching activities in the area of discovery and immediately
notify the RE or BI, as appropriate.

The Monitor shall immediately notify the PI (unless Monitor is the PI) of the
discovery. :

. The PI shall immediately notify MMC by phone of the discovery, and shall also

submit written documentation to MMC within 24 hours by fax or email with
photos of the resource in context, if possible.

C. Determination of Significance

1.
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The PI shall evaluate the significance of the resource.
a. The PI shall immediately notify MMC by phone to discuss significance
determination and shall also submit a letter to MMC indicating whether
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additional mitigation is required. The determination of significance for fossil

discoveries shall be at the discretion of the PI.

b. If the resource is significant, the PI shall submit a Paleontological Recovery
Program (PRP) and obtain written approval of the program from MMC, MC
and/or RE. PRP and any mitigation must be approved by MMC, RE and/or
CM before ground disturbing activities in the area of discovery will be
allowed to resume.

(I). Note: For pipeline trenching projects only, the PI shall implement the
Discovery Process for Pipeline Trenching projects identified below
under “D.” .

c. Ifresource is not significant (e.g., small pieces of broken common shell
fragments or other scattered common fossils) the PI shall notify the RE, or BI'
as appropriate, that a non-significant discovery has been made. The
Paleontologist shall continue to monitor the area without notification to MMC
unless a significant resource is encountered.

d. The PI shall submit a letter to MMC indicating that fossil resources will be
collected, curated, and documented in the Final Monitoring Report. The letter
shall also indicate that no further work is required.

(1). Note: For Pipeline Trenching Projects Only. If the fossil discovery is
limited in size, both in length and depth; the information value is limited
and there are no unique fossil features associated with the discovery
area, then the discovery should be considered not significant.

(2). Note, for Pipeline Trenching Projects Only: If significance can not be
determined, the Final Monitoring Report and Site Record shall identify
the discovery as Potentially Significant.

D. Discovery Process for Significant Resources - Pipeline Trenching Projects
The following procedure constitutes adequate mitigation of a significant discovery
encountered during pipeline trenching activities including but not limited to
excavation for jacking pits, receiving pits, laterals, and manholes to reduce impacts to
below a level of significance.
1. Procedures for documentation, curation and reporting

a. One hundred percent of the fossil resources within the trench alignment and
width shall be documented in-situ photographically, drawn in plan view
(trench and profiles of side walls), recovered from the trench and
photographed after cleaning, then analyzed and curated consistent with
Society of Invertebrate Paleontology Standards. The remainder of the deposit
within the limits of excavation (trench walls) shall be left intact and so
documented.

b. The PI'shall prepare a Draft Monitoring Report and submit to MMC via the
RE as indicated in Section VI-A.

c. The PI shall be responsible for recording (on the appropriate forms for the San
Diego Natural History Museum) the resource(s) encountered during the
Paleontological Monitoring Program in accordance with the City’s
Paleontological Guidelines. The forms shall be submitted to the San Diego
Natural History Museum and included in the Final Monitoring Report.
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" "d. " The Final Moniforing Report shall include a recommendation for momtormg
of any future work in the vicinity of the resource.

IV. Night and/or Weekend Work
. If night and/or weekend work is included in the contract
1. When night and/or weekend work is included in the contract package the extent
and timing shall be presented and discussed at the precon meeting.
2. The following procedures shall be followed.
a. No Discoveries
In the event that no discoveries were encountered during night and/or
weekend work, The PI shall record the information on the CSVR and submit
to MMC via the RE via fax by 8AM on the next business day.
b. Discoveries
All discoveries shall be processed and documented using the existing
procedures detailed in Sections III - During Construction.
c. Potentially Significant Discoveries
If the PI determines that a potentially significant discovery has been made, the
procedures detailed under Section III - During Construction shall be followed.
d. The PI shall immediately contact the RE and MMC, or by 8AM on the next
business day to report and discuss the findings as indicated in Section III-B,
unless other specific arrangements have been made.
B. If night and/or weekend work becomes necessary during the course of construction
1. The Construction Manager shall notify the RE, or B, as appropriate, a minimum
of 24 hours before the work is to begin.
2. The RE, or BI, as appropriate, shall notify MMC immediately.
C. All other procedures described above shall apply, as appropriate. -

V. Post Construction
A. Preparation and Submittal of Draft Monitoring Report
1. The PI shall submit two copies of the Draft Monitoring Report (even if negative),
prepared in accordance with the Paleontological Guidelines which describes the
results, analysis, and conclusions of all phases of the Paleontological Monitoring

Program (with appropriate graphics) to MMC via the RE for review and approval

within 90 days following the completion of monitoring,

a. For significant paleontological resources encountered during monitoring, the
Paleontological Recovery Program or Pipeline Trenching Discovery Process
shall be included in the Draft Monitoring Report.

b. Recording Sites with the San Diego Natural History Museum
The PI shall be responsible for recording (on the appropriate forms) any
significant or potentially significant fossil resources encountered during the
Paleontological Monitoring Program in accordance with the City’s
Paleontological Guidelines, and submittal of such forms to the San Diego

‘Natural History Museum with the Final Monitoring Report.
2. MMC shall return the Draft Monitoring Report to the PI via the RE for revision
or, for preparation of the Final Report.

Appendix A — Addendum to Mitigated Negative Declaration 56 | Page

Sewer and Water Group Job 687B



3. The PI shall submit revised Draft Monitoring Report to MMC via the RE for
approval.
4. MMC shall provide written verification to the PI of the approved report.
5. MMC shall notify the RE or BI, as appropriate, of receipt of all Draft Monitoring
Report submittals and approvals.
B. Handling of Fossil Remains \
1. The PI shall be responsible for ensuring that all fossil remains collected are
cleaned and catalogued. :
C. Curation of artifacts: Deed of Gift and Acceptance Verification
1. The PI shall be responsible for ensuring that all fossil remains associated with the
monitoring for this project are permanently curated with an appropriate
institution.
2. The PI shall submit the Deed of Gift and catalogue record(s) to the RE or B as
appropriate for donor signature with a copy submitted to MMC.
3. The RE or BI, as appropriate shall obtain signature on the Deed of Gift and shall
return to PI with copy submitted to MMC.
4. The PI shall include the Acceptance Verification from the curation institution in
the Final Monitoring Report submitted to the RE or BI and MMC.
D. Final Monitoring Report(s)
1. The PI shall submit two copies of the Final Monitoring Report to MMC (even if
negative), within 90 days after notification from MMC of the approved report.
2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of
the approved Final Monitoring Report from MMC which includes the Acceptance
Verification from the curation institution.

The above Mitigation Monitoring and Reporting Program will require additional fees and/or
deposits to be collected prior to the issuance of building permits, certificates or occupancy and/or
final maps to ensure the successful completion of the monitoring program.

ﬂaﬂ/ﬁ E M cononls July 12,2012
a.nskl Senior Planner Date of Report

Development Services Department
Analyst: Jeff Szymanski

Attachments:
Figure 1: Vicinity Map for Sewer Group 957
Mitigated Negative Declaration #255100
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The Addendum to Mitigated Negative Declaration No. 255100 was not distributed for public
review pursuant to San Diego Municipal Code (SDMC) Chapter 6, Article 9, Paragraph 69.0211
(Addenda to Environmental Reports). The SDMC requires that addenda to environmental
documents certified more than three years previously are to be distributed by Development
Services Department (DSD) for a fourteen calendar-day public review period, along with the
previously certified environmental document. Because the Mitigated Negative Declaration
255100 was certified on November 30, 2011, which is within the three year timeline, no
additional public review is required. The final Addendum was distributed to the following groups
and individuals for public disclosure in accordance with CEQA Section 15164.

VI. DISTRIBUTION:
Copies or notice of this Addendum were distributed to:

City of San Diego
Council Member Faulconer, District 2
Council Member Alvarez, District 8
City Attorney (MS 56A)
Shannon Thomas (MS 93C)
Development Services Department
Helene Deisher (MS 501)
Myra Herrmann (MS 501)
Historic Resources Board (87)
City of San Diego, Public Works — Engineering & Capital Projects Department
Juan Baligad (MS 908A)
Salvador Castillo (MS 908A)
Library Dept.-Gov. Documents MS 17 (81)
North Park Branch Library (81t)
Other
Greater North Park Planning Committee (363)
North Park Community Association (366)
San Diego Natural History Museum (213)
San Diego Gas and Electric (114)
San Diego Gas and Electric (114)

Copies of the addendum, the final MND, the Mitigation Monitoring and Reporting Program, and
any technical appendices may be reviewed in the office of the Entitlements Division of the
Development Services Department, or purchased for the cost of reproduction.
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ENTS DIVISIO
(619) 446-5460

MITIGATED NEGATIVE ECLARATION

Project No. 255100
SCH No. 2011091045

SUBJECT: Citywide Pipeline Projects: COUNCIL APPROVAL to allow for the replacement,
rehabilitation, relocation, point repair, new trenching, trenchless construction, and
abandonment of water: and/or sewer pipeline alignments and associated improvements such as
curb ramps, sewer lateral connections, water service connections, manholes, new | '
pavement/slurry, the removal and/or replacement of street trees and the removal and/or
replacement of street lights. This environmental document covers the analysis for five four (5)
(4) near-term pipeline projects (Harbor Drive Pipeline, Water Group 949, SewerGroup 787,
Water Group 914, and Sewer/Water Group 732), as well as any subsequent future pipeline
projects. The construction footprint for a typical pipeline project, including staging areas and
other areas (such as access) would be located within the City of San Diego Public Right-of-
Way (PROW) and/or within public easements and may include planned pipeline construction
within private easements from the PROW to the service connection. A signed agreement
between the City and the property owner would be required for work conducted on private
property. Project types that would be included in the analysis contained herein would consist
of sewer and water group jobs, trunk sewers, large diameter water pipeline projects, new
and/or replacement manholes, new/or replacement fire hydrants, and other necessary -
appurtenances . All associated equipment would be staged within the existing PROW
adjacent to the work areas. The near-term and future projects covered in the document would
not impact Sensitive Biological Resources or Environmentally Sensitive Lands (ESL) as
defined in the Land Development Code and would not encroach into the City‘s Multi-Habitat
Planning Area (MHPA). Applicant: The City of San Diego Engineering and Capital Projects
Department AND Public Utilities Department. '

Update 10/20/2011

Revisions to this document have been made when compared to the Draft Mitigated
Negative Declaration (DMND) dated September 9, 2011. In response to the Comment
Letter received from The California Department of Fish and Game, further description
and graphics of Water Group 949 as it relates to the MHPA has been added to the Final
MND. Please note that Sewer Group 787, which is adjacent to the MHPA, has been
removed from the project description and is no longer covered in this MND.

The modifications to the FMND are denoted by strikeeut and underline format. In
accordance with the California Environmentail Quality Act, Section 15073.5 (c)(4), the
addition of new information that clarifies, amplifies, or makes insignificant modification
does not require recirculation as there are no new impacts and no new mitigation
identified. An environmental document need only be recirculated when there is
identification of new significant environmental impact or the addition of a new
mitigation measure required to avoid a significant environmental impact. The additiprage
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of corrected mitigation language within the environmental document does not affect the
envrronmental analy51s or conclusions of the MND :

Construction for the near-term and any future projects is anticipated to occur during the

~ daytime hours Monday through Friday, but may occur during the weekend, if necessary. The
contractor would comply with all applicable requirements described in the latest edition of the
Standard Specifications for Public Works Construction (“GREENBOOK ”) and the latest
edition of the City of San Dzego Standard Specifications for Public Works Construction
(“WHIT. EBOOK™). The City’s supplement addresses unique circumstances to the City of San
Diego that are not addressed in the GREENBOOK and would therefore take precedence in the
event of a conﬂlct The contractor would also comply with the California Department of
Transportatron Manual of Ti raffic Controls for Construction and Maintenance Work Zones. 1f
the Average Daily Traffic (ADT) within a given prOJect(s) v1c1n1ty is 10,000 ADT or greater,
a traffic control plan would be prepared and implemented in accordance with the City of San
Diego Standard Drawings Manual of Traﬁ' ic Control Jor Construcrzon and Maintenance Work
Zones. For proposals sub]ect to 10, OOO ADT or Tess, traffic control may be managed through
shop drawings during constructlon Construcuon methods to be employed would consist of,

: :but not be lnmted to : ' :

Open T renchmg The open trench method of constructwn Would be used for complete
: replacement and new ahgnment portlons of the prOJect Trenches are typlcally four feet wide
: and are dug Wlth excavatlons and snmlar large construc‘non equlpment

Rehablhtatmn Rehabllltatlon of ahgnment 1nvolves installing a new hmng in old p1pehnes
‘The insertion is done through ex1st1ng manhole access points and does not requ1re removal of
pavement or excavatlon of soﬂs - :
Abandonment P1pehne abandomnent act1v1t1es Would be srmllar to rehabilitation methods in
thatno surface/ subsurface disturbance would occur. This process may involve slurry or grout
material injected into the abandoned lines via manhole access. The top portion of the -
manhole is then typ1cally removed and the remammg spaee backﬁlled and paved over..

Potholmg Pothohng Would be used to verify reconnection of laterals to main where hnes
would be raised or realigned (higher than existing depth, but still below ground) or to verify
utility crossings. These “potholes™ are made by using vacuum type equipment to open up
small holes into the street of pavement

'Point Repairs: Point repairs mclude replacmg a portlon of a pipe segment by open trench
‘excavation methods in which localized structural defects have been 1dent1ﬁed Generally,
point repairs are confined to an e1ght-foot section of pipe.

The followmg near term prOJect(s) have been rev1ewed by the City of San Diego, Development

Services Department (DSD) for compliance with the Land Development Code and have been

determined to be exempt from a Site Development Permit (SDP) and/or a Coastal Development

~ Permit (CDP). These projects would involve excavation in areas having a high resource sensitivity
and potential for encountering archaeological and paleontological resources during construction

related activities. Therefore, mitigation would be required to reduce potential significant impacts to

archaeological and paleontological resources to below a level of significance. With respect to

St&r;géng\éatjgr gl(l dgrg_llects K/{ﬂ}}glge%el\rewew% gopa%c())rrnplrance with the C1ty s Storm Water Stagndards
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Manual. All projects that are not-exempt from the Standard Urban Storm Water Mitigation Plan
(SUSMP) would incorporate appropriate Permanent Best Management Practices (BMPs) and
construction BMPs into the project design(s) and during construction, as required. As such, all
projects would comply with the requirement of the Municipal Storm Water Permit.

HARBOR DRIVE PIPELINE (PROJECT NO. 2061 00)

The Harbor Drive Pipeline includes the replacement of 4.4 miles of 16-inch cast iron (CI) and
asbestos cement (AC) pipe that comprises the Harbor Drive 1% and 2™ Pipelines (HD-1 and HD-2)
at a depth no greater than five (5) feet. Facility age and cast iron main replacement are the primary
drivers for these projects, but due to the history of AC breaks in the area, approximately 1.0 mile of
AC replacement is also included. The project is anticipated to be awarded in Fiscal Year 2013.

HD-1 and HD-2 were built primarily in the 1940°s and 1950’s and were made out of cast iron or
-asbestos cement and serve the western most part of the University Heights 390 Zone and the
‘northern section of the Point Loma East 260 Zone. The pipelines also serve as redundancy to each

other. Several segments were replaced by various City of San Diego Public Utilities Department
projects throughout the years and those segments are not a part of the current scope. Previously
replaced segments were 16 inch PVC, except for the bridge crossing which used 24-inch CMLC.

The pipeline is located entirely within the PROW, will not require any easements, and is not

adjacent to the MHPA or located within any designated historical districts. The following streets

would be affected by this project: West Laurel, Pacific Highway, North Harbor Drive (within the

roadway, under the bridge and within landscape areas), Nimitz Boulevard, Rosecrans Street, .

Evergreen Street, Hugo Street, Locust Street, Canon Street, Avenida De Portugal, and Point Loma
Avenue. . :

Mitigation for the Harbor Drive Pipeline: Historical Resources (Archaeological Monitoring)

WATER GROUP 949 (PROJECT No. 232719)

Water Group 949 would consist of the replacement and installation of 5.27 miles of water mains
within the Skyline- Paradise Hills, University, Clairemont Mesa, Southeastern San Diego (Greater
Golden Hills) community planning areas. 16,931 Linear Feet (LF) of 16-inch cast iron water mains
would be replace-in-place with new 16-inch polyvinyl chloride (PVC) pipe within the existing
trench. The remaining 10,913 LF of new 16-inch PVC would be installed in new trenches. All work
within Regents Road, Site 2 (Figure 8), adjacent to the MHPA would only occur within the developed
footprint such as the paved right of way, and concrete sidewalk or slab areas. In addition. all work
within 100 feet of the MHPA would observe mitigation such as but not limited to. bird breeding season
measures, avoidance of discharge into the MHPA, and avoidance of direct lighting towards the MHPA
areas. As such. no impacts to MHPA and/or sensitive resources would occur. The proiect would also
include replacement and reinstallation of valves, water services, fire hydrants. and other appurtenances
and would also included the construction of curb ramps. and street resurfacing. Traffic control
measures and Best Management Practices (BMPs) would be implemented durin construction. An
street tree removal, relocation, and/or trimming would be done under the supervision of the Ci
Arborist. All staging of construction equipment will be located outside of any potentiall sensitive
areas. The following streets and nearby alleyways would be affected by this project: Tuther Way,
Cielo Drive, Woodman Street, Skyline Drive, Regents Road, Hidalgo Avenue, Clairemont Mesa
Boulevard, Luna Avenue, B Street, F Street, Ash Street, 251 Street, and 27™ Street.
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Mltlgatlon Requlred for Water Group 949 This proje ect would requlre the lmplementatlon of
MHPA Land Use Adjacency Guldelmes in the Umversrty and Clalremont Mesa Commumty
Planning areas that are adj; acent (w1th1n 1(}0 feet) to the MHPA and Hlstorlcal Resources -

(Bullt Env1ronment) mltlgatlon for the area of the pro ject lo cated w1thm the Greater Golden
Hlll Historic District. ‘ - .

WATER GROUP 914 (PROJECT No. 233447)

Water Group 914 would consist of the replacement and installation of approx1mately 21,729 hneal
feet (LF) of existing 6-inch, 8-inch and 12-inch cast iron pipes and 6-inch asphalt concrete pipes -
-with new 8-inch, 12-inch and 16-inch polyviny! chloride (PVC) pipe. Also included would be the
construction of two underground pressure regulator stations that measure 54 square-feet and 6.5 feet |
deep each. 17,472 LF would be located in existing trenches and 4,257 LF would be located in new
trench lines. The proposed project Would be installed by conventlonal excavation (open trench) in
trenches from 3-5 feet deep. However two 300 LF parallel line sections (600 LF total) of the water
_alignment would be installed by trenchless methodology utlhzmg two (2) 40 square foot launch and
receiver pits. The trenchless installation would occur at the intersection of Coronado Avenue and '
Ebers Street and is designed to avoid a recorded archaeologlcal resource at this intersection. The
trenchless methodology would employ d1rect1onal underground bormg that Would install the pipe at
a depth deeper than the recorded resource. In addition, a 4-inch AC water segment of approx1mate1y |
520 LF located along Point Loma Avenue between Guizot Street and Santa Barbara Street will be
abandoned in place. The project would affect the following streets and nearby alleyways: Point
Loma Avenue, Santa Barbara Street, Bermuda Avenue, Pescadero Avenue, Cable Street, Orchard
Avenue, Froude Street, Sunset Cliffs Boulevard, Savoy Circle, and Del Monte Avenue all within
the Ocean Beach and Pemnsula Commumty Planning Areas. : =

Mitigation for Water Group 914: Hlstorlcal Resources (Archaeologlcal Momtormg) and
(Built Environment)
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SEWER AND WATER GROUP 732 (PROJECT NO. 206610)

Sewer and Water Group Job 732 would consist of the installation of approximately 5,500 total
linear feet (LF) of 8 inch Polyvinyl Chloride (PVC) sewer pipe, and approximately 3,000 total
linear feet (LF) of 12 inch PVC water pipe. Approximately, 1,035 LF of water pipe would be
rehabilitated using trenchless technology in the same trench, with the remainder of the installation
accomplished through open trenching. Related work would include construction of new manbholes,
replacement and re-plumbing of sewer laterals, installation of curb ramps, pavement restoration,
traffic control, and storm water best management practices. Construction of the project would
affect portions of the following streets and adjacent alleys in the Peninsula Community Plan area:
Xenephon Street, Yonge Street, Zola Street, Alcott Street, Browning Street, Plum Street, Willow
Street, Evergreen Street, Locust Street, and Rosecrans Street. -

Mitigation Required for Sewer and Water Group 732: Historical Resources (Archaeological
and Paleontological Monitoring).

SUBSEQUENT PIPELINE PROJECT REVIEW (LONG TERM)

Applications for the replacement, rehabilitation, relocation, point repair, open trenching and
abandonment of water and/or sewer pipeline alignments within the City of San Diego PROW as
indicated in the Subject block above and in the Project Description discussion of the Initial Study
would be analyzed for potential environmental impacts to Historical Resources (Archaeology.
Paleontology and the Built Environment) and Land Use (MSCP/MHPA), and reviewed for
consistency with this Mitigated Negative Declaration (MND). Where it can be determined that the
project is “consistent” with this MND and no additional potential significant impacts would oceur
pursuant to State CEQA. Guideline § 15162 (i.e. the involvement of new significant environmental
effects of a substantial increase in the severity of previously identified effects) or if the project
would result in minor technical changes or additions, then an Addendum to this MND would be
prepared pursuant to §15164. Where future projects are found not to be consistent with this MND,
then a new Initial Study and project specific MND shall be prepared.

I.  PROJECT DESCRIPTION: See attached Initial Study.
II. ENVIRONMENTAL SETTING: See attached Initial Study.

III. | DETERMINATION:

The City of San Diego conducted an Initial Study which determined that the near term projects and
any future subsequent projects could have a significant environmental effect in the following
areas(s): Land Use (MSCP/MHPA Land Use Adjacency), Historical Resources (Built
Environment), Historical Resources (Archaeology) and Paleontology. When subsequent projects
are submitted to DSD, the Environmental Analysis Section (EAS) will determine which of the
project specific mitigation measures listed in Section V. would apply. Subsequent revisions in the
project proposal create the specific mitigation identified in Section V of this Mitigated Negative
Declaration. Projects as revised now avoid or mitigate the potentially significant environmental
effects previously identified, and the preparation of an Environmental Impact Report will not be
required. ' :
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IV. DOCUMENTATION:
The attached Initial Studydocu_‘nients the reasons to support the above Determination. |

V. MITIGATION, MONITORING AND REPORTING PROGRAM (MMRP):

A. GENERAL REQUIREMENTS - PART 1
Plan Check Phase (prior to permit issuance)

1. Prior to Bid Opening/Bid Award or beginning any construction related activity on-site,
the Development Services Department (DSD) Director’s Environmental Designee (ED)
shall review and approve all Construction Documents (CD) (plans, specification,
details, etc.) to ensure the MMRP requirements have been incorporated.

2. In addition, the ED shall verify that the MMRP Conditions/Ni otes that apply ONLY to
the construction phases of this project are included VERBATIM, under the heading,

“ENVIRONMENTAL/MITIGATION REQUIREMENTS.”

3. These notes must be shown within the first three (3) sheets of the construction .
documents in the format specified for engineering construction document templates as
shown on the City website: : '

http://www.sandiego.gov/development-SerViccs/industry/standtemp.shtmI »

4. The TITLE INDEX SHEET must also show on which pages the
“Environmental/Mitigation Requirements” notes are provided.
B. GENERAL REQUIREMENTS - PART 11 :
Post Plan Check (After permit issuance/Prior to start of construction)

1. PRE CONSTRUCTION MEETING IS REQUIRED TEN (10) WORKING DAYS
PRIOR TO BEGINNING ANY WORK ON THIS PROJECT. The PERMIT
HOLDER/OWNER is responsible to arrange and perform this meeting by contacting
the CITY RESIDENT ENGINEER (RE) of the Field Engineering Division and City
staff from MITIGATION MONITORING COORDINATION (MMC). Attendees must
also include the Permit holder’s Representative(s), Job Site Superintendent and the
following consultants as necessary: ‘

Biologist, Archaeologist, Native American Monitor, Historian and Paleontologist -

Note: Failure of all responsible Permit Holder’s representatives and consultants to
attend shall require an additional meeting with all parties present.

CONTACT INFORMATION:

a) The PRIMARY POINT OF CONTACT is the RE at the Field Engineering Division
858-627-3200 _ ‘ .

b) For Clarification of ENVIRONMENTAL REQUIREMENTS, it is also required to
call RE and MMC at 858-627-3360 . . .
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2. MMRP COMPLIANCE: This Project, Project Tracking System (PTS) No. 255100, or
for subsequent future projects the associated PTS No, shall conform to the mitigation
requirements contained in the associated Environmental Document and implemented to
the satisfaction of the DSD’s ED, MMC and the City Engineer (RE). The requirements
may not be reduced or changed but may be annotated (i.e. to explain when and how
compliance is being met and location of verifying proof, etc.). Additional clarifying
information may also be added to other relevant plan sheets and/or specifications as
appropriate (i.e., specific locations, times of monitoring, methodology, etc -

the;' . Co T T
Permit Holder’s Representatives must alert RE and MMC if there are any discrepancies
in the plans or notes, or any changes due to field conditions. All conflicts must be

approved by RE and MMC BEFORE the work is performed.

3. OTHER AGENCY REQUIREMENTS: Evidence that any other agency
requirements or permits have been obtained or are in process shall be submitted to the
" RE and MMC for review and acceptance prior to the beginning of work or within one
week of the Permit Holder obtaining documentation of those permits or requirements.

" Evidence shall incl,udefco’pies of permits, letters of resolution or other documentation

issued by the responsible agency as applicable.

4. MONITORING EXHIBITS: All consultants are required to submit, to RE and MMC,
a monitoring exhibit on a 11x17 reduction of the appropriate construction plan, such as
site plan, grading, landscape, etc., marked to clearly show the specific areas including
the LIMIT OF WORK, scope of that discipline’s work, and notes indicating when in
the construction schedule that work will be performed. When necessary for
clarification, a detailed methodology of how the work will be performed shall be

~ included. o :

5. OTHER SUBMITTALS AND INSPECTIONS: The Permit Holder/Owner’s
representative shall submit all required documentation, verification letters, and requests
for all associated inspections to the RE and MMC for approval per the following

schedule:

Document Submittal/Inspection Checklist

 Issue Area __Document submittal Associated Inspection/Approvals/Note
General Consultant Qualiﬁéation Letters Prior to Pre-construction Mtg.
General Consultant Const. Monitoring - Prior to or at Pre-Construction Mtg.
Biology Biology Reports ' Limit of Work Verification
Historical Historical Reports Historical observation (built envirnmt)
Archaeology Archaeology Reports Archaeology observation
Paleontology Paleontology Reports Paleontology observation

Final MMRP - 7 Final MMRP Inspection
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SPECIFIC MMRP ISSUE AREA CONDITIONS/REQUIREMENTS

A. LAND USE IMULTIPLE SPECIES CONs RVATION PROGRAM (I\_/ISCP) For
v PROJECTS WITHIN 100 FEET OF THE MHPA] :
I

Prlor to Permlt Issuance Cei

A Pnor to issuance of any construct1on perrmt the DSD Env1ronmental Designee (ED)
shall verify the Applicant has accurately represented the project’s design in the
Construction Documents (CDs) that are in conformance with the associated
discretionary permit conditions and Exhibit “A”, and also the City’s Multi- -Species
Conservation Program (MSCP) Land Use Adj acency Guidelines for the Multiple Habltat
Planning Area (MHPA), including identifying adjacency as the potential for
direct/indirect impacts where apphcable In add1t10n all CDs where apphcable shall
show the following: -~
1. Land Development / Gradmg / Boundarles _MHPA boundanes on-sxte and

adjacent properties shall be delineated on the CDs. The ED shall ensure that all
* grading is included within the development footprmt spec1ﬁca11y manufactured
- slopes, disturbance, and development within or adJ acent to the MHPA...

2. Drainage / Toxins —All new and proposed parking lots and developed area in and
adjacent to the MHPA shall be demgned so they do not drain directly into the MHPA,
All developed and paved areas must prevent the release of toxins, chemicals,
petroleum products, exotic plant materials prior to release by i incorporating the use of
filtration devices, planted swales and/or planted detention/desiltation basins, or other

-~ approved permanent methods that are designed to minimize negatlve impacts, such as

- excessive water and toxins into the ecosystems of the MHPA. - :

3. Staging/storage, equipment maintenance, and trash ~All areas for staging, storage
of equipment and materials, trash, equipment maintenance, and other construction
related activities are within the development footprint. Provide a note on the plans
that states: “All construction related activity that may have potentzal for leakage or
intrusion shall be monitored by the Qualified Bzologzst/Owners Representatzve to
ensure there is no impact to the MHPA.”

4. Barriers —All new development within or adjacent to the MHPA shall prov1de
fencing or other City approved barriers along the MHPA boundaries to direct public
access to appropriate locations, to reduce domestic animal predation, and to direct
wildlife to appropriate corridor crossing. Permanent barriers may include, but are not
limited to, fencing (6-foot black vinyl coated chain link or equivalent), walls,
rocks/boulders, vegetated buffers, and 51gnage for access, htter and educatmnal
purposes.

5. Lighting — All building, site, and landscape lighting adjacent to the MHPA shall be
directed away from the preserve using proper placement and adequate shielding to
protect sensitive habitat. Where necessary, light from traffic or other incompatible
uses, shall be shielded from the MHPA through the ut1hzat10n of including, but not
limited to, earth berms, fences, and/or plant material.

6. Invasive Plants — Plant species within 100 feet of the MHPA shall comply with the
Landscape Regulations (LDC142.0400 and per table 142-04F, Revegetation and
Irrigation Requirements) and be non invasive. Landscape plans shall include a note
that states: “The ongoing maintenance requirements of the property owner shall
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prohzbzt the use of any planting that are invasive, per Czty Regulatzons Standards,
guidelines, etc., within 100 Jfeet of the MHPA.” .~

7. Brush Management —All new develo pment adj acent to the MHPA is set back from
the MHPA to provide the reqmred Brush Management Zone (BMZ) 1 area (LDC Sec.
142.0412) within the development area and outside of the MHPA. BMZ 2 may be
located within the MHPA and the BMZ 2 management shall be the responsibility of a

'HOA or other private entity.

8. Noise- Due to the site's Iocatlon adJ acent to or wﬂhm the MHPA construction noise
that exceeds the maximum levels allowed shall be avoided, during the breeding
seasons for protected avian species such as: California Gnatcatcher (3/1-8/15); Least
Bell's vireo (3/15:9/15); and Southwestern Willow F. lycatcher (5/] -8/30). If
construction is proposed during the breedlng season for the species, U.S. Fish and
Wildlife Service protocol surveys shall be required in order to determine species

' presence/absence ‘When applicable, adequate noise reduction measures shall be
incorporated. Upon project submittal EAS shall determine Wh1ch of the followmg

_ project spe01ﬁc avian protocol surveys shall be requ1red

COASTAL CALIFORNIA GNATCATCHER 3

NO CLEARING GRUBBING GRADING OR OTI-IER CONSTRUCTION ACTIVITIES
SHALL OCCUR BETWEEN MARCH 1 AND AUGUST 15, THE BREEDING SEASON
OF THE COASTAL CALIF ORNIA GNATCATCHER UNTIL THE FOLLOWING
REQUIREMENTS HAVE BEEN MET TO THE SATISFACTION OF THE CITY
MANAGER . : i -

a. A QUALIF IED BIOLOGIST (POSSESSING A VALID ENDANGERED SPECIES
ACT SECTION 10(a)(1)(A) RECOVERY PERMIT) SHALL SURVEY THOSE
HABITAT AREAS WITHIN ADJACENT TO THE MHPA THAT WOULD BE
SUBJECT TO CONSTRUCTION NOISE LEVELS EXCEEDING 60 DECIBELS
[dB(A)] HOURLY AVERAGE FOR THE PRESENCE OF THE COASTAL
CALIFORNIA GNATCATCHER. SURVEYS FOR THE COASTAL
CALIFORNIA GNATCATCHER SHALL BE CONDUCTED PURSUANT TO
THE PROTOCOL SURVEY GUIDELINES ESTABLISHED BY THE U.S. FISH
AND WILDLIFE SERVICE WITHIN THE BREEDING SEASON PRIOR TO THE
COMMENCEMENT OF ANY CONSTRUCTION. IF GNATCATCHERS. ARE
PRESENT, THEN THE FOLLOWIN G CONDITIONS MUST BE MET:

BETWEEN MARCH 1 AND AUGUST 15, NO CLEARIN G GRUBBIN G, OR
GRADING OF OCCUPIED GNATCATCHER HABITAT SHALL BE
PERMITTED. AREAS RESTRICTED FROM SUCH ACTIVITIES SHALL BE
STAKED OR FENCED UNDER THE SUPERVISION OF A QUALIFIED
BIOLOGIST; AND

L. BETWEEN MARCH 1 AND AUGUST 15, NO CONSTRUCTION
ACTIVITIES SHALL OCCUR WITHIN ANY PORTION OF THE SITE
- WHERE CONSTRUCTION ACTIVITIES WOULD RESULT IN NOISE
LEVELS EXCEEDING 60 dB(A) HOURLY AVERAGE AT THE EDGE
OF OCCUPIED GNATCATCHER HABITAT. AN ANALYSIS
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ACTIVITIES WOULD NOT EXCEED 60 dB(A) HOURLY AVERAGE AT
THE EDGE OF OCCUPIED HABITAT MUST BE COMPLETED BY A
. QUALIFIED ACOUSTICIAN (POSSESSING CURRENT NOISE
ENGINEER LICENSE OR REGISTRATION WITH MONITORING
 NOISE LEVEL EXPERIENCE ‘WITH LISTED ANIMAL SPECIES) AND
APPROVED BY THE CITY MANAGER AT LEAST TWO WEEKS
~ PRIOR TO THE COMMENCEMENT OF CONSTRUCTION ACTIVITIES.
o PRIOR TO THE COMMENCEMENT OF CONSTRUCTION ACTIVITIES
-~ DURING THE BREEDING SEASON, AREAS RESTRICTED FROM
' SUCH ACTIVITIES SHALL BE STAKED OR FENCED UNDER THE
SUPERVISION OF A QUALIFIED BIOLOGIST OR

2.° AT LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF
e CONSTRUCTION ACTIVITIES, UNDER THE DIRECTION OF A
. QUALIFIED ACOUSTICIAN NOISE ATTENUATION MEASURES (e.g.,

BERMS, WALLS) SHALL BE IMPLEMENTED TO ENSURE THAT
NOISE LEVELS RESULTING FROM CONSTRUCTION ACTIVITIES
WILL NOT EXCEED 60 dB(A) HOURLY AVERAGE AT THE EDGE OF
HABITAT OCCUPIED BY THE COASTAL CALIFORNIA
GNATCATCHER. CONCURRENT WITH THE COMMENCEMENT OF
CONSTRUCTION ACTIVITIES AND THE CONSTRUCTION OF _

' NECESSARY NOISE ATTENUATION FACILITIES, NOISE .
MONITORING* SHALL BE CONDUCTED AT THE EDGE OF THE
OCCUPIED HABITAT AREA TO ENSURE THAT NOISE LEVELS DO

“NOT EXCEED 60 dB(A) HOURLY AVERAGE. IF THE NOISE

S ATTENUATION TECHNIQUES IMPLEMENTED ARE DETERMINED
e _TO BE INADEQUATE BY THE QUALIFIED ACOUSTICIAN OR
"~ BIOLOGIST, THEN THE ASSOCIATED CONSTRUCTION ACTIVITIES
 SHALL CEASE UNTIL SUCH TIME THAT ADEQUATE NOISE
~ ATTENUATION IS ACHIEVED OR UNTIL THE END OF THE
o BREEDIN G SEASON (AUGUST 16).

X Constructlon noise momtorlng shall continue to be monitored at least twwe Weekly on
‘varying days, or more frequently dependmg on the construction activity, to verify that noise
levels at the edge of occupled habitat are maintained below 60 dB(A) hourly average or to
the ambient noise level if it already exceeds 60 dB(A) hourly average. If not, other measures
shall be 1mplemented in consultation with the biologist and the City Manager, as necessary, |

~ to reduce noise levels to below 60 dB(A) hourly average or to the ambient noise level if it

~ already exceeds 60 dB(A) hourly average. Such measures may include, but are not limited -
to, limitations on the placement of construction equ1pment and the simultaneous use of
equipment.

b. IF COASTAL CALIFORNIA GNATCATCHERS ARE NOT DETECTED
DURING THE PROTOCOL SURVEY, THE QUALIFIED BIOLOGIST SHALL
SUBMIT SUBSTANTIAL EVIDENCE TO THE CITY MANAGER AND
APPLICABLE RESOURCE AGENCIES WHICH DEMONSTRATES WHETHER
OR NOT MITIGATION MEASURES SUCH AS NOISE WALLS ARE
NECESSARY BETWEEN MARCH 1 AND AUGUST 15 AS FOLLOWS:

Appendix A — Addendum to Mitigated Negative Declaration
Sewer and Water Group Job 687B

69 | Page



Page 11 of 33

1. IF THIS EVIDENCE INDICATES THE POTENTIAL IS HIGH FOR
COASTAL CALIFORNIA GNATCATCHER TO BE PRESENT BASED
ON HISTORICAL RECORDS OR SITE CONDITIONS, THEN
CONDITION A.III SHALL BE ADHERED TO AS SPECIFIED ABOVE,

2. IF THIS EVIDENCE CONCLUDES THAT NO IMPACTS TO THIS
SPECIES ARE ANTICIPATED, NO MITIGATION MEASURES WOULD
BE NECES SARY.

LEAST BELL’S VIREO (State 'Endangered/F ederally Endangered)

NO CLEARING, GRUBBING GRADING OR OTHER CONSTRUCTION ACTIVITIES
SHALL OCCUR BETWEEN MARCH 15 AND SEPTEMBER 15, THE BREEDING
SEASON OF THE LEAST BELL’S VIREO, UNTIL THE F OLLOWING
REQUIREMENTS HAVE BEEN MET TO THE SATISFACTION OF THE CITY
MANAGER:

A. A QUALIFIED BIOLOGIST (POSSESSING A VALID ENDANGERED SPECIES
ACT SECTION 10(a)(1)(A) RECOVERY PERMIT) SHALL SURVEY THOSE
WETLAND AREAS THAT WOULD BE SUBJECT TO CONSTRUCTION
NOISE LEVELS EXCEEDING 60 DECIBELS [dB(A)] HOURLY AVERAGE
FOR THE PRESENCE OF THE LEAST BELL’S VIREO. SURVEYS FOR THE
THIS SPECIES SHALL BE CONDUCTED PURSUANT TO THE PROTOCOL
SURVEY GUIDELINES ESTABLISHED BY THE U.S. FISH AND WILDLIFE

- SERVICE WITHIN THE BREEDING SEASON PRIOR TO THE - ,
COMMENCEMENT OF CONSTRUCTION. IF THE LEAST BELL’S VIREO IS
PRESENT, THEN THE F OLLOWING CONDITIONS MUST BE MET:

BETWEEN MARCH 15 AND SEPTEMBER 15, NO CLEARING, GRUBBING,
OR GRADING OF OCCUPIED LEAST BELL’S VIREO HABITAT SHALL BE
PERMITTED. AREAS RESTRICTED FROM SUCH ACTIVITIES SHALL BE
STAKED OR FENCED UNDER THE SUPERVISION OF A QUALIFIED

- BIOLOGIST AND

BETWEEN MARCH 15 AND SEPTEMBER 15, NO CONSTRUCTION
ACTIVITIES SHALL OCCUR WITHIN ANY PORTION OF THE SITE WHERE
CONSTRUCTION ACTIVITIES WOULD RESULT IN NOISE LEVELS
EXCEEDING 60 dB(A) HOURLY AVERAGE AT THE EDGE OF OCCUPIED
LEAST BELL’S VIREO OR HABITAT. AN ANALYSIS SHOWING THAT
NOISE GENERATED BY CONSTRUCTION ACTIVITIES WOULD NOT
EXCEED 60 dB(A) HOURLY AVERAGE AT THE EDGE OF OCCUPIED
HABITAT MUST BE COMPLETED BY A QUALIFIED ACOUSTICIAN
(POSSESSING CURRENT NOISE ENGINEER LICENSE OR REGISTRATION
WITH MONITORING NOISE LEVEL EXPERIENCE WITH LISTED ANIMAL
SPECIES) AND APPROVED BY THE CITY MANAGER AT LEAST TWO
WEEKS PRIOR TO THE COMMENCEMENT OF CONSTRUCTION
ACTIVITIES. PRIOR TO THE COMMENCEMENT OF ANY OF
CONSTRUCTION ACTIVITIES DURING THE BREEDING SEASON, AREAS
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‘UNDE_R THE SUPERVISION OF A QUALIFIED BIOLOGIST; OR

AT LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF
CONSTRUCTION ACTIVITIES, UNDER THE DIRECTION OF A QUALIFIED
ACOUSTICIAN, NOISE ATTENUATION MEASURES (e.g., BERMS, WALLS)
SHALL BE IMPLEMENTED TO ENSURE THAT NOISE LEVELS RESULTING
FROM CONSTRUCTION ACTIVITIES WILL NOT EXCEED 60 dB(A)
HOURLY AVERAGE AT THE EDGE OF HABITAT OCCUPIED BY THE
LEAST BELL’S VIREO. CONCURRENT WITH THE COMMENCEMENT OF
CONSTRUCTION ACTIVITIES AND THE CONSTRUCTION OF NECESSARY
NOISE ATTENUATION FACILITIES, NOISE MONITORING* SHALL BE
CONDUCTED AT THE EDGE OF THE OCCUPIED HABITAT AREA TO

“ENSURE THAT NOISE LEVELS DO NOT EXCEED 60 dB(A) HOURLY
AVERAGE. IF THE NOISE ATTENUATION TECI—INIQUES IMPLEMENTED

. ARE DETERMINED ’

TO BE INADEQUATE BY THE QUALIFIED ACOUSTICIAN OR BIOLOGIST,

THEN THE ASSOCIATED CONSTRUCTION ACTIVITIES SHALL CEASE

UNTIL SUCH TIME THAT ADEQUATE NOISE ATTENUATION IS

ACHIEVED OR UNTIL THE END OF THE BREEDING SEASON (SEPTEMBER
- 16). |

*Construction noise monitoring shall continue to be monitored at least twice weekly on
varying days, or more frequently depending on the construction activity, to verify that noise
levels at the edge of occupied habitat are maintained below 60 dB(A) ‘hourly average or to |
the ambient noise level if it already exceeds 60 dB(A) hourly average. If not, other
measures shall be nnplemented in consultation with the biologist and the City Manager, as
necessary, to reduce noise levels to below 60 dB(A) hourly average or to the ambient noise
level if it already exceeds 60 dB(A) hourly average. Such measures may 1nclude but are
not limited to, l1m1tat1ons on the placement of constructmn equipment and the simultaneous
use of equlpment

B. IF LEAST BELL’S VIREO ARE NOT DETECTED DURING THE PROTOCOL
SURVEY, THE QUALIFIED BIOLOGIST SHALL SUBMIT SUBSTANTIAL
EVIDENCE TO THE CITY MANAGER AND APPLICABLE RESOURCE
AGENCIES WHICH DEMONSTRATES WHETHER OR NOT MITIGATION
MEASURES SUCH AS NOISE WALLS ARE NECESSARY BETWEEN
MARCH 15 AND SEPTEMBER 15 AS FOLLOWS

I. IF THIS EVIDENCE INDICATES THE POTENTIAL IS HIGH FOR
LEAST BELL’S VIREO TO BE PRESENT BASED ON HISTORICAL
RECORDS OR SITE CONDITIONS, THEN CONDITION A.III SHALL
BE ADHERED TO AS SPECIFIED ABOVE. |

I IF THIS EVIDENCE CONCLUDES THAT NO IMPACTS TO THIS
SPECIES ARE AN TICIPATED NO MITIGATION MEASURES WOULD
BE NECESSARY.
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SOUTHWESTERN WILLOW FLYCATCHER (Federally Endangered)

1. Prior to the first reconstruction meeting, the C1ty Manager (or appomted designee) shall
verify that the following project requirements regarding the southwestern willow ﬂycatcher
are shown on the construction plans:

NO CLEARING, GRUBBING, GRADING, OR OTHER CONSTRUCTION ACTIVITIES
SHALL OCCUR BETWEEN MAY 1 AND SEPTEMBER 1, THE BREEDING SEASON OF THE
SOUTHWESTERN WILLOW FLYCATCHER, UNTIL

THE FOLLOWING REQUIREMENTS HAVE BEEN MET TO THE SATISFACTION OF
THE CITY MANAGER:

A.

A QUALIFIED BIOLOGIST (POSSESSING A VALID ENDANGERED SPECIES
ACT SECTION 10(a)(1)(A) RECOVERY PERMIT) SHALL SURVEY THOSE
WETLAND AREAS THAT WOULD BE SUBJECT TO CONSTRUCTION
NOISE LEVELS EXCEEDING 60 DECIBELS [dB(A)] HOURLY AVERAGE
FOR THE PRESENCE OF THE SOUTHWESTERN WILLOW FLYCATCHER.
SURVEYS FOR THIS SPECIES SHALL BE CONDUCTED PURSUANT TO THE
PROTOCOL SURVEY GUIDELINES ESTABLISHED BY THE U.S. FISH AND
WILDLIFE SERVICE WITHIN THE BREEDING SEASON PRIOR TO THE
COMMENCEMENT OF ANY CONSTRUCTION. IF THE SOUTHWESTERN
WILLOW FLYCATCHER IS PRESENT, THEN THE F OLLOWING
CONDITIONS MUST BE MET

BETWEEN MAY 1 AND SEPTEMBER 1, NO CLEARING, GRUBBING, OR
GRADING OF OCCUPIED SOUTHWESTERN WILLOW FLYCATCHER
HABITAT SHALL BE PERMITTED. AREAS RESTRICTED FROM SUCH
ACTIVITIES SHALL BE STAKED OR FENCED UNDER THE SUPERVISION
OF A QUALIFIED BIOLOGIST AND

BETWEEN MAY 1 AND SEPTEMBER 1, NO CONSTRUCTION ACTIVITIES
SHALL OCCUR WITHIN ANY PORTION OF THE SITE WHERE
CONSTRUCTION ACTIVITIES WOULD RESULT IN NOISE LEVELS
EXCEEDING 60 dB(A) HOURLY AVERAGE AT THE EDGE OF OCCUPIED
SOUTHWESTERN WILLOW FLYCATCHER HABITAT. AN ANALYSIS
SHOWING THAT NOISE GENERATED BY CONSTRUCTION ACTIVITIES
WOULD NOT EXCEED 60 dB(A) HOURLY AVERAGE AT THE EDGE OF
OCCUPIED HABITAT MUST BE COMPLETED BY A QUALIFIED
ACOUSTICIAN (POSSESSING CURRENT NOISE ENGINEER LICENSE OR
REGISTRATION WITH MONITORING NOISE LEVEL EXPERIENCE WITH
LISTED ANIMAL SPECIES) AND APPROVED BY THE CITY MANAGER AT
LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF
CONSTRUCTION ACTIVITIES. PRIOR TO THE COMMENCEMENT OF
CONSTRUCTION ACTIVITIES DURING THE BREEDING SEASON, AREAS
RESTRICTED FROM SUCH ACTIVITIES SHALL BE STAKED OR FENCED
UNDER THE SUPERVISION OF A QUALIFIED BIOLOGIST; OR AT LEAST
TWO WEEKS PRIOR TO THE COMMENCEMENT OF CONSTRUCTION
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NOISE ATTENUATION MEASURES (e.g., BERMS, WALLS) SHALL BE
IMPLEMENTED TO ENSURE THAT NOISE LEVELS RESULTING FROM

~ CONSTRUCTION ACTIVITIES WILL NOT EXCEED 60 dB(A) HOURLY
AVERAGE AT THE EDGE OF HABITAT OCCUPIED BY THE
SOUTHWESTERN WILLOW FLYCATCHER. CONCURRENT WITH THE
COMMENCEMENT OF CONSTRUCTION ACTIVITIES AND THE
CONSTRUCTION OF NECESSARY NOISE ATTENUATION FACILITIES,
NOISE MONITORING* SHALL BE CONDUCTED AT THE EDGE OF THE
OCCUPIED HABITAT AREA TO ENSURE THAT NOISE LEVELS DONOT
EXCEED 60 dB(A) HOURLY AVERAGE. JF THE NOISE ATTENUATION
TECHNIQUES IMPLEMENTED ARE DETERMINED TO BE INADEQUATE
BY THE QUALIFIED ACOUSTICIAN OR BIOLOGIST, THEN THE
ASSOCIATED CONSTRUCTION ACTIVITIES SHALL CEASE UNTIL SUCH
TIME THAT ADEQUATE NOISE ATTENUATION IS ACHIEVED OR UNTIL
THE END OF THE BREEDING SEASON (SEPTEMBER 1) ‘

* Constructlon n01se momtormg shall contmue to be monitored at least twice weekly on
varying days, or more frequently dependmg on the construction activity, to verify that noise
levels at the edge of occupied habitat are mamtamed below 60 dB(A) hourly average orto -
the ambient noise level if it already exceeds 60 dB(A) hourly average. If not, other
measures shall be 1mplemented in consultation with the b1010g1st and the City Manager, as
necessary, to reduce noise levels to below 60 dB(A) hourly average or to the-ambient noise
level if it already exceeds 60 dB(A) hourly average. Such measures may include, but are
not limited to, limitations on the placement of construction equipment and the simultaneous
use of equlpment

_B. IF SOUTHWESTERN WILLOW FLYCATCHER ARE NOT DETECTED
DURING THE PROTOCOL SURVEY, THE QUALIFIED BIOLOGIST SHALL
SUBMIT SUBSTANTIAL EVIDENCE TO THE CITY MANAGER AND
APPLICABLE RESOURCE AGENCIES WHICH DEMONSTRATES WHETHER
OR NOT MITIGATION MEASURES SUCH AS NOISE WALLS ARE
NECESSARY BETWEEN MAY 1 AND SEPTEMBER 1 AS FOLLOWS:

L IF THIS EVIDENCE INDICATES THE POTENTIAL IS HIGH FOR
SOUTHWESTERN WILLOW FLYCATCHER TO BE PRESENT BASED
- ON HISTORICAL RECORDS OR SITE CONDITIONS, THEN
CONDITION A.III SHALL BE ADHERED TO AS SPECIFIED ABOVE.
IL IF THIS EVIDENCE CONCLUDES THAT NO IMPACTS TO THIS
SPECIES ARE ANTICIPATED, NO MITIGATION MEASURES WOULD
BE NECESSARY '

Prior to Start of Construction
A. Preconstruction Meeting

The Qualified Biologist/Owners Representative shall incorporate all MHPA construction
related requirements, into the project’s Biological Monitoring Exhibit (BME).
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I11.

The Qualified Biologist/Owners Representative is responsible to arrange and perform a
focused pre-con with all contractors, subcontractors, and all workers involved in grading or
other construction activities that discusses the sensitive nature of the adjacent sensitive
biological resources.

During Construction

A. The Qualified Biologist/Owners Representative, shall verify that all construction related
activities taking place within-ex adjacent to the MHPA are consistent with the CDs, the
MSCP/MHPA Land Use Adjacency Guidelines. The Qualified Biologist/Owners
Representative shall monitor and ensure that:

1.

Land Development /Grading Boundaries - The MHPA boundary and the limits of
grading shall be clearly delineated by a survey crew prior to brushing, clearing, or
grading. Limits shall be defined with orange construction fence and a siltation fence
(can be combined) under the supervision of the Qualified Biologist/Owners
Representative who shall provide a letter of verification to RE/MMC that all limits
were marked as required. Within-er-aAdjacent to the MHPA, all manufactured
slopes associated with site development shall be included within the development
footprint. '

Drainage/Toxics - No Direct drainage into the MHPA shall occur during or after
construction and that filtration devices, swales and/or detention/desiltation basins
that drain into the MHPA are functioning properly during construction, and that
permanent maintenance after construction is addressed. These systems should be
maintained approximately once a year, or as often a needed, to ensure proper
functioning. Maintenance should include dredging out sediments if needed,
removing exotic plant materials, and adding chemical-neutralizing compounds (e.g.
clay compounds) when necessary and appropriate.

Staging/storage, equipment maintenance, and trash - Identify all areas for
staging, storage of equipment and materials, trash, equipment maintenance, and
other construction related activities on the monitoring exhibits and verify that they
are within the development footprint. Comply with the applicable notes on the plans
Barriers - New development adjacent to the MHPA provides city approved barriers
along the MHPA boundaries o

Lighting - Periodic night inspections are performed to verify that all lighting
adjacent to the MHPA is directed away from preserve areas and appropriate
placement and shielding is used.

Invasives - No invasive plant species are used in-or adjacent (within 100 feet) to the
MEHPA o _ : : v,

Brush Management - BMZ1 is within the development footprint and outside of the
MHPA, and that maintenance responsibility for the BMZ 2 located within the
MHPA is identified as the responsibility of an HOA or other private entity.

Noise — For any area of the site that is adjacent to er-withia the MHPA, construction
noise that exceeds the maximum levels allowed, shall be avoided, during the
breeding seasons, for protected avian species such as: California Gnatcatcher (3/1-
8/15); Least Bell's vireo (3/15-9/15); and Southwestern Willow Flycatcher (5/1-
8/30). If construction is proposed during the breeding season for the species, U.S.
Fish and Wildlife Service protocol surveys will be required in order to determine
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be incorporated.

Post Construction
A. Preparatlon and Submittal of Momtorm0 Report

The Qualified Biologist/Owners Representative shall submit a final biological
momtormg report to the RE/MMC within 30 days of the completion of construction that
requires monitoring. The report shall incorporate the results of the MMRP/MSCP
requirements per the construction documents and the BME to the satisfaction of
'RE/MMC

HISTORICAL RESOURCES ( ARCHAEOLOGY)

: Prmr to Permlt Issuance or Bid Openmg/Bld Award
“A.  Entitlements Plan Check

1. Prior to permit issuance or Bid Opemnngld Award, whlchever 1s applicable, the
" Assistant Deputy Director (ADD) Environmental designee shall verify that the
requirements for Archaeological Monitoring and Native American monitoring have
been noted on the applicable construction documents through the plan check process.

| B. Letters of Qualification have been submitted to ADD

1. Prior to Bid Award, the applicant shall submit a letter of Venﬁcatlon to Mitigation
Monitoring Coordination (MMC) identifying the Principal Investigator (PI) for the
project and the names of all persons involved in the archacological monitoring
program, as defined in the City of San Diego Historical Resources Guidelines
(HRG). If applicable, individuals involved in the archaeological monitoring program
must have completed the 40-hour HAZWOPER training with cer'tlﬁcatlon
documentation. ’

2. MMCwill prov1de a letter to the applicant conﬁrmmg the quahﬁcatlons of the PI

“and all persons involved in the archaeological momtormg of the pIOJect meet the
- qualifications established in the HRG. -

3. Prior to the start of work, the applicant must obtam written approval from MMC for

any personnel changes assomated with the monitoring program.

Prior to Start of Construction
A. Verification of Records Search A
1. The PI shall provide verification to MMC that a site specific records search (1/4 mile
radius) has been completed. Verification includes, but is not limited to a copy of a
confirmation letter from South Coastal Information Center, or, if the search was in-
house, a letter of verification from the PI stating that the search was completed.
2. The letter shall introduce any pertinent information concerning expectations and
probabilities of discovery during trenching and/or grading activities.
3. The PI may submit a detailed letter to MMC requestmg a reduction to the ¥ mile
radius.
B. PI Shall Attend Precon Meetings
1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a
Precon Meeting that shall include the PI, Native American consultant/monitor
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and/or Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if

appropriate, and MMC. The qualified Archaeologist and Native American Monitor

shall attend any grading/excavation related Precon Meetings to make comments

and/or suggestions concerning the Archaeological Monitoring program with the

Construction Manager and/or Grading Contractor.

a. If the PIis unable to attend the Precon Meeting, the Applicant shall schedule a
focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate, prior
to the start of any work that requires monitoring.

Acknowledgement of Responsibility for Curation (CIP or Other Public Projects)
The applicant shall submit a letter to MMC acknowledging their responsibility for
the cost of curation associated with all phases of the archaeological monitoring
program. : : : :

Identify Areas to be Monitored ‘

b. Prior to the start of any work that requires monitoring, the PI shall submit an
Archaeological Monitoring Exhibit (AME) (with verification that the AME has
been reviewed and approved by the Native American consultant/monitor when
Native American resources may be impacted) based on the appropriate
construction documents (reduced to 11x17) to MMC identifying the areas to be
monitored including the delineation of grading/excavation limits.

c. The AME shall be based on the results of a site specific records search as well as
information regarding the age of existing pipelines, laterals and associated
appurtenances and/or any known soil conditions (native or formation).

d.  MMC shall notify the PI that the AME has been approved.

When Monitoring Will Occur ,

a. Prior to the start of any work, the PI shall also submit a construction schedule to
MMC through the RE indicating when and where monitoring will occur.

b. The PI may submit a detailed letter to MMC prior to the start of work or during
construction requesting a modification to the monitoring program. This request
shall be based on relevant information such as review of final construction
documents which indicate conditions such as age of existing pipe to be replaced,
depth of excavation and/or site graded to bedrock, efc., which may reduce or
increase the potential for resources to be present.

Approval of AME and Construction Schedule :

After approval of the AME by MMC, the PI shall submit to MMC written

authorization of the AME and Construction Schedule from the CM.

II. During Construction v :
A. Monitor Shall be Present During Grading/Excavation/Trenching

1.

2.

The Archaeological Monitor shall be present full-time during all soil disturbing and
grading/excavation/trenching activities which could result in impacts to
archaeological resources as identified on the AME. The Construction Manager is
responsible for notifying the RE, PI, and MMC of changes to any construction
activities such as in the case of a potential safety concern within the area being
monitored. In certain circumstances OSHA safety requirements may
necessitate modification of the AME.

-The Native American consultant/monitor shall determine the extent of their presence

during soil disturbing and grading/excavation/trenching activities based on the AME.
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encountered during the Native American consultant/monitor’s absence, work shall

stop and the Discovery Nouﬁcatron Process detalled in Section III.B- C and IV.A-D

~ shall commence.

3. The PI may submit a detarled letter to MMC durmg construction requesting a
modification to the monitoring program when a field condition such as modem
disturbance post-dating the previous grading/trenching activities, presence of fossil

- formations, or when native soils are encountered that may reduce or increase the
potential for resources to be present. -

4. The archaeological and Native American consultant/monitor shall document field
activity via the Consultant Site Visit Record (CSVR). The CSVR’s shall be faxed
by the CM to the RE the first day of monitoring, the last day of monitoring, monthly
(Notification of Monitoring Completion), and in the case of ANY dlscovemes
The RE shall forward copies to MMC.

B. Dlscovery Notification Process

1. Inthe eventofa discovery, the Archaeologwal Monitor shall direct the contractor to
temporarily divert all soil disturbing activities, including but not limited to digging,
trenching, excavating or grading activities in the area of discovery and in the area
reasonably suspected to overlay adjacent resources and immediately notify the RE or
BI, as appropriate. 2

- 2. The Monitor shall 1mmed1ate1y not1fy the PI (unless Momtor is the PI) of the
discovery. :

3. The PI shall 1mmed1ate1y notify MMC by phone of the dlscovery, and shall also
submit written documentation to MMC within 24 hours by fax or email with photos
of the resource in context, if possible.

4. No soil shall be exported off-site until a determination can be made regarding the
significance of the resource spe01ﬁca11y if Native Amencan resources are
encountered. : : -

C. Determination of Significance - ' -

1. The PI and Native American consultant/monitor, where Native American resources
are discovered shall evaluate the significance of the resource. If Human Remains are
involved, follow protocol in Section IV below.

a. The PI shall immediately notify MMC by phone to discuss significance
determination and shall also submit a letter to MMC indicating whether
additional miti gatron is required.

b. If the resource is significant, the PI shall subrmt an Archaeologlcal Data
Recovery Program (ADRP) and obtain written approval of the program from
MMC, CM and RE. ADRP and any mitigation must be approved by MMC, RE
and/or CM before ground disturbing activities in the area of discovery will be
allowed to resume. Note: If a unique archaeological site is also an historical
resource as defined in CEQA Section 15064.5, then the limits on the
amount(s) that a project applicant may be required to pay to cover
mitigation costs as indicated in CEQA Section 21083.2 shall not apply.

(1). Note: For pipeline trenching and other linear projects in the public Right-
of-Way, the PI shall implement the Discovery Process for Pipeline
Trenching projects identified below under “D.”

c. Ifthe resource is not significant, the PI shall submit a letter to MMC indicating -
that artifacts will be collected, curated, and documented in the Final Monitoring
Report. The letter shall also indicate that that no further work is required.

Appendix A — Addendum to Mitigated Negative Declaration
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(1). Note: For Pipeline Trenching and other linear projects in the public Right-
of-Way, if the deposit is limited in size, both in length and depth; the
information value is limited and is not associated with any other resource;
and there are no unique features/artifacts associated with the deposit, the

~ discovery should be considered not significant. -

(2). Note, for Pipeline Trenching and other linear projects in the public Right-

- of-Way, if significance cannot be determined, the Final Monitoring Report
and Site Record (DPR Form 523A/B) shall identify the discovery as

- Potentially Significant. , , L
D. Discovery Process. for Significant Resources - Pipeline Trenching and other Linear
Projects in the Public Right-of-Way R TR ‘
‘The following procedure constitutes adequate mitigation of a significant discovery
encountered during pipeline trenching activities or for other linear project types within
the Public Right-of-Way including but not limited to excavation for jacking pits,
receiving pits, laterals, and manholes to reduce impacts to below a level of significance:
1. "Procedures for documentation, curation and reporting :

a. One hundred percent of the artifacts within the trench alignment and width shall
be documented in-situ, to include _photographic records, plan view of the trench
and profiles of side walls, recovered, photographed after cleaning and analyzed
and curated. The remainder of the deposit within the limits of excavation (trench

walls) shall be left intact. S Tage o e
b. The PI shall prepare a Draft Monitoring Report and submit to MMC via the RE
as indicated in Section VI-A. B
c. The PI shall be responsible for recording (on the appropriate State of California
- Department of Park and Recreation forms-DPR 523 A/B) the resource(s)
encountered during the Archaeological Monitoring Program in accordance with
the City’s Historical Resources Guidelines. The DPR forms shall be submitted
 to the South Coastal Information Center for either a Primary Record or SDI
Number and included in the Final Monitoring Report. =~
d. The Final Monitoring Report shall include a recommendation for monitoring of
any future work in the vicinity of the resource. ‘ :

Discovery of Human Remains o . N
If human remains are discovered, work shall halt in that area and no soil shall be exported
off-site until a determination can be made regarding the provenance of the human remains;
and the following procedures as set forth in CEQA Section 15064.5(e), the California Public
Resources Code (Sec. 5097.98) and State Health and Safety Code (Sec. 7050.5) shall be

- undertaken: . e
A. Notification :

1. Archaeological Monitor shall notify the RE or BI as appropriate, MMC, and the PI,
if the Monitor is not qualified as a PI. MMC will notify the appropriate Senior -
Planner in the Environmental Analysis Section (EAS) of the Development Services

~ Department to assist with the discovery notification process.

2. The PI shall notify the Medical Examiner after consultation with the RE, either in
person or via telephone.

B. Isolate discovery site : :
1. Work shall be directed away from the location of the discovery and any nearby area

reasonably suspected to overlay adjacent human remains until a determination can
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be made by the Medlcal Exammer in consultatlon with the PI concerning the
provenience of the remains. '
2. The Medical Examiner, in consultauon wﬂh the PI will determme the need for a
field examination to determme the provemence '
If a field examination is not warranted the Medical Examiner will determine with
’ mput from the PI 1f the remams are or are most likely to be of Native American
origin.
C. If Human Remains ARE deterrmned to be Native Amerlcan
1. T’he ‘Medical Examiner will notify the Native American Heritage Commission
(NAHC) within 24 hours. By law, ONLY the Medical Examiner can make this call.
2. NAHC will immediately identify the person or persons determined to be the Most

Likely Descendent (MLD) and provide contact information. -

3. The MLD will contact the PI within 24 hours or sooner after the Med1ca1 Examiner
has completed coordination, to begin the consultation process in accordance with
- CEQA Section 15064 S(e) the Cahforma Pubhc Resources and Health & Safety

Codes.

4. The MLD will have 48 hours to make recommendations to the property owner or
representatrve for the treatment or d1spos1t10n with proper drgmty, of the human
remains and associated grave goods o

5. Disposition of Native American Human Remalns wﬂl be determmed between the

'MLD and the PI, and, if:

a. The NAHC is unable to 1dent1fy the MLD, OR the MLD failed to make a
recommendation within 48 hours after belng notified by the Commrssmn OR;

b. The landowner or authorized representative rejects the recommendation of the
MLD and mediation in accordance with PRC 5097.94 (k) by the NAHC fails to
provide measures acceptable to the landowner, THEN

. To protect these sites, the landowner shall do one or more of the following:

(1) Record the site with the NAHC;

(2) Record an open space or conservation easement; or
~ (3) Record a document with the County.

d. Upon the discovery of multiple Native American human remains during a
ground disturbing land development activity, the landowner may agree that
additional conferral with descendants is necessary to consider culturally
appropriate treatment of multiple Native American human remains. Culturally
appropriate treatment of such a discovery may be ascertained from review of the
site utilizing cultural and archaeologrcal standards. Where the partres are unable
to agree on the appropriate treatment measures the human remains and items
associated and buried with Native American human remains shall be reinterred
with appropriate dignity, pursuant to Section 5.c., above.

D. If Human Remains are NOT Native American
1. The PI shall contact the Medical Examiner and notify them of the historic era
context of the burial.
2. The Medical Examiner will determine the approprlate course of action with the PI

and City staff (PRC 5097.98). o

3. If the remains are of historic origin, they shall be appropriately removed and
conveyed to the San Diego Museum of Man for analysis. The decision for
internment of the human remains shall be made in consultation with MMC, EAS, the
applicant/landowner, any known descendant group, and the San Diego Museum of
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V. Night and/or Weekend Work -
A. If night and/or weekend work is included in the contract

1. When night and/or weekend work is included in the contract package, the extent and

timing shall be presented and discussed at the precon meeting. '

2. The following procedures shall be followed.

a. No Discoveries _ '
In the event that no discoveries were encountered during night and/or weekend
work, the PI shall record the information on the CSVR and submit to MMC via
fax by 8AM of the next business day. :

b. Discoveries v _ _
All discoveries shall be processed and documented using the existing procedures
detailed in Sections III - During Construction, and IV — Discovery of Human
Remains. Discovery of human remains shall always be treated as a significant
discovery. :

¢. Potentially Significant Discoveries
If the PI determines that a potentially significant discovery has been made, the
procedures detailed under Section III - During Construction and IV-Discovery of
Human Remains shall be followed.

.. d. The PI shall immediately contact the RE and MMC, or by 8AM of the next
business day to report and discuss the findings as indicated in Section II1-B,
unless other specific arrangements have been made.

B. If night and/or weekend work becomes necessary during the course of construction
1. The Construction Manager shall notify the RE, or BL, as appropriate, a minimum of
24 hours before the work is to begin. '
2. The RE, or B, as appropriate, shall notify MMC immediately.
C. All other procedures described above shall apply, as appropriate.

VI.  Post Construction :
- A. Submittal of Draft Monitoring Report ' _ :

1. The PI shall submit two copies of the Draft Monitoring Report (even if negative),
prepared in accordance with the Historical Resources Guidelines (Appendix C/D)
which describes the results, analysis, and conclusions of all phases of the
Archaeological Monitoring Program (with appropriate graphics) to MMC via the RE
for review and approval within 90 days following the completion of monitoring. ‘It
should be noted that if the PI is unable to submit the Draft Monitoring Report
within the allotted 90-day timeframe as a result of delays with analysis, special
study results or other complex issues, a schedule shall be submitted to MMC
establishing agreed due dates and the provision for submittal of monthly status
reports until this measure can be met. '

a. For significant archaeological resources encountered during monitoring, the
Archaeological Data Recovery Program or Pipeline Trenching Discove
Process shall be included in the Draft Monitoring Report. -
b. Recording Sites with State of California Department of Parks and Recreation
The PI shall be responsible for recording (on the appropriate State of California
Department of Park and Recreation forms-DPR 523 A/B) any significant or
potentially significant resources encountered during the Archaeological
Monitoring Program in accordance with the City’s Historical Resources
Guidelines, and submittal of such forms to the South Coastal Information Center
Appendix A — Add¥ithnthenrinal Mesitering Riepeida , : 80 | Page
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MMC shall return the Draft Momtonng Report to the PI via the RE for rev1sron o,
for preparation of the Final Report. =

The PI shall submit revrsed Draft Momtormg Report to MMC via the RE for
approval. -

MMC shall prov1de wrrtten verrﬁcatlon to the PI of the approved report.

MMC shall notify the RE or BI, as approprrate of rece1pt of all Draft Momtormg
Report submittals and approvals

B. Handlmg of Artifacts

- 2.

The PI shall be responsible for ensuring that all cultural remams collected are
cleaned and catalogued

The PI shall be responsrble for ensuring that all artlfacts are analyzed to identify

- function and chronolo gy as they relate to the history of the area; that faunal material
is identified as to species; and that specialty studies are completed, as ‘appropriate.

C. Curation of artifacts: Accession Agreement and Acceptance Verification

1.

The PI shall be respon51ble for ensuring that all artifacts associated with the survey,
testing and/or data recovery for this proj ject are permanently curated with an

- appropriate institution. This shall be completed in consultatlon with MMC and the

Native American representative, as applicable.

.- When applicable to the situation, the PI shall include written verification from the
Native American consultant/monrtor 1nd1cat1ng that Native American resources were

treated in accordance with state law and/or applicable agreements. If the resources

- were reinterred, verification shall be provided to show what protective measures

- were taken to ensure no further disturbance occurs in accordance wrth Section IV —

4.

5.

Discovery of Human Remains, Subsection C.

The PI shall submit the Accession Agreement and catalogue record(s) to the RE or
BI, as appropriate for donor signature with a copy submitted to MMC.

The RE or BI, as appropriate shall obtain signature on the Accessron Agreement and
shall return to PI with copy submitted to MMC. ,

The PI shall include the Acceptance Verification from the curatlon institution in the
Final Monitoring Report submitted to the RE or BI and MMC.

D. Final Monitoring Report(s)

1.

The PI shall submit one copy of the approved Final Momtormg Report to the RE or
BI as appropriate, and one copy to MMC (even if negatwe) ‘within 90 days after
notification from MMC of the approved report. -

The RE shall, in no case, issue the Notice of Completion untrl receiving a copy of

- the approved Final Momtormg Report from MMC whlch 1ncludes the Acceptance

Venﬁca‘uon from the curat1on institution.

v PALEONTOLOGICAL RESOURCES

Prior to Permit Issuance or Bld Openmg/Brd Award

A. Entitlements Plan Check

1.

Prior to permit issuance or Bid Opemng/Bld Award, whichever is applicable, the
Assistant Deputy Director (ADD) Environmental designee shall verify that the
requirements for Paleontological Monitoring have been noted on the appropnate
construction documents.

B. Letters of Qualification have been submitted to ADD

1.

Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation
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II.

project and the names of all persons involved in the paleontological monitoring
program, as defined in the City of San Diego Paleontology Guidelines.

2. MMC will provide a letter to the applicant confirming the qualifications of the PI
and all persons involved in the paleontological monitoring of the project.

3. Prior to the start of work, the applicant shall obtain approval from MMC for any
personnel changes associated with the monitoring program.

Prior to Start of Construction
A. Verification of Records Search _

1. The PI shall provide verification to MMC that a site specific records search has been
completed. Verification includes, but is not limited to a copy of a confirmation letter
from San Diego Natural History Museum, other institution or, if the search was in-
house, a letter of verification from the PI stating that the search was completed.

2. The letter shall introduce any pertinent information concerning expectations and
probabilities of discovery during trenching and/or grading activities. -

B. PI Shall Attend Precon Meetings
1. Prior to beginning any work that requires monitoring, the Applicant shall arrange a
Precon Meeting that shall include the PI, Construction Manager (CM) and/or
Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if appropriate,
and MMC. The qualified paleontologist shall attend any grading/excavation related
Precon Meetings to make comments and/or suggestions concerning the
Paleontological Monitoring program with the Construction Manager and/or Grading
Contractor.
a. Ifthe P1is unable to attend the Precon Meeting, the Applicant shall schedule a
focused Precon Meeting with MMC, the PI, RE, CM or B, if appropriate, prior
to the start of any work that requires monitoring. ,
2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects)
The applicant shall submit a letter to MMC acknowledging their responsibility for
the cost of curation associated with all phases of the paleontological monitoring

program. :
3. Identify Areas to be Monitored
a. a. Prior to the start of any work that requires monitoring, the PI shall submit a

Paleontological Monitoring Exhibit (PME) based on the appropriate construction
documents (reduced to 11x17) to MMC for approval identifying the areas to be
monitored including the delineation of grading/excavation limits. Monitoring shall

“begin at depths below 10 feet from existing grade or as determined by the Pl in
consultation with MMC. The determination shall be based on site specific records
search data which supports monitoring at depths less than ten feet.

b. b. The PME shall be based on the results of a site specific records search as
well as information regarding existing known soil conditions (native or
formation).

¢. c¢. MMC shall notify the PI that the PME has been approved.

d. 4. When Monitoring Will Occur

a. Prior to the start of any work, the PI shall also submit a construction schedule to -
MMC through the RE indicating when and where monitoring will occur,

b. The PI may submit a detailed letter to MMC prior to the start of work or during
construction requesting a modification to the monitoring program. This request
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documents which indicate conditions such as depth of excavation and/or site
graded to bedrock, presence or absence of fossil resources, etc., which may
reduce or increase the potent1a1 for resources to be present

5. Approval of PME and Construction Schedule

- After approval of the PME by MMC, the PI shall submit to MMC written
authorization of the PME and Construction Schedule from the CM.

III. During Construction
A. Monitor Shall be Present Dur1ng Gradmg/Excavatlon/Trenchmg

1.

The monitor shall be present full-time during gradmg/excavatlon/trenchmg activities

-~ including, but not limited to mainline, laterals, jacking and receiving pits, services

and all other appurtenances : assomated with underground utilities as identified on the
PME that could result in unpacts 10 formatlons with high and/or moderate resource

~sensitivity. The Construction Manager is responsible for notlfymg the RE, PI,

and MMC of changes to any construction activities such as in the case of a
potentlal safety concern within the area being monitored. In certain -
circumstances OSHA safety requlrements may necess1tate modlficatlon of the

PME.
The PI may submn a detaxled Ietter to MMC durmg constructlon requesting a

“modification to the momtormg program when a field condition such as trenching

activities that do not encounter formational soils as prevmusly assumed and/or when
unique/unusual fossils are encountered whlch may reduce or increase the potential
for resources to be present.

The monitor shall document field activity via the Consultant Site Visit Record
(CSVR). The CSVR’s shall be faxed by the CM to the RE the first day of
monitoring, the last day of monitoring, monthly (Notification of Momtorlng
Completion), and in the case of ANY dxscovenes The RE shall forward coples to
MMC

B. Dlscovery Notification Process

L.

In the event of a discovery, the Paleontological Monitor shall dlrect the contractor to
temporarily divert trenching activities in the area of dlscovery and 1mmed1ately
notify the RE or BI, as appropriate.

The Monitor shall unmed1ately not1fy the PI (unless Momtor is the PI) of the
discovery.

The PI shall 1mmed1ately notify MMC by phone of the discovery, and shall also
submit written documentation to MMC within 24 hours by fax or email with photos
of the resource in context, if poss1ble

C. Determination of Significance

L.

Appendix. A — Addepdynnte Mitigated Negative Declaration

The PI shall evaluate the significance of the resource.

a. The PI shall immediately notify MMC by phone to discuss significance
- determination and shall also submit a letter to MMC indicating whether
additional mitigation is required. The determination of si gmﬁcance for fossil
discoveries shall be at the discretion of the PI.

b. If'the resource is significant, the PI shall submit a Paleontological Recovery
Program (PRP) and-obtain written approval of the program from MMC, MC
and/or RE. PRP and any mitigation must be approved by MMC, RE and/or CM

before ground disturbing activities in the area of discovery will be allowed t(|)P
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(1). Note: For pipeline trenching projects only, the PI shall implement the
Discovery Process for Pipeline Trenching projects identified below under
GCD'” ) .

c. Ifresource is not significant (e.g., small pieces of broken common shell
fragments or other scattered common fossils) the PI shall notify the RE, or BI as
appropriate, that a non-significant discovery has been made. The Paleontologist
shall continue to monitor the area without notification to MMC unlessa
significant resource is encountered. .

d. The PI shall submit a letter to MMC indicating that fossil resources will be
collected, curated, and documented in the Final Monitoring Report. The letter
shall also indicate that no further work is required. o
(1). Note: For Pipeline Trenching Projects Only. If the fossil discovery is

limited in size, both in length and depth; the information value is limited
and there are no unique fossil features associated with the discovery area,
then the discovery should be considered not significant. :
(2). Note, for Pipeline Trenching Projects Only: If significance can not be
determined, the Final Monitoring Report and Site Record shall identify the
discovery as Potentially Significant. ,
D. Discovery Process for Significant Resources - Pipeline Trenching Projects

The following procedure constitutes adequate mitigation of a significant discovery

encountered during pipeline trenching activities including but not limited to excavation

for jacking pits, receiving pits, laterals, and manholes to reduce impacts to below a level

of significance. . : ' ‘

1. Procedures for documentation, curation and reporting

a. One hundred percent of the fossil resources within the trench alignment and
width shall be documented in-situ photographically, drawn in plan view (trench
and profiles of side walls), recovered from the trench and photographed after
cleaning, then analyzed and curated consistent with Society of Invertebrate
Paleontology Standards. The remainder of the deposit within the limits of
excavation (trench walls) shall be left intact and so documented.

b. The PI shall prepare a Draft Monitoring Report and submit to MMC via the RE
as indicated in Section VI-A.

c. The PI shall be responsible for recording (on the appropriate forms for the San
Diego Natural History Museum) the resource(s) encountered during the
Paleontological Monitoring Program in accordance with the City’s
Paleontological Guidelines. The forms shall be submitted to the San Diego
Natura] History Museum and included in the Final Monitoring Repoit.

d. The Final Monitoring Report shall include a recommendation for monitoring of
any future work in the vicinity of the resource.

IV.  Night and/or Weekend Work
A. If night and/or weekend work is included in the contract

1. When night and/or weekend work is included in the contract package, the extent and

- timing shall be presented and discussed at the precon meeting.

2. The following procedures shall be followed.

a. No Discoveries

In the event that no discoveries were encountered during night and/or weekend
work, The PI shall record the information on the CSVR and submit to MMC via
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b. Discoveries
All discoveries shall be processed and documented using the existing procedures
detailed in Sections III - During Constructlon
c. - Potentially Slgmﬁcant Discoveries
If the PI determines that a potentially si gmﬁcant dlscovery has been made, the
- procedures detailed under Section III - During Construction shall be followed.

“d. The PI shall 1mmed1ately contact the RE and MMC, or by 8AM on the next

business day to report and discuss the findings as 1ndlcated in Sect10n 1I-B,
-unless other specific arrangements have been made.

B. If mght and/or weekend work becomes necessary during the course of construction

1.

2.

The Construction Manager shall notify the RE, or BL as appropnate a minimum of
24 hours before the work is to begin. '
The RE, or BI, as appropriate, shall notify MMC 1mmed1ately

C. All other procedures described above shall apply, as appropriate.

Post Construction
A. Preparation and Submittal of Draft Momtormg Report

L.

3.

4.
3.

The PI shall submit two copies of the Draft Monitoring Report (even if negative),
prepared in accordance with the Paleontologlcal Guidelines which describes the
results, analysis, and conclusions of all phases of the Paleontologlcal Monitoring
Program (with appropriate graphics) to MMC via the RE for review and approval
within 90 days following the completion of monitoring,
a. For significant paleontological resources encountered during monitoring, the
Paleontological Recovery Program or Pipeline Trenching Dlscovery Process
~ shall be included in the Draft Monitoring Report.
b." Recording Sites with the San Diego Natural History Museum
- The PI shall be responsible for recording (on the appropriate forms) any
 significant or potentially significant fossil resources encountered during the
Paleontological Monitoring Program in accordance with the City’s
Paleontological Guidelines, and submittal of such forms to the San Diego
" Natural History Museum with the Final Monitoring Report.
MMC shall return the Draft Monitoring Report to the PI via the RE for revision or,
for preparation of the Final Report.
The PI shall submit rev1sed Draft Momtormg Report to MMC via the RE for
approval.
MMC shall provide written verification to the PI of the approved report.

" MMC shall notify the RE or BI, as appropnate of receipt of all Draft Monitoring

Report submittals and approvals.

B Handling of Fossil Remains

1.

The PI shall be responsible for ensuring that all fossil remains collected are cleaned
and catalogued.

C. Curation of artifacts: Deed of Gift and Acceptance Verification

1.
2.

3.

Appendix A — Addendum to Mitigated Negative Declaration

The PI shall be responsible for ensuring that all fossil remains associated with the
momtormg for this project are permanently curated with an appropriate institution.
The PI shall submit the Deed of Gift and catalogue record(s) to the RE or BI, as
appropriate for donor signature with a copy submitted to MMC.

The RE or BI, as appropriate shall obtain signature on the Deed of Gift and shall

return to PI with copy submitted to MMC.
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4. The PI shall include the Acceptance Verification from the curation institution in the

Final Monitoring Report submitted to the RE or BI and MMC.
D. Final Monitoring Report(s)

1. The PI shall submit two copies of the Fmal Momtormg Report to MMC (even if
negative), within 90 days after notification from MMC of the approved report.

2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of
the approved Final Monitoring Report from MMC which includes the Acceptance
Venﬁcatlon from the curation institution. :

HISTORICAL RESOURCES (BUILT ENVIRONMENT) -

When a future project requires implementation of this mitigation measure, the following
paragraph shall be included in the subsequent environmental document and applicable
Historic District name, boundary and district guidelines, 1f apphcable shall be 1inserted as
noted below in [brackets]:

The project is located Wlthm the [[1nsert District name]] H1storlc D1str10t bounded by
[[enter District boundary]] All work within the District boundary must be consistent with
the City’s Historical Resources Regulations, the U.S. Secretary of the Interior’s Standards
and the [[enter district guidelines if applicable]] District Design Guidelines. The following
mitigation measures are required within the District boundary and shall ensure con51stency
with these regulations, Standards and guidelines.

A. Prior to beginning any work at the site, a Pre Construction meeting that includes Historic
Resources and MMC staff shall be held at the project site to review these mitigation
measures and requirements within the District boundary.

B. A Historic Sidewalk Stamp Inventory prepared by a qualified historic consultant or
archaeologist and approved by HRB staff is required prior to the Pre-Construction (Pre-
Con) meeting. The Inventory shall include photo documentation of all ex15t1ng stamps
within the project area keyed to a project site plan.

C. Existing sidewalk stamps shall be preserved in place. Where existing sidewalk stamps
must be impacted to accommodate right-of-way improvements, the followmg actions are
required:

1. A mold of the sidewalk stamp will be made to allow reconstruction of the
stamp if destroyed during relocation.

2. The sidewalk stamp shall be saw-cut to preserve the stamp in its entirety;
relocated as near as possible to the original location; and set in the same
orientation.

3. If'the sidewalk stamp is destroyed dunng relocation, a new sidewalk stamp
shall be made from the mold taken and relocated as near as possible to the
original location and set in the same orientation.

D. No new sidewalk stamps shall be added by any contactor working on the prOJect

E. Existing historic sidewalk, parkway and street widths shall be maintained. Any work
that requires alteration of these widths shall be approved by Historic Resources staff,

F. Existing historic curb heights and appearance shall be maintained. Any work that
requires alteration of the existing height or appearance shall be approved by Historic
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Sections of sidewalk which may be nnpacted by the project shall be replaced in-kind to
match the historic color, texture and scorlng pattern of the original sidewalks. If the
original color, scoring pattern or texture is not present at the location of the impact, the
historically approprlate color, texture and scoring pattern found throughout the district
shall be used. ~

. Truncated domes used at corner curb ramps shall be dark~gray in color

Emstmg h1stor1c lighting, such as acorn lighting shall remain. New hghtlng shall be
consistent with existing hghtmg fixtures, or ﬁxtures spec1ﬁed n any apphcable District
Demgn Guidelines. B

EXlstmg mature street trees shall remain. New street trees shall be con51stent with the
prevalent mature species in the District and/or spec1es specified in any applicable
District Design Guidelines. ' :

Any walls located within the r1ght-of—way or on private property are considered historic
and may not be impacted without prior review and approval by Historic Resources staff.

PUBLIC REVIEW DISTRIBUTION:

~ Draft copies or notice of this M1t;gat_ed Negative ’D\o’cl_a:fati»On were distribi;tod to:

United States Government

Fish and Wildlife Service (23)
MCAS Miramar (13)
Naval Facilities Engineering Command Southwest (8)

State of Cali_fomia

Department of Fish and Game (32A)

State Clearing House (46)

Resources Agency (43)

Native American Heritage Commission (56)
State Historic Preservation Officer (41)
Regional Water Quahty Control Board (44)

. Water Resources (45)

Water Resources Control Board (55)
- Coastal Commission (48)
Caltrans District 11 (31)

»

County of San Diego

Department of Environmental Health (75)
Planning and Land Use (68) '
Water Authority (73)

City of San Diego

Office of the Mayor (91)

Council President Young, District 4 (MS 10A)
Councilmember Lightner, District 1 (MS 10A)
Councilmember Faulconer, District 2 (MS 10A)

Councilmember Gloria, District 3 (MS 10A)

Appendix A€ dyidsiidnenbMiTaenaseDiseRacBavEs 10A) 87| Page
Sewer and Water Group Job 687B :



Councilmember Zapf, District 6 (MS 10A)
Councilmember Emerald, District 7 (MS 10A)
Councilmember Alvarez, District 8 (MS 10A)
Historical Resource Board (87)

City Attorney (MS 56A)

Shannon Thomas (MS 93C)

Engineering and Capital Projects

Marc Cass (MS 908A)
Allison Sherwood (MS 908A)
Matthew DeBeliso (MS 908A)
Akram Bassyouni (MS 908A)
Michael Ninh (MS 908A)
Roman Anissi (MS 908A)
Daniel Tittle (MS 908A)

Development Services Department
Myra Herrmann (MS 501)
Kristen Forburger (MS 401)
Jeanne Krosch (MS 401)
Kelley Stanco (MS 501)

Library Dept.-Gov. Documents MS 17 (81)
Balboa Branch Library (81B)
Beckwourth Branch Library (81C)
Benjamin Branch Library (81D)
Carmel Mountain Ranch Branch (81E)
Carmel Valley Branch Library (81F)
City Heights/Weingart Branch Library (81G)
Clairemont Branch Library (81H)
College-Rolando Branch Library (811)
Kensington-Normal Heights Branch Library (81K)
La Jolla/Riford branch Library (81L)
Linda Vista Branch Library (81 M)
Logan Heights Branch Library (81N)
Malcolm X Library & Performing Arts Center (810)
Mira Mesa Branch Library (81P)
Mission Hills Branch Library (81Q)
Mission Valley Branch Library (81R)
North Clairemont Branch Library (81S)
North Park Branch Library (817)
Oak Park Branch Library (81U)
Ocean Beach Branch Library (81V)
Otay Mesa-Nestor Branch Library (81W)
Pacific Beach/Taylor Branch Library (81X)
Paradise Hills Branch Library (81Y)
Point Loma/Hervey Branch Library (81Z)
Rancho Bernardo Branch Library (81AA)
Rancho Pefiasquitos Branch Library (§1BB)
San Carlos Branch Library (81DD)
San Ysidro Branch Library (81EE)
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Serra Mesa Branch Library (81GG)

Skyline Hills Branch Library (81HH)
Tierrasanta Branch Library (811I)

‘University Community Branch Library (81J7)
University Heights Branch Library (8 IKK)
Malcolm A Love Library (457)

Other Interested Individuals or Groups
Community Planning Groups
Community Planners Committee (194)
Balboa Park Commiittee (226 + 226A)
Black Mountain Ranch —Subarea I (226C) ,
Otay Mesa - Nestor Planning Committee (228) -
Otay Mesa Planning Committee (235) :
Clairemont Mesa Planning Committee (248) -
Greater Golden Hill Planning Committee (259)
Serra Mesa Planning Group (263A)
Kearny Mesa Community Planning Group (265)
Linda Vista Community Plannmg Committee (267)
La Jolla Community Planning Association (275)
City Heights Area Planning Committee (287)
Kensington-Talmadge Planning Committee (290)
Normal Heights Community Planning Committee (291)
Eastern Area Planning Committee (302) - '
North Bay Community Planning Group (307)
Mira Mesa Community Planning Group (310)
Mission Beach Precise Planning Board (325)
Mission Valley Unified Planning Organization (33 1)
Navajo Community Planners Inc. (336)
Carmel Valley Community Planning Board (350)
Del Mar Mesa Community Planning Board (361)
Greater North Park Planning Committee (363)
“Ocean Beach Planning Board (367)
Old Town Community Planning Committee (368)
Pacific Beach Community Planning Committee (375)
Pacific Highlands Ranch — Subarea III (377A)
Rancho Pefiasquitos Planning Board (380)
Peninsula Community Planning Board (390)
Rancho Bernardo Community Planning Board (400)
Sabre Springs Community Planning Group (406B)
Sabre Springs Community Planning Group (407)
San Pasqual - Lake Hodges Planning Group (426)
San Ysidro Planning and Development Group (433)
Scripps Ranch Community Planning Group (437)
Miramar Ranch North Planning Committee (439)
Skylihe - Paradise Hills Planning Committee (443)
Torrey Hills Community Planning Board (444A)
Southeastern San Diego Planning Committee (449)
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College Area Community Council (456)
Tierrasanta Community Council (462)

Torrey Highlands — Subarea IV (467)

Torrey Pines Community Planning Group (469)
University City Community Planning Group (480)
Uptown Planners (498) o

Town/Community Councils - PUBLIC NOTICE ONLY
Town Council Presidents Association (197)
Harborview Community Council (246)

Carmel Mountain Ranch Community Council (344)
Clairemont Town Council (257)

Serra Mesa Community Council (264)

Rolando Community Council (288)

Oak Park Community Council (298)

Webster Community Council (301)

Darnell Community Council (306)

La Jolla Town Council (273) ‘

Mission Beach Town Council (326) ,
Mission Valley Community Council (328 C)

San Carlos Area Council (338)

Ocean Beach Town Council, Inc. (367 A)

Pacific Beach Town Council (374)

Rancho Penasquitos Community Council (378)
Rancho Bernardo Community Council, Inc. (398)
Rancho Penasquitos Town Council (383)

United Border Community Town Council (434)
San Dieguito Planning Group (412)

Murphy Canyon Community Council (463)

Other Interested Individuals or Groups
San Diego Unified Port District (109)
San Diego County Regional Airport Authority (110)
San Diego transit Corporation (112) '
San Diego Gas & Electric (114)
Metropolitan Transit Systems (115)
San Diego Unified School District (125/132)
San Ysidro Unified School District (127)
San Diego Community College District (133)
The Beach and Bay Beacon News (137)
Sierra Club (165)
San Diego Canyonlands (165A)
San Diego Natural History Museum (166)
San Diego Audubon Society (167)
Jim Peugh (167A)
California Native Plant Society (170)
San Diego Coastkeeper (173)
Endangered Habitat League (182 and 182A)

Appendix Asolkl&Heg u?ns%lﬁl&lfgé?&aﬁ e%%tlc\:/g%g&@t%%n Diego State Umvers1ty (210) 90 | Page
Sewer and Water Group Job 687B



Page 32 0of 33

San Diego Historical Society (21 1)
Carmen Lucas (206)

Clint Linton (215b) -

San Diego Archaeolo g1ca1 Center (212)
Save Our Heritage Organization (214)
Ron Christman (215) :

" Louie Guassac (215A)

San Diego County Archaeologlcal Somety (218)
Kumeyaay Cultural Heritage Preservation (223)
Kumeyaay Cultural Repatriation Committee (225)
Native American Distribution NOTICE ONLY 225A-T)
San Diego Historical Society (211)

Theresa Acerro (230)

Unified Port of San Diego (240)

Centre City Development Corporation (242)
Centre City Advisory Committee (243)

Balboa Avenue CAC (246)

Theresa Quiros (294) ‘

Fairmount Park Ne1ghborhood Assoc1at10n @3 03)
John Stump (304)

San Diego Baykeeper (319)

Debbie Knight (320)

Mission Hills Heritage (497)

VII. RESULTS OF PUBLIC REVIEW:

O
0

(x)

No comments were received during the public input period.

Comments were received but did not address the draft Mitigated Nega‘uve Declaration

_ finding or the accuracy/completeness of the Initial Study. No response is necessary.

The letters are attached.

Comments addressing the fmdings of the draft Mitigated Negative Declaration and/or
accuracy or completeness of the Initial Study were received during the public input
period. The letters and responses follow.

Copies of the draft Mitigated Negative Declla'rati‘on,. the Mitigation, Mom’toring and Reporting
Program and any Initial Study material are available in the office of the Entitlements Division for
view, or for purchgse at the cost of reproduction.

@%L, | September 14, 2011

‘Myr rmanrf, Senior Planner : Date of Draft Report -
Devy#lopment Services Department

October 24, 2011
Date of Final Report

Analysts; J. Szymanski/M. Herrmann
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Attachments:
Figure 1 - Harbor Drive Plpehne Locatlon Map

Figure 2 - Water Group 949 Site 1 Location Map
Figure 3- Water Group 949 Site 2 Location Map
Figure 4- Water Group 949 Site 3 Location Map
Figure 5- Sewer Group 787 Location Map

Figure 6- Water Group 914 Location Map

Figure 7- Sewer and Water Group 732 Location Map
Figure 8- Water Group 949-Site 2 with the MHPA
Initial Study Checklist
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INITIAL STUDY CHECKLIST

Project Title/Project number: Citywide Pipeline Projects

Lead agency name and address: City of San Diego, Development Services Department, 1222
First Avenue, MS 501, San Diego, CA 92101 .

Contact person and phone number: Jeff Szymanski, Associate Planner, 619-446-5324

Project location: Near-term and future projects would be located within various public right-
of-ways (PROW) within any community planning areas in the City of San Diego. All project
sites and areas of potential affect would not support Sensitive Biological Resources as defined
in the Land Development Code (LDC) §143.0110. Project locations may be within the State
Coastal Zone and/or within the City of San Diego’s Coastal Zone and/or within Designated
Historic Districts. Project locations and the associated areas of potential affect may be adjacent
to, but not encroach into the Multi-Habitat Planning Area (MHPA). Specific locations for near-
term projects analyzed in this document are included below under Item 8 — Description of

Project.

Project Applicant/Sponsor's name and address: City of San Diego, Engineering &Capital

Projects Department, City-of-San-Diege Public Utilities Department - Water Department-and
City-of-San-Diege-Metropelitan Waste Water Division MWWD),

General Plan designation: City of Sén Diego Public Right-of-Way (PROW) land is not a
designated land use in the General Plan. However, Right-of-Way is categorized as
Road/Freeways/Transportation Facilities in the General Plan.

Zoning: Near-term and future projects would take place within various Public Right-of-ways
and public easements within the City of San Diego. Adjacent zoning may include, but would

not be limited to Open Space, Residential, Agricultural, Commercial, and Industrial.

Description of project (Describe the whole action involved. including but not limited to. later
phases of the project. and any secondary, support, or off-site features necessary for its
implementation.): COUNCIL APPROVAL to allow for the replacement, rehabilitation,
relocation, point repair, new trenching, trenchless construction, and abandonment of water
and/or sewer pipeline alignments and associated improvements such as curb ramps, sewer
lateral connections, water service connections, manholes, new pavement/slurry, the
removal and/or replacement of street trees and the removal and/or replacement of street
lights. This environmental document covers the analysis for five four £5) (4) near-term
pipeline projects (Harbor Drive Pipeline, Water Group 949, Sewer-Group-787, Water
Group 914, and Sewer/Water Group 732), as well as any subsequent future pipeline
projects. The construction footprint for a typical pipeline project, including staging areas
and other areas (such as access) would be located within the City of San Diego Public
Right-of-Way (PROW) and/or within public easements and may include planned pipeline
construction within private easements from the PROW to the service connection. A signed
agreement between the City and the property owner would be required for work conducted
on private property. Project types that would be included in the analysis contained herein
would consist of sewer and water group jobs, trunk sewers, large diameter water pipeline

1

Appendix A — Addendum to Mitigated Negative Declaration 120 | Page

Sewer and Water Group Job 687B



projects, new and/or replacement manholes, new/or replacement fire hydrants, and other
necessary appurtenances. All associated equipment would be staged within the existing
PROW adjacent to the work areas. The near-term and future projects covered in the
document would not impact Sensitive Biological Resources or Environmentally Sensitive
Lands (ESL) as defined in the Land Development Code and would not encroach into the
City‘s Multi-Habitat Planning Area (MHPA).

Construction for the near-term and any future projects is anticipated to occur during the
daytime hours Monday through Friday, but may occur during the weekend, if necessary.
The contractor would comply with all applicable requirements described in the latest
edition of the Standard Specifications for Public Works Construction (“GREENBOOK”)
and the latest edition of the City of San Diego Standard Specifications Jor Public Works
Construction (“WHITEBOOK”). The City’s supplement addresses unique circumstances
to the City of San Diego that are not addressed in the GREENBOOK and would therefore
take precedence in the event of a conflict. The contractor would also comply with the
California Department of Transportation Manual of Traffic Controls Jor Construction and
Maintenance Work Zones. If the Average Daily Traffic (ADT) within a given project(s)
vicinity is 10,000 ADT or greater, a traffic control plan would be prepared and
implemented in accordance with the City of San Diego Standard Drawings Manual of
Traffic Control for Construction and Maintenance Work Zones. For proposals subject to
10,000 ADT or less, traffic control may be managed through shop drawings during
construction. Construction methods to be employed would consist of, but not be limited to:

Open Trenching: The open trench method of construction would be used for complete
replacement and new alignment portions of the project. Trenches are typically four feet wide
and are dug with excavations and similar large construction equipment.

Rehabilitation: Rehabilitation of alignment involves installing a new lining in old pipelines.
The insertion is done through existing manhole access points and does not require removal of
pavement or excavation of soils.

Abandonment: Pipeline abandonment activities would be similar to rehabilitation methods in
that no surface/subsurface disturbance would occur. This process may involve slurry or grout
material injected into the abandoned lines via manhole access. The top portion of the manhole
is then typically removed and the remaining space backfilled and paved over.

Potholing: Potholing would be used to verify reconnection of laterals to main where lines
would be raised or realigned (higher than existing depth, but still below ground) or to verify
utility crossings. These “potholes” are made by using vacuum type equipment to open up
small holes into the street of pavement. '

Point Repairs: Point repairs include replacing a portion of a pipe segment by open trench
excavation methods in which localized structura] defects have been identified. Generally,
~ point repairs are confined to an eight-foot section of pipe.

The following near term project(s) have been reviewed by the City of San Diego,
Development Services Department (DSD) for compliance with the Land Development
Code and have been determined to be exempt from a Site Development Permit (SDP) -
and/or a Coastal Development Permit (CDP). These projects would involve excavation in

2
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areas having a high resource sensitivity and potential for encountering archaeolo gical and
paleontological resources during construction related activities. Therefore, mitigation
would be required to reduce potential significant impacts to archaeological and
paleontological resources to below a level of significance. With respect to Storm Water,
all projects would be reviewed for compliance with the City’s Storm Water Standards
Manual. All projects that are not-exempt from the Standard Urban Storm Water
Mitigation Plan (SUSMP) would incorporate appropriate Permanent Best Management
Practices (BMPs) and construction BMPs into the project design(s) and during
construction, as required. As such, all projects would comply with the requirement of the
Municipal Storm Water Permit.

HARBOR DRIVE PIPELINE (PROJECT NoO. 206100)

The Harbor Drive Pipeline includes the replacement of 4.4 miles of 16-inch cast iron (CI)
and asbestos cement (AC) pipe that comprises the Harbor Drive 1% and 2™ Pipelines (HD-
1 and HD-2) at a depth no greater than five (5) feet. Facility age and cast iron main
replacement are the primary drivers for these projects, but due to the history of AC breaks
in the area, approximately 1.0 mile of AC replacement is also included. The project is
anticipated to be awarded in Fiscal Year 2013.

HD-1 and HD-2 were built primarily in the 1940’s and 1950’s and were made out of cast
iron or asbestos cement and serve the western most part of the University Heights 390
Zone and the northern section of the Point Loma East 260 Zone. The pipelines also serve
as redundancy to each other. Several segments were replaced by various City of San

- Diego Public Utilities Department projects throughout the years and those segments are
not a part of the current scope. Previously replaced segments were 16 inch PVC, except
for the bridge crossing which used 24-inch CMLC. The pipeline is located entirely within
the PROW, will not require any easements, and is not adjacent to the MHPA or located
within any designated historical districts. The following streets would be affected by this
project: West Laurel, Pacific Highway, North Harbor Drive (within the roadway, under the
bridge and within landscape areas), Nimitz Boulevard, Rosecrans Street, Evergreen Street,
Hugo Street, Locust Street, Canon Street, Avenida De Portugal, and Point Loma Avenue.

WATER GROUP 949 (PROJECTNO. 232719)

Water Group 949 would consist of the replacement and installation of 5.27 miles of water
mains within the Skyline- Paradise Hills, University, Clairemont Mesa, Southeastern San
Diego (Greater Golden Hills) community planning areas. 16,931 Linear Feet (LF) of 16-
inch cast iron water mains would be replace-in-place with new 16-inch polyvinyl chloride
(PVC) pipe within the existing trench. The remaining 10,913 LF of new 16-inch PVC
would be installed in new trenches All work within Regents Road, Site 2 (Figure 8). adjacent
to the MHPA would only occur within the developed footprint such as the paved right of way,
and concrete sidewalk or slab areas. In addition. all work within 100 feet of the MHPA would
observe mitigation such as but not limited to bird breeding season measures. avoidance of
discharge to the MHPA, and avoidance of direct lighting towards the MHPA areas. As such,
no impacts to MHPA and/or sensitive resources would occur. The proiect would also include
replacement and reinstallation of valves. water services. fire hydrants, and other appurtenances
and would also included the construction of curb ramps. and street resurfacing. Traffic control
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measures and Best Management Practices (BMPs) would be implemented during construction.
Any street tree removal, relocation, and/or trimming would be done under the supervision of
the City Arborist. All staging of construction equipment will be located outside of any
potentially sensitive areas. The following streets and nearby alleyways would be affected by

this project: Tuther Way, Cielo Drive, Woodman Street, Skyline Drive, Regents Road,
Hidalgo Avenue, Clairemont Mesa Boulevard, Luna Avenue, B Street, F Street, Ash
Street, 25% Street, and 27" Street.

WATER GROUP 914 (PROJECT NO. 233447)

Water Group 914 would consist of the replacement and installation of approximately
21,729 lineal feet (LF) of existing 6-inch, 8-inch and 12-inch cast iron pipes and 6-inch
asphalt concrete pipes with new 8-inch, 12-inch and 16-inch polyvinyl chloride (PVC)
pipe. Also included would be the construction of two underground pressure regulator
stations that measure 54 square-feet and 6.5 feet deep each. 17,472 LF would be located in
existing trenches and 4,257 LF would be located in new trench lines. The proposed project
would be installed by conventional excavation (open trench) in trenches from 3-5 feet
deep. However two 300 LF paralle] line sections (600 LF total) of the water alignment
would be installed by trenchless methodology utilizing two (2) 40 square foot launch and
receiver pits. The trenchless installation would occur at the intersection of Coronado
Avenue and Ebers Street and is designed to avoid a recorded archaeological resource at
this intersection. The trenchless methodology would employ directional underground
boring that would install the pipe at a depth deeper than the recorded resource. In addition,
a 4-inch AC water segment of approximately 520 LF located along Point Loma Avenue
between Guizot Street and Santa Barbara Street will be abandoned in place. The project

~would affect the following streets and nearby alleyways: Point Loma Avenue, Santa
Barbara Street, Bermuda Avenue, Pescadero Avenue, Cable Street, Orchard Avenue,
Froude Street, Sunset Cliffs Boulevard, Savoy Circle, and Del Monte Avenue all within
the Ocean Beach and Peninsula Community Planning Areas.

SEWER AND WATER GROUP 732 (PROJECT NO. 206610)

Sewer and Water Group Job 732 would consist of the installation of approximately 5,500
total linear feet (LF) of 8 inch Polyvinyl Chloride (PVC) sewer pipe, and approximately

4
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3,000 total linear feet (LF) of 12 inch PVC water pipe. Approximately, 1,035 LF of water
pipe would be rehabilitated using trenchless technology in the same trench, with the
remainder of the installation accomplished through open trenching. Related work would
include construction of new manholes, replacement and re-plumbing of sewer laterals,
installation of curb ramps, pavement restoration, traffic control, and storm water best
management practices. Construction of the project would affect portions of the following
streets and adjacent alleys in the Peninsula Community Plan area: Xenephon Street, Yonge
Street, Zola Street, Alcott Street, Browning Street, Plum Street, Willow Street, Evergreen
Street, Locust Street, and Rosecrans Street.

SUBSEQUENT PIPELINE PROJECT REVIEW (LONG TERM)

Applications for the replacement, rehabilitation, relocation, point repair, open trenching
and abandonment of water and/or sewer pipeline alignments within the City of San Diego
PROW as indicated in the Subject block above and in the Project Description discussion
of the Initial Study would be analyzed for potential environmental impacts to Historical
Resources (Archaeology. Paleontology and the Built Environment) and Land Use
(MSCP/MHPA), and reviewed for consistency with this Mitigated Negative Declaration
(MND). Where it can be determined that the project is “consistent” with this MND and no
additional potential significant impacts would occur pursuant to State CEQA Guideline §
15162 (i.e. the involvement of new significant environmental effects of a substantial
increase in the severity of previously identified effects) or if the project would result in
minor technical changes or additions, then an Addendum to this MND would be prepared
pursuant to §15164. Where future projects are found not to be consistent with this MND,
then a new Initial Study and project specific MND shall be prepared.

Surrounding land uses and setting. Briefly describe the project's surroundings: The scope of
the MND is city-wide and future projects would be located within the Right-of-Way, which is
categorized as Road/Freeways/Transportation Facilities in the General Plan. Surrounding land
uses would vary depending on the location proposed.

Other public agencies whose approval is required (e.g., permits, financing approval, or
participation agreement.): None.

5

Appendix A — Addendum to Mitigated Negative Declaration 124 | Page

Sewer and Water Group Job 687B



ENVIRONMENTAL FACTORS POTENTIALLY AFFECTED:

The environmental factors checked below would be potentially affected by this project, involving at
least one impact that is a "Potentially Significant Impact" as indicated by the checklist on the

following pages.
] Aesthetics ] Greenhouse Gas U] Population/Heusing
Emissions

Agriculture and O Hazards & Hazardous Materials[_| Public Services
Forestry Resources .

Air Quality ] Hydrology/Water Quality ] Recreatioﬁ

I

Biological Resources [X] Land Use/Planning [ ] Transportation/Traffic
Cultural Resources ] Mineral Resources L] Utilities/Service
: System
1 Geology/Soils L] Noise X Mandatory Findings
Significance

DETERMINATION: (To be completed by Lead Agency)
On the basis of this initial evaluation:

[] The proposed project COULD NOT have a significant effect on the environment, and a
NEGATIVE DECLARATION will be prepared.

X Although the proposed project could have a significant effect on the environment, there will
not be a significant effect in this case because revisions in the project have been made by or
agreed to by the project proponent. A MITIGATED NEGATIVE DECLARATION will be

prepared.

[ ] The proposed project MAY have a significant effect on the environment, and an
ENVIRONMENTAL IMPACT REPORT is required.

[ ] The proposed project MAY have a “potentially significant impact” or “potentially significant
unless mitigated” impact on the environment, but at least one effect (a) has been adequately
analyzed in an earlier document pursuant to applicable legal standards, and (b) has been
addressed by mitigation measures based on the earlier analysis as described on attached sheets.
An ENVIRONMENTAL IMPACT REPORT is required.

[]  Although the proposed project could have a significant effect on the environment, because all
potentially significant effects (a) have been analyzed adequately in an earlier EIR or
(MITIGATED) NEGATIVE DECLARATION pursuant to applicable standards, and (b) have
been avoided or mitigated pursuant to that earlier EIR or (MITIGATED) NEGATIVE
DECLARATION, including revisions or mitigation measures that are imposed upon the
proposed project, nothing further is required.
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AESTHETICS — Would the project:

a)

b)

d)

Have a substantial adverse effect on a

scenic vista? ] ] ] <

Near-term or future projects would involve the replacement, rehabilitation, relocation, point repair,
new trenching, and abandonment of water and/or sewer alignments and associated improvements
such as curb ramps, pedestrian ramps, lateral connections, manholes all located below the existing
PROW. It is not anticipated that removal and/or replacement of street trees and the removal and/or
replacement of street lights; therefore scenic vistas would not be impacted.

Substantially damage scenic
resources, including but not limited

to, trees, rock outcroppmgs, and -
historic buildings within a state L] X J ]
scenic highway?

Near-term or future projects may involve work that could affect street trees, historic buildings or a
scenic state highway; however, any work of this type would be reviewed by qualified historical staff
to ensure that construction related activities not impact the integrity of the any scenic resources.
Additionally, any associated street improvements, if located within a historic district, would be
required to comply with the mitigation measures incorporated in Section V of this MND.

Substantially degrade the existing ‘
visual character or quality of the site ] > ] ]
and its surroundings?

Please‘ see I.b.

Create a new source of substantial

light or glare that would adversely -
affect day or nighttime views in the L D L X
area?

The scope of development for near-term and/or future projects would predominantly be located below
existing grade, with the possible exception of any associated street improvements (e.g. curb ramps,
pedestrian ramps, street trees, etc.). The removal and/or replacement of street lights within any
particular project alignment would not create a new source of substantial light or glare. Additionally,
no associated street improvements would involve the use of highly reflective materials. Therefore the
project would not have the potential to create substantial light or glare impacts. -

AGRICULTURAL AND FOREST RESOURCES: In determining whether impacts to agricultural
resources are significant environmental effects, lead agencies may refer to the California Agricultural
Land Evaluation and Site Assessment Model (1997) prepared by the California Department of
Conservation as an optional model to use in assessing impacts on agriculture and farmland. In
determining whether impacts to forest resources, including timberland, are significant environmental
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effects, lead agencies may refer to information compiled by the California Department of Forestry and
Fire Protection regarding the state’s inventory of forest land, including the Forest and Range
Assessment Project and the Forest Legacy Assessment project; and forest carbon measurement
methodology provided in Forest Protocols adopted by the California Air Resources Board. — Would

the project:

a) Converts Prime Farmland, Unique
Farmland, or Farmland of Statewide
Importance (Farmland), as shown on
the maps prepared pursuant to the [] ] ] X
Farmland Mapping and Monitoring '

Program of the California Resources
Agency, to non-agricultural use?

Near-term and/or future pipeline alignments would be located within the developed PROW which
would not be classified as farmland by the Farmland Mapping and Monitoring Program (FMMP).
Any adjacent areas in agricultural production would not be affected by near-term and/or future
pipeline projects. Therefore, the project in and of itself would not result in the conversion of
farmland to non-agricultural uses.

b) Conflict with existing zoning for
agricultural use, or a Williamson Act - ] ] 4
Contract? '

Please see Il.a

¢} Conflict with existing zoning for, or

cause rezoning of, forest land (as

defined in Public Resources Code

section 1220(g)), timberland (as - -
defined by Public Resources Code O [ O X
section 4526), or timberland zoned
Timberland Production (as defined by
Government Code section 51104(g))?

The public right of way and land surrounding any near-term and/or future pipeline alignments is not
zoned as forest land as all areas are within the urbanized boundaries of the City of San Diego.
Therefore, the project would not conflict with existing zoning for forest land.

d) Result in the loss of forest land or - :
conversion of forest land to non- ] ] ] X
forest use?
The project is located within the developed public right of way and the land surrounding any near-
term and/or future pipeline alignments is not designated forest land as all areas are within the
urbanized boundaries of the City of San Diego. Therefore, the project would not convert forest land
to a non-forest use. ‘

8
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e) Involve other changes in the existing

Less Than-

han -
cant

No Impact

environment, which, due to their ,

location or nature, could result in O ] N <
conversion of Farmland to non-

agricultural use or conversion of

forest land to non-forest use?

The project would not involve a change in land use and would not impact farmland or forestland. |

L. AIR QUALITY — Where available, the significance criteria established by the applicable air quality
management or air pollution control district may be relied on to make the following determinations - -

Would the project:
a) Conflict with or obstruct :
implementation of the applicable ] ] X ]
air quality plan?

b)

Appendix A — Addendum to Mitigated Negative Declaration

Near-term and/or future pipeline alignments would not involve any future actions that would
generate air quality emissions as a result of the proposed use (e.g. vehicle miles traveled, etc).
However, emission would occur during the construction phase of the project and could increase
the amount of harmful pollutants entering the air basin. The emissions would be minimal and
would only occur temporarily during construction. Additionally, the construction equipment
typically involved in water/sewer projects is small-scale and generates relatively few emissions.
When appropriate, dust suppression methods would be included as project components. As such,
any near-term and/or future projects would not be inconsistent with the region’s air quality plan.

Violate any air quality standard or

contribute substantially to an o
existing or projected air quality [ [] X ]
violation?

Please see Ill.a

Result in a cumulatively

considerable net increase of any

criteria pollutant for which the

project region is non-attainment

under an applicable federal or ] ] X O
state ambient air quality standard

(including releasing emissions

which exceed quantitative

thresholds for ozone precursors)?

As described above, construction operations could temporarily increase the emissions of dust and
other pollutants. However, construction emissions would be temporary and implementation of
Best Management Practices would reduce potential impacts related to construction activities to
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below a level of significance. Therefore, any near-term and/or future pipeline alignments would
not result in a cumulatively considerable net increase of any criteria pollutant for which the
project is non-attainment in the region under applicable federal or state ambient air quality

standards.

Expose sensitive receptors to .
substantial pollutant ‘ ] ] X ]
concentrations? ' ‘

Construction operations could temporarily increase the emissions of harmful pollutants, which
could affect sensitive receptors adjacent to the project. However, construction emissions would
be temporary and it is anticipated that implementation of construction BMPs would reduce
potential impacts related to construction activities to minimal levels. Therefore, any near-term
and/or future pipeline projects would not expose sensitive receptors to substantial pollutant
concentrations.

Create objectionable odors :
affecting a substantial number of ] ] < ]
people? '

Operation of construction equipment and vehicles could generate odors associated with fuel
combustion. However, these odors would dissipate into the atmosphere upon release and would
only remain temporarily in proximity to the construction equipment and vehicles. Therefore, any
near-term and/or future pipeline projects would not create substantial amounts of objectionable
odors affecting a substantial number of people. ‘

IV. BIOLOGICAL RESOURCES - Would the project:

a)

b)

Appendix A — Addendum to Mitigated Negative Declaration

Have substantial adverse effects,

either directly or through habitat

modifications, on any species

identified as a candidate, _

sensitive, or special status species —
in local or regional plans, [ O . [ R
policies, or regulations, or by the

California Department of Fish

and Game or U.S. Fish and

Wildlife Service?

Near-term and/or future pipeline projects would be limited to development proposals that do not
impact Sensitive Biological Resources. Any near-term and/or future actions that would impact
Sensitive Biological Resources would not be consistent with this MND and a new Initial Study
and MND would be prepared in accordance with the provisions of CEQA.

Have a substantial adverse effect
on any riparian habitat or other ] ] ] X
community identified in local or

10
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regional plans, policies, and
regulations or by the California
Department of Fish and Game or
U.S. Fish and Wildlife Service?

See IV. b)

c) Have a substantial adverse effect
on federally protected wetlands as
defined by Section 404 of the :
Clean Water Act (including but ‘ —
not limited to marsh, vernal pool, O [ O X
coastal, etc.) through direct
removal, filling, hydrological
interruption, or other means?

Any near-term and/or future pipeline projects would be located in the developed public right of
way where wetlands would not be present, either within or adjacent to the project’s boundaries.
Therefore, any near-term and/or future pipeline projects do not have the potential to impact these
resources. Any near-term and/or future actions that would impact wetland resources would not
be consistent with this MND and a new Initial Study and MND would be prepared in accordance

with the provisions of CEQA.

d) Interfere substantially with the (] ] ] X
movement of any native resident '
or migratory fish or wildlife
species or with established native
resident or migratory wildlife
corridors, or impede the use of
native wildlife nursery sites?

Any near-term and/or future pipeline projects would not result in adverse impacts on wildlife
movement in the project’s areas. As previously mentioned above, these projects would be located
in the developed public right of way which would not contain wildlife corridors.

e) Conflict with any local policies or ] ] O] X
ordinances protecting biological '
resources, such as a tree
preservation policy or ordinance?

Any near-term and/or future pipeline projects would not conflict with any local policies or
ordinances protecting biological resources, such as a tree preservation policy or ordinance. Any
near-term and/or future pipeline projects may involve associated street improvements such as the
replacement of street trees. However, trees that are covered under any kind of a preservation
policy or ordinance would not be part of any future actions. Additionally, future project areas
would lack any sensitive biological resources and would not require the removal of any unique or

11
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sensitive trees. As such, the project would not r flict with local policies protecting

biological resources.

f) Conflict with the provisions of an ] ] ] ]
adopted Habitat Conservation
Plan, Natural Community
Conservation Plan, or other
approved local, regional, or state
habitat conservation plan?

Near-term and/or future pipeline projects may be located in close proximity to, or adjacent to the
City’s Multi-Habitat Planning Area (MHPA), but not within the MHPA. MHPA Land Use
Adjacency mitigation has been incorporated into the Mitigation, Monitoring and Reporting
Program (MMRP) to mitigate indirect impacts to the MHPA. Therefore, the project does not
have the potential to impact any habitat conservation plans and would not result in indirect
impacts to the MHPA.

V. CULTURAL RESOURCES — Would the project:

a) Cause a substantial adverse J X ] ]
change in the significance of an '
historical resource as defined in
§15064.5?

The purpose and intent of the Historical Resources Regulations of the Land Development
Code(Chapter14, Division'3, and Article 2) is to protect, preserve and, where damaged, restore
the historical resources of San Diego. The regulations apply to all proposed development within
the City of San Diego when historical resources are present on the premises.

CEQA requires that before approving discretionary projects, the Lead Agency must identify and
examine the significant adverse environmental effects, which may result from that project. A
project that may cause a substantial adverse change in the significance of a historical resource
may have a significant effect on the environment (Sections 15064.5(b) and 21084. D. A
substantial adverse change is defined as demolition, destruction, relocation, or alteration
activities, which would impair historical significance (Sections 15064.5(b)(1)). Any historical
resource listed in, or eligible to be listed in the California Register of Historical Resources,
including archaeological resources, is considered to be historically or culturally significant.

Near-term and/or future pipeline projects may include future actions that would be analyzed for
the potential to impact archaeological resources. For those proposals that include ground
disturbing activities and are located within mapped areas of the City that indicate a potential for
the discovery of archaeological resource, monitoring would be required. As such, when
required, archaeological monitoring would reduce potential impacts to archaeological resources
to below a level of significance.
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Any near-term or future project which is located within a designated historical district would be
subject to review by qualified historical staff to determine whether the project would have an
adverse effect on the district requiring specific mitigation, as detailed in Section V., of the MND
or if the project requires further review in accordance with the Historical Resources Regulations.
A project which would adversely affect a designated historical district because it could not
comply with the Secretary of the Interior Standards or implement the required MMRP would not
be consistent with this MND and a new Initial Study and MND would be prepared in accordance
with the provisions of CEQA.

'b) Cause a substantial adverse L] X . ]
change in the significance of an '
archaeological resource pursuant
to §15064.57?

Near-term and/or future pipeline projects would include work that requiring trenching in areas
where there is a potential for archaeological resources to be encountered. As such, the
requirement for archaeological monitoring has been included in the MMRP. Projects that would
have a direct impact on a recorded or designated archaeological site which requires Phase 2
Testing and mitigation measures (e.g. Archaeology Date Recovery Program) would not be
consistent with this MND and a new Initial Study and MND would be prepared in accordance
with the provisions of CEQA. Projects which could be found to be adequately covered under
this MND and only require monitoring would not result in a significant adverse change in the
significance of a resource pursuant to §15064.5 with implementation of the MMRP identified in

Section V., of the MND.

¢) Directly or indirectly destroy a ] X D ]
unique paleontological resource
or site or unique geologic feature?

Near-term and/or future pipeline projects may include work that is underlain by sensitive fossil
bearing formations which could be impacted if trenching is anticipated at depths greater than 10
feet. Therefore, based on the sensitivity of the affected formation and the proposed excavation
depths, the project could result in significant impacts to paleontological resources.

To reduce this impact to below a level of significance, excavation within previously undisturbed
formations at a depth of 10 or more feet would be monitored by a qualified paleontologist or
paleontological monitor. Any significant paleontological resources encountered would be
recovered and curated. Paleontological monitoring would be required and would reduce
potential impacts to below a level of significance.

d) Disturb any human remains, L] X L] L]
including those interred outside of :
formal cemeteries?
A potential to encounter human remains during construction activity within the City’s public
right-of-way exists for any near-term or future pipeline alignment project; especially in areas
where work would occur within high sensitivity areas for archaeological resources which can
include Native American remains. Mitigation measures addressing the unanticipated discovery
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of Native American human remains are included in Section V of the MMRP. Implementatlon of
these measures would reduce potential unanticipated impacts to below a level of significance.

For projects that are not covered under this environmental document (e.g., meet the criteria for a
Statutory or Categorical Exemption under CEQA), then standard language regarding the
unanticipated discovery of human remains of unknown origin found in the City of San Diego
Standard Specifications for Public Works Construction (“WHITEBOOK " )would take
precedence. Upon notification by the Contractor of the discovery of human remains of unknown
origin, these requirements require that the Engineer shall immediately notify the San Diego
County Coroner to start the investigation process, in accordance with the California Health and
Safety Code §§7050.5 and 7051 and the California Public Resources Code.

VL.  GEOLOGY AND SOILS — Would the project:

a) Expose people or structures to
potential substantial adverse
effects, including the risk of loss,
injury, or death involving:

i) Rupture of a known ] ] ] X
earthquake fault, as
delineated on the most recent
Alquist-Priolo Earthquake
Fault Zoning Map issued by
the State Geologist for the
area or based on other
substantial evidence of a
known fault? Refer to
Division of Mines and
Geology Special Publication

- 42

Near-term and/or future pipeline projects would utilize proper engineering design and
standard construction practices in order to ensure that potential impacts in this category
based on regional geologic hazards would remain less than significant. Therefore, risks from
rupture of a known earthquake fault would be below a level of significance.

ii) Strong seismic ground <
shaking? ) O O X

Near-term and/or future pipeline projects would not expose people or structures to strong
seismic ground shaking. The design of the proposed project and any subsequent projects
would utilize proper engineering design and standard construction practices to ensure that the
potential for impacts from ground shaking would be below a level of significance.

iii) Seismic-related ground ] O L] X

failure, including
14
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liquefaction?

The design of any near-term and/or future pipeline projects would utilize proper engineering
design standard construction practices to ensure that the potential for impacts from seismic-
related ground failure, including liquefaction would be below a level of significance.

iv) Landslides?. ] O ] X

Near-term and/or future pipeline projects would not include actions that would expose people
or structures to the risk of loss, injury, or death involving landslides. Pipeline design for
projects covered under this MND would utilize proper engineering design and standard
construction practices to ensure that the potential for impacts would be below a level of

significance.

b) Result in substantial soil erosion ' , —
or the loss of topsoil? L [ : D | <

Construction of the near-term and/or future pipeline projects covered under this MND would
take place within the developed public right of way. Any disturbances to streets and alleys
would be replaced in kind. Additionally, appropriate BMPs aimed at preventing soil erosion
would be incorporated during construction and design of the project. As such, project
implementation would not result in a substantial amount of soil erosion or loss of topsoil.

c) Be located on a geologic unit or
soil that is unstable, or that would
become unstable as a resuit of the
project, and potentially result in ] ] X ]
on- or off-site landslide, lateral . '
spreading, subsidence,
liquefaction or collapse?

Near-term and/or future pipeline projects are located entirely within the City’s PROW (See
project descriptions). It is possible, that any near-term and/or future projects may be located
throughout the City within the Public Right-of-Way and may be located within various Geologic
Hazard Categories. However, proper engineering design and utilization of standard construction
practices would ensure that the potential for impacts would be less than significant.

d) Be located on expansive soil, as
defined in Table 18-1-B of the ,
Uniform Building Code (1994), 1 ] - X ]
creating substantial risks to life or
property?

The design of any near-term and/or future pipeline projects would utilize proper engineering design
and utilization of standard construction practices would ensure that the potential for impacts would

be less than significant.
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Have soils incapable of adequately
supporting the use of septic tanks or
~ alternative waste water disposal u ] X [

systems where sewers are not
available for the disposal of waste
water?

The design of any near-term and/or future pipeline projects covered under this MND would utilize
proper engineering design and standard construction practices to ensure that the potential for impacts
would be below a level of significance. '

GREENHOUSE GAS EMISSIONS - Would the project:

Generate greenhouse gas emissions,
either directly or indirectly, that may
have a significant impact on the L1 ' ] ]

environment?

The City of San Diego is utilizing the California Air Pollution Control Officers Association
(CAPCOA) report “CEQA and Climate Change” (CAPCOA 2009) to determine whether a GHG
analysis would be required for submitted projects. The CAPCOA report references a 900 metric ton
guideline as a conservative threshold for requiring further analysis and possible mitigation. This
emission level is based on the amount of vehicle trips, the typical energy and water use associated
with projects, and other factors. '

CAPCOA identifies project types that are estimated to emit approximately 900 metric tons of GHG’s
annually. This 900 metric ton threshold is roughly equivalent to 35,000 square feet of office space,
11,000 square feet of retail, 50 single-family residential units, 70 multi-family residential units and -

6,300 square feet of supermarkets.

Since any future pipeline projects covered in this CEQA document do not fit in the categories listed
above, a GHG modeling analysis would be conducted for each project.

A GHG modeling analysis was conducted for each near-term project also covered in the MND. This
modeling was conducted to determine the level of GHG emissions. The Roadway Construction
Emissions Model is a spreadsheet program created by the Sacramento Metropolitan Air Quality
Management District to analyze construction related GHGs and was utilized to quantify the project’s
GHG emissions. The model utilizes project information (e.g. total construction months, project type,
construction equipment, grading quantities and the total disturbance area, etc.) to quantify GHG
emissions from heavy-duty construction equipment, haul trucks, and worker commute trips
associated with linear construction projects.

Harbor Drive project: Results of the Roadway Construction Emissions Model output demonstrated
that during the 6 months of construction the project would generate approximately 250 metric tons of
emissions per year. On an annualized basis, the output would be approximately 500 metric tons per
year. The output for the project falls well below the 900 metric ton per year figure. Therefore, based
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upon the analysis showed above the project would result in a less than significant CEQA Greenhouse
gas impact and mitigation would not be required.

Sewer/Water Job 732: Results of the Roadway Construction Emissions Model output demonstrated
that the project duration of 6 months, and assuming a May start date, this project would produce
162.5 metric tons of CO2 in the first year and 0 metric tons of CO2 the second year. The output
for the project falls well below the 900 metric ton figure. Therefore, based upon the analysis
showed above the project would result in a less than significant CEQA Greenhouse gas impact

and mitigation would not be required.

Water Group 914: Results of the Roadway Construction Emissions Model output demonstrated
that this project’s duration is 14 months and assuming a September start date the project would
produce 141.5 metric tons of CO2 in the first year, and 353.7 metric tons of CO2 in the second
year. The project’s estimated GHG emissions results are well below the 900 metric tons of CO2
and; therefore, impacts are less than CEQA significant and mitigation would not be required.

“

Water Group 949: Results of the Roadway Construction Emissions Model output demonstrated
that the project duration of 6 months, and assuming a May start date, the project would produce
162.5 metric tons of CO2 in the first year and 0 metric tons of CO2 the second year. The output
for the project falls well below the 900 metric ton figure. Therefore, based upon the analysis
showed above the project would result in a less than significant CEQA Greenhouse gas impact

and mitigation would not be required.

For a determination of whether future projects would be consistent with this MND, the Roadway
Construction Emissions Model can be utilized. If the output is less than 900 metric tons of GHG
annually, then no further analysis is needed and the project would be consistent with the GHG
analysis in this document. If, however, the output from the Roadway Construction Emission Model
is greater than 900 metric tons annually, then a formal GHG Analysis would be conducted
incorporating appropriate mitigation measures. If the analysis indicates project implementation
would result in 900 metric tons or more annually, then the project would not be consistent with the
GHG analysis in this MND as the project would be required to incorporate mitigation to reduce its
GHG output by 30% compared to the California Air Resources Board (CARB) 2020 business-as-
usual forecast and a new Initial Study and MND would be prepared pursuant to CEQA.

b) Conflict with an applicable plan, —
policy, or regulation adopted for the L] L] = ]

17
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purpose of reducing the emissions of
greenhouse gases?

Please see VIl.a. It is anticipated that the any near-term and/or future pipeline projects would not
conflict with any applicable plans, policies, or regulations related to greenhouse gases.

HAZARDS AND HAZARDOUS MATERIALS — Would the project:

Create a significant hazard to the

public or the environment through =
routine transport, use, or disposal of L] [ 0 X
hazardous materials?-

Construction of any near-term and/or future pipeline projects covered under this MND may require
the use of hazardous materials (e.g., fuels, lubricants, solvents, etc.) which would require proper
storage, handling, use and disposal; however, these conditions would not occur during routine
construction within the PROW. Construction specifications would include requirements for the
contractor regarding where routine handling or disposal of hazardous materials could occur and what
measures to implement in the event of a spill from equipment. Compliance with contract
specifications would ensure that potential hazards are minimized to below a level of significance.

Create a significant hazard to the

public or the environment through ,

reasonably foreseeable upset and

accident conditions involving the o u X u
release of hazardous materials into

the environment?

Any near-term and/or future project alignments covered under this MND have the potential to
traverse properties which could contain Leaking Underground Storage Tank (LUST) cleanup sites,
permitted UST’s, or contaminated sites located within a 1,000 feet from the project alignments;
however, in the event that construction activities encounter underground contamination, the
contractor would be required to implement § 803 of the City’s “WHITEBOOK” for “Encountering
or Releasing Hazardous Substances or Petroleum Products” of the City of San Diego Standard
Specifications for Public Works Construction which is included in all construction documents and
would ensure the proper handling and disposal of any contaminated soils in accordance with all
applicable local, state and federal regulations. Compliance with these requirements would minimize
the risk to the public and the environmental; therefore, impacts would remain less than significant.

Emit hazardous emissions or handle

hazardous or acutely hazardous

materials, substances, or waste within ] ] X []
one-quarter mile of an existing or

proposed school?

Several of the near-term projects are located within a ¥4 mile radius of an existing or proposed school
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and would involve trenching activities that could result in the release of hazardous emissions if
unanticipated contamination is encountered within the PROW. The same would be true for any
future projects that may be proposed within % mile of an existing or proposed school and would
involve trenching activities that could result in the release of hazardous emissions if unanticipated
contamination is encountered. In both cases, §803 of the City of San Diego’s “WHITEBOOK " is
included in all construction documents to ensure that appropriate protocols are followed pursuant to
County DEH requirements should any hazardous conditions be encountered. As such, impacts
regarding the handling or discovery of hazardous materials, substances or waste within close
proximity of a school would be below a level of significance with implementation of the measures
required pursuant to the contract specifications and County DEH oversight.

d) Be located on a site which is included
on a list of hazardous materials sites
compiled pursuant to Government
Code Section 65962.5 and, as a ] ] B4 ]
result, would it create a significant

- hazard to the public or the
environment?

Although none of the near-term project alignments covered in the document are identified on a list of -
hazardous materials sites compiled pursuant to Government Code Section 65962.5, future projects
could be located within close proximity to hazardous materials sites or within 1,000 feet from

leaking USTs. However, as previously outlined in VIII a-c above, specific measures have been or

will be incorporated into the contract specifications to address any contaminated soils encountered
during construction related activities in accordance with local, state, and federal regulations.
Therefore, with implementation of measures contained in the contract specifications, potential
hazards would be reduced to below a level of significance.

e) For a project located within an airport
land use plan or, where such a plan
has not been adopted, within two mile
of a public airport or public use ] ] O <]
airport, would the project result in a
safety hazard for people residing or
working in the project area?

Several near-term projects covered in this MND (Harbor Drive Pipeline, Water Group 914, and
Sewer/Water Group 732) are located within or in close proximity to the Airport Influence Area
(AIA) of the San Diego International Airport’s Airport Land Use Compatibility Plan (ALUCP). This
geographically demarcated area that surrounds Lindbergh Field ensures that factors such as noise,
land use, safety and airspace protection are considered anytime a land use decision is made. Since
these near-term projects and any future projects are linear underground projects, construction of
these types of projects would not introduce any new features that would result in a safety hazard for
people residing in or working in the area or create a flight hazard. :

f) For a project within the vicinity of a
private airstrip, would the project [ L] o X
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result in a safety hazard for people
residing or working in the project
area?

None of the near-term or future project alignments would be located within the vicinity of a private
airstrip; no provide airstrips are located with the jurisdictional boundaries of the City of San Diego;
therefore, no impact would result under this category.

Impair implementation of or

physically interfere with an adopted -
emergency response plan or o O [ X
emergency evacuation plan?

Construction of any near-term or future projects would temporarily affect traffic circulation within
the project Area of Potential Effect (APE) and its adjoining roads. However, an approved Traffic
Control Plan would be implemented during construction which would allow emergency plans to be
employed. Therefore, the project would not physically interfere with an adopted emergency response
plan or emergency evacuation plan.

Expose people or structures to a

significant risk of loss, injury or death

involving wildland fires, including

where wildlands are adjacent to u u [ X
urbanized areas or where residences

are intermixed with wildlands?

Construction of any near-term or future projects would be located within the City’s Public Right-of-
Way and would not be located within or adjacent wildlands that could pose a threat of wildland fires.
Additionally, sewer and water infrastructure projects would not introduce any new features that
would increase the risk of fire.

HYDROLOGY AND WATER QUALITY - Would the project:

Violate any water quality standards or <> '
waste discharge requirements? N [ [] X

Potential impacts to existing water quality standards associated with the any near-term and/or future
projects would include minimal short-term construction-related erosion/sedimentation, but would not
include any long term operational storm water impacts. Any near-term and/or future projects would
be required to comply with the City’s Storm Water Standards Manual. Depending on the area of
disturbance, projects would have to comply with either a Water Pollution Control Plan (WPCP) or
Storm Water Pollution Prevention Plan (SWPPP). These plans would prevent or effectively
minimize short-term water quality impacts during construction activities. Therefore, the proposed
project would not violate any existing water quality standards or discharge requirements.

Substantially deplete groundwater ' =
supplies or interfere substantially L] b O X
20
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with groundwater recharge such that
there would be a net deficit in aquifer
volume or a lowering of the local
groundwater table level (e.g., the
production rate of pre-existing nearby
wells would drop to a level which
would not support existing land uses
or planned uses for which permits
have been granted)?

Any near-term and/or future projects do not propose the use of groundwater. Furthermore, these
projects would not introduce a substantially large amount of new impervious surfaces over ground
that could interfere with groundwater recharge. Therefore, construction of these projects would not
substantially deplete groundwater supplies or interfere substantially with groundwater recharge.

c) Substantially alter the existing
drainage pattern of the site or area,
including through the alteration of the
course of a stream or river, in a ] ] ] X<
manner, which would result in :
substantial erosion or siltation on- or
off-site?

Any near-term and/or future projects would be located below the surface of the developed public
right of way within paved streets. Upon completion of the installation of the utility lines the streets
would be returned to their preexisting conditions. Therefore these projects would not substantially
alter any existing drainage patterns.

d) Substantially alter the existing
drainage pattern of the site or area,
including through the alteration of the
course of a stream or river, or '
substantially increase the rate or . L] 0
amount of surface runoff in a manner,
which would result in flooding on- or
off-site?

X

Please see IX.c.

e) Create or contribute runoff water,
which would exceed the capacity of :
existing or planned stormwater ' =
drainage systems or provide O [ O X
substantial additional sources of
polluted runoff? -

2%
—
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Conformance to BMPs outhned in an approved WPCP and comphance Wlth the Clty Stormwater
Standards would prevent or effectively minimize short-term construction runoff impacts from any
near-term and/or future pipeline proj ects covered under the MND. Additionally, these projects would
not result in a substantial increase in impervious surface, and therefore, would not contribute runoff
water that would exceed the capacity of existing storm water systems.

f) Otherwise substantially degrade -
water quality? u [ N X
Conformance to BMPs outlined in an approved WPCP and compliance with the City Stormwater
Standards would prevent or effectively minimize short-term construction runoff impacts from any
near-term and/or future pipeline projects covered under the MND. See IX-a.

g) Place housing within a 100-year flood
hazard area as mapped on a federal
Flood Hazard Boundary or Flood ] ] O X
Insurance Rate Map or other flood
hazard delineation map?

The near-term and/or future pipeline projects would not include the construction of any housing.

h) Place within a 100-year flood hazard :
area, structures that would impede or ] ] ] X
redirect flood flows?

The near-term and/or future pipeline projects would not impede the direction of flows or
substantially impact a 100-year flood hazard area.

i} Expose people or structures to a
significant risk of loss, injury or death
involving flooding, including ] ] ] X
flooding as a result of the failure of a :
levee or dam?

The near-term and/or future pipeline projects would not include any new features that would increase
the risk associated with flooding beyond those of any existing conditions.

j) Inundation by seiche, tsunami, or
mudflow? L U [ X

The near-term and/or future pipeline projects would not include any new features that would increase
the risk associated with seiche, tsunami, or mudflow beyond those of any existing conditions.

LAND USE AND PLANNING — Would the project:

a) Physically divide an established ‘ -
community? U L L X
22
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Implementation of the near-term and/or future pipeline projects would involve replacing and
installing utility infrastructure and would not introduce new features that could divide an established

community.

Conflict with any applicable land use

plan, policy, or regulation of an

agency with jurisdiction over the

project (including but not limited to

the general plan, specific plan, local ] ] ] X
coastal program, or zoning ordinance)

adopted for the purpose of avoiding

or mitigating an environmental

effect?

Implementation of the near-term -and/or future pipeline projects would involve replacing and
installing utility infrastructure and would be consistent with all applicable land use plans, policies, or
regulations of an agency with jurisdiction over the project and would not conflict with any land use

plans.

Conflict with any applicable habitat
conservation plan or natural O X ] ]
community conservation plan?

Implementation of the near-term and/or future pipeline projects would involve replacing and
installing utility infrastructure located entirely within the developed public right of way. Although
some projects could be located within proximity to the City’s MHPA which is covered by the MSCP
Subarea Plan, no conflicts are anticipated because implementation of the MHPA Land Use
‘Adjacency Guidelines would be required for any project located within 100 feet from the MHPA.
Measures to reduce potential indirect impacts to the City’s MHPA have been included in the MMRP

contained within Section V. of the MND.

MINERAL RESOURCES — Would the project?

Result in the loss of availability of a

known mineral resource that would -
be of value to the region and the [ [ L X
residents of the state?

Areas surrounding the near-term project alignments are not being used for the recovery of mineral
resources. Similarly, these areas are also not designated for the recovery of mineral resources on the
City of San Diego General Plan Land Use Map. Additionally, any future projects submitted for
review in accordance with this MND would be evaluated based on their proximity to areas where
mineral resources could be affected. At this time however, it is not anticipated that any future
pipeline project, which would be located entirely within the PROW would result in the loss of

23

142 | Page



Issue

b)

XII.

Appendix A — Addendum to Mitigated Negative Declaration

b)

- NoImpact

availability of a known mineral resource of value to the region and the state.

Result in the loss of availability of a

locally important mineral resource

recovery site delineated on a local ] ] ]
general plan, specific plan or other

land use plan?

=

Areas surrounding the near-term project alignments have not been delineated as being used for the
recovery of mineral resources or designated for the recovery of mineral resources on the City of San
Diego General Plan Land Use Map. Additionally, any future projects submitted for review in
accordance with this MND would be evaluated based on their proximity to areas where mineral

- resources could be affected. At this time however, it is not anticipated that any future pipeline

project, which would be located entirely within the PROW would result in the loss of availability of
a locally important mineral resource recovery site.

NOISE'— Would the project result in:

Exposure of persons to, or generation

of noise levels in excess of standards

established in the local general plan (] ] v [] X
or noise ordinance, or applicable

standards of other agencies?

Any near-term or future pipeline projects covered under this MND would not in and of itself result in
the generation of operational noise levels in excess of existing standards. However, some
construction related noise would result, but would be temporary and transitory in nature and strictly
regulated under San Diego Municipal Code Section 59.5.0404, “Noise Abatement and Control”
which places limits on the hours of construction operations and standard decibels which cannot be
exceeded. Therefore, people would not be exposed to noise levels in excess of those covered by
existing noise regulations. »

Exposure of persons to, or generation .
of, excessive ground borne vibration ] ] ] X
or ground borne noise levels?

Any near-term or future pipeline projects covered under this MND would result in negligible ground
disturbing vibrations during construction based on the type of equipment being used and the
construction methodology being employed for each project type. Noise occurring during
construction activities would be temporary and transitory in nature and would be strictly regulated
under San Diego Municipal Code Section 59.5.0404, “Noise Abatement and Control” which places
limits on the hours of construction operations and standard decibels which cannot be exceeded.
Therefore, people would not be exposed to excessive ground disturbing vibration levels after
completion of each project.

A substantial permanent increase in : .
ambient noise levels in the project L : N L X
24
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vicinity above levels existing without
the project?

Any near-term or future pipeline projects covered under this MND all occur within the developed
PROW would not permanently increase the ambient noise levels beyond those which exist without
the project. Please see XIl.a & b.

d) A substantial temporary or periodic
' increase in ambient noise levels in the n [ ¢ ]
project vicinity above existing
without the project?

A portion of one near-term project would be located along Harbor Drive where the existing noise
environment is already high due to its proximity to Lindbergh Field and from high traffic patterns
surrounding the airport and nearby businesses. Other near-term and/or future projects covered under
this MND may occur City-wide and result in temporary construction related noise impacts; however,
the increase in noise due to construction activities would be temporary in nature and strictly
regulated in accordance with the Municipal Code. These temporary and periodic construction related
noise increased would not be considered substantial and therefore, the increase in ambient noise
levels would be less than significant. Please see XIl.a.

e) For a project located within an airport
land use plan, or, where such a plan
has not been adopted, within two
miles of a public airport or public use H ] X ]
airport would the project expose
people residing or working in the area .
to excessive noise levels?

Several near-term projects covered in this MND (Harbor Drive Pipeline, Water Group 914, and
Sewer/Water Group 732) are located within 2 miles of a public airport; specifically to the Airport
Influence Area (AIA) of the San Diego International Airport’s Airport Land Use Compatibility Plan
(ALUCP). This geographically demarcated area that surrounds Lindbergh Field ensures that factors
such as noise, land use, safety and airspace protection are considered anytime a land use decision is

‘made. Although these near-term projects and any future projects are linear underground projects,
construction would not in and of itself expose people residing in the area or construction workers to
excessive noise levels beyond those that may currently exist. For projects within proximity to
Lindbergh Field and heavily traveled roadways, the ambient noise level is already loud. Strict
compliance with OSHA standards for worker safety would ensure that exposure to excessive noise
levels would not occur for all other near-term and/or future pipeline projects.

f) For a project within the vicinity of a
private airstrip, would the project

expose people residing or working in - O 1 ] X
the project area to excessive noise
levels?
25
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None of the near-term prOJects are located w1th1n prox1m1ty to a prlvate alrstnp and 1t s not
anticipated that any future projects would be either; mainly because no private airstrips are located in
the urbanized areas within the City’s jurisdictional boundaries. Therefore no impacts in this category
would occur.

POPULATION AND HOUSING ~ Would the project:

Induce substantial population growth
in an area, either directly (for

example, by proposing new homes -
and businesses) or indirectly (for [ U [ : B

- example, through extension of roads

* or other infrastructure)?

b)

XIV.

Appendix A — Addendum to Mitigated Negative Declaration

The near-term and/or future pipeline projects would replace, rehabilitate and install new utility
infrastructure These upgrades are intended to improve currently outdated sewer and water systems
in order to keep up with current demand. These projects would not extend any existing roadways into
undeveloped areas or Introduce any new roadways that could induce population growth and
therefore, no impact would occur.

Displace substantial numbers of

existing housing, necessitating the ' —
construction of replacement housing L] L . 2
elsewhere?

The near-term and/or future pipeline projects would replace; rehabilitate and install new utility
infrastructure. These upgrades are intended to improve currently outdated sewer and water systems
in order to keep up with current demand. These projects would not displace any housing.

Displace substantial numbers of :
people, necessitating the construction ] ] v ] X
of replacement housing elsewhere? o

See XIIT b).
PUBLIC SERVICES

Would the project result in substantial
adverse physical impacts associated
with the provisions of new or
physically altered governmental
facilities, need for new or physically
altered governmental facilities, the
construction of which could cause
significant environmental impacts, in
order to maintain acceptable service
rations, response times or other
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Issue

performaﬁce objectives for any‘of the
public services:

i) Fire Protection ' ] ] ] X

Any near-term or future pipeline project would not physically alter any fire protection facilities.

Replacement and installation of utility infrastructure would not require any new or altered fire

protection services. Future projects may require a Traffic Control Plan to ensure major
- disruptions to traffic flow do not occur. Disruptions to response times are not anticipated.

i) Police Protection ] ] ] . X

Any near-term or future pipeline project would not physically alter any fire protection facilities.
Replacement and installation of utility infrastructure would not require any new or altered police
protection services. Future projects may require .a Traffic Control Plan to ensure major
disruptions to traffic flow do not occur. Disruptions to response times are not anticipated.

iii) Schools ' ] ] O X

Any near-term or future pipeline project would not physically alter any échools Additiohally,
these projects would not include construction of future housmg or induce growth that could

increase demand for schools in the area. »
v) Parks ] ] ' <

Any near-term or future pipeline project would not physically alter any parks. Therefore, these
projects would not create demand for new parks or other recreational *’af‘lhtle° '

vi) Other public facilities OJ ] U X

Any near-term or future pipeline project would not result in the increased demand for electricity,
gas, or other public facilities. These projects would improve the sewer and water utility system to
keep up with current and projected demand.

RECREATION -

a) Would the project increase the use of

existing neighborhood and regional

parks or other recreational facilities ,

such that substantial physical [ 0O O X
deterioration of the facility would

oceur or be accelerated?

Implementation of the near-term and/or future pipeline projects would replace and improve utility
infrastructure. The improved infrastructure would not allow for increased access to existing
recreation areas. These projects would not directly generate additional trips to existing recreation .
areas or induce future gi‘owth that would result in additional trips to these facilities. Therefore, these
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Issue

b)

projects would not increase the use of existing recreational are

deterioration of the facility would occur or be accelerated.

Does the project include recreational

facilities or require the construction

or expansion of recreational facilities, ] . ] X
which might have an adverse physical :

effect on the environment?

Implementation of the near-term and/or future pipeline projects would replace and improve utility
infrastructure and would not include the construction of recreational facilities or require the
construction or expansion of recreational facilities.

XVI. TRANSPORTATION/TRAFFIC — Would the project?

a)

b)

Appendix A — Addendum to Mitigated Negative Declaration

Conflict with an applicable plan,
ordinance or policy establishing
measures of effectiveness for the
performance of the circulation

. system, taking into account all modes

of transportation including mass

transit and non-motorized travel and u O X O
relevant components of the

circulation system, including but not

limited to intersections, streets,

highways and freeways, pedestrian

and bicycle paths, and mass transit?

Construction of the near-term and/or future pipeline projects would temporarily affect traffic
circulation ‘within the project’s Area of Potential Effect (APE). However, an approved Traffic
Control Plan would be implemented during construction so that traffic circulation would not be
substantially impacted. Therefore, these projects would not result in an increase of traffic which is
substantial in relation to existing traffic capacities.

Conflict with an applicable

congestion management pro gram,

including, but not limited to level of

service standards and travel demand -

measures, or other standards U u X [
established by the county congestion

management agency for designated

roads or highways?

Construction of the near-term and/or future pipeline projects would temporarily affect traffic
circulation within the project’s APE and its adjoining roads. However, an approved Traffic Control
Plan would be implemented during construction so that traffic would not exceed cumulative or
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ignificant . Less Than

‘ Significant . No Impact
n° Impact e
Incorporated R

Issue

individual levels of service.

¢) Resultin a change in air traffic
patterns, including either an increase
in traffic levels or a change in : ] | ] X
location that results in substantial
safety risks?

The near-term and any future projects covered under this MND would not include any tall structures
or new features that could affect air traffic patterns or introduce new safety hazards related to air

traffic.

d) Substantially increase hazards due to
a design feature (e.g., sharp curves or

dangerous intersections) or ] 1 ] 4
incompatible uses (e.g., farm
equipment)?

The near-term and any future projects covered under this MND would not include any tall structures
or design features that would increase hazards in the area. All projects would be designed to meet
City standards and therefore would meet existing levels of service.

e) Result in inadequate emergency -
access? [ [ O X

Construction of the near-term or any future project would temporarily affect traffic circulation within
the project’s APE. However, an approved Traffic Control Plan would be implemented during
construction so that there would be adequate emergency access.

f) Conflict with adopted policies, plans,
or programs regarding public transit,
bicycle, or pedestrian facilities, or ] ] X ]
otherwise decrease the performance ~
or safety of such facilities?

Construction of the near-term or any future project would temporarily impact circulation during
construction activities as it relates to traffic, pedestrians, public transit and bicycles. However, the
preparation of a Traffic Control Plan would ensure that any disruption to these services would not be

significant.
XVII. UTILITIES AND SERVICE SYSTEMS — Would the project:

a) Exceed wastewater treatment

requirements of the applicable vy
Regional Water Quality Control [ [ [ X
Board?
29
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Issue ‘Signl: lcént No Impact

' Impact v v
Constructlon of the near-term or any future prOJects covered under this MND would facilitate the
treatment of wastewater and would not exceed the requlrements of the Regional Water Quality
Control Board.

b) Require or result in the construction
of new water or wastewater treatment
facilities or expansion of existing ] ] e 4
facilities, the construction of which
could cause significant environmental
effects?

Construction of the near-term or any future projects covered under this MND would result in
improvements to water and sewer pipeline infrastructure. Use of this MIND is limited to projects that
would not result in a significant unmitigated impact to the environment.

c) Require or result in the construction
of new storm water drainage facilities _
or expansion of existing facilities, the ] [ O] X
construction of which could cause '
significant environmental effects?

Construction of the near-term or any future projects covered under this MND would not result in an
increase in impervious surfaces as the scope is completely within the City Right-of-Way. Therefore,
these projects would not require the construction of new storm water drainage facilities or expansion
of existing facilities.

d) Have sufficient water supplies

available to serve the project from

existing entitlements and resources, ] | ] 4
or are new or expanded entitlements

needed?

Construction of the near-term or any future projects covered under this MND would not increase the
demand for water. These projects would improve the existing water pipelines system throughout the
Flfy

e) Result in a determination by the
wastewater treatment provided which
serves or may serve the project that it
has adequate capacity to serve the ] ] ] X<
project’s projected demand in ’ ‘
addition to the provider’s existing
commitments?

See XVII ¢)
f) Be served by a landfill with sufficient ] L] X ]

30
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g)

Less Than_ o
Significant  Less Than

7 Significant ~ No Impact
- Tmpact.

permitted capacity to accommodate
the project’s solid waste disposal
needs?

Construction of the near-term or any future projects covered under this MND would not result in the
demolition of structures. Construction of these projects would likely generate minimal waste. This
waste would be disposed of in accordance with all applicable local and state regulations pertaining to
solid waste including permitting capacity of the landfill serving the project area. Demolition or
construction materials which can be recycled shall comply with the City’s Construction and
Demolition Debris' Ordinance. Operation of the project would not generate waste and, therefore,
would not affect the permitted capacity of the landfill serving the project area.

Comply with federal, state, and local -
statutes and regulation related to solid ~~ [] ] ] <
waste?

See XVII f). Any solid waste generated during construction related activities would be recycled or
disposed of in accordance with all applicable local state and feral regulations.

XVIIL. MANDATORY FINDINGS OF SIGNIFICANCE —

a)

b)

Appendix A — Addendum to Mitigated Negative Declaration

Does the project have the potential to
degrade the quality of the
environment, substantially reduce the
habitat of a fish or wildlife species,
cause a fish or wildlife population to
drop below self-sustaining levels,
threaten to eliminate a plant or animal [] X O ]
community, reduce the number or
restrict the range of a rare or
endangered plant or animal or
eliminate important examples of the
major periods of California history or
prehistory?

Any near-term and/or future pipeline projects covered under this MND would be located within the

developed public right of way and would not impact any Sensitive Biological Resources. Projects
that would be located adjacent to the MHPA would be required to incorporate MHPA Land Use

Adjacency measures to reduce any potential indirect impacts. As such, indirect impacts would be

mitigated to below a level of significance. With respect to historical resources, mitigation for

archaeology, paleontology and the built environment have been incorporated into the MND. Each

project would be analyzed and a determination made regarding which mitigation measures would be
applied in the subsequent environmental document and would be required to comply with the

mitigation measures further detailed in Section V of this MND. As a result, project implementation

would not result in a significant impact to these resources.

Ne

Does the project have impacts that are L] X ' ] ]
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Slgmﬁcant No Impact
- Impact .

Issue

individually limited, but cumulatively
considerable? (“Cumulatively
considerable” means that the
incremental effects of a project are
considerable when viewed in
connection with the effects of past
projects, the effects of other current
projects, and the effects of probable
futures projects)?

When viewed in connection with the effects of the near-term projects and any future pipeline
projects on a Citywide basis, construction trenching has the potential to impact archaeological and
paleontological resources which could incrementally contribute to a cumulative loss of non-
renewable resources. However, with implementation of the mitigation measures found in Section V
of the MND, this incremental impact would be reduced to below a level of significance.

Although any near-term and/or future projects could be located within a designated historical district,
no direct or cumulative impact is anticipated because each project would be subject to review in
accordance with the City’s Historical Resources Guidelines, and for consistency with the Secretary
of the Interior Standards and this environmental document. Measures to reduce potential indirect
impacts for projects located within a historic district would be incorporated into each subsequent
environmental document when applicable to the conditions and environmental setting of the -
alignment. Therefore, no cumulative impact would result under these project types.

Because the near-term and/or future projects would not be located in areas where biological
resources could be encountered and would not result in a cumulative loss of resources. Measures to

ce potential indirect impacts for projects located adjacent to the City’s MHPA would be
incorporated into each subsequent environmental document when applicable to the conditions and
environmental setting of the alignment. Implementation of the MHPA Land Use Adjacency
Guidelines is consistent with the MSCP Subarea Plan & FEIR which addressed the cumulative loss
of sensitive biological resources and edge effects on the MHPA from future development. Therefore,
no cumulative impact would result under these project types.

¢) Does the project have environmental
effects, which will cause substantial :
adverse effects on human beings, o o L
either directly or indirectly?

As stated previously, potentially significant impacts have been identified for Paleontological
Resources, Archaeological Resources, Historical Resources (Historic Districts) and MHPA Land

~ Use Adjacency. However, mitigation has been included in Section V of this MND to reduce impacts
to below a level of significance. As such, project implementation would not result in substantial
adverse impact to human beings.
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INITIAL STUDY CHECKLIST

REFERENCES

AESTHETICS / NEIGHBORHOOD CHARACTER
City of San Diego General Plan.
Community Plan.

Local Coastal Plan.

AGRICULTURAL RESOURCES & FOREST RESOURCES

City of San Diego General Plan.

U.S. Department of Agriculture, Soil Survey - San Diego Area, California, Part I and II,
1973. |
California Agricultural Land Evaluation and Site Assessment Model (1997)

Site Specific Report:

AIR QUALITY
California Clean Air Act Guidelines (Indirect Source Control Programs) 1990.

Regional Air Quality Strategies (RAQS) - APCD.
Site Specific Report:

BioLogy

City of San Diego, Multiple Species Conservation Program (MSCP), Subarea Plan, 1997
City of San Diego, MSCP, "Vegetation Communities with Sensitive Species and Vernal
Pools" Maps, 1996. |
City of San Diego, MSCP, "Multiple Habitat Planning Area" maps, 1997.

Community Plan - Resource Element. |

Califomia Department of Fish and Game, California Natural Diversity Database, "State and
Federally-listed Endangered, Threatened, and Rare Plants of California," January 2001.
California Department of Fish & Game, California Natﬁral Diversity Database, "State and
Federally-listed Endangered and Threatened Animals of California," January 2001.

City of San Diego Land Development Code Biology Guidelines.

Site Specific Report:
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- CULTURAL RESOURCES (INCLUDES HISTORICAL RESOURCES)

City of San Diego Historical Resources Guidelines.
City of San Diego Archaeology Library.

Historical Resources Board List. |
Community Historical Survey:

Site Specific Report:

GEOLOGY/SOILS

City of San Diego Seismic Safety Study.

U.S. Department of Agriculture Soil Survey - San Diego Area, California, Part I and II,
December 1973 and Part III, 1975.

Site Specific Report:

GREENHOUSE GAS EMISSIONS

Site Specific Report: ‘Roadway Construction Emissions Models’ conducted for each near-

term proiect (2010 & 2011).

HAZARDS AND HAZARDOUS MATERIALS

San Diego County Hazardous Materials Environmental Assessment Listing

San Diego County Hazardous Materials Management Division

FAA Determination

State Assessment and Mitigation, Unauthorized Release Listing, Public Use Authorized.
Airport Land Use Compatibility Plan.

Site Sp'eciﬁc Report:

HYDROLOGY/WATER QUALITY

Flood Insurance Rate Map (FIRM).

Federal Emergency Management Agency (FEMA), National Flood Insurance Program -
Flood Boundary and Floodway Map. |

Clean Water Act Section 303(b) list, http://www.swrcb.ca.gov/tmdl/303d lists.html).

Site Specific Report:
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LAND USE AND PLANNING

City of San Diego General Plan.

Community Plan.

Airport Land Use Compatibility Plan: Lindberg Field
City of San Diego Zoning Maps

FAA Determination '

MINERAL RESOURCES

California Department of Conservation - Division of Mines and Geology, Mineral Land

Classification.

Division of Mines and Geology, Special Report 153 - Significant Resources Maps.
California Geological Survey - SMARA Mineral Land Classification Maps.

Site Specific Report:

NOISE

Community Plan

San Diego International Airport Master Plan CNEL Maps.

MCAS Miramar ACLUP

Brown Field Airport Master Plan CNEL Maps.

Montgomery Field CNEL Maps.

San Diego Association of Governments - San Diego Regional Average Weekday Traffic
Volumes.

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG.
City of San Diego General Plan.

Site Specific Report:

PALEONTOLOGICAL RESOURCES

City of San Diego Paleontological Guidelines.

Deméré, Thomas A., and Stephen L. Walsh, "Paleontological Resources City of San Diego,"
Department of Paleontology San Diego Natural History Museum, 1996.

Kennedy, Michael P., and Gary L. Peterson, "Geology of the San Diego Metropolitan Area,
California. Del Mar, La Jolla, Point Loma, La Mesa, Poway, and SW 1/4 Escondido 7 1/2
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Minute Quadrangles," California Division of Mines and Geology Bulletin 200, Sacramento,

1975.
X Kennedy, Michael P., and Siang S. Tan, "Geology of National City, Imperial Beach and Otay

Mesa Quadrangles, Southern San Diego Metropohtan Area, California," Map Sheet 29, 1977.
Slte Specific Report:

XIV.  POPULATION/HOUSING
City of San Diego General Plan.

X
X Community Plan.
Series 11 Population Forecasts, SANDAG.

Other:

XV. PUBLIC SERVICES
X City of San Diego General Plan.

X Community Plan.
RECREATIONAL RESOURCES

XVI
D.S City of San Diego General Plan.
DS Community Plan.

o Department of Park and Recreation

o City of San Diego - San Diego Regional Bicycling Map
- Additional Resources:

TRANSPORTATION / CIRCULATION

Community Plan.

XVII

X City of San Diego General Plan.

X

o San Diego Metropolitan Area Average Weekdéy Traffic Volume Maps, SANDAG.
o San Diego Region Weekday Traffic Volumes, SANDAG.

Site Specific Report:

XVIIL. UTILITIES
X City of San Diego General Plan.
X Community Plan.
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Site Specific Report:

XIX.  WATER CONSERVATION
City of San Diego General Plan.

Community Plan.

Sunset Magazine, New Western Garden Book. Rev. ed. Menlo Park, CA: Sunset

Magazine.

Site Specific Report:
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 10F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and
charges for fire hydrant meters.

2. AUTHORITY

2.1  All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15
2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4  California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7 Water Department Director

Reference

2.8 State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for
Backflow Prevention

2.10  American Water Works Association Standards for Water Meters
2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred
to as Construction Meters.)
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 20F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

3.2 Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.

3.3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.

4.2 Fire hydrant meters will have a 2 }4" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.

4.3 The use of private hydrant meters on City hydrants is prohibited, with
exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions:

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

PROGRAM)

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PAGE 30F 10

EFFECTIVE DATE

October 15, 2002

SUPERSEDES DATED
DI 55.27 April 21, 2000

10.

The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If
not tested, the meter will not be allowed for use in the City
of San Diego.

All private fire hydrant meters shall have backflow devices
attached when installed.

The customer must maintain and repair their own private
meters and private backflows.

The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

PROGRAM)

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PAGE 40F 10

October 15, 2002

EFFECTIVE DATE

SUPERSEDES DATED
DI 55.27 April 21, 2000

11.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs. Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 % “National Standards Tested
(NST) fire hydrant male coupling.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

4.5 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6  Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

I.

Temporary irrigation purposes not to exceed one year.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 50F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. Construction and maintenance related activities (see Tab 2).
b. No customer inside or outside the boundaries of the City of San

Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

c. The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

d. Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

e. At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

f. No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.

g. After the fees have been paid and an account has been created, the
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 60F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

4.7 Relocation of Existing Fire Hydrant Meters

a. The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

b. The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

c. Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

4.8  Disconnection of Fire Hydrant Meter

a. After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

b. Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 70F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

for removal of the meter.

C. Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

d. Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

e. Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding
balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for
consideration.

6. MOBILE METER

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City
owned Fire Hydrant Meter from the Meter Shop. The customer
mounts the meter on the vehicle and brings it to the Meter Shop for
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inspection.  After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

b) Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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7. FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.

The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2 If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3  Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4 In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Larry Gardner
Water Department Director

Tabs: 1. Fire Hydrant Meter Application
Construction & Maintenance Related Activities With No Return

To Sewer
3. Notice of Discontinuation of Service
APPENDIX
Administering Division: Customer Support Division
Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicle Mounted
Mobile Meter
Program, Fire Hydrant Meter
Distribution: DI Manual Holders
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Application for Fire s o)
Hydrant Meter

(For Office Use Only)

NS REQ FACH
DATE BY
METER SHOP (619) 527-7449
. Application Date Requested Install Date:
Meter Information
Fire Hydrant Location: (Attach Detailed Map//Thomas Bros. Map Location or Construction drawing.) T.8. G.B. (CITY USE

Specific Use of Water:

Any Return to Sewer or Storm Drain, If so, explain:

Estimated Duration of Meter Use: I D Check Box if Reclaimed Water

Company Information

Company Name:

Mailing Address:

City: State: Zip: Phone: ( )
*Business license# ' *Contractor license#

A Copy of the Contractor’s license OR Business License is required at the time of meter issuance.
Name and Title of Billing Agent: Phone: ( )
(PERSON IN ACCOUNTS PAYABLE)

Site Contact Name and Title: A Phone:( )
Responsible Party Name: Title:

Cal ID# Phone:{ . )
Signature: ' Date:

Guarantees Payment of all Charges Resulting from the use of this Meter. Insures that emplovees of this Organization understand the proper use of Fire Hydrant Meter
S sE e e e ————————————————

N

Fire Hydrant Meter Removal Request

___I : Requested Removal Date:

Provide Current Meter Location if Different from Above:
Signature: Title: _ Date:
Phone: ( ) Pager: ( )

City Meter Private Meter
Contract Acct #: Deposit Amount: $ 936.00 Fees Amount: S 62.00
Meter Serial # Meter Size: 05 Meter Make and Style: 6'7

} . Backflow
Backflow # . . Backflow Size: Make and Style:
Name: Signature: Date:
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Tab 2 to DI 55.27

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro Blasting

Hydro Seeing

Irrigation (for establishing irrigation only; not continuing irrigation)
Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping

Water Tanks

Water Trucks

Window Washing

Note:
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.
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Tab 3 to DI 55.27

Date

Name of Responsible Party
Company Name and Address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address)
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation
date. If you require an extension, please contact the Water Department, or mail your request for an
extension to:

City of San Diego

Water Department
Attention: Meter Services
2797 Caminito Chollas

San Diego, CA 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) -

Sincerely,

Water Department
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Materials Typically Accepted by Certificate of Compliance

Soil amendment

Fiber mulch

PVC or PE pipe up to 16 inch diameter

Stabilizing emulsion

Lime

Preformed elastomeric joint seal

Plain and fabric reinforced elastomeric bearing pads
Steel reinforced elastomeric bearing pads
Waterstops (Special Condition)

Epoxy coated bar reinforcement

Plain and reinforcing steel

Structural steel

Structural timber and lumber

Treated timber and lumber

Lumber and timber

Aluminum pipe and aluminum pipe arch
Corrugated steel pipe and corrugated steel pipe arch
Structural metal plate pipe arches and pipe arches
Perforated steel pipe

Aluminum underdrain pipe

Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints

Metal target plates
Paint (traffic striping)
Conductors

Painting of electrical equipment
Electrical components
Engineering fabric
Portland Cement

PCC admixtures

Minor concrete, asphalt
Asphalt (oil)

Liquid asphalt emulsion
Epoxy
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City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:
Project Name: Contractor's Address:
SAP No. (WBS/10/CC)
City Purchase Order No. Contractor's Phone #: Invoice No.
Resident Engineer (RE): Contractor's Fax #: Invoice Date:
RE Phone#: RE Fax#: Contact Name: IBilling Period:
.. Contract Authorization Previous Estimate This Estimate Totals to Date
Item # Item Description - - -
Unit Qty Price Extension | %/QTY | Amount |% / QTY] Amount % [ QTY Amount
1 |2 Parallel 4" PVC C900 LF 1,380 $34.00(  $46,920.00
2 |48" Primary Steel Casing LF 500 $1,000.00( $500,000.00
3 |2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00
4 |Construction and Rehab of PS49 |LS 1| $150,000.00( $150,000.00
5 |Demo LS 1| $14,000.00 $14,000.00
6 |Install 6' High Chain Link Fence |LS 1 $5,600.00 $5,600.00
7 |General Site Restoration LS 1| $3,700.00 $3,700.00
8 |10" Gravity Sewer LF 10 $292.00 $2,920.00
9 [4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 |Bonds LS 1| $16,000.00/ $16,000.00
11 |Field Orders AL 1 80,000 $80,000.00
11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00(  $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 |Certified Payroll LS 1 $1,400.00 $1,400.00
CHANGE ORDERS
Change Order 1 4,890
Items 1-4 $11,250.00
Item 5-Deduct Bid Item 3 LF 120 -$53.00]  (86,360.00)
Change Order 2 160,480
Items 1-3 $95,000.00
Item 4 Deduct Bid Item 1 LF 380 -$340.00| ($12,920.00)
Item 5-Encrease bid Item 9 LF 8 $9,800.00($78,400.00
Change Order 3 (Close Out) -121,500
Item 1 Deduct Bid Item 3 53 -500.00| ($26,500.00)
Item 2 Deduct Bid Item 4 LS -1 45,000.00( ($45,000.00)
Items 3-9 1] -50,500.00| ($50,500.00)
Total
SUMMARY This $ - Total Billed $0.00
A. Original Contract Amount Retention and/or Escrow Payment Schedule
B. Approved Change Order 1 Thru 3 Total Retention Required as of this billing
C. Total Authorized Amount (A+B) Previous Retention Withheld in PO or in Escrow
D. Total Billed to Date Add'l Amt to Withhold in PO/Transfer in Escrow:
E. Less Total Retention (5% of D) Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments
G. Payment Due Less Retention Contractor Signature and Date:
H. Remaining Authorized Amount | | |
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SENIOR ENGINEER
Carl Spier
619-533-5126

PROJECT MANAGER
Regan Owen
619-533-5205

CITY OF SAN 2\|;c;o ﬁ
PUBL:CWiRKS
DEPARTMENT

PROJECT ENGINEER
Salvador Castillo
619-533-4609

CONSTRUCTION PROJECT
INFORMATION LINE

619-533-4207
Division Name - Water & Sewer

Right of Way Design
| | L1

SEWER GROUP JOB 738
B00358
Project Manager: Luis Schaar
Resident Engineer: Ramin Hatam
(858) 495-7845
Start Const. 9/19/2011
End Const. 11/9/2012

WALTON PL
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)
2
2
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WATER GROUP JOB 928
B10188

Project Manager: Regan Owen
Resident Engineer: Lan Nguyen
(858) 495-4738
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End Const. 9/18/2013
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Start Construction 8/14/2012
End Construction 1/15/2015

34TH S

UNIVERSITY AVE MOBILITY PROJECT
S00915

Project Manager: Dean Marsden
Resident Engineer: N/A

(619) 533-4608

Start Const. 8/26/2014

1 End Const. 9/16/2015
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APPENDIX

Hydrostatic Discharge Requirements Certification (pischarge Events < 500,000 gpd)

All discharge activities related to this project comply with the Regional Water Quality Control Board (RWQCB) Order No. 2002-0020, General Permit for Discharges of Hydrostatic Test Water and Potable Water to Surface Water and
Storm Drains as referenced by (http://www.swrcb.ca.gov/rwgch9/board_decisions/adopted_orders/2002/2002_0020.shtml), and as follows:

Discharged water has been dechlorinated to below 0.1 (mg/l) level; and effluent has been maintained between 6 and 9 (PH) based on:

is discharge within
acceptable limits?

Comment

Event Discharge Date & Discharge Time Meter Readings Test Results ’\é:aorplzgtf:t}ij:grs'?;srlzl *signature of personnel yes no
# Amount (GAL) (at source) (Chlorine / PH) (print)
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:

* By signing, | certify that all of the statements and conditions for hydrostatic discharge events are correct.

Project Name:

Work Order No.(s):

Have any thresholds have been exceeded? Per Order No. 2002-0020, would this be a reportable discharge and must be reported within 24 hours of the event? [Reportable discharge would include violation of maximum gallons per day, any upset which

exceeds any effluent limit]
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Discharge Points And Flow Data
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(FOR ARCHAEOLOGY ONLY)
Company Name
Address, telephone, fax

Date: Insert Date
To: Name of Resident Engineer

City of San Diego

Field Engineering Division

9485 Aero Drive

San Diego, CA 92123-1801
Project Name: Insert Project Name ‘
SAP Number (WBS/10O/CC): Insert SAP Number %
Drawing Number: Insert Drawing Number

Invoice period: Insert Date to Insert Date

Work Completed: Bid item Number — Description-of Bid Item — Quantity — Unit Price— Amount

Detailed summary of work completed under this bid item: 'Insert detailed description of Work related
to Archaeology Monitoring Bid item. See Note1 belo

Summary of charges:

Description of Services Name Start Date | End Date | Total Hourly | Amount
Hours | Rate

Field Archaeologist Joe Smith 8/29/2011 | 9/2/2011 | 40 $84 $3,360

Laboratory Assistant Jane Doe ﬁon 9/2/2011 | 2 $30 $60

Subtotal $3,420

Work Completed: Bid item W— scription of Bid Item — Quantity — Unit Price— Amount

Detailed summary of work.completed under this bid item: Insert detailed description of Work related
to Archaeology Curation/Discovery Bid item. See Note 2 below.

Summary of charg@
Description of Services | Where work Name Start Date | End Date | Total | Hourly | Amount
occurred (onsite Hours | Rate
vs offsite/lab)
Field Archaeologist Joe Smith | 8/29/2011 | 9/2/2011 | 40 $84 $3,360
Laboratory Assistant Jane Doe | 8/29/2011 | 9/2/2011 |2 $30 $60
Subtotal $3,420
Total this invoice: $

Total invoiced to date: $
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Note 1:

For monitoring related bid items or work please include summary of construction work that was monitored from Station to
Station, Native American monitors present, MMC coordination, status and nature of monitoring and if any discoveries were
made.

Note 2:

For curation/discovery related bid items or work completed as part of a discovery and curation process, the Pl must provide a
response to the following questions along with the invoice:

1. Preliminary results of testing including tentative recommendations regarding eligibility fordisting in the California
Register of Historical Resources (California Register).
a. Please briefly describe your application (consideration) of all four California Register criteria.
b.  If the resource is eligible under Criterion D, please define the important.information that may be present.
c.  Were specialized studies performed? How many personnel were required? How many Native American
monitors were present?

d.  What is the age of the resource?

e. Please define types of artifacts to be collected and curated, including quantity of boxes to be suwd to the
San Diego Archaeological Center (SDAC). How many personnel were required? How many Native
American monitors were present?

2. Preliminary results of data recovery and a definition of the size.of the representative sample.
a.  Were specialized studies performed? Please d types of artifacts to.be collected and curated, including
quantity of boxes to be submitted to the S . How many personnel re d? How many Native
American monitors were present?
3. What resources were discovered during monitoring?

4. What is the landform context and what is the integrity of the resources?

5. What additional studies are necessary?

‘ri‘a,‘what is the significance of the resources?

ia Register, can the resource be avoided by construction?

are proposed? Please define data to be recovered (if necessary)
AC for curation. Are any specialized studies proposed?

6. Based on application of the California Register ¢
a.  If the resource is.eligible fo Califo

b. If not, what treatment (miti

and what material will be submitt

(After the first invoice, not all.the above information needs to be re-stated, just revise as applicable).
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INCIDENT/RELEASE ASSESSMENT FORM *

If you have an emergency, Call 911

Handlers of hazardous materials are required to report releases. The following is a tool to be used for
assessing if a release is reportable. Additionally, a non-reportable release incident form is provided to
document why a release is not reported (see back).

Questions for Incident Assessment: YES NO

1. Was anyone killed or injured, or did they require medical care or admittedtoa O O
hospital for observation?

2. Did anyone, other than employees in the immediate area of the release, O )
evacuate?

3. Did the release cause off-site damage to public or private property? d d

4. s the release greater than or equal to a reportable quantity (RQ)? d d

5.  Was there an uncontrolled or unpermitted release to the air? 0 d

6. Did an uncontrolled or unpermitted release escape secondary containment, or

extend into any sewers, storm water conveyance systems, utility vaults and n n
conduits, wetlands, waterways, public roads, or off site?

7. Will control, containment, decontamination, and/or clean up require the
assistance of federal, state, county, or municipal response elements? a a

8. Was the release or threatened release involving an unknown material or
contains an unknown hazardous constituent? 0 0

9. Is the incident a threatened release (a condition creating a substantial
probability of harm that requires immediate action to prevent, reduce, or m m
mitigate damages to persons, property, or the environment)?

10. Is there an increased potential for secondary effects including fire, explosion,
line rupture, equipment failure, or other outcomes that may endanger or cause a 3
exposure to employees, the general public, or the environment?

If the answer is YES to any of the above questions — report the release to the California Office of Emergency Services
at 800-852-7550 and the local CUPA daytime: (619) 338-2284, after hours: (858) 565-5255. Note: other state and
federal agencies may require notification depending on the circumstances.

*Call 911 in an emergency™*

If all answers are NO, complete a Non Reportable Release Incident Form (page 2 of 2) and keep readily available.
Documenting why a “no” response was made to each question will serve useful in the event questions are asked in the
future, and to justify not reporting to an outside regulatory agency.

If in doubt, report the release.

! This document is a guide for accessing when hazardous materials release reporting is required by Chapter
6.95 of the California Health and Safety Code. It does not replace good judgment, Chapter 6.95, or other
state or federal release reporting requirements.
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NON REPORTABLE RELEASE INCIDENT FORM

1. RELEASE AND RESPONSE DESCRIPTION

Incident #

Date/Time Discovered

Date/Time Discharge

Discharge Stopped [] Yes [] No

Incident Date / Time:

Incident Business / Site Name:

Incident Address:

Other Locators (Bldg, Room, Qil Field, Lease, Well #, GIS)

Please describe the incident and indicate specific causes and area affected. Photos Attached?:  [Yes [INo

Indicate actions to be taken to prevent similar releases from occurring in the future.

2. ADMINISTRATIVE INFORMATION

Supervisor in charge at time of incident: Phone:

Contact Person: Phone:

3. CI—_IEMICALINFORMATION

Chemfcal Quantity U GAL U LBS U FT3
Chemfcal Quantity O GAL O LBS [ FT3
chemica Quantity O cac O s e
Clean-Up Procedures & Timeline:

Completed By: Phone:

Print Name: Title:
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EMERGENCY RELEASE FOLLOW - UP NOTICE REPORTING FORM

FACILITY EMERGENCY CONTACT & PHONE NUMBER
C ) -

BUSINESS NAME

OES
CONTROLNO.l I | | | |

a NCIDENT ADDRESS LOCATION CITY/ COMMUNITY ZIP
[ || CHEMICAL OR TRADE NAME (print or type) CAS Number
CHECK IF CHEMICAL IS LISTED IN D CHECK IF RELEASE REQUIRES NOTIFI - I:l
CATION UNDER 42 U.S.C. Section 9603 (a)

0 CFR 355, APPENDIX A

PHYSICAL STATE CONTAINED PHYSICAL STATE RELEASED ; QUANTITY RELEASED

[ 1soup [ Juquip [ Jeas | [ ]soup [ JLiQuip [ ] cAs

DURATION OF RELEASE
—DAYS —HOURS—MINUTES

ENVIRONMENTAL CONTAMINATION TIME OF RELEASE

[Jar  [Jwater []erRouND[ JoTHER

ACTIONS TAKEN

KNOWN OR ANTICIPATED HEALTH EFFECTS (Use the comments section for addition information)
[ ] ACUTE OR IMMEDIATE (explain)

[ ] cHRONIC OR DELAYED (explain)

[ ] NOTKNOWN (explain)

ADVICE REGARDING MEDICAL ATTENTION NECESSARY FOR EXPOSED INDIVIDUALS

COMMENTS  (INDICATE SECTION (A-G)AND ITEM WITH COMMENTS OR ADDITIONAL INFORMATION)

CERTIFICATION: I certify under penalty of law that | have personally examined and | am familiar with the information
ub mitted and b elieve the submitted information is true, accurate, and complete.

REPORTING FACILITY REPRESENTATIVE (print or type)
SIGNATURE OF REPORTING FACILITY REPRESENTATIVE DATE:
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EMERGENCY RELEASE FOLLOW-UP NOTICE
REPORTING FORM INSTRUCTIONS

GENERAL INFORMATION:
Chapter 6.95 of Division 20 of the California Health and Safety Code requires that written emergency release follow-up
notices prepared pursuant to 42 U.S.C. § 11004, be submitted using this reporting form. Non-permitted releases of
reportable quantities of Extremely Hazardous Substances (listed in 40 CFR 355, appendix A) or of chemicals that require
release reporting under section 103(a) of the Comprehensive Environmental Response, Compensation, and Liability Act
of 1980 [42 U.S.C. § 9603(a)] must be reported on the form, as soon as practicable, but no later than 30 days, following a
release. The written follow-up report is required in addition to the verbal notification.

BASIC INSTRUCTIONS:

e The form, when filled out, reports follow-up information required by 42 U.S.C § 11004. Ensure that all information
requested by the form is provided as completely as possible.

¢ If the incident involves reportable releases of more than one chemical, prepare one report form for each chemical
released.

e If the incident involves a series of separate releases of chemical(s) at different times, the releases should be reported
on separate reporting forms.

SPECIFIC INSTRUCTIONS:
Block A: Enter the name of the business and the name and phone number of a contact person who can provide detailed
facility information concerning the release.

Block B: Enter the date of the incident and the time that verbal notification was made to OES. The OES control number is
provided to the caller by OES at the time verbal notification is made. Enter this control number in the space provided.

Block C: Provide information pertaining to the location where the release occurred. Include the street address, the city or
community, the county and the zip code.

Block D: Provide information concerning the specific chemical that was released. Include the chemical or trade name and
the Chemical Abstract Service (CAS) number. Check all categories that apply. Provide best available information on
guantity, time and duration of the release.

Block E: Indicate all actions taken to respond to and contain the release as specified in 42 U.S.C. § 11004(c).

Block F: Check the categories that apply to the health effects that occurred or could result from the release. Provide an
explanation or description of the effects in the space provided. Use Block H for additional comments/information if
necessary to meet requirements specified in 42 U.S.C. § 11004(c).

Block G: Include information on the type of medical attention required for exposure to the chemical released. Indicate
when and how this information was made available to individuals exposed and to medical personnel, if appropriate for the
incident, as specified in 42 U.S.C. § 11004(c).

Block H: List any additional pertinent information.

Block I: Print or type the name of the facility representative submitting the report. Include the official signature and the
date that the form was prepared.

MAIL THE COMPLETED REPORT TO:
State Emergency Response Commission (SERC)
Attn: Section 304 Reports
Hazardous Materials Unit
3650 Schriever Avenue
Mather, CA 95655

NOTE: Authority cited: Sections 25503, 25503.1 and 25507.1, Health and Safety Code. Reference: Sections 25503(b)(4),
25503.1, 25507.1, 25518 and 25520, Health and Safety Code.
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SAMPLE HAZARDOUS WASTE LABEL

4#%4)000600000000%@000#00

HAZARDOUS
WASTE

STATE AND FEDERAL LAW PROHIBITS IMPROPER DISPOSAL

_?0

_009990000000900090§0

HANDLE WITH CARE' |

CONTAINS HAZARDOUS OR TOXIC WASTES 1 B4

¢
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Appendix K

Encroachment Permit
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
'ENCROACHMENT PERMIT

Page 1 of 3

TR-0120 (REV. 6/2000) . Permit No.
11-12-NTK-0413
) . ) Dist/Co/Rte/PM

In compliance with (Check one): 11-SD-805/15.86-16.45
]  Your application of JULY 25, 2012

Date
[ ] utility Notice No. of FEBRUARY 19, 2013

Fee Paid Deposit
[ ] Agreement No. of $ EXEMPT | $ EXEMPT

‘ Performance Bond Amount (1) Payment Bond Amount (2)

l:] R/W Contract No. of $ N/A | $ N/A

Bond Company

N/A
Bond Number (1) Bond Number (2)
N/A : N/A
. 1

TO: CITY OF SAN DIEGO
600 B STREET, SUITE 800 MS 908A
SAN DIEGO, CA 92101

ATTN: RICHARD E. VON DIENES-OEHM

PHONE: (619) 5633-5162 ) PERMITTEE
L

And subject to the following, PERMISSION IS HEREBY GRANTED to:
enter upon State Highway right of way in San Diego County, City of San Diego, on Route 805, from post mile 15.86-16.45, to place traffic control to

facilitate work outside of the right of way, as shown on the attached plans, in accordance with the requirements and conditions contained herein and as
further directed or approved by the State's Inspector, Vaughn Johnson, telephone number (619) 220-5483, cell number (858) 518-3987. :
The State's Inspector shall be notified seven working days prior to starting work.

Working hours shall be as directed and approved by the State's Inspector.

No vehicles or equipment shall be parked within the highway right of way at any time, except for those vehicles or that equipment actually engaged in

the work, during the working hours specified herein.

(CONTINUED) |
THIS PERMIT IS NOT A PROPERTY RIGHT AND DOES NOT TRANSFER WITH THE PROPERTY TO'A NEW OWNER

The following attachments are also included as part of this permit (Check applicable): L”Cai?igggtg;?, the permittee wi]l.be billed
<] Yes ,:] No  General Provisions D Yes IZ| No Review

I:I Yes [X] No Utility Maintenance Provisions l:] Yes X No Inspection
Yes I::l No  Special Provisions D Yes [X| No Field Work
[] Yes [X] No ACa-OSHA pemit, if required: Permit No. :

D Yes No As-Built Plans Submittal Route Slip for Locally Advertised Projects (If any Caltrans effort expended)

D Yes [X] No WaterPollution Control Plan —

IXI Yes D No  The information in the environmental documentation has been reviewed and is considered prior to approval of this permit,

This permit is void unless the work is complete before DECEMBER 31, 2013.

This permit is to be strictly construed and no other work other than specifically mentioned is hereby authorized.
No project work shall be commenced until all other necessary permits and environmental clearances have been obtained.

ERG:erg APPROVED:
ce: Permits :

BStinnett, Reg. Mgr.

VJohnson, Inspector /l

Permittee vy ! I Laurie Berman, District Director

Contractor : BY: k ‘

¢
. Markey, District Permit Engineer

FM 91 143%ppendix K - Encroachment Permit Sewer and Water youp Job 687B U 193 | Page



CITY OF SAN DIEGO i '
11-12-NTK-0413

FEBRUARY 19, 2013

PAGE TWO

Permittee’s Contractor will be responsible for the actual cost of inspection, which may be more
or less than the deposit. A bill or refund shall be sent upon satisfactory completion of the work.
Payment of any bill is a condition of the permit.

Notwithstanding General Provision No. 4, your contractor is required to apply for and obtain an
encroachment permit prior to starting work. A permit inspection deposit fee of $738.00 will be
required upon submittal of the application to perform the work.

The State of California, Department of Transportation, makes no assurance or expressed
warranty that the plans are complete or that the planned construction fits field conditions.
Should additional work or modifications of the work be required in order to meet established
Department Standards or in order to fit field conditions, the work shall be performed by
Permittee as directed by the State's Inspector at no cost to the State.

All work shall be coordinated with the State highway contractor's operations and under no
circumstances shall the work granted herein interfere. All standards of construction shall be
identical to similar work performed under adjacent highway contract.

Traffic control when permitted or directed by the State's Inspector, shall consist of closing traffic
lanes in accordance with Part 6 of the January, 2012 edition of the California Manual on
Uniform Traffic Control Devices (California MUTCD), the provisions of Section 12,
"Temporary Traffic Control," of the Standard Specifications, and these special provisions,
including the attached TRAFFIC CONTROL SYSTEMS: T-10, T-10A (SHOULDER
CLOSURE), T-11 and the attached TRAFFIC CONTROL PLANS.

If any component in the traffic control system is displaced, or ceases to operate or function as
specified, from any cause, during the progress of the work, the Permittee shall immediately
repair said component to its original condition or replace said component and shall restore the
component to its original location.

The provisions in this section will not relieve the Permittee from his responsibility to plovide
such additional devices or take such measures as may be necessary to comply with the provisions
in Section 7-1.04, of the Standard Specifications.

Upon completion of the work, the attached card shall be completed and returned.

The following District Standard Special Provisions are generalizations of the Department
Standard Specifications and are included only as a Permittee convenience. Permittee's attention
is directed to the current Department Standard Specifications for complete, unabridged,

specification requirements.

Once begun, that portion of the work within the State Highway right of way shall be prosecuted
to completion as rapidly as possible.

Appendix K - Encroachment Permit Sewer and Water Group Job 687B 194 | Page



CITY OF SAN DIEGO *
11-12-NTK-0413
FEBRUARY 19, 2013
PAGE THREE

All personnel on foot within the State Highway right of way shall wear personal protective
equipment, including safety glasses, hard hats and American National Standards Institute (ANST)
compliant Class II vests. In addition, all personnel working at night, on foot within the State
Highway right of way shall wear ANSI Class IIT warning garments. '

The Permittee is responsible for locating and protecting all utilities both underground and aerial.

Any costs incurred for locating and protecting and/or relocating any utilities shall be borne by
the Permittee.
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1
STATE OF CALIFORNIA, i)EPARTMENT OF TRANSPORTATION
ENCROACHMENT PERMIT GENERAL PROVISIONS
TR-0045 (REYV, 05/2007)

10.

11.

12.

AUTHORITY: The Department’s authority to issue encroachment
permits is provided under, Div. 1, Chpt. 3, Art. 1, Sect, 660 to 734 of
the Streets and Highways Code.

REVOCATION: Encroachment permits are revocable on five days
notice unless otherwise stated on the permit and except as. provided by
law for public corporations, franchise holders, and utilities, These
General Provisions and the Encroachment Permit Utility Provisions
are subject to modification or abrogation at any time. Permittees’ joint
use agreements, franchise rights, reserved rights or any other
agreements for operating purposes in State highway right of way are
exceptions to this revocation.

DENIAL FOR NONPAYMENT OF FEES: Failure to pay permit
fees when due can result in rejection of future applications and denial
of permifs.

ASSIGNMENT: No party other than the permittee or permittee’s
authorized agent is allowed to work under this permit.

ACCEPTANCE OF PROVISIONS: Permittee understands and
agtees to accept these General Provisions and all attachments to this
permit, for any work to be performed under this permit.

BEGINNING OF WORK: When traffic is not impacted (see
Number 35), the permittee shall notify the Department’s
representative, two (2) days before the intent to start permitted work,
Permittee shall notify the Department’s, Representative if the work is
to be interrupted for a period of five (5) days or more, unless
otherwise agreed upon. All work shall be performed on weekdays
during regular work hours, excluding holidays, unless otherwise
specified in this permit.

STANDARDS OF CONSTRUCTION: All work performed within
highway right of way shall conform to recognized construction
standards and current Department Standard  Specifications,
Department  Standard Plans High and Low Risk Facility
Specifications, and Utility Special Provisions. Where reference is

- made to “Contractor and Engineer,” these are amended to be read as

“Permittee and Department representative.”

PLAN CHANGES: Changes to plans, specifications, and permit
provisions are not allowed without prior approval from the State
representative.

INSPECTION AND APPROVAL: All work is subject to
monitoring and inspection. Upon completion of work, permittee shall
request a final inspection for acceptance and approval by the
Department. The local agency permittee shall not give final
construction approval to its contractor until final acceptance and
approval by the Department is obtained.

PERMIT AT WORKSITE: Permittee shall keep the permit package
or a copy thereof, at the work site and show it upon request to any
Department representative or law enforcement officer. If the permit
package is not kept and made available at the work site, the work shall
be suspended.

CONFLICTING ENCROACHMENTS: Permittee shall yield start
of work to ongoing, prior authorized, work adjacent to or within the
limits of the project site. When existing encroachments conflict with
new work, the permittee shall bear all cost for rearrangements, (e.g.,
relocation, alteration, removal, etc.).

PERMITS FROM OTHER AGENCIES: This permit is invalidated
if the permittee has not obtained all permits necessary and required by

13.

14.

15.

16.

17.

18.

law, from the Public Utilities Commission of the State of California
(PUC), California Occupational Safety and Health Administration
(Cal-OSHA), or any other public agency having jurisdiction.

PEDESTRIAN AND BICYCLIST SAFETY: A safe minimum
passageway of 4' shall be maintained through the work area at existing
pedestrian or bicycle facilities, At no time shall pedestrians be
diverted onto a portion of the street used for vehicular traffic. At
locations where safe alternate passageways cannot be provided,
appropriate signs and barricades shall be installed at the limits of
construction and in advance of the limits of construction at the nearest
crosswalk or intersection to detour pedestrians to facilities across the
street. Attention is directed to Section 7-1.09 Public Safety of the
Department Standard Specifications.

PUBLIC TRAFFIC CONTROL: As required by law, the permittee
shall provide traffic control protection warning signs, lights, safety
devices, etc., and take all other measures necessary for traveling
public’s safety. While providing traffic control, the needs and control
of all road users [motorists, bicyclists and pedestrians, including
persons with disabilities in accordance with the Americans with
Disabilities Act of 1990 (ADA)] shall be an essential part of the work
activity.

Day and night time lane closures shall comply with the California
Manual on Uniform Traffic Control Devices (Part 6, Temporary
Traffic Control), Standard Plans, and Standard Specifications for
traffic control systems. These General Provisions are not intended to
impose upon the permittee, by third parties, any duty or standard of
care, greater than or different from, as required by law.

MINIMUM INTERFERENCE WITH TRAFFIC: Permittee shall
plan and conduct work so as to create the least possible inconvenience
to the traveling public; traffic shall not be unreasonably delayed. On
conventional highways, permittee shall place properly attired
flagger(s) to stop or warn the traveling public in compliance with the
California Manual on Uniform Traffic Control Devices (Chapter 6E,
Flagger Control).

STORAGE OF EQUIPMENT AND MATERIALS: The storage of
equipment or materials is not allowed within State highway right-of-
way, unless specified within the Special Provisions of this specific
encroachment permit. If Encroachment Permit Special Provisions allow
for the storage of equipment or materials within the State right of way,
the equipment and material storage shall comply with Standard
Specifications, Standard Plans, Special Provisions, and the Highway
Design Manual. The clear recovery zone widths must be followed and
are the minimum desirable for the type of facility indicated below:
freeways and expressways - 30, conventional highways (no cutbs) - 20,
conventional highways (with curbs) — 1.5°. If a fixed object cannot be
eliminated, moved outside the clear recovery zone, or modified to be
made yielding, it should be shielded by a guardrail or a crash cushion,

CARE OF DRAINAGE: Permittee shall provide alternate drainage
for any work interfering with an existing drainage facility in
compliance with the Standard Specifications, Standard Plans and/or as
directed by the Department’s representative.

RESTORATION AND REPAIRS IN RIGHT OF WAY: Permittee
is responsible for restoration and repair of State highway right of way
resulting from permitted work (State Streets and Highways Code,
Sections 670 et. seq.).
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19.

20.

21,

22

23.

24.

RIGHT OF WAY CLEAN UP: Upon completion of work,
permittee shall remove and dispose of all scraps, brush, timber,
materials, etc. off the right of way. The aesthetics of the highway
shall be as it was before work started.

COST OF WORK: Unless stated in the permit, or a separate written
agreement, the permittee shall bear all costs incurred for work within
the State right of way and waives all claims for indemnification or
contribution from the State.

ACTUAL COST BILLING: When specified in the permit, the
Department will bill the permittee actual costs at the currently set
hourly rate for encroachment permits.

AS-BUILT PLANS: When required, permittee shall submit one (1)
set of folded as-built plans within thirty (30) days after completion
and approval of work in compliance with requirements listed as
follows:

—_

. Upon completion of the work provided herein, the permittee
shall send one vellum or paper set of As-Built plans, to the
State representative. Mylar or paper sepia plans are not
acceptable.

2. All changes in the work will be shown on the plans, as issued
with the permit, including changes approved by Encroachment
Permit Rider,

3. The plans are to be stamped or otherwise noted AS-BUILT by
the -permittee’s representative who was responsible for
overseeing the work. Any original plan that was approved with
a State stamp, or Caltrans representative signature, shall be
used for producing the As-Built plans.

4. 1f As-Built plans include signing or striping, the dates of

signing or striping removal, relocation, or installation shall be

shown on the plans when required as a condition of the permit,

When the construction plans show signing and striping for

staged construction on separate sheets, the sheet for each stage

shall show the removal, relocation or installation dates of the
appropriate staged striping and signing.

5. As-Built plans shall contain the Permit Number, County, Route,
and Post Mile on each sheet.
6. Disclaimer statement of any kind that differ from the

obligations and protections provided by Sections 6735 through
6735.6 of the California Business and Professions Code, shall
not be included on the As-Built plans. Such statements
constitute  non-compliance  with  Encroachment Permit
requirements, and may result in the Department of
Transportation retaining Petrformance Bonds or deposits until
proper plans are submitted. Failure to comply may also result in
denial of future permits, or a provision requiring a public
agency to supply additional bonding.

PERMITS FOR RECORD PURPOSES ONLY: When work in the
right of way is within an area under a Joint Use Agreement (JUA) or a
Consent to Common Use Agreement (CCUA), a fee exempt permit is
issued to the permittee for the purpose of providing a notice and
record of work. The Permittee’s prior rights shall be preserved
without the intention of creating new or different rights or obligations.
“Notice and Record Purposes Only” shall be stamped across the face
of the permit.

BONDING: The permittee shall file bond(s), in advance, in the
amount set by the Department. Failure to maintain bond(s) in full
force and effect will result in the Department stopping of all work and
revoking permit(s). Bonds are not required of public corporations or
privately owned utilities, unless permittee failed to comply with the
provision and conditions under a prior permit. The surety company is
responsible for any latent defects as provided in California Code of
Civil Procedures, Section 337.15. Local agency permittee shall
comply with requirements established as follows: In recognition that

Appendix K - Encroachment Permit Sewer and Water Group Job 687B

25.

26.

27,

28.

project construction work done on State property will not be directly
funded and paid by State, for the purpose of protecting stop notice
claimants and the interests of State relative to successful project
completion, the local agency permittee agtees to require the
construction contractor furnish both a payment and performance bond
in the local agency’s name with both bonds complying with the
requirements set forth in Section 3-1.02 of State’s current Standard
Specifications before performing any project construction work. The
local agency permittee shall defend, indemnify, and hold harmless the
State, its officers and employees from all project construction related
claims by contractors and all stop notice or mechanic’s lien claimants,
The local agency also agrees to remedy, in a timely manner and to
State’s satisfaction, any latent defects occurring as a result of the
project construction work.

FUTURE MOVING OF INSTALLATIONS: Permittee understands
and agrees to relocate a permitted installation upon notice by the
Department, Unless under prior property right or agreement, the
permittee shall comply with said notice at his sole expense.

ARCHAEOLOGICAL/HISTORICAL: If any archaeological or
historical resources are revealed in the work vicinity, the permittee
shall immediately stop work, notify the Departiment’s representative,
retain a qualified archaeologist who shall evaluate the site, and make
recommendations to the Department representative regarding the
continuance of work.

PREVAILING WAGES: Work performed by or under a permit may
require permittee’s contractors and subcontractors to pay appropriate
prevailing wages as set by the Department of Industrial Relations.
Inquiries or requests for interpretations relative to enforcement of
prevailing wage requirements are directed to State of California
Department of Industrial Relations, 525 Golden Gate Avenue, San
Francisco, California 94102.

RESPONSIBILITY FOR DAMAGE: The State of California and
all officers and employees thereof, including but not limited to the
Director of Transportation and the Deputy Director, shall not be
answerable or accountable in any manner for injury to or death of any
person, including but not limited to the permittee, persons employed
by the permittee, persons acting in behalf of the permittee, or for
damage to property from any cause. The permittee shall be
responsible for any liability imposed by law and for injuries to or
death of any person, including but not limited to the permittee,
persons employed by the permittee, persons acting in behalf of the
permittee, or for damage to property arising out of work, or other
activity permitted and done by the permiftee under a permit, or arising
out of the failure on the permittee’s part to perform his obligations
under any permit in respect to maintenance or any other obligations,
or resulting from defects or obstructions, or from any cause
whatsoever during the progress of the work, or other activity or at any
subsequent time, work ot other activity is being performed under the
obligations provided by and contemplated by the permit.

The permittee shall indemnify and save harmless the State of
California, all officers, employees, and State’s contractors, thereof,
including but not limited to the Director of Transportation and the
Deputy Director, from all claims, suits or actions of every name, kind
and description brought for or on account of injuries to or death of any
person, including but not limited to the permittee, persons employed
by the permittee, persons acting in behalf of the permiitee and the
public, or damage to property resulting from the performance of work
or other activity under the permit, or arising out of the failure on the
permittee’s part to perform his obligations under any permit in respect
to maintenance or any other obligations, or resulting from defects or
obstructions, or from any cause whatsoever during the progress of the
work, or other activity or at any subsequent time, work or other
activity is being performed under the obligations provided by and
contemplated by the permit, except as otherwise provided by statute,
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29.

30.

31.

32,

33.

The duty of the permittee to indemnify and save harmless includes the
duties to defend as set forth in Section 2778 of the Civil Code. The
permittee waives any and all rights to any type of expressed or
implied indemnity against the State, its officers, employees, and State
contractors. It is the intent of the parties that the permittee will
indemnify and hold harmless the State, its officers, employees, and
State’s contractors, from any and all claims, suits or actions as set
forth above regardless of the existence or degree of fault or
negligence, whether active or passive, primary or secondary, on the
part of the State, the permittee, persons employed by the permittee, or
acting on behalf of the permittee.

For the purpose of this section, “State’s contractors” shall include
contractors and their subcontractors under confract to the State of
California performing work within the limits of this permit.

NO PRECEDENT ESTABLISHED: This permit is issued with the
understanding that it does not establish a precedent.

FEDERAL CIVIL RIGHTS REQUIREMENTS FOR PUBLIC
ACCOMMODATION:

A. The permittee, for himself, his personal representative, successors
in interest, and assigns as part of the consideration hereof, does hereby
covenant and agree that:

1. No person on the grounds of race, color, or national origin shall be
excluded from participation in, be denied the benefits of, or be
otherwise subjected to discrimination in the use of said facilities.

2. That in connection with the construction of any improvements on
said lands and the furnishings of services thereon, no discrimination
shall be practiced in the selection and retention of first-tier
subcontractors in the selection of second-tier subcontractors.

3. That such discrimination shall not be practiced against the public in
their access to and use of the facilities and services provided for
public accommodations (such as eating, sleeping, rest, recreation), and
operation on, over, or under the space of the right of way.

4. That the permittee shall use the premises in compliance with all
other requirements imposed pursuant to Title 15, Code of Federal
Regulations, Commerce and Foreign Trade, Subtitle A, Office of the
Secretary of Commerce, Part 8 (15 C.F.R. Part 8) and as said
Regulations may be amended.

5. That in the event of breach of any of the above nondiscrimination
covenants, the State shall have the right to terminate the permit and to
re-enter and repossess said land and the land and the facilities thereon,
and hold the same as if said permit had never been made or issued.

MAINTENANCE OF HIGHWAYS: The permitiee agrees, by
acceptance of a permit, to properly maintain any encroachment. This
assurance requires the permittee to provide inspection and repair any
damage, at permittee’s expense, to State facilities resulting from the
encroachment.

SPECIAL EVENTS: In accordance with subdivision (a) of Streets
and Highways Code Section 682.5, the Department of Transportation
shall not be responsible for the conduct or operation of the permitted
activity, and the applicant agrees to defend, indemnify, and hold
harmless the State and the city or county against any and all claims
arising out of any activity for which the permit is issued.

The permittee understands and agrees to comply with the obligations
of Titles IT and III of the Americans with Disabilities Act of 1990 in
the conduct of the event, and further agrees to indemnify and save
harmless the State of California, all officers and employees thereof,
including but not limited to the Director of Transportation, from any
claims or-liability arising out of or by virtue of said Act,

PRIVATE USE OF RIGHT OF WAY: Highway right of way shall
not be used for private purposes without compensation to the State,

Appendix K - Encroachment Permit Sewer and Water Group Job 687B

34.

35,

36.

37.

The gifting of public property use and therefore public funds is
prohibited under the California Constitution, Article 16.

FIELD WORK REIMBURSEMENT: Permittee shall reimburse
State for field work performed on permittee’s behalf to correct or
remedy hazards or damaged facilities, or clear debris not attended to
by the permittee.

NOTIFICATION OF DEPARTMENT AND TMC: The permittee
shall notify the Department’s representative and the Transportation
Management Center (TMC) at least 7 days before initiating a lane
closure or conducting an activity that may cause a traffic impact. A
confirmation notification should occur 3 days before closure or other
potential traffic impacts. In emergency situations when the corrective
work or the emergency itself may affect traffic, TMC and the
Department’s representative shall be notified as soon as possible.

SUSPENSION OF TRAFFIC CONTROL OPERATION: The
permittee, upon notification by the Department’s representative, shall
immediately suspend all lane closure operations and any operation
that impedes the flow of traffic. All costs associated with this
suspension shall be borne by the permittee.

UNDERGROUND SERVICE ALERT (USA) NOTIFICATION:
Any excavation requires compliance with the provisions of
Government Code Section 4216 et. seq., including, but not limited to
notice to a regional notification center, such as Underground Service
Alert (USA). The permittee shall provide notification at least 48 hours
before performing any excavation work within the right of way.
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