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CITY OF SAN DIEGO, CALIFORNIA

NOTICE INVITING BIDS

RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works Contracts
at the location, time, and date shown on the cover of these specifications for performing work
on Sewer Pipeline Lateral Rehabilitation “Phase I-2 (Project).

SUMMARY OF WORK: The Work involves furnishing all labor, materials, equipment,
services, and other incidental works and appurtenances for the construction of the Project as
described in ATTACHMENT A.

BIDS -ARE- PUBLIC RECORDS: - Upon- receipt-by the- City, Bids-shall-become public.-
records subject to public disclosure. It is the responsibility of the respondent to clearly
identify any confidential, proprietary, trade secret or otherwise legally privileged information
contained within the Bid. General references to sections of the California Public Records Act
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly
establishes that the requested information is exempt from the disclosure requirements of the
PRA, the City shall be free to release the information when required in accordance with the
PRA, pursuant to any other applicable law, or by order of any court or government agency,
and the Contractor will hold the City harmless for release of this information.

SUBCONTRACTING PARTICIPATION PERCENTAGES:

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 5.0%
2. ELBE participation 10.3%
3. Total mandatory participation 15.3%
4.2,  The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better
understand the Good Faith Effort requirements of this contract. See the City’s

document titled “SLBE Program, Instructions For Bidders Completing The Good
Faith Effort Submittal” available at: http://www.sandiego.gov/eoc/

4.3.  The Bid will be declared non-responsive if the Bidder fails the following mandatory
conditions:

4.3.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall
mandatory participation percentage identified in this document; OR.

4.3.2. Bidder’s submission of Good Faith Effort documentation, saved in
searchable Portable Document Format (PDF) and stored on Compact Disc
(CD) or Digital Video Disc (DVD), demonstrating the Bidder made a good
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faith effort to outreach to and include SLBE-ELBE Subcontractors required
in this document within 3 Working Days of the Bid opening if the overall
mandatory participation percentage is not met.

4.4.  For additional Equal Opportunity Contracting Program requirements, see
Attachment C.

5. PRE-BID MEETING:

5.1.  There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding
requirements, pre-qualification process, and Equal Opportunity Contracting Program
requirements and reporting procedures in the Public Works Contracts, Conference
Room at 1010 Second Avenue, 14" Floor, San Diego, CA 92101 at 10:00 A.M., on
APRIL 7, 2015,

5.2.  All potential bidders are encouraged to attend.
53. To request a copy of the agenda on an alternative format, or to request a sign
language or oral interpreter for this meeting, call the Public Works Contracts at (619)
533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to ensure availability.
6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:
6.1.  Prior to the Award of the Contract or each Task Order, you and your Subcontractors
and Suppliers must register with the City’s web-based vendor registration and bid

management system, BidsOnlineTM hosted by PlanetBids System. For additional
information go to:

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg.shtml.

6.2.  The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer.

7. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and
the Joint Venture license to the City within 10 Working Days after receiving the Contract
forms. See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.

8. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

8.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors
shall ensure that all workers who perform work under this Contract are paid not less
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than the prevailing rate of per diem wages as determined by the Director of the
California Department of Industrial Relations (DIR). This includes work performed
during the design and preconstruction phases of construction including, but not
limited to, inspection and land surveying work.

8.1.1. Copies of such prevailing rate of per diem wages are on file at the City
and are available for inspection to any interested party on request. Copies
of the prevailing rate of per diem wages also may be found at
hitp://www.dir.ca.gov/OPRL/DPreWageDetermination.htm.  Contractor
and its subcontractors shall post a copy of the prevailing rate of per diem
wages determination at each job site and shall make them available to any
interested party upon request.

8.1.2.  The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect
for the life of this Contract. If the published wage rate refers to a
predetermined wage rate to become effective upon expiration of the
published wage rate and the predetermined wage rate is on file with the
DIR, such predetermined wage rate shall become effective on the date
following the expiration date and shall apply to this Contract in the same
manner as if it had been published in said publication. If the
predetermined wage rate refers to one or more additional expiration dates
with additional predetermined wage rates, which expiration dates occur
during the life of this Contract, each successive predetermined wage rate
shall apply to this Contract on the date following the expiration date of the
previous wage rate. If the last of such predetermined wage rates expires
during the life of this Contract, such wage rate shall apply to the balance
of the Contract.

8.2.  Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed.

8.3.  Payroll Records. Contractor and its subcontractors shall comply with California
Labor Code section 1776, which generally requires keeping accurate payroll
records, verifying and certifying payroll records, and making them available for
inspection. Contractor shall require its subcontractors to also comply with section
1776. Contractor and its subcontractors shall submit weekly certified payroll records
online via the City’s web-based Labor Compliance Program. Contractor is
responsible for ensuring its subcontractors submit certified payroll records to the

City.
8.3.1. For contracts entered into on or after April 1, 2015, Contractor and their
subcontractors shall furnish records specified in Labor Code section
1776 directly to the Labor Commissioner in the manner required by
Labor Code section 1771.4,
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8.4.

8.5.

8.6.

8.7.

8.8.

8.9.

Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their
subcontractors with sections 1777.5, 1777.6 and 1777.7.

Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1813, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a
week, unless all hours worked in excess of 8 hours per day are compensated at not
less than 1% times the basic rate of pay; and (ii) specify penalties to be imposed on
design professionals and subcontractors of $25 per worker per day for each day the
worker works more than 8 hours per day and 40 hours per week in violation of
California Labor Code sections1810 through 1815.

Required Provisions for Subcontracts. Contractor shall include at a minimum a
copy of the following provisions in any contract they enter into with a
subcontractor: California Labor Code sections 1771, 1771.1, 1775, 1776, 17717.5,
1810, 1813, 1815, 1860 and 1861.

Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every
employer to be insured against liability for workers’ compensation or to undertake
self-insurance in accordance with the provisions of that code, and I will comply with
such provisions before commencing the performance of the work of this Contract.”

Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments
when payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City or
other governmental entity that underpayment(s) have occurred. For questions or
assistance, please contact the City of San Diego’s Equal Opportunity Contracting
Department at 619-236-6000.

Contractor and Subcontractor Registration Requirements. This project is
subject to compliance monitoring and enforcement by the DIR. As of March 1,
2015, no contractor or subcontractor may be listed on a bid or proposal for a public
works project unless registered with the DIR pursuant to Labor Code section 1725.5.
As of April 1, 2015, a contractor or subcontractor shall not be qualified to bid on, be
listed in a bid proposal, or enter into any contract for public work, unless currently
registered and qualified to perform public work pursuant to Labor Code section
1725.5 By submitting a bid or proposal to the City, Contractor is certifying that he
or she has verified that all subcontractors used on this public work project are
registered with the DIR in compliance with Labor Code sections 1771.1 and 1725.5,
and Contractor shall provide proof of registration to the City upon request.

8.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not
registered pursuant to Labor Code section 1725.5 in response to a
solicitation shall not be grounds for filing a bid protest or grounds for
considering the bid non-responsive provided that any of the following
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apply: (1) the subcontractor is registered prior to bid opening; (2) within
twenty-four hours after the bid opening, the subcontractor is registered
and has paid the penalty registration fee specified in Labor Code section
1725.5; or (3) the subconfractor is replaced by another registered
subcontractor pursuant to Public Contract Code section 4107.

9. INSURANCE REQUIREMENTS:

9.1.

All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City’s Notice of Intent to Award letter.

Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’

for the insurance requirements which must be met.

10. PREQUALIFICATION OF CONTRACTORS:

10.1.

10.2.

Contractors submitting’ Bid must be pre-qualified for the total amount proposed,
inclusive of all alternate items prior to the date of submittal. Bids from contractors
who have not been pre-qualified as applicable and Bids that exceed the maximum
dollar amount at which contractors are pre-qualified will be deemed non-responsive
and ineligible for award. Complete information and prequalification questionnaires
are available at:

http:// www.sandiego.gov/cip/bidopps/prequalification.shtml

The completed questionnaire, financial statement, and bond letter or a copy of the
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later
than 2 weeks prior to the bid opening to the Public Works Contracts, Prequalification
Program, 1010 Second Avenue, 14" Floor, San Diego, CA 92101. For additional
information or the answer to questions about the prequalification program, contact
David Stucky at 619-533-3474 or dstucky@sandiego.gov.

11. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Standérd Sﬁéciﬁcations fbgPubhconrrl;s Cons‘;ruct‘io.nv

(“The GREENBOOK”) 2012 PITS070112-01
City of San Diego Standard Specifications for Public

Works Construction (“The WHITEBOOK”)* 2012 PITS070112-02
City of San Diego Standard Drawings* 2012 PITS070112-03
Caltrans Standard Specifications 2010 PITS070112-04
Caltrans Standard Plans 2010 PITS070112-05
California MUTCD 2012 PITS070112-06
City Standa.rd Drawings - Updates Approved For Use Varies Varies
(when specified)*
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12.

13.

14.

15.

16.

17.

Standard Federal Equal Employment Opportunity

Construction Contract Specifications and the Equal 1984 769023
Opportunity Clause Dated 09-11-84
NOTE: *Available online under Engineering Documents and References at:

http://www.sandiego.gov/publicworks/edocref/index.shtml

CITY'S RESPONSES AND ADDENDA: The City at its option, may respond to any or all
questions submitted in writing, via letter, or FAX in the form of an addendum. No oral
comment shall be of any force or effect with respect to this solicitation. The changes to the
Contract Documents through addendum are made effective as though originally issued with
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this
purpose in the Bid.

CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting
Bids at any time, and further reserves the right to reject submitted Bids, without giving any
reason for such action, at its sole discretion and without liability. Costs incurred by the
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole
responsibility of each bidder. The Notice Inviting Bids creates or imposes no obligation upon
the City to enter a contract.

CONTRACT PRICING FORMAT: This solicitation is for a Lump Sum contract with Unit
Price provisions as set forth in the Bid Proposal Form(s), Volume 2.

SUBMITTAL OF “OR EQUAL” ITEMS: See Section 4-1.6, “Trade Names or Equals” in
The WHITEBOOK and as amended in the SSP.

AWARD PROCESS:

16.1. The Award of this contract is contingent upon the Contractor’s compliance with all
conditions precedent to Award.

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract
approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents.

16.3. This contract will be deemed executed, and effective, only upon the signing of the
Contract by the Mayor or designee of the City.

SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform not
less than the specified amount. Failure to comply with this requirement shall render the bid
non-responsive and ineligible for award.
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18. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be
obtained by visiting the City’s website:  http:/www.sandiego.pov/cip/.  Plans and
Specifications for this contract are also available for review in the office of the City Clerk or
Public Works Contracts.

19. SUBMISSION OF QUESTIONS:

19.1. The Director (or designee), of the Public Works Department is the officer responsible
for opening, examining, and evaluating the competitive Bids submitted to the City for
the acquisition, construction and completion of any public improvement except when
otherwise set forth in these documents. All questions related to this solicitation shall
be submitted to:

Public Works Contracts
1010 Second Avenue, 14" Floor
San Diego, California, 92101
Attention: [Contract Specialist listed on the front cover hereof]

OR:
Email address of the Contract Specialist listed on the front cover hereof.

19.2. Questions received less than 14 days prior to the date for opening of Bids may not be
considered.

19.3. Clarifications deemed by the City to be material shall be issued by Addenda and
uploaded to the City’s online bidding service.

19.4. Only questions answered by formal written addenda will be binding, Oral and other
interpretations or clarifications will be without legal effect. It is the Bidder's
responsibility to become informed of any Addenda that have been issued and to
include all such information in its Bid.

20. ELIGIBLE BIDDERS: No person, firm, or corporation shall be allowed to make, file, or be
interested in more than one (1) Bid for the same work unless alternate Bids are called for. A
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who
submits more than one bid will result in the rejection of all bids submitted.

21. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not
already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on
the City provided forms with the Notice Inviting Bids and Contract forms.

22, PROPOSAL FORMS: Bid shall be made only upon the Bidding Documents i.e., Proposal
form attached to and forming a part of the specifications. The signature of each person
signing shall be in longhand.
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22.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see
Volume 2) as their Bid per the schedule given under “Required Documents
Schedule,” (see Volume 1). Bidder is requested to retain for their reference other
portions of the Contract Documents that are not required to be submitted with the
Bid. The entire specifications for the bid package do not need to be submitted with
the bid.

22.2. The City may require any Bidder to furnish a statement of experience, financial
responsibility, technical ability, equipment, and references.

22.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of
the work and name of the Bidder and the appropriate State Contractors License
designation which the Bidder holds. '

22.4, Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for
opening of Bids.

23. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY):

23.1. Bidders shall submit Bid Security at bid time. Bid Security shall be in one of the
following forms: a cashier's check, or a properly certified check upon some
responsible bank; or an approved corporate surety bond payable to the City of San
Diego for an amount of not less than 10% of the total bid amount.

23.2, This check or bond, and the monies represented thereby, will be held by the City as a
guarantee that the Bidder, if awarded the contract, will in good faith enter into the
contract and furnish the required final performance and payment bonds.

23.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and
. provide the required final bonds, the money represented by the cashier's or certified
check will remain the property of the City; and the Surety agrees that it will pay to
the City the damages, not exceeding the sum of 10% of the amount of the Bid, that

the City may suffer as a result of such failure.

23.4. A Bid received without the specified bid security may be rejected as non-responsive.
24, AWARD OF CONTRACT OR REJECTION OF BIDS:
24.1. This contract may be awarded to the lowest responsible and reliable Bidder.

24.2. Bidders shall complete the entire Bid schedule (also referred to as “schedule of
prices” or Proposal form). Incomplete price schedules will be rejected as being non-
responsive.

24.3. The City reserves the right to reject any or all Bids, and to waive any informality or
technicality in Bids received and any requirements of these specifications as to
bidding procedure.

24.4. Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt by the City from the Bidder within 3 Working Days,
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25,

26.

24.5.

24.7.

24.8.

excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of
written notice which includes proof of honest, credible, clerical error of material
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was
observed in the preparation of the Bid.

A non-selected Bidder may protest award of the Contract to the selected Bidder by
submitting a written “Notice of Intent to Protest” including supporting documentation
which shall be received by Public Works Contracts no later than 10 days after the
City’s announcement of the selected Bidder or no later than 10 days from the date
that the City issues notice of designation of a Bidder as non-responsible in
accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of
Contract Award.”

24.6. The City of San Diego will not discrimine;té wifh rega;di to réce, rehglous creéd;

color, national origin, ancestry, physical handicap, marital status, sex or age, in the
award of contracts.

Each Bid package properly executed as required by these specifications shall
constitute a firm offer, which may be accepted by the City within the time specified
in the Proposal.

The City reserves the right to evaluate all Bids and determine the lowest Bidder on
the basis of any proposed alternates, additive items or options, at its discretion that
will be disclosed in the Volume 2 of 2.

BID RESULTS:

25.1.

25.2.

The Bid opening by the City shall constitute the public announcement of the
Apparent Low Bidder. In the event that the Apparent Low Bidder is subsequently
deemed non-responsive or non-responsible, a public announcement will be posted in
the City’s web pagehttp://www.sandiego.gov/cip/index.shtml, with the name of the
newly designated Apparent Low Bidder.

To obtain Bid results, either attend Bid opening, review the results on the City’s web
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid
tabulation will be mailed to you upon verification of extensions. Bid results cannot
be given over the telephone.

THE CONTRACT:

26.1.

26.2.

The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing,

If the Bidder takes longer than 14 days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be
made in the form adopted by the City, which includes the provision that no claim or
suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in
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connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

26.3. If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will
be subject to forfeiture. An award may be made to the next lowest responsible and
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the
party to whom the first award was made.

26.4. Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require
the Apparent Low Bidder to (i) submit information to determine the Bidder’s
responsibility and reliability, (ii) execute the Contract in form provided by the City,
and (iii) furnish good and approved bonds and insurance certificates specified by the
City within 14 Days, unless otherwise approved by the City, in writing after the
Bidder receives notification from the City, designating the Bidder as the Apparent
Low Bidder and formally requesting the above mentioned items.

26.5. The award of the Contract is contingent upon the satisfactory completion of the
above mentioned items and becomes effective upon the signing of the Contract by the
Mayor or designee. If the Apparent Low Bidder does not execute the Contract or
submit required documents and information, the City may award the Contract to the
next lowest responsible and reliable Bidder who shall fulfill every condition
precedent to award. A corporation designated as the Apparent Low Bidder shall
furnish evidence of its corporate existence and evidence that the officer signing the
Contract and bond for the corporation is duly authorized to do so.

27. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder
shall examine carefully the Project Site, the Plans and Specifications, other materials as
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding
Documents). The submission of a Bid shall be conclusive evidence that the Bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character,
quality, and scope of Work, the quantities of materials to be furnished, and as to the
requirements of the Bidding Documents Proposal, Plans, and Specifications.

28. CITY STANDARD PROVISIONS: This contract is subject to the following standard
provisions, See The WHITEBOOK for details.

28.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a
Drug-Free Workplace.

28.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
the Americans with Disabilities Act.

28.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.

28.4. The City of San Diego’s Labor Compliance Program and the State of California
Labor Code §§1771.5(b) and 1776.
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28.5.

Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code
concerning the employment of apprentices by contractors and subcontractors
performing public works contracts,

28.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The
San Diego Municipal Code (SDMC).

28.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative
Regulation 90.63.

29. PRE-AWARD ACTIVITIES:
~__29.1. The selected contractor by the City to execute a contract for this Work shall provide
the information required within the time specified in “Required Documents,” of this
bid package. Failure to provide the information within the time specified may result
in the Bid being rejected as non-responsive.

29.2. Ifthe Bid is rejected as non-responsive, the selected contractor by the City to execute
a contract for this Work shall forfeit the required Bid. The decision that the selected
contractor by the City to execute a contract for this Work is non-responsive for
failure to provide the information required within the time specified shall be at the
sole discretion of the City,

30. REQUIRED DOCUMENT SCHEDULE:

30.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5)
for important information regarding grounds for debarment for failure to submit
required documentation.,

30.2. . The specified Equal Opportunity Contracting Program (EOCP) forms are available
for download from the City’s web site at:
http://www.sandiego.gov/eoc/forms/index.shtml

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED
1. BID SUBMITTAL DATE/TIME ALL BIDDERS | Bid
2. BID SUBMITTAL DATE/TIME ALL BIDDERS | Bid Bond
3. BID SUBMITTAL DATE/TIME ALL BIDDERS | Non-collusion Affidavit to be Executed
By Bidder and Submitted with Bid under
23 USC 112 and PCC 7106
4. BID SUBMITTAL DATE/TIME ALL BIDDERS | Contractors Certification of Pending
.| Actions
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED
5. BID SUBMITTAL DATE/TIME ALL BIDDERS | Equal Benefits Ordinance Certification of
Compliance
6. BID SUBMITTAL DATE/TIME ALL BIDDERS | Form AA35 - List of Subcontractors
7. BID SUBMITTAL DATE/TIME ALL BIDDERS | Form AA40 - Named Equipment/Material
Supplier List
3. WITHIN 3 WORKING DAYS OF | ALL BIDDERS | SLBE Good Faith Efforts Documentation
BID OPENING
9, WITHIN 3 WORKING DAYS OF | ALL BIDDERS | Form AA60 — List of Work Made
BID OPENING WITH GOOD Available
FAITH EFFORT
DOCUMENTATION
10. WITHIN 3 WORKING DAYS OF | ALL BIDDERS | Proof of Valid DBE-MBE-WBE-DVBE
BID OPENING WITH GOOD Certification Status e.g., Certs.
FAITH EFFORT
DOCUMENTATION
11. WITHIN 5 WORKING DAYS | 3 APPARENT Contractor’s Experience and Past Project
AFTER BID OPENING DATE | LOW BIDDERS | Documentation. See section 500
12. WITHIN 5 WORKING DAYS | 3 APPARENT Manufacturer Certification per Section
AFTER BID OPENING DATE | LOW BIDDERS | 500-1.1.2.1
13. WITHIN 10 WORKING DAYS APPARENT Names of the principal individual owners
AFTER RECEIPT BY BIDDER LOW BIDDER | of'the Apparent Low Bidder
OF CONTRACT FORMS
14, WITHIN 10 WORKING DAYS APPARENT If the Contractor is a Joint Venture:
AFTER RECEIPT BY BIDDER LOW BIDDER Toint V. A
OF CONTRACT FORMS ¢ Joint Venture Agreement
¢ Joint Venture License
15. WITHIN 10 WORKING DAYS APPARENT Form BBO0S - Work Force Report
AFTER RECEIPT BY BIDDER 1.OW BIDDER
OF CONTRACT FORMS
16. WITHIN 10 WORKING DAYS APPARENT Contract Forms - Agreement
AFTER RECEIPT BY BIDDER LOW BIDDER
OF CONTRACT FORMS
17. WITHIN 10 WORKING DAYS APPARENT Contract Forms - Payment and
AFTER RECEIPT BY BIDDER LOW BIDDER | Performance Bond
OF CONTRACT FORMS
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED
18. WITHIN 10 WORKING DAYS APPARENT Certificates of Insurance and
AFTER RECEIPT BY BIDDER LOW BIDDER | Endorsements
OF CONTRACT FORMS
19. WITHIN 10 WORKING DAYS APPARENT Contractor Certification - Drug-Free
AFTER RECEIPT BY BIDDER LOW BIDDER | Workplace
OF CONTRACT FORMS
20 WITHIN 10 WORKING DAYS APPARENT Contractor Certification - American with
| AFTER RECEIPT BY BIDDER | LOW BIDDER | Disabilitiess Act =~~~ "~~~ -~ -
OF CONTRACT FORMS
21. WITHIN 10 WORKING DAYS APPARENT Contractors Standards - Pledge of
AFTER RECEIPT BY BIDDER LOW BIDDER | Compliance
OF CONTRACT FORMS
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CONTRACT FORMS
AGREEMENT
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CONTRACT FORMS

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal
corporation, herein called "City", and SC Valley Engineering, Inc. , herein
called "Contractor" for construction of Sewer Pipeline Lateral Rehabilitation “Phase I-2”; Bid
No. K-15-1104-DBB-3, in the amount of Two Million Seven Hundred Ninty-Four Thousand

Dollars and 00/100 ($2.794.000.00), which is comprised of the Base Bid only.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the
parties hereto, City and Contractor agree as follows:

1.

5.

The following are incorporated into this contract as though fully set forth herein:
(a) The attached Faithful Performance and Payment Bonds.
b) The attached Proposal included in the Bid documents by the Contractor.

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special
Provisions (SSP).

(d That certain documents entitled Sewer Pipeline ILateral Rehabilitation
“Phase 1-2”, on file in the office of the Public Works Department as Document
No. B-11030, as well as all matters referenced therein.

The Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner Sewer Pipeline Lateral - Rehabilitation “Phase I-2”, Bid Number
K-15-1104-DBB-3, San Diego, California.

For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

No claim or suit whatsoever shall be made or brought by Contractor against any officer,
agent, or employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

This contract is effective as of the date that the Mayor or designee signs the agreement.
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CONTRACT FORMS (continued)

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and
through its Mayor or designee, pursuant to Municipal Code 22.3107 authorizing such execution.
THE CITY OF SAN DIEGO APPROVED AS TO FORM

Jan 1. Goldsmith, City Attorney

By BYQM .

Print Name: Stephen Samara, Print Name; o &
Principal Contract Specialist (Acting) Deputy City Attorney

Date: 6///_77 //,K — Date: [(7 [ | o \ L g‘

CONTRACTOR
By /d%/é(/ / /
Pri( Name:y
Title: Wﬂ%té\/@\:@’

N\w\ 24 D0[5

City of San Diego License No.. 22-00] 005583
State Contrectar’s License No. LI S5 i
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CONTRACT FORMS
ATTACHMENTS
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CONTRACT FORMS ATTACHMENTS
PERFORMANCE BOND AND LABOR AND MATERIALMEN’S BOND

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERJALMEN'S BOND:

S.C. Valley Engineering, inc. , a corporation, as principal, and

The Hanover Insurance Company , a corporation authorized to do

business in the State of California, as Surety, hereby obligate themselves, their successors and

asgigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of

Two Million Seven Hundred Ninety Four Thousand & 00/100--~--------— for the faithful performance of the

annexed contract, and in the sum of Two Million Seven Hundred Ninety Four Thousand & 00/100 for the
benefit of laborers and materialmen designated below.

Conditions:

If the Principal shall faithfully perform the annexed contract Sewer Pipeline Lateral
Rehabilitation “Phase I-2”, Bid Number K-15-1104-DBB-3, San Diego, California then the
obligation herein with respect to a faithful performance shall be void; otherwise it shall remain in full
force.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay all amounts due under the
California Unemployment Insurance Act then the obligation herein with respect to laborers and
materialmen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all
persons, firms and corporations entitled to file claims under the provisions of Chapter 3 of Division 5
of Title I of the Government Code of the State of California or under the provisions of Section 3082
et seq. of the Civil Code of the State of California.

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives
notice of same.
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CONTRACT FORMS ATTACHMENTS (continued)
PERFORMANCE BOND AND LABOR AND MATERIALMEN’S BOND

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this

bond.

Dated May 26, 2015

S.C. Valley Engineering, Inc.

=
¢ W\\ld o

Printed Name of Person Signing for Principal

Approved as to Form

Jan 1. Goldsmith, City Attorney

The HanO\%r Insurance Company

By g && AQMW ,&jg D\_a
Depuiy City Attorney W
By M

Rober{ ®. Dole, Attorney -in-fact

10509 Vista Sorrento Pkwy., Suite 106
Local Address of Surety

Approved:

By_ ¢ I N i 7 L P — San Diego, CA 92121
Mayor or Designee Local Address (City, State) of Surcty

858-200-4100
Local Telephone No. of Surety

Premium $ 23,769.00

Bond No._ 1036369
Executed in Triplicate Original
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THE HANOVER INSURANCE COMPANY
MASSACHUSETTS BAY INSURANCE COMPANY
CITIZENS INSURANCE COMPANY OF AMERICA

POWERS OF ATTORNEY
CERTIFIED COPY

KNOW ALL MEN BY THESE PRESENTS: That THE HANOVER INSURANCE COMPANY and MASSACHUSETTS BAY INSURANCE COMPANY, both being
corporations organized and existing under the laws of the State of New Hampshire, and CITIZENS INSURANCE COMPANY OF AMERICA, a corporation
organized and existing under the laws of the State of Michigan, do hereby constitute and appoint

Nicki Edwards, John T. Dole, Daniel P. Dole and/or Robert P. Dole

of Bonita, CA and each is a true and lawful Attorney(s)-in-fact to sign, execute, seal, acknowledge and deliver for,
and on its behalf, and as its act and deed any place within the United States, or, if the following line be filled in, only within the area therein designated

any and all bonds, recognizances, undertakings, contracts of indemnity or other writings obligatory in the nature thereof, as follows:
Any such obligations in the United States, not to exceed Ten Million and No/100 ($10,000,000) in any single instance

and said companies hereby ratify and confirm all and whatsoever said Attorney(s)-in-fact may lawfully do in the premises by virtue of these presents.
These appointments are made under and by authority of the following Resolution passed by the Board of Directors of said Companies which resolutions
are still in effect:

“RESOLVED, That the President or any Vice President, in conjunction with any Vice President, be and they are hereby authorized and empowered to appoint
Attorneys-in-fact of the Company, in its name and as its acts, to execute and acknowledge for and on its behalf as Surety any and all bonds, recognizances,
contracts of indemnity, waivers of citation and all other writings obligatory in the nature thereof, with power to attach thereto the seal of the Company. Any such
writings so executed by such Attorneys-in-fact shall be as binding upon the Company as if they had been duly executed and acknowledged by the regularly
elected officers of the Company in their own proper persons.” (Adopted October 7, 1981 - The Hanover Insurance Company, Adopted April 14, 1982 -
Massachusetts Bay Insurance Company; Adopted September 7, 2001 - Gitizens Insurance Company of America)

IN WITNESS WHEREOF, THE HANOVER INSURANCE COMPANY, MASSACHUSETTS BAY INSURANCE COMPANY and CITIZENS INSURANCE
COMPANY OF AMERICA have caused these presents to be sealed with their respective corporate seals, duly attested by two Vice Presidents,

this 11th day of November 2011. THE HANOVER INSURANCE COMPANY
MASSACHL%FBTTS BAY INSURANGE COMPANY

CITIZENS | ANCZ PANY OF AMERICA

Robert Thomas, Vice President

THE COMMONWEALTH OF MASSACHUSETTS )
COUNTY OF WORCESTER ) 8s.

On this 11th day of November 2011 before me came the above named Vice Presidents of The Hanover Insurance Company, Massachusetts Bay Insurance
Company and Citizens Insurance Company of America, to me personally known to be the individuals and officers described herein, and acknowledged that the
seals affixed to the preceding instrument are the corporate seals of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens
Insurance Company of America, respectively, and that the said corporate seals and their signatures as officers were duly affixed and subscribed to said
instrument by the authority and direction of said Corporations. .

BARBARA A, GARLICK
Notary Public
Gommonwaalh of Massachugets

Hy CommisionExis Sep 21,2018 ¢ ;e'"? 2, £ P 2 ) ?/22 fé e ﬁ

Barbara A. Garlick, Notary Public
My Commission Expires September 21, 2018

I, the undersigned Vice President of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens Insurance Company of Ametica,
hereby certify that the above and foregoing is a full, true and correct copy of the Original Power of Attorney issued by said Companies, and do hereby further
certify that the said Powers of Attorney are still in force and effect.

This Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of The Hanover Insurance Company,
Massachusetts Bay Insurance Company and Citizens Insurance Company of America.

“RESOLVED, That any and all Powers of Attorney and Certified Copies of such Powers of Attorney and certification In respect thereto, granted and executed
by the President or any Vice President in conjunction with any Vice President of the Company, shall be binding on the Company to the same extent as if all
signatures therein were manually affixed, even though one or more of any such signatures thereon may be facsimile.” (Adopted October 7, 1981 - The
Hanover Insurance Company; Adopted April 14, 1982 - Massachusetts Bay Insurance Company; Adopted September 7, 2001 - Citizens Insurance Company of
America) .

GIVEN under my hand and the seals of said Companies, at Worcester, Massachusetts, this 26 day of May 2015.

THE HANOVER INSURANCE COMPANY

MASSACHUSEYTS BAY INSURANCE COMPANY
CITIZENS INSURANCE COMPANY OF AMERICA

ooy o

Glenn Margosian, Vice President




CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

J

, Notary Public,

STATE OF CALIFORNIA

County of  San Diego

On May 26, 2015 before me, Nicki Edwards
Date

personally appeared Robert P. Dole

Insert Name of Notary exactly as it appears on the official seal

Name(s) of Signer(s)

NICK! EDWARDS
Commission # 2009737
Notary Public - Catifornia ‘g
San Diego County b

My Comm. Expires Mar 31, 2017

Place Notary Seal Above

who proved to me on the basis of satisfactory evidence to
be the person(g) whose name(g) is/are* subscribed to the
within instrument and acknowledged to me that he/shefthey
executed the same in his/herftheir authorized capacity(ies),
and that by his/her/their signature(g¥ on the instrument the
person(g); or the entity upon behalf of which the persor}(/s'ﬁ
acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of
the State of California that the foregoing paragraph is true
and correct.

Withess my hand and official seal,
A

-

Signature
Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of the form to another document.

Description of Attached Document

Title or Type of Document:

Faithful Performance / l.abor and Materialmen's Bond

Document Date: May 26, 2015

Number of Pages:

Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer’s Name: _Robert P. Dole

Signer’s Name:

[1 Individual
[] Corporate Officer — Title(s):

[ Individual
] Corporate Officer —Title(s):

O Partner  [Limited [] General O Partner  [Limited [ General

VI Attorney in Fact RIGHT THUMBPRINT [ ANt RIGHT THUMBPRINT
[] Trustee OF SIGNER [] Trustee OF SIGNER

[] Guardian or Conservator Top of thumb here [[] Guardian or Conservator Top of thumb here
[ Other: ] Other:

Signer is Representing:
The Hanover Insurance Co

Signer is Representing:




CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

PROJECT TITLE: Sewer Pipeline Lateral Rehabilitation “Phase 1-2”

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free
Workplace", of the project specifications, and that;

\9» C’ . \la\\fﬂ T::Vl‘?IV’l CENV\ &y . ‘ HL
(Ngme un@gj which business i¢ conducted)

has in place a drug-free workplace program that complies with said policy. I further certify that each
subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of subdivigions a) through c),of the policy g4 outlined.

Signed_+ M/L{/ %M _
Printed aénega muﬂf H’ V\bt"‘/&b\_
Title DVI‘(JS I CM
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CONTRACTOR CERTIFICATION

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE
CERTIFICATION

PROJECT TITLE: Sewer Pipeline Lateral Rehabilitation “Phase 1-2”

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2,

__“American With Disabilities Act”, of the project specifications, and that;

S.c.Ng \L(M Phonn-eens, « (Vl, C.

(Namelunder wh@h business is corfducted)

has in place workplace program that complies with said policy. I further certify that each subcontract
agreement for this project contains language which indicates the subcontractor’s agreement to abide
by the provisions of the policy as outline

il bt

Prmted(alme R?mew@ l #" V\UM‘" ~

Title ~D/ es i“‘M
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

PROJECT TITLE: Sewer Pip‘eline Lateral Rehabilitation “Phase 1-2”

I eclare under penalty of perjury that 1 am authorized to make this certification on behalf of

ey Bngveenns (e , as Contractor, that I am familiar with the
requ1rements of dlty dtJsan Diego Mﬁnicipal Code § 22.3224 regarding Contractor Standards as
outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the  project
specifications, and that Contractor has complied with those requirements.

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having
complied with City of San Diego Municipal Code § 22.3224,

atea tis _Z A0 ey of Mau 20(8
Signed //éw/ / %/,;ﬁ,éz
rsileSaamie|_t Wl

Title__ PWM .
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AFFIDAVIT OF DISPOSAL

WHEREAS, on the DAY OF , 2 the undersigned
entered into and executed a contract with the City of San Diego, a municipal corporation, for:

Sewer Pipeline Lateral Rehabilitation “Phase 1-2”
(Name of Project)

as particularly described in said contract and identified as Bid No. K-15-1104-DBB-3;
SAP No. (WBS/IO/CC) B-11030 and WHEREAS, the specification of said contract requires the
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project

- - - -have been disposed-of-in a-legal manner"; and WHEREAS, said contract has been completed and all.
surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all
surplus materials as described in said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF
Contractor

by
ATTEST:
State of
County of
On this DAY OF .2 , before the undersigned, a Notary Public in
and for said County and State, duly commissioned and sworn, personally appeared

known to me to be the Contractor

named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that
said Contractor executed the said Release.

Notary Public in and for said County and State
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ATTACHMENTS
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ATTACHMENT A
SCOPE OF WORK
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SCOPE OF WORK
1. SCOPE OF WORK: Line laterals where the mains were lined in phases J-1D and I-1 Part 1.
1.1.  The Work shall be performed in accordance with:
1.1.1. The Notice Inviting Bids and Appendix E.

2, CONSTRUCTION COST: The City’s estimated construction cost for this contract is
$3,795,000.00.

3. LOCATION OF WORK: This work is located within the City of San Diego in the right-of-
way and easement, as shown in Appendix E of the contract. (Within the communities of
Southeastern San Diego, Otay Mesa-Nestor, Greater Golden Hill, San Ysidro, San Carlos,
Del Cerro, and Allied Gardens)

4. CONTRACT TIME: The Contract Time for completion of the Work shall be
365 Working Days. '

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of
California Law, the Contractor shall possess valid appropriate license(s) at the time that the
Bid is submitted. Failure to possess the specified license(s) shall render the Bid as
non-responsive and shall act as a bar to award of the Contract to any Bidder not possessing
required license(s) at the time of Bid.

5.1. The City has determined the following licensing classification for this contract:

e CLASSA
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ATTACHMENT B
INTENTIONALLY LEFT BLANK
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ATTACHMENT C
EQUAL OPPORTUNITY CONTRACTING PROGRAM
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EQUAL OPPORTUNITY CONTRACTING PROGRAM

To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and
SUBSTITUTE with the following;

D.

CITY’S EQUAL OPPORTUNITY COMMITMENT.

Nondiscrimination in Contracting Ordinance,

The Contractor, Subcontractors and Suppliers shall comply with
requirements of the City’s Nondiscrimination in Contracting
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517.

‘The Coiitractor shall not discriminate on the basis of race,” gender,

religion, national origin, ethnicity, sexual orientation, age, or
disability in the solicitation, selection, hiring, or treatment of
subcontractors, vendors, or suppliers. The Contractor shall provide
equal opportunity for subcontractors to participate in subcontracting
opportunities. The Contractor understands and agrees that violation
of this clause shall be considered a material breach of the contract
and may result in contract termination, debarment, or other
sanctions.

The Contractor shall include the foregoing clause in all contracts
between the Contractor and Subcontractors and Suppliers.

Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, the Bidder shall provide to the City a list of all instances
within the past 10 years where a complaint was filed or pending
against Bidder in a legal or administrative proceeding alleging that
Bidder discriminated against its employees, subcontractors, vendors,
or suppliers, and a description of the status or resolution of that
complaint, including any remedial action taken.

Upon the City's request, the Contractor agrees to provide to the City,
within 60 days, a truthful and complete list of the names of all
Subcontractors and Suppliers that the Contractor has used in the past
5 years on any of its contracts that were undertaken within San
Diego County, including the total dollar amount paid by the
Contractor for each subcontract or supply contract.

The Contractor further agrees to fully cooperate in any investigation
conducted by the City pursuant to the City's Nondiscrimination in
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517.
The Contractor understands and agrees that violation of this clause
shall be considered a material breach of the Contract and may result
in remedies being ordered against the Contractor up to and including
contract termination, debarment and other sanctions for violation of
the provisions of the Nondiscrimination in Contracting Ordinance.
The Contractor further understands and agrees that the procedures,
remedies and sanctions provided for in the Nondiscrimination in
Contracting Ordinance apply only to violations of the Ordinance.
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

1. The Contractor, Subcontractors and Suppliers shall comply with the City’s
Equal Employment Opportunity Outreach Program, San Diego Municipal
Code §§22.2701 through 22.2707.

The Contractor shall not discriminate against any employee or applicant for
employment on any basis prohibited by law. Contractor shall provide
equal opportunity in all employment practices. Prime Contractor shall
ensure their subcontractors comply with this program. Nothing in this
section shall be interpreted to hold a prime contractor liable for any
discriminatory practice of its subcontractors.

The Contractor shall include the foregoing clause in all contracts between
the Contractor and Subcontractors and Suppliers.

2. If the Contract is competitively solicited, the selected Bidder shall submit a
Work Force Report (Form BBO05), within 10 Working Days after receipt by
the Bidder of Contract forms to the City for approval as specified in the
Notice of Intent to Award letter from the City.

3. If a Work Force Report is submitted, and the City determines there are
under-representations when compared to County Labor Force Availability
data, the selected Bidder shall submit an Equal Employment Opportunity
Plan.

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it
shall include the following assurances:

1. The Contractor shall maintain a working environment free of
discrimination, harassment, intimidation and coercion at all sites and
in all facilities at which the Contractor’s employees are assigned to
work.

2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.

3. The Contractor disseminates and reviews its EEO Policy with all
employees at least once a year, posts the policy statement and EEO
posters on all company bulletin boards and job sites, and documents
every dissemination, review and posting with a written record to
identify the time, place, employees present, subject matter, and
disposition of meetings.

4, The Contractor reviews, at least annually, all supervisors’ adherence
to and performance under the EEO Policy and maintains written
documentation of these reviews.

- 5. The Contractor discusses its EEQ Policy Statement with
subcontractors with whom it anticipates doing business, includes the
EEO Policy Statement in its subcontracts, and provides such
documentation to the City upon request.
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10.

11.

12.

13.

14,

15.

16.

The Contractor documents and maintains a record of all bid
solicitations and outreach efforts to and from subcontractors,
contractor associations and other business associations.

The Contractor disseminates its EEO Policy externally through
various media, including the media of people of color and women, in
advertisements to recruit, maintains files documenting these efforts,
and provides copies of these advertisements to the City upon request.

The Contractor disseminates its EEO Policy to union and community
organizations.

The Contractor provides immediate written notification to the City
when any union referral process has impeded the Contractor’s efforts
to maintain its EEO Policy.

The Contractor maintains a current list of recruitment sources,
including those outreaching to people of color and women, and
provides written notification of employment opportunities to these
recruitment sources with a record of the organizations’ responses.

The Contractor maintains a current file of names, addresses and
phone numbers of each walk-in applicant, including people of color
and women, and referrals from unions, recruitment sources, or
community organizations with a description of the employment
action taken.

The Contractor encourages all present employees, including people
of color and women employees, to recruit others.

The Contractor maintains all employment selection process
information with records of all tests and other selection criteria.

The Contractor develops and maintains documentation for on-the-job
training opportunities, participates in training programs, or both for
all of its employees, including people of color and women, and
establishes apprenticeship, trainee, and upgrade programs relevant to

_ the Contractor’s employment needs.

The Contractor conducts, at least annually, an inventory and
evaluation of all employees for promotional opportunities and
encourages all employees to seek and prepare appropriately for such
opportunities.

The Contractor ensures the company’s working environment and
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy
between the sexes.
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in
effect.

2) The City of San Diego Standard Specifications for Public Works Construction (The
WHITEBOOK).

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF
MEASURE, AND SYMBOLS

1-2 TERMS AND DEFINITIONS.
Normal Working Hours. To the City Supplement, ADD the following:

The Normal Working Hours are 7:00 AM to 3:30 PM.
SECTION 2 - SCOPE AND CONTROL OF WORK

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following:

1. You must perform, with your own organization, Contract work amounting to at
least 30% of the base bid alone or base bid and any additive or deductive
alternate(s) that together when added or deducted form the basis of award.

2. The self performance percentage requirement will be waived for contracts
when a “B” License is required or allowed.

2-5.3.1 General. To the City Supplement, ADD the following

7. For products for which an AML is available, products listed in the AML
shall be used. A submittal review will be conducted for products not
identified on an AML on a case-by-case basis when:

a) The product type or category is not in the AML.

b) The AML does not list at least two available manufacturers of the
product.

¢) The material or manufacturer listed in the AML is no longer
available. Documentation to substantiate the product is no longer
available or in production is required as part of the submittal.

In the case of conducting a submittal review when required by the Plans or
Special Provisions, or when requested by the Engineer, all submittals shall be
accompanied by the City’s submittal form.
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The Product Submittal Form is available for download at:

http://www.sandiego.gov/publicworks/edocref/index.shtml

SECTION 4 - CONTROL OF MATERIALS

4-1.3.6 Preapproved Materials. To the City Supplement, ADD the following:

3. You shall submit in writing a list of all products to be incorporated in the Work
that are on the AML.

4-1.6 Trade Names or Equals. ADD the following:

You must submit your list of proposed substitutions for “an equal” (“or equal™)

item(s) no later than 15 Working Days after the determination of the Apparent

Low Bidder and on the City’s Product Submittal Form available at.

http://www.sandiego.gov/publicworks/edocref/index.shtml
SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR
7-3 LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the
following:
The insurance provisions herein must not be construed to limit your indemnity
obligations contained in the Contract.
7-3.1 Policies and Procedures.

1. You must procure the insurance described below, at its sole cost and expense, to
provide coverage against claims for loss including injuries to persons or damage
to property, which may arise out of or in connection with the performance of the
Work by you, your agents, representatives, officers, employees or
Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on a
replacement cost valuation. The market value will not be accepted.

3. You must maintain this insurance for the duration of this contract and at all times
thereafter when you are correcting, removing, or replacing Work in accordance
with this contract. Your liabilities under the Contract, e.g., your indemnity
obligations, is not deemed limited to the insurance coverage required by this
contract.

4, Payment for insurance is included in the various items of Work as bid by you,
and except as specifically agreed to by the City in writing, you are not entitled to
any additional payment. Do not begin any work under this contract until you
have provided and the City has approved all required insurance.

Sewer Pipeline Lateral Rehabilitation “Phase I-2” 38 | Page

Attachment E - Supplementary Special Provisions
Volume 1 of 2 (Rev. Nov. 2013)




7-3.2

7-3.2.1

7-3.2.2

Policies of insurance must provide that the City is entitled to 30 days (10 days for
cancellation due to non-payment of premium) prior written notice of cancellation
or non-renewal of the policy. Maintenance of specified insurance coverage is a
material element of the Contract. Your failure to maintain or renew coverage or
to provide evidence of renewal during the term of the Contract may be treated by
the City as a material breach of the Contract.

Types of Insurance.

Commercial General Liability Insurance.

1.

Commercial General Liability Insurance must be written on the current version
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

The policy must cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

There must be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You must
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

All costs of defense must be outside the policy limits. Policy coverage must be
in liability limits of not less than the following:

General Annual Ageregate Limit Limits of Liability

Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit $2,000,000
Personal Injury Limit $1,000,000
Each Occurrence $1,000,000

Commercial Automobile Liability Insurance.

1.

You must provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

All costs of defense must be outside the limits of the policy.
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7-3.2.3 Contractors Pollution Liability Insurance.

1.

You must procure and maintain at your expense or require Subcontractor, as
described below to procure and maintain, the Contractors Pollution Liability
Insurance including contractual liability coverage to cover liability arising out
of cleanup, removal, storage, or handling of hazardous or toxic chemicals,
materials, substances, or any other pollutants by you or any Subcontractor in an
amount not less than $2,000,000 limit for bodily injury and property damage.

All costs of defense must be outside the limits of the policy. Any such
insurance provided by Subcontractor instead of you must be approved
separately in writing by the City.

For approval of a substitution of Subcontractor’s insurance, you must certify
that all activities for which the Contractors Pollution Liability Insurance will
provide coverage will be performed exclusively by the Subcontractor providing
the insurance. The deductible must not exceed $25,000 per claim.

Contractual liability must include coverage of tort liability of another party to
pay for bodily injury or property damage to a third person or organization.
There must be no endorsement or modification of the coverage limiting the
scope of coverage for either “insured vs. insured” claims or contractual
liability.

Occurrence based policies must be procured before the Work commences and
must be maintained for the Contract Time. Claims Made policies must be
procured before the Work commences, must be maintained for the Contract
Time, and must include a 12 month extended Claims Discovery Period
applicable to this contract or the existing policy or policies must continue to be
maintained for 12 months after the completion of the Work without advancing
the retroactive date.

Except as provided for under California law, the policy or policies must
provide that the City is entitled to 30 days prior written notice (10 days for
cancellation due to non-payment of premium) of cancellation or non-renewal
of the policy or policies.

7-3.2.4 Contractors Hazardous Transporters Pollution Liability Insurance,

1.

You must provide at your expense or require Subcontractor to provide, as
described below Contractors Hazardous Transporters Pollution Liability
Insurance including contractual liability coverage to cover liability arising out
of transportation of hazardous or toxic, materials, substances, or any other
pollutants by you or any Subcontractor in an amount not less than $2,000,000
limit per occurrence/aggregate for bodily injury and property damage.

All costs of defense must be outside the limits of the policy. The deductible
must not exceed $25,000 per claim. Any such insurance provided by a
subcontractor instead of you must be approved separately in writing by the

City.
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7-3.3

7-3.3.1

7-3.4

7-3.5

7-3.5.1

3. For approval of the substitution of Subcontractor’s insurance the Contractor
shall certify that all activities for which Contractors Hazardous Transporters
Pollution Liability Insurance will provide coverage will be performed
exclusively by the Subcontractor providing the insurance.

4, Contractual liability must include coverage of tort liability of another party to
pay for bodily injury or property damage to a third person or organization.
There must be no endorsement or modification of the coverage limiting the
scope of coverage for either “insured vs. insured” claims or contractual
liability. Occurrence based policies must be procured before the Work
commences and must be maintained for the duration of this contract. Claims
Made policies must be procured before the Work commences, must be
maintained for the duration of this contract, and must include a 12 month
extended Claims Discovery Period applicable to this contract or the existing
policy or policies must continue to be maintained for 12 months after the
completion of the Work under this contract without advancing the retroactive
date.

5. Except as provided for under California law, the policy or policies must
provide that the City is entitled to 30 days prior written notice (10 days for
cancellation due to non-payment of premium) of cancellation or non-renewal
of the policy or policies.

Rating Requirements, FExcept for the State Compensation Insurance Fund, all
insurance required by this contract as described herein must be carried only by
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI”
by A.M. Best Company, that are authorized by the California Insurance
Commissioner to do business in the State, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the State and
is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers must be subject to all of the
requirements for policies of insurance provided by admitted carriers described herein.

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance
and endorsements evidencing the insurance required herein, and furnish renewal
documentation prior to expiration of this insurance. Each required document must be
signed by the insurer or a person authorized by the insurer to bind coverage on its
behalf. We reserve the right to require complete, certified copies of all insurance
policies required herein.

Policy Endorsements.

Commercial General Liability Insurance
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7-3.5.1.1

7-3.5.1.2

7-3.5.1.3

7-3.5.2

7-3.5.2.1

Additional Insured.

a) You must provide at your expense policy endorsement written on the current
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form
providing coverage at least as broad.

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04,
the policy must be endorsed to include the City and its respective elected
officials, officers, employees, agents, and representatives as additional insured.

c) The additional insured coverage for projects for which the Engineer’s Estimate is
$1,000,000 or more must include liability arising out of: (a) Ongoing operations
performed by you or on your behalf, (b) your products, (¢) your work, e.g., your
completed operations performed by you or on your behalf, or (d) premises

~owned, leased, controlled, or used by you.

d) The additional insured coverage for projects for which the Engineet’s Estimate is
less than $1,000,000 must include liability arising out of: (a) Ongoing operations
performed by you or on your behalf, (b) your products, or (c) premises owned,
leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy must be endorsed to
provide that the coverage with respect to operations, including the completed
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and
representatives. Further, it must provide that any insurance maintained by the City
and its elected officials, officers, employees, agents and representatives must be in
excess of your insurance and must not contribute to it.

Project General Aggregate Limit. The policy or policies must be endorsed to
provide a Designated Construction Project General Aggregate Limit that will apply
only to the Work. Only claims payments which arise from the Work must reduce the
Designated Construction Project General Aggregate Limit. The Designated
Construction Project General Aggregate Limit must be in addition to the aggregate
limit provided for the products-completed operations hazard.

Commercial Automobile Liability Insurance,

Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form
or equivalent form providing coverage at least as broad, the policy must be endorsed
to include the City and its respective elected officials, officers, employees, agents,
and representatives as additional insured, with respect to liability arising out of

. automobiles owned, leased, hired or borrowed by you or on your behalf. This

endorsement is limited to the obligations permitted by California Insurance Code
§11580.04. '
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7-3.5.3 Contractors Pollution Liability Insurance Endorsements.
7-3.5.3.1 Additional Insured.

a) The policy or policies must be endorsed to include as an Insured the City and its
respective elected officials, officers, employees, agents, and representatives, with
respect to liability arising out of: (a) Ongoing operations performed by you or on
your behalf, (b) your products, (¢) your work, e.g., your completed operations
performed by you or on your behalf, or (d) premises owned, leased, controlled, or
used by you; except that in connection with, collateral to, or affecting any
construction contract to which the provisions of subdivision (b) of § 2782 of the
California Civil Code apply, this endorsement must not provide any duty of
indemnity coverage for the active negligence of the City and its respective
elected officials, officers, employees, agents, and representatives in any case
where an agreement to indemnify the City and its respective elected officials,
officers, employees, agents, and representatives would be invalid under
subdivision (b) of §2782 of the California Civil Code.

b) In any case where a claim or loss encompasses the negligence of the Insured and
the active negligence of the City and its respective elected officials, officers,
employees, agents, and representatives that is not covered because of California
Insurance Code §11580.04, the insurer's obligation to the City and its respective
elected officials, officers, employees, agents, and representatives must be limited
to obligations permitted by California Insurance Code §11580.04.

7-3.5.3.2 Primary and Non-Contributory Coverage. The policy or policies must be
endorsed to provide that the insurance afforded by the Contractors Pollution Liability
Insurance policy or policies is primary to any insurance or self-insurance of the City
and its elected officials, officers, employees, agents and representatives with respect
to operations including the completed operations of the Named Insured. Any
insurance maintained by the City and its elected officials, officers, employees, agents
and representatives must be in excess of your insurance and must not contribute to it.

7-3.5.3.3 Severability of Interest. For Contractors Pollution Liability Insurance, the policy or
policies must provide that your insurance must apply separately to each insured
against whom claim is made or suit is brought, except with respect to the limits of the
insurer's liability and must provide cross-liability coverage.

7-3.54 Contractors Hazardous Transporters Pollution Liability Insurance
Endorsements.
7-3.5.4.1 Additional Insured.

a) The policy or policies must be endorsed to include as an Insured the City and its
respective elected officials, officers, employees, agents, and representatives, with
respect to liability arising out of: (a) Ongoing operations performed by you or on
your behalf, (b) your products, (c) your work, e.g., your completed operations
performed by you or on your behalf, or (d) premises owned, leased, controlled, or
used by you; except that in connection with, collateral to, or affecting any
construction contract to which the provisions of subdivision (b) of §2782 of the
California Civil Code apply, this endorsement must not provide any duty of
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7-3.542

7-3.5.4.3

7-3.6

7-3.7

7-3.8
7-3.9
7-4

7-4.1

indemnity coverage for the active negligence of the City and its respective
elected officials, officers, employees, agents, and representatives in any case
where an agreement to indemnify the City and its respective elected officials,
officers, employees, agents, and representatives would be invalid under
subdivision (b) of §2782 of the California Civil Code.

b) In any case where a claim or loss encompasses the negligence of the Insured and
the active negligence of the City and its respective elected officials, officers,
employees, agents, and representatives that is not covered because of California
Insurance Code §11580.04, the insurer's obligation to the City and its respective
elected officials, officers, employees, agents, and representatives must be limited
to obligations permitted by California Insurance Code §11580.04.

"Primzru'y and Nohr-Corntrri'butory' Covéfage. ~ The pdlicy or policies must be

endorsed to provide that the insurance afforded by the Contractors Pollution Liability
Insurance policy or policies is primary to any insurance or self-insurance of the City
and its elected officials, officers, employees, agents and representatives with respect
to operations including the completed operations of the Named Insured. Any
insurance maintained by the City and its elected officials, officers, employees, agents
and representatives must be in excess of your insurance and must not contribute to it.

Severability of Interest. For Contractors Hazardous Transporters Pollution Liability
Insurance, the policy or policies must provide that your insurance must apply
separately to each insured against whom claim is made or suit is brought, except with
respect to the limits of the insurer's liability and must provide cross-liability
coverage.

Deductibles and Self-Insured Retentions. You must pay for all deductibles and
self-insured retentions. You must disclose deductibles and self-insured retentions to
the City at the time the evidence of insurance is provided.

Reservation of Rights. The City reserves the right, from time to time, to review
your insurance coverage, limits, deductibles and self-insured retentions to determine
if they are acceptable to the City. The City will reimburse you, without overhead,
profit, or any other markup, for the cost of additional premium for any coverage
requested by the Engineer but not required by this contract.

Notice of Changes to Insurance. You must notify the City 30 days prior to any
material change to the policies of insurance provided under this contract.

Excess Insurance. Policies providing excess coverage must follow the form of the
primary policy or policies e.g., all endorsements.

WORKERS’ COMPENSATION INSURANCE. DELETE in its entirety and
SUBSTITUTE with the following:

Workers’ Compensation Insurance and Employers Liability Insurance.
1. In accordance with the provisions of §3700 of the California Labor Code, you

must provide at your expense Workers’ Compensation Insurance and Employers
Liability Insurance to protect you against all claims under applicable state
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7-4.1.1

7-8.6

7-10.5.3

7-15

7-16

ADD:
7-16

7-16.1

workers compensation laws. The City, its elected officials, and employees will
not be responsible for any claims in law or equity occasioned by your failure to
comply with the requirements of this section.

2. Limits for this insurance must be not less than the following:

Workers’ Compensation Statutory Employers Liability
Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

3. By signing and returning the Contract you certify that you are aware of the
provisions of §3700 of the Labor Code which require every employer to be
insured against liability for worker’s compensation or to undertake self-insurance
in accordance with the provisions of that code and you must comply with such
provisions before commencing the Work as required by §1861 of the California
Labor Code.

Waiver of Subrogation. The policy or policies must be endorsed to provide that the
insurer will waive all rights of subrogation against the City, and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from work performed by the Named
Insured for the City.

Water Pollution Control. ADD the following:
1. Based on a preliminary assessment by the City, the Contract is subject to WPCP.

Steel Plate Covers. Table 7-10.5.3(A), REVISE the plate thickness for 5°-3” trench
width to read 1 34”.

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. To the City
Supplement, fourth paragraph, last sentence, DELETE in its entirety and
SUBSTITUTE with the following:

Your duty to indemnify and hold harmless does not include any claims or liability
arising from the established active or sole negligence, or willful misconduct of the
City, its officers, or employees.

COMMUNITY LIAISON. To the City Supplement, DELETE in its entirety and
SUSBTITUTE with the following:

COMMUNITY OUTREACH.

General.

1. To ensure consistency with the City’s community outreach plan for the
project, the City will work with the Contractor to inform the public (which

includes, but is not limited to, property owners, renters, homeowners,
business owners, recreational users, and other community members and
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stakeholders) of construction impacts. Efforts by the Contractor to mitigate
construction impacts by communicating with the public require close
coordination and cooperation with the City.

2. The Contractor will perform the community outreach activities required
throughout the Contract Time.

3. The Contractor shall closely coordinate the Work with the businesses,
institutions, residents and property owners impacted by the Project. Example
duties of the Contractor include notification to the businesses, institutions
and residents of the commencement of construction activities not less than 5
days in advance, coordination of access for vehicular and pedestrian traffic to
businesses, institutions and residences impacted by the Project, reporting of
Contractor activities at all Project progress meetings scheduled by the

" Engineer, attendance to the Project Pre-construction Meeting, attendance at 2
community meetings, response to community questions and complaints
related to Contractor activities, and written documentation including logging
in all inquiries and complaints received into the City’s Public Contact Log
located on the City’s SDShare site:

http://sdshare/forums/ecp/PITS/pict/Lists/Public%20Contact%20L og/Allltems.aspx

4. The Contractor shall execute the Information Security Policy
Acknowledgement Form - For Non-City Employees within 15 days of the
award of the Contract if:

a) The contact information for the Contractor is made available on any
outreach materials or;

b) The Contractor will be the primary point of contact to resolve project
related inquiries and complaints.

5. Electronic Communication.

All inquiries and complaints will be logged in to the City’s SDShare site
within 24 hours of receipt of inquiries and complaints.

Any updates or a resolution of inquiries, and complaints shall be documented
in the City’s SDShare site within 24 hours.

Copies of email communications shall be saved on to the City’s SDShare site
as individually as an Outlook Message Format (*.msg).

All graphics, photos, and other electronic files associated with the inquiries
and or complaints shall be saved into the individual record.

6. When specified in the Special Provisions, present your Exclusive
Community Liaison to the Engineer, in writing, within 15 days of the award
of the Contract.
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7-16.2 Submittals.

L.

The Contractor shall submit to the Resident Engineer, for review and
approval, all drafts of letters, notices, postcards, door hangers, signs, mailing
lists, proposed addresses for hand-delivery, and any other notices and letters
that are to be mailed and or distributed to the public.

a. Prior to distributing or mailing, the Contractor shall submit final
drafts of letters, notices, postcards, door hangers, signs, and any
other notices and letters to the Resident Engineer for final review and
approval.

b. After distributing or mailing, the Contractor shall submit verification
of delivery and any copies of returned notices to the Resident
Engineer.

The Contractor will use the City’s SDShare site to identify and summarize
communications-(via phone, in person, and email) with the public the within
24 hours of receipt, even if the Contractor’s response to the individual is still
incomplete. The Contractor will upload to the City’s SDShare site copies of
all written, electronic, and verbal communications and conversations with the
public.

7-16.3 Public Notice by Contractor.

1.

Furnish and distribute public notices in the form of door hangers using the
City’s format to all occupants and/or property owners along streets where
Work is to be performed at least 5 days before starting the Work as directed
by the Resident Engineer.

For all Work on private property, contact each owner and occupant
individually a minimum of 15 days prior to the Work. If the Work has been
delayed, re-notify owners and occupants of the new Work schedule, as
directed by the Resident Engineer.

7-16.4 Quality Assurance.

1.

During the course of community outreach, the Contractor shall ensure the
character of all persons that conduct community outreach (distributing door
hangers, attending community meetings, interacting with the public, etc.), on
behalf of the Contractor:

a. Have the ability to speak and comprehend English and/or Spanish, as
appropriate for the community or public they are informing,

b. Possess and display easily verifiable and readable personal
identification that identifies the person as an employee of the
Contractor,

c. Have the interpersonal skills to effectively, professionally, and
tactfully represent the project, Contractor, and City to the public.
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7-16.5 Communications with the Public.

1.

The Contractor shall provide updates on construction impacts to the Resident
Engineer. The Contractor shall notify the Resident Engineer in advance
about time-sensitive construction impacts and may be required to distribute
construction impact notices to the public on short notice.

The Contractor shall incorporate community outreach activities related to
construction impacts in the baseline schedule and update the Resident
Engineer with each week's submittal of the Three-Week Look Ahead
Schedule.

At the request of the Resident Engineer, the Contractor shall attend and
participate in project briefings at community meetings.

The Contractor shall coordinate with the Resident Engineer on all responses
and actions taken to address public inquiries and complaints within 24-hours’
that they are received.

7-16.6 Communications with Media.

1.

The City may allow members of the media access to its construction site(s)
on a case-by-case basis only.

Occasionally, members of the media may show up at construction sites,
uninvited. Members of the media (including, but not limited to newspaper,
magazine, radio, television, bloggers, and videographers) do not have the
legal right to be in the construction site without the City’s permission.

In the event media representatives arrive near or on the construction site(s),
the Contractor shall keep them off the site(s), in a courteous and professional
manner, until a Public Information Officer is available to meet them at an
approved location.

The Contractor shall report all members of the media visits to the Resident
Engineer as quickly as possible, so that the City’s Public Information Officer
can meet with the members of the media at the construction site(s).

If the City allows members of the media to access a construction site, the
Contractor shall allow the City to escort the media representatives while they
are on the construction site and shall ensure their safety.

The Contractor shall require media representatives to sign in and out of the
Site Visitor Log and to use Personal Protective Equipment.

The Contractor has a right to speak to members of the media about its
company and its role on the project. All other questions shall be referred to
the City.
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7-16.7 Exclusive Community Liaison Services.

If directed to conduct Exclusive Community Liaison Services, the Contractor shall

retain an Exclusive Community Liaison for the Project whose sole responsibilities

will be as follows:

1. Develop a contact list of community, tenants, property owners, and agencies
with a stake in the project.

2. Notify businesses, institutions, property owners, and residents of the
commencement of construction activities and utility service interruptions not
less than 5 days in advance.

3. Coordinate access for vehicular and pedestrian traffic to businesses,
institutions and residences impacted by the Project.

4, Prepare and present of materials in coordination with the Resident Engineer
(the City’s standards and guidelines for the communication materials are
available for review by Bidders by sending a request to the Contract
Specialist).

5. Respond to community questions and complaints related to Contractor
activities.

6. Write, edit, update, or produce brochures, pamphlets and news releases.

7. Provide standard telephone inquiries and e-mail responses:

a) Respond to telephone calls and e-mails from the public.
b) Record calls and e-mails on the City’s SDShare site.

8. Report Exclusive Community Liaison activities at all progress meetings
scheduled by the Resident Engineer.

9. Attendance at pre-construction, community and stakeholders meetings.

7-16.7.1 Exclusive Community Liaison Work Plan. The Work plan for the Exclusive

Community Liaison shall address the items of Work specified in these specifications.

Present your Exclusive Community Liaison and submit your exclusive community

outreach plan (in writing) as specified in the Special Provisions within 15 days of

the Award of the Contract.

7-16.8 Payment, The Payment for the community outreach and public notices is included
in the various Bid items. The payment for exclusive community liaison is in the bid
item for “Exclusive Community Liaison Services” when provided as a separate Bid
item.” If no Bid item has been provided the payment is included in the various Bid
items.
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7-20

9325

ADD:
9-3.7

207-17.2.3

207-27

300-1.4

ELECTRONIC COMMUNICATION. ADD the following:

Virtual Project Manager will be used on this contract.
SECTION 8 - FACILITIES FOR AGENCY PERSONNEL
FIELD OFFICE FACILITIES. To the City Supplement, DELETE in its entirety.
SECTION 9 - MEASUREMENT AND PAYMENT

Withholding of Payment. To the City Supplement, item i), DELETE in its entirety
and SUBSTITUTE with the following:

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16,
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING
SYSTEM.”

Compensation Adjustments for Price Index Fluctuations. This Contract is not
subject to the provisions of The WHITEBOOK for Compensation Adjustments for
Price Index Fluctuations for the paving asphalt.

SECTION 207 - PIPE

Pipe Manufacturer. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following;:

PVC products as manufactured or distributed by J-M Manufacturing Company shall
not be used on the Contract for pressurized pipe unless specified otherwise.

FUSIBLE NON-PRESSURE POLYVINYLCHLORIDE PIPE. DELETE in its
entirety.

SECTION 300 - EARTHWORK

Payment. To the City Supplement, paragraph (2), DELETE in its entirety and
SUBSTITUTE with the following;:

2. Payment for existing pavement removal and disposal of up to 12” thick,
within the excavation e.g., trench limits, shall be included in the Bid item for
installation of the mains or the Work item that requires pavement removal.
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SECTION 302 - ROADWAY SURFACING

302-3 PREPARATORY REPAIR WORK. To the City Supplement, DELETE in its
entirety and SUBSTITUTE with the following:

302-3 PREPARATORY REPAIR WORK.
1. Prior to roadway resurfacing or the application of slurry, the Contractor shall

complete all necessary preparation and repair work to the road segment e.g.,
tree trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump
removal, miscellaneous asphalt patching, removal of raised pavement markers,
removal of pavement markings, etc. and as specified in the Special Provisions.

Preparatory work shall include, but not be limited to, tree trimming, weed
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump
removal, miscellaneous asphalt patching, removal of raised pavement markers,
removal of pavement markings, etc.

The Contractor shall repair areas of distressed asphalt concrete pavement by
milling or removing damaged areas of pavement to a minimum depth of 2” for
Residential streets, and a minimum depth of 3” for all others to expose firm and
unyielding pavement. The Contractor shall prepare subgrade as needed and
install a minimum of 2 for residential streets, and a minimum of 3 for all
others, of compacted asphalt concrete pavement over compacted native
material as directed by the Engineer.

If, in order to achieve the minimum specified depth, the base material is
exposed, the material shall be compacted to 95% relative compaction to a depth
10” below the finished grade (dig out). Compaction tests shall be made to
ensure compliance with the specifications. The Engineer will determine when
and where the test will occur. The City will pay for the soils testing required by
the Engineer, which meets the required compaction. The Contractor shall
reimburse the City for the cost of retesting failing compaction tests. If
additional base material is required, the Contractor shall use Class 2 Aggregate
Base in accordance with 200-2.2, “Crushed Aggregate Base.”

Recycled base material shall conform to Crushed Miscellaneous Base Material
in accordance with 200-2.4, “Crushed Miscellaneous Aggregate Base.”

- Prior to replacing asphalt, the area shall be cleaned by removing all loose and

damaged material, moisture, dirt, and other foreign matter and shall be tack
coated in accordance with 302-5.4 “Tack Coat.”

The Contractor shall install new asphalt within the repair area or for patches in
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.” Asphalt
concrete shall be C2-PG 64-10 in compliance with 400-4, “ASPHALT
CONCRETE.”

No preparatory asphalt work shall be done when the atmospheric temperature
is below 50 °F or during unsuitable weather.

Following the asphalt placement, the Contractor shall roll the entire area of
new asphalt in both directions at least twice. The finished patch shall be level
and smooth in compliance with 302-5.6.2 “Density and Smoothness.” After
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10.

placement and compaction of the asphalt patch, the Contractor shall seal all
finished edges with a 4” wide continuous band of SS-1H.

The minimum dimension for each individual repair shall be 4’ x 4’ and shall be
subject to the following conditions:

a)  If the base material is exposed to achieve the required minimum removal
thickness, the base material shall be prepared conforming to 301-1,
“SUBGRADE PREPARATION.”

b)  When additional base material is required, then the contractor shall use
Class 2 Aggregate Base in accordance with 200-2.2, “Crushed Aggregate
Base.” Recycled base material shall conform to Crushed Miscellaneous
Base Material in accordance with 200-2.4, “Crushed Miscellaneous
Base.” - - - B T o

¢)  The Contractor may use grinding as a method for removal of deteriorated
pavement when the areas indicated for removal are large enough (a
minimum of the machine drum width) and when approved by the
Engineer.

d)  For both scheduled and unscheduled base repairs, failed areas may be
removed by milling or by excavation provided that the edges are cut
cleanly with a saw. The areas shall be cleaned and tack coated in
accordance with 302-5.4, “Tack Coat” before replacing the asphalt. The
areas for scheduled repairs have been marked on the street.

302-3.1 Asphalt Patching.

1.

Asphalt patching shall consist of patching potholes, gutter-line erosion, and
other low spots in the pavement that are deeper than %" per 302-5.6.2,
“Density and Smoothness.” These areas are generally smaller and more
isolated than those areas in need of mill and pave.

The areas requiring patching have been identified in the Contract Documents,
marked on the streets, or as directed by the Engineer. The Contractor shall
identify any new areas that may require patching prior to slurry work to ensure
the smoothness and quality. of the finished product.

The Contractor shall identify and repair any areas that may require patching,
prior to the placement of slurry seal for smooth finished product.

Asphalt overlay shall not be applied over deteriorated pavement. Preparatory
asphalt work shall be completed and approved by the Engineer before
proceeding with asphalt overlay.

The Contractor shall remove distressed asphalt pavement either by saw cutting
or milling, to expose firm and unyielding pavement; prepare subgrade (as
needed); and install compacted asphalt concrete pavement over compacted
native material as directed by the Engineer.

Prior to replacing asphalt, the area shall be cleaned and tack coated per
302-5.4, “Tack Coat”.

Following the asphalt placement, the Contractor shall roll the entire patch in
both directions covering the patch at least twice.
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8.

9.

After placement and compaction of the asphalt patch, the Contractor shall seal
all finished edges with a 4 wide continuous band of SS-1H.

Base repairs shall not exceed 20% RAP in content.

302-3.2 Payment.

L.

Payment for replacement of existing pavement when required shall be included
in the unit bid price for Asphalt Pavement repair for the total area replaced and
no additional payment shall be made regardless of the number of replacements
completed. No payment shall be made for areas of over excavation or outside
trench areas in utility works unless previously approved by the Engineer. No
payment for pavement replacement will be made when the damage is due to the
Contractor’s failure to protect existing improvements. The Contractor shall
reimburse the City for the cost of retesting all failing compaction tests.

The areas and quantities shown on the road segments and in appendices are
given only for the. Contractor’s aid in planning the Work and preparing Bids.
The Engineer will designate the limits to be removed and these designated
areas shall be considered to take precedent over the area shown in an Appendix
to the Contract Documents. The quantities shown in the appendices are based
on a street assessment survey and may vary.

At the end of each day, the Contractor shall submit to the Engineer an itemized
list of the asphalt pavement repair work completed. The list shall include the
location of the work and the exact square footage of the repair.

Preparatory repair work and tack coating will be paid at the Contract unit price
per ton for Asphalt Pavement Repair. No payment shall be made for areas of
over excavation unless previously approved by the Engineer.

Milling shall be included in the Bid item for Asphalt Pavement Repair unless
separate Bid item has been provided.

Payment for miscellaneous asphalt patching shall be included in the Contract
unit price for slurry and no additional payment shall be made therefore.

302-5.1.1 Damaged AC Pavement Replacement. To the City Supplement, DELETE in its
entirety.

302-5.1.2 Measurement and Payment. To the City Supplement, DELETE in its entirety.

302-5.2.1 Measurement and Payment. To the City Supplement, item c¢), ADD the following:

Imported Subgrade material shall be paid per bid item “Imported Backfill”.

SECTION 306 — UNDERGROUND CONDUIT CONSTRUCTION

306-1 OPEN TRENCH OPERATIONS. To the City Supplement, CORRECT certain
section numbering as follows:
OLD NEW
SECTION TITLE SECTION
NUMBER NUMBER
306-1.8 House Connection Sewer (Laterals) and 306-1.9
Cleanouts
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306-1.6

306-1.8.3

306-22

500-1.1.1

500-1,1.2.1

500-1.1.5

OLD NEW
SECTION TITLE SECTION
NUMBER NUMBER

306-1.7.1 Payment 306-1.9.1

306-1.7.2 Sewer Lateral with Private Replumbing 306-1.9.2
306-1.7.2,1 Location 306-1.9.2.1
306-1.7.2.2 Permits 306-1.9.2.2
306-1.7.2.3 Submittals 306-1.9.2.3
306-1.7.2.4 Trenchless Construction 306-1.9.2.4
306-1.7.2.5 Payment - 306-1.9.2.5
306-1.7.3.6 Private Pump Installation 306-1.9.2.6
306-1.7.3.7 Payment 306-1.9.2.7

Basis of Payment for Open Trench Installations. ADD the following:

Payment for imported backfill when the Contractor elects to import material from a
source outside the project limits and when authorized by the Engineer shall be
included in the Bid unit price for Imported Backfill. The price shall include the
removal and disposal of unsuitable materials.

Polyurethane Lining. To the City Supplement, item 5. DELETE in its entirety
PIPE FUSION. DELETE in its entirety.

SECTION 500 — PIPELINE
General. To the City Supplement, (1) (a), ADD the following:

The felt and resin system shall be selected from those listed in the City’s approved
material list.

Initial Submittals. To the City Supplement, ADD the following;:

Within 5 Working Days after Bid Opening date, the three apparent low bidders shall
submit the following:

. Contractor’s Experience and Past Project Documentation
. Manufacturer Certification

o Authorized Installer Certification

Video Inspection. To the City Supplement, after the last paragraph, ADD the
following;:

During the pre-installation video the contractor must identify all existing protruding
laterals with the existing main and trim them flush to the main prior to rehabilitation.
The cost of trimming the existing laterals will be included in the pipe rehabilitation
bid item.
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500-1.1.9

500-1.2.4

500-1.6

ADD:

500-1.6

500-1.6.1

500-1.6.2

Measurement and Payment, Third paragraph, DELETE in its entirety.

Sewer Bypassing and Dewatering. DELETE in its entirety and SUBSTITUTE with
the following:

When required by the Contract Documents or the process, the Contractor shall bypass
the sewer flow around the Work and dewater the Site in conformance with 704,
“SEWAGE SPILL PREVENTION” and 705-2.1, “General”

SERVICE LATERALS. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following;:

Service Lateral Rehabilitation.
General.

a)  The rehabilitation shall be accomplished using a.fabric or fiberglass tube of
particular length and a thermoset resin with physical and chemical properties
appropriate for the application without excavation and disturbing surface
improvements. The tube is vacuum impregnated with the resin. Access to an
upstream end of the service lateral is made by excavation in the public right of
way. Installation of the resin-impregnated tube into the service lateral may be
performed either by Type A inversion in accordance with ASTM F1216 or by
Type B pull-in in accordance with ASTM F 1743, and may be performed from
either the mainline or the excavated end of the lateral.

b)  The cured-in-place liner shall extend the entire length of the lateral from the
access point to the mainline. The liner shall be extended sufficiently to create a
water tight seal at the main and the liner interface. Once the tube or resin
composite is cured, the installation equipment shall be removed and the
protruding end in the collector shall be cut using a robotic cutting device. A
sewer cleanout in accordance with the Standard Drawing SDS-102 “Sewer
Lateral Cleanout (In Driveway, Paved Alley, Sidewalk, or Other Area Subject
to Traffic)”or SDS-103 “Sewer Lateral Cleanout Outside Traveled Way” shall
be installed at the access point and properly backfilled. The Resident Engineer
will determine if a new cleanout needs to be installed.

¢)  The liner shall be extended sufficiently to create a water tight seal at the main
and the liner interface.

d)  If there is a SLC in place, then the cured-in-place lateral liner shall have a
minimum overlap of 2” over the previously installed SLC sewer main lateral
connection.

Material.

a)  The tube shall consist of one or more layers of flexible needled felt, or an
equivalent material. Where the tube is fabricated from non woven felt, the
longitudinal and circumferential joints are made up by seal bonding. The tube
shall be capable of conforming to bends, off-set joints, bells, and disfigured

Sewer Pipeline Lateral Rehabilitation “Phase I-2” 55 | Page
Attachment E - Supplementary Special Provisions
Volume 1 of 2 (Rev. Nov. 2013)



b)

pipe sections. The resin and catalyst system as designed for the specific
application shall meet the chemical resistance requirements of 210-2.3.3,
“Chemical Resistance Test (Pickle Jar Test).”

The composite of the materials above shall, upon installation inside the host
pipe, shall exceed the minimum test standards specified in Table 500-1.4.2 (A).

500-1.6.3 Installation Procedures (ASTM F1216-98 and ASTM F1743).

a)

)

d)

g)'

h)

The Property Owner of the lateral being reconstructed shall be informed, and
the flow stopped, for the period of reconstruction work. By-pass pumping the
collector pipe may not be necessary for normal flows.

The Contractor shall excavate an access pit at the appropriate upstream point
on the service lateral in accordance with the reconstruction length determined
by the Engineer.

The Contractor shall always clean and use color video of the lateral line
immediately prior to reconstruction to determine the structural condition of the
pipeline. Roots, debris, and protruding service connections shall be removed
prior to reconstruction. The video discs shall be formatted per Section 306-9.

The tube shall be inspected for torn or frayed sections. If Resident Engineer
determines that the tube is in good condition the tube shall then be vacuum
impregnated with the thermoset resin.

No open pans or uncontrolled open-air pouring of resin shall be allowed during
tube saturation. Resin shall be contained within the inflation bladder during
vacuum impregnation and insertion. The Contractor shall ensure that no public
property is exposed to contamination by liquid resin compounds or
components.

The saturated tube along with the inflation bladder shall be inserted into the
installation equipment and the end closed. The entire installation equipment
shall be placed in the pipe access pit and aligned with the exposed end of the

pipe.

The resin and tube shall be completely protected during the placement. The
resin shall not be contaminated or diluted by exposure to dirt, debris, or water
during the placement.

The tube shall be installed from the installation equipment by controlled air,
water or steam pressure as in accordance with manufacturer instructions. The
installation shall be stopped when the tube extends the entire length of the
lateral section to be lined. The tube is held tightly in place against the wall of
the host pipe by the pressure until the cure is complete.

When the curing process is complete, the pressure is released and the inflation
bladder reverted back into the installation equipment and removed from the pit.
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500-1.6.4

500-1.6.5

500-1.6.6

500-1.7.10

500-1.10.7

500-1.13.10

1)) No barriers, coatings, or any material other than the cured tube or resin
composite specifically designed for desirable physical and chemical resistance
properties shall be left in the host pipe. Any materials used in the installation
other than the cured tube or resin composite shall be removed.

k)  Any cured tube or resin composite pipe left protruding from the service connection
shall be trimmed back using a hydraulic-powered robotic cutting device
specifically designed for cutting cured-in-place pipe made from these materials.

D A second color video inspection shall be performed to verify the proper cure of
the material, the proper trim of service connection, and the integrity of the
seamless pipe. The video discs shall be formatted per Section 306-9.

m) The bypass pumping system shall be removed and the sewer flows restored to
normal flow conditions. The service lateral pipes shall be coupled together.
The excavation shall be properly backfilled. The property owner of the service
connection shall be informed when the Work is complete.

Deviations. If pre-installation inspection reveals conditions in the service lateral to
be substantially different than those used in the design of wall thickness, tube
construction, tube length, or resin system; then the Contractor shall correct the
situation as approved by the Engineer.

Acceptance. Upon completion, the Contractor shall deliver the video records and
written reports to the Engineer. The Engineer shall review the documentation and the
Site to determine if the Work is complete and the work may be accepted.

Payment.

a) Payment for the Work covered under 500-1.6, “Service Laterals
Rehabilitation” shall be made per Linear Feet for each lateral.

b)  The payment for the installation of a sewer cleanout at the access point and
televising of the service laterals shall be included in the payment for lateral
rehabilitation.

¢)  Payment for in-situ point repairs shall be included in the bid price for in-situ
point repairs and paid for in accordance with 500-1.1.9, “Measurement and
Payment” and 500-1.2.7, “Payment.”

Payment. To the City Supplement, DELETE in its entirety.

Payment. To the City Supplement, DELETE in its entirety.

Payment. To the City Supplement, DELETE in its entirety.

500-4 SERVICE LATERAL CONNECTION SEALING. DELETE in its entirety and
SUBSTITUTE with the following;:

500-4 SERVICE LATERAL CONNECTION (SLC) SEALING.
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500-4.1

General.

1.

SLC is the interface of the house sewer lateral with the main sewer. SLC to
rehabilitated sanitary sewer lines shall be sealed, normally without excavation,
by the installation of a resin-impregnated, flexible, felt tube or fiberglass tube
installed into the existing service lateral. The tube shall form a “tee” section
with a full lap inside the main pipe and shall extend continuously from the
sewer main into the lateral for a minimum of 4”. SLC may be a combination of
“tees” or “wyes” of varying angle. The resin shall be cured to form the tube
into a hard impermeable pipe-within-a-pipe. When cured, the SLC shall seal
the connection of the lateral to the mainline in a continuous tight-fitting,
watertight pipe-within-a-pipe to eliminate any visible leakage between the
lateral and mainline. and shall provide a leak-proof seal designed for a
minimum 50-year life to prevent root intrusion, infiltration, and exfiltration
between a liner and a host pipe.

Prior to cleaning and pre-rehab video inspection, the Contractor shall submit a
detailed operational plan for the proposed cleaning of all roots inside the pipe
and around the service connection for the Engineer’s approval. After cleaning,
the Contractor shall proceed with lining of the pipe and reinstating all live
service connections. The service connection openings shall conform to the
shape and the size of the inside diameter of the existing service connection.
Contractor shall use a wire brush or other methods and equipment as
recommended by other lining system providers, or other approved means and
methods to provide a smooth opening for connecting the lateral to the newly
lined pipeline. '

The Contractor shall trim all protruding laterals which interfere with the lining
installation, as flush with the pipe interior as practicable.

500-4.2 Reference Specification. This specification references ASTM test methods which
are made a part hereof by such reference and shall be the latest edition and revision
thereof and shall meet the chemical resistance requirements of section 210-2.3.3,
“Chemical Resistance Test (Pickle Jar Test).”

500-4.3 General Corrosion Requirements.

a)  The finished SLC product shall be fabricated from materials which when cured
shall be chemically resistant to withstand internal exposure to domestic sewage
and shall meet the chemical resistance requirements of 210-2.3.3, “Chemical
Resistance Test (Pickle Jar Test)” and Table 210-2.4.1 (A).

b)  The SLC product shall be compatible with the lining system materials utilized
in the main sewer line.

500-4.4 SL.C Materials.

a) A flexible, felt tube shall be fabricated to neatly fit the internal circumference
of the conduit specified by the City. Allowance shall be made for
circumferential stretching during insertion.
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b)

9)

The SLC connection shall extend minimum 4” from the mainline into the
lateral.

The Contractor shall furnish a specially designed, unsaturated polyester or
vinyl ester resin, and catalyst system compatible with the SL.C process that
provides cured physical strengths specified herein.

500-4.5 Physical Properties.

a)

b)

©)

The cured SLC shall conform to the minimum structural standards as listed in
Table 500-1.4.2 (A).

No cured-in-place pipe rehabilitation technology shall be allowed that requires
bonding to the existing pipe for any part of its structural strength.

Design methods are to be derived for various loading parameters and modes of
failure. Equations shall be modified to include deformation in the shape of an
oval as a design parameter. The design method shall be submitted to the
Engineer for approval prior to the Pre-construction Meeting.

500-4.6 Installation Preparation.

a)
b)

d)

The Contractor shall remove internal debris out of the sewer line.

Inspection of pipelines shall be performed by experienced personnel trained in
locating breaks and obstacles by closed circuit television. The interior of the
pipeline shall be carefully inspected to determine the location of any conditions
which may prevent proper installation of the SLC into the pipelines, and it
shall be noted so that these conditions can be corrected. A color video and
suitable log shall be kept for later reference by the City.

The Contractor, when required, shall provide for the flow of sewage around the
section or sections of mainline pipe where the service lateral designated for
SLC is located. The bypass shall be made by plugging the line at an existing
upstream manhole and pumping the flow into a downstream manhole or
adjacent system. The pump and bypass lines shall be of adequate capacity and
size to handle the flow without service interruption. The bypass systems shall
be approved in advance by the City.

The service lateral shall be inactive during the time of installation.

The Contractor shall clear the line of obstructions that prevent the insertion of
the SL.C material. If inspection reveals an obstruction that cannot be removed
by conventional sewer cleaning equipment, the Contractor shall make an
external point repair excavation to uncover and remove the obstruction. The
Contractor shall inform the Engineer prior to the commencement of the Work.

The mainline pipe opening shall be prepared to accept the SLC and the
mainline rehabilitated pipe shall be maximized to obtain the best possible
connection.
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)

The transition from the mainline pipe to the service lateral shall be smooth and
continuous to provide adequate support for the SLC during instaliation and
cure. '

500—4.7 SLC Installation.

a)

b)

d)

)

h)

The resin impregnated tube shall be loaded inside a pressure apparatus. The
pressure apparatus, attached to a robotic device, shall be positioned in the
mainline pipe at the service connection. The robotic device, together with a
television camera, shall be used to align the SLC repair with the service
connection opening. Air pressure, supplied to the pressure apparatus through
an air hose, shall be used to invert the resin impregnated SLC into the lateral
pipe. The inversion pressure shall be adjusted to fully invert the SLC into the
lateral pipe and hold the tube tight to the pipe wall. Care shall be taken during
the curing process not to over-stress the tube.

The pressure apparatus shall include a bladder which shall inflate in the mainline
pipe, effectively seating the SL.C repair against the service connection.

After inversion or pull in is completed, recommended pressure is maintained
on the impregnated tube for the duration of the curing process. Curing method
shall be compatible with the resin selected. An ultraviolet (UV) light cured,
heat cured or ambient cured resin system is typically used.

The initial cure shall be deemed to be completed when the SLC has been
exposed to the UV light, heat source or held in place for the time period
specified by the manufacturer.

The Contractor shall cool the hardened SLC before relieving the pressure in the
pressure apparatus. Cool-down may be accomplished by the introduction of
cool air into the pressure apparatus. Care shall be taken to maintain proper
pressure throughout the cure and cool-down period.

The finished SLC shall be free of dry spots, lifts and delamination. The lateral
SLC shall not inhibit the closed circuit television post video inspection of the
mainline or service lateral pipes. Frayed ends of the SLC repair shall be
removed prior to acceptance.

During the warranty period, any defects which shall affect the integrity of
strength of the SLC shall be repaired at the Contractor’s expense in a manner
mutually agreed upon by the manufacturer, City, and the Contractor.

After the Work is completed, the Contractor shall provide the City with a video
disc formatted per Section 306-9 showing the completed work including the
restored conditions.

500-4.8 Clean-Up. Upon acceptance of the installation work, the Contractor shall reinstate
the Site affected by its operations.
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500-4.9

701-11

ADD:
707-1.1

Payment. Payment for SLC sealing systems shall be made at the Contract Unit Price
or lump sum price in the Bid for each SLC. The Contract Unit Price or lump sum
price in the Bid shall include the installation of the SLC sealing system, surface
preparation and rtepairs, preparation and tape submittal of all pre- and
post-construction CCTV inspection, bypassing if required, and testing, unless
otherwise specified in the Special Provisions.

SECTION 701 — WATER POLLUTION CONTROL

POST-CONSTRUCTION REQUIREMENTS. To the City Supplement, second
paragraph, ADD the following:

Comply with the following post-construction requirements:

"o Inlet Markers

SECTION 707 - RESOURCE DISCOVERIES

Environmental Document. The City of San Diego Environmental Analysis Section
(EAS) of the Development Services Department has prepared California
Environmental Quality Act (CEQA) Environmental Exemption for Sewer
Pipeline Lateral Rehabilitation Project Phase “I-2”, as referenced in the Contract
Appendix. You must comply with all requirements of the California
Environmental Quality Act (CEQA) Environmental Exemption as set forth in the
Contract Appendix A.

Compliance with the City’s environmental document is included in the various Bid
items, unless a bid item has been provided.

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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APPENDICES
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APPENDIX A

NOTICE OF EXEMPTION
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NOTICE OF EXEMPTION

(Check one or both)

TO: X _ RECORDER/COUNTY CLERK FROM: CITY OF SAN DIEGO
P.0.Box 1750, MS A-33 DEVELOPMENT SERVICES DEPARTMENT
1600 PACIFIC HWY, ROOM 260 1222 FIRST AVENUE, MS 501
SAN DIEGO, CA 92101-2422 SAN DIEGO, CA 92101

OFFICE OF PLANNING AND RESEARCH
1400 TENTH STREET, ROOM 121
SACRAMENTO, CA 95814

PROJECTNO.: B-11030.02.06 PROJECT TITLE: Sewer Laterals Rehabilitation I-2

PROJECT LOCATION-SPECIFIC: The sewer laterals to be rehabilitated are located extend from the public right-of-way, alleys, and
City utility easements onto private property from portions of, or near, the following streets within the Rancho Bernardo, Serra Mesa,
Otay Mesa-Nestor, Barrio Logan, Navajo, Southeastern San Diego, and San Ysidro (Council Districts 7 and 8):- Capri Dr, Arno Dr,
Del Cerro Blvd, Romany Dr, Rockhurst Dr, Vinley Pl, College Ave, Bounty Ct, Lance St, Wenrich P1, Eldergardens St, Conestoga
Wy, Conestoga P1, Conestoga Ct, Fontaine St, Princess View Dr, Lewison Dr, Lewison Ct, Lewison P, Hillsboro St, Rancho Park
Dr, Cypress Point Rd, Crystalaire Dr, Sierra View Wy, Dwane Ave, Daffodil Ln, Linda Ln, Madra Ave, Hopedale Ct, Murray Park
Dr, Park Ridge Blvd, Cam Largo, Cam Corto, Ridge Manor Ave, Del Paso Ave, Del Paso Pl, Claremore Ln, Bluefield Ct, Regner
Rd, Ballinger Ave, Palm Ave, Dahlia Ave, Donax Ave, Thermal Ave; 16" St, 18" St, Elm Ave, Harwood St, Evergreen Ave, 15
St, Donax Ct, Elder Ave, Via Afable, Triton P, Triton Ave, Hermes St, Tradewind Ave, Transite Ave, Halley St, Halley Ct, Signal
Ave, Jason St, Ionian St, Satellite Blvd, Wolviston Wy, Tamarand Wy, Cochabamba St, Bubbling Well Dr, Thelborn Wy, Arklow
Pl, Sombrero Wy, Hollister St, Imogene Ave, Judith Ave, Green Bay St, Hemlock Ave, Ilex Ave, Bleriot Ave, Lindbergh St, Foss
St, Chanute St, Byrd St, Coleman Ave, Twining Ave, Powderhorn Dr, Piccard Ave, Arey Dr, Stu Ct, Kostner Dr, Gai Dr, Firethorn
St, Fuchsia Ln, Arrecife Wy, Arrecife Ct, Darwin Pl, Bateman Ave, Marcwade Ct, Pequena St, Picardo Blvd, Agosto St, Marzo St,
Clavelita St, Arruza St, Del Sol Ln, Rosa Linda St, Caramay P1, Kenalan Dr, Sunset Ln, Averil Rd, Pearl Ln, Blackshaw Ln,
Alverson Rd, South Vista Ave, Cottonwood Rd, Blanche St, W. Seaward Ave, Sellsway St, Cypress Dr, W. San Ysidro Blvd, Main
St, Enchanted Pl, Fantasy Ln, Schley St, S. 31% St, G St, Valle Ave, Clay Ave, F St, 33" St, and Broadway.

PROJECT LOCATION-CITY/CQUNTY: San Diego/San Diego

DESCRIPTION OF NATURE, PURPOSE, AND BENEFICIARIES OF PROJECT: This project would consist of rehabilitation of
approximately 1,087 linear feet of existing 4-inch sewer service laterals as part of the City of San Diego’s program to rehabilitate
or replace aging and deteriorating sewer laterals in order to extend service life. The scope of work includes cleaning, lining and
televising the sewer laterals, and installing new cleanouts wherever a cleanout does not currently exist at the property line.
Trenchless technology would be used to line the sewer laterals. The project would also include replacement of defective laterals
within their existing alignment at the same depth (maximum depth of 5 feet) using open trenching. All excavation would occur
within previously disturbed soils. No disturbance of native soils is proposed. All staging areas would be located within the public
right-of-way.

NAME OF PUBLIC AGENCY APPRQVING PROJECT: City of San Diego

NAME OF PERSON OR AGENCY CARRYING QOUT PROJECT: Steve Frick, Project Manager, City of San Diego Public Works ~
Engineering & Capital Projects, 1010 2™ Avenue, Suite 1200, San Diego, CA 92101; Tel: (619) 533-3409

ExempT STATUS: (CHECK ONE)
() MINISTERIAL (SEC. 21080(b)(1); 15268);
) DECLARED EMERGENCY (SEC. 21080(b)(3); 15269(a));
) EMERGENCY PROJECT (SEC. 21080(b)(4); 15269 (b)(c))
) CATEGORICAL EXEMPTION: 15301(b) [Existing Facilities], 15302(c) [Replacement or Reconstruction], and 15303 [New
Construction]
() STATUTORY EXEMPTIONS:
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APPENDIX B

FIRE HYDRANT METER PROGRAM
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT

DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 10F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES | DATED
DI 55.27 April 21, 2000

1. PURPOSE

1.1

To establish a Departmental policy and procedure for issuance, proper usage and

charges for fire hydrant meters.

2. AUTHORITY

2.1  All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986

24  California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7  Water Department Director

Reference

2.8  State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for .
Backflow Prevention

2.10  American Water Works Association Standards for Water Meters

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1

Sewer Pipeline Lateral Rehabilitation “Phase 1-2”

Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred
to as Construction Meters.)
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 20F 10

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER
PROGRAM)

October 15, 2002

SUPERSEDES DATED
DI 55.27 April 21, 2000

3.2  Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.

3.3  Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.

4. POLICY

4,1  The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.

4.2  Fire hydrant meters will have a 2 12" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.

4.3  The use of private hydrant meters on City hydrants is prohibited, with
exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions:

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers cutrently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT

DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PROGRAM)

PAGE 30F 10

October 15, 2002

EFFECTIVE DATE

SUPERSEDES DATED
DI 55.27 April 21, 2000

10.

The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register

“lid and the main casing. Serial numbers shall be visible

from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If
not tested, the meter will not be allowed for use in the City
of San Diego.

All private fire hydrant meters shall have backflow devices
attached when installed. '

The customer must maintain and repair their own private
meters and private backflows.

The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

PROGRAM)

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PAGE 40F 10

EFFECTIVE DATE

October 15, 2002

SUPERSEDES DATED
DI 55.27 April 21, 2000

1.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs. Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 % “National Standards Tested
(NST) fire hydrant male coupling.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

4.5 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6  Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

1.

Temporary irrigation purposes not to exceed one year.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 50F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. Construction and maintenance related activities (see Tab 2).
b No customer inside or outside the boundaries of the City of San

Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

c. The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least:30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

d. Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

e. At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

f. No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.

g. After the fees have been paid and an account has been created, the
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 60F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

4.7  Relocation of Existing Fire Hydrant Meters

a. The customer- shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

b. The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

c. Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

4.8  Disconnection of Fire Hydrant Meter

a. After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

b. Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 70F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

for removal of the meter.

c. Meter Section staff will remove the meter and backflow prevention

7 assembly and return it to the Meter Shop. Once returned to the

Meter Shop the meter and backflow will be tested for accuracy and
functionality.

d. Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

e. Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding
balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1  Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for
consideration.

6. MOBILE METER

6.1  Mobile meters will be allowed on a case by case basis. All mobile meters

' will be protected by an approved backflow assembly and the minimum

requirement will be a Reduced Pressure Principal Assembly. The two

types of Mobile Meters are vehicle mounted and floating meters. Each

style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City
owned Fire Hydrant Meter from the Meter Shop. The customer
mounts the meter on the vehicle and brings it to the Meter Shop for
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 8OF 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

inspection. After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

b) Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 90F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

7. FEE AND DEPOSIT SCHEDULES

7.1 _ Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.
The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1  Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

82 If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3  Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4 In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 100F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

8.5  If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Larry Gardner
Water Department Director

Tabs: 1. Fire Hydrant Meter Application
2 Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service

APPENDIX
Administering Division: ~ Customer Support Division

Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicle Mounted
Mobile Meter
Program, Fire Hydrant Meter

Distribution: DI Manual Holders
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Meter Information

Hydrant Meter

METER SHOP (619) 527-7449

Application for Fire (EXHIBIT A)

{For Office Use Only)
NS REQ EACH
DATE BY
Application Date Requestad Install Date:

Flre Hydrant Location: {Attach Detalled Map//Thomas Bros. Map Locatlon or Construction drawing.}

LB 6.8, [CITY USE)

Specific Use of Watar

Estimated Duratlon of Meter Use:

Any Return to Sewer or Storm Draln, If so, explaim

Check Box if Reclalmed Water

Company Information

Company Namae:

Mailing Address!

City:

State:

Zip:

Phone: { )

*Business license#H

*¥Contractor Heense#t

A Copy of the Contractor’s license OR Business License is required at the time of meter issuance,

Name and Title of Billing Agent: Phone:{ )
[PERSON.IN ACCOUNTS PAYABLE)
Site Contact Name and Title: Phone: ( )
Responsible Party Name: Title:

| Cal ID# Phone:{ . )

- § Signature;

o,
%

Date:

Guarantaes Payment of all Charges Resulting from the use of this Meter. Insures that emplovees.of this Qrganization understand the proper uss of Fire Hydrant Meter :
e S e e s e T o S AN sttt ],

{ Fire Hydrant Meter Removal Request

Requested Removal Date:

Provide Current Meter Location if Different from Above;

Signature: Title: Date:
Phone: ) Pager: )
l City Meter Private Meter

Contract Acct #:

Deposit Amount: S 936-00

Fees Amount: S 62.00
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) Backflow
Backflow # Backflow Size; Make and Style:
Name: Signature; Data:
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Tab 2 to DI 55.27

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro Blasting

Hydro Seeing

Irrigation (for establishing irrigation only; not continuing irrigation)
Mixing Concrete

Mobile Car Washing' -

Special Events

Street Sweeping

Water Tanks

Water Trucks

Window Washing

Note:
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.
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Tab 3 to DI 55.27

Date

Name of Responsible Party
Company Name and Address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

- - Dear Water Department Customer: - . - - o o

The authorization for use of Fire Hydrant Meter # located at (Meter Location Address)
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation
date. If you require an extension, please contact the Water Department, or mail your request for an
extension to:

City of San Diego

Water Department
Attention: Meter Services
2797 Caminito Chollas

San Diego, CA 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) -

Sincerely,

Water Department
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APPENDIX C

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE
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Materials Typically Accepted by Certificate of Compliance

1. Soil amendment
2. Fiber mulch
3. PVC or PE pipe up to 16 inch diameter
4. Stabilizing emulsion
5. Lime
6. Preformed elastomeric joint seal
7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads
9.  Waterstops (Special Condition)
10. Epoxy coated bar reinforcement
11. Plain and reinforcing steel
12, Structural steel
13. Structural timber and lumber
14, Treated timber and lumber
15. Lumber and timber
16. Aluminum pipe and aluminum pipe arch
17. Corrugated steel pipe and corrugated steel pipe arch
18. Structural metal plate pipe arches and pipe arches
19. Perforated steel pipe
20. Aluminum underdrain pipe
21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints
22, Metal target plates
23. Paint (traffic striping)
24, Conductors
25. Painting of electrical equipment
26. Electrical components
217. Engineering fabric
28. Portland Cement
29. PCC admixtures
30. Minor concrete, asphalt
31. Asphalt (oil)
32. Liquid asphalt emulsion
33. Epoxy
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APPENDIX D

SAMPLE CITY INVOICE
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City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123

Contractor's Name:

Project Name: Contractor's Address:

SAP No. (WBS/10/CC)

City Purchase Order No. Contractor's Phone #: Invoice No.
Resident Engineer (RE): Contractor's Fax #: Invoice Date:

RE Phone#

Contact Name:

10 stimat

Fl;ld Order 1

1 |2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 |48" Primary Steel Casing LF 500 $1,000.00} $500,000.00
3 {2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00
4 |Construction and Rehab of PS 49 |LS 1] $150,000.00] $150,000.00
5 |Demo LS 1] $14,000.00 $14,000.00
6 |Install 6' High Chain Link Fence |[LS 1 $5,600.00 $5,600.00
7 |General Site Restoration LS 1 $3,700.00 $3,700.00
8 |10" Gravity Sewer LF 10 $292.00 $2,920.00
9 |4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 {Bonds LS 1{ $16,000.00 $16,000.00

0

Change Or

11.1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
114 Field Order 4 LS 6,500 $1.00 $6,500.00
Certified Payroll $1,400.00
G

$11,250.60
-$53.00 $6.360.06)
Ttems 1-3 $95,000.00
Item 4 Deduct Bid Item 1 LF 380 -$340.00] {$12.920.068)

Item 5-Encrease bid Item 9 LF 8 $9,800.001378,400.90

A s . i ) sl
Item 1 Deduct Bid Item 3 53 -500.00] ¢826,580.00)
Item 2 Deduct Bid Item 4 LS -1 45,000.00] {545,008.08)
Items 3 1 -50,500.00] ¢854,500.00)
e Total
1 This $2 Total Billed $0.00
A. Original Contract Amount Retention and/or Escrow Payment Schedule
B. Approved Change Order 1 Thru 3 Total Retention Required as of this billing
C. Total Authorized Amount (A+B) Previous Retention Withheld in PO or in Escrow
D. Total Billed to Date Add'l Amt to Withhold in PO/Transfer in Escrow:
E. Less Total Retention (5% of D) Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments
G. Payment Due Less Retention Contractor Signature and Date:
H. Remaining Authorized Amount | ] | | I
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APPENDIX E

REHABILITATION SEWER LATERAL SEGMENTS
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Lateral Street Street JOFFSET_F| Fieldbook | Thomas Lateral | Lateral Length (to
# | OBIECT.ID FSN Number Street Name Suffix T Index Bro Page FLD_BK_GRI Length Property Line})
1 27158 170084 7868 LOOKOUT DR 70.0 B10S 1227H6 1 49.87 49.87
2| 44738 188468 7164 REGNER RD 15.0 N13S 125053 6 80.94 30.8
3 49373 193203 7455 CONESTOGA WY 27.0 K14$ 1250B4 2 76.80 27.7
4] 49579 193414 7435 CONESTOGA WY 37.0 K14S 1250B4 2 £9.85 18.9
5 51232 195135 7241 CONESTOGA PL 27.0 K145 125085 2 76.07 29.1
6| 51329 195241 7201 * CONESTOGA PL 0.0 K14s 125085 2 77.91 29.1
7 51377 195294 7211 CONESTOGA PL 22.0 K14s 125085 2 84.67 34.3
8 51955 195916 7166 PRINCESS VIEW DR 34.0 K14S 125085 5 103.29 51.2
El 52836 196811 5253 LEWISON PL 25.0 K145 1250A5 5 81.83 36.4
10 53201 187176 '| 7024 PRINCESS VIEW DR 22.0 K14S 1250B5 5 98.06 51.2
11 53231 197206 7031 LEWISON DR 31.0 K145 1250B5 5 78.76 30.2
12 53430 197408 5251 LEWISON cT 22.0 K145 125085 5 72.55 22.4
13 53623 197601 6342 CAM LARGO 6.0 1145 1250D5 5 99.91 52.3
141 53848 197828 6280 CAM LARGO 38.0 L145 1250D5 5 63.27 18.6
15 54306 198286 6204 CAM LARGO 10.0 L14s 1250D5 5 68.98 18.6
16 54610 198593 6273 CAM CORTO 37.0 L14S 1250D5 5 89.76 36.3
17 54893 198880 5394 CLAREMORE LN 25.0 1145 1250D5 5 73.13 29.3
18| 55028 199017 6434 CLAREMORE LN 19.0 1145 1250D5 5 76.02 29.3
19 55076 199065 6460 DEL PASO AV 42.0 1145 1250D5 5 79.12 29.6
20 55150 199141 6452 DEL PASO AV 28.0 1145 1250D5 5 76.71 29.6
21 55547 199541 6838 DEL PASO PL 13.0 114S 1250D5 5 54.69 45.6
22 55551 199545 6833 DEL PASO PL 23.0 L14S 1250D5 5 95.44 45.6
23 59591 203643 5996 WENRICH PL 21.0 K155 1250C6 3 75.45 34.3
24} 58621 203673 6685 MURRAY PARK DR 52.0 L155 1250E6 3 79.78 31.3
25 59667 203719 6717 MURRAY PARK DR 35.0 L155 1250E6 3 80.06 313
26| 59797 203851 5971 LANCE ST 7.0 K155 1250C6 3 79.93 31.3
27 60428 204501 5998 ELDERGARDENS ST 25.0 1155 1250C6 1 80.66 324
28 60520 204594 5966 ELDERGARDENS ST 37.0 1158 1250C6 1 80.14 324
29 60594 204669 5799 LANCE ST 34.0 K158 1250B6 6 78.55 31.3
30 60847 204933 6460 RANCHG PARK DR 37.0 L15S 1250D86 5 80.15 26.9
31 61169 205265 6121 CYPRESS POINT RD 30.0 L15S 1250D6 5 74.04 2.4
32 62632 206769 6480 DWANE AV 192.0 1158 1250D7 5 117.39 31.7
33 62772 206913 6487 DWANE AV 27.0 1158 1250D7 5 75.35 31.7
34 63108 207260 6602 DWANE AV 52.0 1155 1250E7 2] 77.89 317
35. 63245 207403 6516 LINDA LN 27.0 1165 125007 3 71.53 26.4
36 63305 207465 6278 LAMBDA PR 68.0 L16S 1250C7 1 61.71 35.3
37 63385 207548 6286 LAMBDA DR 10.0 L16S 1250C7 1 82.67 35.3
38 63392 207555 6141 ROCKHURST DR 126.0 L165 1250C7 1 83.84 35.6
39 63493 207660 6251 LAMBDA DR 71.0 L16S 1250C7 i 77.50 353
40 63981 208157 6142 DEL CERRO BL 137.0 1165 1250C7 1 66.79 22,6
41 64041 208228 6166 DEL CERRO BL 85.0 1165 1250C7 1 74.74 22.6
42 64285 208480 6297 CAPRI DR 21.0 L16S 1250C7 1 150.74 102.5
43 64286 208481 6287 CAPRI DR 0.0 L16S 1250C7 1 273.08 193.3
44) 64364 208561 6176 CAPRI DR 30.0 L165 1250C7 1 77.27 31
45] 103322 256486 3250 ISLAND AV 20.0 1228 1289F3 4 57.97 9.0
46] 107373 261085 2901 WEBSTER AV 86.0 H23S 1289E4 3 59,89 9.6
471 108350 263371 3106 VALLE AV 0.0 H23s 1289E5 6 61.15 9.25
48] 109366 263388 3130 VALLE AV 2.0 H23S 1289E5 6 65.24 12.37
49] 118359 2725863 3460 LINDBERGH ST 26.0 1345 1330E6 1 75.21 27.6
50] 118709 273314 4262 POWDERHORN DR 17.0 N34S 1330G6 1 86.02 32.4
51} 118825 273430 4044 BYRD ST 51.0 1345 1330F7 3 78.21 29.3
52| 118827 273432 4068 BYRD ST 12.0 L34S 1330F7 3 80.08 29.3
53] 118094 273700 1615 DAHLIA (SB) AV 0.0 1345 1329)7 1 79.51 32.3
54| 119110 273716 1781 DAHLIA (SB) AV 112.0 1345 ° 1330A7 2 80.35 32.3
55) 119218 273824 0 30.0 1345 1329)7 i 21.01 21.01
56| 119224 273830 Q 30.0 1345 132917 1 29.63 29.63
57| 119448 274054 841 15TH (SB) ST 30.0 1345 132947 4 73.50 24.6
58] 119474 274080 852 15TH (SB) ST 30.0 348 132947 4 76.66 24.6
59] 119853 274460 812 HARWOOQOD ST 33.0 1345 1328J7 4 75.00 26.2
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60| 119854 274461 1705 ELM AV 129.0 1345 1329)7 5 81.03 29.8
61| 120362 274973 4341 ARRECIFE WYy 5.0 M345 1330G7 4 64.57 15.1
62| 120377 274988 4321 ARRECIFE WY 17.0 M345 133067 4 78.75 30.1
63] 120424 275035 1693 ELDER AV 50.0 1348 1349J1 5 93.74 41.8
64 121647 276261 3861 MARCWADE T 29.0 L3558 1350F1 3 74.57 26.8
65] 121821 276436 1850 HALLEY ST 21.0 135S 1350A1 2 96.60 47.6
66] 121917 276534 1742 HALLEY ST 52.0 J35S 1350A1 2 80.46 30.1
67) 122257 276875 1437 SIGNAL AV 24.0 J355 1350A2 5 73.79 27.5
68] 122484 277112 1576 JASON ST 33.0 J355 134%9)2 4 76.68 27.5
691 122507 277125 1840 JASON ST 25.0 J358 1350A2 5 77.02 275
70{ 122543 277161 1791 JASON ST 24.0 1358 1350A2 5 73.60 27.5
71| 122544 277162 1801 JASON ST 26.0 J358 1350A2 5 73.28 27.5
72| 122549 277167 1841 JASON ST 34.0 J355 1350A2 5 73.17 27.5
73| 122573 277191 1861 JASON ST 20.0 1355 1350A2 5 88.46 40.5
74| 122709 277327 1528 ARKLOW PL 28.0 1355 1345J2 5 78.94 27.7
75| 122729 277347 1865 WOLVISTON wy 32.0 1358 1350A2 5 76.72 273
76| 122751 277369 1539 COCHABAMBA ST 28.0 1355 1349J2 4 73.40 22.5
77| 122837 277456 1738 TAMARAND WY 8.0 1355 1350A2 5 80.17 28.2
78] 122842 277461 1778 TAMARAND WY 22.0 1358 1350A2 5 78.88 28.2
79] 122864 277483 1841 TAMARAND WY 28.0 1355 1350A2 5 77.22 28.2
80} 122866 277485 1861 TAMARAND WY 11.0 J358 1350A2 5 79.63 28.2
81] 124397 279024 815 SAN YSIDRO 8L 0.0 L36S 1350E3 5 104.26 32.3
82] 124651 279289 2319 SMYTHE AV 0.0 L36S 1350F4 6 70.01 29.2
83| 157241 312910 7161 REGNER RD 31.0 N13S 1250)3 6 80.11 30.8
84] 160343 316093 7472 CONESTOGA WY 28.0 K14s 1250B4 2 81.07 31.8
85] 161276 317050 7349 CONESTOGA CT 21.0 K14S 1250B4 2 69.06 18.7
86| 161375 317151 7348 CONESTOGA CcT 25.0 K145 125084 2 80.37 30.4
87} 161709 317492 7303 CONESTOGA Wy 25.0 K145 1250B5 2 78.55 29.1
88} 162354 318164 0 60.0 K14S 1250B5 2 100.39 58.4
89| 162396 318208 5382 FONTAINE ST 0.0 K14S 1.250B5 2 79.44 29.6
90| 162399 318211 5404 FONTAINE ST 72.0 K14S 125085 2 78.05 29.6
81| 162495 318308 5377 FONTAINE ST 39.0 K14s 1250B5 2 80.01 29.6
92| 163354 319176 5404 PRINCESS VIEW PL 42.0 Ki4s 1250B5 5 80.50 40.1
93] 163445 319267 5274 LEWISON CT 25.0 K14S 1250B5 5 78.45 28.6
941 163486 319308 5264 LEWISON CT 26.0 K145 125085 5 77.79 28.6
951 163557 319379 5244 LEWISON CT 24.0 K145 1250A5 5 76.23 28.6
96] 164029 319854 6282 CAM CORTO 38.0 L14s 1250D5 5 72.74 29.7
97| 164189 320015 5248 LEWISON AV 13.0 K14S 1250B5 5 94.77 48
98| 165174 321004 6425 DEL PASO AV 29.0 1145 125005 5 82.19 29.6
99| 165229 321059 6309 RIDGE MANOR AV 10.0 L1458 1250D5 5 84.44 31.6
100} 165256 321086 6830 DEL PASO PL 20.0 L145 1250D5 5 95.42 45.6
101] 168023 323876 5968 WENRICH PL 15.0 K158 1250C6 3 79.06 28.9
102{ 168050 323504 0 38.0 K158 1250C6 3 76.50 25.8
103] 168218 324074 6763 MURRAY PARK DR 10.0 L1558 1250E6 3 86.30 31.3
104] 168265 324123 6468 BOUNTY T 21.0 K155 1250B6 3 74.29 28.7
105] 169006 324875 5922 ELDERGARDENS ST 45.0 K15S 1250C6 6 82.29 324
106] 168110 324981 5915 ELDERGARDENS ST 37.0 K155 1250C6 & 77.96 32.4
107} 168716 325585 6310 DWANE AV 0.0 L155 1250D6 5 91.63 40.1
108} 169847 325726 6426 DWANE AV 41.0 L1558 1250D6 5 72.62 31.7
108| 171052 326953 6136 ROCKHURST DR 65.0 K165 1250C7 3 93.35 35.6
110{ 171279 327184 6142 ROMANY DR 49.0 L16S 1250C7 1 73.66 31.3
111| 171889 327816 6175 CAPRI DR 9.0 1165 1250C7 1 74.88 31
112] 171894 327821 6183 CAPRI DR 31.0 1165 1250C7 1 7745 31
113§ 197148 357860 855 32ND ST 2.0 1228 1289F3 1 59.90 10.5
114f 198424 359464 3296 ISLAND AV 0.0 1225 1289F3 4 58.50 9.0
115§ 208784 370692 4065 BYRD ST 15.0 L345 1330F7 3 79.60 29.3
116] 208983 370881 1815 DAHLIA (SB) AV 96.0 J345 1330A7 2 80.76 32.3
117] 208985 370883 1835 DAHLIA (SB) AV 24.0 1345 1330A7 2 80.45 32.3
118] 209129 371029 1718 DONAX AV 25.0 1345 1328)7 2 80.33 31.6
118] 208248 371148 830 HARWOOD ST 30.0 J34S 132917 4 73.17 26.2
1204 209318 371219 865 15TH {SB} ST 30.0 J34S 13297 4 74.02 24.6
121] 208597 371503 934 15TH (SB) ST 32.0 1345 1328J7 4 74.56 24.6
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122§ 208752 371662 975 16TH (SB) ST 26.0 J34S 134811 4 238.93 198.9
123] 208818 371728 1634 ELDER AV 20.0 345 1349)1 5 64.41 13.6
124 209842 371752 4325 ARRECIFE WY 9.0 M34S 1330G7 4 78.27 30.1
125§ 209878 371788 1669 ELDER AV 16.0 J34S 1349]1 5 95.11 41.8
126] 210285 372197 1138 PICCARD AV 12.0 L3558 1350F1 3 7731 29.8
127 210754 372669 1317 TRANSITE AV 24.0 1355 1350A1 2 77.65 29.7
128] 210789 372705 1834 HALLEY ST 39.0 1355 1350A1 2 78.06 26.7
129] 211178 373099 1467 SIGNAL AV 27.0 J358 1350A2 5 76.11 275
130 211327 373248 1635 SATELUITE BL 9.0 1355 1349)2 4 93.70 41.8
131§ 211331 373252 1661 SATELLITE BL 21.0 J358 134912 4 91.94 41.8
132§ 211357 373278 1878 WOLVISTON WY 22.0 J358 1350A2 5 87.40 37.6
133] 211413 373334 1571 COCHABAMBA ST 13.0 1355 1349J2 4 73.78 22.5
134 211426 373347 1586 THERMAL AV 20.0 1358 1349j2 5 77.66 30.5
135) 213515 375640 1570 THERMAL AV 32.0 J358 13492 5 80.54 30.5
136] 246818 5534373 1778 130.0 1348 1330A7 2 68.65 39.2
137 50397 194270 7341 CONESTOGA T 26.0 K14s 125084 2 76.36 27.4
138! 50531 194410 7340 CONESTOGA cT 44.0 K14S 1250B4 2 77.55 27.7
139 50789 194672 7318 CONESTOGA WY 25.0 K145 125084 2 81.73 32.1
140} 50897 184781 7302 CONESTOGA WY 25.0 K145 125085 2 81.81 32.1
141} 51086 194981 7261 CONESTOGA PL 28.0 K14s 125085 2 80.16 29.1
142 51746 195698 7222 CONESTOGA WY 36.0 K14s 1250B5 2 79.37 29.7
143 52941 196916 5223 LEWISON PL 20.0 K14s 1250A5 5 77.55 32.7
144 53392 197369 5234 LEWISON CT 29.0 K145 1250A5 5 75.33 28.6
145 53451 197429 5214 LEWISON CT 7.0 K145 1250A5 E 109.20 61.1
146] 53466 197444 5204 LEWISON CT 25.0 K14S 1250A3 5 105.54 56.1
147] 54087 198067 6236 CAM LARGO 11.0 L14S 1250D5 5 66.97 18.6
148 54187 198177 6220 CAM LARGO 11.0 L14S 1250D5 5 66.59 18.6
149 54898 198885 6410 CLAREMORE LN 29.0 L145 1250D5 5 81.95 283
150 54960 198947 6973 RIDGE MANCR AV 9.0 L14S 1250D5 5 68.20 16.7
151 55075 193064 6442 CLAREMORE LN 17.0 L14S 1250D5 5 68.00 29.3
152 60472 204546 5984 ELDERGARDENS ST 32.0 L15S 1250C6 1 79.90 32.4
153, 61817 205921 6432 DWANE AV 22.0 1158 1250D6 5 62.11 317
154 61963 206069 6444 DWANE AV 45.0 L1558 125007 5 79.10 317
155 62488 206615 6017 MADRA AV 5.0 L15S 125007 [ 91.21 36.3
156 62657 206796 6486 DWANE AV 56.0 L155 125007 5 73.32 317
157 63344 207505 5719 DAFFODIL LN 37.0 L16S 1250E7 3 110.26 32.1
158; 63653 207821 6560 LINDA LN 70.0 L16S 1250E7 3 75.81 26.4
159 63654 207822 6661 LINDA LN 9.0 L16S 1250E7 3 72.31 26.4
160 64376 208573 6220 CAPRI DR 32.0 L16S 1250C7 1 77.80 31

161 64448 208646 6243 CAPRI DR 29.0 L165 1250C7 1 80.13 31

162 64537 208736 6184 ARNO DR 33.0 L16S 1250C7 1 69.81 28.6
163] 101494 254249 855 32ND ST 175.0 1225 1289F3 1 59.48 10.5
164f 101594 254371 3246 F ST 0.0 1228 1289F3 1 59.50 10.2
165) 101601 254378 3218 F ST 138.0 1225 1289F3 1 59.45 10.2
166] 101502 254379 3232 F ST 216.0 1225 1289F3 1 59.81 10.2
167 103225 256373 3275 MARKET ST 241.0 1225 128SF3 4 56.82 7.2

168{ 103333 256498 3286 ISLAND AV 3.0 1225 1289F3 4 60.17 S.0

169} 103336 256501 3296 ISLAND. AV 8.0 1225 1289F3 4 60.33 9.0

170} 107367 261078 2938 WEBSTER AV 0.0 H23s 1289E4 3 61.69 9.6

171| 107509 261233 2924 CLAY AV 7.0 H23s 1289E4 3 61.67 9.2

172] 109261 263268 3177 OCEAN VIEW BL 92.0 H23s 1289E5 [ 58.87 10

173} 109365 263386 3122 VALLE AV 21.0 H23s 1289E5 6 59.08 9.25
174} 109371 263393 3150 VALLE AV 2.0 H23s 1289E5 6 61.58 9.25
175} 109375 263397 3184 VALLE AV 81.0 H23S 1289F5 6 59.62 .25
176] 108377 263399 3164 VALLE AV 0.0 H23S 1289E5 6 84.53 29.8
177| 118358 272562 510 BLERIOT AV 8.0 1345 1330E6 1 89.01 42.3
178f 118828 273433 4092 BYRD ST 50.0 M34S 1330F7 1 78.63 29.3
178] 119047 273653 1628 DAHLIA (SB) AV 28.0 348 132917 1 80.06 32.3
180] 119054 273660 1744 DAHLIA {SB) AV 16.0 1345 132917 2 79.45 32.3
181} 119100 273706 1681 DAHLIA (SB) AV 107.0 1345 13297 2 79.75 323
182} 119123 273729 3904 COLEMAN AV 33.0 1345 1330F7 3 78.61 28.9
183] 119171 273777 1536 DONAX CcT 10.0 1345 132937 1 49.61 49.61
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184} 119181 273787 3947 COLEMAN AV 19.0 1345 1330F7 3 79.34 28.9
185f 119268 273874 1606 DONAX AV 16.0 134S 1329)7 1 71.62 30.5
186F 119577 274183 829 THERMAL AV 45.0 1345 132957 5 80.50 29.8
187] 119824 274431 909 15TH (SB) ST 36.0 3348 132947 4 75.46 24.6
188} 119857 274464 9208 THERMAL AV 133.0 J348 132957 5 81.62 29.8
189 119928 274536 922 15TH {SB) ST 32.0 1345 132917 4 74.78 24.6
190f 1193936 274544 923 HARWOQOD ST 34.0 3345 13297 4 75.00 26.2
191{ 119989 274598 930 HARWOOD ST 33.0 3345 132957 4 75.01 26.2
192] 120036 274645 936 HARWOOD ST 33.0 PELS 1329)7 4 75.00 26.2
193] 120068 274677 940 15TH (SB) ST 320 1345 132917 4 74.85 24.6
194] 120099 274709 942 HARWOOD ST 0.0 345 . 1328)7 4 74.88 26.2
195] 120419 275030 1661 ELDER AV 19.9 1345 1348J1 5 94.10 41.8
196] 121648 276262 3851 MARCWADE T 26.0 1358 1350F1 3 75.10 26.8
197| 121737 276351 1317 TRITON AV 20.0 1355 1349J1 1 78.79 28.4
198) 121792 276407 1310 HALLEY 1} 24.0 1355 1350A1 2 79.50 30.3
198] 121814 276429 1536 TRITON PL 21.0 J358 1348J1 1 77.63 40.4
200) 121822 276437 1842 HALLEY ST 49.0 1355 135041 2 97.77 46.6
201] 121999 276616 1731 HALLEY ST 24.0 1358 1350A2 2 75.21 25.6
202} 122264 276882 1422 TRANSITE AV 23.0 1358 1348]2 5 76.93 29.7
203] 122486 277114 1590 JASON ST 19.0 J355 1349]2 4 78.79 27.5
204} 122536 277154 1635 JASON ST 25.0 J358 1349]2 4 78.58 27.5
205f 122557 277175 1481 THERMAL AV 37.0 J358 1349)2 5 79.74 30.3
206] 122704 277322 1890 WOLVISTON WY 5.0 J35S 1350A2 5 89.84 40.65
207y 122723 277341 1805 WOLVISTON Wy 26.0 J358 1350A2 5 79.35 27.3
208] 122835 277454 1714 TAMARAND wy 11.0 J358 1349J2 5 80.31 28.2
209] 122840 277459 1762 TAMARAND Wy 9.0 J358 1350A2 5 80.34 28.2
210] 122841 277460 1770 TAMARAND WY 22.0 1358 1350A2 5 78.63 28.2
211) 122843 277462 1786 TAMARAND Wy 8.0 1355 1350A2 5 80.84 28.2
212] 124522 279158 261 COTTONWOOD RD 44.0 1365 1350F3 5 65.00 26.3
213] 124570 279208 311 COTTONWOOD RD 46.0 L365 1350F3 6 75.46 34.8
214 124674 279312 153 SELLSWAY ST 27.0 1365 1350F4 6 61.75 7.2

215 157148 312816 7208 REGNER RD 0.0 N13S 1250J3 5 79.43 30.8
216| 160487 316237 7452 CONESTOGA WY 40.0 K145 125084 2 84.22 34,5
217| 160651 316404 7432 CONESTOGA WY 41.0 K14S 125084 2 89.39 40.5
218] 161391 317168 7333 CONESTOGA T 22.0 K14s 1250B4 2 87.60 37.2
219 161841 317625 7254 CONESTOGA PL 26.0 K14s 1250B5 2 7146 21.2
220 161918 317707 7255 CONESTOGA WY 10.0 K14S 1250B5 2 78.33 29.1
221} 161927 317716 7254 CONESTOGA Wy 23.0 K14s 125085 2 82.09 30.2
222| 162155 317957 7231 CONESTOGA wy 29.0 K145 125085 2 77.73 29.1
223| 162491 318304 5367 FONTAINE ST 37.0 K145 125085 2 79.95 29.6
224] 163510 319332 5254 LEWISON CT 32.0 K14S 1250A5 5 77.34 28.6
225] 163691 319516 6979 PRINCESS VIEW DR 32.0 K14S 1250B5 5 90.02 40.1
226] 163758 319583 6336 CAM LARGO 10.0 L14S 1250D5 5 105.76 58.4
227} 163799 319624 6312 CAM LARGO 35.0 L145 1250D5 5 66.13 22.4
228} 163880 319805 6272 CAM LARGO 32.0 1145 1250D5 5 63.40 18.6
229} 164877 320706 6465 DEL PASO AV 17.0 L145 1250D5 5 76.20 29.6
230] 167979 323831 6632 MURRAY PARK DR 42.0 L1585 1250E6 3 79.57 31.3
231| 167997 323850 6646 MURRAY PARK DR 17.0 L15s 1250E6 3 81,94 313
232] 168041 323895 6577 HOPEDALE CT 48.0 1158 1250D6 3 76.07 28.5
233| 168072 323927 5544 WENRICH PL 9.0 K15S 1250C6 3 77.63 28.9
234] 168150 324005 6671 MURRAY PARK bR 25.0 L155 1250E6 3 79.79 31.3
235} 168330 324189 6441 BOUNTY CT 30.0 K15S 1250C6 3 77.81 26.7
236] 168841 324808 5983 ELDERGARDENS ST 45.0 L15S 1250C6 4 79.62 32.4
237{ 169811 325650 6024 SIERRA VIEW WYy 167.0 L15S 1250D6 5 82.68 29.8
238] 1689969 325848 6336 DWANE AV 70.0 L15S 1250D7 5 63.54 31.7
23%| 170887 326784 6601 DWANE AV 78.0 L16S 1250E7 3 69.09 317
240} 171035 326935 5801 COLLEGE AV 197.0 L165 1250D7 1 80.15 40.8
241 171164 327065 5783 VINLEY PL 111.0 L16S 1250D7 1 73.36 304
242} 171205 327108 6112 ROCKHURST DR 138.0 K16S 1250C7 3 81.89 35.6
243] 171285 327190 6131 ROMANY DR 71.0 L16S 1250C7 1 74.19 31.3
244 171425 327332 6161 ROMANY DR 42.0 L16S 1250C7 1 87.72 31.3
245| 171834 327760 6212 CAPRI DR 30.0 L165 1250C7 1 81.33 31
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246 172028 327960 6185 ARNO DR 42.0 L16s 1250C7 1 91.26 28.6
247} 196576 357237 0 0.0 1225 1289E3 3 73.17 73.17
248| 197148 357959 855 32ND ST 5.0 1228 1289F3 1 62.13 10.5

249 197827 358758 643 26TH ST 64.0 H225 1285D3 5 50.53 50.53
250] 197903 358851 635 26TH ST 5.0 H225 128303 5 50.85 50.95
251| 198086 359060 2680 MARKET ST 9.0 H225 1289D3 5 67.71 67.71
252] 198423 359463 3290 {SLAND AV 40.0 1225 1289F3 4 58.31 9.0

253{ 201138 362527 2904 CLAY AV 2.0 H23S 1289E4 3 62.25 9.2

254 202299 363875 3158 VALLE AV 19.0 H235 1289E5 13 62.48 9.25
255| 208762 370658 4052 BYRD ST 8.0 L34S 1330F7 3 80.16 29.3

256{ 208795 3706593 4057 BYRD ST 11.0 134s 1330F7 3 79.84 29.3
257] 208879 370777 1745 PALM (SB} AV 3.0 1345 132917 2 60.34 60.34
258] 208880 370778 1761 PALM {SB}) AV 24.0 1348 1330A7 2 58.03 58.03
259{ 208947 370845 1774 DAHLIA (SB) AV 153.0 1348 1330A7 2 86.68 32.3
260 208974 370872 1645 DAHLIA {SB} AV 14.0 1348 132917 1 81.64 323
261} 208977 370875 761 16TH (SB) ST 76.0 J348 1328J7 1 74.55 30.3
262( 208938 370836 3928 COLEMAN AV 9.0 1345 1330F7 3 80.34 28.9
263] 208999 370857 3936 COLEMAN AV 27.0 1345 1330F7 3 78.23 28.9
264 209000 370898 3944 COLEMAN AV 10.0 L34S 1330F7 3 80.44 28.9
265) 209035 370934 1528 DONAX CT 0.0 1345 1329)7 1 52.77 52.77
266] 209202 371102 818 HARWOOD ST 35.0 1345 132917 1 25.59 26.2
267] 209457 371358 903 15TH {SB) ST 20.0 3345 1329)7 4 75.52 24.6
268| 209640 371548 1656 EVERGREEN AV 29.0 1345 132817 5 £80.08 29.8
269] 209819 371729 1662 ELDER AV 27.0 1348 1349J4 5 63.91 13.6
270] 209841 371751 4313 ARRECIFE Wy 10.0 M345 133067 4 80.27 301
271 210350 372262 1171 PICCARD AV 11.0 L35S 1350F1 3 86.53 36.1
272{ 210511 372423 1285 PICADOR BL 58.0 L35S 1350E1 2 99.93 46.8
273] 210614 372527 1254 DEL SOL LN 30.0 1355 1350E1 1 79.16 32.4
2741 210628 372541 3816 MARCWADE [e13 26.0 1355 1350F1 3 73.94 26.8
275{ 210739 372654 2265 INGRID AV 29.0 K35S 1350B1 1 49.95 48.95
276] 210779 372685 1340 PEQUENA ST 17.0 1355 1350E1 2 76.61 31.6
277] 210827 372744 1336 TRANSITE AV 24.0 J355 134911 2 78.61 29.7
278] 210042 372861 1369 TRADEWIND AV 4.0 1355 13492 1 82.69 29.5

279} 211096 373015 1433 PEQUENA ST 25.0 L35S 1350F1 6 82.41 31.6
280f 211183 373104 1468 SIGNAL AV 34.0 1358 1350A2 5 73.69 27.5
281 211325 373246 1621 SATELLITE BL 24.0 1355 1349)2 4 91.17 41.8
282| 211351 373272 1772 WOLVISTON WY 29.0 1358 1350A2 5 78.32 27.3
283] 211400 373321 1701 ROYSTON DR 37.0 1358 1349)2 5 79.05 29.4
284} 212480 374408 3826 SUNSET LN 284.0 1365 1350F3 5 79.78 312
285 27104 170026 7816 LOOKOUT DR 39.0 B10S 1227G6 1 63.66 15.12
286, 51311 195222 5520 FONTAINE ST 59.0 Ki4s 1250B5 2 81.22 32.6
287 51743 1956393 5374 FONTAINE ST 28.0 K14S 1250B5 2 79.48 29.6
288 52069 196032 7151 PRINCESS VIEW DR 41.0 K145 1250B5 5 97.71 51.2
289 52081 196044 7156 PRINCESS VIEW DR 31.0 K14s 1250B5 5 103.29 51.2
290] 52599 196569 7133 LEWISON DR 37.0 K14S 125085 5 76.09 26.2
291 52770 196745 5220 LEWISON PL 7.0 K14$ 1250A5 5 110.47 61

292 52883 196858 7061 PRINCESS VIEW DR 55.0 K14S 1250B5 5 90.61 40.1
293F 52986 1386961 7112 LEWISON DR 33.0 K145 1250B3 5 71.50 227
254 53491 197469 6986 PRINCESS VIEW DR 38.0 K14S 125085 5 97.63 51.2
295 53668 197646 6976 PRINCESS VIEW DR 30.0 Ki4as 1250B5 5 98.20 51.2
296 53783 197761 6314 CAM CORTO 34.0 L1145 1250D5 5 72.18 29.7
297 54456 198437 6270 CAM CORTO 11.0 L14S 1250D5 5 73.39 26.3
298 54500 198481 6260 CAM CORTO 53.0 L145 1250D5 5 76.70 28.9
298 54895 198882 6402 CLAREMORE LN 36.0 L14S 1250D5 5 84.69 29.3

300 54924 198911 6386 CLAREMORE LN 26.0 L14s 1250D5 5 72.81 29.3
301] 56084 200092 6389 DEL PASO AV 29.0 L14S 1250D5 5 78.10 29.6
302] 59381 203431 6543 HOPEDALE CT 50.0 L15S 125006 2 85.80 28.5
303 59413 203463 6555 HOPEDALE ) 18.0 L1558 125006 2 79.90 28.5
304] 59425 203475 6660 MURRAY PARK DR 58.0 1158 1250E6 3 106.55 313
305 58475 203525 6688 MURRAY PARK DR 54.0 L15S 1250E6 3 80.32 313
306] 59583 203634 6257 MADRA AV 51.0 L1558 1250D6 3 80.12 313
307 60090 204156 6448 BOUNTY CT 25.0 K155 1250C6 3 111.27 47.9
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308 60105 204171 6438 BOUNTY cT 9.0 K15S 1250C6 3 105.70 50.2
309 60493 204567 5978 ELDERGARDENS ST 37.0 L15S 1250C6 1 80.26 32.4
310 61162 205258 6105 PASATIEMPO AV 29.0 L1558 1250D6 5 68.59 18.6
311 61313 205411 6438 CRYSTALAIRE DR 45.0 L15S 1250D6 5 79.25 29.6
312, 61352 205450 6054 SIERRA VIEW WYy 69.0 L15S 125006 5 99.88 50.4
313 61639 205743 6315 DWANE AV 20.0 L15S 1250D6 4 80.17 40.3
314 61791 205895 6323 DWANE AV 4.0 L155 125007 4 81.66 31.7
315 62863 207111 6559 DWANE AV 86.0 L15S 1250E7 & 66.62 31.7
316 63077 207227 6575 DWANE AV 61.0 L15S 1250E7 6 75.66 31.7
317 63260 207418 6688 LINDA LN 52.0 L16S 1250E7 3 90.53 26.4
318 63515 207683 6668 LINDA LN 31.0 L1165 1250E7 3 84.55 264
319 64032 208217 6154 DEL CERRO BL 16.0 1165 1250C7 1 82.94 22.6
320] 109367 263389 3164 VALLE AV 0.0 H23s5 1289E5 6 60.58 9.25
321} 113245 267616 2635 MAIN ST 0.0 H245 1289D6 1 103.14 73.5
322] 118826 273431 4060 BYRD . ST 9.0 L34S 1330F7 3 80.17 29.3
323] 119104 273710 1741 DAHLIA (SB) AV 1.0 J348 132017 2 81.46 32.3
324|] 119124 273730 3912 COLEMAN AV 37.0 L34S 1330F7 3 78.38 28.9
325] 119284 273890 1754 DONAX AV 25.0 1345 1330A7 2 79.63 31.6
326{ 119320 273926 816 15TH (SB} ST 30.0 J34S 132917 1 25.50 24.6
327] 1195989 274205 876 15TH (SB) ST 30.0 1348 13297 4 75.47 24.6
328| 119608 274214 866 HARWOQOD ST 30.0 1348 13287 4 76.02 26.2
329] 119649 274255 878 HARWOOD ST 10.0 1345 132917 4 79.21 26.2
330| 119779 274385 904 15TH (SB) ST 20.0 J34s 13298)7 4 73.98 24.6
331] 119827 274434 810 15TH (SB) ST 32.0 1345 132817 4 74.00 24.6
332] 119992 274601 929 HARWOOD ST 34.0 J345 1329)7 4 75.02 26.2
333] 120051 274660 939 15TH (SB) ST 30.0 1348 1329]7 4 74.97 24.6
3341 120304 274915 4310 ARRECIFE Wy 23.0 M348 1330G7 4 80.51 30.1
335 120350 274961 1608 ELDER AV 60.0 3345 1349)1 4 66.10 13.6
336] 120421 275032 1677 ELDER AV 18.0 345 134811 5 95.79 41.8
337} 121579 276193 3846 MARCWADE cT 27.0 1355 1350F1 3 74.77 26.8
338f 121736 276350 1312 TRANSITE AV 39.0 J358 1349)1 2 78.44 29.7
339 121740 276354 1311 THERMAL AV 33.0 1358 1345)1 2 80.00 30.3
340 121772 276387 1325 TRITON AV 20.0 1358 1349]1 1 78.17 28.4
341{ 121816 276431 1546 TRITON PL 24.0 J358 1349)1 1 75.65 264
342 121832 276447 1335 HALLEY cT 24.0 J358 1350A1 2 75.50 26.1
343| 121852 276468 1826 HALLEY ST 0.0 J358 1350A1 2 139.78 92.2
344) 121857 276473 1333 TRANSITE AV 24.0 J358 1350A1 2 76.37 28.7
345] 121886 276482 1328 TRADEWIND AV 10.0 1358 1349J1 1 7746 29.5
346} 121920 276537 1344 TRANSITE AV 38.0 1355 134952 2 78.99 29.7
3471 122004 276621 1748 HALLEY ST 41.0 J358 1350A2 2 77.27 25.6
348] 122156 276773 1410 PEQUENA ST 25.0 L35S 1350F1 2 79.29 31.6
349 122235 276853 1412 TRANSITE AV 33.0 J358 1348)2 2 78.45 29.7
350] 122261 276879 1430 PEQUENA ST 22.0 1355 1350F1 5 78.20 31.6
351] 122472 277090 1477 SIGNAL AV 27.0 J358 1350A2 5 93.02 27.5
352) 122474 277092 1478 SIGNAL AV 36.0 1358 1350A2 5 74.33 27.5
353f 122537 277155 1645 JASON ST 37.0 J355 1349J2 4 80.38 37.1
354] 122725 277343 1841 WOLVISTON Wy 32.0 J358 1350A2 5 76.13 27.3
355§ 122790 277408 1711 ROYSTON DR 24.0 J355 1342)2 5 79.10 29.4
356| 122791 277410 1717 ROYSTON DR 25.0 1358 134812 5 . 79.37 28.4
357| 122844 277463 1820 TAMARAND WY 10.0 J355 1350A2 5 83.45 28.2
358] 122856 277475 1747 TAMARAND wy 21.0 J358 1350A2 5 77.51 28.2
355] 124631 279269 117 ALVERSON RD 37.0 1365 1350F3 6 61.85 20.8
360] 124738 279380 117 WEST PARK AV 0.0 M37S 1350G4 1 60.00 9.8
361} 156990 312658 7251 BALLINGER AV 0.0 N13sS 1250)3 6 121.18 70.8
362] 157173 312841 7171 REGNER RD 29.0 N13S 1250J3 ] 80.25 30.8
363] 160969 316728 7402 CONESTOGA Wy 40.0 K145 125084 2 86.13 374
364] 161801 317585 7271 CONESTOGA PL 24.0 K148 125085 2 83.05 33.4
365] 161901 317689 7244 CONESTOGA PL 26.0 K14S 1250B5 2 73.66 21.2
366] 162487 318300 5355 FONTAINE ST 50.0 K145 1250B5 2 80.08 29.6
367] 163904 319729 6965 PRINCESS VIEW DR 45.0 K14s 1250B5 5 96.94 44.5
368] 164804 320633 6405 CLAREMORE LN 37.0 1145 1.250D5 5 70.92 29.3
369] 165104 320933 6927 RIDGE MANOR AV 10.0 L14S 1250DS 5 80.47 31.6
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370] 165249 321079 6408 DEL PASO AV 37.0 1145 125005 5 82.51 29.6
371| 165403 321236 6392 DEL PASC AV 38.0 L14s 125005 5 78.62 29.6
372 168178 324033 6705 MURRAY PARK DR 40.0 L155 1250E6 3 79.65 313
373] 168216 325090 6117 MADRA AV 10.0 L15S 1250D6 5 89.83 36.3
374] 169511 325388 6470 CRYSTALAIRE DR 27.0 L1558 1250D6 5 81.18 29.6
375} 169538 325415 6478 CRYSTALAIRE DR 38.0 L158 1250D6 5 87.02 29.6
376] 169826 325705 6420 DWANE AV 51.0 1158 1250D6 5 76.21 317
3771 169948 325827 63280 DWANE AV 45.0 L1558 125007 5 73.42 31.7
378} 170761 326655 6582 DWANE AV 52.0 £158 1250E7 6 77.42 317
379] 171176 327079 6122 ROCKHURST DR 35.0 K165 1250C7 3 77.84 35.6
3801 171189 327082 6544 LINDA LN 4.0 L165 1250D7 3 70.06 26.4
381} 171230 327134 6130 ROMANY DR 14.0 L16S 1250C7 1 75.25 31.3
382| 171242 327146 6658 LINDA LN 37.0 116S 1250E7 3 94.83 26.4
383] 171274 327178 6618 LINDA LN 87.0 L16S 1250E7 3 66.06 264
3841 171473 327380 6126 DEL CERRO BL 8.0 L165 1250C7 1 105.73 22.6
385] 171836 327762 6261 CAPRI DR 30.0 L16S 1250C7 1 88.64 31
386 171837 327763 6240 CAPRI DR 28.0 L165 1250C7 1 77.60 31
387] 172065 327998 6179 ARNO DR 32.0 L165 3250C7 1 85.19 28.6
388] 197150 357961 855 32ND ST 101.0 1228 1289F3 1 59.97 10.5
389| 198351 359381 3275 MARKET ST 22.0 1225 1289F3 4 56.65 7.2
390] 198354 359384 3275 MARKET ST 79.0 1225 1289F3 4 56.74 7.2
391} 201058 362441 2901 WEBSTER AV 35.0 H23S 1289E4 3 60.16 9.6
392] 202237 363803 0 0.0 H23S 1289E5 ] 62.04 8
393) 208764 370660 655 TWINING AV 67.0 M34S 1330F7 1 78.53 29.3
394] 208765 370661 4076 BYRD ST 10.0 M34S5 1330F7 1 79.34 29.3
395] 208968 370866 750 16TH (SB) ST 30.0 1348 132917 1 30.13 30.13
396] 209128 371028 788 THERMAL AV 42.0 J34S 1325J7 2 79.78 29.7
397} 209379 371280 850 THERMAL AV 105.0 1345 1328J7 5 80.11 29.8
398{ 209513 371415 915 15TH {SB) ST 30.0 1345 132817 4 75.09 24.6
398| 208820 371730 992 THERMAL AV 87.0 1345 1349)1 5 63.06 13.6
400{ 210526 372439 1280 PICADOR BL 38.0 L35S 1350E1 2 103.02 55.3
401) 210625 372538 3836 MARCWADE cT 26.0 L3585 1350F1 3 74.06 26.8
402] 210766 372681 2274 IMOGENE AV 440 K355 135081 1 49.18 49.18
403] 210791 372707 1325 TRANSITE AV 25.0 i358 1350A1 2 77.25 29.7
404} 210841 372759 1772 HALLEY ST 0.0 J355 1350A1 2 65.33 16.7
405 210856 372774 1752 HALLEY ST 45.0 J358 1350A1 2 79.17 30.1
406| 210877 372795 1805 HALLEY ST 0.0 1355 1350A2 2 89.61 37.7
407| 210943 372862 1360 TRANSITE AV 29.0 J355 1349J2 2 78.28 29.7
4p8) 211354 373275 1830 WOLVISTON WY 31.0 J355 1350A2 5 79.05 27.3
408| 211431 373352 1840 TAMARAND WY 23.0 1355 1350A2 5 7841 28.2
410| 211433 373354 1860 TAMARAND Wy 9.0 1355 1350A2 5 79.92 28,2
411} 212479 374407 3820 SUNSET LN 74.0 1365 1350F3 6 79.92 31.2
412] 212489 374417 655 SAN YSIDRO BL 140.0 L36S 1350E3 5 50.48 27.4
413} 215742 378812 739 THERMAL AV 80.0 1345 1329)7 2 59.131 30.3
414| 215753 378823 1809 HALO ST Q.0 J358 1350A1 2 73.48 28.6
415] 216093 1151436 970 THERMAL AV 29.0 1345 1349J1 5 79.93 29.8
416| 259848 5628559 0 0.0 J345 1330A7 2 51.86 51.86
417 44330 188054 7252 BALLINGER AV 0.0 N13s 1250)3 5 118.26 £68.8
418| 51259 195166 7246 CONESTOGA WY 26.0 K14s 125085 2 82.01 30.2
413 51507 195433 5509 FONTAINE ST 26.0 K145 1250B5 2 79.11 29.4
420 51754 185706 5444 FONTAINE ST 39.0 K14S 1250B5 2 78.15 29.6
421 51886 195845 5421 FONTAINE ST 33.0 K145 125085 2 78.08 29.6
422 51888 195847 5441 FONTAINE ST 0.0 K145 1250B5 2 78.05 29.6
423 52045 196007 5328 FONTAINE ST 31.0 K14S 125085 5 80.46 30.3
424) 52184 196149 7141 PRINCESS VIEW DR 33.0 K14S 125085 5 98.31 51.2
425] 52439 196409 7149 LEWISON DR 35.0 K145 1250B5 5 98.80 50.2
4261 52537 196507 7141 LEWISON DR 31.0 K14s 1250B5 5 89.37 40.1
427 53305 197281 5271 LEWISON T 32.0 K14S. 125085 5 71.12 22.4
428 53887 197867 6966 PRINCESS VIEW DR 23.0 K145 1250B5 5 89.3¢ 40.1
429 54143 198123 6228 CAM LARGO 12.0 L14S 1250D5 5 69.73 18.6
430 55321 199315 6445 DEL PASO AV 32.0 L14S 1250D5 5 76.29 29.6
431 55546 199540 6846 DEL PASO PL 14.0 L14S 125005 5 94.74 45.6
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432 55589 199585 6416 DEL PASO AV 24.0 L14s 1250D5 5 83.49 29.6
433 59365 203415 6618 MURRAY PARK DR 10.0 L1538 1250E6 3 80.63 31.3
434 60626 204701 6224 CYPRESS POINT RD 16.0 L155 1250D6 5 80.00 29.4
435 60703 204780 5951 ELDERGARDENS ST 25.0 K15s | 1250C6 6 75.55 32.4
436 61197 205293 6108 MADRA AV 6.0 L1558 1250D6 5 78.33 36.3
437 61563 205666 6044 SIERRA VIEW Wy 35.0 L158 125006 5 83.48 29.8
438 61604 205708 6307 DWANE AV 21.0 1155 1250D6 4 91.67 40.1
439 61855 205560 6438 DWANE AV 49.0 1155 1250D6 5 72.99 31.7
440 62870 207016 6550 DWANE AV 34.0 L15S 1250E7 8 78.00 31.7
441 63073 207223 5759 DAFFODIL LN 56.0 L1558 1250E7 6 68.04 32.1
442 63188 207344 5720 DAFFODIL LN 2.0 L16S 1250E7 3 44.82 321
443 63215 207372 5739 DAFFODIL LN 37.0 L16S 1250E7 3 74.63 32.1
444 63388 207551 6288 LAMBDA DR 2.0 L16S 1250C7 1 78.47 35.3
445 63452 207617 6301 LAMBDA DR 74.0 L16S 125007 1 115.40 84.1
446 63633 207801 6121 ROMANY DR 18.0 L16s 1250C7 1 77.22 29.8
447 64644 208845 6154 ARNO DR 29.0 L16S 1250C7 1 79.23 28.6
448 64656 208858 6160 ARNO DR 5.0 116s 1250C7 1 77.61 28.6
448] 102834 255905 2672 MARKET ST 2.0 H225 1289D3 5 68.66 68.66
450} 107369 261081 2931 WEBSTER AV 15.0 H23s 1289E4 3 61.92 9.6
451} 107370 261082 2925 WEBSTER AV 15.0 H23s5 1289E4 3 61.62 9.6
452} 107506 261230 2924 CLAY AV 0.0 H23s 1289E4 3 61.59 9.2
453] 109372 263394 3140 VALLE AV 0.0 H23s 1289E5 3 61.78 9.25
454{ 118733 273338 4254 POWDERHORN DR 32.0 M34sS 1330G6 1 76.07 28.9
455| 119097 273703 1633 DAHLIA (SB} AV 458.0 J345 132917 1 79.50 32.3
456] 119140 273746 Q 30.0 1345 132917 1 29.40 29.40
457) 119175 273781 3915 COLEMAN AV 23.0 L34S 1330F7 3 77.77 28.9
458} 1189201 273807 0 10.0 1345 13297 1 50.72 50.72
459] 119362 273968 1621 DONAX AV 108.0 J34s 1329)7 1 79.50 29.4
460] 119369 273975 1779 DONAX AV 42.0 J345 1330A7 2 81.00 31.6
481| 119371 273977 1877 DONAX AV 117.0 1348 1330A7 2 78.62 31.6
462] 119381 273887 828 15TH {SB) ST 30.0 1345 132937 1 25.50 24.8
463] 119487 274093 842 HARWOOD ST 30.0 1345 13297 4 73.28 26.2
464] 119852 274459 911 HARWOOD ST 43.0 1348 1328J7 4 75.00 26.2
465| 121559 276173 1255 DEL SOL LN 34.0 1355 1350E1 1 78.47 27.2
466] 121680 276294 1309 TRITON AV 20.0 J358 1349)1 1 78.50 28.4
467| 121788 276403 2254 IMOGENE AV 18.0 K355 135081 i 49.65 49.65
468| 121790 276405 2284 IMOGENE AV 47.0 K358 135081 1 49.39 49.39
468} 121815 276430 0 12.0 1355 1349]1 1 77.50 77.50
470} 121849 276465 1547 TRITON PL 22.0 J355 1349)1 1 75.37 26.4
471} 121888 276504 1829 HALLEY ST 0.0 J358 1350A1 2 120.07 70.5
4721 121988 276605 1769 HALLEY ST 0.0 J358 1350A2 2 89.03 40.4
4731 122048 276666 1365 SIGNAL AV 4.0 1358 1350A2 2 110.67 60.8
474] 122086 276703 1368 TRADEWIND AV 10.0 J355 1349J2 1 101.95 32.3
475] 122291 276909 1432 TRANSITE AV 29.0 1355 134812 5 78.53 29.7
476} 122389 277007 1450 PEQUENA ST 19.0 L355 1350F2 5 74.83 31.6
4771 122483 277107 1528 JASON ST 22.0 J355 134912 4 77.48 27.5
478] 122495 277113 1582 JASON ST 26.0 J358 1349J2 4 76.69 27.5
479 122524 277142 1543 JASON ST 0.0 J358 13492 4 77.50 27.5
480| 122548 277166 1831 JASON ST 27.0 J358 1350A2 5 73.40 27.5
481) 122695 277313 1760 WOLVISTON WY 23.0 1358 1350A2 5 78.10 27.3
482} 122719 277337 1771 WOLVISTON WY 33.0 J358 1350A2 5 76.64 27.3
483} 122724 277342 1829 WOLVISTON WY 26.0 J358 1350A2 5 76.08 27.3
4841 122728 277346 1853 ‘WOLVISTON wy 26.0 1358 1350A2 5 76.39 26.8
485{ 122739 277357 1540 ARKLOW PL 32.0 1358 134912 5 77.02 27.7
486| 122758 277376 1552 ARKLOW PL 37.0 1355 1349J2 5 76.79 27.7
487] 122858 277477 1763 TAMARAND WY 11.0 1358 1350A2 5 79.05 28.2
488] 122862 277481 1811 TAMARAND Wy 26.0 J355 1350A2 5 76.24 28.2
489| 122865 277484 1851 TAMARAND wy 11.0 J355 1350A2 5 79.24 28.2
490| 122867 277486 1871 TAMARAND Wy 11.0 1358 1350A2 5 79.86 28.2
491) 124398 279025 3540 SUNSET LN 85.0 L365 1350E3 5 69.08 31.2
492} 124603 279241 173 SEAWARD AV 204.0 L365 1350F3 [ 70.87 26.4
493| 124681 279318 163 HALL AV 24.0 L36S 1350F4 6 59.36 14.3
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4941 160420 316170 7462 CONESTOGA WY 41.0 K145 1250B4 2 81.99 32.8
495] 160951 316707 7375 CONESTOGA CT 47.0 Ki4s 125084 2 7331 21.9
496{ 161386 317163 7351 CONESTOGA WY 26.0 K14s 1250B4 2 78.77 29.1
497} 1620386 317834 7231 CONESTOGA PL 21.0 K348 1250B5 2 80.67 31.1
498| 162704 318517 5309 FONTAINE ST 37.0 K14s 125085 5 86.71 36.2
499 162784 318598 7160 LEWISON DR 49.0 K14s 1250A5 5 85.17 30.2
500§ 162934 318750 7104 CONESTOGA WY 5.0 K145 1250B5 5 83.90 32.2
501] 163150 318972 5263 LEWISON PL 23.0 K14S 1250A5 5 76.12 30.9
502 163249 319071 5233 LEWISON PL 26.0 K14s 1250A5 5 85.27 27.4
503 164832 320661 6417 CLAREMORE LN 48.0 L14S 1250D5 5 84.28 29.3
504 164949 320778 6959 RIDGE MANOR AV 8.0 1148 1250D5 5 83.48 31.6
505] 165426 321259 6405 DEL PASO AV 32.0 L14S 125005 S 80.07 29.6
506} 168353 324212 6491 BOUNTY cT 46.0 K1i5S 1250C6 3 74.04 26.7
507) 168785 324647 6144 MADRA AV 48.0 L15S 1250D6 2 74.05 36.3
508} 168965 324833 5546 ELDERGARDENS ST 64.0 K155 1250C6 6 83.97 324
508] 162007 324876 5963 ELDERGARDENS ST 39.0 L155 1250C6 4 80.01 324
510! 168080 324951 5931 ELDERGARDENS ST 19.0 K155 1250C6 6 79.28 32.4
511 169339 325214 6114 MADRA AV 10.0 L155 1250D6 5 7341 36.3
512) 169513 325396 6408 CRYSTALAIRE DR 15.0 L15S 1250D6 5 71.03 29.6
513| 171208 327111 6111 ROMANY DR 20.0 K16S 1250C7 3 85.39 29.8
514 171584 327514 6186 DEL CERRO BL 15.0 L165 1250C7 1 75.00 24.3
515] 171832 327758 6202 CAPRI DR 32.0 L16S 1250C7 1 80.16 31
516] 198411 359446 3260 ISLAND AV 0.0 1225 1289F3 4 53.93 9.0
517] 198413 359451 3252 ISLAND AV 24.0 1225 128SF3 4 58.06 9.0
518} 201058 362439 2911 WEBSTER AV 11.0 H23S 1289E4 3 61.73 9.6
518f 202236 363802 3115 OCEAN VIEW BL 10.0 H23S 1289E5 6 62.01 8
520] 208581 370477 605 BEYER WY 7.0 L34S 1330E6 1 51.77 51.77
521} 208987 370885 1855 DAHLUIA (SB) AV 24.0 1348 1330A7 2 79.02 32.3
522{ 208987 3708385 3920 COLEMAN AV 37.0 1345 1330F7 3 78.30 28.9
523{ 209015 370814 761 16TH (SB) ST 0.0 1345 132917 1 75.60 31.6
524} 209033 370938 0 10.0 1345 1329J7 1 51.42 51.42
525] 209135 371035 1864 DONAX AV 225.0 J345 1330A7 2 81.15 31.6
526| 209197 371097 1865 DONAX AV 46.0 1345 1330A7 2 78.58 31.6
527} 209495 371397 914 16TH (SB) ST 34,0 1345 1329)7 4 79.65 30.6
528} 209783 371699 4322 ARRECIFE WY 29.0 M34S 1330G7 4 75.80 20.2
529| 210252 372164 3913 KIMSUE WY 85.0 1355 1350F1 3 82.39 32
530] 210310 372222 1150 PICCARD AV 11.0 1358 1350F1 3 78.78 29.8
531} 218339 372251 1162 PICCARD AV 10.0 L35S 1350F1 3 78.25 29.8
532| 210624 372537 3856 MARCWADE 1} 22.0 1355 1350F1 3 74.47 26.8
533] 210708 372623 1595 HALO ST 10.0 J355 1349]1 1 47.46 47.46
534 210783 372699 1326 SIGNAL AV 23.0 J355 . 1350A1 2 90.47 38.2
535] 210853 372771 1338 TRADEWIND AV 18.0 1355 1349J2 1 77.03 29.5
536{ 210858 372776 1762 HALLEY ST 22.0 1358 1350A1 2 78.33 30.1
537} 210804 372823 1737 HALLEY ST 23.0 J355 1350A2 2 76.18 25.6
538} 210305 372824 1743 HALLEY ST 43.0 1355 1350A2 2 76.15 25.6
538] 211060 372979 1416 PEQUENA ST 22.0 1358 1350F1 2 78.94 31.6
540f 211113 373034 1447 SIGNAL AV 38.0 J355 1350A2 5 73.63 27.5
541} 211218 373139 1782 JASON ST 25.0 1358 1350A2 5 76.10 27.5
542 2311221 373142 1820 JASON ST 27.0 J358 1350A2 5 76.73 27.5
5431 211249 373170 1527 JASON ST 0.0 1355 134912 4 77.28 27.5
544 211261 373182 1625 JASON ST 31.0 J355 134912 4 77.71 27.5
545] 211361 373282 1759 WOLVISTON WYy 36.0 J358 1350A2 5 77.69 26.8
546| 211428 373345 1706 TAMARAND wY 33.0 J358 1349)2 5 78.91 28.2
547{ 211429 373350 1730 TAMARAND WY 19.0 1355 13482 5 80.24 28.2
548] 211434 373355 1880 TAMARAND WY 9.0 1358 1350A2 5 79.38 28.2
549] 211445 373366 1715 TAMARAND Wy 11.0 J35S 134912 5 78.99 28.2
550y 212438 374363 4004 BEYER BL 160.0 1365 1350F3 6 96.44 44.4
551] 212484 374412 4019 BEYER BL 80.0 1365 1350F3 6 111.88 111.88
552) 215740 378810 1865 PALM (SB) AV 27.0 1345 1330A7 2 52.98 52.98
553{ 215755 378825 1315 SIGNAL AV 0.0 J355 1350A1 2 73.80 214
554] 50382 184253 7367 CONESTOGA WY 38.0 K145 1250B4 2 78.50 29.1
555 51233 195136 7234 CONESTOGA PL 13.0 K14S 125085 2 60.37 11.6
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556 52717 196630 7125 LEWISON DR 37.0 Ki4s 1250B5 5 90.16 40.1
557 53369 197345 5261 LEWISON T 25.0 Ki4s 1250B5 5 71.70 22.4
558, 53587 197565 5201 LEWISON CcT 6.0 Ki4s 1250A5 5 92.53 40.9
559 53659 197637 5211 LEWISON CT 1.0 K14s 1250A5 5 89.47 379
560! 53984 197964 6252 CAM LARGO 11.0 1148 1250D5 5 66.23 18.6
561| 54816 198803 6987 RIDGE MANOR AV 11.0 L14S 1250D5 5 68.31 16.7
562 59462 203512 6674 MURRAY PARK DR 53.0 L155% 1250E6 3 79.90 31.3
563 59526 203576 5932 'WENRICH PL 10.0 K158 1250C6 3 68.19 28.9
564] 59584 203635 6655 MURRAY PARK DR 47.0 L158 1250E6 3 80.03 31.3
5651 59634 203686 6477 BOUNTY CT 54.0 K15S 1250C6 3 77.63 26.7
566 59720 203774 6797 MURRAY PARK DR 38.0 1158 1250E6 3 83.76 313
567 60611 204686 5789 LANCE ST 24.0 Ki5s 125086 Il 84.18 313
568 61325 205423 6536 CRYSTALAIRE DR 53.0 L155 1250D6 5 79.99 29.6
563 61493 205595 6097 MADRA AV 64.0 L15S 1250D6 5 78.76 36.3
570 61872 205977 6411 DWANE AV 2.0 L15S 1250D7 5 84.23 31.7
571 62259 206372 6041 MADRA AV 47.0 L15s8 1250D7 5 82.26 36.3
572 62711 206851 6498 DWANE AV 85.0 L15S 1250D7 & 79.52 31.7
573 63144 207296 6285 ROCKHURST DR 70.0 L1155 1250C7 4 53.89 35.6
574 63560 207728 6669 LINDA LN 13.0 L16S 1250E7 3 81.08 26.4
575 63613 207781 6115 ROCKHURST DR 116.0 K165 1250C7 3 82.22 35.6
576 64332 208529 6252 CAPRI DR 77.0 L16S 1250C7 1 61.79 31

577 64621 208822 6174 ARNO DR 35.0 1165 1250C7 1 £69.41 28.6
578 64651 208852 6166 ARNO DR 43.0 1165 1250C7 1 58.51 28.6
579 64692 208895 6149 ARNO DR 35.0 L16S 1270C1 1 75.11 28.6
580 64697 208900 6173 ARNO DR 24.0 L16S 1270C1 1 84.07 28.6
581] 101593 254370 3250 F ST 0.0 1225 1289F3 1 63.34 10.2
582] 101609 254387 3240 F ST 78.0 1225 1289F3 1 66.17 10.2
583} 101788 254602 0 0.0 1225 1289F3 1 160.58 10.2
584 102832 255802 2678 MARKET ST 49.0 H22S 1289D3 5 66.37 66.37
585| 109260 263267 3177 OCEAN VIEW BL 119.0 H23S 1289E5 6 60.05 10

586| 109263 263270 3177 OCEAN VIEW BL 0.0 H235 1283E5 6 62.06 10

587] 109368 263390 3136 VALLE AV 0.0 H235 1289E5 6 61.58 9.25
588} 109376 263398 3192 VALLE AV 130.0 H235 1289F5 6 64.88 12

588] 118857 273563 1753 PALM {SB) AV 45.0 1345 13297 2 58.25 58.25
590} 119218 273825 0 30.0 1345 1329)7 1 22.82 22.82
591] 119291 273897 1854 DONAX ) AV 49.0 1345 1330A7 2 81.15 31.6
592| 119512 274318 841 18TH ST 0.0 1345 1330A7 5 70.00 21

593] 119695 274301 1690 ELM AV 83.0 1348 132917 5 79.61 31.2
594] 119797 274403 903 HARWOOD ST 10.0 1345 1328J7 4 75.34 26.2
595f 119887 274494 817 HARWOOQOD ST 43.0 1345 1328J7 4 75.00 26.2
596] 119934 274542 924 HARWOOD ST 33.0 J345 132917 4 75.00 26.2
597} 119998 274607 944 THERMAL AV 100.0 1345 132957 5 80.72 29.8
598] 120005 274614 933 15TH (SB) ST 30.0 J34s 132917 4 75.34 24.6
588] 120048 274657 935 HARWQOD ST 0.0 1345 1329)7 a4 75.00 26.2
600] 120083 274692 1644 EVERGREEN AV 10.0 1345 13287 5 80.42 29.8
601} 121669 276283 1575 HALO ST 20.0 J358 1348J1 1 61.21 48.4
602} 121706 276320 1317 PEQUENA ST 17.0 1355 1350F1 2 76.59 254
603} 121750 276364 2285 INGRID AV 30.0 K358 1350B1 1 50.59 50.59
604] 121766 276381 1318 SIGNAL AV 23.0 J358 1350A1 2 83.93 37.5
605| 121812 276427 1319 THERMAL AV 21.0 J358 13491 2 80.00 30.3
606] 121844 276460 1857 HALLEY ST 33.0 1355 1350A1 2 96.74 47

607] 121909 276526 133% TRADEWIND AV 26.0 1355 1349J2 1 80.45 29.5
608] 122037 276654 1358 TRADEWIND AV 28.0 1358 13492 1 75.14 29.5
609f 122050 276667 1366 SIGNAL AV 5.0 1358 1350A2 2 111.81 63.4
610] 122051 276668 1376 SIGNAL AV 3.0 J358 1350A2 2 106.95 58.4
611] 122087 276704 1870 HERMES ST 72.0 1358 1350A2 2 75.49 25.2
612 122234 276852 1427 SIGNAL AV 0.0 1358 1350A2 2 73.52 27.5
613] 122488 277106 1512 JASON ST 22.0 1355 1349)2 4 77.59 27.5
614| 122497 277115 1598 JASON ST 20.0 1358 134812 4 76.67 27.5
615) 122500 277118 1644 JASON ST 24.0 1355 1348J2 4 76.63 27.5
616] 122546 277164 1821 JASON ST 25.0 J358 1350A2 5 73.18 27.5
617§ 122550 277168 1851 JASON ST 29.0 J358 1350A2 5 72.77 27.5
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618} 122838 277457 1746 TAMARAND WY 20.0 1355 1350A2 5 78.23 28.2
618) 122855 277474 1731 TAMARAND WY 11.0 4358 1349)2 5 79.14 28.2
620{ 122860 277479 1785 TAMARAND WY 22.0 1355 1350A2 5 76.57 28.2
621} 122863 277482 1831 TAMARAND wy 28.0 1358 1350A2 5 76.96 28.2
622} 124349 278976 4004 BEYER BL 78.0 L36S 1350F3 6 71.46 224
623| 124413 279046 3820 SUNSET LN 78.0 1365 1350F3 6 79.84 31.2
624{ 161994 317792 5530 FONTAINE ST 28.0 K14S 1250B5 2 81.34 32.6
625] 163125 318946 5240 LEWISON PL 31.0 K14S 1250A5 5 69.38 19.7
626] 163257 319079 5213 LEWISON PL 23.0 K14$ 1250A5 5 84.91 46.8
627] 163768 319593 6328 CAM LARGO 29.0 1145 1250D5 5 60.78 16.7
628| 164495 320323 63172 CAM LARGO 11.0 L14s 1250D5 4 69.44 18.6
629 164882 320711 6429 CLAREMORE LN 47.0 L145 125005 5 84.10 29.3
630} 164958 320788 6545 RIDGE MANOR AV 11.0 L14s 1250D5 5 83.01 31.6
631] 165088 320918 6424 DEL PASO AV 35.0 L14S 1250D5 5 78.16 29.6
632] 165323 321156 6411 DEL PASO AV 36.0 L14S 1250D5 5 72.21 29:6
633| 167953 323805 6350 PARK RIDGE BL 41.0 1158 1250E6 3 95.27 52.3
634} 168196 324051 6739 MURRAY PARK DR 35.0 1158 1250E6 3 80.00 31.3
635] 168326 324185 5936 LANCE ST 15.0 K155 1250C6 3 78.41 31.3
636f 168411 324271 6425 BOUNTY CT 9.0 K155 1250C6 3 85.34 47.9
537| 168862 324728 6138 MADRA AV 21.0 1158 1250D6 2 77.01 36.3
638] 168895 324762 5995 ELDERGARDENS ST 20.0 L15S 1250C6 4 79.10 32.4
639] 169030 324500 5859 ELDERGARDENS ST 24.0 L15S 1250C6 4 80.03 324
640} 169770 325649 6089 MADRA AV 46.0 L155 1250D6 5 77.34 36.3
641} 169820 325699 6017 SIERRA VIEW WY 0.0 L155 1250D6 5 78.20 29.8
642| 169902 325781 6396 DWANE AV 30.0 1158 1250D7 5 72.38 31.7
643] 170543 326433 6001 MADRA AV 46.0 L15S 1250E7 6 7248 36.3
6441 170722 326616 6559 DWANE AV 42.0 L15S 1250E7 & 74.53 317
645] 171257 327161 5762 VINLEY PL 30.0 L16S 1250C7 1 76.84 30.4
646] 172107 328041 6161 ARNO DR 30.0 L165 1270C1 1 86.67 28.6
6547| 198414 359452 3254 1SLAND AV 11.0 1225 1289F3 4 59.98 9.0

648] 198420 359459 3274 ISLAND AV 10.0 1225 1289F3 4 60.24 9.0

6a9| 201135 | 362526 | 2912 LAY AV | 210 | wess | 1os9Ed 3 59.79 52

650] 208945 370843 1722 DAHLIA (SB) AV 18.0 1345 132917 2 82.98 32.3
651} 208378 370876 755 THERMAL AV 1.0 1345 1328)7 2 81.49 29.8
652] 209045 370944 [¢] 30.0 1345 132837 1 29.69 29.69
653] 208131 371031 1742 DONAX AV 30.0 1345 1329J7 2 79.79 31.6
654] 209149 371048 1607 DONAX AV 25.0 1345 1329J7 1 29.85 316
655] 209167 371067 0 10.0 1345 132847 1 25.12 25.12
656f 209198 371098 1727 DONAX AV 126.0 1348 132917 2 80.14 31.6
657] 208189 371099 1861 DONAX AV 8.0 134 1330A7 2 78.80 31.6
658| 209382 371283 888 157H (SB) ST 10.0 J348 1329J7 4 77.47 24.6
659] 209555 371459 927 15TH {SB) ST 30.0 J345 1329)7 4 74.73 24.6
660] 209639 371548 1656 EVERGREEN AV 20.0 1348 132917 5 79.91 29.8
661} 209682 371591 1621 EVERGREEN AV 21.0 134S 1328)7 4 79.52 29.8
662] 209688 371597 1641 EVERGREEN AV 7.0 1345 1329)7 4 81.94 29.8
663] 209843 371753 4317 ARRECIFE WY 22.0 M34S 1330G7 4 78.18 30.1
664 210371 372283 1185 PICCARD AV 11.0 1358 1350F1 3 86.50 36.1
665{ 210463 372375 1270 PICADOR BL 20.0 L35S 1350E1 2 103.80 55.3
6661 210620 372533 1275 DEL SOL LN 24.0 1355 1350E1 1 78.26 27.2
667) 210770 372685 1335 PEQUENA ST 31.0 1355 1350F1 2 74.02 22.1
668| 210814 372731 1613 HALLEY ST 58.0 J355 134911 1 80.21 29.5
669 210824 372741 1841 HALLEY ST 33.0 J358 1350A1 2 77.89 37.8
670{ 211080 372998 1424 PEQUENA ST 18.0 1355 1350F1 2 80.85 31.6
671§ 2131118 373039 1448 PEQUENA ST 18.0 1355 1350F2 6 85.58 31.6
672} 211200 373121 1451 THERMAL AV 29.0 135S 1349)2 5 72.14 30.3
673] 211220 373141 1810 JASON ST 28.0 1355 1350A2 5 76.47 27.5
674 211225 373145 1830 JASON ST 26.0 J355 1350A2 5 76.93 27.5
675] 211253 373174 1551 JASON ST* 0.0 1355 1345)2 4 77.64 27.5
676] 211257 373178 1581 JASON ST 28.0 1358 134812 4 77.53 27.5
677] 211353 373274 1806 WOLVISTON WY 26.0 1355 1350A2 5 78.83 26.8
678] 211396 373317 1563 COCHABAMBA ST 8.0 J355 134912 4 73.80 22.5
679] 212481 374409 0 263.0 1365 1350F3 5 79.82 31.2
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680] 212562 374435 173 SEAWARD AV 110.0 L365 1350F3 6 71.48 26.4
681] 212564 374497 173 SEAWARD AV 180.0 L36S 1350F3 6 70.94 26.4
682{ 213514 375638 1562 THERMAL AV 26.0 J355 1349)2 5 80.04 30.5
683] 215920 1146755 3284 ISLAND AV 3.0 1228 1289F3 4 58.26 9.0

684] 233951 5445446 0 41.0 1225 1289F3 4 62.97 9.0

685 246817 5534371 Q 34.0 1348 1330A7 5 72.34 39.2
586{ 446439 188378 7174 REGNER RD 17.0 N13S 1250J3 6 80.42 30.8
687| 50484 184361 7350 CONESTOGA Wy 25.0 K14S 1250B4 2 81.91 30.2
688 50769 194651 7319 CONESTOGA WY 30.0 K14S 1250B4 2 78.50 29.1
689] 51356 195272 7238 CONESTOGA WY 25.0 K145 125085 2 81.99 30.2
690! 51486 195412 7230 CONESTOGA WY 25.0 K145 1250BS 2 81.59 30.2
691 51741 195690 5366 FONTAINE ST 31.0 K14s 1250B5 2 79.78 29.6
692 52213 136178 7117 CONESTOGA WY 7.0 K14S 1250B5 5 111.88 61.6
693 52215 196180 7109 CONESTOGA WY 3.0 K145 1250B5 5 104.97 54.1
694] 52272 136239 7132 CONESTOGA WY 14.0 K14S 1250B5 5 94.92 44.1
695 52337 196305 7101 CONESTOGA WY 5.0 K14s 1250B5 5 80.33 41.3
696 52772 196747 5214 LEWISON PL 13.0 K145 1250A5 5 115.86 65.4
697 52838 196813 5203 LEWISON PL 10.0 K14s 1250A5 5 92.58 56.2
698 52974 196949 7109 LEWISON DR 34.0 K14s 1250B5 5 82.65 30.2
699 53128 197103 7051 LEWISON DR 38.0 K14s 125085 5 78.27 30.2
700} 53336 197312 7004 PRINCESS VIEW DR 33.0 Ki4s 125085 5 98.15 51.2
701 53620 197598 5221 LEWISON cT 14.0 K145 1250A5 5 81.05 29.7
702 53636 197614 6975 PRINCESS VIEW DR 2.0 K145 125085 5 89.82 40.1
703] 54406 198387 6276 CAM CORTO 10.0 L14sS 1250D5 5 73.49 26.3
704 54917 198904 6418 CLAREMORE LN 23.0 L14s 1250D5 5 74.74 29.3
705] 55242 199234 6457 DEL PASO AV 24.0 1148 1250D5 5 73.36 29.6
706] 59191 203237 6355 PARK RIDGE BL 41.0 1155 1250E6 3 108.71 52.3
707§ 59565 203616 6641 MURRAY PARK DR 46.0 L155 1250E6 3 79.55 31.3
708] 59574 203625 5975 WENRICH PL 37.0 K155 1250C6 3 64.52 34.3
709 60442 204515 5890 ELDERGARDENS ST 35.0 L1558 1250C6 1 80.29 324
710} 60577 204652 6132 MADRA AV 16.0 L158 1250D6 5 77.54 36.3
711 60863 204956 6212 CYPRESS POINT RD 40.0 L15S 1250D6 5 76.72 29.4
712 61052 205147 6109 MADRA AV 34.0 L155 1250D6 5 88.40 36.3
713 61386 205487 6520 CRYSTALAIRE DR 74.0 L158 1250D6 5 92.92 29.6
714 61663 205767 6318 DWANE AV 40.0 L1535 1250D6 5 75.88 40.1
715 63399 207562 6679 LINDA LN 45.0 L16S 1250E7 3 61.19 32.3
718 63745 207514 6141 ROMANY DR 51.0 L16S 1250C7 1 76.79 29.8
717 64367 208564 6186 CAPRI DR 37.0 L16S 1250C7 1 78.15 31

718] 64450 208648 6218 CAPRI DR 139.0 L16S 1250C7 1 78.06 31

719 64451 208649 6227 CAPRI DR 44.0 L16S 1250C7 1 77.34 31

720 64454 208652 6235 CAPRI DR 31.0 Li6S 1250C7 1 78.27 31

721 64559 208758 6191 ARNO DR 30.0 L16S 1250C7 1 94.79 28.6
722] 101595 254372 3246 F ST 0.0 1225 1289F3 1 59.75 10.2
723] 101600 254377 3218 F ST 108.0 1225 1289F3 1 59.35 10.2
724] 113281 267652 2301 MAIN ST 0.0 H245 1289D6 1 78.62 47.2
725} 118751 273356 4263 POWDERHORN DR 32.0 M345 1330G6 1 76.72 28.9
726] 118877 273483 4081 BYRD ST 25.0 M34S 1330F7 1 77.11 29.3
727] 119046 273652 1622 DAHLIA {SB) AV 0.0 4348 13297 1 83.11 32.3
728] 118048 273655 1654 DAHUIA {SB) AV 54.0 J34S 132917 2 79.70 32.3
728] 119179 273785 3931 COLEMAN AV 11.0 L34S 1330F7 3 79.86 28.9
730 119273 273879 1678 DONAX AV 26.0 1345 1329)7 2 79.74 31.6
731 119285 273891 805 15TH (SB) ST 10.0 J34S 1329)7 1 25.50 24.6
732 119367 273973 816 THERMAL AV 45.0 1345’ 132957 2 80.32 29.8
733] 119387 273993 Q 30.0 1345 1328J7 1 24.00 24.00
734] 119445 274051 840 15TH (SB) ST 30.0 1345 132917 4 77.50 24.6
735] 119486 274092 853 15TH (SB) ST 30.0 1348 132917 4 73.46 24.6
736] 119786 274392 1641 ELM AV 20.0 1345 1329)7 4 80.18 30.4
737| 119819 274425 908 16TH (SB) ST 10.0 J345 132817 4 85.74 36.3
738| 119885 274492 916 15TH (SB) ST 32.0 1348 132917 4 74.38 24.6
739F 119993 274602 932 16TH (SB) ST 34.0 1345 132917 4 79.49 30.1
740 120085 2746594 1672 EVERGREEN AV 60.0 1348 132947 5 79.75 29.8
741] 120136 274746 945 15TH (SB) ST 0.0 3345 132817 4 79.77 28.8
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742| 120422 275033 1685 ELDER AV 16.0 J34s 134911 5 35.44 41.8
743] 121091 275705 1143 PICCARD AV 34.0 1355 1350FL 3 84.07 36.1
7441 121566 276180 1274 DEL SOL LN 25.0 L35S 1350E1 1 78.31 32.4
745 121649 276263 3839 MARCWADE CT 31.0 135S 1350F1 3 74.48 26.8
746] 121650 276264 3817 MARCWADE CT 36.0 L35S 1350F1 3 75.57 26.8
747] 121701 276315 1303 THERMAL AV 24.0 J358 1349j1 2 85.00 34.4
748] 121748 276362 1327 PEQUENA ST 25.0 1355 1350FL 2 75.43 22.1
749] 121793 276408 1320 HALLEY CT 10.0 1358 1350A1 2 86.83 37.9
750] 121817 276432 1316 TRITON AV 0.0 1355 13481 1 74.85 26.4
751 121829 276444 1327 THERMAL AV 21.0 J355 1349)1 2 80.00 30.3
7521 121904 276521 1815 HALLEY ST 0.0 1355 1350A1 2 89.07 40
753 122378 276997 1458 SIGNAL AV 28.0 1358 1350A2 5 74.00 27.5
754] 122487 277105 1504 JASON ST 22.0 J355 1349)2 4 77.47 27.5
7551 122491 277108 1552 JASON ST 22.0 4355 13492 4 77.03 27.5
7561 122499 277117 1630 JASON ST 18.0 1355 134912 4 78.8% 27.5
757 122510 277128 1481 THERMAL AV 35.0 J358 134852 5 79.76 30.3
758) 122533 277151 1497 SIGNAL AV 14.0 J358 1350A2 5 81.53 34
759| 122545 277163 1811 JASON ST 28.0 1355 1350A2 5 73.55 27.5
760| 122889 277287 1613 SATELLITE BL 41.0 1355 1349J2 4 91.35 41.8
761} 122682 277300 1504 ARKLOW PL 34.0 135S 134952 5 84.80 30.2
762} 122693 277311 1736 WOLVISTON Wy 35.0 1358 1350A2 5 76.96 26.8
763] 122717 277335 1735 WOLVISTON WY 36.0 J358 1350A2 5 78.77 26.8
764 122722 277340 1795 WOLVISTON WY 33.0 1358 1350A2 5 76.10 26.8
765] 122731 277349 1877 WOLVISTON WY 33.0 J355 1350A2 5 77.14 26.8
766] 122836 277455 1722 TAMARAND WY 22.0 J355 134912 5 78.49 28.2
767 122845 277464 1830 TAMARAND WY 8.0 J355 1350A2 5 84.70 28.2
768| 122857 277476 1755 TAMARAND WY 11.0 J358 1350A2 5 79.20 28.2
769] 122859 277478 1771 TAMARAND WY 23.0 4358 1350A2 5 77.10 28.2
770} 124702 279341 185 SAN YSIDRO BL 56.0 L37S 1350F4 3 51.05 211
771} 160806 316562 7423 CONESTOGA WY 36.0 Ki4S 125084 2 72.57 21.6
772| 162074 317873 7221 CONESTOGA PL 12.0 K145 1250B5 2 89.55 41
773{ 162759 318573 7146 PRINCESS VIEW DR 30.0 K14s 125085 5 103.79 51.2
7741 162916 318731 7118 CONESTOGA wY 23.0 K14S 125085 5 78.28 28.5
775} 163233 313055 5243 LEWISON PL 28.0 K14S 1250A5 5 87.49 34.9
776) 163641 319464 5224 LEWISON CT 20.0 K145 1250A5 5 98.51 47.8
777] 163780 319605 6320 CAM LARGO 38.0 1145 1250D5 5 60.08 16.7
778] 164423 320251 6180 CAM LARGO 16.0 114S 1250D5 4 53.08 18.6
779} 164807 320636 6395 CLAREMORE LN 43.0 L145 1250D5 5 74.44 29.3
780} 168006 323859 6588 HOPEDALE CT 20.0 L15S 1250D6 3 82.26 28.5
781] 168102 323957 6625 MURRAY PARK DR 55.0 L158 1250E6 3 75.78 31.3
782 168214 324068 5991 WENRICH PL 38.0 K15s 1250C6 3 92.67 34.3
783 168298 324157 5959 LANCE ST 6.0 K158 1250C6 3 79.87 31.3
784] 168949 324817 5807 LANCE ST 27.0 K155 1250B6 6 80.48 313
785] 169517 325394 6418 CRYSTALAIRE DR 48.0 L155 1250D6 5 64.40 29.6
786 169871 325750 6402 DWANE AV 18.0 1158 125006 5 71.35 317
787{ 170772 326666 5582 DWANE AV 45.0 1155 1250E7 6 77.51 31.7
788] 198418 359457 3266 ISLAND AV 151.0 1225 1289F3 4 58.03 9.0
789} 198419 358458 3274 ISLAND AV 4.0 1225 1289F3 4 59.73 9.0
750} 201133 362521 2936 CLAY AV 7.0 H235 1289E4 3 61.36 9.2
791) 201138 362526 2804 CLAY AV 23.0 H23S 1289E4 3 61.29 9.2
792| 208439 370335 3450 LINDBERGH ST 10.0 L34S 1330E6 1 79.62 40.8
793 208791 370689 4073 BYRD ST 13.0 M34S 1330F7 1 76.51 203
794} 208877 370775 1705 PALM (SB) AV 81.0 J34s 132917 2 59.41 59.41
795§ 208348 370846 1784 DAHLIA (SB) AV 210.0 1345 1330A7 2 79.51 32.3
796] 209080 370979 0 10.0 1345 1329)7 1 29.72 29.72
797{ 209307 371208 864 15TH (SB) ST 30.0 J345 132917 4 76.07 24.6
798} 209461 371363 1675 ELM AV 25.0 1345 13297 5 79.80 29.9
799} 210627 372540 3826 MARCWADE cT 26.0 L35S 1350F1 3 74.41 26.8
800} 210641 372554 1254 DELSOL LN 33.0 1355 1350E1 1 78.15 32.4
801| 210728 372643 1309 TRANSITE AV 40.0 1358 1350A1 2 77.57 29.7
802] 210740 372655 2295 INGRID AV 30.0 K358 135081 1 50.32 50.32
803} 210810 372726 1330 HALLEY CT 41.0 J355 1350A1 2 94.03 A 1
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804] 210812 372729 1328 TRANSITE AV 24.0 J355 1349)1 2 78.69 29.7
805] 210923 372842 1359 TRADEWIND AV 14.0 J358 1349)2 1 81.85 29.5
806] 211119 373040 1444 PEQUENA ST 20.0 L3558 1350F2 5 77.01 31.6
807] 211211 373132 1660 JASON ST 41.0 1355 13492 4 76.62 27.5
808] 211213 373134 1487 SIGNAL ‘AV 24.0 J358 1350A2 5 94.10 46.4
B80Sy 211219 373140 1802 JASON ST 24.0 1358 1350A2 .5 76.16 27.5
8101 211247 373168 1511 JASON ST 0.0 1355 134932 4 77.14 27.5
811] 211254 373175 1559 JASON ST 22.0 J355 1349)2 4 77.77 27.5
812] 211255 373176 1567 JASON ST 22.0 1358 13492 4 77.52 27.5
813] 211256 373177 1575 JASON ST 33.0 1355 134812 4 77.56 27.5
8i4] 211333 373254 1675 SATELLITE BL 8.0 1358 134812 5 94.12 41.8
815] 211355 373276 1842 WOLVISTON Wy 22.0 1355 1350A2 5 79.27 26.8
816 211432 373353 1850 TAMARAND Wy 8.0 1355 1350A2 5 80.40 28.2
817| 211446 373367 1723 TAMARAND wy 21.0 J355 1349)2 5 77.04 28.2
818| 211447 373368 1739 TAMARAND WYy 11.0 1355 1350A2 5 79.24 28.2
818| 212478 374406 3794 SUNSET LN 30.0 L36S 1350F3 6 79.93 31.2
820] 212498 374427 655 SAN YSIDRO BL 22.0 L3635 1350E3 5 82.84 26.8
821] 212523 374455 318 COTTONWOOD RD 33.0 1365 1350F3 6 75.82 26.3
822] 212631 374573 0 143.0 1375 1350F4 3 58.44 10.3
823| 212641 374583 123 WEST PARK AV 85.0 M37S 1350G4 1 61.35 9.8
824] 213516 375641 1578 THERMAL AV 10.0 1358 134812 5 82.28 30.5
825] 215744 378814 1603 DONAX AV 0.0 1345 1329J7 1 83.15 39.3
826 49422 193252 7442 CONESTOGA WY 41.0 K14s 1250B4 2 85.61 36.2
827} 49638 193473 7422 CONESTOGA WYy 41.0 K14s 125084 2 86.26 36.8
828 50601 194481 7334 . CONESTOGA wy 41.0 K14s 125084 2 81.83 30.2
829 51041 194929 7263 CONESTOGA WY 23.0 K14s 1250B5 2 78.03 29.1
830 51315 195226 5537 FONTAINE ST 30.0 K14s 125085 3 83.89 32.6
831 51366 195283 5525 FONTAINE ST 26.0 K14S 125085 2 78.68 284
832] 52185 196160 7146 CONESTOGA WY 5.0 K14S 1250B5 5 103.43 52

833 52622 186593 7144 LEWISON DR 28.0 K145 1250B5 5 88.89 40.1
834 52630 196601 5262 LEWISON PL 23.0 K14S 1250A5 5 79.32 30.3
835 52710 196682 5273 LEWISON PL 37.0 K14S 1250A5 5 90.68 27.1
836 52806 196781 7128 LEWISON DR 32.0 K14s 1250B5 5 64.30 14.3
837} 52835 196810 7117 LEWISON DR 30.0 K145 1250B5 5 90.66 40.1
838 53080 197055 7044 PRINCESS VIEW DR 25.0 Ki4s 125085 5 99.08 51.2
839 53485 197463 5241 LEWISON CT 28.0 K145 1250A5 5 73.18 22.4
840 54040 198020 6244 CAM LARGO 12.0 L145 1250D5 5 66.61 18.6
841 54245 188225 6212 CAM LARGO 13.0 L14S 1250D5 5 65.71 18.6
8421 54383 198374 6186 CAM LARGO 8.0 L145 1250D5 4 67.37 18.6
2843 54510 198491 6266 CAM CORTO 51.0 114s 125005 5 70.48 26.3
844| 54958 198945 6378 CLAREMORE LN 37.0 1145 1250D5 5 74.17 29.3
845 56003 200001 6397 DEL PASO AV 36.0 L145 1250D5 5 78.73 29.6
846 59258 203306 6558 HOPEDALE CcT 15.0 L155 1250D6 2 75.07 28.5
847 59631 203683 5945 WENRICH PL 33.0 K155 1250C6 3 72.82 28.9
848 60552 204626 5858 ELDERGARDENS ST 33.0 L155 1250C6 4 77.21 324
849 60609 204684 5971 ELDERGARDENS ST 38.0 L1558 1250C6 4 80.17 32.4
850 60733 204811 5941 ELDERGARDENS ST 24.0 K15S 1250C6 6 76.17 32.4
851 60863 204949 6472 RANCHO PARK DR 35.0 L15S 1250D6 5 79.81 26.9
852, 61241 205338 6108 PASATIEMPO AV 25.0 L1558 1250D6 5 85.42 36.5
853 61473 205575 6479 CRYSTALAIRE DR 27.0 1158 1250D6 5 74.93 29.6
854 61603 205707 6034 SIERRA VIEW WY 32.0 L1558 1250D6 5 78.99 29.8
855 61792 205836 6328 DWANE AV 15.0 1155 1250D7 5 71.92 31.7
856 61821 205925 6014 SIERRA VIEW WY 39.0 L155 125007 5 78.75 29.8
857 62175 206286 6049 MADRA AV 52.0 L1558 1250D7 5 79.74 36.3
858 62730 206870 6518 DWANE AV 8.0 L1355 1250E7 6 64.24 31.7
859 63147 207300 5814 COLLEGE AV 150.0 L15S 1250C7 4 83.10 33.2
860 63318 207480 6155 LAMBDA DR 84.0 L16S 1250C7 1 83.02 35.3
851 63375 207537 6678 LINDA LN 36.0 L16S 1250E7 3 85.75 32.3
862 63379 207541 6530 LINDA N 56.0 L16S 125007 3 86.72 32.3
863 63599 207767 5767 VINLEY PL 57.0 L16S 1250D7 1 72.95 30.4
864 64051 208240 6230 DEL CERRO BL 202.0 L16S 1250C7 1 69.16 24.3
865 64713 208918 6167 ARNO DR 71.0 L16S 1270C1 1 91.59 28.6
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866{ 118357 272961 3440 LINDBERGH ST 23.0 1345 1330E6 1 79.60 31.1
867] 118488 273093 3445 FOSS ST 8.0 L34S 1330E6 1 86.27 34.2
868] 118872 273478 4041 BYRD ST 28.0 L34S 1330F7 3 78.14 29.3
869] 118882 273488 4089 BYRD ST 50.0 M345 1330F7 1 78.63 293
870 119101 273707 762 THERMAL AV 8.0 1345 132917 2 81.92 29.8
871] 119180 273786 3939 COLEMAN AV 7.0 L34S 1330F7 3 79.37 28.9
872| 119279 273885 1772 DONAX AV 25.0 1345 1330A7 2 80.49 31.6
873} 119326 273932 0 30.0 1348 1329)7 1 24.50 24.50
874] 119541 274147 854 HARWOOD ST 30.0 J34S 1328)7 4 7492 26.2
875| 115648 274254 889 15TH (SB) ST 10.0 1345 132817 4 7647 24.6
876] 119692 274298 1644 ELM AV 41.0 1345 1329)7 4 79.83 30.1
877] 119798 274404 906 HARWOOD ST 10.0 1345 1328)7 4 76.45 26.2
878 119888 274495 218 HARWOOD ST 33.0 1345 1328)7 4 75.00 26.2
879] 119893 274500 920 16TH (SB) ST 34.0 1348 1329)7 4 75.44 30.1
880] 120137 274747 1633 EVERGREEN AV 78.0 1345 1329]7 4 79.61 29.8
881] 120428 275039 1633 ELDER AV 20.0 1345 134911 4 98.84 41.8
882] 120429 275040 1633 ELDER AV 25.0 J34S 1349)1 4 98.95 41.8
883] 121670 276284 1308 PEQUENA ST 19.0 1355 1350F1 2 122.17 64.5
884] 121698 276312 1326 PEQUENA ST 23.0 L35§ 1350E1 2 74.92 31.6
885] 121748 276363 2275 INGRID AV 30.0 K35S 135081 1 50.76 50.76
886] 121787 276402 2264 IMOGENE AV 47.0 K355 135081 1 50.45 50.45
887] 121791 276406 1320 TRANSITE AV 38.0 1358 1349)1 2 78.82 29.7
888] 121828 276443 1345 PEQUENA ST 32.0 L3585 1350F1 2 7441 22.1
889} 121855 276471 1537 TRITON PL 0.0 J35S 1349J2 1 90.03 40.4
890] 121967 276584 1349 TRADEWIND AV 32.0 J358 1349)2 1 80.40 29.5
891 122006 276623 1761 HALLEY ST 27.0 1355 1350A2 2 77.57 25.6
8921 122007 276624 1755 HALLEY ST 37.0 J355 1350A2 2 77.82 25.6
893] 122155 276772 1408 PEQUENA ST 24.0 L35S 1350F1 2 81.17 316
894 122238 276857 1425 PEQUENA ST 21.0 L3558 1350F1 3 82.13 316
895 122284 276902 1441 PEQUENA ST 20.0 1355 1350F1 2] 82.81 31.6
8964 122490 277108 1544 JASON ST 29.0 J358 1348)2 4 77.23 27.5
B897] 122492 277110 1560 JASON ST 22.0 1355 13482 4 77.02 27.5
898| 122493 277111 1568 JASON ST 23.0 J355 134852 4 76.85 27.5
899 122694 277312 1748 WOLVISTON Wy 23.0 1355 1350A2 5 77.64 26.8
200} 122697 277315 1796 WOLVISTON WYy 28.0 1358 1350A2 S5 79.34 26.8
901| 122698 277317 1818 WOLVISTON WY 25.0 J358 1350A2 5 75.26 27.3
902] 122702 277320 1866 WOLVISTON WY 36.0 1355 1350A2 5 86.64 27.3
903] 122718 277336 1747 WOLVISTON WYy 33.0 1358 1350A2 5 78.26 273
904] 122839 277458 1754 TAMARAND WY 9.0 J358 1350A2 5 80.17 28.2
905] 122848 277467 1870 TAMARAND WYy 20.0 J358 1350A2 5 77.87 28.2
906] 122854 277473 1707 TAMARAND Wy 34.0 1358 1349)2 5 76.64 28.2
907] 145099 300292 7820 LOOKOUT DR 60.0 B10S 1227G6 1 68.14 68.14
908] 157110 312778 7203 REGNER RD 24.0 N13S 1250J3 6 79.47 30.8
909] 160855 316611 7412 CONESTOGA WY 43.0 K145 125084 2 85.41 37.6
910| 161178 316950 7381 CONESTOGA WY 41.0 K14s 125084 2 78.14 291
911] 161292 317067 7366 CONESTOGA WY 26.0 K14s 125084 2 81.62 30.2
912} 161497 317275 7335 CONESTOGA WY 28.0 K148 1250B4 2 78.94 29.1
913] 161732 317515 7264 CONESTOGA PL 43.0 K14S 1250B4 2 68.90 21.2
914 161814 317598 7262 CONESTOGA wy 26.0 K145 125085 2 82.10 30.2
915] 161942 317733 7251 CONESTOGA PL 25.0 K14s 1250B5 2 78.07 29.1
916] 162128 317930 5517 FONTAINE ST 23.0 K148 1250B5 2 79.26 29.4
917} 163264 319086 7064 PRINCESS VIEW DR 19.0 K14S 1250B5 5 101.56 51.2
918] 163835 319660 6304 CAM LARGO 36.0 1145 1250D5 5 71.58 22.4
919| 163873 319698 6296 CAM LARGO 37.0 114S 1250D5 5 72.43 22.4
920] 163901 319726 6288 CAM LARGO 32.0 1145 125005 5 67.45 18.6
921} 164051 319877 6951 PRINCESS VIEW DR 33.0 K145 1250B5 5 54.44 44.5
922| 164512 320340 6897 RIDGE MANOR AV 56.0 1148 125005 5 68.20 16.7
923] 164829 320658 6387 CLAREMORE LN 35.0 Li4s 1250D5 5 82.69 29.3
924] 165248 321078 6417 DEL PASO. AV 32.0 L14S 1250D5 5 73.52 29.6
925| 167870 323721 6546 HOPEDALE T 38.0 L155 1250D6 2 72.48 28.5
926] 167917 323765 6568 HOPEDALE cT 18.0 L155 125006 3 76.42 28.5
927] 167958 323810 6347 PARK RIDGE BL 41.0 L15S 1250E6 3 106.01 52.3
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928] 168019 323872 6565 HOPEDALE T 46.0 L15S 1250D6 2 76.15 28.5
929] 168068 323922 5981 BOUNTY ST 18.0 K155 1250C6 3 85.48 47.9
S30] 168224 324080 6775 MURRAY PARK DR 30.0 L1585 1250E6 3 83.82 313
931] 170069 325948 6057 MADRA AV 33.0 L158 125007 5 80.80 36.3
932] 170258 326139 6033 MADRA AV 5.0 L1558 1250D7 6 84.41 36.3
933] 170960 326859 6272 LAMBDA DR 74.0 1165 1250C7 1 50.24 35.3
934} 171114 327015 6110 ROMANY DR 70.0 L165 1250C7 1 92.26 29.8
935} 171325 | 327231 6156 ROMANY DR 59.0 1165 1250C7 1 62.38 29.8
936] 171839 327826 6194 ARNO DR 28.0 L16S 1250C7 1 77.81 28.6
937| 172048 327981 6166 ARNO DR 7.0 L16S 1250C7 1 74.56 28.6
938] 209079 370978 0 40.0 1348 132917 1 34.48 34.48
939] 209530 371433 921 15TH (SB}) ST 30.0 1345 132917 4 75.11 24.6
940{ 209539 371443 926 16TH {SB) ST 34.0 1345 132817 4 79.70 304
941] 209786 371696 4316 ARRECIFE WY 25.0 M34S 1330G7 4 81.09 30.1
942] 209840 371750 4308 ARRECIFE WYy 10.0 M34S 1330G7 4 80.48 30.1
943] 209846 371756 4337 ARRECIFE WY 16.0 M34S 1330G7 4 78.96 30.1
944] 210333 372245 1157 PICCARD AV 10.0 1358 1350F1 3 85.54 36.1
945] 210838 372756 1344 DEL SOL LN 32.0 L35S 1350€1 1 79.16 27.2
946} 210893 372812 1777 HALLEY ST 0.0 J358 1350A2 2 89.83 38.8
947} 210912 372831 1364 DEL SOL LN 22.0 L35S 1350E1 1 76.28 27.2
948} 211052 372971 1417 PEQUENA ST 21.0 L3538 1350F1 3 81.90 31.6
949 211108 373027 1438 PEQUENA ST 22.0 £358 1350F2 5 77.88 31.6
950] 211138 373059 1457 SIGNAL AV 24.0 J358 1350A2 5 76.03 27.5
951] 211208 373129 1520 JASON ST 22.0 J355 1349J2 4 77.32 27.5
952] 211209 373130 1536 JASON ST 22.0 1358 13482 4 77.42 27.5
953} 211258 373180 1597 JASON ST 38.0 1355 1349)2 4 77.60 27.5
954} 211260 373181 1615 JASON ST 28.0 1358 1349)2 4 77.56 27.5
9551 211328 373245 1641 SATELLITE BL 24.0 135S 13492 4 91.49 41.8
956] 211329 373250 1647 SATELLITE BL 10.0 J358 1348)2 4 93.77 41.8
857] 211330 373251 1655 SATELLITE 8L 21.0 J35S8 1348)2 4 91.85 41.8
958| 211448 373369 1777 TAMARAND WYy 11.0 1355 1350A2 5 78.63 28.2
959] 211450 373371 1881 TAMARAND WY 24.0 J358 1350A2 5 79.53 28.2
960] 212497 374426 525 SAN YSIDRO BL 20.0 L36S 1350E3 5 96.88 449
961] 246819 5534374 1779 83.0 J34s 1330A7 2 72.40 39.2
962] 49480 193312 7445 CONESTOGA wy 26.0 K14S 125084 2 74.10 22.6
963 50217 194085 7380 CONESTOGA Al 24.0 K145 125084 2 81.62 30.2
2364 50551 194431 7325 CONESTOGA T 15.0 K14S 1250B4 2 76.39 26.3
965 51753 195705 5424 FONTAINE ST 34.0 K14s 1250B5 2 78.05 29.6
966 51883 195842 5401 FONTAINE ST 24.0 Ki4s 1250B5 2 78.24 29.6
967 52687 196659 5252 LEWISON PL 30.0 K14s 1250A5 5 75.52 26.7
968] 52776 196751 5208 LEWISON PL 18.0 K145 1250A5 5 107.11 65.4
968 53260 197236 5281 LEWISON CT 39.0 K14S 125085 5 76.85 26.4
970| 53557 197535 5218 LEWISON AV 0.0 K14s 125085 5 169.60 144.1
971 53558 197536 5231 LEWISON CT 26.0 K14S 1250A5 5 74.24 22.4
972 55667 199663 6274 CALLE EMPINADA 48.0 1145 1250D5 5 76.92 23.3
973 59320 203368 6578 HOPEDALE CT 84.0 L158 1250D6 3 76.27 28.5
974 58457 203507 5854 WENRICH PL 21.0 K155 1250C6 3 81.06 288
975 59645 203697 6476 BOUNTY T 25.0 K15S 125086 3 71.85 26.7
976 59987 204050 6456 BOUNTY CT 15.0 K158 1250C6 3 80.40 423
977 59998 204061 6424 BOUNTY cT 6.0 K155 1250C6 3 87.52 47.6
978 60460 204534 5806 LANCE ST 40.0 K155 1250B6 3 76.78 31.3
979 60494 204568 5794 LANCE ST 0.0 K155 1250B6 3 78.22 31.3
980 60539 204613 5989 ELDERGARDENS ST 37.0 L158 1250C6 4 80.01 32.4
981, 60612 204687 5934 ELDERGARDENS ST 44.0 K155 1250C6 6 83.22 32.4
982! 60666 204741 5910 ELDERGARDENS ST 39.0 K155 1250C6 6 81.50 324
983 61300 205398 6558 CRYSTALAIRE DR 57.0 1155 125006 5 78.99 29.6
884 61704 205808 6024 SIERRA VIEW WY 41.0 L15S 1250D6 5 81.12 29.8
985 61785 2058389 6081 MADRA AV 45.0 L155 125006 5 84.33 36.3
986 61801 206006 6073 MADRA AV 35.0 L1558 125007 5 81.51 36.3
987 61993 206104 6007 SIERRA VIEW WY 22.0 L158 125007 5 76.30 29.8
988 62004 206110 6065 MADRA AV 49.0 L155 125007 5 77.46 36.3
989 62415 206540 0 5.0 L1558 1250D7 6 89.40 40.2
Sewer Pipeline Lateral Rehabilitation “Phase 1-2” JITrage

Appendix E - Rehabilitation Sewer Lateral Segments
Volume 1 of 2 (Rev. Nov. 2013)




990; 62832 206978 5780 DAFFODIL N 18.0 L155 1250E7 6 93.51 32.1
991 62938 207085 6566 DWANE AV 55.0 L15S 1250E7 & 78.13 31.7
992 63153 207306 6291 ROCKHURST DR 120.0 L1585 1250C7 4 79.13 35.6
893 63282 207442 6146 ROCKHURST DR 130.0 L16S 1250C7 3 102.73 35.6
994 63400 207563 5701 DAFFODIL LN 3.0 L16S 125087 3 76.47 32.1
995 63647 207815 6056 DEL CERRO BL 11.0 K16S 1250C7 3 77.05 24.3
996! 63821 207991 6151 ROMANY DR 33.0 L16S 1250C7 1 84.98 29.8
997 64288 208483 6271 CAPRI DR 8.0 L16S 1250C7 1 82.40 31
998 64369 208566 6196 CAPRI DR 30.0 L16S 1250C7 1 80.48 31
999 64449 208647 6197 ARNO DR 31.0 L16S 1250C7 1 78.07 28.6
1000} 103232 256382 3275 MARKET ST 70.0 1225 1289F3 4 56.71 7.2
1001] 108357 263378 3110 VALLE AV 0.0 H23S 1289E5 5 61.22 9.25
1002 109363 263384 3114 VALLE AV 0.0 H23S 1289E5 6 61.30 9.25
1003} 109364 263385 3118 VALLE AV 0.0 H23S 1289ES5 6 61.04 9.25
1004] 109374 263396 3176 VALLE AV 47.0 H23S 1289F5 6 59.38 9.25
1005{ 119108 273714 1745 DAHLIA {SB) AV 14.0 1348 132917 2 81.49 32.3
1006f 119174 273780 3907 COLEMAN AV 33.0 L34S 1330F7 3 78.20 28.9
1007| 119177 273783 3923 COLEMAN AV 22.0 1345 1330F7 3 77.98 28.9
1008] 119214 273820 1512 DONAX AV 60.0 1345 1329)7 1 33.02 33.02
1009 119271 273877 1664 DONAX AV 145.0 1345 . 1328J7 2 79.84 31.6
1010f 119272 273878 804 15TH {(SB) ST 10.0 1345 132817 1 25.00 24.6
1011] 119281 273887 1734 DONAX AV 25.0 1345 132937 2 79.61 31.6
1012] 119363 273968 1627 DONAX AV 83.0 1345 1329J7 1 79.61 29.4
1013] 119516 274122 816 THERMAL AV 269.0 1345 13297 5 82.84 53.89
1014] 120084 274693 1664 EVERGREEN AV 25.0 J348 1329J7 5 79.85 29.8
1015) 120094 274704 846 15TH {SB) ST 39.0 1348 1329)7 4 73.25 24.6
1016] 120139 274749 1641 EVERGREEN AV 20.0 3348 1329J)7 4 79.70 29.8
1017} 120307 274818 4328 ARRECIFE WY 110 M34S 1330G7 4 77.07 20.2
1018| 120374 274985 4305 ARRECIFE Wy 32.0 M34S 1330G7 4 78.96 30.1
1019] 120379 274990 4329 ARRECIFE WY 20.0 M345 1330G7 4 77.15 30.1
1020{ 121155 275769 1176 PICCARD AV 10.0 L3558 1350F1 3 77.51 29.8
1021} 121635 276243 1285 DEL SOL LN 37.0 L35S 1350E1 1 77.44 27.2
1022| 121710 276324 1310 SIGNAL AV 25.0 J358 1350A1 2 83.70 28.6
1023] 121810 276425 1325 HALLEY CT 10.0 1358 1350A1 2 96.13 44.4
1024] 121820 276435 1862 HALLEY ST 17.0 J358 1350A1 2 97.57 47.5
1025| 121853 276469 1818 HALLEY ST 0.0 J358 1350A1 2 77.38 27.8
1026{ 121891 276507 1335 THERMAL AV 21.0 J358 1348J1 2 80.20 303
10271 121983 276600 1348 TRADEWIND AV 10.0 J355 134512 1 77.45 29.5
1028] 121987 276604 1352 TRANSITE AV 29.0 1358 1349)2 2 78.45 28.7
1029| 122052 2766689 1375 SIGNAL AV 40.0 1355 1350A2 2 96.63 48.1
1030] 122081 276698 1850 HERMES ST 78.0 J355 1350A2 2 7445 25.6
1031} 122432 277050 1451 THERMAL AV 38.0 1358 134912 S 79.93 30.3
1032] 122498 277116 1616 JASON ST 23.0 J358 1349)2 4 76.84 275
1033} 122520 277138 1503 JASON ST 0.0 1358 134952 4 75.99 27.5
1034] 122522 277140 1519 JASON ST 0.0 3358 134912 4 77.23 275
1035) 122701 277319 1854 WOLVISTON WY 31.0 J358 1350A2 5 80.10 27.3
1036] 122720 277338 1783 WOLVISTON wy 25.0 J358 1350A2 5 76.12 27.3
1037 122861 277480 1793 TAMARAND WY 24.0 J358 1350A2 5 7647 28.2
1038] 124650 279288 2319 SMYTHE AV 48.0 1.36S 1350F4 6 79.52 41.4
1038} 124652 278290 162 SEAWARD AV 0.0 L36S 1350F4 6 73.51 23.3
1040| 124758 279400 2559 EAST BEYER BL 124.0 M37s 1350G4 2 57.63 8.6
1041] 157105 312773 7224 REGNER RD 0.0 N13S 1250)3 5 81.08 30.8
1042] 162920 318735 7152 LEWISON DR 39.0 K14$ 1250A5 5 75.98 30.2
1043) 164358 320185 6188 CAM LARGO 11.0 L14S 1250D5 4 68.23 18.6
1044] 164733 320561 6426 CLAREMORE LN 24.0 114 125005 5 78.60 29.3
1045{ 165505 321338 6384 DEL PASO AV 30.0 L1145 1250D5 5 78.57 29.6
1046] 167811 323662 6358 PARK RIDGE BL 37.0 L1355 1250E6 3 92.45 523
1047} 168095 323950 5988 WENRICH PL 3.0 K155 1250C6 3 86.06 34.3
1048 168263 324121 6453 BOUNTY [o1} 32.0 K15S 1250C6 3 75.12 28.7
1043] 169515 325392 6428 CRYSTALAIRE DR 51.0 L155 1250D6 5 72.55 29.6
1050] 169945 325824 6360 DWANE AV 33.0 L155 1250D7 5 76.71 31.7
1051] 170866 326865 6685 LINDA LN 51.0 L1165 1250E7 3 63.64 32.3
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1052{ 171053 326954 6292 LAMBDA DR 42.0 L16S 1250C7 i 78.42 35.3
1053] 171193 327096 6120 ROMANY DR 15.0 L16S 1250C7 1 75.01 29.8
1054] 171200 327103 5774 VINLEY PL 102.0 L16S 1250C7 1 77.12 30.4
10551 171292 327197 6102 DEL CERRO BL 10.0 K16S 1250C7 3 83.98 22.6
1056] 171499 327407 6134 DEL CERRO BL 67.0 L16S 1250C7 1 66.43 22.6
1057{ 171835 327761 6228 CAPRI DR 30.0 L16S 1250C7 1 77.55 31

1058] 171881 327808 6251 CAPRI DR 31.0 L16S 1250C7 1 96.86 31

1059] 172036 327968 6148 ARNO DR 32.0 L16S 1250C7 1 76.02 28.6
1060| 172097 328031 6155 ARNO DR 31.0 L16S 1270C1 1 79.77 28.6
1061{ 197218 358050 3224 F ST 186.0 1225 1289F3 1 61.41 10.2
1062] 201055 362438 2825 WEBSTER AV 0.0 H23S 1289E4 3 61.62 9.6
1063| 208666 370562 4274 POWDERHORN DR 0.0 M34S 1330G6 1 77.03 28.9
1064| 208763 370659 4084 BYRD ST 19.0 M34S 1330F7 1 80.99 29.3
1065] 208793 370691 4048 BYRD. ST 13.0 L3458 1330F7 3 79.72 29.3
1066] 208979 370877 1805 DAHLIA {SB) AV 60.0 134S 1330A7 2 81.00 32.3
1067] 20839382 370880 1847 DAHLIA {SB) AV 12.0 1348 1330A7 2 75.76 323
1068] 209357 371258 877 15TH (SB) ST 30.0 1345 132937 4 74.12 24.6
1069] 209561 371465 928 15TH {SB) ST 32.0 134S 1329J7 4 74.70 24.6
1070] 209614 371520 3$38 16TH {SB) ST 35.0 1345 132837 4 79.76 304
1071] 209817 371727 1630 ELDER AV 8.0 1345 1349J1 4 67.64 13.6
1072} 209845 371755 4333 ARRECIFE wy 22.0 M345 1330G7 4 76.95 30.1
1073} 210668 372582 3827 MARCWADE T 30.0 L35S 1350F1 3 75.30 26.8
1074} 210741 372656 1334 PEQUENA ST 25.0 L35S 1350E1 2 74.57 31.6
1075] 210807 | 372723 | 1348 PEQUENA ST_| 20.0 1355 | 1350F1 2 75.57 316
1076 211251 373172 1535 JASON ST 0.0 1358 1349J2 4 77.39 27.5
1077] 211258 373179 1589 JASON ST 35.0 J355 . 1349)2 4 77.62 27.5
1078 211326 373247 1627 SATELLITE BL 24.0 J358 1348)2 4 91.45 41.8
10791 211332 373253 1669 SATELLITE BL 24.0 1355 1348J2 4 91.55 41.8
10801 211341 373262 1516 ARKLOW PL 28.0 1355 1348J2 5 78.11 27.7
1081] 211352 373273 1784 WOLVISTON wyY 23.0 1358 1350A2 5 78.93 273
1082] 211362 373283 1817 WOLVISTON Wy 33.0 J358 1350A2 5 76.15 27.3
1083] 211379 373300 1547 COCHABAMBA ST 24.0 135§ 1345)2 4 73.14 22.5
1084 211387 373308 1555 COCHABAMBA ST 9.0 1355 1348J2 4 74.17 22.5
1085] 211430 373351 1794 TAMARAND WY 19.0 1355 1350A2 5 80.88 28.2
1086 212669 374612 2589 EAST BEYER BL 13.0 M37S 1350G4 2 57.45 8.6
1087] 215896 1145520 5358 FONTAINE ST 20.0 K14S 1250B5 2 79.89 29.6
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APPENDIX F

SAMPLE DOOR HANGERS
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PROJECT NAME

PROJECT NAME

The work will consist of: .
s Edit this informetion: The construction work will
include pot holing in the northbound curb lane
of Torrey Pines Road between Coast Walk and
Princess Street.

How your neighborhood may be impacted:
o Edit this Information: Traffic delays due to lane
closure,
s Two-way traffic will be maintained at all times.

Anticipated Construction Schedule
s Edit this information: The project upgrades for
the entire neighborhood have been ongoing and
now are scheduled to start on your street.
s The entire neighborhood project started in
_____andis anticipated to be completein ____.

Hours and Days of Operation
o Edit this informution: Monday to Friday
(7:30a.m. to 4 p.m.)

The work will consist of:

s Edit this informuation: The construction work will
include pot holing in the northbound curb lane
of Torrey Pines Road between Coast Walk and
Princess Street.

How your neighborhood may be impacted:
e Edit this information: Traffic delays due to lane
closure.
* Two-way traffic will be maintained at all times,

Anticipated Construction Schedule
© Edit this Information: The project upgrades for
the entire neighborhood have been ongoing and
now are scheduled to start on your street.
+ The entire neighborhood project started in
____andis anticipated to be complete in____,

Hours and Days of Operation
o Ldit this information: Monday to Friday
(7:30a.m. 1o 4 p.m.)

For guestions related to this work
Call: (619) 533-4207
Email: engineering@sandiego.gov
Visit: sandiego.gov/CIP
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For questions related to this work
Call: (619) 533-4207
Email: engineering@sandiego.gov
Visit: sandiego.gov/CIP
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City of San Diego

CITY CONTACT:_ Clementina Giordano, Contract Specialist, Email: Cgiordano@sandiego.gov
Phone No. (619) 533-3481, Fax No. (619) 533-3633

ADDENDUM “A”

FOR

SEWER PIPELINE LATERAL REHABILITATION
“PHASE I-2”

BID NO.: K-15-1104-DBB-3
SAP NO. (WBS/IO/CC): B-11030
CLIENT DEPARTMENT: 2011
COUNCIL DISTRICT: 1/7/8
PROJECT TYPE: JA

BID DUE DATE:

2:00 PM
APRIL 28, 2015
CITY OF SAN DIEGO

PUBLIC WORKS CONTRACTS
1010 SECOND AVENUE, 14" FLOOR, MS 614C
SAN DIEGO, CA 92101

April 13,2015 ' ADDENDUM "A" bes T30
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ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

Kq &sz f// /3/ LS Sea

For Clty Engineer Date'

April 13,2015 ADDENDUM "A" Page 2 of 29
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A, CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as though
originally issued with the bid package. Bidders are reminded that all previous
requirements to this solicitation remain in full force and effect.

B. BIDDER’s QUESTIONS

QL.
Al

Q2.

A2.

Are there any maps?.
Yes, please see changes in this addendum.

Can you please confirm the unit quantity for item #13 the bid schedule shows
35,600 each. The specials indicate in Appendix E 1087 laterals?.

The quantity for this line item has been changed to 1087. Please see changes to
the Bid as part of this Addendum.

C. VOLUME 1

1.

To Attachment E, Supplementary Special Provision Appendices, ADD Appendix
G, Location Maps, pages 5 through 25 of this Addendum.

To  Attachment E, Supplementary Special Provision, page 57, Section
500 — Pipeline, sub-item 500-1.6.6 Payment, DELETE in its entirety and
SUBSTITUTE with the following:

500-1.6.6 Payment.

a) Payment for the Sewer Lateral Lining covered under 500-1.6,
“Service Laterals Rehabilitation” shall be made per each
lateral.

b) The payment for the installation of a sewer cleanout at the

access point and televising of the service laterals shall be
included in the following Bid items:

Service Lateral Lining with Cleanout up to 7 Feet in Depth

Service Lateral Lining with Cleanout Greater than 7 Feet in
Depth

c) Payment for in-situ point repairs shall be included in the bid
price for in-situ point repairs and paid for in accordance with
500-1.1.9, “Measurement and Payment” and 500-1.2.7,
“Payment.”

April 13, 2015

ADDENDUM "A" Page 3 of 29
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D. VOLUME 2

1. To Bidding Documents, Proposal (Bid), pages 10 through 13, DELETE in their
entirety and SUBSTITUTE with pages 26 through 29 of this Addendum

James Nagelvoort, Director
Public Works Department

Dated: April 13, 2015
San Diego, California

JN/BD/Lad

Ap111 32015 T Page4of29
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APPENDIX G

LOCATION MAPS
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BIDDING DOCUMENTS

PROPOSAL (BID)

The Bidder agrees to the construction of Sewer Pipeline Lateral Rehabilitation “Phase 1-2”, for the City of San Diego, in accordance with these contract
documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and
contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be
extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance.

Item | Quantity | Unit NAICS lsjf):;enncte Description Unit Price Extension
BASE BID
1 1 LS 524126 2-4.1 Bonds (Payment and Performance) $
2 1 LS 237310 7-10.2.6 Traffic Control $
3 1 LS 237110 9-3.4.1 Mobilization $
4 1 AL 9-3.5 Field Orders - Type II $200,000.00
5 6,750 TON 237310 302-3.4 Asphalt Pavement Repair $ $
6 450 LF 237310 303-5.9 Remove and Replace Curb and Gutter $ $
7 750 SF 237310 303-5.9 Sidewalk Removal and Replacement $ $
8 1 LS 237110 306-1.1.6 | Trench Shoring $ $
9 30 cYy 237110 306-1.2.1.1 | Additional Bedding 3 $
10 105 TON 237110 306-1.6 Imported Backfill $ $
11 90 EA 237110 306-1.9.1 | 4-Inch Sewer Lateral & Cleanout (Street) $ $
12 1087 EA 237110 500-1.1.9 | Lateral Launch Video $ $
April 13, 2015 ADDENDUM "A" Page 26 of 29
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BIDDING DOCUMENTS

PROPOSAL (BID)

The Bidder agrees to the construction of Sewer Pipeline Lateral Rehabilitation “Phase 1-2”, for the City of San Diego, in accordance with these contract
documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and
contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be
extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance.

Payment

Item | Quantity | Unit NAICS Reference Description Unit Price Extension
BASE BID
1 1 LS 524126 2-4.1 Bonds (Payment and Performance) $
2 1 LS 237310 7-10.2.6 Traffic Control $
3 1 LS 237110 9-3.4.1 Mobilization $
4 1 AL 9-3.5 Field Orders - Type II $200,000.00
5 6,750 TON 237310 302-3.4 Asphalt Pavement Repair $ $
6 450 LF 237310 303-5.9 Remove and Replace Curb and Gutter $ $
7 750 SF 237310 303-5.9 Sidewalk Removal and Replacement $ $
8 1 LS 237110 306-1.1.6 | Trench Shoring $ $
9 30 CY 237110 306-1.2.1.1 | Additional Bedding $ $
10 105 TON 237110 306-1.6 Imported Backfill $ $
11 90 EA 237110 306-1.9.1 | 4-Inch Sewer Lateral & Cleanout (Street) $ 3
12 1087 EA 237110 500-1.1.9 Lateral Launch Video $ $
April 13,2015 ADDENDUM "A" Page 26 0f 29
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BIDDING DOCUMENTS

Item | Quantity | Unit NAICS 15:5:}121:6 Description Unit Price Extension
13 1087 EA 237110 500-1.6.6 IS)Z\gteg Lateral Lining with Cleanout up to 7 Feet in $ $
14 1087 EA 237110 500-1.6.6 Sewel' Lateral Lining with Cleanout Greater than 7 Feet $ $
in Depth

15 1 LS 541330 701-13.9.5 | Water Pollution Control Program Development $
16 1 LS 237990 701-13.9.5 | Water Pollution Control Program Implementation $
17 1 LS 237110 704-4 Sewage Bypass and Pumping Plan (Diversion Plan) 3

ESTIMATED TOTAL BASE BID | §

TOTAL BID PRICE FOR BID (Items 1 through 17 inclusive) amount written in words:

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or
addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive, The

following addenda have been received and are acknowledged in this bid:

The names of all persons interested in the foregoing proposal as principals are as follows:

April 13, 2015
Sewer Pipeline Lateral Rehabilitation “Phase I-2”

ADDENDUM "A"

" Page 27029




BIDDING DOCUMENTS

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnetship, state
true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last
names in full.

Bidder:

Title:

Business Address:

Place of Business:

Place of Residence:

Signature:

April 13,2015 ADDENDUM "A" Page 28 0f 29
Sewer Pipeline Lateral Rehabilitation “Phase I-2”



BIDDING DOCUMENTS

NOTES:

The City shall determine the low Bid based on the Base Bid alone.

Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line out,
or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal.

Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for further
consideration,

Blank spaces must be filled in, using figures. Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price
shall render the Bid non-responsive and shall be cause for its rejection.

Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two
(2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down.

All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product of
the Quantity x Unit Price and the Extension, the product shall govern.

In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall
govern,

Bids shall not contain any recapitulation of the Work, Conditional Bids will be rejected as being non-responsive. Alternative proposals will
not be considered unless called for.

Subcontractors” License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive.

April 13,2015 ADDENDUM "A" Page 29 of 29
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City of San Diego

CITY CONTACT:_ Clementina Giordano, Contract Specialist, Email; Ceiordano@sandiego.gov
Phone No. (619) 533-3481, Fax No. (619) 533-3633

ADDENDUM “B”

FOR

SEWER PIPELINE LATERAL REHABILITATION
“PHASE I-2”

BID NO.: K-15-1104-DBB-3
SAP NO. (WBS/IO/CC): B-11030
CLIENT DEPARTMENT: 2011
COUNCIL DISTRICT: 1/7/8
PROJECT TYPE: JA
BID DUE DATE:
2:00 PM
APRIL 30, 2015
CITY OF SAN DIEGO

PUBLIC WORKS CONTRACTS
1010 SECOND AVENUE, 14™ FLOOR, MS 614C
SAN DIEGO, CA 92101

Ap11127, T Y L (— Pagel e
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ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

=4 s
cal:
For\City Engineer l Date

April 27, 2015 ADDENDUM "B" Page 1 of 7
Sewer Pipeline Lateral Rehabilitation “Phase I-2”



A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as though
originally issued with the bid package. Bidders are reminded that all previous
requirements to this solicitation remain in full force and effect.

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS
STATED ON THE COVER PAGE,

B. BIDDER’s QUESTIONS

Q1.  The amount, 6750 tons of Asphalt Repair on Bid Item #5. The Bid document
doesn’t indicate where this work is, how congruous it is, or the condition of the
areas. Can you clarify the situation?

Al.  This amount was not verified, it is only an estimate on the how much point repairs
was discovered during the Rehab of the mains for these Laterals.

Q2.  The maps and plans for the project list a total of 1087 laterals. Can you verify the
actual count for items 13 laterals less than 7° deep and item 14 laterals greater
than 7° deep. The total of both items should equal 1087. Addendum A indicates
there are 21747

A2.  Please see revised Bid as part of this Addendum.
C. ADDENDUM A

1. To Proposal (Bid), pages 26 through 29, DELETE in their entirety and
SUBSTITUTE with pages 4 through 7 of this Addendum.

James Nagelvoort, Director

Public Works Department

Dated: April 27, 2015
San Diego, California

JN/BD/Lad

PeEETENT BN Page T
Sewer Pipeline Lateral Rehabilitation “Phase I-2”



BIDDING DOCUMENTS

PROPOSAL (BID)

The Bidder agrees to the construction of Sewer Pipeline Lateral Rehabilitation “Phase I-2”, for the City of San Diego, in accordance with these contract
documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and
contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract, The duration of the Contract Price guarantee shall be
extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance.

Item | Quantity [ Unit NAICS }i):f)::le?cte Description Unit Price Extension
‘ BASE BID
1 1 LS 524126 2-4.1 Bonds (Payment and Performance) $
2 1 LS 237310 7-10.2.6 Traffic Control $
3 1 LS 237110 9-34.1 Mobilization $
4 1 AL 9-3.5 Field Orders - Type I1 $200,000.00
5 6,750 TON 237310 302-34 Asphalt Pavement Repair $ $
6 450 LF 237310 303-5.9 Remove and Replace Curb and Gutter $ $
7 750 SF 237310 303-5.9 Sidewalk Removal and Replacement $ $
8 1 LS 237110 306-1.1.6 Trench Shoring $
9 30 CcY 237110 306-1.2.1.1 | Additional Bedding $ $
10 105 TON 237110 306-1.6 Imported Backfill $ $
11 90 EA 237110 306-1.9.1 4-Inch Sewer Lateral & Cleanout (Str_cet) $ $
12 1087 EA 237110 500-1.1.9 | Lateral Launch Video $ $
April 27, 2015 ADDENDUM "B* e Page 4 of 7

Sewer Pipeline Lateral Rehabilitation “Phase 1-2



BIDDING DOCUMENTS

. . Payment - N . i .
Itemn | Quantity | Unit NAICS Reference Description Unit Price Extension
13 652 EA 237110 500-1.6.6 %theﬁ Lateral Lining with Cleanout up to 7 Feet in $ $
14 435 EA 237110 500-1.6.6 §e\ver Lateral Lining with Cleanout Greater than 7 Feet $ $
in Depth

15 1 LS 541330 701-13.9.5 | Water Pollution Control Program Development $
16 1 LS 237990 701-13.9.5 | Water Pollution Control Program Implementation $
17 1 LS 237110 704-4 Sewage Bypass and Pumping Plan (Diversion Plan) $

ESTIMATED TOTAL BASE BID | $

TOTAL BID PRICE FOR BID (Items 1 through 17 inclusive) amount written in words:

The Bid shall contain an acknowledgment of receipt of all addenda, the numbets of which shall be filled in on the Bid form. If an addendum or
addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The
following addenda have been received and are acknowledged in this bid:

The names of all persons interested in the foregoing proposal as principals are as follows:

April 27, 2015 ADDENDUM "B" Page 5 of 7
- Sewer Pipeline Lateral Rehabilitation “Phase I-2



BIDDING DOCUMENTS

IMPORTANT NOTICE: 1f Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state
true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last
names in full,

Bidder:

Title:

Business Address:

Place of Business:

Place of Residence:

Signature:

April 27,2015 ADDENDUM "B" o Page 6 of 7
Sewer Pipeline Lateral Rehabilitation “Phase I-2



BIDDING DOCUMENTS

NOTES:

The City shall determine the low Bid based on the Base Bid alone.

Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line out,
or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal.

Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for further
consideration.

Blank spaces must be filled in, using figures, Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price shall
render the Bid non-responsive and shall be cause for its rejection.

Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two
(2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down.

All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product of
the Quantity x Unit Price and the Extension, the product shall govern.

In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall
govern,

Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals will
not be considered unless called for.

Subcontractors’ License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive.

April 27, 2015 ADDENDUM "B" . Page 7 of 7
Sewer Pipeline Lateral Rehabilitation “Phase I-2



City of San Diego

CITY CONTACT:_ Clementina Giordano. Contract Specialist, Email: Cgiordano@sandiego.goy
Phone No. (619) 533-3481, Fax No. (619) 533-3633

ADDENDUM “C”

FOR

SEWER PIPELINE LATERAL REHABILITATION
“PHASE I-2”

BID NO.: K-15-1104-DBB-3
SAP NO. (WBS/IO/CC): B-11030
CLIENT DEPARTMENT: 2011
COUNCIL DISTRICT: 1/7/8
PROJECT TYPE: JA

BID DUE DATE:

2:00 PM
APRIL 30, 2015
CITY OF SAN DIEGO

PUBLIC WORKS CONTRACTS
1010 SECOND AVENUE, 14" FLOOR, MS 614C
SAN DIEGO, CA 92101

April 28, 2015 ADDENDUM "C" Page 1 of 7
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ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

Fap. 12-31-2014

1
W

\A 4-28-2015 Seal /
eal:
: . a
F o@gineer ‘ Date /‘\2& CIVIL 6 ;/
\\ Of‘ C ;\\,\(i g
April 28,2015 ADDENDUM "C" Page 2 of 7
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A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as though
originally issued with the bid package. Bidders are reminded that all previous
requirements to this solicitation remain in full force and effect.

B. ADDENDUM B

1. To Proposal (Bid), pages 4 through 7, DELETE in their entirety and
SUBSTITUTE with pages 4 through 7 of this Addendum.

James Nagelvoort, Director

Public Works Department

Dated: April 28, 2015
San Diego, California

IN/BD/Lad

April 28, 2015 ADDENDUM "C" Page 3 of 7
Sewer Pipeline Lateral Rehabilitation “Phase I-2”



BIDDING DOCUMENTS

PROPOSAL (BID)

The Bidder agrees to the construction of Sewer Pipeline Lateral Rehabilitation “Phase I-2”, for the City of San Diego, in accordance with these contract
documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and
contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be
extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance.

Item | Quantity | Unit NAICS Il:;?é I;::lcte Description Unit Price Extension
BASE BID
1 1 LS 524126 2-4.1 Bonds (Payment and Performance) $
2 1 LS 237310 7-10.2.6 | Traffic Control $
3 1 LS 237110 9-34.1 Mobilization $
4 1 AL 9-3.5 Field Orders - Type II $200,000.00
5 6,750 SF 237310 302-3.2 Asphalt Pavement Repair $ $
6 450 LF 237310 303-5.9 Remove and Replace Curb and Gutter $ $
7 750 SF 237310 303-5.9 Sidewalk Removal and Replacement $ $
8 1 LS 237110 306-1.1.6 | Trench Shoring $
9 30 CY 237110 306-1.2.1.1 | Additional Bedding $ $
10 105 TON 237110 306-1.6 Imported Backfill $ $
11 90 EA 237110 306-1.9.1 | 4-Inch Sewer Lateral & Cleanout (Street) $ $
12 1087 EA 237110 500-1.1.9 | Lateral Launch Video $ $
April 28, 2015 ADDENDUM "B" Page 4 of 7

Sewer Pipeline Lateral Rehabilitation “Phase I-2



BIDDING DOCUMENTS

Item | Quantity | Unit NAICS Payment Description Unit Price Extension
Reference
13 652 EA 237110 500-1.6.6 ]S)eev];ltelf Lateral Lining with Cleanout up to 7 Feet in $ $
14 435 EA 237110 500-1.6.6 Sewer Lateral Lining with Cleanout Greater than 7 Feet $ $
in Depth

15 1 LS 541330 701-13.9.5 | Water Pollution Control Program Development $
16 1 LS 237990 701-13.9.5 | Water Pollution Control Program Implementation $
17 1 LS 237110 704-4 Sewage Bypass and Pumping Plan (Diversion Plan) $

ESTIMATED TOTAL BASE BID | §

TOTAL BID PRICE FOR BID (Items 1 through 17 inclusive) amount written in words:

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or
addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The

following addenda have been received and are acknowledged in this bid:

The names of all persons interested in the foregoing proposal as principals are as follows:

April 28, 2015

Sewer Pipeline Lateral Rehabilitation “Phase I-2

ADDENDUM "B"

Page 5 of 7



BIDDING DOCUMENTS

IMPORTANT NOTICE: If Bidder or other interested petson is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state
true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last
names in full.

Bidder:

Title:

Business Address:

Place of Business:

Place of Residence:

Signature:

April 28, 2015 ADDENDUM "B" Page 6 of 7
Sewer Pipeline Lateral Rehabilitation “Phase I-2



BIDDING DOCUMENTS

NOTES:

A. The City shall determine the low Bid based on the Base Bid alone.

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line out,
or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal.

C. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for further
consideration.

D. Blank spaces must be filled in, using figures. Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price shall
render the Bid non-responsive and shall be cause for its rejection.

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two
(2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down.

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product of
the Quantity x Unit Price and the Extension, the product shall govern.

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall
govern,

H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive, Alternative proposals will
not be considered unless called for.

L Subcontractors’® License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive.

April 28, 2015 ADDENDUM "B" Page 7 of 7

Sewer Pipeline Lateral Rehabilitation “Phase I-2



Clty of San Diego

CONTRACTOR’S NAME: g\gg }M!‘EU{ nan (c"*v'\v\c, ‘WC
ADDRESS:_WSL¢ fyvim T Shye b H Con_ci- Y200
TELEPHONE NO.: { ({1l - YtfLf . 231 9¢0  PAXNO. (O[3
CITY CONTACT: Clementina Giordano, Contract Specialist, (‘uorcl’mo( Dsandiego.gov

Phone No. (619) 533-3481, Fax No. (619) 533-3633
M.Ramirez / B.Doringo / Is

CONTRACT
DOCUMENTS

FOR

SEWER PIPELINE LATERAL REHABILITATION
“PHASE I-2”

VOLUME 2 OF 2

BID NO.: K-15-1104-DBB-3
SAP NO. (WBS/IO/CC): B-11030

CLIENT DEPARTMENT: 2011

COUNCIL DISTRICT: 1/7/8

PROJECT TYPE: JA

THIS CONTRACT IS SUBJECT TO THE FOLLOWING:

> THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM.
» PREVAILING WAGE RATES: STATE [X] FEDERAL [ ]
» APPRENTICESHIP.




TABLE OF CONTENTS
DESCRIPTION PAGE NUMBER

Volume 2 - Bidding Documents

The following forms must be completed in their entirety and submitted with the Bid. Include the
form(s) even if the information does not apply. Where the information does not apply write in N/A.,
Failure to include any of the forms may cause the Bid to be deemed non-responsive. If you are
uncettain or have any questions about any required information, contact the City no later than 14 days
prior to Bid due date.
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BIDDING DOCUMENTS

PROPOSAL

Bidder’s General Information

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents
incorporated by reference in the Bidding Documents.

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE:
\‘*«
(;N\I\Tﬁme under which business is conducted
‘"‘m.

(2) Signature (GlV@n%and surname) of proprietor

(3) Place of Business (S (%h&g\umber)

(4) City and State " Zip Code

(5) Telephone No. \\«A Facsimile No.

(6) Email Address e

IF A PARTNERSHIP, SIGIN HERE: .

(1) Name under which business is conducted \\

Se\X}Gr Pipéline Lhaterz.ll Rehabilifatidﬁ “Phasé 1-2;’ - o 7 » 3 | Page
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v\ BIDDING DOCUMENTS

2) ﬁa\ne of each member of partnership, indicate character of each partner, general or special

m}l\)
~

(3) Signature (N obﬁ‘i\g<ture must be made by a general partner)

Full Name and Character (%&g
\\

(4) Place of Business (Street & Number) \

(5) City and State \\ Zip Code

(6) Telephone No. Facsimileo.

(7) Email Address

IF A CORPORATION, SIGN HERE:

(1) Name under which business is conducted “S C/ Q‘CK \\@ U '9{864 Wt e, lm .

(2) Signature fwith offfcia tle of officer, authorlzed to sign for the corporation:
Ul

(Slgnature)

/&M’\U? MAQW

(Prn ed Name)
TPWS‘\OML

(Title of Officer)

(Impress Corporate Seal Here)
(3) Incorporated under the laws of the State of G(ﬁ \\@Y\/\ t 4

(4) Place of Business (Street & Number) \JSS\_{ Front <

(5) City and state £ C Mo, (A Zip Code %@ZD

(6) Telephone No. H)\CMW(J %\O(ﬂ Facsimile No. L0 - 444 D22 D
(7) Email Address Q(‘U‘Y\@ &(‘,\{(1\\%1:)( e . o)

Sewer Pipeline Lateral Rehabilitation “Phase I-2” ' ‘ 4| Page
Bid / Proposal
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BIDDING DOCUMENTS

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS:

In accordance with the “NOTICE INVITING BIDS”, the bidder holds a California State
Contractor's license for the following classification(s) to perform the work described in these
specifications:

LICENSE CLASSIFICATION ,A’ '

o WP L

LICENSE NO, a5, EXPIRES H\(M/\\ 2\ 0L

This license classification must also be shown on the front of the.bid envelope. Failure to show
license classification on the bid envelope may cause return of the bi ned.

TAX IDENTIFICATION NUMBER (TIN):

Email Address: S\()\Y\f\ @,i\C \(’C\\\/(«Cj {‘M(ﬂ v (W

THIS PROPOSAL MUST BE NOTARIZED BELOW:

I certify, under penalty of perjury, that the representations made herein regarding my State
Contractor's license number, classification and expiration date are true and correct.

//%’a/ /4 W= .. Bsd P

Signature

-
SUBSCRIBED AND SWORN TO BEFORE ME, THIS _| 2 @3ﬂ?/fg\;\ \ N t}
Notary Public in and for the County of KSM T(/ , State of @ \

m”"‘/

—=
(NOTARIAL _SEAL)

Sewer PipelineALaterarl Rehabilitation “Phase 1-2” 5| Page
Bid / Proposal
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ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who sighed the document to which this certificate is
attached, and not the truthfulness, accuracy, or
validity of that document.

State of California .
County of San Diego )

on April 30, 2015 before me, J0€lle M. Pepin, Notary Public
(insert name and title of the officer)

personally appeared __Samuel H. Wathen

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal. JOELLE MARIE PEPIN
, X Commission # 1998679 -
Notary Public - California

\ Q (\J\ ( \ : ‘g San Diego County ;
Iy » Comm. Expires Dec 16, 2016
Signaturr_ @ﬂ A : c

\ N

RIS
N




BIDDING DOCUMENTS

BID BOND

KNOW ALL MEN BY THESE PRESENTS,

That S.C. Valley Engineering, Inc. as Principal, and

The Hanover Insurance Company as Surety, are
?

held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 10%
OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successots, and assigns, jointly and severally,
firmly by these presents.

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required
under the bidding schedule(s) of the OWNER's Contract Documents entitled

Sewer Pipeline Lateral Rehabilitation Phase |-2 K-15-1104-DBB-3

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time
and-in the manner fequired in the "Notice Inviting Bids" enters into a written Agreement on the form
of agreement bound with said Contract Documents, furnishes the required certificates of insurance,
and furnishes the required Performance Bond and Payment Bond, then this obligation shall be null
and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond
by said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in
such suit, including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this 23 day of ___ April , 2015
5.C. Valley Engineering, Inc. (SEAL) The Hanove},}%urance Company (SEAL)
(Pi*in‘o,ipa ) //7/ fiﬁ)
4 '/. J g
By: [?//Z 4 (V D By: W %
"~ (Signature) f (Signature)

/ Rabert P. Dole, Attorney-in-Fact
(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY)

Sewer Pipeline Lateral Rehabilitation “Phase I-2” - 6|Page
Bid Bond
Volume 2 of 2 (Rev. Oct. 2014)



THE HANOVER INSURANCE COMPANY
MASSACHUSETTS BAY INSURANCE COMPANY
CITIZENS INSURANCE COMPANY OF AMERICA

POWERS OF ATTORNEY
CERTIFIED COPY

KNOW ALL MEN BY THESE PRESENTS: That THE HANOVER INSURANCE COMPANY and MASSACHUSETTS BAY INSURANCE COMPANY, both being
corporations organized and existing under the laws of the State of New Hampshire, and CITIZENS INSURANCE COMPANY OF AMERICA, a corporation
organized and existing under the laws of the State of Michigan, do hereby constitute and appoint

Nicki Edwards, John T. Dole, Daniel P. Dole and/or Robert P. Dole

of Bonita, CA and each is a true and lawful Attorney(s)-in-fact to sign, execute, seal, acknowledge and deliver for,
and on its behalf, and as its act and deed any place within the United States, or, if the following line be filled in, only within the area therein designated

any and all bonds, recognizances, undertakings, contracts of indemnity or other writings obligatory in the nature thereof, as follows:
Any such obligations in the United States, not to exceed Ten Million and No/100 ($10,000,000) in any single instance

and sald companies hereby ratify and confirm all and whatsoever said Attorney(s)-in-fact may lawfully do in the premises by virtue of these presents.
These appointments are made under and by authority of the following Resolution passed by the Board of Directors of said Companies which resolutions
are still in effect:

"RESOLVED, That the President or any Vice President, in conjunction with any Vice President, be and they are hereby authorized and empowered to appoint
Attorneys-in-fact of the Company, in its name and as its acts, to execute and acknowledge for and on its behalf as Surety any and all bonds, recognizances,
contracts of indemnity, waivers of citation and all other writings obligatory in the nature thereof, with power to attach thereto the seal of the Company. Any such
wiitings so executed by such Attorneys-in-fact shall be as binding upon the Company as if they had been duly executed and acknowledged by the regularly
elected officers of the Company in their own proper persons.” (Adopted October 7, 1981 - The Hanover Insurance Company; Adopted April 14, 1982 -
Massachusetts Bay Insurance Company; Adopted September 7, 2001 - Citizens Insurance Company of America)

IN WITNESS WHEREOF, THE HANOVER INSURANCE COMPANY, MASSACHUSETTS BAY INSURANCE COMPANY and CITIZENS INSURANCE
COMPANY OF AMERICA have caused these presents to be sealed with their respective corporate seals, duly attested by two Vice Presidents,

this 11th day of November 2011. THE HANOVER INSURANGE COMPANY

MASSACHUSETTS BAY INSURANCE COMPANY
CITIZENS INSURANCE PANY OF AMERICA

Robert THomas, Vice President

THE COMMONWEALTH OF MASSACHUSETTS )
COUNTY OF WORCESTER ) ss.

On this 11th day of November 2011 before me came the above named Vice Presidents of The Hanover Insurance Company, Massachusetts Bay Insurance
Company and Citizens Insurance Company of America, to me personally known to be the individuals and officers described herein, and acknowledged that the
seals affixed to the preceding instrument are the corporate seals of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens
Insurance Company of America, respectively, and that the said corporate seals and their signatures as officers were duly affixed and subscribed to said
instrument by the authority and direction of said Corporations.

BARBARA A, GARLICK
Notary Publle
Commanweatth of Massachusetle
WMy Comission Expige Sapt 21,2018 ’ ., .

Barbara A. Garlick, Notary Public
My Commission Expires September 21, 2018

I, the undersigned Vice President of The Hanover Insurance Company, Massachusetts Bay [nsurance Company and Citizens Insurance Company of America,
hereby certify that the above and foregoing is a full, true and correct copy of the Original Power of Attorney issued by said Companies, and do hereby further
certify that the said Powers of Attomney are still in force and effect.

This Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of The Hanover Insurance Company,
Massachusetts Bay Insurance Company and Citizens Insurance Company of America,

“RESOLVED, That any and all Powers of Attorney and Certified Coples of such Powers of Attorney and certification in respect thereto, granted and executed
by the President or any Vice President in conjunction with any Vice President of the Company, shall be binding on the Company to the same extent as if all
signatures therein were manually affixed, even though one or more of any such signatures thereon may be facsimile.” (Adopted October 7, 1981 - The
Hanover Insurance Company; Adopted April 14, 1982 - Massachusetts Bay Insurance Company; Adopted September 7, 2001 - Citizens Insurance Company of
America) .

GIVEN under my hand and the seals of said Companies, at Worcester, Massachusetts, this 23 day of April 2015,

THE HANOVER INSURANCE COMPANY

MASSACHUSETTS BAY INSURANCE COMPANY
CITIZENS INSURANCE COMPANY OF AMERICA

Sk Mppsin-

Glofin Margoslan, Vice President




CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

)

, Notary Public,

STATE OF CALIFORNIA

County of San Diego

On April 23, 2015 before me,  Nicki Edwards
Date

personally appeared Robert P. Dole

Insert Name of Notary exactly as it appears on the official seal

Name(s) of Signer(s)

Commission # 2009737

Notary Pubtic - California %
San Diego County -
My Comm. Expires Mar 31, 2017

PP T T e T

<L
2§
i

Place Notary Seal Above

OPTIONAL

who proved to me on the basis of satisfactory evidence to
be the person(g) whose name(#) (Sare subscribed to the
within instrument and acknowledged to me thatdielshe/they
executed the same irChisther/their authorized capacity(ies),
and that by his/her/thelr signature(g] on the instrument the
person(g}, or the entity upon behalf of which the person
acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of

the State of California that the foregoing paragraph is true
and correct.

Witness my hangd apd official seal.
Signature /64 ﬂ,/{,t gééé(/m éé@

Signature of Notary Public

Though the information below is not required by law, it may prove valuable to persons relying on the document

and could prevent fraudulent removal and

Description of Attached Document

Title or Type of Document: Bid Bond

reattachment of the form to another document.

Document Date: April 23, 2015

Number of Pages:

Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer’s Name:

[ Individual
[] Corporate Officer — Title(s):

] Partner  [JLimited []General

V] Attorney in Fact RIGHT THUMBPRINT
[] Trustee ~ OF SIGNER

[] Guardian or Conservator Top of thumb here
[] Other:

Signer is Representing:
The Hanover Insurance Co

Signer’s Name:

[ Individual
[ Corporate Officer —-Title(s):

[ Partner [ Limited [] General »

[ Attorney in Fact RIGHT THUMBPRINT
[J Trustee - OF SIGNER ~
[] Guardian or Conservator Top of thumb here
[7] Other:

Signer is Representing:

- e




BIDDING DOCUMENTS

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND
PUBLIC CONTRACT CODE 7106

State of California )

) ss.

County of &LU/\ 7!( q’b )
< (—/\W\\W\ “ &C\\’Yﬁ&f\ , being first duly sworn, deposes and

says that he or she is (93\( l/e of the party making the foregoing

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation; that the bid is genuine and not collusive or sham;
that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder
or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder, or to secure any advantage against the public
body awarding the contract of anyone interested in the proposed contract; that all statements
contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his
or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company

assoclation, organization, bid depository, or to any member or agent thereof to effectuate a collusive

Signed: £ M%{/ /f / ;" ’ -

V
Title: / fo S j dle( 3
Subscribed and sworn to before me this ~ ,Mda?o{// 20

"
i

or sham bid.

\P

A

oot M“M'M‘
/ Notary Public
- (SEAL)
Sewer Pipélirie Lateral Rehabilitation “Phase I-2 - - - 7|Page

Non-collusion Affidavit
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ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who signhed the document to which this certificate is
attached, and not the truthfulness, accuracy, or
validity of that document.

State of California

County of San Diego )

on April 30, 2015 before me, JOelle M. Pepin, Notary Public
(insert name and title of the officer)

personally appeared _ Samuel H. Wathen ,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

~ JOELLE MARIE PEPIN
Commission # 1998679
Notary Public - California

} | . ; San Diego County
h(ﬂ | \\K\N\ . My Comm. Expires Dec 16, 2016
Signaturr.. - _ . (Seal)

NI/

WITNESS my hand and official seal.

g

-

J W,




BIDDING DOCUMENTS

CONTRACTORS CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated
against its employees, subcontractors, vendors or suppliers, and a description of the status or
resolution of that complaint, including any remedial action taken.

CHECK ONE BOX ONLY,

%\ The undersigned certifies that within the past 10 years the Bidder has NOT been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.

] The undersigned certifies that within the past 10 years the Bidder has been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.
A description of the status or resolution of that complaint, including any remedial
action taken and the applicable dates is as follows:

Contractor Name\g (\ \{ld\\ Wd Q\/V{f/\/\ V\CI \M C

Certified By \&O(W\U(? “\Q{Y\W Title XN&Q\(X/@W@
/ {Z[ ' "““' """ Date ﬂﬁ\\ﬁ \\ 26 D01 S

i} Slgnature

USE ADDITIONAL FORMS AS NECESSARY

Sewer Pi.peline Lateral Rehabilitation “Phase [-2” - ‘ N 8| Page
Contractors Certification of Pending Actions
Volume 2 of 2 (Rev. Oct, 2014)



BIDDING DOCUMENTS

EQUAL BENEFITS ORDINANCE
CERTIFICATION OF COMPLIANCE

For additional information, contact:

CITY OF SAN DIEGO
EQUAL BENEFITS PROGRAM
202 C Street, MS 9A, San Diego, CA 92101
Phone (619) 533-3948 Fax (619) 533-3220

L S e * COMPANY-INFORMATION
campay Ny (., N BEnginedinn

Contact Name

Contact Phone U) ( ,\ L(‘-&q AU W)

Company Address: LOW ﬁﬁ(\‘t— Q\LQ

SRl n il 5 CONTRACT INFORMATION - Chi s
Contract Title: K - lg‘* H O £ . D BP) 7) Start Date
Contract Number (if no number, state location): EN,{,{, P; )(z_ WA Ld—- Qg)\w -2k EndDate:
T = SUMMARY OF L'QUAL BENEFITS ORDINANCE, REQUIREMENTS e
The Equa Beneﬁts Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they w111 plOVldC and
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply:

B Contractor shall offer equal benefits to employees with spouses and employees with domestic partners,

= Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child care;
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit.

= Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner,

M Contractor shall post notice of firm’s equal benefits policy in the workplace and notify employees at time of hire and during open
enrollment periods.

W Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements.
W Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract.

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at
www, sandzego gov/admzmstl ation.

- CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION

Please mdlcate your ﬁlm s compliance status with the EBQ. The City may request supporting documentation,

m I affirm compliance with the EBO because my firm (contractor must select one reason):

&Provides equal benefits to spouses and domestic partners.
O Provides no benefits to spouses or domestic partners.
[0 Has no employees.

[ Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or
expired.

|| I request the City’s approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm
made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify employees of
the availability of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make
every reasonable effort to extend all available benefits to domestic partners.

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent
associated with the execution, award, amendment, or administration of any contract, [San Diego Municipal Code §22.4307(a)]

Under penalty of perjury under laws of the State of California, I certjfy the above information is true and correct, I further certify that my
firm understands the requirements of the Equal Benefits Ordinance/and will provide and maintdin equal benefits for the duration of the
contract or pay a cash equivalent if authorized by th§ City. Al.H :

) 2 x é . e

ContactEmall %W\ \ \M\ e (.

L\ L 7 \LA/S
Name/Title of Signatmy Slgnatme Date
T e T - FOR OFFICIAL CITY USE ONLY o
Receipt Date: EBO Analyst o Approved 1 Not Approved — Reason:
(Rev 02/15/2011)
Sewer Pipeline Lateral Rehabilitation “Phase 1.2 9| Page

Equal Benefits Ordinance Certification of Compliance
Volume 2 of 2 (Rev. Oct, 2014)



BIDDING DOCUMENTS

PROPOSAL (BID)

The Bidder agrees to the construction of Sewer Pipeline Lateral Rehabilitation “Phase I-2”, for the City of San Diego, in accordance with these contract
documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and
contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be
extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance.

Item } Quantity | Unit NAICS li):t?; I::;ncte Description Unit Price Extension
BASE BID

1 1 LS 524126 2-4.1 Bonds (Payment and Performance) @Sg% fO*
2 1 LS 237310 7-10.2.6 Traffic Control @S;&C@ T
3 1 LS | 237110 9-3.4.1 | Mobilization $;}§; 200 T
4 1 AL 9-3.5 Field Orders - Type I $200,600.00
5 | 6750 | SF | 237310 | 30232 | Asphalt Pavement Repair s A 52 |90 213,
6 450 LF | 237310 | 30359 | Removeand Replace Curb and Gutter s 21,7 313 g3
7 750 SF 237310 303-5.9 Sidewalk Removal and Replacement $ 631 - $w;‘ SO 7]
8 1 LS 237110 | 306-1.1.6 | Trench Shoring $i3.000. “]
9 30 CY | 237110 | 306-1.2.1.1 | Additional Bedding $7]S, - 57,250, -
10 105 TON | 237110 306-1.6 | Imported Backfill s50.7 35,350 il
11 90 EA 237110 306-1.9.1 | 4-Inch Sewer Lateral & Cleanout (Street) $% 000, « $§,} _,]@! oo
12 | 1087 | EA | 237110 | 500-1.1.9 | Lateral Launch Video s 457 |s4%.GiS ]

April 28,2015

Sewer Pipeline Lateral Rehabilitation “Phase I-2

ADDENDUM "B"
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BIDDING DOCUMENTS

Item | Quantity | Unit NAICS ;:1{3 iiincte Description Unit Price Extension
Sewer Lateral Lining with Cleanout up to 7 Feet in | ol A0 O -
13 652 BA | 237110 | 500166 |p o $ fC[C@ 181, 228,50D.
Sewer Lateral Lining with Cleanout Greater than 7 Feet _ A 7| i s -
14 435 EA | 237110 | 500-166 | 'no $Z2.000.7 [ sE70000.
15 1 LS 541330 701-13.9.5 | Water Pollution Control Program Development $ WoO. g
16 1 LS 237990 701-13.9.5 | Water Pollution Control Program Implementation h) [.(3 UDD; d
17 1 LS 237110 704-4 Sewage Bypass and Pumping Plan {(Diversion Plan) $ ﬁ(} (}D@ g/
]
i -
ESTIMATED TOTAL BASE BID | 37 15y DDD. e

TOTAL BID PRICE FOR BID (Items 1 through 17 inclusijve) amount written %l:vords:

T W\R\\\m Soin \(\W’\Ckm"j 'Y’\Wﬁ?‘/{f Mﬁﬁf\fv@;‘;@ﬁf\é\ AAlaie and ve CL»QS

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or
addenda has been issued by the City and not noted as being received bypthe Bidder, this proposal shall be rejected as being non-responsive. The
following addenda have been received and are acknowledged in this bid: i Q)‘i :

v

The names of all persons interested in the foregoing proposal as principals are as follows:

Seupded I Wolbion

April 28,2015 ' ~ ADDENDUM"B" '  Page5of7
Sewer Pipeline Lateral Rehabilitation “Phase I-2



BIDDING DOCUMENTS

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secrétary, treasurer, and manager thereof; if a co-partnership, state
true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last
names in full.

Blddm%/\b\\\% Eﬂc;'/\vx%me e \ Samva] . Noten
Title: W@?\G\ \)

Business Address: (Qgh W(—- %‘W‘QA’ H Guon CA Q%?
Place of Business: | JSU_TYDA g\\’f@l H (Jéﬁ‘c?@’l o G20

Place omey{e G2 CCLW\@*“ chwq WO@M UA-O\H

Signature: !/a / J;{l 4// %

April 28,2015 ' - " ADDENDUM "B" - ) o B Page 6 of 7
Sewer Pipeline Lateral Rehabilitation “Phase I-2



BIDDING DOCUMENTS

NOTES:
A. The City shall determine the low Bid based on the Base Bid alone.

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line out,
or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal.

C. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for further
consideration.
D. Blank spaces must be filled in, using figures. Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price shall

render the Bid non-responsive and shall be cause for its rejection.

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two
(2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down.

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product of
the Quantity x Unit Price and the Extension, the product shall govern.

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall
govern. '
H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals will

not be considered unless called for.

L Subcontractors’ License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive.

April 28, ol S : o T T ENDUM "B . e e .. ‘ Page 7 of 7
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BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below the <
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

Subcontractors® License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive.

Name L (P 6- Qfhz
Address: PG e 8.8 1Zi (’l —‘l

Zip: a iq 2 Phonet(_g_CHL{ 030
Email: an ohz. @iex V\d“

city:CndWa Niskr st CHA CNW 18265

Conesdz
9,300,

Name: HIK\; Q w
Address: 2082 Linolamer 2L L
Clt&Q}‘lV\ DFQD State;

bJ«, : P —
aunch (ol o] SLBE | &

Zip: Phone@(ﬁq - C{ QQ‘} if‘@ -
Email-2 '- Loom \/Wv\z\
@ As takpj;)ropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):

Certified Minority Business Enterprise

Certified Disadvantaged Business Enterprise
Other Business Enterprise

Certified Small Local Business Enterprise
Woman-Owned Small Business
Service-Disabled Veteran Owned Small Business

@ As appropriate, Bidder shall indicate if Subcontractor is certified by:

City of San Diego

California Public Utilities Commission

State of California’s Department of General Services
State of California

Certified Woman Business Enterprise

Certified Disabled Veteran Business Enterprise DVBE
Certified Emerging Local Business Enterprise ELBE
Small Disadvantaged Business SDB
HUBZone Business HUBZone

State of California Department of Transportation CALTRANS
San Diego Regional Minority Supplier Diversity Council SRMSDC
City of Los Angeles LA
U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

Sewer Pipeline Lateral Rehabilitation “Phase I-2”
Form AA 35 — List of Subcontractors
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BIDDING DOCUMENTS

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting participation
percentages shall list the Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have the name, locations
(City) and the DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials and supplies unless vendor
manufactures or substantially alters materials and supplies in which case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed firm is a supplier or manufacturer. In
calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If
no indication provided, listed firm will be credited at 60% of the listed dollar value for purposes of calculating the Subcontractor Participation Percentage, Suppliers will receive 60%
credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed DOLLAR VALUE
for purposes of calculating the subcontractor participation percentages.

Name: Vi
Address: \\\} \ -)(
City: ‘h i\.‘ State:
Zip: Phone:
Email:
Name: N
Address: \\\ \ !
City: . State:
Zip: Phone:
Email:
® As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE,SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Admmlstratlon SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
Sewer Plpehne Lateral Rehablhtatlon “Phase I 2” 15| Page
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