
City of San Diego 
CONTRACTOR'S NAME: Bmtech Pipeline Incorporated 
ADDRESS: 102 2nd Street Encinitas CA 92024 
TELEPHONE NO.: (760) 634-2822 FAX N0.:_,(..!-'76=0-.L-) 6=3'--'-4--=24_,_,1=5 _______ _ 
CITY CONTACT: Eleida Felix Yackel- Contract Specialist, Email: EFelixYackel@sandiego.gov 

Phone No. (619) 533-3449, Fax No. (619) 533-3633 
LNasrawi/RTaleghani/LaD 

CONTRACT 
DOCUMENTS 

FOR 

SEWER AND AC WATER GROUP 752 

VOLUME 1 OF2 

BID NO. : __________ ---"'-K~--"'-'15"---=52=8=0"""'-D"-"B=B=---=-3 ________ _ 

SAP NO. (WBS/IO/CC) : _____ --=B-"-1=50=5=8.l.,....!(W,.!_,)~/B=--=00=3=60"-'-(~S)'-----------
CLIENT DEPARTMENT: _____ __,2:::...::0"""'1=1/=20"'""1=3 __________ _ 

COUNCIL DISTRICT: ______ __;l=---------------
PROJECT TYPE: _______ ____.:J=A=/l=Z=B ___________ _ 

THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

>- PHASED -FUNDING 

>- THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 

>- PREVAILING WAGE RATES: STATE [;8J FEDERAL 0 
>- APPRENTICESHIP 

BID DUE DATE: 

2:00PM 
MARCH 4, 2015 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 
SAN DIEGO, CA 92101 



ENGINEER OF WORI( 

The engineering Specifications and Special P1·ovisions contained herein have been prepared by ol' 
under the direction of the fo.llowing Registered Engineer: · 

rz/-zti[H 
Date 

Seal: 

_ ... _,_..,.,~-•~·-·-•.,.,._,,_,....,..,_..~,----•.,.•~-..,.,._...,..,.,~,,,..,,,., ........ ,...,_,_,.,.,., • .., ___ "'_"" ______ ...,,..,.,, ... _,.,,~, ..... ,.w_o•••""'"'""_"' __ ...,~,.,--,H----.,.,--....... ,.,,.~,-~~""""-"'""""'",_,._,,...,,_, 

Bid No. K-15-5280-DBB-3 
Sewer and AC Water Group 752 
Volume 1 of2 (Rev. Dec. 2014) 

21 Page 



TABLE OF CONTENTS 
DESCRIPTION PAGE NUMBER 

1. NOTICE INVITING BIDS .............................................................................................................. 4 

2. CONTRACT FORMS AGREEMENT: 

1. Contract F onns ........................................................................................................................ 18 

3. CONTRACT FORMS ATTACHMENTS: 

1. Performance Bond and Labor and Materialmen's Bond ......................................................... 21 

2. Drug-Free Workplace .............................................................................................................. 23 

3. American with Disabilities Act (ADA) Compliance Certification ......................................... 24 

4. Contractor Standards - Pledge of Compliance Certificate .................................................... 25 

5. Affidavit of Disposal Certificate ............................................................................................. 26 

4. ATTACHMENTS: 

A. SCOPE OF WORK ................................................................................................................. 28 

B. PHASED FUNDING ................................................................................................ : ............ 30 

C. EQUAL OPPORTUNITY CONTRACTING PROGRAM .................................................... 33 

D. INTENTIONALLY LEFT BLANK: ........................................................................................ 37 

E. SUPPLEMENTARY SPECIAL PROVISIONS ..................................................................... 38 

SUPPLEMENTARY SPECIAL PROVISIONS APPENDICES ............................................ 65 

1. Appendix A- Mitigated Negative Declaration ......................................................... 66 

2. Appendix B- Fire Hydrant Meter Program ............................................................. 118 

3. Appendix C -Materials Typically Accepted by Certificate of Compliance ............ 132 

4. Appendix D - Sample City Invoice .......................................................................... 134 

5. Appendix E- Location Map ..................................................................................... 136 

6. Appendix F- Adjacent Project ................................................................................. 138 

7. Appendix G- Hydrostatic Discharge Form/Requirements ...................................... 140 

8. Appendix H- Manholes, Sewer Main, and Lateral Rehabilitation Sample Data 
Tetnplates .......................................................................................... 143 

9. Appendix I- Sample Archaeology Invoice .............................................................. 147 

F. INTENTIONALLY LEFT BLANK ....................................................................................... 150 

Sewer and AC Water Group 752 
Table of Contents 
Volume 1 of2 (Rev. Dec. 2014) 

31 Page 



CITY OF SAN DIEGO, CALIFORNIA 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works 
Contracting Group at the location, time, and date shown on the cover of these specifications 
for performing work on Sewer and AC Water Group 752 (Project). 

2. SUMMARY OF WORK: The Work involves furnishing all labor, materials, equipment, 
services, and other incidental works and appurtenances for the construction of the Project as 
described in ATTACHMENT A. 

__ . __ 3. _ .. _B1D.S_ARE_ PUBLIC RECORDS: UIJon receipt by the City, Bids shall become public 
records subject to public disclosure. It is the respol'i.S!bility -of the respoiidenCto-cleaiiY­
identify any confidential, proprietary, trade secret or otherwise legally privileged information 
contained within tlie Bid. General references to sections of the California Public Records Act 
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements of the 
PRA, the City shall be free to release the information when required in accordance with the 
PRA, pursuant to any other applicable law, or by order of any court or government agency, 
and the Contractor will hold the City harmless for release of this information. 

4. EQUAL OPPORTUNITY CONTRACTING PROGRAM: 

4.1 The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities. For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation 

2. ELBE participation 

3. Total mandatory participation 

7.3% 

15.0% 

22.3% 

4.2 The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better 
understand the Good Faith Effort requirements of this contract. See the City's 
document titled "SLBE Program, Instructions For Bidders Completing The Good 
Faith Effort Submittal" available at: http://www.sandiego.gov/eoc/ 

4.3 The Bid will be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

4.3.1 Bidder's inclusion of SLBE-ELBE certified subcontractors at the overall 
mandatory participation percentage identified in this document; OR. 

4.3.2 Bidder's submission of Good Faith Effort documentation demonstrating the 
Bidder made a good faith effort to outreach to and include SLBE-ELBE 
Subcontractors required in this document within 3 Worldng Days of the Bid 
opening if the overall mandatory participation percentage is not met 
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4.3.3 For additional Equal Opportunity Contracting Program requirements, see 
Attachment C 

5. PRE-BID MEETING: 

5.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding 
requirements, pre- qualification process, and Equal Opportunity Contracting Program 
requirements and reporting procedures in the Public Works Contracting Group, 
Conference Room at 1010 Second Avenue, 141

h Floor, San Diego, CA 92101 at 
10:00 A.M., on February 3, 2015. 

5.2. All potential bidders are encouraged to attend. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracting 
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to 
ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with the City's web-based vendor registration and bid 
management system, BidsOnlineTM hosted by PlanetBids System. For additional 
information go to: 

http :I lwww. sandiego. gov lpurchasinglbids-contractslvendorreg. shtml 

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete. In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award I Intent to Award and to make the award to the next responsive 
and responsible bidder I proposer. 

7. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms. See 2-1.1.2, "Joint Venture Contractors" in The WHITEBOOK for details. 

8. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below. 

8.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 through 
1861 of the Califomia Labor Code, the Contractor and its subcontractors shall ensure that 
all workers who perform work under this Contract are paid not less than the prevailing 
rate of per diem wages as determined by the Director of the California Department of 
Industrial Relations (DIR). This includes work performed during the design and 
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preconstruction phases of construction including, but not limited to, inspection and land 
surveying work. 

8.2. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the prevailing 
rate of per diem wages also may be found at 
http://www.dir.ca. gov /OPRL/DPre WageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested party 
upon request. 

8.3. The wage rates determined by the DIR refer to expiration dates. If the published wage 
rate does not refer to a predetermined wage rate to be paid after the expiration date, then 
the published rate ofwage shall be in effect for the life of this Contract. Ifthe puolisliea-- -
wage rate refers to a predetermined wage rate to become effective upon expiration of the 
published wage rate and the predetermined wage rate is on file with the DIR, such 
predetennined wage rate shall become effective on the date following the expiration date 
and shall apply to this Contract in the same manner as if it had been published in said 
publication. If the predetermil1ed wage rate refers to one or more additional expiration 
dates with additional predetermined wage rates, which expiration dates occur during the 
life of this Contract, each successive predetermined wage rate shall apply to this Contract 
on the date following the expiration date of the previous wage rate. If the last of such 
predetermined wage rates expires during the life of this Contract, such wage rate shall 
apply to the balance of the Contract. 

8.4. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the prevailing 
wage rate for the work or craft in which the worker is employed. 

8.5. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, verifying 
and certifying payroll records, and maki11g them available for inspection. Contractor shall 
require its subcontractors to also comply with section 1776. Contractor and its 
subcontractors shall submit weekly certified payroll records online via the City's web­
based Labor Compliance Program. Contractor is responsible for ensuring its 
subcontractors submit certified payroll records to the City. 

8.6. Apprentices. Contractor and its subcontractors shall comply with California Labor Code 
sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor shall be held responsible for the compliance of their 
subcontractors with sections 1777.5, 1777.6 and 1777.7. 

8.7. Worldng Hours. Contractor and subcontractors shall comply with California Labor 
Code sections 1810 through 1815, including but not limited to: (i) restrict working hours 
on public works contracts to eight hours a day and forty hours a week, unless all hours 
worked in excess of 8 hours per day are compensated at not less than 1 Yz times the basic 
rate of pay; and (ii) specify penalties to be imposed on design professionals and 
subcontractors of $25 per worker per day for each day the worker works more than 8 
hours per day and 40 hours per week in violation of California Labor Code sections 1810 
through 1815. 
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8.8. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1775, 1776, 1777.5, 1810, 1813, 1815, 1860 and 
1861. 

8.9. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that "I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer to 
be insured against liability for workers' compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions 
before commencing the performance of the work of this Contract." 

8.10. Labor Compliance Program. The City has its own Labor Compliance Program as 
authorized by the DIR. The City will withhold contract payments when payroll records 
are delinquent or deemed inadequate by the City or other governmental entity, or it has 
been established after an investigation by the City or other govermnental entity that 
underpayment(s) have occurred. 

9. BIDDERS MUST REGISTER WITH THE CALIFORNIA DEPARTMENT OF 
INDUSTRIAL RELATIONS (DIR): Pursuant to Labor Code section 1725.5 (with limited 
exceptions under Labor Code section 177l.l(a)): 

9.1. No contractor or subcontractor may be listed on a bid proposal for a public works 
project submitted on or after March 1, 2015 unless registered with the Department of 
Industrial Relations. 

9.2. No contractor or subcontractor may be awarded a contract for public work on a 
public works project awarded on or after April 1, 2015 unless registered with the 
Department of Industrial 

9.3. This project is subject to compliance monitoring and enforcement by the Department 
of Industrial Relations. 

10. INSURANCE REQUIREMENTS: 

10.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City's Notice oflntent to Award letter. 

10.2. Refer to sections 7-3, "LIABILITY INSURANCE", and 7-4, "WORKERS' 
COMPENSATION INSURANCE" of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

11. PREQUALIFICATION OF CONTRACTORS: 

11.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items prior to the date of submittal. Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified will be deemed non-responsive 
and ineligible for award. Complete information and prequalification questi01maires 
are available at: 
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http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

11.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor's SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Contracting Group, 
Prequalification Program, 1010 Second Avenue, 141

h Floor, San Diego, CA 92101. 
For additional information or the answer to questions about the prequalification 
program, contact David Stucky at 619-533-3474 or dstucky@sandiego.gov. 

12. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Standard Specifications for Public Works Construction 
("The GREENBOOK") 

City of San Diego Standard Specifications for Public 
Works Construction ("The WHITEBOOK")* 

City of San Diego Standard Drawings* 

Caltrans Standard Specifications 

Caltrans Standard Plans 

California MUTCD 

City Standard Drawings- Updates Approved For Use 
(when specified)* 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

2012 PITS070112-0l 

2012 PITS070112-02 

2012 PITS070112-03 

2010 PITS070112-04 

2010 PITS070112-05 

2012 PITS070112-06 

Varies Varies 

1984 769023 

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

13. CITY'S RESPONSES AND ADDENDA: The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum. No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

14. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability. Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder. The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

15. CONTRACT PRICING FORMAT: This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 
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16. SUBMITTAL OF "OR EQUAL" ITEMS: See Section 4-1.6, "Trade Names or Equals" in 
The WHITEBOOK and as amended in the SSP. 

17. AWARD PROCESS: 

17 .1. The A ward of this contract is contingent upon the Contractor's compliance with all 
conditions precedent to Award. 

17.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

17 .3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

18. SUBCONTRACT LIMITATIONS: . The Bidder's attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, "SUBCONTRACTS" in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform not 
less than the specified amount. Failure to comply with this requirement shall render the bid 
non-responsive and ineligible for award. 

19. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City's website: http://www.sandiego.gov/cip/. Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracting Group. 

20. SUBMISSION OF QUESTIONS: 

20.1. The Director (or designee), of the Public Works Department is the officer responsible 
for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents. All questions related to this solicitation shall 
be submitted to: 

Public Works Contracting Group 
1010 Second Avenue, 14111 Floor 
San Diego, California, 92101 
Attention: [Contract Specialist listed on the front cover hereof] 

OR: 

Email address of the Contract Specialist listed on the front cover hereof. 

20.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered. 

20.3. Clarifications deemed by the City to be material shall be issued by Addenda and 
uploaded to the City's online bidding service. 
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20.4. Only questions answered by formal written addenda will be binding. Oral and other 
interpretations or clarifications will be without legal effect. It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

21. ELIGIBLE BIDDERS: No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for. A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

22. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not 
.... already having a City of San Diego Business Tax Certificate for the workcontemplated shall 

secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

23. PROPOSAL FORMS: Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications. The signature of each person 
signing shall be in longhand. 

23.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under "Required Documents 
Schedule," (see Volume 1). Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 

23.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, teclmical ability, equipment, and references. 

23.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

23.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

24. BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY): 

24.1. Bidders shall submit Bid Security at bid time. Bid Security shall be in one of the 
following forms: a cashier's check, or a properly certified check upon some 
responsible bank; or an approved corporate surety bond payable to the City of San 
Diego for an amount of not less than 10% of the total bid amount. 

24.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the 
contract and furnish the required final performance and payment bonds. 
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24.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to 
the City the damages, not exceeding the sum of 10% of the amount of the Bid, that 
the City may suffer as a result of such failure. 

24.4. A Bid received without the specified bid security may be rejected as non-responsive. 

25. A WARD OF CONTRACT OR REJECTION OF BIDS: 

25.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

25.2. Bidders shall complete the entire Bid schedule (also referred to as "schedule of 
prices" or Proposal form). Incomplete price schedules will be rejected as being non­
responsive. 

25.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

25.4. Bidders will not be released on account of their errors of judgment. Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

25.5. A non-selected Bidder may protest award of the ContraCt to the selected Bidder by 
submitting a written "Notice of Intent to Protest" including supporting documentation 
which shall be received by Public Works Contracting Group no later than 10 days 
after the City's announcement of the selected Bidder or no later than 10 days from 
the date that the City issues notice of designation of a Bidder as non-responsible in 
accordance with San Diego Municipal Code Chapter 2, § 22.3029, "Protests of 
Contract Award." 

25.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

25.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

25.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 
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26. BID RESULTS: 

2'1. 

26.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder. In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City's web page http://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

26.2. To obtain Bid results, either attend Bid opening, review the results on the City's web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions. Bid results cannot 
be given over the telephone. 

THE-€0N'FRA€-'F:------------------------- --- --- -------- -- -- ---------

27.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing. 

27.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee. The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

27.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture. An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

27.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder's 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items. 

27.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee. If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award. A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 
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28. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Documents). The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

29. CITY STANDARD PROVISIONS: This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

29.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace. 

29.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act. 

29.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance. 

29.4. The City of San Diego's Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776. 

29.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

29.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC). 

29. 7. The City's Information Security Policy (ISP) as defined in the City's Administrative 
Regulation 90.63. 

30. PRE-A WARD ACTIVITIES: 

30.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in "Required Documents," of this 
bid package. Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive. 

30.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid. The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion ofthe City. 

31. PHASED FUNDING: 

For additional Phased Funding Provisions, see Attachment B. 
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32. ADDITIVE/DEDUCTIVE ALTERNATES: 

32.1. The additive/deductive alternates have been established to allow the City to compare 
the cost of specific portions of the Work with the Project's budget and enable the 
City to make decision prior to award. The award will be established as described in 
the Bid. The City reserves the right to award the Contract for the Base Bid only or 
the Base Bid plus any combination of Additive and Deductive Altemate(s). 

32.2. For water pipeline projects, the Plans typically show all cut and plug and connection 
work to be performed by City Forces. However, Bidders shall refer to Bidding 
Documents to see if all or part of this work will be performed by the Contractor. 

__ 33._. __ REQUIRED_D_O_CUMENT_SCHEDULE; ____________________________ ·--·--·--- ______ -·---

ITEM 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

33.1. The Bidder's attention is directed to the City's Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

33.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City's web site at: 

http://www. sandiego. gov I eoc/forms/index. shtml 

WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 

BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 

BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending 
Actions 

BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Cetiification of 
Compliance 

BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35- List of Subcontractors 

BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40 -Named Equipment/Material 
Supplier List 

BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA45 - Subcontractors 
Additive/Deductive Alternate 
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ITEM WHEN DUE 

9. WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

10. WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

11. WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

12. WITHIN 5 WORKING DAYS OF 
BID OPENING 

13. WITHIN 5 WORKING DAYS OF 
BID OPENING 

14. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

15. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

16. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

17. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

18. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

19. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

20. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

Sewer and AC Water_ Group 752 
Notice Inviting Bids 
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FROM 

ALL BIDDERS 

ALL BIDDERS 

ALL BIDDERS 

3 APPARENT 
LOW BIDDER 

LOW BIDDER 
3 APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

DOCUMENT TO BE SUBMITTED 

SLBE Good Faith Efforts Documentation 

Form AA60- List of Work Made 
Available 

Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs. 

Contractor's Experience and Past Project 
Documentation. See Sections 500 

• Manufacturer Certification pei: Section 
5 00-1.1.2.1 

Phased Funding Schedule Agreement 
(when required) 

Pre-Award Schedule (Phased Funded 
Contracts Only) 

Names of the principal individual owners 
of the Apparent Low Bidder 

If the Contractor is a Joint Venture: 

• Joint Venture Agreement 

• Joint Venture License 

Form BB05 -Work Force Report 

Contract Forms -Agreement 

Contract Forms -Payment and 
Performance Bond 
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ITEM WHEN DUE 

21. WITIIIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

22. WITIIIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

23. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 

- ----

OF CONTRACT FORMS 

24. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 
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FROM 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 
--------

APPARENT 
LOW BIDDER 

DOCUMENT TO BE SUBMITTED 

Certificates oflnsurance and 
Endorsements 

Contractor Certification- Drug-Free 
Workplace 

Contractor Certification - American with 
Disabilities Act 
------------- ~~- --- ~--

Contractors Standards - Pledge of 
Compliance 
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CONTRACT FORMS 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal 
corporation, herein called "City", and Burtech Pipeline Incorporated, herein called "Contractor" for 
construction of Sewer and AC Water Group 752 Bid No. K-15-5280-DBB-3 in the amount of 
Two Million Four Hundred Sixty-Five Thousand Dollars and Zero Cents ($2,465,000.00), which is 
comprised of the Base Bid plus Additive Alternate A. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) Phased Funding Schedule Agreement. 

(e) That certain documents entitled Sewer and AC Water Group 752, on file in the 
office of the Public Works Department as Document No. B-15058 (W) /B-00360 (S) 
as well as all matters referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract 
and in strict conformity therewith shall perform and complete in a good and workmanlike 
manner Sewer and AC Water Group 752, Bid Number K-15-5280-DBB-3, San Diego, 
California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 
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CONTRACT FORMS (continued) 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution. 

THE CITY OF SAN DIEGO 

By~.~ 
Print Name: Stephen Samara 
Principal Contract Specialist (Acting), Public Works 

CONTRACTOR 

Date: oY{lo/?-01f 

City of San Diego License No.: B 1Cfq f.al)Ol.OftJftJ 

State Contractor's License No.: '712 2 0 2.. 

Sewer and AC Water_ Group 752 
Contract Forms 
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APPROVED AS TO FORM 

Jan I. Goldsmith, City Attorney 

Print Name: Pe ct (() 1Je l (it nr Jy, 
Deputy City Attorney 1 

Date: ~I ,lis= 
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EXECUTED IN TRIPLICATE 
BOND NO. 2193981 
PREMIUM: $17,817.00 
PREMIUM IS FOR CONTRACT TERM 
AND IS SUBJECT TO ADJUSTMENT 
BASED ON FINAL CONTRACT PRICE 

CONTRACT FORMS ATTACHMENTS 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

FAITHFUL PERFORMANCE BOND AND LA.BORAJ'.«) MATERIALlY.IEN'S BOND: 

Burtech Pipeline Incorporated , a corporation, as principal, and 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY , a corporation authorized to do 

business in the State of Califomia, as Surety, hereby obligate themselves, their successors and 

assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of 

Two Million Four Hundred Sb .. :tywFive Thousand Dollars and Zero Cent§ ($2,465.000.00). for the 

faithful performance of the annexed contract, and in the sum of 

Two Million Four Hundred SR>:ty~Five Thousand Dollars and Zero Cents ($2.465,000.00) for the 

benefit of laborers and materialmen designated below. 

Conditions: 

If the Principal shall faithfully perform the annexed contract Sewer and AQ Water 
Group 752, Bid Number K-15-5280~DBB-3, San Diego, California then the obligation herein with 
respect to a faithful performance shall be void; otherwise it shall remain in full force. 

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for 
or performing labor in the execution of this contract, and shall pay all amounts due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
materialmen shall be void; othe1wise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all 
persons, finns and corporations entitled to file claims under the provisions of Chapter 3 of Division 5 
of Title I of the Government Code of the State of California or under the provisions of Section 3082 
et seq. of the Civil Code oftl1e State of California. 

Changes in the tenns of the annexed contract or specifications accompanying same or 
refbn:d to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives 
notice of same. 
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CONTH.ACT FORMS ATTACHMENTS (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this 

bond. 

Dated APRIL 17, 2015 

Approved as to Fonn BURTECH PIPELINE, INCORPORATED 
Principal 

Surety 

By f.Vi~ JOHN G. MALON , Attorn ~:in-fa t 

Approved: 

-
Print Name: Stephen Samara 
?rincipal Contract Specialist (Acting), Public Works 

6 HUTTON CENTRE DRIVE, SUITE 850 
Local Address of Surety 

SANTA ANA CA 92707 _ 
Local Address (City, State) of Surety 

714/550-7799 
Local Telephone No. of Surety 

PREMIUM IS FOR CONTRACTTERM Premium $ 17,817.00 
AND IS SUBJECT TO ADJUSTMENT _;...:.~~:...:......------·-~ 
BASED ON FINAL CONTRACT PRICE 

Bond No. 2193981 

·se~e~-~"d-Ac-·wa:w--o~-o~"P752~-------·-------------.. ----------~-------------------------.. ---·---.. ·---·--·--·---~---------·-22Til~e 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE§ 1189 

A notary public or other officer completing this certificate verifies only the identity of the Individual who signed the 
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California 

County of SAN DIEGO 

On __ _;4/c..c1.c...:7 /_..2_..0 _..15'----- before me, __ ::..:.M..:.:.I C::..:.H..:.:.E::..:.L=L=E=M..:.:.·_:_B..:.:.A::..:.S..=U..:.:.I L:!,_, ..:.:.N...::.O..:.:.T::..:.A::..:.R_:_Y_:_P..:.:.U_:_B_L_I C ___ _ 
Date Here Insert Name and Title of the Officer 

personally appeared __________ __:J_c:O_..H_..N.:_:c_G.;_. M'-'-'---'A_LO.;_.;_N_E_..Y __________ _ 
Name(s) of Signer(e) 

who proved to me on the basis of satisfactory evidence to be the person(sj whose name(s-) is/-are 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 
his/her/their authorized capacity~, and that by his/her/their signature(s) on the instrument the person(s), 
or the entity upon behalf of which the person(s-) acted, executed the Instrument. 

I certify under PENALTY OF PERJURY under the laws 
of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

Place Notary Seal Above 

Signature l.v,-r~ ;,, , )fa~e 
SignatureiJOf Notary Public 

----------------------------oPTIONAL----------------------------
Though this section is optional, completing this Information can deter alteration of the document or 

fraudulent reattachment of this form to an unintended document. 

Description of Attached Document 
Title or Type of Document: Document Date: _______ _ 
Number of Pages: Signer(s) Other Than Named Above: ------------

Capacity(ies) Claimed by Signer(s) 
Signer's Name: JOHN G. MALONEY Signer's Name:-------------

· 0 Corporate Officer - Title(s): ______ _ 0 Corporate Officer - Titl,e(s): ______ _ 
0 Partner - 0 Limited 0 General 0 Partner - 0 Limited 0 General 
0 Individual lXI Attorney in Fact 0 Individual 0 Attorney In Fact 
0 Trustee 0 Guardian or Conservator 0 Trustee 0 Guardian or Conservator 
0 Other:-------------- 0 Other: ________ _ 
Signer Is Representing: ________ _ Signer Is Representing: ________ _ 

• ©2014 National Notary Association • www.NatlonaiNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907 



NAS SURETY GROUP 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY 
WASHINGTON INTERNATIONAL INSURANCE COMPANY 

GENERAL POWER OF ATTORNEY 

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under 
laws of the State of New Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International 
Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of 
Schaumburg, Illinois, each does hereby make, constitute and appoint: 

JOHN G. MALONEY, HELEN MALONEY, MICHELLE M. BASUIL, 

GLENDA J. ROONEY, and MARK D. IATAROLA 

JOINTLY OR SEVERALLY 

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings 
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by 
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the 
amount ot: 

FIFTY MILLION ($50,000,000.00) DOLLARS 

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of 
Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held 
on the 9111 of May, 2012: 

"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President, 
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named 
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them 
hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is 

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any 
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be 
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached." 

711~~"""" By~~~--~~~~~~~~~~--~~--
Stcven P. Anderson, Sen lot· Vice President of Washington Intcrnntlonnl Insunmcc Company 

& Senior VIce President of No1·th American Spccifllty Insurance Company 

.~J;;.<::/ : <(._,..// 
By .. --"W?·-~~, .. ---

Dnvld M. LRymnn, Vice Prcsidcf1t of Washington Intel'llntionnl Insm'mJce Company 
& Vice Pt•esldent ofNol'th Amel'ican Specialty lnsut·ance Compnny 

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their 
official seals to be hereunto affixed, and these presents to be signed by their authorized officers this 2.!!!__day of May 201±_. 

State of Illinois 
County of Cook ss: 

North American Specialty lnsu•·ance Company 
Washington International Insurance Company 

On this 9th day of May 20~, before me, a Notary Public personally appeared Steven P. Anderson , Senior Vice President of 
Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and David M. Layman, 
Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company, 
personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and 
aclmowleclged said instrument to be the voluntary act and deed of their respective companies. 

''OFFICIAL SEAL" 
DONNA D, SKLENS 
Notary Publlc, State of Illinois 
M_r Commission EKplres 1010612015 

Donna D. Sklens, Notary Public 

I, Jeffrey Goldberg . the duly elected Assistant Secretary of North American Specialty Insurance Company and Washington 
International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North 
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect. 

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 17th day of APRIL , 20 15 . 

,/fr/c:!::?-z{!;~:~~;;:;::.:·>··· ····· 
Jeffrey Goldberg, Vice President & Assistant Secretary of 

Washington Intemutional Insunmcc Compuny & North American Specialty Insurance Company 



California Ackilowledgment Form 

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the 
uocument to which this certificate is attached, and not the truthfulness, accurac ',or validit of that document. 

State of Calieomw /J } ss. 
County of .t_.kfo--?)# 

(J • " 

on 1 ~ befo[ ~ur P. Arquilla, Notary PwAblic . 
, .. :lf3J1 rrn J_ .A._, (here insert name and title of the officer) 

personal! appea ed ~ii1J c_ / ~~ e...e 
who proved to me on the basis o·f satisfacto~ evidence to be the person(s) whose name(s@e ;ubscribed 
to the within instrument and acl<no~l~ged to me thc{§)she/they executed the same i~er/their au­
thorized capacity(ies), and that b:(.~i§/Aler/their signature(s) on the instrument the person(s), or the entity 
upon behalf of which the person(s}acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 
paragraph is true and correct. 

Seal 

ARTHUR P. ARQUILLA f 
0 Commission No. 2051358 o 
d NOTARY PUBLIC-CALIFORNIA &i 
~ · · SAN DIEGO COUNTY ... 

~~vv~~~~~~~~~!:~!,?~~~~0,&~j 

Optional Information 
To help prevent fraud, it is recommended that you provide information aboutlhc allachcd document below . 

... This is lli!l required und~r California Slalc nolnry public law. ••• 

Documcnl Tille: ____________________ #of Pages: __ _ 

Notes 

IRRR\ ?(,1.1 Q77 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE: _____ ---:;;;S:..:::ew..:..:...:::;e!.,.r ~ai::;:.;ld~A:..::C::..W..:...:..:a:..::.te:::!r;,..;G=ro~u::..r.p::..7.:...:5:::..::2:....._ ________ _ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that; 

BURTEcA-l PIPELINE IN COR.Po~A/tD 
(Name under which business is conducted) 

has in place a drug-free workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined. 

Sewer and AC Water Group 752 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE 
CERTIFICATION 

PROJECT TITLE: ______ ::<;Se"'"'w""'e:::.:r....:a"-='n""'d'""'A"""C.:;::....;W:..:...::.a.::.:tec:..r....::G""'r"""oo.::u;J;<p--'7..:::5.::.2 ________ _ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 

·-"Americm1-With-Disabilities-Act",of-theproject-specifications,-and-that;---- ----------- -- ----- ------ ---

BURTECI~ PIPELINE INUDRPoR.ATED 
(Name under which business is conducted) 

has in place workplace program that complies with said policy. I further certify that each subcontract 
agreement for this project contains language which indicates the subcontractor's agreement to abide 
by the provisions of the policy as outlined. 

Sewer and AC Water_ Group 752 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECTTITLE: __________ -=Se~w~e~r~a~n~d~A~C~VV~at~e~r~G~r~o~u~p~7~5~2 __________________ _ 

I declare ~nder penalty of .eerjury that I am authorized to make this certification on behalf of 
CUR:tt::::CI-1 PIPELII\It INC.OR.PDRATED , as Contractor, that I am familiar with the 

requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as 
outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certifY that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code § 22.3224. 

Dated this ,J.&J., Day of Apr!/ 

Signed / 

Sewer and AC Water_ Group 752 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the DAY OF , 2 the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, 
for: 

Sewer and AC Water Group 752 
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-15-5280-DBB-3; 

SAP No. (WBS/10/CC) B-15058 (W) I B-00360 (S); and WHEREAS, the specification of said [ ..•..• _ •. 
- -- --eon tract requires the GontraGtor-to affirm-that-'~all-brush,trash,debris,and-surplus-materials resulting-- ----- -- - . 

from this project have been disposed of in a legal manner"; and WHEREAS, said contract has been 
completed and all surplus materials disposed of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s) 

and that they have been disposed of according to all applicable laws and regulations. 

Dated this _____ DAY OF -------• ____ _ 

_______________ Contractor 
by 

ATTEST: 

State of __________ _ 
County of __________ _ 

On this DAY OF 2 __ , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared. _____ _ 
------------known to me to be the Contractor 
named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that 
said Contractor executed the said Release. 

Notary Public in and for said County and State 
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SCOPE OF WORK 

1. SCOPE OF WORK: The work involves furnishing all labor, materials, equipment, services, 
and other incidental works, appurtenances for the construction of the Project as described 
below: Replace 4,837 linear feet of old sewer pipe and manholes, rehabilitation of 5,181 
linear feet of old sewer mains using trenchless method and approximately 154 linear feet of 
new mains and manholes in new alignment on improvement streets. Also replacement of 
existing AC water main with approximately 1,496linear feet of 12 and 8-inch PVC pipe and 
all other appurtenances. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids and Plans numbered 35504-01-D through 
35504-26-D, inclusive. 

2. CONSTRUCTION COST: The City's estimated construction cost for this contract is 
$2,280,000.00 

3. LOCATION OF WORK: The location of the Work is as follows: 

Camino De La Costa, Winamar Ave., Avenida Cresta, Via Maria, Mesa Way, La Jolla 
Hermosa, Muirlands Point, La Jolla Hermosa Heights, La Jolla Corona Estates, Avenida 
Chamnez, Lomas De La Jolla, Havenhurst and Newkirk Drive. See the Location Map in 
Appendix E. 

4. CONTRACT TIME: The Contract Time for completion of the Work shall be 152 Working 
Days. 

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate licenses at the time that the Bid 
is submitted. Failure to possess the specified licenses shall render the Bid as non-responsive 
and shall act as a bar to award of the Contract to any Bidder not possessing required licenses 
at the time of Bid. 

5.1 The City has determined the following licensing classifications for this contract: 

Option Classifications 
1 CLASS A 
2 CLASS C34 

5.2 Bidder shall satisfy the licensing requirement by meeting at least one of the listed 
options. 

Sewer and AC Water_ Group 752 
Attachment A- Scope of Work 
Volume 1 of2 (Rev. Mar. 2014) 

291 Page 



ATTACHMENT B 

PHASED FUNDING PROVISIONS 

Sewer and AC Water Group 752 
Attachment B -Phased Funding Provisions 
Volume 1 of2 (Rev. Nov. 2013) 

30 I Page 



PHASED FUNDING PROVISIONS 

34. PHASED FUNDING: 

34.1. For phased funded contracts, the City typically secures enough funds for the first 90 
days of the contract prior to award. Within 10 Working Days after Bid opening date 
the Apparent Low Bidder must contact the Project Manager to discuss fund 
availability and the duration of the first phase and submit the Pre-Award Schedule to 
the City for approval and preparation of the first Phased Funding Schedule 
Agreement. 

34.2. The Apparent Low Bidder will be required to provide a Pre-award Schedule in 
accordance with 6-1, "CONSTRUCTION SCHEDULE AND COMMENCEMENT 
OF THE WORK" and 9-3, "PAYMENT" prior to award of Contract. 

34.3. If the Bid submitted by the Apparent Low Bidder is rejected by the City for any 
reason, then within 5 Working Days after receiving notice, the next Apparent Low 
Bidder must provide the Pre-Award Schedule. This process will continue until the 
City has selected the Apparent Low Bidder or have decided to reject all Bids. 

34.4. The first Phased Funding Schedule Agreement must show the fund availability for 
the first phase. Within 22 Working Days from the date of the Bid Opening or notice 
to the next Apparent Low Bidder (whichever occurs last) and once a Pre-Award 
Schedule is accepted by the City, the City will present the first Phased Funding 
Schedule Agreement to you when you are selected as the Apparent Low Bidder as 
defined in the City's Municipal Code, §22.3003. 

34.5. At the City's request, you niust meet with the City's project manager before 
execution of the first Phased Funding Schedule Agreement to discuss his or her 
comments and requests for revision to the Pre-Award Schedule. 

34.6. Your failure to perform the following may result in the Bid being rejected as non­
responsive: 

1. meet with the City's project manager, if requested to do so, to discuss and 
respond to the City's comments regarding the Pre-Award Schedule, 

2. revise the Pre-Award Schedule as requested by the City within the specified 22 
Working Days timeframe, or 

3. execute the first Phased Funding Schedule Agreement within a day after 
receipt. 

Sewer and AC Water Group 752 
Attachment B- Phased Funding Provisions 
Volume 1 of2 (Rev. Nov. 2013) 

311 Page 



Check one: 

PHASED FUNDING SCHEDULE AGREEMENT 

D First Phased Funding Schedule Agreement 

D Final Phased Funding Schedule Agreement 

NOTE: THIS IS A SAMPLE PHASED FUNDING SCHEDULE AGREEMENT 
FORM. Particulars left blank in this sample, the total number of phases, and the amounts 
assigned to each phase will be filled with funding specific information as the result of the 
Pre-Award Schedule, and subsequent Schedules, required by these Bid Documents and 
approved by the City. 
BID NUMBER: _______________________ _ 

_____ CONTRACT_QR_TASK_TITLE:.=~~~~------------- ______ _ 
CONTRACTOR: ________________________ __ 

Funding 

Phase 

Phase Description Phase 

Start 

Phase 

Finish 

Not-to­
Exceed 

Amount 

1 $ 

Total $ 

Notes: 
(1) 
(2) 

City Supplement 9-3.6, "PHASED FUNDING COMPENSATION" applies. 
The total of all funding phases shall be equal to the TOTAL BID PRICE as 
shown on BID SCHEDULE 1 -PRICES. 

(3) This PHASED FUNDING SCHEDULE AGREEMENT will be incorporated 
into the CONTRACT and shall only be revised by a written modification to 
the CONTRACT. -

CITY OF SAN DIEGO CONTRACTOR 

By: ________________________ _ By: ______________ _ 

Name: ______________________ _ Name: -----------------
Project Manager 

Department Name: ____________ _ Title:. ____________ _ 

Date: _____________ _ Date: ____________ _ 

-END OF PHASED FUNDING SCHEDULE AGREEMENT-
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PHASED FUNDING SClffiDULE AGREEMENT 

Check one: 

D First Phased Funding Schedule Agreement 

[:8J Final Phased Funding Schedule Agreement 

BID NUMBER: K-15-5280-DBB-3 

CONTRACT OR TASK TITLE: Sewer and AC Water Group 752 

CONTRACTOR: Bmiech Pipeline Incorporated 

Funding Phase Description Phase 

Phase Start 

Phase 

Finish 

1 Construction and July 1st 2015 June 30,2016 
Administration 

Notes: 

NoHo-Exceed 
Amount 

$2,465,000 

(1) 
(2) 

City Supplement 9-3.6, "PHASED FUNDING COMPENSATION'' applies. 
The total of all funding phases shall be equal to the TOTAL BID PRICE as shown 
on BID SCHEDULE 1- PRICES. 

(3) This PHASED FUNDING SCHEDULE AGREEMENT will be incorporated into 
the CONTRACT and shall only be revised by a written modification to the 
CONTRACT. 

CITY-OF~ 
By: 

Name: Laila Nasrawi 
Project Manager 

Department Name: Public Works 

Date: )p1'.1 131 If' 

By; r 

Name: 

Title:_.....:....:..;=-.:~.:...:....::.--=.:..__.:.=--=:=-----

Date: ___________ _ 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM 

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and 
SUBSTITUTE with the following: 

D. CITY'S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City's Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or 
disability in the solicitation, selection, hiring, or treatment of 
subcontractors, vendors, or suppliers. The Contractor shall provide 
equal opportunity for subcontractors to participate in subcontracting 
opportunities. The Contractor understands and agrees that violation 
of this clause shall be considered a material breach of the contract 
and may result in contract termination, debarment, or other 
sanctions. 

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors, 
or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract. 

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. The Contractor, Subcontractors and Suppliers shall comply with the City's 
Equal Employment Opportunity Outreach Program, San Diego Municipal 
Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law. Contractor shall provide equal 
opportunity in all employment practices. Prime Contractor shall ensure their 
subcontractors comply with this program. Nothing in this section shall be 
interpreted to hold a prime contractor liable for any discriminatory practice 
of its subcontractors. 

The Contractor shall include the foregoing clause in all contracts between the 
Contrac;;tor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05), within 10 Working Days after receipt by 
the Bidder of Contract forms to the City for approval as specified in the 
Notice oflntent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force Availability 
data, the selected Bidder shall submit an Equal Employment Opportunity 
Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and 
in all facilities at which the Contractor's employees are assigned to 
work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on­
site supervisors involved in employment decisions. 

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
.every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors' adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 
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6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit, maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
---- ------wnen any union referral-pr()c;ess-has-hnpeded-the-eontractor'sefforts--- -- - - ----

to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations' responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of color 
and women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action taken. 

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor's employment needs. 

15. The Contractor conducts, at least annually, an inventory and 
evaluation of all employees for promotional opportunities and 
encourages all employees to seek and prepare appropriately for such 
opportunities. 

16. The Contractor ensures the company's working environment and 
activities are non-segregated except for providing separate or single­
user toilets and necessary changing facilities to assure privacy 
between the sexes. 
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SUPPLEMENTARY SPECIAL PROVISIONS 

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK). 

SECTION 1- TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 

2-3.2 

2-5.3.1 

TERMS AND DEFINITIONS. 

Normal Working Hours. To the City Supplement, ADD the following: 

The Normal Working Hours are 8:30AM to 3:30PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

Self Performance. DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to at 
least 50% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award. 

2. The self performance percentage requirement will be waived for contracts 
when a "B" License is required or allowed. 

General. To the City Supplement, ADD the following 

7. For products for which an AML is available, products listed in the AML 
shall be used. A submittal review will be conducted for products not 
identified on an AML on a case-by-case basis when: 

a) The product type or category is not in the AML. 

b) The AML does not list at least two available manufacturers of the 
product. 

c) The material or manufacturer listed in the AML is no longer 
available. Documentation to substantiate the product is no longer 
available or in production is required as part of the submittal. 
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2-11.1.1 

In the case of conducting a submittal review when required by the Plans or 
Special Provisions, or when requested by the Engineer, all submittals shall be 
accompanied by the City's submittal form. 

The Product Submittal Form is available for download at: 

http:/ /www.sandiego.gov/publicworks/edocref/index.shtml. 

General. To the City Supplement, item 2, ADD the following: 

Time lapse video robotic cameras must provide a clear view of backfill and 
compaction operations. When this is not possible if camera is mounted on excavator, 

_ _ _ camera must be mounted on a portable tower or similar device and repositioned as 
- ------Work progresses.---------------- - ---- -- ------ -- -------- -

2-14.3 

4-1.3.6 

ADD: 

4-1.3.7 

4-1.6 

7-3 

Coordination. To the City Supplement, ADD the following: 

Other adjacent City project is scheduled for construction for the same time period in 
the vicinity of Sewer and AC Water_ Group 752. See Appendix "F." for approximate 
location. Coordinate the Work with the adjacent project(s) as listed below: 

·a) Sewer Pipeline Rehabilitation W-1, PM Maryam Liaghat 619-533-5192, 
Project Manager. 

SECTION 4- CONTROL OF MATERIALS 

Preapproved Materials. To the City Supplement, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the 
Work that are on the AML. · 

Testing Under The Direction Of The Engineer. When a bid item for Testing under 
the direction of the Engineer is provided, the Contractor must employ and pay for the 
services of a qualified third party independent laboratory to perform the required 
testing. The Contractor will be reimbursed for the cost of testing under this bid item 

Trade Names or Equals. ADD the following: 

You must submit your list of proposed substitutions for "an equal" ("or equal") 
item(s) no later than 5 Working Days after the determination of the Apparent 
Low Bidder and on the City's Production Submittal Form available at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

SECTION 7- RESPONSIBILITIES OF THE CONTRACTOR 

LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the 
following: 
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7-3.1 

7-3.2 

7-3.2.1 

The insurance prov1s10ns herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage 
to property, which may arise out of or in connection with the performance of the 
Work by you, your agents, representatives, officers, employees or 
Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation. The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance 
with this contract. Your liabilities under the Contract, e.g., your indemnity 
obligations, is· not deemed limited to the insurance coverage required by this 
contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled to 
any additional payment. Do not begin any work under ·this contract until you 
have provided and the City has approved all required insurance. 

5. Policies of insurance must provide that the City is entitled to 30 days (1 0 days for 
cancellation due to non-payment of premium) prior written notice of cancellation 
or non-renewal of the policy. Maintenance of specified insurance coverage is a 
material element of the Contract. Your failure to maintain or renew coverage or 
to provide evidence of renewal during the term of the Contract may be treated by 
the City as a material breach of the Contract. 

Types of Insurance. 

Commercial General Liability Insurance. 

1. Commercial General Liability Insurance must be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured's contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage 
for either "insured vs. insured" claims or contractual liability. You must 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work. 
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7-3.2.2 

7-3.2.3 

4. All costs of defense must be outside the policy limits. Policy coverage must be 
in liability limits of not less than the following: 

General Annual Aggregate Limit 

Other than Products/Completed Operations 
Products/Completed Operations Aggregate Limit 
Personal Injury Limit 
Each Occurrence 

Commercial Automobile Liability Insurance. 

Limits of Liability 

$2,000,000 
$2,000,000 
$1,000,000 
$1,000,000 

-·------1;--You--must-provide-a-poliey-or-polieies-of-GommerGial-Autmnobile-:biability------­
Insurance written on the current version of the ISO form CA 00 01 12 90 or later 
version or equivalent form providing coverage at least as broad in the amount of 
$1,000,000 combined single limit per accident, covering bodily injury and 
property damage for owned, non-owned, and hired automobiles ("Any Auto"). 

2. All costs of defense must be outside the limits of the policy. 

Contractors Pollution Liability Insurance. 

1. You must procure and maintain at your expense or require Subcontractor, as 
described below to procure and maintain, the Contractors Pollution Liability 
Insurance including contractual liability coverage to cover liability arising out 
of cleanup, removal, storage, or handling of hazardous or toxic chemicals, 
materials, substances, or any other pollutants by you or any Subcontractor in an 
amount not less than $2,000,000 limit for bodily injury and property damage. 

2. All costs of defense must be outside the limits of the policy. Any such 
insurance provided by Subcontractor instead of you must be approved 
separately in writing by the City. 

3. For approval of a substitution of Subcontractor's insurance, you must certifY 
that all activities for which the Contractors Pollution Liability Insurance will 
provide coverage will be performed exclusively by the Subcontractor providing 
the insurance. The deductible must not exceed $25,000 per claim. 

4. Contractual liability must include coverage of tort liability of another party to 
pay for bodily injury or property damage to a third person or organization. 
There must be no endorsement or modification of the coverage limiting the 
scope of coverage for either "insured vs. insured" claims or contractual 
liability. 

5. Occurrence based policies must be procured before the Work commences and 
must be maintained for the Contract Time. Claims Made policies must be 
procured before the Work commences, must be maintained for the Contract 
Time, and must include a 12 month extended Claims Discovery Period 
applicable to this contract or the existing policy or policies must continue to be 
maintained for 12 months after the completion of the Work without advancing 
the retroactive date. 
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7-3.3 

7-3.3.1 

7-3.4 

7-3.5 

7-3.5.1 

7-3.5.1.1 

6. Except as provided for under California law, the policy or policies must 
provide that the City is entitled to 30 days prior written notice (10 days for 
cancellation due to non-payment of premium) of cancellation or non-renewal 
of the policy or policies. 

Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least "A-, VI" 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
"surplus lines" carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein. 

Policy Endorsements. 

Commercial General Liability Insurance 

Additional Insured. 

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code § 11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured. 

c) The additional insured coverage for projects for which the Engineer's Estimate is 
$1,000,000 or more must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, (c) your work, e.g., your 
completed operations performed by you or on your behalf, or (d) premises 
owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer's Estimate is 
less than $1,000,000 must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, or (c) premises owned, 
leased, controlled, or used by you. 
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7-3.5.1.2 

7-3.5.1.3 

Primary and Non-Contributory Coverage. The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self­
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it. 

Project General Aggregate Limit. 

The policy or policies must be endorsed to provide a Designated Construction Project 
General Aggregate Limit that will apply only to the Work. Only claims payments 
which arise from the Work must reduce the Designated Construction Project General 

·-·-----A-ggregate- timit~-The-Desigrrated-eorrstructioiT-Project-<Jeneral-Aggregate-Emit -- -- ·· 
must be in addition to the aggregate limit provided for the products-completed 
operations hazard. 

7-3.5.2 

7-3.5.2.1 

7-3.5.3 

7-3.5.3.1 

Commercial Automobile Liability Insurance. 

Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy must be endorsed 
to include the City and its respective elected officials, officers, employees, agents, 
and representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

Contractors Pollution Liability Insurance Endorsements. 

Additional Insured. 

a) The policy or policies must be endorsed to include as an Insured the City and its 
respective elected officials, officers, employees, agents, and representatives, with 
respect to liability arising out of: (a) Ongoing operations performed by you or on 
your behalf, (b) your products, (c) your work, e.g., your completed operations 
performed by you or on your behalf, or (d) premises owned, leased, controlled, or 
used by you; except that in connection with, collateral to, or affecting any 
construction contract to which the provisions of subdivision (b) of § 2782 of the 
California Civil Code apply, this endorsement must not provide any duty of 
indemnity coverage for the active negligence of the City and its respective 
elected officials, officers, employees, agents, and representatives in any case 
where an agreement to indemnity the City and its respective elected officials, 
officers, employees, agents, and representatives would be invalid under 
subdivision (b) of §2782 of the California Civil Code. 

b) In any case where a claim or loss encompasses the negligence of the Insured and 
the active negligence of the City and its respective elected officials, officers, 
employees, agents, and representatives that is not covered because of California 
Insurance Code § 11580.04, the insurer's obligation to the City and its respective 
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7-3.5.3.2 

7-3.5.3.3 

7-3.6 

7-3.7 

7-3.8 

7-3.9 

7-4 

7-4.1 

elected officials, officers, employees, agents, and representatives must be limited 
to obligations permitted by California Insurance Code§ 11580.04. 

Primary and Non-Contributory Coverage. The policy or policies must be 
endorsed to provide that the insurance afforded by the Contractors Pollution Liability 
Insurance policy or policies is primary to any insurance or self-insurance of the City 
and its elected officials, officers, employees, agents and representatives with respect 
to operations including the completed operations of the Named Insured. Any 
insurance maintained by the City and its elected officials, officers, employees, agents 
and representatives must be in excess of your insurance and must not contribute to it. 

Severability of Interest. For Contractors Pollution Liability Insurance, the policy or 
policies must provide that your insurance must apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and must provide cross-liability coverage. 

Deductibles and Self-Insured Retentions. You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

Reservation of Rights. The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

Notice of Changes to Insurance. You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

Excess Insurance. Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

WORKERS' COMPENSATION INSURANCE. DELETE in its entirety and 
SUBSTITUTE with the following: 

Workers' Compensation Insurance and Employers Liability Insurance. 

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers' Compensation Insurance and Employers 
Liability Insurance to protect you against all claims under applicable state 
workers compensation laws. The City, its elected officials, and employees will 
not be responsible for any claims in law or equity occasioned by your failure to 
comply with the requirements of this section. 

2. Limits for this insurance must be not less than the following: 

Workers' Compensation 

Bodily Injury by Accident 
Bodily Injury by Disease 
Bodily Injury by Disease 

Statutory Employers Liability 

$1,000,000 each accident 
$1,000,000 each employee 
$1,000,000 policy limit 
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7-4.1.1 

3. By signing and returning the Contract you certifY that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker's compensation or to undertake self-insurance 
in accordance with the provisions of that code and you must comply with such 
provisions before commencing the Work as required by § 1861 of the California 
Labor Code. 

Waiver of Subrogation. 

The policy or policies must be endorsed to provide that the insurer will waive all 
rights of subrogation against the City, and its respective elected officials, officers, 
employees, agents, and representatives for losses paid under the terms of the policy 

_________ _()!_polic:ies and w_hi_c;~~ris_~_from wo!_!<._~!.f9_1'111edby the"l'l_ame_?_II2~ured_ for_t_ll:{)_City. _ _ _______ _ _ 

7-10.5.3 

7-15 

7-16 

ADD: 

7-16 

7-16.1 

Steel Plate Covers. Table 7-10.5.3(A), REVISE the plate thickness for 5'-3" trench 
width to read 1 %". 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnifY and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees. 

COMMUNITY LIASION. To the City Supplement, DELETE in its entirety and 
SUSBTITUTE with the following: 

COMMUNITY OUTREACH. 

General. 

1. To ensure consistency with the City's community outreach plan for the 
project, the City will work with the Contractor to inform the public (which 
includes, but is not limited to, property owners, renters, homeowners, 
business owners, recreational users, and other community members and 
stakeholders) of construction impacts. Efforts by the Contractor to mitigate 
construction impacts by communicating with the public require close 
coordination and cooperation with the City. 

2. The Contractor will perform the community outreach activities required 
throughout the Contract Time. 

3. The Contractor shall closely coordinate the Work with the businesses, 
institutions, residents and property owners impacted by the Project. Example 
duties of the Contractor include notification to the businesses, institutions 
and residents of the commencement of construction activities not less than 5 
days in advance, coordination of access for vehicular and pedestrian traffic to 
businesses, institutions and residences impacted by the Project, reporting of 
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7-16.2 

Contractor activities at all Project progress meetings scheduled by the 
Engineer, attendance to the Project Pre-construction Meeting, attendance at 2 
community meetings, response to community questions and complaints 
related to Contractor activities, and written documentation including logging 
in all inquiries and complaints received into the City's Public Contact Log 
located on the City's SDShare site: 

http:/ /sdshare/forums/ ecp/PITS/picr /Lists/Public %20Contact%20 Log/ Alli te 
ms.aspx 

4. The Contractor shall execute the Information Security Policy 
Acknowledgement Form - For Non-City Employees within 15 days of the 
award of the Contract if: 

a) The contact information for the Contractor is made available on any 
outreach materials or; 

b) The Contractor will be the primary point of contact to resolve project 
related inquiries and complaints. 

5. Electronic Communication. 

All inquiries and complaints will be logged in to the City's SDShare site 
within 24 hours of receipt of inquiries and complaints. 

Any updates or a resolution of inquiries, and complaints shall be documented 
in the City's SDShare site within 24 hours. 

Copies of email communications shall be saved on to the City's SDShare site 
as individually as an Outlook Message Format(* .msg). 

All graphics, photos, and other electronic files associated with the inquiries 
and or complaints shall be saved into the individual record. 

6. When specified, present your Exclusive Community Liaison to the Engineer, 
in writing, within 15 days of the award of the Contract. 

Submittals. 

1. The Contractor shall submit to the Resident Engineer, for review and 
approval, all drafts of letters, notices, postcards, door hangers, signs, mailing 
lists, proposed addresses for hand-delivery, and any other notices and letters 
that are to be mailed and or distributed to the public. 

a. Prior to distributing or mailing, the Contractor shall submit final 
drafts of letters, notices, postcards, door hangers, signs, and any 
other notices and letters to the Resident Engineer for final review and 
approval. 
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7-16.3 

7-16.4 

7-16.5 

b. After distributing or mailing, the Contractor shall submit verification 
of delivery and any copies of returned notices to the Resident 
Engineer. 

2. The Contractor will use the City's SDShare site to identifY and summarize 
communications (via phone, in person, and email) with the public the within 
24 hours of receipt, even if the Contractor's response to the individual is still 
incomplete. The Contractor will upload to the City's SDShare site copies of 
all written, electronic, and verbal communications and conversations with the 
public. 

Public Notice by Contractor. 

1. Furnish and distribute public notices in the fonn of door hangers using the 
City's format to all occupants and/or property owners along streets where 
Work is to be performed at least 5 days before starting the Work as directed 
by the Resident Engineer. 

2. For all Work on private property, contact each owner and occupant 
individually a minimum of 15 days prior to the Work. If the Work has been 
delayed, re-notify owners and occupants of the new Work schedule, as 
directed by the Resident Engineer. 

Quality Assurance. 

1. During the course of community outreach, the Contractor shall ensure the 
character of all persons that conduct community outreach (distributing door 
hangers, attending community meetings, interacting with the public, etc.), on 
behalf of the Contractor: 

a. Have the ability to speak and comprehend English and/or Spanish, as 
appropriate for the community or public they are informing, 

b. Possess and display easily verifiable and readable personal 
identification that identifies the person as an employee of the 
Contractor, 

c. Have the interpersonal skills to effectively, professionally, and 
tactfully represent the project, Contractor, and City to the public. 

Communications with the Public. 

1. The Contractor shall provide updates on construction impacts to the Resident 
Engineer. The Contractor shall notifY the Resident Engineer in advance 
about time-sensitive construction impacts and may be required to distribute 
construction impact notices to the public on short notice. 

2. The Contractor shall incorporate community outreach activities related to 
construction impacts in the baseline schedule and update the Resident 
Engineer with each week's submittal of the Three-Week Look Ahead 
Schedule. 
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7-16.6 

7-16.7 

3. At the request of the Resident Engineer, the Contractor shall attend and 
participate in project briefings at community meetings. 

4. The Contractor shall coordinate with the Resident Engineer on all responses 
and actions taken to address public inquiries and complaints within 24-hours 
that they are received. 

Communications with Media. 

1. The City may allow members of the media access to its construction site(s) 
on a case-by-case basis only. 

2. Occasionally, members of the media may show up at construction sites, 
uninvited. Members of the media (including, but not limited to newspaper, 
magazine, radio, television, bloggers, and videographers) do not have the 
legal right to be in the construction site without the City's permission. 

3. In the event media representatives arrive near or on the construction site(s), 
the Contractor shall keep them off the site(s), in a courteous and professional 
manner, until a Public Information Officer is available to meet them at an 
approved location. 

4. The Contractor shall report all members of the media visits to the Resident 
Engineer as quickly as possible, so that the City's Public Information Officer 
can meet with the members of the media at the construction site(s). 

5. If the City allows members of the media to access a construction site, the 
Contractor shall allow the City to escort the media representatives while they 
are on the construction site and shall ensure their safety. 

6. The Contractor shall require media representatives to sign in and out of the 
Site Visitor Log and to use Personal Protective Equipment. 

7. The Contractor has a right to speak to members of the media about its 
company and its role on the project. All other questions shall be referred to 
the City. 

Exclusive Community Liaison Services. 

If directed to conduct Exclusive Community Liaison Services, the Contractor shall 
retain an Exclusive Community Liaison for the Project whose sole responsibilities 
will be as follows: 

1. Develop a contact list of community, tenants, property owners, and agencies 
with a stake in the project. 

2. Notify businesses, institutions, property owners, and residents of the 
commencement of construction activities and utility service interruptions not 
less than 5 days in advance. 
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7-16.7.1 

7-16.8 

7-20 

9-3.2.5 

3. Coordinate access for vehicular and pedestrian traffic to businesses, 
institutions and residences impacted by the Project. 

4. Prepare and present of materials in coordination with the Resident Engineer 
(the City's standards and guidelines for the communication materials are 
available for review by Bidders by sending a request to the Contract 
Specialist). 

5. Respond to community questions and complaints related to Contractor 
activities. 

6. Write, edit, update, or produce brochures, pamphlets and news releases. 

7. Provide standard telephone inquiries and e-mail responses: 

a) Respond to telephone calls and e-mails from the public. 

b) Record calls and e-mails on the City's SDShare site. 

8. Report Exclusive Community Liaison activities at all progress meetings 
scheduled by the Resident Engineer. 

9. Attendance at pre-construction, community and stakeholders meetings. 

Exclusive Community Liaison Work Plan. The Work plan for the Exclusive 
Community Liaison shall address the items of Work specified inthese specifications. 
Present your Exclusive Community Liaison and submit your exclusive community 
outreach plan (in writing) as specified within 15 days of the A ward of the Contract. 

Payment. The Payment for the community outreach and public notices is included 
in the various Bid items. The payment for exclusive community liaison is in the bid 
item for "Exclusive Community Liaison Services. 

ELECTRONIC COMMUNICATION. ADD the following: 

Virtual Project Manager will be used on this contract. 

SECTION 9 -MEASUREMENT AND PAYMENT 

Withholding of Payment. To the City Supplement, item i), DELETE in its entirety 
and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, "PAYROLL RECORDS" and 2-16, 
"CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM." 
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ADD: 

9-3.7 Compensation Adjustments for Price Index Fluctuations. This Contract is not 
subject to the provisions of The WHITEBOOK for Compensation Adjustments for 
Price Index Fluctuations for the paving asphalt. 

203-15 

207-9.2.3 

207-17.2.3 

207-26.4 

SECTION 203- BITUMINOUS MATERIALS 

RUBBER POLYMER MODIFIED SLURRY (RPMS). To the City Supplement, 
CORRECT section numbering as follows: 

OLD TITLE NEW 
SECTION SECTION 
NUMBER NUMBER 

203-15 RUBBER POLYMER MODIFIED SLURRY 203-16 
(RPMS) 

203-15.1 General 203-16.1 

203-15.2 Materials 203-16.2 

203-15.3 Composition and Grading 203-16.3 

203-15.4 Mix Design 203-16.4 

ADD the following: 

RPMS shall be used on this contract. 

SECTION 207- PIPE 

Fittings. To the City Supplement, ADD the following: 

8. Flange gaskets shall be 3.2mm (1/8") thick acrylic or aramid fibers bound 
with nitrile for all sizes of pipe. Gaskets shall be full-face type with pre­
punched holes free of asbestos material. All insulating flange kits require 
full face gaskets 

Pipe Manufacturer. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

PVC products as manufactured or distributed by J-M Manufacturing Company shall 
not be used on the Contract for pressurized pipe unless specified otherwise. 

Butterfly Valves. To the City Supplement, Paragraph (2), DELETE the last 
sentence. 

To the City Supplement, Paragraph (3,) DELETE in its entirety and SUBSTITUTE 
with the following: 

3. The operator shall be manual with a 2" (50 mm) square operating nut, and 
shall open the valve when turned counterclockwise 
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207-27 

300-1.4 

302-3 

302-3 

FUSIBLE NON-PRESSURE POL YVINYLCHLORIDE PIPE. DELETE in its 
entirety. 

SECTION 300- EARTHWORK 

Payment. To the City Supplement, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following: 

2. Payment for existing pavement removal and disposal of up to 12" thick, 
within the excavation e.g., trench limits, shall be included in the Bid item for 
installation of the mains or the Work item that requires pavement removal. 

SECTION 302- ROADWAY SURFACING 

PREPARATORY REPAIR WORK. To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

PREPARATORY REPAIR WORK. 

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment e.g., 
tree trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. and as specified in the Special Provisions. 

2. Preparatory work shall include, but not be limited to, tree trimming, weed 
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. 

3. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling or removing damaged areas of pavement to a minimum depth of 2" for 
Residential streets, and a minimum depth of3" for all others to expose firm and 
unyielding pavement. The Contractor shall prepare subgrade as needed and 
install a minimum of 2" for residential streets, and a minimum of 3" for all 
others, of compacted asphalt concrete pavement over compacted native 
material as directed by the Engineer. 

4. If, in order to achieve the minimum specified depth, the base material is 
exposed, the material shall be compacted to 95% relative compaction to a depth 
10" below the finished grade (dig out). Compaction tests shall be made to 
ensure compliance with the specifications. The Engineer will determine when 
and where the test will occur. The City will pay for the soils testing required by 
the Engineer, which meets the required compaction. The Contractor shall 
reimburse the City for the cost of retesting failing compaction tests. If 
additional base material is required, the Contractor shall use Class 2 Aggregate 

. Base in accordance with 200-2.2, "Crushed Aggregate Base." 
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5. Recycled base material shall conform to Crushed Miscellaneous Base Material 
in accordance with 200-2.4, "Crushed Aggregate Base." 

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 "Tack Coat." 

7. The Contractor shall install new asphalt within the repair area or for patches in 
accordance with 302-5, "ASPHALT CONCRETE PAVEMENT." Asphalt 
concrete shall be C2-PG 64-10 in compliance with 400-4, "ASPHALT 
CONCRETE." 

8. No preparatory asphalt work shall be done when the atmospheric temperature 
is below 50 °F or during unsuitable weather. 

9. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice. The finished patch shall be level 
and smooth in compliance with 302-5.6.2 "Density and Smoothness." After 
placement and compaction of the asphalt patch, the Contractor shall seal all 
finished edges with a 4" wide continuous band of SS-lH. 

10. The minimum dimension for each individual repair shall be 4' x 4' and shall be 
subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum removal 
thickness, the base material shall be prepared conforming to 301-1, 
"SUBGRADE PREPARATION." 

b) When additional base material is required, then the contractor shall use 
Class 2 Aggregate Base in accordance with 200-2.2, "Crushed Aggregate 
Base." Recycled base material shall conform to Crushed Miscellaneous 
Base Material in accordance with 200-2.4, "Crushed Miscellaneous 
Base." 

c) The Contractor may use grinding as a method for removal of deteriorated 
pavement when the areas indicated for removal are large enough (a 
minimum of the machine drum width) and when approved by the 
Engineer. 

d) For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw. The areas shall be cleaned and tack coated in 
accordance with 302-5.4, "Tack Coat" before replacing the asphalt. The 
areas for scheduled repairs have been marked on the street. 

Asphalt Patching. 

1. Asphalt patching shall consist of patching potholes, gutter-line erosion, and 
other low spots in the pavement that are deeper than W' per 302-5.6.2, 
"Density and Smoothness." These areas are generally smaller and more 
isolated than those areas in need of mill and pave. 
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2. The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer. The Contractor shall 
identifY any new areas that may require patching prior to slurry work to ensure 
the smoothness and quality of the finished product. 

3. The Contractor shall identify and repair any areas that may require patching, 
prior to the placement of slurry seal for smooth finished product. 

4. Asphalt overlay shall not be applied over deteriorated pavement. Preparatory 
asphalt work shall be completed and approved by the Engineer before 
proceeding with asphalt overlay. 

5. _The Contractor shall remove distressed asphalt pavement either by saw cutting 
orillilling-:-to expose firm and unYleldh1gpaveineirt; prepare-subgrade (as -
needed); and install compacted asphalt concrete pavement over compacted 
native material as directed by the Engineer. 

6. Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-
5.4, "Tack Coat". 

7. Following the asphalt placement, the Contractor shall roll the entire patch in 
both directions covering the patch at least twice. 

8. After placement and compaction of the asphalt patch, the Contractor shall seal 
all finished edges with a 4" wide continuous band of SS-lH. 

9. Base repairs shall not exceed 20% RAP in content. 

Payment. 

1. Payment for replacement of existing pavement when required shall be included 
in the unit bid price for Asphalt Pavement repair for the total area replaced and 
no additional payment shall be made regardless of the number of replacements 
completed. No payment shall be made for areas of over excavation or outside 
trench areas in utility works unless previously approved by the Engineer. No 
payment for pavement replacement will be made when the damage is due to the 
Contractor's failure to protect existing improvements. The Contractor shall 
reimburse the City for the cost of retesting all failing compaction tests. 

2. The areas and quantities shown on the road segments and in appendices are . 
given only for the Contractor's aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and these designated 
areas shall be considered to take precedent over the area shown in an Appendix 
to the Contract Documents. The quantities shown in the appendices are based 
on a street assessment survey and may vary. 

3. At the end of each day, the Contractor shall submit to the Engineer an itemized 
list of the asphalt pavement repair work completed. The list shall include the 
location of the work and the exact square footage of the repair. 
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302-5.1.2 

302-5.2.1 

4. Preparatory repair work and tack coating will be paid at the Contract unit price 
per ton for Asphalt Pavement Repair. No payment shall be made for areas of 
over excavation unless previously approved by the Engineer. 

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless 
separate Bid item has been provided. 

6. Payment for miscellaneous asphalt patching shall be included in the Contract 
unit price for slurry and no additional payment shall be made therefore. 

Damaged AC Pavement Replacement. To the City Supplement, DELETE in its 
entirety. 

Measurement and Payment. To the City Supplement, DELETE in its entirety. 

Measurement and Payment. To the City Supplement, item c), ADD the following: 

Imported Subgrade material shall be paid per bid item "Imported Backfill". 

SECTION 306- UNDERGROUND CONDUIT CONSTRUCTION 

306-1 OPEN TRENCH OPERATIONS. To the City Supplement, CORRECT certain 
section numbering as follows: 

OLD TITLE NEW 
SECTION SECTION 
NUMBER NUMBER 

306-1.8 House Connection Sewer (Laterals) and 306-1.9 
Cleanouts 

306-1.7.1 Payment 306-1.9.1 

306-1.7.2 Sewer Lateral with Private Replumbing 306-1.9.2 

306-1.7.2.1 Location 306-1.9.2.1 

306-1.7.2.2 Permits 306-1.9.2.2 

306-1.7.2.3 Submittals 306-1.9.2.3 

306-1.7.2.4 Trenchless Construction 306-1.9.2.4 

306-1.7.2.5 Payment 306-1.9.2.5 

306-1.7.3.6 Private Pump Installation 306-1.9.2.6 

306-1.7.3.7 Payment 306-1.9.2.7 

306-1.4.5 Water Pressure Test To the City Supplement, Paragraph (2), DELETE and 
SUBSTITUE with: 
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306-1.6 

306-1.8.3 

306-20.8 

306-22 

500-1.1.1 

500-1.1.2.1 

500-1.1.5 

2. Pressure testing of pipe and fittings at the lowest elevation shall be 
performed at 150% of the specified test pressure and no less than 100% of 
the specified test pressure at the highest elevation. 

Specified test pressure for Class 305 pipe will be 200 psi 

Basis of Payment for Open Trench Installations. ADD the following: 

Payment for imported backfill when the Contractor elects to import material from a 
source outside the project limits and when authorized by the Engineer shall be 
included in the Bid unit price for Imported Backfill. The price shall include the 
removal and disposal of unsuitable materials. 

Polyurethane Lining. To the City Supplement, item 5, DELETE in its entirety 

Carrier Pipe. To the City Supplement, DELETE in its entirety and SUBSTITUTE 
with the following: 

Carrier pipe materials shall be approved by the Engineer. The Contractor shall use 
only HDPE. The Contractor shall furnish and install a structurally sound, leak-proof, 
fusible high density polyethelene pipe, for all piping identified for installation by 
horizontal directional drilling. The Contractor shall be responsible for the sizing of 
the carrier pipe to withstand all installation forces, curvature, and residual forces and 
final in place loading. The selected material shall have an inside diameter no less than 
stated on the drawings. Individual pipe lengths shall be assembled by butt-fusion 
unless otherwise specified. 

PIPE FUSION. DELETE in its entirety. 

SECTION 500- PIPELINE 

General. To the City Supplement, (1) (a), ADD the following: 

The felt and resin system shall be selected from those listed in the City's approved 
material list. 

Initial Submittals. To the City Supplement, ADD the following: 

Within 5 Working Days of the Bid opening date, the three apparent low bidders shall 
submit the following: 

• Contractor's Experience; past project documentation 

• Manufacturer Certification 

• Authorize Installer Certificates 

Video Inspection. To the City Supplement, after the last paragraph, ADD the 
following: 
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500-1.1.9 

500-1.2.4 

500-1.6 

ADD: 

500-1.6 

500-1.6.1 

During the pre-installation video the contractor must identify all existing protruding 
laterals with the existing main and trim them flush to the main prior to rehabilitation. 
The cost of trimming the existing laterals will be included in the pipe rehabilitation 
bid item. 

Measurement and Payment. Third Paragraph, DELETE in its entirety. 

Sewer Bypassing and Dewatering. DELETE in its entirety and SUBSTITUTE with 
the following: 

When required by the Contract Documents, the Contractor shall bypass the sewer 
flow around the Work and dewater the Site in conformance with 704, "SEWAGE 
SPILL PREVENTION" and 705-2.1, "General." 

Service Laterals. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

Service Lateral Rehabilitation. 

General. 

a) The rehabilitation shall be accomplished using a fabric or fiberglass tube of 
particular length and a thermoset resin with physical and chemical properties 
appropriate for the application without excavation and disturbing surface 
improvements. The tube is vacuum impregnated with the resin. Access to an 
upstream end of the service lateral is ri:J.ade by excavation in the public right 
of way. Installation ofthe resin-impregnated tube into the service lateral may 
be performed either by Type A inversion in .accordance with ASTM Fl216 
or by Type B pull-in in accordance with ASTM F 1743, and may be 
performed from either the mainline or the excavated end of the lateral. 

b) The cured-in-place liner shall extend the entire length of the lateral from the 
access point to the mainline. The liner shall be extended sufficiently to create 
a water tight seal at the main and the liner interface. Once the tube or resin 
composite is cured, the installation equipment shall be removed and the 
protruding end in the collector shall be cut using a robotic cutting device. A 
sewer cleanout in accordance with the Standard Drawing SDS-1 02 "Sewer 
Lateral Cleanout (In Driveway, Paved Alley, Sidewalk, or Other Area 
Subject to Traffic )"or SDS-1 03 "Sewer Lateral Cleanout Outside Traveled 
Way" shall be installed at the access point and properly backfilled. 

A lateral rehabilitation including the installation of lateral cleanout and 
backfill process should be completed within 15 Working Days. 

c) The liner shall be extended sufficiently to create a water tight seal at the main 
and the liner interface. 

d) If there is a SLC in place,. then the cured-in-place lateral liner shall have a 
minimum overlap of 2" over the previously installed SLC sewer main lateral 
connection. 

Sewer and AC Water Group 752 57! Page 
Attachment E - Supplementary Special Provisions 
Volume 1 of2 (Rev. Dec. 2014) 



500-1.6.2 

500-1.6.3 

Material. 

a) The tube shall consist of one or more layers of flexible needled felt, or an 
equivalent material. Where the tube is fabricated from non woven felt," the 
longitudinal and circumferential joints are made up by seal bonding. The 
tube shall be capable of conforming to bends, off-set joints, bells, and 
disfigured pipe sections. The resin and catalyst system as designed for the 
specific application shall meet the chemical resistance requirements of 210-
2.3.3, "Chemical Resistance Test (Pickle Jar Test)." 

b) The composite of the materials above shall, upon installation inside the host 
pipe, shall exceed the minimum test standards specified in Table 500-1.4.2 

--{A).---. ---------- ------------------------- --------------- ---

Installation Procedures (ASTM F1216-98 and ASTM F1743). 

a) The Property Owner of the lateral being reconstructed shall be informed, and 
the flow stopped, for the period of reconstruction work. 

b) The Contractor shall excavate an access pit at the appropriate upstream point 
on the service lateral in accordance with the reconstruction length determined 
by the Engineer. 

c) The Contractor shall always clean and color video the lateral line 
immediately prior to reconstruction and determine the structural condition of 
the pipeline. Roots, debris, and protruding service connections shall be 
removed prior to reconstruction. 

d) The tube shall be inspected for torn or frayed sections. The tube in good 
condition shall then be vacuum impregnated with the thermoset resin. 

e) No open pans or uncontrolled open-air pouring of resin shall be allowed 
during tube saturation. Resin shall be contained within the inflation bladder 
during vacuum impregnation and insertion. The Contractor shall ensure that 
no public property is exposed to contamination by liquid resin compounds or 
components. 

f) The saturated tube along with the inflation bladder shall be inserted into the 
installation equipment and the end closed. The entire installation equipment 
shall be placed in the pipe access pit and aligned with the exposed end of the 
pipe. 

g) The resin and tube shall be completely protected during the placement. The 
resin shall not be contaminated or diluted by exposure to dirt, debris, or water 
during the placement. · 

h) The tube shall be installed from the installation equipment by controlled air, 
water or steam pressure as in accordance with manufacturer instructions. The 
installation shall be stopped when the tube extends the entire length of the 
lateral section to be lined. The tube is held tightly in place against the wall of 
the host pipe by the pressure until the cure is complete. 
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500-1.6.6 

500-1.7.10 

500-1.10.7 

500-1.13.10 

i) When the curing process is complete, the pressure is released and the 
inflation bladder reverted back into the installation equipment and removed 
from the pit. 

j) No barriers, coatings, or any material other than the cured tube or resin 
composite specifically designed for desirable physical and chemical 
resistance properties shall be left in the host pipe. Any materials used in the 
installation other than the cured tube or resin composite shall be removed. 

k) Any cured tube or resin composite pipe left protruding from the service 
connection shall be trimmed back using a hydraulic-powered robotic cutting 
device specifically designed for cutting cured-in-place pipe made from these 
materials. 

1) A second color video inspection shall be performed to verify the proper cure 
·of the material, the proper trim of service connection, and the integrity of the 
seamless pipe. 

m) The bypass pumping system shall be removed and the sewer flows restored 
to nonnal flow conditions. The service lateral pipes shall be coupled 
together. The excavation shall be properly backfilled. The property owner of 
the service com1ection shall be informed when the Work is complete. 

Deviations. If pre-installation inspection reveals conditions in the service lateral to 
be substantially different than those used in the design of wall thickness, tube 
construction, tube length, or resin system; then the Contractor shall correct the 
situation as approved by the Engineer. 

Acceptance. Upon completion, the Contractor shall deliver the video records and 
written reports to the Engineer. The Engineer shall review the documentation and 
the Site to determine if the Work is complete and the work may be accepted. 

Payment. 

a) Payment for the Work covered under 500-1.6, "Service Laterals 
Rehabilitation" shall be made per each lateral. 

b) The payment for the installation of a sewer cleanout at the access point and 
televising ofthe service laterals shall be included in the payment for lateral 
rehabilitation. 

c) Payment for in-situ point repairs shall be included in the bid price for in­
situ point repairs and paid for in accordance with 500-1.1.9, "Measurement 
and Payment" and 500-1.2.7, "Payment." 

Payment. To the City Supplement, DELETE in its entirety. 

Payment. To the City Supplement, DELETE in its entirety. 

Payment. To the City Supplement, DELETE in its entirety. 
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500-4.3 

SERVICE LATERAL CONNECTION SEALING. DELETE in its entirety and 
SUBSTITUTE with the following: 

SERVICE LATERAL CONNECTION (SLC) SEALING. 

General. 

1. SLC is the interface of the house sewer lateral with the main sewer. SLC to 
rehabilitated sanitary sewer lines shall be sealed, normally without 
excavation, by the installation of a resin-impregnated, flexible, felt tube or 
fiberglass tube installed into the existing service lateral. The tube shall form a 
"tee" section with a full lap inside the main pipe and shall extend 

--- - ------ -continuously-from-the-sewer-main-into-the-lateral-for-a-minimum-of 4~-;-Sb8-- --- -- - ---
may be a combination of "tees" or "wyes" of varying angle. The resin shall 
be cured to form the tube into a hard impermeable pipe-within-a-pipe. When 
cured, the SLC shall seal the connection of the lateral to the mainline in a 
continuous tight-fitting, watertight pipe-within-a-pipe to eliminate any 
visible leakage between the lateral and mainline and shall provide a leak-
proof seal designed for a minimum 50-year life to prevent root intrusion, 
infiltration, and exfiltration between a liner and a host pipe. 

2. Prior to cleaning and pre-rehab video inspection, the Contractor shall submit 
a detailed operational plan for the proposed cleaning of all roots inside the 
pipe and around the service cmmection for the Engineer's approval. After 
cleaning, the Contractor shall proceed with lining of the pipe and reinstating 
all live service connections. The service cmmection openings shall conform 
to the shape and the size of the inside diameter of the existing service 
connection. Contractor shall use a wire brush or other methods and 
equipment as recommended by other lining system providers, or other 
approved means and methods to provide a smooth opening for connecting the 
lateral to the newly lined pipeline. 

3. The Contractor shall trim all protruding laterals which interfere with the 
lining installation, as flush with the pipe interior as practicable. 

Reference Specification. This specification references ASTM test methods which 
are made a part hereof by such reference and shall be the latest edition and revision 
thereof and shall meet the chemical resistance requirements of section 210-2.3.3, 
"Chemical Resistance Test (Pickle Jar Test)." 

General Corrosion Requirements. 

a) The finished SLC product shall be fabricated from materials which when 
cured shall be chemically resistant to withstand internal exposure to domestic 
sewage and shall meet the chemical resistance requirements of 210-2.3.3, 
"Chemical Resistance Test (Pickle Jar Test)'' and Table 210-2.4.1 (A). 

b) The SLC product shall be compatible with the lining system materials 
utilized in the main sewer line. 
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SLC Materials. 

a) A flexible, felt tube shall be fabricated to neatly fit the internal circumference 
of the conduit specified by the City. Allowance shall be made for 
circumferential stretching during insertion. 

b) The SLC connection shall extend minimum 4" from the mainline into the 
lateral. 

c) The Contractor shall furnish a specially designed, unsaturated polyester or 
vinyl ester resin, and catalyst system compatible with the SLC process that 
provides cured physical strengths specified herein. 

Physical Properties. 

a) The cured SLC .shall conform to the minimum structural standards as listed 
in Table 500-1.4.2 (A). 

b) No cured-in-place pipe rehabilitation teclmology shall be allowed that 
requires bonding to the existing pipe for any part of its structural strength. 

c) Design methods are to be derived for various loading parameters and modes 
of failure. Equations shall be modified to include defonnation in the shape 
of an oval as a design parameter. The design method shall be submitted to 
the Engineer for approval prior to the Pre-construction Meeting. 

Installation Preparation. 

a) The Contractor shall remove internal debris out of the sewer line. 

b) Inspection of pipelines shall be performed by experienced pers01mel trained 
in locating breaks and obstacles by closed circuit television. The interior of 
the pipeline shall be carefully inspected to determine the location of any 
conditions which may prevent proper installation of the SLC into the 
pipelines, and it shall be noted so that these conditions can be corrected. A 
color video and suitable log shall be kept for later reference by the City. 

c) The Contractor, when required, shall provide for the flow of sewage around 
the section or sections of mainline pipe where the service lateral designated 
for SLC is located. The bypass shall be made by plugging the line at an 
existing upstream manhole and pumping the flow into a downstream 
manhole or adjacent system. The pump and bypass lines shall be of adequate 
capacity and size to handle the flow without service interruption. The bypass 
systems shall be approved in advance by the City. 

d) The service lateral shall be inactive during the time of installation. 

e) The Contractor shall clear the line of obstructions that prevent the insertion 
of the SLC material. If inspection reveals an obstruction that cannot be 
removed by conventional sewer cleaning equipment, the Contractor shall 
make an external point repair excavation to uncover and remove the 
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obstruction. The Contractor shall inform the Engineer prior to the 
commencement of the Work. 

f) The mainline pipe opening shall be prepared to accept the SLC and the mainline 
rehabilitated pipe shall be maximized to obtain the best possible c01mection. 

g) The transition from the mainline pipe to the service lateral shall be smooth and 
continuous to provide adequate support for the SLC during installation and cure. 

SLC Installation. 

a) The resin impregnated tube shall be loaded inside a pressure apparatus. The 
·· pressure-apparatus-,-attaehed-to-a-robotie-deviee,--shall-be positioned-in· the----­
mainline pipe at the service connection. The robotic device, together with a 
television camera, shall be used to align the SLC repair with the service 
connection opening. Air pressure, supplied to the pressure apparatus through 
an air hose, shall be used to invert the resin impregnated SLC into the lateral 
pipe. The inversion pressure shall be adjusted to fully invert the SLC into the 
lateral pipe and hold the tube tight to the pipe wall. Care shall be taken during 
the curing process not to over-stress the tube. 

b) The pressure apparatus shall include a bladder which shall inflate in the mainline 
pipe, effectively seating the SLC repair against the service com1ection. 

c) After inversion or pull in is completed, recommended pressure is maintained 
on the impregnated tube for the duration of the curing process. Curing method 
shall be compatible with the resin selected. An ultraviolet (UV) light cured, 
heat cured or ambient cured resin system is typically used. 

d) The initial cure shall be deemed to be completed when the SLC has been 
exposed to the UV light, heat source or held in place for the time period 
specified by the manufacturer. 

e) The Contractor shall cool the hardened SLC before relieving the pressure in the 
pressure apparatus. Cool-down may be accomplished by the introduction of 
cool air into the pressure apparatus. Care shall be taken to maintain proper 
pressure throughout the cure and cool-down period. 

f) The finished SLC shall be free of dry spots, lifts and delamination. The lateral 
SLC shall not inhibit the closed circuit television post video inspection of the 
mainline or service lateral pipes. Frayed ends of the SLC repair shall be 
removed prior to acceptance. 

g) During the warranty period, any defects which shall affect the integrity of 
strength of the SLC shall be repaired at the Contractor's expense in a manner 
mutually agreed upon by the manufacturer, City, and the Contractor. 

h) After the Work is completed, the Contractor shall provide the City with a video 
disc showing the completed work including the restored conditions. 
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Clean-Up. Upon acceptance of the installation work, the Contractor shall reinstate 
the Site affected by its operations. 

Payment: Payment for SLC sealing systems shall be made at the ContractU nit Price 
or lump sum price in the Bid for each SLC. The Contract Unit Price or lump sum 
price in the Bid shall include the installation of the SLC sealing system, surface 
preparation and repairs, preparation and tape submittal of all pre- and post­
construction CCTV inspection, bypassing if required, and testing, unless otherwise 
specified in the Special Provisions. 

SECTION 705- WATER DISCHARGES 

705-1 HYDROSTATIC DISCHARGE REQUIREMENTS. To the City Supplement, 
ADD the following: 

3. The discharge of hydrostatic test water and/or potable water shall not contain 
constituents in excess of the following: 

Table 705-1 (A) Effluent Limitations 

Total Residual Chlorine mg/L 0.1 

pH units 
Within the limits of 6.0 and 9.0 
at all times 

4. Compliance with the effluent limitation shown in Table 705-1 (A) shall be 
determined based on the 90th percentile of all samples obtained during the 
discharge event. Non-compliance for each event will be considered separately. 

5. The discharge of hydrostatic test and/or potable water to Areas of Special 
Biological Significance (ASBS) is prohibited. These are ocean areas requiring 
protection of species or biological communities to the extent that alteration of 
natural water quality is undesirable and are classified as a subset of State Water 
Quality Protection Areas. Discharges shall be located outside of the designated 
areas to assure maintenance of natural water quality conditions in these areas. 
The areas in the San Diego Region include: 

a) La Jolla (ASBS #29) 

b) Scripps (ASBS #31) 

c) La Jolla Shores watershed boundaries 

A map showing these areas is included as an Appendix G in the Contract 
Documents. For defined limits refer to: 

http://www. waterboards. ca. gov /water issues/programs/ ocean/ asbs. shtml 
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When on the state website, click on Map and Video. Where it says "Zoom to 
ASBS", select either La Jolla or San Diego-Scripps to get a detail of the two 
areas. 

6. If a construction project is in the ASBS, the Contractor may discharge their 
hydrostatic test and/or potable water into the sewer system by obtaining a permit 
as outlined in the Public Utilities - Wastewater Section policy attached to the 
Contract. The discharge points and flow data for the existing sewer system are 
attached to the Contract as an Appendix 

General. Paragraph (3), CORRECT reference to Section 803 to read "Section 703." 

________ 205-2.6.3 ____ Community_Health_and_Safety_J>lan. __ T_o_the_City __ S_upp_l_emeJlt,_DELEIE in it~ ________ _ 
entirety and SUBSTITUTE with the following: 

705-2.6.3. 

ADD: 

707-1.1 

Community Health and Safety Plan. See 703-2, "Community Health and Safety 
Plan." 

SECTION 707- RESOURCE DISCOVERIES 

Environmental Document. The City of San Diego Environmental Analysis Section 
(BAS) of the Development Services Department has prepared Mitigated Negative 
Declaration for Sewer and AC Water Group 752, Project No. 219552, as referenced in 
the Contract Appendix. You must comply with all requirements of the Mitigated 
Negative Declaration as set forth in the Contract Appendix A. 

Compliance with the City's environmental document is included in the various Bid 
items, unless a bid item has been provided. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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APPENDIX A 

MITIGATED NEGATIVE DECLARATION 
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ENTITLEMENTS DIVISION 
(619) 446-5460 

MITIGATED NEGATIVE DECLARATION 

Project No. 219552 
SCH#N/A 

SUBJECT: SEWER GROUP JoB 752: CITY COUNCIL APPROVAL to allow for the 
replacement and upsizing of approximately 5,048 linear feet (LF) of existing 6-
inch and 8-inch vitrified clay (VC) sewer pipe with 8-inch polyvinyl chloride 
(PVC) sewer pipe in existing trenches, installation of.154 LF of new 8-inch 
diameter sewer pipes in new aJignments, and rehabilitation of7,010 LF of 
existing 8-inch diameter sewer mains utilizing trenchless methods. The project's 
total linear footage is less than 2.5 miles in length (12,212 feet). All this work, 
including the staging area(s), will be performed within the City's public right-of­
way and existing sewer easements. The size of the staging area is unlmown at this 
time. In the absence of an exact square footage, the Engineering and Capital 
Projects (E&CP) Department assumes an area of 10,000 square feet for the 
staging area(s). The trench depth for the sewer lines would vary from 4-17 feet 
deep depending on the site's topography. Also included in the scope of work 
would be the construction of curb ramps, the replacement of sewer laterals, and 
street resurfacing. Group 752 is located in the La Jolla Community Plan area. The 
following streets and adjoining alleyways would be affected by the project: 
Palomar Street, Camino de la Costa, Winamar A venue, A venida Cresta, Via 
Maria, and Mesa Way, within the La Jolla Community Plan area within the City 
and County of San Diego. This site is not included on any govermnent code 
listings of hazardous waste sites. Applicant: City of San Diego, Engineering and 
Capital Projects Department, Right-of-Way Design Division. 

I. PROJECT DESCRIPTION: See attached Initial Study. 

II. ENVIRONMENTAL SETTING: See attached Initial Study. 

III. DETERMINATION:· 

The City of San Diego conducted an Initial Study which determined that several of the 
proposed projects could have a significant environmental effect in the following areas(s): 
HISTORICAL RESOURCES (ARCHAEOLOGY), and PALEONTOLOGICAL 
RESOURCES. The project proposal requires the implementation of specific mitigation 
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identified in Section V of this Mitigated Negative Declaration (MND). The project as 
presented avoids or mitigates the potentially significant environmental effects identified, 
and the preparation of an Environmental Impact Report (EIR) would not be required. 

IV. DOCUMENTATION: 

The attached Initial Study documents the reasons to support the above Determination. 

V. MITIGATION, MONITORING AND REPORTING PROGRAM: 

A. GENERAL REQUIREMENTS- PART I 
Plan Check Phase (prior to permit issuance) 

------- ---- ---- ----------

1. Prior to the issuance Bid Opening/Bid Award or beginning any construction related 
activity on-site, the Development Services Department (DSD) Director's 
Environmental Designee (ED) shall review and approve all Construction 
Documents (CD), (plans, specification, details, etc.) to ensure the MMRP 
requirements have been incorporated. 

2. In addition, the ED shall verify that the MMRP Conditions/Notes that apply ONLY 
to the construction phases of this project are included VERBATIM, under the 
heading, "ENVIRONMENTAL/MITIGATION REQUIREMENTS." 

3. These notes must be shown within the first three (3) sheets of the construction 
documents in the format specified for engineering construction document templates 
as shown on the City website: 

http://www .sandiego.gov/ developnient-services/industry/standtemp. shtml 

4. The TITLE INDEX SHEET must also show on which pages the 
"Enviromnental/Mitigation Requirements" notes are provided. 

B. GENERAL REQUIREMENTS- PART II 
Post Plan Check (After permit issuance/Prior to start of construction) 

1. PRE CONSTRUCTION MEETING IS REQUIRED TEN (10) WORIUNG 
DAYS PRIOR TO BEGINNING ANY WORK ON THIS PROJECT. The 
PERMIT HOLDER/OWNER is responsible to arrange and perform this meeting by 
contacting the CITY RESIDENT ENGINEER (RE) of the Field Engineering 
Division and City staff from MITIGATION MONITORING COORDINATION 
(MMC). Attendees must also include the Permit holder's Representative(s), Job Site 
Superintendent and the following consultants: 

Paleontologist, Archaeologist and Native American Monitor 
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Note: Failure of all responsible Permit Holder's representatives and 
consultants to attend shall require an additional meeting with all parties 
present. 

CONTACT INFORMATION: 
a) The PRIMARY POINT OF CONTACT is theRE at the Field Engineering 

Division - 858-627-3200 
b) For Clarification of ENVIRONMENTAL REQUIREMENTS, it is also 

required to call RE and MMC at 858-627-3360 

2. MMRP COMPLIANCE: This Project, Project Tracking System (PTS) 219552, 
shall conform to the mitigation requirements contained in the associated 
Environmental Document and implemented to the satisfaction of the DSD's ED, 
MMC and the City Engineer (RE). The requirements may not be reduced or 
changed but may be annotated (i.e. to explain when and how compliance is being 
met and location of verifying proof, etc.). Additional clarifying information may 
also be added to other relevant plan sheets and/or specifications as appropriate (i.e., 
specific locations, times of monitoring, methodology, etc 

Note: 
Permit Holder's Representatives must alert RE and MMC if there are any 
discrepancies in the plans or notes, or any changes due to field conditions. All 
conflicts must be approved by RE and MMC BEFORE the work is performed. 

3. OTHER AGENCY REQUIREMENTS: Evidence that any other agency 
requirements or permits have been obtained or are in process shall be submitted to 
theRE and MMC for review and acceptance prior to the beginning of work or 
within one week of the Permit Holder obtaining documentation of those permits or 
requirements. Evidence shall include copies of permits, letters of resolution or other 
documentation issued by the responsible agency. · 
Not Applicable for this project. 

4. MONITORING EXHIBITS: All consultants are required to submit, to RE and 
MMC, a monitoring exhibit on a llx17 reduction of the appropriate construction 
plan, such as site plan, grading, landscape, etc., marked to clearly show the specific 
areas including the LIMIT OF WORK, scope ofthat discipline's work, and notes 
indicating when in the construction schedule that work will be performed. When 
necessary for clarification, a detailed methodology of how the work will be 
performed shall be included. 

5. OTHER SUBMITTALS AND INSPECTIONS: The Permit Holder/Owner's 
representative shall submit all required documentation, verification letters, and 
requests for all associated inspections to the RE and MMC for approval per the 
following schedule: 
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Document Submittal/Inspection Checklist 

Issue Area Document submittal 

General Consultant Qualification Letters 

General Consultant Const. Monitoring 

Archaeology Archaeology Reports 
Paleontology Paleontology Reports 
Final MMRP 

PALEONTOLOGICAL RESOURCES 

Page 4 of17 

Associated Inspection/Approvals/Note 

Prior to Pre-construction 
Meeting 
Prior to or at the Pre-Construction 
Meeting 
Archaeology observation 
Paleontological observation 
Final MMRP Inspection 

I. Prior to Permit Issuance or Bid Opening/Bid Award 
A. Entitlements Plan Check 

1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable .. the 
Assistant Deputy Director (ADD) Enviromnental designee shall verify that the 
requirements for Paleontological Monitoring have been noted on the appropriate 
construction documents. 

B. Letters of Qualification have been submitted to ADD 
1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation 

Monitoring Coordination (MMC)identifying the Principal Investigator (PI) for 
the project and the names of all persons involved in the paleontological 
monitoring program, as defined in the City of San Diego Paleontology 
Guidelines. 

2. MMC will provide a letter to the applicant confirming the qualifications of the PI 
and all persons involved in the paleontological monitoring of the project. 

3. Prior to the start of work, the applicant shall obtain approval from MMC for any 
persmmel changes associated with the monitoring program. 

II. Prior to Start of Construction 
A. Verification of Records Search 

1. The PI shall provide verification to MMC that a site specific records search has 
been completed. Verification includes, but is not limited to a copy of a 
confirmation letter from San Diego Natural History Museum, other institution or, 
if the search was in-house, a letter of verification from the PI stating that the 
search was completed. 

2. The letter shall introduce any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

B. PI Shall Attend Precon Meetings 
1. Prior to beghming any work that requires monitoring, the Applicant shall arrange 

a Precon Meeting that shall include the PI, ConstructionManager (CM) and/or 
Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if 
appropriate, and MMC. The qualified paleontologist shall attend any 
grading/excavation related Precon Meetings to make comments and/or 
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suggestions concerning the Paleontological Monitoring program with the 
Construction Manager and/or Grading Contractor. 
a. If the PI is unable to attend the Precon Meeting, the Applicant shall schedule a 

focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate, 
prior to the start of any work that requires monitoring. 

2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects) 
The applicant shall submit a letter to MMC acknowledging their responsibility for 
the cost of curation associated with all phases of the paleontological monitoring 
program. 

3. Identify Areas to be Monitored 
a. Prior to the start of any work that requires monitoring, the PI shall submit a 

Paleontological Monitoring Exhibit (PME) based on the appropriate 
construction documents (reduced to llx17) to MMC for approval identifying 
the areas to be monitored including the delineation of grading/excavation 
limits. Monitoring shall begin at depths below 10 feet from existing grade or 
as determined by the PI in consultation with MMC. The determination shall 
be based on site specific records search data which supports monitoring at 
depths less than ten feet. 

b. The PME shall be based on the results of a site specific records search as well 
as information regarding existing known soil conditions (native or formation). 

c. MMC shall notifY the PI that the PME has been approved. 
4. When Monitoring Will Occur 

a. Prior to the start of any work, the PI shall also submit a construction schedule 
to MMC through the RE indicating when and where monitoring will occur. 

b. The PI may submit a detailed letter to MMC prior to the start of work or 
during construction requesting a modification to the monitoring program. This 
request shall be based on relevant information such as review of final 
construction documents which indicate conditions such as depth of excavation 
and/or site graded to bedrock, presence or absence of fossil resources, etc., 
which may reduce or increase the potential for resources to be present. 

5. Approval ofPME and Construction Schedule 
After approval of the PME by MMC, the PI shall submit to MMC written 
authorization of the PME and Construction Schedule from the CM. 

III. During Construction 
A. Monitor Shall be Present During Grading/Excavation/Trenching 

1. The monitor shall be present full-time during grading/excavation/trenching 
activities including, but not limited to mainline, laterals, jacking and receiving 
pits, services and all other appUiienances associated with undergroU11d utilities as 
identified on the PME that could result in impacts to formations with high and/or 
moderate resource sensitivity. The Construction Manager is responsible for 
notifying theRE, PI, and MMC of changes to any construction activities such 
as in the case of a potential safety concern within the area being monitored. 
In certain circumstances OSHA safety requirements may necessitate 
modification of the PME. 

2. The PI may submit a detailed letter to MMC during construction requesting a 
modification to the monitoring program when a field condition such as trenching 
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activities that do not encounter formational soils as previously assumed, and/or 
when unique/unusual fossils are encountered, which may reduce or increase the 
potential for resources to be present. 

3. The monitor shall document field activity via the Consultant Site Visit Record 
(CSVR). The CSVR's shall be faxed by the CM to theRE the first day of 
monitoring, the last day of monitoring, monthly (Notification of Monitoring 
Completion), and in the case of ANY discoveries. TheRE shall forward copies 
toMMC. 

B. Discovery Notification Process 
1. In the event of a discovery, the Paleontological Monitor shall direct the contractor 

to temporarily divert trenching activities in the area of discovery and immediately 
notify the RE or BI, as appropriate . 

. 2. -Tlie Monitor shall immediately notify-flie PI (unlessMonTior iS- the PI) of tlie -
discovery. 

3. The PI shall immediately notify MMC by phone of the discovery, and shall also 
submit written documentation to MMC within 24 hours by fax or email with 
photos of the resource in context, if possible. 

C. Determination of Significance 
1. The PI shall evaluate the significance of the resource. 

a. The PI shall immediately notify MMC by phone to discuss significance 
determination and shall also submit a letter to MMC indicating whether 
additional mitigation is required. The determination of significance for fossil 
discoveries shall be at the discretion of the PI. 

b. If the resource is significant, the PI shall submit a Paleontological Recovery 
Program (PRP) and obtain written approval of the program from MMC, MC 
and/or RE. PRP and any mitigation must be approved by MMC, RE and/or 
CM before ground disturbing activities in the area of discovery will be 
allowed to resume. 
(1). Note: For pipeline trenching projects only, the PI shall implement the 

Discovery Process for Pipeline Trenching projects identified below 
under "D." 

c. If resource is not significant (e.g., small pieces of broken common shell 
fragments or other scattered common fossils) the PI shall notify theRE, or BI 
as appropriate, that a non-significant discovery has been made. The 
Paleontologist shall continue to monitor the area without notification to MMC 
unless a significant resource is encountered. 

d. The PI shall submit a letter to MMC indicating that fossil resources will be 
collected, curated, and documented in the Final Monitoring ·Report. The letter 
shall also indicate that no further work is required. 
(1). Note: For Pipeline Trenching Projects Only. If the fossil discovery is 

limited in size, both in length and depth; the information value is limited 
and there are no unique fossil features associated with the discovery 
area, then the discovery should be considered not significant. 

(2). Note, for Pipeline Trenching Projects Only: If significance cannot be 
determined, the Final Monitoring Report and Site Record shall identify 
the discovery as Potentially Significant. 

D. Discovery Process for Significant Resources- Pipeline Trenching Projects 
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The following procedure constitutes adequate mitigation of a significant discovery 
encountered during pipeline trenching activities including but not limited to 
excavation for jacking pits, receiving pits, laterals, and manholes to reduce impacts to 
below a level of significance. 
1. Procedures for documentation, curation and reporting 

a. One hundred percent of the fossil resources within the trench alignment and 
width shall be docmnented in-situ photographically, drawn in plain view 
(trench and profiles of side walls), recovered from the trench and 
photographed after cleaning, then analyzed and curated consistent with 
Society of Invertebrate Paleontology Standards. The remainder of the deposit 
within the limits of excavation (trench walls) shall be left intact and so 
docmnented. 

b. The PI shall prepare a Draft Monitoring Report and submit to MMC via the 
RE as indicated in Section VI-A. 

c. The PI shall be responsible for recording (on the appropriate fonns for the San 
Diego Natural History Museum) the resource(s) encountered during the 
Paleontological Monitoring Program in accordance with the City's 
. Paleontological Guidelines. The forms shall be submitted to the San Diego 
Natural History Museum and included in the Final Monitoring Report. 

d. The Final Monitoring Report shall include a recommendation for monitoring 
of any future work in the vicinity ofthe resource. 

IV. Night and/or Weeekend Worl{ 
A. If night and/or weekend work is included in the contract 

1. When night and/or weekend work is included in the contract package, the extent 
and timing shall be presented and discussed at the precon meeting. 

2. The following procedures shall be followed. 
a. No Discoveries 

In the event that no discoveries were encountered during night and/or 
weekend work, The PI shall record the information on the CSVR and submit 
to MMC via the RE via fax by SAM on the next business day. 

b. Discoveries 
All discoveries shall be processed and documented using the existing 
procedures detailed in Sections III - During Construction. 

c. Potentially Significant Discoveries 
If the PI determines that a potentially significant discovery has been made, the 
procedures detailed under Section III - During Construction shall be followed. 

d. The PI shall immediately contact the RE and MMC, or by SAM on the next 
business day to report and discuss the findings as indicated in Section III-B, 
unless other specific arrangements have been made. 

B. If night and/or weekend work becomes necessary during the course of construction 
1. The Construction Manager shall notify the RE, or BI, as appropriate, a minimum 

of24 hours before the work is to begin. 
2. TheRE, or BI, as appropriate, shall notify MMC immediately. 

C. All other procedures described above shall apply, as appropriate . 

. V. Post Construction 
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Preparation and Submittal of Draft Monitoring Report 
1. The PI shall submit two copies of the Draft Monitoring Report (even if negative), 

prepared in accordance with the Paleontological Guidelines which describes the 
results, analysis, and conclusions of all phases of the Paleontological Monitoring 
Program (with appropriate graphics) to MMC via theRE for review and approval 
within 90 days following the completion of monitoring, 
a. For significant paleontological resources encountered during monitoring, the 

Paleontological Recovery Program or Pipeline Trenching Discovery Process 
shall be included in the Draft Monitoring Report. 

b. Recording Sites with the San Diego Natural History Museum 
The PI shall be responsible for recording (on the appropriate forms) any 
significant or potentially significant fossil resources encountered during the 

-- Paleontological Monitoring Program in accordance with the City's - --------- - --
Paleontological Guidelines, and submittal of such forms to the San Diego 
Natural History Museum with the Final Monitoring Report. 

2. MMC shall return the Draft Monitoring Report to the PI via theRE for revision 
or, for preparation of the Final Report. 

3. The PI shall submit revised Draft Monitoring Report to MMC via theRE for 
approval. 

4. MMC shall provide written verification to the PI of the approved report. 
5. MMC shall notify the RE or BI, as appropriate, of receipt of all Draft Monitoring 

Report submittals and approvals. 
B. Handling of Fossil Remains 

1. The PI shall be responsible for ensuring that all fossil remains collected are 
cleaned and catalogued. 

C. Curation of artifacts: Deed of Gift and Acceptance Verification 
1. The PI shall be responsible for ensuring that all fossil remains associated with the 

monitoring for this project are permanently curated with an appropriate 
institution. 

2. The PI shall submit the Deed of Gift and catalogue record(s) to theRE or BI, as 
appropriate for donor signature with a copy submitted to MMC. 

3. TheRE or BI, as appropriate shall obtain signature on the Deed of Gift and shall 
return to PI with copy submitted to MMC. 

4. The PI shall include the Acceptance Verification from the curation institution in 
the Final Monitoring Report submitted to theRE or BI and MMC. 

D. Final Monitoring Report(s) · 
1. The PI shall submit two copies of the Final Monitoring Report to MMC (even if 

negative), within 90 days after notification from MMC of the approved report. 
2. TheRE shall, in no case, issue the Notice of Completion until receiving a copy of 

the approved Final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 
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HISTORICAL RESOURCES (ARCHAEOLOGY) 

I. Prior to Permit Issuance or Bid Opening/Bid Award 
A. Entitlements Plan Check 

1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable~ the 
Assistant Deputy Director (ADD) Environmental designee shall verify that the 
requirements for Archaeological Monitoring and Native American monitoring 
have been noted on the applicable construction documents through the plan check 
process. 

B. Letters of Qualification have been submitted to ADD 
I. Prior to Bid Award, the applicant shall submit a letter ofverification to Mitigation 

Monitoring Coordination (MMC) identifYing the Principal Investigator (PI) for 
the project and the nan1es of all persons involved in the archaeological monitoring 
program, as defined in the City of San Diego Historical Resources Guidelines 
(HRG). If applicable, individuals involved in the archaeological monitoring 
program must have completed the 40-hour HAZWOPER training with 
certification documentation. 

2. MMC will provide a letter to the applicant confirming the qualifications of the PI 
and all persons involved in the archaeological monitoring of the project meet the 
qualifications established in the HRG. 

3. Prior to the start of work, the applicant must obtain written approval from MMC 
for any personnel changes associated with the monitoring program. 

II. Prior to Start of Construction 
A. Verification of Records Search 

1. The PI shall provide verification to MMC that a site specific records search (114 
mile radius) has been completed. Verification includes, but is not limited to a 
copy of a confirmation letter from South Coastal Information Center, or, if the 
search was in-house, a letter of verification from the PI stating that the search was 
completed. 

2. The letter shall introduce any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

3. The PI may submit a detailed letter to MMC requesting a reduction to the Y4 mile 
radius. 

B. PI Shall Attend Precon Meetings 
1. Prior to beginning any work that requires monitoring; the Applicant shall arrange 

a Precon Meeting that shall include the PI, Native American consultant/monitor 
(where Native American resources may be impacted), Construction Manager 
(CM) and/or Grading Contractor, Resident Engineer (RE), Building Inspector 
(BI), if appropriate, and MMC. The qualified Archaeologist and Native American 
Monitor shall attend any grading/excavation related Precon Meetings to make 
comments and/or suggestions concerning the Archaeological Monitoring program 
with the Construction Manager and/or Grading Contractor. 
a. If the PI is unable to attend the Precon Meeting, the Applicant shall schedule a 

focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate, 
prior to the start of any work that requires monitoring. 
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2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects) 
The applicant shall submit a letter to MMC acknowledging their responsibility for 
the cost of curation associated with all phases of the archaeological monitoring 
program. 

3. Identify Areas to be Monitored 
a. Prior to the start of any work that requires monitoring, the PI shall submit an 

Archaeological Monitoring Exhibit (AME) (with verification that the AME 
has been reviewed and approved by the Native American consultant/monitor 
when Native American resources may be impacted) based on the appropriate 
construction documents (reduced to llx17) to MMC identifying the areas to 
be monitored including the delineation of grading/excavation limits. 

b. The AME shall be based on theresul1s_p_f~ site SQecific records searcb._a~well.... ____ _ 
as information regarding the age of existing pipelines, laterals and associated 
appurtenances and/or any known soil conditions (native or formation). 

c. · MMC shall notify the PI that the AME has been approved. 
4. When Monitoring Will Occur 

a. Prior to the start of any work, the PI shall also submit a construction schedule 
to MMC through the RE indicating when and where monitoring will occur. 

b. The PI may submit a detailed letter to MMC prior to the start of work or 
during construction requesting a modification to the monitoring program. This 
request shall be based on relevant information such as review of final 
construction documents which indicate conditions such as age of existing pipe 
to be replaced, depth of excavation and/or site graded to bedrock, etc., which 
may reduce or increase the potential for resources to be present. 

5. Approval of AME and Construction Schedule 
After approval of the AME by MMC, the PI shall submit to MMC written 
authorization of the AME and Construction Schedule from the CM. 

III. During Construction 
A. Monitor Shall be Present During Grading/Excavation/Trenching 

1. The Archaeological Monitor shall be present full-time during all soil disturbing 
and_grading/excavationltrenching activities which could result in impacts to 
archaeological resources as identified on the AME. The Construction Manager 
is responsible for notifying the RE, PI, and rdMC of changes to any 
construction activities such as in the case of a potential safety concern within 
the area being monitored. In certain circumstances OSHA safety 
requirements may necessitate modification of the AME. 

2. The Native American consultant/monitor shall determine the extent of their 
presence during soil disturbing and grading/excavation/trenching activities based 
on the AME and provide that information to the PI and MMC. If prehistoric 
resources are encountered during the Native American consultant/monitor's 
absence, work shall stop and the Discovery Notification Process detailed in 
Section III.B-C and IV.A-D shall commence. 

3. The PI may submit a detailed letter to MMC during construction requesting a 
modification to the monitoring program when a field condition such as modern 
disturbance post-dating the previous grading/trenching activities, presence of 
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fossil formations, or when native soils are encountered that may reduce or 
increase the potential for resources to be present. 

4. The archaeological and Native American consultant/monitor shall document field 
activity via the Consultant Site Visit Record (CSVR). The CSVR's shall be faxed 
by the CM to the RE the first day of monitoring, the last day of monitoring, 
monthly (Notification of Monitoring Completion), and in the case of ANY 
discoveries. TheRE shall forward copies to MMC. 

B. Discovery Notification Process 
1. In the event of a discovery, the Archaeological Monitor shall direct the contractor· 

to temporarily divert all soil disturbing activities, including but not limited to 
digging, trenching, excavating or grading activities in the area of discovery and in 
the area reasonably suspected to overlay adjacent resources and immediately 
notify the RE or BI, as appropriate. 

2. The Monitor shall immediately notify the PI (unless Monitor is the PI) of the 
discovery. 

3. The PI shall immediately notify MMC by phone of the discovery, and shall also 
submit written documentation to MMC within 24 hours by fax or email with 
photos ofthe resource in context, if possible. 

4. No soil shall be exported off-site until a determination can be made regarding the 
significance of the resource specifically if Native American resources are 
encountered. 

C. Determination of Significance 
1. The PI and Native American consultant/monitor, where Native American 

resources are discovered shall evaluate the significance of the resource. If Human 
Remains are involved, follow protocol in Section IV below. 
a. The PI shall immediately notify MMC by phone to discuss significance 

determination and shall also submit a letter to MMC indicating whether 
additional mitigation is required. 

b. If the resource is significant, the PI shall submit an Archaeological Data 
Recovery Program (ADRP) and obtain written approval of the program from 
MMC, CM andRE. ADRP and any mitigation must be approved by MMC, 
RE and/or CM before ground disturbing activities in the area of discovery will 
be allowed to resume. Note: If a unique archaeological site is also an 
historical resource as defined in CEQA Section 15064.5, then the limits on 
the amount(s) that a project applicant may be required to pay to cover 
mitigation costs as indicated in CEQA Section 21083.2 shall not apply. 

· (1). Note: For pipeline trenching and other linear projects in the public 
Right-of-Way, the PI shall implement the Discovery Process for Pipeline 
Trenching projects identified below under "D." 

c. If the resource is not significant, the PI shall submit a letter to MMC 
indicating that artifacts will be collected, curated, and documented in the Final 
Monitoring Report. The letter shall also indicate that that no further work is 
required. 
(1). Note: For Pipeline Trenching and other linear projects in the public 

Right-of-Way, if the deposit is limited in size, both in length and depth; 
the information value is limited and is not associated with any other 
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resource; and there are no unique features/artifacts associated with the 
deposit, the discovery should be considered not significant. 

(2). Note, for Pipeline Trenching and other linear projects in the public 
Right~of-Way, if significance cannot be determined, the Final 
Monitoring Report and Site Record (DPR Form 523A/B) shall identify 
the discovery as Potentially Significant. . 

D. Discovery Process for Significant Resources - Pipeline Trenching and other Linear 
Projects in the Public Right-of-Way 
The following procedure constitutes adequate mitigation of a significant discovery 
encountered during pipeline trenching activities or for other linear project types 
within the Public Right-of-Way including but not limited to excavation for jacking 

____ .Ri_t~,J'~ceiving J>its, later~ls, and manholes _to reduce impil-~s_!_o_p~()_W a level of_ __ 
significance: 
1. Procedures for documentation, curation and reporting 

a. One hundred percent of the artifacts within the trench aligrunent and width 
shall be documented in-situ, to include photographic records, plan view of the 
trench and profiles of side walls, recovered, photographed after cleaning and 
analyzed and curated. The remainder of the deposit within the limits of 
excavation (trench walls) shall be left intact. 

b. The PI shall prepare a Draft Monitoring Report and submit to MMC via the 
RE as indicated in Section VI-A. 

c. The PI shall be responsible for recording (on the appropriate State of 
California Department of Park and Recreation forms-DPR 523 A/B) the 

. resource(s) encountered during the Archaeological Monitoring Program in 
accordance with the City's Historical Resources Guidelines. The DPR forms 
shall be submitted to the South Coastal Information Center for either a 
Primary Record or SDI Number and included in the Final Monitoring Report. 

d. The Final Monitoring Report shall include a recommendation for monitoring 
of any future work in the vicinity of the resource. 

IV. Discovery of Human Remains 
·If human remains are discovered, work shall halt in that area and no soil shall be exported 
off-site until a determination can be made regarding the provenance of the human 
remains; and the following procedures as set forth in CEQA Sectionl5064.5(e), the 
California Public Resources Code (Sec. 5097.98) and State Health and Safety Code (Sec. 
7050.5) shall be undertalcen: 
A. Notification 

1. Archaeological Monitor shall notify the RE or BI as appropriate, MMC, and the 
PI, if the Monitor is not qualified as a PI. MMC will notify the appropriate Senior 
Planner in the Envirorunental Analysis Section (EAS) of the Development 
Services Department to assist with the discovery notification process. 

2. The PI shall notify the Medical Examiner after consultation with theRE, either in 
person or via telephone. 

B. Isolate discovery site 
1. Work shall be directed away from the location of the discovery and any nearby 

area reasonably suspected to overlay adjacent human remains until a 
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determination can be made by the Medical Examiner in consultation with the PI 
concerning the provenience of the remains. 

2. The Medical Examiner, in consultation with the PI, will determine the need for a 
field examination to determine the provenience. 

3. If a field examination is not warranted, the Medical Examiner will determine with 
input from the PI, if the remains are or are most likely to be ofNative American 
origin. 

C. If Human Remains ARE determined to be Native American 
1. The Medical Examiner will notify the Native American Heritage Commission 

(NAHC) within 24 hours. By law, ONLY the Medical Examiner can make this 
call. 

2. NAHC will immediately identify the person or persons determined to be the Most 
Likely Descendent (MLD) and provide contact information. · 

3. The MLD will contact the PI within 24 hours or sooner after the Medical 
Examiner has completed coordination, to begin the consultation process in 
accordance with CEQA Section 15064.5(e), the California Public Resources and 
Health & Safety Codes. 

4. The MLD will have 48 hours to make recommendations to the property owner or 
representative, for the treatment or disposition with proper dignity, of the human 
remains and associated grave goods. 

5. Disposition of Native American Human Remains will be determined between the 
MLD and the PI, and, if: 
a. The NAHC is unable to identify the MLD, OR the MLD failed to make a 

recommendation within 48 hours after being notified by the Commission, OR; 
b. The landowner or authorized representative rejects the recomi11endation of the 

MLD and mediation in accordance with PRC 5097.94 (k) by the NAHC fails 
to provide measures acceptable to the landowner, THEN 

c. To protect these sites, the landowner shall do one or more of the following: 
(1) Record the site with the NAHC; 
(2) Record an open space or conservation easement; or 
(3) Record a document with the County. 

d. Upon the discovery of multiple Native American human remains during a 
ground disturbing land development activity, the landowner may agree that 
additional conferral with descendants is necessary to consider culturally 
appropriate treatment of multiple Native American human remains. Culturally 
appropriate treatment of such a discovery may be ascertained from review of 
the site utilizing cultural and archaeological standards. Where the parties are 
unable to agree on the appropriate treatment measures the human remains and 
buried with Native American human remains shall be reinterred with 
appropriate dignity, pursuant to Section S.c., above. 

D. If Human Remains are NOT Native American 
1. The PI shall contact the Medical Examiner and notify them of the historic era 

context of the burial. 
2. The Medical Examiner will determine the appropriate course of action with the PI 

and City staff(PRC 5097.98). 
3. If the remains are of historic origin, they shall be appropriately removed and 

conveyed to the San Diego Museum of Man for analysis. The decision for 
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internment of the human remains shall be made in consultation with MMC, EAS, 
the applicant/landowner, any known descendant group, and the San Diego 
Museum of Man. 

Night and/or Weekend Work 
A. If night and/or weekend work is included in the contract 

1. When night and/or weekend work is included in the contract package, the extent 
and timing shall be presented and discussed at the precon meeting. 

2. The following procedures shall be followed. 
a. No Discoveries 

In the event that no discoveries were encountered during night and/or 
weekend work, the PI shall record the information on the CSVR and submit to 
MMC via fax by 8AM ofthe next business day. __________________ _ - - - -b.- Discoveries -------- -------------- --

All discoveries shall be processed and documented using the existing 
procedures .detailed in Sections III - During Construction, and IV --'-Discovery 
of Human Remains. Discovery of human remains shall always be treated as a 
significant discovery. 

c. Potentially Significant Discoveries 
If the PI determines that a potentially significant discovery has been made, the 
procedures detailed under Section III "' During Construction and IV -Discovery 
of Human Remains shall be followed. 

d. The PI shall immediately contact the RE and MMC, or by 8AM of the next 
business day to report and discuss the findings as indicated in Section III-B, 
unless other specific arrangements have been made. 

B. If night and/or weekend work becomes necessary during the course of construction 
1. The Construction Manager shall notify the RE, or BI, as appropriate, a minimum 

of 24 hours before the work is to begin. · 
2. TheRE, or BI, as appropriate, shall notify MMC immediately. 

C. All other procedures described above shall apply, as appropriate. 

VI. Post Construction 
A. Submittal of Draft Monitoring Report 

1. The PI shall submit two copies of the Draft Monitoring Repmi (even if negative), 
prepared in accordance with the Historical Resources Guidelines (Appendix C/D) 
which describes the results, analysis, and conclusions of all phases of the 
Archaeological Monitoring Program (with appropriate graphics) to MMC via the 
RE for review and approval within 90 days following the completion of 
monitoring. It should be noted that if the PI is unable to submit the Draft 
Monitoring Report within the allotted 90-day timeframe as a result of delays 
with analysis, special study results or other complex issues, a schedule shall 
be submitted to MMC establishing agreed due dates and the provision for 
submittal of monthly status reports until this measure can be met. 
a. For significant archaeological resources encountered during monitoring, the 

Archaeological Data Recovery Program or Pipeline Trenching Discovery 
Process shall be included in the Draft Monitoring Repmi. 

b. Recording Sites with State of California Department of Parks and Recreation 

Sewer and AC Water Group 752 
Appendix A -Mitigated Negative Declaration 
Volume 1 of2 (Rev. Dec. 2014) 

80 I Page 



Page 15 of 17 

The PI shall be responsible for recording (on the appropriate State of 
California Department of Park and Recreation forms-DPR 523 A/B) any 
significant or potentially significant resources encountered during the 
Archaeological Monitoring Program in accordance with the City's Historical 
Resources Guidelines, and submittal of such forms to the South Coastal 
Information Center with the Final Monitoring Report. 

2. MMC shall return the Draft Monitoring Report to the PI via theRE for revision 
or, for preparation of the Final Report. 

3. The PI shall submit revised Draft Monitoring Report to MMC via the RE for 
approval. 

4. MMC shall provide written verification to the PI of the approved report. 
5. MMC shall notify theRE or BI, as appropriate, ofreceipt of all Draft Monitoring 

Report submittals and approvals. · 
B. Handling of Artifacts 

1. The PI shall be responsible for ensuring that all cultural remains collected are 
cleaned and catalogued 

2. The PI shall be responsible for ensuring that all ruiifacts are analyzed to identify 
function and chronology as they relate to the history ofthe area; that faunal 
material is identified as to species; and that specialty studies are completed, as 
appropriate. 

C. Curation of artifacts: Accession Agreement and Acceptance Verification 
1. The PI shall be responsible for ensuring that all artifacts associated with the 

survey, testing and/or data recovery for this project are permanently curated with 
an appropriate institution. This shall be completed in consultation with MMC and 
the Native American representative, as applicable. 

2. When applicable to the situation, the PI shall include written verification from the 
Native American consultant/monitor indicating that Native American resources. 
were treated in accordance with state law and/or applicable agreements. If the 
resources were reinterred, verification shall be provided to show what protective 
measures were taken to ensure no further disturbance occurs in accordance with 
Section IV -Discovery of Human Remains, Subsection C. 

3. The PI shall submit the Accession Agreement and catalogue record(s) to theRE 
or BI, as appropriate for donor signature with a copy submitted to MMC. 

4. TheRE or BI, as appropriate shall obtain signature on the Accession Agreement 
and shall return to PI with copy submitted to MMC. 

5. The PI shall include the Acceptance Verification from the curation institution in 
the Final Monitoring Report submitted to the RE or BI and MMC. 

D. Final Monitoring Report(s) 
1. The PI shall submit one copy of the approved Final Monitoring Report to the RE 

or BIas appropriate, and one copy to MMC (even if negative), within 90 days 
after notification from MMC of the approved report. 

2. TheRE shall, in no case, issue the Notice of Completion until receiving a copy of 
the approved Final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 
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VI. PUBLIC REVIEW DISTRIBUTION: 

Draft copies or notice of this Mitigated Negative Declaration were distributed to: 

City of San Diego: 
Councilmember Lightner, District 1 
Myra Herrmann, Senior Environmental Planner (MS 501) 
Helene Deisher, Development Project Manager (MS 501) 
Laila Nasrawi, Engineering and Capital Projects (MS 908A) 
Salvador Castillo, Engineering and Capital Projects (MS 908A) 
James Arhart, Engineering and Capital Projects (MS 908A) 
Central Library (MS 17) 

. -La-J olla/Riford-Branch Library-(81L}-- -- -. - - - ---­
Historical Resources Board (87) 

Other 
San Diego Transit Corporation (112) 
San Diego Gas and Electric (SDGE) (114) 
Carmen Lucas (206) 
South Coastal Information Center@ San Diego University (210) 
San Diego Archaeological Center (212) 
San Diego Natural History Museum (213) 
Save Our Heritage Organization (214) 
Ron Christman (215) 
Louis Guassac (215A) 
Clint Linton (215B) 
San Diego County Archaeological Society (218) 
Kumeyaay Cultural Repatriation Committee (225) 
Native American Distribution (225A-R Public Notice only) 
La Jolla Village News (271) 
La Jolla Town Council (273) 
La Jolla Historical Society (274) 
La Jolla Community Planning Association (275) 
La Jolla Light (280) 
La Jollans for Responsible Planning (282) 
Patricia K. Miller (283) 

VII. RESULTS OF PUBLIC REVIEW: 

( ) No comments were received during the public input period. 

( x) Comments were received but did not address the draft Mitigated Negative Declaration 
finding or the accuracy/completeness of the Initial Study. No response is necessary. 
The letters are attached. 

() Comments addressing the findings of the draft Mitigated Negative Declaration and/or 
accuracy or completeness of the Initial Study were received during the public input 
period. The letters and responses follow. 
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Copies of the draft Mitigated Negative Declaration, the Mitigation, Monitoring and Reporting 
Program and any Initial Study materials are available in the office of the Entitlements Division for 
r,e:v:~ew, or for gur9,hase at the cost of reproduction. , ' ' &'I .,. ,j 1,1 -"''1 j,cJ!;'!f. 

.·. ~ l f. J .;! . s •• ,· /' ~~-! . . 

/{Li~,f.tt.~ .. {~·~,~:iCtA4·t'l11l{ll .. /' 
'Myrafr~rn1ann, ·senior Planner 
Dev~lopment Services Department 

Analyst: Lizzi/Szymanski 

Attachments: 

Initial Study Checklist 
Figure 1 
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Co=ents Received 

~ San Diego County Archaeological Society, Inc. 
> ,._ Envrronmental ReVIew Committee 
::0 ,_ 

.:> "' 1- c.' 5 February 2011 
"1'~0 .,o 

~OCJCP.\. 

To: :Mr. Philip Lizzi 
Development Services Department 
City of San Diego 
.1222 First Avenue, Mail Station 501 
San Diego, California92101 

Subject Draft Mitigated Negative Declaration 
Sewer Group Job 752 
Project No. 219552 

Dear :Mr. Lizzi: 

I have reviewed the subject DMND on behalf of this committee of the San Diego County 
Archaeological Society. 

1. Based on the information contained in the initial stndy and DMND, we agree with the 
impact analysis and mitigation measures as presented. 

Thank you for providing this opportunity to provide our co=ents on this DMND. 

cc: SDCAS President 
File 

Sincerely, 

~~-
Environmental Review Comm1ttee 

P.O. Box81106 • San Diego, CA92138-1106 • (858) 538-0935 
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INITIAL STUDY CHECKLIST 

1. Project Title/Project number: Sewer Group Job 752/PTS 219552 

2. Lead agency name and address: City of San Diego, Development Services Department, 
1222 First Avenue, MS 501, San Diego, CA 92101 

3. Contact person and phone number: Jeff Szymanski, Associate Planner, 619-446-5324 
Phil Lizzi, Associate Planner 619-446-5159 

4. Project location: The project is located within the public right-of-way in the following 
areas: Palomar Street, Camino de la Costa, Winamar Avenue, Avenida Cresta, Via Maria, 
and Mesa Way, within the La Jolla Conimunity Plan area within the City and County of 
San Diego. 

5. Project Applicant/Sponsor's name and address: 
Salvador Castillo, Assistant Engineer 
City of San Diego Utilities Undergrounding Program 
Right of Way Division, Engineering and Capital Projects Department 

. 600 B St. San Diego, CA 92101 
619-533-4609 

6. General Plan designation: Right-of-Way (surrounding residential and commercial land 
uses 

7. Zoning: Right-of-Way (surrounding various residential and commercial zoning 

8. Description of project (Describe the whole action involved, including but not limited to, 
later phases of the project, and any secondary, support, or off-site features necessary for its 
implementation.): CITY COUNCIL APPROVAL to allow for the replacement and 
upsizing of approximately 5,048 linear feet (LF) of existing 6-inch and 8-inch vitrified clay 
(VC) sewer pipe with 8-inch polyvinyl chloride (PVC) sewer pipe in existing trenches, 
installation of 154 LF of new 8-inch diameter sewer pipes in new alignments, and 
rehabilitation of 7,010 LF of existing 8-inch diameter sewer mains utilizing trenchless 
methods. The project's total linear footage is less than2.5 miles in length (12,212 feet). 
All this work, including the staging area(s), will be performed within the City's public 
right-of-way and existing sewer easements. The size of the staging area is unknown at this 
time. In the absence of an exact square footage, the Engineering and Capital Projects 
(E&CP) Department assumes an area of 10,000 square feet for the staging area(s). The 
trench depth for the sewer lines would vary from 4-17 feet deep depending on the site's 
topography. Also included in the scope of work would be the construction of curb ramps, 
the replacement of sewer laterals, and street resurfacing. Group 752 is located in the La 
Jolla Community Plan area. This site is not included on any government code listings of 
hazardous waste sites. 
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9. Surrounding land uses and setting: Briefly describe the project's surroundings: The 
surrounding land use is predominantly a single dwelling unit residential neighborhood and 
commercial. 

10. Other public agencies whose approval is required (e.g., permits, financing approval, or 
participation agreement.): None 

ENVIRONMENTAL FACTORS POTENTIALLY AFFECTED: 

The environmental factors checked below would be potentially affected by this project, 
--involving arleast oneimpacTiliat is-a-"Poten1ially-Significant Impact"-asinaicatea-15y1lie --- -- -- - - --- --- - -

checklist on the following pages. 

D Aesthetics D Greenhouse Gas D Population/Housing 
Emissions 

0Agriculture and D Hazards & Hazardous Materials D Public Services 
Forestry Resources 

D Air Quality D Hydrology/Water Quality D Recreation 

D Biological Resources D Land Use/Planning D Transportation/Traffic 

~ Cultural Resources D Mineral Resources D Utilities/Service 
System 

D Geology/Soils D Noise ~ Mandatory Findings 
· Significance 

DETERMINATION: (To be completed by Lead Agency) 

On the basis of this initial evaluation: 

D The proposed project COULD NOT have a significant effect on the environment, and a 
NEGATIVE DECLARATION will be prepared. 

~ Although the proposed project could have a significant effect on the environment, there 
will not be a significant effect in this case because revisions in the project have been made 
by or agreed to by the project proponent. A MITIGATED NEGATIVE DECLARATION 
will be prepared. 

D The proposed project MAY have a significant effect on the environment, and an 
ENVIRONMENTAL IMPACT REPORT is required. 
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D The proposed project MAY have a "potentially significant impact" or "potentially 
significant unless mitigated" impact on the environment, but at least one effect (a) has been 
adequately analyzed in an earlier document pursuant to applicable legal standards, and (b) 
has been addressed by mitigation measures based on the earlier analysis as described on 
attached sheets. An ENVIRONMENTAL IMPACT REPORT is required. 

D Although the proposed project could have a significant effect on the environment, because 
all potentially significant effects (a) have been analyzed adequately in an earlier EIR or 
(MITIGATED) NEGATIVE DECLARATION pursuant to applicable standards, and (b) 
have been avoided or mitigated pursuant to that earlier EIR or (MITIGATED) NEGATIVE 
DECLARATION, including revisions or mitigation measures that are imposed upon the 
proposed proje.ct, nothing further is required. · 

I) AESTHETICS- Would the project: 

a) Have a substantial adverse effect 
on a scenic vista? 0 0 D 

The project would not substantially affect a scenic vista since the project would be located under 
the public right of way and would not be visible once constructed. In addition, no designated 
scenic vistas have been identified within the project's Area of Potential Affect (APE). 

b) Substantially damage scenic 
resources, including but not 
limited to, trees, rock 
outcroppings, and historic 
buildings within a state scenic 
highway? 

0 D 0 

As stated in La, the project would be located below grade and are not located within a scenic 
highway. There are no ·scenic resources such as trees, rock outcroppings or historic buildings 
with the project's APE. Therefore none of the project would damage scenic resources. 

c) Substantially degrade the 
existing visual character or quality 
of the site and its surroundings? 

See I a. 
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d) Create a new source of 
substantial light or glare that 
would adversely affect day or 
nighttime views in the area? 

D D D 

The project is located below grade and would not have the potential to create light or glare impacts. 

II) AGRICULTURAL AND FOREST · 
. __ RESOURCES: In dE)termining _____ ·----------··-·--- -·--·--- ----------·------- ·---·---·-·-·- ___ _ 

whether impacts to agricultural· 
resources are significant 
environmental effects, lead agencies 
may refer to the California 
Agricultural Land Evaluation and 
Site Assessment Model (1997) 
prepared by the California 
Department of Conservation as an 
optional model to use in assessing 
impacts on agriculture and 
fam1land. In detern1ining whether 
impacts to forest resources, 
including timberland, are significant 
environmental effects, lead agencies 
may refer to information compiled 
by the California Department of 
Forestry and Fire Protection 
regarding the state's inventory of 
forest land, including the Forest and 
Range Assessment Project and the 
Forest Legacy Assessment project; 
and forest carbon measurement 
methodology provided in Forest 
Protocols adopted by the California 
Air Resources Board. - Would the 
project: 

a) Convert Prime Farmland, Unique 
Farmland, or Farmland of 
Statewide Importance (Farmland), 
as shown on the maps prepared 
pursuant to the Farmland 
Mapping and Monitoring Program 
of the California Resources 
Agency, to non-agricultural use? 
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The project is located within the developed public right of way and is not classified as farmland 
by the Farmland Mapping and Monitoring Program (FMMP). Similarly, lands surrounding the 
project are not in agricultural production and are not classified as farmland by the FMMP. 
Therefore, the project would not convert farmland to non-agricultural uses. 

b) Conflict with existing zoning for 
agricultural use, or a Williamson 
Act Contract? 

See 2.2a 

c) Conflict with existing zoning for, 
or cause rezoning of, forest land 
(as defined in Public Resources 
Code section 1220(g)), timberland 
(as defined by Public Resources 
Code section 4526), or timberland 
zoned Timberland Production (as 
defined by Government Code 
section 51104(g))? 

0 

0 

0 0 

0 0 

The public right of way and land surrounding the project are not zoned as forest land. Therefore, 
the utility project would not conflict with existing zoning for forest land. 

d) Result in the loss of forest land or 
conversion of forest land to non­
forest use? 

0 0 0 

The utility project is loqted within the developed public right of way and the land surrounding 
the proposed project is not designated forest land. Therefore, the project would not convert forest 
land to non-forest use. ' 

e) Involve other changes in the 
existing environment, which, due 
to their location or nature, could 
result in conversion of Farmland 
to non-agricultural use or 
conversion of forest land to non­
forest use? 

0 0 0 

No existing agricultural uses are located in proximity of the project's site that could be affected 
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by the project. Therefore, the project would not convert farmland to non-agricultural uses. 

III. AIR QUALITY- Where available, 
the significance criteria established by 
the applicable air quality management 
or air pollution control district may be 
relied on to make the following 
determinations- Would the project: 

a,) Conflict with or o bstr@j:_ _ __ 
implementation of the 
applicable air quality plan? 

D D D 

Construction of the project could increase the amount of harmful pollutants entering the air 
basin. However, construction emissions would be temporary. In addition, construction Best 
Management Practices (BMPs), such as watering for dust abatement, would reduce construction 
dust emissions by 75 percent. 

The project would not directly generate additional trips to these facilities. With the 
implementation of project BMPs during construction and the lack of operational emissions the 
project would not result in a conflict of air quality plans. 

b) Violate any air quality 
standard or contribute 
substantially to an existing or 
projected air quality violation? 

See III a. 

c) Result in a cumulatively 
considerable net increase of 
any criteria pollutant for 
which the project region is 
non-attainment under an 
applicable federal or state 
ambient air quality standard 
(including releasing emissions 
which exceed quantitative 
thresholds for ozone 
precursors)? 

D 

D 

D D 

D D 

As described above, construction operations could temporarily increase the emissions of dust and 
other pollutants. However, construction emissions would be temporary and it is anticipated that 
implementation ofBMPs would reduce potential impacts related to construction activities to a 
level to less than significant. Therefore, the project would not result in a cumulatively 
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considerable net increase of any criteria pollutant for which the project's region is non­
attainment under applicable federal or state ambient air quality standards. 

d) Expose sensitive receptors to 
substantial pollutant 
concentrations? 

D D D 

Construction operations could temporarily increase the emissions of harmful pollutants, which 
could affect sensitive receptors adjacent to the project. However, construction emissions would 
be temporary and it is anticipated that implementation of construction BMPs would reduce 
potential impacts related to construction activities to minimal levels. Therefore, the project 
would not expose sensitive receptors to substantial pollutant concentrations. 

e) Create objectionable odors 
affecting a substantial number 
ofpeople?. 

D D D 

Operation of construction equipment and vehicles could generate odors associated with fuel 
combustion. However, these odors would dissipate into the atmosphere upo~ release and would 
only remain in proximity to the construction equipment and vehicles temporarily. Therefore, the 
project would not create substantial amounts of objectionable odors affecting a substantial 
number of people. 

IV. BIOLOGICAL RESOURCES­
Would the project: 

a) Have substantial adverse 
effects, either directly or 
through habitat modifications, 
on any species identified as a 
candidate, sensitive, or special 
status species in local or 
regional plans, policies, or 
regulations, or by the 
California Department of Fish 
and Game or U.S. Fish and 
Wildlife Service? 

D D D 

The project is located in urban settings within the developed public right of way. The sewer 
project does not have the potential to impact sensitive species listed in regional plans, policies or 
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regulations. 

b) Have a substantial adverse 
effect on any riparian habitat 
or other community identified 
in local or regional plans, 
policies, and regulations or by 
the California Department of 

D D D 

_ _ ___ Eish and Grune or_U.S~Eish______ __ ______ ______ _____ ____________ ____ _ _ _ _ _ __ _ 
and Wildlife Service? 

No sensitive habitats in this category exist within close proximity to the project location. 

c) Have a substantial adverse 
effect on federally protected 
wetlands as defined by Section 
404 of the Clean Water Act 
(including but not limited to 
marsh, vernal pool, coastal, 
etc.) through direct removal, 
filling, hydrological 
interruption, or other means? 

D D D 

The project is located in the developed public right of way and wetlands would not be affected as 
a result of the scope of this project. Therefore, the project does not have the potential to impact 
these resources. 

d) Interfere substantially with the 
movement of any native 
resident or migratory fish or 
wildlife species or with 
established native resident or 
migratory wildlife corridors, 
or impede the use of native 
wildlife nursery sites? 

D D D 

The project would not result in adverse impacts on wildlife movement in the project areas. As 
mentioned above these project are located in the developed public right of way and do not 
contain wildlife corridors. 

e) Conflict with any local 
policies or ordinances 
protecting biological 
resources, such as a tree 
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preservation policy or 
ordinance? 

The project would not conflict with any local policies or ordinances protecting biological 
resources, such as a tree preservation policy or ordinance. The project areas lack any sensitive 
biological resources and they would not require the removal of any unique or sensitive trees. No 
impact would occur. 

f) Conflict with the provisions of 
an adopted Habitat 
Conservation Plan, Natural 
Community Conservation 
Plan, or other approved local, 
regional, or state habitat 
conservation plan? 

D D D 

The project would not be adjacent to any adopted habitat conservation plan therefore no impacts 
would occur. 

V. CULTURAL RESOURCES- Would 
the project: 

a) Cause a substantial adverse 
change in the significance of an 
historical resource as defined in 
§15064.5? 

D D D 

The purpose and intent of the Historical Resources Regulations of the Land Development 
Code(Chapter 14, Division 3, and Article 2) is to protect, preserve and, where damaged, restore 
the historical resources of San Diego. The regulations apply to all proposed development within 
the City of San Diego when historical resources are present on the premises. CEQA requires that 
before approving discretionary projects, the Lead Agency must identify and examine the 
significant adverse environmental effects, which may result from that project. A project that may 
cause a substantial adverse change in the significance of a historical resource may have a 
significant effect on the environment (Sections 15064.5(b) and 21084.1). ·A substantial adverse 
change is defined as demolition, destruction, relocation, or alteration activities, which would 
impair historical significance (Sections 15064.5(b)(l)). Any historical resource listed in, or 
eligible to be listed in the California Register of Historical Resources, including archaeological 
resources, is considered to be historically or culturally significant. 

Because the potential does exist that cultural material could be found or that traces of recorded 
sites might be uncovered, an archaeological and Native American monitor would be present on 
site during the trenching. The implementation of these mitigation requirements would reduce 
potential impacts to historical resources to below a level of significance and would not result in a 
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substantial adverse change to the significance of a historical resource. 

b) Cause a substantial adverse 
change in the· significance of an 
archaeological resource pursuant 
to §15064.5? · 

See V.a. 

c) Directly or indirectly destroy a 
unique paleontological resource or 
site or unique geologic feature? 

D 

D 

D D 

D D 

Current project plans call for trenching depths that exceed the City of San Diego's CEQA 
Significance thresholds. Therefore a potential for there to be an impact would occur to 
paleontological resources. The implementation of the mitigation requirements included in 
section V of the MMRP would reduce potential impacts to paleontological resources to below a 
level of significance and would not result in a substantial adverse impact. 

d) Disturb any human remains, 
including those interred outside of 
formal cemeteries? 

D D D 

Human remains have not been encountered in this particular area; however archaeological and 
Native American monitoring will be required during all construction related activities. If human 
remains are encountered, all provisions of the MMRP, the California Public Resources Code, and 
the California Health and Safety Code will be implemented to ensure the appropriate treatment 
of any burials or associated grave goods. 

VI. GEOLOGY AND SOILS- Would 
the project: 

a) Expose people or structures to 
potential substantial adverse 
effects, including the risk of loss, 
injury, or death involving: 
i) Rupture of a known 

earthquake fault, as delineated 
on the most recent Alquist­
Priolo Earthquake Fault 
Zoning Map issued by the 
State Geologist for the area or 
based on other substantial 
evidence of a known fault? 
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Refer to Division of Mines 
and Geology Special 
Publication 42. 

The project would be required to utilize proper engineering design and utilization of standard 

construction practices and would ensure that the potential for impacts from regional geologic 
hazards would be less than significant. Therefore, there would be no impact from the rupture of 

a known earthquake fault. 

ii) Strong seismic ground 
shaking? D D D 

The project would not expose people or structures to potential substantial adverse effects, 

including the risk of loss, injury, or death involving strong seismic ground shaking. The design 
of the project would utilize proper engineering design and utilization of standard construction 

practices. Therefore, there would be no impact. 

iii) Seismic-related ground 
failure, including liquefaction? 

D D D 

The design of the project would utilize proper engineering design and utilization of standard 
construction practices. Therefore, there would be no impact from liquefaction. 

iv) Landslides? D D D 

The project would not expose people or structures to the risk of loss, injury, or death involving 
landslides. The design of the project would utilize proper engineering design and utilization of 

standard construction practices. Therefore, there would be no impact. 

b) Result in substantial soil erosion 
or the loss of topsoil? D D D 

Construction of the project would take place within the developed public right of way and all 
disturbances to streets and alleys would be replaced in kind. Therefore there would be no impact 

from soil erosion or loss of topsoil. 

c) Be located on a geologic unit or 
soil that is unstable, or that would 
become unstable as a result of the 
project, and·potentially result in 
on- or off-site landslide, lateral 
spreading, subsidence, 
liquefaction or collapse? 
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The design of the project would utilize proper engineering design and utilization of standard 
construction practices. There would be would be no impact. 

d) Be located on expansive soil, as 
defined in Table 18-1-B of the 
.Uniform Building Code (1994), 
creating substantial risks to life or 

D D D 
___ prQperty_'L ___________________________________________ _ 

The design of the project would utilize proper engineering design and utilization of standard 
construction practices to ensure that there would be no impacts in this category. 

e) Have soils incapable of 
adequately supporting the use of 
septic tanks or alternative waste 
water disposal systems where 
sewers are not available for the 
disposal ofwaste water? 

D D D 

Septic tanks or alternative wastewater systems would not be used. Therefore, no impact with 
regard to the capability of soils to adequately support the use of septic tanks or alternative 
wastewater disposal systems would result. 

VII. GREENHOUSE GAS EMISSIONS 
- Would the project: 
a) Generate greenhouse gas 

emissions, either directly or 
indirectly, that may have a 
significant impact on the 
environment? 

D D D 

The City of San Diego is utilizing the California Air Pollution Control Officers Association 
(CAPCOA) report ''CEQA and Climate Change" (CAPCOA 2009) to determine whether a GHG 
analysis would be required for submitted projects. The CAPCOA report references a 900 metric 
ton guideline as a conservative threshold for requiring further analysis and possible mitigation. 
This emission level is based on the amount of vehicle trips, the typical energy and water use 
associated with projects, and other factors. 

CAPCOA identifies project types that are estimated to emit approximately 900 metric tons of 
GHG's annually. This 900 metric ton threshold is roughly equivalent to 36,000 square feet of 
office space, 11,000 square feet of retail, 50 residential units, and 6,300 square feet of 
supermarkets. Since the sewer pipeline replacement project being considered in this CEQA 
document does not fit the categories listed above the project conducted an independent modeling 
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analysis to determine the level of GHG emissions from the respective project. The Roadway 
Construction Emissions Model is a spreadsheet program created by the Sacramento Metropolitan 
Air Quality Management District to analyze construction related GHGs (i.e. Carbon Dioxide) 
and was utilized to quantify the project's GHG emissions. The model utilizes project information 
(e.g. total construction months, project type and total project area) to quantify GHG emissions 
from heavy-duty construction equipment, haul trucks, and worker commute trips associated with 
linear construction projects. The output of the model is carbon dioxide (C02) which is the major 
contributor of GHGs. 

The Roadway Construction Emissions Model was conducted for this project. The results 
demonstrated that with construction duration of 1 0 months and assuming an anticipated May 
2012 start date, the project would produce 340.3 metric tons of C02 in the first year, and none in 
any other years. The output for the project falls well below the 900 metric ton figure. Therefore, 
based upon the analysis shown above the project would result in a less than significant CEQA 
Greenhouse gas impact and mitigation would not be required. 

b) Conflict with an applicable plan, 
policy, or regulation adopted for 
the purpose of reducing the 
emissions of greenhouse gases? 

D D D 

See VILa. It is anticipated that the project would not conflict with any applicable plans, policies, 
or regulations related to greenhouse gases. There is no impact. 

VIII. HAZARDS AND HAZARDOUS 
MATERIALS- Would the project: 
a) Create a significant hazard to the 

public or the environment through 
routine transport, use, or disposal 
of hazardous materials? 

D D D 

Construction of the project may require the use of hazardous materials (fuels, lubricants, 
solvents, etc.), which would require proper storage, handling, use and disposal; however, the 
project would not routinely transport, use or dispose of hazardous materials. In addition, 
construction standards shall be implemented for any subsurface discoveries to meet local, state, 
and federal standards. Therefore, the project would not have an impact. 

b) Create a significant hazard to the 
public or the environment through 
reasonably foreseeable upset and 
accident conditions involving the 
release of hazardous materials into 
the environment? 

Sewer and AC Water Group 752 
Appendix A - Mitigated Negative Declaration 

. Volume 1 of2 (Rev. Dec. 2014) 

D D D 

13 
971 Page 



See VIII a. 

c) Emit hazardous emissions or 
handle hazardous or acutely 
hazardous materials, substances, 
or waste within one-quarter mile 
of an existing or proposed school? 

SeeVIII a 

d) Be located on a site which is 
included on a list of hazardous 
materials sites compiled pursuant 
to Government Code Section 
65962.5 and, as a result, would it 
create a significant hazard to the 
public or the environment? 

D 

D 

D D 

D D 

The project sites are not included on a list of hazardous materials sites compiled pursuant to 
Government Code Section 65962.5 

e) For a project located within an 
airport land use plan or, where 
such a plan has not been adopted, 
within two mile of a public airport 
or public use airport, would the 
project result in a safety hazard 
for people residing or working in 
the project area? 

D D 

The project is not located within the boundaries of any airport land use plan. 

f) For a project within the vicinity of 
a private airstrip, would the 
project result in a safety hazard 
for people residing or working in 
the project area? 

D D 

D 

D 

The project is not located within 2 miles of a private airstrip. Furthermore, the project is located 
below ground surface and therefore would not result in a safety hazard that would create flight 
hazards. 

g) Impair implementation of or 
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physically interfere with an 
adopted emergency response plan 
or emergency evacuation plan? 

Construction of the project would temporarily affect traffic circulation within the project's APE 
and its adjoining roads. However, an approved Traffic Control Plan would be implemented 
during construction which would allow emergency plans to be employed. Therefore, the project 
would not physically interfere with an adopted emergency response plan or emergency 
evacuation plan. 

h) Expose people or structures to a 
significant risk of loss, injury or 
death involving wildland fires, 
including where wildlands are 
adjacent to urbanized areas or 
where residences are intermixed 
with wildlands? 

D D D 

The project is all located in the developed public right of way and land surrounding the project 
does not contain wildlands that could pose a threat of wildland fires. Additionally, the project 
would not introduce any new features that would increase the risk of fire because the utilities will 
be located underground. 

IX. HYDROLOGY AND WATER 
QUALITY -Would the project: 
a) Violate any water quality 

standards or waste discharge 
requirements? 

D D D 

Potential impacts to existing water quality standards associated with the project would include 
minimal short-term construction-related erosion/sedimentation and no long term operational 
storm water discharge. Conformance to BMPs outlined in the pending Water Pollution Control 
Plan (WPCP) and conformance with the City's Storm water Regulations would prevent or 
effectively minimize short-tenn water quality impacts. Therefore, the project would not violate 
any existing water quality standards or discharge requirements. 

b) Substantially deplete groundwater 
supplies or interfere substantially 
with groundwater recharge such 
that there would be a net deficit in 
aquifer volume or a lowering of 
the local groundwater table level 

Sewer and AC Water Group 752 
Appendix A - Mitigated Negative Declaration 
Volume 1 of2 (Rev. Dec. 2014) 

D D D 

15 
991 Page 



(e.g., the production rate of pre­
existing nearby wells would drop 
to a level which would not 
support existing land uses or 
planned uses for which permits 
have been granted)? 

The project does not propose the use of groundwater. Furthermore, the project would not 

_____________ irltr()~l1c;ea_!ubstantially large amount ()f n~~ il1.1pervLous ~_"llffaces ov~l'_ gr~und that c~uld _______ _ 
interfere with groundwater recharge. Therefore, the project would not substantially deplete 
groundwater supplies or interfere substantially with groundwater recharge. 

c) Substantially alter the existing 
drainage pattern of the site or 
area, including through the 
alteration of the course of a stream 
or river, in a manner, which would 
result in substantial erosion or 
siltation on- or off-site? 

D D D 

The project is located below the surface of the developed public right of way within paved 
streets. Upon completion of the installation of the sewer lines the streets would be returned to 
their preexisting conditions. Therefore the project would not substantially alter any existing 
drainage patterns. 

d) Substantially alter the existing 
drainage pattern of the site or 
area, including through the 
alteration of the course of a strean1 
or river, or substantially increase 
the rate or amount of surface 
runoff in a manner, which would 
result in flooding on- or off-site? 

See IX.c. 

e) Create or contribute runoffwater, 
which would exceed the capacity 
of existing or planned storm water 
drainage systems or.provide 
substantial additional sources of 
polluted runoff? 
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Conformance to BMPs outlined in the pending WPCP and compliance with the City Stormwater 
Regulations would prevent or effectively minimize short-term construction runoff impacts. 
Therefore, the utility project would not contribute runoff water that would exceed the capacity of 
existing storm water systems. 

f) Otherwise substantially degrade 
water quality? D D D 

Conformance to BMPs outlined in the pending WPCP to be prepared for the project and 
compliance with the City's Storm water Regulations would prevent or effectively minimize short­
term water quality impacts and would preclude impacts to water quality . 

. g) Place housing within a 1 00-year 
flood hazard area as mapped on a 
federal Flood Hazard Boundary or 
Flood Insurance Rate Map or 
other flood hazard delineation 
map? 

D 

The project does not propose construction of any new housing. 

h} Place within a 1 00-year flood 
hazard area, structures that would 
impede or redirect flood flows? 

D 

D D 

D D 

The project is not located within the 100 year floodplain, the proposed project does not propose 
any new structures that would impede or redirect flood flows, and therefore would have no 
impact. 

i) Expose people or structures to a 
significant risk of loss, injury or 
death involving flooding, 
including flooding as a result of 
the failure of a levee or dam? 

D D D 

The project would not include any new project features that would increase the risk associated 
with flooding beyond those of the existing conditions. 

j) Inundation by seiche, tsunami, or 
rnudflow? D D D 

The project would not include any new project features that would increase the risk associated 
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with seiche, tsunami, or mudflow beyond those of the existing conditions. 

X. LAND USE AND PLANNING­
Would the project: 
a) Physically divide an established 

community? D D D 

Implementation of the project would involve replacing and installing sewer infrastructure below 
ground and would not introduce any features that could divide an established community. 

- · --Tlierefore;-tlie-project woula nordiviclean estaolisnea community-:-------- ·· -·--·-- -- ----- - --- - ··-

b) Conflict with any applicable land 
use plan, policy, or regulation of 
an agency with jurisdiction over 
the project (including but not 
limited to the general plan, 
specific plan, local coastal 
program, or zoning ordinance) 
adopted for the purpose of 
avoiding or mitigating an 
environmental effect? 

D D D 

The proposed project is consistent with all applicable land use plans, policies, or regulations of 
an agency with jurisdiction over the project and would not conflict with any land use plans. 

c) Conflict with any applicable 
habitat conservation plan or 
natural community conservation 
plan? 

See X. b. 

XI. MINERAL RESOURCES- Would 
the project? 

a) Result in the loss of availability of 
a known mineral resource that 
would be of value to the region 
and the residents of the state? 

D 

D 

D D 

D D 

The areas surrounding the project are not being used for the recovery of mineral resources. 
Similarly, these areas surrounding the project site are not designated for the recovery of mineral 
resources on the City of San Diego General Plan Land Use Map. Therefore, the project would 
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not result in the loss of availability of a known mineral resource. 

b) Result in the loss of availability of 
a locally important mineral 
resource recovery site delineated 
on a local general plan, specific 
plan or other land use plan? 

0 0 0 

The areas surrounding the project sites are not designated for the recovery of mineral resources 
on the City of San Diego General Plan Land Use Map. Therefore, the project would not result in 
the loss of availability of a locally important mineral resource recovery site. 

XII. NOISE- Would theproject result in: 
a) Exposure of persons to, or 

generation of, noise levels in 
excess of standards established in 
the local general plan or noise 
ordinance, or applicable standards 
of other agencies? 

0 0 0 

The development of the project would generate noise from construction but would be temporary 
and transitory in nature. Therefore, sensitive receptors would not be exposed to noise levels in 
excess of any noise regulations. 

b) Exposure of persons to, or 
generation of, excessive ground 
borne vibration or ground borne 
noise levels? 

See XII.a. 

c) A substantial permanent increase 
in ambient noise levels in the 
project vicinity above levels 
existing without the project? 

Please see XII.a. 

d) A substantial temporary or 
periodic increase in ambient noise 
levels in the project vicinity above 
existing without the project? 
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Construction of the project would result 111 a temporary increase in the ambient noise levels in the 
project's vicinity. However, based upon the transitory nature of the sewer project and 
surrounding noise levels in the area resulting from traffic along the streets the increase in 
ambient noise would be less than significant. 

e) For a project located within an 
airport land use plan, or, where 

_ _ __ _ ________ such_a_plan has_no_t_b_e_en_adupted, _______________________ _ 
within two miles of a public 
airport or public use airport would 
the project expose people residing 
or working in the area to 
excessive noise levels? 

D D 

The project area is not located within any airport land use plan. The sewer project would not 
introduce any new features that would expose people residing or working in the project area to 
excessive noise levels beyond those associated with the existing environment. 

f) For a project within the vicinity of 
a private airstrip, would the 
project expose people residing or 
working in the project area to 
excessive noise levels? 

D D D 

The project is not located within approximately 2 miles of a private airstrip. Furthermore, the 
utility project would not introduce any new features that would expose people residing or 
working in the project's area to excessive noise levels beyond those associated with existing 
conditions. 

XIII. POPULATION AND HOUSING­
Would the project: 
a) Induce substantial population 

growth in an area, either directly 
(for example, by proposing new 
homes and businesses) or 
indirectly (for example, through 
extension of roads or other 
infrastructure)? 

D D D 

The project would not extend any existing roadways into an undeveloped area or introduce any 
new roadways that could induce growth. Therefore, the project would not induce substantial 
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population growth. 

b) Displace substantial numbers of 
existing housing, necessitating the 
construction of replacement 
housing elsewhere? 

D D D 

The project would rehabilitate or expand existing sewer lines and would not result in the 

displacement of any existing housing, or otherwise affect existing housing in any way that would 

necessitate the construction of replacement housing. 

c) Displace substantial numbers of 
people, necessitating the 
construction of replacement 
housing elsewhere? 

D D D 

The project would rehabilitate or expand sewer utilities and would not result in the displacement 

of any existing housing, or otherwise affect existing housing in any way that would necessitate 

the construction of replacement housing. 

XIV. PUBLIC SERVICES 
a) Would the project result in 

substantial adverse physical 
impacts associated with the 
provisions of new or physically 
altered governmental facilities, 
need for new or physically altered 
governmental facilities, the 
construction of which could cause 
significant environmental impacts, 
in order to maintain acceptable 
service rations, response times or 
other performance objectives for 
any of the public services: 
i) Fire Protection D D D 

The project would not physically alter any fire protection facilities. Replacement and installation 

of sewer infrastructure would not require any new or altered fire protection services. 

ii) Police Protection D D D 
The project would not physically alter any police protection facilities. Replacement and 

installation of any sewer lines would not require any new or altered police protection services. 
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The project would not physically alter any schools. Additionally, the project would not include 
construction of future housing or induce growth that could increase demand for schools in the 
area. 

v) Parks D D D 

--- ------ -The proj ect-would-not.ph')l'sically_alter_any_parks .. Therefore,_the projecLwould_noLcreate_demand _______ _ 

for new parks or other recreational facilities. 

vi) Other public facilities D D D 

The project would not increase the demand for electricity, gas, or other public facilities. 

XV. RECREATION-
a) Would the project increase the use 

of existing neighborhood and 
regional parks or other 
recreational facilities such that 
substantial physical deterioration 
of the facility would occur or be 
accelerated? 

D D D 

Implementation ofthe sewer project would expand or rehabilitate existing sewer lines. The 
proposed project would not directly generate additional trips to existing recreation areas or 
induce future growth that would result in additional trips to these facilities. Therefore, the 
project would not increase the use of existing recreational areas such that substantial physical 
deterioration of the facility would occur or be accelerated. 

b) Does the project include 
recreational facilities or require 
the construction or expansion of 
recreational facilities, which 
might have an adverse physical 
effect on the environment? 

D D D 

The project would replace and upsize existing sewer lines and does not include the construction 
of recreational facilities or require the construction or expansion of recreational facilities. 

XVI. TRANSPORTATION/TRAFFIC­
Would the project? 

a) Conflict with an applicable plan, 
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ordinance or policy establishing 
measures of effectiveness for the 
performance of the circulation 
system, taking into account all 
modes of transportation including 
mass transit and non-motorized 
travel and relevant components of 
the circulation system, including 
but not limited to intersections, 
streets, highways and freeways, 
pedestrian and bicycle paths, and 
mass transit? 

Construction of the project would temporarily affect traffic circulation within the project's APE 
and its adjoining roads. However, an approved Traffic Control Plan would be implemented 
during construction so that traffic circulation would not be substantially impacted. Therefore, the 
project would not result in an increase of traffic which is substantial in relation to existing traffic 
capacity. 

b) Conflict with an applicable 
congestion management program, 
including, but not limited to level 
of service standards and travel 
demand measures, or other 
standards established by the 
county congestion management 
agency for designated roads or 
highways? 

D D D 

Construction of the project would temporarily affect traffic circulation within the project's APE 
and its adjoining roads. However, an approved Traffic Control Plan would be implemented 
during construct so that traffic would not exceed cumulative or individual level of service. 

c) Result in a change in air traffic 
patterns, including either an 
increase in traffic levels or a 
change in location that results in 
substantial safety risks? 

D D D 

The project does not include any tall structures or new features that could affect air traffic 
patterns or introduce new safety hazards related to air traffic. 

d) Substantially increase hazards due 
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to a design feature (e.g., sharp 
curves or dangerous intersections) 
or incompatible uses (e.g., farm 
equipment)? 

The project will be designed to meet City design standards and, therefore, would meet existing 
levels of safety . 

... _ _ _ _ .. _e) Result in_ina_d_e_quate_emergency _ ----EJ _ ------E]-------EJ------~-- __ . ________ _ 
access? 

Construction of the project would temporarily affect traffic circulation within the project's APE 
and adjoining roads. However, an approved Traffic Control Plan would be implemented during 
construction so that there would be adequate emergency access. 

f) Conflict with adopted policies, 
plans, or programs regarding 
public transit, bicycle, or 
pedestrian facilities, or otherwise 
decrease the performance or 
safety of such facilities? 

D D D 

The project, once completed, would be located below grade and does not have the potential to 
conflict with any alternative transportation programs. 

XVII. UTILITIES AND SERVICE 
SYSTEMS- Would the project: 
a) Exceed wastewater treatment 

requirements ofthe applicable 
Regional Water Quality Control 
Board? 

D D D 

The project would not exceed the requirements of the Regional Water Quality Control Board. 

b) Require or result in the 
construction of new water or 
wastewater treatment facilities or 
expansion of existing facilities, 
the construction of which could 
cause significant environmental 
effects? 

D D D 

The project would not require the construction of any new water or wastewater treatment 
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facilities. 

c) Require or result in the 
construction of new storm water 
drainage facilities or expansion of 
existing facilities, the construction 
of which could cause significant 
environmental effects? 

D D D 

The project would not result in expanded impervious surface area and would not result in 
substantial quantities of runoff which would require new or expanded treatment facilities. 
Therefore, the project would not require the construction of new storm water drainage facilities 
or expansion of existing facilities. 

d) Have sufficient water supplies 
available to serve the project from 
existing entitlements and 
resources, or are new or expanded 
entitlements needed? 

D D D 

The project would not require the use of any permanent water source and, therefore, would not 
impact existing water supplies. 

e) Result in a determination by the 
wastewater treatment provided 
which serves or may serve the 
project that it has adequate 
capacity to serve the project's 
projected demand in addition to 
the provider's existing 
commitments? 

D D D 

The project would not generate wastewater and, therefore, would not impact an existing 
wastewater treatment provider. 

f) Be served by a landfill with 
sufficient permitted capacity to 
accommodate the project's solid 
waste disposal needs? 

D D D 

Construction of the project would likely generate waste associated with construction activities. 
This waste would be disposed of in conformance with all applicable local and state regulations 
pertaining to solid waste including permitting capacity of the landfill serving the project area. 
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Operation of the proposed project would not generate waste and, therefore, would not affect the 
permitted capacity of the landfill serving the project area. 

g) Comply with federal, state, and 
local statutes and regulation 
related to solid waste? 

D D D 

The project would be engineered and designed to comply with all related elements of this 
... category,as-itrelates.to-solid_waste._There_would_he_noimpac.ts. ____ .. ______________________ ·---·· 

XVIII. MANDATORY FINDINGS OF 
SIGNIFICANCE.-

a) Does the project have the 
potential to degrade the quality of 
the environment, substantially 
reduce the habitat of a fish or 
wildlife species, cause a fish or 
wildlife population to drop below 
self-sustaining levels, threaten to 
eliminate a plant or animal 
community, reduce the number or 
restrict the range of a rare or 
endangered plant or animal or 
eliminate important examples of 
the major periods of California 
history or prehistory? 

D D D 

The sewer group job is located adjacent to an area known to contain significant paleontological 
and historicaVarchaeological resources and construction activities associated with the project 
have the potential to impact buried paleontological and archaeological resources. See V.a for the 
related discussion. 

Implementation of the mitigation resources outlined is Section V of the MND would reduce 
potential impacts to historical resources to below a level of significance. 

b) Does the project have impacts that 
are individually limited, but 
cumulatively considerable? 
("Cumulatively considerable" . 
means that the incremental effects 
of a project are considerable when 
viewed in connection with the 
effects of past projects, the effects 
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of other current projects, and the 
effects of probable futures 
projects)? 

When viewed in connection with the effects of other projects in the La Jolla Community 
Planning area, construction trenching within this sewer group job has the potential to impact 
cultural resources which could incrementally contribute to a cumulative loss of non-renewable 
resources. However, with implementation of the mitigation measures identified in Section V of 
the MND, this incremental impact would be reduced to below a level of significance. 

c) Does the project have 
environmental effects, which will 
cause substantial adverse effects 
on human beings, either directly 
or indirectly? 

D D D 

As proposed the utility project does not have the potential to cause substantial adverse effects on 
human beings. 
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INITIAL STUDY CHECKLIST 

REFERENCES 

I. AESTHETICS/ NEIGHBORHOOD CHARACTER 

_x_ City of San Diego General Plan. 

_x_ Community Plan. 

Local Coastal Plan. 

II. AGRICULTURAL RESOURCES & FOREST RESOURCES 

City of San Diego General Plan. 

U.S. Department of Agriculture, Soil Survey - San Diego Area, California, Part I and II, 

1973. 

California Agricultural Land Evaluation and Site Assessment Model (1997) 

Site Specific Report: 

III . AIR QUALITY 

California Clean Air Act Guidelines (Indirect Source Control Programs) 1990. 

_x_ Regional Air Quality Strategies (RAQS) - APCD. 

Site Specific Report: 

IV. BIOLOGY 

_x_ City of San Diego, Multiple Species Conservation Program (MSCP), Subarea Plan, 

1997 

City of San Diego, MSCP, "Vegetation Communities with Sensitive Species and Vernal 

Pools" Maps, 1996. 

_x_ City of San Diego, MSCP, "Multiple Habitat Planning Area" maps, 1997. 

Community Plan - Resource Element. 

California Department ofFish and Game, California Natural Diversity Database, "State 

and Federally-listed Endangered, Threatened, and Rare Plants of California," January 

2001. 

California Department ofFish & Game, California Natural Diversity Database, "State 

and Federally-listed Endangered and Threatened Animals of California," January 2001. 

Sewer and AC Water Group 752 - 28 - 1121 Page 
Appendix A -Mitigated Negative Declaration 
Volume 1 of2 (Rev. Dec. 2014) 



_x_ City of San Diego Land Development Code Biology Guidelines. 

Site Specific Report: 

V. CULTURAL RESOURCES (INCLUDES HISTORICAL RESOURCES) 

_x_ City of San Diego Historical Resources Guidelines. 

_x_ City of San Diego Archaeology Library. 

Historical Resources Board List. 

Community Historical Survey: 

Site Specific Report: 

VI. GEOLOGY/SOILS 

_x_ City of San Diego Seismic Safety Study. 

U.S. Department of Agriculture Soil Survey- San Diego Area, California, Part I and II, 

December 1973 and Part III, 1975. 

Site Specific Report: 

VII. GREENHOUSE GAS EMISSIONS 

_x_ Site Specific Report: California Air Pollution Control Officers Association (CAPCOA). 
2008. "Evaluating and Addressing Greenhouse Gas Emissions from Projects Subject to 
the California Environmental Quality Act" 
Group Job 752- Greenhouse Gas Memo (WBS No. B-00360) 

VIII. HAZARDS AND HAZARDOUS MATERIALS 

_x_ San Diego County Hazardous Materials Environmental Assessment Listing, 

San Diego County Hazardous Materials Management Division 

· FAA Determination 

State Assessment and Mitigation, Unauthorized Release Listing, Public Use Authorized. 

Airport Land Use Compatibility Plan. 

Site Specific Report: 

IX. HYDROLOGY/WATER QUALITY 

Flood Insurance Rate Map (FIRM). 

Federal Emergency Management Agency (FEMA), National Flood Insurance Program­

Flood Boundary and Floodway Map. 

Clean Water Act Section 303(b) list, http://www.swrcb.ca.gov/tmdl/303d lists.html). 
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Site Specific Report: 

X. LAND USE AND PLANNING 

_x_ City of San Diego General Plan. 

_x_ Community Plan. 

_x_ Airport Land Use Compatibility Plan 

City of San Diego Zoning Maps 

____________________ fAA_D_:_et~rrmnation __________________ _ 

XI. MINERAL RESOURCES 

California Department of Conservation- Division of Mines and Geology, Mineral Land 

Classification. 

Division of Mines and Geology, Special Report 153- Significant Resources Maps. 

Site Specific Report: 

XII. NOISE 

Community Plan 

San Diego International Airport - Lindbergh Field CNEL Maps. 

Brown Field Airport Master Plan CNEL Maps. 

Montgomery Field CNEL Maps. 

San Diego Association of Governments - San Diego Regional Average Weekday Traffic 

Volumes. 

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG. 

__K_ City of San Diego General Plan. 

Site Specific Report: 

XIII. PALEONTOLOGICAL RESOURCES 

_x_ City of San Diego Paleontological Guidelines. 

Demere, Thomas A., and Stephen L. Walsh, "Paleontological Resources City of San 

Diego," Department of Paleontology San Diego Natural History Museum, 1996. 

_x_ Kennedy, Michael P., and Gary L. Peterson, "Geology of the San Diego Metropolitan 

Area, California. Del Mar, La Jolla, Point Lorna, La Mesa, Poway, and SW 1/4 
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Escondido 7 1/2 Minute Quadrangles," California Division of Mines and Geology 

Bulletin 200, Sacramento, 1975. 

Kennedy, Michael P., and Siang S. Tan, "Geology ofNational City, Imperial Beach and 

Otay Mesa Quadrangles, Southern San Diego Metropolitan Area, California," Map Sheet 

29, 1977. 

Site Specific Report: 

XIV. POPULATION /HOUSING 

City of San Diego General Plan. 

Community Plan. 

Series 11 Population Forecasts, SANDAG. 

Other: 

XV. PUBLIC SERVICES 

City of San Diego General Plan. 

Community Plan. 

XVI. RECREATIONAL RESOURCES 

_x_ City of San Diego General Plan. 

_x_ Community Plan. 

Department of Park and Recreation 

City of San Diego - San Diego Regional Bicycling Map 

Additional Resources: 

XVII. TRANSPORTATION I CIRCULATION 

_x_ City of San Diego General Plan. 

_x_ Community Plan. 

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG. 

San Diego Region Weekday Traffic Volumes, SANDAG. 

Site Specific Report: 

XVIII. UTILITIES 
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_x_ City of San Diego General Plan. 

_x_ Community Plan. 

XIX. WATER CONSERVATION 

Sunset Magazine, New Western Garden Book. Rev. ed. Menlo Park, CA: Sunset 

Magazine. 
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APPENDIXB 

FIRE HYDRANT METER PROGRAM 

Sewer and AC Water Group 752 
Appendix B - Fire Hydrant Meter Program 
Volume 1 of2 (Rev. Dec. 2014) 

1181 Page 



CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 10F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

1. PURPOSE 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY 

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code ofFederal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.O 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2.7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

3. DEFINITIONS 

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use. (These meters are sometimes referred 
to as Construction Meters.) 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE20F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI55.27 April21, 2000 

3.2 Temporary Water Use: Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule). The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 Yz" swivel connection between the meter 
and fire hydrant. The meter shall not be connected to the 4" port on the 
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation. Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below. All private fire hydrant meters are to be 
phased out of the City of San Diego. All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water 
Works Association (A WW A) standards. 

b. Customers currently using private fire hydrant meters in the City of 
San Diego water system will be allowed to continue using the 
meter under the following conditions: 

1. The customer must submit a current certificate of accuracy 
and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter. 
The serial number shall be plainly stamped on the register 
lid and the main casing. Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

3. All meters shall be locked to the fire hydrant by the Water 
Department, Meter Section (see Section 4.7). 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4. 7). 

5. All meters shall be relocated by the Water Department, 
Meter Section (see Section 4.7). 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis. If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

7. All private fire hydrant meters shall have backflow devices 
attached when installed. 

8. The customer must maintain and repair their own private 
meters and private backflows. 

9. The customer must provide current test and calibration 
results to the Water Department, Meter Shop after any 
repairs. 

10. When private meters are damaged beyond repair, these 
private meters will be replaced by City owned fire hydrant 
meters. 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 

- --------- ------- _________ returned_to_the_customer __ for__repairs. ____ Tesiing_and __ 
calibration results shall be given to the City prior to any re­
installation. 

12. The register shall be hermetically sealed straight reading 
and shall be readable from the inlet side. Registration shall 
be in hundred cubic feet. 

13. The outlet shall have a 2 Y2 "National Standards Tested 
(NST) fire hydrant male coupling. 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 
removed by the City of San Diego, Water Department. All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

4.5 If any fire hydrant meter is used in violation of this Department 
Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action. Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

Process for Issuance 

a. Fire hydrant meters shall only be used for the following purposes: 

1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

c. The City of San Diego allows for the issuance of a temporary fire 
hydrant meter for a period not to exceed 12 months (365 days). An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days. A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending. No extension 
shall be granted to any customer with a delinquent account with 
the Water Department. No further extensions shall be granted. 

d. Any customer requesting the issuance of a fire hydrant meter shall 
file an application with the Meter Section. The customer must 
complete a "Fire Hydrant Meter Application" (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor's license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

e. At the time of the application the customer will pay their fees 
according to the schedule set forth in the Rate Book of Fees and 
Charges, located. in the City Clerk's Office. All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer. Cash will not be accepted. 

f. No fire hydrant meters shall be furnished or relocated for any 
customer with a delinquent account with the Water Department. 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day). For an additional fee, at overtime rates, meters can be 

------~stalled within 24 hours (within one business day). ___ _ 

4.7 Relocation of Existing Fire Hydrant Meters 

a. The customer shall call the Fire Hydrant Meter Hotline (herein 
referred to as "Hotline"), a minimum of 24 hours in advance, to 
request the relocation of a meter. A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter's relocation. 

b. The customer will supply in writing the address where the meter is 
to be relocated (map page, cross street, etc). The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

c. Fire hydrant meters shall be read on a monthly basis. While fire 
hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis. If the account becomes delinquent, 
the meter will be removed. 

4.8 Disconnection of Fire Hydrant Meter 

a. After ten (1 0) months a "Notice of Discontinuation of Service" 
(Tab 3) will be issued to the site and the address of record to notifY 
the customer of the date of discontinuance of service. An 
extension can only be granted in · writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor. If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

b. Upon completion of the project the customer will notify the Meter 
Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances. A work order will be generated 
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for removal of the meter. 

c. Meter Section staff will remove the meter and backflow prevention 
assembly and return it to the Meter Shop. Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

d. Meter Section Staff will contact and notify Customer Services of 
the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance. These charges will be added on 
the customer's final bill and will be sent to the address of record. 
Any customer who has an outstanding balance will not receive 
additional meters. 

e. Outstanding balances due may be deducted from deposits and any 
balances refunded to the customer. Any outstanding balances will 
be turned over to the City Treasurer for collection. Outstanding 
balances may also be transferred to any other existing accounts. 

5. EXCEPTIONS 

5.1 Any request for exceptions to this policy shall be presented, in writing, to 
the Customer Support Deputy Director, or his/her designee for 
consideration. 

6. MOBILE METER 

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters 
will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters. Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below: 

a) Vehicle Mounted Meters: Customer applies for and receives a City 
owned Fire Hydrant Meter from the Meter Shop. The customer 
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection. After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 

___________________ basis_for_meter_ reading_and_on_a_quarterly__basis_for_testing __ oLthe__ _ _ _ _____ _ __ _ 
backflow assembly. Meters mounted at the owner's expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails. 

b) Floating Meters: Floating Meters are meters that are not mounted to 
a vehicle. (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter. At the time of issue, it will be necessary for the 
customer to complete and sign the "Floating Fire Hydrant Meter 
Agreement" which states the following: 

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 

2) Every other month the meter will be read and the backflow will 
be tested. This date will be determined by the start date of the 
agreement. 

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter. The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question. 

Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate 
Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials. Theses deposits and fees will be amended, as needed, 
based on actual costs. Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid. Deposits can 
also be used to cover outstanding balances. 

All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification. 
The Mayor and Council will be notified of any future changes. 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 

8.1 Use of water from any fire hydrant without a properly issued and installed 
fire hydrant meter is theft of City property. Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

8.2 If any unauthorized connection, disconnection or relocation of a fire 
hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15. In the case of a second offense, the customer's fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

8.3 Unauthorized water use shall be billed to the responsible party. Water use 
charges shall be based on meter readings, or estimates when meter 
readings are not available. 

8.4 In case of unauthorized water use, the customer shall be billed for all 
applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 

_ _ _ _ ..... ___ __ _ _____ be_charged_to_the_customer_o(record-(applicant).----------- -··--·-. __ ·- ___ ·- ___ . __ 

Larry Gardner 
Water Department Director 

Tabs: 1. 
2. 

Fire Hydrant Meter Application 
Construction & Maintenance Related Activities With No Return 
To Sewer 

3. Notice of Discontinuation of Service 

Administering Division: 

Subject Index: 

Distribution: 

APPENDIX 

Customer Support Division 

Construction Meters 
Fire Hydrant 
Fire Hydrant Meter Program 
Meters, Floating or Vehicle Mounted 
Mobile Meter 
Program, Fire Hydrant Meter 

DI Manual Holders 
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Application for Fire 

Hydrant Meter 
{EXHIBIT A) . 

NS REQ 

DATE 

METER SHOP {6l9) 527~7449 
Application Date 

Meter Information 

Fire Hydrant Location: (Attach Detailed Map/ /Thomas Bra~. Map Location or Construction drawing.) 

Specific Use of Water: 

Any Return to Sewer or Storm Drain, If so ,.explain: ------.. 
Estimated Duration of Meter Use: 

Company Information 

Company Name: 

Mailing Address: 

City: j State: 

*Business license# 

~ 

I Zip: 

(For Office Use Only) 

=- =r~~:~-~-~~-~ 
-~=r-----~=-=-~--

Requested Install Pate: 

Check Box if Reclaimed Water. 

-

Phone: ( ) ' 

I *Contractor license# 
... ~ 

A Copy of the Contractor's license OR Business License is. required at the time of meter issuance. 
Name and Title of Billing Agent: Phone: ( ) 
{PERSON IN ACCOUNTS PAYABLE) 

Site Contact Name and Title: Phone: ( ) 
~ 

Responsible Party Name: Title: 

Ca!ID# Phone:( ... ) 
-
Signature: Date: ... 
Guarantee~ Payment of all Charge$ Resulting from the us.e of this Meter.lnsttres that emglo~ees of this Organization understand tho Qrog~r use of Fire Hygrant Mgter 

, . 
Fire Hydrant Meter Removal Request 

. -~; 
.. 

CJ . . ReqL\ested Removal Date: 

Provide Current Meter Location if Different from Above: 

Signature: 

Phone: ( ) 

I .City Meter I I Private Meter 

: 
Contract Acct #: 

Meter serial# 

Backflow # 
···-·--·· 
Name: 
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I Title:· I Date: 

I P~ger: ( ) ·' 

Deposit Amount: $936.00 Fees Amount: $ 62.00 
- .. _ 

Mete.r Size: 05 Meter Make and Style: 6~7 

Backflow 
Backflow Size: Mal<e and Style: 
Signature: J Date: 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 

Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 

· -------Hydro-Seeing-------- - ··· ---- ------- ------------- --- ······----· 

Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanlcs 
Water Trucks 
Window Washing 

Note: 
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Date 

Name of Responsible Party 
Company Name and Address 
Account Number: ---------------------

Subject: Discontinuation of Fire Hydrant Meter Service 

Dear Water Department Customer: 

Tab 3 to DI 55.27 

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date. If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 

City of San Diego 
Water Department 
Attention: Meter Services 
2797 Caminito Chollas 
San Diego, CA 92105-5097 

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) __ _ 

Sincerely, 

Water Department 
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Materials Typically Accepted by Certificate of Compliance 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 
13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 
18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 
20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 
22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 
27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 
30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 
33. Epoxy 

Sewer and AC Water_ Group 752 
Appendix C - Materials Typically Accepted by Certificate of Compliance 
Volume 1 of2 (Rev. Dec. 2014) 

1331 Page 



Sewer and AC Water_ Group 752 
Appendix D - Sample City Invoice 
Volume 1 of2 (Rev. Dec. 2014) 

APPENDIXD 

SAMPLE CITY INVOICE 

1341 Page 



Sewer and AC Water Group 752 
Appendix D - Sample City Invoice 
Volume 1 of2 (Rev. Dec. 2014) 

1351 Page 



Sewer and AC Water_ Group 752 
Appendix E - Location Map 
Volume 1 of2 (Rev. Dec. 2014) 

APPENDIXE 

LOCATION MAP 

1361 Page 



SEWER & AC WATER GROUP 752 

Legend 

SENIOR ENGINEER 
LUIS SCHAAR 
619-553-7492 

PROJECT ENGINEER 
BOBAK MADGEDI 
619-533-5241 

--SEWER MAIN REPLACEMENT 

• • • • 1 SEWER MAIN REHABILITATION 

lllllllllliillllill AC WATER REPLACEMENT 

PROJECT MANAGER 
LAlLA NASRAWI 
619-533-4619 

PUBLIC INFORMATION LINE 
619-533-4207 

COMMUNITY NAME: LA JOLLA COUNCIL DISTRICT: 1 
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PUBL(ICWORKS 

DEPARTMENT 
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No Scale 
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SEWER 800360 
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uirements Certification (Discharge Events:::: 325,850 gpd) 

discharge activities related to this project comply with the Regional Water Quality Control Board (RWQCB) Order No. R9-2010-0003, General Permit for Discharges of 
Test Water and Potable Water to Surface Water and Storm Drains as referenced by 

(http://www .waterboards.ca.gov/sandiego/board _decisions/adopted_ orders/20 1 O/R9-20 10-0003. pdf), and as follows: 

Discharged water has been dechlorinated to below 0.1 (mg/l) level; and effluent has been maintained between 6 and 9 
(pH) based on: 

Chlorine 

pH 

Chlorine 

pH 

Chlorine 

pH 

Chlorine 

pH 

Qualified Personnel Conducting Tests (Print Name): 

*Signed: 

By signing, I hereby certifY and affinn under penalty of peijury that all of the statements and conditions for hydrostatic discharge events are correct. 

Project Name: 

any thresholds been exceeded? Per Order No. R9-2010-0003, wonid this be a reportable discharge and must be reported within 24 hours of the event? [Reportable discharge would include violation of maximum ga!Ions per day, any upset which exceeds any 
limit] 
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PART 1 - Template for Rehab Data Collection -Manholes 

70536 3/28/2007 I POLYURETHANE 
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PART 2 - Template for Rehab Data Collection -Sewer Mains 
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PART 3- TEMPLATE FOR REHAB DATA COLLECTION- LATERALS 

50330 
85 

8/22/206 

Sewer and AC Water Group 752 

y 4 3 
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PVC 

~~~-'"'"' "'·-= .., ____ -~-···~- --· ···-~···· ---·-··· ---· - ...... . 

SPIRAL 
WOUND 

WESCO INFRA. 
TECHNOLOGIES, LP 

RlBLOC 
EXAMPLE­
Leave this row in 
the table as it is. 

8/22/2006 
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(FOR ARCHAEOLOGY ONLY) 
Company Name 

Address, telephone, fax 

Date: Insert Date 

To: Name of Resident Engineer 
City of San Diego 
Field Engineering Division 
9485 Aero Drive 
San Diego, CA 92123-1801 

Proje_ctName: _Insert Project Na1ne 

SAP Number (WBS/10/CC): Insert SAP Number 

Drawing Number: Insert Drawing Number 

Invoice period: 
/ 

Work Completed: ~B:.!.:id:!.....!.!it:!:Cet'"""n'--'!N~m~n~b~er!....---"'<f);,:; ~~=~~=~~7:----"'-= 
Amount 

,~"·:!-f'C)'k 

-";;~·'''!:it-

Detailed summary of work complete~~\~n,der t Insertd~tailed description of 
Work related to Archaeology Monitofi~g:~t item. ,~~~,1iote 1 below. 

Sutnmary of charges: 

Description of Services 

Field Archaeolog 

Laboratory Assistan 

S ubtot~k!?We~c 

wolUfcompleted: 
Amol:1i\t'. 

"-"''''="'"' 

Total 
Hours 

40 

2 

Hourly 
Rate 

$84 

$30 

Amount 

$3,360 

$60 

$3,420 

rltc¢bmpleted under this bid item: Insert detailed description of 
gy Curation/Discovery Bid item. See Note 2 below. 

Description of Where work Name 
Services occurred ( onsite 

vs offsite/lab) 

Field Archaeologist Joe Smith 

Laboratory Assistant Jane Doe 

Subtotal 

Total this invoice: $ ------
Total invoiced to date: $ 

yy "" 

Sewer and AC Water_ Group 752 
Appendix i- Sample Archaeology Invoice 
Volume 1 of2 (Rev. Dec. 2014) 

Start Date End Total Hourly Amount 
Date Hours Rate 

8/29/2011 9/2/2011 40 $84 $3,360 

8/29/2011 9/2/2011 2 $30 $60 

$3,420 
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Note 1: 

For monitoring related bid items or work please include summary of construction work that was monitored from Station to 
Station, Native American monitors present, MMC coordination, status and nature of monitoring and if any discoveries were 
made. 

Note 2: 

For curation/discovery related bid items or work completed as part of a discovery and curation process, the PI must provide 
a response to the following questions along with the invoice: 

1. Preliminary results of testing including tentative recommendations regarding eligibility for listing in the California 
Register of Historical Resources (California Register). . 

a. Please briefly describe your application (consideration) of all four Californl~Register criteria. 
• >--' ;<;,;{>" 

b. If the resource is eligible under Criterion D, please define the impodaiifinformation that may be present. 
. "<:!:'''_:'] 

c. 

d. What is the age of the resource? 
);}-c{« 

2. 

Please define types of artifacts to be collected; <1, in~JJ~d~~ Huantity ofbox;s1:~~~~'~sJbmitted to the 
San Diego Archaeological Center (SDACX:H~ . t$pnnel wekrequired? How mrtnyNative 
American monitors were present? *:'.~,;., · l&l\ .,, i;~;::> 

·;;;~l ~~., ·: ":1'~' 
Preliminary results of data recovery and,a 4~±mition ~' q{~M'representatiVe s.~n?-ple. 

·=b , ~;~~: ~- ---= \)-'A _>f 
• l_ ~ --- --'-, :.:~- -:--.::,__ -,. -- --~_):'~ < 

Were specialized studies performed?J;'Je&~e7.d,efine typ((~:i>t~rtifacts to be collected and curated, including 
quantity of boxes to be submitted to thci;SDA;~ ow many1persmmel were required? How many Native 

a. 

e. 

American monitors re present? . . :~, ' .{';].rr'< 

3. 

4. 

5. 
~ :- '"•\ 

'1'''~\> 

i!:l Regi~te~'ctiteria, what is the significance of the resources? 6. 
//l:i~~;J-?~,~;;·,~:?:·r,. -. --=-, __ ., 

· ·f Tor the Qali:(ornia Register, can the resource be avoided by construction? 

mitigation) measures are proposed? Please define data to be recovered (if necessary) 
submitted to the SDAC for curation. Are any specialized studies proposed? 

(After the first invoice, not a! information needs to be re-stated, just revise as applicable). 

Sewer and AC Water_ Group 752 
Appendix I- Sample Archaeology Invoice 
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ATTACHMENT F 

INTENTIONALLY LEFT BLANK 

Sewer and AC Water_ Group 752 
Attachment F- Intentionally Left Blank 
Volume 1 of2 (Rev. Nov. 2013) 
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City of San Diego 
CONTRACTOR'S NAME:._-=B~U~R'::!:-T!::::EC~H~P=---IP::=:E=:-=L~IN=E~I-:;,N:::.,CO~R!...-PO~RA~T!,!:E::..:D::...,.....,.. _______ _ 
ADDRESS:. ______ ~~1~02~2N~D~S~TR~E=E~T~·=E~N~C~IN~IT~A~Sl,~C~A~9~20~2~4 _______ _ 
TELEPHONE NO.: (760) 634-2822 FAX NO.:._---l(..!-:76~0!J..)~63~4:!:....:-2::::4!:...!.1~5 ______ _ 
CITY CONTACT: Eleida Felix-Yackel- Contract Specialist Email: EFelixYackel@sandiego.gov 

Phone No. (619) 533-3449, Fax No. (619) 533-3633 
LNasrawi!RTaleghani/Lad 

CONTRACT 
DOCUMENTS 

FOR 

SEWER AND AC WATER GROUP 752 

VOLUl\1E 2 OF 2 

BID NO.: __________ -'K~--=1.:::...5-...::5.::::.:28~0~-D~B!=!..:B~-...::3 ________ _ 

SAP NO. (WBS/IO/CC): _____ __...:B=::...,1~5~05~8-.l.(W)..!2..,L!.../B!=!..-~0~03~6~0(~S)L---_____ _ 

CLIENTDEPARTMENT: _____ ..:::2=01"'""1'-'-"/2=0~13~----------

COUNCIL DISTRICT: ______ --'1"-----------------

PROJECTTYPE:. ________ ~J~A~/K~B~-------------

THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

~ PHASED -FUNDING 
~ THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 

~ PREVAILING WAGE RATES: STATE C8J FEDERAL 0 
~ APPRENTICESHIP 

THIS BID~[(l>WQ ~~11:\Ul~~"f ll~ Bll SUBMfTT!B~ [(1>W ['f',S INTIIETY 
RREER ff® ~~:UlODB l (b~~!BR PAUB E®l. TIME. ~A"fE, AN~ ij®tGATI~N 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, patinership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, pminership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(1) Name under which business is conducted ___________________ _ 

(2) Signature (Given and surname) of proprietor------------------

(3) Place of Business (Street & Number)-------------------

(4) City and State ____________________ Zip Code __ _ 

(5) Telephone No. ________ ....__ __ _ Facsimile No. ------------

(6) Email Address--------------------------

Sewer and AC Water Group 752 
Bid I Proposal 
Volume 2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

IF A PARTNERSHIP, SIGN HERE: 

(1) Name under which business is conducted------------------

(2) Name of each member of partnership, indicate character of each partner, general or special 
(limited): 

(3) Signature (Note: Signature must be made by a general partner) 

Full Name and Character of partner 

(4) Place of Business (Street & Number)-------------------

(5) City and State-----------------Zip Code _____ _ 

(6) Telephone No. ____________ Facsimile No. _________ _ 

(7) Email Address--------------------------

IF A CORPORATION, SIGN HERE: 

(1) Name under which business is conducted BURTECH PIPELINE INCORPORATED 

rinted Name) 

PRESIDENT & CEO 
(Title of Officer) 

(Impress Corporate Seal Here) 

(3) Incorporated under the laws of the State of _ ___::C:..:...A=L~IF_;O:::::..R~N.:.:..IA..:__ _________ _ 

( 4) Place of Business (Street & Number) ____ 1.:....:0::.=2:....:2=-:.N..:.:D=---=S...:..T.:...:R=E=E:..:..T ________ _ 

Sewer and AC Water Group 752 
Bid I Proposal 
Volume 2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

( 5) City and State --=E:....:.N=C'-'-IN'-'--IT'-'-A=S~C-'--'A=L'-'-1 F-=0-'-R"'-'N:..:.:..IA_,____ _____ Zip Code 92024 

(6) Telephone No. _---.~.(_,_,76:::..::0~)--"'6""'"34~-=-2:::.!82=.!:2=------ Facsimile No. _ _,_(_,_76=0::...t.)-=6c::.3-'-4--=2:..:.4..:...15=----

(7) Email Address -----'b.:...:u:.;..::d;;_:;d"'--y"""@=b-"u.:...:rt..::...ec=h=p...:..~:iP:...;:e=lin'-'-e""'".=co=m'-'----------------

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classification(s) to perform the work described in these 
specifications: 

LICENSE CLASSIFICATION __ C=--=L=-A..:.::S....::S-=-A-'------------------

LICENSE NO. _ _.:..7....:...18=2=0=2 ___ _ EXPIRES ---"-'JA'--!!N....:..;U::..:.A..:.:..R.!..!Y--03::....!.1 ___ ,, 2016 

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN): _...::;:3"  ___________ _ 

Email Address: ____ _,b"""u'""'d'-"'d.J--'y@=b'-"-u'-"rte~c~h""p-'-"'ip~e.!.!!lin_,_,e"-".c""'o"'"'m'-'----------------

THIS PROPOSAL MUST BE NOTARIZED BELOW: 

I certify, under penalty of perjury, that the representations made herein regarding my State 
Contractor's license number, classification and expiration date are true and correct. 

SUBSCRIBED AND SW~RN TO BEFORE ME, THIS _ _;._1_---__ DAY OF }11ttA-C!j._, 2--tJ (f 
Notary Pub)ijh and for the County of ~ tlu-j,Q 

.~~_ UVJ~ 

Sewer and AC Water Group 752 
Bid I Proposal 
Volume 2 of2 (Rev. Oct. 2014) 
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BIDDlNG DOCUl'v.IENTS 

BID BOND 

K.J.'\fOW AIL MEN BY THESE PRESENTS, 

That BURTECH PIPELINE, INCORPORATED as Principal, and 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY as Surety, are 
held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum oflO% 
OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, 
firmly by these presents. 

'<VHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required 
under the bidding schedule(s) of the OWNER's Contract Documents entitled 

SEWER AND AC WATER GROUP 752, BID NO. K-15-5280-DBB-3 

NOW. 'IBEREFORE, if said Principal is awarded a contract by said OWNER and, within the time 
and in the manner required in the ''Notice Inviting Bids" enters into a written Agreement on the form 
of agreement bound with said Contract Documents, :furnishes the required certificates of insurance, 
and furnishes the required Performance Bond and Payment Bond, then this obligation shall be null 
and void, othe!Wise it shall remain in full force and effect. In the event suit is brought upon this bond 
by said OWNER and OV'lNER prevails~ said SuretY shall pay all costs incurred by said OWNER in 
such suit, including a reasonable attorney's fee to be fixed by the court. 

SIGNED AND SEALED, this __ ___.:2::.:..N.:..::D;..__ ___ day of __ ~M:.:_A:.:_R ....... C_H _ _, 20~1_5 _ 

BURTECH PIPELINE, INCORPORATED (SEAL) 
(Principal) 

NORTH AMERICAN SPECIALTY 
INSURANCE COMPANY (SEAL) 

(Surety) 

By: /fCttVO' ~ 

Sewer and AC Water Group 752 61 Page 
Bid Bond 
Volume 2 of2 (Rev. Oct. 2014) 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE§ 1189 

• 
A notary public or other officer completing this certificate verifies only the identity of the Individual who signed the 
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California 

County of SAN DIEGO 

On __ _;3:..:..;/2=/=-20=--1=-=5 ____ before me, ___ M_IC_H_E_L_L_E_M_._B_A_S_U_IL-'-, _N_O_T_A_R_Y_P_U_B_L_IC ___ _ 

Date Here Insert Name and Title of the Officer 

personally appeared __________ M_A_R_K_D_. _IA_T_A_R_O_L_A ___________ _ 

Name(e) of Slgner(s) 

who proved to me on the basis of satisfactory evidence to be the personts) whose name(s) is/-are 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 
his/herltheir authorized capacity~, and that by his/her/their signaturets) on the instrument the person (e), 
or the entity upon behalf of which the person(&) acted, executed the instrument. 

Place Notary Seal Above 

I certify under PENALTY OF PERJURY under the laws 
of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

Signature ~.;&Aflv 7,1, lf ~ 
SignatJfe of Notary Public 

-----------------------------oPTIONAL-----------------------------
Though this section is optional, completing this information can deter alteration of the document or 

fraudulent reattachment of this form to an unintended document. 

Description of Attached Document 
Title or Type of Document: Document Date: _______ _ 
Number of Pages: Signer(s) Other Than Named Above: ___________ _ 

Capacity(ies) Claimed by Signer(s) 
Signer's Name: MARK D. IATAROLA Signer's Name:------------

· D Corporate Officer - Title(s): ______ _ 0 Corporate Officer - Titl.e(s): ______ _ 
D Partner - 0 Limited 0 General 0 Partner - D Limited 0 General 
D Individual IZl Attorney in Fact 0 Individual D Attorney in Fact 
D Trustee D Guardian or Conservator 0 Trustee 0 Guardian or Conservator 

D Other:-------------- 0 Other: ____ _ 
Signer Is Representing: ________ _ Signer Is Representing: ---------



NAS SURETY GROUP 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY 
WASHINGTON INTERNATIONAL INSURANCE COMPANY 

GENERAL POWER OF ATTORNEY 

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under 
Jaws of the Slate of New Hampshire, and ha'ving its principal office in the City of Manchester, New Hampshire, and Washington International 
Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of 
Schaumburg, Illinois, each does hereby make, constitute and appoint: 

JOl-IN G. MALONEY, HELEN MALONEY, MICHELLE M. BASUJL, 

GLENDA J. ROONEY, and MARK D.IATAROLA 

JOINTLY OR SEVERALLY 

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings 
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by 
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the 
amount of: 

FIFTY MILLION ($50,000,000.00) DOLLARS 

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of 
Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held 
on the 9th of May, 2012: 

"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President, 
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named 
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them 
hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is 

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attomey or to any 
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be 
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached." 

B {;4J2 .. 
y-=---c--~--'-:-~=--,.,---:-:-:--:-,-.----,---:-:--

Steven P. Anderson, Scniol' Vice President of Washington International Insurance Company 
& Seniol' Vice President of No1·th American Specialty Insurance Company 

··'7 ·. ·<.---::/' 
By "'"",...~c~,-~...--.~-

Davld M, Layman, Vice Presldeltt ofWashingtonlntemationnllnsurance Company 
& Vice President of North Amedcau Specialty Insumnce Company 

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their 
official seals to be hereunto affixed, and these presents to be signed by their authorized officers this 2.lli_day of . May , 20_1±_. 

State of Illinois 
County of Cook ss: 

Nor·th Amer·ican Specialty Insurance Company 
Washington Intel'llational Insurance Company 

On this~ day of May , 20~ before me, a Notary Public personally appeared Steven P. Anderson , Senior Vice President of 
Washington International Insurance Company and Senior Vice President ofNOJih American Specialty Insurance Company and David M. Layman, 
Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company, 
personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and 
acknowledged said instrument to be the voluntary act and deed of their respective companies. 

"OFFrCIALSEAL'' 
DONNA D. SKLENS 
Notary Public, State of 111Jnols 
MyCommission Expires 10/06/2015 

Donna D. Sklens, Notary Public 

I, Jeffrey Goldberg , the duly elected Assistant Secretary of North American Specialty Insurance Company and Washington 
lntemational Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North 
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect. 

IN WITNESS WHEREOF, I have set my hand and affixed the seals ofthe Companies this 2ND day of MARCH , 20 15 . 

~;I ;)/ j"/ ?~J' pi'}' '/ c:// ./~', .... ,:;,: (.' . ., ...... ~ .... ·-·;-:.;.,_ ... -· 
,;/> ;-·;- "'"" - c::;,:::;: .. ~:;> 

Jeffrey Goldberg, Vice President & Assistant Secretary of 
Washington Intemational Insunmce Company & North Americru1 Specialty Insurance Company 



California Ackitowledgittent Form 

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the 
document to which this ct;rtificate is attached, and not the tnllhfulncss, accuruc~·· or validity of that document. 

State ofC<~li · tnia J2u 'I ~~ )., j\. :iS. 
County of 'l.'Lu-.~;)YJ ·----

I certify under PENALTY OF PERJURY under the laws of tile State of California that the foregoing 
paragraph is true and correct. 

Seal 

ARTHUR P. ARQUILLA f 
Commission No. 2051358 n 

NOTA~~~~~~~O~~J~~NIA §,!. 
Commissiov:expiresJanuary, 7, 2018 ~ 

Optional Information 
To help prevent fraud, it is recommended that ymt prnvidc information about the allnchcd document below. 

"*•This is ill11 required under California Stale notary public law.••• 

Document Title: _____ #of Pages: ___ _ 

Notes 

------------------·------------



BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 
State of California ) 

) ss. 

County of __ --=S"--A:.:...:Nc...:D:....:.I=EG=-=-0 ___ ) 

______ .;.;..D.....:O....:.M;_;_;I-'-N"-IC'---J'-. B_U_;_.;_R'-'-T'-'E....:.C-'-H'----------' being first duly sworn, deposes and 

says that he 0fX;fie is ------'P-'R __ E_S-'-I_D_E_N_;_T_&-'--'C-'-E_O'------- of the pmiy making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or ai1yone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder· has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

Sewer and AC Water Group 752 
Non-collusion Affidavit 
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BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

[KJ The undersigned certifies that within the past 1 0 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

Contractor Name: _ _.!:!.B~U.wRc...LT.=E~C.!..JH'-..!P_!I.!..._P.=E.=.L!..!..:IN!...!:E:..JIC!...CN~C~O~R~P....,:,O=:_!RA~T.wE=..!D~-------------

Certified By DOMINIC J. BURTECH 
Name 

I 

USE 

Sewer and AC Water Group 752 
Contractors Certification of Pending Actions 
Volume 2 of2 (Rev. Oct. 2014) 

Title __,_P__,_R=E=S=ID=E=N.!..!T___,&"'-=C=E=O __ 

Date __ 0-'-/....!...~--~--~ ~_(_) I_S_.., _ 

81 Page 



BIDDING DOCUMENTS 
r 

EQUAL BENEFITS ORDINANCE For additional information, contact: 

CERTIFICATION OF COMPLIANCE CITY OF SAN DIEGO 
EQUAL BENEFITS PROGRAM 

202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

Company Name: BURTECH PIPELINE INCORPORATED Contact Name: DOMINIC J. BURTECH 

Company Address: 102 2ND STREET, ENCINITAS, CA 92024 Contact Phone: (760) 634-2822 

Contact Email: pipemaster?@cox.net 

CONTRACT INFORMA'fiON 

Contract Title: SEWER & AC WATER GROUP 752 Start Date: JULY 2015 

Contract Number (if no number, state location): K-15-5280-DBB-3 End Date: FEB. 2016 

The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certifY they will provide and 
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 

• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 
• Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child care; 

travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 

• Contractor shall post notice of firm's equal benefits policy in the workplace and notifY employees at time of hire and during open 
enrollment periods. 

·• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 

• Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www.sandiego.gov/administration. 

Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

lZJ I affirm compliance with the EBO because my firm (contractor must select one reason): 

(/g Provides equal benefits to spouses and domestic partners. 
D Provides no benefits to spouses or domestic partners. 

D Has no employees. 

D Has collective bargaining agreement(s) in place prior to Janumy 1, 2011, that has not been renewed or 
expired. 

D I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verifY my firm 
made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notifY employees of 
the availability of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make 
every reasonable effoti to extend all available benefits to domestic patiners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent 
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of perjmy under laws of the State of California, I certifY the above information is true and correct. I further certifY that my 
firm understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for the duration of the 
contract or pay a cash equivalent if authorized by the City. ..., /. £ /, ..... 

~ ~ 

Sewer and AC Water Group 752 
Equal Benefits Ordinance Certification of Compliance 
\lnlnmP ') nf''1 (p,, rlr-t '1()111\ 

Date 

(Rev 02/15/2011) 
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BIDDING DOCUMENTS 

The Bidder agrees to the construction of Sewer and AC Water Group 752, for the City of San Diego, in accordance with these contract documents for the 
prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and contracts valued at 
$500,000 9r less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the number of 
days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

Item Quantity Unit 

1 1 LS 

2 1 LS 

3 1 LS 

4 1 AL 

5 1 LS 

6 1 AL 

7 40 TON 

8 850 SF 

9 195,350 SF 

10 1,500 LB 

11 10 CY 

12 6 EA 

13 2 EA 

Sewer and AC Water Group 752 
Proposal (BID) 
Volume 2 of2 (Rev. Oct. 2014) 

NAICS 
Payment 
Reference 

524126 2-4.1 

238990 7-9.1.1 

237310 7-10.2.6 

237310 7-10.2.6 

532490 9-3.4.1 

9-3.5 

237310 302-3.2 

237310 302-5.2.1 

237310 302-4.12.4 

237310 302-14.5 

237310 302-6.8 

237310 303-5.10.2 

237310 303-5.10.2 

Description Unit Price Extension 

BASE BID 

Bonds (Payment and Perfonnance) >< $ '2-o' C5L7tJ . -

Video Recording of Pre-existing Conditions >< $ 61 r41<:;. -

Traffic Control >< $ I~ I (Jlrt) • ~ 

Portable Changeable Message Signs (PCMS) >< $ 3,500.00 -Type I 

Mobilization >< $ Hill'-\. ~D 

Field Orders - Type II >< $ 57,752.00 

Asphalt Pavement Repair $ -:2.-'3. S' . - $ Of,l.fcro. ~ 

Pavement Restoration Adjacent to Trench $ iO ·- $ cg ;Stro. -

Rubber Polymer Modified Slurry Type II and I 

$ o-'jS $ &<6 ,""31'2. s 0 Stripping 

Crack Seal $ u\_.l;o $ ic..l- 2-S"O.-
I 

Concrete Pavement $ 400-- $ 4 ,Ol!"iJ'-

Curb Ramp Type A with Detectable Warning 
$ 3-o-uo .- $ 1~/'ilrO ,-Tiles I 

Curb Ramp Type Case A with Detectable 
$ 3,01J0-· ~ $ (, I \:)J){) . -W aming Tiles 
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Item Quantity Unit 

14 9 EA 

15 2 EA 

16 5 EA 

17 350 SF 

18 1 LS 

19 350 CY 

20 250 TON 

21 300 TON 

22 2,923 LF 

23 2,068 LF 

24 29 EA 

25 1 EA 

26 17 EA 

27 84 EA 

28 1 EA 

29 1 EA 

Sewer and AC Water Group 752 
Proposal (BID) 
Volwne2 of2 (Rev. Oct. 2014) 

Payment 
NAICS 

Reference 

237310 303-5.10.2 

237310 303-5.10.2 

237310 303-5.10.2 

237310 303-5.9 

237110 306-1.1.6 

237110 306-1.2.1.1 

237310 306-1.5.1 

237110 306-1.6 

237110 306-1.6 

237110 306-1.6 

237110 306-1.8.6 

237110 306-1.8.6 

237110 306-1.9.1 

237110 306-1.9.1 

237110 306-1.9.1 

237110 306-1.9.1 

BIDDING DOCUMENTS 

-I 
Description Unit Price Extension 

Curb Ramp Type C-2 with Detectable 
$ -:3>11 0\)' - $ J.-1, qcro . _ 

Warning Tiles 

Curb Ramp Type C-1 with Detectable 
$ 3;VTJO.- $ &,0\J\) ' -

Warning Tiles 

Curb Ramp Type D with Detectable Warning 
$ .:Ijs-cro.- $ 1'1.., <; 00'-Tiles 

Alley Apron $ i'2-- $ 4,-zc-o . -

Trench Shoring >< $ \o 1av--Q .. -

Additional Bedding $ 0 -?.-'5 $ '37 '~0 

Temporary Resurfacing $ 1'2-0 . - $ 301 c::rt.,."'l) . -

Imported Backfill $ ~.- $ t,~rro--

8-Inch Sewer Main $ j)t;·- $ 334- J ) lfS, . -

8-Inch Sewer Main, Special Strength SDR-
$ I&S·- $ 34-1, 2.2.\:l. -26 

Manholes (4'X3') with PVC Lined $ <6/IS(JQ'- $ 232 1 C5\)\l · -

Connection to Existing Manhole and 
$ 'l,~erv-- $ '2- ,s;-ou . -

Rechanneling 

4-Inch Sewer Lateral & Cleanout (Alley) $ ..2(1()10 • - $ ~ ,q6i).-

4-Inch Sewer Lateral & Cleanout (Street) $ .;21qcro-- $ ~Lf-~.~ .-
4-Inch Sewer Lateral & Cleanout (Alley) 

$ "{-( s;; (;1"0 • ~ $ 4,s-uv.-Over 7-feet Depth 

4-Inch Sewer Lateral & Cleanout (Street) 
$ 4;l<YD .~ $ 4tiOD --Over 7-feet Depth 
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Item Quantity Unit 

30 3 EA 

31 1,975 LF 

32 5181 LF 

33 5,181 LF 

34 5,181 LF 

35 6 EA 

36 2 EA 

37 11 EA 

38 30 CY 

39 100 LF 

40 200 SF 

41 1 EA 

42 98 EA 

43 98 EA 

44 98 EA 

45 98 EA 

Sewer and AC Water Group 752 
Proposal (BID) 
Volume 2 of2 (Rev. Oct. 2014) 

NAICS 
Payment 

Reference 

237110 306-5.3 

237110 306-5.3 

237310 306-9.7 

237110 306-9.7 

237110 500-1.1.9 

237110 500-1.2.7 

237110 500-1.2.7 

237110 500-2.10.2 

237310 300-1.4 

237110 303-5.9 

237110 303-5.9 

237110 306-1.9.1 

237110 500-1.6.6 

237110 500-4.9 

237110 500-1.6.6 

237110 500-1.6.6 

BIDDING DOCUMENTS 

Description Unit Price Extension 

Abandon Existing Manhole Outside of 
$ \I %CJl?,- $ s;; I 1-f-OIJ " ~ Trench 

Abandon and Fill Existing 6-Inch Sewer 
$ G.S'D $ i'2,<6~/.SL7 Main Outside of Trench Limit 

Cleaning and Video Inspecting Pipeline and 
$ t.t;D $ li/1\.So Culverts 

Cleaning and Video Inspecting Pipeline and 
$ \.01) $ ~~~~l.-Culverts for Acc~tance 

Rehabi1ate 8-Inch Sewer Main $ ;t.g,.- $ 14-t;' ,oeoz. r-
Point Repair for Existing 8-Inch Sewer Main $ r:,CJ1JV. - $ 3D I CJl::l'Q . -

Additional Point Repair for Existing 8-Inch 
$ ).- $ 2. -Sewer Main 

Rehabilate Existing Manhole $ 2.,vtc.fY.- $ 32,3gl.{,-

Additional Pavement Removal and Disposal $ /._ $ 30--
' 

Additional Curb and Gutter $ '3'6. ·- $ 3}~0ll· - I 

Additional Sidewalk Removal and 
$ 

Replacement q, 5'"0 $ l/1av.~ 
! 

4-Inch Sewer Lateral Connection $ ~60'- $ S'o-o·-

Lateral Launch Video $ 7o . .- $ G,!f:.Coo.-

Service Lateral Connection and Sealing $ i,CJVD.- $ 41S,O\JD.-

Televising Lateral For Final Acceptance $ ~-- $ 4-, "[c:m . ,-

Rehabilitae 4-Inch Sewer Lateral $ 2 ;01::10 _ ....... $ l cr Cq rD'5\) . -
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Item Quantity Unit 

46 2 EA 

47 1 EA 

48 1 LS 

49 1 LS 

50 1 LS 

51 1,917 LF 

52 200 CY 

53 1,917 LF 

54 5 DAYS 

55 1 AL 

56 1 AL 

57 1 EA 

58 3 EA 

59 485 SF 

60 1,300 LF 

61 196 LF 

62 29 EA 

Sewer and AC Water Group 752 
Proposal (BID) 
Volume 2 of2 (Rev. Oct. 2014) 

NAICS 
Payment 

Reference 

237110 500-1.6.6 

237110 500-1.6.6 

541330 701-13.9.5 

237990 701-13.9.5 

237110 704-4 

541330 707-3 

541330 707-5 

541330 707-2 

541330 707-1 

541330 707-4 

334290 2-11.1.6 

237110 306-1.6 

237110 306-1.6 

237310 303-5.9 

237110 306-1.6 

237110 306-1.6 

237110 306-1.6 

BIDDING DOCUMENTS 

Description Unit Price Extension 

Lateral Point Repairs Less than 7-feet $ \~~-- $ --z-..1 01:70 . ~ 

Lateral Point Repairs Over 7-feet $ 3 ;<:5ti\) . - $ 3,01J0. -
Water Pollution Control Program >< $ ~,-Development 
Water Pollution Control Program ><== $ ,;21 ~tm ~ ,-Implementation 
Sewage Bypass and Pumping Plan >< $ l1SG"D· ~ (Diversion Plan) 

Paleontological Monitoring Program $ 3-&0 $ G1qo,. '2.-b 

Paleontological Mitigation and Excavation $ 3()-- $ C:.,Ol:n? . --

Archeological and Native American 
$ }2.-- $ ~?poL\.-Monitoring Program 

Suspension ofWork-Resources $ \.- $ £---

Archeological and Native American >< $ 10,000.00 
Mitigation and Curation Ty_pe -1 

Remote Control Camera Inspection-Type II >< $ 18,000.00 

8-Inch Gate Valve Class 250B $ t,l c;t7.- $ l,ls-o,-

12-Inch Gate Valve Class 250B $ _;)I<~;~.- $ ~;o/50,-

Cross Gutter $ 1?--- $ 0,.3o:s--

12-lnch Water Main, Class 305 $ lOD··- $ \~;000 .~ 

8-Inch Water Main, Class 305 $ g,q.- $ n , Lfi.fL{. -
I 

1-Inch Water Service $ ~13'2-0,-- $ &1,2.<60 .-
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Item Quantity Unit 

63 1 EA 

64 2 EA 

65 1,496 LF 

1 2 EA 

2 1 LS 

Sewer and AC Water Group 752 
Proposal (BID) 
Volume 2 of2 (Rev. Oct 2014) 

NAICS 

237110 

237110 

237110 

237110 

237110 

BIDDING DOCUMENTS 
, 

Payment 
Description Unit Price Extension 

Reference 

306-1.6 
6-Inch Fire Hydrant Assembly & Marker-2 

$ /,crtJD·.- $ l,mm--Port 

306-18 2-Inch Blow offValve Assembly $ ~otro.- $ iDp{)\).-

708-6 
Handling and Disposal ofNon-Friable 

$ tD.-- $ 1'-\/l&o.-Asbestos Material 

ESTIMATED TOTAL BASE BID $ 2/-132 _OC().( ) 0 
ADDITIVE ALTERNATE "A" 

600-1.4.9 
Cut, Plug and Reconnection by the 

$ q,OLJ--o -~ $ I <6 i CfD\) . __... Contractor 

600-1.2.2.1 0 High-lining by the Contractor ~ $ i~ 1cmo . .-

ESTIMATED TOTAL ADDITIVE ALTERNATE "A" $ 3~ ;r::r:;o. C5\: 

ESTIMATED .TOTAL BASE BID PLUS ADDITIVE ALTERNATE "A" $ 2j4C05.CC )J .0(:; 
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BIDDING DOCUMENTS 

TOTAL BID PRICE FOR BID (Items 1 through 65, plus Additive Alternate A, 1 through 2 inclusive) amount written in words: 

l!A30 t-Ai\li ~ fuve-v t-\v'-~YJ <;\ vM vkflv-e_ fu01J.-~ · Oo\t O'Y-> cqr-JZ ~ ~\..._ 
u 

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid fonn. If an addendum or addenda 
has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The following 
~~n~hwebrenrecci~dandare~know~d~d~ili~b~=---~-~~~~---------------------------

The names of all persons interested in the foregoing proposal as pr~cipals are as follows: 

DOMINIC J. BURTECH - PRESIDENT & CEO 

JULIE J. BURTECH - EXEC. VP & SECRETARY 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state 
true name of finn, also names of all individual co-partners composing finn; if Bidder or other interested person is an individual, state first and last names 
in full. 

Bidder: BURTECH PIPELINE INCORPORATED 

Title: DOMINIC J. BURTECH PRESIDENT & CEO 

Business Address: 102 2ND STREET, ENCINITAS, CA 92024 

Place of Business: ENCINITAS, CALIFORNIA 92024 

Place of Residence: ENCINITAS CALIFORNIA 92024 

Signature: 
1 (7 ~ 

Sewer and AC Water Group 752 
Proposal (BID) 
Volume2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

NOTES: 

A. The City shall detennine the low Bid based on the Base Bid, plus Additive Alternate "A". 

B. After the low Bid has been detennined, the City may, at its sole discretion, award the Contract for the Base Bid alone or for the Base Bid plus any 
combination of alternates. 

C. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line out, or 
"white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal. 

D. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for further 
consideration. 

E. Blank spaces must be filled in, using figures. Bidder's failure to submit a price for any Bid item that requires the Bidder to submit a price shall 
render the Bid non-responsive and shall be cause for its rejection. 

F. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two (2) 
decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

G. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product of the 
Quantity x Unit Price and the Extension, the product shall govern. 

H. In the case of inconsistency or conflict, between the sums ofthe Extensions with the estimated total Bid, the sum ofthe Extensions shall govern. 

I. Bids shall not contain any recapitulation ofthe Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals will not 
be considered unless called for. 

J. Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

Sewer and AC Water Group 752 
Proposal (BID) 
Volume 2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below-the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall Jist only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

Name: tf\c. G~h COJvc,v..\-h n'~ 
j I • 

1 Address: ?0 'B Of( ~ 1.\-<iSil? I Oe__9\ ':)(\0- (' I i-J/.p... 
City: ~\ en: JC.\Y'I State: VA 

Zip: O).')..o '2-.) Phone: U>\::1- ~?:.- 3~ (f 

Email: mw m ~ •rfl C..S\i0 ~:W. l'01'Y\ 

Name: S' ofe- -F \_. 'i :!<-
Jl Address: ll\ Ga-lli W tAL~ \:>e-'3' I C~ v t ~ <i ').ego! 

City: ~ i c..,(f"' State: Cl\ . 
Zip: "\'2-02 '2.. Phone: to\ l1- 1\-\- 3\pi.\-1.\-
Email: bob&~ v...& S''Cl\'1~~\-\l~. L• 

I~?:--? 1. "'4q5_5V I 

~ . \ $\0 ~OD · IY'V I 
~\~ 0'\l> 

:'E:. Lb£ I 

.su~,E. I 

01\"') 

CAT") 

,.· ·.,~~~ei{'ik;:':·.· 
'>".JOINT ··' . 

· .VENTURE 
P ARTNERSIIIJ:> ., . 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

0 As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Sewer and AC Water Group 752 
Fonn AA 35- List of Subcontractors 
Volume2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below. the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

Address: \'\D\0 ?vLOov) Roo-d-. 1\ i 

City: FoVJ~ State:~ 
Zip: ,')-OCDq.- PhoneU -Col'\-- <b9-\'1 
Email: \:. o,. \.U.( 

,, Name: YB5' C6Dc.j'Q:;f,__ 1(\c. · 
Address: <"6~ \ -Kv..X\i\ Dr. 5\--e • 2.oi.-~ 
City: ~ \f\ c;+...., 

.lc_,....,._ 

~-\'<0-~ i'Z-1350 1011 

Urv';)\~C/ff <i!<tS'J-lD 

"DOI~f~; ~~{~i~··f;: ·i~i~E· 
P..rc}."-.-o 1 

N c*'tv'-t. .ll 
\?ch.Dn~~\~JJ\ "4\ 101 ?.0D 
\Y\~+Di~ 

Cu'(\o 

(2_~ I'Y\': _$ I ~ P-L\-l3C5V. (, 

-yy.v..ck,.{) 

SL-BE C-{~ 

t:SL.:~ c:.-n-~ 

':''''''2:~c~,~~; ': 
; JOINT<. 

'.:·. VEN'IURE ... 

'',' PARJJ'IJ<:R~I!If. 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

~ As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Sewer and AC Water Group 752 
Form AA 35- List of Subcontractors 
Volume 2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the Bidder shall list below-the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

Address: j>·O Bo-g._ ?-'f~ V 
City: 'IS:t ~Qv) State:._CA __ _ 

Zip: OjW2-i Phone: CPtq-Lf-tts·l1S' 
Email: B-<s\t~ 

·Name: ~ ·SuA{ /:..<;:ptv:. l+ 
Address:~~ ln.rv-s.d-CA\e.. \:>nvQ.. • 
City: ~lcr, \[J S:\::r-.. State:._OA-=-=----:--

Zip: 0\ \q l b Phone: (.rlq • 4'20 - i'<6~4 
Email: J" r-..c..~ 053?~\j=~x in<;.~ 

ll ';<(S~l, s;hiv~~ I <t: In~.<% 

~~ ·7 $'\ IZ'S t.:. S'tu.'VV'v~ lq, G>z.., ()"1)P . oo· 

·Ei.W~E}Dn.E;•; 
:>VBJ.t''i'bnE · · "I :·:!:!<WHE 
. ~:E';s~BE(SQn, i .. C;:¢~)'1~.~ ... ..,. 

. ;W()SB ·HUBZolie ': .· 
::::·.',·.· .. ··' ... · '· .. ·'···· 
o~;;))yo;;n<D .. 

s:~.- ~:c. 01) 

SvV!:f:- O'(TV] 

:·: :; : ~~·i~k·~~;: •.••• :. 
. ,JQINT': .... 

••· VENTURE . 
····~ARTN,E~Smr: 

---.. 

CD As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

(?) As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the Bidder shall list below-the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be perfonned shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 
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CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages iif the Bidder fails to submit the required proof of certification. 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the Bidder shall list below the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess' of 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

DOLLAR VALUE MBE, WBE, DBE, CHECK IF 
TYPE OF 

OF DVBE,OBE, WHERE JOINT NAME, ADDRESS AL'ID TELEPHONE NU)\1BER CONSTRUCTOR SUBCONTRACTOR SUBCONTRACT ELBE, SLBE, SDB, CERTIFIED VENTURE OF SUBCONTRACTOR OR DESIGNER LICENSE NUMBER WORK (MUST BE WoSB, HUBZone, (£) 
PARTNERSHIP ORSDVOSB<D FILLEDOUn 
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Name: 

Address: 

City: State: 

Zip: Phone: 

Email: 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

a> As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages ifthe Bidder fails to submit the required proof of certification. 
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BIDDING DOCUMENTS 

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting participation percentages shall list 'the 
Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have the name, locations (City) and the DOLLAR VALUE of the 
Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials and supplies unless vendor manufactures or substantially alters materials and supplies in which 
case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 
60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive I 00% credit. If no indication provided, listed firm will be credited at 60% of the listed dollar value for purposes of 
calculating the Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed 
firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages. 
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Nrune:. ________________________ ___ 

Address:. ________________________ _ 

City: State:. ___ _ 

Zip: Phone: ____________ _ 

Email: _______________________ ___ 

Name: ______________ __ 

Addr~s:. ________________________ _ 

City: State:. _____ __ 

Zip: Phone:. _______ __ 

Email: ______________ _ 

<D As appropriate, Bidder shall identifY Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE,SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

@ As appropriate, Bidder shall indicate ifVendor/Supplier is certified by: 

City of San Diego 
Califomia Public Utilities Commission 
State of Califomia' s Department of General Services 
State ofCalifomia 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of Califomia Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
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BIDDING DOCUMENTS 

SUBCONTRACTORS ADDITIVE/DEDUCTIVE ALTERN ATE (USE ONLY WHEN ADDITIVE ALTERNATES ARE REQUIRED) 

Bidder shall list all Subcontractors described in the Bidder's Base Bid whose percentage of work will increase or decrease if alternates are selected for award. Bidder shall also list additional 
Subcontractors not described in the Bidder's Base Bid who, as a result of the alternates, will perfonn work or labor, or render services, or specially fabricate and install a portion [type] of work or 
improvements in an amount in excess of0.5% .. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are 
seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

Nmne: ________________________ ___ 

Address: ________________________ _ 

City: State: ___ _ 

Zip: Phone:. ____________ _ 

Email: 

Name: 

Address: State: ___ 
City: 
Zip: ___ _ Phone: ____________ __ 

Email: 

!!; ';',!':!,'!,''(>F ]::!!!' ( .h·lj : '~~~~~~~·~;E;; ' 
, S{)/J~.ONTRACT >• EL~E SLBE~ ~DB, •. 
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<D As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

0 As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State ofCalifomia 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CHECK IF 
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.. VENTURE 
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WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participations percentages ifthe Bidder fails to submit the required proof of certification. 
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