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The engineering Specifications and Special Provisions contained herein have been prepared by or 
under the direction of the Professional Engineer: 
 
 
 
 
 
 
 
 
 

 
 
 
 
 



 

 

((((((((((((((((((( ATTENTION ))))))))))))))))))) 
 
The 2010 edition of the City of San Diego Standard Specifications for Public Works Construction 
(“The WHITEBOOK”) now contains the following distinct Contract Documents: 
 

1) Equal Opportunity Contracting Program Requirements - This Contract Document sets forth 
the standard requirements for the City’s equal opportunity contracting program. When 
additional requirements by the funding source e.g., federal or state agencies are physically 
included in the contract documents or by reference and there is a discrepancy, the funding 
source requirements shall govern unless specified otherwise in the Special Provisions. 
 

2) City Supplement  – The City Supplement shall be used in conjunction with the Standard 
Specifications for Public Works Construction (“The GREENBOOK”), 2009 Edition.  The 
specifications contained in City Supplement take precedence over the specifications 
contained in The GREENBOOK, 2009 Edition. 
 
Certain parts of the City Supplement have been highlighted in yellow for the convenience of 
the users only and shall not affect the interpretation of the Contract. 

 
To obtain The GREENBOOK contact the publisher at: http://www.bnibooks.com 
 
The WHITEBOOK is available only in electronic format under Engineering Documents and 
References at:  http://www.sandiego.gov/engineering-cip/  
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This table is intended to serve as a convenient tool for listing forms and documents required at 
different times.  It is neither exhaustive nor must be considered a Contract Document by itself.  
Therefore, the users must review the entire Contract Documents and become familiar with the 
required documentation and the submittal schedule associated with each document. 
 
Bidder’s attention is directed to the City’s Municipal Code §22.0807(e),(3)-(5) for important 
information regarding required documentation. 
 
The specified EOC forms are all available for download from the EOC Program’s web site at: 
 
http://www.sandiego.gov/eoc/forms/index.shtml 
 

ITEM WHEN BY WHAT 

1. BID DUE DATE/TIME ALL BIDDERS Proposal (Bid) 

2. BID DUE DATE/TIME ALL BIDDERS Bid Bond 

3. BID DUE DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed By Bidder and 
Submitted with Bid under 23 USC 112 and PCC 7106 

4. BID DUE DATE/TIME ALL BIDDERS Contractors Certification of Pending Actions 

5. BID DUE DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of Compliance 

6. BID DUE DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

7. BID DUE DATE/TIME ALL BIDDERS Form AA40 - Named Equipment/Material Supplier 
List 

8. WITHIN 3 WORKING DAYS 
OF BID OPENING WITH 
GOOD FAITH EFFORT 
DOCUMENTS 

ALL BIDDERS SLBE-ELBE Good Faith Documentations  

9. WITHIN 3 WORKING DAYS 
OF BID OPENING WITH 
GOOD FAITH EFFORT 
DOCUMENTS 

ALL BIDDERS Form AA60 – List of Work Made Available 

10. WITHIN 5 WORKING DAYS 
OF BID OPENING 

ALL BIDDERS Contractor’s Experience and Past Project 
Documentation per Section 807-1.2 and 807-1.3 

11. WITHIN 10 WORKING 
DAYS AFTER RECEIPT BY 
BIDDER OF CONTRACT 
FORMS 

APPARENT LOW 
BIDDER 

Names of the principle individual owners of the 
Apparent Low Bidder  

12. WITHIN 10 WORKING 
DAYS AFTER RECEIPT BY 
BIDDER OF CONTRACT 
FORMS 

APPARENT LOW 
BIDDER 

If the Contractor is a Joint Venture, the following 
information must be submitted: 

o   Joint Venture Agreement 

o   Joint Venture License 

13. WITHIN 10 WORKING 
DAYS AFTER RECEIPT BY 
BIDDER OF CONTRACT 
FORMS 

APPARENT LOW 
BIDDER 

Form BB05 - Work Force Report  

14. WITHIN 10 WORKING 
DAYS AFTER RECEIPT BY 
BIDDER OF CONTRACT 
FORMS 

 

 

APPARENT LOW 
BIDDER 

Contract Forms - Agreement 
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ITEM WHEN BY WHAT 

15. WITHIN 10 WORKING 
DAYS AFTER RECEIPT BY 
BIDDER OF CONTRACT 
FORMS 

APPARENT LOW 
BIDDER 

Contract Forms - Payment and Performance Bond 

16. WITHIN 10 WORKING 
DAYS AFTER RECEIPT BY 
BIDDER OF CONTRACT 
FORMS 

APPARENT LOW 
BIDDER 

Certificates of Insurance and Endorsements 

17. WITHIN 10 WORKING 
DAYS AFTER RECEIPT BY 
BIDDER OF CONTRACT 
FORMS 

APPARENT LOW 
BIDDER 

Contractor Certification - Drug-Free Workplace  

18. WITHIN 10 WORKING 
DAYS AFTER RECEIPT BY 
BIDDER OF CONTRACT 
FORMS 

APPARENT LOW 
BIDDER 

Contractor Certification - American with Disabilities Act  

19. WITHIN 10 WORKING 
DAYS AFTER RECEIPT BY 
BIDDER OF CONTRACT 
FORMS 

APPARENT LOW 
BIDDER 

Contractors Standards - Pledge of Compliance  

20. AT LEAST 30 DAYS PRIOR 
TO PRE-CONSTRUCTION 
MEETING 

CONTRACTOR Contractor’s Qualifications per Section 800 

21. BY 5th OF EACH MONTH CONTRACTOR Form CC20 - Monthly Employment Report  

22. BY 5th OF EACH MONTH CONTRACTOR Form CC25 - Monthly Invoicing Report  

23. PRIOR TO ACCEPTANCE CONTRACTOR Form CC10 - Contract Change Order (CCO)  

24. PRIOR TO ACCEPTANCE CONTRACTOR Form CC15 - Final Summary Report 

25. PRIOR TO ACCEPTANCE CONTRACTOR Affidavit of Disposal 
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SPECIAL NOTICE 
SMALL LOCAL BUSINESS ENTERPRISES (SLBE)  

AND  
EMERGING LOCAL BUSINESS ENTERPRISES (ELBE)  

PROGRAM 

1. INTRODUCTION.  This contract is subject to the requirements of the SLBE Program as specified 
in the SLBE-ELBE section of the City’s EOCP Requirements included in The WHITEBOOK. 

1.1. The Bidders are required to review The WHITEBOOK and become familiar with the 
detailed specifications including the required documentation and the submittal 
schedule as related to SLBE-ELBE program. 

2. AMENDMENTS TO THE CITY’S GENERAL EOCP REQUIREMENTS. 

III. Equal Employment Opportunity Outreach Program (A).  DELETE in its entirety 
and SUBSTITUTE with the following: 

A. Competitive Bids. If a contract is competitively solicited, the Apparent Low 
Bidder shall submit a Work Force  Report (Form BB05) or an Equal 
Employment Opportunity (EEO) Plan, within 10 Working Days after receipt 
by the Bidder of Contract forms to the City for approval as specified in the 
Notice of Intent to Award letter from the City. 

3. AMENDMENTS TO THE CITY’S EOCP SLBE-ELBE REQUIREMENTS. 

VIII. Subcontracting Efforts Review and Evaluation (2b)).  DELETE in its entirety and 
SUBSTITUTE with the following: 

b) “Make information of forthcoming opportunities available to SLBE-ELBE 
firms and arrange time for contracts and establish delivery schedules, where 
requirements permit, in a way that encourages and facilitates participation by 
SLBE-ELBE firms in the competitive process.  This includes posting 
solicitations for bids or proposals for a minimum of 10 Working Days before 
the Bid or Proposal due date.” 

VIII. Subcontracting Efforts Review and Evaluation (3) and (4).  DELETE in its 
entirety and SUBSTITUTE with the following: 

3. Good Faith Effort Documentation Requirements 

If the stated SLBE-ELBE subcontractor participation percentages are not 
met, the Bidder shall submit, within 3 Working Days of the Bid opening, 
information necessary to establish adequate good faith efforts were taken to 
meet the contract subcontractor participation percentages.  The required 
documentation includes the following: 

A. SLBE-ELBE WRITTEN SOLICITATION REQUIREMENTS 

Bidders must solicit SLBE-ELBE firms on the City’s approved 
SLBE-ELBE list. Solicitations for subcontract/vendor work must 
comply with the following requirements: 
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1. The solicitation must be project specific, dated and include bid 
number and project name.  Solicitations mu st b e made to th e 
SLBE-ELBE firms at least 10 business days prior to bid opening. 

1.1. Broadcast solicitation is acceptable. 

2. Solicitation must state which items or portions of work the 
bidder is requesting subcontractor/vendor pricing.   

2.1 It is the bidder’s responsibility to demonstrate that 
enough work sufficient to meet the SLBE-ELBE 
participation percentage was made available to 
SLBE-ELBE firms. The bidder should make as 
many items of work available as possible to meet the 
SLBE-ELBE participation percentage, and at a 
minimum an amount of work equal to the SLBE-
ELBE participation percentage.  If necessary to 
reach the SLBE-ELBE participation percentage, the 
work should include those items normally performed 
by the bidder with its own forces, supplies and even 
items with a dollar value below 1/2 of 1% of the total 
bid.  Bidders shall utilize Form AA60 to demonstrate 
compliance with this requirement and submit the 
completed form with Good Faith Effort documentation. 

3. Solicitation must state that plans and specs are available at no 
cost to interested SLBE-ELBE firms and how to obtain them. 

4. Solicitations must state that assistance is available from the 
bidder for SLBE-ELBE firms in obtaining necessary 
equipment, supplies, or materials.  

5. Solicitations must state that assistance is available from the 
bidder for SLBE-ELBE firms in obtaining bonding, lines of 
credit or insurance. 

6. Bidder must solicit ALL City of San Diego Certified SLBE-
ELBE firms who have the NAICS code for the 
subcontractor/vendor work sought by the general contractor.   

6.1. Bidders are not required to contact SLBE-ELBE 
firms that are noted as “General Contractor Only – 
Does not provide services as a subcontractor” in the 
PRISM compliance database or on the listing 
provided on the City website. 

7. Bidders must provide copies of ALL solicitations with one of 
the following forms of verification that the solicitations 
were s ent:  a)  If mailed: provide copies of the metered 
envelopes or certified mail receipts b) If faxed: provide 
copies of the fax transmittal confirmation sheet(s) c) If 
emailed: provide copies of the email delivery confirmation 
sheet(s).  No credit shall be given for error messages, busy, 
cancelled, undeliverable, etc.  
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7.1. When utilizing broadcast method bidder must clearly 
identify SLBE-ELBE firm on verification 
documentation submitted with GFE. 

B. SLBE-ELBE WRITTEN SOLICITATION FOLLOW UP REQUIREMENTS 

Bidders must follow-up with all SLBE – ELBE firms that were 
notified of the subcontracting/vendor opportunities to determine their 
level of interest and commitment to bid the project.  When following 
up with the SLBE – ELBE firms, the bidder must do the following: 

1. Follow up communications must start no less than 5 business 
days prior to bid opening. 

2. Bidders must make at least three follow-up telephone calls to 
each SLBE – ELBE firm.   

2.1.  Bidders are not required to make and/or may stop 
making follow-up telephone calls once the SLBE-
ELBE firm has provided written verification accepting 
or declining to bid the project.  Written verification 
from SLBE-ELBE firm must be project specific. 

2.2.   Bidders must provide copy of written verification 
received from SLBE-ELBE firms with Good Faith 
Effort documentation. 

2.3.  Submit a telephone log, as proof of telephone calls, 
with the following requirements: project name, name 
of person making the phone call, name of firm 
contacted, contact person’s name, date of call, time of 
call, and details of conversation. 

C. SUBCONTRACT AWARD SUMMARY 

Bidders must act in good faith with interested SLBE-ELBE firms 
and may only reject bids for legitimate business reasons.  The bidder 
must submit the following documentation: 

1. A DETAILED summary sheet which includes bid item 
number, scope of work, subcontractor/vendor name, bid 
amount, certification type, subcontractor/vendor selection 
and reason for selection / non-selection of all the 
subcontractors/vendors that responded.   

2. Copies of all subcontract/vendor bids received including bids 
for areas of work that were not included in the outreach and 
bids from both certified and non-certified 
subcontractors/vendors. If the Bidder decides to Self-
Perform a scope of work, the Bidder MUST submit a 
detailed bid to show that the Bidder’s price is competitive to 
the price of the subcontractors/vendors that responded to 
outreach efforts.      All verbal bids MUST be substantiated 
by corresponding written bid from subcontractors/vendors. 
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D. OUTREACH ASSISTANCE  REQUIREMENTS 

Written notice of subcontractor/vendor opportunities must be 
forwarded to local organizations or groups to assist with outreach 
efforts.  When contacting local organizations or groups, the Bidder 
must do the following: 

1. Contact a minimum of 5 local organizations or groups to 
provide assistance in contacting, recruiting and using SLBE-
ELBE firms by written notice.  For a listing of organizations 
or groups offering assistance, please visit the City of San 
Diego Equal Opportunity Contracting home page at 
http://www.sandiego.gov/eoc/ 

2. Written notice must indicate the date of the notice and name of 
the local organization or group.  Written notices must be 
forwarded to the organizations or groups at least 10 business 
days prior to bid opening. 

3. Written notice must state which items or portions of work 
the bidder is requesting subcontractor/vendor pricing. 

3.1.  It is the bidder’s responsibility to demonstrate that 
enough work sufficient to meet the SLBE-ELBE 
participation percentage was made available to SLBE-
ELBE firms.  The bidder should make as many items 
of work available as possible to meet the SLBE-ELBE 
participation percentage, and at a minimum an amount 
of work equal to the SLBE-ELBE participation 
percentage.  If necessary to reach the SLBE-ELBE 
participation percentage, the work should include those 
items normally performed by the bidder with its own 
forces, supplies and even items with a dollar value 
below 1/2 of 1% of the total bid.  Bidders shall utilize 
Form AA60 to demonstrate compliance with this 
requirement and submit the completed form with Good 
Faith Effort documentation. 

4. Written notice must state that plans and specs are available at no 
cost to interested SLBE-ELBE firms and how to obtain them. 

5. Written notice must state that assistance is available from the 
bidder for SLBE-ELBE firms in obtaining necessary equipment, 
supplies, or materials. 

6. Written notice must state that assistance is available from the 
bidder for SLBE-ELBE firms in obtaining bonding, lines of 
credit or insurance. 

7. Bidders must provide copies of ALL notices with one of the 
following forms of verification that the notices were sent:  a) If 
mailed: provide copies of the metered envelopes or certified mail 
receipts b) If faxed: provide copies of the fax transmittal 
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confirmation sheet(s) c) If emailed: provide copies of the 
email delivery confirmation sheet(s).  No credit shall be given 
for error messages, busy, cancelled, undeliverable, etc.  

XI. Suppliers.  Last paragraph, DELETE in its entirety and SUBSTITUTE with the 
following:   

For the purpose of achieving the mandatory subcontractor participation 
percentage, the City will not account for the Field Orders, Additive or 
Deductive, and Allowance Bid Items (when shown by the City as Allowance 
– Type II in the Bid and Proposal forms) in the calculation. Allowance – 
Type I Bid Items are part of the Base Bid integral to the SOW. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES.  The Bidders are 
encouraged to take positive steps to diversify and expand their subcontractor 
solicitation base and to offer contracting opportunities to all certified Subcontractors 
including SLBEs, ELBEs, DBEs, MBEs, WBEs, DVBEs and OBEs. 

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor 
participation percentages to enhance competition and maximize 
subcontracting opportunities.  For the purpose of achieving the 
mandatory subcontractor participation percentages, a recommended 
breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also 
been provided to achieve the mandatory subcontractor participation 
percentages: 

1. SLBE participation 5.2% 

2. ELBE participation 9.2% 

3. Total mandatory participation 14.4% 

4.2 For the purpose of achieving the mandatory subcontractor 
participation percentage, the City will not account for the Field 
Orders, Additive or Deductive, and Allowance Bid Items (when 
shown by the City as Allowance – Type II in the Bid and Proposal 
forms) in the calculation. Allowance – Type I Bid Items are part of 
the Base Bid integral to the SOW.  

5. PRE-BID CONFERENCE.  A Pre-Bid Conference is scheduled for this contract as 
specified in the Invitation to Bids.  The purpose of this meeting is to inform Bidders of the 
submittal requirements and provisions relative to the SLBE Program.  Bidders are strongly 
encouraged to attend the Pre-Bid Conference to better understand the Good Faith Effort 
requirements of this contract. 
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6. MANDATORY CONDITIONS.  Bid will be declared non-responsive if the Bidder fails 
the following mandatory conditions. 

a. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document; OR  

b. Bidder’s submission of Good Faith Effort documentation demonstrating the Bidder 
made a good faith effort to outreach to and include SLBE-ELBE Subcontractors 
required in this document within 3 Working Days of the Bid opening if the overall 
mandatory participation percentage is not met.   

7. BID DISCOUNT.  This contract is not subject to the Bid Discount program as described in 
The WHITEBOOK, SLBE-ELBE Program Requirements, Section IV(2).  

8. RESOURCES.  The current list of certified SLBE-ELBE firms can be found on the 
EOC Department website at http://www.sandiego.gov/eoc/ 
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CITY OF SAN DIEGO, CALIFORNIA 
 

INVITATION TO BIDS 
 
1. RECEIPT AND OPENING OF BIDS: Bid(s) will be received at the Public Works Contracting 

Group at 1200 THIRD AVENUE, SUITE 200, SAN DIEGO, CA 92101 UNTIL 2:00 PM ON 
AUGUST 22, 2012 for performing work on the following project (Project): 

 
JUNIPER STREET SIDEWALK PROJECT 

 
2. DESCRIPTION OF WORK:  The Work involves furnishing all labor, materials, equipment, 

services, and other incidental works and appurtenances for the construction of the Project as 
described below: 
 
Construction of Sidewalk, Guardrail Retaining Wall, Drainage Inlet, and Driveway modifications 
 
The Work shall be performed in accordance with: 
 

• Bid No. K-13-5353-DBB-3 and Plans numbered 35365-1-D through 35365-17-D, 
inclusive. 

 
3. ENGINEER’S ESTIMATE:  The Engineer’s estimate of the most probable price for this 

contract is $730,000.00. 
 

4. LOCATION OF WORK:  The location of Work is Citywide unless specified otherwise as follows: 

Juniper Street between Westland Avenue and 33rd Street. 
 

5. CONTRACT TIME:  The Contract Time for completion of the Work shall be 90 Working Days. 
 

6. CONTRACTOR'S LICENSE CLASSIFICATION:  In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the Bid is 
submitted.  Failure to possess the specified license(s) shall render the Bid as non-responsive and 
shall act as a bar to award of the Contract to any Bidder not possessing required license(s) at the 
time of Bid. 
 
The City has determined the following licensing classification(s) for this contract: 
 

• CLASS A 
 

7. PRE-BID CONFERENCE: There will be a Pre-Bid Conference to discuss the scope of the 
Project, bidding requirements, and Equal Opportunity Contracting Program requirements and 
reporting procedures in the Public Works Contracting Group, Conference Room at 1200 Third 
Avenue, Suite 200, San Diego, CA 92101 at 10:00 AM, on AUGUST 1, 2012. 
 
All potential bidders are encouraged to attend. 
 
To request a copy of the agenda on an alternative format, or to request a sign language or oral 
interpreter for this meeting, call the Public Works Contracting Group at (619) 236-6000 at least 
5 Working Days prior to the Pre-Bid Conference to ensure availability. 
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8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 
 
1. STANDARD SPECIFICATIONS 
 

Document No. Filed Description 

PITS0504091 05-04-09 Standard Specifications for Public Works Construction (The 
GREENBOOK), 2009 Edition 

PITS090110-1 09-01-10 City of San Diego Standard Specifications for Public Works 
Construction (The WHITEBOOK), 2010 Update * 

AEC1231064 12-31-06 California Department of Transportation, Manual of Uniform 
Traffic Control Devices (MUTCD 2006) 

769023 09-11-84 Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause 

 
NOTE:  The City of San Diego Supplement, 2010 Update now consolidates various City Public 
Works Construction Standard Specifications which in the past were included in the Supplementary 
Special Provisions.  The Bidders’ attention is directed to this edition of the City Supplement for a 
close review to ensure no important information is missed for the preparation of the Bids. 
 
2. STANDARD DRAWINGS 
 

Document No. Filed Description 

AEC1230163 12-31-06 City of San Diego Standard Drawings* 

N/A Varies City Standard Drawings - Updates Approved For Use (when 
specified)* 

AEC0925061 09-25-06 Caltrans 2006 U.S. Customary Unit Standard Plans 
 
NOTE:  *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/engineering-cip. 
 

9. WAGE RATES:  Prevailing wages are not applicable to this project unless specified otherwise 
on the cover page of these specifications and when included in these specifications.  See Funding 
Agency Provisions that follow this Invitation to Bids for more information. 
 
 
 

 
Tony Heinrichs, Director 
Public Works Department 
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INSTRUCTIONS TO BIDDERS 

1. PREQUALIFICATION OF CONTRACTORS:  The contractor(s) who intend to submit Bid or 
Proposal in response to this Invitation to Bids, or RFP’s for GRC or As-Needed Design-Build 
Task Orders valued over $50,000, must be pre-qualified for the total amount proposed, inclusive 
of all alternate bid items or the specified Task Order limits prior to the date of Bid submittal. 

Bids from contractors who have not been pre-qualified as applicable, and Bids that exceed the 
maximum dollar amount at which contractors are pre-qualified, will be deemed non-responsive 
and ineligible for award or a Task Order authorization. Complete information and 
prequalification questionnaires are available at: 

http://www.sandiego.gov/engineering-cip/services/consultcontract/prequal.shtml 

The completed questionnaire, financial statement, and bond letter or a copy of the contractor’s 
SLBE-ELBE certification and bond letter, must be submitted no later than 2 weeks prior to the 
bid opening to the Public Works Department - Engineering & Capital Projects Prequalification 
Program, 1010 Second Avenue, Suite 1200, San Diego, CA 92101.  For additional information or 
the answer to questions about the prequalification program, please contact David Stucky at 
619-533-3474 or dstucky@sandiego.gov. 

2. CONTRACTOR REGISTRATION:  Prospective bidder(s) as well as existing contractors and 
suppliers are required to register with the City’s EOCP. Refer to 2-17, “CONTRACTOR 
REGISTRATION” for details. 

3. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral comment 
shall be of any force or effect with respect to this solicitation. The changes to the Contract 
Documents through addendum are made effective as though originally issued with the Bid. The 
Bidders shall acknowledge the receipt of Addenda on the form provided for this purpose in the Bid. 

4. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Invitation to Bids at 
any time, and further reserves the right to reject submitted Bids, without giving any reason for 
such action, at its sole discretion and without liability.  Costs incurred by the Bidder(s) as a result 
of preparing Bids under the Invitation to Bids shall be the sole responsibility of each bidder.  The 
Invitation to Bids creates or imposes no obligation upon the City to enter a contract. 

5. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2 unless specified otherwise 
such as as-needed contracts e.g., GRC in the Contract Documents. 

6. SUBMITTAL OF “OR EQUAL” ITEMS:  See 4-1.6, “Trade Names or Equals.” 

7. AWARD PROCESS:  The Award of this contract is contingent upon the Contractor’s 
compliance with all conditions precedent to Award, including the submittal of acceptable 
insurance and surety bonds pursuant to San Diego Municipal Code § 22.3007.  If the responsible 
Bid does not exceed the City's engineering estimate, the City will, in most cases, prepare contract 
documents for execution within 3 weeks of the date of the Bid opening and award the Contract 
within 5 Working Days of receipt of properly executed Contract, bond, and insurance documents. 

This contract is deemed to be awarded, and effective, only upon the signing of the Contract by the 
Mayor or designee of the City. 
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8. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” which requires 
the Contractor to perform not less than the amount therein stipulated with its own forces.  Failure 
to comply with these requirements may render the Bid non-responsive and ineligible for award. 

9. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/engineering-
cip/services/consultcontract/advertising.shtml.  Plans and Specifications for this contract are also 
available for review in the office of the City Clerk or Public Works Contracting Group. 

10. QUESTIONS:  The Director (or designee), of  the Public Works Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when otherwise 
set forth in these documents.  All questions related to this procurement action shall be addressed 
to the Public Works Contracting Group, Attention Contract Specialist,1200 Third Avenue, Suite 
200, San Diego, California, 92101, Telephone No. (619) 236-6000. 

Questions received less than 14 days prior to the date for opening of Bids may not be answered.   

Interpretations or clarifications considered necessary by the City in response to such questions 
will be issued by Addenda which will be uploaded to the City’s online bidding service. 

Only questions answered by formal written addenda will be binding.  Oral and other interpretations or 
clarifications will be without legal effect.  It is the Bidder's responsibility to become informed of any 
Addenda that have been issued and to include all such information in its Bid. 

11. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than 1 Bid for the same work unless alternate Bids are called for.  A person, 
firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted prices on 
materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or quoting prices 
to other Bidders or from submitting a Bid in its own behalf. 

12. SAN DIEGO BUSINESS TAX CERTIFICATE:  All Contractors, including Subcontractors, 
not already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before 
the Contract can be executed. 

13. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal form attached 
to and forming a part of the specifications.  The signature of each person signing shall be in longhand. 

The entire specifications for the bid package do not need to be submitted with the bid.  Bidder 
shall complete and submit, only, all pages in the "Bidding Document" Section (see Volume 2) as 
their Bid per the schedule given under “Required Documents Schedule,” (see Volume 1).  Bidder 
is requested to retain for their reference other portions of the Contract Documents that are not 
required to be submitted with the Bid. 

The City may require any Bidder to furnish a statement of experience, financial responsibility, 
technical ability, equipment, and references. 

Bids and certain other specified forms and documents shall be enclosed in a sealed envelope and 
shall bear the title of the work and name of the Bidder and the appropriate State Contractors 
License designation which the Bidder holds. 

Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for opening of Bids. 
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14. BIDDERS' GUARANTEE OF GOOD FAITH (BID SECURITY):  With the exception of the 
contracts valued $5,000 or less, GRC and Design-Build contracts, and contracts subject to the 
Small and Local Business Program of $250,000 or less e.g., ELBE contracts, each Bidder shall 
accompany its Bid with either a cashier's check upon some responsible bank, or a check upon such 
bank properly certified or an approved corporate surety bond payable to the City of San Diego, for an 
amount of not less than 10% of the aggregate sum of the Bid, which check or bond, and the monies 
represented thereby shall be held by the City as a guarantee that the Bidder, if awarded the contract, 
will in good faith enter into such contract and furnish the required final bonds. 

The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract and give 
required final bonds, the money represented by a cashier's or certified check shall remain the 
property of the City, and if the Bidder shall fail to execute this contract, the Surety agrees that it 
will pay to the City damages which the City may suffer by reason of such failure, not exceeding 
the sum of 10% of the amount of the Bid.  

A Bid received without the specified bid security will be rejected as being non-responsive. 

15. AWARD OF CONTRACT OR REJECTION OF BIDS:  This contract may be awarded to the 
lowest responsible and reliable Bidder (for Design-Build contracts refer to the RFP for the 
selection and award information).  Bidders shall complete the entire Bid schedule (e.g., schedule 
of prices).  Incomplete price schedules will be rejected as being non-responsive. 

The City reserves the right to reject any or all Bids, and to waive any informality or technicality 
in Bids received and any requirements of these specifications as to bidding procedure. 

Bidders will not be released on account of their errors of judgment.  Bidders may be released only 
upon receipt by the City from the Bidder within 3 Working Days, excluding Saturdays, Sundays, 
and state holidays, after the opening of Bids, of written notice which includes proof of honest, 
credible, clerical error of material nature, free from fraud or fraudulent intent, and of evidence 
that reasonable care was observed in the preparation of the Bid. 

A non-selected Bidder may protest award of the Contract to the selected Bidder by submitting a 
written “Notice of Intent to Protest” including supporting documentation which shall be received 
by Public Works Contracting Group no later than 10 days after the City’s announcement of the 
selected Bidder or no later than 10 days from the date that the City issues notice of designation of 
a Bidder as non-responsible in accordance with San Diego Municipal Code Chapter 2, § 22.3029, 
“Protests of Contract Award.”  

The City of San Diego will not discriminate with regard to race, religious creed, color, national 
origin, ancestry, physical handicap, marital status, sex or age, in the award of contracts. 

Each Bid package properly executed as required by these specifications shall constitute a firm 
offer, which may be accepted by the City within the time specified in the Invitation to Bids. 

The City reserves the right to evaluate all Bids and determine the lowest Bidder (or winner for Design-
Build contracts) on the basis of any proposed alternates, additive items or options, at its discretion. 

16. BID RESULTS:  The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder (or Apparent Winner in case of Design-Build contracts).  In the event that 
the Apparent Low Bidder (or Apparent Winner in case of Design-Build contracts) is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in the City’s 
web page, with the name of the newly designated Apparent Low Bidder (or Apparent Winner in 
case of Design-Build contracts). 
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To obtain Bid results, either attend Bid opening, review the results on the City’s web site, or 
provide a self-addressed, stamped envelope, referencing Bid number, and Bid tabulation will be 
mailed to you upon verification of extensions.  Due to time constraints, Bid results cannot be 
given out over the telephone. 

17. THE CONTRACT:  The Bidder to whom award is made shall execute a written contract with 
the City of San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 10 Working Days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

If the Bidder takes longer than 10 Working Days to fulfill these requirements, then the additional 
time taken shall be added to the Bid guarantee.  The Contract shall be made in the form adopted 
by the City, which includes the provision that no claim or suit whatsoever shall be made or 
brought by Contractor against any officer, agent, or employee of the City for or on account of 
anything done or omitted to be done in connection with this contract, nor shall any such officer, 
agent, or employee be liable hereunder. 

If the Bidder to whom the award is made fails to enter into the contract as herein provided, the 
award may be annulled and the Bidder's Guarantee of Good Faith will be subject to forfeiture.  
An award may be made to the next lowest responsible and reliable Bidder who shall fulfill every 
stipulation embraced herein as if it were the party to whom the first award was made. 

For contracts that are not Design-Build, pursuant to the San Diego City Charter section 94, the 
City may only award a public works contract to the lowest responsible and reliable Bidder. The 
City will require the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, and (iii) 
furnish good and approved bonds and insurance certificates specified by the City within 10 
Working Days, unless otherwise approved by the City, in writing after the Bidder receives 
notification from the City, designating the Bidder as the Apparent Low Bidder and formally 
requesting the above mentioned items. 

The award of the Contract is contingent upon the satisfactory completion of the above mentioned 
items and becomes effective upon the signing of the Contract by the Mayor or designee.  If the 
Apparent Low Bidder does not execute the Contract or submit required documents and 
information, the City may award the Contract to the next lowest responsible and reliable Bidder 
who shall fulfill every condition precedent to award.  A corporation designated as the Apparent 
Low Bidder shall furnish evidence of its corporate existence and evidence that the officer signing 
the Contract and bond for the corporation is duly authorized to do so. 

18. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, the GRC Unit Price Books 
if applicable, other materials as described in the Special Provisions, Section 2-7, and the proposal 
forms (e.g., Bidding Documents) therefore.  The submission of a Bid or GRC Task Order 
Proposal shall be conclusive evidence that the Bidder has investigated and is satisfied as to the 
conditions to be encountered, as to the character, quality, and scope of Work, the quantities of 
materials to be furnished, and as to the requirements of the Bidding Documents Proposal, Plans, 
and Specifications. 
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19. DRUG-FREE WORKPLACE: 

a) General: 

City projects are subject to City of San Diego Resolution No. R-277952 adopted on May 20, 
1991.  Bidders shall become aware of the provisions of Council Policy 100-17 which was 
established by Resolution No. R-277952.  The policy applies equally to the Contractor and 
Subcontractors.  The elements of the policy are outlined below. 

b) Definitions: 

"Drug-free workplace" means a site for the performance of work done in connection with a 
contract let by City of San Diego for the construction, maintenance, or repair of any facility 
or public work by an entity at which employees of the entity are prohibited from engaging in 
the unlawful manufacture, distribution, dispensation, possession, or use of a controlled 
substance in accordance with the requirements of this section. 

"Employee" means the employee of a contractor directly engaged in the performance of work 
pursuant to a contract as described in Section 3, "City Contractor Requirements." 

"Controlled substance" means a controlled substance in schedules I through V of Section 202 
of the Controlled Substances Act (21 U.S.C. Sec. 812). 

"Contractor" means the department, division, or other unit of a person or organization 
responsible to the contractor for the performance of a portion of the work under the contract. 

c) City Contractor Requirements: 

Every person or organization awarded a contract or grant by the City of San Diego for the 
provision of services shall certify to the City that it will provide a drug-free workplace by 
doing all following: 

a. Publishing a statement notifying employees that the unlawful manufacture, distribution, 
dispensation, possession, or use of a controlled substance is prohibited in the person's 
organization's workplace and specifying the actions that will be taken against 
employees for violations of the prohibition. 

b. Establishing a drug-free awareness program to inform employees about all of the 
following: 

i. The dangers of drug abuse in the workplace. 

ii. The person's or organization's policy of maintaining a drug-free workplace. 

iii. Any available drug counseling, rehabilitation, and employee assistance programs. 

iv. The penalties that may be imposed upon employees for drug abuse violations. 

c. Posting the statement required by subdivision (1) in a prominent place at contractor's 
main office.  For projects large enough to necessitate a construction trailer at the job 
site, the required signage would also be posted at the Site. 

The Contractor shall include in each subcontract agreement language which indicates the 
Subcontractor's agreement to abide by the provisions of subdivisions a) through c) above.  The 
Contractors and Subcontractors shall be individually responsible for their own drug-free 
workplace programs. 
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Note: The requirements of a drug-free awareness program can be satisfied by periodic 
tailgate sessions covering the various aspects of drug-abuse education.  Although an in-house 
employee assistance program is not required, contractors should be able to provide a listing of 
drug rehabilitation and counseling programs available in the community at large. 

Questions about the City's Drug-free Workplace Policy shall be referred to the Contract 
Specialist, Public Works Contracting Group. 

20. AMERICANS WITH DISABILITIES ACT: 

a) General:  City projects are subject to City of San Diego Resolution No. R-282153 adopted on 
June 14, 1993.  The Bidders shall become aware of the provisions of Council Policy 100-04 
which was established by Resolution No. R-282153.  The policy applies equally to the 
Contractor and all Subcontractors.  The elements of the policy are outlined below. 

b) Definitions: 

"Qualified individual with a disability" means an individual with a disability who satisfies the 
requisite skill, experience, education and other job-related requirements of the employment 
position such individual holds or desires, and who, with or without reasonable 
accommodation, can perform the essential functions of such position. 

"Employee" means the employee of the Contractor directly engaged in the performance of Work. 

c) The City Requirements:  Every person or organization entering into a contractual agreement with 
or receiving a grant from the City of San Diego shall certify to the City of San Diego that it will 
comply with the ADA by adhering to all of the provisions of the ADA listed below. 

i. The Contractor shall not discriminate against qualified persons with disabilities in any 
aspects of employment, including recruitment, hiring, promotions, conditions and 
privileges of employment, training, compensation, benefits, discipline, layoffs, and 
termination of employment. 

ii. No qualified individual with a disability may be excluded on the basis of disability, 
from participation in, or be denied the benefits of services, programs, or activities by 
the Contractor or Subcontractors providing services for the City. 

iii. The Contractor shall post a statement addressing the requirements of the ADA in a 
prominent place at the worksite. The Contractor shall include in each subcontract 
agreement, language which indicates the Subcontractor's agreement to abide by the 
provisions of subdivisions (a) through (c) inclusive of Section 3.  The Contractor and 
Subcontractors shall be individually responsible for their own ADA employment programs. 
Questions about the City's ADA Policy should be referred to the Contract Administrator. 

21. CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE:  This contract is subject to 
City of San Diego Municipal Code §22.3224 as amended 11/24/08 by ordinance O-19808.  
Bidders shall become aware that the requirements apply to Contractors and Subcontractors for 
contracts greater than $50,000 in value. 

Upon award, amendment, renewal, or extension of this contract, the Contractors shall complete a 
Pledge of Compliance attesting under penalty of perjury that they complied with the requirements 
of this section.   
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The Contractors shall ensure that their Subcontractors whose subcontracts are greater than $50,000 in 
value complete a Pledge of Compliance attesting under penalty of perjury that they complied with 
the requirements of this section.  Subcontractors may access the Pledge of Compliance at: 

http://www.sandiego.gov/purchasing/pdf/contractor_standards_questionnaire.pdf. 

The Contractors shall include in each subcontract agreement, language which requires 
Subcontractors to abide by the provisions of City of San Diego Municipal Code §22.3224.  A 
sample provision is as follows: 

“Compliance with San Diego Municipal Code §22.3224:  Subcontractor acknowledges that 
it is familiar with the requirements of San Diego Municipal Code §22.3224 (“Contractor 
Standards”), and agrees to comply with requirements of that section.  The Subcontractor 
further agrees to complete the Pledge of Compliance, incorporated herein by reference.” 

22. NOTICE OF LABOR COMPLIANCE PROGRAM APPROVAL:  The City of San Diego 
received initial approval as a Labor Compliance Program on August 11, 2003.  The Labor 
Compliance Program Manual is available at: 

http://www.sandiego.gov/eoc/laborcompliance/#manual. 

The limited exemption from prevailing wages pursuant to Labor Code §1771.5(a) does not apply to 
contracts under jurisdiction of the Labor Compliance Program.  Inquiries, questions, or assistance 
about the Labor Compliance Program should be directed to:  Equal Opportunity Contracting Program, 
1200 Third Ave., Suite 200 MS56P, San Diego, CA 92101, Tel. 619-236-6000. 

23. PAYROLL RECORDS:  The Contractor's attention is directed to the City of San Diego Labor 
Compliance Program, Section IV, pages 4-7, and the State of California Labor Code §§ 1771.5(b) 
and 1776 (Stats. 1978, Ch. 1249).  These require, in part, that the Contractor and Subcontractors 
maintain and furnish to the City, at a designated time, a certified copy of each weekly payroll 
containing a statement of compliance signed under penalty of perjury.    

The Contractor and Subcontractors shall submit weekly certified payrolls online via Prism® i.e., 
the City’s web-based labor compliance program.  Instructions on how to use the system will be 
provided to the Contractor after the award. 

The Contractor shall be responsible for the compliance with these provisions by Subcontractors.  
The City shall withhold contract payments when payroll records are delinquent or inadequate, or 
when it is established after investigation that underpayment has occurred. 

24. APPRENTICES ON PUBLIC WORKS:  The Contractor shall abide by the requirements of 
§§1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the employment 
of apprentices by contractors and subcontractors performing public works contracts. 

25. EQUAL BENEFITS:  This contract is subject to the City’s Equal Benefits Ordinance (EBO), 
Chapter 2, Article 2, Division 43 of the San Diego Municipal Code (SDMC).  

In accordance with the EBO, Bidders shall certify they will provide and maintain equal benefits 
as defined in SDMC §22.4302 for the duration of the Contract (SDMC §22.4304(f)). Failure to 
maintain equal benefits is a material breach of the Contract (SDMC §22.4304(e)). The Contractor 
shall notify employees of their equal benefits policy at the time of hire and during open 
enrollment periods and shall post a copy of the following statement in an area frequented by 
employees: 
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“During the performance of a contract with the City of San Diego, this employer will provide 
equal benefits to its employees with spouses and its employees with domestic partners.” 

The Contractor shall give the City access to documents and records sufficient for the City to verify the 
contractors are providing equal benefits and otherwise complying with EBO requirements. 

Full text of the EBO and the Rules Implementing the Equal Benefits Ordinance are posted on the 
City’s website at www.sandiego.gov/purchasing/ or can be requested from the Equal Benefits 
Program at (619) 533-3948. 

26. LIMITED COMPETITION:  Contracts designated with a Bid number beginning with “L” may 
only be bid by the Contractors on the approved SLBE-ELBE Construction Contractors List.  For 
information regarding the SLBE-ELBE Construction Program and registration go to the City’s 
web site: http://www.sandiego.gov. 

27. PRE-AWARD ACTIVITIES: 

Pre-award Submittals - The Apparent Low Bidder (or winner in case of Design-Build contracts) 
shall provide the information required within the time specified in “Required Documents,” of this 
bid package.  Failure to provide the information within the time specified may result in the Bid 
being rejected as non-responsive.   

If the Bid is rejected as non-responsive, the Apparent Low Bidder (or winner in case of Design-
Build contracts) shall forfeit the Bid Security required under Invitation to Bids, of this bid 
package.  The decision that the Apparent Low Bidder (or winner in case of Design-Build 
contracts) is non-responsive for failure to provide the information required within the time 
specified shall be at the sole discretion of the City. 

 



CONTRACT FORMS 
AGREEMENT 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, 
herein called "City", and Palm Engineering Construction Co., Inc. herein called 
"Contractor" for construction of JUNIPER STREET SIDEWALK PROJECT; Bid No. 
K-13-5353-DBB-3; in the amount of FOUR HUNDRED THIRTY-THREE THOUSAND SEVEN 
HUNDRED NINTY-FIVE DOLLARS 00/100 ($433,795.00),which is comprised of the Base Bid. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 
(b) The attached Proposal included in the Bid documents by the Contractor. 
(c) That certain documents entitled JUNIPER STREET SIDEWALK PROJECT, 

on file in the office of Public Works Contracting Group as Document No. B-0094 7, 
as well as all matters referenced therein. 

2. Contractor shall perform and be bound by all the terms and conditions of this contract and in 
strict conformity therewith shall perform and complete in a good and workmanlike manner 
JUNIPER STREET SIDEWALK PROJECT, Bid Number K-13-5353-DBB-3, San Diego, 
California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be done in 
comlection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

5. This contract is effective as ofthe date that the Mayor or designee signs the agreement. 
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CONTRACT FORMS (continued) 
AGREEMENT 

IN WITNESS WHEREOF, this agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee authorizing such execution. 

THE CITY OF SAN DIEGO 

BY:~ 
Stephen Samara 

Senior Contract Specialist 
Public Works Contracting Group :tlist 

Date:-----')..'-------_.,._2._Z_,._~_/:..::cJ ____ _ 

CONTRACTOR 

i:J. L-~ .. By ________ ~/~~-=~-----------

Print Name: /l..prf() IA I 5 HA HI3 tf\ z( 

Title: fJr£(<;i, 6) tV I--
I 

Date: II ,-- (r'--' \ :; 

APPROVED AS TO FORM AND LEGALITY 

Jan 1. Goldsmith, City Attorney 

By ____ ~~~~---T_+-----------

Date: __ --""~=4/'-----'-fII-Z<'-/3----

City of San Diego License No.: ,~'"4 () 4. b /0 t'i? \ 

State Contractor's License No.: tff fj ~ J 0 
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CONTRACT FORM.S (continued) 

EXECUTED IN TRIPLICATE 

BOND NO. 1000957095 

PREMIUM: $6,247.00 

fPl'i'emlum Is For Contract Term 
And Is Sublect To Adjustment 
Based On I-inal Contract Price 

PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

FArrHFQL PEllll'ORMANCE .BOND, AND LABOl,l.<1ND MATERIALMEN'S BOND:, 
COMPANY 

Palm Eug!neering,Qonstructioll J.Of.\ Inc. I a corporation, ~,s 
prindpal, ilnd. U.S. SPECIALTY INSURANCE COMPANY , a corporation authorized 
to do business it" the State ofCalifo1'J)ia, as Stltety, hereby obligate themselves> their successtlrs and 
assignl1, jointly and s,everally, to The City of San Diego a municipal corporation ill the sum of 
FOUR lUJNQRED T!im.TY'~T:llREE THOUSAND SEVEN HUNDMI) NINTY-FIVE 

DOLLARS.9,tl/lOO ($433,795.Qo'L fo), the faithful perfonnanee of the atmexed oontract, and in 
the sum of FOUR HtTNDRED THIRTY·THREE THOUSAND SEVEN HUNDRED 
NINTY~FIVEDOLL,AE£()O/tOO 11433,795.00) foJ"the benefit of laborers and materialmen 
designated below. 

Co nditiotiSl 

If the Principal shall faithfully petfOl'll) the almexed contl'act JUNIPER STREET 
§.IDEW ALK P:ROJECT, Bid No. K-13-5353·mm-3, San Di~go, Cillifornia then theobt(gation 
herein with respect to a faithful performance shall bo void; othenvise it shall remain in full force, 

If the Principal shall promptly pay all pei'SOtls, fimlS and c.ol'porations f1.ll1lishing materials fOl" 
ar performin.g labor in the exeoution of this contract, and shall pay all amounts due limIer the 
California Ul~emplQyment Il1surailce Act then the obligation herein with respect to laborers and 
materialmen shall be void; otherwise it shall remain in full force . 

. The obligation h~rein with respect. to laborers and materialmen shall inure to the benefit of all 
perSOllS j firms and corporations elltitled to file claims under the provisions of Chap tel' 3 of Division 5 
of Title r of the Government Co,de of the State of Calirorni{l or under the provisions of Section 3082 
et seq. of the Civil Code of the State of California:. 

Cbanges in the te.rms of the annex;ed contract or .specifioations accompa\1yll'lg same Of 

referred to therein shall not affect the Suretys obligation (j)n this boud, and the. Surety hereby waives 
notice of same. 
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CONTRACT FORMS (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

The Surety shall pay reasonab)e attomey's f-ees should suit be brought to enforce the provisions of this 
bond. 

Dated.~ __ O_C_T_O_B_E_R_l_7T_H _______ , "",2Q,...;1",,2 __ _ 

Appl'oved as to Form and Legality PALM ENGINEERING CONSTRUCTION COMPANY, INC. 

PtiflClpal 

B:Y---flt!'"""2-, ......... ,1=.=--,,..... ......... .e:::...-..... -----.--.. · -

RASOUL SHAHBAZI, PRESIDENT 

Printed Name ofPerson Signing for Principal 

U.S, SPECIALTY INSURANCE COMPANY 

SUl'e~ __ 1 

By /1aJU. ~ 
MARK D. IATAROLA, Attoltl.ey-in-.fact 

BY:~ 
Stephen Samara 

Senior Contract Specialist 
Public Works Contracting Group 

Premium Is For Contract Terrn 
And is Subject To Adjustment 
Based On Final Contract Price 

Contrllot Forms (Rev. June 2011) 
Juniper Street Sidewalk Project 

601 SOUTH FIGUEROA STREET, SUITE 1600 

Local Address of Surety 

LOS ANGELES, CA 90017 
Local Adcil'ess (CitYl State) of Surety 

310/649-0990 

Local TeI~phol1e No. of Surety 

Premium $~6,,,-24,-,-7;.;;..0-,,-0 ___ ~, , ___ _ 
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CALIFORNIA ALL·PURPOSE ACKNOWLEDGMENT 
~~~~~~~~~~~~~~~~~~~~~~~~ 

STATE OF CALIFORNIA 

County of SAN DIEGO } 
On 1 0 /17 /2012 before me, DEBORAH D. DAVIS, NOTARY PUBLIC 

Date 

personally appeared MARK D. IATAROLA 

}j'A DEBOI:,{AH I). DAVIS 
~ " COMM. #1929979 ;: 
'i& NOTARY l'l.mLlC·CALIFORNIA K5 
~ SAN DIEGO COUN~Y 
<I \il, ~ My COl11tn. Exp. API4IL 21. 2015 
~~~".?'"'''' 

Place Notary Seal Above 

Here Insert Name and Title of the Officer 

Name(s) of Signer(s) 

who proved to me on the basis of satisfactory evidence to 
be the person(-s7 whose name~ isfttre subscribed to the 
within instrument and acknowledged to me that he/slleftlley 
executed the same in hisihelltlleil authorized capacityfies}, 
and that by his/ficrftficir signature~ on the instrument the 
personts1, or the entity upon behalf of which the person(sJ 
acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

Witness my hand and official seal. 

Signature I'-===--- 6 ;\ .... ----.""' 
Signature of Notary Public 

OPTIONAL---------------------
Though the information below is not required by law, it may prove valuable to persons relying on the document 

and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 

. FINAL BOND 
T~eor~pe~Document:~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

Document Date:~_1_0_/_1_7_/_20_1_2 ____________ Number of Pages:~T_W_O _____ _ 

Signer(s) Other Than Named Above:~ __ ~ _____________________ _ 

Capacity(ies) Claimed by Signer(s) 

Signer's Name: MARK D. IATAROLA 
o Individual 
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POWER OF ATTORNEY 

AMERICAN CONTRACTORS INDEMNITY COMPANY UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY 

BY THESE PRESENTS: That American Contractors Indemnity COlTIp:my 
a Maryland corpora'tidn,,~hd,', UJ~Ji$pecialty Insur 

these presents!:mak6!id6riMitut~ !hd k~point: 
'I :]:: :;1 :: ":; ::i I,:, II /~i \,!, 'I "::,:!: 'II:: !! :'i' !;, 'i! 'ii' 'Ii:,', 

John G. Maloney, Mark D. Iatarola or Helen Ma oney 

corporation, United States =-~ 
corporation laIDJv 

its true and lawful Attorney(s)-in-fact, each in their separate capacity if more than one is named above, with full power and authority 
hereby c ferr 'n its name, place and stead, toe 'cknowledge and deliver any a~~ allJwnds, recognizances, under 
~oJ lts or contrac truet ude ~i~ers, a~~Mw~I~~s?'!~:ri1Ii,,~':'9!~~,~!S of surety, p i!!~ 

ceed M!lhon***MIT~ !i,~~I, ,';',I,,!, ",:1,1, ,I !"~,!!,,I; !, ;1' 'i I" Dollars ($ lli!'l 
Hj]i orney shall ex But tlOn on March 18!!~Q\i~.:'!:i:!:thi§:!:ipoWM o(Attorney is gr 

authority of the following resolutions adopted by the Boards of Directors of the Companies: 
Be it Resolved, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full 

power and authority to appoint anyone or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalfofthe Company subject to the following 
':, 'I:H":I:I", !:I,I:';::;II ,'jl I'" I"I"!I:' ,!:'I,!!r',p'I,,'!I'i,II', ,11:ii,li,II,II:" 

given full power jll)hia~,lhori\y for ,an~',1ri, rlt~rai!1e of and on 
""d'" "'''! 'j'!''''''d''''''''Ih ,!"" ""(jJ,/-"II"""'l bl" t ,agJreernenlts or .lg"~?1I!I,,YIIll~, 'i,?" ,~~ .f,P~" I, IC1,I~" or 0 Iga ory 

. on engll1~~v/ry~~I1~,i9,~mstructIon'~'cont.rac!s, and any an~ . 
lIIe'·"Ulluel, and any such mstruments so executeo oy any such Attorney-m-Fact shall be bmdmg 
by the Corporate Secretary. 
Be it Resolved, that the signature of any authorized officer and seal of the Company heretofore or hereafter affixed to any power of attorney or any certi ficate relating 

thereto by facsimil and any p.ow~r .of attorney or certificate signature or facsimile seal shall"b~, vali~ r~d binding upon the Company with respect to 
~o to which It IS ,',""1"",' I'I",'I'! "':,"II,II:""'i': 'i" ", ,,:::1:1 'I,"!:'I: ~ ,1:'!III:::'I'!li,llil:::"I::!!'!;'I,!il; li!:'liil!I':II!:':I'IIIII!ilill 

t ", b, '::' ,.:1, I "~:al I" a t, It', ',!I 'I', ':!. ' ,'d 'I" "',', tIt 
~Trl1TTl"TIT o,!,' fl~ll,f?;,,n1 '1~",lal1""" f~t!:,~prJDQra e sea s 0 

",i',II,I,!"'I,:,':,I:). ',1,":1,1 ", I,' ", 

AMERICAN CONTRACTORS INDEMNITY COMPANY UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY 

By: 

SS: ""I',! "II 1':!','p,:I, 
"1"'1" l'Ii'II' '1!"il:,I""!I'I:" ,'],II'II,I"I! "i'I"'I',I, '1",',,'1,', 1'1'," '1',1, ,,'! ,'1""1

'1
' ',',,

"
"', 'II':"I"',,':',,I",!I:!,, mIn tober, 2011, notar ubli" II ersbtlall"!a:ba'r~tl,D>' niel P. y P 'Ii, h~ 'II" 'I '",~ ~II' 'li:"I,B~I" 11,11",11 ',I, i 

roW! ctofs Indemnity CompanY;I!*~g'IP;$:;, Spebia tyInsurance 
on the basis of satisfactory evidence to be the person whose name is subscribed to the within instrument and acknowledged to me that 
he executed the same in his authorized capacity, and that by his signature on the instrument the person(s), or the entity upon behalf of 
which the person(s) acted, executed the instrument. 

, ' 'iiI', ,,:I,'I!,II,II', f'i'!,!i"I" 
TY OF PER1iliRYfIJnd~~ tl1d"ll~M'§I:&f the State of 

• ' : i " : i I 'I: ii' !' I I ~ :' :: i ,~ , ' ! I: !!: ' , I ~ : ,: : iii! 1:-' ! : Iii" I! i 'ii, I, 'II ! I: ",' II, , ,! Ii!!! ':, 
offiCIal seal,~ ,Iii iii,: 'jl''II'!:I'lii'I'';]1 illil,,!I'1 ill!j,1 i'li,i!l, J'i"I,III'I,'1,I",I('il','lil iil,\'II,I'1 '!I"I,",I.:',,!:'!.' ,I",' 

4.1k4L .A~~'~ Signature 

. stant Secretary 
~~ do hereby 

wlllch is still in 
ttillney are in full force and effect. 

(Seal) 

Indemnity ComRany, Unite'd:~tat~~!!1 Surety Compan 
. t,"'I,':I'" 'iil!'!1 'I ~,'!!"Ii" ,Iil'lii!i, t"!,!,!II',lli i!!l, II,lli 1>,111

1
, P f 

IS a I Tue~' anul!,cprrec COrl;;",0f':a ower 0 
"'U,,""""', ::Ii,! il 1 ",1,1 11,',' "'H~il", ,lj'I"!II"li~l: "" ',,;,I'!! . 

".-'HIIVl\", the resg\a!IIW1~ iiM ttl~!!J?,o~~i:ls of'Dlrectors, 

In Witness Whereof, I have hereunto set my hand and affixed the seals of said Companies at Los Angeles, California this 17TH day 
of ,~2 

Bond No. 1000957095 
Agency No. ~4,--0_13 __ 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE: _____ =JU""""'-'Nc:;IP::;...;E=j R=-:::S,-"T"""R~E=E"-,T"-=SI::.:;D:..;:E=:...W~A::.:;L=K~P=R"",O"",J.::o::E,,,,C,-,,T,--____ _ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in INSTRUCTION TO BIDDERS, "Drug-Free 
Workplace", of the project specifications, and that; 

(Name under which busmess is conducted) 

has in place a drug-free workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined. 

Signed ____ -----cf},,l-'I["-' _' _L-----_-____ ~_. ____ _ 

Printed Name RIJ:. (en) I 
Title pt2.,£ S'jJ) t';/V' f 

Drug Free Workplace Certification (Rev, June 2011) 
Juniper Street Sidewalk Project 

L1t41tf5 A 2 I II 

261 Page 



CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

PROJECT TITLE: _____ .!!.JU~N~IP~E~j R~S:...:T~R~E="=E=..;j T~SI~D~E:=...W~A~L="=K~P~R~O:.!!J~E:.:::C::...!T'__ ____ _ 

I hereby certifY that I am familiar with the requirements of San Diego City Council Policy No.1 00-4 
regarding the American With Disabilities Act (ADA) outlined in the INSTRUCTION TO BIDDERS, 
"American With Disabilities Act", of the project specifications, and that; 

(Natne under which business is conducted) 

has in place a workplace program that complies with said policy. I further certifY that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of the policy as outlined. 

Signed __ -----+,.<!2'---"-_, \-I.!"....,:~==------__ .'-__ _ 

Printed Name RA- n 21 I I 
Title fcfGtS Jll) 6/\J,j-

ADA Certification (Rev. June 2011) 
Juniper Street Sidewalk Project 

271 Page 



CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE 

PROJECT TITLE: ____ ....!:J~U::..=.N~I~P~E~R'_!:S~T~R~E~~ E~T~SI:.!;D:..!;E:!....:W~A~L~K~P:...:::R~O::!.:J~E~~ C~T~ ____ _ 

I decl8fe under penalty of perjury that I at authorized to make this certification on behalf of 
-{ JV\ '~N ~,-'" ~l "V- 1,/ '_ , as Contractor, that I am familiar with the 

r quirements of City of San Di 0 Municipal Code § 22.3224 regarding Contractor Standards as 
outlined in INSTRUCTION TO BIDDERS ("Contractor Standards"), of the project specifications, 
and that Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code § 22.3224. 

Dated this -l-! 1-' __ Day of I 'S- ,2 8t,2, 

Signed, ___ ----+J!)s'---",--JL~<e:::::==::::--===-------------1/ 

Printed Name ,{2{df 0 IJ f f 114- fee;. 14 'L- ( 'I 

Title fl2 e f'J'O e; """ !-

Pledge of Compliance Certification (Rev. June 2011) 
Juniper Street Sidewalk Project 

281 Page 
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AFFIDAVIT OF DISPOSAL 
 
WHEREAS, on the   DAY OF  , 2 , the undersigned 
 entered into and executed a contract with the City of San Diego, a municipal corporation, for: 
 
 JUNIPER STREET SIDEWALK PROJECT  

(Project) 
 
as particularly described in said contract and identified as K-13-5353-DBB-3; SAP No. 
(WBS/IO/CC) B-00947; and WHEREAS, the specification of said contract requires the Contractor to 
affirm that "all brush, trash, debris, and surplus materials resulting from this project have been 
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 
 
  
 
  
 
  
 
NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s): 
 
  
 
  
 
  
 
and that they have been disposed of according to all applicable laws and regulations. 
 
Dated this    DAY OF      . 
 
      Contractor 
by 
 
ATTEST: 
 
State of      
County of      
 
On this     DAY OF    , 2  , before the undersigned, a 
Notary Public in and for said County and State, duly commissioned and sworn, personally appeared
      known to me to be the       
Contractor named in the foregoing Release, and whose name is subscribed thereto, and acknowledged 
to me that said Contractor executed the said Release. 
 
 
Notary Public in and for said County and State 
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SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 

THESE SUPPLEMENTARY SPECIAL PROVISIONS CONFORM TO THE STANDARD 
SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION (THE GREENBOOK) 
CURRENTLY ADOPTED BY THE CITY, INCLUDING ITS CURRENT SUPPLEMENT 
AMENDMENTS (CITY SUPPLEMENTS INCLUDED IN THE WHITEBOOK), EXCEPT 
FOR THE FOLLOWING: 

STYLE OF SPECIFICATIONS 

The City is gradually standardizing the style and language of the standard specifications for the public 
works construction.  The new style and language follows the Federal guidelines for “Plain Language” 
to the extent possible. 

The use of this new style does not change the meaning of a specification not yet using this style. 
Where used in the Contract Documents, statement or command type phrases (i.e., active voice and 
imperative mood) refer to and are directed at the Bidder or Contractor as applicable. The 
specifications are written to the Bidder before award and the Contractor after. Before award, interpret 
sentences written in the imperative mood as starting with "The Bidder must" and interpret "you" as 
"the Bidder" and "your" as "the Bidder's." After award, interpret sentences written in the imperative 
mood as starting with "The Contractor must" and interpret "you" as "the Contractor" and "your" as 
"the Contractor's." Similarly, interpret "we" and “us” as "the City" and "our" as "the City's.” 

PART 1 – GENERAL PROVISIONS 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, 
AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Agency – ADD the following: 

Regulatory activities handled by the City of San Diego Developmental Services, Fire and Planning 
Departments, or any other City Department are not subject to the responsibilities of the City under this contract. 

Contract Documents – To the City Supplement, DELETE in its entirety and SUBSTITUTE with the 
following: 

The Agreement, Addendum, Invitation to Bids, Instructions to Bidders, special notice page, funding 
agency provisions, Bid and documentation accompanying the Bid and any post-bid documentation 
submitted prior to the Notice of Award when attached as an exhibit to the Contract, Bonds, permits from 
jurisdictional regulatory agencies, Supplementary Special Provisions (SSP), City’s EOCP Requirements, 
City Supplement, Plans, Standard Plans, Construction Documents, Reference Specifications listed in the 
Invitation to Bids or the RFP for Design-Build contracts, Request for Qualifications (RFQ), Statement of 
Qualifications (SOQ), Request for Proposals (RFP), modifications issued after the execution of the 
Contract e.g., Change Orders, Construction Manager At Risk’s  Guaranteed Maximum Price including 
written qualifications, assumptions and conditions thereto and Pre-construction Services Agreement. 

ADD:  Limited Notice To Proceed – A written notice given from the City to the Contractor that 
authorizes the Contractor to start a limited amount of work that is not Construction Work, such as 
finalizing subcontract agreements, ordering materials, mobilization, furnishing a field office, and any 
other preliminary work done prior to performing Construction Work. 
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Notice of Completion (NOC) – ADD the following: 

See California Civil Code section 3093. 

Samples - Physical examples which illustrate materials, equipment or workmanship and establish 
standards by which the Work will be evaluated. 

Normal Working Hours - To the City Supplement, ADD the following: 

The Normal Working Hours shall be 7:30 AM to 3:30 PM. 

Certificate of Compliance – To the City Supplement, DELETE in its entirety and SUBSTITUTE 
with the following: 

Certificate of Compliance – A written document signed and submitted by a supplier or manufacturer 
that certifies that the material or assembled material supplied to the Work site complies with the 
requirements of the Contract Documents. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-1.2.2 Joint Venture Contractors.  To the City Supplement, last paragraph, DELETE in its entirety 
and SUBSTITUTE with the following: 

The Joint Venture shall designate an on-site representative and an alternate in writing. The on-site 
representative and the alternate shall have the full authority to bind all Joint Venture partners.  

The Joint Venture shall provide a copy of the Joint Venture agreement and the Joint Venture license 
to the City within 10 Working Days after receipt by the Bidder of Contract forms. 

2-3.1.2 Subcontractor List. ADD the following: 

For Extra Work, the Contractor shall submit Form CC10, “CONTRACT CHANGE ORDER (CCO)” 
with each CCO proposal. Form CC10 is available for download from the EOCP site at: 
http://www.sandiego.gov/eoc/pdf/cc10.pdf 

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following: 

The Contractor shall perform, with its own organization, Contract work amounting to at least 50 percent 
of the base bid alone or base bid and any additive or deductive alternate(s) that together when added or 
deducted form the basis of determining the Apparent Low Bidder as specified. The self performance 
percentage requirement will be waived for contracts when a “B” License is required or allowed. 

2-3.3 Status of Subcontractors.  ADD the following: 

With every request for payment, the Contractor shall submit to the Engineer a breakdown showing 
monthly and cumulative amounts of the Work performed under Change Order by the Contractor and 
the Subcontractors. The reporting format shall be approved by the Engineer. 

2-3.4 Subcontract Requirements.  To the City Supplement, ADD the following paragraph: 

The Contractor shall ensure that all of its Subcontractors are licensed at the time of the execution of 
their subcontract agreements.  In the event a Subcontractor is not properly licensed, the Contractor 
shall cease payment to Subcontractor for all work performed when the Subcontractor was improperly 
licensed.  Any payment made by the Contractor to a Subcontractor for work performed when the 
Subcontractor was unlicensed shall be returned to the City. 
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Where the Contract Documents require that a particular product be installed or applied by an 
applicator approved by the manufacturer, it is the Contractor’s responsibility to ensure the 
Subcontractor or Supplier employed for such work is approved by the manufacturer. 

2-5.2 Precedence of Contract Documents.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

2-5.2 Precedence of Contract Documents.  If there is a conflict between any of the Contract 
Documents, the document highest in the order of precedence shall control.  The order of precedence, 
from highest to lowest, shall be as follows: 

1) Permits (i.e., issued by jurisdictional regulatory agencies) 
2) Change Orders and Supplemental Agreements; whichever occurs last 
3) Contract and Agreement 
4) Addenda 
5) Bid  (e.g., price Proposal for Design-Build contracts) 
6) Request for Proposal (RFP) 
7) Invitation to Bids 
8) Instruction to Bidders 
9) Request for Qualifications (RFQ) 
10) Special Provisions (i.e., City’s EOCP Requirements, City Supplement, and Supplementary 

Special Provisions (SSP)) 
11) Plans 
12) Construction Documents (for Design-Build contracts) 
13) Standard Drawings 
14) Reference Specifications (e.g., GREENBOOK) 
15) Technical Proposal (for Design-Build contracts) 

16) Statement of Qualifications (SOQ) 

When additional requirements by the funding sources are physically or by reference incorporated in 
the Contract Documents, the funding source’s requirements shall govern unless specified otherwise. 

Figured dimensions shall take precedence over scaled dimensions. Detailed drawings shall take 
precedence over general drawings. 

2-5.3.1 General. DELETE in its entirety and SUBSTITUTE with the following: 

When required by the Contract Documents or when requested by the Engineer, the Contractor shall 
provide the submittals as specified in 2-5.3.2, 2-5.3.3, and 2-5.3.4 to the Engineer.  Materials shall 
neither be furnished nor fabricated, nor shall any work for which submittals are required be performed 
before the required submittals have been reviewed and accepted by the Engineer. The payment for the 
submittals shall be included in the various Bid items.  Neither review nor acceptance of submittals by 
the Engineer shall relieve the Contractor from responsibility for errors, omissions, or deviations from 
the Contract Documents, unless such deviations were specifically called to the attention of the Engineer 
in the letter of transmittal.  The Contractor shall be responsible for the correctness of the submittals. 

The Contractor shall allow a minimum of 20 working days for review of submittals unless otherwise 
specified in the Special Provisions. Each submittal shall be accompanied by a letter of transmittal. 
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2-5.4.1 General.  ADD the following: 

Source Identification e.g., RFI numbers and Change Order numbers as required to identify the source 
of the change to the Contract Documents shall be noted.  

2-6 WORK TO BE DONE.  ADD the following: 

In accordance with the provisions of California Law, the Contractor shall possess or require the 
Subcontractor(s) to possess valid appropriate license(s) for the Work being performed. 

2-7 SUBSURFACE DATA. ADD the following: 

In preparation of the Contract Documents, the designer has relied upon the following reports of 
explorations and tests of subsurface conditions at the Work Site: 

1. Report of Geotechnical Evaluation April 13, 2010 by Southern California Soil & Testing in 
Appendix I. 

2-9.1 Permanent Survey Markers.  DELETE in its entirety and SUBSTITUTE with the following: 

The Contractor shall notify the Engineer or the owner on a Private Contract, at least 7 days before starting the 
Work to allow for the preservation of survey monuments, and benchmarks. The Engineer or the owner on a 
Private Contract through its Licenced Land Surveyor or a Registered Civil Engineer, will, at its cost and in 
accordance with Business and Professions Code Section 8771, file a Corner Record or a Record of Survey 
referencing survey monuments subject to disturbance in the Office of the County Surveyor.  The recording 
shall take place twice i.e., prior to the start of construction and prior to the Completion. 

The Contractor shall not disturb or permanently cover survey monuments or benchmarks without the consent 
of the Engineer or the owner on a Private Contract. The Contractor shall bear the expense of uncovering and 
replacing any that may be disturbed or covered without permission. When a change is made in the finished 
elevation of the pavement of any roadway in which a street survey monument is located, the Contractor shall 
adjust the monument cover to the new grade within 7 days of finished paving unless otherwise specified in 
the Special Provisions.  If a referenced monument is unable to be reset in its original location due to 
improvements, the Contractor shall establish the reset monument in a location approved by the Engineer. 

Replacing and establishing survey references e.g., survey monuments and benchmarks shall be done 
only under the direction of the Engineer by a Licensed Land Surveyor or a Registered Civil Engineer 
authorized to practice land surveying within the State of California.  

2-10 AUTHORITY OF BOARD AND ENGINEER. ADD the following:  

Regulating agencies of the City, such as Developmental Services, Fire and Planning Departments, 
enforce Legal Requirements and standards.  These enforcement activities are not subject to the 
responsibilities of the Engineer under this Agreement.   

2-11 INSPECTION. ADD the following: 

The City may utilize field inspectors to assist the Engineer during construction in observing 
performance of the Contractor.  The inspector is for the purpose of assisting the Engineer and shall 
not be confused with an inspector with a City regulatory agency or with a Special Inspector. 
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Code compliance testing (including all Geotechnical requirements) and inspections required by codes 
or ordinances, or by a plan approval authority, shall be the responsibility of and shall be paid by the 
Contractor, unless otherwise provided in the Contract Documents.  

The Contractor’s quality control testing and inspections shall be the sole responsibility of the 
Contractor and paid by the Contractor included in the Bid price. 

2-14.3 Coordination.  To the City Supplement, ADD the following: 

Other adjacent City project is scheduled for construction for the same time period in the vicinity of 
Juniper Street between Westland Avenue and 33rd Street. See Appendix "D" for approximate location.  
The Work shall be coordinated with the adjacent project(s) as listed below: 

a) Sewer & Water Group 693, Project Manager Hung Huynh, 619-235-1979. 

2-16 TECHNICAL STUDIES AND DATA.  To the City Supplement, ADD the following: 

In preparation of the Contract Documents, the designer has relied upon the following studies, data, 
reports of explorations, and tests: 

1. Report of Biological Studies dated March 8, 2011 by Foothill & Associates in Appendix F. 

ADD:  2-17 CONTRACTOR REGISTRATION.  The Contractor, Subcontractors, and Suppliers 
shall register with the City’s EOCP via Prism® i.e., the City’s web-based contract compliance portal at: 
https://pro.prismcompliance.com/contractor/plugins/pages/contractormenu.aspx. 

The Contractor shall ensure that proposed Subcontractors and Suppliers have completed the registration prior to 
Notice of Intent to Award.  If the Contractor fails to have its Subcontractors and Suppliers registered after the 
NTP has been issued, the City will withhold a minimum of 10% in addition to the Retention from all invoices 
submitted until the Contractor and all listed Subcontractors and Suppliers are properly registered in PRISM. 

SECTION 3 – CHANGES IN WORK 

3-3.2.2 Basis for Establishing Costs. To the City Supplement, item (a) Labor, 1st and 2nd 
paragraphs, DELETE in their entirety and SUBSTITUTE with the following: 

The City reserves the right to request financial records of salaries for an employee, wages, bonuses 
and deductions to substantiate the actual cost of labor certified by a California licensed Certified 
Public Accountant.  The Contractor shall use the City provided form i.e., “PUBLIC WORKS 
PAYROLL REPORTING FORM” which is available at 
http://www.sandiego.gov/eoc/pdf/payrollreport.pdf to list the labor rates of its personnel and 
Subcontractors who work on this Project.  An initial submittal shall be made prior to NTP. 

The payment for payroll records shall be included in the various Bid item unless a separate Bid item 
has been provided. 

SECTION 4 - CONTROL OF MATERIALS 

4-1.3.5 Special Inspections.  To the City Supplement, ADD the following: 

Special Inspection and testing by the Special Inspectors shall meet the minimum requirements of the 
prevailing Codes and by the City’s Development Services Department (DSD) and reference in 
http://www.sandiego.gov/development-services/industry/special.shtml 
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4-1.5 Certificates of Compliance.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

4-1.5 Certificates of Compliance.  DELETE in its entirety and SUBSTITUTE with the following: 

Certificates of Compliance shall be furnished to the Engineer prior to the use of any material or 
assembled material for which these Specifications so require or if so required by the Engineer. 

The Engineer may waive the materials testing requirements of the Specifications and accept a 
Certificate of Compliance. Manufacturing test data may be required by the Engineer to be included 
with the submittal.  

Materials used on the basis of a Certificate of Compliance may be sampled and tested at any time. 
The submission of a Certificate of Compliance shall not relieve the Contractor of responsibility for 
incorporating material in the Work which conforms to the requirements of the Contract Documents, 
and any material not conforming to the requirements will be subject to rejection whether in place or 
not. 

When professional certification of performance criteria of materials, systems or equipment is required 
by the Contract Documents, the City shall be entitled to rely upon the accuracy and completeness of 
such calculations and certifications. 

4-1.6 Trade Names or Equals. To the City Supplement, DELETE in its entirety and SUBSTITUTE 
with the following: 

Whenever materials or equipment are indicated in the Contract Documents by using the name of a 
proprietary item or the name of a particular Supplier, the naming of the item is intended to establish 
the type, function, and quality required.  Unless stated otherwise, materials or equipment of other 
Suppliers may be accepted if sufficient information is submitted to the Engineer for review to 
determine whether the material  or equipment proposed is equivalent or equal to that named. 

a) The Contractor shall submit its list of proposed substitutions for “an equal” (“or equal”) item(s) no 
less than 15 Working Days prior to Bid due date and on a City form when provided by the City. 

i. The City will respond to the Contractor’s substitution proposal by at least 3 Working Days 
prior to the Bid due date.  If the City fails to respond to the Contractor’s substitution 
proposal within the specified time period, the substitution proposal will be deemed denied. 

ii. The Contractor may bring forward a substitution proposal after Award that was denied 
based on the City’s failure to respond by submitting a “Cost Reduction Proposal” in 
accordance with 3-1.3. 

b) The request for substitution shall include the following information: 

i. Whether or not acceptance of the substitute for use in the Work will require a change in 
any of the Contract Documents to adopt the design to the proposed substitute. 

ii. Whether or not incorporation or use of the substitute in connection with the Work is 
subject to payment of any license fee or royalty. 

iii. All variations of the proposed substitute from the items originally specified will be 
identified. 
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iv. Available maintenance, repair, and replacement service requirements.  The manufacturer shall 
have a local service agency within 50 miles of the site which maintains properly trained 
personnel and adequate spare parts and is able to respond and complete repairs within 24 hours. 

v. Certification that the proposed substitute will perform adequately the functions and 
achieve the results called for by the general design, and be similar and of equal 
substance to that indicated, and be suited to the same use as that specified. 

c) There is no guaranteed time frame for the City’s review of the substitution requests. 

d) The burden of proof as to the type, function, and quality of any such substitute product, 
material or equipment shall be upon the Contractor.  The Engineer may require at the 
Contractor's expense additional data about the proposed substitute. 

e) If the Engineer takes no exceptions to the proposed substitution, it shall not relieve the 
Contractor from responsibility for the efficiency, sufficiency, quality, and performance of the 
substitute material or equipment, in the same manner and degree as the material and 
equipment specified by name. 

f) The lack of action(s) on the Engineer’s side within the Contractor’s requested time shall not 
constitute acceptance of the substitution. 

g) Acceptance by the Engineer of a substitute item shall not relieve the Contractor of the 
responsibility for full compliance with the Contract Documents. 

h) For the substitution review process or to have materials listed on the AML, refer to the AML 
standard review process. 

i) The Bid submittal shall be based on the material and equipment specified by name in the 
Contract.  If the proposal is rejected by the Engineer, the Contractor shall not be entitled to 
either an extension in Contract Time, increase in the Contract Price, or both. 

j) As applicable, no Shop Drawing or Working Drawing submittals shall be made for a 
substitute item nor shall any substitute item be ordered, installed, or utilized without the 
Engineer's prior written. 

k) The Contractor shall reimburse the City for the charges of the Engineer for evaluating each 
proposed substitute. 

l) For Design-Build contracts, one copy of all designer reviewed submittals shall be provided to 
the Engineer. 

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-1.2 Commencement of Work.  To the GREENBOOK and the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

Unless specified otherwise, construction shall start within 5 Working Days after NTP and be 
diligently prosecuted to completion within the Contract Time. The Contractor shall not start any 
construction activity at the Site until the Pre-construction Meeting is held and the NTP has been 
issued by the Engineer. 
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Upon the Contractor’s written request, the City may delay the NTP as follows: 

a) Up to 5 Working Days from the Pre-construction Meeting, or 

b) Up to 40 Working Days from the Limited NTP for the preparation, submittal, obtaining 
approval for and filing of the PRDs in accordance with 801, “STORM WATER 
POLLUTION CONTROL,” or  

c) Up to 60 Working Days from the Limited NTP for the preparation, submittal, and approval of 
the TCP on “D-sheets” when specified in 7-10.2, “Traffic Control.” 

The Contractor shall notify SDG&E at least 10 Working Days prior to excavating within 10’ of 
SDG&E Underground High Voltage Transmission Power Lines (i.e., 69 KV and higher). 

For areas that do not require engineered TCP on D-sheets, the Contractor may at any time after the 
Pre-construction Meeting obtain a TCP Permit via Working Drawings or the City’s over the counter 
process and start the Work. If the Contractor decides to commence the construction work before the 
completion of the D-sheet TCPs, the Contractor shall forfeit the 60 Working Days specified here. The 
D-sheet TCP shall be done concurrently and no additional time will be granted. 

For paving Work, the Contractor shall coordinate the Work to facilitate the installation and protection 
of the new curb ramps and associated concrete work prior to commencing the asphalt overlay 
operations. The Work at a specific location shall not commence until all layouts and measurements 
are agreed upon by both the Contractor and the Engineer.  

ADD:  6-1.8 Pre-construction Meeting.  Within 20 Working Days from the Limited NTP the Engineer 
will schedule a mandatory pre-construction meeting (Pre-construction Meeting) with the Contractor. 
The agenda will include items such as NTP, design services and submittal and review process for 
Design-Build contracts, critical elements of the work schedule, submittal schedule, cost breakdown of 
major lump sum items, payment requests and processing, environmental and community concerns, 
coordination with the involved utility firms, the level of record project documents required and 
emergency telephone numbers for all representatives involved in the course of construction. 

6-7.1 General.  To the City Supplement, ADD the following: 

d) If weather condition is suitable, the Contractor shall complete each street segment within 15 
Working Days from the day the slurry seal or asphalt overlay is placed.  Each completed segment shall 
include other incidental Work items e.g., weed abatement, damaged asphalt pavement replacement, 
asphalt patching, resurfacing, striping, markings, raised pavement markers, and inlet markers. 

ADD:  6-8.1 Completion. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the 
following: 

6-8.1 Completion. The Contractor shall submit a written assertion that the Work has been completed. 
If, in the Engineer’s judgment, the Work has been completed in accordance with the Contract 
Documents, the Engineer will set forth in writing the date the Work was completed.  This will be the 
date when the Contractor is relieved from responsibility to protect and maintain the Work. 

6-8.2 Acceptance. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the following: 

6-8.2 Acceptance. Acceptance will occur after all of the requirements contained in the Contract 
Documents have been fulfilled. If, in the Engineer's judgment, the Contractor has fully performed the 
Contract, the Engineer will accept the Contractor’s performance of the Contract.  
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6-8.3 Warranty. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the following: 

6-8.3 Warranty.  Unless specified otherwise, the Work shall be warranted by the Contractor against 
defective workmanship and materials for a period of 1 year. 

a) The warranty period shall start on the date of completion of the Work as determined by the 
Engineer. 

b) The Contractor shall provide an unconditional warranty on all installed fiber optic cable for a 
minimum period of 2 years. 

c) The warranty period for the following items of the Work shall be 3 years:  

1. Work under Section 500 (requires Long Term Warranty Contract (LTWC)) 

2. DWT Construction (requires manufacturer’s warranty) 

3. LED signal modules (requires manufacturer’s warranty) 

4. Private sewer pumps including the alarm panel and all other accessories. The 
Contractor shall provide the City and property owner a copy of the warranty. (requires 
manufacturer’s warranty) 

d) The Contractor shall involve the manufacturer in the installation and startup as needed to 
secure any extended warranty required. 

e) The warranty period for specific items covered under manufacturers’ or suppliers’ warranties 
shall commence on the date they are placed into service at the direction of or as approved by 
the Engineer in writing. 

f) All warranties, express or implied, from Subcontractors or Suppliers, of any tier, for the work 
performed and materials furnished shall be assigned, in writing, to the City, and such 
warranties shall be delivered to the Engineer prior to acceptance of the Contractor's 
performance of the Contract. 

g) The Contractor shall replace or repair defective Work in a manner satisfactory to the Engineer, 
after notice to do so from the Engineer, and within the time specified in the notice. If the 
Contractor fails to make such replacement or repairs within the time specified in the notice, the 
City may perform the replacement or repairs at the Contractor’s expense.  If the Contractor fails to 
reimburse the City for the actual costs, the Contractor’s Surety shall be liable for the cost thereof. 

h) Nothing in this warranty is intended to limit any manufacturer’s warranty which provides the 
City with greater warranty rights than set forth in this section or the Contract Documents. 

i) These specifications are not intended to constitute a period of limitations or waiver of any 
other rights or remedies City may have regarding the Contractor’s other obligations under the 
Contract Documents or federal or state law. 

j) The Contractor shall respond and initiate corrective action within 24 hours of notice of 
nonconforming Work that poses an imminent threat to person or property. 

6-9 LIQUIDATED DAMAGES.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

MODIFY to increase the daily value from $250 to $1,000 for contracts with a value of over $100,000. 
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SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the following: 

The insurance provisions herein must not be construed to limit your indemnity obligations contained 
in this contract. 

ADD:  7-3.1 Policies and Procedures. 

a) You must procure the insurance described below, at your sole cost and expense, to provide 
coverage against claims for loss including injuries to persons or damage to property, which 
may arise out of or in connection with the performance of the Work by you, your agents, 
representatives, officers, employees or subcontractors. 

b) Insurance coverage for property damage resulting from your operations is on a replacement 
cost valuation.  The market value will not be accepted. 

c) You must maintain this insurance for the duration of this contract and at all times thereafter 
when you are correcting, removing, or replacing Work in accordance with this contract. Your 
liabilities under this contract, e.g., your indemnity obligations, will is not deemed limited to 
the insurance coverage required by this contract. 

d) Payment for insurance is included in the various items of Work as bid by you, and except as 
specifically agreed to by the City in writing, you are not entitled to any additional payment. 
Do not begin any work under this contract until you have provided and the City has approved 
all required insurance. 

e) Policies of insurance must provide that the City is entitled to 30 days (10 days for 
cancellation due to non-payment of premium) prior written notice of cancellation or non-
renewal of the policy. Maintenance of specified insurance coverage is a material element of 
this contract. Your failure to maintain or renew coverage or to provide evidence of renewal 
during the term of this contract may be treated by the City as a material breach of contract. 

ADD:  7-3.2 Types of Insurance.   

7-3.2.1 Commercial General Liability Insurance. 

a) Commercial General Liability Insurance must be written on the current version of the ISO 
Occurrence form CG 00 01 07 98 or an equivalent form providing coverage at least as broad. 

b) The policy must cover liability arising from premises and operations, XCU (explosions, 
underground, and collapse), independent contractors, products/completed operations, personal 
injury and advertising injury, bodily injury, property damage, and liability assumed under an 
insured’s contract (including the tort liability of another assumed in a business contract). 

c) There must be no endorsement or modification limiting the scope of coverage for either 
“insured vs. insured” claims or contractual liability. You must maintain the same or 
equivalent insurance for at least 10 years following completion of the Work.  

d) All costs of defense must be outside the policy limits. Policy coverage must be in liability 
limits of not less than the following: 

 General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000 
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7-3.2.2 Commercial Automobile Liability Insurance. 

a) You must provide a policy or policies of Commercial Automobile Liability Insurance written on the 
current version of the ISO form CA 00 01 12 90 or later version or equivalent form providing 
coverage at least as broad in the amount of $1,000,000 combined single limit per accident, covering 
bodily injury and property damage for owned, non-owned, and hired automobiles (“Any Auto”). 

b) All costs of defense must be outside the limits of the policy. 

ADD:  7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all insurance 
required by this contract as described herein must be carried only by responsible insurance companies with a 
rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, that are authorized by the California 
Insurance Commissioner to do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, “surplus 
lines” carriers only if the carrier is authorized to do business in the State and is included on the List of 
Eligible Surplus Lines Insurers (LESLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the requirements 
for policies of insurance provided by admitted carriers described herein. 

ADD:  7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal documentation prior 
to expiration of this insurance. Each required document must be signed by the insurer or a person 
authorized by the insurer to bind coverage on its behalf. We reserve the right to require complete, 
certified copies of all insurance policies required herein. 

ADD:  7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance 

7-3.5.1.1 Additional Insured.   

a) You must provide at your expense policy endorsement written on the current version of the ISO 
Occurrence form CG 20 10 11 85 or an equivalent form providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, the policy 
must be endorsed to include the City and its respective elected officials, officers, employees, 
agents, and representatives as additional insured.  

1. The additional insured coverage for projects for which the Engineer’s Estimate is $1,000,000 
or more must include liability arising out of: (a) Ongoing operations performed by you or on 
your behalf, (b) Your products, (c) Your work, e.g., your completed operations performed by 
you or on your behalf, or (d) premises owned, leased, controlled, or used by you. 

2. The additional insured coverage for projects for which the Engineer’s Estimate is less than 
$1,000,000 must include liability arising out of: (a) Ongoing operations performed by you or on 
your behalf, (b) Your products, or (c) premises owned, leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to provide that 
the coverage with respect to operations, including the completed operations, if appropriate, of the 
Named Insured is primary to any insurance or self-insurance of the City and its elected officials, 
officers, employees, agents and representatives. Further, it must provide that any insurance 
maintained by the City and its elected officials, officers, employees, agents and representatives must 
be in excess of the Contractor's insurance and must not contribute to it.  
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7-3.5.1.3 Project General Aggregate Limit. The policy or policies must be endorsed to provide a 
Designated Construction Project General Aggregate Limit that will apply only to the Work. Only 
claims payments which arise from the Work must reduce the Designated Construction Project 
General Aggregate Limit. The Designated Construction Project General Aggregate Limit must be in 
addition to the aggregate limit provided for the products-completed operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability Insurance 
are written on an ISO form CA 00 01 12 90 or a later version of this form or equivalent form providing 
coverage at least as broad, the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured, with respect to liability 
arising out of automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code §11580.04. 

ADD:  7-3.6 Deductibles and Self-Insured Retentions.  You are responsible for the payment of all 
deductibles and self-insured retentions. Disclose deductibles and self-insured retentions to the City at 
the time the evidence of insurance is provided. 

ADD:  7-3.7 Reservation of Rights.  We reserve the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if they are acceptable 
to the City. We will reimburse you, without overhead, profit, or any other markup, for the cost of 
additional premium for any coverage requested by the Engineer but not required by this contract. 

ADD:  7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

ADD:  7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and SUBSTITUTE 
with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance. 

a) In accordance with the provisions of §3700 of the California Labor Code, you must provide 
at its expense Workers’ Compensation Insurance and Employers Liability Insurance to 
protect you against all claims under applicable state workers compensation laws. The City, its 
elected officials, and employees will not be responsible for any claims in law or equity 
occasioned by your failure to comply with the requirements of this section.  

b) Limits for this insurance must be not less than the following: 

 Workers’ Compensation Statutory Employers Liability  
 
Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

c) By signing and returning this contract you certify that you are aware of the provisions of 
§3700 of the Labor Code which require every employer to be insured against liability for 
worker’s compensation or to undertake self-insurance in accordance with the provisions of 
that code and you will comply with such provisions before commencing the Work as required 
by § 1861 of the California Labor Code. 
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7-4.1.1 Waiver of Subrogation.  The policy or policies must be endorsed to provide that the insurer 
will waive all rights of subrogation against the City, and its respective elected officials, officers, 
employees, agents, and representatives for losses paid under the terms of the policy or policies and 
which arise from work performed by the Named Insured for the City. 

7-5 PERMITS, FEES, AND NOTICES.  To the City Supplement, DELETE item e) in its entirety. 

7-5.2 Caltrans Encroachment Permit.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

a) The City has applied for the Caltrans Encroachment Permit unless specified otherwise in the SSP. 

b) The Contractor shall pay for and secure the permit prior to construction regardless of which 
party has applied for it. 

c) The Contractor shall arrange and pay for inspection as required by Caltrans. 

d) The Contractor shall be solely responsible for permit processing delays that result from 
incomplete or inaccurate information provided by the Contractor to the City or the Caltrans. 

7-8.6 Water Pollution Control.  ADD the following: 

a) The Project is subject to the Storm Water Pollution control requirements listed on the Plans or 
as specified in these specifications. 

b) For contracts subject to Construction General Permit (CGP), the Contractor’s QSD shall 
verify the City’s assessment prior to submittal through SMARTS. 

c) The Contractor’s attention is directed to Section 801, “WATER POLLUTION CONTROL” 
of these specifications for more information. 

Based on a preliminary assessment by the City, this contract is subject to WPCP. 

7-9 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS.  ADD the following: 

In any emergency affecting the safety of persons or property, the Contractor shall act, at its discretion, to 
prevent threatened damage, injury or loss.  Any change in Contract Price or Contract Time resulting 
from emergency work shall be determined as provided in SECTION 3, “CHANGES IN WORK.” 

7-10.1 Traffic and Access. To the City Supplement, DELETE the agency notification listing in its 
entirety and SUBSTITUTE with the following: 

The Contractor shall notify Metropolitan Transit System (MTS), a minimum of 5 Working Days prior to 
excavation, construction, or traffic control affecting bus stops.  The Contractor shall notify the remaining 
agencies a minimum of two 2 Working Days prior to construction activities affecting the agencies: 

Fire Department Dispatch (Street or alley closure) (858) 573-1300 
Police Department Traffic (Street or alley closure) (858) 495-7800 
Street Division/Electrical (Traffic signals) (619) 527-7500 
U.S. Navy (32nd Street Naval Station) (619) 556-1319 
Underground Service Alert (Any excavation) (800) 422-4133 
MTS (Street Closure and Bus Stops) (619) 238-0100 Ext 6451 
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7-10.6 Traffic Plate Bridging.  To the City Supplement, DELETE in its entirety and SUBSTITUTE 
with the following: 

Transverse or longitudinal cuts, voids, trenches, holes, and excavations in the right-of-way that cannot 
be properly completed within 1 Working Day shall be protected by adequately designed barricades 
and structural steel plates [plates] that will support legal vehicle loads in such a way as to preserve 
unobstructed traffic flow.  

The Contractor shall secure approval, in advance, from authorities concerning the use of any bridging 
proposed on the Work. 

Plates shall conform to the following: 

a) The trench shall be adequately shored to support the bridging and traffic loads. 

b) Plates shall be designed for HS 20-44 truck loading in accordance with Caltrans Bridge Design 
Specifications Manual. 

c) For the minimum thickness of plates refer to Table 7-10.6(A): 

Table 7-10.6(A) - Trench Width / Minimum Plate Thickness 

Trench Width Minimum Plate Thickness

10" (0.25 m) 
1'-11" (0.58 m) 
2'-7" (0.80 m) 
3'-5" (1.04 m) 
5'-3" (1.6 m) 

1/2" (13 mm) 
3/4" (19 mm) 
7/8" (22 mm) 
1" (25 mm) 

1 1/4" (32 mm) 

For spans greater than 5’-3" (1.6 m), a structural design shall be prepared by a California 
Registered Civil Engineer and approved by the Engineer. 

d) Plates shall have a skid-resistant surface with a nominal Coefficient Of Friction (COF) of 0.35 
as determined by California Test Method 342.   

e) Plates shall extend a minimum of 12” (300 mm) beyond the edges of the trench. 

f) Plates shall provide complete coverage to prevent any person, bicycle, motorcycle or motor 
vehicle from being endangered due to plate movement causing separations or gaps.    

g) Plates shall be secured against movement or displacement by using adjustable cleats, shims, 
welding, or other devices, and shall be installed in a manner that will minimize noise as traffic 
drives over them.  Plates shall be installed using either Method (1) or (2): 

i. Method 1 [For speeds greater than 45 mph (70 Km/hr)]:  The pavement shall be cold 
planed to a depth equal to the thickness of the plate and to a width and length equal to 
the dimensions of the plate. 

ii. Method 2 [For Speeds less than 45 mph (70 Km/hr)]:  Approach plate(s) and ending 
plate (if longitudinal placement) shall be attached to the roadway by a minimum of 2 
dowels pre-drilled into the corners of the plate and drilled 2" (50 mm) into the 
pavement.  Subsequent plates are butted to each other. Fine graded asphalt concrete 
shall be compacted to form ramps, maximum slope 8.5 % with a minimum 12" (305 
mm) taper to cover all edges of the plates. 
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Alternative installation method may be submitted in accordance with 2-5.3, “Submittals” for 
the Engineer’s approval. 

h) The Contractor shall be responsible for maintenance of the plates, shoring, and asphalt concrete 
ramps or any other approved device used to secure the plates. The Contractor shall immediately 
mobilize necessary personnel and equipment after being notified by the Engineer, the City's 
station 38, or a member of the public of a repair needed e.g., plate movement, noise, anchors, 
and asphalt ramps. Failure to respond to the emergency request within 2 hours will be grounds 
for the City to perform necessary repairs that will be invoiced at actual cost including overhead 
or $500 per incident, whichever is greater. Failure by the Contractor to comply may result in 
automatic grounds suspension of permit, Contract, or both. 

i) When plates are removed, any damage to the pavement shall be repaired with fine graded 
asphalt concrete mix or slurry seal satisfactory to the Engineer.   

Payment for traffic plate bridging shall be included in the various Bid items unless a Bid Item has 
been provided for steel plate bridging. 

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL 

8-2 FIELD OFFICE FACILITIES.  To the City Supplement, DELETE in its entirety. 

SECTION 9 – MEASUREMENT AND PAYMENT 

9-3.3.1 Payment for Stored Materials.  To the City Supplement, DELETE in its entirety. 

PART 2 - CONSTRUCTION MATERIALS 

SECTION 207 – PIPE 

ADD:  207-17.2.3 Pipe Manufacturer.  Pipe, fittings, couplings, and joints as manufactured or 
distributed by J-M Manufacturing Company shall not be used on this contract. 

207-26.1.1 Polymer Concrete Water Meter Boxes.  To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

Boxes and covers to be installed in traffic areas shall have a reinforced polymer concrete frame and 
cover designed for AASHTO H-20 traffic loading.  Boxes and covers to be installed in non-traffic 
areas shall have reinforced polymer concrete reader lids designed for A-10 traffic loading in 
accordance with ASTM-C857.  Traffic areas are defined as any location in which vehicular traffic is 
evident or highly likely under normal conditions.  Non-traffic areas are locations with no vehicular 
traffic.  Covers shall have a logo reading “PUD WATER” as well as the manufacturer’s name or logo 
cast in the polymer concrete surface.  A cover and lid selected at random shall be tested.  The cover 
and lid shall support without failure a total vertical load of at least 1,000 pounds, when supported in a 
horizontal position in the meter box.  The load shall be applied to the center of the lid by a cylindrical 
pin, 1.952” in diameter, supported on a 2-thick rubber pad.  

Unless provided for as a separate Bid item, payment for Polymer Concrete Box shall be included in 
the Bid item for water services. 

207-26.1.5 Polyvinyl Chloride Pipe 2” Only.  To the City Supplement, DELETE in its entirety. 
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SECTION 210 – PAINT AND PROTECTIVE COATINGS 

ADD:  210-6 Anti-graffiti Coating.   Anti-graffiti coating shall be as manufactured by Monopole, 
Inc. (or approved equal).   

Materials shall be applied as specified below: 

a) 1st Coat: Aquaseal ME12 (Item 5200) 

b) 2nd Coat: Permashield Base (Item 6100) 

c) 3rd Coat: Permashield Premium (Item 5600 for  matte finish or Item 5650 for gloss 
finish) 

d) 4th Coat: Permashield Premium (Item 5600 for  matte finish or Item 5650 for gloss 
finish) 

PART 3 – CONSTRUCTION METHODS 

SECTION 302 – ROADWAY SURFACING 

302-6.8 Measurement and Payment.  To the City Supplement, DELETE in its entirety. 

ADD:  PART 8 – ENVIRONMENTAL WORKS 

SECTION 800 - REVEGETATION, MAINTENANCE, AND MONITORING 

800-1 GENERAL.  The Contractor shall execute and submit the revegetation supplemental 
agreement, when included in the Contract Documents.  The revegetation items of Work shall 
commence within 30 days after the Work that necessitated revegetation is completed.  The provisions 
of Section 2-3, “SUBCONTRACTS” shall not apply to the independent supplemental agreement.  
The Contractor shall limit staging areas to described areas as identified in the Biological Technical 
report included in the Contract Documents. 

The Contractor shall comply with Section 212, Section 308, except as follows:  

800-1.1 Terms and Responsibilities.  For the purpose of these specifications the following 
definitions and descriptions of the responsibilities shall apply: 

Project Biologist – An independent third party consultant employed by the Contractor or City and 
responsible for overseeing the Protection of Existing Biological Resources requirements and the 
entire revegetation program.  The Project biologist shall not be the same as the Revegetation 
Contractor.  Project Biologist shall review and become familiar with the Contract Documents and shall 
function under the direction of the Engineer.  The Project Biologist shall be an individual or team of 
individuals with 4-year degree(s) in botany, ecology, landscape architecture or a related field, and 
demonstrated experience in habitat restoration and shall be qualified to perform United States Fish and 
Wildlife Service protocol focused sensitive species surveys as outlined in the biological technical report, 
CEQA document, local, state and federal resource agency permits or a combination for the Project. 

The Project Biologist may be hired by the City if so specified in the Special Provisions.  
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Revegetation Plan – Unless specified otherwise, document prepared or commissioned by the City 
and included in these specifications containing important details on procedures, materials, and 
methods applicable to protection of biological resources, revegetation, and maintenance and 
monitoring of installed vegetation. 

Revegetation Contractor - The planting and plant establishment work shall be performed by a 
qualified Revegetation Contractor (i.e., the Contractor or Subcontractor) with a Class C-27(The Re-vegetation Contractor).  The Re-vegetation Contractor shall implement the Re-vegetation Plan in 
accordance with recommendations provided by the Project Biologist and Engineer. The Re-vegetation 
Contractor shall maintain the re-vegetation  and erosion control areas for the specified Plant 
Establishment Period (PEP).  The Revegetation Contractor shall demonstrate knowledge of native 
vegetation and invasive weed identification associated with upland and wetland vegetation communities 
and non-native invasive plants.  The Re-vegetation Contractor and the personnel working in the re-
vegetation sites shall be familiar with re-vegetation  site boundaries, the requirements of the 
revegetation effort as it pertains to them, and any other information that the Project Biologist determines 
is necessary for the success of the re-vegetation program (such as protection of existing adjacent upland 
and wetland areas).   

In the event the application of pesticides or herbicides is required, it shall be done by an individual or 
firm possessing the pesticide and herbicide license. 

Plant Supplier – Plant Supplier may be the Project Biologist or a qualified native plant nursery.  The 
plant supplier shall have at least 2 years experience in the propagation of native plants and shall be 
responsible for prorogating containerized plant materials according to these specifications. 

Seed Supplier - Seed Supplier may be the Project Biologist or Plant Supplier and shall have at least 2 
years experience collecting seeds for restoration projects.  The Seed Supplier shall hold a valid 
Department of Agriculture Inspection Certificate.  The Seed Supplier shall be responsible for collecting 
necessary quantities of specified plant species for use in the re-vegetation  phase of the Project. 

Multiple Habitat Planning Area (MHPA) - Multiple Habitat Planning Area administered by the 
City’s Multiple Species Conservation Program (MSCP).  The MHPA is a system of environmentally 
sensitive areas given special protections.  Work conducted within the MHPA typically requires 
monitoring by the Project Biologist and may require additional special studies or impact avoidance 
measures.  If such monitoring, studies, or avoidance measures are necessary, they will be outlined in 
the attached CEQA Document, Site Development Permit (if applicable), and these specifications. 

Environmentally Sensitive Lands (ESL) – Environmentally Sensitive Lands administered by 
Development Services Department through the environmentally Sensitive lands regulations and the 
City’s Landscape Regulations. ESL are steep slopes and native habitat given special protection.  
Work conducted within the MHPA typically requires monitoring by the Project Biologist and may 
require additional special studies or impact avoidance measures.  Refer to CEQA Document and Site 
Development Permit (if applicable) for more information. 

Plant Establishment Period (PEP). – The specified period of time required to ensure successful initial 
establishment of re-vegetation  materials installed as directed in the specifications and drawings.  The PEP 
begins upon acceptance of installation of all re-vegetation  and extends for the specified plants establishment 
period.  PEP shall be 120 days for native plants unless otherwise specified.  The PEP may be extended 
under specific circumstances as described elsewhere in these specifications. 

Revegetation Maintenance and Monitoring Period. - Period of time required to ensure long-term 
establishment and health of revegetation; 25 months for native plants, unless otherwise specified.  
Maintenance and Monitoring begins upon completion and acceptance of the PEP and extends for the 
specified duration.  It can be extended if the revegetation does not meet specific performance criteria 
in accordance with the Revegetation Plan. 
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800-1.2 Environmental Protection.  Before the commencement of any clearing, grubbing, or 
excavations in unpaved areas, including ESL as defined in City Municipal Code 143.01, canyons and 
other vegetated areas, all responsible parties under control of the Contractor shall meet at the Site 
with the Engineer and the Project Biologist.  The Contractor shall ensure prior to any activity at the 
Site that all laborers are aware of the limits of construction areas. 

800-1.3 Protection of Biological Resources.   

1. The Contractor shall protect existing landscape, existing native vegetation, and other biological 
resources within the limits of Work, except as specifically authorized to the contrary by the plans, the 
CEQA Document, the attached local, state, and federal resource agency permits, or other written 
notice from a person or agency possessing proper authority to grant such an exception. 

2. The Contractor may remove or damage existing vegetation only within the “Construction Corridors” 
identified in the Plans.  The Project Biologist shall approve and locate the “Construction Corridors” in 
the field.  If the Contractor damages areas outside the identified “Construction Corridor”, the 
Contractor shall mitigate, in accordance with the direction of the Project Biologist and Engineer, the 
areas at the Contractor’s own expense.  The Contractor shall protect all ornamental landscape and 
existing native vegetation outside the limits of the work. The Contractor shall restrict all construction 
activities to within the construction corridor. 

3. Additional vegetation protection, scheduling, noise abatement, and wildlife survey requirements may 
be imposed by CEQA Document or by local, state, and federal permits.  The Project Biologist shall 
flag or otherwise make known such areas and requirements and shall further coordinate Work to 
comply with these requirements.  The Contractor shall comply with all biological resource protection 
requirements.  Any damages to biological resources given specific protection by these specifications, 
the drawings, the CEQA Document, or by local, state, and federal permits shall be mitigated in 
accordance with the direction of the Project Biologist and Engineer at the Contractor’s own expense 
and shall be submitted for approval by any local, state, or federal agency permitting authority 
associated with those impacts. 

4. No work shall be allowed within or adjacent, as determined and directed by the Project Biologist, to 
environmental sensitive habitats between March 1 and August 15 due to the breeding season of the 
Coastal California Gnatcatcher. 

800-1.4 Construction Fencing.   

1. The Contractor shall construct orange construction fencing at all locations along the construction 
corridors. 

2. The Contractor shall be responsible to schedule with Engineer and Project Biologist the flagging of 
the construction corridor prior to any clearing and grubbing activity.  After approval of the corridor 
alignment, Contractor shall install construction fence and shall maintain it until the end of the 
specified PEP.   

3. Construction fencing minimum 3’ high shall be staked at no less than 10’ on center with metal fence 
stakes.  At each stake, the material shall be fastened with a minimum two nylon ties. 

800-1.5 Working in Unpaved Areas.   

1. Construction personnel shall be instructed about the sensitive nature of the native vegetation and 
constraints within the vegetated areas identified on the Plans. Construction-related activity outside of 
the public right-of-way of local roads including equipment travel and access, clearing, grubbing, 
grading, excavation, stockpiling of excavated material and storage of materials, and equipment and 
vehicles shall be limited exclusively to the construction corridor area identified on the Plans and 
shown or described in attached environmental documents and permits. 
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2. The following restriction shall apply to all construction areas located within vegetated areas: 

a) No construction personnel or associated vehicles shall enter vegetated areas that are outside 
the “Construction Corridor” as identified on the Plans and as defined by the Project Biologist 
and the Engineer. 

b) Pets shall be prohibited on construction site(s) and within adjacent habitat areas. 

c) Catering trucks are prohibited on the construction site(s). 

d) For concrete washouts refer to water pollution control sections of theses specifications. 

e) Litter, including tobacco debris, is prohibited on the construction site(s), either from 
construction or food packaging. 

f) Equipment maintenance and pollution control shall be in accordance with 7-8, “WORK SITE 
MAINTENANCE.” 

g) Access to the construction site(s) shall be via the Construction Corridor. 

h) To reduce the possibility of fire, NO SMOKING shall be allowed within vegetated areas. 

i) Additional restrictions may be listed in the attached CEQA Document, local state or federal 
permits, or a combination. 

800-1.6 Construction Access Routes.  Vehicle and equipment traffic shall enter into the canyons or 
other unpaved areas only through the routes identified as “Construction Corridor” on the Plans.  
Within the “Construction Corridor” surface vegetation can be removed only as necessary to provide 
safe passage for foot and vehicle traffic.  Care shall be taken to minimize impacts to existing 
vegetation to the extent possible. Where possible, vegetation shall be trimmed, pruned or mowed 
instead of being cleared.  Impacted areas shall be re-vegetated  according to the Contract Documents.  
The Contractor is advised to investigate Site conditions prior to Bid. 

800-1.7 Biological Monitoring and Reporting.   

800-1.7.1 General.   

1. This work shall include all the required biological monitoring and reporting of the re-vegetation and 
erosion control from the notice to proceed from the Engineer through acceptance of the PEP, in 
accordance with these special provisions, as shown on the Plans, as directed by the CEQA Document 
and other acquired local, state, and federal permits, and the direction of the City’s Mitigation 
Monitoring Section (MMC) via the Engineer. 

800-1.7.2 Project Biologist.   

1. Unless specified otherwise, the Contractor shall retain a qualified Project Biologist to perform 
Biological Monitoring work. The Contractor shall submit copies of the Biologist qualifications as 
noted in section 800-1.1 and obtain the Engineer’s approval prior to the Pre-construction Meeting 
and provide references for at least 1 successfully completed project of similar size and complexity 
in Southern California. If the proposed Project Biologist is not approved, the Contractor shall 
submit and obtain approval of an alternate Project Biologist at no additional cost to the City prior 
to the start of the Construction Work subject to the process under Public Contract Code Section 
4107. Once approved, the Project Biologist shall attend the Pre-construction Meeting to 
coordinate the biological impact and re-vegetation portion of the Project.  

2. If the City retains a qualified Project Biologist to perform biological monitoring work for the 
Contract, the Contractor shall coordinate its activities and Schedule with the activities and 
schedules of the Biologist Monitor.  
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800-1.7.3 Monitoring.   

1. The Project Biologist shall observe and monitor all construction activities in or near vegetated areas or 
other areas designated or regulated as sensitive biological resources by City, state, and federal 
regulations or described as such by the attached Biological Technical Report provided in the Contract 
Documents. During the construction work in the sensitive areas, the Project Biologist shall be present 
on Site no less than 2 days per week to insure fulfillment of all of the monitoring requirements 
referenced in these specifications and its attachments.  The Project Biologist shall be on-site at the 
start of all excavation and clearing and grubbing activities. 

2. The Project Biologist shall be responsible for monitoring all construction activities in unpaved areas 
for compliance with these contract documents and its attachments.  The Project Biologist shall report 
directly to the Engineer any Site conditions, work activity, or work product that does not comply with 
the Contract Documents or its attachments. 

3. The Project Biologist shall have authority and responsibility, via the Engineer, to immediately stop 
Work in areas of the Project where an unpermitted take of existing biological resources would result 
from continued construction activity. 

4. Project Biologist shall be the sole authority for interpreting, via the Engineer, the intent of the attached 
Biological Technical Report, Re-vegetation Plan, CEQA Document, Site Development Permit, or 
both and resource agency permits, and these specifications, and shall provide specific information and 
direction to the Engineer and the Contractor as shown in the Contract Documents. 

800-1.7.4 Reporting.  The Project Biologist shall prepare letter reports to document the completion 
of plant and seed installation and the PEP. The letter reports shall include review of the clearing, 
grubbing, and installation activities as well as the success standards at the end of the PEP and any 
remedial measures required. Any additional reporting requirements contained in the CEQA 
Document, Site Development Permit, or both and the Revegetation Plan shall be followed.  

800-1.8 Landscape Materials.  Materials selected by the Contractor shall be subject to written 
approval of the Engineer via Project Biologist.   

800-1.8.1 Topsoil.  The Project Biologist shall be responsible for determining suitability of on-site 
topsoil material. 

If import of topsoil is determined to be necessary, Class B topsoil from a comparable site shall be 
provided and tested, as specified.  Topsoil source and quality shall be approved by the Project 
Biologist prior to delivery.  Topsoil shall be weed free upon delivery, or treated as specified for weed 
eradication.  Topsoil stockpiled for later installation shall not be stockpiled for more than 1 week. 

800-1.8.2 Soil Fertilizing and Conditioning Materials.  No fertilizers shall be used for any aspects 
of planting and seeding unless directed otherwise by the Project Biologist. 

800-1.8.3 Mulch.  Mulch shall be created from on-site vegetation as approved by the Project Biologist. If 
additional mulch is required, straw mulch shall be derived from rice plant material; animal bedding straw 
shall not be used.  Straw shall be un-decayed, clean, and free of weeds, seeds, and debris.  

800-1.8.4 Seed.   

1. The Contractor shall arrange for seed material to be collected for the sole purpose of the Project in 
accordance with these specifications, the CEQA Document, Site Development Permit, state or federal 
permits, and the Revegetation Plan.  The Contractor shall submit copies of seed collection contract 
agreement, within 30 days of Contract award, to the Engineer for approval by the Project Biologist. 
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2. Seed shall be collected from the Project vicinity (e.g., within a 10-mile radius) unless otherwise 
approved by the Engineer.  Imported seed shall be ordered, delivered, separated, and containerized by 
species. 

3. Application rate (lbs./acre) for seed types not conforming to specified percentage of seed purity and 
germination shall be approved by Project Biologist using current test results.  Increased seed quantities 
shall be furnished by Contractor at Contractor’s cost. 

4. The Contractor shall be responsible for providing seed that has been pre-treated by known methods 
for each species of plant seed as defined in Emery, Dara E. 1988, Seed Propagation of Native 
California Plants, Santa Barbara Botanic Garden, Santa Barbara California. 

800-1.8.5 Container Stock.   

1. The Contractor shall arrange for native container stock (e.g. 1 gallon, etc) plants in all areas except 
access paths, to be selected for installation at the appropriate rate  
(e.g. 2000 plants per acres, etc), for the Project in accordance with these specifications, the CEQA 
Document, Site Development Permit, state or federal permits, or combination, and the Re-vegetation 
Plan. The Contractor shall submit copies of container stock selection contract agreement, within 30 
days of Contract award, to the Engineer for approval by the Project Biologist. 

2. Container stock shall be collected from a Plant Nursery (e.g., within a 25-mile radius) qualified to 
propagate and care for native plant species.   

800-1.8.6 Installation, Maintenance, and Reporting.   

1. The Contractor shall arrange for installation of temporarily irrigated native hydroseed or container 
stock as recommended by the Engineer and Project Biologist.  Installation shall occur during rainy 
season (Oct 1-Feb 15), and Project Biologist shall recommend a temporary irrigation plan.  For 
installation outside rainy season (Feb 15-Oct 1) the Contractor shall first obtain the Engineer’s 
approvals, and a comprehensive irrigation plan must be developed and submitted for review by the 
Contractor.  All installation timing, watering and maintenance, as well as schedules shall be submitted 
to the Engineer for approval prior to installation. 

2. Project Biologist shall prepare and submit an installation, and progress reports about success criteria 
(e.g. plants installed, health, 20% PEP install coverage, 30% end of PEP cover, and 40% at the end of 
revegetation), and recommendations to City Engineer bi-weekly during PEP, every 3 months after 
PEP acceptance by City Engineer to ensure success of revegetation. 

800-1.8.7 Plant Inspection.   

1. The Re-vegetation Contractor shall notify the Engineer and the Project Biologist 48 hours before each 
plant delivery so the plants can be inspected and approved prior to planting. 

2. Nomenclature:  The scientific and common names of plants herein specified conform to the approved 
names given in the following references: 

i. Native Plants – “The Jepson Manual: Higher Plants of California” third printing (1996) 
published by the University of California Press, and updates in the Jepson Online 
Interchange of California Floristics, University of California Berkeley. 

ii. Non-native Plants – “ The Citystern Garden Book” published by Sunset Publishing, 
Menlo Park, CA. for Non-native plants. 
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3. Labeling:  Each group of plant materials delivered on-site shall be labeled clearly as to 
species and variety.  Patented plants (cultivars) required by the plant list shall be delivered 
with a property plant patent attached. 

4. Quality and Size:  Plants shall be Vigorous, healthy, well-proportioned as verified by the 
Engineer and Project Biologist.  Plants which are even moderately "overgrown," or are showing 
signs of root girdling, decline, lack of vigor or stunted growth, shall be subject to rejection.  
Plants larger in size than specified may be used with the approval of the Engineer and the 
Project Biologist.  The use of larger plants shall not cause any change in Contract Price. 

5. The PEP as specified in the Special Provisions shall not begin until all plants have been installed and 
the Work has been accepted by the City’s Mitigation Monitoring Section (MMC) via the Engineer. 

800-1.8.8 Erosion Control Matting.  Erosion control matting shall be BonnTerra America, Coconut 
Straw Blanket #CS2, (70% straw, 30% coconut fiber), or approved equal.  Matting shall be anchored 
in accordance with manufacture recommendations. 

800-1.8.9 Herbicides and Pesticides.  Post-emergent herbicide for all areas shall be Rodeo, Round-
Up, or approved equal.  All other herbicides, insecticides, fungicides or other similar chemicals shall 
be approved by the Project Biologist prior to use. 

800-1.8.10 Samples.  The Contractor shall furnish seed samples upon request by the Engineer or the 
Project Biologist.  Samples of ½ lbs of each species or premixed seed mix may be requested by the 
Project Biologist or the Engineer, to be drawn at time of delivery to mitigation site. 

800-1.8.11 Substitutions and Changes.  The Contractor shall submit to the Engineer and the Project 
Biologist any proposed substitutions or other changes to the specified seed mixes or container plant 
lists in accordance with 4-1.6, “Trade Names or Equals” at least 30 days prior to installation. 

800-1.9 Clearing. 

800-1.9.1 General.  

1. Prior to the removal of any vegetation, the Project Biologist shall verify that proper limits of the 
“construction corridors” identified on the Plans have been established in accordance with these 
specifications.  Clearing shall include the removal of existing vegetation by various methods, 
selected by the Contractor and approved by the Engineer and Project Biologist. Clearing shall be 
coordinated closely with the Project Biologist. 

2. Clearing shall include or be coordinated with the following items as shown on the Plans or 
specified in these specifications. 

a) Protection of environmental and built features to remain. 

b) Furnishing and applying water. 

c) Dust control. 

d) Erosion control. 

e) Maintenance of project appearance. 

f) Trash removal. 
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3. Clearing shall be done at the locations identified as the Construction Corridor on the Plans.  
Removal of vegetation shall not occur without the Project Biologist on-site.  The Project 
Biologist shall monitor all site clearing activities.  

800-1.9.2 Salvage Existing Topsoil and Vegetation.  The existing vegetation that will be removed 
during clearing of the Site shall be retained on Site and ground to a coarse grade of mulch for re-
application in accordance with this subsection. Prior to any excavation that may occur, vegetation shall 
be removed and the top 8” of topsoil shall be removed and stored. Existing native and approved non-
native habitat vegetation removed during clearing at the Site shall be retained on Site and ground to a 
coarse grade of mulch for re-application of top soil placement.  Cleared vegetation from areas of the 
Project classified as ruderal or otherwise dominated by invasive exotic weed species, as determined by 
the Project Biologist, shall not be included in the mulch and shall be properly disposed of. 

800-1.9.3 Storage of Existing Topsoil and Vegetation.   

1. The salvaged topsoil and mulch shall be stored at a location on Site that is approved by the 
Engineer or Project Biologist. The mulch shall be stored separately from the topsoil. The top soil 
and the mulch shall be protected and covered by means of an impermeable tarp. 

2. Creation of brush piles from cut and brushed vegetation that may become a fire hazard shall be 
avoided.  Vegetation not to be salvaged shall be chipped, cut, or both to pieces of 12” or less, then 
removed, buried, or adequately spread out as directed by the Project Biologist. 

800-1.10 Watering.  Alternative irrigation methods e.g., water truck and hand watering shall be 
approved by the project Biologist and the Engineer. 

800-2 LICENSED RE-VEGETATION CONTRACTOR. 

800-2.1 General.   

1. When a licensed Re-vegetation Contractor has been required in the Contract Documents,  the 
Contractor shall submit and obtain the Engineer’s approval of the following no later than the Pre-
construction Meeting: 

a) Landscape contractor license 

b) Pesticide/herbicide license  

c) One successfully completed native habitat revegetation project of similar size and complexity 
in Southern California that include provisions for long term maintenance and monitoring with 
a current contact reference. Cited project shall detail nature of re-vegetation project including 
location, jurisdiction, agency approvals required and nature of contractual relationship (i.e. 
subcontractor to the contractor, hired by the agency, etc.). 

2. If the proposed licensed Re-vegetation Contractor is not approved, the Contractor shall re-submit 
and obtain approval of an alternate licensed Revegetation Contractor at no additional cost to the 
City prior to the start of the Construction Work and subject to process provided under Public 
Contract Code Section 4107. 

800-2.2 Site Observation Visits for Revegetation. Observations by the Engineer and Project 
Biologist shall be for the purpose of determining compliance with Plans and Specifications, intent, 
workmanship, and clean-up.  The Contractor or its authorized representative shall be on Site at the 
time of each site observation.  Observations, clearances, inspections or other activities required or 
necessary for protection of environmental resources are separate from this work and are described in 
Part 1, the CEQA Document, and acquired local, state, and federal permits. 
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The Contractor shall receive written notification of all deficiencies and shall correct all deficiencies 
prior to requesting the next inspection.  Each deficiency shall be resolved by the Contractor no later 
than 72 hours after oral or written notification from the Engineer.  Failure to comply in the time frame 
defined herein will result in suspension of contract payment, a stop work order, or both until such 
time that the deficiency is resolved and approved by Engineer and Project Biologist.  

In addition to normal progress inspections, the Contractor shall schedule and conduct the following 
formal inspections, giving notice to Engineer and Project Biologist a minimum of 7 days prior to 
readiness to conduct the following Site observations: 

a) Site observation of all revegetation Site areas after clearing and grubbing and prior to any 
excavation or plant material installations. 

b) Site observations immediately prior to seed application, planting, or both. 

Site observation of the work shall not relieve the Contractor of the obligation to fulfill all conditions of the 
contract. Other observations, clearances, and monitoring activities are required in subsequent sections.  

Upon completion of seeding and erosion control installations in vegetated areas, a punch list will be 
prepared by Project Biologist documenting any outstanding items to be completed or corrected.  
Contractor shall complete the punch list items within 10 days.  Delay of completion of punch list 
items will delay the beginning of the specified PEP.  Acceptance and written approval by the 
Engineer will establish the beginning of the PEP.  

800-2.3 Earthwork and Topsoil Placement.  For the purpose of this part, ADD the following to 
308-2.1, “General:” 

Finished soils in the upper 3’ of all excavated areas in the vegetated area shall be predominately free 
of clay and sand. The Contractor shall not use subsurface soils from the deepest parts of the 
excavation unless specifically approved by the Engineer and Project Biologist.  

The Contractor shall perform minor ground contouring (grading) at the direction of the Engineer in 
accordance with the Project Biologist’s recommendations, and in accordance with the plans and 
specifications to establish the proper topography essential to the revegetation effort. 

800-2.3.1 Topsoil Preparation and Conditioning Procedures. The salvaged topsoil shall be reapplied to 
the disturbed areas prior to planting and seeding. The topsoil shall be free of rocks and all clods of greater 
than 1”. The Contractor shall match existing elevations of adjacent untouched native soils and shall 
provide natural drainage to the maximum extent possible.  Compaction within revegetation areas will not 
exceed 75% standard proctor within the top 8" of soil.  Compaction testing will be required, if deemed 
necessary by Engineer and Project Biologist, to verify specifications have been achieved.  Overly 
compacted soils shall be de-compacted by ripping or tilling as directed by the Project Biologist. 

800-2.3.4 Soils Testing.  Soils in areas to be revegetated, including sub-soils and existing topsoil, 
shall be tested for soil fertility and agricultural suitability if directed by the Project Biologist. 

The Contractor shall collect 1 composite soil sample from the specified revegetation area.  Sample 
location shall be approved by Engineer and Project Biologist. 

Tests shall be conducted and evaluated by a qualified soils scientist from an approved soils laboratory 
approved by Project Biologist and Engineer. 
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Soil analysis shall include measures of salinity (ppt), soil ph, soil percolation, sodium absorption ratio 
(SAR), and all water-soluble nutrients.  In evaluating soil samples, soil analysis shall account for 
seasonal variation and shall make recommendations regarding soil amendments based upon the 
vegetation to be established in each area. 

The Project Biologist shall evaluate the soils lab recommendations to determine if additional soil 
preparation requirements will be necessary prior to seeding. 

The payment for soil testing shall be included in the Revegetation Maintenance and Monitoring 
Program lump sum Bid item. 

800-2.3.5 Amending Site Soils.  If soils analysis indicates soil amendments are necessary, specified 
amendment materials shall be evenly spread over designated planting areas and shall be thoroughly 
incorporated to a uniform soil depth of 6” by rototilling a minimum of 2 passes, the second pass 
perpendicular to the first pass.   Soil amendment application rates shall be determined by Project 
Biologist and the approved laboratory following analysis. 

800-2.3.6 Weed Eradication.  The eradication of exotic plant species shall be required prior to any 
revegetation efforts.  Herbicide shall be applied to weedy vegetation (e.g., giant reed (Arundo donax), 
tamarisk (Tamarix sp.), pampas grass (Cortaderia jubata), tree tobacco (Nicotina glauca), yellow star-
thistle (Centaurea melitnesis), cocklebur (Xanthium sp.), castor bean (Ricinus communis), annual 
beardgrass, and Bermuda grass (Cynodon dactylon), etc.) within the Site.  All weedy species shall be 
cleared approximately 2 weeks following herbicide application unless authorized by the Project Biologist. 

The Project Biologist shall be requested to review the weed species with the Revegetation Contractor 
prior to start of weeding.  Revegetation shall not be allowed until weeds are removed from within the 
construction corridor indicated on the Plans.  Volunteer species, as determined by the Project 
Biologist, may be left in-place to supplement the revegetation. Desirable native plants as identified by 
the Project Biologist shall not be removed.   

The Project Biologist shall inspect the revegetation site prior to planting and during revegetation.  

Manual weed eradication.  If temperature and weather conditions permit, solarization shall be used to 
eradicate weeds and their seeds by applying white or black plastic sheeting over the weedy areas for 
approximately 2-3 weeks, as directed by the Project Biologist. Weed seedlings and sprouts shall be 
removed before attaining 12” in height and before producing seed. 

No herbicides shall be used following the initial weed eradication unless authorized by the Project 
Biologist. Herbicides shall be limited to use on only the noxious species such as fennel, poison 
hemlock, bermuda grass, tamarisk, tree tobacco, pampas grass and giant reed and used only under the 
direct supervision of the Project Biologist.  The herbicide shall be applied immediately after cutting 
of stems or branches.  The Project Biologist shall monitor exotic species eradication. 

All areas where weed removal creates bare areas in excess of 25 square feet shall be reseeded. 

The Contractor shall possess demonstrated ability to identify the difference between desirable native 
species and invasive weeds. 

Pulled weeds and debris shall be transported and disposed of properly off-site immediately to prevent 
any seed dispersal on the Site. 

800-2.4 Finish Grading.   For the purpose of this part, ADD the following to 308-2.4, “Finish Grading:” 

Pre-existing grades and natural drainage courses shall be reestablished to their original grade and 
contour, in accordance with the direction of the Engineer and Project Biologist. 
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Final grading shall be acceptable to Engineer before planting operations will be allowed to commence. 

The topsoil preparation and conditioning and preparation of the final grade shall be included in the 
lump sum bid item for Revegetation and Erosion Control. 

800-2.5 Planting. For the purpose of this part, DELETE the first sentence in 308-4.1, “General” in its 
entirety and SUBSTITUTE with the following: 

The Contractor shall replant unpaved portions of the pipeline alignment that are disturbed by the 
construction activity. The Contractor shall use only the types, sizes, and quantities of plant materials 
required by the plans and specifications, and permit conditions. The Contractor shall use quantities 
that will meet revegetation success criteria at the end of the specified PEP in accordance with 308-6, 
"MAINTENANCE AND PLANT ESTABLISHMENT.” 

Planting and seeding shall be performed after October 1 or before February 15 of any given calendar 
year. Seed installation outside of this time frame may take place when approved by the Project 
Biologist.   Phasing of the installation will be acceptable based upon the progress of the construction, 
as approved by the Engineer and the Project Biologist. Specific planting times shall be limited to 
those periods when weather and soil conditions are suitable in accordance with locally accepted 
ecological, horticultural practice, or both as approved by the Engineer and the Project Biologist.   

The Contractor shall be responsible for managing the Site and performing planting, maintenance, and 
corrective measures to promote healthy growth, establishment and success of the plantings.  This 
shall include providing for drainage, irrigation, repair of damaged features, correction of deleterious 
conditions, maintaining a proper soil moisture level, weeding, fertilization, protection, temporary 
measures to promote establishment and other maintenance and construction efforts needed to provide 
for the successful establishment of the plant materials during the Contract Time. 

The layout of locations for plants and outlines of areas to be seeded shall be approved on the Site by 
the Engineer and the Project Biologist.  Container plant material and container plants shall be set by 
the Contractor in their final locations and approved by the Project Biologist prior to their planting.   

800-2.6 Erosion Control Planting.  For the purpose of this part, DELETE 308-4.91, “General” in its 
entirety and SUBSTITUTE with the following: 

Erosion control planting shall be for slope protection and prevention of eroded sediments.  Habitat 
restoration planting shall be for mitigation of habitats impacted by construction and shall attempt to 
create naturally appearing and functioning plant communities. 

800-2.7 Seeding and Mulching.  For the purpose of this part ADD the following to 308-4.9.3, 
“Seeding and Mulching”: 

Seeding shall be performed in accordance with 308-4.8, “Lawn Planting” and as follows.   

Seeding shall be performed prior to application of any natural fiber matting, rice straw, etc. to ensure 
seeds’ direct contact with the soil. 

If seed application occurs between November and March, the seed shall be covered with natural fiber 
matting, rice straw, or another mulch cover, as directed by the Engineer or Project Biologist. 

Seeding shall be started only after soil preparation and finish grading has been completed and accepted. 
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800-2.8 Hydro Seeding.  Hydro seeding materials specified in the Special Provisions or as shown on 
the Plans shall conform to the following: 

Type 11 Mulch (Bonded Fiber Matrix) Wood Fiber Mulch shall consist of: 

a) Wood fiber - Wood fiber shall be clean, natural non-recycled wood fiber processed to contain 
no germination or growth inhibiting factors, using nontoxic dye to facilitate metering of 
materials, manufactured in such a manner that after addition and agitation in slurry tanks with 
fertilizer, seed, water, and other approved additives, fibers in material will become uniformly 
suspended forming a homogeneous slurry that when hydraulically sprayed on ground, forms a 
blotter like ground cover impregnated uniformly with seed; which after application, will 
allow moisture, rainfall to percolate to underlying soil.  Suppliers shall certify that their 
product meets all foregoing requirements based on testing. 

b) Stabilizing emulsion - Sabilizing emulsion shall be a concentrated liquid chemical that forms 
a film upon drying and allows water and air to penetrate.  The films shall be non-flammable 
and shall have an effective life of at least 1 year. Stabilizing emulsion shall be nontoxic to 
plant or animal life and nonstaining to concrete or painted surfaces.  In the cured state, the 
stabilizing emulsion shall not be re-emulsifiable.  The material shall be registered with and 
licensed by the State Department of Food and Agriculture, as an "auxiliary soil chemical". 

Hydroseeding shall be applied as follows: 

a) The Contractor shall coordinate with the Engineer to gain access to the Site, and to pre-
arrange for the hydro seed slurry mixing. 

b) Spray all areas with a uniform, visible coat using the green color of the mulch as a guide.  The 
slurry shall be applied in a sweeping motion, in an arched stream so as to fall like rain allowing 
the mulch fibers to build on each other until a good coat is achieved and the material is spread at 
the required rate per acre.  The Contractor shall use care not to drag spray hoses over existing 
plant material and shall attempt to spray from the edges of the planting areas whenever possible. 

c) Slurry mixture which has not been applied to the planting areas within 4 hours after mixing 
will be rejected and shall be removed from the Site at the Contractor’s expense. 

d) Slurry spilled into areas outside the limits of work shall be cleaned up at the Contractor’s 
expense to the satisfaction of the Project Biologist and the Engineer. 

e) The Contractor shall coordinate with the Project Biologist to assure the Site is properly 
prepared prior to hydro seeding. 

f) The Contractor shall be responsible for repairing all ruts. 

g) Areas requiring grading, as determined by the Engineer, shall be repaired prior to hydro 
seeding.   Where insufficient seed germination has occurred, the area shall be reseeded every 
10 days until adequate germination has been confirmed by the Project Biologist. 

800-2.9 Container Planting.  Actual planting shall be performed during those periods when weather 
and soils conditions are suitable and in accordance with locally accepted horticultural practice, as 
approved by the Engineer or Project Biologist.  No planting shall be done in any area until it has been 
satisfactorily prepared in accordance with these Specifications.  The Contractor shall obtain approval 
from the Project Biologist of planting pit locations prior to planting.  Plants shall be planted and 
watered as herein specified immediately after the removal from the containers.  Containers shall not 
be cut prior to placing the plants in the planting area. 
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Planting shall not be performed if plant pits contain standing water, or if pits are over saturated to a condition 
which may result in an unhealthful condition for the plant.  The Contractor shall provide a suitable growing 
condition for the plant material and to maintain that condition throughout the entire contract period. 

Pits for container-grown plants shall be dug 2 times as deep and 3 times as wide as the container.  
Large clods shall be broken up and the sides of the pits should be scarified. The planting hole shall be 
filled with water. The water shall be allowed to percolate into the subsoil. Plants shall be thoroughly 
watered in their containers before planting. Native backfill material shall be placed into the bottom of 
the hole, moistened and tamped, and mounded slightly.  Plants shall be centered in each pit in a 
vertical position so that the top of the root ball is set 1” above the finish grade.  The pits shall be 
backfilled with soil thoroughly settled by water application. Two 21-gram plant tablets shall be added 
on opposite sides of the planting hole.  An earthen berm shall be constructed around each plant.  The 
reservoir berm for 1 gal plantings shall be a minimum of 12” in diameter and 2” in height. 
Thoroughly hand-water the basin.  Allow to soak and repeat. 

800-2.10 Erosion Control Matting.  Construction corridors steeper than a 3:1 slope shall receive 
erosion control matting after grading and seeding have been completed. 

800-2.11 Maintenance and Plant Establishment.  Section 308-6, ADD the following: 

After planting is completed, a field notification in writing will be issued to the Contractor to establish 
the effective beginning date of the PEP. The PEP shall be as specified in the Special Provisions and 
shall be extended by the Engineer if in the City’s sole discretion: 

a) In addition to the PEP, additional planting is required to achieve the required performance 
standard e.g., 100% vegetative cover at the end of the Maintenance, and 

b) Monitoring Program described in this part, or other corrective work becomes necessary. 

The Contractor shall notify the Engineer to schedule monthly inspections for the first 4 months to 
verify germination and establishment. After the first four months, and if the PEP is still in effect, 
inspections shall occur in accordance with the Special Provisions.  The Contractor shall notify the 
Engineer of required inspections for the specified maintenance and monitoring period (e.g., 6 months, 
12 months, 24 months (pre final), and 25 months or 60 months (final)).  

The Contractor shall be responsible for immediately controlling any insect infestations and diseases 
that may spread throughout the revegetated areas.  The use of pesticides shall require prior approval 
by the Engineer and Project Biologist. 

The Contractor shall be responsible for the monitoring and control of herbivore activity within revegetated 
areas and shall inform the Project Biologist within 24 hours of discovery, who shall then prescribe remedial 
action.  Remedial action, such as fencing and protective cages, shall be provided at the Contractor’s expense. 

Native vegetation and branch drop shall be retained in place unless removal is specially required.  
Removal of vegetation shall be pre-approved by the Project Biologist and the Engineer. 

The Contractor shall remove and dispose off-site all non-organic debris.  Removal of trash and litter shall 
continue on a regular basis during the PEP.  Organic debris resulting from weed and exotic plant removal shall 
be removed from the site(s) and disposed of in accordance with 7-8, “WORK SITE MAINTENANCE.” 

The Contractor shall maintain silt and construction area fences on a continual basis throughout 
construction activity and the PEP. 
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The Contractor shall monitor for erosion within revegetation areas and shall prohibit gullies, rill and 
sheet erosion, bare soil areas and silt deposition from occurring.  Erosion control shall emphasize 
prevention.  Repair of eroded areas may include redirection of dissipation of the water source and re-
contouring of soil followed by seeding, mulching, and planting as directed by Engineer. 

The Contractor will be notified in writing that Work and the PEP have been accepted or that the PEP 
has been extended to correct any deficiencies remaining. 

800-2.12 Revegetation Maintenance and Monitoring Program.  When the PEP is completed to the 
satisfaction of the Engineer, a revegetation maintenance and monitoring program [Monitoring 
Program] shall commence in accordance with the Special Provisions. The Contractor shall perform 
the Monitoring Program in accordance with the terms of the Revegetation Maintenance and 
Monitoring Contract, included in the Contract Documents. The Engineer will issue a field notification 
to the Contractor to establish the commencement date of the Monitoring Program. The Contractor’s 
obligation will be satisfied upon the commencement date of the Monitoring Program, and the NOC 
shall not be invalid by reason of the Contractor’s obligations and work performed in accordance with 
the Revegetation Maintenance and Monitoring Contract. 

800-2.13 Warranty and Replacements.  Where seeded areas show signs of failure to grow at any 
time during the life of the contract and where seeded areas are so injured, damaged, dead or diseased 
as to render them unsuitable for the intended purpose, the Contractor shall reseed these areas within 
30 days of receipt of written notice by Engineer at no additional cost to the City. 

Seed species used for reseeding shall be the same species and quantity in accordance with the original 
seed list.  Reseeding shall be furnished without cost to the City. 

The Contractor’s warranty period may be extended in cases where plants are slow to establish.  If the 
Contractor fails to replace plants within the 30 day time limit, Engineer may replace them at 
Contractor’s expense 5 Working Days after written notice to the Contractor. 

The Contractor shall not be held responsible for failures due to vandalism and Acts of God during 
warranty period.  Such conditions which exempt Contractor from the warranty shall be documented in 
writing by Contractor and delivered to Engineer within 1 month of occurrence.  

800-2.15 Payment.  The payment for items of Work described in Section 800, “REVEGETATION, 
MAINTENANCE, AND MONITORING” shall be included in the following Bid items as applicable 
unless specified otherwise in the Supplementary Special Provisions (SSP), Extended Revegetation 
Maintenance and Monitoring Contract, or both: 

a) Clearing and Grubbing: Payment for removal and disposal of the existing vegetation, trash, 
and other objects shall be included in the unit price Bid item for Clearing and Grubbing. 

b) Construction Fencing and Access Route: Payment for the construction of temporary facilities 
e.g., access routes and fencing shall be included in the unit price Bid item for Construction 
Fencing and Access Route. 

c) Revegetation and Erosion Control:  Payment to complete planting, irrigation installation, 
erosion control and maintenance during the PEP for the landscape, irrigation and erosion 
control shall be included in the lump sum Bid item for Revegetation and Erosion Control. 

d) Monitoring and Reporting:  Payment for Biological Monitoring and Reporting activities 
throughout the initial plantings and the PEP shall be included in the lump sum Bid item for 
Monitoring and Reporting. 



 

SSP (Rev. June 2011) 59 | Page 
Juniper Street Sidewalk Project 

e) Revegetation Maintenance and Monitoring Program:  Payment for the monitoring, reporting, and 
maintenance work required during the extended period beyond the PEP (PEP) and in accordance 
with the Revegetation Maintenance and Monitoring Contract including furnishing the required 
reports, site observations, and bond(s) shall be included in the lump sum Bid item for 
Revegetation Maintenance and Monitoring Program i.e., 25 months unless otherwise noted. 

800-1.7.1 General. The Contractor shall retain a qualified Project Biologist to perform Biological 
Monitoring work. The Contractor shall submit copies of the Biologist qualifications as noted in 
section 800-1.1 within 5 Working Days of the bid opening and provide references for at least 
3 completed projects of similar size and complexity in Southern California. The submittals shall be 
sent to the City Project Manager. If the proposed Project Biologist is not approved, the Contractor 
shall submit and obtain approval of an alternate Project Biologist at no additional cost to the City 
prior to award of the Contract.  Once approved, the Project Biologist shall attend the pre-construction 
meeting to coordinate the biological impact and revegetation portion of the Project. 

800-1.7.2 Monitoring.  The Project Biologist shall observe and monitor all construction activities in 
or near vegetated areas or other areas designated or regulated as sensitive biological resources by 
City, state, and federal regulations or described as such by the attached Biological Technical Report 
provided in the Contract Documents. During the construction work in the sensitive areas, the Project 
Biologist shall be present on Site no less than two days per week to insure fulfillment of all of the 
monitoring requirements referenced in these specifications and its attachments.  The Project Biologist 
shall be on-site at the start of all excavation and clearing and grubbing activities. 

The Project Biologist shall be responsible for monitoring all construction activities in unpaved areas 
for compliance with these contract documents and its attachments.  The Project Biologist shall report 
directly to the Engineer any Site conditions, work activity, or work product that does not comply with 
the Contract Documents or its attachments. 

The Project Biologist shall have authority and responsibility, via the Engineer, to immediately stop 
Work in areas of the Project where an unpermitted take of existing biological resources would result 
from continued construction activity. 

Project Biologist shall be the sole authority for interpreting, via the Engineer, the intent of the 
attached Biological Technical Report, Revegetation Plan, CEQA Document, Site Development 
Permit, or both and resource agency permits, and these specifications, and shall provide specific 
information and direction to the Engineer and the Contractor as shown in the Contract Documents. 

The Project Biologist shall attend and perform the Site observation visits in accordance with these specifications. 

800-1.7.3 Reporting.  The Project Biologist shall prepare letter reports to document the completion 
of plant and seed installation and the PEP. The letter reports shall include review of the clearing, 
grubbing, and installation activities as well as the success standards at the end of the PEP and any 
remedial measures required. Any additional reporting requirements contained in the CEQA 
Document, Site Development Permit, or both and the Revegetation Plan shall be followed.  

800-1.8 Landscape Materials.  Materials selected by the Contractor shall be subject to written 
approval of the Engineer via Project Biologist.   

800-1.8.1 Topsoil.  The Project Biologist shall be responsible for determining suitability of on-site 
topsoil material. 

If import of topsoil is determined to be necessary, Class B topsoil from a comparable site shall be 
provided and tested, as specified.  Topsoil source and quality shall be approved by the Project 
Biologist prior to delivery.  Topsoil shall be weed free upon delivery, or treated as specified for weed 
eradication.  Topsoil stockpiled for later installation shall not be stockpiled for more than 1 week. 
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800-1.8.2 Soil Fertilizing and Conditioning Materials.  No fertilizers shall be used for any aspects 
of planting and seeding unless directed otherwise by the Project Biologist. 

800-1.8.3 Mulch.  Mulch shall be created from on-site vegetation as approved by the Project Biologist. If 
additional mulch is required, straw mulch shall be derived from rice plant material; animal bedding straw 
shall not be used.  Straw shall be un-decayed, clean, and free of weeds, seeds, and debris.  

800-1.8.4 Seed.  The Contractor shall arrange for seed material to be collected for the sole purpose of 
the Project in accordance with these specifications, the CEQA Document, Site Development Permit, 
state or federal permits, and the Revegetation Plan.  The Contractor shall submit copies of seed 
collection contract agreement, within 30 days of Contract award, to the Engineer for approval by the 
Project Biologist. 

Seed shall be collected from the Project vicinity (e.g., within a 25-mile radius) unless otherwise approved 
by the Engineer.  Imported seed shall be ordered, delivered, separated, and containerized by species. 

Application rate (lbs./acre) for seed types not conforming to specified percentage of seed purity and 
germination shall be approved by Project Biologist using current test results.  Increased seed 
quantities shall be furnished by Contractor at Contractor’s cost. 

The Contractor shall be responsible for providing seed that has been pre-treated by known methods 
for each species of plant seed as defined in Emery, Dara E. 1988, Seed Propagation of Native 
California Plants, Santa Barbara Botanic Garden, Santa Barbara California. 

800-1.8.5 Container Stock. The Contractor shall arrange for native container stock (e.g. 1 gallon, 
etc) plants in all areas except access paths, to be selected for installation at the appropriate rate (e.g. 
2000 plants per acres, etc),  for the Project in accordance with these specifications, the CEQA 
Document, Site Development Permit, state or federal permits, or combination, and the Revegetation 
Plan.  The Contractor shall submit copies of container stock selection contract agreement, within 30 
days of Contract award, to the Engineer for approval by the Project Biologist. 

Container stock shall be collected from a Plant Nursery (e.g., within a 25-mile radius) qualified to 
propagate and care for native plant species. 

800-1.8.6 Installation, Maintenance, and Reporting.  The Contractor shall arrange for installation 
of temporarily irrigated native hydroseed or container stock as recommended by the Engineer and 
Project Biologist.  Installation shall occur during rainy season (Oct 1-Feb 15), and Project Biologist 
shall recommend a temporary irrigation plan.  For installation outside rainy season (Feb 15-Oct 1) the 
Contractor shall first obtain the Engineer’s approvals, and a comprehensive irrigation plan must be 
developed and submitted for review by the Contractor.  All installation timing, watering and 
maintenance, as well as schedules shall be submitted to the Engineer for approval prior to installation. 

Project Biologist shall prepare and submit an installation, and progress reports about success criteria 
(e.g. plants installed, health, 20% PEP install coverage, 30% end of PEP cover, and 40% at the end of 
revegetation), and recommendations to City Engineer bi-weekly during PEP, every 3 months after 
PEP acceptance by City Engineer to ensure success of revegetation. 

800-1.8.7 Plant Inspection.  The Revegetation Contractor shall notify the Engineer and the Project Biologist 
48 hours before each plant delivery so the plants can be inspected and approved prior to planting. 

a) Nomenclature:  The scientific and common names of plants herein specified conform to the 
approved names given in the following references: 
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i. Native Plants – “The Jepson Manual: Higher Plants of California” third printing (1996) 
published by the University of California Press, and updates in the Jepson Online 
Interchange of California Floristics, University of California Berkeley. 

ii. Non-native Plants – “Western Garden Book” published by Sunset Publishing, Menlo 
Park, CA. for Non-native plants. 

b) Labeling:  Each group of plant materials delivered on-site shall be labeled clearly as to 
species and variety.  Patented plants (cultivars) required by the plant list shall be delivered 
with a property plant patent attached. 

c) Quality and Size:  Plants shall be Vigorous, healthy, well-proportioned as verified by the 
Engineer and Project Biologist.  Plants which are even moderately "overgrown," or are showing 
signs of root girdling, decline, lack of vigor or stunted growth, shall be subject to rejection.  
Plants larger in size than specified may be used with the approval of the Engineer and the 
Project Biologist.  The use of larger plants shall not cause any change in Contract Price. 

d) The PEP as specified in the Special Provisions shall not begin until all plants have been 
installed and the Work has been accepted by the City’s Mitigation Monitoring Section 
(MMC) via the Engineer. . 

800-1.8.8 Erosion Control Matting.  Erosion control matting shall be BonnTerra America, Coconut 
Straw Blanket #CS2, (70% straw, 30% coconut fiber), or approved equal.  Matting shall be anchored 
in accordance with manufacture recommendations. 

800-1.8.9 Herbicides and Pesticides.  Post-emergent herbicide for all areas shall be Rodeo, Round-
Up, or approved equal.  All other herbicides, insecticides, fungicides or other similar chemicals shall 
be approved by the Project Biologist prior to use. 

800-1.8.10 Samples.  The Contractor shall furnish seed samples upon request by the Engineer or the 
Project Biologist.  Samples of ½ lbs of each species or premixed seed mix may be requested by the 
Project Biologist or the Engineer, to be drawn at time of delivery to mitigation site. 

800-1.8.11 Substitutions and Changes.  The Contractor shall submit to the Engineer and the Project 
Biologist any proposed substitutions or other changes to the specified seed mixes or container plant 
lists in accordance with 4-1.6, “Trade Names or Equals” at least 30 days prior to installation. 

800-1.9 Clearing. 

800-1.9.1 General.  Prior to the removal of any vegetation, the Project Biologist shall verify that 
proper limits of the “construction corridors” identified on the Plans have been established in 
accordance with these specifications.  Clearing shall include the removal of existing vegetation by 
various methods, selected by the Contractor and approved by the Engineer and Project Biologist. 
Clearing be coordinated closely with the Project Biologist. 

Clearing shall include or be coordinated with the following items as shown on the Plans or specified 
in these specifications. 

a) Protection of environmental and built features to remain. 

b) Furnishing and applying water. 

c) Dust control. 
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d) Erosion control. 

e) Maintenance of project appearance. 

f) Trash removal. 

Clearing shall be done at the locations identified as the Construction Corridor on the Plans.  Removal 
of vegetation shall not occur without the Project Biologist on-site.  The Project Biologist shall 
monitor all site clearing activities. 

800-1.9.2 Salvage Existing Topsoil and Vegetation.  The existing vegetation that will be removed 
during clearing of the Site shall be retained on Site and ground to a coarse grade of mulch for re-
application in accordance with this subsection. Prior to any excavation that may occur, vegetation 
shall be removed and the top 6” of topsoil shall be removed and stored. Existing native and approved 
non-native habitat vegetation removed during clearing at the Site shall be retained on Site and ground to 
a coarse grade of mulch for re-application of top soil placement.  Cleared vegetation from areas of the 
Project classified as ruderal or otherwise dominated by invasive exotic weed species, as determined by 
the Project Biologist, shall not be included in the mulch and shall be properly disposed of. 

800-1.9.3 Storage of Existing Topsoil and Vegetation.  The salvaged topsoil and mulch shall be 
stored at a location on Site that is approved by the Engineer or Project Biologist. The mulch shall be 
stored separately from the topsoil. The top soil and the mulch shall be protected and covered by 
means of an impermeable tarp. 

Creation of brush piles from cut and brushed vegetation that may become a fire hazard shall be 
avoided.  Vegetation not to be salvaged shall be chipped, cut, or both to pieces of 12” or less, then 
removed, buried, or adequately spread out as directed by the Project Biologist. 

800-1.10 Watering.  Alternative irrigation methods e.g., water truck and hand watering shall be 
approved by the project Biologist and the Engineer. 

800-2 LICENSED REVEGETATION CONTRACTOR. 

800-2.1 General.  When required in the Contract Documents, a licensed Revegetation Contractor shall be 
retained to perform landscape and revegetation work. The Revegetation Contractor or Subcontractor shall 
submit and obtain the Engineer’s approval of the following no later than the Pre-construction Meeting: 

a) Landscape contractor license 

b) Pesticide/herbicide license 

c) One successfully completed native habitat revegetation project of similar size and complexity 
in Southern California that include provisions for long term maintenance and monitoring with 
a current contact reference. Cited project shall detail nature of revegetation project including 
location, jurisdiction, agency approvals required and nature of contractual relationship (i.e. 
subcontractor to the contractor, hired by the agency, etc.). 

If the proposed licensed Revegetation Contractor is not approved, the Contractor shall re-submit and 
obtain approval of an alternate licensed Revegetation Contractor at no additional cost to the City prior 
to the start of the Construction Work and subject to process provided under Public Contract Code 
Section 4107.   
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800-2.2 Site Observation Visits for Revegetation.  

1. Observations by the Engineer and Project Biologist shall be for the purpose of determining 
compliance with Plans and Specifications, intent, workmanship, and clean-up.  The Contractor or 
its authorized representative shall be on Site at the time of each site observation.  Observations, 
clearances, inspections or other activities required or necessary for protection of environmental 
resources are separate from this work and are described in Part 1, the CEQA Document, and 
acquired local, state, and federal permits. 

2. The Contractor shall receive written notification of all deficiencies and shall correct all 
deficiencies prior to requesting the next inspection.  Each deficiency shall be resolved by the 
Contractor no later than 72 hours after oral or written notification from the Engineer.  Failure to 
comply in the time frame defined herein will result in suspension of contract payment, a stop 
work order, or both until such time that the deficiency is resolved and approved by Engineer and 
Project Biologist.  

3. In addition to normal progress inspections, the Contractor shall schedule and conduct the 
following formal inspections, giving notice to Engineer and Project Biologist a minimum of 7 
days prior to readiness to conduct the following Site observations: 

a) Site observation of all re-vegetation Site areas after clearing and grubbing and prior 
to any excavation or plant material installations. 

b) Site observations immediately prior to seed application, planting, or both. 

4. Site observation of the work shall not relieve the Contractor of the obligation to fulfill all 
conditions of the contract. Other observations, clearances, and monitoring activities are required 
in subsequent sections.  

5. Upon completion of seeding and erosion control installations in vegetated areas, a punch list will 
be prepared by Project Biologist documenting any outstanding items to be completed or 
corrected.  Contractor shall complete the punch list items within 10 days.  Delay of completion of 
punch list items will delay the beginning of the specified PEP.  Acceptance and written approval 
by the Engineer will establish the beginning of the PEP.  

800-2.3 Earthwork and Topsoil Placement.   

1 For the purpose of this part, ADD the following to 308-2.1, “General:” 

2 Finished soils in the upper 3’ of all excavated areas in the vegetated area shall be 
predominately free of clay and sand. The Contractor shall not use subsurface soils 
from the deepest parts of the excavation unless specifically approved by the Engineer 
and Project Biologist.  

3 The Contractor shall perform minor ground contouring (grading) at the direction of 
the Engineer in accordance with the Project Biologist’s recommendations, and in 
accordance with the plans and specifications to establish the proper topography 
essential to the re-vegetation effort. 

800-2.3.1 Topsoil Preparation and Conditioning Procedures. The salvaged topsoil shall be reapplied to 
the disturbed areas prior to planting and seeding. The topsoil shall be free of rocks and all clods of greater 
than 1”. The Contractor shall match existing elevations of adjacent untouched native soils and shall 
provide natural drainage to the maximum extent possible.  Compaction within re-vegetation areas will not 
exceed 75% standard proctor within the top 8" of soil.  Compaction testing will be required, if deemed 
necessary by Engineer and Project Biologist, to verify specifications have been achieved.  Overly 
compacted soils shall be de-compacted by ripping or tilling as directed by the Project Biologist. 
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800-2.3.4 Soils Testing.   

1. Soils in areas to be revegetated, including sub-soils and existing topsoil, shall be 
tested for soil fertility and agricultural suitability if directed by the Project Biologist. 

2. The Contractor shall collect 1 composite soil sample from the specified re-vegetation 
area.  Sample location shall be approved by Engineer and Project Biologist. 

3. Tests shall be conducted and evaluated by a qualified soils scientist from an approved 
soils laboratory approved by Project Biologist and Engineer. 

4. Soil analysis shall include measures of salinity (ppt), soil ph, soil percolation, sodium 
absorption ratio (SAR), and all water-soluble nutrients.  In evaluating soil samples, soil 
analysis shall account for seasonal variation and shall make recommendations regarding soil 
amendments based upon the vegetation to be established in each area. 

5. The Project Biologist shall evaluate the soils lab recommendations to determine if 
additional soil preparation requirements will be necessary prior to seeding. 

6. The payment for soil testing shall be included in the Revegetation Maintenance and 
Monitoring Program lump sum Bid item. 

800-2.3.5 Amending Site Soils.  If soils analysis indicates soil amendments are necessary, specified 
amendment materials shall be evenly spread over designated planting areas and shall be thoroughly 
incorporated to a uniform soil depth of 6” by rototilling a minimum of 2 passes, the second pass 
perpendicular to the first pass.   Soil amendment application rates shall be determined by Project 
Biologist and the approved laboratory following analysis. 

800-2.3.6 Weed Eradication.   

1. The eradication of exotic plant species shall be required prior to any revegetation efforts.  
Herbicide shall be applied to weedy vegetation (e.g., giant reed (Arundo donax), tamarisk 
(Tamarix sp.), pampas grass (Cortaderia jubata), tree tobacco (Nicotina glauca), yellow 
star-thistle (Centaurea melitnesis), cocklebur (Xanthium sp.), castor bean (Ricinus 
communis), annual beardgrass, and Bermuda grass (Cynodon dactylon), etc.) within the 
Site.  All weedy species shall be cleared approximately 2 weeks following herbicide 
application unless authorized by the Project Biologist. 

2. The Project Biologist shall be requested to review the weed species with the Re-
vegetation Contractor prior to start of weeding.  Re-vegetation shall not be allowed until 
weeds are removed from within the construction corridor indicated on the Plans.  
Volunteer species, as determined by the Project Biologist, may be left in-place to 
supplement the re-vegetation. Desirable native plants as identified by the Project 
Biologist shall not be removed.   

3. The Project Biologist shall inspect the re-vegetation site prior to planting and during re-
vegetation.  

4. Manual weed eradication.  If temperature and weather conditions permit, solarization 
shall be used to eradicate weeds and their seeds by applying white or black plastic 
sheeting over the weedy areas for approximately 2-3 weeks, as directed by the Project 
Biologist. Weed seedlings and sprouts shall be removed before attaining 12” in height 
and before producing seed. 
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5. No herbicides shall be used following the initial weed eradication unless authorized by 
the Project Biologist. Herbicides shall be limited to use on only the noxious species such 
as fennel, poison hemlock, bermuda grass, tamarisk, tree tobacco, pampas grass and giant 
reed and used only under the direct supervision of the Project Biologist.  The herbicide 
shall be applied immediately after cutting of stems or branches.  The Project Biologist 
shall monitor exotic species eradication. 

6. All areas where weed removal creates bare areas in excess of 25 square feet shall be 
reseeded. 

7. The Contractor shall possess demonstrated ability to identify the difference between 
desirable native species and invasive weeds. 

8. Pulled weeds and debris shall be transported and disposed of properly off-site 
immediately to prevent any seed dispersal on the Site. 

800-2.4 Finish Grading.    

1. For the purpose of this part, ADD the following to 308-2.4, “Finish Grading:” 

2. Pre-existing grades and natural drainage courses shall be reestablished to their original 
grade and contour, in accordance with the direction of the Engineer and Project Biologist. 

3. Final grading shall be acceptable to Engineer before planting operations will be allowed 
to commence. 

4. The topsoil preparation and conditioning and preparation of the final grade shall be 
included in the lump sum bid item for Re-vegetation and Erosion Control. 

800-2.5 Planting.  

1. For the purpose of this part, DELETE the first sentence in 308-4.1, “General” in its 
entirety and SUBSTITUTE with the following: 

2. The Contractor shall replant unpaved portions of the pipeline alignment that are disturbed 
by the construction activity. The Contractor shall use only the types, sizes, and quantities 
of plant materials required by the plans and specifications, and permit conditions. The 
Contractor shall use quantities that will meet re-vegetation success criteria at the end of 
the specified PEP in accordance with 308-6, "MAINTENANCE AND PLANT 
ESTABLISHMENT.” 

3. Planting and seeding shall be performed after October 15or before February 1 of any 
given calendar year. Seed installation outside of this time frame may take place when 
approved by the Project Biologist.   Phasing of the installation will be acceptable based 
upon the progress of the construction, as approved by the Engineer and the Project 
Biologist. Specific planting times shall be limited to those periods when weather and soil 
conditions are suitable in accordance with locally accepted ecological, horticultural 
practice, or both as approved by the Engineer and the Project Biologist.   

4. The Contractor shall be responsible for managing the Site and performing planting, 
maintenance, and corrective measures to promote healthy growth, establishment and 
success of the plantings.  This shall include providing for drainage, irrigation, repair of 
damaged features, correction of deleterious conditions, maintaining a proper soil moisture 
level, weeding, fertilization, protection, temporary measures to promote establishment 
and other maintenance and construction efforts needed to provide for the successful 
establishment of the plant materials during the Contract Time. 
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5. The layout of locations for plants and outlines of areas to be seeded shall be approved on 
the Site by the Engineer and the Project Biologist.  Container plant material and container 
plants shall be set by the Contractor in their final locations and approved by the Project 
Biologist prior to their planting.   

800-2.6 Erosion Control Planting.  For the purpose of this part, DELETE 308-4.91, “General” in its 
entirety and SUBSTITUTE with the following: 

Erosion control planting shall be for slope protection and prevention of eroded sediments.  Habitat 
restoration planting shall be for mitigation of habitats impacted by construction and shall attempt to 
create naturally appearing and functioning plant communities. 

800-2.7 Seeding and Mulching.   

1. For the purpose of this part ADD the following to 308-4.9.3, “Seeding and 
Mulching”: 

2. Seeding shall be performed in accordance with 308-4.8, “Lawn Planting” and as 
follows.   

3. Seeding shall be performed prior to application of any natural fiber matting, rice 
straw, etc. to ensure seeds’ direct contact with the soil. 

4. If seed application occurs between November and March, the seed shall be covered 
with natural fiber matting, rice straw, or another mulch cover, as directed by the 
Engineer or Project Biologist. 

5. Seeding shall be started only after soil preparation and finish grading has been 
completed and accepted. 

800-2.8 Hydro Seeding.   

1. Hydro seeding materials specified in the Special Provisions or as shown on the Plans 
shall conform to  

2. Type 11 Mulch (Bonded Fiber Matrix) Wood fiber - Wood fiber shall be clean, 
natural non-recycled wood fiber processed to contain no germination or growth 
inhibiting factors, using nontoxic dye to facilitate metering of materials, 
manufactured in such a manner that after addition and agitation in slurry tanks with 
fertilizer, seed, water, and other approved additives, fibers in material will become 
uniformly suspended forming a homogeneous slurry that when hydraulically sprayed 
on ground, forms a blotter like ground cover impregnated uniformly with seed; which 
after application, will allow moisture, rainfall to percolate to underlying soil.  
Suppliers shall certify that their product meets all foregoing requirements based on 
testing. 

3. Stabilizing emulsion - Sabilizing emulsion shall be a concentrated liquid chemical 
that forms a film upon drying and allows water and air to penetrate.  The films shall 
be non-flammable and shall have an effective life of at least 1 year. Stabilizing 
emulsion shall be nontoxic to plant or animal life and nonstaining to concrete or 
painted surfaces.  In the cured state, the stabilizing emulsion shall not be 
re-emulsifiable.  The material shall be registered with and licensed by the State 
Department of Food and Agriculture, as an "auxiliary soil chemical". 
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4. Hydroseeding shall be applied as follows: 

1. The Contractor shall coordinate with the Engineer to gain access to the Site, 
and to pre-arrange for the hydro seed slurry mixing. 

2. Spray all areas with a uniform, visible coat using the green color of the 
mulch as a guide.  The slurry shall be applied in a sweeping motion, in an 
arched stream so as to fall like rain allowing the mulch fibers to build on 
each other until a good coat is achieved and the material is spread at the 
required rate per acre.  The Contractor shall use care not to drag spray hoses 
over existing plant material and shall attempt to spray from the edges of the 
planting areas whenever possible. 

3. Slurry mixture which has not been applied to the planting areas within 4 
hours after mixing will be rejected and shall be removed from the Site at the 
Contractor’s expense. 

4. Slurry spilled into areas outside the limits of work shall be cleaned up at the 
Contractor’s expense to the satisfaction of the Project Biologist and the Engineer. 

5. The Contractor shall coordinate with the Project Biologist to assure the Site 
is properly prepared prior to hydro seeding. 

6. The Contractor shall be responsible for repairing all ruts. 

7. Areas requiring grading, as determined by the Engineer, shall be repaired 
prior to hydro seeding.   Where insufficient seed germination has occurred, 
the area shall be reseeded every 10 days until adequate germination has been 
confirmed by the Project Biologist. 

800-2.9 Container Planting.   

1. Actual planting shall be performed during those periods when weather and soils 
conditions are suitable and in accordance with locally accepted horticultural practice, 
as approved by the Engineer or Project Biologist.  No planting shall be done in any 
area until it has been satisfactorily prepared in accordance with these Specifications.  
The Contractor shall obtain approval from the Project Biologist of planting pit 
locations prior to planting.  Plants shall be planted and watered as herein specified 
immediately after the removal from the containers.  Containers shall not be cut prior 
to placing the plants in the planting area. 

2. Planting shall not be performed if plant pits contain standing water, or if pits are over 
saturated to a condition which may result in an unhealthful condition for the plant.  The 
Contractor shall provide a suitable growing condition for the plant material and to maintain 
that condition throughout the entire contract period. 

3. Pits for container-grown plants shall be dug 2 times as deep and 3 times as wide as the 
container.  Large clods shall be broken up and the sides of the pits should be scarified. The 
planting hole shall be filled with water. The water shall be allowed to percolate into the 
subsoil. Plants shall be thoroughly watered in their containers before planting. Native 
backfill material shall be placed into the bottom of the hole, moistened and tamped, and 
mounded slightly.  Plants shall be centered in each pit in a vertical position so that the top of 
the root ball is set 1” above the finish grade.  The pits shall be backfilled with soil 
thoroughly settled by water application. Two 21-gram plant tablets shall be added on 
opposite sides of the planting hole.  An earthen berm shall be constructed around each 
plant.  The reservoir berm for 1 gal plantings shall be a minimum of 12” in diameter and 2” 
in height. Thoroughly hand-water the basin.  Allow to soak and repeat. 
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800-2.10 Erosion Control Matting.  Construction corridors steeper than a 3:1 slope shall receive 
erosion control matting after grading and seeding have been completed. 

800-2.11 Maintenance and Plant Establishment.  Section 308-6, ADD the following: 

1. After planting is completed, a field notification in writing will be issued to the 
Contractor to establish the effective beginning date of the PEP. The PEP shall be as 
specified in the Special Provisions and shall be extended by the Engineer if in the 
City’s sole discretion: 

1. In addition to the PEP, additional planting is required to achieve the required 
performance standard e.g., 100% vegetative cover at the end of the 
Maintenance, and 

2. Monitoring Program described in this part, or other corrective work becomes 
necessary. 

2. The Contractor shall notify the Engineer to schedule monthly inspections for the first 
4 months to verify germination and establishment. After the first four months, and if 
the PEP is still in effect, inspections shall occur in accordance with the Special 
Provisions.  The Contractor shall notify the Engineer of required inspections for the 
specified maintenance and monitoring period (e.g., 6 months, 12 months, 24 months 
(pre final), and 25 months or 60 months (final)).  

3. The Contractor shall be responsible for immediately controlling any insect 
infestations and diseases that may spread throughout the re-vegetated areas.  The use 
of pesticides shall require prior approval by the Engineer and Project Biologist. 

4. The Contractor shall be responsible for the monitoring and control of herbivore 
activity within re-vegetated areas and shall inform the Project Biologist within 24 
hours of discovery, who shall then prescribe remedial action.  Remedial action, such 
as fencing and protective cages, shall be provided at the Contractor’s expense. 

5. Native vegetation and branch drop shall be retained in place unless removal is 
specially required.  Removal of vegetation shall be pre-approved by the Project 
Biologist and the Engineer. 

6. The Contractor shall remove and dispose off-site all non-organic debris.  Removal of 
trash and litter shall continue on a regular basis during the PEP.  Organic debris 
resulting from weed and exotic plant removal shall be removed from the site(s) and 
disposed of in accordance with 7-8, “WORK SITE MAINTENANCE.”  

7. The Contractor shall maintain silt and construction area fences on a continual basis 
throughout construction activity and the PEP. 

8. The Contractor shall monitor for erosion within revegetation areas and shall prohibit 
gullies, rill and sheet erosion, bare soil areas and silt deposition from occurring.  
Erosion control shall emphasize prevention.  Repair of eroded areas may include 
redirection of dissipation of the water source and re-contouring of soil followed by 
seeding, mulching, and planting as directed by Engineer. 
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9. The Contractor will be notified in writing that Work and the PEP have been accepted 
or that the PEP has been extended to correct any deficiencies remaining. 

800-2.12 Revegetation Maintenance and Monitoring Program.  When the PEP is completed to the 
satisfaction of the Engineer, a re-vegetation maintenance and monitoring program [Monitoring 
Program] shall commence in accordance with the Special Provisions. The Contractor shall perform 
the Monitoring Program in accordance with the terms of the Revegetation Maintenance and 
Monitoring Contract, included in the Contract Documents. The Engineer will issue a field notification 
to the Contractor to establish the commencement date of the Monitoring Program. The Contractor’s 
obligation will be satisfied upon the commencement date of the Monitoring Program, and the NOC 
shall not be invalid by reason of the Contractor’s obligations and work performed in accordance with 
the Revegetation Maintenance and Monitoring Contract. 

800-2.13 Warranty and Replacements.   

1. Where seeded areas show signs of failure to grow at any time during the life of the 
contract and where seeded areas are so injured, damaged, dead or diseased as to render 
them unsuitable for the intended purpose, the Contractor shall reseed these areas within 
30 days of receipt of written notice by Engineer at no additional cost to the City. 

2. Seed species used for reseeding shall be the same species and quantity in accordance 
with the original seed list.  Reseeding shall be furnished without cost to the City. 

3. The Contractor’s warranty period may be extended in cases where plants are slow to 
establish.  If the Contractor fails to replace plants within the 30 day time limit, 
Engineer may replace them at Contractor’s expense 5 Working Days after written 
notice to the Contractor. 

4. The Contractor shall not be held responsible for failures due to vandalism and Acts of 
God during warranty period.  Such conditions which exempt Contractor from the 
warranty shall be documented in writing by Contractor and delivered to Engineer 
within 1 month of occurrence.  

800-2.15 Payment.   

1. The payment for items of Work described in Section 800, “REVEGETATION, 
MAINTENANCE, AND MONITORING” shall be included in the following Bid items 
as applicable unless specified otherwise in the Supplementary Special Provisions (SSP), 
Extended Revegetation Maintenance and Monitoring Contract, or both: 

1. Clearing and Grubbing: Payment for removal and disposal of the existing 
vegetation, trash, and other objects shall be included in the unit price Bid 
item for Clearing and Grubbing. 

2. Construction Fencing and Access Route: Payment for the construction of 
temporary facilities e.g., access routes and fencing shall be included in the 
unit price Bid item for Construction Fencing and Access Route. 

  



 

SSP (Rev. June 2011) 70 | Page 
Juniper Street Sidewalk Project 

3. Revegetation and Erosion Control:  Payment to complete planting, irrigation 
installation, erosion control and maintenance during the PEP for the 
landscape, irrigation and erosion control shall be included in the lump sum 
Bid item for Revegetation and Erosion Control. 

4. Monitoring and Reporting:  Payment for Biological Monitoring and 
Reporting activities throughout the initial plantings and the PEP shall be 
included in the lump sum Bid item for Monitoring and Reporting. 

5. Revegetation Maintenance and Monitoring Program:  Payment for the 
monitoring, reporting, and maintenance work required during the extended 
period beyond the PEP (PEP) and in accordance with the Revegetation 
Maintenance and Monitoring Contract including furnishing the required 
reports, site observations, and bond(s) shall be included in the lump sum Bid 
item for Revegetation Maintenance and Monitoring Program i.e., 25 months 
unless otherwise noted. 

SECTION 801 – WATER POLLUTION CONTROL 

801-2.9 Post-Construction Requirements.  To the City Supplement, second paragraph, ADD the following: 

The decal-disc inlet markers shall be “das Duracast Curb Marker®” or approved equal. 

ADD the following: 

The Contractor shall comply with the following post-construction requirements:  

Inlet Marker. 

SECTION 807 – RESOURCE DISCOVERIES 

ADD:  807-1.1 Environmental Document.  The City of San Diego Environmental Analysis Section 
(EAS) of the Development Services Department has prepared Mitigated Negative Declaration for 
Juniper Street Sidewalk Project, Project number 234305, as referenced in the Contract Appendix.  
The Contractor shall comply with all requirements of the Mitigated Negative Declaration as set forth 
in Contract Appendix. 

Unless a separate Bid item has been provided for compliance with the City’s prepared environmental 
document e.g., MMRP, payment shall be included in the various Bid items. 

807-1.2 Archeological and Native American Monitoring Program. To the City Supplement, 
DELETE in its entirety and SUBSTITUTE within the following: 

Unless specified otherwise in the Contract Documents, the Contractor shall retain a qualified archaeologist 
approved by the City’s Environmental Analysis Section (EAS).  In addition to being approved by EAS, and 
within 5 working days of the bid opening, the Contractor must provide a list of 3 successful local projects the 
archaeologist completed in the last 5 years, and provide a current reference for each. The City shall verify the 
information provided and only qualified monitors shall be accepted. The archeologist shall retain the 
appropriate Native American representative.  Archeologist and the Native American representative shall 
attend the pre-construction meeting. The areas shown on the Plans subject to monitoring are approximate.  
The archaeologist shall confirm the sites and implement the required monitoring per Contract Appendices. 
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If a discovery is made, the Contractor’s archaeological monitor shall make a determination as to 
whether excavation in the area must cease or can continue. The time the Contractor waits for this 
determination from their monitor cannot be claimed as delay time.  

Unless included in the payment for the proposed item of Work e.g., utility main, the full 
compensation for archaeological and Native American monitoring program and report preparation, as 
prescribed in Contract Appendices, shall be included in the contract Bid item for archaeological and 
Native American monitoring program. 

If any significant archaeological sites are known to exist in the project area, they will be shown in the 
Archaeological Data Recovery Program as part of Appendix A. In the event of a significant discovery, 
foreseen or unforeseen, and if no bid item for Archaeological and Native American Mitigation and Curation is 
included in the Contract, the Contractor shall be entitled to additional compensation in accordance with 3-3, 
“Extra Work”, for implementation of a Mitigation Program as set forth in Contract Appendices. 

807-1.3 Paleontological Monitoring Program.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE within the following: 

Unless specified otherwise in the Contract Documents, the Contractor shall retain a qualified 
paleontologist approved by EAS.  In addition to being by approved by EAS, and within 5 working 
days of the bid opening, the Contractor must provide a list of 3 successful local projects the 
archaeologist completed in the last 5 years, and provide a current reference for each. The City shall 
verify the information provided and only qualified monitors shall be accepted. The paleontologist 
shall attend the pre-construction meeting. The areas shown on the Plans subject to monitoring are 
approximate.  The paleontologist shall confirm the sites and implement the required monitoring in 
Contract Appendices. 

Unless included in the payment for the proposed item of Work e.g., utility main, the full compensation for 
paleontological monitoring program and report preparation, as prescribed in Contract Appendices, shall be 
included in the Contract Bid item for paleontological monitoring program. 

If a discovery is made, the Contractor’s paleontological monitor shall make a determination as to 
whether excavation in the area must cease or can continue. The time the Contractor waits for this 
determination from their monitor cannot be claimed as delay time. 

In the event of a significant discovery, and if no bid item for Paleontological Mitigation and Excavation is 
included in the Contract, the Contractor shall be entitled to additional compensation in accordance with 3-3, 
“Extra Work,” for implementation of a Mitigation Program as set forth in Contract Appendices. 

807-1.4 Archaeological and Native American Mitigation and Curation.  To the City Supplement, 
DELETE in its entirety and SUBSTITUTE within the following: 

In the event of a significant Native American or archaeological discovery foreseen or unforeseen and 
after consultation with EAS staff, the Contractor shall implement a mitigation program as set forth in 
Contract Appendices.  In accordance with the Mitigation and Monitoring Reporting Program, the 
mitigation program shall include but not be limited to, preparation and implementation of an 
Archaeological Data Recovery Program (ADRP), recovery, sorting, cleaning, 
cataloging/identifying/analyzing, curation (bagging, placement into archival boxes, delivery to an 
appropriate institution, and any fees required by the institution), and reporting, of artifact remains.  The 
Archaeological Principal Investigator (PI) as defined in the MMRP shall make a recommendation if all 
or a portion, (i.e. representative sample) of the items discovered need to be curated. 
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Work for mitigation shall be paid from the Allowance Bid item for Archaeological and Native 
American Mitigation and Curation. The Contractor shall provide the Engineer with invoices for the 
Work performed, including the invoice from the archaeological monitor in the format shown in the 
attached Appendix, and be reimbursed from the amount allocated.  

If there is an ADRP or known site that is indicated in the Contract Documents, the payment shall be 
included in the Allowance Bid item for Archeological and Native American Mitigation and Curation. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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APPENDIX A 
 

Mitigation Monitoring and Reporting Program 
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APPENDIX B 
 

Sample City Invoice 
 



Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   
Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  
SAP No. (WBS/IO/CC)  
City Purchase Order No.    

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)
B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 
D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:
Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow
Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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APPENDIX C 
 

Long-Term Revegetation Maintenance Contract 
 



LONG-TERM REVEGETATION MAINTENANCE CONTRACT 
 
This Long-Term Maintenance Contract [Contract] is made and entered into by and between the City 
of San Diego [City], a municipal corporation, and [insert name of the Contractor, to be identified after 
award] [Contractor], who may be individually or collectively referred to herein as a “Party” or the 
“Parties.” 
 

RECITALS 
 
A. Concurrent with the Contract execution, the Parties entered into an agreement [Agreement] 

for the construction of JUNIPER STREET SIDEWALK PROJECT [Project], SAP No. 
(WBS/IO/CC) number B-00947, Bid No. K-13-5353-DBB-3. 
 

B. In accordance with the Agreement, the Contractor shall enter into this contract with the City 
for the purpose of implementing and fulfilling long-term revegetation maintenance and 
monitoring requirements in accordance with the City of San Diego Municipal Code and the 
Contract Documents for the specified elopement(s) of JUNIPER STREET SIDEWALK 
PROJECT [Maintenance Requirements]. 
 

C. The Contractor is ready and willing to fulfill its maintenance requirements in accordance with 
the terms of this contract i.e., Maintenance Requirements. 
 
NOW, THEREFORE, in consideration of the above recitals and the mutual covenants and 
conditions set forth herein, and for good and valuable consideration, the receipt and 
sufficiency of which are hereby acknowledged, the Parties hereby set forth their mutual 
covenants and understandings as follows: 
 

INTRODUCTORY PROVISIONS 
 

1. Recitals Incorporated.  The above referenced Recitals are true and correct and are 
incorporated into this contract by this reference. 
 

2. Exhibits Incorporated.  All Exhibits and Attachments referenced in this contract are 
incorporated into this contract by this reference. 
 

3. Contract Term.  This contract shall be effective on the date the Notice of Completion for the 
Agreement is executed, and it shall be effective until completion of the Work, described in 
Section 1.1 below. 
 

4. Terms and Conditions.  This contract is subject to the terms and conditions of the 
Agreement included in The GREENBOOK and The WHITEBOOK i.e., Part 1, Sections 212, 
308, and 801 through Section 808 and The WHITEBOOK EOCP Section except as follows. 

 
SECTION 1: SCOPE OF WORK 

 
1.1 General.  The Contractor shall fulfill the Project’s Maintenance Requirements [Work] as 

identified in the scope of work attached as Exhibit A in a manner satisfactory to the City.  
 

The Contractor shall provide all equipment, labor, and materials necessary to perform the 
Work as described in the written in Exhibit A, at the direction of the City.   
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1.2 Work Schedule.  After receiving notification from the City, the Contractor shall create a 
comprehensive schedule of Work for performance of this contract [Schedule] for the City’s 
approval.  The Schedule shall include routine work and inspection and infrequent operations 
such as repairs, fertilization, aerification, watering, and pruning. 

 
The City will approve the Schedule prior to the commencement of the Work.  The City may 
require the Contractor to revise the Schedule.  The Contractor shall not revise the Schedule 
unless the revisions have received the prior written approval of the City. 
 

1.3 Commencement of Work & Maintenance Period.  The Contract shall begin on the date 
indicated in the field notification to be issued by City to the Contractor in accordance with the 
Project’s Agreement [Field Notification], and shall continue for 25 months. A copy of the 
Field Notification shall be attached hereto as Exhibit B. 

 
1.4 Performance of Work.  The Work shall be performed in accordance with the manufacturer’s 

recommendations. 
 
1.5 License.  The Contractor shall hold the following licenses in good standing: 
 

a) C-27 State Contractor’s License.  Alternatively, the Contractor shall retain the 
services of a Subcontractor with a C-27 State Contractor’s License. 

b) Pest Control Advisor’s License. Alternatively, the Contractor shall retain the services 
of a licensed Pest Control Advisor. 

c) Registration with the County Agriculture Commission. 

d) Qualified Applicator’s Certificate for Category B. This shall apply to any person 
supervising the use of pesticides, herbicides, or rodenticides. 

e) City of San Diego Business License. 
 

Prior to performing the Work, the Contractor shall complete and submit to the City the 
License Data Sheet.  See Exhibit C. 
 

1.6 Hours of Performance.  The Contractor shall perform the Work between the hours of 6:00 
a.m. and 6:00 p.m., Monday through Friday [Working Hours].  The City may, in its sole 
discretion, grant permission to Contractor to perform Work during non-Working Hours. 
Maintenance functions that generate excess noise, e.g., operations of power equipment which 
would cause annoyance to area residents, shall not begin before 7:00 a.m. 

 
SECTION 2: ADMINISTRATION 

 
2.1 Contract Administrator.  The Public Works Department – Engineering & Capital Projects 

is the Contract Administrator for the Contract.  The Contractor shall perform the Work under 
the direction of a designated representative of the Engineering and Capital Projects 
Department.  The City will communicate with the Contractor on all matters related to the 
administration of this contract and the Contractor’s performance of the Work rendered 
hereunder.  When this contract refers to communications to or with City, those 
communications shall be with the City, unless the City or this contract specifies otherwise.  
Further, when this contract requires an act or approval by City, that act or approval will be 
performed by the City. 
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2.2 Local Office.  The Contractor shall maintain a local office with a competent company 
representative who can be reached during Normal Working Hours and who is authorized to 
discuss matters pertaining to this contract with the City. A local office is one located in San 
Diego County that can be reached by telephone and facsimile.  An answering service in 
conjunction with a company email address for the designated company representative would 
fulfill this requirement. A mobile telephone shall not fulfill the requirement for a local office.  
All calls from the City shall be returned within a 1 hour period. 

 
2.3 Emergency Calls.  The Contractor shall have the capability to receive and to respond 

immediately to calls of an emergency nature.  The City shall refer emergency calls to 
Contractor for immediate disposition.  The Contractor shall provide City with a 24 hour 
emergency telephone number for this purpose. 

 
2.4 Staffing.  The Contractor shall furnish sufficient supervisory and working personnel capable 

of promptly accomplishing on schedule, and to the satisfaction of City, all Work required 
under this contract. 

 
2.5 Contractor Inspections.  The Contractor shall perform inspections of the Work site and 

prepare and submit to the City a Punchlist and dates of correction.  The Punchlist shall 
include a comprehensive report of Work performed at the Work site to ensure 100% cover. 

 
PART 3: WORK SITE MAINTENANCE 

 
3.1 Use of Chemicals.  The Contractor shall submit to City for approval sample labels and 

MSDS for all chemical herbicides, rodenticides and pesticides proposed for use under this 
contract. Materials included shall be limited to chemicals approved by the State of California 
Department of Agriculture.  

 
The use of any chemical shall be based on the recommendations of a licensed pest control 
advisor.  Annual PCA Pesticide Recommendations are required for each pesticide proposed 
to be used for the Work site covered by this contract.  The use of chemicals shall conform to 
the current San Diego County Department of Agriculture regulations.  
 
No chemical herbicide, rodenticide, or pesticide shall be applied until its use is approved, in 
writing, by City as appropriate for the purpose and area proposed. 
 
The Contractor shall submit a monthly pesticide use report to City along with Contractor’s 
invoices for payment.  This report shall include a statement of all applications of herbicides, 
rodenticides, and pesticides, detailing the chemical used, undiluted quantity, rate of 
application, applicator’s name, and the date and purpose of the application.  For months in 
which no pesticides are applied, state “No Pesticide Used” on the report. 
 

3.2 Irrigation Water.  The Contractor shall diligently practice water conservation, including 
minimizing run-off or other waste.  The Contractor shall turn off irrigation systems, if any, 
during periods of rainfall and at such other times when suspension of irrigation is desirable to 
conserve water and to remain within the guidelines of good horticulturally acceptable 
landscape maintenance practices.  The Contractor’s failure to properly manage and conserve 
water may result in deductions or other penalties. 
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If Contractor causes excessive use or waste of irrigation water, the estimated cost of that 
water shall be deducted from the monthly payment.  Further, any monetary fines or other 
damages assessed to City for Contractor’s failure to follow water conservation regulations 
imposed by the City, the State of California, the County Water Authority, or other legal entity 
shall be Contractor’s responsibility and may be deducted from the monthly payment. 
 

3.3 Payment for Water.  The Contractor shall pay for the water used in the maintenance of the 
Work site unless specified otherwise. 

 
3.4 Satisfactory Progression.  If the Revegetation Area is not progressing towards the required 

100% Cover, as defined in the Scope of Work, in accordance with the Work Schedule, as 
determined by City, City may adjust monthly payments to Contractor accordingly. 

 
SECTION 4: COMPENSATION 

 
4.1 Maximum Compensation.  The compensation for this contract shall not exceed $[the 

Contractor’s lump sum bid amount for this long-term maintenance contract; will be 
established during the award process] [Contract Price]. 

 
4.2 Wage Rates. Refer to the Agreement for Prevailing wages requirements for this contract.  
 
4.3 Method of Payment and Reports.  The payments will be made monthly as a linear 

percentage of the Contract Price.  As conditions precedent to payment, the Contractor shall 
submit every month a detailed invoice and report of maintenance work performed.  The 
Contractor’s failure to submit the required reports or certified payrolls as described in the 
Agreement shall constitute a basis for withholding of payment by the City. 

 
4.4 Final Payment.  The Contractor shall not receive the final payment until the following 

conditions have been completed to the City’s satisfaction: 
 
The item(s) of the work subject to this maintenance coverage as specified in Exhibit A 
[Maintenance Items] have been determined to be in compliance with the Agreement and this 
contract. 
 
The Contractor has provided to the City a signed and notarized Affidavit of Disposal, a copy 
of which is attached to the Agreement (Specifications, Front End Volume 1), stating that all 
brush, trash, debris, and surplus materials resulting from the Work have been disposed of in a 
legal manner. 
 
The Contractor has performed comprehensive and successful testing and checks of the 
Maintenance Items. 
 

4.5 Notwithstanding sections 3.3 and 3.4, the Contractor may request that the City pay all or 
some of the compensation for the Contract at a time earlier than provided in those sections if 
the Contractor provides a surety bond acceptable to the City which secures performance of 
the Contract for the full remaining term.  Early payment under this section and acceptability 
of such bond shall be at the City’s sole discretion.. 
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SECTION 5: BONDS AND INSURANCE 
 

5.1 Contract Bonds.  Prior to commencement of the Work, Contractor, at its sole cost and 
expense, shall provide to City the following bonds issued by a surety authorized to issue 
bonds in California and otherwise satisfactory to City: 
 
A Payment Bond (Material and Labor Bond) in an amount not less than the Contract Price, to 
satisfy claims of material suppliers and mechanics and laborers employed by it on the Work.  
The Payment Bond shall be maintained by the Contractor in full force and effect until the 
Work is accepted by City and until all claims for materials and labor are paid, and shall 
otherwise comply with the California Civil Code. 
 
A Performance Bond in an amount not less than the Contract Price to guarantee faithful 
performance of all Work, within the time prescribed, in a manner satisfactory to the City, and 
that all materials and workmanship will be free from original or developed defects. The 
Performance Bond shall remain in full force and effect until performance of the Work is 
completed as set forth in this contract. 
 

5.2 Insurance.  At all times during the term of this contract, the Contractor shall maintain 
insurance coverage as specified in the Agreement, Section 7-3, “LIABILITY INSURANCE.”  
 
The Contractor shall not begin the Work under this contract until it has complied with the 
following:  
 

a) Obtain insurance certificates reflecting evidence of insurance as specified in the 
Agreement, Section 7-3, “LIABILITY INSURANCE” for: 
 

1. Commercial General Liability 
2. Commercial Automobile Liability 
3. Worker’s Compensation 

 
The Contractor shall submit copies of any policy upon request by the City. 
 

b) Confirm that all policies contain the specific provisions required in Section 7-3, 
“LIABILITY INSURANCE.”  

 
The Contractor shall not modify any policy or endorsement thereto which increases the City’s 
exposure to loss for the duration of this contract. 
 

SECTION 6: SPECIAL PROVISIONS 
 

6.1 Illness and Injury Prevention Program.  The Contractor shall comply with all the mandates 
of Senate Bill 198 and specifically shall have a written Injury Prevention Program on file 
with the City in accordance with all applicable standards, orders, or requirements of 
California Labor Code, Section 6401.7.  This Program shall be on file prior to performance of 
any Work. 

 
6.2 Drug-Free Workplace.  The Contractor agrees to comply with the City’s Drug-Free 

Workplace requirements set forth in Council Policy 100-17, adopted by Council Resolution 
No. R-277952 and incorporated into this contract by this reference.  The Contractor has 
certified to the City that it will provide a drug-free workplace by submitting a Certification 
for a Drug-Free Workplace form. 
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a) Contractor’s Notice to Employees.  The Contractor shall publish a statement 
notifying employees that the unlawful manufacture, distribution, dispensation, 
possession, or use of a controlled substance is prohibited in the work place, and 
specifying the actions that will be taken against employees for violations of the 
prohibition. 
 

b) Drug-Free Awareness Program.  The Contractor shall establish a drug-free 
awareness program to inform employees about all of the following: 
 

1. The dangers of drug abuse in the work place. 
2. The policy of maintaining a drug-free work place. 
3. Available drug counseling, rehabilitation, and employee assistance programs. 
4. The penalties that may be imposed upon employees for drug abuse 

violations. 
5. Posting the Statement.  The Contractor shall post the drug-free policy in a 

prominent place. 
6. Subcontractor’s Contracts.  The Contractor further certifies that each contract 

for Subcontractor Services for this contract shall contain language that binds 
the Subcontractor to comply with the provisions of Section 7.1 of this 
contract, as required by Sections 2.A.(1) through (3) of Council Policy 100-
17.  The Contractors and Subcontractors shall be individually responsible for 
their own drug-free work place program. 

7. Program Requirements Satisfaction.  The requirements of a drug-free 
awareness program can be satisfied by periodic “tailgate sessions” covering 
the various aspects of drug-abuse education.  Although an in-house employee 
assistance program is not required, the Contractor shall be expected to 
provide a listing of drug rehabilitation and counseling programs available in 
the community at large. 

 
6.3 Americans with Disabilities Act.  The Contractor is responsible as an employer, contractor, 

and the City representative to comply with all portions of Title 24 and the ADA. (For specific 
services and public accommodations, the Contractor may contact the Office of the Americans 
with Disabilities Act, Civil Rights Division, U.S. Department of Justice, P.O. Box 66118, 
Washington, D.C. 20035-6118; phone number (202) 514-0301.)  

 
The Contractor acknowledges and agrees that it is aware of and will comply with Council 
Policy 100-04, incorporated herein by this reference, adopted by Resolution No. R-282153, 
relating to the federal mandated ADA.  The policy applies equally to the Contractor and all 
Subcontractors.   
 
The Contractor shall include in each subcontract agreement language which requires 
Subcontractor to abide by these provisions.  The Contractor and all Subcontractors shall be 
individually responsible for administering their own ADA and Title 24 program. 
 

6.4 Taxpayer Identification Number.  I.R.S. regulations require the City to have the correct 
name, address, and Taxpayer Identification Number (TIN) or Social Security Number (SSN) 
on file for businesses or persons who provide services or products to the City.  This 
information is necessary to complete Form 1099 at the end of each tax year.  As such, the 
Contractor shall provide the City with a Form W-9 upon execution of this contract. 
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SECTION 7: GENERAL PROVISIONS 
 
7.1 Assignment.  The Contractor shall not assign the obligations under this contract, whether by 

express assignment or by sale of the company, nor any monies due or to become due, without 
City’s prior written approval.  Any assignment in violation of this Section shall constitute a 
Default and is grounds for immediate termination of this contract, at the sole discretion of 
City.  In no event shall any putative assignment create a contractual relationship between City 
and any putative assignee. 

 
7.2 Independent Contractors.  The Contractor and any Subcontractors employed by Contractor 

shall be independent contractors and not agents of City.  Any provisions of this contract that 
may appear to give City any right to direct Contractor concerning the details of performing 
the Work, or to exercise any control over such performance, shall mean only that Contractor 
shall follow the direction of City concerning the end results of the performance. 

 
7.3 Covenants and Conditions.  All provisions of this contract expressed as either covenants or 

conditions on the part of the City or the Contractor shall be deemed to be both covenants and 
conditions. 

 
7.4 Jurisdiction, Venue, and Attorney’s Fees.  The venue for any suit or proceeding concerning 

this contract, the interpretation or application of any of its terms, or any related disputes shall 
be in the County of San Diego, State of California.  The prevailing Party in any such suit or 
proceeding shall be entitled to a reasonable award of attorney’s fees in addition to any other 
award made in such suit or proceeding. 

 
7.5 Successors in Interest.  This Contract and all rights and obligations created by this contract 

shall be in force and effect whether or not any Parties to the Contract have been succeeded by 
another entity, and all rights and obligations created by this contract shall be vested and 
binding on any Party’s successor in interest. 

 
7.6 Integration.  This Contract and the exhibits, attachments, and references incorporated into 

this contract fully express all understandings of the Parties concerning the matters covered in 
this contract.  No change, alteration, or modification of the terms or conditions of this 
contract, and no verbal understanding of the Parties, their officers, agents, or employees shall 
be valid unless made in the form of a written change agreed to in writing by both Parties or an 
amendment to this contract agreed to by both Parties.  All prior negotiations and agreements 
are merged into this contract. 

 
7.7 Counterparts.  This Contract may be executed in counterparts, which when taken together 

shall constitute a single signed original as though all Parties had executed the same page. 
 
7.8 No Waiver.  No failure of either the City or the Contractor to insist upon the strict 

performance by the other of any covenant, term or condition of this contract, nor any failure 
to exercise any right or remedy consequent upon a breach of any covenant, term, or condition 
of this contract, shall constitute a waiver of any such breach or of such covenant, term or 
condition.  No waiver of any breach shall affect or alter this contract, and each and every 
covenant, condition, and term hereof shall continue in full force and effect to any existing or 
subsequent breach. 

 
7.9 Severability.  The unenforceability, invalidity, or illegality of any provision of this contract 

shall not render any other provision of this contract unenforceable, invalid, or illegal. 
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7.10 Drafting Ambiguities.  The Parties agree that they are aware that they have the right to be 
advised by counsel with respect to the negotiations, terms and conditions of this contract, and 
the decision of whether to seek advice of counsel with respect to this contract is a decision 
which is the sole responsibility of each Party. This Contract shall not be construed in favor of 
or against either Party by reason of the extent to which each Party participated in the drafting 
of the Contract. 

 
7.11 Signing Authority.  The representative for each Party signing on behalf of a corporation, 

partnership, joint venture or governmental entity hereby declares that authority has been 
obtained to sign on behalf of the corporation, partnership, joint venture, or entity and agrees 
to hold the other Party or Parties hereto harmless if it is later determined that such authority 
does not exist. 
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Project Manager: To ensure that all signatures and at least one section of contract appear on 
the same page. 

IN WITNESS WHEREOF, this Contract is executed by the City of San Diego, acting by and through 
its Public Works Department Director in accordance with Resolution No. R-[*insert number of 
Resolution authorizing advertising and award of underlying construction contract*], and by 
Contractor. 

Dated this                 day of                  , [insert year]. 

 

THE CITY OF SAN DIEGO 

By:  

Mayor or designee 

 

I HEREBY CERTIFY I can legally bind [name of Contractor to be determined during DBB 
award process] and that I have read this entire contract, this                    day of  
                                    , [insert year]. 

 

By:  

 

Printed Name:    

 

Title:    

 

I HEREBY APPROVE the form and legality of the foregoing Contract this 

                        day of                                  , [*insert year*]. 

 

Jan I. Goldsmith, City Attorney 

 

By:    

 

Printed Name:    

Deputy City Attorney 
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EXHIBIT A 
 

SCOPE OF WORK 
 
I. Location of Work.  The location of the Work to be performed [Revegetation Area] is shown 

on those Specifications and Drawings numbered 35365-16-D through 35365-17-D 
[Specifications], which are incorporated into this contract by this reference as though fully set 
forth herein. 

 
II. Description of Work.  The Contractor shall maintain and monitor the Revegetation Area during 

the Monitoring Program in accordance with this contract and the Specifications such that the 
Revegetation Area meets the success criteria specified in the Revegetation Plan at each of the 
milestones listed and on the last date of the Monitoring Program as set forth in the Work 
Schedule.  The Work includes complete landscape maintenance consisting of irrigation, pruning, 
shaping and training of trees, shrubs, and ground cover plants; fertilization; weed control; control 
of all plant diseases and pests; and trash removal, and all other maintenance listed in this contract 
and as required to maintain the Revegetation Area in a safe, attractive and useable condition and 
to maintain the plant material in good ecologically healthy and viable condition. 

 
The work also requires biological monitoring of the Revegetation Area according to the 
schedule and methods specified in the Revegetation Plan.  The monitoring work shall include 
all reporting tasks specified in the Revegetation plan. See Project Biologist information.  The 
Contractor shall provide adequate notification [minimum 24 hours] to the Project Biologist 
for all onsite work to be done and must coordinate with the Project Biologist on all 
Revegetation Plan activities. 

 
III. Method of Performing Work. 
 

A. Irrigation.  Irrigation shall be provided by the Contractor and applies to hydroseed 
container and salvaged plants at the discretion of the Project Biologist and as 
identified by the Revegetation Plan.  Delivery techniques and schedules will vary 
depending on the availability of a sprinkler irrigation system and weather patterns.  
Timing of implementation is intended to use natural precipitation, but supplemental 
watering shall be applied when needed.  Failure of an existing irrigation system to 
provide full and proper coverage shall not relieve Contractor of the responsibility to 
provide adequate irrigation with full and proper coverage to all areas. 

 
1. In areas where an automatic sprinkler system is installed, Contractor shall 

periodically inspect the operation of the system for any malfunction. The maximum 
interval between inspections shall not exceed 7 days.  The Contractor shall maintain 
all sprinkler systems in such a way as to guarantee proper coverage and full working 
capability, and shall make whatever adjustments may be necessary to prevent 
excessive run-off into streets, rights-of-way, or other areas not meant to be irrigated.  
The cost of wasted water may be charged to Contractor. 

 
2. All areas not adequately covered by a sprinkler system shall be irrigated by a 

portable irrigation method, as recommended by the Project Biologist.  The 
Contractor shall furnish all hoses, nozzles, sprinklers, etc. necessary to accomplish 
this supplementary irrigation.  Care shall be exercised to prevent water waste, 
erosion, and/or detrimental seepage into existing underground improvements or 
structures. 
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3. Irrigation shall be accomplished as follows: 
 

a) Turf (if any) shall be irrigated Monday through Friday, as required, to 
maintain horticulturally acceptable growth and color, and to encourage 
deep rooting.  Daily watering should be avoided wherever possible, in 
favor of scheduling applications every other night or twice each week.  
Additional irrigations shall be performed in the event of unusually 
hot/dry weather conditions (as are present during Santa Ana conditions, 
or other times of low humidity or high winds, or during a prolonged high 
temperature period during summer months). 

b) Landscaped improved banks and slopes (if any) shall be irrigated 
Monday through Friday as required to maintain horticulturally acceptable 
growth and color, and to encourage deep rooting. 

c) Shrub beds (if any) shall be irrigated as required to maintain 
horticulturally acceptable growth and color, and to promote deep rooting. 
Shrub areas shall be irrigated at a rate which keeps surface runoff to a 
minimum.  The irrigation rate shall be adjusted to the needs of shrub 
types, seasons and weather conditions. 

d) Planted and seeded areas shall be irrigated as required to maintain 
ecologically acceptable growth, form and health, and to promote deep 
rooting.  Planted and seeded areas shall be irrigated at a rate which keeps 
surface runoff to a minimum.  The irrigation rate shall be adjusted to the 
needs of plant types, seasons and weather conditions. 

 
4. Maintenance of Irrigation System.  The Contractor shall keep controller and 

valve boxes (if any) clear of soil and debris and shall maintain the irrigation 
system at no additional cost to City, including replacement, repair, adjustment, 
raising or lowering, straightening and any other operation required for the 
continued proper operation of the system from the “cold” side of the water meter 
throughout the Revegetation Area.  The Contractor shall also be responsible for 
maintaining the painted surfaces of irrigation and lighting controller cabinets as 
well as the corresponding automatic irrigation battery numbers on the lids of the 
automatic control valve boxes (if any).  The Contractor shall be responsible for 
light bulb replacements in controller cabinets as necessary. 

 
a) Repair or replacement includes: sprinkler system laterals (piping), 

sprinkler mains (pressure lines), vacuum breakers, sprinkler control 
valves, sprinkler controllers, sprinkler heads, sprinkler caps, sprinkler 
head risers, valve covers, boxes and lids (including electrical pull boxes 
and lids), valve sleeves and lids, quick coupler valves and hose bibs. Any 
replacement shall conform to the type and kind of existing system. Any 
deviation shall be approved in writing by City. 

b) Contractor shall repair irrigation systems which are damaged or altered in 
any way, including by acts of God, vandalism, vehicular damage, or theft. 

 
5. Operation of Automatic Irrigation Controllers.  Where the operation of automatic 

irrigation controllers is required as part of this contract, Contractor shall: 
 

i) Not duplicate any coded City key furnished by City for access and 
operation of the controller; 
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ii) surrender all keys furnished by City, promptly at the end of the Contract 
term, or at any time deemed necessary by City to prevent serious loss to 
City; 

iii) protect the security of City’s property by keeping controller cabinet and 
building doors locked at all times; and 

iv) refrain from using premises behind locked doors for storage of materials, 
supplies, or tools except as approved by City. 

 
B. Pruning Shrubs and Ground Cover Plants.  Contractor shall prune all shrubs and 

ground cover plants growing in the Revegetation Area as required to: 
 

i) maintain plants in a healthy, growing condition;  
 
ii) maintain plant growth within reasonable bounds; 
 
iii) prevent encroachment of passage ways, walks, streets, or view of signs; 

and 
 
iv) prevent encroachment in any manner deemed objectionable by City.   

 
The Contractor shall remove dead or damaged limbs with sharp pruning tools, with 
no stubs remaining.  The Contractor shall seal any pruning cut which exceeds 2” in 
diameter with an approved pruning paint when required by City.  The Contractor 
shall perform pruning to permit plants to grow naturally in accordance with their 
normal growth characteristics except where box hedging is required by City.  The 
Contractor shall not shear, hedge, or severely prune plants, unless authorized by City.  
The Contractor shall not use growth regulators. 
 

C. Tree Maintenance.  Contractor shall maintain all trees in the revegetation area in their 
natural shapes.  The Contractor shall perform pruning to promote the best growth 
habits, appearance, and health of the tree, and to prevent encroachment which blocks 
vision or is in any manner deemed undesirable by City.  The Contractor is 
responsible for tree pruning that can be accomplished with a 12’ pole saw by a 
worker standing on the ground.  The Contractor shall not top trees. 

 
1. Potential Hazards.  The Contractor shall notify City within 24 hours of any tree 

that shows signs of root heaving or leaning, or is in any manner a potential safety 
hazard.  The Contractor shall immediately reestablish trees and shrubs that are 
uprooted due to storms, if possible. If trees or shrubs cannot be reestablished, 
Contractor shall remove them immediately (including roots) and fill the holes 
until replacement planting is complete. 

2. Replacement.  The Contractor shall completely remove and replace trees lost due 
to Contractor’s faulty maintenance or negligence, as determined by City.  The 
Contractor shall replace trees in kind and size as determined by City.  If there is a 
difference in value between the tree lost and the replacement tree, City will 
deduct the difference from the Contract payment.  The City shall determine the 
value of the tree lost using the latest International Society of Arboriculture 
(I.S.A.) guidelines for value determination. 

 

 

Appendix C Long-Term Revegetation Maintenance Contract 
Juniper Street Sidewalk Project

109 | Page



 

3. Staking.  The Contractor shall securely stake any newly planted trees and other 
trees needing support with 2 “lodge pole” type stakes placed on opposite sides of 
the tree outside the root ball and secured to the tree with at least two flexible 
rubber tree ties.  The Contractor shall regularly inspect tree ties and stakes and 
reposition them as necessary to ensure against girdling and abrasion. 

 
D. Fertilization. Contractor shall fertilize the Revegetation Area as necessary to meet the 

success criteria specified in the Revegetation Plan at each of the milestones listed and 
on the last date of the Monitoring Program as set forth in the Work Schedule Prior to 
any fertilization, Contractor shall submit to City Material Safety Data Sheets and a 
schedule of application showing the site, date, and approximate time of fertilizer 
application [Fertilizer Schedule].  The Fertilization Schedule, regardless of its 
intensity, timing, or the number of sites covered daily or weekly, shall not excuse 
Contractor from performing any other Work regularly required under this contract.  
All fertilization shall first be approved by the Project Biologist. 

 
1. Contractor shall notify City at least 48 hours before beginning any fertilization. 

Fertilizer shall be delivered to the site only in the original unopened containers 
bearing the manufacturer’s guaranteed analysis.  Damaged packages shall not be 
accepted.  The Contractor shall furnish City with duplicate signed, legible copies 
of all certificates and invoices for all fertilizer to be used for this contract.  The 
invoices shall state the grade, amount and quantity received.  Both the copy to be 
retained by City and Contractor’s copy shall be signed by City, on site, before 
any fertilizer may be used. 

2. Fertilizers, if necessary, shall be applied at the direction of the Project Biologist 
and according to manufacturer’s product specifications. 

3. If deemed necessary by City to achieve required results, Contractor shall apply 
other materials as directed by City, including: 

i) iron chelate; 

ii) soil sulfur;  

iii) gypsum; or  

iv) surfactant enzymes such as Sarvon or Naiad. 

4. Contractor shall adequately irrigate the fertilized area(s) immediately following 
the application of fertilizers and/or amendments to force fertilizer material to rest 
directly on the soil surface.  Drip irrigated areas shall be adequately hand watered 
using quick coupler valves and hoses to dissolve fertilizer. 

 
E. Weed Removal.  Contractor shall completely remove weeds from the Revegetation 

Area, including all turf grass areas, shrub and ground cover areas, planters, tree wells, 
and cracks in paved areas, including sidewalks, parking lot, gutters and curbs, as 
shown on the Work Schedule.  For the purposes of this Section, “Weed” means any 
undesirable or misplaced plant.  The Contractor shall control Weeds by manual, 
mechanical, or chemical methods.  The City or Project Biologist may restrict the use 
of chemical weed control in certain areas. 
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F. Disease and Pest Control.  The Contractor shall regularly inspect the Revegetation 
Area for the presence of disease and insect or rodent infestation.  The Contractor 
shall notify City within 4 days if disease or insect or rodent infestation is discovered.  
In its notice to City, Contractor shall identify the disease, insect, or rodent and 
specify the control measures to be taken.  Upon approval of City, Contractor shall 
implement the approved control measures, exercising extreme caution in the 
application of all sprays, dusts, or other materials utilized.  The Contractor shall 
continue the approved control measures until the disease, insect, or rodent is 
controlled to the satisfaction of City. 

1. All individuals who supervise the mixing and application of herbicides, 
pesticides, and rodenticides on behalf of Contractor shall possess valid Qualified 
Applicators Certificate for Category B issued to them by the State Department of 
Food and Agriculture. 

2. Contractor shall utilize all safeguards necessary during disease, insect or rodent 
control operations to ensure safety of the public and the employees of Contractor, 
in accordance with current standard practices accepted by the State of California 
Department of Food and Agriculture.  If Contractor is unable to control the pest 
or disease, a pest control company will be hired and the cost shall be deducted 
from Contractor’s monthly payment. 

G. Plant Replacement. Except as provided in Section H below, Contractor shall notify 
City within 4 days of the loss of plant material due to any cause. 

1. Contractor shall at no cost to City replace any tree, shrub, ground cover, or other 
plant which is damaged or lost as a result of Contractor’s faulty maintenance or 
negligence.  The size and species of replacement plant materials shall be as 
directed by City. 

2. If so directed by City, Contractor shall replace any plant damaged or lost that is 
not a result of Contractor’s faulty maintenance or negligence.  The size and 
species of replacement plant materials shall be as directed by City.  The City will 
pay for materials and labor. 

3. City may determine that certain plants should be replaced in order to ensure maximum 
ecological health and overall aesthetic appearance of planting in the Revegetation Area.  
When City determines such replacement should occur, Contractor shall replace the 
plants as directed by City.  City will pay for materials and labor. 

H. Damage Reports.  The Contractor shall notify City within 24 hours of any damage to 
the Work Area caused by accident, vandalism or theft. 

I. Litter.  The Contractor shall promptly dispose of all trash and debris at an appropriate City 
disposal site.  The Contractor shall pay any and all fees associated with the disposal of 
debris or trash accumulated under the terms of this contract.  The Contractor understands 
that disposal of refuse at City landfills is subject to a fee and that the Refuse Disposal 
Division can be contacted at (619) 573-1418 for fee information. 
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1. Contractor Generated Litter.  The Contractor shall promptly remove all debris 
generated by Contractor’s pruning, trimming, weeding, edging and other Work 
required by this contract.  Immediately after working in streets, park walks, 
gutters, driveways, and paved areas, Contractor shall clean them in accordance 
with all applicable laws. 
 

2. Third Party Generated Litter.  Upon discovery Contractor shall remove all litter, 
including bottles, glass, cans, paper, cardboard, fecal matter, leaves, branches, 
metallic items, and other debris, from the Work site. 

 
J. Monitoring:  The Project Biologist will oversee all maintenance operations and 

conduct qualitative and quantitative biological monitoring of the revegetation area 
according to the schedule and methods described in the Revegetation Plan.  The 
Project Biologist will be responsible for preparing and submitting monitoring reports 
according to the schedule and instructions in the Revegetation Plan.  The Project 
Biologist will be an individual or team of individuals with 4-year degree(s) in botany, 
ecology, landscape architecture or a related field, and demonstrated experience in 
upland and riparian community restoration. 
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EXHIBIT B 

 

FIELD NOTIFICATION 

 

[Inset a copy of the Engineer’s Field Notification which establishes the commencement date of 
the monitoring program, see City Supplement, section 800-2.12] 
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EXHIBIT C 

 

LICENSE DATA SHEET 

 

 

State Contractor License Classification and Number:    

 

Name of License Holder:    

 

Expiration Date:    

 

Pest Control Applicator’s Name:    

 

License Number:    

 

Expiration Date:    

 

Pest Control Advisor’s Name:    

 

License Number:    

 

Expiration Date:    

 

City of San Diego Business License Number:    

 

Expiration Date:    
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1.0 EXECUTIVE SUMMARY 

Foothill Associates’ biologists conducted a general biological resources assessment for 
the Juniper Street ADA Sidewalk Project study site in the City of San Diego, California.  
The study area was approximately 6 acres on both the north and south sides of Juniper 
Street to allow for plenty of room for design, but the actual project footprint is 
approximately 0.3 acre including existing paved surfaces.  The project footprint is located 
on the north side of Juniper Street, east of 33rd Street, and west of Westland Avenue.  The 
purpose of this document is to summarize the general biological resources on the site, to 
assess the suitability of the site to support special-status species and sensitive habitat 
types, to conduct an analysis of potential project impacts, and to propose measures to 
avoid, minimize, and compensate for project impacts. 

The study site is primarily the Juniper Canyon Open Space area (within the MHPA) that 
is predominantly surrounded by residential development.  The majority of the vegetation 
near the roads and residences is disturbed and ornamental, while the remainders of the 
vegetation communities in the canyon are classified as both native and non-native 
habitats.  The vegetation communities within the approximately 6.8 acre study site 
includes non-native grassland (0.54 acres), southern mixed chaparral (4.17 acres), Diegan 
coastal sage scrub (0.01 acres), mulefat scrub (0.02 acre), ornamental (1.38 acre), 
intermittent drainage (0.04 acre), disturbed wetland (0.24 acre) and disturbed land (0.44 
acre).  Numerous listed and special-status plant and animal species have the potential to 
occur in the area.  The intermittent drainage, disturbed wetland, and mulefat scrub would 
be considered wetlands or other waters subject to the jurisdiction of federal, state, or local 
agencies (although no impacts are proposed in these habitats).  The site would be 
considered a locally significant urban wildlife movement corridor, as are all the 
undeveloped canyons in San Diego’s urban areas, and especially those designated as 
MHPA.   

The proposed project would result in direct impacts to non-native grassland, Diegan 
coastal sage scrub, southern mixed chaparral, disturbed land, and ornamental habitats.  
Impacts to Diegan coastal sage scrub, southern mixed chaparral, and non-native grassland 
would be mitigated through a combination of onsite revegetation of temporary impacts 
and monetary compensation (monies deposited in the City of San Diego’s Habitat 
Acquisition Fund).  Other avoidance and preventative measures have been proposed to 
avoid construction impacts and to offset indirect effects, including retaining wall 
construction to avoid lengthy fill slopes.   
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2.0 INTRODUCTION 

The project consists of constructing approximately 1,500 linear feet (LF) of new 5-foot 
wide PCC sidewalk along the north side of Juniper Street between 33rd Street and 
Westland Avenue to facilitate pedestrian and ADA travel.  In order to retain the sidewalk 
and to minimize lateral grading and related impacts into the MHPA in Chocolate Canyon, 
three (3) retaining walls ranging between 55 and 218 LF will be installed.  Each wall 
measures a maximum 7.5 feet in total height with a maximum of 3-feet of the wall face 
showing post landform recontouring and grading.  No walls can be seen from the street or 
from a majority of the homes which are mostly located at a much higher elevation.  All 
walls post construction will face the canyon areas and revegetation would provide added 
screening.  A small segment of approximately 10 LF of wall near the bottom of the 
canyon will have a wall face of 3.8 feet above the recontoured and graded dirt because of 
the existing landform conditions.  This segment also faces the canyon and will not be 
visible from the roadway or homes.  In addition, new guardrails, curb, gutter, curb ramps, 
fencing, an inlet, relocation of an existing water line under proposed sidewalk into the 
street, and other appurtenances are proposed.  Street repair and/or resurfacing would be 
provided, if needed, as well as construction traffic control measures that may require 
partial street closure.  A Right-of-Entry (ROE) permit would be required for site 
preparation, grading and off-street staging activities that would occur, in part, on Parks 
and Recreation property. 

This report summarizes the findings of a biological resources assessment completed for 
the approximately 6.8 acre project study site located off Juniper Street in the City of San 
Diego, California.  The study area for this project is much larger than the actual project 
site to make sure all aspects of the project and all indirect impacts could be analyzed.  
This document addresses the onsite physical features, the vegetation communities 
present, and the plant and wildlife species occurring or potentially occurring on the site.  
Furthermore, the suitability of habitats to support special-status species and sensitive 
habitats is analyzed. Based on the proposed project plans, a biological resources impact 
assessment has been conducted.  Finally, proposed mitigation measures for avoiding, 
minimizing, and compensating for these impacts are provided. 

 

Appendix F Biological Resources Technical Report 
Juniper Street Sidewalk Project

132 | Page



 

Juniper Street Sidewalk Project 3 City of San Diego 
Biological Resources Technical Report  

3.0 REGULATORY FRAMEWORK 

The following describes federal, state, and local environmental laws and policies that are 
relevant to the California Environmental Quality Act (CEQA) review process.  The 
CEQA significance criteria are also included in this section. 

3.1 Federal Endangered Species Act 
The United States Congress passed the Federal Endangered Species Act (FESA) in 1973 
to protect those species that are endangered or threatened with extinction.  FESA is 
intended to operate in conjunction with the National Environmental Policy Act (NEPA) 
to help protect the ecosystems upon which endangered and threatened species depend. 

FESA prohibits the “take” of endangered or threatened wildlife species.  “Take” is 
defined to include harassing, harming, pursuing, hunting, shooting, wounding, killing, 
trapping, capturing, or collecting wildlife species or any attempt to engage in such 
conduct (FESA Section 3 [(3)(19)]).  Harm is further defined to include significant 
habitat modification or degradation that results in death or injury to listed species by 
significantly impairing behavioral patterns (50 CFR §17.3).  Harass is defined as actions 
that create the likelihood of injury to listed species to such an extent as to significantly 
disrupt normal behavior patterns (50 CFR §17.3).  Actions that result in take can result in 
civil or criminal penalties.  See Section 3.8 for a discussion of the habitat conservation 
plan that addresses endangered and threatened species in the City of San Diego.  Projects 
that are implemented consistent with City of San Diego guidelines would be allowed to 
“take” endangered species with the City’s authorization and approval.  

3.2 Migratory Bird Treaty Act and California Fish and Game Code 
The federal Migratory Bird Treaty Act (MBTA), first enacted in 1916, prohibits any 
person unless permitted by regulations, to: 

“pursue, hunt, take, capture, kill, attempt to take, capture or kill, possess, offer for sale, 
sell, offer to purchase, purchase, deliver for shipment, ship, cause to be shipped, deliver 
for transportation, transport, cause to be transported, carry, or cause to be carried by any 
means whatever, receive for shipment, transportation or carriage, or export, at any time, 
or in any manner, any migratory bird, included in the terms of this Convention . . . for the 
protection of migratory birds . . . or any part, nest, or egg of any such bird." (16 U.S.C. 
703). 

The list of migratory birds includes nearly all bird species native to the United States.  
The Migratory Bird Treaty Reform Act (MBTRA) of 2004, further defined species 
protected under the act and excluded all non-native species.  The statute was extended in 
1974 to include parts of birds, as well as eggs and nests.  Thus, it is illegal under MBTA 
to directly kill, or destroy a nest of, nearly any bird species, not just endangered species.  
Activities that result in removal or destruction of an active nest (a nest with eggs or 
young being attended by one or more adults) would violate the MBTA.  Removal of 
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unoccupied nests, or bird mortality resulting indirectly from a project, is not considered a 
violation of the MBTA.  California Fish and Game Code 3503, 3503.5, and 3512 also 
prohibit take of birds and active nests.  Any activity, such as grading or grubbing for 
construction of the project site, that results in destruction of one or more active nests of 
native birds would entail a violation of the MBTA.  Construction activities that result in 
abandonment of an active bird nest in areas adjacent to the disturbance may also violate 
sections of the Fish and Game Code. 

3.3 California Endangered Species Act 
The State of California enacted the California Endangered Species Act (CESA) in 1984.  
CESA is similar to FESA but pertains to state-listed endangered and threatened species.  
CESA requires state agencies to consult with the California Department of Fish and 
Game (CDFG) when preparing California Environmental Quality Act (CEQA) 
documents.  The purpose is to ensure that the state lead agency actions do not jeopardize 
the continued existence of a listed species or result in the destruction, or adverse 
modification of habitat essential to the continued existence of those species, if there are 
reasonable and prudent alternatives available (Fish and Game Code §2080).  CESA 
directs agencies to consult with CDFG on projects or actions that could affect listed 
species, directs CDFG to determine whether jeopardy would occur, and allows CDFG to 
identify “reasonable and prudent alternatives” to the project consistent with conserving 
the species.  CESA allows CDFG to authorize exceptions to the state’s prohibition 
against take of a listed species if the "take" of a listed species is incidental to carrying out 
an otherwise lawful project that has been approved under CEQA (Fish & Game Code § 
2081).  See Section 3.8 for a discussion of the habitat conservation plan that addresses 
endangered and threatened species in the City of San Diego.  Projects that are 
implemented consistent with City of San Diego guidelines would be allowed to “take” 
endangered species with the City’s authorization and approval.  

3.4 CDFG Species of Concern 
In addition to formal listing under FESA and CESA, species receive additional 
consideration by CDFG and local lead agencies during the CEQA process.  Species that 
may be considered for review are included on a list of “Species of Special Concern,” 
developed by CDFG.  It tracks species in California whose numbers, reproductive 
success, or habitat may be threatened.  See Section 3.8 for a discussion of the habitat 
conservation plan that addresses other sensitive species in City of San Diego. 

3.5 California Native Plant Society 
The California Native Plant Society (CNPS) maintains a list of plant species native to 
California that has low population numbers, limited distribution, or are otherwise 
threatened with extinction.  This information is published in the Inventory of Rare and 
Endangered Vascular Plants of California. Potential impacts to populations of CNPS-
listed plants receive consideration under CEQA review.  The following identifies the 
definitions of the CNPS listings: 
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• List 1A:  Plants presumed Extinct in California 

• List 1B:  Plants Rare, Threatened, or Endangered in California and elsewhere 

• List 2:  Plants Rare, Threatened, or Endangered in California, but more numerous 
elsewhere 

• List 3:  Plants about which we need more information – A Review List 

• List 4:  Plants of limited distribution – A Watch List 

3.6 Jurisdictional Waters of the United States 

3.6.1 Federal Jurisdiction 
The U.S. Army Corps of Engineers (Corps) regulates discharge of dredged or fill material 
into waters of the United States under Section 404 of the Clean Water Act (CWA).  
“Discharges of fill material” is defined as the addition of fill material into waters of the 
U.S., including, but not limited to the following: placement of fill that is necessary for the 
construction of any structure, or impoundment requiring rock, sand, dirt, or other material 
for its construction; site-development fills for recreational, industrial, commercial, 
residential, and other uses; causeways or road fills; fill for intake and outfall pipes and 
subaqueous utility lines [33 C.F.R. §328.2(f)].  In addition, Section 401 of the CWA (33 
U.S.C. 1341) requires any applicant for a Federal license or permit to conduct any 
activity that may result in a discharge of a pollutant into waters of the United States to 
obtain a certification that the discharge will comply with the applicable effluent 
limitations and water quality standards, as administered by the Regional Water Quality 
Control Board (RWQCB). 

Waters of the U.S. include a range of wet environments such as lakes, rivers, streams 
(including intermittent streams), mudflats, sandflats, wetlands, sloughs, and wet 
meadows.  Boundaries between jurisdictional waters and uplands are determined in a 
variety of ways depending on which type of waters is present.  Methods for delineating 
wetlands and non-tidal waters are described below.  

• Wetlands are defined as “those areas that are inundated or saturated by surface or 
groundwater at a frequency and duration sufficient to support and under normal 
circumstances do support, a prevalence of vegetation typically adapted for life in 
saturated soil conditions” [33 C.F.R. §328.3(b)].  Presently, to be a wetland, a site 
must exhibit three wetland criteria: hydrophytic vegetation, hydric soils, and wetland 
hydrology existing under the “normal circumstances” for the site. 

• The lateral extent of non-tidal waters is determined by delineating the ordinary high 
water mark (OHWM) [33 C.F.R. §328.4(c)(1)].  The OHWM is defined by the Corps 
as “that line on shore established by the fluctuations of water and indicated by 
physical character of the soil, destruction of terrestrial vegetation, the presence of 
litter and debris, or other appropriate means that consider the characteristics of the 
surrounding areas” [33 C.F.R. §328.3(e)]. 
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3.6.2 State Jurisdiction 
The CDFG is a trustee agency that has jurisdiction under Section 1600 et seq. of the 
California Fish and Game Code.  Under this code, a project proponent must notify the 
CDFG if a proposed project will “substantially divert or obstruct the natural flow or 
substantially change the bed, channel, or bank of any river, stream, or lake designated by 
the department, or use any material from the streambeds.”  If an existing fish or wildlife 
resource may be substantially adversely affected by the activity, the CDFG may propose 
reasonable measures that will allow protection of those resources.  If these measures are 
agreeable to the project proponent, they may enter into an agreement with the CDFG 
identifying the approved activities and associated mitigation measures. 

Under the California Water Code Porter-Cologne Water Quality Act, “waters of the 
State” are defined as any surface water or groundwater, including saline waters, within 
the boundaries of the state.  The RWQCB has jurisdiction over waters of the State under 
the California Porter-Cologne Act and regulates discharges into these waters.  The 
RWQCB regulates waste dischargers primarily through the NPDES permitting system so 
that water quality objectives are met within the applicable Basin Plan.  

3.7 CEQA Significance Criteria 
Section 15064.7 of the CEQA Guidelines encourages local agencies to develop and 
publish the thresholds that the agency uses in determining the significance of 
environmental effects caused by projects under its review.  However, agencies may also 
rely upon the guidance provided by the expanded Initial Study checklist contained in 
Appendix G of the CEQA Guidelines.  Appendix G provides examples of impacts that 
would normally be considered significant.  Based on these guidelines, impacts to 
biological resources would normally be considered significant if the project would: 

• Have a substantial adverse effect, either directly or through habitat modifications, on 
any species identified as a candidate, sensitive, or special-status species in local or 
regional plans, policies, or regulations, or by the CDFG or USFWS; 

• Have a substantial adverse effect on any riparian habitat or other sensitive natural 
community identified in local or regional plans, policies, regulations or by the CDFG 
or USFWS; 

• Have a substantial adverse effect on federally protected wetlands as defined by 
Section 404 of the CWA through direct removal, filling, hydrological interruption, or 
other means; 

• Interfere substantially with the movement of any native resident or migratory fish or 
wildlife species, or with established native resident or migratory wildlife corridors, or 
impede the use of native wildlife nursery sites; 

• Conflict with the provisions of an adopted Habitat Conservation Plan (HCP), Natural 
Community Conservation Plan (NCCP), or other approved local, regional or state 
habitat conservation plan. 
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An evaluation of whether or not an impact on biological resources would be substantial 
must consider both the resource itself and how that resource fits into a regional or local 
context.  Substantial impacts would be those that would diminish, or result in the loss of, 
an important biological resource, or those that would obviously conflict with local, state, 
or federal resource conservation plans, goals, or regulations.  The evaluation of impacts 
considers direct impacts, indirect impacts, and cumulative impacts and whether the 
impact is permanent or temporary. 

3.8 Local Programs 
In addition to federal and state regulations, the City of San Diego has developed the 
Multiple Species Conservation Program (MSCP), which is a regional, multi-jurisdictional 
plan that provides a coordinated program issuing “take” authorization for covered species 
for projects that comply with the plan.  The ultimate goal of the MSCP is to create a 
regional habitat preserve system, within the Multiple Habitat Planning Area (MHPA), 
while allowing development projects to occur.  The MSCP provides for a streamlined 
development review system that avoids the traditional project-by-project review by 
regulatory agencies. 

As an implementing mechanism for the MSCP, the City of San Diego has established the 
Environmentally Sensitive Lands (ESL) regulations.  ESLs include lands within the 
MHPA, wetlands, sensitive vegetation communities, habitat for listed species, lands 
supporting narrow endemics, and steep slopes.  The regulations encourage avoidance and 
minimization of impacts to ESLs.  Biology Guidelines have been established that define 
the survey and impact assessment methodologies and mitigation requirements for 
unavoidable impacts.   
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4.0 METHODS 

Available information pertaining to the natural resources of the region was reviewed in 
support of the analysis in this report.  This report is based on field-collected data from 
surveys conducted by Foothill Associates.  All references reviewed for this assessment 
are listed in the References section of this document.  In addition to the previous studies 
of the site, information was reviewed including the following sources: 

• California Department of Fish and Game (CDFG).  2005.  California Natural 
Diversity Data Base (CNDDB).  Sacramento, CA; 

• USGS Seamless Data Distribution System.  2003.  Aerial photography of the site; 
and 

• U.S. Department of Agriculture (USDA).  1973.  Soil Survey of San Diego 
County, San Diego Area, California. Soil Conservation Service. 

Foothill Associates’ biologists Brian Mayerle, Dick Rol, and subsequently Kevin Derby 
conducted field surveys of the project study site.  Preparer qualifications are provided in 
Appendix A.  A general biological survey and habitat assessment was conducted on 21 
June 2010 and a spring plant survey was conducted on 12 April 2010.  The study project 
site was systematically surveyed on foot with special attention given to identifying those 
portions of the site with the potential for supporting special-status species and sensitive 
habitats.  During the field surveys, the biologist recorded plant and animal species 
observed and mapped biological communities.  Vegetation classification was based on 
the Holland scheme (Holland 1986).  Vegetation was mapped in the field utilizing Global 
Positioning System (GPS) technology and then was downloaded into a geographic 
information system (GIS) format for mapping.  All mapping and impact analysis was 
conducted using the GIS database.  The biological surveys, impact analysis, and report 
have been prepared consistent with the City’s Guidelines for Conducting Biological 
Surveys.    
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5.0 RESULTS 

5.1 Study Site Location and Description 
The project study site is approximately 6 acres in size and is located north and south of 
Juniper Street in the City of San Diego, California.  The study site is located east of 
Felton Street, and west of Westland Avenue in the Juniper Canyon Open Space area.  The 
study site is an undeveloped canyon adjacent to residential development and is 
predominantly characterized by natural vegetation.  The surrounding land uses are 
undeveloped open space and residential development.  The site is located on the USGS 
7.5-minute series National City quadrangle (Figure 1). 

5.2 Physical Characteristics 

5.2.1 Topography and Drainage 
Elevations in the project study site range from approximately 180 feet above mean sea 
level (MSL) in the bottom of the canyon to approximately 240 feet above MSL in higher 
parts of Juniper Street.  In general, the topography of the site is characterized by a raised 
section of Juniper Street crossing in a westerly to easterly direction, a relatively steep 
canyon running from the north to the south.  Juniper Canyon Open Space area includes a 
trailhead with stairs and compacted trails. There is a significant drop in the elevation 
from Juniper Street to the trailhead area, making access somewhat difficult and erosion a 
potential problem.  An intermittent drainage channels flows from north to south through 
Juniper Canyon.   

5.2.2 Soils  
The U.S. Department of Agriculture (USDA), previously known as the Soil Conservation 
Service, has mapped 2 soil types in the study area: Redding-Urban land complex (RhC) 
and Terrace escarpments (TeF). General characteristics associated with these soils types 
are described below. 

• Redding-Urban land complex, 2 to 9% slopes:  This soil type is the least prevalent 
in the study area.  It occurs in the developed portions of the study area, primarily in 
paved areas.  The soil type includes areas of gravelly loam with paved 
urban/developed inclusions.     

• Terrace escarpments:  This soil type is the most prevalent in the study area and 
occurs in the Juniper Canyon portion of the project site.  This soil type is usually 
made up of steep to very steep escarpments on the front of terraces or alluvial fans. 

5.3 Biological Resources 
The project study area for the Juniper Street ADA Sidewalk Project is characterized by 
non-native grassland, Diegan coastal sage scrub, southern mixed chaparral, mulefat 
scrub, ornamental, disturbed wetland, intermittent drainage, and disturbed land (Figure 
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2).  Each of the vegetation communities, including associated common plant and wildlife 
species observed or expected to occur within these communities, are described below.  
Figure 2 also provides a summary of vegetation community acreages on the site.  A 
complete list of the flora and fauna recorded during surveys of the site is provided in 
Appendix B. 

5.3.1 Vegetation Communities 

Non-Native Grassland 
Non-native grassland is an assemblage of non-native grasses and forbs.  This vegetation 
community is common to southern California.  Grass species in this community include 
ripgut brome (Bromus diandrus), red brome (Bromus madritensis rubens), and foxtail 
barley (Hordeum murinum).  Common herbaceous species include filaree (Erodium spp.), 
shortpod mustard (Hirschfeldia incana), and wild radish (Raphinus sativus).  Other 
species in this community include deerweed (Lotus scoparius), white sweetclover 
(Melilotus alba), and California sun cup (Camissonia bistorta).  This area likely 
converted to non-native grassland from southern mixed chaparral as a result of residential 
development impacts (sewer installation impacts, etc.), trail use, or other disturbance.  
Approximately 0.54 acres of non-native grassland were mapped on the study site. 

Diegan Coastal Sage Scrub 
Diegan coastal sage scrub is comprised of low, soft-woody subshrubs to about 3 feet 
high, many of which are facultatively drought-deciduous.  Dominant shrub species 
include California sagebrush (Artemisia californica), deerweed (Lotus scoparius), flat-top 
buckwheat (Eriogonum fasciculatum ssp. fasciculatum), black sage (Salvia mellifera), 
and white sage (Salvia apiana).  The shrub layer in this community ranges from a 
continuous canopy and little understory to a more open canopy with widely-spaced 
shrubs and a well-developed understory.  Native understory species present in this 
association include foothill needlegrass (Nasella pulchra), fascicled tarweed (Deinandra 
fasciculata), and wishbone bush (Mirabilis californica var. californica).  Approximately 
0.01 acre of coastal sage scrub was mapped on the study site adjacent to the existing 
Juniper Street.  

Southern Mixed Chaparral 
Southern mixed chaparral is a diverse mixture of sclerophyllous shrubs that occurs in the 
foothills of San Diego County and northern Baja California (Holland 1986).  Southern 
mixed chaparral has a more pronounced community structure (canopy height and higher 
cover values) than other chaparral communities.  Southern mixed chaparral typically 
occurs on north-facing slopes where microenvironmental conditions are more mesic.  
This community is widespread in San Diego County and as such exhibits a great deal of 
floristic variability between localities (Beauchamp, 1986).  Chamise (Adenostoma 
fasciculatum), mission manzanita (Xylococcus bicolor), and scrub oak (Quercus 
berberidifolia) are the most widespread species, with other species becoming locally 
important.  This community can be separated into granitic and mafic (e.g. gabbro) 
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subtypes based upon the substrate that the community occurs upon (Oberbauer, 1992).  
The floristic distinction between these two subtypes is not well known (Holland, 1986). 

Mulefat Scrub 
Mulefat scrub is a riparian shrub community that is strongly dominated by mulefat 
(Baccharis salicifolia), in association with several willow species (Salix sp.).  In the 
absence of periodic flooding, this community would develop into a riparian woodland or 
forest (Holland 1986). 

Disturbed Wetlands 
Disturbed wetlands are communities that are dominated by exotic wetland species.  These 
species have invaded sites that had been previously disturbed or are periodically 
disturbed.  This perturbation regime has resulted in the displacement of native wetland 
species, and the subsequent colonization of these areas by exotics.  Disturbed wetlands 
can be dominated by giant reed (Arundo donax), tamarisk (Tamarix spp.), and cocklebur 
(Xanthium strumarium var. canadense). 

Disturbed Land  
Disturbed land includes areas in which the vegetative cover comprises less than 10 
percent of the surface area (disregarding natural rock outcrops) and where there is 
evidence of soil surface disturbance and compaction (e.g., grading); or where the 
vegetative cover is greater than 10 percent, there is soil surface disturbance and 
compaction, and the presence of building foundations and debris (e.g., irrigation piping, 
fencing, old wells, abandoned farming or mining equipment) resulting from legal 
activities (as opposed to illegal dumping).  Vegetation on disturbed land (if present) will 
have a high predominance of nonnative, weedy species that are indicators of surface 
disturbance and soil compaction, such as Russian thistle (Salsola tragus), telegraph weed 
(Heterotheca grandiflora), horehound (Marrubium vulgare), and sow-thistle (Sonchus 
oleraceus).  Although nonnative grasses may be present on disturbed land, they do not 
dominate the vegetative cover.  Examples of disturbed land include recently graded 
firebreaks, graded construction pads, construction staging areas, off-road vehicle trails, 
and old home sites.  On the project site the disturbed land includes areas trampled by 
pedestrians, trails, and roadside areas.  

Intermittent Drainage 
Intermittent drainages are characterized by seasonal drainage patterns that are sufficient 
enough to etch the landscape, but may not be sufficient enough to support hydrophytic 
vegetation.  This habitat type would not satisfy the City’s wetland definition unless 
hydrophytic vegetation is present, or lacking due to past human activity.  This habitat 
type would most likely meet the definition of a waters of the U.S. subject to jurisdiction 
pursuant to Sections 404 and 401 of the Federal Clean Water Act and may fall under the 
jurisdiction of the California Department of Fish and Game Code.  On the project site, the 
intermittent drainage is at the bottom of Juniper Canyon and is either straddled by 
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ornamental vegetation and disturbed area, or various riparian/wetland types as one 
progresses further up or down the canyon.       

Ornamental Vegetation 
Areas mapped as Ornamental vegetation on site are areas composed of horticultural or 
ornamental landscape species and are disconnected spatially from developed and 
landscaped portions of the site.  In and adjacent to Juniper Canyon, the area mapped as 
ornamental is dominated by Acacia, iceplant, hottentot fig, pepper trees, and other 
escaped cultivars. 

5.3.2 Wildlife Resources 
The primary wildlife habitats on the property are the shrublands (coastal sage scrub and 
southern maritime chaparral communities) and the grasslands.  Although residential 
development does occur on surrounding parcels, the property and surrounding open space 
areas provide relatively high quality habitat for urban wildlife. 

Common reptiles species observed during the multiple surveys of the property include 
western fence lizard (Sceloporus occidentalis), southern alligator lizard (Eligaria 
multicarinatus), and gopher snake (Pituophis catenifer).  Common bird species observed 
during the multiple surveys of the property include red-tailed hawk (Buteo jamaciensis), 
western scrub jay (Aphelocoma coerulescens), California towhee (Pipilo crisalis), 
northern mockingbird (Mimus polyglottos), mourning dove (Zenaidura macroura), 
Anna’s hummingbird (Calypte anna), bushtit (Psaltriparus minimus), house finch 
(Carpodacus mexicanus), and black phoebe (Sayornis nigricans).   The only common 
mammal sign observed in the project area was coyote (Canis latrans) scat.  Other 
common mammal species typically found in the area may include house cat ( 
Felis domesticus), domestic dog (Canis familiaris), striped skunk (Mephitis mephitis), 
and opossum (Didelphis virginiana).  

5.4  Rare, Threatened, Endangered, Endemic, Sensitive, and MSCP Species 
Special-status species are plant and animal species that have been afforded special 
recognition by federal, state, or local resource agencies or organizations.  Listed and 
special-status species are of relatively limited distribution and may require specialized 
habitat conditions.  Special-status species are defined as meeting one or more of the 
following criteria: 

• Listed or proposed for listing under the state or federal Endangered Species acts; 

• Protected under other regulations (e.g. Migratory Bird Treaty Act); 

• CDFG Species of Special Concern; 

• Listed as species of concern by CNPS or USFWS; or 

• Receive consideration during environmental review under CEQA. 
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Special-status species considered for this analysis were based on queries of the CNDDB 
for the areas within a five-mile radius of the site, CNPS literature, and field survey 
results.  Figure 3 depicts the locations of special-status species recorded in the CNDDB 
within five miles of the site.   

Table 1 includes the common name and scientific name for each species, regulatory 
status (federal, state, local, CNPS), habitat descriptions, and potential for occurrence on 
the site.  The following set of criteria has been used to determine each species’ potential 
for occurrence on the site: 

• Present:  Species is known to occur, based on CNDDB records, and/or was observed 
onsite during the field survey(s). 

• May occur:  Species is known to occur on or near the site (based on CNDDB or other 
records within 5 miles, and/or based on professional expertise specific to the site or 
species), and there is suitable habitat onsite. 

• Not likely to occur:  Species is known to occur in the vicinity of the site; however, 
there is poor quality or marginal habitat in the site.  Alternatively, there is suitable 
habitat on the site, however, there are no records within a 5-mile radius and the 
species was not observed during surveys.   

• Absent:  Species is not known to occur on or in the vicinity of the site and there is no 
suitable habitat for the species in the site -OR- Species was surveyed for during the 
appropriate season with negative results for species occurrence. 

Only those species that are known to be present or that have a high or low potential for 
occurrence will be discussed further following Table 1. 

5.4.1 Special-Status Plants 
Based on field observations, soils report review, and literature review specific to the 
special-status plants listed in Table 1, the potential for occurrence has been determined 
for each species.   

The following species were eliminated from further consideration and were determined to 
be absent or not likely to occur on the project site.  These species include San Diego 
thornmint (Acanthomintha ilicifolia), Del Mar manzanita (Arctostaphylos glandulosa ssp. 
crassifolia), San Diego sagewort (Artemisia palmeri), coastal dunes milk-vetch 
(Astragalus tener titi), Encinitas baccharis (Baccharis vanessae), golden-spines cereus 
(Bererocactus emoryi), Orcutt’s brodiaea (Brodiaea orcuttii), seaside calandrinia 
(Calandrinia maritima), Lakeside ceanothus (Ceanothus cyaneus), Orcutt’s pincushion 
(Chaenactis glabriuscula orcuttiana), Orcutt’s spineflower (Chorizanthe orcuttiana), 
long-spined spineflower (Chorizanthe polygonoides longspina), sea dahlia (Coreopsis 
maritima), western dichondra (dichondra occidnetalis), short-leaved dudleya (Dudleya 
blochmaniae ssp. brevifolia), variegated dudleya (Dudleya variegata), San Diego button-
celery (Eryngium aristulatum parishii), cliff spurge (Euphorbia misera), San Diego 
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marsh elder (Iva hayesiana), Orcutt’s hazardia (Hazardia orcuttii), Coulter’s goldfields 
(Lasthenia glabrata ssp. coulteri), Robinson’s pepper-grass (Lepidium virginisum 
robinsonii), Nuttal’s lotus (Lotus nuttallianus), willowy monardella (Monardella linoides 
ssp. viminea), San Diego goldenstar (Muilla clevandii), spreading navarretia (Navarretia 
fossalis), coast woolly-heads (Nemacaulis denudata denudata), Torrey pine (Pinus 
torreyana), San Diego mesa mint (Pogogyne abramsii), and estuary seablite (Sueda 
esteroa). 

Species that are Present or May Occur 

California adolphia (Adolphia californica) typically grows on coastal slopes with sage 
scrub and/ or chaparral below 300 meters in elevation.  Occurrences are recorded in 
Juniper Canyon.  Suitable habitat occurs onsite, but it was not detected during surveys.   

San Diego barrel cactus (Ferocactus viridescens) is a succulent species and is found in 
chaparral, coastal scrub, and grassland with exposed soils, usually on south-facing slopes.  
This species is conspicuous and was not detected onsite during surveys.  The majority of 
the site is north and west facing, making the habitat less than ideal for this species. 

Singlewhorl burrobrush (Ambrosia monogyra) species occurs in chaparral and coastal 
sage scrub with sandy soils.  There is suitable habitat onsite and there is an occurrence 
less than a mile away in the same watershed.  However, none were detected onsite during 
multiple surveys.   

Palmer’s goldenbush (Ericameria palmeri palmeri) species occurs in more mesic areas 
of coastal sage scrub and chaparral. Suitable habitat does exist onsite and occurrences are 
recorded just down Juniper Canyon.  However, it is a perennial evergreen shrub with a 
long blooming period, so it would most likely have been detected during multiple survey 
visits, and was not.  

Shaw’s agave (Agave shawii) grows on coastal bluffs with sandstone concretion soils, 
sage scrub and/ or maritime succulent scrub.  Suitable habitat is onsite, but it was not 
detected in the project area during surveys.   

San Diego ambrosia (Ambrosia pumila) species occurs in floodplains and terraces with 
open scrub or grassland, including disturbed sites.  This species would likely have been 
detected during surveys if present, and known populations well documented in the area. 

 

Appendix F Biological Resources Technical Report 
Juniper Street Sidewalk Project

144 | Page



 

Juniper Street Sidewalk Project 15     City of San Diego 
Biological Resources Technical Report                 

Table 1 — Special-Status Species Potentially Occurring on the Study Site or in the Vicinity 
Scientific Name Common Name Federal 

Status 
State 

Status 
CNPS 
Status 

MSCP General Habitat Potential for Occurrence 

Invertebrates        
Branchinecta 
sandiegonensis 

San Diego fairy 
shrimp 

FE No ne  X Vernal pools and seasonal 
depressions, restricted to mesas 
and other areas with suitable soils. 

Not likely to occur; no suitable 
habitat or soils occur onsite; 
topography not suitable to 
support ponding; habitat would 
have been detected during 
surveys if present. 

Cicindela hirticollis 
gravida 

Sandy beach tiger 
beetle 

FSC None   Sandy dunes and intertidal areas of 
the immediate coastline with light-
colored sand. 

Not likely to occur; no suitable 
habitat onsite. 

Cicindela senilis 
frosti 

Tiger beetle     Salt marsh  Not likely to occur; no suitable 
habitat onsite. 

Cicindela latesignata 
latesignata 

Tiger beetle None No ne   Salt marsh Not likely to occur; no suitable 
habitat onsite. 

Danaus plexippus Monarch butterfly None No ne   Roost sites along the coast from 
northern Mendocino County to 
Baja California, roosts located in 
wind-protected tree groves with 
nectar and water sources nearby. 

Not likely to occur; no roosting 
habitat present onsite; potentially 
occurs in forested areas adjacent 
to site and in nearby Balboa Park. 

Tryonia imitator California 
brackishwater snail 

None No ne   Coastal wetlands with brackish 
water. 

Not likely to occur; no suitable 
habitat onsite. 

Amphibians        
Scaphiopus 
hammondi 

Western spadefoot FSC CSC   Sandy or gravelly soil in 
grasslands, open chaparral and 
pine-oak woodlands, coastal sage 
scrub; vernal pools or freshwater 
marshes are essential for breeding. 

Not likely to occur; no suitable 
breeding habitat; extirpated 
throughout much of southern 
California. 
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Scientific Name Common Name Federal 
Status 

State 
Status 

CNPS 
Status 

MSCP General Habitat Potential for Occurrence 

Reptiles        
Cnemidophorus 
hyperythrus beldingi 

Orange-throated 
whiptail 

None CSC  X Low-elevation coastal scrub, 
chaparral, and valley-foothill 
hardwood habitats.  Prefers washes 
and other sandy areas with patches 
of brush and rocks.  Perennial 
plants necessary for its major food-
termites. 

May occur; This species was not 
detected on site during surveys, 
but suitable habitat exists.  

Thamnophis 
hammondii 

two-striped garter 
snake 

None CSC   Found near pools, creeks, cattle 
tanks, and other water sources, 
often in rocky areas in oak 
woodland, chaparral, brushland, 
and coniferous forest. 

Not likely to occur; no suitable 
habitat (perennial water) exists 
onsite. 

Lichanura(Charina) 
trivirgata roseofusca 

Coastal rosy boa FSC None   Scrub habitats with rock outcrops.  
Once common on the coast, now 
typically found in inland locations. 

Not likely to occur; no rock 
outcrops onsite, not observed 
during multiple surveys of site. 

Phrynosoma 
coronatum blainvillei 

Coast (San Diego) 
horned lizard 

None CSC  X Coastal sage scrub and chaparral. May occur; suitable habitat 
exists. The preferred prey item 
for this species (harvester ants) 
was not detected onsite. 

Birds        
Aimophila ruficeps 
canescens 

Southern California 
rufous-crowned 
sparrow 

None CSC  X Coastal sage scrub and sparse 
mixed chaparral, often in steep or 
rocky terrain  

May occur; suitable habitat 
exists, but not observed during 
multiple surveys of site. 

Campylorhynchus 
brunneicapillus 
sandiegoense 

Coastal (San Diego) 
cactus wren 

None CSC  X Coastal sage scrub usually with 
abundant cactus patches. 

Not likely to occur; no suitable 
habitat onsite. 

Charadrius 
alexandrinus nivosus 

Western snowy 
plover 

FT CSC  X Coastal sandy beaches, dunes, and 
estuary habitats 

Not likely to occur; no suitable 
habitat onsite. 

Laterallus 
jamaicensis 
coturniculus 

California black rail FSC CT   Coastal wetlands. Not likely to occur; no suitable 
habitat onsite; extirpated from the 
county. 
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Scientific Name Common Name Federal 
Status 

State 
Status 

CNPS 
Status 

MSCP General Habitat Potential for Occurrence 

Polioptila californica 
californica 

Coastal California 
gnatcatcher 

FT CSC  X Coastal sage scrub below 2500 feet 
in elevation.  Low, coastal sage 
scrub, in arid washes, on mesas 
and slopes.   

May occur; Only a very small 
patch of coastal sage scrub exists 
in the project area, and the 
proposed impacts are <0.01 acre; 
CNDDB occurrences just down 
Juniper Canyon and in the area 
(three occurrences within a mile 
of the project area), so the project 
area could function as a 
movement corridor between 
suitable habitat.  No suitable 
breeding habitat onsite.   

Sterna antillarum 
browni 

California least tern FE CE  X Coastal beaches and saltflats. Not likely to occur; no suitable 
habitat onsite. 

Vireo bellii pusillus Least Bell’s vireo FE CE  X Willow and mulefat dominated 
riparian forests and woodlands. 

Not likely to occur; no suitable 
habitat onsite.  No riparian 
woodland or forest habitat onsite. 

Mammals        
Taxidea taxus American Badger 

 
None SC  X Shrub, forest, and herbaceous 

habitats, with friable soils.  Need 
sufficient food and friable soils. 
Preys on burrowing rodents.  

Not likely to occur; limited 
suitable habitat present; no local 
records; none detected during 
surveys. 

Perognathus 
longimembris 
pacificus 

Pacific pocket 
mouse 

FE CSC   Coastal areas with sandy substrates 
and sparse vegetation. 

Not likely to occur; species not 
likely to occur in the county. 

Lepus californicus 
bennettii 

San Diego black-
tailed jackrabbit 

None CSC   Grasslands, open scrub habitats, 
disturbed areas, and agricultural 
fields. 

Not likely to occur; suitable 
habitat exists in small patches; 
not observed during multiple 
surveys of site.  Species prefers 
more open level habitat. 

Neotoma lepida 
intermedia 

San Diego desert 
woodrat 

None CSC   Sagebrush scrub, annual grassland, 
chaparral, and desert scrubs, often 
with cactus patches, rock outcrops, 
or rock piles.  

Not likely to occur; limited 
suitable habitat exists. 
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Scientific Name Common Name Federal 
Status 

State 
Status 

CNPS 
Status 

MSCP General Habitat Potential for Occurrence 

Onychomys torridus 
ramona 

Southern 
grasshopper mouse 

FSC CSC   Coastal scrub, chaparral, and 
desert scrub communities with 
sandy soils. 

Not likely to occur; limited 
suitable habitat exists no signs 
observed in the project area. 

Plants        
Acanthomintha 
ilicifolia 

San Diego thorn-
mint 

FT CE 1B X Openings in chaparral and sage 
scrub with clay soils. 

Absent; Suitable clay soils not 
present onsite, not detected 
during surveys. 

Adolphia californica California adolphia None No ne 2  Coastal slopes with sage scrub 
and/ or chaparral below 300 
meters. 

May occur; Occurrences are 
recorded in Juniper Canyon. 
Suitable habitat onsite, but not 
detected during surveys.   

Agave shawii  Shaw’s agave FSC No ne 2 X Coastal bluffs with sandstone 
concretion soils, sage scrub and/ or 
maritime succulent scrub. 

Not likely to occur; Suitable 
habitat onsite, but not detected in 
the project area during surveys.  
The agave plants to be protected 
in place are Agave americana.  

Ambrosia monogyra singlewhorl 
burrobrush 

None No ne 2  Chaparral and coastal sage scrub 
with sandy soils.   

May occur; Suitable habitat 
onsite and there is an occurrence 
less than a mile away in the same 
watershed.  However, none were 
detected onsite during multiple 
surveys.  Because it is found in 
the area and is a low sensitivity 
species, it was included in the 
revegetation planting palette. 

Ambrosia pumila San Diego ambrosia FE No ne 1B X Floodplains and terraces with open 
scrub or grassland, including 
disturbed sites. 

Not likely to occur; would likely 
have been detected during 
surveys if present; known 
populations well documented. 

Artemisia palmeri San Diego sagewort None No ne 2  Within chaparral, coastal scrub, 
oak woodland, riparian woodland 
adjacent to creeks and drainages.  
Occurs from low elevations to the 
foothills. 

Not likely to occur; typically 
microhabitat is not present in the 
project area; would likely have 
been detected during surveys if 
present, but no impacts to its 
microhabitat are proposed. 
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Scientific Name Common Name Federal 
Status 

State 
Status 

CNPS 
Status 

MSCP General Habitat Potential for Occurrence 

Astragalus tener titi Coastal dunes milk-
vetch 

FE CE 1B X Coastal dunes within the fogbelt. Absent; no suitable habitat 
onsite; likely extirpated from 
county; not detected during 
multiple surveys. 

Atriplex pacifica South coast saltscale None No ne 1B  Coastal scrub, coastal bluff scrub, 
playas, chenopod scrub.  Alkali 
soils.  1-500m. 

Not likely to occur; suitable 
habitat does not exist onsite; soils 
not alkali on project site; not 
detected onsite during surveys. 

Bererocactus emoryi Golden-spined 
cereus 

None No ne 2  Coastal belt below 600 feet, 
chaparral, sage scrub usually with 
clay soils. 

Not likely to occur; preferred 
microhabitat not present on site; 
would likely have been detected 
during surveys if present. 

Brodiaea orcuttii Orcutt’s brodiaea None No ne 1B X Moist grasslands along vernal 
swales and periphery of vernal 
pools 

Absent; no suitable habitat 
onsite; not detected during 
multiple surveys. 

Ceanothus 
verrocosus 

Wart-stemmed 
ceanothus 

None No ne 2 X Coastal slopes with chaparral and 
sage scrub. 

May occur; numerous records in 
the area; would likely have been 
detected during surveys if 
present. 

Centromadia parryi 
ssp. australis 

Southern tarplant None No ne 1B  Grasslands with alkaline soils and 
the periphery of salt marsh. 

Not likely to occur; No suitable 
habitat onsite. 

Chorizanthe 
orcuttiana 

Orcutt’s spineflower FE CE 1B  Coastal sage scrub and chaparral 
vegetation. 

Not likely to occur; only known 
from single occurrence in 
Encinitas. 

Chorizanthe 
polygonoides 
longispina 

Long-spined 
spineflower 

None No ne 1B  Sparsely populated clay substrate 
areas, periphery of vernal pools 
and vernal seeps. 

Not likely to occur; suitable 
habitat not present onsite. 

Comarostaphylis 
diversifolia ssp. 
diversifolia 

Summer holly FSC No ne 1B  Cismontane foothills below 700 
meters in mixed chaparral. 

Not likely to occur; suitable 
habitat onsite; however, would 
likely have been detected during 
surveys if present in the project 
area.  More common in the 
foothills. 

Coreopsis maritima Sea dahlia None No ne 2  Coastal sloped below 150 meters 
supporting sage scrub and/ or 
chaparral. 

Not likely to occur; would likely 
have been detected during 
surveys if present. 
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Scientific Name Common Name Federal 
Status 

State 
Status 

CNPS 
Status 

MSCP General Habitat Potential for Occurrence 

Dudleya variegata Variegated dudleya None None 1B X Grasslands with clay soils Absent; suitable soils not present 
onsite; not detected during 
multiple surveys. 

Ericameria palmeri 
palmeri  

Palmer’s 
goldenbush 

None No ne 1B X More mesic areas of coastal sage 
scrub and chaparral.   

May occur; suitable habitats 
exist onsite and occurrences are 
recorded just down Juniper 
Canyon.  However, it is a 
perennial evergreen shrub with a 
long blooming period, so it would 
most likely have been detected 
during multiple survey visits. 

Eryngium aristulatum 
parishii 

San Diego button-
celery 

FE CE 1B X Vernally moist swales and vernal 
pools. 

Absent; no suitable habitat 
onsite; not detected during 
multiple surveys. 

Ferocactus 
viridescens 

San Diego barrel 
cactus 

FSC No ne 2 X Chaparral, coastal scrub, and 
grassland with exposed soils, 
usually south-facing slopes. 

Not likely to occur; would likely 
have been detected during 
surveys if present.  The project 
area is primarily north-facing. 

Lasthenia glabrata 
ssp. coulteri 

Coulter’s goldfields None No ne 1B  Coastal salt marshes, playas, 
valley and foothill grasslands, 
vernal pools.  Usually found on 
alkaline soils in playas, sinks, and 
grasslands.  1-1400m. 

Not likely to occur; suitable soils 
not present onsite; not detected 
during surveys. 

Lotus nuttallianus Nuttall’s lotus None None 1B X Coastal dunes with sandy soils. Absent; no suitable soils onsite; 
not detected during multiple 
surveys. 

Muilla clevelandii San Diego 
goldenstar 

None No ne 1B X Vernally moist grasslands, mima 
mound topography; clay soils. 

Absent; no suitable habitat 
onsite; not detected during 
multiple surveys. 

Navarretia fossalis Spreading 
navarretia 

FT None 1B X Vernal pools and swales. Absent; no suitable habitat 
onsite; not detected during 
multiple surveys. 

Nemacaulis denudata 
denudata 

Coast woolly-heads None None 2  Coastal dunes with sandy soils. Absent; no suitable habitat 
onsite; not detected during 
multiple surveys. 
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Scientific Name Common Name Federal 
Status 

State 
Status 

CNPS 
Status 

MSCP General Habitat Potential for Occurrence 

Pogogyne abramsii San Diego mesa 
mint 

FE CE 1B X Vernal pools and swales. Absent; no suitable habitat 
onsite; not detected during 
multiple surveys. 

Quercus dumosa Nuttall’s scrub oak FSC No ne 1B  Chaparral, coastal scrub with 
sandy, clay, or loam soils. 

May occur; suitable habitat 
exists in the project area; 
however, not detected onsite 
during surveys of the project area.  
Habitat very dense onsite.   

Sueda esteroa Estuary seablite None None 4  Periphery of coastal salt marshes. Absent; no suitable habitat 
onsite; not detected during 
multiple surveys. 
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Wart-stemmed ceanothus (Ceanothus verrucosus) is a perennial shrub species found in 
southern maritime and southern mixed chaparral communities.  The distribution of this 
species is limited to western San Diego County and Baja California.  Suitable habitat 
exists onsite and historical records of the occurrence of the species exist in the vicinity of 
the project site.  This species was not detected in the project area during survey visits.     

Summer holly (Comarosphylis diversifolia ssp. diversifolia) is a perennial shrub species 
found in southern maritime and southern mixed chaparral communities.  This species is 
found throughout southern California.  Suitable habitat exists onsite and historical records 
of the occurrence of the species exist in the vicinity of the project site.  However, this 
species is more commonly found in the foothills to the east.  This species was not 
detected on the site during multiple survey visits.   

Nuttall’s scrub oak (Quercus dumosa) is a perennial shrub species found in southern 
maritime and southern mixed chaparral communities.  This species is found throughout 
coastal southern California.  Scrub oak (Quercus berberidifolia) replaces Nuttall’s scrub 
oak at more inland locations.  Several of these local oak species are known to hybridize.  
Suitable habitat exists onsite and historical records of the occurrence of the species exist 
in the vicinity of the project site.  This species was not detected on the site during survey 
visits of the project area. 

5.4.2 Special-Status Animals 
The following species were eliminated from further consideration and were determined to 
be absent or not likely to occur on the project site.  These species include San Diego fairy 
shrimp (Branchinecta sandiegonensis), sandy beach tiger beetle (Cicindela hirticollis), 
tiger beetle (Cicindela senilis frosti), tiger beetle (Cicindela latesignata latesignata), 
monarch butterfly (Danaus plexippus), California brackishwater snail (Tryonia imitator), 
western spadefoot (Scaphiopus hammondi), coastal rosy boa (Lichanura trivirgata 
roseofusca), Bell’s sage sparrow (Amphispiza belli), Belding’s savannah sparrow 
(Passerculus sandwichensis beldingi), burrowing owl (Athene cunicularia), coastal 
cactus wren (Campylorhynchus brunneicapillus sandiegoense), western snowy plover 
(Charadrius alexandrinus nivosus), California black rail (Laterallus jamaicensis 
coturniculus), light-footed clapper rail (Rallus longirostris levipes), California least tern 
(Sterna antillarum browni), least Bell’s vireo (Virwo bellii pusillus), American badger 
(Taxidea taxus), Pacific pocket mouse (Perognathus longimembris pacificus), San Diego 
black-tailed jackrabbit (Lepus californicus bennettii), San Diego desert woodrat 
(Neotoma lepida intermedia), and southern grasshopper mouse (Onychomys torridus 
ramona). 

Orange-throated whiptail (Cnemidophorus hyperythrus beldingi) is a small lizard 
species strongly associated with coastal sage scrub habitat.  This species is found 
throughout southern California and northern Baja California.  The species was not 
detected on the site during biological surveys of the site.  There is a moderately high 
potential for the species to occur on the site.   
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Coast horned lizard (Phyrnosoma coronatum blainvillei) is a small lizard species 
found throughout southern California.  This species is found in arid regions with sparse 
vegetation on sandy soils.  The distribution of this species is likely associated with the 
presence of the prey species, harvester ants.  This species was not detected during 
multiple surveys but may occur on the project site. 

Southern California rufous-crowned sparrow (Aimophila ruficpes canescens) is 
found throughout southern California and Baja California.  The species is found in 
grassland, scrub, and sparse chaparral, typically with steep or rocky terrain.  This species 
was not detected during surveys but may occur on the project site. 

Coastal California gnatcatcher (Polioptila californica californica) is a small songbird 
that occurs in coastal sage scrub habitat in southern California and Baja California.  The 
species has been eliminated from a majority of its historic range due to loss of habitat.  
The species has been detected numerous times in the canyon areas near the project site 
(CNDDB 2011).  No individuals were observed during biological surveys, and suitable 
nesting habitat (intact coastal sage scrub habitat), but marginal habitat exists on the 
project site and Juniper Canyon may serve as a movement corridor and foraging habitat 
between more suitable habitat areas.  

Several species of raptors (birds of prey) have been observed foraging in the vicinity of 
the project site and there is potential for nesting of these species in the surrounding 
Torrey pines (at least 300’ away).  Turkey vulture (Cathartes aura) and red-tailed hawk 
(Buteo jamaicensis) were observed in the vicinity the site.  Nesting raptors are protected 
under the Migratory Bird Treaty Act (MBTA) and the California Department of Fish and 
Game (CDFG) Code.  Although the project area likely provides foraging habitat for 
raptors, the site is not likely to provide suitable nesting habitat for these species due to the 
absence of tall trees.   

5.5 Other Sensitive Resources 
Other sensitive resources include habitats that are of special concern to resource agencies 
or those that are protected under CEQA, Section 1600 of the California Fish and Game 
Code, and/or Sections 401 and 404 of the Clean Water Act.  Other sensitive resources 
also include wildlife migration corridors that provide for movement for species.   

5.5.1 Jurisdictional Resources 
Three habitat types that are either wetlands or other non-wetland waters occur on the 
project site.  These habitats include intermittent drainage, disturbed wetland, and mulefat 
scrub, and are part of the Chollas Creek watershed that eventually flows into San Diego 
Bay.  The entire site was surveyed for any feature potentially subject to the jurisdiction of 
federal, state, and local agencies and these habitat types were detected.  The wetland and 
drainage features occur at the bottom of Juniper Canyon and no impacts are proposed as 
part of the project.  It will be important to utilize and properly install and maintain Best 
Management Practices (BMP’s) adjacent to these areas, especially along the northern 
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extent of the impacts to prevent sediment and other pollutants from entering the Juniper 
Canyon drainage.   

5.5.2 Wildlife Migration Corridors 
Wildlife movement zones are important for the movement of migratory wildlife 
populations.  Corridors provide foraging opportunities and shelter during migration.  
Generally, wildlife movement zones are established migration routes for many species of 
wildlife.  Movement corridors often occur in open areas or riverine habitats that provide a 
clear route for migration in addition to supporting ample food and water sources during 
movement.   

The Multi-Habitat Planning Area (MHPA) of the Multiple Species Conservation Plan 
(MSCP) was designed to capture the key biological core and linkage areas within the 
City.  MHPA encompasses the majority of the project site.  The relatively small project 
site is adjacent to a roadway on the south and adjacent to residential development on the 
east and west.  However, the MHPA boundary encompasses Juniper Canyon, which is an 
important urban wildlife corridor, and would be considered an important habitat for local 
wildlife species.  The design of the project is not expected to change existing wildlife 
movement corridors and supports the movement of wildlife as it exists prior to project 
implementation.    
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6.0 IMPACTS AND MITIGATION MEASURES 

Three types of impacts to biological resources are considered:  direct impacts, indirect 
impacts, and cumulative impacts.  Direct impacts are those that directly remove or 
destroy resources in the proposed project area.  Indirect impacts result from the effects of 
the construction or operation of the proposed project on the surrounding resources.  Both 
direct and indirect impacts can be either temporary or permanent.  All the projects and 
activities in a region contribute to the cumulative impact on biological resources for the 
region.   

6.1 Direct Impacts 
Direct impacts will result from the development an American Disabilities Act (ADA) 
compliant sidewalk to improve accessibility and safety.  The project site is located almost 
entirely inside the MHPA boundary, but minimizes impacts to sensitive resources 
according to Section II.A.2 of the City of San Diego Biology Guidelines (Biology 
Guidelines), which provides for consistency with the multi-habitat preservation goals.  
Additionally, the proposed onsite revegetation areas are also located within the MHPA 
area. 

The project site is located within the City’s MHPA; therefore, the proposed project has 
been designed to avoid and minimize impacts to biological resources in an effort to 
provide consistency with multiple habitat planning goals for the area while meeting the 
objectives of the project.  The objective of the proposed project is to provide safe ADA 
access along Juniper Street, because there is currently no pedestrian access without 
walking in the Juniper Street vehicle lanes.  The design and layout of the proposed 
project has been iteratively developed to conform, to the greatest extent possible, to the 
existing landforms and to avoid Environmentally Sensitive Lands (ESLs).  The following 
provides a discussion of the design and plan features incorporated into the proposed 
project to address ESLs. 

The development area has been situated on the site to avoid, to the extent possible, the 
most sensitive vegetation communities.  No Tier I communities (i.e., southern maritime 
chaparral) exist in the project area, and Tier II habitat are almost completely avoided 
except one small area of Diegan coastal sage scrub adjacent to the existing road.  
Additionally, the project is designed to avoid impacts to the vegetated/landscaped areas 
that do not need to be impacted.  For example, the American agave plants that exist on 
the project site will be protected in place.  Numerous water quality measures have been 
incorporated into the project to avoid potential indirect impacts to adjacent resources (see 
Section 6.2 for further discussion).  During the design process, the project footprint was 
shifted away from the adjacent ESL’s and retaining walls were added to minimize fill 
slopes that would encroach further into the MHPA and its sensitive habitats.  In order to 
meet the objectives of the project while conforming to the numerous setback 
requirements, existing easements, and requirements of the various City departments, 
some impacts to ESL’s were considered unavoidable, but are very small and adjacent to 
existing development.  For all unavoidable impacts, Section 6.4 provides sufficient 

Appendix F Biological Resources Technical Report 
Juniper Street Sidewalk Project

155 | Page



 

Juniper Street Sidewalk Project 26 City of San Diego 
Biological Resources Technical Report     

mitigation to reduce these impacts below a level of significance consistent with City of 
San Diego guidelines.  Table 2 provides a summary of the impact analysis for the 
proposed project.  The proposed site design and impact analysis for the project is 
provided in Figure 4. 
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Table 2 — Vegetation Communities Impact Analysis for the Study Site 
Vegetation  

Community 
Upland Habitat Tier1 Perm. Impact 

Acreage inside the 
MHPA2 

Perm. Impact 
Acreage outside the 

MHPA2 

Temp. Impact 
Acreage inside the 

MHPA2 

Temp. Impact 
Acreage outside the 

MHPA2 

Mitigation Ratio  
(Habitat Acquisition 
Fund [HAF] Deposit 

Amount)3 

Onsite Revegetation 
Acreage  

(Vegetation 
Community)4 

Diegan Coastal Sage 
Scrub 

II <0. 01 0.00 <0.015 0. 00 1:1 ($3855) <0.01 
 (coastal sage scrub/chaparral) 

Disturbed Land IV <0.01 0.00 0.01 0.00 0:1($0.00) 0.01  
(chaparral) 

Disturbed Wetland n/a: wetland 0.00 0. 00 0.00 0. 00 n/a n/a 
Intermittent Drainage n/a: wetland 0.00 0.00 0.00 0.00 n/a n/a 
Mulefat Scrub n/a: wetland 0.00 0.00 0.00 0.00 n/a n/a 
Non-native Grassland IIIB 0.06 <0. 01 0.06 <0. 01 1:1($4,620) 0.06  

(coastal sage scrub/chaparral) 
Ornamental IV 0.03 <0. 01 0.02 <0. 01 0:1($0.00) 0.02  

(coastal sage scrub/chaparral) 
Southern Mixed 
Chaparral 

IIIA 0. 02 <0.01 0.05 0.00 1:1($2,695) 0.05  
(coastal sage scrub/chaparral) 

Total  0.11 <0. 01 0.14 <0. 01 $7,700* 0. 145 
 

* HAF payment calculation = $7,000, plus 10% admin fee of $700 for a total of $7,700.

                                                 
1 Mitigation ratios vary depending on location of the impacts and mitigation relative to the MHPA (inside/outside) and 

their habitat tier. 
2 Impact analysis is based on the site design for the Juniper Street ADA Sidewalk Project (90% Submittal) provided by 

O’Day Consultants. 
3 Permanent and temporary impacts will be mitigated through monetary compensation (monies deposited in the City of 

San Diego’s Habitat Acquisition Fund – Fund #20040) according to Section III.B.1.c.(4) in the Biology Guidelines.  
A ten percent fee will be added to the total for administrative costs.  In order to use the Habitat Acquisition Fund 
the mitigation ratio for inside MHPA habitat and impacts must be used. 

4 For temporary impacts, onsite revegetation is proposed entirely inside the MHPA with native species. 
5 For the purposes of mitigation fund calculations, the area of temporary coastal sage scrub impact was rounded up to 

0.01, but onsite revegetation will be limited to the area that is temporarily disturbed.  Monetary values are based on 
the current cost of $35,000 per acre plus a 10 percent administrative fee.  However, in the event Habitat Acquisition 
Fund payment fees increase, the most current rates must be used for payment. 
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6.1.1 Vegetation Communities and Other Land Cover 
Impacts to vegetation communities from the proposed project total 0.25 acre, which 
includes 0.01 acre of impact to disturbed land, 0.01 acre of impact to disturbed coastal 
sage scrub, 0.12 acre of impact to non-native grassland, 0.05 acre of ornamental 
vegetation, and 0.07 acre of impact to southern mixed chaparral. 

The non-native grassland community is considered a sensitive vegetation community 
(Tier IIIB) under the City’s ESL regulations.  Impacts to 0.12 acres of non-native 
grassland would be considered significant but would be mitigated below a level of 
significance by implementing the mitigation measures described in Section 6.4.  In order 
to avoid additional impacts outside the impact area for the proposed project, avoidance 
measures have also been proposed. 

The Diegan coastal sage scrub community is considered a sensitive vegetation 
community (Tier II) under the City’s ESL regulations and is potentially suitable habitat 
for special-status plant and animal species.  Impacts to <0.01 acre of Diegan coastal sage 
scrub would be considered significant but would be mitigated below a level of 
significance by implementing the mitigation measures described in Section 6.4.  In order 
to avoid additional impacts outside the impact area for the proposed project, avoidance 
measures have also been proposed.  This very small area of coastal sage scrub is 
immediately adjacent to Juniper Street and is disconnected from like habitat types.  While 
this habitat is ecologically viable, it is not considered suitable habitat for sensitive animal 
species that prefer much larger coastal sage scrub habitats.  Sensitive species generally 
prefer much larger contiguous areas of coastal sage scrub with more diversity in 
microhabitat and plant species composition. 

The southern mixed chaparral community is considered a sensitive vegetation community 
(Tier IIIA) under the City’s ESL regulations and is potentially suitable habitat for special-
status plant and animal species.  Impacts to 0.07 acres of southern mixed chaparral would 
be considered significant but would be mitigated below a level of significance by 
implementing the mitigation measures described in Section 6.4.  In order to avoid 
additional impacts outside the impact area for the proposed project, avoidance measures 
have also been proposed, as noted previously, including construction of a retaining wall 
to reduce the project footprint. 

6.1.2 Listed and Special-Status Species 
Wart-stemmed ceanothus, San Diego ambrosia, Summer holly, Nuttall’s scrub oak, 
Palmer’s goldenbush, California adolphia, San Diego barrel cactus, singlewhorl 
burrobush, and Shaw’s agave were all special-status plant species with the potential to 
occur on the property but were not detected during multiple surveys of the site.  Impacts 
to potential habitat for these species would be considered less than significant and no 
specific mitigation measures would be required.  All other special-status plant species 
were considered absent or not likely to occur, and no impacts to these species would be 
anticipated.   
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Coastal California gnatcatcher is a federally threatened species and is a MSCP covered 
species (this species is not an MSCP narrow endemic).  Although their primary habitat is 
coastal sage scrub, present in a very limited area on the project site, it is known the use 
the coastal sage scrub areas of the MHPA and could use this area of Juniper Canyon for a 
movement corridor between its preferred habitats.  Impacts to habitat for this species 
would be potentially considered significant but would be mitigated below a level of 
significance through the implementation of the habitat-based mitigation measures 
described in Section 6.4, which are consistent with the City of San Diego’s Biology 
Guidelines for mitigation.  Additionally, the small patch of coastal sage scrub onsite is 
not large and diverse enough to support nesting gnatcatchers, so it would only be 
considered stopover habitat between better habitat areas.  These measures are consistent 
with the City of San Diego’s Biology Guidelines for mitigation. 

Orange-throated whiptail, Coast horned lizard, and Southern California rufous-crowned 
sparrow, were all special-status animal species with the potential to occur on the property 
but were not detected during site investigations.  Impacts to potential habitat for these 
species would be considered less than significant and no specific mitigation measures 
would be required.  All other special-status animal species were considered absent or not 
likely to occur, and no impacts to these species would be anticipated.  

The project site likely provides marginal foraging habitat for raptors but is not likely to 
provide suitable nesting habitat for these species.  The development of the relatively 
small area on this site (0.25 acres) is not likely to result in a significant impact to raptor 
foraging habitat; therefore, specific mitigation measures would not be required.  
Compensatory habitat mitigation for impacts to vegetation communities, consistent with 
the City’s guidelines, will provide compensation for any loss of raptor foraging habitat.   

6.1.3 Other Sensitive Resources 
Three features that potentially would be considered wetlands or other waters by federal, 
state, or City definitions occur on the property.  However, the project was specifically 
designed to avoid these resources.  Therefore, no impacts to these resources would occur 
from the proposed project.  During revegetation, however, two small intermittent 
drainages downslope of the project will need to be protected and avoided.  BMP’s are 
specified in this area to avoid impacts to this sensitive resource.  Replacement of 
temporary impacts with native vegetation will result in a net benefit in the long-term to 
the resources that may be affected during the revegetation process.  

The site is considered to provide for important urban wildlife movement and some 
potential for migratory bird nesting; however, these impacts would be mitigated to less 
than significant through avoidance of sensitive nesting times and/or pre-construction 
nesting surveys, minimization of the construction footprint, near total avoidance of 
ESL’s, and mitigation of unavoidable impacts through revegetation of temporarily 
disturbed land and ornamental vegetation areas to native coastal sage scrub/chaparral 
habitats within the MHPA boundary, resulting in improved wildlife conditions after the 
project.  
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As discussed in Section 5.5.1, Juniper Canyon is a tributary to Chollas Creek, an 
important watershed in south San Diego that flows into San Diego Bay.  The proposed 
project will not result in any direct impacts to wetlands or wetland buffers, and will result 
in some conversion of ornamental and disturbed areas to native upland habitat.  The 
result should be a more stable watershed area.  Section 6.2 provides a discussion on 
stormwater management features of the project designed to prevent any water quality 
impacts to surrounding resources. 

6.1.4 Consistency with the MSCP 
The project site is located almost entirely inside the MHPA area; therefore, impacts to 
MSCP planning areas or wildlife corridors would result from the proposed project.  
Section 6.1 provides a discussion of the avoidance and minimization measures 
incorporated into the proposed project to address MSCP and ESL resources.  Section 6.2 
provides a complete analysis of potential indirect effects and MHPA adjacency.  The 
mitigation measures identified in Section 6.4 have been developed to be consistent with 
the MSCP guidelines and City of San Diego Biology Guidelines.  Additionally, City of 
San Diego linear projects within the MHPA are directed to mitigate according to Table 3 
of the City of San Diego Biology Guidelines.  Based on the analyses provided in these 
sections, the proposed project is considered to be consistent with the MSCP.   

6.2 Indirect Impacts 
Indirect impacts of the project would potentially include temporary construction-related 
noise, temporary construction-related erosion and sedimentation, potential increased 
permanent human presence, and a small but permanent increase in stormwater and 
nuisance runoff.  These indirect effects have been evaluated to determine their potential 
to affect the MHPA resources. 

6.2.1 Noise 
Due to the relatively small project site and the current use, long-term noise impacts are 
expected to be limited and insignificant.  Temporary construction noise impacts to 
wildlife in the vicinity of the project would be considered significant, but would be 
mitigated to below a level of significance by implementation of noise mitigation 
measures included in Section 6.4.   

6.2.2 Human Presence 
Due to the nature of the project (i.e., ADA sidewalk construction), an increase in human 
presence is anticipated to result from the project; however, this type of development is 
consistent with adjacent parcels and current use.  Additionally, the project area is 
currently a popular walking area, but is unsafe without a designated pedestrian 
throughway.  The MHPA areas directly adjacent to the property are characterized by 
thick vegetation and steep slopes, making access to these areas difficult.  However, the 
project area also includes an unofficial and discreet trailhead and maintains access to 
Juniper Canyon and the MHPA via an existing rough stairway constructed of railroad 
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ties.  Continued human and/or pet movement between the new sidewalk and the MHPA 
is expected.  Although a fence is proposed, as described in Section 6.4, to mitigate the 
potential for these impacts, it is anticipated that this type of access to the area will 
continue to include human and pet movement in the MHPA.  It is difficult to predict the 
use of Juniper Canyon, but it is currently a popular hiking destination in the area, so 
continued use is not expected to result in a dramatic change to existing conditions. The 
permanent increase in human presence would be considered a less than significant 
indirect impact on adjacent biological resources upon implementation of recommended 
mitigation measures and because its current use will be only minimally increased, but not 
changed. 

6.2.3 Lighting 
Due to the nature of the project, a long-term increase in lighting effects is not anticipated.  
There are no lights proposed that do not exist already in the adjacent residential 
development.  Due to the sensitivity of adjacent MHPA resources, exterior lighting has 
the potential to indirectly affect wildlife in these areas.  Construction work will be limited 
to daytime hours as much as possible.  Special considerations should be taken to keep 
light away from natural areas if night work is necessary.     

6.2.4 Invasives 
Street and sidewalk development often include a landscaping component that introduces 
horticultural species not typically found in natural areas.  Some species used for 
landscaping are known to be invasive and can out compete native plant species.  This can 
be especially detrimental in MHPA areas and ESL’s.  The landscape plans for the 
proposed project (Foothill Associates 2011) include the use of only native and non-
invasive species in the plant palette, and include conversion of ornamental vegetation and 
disturbed land to more valuable native coastal sage scrub and chaparral habitats.  These 
revegetation areas will be monitored and maintained to minimize invasive plants 
according to the schedule detailed in the plans. 

6.2.5 Drainage 
The proposed project is located within the MHPA including the drainage and wetlands of 
Juniper Canyon, which are part of the Chollas Creek watershed, and eventually flows into 
the San Diego Bay; therefore, water quality and storm water management are important 
potential indirect impacts to consider for the proposed project.  Below is a discussion of 
the potential temporary (i.e., construction) and long-term water quality effects of the 
proposed project. 

• Temporary erosion and sedimentation are typical concerns for projects that involve 
grading and other ground disturbance activities.  Erosion of exposed soils can cause 
sedimentation into adjacent areas outside of the project site.  These effects depend on 
the size of the project, the topography of the area, and the control measures 
employed.  The proposed project site will disturb approximately 0.25 acres of land 
but on a site with a moderate to steep gradient.  0.14 acres of the ground disturbance 

Appendix F Biological Resources Technical Report 
Juniper Street Sidewalk Project

161 | Page



 

Juniper Street Sidewalk Project 32 City of San Diego 
Biological Resources Technical Report     

is temporary and will be revegetated according to the native restoration plans, which 
include both temporary erosion and sediment control during restoration and long-term 
erosion and sediment control measures (permanent native vegetation).  Temporary 
construction-related erosion and sedimentation will be avoided by the implementation 
of Best Management Practices (BMP’s) and proper delineation of project boundaries 
by the project biologist.  These measures may include, but are not limited to, silt 
fencing, straw wattles, sand bags, filtered inlets, stabilized construction entrance, 
high-visibility fencing of project limits, and similar BMP’s.  These measures are 
summarized in Section 6.4 and are expected to successfully avoid significant impacts 
during construction-phase activity. 

• The proposed project would potentially result in an increase in permanent stormwater 
runoff generated from the site because of the construction of a new sidewalk 
(impervious surface).  However, the site design includes treatment BMPs to reduce 
any potential effects of the project on water quality, and the revegetation for 
temporary impacts includes conversion of disturbed land and ornamental vegetation 
to native habitat that will better prevent erosion and result in less unvegetated 
area/bare dirt.  Site grading includes drainage that enters into the existing storm drain 
boxes/catch basins.  After leaving these catch basins, runoff will travel through the 
existing storm drain infrastructure until it ultimately discharges into downstream in 
Juniper Canyon.  This flow is necessary to maintain the wetland and riparian areas at 
the bottom of Juniper Canyon.  The native landscape revegetation is naturally 
drought-tolerant and will only require supplemental watering during the first and 
perhaps the second year after planting, but will not result in nuisance runoff.  
Implementation of the measures described here, in Section 6.4, and in the 
Revegetation Plan (Foothill Associates 2011) for the project would ensure that the 
potential water quality impacts are less than significant on adjacent resources, 
including adjacent MHPA areas.    

6.2.6 Brush Management 
Brush management activities can have the potential to impact habitat and travel corridor 
functions within the MHPA when development is proposed in close proximity to the 
MHPA.  Because the project is a road project that crosses the MHPA there are no brush 
management requirements for this project within the project areas and revegetation areas.  
Therefore, no brush management impacts are expected to occur within the MHPA as a 
result of this project.   

6.2.7 Grading 
The grading for this project will be minimized to the maximum extent possible.  The 
proposed development for this site contains grading inside the MHPA, but the grading 
area has been greatly reduced utilizing retaining walls to avoid fill slopes.  In addition to 
the retaining wall footprint (permanent impacts), the project will include grading for a 
temporary access ramp and staging area (temporary impacts) just north of Juniper Street 
and within disturbed land and non-native grassland habitats.  Therefore, 0.11 acre of 
permanent impact and 0.14 acre of temporary impact are proposed within the MHPA as a 
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result of grading.  Temporary impacts will be returned to original grade and restored with 
native habitat according the revegetation plan and will be mitigated through monetary 
compensation, and permanent impacts will be mitigated solely through monetary 
compensation (monies deposited in the City of San Diego’s Habitat Acquisition Fund).  
Refer to Figure 4 for the project biological resource impact analysis. 

6.3 Cumulative Impacts 
The proposed project would not significantly contribute to the cumulative loss of 
biological resources in the region.  The proposed project would involve the development 
of a sidewalk on one of Juniper Street and will not change the land use.  The proposed 
project is consistent with regional conservation planning efforts and contributes to the 
conversion of non native habitat to native habitat within the MHPA.  The proposed 
project would be implemented consistent with the MSCP, which is designed to address 
the cumulative effects of projects on biological resources in the City of San Diego.  
Therefore, the proposed project is not anticipated to result in cumulative impacts to 
biological resources.  

6.4 Avoidance and Mitigation Measures  

6.4.1 Avoidance Measures 

• Prior to the initiation of any site clearing or construction activities on the project site, 
the limits of work shall be accurately surveyed and fenced.  Prior to the initiation of 
site clearing or construction activities, the contractor shall provide proof to the City of 
San Diego that the limits of work have been accurately established on the site. 

• All access, construction staging, and temporary construction impacts shall be 
confined within the limits of work or the adjacent developed areas. 

• All personnel and supervisors involved in the construction effort shall take part in a 
contractor training to be briefed on the sensitivity of the adjacent biological resources 
prior to the start of construction.   

6.4.2 Mitigation Measures 

• In order to compensate for the loss of 0.07 acres of southern mixed chaparral 
(Tier IIIA) located inside the MHPA and the potential plant and wildlife habitat it 
provided, permanent and temporary impacts will be mitigated through monetary 
compensation (monies deposited in the City of San Diego’s Habitat Acquisition Fund 
– Fund #200401) according to Section III.B.1.c.(4) in the Biology Guidelines.  The 
0.05 acre of temporary impacts to southern mixed chaparral will be revegetated in-
kind according to the revegetation plan and includes a 25 month maintenance period 
(or longer if success standards are not met) to make sure the habitat becomes 
permanently established.  The required mitigation ratio of 1:1 for this situation 
provides for 0.07 acres of mitigation credit deposited in the Habitat Acquisition Fund.   
This mitigation will achieve mitigation ratios consistent with the City’s mitigation 
guidelines.   
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• In order to compensate for the loss of <0.01 acres of Diegan coastal sage scrub (Tier 
II) located inside the MHPA and the potential plant and wildlife habitat it provided, 
permanent and temporary impacts will be mitigated through monetary compensation 
(monies deposited in the City of San Diego’s Habitat Acquisition Fund – Fund 
#200401) according to Section III.B.1.c.(4) in the Biology Guidelines.  The <0.01 
acre of temporary impacts will be revegetated with coastal sage scrub/chaparral 
habitat.  The revegetation area onsite is contiguous with, and inside, the MHPA and 
includes a 25 month maintenance period (or longer if success standards are not met) 
to make sure the habitat becomes permanently established.  The required mitigation 
ratio of 1:1 for this situation provides for 0.01 acre (rounding up to the nearest 1/10 of 
an acre) of mitigation credit to be deposited in the Habitat Acquisition Fund.  These 
measures are consistent with the City’s mitigation guidelines.     

• In order to compensate for the loss of 0.12 acres of non-native grassland (Tier IIIB) 
and the potential plant and wildlife habitat it provided, permanent and temporary 
impacts will be mitigated through monetary compensation (monies deposited in the 
City of San Diego’s Habitat Acquisition Fund – Fund #200401) according to Section 
III.B.1.c.(4) in the Biology Guidelines. Additionally, 0.06 acre of temporary impacts 
will be revegetated onsite with a combination of coastal sage scrub/chaparral habitat 
and a coastal sage scrub habitat.  The revegetated habitat would be within the MHPA 
and includes a 25 month maintenance period (or longer if success standards are not 
met) to make sure the habitat becomes permanently established.  Therefore, the 
required mitigation ratio of 1:1 for this situation provides for 0.12 acres of mitigation 
credit deposited in the Habitat Acquisition Fund.  These measures are consistent with 
the City’s mitigation guidelines. 

• Additionally, to provide replacement vegetation/permanent erosion control for 0.02 
acre of ornamental vegetation and 0.01 acre of disturbed land temporarily impacted 
during the project, approximately an additional 0.01 acre of chaparral and 0.02 acre of 
coastal sage scrub hydroseed mix will be applied as specified in the Revegetation 
Plan. 

• The project will not be constructed from March 1 to August 15 to avoid potential 
nesting impacts to coastal sage scrub and chaparral species in the MHPA.  However, 
the habitat onsite is only marginal nesting habitat, so if project work is proposed 
between March 1st and August 15th, the contractor shall implement noise mitigation 
measures to avoid or mitigate for potential impacts to nesting migratory birds from 
construction activities.  Pre-construction nesting surveys would most likely suffice, as 
nesting habitat adjacent to the project area is not high quality raptor nesting habitat or 
gnatcatcher habitat.   
 

• In order to avoid lighting impacts to adjacent resources, no new lights shall be 
installed as part of this project.  Night work adjacent to the MHPA will be avoided if 
possible.  Special considerations should be taken to keep light away from natural 
areas if night work is necessary.  Light impacts to biological resources, if any, would 
only be temporary (during construction).     
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• In order to prevent indirect impacts to the MHPA from invasive plant species, the 
proposed landscape revegetation plans include only native non-invasive plant species 
and a 25 month maintenance and monitoring period to ensure permanent 
establishment of the native species. 

• Industry standard best management practices shall be used to avoid construction-
phase erosion on the adjacent areas.  Practices that would be employed during 
construction include, but are not limited to, gravel bag berms, sandbag barriers, 
entrance entrance/exits wash, stockpile management, concrete waste management, 
erosion control mats, scheduling, solid waste storage areas, spill prevention control, 
and hazardous waste management. 

• Industry standard best management practices shall be employed to prevent, capture, 
and/or treat stormwater and nuisance runoff generated from the site.  Design 
measures included to accomplish this include maximizing pervious surfaces, 
conservation of natural areas onsite, and vegetation of slopes and areas of temporary 
disturbance with native and drought tolerant plant species.  Source control measures 
to be included in the project include revegetation with native species, hydroseed 
specified with a bonded fiber matrix agent for short-term erosion control, and storm 
water conveyance system signage/stenciling.   
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Kevin L. Derby 
Manager of Planning and Permitting/Regulatory Specialist 

 

 
590 Menlo Drive, Suite 1  σ  Rocklin, CA 95765 

Phone (916) 435-1202  σ  Fax (916) 435-1205  σ  www.foothill.com  σ  kevin.derby@foothill.com  
 

Education 
B. A. Environmental Conservation, 
University of Colorado, Boulder, 
1994 (collaboration of Biology, 
Geography, and Economics). 

Affiliations 
Completion of U.S. Army Corps of 
Engineers Wetland Delineation 
Certification Program 

Society of Wetland Scientists  

California Society for Ecological 
Restoration 

International Erosion Control 
Association 

California Native Plant Society 

American Association for the 
Advancement of Science 

The Colorado Riparian Association 

Trout Unlimited 

Ducks Unlimited. 

Experience 
Foothill Associates, Senior Project 
Manager and Regulatory Specialist 

EDAW Inc. (formerly KEA 
Environmental, Inc.), Restoration 
Ecologist/Wetland Specialist  

Sugnet and Associates, Inc., 
Environmental/Wetland Scientist 

Self Employed in Pagosa Springs, 
Colorado, Environmental 
Consultant.  

Aquatic and Wetland Consultants, 
Inc., Environmental 
Specialist/Wetland Ecologist 

Kevin Derby is a Regulatory Specialist and Planning and Permitting 
Manager with a background in environmental compliance and biological 
sciences. Kevin has more than 14 years of professional experience in 
multi-agency regulatory permitting and compliance, ecological 
restoration, natural resource assessments, sensitive species surveys, 
fisheries biosurveys, water quality improvements, water quality and 
erosion/sediment control, mitigation design, construction compliance 
monitoring, and stream fisheries habitat restoration projects. 

Representative Experience 
Project Management and Budget Tracking for multiple projects 
simultaneously; Preparation of and input to NEPA and CEQA 
documents, including the ability to manage and cooperate with 
interdisciplinary teams, and extensive experience commenting and 
responding to comments; 

Field Delineation and Section 404, 401, and 1601 permitting associates 
with wetlands and jurisdictional waters of the U.S. (soils, vegetation, 
hydrology, and functional analysis); 

Preparation of design plans and assistance with cost estimates for 
wetland mitigation, creation, restoration, and enhancement; stream and 
riparian restoration and enhancement, lake creation and enhancement, 
and native upland habitat creation, restoration and enhancement; 

Extensive experience with permitting in the Omaha, Sacramento, 
Albuquerque, and Los Angeles Districts of the United States Army Corps 
of Engineers. 

Extensive experience permitting pursuant to the jurisdiction of the 
California Department of Fish and Game, the Regional Water Quality 
Control Board, the California Costal Commission, and numerous other 
local and regional agencies and organizations. 

Habitat Restoration 
Leslie Lane Reservoir, San Diego County, CA 
Restoration Ecologist/Compliance Monitor 
Client:  City of Escondido 

In response to projected temporary impacts to 3.7 acres of coastal sage 
scrub from installation of an underground reservoir, EDAW and Habitat 
West, Inc. were retained to prepare landscape plans and specifications, 
install the irrigation system and landscape plants and seed, and maintain 
and monitor the site. Preparation of the landscape plans and 
specifications involved coordination with City planners and project 
engineers, and the plans were prepared quickly to secure state funding 
for the reservoir project. Based on input from the project team including 
construction personnel, cacti and were salvaged and transplanted and 
topsoil and brushed native plants were salvaged and re-applied. On 
behalf of the project, EDAW and Habitat West oversaw storm water 
pollution prevention measures and erosion control during reservoir 
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construction and the current revegetation phase. The 
irrigation system and native container plants and seed 
were successfully installed in 2001. 

Coachella Canal Lining Project, Imperial County, CA 
Project Manager/Restoration Ecologist 
Client:  Coachella Valley Water District/U.S. Bureau of 
Reclamation 

Evaluated and delineated vegetation community 
changes from original 1989 mapping to 2000 conditions. 
Impacts to desert riparian and marsh/aquatic habitats 
resulting from the lining of approximately 32 miles of 
earthen canal were then assessed. Coordinated with 
GIS staff to document changes. Coordinated with the 
resource agencies and clients to resolve potential listed 
species issues and managed wildlife biology staff 
assessing those potential issues. Prepared concept for 
desert riparian habitat mitigation effort and final 
mitigation implementation plan for over 300 acres of 
habitat creation. 

Torrey Highlands McGonigle Canyon 
Comprehensive Mitigation Plan, San Diego, CA 
Restoration Ecologist/Wetland Scientist 
Client:  Premier Construction Service  

Evaluated and mapped upland and wetland/riparian 
vegetation communities within the MHPA boundary as 
defined by the MSCP in upper McGonigle Canyon. 
Work included mapping sensitive habitat (Diegan 
coastal sage scrub, wetland/riparian areas, etc.), 
identifying and evaluating potential restoration areas, 
and assimilating field data into usable form.  

Temecula Creek Restoration, Riverside County, CA 
Restoration Ecologist 
Client:  City of Temecula  

Conducted a field meeting and inspection of grading 
with the contractor and the City of Temecula for an 
ACOE and CDFG mitigation area. Work included 
coordination, field inspection, and resulting 
recommendations. Continuing work includes 
implementation monitoring and long-term success 
monitoring and reporting. 

Emergency Storage Project Morena Pipeline, San 
Diego County, CA 
Restoration Ecologist 
Client:  San Diego County Water Authority  

Inspected proposed geotechnical boring locations for a 
proposed pipeline near San Vicente Reservoir. Work 
included identifying biological constraints for access 
and drilling at eleven locations. Biological constraints 
identified included Diegan coastal sage scrub habitat 
impacts, coast live oak presence, and proposed boring 
locations in San Vicente Creek. Biological constraints 
were then analyzed referencing existing 404 and 1601 
permits and recommendations for avoidance, 
minimization and restoration were produced.  

Switzer Canyon Restoration Project, San Diego, CA 
Project Manager/Restoration Ecologist  
Client:  City of San Diego  

Mr. Derby designed a coastal sage scrub/chaparral 
restoration project for the City of San Diego 
Transportation and Drainage Department. Mr. Derby 
supervised installation of BMPs and planting, 
conducted monitoring, and prepared monitoring 
reports for the project. The project involved 
coordination with City personnel, the landscape 
contractor, and successfully involved the local activist 
group “Friends of Switzer Canyon.” The project 
resulted in a successful restoration of the canyon and all 
partied involved were more than satisfied with the 
results. It is an example of how proper design and 
project management can result in a cost effective project 
that benefits San Diego’s urban canyons. 

Wetlands Delineation, Restoration, Permitting, 
Monitoring and Mitigation Design  

SR-56 Wetland Mitigation Plan, San Diego, CA 
Restoration Ecologist/Wetland Scientist 
Client:  Boyle Engineering  

Assisted in the preparation of a conceptual wetlands 
mitigation plan for the proposed SR-56 alignment as 
required by the ACOE and the CDFG. Work included 
mitigation ratio analyses and mitigation report 
preparation.  

Wetland Mitigation Site Selection Model, San Diego 
County, CA 
Restoration Ecologist/Wetland Scientist 
Client:  San Diego County Water Authority  

Worked with biology team to produce a model to select 
wetland mitigation sites in San Diego County. Work 
included formulation of selection criteria, designation 
of values for those criteria, and putting the criteria into 
a user-friendly format. Field application of the model to 
select appropriate mitigation sites to compensate for 
project-related impacts was completed and site 
selection and design is in progress. 

Environmental Compliance and Biological 
Monitoring 

City of Escondido Reclaimed Water Distribution 
System, Escondido, CA 
Restoration Ecologist 
Client:  City of Escondido  

Tasks include obtaining 404, 1601, 401, and 4(d) permits 
for project approval, plan review, developing a 
mitigation requirement database, conducting 
construction crew trainings, onsite biological and 
environmental compliance monitoring, team meetings, 
coordination with city staff and construction site 
managers, and agency coordination.  
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Miramar Trunk Sewer Biological Monitoring, San 
Diego, CA 
Project Manager/Restoration Ecologist/Wetland 
Scientist 
Client:  City of San Diego  

Managed and monitored riparian and upland 
revegetation sites in Rose Canyon. Tasks included 
project management, budget tracking, coordination 
with the City of San Diego (Water and Wastewater and 
Open Space and Trails), project meetings, monitoring 
sewer line televising crews to ensure heavy equipment 
avoids impacts to sensitive habitat, coordination with 
the landscape contractor, quarterly monitoring of 
revegetation areas, and preparation of monitoring logs 
and reports to be submitted to the City of San Diego.  

Water and Wastewater Division Group Jobs, San 
Diego, CA 
Project Manager/Restoration Ecologist/Biological 
Resource Specialist/Biological Monitor 
Client:  City of San Diego  

Managed and monitored riparian and upland 
revegetation sites in multiple urban canyons in the City 
of San Diego, including a constraints analysis in the 
Mission Hills canyons, monitoring a sewer televising 
crew in Old Town, and permitting and restoration in 
southern San Diego near Chollas Creek. Tasks included 
project management, budget tracking, coordination 
with the City of San Diego, project meetings, training 
and monitoring sewer line televising crews to ensure 
heavy equipment and crews avoids impacts to sensitive 
habitat, providing liaison to resource agency personnel, 
natural resource permit acquisition, quarterly 
monitoring of revegetation areas, sensitive resource 
mapping, and preparation of monitoring logs and 
reports to be submitted to the City of San Diego.  

Chollas Creek Wetlands Management Plan, San 
Diego, CA 
Restoration Ecologist/Wetland Scientist 
Client:  City of San Diego  

Managed and conducted biological field studies and 
preparation of a wetlands management and restoration 
opportunities report for Chollas Creek in south San 
Diego. Tasks include project management, team 
meetings, coordination with City staff, wetland 
delineations, restoration opportunity identification, 
opportunities and constraints analysis, and preparation 
of a comprehensive wetlands management plan.  

Talega Substation Coastal Sage Scrub Biological 
Monitoring, Temecula, CA 
Restoration Ecologist 
Client:  San Diego Gas and Electric  

Monitored the implementation and maintenance of a 
rehabilitated and revegetated landslide. Work included 
monitoring coastal sage scrub container plant and 
hydroseed applications, seed and plant inspection, 

contractor training, success standard monitoring, 
project coordination, and maintenance instruction and 
supervision.  

College Grove Dr. Wetland Mitigation, San Diego, CA 
Restoration Ecologist/Wetland Scientist 
Client:  City of San Diego  

Monitored and inspected a wetland mitigation project 
for impacts incurred from a road-widening project. 
Work included project coordination, contractor/design 
team meetings, monitoring survey staking, grading, 
container plant delivery, sediment and erosion control 
requirements, site mitigation requirements, container 
plant and seed application, and final environmental 
compliance evaluation.  

NEPA/CEQA Compliance Management and Report 
Preparation Murrieta Creek EIS/EIR and Restoration 
Plan 
Restoration Ecologist 
Client:  U.S. Army Corps of Engineers  

Significantly contributed to the biology sections of the 
NEPA and CEQA document for the Murrieta Creek 
Flood Control and Management Plan. Also played a 
major role in the preparation of a restoration and 
mitigation plan for impacts to wetlands, waters of the 
U.S., riparian woodland, and Riversidian coastal sage 
scrub. Work included restoration design, impact 
analysis, construction cost estimates, alternatives 
analysis, plan review, and team coordination.  

San Timoteo Creek EIS/EIR and Mitigation Plan  
Restoration Ecologist/Wetland Scientist 
Client:  U.S. Army Corps of Engineers  

Significantly contributed to the preparation of the 
mitigation plan for impacts to wetlands, waters of the 
U.S. and riparian woodland. Work included restoration 
design and construction cost estimates.  

Publications 
Derby, K., Prine, J., Schaeffer, C., Riker, C. Rehabilitation 

of a Landslide above the Sun Diego Gus and Electric 
(SDG&E) Talega Substation. Proceeding of 
International Erosion Control Association 
Conference 32; Las Vegas, Nevada. USA. February 
5 -9,200 1. * presented this paper with a slideshow 
at the meeting in Las Vegas, Nevada. Article 
subsequently published in Land and Water 
magazine. 

Derby, K. and Windell, J.T. Post Treatment Wetted 
Surface Area at the Boulder Creek Nonpoint Source 
Pollution Project. Proceedings of the Southwestern 
and Rocky Mountain Division American 
Association for the Advancement of Science 
Seventieth Annual Meeting. Volume 34, Number 1, 
May 1994. 
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Brian C. Mayerle  
Vice President/Principal Biologist 

 

 brian.mayerle@foothill.com  

 

Education 
Bachelor of Science, Ecology & 
Systematic Biology, California 
Polytechnic State University, San 
Luis Obispo 

Certifications and Permits 
California Resident Scientific 
Collecting Permit, California 
Department of Fish and Game 

Wetland Delineation Certification 
Course, WTI 

Affiliations 
Association of Environmental 
Professionals  

California Native Plant Society 
(CNPS) 

Experience 
Foothill Associates, Vice President 

Foothill Associates, Senior Biologist  

EDAW, Project Biologist  

Michael Brandman Associates, 
Biologist 

EARTH TECH, Staff Biologist 

Brian C. Mayerle, is a Principal Biologist and manager of the Planning 
and Permitting Division. Brian has 20 years of experience in resource 
analysis and management, specifically relating to habitat restoration, 
botanical and wildlife surveys, biological assessment, wetland 
delineation, and regulatory analysis and permitting. 

Brian is an expert with the provisions of Sections 401 and 404 of the Clean 
Water Act (CWA), Sections 1601-1603 of the California Department of 
Fish and Game (CDFG) Code, CEQA, the National Environmental Policy 
Act (NEPA), the federal Migratory Bird Treaty Act (MBTA), and the state 
of California and federal Endangered Species Acts. He is also an expert 
with many local ordinances and policies protecting natural resources in 
northern California, and with survey protocols established by state and 
federal regulatory agencies, including the United States Fish and Wildlife 
Service (USFWS), CDFG, and the United States Army Corps of Engineers 
(Corps). Brian has conducted extensive field work throughout California 
and has led teams of field biologists on complex field projects with 
diverse geography and resources.  

Representative Experience 
Persephone Ranch, Napa County.  Brian served as project manager to 
prepare an Initial Study, biological resources assessment, wetlands 
delineation, Clean Water Act Section 404 Individual Permit, Water 
Quality Certification, and Streambed Alteration Agreement in support of 
appropriation of approximately 420 acre-feet of water from the Upper 
Putah Creek Watershed for expanded vineyard irrigation in Napa 
County.  The project consists of expansion of an existing onsite reservoir 
and construction of two new reservoirs.  Additionally, a culvert crossing 
will be replaced with a span bridge over Burton Creek. The channel bank 
will be sloped and re-vegetated with native species for bank stabilization 
and erosion control. 

Lake Front at Walker Ranch EIR, Lake Almanor, CA.  Brian oversaw 
preparation an Environmental Impact Report for the Lake Front at 
Walker Ranch project in Plumas County. The project proposes a mixed 
use development located on approximately 1,397 acres on the Lake 
Almanor peninsula. A total of 1,674 residential units are proposed and 
include a variety of densities ranging from 8 dwelling units per acre to 
estate lots, with 1 unit per 1.5 acres. The project considers onsite 
wastewater treatment, recycled water for golf course irrigation, open 
space preserves, bald eagle habitat, and deer migration corridor and 
roadway/deer crossing. The EIR analyzes potential impacts related to 
aesthetics (visual impacts from Lake Almanor), water quality, biological 
resources (including potential impacts to existing bald eagle nests), 
population and housing, noise, air quality, and traffic.  The Final EIR was 
certified by Plumas County on March 2, 2010. 
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Gnoss Field Airport Runway Extension EIS/EIR, 
Marin County.  Brian is project manager for 
preparation of preliminary site assessments and 
EIS/EIR analyses and documentation to accurately 
assess and document the foreseeable direct, indirect 
and cumulative impacts associated with the proposed 
Marin County Airport (Gnoss Field) runway and 
taxiway extensions, as well as drainage realignments 
and the construction of levees to protect the runway 
extension from flooding.  Brian led the project team to 
conduct a biological assessment and performed 
focused surveys for special-status species on the 213-
acre project site. As part of the wetland delineation, 
Brian conducted a field review with the Corps of 
Engineers that verified the extent of the jurisdictional 
Section 10 and 404 waters, including wetlands on the 
site. 

Auburn Lake Trails Water Treatment Plant 
Environmental Documentation, El Dorado County, 
CA.  Brian is project manager for preparation of a joint 
CEQA/NEPA document in support of securing a 
USDA Loan for improvements to the Auburn Trails 
Water Treatment Facility for the Georgetown Divide 
PUD located in El Dorado County, CA.  He oversaw 
preparation of a combined CEQA Initial 
Study/Mitigated Negative Declaration and NEPA 
Environmental Assessment/Finding of No Significant 
Impact. The environmental review was performed 
concurrently with the preliminary engineering report. 
USDA is the NEPA Lead Agency and the Georgetown 
Divide Public Utility District is the CEQA Lead 
Agency.  The Public Review Draft was released on 
April 29, 2010 for comment. 

Dorris Ridge Reservoir Subdivision, Alturas, CA.  
Brian assisted with preparation of a jurisdictional 
wetland delineation and a biological resources 
assessment for the subdivision of a 2,000 acre ranch 
near Alturas, California.   The delineation of habitat 
included migration routes for mule deer and 
pronghorn, nesting habitat for greater sandhill cranes, 
and many other threatened and endangered species.  
Brian performed follow up pronghorn field work and 
migration route observation and then worked with the 
landowner and CDFG to devise a plan to minimize 
impacts to wintering pronghorns.   

Specifically, he helped analyzed the onsite habitat for 
pronghorn breeding ground and foraging ground 
suitability, mapped active pronghorn use on the 
property, conceptually planned mitigation and 
restoration of a large portion of the adjacent ranch 
property that abuts the reservoir (with the goal of 
improving waterfowl nesting habitat fisheries habitat, 
and upland wildlife habitat), identified areas of dense 
juniper trees that could be removed/thinned to 
improve the habitat for breeding pronghorn 
populations, and helped redesign the subdivision to 
allow a wider migration corridor without losing 
acreage in the development footprint.  Brian also 
conducted sensitive plant surveys for the project area.   

Tahoe Boca EIR Biological Resources Section (aka 
Canyon Springs), Truckee, CA.  Brian assisted with 
the Biological Resources Section as input to the Tahoe 
Boca Draft EIR prepared by Quad Knopf for the Town 
of Truckee. The large, proposed residential 
development located in the Sierra Nevada spans 
approximately 284 acres in the eastern portion of the 
Town of Truckee and five acres in Nevada County. 
Brian performed an assessment of sensitive resources 
on the site, including plants, wildlife, and wetlands. 

Ward Ranch, Cottonwood, CA.  Brian is project 
manager for biological studies and permitting for the 
317 acre Ward Ranch site.  The site is composed of 
annual grassland and blue oak woodland, with a 
section of Antelope Creek, a pond, and associated 
tributaries occurring on the site.  The biological 
resources assessment included observations of 
botanical and wildlife on site.  Potential biological 
constraints on the site include the following habitat for 
special-status plant species including pink creamsacs 
and silky cryptantha; nesting and foraging habitat for 
raptors, including western burrowing owl; habitat for 
northwestern pond turtle; special-status salmonid 
habitat; and sensitive habitats (jurisdictional waters of 
the United States and oak woodland.) 

Anderson Landfill Culvert Repair, Anderson, CA.   
Brian was project manager to prepare a biological and 
wetland constraints analysis for a culvert removal 
project at the Anderson Landfill.  The project occurs 
within an unnamed drainage tributary to Cottonwood 
Creek and a large seasonal marsh area occurs 
upstream of the existing culvert and road crossing.  
These features are both waters of the U.S. and 
regulated by local, state, and federal agencies.  Foothill 
Associates’ biologists conducted a field survey of the 
site on foot to record plant and animal species, and 
observed and characterized biological communities.  
Special attention was given to identifying those 
portions of the site with the potential for supporting 
special-status species and sensitive habitats. 

Oasis Road Specific Plan EIR - Hawley Road 
Extension, Redding, CA.  Brian managed preparation 
an independent report for the Oasis Road Specific Plan 
area for use in identifying wetland and other biologic 
constraints in the Specific Plan area. The document 
was prepared in support of the DEIR. Biologists 
reviewed available materials regarding site conditions, 
biological resources, and wetlands in the Specific Plan 
Area (e.g. USGS topographic maps, NRCS soils maps, 
and California Natural Diversity Database). Brian 
conducted field assessments to identify dominant 
plant communities, characterize wildlife habitat, locate 
sensitive areas, and evaluate the potential for the 
property to support special-status species, including 
rare plant species.  Brian also conducted a formal 
wetland delineation for the Specific Plan Area not 
previously delineated, which is approximately 70% of 
the site. 
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Hemsted Rodeo Biological Constraints Analysis, 
Anderson, CA.  Brian managed a biological constraints 
analysis for the proposed 3A Ranch project site east of 
Anderson, California.  Analysis provides an overview 
of the general biological resources located on the site 
including habitats, plant and wildlife species, and 
potential waters of the U.S. The analysis also includes 
an assessment of the suitability of habitats to 
potentially support special-status species, including 
White-tailed Kite, migratory birds, bats, salmonids, 
and fox sedge. 

Beale Air Force Base Habitat Conservation Planning 
Program Wetland Delineation. Brian served as project 
manager for conducting a 2,000-acre focused wetland 
determination and delineation, and performing a 
protocol wet and dry season survey for federally 
threatened and endangered fairy shrimp species on a 
156-acre parcel on Beale Air Force Base (AFB), 
California.  

Beale Air Force Base Anti-Terrorism Fence - Wetland 
Delineation. Brian served as project manager for 
mapping more than 50 acres of wetland features 
within the study area at Beale Air Force Base. The 
study area consisted of ±243 total acres, including the 
Air Force Base perimeter and additional interior areas 
where the Anti-terrorism/Force Protection (AT/FP) 
fence construction activities are proposed. We worked 
with the US Army Corps of Engineers for formal 
verification. 

Red Dawn Environmental Documentation, Los 
Angeles County. Brian is the project manager for 
environmental documentation on a 540-acre  privately 
held property located in a Significant Ecological Area 
(SEA) zoning designation by the Los Angeles County 
Department of Regional Planning (DRP). He led field 
work and preparation of a Biological Constraints 
Analysis, impact analysis, and a mitigation strategy for 
a 110-acre Joshua Tree Woodland area following LA 
County DRP regulations and guidelines. Brian is 
assessing the potential for impacts and future 
permitting needs for an on-side drainage following 
federal, state, and local wetland regulations. 

Mockingbird Canyon Estates, Riverside County.  
Brian conducted a wetland delineation to determine 
the presence and extent of jurisdictional wetlands and 
waters as mandated by the federal Clean Water Act, 
the extent of jurisdictional areas subject to California 
Department of Fish and Games Section 1602, and the 
extent of areas subject to the County of Riverside’s 
Multiple Species Habitat Conservation Program 
(MSHCP) Riparian/Riverine Areas on the 150-acre 
property. 

Leatherneck Substation Special-Status Species 
Surveys, San Bernardino County. Brian supported 
focused surveys for Southern California Edison (SCE) 

proposed installation of fiber optic lines on over 40 
miles of extant electrical poles between two substations 
in San Bernardino County.  Desert tortoises (Gopherus 
agassizii) are of particular regional concern.  Brian 
assisted with examination of the alignment for live 
desert tortoises and desert tortoise sign (i.e., scat, 
burrows, shell fragments, bones, and tracks).  Brian 
also completed mapping and field analysis of desert 
washes and waters of the state. 

Antelope-Bailey Wind Hub Rare Plant Surveys, Kern 
and Los Angeles Counties. Brian conducted botanical 
focused surveys for the Antelope-Bailey Wind Hub site 
and alignment located in the Antelope Valley and 
Tehachapi, California.  These surveys included several 
special-status plant species that potentially occur in 
this region.  The survey were conducted in accordance 
with and subject to guidelines provided by California 
Department of Fish and Game and the California 
Native Plant Society.  Two surveys were conducted 
between March and June in order to conduct the 
surveys during the optimum period.  Brian also 
supported the vegetation mapping effort. 

Unocal Guadalupe Oil Field Remediation Project. As 
part of the remediation activities on the former oil field 
(located on the Guadalupe Dunes on the central coast 
of California), Brian was part of a multi-displinary 
team that prepared a project-wide restoration plan for 
dune strand, dune swale, foredune, coastal dune scrub, 
and marsh habitats.  The project also involved 
preparation of incidental take permits for the state-
listed La Graciosa thistle (Cirsium loncholepis), surf 
thistle (Cirsium rhothophilum), and beach spectaclepod 
(Dithryea maritima) under Section 2081 of the California 
Endangered Species Act.  Brian was also a contributing 
author on a multi-species Habitat Conservation Plan 
for California red-legged frog, snowy plover, and 
tidewater goby under the federal Endangered Species 
Act. 

Yuba County Motorplex. Brian assisted with a 
Caltrans NES, wetland investigation, and EIR/FNSI 
for the Yuba County Motorplex and SR 70 interchange.  
Biological issues include the potential presence of 
vernal pool invertebrates and tricolored blackbird.  
Wetlands (including vernal pools and seasonal 
wetlands) were found in the Motorplex study area.   

Selected Publications  
Mulroy, T. M. Dungan, R. Rich, and B. Mayerle.  1992.  

Wildland Weed Control in Sensitive Native 
Communities (co-author) 

Mayerle, B.  1992.  The Effects of Wood Smoke On 
Overwintering Clusters of Monarch Butterfly 
(Danaus plexippus) Clusters.  Senior Thesis-
California Polytechnic State University, San Luis 
Obispo 
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Dick A. Rol 
Planning and Design Division Manager 

 

10509 Vista Sorrento Parkway    San Diego, CA 92121 

Education 
Master of Landscape Architecture, 
Utah State University, Logan, UT, 
1999  

Bachelor of Science (Landscape 
Design), South Dakota State 
University, Brookings, SD, 1996  

Bachelor of Science (Biology), South 
Dakota State University, Brookings, 
SD, 1996  

Process-Based Channel Design, 
Interfluve 5 day course. Salt Lake 
City, 2000. 

Society for Ecological Restoration 
Stream Restoration Workshop. San 
Francisco, 1999. 

Thorne Ecological. Bioengineering 
Workshop. 1998. 

Affiliations 
Registered Landscape Architect: CA 

Registered Landscape Architect: UT 

Member, American Society of 
Landscape Architects (ASLA) 

Member, Society for Ecological 
Restoration 

Member, Floodplain Management 
Association 

Experience 
Foothill Associates, Landscape 
Architect 

City of San Diego, Senior Planner 

State of Utah, Senior Reclamation 
Specialist 

Pioneer Environmental Services, 
CAD, GIS and Visual Resources 
Specialist 

Dick Rol, Biologist and Landscape Architect, has over 10 years 
experience working for state and local governments and private planning 
and design firms. He specializes in natural resource planning and design, 
including restoration of streams and upland habitats, mine reclamation, 
landscape ecology and land management, construction monitoring, and 
capital improvement projects. Mr. Rol also has extensive background in 
GIS analysis, database application design, visual resource analysis and 
simulation, and regulatory compliance. His background includes a wide 
range of biology and restoration including field assessments, strategic 
planning, public outreach, permitting, concept design, construction 
drawings and specifications, construction management, and monitoring.  

Representative Experience 

Reclamation, Restoration & Mitigation 
Blazon Mine Reclamation. As project manager, planned, designed and 
implemented reclamation of the Blazon Coal Mine and restoration of 
Mud Creek near Scofield, UT. Returned the area to pre-mining 
conditions, with extensive earthwork and stream reconstruction. 
Prepared site analysis, hydrology/hydraulic calcs, construction drawings, 
specifications, cost-estimate and permitting. Obtained supplemental grant 
funding and organized student volunteers for bioengineering. Supervised 
construction. 

Grassy Trail Creek Restoration. As part of reclamation of the 200-acre 
Sunnyside Coal Mine (Utah), planned, designed and implemented a 
complete reconstruction of Grassy Trail Creek. Prepared site analysis, 
hydrology/hydraulic calcs, construction drawings, specifications, cost-
estimate and permitting. Supervised construction. Also prepared planting 
plans for the remainder of the 200-acre site. Overall project received 
award from the National Association of Abandoned Mine Land 
Programs. 

Elder Creek Watershed Gravel Mine Assessment, Mitigation Planning, 
and Permitting. Part of the core design team to prepare preliminary 
designs for the wholesale reconstruction of a perennial stream through a 
proposed gravel mine. Design intent was to recreate a geomorphically 
appropriate stream. Work included field assessments, capturing cross-
sections, hydrological and geomorphic analysis, HEC-RAS modeling, 
terrain modeling, and preliminary plans for grading, planting, and 
erosion control. 

Yellowcat Mine Reclamation Project. As project manager for a 14 square 
mile area bordering Arches National Park, performed inventory and 
initial planning for closure of ~250 uranium mine openings. Led 
inventory crew field work, coordinated bat, cultural and paleontological 
investigations. 
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Bernardo Industrial Park Mitigation. 1.75 acre coastal 
sage scrub, 2.7 acre perennial grassland,  and .25 acre 
southern willow scrub mitigation in McGonigle 
Canyon, San Diego. Prepared implementation strategy, 
construction documents, specifications, cost estimates, 
and necessary permits. 

UCSD Trunk Sewer Habitat Restoration. 1.4 acre 
coastal sage scrub restoration following installation of 
new sewer infrastructure in Rose Canyon, San Diego. 
Prepared site analysis, design drawings, cost estimate 
and specifications. Supervised installation and 3-year 
maintenance & monitoring period.  

Home Avenue Trunk Sewer Habitat Mitigation. 1 
acre mitigation of coastal sage scrub and southern 
willow scrub habitats following installation of new 
sewer infrastructure in Fox Canyon, San Diego. 
Managed preparation of mitigation plans, contracting, 
permitting, implementation and 3-year maintenance & 
monitoring period. 

Miramar Trunk Sewer Habitat Mitigation. 1.6 acre 
mitigation of coastal sage scrub, southern willow 
scrub, and riparian forest following installation of new 
sewer infrastructure in Rose Canyon, San Diego. 
Managed team of contractors and consultants from 
years 1-5 of the maintenance & monitoring period. 
Managed regulatory compliance. 

32nd St. Canyon Habitat Restoration and Access 
Path. Coastal sage scrub restoration and access path 
revegetation following emergency sewer repair work. 
Prepared restoration plans, cost estimate, and 
managed installation and 2-year maintenance & 
monitoring. Extensive community outreach and 
facilitation. Managed implementation and/or planning 
& design of 30 similar projects throughout San Diego. 

Upper Juniper Canyon Habitat Restoration. Coastal 
sage scrub restoration following emergency sewer 
repairs in Juniper Canyon, San Diego. Prepared site 
analysis, design drawings, cost estimate and 
specifications. Supervised installation and 2-year 
maintenance & monitoring period. 

Environmental Planning 
CIP Project Environmental Support. For the City of 
San Diego, provided environmental planning and 
landscape architectural services for a $100M annual 
sewer and water CIP program. Included preliminary 
assessments, review and permitting coordination with 
local, state and federal agencies, securing technical 
studies, training, and construction phase support. 

Canyon Sewer Access Planning Framework. As a 
member of the core steering committee, defined a 3-tier 
framework for guiding access planning for the City of 
San Diego’s 300 miles of canyon sewer infrastructure. 
Included creation of a complex database application to 

manage environmental and project data, training of 
staff, and creation of new funding structures. Required 
extensive collaboration with multiple City 
departments, regulatory agencies, public interest 
groups, and public officials.  

NRCS Wildlife Planning Handbook. As a research 
assistant at USU, co-authored Conservation Corridor 
Planning at the Landscape Level: Managing for 
Wildlife Habitat. Publication is used nationally by the 
NRCS and other agencies as a landscape ecology & 
planning guide. Received awards from Utah ASLA 
and The Wildlife Society. 

Two-Bear Ranch Development. Participated in a team 
planning the development of a 64 square mile elite 
community in the Uintah Mountains near Evanston, 
WY. Prepared GIS models of wildlife habitats and 
summaries of impacts to habitats and wetlands. 
Assisted in roadway planning, aerial interpretation of 
wetland resources, lot layout, and ground-truthing of 
vegetation mapping. 

GIS and Database Creation 
Abandoned Mine Reclamation Database. Sole 
architect of a database application that tracks the key 
data for the state of Utah’s Abandoned Mine 
Reclamation Program. Includes data on mine feature 
inventory, engineering, and closure; project data; 
contracts; cost tracking; funding; connection to a GIS 
mapping application; etc.  

Abandoned Mine Prioritization. Created a GIS model 
for the State of Utah to prioritize abandoned mine 
reclamation work statewide, based on hazard analysis.  

Penasquitos Watershed Mitigation Planning Model. 
Created a GIS-based planning model to identify 
potential mitigation areas and the probable level of the 
City of San Diego’s need for mitigation in the 
watershed. 

City of San Diego Permitting Database. Created a 
comprehensive MS Access database to track 
environmental and permitting information for public 
infrastructure projects. Database tracked permit needs 
and acquisition status, mitigation needs, staffing and 
workload, etc. and provided integration abilities with 
other City databases and Primavera scheduling 
information. Created a larger related database 
specifically to track progress on sewer maintenance 
activities in environmentally sensitive areas. 
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Juniper Canyon Floristic List 

SCIENTIFIC NAME COMMON NAME 
Aizoaceae CARPETWEED 
* Carpobrotus chilensis Sea-Fig 
* Carpobrotus edulis Hottentot-Fig 
* Mesembryanthemum crystallinum Crystalline Ice plant 
* Mesembryanthemum nodiflorum Slender-leaved Ice plant 
Anacardiaceae SUMAC 
Malosma laurina Laurel Sumac 
Rhus integrifolia Lemonadeberry 
*Schinus molle Peruvian Pepper Tree 
*Schinus terebinthifolius Brazilian Pepper Tree 
Apiaceae CARROT 
Apiastrum angustifolium Mock Parsley 
Ciclospermum leptophyllum  
Daucus pusillus Rattlesnake Weed 
* Foeniculum vulgare Fennel 
Sanicula crassicaulis Pacific Sanicle 
Apocynaceae DOGBANE 
* Vinca major Greater Periwinkle 
Asteraceae SUNFLOWER 
Ambrosia psilostachya Western Ragweed 
Artemisia californica California Sagebrush 
Artemisia douglasiana  
Baccharis pilularis Coyote Brush 
Baccharis salicifolia Mule Fat 
Baccharis sarothroides Broom Baccharis 
* Centaurea melitensis Yellow Starthistle 
* Chrysanthemum coronarium Garland 
* Conyza canadensis Horseweed 
* Cotula australis Aust Brass Button 
Encelia californica California Encelia 
Eriophyllum confertiflorum Golden Yarrow 
Filago californica California Filago 
Gnaphalium californicum California Everlasting 
Gnaphalium canescens ssp. microcephalum White Everlasting 
Hazardia squarrosa Saw-toothed Goldenbush 
* Hedypnois cretica Crete Hedypnois 
Hemizonia fasciculata Fascicled Tarplant 
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SCIENTIFIC NAME COMMON NAME 
Heterotheca grandiflora Telegraph Weed 
* Hypochaeris glabra Smooth Cat's Ear 
Isocoma menziesii var. vernonioides Goldenbush 
*Lactuca serriola Prickly Lettuce 
* Picris echioides Bristly Ox-tongue 
* Silybum marianum Milk-thistle 
* Sonchus asper Prickly Sow-thistle 
* Sonchus oleraceus Common Sow-thistle 
Viguiera laciniata San Diego Cty. Viguiera 
* Xanthium strumarium Cocklebur 
Boraginaceae BORAGE 
Cryptantha intermedia Nievitas, Cryptantha 
Pectocarya linearis ssp. ferocula Slender Pectocarya 
Plagiobothrys collinus var. gracilis Popcornflower 
Brassicaceae MUSTARD 
* Brassica nigra Black Mustard 
*Coronopus didymus Wart Cress 
* Hirschfeldia incana Short-pod Mustard 
Lepidium nitidum Shining Peppergrass 
* Lobularia maritima Sweet Alyssum 
* Raphanus sativus Radish 
Cactaceae CACTUS 
* Opuntia ficus-indica  Indian-fig 
Opuntia prolifera Cholla 
Opuntia littoralis Coast Prickly Pear 
Capparaceae CAPER 
Isomeris arborea Bladderpod 
Caprifoliaceae HONEYSUCKLE 
*Lonicera japonica Japanese Honeysuckle 
Lonicera subspicata var. denudata San Diego Honeysuckle 
Sambucus mexicana Elderberry 
Caryophyllacae PINK 
* Silene gallica Common Catchfly 
Chenopodiaceae GOOSEFOOT 
* Atriplex semibaccata Australian Saltbush 
Chenopdium sp. Goosefoot 
Chenopodium ambrosioides   
Chenopodium cf. berlandieri  
* Salsola tragus Russian Thistle, Tumbleweed 
Convolvulaceae MORNING GLORY 
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SCIENTIFIC NAME COMMON NAME 
Calystegia macrostegia ssp. arida Finger-leaf Morning Glory 
Crassulaceae STONECROP 
Crassula conata Dwarf Stonecrop 
* Crassula argentea Jade Plant 
Dudleya lanceolata Coastal Dudleya 
Dudleya pulverulenta Chalk-lettuce 
Curcurbitaceae GOURD 
Marah macrocarpus var. macrocarpus Wild Cucumber 
Cuscutaceae DODDER 
Cuscuta californica Witch's Hair 
Ericaceae HEATH 
Xylococcus bicolor Mission Manzanita 
Euphorbiaceae SPURGE 
* Chamaesyce maculata Spotted Spurge 
Chamaesyce polycarpa Small-seed Sandmat 
* Euphorbia peplus Petty Spurge 
* Ricinus communis Castor-bean 
Fabaceae PEA 
*Acacia longifolia Acacia 
*Acacia melanoxylon Blackwood Acacia 
Lotus hamatus Grab Lotus 
Lotus scoparius var. brevialatus Coastal Deerweed 
Lupinus bicolor Miniature Lupine 
Lupinus truncatus Collar Lupine 
* Medicago polymorpha California Burclover 
* Melilotus indica Sourclover 
*Senna didymobotrya  
Fagaceae OAK 
Quercus agrifolia var. agrifolia Coast Live Oak 
Quercus dumosa Nuttall's Scrub Oak 
Geraniaceae GERANIUM 
* Erodium brachycarpum Short-beak Filaree 
* Erodium cicutarium Red-stem Filaree 
* Erodium moschatum White-stem Filaree 
Geranium carolinianum Caroline Geranium 
* Pelargonium zonale Zonal Geranium 
* Pelargonium sp.  Geranium 
Grossulariaceae CURRENT 
Ribes speciosum Fuchsia-flowered Gooseberry 
Hydrophyllaceae WATERLEAF 
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SCIENTIFIC NAME COMMON NAME 
Eriodictyon crassifolium Thick-leaved Yerba Santa 
Eucrypta chrysanthemifolia Eucrypta 
Pholistoma auritum var. auritum Lilja Fiesta Flower 
Lamiaceae MINT 
* Marrubium vulgare Horehound 
Salvia mellifera Black Sage 
Malvaceae MALLOW 
Malacothamnus fasciculatus Chaparral mallow 
* Malva parviflora Cheeseweed 
Sidalcea malvaeflora ssp. sparsifolia Checker-bloom 
Moraceae MULBERRY 
*Ficus carica Edible Fig 
Myoporaceae MYOPORUM 
* Myoporum laetum Ngaio 
Myrtaceae MYRTLE 
* Eucalyptus sp. Eucalyptus 
Nyctaginaceae FOUR-O-CLOCK 
Mirabilis californica California Wishbone Plant 
*Mirabilis jalapa (magenta flowers) Four-O'Clock 
*Mirabilis jalapa (yellow flowers) Four O'Clock 
Onagraceae EVENING-PRIMROSE 
Camissonia robusta Evening Primrose 
Clarkia purpurea ssp. viminea Large Clarkia 
Oxalidaceae WOOD-SORREL 
* Oxalis pes-caprae Bermuda Buttercup 
Papaveraceae POPPY 
Eschscholzia californica California Golden Poppy 
Pittosporaceae PITTOSPORUM 
* Pittosporum undulatum Mock Orange 
Plantaginaceae PLANTAIN 
Plantago erecta Dot-seed Plantain 
Polemoniaceae PHLOX 
Eriastrum filifolium Thread-leaf Woolly-star 
Gilia angelensis Grassland Gilia 
Navarretia hamata ssp. leptantha Narrow-throated Skunkweed 
Polygonaceae BUCKWHEAT 
Chorizanthe fimbriata var. fimbriata Fringed Spineflower 
Eriogonum fasciculatum var. fasciculatum Flat-top Buckwheat 
Pterostegia drymarioides Granny's Hairnet 
* Rumex conglomeratus Curly Dock 
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SCIENTIFIC NAME COMMON NAME 
Rumex salicifolius Willow Dock 
Portulacaceae PURSLANE 
Claytonia perfoliata ssp. mexicana Miner's Lettuce 
Primulaceae PRIMROSE 
* Anagallis arvensis Scarlet Pimpernel 
Ranunculaceae BUTTERCUP 
Clematis pauciflora Ropevine 
Rhamnaceae BUCKTHORN 
Adolphia californica California Adolphia 
Ceanothus verrucosus Coast While Lilac 
Rhamnus crocea Spiny Redberry 
Rosaceae ROSE 
Adenostoma fasciculatum Chamise 
Heteromeles arbutifolia Toyon 
Prunus ilicifolia ssp. ilicifolia Holly-leafed Cherry 
Rubus sp. Raspberry 
Rubiaceae MADDER 
Galium nuttallii ssp. nuttallii Nuttall's Bedstraw 
Salicaceae WILLOW 
Salix lasiandra ssp. lucida Lance-leaf Willow 
Saxifragaceae SAXIFRAGE 
Jepsonia parryi Coast Jepsonia 
Scrophulariaceae FIGWORT 
Cordylanthus rigidus ssp. setigerus Dark-tip Bird's-beak 
Keckiella cordifolia Climbing Bush Penstemon 
Linaria canadensis Blus Toadflax 
Mimulus aurantiacus San Diego Monkeyflower 
Scrophularia californica ssp. floribunda California Figwort 
Solanaceae NIGHTSHADE 
* Nicotiana glauca Tree Tobacco 
Solanum parishii Parish's Nightshade 
Tamaricaceae TAMARISK 
*Tamarix sp. Tamarisk 
Tropaeolaceae  
*Tropaeolum majus  
Ulmaceae ELM 
*Ulmus parvifolia Chinese Elm  
Verbenaceae VERBENA 
*Lantana montevidensis Lantana  
Verbena menthifolia  
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SCIENTIFIC NAME COMMON NAME 
MONOCOTS  
Agavaceae AGAVE 
* Agave americana American Agave 
Calochortus splendens Splendid Mariposa 
Chlorogalum parviflorum Small-flower Soap-plant 
Dichelostemma capitatum ssp. capitatum Wild Hyacinth 
Yucca schidigera Mojave Yucca 
Arecaceae PALM 
*Syagrus romanzoffiana Queen Palm 
Asparagaceae  
*Asparagus asparagoides Asparagus 
Commelinaceae SPIDERWORT 
*Commelina benghalensis Dayflower 
Cyperaceae SEDGE 
* Cyperus involucratus Umbrella Flatsedge 
Cyperus eragrostis Tall Flatsedge 
Iridaceae IRIS 
*Chasmanthe floribunda  
Juncaceae RUSH 
Juncus acutus ssp. leopoldii Juncus 
Lilliaceae LILY 
Poaceae GRASS 
* Arundo donax Giant Reed 
* Avena barbata Slender Wild Oat 
Bothriochloa barbinodis Cane Bluestem 
* Bromus diandrus Ripgut Grass 
* Bromus hordeaceus Soft Chess 
* Bromus madritensis ssp. rubens Red Brome 
* Cynodon dactylon Bermuda Grass 
* Hordeum murinum ssp. leporinum Hare Barley 
Leymus condensatus Giant Ryegrass 
*Lolium sp. Ryegrass 
Melica imperfecta Coast Range Melic 
Muhlenbergia microsperma Littleseed Muhly 
Nassella lepida Foothill Needlegrass 
Nassella pulchra Purple Needlegrass 
Paspalum sp.  
* Pennisetum setaceum Fountain Grass 
* Piptatherum miliaceum Smilo Grass 
* Poa annua Annual Bluegrass 
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SCIENTIFIC NAME COMMON NAME 
* Poa pratensis Kentucky Bluegrass 
* Polypogon monspeliensis Annual Beard Grass 
Rhynchelytrum repens  
* Schismus barbatus Mediterranean Schismus 
* Vulpia myuros Foxtail Fescue 
CRYPTOGAMS  
Polypodiaceae POLYPODY 
Polypodium californicum California Polypody 
Pteridaceae BRAKE 
Pentagramma triangularis ssp. viscosa Silverback Fern 
Selaginellaceae SPIKE-MOSS 
Selaginella cinerascens Ashy Spike-moss 
GYMNOSPERMS  
Pinaceae PINE 
* Pinus sp. Pine 

 
*This floristic list a compilation of previous studies from this and nearby canyons, available literature, and 
field observations.  Not all of these species are present in the study area.  It was this more complete floristic 
list that was used to develop the plant lists used for revegetation. 
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Juniper Canyon Fauna List 

The following animal species were observed by Foothill Associates’ biologists in the 
study area. 

 

SCIENTIFIC NAME COMMON NAME 
Amphibians & Reptiles  

Sceleporous occidentalis Western Fence Lizard 

Birds  

Buteo jamaicensis Red-tailed Hawk 

Zenaida macroura Mourning Dove 

Calypte anna Anna's Hummingbird 

Sayornis nigricans Black Phoebe 

Aphelocoma californica Western Scrub-Jay 

Corvus brachyrhynchos American Crow 

Psaltriparus minimus  Bushtit 

Thryomanes bewickii Bewick's Wren 

Troglodytes aedon House Wren 

Chamaea fasciata  Wrentit 

Mimus polyglottos Northern Mockingbird 

Toxostoma redivivum California Thrasher 

Sturnus vulgaris  European Starling 

Vermivora celata Orange-crowned Warbler 

Dendroica coronata Yellow-rumped Warbler 

Geothlypis trichas Common Yellowthroat 

Piranga ludoviciana Western Tanager 

Pipilo maculatus Spotted Towhee 

Pipilo crissalis California Towhee 

Melospiza melodia Song Sparrow 

Carpodacus mexicanus House Finch 

Carduelis psaltria Lesser Goldfinch 

Passer domesticus   House Sparrow 

Mammals  

Canis latrans  Coyote (scat) 

Canis familiaris Domestic Dog 

Felis domesticus House Cat 

Sylvilagus audubonii  Desert Cottontail 
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Guardrail SDM-130 Standard Drawing 
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Archaeology Invoice Sample 
 



 

 



 

(FOR ARCHAEOLOGY ONLY) 
Company Name 

 
Address, telephone, fax 

 
Date: Insert Date 
 
To: Name of Resident Engineer 

City of San Diego 
Field Engineering Division 
9485 Aero Drive 
San Diego, CA 92123-1801 

 
Project Name:  Insert Project Name 
 
SAP Number (WBS/IO/CC):  Insert SAP Number 
 
Drawing Number:  Insert Drawing Number 
 
Invoice period:   Insert Date to Insert Date 
 
Work Completed: Bid item Number – Description of Bid Item – Quantity – Unit Price– Amount 
 
Detailed summary of work completed under this bid item:  Insert detailed description of Work related 
to Archaeology Monitoring Bid item. See Note 1 below. 
 
Summary of charges:   
 

Description of Services Name Start Date End Date Total 
Hours 

Hourly 
Rate 

Amount 

Field Archaeologist Joe Smith 8/29/2011 9/2/2011 40 $84 $3,360 
Laboratory Assistant Jane Doe 8/29/2011 9/2/2011 2 $30 $60 
Subtotal $3,420 

 
Work Completed: Bid item Number – Description of Bid Item – Quantity – Unit Price– Amount 
 
Detailed summary of work completed under this bid item:  Insert detailed description of Work related 
to Archaeology Curation/Discovery Bid item. See Note 2 below. 
 
Summary of charges:   
 

Description of Services Where work 
occurred 
(onsite vs 
offsite/lab) 

Name Start Date End Date Total 
Hours 

Hourly 
Rate 

Amount 

Field Archaeologist  Joe 
Smith 

8/29/2011 9/2/2011 40 $84 $3,360 

Laboratory Assistant  Jane 
Doe 

8/29/2011 9/2/2011 2 $30 $60 

Subtotal $3,420 
 
Total this invoice: $_____________ 
Total invoiced to date: $_____________ 
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Note 1: 
 
For monitoring related bid items or work please include summary of construction work that was monitored from Station to 
Station, Native American monitors present, MMC coordination, status and nature of monitoring and if any discoveries were 
made.  
 
Note 2: 
 
For curation/discovery related bid items or work completed as part of a discovery and curation process, the PI must provide a 
response to the following questions along with the invoice: 
 

1. Preliminary results of testing including tentative recommendations regarding eligibility for listing in the California 
Register of Historical Resources (California Register).  

a. Please briefly describe your application (consideration) of all four California Register criteria.  
b. If the resource is eligible under Criterion D, please define the important information that may be present.  
c. Were specialized studies performed? How many personnel were required? How many Native American 

monitors were present? 
d.  What is the age of the resource?  
e. Please define types of artifacts to be collected and curated, including quantity of boxes to be submitted to the 

San Diego Archaeological Center (SDAC). How many personnel were required? How many Native 
American monitors were present? 

 
2. Preliminary results of data recovery and a definition of the size of the representative sample.  

a. Were specialized studies performed? Please define types of artifacts to be collected and curated, including 
quantity of boxes to be submitted to the SDAC. How many personnel were required? How many Native 
American monitors were present? 

3. What resources were discovered during monitoring?  
 

4. What is the landform context and what is the integrity of the resources?  
 

5. What additional studies are necessary? 
 

6. Based on application of the California Register criteria, what is the significance of the resources? 
a.  If the resource is eligible for the California Register, can the resource be avoided by construction?  
b. If not, what treatment (mitigation) measures are proposed? Please define data to be recovered (if necessary) 

and what material will be submitted to the SDAC for curation. Are any specialized studies proposed?  
 
(After the first invoice, not all the above information needs to be re-stated, just revise as applicable). 
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APPENDIX I 
 

Geotechnical Evaluation 
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SOIL & TESTING, INC.
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4/13/10

CITY OF SAN DIEGO-JUNIPER STREET SIDEWALK IMPROVEMENTS

By: EL

SM ATTERBERG LIMITS

LIQUID LIMIT

PLASTIC LIMIT

PLASTICITY INDEX

SAMPLE LOCATION UNIFIED SOIL CLASSIFICATION:
B-1 at 1' - 5' SILTY SAND WITH 

GRAVELDESCRIPTION

0

10

20

0.010.1110100
Grain Size in Millimeters

Cobbles Gravel
Coarse Fine

Sand
Coarse Medium Fine

Silt or Clay
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ASTM - D1557

MAXIMUM OPTIMUM
DRY DENSITY MOISTURE

(pcf) (pcf)

By; Date:
Job Number: Figure II - 2

0.00-0.10

0.10-0.20

0.20-2.00
V plus pozzolan

V

Caltrans Corrosion Criteria

Over 2.00

Caltrans Corrosion Guidelines, Version 1.0 (September 2003)

Maximum Water-
Cementitious Materials 

Ratio, By Weight, Normal 
Weight Aggregate 

Concrete(1)

Sulfate 
Exposure

Water-Soluble 
Sulfate in Soil 
Percentage by 

Weight

CHLORIDE (%)

8.5 0.013 0.003

pH

Minimum f'c, Normal-Weight and 
Lightweight Aggregate Concrete, 

psi

0811209-1

    SOUTHERN CALIFORNIA
    SOIL & TESTING, INC. EL

CITY OF SAN DIEGO - JUNIPER STREET SIDEWALK IMPROVEMENTS

4/13/2010

                MAXIMUM DENSITY & OPTIMUM MOISTURE CONTENT         

SAMPLE DESCRIPTION

B-1 at  1' - 5' Brown Silty Sand 123.9 10.5

METHOD

>0.05

CHLORIDE

<5.5 >0.2
Corrosive 

Environment*

RESISTIVITY( W - cm) pH SOLUBLE SULFATE

<1000

Severe
Very Severe

4500
0.45
0.45

* Corrosive enivronment as determined by the California Department of Transportation Division of Engineering Services, Materials 
Engineering and testing Services Corrosion Technology Branch, 2003;Corrosion Guidelines Version 1.0, September 2003

4500

RESISTIVITY, pH, SOLUBLE SULFATE, CHLORIDE

-

4000

Negligible

Moderate

Cement Type

- -
II,IP(MS),IS(MS), P(MS), 

I(PM)(MS), I(SM)(MS) 0.50

ACI 318-05 Building Code Requirements for Structural Concrete                                                 
Table 4.3.1 Requirements for Concrete Exposed to Sulfate-Containing Solutions

SOLUBLE SULFATE (%)
RESISTIVITY 

(W-cm)

1300

SAMPLE 
IDENTIFICATION

B-2 at 1'  - 2'

"R" VALUE
California test 301

SAMPLE DESCRIPTION "R" VALUE

B-2 at  1' - 5' Brown Silty Sand 29
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August 20, 2012 ADDENDUM "A" Page 1 of 1 
Juniper Street Sidewalk Project 

City of San Diego 

 

ADDENDUM “A” 

FOR 

JUNIPER STREET SIDEWALK PROJECT 

BID NO.:   K-13-5353-DBB-3  
SAP NO. (WBS/IO/CC):   B-00947  
CLIENT DEPARTMENT:   2113  
COUNCIL DISTRICT:   3  
PROJECT TYPE: IK  
  
 

A. CHANGES TO THE BID SUBMITTAL DUE DATE AND TIME 

The bid opening date for this project has been extended to 2:00 PM on SEPTEMBER 6, 
2012. 
 
Proposals will be received at the Public Works Contracting Group, 1200 Third Avenue, 
Suite 200, San Diego, California. 

 
 
 
 
 
 
 
 
 
 
 
Tony Heinrichs, Director 
Public Works Department 
 
Dated: August 20, 2012 
 San Diego, California 

 
TH/CG/AR/egz 
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City of San Diego 

ADDENDUM “B” 

FOR 

JUNIPER STREET SIDEWALK PROJECT 

BID NO.:   K-13-5353-DBB-3  
SAP NO. (WBS/IO/CC):   B-00947  
CLIENT DEPARTMENT:   2113  
COUNCIL DISTRICT:   3  
PROJECT TYPE: IK  
 
ENGINEER OF WORK: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 

For which proposals will be received at the Public Works Contracting Group, 1200 Third Avenue, 
Suite 200, San Diego, California 92101, until 2:00 PM on SEPTEMBER 6, 2012. 

A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 
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Juniper Street Sidewalk Project 

B. VOLUME 1 

1. To Special Notice SLBE and ELBE Program, Subsection 4.1, page 10, DELETE in 
its entirety and SUBSTITUTE with the following: 

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor 
participation percentages to enhance competition and maximize subcontracting 
opportunities.  For the purpose of achieving the mandatory subcontractor 
participation percentages, a recommended breakdown of the SLBE and ELBE 
subcontractor participation percentages based upon certified SLBE and ELBE 
firms has also been provided to achieve the mandatory subcontractor 
participation percentages: 

1. SLBE participation 5.3% 

2. ELBE participation 9.1% 

3. Total mandatory participation  14.4% 

2. To Invitation to Bids, Item 3 Engineer’s Estimate, page 12, DELETE in its 
entirety and SUBSTITUTE with the following: 

3.  ENGINEER’S ESTIMATE:  The Engineer’s estimate of the most probable 
price for this contract is $745,000.00. 

C. VOLUME 2 

1. To Bidding Documents, PROPOSAL (BID), pages 10 through 12, DELETE in their 
entirety and SUBSTITUTE with pages 3 of 5 through 5 of 5 of this Addendum. 

Tony Heinrichs, Director 
Public Works Department 
 
Dated: August 22, 2012 
 San Diego, California 

 
TH/CG/AR/egz 
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PROPOSAL (BID) 
 

The Bidder agrees to the construction of JUNIPER STREET SIDEWALK PROJECT, for the City of San Diego, in accordance with these 
contract documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded 
contracts and contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price 
guarantee shall be extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., 
bond and insurance. 
 

Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

1. 1 LS 237310 2-4.1 Bonds $ 
2. 1 AL   9-3.5 Field Orders – Type II Allowance $65,000.00 
3. 1 LS 237310 7-10.2.7 Traffic Control  $ 
4. 7 EA 237310 9-3.1 Sign Removal/Relocate $ $ 
5. 1 LS 238910 300-1.4 Clearing & Grubbing $ 
6. 820 CY 237310 300-2.9 Unclassified Excavation   $ $ 
7. 223 CY 237310 300-3.6 Classified Fill $ $ 
8. 1 LS 237310 300-4.9 Grading $ 
9. 14 TON 237310 302-5.9 AC $ $ 
10. 1,100 SF 237310 302-6.8 7.5" PCC $ $ 
11. 1 EA 237110 303-1.11 Type 'B' Curb Inlet, L=10' $ $ 
12. 2,050 SF 238110 303-4.1.5 Split Block Retaining Wall $ $ 
13. 1,060 LF 237310 303-5.9 Type G Curb and Gutter $ $ 
14. 5,300 SF 237310 303-5.9 Sidewalk  $ $ 
15. 730 SF 237310 303-5.9 Driveways $ $ 
16. 1 LS 237310 304-2.2.3 Remove Guardrail $ 
17. 735 LF 237310 304-2.2.3 Guardrail $ $ 
18. 350 LF 238990 304-3.4 New Green Vinyl Chain-Link Fence $ $ 
19. 3 EA 237110 306-14.1 Adjust Water Meter Box  $ $ 
20. 1 LS 238290 800-2.15 (a) Clearing and Grubbing $ 
21. 1 LS 237990 800-2.15 (b) Construction Fence $ 
22. 1 LS 561730 800-2.15 (c) Revegetation and Erosion Control $ 
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Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

23. 1 LS 541330 800-2.15 (d) Biological Monitoring & Reporting $ 

24. 1 LS 541330 800-2.15 (e) 
Revegetation Maintenance and Monitoring 
Program  

$ 

25. 1 LS 541330 801-9.4 Water Pollution Control Plan Development  $ 

26. 1 LS 237990 801-9.4 
Water Pollution Control Plan 
Implementation   

$ 

27. 1 LS 541330 807-1.2 
Archeological and Native American 
Monitoring Program  

$ 

28. 1 LS 541330 807-1.3 Paleontological Monitoring Program $ 

29. 1 AL 541330 807-1.4 
Archeological and Native American 
Mitigation and Curation – Type I Allowance  

$5,000.00 

30. 100 CY 541330 807-1.5 Paleontological Mitigation and Excavation $ $ 
31. 735 LF 237310 7-10.3 Temporary Barrier $ $ 

ESTIMATED TOTAL BASE BID: $ 
 
TOTAL BID PRICE FOR BID (Items 1 through 31 inclusive) amount written in words: 
 
  
 
The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on this Bid form. If an 
addendum or addenda has been issued by the City and not noted as being received by the Bidder, the Bid shall be rejected as being 
non-responsive. List the Addenda received and being acknowledged:  
 
The names of all persons interested in the foregoing proposal as principals are as follows: 
  

  

  

  
 
IMPORTANT NOTICE:  If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, 
state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and 
last names in full. 
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Bidder:   
 
Title:   
 
Business Address:     
 
Place of Business:      
 
Place of Residence:    
 
Signature:   
 
NOTES: 

A. The City shall determine the low Bid based on the Base Bid alone. 

B. Prices and notations shall be in ink or typewritten.  All corrections (which have been initiated by the Bidder using erasures, strike out, line 
out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal. 

C. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and ineligible for 
further consideration. 

D. Blank spaces must be filled in, using figures.  Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price 
shall render the Bid non-responsive and shall be cause for its rejection. 

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two 
(2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

F. All extensions of the unit prices bid will be subject to verification by the City.  In the case of inconsistency or conflict between the product 
of the Quantity x Unit Price and the Extension, the product shall govern. 

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall 
govern. 

H. Bids shall not contain any recapitulation of the Work.  Conditional Bids will be rejected as being non-responsive.  Alternative proposals 
will not be considered unless called for. 



." 

City of San Diego 
v I /~ ~g~~~S~TOR'S NAME: f 6lv f rn t}/ n '1 I . 

TELEPHONE NO.: FAX NO.: ---------------------
CITY CONTACT: CLEMENTINA GIORDANO, 1200 Third Avenue, MS 56P, San Diego, CA 92101 

Email: cgiordano@sandiego.gov, Phone: 619-533-5227, Fax: 858-581-5313 
GM/ARlegz . 

CONTRACT 
DOCUMENTS 
FOR 
JUNIPER STREET SIDEWALK PROJECT 

VOLUME 2 OF2 

BID NO.: ___________ ---"K=--"-1:::....3--"..53""'5=3--"-D=B=B"-..-=-3 ________ _ 
SAP NO. (WBS/IO/CC): ______ --=B-~O=09'--!.4-'-7 _________________ _ 
CLIENT DEPARTMENT: ______ =21'-"'1.!:-3 ___________ _ 
COUNCIL DISTRICT: _______ =3 ____________ _ 
PROJECTTYPE: __________________ =IK~ _______________________ _ 

THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

~ THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM . 

) 
.I 

/ 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Invitation to Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or cOlporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any maImer, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secw'e any advantage against the public body awarding tlte contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative tltereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) furlher warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and tlte Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) aclmowledges and is bound 
by tlte entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIG 

(1) Name under which business is conducted'---L._-+-''--'-_____________ _ 

(2) Signature (Given and surname) ofproprietor _________________ _ 

(3) Place of Business (Street & Number) __________________ _ 
(4) City and State ___________________ Zip Code __ _ 
(5) Telephone No. ____________ Facsimile No. _________ _ 

IF A PARTNERSHIP, SIGN HERE: 

(1) Name under which business is conducted Uf.=--L-' .L01 _______________ _ 
(2) Name of each member of partnership [indicate character of each partner, general or special 

(limited) : 

Proposal (Rev. June 2011) 
Juniper Street Sidewalk Project 
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BIDDING DOCUMENTS 

(3) Signature (Note: Signature must be made by a general partner) 

Full Name and Character of partner 

(4) Place of Business (Street & Number) _________________ _ 
(5) City and State _________________ Zip Code _____ _ 
(6) Telephone No. ___________ Facsimile No. ________ _ 

IF A CORPORATION, SIGN HERE, \) \ 

(1) Name under which business is eonduete$ ~11\.QU ~ ~ CG ( "1 L 

(2) SignatU1~, with nfficial titlepffiC r authurized tn sign for the corporation: 

(Signature) , 

~ Q ~ ()~ \, b\;'{;L\rt 6Cc~ 
_ (Printed Name) 

'1?-..r L9J \ 6.fLV'.-\-
(Title of Officer) 

(Impress Corporate Seal Here) 

'/1 
(3) Incorporated under the laws of the State of '<=_~~~-"--~J.-'-"'-.--r--___,_pl__t-__,_,__t__ 
(4) Place of Business (Street & NUlpber) .:r-
(5) City and State ~Q.V\ {.::)\.e.~ ~ 
(6) Telephone No. GilD( ·,29 t . 14'1 ij-

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

111 accordance with the "INVITATION TO BIDS", the bidder holds a California State Contractor's 
license for the following classification(s) to perform the work described in these specifications: 

LICENSE CLASSIFICATION ¥=+ \ -6 J C - :l{ 
( , 

LICENSE NO. ~ 6 :;3q ~O EXPIRES 2-/:2--~ ,20t 2::, 
This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN): I  

E-Mail Address: .'2 Cl--V¥Y\Q. SOc f\- . rr . ~ th, 

Proposal (Rev. June 2011) 41 Page 
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BIDDING DOCUMENTS 

THIS PROPOSAL MUST BE NOTARIZED BELOW: 

I certify, under penalty of petjul'Y, that the representations made herein regarding my State 
Contractor's license numbe', lassification and expiration date are true and correct. 

Signature, ___ -if-->~___+_--_=_""---- Title -tre'<' '-, dQ VL +-

SUBSCRIBED AND SWORN TO BEFORE ME, TH~I;tS __ ======",-- DAY OF ____ ,2 __ . 

Notary Public in and for the County of--;;;pL-. _________ , State of ______ _ 

(NOTARIAL SEAL) 

Proposal (Rev. June 2011) 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 

State of California . ~ , 

County of ~ ~ 0; G 
On ~! ~ 8 l ().~, before me, -'----.-=----+----,:;=.-~~--=ci-___;_i"__=-='----CJ'-----'-----"=->.-: 

Date =:,QCi OJ , l 
personally appeared ~. ~ l.A- _ 

MARY P. SZUCI"i . 

@ CommisSion II .1861137 z 
c ... Notary Public • California ~ 
z San OIego County 

My Comm. Ex Ires Au 14.2013 

Place Notary Seal and/or Stamp Above 

who proved to me on the basis of satisfactory 
evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument and acknowledged 
to me that he/she/they executed the same in 
his/her/their authorized capacity(ies), and that by 
his/her/their signature(s) on the instrument the 
person(s), or the entity upon behalf of which the 
person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the 
laws of the State of California that the foregoing 
paragraph is true and correct. 

WITNESS my hand and official seal. 

~~~ 
OPTIONAL----~--~~-----------

Though the information below is not required by law, It may prove valuable to persons relying on the document 
and could prevent fraudulent removal and reattachment of this form to another document. 

Description of Attached Document 
Title or Type of Document: ____________________________ _ 

Document Date: ____ -:-'--'-______________ Number of Pages: _____ _ 

. Signer(s) Other Than Named Above: _____________________ ._-,_ 
Capacity(ies) Claimed by Signer(s) 
Signer's Name: _____________ _ 

o Corporate Officer - Title(s): __ ---'-___ _ 

o Individual RIGHT THUMBPRINT 
OF SIGNER 

o Partner - 0 Limited 0 General Top of thumb here 

o Attorney in Fact 
o Trustee 
o Guardian or Coriservator 
o Other: _______ _ 

. Signer Is Representing: ___ _ 

Signer's Name: _________ ----,,-__ 

o Corporate Officer - Title(s): ______ _ 

o Individual RIGHT THUMBPRINT 
OF SIGNER 

o Partner - 0 Limited 0 General Top of thumb here 

o Attorney in Fact 
o Trustee 
o Guardian or Conservator 
o Other: ~. _______ _ 

Signer Is Representing: ___ _ 

~ ;Y:'Y':.>':Y :.>,:.>,:..>::..>::..>:,:.y:.y",0:'y':'y'-'y':'y':'y':'y':y' '-= 

©2008 National Notary Association' 9350 De Soto Ave., P.O. Box 2402' Chatsworth, CA 91313·2402' www.NationaINotary.org item #5907 Reorder: Call TolI·Free 1·800·876-6827 



"Al./FORNIA ALL-PURPOSE ACKNOWLEDGMENT .. 
State of California 

County of __ S_A_ND_I_EG_O ___ ~ _____ ) 

Who Proved to me on the basis of satismctory eVidence to be the person(s) Whose name(s) Is/are 

sUbscribed to the within instrument and acknoWledged 
to me that he/she/they executed the same in hiS/her/ 
their authorized capacitY(ies), and that by his/her/their 
signature(s) on the instf1Jmem the pereon(s), or the entity 
upon behalf of Which the person(s) acted, executed the 

On ~ beforem" --"ll~ D. DAVIS, NOTARY PUBLIC 

perSonally appeared ---___ MAR ___ K __ D~_. __ IA_T_A_R_O_LA ___ ~ _________ ~ _________ .~ 

DEBORAH D. DAVIS 
COMM. #1929979 

NOTARY PUBLIC-CALIFORNIA 
SAN DIEiGO COUNTY 

MYComm. Exp. APRIL 21, 2015 

instrument. 

~ ( certify under PENALTY OF PERJURY under (1" laws of 
the State of California that the foregOing paragraph is true and correct. 

--OPTIONAL SECTION .. 
CAPACITY CLAIMED BY SIGN, 
Though statute does not require the Notal') 
fill in the data below, dOing so may pre 
invaluable to persons relYing on the doclimer o INDIVIDUAL 

o CORPORATE OFF/CER(S) \1 

~ o PARTNER(S) 0 LIMITED 
o GENERAL IKJ ATTORNEY-IN-FACT o TRUSTEE(S) 

o GUARDIAN/CONSERVATOR o OTHER: ______________ 

~ 
SIGN~ 
NAME OF PERSON(S) OR ENTITY(lES) 

WITNESS my hand and offiCial seal. 

~.'- -.~-~ ~~- - -
--------------- OPTIONAL SECTION anz----__________ :ulllllll 

Though the data requested here is not required by law, 

ItOO",d"'_t"'","®t""_"'",Of~f'fO"". SfGNER(S) OTHER THAN NAMED ABOVE _______________ ~_ ~~ ______ ~ __________ ~_ 

Signature of Notary 

THIS CERTiFIGAlE MUST BE ATrAGHED TO TITlE OR TYPE OF DOCUMENT _____________________ _ THE DOCUMENT DESCRIBED AT RIGHT: 

NUMBEROFPAGES ___ DATE OF DOCUMENT ____ .~ ____ ~ __________ _ 

~ I 

i I 

: I 



, CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
~ 

S~ate of California 

County of __ S=AN __ D-=I=E:...:cG--'-O ___ _ 

On __ Se-/3_1_I_l_2 __ before me, _D_E_B_O_RAH __ D_, _D_A_V_I_S_,_N_O_T_A_R_Y_P_D_BL_I_C __ _ 

personally appeared ______ MARK ___ D_,_I_A_T_A_R_OL_A __________ --' 

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument and acknowledged 
to me that he/she/they executed the same in his/her/ 
their authorized capacity(ies), and that by his/her/their 

DEBORAH D. DAVIS 
COMM. #1929979 

NOTARY PUBLlC·CALIFORNIA 
SAN DIEGO COUNTY 

~ My Comm. Exp. APRIL 21,2015 

signature(s) on the instrument the person(s), or the entity 
upon behalf of which the person(s) acted, executed the 
instrument. 

~ 
Kl I certify under PENALTY OF PERJURY under the laws of 

the State of California that the foregoing paragrapll is 
true and correct. 
WITNESS my hand and official seal. 

Signature of Notary 

No. 5193 

JBH!IIlI OPTIONAL SECTION -
CAPACITY CLAIMED BY SIGNER 
Though statute does not require the NotalY to 
fill in the data below, doing so may prove 
invaluable to persons relying on the document. o INDIVIDUAL 
o CORPORATE OFFICER(S) 

T1TLE(S) o PARTNER(S) 0 LIMITED o GENERAL 
[] ATTORNEY-IN-FACT 
o TRUSTEE(S) 
o GUARDIAN/CONSERVATOR o OTHER: _____ _ 

SIGNER IS REPRESENTING: 
NAME OF PERSON(S) OR ENTITY(IES) 

mi#iMmiiXm@ii¥#@i@!WriHH$'~f&!t-m&8 + 4 t11Y@ii*'..N.,fi OPTIONAL SECTiON ~i!Iifi¥@#lW&.¥~m5.>ji*,MM'#i¥fi¥$hl@bSMl$~~j~ 
THIS CERTIFICATE MUST BE ATIACHED TO TITLE OR TYPE OF DOCUMENT __________________ _ 
THE DOCUMENT DESCRIBED AT RIGHT: 

NUMBER OF PAGES _____ DATE OF DOCUMENT _________ _ 
Though the data requested here is not required by law, 
it could prevent fraudulent reattachment of this form. SIGNER(S) OTHER THAN NAMED ABOVE ----------------



BIDDING nOCDMENTS 

BID BOND 

KNOW ALL MEN BY THESB fRESENTS, 

Tha.t PALM ENGINEERING CONSTRUCTION COMPANY, INC. ~s Principal, find 

U. S. SPECIALTY INSURANCE COMPANY as Surety, arc 
held and firmly bOimd \lI1tO The City of San Diego hereinaft91" called 'fOWNER," in the S\iIU of 
10% OF tHE TOT AI., BID AMOlJNl: for the payment of whioh sum. welI and Il'uly to be made, 
we bind oUI'seives, our heirs, e');:CC\l tors , administrl'ltors, successors, And assigns, jointly and severally, 
finnly by these presents. 

WHEREAS, said Principal has submitted a Bid to saId O\VNBR to pel'fonn the WORK required 
under the bidding schedule(s) of [he OVlNER!s Contract POCUments entitled 

JUNIPER STREET SIDEWALK PROJECT, BID NO. K-13-5353-DBB-3 

NOW THEREFORE, if said Principal is aw~rded a contraot by said OWNER /'Ind, within the tilne 
and. ill the lmmner required in the flInvltatlol1 to Bids" enters iuto a written A.greement 011 tlle form of 
agreemellt bound with said COlltmot Documents, fuDlishys the required ce!'tificates of insurance, and 
furnishes the required Performance Bond and Payment Bond, then this obligation sh(\11 be null and 
void, otherwise it sha1l1'emaln 1n full force and effect, in the evont suit is brought upon this bond by 
said OWNER and OWNER provails, said Surety sha,llpay all costs inotm-ed by said OvrNER in suoh 
suit, inclUding a reasonable attorneyls fee to be [mod by tbe oourt. 

SIGNED AND SEALED, this _3_1,;...;S_T_~ ____ day of __ A_U_G_U_S_T ___ ~, 20_12_ . 

PALM ENGINEERING 
CONSTRUCTION COMPANY, INC. (SEAL) 

By: (p,;ncl71 L--
(sTgUatfrej 

U.S. SPECIALTY 
_I_N_S_U_RAN_C_E----;'C_O_M_P_AN_Y_~. (SEAL) 

(Surely) 

BY:If~D,~ 
RASOUL SHAHBAZI, PRESIDENT MARK D. 

(Sil?;nlltwe) , 
IATAROLA, ATTORNEY-IN-FACT 

(SEAL ANb NOTAlUAt ACKNOWLEDGEMENT OF SURETY) 

_."'-'-'.', .. ~~--, .... '''-.---,,---~-----.. -.... " ......... ".,-.~--..... ~.--.---~-
Bld Bond (Rev, June 2011) 
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I : ~ 

-:----

POWER OF ATTORNEY 
AMERICAN CONTRACTORS INDEMNITY COMPANY UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY 

~c. cBY THESE Contractors Il)de;mnity Cpmpiu1Y? a ~alifornia corp 
pecialty Insuiance, nbnip~lDY,,' ~,1'~xas corporati 
point: " "',~ , " ',;.' ',"", 

John G. Maloney, Mark D. Iatarola or Helen Maloney of Escondido, California 

its true and I ful Attomey(s)-in-fact, each in their ~pn~r, .. tp 

its name, plaCe "" , 
ts or contd ' ' 

exceed ___ ~...,:+_.:.:....J..;..:c~,-:-,-,--.....;:.=::..::..:::..::..:=:::.::..:::..-.,-,-

Be it Resolved, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full . W ppoint anyone or more . ey(s)-in-Fact to repres7~t, an1~ctf0f 'f?dnb,eh~lf of the Company follawi 

.~ !:I'I~,II~" i'·'·'~",;r'l \.!\'! ·\"!I.l ,,"i', ~~iiP!:':'i 
il!J1f given full pow e of and. on behal~;()fthe ;C;:Qmp'al~y, ',t? el!~~~tF;,acknowledge and mm ew cts, agreements or i nal or obligatory un,~'~ntaking~', .lI1cludmg ahy and all consents retlilll 

percentages and/or final estimates on engineen g and construction contracts, and any and all notices and documents canceling or tenninating s liability 
thereunder, and any such instruments so executed by any such Attomey-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected 
by the Corporate Secretary. 

at the signature of any authorized officer and seal of the Company heretofore or hereafter 
any power of attorney,or ce/tificate,beari\l'~lacsimiIe signature or 
° which it is att~,ched/i'l :,'~ii ,\'i,; iii" 'Ii';':!, ii".: Ii 

, ',~ I: i ,III, : ,I ::1 I 'I, : i \: , ,i' 'i II i', ',: ," , 
ms EREOF, The Cdlli~anr~s ~!1\ie 6allseifthis instrument to 

3rd day of October, 2011. 

AMERICAN CONTRACTORS INDEMNITY COMPANY UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY 
t·', ,. II ::' ,; fii "q I 

Ull'~\'. -
By: 

Daniel P. Aguilar, Vice President 

ss: III'II'I"III:,I:~I'I -=-_ 
I I I 11 1'1" I I) ,I I'll _~ 
" 1'11,'1' 111'1 _ 
'I', II II Iii 11111! ,II 1111111 

VvLVUeJ, 2011, b~fpre m~, I?ebdran R~ese, a notary pub ap.p:e aniel P. 
American Contractors Indemnity Company, United States Surety Company and U.S. Specialty Insurance Comp proved to me 
on the basis of satisfactory evidence to be the person whose name is subscribed to the within instrument and acknowledged to me that 
he executed the same in his authorized capacity, and that by his signature on the instrument the person(s), or the entity upon behalf of 

~~e acted, executed 

i 
SS":fuy 

\11,1'1 ,1:1': C:~Y:\:I"I'I ij'l!i \"i'\i'I'I:i:'i:ll, 
f the State of Califorrtla that'fJie 'tbJiegoing p 

"\:j:i ::;'i,l~ 'i):: i::~l ,I:i'l ',' ·1::;~'l'll,; .. I." "'~"''!'I'' ........ """01!~~~ 

Signature (Seal) 

~ ',."1 1',:ill'll,lll;!\t" 'i!!~::I': !1,I:ir;':';~ 'i:,l . ., • 
~e tant SecretarYmf:W~rns~~ ~~Plt~~~~,q{S Inde~ll1~y 
e~ , do hereby cer~~fYi tB~t, t~~ a~~ye ,~p.d foregomg IS a 

ompanies, which is still in fuJ:i! 'force arid effect; furthermore, the 
Attorney are in full force and effect. ' 

In Witness Whereof, I have hereunto set my hand and affixed the seals of said Companies at Los Angeles, California this 31ST 
- - T 20 - - ,,""" ',i',I' i',I:ii,', 

0=------', ===- "',- r,',I'I!I:, ... II,II,'I" ,I!I I;~:~ 'i 
"';::, 1:1i;',":I!:i'\1 1':,1 ',!"(iji:i'id'i 

~. 'l,',O J.~n~l" ~;",Y 

~ 



BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 USC 112 AND PCC 7106 

State of California ';\., ) 

County Of-3bVV} ~ ~ b ~ ss. 

_----'g--'-'(l~'_S=__~_--'--->--_S,.,.,.---,,,._"'_'~'-y}.---=--h~.;,_\--'-)cZ---'c,::::,_:=L.=---, being first duly sworn, deposes and 

says that he or she is e {~ 1 ~t.n -\:- of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

~nyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or. of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

Signed: --:::----jJ.pQ~~"--'LI=-==-"...........-:::=------· _____ _ 
Title: __ ?-"-(,,--=~-=f;---,'l=--~=--:::,,-,,h-,--,t,---______ _ 

Non-collusion Affidavit (Rev. June 2011) 
Juniper Street Sidewalk Project 

(SEAL) 

71 Page 



BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past ten years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

1(iZnderSigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

The undersigned certifies that within the past ten years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

11)ft , I 

cont,"cto'Nrun,Ptblm G~ ~ (0) (tv? 
Certified By R t <; OU--( %hkiA'1 t Title £r-es (cith +-

(!~ Dat, ~tf)(rL 
Signature 

USE ADDITIONAL FORMS AS NECESSARY 

Contractors Certification of Pending Actions (Rev. June 2011) 
Juniper Street Sidewalk Project 

81 Page 



BIDDING DOCUMENTS 

EQUAL BENEFITS ORDINANCE 
CERTIFICA TION OF COMPLIANCE 

For additional information, contact: 
. CITY OF SAN DIEGO 

EQUAL BENEFITS PROGRAM 
202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

&Dl~~ 

The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will 
provide and maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 
• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child 
care; travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 
• Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and 

during open enrollment periods. 
• Contractor shall allow City access to records, when requested, to confirm compliance with EBO reqUirements. 
• Contractor shall submit £80 Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www.sandlego.govladministration. 

, - . CONTRACTOR. EQUAL BENEFITS ORDINANCE CERTIFICATION· " -
Please indicate ~r firm's compliance status with the EBO. The City may request supporting documentation. 

1::9" I affirm compliance with the EBO because my firm (contractor must select one reason): 

o Pr9.0des equal benefits to spouses and domestic partners. 
g--fSfovides no benefits to spouses or domestic partners. 
o Has no employees. 
o Has collective bargaining agreement(s) in place prior to January 1,2011, that has not been renewed or expired. 

o I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and 
verify my firm made a reasonable effort but is not able to provide equal benefits upon contract award. I 
agree to notify employees of the availability of a cash equivalent for benefits available to spouses but not 
domestic partners and to continue to make every reasonable effort to extend all available benefits to 
domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent 
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of perjury under laws of the State of California, I certify the above information is true and correct. I further certify 
that my firm understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for 
t durat;e~:trt;~~t if authorized by the City. £ ( ~ 

Si nature 

Equal Benefits Ordinance Certification of Compliance (Rev. June 2011) 
Juniper Street Sidewalk Project 

rev 02/15/2011 

91 Page 



BIDDING DOCUMENTS 

PROPOSAL (BID) 

The Bidder agrees to the construction of JUNIPER STREET SIDEWALK PROJECT, for the City of San Diego, in accordance with these 
contract documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded 
contracts and contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price 
guarantee shall be extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., 
bond and insurance. 

Item Quantity Unit NAICS 
Payment 

Description Unit Price Exteusion 
Reference 

1. 1 LS 237310 2-4.1 Bonds ~ $- I tJtJ"tj-f) 
2. 1 AL 9-3.5 Field Orders - Type II Allowance ~ $65,000.00 

3. 1 LS 237310 7-10.2.7 Traffic Control ~ $/4 ()O{) 
4. 7 EA 237310 9-3.1 Sign RemovallRelocate $ ?- f!Jf~ $ li-fiJD 
5. 1 LS 238910 300-1.4 Clearing & Grubbing ~ $/ over() 
6. 820 CY 237310 300-2.9 Unclassified Excavation $ s<. $ In S"b() 
7. 223 CY 237310 300-3.6 Classified Fill $ (0 $ 2-Z-66 
8. 1 LS 237310 300-4.9 Grading ~ $ "'3.3 t3Cb 
9. 14 TON 237310 302-5.9 AC $ -ze.:6 $ ~S6(j 
10. 1,100 SF 237310 302-6.8 7.5" PCC $ <;( $ c:'/. tK 00 
II. 1 EA 237110 303-1.11 Type 'B' Curb Inlet, L=10' $ t;f"f';() $ (oCO{3 
12. 2,050 SF 238110 303-4.1.5 Split Block Retaining Wall $ LIz $'7Sb(DD 
13. 1,060 LF 237310 303-5.9 Type G Curb and Gutter $ z·.;- $ Z-b SOl?, 
14. 5,300 SF 237310 303-5.9 Sidewalk $ c::: $ '"2-& (, ..... /?A 

15. 730 SF 237310 303-5.9 Driveways $ fo $ L/ 39\:b 
16. 1 LS 237310 304-2.2.3 Remove Guardrail ~ $ Z,C::60 
17. 735 LF 237310 304-2.2.3 Guardrail $ '::>D $ 2-20~6 
18. 350 LF 238990 304-3.4 New Green Vinyl Chain-Link Fence $ yf') $ !4!)-o~x 
19. 

,., 
EA 237110 306-14.1 Adjust Water Meter Box $ 7-'),r?J $ 7~(3 .J 

20. 1 LS 238290 800-2.15 (a) Clearing and Grubbing ~---===--- $ ~~OO 
21. 1 LS 237990 800-2.15 (b) Construction Fence ~ $ :, <:'/1(3 

22. 1 LS 561730 800-2.15 (c) Revegetation and Erosion Control -- --- I $ -gJ-/ tiPo ~--------
August 22, 2012 ADDENDUM "B" Page 3 of5 
Juniper Street Sidewalk Project 



BIDDING DOCUMENTS 

Item Quantity Unit NAICS 
Payment Description Unit Price Extension 

Reference 
23. 1 LS 541330 800-2.15 (d) Biological Monitoring & Reporting ::><:: I $ ~~6 
24. 1 LS 541330 800-2.15 (e) 

Revegetation Maintenance and Monitoring ~ $<6tcrJ Program 
25. 1 LS 541330 801-9.4 Water Pollution Control Plan Development ~ $ I rc:o 
26. 1 LS 237990 801-9.4 

Water Pollution Control Plan ><1$ /c;CC; Implementation 

27. 1 LS 541330 807-1.2 
Archeological and Native American ~ $ 7 f(,oo Monitoring Program 

28. 1 LS 541330 807-1.3 Paleontological Monitoring Program ~ $~70Cb 
29. 1 AL 541330 807-1.4 

Archeological and Native American :><: $5,000.00 
Mitigation and Curation - Type I Allowance 

30. 100 CY 541330 807-1.5 Paleontological Mitigation and Excavation $ I $ t (jt) 
31. 735 LF 237310 7-10.3 Temporary Barrier $ -~~. $ 7-s'72-S 

ESTIMATED TOTAL BASE BID: $ 4 3 ~.-rr'r~ eo 
TOTAL BID PRICE FOR BID (Items 1 through 31 inclusive) amount written in words: 

\=e;0\Z- \-\0tJ\::)f2-G:::p TH-rrz--T:o:f \«tR-rSB -rl-iovSAw\:::).e::;S. \IEN (-\O,\)?12GD N\I.'JET'\ ~\VS 

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on this Bid form. If an 
addendum or addenda has been issued by the City and not noted as bein. received by the Bidder, the Bid shall be rejected as being 
non-responsive. List the Addenda received and being acknowledged: 4 .. ' 

--~·+/~~-------------------------------------------

The names of all persons interested in the foregoing proposal as principals are as follows: 
1Z A-~Q\) L .-s HA J4 RA "r \ 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, 
state true name offirm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and 
last names in full. 

August 22, 2012 ADDENDUM "B" Page 4 of5 
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BIDDING DOCUMENTS 

Bidder: 'Yff L Iil £91)~JftJ66l?;tJy r?otJSTJZ UL-Tit5.,j (>~( TA.H"· 
Title: V 12 5 SID G f0 T i 1C.. A-So u L ~ 1:-\ -A- \-I-~ A L , 

I r 

Business Address: 7'1::S 0 (]; PP6T2.. \l.:>-N \ \"" =:( \2... \=). #-T· 
Place of Business: :;.4\10 b \ £. rzOj c A q L II } 
Place of Residence: ~A-aJ E, 
Signature: l2 )L-----
NOTES: 

A. The City shall determine the low Bid based on the Base Bid alone. 

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line 
out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposaL 

C. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and ineligible for 
further consideration. 

D. Blank spaces must be filled in, using figures. Bidder's failure to submit a price for any Bid item that requires the Bidder to submit a price 
shall render the Bid non-responsive and shall be cause for its rejection. 

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two 
(2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product 
of the Quantity x Unit Price and the Extension, the product shall govern. 

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall 
govern. 

H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals 
will not be considered unless called for. 

August 22, 2012 ADDENDUM "B" Page 5 of5 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of 
the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by 
each subcontractor under this Contract The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be 
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for 
award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with 
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, IvIBE, WEE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders 
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

MBE, WBE, DBE, 
DOLLAR WHERE CHECK IF JOINT 

I 

DVBE,OBE, ..• NAME, ADDRESS AND TELEPHONE CONSTRUCTOR TYPEOF· 
VALUE OF ELBE, SLBE, SDB, CERTIFIED VENTURE. I .'. NUMBER OF SUBCONTRACTOR. OR DESIGNER WORK SUBCONTRACT WoSB, HUBZone, @ PARTNERSHIP 

OR SDVOSB(j) 

Name: \) R \ po, i'J ~ t<\\TH-
fo \\} t;u LT A.JI ~\6 l- L-')L-0t at"--( Address: \ WI) I h -:;V"'f;'F\--\ 12.~ 

L.-&J& l-~' \..dt l t lJ. 70 ,,-. City: S, I'). State: r.A tll- S ,0. Zip: ~ 7-tz.(Q Y. Phone~C;v ·4({U , .. 6/1"" '\)-8 t; 1 t1 )\j eu.. f(k}N~ Joe-' v J 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

- - - - L __ . _. ____ 

<D As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business W oSB HUBZone Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

G) As appropriate, Bidder shall indicate if Subcontractor is certified by: 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

City of San Diego CITY State of California Department of Transportation CALTRANS 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC 
State of California's Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the reqnired proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: LIST OF SUBCONTRACTORS (Rev. June 2011) 
Form Number: AA35 
Juniper Street Sidewalk Project 13/ Page 
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BIDDING DOCUMENTS 

NAMED EQUIPMENTIMATERIAL SUPPLIER LIST 

The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages shall list the Supplier(s) on the Named EquipmentlMaterial Supplier List The Named EquipmentlMaterial Supplier List, at a minimum, shall have 
the name, locations (City) and the DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials 
and supplies unless vendor manufactures or substantially alters materials and supplies in which case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed 
finn is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DO LLAR VALUE, 
whereas manufacturers will receive 100% credit If no indication provided, listed finn will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit If no indication 
provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages. 

" :.,c." I'.' ..... 
. : 'J':':.,~",," 

I···· 
.. NAME,ADD~S~~ TELEPHONE ." I" MATERIALS 

DOLLAR 
MBE, WBE, DBE, 

I·" 'VALUEOF SUPPLIER MANUFACTURER DVBE, OBE, ELBE, WHERE 

. NUMBEROF VENDOR/SuPPLIER i·.:; ". OR SUPPLIES'· '.' . MATERIAL OR SLBE, SDB, WoSB, CERTIFIED 

;: :~:' ; ... .',::; .. , .... ,.i SUPPLIES 
(Yes/No) . (YeslNo) HUBZone,OR Q) 

;:., SDVOSBCD 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

Name: 
Address: 
City: State: 
Zip: Phone: 

<D As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WEE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

G) As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CALTRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification (except for 
OBE, SLBE and ELBE). 

Form Title: NAMED EQUIPMENTIMATERIAL SUPPLIER LIST (Rev. June 2011) 
Form Number: AA40 
Juniper Street Sidewalk Project 14/ Page 
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