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CITY OF SAN DIEGO, CALIFORNIA

NOTICE INVITING BIDS

1. LIMITED COMPETITION: This contract may only be bid by the Contractors on the
City’s approved SLBE-ELBE Construction Contractors List in accordance with the
designation stated on the cover page hereof. For information regarding the SLBE-ELBE
Construction Program and registration visit the City’s web site: hitp:/www.sandiego.gov.

2. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works
Contracting Group at the location, time, and date shown on the cover of these specifications
for performing work on Central Ave. Mini Park Phase II Skate Plaza (Project).

3. SUMMARY OF WORK: The Work involves furnishing all labor, materials, equipment,
services, and other incidental works and appurtenances for the construction of the Project as
described in ATTACHMENT A.

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public .
records subject to public disclosure. It is the responsibility of the respondent to clearly
identify any confidential, proprietary, trade secret or otherwise legally privileged information
contained within the Bid. General references to sections of the California Public Records Act
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly
establishes that the requested information is exempt from the disclosure requirements of the
PRA, the City shall be free to release the information when required in accordance with the

- PRA, pursuant to any other applicable law, or by order of any court or government agency,
and the Contractor will hold the City harmless for release of this information.

5. SUBCONTRACTING PARTICIPATION PERCENTAGES:

5.1. The City has incorporated voluntary subcontractor participation percentage to
enhance competition and maximize subcontracting opportunities as follows,

5.2.  The following voluntary subcontractor participation percentage for DBE, DVBE,
WBE, MBE, SLBE, and ELBE certified Subcontractors shall apply to this contract:

Total voluntary subcontractor participation percentage for this project is 39.1%.

53. For additional Equal Opportunity Contracting Program requirements, see
Attachment C.

6. PRE-BID MEETING:

6.1.  There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding
requirements, pre-qualification process, and Equal Opportunity Contracting Program
requirements and reporting procedures in the Public Works Contracting Group,
Conference Room at 1010 Second Avenue, 140 Floor, San Diego, CA 92101 at
10:00 A.M., on July 2, 2014. '

6.2. The Pre-Bid Meeting has been designated as MANDATORY. All potential
' bidders are required to attend. Bid will be declared non-responsive if the Bidder
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fails to attend the Pre-Bid Meeting when specified to be mandatory. Attendance at
the Pre-Bid Meeting will be evidenced by the representative's signature on the
attendance roster. It shall be the responsibility of the Bidder’s representative to
complete and sign the attendance roster. No Bidder will be admitted after the
specified start time of the mandatory Pre-Bid Meeting.

6.3. To request a copy of the agenda on an alternative format, or to request a sign
language or oral interpreter for this meeting, call the Public Works Contracting
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to
ensure availability.

7. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:
7.1.  Prior to the Award of the Contract or each Task Order, you and your Subcontractors
and Suppliers must register with the City’s web-based contract compliance website,

Prism®, located here:

https://pro.prismcompliance.com/default.aspx.

7.2.  The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer. '

8. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and
the Joint Venture license to the City within 10 Working Days after receiving the Contract
forms. See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.

9. PREVAILING WAGE RATES: Prevailing wage rates apply to this contract.

9.1. STATE REQUIREMENTS FOR CONTRACTS SUBJECT TO STATE
PREVAILING WAGE REQUIREMENTS.

9.1.1. In accordance with the provisions of California Labor Code Sections 1770,
et seq. as amended, the Director of the Department of Industrial Relations
has determined the general prevailing rate of per diem wages in accordance
with the standards set forth in such Sections for the locality in which the
Work is to be performed. Copies of the prevailing rate of per diem wages
may be found at http://www.dir.ca.gov/dlsr/statistics_research.html. The
Contractor shall post a copy of the above determination of the prevailing
rate of per diem wages at each job site and shall make them available to
any interested party on request.

9.1.2. Pursuant to Sections 1720 et seq., and 1770 et seq., of the California Labor
Code the Contractor any Subcontractor shall pay not less than said
specified rates determined by the Director of the California Department of
Industrial Relations to all workmen employed by them in the execution of

the Work.
9.1.3. The wage rates determined by the Director of Industrial Relations and
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published in the Department of Transportation publication entitled,
"General Prevailing Wage Rates", refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, said published rate of wage shall be in effect for
the life of this contract. If the published wage rate refers to a
predetermined wage rate to become effective upon expiration of the
published wage rate and the predetermined wage rate is on file with the
Department of Industrial Relations, such predetermined wage rate shall
become effective on the date following the expiration date and shall apply
to this contract in the same manner as if it had been published in said
publication. If the predetermined wage rate refers to one or more
additional expiration dates with additional predetermined wage rates,
which expiration dates occur- during the life of this contract, each
successive predetermined wage rate shall-apply to this contract on the date
following the expiration date of the previous wage rate. If the last of such
predetermined wage rates expires during the life of this contract, such
wage rate shall apply to the balance of the contract.

9.14. The successful bidder intending to use a craft or classification not shown
on the prevailing rate determinations may be required to pay the rate of the
craft or classification most closely related to it.

10. INSURANCE REQUIREMENTS:

10.1.  All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City’s Notice of Intent to Award letter.

10.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP)
for the insurance requirements which must be met.

11. PREQUALIFICATION OF CONTRACTORS:

11.1.  Coniractors submitting Bid must be pre-qualified for the total amount proposed,
inclusive of all alternate items prior to the date of submittal. Bids from contractors
who have not been pre-qualified as applicable and Bids that exceed the maximum
dollar amount at which contractors are pre-qualified will be deemed non-responsive
and ineligible for award. Complete information and prequalification questionnaires
are available at:

http://www.sandiego.gov/cip/bidopps/prequalification.shtml

11.2. The completed questionnaire, financial statement, and bond letter or a copy of the
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later
than 2 weeks prior to the bid opening to the Public Works Contracting Group,
Prequalification Program, 1010 Second Avenue, 14" Floor, San Diego, CA 92101.
For additional information or the answer to questions about the prequalification
program, contact David Stucky at 619-533-3474 or dstucky@sandiego.gov.

12. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:
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13.

14.

15.

16.

17.

Standard Specifications for Public Works Construction 2012 PITS070112-01
(“The GREENBOOK™)

City of San Diego Standard Specifications for Public 2012 PITS070112-02
Works Construction (“The WHITEBOOK”)*

City of San Diego Standard Drawings* 2012 PITS070112-03
Caltrans Standard Specifications 2010 PITS070112-04
Caltrans Standard Plans 2010 PITS070112-05
California MUTCD _ 2012 PITS070112-06
City Standard Drawings - Updates Approved For Use Varies Varies

(when specified)* .

Standard Federal Equal Employment Opportunity 1984 769023
Construction Contract Specifications and the Equal

Opportunity Clause Dated 09-11-84

NOTE: *Available online under Engineering Documents and References at:
http://www.sandiego.gov/publicworks/edocref/index.shtm]

CITY'S RESPONSES AND ADDENDA: The City at its option, may respond to any or all -

questions submitted in writing, via letter, or FAX in the form of an addendum. No oral
comment shall be of any force or effect with respect to this solicitation. The changes to the
Contract Documents through addendum are made effective as though originally issued with

the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this

purpose in the Bid.

CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting
Bids at any time, and further reserves the right to reject submitted Bids, without giving any
reason for such action, at its sole discretion and without liability. Costs incurred by the
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole
responsibility of each bidder. The Notice Inviting Bids creates or imposes no obligation upon
the City to enter a confract.

CONTRACT PRICING FORMAT: This solicitation is for a Lump Sum contract with Unit
Price provisions as set forth in the Bid Proposal Form(s), Volume 2.

SUBMITTAL OF “OR EQUAL” ITEMS: See Section 4-1.6, “Trade Names or Equals” in
The WHITEBOOK and as amended in the SSP.

AWARD PROCESS:

17.1. The Award of this contract is contingent upon the Contractor’s compliance with all
conditions precedent to Award.

17.2. Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract

Central Ave. Mini Park Phase II Skate Plaza =~ - , 7 | Page
Notice Inviting Bids
Volume 1 of 2 (Rev. May 2014)



18.

19.

20.

21.

approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents,

17.3. This contract will be deemed executed, and effective, only upon the signing of the
Contract by the Mayor or designee of the City.

SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The
GREENBOOK and as amended in the which requires the Contractor to self-perform not less
than the specified amount. Failure to comply with this requirement shall render the bid non-
responsive and ineligible for award.

AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be
obtained. by visiting the City’s website:  http://www.sandiego.gov/cip/.. Plans and
Specifications for this contract are also available for review in the office of the City Clerk or
Public Works Contracting Group.

SUBMISSION OF QUESTIONS:

20.1. The Director (or designee), of the Public Works Department is the officer responsible
for opening, examining, and evaluating the competitive Bids submitted to the City for
the acquisition, construction and completion of any public improvement except when
‘otherwise set forth in these documents. All questions related to this solicitation shall
be submitted to:

Public Works Contracting Group

1010 Second Avenue, 14™ Floor

San Diego, California, 92101

Attention: [Contract Specialist listed on the front cover hereof]

OR:
Email address of the Contract Specialist listed on the front cover hereof.

20.2. Questions received less than 14 days prior to the date for opening of Bids may not be
considered.

20.3. Clarifications deemed by the City to be material shall be issued by Addenda and
uploaded to the City’s online bidding service.

20.4. Only questions answered by formal written addenda will be binding. Oral and other
interpretations or clarifications will be without legal effect. It is the Bidder's
responsibility to become informed of any Addenda that have been issued and to
include all such information in its Bid.

ELIGIBLE BIDDERS: No person, firm, or corporation shall be allowed to make, file, or be
interested in more than one (1) Bid for the same work unless alternate Bids are called for. A
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who
submits more than one bid will result in the rejection of all bids submitted.
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22. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not
already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on
the City provided forms with the Notice Inviting Bids and Contract forms.

23. PROPOSAL FORMS: Bid shall be made only upon the Bidding Documents i.e., Proposal
form attached to and forming a part of the specifications. The signature of each person
signing shall be in longhand.

23.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see
Volume 2) as their Bid per the schedule given under “Required’ Documents
Schedule,” (see Volume 1). Bidder is requested to retain for their reference other
portions of the Contract Documents that are not required to be submitted with the
Bid. The entire specifications for the bid package do not need to be submitted with
the bid.

23.2. The City may require any Bidder to furnish a statement of experience, financial
responsibility, technical ability, equipment, and references.

23.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of
the work and name of the Bidder and the appropriate State Contractors License
designation which the Bidder holds.

23.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for
opening of Bids.

24. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY):

24.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build
contracts, and contracts subject to the Small and Local Business Program of
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with
either a cashier's check upon some responsible bank, or a check upon such bank
properly certified or an approved corporate surety bond payable to the City of San
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which
check or bond, and the monies represented thereby shall be held by the City as a
guarantee that the Bidder, if awarded the contract, will in good faith enter into such
contract and furnish the required final bonds.

24.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract
and give required final bonds, the money represented by a cashiet's or certified check
shall remain the property of the City, and if the Bidder shall fail to execute this
contract, the Surety agrees that it will pay to the City damages which the City may
suffer by reason of such failure, not exceeding the sum of 10% of the amount of the
Bid.

24.3. A Bid received without the specified bid security will be rejected as being non-
responsive.
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25. AWARD OF CONTRACT OR REJECTION OF BIDS:

25.1.

25.2.

25.3.

25.4.

25.5.

. 25.6.

25.7.

25.8.

This contract may be awarded to the lowest responsible and reliable Bidder.

Bidders shall complete the entire Bid schedule (also referred to as “schedule of
prices” or Proposal form). Incomplete price schedules will be rejected as being non-
responsive. -

The City reserves the right to reject any or all Bids, and to waive any informality or
technicality in Bids received and any requirements of these specifications as to
bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt-by the City from the Bidder within 3 Working Days,
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of
written notice which includes proof of honest, credible, clerical error of material
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was
observed in the preparation of the Bid.

A non-selected Bidder may protest award of the Contract to the selected Bidder by
submitting a written “Notice of Intent to Protest” including supporting documentation
which shall be received by Public Works Contracting Group no later than 10 days
after the City’s announcement of the selected Bidder or no later than 10 days from
the date that the City issues notice of designation of a Bidder as non-responsible in

“accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of

Contract Award.”

The City of San Diego will not discriminate with regard to race, religious creed,
color, national origin, ancestry, physical handicap, marital status, sex or age, in the
award of contracts.

Each Bid package properly executed as required by these specifications shall
constitute a firm offer, which may be accepted by the City within the time specified
in the Proposal. '

The City reserves the right to evaluate all Bids and determine the lowest Bidder on
the basis of any proposed alternates, additive items or options, at its discretion that
will be disclosed in the Volume 2 of 2.

26. BID RESULTS:

26.1.

26.2.

The Bid opening by the City shall constitute the public announcement of the
Apparent Low Bidder. In the event that the Apparent Low Bidder is subsequently
deemed non-responsive or non-responsible, a public announcement will be posted in
the City’s web pagehttp://www.sandiego.gov/cip/index.shtml, with the name of the
newly designated Apparent Low Bidder.

To obtain Bid results, either attend Bid opening, review the results on the City’s web
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid
tabulation will be mailed to you upon verification of extensions. Bid results cannot
be given over the telephone.
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27. THE CONTRACT:

27.1.

27.2.

27.3.

27.4.

27.5.

The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

If the Bidder takes longer than 14 days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be
made in the form adopted by the City, which includes the provision that no claim or
suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will
be subject to forfeiture. An award may be made to the next lowest responsible and
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the
party to whom the first award was made.

Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require
the Apparent Low Bidder to (i) submit information to determine the Bidder’s
responsibility and reliability, (ii) execute the Contract in form provided by the City,
and (iii) furnish good and approved bonds and insurance certificates specified by the
City within 14 Days, unless otherwise approved by the City, in writing after the
Bidder receives notification from the City, designating the Bidder as the Apparent
Low Bidder and formally requesting the above mentioned items.

The award of the Contract is contingent upon the satisfactory completion of the
above mentioned items and becomes effective upon the signing of the Contract by the
Mayor or designee. If the Apparent Low Bidder does not execute the Contract or
submit required documents and information, the City may award the Contract to the
next lowest responsible and reliable Bidder who shall fulfill every condition
precedent to award. A corporation designated as thé Apparent Low Bidder shall
furnish evidence of its corporate existence and evidence that the officer signing the
Contract and bond for the corporation is duly authorized to do so.

28. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder
shall examine carefully the Project Site, the Plans and Specifications, other materials as
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding
Documents). The submission of a Bid shall be conclusive evidence that the Bidder has
investigated and is satisfied as to the conditions to be encountered, as to the character,
quality, and scope of Work, the quantities of materials to be furnished, and as to the
requirements of the Bidding Documents Proposal, Plans, and Specifications.
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29. CITY STANDARD PROVISIONS: This contract is subject to the following standard
provisions. See The WHITEBOOK for details.

29.1.
29.2.

29.3.

29.4.

29.5.

29.6.

29.7.

The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a
Drug-Free Workplace.

The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
the Americans with Disabilities Act.

The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.

The City of San Diego’s Labor Compliance Program and the State of California
Labor Code §§1771.5(b) and 1776.

Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code

concerning the employment of apprentices by contractors and subcontractors
performing public works contracts.

_ The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The

San Diego Municipal Code (SDMC).

The City’s Information Security Policy (ISP) as defined in the City’s Administrative
Regulation 90.63.

30. PRE-AWARD ACTIVITIES:

30.1.

30.2.

The selected contractor by the City to execute a contract for this Work shall provide
the information required within the time specified in “Required Documents,” of this
bid package. Failure to provide the information within the time specified may result
in the Bid being rejected as non-responsive.

If the Bid is rejected as non-responsive, the selected contractor by the City to execute
a contract for this Work shall forfeit the required Bid. The decision that the selected
contractor by the City to execute a contract for this Work is non-responsive for
failure to provide the information required within the time specified shall be at the
sole discretion of the City.

31. REQUIRED DOCUMENT SCHEDULE:

The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5)

31.1.
for important information regarding grounds for debarment for failure to submit
required documentation, :

31.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available
for download from the City’s web site at:
http://www.sandiego.gov/eoc/forms/index.shtml
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ITEM | WHEN DUE FROM DOCUMENT TO BE SUBMITTED
1. BID SUBMITTAL DATE/TIME ALL BIDDERS | Bid
2. BID SUBMITTAL DATE/TIME ALL BIDDERS | Bid Bond
3. BID SUBMITTAL DATE/TIME ALL BIDDERS | Non-collusion Affidavit to be Executed
By Bidder and Submitted with Bid under
23 USC 112 and PCC 7106
4. BID SUBMITTAL DATE/TIME ALL BIDDERS | Contractors Certification of Pending
Actions
5. BID SUBMITTAL DATE/TIME ALL BIDDERS | Equal Benefits Ordinance Certification of
Compliance
6. BID SUBMITTAL DATE/TIME ALL BIDDERS | Form AA35 - List of Subcontractors
7. BID SUBMITTAL DATE/TIME ALL BIDDERS | Form AA40 - Named Equipment/Material
Supplier List
8. WITHIN 3 WORKING DAYS OF | ALL BIDDERS | Proof of Valid DBE-MBE-WBE-DVBE
BID OPENING WITH GOOD Certification Status e.g., Certs.
FAITH EFFORT
DOCUMENTATION
9. WITHIN 10 WORKING DAYS APPARENT Names of the principal individual owners
{ AFTER RECEIPT BY BIDDER LOW BIDDER | of the Apparent Low Bidder
OF CONTRACT FORMS
10. WITHIN 10 WORKING DAYS APPARENT If the Contractor is a Joint Venture:
AFTER RECEIPT BY BIDDER LOW BIDDER . A
OF CONTRACT FORMS o Joint Venture Agreement
o Joint Venture License
11. WITHIN 10 WORKING DAYS APPARENT Form BB05 - Work Force Report
AFTER RECEIPT BY BIDDER LOW BIDDER ‘
OF CONTRACT FORMS
12_ WITHIN 10 WORKING DAYS APPARENT Contract Forms - Agreement
AFTER RECEIPT BY BIDDER L.OW BIDDER
OF CONTRACT FORMS
13. WITHIN 10 WORKING DAYS APPARENT Contract Forms - Payment and
AFTER RECEIPT BY BIDDER LOW BIDDER | Performance Bond
OF CONTRACT FORMS
14. WITHIN 10 WORKING DAYS APPARENT Certificates of Insurance and
AFTER RECEIPT BY BIDDER LOW BIDDER | Endorsements
OF CONTRACT FORMS

Central Ave. Mini Park Phase II Skate Plaza
Notice Inviting Bids
Volume 1 of 2 (Rev. May 2014)
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ITEM | WHEN DUE FROM DOCUMENT TO BE SUBMITTED
15. WITHIN 10 WORKING DAYS APPARENT Contractor Certification - Drug-Free
AFTER RECEIPT BY BIDDER LOW BIDDER | Workplace
OF CONTRACT FORMS
16. WITHIN 10 WORKING DAYS APPARENT Contractor Certification - American with
AFTER RECEIPT BY BIDDER LOW BIDDER | Disabilities Act
OF CONTRACT FORMS :
17. WITHIN 10 WORKING DAYS APPARENT Contractors Standards - Pledge of
| AFTER RECEIPT BY BIDDER LOW BIDDER | Compliance
OF CONTRACT FORMS

Central Ave, Mini Park Phase II Skate Plaza
Notice Inviting Bids
Volume 1 of 2 (Rev. May 2014)
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CONTRACT FORMS
AGREEMENT
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CONTRACT FORMS

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal
corporation, herein called "City", and __ APR Construction, Inc. , herein called "Contractor" for
construction of Central Ave, Mini Park Phase 11 Skate Plaza,
Bid No. L-14-1221-DBB-2 in the amount of Three Hundred Eighty-Five Thousand Six Hundred
Eighty Dollars and Zero Cents  ($385.,680.00), which is comprised of the Base Bid alone.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the
parties hereto, City and Contractor agree as follows:

1. The following are incorporated into this contract as though fully set forth herein:
(a) The attached Faithful Performance and Payment Bonds.
(b) The attached Proposal included in the Bid documents by the Contractor.

() Reference Standards listed in the Notice Inviting Bids and the Supplementary Special
Provisions (SSP). :

(d) That certain documents entitled Central Ave, Mini Park Phase II Skate Plaza on
file in the office of the Public Works Department as Document No. S-14010, as well
as all matters referenced therein,

2. The Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner Central Ave. Mini Park Phase IT Skate Plaza, Bid Number L-14-1221-DBB-2, San
Diego, California. .

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer,
agent, or employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable

hereunder.
5. This contract is effective as of the date that the Mayor or designee signs the agreement.
Central Ave. Mini Park Phase II Skate Plaza 16 | Page
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CONTRACT FORMS (continued)

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and
through its Mayor or designee pursuant to Municipal Code §22.3102 (a)(1) authorizing such
execution.

THE CITY OF SAN DIEGO APPROVED AS TO FORM AND LEGALITY

Jan I. Goldsmith, City Attorney

Bﬂ\g W Wi

By, /§ i T
Stephen Samara
Senior Contract Specialist ____ Print Name: M w—\\é/ M . W v —"
Public Works Contracts Deputy City Attorney
n S A’
Date: / - 2) -/ V Date: OK ]/ 2.5 //?fl

*****

By (_ /“;

Vo o o
Print Name: &EC’ SC}J/&J@M%J 1
Title: 'WQK\M B

Date: ¥, (O ]L'/
/ /

City of San Diego License No.: B Zoe7e03¢ ¢

State Contractor’s License No.: (/ (/O —é’ ‘Sw l

Central Ave. Mini Park Phase IT Skate Plaza 17 | Page
Contract Forms
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CONTRACT FORMS
ATTACHMENTS
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CONTRACT FORMS ATTACHMENTS
PERFORMANCE BOND AND LABOR AND MATERIALMEN’S BOND

“BOND NO. 505383P

__APR Construction; Inc. ’ » & corporation, as prineipal,
mdmuwmmﬂwwm a corporation authorized 10 do

business in the State of Califormia, as Surety, hereby oblipate themselves, their successors and
asmgns, Jomtly and severally, to The City of San Diege a municipal mrporatmn in the sum of

the faithful performance of the anneaed coniracty, and in the sum of Three ﬁuggm mgh:;x-g_wg
id 8ix Hu i - 385.680.00), for the benefit of labaters and

mate_rxalmen designated below.

Conditions:

I the:Principal shall faithfully perform the annexed contract Céntral Ave. Mini Park Phase
I Skate Plaza, Bid Number L:14:1221-DBB-2, San Diego, California then the obligation herein
with, Tespest (0 8 faithiul peclormance shall be void; other wise it shall remain in fall force.

If the Principal shall pmmpﬂy pay all persons, fivms and corporations furnishing maverials for
or performing labor in the execution of this contract, and shall pay all amounts due under the
Califortia Unemployment Insutance Act then the obligation herein with respect to laborers and
materiatmen shall be void; oftisrwise it shall remain in full force.

The obligaiion herein witl respect 1o labogers and materialmen shall inure 1o the benefit of ali

persons, firms arid corporations entitled to il olsims under the provisions.of Chapter 3 of Division 5

of Title I of the Government Code of the State of California or under the pravisions of Section 3082
¢tseq. of the Civil Code of the State of California,

Changes. in. the ferms of the annexed contract or specifications accompanying same or
referved to thersin shall not affect the Surety's obligation on thiz bond, and the Strety hereby waives
netice of same.

Ceritral. Ave, Mini Park Phase I1 Skate Plaza 19 Page
Conract Forms. Attacionents
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CONTRACT FORMS ATTACBMENTS (continued)
PERFORMANCE BOND AND LABOR AND MATERIALMEN’S BOND

The Surety shall pay reasonable attoriiey’s feesishould suit be hrought:to-enfuieg the provistons of this

bond.

Dated _ September 23, 2014

Approved as to Form and Legality

Jan I Goldsmiith, Gity Attomey

N MMM

Deputy City Attorney

By

Approved:

N St e

Sfephen Samara

Senior Contract Spacialist
Public Weiks Confragts.

Central Ave. Mini Park Phase I Skate Plaza
Contract Forms Attachments
Volume 1 of 2 (Rev, May 2014)

APR Construction, Inc.

Vo

..{@‘ i

Py
////&Ic.,gcar&r@f/\/\

Printed Name/of Person Signing for Prindigal |

ndemnit Compa

Ellsabete s‘éﬁ%{gg} }lbfac’t

l777l Cowan, Suite 100,

Local Address of &urety

Irvine, CA 92614
Loeal Address {City, State) m’ Qurety

(714) 784-5539 .
Loggl Telephone No. of Surety

Premium $.6,942.00

Bond No, 5053832

p} | Page



CALEF@RNIA ALL«PURPGSE AGKNOW&.EDGMENT

State of California

County of _L.0s Angeles

September 23, 2014

On before me,

Trina Lee Vega, Notary Public

Date

Here Insert Narme and Title of the Officer

personally appeared _Elisabete Salazar

Name(s) of Signer{s)

TRINA LEE VEGA
Commission # 2056669
Notary Public - Catifornia
f Los Angeles County

My Comm. Expires leb‘l ?015'

STt a2 e A A

R NNV

SBANNAT

Place Notary Seal Above

OPTIONAL

3

who proved to me on the basis of satisfactory evidence to
be the person(g) whose name(g) is/gg subscribed to the
within instrument and acknowledged to me that
Heé/she/thiblf executed the same in Mig/her/iigi authorized
capacity(i#s), and that by fg/her/ithiglf signature(g) on the
instrument the person(#), or the entity upon behalf of
which the person(p) acted, executed the instrument.

| certity under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph is
true and correct.

WITNESS my han

Signature

[ Signattre of Notary Public

Though the information below is not required by law, it may prove valuable to petsons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document,

Description of Attached Document

Title or Type of Document:

Document Date:

Nurnber of Pages:

Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name:

Signer's Name:

0 Individual
[1 Corporate Officer — Title(s):

1 Pariner — J Limited [ General
# Attorney in Fact

0 Trustee

[J Guardian or Conservator

[} Other:

Signer Is Representing:

BT

I R TR

3 Individual

(1 Corporate Officer — Title(s):

LI Partner — ] Limited [J General
[J1 Attorney in Fact

[ Trustee

[ Guardian or Conservator

[0 Other:

Signer Is Representing:

RS SBRE A SRR, SRR SR
©2007 Mational Notary Assocqahon e 9350 De Soto Ave RO. Box 2402 ¢ Chatsworth, CA 91313~ 24020 WNW. NauanalNotdry org  ftem #5907 Heorder Can Tol- Free1 800 87‘6 6827




POWER OF ATTORNEY FOR
DEVELOPERS SURETY AND INDEMNITY COMPANY
INDEMNITY COMPANY OF CALIFORNIA
PO Box 19725, IRVINE, CA 92623 (949) 263-3300

KNOW ALL BY THESE PRESENTS that except as expressly limited, DEVELOPERS SURETY AND INDEMNITY COMPANY and INDEMNITY COMPANY OF CALIFORNIA, do each
hereby make, constitute and appoint: '

***Patricia Zenizo, Margaret S. Rodriguez, Pietro Micciche, Elisabete Salazar, jointly or severally***

as their true and lawful Attomey(s)-in-Fact, to make, execute, deliver and acknowledge, for and on behalf of said corporations, as sureties, bonds, undertakings and contracts of surety-
ship giving and granting unto said Attorney(s)-in-Fact full power and authority to do and to perform every act necessary, requisite or proper to be done In connection therewith as each of

sald corporations could do, but reserving to each of said corporations full power of substitution and revocation, and all of the acts of said Attorney(s)-in-Fact, pursuant to these presents,
arg hereby ratified and confirmed.

This Power of Altorney is granted and Is signed by facsimile under and by authority of the following resolutions adopted by the respective Boards of Directors of DEVELOPERS SURETY
AND INDEMNITY COMPANY and INDEMNITY COMPANY OF CALIFORNIA, effective as of January 1st, 2008,

RESOLVED, that a combination of any two of the Chairman of the Board, the President, Executive Vice-President, Senior Vice-President or any Vice President of the
corporations be, and that each of them hereby s, authorized to execute this Power of Attorney, qualifying the attorney(s) named in the Power of Attorney to execute, on behalf of the

corporations, bonds, undertakings and contracts of suretyship; and that the Secretary or any Assistant Secretary of either of the corporations be, and each of them hereby is, authorized
to attest the execution of any such Power of Attorney;

RESOLVED, FURTHER, that the signatures of such officers may be afﬁxed to any such Power of Attomey or to any certificate relating thereto by facsimile, and any such

Power of Attorney or certificate bearing such facsimlie signatures shall be valid and binding upon the corporations when so affixed and in the future with respect to any bond, undertaking
or contract of suretyship to which it is attached.

IN WITNESS WHEREOQF, DEVELOPERS SURETY AND INDEMNITY COMPANY and INDEMNITY COMPANY OF CALIFORNIA have severally caused these presents to be signed by
thelr respective officers and attested by their respective Secretary or Assistant Secretary this November 21, 2013,

By: (;—/——_)44’/“;/ %Z‘W s AND 1

- . . &% "\““..,,.,,“/A/",,.
Daniel Young, Senior Vice-President  // »%sﬁ;)o\x? o R,;/::) ", '
§ef 7 ocer
S 10
By. ot
: 205 1936
Mark J. Lansdon, Vice-President %, S8
Dl QWA
State of Califomia gy K e
County of Orange e
On November 21, 2013 before me, Antonio Alvarado, Notary Public
Date Here Insert Name and Title of the Officer
personally appeared Daniel Young and Mark J. Lansdon
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be-the person(s) whose name(s) isfare subscribed to
the within Instrument and acknowledged to me that he/shelthey executed the same In his/heritheir authorized
rowweoveveoewwewn capacity(ies), and that by hisherfthelr signature(s) on the instrument the person(s), or the entity upon behalf of
. which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is
true and correct.

WITNESS my hand and official seal.

- | '
Place Notary Seal Above Signature
Antonio Alvarado, Notary Public

CERTIFICATE
The undersigned, as Secretary or Assistant Secretary of DEVELOPERS SURETY AND INDEMNITY COMPANY or INDEMNITY COMPANY OF CALIFORNIA, does hereby
certify that the foregoing Power of Attorney remains In fult force and has not been revoked and, furthermore, that the provisions of the resolutions of the respective Boards of Directors of
sald corporations set forth in the Power of Attomey are In force as of the date of this Certificate.
This Certificate Is exected in the City of Ivine, California, this 23T dday of Septembher, 2014.

By: &/)ﬂx/ %, W

Cassie J. Berﬂsfor#ssistant Secretary U

ID-1380(Rev.11/13)



CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

PROJECT TITLE: Central Ave, Mini Park Phase II Skate Plaza

[ hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free
Workplace", of the project specifications, and that;

| Af‘?@\ Covstruetion e,

(Name under which business is conducted)

has in place a drug-free workplace program that complies with said policy. I further certify that each
subcontract agreement for this project contains languages which indicates the subcontractor’s

agreement to abide by the provisions of subdivisions :1171 1 ¢) of the policy as outlined.
Signed (7/: / /
7l

J
/
TN .
Printed Name Zf{ < S (_cw'fgmwg/t\
Title F‘("&S L‘\(M )

Central Ave. Mini Park Phase II Skate Plaza 21 | Page
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CONTRACTOR CERTIFICATION

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE
CERTIFICATION

PROJECT TITLE: Central Ave. Mini Park Phase II Skate Plaza

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2,
“American With Disabilities Act”, of the project specifications, and that;

fAP R Co \mg(\“é“uw/%r(\() v _Lwvre .

(Name under which business is conducted)

has in place workplace program that complies with said policy. I further certify that each subcontract
agreement for this project contains language which indicates the subcontractor’s agreement to abide
by the provisions of the policy as outlined.

Signed ﬁ/w.) /][] | |
Printed Name én c / Saar %“/QJA
Title @MJ Ozg“& i

Central Ave. Mini Park Phase II Skate Plaza 22 | Page
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

PROJECT TITLE: Central Ave, Mini Park Phase II Skate Plaza

I declare under penalty of perjury that I am authorized to make this certification on behalf of

%’@R.%V\;a—; Fruest T 0 S, , as Contractor, that I am familiar with the
requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as
outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the  project
specifications, and that Contractor has complied with those requirements.

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having
complied with City of San Diego Municipal Code § 22.3224.

Dated this__ {O Day of A M VR }“ 2o

2 /%

Printed Name &H / S W’éb’&%
Title | 5/9@3;/‘ W

Central Ave. Mini Park Phase II Skate Plaza 23 | Page
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AFFIDAVIT OF DISPOSAL

WHEREAS, onthe 2 DAY OF A ug T 2 Q@"/% the

undersigned entered into and executed a contr act with the City of San Diego, a municipal corporation,
for:

Central Ave. Mini Park Phase II Skate Plaza
(Name of Project)

as particularly described in said contract and identified as Bid No. L-14-1221-DBB-2,
SAP No. (WBS/IO/CC) S-14010 and WHEREAS, the specification of said contract requires the |
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project
have been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all
surplus materials disposed of:

NI MOWIC{% mMent
O\ 15 O Connexr— SY

NOW, THEREF ORE, in consideration of the final payment by the City of San Diego to said
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all
surplus materials as described in said contract have been disposed of at the following location(s)

WA@X;&&M@.%M

F\ C(A\Oﬂ (J"f 517,020

and that they have been disposed of according to all applicable laws and regulations.

Dated this _| (& DAY OF ““‘&WJ ““““ , 201

o

ae L Inia Contractor
ATTEST:
State of C G, \\(\(3\( ﬁ\ Q4
County of __ [0 TOi @9()

On this / O DAY OF A'MG) U ﬁ .2 M, before the undersigned, a Notary Public in
and for said County and State, duly commissioned and sworn, personally appeared
¢ ot known to me to be the Or{?f-,ld.ﬂ N Contractor
named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that
said Con‘u actor executed the said Release. |

Notary Pubhc in and ?o/lﬁé/%ﬁt—y_;nd State i ', -

VANESSA SCARBROUGH |

. 4 Now 2B Commission No. 2011997

Central Ave. Mini Park Phase II Skate Plaza g Y- NOTASRAY“ Pg‘:kelg . CAL!F#RMA& 24 | Page
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ATTACHMENT A
SCOPE OF WORK
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SCOPE OF WORK

1. SCOPE OF WORK: Phase II scope of work consist of construction of skate plaza with
associate ramps, rails, perimeter fence and landscape.

1.1.  The Work shall be performed in accordance with:

1.1.1. The Notice Inviting Bids and Plans numbered 37737-01-D through
37737-18-D, inclusive.

2. CONSTRUCTION COST: The City’s estimated construction cost for this contract is
$455,000.00

3. LOCATION OF WORK: The location of the Work is as follows: 3560 Central Ave., San
Diego, CA 92113. Refer to Appendix E.

4. CONTRACT TIME: The Contract Time for completion of the Work shall be 176 Working
Days, of which 66 working days is for landscape maintenance.

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of
California Law, the Contractor shall possess valid appropriate licenses at the time that the Bid
is submitted. Failure to possess the specified licenses shall render the Bid as non-responsive
and shall act as a bar to award of the Contract to any Bidder not possessing required licenses
at the time of Bid.

5.1.  The City has determined the following licensing classifications for this contract:

Option | Classifications

1 CLASS A
2 CLASS B
5.2. The Bidder shall satisfy the licensing requirement by meeting at least one of the listed
options.
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ATTACHMENT B
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ATTACHMENT C
EQUAL OPPORTUNITY CONTRACTING PROGRAM
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EQUAL OPPORTUNITY CONTRACTING PROGRAM

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and
SUBSTITUTE with the following:

D. CITY’S EQUAL OPPORTUNITY COMMITMENT.
1. Nondiscrimination in Contracting Ordinance,

1. The Contractor, Subcontractors and Suppliers shall comply with
requirements of the City’s Nondiscrimination in Contracting
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517.

The- Contractor shall not discriminate on the basis.of race, gender,
religion, national origin, ethnicity, sexual orientation, age, or
disability in the solicitation, selection, hiring, or treatment of
subcontractors, vendors, or suppliers. The Contractor shall provide
equal opportunity for subcontractors to participate in subcontracting
opportunities. The Contractor understands and agrees that violation
of this clause shall be considered a material breach of the contract
and may result in contract termination, debarment, or other
sanctions.

The Contractor shall include the foregoing clause in all contracts
between the Contractor and Subcontractors and Suppliers.

2. Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, the Bidder shall provide to the City a list of all instances
within the past 10 years where a complaint was filed or pending
against Bidder in a legal or administrative proceeding alleging that
Bidder discriminated against its employees, subcontractors, vendors,
or suppliers, and a description of the status or resolution of that
complaint, including any remedial action taken.

3. Upon the City's request, the Contractor agrees to provide to the City,
within 60 days, a truthful and complete list of the names of all
Subcontractors and Suppliers that the Contractor has used in the past
5 years on any of its contracts that were undertaken within San
Diego County, including the total dollar amount paid by the
Contractor for each subcontract or supply contract.

4. The Contractor further agrees to fully cooperate in any investigation
conducted by the City pursuant to the City's Nondiscrimination in
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517.
The Contractor understands and agrees that violation of this clause
shall be considered a material breach of the Contract and may result
in remedies being ordered against the Contractor up to and including
contract termination, debarment and other sanctions for violation of
the provisions of the Nondiscrimination in Contracting Ordinance.
The Contractor further understands and agrees that the procedures,

Ceniral Ave. Mini Park Phase II Skate Plaza : _ 30| Page
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remedies and sanctions provided for.in the Nondiscrimination in
Contracting Ordinance apply only to violations of the Ordinance.

E. EQUAL EMPLOYMENT OPPORTUNITY. OUTREACH PROGRAM.

1. The Contractor, Subcontractors and Suppliers shall comply with the City’s
Equal Employment Opportunity Outreach Program, San Diego Municipal
Code §§22.2701 through 22.2707.

The Contractor shall not discriminate against any employee or applicant for
employment on any basis prohibited by law. Contractor shall provide
equal opportunity in all employment practices. Prime Contractor shall
ensure their subcontractors comply with this program. WNothing in this
section shall be interpreted to hold a prime contractor liable for any
discriminatory practice of its subcontractors.

The Contractor shall include the foregoing clause in all contracts between
the Contractor and Subcontractors and Suppliers.

2. If the Contract is competitively solicited, the selected Bidder shall submit a
" Work Force Report (Form BBO0S5), within 10 Working Days after receipt by
the Bidder of Contract forms to the City for approval as specified in the

Notice of Intent to Award letter from the City.

3. If a Work Force Report is submitted, and the City determines there are
under-representations when compared to County Labor Force Availability
data, the selected Bidder shall submit an Equal Employment Opportunity

Plan.

4., If the selected Bidder submits an Equal Employment Opportunity Plan, it
shall include the following assurances:

L.

The Contractor shall maintain a working environment free of

discrimination, harassment, intimidation and coercion at all sites and
in all facilities at which the Contractor’s employees are assigned to
work.

The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.

The Contractor disseminates and reviews its EEO Policy with all
employees at least once a year, posts the policy statement and EEO
posters on all company bulletin boards and job sites, and documents
every dissemination, review and posting with a written record to
identify the time, place, employees present, subject matter, and
disposition of meetings. '

The Contractor reviews, at least annually, all supervisors’ adherence
to and performance under the EEO Policy and maintains written
documentation of these reviews.

The Contractor discusses its EEO Policy Statement with
subcontractors with whom it anticipates doing business, includes the
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10.

11.

12.

13.

14.

15.

16.

EEO Policy Statement in its subcontracts, and provides such
documentation to the City upon request.

The Contractor documents and maintains a record of all bid
solicitations and outreach efforts. to and from subcontractors,
contractor associations and other business associations.

The Contractor disseminates its EEO Policy externally through
various media, including the media of people of color and women, in
advertisements to recruit, maintains files documenting these efforts,
and provides copies of these advertisements to the City upon request.

The Contractor disseminates its EEO Policy to union and community
organizations. : :

The Contractor provides immediate written notification to the City
when any union referral process has impeded the Contractor’s efforts
to maintain its EEO Policy.

The Contractor maintains a current list of recruitment sources,
including those outreaching to people of color and women, and
provides written notification of employment opportunities to these
recruitment sources with a record of the organizations’ responses.

The Contractor maintains a current file of names, addresses and
phone numbers of each walk-in applicant, including people of color
and women, and referrals from unions, recruitment sources, or
community organizations with a descriptiori of the employment

~action taken.

The Contractor encourages all present employees, including people
of color and women employees, to recruit others.

The Contractor maintains all employment selection process
information with records of all tests and other selection criteria.

The Contractor develops and maintains documentation for on-the-job
training opportunities, participates in training programs, or both for
all of its employees, including people of color and women, and
establishes apprenticeship, trainee, and upgrade programs relevant to
the Contractor’s employment needs.

The Contractor conducts, at least annually, an inventory and
evaluation of all employees for promotional opportunities and
encourages all employees to seek and prepare appropriately for such
opportunities.

The Contractor ensures the company’s working environment and
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy
between the sexes. '
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

[} Standard Specifications for Public Works Construction (The GREENBOOK) currently in
effect.

2) The City of San Diego Standard Specifications for Public Works Construction (The
WHITEBOOK).

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND
: SYMBOLS

1-2 TERMS AND DEFINITIONS.
Normal Working Hours. To the City Supplement, ADD the following:

The Normal Working Hours are 7:00 AM to 3:30 PM.
SECTION 2 - SCOPE AND CONTROL OF WORK

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following:

1. Youmust perform, with your own organization, Contract work amounting to at
least 50% of the base bid alone or base bid and any additive or deductive
alternate(s) that together when added or deducted form the basis of award.

2-5.3.1 General. To the City Supplement, ADD the following
7. For products for which an AML is available, products listed in the AML
shall be used. A submittal review will be conducted for products not
identified on an AML on a case-by-case basis when:

a) The product type or category is not in the AML.

b) The AML does not list at least two available manufacturers of the
product. '

¢) The material or manufacturer listed in the AML is no longer
available. Documentation to substantiate the product is no longer
available or in production is required as part of the submittal.
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2-5

2-5.3

2-5.3.3

2-9.2

2-14.3

In the case of conducting a submittal review when required by the Plans or
Special Provisions, or when requested by the Engineer, all submittals shall be
accompanied by the City’s submittal form.

The Product Submittal Form is available for download at:

http://www.sandiego.gov/publicworks/edocref/index.shtm]

PLANS AND SPECIFICATIONS.
Submittals.
Shop Drawings. ADD the following;:

All submitted product data shall be legible and be the most up to date information
provided by the manufacturer. Any data sheets provided which are dated beyond the
last two years shall be accompanied by a letter or certification by the manufacturer
that it is the most current information available. Failure to provide such information
shall be grounds for rejection of that item,

SUBSURFACE DATA. ADD the following:

4.  In preparation of the Contract Documents, the designer has relied upon the
following reports of explorations and tests of subsurface conditions at the
Work Site:

1. Report of Geotechnical Investigation dated August 14, 2013 by
GEOCON.

2. Drainage Analysis dated April 29, 2014 by Stuart Engineering

5. The report(s) listed above is(are) available for review by contacting the
Contract Specialist or visiting:

fip:/fip.sannet.gov/QUT/

Survey Service.
DELETE in its entirety and SUBSTITUTE with the following:

The Contractor shall be responsible for all surveying services or as may be specified
in these special provisions.

The payment for survey services shall be included in the various Bid items unless a
Bid item for Survey Service has been provided

Coordination. To the City Supplement, ADD the following;:
Other adjacent City project is scheduled for construction for the same time period in

the vicinity of Central Ave. Mini Park Phase I. See Appendix "F" for approximate
location. Coordinate the Work with the adjacent projeci(s) as listed below:
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Central Ave. Mini Park Phase I, Alexandra Corsi 619/533-4644

SECTION 4 - CONTROL OF MATERIALS

4-1.3.6 Preapproved Materials. To the City Supplement, ADD the following:
3. You shall submit in writing a list of all products to be incorporated in the
Work that are on the AML.
4-1.6 ~ Trade Names or Equals. ADD the following:

You must submit your list of proposed substitutions for “an equal” (“or equal”)

item(s) no later than 5 Working Days after the determination of the Apparent

Low Bidder and on the City’s Product Submittal Form available at.

http:/www.sandiego.gov/publicworks/edocref/index.shtml

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR
7-3 LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the
following:

The insurance provisions herein must not be construed to limit your indemnity

obligations contained in the Contract.

7-3.1 Policies and Procedures.

1. You must procure the insurance described below, at its sole cost and expense, to
provide coverage against claims for loss including injuries to persons or damage to
property, which may arise out of or in connection with the performance of the Work
by you, your agents, representatives, officers, employees or Subcontractors,

2. Insurance coverage for property damage resuiting from your operations is on a
replacement cost valuation. The market value will not be accepted.

3. You must maintain this insurance for the duration of this contract and at all times
thereafter when you are correcting, removing, or replacing Work in accordance with
this contract. Your liabilities under the Contract, e.g., your indemnity obligations, is
not deemed limited to the insurance coverage required by this contract.

4. Payment for insurance is included in the various items of Work as bid by you,
and except as specifically agreed to by the City in writing, you are not entitled
to any additional payment. Do not begin any work under this contract until you
have provided and the City has approved all required insurance.

5. Policies of insurance must provide that the City is entitled to 30 days (10 days
for cancellation due to non-payment of premium) prior written notice of
cancellation or non-renewal of the policy. Maintenance of specified insurance
coverage is a material element of the Contract. Your failure to maintain or
renew coverage or to provide evidence.of renewal during the term of the
Contract may be treated by the City as a material breach of the Contract.
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7-3.2 Types of Insurance.
7-3.2.1 Commercial General Liability Insurance.

1.  Commercial General Liability Insurance must be written on the current version
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

2. The policy must cover liability arising from premises and operations, XCU
(explosions, wunderground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract

" (including the tort liability of another assumed in a business contract).

3. There must be no endorsement or modification limiting the scope of coverage for
either “insured vs. insured” claims or contractual liability. You must maintain the
same or equivalent insurance for at least 10 years following completion of the Work.

4. All costs of defense must be outside the policy limits. Policy coverage must be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $2,000,000

Products/Completed Operations Aggregate Limit $2,000,000

Personal Injury Limit $1,000,000

Each Occurrence $1,000,000
7-3.2.2 Commercial Automobile Liability Insurance.

1. You must provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or later
version or equivalent form providing coverage at least as broad in the amount of
$1,000,000 combined single limit per accident, covering bodily injury and property
damage for owned, non-owned, and hired automobiles (“Any Auto™).

2. All costs of defense must be outside the limits of the policy.

7-3.3 Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this contract as described herein must be carried only by

responsible insurance companies with a rating of, or equivalent to, at least “A-, VI”

by AM. Best Company, that are authorized by the California Insurance

Commissioner to do business in the State, and that have been approved by the City.

7-3.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted,

“surplus lines” carriers only if the carrier is authorized to do business in the State and

is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers must be subject to all of the

requirements for policies of insurance provided by admitted carriers described herein.
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7-3.4

7-3.5
7-3.5.1

7-3.5.1.1

7-3.5.1.2

7-3.5.1.3

7-3.5.2

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance
and endorsements evidencing the insurance required herein, and furnish renewal
documentation prior to expiration of this insurance. Each required document must be
signed by the insurer or a person authorized by the insurer to bind coverage on its
behalf. We reserve the right to require complete, certified copies of all insurance
policies required herein.

Policy Endorsements.
Commercial General Liability Insurance.
Additional Insured.

a)  You must provide at your expense policy endorsement written on the current
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form
providing coverage at least as broad.

b)  To the fullest extent allowed by law e.g., California Insurance Code §11580.04,
the policy must be endorsed to include the City and its respective elected
officials, officers, employees, agents, and representatives as additional insured,

¢)  The additional insured coverage for projects for which the Engineer’s Estimate
is $1,000,000 or more must include liability arising out of: (a) Ongoing
operations performed by you or on your behalf, (b) your products, (c) your
work, e.g., your completed operations performed by you or on your behalf, or
(d) premises owned, leased, controlled, or used by you.

d)  The additional insured coverage for projects for which the Engineer’s Estimate
is less than $1,000,000 must include liability arising out of: (a) Ongoing
operations performed by you or on your behalf, (b) your products, or (c)
premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy must be endorsed to
provide that the coverage with respect to operations, including the completed

operations, if appropriate, of the Named Insured is primary to any insurance or self- -

insurance of the City and its elected officials, officers, employees, agents and
representatives. Further, it must provide that any insurance maintained by the City
and its elected officials, officers, employees, agents and representatives must be in
excess of your insurance and must not contribute to it.

Project General Aggregate Limit,

The policy or policies must be endorsed to provide a Designated Construction Project
General Aggregate Limit that will apply only to the Work. Only claims payments
which arise from the Work must reduce the Designated Construction Project General
Aggregate Limit. The Designated Construction Project General Aggregate Limit
must be in -addition to the aggregate limit provided for the products-completed
operations hazard.

Commercial Automobile Liability Insurance.
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7-3.5.2.1

7-3.6

“7-3.7

7-3.8

7-3.9

7-4.1

Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or
equivalent form providing coverage at least as broad, the policy must be endorsed to
include the City and its respective elected officials, officers, employees, agents, and
representatives as additional insured, with respect to liability arising out of automobiles
owned, leased, hired or borrowed by you or on your behalf. This endorsement is
limited to the obligations permitted by California Insurance Code §11580.04.

Deductibles and Self-Insured Retentions. You must pay for all deductibles and
self-insured retentions. You must disclose deductibles and self-insured retentions to
the City at the time the evidence of insurance is provided.

Reservation of Rights. The City reserves the right, from time to time, to review

_ your_insurance coverage, limits, deductibles and self-insured retentions to determine

if they are acceptable to the City. The City will reimburse you, without overhead,
profit, or any other markup, for the cost of additional premium for any coverage
requested by the Engineer but not required by this contract.

Notice of Changes to Insurance. You must notify the City 30 days prior to any
material change to the policies of insurance provided under this contract.

Excess Insurance. Policies providing excess coverége must follow the form of the
primary policy or policies e.g., all endorsements.

WORKERS’ COMPENSATION INSURANCE. DELETE in its entirety and
SUBSTITUTE with the following:

Workers’ Compensation Insurance and Employers Liability Insurance.

1. In accordance with the provisions of §3700 of the California Labor Code, you
must provide at your expense Workers’ Compensation Insurance and
Employers Liability Insurance to protect you against all claims under
applicable state workers compensation laws. The City, its elected officials, and
employees will not be responsible for any claims in law or equity occasioned
by your failure to comply with the requirements of this section.

2. Limits for this insurance must be not less than the following:

Workers’ Compensation Statutory Employers Liability

Bodily Injury by Accident - $1,000,000 each accident
Bodily Injury by Disease - $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

3. By signing and returning the Contract you certify that you are aware of the
provisions of §3700 of the Labor Code which require every employer to be
insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you must comply
with such provisions before commencing the Work as required by §1861 of the
California Labor Code.
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7-4.1.1

7-10.5.3

7-15

7-20

ADD:

7-22

7-22.1

Waiver of Subrogation. The policy or policies must be endorsed to provide that the
insurer will waive all rights of subrogation against the City, and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from work performed by the Named
Insured for the City.

Steel Plate Covers. Table 7-10.5.3(A), REVISE the plate thickness for 5°-3” trench
width to read 1 %”.

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. To the City
Supplement, fourth paragraph, last sentence, DELETE in its entirety. and
SUBSTITUTE with the following:

Your duty to indemnify and hold harmless does not include any claims or liability
arising from the established active or sole negligence, or willful misconduct of the
City, its officers, or employees.

ELECTRONIC COMUNICATION. ADD the following:

Virtual Project Manager will be used on this contract.

PROTECTION OF EXISTING PLANT MATERIAL.
Construction Operations.

a)  All plants outside the limit of work shall be protected in place. All trees to
remain shall be protected in place.

b) Do not operate equlpment which generates fumes or excessive heat, Wlthm 20°
of the trees to remain. Fumes and heat can damage trees.

c)  The grade around existing trees to remain shall remain as existing to avoid
disturbance of roots and avoid burying the roots under additional soil.

d)  When excavation near a tree to be preserved must be carried out, damage shall
be limited by root pruning as outlined in Section 308-6.1.3 Root Pruning
~ (Sidewalk replacement).

e)  Buried utilities and irrigation piping and equipment shall be located out of root
zones wherever possible. In cases where utilities must cross root zones, tunnels
shall be utilized in lieu of trenches. Tunneling within the rooting area of a tree to
remain shall be done under the supervision of the Resident Engineer.

f)  Trenching, excavation and soil disturbance within the drip line of vegetation to
remain shall not be permitted except as specifically allowed by the Resident
Engineer. It is the intent of the plans that the Contractor provide an alternate
routing of irrigation, electrical and all trenching to avoid cutting through roots
of existing trees.
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7-22.2

ADD:

7-23

ADD:

7-24

g)  Where it is necessary to excavate in close proximity to existing trees and
shrubs, all possible caution shall be exercised to avoid injury to roots and
trunks. In the event it is necessary to cut the roots of an existing tree to remain,
the tree shall be pruned prior to excavation to reduce the foliage volume by the
same percentage as the approximate percentage of roots removed. All work
shall be performed under the direction of the Resident Engineer. :

h)  Excavation within the drip line of the trees shall be done by hand, tunneling
under roots 1" in diameter and larger, and shall be done only on the approval of
the Resident Engineer. The exposed roots of trees shall be covered and shaded
by moist burlap or canvas until the trench is backfilled (See Section 308-4).

i) All plants to remain on-site shall be watered if necessary during the entire

construction contract to provide for plant health and survival. Watering shall
be done under the direction of the Resident Engineer.

Clean-Up Repair and Maintenance.

a)  Upon completion of all work, remove tools equipment and tree preservation

materials and measures from the site.

b)  Repair all areas, structures and surfaces damaged and requiring repair resulting
from tree preservation measures. Repair adjacent construction or surfaces
soiled or damaged by tree preservation measures.

CONTRACTOR PERFORMANCE REQUIREMENTS. Due to the special care
and coordination required to construct the skate plaza features and the complexity

and craftsmanship required to construct these elements, contractors with more than

one unsatisfactory performance rating, of any kind, from the City of San Diego
within the 5 years previous to the bid opening date shall be disqualified from
selection for this contract.

STANDARD OF COMPARISON FOR SIMILAR WORK. To establish a
comparative quality standard for the skate plaza paving features and elements on the
project, the following comparisons are provided as examples of the quality of
workmanship required. While the colors, textures and finishes demonstrated in the
examples vary from the specified items, these examples shall be used as an example
of the quality of craftsmanship to be employed in the construction of the skate plaza
features. Quality comparisons are as follows:

Shotcrete field sculpted features with flashed troweled finish / texture — (Quality
comparison for shotcrete work): Vertical sculpted shotcrete features at Memorial
Skate Park, Memorial Recreation Center, San Diego, CA.

Slab concrete with flashed troweled finish / texture - (Quality comparison for cast in
place concrete work): Memorial Skate Park concrete paving within skating area.
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ADD:

7-25

9-3.2.5

ADD:

9-3.7

SPECIALTY CONCRETE CONTRACTOR/SUBCONTRACTOR
QUALIFICATIONS REQUIREMENTS. The success and value of the Skate
Plaza components of the project depend on quality construction, adherence to the
standards set in the specifications, highly skilled labor and quality craftsmanship. All
cast-in-place integral color concrete placement, field sculpted integral color shotcrete
placement, and skate feature metal fabrication and installation work shall be
performed by a subcontractor with experience successfully completing one project of
similar size and scope.

References for representative examples of previous experience constructing and
applying similar materials and textures shall be submitted for review and approval by
the City Project manager who shall confer with the Landscape Architect, and the
skate facility contractor to determine whether the Contractor meets the stated
qualifications described in these contract documents. The submittal of qualifications
and examples shall be included with the Bid on the attached Form on sheet B-7 and
B-8. Bids not containing this completed form shall be disqualified.

The submittal of Qualifications and Examples shall include the Name of the person to
be directly responsible for Quality Control at the site during the construction. This
person shall have, at minimum experience of successfully performing the integral
color concrete, skate plaza shotcrete placement and finishing, skate metal fabrication
and installation work on one project of similar size and scope. The examples shall be
colored photographs or color reproductions representing the quality of work
performed by this individual for the specific item listed. A signed Declaration that
all of the information provided above is true and that the examples represent the
quality of work that will be performed for this project shall be included.

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL
FIELD OFFICE FACILITIES. To the City Supplement, DELETE in its entirety.
SECTION 9 - MEASUREMENT AND PAYMENT

Withholding of Payment. To the City Supplement, item i), DELETE in its entirety
and SUBSTITUTE with the following:

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16,
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING
SYSTEM.”

Compensation Adjustments for Price Index Fluctuations. This Contract is not
subject to the provisions of The WHITEBOOK for Compensation Adjustments for
Price Index Fluctuations for the paving asphalt.

Central Ave, Mini Park Phase II Skate Plaza 43 | Page
Attachment E - Supplementary Special Provisions
Volume 1 of 2 (Rev. May 2014)




SECTION 200 - ROCK MATERIALS

ADD:

200-1 ROCK PRODUCTS:

ADD:

200-1.9 Rock Mulch.
Rock mulch shall be of a mix of browns, grays, tans, and maroon colored rock in 6”-
9” sizes and is to be provided and installed by the Contractor. Cobble shall be
“Curran Cobble” as supplied by Decorative Stone Solutions, or approved equal.
Cobble shall be free of chips, earth, and discolorations or other material. All cobble

- ~ shall-be washed to remove dirt; dust and loose material prior to-placement on site.

Cobble shall be clean prior to setting,
The Contractor shall submit samples of -cobble (6 pieces) illustrating the range of
color and variety of sizes for each type specified, for approval of the City Engineer
prior to installation. Contractor shall also submit photos of. each type of cobble
material specified as a representative record of general color variation.

ADD:

200-1.10 Concrete / Rock Dissipator - Rock.
Rock for concrete dissipator- shall be shall be a mix of browns, grays, tans, and
maroon colored rock in 67-9” sizes and is to be provided and installed by the
Contractor. Cobble shall be “Curran Cobble” as supplied by Decorative Stone
Solutions, or approved equal. Cobble shall be free of chips, earth, and discolorations
or other material. All cobble shall be washed to remove dirt, dust and loose material
prior to placement on site. Cobble shall be clean prior to setting.
The Contractor shall submit samples of cobble (6 pieces) illustrating the range of
color and variety of sizes for each type specified, for approval of the City Engineer
prior to installation. Contractor shall also submit photos of each type of cobble
material specified as a representative record of general color variation.

SECTION 201 - CONCRETE, MORTAR AND RELATED MATERIALS

201-1 PORTLAND CEMENT CONCRETE.

ADD:

201-1.1.1 General. ADD the following:
Concrete Type Designations (Per Plan):
Concrete Type 1 — Skate Plaza
Color: Natural colored concrete _
Finish: Smooth flashed trowel finish, see Skate plaza concrete and shotcrete finishing
specs.
Curing: None.
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Areas: As shown on the drawings.
Minimum Compressive Strength: 4000 psi

Concrete Type 2 - Skate Plaza

Color: Scofield — ‘Sorrento Red’, or approved equal

Finish: Smooth flashed trowel finish, see Skate plaza concrete and shotcrete finishing
specs. :

Curing: None.

Areas: As shown on the drawings.

Minimum Compressive Strength: 4000 psi

Concrete Type 3 - Skate Plaza

Color: Scofield - ‘Sombero Buff’, or approved equal (no known equal)

Finish: Smooth flashed trowel finish, see Skate plaza concrete and shotcrete finishing
specs.

Curing: None.

Areas: As shown on the drawings.

Minimum Compressive Strength: 4000 psi

201-1.1.2 Concrete Specified By Class and Alternate Class. ADD the following:

The concrete class and maximum slump for the various items of concrete work shall
be as specified in the table under Subsection 201-1.1.2(A) of the Standard
Specifications with the following additions or modifications:

Item Concrete Class Max. Slump (in.)
Deepened Concrete Curb 560-C-3250 4-inch
Concrete Footings 520-C-2500 Size as shown

201-1.2.4(a) Water Reducing, Set-Retarding, and Hydration Stabilizing Admixtures. ADD
the following:

Chemical. Admixtures for Integral Colored Concrete.

All cement installed on the site shall be from the same sole source plant
throughout the project.

Integral color shall consist of colored admixtures developed for use in ready mixed
concrete. The product shall be made of the highest quality synthetic pigments, as
well as other ingredients designed to enhance the color and improve the pigment
dispersion, workability and finishing performance of the concrete.

Integral color pigments shall meet or exceed ASTM-C-979. The coloring method
shall be designed for concrete flatwork applications (broom finishes, sandblast
finishes, smooth finishes), as well as vertical surfaces, and other types of architectural
concrete. Pigment shall be a permanent coloration, uniform throughout the concrete
surface and interior, and shall be highly UV and fade resistant.

Colored admixture shall be air-entraining and water-reducing, meeting the
requirements of ASTM C494 ' Specification for Chemical Admixtures for Concrete',
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AASHTO M 194, and CRD C87. Admixture shall also be a set-controlling
admixture specifically developed and engineered for use in ready-mix concrete,
which is resistant to to color bleeding, laitance, and efflorescence.

Admixture for all integral colored concrete features shall be the following:
Manufacturer: L. M. Scofield for color-conditioned concrete, no substitutes.

L. M. Scofield Company

6533 Bandini Boulevard

Los Angeles, California 90040
1-800-800-9900

“ Colors: #5059 ‘Sorrento Red' and C-25 ‘Sombrero Buff’
Minimum Compressive Strength: 4000 psi

Admixture products and procedures for installation shall be in strict accordance with
the manufacturer’s specifications and recommendations, and those published by the
American Concrete Institute (ACI) and the Portland Cement Association (PCA).

All materials shall be furnished, prepared, applied, cured, and stored according to the
product manufacturer’s direction.

201-2 REINFORCEMENT FOR CONCRETE.
201-2.2.1 Reinforcing Steel. ADD the following:

Skate plaza paving and shotcrete sculpted features - reinforcing steel for shall be
Grade 60 (400) billet steel conforming to ASTM A615. Welded steel reinforcement,
if needed, shall be deformed low-alloy steel, ASTM A706. Identify and tag with
manufacturer's heat identification number.

ADD:

201-2.5 Tie Wire. Tie wire shall be 16 gauge, black annealed.

ADD: -

201-2.6 Reinforcing Supports. All horizontal reinforcing shall be supported on approved
chairs or supports to the specified height and locations as indicated on the drawings.

ADD:

201-2.7 Dowels. Dowels shall be sections of deformed steel reinforcing rod in sizes and
lengths as indicated on the plans. Dowels shall be provided in locations where concrete
curbs abut new concrete walkways, at expansion joints, and anywhere else indicated on
the plans. Dowels shall also be provided for the concrete walkway where it abuts the
existing concrete slabs. Provide dowels at the on-center spacing as indicated on the
plan, centered vertically on concrete slab, with a minimum of two dowels abutting into
any adjacent slab sections.
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201-3

201-3.4

ADD:
202-4

202-4.1

EXPANSION JOINT FILLER AND JOINT SEALANTS.
Type “A” Sealant (Two-Part Polyurethane Sealant). ADD the following:

All finished concrete surfaces shall have a 3/8" continuous expansion joint at
locations indicated on the plans and notes and shall be located either parallel or
perpendicular to the curb line. When not otherwise indicated all expansion joints
located adjacent to colored or stained concrete shall be sealant Type “A” colored to
match the color of the concrete surface.

Contractor shall provide joint sealants that have been produced and installed to
establish and to maintain watertight and airtight continuous seals without causing
staining or deterioration of joint substrates. »

Contractor shall submit product data from the manufacturer of each joint sealant
product required, including instructions for joint preparation and joint sealer
application. Contractor shall also submit samples for initial selection purposes in
form of manufacturer's standard bead samples, consisting of strips of actual products
showing full range of colors available, for each product exposed to view. Samples
shall be submitted to Engineer. Submit complete schedule of type (and location
where type is to be used) of each sealant.

Contractor shall engage an experienced installer who has completed joint sealant
applications similar in material, design, and extent to that indicated for Project that
have resulted in construction with a record of successful in-service performance.

Provide joint sealants,. joint fillers, and other related materials that are compatible
with one another and with joint substrates under conditions of service and
application, as demonstrated by sealant manufacturer based on testing and field
experience. '

Provide color selections made by Engineer from manufacturer's full range of standard
colors for products of type indicated. Sealant color parallel to curb line shall match color
of adjacent paving,

SECTION 202 - MASONRY MATERIALS

WALL MASONRY MATERIALS.

Manufactured Stone Veneer for Masonry Walls. Manufactured Stone Veneer
shall be Coronado River Rock ‘Sienna Brown’, or approved equal, in roughly 4” to
9” sized units. :

Supplier:  Coronado Stone Products, Inc.
11191 Calabash Avenue
Fontana, CA 92337
1-800-847-8663
www.coronado.com
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202-4.2 Mortar. Mortar shall be as specified in 202-3.1, and shall be Ultimate Large Tile
Mortar by TEC or approved equal.
Supplier: H.B. Fuller Construction Products, Inc.
1105 S Frontenac Road
Aurora, IL 60504
1-800-552-6225
Color: To match grout color
202-4.3 Grout. Grout shall be-as specified in 202-3.2, and shall be ‘Accu-Color EFX -
Epoxy Special Effects Grout’ #915 ‘Light Smoke’, by TEC or approved equal.:
Supplier: H.B. Fuller Constrﬁction Products, Inc.
) : 1105-8 Frontenac Road
~Auvrora, IL 60504
1-800-552-6225
ADD:
202-5 COPING MATERIALS.
202-5.1 Coping. Coping shall be shall be furnished and installed at locations shown on the
Contract Drawings. Coping shall be Bull Nose Pool Coping byPrecision Tile /
Penrose Coping, or approved equal.
Color: Standard white coping
Size: Standard size12” Wide x 24” Long x 2-1/8" to 1-1/4” Thick.
Finish: Standard Smooth Matt Finish.
Materials: 9,500 PSI Comprehensive Strength hard rock concrete mix design, using
Type 111 Cement. ’
Radius: 8.91’, 8, 1’, and Straight runs.
Manufacturer:
Precision Tile / Penrose Coping
11140 Penrose Street
Sun Valley, CA 91352
(818) 767-7673
202-5.2 Mortar. Mortar shall be as specified 202.3.1, and shall be ‘Ultimate Large Tile
Mortar 383— Gray’, by TEC or approved equal.
Supplier: H.B. Fuller Construction Products, Inc.
1105 S Frontenac Road
Aurora, IL 60504
1-800-552-6225
Color: Gray
202-5.3 Grout. Grout shall be as specified in 202-3.2 ‘Accu-Color EFX - Epoxy Special
Effects Grout-#969 ‘Coffee’, by TEC or approved equal.
Supplier: H.B. Fuller Construction Products, Inc.
1105 S Frontenac Road
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ADD:
202-7

202-7.1

202-7.2

202-7.3

ADD:
202-8

202-8.1

Aurora, IL 60504
1-800-552-6225

POOL TILE MATERIALS.
Pool Tile. Pool tile shall be Pool Trim ceramic tile, or approved equal.

Supplier:  DalTile, Inc
Size: 1" SQ.
Color: White -
Model no.: 0100

Mortar. Mortar shall be Ultimate Large Tile Mortar, by TEC or approved equal.

Supplier:  H.B. Fuller Construction Products, Inc.
1105 S Frontenac Road
Aurora, IL 60504
1-800-552-6225

Color: To match tile

Grout. Grout shall be as specified in 202-3.2, and shall be ‘Accu-Color EFX -
Epoxy Special Effects Grout-#915 ‘Light Smoke’, by TEC or approved equal.

Supplier:  H.B. Fuller Construction Products, Inc.
1105 S Frontenac Road
Aurora, IL 60504
1-800-552-6225

PRECAST CONCRETE PARK SIGN MATERIALS.

Precast Concrete Park Sign. Park Sign shall be furnished and installed at locations
shown on the Contract Drawings. Park Sign shall be made of recycled materials and
manufactured in the USA. Precast Concrete Park Sign shall be the following or an
approved equal:

Model No.: 'Custom Sign' - Reinforced precast concrete park sign; or
) approved equal. ’

Color: C1 “Natural’ integral colored concrete

Size: 7°-6” Long x 2°-2” Wide x 4” Thick

Finish: T2-‘Light Sandblast’: all exposed surfaces;

Sealer: No manufacturer sealer applied

Concrete mix: GEN2 80% recycled concrete

Anti-Graffiti: Field applied per Section 210 “Paint and Protective Coatings’

Attachment: Mounted to wall with threaded rods and attached with epoxy in

place.
No. of units: @)
Manufacturer: Quick Crete Products Corp., Inc. (951) 737-6240
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ADD:

202-9

ADD:

206-8.1

ADD:

206-8.2

ADD:

206-8.3

ADD:

731 Parkridge Avenue
Norco, CA 92860
www.quickcrete.com

WATERPROOFING FOR MASONRY WALLS. Waterproofing membrane: a
self-adhering sheet applied membrane consisting of 56 mils of rubberized asphalt
laminated to 4 mils of cross laminated, high density polyethylene to form a minimum
60 mil membrane. The membrane shall be delivered on a silicone release paper that
serves as a carrier to be removed prior to application of the membrane. Acceptable
material: Bituthene 3000 waterproofing membrane, or approved equal. Provide a
compatible water based primer by the same manufacturer designed to bind dust and
efflorescence providing a suitable surface for adhering waterproofing. =~
Protection Board: Protection board to separate waterproofing from back{ill shall be
3/4" thick styrofoam drainage protection board shall be Dow Protection Board or
approved equal.

SECTION 206 - MISCELLANEOUS METAL ITEMS

Facility Operation and Regulatory Signage. Contractor shall install City-provided
regulation signage on decorative fencing. Signage shall be produced by City Signage
Department. Signage shall be flat sheet metal signs, 1/16” thick aluminum, i
indicating the Skate Plaza facility hours of operation, regulations, emergency contact,
etc. Contractor shall pre-drill (4) 1/4" holes in signs and attach signs with 1/4"
coated, vandal-proof u-bolts. Contactor shall mount signage on fencing at locations
indicated on drawings.

ADA Sign. Contractor shall install ADA sign on decorative fencing. Signage shall
be produced by City Signage Department. Signage shall be flat sheet metal sign,
1/16” thick aluminum, indicating that the Skate Plaza facility is not ADA compliant
and does not have an accessible entrance. Contractor shall pre-drill (4) 1/4" holes in
signs and attach signs with 1/4"coated, vandal-proof bolts / u-bolts as required to
securely fasten to fencing. Contactor shall mount signage on fencing at locations
indicated on drawings.

Park Sign Emblems. Contractor shall provide and install bronze City and Park and
Recreation Department logos on Park Sign. Sign emblems shall be produced to meet
City emblem requirements and affixed to the park sign wall per the drawings.
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206-9.1 Decorative Metal Fence - 4’. Decorative Metal Fence shall be steel fabricated
fencing that is to be hot-dip galvanized (4 mils — 8 mils) then powder-coated (1.2
mils min. thickness). Fencing shall comply with the dimensions as indicated on the
drawings. Fencing shall be comprised of square and rectangular vertical and horizontal
bar and tube steel with complete welds at each interface. All welds shall be continuous
and ground smooth. Remove all burrs, sharp edges, and imperfections for a smooth
surface. Decorative metal fencing shall have a manufacturer applied powder-coat
‘Forest Green’ with a matte finish. Submit (3) sample colors for review and approval.

Provide shop drawings and paint color for approval. Installations shall be vandal-
proof. All posts shall be embedment mounted into a cast in place concrete footing,
size per plans. Field welding will not be allowed as may compromise the powder-
coat finish.

ADD:

206-9.2 Decorative Metal Fence — 6°. Decorative Metal Fence shall be steel fabricated
fencing that is to be hot-dip galvanized (4 mils - 8 mils) then powder-coated (1.2
mils min. thickness). Fencing shall comply with the dimensions as indicated on the
drawings. Fencing shall be comprised of square and rectangular vertical and
horizontal bar and tube steel with complete welds at each interface. All welds shall be
continuous and ground smooth. Remove all burrs, sharp edges, and imperfections for
a smooth surface. Decorative metal fencing shall have a manufacturer applied
powder-coat ‘Forest Green” with a matte finish, to match existing. Submit (3) sample
colors for review and approval. Provide shop drawings and paint color for approval.
Installations shall be vandal-proof. All posts shall be embedment mounted into a cast
in place concrete footing, size per plans. Field welding will not be allowed as may
compromise the powder-coat finish.

SECTION 210 — PAINT AND PROTECTIVE COATINGS
ADD:
210-6 ANTI-GRAFFITI COATING. ADD the following:

3. Anti-graffiti coating shall be applied to all masonry veneer walls and cast-in-
‘place concrete walls, etc.
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212-1.2.2

212-1.2.3

212-1.2.4

212-1.2.5

212-1.2.6

ADD:

212-1.2.7.

SECTION 212 - LANDSCAPE AND IRRIGATION MATERIALS
Manure. DELETE entirety.
Commercial Fertilizer. ADD the following;:

Pre-plant fertilizer shall be granular commercial fertilizer 12-12-12 or approved
equivalent.

Post-plant fertilizer shall be 14-7-3 or approved equivalent with CA, FE, ZN, and MN
and with the majority of nitrogen in non-ammoniac form to prevent acidification of soil.

Organic Soil Amendment. First paragraph; ADD the following:

~ Contractor shall supply the Resident Engineer with a 2 cu. ft. sample of the proposed

amendment accompanied by Laboratory Analytical Analysis from an approved
laboratory illustrating degree of compliance. Guarantee - wt./cu. yd. - 560#-820#.
Nitrogen (organic or ammoniac) 0.5% pH (less than) 6.5. Salinity (ec x 10 at 25 ¢) =
2.5. Iron (fe) expressed as metallic 0.01%. Density - approximately 25 Ib./cu. ft.
Organic matter - 85%. A non-ionic wetting agent should be used. Properties: screen
analysis: % retained on stacked screens - 1 mesh = 0.2%, 5 mesh = 36.6%, 8 mesh =
25.7%, 12 mesh = 30.7%, 32 mesh = 5.9%; rémainder = 0.9%. (Shall be similar or
equal to Wil Gro Life, A-1 Soils “Life Like”, Loamex), or “Numex” by John Deere.

Type 4 organic soil amendment (hydromulch soil amendment) shall be 'Sarvon'
liquid soil conditioner by Hydroscape, or approved equivalent.

Type 5 organic soil amendment (Mycorrhizal Inoculum) Provide an organic
Arbuscular Mycorrhizal Inoculum containing one or more species of mycorrhizae
fungi at a minimum rate of 120 propagules per cubic centimeter. Acceptable
Mycorrhizal Inoculum Product: “AM120” by Reforestation Technologies
International, or approved equal.

Mulch. Paragraph (g), ADD the following:

Average dimensions shall be 1" to 2” in length and 1/2" in thickness. Submit two (2)
samples for approval by the Resident Engineer prior to installation.

Inorganic Soil Amendments. ADD the following:

Soil sulfur. Soil sulfur shall be 99.5% elemental. Sizing on stacked screen shall be
approximately: 8 mesh 4.3%; 20 mesh 7.8%; 50 mesh 46.9%; 100 mesh 39.3%; 200
mesh 1.7%.

Herbicides and Pesticides. Herbicides and pesticides shall be used in their
appropriate applications with strict adherence to manufacturers' specifications and
instructions.

Central Ave. Mini Park Phase II Skate Plaza : 52 | Page
Attachment E - Supplementary Special Provisions :
Volume 1 of 2 (Rev. May 2014)




212-1.4

212-1.4.1

Pre-emergent herbicide for shrub and groundcover areas (planted from flats) shall be
Treflan, Surflan, Eptan, or approved equivalent.

The Contractor shall obtain approval for any and all pesticide and herbicide use in
writing from the Resident Engineer. All pesticides and herbicides shall be used in
strict adherence to manufacturers' specifications and instructions, and shall be applied
only by-licensed applicators.

Post-emergent herbicide for all areas shall be Round Up, Diquat, Montar, or
approved equivalent, except for areas where it may contact standing or running
water. '

Post-emergent herbicide for all areas where herbicide may come in contact with
standing or moving water shall be Aquamaster, Rodeo, or approved equal specifically
approved for use near water bodies. These herbicides are approved for use within the
riparian areas by the City and County of San Diego because it has been determined to
be non-toxic to aquatic organisms. Other herbicides shall be approved by the City
and County of San Diego prior to use on only the most noxious weeds, and only
under the direct supervision of the Resident Engineer/Project Biologist.

All herbicides shall be selected for suitability for the specific uses required, and shall
be applied by a licensed pesticide applicator.

Plants.
General. ADD the following:

Contractor shall notify the Resident Engineer a minimum of 48 hours before each
plant delivery so the Resident Engineer can schedule a review.

Availability: Within 2 weeks of the start of work, the Contractor shall place orders
for all plant material in sufficient time to reserve or grow the plants for the project.
No substitutions will be allowed. If plants are not available, the Contractor shall
have the specified species contract grown by a reputable plant nursery. Provide
nursery name and resume for review and approval prior to contract growing.

Quality and Size: Plants shall be in accordance with the California State Department
of Agriculture Regulations for Nursery Inspections of Rules and Grading. Nursery
tags must be submitted to the Landscape Architect. Sizes shall conform to the
dimensions indicated on the planting plan. All plants shall be reviewed and approved
for acceptable size and quality by Engineer prior to planting.

All plants shall have a growth habit normal to the species and shall be symmetrical,
typical for variety and species, sound, healthy, vigorous and free from insect pests,
insect eggs, plant diseases, sun scalds, fresh bark abrasions, excessive abrasions, or
other objectionable disfigurements.

All plants shall have normal well-developed branch Systems, and vigorous and
fibrous root systems which are neither root- nor pot-bound and are free of kinked or
girdling roots.
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Immediately upon Notice to Proceed for work in this section, locate and purchase or
hold for purchase all trees required. Color photos of all trees shall be submitted to
Engineer for approval a minimum of 15 days prior to delivery of the plants to the site.
The Engineer reserves the right to reject any plant species upon conducting a physical
inspection after delivery to the site.

Quantities: Quantities of all plant materials shall be furnished as needed to complete
work as shown on the Drawings.

Inspection of plant materials required by City, County or State authorities, shall be
the responsibility of the Contractor, and where necessary, permits or certificates shall
have been secured prior to delivery of plans to site.

_ The Resident Engineer/Architect is the sole judge as to acceptability of each plant.

Vigorous, healthy, well-proportioned plants are the intent of this specification. Plants
which are even moderately "overgrown," or are showing signs of decline or lack of
vigor are subject to rejection. The size of the plants will correspond with that
normally expected for species and variety of commercially available nursery stock, or
as specified in the special conditions or drawings. Plants larger in size than specified

‘may be used with the approval of the Landscape Architect, but the use of larger

plants will make no change in contract price. If the use of larger plants is approved,
the ball of earth and spread of roots for each plant shall be increased proportionately.

Rejection Or Substitution: The Resident Engineer/Landscape Architect reserves the
right to reject any plant material found to be defective or not in conformance with
plans and specifications. Plants shall be subject to inspection and approval or
rejection at the project site at any time before or during progress of work, for size,
variety, condition, latent defects, and injuries. All plants not conforming to the
requirements herein specified shall be considered defective, and such plants, whether
in place or not, shall be marked as rejected and immediately removed from the site
and replaced with new plants by the Contractor at his expense. Rejected plant
material shall be replaced within one week of wriften notice, unless otherwise
approved by the Resident Engineer.

Substitutions will not be permitted except if proof is submitted that any plant
specified is not obtainable, then a proposal will be considered for use of the nearest
equivalent size or variety and cost. All substitutions are subject to Resident
Engineer’s written approval.

Right To Changes: The Landscape Architect reserves the right to change the species,
variety, and/or sizes of plant material to be furnished, provided that the cost of such
plant changes do not exceed the cost of plants in the original bid, and with the
provision that the Contractor shall be notified, in writing, at least thirty (30) days
before the planting operation has commenced.

212-1.4.2 Trees. ADD the following:
All trees (24" box, 36" box, 48” box) shall:
a)  Be of the specified type and size as indicated on the Drawings, selected from
high quality, well-shaped and proportioned Southern California-grown nursery
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212-1.4.3

ADD:

212-1.4.7

212-1.5.3

container stock. Field grown stock grown in climatic regions which are
different (as determined by the Resident Engineer) to those conditions found at
the project site, shall have been acclimated to a climate similar to their intended
locations prior to delivery and shall be accompanied by letter and/or certificate
from the nursery that the plant materials are suitable for said locations or they
will not be accepted.

b)  Have grown in containers for sufficient time to permit full rooting within the
container to bind the soil but not so long as to create a rootbound condition.
No container plants that have cracked or broken balls of earth, when taken
from the container, shall be planted. No plants with damaged roots, broken
root balls, or root bound, when taken from the container shall be planted.

c¢) Have a main leader branch and not have a co-dominant branching structure,
unless the tree is intended to be multi-trunk.

d)  Be free of weeds, native grasses, Bermuda grass, and Kikuyu grass.
Shrubs. ADD the following paragraphs:

Field grown stock grown in climatic regions which are different (as determined by
the Resident Engineer) to those conditions found at the project site, shall have been
acclimated to a climate similar to their intended locations prior to delivery and shall
be accompanied by letter and/or certificate from the nursery that the plant materials
are suitable for said locations or they will not be accepted.

Contractor shall assure that shrubs are grown in containers for sufficient time to
permit full rooting within the container to bind the soil but not so long as to create a
root bound condition. No container plants that have cracked or broken balls of earth,

when taken from the container, shall be planted. No plants with damaged roots,
broken root balls, or root bound, when taken from the container shall be planted.

Shrubs shall be free of weeds, native grasses, Bermuda grass, and Kikuyu grass.
Shrubs shall be full and bushy to ground.
Groundcover plants shall be healthy, vigorous, rooted cuttings grown in flats or 1

gallon cans until transplanting. The soil and spacing of the plants in the container
shall ensure the minimum disturbance of the root system at time of transplanting.

Palm Trees.

Palm tree stock shall be compliant with section 212-1.4 and 212-1.4.2 'Trees'.

- Tree Stakes. First paragraph, second sentence, REPLACE with the following:

Tree stakes shall be two (2) inch diameter lodge pole pine of lengths required,
pointed on end, and minimum 10' in length.
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ADD:

212-1.54

ADD:

212-1.10

212-2

212-2.1.5

212-2.2.7

212-2.4

ADD:

213-3

Tree Ties. Tree ties shall be commercially manufactured of virgin flexible vinyl
meeting ASTM-D-412 standards for tensile and elongation strength. Material shall be
manufactured with a double back locking configuration and secured with one
galvanized nail to prevent slippage. Material shall be ultraviolet resistant. Minimum
length shall be twenty (20) inches. Tree ties shall be "Cinch-Tie" by V.LT., or
approved equivalent.

Perforated Pipe. Perforated pipe for tree drain: Poly vinyl chloride SDR35
perforated pipe. Perforated pipe shall meet ASTM F-758 and AASHTO M-219. Pipe

_shall be_supplied with a spun bonded filter sleeve to protect pipe from soil intrusion.

IRRIGATION SYSTEM MATERIALS.
Copper Pipe. DELETE in its entirety and SUBSTITUTE with the following:

Copper pipe shall be Type “L” in accordance with ASTM B 88; brass pipe; brass
piping shall be I.P.S. red brass; solder: 50/50 lead and tin.

Valve Boxes. ADD the following:

Valve boxes shall be sized accordingly to allow wires in pull boxes to be loose and
maintain a three inch (3") clearance from the lid.

Sprinkler Equipment. ADD the following:

All materials and equipment used in all irrigation work shall be new and without.
flaws or defects and of quality and performance as specified. Prior to installation of
any irrigation work, the Contractor shall submit, for approval by the City, five copies,
minimum, of a list of all materials and equipment (s)he proposes to use. Should the
Contractor propose to use materials or equipment other than those listed as approved,
(s)he shall submit in writing to the City a request to deviate from the approved list.
Samples of the materials or equipment shall accompany the request to assist the
evaluation of the proposal.

Anti-drain valves shall be installed as indicated on plans. The anti-drain valve shall
be the same diameter size as the riser and shall be integrated into the riser assembly
(under each head). Valve shall be "Valcon ADV-XS", Hunter, or an approved
equivalent.

SECTION 213 - ENGINEERING FABRICS

FILTER FABRIC (SOIL SEPARATION). Contractor shall provide filter fabric
for soil separation purposes around all drain rock to separate drain rock from all other
materials, such as gravel or soils. Filter fabric shall be a needle-punched, heat-
bonded, non-woven polypropylene, UV resistant, permeable geotextile fabric with a
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flow rate of 110 gpm/(sqft). Puncture strength shall be ASTM D 4833: 951bs. Grab
Tensile strength shall be ASTM D 4632 160 lbs. Fabric shall be Mirafil60N, or
approved equal, as approved by the Resident Engineer. Apply fabric to wrap all
perforated drain lines and drainage sumps, as indicated on plans and details. See
Section 300-10 for installation.

ADD: SECTION 218 - SKATE PLAZA MATERIALS
218-1 SKATE PLAZA CONCRETE FORMWORK.
218-1.1 ~ Description. Provide formwork and accessories for construction of cast-in-place
concrete and shotcrete work,
218-1.2 Related Sections.
a)  Section 218-2 ‘Skate Plaza Concrete Reinforcement’
b)  Section 218-3 ‘Skate Plaza Cast-in-Place Concrete’
¢)  Section 218-4 ‘Skate Plaza Shotcrete’
d)  Section 218-5 ‘Skate Plaza Concrete Curing’
e)  Section 218-6 ‘Skate Plaza Metal Fabrications’
218-1.3 Quality Assurance.

a) Conform to ACI 347-04

b)  Allowable Tolerances shall Conform to ACI 347-04
218-1.4 Storage and Handling.

a)  Store materials in accordance with the manufacturers requirements. Keep all
materials on and under plastic cover and dry throughout construction. Protect
against exposure to weather.

218-1.5 Coordination.

a)  Coordinate with work of other sections in forming and placing openings,
recesses, sleeves, bolts, anchors, edge treatments, and other skate park
equipment. Notify responsible trades of schedules of concrete pours to allow
time for installation and coordination.

218-1.6 Materials.

a)  Forms:

1. Flatwork: Nominal 2" thick No. 2 Common Southern Yellow Pine or steel
forms.
Central Ave. Mini Park Phase II Skate Plaza 57 | Page

Attachment E - Supplementary Special Provisions
Volume 1 of 2 (Rev. May 2014)




2. Vertical and Custom Work: Exterior grade Standard Douglas Fir or
plywood equal, minimum five ply, one smooth side sufficiently thick to
sustain loads, or steel forms.

' b)  Release Agent: Non-staining, paraffin or vegetable based form oil. Do not use

petroleum solvents such as creosote or diesel oil.

218-2 SKATE PLAZA CONCRETE REINFORCEMENT.
218-2.1 Description. Furnishing and placing of steel reinforcement for cast-in-place concrete.
218-2.2 Related Work Specified Elsewhere.

a)  Section 218-1 ‘Skate Plaza Concrete qufnworkf -

b)  Section 218-3 ‘Skate Plaza Cast-in-Place Concrete’

¢)  Section 218-4 ‘Skate Plaza Shotcrete’

d)  Section 218-5 ‘Skate Plaza Concrete Curing’

e)  Section 218-6 ‘Skate Plaza Metal Fabrications’

218-2.3 Storage and Handling,

a)  All tensile steel reinforcement shall be stored at the site of work above the
ground surfaces-on platforms, skids, or-other satisfactory -supports-and shall be
protected from corrosion. It shall be protected against corrosion whilst in the
storage yard, but shall not be covered with grease, oil, paint or any other material
which is likely to affect bonding with the concrete in the completed structure.

b)  Before steel reinforcement is placed, the surfaces of the bars and metal supports
shall be cleaned to remove any loose, flakey rust, mill scale, oil, grease, mud, or
other foreign substances. After placement, the reinforcement shall be maintained -
in a clean condition until it is completely embedded in the concrete.

218-2.4 Reference Standards.

a)  American Concrete Tnstitute (ACD:

1.  ACI 315-05, Manual of Standard Practice for Detailing Reinforced
Concrete Structures.

2. ACI 318-05, Building Code Requirements for Reinforced Concrete.

b) American Society for Testing and Materials (ASTM - latest editions):

1. ASTM A233, Mild Steel Arc Welding Electrodes.

2. ASTM A615, Deformed Billet-Steel Bars for Concrete Reinforcement.

3. ASTM A706, Low-Alloy Steel Deformed Bars for Concrete
Reinforcement.
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c)  Concrete Reinforcing Steel Institute (CRSI): Manual of Standard Practice, latest
edition.

d)  American Welding Society (AWS): Reinforcing Steel Welding Code, D12.1-75,
including latest revisions.

218-2.5 Submittals. Indicate complete reinforcing method for each concrete member including
materials, sizes, bends, dimensions, spacing, and placing details not shown on
drawings.

218-2.6 Materials. .

a)  Steel Reinforcement: Deformed reinforcing steel bars, ASTM A615, Grade 60.

b)  Welded Steel Reinforcement: Deformed low-alloy steel, ASTM A706 Identify
and tag with manufacturer's heat identification number.

218-2.7 Fabrication.

a)  The reinforcement shall be free from pitting, loose rust, mill scale, paint or other
coating which might adversely affect the bond between the steel and the
concrete. Bars shall be supplied in suitable lengths; no bars shall be welded to
obtain the correct length unless specifically called for or authorized in writing by
the Engineer.

b)  Reinforcement shall be cut and bent in compliance with the requirements of the
American Concrete Institute Standard 315. Bars shall not be bent or
straightened in a manner that will injure the material. Bars with kinks, cracks
or improper bends will be rejected.

218-3 SKATE PLAZA CAST-IN-PLACE CONCRETE

218-3.1 Description. Provide cast-in-place concrete for all ledges, slabs, and other related
items depicted in the construction documents.

218-3.2 Related Work.

a)  Section 218-1 ‘Skate Plaza Concrete Formwork’

b)  Section 218-2 ‘Skate Plaza Reinforcement’

¢)  Section 218-4 ‘Skate Plaza Shotcrete’

d)  Section 218-5 ‘Concrete Curing’

e)  Section 218-6 ‘Skate Plaza Metal Fabrications’

218-3.3 Submittals..

a)  Prepare test pad of skate park flat work for strength testing and finishing
approval of Engineer and Skate Plaza Designer. Panel to be minimum 4’ x 4°,
6" depth.
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b)  Maintain approved panel on site through duration of construction and refer to
for consistent finishing assurance.

c) Contractor shall submit proposed concrete mix design for each type of
concrete. Proposed concrete proportions shall be subject to acceptance by

Engineer.

218-3.4 Coordination. Coordinate with work of other sections in formwork, shotcrete, edge
treatments, and other skate plaza equipment. Notify responsible trades of schedules to
allow time for installation and coordination. Contractor is responsible for providing all
supplemental support necessary to protect the structure until concrete has reached its
specified design strength.

© 21835 . Reference Standards. The most recent issues of each standard or specification shall
be used:
a) ACI American Concrete Institute
b)  ASTM American Society for Testing and Materials
218-3.6 Materials.
a)  Portland cement shall conform to ASTM C150, Type II
b)  Fine aggregate shall meet requirements of ASTM C33
c)  Coarse aggregates Class Il shall meet requirements of ASTM C33
d) Portland blast furnace cement or Portland pozzolan cement shall. conform to
ASTM C595
¢)  Admixtures to be used in concrete, when required or permitted, shall conform
to the following appropriate specification.
f)y  Air entraining admixture shall conform to ASTM C260
g)  Water reducing, retarding, and accelerating admixtures shall conform to ASTM
C494
h)  Pozzolanic admixtures shall conform to ASTM C618
i)  Mixing water for concrete shall meet requirements of ASTM C94

218-3.7 Proportions. Concrete for all parts of the work shall be of the specified quality and
capable of being placed without excessive segregation. When hardened, concrete
shall develop all characteristics required by these specifications. Compressive
strength of the concrete shall be 4000 psi.

a)  Min. Compressive strength (28 days) 4000 PSI
b)  No admixtures without approval.
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218-3.8

218-3.9

218-3.10

218-4

218-4.1

218-4.2

218-4.3

218-4.4

218-4.5

¢)  Slump not to exceed 2”

Slump. The concrete shall be proportioned and produced to have a slump of 2” or
less.

Aggregate. The nominal size of the aggregate shall not be more than one-fifth of the
narrowest dimension between sides of form, one-third of the depth of slabs, nor
three-forth of the minimum clear spacing between reinforcing bars.

Curing Materials. See section 218-5 Concrete Curing,

SKATE PLAZA SHOTCRETE

Summary. Provide materials, proportioning, and application of shotcrete using wet
mix process. Gunite or dry mix is not acceptable alternative.

Related Work.

a) Section 218-1 ‘Skate Plaza Concrete Formwork’

b)  Section 218-2 ‘Skate Plaza Reinforcement’

¢)  Section 218-3 ‘Skate Plaza Cast-in-Place Concrete’
d)  Section 218-5 ‘Skate Plaza Concrete Curing’

e)  Section 218-6 ‘Skate Plaza Metal Fabrications’

Quality Control.
a)  American Concrete Institute (ACI): 506, Chapter 13, Wet Method. Chapter 5
b)  American Society for Testing Materials (ASTM):
1.  Prepare test panel of skate park radial wall for strength testing and
finishing approval of Engineer and Skate Plaza Designer.. Panel to be

minimum 4 in height with a radius of 8’ diameter, minimum length of 4,

2. Maintain approved panel on site through duratlon of construction and
refer for consistent finishing assurance.

3. Test shall be in accordance with ASTM C42.

Submittals. Submit design mix, test reports and proportions. Strength test results
are to be reported to Engineer after completion of test.

a)  Contractors qualifications as specified.
Delivery, Handling, And Storage.

a)  Properly deliver and handle materials to prevent contamination, segregatlon or
damage to materials.
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218-4.6

b)  Store cement in weather tight enclosures to protect against dampness and
contamination.

¢)  Prevent segregation and contamination of aggregates by proper artangement
and use of stockpiles.

d)  Store admixtures properly to prevent contamination, evaporation, or other
damage.

Concrete Materials.

a)  Portland Cement: ASTM C150, Type I or II

- b) - —Aggregates: ASTM C33; see Gradation Table Below. - -~

Sieve Size
U.S. StandardPercent by Weight
Square Mesh Passing Individual Sieves

3/4 in. ' 100
1/2 in. 80-95
3/8 in 70-90
No. 4 50-70
No. 8 ' 35-55
No.16 77 CT20-40
No. 30 10-30
No. 50 5-17
No. 100 - 2-10
218-4.7 Proportions. Concrete for all parts of the work shall be of the specified quality and
capable of being placed without excessive segregation. When' hardened, concrete
shall develop all characteristics required by these specifications. Compressive
strength of the concrete shall be 4000 psi.
a)  Min. Compressive strength (28 days) 4000 PSI
b)  No admixtures without approval.
¢)  Slump not to exceed 2”
218-4.8 Slump. The concrete shall be proportioned and produced to have a slump of 2” or
less.
218-4.9 Accessories.
a)  Water to be fresh, clean, and potable.
b)  Use only accepted admixtures meeting the following requirements:
1.  Chemical Admixtures: ASTM C494
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2. Air-entraining Admixtures: ASTM C260

218-4.10 Wet Mix Application Equipment.

a)  Batching and Mixing Equipment: Use rotating mixer capable of thoroughly
mixing aggregate, cement and water in sufficient quantity to maintain
continuous placement.

b)  Ready-mixed Concrete: ASTM C94

¢)  Gun and Nozzle premixing type conforming to the requirements of ACI 506R
designed for material deliver.

d)  Air compressor and hoses standard type of capacity to provide without
interruption, pressure and volume of air necessary for longest hose delivery.

e)  Water Supply with adequate capacity to maintain air and water pressure
uniformly steady, non-pulsating,

218-5 SKATE PLAZA CONCRETE CURING

218-5.1 Description. Provide labor, equipment, supervision and material for cast-in-place
concrete flatwork, and shotcrete walls. :

218-5.2 Related Work Specified Elsewhere.

a)  Section 218-1 ‘Skate Plaza Concrete Formwork’

b)  Section 218-2 ‘Skate Plaza Reinforcement’

c¢)  Section 218-3 ‘Skate Plaza Cast-in-Place Concrete’

d)  Section 218-4 ‘Skate Plaza Shotcrete’

e)  Section 218-6 ‘Skate Plaza Metal Fabrications’

218-5.3 Submittals. Submit manufactures product data sheet including manufactures
specifications, surface preparation and application instructions, and protection of
adjacent surfaces.

218-5.4 Delivery And Storage. Deliver products and accessories in original labeled, sealed,
and undamaged containers or bundles.

a)  Store all products and accessories off the ground, under protective and away
from moisture.

218-5.5 Materials.

a)  Approved curing paper conforming to ASTM C171, Type L or II.

b)  Approved water based paraffin/ resin membrane film conforming to ASTM
C309
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218-6 SKATE PLAZA METAL FABRICATIONS

218-6.1 General. Provide labor, materials and equipment for the installation of the Site Metal
Work as shown on the drawings and as specified. )

218-6.2 Related Sections.

a)  Section 218-1 ‘Skate Plaza Concrete Formwork’
b)  Section 218-2 ‘Skate Plaza Reinforcement’
¢)  Section 218-3 ‘Skate Plaza Cast-in-Place Concrete’
d)  Section 218-4 ‘Skate Plaza Shotcrete’
. - 7€).7 " Section218:5 "Skate Plaza Concrete Curing’~ == =20

218-6.3 Quality Assurance. Welding shall be done only by certified welding operators
currently qualified according to AWS D1.1

218-6.4 Submittals.

a)  Shop Drawings.

1.  Contractor to submit shop drawings for all custom fabricated items under
this section. Indicate profiles, sizes, connection attachments, remforcmg,
anchorage, size and type of fasteners and accessories.

218-6.5 Delivery, Storage And Handling.

a)  Storage and Protection.

1. All metals shall be stored at the site of work above the ground surfaces
on platforms, skids, or other satisfactory supports and shall be protected
from corrosion. It shall be protected against corrosion whilst in the
storage yard, but shall not be covered with grease, oil, paint or any other
material which is likely to affect bonding with the concrete or alter
material integrity.

2. Contractor is responsible for protecting site metals before, during and after
installation.

3. Protect any adjacent materials or site work from damage due to weld
splatter or sparks during field welding,

218-6.6 Coordination. Coordinate with work of other sections in formwork, shotcrete, edge
treatments, and other skate plaza equipment. Notify responsible trades of schedules to
allow time for installation and coordination. Contractor is responsible for providing all
supplemental support necessary to protect the structure until metal work is complete.

218-6.7 Job Site Sample.
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a)

Contractor is responsible in providing sample of all finished metals located in
skate park construction drawings.

b)  Approved metal samples are to remain on site throughout construction and to be
used are reference for approved finish and setting,
218-6.8 Materials.
a)  Round Steel Pipe.154 ASTM A-53
b)  Square Steel Tubing. ASTM A-53,
c)  Steel Tubing. ASTM A-53
d)  Welding Rods: E-70 series low hydrogen unless otherwise noted on drawings.
e)  Paint - Colors and Finishes. Follow Sherwin Williams application bulletin 5.12
for surface preparation for iron and steel surfaces,
(i)  Sherwin Williams Paint - Corothane I HS Aliphatic paint (2 finish coats)
w/ primer coat, smooth finish.
(iiy Colors: Safety Red (Rooftop Rail, Transition, Volcano); Safety Yellow
(Ledges, Straight Flat Rail) White (Wave Feature).
SECTION 300 - EARTHWORK
300-1 CLEARING AND GRUBBING.
300-1.1 General. ADD the following;:

Clearing and grubbing shall include the removal, relocation, adjusting, or salvaging
of all facilities so indicated on the plans.

In addition, clearing and grubbing shall include, but not limited to the following
items as shown on the plans or specified in the Specifications:

a)  Deleterious materials resulting from clearing and grubbing operations shall be
hauled away and disposed of legally at a site obtained by the Contractor.

b) Removal and disposal of pipe, steel posts, and any additional items not
specifically mentioned which may be found within the work limits.

¢)  Furnishing and applying water.

d)  Adjustment to grade of miscellaneous items such as utility boxes, valves,
manholes, pullboxes, posts. :

e)  The Contractor shall remove and transport debris and rubbish in a manner that
will prevent spillage on streets or adjacent areas. Clean-up of spillage will be
at the Contractor's expense.
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f)  Clearing and grubbing shall also include mobilization. Mobilization shall
consist of preparatory work and operations, including, but not limited to, those
necessary for the movement of personnel, equipment, materials and incidentals
to the project site necessary for work on the project and for all other work and
operations which must be performed or costs incurred prior to beginning work
on the various contract items on the project site.

Any asphalt pavement material removed during clearing operations should be
propetrly disposed at an approved off-site facility.

300-1.2 Preservation of Property. ADD the following:

Items which are to remain or are to be salvaged and which are damaged during
~_performance of work shall be repaired to their original condition or replaced with

new by the Contractor at no additional cost to Owner. The Contractor shall protect all
services and utilities which are to remain. Where removal of existing utilities and
pavement is specified or indicated, provide approved barricades, temporary covering
of exposed areas, and temporary services or connections for electrical utilities.

300-1.3 Removal and Disposal Of Materials.

300-1.3.2 Requirements. DELETE (a) in its entirety and SUBSTITUTE with the following:

(a) Bituminous pavement shall be cut and removed in such a manner so as not to
tear, bulge or displace adjacent paving by use of sawcutting, rockwheel,
jackhammer or milling machine. Wheel type pressure cutters and drop
hammer cutters will not be permitted for final edge cut. Sawcutting of edges to
be joined is required. Where only the surface of existing bituminous pavement
is to be removed, the method of removal shall be approved by the Engineer,
and a minimum laying depth of 25 mm (1 inch) of new pavement material shall
be provided at the join line. Where bituminous pavement adjoins a trench, the
edges adjacent to the trench shall be trimmed to neat straight lines before
resurfacing to ensure that all areas to be resurfaced are accessible to the rollers
used to compact the subgrade or paving materials.

ADD the following:

(f) Miscellaneous materials:  Buried pavements and other materials, old
subsurface pavements and other materials such as concrete planters, and other
materials encountered under existing pavements, which are within designated
excavation areas on the demolition plans shall be removed.

() Dust control: The Contractor shall take appropriate action to check the spread of
dust to avoid the creation of a nuisance in the surrounding area. Do not use water
if it results in hazardous or objectionable conditions, such as flooding, or pollution.
Comply with all dust regulations imposed by local air pollution agencies.

(h) Personnel: Where pedestrian and driver safety is endangered in the area of
removal work, use traffic barricades with flashing lights.. Notify the Resident
Engineer prior to beginning any such work.
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(i) Explosives: Use of explosives will not be permitted.

ADD:
300-1.3.3 Execution.

(a) Paving: Remove asphaltic concrete paving to depths as indicated on the plans
or as required to allow for new improvements.

(b) Filling: Fill holes and other hazardous openings in accordance with Section 300
Earthwork.

(c) Title to Materials: Title to all materials resulting from demolition, and all
materials and equipment to be removed, is vested in the Contractor upon
approval by the Resident Engineer of the Contractor's demolition and removal
procedures, and authorization by the Resident Engineer to begin demolition.
The City will not be responsible for the condition or loss of, or damage to, such
property after notice to proceed. Materials and equipment shall not be viewed
by prospective purchasers or sold on or near the site.

(d) Re-use of materials and equipment: Carefully remove and store materials and
equipment indicated to be re-used or relocated to prevent damage, and reinstall
as the work progtesses.

(e) Salvaged Materials and Equipment: Contractor to carefully remove materials
and equipment that are designated to be removed on the plans.

(f)  Debris and Rubbish: Remove and transport debris and rubbish in a manner that
will prevent spillage on streets or adjacent areas. Clean up spillage from streets
and adjacent roads.

(g) Regulations: Comply with federal, state and local hauling and disposal regulations.

(h) Hazardous Materials - refer to Section 703 of the Whitebook for procedures
when hazardous materials are encountered during excavation.

300-1.4 Payment. To the City Supplement, paragraph (2), DELETE in its entirety and

SUBSTITUTE with the following:

2. Payment for existing pavement removal and disposal of up to 12” thick, within
the excavation e.g., trench limits, shall be included in the Bid item for
installation of the mains or the Work item that requires pavement removal.

300-2 UNCLASSIFIED EXCAVATION.

300-2.1 General. ADD the following;
In general, the on-site soils are suitable for reuse as fill if free from vegetation,
debris, and other deleterious matter.

300-2.9 Payment. DELETE in its entirety and SUBSTITUTE with the following:
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303-4

303-4.1.1

Unclassified Excavation shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidents, and for doing all the work involved in the
excavation and embankments to achieve the subgrades and final grades as shown on
the plans and as specified and as directed by the Resident Engineer.

The contractor shall be required to prepare their own earthwork for bidding and
construction purposes. Any reference to earthwork quantities on the plans is strictly
for bonding purposes and shall not be used by the contractor for a price basis. No
additional compensation for excavation, embankment, import, or export of material
shall be allowed.

Payment for Unclassified Excavation shall be included in the lump sum price and
shall include full compensation for furnishing all labor, materials, tools, equipment,

- _-and “incidentals, _and “for~ doing ~dll “the “work involved in the excavation and

embankments to achieve the subgrades and final grades-as shown on the plans and as
specified and as directed by the Resident Engineer.

SECTION 303 - CONCRETE AND MASONRY CONSTRUCTION

MASONRY CONSTRUCTION.
General. ADD the following:
Manufactured Stone Veneer.

Manufactured . Stone Veneer shall be constructed as indicated on the plans and in
compliance with Section 303-1 of the Greenbook and Whitebook.

Payment for Manufactured Stone Veneer shall be included in the total lump sum
project price and shall include full compensation for furnishing all items of work
necessary to construct new Manufactured Stone Veneer, including but not limited to:
substrate preparation, base materials, jointing, finishing, forming, labor, materials, and
all other incidentals, etc. No additional compensation for this work will be allowed.

Coping.

Coping shall be constructed as indicated on the plans and in compliance with Section
303-1 of the Greenbook and Whitebook.

Payment for Coping shall be-included in the total lump sum project price and shall
include full compensation for furnishing all items of work necessary to install coping,
including but not limited to: substrate preparation, jointing, finishing, forming, labor,
materials, and all other incidentals, etc. No additional compensation for this work
will be allowed.

Pool Tile.

Pool Tile shall be installed as indicated on the plans and in compliance with Section
303-1 of the Greenbook and Whitebook.
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Payment for Pool Tile shall be included in the total lump sum project price and shall
include full compensation for furnishing all items of work necessary to install Pool Tile,
including but not limited to substrate preparation, jointing, finishing, labor, materials, and
all other incidentals, etc. No additional compensation for this work will be allowed.

Precast Concrete Park Sign.

Precast Concrete Park Sign shall be constructed as indicated on the plans and in
compliance with Section 303-1 of the Greenbook and Whitebook.

Payment for Precast Concrete Park Sign shall be included in the total lump sum
project price and shall include full compensation for furnishing all items of work
necessary to provide and install Precast Concrete Park Sign, including but not limited
to: base materials, jointing, finishing, forming, labor, materials, and all other
incidentals, etc. No additional compensation for this work will be allowed.

303-5 CONCRETE CURBS, WALKS, GUTTERS, CROSS GUTTERS, ALLEY
INTERSECTIONS, ACCESS RAMPS, AND DRIVEWAYS:

303-5.1.1 General. ADD the following:

This work shall consist of preparing the area on which the concrete work is to be
placed, which may include preparation of sub-grade, removal of tree roots, and
placement of base materials in accordance with these Specifications and as shown on
the plans. The following types of miscellaneous concrete items are included:

Skate Plaza Cast-In-Place Concrete Stem Walls

Concrete Stem Walls shall be constructed as indicated on the plans and in compliance
with Section 303-1 of the Greenbook and Whitebook. Concrete shall be 560-C-3250
on native compacted material.

Payment for Concrete Stem Walls shall be included in the total lump sum project price
and shall include full compensation for furnishing all items of work necessary to

- construct new Concrete Stem Walls, including but not limited to: grading, base
materials, compaction, jointing, finishing, forming, labor, materials, and all other
incidentals, etc. No additional compensation for this work will be allowed.

Skate Plaza Cast In Place Concrete Retaining Walls And Footings

Cast-in-place concrete retaining walls and footings shall be constructed as indicated
on the plans and in compliance with Section 303-1 of the Greenbook and Whitebook.
Concrete shall be 560-C-3250 on native compacted material.

Payment for cast in place concrete retaining walls and footings shall be included in
the total lump sum price for the project and shall include full compensation for
furnishing all items of work necessary to construct retaining walls, including but not
limited to sub-grade preparation and compaction, placement of footings, reinforcing,
grading, base material, finishing, forming, etc. No additional compensation for this
work will be allowed.
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303-5.5

303-5.5.3

Skate Plaza Concrete Paving

Concrete Paving: Place, float, apply steel trowel flashed finish, and edge concrete
within the area of pour. Install saw cut joints at locations indicated on the plans.
Install key and expansion joints as indicated on the drawings. Paving finishes shall
match approved 4ftx4ft paving sample finish submitted for approval by City
Engineer a minimum of 20 working days prior to pour. Concrete Paving shall be
constructed as indicated on the Contract Drawings and Section 303-5 of the
Greenbook and Whitebook, Concrete shall be 560-C-3250.

Payment for Concrete Paving shall be included the total lump sum price for the
project and shall include full compensation for furnishing all items of work necessary
to construct new sidewalk, including but not limited to: grading, base material, all

work will be allowed. v

Skate Plaza Colored Concrete Péving

Colored Concrete Paving: Place, float, apply steel trowel flashed finish, and edge
concrete within the area of pour. Install saw cut joints at locations indicated on the
plans. Install key, score and expansion joints as indicated on the drawings. Paving
finishes shall match approved 4fix4ft paving sample finish submitted for approval by
City Engineer a minimum of 20 working days prior to pour. . Colored Concrete
Paving shall be constructed as indicated on the Contract Drawings and Section 303-5
of the Greenbook and Whitebook. Concrete shall be 560-C-3250. )

Payment for Colored Concrete Paving shall be included the total lump sum price for
the project and shall include full compensation for furnishing all items of work
necessary to construct new paving, including but not limited to: grading, base
material, all jointing, deepened edges, finishing, forming, etc. No additional
compensation for this work will be allowed. '

Finishing,
Walk. First paragraph, DELETE in its entirety and SUBSTITUTE with the following:

The forms shall be set to place the finish surface in a plane sloping from one edge of
paving to the other edge a maximum of 1.5 percent perpendicular to the edge of
paving. Slope to drain toward gutter, where applicable.

ADD the following:

If after final troweling all walk surfaces shall receive a uniform light broom finish
with a stiff fiber broom perpendicular to the edge of the walk, verify direction with
Resident Engineer. Upon final curing walk surface shall meet or exceed a static
coefficient of friction of .6 wet and approximately .8 dry. Finished surface shall meet
ADAAG 4.5 requirements for paving.” '

Skate plaza paving shall be steel trowel flashed finish ONLY. No other finishes shall
be provided.
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303-5.9 Measurement and Payment: ADD the following:
Payment for the individual line items below shall be included in the total lump sum
project price and shall include the complete structural sections, reinforcing, subgrade
preparation, compaction, formwork , and all specified finishes, admixtures, sealants, etc.
and no other payment allowed therefore. The payment shall be segregated to conform
with the bid items indicated on the bid schedule and may include the following:
a.  Cast in Place Concrete Stem Walls
b.  Cast In Place Concrete Raised Planters
b.  Cast In Place Concrete Retaining Walls and Footings
¢.  Concrete Paving — Standard Concrete
d.  Concrete Paving — Colored Concrete
e.  Shotcrete field sculpted skate park features

303-7 COLORED CONCRETE,

303-7.1 General. DELETE and ADD the following:
First sentence, DELETE Method B.
ADD the following;:
Provide a minimum 4'x4' sample panel, on-site, of each of the colors and finishes to be
used in the installation on identical surfaces for approval by Resident Engineer with
coordination by the Landscape Architect a minimum of one week prior to construction
of the colored concrete work. The approved samples shall remain on-site and shall
serve as a basis of comparison for all colored concrete work.

ADD:

303-9 WATERPROOFING FOR MASONRY WALLS.

303-9.1 Installation. The work in this section includes requirements for membrane

waterproofing of concrete and masonry walls. The extent of the waterproofing is
indicated on the plans and details. (See Section 202-9 for materials.)
Delivery - materials should be delivered in manufacturer's original, unopened
packaging with labels attached. Store materials indoors, or otherwise protected from
the weather. Materials stored outside should be covered with a tarpaulin. Any material
damaged must be removed from the project area and replaced with new materials.
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Material shall be applied as shown on the drawings and in compliance with the
manufacturer's recommendations. The materials shall be applied at temperatures
above 40° £, unless specifically listed for application below 40° f.

Concrete should be cured a minimum of seven days before waterproofing
application. Lightweight structural concrete must have dried a minimum of 14 days.

Clean all surfaces that will receive membrane with a broom, vacuum cleaner, or air
hose to remove dust, dirt, loose aggregate, or other foreign materials. Surfaces to
receive the waterproofing system materials must be smooth, dry, and free of dust, dirt,
loose aggregate or other foreign materials. Surfaces must be free of voids; spalled
areas, loose aggregate, and sharp protrusions. Repair any surfaces that are not
structurally sound, that have voids, protrusions, rough spalled areas, loose aggregate, or
- exposed coarse aggregate. Remove all grease, oil, and other contaminants. ..~ _ .

Smooth brick or block must have joints struck off flush before applying membrane.
When walls are rough, use a well-adhered plaster coat to create a smooth surface.

A compatible primer of the same manufacturer as the membrane shall be applied as
direct by manufacturer. Prime only the area which can be covered with membrane in the
same working day. Areas primed and not covered with membrane within 24 hours
should be reprimed. Smoothness and porosity of the concrete will effect coverage rate.

Waterproofing membrane should be applied vertically in sections of 8 feet in length
or less. On walls higher than 8 feet, apply two or more sections with the upper
section overlapping the lower. Side laps should be a minimum of 2-1/2 inches and
end laps should be a minimum of 5 inches. Use a hand roller and firmly press in the
material as it is placed on the vertical surface.

Waterproofing membrane and protection board shall be applied to the face of
footing, top of footing and face of wall on all sides which will be below grade.

All terminations of the membrane should receive a bead of mastic. The bead should
be troweled to a flat surface approximately 1/8 inch thick by 3/4 inches wide. The
mastic should be worked into cut edge terminations.

Inadequately lapped seams and damaged areas should be patched with small sections
of membrane. The patch area should extend at least 6 inches beyond the defect.
Fishmouths and severe wrinkles should be slit, flaps overlapped, and repaired as
above.

All inside and outside corners shall be treated either with 12 inch strips of or a 12
inch wide by 90 mil thick application of liquid membrane. The field membrane
should be placed over the corner treatment. All inside horizontal corners shall have a
minimum 3/4 inch fillet or latex modified cement mortar. Laps occurring within 12
inches of a 90° change in direction must be sealed with a troweled bead of mastic.
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ADD:

304-6

304-6.1

304-6.2

A protection board of expanded polystyrene or drainage panel shall be placed on
foundation walls and other vertical surfaces to protect the surface from damage.

Contractor shall be responsible for repaifing any damage, leaks or related damage
attributable to his installation of operations. Installation shall be guaranteed leak free
for a period of one year.

Payment for Waterproofing for Masonry Walls shall be included in the total lump
sum project price and shall include full compensation for furnishing all items of work
necessary to construct new Waterproofing for Masonry Walls, including but not
limited to: substrate preparation, membrane installation, protection board installation,
labor, materials, and all other incidentals, etc. No additional compensation for this
work will be allowed.

SECTION 304 - METAL FABRICATION AND CONSTRUCTION

DECORATIVE METAL FENCING INSTALLATION.

General. Decorative Metal Fencing shall be installed according to plans. Contractor
shall field measure concrete paving for confirmation of measurements prior to
fabrication of fencing panels. Fencing panels shall be produced in shop and welded
together in as long of lengths as manageable. Mechanical connections are acceptable
as long as all hardware, brackets, etc. are galvanized and powdercoated to match
fencing. Field welding is not acceptable. Fencing units shall be transported to site,
core hole locations confirmed, then cut for exact installations of fencing assembly
units. All fence panels shall be held level, yet providing a maximum of 3" clearance -
below the bottom rail. Panels shall have stepped bottom rails to maintain the 3"
clearance requirement. Fence panels shall be attached to posts with brackets supplied
by the manufacturer. Posts shall be set into core-drilled holes within the concrete
retaining wall and grouted per plans. Sloping grade shall be accommodated by
stepping the fence panel installation at locations indicated on the plans. Use string
lines and levels as needed to maintain uniform horizontal bottom rail and matched
top rails. Fence installations that exhibit unmatched top rails or exceed the 3"
clearance below the bottom rail will not be accepted. Perform cleaning during
installation of the work and upon completion of the work. Remove from site all
excess materials, debris, and equipment. Repair damage resulting from work.
Protect fence material from damage during construction.

Payment. Payment for Decorative Metal Fencing shall be included in the total lump
sum price for the project and shall include full compensation for furnishing all items
of work necessary to construct new Decorative Metal Fencing, including but not
limited to the fencing, materials, footings, welding, assembly, hardware, delivery,
fabrication, painting, finishing, formwork, placement, installation, etc. No additional
compensation for this work will be allowed.
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SECTION 306 - UNDERGROUND CONDUIT CONSTRUCTION

306-1 OPEN TRENCH OPERATIONS. To the Clty Supplement, CORRECT certain
section numbering as follows:
OLD TITLE NEW
SECTION "SECTION
NUMBER NUMBER
306-1.8 House Connection Sewer (Laterals) and 306-1.9

Cleanouts
306-1.7.1 Payment 306-1.9.1
1306-1.7.2- -~ - | Sewer Lateral with Private Replumbing -~ [ 306-1.9.2
306-1.7.2.1 Location 306-1.9.2.1
306-1.7.2.2 Permits 306-1.9.2.2
306-1.7.2.3 Submittals 306-1.9.2.3
306-1.7.2.4 Trenchless Construction . 306-1.9.2.4
306-1.7.2.5 Payment 306-1.9.2.5
306-1.7.3.6 | Private Pump Installation 306-1.9.2.6
306-1.7.3.7 Payment 306-1.9.2.7
SECTION 308 — LANDSCAPE AND IRRIGATION INSTALLATION

308-2.3.1 General.

ADD:

308-2.3.1.1 Weed Eradication. Soil preparation and planting shall not be allowed until all

weeds are removed from within the limits of planting areas as indicated on the plans.

The Contractor’s labor shall possess demonstrated ability to identify the difference
between desirable native species and invasive weeds.

Weed eradication for entire project site. After irrigation installation, but before
planting installation, the Contractor shall irrigate the entire project site three (3) to four
(4) times over seven (7) to ten (10) days to germinate existing weed seeds. Allow weed
seeds to grow until they reach a maximum height of two to three inches 2" - 3"). A
‘post-emergent herbicide shall then be applied per manufacturer's specifications and
instructions. Avoid contact of herbicide with the existing plants to remain.

All herbicides used shall be compatible with use in the vicinity of water and shall be
applied in accordance with the label specifications by personnel holding a valid
pesticide and herbicide applicator's license. Herbicide use shall be approved by the
Resident Engineer prior to application. Rodeo herbicide, or approved equal shall be
used in or near areas of standing water or streams since it is non-toxic to aquatic
organisms and should be applied only by a licensed pest control applicator in
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accordance with the manufacturer’s instructions.

Pulled weeds and debris shall be transported and disposed of properly offsite
immediately using approved methods to prevent any seed dispersal on the site.

The eradication of exotic plant species is required prior to any planting. All exotic
vegetation within the planting areas shall be removed. Herbicide shall be applied to
weedy vegetation (e.g., giant reed (Arundo donax), tamarisk (Tamarix sp.), pampas
grass (Cortaderia jubata), tree tobacco (Nicotina glauca), yellow star-thistle
(Centaurea melitnesis), cocklebur (Xanthium sp.), castor bean (Ricinus communis),
annual beardgrass, and Bermuda grass (Cynodon dactylon), etc. ) within the project
area. All weedy species should be cleared approximately two weeks following
herbicide application. :

The Resident Engineer shall inspect the site prior to planting and during revegetation.
The planting of hydroseed shall be conducted on a weed free site.

Manual weed eradication shall continue during planting and during the plant
establishment period and maintenance period; no herbicides shall be used following
the initial weed eradication unless authorized by the Resident Engineer. Weed
seedlings and sprouts shall be removed before attaining 12-inches in height and/or
before producing seed. -

All areas where weed removal creates bare areas in excess of 25 square feet shall be
reseeded.

Weed eradication for shrub areas and groundcover areas (planted from flats). Three
(3) to four (4) days after these plants have been installed; the Contractor shall apply
the pre-emergent herbicide per manufacturer's specifications and instructions.

308-2.3.2 Fertilizing and Conditioning Procedures. Paragraph 1, REVISE to read as follows:

The planting areas shall be ripped to a depth of 15” and brought to finish grade
before spreading the fertilizer and soil conditioning materials specified.

Paragraph 2, REVISE to read as follows:

Soil amendment materials shall be uniformly spread at the prescribed rate. All
hardscape shall be dry at time of application. The quantities of materials necessary
for the planting area shall be at the site and shall be verified by delivery tickets
furnished to the Engineer before spreading.

ADD the following:

Once rough grading has been accomplished, a minimum of (4) four soil samples from
different representative areas of site shall be taken from areas approved by the
Resident Engineer / Landscape Architect and a soil analysis performed to determine
nutrient and mineral content, compositional characteristics, permeability, and
existence of possible toxic elements. Soil test shall be conducted by a reputable
agricultural soils laboratory approved by Landscape Architect. Analysis shall include
recommendations for amending or correcting soil conditions. Results of soil analysis
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shall be received by Landscape Architect thirty (30) days prior to amending or soil
and ordering amendments. '

Based on the soils test results, the quantity or type of amendments may be modified
by the Landscape Architect within 14 days of receipt of analysis.

Grub and clean all planting areas, removing all weeds, debris, and rocks from the
site. All planting areas, 3:1 or less in steepness, shall be thoroughly tilled and
loosened to a depth of fifteen (15) inches by approved method. Do not till near
existing trees if roots are encountered. -

All areas where existing soils are replaced with imported topsoil shall be backfilled
and settled using applications of water to moisten soil and establish a stable finish
. _ grade. Areas which subside, and all depressions or irregularities shall be repaired,
settled and grade re-established.

After all planting areas meet the finish grades per grading plan, the following rates of
soil conditioning and amendment materials (or as modified by the soils report), shall
be evenly spread over all planting areas and worked into the soil:

1)  Soil amendments for all planting areas 3:1 or less in steepness (except -
hydroseeded areas):

Soil conditioner 4 cu. Yds/1,000 sq. Ft.
Gypsum 7 120 1bs/1,00075q. Ft.
Iron sulfate 10 1bs/1,000 sq. Ft.
Soil sulphur 10 1bs/1,000 sq. Ft.
After leaching, apply:

10-10-10 fertilizer _ 25 1bs/1,000 sq. Ft.

Amendments shall be thoroughly tilled and blended into the existing soil to a depth
of (10) inches by approved methods.

Note: Soil amendments, as specified; are for bidding purposes only. Actual types
and quantities may be altered based on soil analysis (provided by Contractor) after
rough grading.

2)  In addition, after amending soil as described above, all lawn and shrub planting
areas shall be sprayed with "Sarvon" at the rate of 6 gallons/acre (or 1 qt./2,000
sq. ft.) immediately prior to leaching.

Deep Water Leaching:

1)  After complete installation and testing of the irrigation system and tilling soil
amendments, all on-grade areas shall be deep water leached, compacted and
settled by repeated application of irrigation water until the soil has received a
minimum of 12" of water, and has been thoroughly moistened to a depth of 24",
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2)  After leaching operation, 4 soil samples shall be taken by Contractor per
Resident Engineer’s / Landscape Architect’s direction and given to the soil
- laboratory for testing. Soil test shall meet the following requirements:

EC- Maximum 3.00
pH- Maximum 7.50
Minimum 6.0

Post Planting Fertilizer:

The Contractor shall apply post-plant 14-7-3 fertilizer at the rate of twenty pounds
(20 1bs.) per 1,000 sq.ft., sixty (60) days after planting and once again 20 days before
the end of the post-construction maintenance period.

308-2.4 Finish Grading. First Sentence, REVISE to read as follows: |

The finish grade shall be smooth, uniform and free of abrupt grade changes and
depressions to ensure surface drainage as indicated on plans. Contours and finish
grade shall provide for drainage to sheet flow and shall not channel drainage in a .
manner where volume and velocity of water will create surface erosion.

. ADD the following:

Finish grade shall insure positive drainage from the site. Surface drainage shall be
away from all building foundations. The Resident Engineer shall approve the final
grades and elevations before planting operations may begin.

308-4 PLANTING
308-4.1 General. ADD the following;:

The Contractor shall be responsible for managing the site and performing planting,
maintenance and corrective measures to the best advantage of the plant material to
promote healthy growth, establishment and success of the plantings. This shall
include providing for drainage, irrigation, repair of damaged features, correction of
deleterious conditions, maintaining a proper soil moisture level, weeding,
fertilization, protection, temporary measures to promote establishment and other
reasonable maintenance and construction efforts needed to provide for the successful
establishment of the plant materials during the entire contract period.

The Contractor shall not install planting as shown in the plans when it is obvious in
the field that conditions exist which are detrimental to plant survival and growth.
Such conditions shall be brought to the attention of the Resident Engineer. The
successful establishment of the plantings during the entire contract period is the
Contractor's responsibility.

Actual planting shall be performed during those periods when weather and soil
conditions are suitable and in accordance with locally accepted horticultural practice,
as approved by the Resident Engineer / Landscape Architect. No planting shall be
done in any areas until it has been satisfactorily prepared in accordance with these
specifications. Soil moisture level prior to planting shall be no less than 75% of field
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capacity. The determination of adequate soil moisture for planting shall be the sole
judgment of the Resident Engineer / Landscape Architect and his decision shall be
final. The Contractor shall obtain approval from the Landscape Architect of planting
pits before planting operations shall begin. If the soil moisture level is found to be
insufficient for planting, all planting pits shall be filled with water and allowed to-
drain before starting planting operations. No more plants shall be distributed in the
planting area on any day than can be planted and watered on that day. All plants
shall be planted and watered as herein specified immediately after the removal of the
containers. Containers shall not be cut prior to placing the plants in the planting area.

Percolation Test: Prior to installing plants, Contractor shall perform a minimum of
three percolation tests in representative areas of the site to verify acceptable natural
drainage for planting pits. Tests shall be performed as follows:

1) Digapit2x2 x 2 deep.

2)  Fill with water to top and cover with plywood and barricade to protect
pedestrians.

3)  Make daily observations noting the depth of water each day.

4)  Report to the Resident Engineer the length of time that the water takes to drain
completely from each hole. If water drains from the hole within one day, refill
with water. Based on this test, the Resident Engineer will confer with the

-~ Landscape Architect and will make a determination of whether additional
drainage measures will be required for boxed size tree plantings.

No plants shall be installed until percolation tests have been observed by the Resident
Engineer and a determination made that no further drainage measures are required.

Planting shall not be performed if plant pits contain standing water, or if pits are over
saturated to a condition which may result in an unhealthful condition for the plant. It
is the Contractor’s responsibility to provide a suitable growing condition for the plant
material and to maintain that condition throughout the entire contract period.

If requested by the Contractor, the Resident Engineer, and/or designated
representative, will visit the nursery from which trees are procured to inspect the
trees prior to delivery to the site. The Contractor shall reimburse the City for all time
spent driving to and from the nursery and inspecting the trees at an hourly rate of
$105/hour or fraction of hour.

It is in the Contractor's interest to have the Resident Engineer (or designated
representative) visit the nursery and inspect the Contractor's selected trees prior to
delivery to the site. This may prevent extra shipping expenses to the Contractor for
trees delivered to the site, but subsequently rejected by the Resident Engineer. This
does not preclude the Resident Engineer from rejecting any trees delivered to the site
which, upon inspection at the site, do not meet the criteria for acceptance as
previously outlined.

After approval and transportation, and upon arrival at the construction site, the City's
Landscape Inspector will inspect the plants for any damage that may have occurred in

Central Ave. Mini Park Phase II Skate Plaza 78 | Page
Attachment E - Supplementary Special Provisions
Volume 1 of 2 (Rev. May 2014)




308-4.2

308-4.6

308-4.6.2

308-4.7

ADD:

308-4.8.5

transit. Plants that have been damaged in transit may be rejected at no cost to the
City in accordance with the Project Special Technical Provisions, Section 212-1.4.1.

Protection and Storage. ADD the following:

The Contractor’s on-site plant storage area shall be approved by the Resident
Engineer/ Landscape Architect prior to the delivery of any plant materials. Any
plants determined by the Resident Engineer /Landscape Architect to be wilted,
broken, or otherwise damaged shall be rejected at any time during the project,
whether in the ground or not. All plants shall be handled by their containers. Any
plant that has been handled by its trunk or stem shall be rejected. All rejected plants
shall be removed from the site immediately.

Plant Staking and Guying.

Method B Tree Staking (Double Stake). DELETE in its entirety and
SUBSTITUTE with the following:

All 15 gallon, 24" box and 36" box size trees shall be double staked. Refer to section

- 212-1.5.3 of these Special Provisions for approved staking materials.

The tree shall be staked with the type and length of stake specified on the plans or in
the special provisions. One stake shall be placed 450 mm (18 inches) from each side
of the tree trunk, unless directed otherwise by the Resident Engineer. Ties shall be
made of 25 mm (1-in) or wider flexible plastic ribbon material having a minimum
tensile strength of 2.2 kN (500 pounds). Four ties shall be used; two at 50 mm (2 in)
from the top of each stake and two at 0.6 m (2 ft.) above the ground. Ties shall be
loops secured to the stake on one end and shall be long enough to provide for 75 mm
(3 in.) of slack to permit the tree trunk limited movement in any direction.

Payment for tree staking shall be included in the unit price paid for trees and no
separate payment will be allowed therefore.

Ground Cover and Vine Planting, Paragraph 2, REVISE to read as follows:

Soil shall be moist within the total root zone of the material being planted.

Palm Tree Planting.

Loading procedures

Palm trees shall be loaded with hydraulic or conventional cranes. Front loaders, fork
lifts and /or tractors shall not load or unload any palm tree over eight feet of brown
trunk height. Consideration shall be given in the selection of an adequately large
enough crane to facilitate loading, unloading and setting of palm trees. This
consideration shall vary based on any given situation and is solely the liability and
responsibility of the contractor.

Minimize the lifting or handling of palm trees by the trunk. Never bind or handle the
palm trees with wires chains or rope. Use only a wire-banded nylon sling when

Central Ave. Mini Park Phase II Skate Plaza . ‘ 79 | Page
Attachment E - Supplementary Special Provisions .
Volume 1 of 2 (Rev. May 2014)




moving or lifting the palm trees. The crane operator and sling setter must observe that
the heads are not caught, pulled on, banged into or shaken, which can damage the
bud. Minimize any movement of the palm trees during transport that might jar or
damage the apical meristem (growing point). Pad and contact the trunk to braces
when transporting palm trees. Rigging shall be situated to avoid any possible scars or
unsightly abrasions that may be caused by loading and unloading during this phase of
the work.

Water palm trees thoroughly before loading. Do not apply anti-transpirants to the
fronds. Protection of palm trees during transport shall be the contractor’s
responsibility.

The contractor shall not free-fall, drag, roll, or abuse the tree or put strain on the
“crown .at any. time. - A protective device shall be used around the trunk of the tree
while lifting and relocating it, so as not to scar or skin the trunk in any way. This
* device shall consist of either a rubber or leather sling made out of timbers sufficiently
sized to withstand the cable/choker pressure. At no time will trees be balled out and
laid on the ground with rootball left exposed to direct sunlight and air. The rootball
shall be kept moist and shaded at all times.

Transportation procedures

Trucks hauling palms on City Roadways shall meet the requirements and abide by
the regulations governing any particular region where work is performed, including,
‘but not limited to overload permits, over length permits and wide load permits,
required when transporting any cargo. '

“Triple staking’ of any palm tree is not acceptable when transporting palm trees
anywhere, in any state. Truck loads shall, as a matter of course, conform to the
highest standards and shall be acceptable to the Resident Engineer.

Palm trees trunks shall be protected from injury during transporting operations.

Unloading procedures:

Palm trees shall be carefully lifted off the truck using a wide band nylon sling. The
crane operator and sling setter must observe that the heads are not caught, pulled on,
banged into or shaken, which can damage the bud.

All palm trees shall be planted within 4 hours of excavation.
Prior to planting, wet the rootballs and syringe the fronds.

Palm trees shall be free of insects or disease and shall be sprayed and monitored for
penicillium vermoeseni, prior to planting.

The contractor shall use caution in cleaning the palm tree to prevent the spread of
vascular disease and minimize wounding. All tools shall be dipped in a sterilizing
agent(50% Clorox with 50% water) before cleaning palm trees and between moving
from one palm tree to another.
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Palm Tree Planting Procedures: _
Several days prior to planting the palm trees, prepare the planting site. Adequate
measures shall be taken in order to provide perfect drainage of the palm tree planting

pit. '

- Planting pits for palm trees shall be a minimum of 2’ greater than any side of the root
ball. Contractor shall excavate all sides as required to receive the rootball and
maintain the center of the palm tree aligned with other palms for compliance with the
design and plan documents.

Each planting hole shall conform to the details shown on the plans.

Backfill material for the palm tree planting holes shall be 100 percent washed plaster
sand with controlled release fertilizer.

Washed plaster sand shall have variable sized grains with a minimum of 95% passing
a 2.0 millimeter sieve but no more than 5.8% passing a #200 sieve. The sodium
absorption ratio (SAR) shall not exceed 6 and the Electrical conductivity (ECe) of the
saturation extract of this soil shall not exceed 3.0 millimhos per centimeter at 25
degrees Celsius. The Boron content of the backfill shall be no greater than 1 PPM. as
measured on the saturation extract. In order to insure conformance, samples of the
import sand shall be submitted to an approved “soil” and plant laboratory for
analysis prior to backfilling. Results of these tests should be provided by the
contractor to the landscape architect prior to planting the palms.

Controlled Release Fertilizer shall be premixed with the backfill at a rate of 10 Ibs
per cubic yard: Gro-Power Palm Fertilizer or equal. Commercial-grade complete
fertilizer of neutral character, consisting of fast- and slow-release nitrogen. Uniform
"beaded"  homogeneous mixture, 100% passing through #4 mesh screen,
composition suitable for application with approved equipment and shall contain the
following minimum available percentages by weight of plant food. Chemical
analysis shall include. 4% magnesium, 5% Humic Acids, and 2% Iron.

Nitrogen 9% minimum
Phosphoric acid 3% minimum
Potash » 9% minimum

The backfill shall be applied in layers, while working out any air pockets and jetted
with water. A six foot section of PVC pipe shall be attached to a high pressure hose
and used to obtain at least 80% compaction in the planting pits of all palm trees.
80% compaction may be achieved with the assistance of water and pneumatic
tampers. When the hole is filled almost to grade, water in the backfill with at least
ten to fifteen gallons of Subdue and Cleary’s 3336 fungicide, or approved equal. Mix
at the recommended rate and then add irrigation water as required.

Palm trees shall be planted aligned, perpendicular and plumb with the approval of the
landscape architect and landscape inspector after planting is complete.

Plant the palm at grade, with the top of the root ball even with the surrounding level
of the site soil or anticipated grade elevations.
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After planting, apply a 2-3" layer of nitrogen stabilized organic mulch around the
base of the palm.

After the planting holes have been backfilled, water shall be applied to the full depth
of the backfill soil.

Watering basins for the transplanted palm trees shall be constructed as shown on the
plans.

When the palm trees are planted, a root stimulant, approved by the Engineer, shall be
applied to the roots of each palm tree in conformance with the printed instructions of
the root stimulant manufacturer. A copy of the printed instructions shall be furnished
to the Engineer before applying a stimulant. Root stimulant to be used shall be
‘submitted to the Engineer not less than 2 weeks prior to the stimulant's intended use.
Root stimulants not approved by the Engineer shall not be used.

Any adjustment necessary to straighten the palm due to poor compaction shall be
made by the contractor within twelve months after final acceptance of the project at
no charge to the City.

All palm fronds shall be untied by the contractor when it is determined by the
Engineer that such action will not be detrimental to the health of the palm trees.

All excess soil and debris from the palm tree planting shall be disposed of offsite by
the contractor. The site shall be left neat and clean to the satisfaction of the
landscape architect. .
Fertilization: Do not apply fertilizer for six to eight weeks after installation. Re-
apply Clearly’s 3336 fungicide, or approved equal, six weeks after installation. The
first fertilization should be Palm Special 145-14, or approved equal, at 'z the rate
recommend for established palm trees.

Palm trees to be planted shall be maintained by the Contractor from the time the palm
trees are planted to the time of acceptance of the contract, provided however, that the
contract will not be accepted unless the trees have been satisfactorily maintained for
at least 240 working days after planting has been completed. The palm trees shall be
watered as necessary to maintain the trees in a healthy condition. Trash, debris and
weeds within the basins, including the basin walls, shall be removed and disposed of
in conformance with the provisions in Section 7-1.13, "Disposal of Material Outside
the Right of Way," of the Standard Specifications. Weeds shall be removed before
the weeds exceed 2 inches in length. Pesticides to be used for weed control shall be
submitted to the Engineer not less than 2 weeks prior to the pesticide's intended use.
Pesticides not approved by the Engineer shall not be used.

The provisions specified in Section 20-4.07, "Replacement," of the Standard
Specifications for the replacement of unsuitable plants shall apply to planted palm
trees. The replacement palm tree for each unsuitable planted palm tree shall be the
same size and species as the palm tree being replaced. Each replacement palm tree
shall be planted in the planting hole of the unsuitable palm tree which the new tree is
replacing. The method for planting palm trees shall be as specified in this section for
planting palm trees. Removed unsuitable planted palm trees shall be disposed of in
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conformance with the provisions in Section 7-1.13, "Disposal of Material Qutside the
Right of Way," of the Standard Specifications.

Warranty

Palm trees shall be warranted by the contractor, to remain in good health and
attractive appearance for 12 months after final acceptance of the landscape
improvements.

Measurement
The quantity of planting palm trees will be measured by the unit as determined from
actual count in place.

Payment

The contract unit price paid for planting palm trees shall include full compensation
for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all
the work involved in planting palm trees, complete in place, as shown on the plans,
as specified in the Standard Specifications and these special provisions, and as
directed by the Engineer.

ADD:

308-4.10 Mulch. Install mulch in a minimum 3” depth layer in areas indicated on plans.
Depth shall be uniform. Taper the mulch to the crown of plant trunks, and keep
mulch free of the area within 2” of trunk of plant.

Bark Mulch shall be measured by the square foot. The contract unit price paid for
mulch shall be included in the lump sum project cost and shall include full
compensation for furnishing all labor, materials, tools, equipment, all incidentals
necessary to provide a complete installation, and for doing all the work involved in
supplying and installing bark mulch, complete-in-place, as shown on the plans, as
specified in these Special Provisions and as directed by the Resident Engineer.

308-5 IRRIGATION SYSTEM INSTALLATION.
308-5.1 General. ADD the following:

Contractor shall check and verify the water pressure at P.O.C. prior to beginning of
work. Notify Resident Engineer of any discrepancy between pressure indicated on
plans and actual water pressure.

Contractor shall check and verify all site conditions, utilities, and services prior to
trenching, Verify point of connection location prior to beginning of work.,

Plans are diagrammatic and approximate. All piping, valve boxes, etc., shall be
located in planting areas. No irrigation equipment except pipe crossings and
electrical crossings shall be located in or under sidewalks or in the street. Except
where street crossings or trench rerouting is required to protect existing trees.

All irrigation equipment shall be installed, flushed, pressure tested, and the coverage
test approved prior to plant installation.
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1308-5.2

308-5.2.1

308-5.2.4

308-5.3

Irrigation Pipeline Installation,
General. DELETE first and second paragraphs and ADD the following:
Trenches through paved areas shall be resurfaced in accordance with 306-1.5.

Concrete thrust blocks, minimum 1 cu. ft. with sufficient bearing area to resist the
thrust of water, shall be constructed against undisturbed earth at all changes of
direction exceeding 45 degrees for pressure mainline pipe larger than 2", thrust
blocks shall be installed at gate valves, tees, elbows, crosses, and ends of pipe runs;
or wherever the Resident Engineer deems one to be necessary. Thrust blocks are to
be installed as per Standard Drawings SDW-151, sized as for 4" pipe.

~Contractor shall install sleeves and- chases where-any waterline or controller wire

passes under paving. Sleeves and chases shall extend 12" beyond each side of the
improvement. The letter "E" for electrical or the letter "W" for water shall be
stamped or chiseled on the improvement directly above the chase or sleeve. The
chases shall be a minimum 15" deep for electrical and the sleeves 21" below grade
for water. Sleeves and chases shall be Schedule 40 PVC, typical. The diameter of the
sleeve shall be two (2) pipe sizes larger than the diameter of waterline, to be installed
in sleeve.

All pressure pipe shall have a continuous blue colored trench marker metallic tape
placed nine inches (9") below finished grade directly above the buried pipe. Marker

“tape shall be "Alarmatape" as manufactured by Paul Potter Warning Tape, Inc., or

approved equivalent.

Avoid installing pipe through proposed tree lécations to avoid conflict with root ball.
Copper Pipeline. First Paragraph, ADD the following:

Copper pipe shall be cut square and all burrs and fins removed.

Second paragraph, change 50 — 50 to 40 — 60.

Installation Of Valves, Valve Boxes, And Special Equipment. Sixth paragraph,
ADD the following:

The Contractor shall rework the locking toggles of the concrete valve boxes by
replacing the existing clevis pin and sheet metal clip with a cadmium-plated machine
bolt and self-locking nut. Apply oil to lubricate and to prevent rust. The Contractor
shall paint the identification number of the valve and the controller clock on the
cover of the valve box. Valve bexes shall be sized accordingly to allow wires in pull
boxes to be loose and maintain a three inch (3") clearance from the lid. All wires in
pull boxes shall be loose and shall not come within three inches 75 mm (3 inches)
from lid. Boxes shall be sized accordingly to accommodate this requirement.

Last paragraph, ADD the following:

Backflow preventers shall be installed as specified on the contract documents.
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308-5.4

308-5.4.1

308-5.5

308-5.6.1

308-5.6.2

308-5.6.3

Sprinkler Head Installation and Adjustment.
General. ADD the following:

Plans are diagrammatic and approximate. Precise location of heads / bubblers shall
be field adjusted to meet minor variations in the plan.

Automatic Control System Installation. Third paragraph, REVISE second
sentence to read as follows:

When the valve is to be housed in a valve box, it shall be installed with at least a 100
mm (4-inch) minimum to a 150 mm (6-inch) maximum clearance below the cover.

Third paragraph, ADD the following:
Valve boxes shall be set to finish grade on an unmortared brick foundation.
Seventh paragraph, ADD the following:

Controllers, 12 volt conductors and valve actuators shall be installed in conformance
with the controller manufacturer's instructions.

Eighth paragraph, ADD the following:

Control wiring or hydraulic control tubing shall be housed in conduit between the
controller and a point at least one foot outside the limits of the controller foundation,
or the structure foundation and where the controller is housed. All other wiring and
hydraulic control tubing issuing from the conduit shall be direct burial installed in
main or lateral water line trenches wherever practicable. The wiring or tubing shall
be installed in the lower corner of the irrigation pipeline trench. Sufficient slack shall
be left in the wiring or tubing to provide for expansion and contraction. When the
control wiring or tubing cannot be installed in a pipe trench, it shall be installed a
minimum of 18 inches below finish grade.

General. First paragraph, after second sentence, ADD the following;

Flush all pipes clean prior to installing sprinkler heads. Do not allow water from
irrigation flushing to enter plant pits where water would result in over-saturation of
soil creating an unhealthful condition for plant materials. -

Pipeline Pressure Test. ADD the following:

Mains larger than 2 inches, asbestos cement mains and mains employing socket and
spigot gasket joints shall be tested in accordance with section 306-1.4. If leaks
develop, repair leaking portions and repeat test until entire system is proven
watertight. Test shall be observed and approved by Resident Engineer prior to
backfilling trenches.

Sprinkler Coverage Test. When system is complete, and prior to planting, the
Contractor shall perform a coverage test in the presence of the Resident Engineer.
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ADD:

308-5.12

ADD:

308-513 - -

308-5.14

308-7

308-7

Operation and Maintenance Manuals. Prepare and deliver to the Resident
Engineer within ten calendar days prior to completion of construction, two (2) three
ring hard cover binders containing the following information:

Index sheet stating Contractor's address and telephone number, list of equipment with

" name and addresses of local manufacturers' representatives.

Catalog and parts sheets on all material and equipment.

Contractor Guarantee statement.

- Complete operating and maintenance instructions for all equipment. -

In addition to the above mentioned maintenance manuals, provide the maintenance
personnel with instructions for maintaining equipment and show evidence of such
instruction in writing to the Resident Engineer at the conclusion of the project.

Payment for operation and maintenance manuals shall be included in the lump sum
price for irrigation, and no additional compensation shall be allowed.

‘Extra Equipment:-Contractor-shall provide 'tofthérResident—Engineer:

Five (5) sprinkler heads with nozzles, screens and flexible swing joints of each type
used on the project.

Five (5) bubbler heads of each type listed in the irrigation plan legend, as used on the
project. ,

Payment for extra equipment shall be included in the lump sum prlce for irrigation
system, and no additional payment will be allowed.

Payment For Irrigation System. The contract price paid for Irrigation System shall
be included in the lump sum project cost and shall include full compensation for
furnishing all labor, materials, tools, equipment, all incidentals necessary. to provide a
complete installation, and for doing all the work involved, including sprinklers, pipe,
valves, backflow preventer inspections, valve boxes, controllers, trenching,
backfilling, wiring, quick coupler valves, gate valves, mainline, inspections and
coordination, and all other components to provide a complete and operable irrigation
system, complete-in-place, as shown on the plans, as specified in these Special
Provisions and as directed by the Resident Engineer.

GUARANTEE. To the City Supplement, DELETE in its entirety.
Payment. ADD the following:

Work related to tree maintenance shall be included in the Bid items as follows:
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e Tree Trimming (EA)
e Root Pruning (EA)
¢ Root Barrier (EA)
BSM shall be measured and paid per Cubic Yard installed. The installation of the pervious backfill

material as specified in the Contract Documents and as directed by the Engineer shall
be included in the payment.

308-8 PAYMENT. To the City Supplement, DELETE in its entirety.

ADD: SECTION 315 - SKATE PLAZA MATERIALS INSTALLATION
315-1 SKATE PLAZA CONCRETE FRAMEWORK

315-1.1 Related Sections.-

a)  Section 315-2 ‘Skate Plaza Concrete Reinforcement Installation’
b)  Section 315-3 ‘Skate Plaza Cast-in-Place Concrete Installation’’
¢)  Section 315-4 ‘Skate Plaza Shotcrete Installation’

d)  Section 315-5 ‘Skate Plaza Concrete Curing Installation’

e}  Section 315-6 ‘Skate Plaza Metal Fabrications Installation’

315-1.2 Examination.

a)  The formwork shall be smooth, true to the required lines and grade, and of
sufficient strength to resist springing out of shape during the placing of the
concrete. All dirt, chips, sawdust and other foreign matter shall be thoroughly
removed from between the forms before any concrete is deposited within them.
Verify all lines, levels and centers before proceeding with formwork.

b)  Inspect and verify all radial wall form locations to ensure arc to lower tangent
connection includes minimum 18> horizontal offset.

315-1.3 Construction and Erection.
a)  Construct forms in accordance with ACI 347-04.

b)  Build forms to shapes, lines and dimensions of detailed members of concrete
construction. Set to line and grade, brace and secure to withstand placing of
concrete and maintain their shape and position.

¢) Install accessories in accordance with manufacturers instructions, set level and
prevent any visible movement when the concrete is being compacted or
troweled. They shall be true to line within 3 mm and to finished floor level
within 1 mm. The forms shall be set well in advance of concreting operations
and shall be checked and approved immediately before concreting starts.
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d)  Forms shall not be removed until the concrete has attained sufficient strength to
support without injury its own weight and any loads which may be imposed
upon it. The removal shall be carried out in such a manner that the concrete is
not jarred, vibrated or otherwise damaged.

e)  Thoroughly clean surfaces of form material and remove nails before reuse. Do
not reuse damaged or worn forms. Coat contact surfaces of forms evenly with
non-staining form oil prior to placing metal reinforcement.

f)  Immediately before concrete placement, clean forms of chips, sawdust, and
other debris. Remove all forms prior to adjacent slab pour. Immediately after
removal of forms, remove form ties, wires, and defects and patch. '

- 315-1.4 . . . .Insertsand Accessories. . T L TTTT 0 DT

a)  Make provisions for required installation of accessories, bolts, hangers, sleeves,
anchor slots and inserts cast in concrete. Obtain suitable templates or instructions
for installation of items. Place expansion joints where detailed and required.

b)  Provide formed openings where required for items to be embedded or to pass
through concrete work.

315-1.5 Removal Of Forms. Upon removal of forms, all bolts and ties shall be filled flush
. with the surface of cast in place concrete feature.
a)  Remove forms and shores in accordance with ACI 347-68.
315-1.6 Cleanup.
a) Remove debris and trash,
315-2 SKATE PLAZA CONCRETE REINFORCEMENT
315-2.1 Related Sections.

a)  Section 315-1 ‘Skate Plaza Concrete Formwork Installation’

b)  Section 315-3 ‘Skate Plaza Cast-in-Place Concrete Installation”’

¢)  Section 315-4 ‘Skate Plaza Shotcrete Installation’

d)  Section 315-5 ‘Skate Plaza Concrete Curing Installation’

e)  Section 315-6 ‘Skate Plaza Metal Fabrications Installation’

315-2.2 Installation.

a)  Reinforcement shall be accurately placed and secured in position in a manner
that will prevent its displacement during the placement of concrete. Tack
welding of bars will not be permitted. Metal chairs, metal hanger, metal spacers
and concrete chairs may be used to support the reinforcement. Metal hangers,
spacers and ties shall be placed in such a manner that they will not be exposed
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in the finished concrete surface. The legs of metal chairs that may be exposed at
the lower face of slabs or beams shall be galvanized.

b)  Splices of reinforcement bars shall provide an overlap equal to at least 30 times
the diameter of the smaller bar in the splice, but not less than 12 inches.

¢)  Unless otherwise shown on the drawings, reinforcement shall be at least 2
inches from formed surfaces and 3 inches from earth or unformed surfaces.

d)  Thoroughly clean reinforcement of any coating, which would reduce bonding.
Do not heat, cut, or bend bars without Engineers approval. Do not splice
reinforcement at points of maximum stress.

315-2.3 Cleanup. Remove debris and trash resulting from specified work.
315-3 SKATE PLAZA CAST IN PLACE CONCRETE
31531 Related Sections.

a)  Section 315-1 ‘Skate Plaza Concrete Formwork Installation’
b)  Section 315-2 ‘Skate Plaza Concrete Reinforcement Installation’
¢)  Section 315-4 ‘Skate Plaza Shotcrete Instaﬂation’
d) Section 315-5 ‘Skate Plaza Concrete Curing Installation’
e)  Section 315-6 ‘Skate Plaza Metal Fabrications Installation’
315-3.2 Preparation. Prior to concrete placement all form work shall be completed, snow, ice
and water removed, reinforcement shall be secure in place, expansion joint material,

anchors, edge treatments shall be positioned, and preparation to be accepted by
Engineer.

315-3.3 Production. Ready mixed concrete shall be batched, mixed and transported in
accordance with ASTM C94. Plant equipment and facilities shall conform to
Certification of Ready Mixed Concrete Production Facilities of the National Ready
Mixed Concrete Association

315-3.4 Installation.

a)  Placing Concrete:

. 1. Concrete shall be handled from the mixer to the place of final deposit as
rapidly as practical by methods which will assure required quality.

2. Concrete shall be deposited continuously, in layers of such thickness that
eliminate formation of seams or planes of weakness.

3. Concrete shall be deposited as nearly as possible in it s final position to
avoid segregation due to handling or flowing,

b)  Consolidation:
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c)

d)

:

h).

1. All concrete shall be consolidated by vibration, spading, rodding, or
forking so that concrete is thoroughly worked around the reinforcement,
around embedded items, and into corners of forms.

2. Do not use vibrators to transport concrete in forms.
Construction Joints:
1.  Construction joints shall be located and detailed on the construction

drawings. Unless otherwise indicated, all reinforcement shall be
continued across the joints

2. All expansion joints are to be 3/8-inch width unless specified otherwise

"7 ofidrawing;”  Reiiiforcement barg are not permitted to pass “through
expansion joint. :

3. Sawcut joints shall be located and detailed on the construction drawings.

Cutting shall be timed properly with the setting of the concrete, as soon as
the concrete has hardened sufficiently to prevent aggregates being
dislodged by the saw.

Finish:

1.  Bring final surfaces of concrete to an even steel trowel float finish that is
“smooth, hard, and uniform modeling the following procedure:

After concrete has been placed, consolidated, and leveled the concrete shall not
be worked until ready for floating. Floating with a hand float shall begin when
the water sheen has disappeared and when the surface has stiffened sufficiently
to permit operation. All high spots shall be cut down and all low spots to be
filled during this procedure. The slab shall then be refloated to a uniform, sandy
texture.

Upon completion of float finish, it shall next be power troweled and finally hand
troweled to desired texture. The first troweling after power floating shall
produce a smooth surface free of defects but may contain marking from
machine. Additional trowelings shall be done by hand.

_ The finished surface shall be free of trowel marks, uniform in texture and

appearance, and shall be plane to required tolerances.

Slab finish to be approved by Skate Park Designer on test panel prior to
commencing with work. Finish to be smooth and uniform throughout and
predictable in texture. Lumps, kinks, separations, and imperfections are not
acceptable. Broom or salt finish is not acceptable

315-3.5 Clean Up. Clean all debris, excess concrete and miscellaneous material associated
with work.
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315-4 SKATE PLAZA SHOTCRETE.

315-4.1 Related Sections.

a)  Section 315-1 ‘Skate Plaza Concrete Formwork Installation’

b)  Section 315-2 ‘Skate Plaza Concrete Reinforcement Installation’

¢)  Section 315-3 ‘Skate Plaza Cast-in-Place Concrete Installation’’

d)  Section 315-5 ‘Skate Plaza Concrete Curing Installation’

e)  Section 315-6 ‘Skate Plaza Metal Fabrications Installation’

315-4.2 Inspection.

a)  Examine concrete formwork and verify that it is true to line and dimension,
adequately braced against vibration, and constructed to permit escape of air and
rebound but to prevent leakage during shotcreting. Correct deficiencies.

b)  Inspect reinforcement steel and items to be embedded in concrete. Correct any
deviations from the accepted shop drawings.

315-4.3 Shotcrete Placement.

a) Placement shall be provided by a certified contractor specializing in skate park
radial wall placement and possessing the equipment, knowledge and skilled
operators for application of skate park shotcrete .

b)  Furnish evidence to Engineer and Designer that Contractor conforms to above
requirements, has been specializing in this work for a period of at least five
years, and will used only experienced foreman, nozzleman, and delivery
equipment for placement of skate park radial walls

c¢)  Contractor shall use a radial wall template screed to aid in placement and finish
of shotcrete. Contractor to submit radial template detail to Engineer and Skate
Park Designer for approval.

d)  First shoot to be determined by Skate Park Designer. Contractor to submit pour
and shooting schedule for approval.

e)  Shoot and layer radial wall from bottom form up to copingAin layers of 27
thickness with continuous, uniform material flow . from nozzle held
approximately 5 from the work at angle most suitable to minimize rebound.

f Shoot around reinforcing with nozzle close to encase reinforcement.

g) Do not work rebound into construction nor salvage rebound for subsequent
batching.

h)  In shooting vertical or overhanging work, allow interval of time sufficient for
initial, but not final set to develop. At development of initial set, lightly broom
surface and scarify to provide better bond with succeeding applications.
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iy  Inspect and verify all radial wall form locations to ensure arc to lower tangent
connection includes minimum 18” horizontal offset,

315-4.4 Finish.

a) Bring final surfaces of shotcrete to an even steel trowel float finish that is
smooth, and uniform.

b)  Radial wall finish to be approved by Skate Park Designer on test panel prior to
commencing with work. Finish to be smooth and uniform throughout radius of
wall. Lumps, kinks, separations, and imperfections are not acceptable.

¢)  Grinding imperfections is not acceptable means of remedy

31545  ComcreteJoimts.

a)  Clean entire joint thoroughly prior to the application of additional shotcrete.

b)  Refer to Construction Drawings for Joint location and types.

315-4.6 Concrete Curing,

a)  See Section 315-5 Concrete Curing

315-4.7 “Protection And Cleanup.

a)  Protect adjacent walls, windows, doors, other building surfaces, grounds, and
/or shrubs and adjacent property form damage by shotcreting, rebound, and
dust.

b) Immediately clean all shotcrete materials and remove all rebound from site.

¢)  Continuously remove rebound material to ensure that base, intermediate, and
finish surfaces are clean and ready for bonding layers. '

315-4.8 Defective Work. General work will be evaluated by Skate Park Designer and
Engineer. If the evaluation reveals unbonded work, cores fail to meet specified
strengths, or finishes are unsatisfactory, contractor to repair such defective work, as
approved, without additional cost to City.

315-5 SKATE PLAZA CONCRETE CURING

315-5.1 Related Sections.

a)  Section 315-1 ‘Skate Plaza Concrete Formwork Installation’

b)  Section 315-2 ‘Skate Plaza Concrete Reinforcement Installation’

¢)  Section 315-3 ‘Skate Plaza Cast-in-Place Concrete Installation”’

d)  Section 315-4 ‘Skate Plaza Shotcrete Installation’

e)  Section 315-6 ‘Skate Plaza Metal Fabrications Installation’
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315-5.2 Curing,

a)  Protect concrete surfaces against rapid drying. Keep moist for necessary
amount of time to reach concrete strength and inhibit moisture loss after
placing.
b)  Apply water-based curing formula to newly placed concrete as soon as the
surface water has dissipated and the concrete has been finished. On vertical
surfaces, apply immediately after formwork has been removed. Apply per
manufactures recommendations
¢)  Spread curing paper over surfaces, lapping ends and sides a minimum of four
inches, and maintain in place by use of suitable weights for necessary duration,
then remove.
d)  Curing agent removal may require power wash spray to skating activities.
315-5.3 Cleanup.

a)  Remove debris and trash resulting from specified work.
315-6 SKATE PLAZA METAL FABRICATION
315-6.1 Related Sections.

a)  Section 315-1 ‘Skate Plaza Concrete Formwork Installation’

b)  Section 315-2 ‘Skate Plaza Concrete Reinforcement Installation’

c¢)  Section 315-3 ‘Skate Plaza Cast-in-Place Concrete Installation’

d) . Section 315-4 ‘Skate Plaza Shotcrete Installation’

e)  Section 315-5 ‘Skate Plaza Concrete Curing Installation’

315-6.2 Inspection. Metal fabrication, placement, and connections are to be inspected an

approved by Skate Park Designer or Engineer prior to concrete placement. Areas
deemed unsuitable are to be repaired by contract prior to commencing work.

315-63  Fabrication.

a)

Shop assemble in largest practicable lellgfh and dimensions, making members
true to length so assembling may be done without fillers.

b)  Provide all surfaces free of file marks, dents, hammer marks, wire edges or any
unsightly surface defects.
¢)  Roll pipe to conform with top radius curve of each bowl and ledge as shown on
drawings. Refer to drawings for relational tolerance to concrete surface and
other steel.
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315-6.4 Installation.

a)  Install metal fabrications in strict accordance with the Construction Drawings,
the approved Shop Drawings, and all pertinent codes, regulations and standards.

b)  Obtain Skate Park Designers review prior to site cutting or making adjustments
which are not part of scheduled work.

¢) Install items square and level, accurately fitted and free from distortion or
defects as depicted in the construction drawings.

d)  Align all metal fabrications as shown on the Drawings, and where vertical or
horizontal members are shown, align them straight, plumb and level.

e) " Reioleice items dar}lagégl in course of installation.

f)  After installation, grind smooth and touch-up field welds.
315-6.5 Welding.

a)  Remove all rust, paint, scale and other foreign matter. Wire brush all flame-cut
edges. Clamp members as required and alternate welds, all as necessary to prevent
warping or misalignment. :

b) Exposed Welds: Uniformly grind smooth (no tolerance) all welds ‘normally
exposed to view and feel in the finished work.

¢)  Faulty and Defective Welding: Chip out and replace all welding showing cracks,
slag inclusion, lack of fusion, bad undercut or other defects ascertained by visual or
other means of inspection. Replace and re-weld at no cost to Owner.

315-6.6 Surface Treatment And Protective Coatings.
a)  Cleaning.

1. Thoroughly clean all mill scale, rust, dirt, grease and other foreign matter
from ferrous metal prior to any galvanizing, or painting.

2. Conditions which are too severe to be removed by hand cleaning, shall be
cleaned using appropriate methods for solvent cleaning, power tool
cleaning and brush-off blast cleaning.

‘b)  Exterior Ferrous Metal.

1. Grind smooth all welds, burrs, and rough surfaces. Clean and hot-
phosphate treat completed assembly. Hot phosphate treatment not
required on items which are not exposed in the finish work or on those
items where size prohibits such treatment.

2. Shop coat ferrous metal items unless specified; use metal primer as
specified.
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315-6.7

ADD:

316-1

316-2

316-3

316-4

Clean-Up. Clean up and remove all debris from the entire work area prior to Final
Acceptance to satisfaction of Engineer and Skate Park Designer.

SECTION 316 - ROCK INSTALLATION.
Rock Mulch Installation.

Install cobble in accordance with the detail on the plan prior to installing surrounding
planting. Subgrade shall be compacted prior to placement. Rock shall be placed as
laid out on plan in natural appearing layers as directed by the Resident Engineer.
Place rock mulch after installing irrigation systems and plants. Place weed fabric
over fined graded soil area, then hand place rock mulch to achieve a tightly fitted
layout of rock with minimal gaps, no greater than 1-1-2" between individual stones.

Clean rock prior to paving installation. Protect all existing paving during installation
operations with layers of cardboard or plywood to deter damage by site work.
Exposed surfaces of rock shall be clean and free of dirt, discoloration and concrete.

Measurement and Payment.

The price for ‘Rock Mulch’ is included in the lump sum bid item 'Rock Mulch’ and
shall include full compensation for furnishing all labor, materials, tools, equipment,
transportation, incidentals and for performing all work in installing the rock,
complete and in place as shown on the plans. No additional compensation for this
item shall be allowed.

Rock for Concrete Dissipator Installation.

Install rock in accordance with the detail on the plan prior to installing surrounding
planting. Subgrade shall be compacted prior to placement. Place formwork and pour
concrete pad, filling the form to approximately 75% full. Begin at one end placing
cobble with flat top facing upward. Trowel concrete to the underside of each rock
prior to placing on concrete pad. Cobble shall be placed as laid out on plan with a
minor swale at the middle, creating a trough to direct water to furthest end of
dissipator. Hand place rock mulch to achieve a tightly fitted layout of rock with
minimal gaps, no greater than 1-1-2" between individual stones. Fill voids at surface
with concrete or mortar to direct water, yet leaving surface of rock rough to dissipate
water flows.

Clean cobbles prior to installation. Protect all existing paving during installation
operations with layers of cardboard or plywood to deter damage by site work.
Exposed surfaces of cobblestone shall be clean and free of dirt, discoloration and
concrete.

Measurement and Payment.

The price for ‘Rock for Concrete Dissipator’ is included in the lump sum bid item
'Concrete Dissipators’ and shall include full compensation for furnishing all labor,
materials, tools, equipment, transportation, incidentals and for performing all work in
installing the Concrete Dissipators, complete and in place as shown on the plans. No
additional compensation for this item shall be allowed.
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SECTION 707 - RESOURCE DISCOVERIES
ADD:

707-1.1 Environmental Document, The City of San Diego Environmental Analysis Section
(EAS) of the Development Services Department has prepared Mitigated Negative
Declaration (MND) for Central Ave. Mini Park, Project No. 275356, as referenced in
the Contract Appendix. You must comply with all requirements of the MND and
Deletion of a Noise Wall Mitigation Memorandum dated November 4, 2013 as set
forth in the Contract Appendix A.

Compliance with the City’s environmental document is included in the various Bid
items, unless a bid item has been provided.

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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MITIGATED NEGATIVE DECLARATION

 Project No. 275356, -
SCH No. N/A

[ Avenue Mini-Park: CITY COUNCIL APPROVAL to allow for the
constructlon ofa mlm—park on a vacant City owned 0.64 acre site. The new park
‘would include the installation of‘a turf area; a skate patk, 4 plaza with, game tables, a
bike rack, benches, two play éreas (one for 2-5 year olds and one for 5-12 year olds),
a perimeter block wall and/or fencing and two sound walls, The project site is

Tocated at 3650 Central Avenue between Landis Street and Dwight Street. Interstate
15 Ffeeway is located adjacent to the west. The praject site is located within the RS-
1-7 zone (Residential— smgle unit) as are surrounding properties to the north, east
and south. The vacant site is within the Mid-City Community Planning Area.

 Applicant: City of San Diego, Pubhc Works—Engmeermg and Capital Ponects
_Department ' :

L PROJEC‘T DESCRIPTION See attached Initial Study
1, ENVIRONMENTAL SETTING ‘See attached Tnitial. Study
1. DETERMINATION:

The Clty of San Diego conducted an Im‘ual Study whmh determmed that the proposed
project could have a significant environmental effect in the following areas(s): Noise. The
_project as presented now avoids ot mitigates the potentially sighificant environmental
effects identified and the preparanon of an Environmental Impact Report (EIR) would not
be required. :

V.. DO‘CUMENTA’TION:
 The aftabhéd Initieﬂ Study documents the reasons to support the above'De‘texmi'natioh.
V. . MITIGATION MONITORING AND REPORTING PROGRAM (MMRP)

A GENERAL REQUIREMENTS I’ART j
Plan Chqck Phase (prior to permit issuance)
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1. Prior to Bid Opening/Bid Award ¢r beginning any construction related activity on-
site, the Development Services Department. (DSD) Director’s Environmental -
Des1gnee (ED) shall review and approve all Construction Documents (CD) (plans,
speeification, details, etc.) to ensure the MMRP roquu ements have been E
lncorporated : :

N 2. In addmon the ED. shall vorlfy that the MMRP Condmons/N otes that apply ONLY
to the construction phases of this project ate included VERBATIM, under the
~ higading, “ENVIRONMENTAL/MITIGATION REQUIREMENTS >

" 3. These. noies must be shown w1th1n the: ﬁlst three. (3) sheets of the construction. - - - -
~ documents in the format specified for engmeering oonstruction document templates
as; shown on the City website: . : : v :

' http //www sand1ego gov/dovelopment—servicos/mdustry/standtemp shtml

4. The TITLE INDEX SHEE T must also skiow on which pages the
: “Enwronmental/l\/hugauon Reqmroments” tiotes are prov1ded

B. GENERAL REQUIREMENTS PARTII - o
' Post Plan Check (After permlt xssuanceIPnor to-start of constructlon)

1 PRE CONSTRUCTION MEETING IS REQUIRED TEN (10) WORKING
- DAYS PRIOR TO BEGINNING ANY WORK ON THIS PROJECT. The _
PERMIT HOLDER/OWNER is responsible to arrange and perfmm this meeting by
- contacting the CITY RESIDENT ENGINEER (RE) of the Field Engineeting
‘Division and City staff from MITIGATION. MONITORING COORDINATION
(MMC), Attendees must also include the Petmit holder $ Representatwe(s), Job Site
. Supermtendont and the follovwng consultants '

. 'Nmse consultant

* Note: Failure of all respons1ble Permit IIolder 8 reprosentahves anid consultantq to .
attond shall require an additional meetmg with all partles present, -

: CONTACT INF ORMATION

.8) The PRIMARY POINT OF CONTACT isthe RE at the erld Engmemng
vamon 858»627-3200 : .

: b) For Clarification of ENVIRONMENTAL REQUIREMENTS 1t is also reqmred
o call RE and MMC at 858-627—3360 L

':MMRP C()MP’LIANCD “This Project; Prq]ect Tracklng System (PTS) No. 275356
. shall conform to the mitigation requirements contained in the associated -
Ehvironmental Documem and implemented to the satisfaction of the DSD s ED,

2

-
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MMC and the City Engineer (RE). The requirements may not be reduced or changed
but may be annotated (i.e. to explain when and how compliance is being met and
Jocation. of verifying proof, etc.). Additional clarifying information may also be
added to other relevant plan sheets and/or specifications as appropmate (e, speo1ﬁc
loca‘uons, tlmes of momitoring, methodology, ete.

Note:

' _Permlt Holder’s Representatlves must alert RE and MMC if there are any -
discrepancies in'the plans or notes, or any changes due to-field conditions. All
oonﬂrcts st be approved by RE and MMC BEFORE the work 1s performed.

3. 'OTHER AGENCY REQUIREMENTS Bvidence that any other agency
requirements or permits have been obtained or ate in process shall be submitted to
the RE and MMC for review and acoeptance prior to the beginning of wotk or within
one week of the Permit Holdet obtaining documentation of those permits or
requirements. Evidence shall include copies of permits, letters of resolutmn ar other
dosumentation issued by the reSponmble agoncy
None Required - . :

4, MONITORING EXHIBITS All consultants are roqulred to subm1t to RE and
M_MC a, monitoring exhibit on a 11x17 reduction of the appropriate constitetion
plan, such as site plan, grading, landscape, etc., marked to clearly show the specific
ateas including the LYMIT OF WORK, scope of that discipline’s work, and notes

. indicating when in the construction schedule that work will be performed. When
necessary for clarification, a detailed mothodology of how the work will be
performed shall be included. : :

5. OTHER SUBMITTALS AND INSPECTIONS The Permit Holder/Owner’s -
representative shall submit all required documentation, verification letters, and
_requests for all associated- mspectlons to the RE and MMC for approval por the

' followmg schedule '

.Document Submnttql/lnspectwn Checkllst

I Issue Area : Document submittal Associated Inspection/Approvals/Note
~ Gerieral Consultant Quahﬁcauon Letters Prior to Pre-construction.
S meeting
General Consultam Const Monitoring Prior to or at the Pre-Construction
; : " meeting
" Noise Acoustical Reports - Sound Walls 1nspeot10n :
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SPECIFIC MMRP ISSUE AREA CONDITION S/REQUIREMENTS:, _

A NOISE

L. -Prior to Penmt Issuance — Plan Check

a.- Prior to issuance of the buildmg permit, the Permit Holder shall incorporate the
requirements for environment noise mitigation on the appropriate construetion
documents as described in the Noise Assessment for Central Awmue Mini-park

~ improvements, (URS, August 6, 2012, report). .

b." Prior to the issuance of the building perrit, the Assistant Deputy Dlrectm (ADD)

- . Envitonmental desighee shall verify the following sound attenuation measures
have been incorporated into-the design of the ploposed development to reduce
noise- levels to below 65 dB CNEL ' :

1. To meet the 65 dB CNEL s‘ta-ndard, the heighit of'the sound attenuation walls
shiall be as follows: Wall A~ 8 feet high, 89 feet long, Wall B- 11 feet high,
223 feet long, shown in the locations identified in ﬁgure 1 of'the noise report
“and on the constriction documents.

II Post Construc’cmn Pmor to F mal Inspee‘cmn ~
-a. The Permit ‘Holder shall submit one copy of the final Acoustlcal Analysm with
construction documentsto the B, and one copy to MMC., MMC to verify the -
sound attenuation batriers have been constructed i in accordance with the
Construc‘uon documents : -

L PUBLIC REVIEW DISTRIBUTION
Draﬁ COplGS ot notice of thxs Mltlgated Negat1ve Declaranon were chstnbuted tor

City of 8an D1ego '
- Couneil: Member Emerald District 9
City Attorney (MS 56A)
Shannon Thomas.(MS 93C) .
‘Engineering and Capital Projects
~ Alexandra Corsi (MS 908A)
~ Allison Sherwood (MS 908A)
Development Services Department
. Helene Deisher (MS 301) -
Jeff Szymanski (MS 501) |
- Library Dept.-Gov. Documents MS 17 (81)
: . City Heights Wemgart Branch (81 g) '
Other:
City Helghts Area Plannlng Commlttee (287)
Theresa Quiros (294) - '
- Fox Canyon Neighborhood Association (295)
‘Fairmount Park Neighborhood Association: (3 03) -
John Stump (304) ' .
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Page 5 of 5

VII. RESULTS OF PUBLIC REVIEW:

(x) No comments were received during the public input period.

() Comments were received but did not address the draft Mitigated Negative @
Declaration finding or the accuracy/completeness of the Initial Study. No response :
is necessary. The letters are attached.

() Comments addressing the findings of the draft Mitigated Negative Declaration
and/or aceuracy or completeness of the Initial Study were received during the
public input period. The letiers and responses follow,

Copies of the draft Mitigated Negative Declaration, the Mitigation, Monitoring and Reporting
Program and any Initial Study material are available in the office of the Entitlements Division for
review, or for purchase at the cost of reproduction.

March 15,2013
Date of Draft Report

“Develd pmcnt Semces Department

April 16, 2013
Date of Final Report

Attachments:
Figure 1~ Location Map

Figure 2 ~ General Development Plan
Initial Study Checklist
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Certral Avenus Minl Park Acquisition

Central Avenue Mini Park/Project No, 275356
City of San Diego — Development Services Department
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Initial Study Checklist
1. Project title/Project tumber: Central Avenue Mini-patk/275356

+ 2. Lead agency name and address: C1’ry of San Diego, 1222 1% Avenue MS 501, San Diego CA
92101

3 Contact person and phone nurnber J eff Szymanski, Senior Planner
City of San Diego Development Services Department 1222 1% Avenue, MS 501
San Diego CA 92101 (619) 446-5324 .

4, Project location: The 0.64-acre site is lo'oated at 3650 Central Avenue within the Mid-city
Community Planning Area. The Legal Descnp‘mon Is: Lots 36 42 Block 81 Clty I—Ielghts, Map
- No.1007 in the City of SanDiego.” T .

3. Project applicant/sponsol § name and address: City of San Diego, Public Works—Engineering '
and Capital Projects Depanment Alexandra Corsi, 600 B Street, Suite 800, San D1ego CA
92101. A : ,

6. General plan des1gnat10n The Mld—cﬂ:y Commumty Plan demgnates the. sﬂe for res1dent1a1

" 7. Zoning: The prOJect site is zoned- RS— -7 (Residential- Smgle Umt)
Sutrounding zoning includes RS-1-7(Residential-Single Unit) in all directions.

8. Description of project: (Describe the whole action involved, including but not limited to, later-
phases of the project, and any secondary, support, or off-site features necessary for its
implementation.) City Council approval to construct a mini-park on a vacant City owned 0.64
acre site. . The'new park would include the installation of a turf area; a skate park, a plaza with
game ‘tables, a bike rack, benches, two play-areas (one for 2-5 year olds and one for 5-12 year .
olds), a penmeter block wall and/ox fencmg and two sound walls

Specifically, the pa:rk pI'O_] ect would contain vva]chays open turf a:reas plantmg areas, plcmc
areas, benches and security lighting. Access would be provided, over Interstate 15, to the’
YMCA. The two sound walls mentioned above would include one 11-foot high, 232 foot long
wall and one 8-foot high, 89 foot long wall. These walls would be located would be located
.along the western boundary of the site on the slope facing the Interstate-15 freeway, Also, a

block wall-on the southern boundary of the park would replace an existing wood fence. At the
request of the community the applicant department negotiated with both the SD Fire Department
and the City’s Public Utilities Department to gain additional space. As a result of these
negotiations an additional 37 acres was added to the park plan bringing the entire park up to the
currently proposed 0.64 acres. « :

9, Surrounding land uses and setting: Surrounding land uses include residentially developed
properties to the north, east and south, The Interstate 15 freeway is adjacent to the west of the
park site. The 0.64-acre site is located-at 3650 Central Avenue between Dwight Street and
Landis Street within the Mid-city Commumnity Planning Area. The site is currently vacant,

10. Other public agencies whose approval is required (e.g., permits, financing approval, or
participation agreement.) None :

Page | 1
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ENVIRONMENTAL FACTORS POTENTIALLY AFFECTED:

The envitonmental factors-checked below would be potentially affected by this project,
involving at least one impact that i sa "Potenhally Significant Impact” as indicated by the

checkhst on the following pages.

X Aesthe’ncs X Greenhouse Gas o
Emissions [
0 Agricultural and :
Forestry Resources Hazards & Hazardous 0
| o ~° Materdals
X AirQuality ‘ 0
© [0 Bydrology/Water.
[0  Biological Resoutces Quality O
‘O  Cultural Resources " [ TLand Use/Planning -
H Geology(Soils . [} Mineral Resources
' O

© X Noise

Central Ave. Mini Park Phase II Skate Plaza
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TETICS~ Would the vproje&: 4

a) Have a substantial adverse effect on a scenic vista?
Currently, the project site s vacant and primarily
surrounded by residential development, Interstate
15 freeway is located adjacent to the west, There are X
- .noscenic vistas located within the view shed of the :
* project site; therefore, the proposed park project
~ would not adversely affect scenle vistas.

b) Substantially damage scenic resources, incdluding
. but not limited to, trees, rock outcroppings, and
historic buildings within a state scenlc highway? R '
The project site does not suppott a scenic esource. ' o X
Therefore, project implementation wotld not result
in damage to scenic resources, .

¢) Substantially degrade the existing visual character
or quality-of the site-and Its surroundings?

A Visual Impact assessment was prepared for the
project entitled: Central Avenue Mini-Park Visunl
Tnpact Assessment, (Estrada Land Planning, August
16, 2012) to-determine if the proposed project would
visually impact the surrounding views in the area.
The atialysis included three vantage points; one -
from the I-15 freeway and two from across Central
Avente, adfacent o the project site. Drte to nolse
impacts assodiated with traféic from Interstate 15
two noise walls have been required. The analysis
indluded-before and after photo sitmulations which
showed the proposed nojse walls planted with
vines and other landscaping nnprovements

The report conduded that while the sound walls
would result in a moderate change to the visual
quality of the atrea, there would be a less than
slgnificant impact to the aesthetics of the area.
However, since landscaping is belng proposed as a
project feature and the majority of the public view
of the wall would be blocked by existing Tucalyptus
trees impacts would be less than significant, The
report found that the overall site aesthetic would
improve by viftue of the project developing 4
largely disturbed vacant Jot the visual character of
the site would be improved, Therefore, the visual
quality of the proposed patk’s surroundings would
not be negatively impacted.

Page |3
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d) Create a new source of substantial light or glare
that would adversely affect day or nighttime views
In the area?
The proposed project would cornply with all City. .
lighting standards and the development of the ) X
project is limited to park improvements with a : '
limited amount of structures. The project does not
have the scope to adversely affect day or nighttitne
views in the atea. '

o) AGRICULTURAL AND FOREST RESOURCES: In
determining whether impacts to agricultural resources
are significant environmental effects, lead agencies : .
. may refer to the California Agricuttural Land :
Hvaluation and Site Assessment Model (1997)
prepared by the California Department of
Conservation as an optional model to use ih assessing
impacts on agriculture and farmland. In determining
whether impacts to forest resources, including
timberland, are significant environmental effects, lead
agencies may- refet to information compiled by the
Caltfornia Department of Porestry and Fire Protection
regarding the state’s inventory of forest land,
ineluding the Forest and Range Assessment Project
and the Forest Legacy Assessment project; and forest
carbon measurement methodology provided in Forest
Protocols adopted by the California Air Resources
Board, — Would the project: . .

a) Converts Ptime Fartland, Uniquie Farmland, or
Farmland of Statewide Importance (Farmland), as
shown on the maps prepared pursuant to the
Farmland Mapping and Monitoring Program of the -
Californla Resources Agency, to non-agricultiral
use? '

The project site is located within a City owned

vacant Jot and is not classified as farmland by the

Farmland Mapping and Monitoring Program

(EMMP). Similarly, land surrounding the proposed

project is-not in agricultural production and is not ’ X
classified as farmland by the PMMP. Therefore, the

project wotld not convert farmland to non-

agricultural uses..

b) Conflict with existing zoning for agicultural use, ot
a Williamson Act Contract?

See Il(a) X
Page | 4-
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¢) Conflict with existing zoning for, or catise rezoning
of, forest land (as deflned in Public Resources Code
section 1220(g)), timberland (as defined by Public
Resources Code sectlon 4526),or timberland zoned
Timberland Production (as defined by Goverhment
Code section 51104(g))? o
The proposed patk site and land surrounding the

... _project is not zoned as a forest land, Therefore, the
" iniid park would fict eonfiict with existing zoning

for forest land.. : :

d) Result in the loss of forest land or convetsion of
forest land to non-forest use?

See I(a)

e) Involve other changes in the existing environment, '
which, dueto their location or natire, could result
in conversion of Parmland te non-agricultural use .
or convetrsion of forest land to hon-forest use?
See (a) ‘ '

1. AIR QUALITY — Whete available, the significance
criteria established by the applicable air quality
management or air pollution control district may be
telied on to make the following determinations - Would

' the project:
a) Conflict with or obsiruct implementation of the
applicable air quality plan? :

Because of the park’s proxdmity to the Interstate 15
freeway an Air Quality report was prepared-(URS,
October 2012). The total construction and operation
emissions assoclated with the project were
caleulated to be well below the San Diego Air
Pollution Control District (SDAPCD) air pollutant
threshold. The SDAPCD threshold is used as =
guideline for the determination of significance
under the City of San Diego’s CEQA Determination
Thresholds. However, other factors must be
consldered  when making the slgnificance
determination.

Construction of the proposed park could increase
the amount of harmful pollutents entering the alr
basin, However, construction’ emissions would be
temporary. In  addition, construction Besl
Management Practices (BMPs), such as watering for
dust abatement, would reduce construcHon dust

Central Ave. Mini Park Phase II Skate Plaza )
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emisslons by 75 percent. Operational emissions
assoclated with a mini park would be minimal,

. The air quality report determined that the total
construction and operational emissions associated
with the mini patk project were well below the
SDAPCD threshold, Based upon this information
along with the implementation of project BMPs -
during construetion the proposed project would not
result in a conflict of alr quality plans,

b) Violate any air quality standard or contribute

" substantially to an existing or projected ar quality
violation?
Please see [Il.a

¢) Resultina cumulatvely considerable net increase
of any ctiterla pollutant for which the project region
is non-attainment under an applicable federal or
state ambient air quality standard (including _
releasing emissions which exceed quantitative ’ . , . )
thresholds for ozone precursors)? ) 3
As described above, construction operations could
temporarily increase the emissions of dust and
othet pollutants. However, construction emissions
wottld be temporary and it is anticipated that
implementation of BMPs wotld reduce potential ‘
Impacts related to construction activities to a level ' o ~ X
less than significant. Therefore, the proposed project ' ' :
would not result in a cumulatively considerable net
increase of any criteria pollutant for which the -
project region is nor-attainment under applicable .
. federal or state amblent air quality standards. :
~d) Expose sensitive receptors to substantial pollutant
concentrations? '
Pleage see IILa. Based upon the results of the alr
quality study sensitive receptors would notbe - ' s X
exposed to substantlal pollutant concentrations..

ey Create objectionable odors affecting a substantial
nitmber of people? :
Operation of construction equipment and vehicles
could generate odors associated with fuel
combustlon, Howevet, these odors would dissipate
into the atmosphere upon release and would only ' X
remaiti temporarily in proximity to the construction :
equipment and vehicles, Therefore, the proposed
project would not ereate substantial amounts of
objectionable odors affecting a substantial number
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' of pc—z?)ple.
1V, BIOLOGICAL RESOURCES -~ Would the project:

a) Have substantial advetse effects, either directly or
through habitat modifications, on any species
identified as a candidate, sensitive, or special status
speciesin local or regional plans, policies, or
tegulations, or by the California Department of Rish
- and Game or U.8, Fishand Wildlife Service? . - - - ... ...
The project site does not stippott any sensitive
" biological resources and wottld not result in any R -y
impacts to such resources.

b) Have a substantial adverse effect on any viparian
habitat ot other community identified it local or
regional plans, policles, and regulations or by the
California Department of Fish and Game or U.S.
Fish and Wildlife Service?

See IV (a)

¢) Have asubstantial adverse effect on federally
protected wetlands as defined by Section 404 of the
Clean Water Act (including but not limited to
marsh, vernal povl, coastal, etc.) through direct
removal, filling, hydrological interruption, or other
means? . '
The project site does not support any wetlands, _ _
Therefore, project implementationt would not R : X
impact any wetland resources. ‘ ' :

"d) Interfere substantlally with the movement of any
native resident or migratory fish or wildlife species
or with established native resident or migratory
wildlife corridors, or impede the use of native
wildlife nurgery sites? | :
No such impacts would occur, See IV (c). X

e) Conflict with any local policies or ordinances
protecting biological resources, stich a as tree
preservation policy or ordinance?
No sensitive biclogical resotirces exist on the project
site. Therefore, the project would not conflict with,
any local policies or ordinances protecting X
biologleal resotirces, ‘ ‘

f)  Conflict with the provisions of an adopted Habitat
Page | 7
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Consetvation Plan, Natural Community

Conservation Plan, or other approved local,

regional, or state habitat conservation plan?

The project is nét located in the City of 8an Diego

MSCP Subarea Plan. _ ' X

V. CULTURAL RESOURCES — Would the project:
a) Cause agubstantial adverse change in the

significance of an historical resource as defined in
§15064.57
The project site does not support any designated
historical resources. Additionally, the project
proposes minimal grading within an area that is not .
considered in a high sensitivity area for historical _
resources. Therefore, the project would not result X
in a substantial adverse change to archaeological
resources,

- b) Cause asubstantial adverse change in the
significance of an archaeological resource pursuant
to §15064.5?
* The project proposes minimal grading and would
not impact archaeclogical resources. e . X

¢) Direetly or indirectly destroy a unique
paleontological resotitce of site or unicjue geologic
feature?
In accordance with ’rhe City of San Diego’s CEQA
Significance Determination Thresholds projects |
which would ot exceed excavation depths greater ' .
than 10 feet would not have the potential to impact
paleontological resources. Since the project’s : : . X
grading plan would not require excavation depths :
greater than 10 feet impacts to paleontological
resoutces ate not anticipated and mitigation is not
required.
d) Disturb and human remains, including those
Interred outside of formal cemeteries?
No such impacts would oceur. ' ' X

VI. GEOLOGY AND SOILS — Would the project:

a) Expose people or structures to potential substantfal
adverse effects, including the risk of loss, injury, or
death involving:

1) Rupture of a known earthquake fault, as
delineated on the most recent Alquist-Prlolo
Barthquake Fault Zoning Map {ssued by the
State Geologist for the area or based on other
substantial evidence of a known fault? Refer to
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b)

Division of Mmcs and Geology Spemal
Publication 42.
The project is not located within the Alquist-
Priolo Fault Zotie and it is not Jocated in
proximity to any faults. The project would
utilize proper engineering design and
consttuetion practices for construction. There.
wottld be no risk from rupture of a known
earthquake fault in this category.

i) Strong seismic ground shaking?

" See VI (a){)

iif). Selsmic-related ground faiture, Including
]1quefachon?

" Bee VI (a)({),

iv) Landslides?
The proposed project would not expose people
or structures to the tisk of loss, injury, or death
involving landslides: The design of the project
“would utllize proper engineering design and
standard construction practices. There would
be no impacts in this category.

Result in substantial soil erosion ot the loss of

topsoil?

Construction of the project would require the
removal of top seil; however, the soil would be
redepostted and recompacted across the site,
Therefore, the project would not result in the loss of
topsoil or a substantlal erosion problem.

Be located on a geologié unit or soil that is uhstable,
ot that wotld become unstable as a result-of the
project, and potentlally result in on- or off-site
landslide, lateral spreading, subs1dence, hquefacuon
or collapse?

See VI (a)Yand (iv).

Be located on expansive soil, as defined in Table 18-
1-B of the Uniform Building Code (1994), creating
substantial risks to life or property?

See VI (a)(1).

Have soils incapable of adequately supporting the
use of septic tanks or alternative waste water
disposal systems where sewenrs are not available for
the disposal of waste water?

Central Ave, Mini Park Phase II Skate Plaza
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VII. GREENHOUSE GAS EMISSIONS - Would the project:
a) Generale greenhouse gas emissions, either directly
or indirectly, that may have a significant impact on
the environment?
A greenhouse gases analysis was prepared for the
project which identifled minimal generation of
greenhouse gases durlng the donstruction phase,
well below the threshold of 900 Metric tons ' '
annually. The project would result in very minimal X
. generation of greenhouse gases.during the
operation phase of the project.

b) Conflict with an applicable plan, policy, of

regulation adopted for the purpose of reducing the

emissions of greenhouse gases?

The project would be eonsistent with the goals of

Assembly Bill 32 and Senate Bill 375. Project -
implementation would be consistent with all

applicable greenhouse gases legislation and . X
adopted land use plans, including the City’s :

Progress Plan and General Plan.

VIIL HAZARDS AND HAZARDOUS MATERIALS Would
the project:

a) Create asignificant ha?ard to the public or the
environment through routine transport, use; or
disposal of hazardous materials?

Construction of the proposed project may require
the use of hazardous materials {(fuels, lubricants,
solvents, etc.), which would require proper storage,

- handling, use and disposal; however, the project
would not routinely transport, use or-dispose of X
hazardous materials. Therefore, a significant
hazard to the public or environment would not be
created,

b) Create asignificant hazard to the public or the
environment through reasonably foreseeable upset
and aceident conditions involving the release of
hazardous materlals into the environment?
See VIII (a). : : X

¢) Emit hazardous emissions ot handle hazardous or
acutely hazardous materials, substances, or waste
within one-quarter mile of an existing or proposed

school?
The project site is not within % mile of a schocl. , X
Page | 10
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Baged upon the proposed scope of work and the
lack of schools within the area of the site the project
would not have the potential for the emissions of
hazardous materials within % mile of a school.

d) Belocated on a stte which is included on a list of
hazardous materials sites compiled pursuant to
Government Code Sectlon'65962.5 and, as a result,

- ~would it create.a significant hazard to the public or
* the environment?
The project site is not included on a list regarding
"Government Code Section 65962.5 and wotld
therefore not result in a significant hazard to the
public,

e) For a project located within an airport land use plat
or, whete such a plan has net been adopted, within
two mile of a public altport or public use alrport,
would the project result in a safety hazard for
peopleresiding or working in the project avea?
The project site Is not located within the boundaries.
of an airport Jand use plan. The project is not
Jocated within the flight path or within airport
overlay zones and therefore would not introduce
any new features that would create a flight hazard,

f)  For a project within the vicinity of a private airstrip,
would the project result in a safety hazard for
people residing or working in the project area?

The proposed project is not located within 2 miles of
a private airstrip. Therefore the project would not
‘result in a safety hazard that would create flight
hazards, '

g) Impair implementation of or physically interfere
with an adopted emergency response plan ot
emergency avacuation plan?

Construction of the project could temporarily affect
traffic cireulation within the project APH and
adjacent roads. However, an approved Traffic
Control Plan. would be implemented during
construction which would allow emergency plans
1o be employed. Therefore, the proposed project
would not hinder any emergency response activities
within the combninity.

h) Expose people or structures to a significant ik of
loss, injury or death involving wildland fires,
including where wildlands are adjacent to
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urbanized areas or where residences are infermixed

with wildlands?

The project is located i a largely urbanized area;

and since the project 1s not introducing habitable

struchures to the area the project would have the . x
potential to expose people and structurestoa

significant loss, injury or death from wildland fires.

IX. HYDROLOGY AND WATER QUALITY - Would the

project:
a) Violate any water quality standards or Waste .
discharge requirements?

Prior to consiruction the project will be required to

submit a Water Pollutlon Control Plan (WPCP)

which will incorporate Standard Permanent Best

Management Practices (BMPs). These BMPs wold

be implemented during the construction phase of ‘ - X
the project, Therefore, the project would not violate ' '

any water quality standards or waste discharge

requirements.

b) Substantially deplete groundwater supplies or

interfere substantially with groundwater recharge
such that there would be a net deficit in aquifer
volume or a lowering of the local groundwater table
level (e.g., the production rate of pre-existing
nearby wells would drop to a level which would
not support existing land uses or planned uses for
which permits have been granted)?

" The proposed project does not propose the-use of
groundwatet. Project imnplementation would not . _
result in a substantial depletion of groundwater ' X
supplies, :

¢) Substantially alter the existing drainage pattern of
the site or area, including through the alteration of
the course of a stream or river, in a manner, which

- would result in substantial erosion or siltation on-

or off-site?
The project would result in an increase in
impervious surfaces, however submitted plans
indicate that surface drainage would be conveyed to
the existing storm drain system, and would X
therefore not substantially alter existitig drainage
patterns.

d) Substantially alter the existing dratnage pattern of
the site or area, including through the alteration of
the course of a stream or river, or substantially
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increase the rate or amount of surface runoff in a
mannet, which would result-in flooding on- or off-
site?
SeeIX.c. . :
. . X

@) Create or contribute runoff water, which would
exceed the capacity of existing or planned .
stormwatet drainage systems or provide substantial
additional sources of polluted runoff?

" Conformance with the WPCP and compliance with

the City Stormwater Regulations would prevent or
effectively minimize short-term construction and _
long-tetm runoff operational impacts, Therefore,
the utility project would rot contribute runoff water X .
that would exceed the capacity of ex1sting storm
water systems

f) Otherwise substdntlally degrade water quality?
Conformance to BMPs outlined in the WPCP for the
proposed project and compliance with the City’s )
Stormwater Regulations would prevent or - : : ;
effectively minimize Impacts and would preclude X
impacts to water quality,

g) " Place housing within a 100-year flood hazard area
as mapped on a federal Flood Hazard Boundary or
Flood Insurance Rate Map ot other flood hazard
delineation map?
The project proposes the development of a patlk site ,
on vacant land and would not be developed in a .
100-year flood hazatd. ‘ X

1) Place within a 100-year flood hazard ares,
structures that would impede or redirect flood
flows?
The project site is not located within a 100-year
flood hiazard area not does it propose any .
structures, X

i)  Exposepeople or structures to a significant risk of
logs, injury or death involving flooding, including
flooding as a résult of the failure of a levee or dam?

See IX (). ' ‘
ee IX (c) _ | | x
) Inundation by selche, tsunami, or mudflow?
See IX {c),
X
Page | 13
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X. LAND USE AND PLANNING - Would the project:
ay Physically divide an established comtunity?

Implementation of the proposed project would
tnvolve the development of a public park on a
vacant City owned parcel, The park project is not
proposing any features that would physically
divide a community; furthermore, the project is
proposing new sidewalks that could facilitate
walkability within the community. Therefore, the
park project would not divide an established
commuinity.

b) Condlict with any applicable land use plan, policy,

or regulation of an agency with jurlsdiction over the

project (Including but not limited té the general

plan, specific plan, local coastal program, or zoning
“ordinance) adopted for the purpose of avolding or

mitigating an environmental effect?

The profect would be consistent will all apphcable ,
land use policies. ' X

¢) Conflict with any applicable habitat conservation
plan or natural community conservation plan?
The project site is not adjacent to the Multi-Habitat
Planning Area (MHPA). As such, implementation
. of the project would not be in conflict with the
City’s Multiple-Specles Conservation Program
(MSCP) Subarea Plan.

X1 MINERAL RESOURCES ~ Would the project?
a) Result in the loss of availability of a known mineral
’ resource that would be of value to the region and

the residents of the state?
The area surrounding the project is not being used
for the recovery of mineral resources, Similatly, the
-area surrounding the project site is not designated
for the recovery of mineral resources on the City of . X
San Diego General Plan Tand Use Map. Therefore,
the project would not result in the loss of
‘availability of 2 known miretal resotitce.

b) Result in the loss of évailability of a locally
important mineral resource recovery site deliheated
on a local general plan, specific plan or other Jand
use plan?
The atea surrounding the project site s not
designated for the recovery of mineral resources on : X
the City of San Diego General Plan Land Use Map,. -
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a)

' 'I:héréfoi'e, the Projéct would nc;tﬁresﬁlt.i.n:the lossu of .

availability of a locally fmportant mineral resource
recovery site..

XI1, NOISE - Would the project result in:

Exposure of petsons to, or generation of, noise
levels in excess of standards established in the local
general plan or nolse oxrdinance, or applicable
standards of other agencies?

~ Noise is defined as an unwarted or objectionable

sound, The City of San Diego has implemented
significance thresholds to ensure that noise levels
wotld not reach an unacceptable level. The
maximurn compatible exterior noise level for active
parks is 65 decibels (dB-A) Community Noise
Equivalent (CNEL). The CNEL is a 24-hour
cumulative measure of community noise levels
based on the A-weighted decibel. If exterior noise
levels exceed the maximum compatible levels,
meastire should be examined to reduce the impactg

" to below a level of significance. Specific design

techniques could be incorporated to reduce noise
levels to below a level of significance. :

The park project is located along Central Avente
and interstate 15 is adjacent to the west and as a
result current and future traffic voltunes could
result in a significant noise impact to those using
the proposed Park, Therefore, an acotistical
analysis report titled Noise Assessment for Central
Avenye Mini-park improvements, (URS, August 2011)
was prepared to address the possible impacts and
recominend appropriate measures to mitigate any
impacts idetitified.

The analysis was conducted in accordance with the
City of San Diego’s CEQA Significance Thresholds
and the City of San Diego General Plan, Noise
Element. To evalitate the potential nolse impacts
assoclated with the project, noise measuremment
were made on-site and current and future traccif
nolse were modeled,

The proposed patk preject contains both active and
passive uses and according to the General Plan to be
considered a compatible land use, exterior noise
could not ralse above 65 CNEL. The acoustical
analysis show that traffic noise would result in a
CNEL noise contour of 6675 CNELs across the site,

Central Ave. Mini Park Phase II Skate Plaza _
Appendix A - Mitigated Negative Declaration/Deletion of a Noise Wall Mitigation
Volume 1 of 2 (Rev. May 2014)

Page | 15.

120 | Page




To mitigate for the nolse impact the project would
construct two sound walls along the west and
northwest boundaties of the site, One wall would
be 8 feet high and 89 feet long. The second wall

. would be 11 feet high and 223 feet long. These walls
would reduce the noise levels to below 65 CNEL
and would be incorporated into the Mitigation
Monitoring and Reporting Program (MMRP)
detailed in Sectlon V of the Mitigated Negative
Declaration (MND). Implementation of this MMRP
would reduce the project’s noise impacts to below a
level of significance. '

b) Exposure of persons to, or generatjon of, excessive
ground borne vibration or ground borne nolse
levels? .
Please see XILa. the nolse study did not identify
excessive ground borne vibration or ground born. ' x
noise levels. :

¢) A sgubstantial permanent increase in ambient noise
levels in the project vicinity above levels existing
without the project? . _
Please see XIL.a, ' T ox

d) A substantlal temporary or periodic increase in
ambient noise levels in the project vicinity above
existing without the project?
Construction of the proposed project would result
in a temporary increase in the amblent noise levels
In the project vicinity. However, based on the
temporaty nature of the construction of the park X
and sutrounding noise levels in the area resulting o
from traffic along the streets the increase in ambient
noise would be less than significant.

) For a project located within an airport land use
plan, or, where such a plan has not been adepted,
within two miles of a public airport ox public use
altport would the project expose people residing or
wotking in the area to excessive noise levels?

The proposed project is not located within the
boundardes of an existing alrport land use plan and
therefore the project could not expose people

residing or working in the project area to excessive X
nolse levels beyond those assodlated with the
existing conditions.
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f)  Por a project within the vicinity of a private aivstrip,
would the project expose people residing or
working in the project area to excessive nolse levels?
The proposed project site is not located within
proximity of a private alrstrip and therefore the
project could not expose people residing or working
in the project area to excessive noise levels beyond
those assoclated with the existing conditions. No

-- - - impacts would result, - - : —
XI, POPULATION AND HOUSING — Would the project:

a) Induce substantial population growth in an area,
efther directly (for example, by proposing new
homes and businesses) or indirectly (for example,
through extension of roads or other infrastructure)?
The patk project would develop a vacant lot for a
park. The project would not exceed any existing
roadways Into an undeveloped area or introduce
any new roadways that could induce growth. There
for the project would not induce substantial

“populatich gfowth,” oo -
by Displace substantial numbers of existing housing,
" necessitating the consiruction of replacement
housing elsewhere?

Because the project would construct a park and is

not removing any existing housing the action would

not result in the displacement of any existing
housing, or otherwise affect existing housing in any
way that would necessitate the construction of
replacement housing,

¢) Displace substantial numbers of people,
necessitating the construction of replacement
housing elsewhere?
Because the project would constrict a park on a
vacant lot the acton would not xesulf in the
displacement of people which would necessitate the
construction of replacement housing,

XIV. PUBLIC SERVICES

a)  Would the project tesult in substantial adverse
physical impacts agsoctated with the provisions of
new or physically altered governmental facilities,
need for new or physically altered governmental
facilities, the construction of which could cause
significant environmental impacts, in order to
maintain acceptable service rations, response times
or other performance objectives for any of the
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public services: : .
1) VFire Protection X
Since the park project would not result in
population growth the project would not trigger the
need to construct or alter governmental facilities
including fire protection facilities.

i) Police Protection :

The proposed project would not physieally alter any
police projection facilities. The construction of a
patk would not trigger the need to construct or alter
police protection facilities.

illy Schools . X
The project would not trigger the need to physically
. alter any schools. Additionally, the proposed
project would not include construction of future
housing or induce growth that could increase
- demand for schools in the area.

v) Parks ' : : ' X
The proposed project is constructing a park, :

Therefore, the proposed project would not create

demand for new parks or other recreation facilities,

vl) Other public facilities : . X :
The park wotld not increase the demand for
electricity, gas, or other public facilities,

XV. RECREATION - ‘
a)  Would the project increase the tise of existing
neighberhood and reglonal patks or other
recreational facilities such that substantial physical
deterioration of the facility would occur or be
accelerated? :
The project would construct a park; therefore the
use of existing parks.may be reduced. o X .

b) Does the project include recreational facilities or
require the construction or expansion of recreational
facilities, which might have an adverse physical
effect on the environment?
The project is building a park which contains
tecteational facilities. The Initial Study prepared for
the project has not identified significant impacts
agsoclated with the constuction of the park. X
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XVI. TRANSPORTATION/TRARFIC - Would the project? ) i

a)  Conflict with an applicable plan, ordinance or .

" policy establishing measures of effectiveness for the
performance of the cireulation system, taking into
account all modes of transportation including mass

* transit and non-motorized travel and relevant

components of the circulation system, including but

" "not Hmited to intersections, streets, highways and

- -freeways; pedestrian and bicycle paths, and mass -

ansit? TR o

The project would not result in a conflict with
transportation plans or policies. The project would
not result in significant or long term circulation ‘
impacts. The project would increase pedestrian and : X
bicycle circulation by providing a link to the '
existing bridge that crosses over the I-15 freeway.

b) Conflict with an applicable congestion management
program, including, but not Hmited to level of
service standards and travel demand meastires, or
other standards established by the county
congeston management agency for designated ;
roads ot highways? ‘ : . o : ;
See XVI(4) ‘ o X

¢) Result in a change in air traffic patterns, including -
elther an increase in traffic levels or a.change in
location that results in substantial safety risks?
The pask project does not include any structures ox
new features that would exceed height
tequirements. Therefore, the project would not X
_ affect air traffic pattetns or inttoduce new safety
hazards related to traffic.

d) Substantially increase hazards due to & design
feature (e.g, sharp cutves or dangerous
intersections) or incompatible uses (e.g, farm
equipment)?
The proposed project was desigtied to meet City
design standards and, thegefore, would meet X
existing levels of safety. '

e) Result in inadequate emergency access?
Constrtiction of the project would temporarily affect
teaffic drculation adjacent to the park and its adjoin.
roads. Howevet, an approved Traffic Control Plan X
would be Implemented during construction so that
there would be.adequate emergency access.
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RRRE - i
fy  Conflict with adopted policies, plans, or programs
regarding puiblic transit, bicycle, or pedestrian

-facilities, ot otherwise decrease the performance or

safety of such facilities?

The project is consistent with the community plan

designation and underlying zone and would not :
result in any conflicts regarding policies, plans, or : T
programs regarding public transit, bicycle or : X Co
pedestrian facilities. ' C

XV, UTILITIES AND SERVICE SYSTEMS — Would the
project: .
a) Bxceed wastewater treatment requirements of the
-applicable Regional Water Quality Control Board?
The project would result in standard consumption
and not anticipated to result in additional impacts
and would not exceed the requirements of the : X
Regional Water Quality Control Board.

b) Require or result in the constrtiction of new water
or wastewater treatment facilities or expansion of
existing facilities, the construction of which could -
case significant environmental effects?
Please see XV1La, the construction of new water or. . . .
wastewater facllities would not be required. , : ' X

¢) Requiteor result in the constriction of new storm
water drainage facilities or expansion of existing . )
facilities, the construction of which could cause A o
significant environmental effects? ' o

The project would not result in substantial

quantities of runoff which would require new or

expanded treatment facilities, Therefore, the project - ‘ : X
would not require the construction of new storm ’
water drajnage facilities or expansion of existing

facilities, )

d) Have sufficient water supplies available to serve the
project from existing entitlements and resources, ot
are new or expanded entitlements needed?
The project would not require a substantial need for
water resources and constmption would be
minimal therefore the patk would not inpact X
exitihg watet supplies, '

) Result ina determination by the wastewater
treatment provided which setves or may serve the
project that it has adequate capacity to serve the
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projeét’;s projected demand in additon to the
provider’s existing commitments?
See XVIL (d).

f)  Beserved by alandfill with sufficlent permitted
capacity to accommodate the project’s solid waste
disposal needs? ’
Construction of the project would likely generate

. 'waste assoclated with construction activities. This

- -waste would be disposed of in-conformance with all

dpplicable local and state regulations pertaining to
solid waste including permitting capacity of the
land(ill serving the project area. Materals able o be
tecycled shall be done to local standards regulating
such activity. Operation of the proposed project
would generate minimal solid waste associated
with this category and, therefore, would not affect
the perinitted capaclty of the landfill serving the
project area,

g) Comply w1th federal, state, and local statutes and
regulation related to solid waste?

-Please see XVILf. Any waste genetated by the
‘proposed project wotld comply with all related
statutes and regulations. No impacts would ocour
in this category. .

XVII, MANDATORY PFINDINGS OF SIGNIFICANCE ~
a) Does the project have the potentfal to degrade the
* quality of the environment, substantially reduce the

habitat of a fish or wildlife species, cause a fish or
wildlife population to drop below self-sustaining
levels, threaten to eliminate a plant or animal
commutnity, reduce the number or restrict the range
of a rare or endangered plant or animal or eliminate
important examples of the major periods of ‘
California history or prehistory?
The project does not have the potential to impact
any sensitive biological resources as the site does
not support these resources. Additionally, cultural
and historical resources would not be impacted as
these resources o not exist on the site.

b) Does the project have impacts that are individually
limited, but cumulatively considerable?
("Cumulatively considerable” means that the
incremental effects of a project are congiderable
when viewed in conhection with the effects of past
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projects, the effects of other current projects, and the
effects of probabletfutures projects)?

The project would result in a tninfmal amount of
Greenhouse Gages, btit lave not been identified as
being considerable, Assuch, project
implementation would not result in a cumulatively

+ considerable impact.

Does the project have environmental effects, which
will cause substantial adverse effects on human
beings, either directly or indirectly?

As proposed, the park project would not have the
potential to cause substantial adverse effects on
human beings. - '
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INITIAL STUDY CHECKLIST

REFERENCES

: E[. . VAesrtiletliCS /Neighborhood'Charactex‘ e ":,""" T

X City of San Diogo General Plan.
X Community Plan: Slcyllnu Paradise Hills Cornoaunity Plan

X Site specific Report: Visual Impact Assessment, Estrada Land Planning, August, 2012.

II. Agricaltural Resources & Forest-Resources

X City of San Diego General Plan. . ,
U.8. Department of Agticulture, Soil Survey San Diego Are'l California, Part I and IT, 1973,
Callforma Agl icultural Land Evaluation and Site Assessment Model (1997)

"Svite Specific Report: :
x. Air Quality

California Clean Air Act Guidelines (Indirect Source Control Progréms) 1990,
X Regional Air Quality Strategies (RAQS) - APCD.

X Site Specific Report:__dir Quality report for Central Ave, mini-park, URS, August 2012
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v, Biology

City of San Diego, Multiple Species Conservation Program (MSCP), Subarea Plan, 1997

City of San Diego, MSCP, "Vegetation Communities with Sensitive Species and Vernal Pools"
Maps, 1996.

X City of San Diego, MSCP, "Multiple Habitat Planning Area" maps, 1997,

X Community Plan - Resource Element.

California Depattmént of Fish and Game, California Natural Divefsity_ Database, "State
and Federally-listed Endangered, Threatened, and Rate Plants of California," January
2001. | _

California Department of Fish & Game, California Natural Diversity Database,

"State and Federally-listed Endangered and Threatened Animals of Califofnia,"
January 2001. |

City of San Diego Land Development Code Biolo_gy Guidelines. '

Site Specific Repott:
V. Cultural Resources (includes Historical Resources)’

City of San Diego Hiétorical Resources Guidelines.
X City of San Diego Archaeology Library.

Historical Resoﬁrces Boara List.

Community Historical Survey:

Site Specific Report:

-2
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VL Geology/Soils

City of San Diego Seismic Safety Study.

X U.S. Department of Agriculture Soil Sutvey - San Diego Area, California, Part X and II,
December 1973 and Part 11T, 1975. :

X Site Specific Report:

VIL Greenhouse Gas Emissions

X__ Site Specific Repott: GHG analysis calculation and memo, City of San Diego, Public Works,
Engineering and Capital Projects, January, 2012

VI,  Hazards and Hazardous Materials

X Sah Diego County Hazardous Materials Enviroimental Assessment Listing,

San Diego County Hazardous Matetials Management Division

FAA Determination A ' |

State .Assessmeﬁt and Mitigation, Unauthorized Release Liéting, Public Use Authorized.
Airport Land Use Compatibility Plan. |
Site Speciﬁc Report:

IX., Hydrology/Water Quality

X__ Flood Insurance Rate Map (FIRM).

Federal Emergency Management Agency (FEMA), National Flood Tnsurance Progtam - Flood
Boundary and Floodway Map.

Clean Water Act Section 303(b) list, dated May 19, 1999, - .
http:/fwww.swreb.ca.gov/tmdl/303d_lists.Itol).
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XII.

Central Ave. Mini Park Phase IT Skate Plaza

Land Use and Planning

City of San Diego General Pvlan.v

Community Plan: I\/fid-Ciiy Cémmunity Plan
Airport Land Use Compatibility Plan

City of San Diego Zoning Maps

FAA Dstermination

Mineral Resouxces

California Department of Conservation - Division of Mines and Geology, Mineral Land
Classification. :

Division of Mines and Geology, Special Report 153 - Significant Resources Maps.

Site Sp’éoii‘ic Report:

Noise

Community Plan

Site Specific Report:

San Diego International Adrport ~ Lill’dbel"gh Field CNEL Maps.
Brown Field Airport Master Plan CNEL Maps.

- Montgomery Field CNEL Maps.

San Diego Association of Governments - San Diego Regional Average Weekday Traffic
Volumes.

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG.
City of San Diego General Plan.

Site Specific Report: Noise Assessment for Central Avensie Mini-park improvements, URS dugust
2011 -

-26 -
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XIIL.

XV,

Central Ave. Mini Park Phase II Skate Plaza

Paleontological Resounrces

City of San Diego Paleontological Guidelines.

Deméré, Thomas A., and Stephen L. Walsh, "Paleontological Resources City of San Diego,”
Department of Paleontology San Diego Natural History Musewm, 1996.

Kennedy, Michael P., and Gary L. Peterson, "Geology of the San Diego Metropélitaﬁ Area,
California. Del Mar, La Jolla, Point Lota, La Mesa, Poway, and SW 1/4 Escondido 7 1/2

‘Minute Quadrangles," California Division of Mines and Geology Bulletin 200, Sacramento, 1975.

Kennedy, Michael P., and Siang S. Tan, "Geology of National City, Impetial Beach and Otay
Mesa Quadrangles, Southetn San Diego Metropolitan Area, California," Map Sheet 29, 1977,

Site Specific Report:
Population / Housing
City of San Diego Genera) Plan.
Community Plan.
Series 11 Population Forecasts, SANDAG,
Other: “

Public Services

City of San Diego Genetal Plan.

Community Plan.
Recreational Resources

City of San Diego General Plan,
Community Plar,

"7 -
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X Department of Park and Recreation
City of San Diego - San Diego Regional Bicycling Map

Additional Resources:
XVII, Transportation / Circulation

City of San Diego General Plan,

X Community Plan,

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG.
San Diego Region Weekday Traffic Volumes, SANDAG.

Site Specific Report:

XVIIO. Utilities

XIX.,  Water Conservation

Sunset Magazine, New Westerh Garden Book. Rev. ed. Menlo Patk, CA: Sunset Magazine,

Created Maxch 18, 2010
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Central Ave. Mini Park Phase II Skate Plaza

Tye CITY OF SAN DIEGO

MEMORANDUM

- DATB: - November 4,2013
TO: Tom Tomlinson, Interim Development Services Director

FROM.: Jeffrey Szymanski, Senior Plannel Environmental Analy31s Sectxon (EAS),
. Development Services Department

SUBJECT:  Deletion of a noise wall mitigation measure for the Central Avenue Mini Park
(PTS No. 275356)

The above refetenced project would construct a mini~patk on a vacant City owned 0.64 acte site.
The patk would include a turf area, a skate park, a plaza with game tables, bike racks, benches
and two play areas (one for 2-5 year olds and one for 5-12 year olds). The project site is located
at 3650 Central Avenue between Landis Street and Dwight Street, Intetstate 15 Freeway is
located directly to the west, The project site is located within the RS~1-7 zone (Residential—
single unit) within the Mid-City Community Planning Ares.

In the coutse of conducting the California Environmental Quality Act (CEQA) review of the
project a potential noise impact was identifled. Thé impact resulted from traffic noise on the
future sensitive receptors who would use the park, An acoustical analysis report was prepared
and EAS concurred with the finding that a noise wall would be required to reduce the noise
impaet to below a level of significance. Therefore the City of San Diego prepared a Mitigated
Negative Declaration (MND) and included a noise wall as a mitigation requitement, The MND
was certified on May 30, 2013. .

Subsequently in the Ballona Wetlands Land Trust vs. the City of Los Angeles the California's
Second District Court of Appeal addtessed provisions of the CEQA cheeklist questionnaire that
appear to require analysis of the effects of environmental hazards on the proposed project. The
coutt held that such impacts are not encompassed by CEQA. The court opinion draws an
explicit distinction between the "project's exacetbation of environmental hazards [and] the
effects on ugers of the project and structures in the project of preexisting environmental hazards."
It holds that "to the extent that such questions may encompass the latter effects, the questions do
not relate to environmental indpacts under CEQA and cannot support an argument that the effects
of the environment on the project must be analyzed in an FIR."
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Page 2
Tom Tomlinson, Interim Development Services Director
November 4, 2013

Based upon the recent court case, EAS re-evaluated the Central Avenue Mini-Park and it was
concluded that the noise mitigation wag only implemented because of the effects of a preexisting
environmental condition on the project. When considering the Ballona Wetlands Land Trust vs.
the City of Los Angeles case it was determined that the noise wall mitigation measure would no
longet necessary. As shown in the Mani Bros. Real Estate Group v City of Los Angeles (2007)
153 CA4th 1385, 1388, 64 CR3d 79 case a mitigation meagure may be changed or deleted
without preparing a supplemental BIR if the agency determines that the measure is no longet
necessary to mitigate a significant impact, and that determination is supported by substantial
evidence. Therefore, EAS finds that the noise wall mitigation measure may be removed from the
project and that the preparation of a supplemental EIR would not be required.

APPROVED: _ JJbn W’MZ,WM Date: ___# / i / 13

“Ton Tomlingon"
Interim Development Services Director

co: Cathy Winterrowd, Interim Deputy Director, Development Services Depattment.
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APPENDIX B

Fire Hydrant Meter Program
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT

DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT EFFECTIVE DATE
PAGE 10F 10

FIRE HYDRANT METER PROGRAM October 15, 2002

(FORMERLY: CONSTRUCTION METER

PROGRAM)

- SUPERSEDES DATED

DI 55.27 April 21, 2000

1. PURPOSE

1.1

To establish a Departmental policy and procedure for issuance, proper usage and
charges for fire hydrant meters.

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4 California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 4.98B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7  Water Department Director

Reference

2.8 State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for
Backflow Prevention

2.10  American Water Works Association Standards for Water Meters

2.11  U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1  Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred
to as Construction Meters.)
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 20F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

32  Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.

3.3 - Backflow Preventor: -A Reduced Pressure Principal Assembly connected to the-
~ outlet side of a Fire Hydrant Meter.

4. POLICY

4.1  The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and -
return of equipment and appurtenances in good working condition.

4.2 Fire hydrant meters will have a 2 5" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.

4.3  The use of private hydrant meters on City hydrants is prohibited, with
exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions:

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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DI 55.27 April 21, 2000
2. The meter must be properly identifiable with a clearly

labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10.  When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs. Testing and

~_calibration results shall be given to the City prior to.any re- ..

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall

The outlet shall have a 2 % “National Standards Tested
(NST) fire hydrant male coupling.

11.
installation.
12,
be in hundred cubic feet.
13.
14,

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

4,5 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and
Section 67.37.

4.6  Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

1.

Central Ave. Mini Park Phase II Skate Plaza

Temporary irrigation purposes not to exceed one year.
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2. Construction and maintenance related activities (see Tab 2).

No customer inside or outside the boundaries of the City of San
Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

Any customer requesting the issuance of a fire hydrant meter shall

file an application with the Meter Section. The customer must

complete a “Fire Hydrant Meter Application” (Tab 1) which

includes the name of the company, the party responsible for

payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),

local contact person, local phone number, a contractor’s license (or

a business license), description of specific water use, duration of

use at the site and full name and address of the person responsible

for payment.

At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in-the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.

After the fees have been paid and an account has been created, the
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meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).
4.7  Relocation of Existing Fire Hydrant Meters
a. The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation .of a meter. A fee will be charged to the

existing account, which must be current before a work order is
generated for the meter’s relocation.

b. The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

C. Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

4.8  Disconnection of Fire Hydrant Meter

a. After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

b. Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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for removal of the meter.

Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters. ' :

Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding

balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for

consideration.

6. MOBILE METER

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City
owned Fire Hydrant Meter from the Meter Shop. The customer
mounts the meter on the vehicle and brings it to the Meter Shop for
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inspection.  After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the

~  backflow “assembly..- Meters mounted- at -the -owner’s- expense shall

b)

have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel. ’

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrént Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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7. FEE AND DEPOSIT SCHEDULES

7.1  Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.
The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2  If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3  Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4 In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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8.5  If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).
Larry Gardner
Water Department Director
Tabs: 1. Fire Hydrant Meter Application
2 Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service

APPENDIX

Administering Division:  Customer Support Division

Subject Index: Construction Meters

Distribution:
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Fire Hydrant

Fire Hydrant Meter Program

Meters, Floating or Vehicle Mounted
Mobile Meter

Program, Fire Hydrant Meter

DI Manual Holders
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METER SHOP (619) 527-7449

Meter Information

Hydrant Meter

Applica'tion for Fire (EXHIBIT A)

{For Office Use Only)
NS REQ EACH
DATE BY

Applicatlon Date

Requasted ingtall Date:

Fire Hydrant Lacation: {Attach Detalled Map//Thomas Bros. Map Locatlon or Construction drawing.}

Zin;

L8, 6.8, (CITY USE]

Specific Use of Watar:

Any Return to Sewer or Starm Draln, If so, explaim

Estimated Duration of Meter Uset

Check Box if Reclalmed Water

[

ompany Information

Company Nanye:

Malling Address:

City: State:

Zip:

Phone: ()

*Business licensedf

*Contractor license#

A Copy of the Contractor’s Jicense OR Business License is required at the time of

meter issuance.

Name and Title of Billing Agent: Phone:{ )
{PERSON IN ACCOUNTS PAYABLE)

Site Cantact Name and Title: Phone:( )
Responsible Party Name: Title:

Cal ID# , Phone: { . )
Signature; Date:

Guarantées Payment of all Charges Resulting from the Use of thls Mater, Insures that employees.of this Qrganization understand the proper use of Fire Hydrant Mater
e S e T e e S e S e St ettt s et SOt

b,
E

| Fire Hydrant Meter Removal Request

Reguested Removal Date:

Provide Current Meter Location If Different from Above:

Signature: Titler Date:
Phone: ( ) Pager: ( )
I Clty Meter Private Meter ‘
Deposlt Amount: S 936.00 Fees Amount: S 62.00

Contract Acct #;

Meter Serial # Meter Size: 05 Meter Make and Style: 6-7
. _ Backflow
Backflow # Backflow Size; Make and Style:
Name: Slgnature; Date:
147 | Page
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Tab 2 to DI 55.27

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing
Backfilling
Combination Cleaners (Vactors)
Compaction
Concrete Cutters
Construction Trailers
Cross Connection Testing
Dust Control
Flushing Water Mains
Hydro Blasting
. Hydro Seeing , ,
Trrigation (forestablishing irrigation only; not continuing irrigation) -
Mixing Concrete
Mobile Car Washing
Special Events
Street Sweeping
. Water Tanks
Water Trucks
Window Washing

Note:
L. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.
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Tab 3 to DI 55.27

Date

Name of Responsible Party
Company Name and Address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Setvice

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address)
ends in 60 days and will be removed on or after (Dafte Authorization Expires). Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation
date. If you require an extension, please contact the Water Department, or mail your request for an
extension to:

City of San Diego

Water Department |
Attention: Meter Services |
2797 Caminito Chollas !
San Diego, CA 92105-5097 ‘

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) -

Sincerely,

Water Department
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Materials Typically Accepted by Certificate of Compliance
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Materials Typically Acéepted by Certificate of Compliance

1. Soil amendment

2. Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4. Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads

9. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

11. Plain and reinforcing steel

12. Structural steel

13. Structural timber and lumber

14. Treated timber and lumber

15. Lumber and timber

16. Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch
18. Structural metal plate pipe arches and pipe arches
19. Perforated steel pipe

20. Aluminum underdrain pipe

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints
22. Metal target plates

23. Paint (traffic striping)

24.  Conductors

25. Painting of electrical equipment

26. Electrical components

217. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphalt

31. Asphalt (oil)

32. Liquid asphalt emulsion

33. Epoxy
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City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:

Project Name: Contractor's Address:

Work Order No or Job Order No.

City Parchase Order No. Contractor's Phone #: Invoice No.
Resident Engineer (RE): Contractor's Fax # Invoice Date:

RE Phonef: Contact N

1|2 Parallel 4" PVC C900 LF 1380  $34.00]  $46.920.00

2 48" Primary Steel Casing LF 500 $1,000.00f $500,000.00
2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00
4  |Construction and Rehab of PS 49 [LS 1| $150,000.00 $150,000.00
5  |Demo LS 1| $14,000.00 $14,000.00
6 |Install 6' High Chain Link Fence |LS 1 $5,600.00 $5,600.00
7 |General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 |4" Blow Off Valves EA 2 $9.,800.00 $19,600.00
10 |Bonds LS 1] $16,000.00 $16,000.00
11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
113 Field Order 3 LS 10,000 $1.00 $10,000.00
114 Field Order 4 LS 6,500 $1.60 $6,500.00
12 |Certified Payroll LS 1

$1,400.00

Items 1-4 $11,250.00

Ttem 5-Deduct Bid Ttem 3 LF 120 $6,360.00)
Ttems 1-3 $95,000.00
Ttem 4 Deduct Bid Item 1 LF 380]  -$340.00] (512,920.00)

Item 5-Encrease bId Item 9 LF 8 $9,800.00 $78,400.00

Item 1 Deduct Bld Item 3 -500.00 6,306.08)

Item 2 Deduct Bid Item 4 LS -1 45,000.06 {344 086.06)
Items 3-9 1]  -50,5060.00] (556,508.96)
Total .
This $. - Total Billed $0.00

A. Original Contract Amount

B. Approved Change Order 1 Thru 3
C. Total Authorized Amount (A+B)
D. Total Billed to Date

Retention and/or Escrow Payment Schedule
Total Retention Required as of this billing

Previous Retention Withheld in PO or in Escrow
Add't Amt to Withhold in PO/Transfer in Escrow:

Amt to Release to Contractor from PO/Escrow:

E. Less Total Retention (5% of D)
F. Less Total Previous Payments
G. Payment Due Less Retention
H. Remaining Authorized Amount

Contractor Signature and Date:
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Location Map

Central Ave. Mini Park Phase II Skate Plaza 154 | Page
Appendix E - Location Map
Volume 1 of 2 (Rev. May 2014)




8

No Scale

514010

@ 25 <
© : 2 ?
—_— ]
o. 5 O.
3
©
RS
7)) .
= i
3
L mm fuw o
A g5 Z 5 =
Z0 Q= Q
k AA4 =0Oo~ —
= =23 SES o
=g 2< =
i hi
(441 O Z x5 rs [}
EA3 _QluR3 ..n.w —
O sxs 2o% 5 =
c 2 &)
»— -m— N
= & 2
. o]
QO o
©
> N
< R
B & e
= 03 o]
e mm unm
C ©=2g o
© @z @ <
= s = =)
C ox e o B
orgs o ©
E =
DB o = >
o =
o Q
= >
W O
e
o =
< (i
= |3
I=
T & w
c O
) =
o)) =Z
-
o =
-l =
@)
(&)

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contai ormation from the SANDAG Regional information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGIS. This map is copyrighted

by RAND MCNALLY & COMPANY®. It is unlawful to copy or reproduce all or any part therof, whether for persanal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY .

o

=)

<
A~
)
w
i

k Phase II Skate Plaza

14

4, 20
Vré/. Mini Par]

Date: Febua
Central A

- Location Map

iXE

Append

Volume 1 of 2 (Rev. May 2014)



APPENDIX F

Adjacent Projects
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Caltrans Encroachment Permit
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STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION,

ENGROACHMENT PERMIT Page 1 of 3
TR:120 (REV. 6/2000) Parmit No.
, 11-14-NMC-0181
i comp i (Chack ona): DisUCO/RIBIPM
n compliance with {Check one): - 11-8D-15/M4.37-14.39
Your application of MARCH 13, 2014.
Date
[ ] Utiity Notice No. : of JUNE 2, 2014
Fee Paid Deposit
Agreement No. FMA of 11-8207 $ EXEMPT | $ EXEMPT
Performance Bond Amount (1) | Payment Bond Amount (2)
[] Rawcontract No. of $ NA | § N/A
' Bond Company
Bond Number (1) Bond Number (2)
o |
TO: CITY OF SAN DIEGO
PUBLIC WORKS DEPARTMENT

525 B STREET, SUITE 700.
SAN DIEGO, CA 92101-3865

ATTN: ALEXANDRA CORSI o
PHONE: (619) 533-4644 , PERMITTEE
[ R

And subject to the following, PERMISSION IS HEREBY GRANTED to:
enter upon State Hzghway right ‘of way in' San Diego County, City of San Diego, on Route-15, post mile M4.37 to M4.39, to replace paving on a -
pedestraln bridge approach, to replace an access control fence with a refaining wall and fence atop outside State right of way, and to provide plant
establishment for disturbad planting, as shown on the attached plans, in accordance with the requirements and. conditions contained herein and as
further directed or approved by the State's.Inspector, Rahi Nikravesh, phone number (619) 220-5484, cell number (858) 688-1605.

The State's Inspector shall be noti ified seven working days prior to starting work.. In addition State's Landscape Inspector, Angela Vasconceflos, phone
number (619) 718-7898, shall also be nofified seven days prior to starting work. Calirans irrigation facilifies may affected by this work.

Working hours shall be 8:00 am to 4:00 prm, Monday thiough Friday, or s directed or approved by the State’s Inspector,

No vehicles or equnpment shall be parked within the highway right of way at any time, except for those-vehicles or that equipment actually engaged in

the work, during the working hours specified hereip,
{CONTINUED)

THIS PERMIT I8 NOT A PROPERTY: RIGHT AND DOES NOT TRANSFER WITH THE PROPERTY TO A NEW OWNER
in addition to fee, the permittes will be billed

Yes [X] No Water Poliution Control Plai

The following attachments are-also included as part of this permit (Check applicable); actial costs for:

X Yes [ ] No seneral Provisions [1vYes X No Review
[:] Yes [X] No  Utiity Maintenance Provisions D Yoy No Inspection
Yes [ ] No Special Provisions [T ves X No Field Work
D Yes No  ACal-O8HA permit, if required: Permit No.

D Yes . As-Built Plans Submittal Route Slip for Locally Advertised Projects {if any Caltrans effort-expended)

Yes [:] No  Theinformation in the envirenmental documentation has beén reviewed and is éonsidered priorto approval of this permit.

This permit is void uniess the work is complete before DECEMBER 31, 2014,

This permit Is to be strictly construed and no-pther work other than specifically mentioned is hersby authorized.
No project work shall be commenced until-all other necessary permits-and énvirenmental cléarances have been obtalned,
ERG:erg APPROVED:
eing Permits
BStnnett, Reg. Mgr,

RNikravesh, Insp.
AVascoihcelles, LS Insp. ) Iaurie Berran; District Director

Permitee BY: . :
Contractor (%\v ‘7% -

(gentra1l Xive. Mini Park Phase II Skate Plaza
Appendix F- Adjacent Projects - Volume 1 of 2 (Rev. May 2014)

/" Ann M. Fox, District Permit Engineer
¢ 159 | Page




ATTACHMENT F
INTENTIONALLY LEFT BLANK

Central Ave. Mini Park Phase II Skate Plaza 160 | Page
Attachment F - Intentionally Left Blank
Volume 1 of 2 (Rev. May. 2014)




City of San Diego

CITY CONTACT:_Eleida Felix Yackel - Contract Specialist, Email: EFelix Yackel@sandiego.gov
Phone No. (619) 533-3449, Fax No. (619) 533-3633
ACorsiMorgan/R.Taleghai/Lad

ADDENDUM “A”

FOR

CENTRAL AVE. MINI PARKl PHASE II SKATE PLAZA

BID NO.: 1.-14-1221-DBB-2
SAP NO. (WBS/IO/CC): S-14010
CLIENT DEPARTMENT: 1714
COUNCIL DISTRICT: 9
PROJECT TYPE: BE
BID DUE DATE:
1:30 PM
JULY 31, 2014
CITY OF SAN DIEGO

, PUBLIC WORKS CONTRACTS
1010 SECOND AVENUE, 14" FLOOR, MS 614C
' SAN DIEGO, CA 92101

July 15,2014 ADDENDUM "A " Page 1 of 4
Central Ave. Mini Park Phase II Skate Plaza



ENGINEER OF WORK

The englneaing Specifications and Special Provisions contained herein have beon prepared by or undor
fhe direction of the following Registered Bagineer/Architeot:

VICKI ESTRADA

S . o o A ___No. 1885 _ ~\ ™}
- A ol 7[14/2014 Seal: 2l

T) Regstered Architect Dato

7/14/2014
S DATE_~

1 ' £ 4 <Ay
| ;:QW/X?’/ N ?’/’f@j%ﬁ‘f‘? Soal:
2) Yor City Bagineer Date
SaiE e SRR —rT

Clostvad Ave, Mt Park Phave B Shate Pl




A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as though
originally issued with the bid package. Bidders are reminded that all previous
requirements to this solicitation remain in full force and effect.

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS
STATED ON THE COVER PAGE.

B. VOLUME 1

1. To the Supplementary Special Provisions, page 43 Section 7- Responsibilities of the
Contractor, subsection 7-25 Specialty Concrete Contractor/Subcontractor
Qualifications Requirements, Second paragraph, delete in its entirety and substitute
with the following

References for representative examples of previous experience constructing and
applying similar materials and textures shall be submitted for review and approval by
the City Project manager who shall confer with the Landscape Architect, and the
skate facility contractor to determine whether the Contractor meets the stated
qualifications described in these contract documents. The submittal of qualifications
and examples shall be included with the Bidding documents, Volume 2 on the Form
Specialty Concrete Sub-Consultant Information — Form B-7, page 4 of this
addendum. Bids not containing this completed form shall be disqualified.

James Nagelvoort, Director
Public Works Department

Dated: July 15, 2014
San Diego, California

JN/RT/Lad

July 15, 2014 ADDENDUM "A " Page 3 of 4
Central Ave. Mini Park Phase II Skate Plaza



BIDDING DOCUMENTS

Central Avenue Mini Park — Phase 2 Skate Plaza
SPECIALTY CONCRETE SUB-CONSULTANT INFORMATION

The proper installation of specialty concrete finishes for skate parks, skate plazas or other skating
facilities, such as those required for this project is critical to the success of the project. The bidder, or the
bidder’s subcontractor, that will be installing the specialty concrete finishes shall have a minimum of one
project installed of similar size or larger, exhibiting installation of skate facility concrete paving, shotcrete
skate feature paving, metal fabrication and installation work.

I. CONCRETE INSTALLER

e Contractor:

e Project Manager/Foreman:

eoceee..o_ _PhoneNumbers ... ... _ . e
- e (Client/ Owner of Skate Facility: _——~ ~——~ ~— ———"——"

e Client/ Owner Phone Number:

II. COMPARABLE PROJECT LIST (PROVIDE MINIMUM OF 1)

I. Project Name:
Address:
Name of Contact:
Phone Number:

2. Project Name: —~
Address:
Name of Contact:
Phone Number:

3. Project Name:
Address:
Name of Contact:
Phone Number:

Provide two (2) color photos, 8”x10” in size, of each installation listed above. Photo #1 shall show the
approximate size of the installation. Photo #2 shall be taken approximately 2 to 3 feet from the respective
paving surface. Photos shall clearly show the detail associated with the skating surface finish. The bidder
must submit the above information along with the color photos with the bid. Failure to submit the
information and photos shall be considered a non-responsive bid and therefore the bidder shall be
considered non-responsive.

Signature of Bidder Date
Specialty Concrete Sub-Consultant Information Form B-7
July 15, 2014 ADDENDUM "A" Page 4 of 4
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City of San Die%

CONTRACTOR’S NAME: APR _(OMSIRUCTION)

ADDRESS:
TELEPHONE NO.: FAX NO.:
CITY CONTACT: Eleida Felix Yackel - Contract Specialist, Email; EFelixYackel@sandiego.gov

Phone No. (619} 533-3449, Fax No. (619} 533-3633
ACorsiMorgan/RTaleghani/Lad

CONTRACT
DOCUMENTS
FOR

CENTRAL AVE. MINI PARK PHASE II

SKATE PLAZA

VOLUME 2 OF 2

BID NO.: L-14-1221-DBB-2
SAP NO. (WBS/IO/CC): $-14010

CLIENT DEPARTMENT: 1714

COUNCIL DISTRICT: 9

PROJECT TYPE: BE

THIS CONTRACT IS SUBJECT TO THE FOLLOWING:

> THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM.
» COMPETITION RESTRICTED TO: SLBE-ELBE [X] or ELBE FIRMS ONLY[].
» PREVAILING WAGE RATES: STATE [X] FEDERAL [_]

. IHIS BIDDI,\P DOCU’\AFNT TO B 3E




TABLE OF CONTENTS

DESCRIPTION PAGE NUMBER

Volume 2 - Bidding Documents

The following forms must be completed in their entirety and submitted with the Bid. Include the
form(s) even if the information does not apply. Where the information does not apply write in N/A.,
Failure to include any of the forms may cause the Bid to be deemed non-responsive, If you are
uncertain or have any questions about any required information, contact the City no later than 14 days
prior to Bid due date.

Lo BEA/PIOPOSAL .ceviseerreirrrir ettt ris e s sae sttt aastsb e ebe e saa s se s e be s e b e bt e ke nea e A b e taranstearsasesantaenas 3
2. BId BONA.riuiiiriieeririererrer sttt ettt s b e n e e R bt e nn e 6
3. Non-Collusion Affidavit to be executed by Bidder and Submitted with Bid under 23 USC 112

ANA POC 706 cecureeiveiiienresresensiesisessseseeresrsssestsrasessesssssssssssassassessstanessstsanssesersansesssssestessasesessons 7
4. Contractors Certification of Pendinig ACHOIS .v.ovvvvverrivirierenrererresererssiirriscssissesssesreressassrssssassenses 8
5. Equal Benefits Ordinance Certification of COMPUANCE........vveiarreersnrieninieniersrasssreoresiasinsessesnesens 9
6. Proposal (Bid) ..coeerceeieriiiiiisrsee st st siesceses b e ess et e st et e se s s n st s et e s e s et s st e sr e e st b a s e ke nrsenrena 10
7. Form AA35 - List 0f SUDCOMIIACOLS ..ve.vvreieceriieercncnrreens et se s rseensesenessesranesanes 13
8. Form AA40 - Named Equipment/Material Supplier List ......ccooverirceciimimnminninen 14
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BIDDING DOCUMENTS

PROPOSAL

Bidder’s General Information

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, ot the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents
incorporated by reference in the Bidding Documents.

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE:

(1) Name under which business is conducted

(2) Signature (Given and surname) of proprietor

(3) Place of Business (Street & Number)

(4) City and State Zip Code

(5) Telephone No. Facsimile No.

(6) Email Address

Central Ave. Mini Park Phase II Skate Plaza 3 Pagé
Bid / Proposal
Volume 2 of 2 (Rev. Apr. 2014)



BIDDING DOCUMENTS

IF A PARTNERSHIP, SIGN HERE:

(1) Name under which business is conducted

(2) Name of each member of partnership, indicate character of each partner, general or special
(limited):

(3) Signature (Note: Signature must be made by a general partner)

Full Name and Character of partner

(4) Place of Business (Street & Number)

(5) City and State Zip Code

(6) Telephone No. Facsimile No.

(7) Email Address

IF A CORPORATION, SIGN HERE:

(1) Name under which byfiness is conducted APR Construction Inc.

(2) Signature, with offigidl title of officer authorized to sign for the corporation:

L3
b

U /" (Signature)

|/ Eric Sarbrough
/

/ (Printed Name)

President
(Title of Officer)

(Impress Corporate Seal Here)

California

(3) Incorporated under the laws of the State of

(4) Place of Business (Street & Number) 3916 Murray Hill Rd

Central Ave. Mini Park Phase II Skate Plaza 4| Page
Bid / Proposal
Volume 2 of 2 (Rev. Apr. 2014)



BIDDING DOCUMENTS

(5) City and State -2 M1esa Ca Zip Code __ 91941

619 247 7327 619 464 3835

(6) Telephone No. Facsimile No.

(7) Email Address eric@aprconstruction.com

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS:

In accordance with the “NOTICE INVITING BIDS”, the bidder holds a California State
Contractor's license for the following classification(s) to perform the work described in these
specifications:

LICENSE CLASSIFICATION B General Contractor

LICENSENO, __ 940-651 EXPIRES 12,31 . 2015

This license classification must also be shown on the front of the bid envelope. Failure to show
license classification on the bid envelope may cause return of the bid unopened.

TAX IDENTIFICATION NUMBER (TIN):  —

Email Address: eric@aprconstruction.com

THIS PROPOSAL MUST BE NOTARIZED BELOW:

I certify, under penalty of perjury, that the representations made herein regarding my State
Contractot's license ngimber, £lassification and expiration date are true and correct.

Signature /

777

/ s

Title President

SUBSCRIBED AND SWORN TO BEFORE ME, THIS __ 2] DAY OF U l\/ ;204

Notary Public in and for the County of __ Sz T2 ﬁ()l O , State of { b l'f:&ru \[Q

fio W

(N OTARIAL SEAL) /

VANESSA SCARBROUGH
) Commisson Mo, 2011967 ¢
§ NOTARY PUBLIC - CALIFORNIA §
$AN DIEGO COUNTY
Commson s Nrch 14,2017 |

Central Ave. Mini Park Phase II Skate Plaza 5| Page
Bid / Proposal .
Volume 2 of 2 (Rev. Apr. 2014)



BIDDING DOCUMENTS

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND
PUBLIC CONTRACT CODE 7106

State of California _ )
) ss
County of \O(\n D | 1764 0] )
E ne  Sc U&V*bt‘ﬂuq n , being first duly sworn, deposes and
says thar she is PV‘@&\(}H’ V”d— of the party making the foregoing

bid that the bid is not made in the intetest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation; that the bid is genuine and not collusive or sham;
that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder
or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder, or to secure any advantage against the public
body awarding the contract of anyone interested in the proposed contract; that all statements
contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his
or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive

A/ A

Title: P\f@ Sy /) 0 \/\f\"

or sham bid.

Subscribed and sworn to before me this %) day of —Il/l\\l ,20 _J_Q .

ey

~ Notary Puflic

(SEAL)

VANESSA SCARBROUGH §

Central Avta. Mini Parlf Phase II Skate Plaza sy : NOW czm:% 7| Page
Non-collusion Affidavit . / SAN DIEGO COUNTY
Volume 2 of 2 (Rev. Apr. 2014) Commission Exphes March 14, 2017 i




BIDDING DOCUMENTS

CONTRACTORS CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated
against its employees, subcontractors, vendors or suppliers, and a description of the status or
resolution of that complaint, including any remedial action taken.

CHECK ONE BOX ONLY.

The undersigned certifies that within the past 10 years the Bidder has NOT been the
subject of a complaint-or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.

] The undersigned certifies that within the past 10 years the Bidder has been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.
A description of the status or resolution of that complaint, including any remedial
action taken and the applicable dates is as follows:

Contractor Name: AP P\ (“ @\/\.SMK o 1 - \
5 -
Certified By 8‘/‘ y S(QNW Title WY‘—’/%M

Name _
4 % L"‘” T Date 7 ; (ZQ ) ' u/
4 VA A

Signature

'USE/ADDITIONAL FORMS AS NECESSARY

Central Ave. Mini Park Phase II Skate Plaza 8| Page
Contractors Certification of Pending Actions
Volume 2 of 2 (Rev. Apr. 2014)



BIDDING DOCUMENTS

EQUAL BENEFITS ORDINANCE
CERTIFICATION OF COMPLIANCE

For additional information, contact:

CITY OF SANDIEGO
EGUAL BENEFITS PROGRAM
202 C Street, MS 9A, San Diego, CA 92101
Phone (619) 533-3948 Fax (619) 533-3220

Company Name: APR Construction Inc. Contact Name: Eric Scarbrough
Company Address: 3916 Murray Hill Rd. Contact Phone: 619 247 7327
Contact Email: eric@aprconstruction.com

. : 2o CONTRACT INFORMATION © =000 i e
Contract Title: Central Ave Mml Park Phase 2 Skate Plaza Start Date: Aug 1st 2014
Jan 1st 2015

Contract Number (1f no number, state locatlon) California L-14-1221-DBB-2 End Date:
o T S{JM‘\'IARY GF EQ{JAL BE\‘EFITS'ORD[VA\C‘ }:REQU]RF
The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who cemfy they will provide and
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply:

M Contractor shall offer equal benefits to employees with spouses and employees with domestic pariners.

= Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child care;
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit.
= Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner.
W Coniractor shall post notice of firm’s equal benefits policy in the workplace and notify employees at time of hire and during open |
enrollment periods.
B Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements,
B Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract.
NOTE: This summary is provided for convemience. Full text of the FBO and Rules Implementing the EBO are available at
www.sandiego.gov/administration.

: ST INTRACTOR FOUAL BENEFITS ORDINANCE CERTIFIC)
Please indicate your firm’s compliance status with the EBO. The City may request supporting documentation.

I affirm compliance with the EBO because my firm (contractor must select one reason):

O Provides equal benefits to spouses and domestic partners.

I Provides no benefits to spouses or domestic partners.

[ Has no employees.

O Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or
expired.

O I request the City’s approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm
made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify employees of
the availability of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make
every reasonable effort to extend all available benefits to domestic partners.

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent
associated with the execution, award, amendment, or administration of agy contrgct. [San Diego Municipal Code §22.4307(a)}

Under penalty of perjury under laws of the State of California, I certlfy information is true and correct, I further certify that my
firm understands the requirements of the Equal Benefits Ordm 111 ovide an Titain equal benefits for the duration of the
contract or pay a cash equivalent if authorized by the City.

Eric Scarbrough
Name/Title of Slgnatory

7,31,14
Date

~ FOR OFFICIAL uw USEONLY = 0 0
o Approved f o Not Approved —Reason:

Receipt Date: EBO Analyst.

(Rev 02/15/2011)

Central Ave, Mini Park Phase IT Skate Plaza 9 | Page
Equal Benefits Ordinance Certification of Compliance
Volume 2 of 2 (Rev. Apr. 2014)



BIDDING DOCUMENTS

PROPOSAL (BID)

The Bidder agrees to the construction of Central Ave. Mini Park Phase II Skate Plaza, for the City of San Diego, in accordance with these contract
documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and
contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be
extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance,

Wem | Quantity | Unit | NATCS | FAyment Description Unit Price Extension
BASE BID
i i LS | 237990 6-3.1 Construction of Park Improvements $ 333,000.00
2 1 LS | 524126 2-4.1 Bonds (Payment and Performance) $ 9,000.00
3 I AL | 237310 7-5.3 CalTrans Encroachment Permit - Type 1 $1,000.00
4 1 AL | 237310 9-3.1 Special Inspection - Type [ $5,000.00
5 1 LS | 237990 | 9-34.1 | Mobilization $ 8500.00
6 1 AL 9-3.5 Field Orders - Type I $20,280.00
7 1 LS | 541330 | 701-13.9.5 | Water Pollution Control Program Development $  1,400.00
8 1 LS | 237990 | 701-13.9.5 | Water Pollution Control Program Implementation $ 2,500.00
9 1 AL | 236220 7-53 Building Permit Fee — Type I 5,000.00
ESTIMATED TOTAL BASEBID: | $ 335 680.00
Central Ave. Mini Park Phase I1 Skate Plaza 10| Page

Proposal (BID)
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BIDDING DOCUMENTS

TOTAL BID PRICE FOR BID (Items 1 through 9 inclusive) amount written in words:

Three hundred and eighty five thousand six hundred and eighty dollars and zero cents

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or addenda
has been issued by the City and not noted as being received by the ?idélgr, this proposal shall be rejected as being non-responsive. The following
addenda have been received and are acknowledged in this bid: Addendum

The names of all persons interested in the foregoing proposal as principals are as follows:

Eric Scarbrough

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof: if a co-partnership, state
true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last names
in full.

Bidder: N/A

Title:

Business Address:

Place of Business:

Place of Residence:

Signature:

Central Ave. Mini Park Phase II Skate Plaza 11 | Page
Proposal (BID)
Volume 2 of 2 (Rev. Apr. 2014)



BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall Tist below the
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shatl
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subgontracts, which stipulates
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB

Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subconiracting participation percentages.

PR e [ BOLARYATEE [ wane, | ] o
NAME ADDRESS AND TELEFHO vivmm | CONSTRUCTOR | SUBCONTRACTOR | TYPEOF . |' e OF o o e | e HERE < |
: IRA : g A TG R Ty " o y ) b, | RS AANALL
S OESIRCONIRACTON [ 7| ORDESIGNER. | LICENSENOMBER || - WORK | usrag | WoSBHUBZome |© 0
- : CFILLED\OUT): | ORSDVOSBD
Name: ﬂ'ﬂﬂ&”‘(_xmhews 5@%@& A
Address, TG B_UIOEA\ 2\, &Z: . X : a3 & €0,00
CitySand & Crd T State,__ OB, C,@""J‘ C’\O% QAo Sy Af"?/"K { U o
Zip; Phone: 722 Y12~ &Hgy p /A (A @] V\,
Name:
Address:
City: State:
Zip: Phone:,
Name:,
Address:
City: State;
Zip:_ Phone:
0]

Certified Minority Business Enterprise

Certified Disadvantaged Business Enterprise

Other Business Enterprise

Certified Small Local Business Enterpri
Woman-Owned Small Business
Service-Disabled Veteran Owned Small

City of San Diego
California Public Utilities Commission

5¢

Business

State of California’s Departinent of General Services

State of California

Central Ave. Mini Park Phase II Skate Plaza
Form AA 35 - List of Subcontrctors
Volume 2 of 2 (Rev. Apr. 2014)

MBE
DBE
OBE
SLBE
WoSB
SDVOSB

As appropriate, Bidder shall indicate if Subcontractor is certified by:

CITY
CPUC
CADoGS
CA

Certified Woman Business Enterprise
Certified Disabled Veteran Business Enterprise
Certified Emerging Local Business Enterprise
Smatl Disadvantaged Business

HUBZone Business

State of California Departient of Transportation

San Diego Regional Minority Supplier Diversity Council
City of Los Angeles

U.S. Simall Business Administration

As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):

WBE
DVBE
ELBE

SDB

HUBZone

CALTRANS
SRMSDC

LA
SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

13{Page '




BIDDING DOCUMENTS

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting participation percentages shall list the
Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have the name, locations (City) and the DOLLAR VALUE of the
Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials and supplies unless vendor manufactures or substantially alters materials and supplies in which
case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed firm is a supplier or manufacturer. In caleulating the subcontractor participation percentages, vendors/suppliers will receive
60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed dollar value for purposes of
calculating the Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed

firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculatmg the subcontractor participation percentages.

S BOTLARVALUE | F0 T
_OF MATERIAL OR . SUPPLI 1 MANUFACTURER

MBE, WBE, DBE, DVBE,

. WHERE ' ~

i NAME, ADDRESS AND TELEPHONGE NUMBER o MATERIALS or’, SUPPLIES OBE, ELBE, SLBE, SDB, | . .
i OF VENDORISUPPL[ER T = SUPPL[ES WOSB HUBZone, Ol :- _’ CERTIFIED® 1
e R (MUST BE XILLED, (Y“’N” (Y“m") ; et
LR e L : 2 A0UTY
Name: &%m\s%ev . Con cmf-e, g uﬁl‘ qu/
Address___ A L CA| tueesry Hland-
City:_SU> State: 3 d N
Zip._EG2A\ O Phone: éﬁ/\c,w;k{ t (a / 680 g0 (-(eg Hs/vwgowg /U / A’ /U / A_
Name:
Address,__ 160 Conviay ST @mr’
City: CLA T ot statet? __ CA Cyin ca)\ c_\,{eg / -
Zip: €3 %1] | ___ Phone; o , j - = /U /1” /(J
wookorPrafec [F5, 060.00 M
Name:
Address:
City: State:
Zip: Phone:
@ As appropriate, Bidder shall identify Vendot/Supplier as one of the following and shall include a valid proof of certification {except for OBE,SLBE and ELBE):
Certified Minority Busitiess Enterprise MRE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Entetptise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
[} As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

Central Ave, Mini Park Phase [I Skate Plaza
Form AA 40 —Named Equipment / Material Supplier List
Volume 2 of 2 (Rev. Apr. 2014)
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Felix Yackel, Eleida

From: eric@aprconstruction.com

Sent: Tuesday, August 05, 2014 10:15 AM

To: Felix Yackel, Eleida

Subject: APR Construction Inc. /// Material Supplier Sheet.
Attachments: scan0071.pdf

Attached is the Material Supplier for Rebar.

Thanks, Eric

TCONSTRUCTION Ing
Eric Scarbrough
(619) 247-7327



BIDDING DOCUMENTE

NAMED EQUIPMENT/MATERIAL SUPPLICR LIST

‘The Bidder sceking the recopuition of squipurent, materials, or supplicy obtainud fom Suppliors towseds achioving any { 1 both sul shudl Hst tho
Buppller(s) on the Named Ryalprosnt/Matetial Suppller List. The Named Houlpment/Matodial Supplior List, st & minimum, hl\ﬂll have (he numo Toentions (CAly) und tho DOLLAR VALUL of the
Buppllers. The Bidder will ba credited up to G0% of the amount {o bu paid to the Suppliots for such materials aud supplies unless vendor mnnufnnturos or suhhmmlully altets materinfs and supplios inn whioh
case 100% will be aredited. ‘Tho Bidder is to ludicate (Yes/No) whother Hsted firm I8 a supplier or T enloulatlng the sbeoni it Ingeod, vendora/suppliers will receive

60% cradit of tlw listedd DOLLAR VALUE, whersns manufaoiocers will recelve 100% credit. If no iudwutlnn pravided, fisted firm will be crcd(le«l at 60% of tho listed doflar vefue for putposes of

lenlating the S Partiolputt Por(‘cn(ugu,SuppHem will yeoeive 60% ceadit of tha llated DOLLAR VALUD whereas manufhoturers will rocelve 100% erlit, 1€no indioation provided, tsted
firm will bo oredited at 60% of tho Jisted DOLLAR VALUE for purposes of caloulating the subsont patsioipation pos

B

"SUPPLIER | MANUFAGYURER

o Tongan, wwm/ A0 T
)'/\\a:(;‘mss _ZLJ.. LA e e %UW L\(/ﬁ"

e R TE T C C,@(m,mg;[g{ ?{} Q 70(5)(3‘ oo ({@g Fengens A // A Y v //4~
e, bl e Cou P oing, o R

— - = " o Qsm‘(’"
S P A —

Zip:, 53 Fed { )., Thons, %{‘M! 2‘:)\(1 oo t{,n’.’)’ o g;\o_(;ci Cdéi; A /(// /‘" /(/ / %

Nanos
Address;
Cily:, Siater,
Zig, Phoue,
[0} As uppropriste, Bidder shall identlfy Vendor/Supplier as one of the following and shall inelude « valid praof of cettification (except for OBBSLHAB snd BLARY:
Certtfied Minmity Businoss Enterprlse MBR Certiftod Woman Bushess Iinterprise WRE
Cortified Disdvantaged Business Enterprise DER Certifted Disabled Voloran Buninesy Butorprise nvaR
Other Businoss Bafelprise (0):):1 Cectified Hinerging Loont Business Baterprlsy BLBE
Certiffedd Stall Locu! Dustaoss Buterprise SLBR Small Disadvantaged Business Einits
Woman-Owned Stmall Buginess WoSB HUBZone Buslness HUBZone
Serviee-Disabled Veleran Owed Smalf Dusinoss SUVOSH
@ As appropriate, Blddar shelf indioate if Vendor/Supplier is vertified by:
City-of San oo QTY Stnta of Califomin Departmont of Transporialion CALTRANS
California Publie Utititicy Comimigsion Cpuc San Diego Reglonal Minority Supplier Diversity Council hRMbDC
State of Callfornin’s Dapavtraent of Creneral Sorvices CADoGS City of Los Angeles
Stale of California CA 0.8, Small Busliess Administentfon SBA
e Bidder will not xeeelve any subeontracting pariieipation pereontagoes if dhoe Bidder ffls to submlt dhe vequived proof of cextification,
Ceniral Ave, Mini Park Phase Tf Skale Pleza 14| Page

Rorm AA 40 ~ Named Bquiptent / Matertal Supplier List
Volume 2 of 2 (Rev, Apr, 2014)




BIDDING DOCUMENTS

NOTES:

A. The City shall determine the low Bid based on the Base Bid alone:

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out,
tine out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid
proposal.

C. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for
further consideration.

D. Blank spaces must be filled in, using figures. Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price
shall render the Bid non-responsive and shall be cause for its rejection.

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed
two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down.

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the
product of the Quantity x Unit Price and the Extension, the product shall govern.

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall
govern.

H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alfernative proposals

will not be considered unless called for.

Central Ave, Mini Park Phase II Skate Plaza
Proposal (BID)
Volume 2 of 2 (Rev. Apr. 2014)

12 | Page



BIDDING DOCUMENTS

BID BOND

KNOW ALL MEN BY THESE PRESENTS,

That APR Construction, Inc. as Principal, and

Indemnity Company of California, as Surety, are
held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 10%
OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly by these presents.

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required
under the bidding schedule(s) of the OWNER's Contract Documents entitled

Park Remodel, Phase 2, at 3650 Central Ave., San Diego, CA 92113

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time
and in the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form
of agreement bound with said Contract Documents, furnishes the required certificates of insurance,
and furnishes the required Performance Bond and Payment Bond, then this obligation shall be null
and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond
by said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in
such suit, including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this 23rd day of ___ July, L2014
INDEMNITY COMPANY
APR CONSTRUCTION, ANC.. (SEAL) OF CALIFORNIA (SEAL)

. 7 e
e =) ” .1
Elisabete galazar, Attorney-in-~Fact

{SEAL AND N. CARIAL ACKNOWLEDGEMENT OF SURETY)
§

Central Ave. Mini Park Phase II Skate Plaza 6 | Page
Bid Bond
Volume 2 of 2 (Rev. Apr, 2014)
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CALIFORNIA ALLFURPGSE ACKN@WLEDGMENT

State of California

County of _L0s Angeles

On July 23rd, 2014 bpefore me, _Trina Lee Vega, Notary Public

Date Here Insert Name and Title of the Officer

personally appeared _Elisabete Salazar

Name(s} of Signer(s)

who proved 10 me on the basis of satisfactory evidence to
be the person(g) whose name(g) is/gtg subscribed to the
within instrument and acknowledged to me that
Hé/she/tHl executed the same in Mig/her/ifgit authorized
capacity(i#8), and that by fig/her/ihiglf signature(¢) on the
ettt ool esiatibocbtoosin oo instrument the person(g), or the entity upon hehalf of
= TRINA LEE VEGA which the person(g) acted, executed the instrument.
Commission # 2056669
Notary Public - California
Los Angeles County

LY NN P

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph is
frue and correct.

WITNESS rrwy/m,aé]and fﬁ i sil. >

Signa

Place Notary Seal Above v Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reatiachment of this form to another document,

ANNA @b,

Desgcription of Attached Document

Title or Type of Document:

Document Date: Numnber of Pages:

Signet(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name: Signer's Name:

O Individual O Individual

[1 Corporate Officer — Title(s): [0 Corporate Officer — Title(s):

0 Partner — [0 Limited [ General . [ Partner — [ Limited [J General

4} Attorney in Fact SIGN [J Attorney in Fact E !

O Trustee Top of thumb here O Trustee Top of thurb here
[J Guardian or Conservator (1 Guardian or Conservator

[J Other: [1 Other:

Signer is Representing: _____ Signer Is Representing:

; < R TR R L S R G T PG 2 - T =
©2007 Nanonal Notary Assoclatlon 9350 De Soto Ave PO Box 2402 ‘Chatsworth CA 91313 2402' WWW, NdnonalNotary org uem #5907 Hemder Calt ToM Free1 800 8/6 61327



POWER OF ATTORNEY FOR
DEVELOPERS SURETY AND INDEMNITY COMPANY
INDEMNITY COMPANY OF CALIFORNIA
PO Box 18725, IRVINE, CA 92623 (949) 263-3300

KNOW ALL BY THESE PRESENTS that except as exbressly limited, DEVELOPERS SURETY AND INDEMNITY COMPANY and INDEMNITY COMPANY QF CAL!FORNIA, do each
hereby make, constitute and appoint: ‘

**+Datricia Zenizo, Margaret S. Rodriguez, Pletro Micciche, Elisabete Salazar, jointly or severally**

-

as their true and lawful Attomey(s}-In-Fact, to make, execute, deliver and acknowledge, for and on behalf of sald corporations, as sureties, bonds, undertakings and contracts of surety-
ship giving and granting unto said Attomey(s)-in-Fact full power and authority to do and to perform every act necessary, requisite or proper to be done in connection therewith as each of
said corporations could do, but reserving to each of said corporations full power of substitution and revocation, and all of the acts of said Attomey(s)-in-Fact, pursuant to these presents,
are hereby ratified and confirmed.

This Power of Atomey is granted and is signed by facsimile under and by authority of the following resolutions adopted by the respective Boards of Directors of DEVELOPERS SURETY
AND INDEMNITY COMPANY and INDEMNITY COMPANY OF CALIFORNIA, effective as of January 1st, 2008, -

RESOLVED, that a combination of any two of the Chairman of the Board, the President, Executive Vice-President, Senior Vice-President or any Vice President of the
comporations e, and that each of them hereby Is, authorized to execute this Power of Attorney, qualifying the attomey(s) named in the Power of Attorney to execute, on béhalf of the
corporations, bonds, undertakings and confracts of suretyship; and that the Secretary or any Assistant Secretary of either of the corporations be, and each of them hereby s, authorized
to attest the execution of any such Power of Attomey;

RESOLVED, FURTHER, that the signatures of such officers may be affixed to any such Power of Attomey or to any certificate relating thereto by facsimile, and any such
Power of Attomey or certificate bearing such facsimile signatures shall be valid and binding upon the corporations when so affixed and in the future with respect to any bond, undertaking
or confract of suretyship to which ttis attached,

IN WITNESS WHEREOF, DEVELOPERS SURETY AND INDEMNITY COMPANY and INDEMNITY COMPANY OF CALIFORNIA have severally caused these presents to be signed by
thelr respective officers and attested by their respective Secretary or Assistant Secretary this November 21, 2013,

| ‘uulnllll“""
By: :_> o2 d e‘RAND e

" Daniel Young, Senlor Vice-President / 7/

By:
Mark J. Lansdon, Vice-President _

o

S5 1936 /9
\9'«," (oW h o -&b §
!,&o A }.@ o

State of Califomia

*,, 0
Iu","*“"“‘u\

County of Orange
On November 21, 2013 before me, Antonio Alvarado, Notary Public
Date Here Insert Name and Title of the Officer
personally appeared _ Dane! Young and Mark J. Lansdon
Name(s) of Signer(s)

who proved to me on.the basis of safisfactory evidence to be the person(s) whose name(s) is/are subscribed to
the within Instrument and acknowledged to me that he/she/hey executed the same In hisherftheir authorized

capacity(les), and that by hisherfthelr signature(s) on the instrument the person(s), or the entity upon behalf of
. a P A ANTONIO ALVARADO B which the person(s) acted, executed the instrument.
A COMM, #2033566 =

NOTARY PURLIC CALIFORNIA teertify under PENALTY OF PERJURY under the laws of the State of Californla that the foregoing paragraph is
ORANGE COUNTY frue and correct,

IS

WITNESS my hand and officlal seal. ;

Place Notary Seal Above Signature
Antonio Alvarado, Notary Public

. CERTIFICATE
The undersigned, as Secretary or Assistant Secretary of DEVELOPERS SURETY AND INDEMNITY COMPANY or INDEMNITY COMPANY OF CALIFORNIA, does hereby
certify that the foregoing Power of Attomay remalns in full force and has not been revoked and, furthermore, that the provisions of the resclutions of the respective Boards of Directors of
sald comorations set forth In the Power of Attomney are in force as of the date of this Certificate.
This Certificate Is executed in the City of rving, California, this 23rddayof  July,, 2014,

o Conie & o o _

Cassle J, Berﬂsfor#ssismm Secretary v

ID-1380(Rev. 11/13) - p



BIDDING DOCUMENTS

Central Avenue Mini Park — Phase 2 Skate Plaza
SPECIALTY CONCRETE SUB-CONSULTANT INFORMATION

The proper installation of specialty concrete finishes for skate parks, skate plazas or other skating
facilities, such as those required for this project is critical to the success of the project. The bidder, or the
bidder’s subcontractor, that will be installing the specialty concrete finishes shall have a minimum of one
project installed of similar size or larger, exhibiting installation of skate facility concrete paving, shotcrete
skate feature paving, metal fabrication and installation work.

I. CONCRETE INSTALLER . . .
e Contractor: \N\(’)" C‘FﬁﬂlﬂDU\S SKU(WL@{%V K G "'\d— - i M R09-S10
Project Manager/Foreman:___ M1 '<€  Grveenureld
Phone Number: Teo  W1n- BHE( _
Client / Owner of Skate Facility: _VA\WW2€  Grrecmimelot
Client / Owner Phone Number: \ (765113 -5U& \

® o o ¢

II. COMPARABLE PROJECT LIST (PROVIDE MINIMUM OF 1)

1. Project Name: Der\au Pacle  Rewnde L / Re-S‘(()ra&w o~
Address:_ 308 woldland WY, Sawty (no. CH
Name of Contact: __[Wevuve Gdfreiec
Phone Number: 68%\3 Ho - 536

2. Project Name:
Address:
Name of Contact;
Phone Number:

3. Project Name:
Address:
Name of Contact:
Phone Number:

Provide two (2) color photos, 8”x10” in size, of each installation listed above. Photo #1 shall show the
approximate size of the installation. Photo #2 shall be taken approximately 2 to 3 feet from the respective
paving surface. Photos shall clearly show the detail associated with the skating surface finish. The bidder
must submit the above information along with the color photos with the bid. Failure to submit the
information and photos shall be considered a non-responsive bid and therefore the bidder shall be
considered non-responsiv

i i /”’“ 7/ ‘g!/\q
S\fénatur’@{(ﬁ Bidder Date

—

Specialty Concrete Sub-Consultant Information Form B-7

July 15,2014 ADDENDUM "A" Page 4 of 4
Central Ave. Mini Park Phase II Skate



MG Creations Skatepark Construction Lic.908910

322 Centennial St. Santa Cruz, CA. 95060
ph.760-473-5481 FAX: 831-316-0720 Email: mike(@skateboardlockers.com

Comparable Project List:

1. Derby Park Remodel / Restoration
508 Woodland Way, Santa Cruz CA

Owner: City of Santa Cruz
City Contact: Mauro Garcia, (831)-420-5361

Architect | Project Supervisor: Zach Wormhoudt, Office: (831)-426-8424
Cell: (831)-334-4022

2. Fort Bragg Skatepark Phase II
300 S. Lincoln St. Fort Bragg, CA

Owner: City of Fort Bragg

City Contact: Laura Parsons (707)-961-2823 ext. 120

3. 4th Ave. Skatepark
553 S. 4™ Ave, La Puente, CA

Owner: City of La Puente
City Contact: Jeffrey Biben (323)-260-3449

Architect: Charles Strawter (661)-295-4631



MG CREATIONS CONSTRUCTION Lic. 908910
322 CENTENNIAL ST. SANTA CRUZ, CA. 95060

PH: 760-473-5481 FAX: 831-316-0720

EMAIL: MIKE@SKATEBOARDLOCKERS.COM

July 28, 2014
To: APR Construction, Inc.

Project: Central Ave. Mini Park Phase IT Skate Plaza

PROJECT PROPOSAL:

MG Creations has carefully examined the bidding documents for the proposed work
including the building plans and specifications. We hereby offer to furnish all labor,
materials and equipment to complete the proposed work (listed below) on this project in
accordance with the contract documents for the following Lump Sum: Price to Follow

- Fabricate and install all Metal edging / coping / Handrails (2” x 2" Square and 2"
round)
- Supply and install all Concrete Pool Coping
- Install Shotcrete and CIP obstacles:
- “Wave Sculpture with Tube Edging”
“Clam Shell with Pool Coping”
“Volecano with 2”Dia. Pipe Edging”
“Radial Vertical Wall (8” Hori. Radius)”
“Rooftop with Metal Rails”
“Transition Ramp with Metal Rails”

Exclusions:
1. Rough Grading to within 6” finish grade
. Subgrade compaction
. Permit Fees and/or bond fees.

. Cost of all testing and inspections.
. Erosion Control/SWPPP and BMP’s

2
3
4
5
6. Security fencing and/or personnel
7. Construction Water

8. Import/Export of onsite material.
9. Landscaping

10. Graffiti Removal



MG Creations Construction- Skate Park Specialist
CA Contractors License 908910: B - Building, C- 8 Concrete

Hello! My name is Mike Greenwald, owner of MG Creations Construction. | have had a
lifelong passion for skateboarding and have participated in the sport as a competitor,
teacher, author, skate park designer, consultant and builder. | was ten years old when |
began skateboarding and building skateboard ramps. As my skateboarding got better,
so did my building skills. At 17, | had the opportunity to learn from Tim Payne, one of the
Masters within the skateboard park building community. Within several years | had
taken over his role as the designer [ builder of the world renown Element YMCA
Skateboard Summer Camp. For nearly 20 years | have been the master designer and
builder of this ever-changing facility.

In 2001, | began working on concrete skate parks. Initially my specialty was the complex
carpentry involved in forming the various obstacles. In a short time, | became a crew
leader, performing and overseeing all of the trades involved in producing a concrete
skate park from layout, equipment operation, and coping fabrication to shot-crete
placement and finishing. [ continually find joy in shaping and finishing concrete to a
smooth gloss.

My high expectations of my own work has always inspired my crew members. | take
great pride in working within a team of true craftsmen. The work is fun, being able to
test the final product is great, but hearing the compliments and seeing the smiles of
other skaters as they ride over our work is the best! | have included several letters of
recommendation | received. Thank you for your consideration.

Very truly yours,
Mike Greenwald, MG Creations Construction
888-203-0001




e

cr Ty

SANTA CRUZ

CON T NN L b [

323 Chureh Street, Santa Cruz, CA 95060 « 831 420-5270 » Fax: 831 420-3271 » www.santacruzparksandrec.com

June 6, 2012
Re: MG Creations, Mike Greenwald
To Whom It May Concern:

The City of Santa Cruz, Parks and Recreation Department reconstructed the Sergeant
Charles Derby Skate Park i1 the spring 2012. The project team included the Zach
Wormhoudt (Wormhoudt Inc.), design consultant, Mike Greenwald (MG Creations),
general contractor and Mauro Garceia (Parks Superintendent), City of Santa Cruz, At the
onset of the project, the project scope involved installation of steel reinforcement and a
four inch concrete overlay 1o the entire skate park, This project scope was considered to
be the least obtrusive to the daily skating activities that occur at the skate park as well as
to provide minimal design changes to what many considered a historical skateboarding
site.

Soon after construction began, it became evident that the skating community had not
been consulted as thoroughly as anticipated, resulting in an outery from the skate park
users for cancellation of the project.

Since Mike Greenwald was on site, he became the target for venting of concerns by many
of the skate park users. Mike remained extremely calm and collected during this period
and listened to skate park users while informing them of the desired goals and outcomes
of the project. Mike was able to keep the situation calm at the construction site and
discuss and evaluate potential improvements to the skate park. In addition, Mike hired a
couple of the local skaters who had previous construction experience to serve on his
construction team and to evaluate some of the suggested changes by the skating
community. Once design changes were identified, Mike provided a very reasonable price
for the improvements in addition to donating one of the new elements which was
incorporated into the skate park. Along with a more intensive public relations effort by
the rest of the project team, the project turned into a very successful capital improvement
project that received rave reviews from the skaters, elected officials, community and
press.

Mike’s quality workmanship, project planning, expertise, ability to relate to the skaters,
political sensitivities, calm demeanor and dedication to producing a quality project,
played a huge part in the eventual success of the project. The City of Santa Cruz was
fortunate to have Mike Greenwald and MG Creations as part of the Sergeant Charles
Derby Skate Park Renovation Project.



If you have any questions on this matter, please feel free to contact me at 831-420-5366
or mgarcia/@cityofsantacruz.com

Sincerely,

M//ﬁ/MZ? s z%z/’wm/

Mauro Garcia
Parks Superintendent
City of Santa Cruz



Dave Gardner

Santa Cruz, CA. ® Phone: (831) 334-0112
E-Mail: bwdaveg@hotmail.com

May, 2012

To whom it may concern,

I write to highly recommend Mike Greenwald as a skatepark builder and concrete
sculptor. This recommendation stems from my experiences around Mike's resurfacing and
reimagining Derby Park in Santa Cruz, May of 2012. I have been riding concrete parks and
pools for almost thirty years, including Derby almost that entire time. As well I have concrete
and park design experience. I have seen much done well and much done terribly, and I know
the difference from a skateboarder's point of view.

The Derby Park project was both hugely important and also an unenviable
responsibility. Derby holds a huge place in Santa Cruz skateboarding and is something of an
icon. Dating to 1977, it is one of the oldest consistently ridden places in California, if not the
world. Subsequently, Derby has inspired a very intensely devoted following. To tamper with
well known surfaces and lines would be to tempt fate. Anything less than an excellent job
would call for some serious consequences. Anything less than a dedicated and
knowledgeable crew, composed of real and practicing skaters, would be unacceptable, a
disaster even,

Into this position and situation stepped Mike. Quietly, quickly, efficiently, with an expert
and imaginative crew, Mike got it done right. He dealt with the original skate community's
panic with calm and cool. Once the skaters knew he was in charge, all was well. The work
was and is beautiful, and honors the integrity of the original park. The surface and new
curves and bumps are all a dream. Everyone is ecstatic. Old characters have come out of
the woodwork, and there are more little kids than ever. I would call it all an overwhelming
SUCCeSS.

I am 41 years old or young and I can't believe how well it all turned out. Mike made it
happen and I consider him a budding folk hero for his work. An absolutely excellent job
amidst many possible perils. I rode the park today and all these years later it was as much
fun or more than ever. I would trust Mike on any concrete or skate related project,

110%. He gets my highest recommendation.
Thank you for your time and feel free to contact me if needed.

Dave Gardner



CITY OF FORT BRAGG

416 N. FRANKLIN ST., FORT BRAGG, CA 95437
PHONE: (707) 96 1-2823 FaAX: (707) 961-2802
HTTP.//CLFORTBRAGG.CA.US

December 20, 2011
RE: Letter of Recommendation for Mike Greenwald

Dear Mike Greenwald:

| am writing this letter to express the City of Fort Bragg's enthusiastic recommendation for your work as a skate
park contractor. The Engineering/Public Works staff has enjoyed working with you during construction of Phase I
of the Fort Bragg Skate Park. As you know, Phase Il included constructing the skate park’s bowl, additional skate
features, a set of stairs, and a walkway. This project was under construction between September and December of
2011, and totaled approximately $141,340,

City staff truly appreciated the high quality product you provided. We think the park turn out beautifully, and we can
see the level of detail and the quality of construction you provided through ever aspect of the park. We were also
grateful for how patient you were with answering all City staff questions. You always gave us a clear picture of the
status of the project and explained any issues at hand so it was easy for us {as non skate park builders) to
understand, The project was completed on time and under budget, with absolutely no probléems. And while the
project was completed on time, it was not completed in a rushed or sloppy manner. It seemed you knew how to
pace yourself properly and simply gave attention to detail where it was needed.

Completion of the skate park bowl represents a great new asset to our somewhat isolated coastal community. The
bowl fruly completes the skate park and will give youth in Fort Bragg a great venue for spending quality time
outside with their friends, pursuing a physically challenging activity. The quality of construction will surely keep the
park available to Fort Bragg youth for many years to come.

If you would like any additional information about the City’s perspective on your excellent work, please do not
hesitate to call me at 961-2823 x120 or send an email to Iparsons@fortbragg.com. Thank you.

Sincerely,

O{ﬂﬂw\a«" //'“u)/\«wﬂaj

Laura Parsons, P.E.

Skate Park Phase Il Project Manager
Engineering Technician

City of Fort Bragg
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