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CITY OF sAN DIEGO, CALIFORNIA 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works Contracts 
at the location, time, and date shown on the cover of these specifications for performing work 
on Slurry Seal Group 1501 (Project). 

2. SUMMARY OF WORK: The Work involves furnishing all labor, materials, equipment, 
services, and other incidental works and appurtenances for the construction of the Project as 
described in ATTACHMENT A. 

3. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public 
records subject to public disclosure. It is the responsibility of the respondent to clearly 
identify any confidential, proprietary, trade secret or otherwise legally privileged information 
contained within the Bid. General references to sections of the California Public Records Act 
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements of the 
PRA, the City shall be free to release the information when required in accordance with the 
PRA, pursuant to any other applicable law, or by order of any court or government agency, 
and the Contractor will hold the City harmless for release of this information. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES: 

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities. For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. 

2. 

3. 

SLBE participation 

ELBE participation 

Total mandatory participation 

5.3% 

9.8% 

15.1% 

4.2. The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better 
understand the Good Faith Effort requirements of this contract. See the City's 
document titled "SLBE Program, Instructions For Bidders Completing The Good 
Faith Effort Submittal" available at: http://www.sandiego.gov/eoc/ 

4.3. The Bid will be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

4.3.1. Bidder's inclusion of SLBE-ELBE certified subcontractors at the overall 
mandatory participation percentage identified in this document; OR. 

4.3.2. Bidder's submission of Good Faith Effort documentation, saved in 
searchable Portable Document Format (PDF) and stored on Compact Disc 
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(CD) or Digital Video Disc (DVD), demonstrating the Bidder made a good 
faith effort to outreach to and include SLBE-ELBE Subcontractors required 
in this document within 3 Working Days of the Bid opening if the overall 
mandatory participation percentage is not met. 

4.4. For additional Equal Opportunity Contracting Program requirements, see 
Attachment C. 

5. PRE-BID MEETING: 

5.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding 
requirements, pre-qualification process, and Equal Opportunity Contracting Program 
requirements and reporting procedures in the Public Works Contracts, Conference 
Room at 1010 Second Avenue, 14th Floor, San Diego, CA 92101 at 2:00 P.M., on 
MARCH 11, 2015. 

5.2. All potential bidders are encouraged to attend. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracts at (619) 
533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award ofthe Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with the City's web-based vendor registration and bid 
management system, BidsOnlineTM hosted by PlanetBids System. For additional 
information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg.shtml. 

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete. In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award I Intent to Award and to make the award to the next responsive 
and responsible bidder I proposer. 

7. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms. See 2-1.1.2, "Joint Venture Contractors" in The WHITEBOOK for details. 

8. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below. 

8.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors 
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shall ensure that all workers who perform work under this Contract are paid not less 
than the prevailing rate of per diem wages as determined by the Director of the 
California Department of Industrial Relations (DIR). This includes work performed 
during the design and preconstruction phases of construction including, but not 
limited to, inspection and land surveying work. 

8.1.1. Copies of such prevailing rate of per diem wages are on file at the City and 
are available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www .dir .ca.gov /OPRL/DPre W ageDetermination.htm. Contractor and 
its subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request. 

8.1.2. The wage rates determined by the DIR refer to expiration dates. If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined 
wage rate shall become effective on the date following the expiration date 
and shall apply to this Contract in the same manner as if it had been 
published in said publication. If the predetermined wage rate refers to one or 
more additional expiration dates with additional predetermined wage rates, 
which expiration dates occur during the life of this Contract, each successive 
predetermined wage rate shall apply to this Contract on the date following 
the expiration date of the previous wage rate. If the last of such 
predetermined wage rates expires during the life of this Contract, such wage 
rate shall apply to the balance of the Contract. 

8.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed. 

8.3. Payroll Records. Contractor and its subcontractors shall comply with California 
Labor Code section 1776, which generally requires keeping accurate payroll records, 
verifYing and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City's web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City. 

8.3.1. For contracts entered into on or after April 1, 2015, Contractor and their 
subcontractors shall furnish records specified in Labor Code section 1776 
directly to the Labor Commissioner in the manner required by Labor Code 
section 1771.4. 
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8.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

8.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1 ~ times the basic rate of pay; and (ii) specify penalties to be imposed on design 
professionals and subcontractors of $25 per worker per day for each day the worker 
works more than 8 hours per day and 40 hours per week in violation of California 
Labor Code sections 1810 through 1815. 

8.6. · Required Provisions for Subcontracts. Contractor shall include at a minimum a 
copy of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861. 

8.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that "I am aware of the 
provisions of Section 3700 of the California Labor Code which require every 
employer to be insured against liability for workers' compensation or to undertake 
self-insurance in accordance with the provisions of that code, and I will comply with 
such provisions before commencing the performance of the work ofthis Contract." 

8.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments 
when payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other govermnental entity that underpayment(s) have occurred. For questions or 
assistance, please contact the City of San Diego's Equal Opportunity Contracting 
Department at 619-236-6000. 

8.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR. As of March 1, 2015, no 
contractor or subcontractor may be listed on a bid or proposal for a public works 
project unless registered with the DIR pursuant to Labor Code section 1725.5. As of 
April 1, 2015, a contractor or subcontractor shall not be qualified to bid on, be listed 
in a bid proposal, or enter into any contract for public work, unless currently 
registered and qualified to perform public work pursuant to Labor Code section 
1725.5 By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are registered 
with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, and 
Contractor shall provide proof of registration to the City upon request. 

8.9.1. A Contractor's inadvertent error in listing a subcontractor who is not 
registered pursuant to Labor Code section 1725.5 in response to a solicitation 
shall not be grounds for filing a bid protest or grounds for considering the bid 
non-responsive provided that any of the following apply: (1) the 
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subcontractor is registered prior to bid opening; (2) within twenty-four hours 
after the bid opening, the subcontractor is registered and has paid the penalty 
registration fee specified in Labor Code section 1725.5; or (3) the 
subcontractor is replaced by another registered subcontractor pursuant to 
Public Contract Code section 4107. 

9. INSURANCE REQUIREMENTS: 

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City's Notice oflntent to Award letter. 

9.2. Refer to sections 7-3, "LIABILITY INSURANCE", and 7-4, "WORKERS' 
COMPENSATION INSURANCE" of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

10. PREQUALIFICATION OF CONTRACTORS: 

10.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items prior to the date of submittal. Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified will be deemed non-responsive 
and ineligible for award. Complete information and prequalification questionnaires 
are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

10.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor's SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Contracts, Prequalification 
Program, 1010 Second Avenue, 14u1 Floor, San Diego, CA 92101. For additional 
information or the answer to questions about the prequalification program, contact 
David Stucky at 619-533-3474 or dstucky@sandiego.gov. 

11. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Standard Specifications for Public Works Construction 
("The GREENBOOK") 

City of San Diego Standard Specifications for Public 
Works Construction ("The WHITEBOOK")* 

City of San Diego Standard Drawings* 

Caltrans Standard Specifications 

Caltrans Standard Plans 

California MUTCD 

City Standard Drawings- Updates Approved For Use 
(when specified)* 
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····· Document< · 
•···cNuniber 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 1984 769023 
Opportunity Clause Dated 09-11-84 

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

12. CITY'S RESPONSES AND ADDENDA: The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum. No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

13. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability. Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder. The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

14. CONTRACT PRICING FORMAT: This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

15. SUBMITTAL OF "OR EQUAL" ITEMS: See Section 4-1.6, "Trade Names or Equals" in 
The WHITEBOOK and as amended in the SSP. 

16. AWARD PROCESS: 

16.1. The Award of this contract is contingent upon the Contractor's compliance with all 
conditions precedent to A ward. 

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

16.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

17. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, "SUBCONTRACTS" in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform not 
less than the specified amount. Failure to comply with this requirement shall render the bid 
non-responsive and ineligible for award. 
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18. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City's website: http://www.sandiego.gov/cip/. Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracts. 

19. SUBMISSION OF QUESTIONS: 

19.1. The Director (or designee), ofthe Public Works Department is the officer responsible 
for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents. All questions related to this solicitation shall 
be submitted to: 

Public Works Contracts 
1010 Second Avenue, 14111 Floor 
San Diego, California, 92101 
Attention: [Contract Specialist listed on the front cover hereof] 

OR: 

Email address of the Contract Specialist listed on the front cover hereof. 

19.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered. 

19.3. Clarifications deemed by the City to be material shall be issued by Addenda and 
uploaded to the City's online bidding service. 

19.4. Only questions answered by formal written addenda will be binding. Oral and other 
interpretations or clarifications will be without legal effect. It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

20. ELIGIBLE BIDDERS: No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for. A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

21. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

22. PROPOSAL FORMS: Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications. The signature of each person 
signing shall be in longhand. 
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22.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under "Required Documents 
Schedule," (see Volume 1). Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 

22.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

22.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

22.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

23. BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY): 

23.1. Bidders shall submit Bid Security at bid time. Bid Security shall be in one of the 
following forms: a cashier's check, or a properly certified check upon some 
responsible bank; or an approved corporate surety bond payable to the City of San 
Diego for an amount of not less than 10% of the total bid amount. 

23.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the 
contract and furnish the required final performance and payment bonds. 

23.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to 
the City the damages, not exceeding the sum of 10% of the amount of the Bid, that 
the City may suffer as a result of such failure. 

23.4. A Bid received without the specified bid security may be rejected as non-responsive. 

24. AWARD OF CONTRACT OR REJECTION OF BIDS: 

24.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

24.2. Bidders shall complete the entire Bid schedule (also referred to as "schedule of 
prices" or Proposal fonn). Incomplete price schedules will be rejected as being non­
responsive. 

24.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

24.4. Bidders will not be released on account of their errors of judgment. Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
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written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

24.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written "Notice of Intent to Protest" including supporting documentation 
which shall be received by Public Works Contracts no later than 10 days after the 
City's am10uncement of the selected Bidder or no later than 10 days from the date 
that the City issues notice of designation of a Bidder as non-responsible in 
accordance with San Diego Municipal Code Chapter 2, § 22.3029, "Protests of 
Contract A ward." 

24.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

24. 7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

24.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of2. 

25. BID RESULTS: 

25.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder. In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City's web page http://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

25.2. To obtain Bid results, either attend Bid opening, review the results on the City's web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions. Bid results cannot 
be given over the telephone. 

26. THE CONTRACT: 

26.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing. 

26.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee. The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 
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26.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture. An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

26.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder's 
responsibility and reliability, (ii) execute the Contract in fonn provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items. 

26.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee. If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award. A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

27. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g;, Bidding 
Documents). The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

28. CITY STANDARD PROVISIONS: This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

28.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace. 

28.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act. 

28.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance. 

28.4. The City of San Diego's Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776. 

28.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

28.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC). 
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28.7. The City's Information Security Policy (ISP) as defined in the City's Administrative 
Regulation 90.63. 

29. PRE-AWARD ACTIVITIES: 

29.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in "Required Documents," of this 
bid package. Failure to provide the information within the time speCified may result 
in the Bid being rejected as non-responsive. 

29.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid. The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion ofthe City. 

30. OPTION TO RENEW: 

30.1. The City of San Diego expects to have additional miles of streets Slurry Coated by 
contract with additional funding this fiscal year or next fiscal year. The City of San 
Diego reserves the right to exercise one option to renew this contract at the City's 
sole discretion under the terms and conditions herein stated, with the work to be 
performed commencing no later than 180days after completion of the original 
contract work. The option to renew must be exercised by the City within 365 days 
after the date of the bid opening for this project. By submitting this bid, the bidder 
agrees that it shall not decline the City's option to renew. 

30.2. The option to renew shall be made at the bid pricing structure of the Bidder's original 
bid. In the event that the California Statewide Paving Asphalt Price Index (Index) 
has changed plus or minus(±) 10% between the date of Bid opening ("Bid Opening 
Date") and the date the option to renew is exercised by the City ("Option Exercise 
Date"), the City may, at the Bidder's request, and at the City's sole discretion, grant a 
change to the pricing structure commensurate with the percentage change in the 
Index. 

30.3. If deemed necessary by the City, the option to renew will be exercised in writing by 
the City within 1 year of the date of the Bid opening for this project. The following 
conditions apply to the option to renew: 

1. The total price of the option to renew shall not exceed the original contract 
amount The option to renew will be for one or more of the listed Bid items 
as detennined by the City, for quantities to be specified by the City that will be 
within twenty five percent(± 25%) of the quantities listed in the Bid. 

2. The increase in lump sum Bid amounts e.g., bond, mobilization, storm water 
protection, and traffic control shall be in proportion to the amount of the 
added quantities. Allowance Bid items have been provided for this purpose 
where needed. 

3. The Contract Time to perform the additional Work will be the same as for 
the original Work, adjusted proportionately to the amount of the added Work 
compared to the amount ofthe original Work. 
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4. The Retention for both original and added Work will be administered in 
accordance with 9-3.2, "Partial and Final Payment." 

5. A separate NTP will be issued for the added Work. 

6. A separate NOC may be filed for the added Work if the time between 
completion of the original Work and the commencement of the added Work 
exceeds 60 days. 

30.4. The option to renew may be declined by the Bidder only if the California Statewide 
Paving Asphalt Price Index has increased by more than 10% from the date of Bid 
opening to the date the option to renew is exercised by the City. 

31. REQUIRED DOCUMENT SCHEDULE: 

ITEM 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

31.1. The Bidder's attention is directed to the City's Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

31.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City's web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 

BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 

BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending 
Actions 

BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 -List of Subcontractors 

BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40- Named Equipment/Material 
Supplier List 

WITHIN 3 WORKING DAYS OF ALL BIDDERS SLBE Good Faith Efforts Documentation 
BID OPENING 
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ITEM WHEN DUE 

9. WITIDN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

10. WITIDN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

11. WITIDN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OFCONTRACTFORMS 

12. WITIDN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OFCONTRACTFORMS 

13. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

14. WITIDN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

15. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

16. WITIDN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OFCONTRACTFORMS 

17. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OFCONTRACTFORMS 

18. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

19. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OFCONTRACTFORMS 
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FROM 

ALL BIDDERS 

ALL BIDDERS 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

APPARENT 
LOW BIDDER 

DOCUMENT TO BE SUBMITTED 

Form AA60- List of Work Made 
Available 

Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs. 

Names of the principal individual owners 
of the Apparent Low Bidder 

If the Contractor is a Joint Venture: 

• Joint Venture Agreement 

• Joint Venture License 

Form BB05- Work Force Report 

Contract Forms -Agreement 

Contract Fom1s - Payment and 
Performance Bond 

Certificates oflnsurance and 
Endorsements 

Contractor Certification- Drug-Free 
Workplace 

Contractor Certification -American with 
Disabilities Act 

Contractors Standards -Pledge of 
Compliance 
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CONTRACT FORMS 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, 
herein called "City", and AMERICAN ASPHALT SOUTH, INC. , herein called 
"Contractor" for construction of Slurry Seal Group 1501; Bid No. K-15-1301-DBB-3; in the amount 
TWO MILLION NINE HUNDRED NINETY -TWO THOUSAND NINE HUNDRED NINE DOLLARS 
AND 53/100 ($2,992,909.53), which is comprised of the Base Bid alone. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the parties 
hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) That certain documents entitled Slurry Seal Group 1501 on file in the office of the 
Public Works Department as Document No. 21003502 as well as all matters referenced 
therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract and in 
strict conformity therewith shall perform and complete in a good and workmanlike manner 
Slurry Seal Group 1501, Bid Number K-15-1301-DBB-3, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and in 
the manner and with such additions or deductions as are provided for in this contract, and the 
Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in cmmection with 
this contract, nor shall any such officer, agent, or employee be liable hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 
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CONTRACT FORMS (continued) 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and through its 
Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution. 

THE CITY OF SAN DIEGO APPROVED AS TO FORM 

Print Name: Print Name: R-.iAJJ p. bt?~~ 
Principal Contract Specialist (Acting) Deputy City Attorney 

!" ~ Cj't,.- I' ~ Date:. _ ____,b_'""'--'•--t--f--__.__,.,-.1,___ ____ _ Date: _ _____,G"'--,(,_._i_l -+f_r~_· _-,_· ____ _ 

CONTRACTOR 

By~~ 
Print Name: ~~ SratJt. 

Title:--=-~=~~~~----

Date:__.df;~~---'-1'/_. -~-'8---.1'1"---~-~-V.7 __ _ 

City of San Diego License No.: ~J't1tJA't1tJt!/~,f 

State Contractor's License No.: wl~tl?_,/ 
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Bond# 12116476 

Premium $ 15842 

CONT~\CTFORMSATTACHMENTS 
PE.RFORMANCE BOND AND .LABOR AND MATERIALMEN'S BOND 

.A,MWCA!:::! :t\,SP:!:leJ:LT SOUJH, TN~ t a corporation, as principal, omd 
The GL,tarant~e Company of f'Jorth.Ame!lsaJ:L~6--~ a corporaUon authorJzed to do huei:n.ess 
i.n the State ofCalifom.ia1 as Surety, hereby ob.lig<Jte themselves, their $Uccessors <md assigns, jol.ntly and 
aevetillly, to The City of San Diego <'. municipal corporat.ion in the sum of 
TWO MILLION NINEJ·J11NDRED N11;fEIX-T.WQ THQlm,~.~ .. l:r~ DQJ;.LARS 
m2U1 OQ (~2,2~ :for lhe tC.ithful perfo111'l.f:l.t1ce of the allill'.lX<.'ld co:n.t:rs.ct, a:o.d in tho sum o:f 
IW-0 MU.J,ION NINE HU:NDRB'Q D.;!NEIY-I'YO IHOU,SAND ~Hl.JNDRED NINE lJOLLA.RS. 
1:,\!:ID S~/100 ($2,,292.902,.i12 for the benefit oflabor~rs a.nd materialmen designated below. 

!:.2Adition~: 

If th.e Principal shall fait.hful.ly p¢rform tbe annexed contract Slurry Seal Group lSOl; 
Bid Number K--1S~J.301-D.B'B·3> San. Diego. Califom.ia then the obligation hctein wi.th respec:t to a 
faithful performance. shall be void; othen.vise it shall rernaJn in full force,. 

lf the. Prin<iip~l shall promptly pay all pl!:I'sons~ fit1l:l!l and oo.\1)oratiol::l.$ furnishing ll'let.tedals for or 
performing labor h1 ~he execution of thl$ contra.ct~ and shall pay aJ.l an1o1.m:t$ dtt~ O.X~.der tho Califon1ia. 
Unernploy.ment Ins~Jrance Act then the obligation hetein wich .respi$Qt to laborcra and materialmc.11 shall be 
void; otherwise it $hall rem~i:tl .ln full forc.e. 

The ob.ligation herein with respect to laborers and :materialmen shall intu·e to t.\1e benefit of all 
persons, fl.nns an~l corporations ~ntitled to file claims under the provisions of Chapter 3 of PJ.vision 5 of 
Title I of the Gov~rument Code of th$ State of CaH:f'omia or under t.he provision!l of Section 3082 et seq, 
oftbe Civil Code afthe State ofCalifomia. 

Chemges tn th.;: terms of the annexed cont!<t~t o.t specifio<'ttions accom.panying same or rcfet1'ed to 
therein shall .not aff<::ct the Sur~ty's obligmtion on this bond~ andl,he Surety be.reby wa{ves notice of same. 
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CONTRACT FORMS ATTACHMENTS (continued) 
PE:RFORl\11\NCE BOND AND LABOR AND MATERlALM.EN'S BOND 

The Sur<;:l;y shall pay reasonable a.ttomey's fees should B'UJt be bro\.lght to enforce the provisions of this bond. 

Dated Apri1".=2.:...;7t:.:..:h.I..:., 2:..;;0;....:.1-=-5~-~-------

Approved B£1 to F om1 

Approved: 

-'------~2:--....... -.. -

Ol)tract Specialist (Actl:ng) 

Slurry ~eai 'drot\p' iso1' 
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.f\ m erica n Asp hCJJt.?...<:?.!!!bJD.s__ ___ ._. 
Principal 

Jhe Guarantee C9mpany,of North America USA 
Surety 

By 6~.~~~-J---...,.... 
Boobie Beeny, Atto:mey-in·f~.ot 

1§90 Sutter ~t., #880 .. , 
J..ocai Address of Surety 

Con~Qrd. CA 94 .. ~52!o,)O;(........._~-~-­
J..ocal Ad dross (City, State) of Surety 

925-566-6040 
Local Telephone No. of surety 

Prcroi.um $ 15,84.~2--------~ 

.Bo.ndNo. 12116476 
--~·1.41111,...........__ 
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ACKNOWLEDGMENT 

A notary public or other officer completing this 
certificate verifies only the identity of the individual 
who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or 
validity of that document. 

State of California 
County of Butte 

on April 27, 2015 before me, Elizabeth Collodi, Notary Public 
(insert name and title of the officer) 

personally appeared _B_o_b_b_ie_B_e_e_n_y _____ _,_,__._~---~--,---------
who proved to me on the basis of satisfactory evidence to be the person(&) whose name(s) is/l!OO!! 
subscribed to the within instrument and acknowledged to me that N:e/she/~executed the same in 

Joi:Ns/her/thaix:authorized capacity(m), and that by :Jrusiher/theilC signature(s) on the instrument the 
person(:s), or the entity upon behalf of which the person(ii) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 
paragraph is true and correct. 

WITNESS my hand and official seal. 
ELIZABETH COLLODI 

GOMM. # 2056602 > 
NOTARY PUBLIC . CALIFORNIA AI 

COUNTY OF BUITE ~ 
Comm. Expires FEB. 1, 2018 



THE 
GUARANTEE'M 

The Guarantee Company of North America USA 
Southfield, Michigan 

POWER OF ATTORNEY 
KNOW ALL BY THESE PRESENTS: That THE GUARANTEE COMPANY OF NORTH AMERICA USA, a corporation organized and existing under the 
laws of the State of Michigan, having its principal office in Southfield, Michigan, does hereby constitute and appoint 

Barbara Midstokke, Renee Ramsey, Richard W. Pratt, John Hopkins, Elizabeth Collodi, Bobbie Beeny, Nancy Luttenbacher 
Phillip 0. Watkins, Keith T. Schuler, Melissa D. Diaz, Shawna Johnson, Patricia M. Simas 

lnterwest Insurance Services, Inc. 

its true and lawful attorney(s)-ln-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of 
indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract 
or otherwise. 

The execution of such instrument(s) in pursuance of these presents, shall be as binding upon THE GUARANTEE COMPANY OF NORTH AMERICA 
USA as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at the 
principal office. 

The Power of Attorney is executed and may be certified so, and may be revoked, pursuant to and by authority of Article IX, Section 9.03 of the By-Laws 
adopted by the Board of Directors of THE GUARANTEE COMPANY OF NORTH AMERICA USA at a meeting held on the 31'1 day of December, 2003. 
The President, or any Vice President, acting with any Secretary or Assistant Secretary, shall have power and authority: 

1. To appoint Attorney(s)-in-fact, and to authorize them to execute on behalf of the Company, and attach the Seal of the Company thereto, 
bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof; and 

2. To revoke, at any time, any such Attorney-in-fact and revoke the authority given, except as provided below 
3. In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given 

to the Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and 
construction contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of 
Florida Department of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety 
company of any of its obligations under its bond. 

4. In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given to 
the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner­
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation. 

Further, this Power of Attorney Is signed and sealed by facsimile pursuant to resolution of the Board of Directors of the Company adopted at a meeting 
duly called and held on the 6th day of December 2011, of which the following is a true excerpt: 

RESOLVED that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any Power of Attorney or certification 
thereof authorizing the execution and delivery of any bond, undertaking, contracts of indemnity and other writings obligatory in the nature thereof, and 
such signature and seal when so used shall have the same force and effect as though manually affixed. 

IN WITNESS WHEREOF, THE GUARANTEE COMPANY OF NORTH AMERICA USA has caused this instrument to be signed and 
Its corporate seal to be affixed by its authorized officer, this 23rd day of February, 2012. 

STATE OF MICHIGAN 
County of Oakland 

THE GUARANTEE COMPANY OF NORTH AMERICA USA 

Stephen C. Ruschak, President & Chief Operating Officer Randall Musselman, Secretary 

On this 23rd day of February, 2012 before me came the individuals who executed the preceding instrument, to me personally known, and being by me 
duly sworn, said that each is the herein described and authorized officer of The Guarantee Company of North America USA; that the seal affixed to said 
instrument is the Corporate Seal of said Company; that the Corporate Seal and each signature were duly affixed by order of the Board of Directors of 

Cynthia A. Takai 
Notary Public, State of Michigan 

County of Oakland 
My Commission Expires February 27, 2018 

Acting in Oakland County 

IN WITNESS WHEREOF, I have hereunto set my hand at The Guarantee 
Company of North America USA offices the day and year above written. 

I, Randall Musselman, Secretary of THE GUARANTEE COMPANY OF NORTH AMERICA USA, do hereby certify that the above and foregoing is a true 
and correct copy of a Power of Attorney executed by THE GUARANTEE COMPANY OF NORTH AMERICA USA, which Is still in full force and effect. 

IN WITNESS WHEREOF, I have thereunto set my hand and attached the seal of said Company this 27 day of April '2015 

Randall Musselman, Secretary 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORI{PLACE 

PROJECT TITLE:. ________ .::;:S.!..:lu""'r_,_ry.r.....:=:S=ea""'l_,G"'"'r"""o:..:::u>J::p-"1""'5~0"'"'"1 _________ _ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that; 

(N me under which business is conducted) 

has in place a drug-free workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor's agreement to 
abide by the provisions of subdivisions a) through c) of the policy as outlined. 
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Signed._~~~~~~-=-------
/ 

Printed Name __ "__,V.~~----'e=------~----'--"=1?,'-\.~~--------­:7 

Title. _ ____,~'--"'-~c."'-"-:rml~,~---------
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE 
CERTIFICATION 

PROJECT TITLE: ________ =Sl=u=r.:...rv:....:;;:..Se=a=l....::G=r'-"o-=u~p"""'1=5_,_01"'------------

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

came under which fusiness is conducted) 

has in place workplace program that complies with said policy. I fmiher certify that each subcontract 
agreement for this project contains language which indicates the subcontractor's agreement to abide by 
the provisions of the policy as outlined. 
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Signed ~~ 

Printed Name ___ &~v'---'~'--"t!"---------=~'---'--"''-~-"'t'~---------

Title_--=~-=~=~-=-~""~· ___________ _ 
../ 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE: ________ ""'Sl,_,u~r"'"'ry'-=Se""'a"""l"""G~r..:::o~u.t::.p~l.:.:.50""'1"'------------

I ,tlare u~~er~jtJCo~rj~ that I am authorized to make this certification on behalf of 
'tl'/allll # ""~~~Jilt: , as Contractor, that I am familiar with the 

requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as outlined 
in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project specifications, and that 
Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than $50,000 
in value has completed a Pledge of Compliance attesting under penalty of perjury of having complied 
with City of San Diego Municipal Code § 22.3224. 

Dated this ;1~/A Day of Aw-// , ~tid , 

Signed. _ __,&:~'--~"""""~~-----
/ 

Printed Name. __ --..;~~,Y-~_"e. __ J1_~_14_. (,.______ _______ _ 

Title, ___ ~-=-:'C.:._'m-=-~_:_:-'-'--1'(1+------------
./ 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the DAY OF , 2 the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

Slurry Seal Group 1501 
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-15-1301-DBB-3; 
SAP No. (WBS/IO/CC) 21003502 and WHEREAS, the specification of said contract requires the 
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project have 
been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor 
under the tem1s of said contract, the undersigned Contractor, does hereby affirm that all surplus materials 
as described in said contract have been disposed of at the following location(s) 

and that they have been disposed of according to all applicable laws and regulations. 

Dated this _____ DAY OF _____________ _ 

_______________ Contractor 
by 

ATTEST: 

State of ___________ _ 
County of __________ _ 

On this DAY OF 2 __ , before the undersigned, a Notary Public in and 
for said County and State, duly commissioned and sworn, personally appeared'-------------­
known to me to be the Contractor named in the foregoing Release, and 

whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said 
Release. 

Notary Public in and for said County and State 
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SCOPE OF WORK 

1. SCOPE OF WORK: Slurry Seal Group 1501 involves furnishing all labor, materials, 
equipment, services and construction, including but not limited to weed abatement, tree 
trimming, crack sealing, milling or saw cutting asphalt and concrete, pavement base repair, 
asphalt paving, pothole patching, sweeping, application of slurry seal, replacing traffic 
striping/markings/markers/devices, replacing vehicle detector loops, possible weekend work, 
traffic control drawings & permits, and storm drain inlet protection on various asphalt streets 
throughout the City. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids inclusive. 

2. CONSTRUCTION COST: The City's estimated construction cost for this contract is 
$3,750,000. 

3. LOCATION OF WORK: The location of the Work is as follows: See Appendix D. 

4. CONTRACT TIME: The Contract Time for completion of the Work shall be 
130 Working Days. 

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted. Failure to possess the specified license(s) shall render the Bid as 
non-responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

5.1. The City has determined the following licensing classifications for this contract: 

Option Classifications 
1 CLASS A 
2 CLASS C12 
3 CLASS C32 

5.2. The Bidder shall satisfy the licensing requirement by meeting at least one of the listed 
options. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM 

1. To The WHITEB007K, Chapter 10, Sections D and E, DELETE each in its entirety, and 
SUBSTITUTE with the following: 

D. CITY'S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

Slurry Seal Group 1501 

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City's Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

2. 

3. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or 
disability in the solicitation, selection, hiring, or treatment of 
subcontractors, vendors, or suppliers. The Contractor shall provide 
equal opportunity for subcontractors to participate in subcontracting 
opportunities. The Contractor understands and agrees that violation 
of this clause shall be considered a material breach of the contract 
and may result in contract termination, debarment, or other 
sanctions. 

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors, 
or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract. 

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
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remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. The Contractor, Subcontractors and Suppliers shall comply with the City's 
Equal Employment Opportunity Outreach Program, San Diego Municipal 
Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law. Contractor shall provide 
equal opportunity in all employment practices. Prime Contractor shall 
ensure their subcontractors comply with this program. Nothing in this 
section shall be interpreted to hold a prime contractor liable for any 
discriminatory practice of its subcontractors. 

The Contractor shall include the foregoing clause in all contracts between 
the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BBOS), within 10 Working Days after receipt by 
the Bidder of Contract forms to the City for approval as specified in the 
Notice oflntent to Award letter from the City. 

3. If a Work Force Repmi is submitted, and the City determines there are 
under-representations when compared to County Labor Force Availability 
data, the selected Bidder shall submit an Equal Employment Opportunity 
Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

Slurry Seal Group 1501 

1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and 
in all facilities at which the Contractor's employees are assigned to 
work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on­
site supervisors involved in employment decisions. 

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors' adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
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Slurry Seal Group 1501 

EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 

6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit, maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor's efforts 
to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations' responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of color 
and women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action tak_en. 

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria; 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor's employment needs. 

15. The Contractor conducts, at least annually, an inventory and 
evaluation of all employees for promotional opportunities and 
encourages all employees to seek and prepare appropriately for such 
opportunities. 

16. The Contractor ensures the company's working environment and 
activities are non-segregated except for providing separate or single­
user toilets and necessary changing facilities to assure privacy 
between the sexes. 
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SUPPLEMENTARY SPECIAL PROVISIONS 

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK). 

1-2 

2-3.2 

2-5.3.1 

2-5.3.1 

SECTION 1- TERMS, DEFINITIONS, ABBREVIATIONS, UNITS 
OF MEASURE, AND SYMBOLS 

TERMS AND DEFINITIONS. 

Normal Working Hours. To the City Supplement, ADD the following:(s) 

The Engineer shall identifY and approve exceptions due to traffic related issues. 
Possible weekend work without additional cost to the City. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

Self Performance. DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to at 
least 50% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award. 

2. The self performance percentage requirement will be waived for contracts 
when a "B" License is required or allowed. 

General. To the City Supplement, 51
h paragraph, DELETE in its entirety and 

SUBSTITUTE with the following: 

5. Allow a minimum of 5 days for review of submittals. Each submittal 
must be accompanied by a letter of transmittal. 

General. To the City Supplement, ADD the following 

7. For products for which an AML is available, products listed in the AML 
shall be used. A submittal review will be conducted for products not 
identified on an AML on a case-by-case basis when: 

a) The product type or category is not in the AML. 
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3-2.1 

3-2.2.1 

4-1.3.6 

ADD: 
4-1.3.7 

b) The AML does not list at least two available manufacturers of the 
product. 

c) The material or manufacturer listed in the AML is no longer 
available. Documentation to substantiate the product is no longer 
available or in production is required as part of the submittal. 

In the case of conducting a submittal review when required by the Plans or 
Special Provisions, or when requested by the Engineer, all submittals shall be 
accompanied by the City's submittal form. 

The Product Submittal Form is available for download at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

SECTION 3- CHANGES IN WORK 

General. ADD the following: 

Specific sites for slurry seal may be substituted due to utility or construction conflict, 
or urgent community needs. The location list provided by the City in the Contract 
Documents will be adjusted by the City as needed to match the Bid quantities at no 
additional cost to the City. 

The Bid quantities are for estimating purposes only and will vary due to continued 
deterioration of the streets, such as streets quantified as having no tons of AC 
required, may in fact need AC repair (see 302-3). 

General. To the City Supplement, ADD the following: 

Unit Bid prices for Crack Seal, Removal of Humps, Traffic Detector Loop, Traffic 
Conduit Stub, Raise Appurtenance to Grade, and Inlet Markers shall not be subject to 
adjustment regardless of quantity used or if none are used. 

SECTION 4- CONTROL OF MATERIALS 

Preapproved Materials. To the City Supplement, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the 
Work that are on the AML. 

Testing under the direction of the Engineer. When a bid item for Testing under the 
direction of the Engineer is provided, the Contractor must employ and pay for the 
services of a qualified third party independent laboratory to perfonn the required 
testing. The Contractor will be reimbursed for the cost oftesting under this bid item. 
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4-1.6 

7-3 

7-3.1 

Trade Names or Equals. ADD the following: 

You must submit your list of proposed substitutions for "an equal" ("or equal") 
item(s) no later than 5 Working Days after the determination of the Apparent 
Low Bidder and on the City's Product Submittal Form available at. 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

SECTION 7 -RESPONSIBILITIES OF THE CONTRACTOR 

LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage 
to property, which may arise out of or in connection with the performance of the 
Work by you, your agents, representatives, officers, employees or 
Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation. The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance 
with this contract. Your liabilities under the Contract, e.g., your indemnity 
obligations, is not deemed limited to the insurance coverage required by this 
contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled to 
any additional payment. Do not begin any work under this contract until you 
have provided and the City has approved all required insurance. 

5. Policies of insurance must provide that the City is entitled to 30 days (10 days for 
cancellation due to non-payment of premium) prior written notice of cancellation 
or non-renewal of the policy. Maintenance of specified insurance coverage is a 
material element of the Contract. Your failure to maintain or renew coverage or 
to provide evidence of renewal during the term of the Contract may be treated by 
the City as a material breach of the Contract. 

Slurry Seal Group 1501 391 Page 
Attachment E - Supplementary Special Provisions 
Volume 1 of2 (Rev. Jul. 2014) 



7-3.2 

7-3.2.1 

7-3.2.2 

7-3.3 

7-3.3.1 

Types of Insurance. 

Commercial General Liability Insurance. 

1. Commercial General Liability Insurance must be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured's contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage 
for either "insured vs. insured" claims or contractual liability. You must 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work. 

4. All costs of defense must be outside the policy limits. Policy coverage must be 
in liability limits of not less than the following: 

General Annual Aggregate Limit 

Other than Products/Completed Operations 
Products/Completed Operations Aggregate Limit 
Personal Injury Limit 
Each Occurrence 

Commercial Automobile Liability Insurance. 

Limits of Liability 

$2,000,000 
$2,000,000 
$1,000,000 
$1,000,000 

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
("Any Auto"). 

2. All costs of defense must be outside the limits of the policy. 

Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least "A-, VI" 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
"surplus lines" carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 
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7-3.4 

7-3.5 

7-3.5.1 

7-3.5.1.1 

7-3.5.1.2 

7-3.5.1.3 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein. 

Policy Endorsements. 

Commercial General Liability Insurance 

Additional Insured. 

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured. 

c) The additional insured coverage for projects for which the Engineer's Estimate is 
$1,000,000 or more must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, (c) your work, e.g., your 
completed operations performed by you or on your behalf, or (d) premises 
owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer's Estimate is 
less than $1,000,000 must include liability arising out of: (a) Ongoing operations 
perfonned by you or on your behalf, (b) your products, or (c) premises owned, 
leased, controlled, or used by you. 

Primary and Non-Contributory Coverage. The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self­
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it. 

Project General Aggregate Limit. 

The policy or policies must be endorsed to provide a Designated Construction Project 
General Aggregate Limit that will apply only to . the Work. Only claims payments 
which arise from the Work must reduce the Designated Construction Project General 
Aggregate Limit. The Designated Construction Project General Aggregate Limit 
must be in addition to the aggregate limit provided for the products-completed 
operations hazard. 
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7-3.5.2 

7-3.5.2.1 

7-3.6 

7-3.7 

7-3.8 

7-3.9 

7-4 

7-4.1 

Commercial Automobile Liability Insurance. 

Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy must be endorsed 
to include the City and its respective elected officials, officers, employees, agents, 
and representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

Deductibles and Self-Insured Retentions. You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

Reservation of Rights. The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

Notice of Changes to Insurance. You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

Excess Insurance. Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

WORKERS' COMPENSATION INSURANCE. DELETE in its entirety and 
SUBSTITUTE with the following: 

Workers' Compensation Insurance and Employers Liability Insurance. 

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers' Compensation Insurance and Employers 
Liability Insurance to protect you against all claims under applicable state 
workers compensation laws. The City, its elected officials, and employees will 
not be responsible for any claims in law or equity occasioned by your failure to 
comply with the requirements of this section. 

2. Limits for this insurance must be not less than the following: 

Workers' Compensation 

Bodily Injury by Accident 
Bodily Injury by Disease 
Bodily Injury by Disease 

Statutory Employers Liability 

$1,000,000 each accident 
$1,000,000 each employee 
$1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker's compensation or to undertake self-insurance 
in accordance with the provisions of that code and you must comply with such 
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7-4.1.1 

provisions before commencing the Work as required by § 1861 of the California 
Labor Code. 

Waiver of Subrogation. 

The policy or policies must be endorsed to provide that the insurer will waive all 
rights of subrogation against the City, and its respective elected officials, officers, 
employees, agents, and representatives for losses paid under the terms of the policy 
or policies and which arise from work performed by the Named Insured for the City. 

7-8.6 Water Pollution Control. ADD the following: 

1. Based on a preliminary assessment by the City, the Contract is subject to 
WPCP. 

7-9.1 Video Recording of Existing Conditions. To the City Supplement, ADD the following: 

7-10.2.5 

7-10.5.3 

7-10.6 

7-15 

In slurry seal or asphalt overlay contracts, the purpose of the video recording of the 
pre-existing Site conditions is to document the minimum traffic striping, markings, 
markers, and traffic control devices (delineators or "safe-hits") for which the 
Contractor shall be responsible to replace. 

Traffic Control Signs and Notices for Resurfacing and Slurry Sealing. To the 
first paragraph of the City Supplement ADD the following: 

For slurry seal contracts, the "NO PARKING- TOW-A WAY ZONE" shall include 
"NO DRIVING" on streets that are closed to all traffic during construction. For each 
street segment, in addition to resurfacing and slurry sealing, the Contractor shall post 
"NO PARKING" signs for any required preparatory work such as, but not limited to, 
asphalt pavement repair (mill & pave), crack seal, and tree trimming. 

Steel Plate Covers. Table 7-10.5.3(A), REVISE the plate thickness for 5'-3" trench 
width to read 1 %". 

Temporary Project Signs. To the City Supplement, DELETE in its entirety. 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnifY and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees. 
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7-16 

ADD: 
7-16 

7-16.1 

COMMUNITY LIASON. To the City Supplement, DELETE in its entirety and 
SUSBTITUTE with the following: 

COMMUNITY OUTREACH. 

General. 

1. To ensure consistency with the City's community outreach plan for the 
project, the City will work with the Contractor to inform the public (which 
includes, but is not limited to, property owners, renters, homeowners, 
business owners, recreational users, and other community members and 
stakeholders) of construction impacts. Efforts by the Contractor to mitigate 
construction impacts by communicating with the public require close 
coordination and cooperation with the City. 

2. The Contractor will perform the community outreach activities required 
throughout the Contract Time. 

3. The Contractor shall closely coordinate the Work with the businesses, 
institutions, residents and property owners impacted by the Project. Example 
duties of the Contractor include notification to the businesses, institutions 
and residents of the commencement of construction activities not less than 5 
days in advance, coordination of access for vehicular and pedestrian traffic to 
businesses, institutions and residences impacted by the Project, reporting of 
Contractor activities at all Project progress meetings scheduled by the 
Engineer, attendance to the Project Pre-construction Meeting, attendance at 2 
community meetings, response to community questions and complaints 
related to Contractor activities, and written documentation including logging 
in all inquiries and complaints received into the City's Public Contact Log 
located on the City's SDShare site: 

http:/ I sdshare/forums/ ecp/PITS/pi cr/L ists/Pu b li c%20Contact%20Log/ Alll terns. aspx. 

4. The Contractor shall execute the Information Security Policy 
Acknowledgement Form - For Non-City Employees within 15 days of the 
award of the Contract if: 

a) The contact information for the Contractor is made available on any 
outreach materials or; 

b) The Contractor will be the primary point of contact to resolve project 
related inquiries and complaints. 

5. Electronic Communication. 

All inquiries and complaints will be logged in to the City's SDShare site 
within 24 hours of receipt of inquiries and complaints. 
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7-16.2 

7-16.3 

Any updates or a resolution of inquiries, and complaints shall be documented 
in the City's SDShare site within 24 hours. 

Copies of email communications shall be saved on to the City's SDShare site 
as individually as an Outlook Message Format(* .msg). 

All graphics, photos, and other electronic files associated with the inquiries 
and or complaints shall be saved into the individual record. 

6. When specified, present your Exclusive Community Liaison to the Engineer, 
in writing, within 15 days of the award of the Contract. 

Submittals. 

1. The Contractor shall submit to the Resident Engineer, for review and 
approval, all drafts of letters, notices, postcards, door hangers, signs, mailing 
lists, proposed addresses for hand-delivery, and any other notices and letters 
that are to be mailed and or distributed to the public. 

a. Prior to distributing or mailing, the Contractor shall submit final 
drafts of letters, notices, postcards, door hangers, signs, and any 
other notices and letters to the Resident Engineer for final review and 
approval. 

b. After distributing or mailing, the Contractor shall submit verification 
of delivery and any copies of returned notices to the Resident 
Engineer. 

2. The Contractor will use the City's SDShare site to identify and summarize 
communications (via phone, in person, and email) with the public the within 
24 hours of receipt, even if the Contractor's response to the individual is still 
incomplete. The Contractor will upload to the City's SDShare site copies of 
all written, electronic, and verbal communications and conversations with the 
public. 

Public Notice by Contractor. 

1. Furnish and distribute public notices in the form of door hangers using the 
City's format to all occupants and/or property owners along streets where 
Work is to be performed at least 5 days before starting the Work as directed 
by the Resident Engineer. 

2. For all Work on private property, contact each owner and occupant 
individually a minimum of 15 days prior to the Work. If the Work has been 
delayed, re-notify owners and occupants of the new Work schedule, as 
directed by the Resident Engineer. 
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7-16.4 

7-16.5 

7-16.6 

Quality Assurance. 

1. During the course of community outreach, the Contractor shall ensure the 
character of all persons that conduct community outreach (distributing door 
hangers, attending community meetings, interacting with the public, etc.), on 
behalf of the Contractor: 

a. Have the ability to speak and comprehend English and/or Spanish, as 
appropriate for the community or public they are informing, 

b. Possess and display easily verifiable and readable personal 
identification that identifies the person as an employee of the 
Contractor, 

c. Have the interpersonal skills to effectively, professionally, and 
tactfully represent the project, Contractor, and City to the public. 

Communications with the Public. 

1. The Contractor shall provide updates on construction impacts to the Resident 
Engineer. The Contractor shall notifY the Resident Engineer in advance 
about time-sensitive construction impacts and may be required to distribute 
construction impact notices to the public on short notice. 

2. The Contractor shall incorporate community outreach activities related to 
construction impacts in the baseline schedule and update the Resident 
Engineer with each week's submittal of the Three-Week Look Ahead 
Schedule. 

3. At the request of the Resident Engineer, the Contractor shall attend and 
participate in project briefings at community meetings. 

4. The Contractor shall coordinate with the Resident Engineer on all responses 
and actions taken to address public inquiries and complaints within 24-hours 
that they are received. 

Communications with Media. 

1. The City may allow members of the media access to its construction site(s) 
on a case-by-case basis only. 

2. Occasionally, members of the media may show up at construction sites, 
uninvited. Members of the media (including, but not limited to newspaper, 
magazine, radio, television, bloggers, and videographers) do not have the 
legal right to be in the construction site without the City's permission. 

3. In the event media representatives arrive near or on the construction site(s), 
the Contractor shall keep them off the site(s), in a courteous and professional 
manner, until a Public Information Officer is available to meet them at an 
approved location. 
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4. The Contractor shall report all members of the media visits to the Resident 
Engineer as quickly as possible, so that the City's Public Information Officer 
can meet with the members of the media at the construction site(s). 

5. If the City allows members of the media to access a construction site, the 
Contractor shall allow the City to escort the media representatives while they 
are on the construction site and shall ensure their safety. 

6. The Contractor shall require media representatives to sign in and out of the 
Site Visitor Log and to use Personal Protective Equipment. 

7. The Contractor has a right to speak to members of the media about its 
company and its role on the project. All other questions shall be referred to 
the City. 

Exclusive Community Liaison Services. 

If directed to conduct Exclusive Community Liaison Services, the Contractor shall 
retain an Exclusive Community Liaison for the Project whose sole responsibilities 
will be as follows: 

1. Develop a contact list of community, tenants, property owners, and agencies 
with a stake in the project. 

2. Notify businesses, institutions, property owners, and residents of the 
commencement of construction activities and utility service interruptions not 
less than 5 days in advance. 

3. Coordinate access for vehicular and pedestrian traffic to businesses, 
institutions and residences impacted by the Project. 

4. Prepare and present of materials in coordination with the Resident Engineer 
(the City's standards and guidelines for the communication materials are 
available for review by Bidders by sending a request to the Contract 
Specialist). 

5. Respond to community questions and complaints related to Contractor 
activities. 

6. Write, edit, update, or produce brochures, pamphlets and news releases. 

7. Provide standard telephone inquiries and e-mail responses: 

a) Respond to telephone calls and e-mails from the public. 

b) Record calls and e-mails on the City's SDShare site. 

8. Report Exclusive Community Liaison activities at all progress meetings 
scheduled by the Resident Engineer. 

9. Attendance at pre-construction, community and stakeholders meetings. 
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7-16.7.1 

7-16.8 

7-20 

8-2 

9-3.2.5 

ADD: 
9-3.7 

203-15 

Exclusive Community Liaison Worl{ Plan. The Work plan for the Exclusive 
Community Liaison shall address the items of Work specified in these specifications. 
Present your Exclusive Community Liaison and submit your exclusive community 
outreach plan (in writing) as specified within 15 days of the Award of the Contract. 

Payment. The Payment for the community outreach and public notices is included 
in the various Bid items. The payment for exclusive community liaison is in the bid 
item for "Exclusive Community Liaison Services" when provided as a separate Bid 
item." If no Bid item has been provided the payment is included in the various Bid 
items. 

ELECTRONIC COMMUNICATION. ADD the following: 

Virtual Project Manager will be used on this contract. 

SECTION 8- FACILITIES FOR AGENCY PERSONNEL 

FIELD OFFICE FACILITIES. To the City Supplement, DELETE in its entirety. 

SECTION 9- MEASUREMENT AND PAYMENT 

Withholding of Payment. To the City Supplement, item i), DELETE in its entirety 
and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, "PAYROLL RECORDS" and 2-16, 
"CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM." 

Compensation Adjustments for Price Index Fluctuations. This Contract is subject 
to the provisions of The WHITEBOOK for Compensation Adjustments for Price 
Index Fluctuations for the paving asphalt. 

SECTION 203- BITUMINOUS MATERIALS 

RUBBER POLYMER MODIFIED SLURRY (RPMS). To the City Supplement, 
CORRECT section numbering as follows: 

OLD NEW 
SECTION TITLE SECTION 
NUMBER NUMBER 

203-15 
RUBBER POLYMER MODIFIED SLURRY 

203-16 (RPMS) 

203-15.1 General 203-16.1 

203-15.2 Materials 203-16.2 

203-15.3 Composition and Grading 203-16.3 
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214-1 

301-1.7 

301-3.3.6 

302-1.1 

OLD NEW 
SECTION TITLE SECTION 
NUMBER NUMBER 

203-15.4 Mix Design 203-16.4 

ADD the following: 

RPMS shall be used on this contract. 

SECTION 214- TRAFFIC STRIPING, CURB AND PAVEMENT 
MARKINGS, AND PAVEMENT MARKERS 

GENERAL. ADD the following: 

Materials for traffic striping, pavement markers, pavement markings, and devices for 
this contract shall be in accordance with the Standard Specifications, State of 
California, Business, Transportation and Housing Agency, Department of 
Transportation, 2010 edition and the current MUTCD. Pertinent 
SUPPLEMENTARY SPECIAL PROVISIONS can be found in the Contract 
Appendix. 

SECTION 301- TREATED SOIL, SUBGRADE PREPARATION, AND 
PLACEMENT OF BASE MATERIALS 

Payment. To the City Supplement, DELETE the first paragraph and SUBSTITUTE 
the following: 

Payment for raising appurtenance to grade, including manhole, valve and monument 
cover, or monument, shall be made at the Contract unit price for each appurtenance 
raised. 

Measurement and Payment of Cement-Treated Base (CTB). To the Green Book 
and City Supplement, DELETE in its entirety and SUBSTITUTE the following: 

Payment for Cement-Treated Base, regardless of quantity placed, will be considered 
as included in the Bid item of work for which the CTB is used. 

SECTION 302- ROADWAY SURFACING 

General. ADD the following: 

The outside edges of the milled pavement may have a radius transition on the sides 
parallel to the cutting drum. 

The presence of pavement fabric, concrete, rubberized material or steel reinforcement 
within the depth to be cold milled have not been noted. 
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302-1.6 

302-1.9 

302-1.12 

302-3 

302-3 

Cold Milling of Composite Pavements. ADD the following: 
The areas and depths of composite pavement to be cold milled, sawn or cut have not 
been identified. 

Traffic Signal Loop Detectors. To the City Supplement paragraph 4, ADD the 
following: 

"Q" loops may be required at bicycle lanes. 

Payment. To the City Supplements, ADD the following: 

4. No additional payment shall be made for milling, grinding, or saw cutting PCC 
or other material. 

PREPARATORY REPAIR WORK. To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

PREPARATORY REPAIR WORK. 

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment 
including, but not limited to tree trimming, weed spray, weed abatement, crack 
sealing, asphalt repair, hump removal, miscellaneous asphalt patching, raising 
appurtenances to grade, removal of raised pavement markers, removal of 
pavement markings, etc. and as specified in the Special Provisions. 

2. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling, grinding, saw cutting to remove damaged areas of pavement to a 
minimum depth of 2" to expose firm and unyielding pavement. The Contractor 
shall prepare subgrade as needed and install a minimum of 2" of compacted 
asphalt concrete pavement over compacted native material as directed by the 
Engineer. The minimum repair area shall be 2' by 4'. Most areas of damaged 
asphalt have been marked out in the field as "MP" or "DO" (mill & pave or 
digout). Edges of milled areas shall be cut cleanly. Material removed, 
regardless of removal method, shall be disposed of at a legal site. Base repairs 
shall not exceed 20% RAP in content. 

3. If, in order to achieve the minimum specified depth, the base material is 
exposed, then the material shall be compacted to 95% relative compaction to a 
depth 10" below the finished grade (dig out). Compaction tests shall be made 
to ensure compliance with the specifications. The Engineer will determine 
when and where the test will occur. The City will pay for the soils testing 
required by the Engineer, which meets the required compaction. The 
Contractor shall reimburse the City for the cost of retesting failing compaction 
tests. If additional base material is required, then the Contractor shall use Class 
2 Aggregate Base in accordance with 200-2.2, "Crushed Aggregate Base" And 
the base material shall be prepared conforming to 3 01-1, "Subgrade 
Preparation." 

4. Recycled base material shall conform to Crushed Miscellaneous Base Material 
in accordance with 200-2.4, "Crushed Miscellaneous Aggregate Base." 
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302-3.1 

302-3.2 

5. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 "Tack Coat." 

6. The Contractor shall install new asphalt within the repair area or for patches in 
accordance with 302-5, "ASPHALT CONCRETE PAVEMENT." Asphalt 
concrete shall be C2-PG 64-10 in compliance with 400-4, "ASPHALT 
CONCRETE." 

7. No preparatory asphalt work shall be done when the atmospheric temperature 
is below 50 op or during unsuitable weather. 

8. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice. The finished patch shall be level 
and smooth in compliance with 302-5.6.2 "Density and Smoothness." After 
placement and compaction of the asphalt patch, the Contractor shall seal all 
finished edges with a 4" wide continuous band of SS-1H. 

Asphalt Patching. 

1. Asphalt patching shall consist of patching potholes, gutter-line erosion, and 
other low spots in the pavement that are deeper than Yz" per 302-5.6.2, 
"Density and Smoothness." These areas are generally smaller and more 
isolated than those areas in need of mill and pave. 

2. The areas requiring patching have not been identified in the Contract 
Documents, nor marked on the street. The Contractor and/or Engineer shall 
identify any new areas that may require patching prior to slurry work to ensure 
the smootlmess and quality of the finished product. 

Measurement and Payment. 

1. The areas and quantities shown on the road segments and in appendices are 
given only for the Contractor's aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and these designated 
areas shall be considered to take precedent over the area shown in an Appendix 
to the Contract Documents. The quantities shown in the appendices are based 
on a street assessment survey and may vary. 

2. At the end of each day, the Contractor shall submit to the Engineer an itemized 
list of the asphalt pavement repair work completed. The list shall include the 
location of the work and the exact square footage of the repair, and the tons of 
asphalt concrete placed. 

3. Asphalt pavement repair, including both mill & paves and base repair dig 
outs, shall be paid at the Contract unit price per ton for Asphalt Pavement 
Repair. 

4. Milling, grinding and saw cutting shall be included in the Bid item for Asphalt 
Pavement Repair and no additional payment shall be made for milling, 
grinding, or saw cutting PCC or other material. 
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302-4.12.4 

302-5.1.1 

302-5.1.2 

302-14.5 

5. Payment for miscellaneous asphalt patching, tack coat, and base material shall 
be included in the Contract unit price for Asphalt Pavement Repair and no 
additional payment shall be made therefore regardless of number and location 
of patches or reasonable quantity of base material. 

Measurement and Payment. To the City Supplement second paragraph, ADD the 
following: 

The Unit Bid price for RPMS shall include additional sweepings post slurry 
seal application regardless of number and no additional payment shall be 
made for sweeping. 

Damaged AC Pavement Replacement. To the City Supplement, DELETE in its 
entirety. 

Measurement and Payment. To the City Supplement, DELETE in its entirety. 

Payment. To the City Supplement, DELETE in its entirety and SUBSTITUTE the 
following: 

Crack seal installed will be paid at the Contract unit price per linear foot for Crack 
Seal. 

SECTION 314- TRAFFIC STRIPING, CURB AND PAVEMENT 
MARKINGS, AND PAVEMENT MARKERS 

314-1 GENERAL. ADD the following: 

701-11 

Methods for traffic striping, pavement markers, pavement markings, and devices for 
this contract shall be in accordance with the Standard Specifications, State of 
California, Business, Transportation and Housing Agency, Department of 
Transportation, 2010 edition and the current MUTCD. Pertinent 
SUPPLEMENTARY SPECIAL PROVISIONS can be found in the Contract 
Appendix. 

SECTION 701- WATER POLLUTION CONTROL 

POST-CONSTRUCTION REQUIREMENTS. To the City Supplement, second 
paragraph, ADD the following: 

Comply with the following post-construction requirements: 

Install inlet markers. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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APPENDIX A 

FIRE HYDRANT METER PROGRAM 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE lOF 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April21, 2000 

1. PURPOSE 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY 

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code ofRegulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.O 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2. 7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

3. DEFINITIONS 

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use. (These meters are sometimes referred 
to as Construction Meters.) 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE20F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

3.2 Temporary Water Use: Water provided to the customer for no longer than 
twelve (12) months. 

3.3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule). The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 

4.3 

Fire hydrant meters will have a 2 Yz" swivel connection between the meter 
and fire hydrant. The meter shall not be connected to the 4" port on the 
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation. Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below. All private fire hydrant meters are to be 
phased out of the City of San Diego. All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water 
Works Association (AWWA) standards. 

b. Customers currently using private fire hydrant meters in the City of 
San Diego water system will be allowed to continue using the 
meter under the following conditions: 

1. The customer must submit a current certificate of accuracy 
and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 30F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

Slurry Seal Group 1501 

SUPERSEDES DATED 
DI55.27 April 21, 2000 

2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter. 
The serial number shall be plainly stamped on the register 
lid and the main casing. Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

3. All meters shall be locked to the fire hydrant by the Water 
Department, Meter Section (see Section 4.7). 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

5. All meters shall be relocated by the Water Department, 
Meter Section (see Section 4. 7). 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis. If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

7. All private fire hydrant meters shall have backflow devices 
attached when installed. 

8. The customer must maintain and repair their own private 
meters and private backflows. 

9. The customer must provide current test and calibration 
results to the Water Department, Meter Shop after any 
repairs. 

10. When private meters are damaged beyond repair, these 
private meters will be replaced by City owned fire hydrant 
meters. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE40F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

4.4 

4.5 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs. Testing and 
calibration results shall be given to the City prior to any re­
installation. 

12. The register shall be hermetically sealed straight reading 
and shall be readable from the inlet side. Registration shall 
be in hundred cubic feet. 

13. The outlet shall have a 2 12 "National Standards Tested 
(NST) fire hydrant male coupling. 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out ofbusiness or is bought out by another company). 

All fire hydrant meters and appurtenances shall be installed, relocated and 
removed by the City of San Diego, Water Department. All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

If any fire hydrant meter is used in violation of this Department 
Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action. Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

Process for Issuance 

a. Fire hydrant meters shall only be used for the following purposes: 

1. Temporary irrigation purposes not to exceed one year. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 50F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI55.27 April 21, 2000 

2. Construction and maintenance related activities (see Tab 2). 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

c. The City of San Diego allows for the issuance of a temporary fire 
hydrant meter for a period not to exceed 12 months (365 days). An 
extension can only be granted in writing from .the Water 
Department Director for up to 90 additional days. A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending. No extension 
shall be granted to any customer with a delinquent account with 
the Water Department. No further extensions shall be granted. 

d. Any customer requesting the issuance of a fire hydrant meter shall 
file an application with the Meter Section. The customer must 
complete a "Fire Hydrant Meter Application" (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor's license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

e. At the time of the application the customer will pay their fees 
according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk's Office. All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer. Cash will not be accepted. 

f. No fire hydrant meters shall be furnished or relocated for any 
customer with a delinquent account with the Water Department. 

g. After the fees have been paid and an account has been created, the 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 60F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

meter shall be installed within 48 hours (by the second business 
day). For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

4.7 Relocation of Existing Fire Hydrant Meters 

a. The customer shall call the Fire Hydrant Meter Hotline (herein 
referred to as "Hotline"), a minimum of 24 hours in advance, to 
request the relocation of a meter. A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter's relocation. 

b; The customer will supply in writing the address where the meter is 
to be relocated (map page, cross street, etc). The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

c. Fire hydrant meters shall be read on a monthly basis. While fire 
hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis. If the account becomes delinquent, 
the meter will be removed. 

4.8 Disconnection of Fire Hydrant Meter 

a. After ten (1 0) months a "Notice of Discontinuation of Service" 
(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service. An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor. If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

b. Upon completion of the project the customer will notify the Meter 
Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances. A work order will be generated 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
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for removal of the meter. 

c. Meter Section staff will remove the meter and backflow prevention 
assembly and return it to the Meter Shop. Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. · 

d. Meter Section Staff will contact and notify Customer Services of 
the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance. These charges will be added on 
the customer's final bill and will be sent to the address of record. 
Any customer who has an outstanding balance will not receive 
additional meters. 

e. Outstanding balances due may be deducted from deposits and any 
balances refunded to the customer. Any outstanding balances will 
be turned over to the City Treasurer for collection. Outstanding 
balances may also be transferred to any other existing accounts. 

5. EXCEPTIONS 

5.1 Any request for exceptions to this policy shall be presented, in writing, to 
the Customer Support Deputy Director, or his/her designee for 
consideration. 

6. MOBILE METER 

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters 
will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters. Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below: 

a) Vehicle Mounted Meters: Customer applies for and receives a City 
owned Fire Hydrant Meter from the Meter Shop. The customer 
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection. After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly. Meters mounted at the owner's expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails. 

b) Floating Meters: Floating Meters are meters that are not mounted to 
a vehicle. (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter. At the time of issue, it will be necessary for the 
customer to complete and sign the "Floating Fire Hydrant Meter 
Agreement" which states the following: 

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 

2) Every other month the meter will be read and the backflow will 
be tested. This date will be determined by the start date of the 
agreement. 

If any of the conditions stated above are not met the Meter Shop has the 
right·to cancel the contract for floating meter use and close the account 
associated with the meter. The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question. 

Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate 
Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials. Theses deposits and fees will be amended, as needed, 
based on actual costs. Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid. Deposits can 
also be used to cover outstanding balances. 

All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification. 
The Mayor and Council will be notified of any future changes. 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 

8.1 Use of water from any fire hydrant without a properly issued and installed 
fire hydrant meter is theft of City property. Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

8.2 If any unauthorized connection, disconnection or relocation of a fire 
hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15. In the case of a second offense, the customer's fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

8.3 Unauthorized water use shall be billed to the responsible party. Water use 
charges shall be based on meter readings, or estimates when meter 
readings are not available. 

8.4 In case of unauthorized water use, the customer shall be billed for all 
applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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8.5 If damage occurs to Water Depmiment property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

Water Department Director 

Tabs: 1. 
2. 

Fire Hydrant Meter Application 
Construction & Maintenance Related Activities With No Return 
To Sewer 

3. Notice of Discontinuation of Service 

Administering Division: 

Subject Index: 

Distribution: 

Slurry Seal Group 1501 

APPENDIX 

Customer Support Division 

Construction Meters 
Fire Hydrant 
Fire Hydrant Meter Program 
Meters, Floating or Vehicle Mounted 
Mobile Meter 
Program, Fire Hydrant Meter 

DI Manual Holders 
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(EXHIBIT A) . 
(For Office Use Only) 

Application for Fire 

Hydrant Meter 

METER 51-lOP (619) 527-7449 

1-N-D:-:-EQ-~---···~ 
Meter Information 

Application Date ReqLiestad Install Pate: 

Fire Hydrant Location: (Attach Detailed Map/ /Thomas Bros. Map Location or Construction drawing.) 

~ 

Specific Use of Water: 

Any Return to Sewer or Storm Drain, lf so, explain: 

Estimated Duration of Meter Use: Check a ox if Reclaimed Water 

Company Information 

Company Name: 
- -

Mailing Address: 
~-

j State: ·r Zip: City: Phone: { ) 
*Business license# I *Contractor license# 

-·-·-~ 

A Copy of the Contractor's !lcense OR Business License is required at the time of meter issuance. 

Name and Title of Billing Agent: Phone: ( ) 
(PERSON IN ACCOUNTS PAYABLE) 

Site Contact Name and Title: Phone: ( ) _ ............ _____ 
Responsible Party Name: Title: 

Cal ID# Phone:{ ) 
Signature: Date: ' 

Guarantees Payment of all Charges Resulting from the use of this Meter. lnsqr~s that emglo~ees ofthls Organization understand the pro12er use of Fire Hydrant Meter 
"· 

Fire Hydrant Meter Removal Request 
., 

CJ Requ.ested Removal Date: 

Provide Current Meter Location lf Different from Above: 

Signature: I 1"ltle: I Date: 

Phone: { ) .. , Pager: ( ) 

I City Meter I I Private Meter 

; Deposit Amount: $ 936.00 Fees Amount: $ 62.00 Contract Acct #: 

Meter Serial# 

Backf!ow # 
··---~--~ 

Name: 
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Meter Size: 

Backflow Size: 
Signature: 

- ·-
OS Meter Make and Style: 6-7 

Backflow 
Mal<e and Style: 

I Date: 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 

Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing . 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 

Note: 
l. If there is any return to sewer or storm drain, then sewer and/or storn1 drain fees will be charges. 
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Date 

Name of Responsible Party 
Company Name and Address 
Account Number: ---------------------

Subject: Discontinuation of Fire Hydrant Meter Service 

Dear Water Department Customer: 

Tab 3 to DI 55.27 

The authorization for use of Fire Hydrant Meter# , located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date. If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 

City of San Diego 
Water Department 
Attention: Meter Services 
2797 Caminito Chollas 
San Diego, CA 92105-5097 

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) __ _ 

Sincerely, 

Water Department 
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Materials Typically Accepted by Certificate of Compliance 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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APPENDIXE 

SUPPLEMENTARY SPECIAL PROVISIONS TO THE 
DEPARTMENT OF TRANSPORTATION 

STANDARD SPECIFICATIONS 
2010 EDITION 

12-8 TEMPORARY PAVEMENT DELINEATION. 

ADD: 

12-8.02 MATERIAL. 

Temporary pavement markers shall be Bunzl Extrusion Model T.O.M., or an approved equal. 
Reflective temporary pavement markers shall be two-way amber or one-way white to match existing 
delineation of the traffic stripe and pavement marking. Non-reflective temporary pavement markers 
shall be one-way white. Payment for all work, materials, labor, costs, and time associated with 
placing temporary markers shall be included in the unit Bid item for slurry seal (EAS, REAS, 
RPMS, etc.). 

12-8.03 CONSTRUCTION. 

Upon completion of the application of the slurry, the Contractor shall establish the alignment and 
installation of temporary pavement markers. The placement of the temporary markers shall be an 
accurate representation of the striping and markings that existed prior to the application of slurry seal. 

The temporary pavement markers shall be in place prior to allowing vehicles to resume the use of the 
travel way. 

Temporary pavement markers shall be used for traffic stripes (traffic lines), edge lanes as defined 
herein, on the striped edge of the lanes at gore areas that separate traffic at exit and entrance ramps, 
and on pavement markings. 

Traffic stripes (traffic lines) are defined as longitudinal centerlines and lane lines which separate 
traffic lanes in the same or opposing direction of travel. Reflective temporary pavement markers shall be 
used on traffic stripes. Non-reflective temporary pavement markers shall be used on longitudinal edge 
lines that mark the edge of the traveled way. 

Pavement markings are defined as transverse markings which include, but are not limited to, word 
and symbol markings, limit lines (stop lines), crosswalk lines, shoulder markings, parking stall 
markings, railroad crossing markings, speed bump and lump markings, and bike lane symbols. 

The markers shall be installed in accordance with the manufacturer's installation procedure instructions. 

Temporary pavement markers shall be maintained in place and clearly visible from both directions of 
traffic, until fmal traffic striping m1d pavement marking has been completed on each road segment. Upon 
completion of striping and marking of each road segment, any remaining temporary markers, located 
outside of a painted area or pavement marking, shall be removed by the Contractor without damage to the 
slurry seal. 
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Nothing in these specifications shall be construed as reducing the minimum standards specified in 
Part 6, TEMPORARY TRAFFIC CONTROL of the California MUTCD 2012 Edition, or as relieving 
the Contractor of responsibility as provided in Section 7-1.04, PUBLIC SAFETY of the CalTrans 
Standard Specifications 2010 Edition. 

12-8.04 PAYMENT. 

All work, materials, labor, costs, and time associated with installation and removal of temporary 
pavement markers shall be included in the Contract unit price for slurry seal (EAS, REAS, RPMS, 
etc.), if no specific bid item is provided in the bid schedule. 

82 MARKERS AND DELINEATORS 

82-1.04 PAYMENT. ADD the following: 

Payment for delineators and other traffic control facilities not included in other bid items shall be 
included in the Contract lump sum price for Remove, Replace & Install Traffic Striping, Markers, 
Markings, & Devices and no additional payment shall be made regardless of number installed. 

84 TRAFFIC STRIPES AND PAVEMENT MARKINGS 

84-1.02 MATERIALS. ADD the following: 

For this contract, the glass beads shall confonn to State Specification No. 8010-21C-22 (Type II). 

84-1.03A General. ADD the following: 

Prior to eradication of existing striping and pavement markings, the contractor shall be responsible for 
developing and recording control points to re-establish the existing traffic striping and pavement 
markings. The Contractor shall prepare and submit, for the Engineer's approval, a video recording of 
all existing improvements, including striping and pavement markings, with sufficient detail to re­
establish the existing traffic striping and pavement markings in accordance with City Supplement 
Section 7-9 .1. 

84-1.03C Tolerances and Appearance. ADD the following: 

Striping of lane lines and centerlines shall conform to the California MUTCD for the lowest speed of 
the right-of-way regardless of the speed for the road segment being striped. 

84-1.03D Surface Preparation. ADD the following: 

Existing thermoplastic markings located within the limits of the area to receive slurry seal shall be 
removed a maximum of 10 calendar days prior to the application of slurry by wet sandblasting or 
other approved methods. Dry sandblasting may be used in selected areas only with the permission of 
the Engineer and with approval of the air pollution control authority having jurisdiction over the area 
in which the work will be performed. Temporary pavement markers shall be installed at all limit 
lines, crosswalks, and lane lines to ensure safe traffic operations. 
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84-1.03E Application of Stripes and Marl{ings. ADD the following: 

All crosswalk lines, limit lines, and pavement legends (except within a bike lane) shall be 
thermoplastic in accordance with these Specifications. At no time shall thermoplastic pavement 
markings be located within designated bike lanes. 

The Contractor shall install all required thermoplastic pavement markings, including limit lines, 
within fifteen (15) calendar days after the day on which the slurry seal is applied on a road segment. 
Pavement markings shall be applied after a minimum of one coat of traffic striping has been applied 
to ensure proper placement. 

84-2.02 MATERIALS. ADD the following: 

All Pavement markings shall be installed with yellow or white preformed thermoplastic, extruded 
thermoplastic, or spray thermoplastic. Extrude thermoplastic shall be PTH02ALKYD or equivalent 
and subject to approval by the Engineer. Products used must be on the State of California, 
Department of Transportation (Caltrans) Prequalified and Tested Signing and Delineation Materials 
list. The stencils or preformed pavement markings shall conform to drawings. A24 A-F of the 
Standard Plans of the State of California Department of Transportation, 2010 Edition. Stencils shall 
be approved by the Engineer prior to use on the contract. Thermoplastic products must be installed in 
accordance with manufacturer's specifications. 

84-2.04 PAYMENT. ADD the following: 

All work, materials, labor, costs, and time associated with removing and applying thermoplastic 
pavement markings shall be included in the lump sum bid item for Remove, Replace & Install 
Traffic Striping, Markers, Markings, & Devices and no additional payment shall be made regardless 
of number and locations installed. 

84-3.02A General. ADD the following: 

For this contract, paint for traffic stripes shall be State of California Department of Transportation 
Specification PTWB-01 for Paint, Waterbourne Traffic Line, White, Yellow, and Black. Samples of 
paint will be collected randomly in the field for testing by the Engineer. If the paint is found to 
contain lead or any lead compound, the Contractor shall, at its own expense, neatly and thoroughly 
remove any and all lead or lead compound bearing markings (both stripes and/or pavement markings) 
from the road surface. Any waste material generated as a result of the aforesaid removal operation 
shall be considered as Hazardous Material and shall be disposed of, at the Contractor's expense, in 
conformance to all applicable State and Federal laws. Certification of said disposal shall be provided 
to the Engineer. 

In the event air pollution control requirements change, the Contractor shall use a lead-free paint 
product that conforms to the most current State Specifications that satisfy the requirements. 

84-3.03 CONSTRUCTION. ADD the following: 

The first coat of paint for traffic striping shall be applied no sooner than eight (8) calendar days after 
the day on which slurry seal is placed on each road segment. The second coat of paint for traffic 
striping may be applied the same day as the first coat, if the first coat of paint is dry. If the first coat 
of paint is not dry, the second coat of paint shall be applied no later than fifteen (15) calendar days 
after the day on which the slurry seal is placed. 
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In the event traffic striping or pavement marking is not applied within the time restraints specified in 
this contract, the City may suspend or cease resurfacing operations until such time all required traffic 
striping and pavement marking has been properly applied, to the satisfaction of the Engineer. For 
each road segment, all traffic striping shall be completed prior to the installation of raised pavement 
markers. 

The Contractor shall be responsible for maintaining safe traffic operation through the work area. 

84-3.04 Payment. ADD the following: 

All work, materials, labor, costs, and time associated with replacing traffic striping shall be 
included in the lump sum bid item for Remove, Replace & Install Traffic Striping, Markers, 
Markings, & Devices. 

85 PAVEMENT MARKERS 

85-1.02A General. ADD the following: 

Temporary pavement markers shall be Bunzl Extrusion Model T.O.M., or an approved equal. 
Reflective temporary pavement markers shall be two-way amber or one-way white to match existing 
delineation of the traffic stripe and pavement marking. Non-reflective temporary pavement markers 
shall be one-way white. 

85-1.02C Retroreflective Pavement Markers. ADD the following: 

Pavement marker height shall be 0.70" maximum. "Low profile" type markers will not be accepted. In 
addition to clear, yellow, and red, two-way blue markers will also be used at each fire hydrant. 

85-1.03A General. ADD the following: 

Existing raised pavement markers located within the limits of the area to receive slurry seal shall be 
removed a maximum of 10 calendar days prior to the application of slurry. 

Pressure sensitive adhesive pad types shall not be used. 

The control lines for placing markers shall be the existing traffic stripes, a theoretical extension 
thereof, or as directed by the Engineer. With the exception of Two-Way Blue Retroreflective Markers 
located adjacent to all fire hydrants within the project limits, the Contractor will not be required to 
place pavement markers on roads that are not striped. 

Upon completion of the application of slurry seal, the Contractor shall install new Pavement Markers 
in accordance with California Department of Transportation Standard Plans A20 A-D and this 
Contract. The Contractor shall install Two-Way Blue Retroreflective markers at each fire hydrant, 
within the project limits, in accordance with the San Diego Regional Standard Drawing number sdw-
1 04 and as directed by the Engineer. These standards may require the installation of additional 
markers that were not pre-existing. 

Markers shall not be placed in the following locations, unless otherwise directed by the Engineer: 

1. On raised medians. 

2. Adjacent to raised medians, which are not supplemented by left-edge striping. 

3. Adjacent to right-edge striping. 
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Placement of all required pavement markers shall be completed within twenty (20) working days after 
application of slurry seal on each road segment. In the event pavement markers are not applied 
within the time restraints specified in this contract, the City may suspend or cease sealing operations 
until such time all required pavement markers have been placed to the satisfaction of the Resident 
Engineer. 

85-1.04 PAYMENT. ADD the following: 

All work, materials, labor, costs, and time associated with removal and replacement of pavement 
markers shall be included in the lump sum bid item for Remove, Replace & Install Traffic Striping, 
Markers, Markings, & Devices and no additional payment shall be made regardless of number 
installed. 
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APPENDIX F 
----------------------

PROPOSED WORK FOR: 51501 

TB Map 
Page Street Name 

1208-E7 SCRANTON RD 

Hump Removal 5 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

From 

OBERLIN DR 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1208-E7 SCRANTON RD 

Hump Removal 65 ft 

Inlet Marker 2 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

CARROLL CANYON RD 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1208-E7 CARROLL CANYON 
RD 

Hump Removal 0 ft 

Inlet Marker 2 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

SCRANTON RD 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

(Vifork Order Nurober is equa~ to ~'51501. 0 ) 
[ .. \Thomas Bros t"!ap Page] Ascending 

To 

MIRA MESA BL 

415 ft2 

14 ton 

OBERLIN DR 

160 ft2 

3 ton 

YOUNGSTOWN WY 

610 ft2 

19 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev, Jul. 2014) 

Council 
District Functional Class Length 

6 Collector 405ft 

Crack Seal 2430 ft 

6 Collector 608ft 

Crack Seal 3648 ft 

6 Major 1837 ft 

Crack Seal 11757 ft 

Width 

60ft 

60ft 

64ft 

Area Trash Day 

24300 ft2 

36480 ft2 

117568 
ft2 

02/03/2015 
1 of 93 
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TB Map 
Page 

Street Name 

1208-E7 OBERLIN DR 

Hump Removal 4 ft 

Inlet Marker 3 ea 

Inlet Protection 3 ea 

Traffic Loops @ 0 ea 

From 

SCRANTON RD 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1208-F6 PACIFIC HEIGHTS BL CORNERSTONE CT 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 12 ea 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1208-F6 OBERLIN DR 

Hump Removal 10 ft 

Inlet Marker 4 ea 

Inlet Protection 4 ea 

Traffic Loops @ 0 ea 

YOUNGSTOWN WY 

AC Repair Area 

AC Repair 

To 

YOUNGSTOWN WY 

2,050 ft2 

81 ton 

MIRA MESA BL 

8,330 ft2 

180 ton 

LUSK BL 

1,560 ft2 

44 ton 

Comments TYPE I/TYPE III. LIMITS: YOUNGSTOWN WYTO MIRA MESA BL. 

1208-F6 CORNERSTONE CT BEGIN 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 1 ea 

AC Repair Area 

AC Repair 

Traffic Loops @ 0 ea 

Filter 
Sort 

Comments TYPE I/TYPE III. WESTERLY. 

(Work Order Number is equa! to BS1501") 
[ .• \Thomas Bros Hap Page] Ascending 

PACIFIC HEIGHTS BL 

600 ft2 

21 ton 
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Council 
District Functional Class Length 

6 Local !775ft 

Crack Seal 7455 ft 

6 Collector 1200 ft 

Crack Seal 7800 ft 

6 Local 1846 ft 

Crack Seal 7753 ft 

6 Local 1101 ft 

Crack Seal 4404 ft 

Width 

42ft 

65ft 

42ft 

40ft 

Area Trash Day 

74550 ft2 

78000 ft2 

77532 ft2 

44040 ft2 

02/03/2015 
2 of 93 
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TB Map 
Page Street Name 

1208-FG CORNERSTONE CT 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 5 ea 

From 

PACIFIC HEIGHTS BL 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. EASTERN CUL-DE-SAC. 

1208-F7 CARROLL CANYON 
RD 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

YOUNGSTOWN WY 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1208-F7 YOUNGSTOWN WY 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

CARROLL CANYON RD 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1208-F7 CARROLL CANYON 
RD 

Hump Removal 16 ft 

Inlet Marker 1 ea 

Inlet Protection 3 ea 

Traffic Loops @ 0 ea 

NANCY RIDGE DR 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

F;lter 
Sort 

(Work Order Number is equal to "51501 ") 
[ .. \Thomas Bros t"'ap Page] Ascending 

END 

To 

1,450 ft2 

28 ton 

NANCY RIDGE DR 

790 ft2 

20 ton 

OBERLIN DR 

776 ft2 

16 ton 

PACIFIC HEIGHTS BL 

650 ft2 

12 ton 
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Council 
District Functional Class Length 

6 Local 533ft 

Crack Seal 2132 ft 

6 Major 846ft 

Crack Seal 5414 ft 

6 Local 476ft 

Crack Seal 1999 ft 

6 Major 1003 ft 

Crack Seal 6419 ft 

Width 

40ft 

64ft 

42ft 

64ft 

Area Trash Day 

21320 ft2 

54144 ft2 

19992 ft2 

64192 ft2 

02/03/2015 
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TB Map 
Page 

Street Name 

1208-G7 CARROLL RD 

Hump Removal 0 ft 

Inlet Marker 3 ea 

Inlet Protection 5 ea 

Traffic Loops @ 0 ea 

From 

CARROLL CANYON RD 

AC Repair Area 

AC Repair 

To 

BROWN DEER RD 

7,210 ft2 

104 ton 

Comments TYPE I/TYPE III. LIMITS: PACIFIC HEIGHTS BL TO BROWN DEER RD. 

1208-G7 NANCY RIDGE DR 

Hump Removal 22 ft 

Inlet Marker 4 ea 

Inlet Protection 17 ea 

Traffic Loops @ 0 ea 

CARROLL CANYON RD 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1208-H7 CARROLL RD 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 7 ea 

Traffic Loops @ 0 ea 

BROWN DEER RD 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1208-H7 CARROLL RD 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

CARROLL PARK DR 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros Hap Page] Ascending 

'···························-····-··················································· -----

CARROLL RD 

2,065 ft2 

50 ton 

CARROLL PARK DR 

2,300 ft2 

33 ton 

NANCY RIDGE DR 

65 ft2 

1 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Funct"•onal Class L th District eng 

6 Collector 2954 ft 

Crack Seal 14770 ft 

6 Collector 7415 ft 

Crack Seal 31143 ft 

6 Collector 2009 ft 

Crack Seal 9643 ft 

6 Collector. 531ft 

Crack Seal 2549 ft 

Width 

50ft 

42ft 

48ft 

48ft 

Area Trash Day 

147700 
ft2 

311430 
ft2 

96432 ft2 

25488 ft2 

02/03/2015 
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TB Map 
Page Street Name 

1208-J7 CAM SANTA FE 

Hump Removal 0 ft 

Inlet Marker 10 ea 

Inlet Protection 13 ea 

Traffic Loops @ 12 ea 

From 

TRADE ST 

AC Repair Area 

AC Repair 

END 

To Council Functional Class Length District 

6 Major 2208 ft 

2,430 ft2 Crack Seal 16560 ft 

54 ton 

Comments TYPE I/TYPE III. UMIT: TRADE ST to CARROLL CANYON RD to SUMMERS RIDGE RD. SLURRY ASPHALT MEDIAN. 

1208-J7 CARROLL RD 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

WARECT 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1208-J7 CAM SANTA FE 

Hump Removal 0 ft 

Inlet Marker 2 ea 

Inlet Protection 5 ea 

Traffic Loops @ 0 ea 

CARROLL RD 

AC Repair Area 

AC Repair 

CAM SANTA FE 

40 ft2 

1 ton 

TRADEST 

2,520 ft2 

82 ton 

Comments TYPE !/TYPE III. SLURRY ASPHALT MEDIANS. 

1208-J7 CRESTMAR PT 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

CARROLL RD 

AC Repair Area 

Ac Repair 

Comments TYPE !/TYPE III. 

filter 
Sort 

END 

6,300 ft2 

124 ton 

Sluny Seal Group 1501 - AppendixF -List ofProposed Work - Volume 1 of2 (Rev. Jul. 2014) 

6 Collector 309ft 

Crack Seal 1483 ft 

6 Major 1157 ft 

Crack Seal 7405 ft 

6 Local 257ft 

Crack Seal 1028 ft 

Width 

75ft 

48ft 

64ft 

40ft 

Area Trash Day 

165600 
ft2 

14832 ft2 

74048 ft2 

10280 ft 2 

02/03/2015 
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TB Map Street Name From Page 

1208-J7 WARECT CARROLL RD 

Hump Removal 6 ft AC Repair Area 

Inlet Marker 1 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1228-H1 CARROLL RD NANCY RIDGE DR 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1228-H1 REHCO RD BEGIN 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 5 ea 

Comments TYPE I/TYPE III 

1228-H1 CARROLL RD LIQUID CT 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros t"lap Page] Ascending 

To 

END 

340 ft2 

7 ton 

LIQUID CT 

0 ft2 

0 ton 

CARROLL RD 

740 ft 2 

14 ton 

RIEHCO RD 

16 ft2 

1 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Functional Class District 

6 Local 

Crack Seal 1998 ft 

6 Collector 

Crack Seal 2050 ft 

6 Local 

Crack Seal 2289 ft 

6 Collector 

Crack Seal 1738 ft 

Length Width 

454ft 44ft 

427ft 48ft 

545ft 42ft 

362ft 48ft 

Area Trash Day 

19976 ft2 

20496 ft2 

22890 ft2 

17376 ft2 

02/03/2015 
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TB Map 
Page Street Name 

1228-Jl CARROLL RD 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

CRESTMAR PT 

AC Repair Area 

AC Repair 

Comments lYPE !/TYPE III. 

1228-Jl CARROLL RD 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

REHCO RD 

AC Repair Area 

AC Repair 

Comments lYPE !/TYPE III. 

1229-H7 ANTIGUA BL 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 3 ea 

Traffic Loops @ 0 ea 

Comments lYPE I. 

1229-H7 AVNDA PLAYA 
VERACRUZ 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments lYPE I. 

SANTO RD 

AC Repair Area 

AC Repair 

CTE PLAYA PALMERA 

AC Repair Area 

AC Repair 

(Work Order Number is equal to "51501.") 
[ .. \Thomas Bros t<Jap Page] Ascending 

To 

WARE CT 

260 ft2 

4 ton 

CRESTMAR PT 

0 ft2 

o ton 

CALLE MARISELDA 

208 ft2 

5 ton 

CAM PLAYA MALAGA 

0 ft2 

0 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

6 Collector 372ft 

Crack Seal 1786 ft 

6 Collector 539ft 

Crack Seal 2587 ft 

7 Major 1225 ft 

Crack Seal 9555 ft 

7 Local 207ft 

Crack Seal 787 ft 

Width 

48ft 

48ft 

78ft 

38ft 

Area Trash Day 

17856 fF 

25872 ft2 

95550 ft 2 Friday 

7866 ft2 Friday 

02/03/2015 
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TB Map 
Page Street Name 

1229-H7 CAM PLAYA 
PORTO FINO 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1229-H7 AVNDA PLAYA 
VERACRUZ 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

From 

ANTIGUA BL 

AC Repair Area 

AC Repair 

ANTIGUA BL 

AC Repair Area 

AC Repair 

Comments TYPE I. SPEED BUMP AT 10762. 

1229-H7 CALLE MARISELDA 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 3 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1229-H7 ANTIGUA BL 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

ANTIGUA BL 

AC Repair Area 

AC Repair 

CALLE MARISELDA 

AC Repair Area 

AC Repair 

Filter 
Sort 

{\r'Vork Order Number is equal to ~~S1501. 1') 
[ •. \Thomas Bros Hap Page] Ascending 

To 

CTE PLAYA MAJORCA 

0 ft2 

0 ton 

CTE PLAYA PALMERA 

END 

0 ft2 

0 ton 

489 fP 

23 ton 

Council Functional Class 
District 

7 Local 

Crack Seal 1887 ft 

7 Local 

Crack Seal 669 ft 

7 Local 

Crack Seal 3549 ft 

AVNDA PLAYA VERACRUZ 7 Major 

68 ft2 

2 ton 

Crack Seal 4345 ft 

···-·······························-·-·············~·············-······-· -···-·--·····---·········· ..... ·•············ ···········•·· ·-···················------······--···-·' 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Length Width 

555ft 34ft 

176ft 38ft 

934ft 38ft 

557ft 78ft 

Area Trash Day 

18870 ft2 Friday 

6688 ft2 Friday 

35492 ft2 Friday 

43446 ft2 Friday 

02/03/2015 
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TB Map 
Street Name From 

Page 

1229-H7 ANTIGUA BL AVNDA PLAYA VERACRUZ 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1229-H7 CTE PLAYA PALMERA BEGIN 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1229-J6 CTE PLAYA PORTOBELO DR 
CARTAGENA 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1229-J6 CTE PLAYA PACIFICA PORTOBELO DR 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

F;!ter 
Sort 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros 1./lap Page] Ascending 

To 

CAM PLAYA PORTOFINO 

60 ft2 

1 ton 

AVNDA PLAYA VERACRUZ 

275 ft2 

5 ton 

END 

0 ft2 

0 ton 

END 

128 ft2 

6 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
Functional Class Length District 

7 Major 280ft 

Crack Seal 2184 ft 

7 Local 213ft 

Crack Seal 682 ft 

7 Local 181ft 

Crack Seal 579 ft 

7 Local 286ft 

Crack Seal 915 ft 

Width 

78ft 

32ft 

32ft 

32ft 

Area Trash Day 

21840 ft2 Friday 

6816 ft2 Friday 

5792 ft2 Friday 

9152 ft2 Friday 

02/03/2015 
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TB Map Street Name From Page 

1229-J7 CAM PLAYA DE ORO CAM PLAYA NORTE 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. ADJACENT TO PARK. 

1229-J7 CTE PLAYA MERIDA BEGIN 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1229-J7 CTE PLAYA AZTECA CAM PLAYA DE ORO 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1229-J7 CAM PLAYA MALAGA AVNDA PLAYA VERACRUZ 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

(Work Order Number is eoue! to "51501.") 
[ .. \Thomas Bros t<'lap Page] Ascending 

........................... - .... 

To 

CTE PLAYA CORONA 

420 ft2 

8 ton 

CAM PLAYA AZUL 

27 ft2 

1 ton 

END 

0 ft2 

0 ton 

END 

0 ft2 

0 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Functional Class Length 
District 

7 Local 292ft 

Crack Seal 993 ft 

7 Local 146ft 

Crack Seal 467 ft 

7 Local 400ft 

Crack Seal 1400 ft 

7 Local 347ft 

Crack Seal 1249 ft 

Width 

34ft 

32ft 

35ft 

36ft 

Area Trash Day 

9928 ft2 Friday 

4672 ft2 Friday 

14000 ft2 

12492 ft2 Friday 

02/03/2015 
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TB Map 
Page Street Name 

1229-J7 ANTIGUA BL 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

From 

CAM PLAYA DE ORO 

AC Repair Area 

AC Repair 

To 

VIA VALARTA 

0 ft2 

0 ton 

1229-J7 CTE PLAYA ENCINO AVNDA PLAYA VERACRUZ END 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1229-J7 VILLARRICA WY 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

ANTIGUA BL 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1229-J7 CAM PLAYA 
ACAPULCO 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

CTE PLAYA MAZATLAN 

AC Repair Area 

AC Repair 

0 ft2 

0 ton 

CAM PLAYA CARMEL 

116 ft2 

2 ton 

ANTIGUA BL 

0 ft2 

0 ton 

Council 
District Functional Class Length 

7 Major 700ft 

Crack Seal 5180 ft 

7 Local 402ft 

Crack Seal 1286 ft 

7 Local 330ft 

Crack Seal 1254 ft 

7 Local 164ft 

Crack Seal 558 ft 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros r"lap Page] Ascending 

.... m.C ..... C ....................... ~···-·· ----·----~--------------························· -·································································-······--·------·---' 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Width 

74ft 

32ft 

38ft 

34ft 

Area Trash Day 

51800 ft2 Friday 

12864 ft2 Friday 

12540 ft2 Friday 

5576 ft2 Friday 

02/03/2015 
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TB Map 
Page 

Street Name From 

1229-J7 CTE PLAYA SOlANA BEGIN 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1229-J7 CAM PLAYA 
PORTOFINO 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1229-J7 CTE PLAYA 
MAZATLAN 

Hump Removal 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1229-J7 CAM PLAYA MALAGA 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

AC Repair Area 

AC Repair 

CTE PLAYA MAJORCA 

AC Repair Area 

AC Repair 

CAM PLAYA ACAPULCO 

AC Repair Area 

AC Repair 

AVNDA PLAYA VERACRUZ 

AC Repair Area 

AC Repair 

Fi!ter 
Sort 

(Work Order Number is equal to "S150l") 
[ .. \Thomas Bros Map Page] Ascending --- ---······················································ 

To 

CAM PLAYA MALAGA 

578 ft2 

12 ton 

CTE PLAYA BARCELONA 

145 ft2 

11 ton 

END 

8 ft2 

1 ton 

CTE PLAYA TOLUCA 

8 ft2 

1 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

··-··· ·-· .... -···~---·· =--~·-=·-·=·=·-=" ·-=--=-.--~-=---=·· .. -=--=--~---~-=--=···=-·=·=··-.. =····=-·-=·-=---~==~~=~=~-=--~----""""" ····- . 

Council Funct•"onal Class L th 
District eng 

7 Local 307ft 

Crack Seal 982 ft 

7 Local 416ft 

Crack Seal 1414 ft 

7 Local 145ft 

Crack Seal 464 ft 

7 Local 241ft 

Crack Seal 819ft 

Width 

32ft 

34ft 

32ft 

34ft 

Area Trash Day 

9824 ft2 Friday 

14144 ft2 Friday 

4640 ft2 Friday 

8194 ft2 Friday 

02/03/2015 
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TB Map Street Name From Page 

1229-J7 ANTIGUA BL CAM PLAYA PORTOFINO 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 1 ea AC Repair 

Inlet Protection ·1 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1229-J7 CTE PLAYA TOLUCA BEGIN 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection- 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1229-J7 ANTIGUA BL VILLARRICA WY 

Hump Removal 5 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 3 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1229-J7 CAM PLAYA CARMEL CAM PLAYA AZUL 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

F:iter 
Sort 

(\tVork Order Nurnber ts equa~ to !lS150lH) 
[ .. \Thomas Bros t"!ap Page] Ascending 

To 

CAM PLAYA ACAPULCO 

90 ft2 

2 ton 

CAM PLAYA MALAGA 

156 ft2 

3 ton 

CAM PLAYA DE ORO 

878 ft2 

28 ton 

END 

0 ft2 

o ton 

-------·····················-------- -------------------- --------------

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
Functional Class Length District 

7 Major 759ft 

Crack Seal 5920 ft 

7 Local 175ft 

Crack Seal 560 ft 

7 Major 1400 ft 

Crack Seal 10360 ft 

7 Local 399ft 

Crack Seal 1436 ft 

Width 

78ft 

32ft 

74ft 

36ft 

Area Trash Day 

59202 ft2 Friday 

5600 ft2 Friday 

103600 Friday 
ft2 

14364 ft2 Friday 

02/03/2015 
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TB Map 
Page 

Street Name From 

1229-J7 CAM PLAYA DE ORO CTE PLAYA CORONA 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

AC Repair Area 

AC Repair 

Comments "TYPE I. ADJACENT TO PARK. 

1229-J7 CTE PLAYA MADERA CAM PLAYA DE ORO 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments "TYPE I. 

1229-J7 AVNDA PLAYA 
VERACRUZ 

Hump Removal 0 ft 

Inlet Marker 2 ea 

Inlet Protection 4 ea 

Traffic Loops @ 0 ea 

AC Repair Area 

AC Repair 

CAM PLAYA MALAGA 

AC Repair Area 

AC Repair 

To 

CTE PLAYA MADERA 

END 

0 ft2 

o ton 

340 ft2 

7 ton 

CTE PLAYA ENCINO 

0 ft2 

0 ton 

Comments "TYPE I. SPEED BUMPS AT 10805, 10830, 10878, 10920, 10956, & 10990. 

1229-J7 CAM PLAYA MALAGA CTE PLAYA TOLUCA 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments "TYPE I. 

AC Repair Area 

AC Repair 

(Work Order Number is equal to "51501") 
[ •. \Thomas Bros t"iap Page] Ascending 

CTE PLAYA SOLANA 

48 ft2 

1 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

7 Local 274ft 

Crack Seal 932 ft 

7 Local 339ft 

Crack Seal 1051 ft 

7 Local 1434 ft 

Crack Seal 5449 ft 

7 Local 295ft 

Crack Seal 1003 ft 

-~=·~-=~ ·"-·=~·======-"-~~~·=·-==· =-===-·~;;;;-.:.='='·'~----~--··· ... ~.= .. ==·,~=---=-·-~=··-=-·=···=· ====~~~==-··=· =·--···-·····-=··=···-· ~-

Width 

34ft 

31ft 

38ft 

34ft 

Area Trash Day 

9316 ft2 Friday 

10509 ft 2 Friday 

54492 ft2 Friday 

10030 ft2 Friday 

02/03/2015 
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TB Map 
Page Street Name From 

1229-J7 CAM PLAYA DE ORO CTE PLAYA JACINTO 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

AC Repair Area 

AC Repair 

To 

CAM PLAYA NORTE 

0 fF 

0 ton 

Comments,1YPE I/1YPE III. ADJACENT TO ELEMENTARY SCHOOL. 

1229-J7 CAM PLAYA AZUL 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1229-J7 CAM PLAYA MALAGA 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1229-J7 CAM PLAYA MALAGA 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

CAM PLAYA CARMEL 

AC Repair Area 

AC Repair 

C'll"E PLAYA SOLANA 

AC Repair Area 

AC Repair 

CTE PLAYA DE CASTILA 

AC Repair Area 

AC Repair 

fifter 
Sort 

(Work Order Number !s equal to ''51501") 
[ .. \Thomas Bros Flap Page] Ascending 

CTE PLAYA MERIDA 

324 ft2 

6 ton 

CAM PLAYA ACAPULCO 

280 ft2 

5 ton 

AVNDA PLAYA VERACRUZ 

0 ft2 

0 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District. Functional Class Length 

7 Local 202ft 

Crack Seal 687 ft 

7 Local 272ft 

Crack Seal 925 ft 

7 Local 298ft 

Crack Seal 1013 ft 

7 Local 304ft 

Crack Seal 1034 ft 

Width 

34ft 

34ft 

34ft 

34ft 

Area Trash Day 

6868 ft2 Friday 

9248 ft2 Friday 

10132 ft2 Friday 

10336 ft2 Friday 

02/03/2015 
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TB Map 
Page 

Street Name From 

1229-J7 CAM PLAYA DE ORO CTE PLAYA AZTECA 

Hump Removal 0 ft 

Inlet r-larker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

AC Repair Area 

AC Repair 

1229-J7 CTE PLAYA CORONA CAM PLAYA DE ORO 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/1YPE III. 

AC Repair Area 

AC Repair 

1229-J7 CTE PLAYA JACINTO CAM PLAYA DE ORO 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

AC Repair Area 

AC Repair 

Comments TYPE I/1YPE III. 

1229-J7 CTE PLAYA 
BARCELONA 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

VILLARRICA WY 

AC Repair Area 

AC Repair 

Fiiter 
Sort 

(Work Order Number is equal to "S150l") 
[ •• \Thomas Bros I./lap Page] Ascending 

To 

ANTIGUA BL 

END 

END 

0 fF 

0 ton 

620 ft2 

12 ton 

100 ft2 

2 ton 

CAM PLAYA PORTOFINO 

60 ft2 

1 ton 

Slurry Seal Group 1501 - Appendix F-List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Funct•"onal Class L th District eng 

7 Local 252ft 

Crack Seal 857 ft 

7 Local 471ft 

Crack Seal 1648 ft 

7 Local 386ft 

Crack Seal 1197 ft 

7 Local 400ft 

Crack Seal 1360 ft 

Width 

34ft 

35ft 

31ft 

34ft 

Area Trash Day 

8568 ft2 Friday 

16485 ft2 Friday 

11966 ft2 Friday 

13600 ft2 Friday 

02/03/2015 
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961 Page 



TB Map 
Page 

Street Name From 

1229-J7 CTE PLAYA MERIDA CAM PLAYA AZUL 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. EASTERLY. 

AC Repair Area 

AC Repair 

1229-J7 VILLARRICA WY CTE PLAYA BARCELONA 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

AC Repair Area 

AC Repair 

1229-J7 CAM PLAYA NORTE CAM PLAYA DE ORO 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

AC Repair Area 

AC Repair 

END 

To 

43 ft2 

2 ton 

PORTOBELO DR 

1,900 ft2 

36 ton 

VIAVALARTA 

385 ft2 

7 ton 

Comments TYPE I. SPEED BUMPS AT 5318, 5354, 5384. 

1229-J7 CTE PLAYA MAJORCA BEGIN 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

AC Repair Area 

AC Repair 

F;!ter 
Sort 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros t./lap Page] Ascending 

CAM PLAYA PORTOFINO 

186 ft2 

4 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

7 Local 285ft 

Crack Seal 912 ft 

7 Local 660ft 

Crack Seal 2508 ft 

7 Local 820ft 

Crack Seal 2788 ft 

7 Local 188ft 

Crack Seal 602 ft 

Width 

32ft 

38ft 

34ft 

32ft 

Area Trash Day 

9120 ft2 Friday 

25080 ft2 Friday 

27880 ft2 Friday 

6016 ft2 Friday 

02/03/2015 
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TB Map 
Page 

Street Name 

1229-J7 CTE PLAYA DE 
CASTILA 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1229-J7 ANTIGUA BL 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

BEGIN 

From 

AC Repair Area 

AC Repair 

CAM PLAYA ACAPULCO 

AC Repair Area 

AC Repair 

1229-J7 CTE PLAYA TAMPICO CAM PLAYA MALAGA 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

AC Repair Area 

AC Repair 

1229-J7 CAM PLAYA MALAGA CAM PLAYA ACAPULCO 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

AC Repair Area 

AC Repair 

fi!ter 
Sort 

(Work Order Number is equal to "51501.") 
[ .. \Thomas Bros t.Jlap Page] Ascending 

C, .. ,,, .. ,, .. ·-------------·-------------------------------~--··-·-· 

To 

CAM PLAYA MALAGA 

0 ft2 

0 ton 

VILLARRICA WY 

END 

300 ft2 

6 ton 

27 ft2 

1 ton 

CTE PLAYA TAMPICO 

72 ft2 

1 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

g~:;~: Functional Class Length 

7 Local 149ft 

Crack Seal 477 ft 

7 Major 340ft 

Crack Seal 2652 ft 

7 Local 212ft 

Crack Seal 678 ft 

7 Local 298ft 

Crack Seal 1013 ft 

Width 

32ft 

78ft 

32ft 

34ft 

Area Trash Day 

4768 ft2 Friday 

26520 ft2 Friday 

6784 ft2 Friday 

10132 ft2 Friday 

02/03/2015 
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TB Map Street Name From 
Page 

1229-J7 CAM PLAYA CARMEL VILLARRICA WY 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1229-J7 CAM PLAYA DE ORO CTE PLAYA MADERA 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1229-J7 CAM PLAYA MALAGA CAM PLAYA DE ORO 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1229-J7 CAM PLAYA DE ORO CAM PLAYA MALAGA 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/TYPE III. 

(Work Order Number is equal to "51501.") 
[ •• \Thomas Bros t"lap Page] Ascending 

To 

CAM PLAYA AZUL 

68 ft2 

3 ton 

CTE PLAYA AZTECA 

0 ft2 

0 ton 

CTE PLAYA DE CASTILA 

0 ft2 

0 ton 

CTE PLAYA JACINTO 

400 ft2 

8 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
Functional Class District 

7 Local 

Crack Seal 1146 ft 

7 Local 

Crack Seal 816 ft 

7 Local 

Crack Seal 877 ft 

7 Local 

Crack Seal 918 ft 

Length Width 

337ft 34ft 

240ft 34ft 

258ft 34ft 

270ft 34ft 

Area Trash Day 

11458 ft2 

8160 ft2 Friday 

8772 ft2 Friday 

9180 ft2 Friday 

02/03/2015 
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TB Map Street Name From 
Page 

1229-J7 CAM PLAYA MALAGA CTE PLAYA TAMPICO 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops@ 0 ea 

Comments TYPE I. 

1229-J7 CAM PLAYA CAM PLAYA MALAGA 
ACAPULCO 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 1 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1229-J7 VILLARRICA WY CAM PLAYA CARMEL 

Hump Removal 15 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

1229-J7 CTE PLAYA 
BARCELONA 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

CAM PLAYA PORTOFINO 

AC Repair Area 

AC Repair 

filter 
Sort 

(Work Order Number is equal to ''S1501") 
[ .. \Thomas Bros t4ap Page] Ascending 

To 

CAM PLAYA DE ORO 

124 ft2 

2 ton 

CTE PLAYA MAZATLAN 

100 ft2 

2 ton 

Cl'E PLAYA BARCELONA 

END 

79 ft2 

5 ton 

0 ft2 

0 ton 

Sluny Seal Group 1501 - Appendix F-List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
Functional Class Length 

District 

7 Local 680ft 

Crack Seal 2312 ft 

7 Local 409ft 

Crack Seal 1391 ft 

7 Local 466ft 

Crack Seal 1771 ft 

7 Local 190ft 

Crack Seal 684 ft 

Width 

34ft 

34ft 

38ft 

36ft 

Area Trash Day 

23120 ft2 Friday 

13906 ft2 Friday 

17708 ft2 Friday 

6840 ft2 Friday 

02/03/2015 
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100 I Page 



TB Map 
Page 

Street Name 

1230-AG PORTOBELO DR 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

From 

CAM PLAYA BAJA 

AC Repair Area 

AC Repair 

Comments 1YPE I/1YPE III. 

1230-A7 VIA VALARTA 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1230-A7 VIA VALARTA 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1230-A7 VIA VALARTA 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea, 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

CAM PLAYA NORTE 

AC Repair Area 

AC Repair 

AVNDA PLAYA CANCUN 

AC Repair Area 

AC Repair 

ANTIGUA BL 

AC Repair Area 

AC Repair 

Fi:ter (Work Order Number is equal to "51501 ") 
Sort [ •. \Thomas Bros Map Page] Ascending 

··············································-····· 

To 

CAM PLAYA CANCUN 

128 ft2 

2 ton 

AVNDA PLAYA CANCUN 

0 ft2 

0 ton 

ANTIGUA BL 

0 ft2 

0 ton 

CAM PLAYA CANCUN 

0 ft2 

0 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. JuL 2014) 

Council 
District Functional Class Length 

7 Collector 583ft 

Crack Seal 2215 ft 

7 Collector 207ft 

Crack Seal 1283 ft 

7 Collector 820ft 

Crack Seal 5084 ft 

7 Collector 921ft 

Crack Seal 5710 ft 

Width 

38ft 

62ft 

62ft 

62ft 

Area Trash Day 

22154 ft2 Friday 

12834 ft2 Friday 

50840 ft2 Friday 

57102 ft2 Friday 

02/03/2015 
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TB Map Street Name From Page 

1230-A7 VIAVALARTA VIA PLAYA DE CORTES 

Hump Removal D ft AC Repair Area 

Inlet Marker D ea AC Repair 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

1249-H2 LA CUENTA DR BAROQUE LN 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1249-H2 LACUENTA DR MANACORCT 

Hump Removal AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. ADJACENT TO MIDDLE SCHOOL. 

1249-H2 DUCOS PL BAROQUE LN 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

Filter 
Sort 

To 

CAM PLAYA NORTE 

0 ft2 

0 ton 

TIERRASANTA BL 

0 ft2 

0 ton 

BAROQUE LN 

966 ft2 

39 ton 

TIERRASANTA BL 

2,530 ft2 

49 ton 

(\IVork Order Number is equal to "51501 ") 
[ .. \Thomes Bros t"'ap Page] Ascending 

'··········· .........•........•......•..••.••.••...•..•.••• ······································-········--· ···-------------···--··-············ 

Slurry Seal Group 1501- AppendixF-ListofProposedWork- Volume 1 of2(Rev.Jul.2014) 

Council Functional Class District 

7 Collector 

Crack Seal 3081 ft 

7 Local 

Crack Seal 1471 ft 

7 Local 

Crack Seal 1520 ft 

7 Local 

Crack Seal 1578 ft 

Length Width 

497ft 62ft 

387ft 38ft 

400ft 38ft 

464ft 34ft 

Area Trash Day 

30814 ft2 Friday 

14706 ft2 Friday 

15200 ft2 Friday 

15776 ft2 Friday 

02/03/2015 
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TB Map 
Page Street Name 

1249-H3 LA CUENTA DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

BEGIN 

From 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1249-Jl AVNDA PLAYA 
VERACRUZ 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

CTE PLAYA ENCINO 

AC Repair Area 

AC Repair 

To 

BAROQUE LN 

736 ft2 

34 ton 

CAM PLAYA MALAGA 

88 ft2 

2 ton 

Comments TYPE I. SPEED BUMPS AT 11018, 11044, & 11084. 

1249-J2 TAMBOR RD 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

SIGLO CT 

Comments TYPE I/TYPE III. 

AC Repair Area 

AC Repair 

1249-J2 PALLON WY PALLON CT 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

AC Repair Area 

AC Repair 

{VVork Order Number is equai to ~!S150ln) 
[ .. \Thomas Bros t4ap Page] Ascending 

......................................................................... 

CARTULINA RD 

820 ft2 

25 ton 

RISACR 

60 ft2 

1 ton 

Sluny Seal Group 1501 - Appendix F -List of Proposed Work - Volume I of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

7 Local 956ft 

Crack Seal 3633 ft 

7 Local 837ft 

Crack Seal 3181 ft 

7 Local 286ft 

Crack Seal 972 ft 

7 Local 282ft 

Crack Seal 959 ft 

Width 

38ft 

38ft 

34ft 

34ft 

Area Trash Day 

36328 ft2 Friday 

31806 ft2 Friday 

9724 ft2 Friday 

9588 ft2 Friday 

02/03/2015 
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TB Map 
Page Street Name 

1249-J2 PALLON CT 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

PALLON WY 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1249-J2 TAMBOR RD 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

CARTULINA RD 

AC Repair Area 

AC Repair 

END 

To 

730 ft2 

18 ton 

PALLON WY 

475 ft2 

17 ton 

Comments TYPE I/TYPE III. LIMITS: CARTULINA RD to TAMBOR CT. 

1249-J2 SIGLO CT 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

BEGIN 

Comments TYPE I/TYPE III. 

AC Repair Area 

AC Repair 

1249-J2 TAMBOR RD SOMBRA CT 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

AC Repair Area 

AC Repair 

Traffic Loops @ 0 ea 

Filter 
Sort 

Comments TYPE I/TYPE III. 

(Work Order Number is equal to "51501") 
[ •. \Tilomas Bros ~<'lap Page] Ascending 

TAMBORRD 

1,000 ft2 

19 ton 

PALLON WY 

1,115 ft2 

21 ton 

·································································--························------··· .. 
Slurry Seal Group 1501 - Appendix F -List ofproposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

7 Local 329ft 

Crack Seal 987 ft 

7 Local 204ft 

Crack Seal 694 ft 

7 Local 175ft 

Crack Seal 525 ft 

7 Local 309ft 

Crack Seal 1051 ft 

Width 

30ft 

34ft 

30ft 

34ft 

Area Trash Day 

9870 ft2 Friday 

6936 ft2 Friday 

5250 ft2 Friday 

10506 ft2 Friday 

02/03/2015 
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TB Map 
Street Name From Page 

1249-J2 SOMBRACT TAMBORRD 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

1249-J2 RISA CR BEGIN 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

1249-J2 PALLON WY RISA CR 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

1249-J2 PALLON WY TAMBOR RD 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 1 ea AC Repair 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Fdter 
Sort 

Comments TYPE !/TYPE III. 

(\Vork Order Number is equal to "51501.") 
[ •. \Thomas Bros t"lap Page] Ascending 

...................................•.............. 

To 

END 

862 ft2 

17 ton 

PALLON WY 

96 ft 2 

2 ton 

RISA CT 

72 ft2 

1 ton 

PALLON CT 

300 ft2 

6 ton 

Sluny Seal Group 1501 - Appendix F -List ofProposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
Functional Class Length District 

7 Local 145ft 

Crack Seal 435 ft 

7 Local 114ft 

Crack Seal 342 ft 

7 Local 257ft 

Crack Seal 874 ft 

7 Local 210ft 

Crack Seal 714 ft 

Width 

30ft 

30ft 

34ft 

34ft 

Area Trash Day 

4350 ft2 Friday 

3420 ft2 Friday 

8738 ft2 Friday 

7140 ft2 Friday 

02/03/2015 
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TB Map Street Name From Page 

1249-]2 TAMBOR RD TIERRASANTA BL 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1249-J2 RETRATO CT BEGIN 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1249-J2 TAMBORRD PALLON WY 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1249-]3 RISA CT BEGIN 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 1 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

(Work Order Number is equal to ''S1501") 
[ .. \Thomas Bros t"'ap Page] Ascending 

To 

SOMBRA CT 

2,850 ft2 

55 ton 

PALLON WY 

920 ft2 

18 ton 

SIGLO CT 

1,065 ft2 

20 ton 

PALLON WY 

300 ft2 

6 ton 

Slurry Seal Group 1501 - Appendix F -List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Functional Class District 

7 Local 

Crack Seal 1027 ft 

7 Local 

Crack Seal 699 ft 

7 Local 

Crack Seal 1499 ft 

7 Local 

Crack Seal 1113ft 

Length Width 

302ft 34ft 

233ft 30ft 

441ft 34ft 

371ft 30ft 

Area Trash Day 

10268 ft2 Friday 

6990 ft2 Friday 

14994 ft2 Friday 

11130 ft2 Friday 

02/03/2015 
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TB Map 
Page Street Name 

1249-J3 CATAMARCA DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1249-J3 CATAMARCA DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

From 

TAMBORRD 

AC Repair Area 

AC Repair 

VIACHA DR 

AC Repair Area 

AC Repair 

1250-A1 CLAIREMONT MESA SEDA DR 
BL 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

AC Repair Area 

AC Repair 

To 

TAMBOR RD 

1,600 ft2 

31 ton 

TAMBORRD 

360 fF 

7 ton 

RUEDA DR 

42 ft2 

1 ton 

Council 
District Functional Class Length 

7 Local 1594 ft 

Crack Seal 5420 ft 

7 Local 1570 ft 

Crack Seal 5338 ft 

7 Collector 770ft 

Crack Seal 4620 ft 

Comments 1YPE I. *****DO NOT SLURRY 150' OF NORTH SIDE FROM SEDA DR TO 150' EAST OF SEDA DR AS MARKED.***** 

1250-A1 VIA VALARTA 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

VIA DOMINIQUE 

AC Repair Area 

AC Repair 

Comments 1YPE !/TYPE III. 

< ................................................................. . 

(Work Order Number is equal to "51501") 
[ .• \Thomas Bros Hap Page] Ascending 

COLLEGIO DR 

550 ft2 

11 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

7 Collector 872ft 

Crack Seal 5406 ft 

Width 

34ft 

34ft 

60ft 

62ft 

Area Trash Day 

54196 ft2 Friday 

53380 ft2 Friday 

46200 ft2 Friday -

54064 ft2 Friday 

02/03/2015 
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TB Map 
Page 

Street Name 

1250-A1 PROMESA DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

PROMESACR 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1250-A1 PROMESA DR 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

PROMESA CT 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1250-A1 PROMESA CR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops@ 0 ea 

BEGIN 

AC Repair Area 

AC Repair 

To 

SEDA DR 

4,544 ft2 

65 ton 

PROMESA CR 

1,900 fF 

27 ton 

PROMESA DR 

2,132 ft2 

63 ton 

Comments TYPE I/TYPE III. PRUNE TREE ROOTS AT DIG OUTS. 

1250-A1 VIA VALARTA CLAIREMONT MESA Bl 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

AC Repair Area 

AC Repair 

Traffic Loops @ 0 ea 

Filter 
Sort 

Comments TYPE I/TYPE III. 

(Work Order Number is equal to "51501") 
[ •. \Thomas Bros Hap Page] Ascending 

VIA DOMINIQUE 

112 ft2 

2 ton 

Council Funct1"onal Class l th District eng 

7 Local 1338 ft 

Crack Seal 4549 ft 

7 Local 305ft 

Crack Seal 1037 ft 

7 Local 102ft 

Crack Seal 326 ft 

7 Collector 436ft 

Crack Seal 2703 ft 

----···-- ..•. -----------------------···················································-·----······--·----·--··-················· ··-' 
Slurry Seal Group 1501 - Appendix F-List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Width 

34ft 

34ft 

32ft 

62ft 

Area Trash Day 

45492 ft2 Friday 

10370 ft2 Friday 

3264 ft2 Friday 

27032 ft2 Friday 

02/03/2015 
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TB Map 
Page Street Name From 

1250-A1 VIA VALARTA COLLEGIO DR 

Hump Removal 0 ft 

Inlet Marker 2 ea 

Inlet Protection 3 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1250-A1 PROMESA DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

SEDA DR 

Comments TYPE !/TYPE III. 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

1250-A2 PALLON WY RETRATO CT 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

AC Repair Area 

AC Repair 

1250-A2 TAMBOR CT PALLON WY 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

AC Repair Area 

AC Repair 

Traffic Loops @ 0 ea 

f1!ter 
Sort 

Comments TYPE I/TYPE III. 

{VVork Order Nurnber !s equa~ to ~~s150r1 ) 
[ •• \Thomas Bros fJ!ap Page] Ascending 

'································································· --------

To 

VIA PLAYA DE CORTES 

END 

1,640 ft2 

47 ton 

499 ft2 

8 ton 

TAMBORCT 

568 ft2 

15 ton 

END 

1,206 ft2 

28 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

7 Collector 902ft 

Crack Seal 5592 ft 

7 Local 285ft 

Crack Seal 998 ft 

7 Local 756ft 

Crack Seal 2570 ft 

7 Local 628ft 

Crack Seal 2135 ft 

Width 

62ft 

35ft 

34ft 

34ft 

Area Trash Day 

55924 ft2 Friday 

9975 ft2 Friday 

25704 ft2 Friday 

21352 ft2 Friday 

02/03/2015 
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TB Map Street Name From 
Page 

1250-A3 CASCADA WY MADERA ROSA WY 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 1 ea AC Repair 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1250-A3 PALLON WY RISA CT 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/1YPE III. 

1250-A3 COLINA DORADA DR PENDIENTE CT 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 3 ea AC Repair 

Inlet Protection 3 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1250-A3 COLINA DORADA DR TIERRASANTA BL 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 1 ea AC Repair 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

(Work Order Number is equal to "51501.") 
[ •. \Thomas Bros fllap Page] Ascending 

To 

PAVO REAL DR 

0 ft2 

0 ton 

RETRATO CT 

210 ft2 

4 ton 

PAVO REAL DR 

0 ft2 

0 ton 

PENDIENTE CT 

0 ft2 

0 ton 

Sluny Seal Group 1501 - Appendix F -List ofproposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Functional Class Length 
District 

7 Local 1637 ft 

Crack Seal 4256 ft 

7 Local 405ft 

Crack Seal 1377 ft 

7 Collector 1930 ft 

Crack Seal 7334 ft 

7 Collector 330ft 

Crack Seal 1254 ft 

Width 

26ft 

34ft 

38ft 

38ft 

Area Trash Day 

42562 ft2 Friday 

13770 ft2 Friday 

73340 ft2 Friday 

12540 ft2 Friday· 
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T8 Map Street Name From 
Page 

1250-81 CLAIREMONT MESA RUEDA DR 
8L 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1250-82 COLINA DORADA DR INVIERNO DR 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1250-82 COLINA DORADA DR CALLE DE VIDA 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1250-82 COLINA DORADA DR MADRUGADA CT 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

fdter 
Sort 

(Work Order Number is equal to "S1501 ") 
[ •• \Thomas Bros t4ap Page] Ascending 

To 

END 

460 ft2 

17 ton 

MADRUGADA CT 

0 ft2 

0 ton 

END 

0 ft2 

0 ton 

CALLE DE VIDA 

0 ft2 

0 ton 

Sluny Seal Group 1501 - Appendix F -List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
Functional Class Length District 

7 Collector 750ft 

Crack Seal 3600 ft 

7 Collector 267ft 

Crack Seal 1015 ft 

7 Local 35ft 

Crack Seal 133ft 

7 Collector 926ft 

Crack Seal 3519 ft 

Width 

48ft 

38ft 

38ft 

38ft 

Area Trash Day 

36000 ft 2 Friday 

10146 ft2 Friday 

1330 ft2 Friday 

35188 ft2 Friday 

02/03/2015 
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TB Map Street Name From To Page 

1250-83 COLINA DORADA DR JOY AS CT PETIRROJO CT 

Hump Removal 0 ft AC Repair Area 0 ft2 

Inlet Marker 0 ea AC Repair 0 ton 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1250-83 COLINA DORADA DR PETIRROJO CT PAPAGALLO CT 

Hump Removal 0 ft AC Repair Area 0 ft2 

Inlet Marker 0 ea AC Repair 0 ton 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1250-83 COLINA DORADA DR PAPAGALLO CT CACAO CT 

Hump Removal 0 ft AC Repair Area 0 ft2 

Inlet Marker 0 ea AC Repair 0 ton 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1250-83 COLINA DORADA DR PAVO REAL DR JOYAS CT 

Hump Removal 0 ft AC Repair Area 0 ft2 

Inlet Marker 0 ea AC Repair 0 ton 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

Fiiter (Work Order Number is equal to "51501") 
Sort [ •. \Thomas Bros Flap Page] Ascending 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Functional Class District 

7 Collector 

Crack Seal 1007 ft 

7 Collector 

Crack Seal 1178 ft 

7 Collector 

Crack Seal 935 ft 

7 Collector 

Crack Seal 3564 ft 

Length Width 

265ft 38ft 

310ft 38ft 

246ft 38ft 

938ft 38ft 

Area Trash Day 

10070 ft2 Friday 

11780 ft2 Friday 

9348 ft2 Friday 

35644 ft2 Friday 

02/03/2015 
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TB Map Street Name From Page 

1250-83 COLINA DORADA DR CACAO CT 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1269-G6 39TH ST MYRTLE AV 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE !/TYPE III. 

1269-G6 CENTRAL AV REDWOODST 

Hump Removal 0 ft 

Inlet Marker 2 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments 1YPE !/TYPE III. 

1269-G6 MYRTLE AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

40TH ST 

Comments 1YPE !/TYPE III. 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

Fi!ter 
Sort 

(Work Order Number ts equal to "51501") 
[ .. \Thomas Bros Hap Page] Ascending 

To 

INVIERNO DR 

0 ft2 

0 ton 

END 

798 ft2 

11 ton 

THORN ST 

2,391 ft2 

34 ton 

CENTRALAV 

232 ft2 

3 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
Functional Class District 

7 Collector 

Crack Seal 847ft 

9 Local 

Crack Seal 425 ft 

9 Local 

Crack Seal 24 70 ft 

9 Collector 

Crack Seal 1595 ft 

Length Width 

223ft 38ft 

125ft 34ft 

650ft 38ft 

319ft 50ft 

Area Trash Day 

8474 ft2 Friday 

4250 ft2 Friday 

24700 ft2 Friday 

15950 ft 2 Friday 

02/03/2015 
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TB Map 
Page Street Name From 

1269-66 MYRTLE AV CENTRALAV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1269-66 THORN ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

38TH ST 

Comments TYPE I/TYPE III. 

1269-66 MYRTLE AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

39TH ST 

Comments TYPE I/TYPE III. 

1269-66 THORN ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

40TH ST 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

To 

41ST ST 

717 ft2 

10 ton 

39TH ST 

264 ft2 

4 ton 

40TH ST 

114 ft2 

2 ton 

CENTRALAV 

1,248 ft2 

19 ton 

Comments TYPE I/TYPE III. DO NOT SLURRY SOUTH SIDE @ ALLEY AS MARKED. 

filter 
Sort 

(Work Order Number is equal to "S1501") 
[,.\Thomas Bros t4ap Page} Ascending 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Funct•"onal Class L th District eng 

9 Collector 331ft 

Crack Seal 1655 ft 

9 Local 364ft 

Crack Seal 1383 ft 

9 Collector 347ft 

Crack Seal 1760 ft 

9 Local 380ft 

Crack Seal 1862 ft 

Width 

50ft 

38ft 

50ft 

49ft 

Area Trash Day 

16550 ft2 Friday 

13832 ft2 Friday 

17600 ft2 Friday 

18620 ft2 Friday 
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TB Map 
Page 

Street Name 

1269-G6 THORN ST 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

39TH ST 

From 

AC Repair Area 

AC Repair 

To 

40TH ST 

684 ft2 

10 ton 

Council 
District Functional Class length 

9 Local 360ft 

Crack Seal 1800 ft 

Comments 1YPEI/1YPE III. DO NOT SLURRY AT ALLEY CROSSING AS MARKED (SEWER GROUP JOB). 

1269-G6 THORN ST CENTRALAV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/1YPE III. 

1269-G7 40TH ST 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

BEGIN 

Comments 1YPE I/1YPE III. 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

1269-G7 MANZANITA DR VIOLETST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/1YPE III. 

AC Repair Area 

AC Repair 

(Work Order Number is equal to "51501") 
[ •• \Thomas Bros t"lap Page] Ascending 

41ST ST 

500 fP 

7 ton 

QUINCE ST 

1,740 ft2 

25 ton 

TUBEROSE ST 

1,050 ft2 

15 ton 

-················-································································· ............................ •························· 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

9 Local 384ft 

Crack Seal 1920 ft 

9 Local 170ft 

Crack Seal 680 ft 

9 Local 467ft 

Crack Seal 1588 ft 

Width 

50ft 

50ft 

40ft 

34ft 

Area Trash Day 

18000 ft2 Friday 

19200 ft2 Friday 

6800 ft2 Friday 

15878 ft2 Friday 
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TB Map Street Name From 
Page 

1269-G7 CENTRALAV BEGIN 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 1 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1269-G7 QUINCE ST 39TH ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1269-H6 DWIGHT ST 41ST ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1269-H6 MARLBOROUGH AV DWIGHTST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Filter 
Sort 

Comments TYPE I/TYPE III. 

(Work Order Number is equal to ''51501.") 
[ •• \Thomas Bros Hap Page} Ascending 

To 

REDWOODST 

2,114 ft2 

30 ton 

40TH ST 

1,755 ft2 

25 ton 

MARLBOROUGH AV 

1,788 ft2 

26 ton 

LANDIS ST 

4,363 ft2 

63 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Functional Class District 

9 Local 

Crack Seal 2166 ft 

9 Local 

Crack Seal 1254 ft 

9 Local 

Crack Seal 1625 ft 

9 Local 

Crack Seal 3315 ft 

Length Width 

570ft 38ft 

330ft 38ft 

325ft 50ft 

663ft 50ft 

Area Trash Day 

21660 ft2 Friday 

12540 ft2 Friday 

16250 ft2 Friday 

33150 ft2 Friday 
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1269-H6 MYRTLE AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

41STST 

Comments TYPE I/TYPE III. 

1269-H6 THORN ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

41ST ST 

From 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

To 

MARLBOROUGH AV 

834 ft2 

12 ton 

MARLBOROUGH AV 

445 ft2 

6 ton 

Comments TYPE I/TYPE III. RESTORE FLOW IN SWALE AT MARLBOROUGH AV. 

1269-H6 MANZANITA PL 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

MANZANITA DR 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1269-H6 41ST ST REDWOODST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 1 ea 

AC Repair Area 

AC Repair 

Traffic Loops @ 0 ea 

Fiiter 
Sort 

Comments TYPE I/TYPE III. 

(\Vork Order Number is equal to 'l51501n) 
[ .. \Thomas Bros Hap Page] Ascending 

END 

0 ft2 

0 ton 

THORN ST 

3,112 ft2 

45 ton 

·······························-- -···-·············· ....... . 
Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

9 Collector 314ft 

Crack Seal 1570 ft 

9 Local 374ft 

Crack Seal 1870 ft 

9 Local 70ft 

Crack Seal 280 ft 

9 Local 625ft 

Crack Seal 3125 ft 

Width 

50ft 

50ft 

40ft 

50ft 

Area Trash Day 

15700 ft2 Friday 

18700 ft2 Friday 

2800 ft2 Friday 

31250 ft2 Friday 
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1269-H6 MANZANITA DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

HEATHERST 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1269-HG MYRTLE AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

MARLBOROUGH AV 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1269-H6 43RD ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

DWIGHTST 

AC Repair Area 

AC Repair 

To 

GLENFIELD ST 

665 ft2 

10 ton 

42ND ST 

80 ft2 

1 ton 

LANDIS ST 

1,152 ft2 

17 ton 

Council 
District Functional Class Length 

9 Local 355ft 

Crack Seal 1278 ft 

9 Collector 317ft 

Crack Seal 1585 ft 

9 Local 657ft 

Crack Seal 3285 ft 

Comments TYPE !/TYPE III. ONE-WAY TRAFFIC SOUTHBOUND. PARKING: PARALLEL WEST SIDE; DIAGONAL EAST SIDE. 

1269-H6 MARLBOROUGH AV MYRTLE AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

AC Repair Area 

AC Repair 

DWIGHTST 

612 ft2 

9 ton 

9 Local 

Crack Seal 3410 ft 

Comments TYPE !/TYPE III. PARKING: PARALLEL WEST SIDE; DIAGONAL EAST SIDE. 

(Work Order Number is equal to "51501") 
["\Thomas Bros tJ!ap Page] Ascending 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

682ft 

Width 

36ft 

50ft 

50ft 

50ft 

Area Trash Day 

12780 ft2 Friday 

15850 ft2 Friday 

32850 ft2 Friday 

34100 ft2 Friday 
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1269-H6 43RD ST 

Hump Removal 0 ft 

Inlet Marker 5 ea 

Inlet Protection 6 ea 

Traffic Loops @ 0 ea 

From 

LEXINGTON AV 

AC Repair Area 

AC Repair 

To 

MYRTLEAV 

2,048 ft2 

29 ton 

Council 
District Functional Class Length Width 

9 Local 630ft 50ft 

Crack Seal 3150 ft 

Comments TYPE I/TYPE III. UMIT: MYRTLE AV to THORN ST. ONE-WAY TRAFFIC SOUTHBOUND. QUANTITIES INCLUDE SS-001041. 

1269-H6 MYRTLE AV VAN DYKEAV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1269-HG MARLBOROUGH AV BEGIN 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

43RD ST 

392 ft2 

6 ton 

THORN ST 

484 ft2 

9 ton 

9 Collector 

Crack Seal 1750 ft 

9 Local 

Crack Seal 3225 ft 

Comments TYPE !/TYPE III. PARKING: PARALLEL WEST SIDE; DIAGONAL EAST SIDE. 

1269-HG 43RD ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

THORN ST 

AC Repair Area 

AC Repair 

LEXINGTON AV 

0 ft2 

0 ton 

9 Residential 

Crack Seal 0 ft 

350ft 50ft 

645ft 50ft 

Oft Oft 

Comments TYPE I/TYPE III. ONE-WAY TRAFFIC SOUTHBOUND. QUANTITIES INCLUDED IN: 43RD ST--MYRTLE to THORN, SS-001040. 

fiiter 
Sort 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros r"!ap Page] Ascending 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Area Trash Day 

31500 ft2 Friday 

17500 ft2 Friday 

32250 ft2 Friday 

0 ft2 Friday 
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Street Name 

1269-H6 MYRTLE AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

42ND ST 

From 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1269-H6 MANZANITA DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

GLENFIELD ST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1269-H6 42ND ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

MYRTLE AV 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1269-H6 43RD ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

MYRTLE AV 

AC Repair Area 

AC Repair 

To 

VAN DYKEAV 

380 ft2 

5 ton 

MANZANITA PL 

0 ft2 

0 ton 

DWIGHTST 

790 ft2 

20 ton 

DWIGHTST 

2,352 ft2 

34 ton 

Council 
District Functional Class Length 

9 Collector 345ft 

Crack Seal 1725 ft 

9 Local 211ft 

Crack Seal 717 ft 

9 Local 630ft 

Crack Seal 3150 ft 

9 Local 677ft 

Crack Seal 3385 ft 

Comments TYPE I/TYPE III. ONE-WAY TRAFFIC SOUTHBOUND. PARKING: PARALLEL WEST SIDE; DIAGONAL EAST SIDE. 

Filter 
Sort 

(Work Order Number is equal to "51501") 
[..\Thomas Bros t4ap Page] Ascending 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Width 

50ft 

34ft 

50ft 

50ft 

Area Trash Day 

17250 ft2 Friday 

7174 ft2 Friday 

31500 ft2 Friday 

33850 ft2 Friday 
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1269-H6 THORN ST 

Hump Removal 20 ft 

Inlet Marker 2 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

42ND ST 

Comments 1YPE !/TYPE III. 

From 

AC Repair Area 

AC Repair 

1269-H6 MARLBOROUGH AV THORN ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE !/TYPE III. 

AC Repair Area 

AC Repair 

1269-H6 THORN ST MARLBOROUGH AV 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments 1YPE !/TYPE III. 

AC Repair Area 

AC Repair 

1269-H7 MANZANITA DR TUBEROSE ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

AC Repair Area 

AC Repair 

Traffic Loops @ 0 ea 

Filter 
Sort 

Comments 1YPE !/TYPE III. 

(Work Order Number is equal to "51501") 
[ •. \Tilomas Bros f"iap Page] Ascending 

To 

VAN DYKE AV 

630 fF 

10 ton 

MYRTLE AV 

1,337 ft 2 

19 ton 

42ND ST 

750 ft2 

11 ton 

ARBOR VITAE ST 

310 ft2 

4 ton 

Slurry Seal Group 1501 - Appendix F -List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

9 Local 398ft 

Crack Seal 1990 ft 

9 Local 679ft 

Crack Seal 3395 ft 

9 Local 379ft 

Crack Seal 1895 ft 

9 Local 498ft 

Crack Seal 1693 ft 

Width 

50ft 

50ft 

50ft 

34ft 

Area Trash Day 

19900 ft2 Friday 

33950 ft2 Friday 

18950 ft 2 Friday 

16932 ft2 Friday 
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Street Name 

1269-H7 MANZANITA DR 

Hump Removal 12 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

DAHLIAST 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1269-H7 POPLAR ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

VIOLET ST 

AC Repair Area 

AC Repair 

To 

COLUMBINE ST 

120 ft2 

2 ton 

TUBEROSE ST 

1,526 ft2 

22 ton 

Comments TYPE I/TYPE III. EXTEND SLURRY LIMIT 45' SOUTH OF VIOLET. 

1269-H7 TUBEROSE ST 

Hump Removal 6 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

POPLARST 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1269-H7 POPLAR ST SNOWDROP ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

AC Repair Area 

AC Repair 

Traffic Loops @ 0 ea 

Filter 
Sort 

Comments TYPE I/TYPE III. 

(\tVork Order Nurnber is equal to 1151501 H) 
[ .. \Thomas Bros Hap Page] Ascending 

MANZANITA DR 

2,406 ft2 

35 ton 

JAMIESWY 

924 ft2 

13 ton 

···························-····· ··············-----.----------- ................... _,,,.... .. .......... ~ .............................. -... -............. ..___________ ........................ --.--··-··· ········-··--·-.. ···-······· 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length Width 

9 Local 370ft 34ft 

Crack Seal 1258 ft 

9 Collector 391ft 54ft 

Crack Seal 2111 ft 

9 Local 385ft 34ft 

Crack Seal 1309 ft 

9 Collector 325ft 54ft 

Crack Seal 1755 ft 

Area Trash Day 

12580 ft2 Friday 

21114 ft2 Friday 

13090 ft2 Friday 

17550 ft2 'Friday 
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1269-H7 POPLARST TUBEROSE ST TUBEROSE ST 9 Collector 

Hump Removal 0 ft AC Repair Area 144 ft2 Crack Seal 1242 ft 

Inlet Marker 0 ea AC Repair 2 ton 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/1YPE III. 

1269-H7 ARBOR VITAE ST MANZANITA DR SNOWDROPST 9 Local 

Hump Removal 0 ft AC Repair Area 0 ft2 Crack Seal 0 ft 

Inlet Marker 0 ea AC Repair 0 ton 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/1YPE III. QUANTITIES INCLUDED ON MANZANITA DR SS-017408. 

1269-H7 REDWOODST 41ST ST END 9 Local 

Hump Removal 0 ft AC Repair Area 2,144 ft2 Crack Seal 560 ft 

Inlet Marker 0 ea AC Repair 31 ton 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/1YPE III SLURRY TYPE III TO EDGE. RESTORE FLOW IN SWALE @ 41ST ST AS MARKED. 

1269-H7 POPLAR ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

SNOWDROP ST 

AC Repair Area 

AC Repair 

Comments TYPE I/1YPE III. 

{Work Order Number is equal to "S150l") 
[ •. \Thomas Sros rJ!ap Page] Ascending 

SNOWDROPST 

935 fF 

13 ton 

9 Collector 

Crack Seal 983 ft 

·•··································································· --··········· --------- --············································--······················ -··················································· 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Length Width 

230ft 54ft 

Oft Oft 

200ft 28ft 

182ft 54ft 

Area Trash Day 

12420 ft2 Friday 

0 ft2 Friday 

5600 ft2 Friday 

9828 ft2 Friday 
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TB Map 
Page Street Name 

1269-H7 SNOWDROP ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

ARBOR VITAE ST 

AC Repair Area 

AC Repair 

To 

MANZANITA DR 

0 ft2 

0 ton 

Comments TYPE I/1YPE III. QUANTITIES INCLUDED ON MANZANITA DR SS-017399. 

1269-H7 ARBOR VITAE ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

SNOWDROP ST 

AC Repair Area 

AC Repair 

Comments TYPE I/1YPE III. 

1269-H7 MANZANITA DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

ARBOR VITAE ST 

AC Repair Area 

AC Repair 

Comments TYPE I/1YPE III. 

1269-H7 MANZANITA DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

ARBOR VITAE ST 

AC Repair Area 

AC Repair 

MANZANITA DR 

811 ft2 

14 ton 

JAMIES WY 

890 ft2 

13 ton 

SNOWDROPST 

0 ft2 

0 ton 

Comments TYPE I/1YPE III. QUANTITIES INCLUDED ON MANZANITA DR SS-017408. 

{Work Order Number is equal to "51501.") 
[ .. \Thomas Bros Hap Page} Ascending 

Slurry Seal Group 1501 - Appendix F -List ofProposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length Width 

9 Local Oft Oft 

Crack Seal 0 ft 

9 Local 383ft 34ft 

Crack Seal 1302 ft 

9 Local 176ft 36ft 

Crack Seal 634 ft 

9 Local Oft Oft 

Crack Seal 0 ft 

Area Trash Day 

0 ft2 Friday 

13022 ft2 Friday 

6336 ft2 Friday 

0 ft2 Friday 
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TB Map Street Name From Page 

1269-H7 MANZANITA DR COLUMBINE ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/TYPE III. 

1269-H7 POPLARST TUBEROSE ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/TYPE III. 

1269-H7 MANZANITA DR JAMIES WY 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/TYPE III. 

1269-H7 MANZANITA DR SNOWDROP ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/TYPE III. 

(Work Order Number is equal to ''51501") 
[ •• \Thomas Bros t-iJap Page] Ascending 

To 

HEATHERST 

260 ft2 

4 ton 

SNOWDROP ST 

96 ft2 

1 ton 

DAHUAST 

2,350 ft2 

34 ton 

ARBOR VITAE ST 

1,460 ft2 

25 ton 

. ~-·· ·"··~--·-········· ~-""''"""''"" ········~····-· 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume I of2 (Rev. Jul. 2014) 

Council Functional Class District 

9 Local 

Crack Seal 1174 ft 

9 Collector 

Crack Seal 815 ft 

9 Local 

Crack Seal 1498 ft 

9 Local 

Crack Seal 2128 ft 

Length Width 

326ft 36ft 

151ft 54ft 

416ft 36ft 

626ft 34ft 

Area Trash Day 

11736 ft2 Friday 

8154 ft2 Friday 

14976 ft2 Friday 

21284 ft2 Friday 
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TB Map 
Page Street Name 

1289-F2 ASH ST 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

BEGIN 

Comments TYPE I/1YPE III. 

1289-F3 ISLAND AV 

Hump Removal 15 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

BEGIN 

Comments TYPE I/1YPE III. 

From 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

1289-F4 K ST PARDEE ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/1YPE III. 

1289-F4 35TH ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

KST 

Comments TYPE I/TYPE III. 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

(Work Order Number is equal to ''51501") 
[ .• \Thomas Bros t<tap Page] Ascending 

To 

BRIDGEVIEW DR 

85 ft2 

1 ton 

36TH ST 

837 ft2 

12 ton 

36TH ST 

J ST 

579 ft2 

8 ton 

197 ft2 

3 ton 

Sluny Seal Group 1501 - Appendix F-List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

9 Local 130ft 

Crack Seal 286 ft 

9 Local 470ft 

Crack Seal 1786 ft 

9 Local 290ft 

Crack Seal 812 ft 

9 Local 361ft 

Crack Seal 902 ft 

Width 

22ft 

38ft 

28ft 

25ft 

Area Trash Day 

2860 ft2 Friday 

17860 ft2 Wednesday 

8120 ft2 Wednesday 

9025 ft2 Wednesday 

02/03/2015 
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TB Map Street Name From Page 

1289-F4 35TH ST J ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/TYPE III. 

1289-F4 KST 35TH ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/1YPE III. 

1289-F4 35TH ST LST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/TYPE III. 

1289-F4 35TH ST TOMPKINSST 

Hump Removal 0 ft 

Inlet Marker 2 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Fi!ter 
Sort 

Comments 1YPE I/TYPE III. 

AC Repair Area 

AC Repair 

To 

END 

190 ft2 

3 ton 

PARDEE ST 

764 ft2 

11 ton 

KST 

241 ft2 

3 ton 

LST 

35 ft2 

1 ton 

(Work Order Number is equal to "S1501.") 
[""\Thomas Bros I./lap Page] Ascending - •.....•...... ·······················- .. : ..... : ...••••........... -~'---·-···········---------········ ·------······················ 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Functional Class Length District 

9 Local 269ft 

Crack Seal 592 ft 

9 Local 242ft 

Crack Seal 678 ft 

9 Residential 209ft 

Crack Seal 376 ft 

9 Residential 360ft 

Crack Seal 648 ft 

Width 

22ft 

28ft 

18ft 

18ft 

Area Trash Day 

5918 ft2 Wednesday 

6776 ft2 Wednesday 

3762 ft2 Wednesday 

6480 ft2 Wednesday 
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47 of 93 

1271 Page 



TB Map 
Page Street Name 

1289-F4 J ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

35TH ST 

From 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1289-G1 39TH ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

GATEWAY DR 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1289-G1 MIDVALE DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

GATEWAY DR 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1289-G1 TULIP LN 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

JUNIPERST 

AC Repair Area 

AC Repair 

To 

36TH ST 

943 ft2 

14 ton 

WESTGATE PL 

760 ft2 

11 ton 

RALENE ST 

786 ft2 

11 ton 

CRENSHAW ST 

240 ft2 

3 ton 

Comments TYPE I/TYPE III. LIMITS: RALENE ST to CRENSHAW ST. 

Filter 
Sort 

(Work Order Number is equal to "S150l") 
[ •. \Thomas Bros t'lap Page] Ascending 

Sluny Seal Group 1501 - Appendix F -List ofProposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

9 Local 604ft 

Crack Seal 2295 ft 

9 Local 250ft 

Crack Seal 900 ft 

9 Collector 738ft 

Crack Seal 2509 ft 

9 Local 245ft 

Crack Seal 833 ft 

Width 

38ft 

. 36ft 

34ft 

34ft 

Area Trash Day 

22952 ft2 Wednesday 

9000 ft2 Friday 

25092 ft2 Friday 

8330 ft2 Friday 
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Page 

Street Name 

1289-G1 RALENE ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

MIDVALE DR 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1289-G1 39TH ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

WESTGATE PL 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1289-G1 MIDVALE DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

RALENE ST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1289-G1 39TH ST MIDVALE DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

AC Repair Area 

AC Repair 

Traffic Loops @ 0 ea 

filter 
Sort 

Comments TYPE I/TYPE III. 

(Work Order Number is equal to "51501") 
[ .• \Thomas Bros Hap Page] Ascending 

To 

JUNIPERST 

2,630 ft2 

38 ton 

MIDVALE DR 

285 ft2 

4 ton 

39TH ST 

1,311 ft2 

19 ton 

JUNIPER ST 

240 ft2 

3 ton 

....................... ·•·•·•···············································•··················•························•·•·· ......... ..... .... ..... •. ··············-·-······ ... ·······················--········ ................................. . 
Sluny Seal Group 1501 - Appendix F- List ofProposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

9 Collector 576ft 

Crack Seal 2016 ft 

9 Residential 685ft 

Crack Seal 2329 ft 

9 Residential 408ft 

Crack Seal 1428 ft 

9 Residential 170ft 

Crack Seal 612 ft 

Width 

35ft 

34ft 

35ft 

36ft 

Area Trash Day 

20160 ft2 Friday 

23290 ft2 Friday 

14280 ft2 Friday 

6120 ft2 Friday 
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TB Map 
Page 

Street Name 

1289-G2 38TH ST 

Hump Removal 15 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

From 

BEECH ST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1289-G2 ASH ST 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 3 ea 

Traffic Loops @ 0 ea 

CACTUSRIDGE ST 

AC Repair Area 

AC Repair 

To 

CEDARST 

1,982 ft2 

29 ton 

38TH ST 

10,860 ft2 

156 ton 

Comments TYPE I/TYPE III. SLURRY AC BERM SOUTHSIDE. 

1289-G2 CACTUSRIDGE ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

WHITE SAGE LN 

AC Repair Area 

AC Repair 

CEDARST 

192 ft2 

3 ton 

Comments TYPE I/TYPE III. LIMITS; WHITE SAGE LN to PARROT ST. 

1289-G2 CACTUSRIDGE ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

ASHST 

Comments TYPE I/TYPE III. 

AC Repair Area 

AC Repair 

{Work Order Number is equal to "51501.") 
[ •. \Thomas Bros r<lap Page] Ascending 

CACTUSVIEW DR 

1,803 ft2 

26 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Funct"1onal Class L th District eng 

9 Residential 295ft 

Crack Seal 1003 ft 

9 Residential 1120 ft 

Crack Seal 4256 ft 

9 Residential 215ft 

Crack Seal 817 ft 

9 Local 251ft 

Crack Seal 954 ft 

Width 

34ft 

38ft 

38ft 

38ft 

Area Trash Day 

10030 ft2 Friday 

42560 ft2 Friday 

8170 ft2 Friday 

9538 ft2 Friday 

02/03/2015 
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TB Map 
Page Street Name From 

1289-G2 ASH ST BRIDGEVIEW DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

AC Repair Area 

AC Repair 

1289-G2 BRIDGEVIEW DR WHITE SAGE LN 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

AC Repair Area 

AC Repair 

1289-G2 CACTUSRIDGE ST CACTUSVIEW DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

1289-G2 BRIDGEVIEW DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

ASHST 

Comments TYPE !/TYPE III. 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

Fiiter 
Sort 

{Work Order Number is equal to "51501") 
[ .. \Thomas Bros rl!ap Page] Ascending 

'································· ······················-···························· 

To 

CACTUSRIDGE ST 

END 

0 ft2 

0 ton 

760 ft 2 

12 ton 

CACTUSRIDGE CT 

250 ft 2 

4 ton 

WHITE SAGE LN 

1,517 ft2 

22 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

9 Local 267ft 

Crack Seal 1015 ft 

9 Residential 224ft 

Crack Seal 627 ft 

9 Local 280ft 

Crack Seal 1064 ft 

9 Local 1185 ft 

Crack Seal 3555 ft 

Width 

38ft 

28ft 

38ft 

30ft 

Area Trash Day 

10146 ft2 Friday 

6272 ft2 Friday 

10640 ft2 Friday 

35550 ft2 Friday 

02/03/2015 
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TB Map 
Page 

Street Name 

1289-G2 CEDAR ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

CACTUSRIDGE ST 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1289-G2 CACTUSRIDGE ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

CACTUSRIDGE CT 

AC Repair Area 

AC Repair 

Comments TYPEI/TYPE III. 

1289-G3 GATEWAY CENTER 
DR 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

MARKET ST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1289-G3 GATEWAY CENTER 
WY 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

MARKETST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

··················································••······ 

{VVork Order Number is equal to !~S1501.H) 
[ .. \Thomas Bros r"lap Page] Ascending 

To 

38TH ST 

747 ft2 

11 ton 

WHITE SAGE LN 

579 ft2 

8 ton 

GATEWAY CENTER AV 

2,004 ft2 

29 ton 

GATEWAY CENTER AV 

159 ft2 

2 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Funct"1onal Class L th District eng 

9 Local 112ft 

Crack Seal 336 ft 

9 Local 353ft 

Crack Seal 1341 ft 

9 Collector 515ft 

Crack Seal 3~99 ft 

9 Local 565ft 

Crack Seal 2712 ft 

Width 

30ft 

38ft 

66ft 

48ft 

Area Trash Day 

3360 ft2 Friday 

13414 ft2 Friday 

33990 ft2 

27120 ft2 
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Page Street Name 

1289-G3 GATEWAY CENTER 
WY 

Hump Removal 0 ft 

Inlet Marker 3 ea 

Inlet Protection 3 ea 

Traffic Loops @ 0 ea 

From 

GATEWAY CENTER AV 

AC Repair Area 

AC Repair 

Comments TYPE I/1YPE III. 

1289-G3 GATEWAY CENTER 
AV 

Hump Removal 0 ft 

Inlet Marker 2 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

GATEWAY CENTER DR 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1289-G3 GATEWAY CENTER 
DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

GATEWAY CENTER AV 

AC Repair Area 

AC Repair 

Comments TYPE I/1YPE III. 

1289-G3 GATEWAY CENTER 
WY 

Hump Removal 0 ft 

Inlet Marker 2 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

GATEWAY CENTER DR 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

Fiiter 
Sort 

(Work Order Number is equal to "51501.") 
[ .• \Thomas Bros t4ap Page] Ascending 

•·································· ---············· -······· 

To 

GATEWAY CENTER DR 

398 ft2 

9 ton 

GATEWAY CENTER WY 

72 ft2 

1 ton 

GATEWAY CENTER WY 

END 

868 ft2 

12 ton 

644 ft2 

9 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

9 Local 1237 ft 

Crack Seal 4701 ft 

9 Local 460ft 

Crack Seal 1886 ft 

9 Local 515ft 

Crack Seal 2626 ft 

9 Local 480ft 

Crack Seal 1920 ft 

Width 

38ft 

41ft 

51ft 

40ft 

Area Trash Day 

47006 ft2 

18860 ft2 

26265 ft2 

19200 ft2 

02/03/2015 
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TB Map 
Page Street Name 

1289-G4 K ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1289-H1 TULIP LN 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

36TH ST 

AC Repair Area 

AC Repair 

CRENSHAW ST 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1289-Hl SPRINGER RD 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

TRAILING DR 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1289-Hl PANAY CT SPRINGER RD 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

AC Repair Area 

AC Repair 

Traffic Loops @ 0 ea 

Filter 
Sort 

Comments TYPE !/TYPE III. 

(VVork Order Nurnber is equal to ~~s1501 11 ) 
[ .. \Thomas Sros t4ap Page] Ascending 

To 

36TH ST 

0 ft2 

0 ton 

TULIP ST 

0 ft2 

0 ton 

PANAYCT 

980 ft2 

14 ton 

END 

660 ft2 

10 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Functional Class District 

9 Local 

Crack Seal 252 ft 

9 Local 

Crack Seal 853 ft 

9 Residential 

Crack Seal 1178 ft 

9 Local 

Crack Seal 816ft 

Length Width 

90ft 28ft 

251ft 34ft 

368ft 32ft 

255ft 32ft 

Area Trash Day 

2520 ft2 Wednesday 

8534 ft2 Friday 

11776 ft2 Friday 

8160 ft2 Friday 

02/03/2015 
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TB Map Street Name From To Page 

1289-Hl PANAYCT SPRINGER RD END 

Hump Removal 0 ft AC Repair Area 75 ft2 

Inlet Marker 0 ea AC Repair 1 ton 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments lYPE !/TYPE III. 

1289-H2 SPILLMAN DR HOMEAV 42ND ST 

Hump Removal 0 ft AC Repair Area 1,744 fP 

Inlet Marker 0 ea AC Repair 25 ton 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments lYPE I/lYPE III. 

1289-H2 STANTON RD 42ND ST END 

Hump Removal 0 ft AC Repair Area 341 ft2 

Inlet Marker 0 ea AC Repair 5 ton 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments lYPE I/lYPE III. LIMITS: SPILLMAN DR to END. 

1289-H2 SPILLMAN DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Filter 
Sort 

Comments lYPE I. 

42ND ST END 

AC Repair Area 90 ft2 

AC Repair 1 ton 

Council 
Functional Class District 

9 Local 

Crack Seal 736 ft 

9 Local 

Crack Seal 595 ft 

9 Local 

Crack Seal 846 ft 

9 Local 

Crack Seal 170ft 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros t"lap Page] Ascending 

................................................ ---·······---~- .............. C ..... C ........ -----~-----~---------··- .. , ,, ,, --------·······----- -- ........ , ............. , ... , ... , -···-·········' 

Length Width 

230ft 32ft 

175ft 34ft 

235ft 36ft 

50ft 34ft 

Area Trash Day 

7360 ft2 Friday 

5950 ft2 Friday 

8460 ft2 Friday 

1700 ft2 Friday 

02/03/2015 
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Page Street Name 

1289-H2 42ND ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

BEGIN 

Comments TYPE I/TYPE III. 

From 

AC Repair Area 

AC Repair 

1289-HG KEELER AV S43RD ST 

Hump Removal 1ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPEI/TYPE III. 

1289-HG MAYBERRY ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

BEGIN 

Comments TYPE I/TYPE III. 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

1289-HG NEWTON AV S 43RD ST 

Hump Removal 6 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

AC Repair Area 

AC Repair 

To 

SPILLMAN DR 

186 fF 

3 ton 

S 44TH ST 

289 ft2 

4 ton 

S 44TH ST 

216 ft2 

3 ton 

S 44TH ST 

2,140 ft2 

31 ton 

Comments TYPE I/TYPE III. MILL & PAVE NORTH INTO 44TH STREET. 

{\Vork Order Nurnber is equai to ns1501H) 
[ .. \Thomas Bros Hap Page] Ascending 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Funct•"onal Class L th District eng 

9 Local 115ft 

Crack Seal 391ft 

9 Local 650ft 

Crack Seal 1950 ft 

9 Local 160ft 

Crack Seal 512ft 

9 Local 720ft 

Crack Seal 2160 ft 

Width 

34ft 

30ft 

32ft 

30ft 

Area Trash Day 

3910 ft2 Friday 

19500 ft2 Wednesday 

5120 ft2 Wednesday 

21600 ft2 Wednesday 
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TB Map 
Page Street Name 

1289-H6 KEELER CT 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1289-H6 KEELER AV 

Hump Removal 0 ft 

Inlet Marker 2 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1289-J6 S 44TH ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

KEELERAV 

BEGIN 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

KEELER AV 

AC Repair Area 

AC Repair 

END 

To 

0 ft2 

0 ton 

KEELER CT 

339 ft2 

5 ton 

BOSTON AV 

800 fP 

12 ton 

Comments 1YPE I/TYPE III. RESTORE FLOW IN SWALE @ BOSTON AS MARKED. 

1289-J6 S 44TH ST NEWTON AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

AC Repair Area 

AC Repair 

Traffic Loops @ 0 ea 

fi!ter 
Sort 

Comments 1YPE I/1YPE III. 

(Work Order Number is equal to "51501") 
[ •. \Thomas Bros 1./lap Page] Ascending 

KEELERAV 

256 ft2 

4 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

9 Local 320ft 

Crack Seal 960 ft 

9 Local 140ft 

Crack Seal 476ft 

9 Local 232ft 

Crack Seal 696 ft 

9 Local 235ft 

Crack Seal 705 ft 

Width 

30ft 

34ft 

30ft 

30ft 

Area Trash Day 

9600 ft2 Wednesday 

4760 ft 2 Wednesday 

6960 ft2 Wednesday 

7050 ft2 Wednesday 
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TB Map Street Name From 
Page 

1289-JG KEELERAV S 44TH ST 

Hump Removal 20 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPEI/TYPE III. 

1289-JG NEWTON AV S 44TH ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1289-JG MAYBERRYST S 44TH ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 1 ea AC Repair 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1330-87 RED PINE DR 

Hump Removal 0 ft 

Inlet Marker 2 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

FHter 
Sort 

Comments TYPE I. 

BEGIN 

AC Repair Area 

AC Repair 

To 

S 45TH ST 

720 ft2 

10 ton 

S 45TH ST 

234 ft2 

3 ton 

S 45TH ST 

112 ft 2 

2 ton 

SHADY ELM PL 

0 ft2 

0 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume I of2 (Rev. Jul. 2014) 

Council Functional Class District 

9 Local 

Crack Seal 1845 ft 

9 Local 

Crack Seal 1845 ft 

9 Local 

Crack Seal 1821 ft 

8 Local 

Crack Seal 969 ft 

Length Width 

615ft 30ft 

615ft 30ft 

607ft 30ft 

323ft 30ft 

Area Trash Day 

18450 ft2 Wednesday 

18450 ft2 Wednesday 

18210 ft2 Wednesday 

9690 ft2 Thursday 

02/03/2015 
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TB Map Street Name From Page 

1330-87 ELMAV BEGIN 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 1 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-87 DRUCELLA ST HARRISAV 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. SLURRY AC BERM. 

1330-87 24TH (SB) ST PALM (58) AV 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. NO CURB/GUTTER. 

1330-87 RED PINE DR SHADY ELM PL 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

filter 
Sort 

(Work Order Number is equal to "S1501 ") 
[ .. \Thomas Bros t.!lap Page] Ascending 

To 

HARRISAV 

0 ft2 

0 ton 

24TH (SB) ST 

210 ft2 

4 ton 

DRUCELLAST 

75 ft2 

1 ton 

RED PINE CT 

170 ft2 

3 ton 

Slurry Seal Group 1501 - Appendix F -List ofProposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
Functional Class Length District 

8 Local 85ft 

Crack Seal 153 ft 

8 Local 228ft 

Crack Seal 456 ft 

8 Local 200ft 

Crack Seal 480 ft 

8 Local 251ft 

Crack Seal 753 ft 

Width 

18ft 

20ft 

24ft 

30ft 

Area Trash Day 

1530 ft2 

4560 ft2 Thursday 

4800 ft2 Thursday 

7530 ft2 Thursday 

02/03/2015 
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TB Map 
Page Street Name 

1330-87 CUNARD ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

ELMAV 

From 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-87 MY WY 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

PALM (SB) AV 

AC Repair Area 

AC Repair 

To 

CHADWELLAV 

END 

275 ft2 

13 ton 

0 ft2 

0 ton 

Comments TYPE I. SLURRY AC BERM & AC DWY APPROACHES IN R-0-W. 

1330-87 RED PINE CT 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE L 

1330-87 ELM AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE L 

BEGIN 

AC Repair Area 

AC Repair 

MANNINGWY 

AC Repair Area 

AC Repair 

(Work Order Number is equal to "51501") 
[ •. \TI1ornas Bros Hap Page] Ascending 

RED PINE DR 

0 ft2 

0 ton 

SHADY ELM PL 

0 ft2 

0 ton 

~----~~ -·-·······~·~······················-········-----~·-----·-·----~································· -···········-~---

Slurry Seal Group 1501 - Appendix F -List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Funct1"onal Class L th District eng 

8 Local 254ft 

Crack Seal 864 ft 

8 Local 517ft 

Crack Seal 1189 ft 

8 Local 122ft 

Crack Seal 390 ft 

8 Local 242ft 

Crack Seal 920 ft 

Width 

34ft 

23ft 

32ft 

38ft 

Area Trash Day 

8636 ft2 Thursday 

11891 ft2 Thursday 

3904 ft2 Thursday 

9196 ft2 Thursday 
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TB Map 
Page Street Name 

1330-87 24TH (S8) ST 

Hump Removal 8 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

DRUCELLAST 

AC Repair Area 

AC Repair 

Comments TYPE I. NO CURB/GUTTER. 

1330-87 ELM AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

SHADY ELM PL 

AC Repair Area 

AC Repair 

To 

SIRRAH ST 

165 ft2 

2 ton 

CUNARD ST 

150 ft 2 

4 ton 

Comments TYPE I. ADJACENT TO ELEMENTARY SCHOOL. 

1330-87 CUNARD ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

CHADWELLAV 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-87 ELM AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

HARRISAV 

AC Repair Area 

AC Repair 

Fiiter 
Sort 

(Work Order Number is equal to "51501.") 
[ .. \Thomas Bros t"iap Page] Ascending 

•···•·•·····•················•·············· --································· 

CAULFIELD DR 

370 ft2 

7 ton 

MANNING WY 

250 ft2 

5 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 639ft 

Crack Seal 1534 ft 

8 Local 384ft 

Crack Seal 1459 ft 

8 Local 257ft 

Crack Seal 874 ft 

8 Local 184ft 

Crack Seal 699 ft 

Width 

24ft 

38ft 

34ft 

38ft 

Area Trash Day 

15336 ft2 Thursday 

14592 ft2 Thursday 

8738 ft2 Thursday 

6992 ft2 Thursday 

02/03/2015 
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TB Map 
Page 

Street Name 

1330-87 SHADY ELM PL 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-87 SIRRAH ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

ELMAV 

AC Repair Area 

AC Repair 

HARRISAV 

AC Repair Area 

AC Repair 

Comments TYPE I. NO CURB/GUTTER. 

1330-C7 ELM AV 

Hump Removal 4 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

CUNARD ST 

AC Repair Area 

AC Repair 

To 

RED PINE DR 

0 ft2 

0 ton 

24TH (SB) ST 

80 ft2 

2 ton 

DESTYST 

480 ft2 

11 ton 

Comments TYPE I. ADJACENT TO ELEMENTARY SCHOOL & PARK. 

1330-C7 DESTY CT 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

DESTYST 

Comments TYPE I/1YPE III. 

AC Repair Area 

AC Repair 

Filter 
Sort 

(Work Order Number is equal to ''51501") 
[ •. \Thomas Bros t"'!ap Page] Ascending 

END 

0 ft2 

0 ton 

Council Functional Class 
District 

8 Local 

Crack Seal 982 ft 

8 Local 

Crack Seal 260 ft 

8 Local 

Crack Seal 2519 ft 

8 Local 

Crack Seal 1236 ft 

·····································································- ...........•...•... ----····~·-··---·-····················································-·--·-········-"··············· ' 
Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Length Width 

307ft 32ft 

130ft 20ft 

663ft 38ft 

412ft 30ft 

Area Trash Day 

9824 ft2 Thursday 

2600 ft2 Thursday 

25194 ft2 Thursday 

12360 ft2 Thursday 
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TB Map 
Page Street Name 

1330-C7 DESTY ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

DESTY CT 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-C7 DONAX AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

27TH {SB) ST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-C7 ELM AV 

Hump Removal 35 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-C7 CAULFIELD DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

DESTYST 

AC Repair Area 

AC Repair 

MADDEN AV 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

Fdter (Work Order Number is equai to "51501") 
Sort [ •• \Thomas Bros f4ap Page] Ascending 

······································································~--- ................. . 

To 

ELMAV 

300 ft2 

6 ton 

DAHLIA CT 

500 ft2 

10 ton 

27TH (SB) ST 

32 ft2 

3 ton 

BEYER BL 

1,000 ft 2 

19 ton 

Sluny Seal Group 1501 - Appendix F -List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 230ft 

Crack Seal 782 ft · 

8 Local 91ft 

Crack Seal 309 ft 

8 Local 518ft 

Crack Seal 1968 ft 

8 Local 174ft 

Crack Seal 661 ft 

Width 

34ft 

34ft 

38ft 

38ft 

Area Trash Day 

7820 ft2 Thursday 

3094 ft2 Thursday 

19684 ft2 Thursday 

6612 ft2 Thursday 
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TB Map 
Page Street Name 

1330-C7 CAULFIELD DR 

Hump Removal 0 ft 

Inlet Marker 2 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

From 

CUNARD ST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-C7 27TH (SB) ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-C7 MADDEN AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

DONAXAV 

AC Repair Area 

AC Repair 

BARBOUR DR 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-C7 BARBOUR DR 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

BEGIN 

Comments TYPE I/TYPE III. 

AC Repair Area 

AC Repair 

Filter 
Sort 

(Work Order Number is equal to "S1501") 
[ •. \Thomas Bros t4ap Page] Ascending 

l ..................................................................... . 

To 

BURWOOD PL 

1,975 ft2 

50 ton 

ELMAV 

0 ft2 

0 ton 

MADDEN CT 

565 ft2 

18 ton 

GARLAND DR 

466 ft2 

11 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 915ft 

Crack Seal 3111 ft 

8 Local 398ft 

Crack Seal 1353 ft 

8 Local 232ft 

Crack Seal 882 ft 

8 Local 549ft 

Crack Seal 1647 ft 

Width 

34ft 

34ft 

38ft 

30ft 

Area Trash Day 

31110 ft2 Thursday 

13532 ft2 Thursday 

8816 ft2 Thursday 

16470 ft2 Thursday 

02/03/2015 
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TB Map 
Page Street Name 

1330-C7 CAULFIELD DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

27TH (SB) ST 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1330-C7 DAHLIA CT 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

DAHLIAAV 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1330-C7 GARLAND DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

BARBOUR DR 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1330-C7 DAHLIA AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

DAHLIACT 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

(Work Or-der Number is equal to ''S150l") 
[ .. \Thomas Bros r.!Jap Page] Ascending 

To 

DEARBORN DR 

370 ft2 

7 ton 

DONAXAV 

40 ft2 

1 ton 

CAULFIELD DR 

1,860 ft2 

72 ton 

MADDEN AV 

735 ft2 

19 ton 

Slurry Seal Group 1501 - Appendix F -List ofProposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 498ft 

Crack Seal 1693 ft 

8 Local 190ft 

Crack Seal 646 ft 

8 Local 550ft 

Crack Seal 2090 ft 

8 Local 1030 ft 

Crack Seal 3502 ft 

Width 

34ft 

34ft 

38ft 

34ft 

Area Trash Day 

16932 ft2 Thursday 

6460 ft2 Thursday 

20900 ft 2 Thursday 

35020 ft2 Thursday 

02/03/2015 
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TB Map Street Name From To 
Council Functional Class 

Page District 

1330-C7 BARBOUR DR GARLAND DR MADDEN AV 8 Local 

Hump Removal 0 ft AC Repair Area 100 ft2 Crack Seal 1782 ft 

Inlet Marker 0 ea AC Repair 2 ton 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

1330-C7 CAULFIELD DR GARLAND DR DRACMA DR 8 Local 

Hump Removal 0 ft AC Repair Area 456 ft2 Crack Seal 1079 ft 

Inlet Marker 0 ea AC Repair 9 ton 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

1330-C7 HOLDERNESS LN DESTY ST END 8 Local 

Hump Removal 0 ft AC Repair Area 210 ft2 Crack Seal 1056 ft 

Inlet Marker 0 ea AC Repair 8 ton 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

1330-C7 MADDENAV MADDEN CT CAULFIELD DR 8 Local 

Hump Removal 0 ft AC Repair Area 708 ft2 Crack Seal 977 ft 

Inlet Marker 2 ea AC Repair 17 ton 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. ****CHECK CAL-AM WATER LEAK REPAIR COMPLETE***** 

filter 
Sort 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros Hap Page] Ascending 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Length Width 

524ft 34ft 

284ft 38ft 

352ft 30ft 

257ft 38ft 

Area Trash Day 

17816 ft2 Thursday 

10792 ft2 Thursday 

10560 ft2 Thursday 

9766 ft2 Thursday 
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TB Map 
Page Street Name From 

1330-C7 DONAX AV DAHLIA CT 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

AC Repair Area 

AC Repair 

1330-C7 CAULFIELD DR DRACMA DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

AC Repair Area 

AC Repair 

1330-C7 DESTY ST HOLDERNESS LN 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1330-C7 MADDEN CT 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

BEGIN 

Comments TYPE !/TYPE III. 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

fi!ter 
Sort 

(Work Order Number is equal to "S1501.") 
[ .. \Thomas Bros r"iap Page] Ascending 

To 

MADDENAV 

405 ft2 

9 ton 

MADDEN AV 

1,110 ft2 

26 ton 

DESTYCT 

256 ft2 

6 ton 

MADDEN AV 

180 ft2 

3 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 1022 ft 

Crack Seal 3475 ft 

8 Local 297ft 

Crack Seal 1129 ft 

8 Local 427ft 

Crack Seal 1537 ft 

8 Local 305ft 

Crack Seal 915ft 

Width 

34ft 

38ft 

36ft 

30ft 

Area Trash Day 

34748 ft2 Thursday 

11286 ft2 Thursday 

15372 ft2 Thursday 

9150 ft2 Thursday 

02/03/2015 
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TB Map Street Name From 
Page 

1330-C7 MADDEN AV BEYER BL 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-C7 MADDEN AV DONAXAV 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1330-C7 CAULFIELD DR BURWOOD PL 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1330-C7 DESTYST MC BURNEYCT 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

('Nork Order Number !s equal to "S1501") 
[ .. \ Thornas Bros t"lap Page] Ascending 

To 

DAHLIAAV 

295 ft2 

6 ton 

BARBOUR DR 

375 ft2 

7 ton 

27TH (58) ST 

300 ft2 

6 ton 

HOLDERNESS LN 

500 ft2 

10 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Functional Class Length District 

8 Local 283ft 

Crack Seal 1132 ft 

8 Local 256ft 

Crack Seal 973 ft 

8 Local 245ft 

Crack Seal 833 ft 

8 Local 242ft 

Crack Seal 823 ft 

Width 

40ft 

38ft 

34ft 

34ft 

Area Trash Day 

11320 ft2 Thursday 

9728 ft2 Thursday 

8330 ft2 Thursday 

8228 ft2 Thursday 
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1330-C7 CAULFIELD DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

DEARBORN DR 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1330-C7 MADDEN AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-D7 VIA PAPEETE 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

DAHLIAAV 

AC Repair Area 

AC Repair 

ORCHIDWY 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1330-D7 MAGELLAN ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

HAWAIIAV 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

{Vi!ork Order Nurnber is equal to !~S1501 F) 
[ .. \Thomas Bros rllap Page] Ascending 

To 

GARLAND DR 

570 ft2 

17 ton 

DONAXAV 

210 ft2 

4 ton 

REEF DR 

1,560 ft2 

34 ton 

REEF DR 

160 ft2 

7 ton 

Council 
District Functional Class Length 

8 Local 249ft 

Crack Seal 847ft 

8 Local 252ft 

Crack Seal 958 ft 

8 Local 424ft 

Crack Seal 1442 ft 

8 Local 807ft 

Crack Seal 2744 ft 

------·--·······································•····················· --·- --·- --·-············································ 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Width 

34ft 

38ft 

34ft 

34ft 

Area Trash Day 

8466 ft2 Thursday 

9576 ft2 Thursday 

14416 ft2 Thursday 

27438 ft2 Thursday 
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Page Street Name 

1330-D7 HAWAII AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

VIA PAPEETE 

AC Repair Area 

AC Repair 

Comments TYPE 1/TYPE III. 

1330-D7 HAWAII AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 5 ea 

PALM (SB) AV 

AC Repair Area 

AC Repair 

Comments TYPE 1/TYPE III. 

1330-07 PITCAIRN ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

HAWAIIAV 

AC Repair Area 

AC Repair 

Comments TYPE 1/TYPE III. 

1330-07 VIA PAPEETE 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

HAWAIIAV 

AC Repair Area 

AC Repair 

Comments TYPE 1/TYPE III. 

(VVork Order Nurnber is equal to '151501 11
) 

[ .. \Thomas Bros ~<'lap Page] Ascending 

To 

REEF DR 

1,300 ft2 

25 ton 

MAGELLAN ST 

2,300 ft2 

44 ton 

REEF DR 

1,220 ft2 

23 ton 

ORCHIDWY 

0 ft2 

o ton 

Council Funct"1onal Class L th District eng 

8 Local 1174 ft 

Crack Seal 3992 ft 

8 Local 144ft 

Crack Seal 490 ft 

8 Local 749ft 

Crack Seal 2547 ft 

8 Local 282ft 

Crack Seal 959 ft 

..•.....•.............................................•..• ---·-··-····-····················· -··················-··········································-·············-·········•· -························································--·--·············------~ 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Width 

34ft 

34ft 

34ft 

34ft 

Area Trash Day 

39916 ft2 Thursday 

4896 ft2 Thursday 

25466 ft2 Thursday 

9588 ft2 Thursday 

02/03/2015 
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TB Map 
Page Street Name 

1330-07 HAWAII AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

MAGELLAN ST 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1330-EG LINDBERGH ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

DOOLITTLE AV 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-EG GATTY ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

MATHERAV 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1330-EG NORSTAD AV 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

GATTYST 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

Filter (Work Order Number is equal to "51501") 
Sort [ .• \Thomas Bros t-'lap Page] Ascending 

To. 

PITCAIRN ST 

620 ft2 

12 ton 

LE MAYAV 

610 ft2 

12 ton 

NORSTAD AV 

460 ft2 

9 ton 

CHANUTEST 

180 ft2 

3 ton 

Council 
District Functional Class Length 

8 Local 223ft 

Crack Seal 758 ft 

8 Local 243ft 

Crack Seal 826 ft 

8 Local 545ft 

Crack Seal 1853 ft 

8 Collector 224ft 

Crack Seal 762 ft 

••····•·····•·························································· ----- ···········--···-··········· --·--······································-···--······································································-·····--················ ' 
Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Width 

34ft 

34ft 

34ft 

34ft 

Area Trash Day 

7582 ft2 Thursday 

8262 ft2 Thursday 

18530 ft2 Thursday 

7616 ft2 Thursday 

02/03/2015 
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TB Map 
Page Street Name 

1330-E6 MAITLAND AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

From 

LINDBERGH ST 

AC Repair Area 

AC Repair 

Comments TYPE 1/TYPE III. 

1330-E6 LINDBERGH ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

MAITLAND AV 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1330-E6 COCHRAN AV 

Hump Removal D ft 

Inlet Marker D ea 

Inlet Protection D ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-E6 COCHRAN AV 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

LINDBERGH ST 

FOSS ST 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

'"'""""""'""'""'"""""'"""''''"""""""""" 

(Work Order Number is equal to "S150I") 
[ .. \Thomas Bros t"'ap Page] Ascending 

To 

CHANUTE ST 

250 fF 

5 ton 

MATHERAV 

275 ft2. 

7 ton 

FOSSST 

D ft2 

0 ton 

CHANUTE ST 

0 ft2. 

0 ton 

Sluny Seal Group 1501 - Appendix F -List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 

Crack Seal 2081 ft 

8 Local 

Crack Seal 870 ft 

8 Local 

Crack Seal 1012 ft 

8 Local 

Crack Seal 1314 ft 

612ft 

256ft 

i 
281ft' 

365ft 

Width 

34ft 

34ft 

36ft 

36ft 

Area Trash Day 

20808 ft2 Thursday 

8704 ft2 Thursday 

10116 ft2 Thursday 

13140 ft2 Thursday 

02/03/2015 
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TB Map 
Page Street Name 

1330-E6 COCHRAN AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-E6 LINDBERGH ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-E6 GATTY ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-E6 LINDBERGH ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

BEGIN 

From 

AC Repair Area 

AC Repair 

MATHERAV 

AC Repair Area 

AC Repair 

NORSTAD AV 

AC Repair Area 

AC Repair 

COCHRAN AV 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

Fi1ter 
Sort 

{Work Order Number is equal to "51501") 
[ .. \Thomas Bros Hap Page] Ascending 

To 

LINDBERGH ST 

0 ft2 

0 ton 

LINDBERGH WY 

1,472 ft2 

33 ton 

LINDBERGH WY 

200 ft2 

4 ton 

DOOLITTLE AV 

460 ft 2 

9 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of 2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 90ft 

Crack Seal 252 ft 

8 Local 1152 ft 

Crack Seal 3917 ft 

8 Local 664ft 

Crack Seal 2258 ft 

8 Local 221ft 

Crack Seal 751 ft 

Width 

28ft 

34ft 

34ft 

34ft 

Area Trash Day 

2520 ft2 

39168 ft2 Thursday 

22576 ft 2 Thursday 

7514 ft2 Thursday 

02/03/2015 
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TB Map 
Page Street Name 

1330-EG LINDBERGH ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

LE MAYAV 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-EG MATHER AV 

Hump Removal 0 ft 

Inlet Marker 2 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

LINDBERGH ST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-EG DOOLITTLE AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

LINDBERGH ST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-EG LEMAY AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

LINDBERGH ST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

(Work Ordet Number is equal to "51501") 
[ •. \Thomas Bros t<'lap Page] Ascending 

To 

MAITLAND AV 

450 ft2 

9 ton 

GATTYST 

540 ft2 

21 ton 

CHANUTE ST 

830 ft2 

21 ton 

CHANUTEST 

345 ft2 

10 ton 

Council Funct•"onal Class L th District eng 

8 Local 288ft 

Crack Seal 979 ft 

8 Local 255ft 

Crack Seal 918 ft 

8 Local 333ft 

Crack Seal 932 ft 

8 Local 630ft 

Crack Seal 2142 ft 

............................................................................ . ............................................................................ _ ••• - ...................................................... ______________ . ·•·•· ............................................................................. - ...................... _ .......................................................... ...i 

Slurry Seal Group 1501 - Appendix F -List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Width 

34ft 

36ft 

28ft 

34ft 

Area Trash Day 

9792 ft2 Thursday 

9180 ft2 Thursday 

9324 ft2 Thursday 

21420 ft 2 Thursday 

02/03/2015 
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TB Map 
Page Street Name 

1330-E7 BYRD ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

COCHRAN AV 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-E7 NORSTAD ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

AlASKAST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-E7 CHANUTE ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

MAITLAND AV 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-E7 COCHRAN AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

BYRD ST 

AC Repair Area 

AC Repair 

Fiiter (Work Order Number is equal to "51501") 
[ •. \Thomes Bros r./lep Page] Ascending 

To 

NORSTADAV 

1,310 ft2 

25 ton 

SCHIRRAST 

915 ft2 

18 ton 

NORSTADAV 

2,700 ft2 

52 ton 

PALM (SB) (FTG) AV 

0 ft2 

0 ton 

·········~·······-······································· •••·········•·· ••••·••••••••••····························••••·••····················· 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 1460 ft 

Crack Seal 4964 ft 

8 Collector 253ft 

Crack Seal 961 ft 

8 Local 736ft 

Crack Seal 2502 ft 

8 Local 237ft 

Crack Seal 901 ft 

Width 

34ft 

38ft 

34ft 

38ft 

Area Trash Day 

49640 ft2 Thursday 

9614 ft2 Thursday 

25024 ft2 Thursday 

9006 ft2 Thursday 

02/03/2015 
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TB Map Street Name From 
Page 

1330-E7 CHURRITUCK DR PLUMBAGO LN 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1330-E7 PLUMBAGO LN CHURRITUCK DR 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-E7 ALONQUINWY CHURRITUCK DR 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 1 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-E7 SCHIRRA ST SAUGERTIES AV 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

Fiiter 
Sort 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros tllap Page] Ascending 

To 

AREY DR 

1,340 ft2 

40 ton 

SAUGERTIES AV 

50 ft2 

1 ton 

SAUGERTIES AV 

75 ft2 

1 ton 

RUTHUPHAM AV 

120 ft2 

2 ton 

Slurry Seal Group 1501 - Appendix F -List ofProposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Functional Class Length 
District 

8 Local 330ft 

Crack Seal 1254 ft 

8 Local 253ft 

Crack Seal 860 ft 

8 Local 251ft 

Crack Seal 853 ft 

8 Local 266ft 

Crack Seal 904 ft 

Width 

38ft 

34ft 

34ft 

34ft 

Area Trash Day 

12540 ft2 Thursday 

8602 ft2 Thursday 

8534 ft2 Thursday 

9044 ft2 Thursday 

02/03/2015 
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TB Map 
Page Street Name 

1330-E7 NORSTAD AV 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

From 

CHANUTE ST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-E7 CHANUTE ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

DOOLITTLE AV 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-E7 PLUMBAGO LN 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-E7 CHURRITUCK DR 

Hump Removal 0 ft 

Inlet Marker 2 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

SAUGERTIES AV 

AC Repair Area 

AC Repair 

ROBB ROYPL 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

fiiter 
Sort 

(Work Order Number is equal to "S1501.") 
[ .. \Thomas Bros r-ilap Page] Ascending 

To 

BYRD ST 

530 ft2 

10 ton 

LE MAYAV 

0 ft 2 

o ton 

NORSTAD ST 

30 ft2 

1 ton 

PLUMBAGO LN 

2,175 ft2 

46 ton 

Council 
District Functional Class Length 

8 Collector 245ft 

Crack Seal 833 ft 

8 Local 253ft 

Crack Seal 911 ft 

8 Local 936ft 

Crack Seal 3182 ft 

8 Local 683ft 

Crack Seal 2595 ft 

·························--- ··············································································---·- ··············--·-·············································-- ·- -----··························································' 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Width 

34ft 

36ft 

34ft 

38ft 

Area Trash Day 

8330 ft2 Thursday 

9108 ft2 Thursday 

31824 ft2 Thursday 

25954 ft2 Thursday 

02/03/2015 
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TB Map 
Page 

Street Name 

1330-E7 CHURRITUCK DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

ALONQUIN WY 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-E7 NORSTAD ST 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

SCHIRRA ST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-E7 CHURRITUCK DR 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

PALM (SB) AV 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-E7 NARWHAL ST GRISSOM ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

AC Repair Area 

AC Repair 

Traffic Loops @ 0 ea 

Filter 
Sort 

Comments TYPE I/TYPE III. 

(Work Order Number is equal to ''S150l") 
[ .. \Thomas Bros tJ!ap Page] Ascending 

To 

GROGAN CR 

1,524 ft2 

31 ton 

PLUMBAGO LN 

50 ft2 

1 ton 

ALONQUIN WY 

1,060 ft2 

24 ton 

SCHIRRAST 

710 ft2 

14 ton 

Slurry Seal Group 1501 - Appendix F -List ofProposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 240ft 

Crack Seal 912 ft 

8 Collector 288ft 

Crack Seal 1094 ft 

8 Local 151ft 

Crack Seal 574 ft 

8 Local 1155 ft 

Crack Seal 3927 ft 

Width 

38ft 

38ft 

38ft 

34ft 

Area Trash Day 

9120 ft2 Thursday 

10944 ft2 Thursday 

5738 ft2 Thursday 

39270 ft2 Thursday 

02/03/2015 
78 of 93 

1581 Page 



TB Map 
Page Street Name 

1330-E7 CALEB CT 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

BEGIN 

From 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1330-E7 SAUGERTIES AV 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-E7 NORSTAD ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

SCHIRRAST 

AC Repair Area 

AC Repair 

GOODBODYST 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1330-E7 NORSTAD ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

PLUMBAGO LN 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros t"'lap Page] Ascending 

To 

VIA TONGA 

1,316 ft2 

26 ton 

PLUMBAGO LN 

80 ft2 

2 ton 

ALASKA ST 

0 ft2 

0 ton, 

AREY DR 

40 ft2 

1 ton 

--··-······-·······························································-

Sluny Seal Group 1501 - Appendix F -List ofProposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 291ft 

Crack Seal 873 ft 

8 Local 260ft 

Crack Seal 884 ft 

8 Collector 249ft 

Crack Seal 946 ft 

8 Collector 345ft 

Crack Seal 1311 ft 

Width 

30ft 

34ft 

38ft 

38ft 

Area Trash Day 

8730 ft2 Thursday 

8840 ft2 Thursday 

9462 ft2 Thursday 

13110 ft2 Thursday 

02/03/2015 
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TB Map 
Page 

Street Name 

1330-E7 SAUGERTIES AV 

Hump Removal 0 ft 

Inlet Marker 1 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1330-E7 SCHIRRA ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

ALONQUIN WY 

AC Repair Area 

AC Repair 

GRISSOM ST 

AC Repair Area 

AC Repair 

Comments 1YPE I/lYPE III. 

1330-E7 NORSTAD ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

NORSTADAV 

AC Repair Area 

AC Repair 

To 

SCHIRRAST 

300 ft2 

6 ton 

NARWHALST 

220 ft2 

4 ton 

GOODBODYST 

1,850 ft2 

36 ton 

Comments TYPE I/lYPE III. LIMITS: PALM AV TO GOOD BODY ST. 

1330-E7 RUTHUPHAM AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

ALONQUIN WY 

AC Repair Area 

AC Repair 

Filter 
Sort 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros Hap Page] Ascending 

SCHIRRAST 

0 ft2 

0 ton 

Sluny Seal Group 1501 - Appendix F -List ofProposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 983ft 

Crack Seal 3342 ft 

8 Local 255ft 

Crack Seal 867 ft 

8 Collector 516ft 

Crack Seal 1961 ft 

8 Local 1008 ft 

Crack Seal 3427 ft 

Width 

34ft 

34ft 

38ft 

34ft 

Area Trash Day 

33422 ft2 Thursday 

8670 ft2 Thursday 

19608 ft2 Thursday 

34272 ft2 Thursday 

02/03/2015 
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TB Map Street Name From Page 

1330-E7 CHURRITUCK DR GROGAN CR 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/1YPE III. 

1330-E7 SCHIRRAST NARWHALST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/1YPE III. 

1330-E7 SCHIRRA ST RUTHUPHAM AV 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 1 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/1YPE III. 

1330-E7 VIA TONGA PICADOR BL 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 4 ea 

Comments 1YPE I/1YPE III. 

(Work Order Number is equal to ''51501") 
[ .. \Thomas Bros Hap Page] Ascending 

................................................................. 

To 

ROBB ROY PL 

2,570 fF 

62 ton 

NORSTAD ST 

1,500 ft2 

29 ton 

GRISSOM ST 

700 ft2 

13 ton 

CALEB CT 

650 ft2 

12 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
Functional Class District 

8 Local 

Crack Seal 1345 ft 

8 Local 

Crack Seal 782 ft 

8 Local 

Crack Seal 1006 ft 

8 Local 

Crack Seal 639 ft 

Length Width 

354ft 38ft 

230ft 34ft 

296ft 34ft 

213ft 30ft 

Area Trash Day 

13452 ft2 Thursday 

7820 ft2 Thursday 

10064 ft2 Thursday 

6390 ft2 Thursday 

02/03/2015 
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TB Map Street Name From 
Page 

1330-E7 NORSTAD ST SCHIRRA ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE !/TYPE III. 

1330-E7 GRISSOM ST PALM (SB) AV 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/1YPE III. 

1330-E7 CHANUTE ST COCHRAN AV 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/TYPE III. 

1330-E7 COCHRANAV CHANUTE ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

Order Number is equal to "51501") 
Bros r"'ap Page} Ascending 

To 

SCHIRRAST 

140 ft2 

3 ton 

NARWHALST 

100 ft2 

2 ton 

DOOLITTLE AV 

170 ft2 

3 ton 

BYRD ST 

0 ft2. 

o ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume I of2 (Rev. Jul. 2014) 

Council Functional Class Length District 

8 Collector 149ft 

Crack Seal 566 ft 

8 Local 130ft 

Crack Seal 442 ft 

8 Local 214ft 

Crack Seal 728 ft 

8 Local 249ft 

Crack Seal 847ft 

Width 

38ft 

34ft 

34ft 

34ft 

Area Trash Day 

5662 ft2 Thursday 

4420 ft2 Thursday 

7276 ft2 Thursday 

8466 ft2. Thursday 

02/03/2015 
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TB Map 
Street Name From Page 

1330-E7 CALEB CT VIA TONGA 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I/1YPE III. 

1330-E7 ALONQUIN WY SAUGERTIES AV 

Hump Removal AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1330-E7 BYRDWY CHANUTE ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1330-E7 CHANUTE ST NORSTADAV 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

(VJork Order Nurnber is equa! to 1151.501H) 
[ .. \Thomas Bros ~"'lap Page] Ascending 

To 

END 

166 ft2 

4 ton 

RUTHUPHAM AV 

0 ft2 

0 ton 

BYRD ST 

0 ft2 

0 ton 

BYRDWY 

0 ft2 

0 ton 

Sluny Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
Functional Class Length District 

8 Local 168ft 

Crack Seal 504 ft 

8 Local 220ft 

Crack Seal 748 ft 

8 Local 185ft 

Crack Seal 629 ft 

8 Local 231ft 

Crack Seal 785 ft 

Width 

30ft 

34ft 

34ft 

34ft 

Area Trash Day 

5040 ft2 Thursday 

7480 ft2 Thursday 

6290 ft2 Thursday 

7854 ft2 Thursday 

02/03/2015 
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TBMap Street Name From 
Page 

1330-E7 GRISSOM ST NARWHALST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1330-F6 GATTYST LINDBERGH WY 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1330-F6 GATTY CT BEGIN 

Hump Removal AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1330-F6 LINDBERGH WY LINDBERGH ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

Fiiter 
Sort 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros t"iap Page] Ascending 

'······················································· -···············-

To 

SCHIRRAST 

1,035 ft2 

43 ton 

GATTYCT 

30 ft2 

1 ton 

GATTYST 

45 ft2 

1 ton 

GATTYST 

36 ft2 

1 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Functional Class Length 
District 

8 Local 990ft 

Crack Seal 3366 ft 

8 Local 241ft 

Crack Seal 819ft 

8 Local 151ft 

Crack Seal 453 ft 

8 Local 230ft 

Crack Seal 828 ft 

Width 

34ft 

34ft 

30ft 

36ft 

Area Trash Day 

33660 ft2 Thursday 

8194 ft2 Thursday 

4530 ft2 Thursday 

8280 ft2 Thursday 

02/03/2015 
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TB Map Street Name From Page 

1330-FG GATTYST GATTYCT 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1330-FG PICCARD AV GATTYST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1330-FG PICCARDAV BEGIN 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1330-F7 COLEMAN AV BEGIN 

Hump Removal 20 ft AC Repair Area 

Inlet Marker 1 ea AC Repair 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

Comments 1YPE !/TYPE III. 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros Hap Page] Ascending 

To Council Functional Class District 

PICCARDAV 8 Local 

0 ft2 Crack Seal 578 ft 

0 ton 

CHANUTE ST 8 Local 

0 ft2 Crack Seal 853 ft 

0 ton 

GATTYST 8 Local 

0 ft2 Crack Seal 411ft 

0 ton 

BLACKWOOD DR 8 Local 

100 ft2 Crack Seal 2426 ft 

2 ton 

-------································· -···-·-------------- -·····~·- --··········································· 

Slurry Seal Group 1501 - Appendix F -List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Length Width 

170ft 34ft 

251ft 34ft 

121ft 34ft 

693ft 35ft 

Area Trash Day 

5780 ft2 Thursday 

8534 ft2 Thursday 

4114 ft2 Thursday 

24255 ft2 Thursday 

02/03/2015 
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TB Map Street Name From Page 

1330-F7 SCHIRRAST NORSTAD ST 

Hump Removal 18 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1330-F7 COLEMAN AV BLACKWOOD DR 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1330-F7 GOODBODYST NORSTAD ST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I/TYPE III. 

1330-F7 GIVENS ST GOODBODYST 

Hump Removal 0 ft AC Repair Area 

Inlet Marker 0 ea AC Repair 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE !/TYPE III. 

{Work Order Number is equal to "S1501") 
[ .• \Thomas Bros t<'lap Page] Ascending 

........................................... 

To 

GIVENS ST 

620 ft2 

12 ton 

PICCARDAV 

2,050 ft2 

39 ton 

GIVENS ST 

460 ft2 

9 ton 

ALASKAST 

100 ft2 

2 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council Functional Class District 

8 Local 

Crack Seal 1778 ft 

8 Local 

Crack Seal 670 ft 

8 Local 

Crack Seal 1809 ft 

8 Local 

Crack Seal 918 ft 

Length Width 

523ft 34ft 

197ft 34ft 

532ft 34ft 

270ft 34ft 

Area Trash Day 

17782 ft2 Thursday 

6698 ft2 Thursday 

18088 ft2 Thursday 

9180 ft2 Thursday 

02/03/2015 
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TB Map 
Page Street Name 

1330-F7 PICCARD AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1330-F7 PICCARD AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

CHANUTE ST 

AC Repair Area 

AC Repair 

PALM (SB) (FTG) AV 

AC Repair Area 

AC Repair 

To 

BYRD ST 

28 ft2 

1 ton 

PALM (SB) AV 

0 ft2 

o ton 

Comments 1YPE I. SLURRY QUANTITY INCLUDED IN PALM AV FRONTAGE. 

1330-F7 CHANUTE ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

1330-F7 BYRD ST 

Hump Removal 

Inlet Marker 0 ea 

Inlet Protection 

Traffic Loops @ 0 ea 

Comments 1YPE I. 

BYRDWY 

BYRDWY 

AC Repair Area 

AC Repair 

AC Repair Area 

AC Repair 

(Work Order Number is equal to "51501") 
[ •. \Thomas Bros t<lap Page] Ascending 

.•.•........ ~ .................................. -...... " 

PICCARDAV 

260 fF 

5 ton 

PICCARD AV 

0 ft2 

0 ton 

Slurry Seal Group 1501 - Appendix F -List ofProposed Work - Volume I of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 245ft 

Crack Seal 833 ft 

8 Local Oft 

Crack Seal 0 ft 

8 Local 825ft 

Crack Seal 2805 ft 

8 Local 853ft 

Crack Seal 2900 ft 

Width 

34ft 

Oft 

34ft 

34ft 

Area Trash Day 

8330 ft2 Thursday 

0 ft2 Thursday 

28050 ft2 Thursday 

29002 ft2 Thursday 

02/03/2015 
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TB Map 
Page Street Name From 

1330-F7 PALM (SB) (FTG) AV PICCARD AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

AC Repair Area 

AC Repair 

Comments TYPE I. FRONTAGE ROAD. 

1330-F7 PALM (SB) (FTG) AV NORSTAD AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

AC Repair Area 

AC Repair 

Comments TYPE I. FRONTAGE ROAD .. 

1330-F7 GIVENS ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

ALASKAST 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1330-F7 PICCARD AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

BYRD ST 

AC Repair Area 

AC Repair 

filter (Work Order Number is equal to "51501") 
Sort [ .. \Thomas Bros t.!lap Page] Ascending 

To 

TWINING AV 

251 ft2 

18 ton 

PICCARDAV 

0 ft2 

0 ton 

SCHIRRAST 

100 ft2 

2 ton 

PALM (SB) (FTG) AV 

270 ft2 

5 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 1558 ft 

Crack Seal 4362 ft 

8 Local 1073 ft 

Crack Seal 3004 ft 

8 Local 276ft 

Crack Seal 938 ft 

8 Local 225ft 

Crack Seal 765 ft 

Width 

28ft 

28ft 

34ft 

34ft 

Area Trash Day 

43624 ft2 Thursday 

30044 ft2 Thursday 

9384 ft2 Thursday 

7650 ft2 Thursday 

02/03/2015 
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TB Map 
Page Street Name 

1330-F7 BYRD ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

PICCARD AV 

AC Repair Area 

AC Repair 

To 

RICKENBACKER AV 

900 ft2 

23 ton 

Comments TYPE I/TYPE III. ADJACENT TO ELEMENTARY SCHOOL. 

1330-F7 ALASKA ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

NORSTAD ST 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1350-81 RED PINE DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1350-C1 GARLAND DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

RED PINE CT 

AC Repair Area 

AC Repair 

CAULFIELD DR 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

Filter 
Sort 

(VVork Order Nurnber !s equa~ to "51501.'1 ) 

[ .• \Thomas Bros t4ap Page] Ascending 

GIVENS ST 

END 

720 ft2 

14 ton 

0 ft2 

0 ton 

FLAX DR 

695 ft2 

29 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume I of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 1055 ft 

Crack Seal 3587 ft 

8 Local 553ft 

Crack Seal 1548 ft 

8 Local 236ft 

Crack Seal 755ft 

8 Local 588ft 

Crack Seal 2234 ft 

Width 

34ft 

28ft 

32ft 

38ft 

Area Trash Day 

35870 ft2 Thursday 

15484 ft2 Thursday 

7552 ft2 Thursday 

22344 ft2 Thursday 

02/03/2015 
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TB Map 
Page 

Street Name 

1350-C1 DRACMA DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

From 

CAULFIELD DR 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1350-C1 DEARBORN DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

CAULFIELD DR 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1350-Cl FLAX DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1350-C1 MADDEN AV 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 1 ea 

Traffic Loops @ 0 ea 

DRACMA DR 

AC Repair Area 

AC Repair 

CAULFIELD DR 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

Fi!ter 
Sort 

(Work Order Number is equai to "51501") 
[ .• \Thomas Bros Hap ?age} Ascending 

To 

FLAX DR 

570 ft2 

16 ton 

FLAX DR 

0 ft2 

0 ton 

MADDEN AV 

120 ft2 

6 ton 

FLAX DR 

445 ft2 

14 ton 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume 1 of2 (Rev. Jul. 2014) 

Council 
District Functional Class Length 

8 Local 654ft 

Crack Seal 2224 ft 

8 Local 589ft 

Crack Seal 2238 ft 

8 Local 247ft 

Crack Seal 840 ft 

8 Local 720ft 

Crack Seal 2736 ft 

=o-.... -=" ··•···· .................. --~--~~=-=--=· =·--=··="-~-~.s.~. ·=--'"= .. ~-~. --==···=·-=··=-~···==~~~=~==--~--~~~ 

Width 

34ft 

38ft 

34ft 

38ft 

Area Trash Day 

22236 ft2 Thursday 

22382 ft2 Thursday 

8398 ft2 Thursday 

27360 ft2 Thursday 

02/03/2015 
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TB Map 
Page Street Name 

1350-C1 DEARBORN DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 2 ea 

Traffic Loops @ 0 ea 

FlAX DR 

From 

AC Repair Area 

AC Repair 

Comments TYPE !/TYPE III. 

1350-C1 LAURISTON DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1350-C1 FLAX DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1350-C1 LAURISTON DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

SEWELLAV 

AC Repair Area 

AC Repair 

DEARBORN DR 

AC Repair Area 

AC Repair 

ELROSE DR 

AC Repair Area 

AC Repair 

Comments TYPE I. SLURRY TO CHAINLINK. 

(Work Order Number is equal to "51501") 
[ .. \Thomas Bros r.!lap Page] Ascending 

To 

CORONADO(SB)AV 

260 ft2 

5 ton 

ELROSE DR 

1,425 ft2 

27 ton 

GARLAND DR 

END 

90 ft2 

2 ton 

200 ft2 

4 ton 

~ .. ·····--·~···-··--·--··-·- ···········-······ ··--················-·····-·-······ 

Council 
District Functional Class Length 

8 Local 242ft 

Crack Seal 920 ft 

8 Local 598ft 

Crack Seal 2272 ft 

8 Local 262ft 

Crack Seal 891 ft 

8 Local 110ft 

Crack Seal 330 ft 

Width 

38ft 

38ft 

34ft 

30ft 

Area Trash Day 

9196 ft2 Thursday 

22724 ft2 Thursday 

8908 ft2 Thursday 

3300 ft2 Thursday 

02/03/2015 
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TB Map 
Page Street Name 

1350-C1 MADDEN AV 

Hump Removal 18 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

FLAX DR 

From 

AC Repair Area 

AC Repair 

Comments TYPE I/TYPE III. 

1350-C1 FLAX DR 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

Comments TYPE I. 

1350-D1 30TH (SB) ST 

Hump Removal 0 ft 

Inlet Marker 0 ea 

Inlet Protection 0 ea 

Traffic Loops @ 0 ea 

GARLAND DR 

AC Repair Area 

AC Repair 

CORONADO (SB) AV 

AC Repair Area 

AC Repair 

To 

CORONADO {SB) AV 

1,890 ft2 

48 ton 

DRACMA DR 

FERN AV 

0 ft2 

0 ton 

785 ft2 

15 ton 

Council 
District Functional Class Length 

8 Local 258ft 

Crack Seal 929 ft 

8 Local 265ft 

Crack Seal 901 ft 

8 Local 722ft 

Crack Seal 2888 ft 

Comments TYPE I. NO CURB/GUTTER---MAINTAIN FLOW IN GUTTERLINE SWALE, EAST SIDE ADJACENT TO 11125. 

(Work Order Number is equal to ''51501") 
[ .. \Thomas Bros f./lap Page] Ascending 

Slurry Seal Group 1501 - Appendix F- List of Proposed Work - Volume I of2 (Rev. Jul. 2014) 

Width 

36ft 

34ft 

40ft 

Area Trash Day 

9288 ft2 Thursday 

9010 ft2 Thursday 

28880 ft2 Thursday 

02/03/2015 
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TB Map 
Page Street Name From To 

Council 
District Functional Class Length Width 

Total Number of Locations: 366 Estimated Project Totals: 

(Work Order Number is equal to "51501") 
[ •. \Thomas Bros t.!Jap Page] Ascending 

Total Area (ft2): 

Tons of AC: 

Lineal Feet of HUMPS: 

DRAIN INLET PROTECTION: 

DRAIN INLET MARKERS: 

Lineal Feet of CRACK SEAL: 

SIGNAL LOOPS: 

7,139,285 ft2 

4,663 ton 

346 

245 ea 

122 ea 

713,925 ft 

43 ea 

...................................... .. -·-······-····--······ .. ...... . . . . . .................................................................................. --············-········ .......................................... ' ............................................................................................................. , 
Sluny Seal Group 1501 - Appendix F -List ofProposed Work - Volume I of2 (Rev. Jul. 2014) 

Total Survey Miles: 33.3 

Area Trash Day 
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City of San Diego 
CITY CONTACT: Damian Singleton, Contract Specialist, Email: DSingleton@sandiego.gov 

Phone No. (619) 533-3482, Fax No. (619) 533-3633 

ADDENDUM "A" 

FOR 

SLURRY SEAL GROUP 1501 

BIDNO.: __________ ~K=--"'-1:::...5-~13=0~1~-D=B=B:o....-.:<...3 ________ _ 

SAP NO. (WBS/IO/CC): _____ ---"'2""'"'10"-"'0=35=0=2 __________ _ 

CLIENT DEPARTMENT: _____ -=2=1-"'-'16"----------------

COUNCIL DISTRICT: ______ _,C=I-=-TY-=-W~ID=E""------------

PROJECT TYPE: _______ ---'I=D'---------------

March 16, 2015 

BID DUE DATE: 

2:00PM 
APRIL 7, 2015 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

1010 SECOND A VENUE, 14t11 FLOOR, MS 614C 
SAN DIEGO, CA 92101 

ADDENDUM "A" 
Slurry Seal Group 15 01 

Page 1 of6 



A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as 
though originally issued with the bid package. Bidders are reminded that all 
previous requirements to this solicitation remain in full force and effect. 

B. VOLUME 1 

1. To ATTACHMENT E, Supplementary Special Provisions Appendices, ADD 
pages 3 through 6 of this Addendum. 

James Nagelvoort, Director 
Public Works Department 

Dated: March 16, 2015 
San Diego, California 

JNBD/ls 

March 16, 2015 
Slurry Seal Group 1501 
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CONTINENTAL CROSSWALK MARKINGS 
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L 

TYPICAL CONTINENTAL CROSSWALK MARKINGS 

I ! 
-------- ---- ---- ------~ ----~-UMIT-l.IN5-AT- ----- - ----- ---- ----------- ------ : 

~ i 

\!, CONTROLLF.D . I' 
1,) CROSSINGS I § . . 

~ 
SINGLE RAMP QORNER 

~ I 

DUAL RAMP CORNER 

MIN 12" 
I ~ 

MIN 12" I ~,.. 
.... ... ... ~-

I\"'--~ 

RAMP TYP. 
FLARE TYP. 

\ ., 
\ ........ ,_ 

~ _Q __ _ CENTER OF 
CURB RAMP 

~~ : LE;GEND 
· · · • • · CONSTRUCTION LINE 
:::= CURB & GUTIER 
- CROSSWALK BAR (24" WIDE) 

GENERAL NOTES: 
1. ALL MARKED CROSSWALI\8 SHALL I-lAVE CONTINENTAL MARI<INGS UNLESS APPROVED OTHERWISE. 

FLARE TYP. 

2. MARKED CROSSWALK LOCATIONS CONSISTING OF 8RICI< PAVERS OR OTHER DECORATIVE PAVING SHALL 
BE PROVIDED WITH A LIMIT LINE ONLY. 

3. SIGNALIZED INTERSEC1'10N8 SHALL BE PROVIDED WITH A MARKED CROSSWALK ACROSS EACH LEG WHERE 
PEDESTRIANS AFlEi PERMITTED TO CROSS. 

4. CONTINENTAL CROSSWALK MARKINGS SHALL SE ALIGNED PARALLEL TO THE DIRECTION OF VEHICULAR 
TRAVEL. 

5. LIMIT LlNES SHALL BE INSTALLED A MINIMUM OF 4 FEET IN ADVANCE OF MARI<ED CROSSWALI<S FOR 
THE APPROACH LANES AT ALL CONTROLLED CROSSINGS. 

6. MARKED CROSSWALKS SHOULD BE A MINIMUM OF 10 FEET IN WIDTH. PI..ACEMENT OF CONTINENTAL 
CROSSWALKS SHALL COMPLY WITH ACCESSIBILI1Y REGULATIONS PER THE MOST RECENT VERSION OF 
AMERICANS WITH DISABILITIES ACT (ADA) STANDARDS. 

7. THE CROSSWALK BETWEEN A DUAL RAMP CORNER AND A SINGLE RAMP CORNER SHALL BE AT LEAST 10 
FEET WIDE AND SATISFY THE MINIMUM OF 2 FEET BEYOND THE FLARE REQUIREMENT FOR THE SINGLE 
RAMP. . 

0. CONTINENTAL CROSSWALI< BARS SHALL BE UNIFORM WITHIN THE SAME CROSSING. NO PARTIAL BARS 
SHALL BE INSTALLED. 

9. A CROSSWALK BAR SHALL BE CENTERED IN THE CENTER OF THE CROSSING. 
10. CROSSWALI< MARKINGS SHALL BE CALIFORNIA MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES 

(CA-MUTCD) RETROREFLECTIVI1Y COMPLIANT AND SI<ID RESISTANT. 

nr:vtSION BY APPROVED OAlfi 

OI11~1NAL JF ,), NAGUL\IOOnl 02/15 
CITY OF SAN DIEGO ·-STANDARD DRAWING 

SHEET I OF 3 

CONTINENTAL CROSSWALK 
MARKINGS LAYOUT AND NOTES DRAWING 

NUMOER SOM·116 
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QASE 1 - SINGLE RAMP ORT!jOGONA~ CASE 2 - SINGLE RAMP SKEWED 

I 
I 

I 
I 
I 
I 

I I 
I 

~~?111111111\\ --- .... _..., t_ ......... ~ ....::~-:-::-::-::~:0:::-:':~:-!:-=-::M:":~ - -- -- -- -- -- -- -

. /, 

--------... - -L = ~ ... ~ - ---- -- -- -___ ... __ 
~ ~1'1'1:~- .... ---·--

\\111111111 // 
-- ...,..,.._ ~ ~~~-~~~~ 

~\.llllllllll~ 
'1 I 11 I I 
I I I I 

I I I I 
I I I I 

I I I I 
I • ' I I I 

I I 
I I 

CASE 3 - DUAL RAMP ORTHOGONAL CASE 4 - DUAL RAMP SKEWED 

---

I • 
I 
I 

HEVISION BY APPHOVED DArE 

ORIGINAL JP J, NAGELVOOR1 02/16 

. -

LEGEND 
'" ; .. • CONSTRUCTION LINE 
===:: CURB & GUTfER 

----

- CROSSWALK BAR (24" WIDE) 

CITY OF SAN DIEGO -STANDARD DRAWING 

CONTINENTAL CROSSWALK 
MARKINGS LAYOUT AND NOTES DRAWING 

NUMBER 

==c-~ - -------

SHoET?. OF 3 

SDM-116 
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City of San Diego 
CITY CONTACT: Damian Singleton, Contract Specialist, Email: DSingleton@sandiego.gov 

Phone No. (619) 533-3482, Fax No. (619) 533-3633 

ADDENDUM ''B'' 

FOR 

SLURRY SEAL GROUP 1501 

BID NO.: __________ --"J=(--"-1-=--5--=-13::....:0:....::1-=-D"'""B=B=---=-3 ----------
SAP NO. (WBS/10/CC): _____ --=2-"--'1 0:....::0=35"--"0=2 __________ _ 

CLIENT DEPARTMENT: _____ .-:2=-.=1-=..;16"------------------

COUNCIL DISTRICT: ______ ~C=I-=..;TY-"'----'--'W'""'ID=E~-----------

PROJECT TYPE: _______ ~I=D=------------------

March 26, 2015 

BID DUE DATE: 

2:00PM 
APRIL 7, 2015 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

1010 SECOND A VENUE, 14th FLOOR, MS 614C 
SAN DIEGO, CA 92101 

ADDENDUM "B" 
Slurry Seal Group 1501 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package. Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. BIDDER's QUESTIONS 

Q 1. Regarding the SLBE-ELBE mandatory pmiicipation of 15.1% are the percentages 
listed in the Contract Documents Volume 1 of 2 the actual percentages required to 
meet the 15.1%? Can the SLBE percentage be higher and the ELBE percentage be 
less but collectively still accumulating 15.1%? 

A1. The total SLBE-EBLE mandatory participation for this project is 15.1 %. The 
SLBE and ELBE percentages listed on page 4 of Volume 1 are recommended 
breakdowns based on fim1 availability, however, the total mandatory participation 
may be met with any combination of SLBE or ELBE firm(s). 

Q2. Is the proof of certification for the SLBE and ELBE due at time of bid? 

A2. Proof of SLBE-ELBE certification is not required to be submitted at time of bid. 

James Nagelvoort, Director 
Public Works Department 

Dated: March 26, 2015 
San Diego, Califomia 

JN/BD/Lad 

March 26, 2015 
Slurry Seal Group 1501 
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' ' 4' l) IS 

City of San Diego 
CONTRACTQ\{_:s N~r~ Y/_~rtC4l/ dr/h/f:Af/L ..zit.: 
ADDRESS:_Let'~ .!1~ #P(I!_IA!!~ dii_~~t:t?,t:~"'~'§;n.rp~----~ 
TELEPHONE NO.:J9/j?H;8/?T'iAX NO.:~Jjl;l]"t_f ____ _ 
CITY CONTACT: Damian Singleton, Contract Specialist, Email: :QSingleton@sandiego.gov 

Phone No, (619) 533-3482, Fax No. (619) 533-3633 
K.LnSelle I RTaleghani I Is 

CONTRACT 
DOCUMENTS 

FOR 

SLURRY SEAL GRO.UP 1501 

VOLUME20F 2 

BID NO.: __________ _:!l:.!;'(_~~1~5-~1~30~1~-D~B~B~·.:o:..3 ___ ~----

SAP NO. (WBS/IO/CC): _____ ......:2=1=00=3..:::;..:50=2'-----------
CLillNTDEPARTN.IENT: _____ _::.2""""1~16~---------·---
COUNCIL DISTRJCT: ______ C=I=T..;:o.Y_._,WI"""D=E"'------------
PROJECT TYPE: _______ ~ID=---------------

THIS CONTRACT IS SUBJECT TO Tim Ii'OLLOWING: 

)- THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 

)- PRENAlLINGWAGERATES: STATE 181FEDERAL D 
> APPRENTICESHIP. 

)- THIS IS A PROP 42 REPLACEMENT FUND CONTRACT THROUGH THE STATE OF 
CALIFORNIA. 

THIS BiDDING DOCUMFNT TO BE SUBMITTED IN ITS ENTIRETY 
REFER TO VOLUME 1 COVER PAGE FOR TIIVIE, DA'rE, AND LOCATION 

@ 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the Cily of San Diego: 

Pursuant to "Notice Inviting Bids", specificatim1s, and tequitements on file with the Ciiy Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and tegulations of the United States and the State of Califomia, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, otganization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or inditectly induced or 
solicited any otJ1et bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, ot· that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contTact; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further wanants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Docwnents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(1) Name under which business is conducted _________________ _ 

(2) Signature (Given and surname) of proprietor·------------------

(3) Place of Business (Street & Number)-------------------

(4) City and State __________________ Zip Code __ _ 

(5) Telephone No.----------- Facsimile No. _________ _ 

(6) Email Address--------------------·----

IF A PARTNERSHIP. SIGN HERE: 

(1) Name under which business is conducted-------------------

Slurry Seal Group 1501 
Bid I Proposal 
Vohune 2 of 2 (Rev. Oot. 20 14) 

31 Page 



BIDDING DOCUMENTS 

(2) Name of each member of partnership, indicate character of each partner, general or special 
(limited): 

(3) Signature (Note: Signature must be made by a general partner) · 

Full Name and Character of parL11er 

(4) Place of Business (Street & Number)--------------~--

(5) City and State ________________ Zip Code-----

(6) Telephone No.----------- Facsimile No.-------~­

(7) Email Address-------------------------

JJIA CORPORATION. SIGN HERE: 

(1) Name under which business is conducted /r!MrJ(tlt? /q/a/1 §J, .z;,, 
(2) Signaillre, with official title of officer authorized to sign for the coq)oration: 

~ (S1gnatme) 

i(/le %~e 

(Impress Corporate Seal Here) 

~;~ ... /" 
(3) Incorporated under the laws of the State of __ L._tl'-1'.:...:•~"-1":~..:...!::..-'' ';..._"..L.L-------~~ 

(4) Place ofBtlsiness (Stt·eet & Number)/~{/,/,/' $q12~ ~t/ kvvt! 
(5) City and State /irJd»'? C d Zip Code ,:7~g,1p 
(6) TelephoneNo. fJt1?}f'Jf.,..9196 FacsimileNo. fPtJP'j/,tiJ'.-$,1:?.? 

(7) Email Address /u t6f &tJIJiervcql?t:iJtJq#StXII/. taH/L----~--
J' 

Sluny Seal Group 1501 
Bid /Proposal 
Volume 2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classification(s) to petform the work described in these 
specifications: 

LICENSE CLASSIFICATION_--=,1~----------------­
LICENSE NO. f8 ~.,9/J EXPIRES 

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN): 

Email Address: jifes fEC/tneriC(}YJa.rjhQ /lsqv//. tfJA' 

THIS PROPOSAL MUST BE NOTARIZED BELOW: 

I certify, under penalty of perjury, that the representations made herein regarding my State 
Contractor's license number, classification and expiration date are true and correct. 

Signature'-----r 4-;-~""'----"~"""'~~,___'----------Title _...:!st::...;~::.:'C:::...;J:..!!"e."-'ftJ;!...~-r------
~ 7 

s1- A. 
SUBSCRIBED AND SWORN TO BEFORE ME, THIS I ---- DAy OF_[[~ ( i I , ~ l> 15.' 

==----.....:Public in and for the County of .Seen . e &< l(lt:t.cd,..l:n.a_, State of CaJ i fV-r n,Ja.. 

---===:::;._~.::.:-::__.:_· rn~CkW; 00~~ 

Slurry Seal Group 1501 
Bid I Proposal 
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BIDDING DOCUMENTS 

BID :BOND 

KNOW ALL MEN BY THESE PRESENTS, 

Th1;1t American Asphalt SoLttl.l,J.~_q,, as .Prinoipcl) a11d 

The Guarantee CompanY of North America USA as Sut.ety~ ar~ 
h$ld. and finttly bonnd tulto The City of San Diogo hctt;JinaftGr oall0d "OWNER," in thG sam o:f ~ 
QF THE TOTAL BID AMOtTNt' for the payment of which ~urn, well and tru.ly to bo made, we 
bind OJ~r$elve~, 01.1.r h~in~ 1\lxecutors, ftd!~~h1.istrHtor.s, successoJ'S1 and assigns, joh1tly .and sevor.ally1 

fimJly by these presents. 

WH~I\EAS~ sai.d Priucip.al 1um submitted a Bid to said OWNER 1\l perform th0 WORK req1.1lred 
under the bidding sohedttlo(s) of th0 OWNER's Contr.aot .Doc\ml.ellts t;~nHtled 

Slurry Seal Group 1501, Bid No. 1<·15-1301-DBB-3 

NOW THEREFORE? if said Principal is awarded ~ cofll1'Mt by said OWNER i'll'lcl, •vithi.n the ti.m~;~ 
and .i:tl tb~;: mauJ'I.e.r :requb:1;.1d in the "Notice lnvitittg Bids'1 .;mtor$ into a wdtto.tt Ag1'!1J(b1n(!)flt on thl.'; f:orm 
of agrocr:ncn.t bound with $a.ld Ccll)t/:<1ct .Docmneuts, furnishes the .roquirod oo.rti:ficatos of insurMc~~ 
a.nd. futniBhl'lf:! th¢ r.eq~1irl;ld Jiler.formanco Bend and Payml'lnt Bond~ th¢l't. th1.1S obHgs.tJ.on shaH b~ ll:UU. 
!Ind. void~ otherw\sf;l it shall remain in full fQJ'C\!: an.d eff'iiQt, l,n tl,1¢ ¢vep,t su.it ~s bro~1g:ht \1p9hl. this bond 
by said OWNER and OWNER prevaUs, said Surety shall pey all costs inou!TOd by said OWNER in 
snob sui!, includlng a reaso:ll.al>1e aliomey1s fee to be fixsd by tho court_ 

SIGNED AND SEALED, this ~1_7 __ ~~ ............ - day o.f March lO 15 
\--

.6Jnerican Asphalt South, Inc. (SBAL) 
(Principal) 

The Guarantee Company of 
North America USA 

(Sl.lffJty) 
(SEAL) 

By: ~~~~~~~:1:.-:::1;:.__ 
(Signatu.r¢) 

Ellz th Collodi, Attorney-in-Fact 

(SEAL AND NOTARIAL ACKNOWLEDGEMENT O.F SURETY) 

Sl.lll.f.Y Soal Group 150 I 
Flid Bcm,r;l 
Vol~1mc 2 of:i (R~w. Oct, 1014) 
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ACKNOWLEDGMENT 

A notary public or other officer completing this 
certificate verifies only the identity of the individual 
who signed the document to which this certificate is 
attached, and not the truthfulness, accuracy, or 
validity of that document. 

State of California B 
County of utte 

on March 17, 2015 before me, Derek Gould, Notary Public 
(insert name and title of the officer) 

personally appeared _E_Ii_z_ab_e_t_h_C_o_ll_od_i _________________ _ 
who proved to me on the basis of satisfactory evidence to be the person(&) whose name(:s:) is/:l!lXIl!: 
subscribed to the within instrument and acknowledged to me that kffi/she/~executed the same In 

ihis/her/mx:authorized capacity(m), and that by :kri&'her/~"JC signature(s) on the instrument the 
person(:&), or the entity upon behalf of which the person(:i) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 
paragraph Is true and correct. 

WITNESS my hand and official seal. 

Signature4~ 
' . . ' ' ' . . -



THE 
GUARANTEE'M 

The Guarantee Company of North America USA 
Southfield, Michigan 

POWER OF ATTORNEY 
KNOW ALL BY THESE PRESENTS: That THE GUARANTEE COMPANY OF NORTH AMERICA USA, a corporation organized and existing under the 
laws of the State of Michigan, having Its principal office In Southfield, Michigan, does hereby constitute and appoint 

Barbara Mldstokke, Renee Ramsey, Richard W. Pratt, John Hopkins, Elizabeth Collodl, Susan Lee, Barbara Beeny, Nancy Luttenbacher, 
Phillip 0, Watkins, Keith T. Schuler, Melissa D. Diaz, Shawna Johnson, Patricia M. Simas 

lnterwest Insurance Services, Inc. 

Its true and lawful attorney(s)-ln-fact to execute, seal and deliver for and on Its behalf as surety, any and all bonds and undertakings, contracts of 
Indemnity and other writings obligatory In the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract 
or otherwise, 

The execution of such lnstrument(s) In pursuance of these presents, shall be as binding upon THE GUARANTEE COMPANY OF NORTH AMERICA 
USA as fully and amply, to all intents and purposes, as If the sarne had been duly executed and acknowledged by Its regularly elected officers at the 
principal office. 

The Power of Attorney Is executed and may be certified so, and may be revol~ed, pursuant to and by authority of Article IX, Section 9.03 of the By-Laws 
adopted by the Board of Directors of THE GUARANTEE COMPANY OF NORTH AMERICA USA at a meeting held on the 31 51 day of December, 2003, 
The President, or any Vice President, acting with any Secretary or Assistant Secretary, shall have power and authority: 

1. To appoint Attorney(s)-ln-fact, and to authorize them to execute on behalf of the Company, and attach the Seal of the Company thereto, 
bonds and undertakings, contracts of indemnity and other writings obligatory In the nature thereof; and 

2. To revol<e, at any time, any such Attorney-In-fact and revoke the authority given, except as provided below 
3. In connection with obligations In favor of the Florida Department of Transportation only, It Is agreed that the power and authority hereby given 

to the Attorney-In-Fact Includes any and all consents for the release of retained percentages and/or final estimates on engineering and 
construction contracts required by the State of Florida Department of Transportation, It Is fully understood that consenting to the State of 
Florida Department of Transportation making payment of the final estimate to the Contractor and/or Its assignee, shall not relieve this surety 
company of any of Its obligations under Its bond. 

4. In connection with obligations In favor of the Kentucky Department of Highways only, It is agreed that the power and authority hereby given to 
the Attorney-In-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner -
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation, 

Further, this Power of Attorney is signed and sealed by facsimile pursuant to resolutitm ofthe Board of Directors of the Company adopted at a meetlri9 
duly called and held on the 6th day of December 2011, of which the following Is a true excerpt: 

RESOLVED that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any Power of Attorney or certification 
thereof authorizing the execution and delivery of any bond, undertaking, contracts of Indemnity and other writings obligatory In the nature thereof, and 
such signature and seal when so used shall have the same force and effect as though manually affixed. 

IN WITNESS WHEREOF, THE GUARANTEE COMPANY OF NORTH AMERICA USA has caused this instrument to be signed and 
Its corporate seal to be affixed by Its authorized officer, this 23rd day of February, 2012, 

THE GUARANTEE COMPANY OF NORTH AMERICA USA 

STATE OF MICHIGAN 
County of Oakland 

Stephen C. Ruschak, Sr. Vice President, COO Randall Musselman, Secretary 

On this 23rd day of February, 2012 before me came the Individuals who executed the preceding instrument, to me personally known, and being by me 
duly sworn, said that each Is the herein described and authorized officer of The Guarantee Company of North America USA; that the seal affixed to said 
Instrument Is the Corporate Seal of said Company; that the Corporate Seal and each signature were duly affixed by order of the Board of Directors of 

Cynthia A. Taka! 
Notary Public, State of Michigan 

County of Oakland 
My Commission Expires February 27, 2018 

Acting In Oakland County 

IN WITNESS WHEREOF, I have hereunto set my hand at The Guarantee 
Company of North America USA offices the day and year above written. 

1; Randall Musselman, Secretary of THE GUARANTEE COMPANY OF NORTH AMERICA USA, do hereby certify that the above and foregoing is a true 
and correct copy of a Power of Attorney executed by THE GUARANTEE COMPANY OF NORTH AME:RICA USA, which Is still in full force and effect. 

IN WITNESS WHEREOF, I have thereunto set my hand and attached the seal of said Company this 17 day of March ' 2015 

Randall Musselman, Secretary 
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BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 
State of California ) 

) ss. 

County of __ &1~ /2JertJ4rJfy)() ) 
Lv /e ~e being first duly sworn, deposes and 

says that he or she is <J Sec~h!:J of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genhine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, conmmnication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, o1· of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, parLnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

ot· sham bid. 

Signed: --"'5~....-=~-..:JO~""""~...;....-------------
/ 

Title: _...,::.;$l.....::::~:;.:;;.t'..:;:J~!C,.':ll,'-4r----------~------

Sluny Seal Group 1501 
Non-collusion Affidavit 
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BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the Ciiy a list of all instances· within the past 10 years where a complaint was filed ot 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint~ including any remedial action taken. 

CHECK ONE BOX ONLY. 

D 

The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative ptoceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

The undersigned certifies that within the past 10 yef1rs the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated f1gainst its employees, subcontractors, vendors or suppliers. 
A description of the stat·us or resolution of that complaint, including f1ny remedial 
action taken and the applicable dates is f1S follows: 

--------r----------·r-----------------+-------~-------~--------

Title se:rrity 
Date 4_1'// 1:'/dlf 

USE ADDITIONAL :FORMS AS NECESSARY 

Slm1y Seal Group 1501 
Contractors Certification of Pending Actions 
Volume 2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

}?or additional information, contact: 
CITY OF SAN DIEGO 

EQUAL BENEI<'ITS PROGUAM 
202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

. · SlJMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS . 
The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will provide and 
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract To comply: 
• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits include health, dental, vision insurance; pension/401(1c) plans; bereavement, family, parental leave; discounts, ch.ild care; 
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 
• Contractor shall post notice of t1nn's equal benefits policy in the workplace and notify employees at time of hire and during open 

emollment periods. 
• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 
• Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rnles Implementing the EBO are available at 
www.sandtego.gov/admtntstratfon. 

, CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATiON 
Please indicate your finn's compliance status with theEBO. The City may request supporting documentation. 

~ I affirm compliance with the EBO because my firm (contractor must ,select one reason): 

)[ Provides equal benefits to spouses and domestic partners. 
0 Provides no benefits to spouses or domestic partners. 
0 Has no employees. 
D Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or 

expired. 

D I reqltest the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verifY my finn 
made a reasonable efibrt bnt is not able to provide equal benefits upon contract awafd. I agree to noti~y employees of 
the availability of a cash equivalent .for benet1ts available to spouses but not domestic partners and to continue to make 
every reasonable effort to extend all available benefits-to domestic partners. 

It is unlawful for any contractor to knowingly· submit any false information to the City regarding equal benefits or cash equivalent 
associated wi1h the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of petjury under laws of the State of Callfomia, I certify the above information is true and correct. I further certify that my 
finn understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for the duration of the conz:;rS;'{'.;;:t;:'Hf nuthO<izod by tl<o City !!!5_ ~ 

"" Nameffitleof:loty ~ 

Sluny Seal Group 1501 
Equal Benefits Ordinance Certification of Compliance 
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BIDDING DOCUMENTS 

PROPOSAL (BID) 

The Bidder agrees to the construction of Slurry Seal Group 1501, for the City of San Diego, in accordance with these contract documents for the prices 
listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally :funded contracts and contracts valued at $500,000 or 
less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the number of days required 
for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

I Item Quantity 

I 

I 2,207,258 

2 4,932,027 

3 4,663 

4 80 

5 713,925 

6 346 

7 1 

8 43 

9 1 

10 l 

11 . 1 

Slurry Seal Group 1501 
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Unit 

SF 

SF 

TON 

EA 

LF 

LF 

LS 

EA 

EA 

LS 

LS 
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NAICS I Payment 

I Reference 

237310 302-4.12.4 

237310 302-4.12.4 

237310 302-3.2 

237310 301-1.7 

237310 302-14.5 

237310 302-1.12 

AppendixE 
. 82-1.04, 

237310 84-2.04, 
84-3.04, 
85-1.04 

237310 302-1.12 

238210 302-1.12 

541310 701-13 .. 9.5 

237990 701-13.9..5 

Description Unit Price Extension 

BASE BID 

Type I RPMS (Slurry Seal) $ 0.// $ .:/L}~ 1 7 'J$.33 
' 

Type I over Type III RPMS (Slurry Seal) $ o.so $ }1 lf7~&a<J.lt. 
I 

Asphalt Pavement Repair $ IJS.oo $ 5 <Jfo, 'i&L/. 8D 

Raise Appurtenance to Grade (Water, Sewer, Monument $330. OIJ $ J.,~/ Lfoo.oo Covers) 

Crack Seal $ o.3o $ 2J~!77.So 

I Removal of Humps tit. Pavement Irregularities $ Y. <to I $ ;,otpj_ ~D 

Remove, Replace & Install Traffic Striping, Markers, $ [ & 5 ooo. 6c 
Markings, & Devices I 

Traffic Detectox- Loop Replacement $ 'J75.oo $ !l/t'/..5.00 

Replace Traffic :conduit Stub $ lf75.oc; $ 1·tr5. 60 

Water Pollution: Control Program Development- VJPCP X $ f Soo. Oe> 
&WTAP 1 

' 

Water Pollution Control Program Implementation ><I $10ooc.e6 
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BIDDING DOCUMENTS 

Item Quantity Unit NAICS 
Payment Description Unit Price Extension 

Reference 

12 122 EA 237990 701-13.9.5 Post-Construction Requirements - Inlet Markers $ ').o, 6o $ 2/flfa.oo 

13 1 LS 237310 7-10.2.6 Traffic Control, including Plans & Permits >< $ I 1-J~roJs. bO 

14 1 LS 524126 2-4.1 Bonds (Payment and Performance) >< $ 25/ooo..oo 

15 I 1 AL . 9-3.5 Field Orders -Type IT >:s: $60,141.75 

ESTIMATED TOTAL BASE BID $ J-I 'l~J/lCfl.S 

TOTAL BID PRICE FOR BID (Items 1 through 15 inclusive) amount written in words: 

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or addenda has 
been issued by the City and not noted as being rereiv bv the Bidder, this proposal shall be rejected as being non-responsive. The following addenda have 
been received and are acknowledged in this bid: · 

The names of all persons interested in the foregoing proposal as principals are as follows: 

Sluny Seal Group 1501 
Proposal (BID) 
Volume 2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state true 
name of !rrm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last names in full. 

Bidder:___.~:....=.....:..-=-'erii-=~""'-"QI?...:.-...=,h'--7v-A,__~'-"-~-V/--=-£=-'vd::c..:.~~, -=-2f-=-JI.'--'<;."-------------------­

Title:_--=::~-rY...:...o~~c%~n-7'~"'"--'~~~=Z"l-'--'~~Jy"--__ • -----------------------
<./ 7 _/, 

BusmessAddress: /f'f'// J;~ t&q A'knr.-e ,, hd'~H~ £.../ f?.;'~.JI;? 
Place of Business: ,4n~~/?. c~ 

Place of Residence: --::.--------------------,-.--------------------------

S~~~ 
NOTES: 

A. The City shall dete:rmine the low Bid based on the Base Bid alone. 

B. Prices and notations shall be ill ink or typevvT.itten. All corrections (W:hich have been illitiated by the Bidder us:ing erasures, strike out, lille out, or 
"white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal. 

C. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for further 
consideration.. 

D. Blank spaces must be filled in, using figures. Bidder's failure to submit a price for any Bid item that requires the Bidder to submit a price shall render 
fl;le Bid non-responsive an4 ~ b_e cause for its rejection. ' 

E. Unit prices shall be entered for all unit price items. Unit prices shall :hot exceed two (2) decimal places. If the Unit prices entered exceed two (2) 
decimal places; the City will only use the first two <ligits after the decimal points w-ithout rounding up or down. 

F. All exterisioliS- of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product of the 
Quantity x Unit Price and the Extension, the product shall govern. 

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall govern. 

H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals will not be 
considered unless called for. 

I. Subcontractors' License Number mnst be filled :in. Failure to pro"-ide the information specified may deem the bidder non-responsive. 

Slurry Seal Group 1501 
Proposal (BID) 
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BIDDJNG DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the nsubletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below the 
name and address of each Subcontract-..or who will perform work, labor, render services or specially fubricates and installs a portion [type] of the work or improvement, in an amount in excess of 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontract-..or for each portion of the Wo:J,:k. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid .bemg rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates 
the percent ofthe Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition·U:,wards achieving any mandatory, voluntary, or boih subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may de..."'I! the bidder non-responsive. 

Name: ;4-rP 6ef)€{q,) E'f?,J:neef"l'ZJ 
Address: 1~7 tlece Sf-r-ee-t 
Ci!y: Cku\0\ ~h State: CA- COV'l.4r~c.}c, r 
Zip: "} rq J 1 Phone: l.>l"t Z71 3"1Li5 
Email: Feu" r.. P ~e-;fc r,.-; .... Ct'lJ'>\ 

Name: CT~ .J.i'le6lror«d 
Address: '}4j 1 fo~5t..rr-. Cce«. L...orne. 
City: E-f Ct9un State:__,C._,=4,__ __ 
Zip: 'J2og \ Phone: lei9 5!o 1 .:?r..J3 
Email: C-H(jm<;m e Cflf-cA--raM 

50d,50ZP 

AC. J>ov~111mt 

~~111t!'J1ltl).f' 

~~~ }1~ 
.:;r,n,ll I C{t)~o.};;rj ~ 

~5< t:t~~-na.11t-( ~ 5 f.p 31 D 13. t113 

-1-~> fC ..de l 

WiiERE 
CF.Rf:i:Fmn 

® 

CHECK .iF 
.• J~Th"l' ·. 

VENTURE 
·P~ 

Q) As appropriate, Bidder shall identifY Subcontractor as one of the follo"I'Vmg and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

0 As appropriate, Bidder sfu!ll indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

lYlBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Departm.ent ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Smail Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Slurry Seal ilioup 1501 
F onn AA 35 -List of Subcontractors 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requi.rem.ents provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Conir'a.et Code, the Bidder shall list below the 
name and address of each Subcontrac'"ter who will perform work, labor, render services or specially fabricates and installs a portion Iiype] of the work or improvement, in an amount in excess of 
0.5% of the Contractor's total Bid. The Bidder shall also. list below the portion of ihe work which will be done by each subcontrnctor under this Contract The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed tO the Special Provisions - General; Para,q:aph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, Dv"'BE, MBE, WBE, OBE, SDB, WoSB, HUBZooe, and SDVOSB 
Subcontractors fuat Bidders are seeking recognition towards achie..,ing any mandatory, voluntary, or bbth subcontracting participation percenta,oes. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem fue bidder non-responsive. 

Name: L5:f {ZdCiltl. f'\llcKinj 

Address: f.cs. f> cJI. :1> 'iAIP Corl><frl'l.clof 
City: tL. Cc...jC:M. State:.--=CA--=-· __ _ 

Zip: ~"bJ..\ Phone: ~1cr !.{Y3 77SS 

Email: ~~ttf!J 0 LSJ; ~~J ft'lolrtc;@.co!h 

Name: _____________ _ 

Addres~-----------------------
Cicy:. ________ State: ___ _ 

Zip:. _____ Phone: _______ _ 

Email: 

As appropriate, Bidder shall iden1i.-fy Su.bcontrae<tor as one of the follo'Wi.ng and shall includ<;' a valid proof of certification (except for OBE, SLBE and Ef~BE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Bus;..ness Enterprise 
Cv"TTified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Seriices 
St.ate of California 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

I 

certified Woman Business Enterprise 
Certified Disabled Veteran. Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive ~IBY: subcontracting participation percentageS if the Bidder fails to submit the required proof of certification, 

Slurry Seal Group 1501 
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BIDDING DOCUMENTS 

LfflTOFSUBCONTRACTORS 
In accordance with ihe requirements provided in ihe nsubletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type} of the work or improvement, in an amount in excess of 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of ihe Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, :MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntllly, or both subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

Name: _____________ _ 

A~s:. _____________________ ___ 

City:. _______ State:. ___ _ 

Zip:. ____ Phone: _____ _ 

Email: 

Name: ____________ _ 

I 
A~s:. _____________ __ 

City:. _________ State:. ___ _ 

Zip:. _____ Phone: ______ _ 

Email: 

<D As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Locai Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Depa...rtment of General Services 
State of California 

l\ffiE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Bus=.illesS Enterprise 
Small Disadvanta,oed Business 
HUBZone Business 

State of California Department ofTranspor..arion 
San Diego Regional Minorizy Supplier Diversity Council 
City ofLosAngeles 
U.S. Small Business Administration 

VlBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to snbmit the required proof of certification. 

Slurry Seal Group 1501 
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BIDDING DOCUMENTS 

NAMED EQUIPMENTIMATE!RfAL SUPPLIER LIST 

The Bidder seeking ihe recognition of equipment, materials, or supplies obtained from Suppliers towards acllieving any mandatocy, vohmfll!y, or both subcontracting participation percentllges shall list fue 
Supplier(s) on the Named EqnipmeulfMateriai Supplier List The Named Equipment/Material Supplier,List, at a minimum, shall have the name, locatioru; (City) and the DOLLAR VALUE offue 
Suppliers. The Bidder will be credited up to 60% offue amount to be paid to the Suppliers for such materials and supplies unless vendor manufactures or substantially alters materials and supplies in which 
case 100% »ill be credited. The Bidder is to indicare (Yes/No) v.fueiher listed fum is a supplier or manuf~cturer. In calculating fue subcontractor participation percentllges, vendors/ suppliers will receive 
60% credit of fue listed DOLLAR VALUE, v.ilereas manufacturers will :receive 100% credit. If no indication provided, listed fum will be credited at 60% of fue listed dollar value fo:r purposes of 
calculating fue Subcontractor Participation Percentllge, Suppliers will rec-."'ive 600/o credit offue listed DOL:f . .AR V ALD""E, whereas manufacturers will receive 100% credit. If no indicaii.on provided, listed 
fum will be credited at 60%-of fue listed DOLL..4.R VALUE for purposes of calculating fue subcontractor ~articipa:tion percentages. 

Name: tJa..five. Sc,;}> 
Address: ~D .f)~clt. .. m.y v( 
City: AJ('i~ State:____.:cCc...:-4 __ 

Zip: '11'1P I Phone: l.il'1. 9'f5 t-fJ?S 
Email: JC[::. Nc.rl-:~resc;l> &JIVI"';L Col\'\. 

Name: _____________ _ 

Address: ___________ _ 

City:. _______ State: ___ _ 

Zip:. _____ Phone: ______ _ 

Email: __________ _ 

'5\UIC[f 5e<>} 

t::NNJSion 

<D As appropriate, Bidder shall identij}r Vendor/Supplier as one of the follov.ing and shall include a :valid proof of certification (except for OBE,SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Olher Bru;iness Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Bru;iness 
Service-Disabled Veteran Owned Small Business 

As appropriate, Bidder shall indi'<3.te ifV endor/Supplier is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

Iv.!BE 
DBE 
OBE 
SLBE 
WoSB 

. SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Bru;iness Enterprise 
Certified Disabled Veteran Business Enterprise 
Ceriifi.ed Emerging Local Business Enterprise 
Small Disadvantllged Business 
ffiJBZone Business 

sfu:te of California Deparlment ofTmnsportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
US. Small Business Adminislration 

. w'ii:ERE . t:ERnFrro® . 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive liJIIY subcontracting p3rticipation percentag~ if the Bidder fails to submit the required proof of certification. 
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