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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works 
Contracting Group at the location, time, and date shown on the cover of these specifications 
for performing work on PIPELINE REHABILITATION T-1 (Project). 

2. SUMMARY OF WORK:  The Work involves furnishing all labor, materials, equipment, 
services, and other incidental works and appurtenances for the construction of the Project as 
described in ATTACHMENT A. 

3. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public 
records subject to public disclosure.  It is the responsibility of the respondent to clearly 
identify any confidential, proprietary, trade secret or otherwise legally privileged information 
contained within the Bid.  General references to sections of the California Public Records Act 
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements of the 
PRA, the City shall be free to release the information when required in accordance with the 
PRA, pursuant to any other applicable law, or by order of any court or government agency, 
and the Contractor will hold the City harmless for release of this information. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES: 

4.1. The City affirms that in any contract entered into pursuant to this advertisement, 
DBE will be afforded full opportunity to submit Bids in response to this invitation. 

4.2. This Federally assisted project includes subcontracting participation percentages for 
DBE participation. DBE goal commitments and Good Faith Efforts (GFE) shall be 
made prior to bidding.  DBE commitments and GFE made after the Bid opening will 
not be considered for the Award of Contract.  

4.3. This project is subject to the federal equal opportunity regulations and the following 
requirements. The City reserves the right to audit the Contractor’s compliance with 
the federal requirements set forth below. 

4.4. Following are federally subcontracting participation percentages for this contract.  
For the purpose of achieving the subcontractor participation percentage, Additive or 
Deductive, and Type II Allowance Bid Items will not be included in the calculation. 

4.5. California State Water Resources Control Board - Clean Water State Revolving 
Fund (CWSRF): 

MBE* WBE* 

1. Construction 24% 6% 

2. Supplies 29% 20% 

3. Services 30% 31% 

4. Equipment (combined in above) 17% 9% 
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Note: MBEs and WBEs must be certified by EPA, SBA, DOT or by state, local, 
Tribal, or private entities whose certification criteria match EPAs in order to 
be counted toward MBE/WBE accomplishments.  MBEs and WBEs are a 
part of the larger universe of DBEs. 

4.6. Bid will be declared non-responsive if the Bidder fails any of the following 
conditions: 

1. Attending the Pre-Bid Meeting. 

2. Bidder’s submission of GFE documentation demonstrating the Bidder made 
a good faith effort to outreach to and include DBE Subcontractors shall be 
submitted within 4 Working Days of the Bid opening. 

4.7. For additional Equal Opportunity Contracting Program requirements, see  
Attachment C. 

4.8. For additional Equal Opportunity Contracting Program requirements, funding agency 
provisions, see Attachment D. 

5. PRE-BID MEETING:  

5.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding 
requirements, pre-qualification process, and Equal Opportunity Contracting Program 
requirements and reporting procedures in the Public Works Contracting Group, 
Conference Room at 1010 Second Avenue, 14th Floor, San Diego, CA 92101 at 
10:00 A.M., on MAY 6th, 2014.   

5.2. The Pre-Bid Meeting has been designated as MANDATORY.  All potential 
bidders are required to attend. Bid will be declared non-responsive if the Bidder 
fails to attend the Pre-Bid Meeting when specified to be mandatory. Attendance at 
the Pre-Bid Meeting will be evidenced by the representative's signature on the 
attendance roster.  It shall be the responsibility of the Bidder’s representative to 
complete and sign the attendance roster.  No Bidder will be admitted after the 
specified start time of the mandatory Pre-Bid Meeting. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracting 
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to 
ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with the City’s web-based contract compliance website, 
Prism®, located here: 

https://pro.prismcompliance.com/default.aspx.  

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
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specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

7. JOINT VENTURE CONTRACTORS:  Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms.  See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.   

8. PREVAILING WAGE RATES:  Prevailing wage rates apply to this contract.  Refer to 
Attachment D Funding Agency Provisions. 

9. INSURANCE REQUIREMENTS:  

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

9.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

10. PREQUALIFICATION OF CONTRACTORS:   

10.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items prior to the date of submittal.  Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified will be deemed non-responsive 
and ineligible for award.  Complete information and prequalification questionnaires 
are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

10.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Contracting Group, 
Prequalification Program, 1010 Second Avenue, 14th Floor, San Diego, CA 92101.  
For additional information or the answer to questions about the prequalification 
program, contact David Stucky at 619-533-3474 or dstucky@sandiego.gov.  

11. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition 
Document 
Number 

Standard Specifications for Public Works Construction 
(“The GREENBOOK”) 

2012 PITS070112-01 

City of San Diego Standard Specifications for Public 
Works Construction (“The WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 
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Title Edition 
Document 
Number 

Caltrans Standard Specifications 2010 PITS070112-04 

Caltrans Standard Plans 2010 PITS070112-05 

California MUTCD 2012 PITS070112-06 

City Standard Drawings - Updates Approved For Use 
(when specified)* 

Varies Varies 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

12. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

13. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder.  The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

14. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

15. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or Equals” in 
The WHITEBOOK and as amended in the SSP. 

16. AWARD PROCESS: 

16.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

16.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 
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17. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform not 
less than the specified amount. Failure to comply with this requirement shall render the bid 
non-responsive and ineligible for award. 

18. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracting Group. 

19. SUBMISSION OF QUESTIONS:   

19.1. The Director (or designee), of the Public Works Department is the officer responsible 
for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents.  All questions related to this solicitation shall 
be submitted to: 

Public Works Contracting Group 
1010 Second Avenue, 14th Floor 
San Diego, California, 92101 
Attention:  [Contract Specialist listed on the front cover hereof] 
OR: 

Email address of the Contract Specialist listed on the front cover hereof. 

19.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

19.3. Clarifications deemed by the City to be material shall be issued by Addenda and 
uploaded to the City’s online bidding service. 

19.4. Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

20. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for.  A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

21. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 



 

Pipeline Rehabilitation T-1 10 | Page 
Contract Forms 
Volume 1 of 2 (Rev. Mar. 2014) 

22. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications.  The signature of each person 
signing shall be in longhand.   

22.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under “Required Documents 
Schedule,” (see Volume 1).  Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 

22.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

22.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

22.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

23. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY): 

23.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of 
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with 
either a cashier's check upon some responsible bank, or a check upon such bank 
properly certified or an approved corporate surety bond payable to the City of San 
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which 
check or bond, and the monies represented thereby shall be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into such 
contract and furnish the required final bonds. 

23.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract 
and give required final bonds, the money represented by a cashier's or certified check 
shall remain the property of the City, and if the Bidder shall fail to execute this 
contract, the Surety agrees that it will pay to the City damages which the City may 
suffer by reason of such failure, not exceeding the sum of 10% of the amount of the 
Bid.  

23.3. A Bid received without the specified bid security will be rejected as being non-
responsive. 

24. AWARD OF CONTRACT OR REJECTION OF BIDS: 

24.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

24.2. Bidders shall complete the entire Bid schedule (also referred to as “schedule of 
prices” or Proposal form).  Incomplete price schedules will be rejected as being non-
responsive. 
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24.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

24.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

24.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written “Notice of Intent to Protest” including supporting documentation 
which shall be received by Public Works Contracting Group no later than 10 days 
after the City’s announcement of the selected Bidder or no later than 10 days from 
the date that the City issues notice of designation of a Bidder as non-responsible in 
accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of 
Contract Award.”  

24.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

24.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

24.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 

25. BID RESULTS:   

25.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder.  In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City’s web page http://www.sandiego.gov/cip/index.shtml, with the name of 
the newly designated Apparent Low Bidder. 

25.2. To obtain Bid results, either attend Bid opening, review the results on the City’s web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions.  Bid results cannot 
be given over the telephone. 

26. THE CONTRACT:   

26.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   
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26.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

26.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

26.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items.   

26.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee.  If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

27. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Documents).  The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

28. CITY STANDARD PROVISIONS:  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

28.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace.  

28.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

28.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   
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28.4. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776.   

28.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

28.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC).  

28.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

29. PRE-AWARD ACTIVITIES: 

29.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in “Required Documents,” of this 
bid package.  Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive.   

29.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid.  The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City. 

30. PHASED FUNDING: 

For additional Phased Funding Provisions, see Attachment B. 

31. REQUIRED DOCUMENT SCHEDULE: 

31.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

31.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

2.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

3.  BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 

4.  BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending 
Actions 

5.  BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

6.  BID SUBMITTAL DATE/TIME ALL BIDDERS Lobby Prohibition, Certification and 
Disclosure 

7.  BID SUBMITTAL DATE/TIME ALL BIDDERS Instructions for Completion of SF-LLL, 
Disclosure of Lobbying Activities 

8.  BID SUBMITTAL DATE/TIME ALL BIDDERS Disclosure of Lobbying Activities 

9.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

10.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40 - Named Equipment/Material 
Supplier List 

11.  BID SUBMITTAL DATE/TIME ALL BIDDERS EPA FORM 6100-3 – DBE Subcontractor 
Performance Form 

12.  BID SUBMITTAL DATE/TIME ALL BIDDERS EPA FORM 6100-4 – DBE Subcontractor 
Utilization Form 

13.  WITHIN 4 WORKING DAYS OF 
BID OPENING 

ALL BIDDERS Federal Good Faith Efforts 
Documentation  

14.  WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs.  

15. WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Form AA61 – List of Work Made 
Available 

16. WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS CWSRF Form 1 - Good Faith Effort List 
of Subcontractors Solicited  
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

17. WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS CWSRF Form 2 - Good Faith Effort Bids 
Received List  

18. WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS CWSRF Form 3 - DBE Contractor 
Certification  

19. WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS CWSRF Form 4 - Prime 
Contractor/Recipient Selected DBEs  

20. WITHIN 4 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS CWSRF Form 5: - Summary of Bids 
Received from Subcontractors 

21. Within 5 Working Days of the 
Bid opening date 

Three apparent 
low bidders 

Contractor’s Experience and Past Project 
Documentation.  See Section 500 

22. Within 5 Working Days of the 
Bid opening date 

Three apparent 
low bidders 

Manufacturer Certification per Section 
500-1.1.2.1  

23.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Phased Funding Schedule Agreement 
(when required)  

24.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Pre-Award Schedule (Phased Funded 
Contracts Only) 

25. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Form BB05 - Work Force Report  

26. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Agreement 

27. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Payment and 
Performance Bond 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

28. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Certificates of Insurance and 
Endorsements 

29. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - Drug-Free 
Workplace  

30. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - American with 
Disabilities Act  

31. WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractors Standards - Pledge of 
Compliance  
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CONTRACT FORMS 

AGREEMENT 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the   DAY OF  , 2    the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, 
for: 

 PIPELINE REHABILITATION T-1  
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-14-5766-DBB-3; SAP No. 
(WBS/IO/CC) B-11120 and WHEREAS, the specification of said contract requires the Contractor to 
affirm that "all brush, trash, debris, and surplus materials resulting from this project have been 
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 
by 

ATTEST: 

State of      
County of      

On this   DAY OF   , 2 , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally 
appeared                                                                                  known to me to be the 
                                                                                           Contractor named in the foregoing Release, 
and whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said 
Release. 

Notary Public in and for said County and State 
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ATTACHMENTS
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ATTACHMENT A 

SCOPE OF WORK 
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SCOPE OF WORK  

1. SCOPE OF WORK:  The proposed project will rehabilitate approximately 25,076 linear-
feet (4.75 miles) of existing 8-inch sewer main using trenchless technology and would 
include: 20 spot/point sewer main segment repairs; installation of 36 new cleanouts; 
replacement of 5 existing manholes; rehabilitation of 14 existing manholes; and rehabilitation 
of existing sewer laterals. The sewer mains are located within the public right-of-way and 
within existing easement located on public and private property.The Work shall be performed 
in accordance with: 

1.1. The Work shall be performed in accordance with: 

1.1.1 This Notice Inviting Bids inclusive. 

2. CONSTRUCTION COST:  The City’s estimated construction cost for this contract is 
$2,477,000. 

3. LOCATION OF WORK:  See Appendix E. 

4. CONTRACT TIME: The Contract Time for completion of the Work shall be  
220 Working Days.   

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted.  Failure to possess the specified license(s) shall render the Bid as 
non-responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

5.1. The City has determined the following licensing classification(s) for this contract: 

 

 

5.2. The Bidder shall satisfy the licensing requirement by meeting at least one of the 
listed options. 

 

Option Classifications
1 CLASS A
2 CLASS C34
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PHASED FUNDING PROVISIONS 

1. PHASED FUNDING:   

1.1. For phased funded contracts, the City typically secures enough funds for the first 90 
days of the contract prior to award. Within 10 Working Days after Bid opening date 
the Apparent Low Bidder must contact the Project Manager to discuss fund 
availability and the duration of the first phase and submit the Pre-Award Schedule to 
the City for approval and preparation of the first Phased Funding Schedule 
Agreement.   

1.2. The Apparent Low Bidder will be required to provide a Pre-award Schedule in 
accordance with 6-1, “CONSTRUCTION SCHEDULE AND COMMENCEMENT 
OF THE WORK” and 9-3, “PAYMENT” prior to award of Contract. 

1.3. If the Bid submitted by the Apparent Low Bidder is rejected by the City for any 
reason, then within 5 Working Days after receiving notice, the next Apparent Low 
Bidder must provide the Pre-Award Schedule.  This process will continue until the 
City has selected the Apparent Low Bidder or have decided to reject all Bids. 

1.4. The first Phased Funding Schedule Agreement must show the fund availability for 
the first phase.  Within 22 Working Days from the date of the Bid Opening or notice 
to the next Apparent Low Bidder (whichever occurs last) and once a Pre-Award 
Schedule is accepted by the City, the City will present the first Phased Funding 
Schedule Agreement to you when you are selected as the Apparent Low Bidder as 
defined in the City’s Municipal Code, §22.3003. 

1.5. At the City’s request, you must meet with the City’s project manager before 
execution of the first Phased Funding Schedule Agreement to discuss his or her 
comments and requests for revision to the Pre-Award Schedule.   

1.6. Your failure to perform the following may result in the Bid being rejected as non-
responsive: 

1. meet with the City’s project manager, if requested to do so, to discuss and 
respond to the City’s comments regarding the Pre-Award Schedule, 

2. revise the Pre-Award Schedule as requested by the City within the specified 22 
Working Days timeframe, or 

3. execute the first Phased Funding Schedule Agreement within a day after 
receipt. 



Bid Number: 

Contract: 

Contractor: 

PHASED FUNDING SCHEDULE AGREEMENT 
First Phased Funding Schedule Agreement 

K-14-5766-DBB-3 

Pipeline Rehabilitation T-1 (W.SS B-11120) 

Southwest Pipeline & Trenchless Corp 

Funding 
Phase Description 

Phase 
Phase Finish 

Phase Not-to Exceed 
Phase Start Duration Amount 

Mobilization, Mainline cleaning & 
CCTV of Mains, mainline/ lateral 
point repairs, mainline clean-out 

installation, rehabilitate 8 inch sewer 
mains, installation of top hats, 

rehabilitation existing manholes. 
Curb ramp installation. Manhole 

10/13/14 8/14/15 220 Days $ 2,086,414.20 
installation. New sewer main 

installation. Continue installation of 
top hats, continue lining of mains, 

install lateral clean-outs, 
rehabilitate/line laterals, final 

inspection of mains and laterals, 
1 slurry seal/paving, and job close out. 

$ 2,086,414.20 

Notes: 

(1) 

(2) 

City Supplements 9-3.6, "PHASE FUNDING COMPENSATION" applies. 

The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on 
BID SCHEDULE 1 -PRICES. 

(3) This PHASE FUNDING SCHEDULE AGREEMENT will be incorporated into the 
CONTRACT and shall only be revised by a written modification to the CONTRACT. 

By: 
~~=U~---------------

Name~:--==~~~~-------------

?CAD Department Name: ________ _ 

Date: -~-~-----'=~0--+----~f~---· . __ 

Name:_---=L=u=is'--'S=a=lc=e'-"'d=o ______ _ 

Title:~,~ cf A~ttt'tfif 

Date: ~/lj 

-END OF PHASE FUNDING SCHEDULE AGREEMENT-
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EQUAL OPPORTUNITY CONTRACTING PROGRAM 

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance.   

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or 
disability in the solicitation, selection, hiring, or treatment of 
subcontractors, vendors, or suppliers. The Contractor shall provide 
equal opportunity for subcontractors to participate in subcontracting 
opportunities. The Contractor understands and agrees that violation 
of this clause shall be considered a material breach of the contract 
and may result in contract termination, debarment, or other 
sanctions.  

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors, 
or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract.  

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
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remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.   

1. The Contractor, Subcontractors and Suppliers shall comply with the City’s 
Equal Employment Opportunity Outreach Program, San Diego Municipal 
Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law.  Contractor shall provide 
equal opportunity in all employment practices.  Prime Contractor shall 
ensure their subcontractors comply with this program.  Nothing in this 
section shall be interpreted to hold a prime contractor liable for any 
discriminatory practice of its subcontractors. 

The Contractor shall include the foregoing clause in all contracts between 
the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05), within 10 Working Days after receipt by 
the Bidder of Contract forms to the City for approval as specified in the 
Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force Availability 
data, the selected Bidder shall submit an Equal Employment Opportunity 
Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and 
in all facilities at which the Contractor’s employees are assigned to 
work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.   

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
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EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 

6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit,  maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor’s efforts 
to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of color 
and women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action taken.  

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and 
evaluation of all employees for promotional opportunities and 
encourages all employees to seek and prepare appropriately for such 
opportunities. 

16. The Contractor ensures the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 
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FUNDING AGENCY PROVISIONS 
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FUNDING AGENCY PROVISIONS 

IN THE EVENT THAT THESE REQUIREMENTS CONFLICT WITH THE CITY’S GENERAL 
EOC REQUIREMENTS, THE FUNDING AGENCY’S REQUIREMENTS WILL CONTROL. 

1. NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246). 

1.1. The goal and timetables for minority and female participation, expressed in 
percentage terms for the Contractor’s aggregate workforce in each trade on all 
construction work in the covered area, as follows: 

Goal 

1. Minority Participation: 16.9% 

2. Female Participation: 6.9% 

1.2. These goals are applicable to all the Contractor’s construction work (whether or not it 
is Federal or federally assisted) performed in the covered area. If the Contractor 
performs Work in a geographical area located outside of the covered area, it shall 
apply the goals established for such geographical area where the Work is actually 
performed. With regard to this second area, the Contractor also is subject to the goals 
for both federally involved and non-federally involved Work. 

1.3. The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, 
specific affirmative action obligations required by the specifications set forth in 41 
CFR 60-4.3(a), and its efforts to meet the goals.  

1.4. The hours of minority and female employment and training shall be substantially 
uniform throughout the length of the Contract, and in each trade, and the Contractor 
shall make a good faith effort to employ minorities and women evenly on each of its 
projects. The transfer of minority or female employees or trainees from Contractor to 
Contractor or from project to project for the sole purpose of meeting the Contractor’s 
goals shall be a violation of the Contract, the Executive Order, and the regulations in 
41 CFR Part 60-4. Compliance with the goals will be measured against the total work 
hours performed. 

1.5. The Contractor shall provide written notification to the Director the Office of Federal 
Contract Compliance Programs within 10 Working Days of award of any Subcontract 
in excess of $10,000 at any tier for Work under the Contract resulting from this 
solicitation. The notification shall list the name, address and telephone number of the 
Subcontractor; employer identification number of the Subcontractor; estimated dollar 
amount of the Subcontract; estimated starting and completion dates of the 
Subcontract; and the geographical area in which the subcontract is to be performed. 
The “covered area” is the City of San Diego.  
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2. EQUAL OPPORTUNITY CLAUSES: 

2.1. The following equal opportunity clauses are incorporated by reference herein:  

1. The equal opportunity clause located 41 CFR 60.1.4(a), which specifies the 
obligations imposed under Executive Order 11246. 

2. The equal opportunity clause located at 41 CFR 60-741.5, which contains the 
obligations imposed by Section 503 of the Rehabilitation Act of 1973. 

3. The “Equal Opportunity Clause” (Resolution No. 765092) filed on December 
4, 1978, in the Office of the City Clerk, San Diego, California and 
incorporated in the “Standard Federal Employment Opportunity Construction 
Contract Specifications (Executive Order 11246 - Document No. 769023, 
filed September 11, 1984, in the Office of the City Clerk, San Diego, 
California) is applicable to all non-exempt City construction contracts and 
subcontracts of $2,000 or more. 

4. Age Discrimination Act of 1975, Pub. L. 94-135. 

5. Title VI of the Civil Rights Act of 1964, Pub. L. 88-352. 

6. Section 13 of the Federal Water Pollution Control Acts Amendments of 
1972, Pub. L. 92-5200 (the Clean Water Act). 

7. Section 504 of the Rehabilitation Act of 1973, Pub. L. 93-112 (Executive 
Orders 11914 and 11250). 

8. Women’s Minority Business Enterprises, Executive Orders 11625, 12138 
and 12432. 

9. Section 129 of the Small Business Administration Reauthorization and 
Amendment Act of 1988, Pub. L. 100-590. 

3. STANDARD FEDERAL EQUAL EMPLOYMENT SPECIFICATIONS:  

3.1. The Contractor is required to comply with the 16 “Standard Federal Equal 
Employment Specifications” located at 41 CFR 60-4.3 for federal and federally-
assisted construction contracts in excess of $10,000, set forth below. 

3.2. The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity. The evaluation of Contractor’s compliance with these specifications 
shall be based upon its effort to achieve maximum results from its actions The 
Contractor shall document these efforts fully, and shall implement affirmative actions 
steps at least as extensive as the following: 

1. Ensure and maintain a working environment free of harassment, intimidation, 
and coercion at all sites, and in all facilities at which the Contractor’s 
employees are assigned to work. The Contractor, where possible, will assign 
2 or more women to each construction project. The Contractor shall 
specifically ensure that all foremen, superintendents, and other on-site 
supervisory personnel are aware of and carry out the Contractor’s obligation 
to maintain such a working environment, with specific attention to minority 
or female individuals working at such sites or in such facilities. 
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2. Establish and maintain a current list of minority and female recruitment 
sources, provide written notification to minority and female recruitment 
sources and to community organizations when the Contractor or its unions 
have employment opportunities available, and maintain a record of the 
organizations’ responses. 

3. Maintain a current file of the names, addresses and telephone numbers of 
each minority and female walk-in applicant and minority or female referral 
from a union, a recruitment source or community organization and of what 
action was taken with respect to each such individual. If such individual was 
sent to the union hiring hall for referral and was not referred back to the 
Contractor by the union or, if referred, not employed by the Contractor, this 
shall be documented in the file with the reason therefor, along with whatever 
additional actions the Contractor may have taken. 

4. Provide immediate written notification to the Director when the union or 
unions with which the Contractor has a collective bargaining agreement has 
not referred to the Contractor a minority person or woman sent by the 
Contractor, or when the Contractor has other information that the union 
referral process has impeded the Contractor’s efforts to meet its obligations. 

5. Develop on-the-job training opportunities, participate in training programs 
for the area, or both which expressly include minorities and women, 
including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor’s employment needs, especially those programs 
funded or approved by the Department of Labor. The Contractor shall 
provide notice of these programs to the sources compiled under C.1. above. 

6. Disseminate the Contractor’s EEO policy by providing notice of the policy to 
unions and training programs and requesting their cooperation in assisting 
the Contractor in meeting its EEO obligations; by including it in any policy 
manual and collective bargaining agreements; by publicizing it in the 
company newspaper, annual report, etc.; by specific review of the policy 
with all management personnel and with all minority and female employees 
at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work 
is performed. 

7. Review, at least annually, the company’s EEO policy and affirmative action 
obligations under these specifications with all employees having any 
responsibility for hiring, assignments, layoff, termination or other 
employment decisions including specific review of these items with onsite 
supervisory personnel such as superintendents, foreman, etc., prior to the 
initiation of Work at any job site. A written record shall be made and 
maintained identifying the time and place of these meetings, persons 
attending, subject matter discussed, and dispositions of the subject matter. 

8. Disseminate the Contractor’s EEO policy externally by including it in any 
advertising in the news media, specifically including minority and female 
news media, and providing written notification to and discussing the 
Contractor’s EEO policy with other Contractors and Subcontractors with 
whom the Contractor does or anticipates doing business. 
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9. Direct its recruitment efforts, both oral and written, to minority, female and 
community organizations, to schools with minority and female students and 
to minority and female recruitment and training organizations serving the 
Contractor’s recruitment area and employment needs. Not later than one 
month prior to the date for the acceptance of applications for apprenticeship 
or other training by any recruitment source, the Contractor shall send written 
notification to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

10. Encourage present minority and female employees to recruit other minority 
persons and women and where reasonable, provide after school, summer and 
vacation employment to minority and female youth both on the site and in 
other areas of a Contractor’s work force. 

11. Validate all tests and other selection requirements where there is an 
obligation to do so under 41 CFR Part 60-3. 

12. Conduct, at least annually, an inventory and evaluation at least of all 
minority and female personnel for promotional opportunities and encourage 
these employees to seek or to prepare for, through appropriate training, etc., 
such opportunities. 

13. Ensure that seniority practices, job classifications, work assignments and 
other personnel practices do not have a discriminatory effect by continually 
monitoring all personnel and employment related activities to ensure that the 
EEO policy and the Contractor’s obligations under these specifications are 
being carried out. 

14. Ensure that all facilities and company activities are non-segregated except 
that separate or single-user toilet and necessary changing facilities shall be 
provided to assure privacy between the sexes. 

15. Document and maintain a record of all solicitations of offers for subcontracts 
from minority and female construction contractors and suppliers, including 
circulation of solicitations to minority and female contractor associations and 
other business associations. 

16. Conduct a review, at least annually, of all supervisors’ adherence to and 
performance under the Contractor’s EEO policies and affirmative action 
obligations. 

4. VIOLATION OR BREACH OF REQUIREMENTS: 

4.1. If at any time during the course of the Contract there is a violation of the Affirmative 
Action or Equal Employment Opportunity requirements by the Contractor, or the 
Subcontractors, the City will notify the Contractor of the breach. The City may 
withhold any further progress payments to the Contractor until the City is satisfied 
that the Contractor and Subcontractors are in full compliance with these 
requirements. 
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5. MONTHLY EMPLOYMENT UTILIZATION REPORTS: 

5.1. Refer to GENERAL EQUAL OPPORTUNITY CONTRACTING PROGRAM 
REQUIREMENTS, CONSTRUCTION CONTRACTOR REQUIREMENTS in The 
WHITEBOOK and the following: 

1. State of California Department of Transportation Payroll Report. Due to the 
City weekly. 

2. Federal and Non-Federal Work in San Diego County. Submit an updated list 
only if work is complete or new contracts have been awarded during the span 
of this project. 

6. RECORDS OF PAYMENTS TO DBEs: 

6.1. The Contractor shall maintain records and documents of payments to DBEs for 5 
years following the NOC. These records shall be made available for inspection upon 
request by any authorized representative of the City, DOT, or both. The reporting 
requirement shall be extended to any certified DBE Subcontractor. 

7. FEDERAL WAGE REQUIREMENTS FOR FEDERALLY FUNDED PROJECTS:   

7.1. The successful Bidder’s work shall be required to comply with Executive Order 
11246, entitled “Equal Employment Opportunity,”, as amended by Executive Order 
11375, and as supplemented in Department of Labor regulations (41 CFR chapter 
60). 

7.2. This Executive Order pertains to Equal Employment Opportunity regulations and 
contains significant changes to the regulations including new goals and timetables for 
women in construction and revised goals and time-tables for minorities in 
construction. 

7.3. Minimum wage rates for this project have been predetermined by the Secretary of 
Labor and are set forth in the Decision of the Secretary and bound into the 
specifications book.  Should there be any difference between the state or federal 
wage rates, including health and welfare funds for any given craft, mechanic, or 
similar classifications needed to execute the Work, it shall be mandatory upon the 
Contractor or subcontractor to pay the higher of the two rates. 

7.4. The minimum wage rate to be paid by the Contractor and the Subcontractors shall be 
in accordance with the Federal Labor Standards Provisions (see pages below) and 
Federal Wage Rates (see Wage Rates below) and General Prevailing Wage 
Determination made by the State of California, Director of Industrial Relations 
pursuant to California Labor Code Part 7, Chapter 1, Article 2, Sections 1770, 1773 
and 1773.1, whichever is higher.  

7.5. A Contractor having 50 or more employees and its Subcontractors having 50 or more 
employees and who may be awarded a contract of $50,000 or more will be required 
to maintain an affirmative action program, the standards for which are contained in 
the specifications. 
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7.6. To be eligible for award, each Bidder shall comply with the affirmative action 
requirements which are contained in the specifications. 

7.7. Women will be afforded equal opportunity in all areas of employment.  However, the 
employment of women shall not diminish the standards of requirements for the 
employment of minorities. 

8. STATE REQUIREMENTS FOR CONTRACTS SUBJECT TO STATE PREVAILING 
WAGE REQUIREMENTS: 

8.1. In accordance with the provisions of California Labor Code Sections 1770, et seq. as 
amended, the Director of the Department of Industrial Relations has determined the 
general prevailing rate of per diem wages in accordance with the standards set forth 
in such Sections for the locality in which the Work is to be performed.  Copies of the 
prevailing rate of per diem wages may be found at 
http://www.dir.ca.gov/dlsr/statistics_research.html.  The Contractor shall post a copy 
of the above determination of the prevailing rate of per diem wages at each job site 
and shall make them available to any interested party on request. 

8.2. Pursuant to Sections 1720 et seq., and 1770 et seq., of the California Labor Code the 
Contractor any Subcontractor shall pay not less than said specified rates determined 
by the Director of the California Department of Industrial Relations to all workmen 
employed by them in the execution of the Work. 

8.3. The wage rates determined by the Director of Industrial Relations and published in 
the Department of Transportation publication entitled, "General Prevailing Wage 
Rates", refer to expiration dates.  If the published wage rate does not refer to a 
predetermined wage rate to be paid after the expiration date, said published rate of 
wage shall be in effect for the life of this contract.  If the published wage rate refers 
to a predetermined wage rate to become effective upon expiration of the published 
wage rate and the predetermined wage rate is on file with the Department of 
Industrial Relations, such predetermined wage rate shall become effective on the date 
following the expiration date and shall apply to this contract in the same manner as if 
it had been published in said publication.  If the predetermined wage rate refers to 
one or more additional expiration dates with additional predetermined wage rates, 
which expiration dates occur during the life of this contract, each successive 
predetermined wage rate shall apply to this contract on the date following the 
expiration date of the previous wage rate.  If the last of such predetermined wage 
rates expires during the life of this contract, such wage rate shall apply to the balance 
of the contract. 

The successful bidder intending to use a craft or classification not shown on the 
prevailing rate determinations may be required to pay the rate of the craft or 
classification most closely related to it.  
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9. WAGE RATES.  This contract shall be subject to the following Davis-Bacon Wage 
Decisions:   

 General Decision Number: CA140001 02/21/2014  CA1 
 

Superseded General Decision Number: CA20130001 
 

State: California 
 

Construction Types: Building, Heavy (Heavy and Dredging), 
Highway and Residential 

 
 

County: San Diego County in California. 
 

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not 
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does 

not include water well drilling); HIGHWAY CONSTRUCTION 
PROJECTS; RESIDENTIAL CONSTRUCTION PROJECTS (consisting of 
single family homes and apartments up to and including 4 

stories) 
 
 

Modification Number     Publication Date 
0              01/03/2014 
1              01/10/2014 
2              01/24/2014 
3              02/21/2014 
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 ASBE0005-002 07/01/2013 
 
                                  Rates          Fringes 
 
Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
protective coverings,    
coatings, and finishes to all    
types of mechanical systems).....$ 34.51            18.55 
Fire Stop Technician    
(Application of Firestopping    
Materials for wall openings    
and penetrations in walls,    
floors, ceilings and curtain    
walls)...........................$ 24.34            16.09 
---------------------------------------------------------------- 
 ASBE0005-004 06/24/2013 
 
                                  Rates          Fringes 
 
Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from     
mechanical systems, whether    
they contain asbestos or not)....$ 16.95            10.23 
---------------------------------------------------------------- 
 BOIL0092-003 10/01/2012 
 
                                  Rates          Fringes 
 
BOILERMAKER......................$ 41.17            28.27 
---------------------------------------------------------------- 
 BRCA0004-008 11/01/2012 
 
                                  Rates          Fringes 
 
BRICKLAYER; MARBLE SETTER........$ 33.75            14.55 
---------------------------------------------------------------- 
 BRCA0018-004 06/01/2012 
                                  Rates          Fringes 
 
MARBLE FINISHER..................$ 27.04            10.66 
TILE FINISHER....................$ 22.37             9.19 
TILE LAYER.......................$ 33.55            13.55 
---------------------------------------------------------------- 
 BRCA0018-010 09/01/2011 
                                  Rates          Fringes 
 
TERRAZZO FINISHER................$ 26.59             9.62 
TERRAZZO WORKER/SETTER...........$ 33.63            10.46 
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---------------------------------------------------------------- 
 CARP0409-002 07/01/2008 
 
                                  Rates          Fringes 
 
Diver   
     (1) Wet.....................$ 663.68            9.82 
     (2) Standby.................$ 331.84            9.82 
     (3) Tender..................$ 323.84            9.82 
     (4) Assistant Tender........$ 299.84            9.82 
 
Amounts in "Rates' column are per day 
---------------------------------------------------------------- 
 CARP0409-008 08/01/2010 
 
                                  Rates          Fringes 
 
Modular Furniture Installer......$ 17.00             7.41 
---------------------------------------------------------------- 
 CARP0547-001 07/01/2009 
 
                                  Rates          Fringes 
 
CARPENTER   
     (1)  Bridge.................$ 37.28            10.58 
     (2)  Commercial Building....$ 32.30            10.58 
     (3)  Heavy & Highway........$ 37.15            10.58 
     (4)  Residential Carpenter..$ 25.84            10.58 
     (5)  Residential  
     Insulation Installer........$ 18.00             8.16 
MILLWRIGHT.......................$ 37.65            10.58 
PILEDRIVERMAN....................$ 37.28            10.58 
---------------------------------------------------------------- 
 CARP0547-002 07/01/2009 
 
                                  Rates          Fringes 
 
Drywall   
     (1) Work on wood framed  
     construction of single  
     family residences,  
     apartments or condominiums  
     under four stories 
      Drywall Installer/Lather...$ 21.00             8.58 
      Drywall Stocker/Scrapper...$ 11.00             6.67 
     (2) All other work 
      Drywall Installer/Lather...$ 27.35             9.58 
      Drywall Stocker/Scrapper...$ 11.00             6.67 
---------------------------------------------------------------- 
 ELEC0569-001 06/03/2013 
 
                                  Rates          Fringes 
 
Electricians (Tunnel Work)   
     Cable Splicer...............$ 43.78         3%+11.87 
     Electrician.................$ 43.03         3%+11.87 
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                                  Rates          Fringes 
 
Electricians: (All Other    
Work, Including 4 Stories    
Residential)   
     Cable Splicer...............$ 39.00         3%+11.87 
     Electrician.................$ 38.25         3%+11.87 
---------------------------------------------------------------- 
 ELEC0569-005 12/01/2013 
 
                                  Rates          Fringes 
 
Sound & Communications   
     Sound Technician............$ 27.87         3%+10.81 
     Soundman....................$ 22.30          3%+9.17 
 
  SOUND TECHNICIAN: Terminating, operating and performing 
  final check-out 
 
  SOUNDMAN: Wire-pulling, splicing, assembling and  installing 
  devices 
 
  SCOPE OF WORK Assembly, installation, operation, service and 
  maintenance of components or systems as used in closed 
  circuit television, amplified master television 
  distribution, CATV on private property, intercommunication, 
  burglar alarm, fire alarm, life support and all security 
  alarms, private and public telephone and related telephone 
  interconnect, public address, paging, audio, language, 
  electronic, background music system less than line voltage 
  or any system acceptable for class two wiring for private, 
  commercial, or industrial use furnished by leased wire, 
  frequency modulation or other recording devices, electrical 
  apparatus by means of which electricity is applied to the 
  amplification, transmission, transference, recording or 
  reproduction of voice, music, sound, impulses and video. 
  Excluded from this Scope of Work - transmission, service 
  and maintenance of background music.  All of the above 
  shall include the installation and transmission over fiber 
  optics. 
 
---------------------------------------------------------------- 
 ELEC0569-006 10/17/2013 
 
Work on street lighting; traffic signals; and underground 
systems and/or established easements outside of buildings 
 
 
                                  Rates          Fringes 
 
Traffic signal, street light    
and underground work   
     Utility Technician #1.......$ 28.00          3%+7.42 
     Utility Technician #2.......$ 23.15          3%+7.42 
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STREET LIGHT & TRAFFIC SIGNAL WORK: 
 
  UTILITY TECHNICIAN #1: Installation of street lights and 
  traffic signals, including electrical circuitry, 
  programmable controller, pedestal-mounted electrical meter 
  enclosures and laying of pre-assembled cable in ducts.  The 
  layout of electrical systems and communication installation 
  including proper position of trench depths, and radius at 
  duct banks, location for manholes, street lights and 
  traffic signals. 
 
  UTILITY TECHNICIAN #2: Distribution of material at jobsite, 
  installation of underground ducts for electrical, 
  telephone, cable TV land communication systems. The 
  setting, leveling, grounding and racking of precast 
  manholes, handholes and transformer pads. 
 
---------------------------------------------------------------- 
 ELEC0569-008 06/03/2013 
 
                                  Rates          Fringes 
 
ELECTRICIAN (Residential, 1-3    
Stories).........................$ 22.37          3%+3.30 
---------------------------------------------------------------- 
 ELEC1245-001 06/01/2013 
 
                                  Rates          Fringes 
 
LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 50.30            15.00 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
     and below), overhead &  
     underground distribution  
     line   equipment)...........$ 40.17            14.56 
     (3) Groundman...............$ 30.73            13.48 
     (4) Powderman...............$ 44.91            13.48 
 
  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 
 
---------------------------------------------------------------- 
 ELEV0018-001 01/01/2014 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 49.03           26.785 
 
FOOTNOTE: 
  PAID VACATION:  Employer contributes 8% of regular hourly 
  rate as vacation pay credit for employees with more than 5 
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  years of service, and 6% for 6 months to 5 years of service. 
  PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
  Labor Day, Veterans Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day. 
 
---------------------------------------------------------------- 
 ENGI0012-003 08/26/2013 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(All Other Work)   
     GROUP  1....................$ 38.20            21.10 
     GROUP  2....................$ 38.98            21.10 
     GROUP  3....................$ 39.27            21.10 
     GROUP  4....................$ 40.76            21.10 
     GROUP  5....................$ 41.86            21.10 
     GROUP  6....................$ 40.98            21.10 
     GROUP  8....................$ 41.09            21.10 
     GROUP  9....................$ 42.19            21.10 
     GROUP 10....................$ 41.21            21.10 
     GROUP 11....................$ 42.31            21.10 
     GROUP 12....................$ 41.38            21.10 
     GROUP 13....................$ 41.48            21.10 
     GROUP 14....................$ 41.51            21.10 
     GROUP 15....................$ 41.59            21.10 
     GROUP 16....................$ 41.71            21.10 
     GROUP 17....................$ 41.88            21.10 
     GROUP 18....................$ 41.98            21.10 
     GROUP 19....................$ 42.09            21.10 
     GROUP 20....................$ 42.21            21.10 
     GROUP 21....................$ 42.38            21.10 
     GROUP 22....................$ 42.48            21.10 
     GROUP 23....................$ 42.59            21.10 
     GROUP 24....................$ 42.71            21.10 
     GROUP 25....................$ 42.88            21.10 
OPERATOR:  Power Equipment    
(Cranes, Piledriving &    
Hoisting)   
     GROUP  1....................$ 39.55            21.10 
     GROUP  2....................$ 40.33            21.10 
     GROUP  3....................$ 40.62            21.10 
     GROUP  4....................$ 40.76            21.10 
     GROUP  5....................$ 40.98            21.10 
     GROUP  6....................$ 41.09            21.10 
     GROUP  7....................$ 41.21            21.10 
     GROUP  8....................$ 41.38            21.10 
     GROUP  9....................$ 41.55            21.10 
     GROUP 10....................$ 42.55            21.10 
     GROUP 11....................$ 43.55            21.10 
     GROUP 12....................$ 44.55            21.10 
     GROUP 13....................$ 45.55            21.10 
OPERATOR:  Power Equipment    
(Tunnel Work)   
     GROUP  1....................$ 40.05            21.10 
     GROUP  2....................$ 40.83            21.10 
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                                  Rates          Fringes 
 
     GROUP  3....................$ 41.12            21.10 
     GROUP  4....................$ 41.26            21.10 
     GROUP  5....................$ 41.48            21.10 
     GROUP  6....................$ 41.59            21.10 
     GROUP  7....................$ 41.71            21.10 
 
PREMIUM PAY: 
  $3.75 per hour shall be paid on all Power Equipment Operator 
  work on the followng Military Bases: China Lake Naval 
  Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base, 
  Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics 
  Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp 
  Pendleton 
 
  Workers required to suit up and work in a hazardous material 
  environment: $2.00 per hour additional.  Combination mixer 
  and compressor operator on gunite work shall be classified 
  as a concrete mobile mixer operator. 
 
SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS  
 
  GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch 
  Witch, with seat or similar type equipment; Elevator 
  operator-inside; Engineer Oiler; Forklift operator 
  (includes loed, lull or similar types under 5 tons; 
  Generator operator; Generator, pump or compressor plant 
  operator; Pump operator; Signalman; Switchman 
 
  GROUP 2: Asphalt-rubber plant operator (nurse tank operator); 
  Concrete mixer operator-skip type; Conveyor operator; 
  Fireman; Forklift operator (includes loed, lull or similar 
  types over 5 tons; Hydrostatic pump operator; oiler crusher 
  (asphalt or concrete plant); Petromat laydown machine; PJU 
  side dum jack; Screening and conveyor machine operator (or 
  similar types); Skiploader (wheel type up to 3/4 yd. 
  without attachment); Tar pot fireman; Temporary heating 
  plant operator; Trenching machine oiler 
 
  GROUP 3: Asphalt-rubber blend operator; Bobcat or similar 
  type (Skid steer); Equipment greaser (rack); Ford Ferguson 
  (with dragtype attachments); Helicopter radioman (ground); 
  Stationary pipe wrapping and cleaning machine operator 
 
  GROUP 4: Asphalt plant fireman; Backhoe operator (mini-max or 
  similar type); Boring machine operator; Boxman or mixerman 
  (asphalt or concrete); Chip spreading machine operator; 
  Concrete cleaning decontamination machine operator; 
  Concrete Pump Operator (small portable); Drilling machine 
  operator, small auger types (Texoma super economatic or 
  similar types - Hughes 100 or 200 or similar types - 
  drilling depth of 30' maximum); Equipment greaser (grease 
  truck); Guard rail post driver operator; Highline cableway 
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  signalman; Hydra-hammer-aero stomper; Micro Tunneling 
  (above ground tunnel); Power concrete curing machine 
  operator; Power concrete saw operator; Power-driven jumbo 
  form setter operator; Power sweeper operator; Rock Wheel 
  Saw/Trencher; Roller operator (compacting); Screed operator 
  (asphalt or concrete); Trenching machine operator (up to 6 
  ft.); Vacuum or much truck 
  
GROUP 5: Equipment Greaser (Grease Truck/Multi Shift).  
 
  GROUP 6: Articulating material hauler; Asphalt plant 
  engineer; Batch plant operator; Bit sharpener; Concrete 
  joint machine operator (canal and similar type); Concrete 
  planer operator; Dandy digger; Deck engine operator; 
  Derrickman (oilfield type); Drilling machine operator, 
  bucket or auger types (Calweld 100 bucket or similar types 
  - Watson 1000 auger or similar types - Texoma 330, 500 or 
  600 auger or similar types - drilling depth of 45' 
  maximum); Drilling machine operator; Hydrographic seeder 
  machine operator (straw, pulp or seed), Jackson track 
  maintainer, or similar type; Kalamazoo Switch tamper, or 
  similar type; Machine tool operator; Maginnis internal full 
  slab vibrator, Mechanical berm, curb or gutter(concrete or 
  asphalt); Mechanical finisher operator (concrete, 
  Clary-Johnson-Bidwell or similar); Micro tunnel system 
  (below ground); Pavement breaker operator (truck mounted); 
  Road oil mixing machine operator; Roller operator (asphalt 
  or finish), rubber-tired earth moving equipment (single 
  engine, up to and including 25 yds. struck); Self-propelled 
  tar pipelining machine operator; Skiploader operator 
  (crawler and wheel type, over 3/4 yd. and up to and 
  including 1-1/2 yds.); Slip form pump operator (power 
  driven hydraulic lifting device for concrete forms); 
  Tractor operator-bulldozer, tamper-scraper (single engine, 
  up to 100 h.p. flywheel and similar types, up to and 
  including D-5 and similar types); Tugger hoist operator (1 
  drum); Ultra high pressure waterjet cutting tool system 
  operator; Vacuum blasting machine operator 
 
  GROUP 8: Asphalt or concrete spreading operator (tamping or 
  finishing); Asphalt paving machine operator (Barber Greene 
  or similar type); Asphalt-rubber distribution operator; 
  Backhoe operator (up to and including 3/4 yd.), small ford, 
  Case or similar; Cast-in-place pipe laying machine 
  operator; Combination mixer and compressor operator (gunite 
  work); Compactor operator (self-propelled); Concrete mixer 
  operator (paving); Crushing plant operator; Drill Doctor; 
  Drilling machine operator, Bucket or auger types (Calweld 
  150 bucket or similar types - Watson 1500, 2000 2500 auger 
  or similar types - Texoma 700, 800 auger or similar types - 
  drilling depth of 60' maximum); Elevating grader operator; 
  Grade checker; Gradall operator; Grouting machine operator; 
  Heavy-duty repairman; Heavy equipment robotics operator; 
  Kalamazoo balliste regulator or similar type; Kolman belt 
  loader and similar type; Le Tourneau blob compactor or 
  similar type; Loader operator (Athey, Euclid, Sierra and 
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  similar types); Mobark Chipper or similar; Ozzie padder or 
  similar types; P.C. slot saw; Pneumatic concrete placing 
  machine operator (Hackley-Presswell or similar type); 
  Pumpcrete gun operator; Rock Drill or similar types; Rotary 
  drill operator (excluding caisson type); Rubber-tired 
  earth-moving equipment operator (single engine, 
  caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. up to and including 50 cu. 
  yds. struck); Rubber-tired earth-moving equipment operator 
  (multiple engine up to and including 25 yds. struck); 
  Rubber-tired scraper operator (self-loading paddle wheel 
  type-John Deere, 1040 and similar single unit); Self- 
  propelled curb and gutter machine operator; Shuttle buggy; 
  Skiploader operator (crawler and wheel type over 1-1/2 yds. 
  up to and including 6-1/2 yds.); Soil remediation plant 
  operator; Surface heaters and planer operator; Tractor 
  compressor drill combination operator; Tractor operator 
  (any type larger than D-5 - 100 flywheel h.p. and over, or 
  similar-bulldozer, tamper, scraper and push tractor single 
  engine); Tractor operator (boom attachments), Traveling 
  pipe wrapping, cleaning and bendng machine operator; 
  Trenching machine operator (over 6 ft. depth capacity, 
  manufacturer's rating); trenching Machine with Road Miner 
  attachment (over 6 ft depth capacity): Ultra high pressure 
  waterjet cutting tool system mechanic; Water pull 
  (compaction) operator 
 
GROUP 9: Heavy Duty Repairman 
 
  GROUP 10: Drilling machine operator, Bucket or auger types 
  (Calweld 200 B bucket or similar types-Watson 3000 or 5000 
  auger or similar types-Texoma 900 auger or similar 
  types-drilling depth of 105' maximum); Dual drum mixer, 
  dynamic compactor LDC350 (or similar types); Monorail 
  locomotive operator (diesel, gas or electric); Motor 
  patrol-blade operator (single engine); Multiple engine 
  tractor operator (Euclid and similar type-except Quad 9 
  cat.); Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Pneumatic pipe ramming tool 
  and similar types; Prestressed wrapping machine operator; 
  Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Rubber tired earth moving 
  equipment operator (multiple engine, Euclid, caterpillar 
  and similar over 25 yds. and up to 50 yds. struck), Tower 
  crane repairman; Tractor loader operator (crawler and wheel 
  type over 6-1/2 yds.); Woods mixer operator (and similar 
  Pugmill equipment) 
 
  GROUP 11: Heavy Duty Repairman - Welder Combination, Welder - 
  Certified. 
 
  GROUP 12: Auto grader operator; Automatic slip form operator; 
  Drilling machine operator, bucket or auger types (Calweld, 
  auger 200 CA or similar types - Watson, auger 6000 or 
  similar types - Hughes Super Duty, auger 200 or similar 
  types - drilling depth of 175' maximum); Hoe ram or similar 
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  with compressor; Mass excavator operator less tha 750 cu. 
  yards; Mechanical finishing machine operator; Mobile form 
  traveler operator; Motor patrol operator (multi-engine); 
  Pipe mobile machine operator; Rubber-tired earth- moving 
  equipment operator (multiple engine, Euclid, Caterpillar 
  and similar type, over 50 cu. yds. struck); Rubber-tired 
  self- loading scraper operator (paddle-wheel-auger type 
  self-loading - two (2) or more units) 
 
  GROUP 13: Rubber-tired earth-moving equipment operator 
  operating equipment with push-pull system (single engine, 
  up to and including 25 yds. struck) 
 
  GROUP 14: Canal liner operator; Canal trimmer operator; 
  Remote- control earth-moving equipment operator (operating 
  a second piece of equipment: $1.00 per hour additional); 
  Wheel excavator operator (over 750 cu. yds.) 
 
  GROUP 15: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. and up to and including 50 
  yds. struck); Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple 
  engine-up to and including 25 yds. struck) 
 
  GROUP 16: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  over 50 yds. struck); Rubber-tired earth-moving equipment 
  operator, operating equipment with push-pull system 
  (multiple engine, Euclid, Caterpillar and similar, over 25 
  yds. and up to 50 yds. struck) 
 
  GROUP 17: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple engine, 
  Euclid, Caterpillar and similar, over 50 cu. yds. struck); 
  Tandem tractor operator (operating crawler type tractors in 
  tandem - Quad 9 and similar type) 
 
  GROUP 18: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, up to and including 25 yds. struck) 
 
  GROUP 19: Rotex concrete belt operator (or similar types); 
  Rubber-tired earth-moving equipment operator, operating in 
  tandem (scrapers, belly dumps and similar types in any 
  combination, excluding compaction units - single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds.and up to and including 50 
  cu. yds. struck); Rubber-tired earth-moving equipment 
  operator, operating in tandem (scrapers, belly dumps and 
  similar types in any combination, excluding compaction 
  units - multiple engine, up to and including 25 yds. struck) 
 
  GROUP 20: Rubber-tired earth-moving equipment operator, 
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  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating in tandem 
  (scrapers, belly dumps, and similar types in any 
  combination, excluding compaction units - multiple engine, 
  Euclid, Caterpillar and similar, over 25 yds. and up to 50 
  yds. struck) 
 
  GROUP 21: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  multiple engine, Euclid, Caterpillar and similar type, over 
  50 cu. yds. struck) 
 
  GROUP 22: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, up to and including 25 yds. struck) 
 
  GROUP 23: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, Caterpillar, Euclid, Athey Wagon and 
  similar types with any and all attachments over 25 yds. and 
  up to and including 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating with the tandem 
  push-pull system (multiple engine, up to and including 25 
  yds. struck) 
 
  GROUP 24: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar, over 25 yds. and up to 50 yds. 
  struck) 
 
  GROUP 25: Concrete pump operator-truck mounted; Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar type, over 50 cu. yds. struck) 
 
CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS   
 
  GROUP 1: Engineer oiler; Fork lift operator (includes loed, 
  lull   or similar types) 
 
GROUP 2: Truck crane oiler   
 
  GROUP 3: A-frame or winch truck operator; Ross carrier 
  operator (jobsite) 
 
  GROUP 4: Bridge-type unloader and turntable operator; 
  Helicopter hoist operator 
 
  GROUP 5:  Hydraulic boom truck; Stinger crane (Austin-Western 
  or similar type); Tugger hoist operator (1 drum) 
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  GROUP 6: Bridge crane operator; Cretor crane operator; Hoist 
  operator (Chicago boom and similar type); Lift mobile 
  operator; Lift slab machine operator (Vagtborg and similar 
  types); Material hoist and/or manlift operator; Polar 
  gantry crane operator; Self Climbing scaffold (or similar 
  type); Shovel, backhoe, dragline, clamshell operator (over 
  3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator 
 
  GROUP 7: Pedestal crane operator; Shovel, backhoe, dragline, 
  clamshell operator (over 5 cu. yds. mrc); Tower crane 
  repair; Tugger hoist operator (3 drum) 
 
  GROUP 8: Crane operator (up to and including 25 ton 
  capacity); Crawler transporter operator; Derrick barge 
  operator (up to and including 25 ton capacity); Hoist 
  operator, stiff legs, Guy derrick or similar type (up to 
  and including 25 ton capacity); Shovel, backhoe, dragline, 
  clamshell operator (over 7 cu. yds., M.R.C.) 
 
  GROUP 9: Crane operator (over 25 tons and up to and including 
  50 tons mrc); Derrick barge operator (over 25 tons up to 
  and including 50 tons mrc); Highline cableway operator; 
  Hoist operator, stiff legs, Guy derrick or similar type 
  (over 25 tons up to and including 50 tons mrc); K-crane 
  operator; Polar crane operator; Self erecting tower crane 
  operator maximum lifting capacity ten tons 
 
  GROUP 10: Crane operator (over 50 tons and up to and 
  including 100 tons mrc); Derrick barge operator (over 50 
  tons up to and including 100 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 50 tons up to 
  and including 100 tons mrc), Mobile tower crane operator 
  (over 50 tons, up to and including 100 tons M.R.C.); Tower 
  crane operator and tower gantry 
 
  GROUP 11: Crane operator (over 100 tons and up to and 
  including 200 tons mrc); Derrick barge operator (over 100 
  tons up to and including 200 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 100 tons up 
  to and including 200 tons mrc); Mobile tower crane operator 
  (over 100 tons up to and including 200 tons mrc) 
 
  GROUP 12: Crane operator (over 200 tons up to and including 
  300 tons mrc); Derrick barge operator (over 200 tons up to 
  and including 300 tons mrc); Hoist operator, stiff legs, 
  Guy derrick or similar type (over 200 tons, up to and 
  including 300 tons mrc); Mobile tower crane operator (over 
  200 tons, up to and including 300 tons mrc) 
 
  GROUP 13: Crane operator (over 300 tons); Derrick barge 
  operator (over 300 tons); Helicopter pilot; Hoist operator, 
  stiff legs, Guy derrick or similar type (over 300 tons); 
  Mobile tower crane operator (over 300 tons) 
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TUNNEL CLASSIFICATIONS   
 
  GROUP 1: Skiploader (wheel type up to 3/4 yd. without 
  attachment) 
 
GROUP 2: Power-driven jumbo form setter operator   
 
  GROUP 3: Dinkey locomotive or motorperson (up to and 
  including 10 tons) 
 
  GROUP 4: Bit sharpener; Equipment greaser (grease truck); 
  Slip form pump operator (power-driven hydraulic lifting 
  device for concrete forms); Tugger hoist operator (1 drum); 
  Tunnel locomotive operator (over 10 and up to and including 
  30 tons) 
 
  GROUP 5: Backhoe operator (up to and including 3/4 yd.); 
  Small Ford, Case or similar; Drill doctor; Grouting machine 
  operator; Heading shield operator; Heavy-duty repairperson; 
  Loader operator (Athey, Euclid, Sierra and similar types); 
  Mucking machine operator (1/4 yd., rubber-tired, rail or 
  track type); Pneumatic concrete placing machine operator 
  (Hackley-Presswell or similar type); Pneumatic heading 
  shield (tunnel); Pumpcrete gun operator; Tractor compressor 
  drill combination operator; Tugger hoist operator (2 drum); 
  Tunnel locomotive operator (over 30 tons) 
 
GROUP 6: Heavy Duty Repairman   
 
GROUP 7:  Tunnel mole boring machine operator 
 
ENGINEERS ZONES 
 
$1.00 additional per hour for all of IMPERIAL County and the 
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as 
defined below: 
 
That area within the following Boundary:  Begin in San 
Bernardino County, approximately 3 miles NE of the intersection 
of I-15 and the California State line at that point which is 
the NW corner of Section 1, T17N,m R14E, San Bernardino 
Meridian.  Continue W in a straight line to that point which is 
the SW corner of the northwest quarter of Section 6, T27S, 
R42E, Mt. Diablo Meridian.  Continue North to the intersection 
with the Inyo County Boundary at that point which is the NE 
corner of the western half of the northern quarter of Section 
6, T25S, R42E, MDM.  Continue W along the Inyo and San 
Bernardino County boundary until the intersection with Kern 
County, as that point which is the SE corner of Section 34, 
T24S, R40E, MDM.  Continue W along the Inyo and Kern County 
boundary until the intersection with Tulare County, at that 
point which is the SW corner of the SE quarter of Section 32, 
T24S, R37E, MDM.  Continue W along the Kern and Tulare County 
boundary, until that point which is the NW corner of T25S, 
R32E, MDM.  Continue S following R32E lines to the NW corner of 
T31S, R32E, MDM.  Continue W to the NW corner of T31S, R31E, 
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MDM.  Continue S to the SW corner of T32S, R31E, MDM.  Continue 
W to SW corner of SE quarter of Section 34, T32S, R30E, MDM. 
Continue S to SW corner of T11N, R17W, SBM.  Continue E along 
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM. 
Continue S to SW corner of T9N, R7W, SBM.  Continue E along 
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM. 
Continue S along west boundary of R1E, SMB to Riverside County 
line at the SW corner of T1S, R1E, SBM.  Continue E along south 
boundary of T1s, SBM (Riverside County Line) to SW corner of 
T1S, R10E, SBM.  Continue S along west boundary of R10E, SBM to 
Imperial County line at the SW corner of T8S, R10E, SBM. 
Continue W along Imperial and Riverside county line to NW 
corner of T9S, R9E, SBM.  Continue S along the boundary between 
Imperial and San Diego Counties, along the west edge of R9E, 
SBM to the south boundary of Imperial County/California state 
line.  Follow the California state line west to Arizona state 
line, then north to Nevada state line, then continuing NW back 
to start at the point which is the NW corner of Section 1, 
T17N, R14E, SBM 
 
$1.00 additional per hour for portions of SAN LUIS OBISPO, 
KERN, SANTA BARBARA & VENTURA as defined below: 
  
That area within the following Boundary:  Begin approximately 5 
miles north of the community of Cholame, on the Monterey County 
and San Luis Obispo County boundary at the NW corner of T25S, 
R16E, Mt. Diablo Meridian.  Continue south along the west side 
of R16E to the SW corner of T30S, R16E, MDM.  Continue E to SW 
corner of T30S, R17E, MDM.  Continue S to SW corner of T31S, 
R17E, MDM.  Continue E to SW corner of T31S, R18E, MDM. 
Continue S along West side of R18E, MDM as it crosses into San 
Bernardino Meridian numbering area and becomes R30W.  Follow 
the west side of R30W, SBM to the SW corner of T9N, R30W, SBM. 
Continue E along the south edge of T9N, SBM to the Santa 
Barbara County and Ventura County boundary at that point whch 
is the SW corner of Section 34.T9N, R24W, SBM, continue S along 
the Ventura County line to that point which is the SW corner of 
the SE quarter of Section 32, T7N, R24W, SBM.   Continue E 
along the south edge of T7N, SBM to the SE corner to T7N, R21W, 
SBM.  Continue N along East side of R21W, SBM to Ventura County 
and Kern County boundary at the NE corner of T8N, R21W. 
Continue W along the Ventura County and Kern County boundary to 
the SE corner of T9N, R21W.  Continue North along the East edge 
of R21W, SBM to the NE corner of T12N, R21W, SBM.  Continue 
West along the north edge of T12N, SBM to the SE corner of 
T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM 
and T32S MDM]. Continue North along the East side of R21E, MDM 
to the Kings County and Kern County border at the NE corner of 
T25S, R21E, MDM, continue West along the Kings County and Kern 
County Boundary until the intersection of San Luis Obispo 
County.  Continue west along the Kings County and San Luis 
Obispo County boundary until the intersection with Monterey 
County.  Continue West along the Monterey County and San Luis 
Obispo County boundary to the beginning point at the NW corner 
of T25S, R16E, MDM. 
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$2.00 additional per hour for INYO and MONO Counties and the 
Northern portion of SAN BERNARDINO County as defined below: 
 
That area within the following Boundary:  Begin at the 
intersection of the northern boundary of Mono County and the 
California state line at the point which is the center of 
Section 17, T10N, R22E, Mt. Diablo Meridian.  Continue S then 
SE along the entire western boundary of Mono County, until it 
reaches Inyo County at the point which is the NE corner of the 
Western half of the NW quarter of Section 2, T8S, R29E, MDM. 
Continue SSE along the entire western boundary of Inyo County, 
until the intersection with Kern County at the point which is 
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM. 
Continue E along the Inyo and Kern County boundary until the 
intersection with San Bernardino County at that point which is 
the SE corner of section 34, T24S, R40E, MDM.  Continue E along 
the Inyo and San Bernardino County boundary until the point 
which is the NE corner of the Western half of the NW quarter of 
Section 6, T25S, R42E, MDM.  Continue S to that point which is 
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM. 
Continue E in a straight line to the California and Nevada 
state border at the point which is the NW corner of Section 1, 
T17N, R14E, San Bernardino Meridian.  Then continue NW along 
the state line to the starting point, which is the center of 
Section 18, T10N, R22E, MDM. 
 
REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE 
 
 
---------------------------------------------------------------- 
 ENGI0012-004 08/05/2013 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(DREDGING)   
     (1) Leverman................$ 47.70            21.20 
     (2) Dredge dozer............$ 41.73            21.20 
     (3) Deckmate................$ 41.62            21.20 
     (4) Winch operator (stern  
     winch on dredge)............$ 41.07            21.20 
     (5) Fireman-Oiler,  
     Deckhand, Bargeman,  
     Leveehand...................$ 40.53            21.20 
     (6) Barge Mate..............$ 41.14            21.20 
---------------------------------------------------------------- 
 IRON0377-002 07/01/2013 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Fence Erector...............$ 26.58            17.74 
     Ornamental, Reinforcing  
     and Structural..............$ 33.00            26.30 
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PREMIUM PAY: 
 
$6.00 additional per hour at the following locations: 
 
China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 
 
$4.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
 
$2.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
---------------------------------------------------------------- 
 LABO0089-001 07/01/2013 
 
                                  Rates          Fringes 
 
LABORER (BUILDING and all    
other Residential    
Construction)   
     Group 1.....................$ 26.98            15.42 
     Group 2.....................$ 27.66            15.42 
     Group 3.....................$ 28.37            15.42 
     Group 4.....................$ 29.17            15.42 
     Group 5.....................$ 31.10            15.42 
LABORER (RESIDENTIAL    
CONSTRUCTION - See definition    
below)   
     (1) Laborer.................$ 24.88            13.75 
     (2) Cleanup, Landscape,  
     Fencing (Chain Link & Wood).$ 23.59            13.75 
 
  RESIDENTIAL DEFINITION: Wood or metal frame construction of 
  single family residences, apartments and condominums - 
  excluding (a) projects that exceed three stories over a 
  garage level, (b) any utility work such as telephone, gas, 
  water, sewer and other utilities and (c) any fine grading 
  work, utility work or paving work in the future street and 
  public right-of-way; but including all rough grading work 
  at the job site behind the existing right of way 
 
LABORER CLASSIFICATIONS 
 
  GROUP 1: Cleaning and handling of panel forms; Concrete 
  Screeding for Rought Strike-off; Concrete, water curing; 
  Demolition laborer; Flagman; Gas, oil and/or water pipeline 
  laborer; General Laborer; General clean-up laborer; 
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  Landscape laborer;  Jetting laborer; Temporary water and 
  air lines laborer; Material hoseman (walls, slabs, floors 
  and decks); Plugging, filling of Shee-bolt holes; Dry 
  packing of concrete; Railroad maintenance, Repair Trackman 
  and road beds, Streetcar and railroad construction trac 
  laborers; Slip form raisers; Slurry seal crews (mixer 
  operator, applicator operator, squeegee man, Shuttle man, 
  top man), filling of cracks by any method on any surface; 
  Tarman and mortar man; Tool crib or tool house laborer; 
  Window cleaner; Wire Mesh puling-all concrete pouring 
  operations 
 
  GROUP 2: Asphalt Shoveler; Cement Dumper (on 1 yard or larger 
  mixer and handling bulk cement); Cesspool digger and 
  installer; Chucktender; Chute man, pouring concrete, the 
  handling of the cute from ready mix trucks, such as walls, 
  slabs, decks, floors, foundations, footings, curbs, gutters 
  and sidewalks; Concrete curer-impervious membrane and form 
  oiler; Cutting torch operator (demoliton); Guinea chaser; 
  Headboard man-asphlt; Laborer, 
  packing rod steel and pans; membrane vapor barrier installer; 
  Power broom sweepers (small); Riiprap, stonepaver, placing 
  stone or wet sacked concrete; Roto scraper and tiller; Tank 
  sealer and cleaner; Tree climber, faller, chain saw 
  operator, Pittsburgh Chipper and similar type brush 
  shredders; Underground laborers, including caisson bellower 
 
  GROUP 3: Buggymobile; Concrete cutting torch; Concrete 
  cutting torch; Concrete pile cutter; Driller, jackhammer, 2 
  1/2 feet drill steel or longer; Dri Pak-it machine; High 
  sealer (including drilling of same); Hydro seeder and 
  similar type; Impact wrench, mult-plate; Kettlemen, potmen 
  and mean applying asphalt, lay-kold, creosote, line caustic 
  and similar type materials (applying  means applying, 
  dipping, brushing or handling of such materials for pipe 
  wrapping and waterproofing); Operators of pneumatic, gas, 
  electric tools, vibratring machines, pavement breakers, air 
  blasting, come-along, and similar mechanical tools not 
  separately classified herein; Pipelayers back up man 
  coating, grouting, making of joints, sealing, caulking, 
  diapering and inclduing rubber gasket joints, pointing and 
  any and all other services; Rotary Scarifier or multiple 
  head concrete chipping scaarifier; Steel header board man 
  and guideline setter; Tampers, Barko, Wacker and similar 
  type; Trenching machine, handpropelled 
 
  GROUP 4: Asphalt raker, luterman, ironer, apshalt dumpman and 
  asphalt spreader boxes (all types); Concrete core cutter 
  (walls, floors or ceilings), Grinder or sander; Concrete 
  saw man; cutting walls or flat work, scoring old or new 
  concrete; Cribber, shorer, lagging, sheeting and trench 
  bracing, hand-guided lagging hammer; Laser beam in 
  connection with laborer's work; Oversize concrete vibrator 
  operator 70 pounds and over; Pipelayer performing all 
  services in the laying, installation and all forms of 
  connection of pipe from the point of receiving pipe in the 
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  ditch until completion of oepration, including any and all 
  forms of tubular material, whether pipe, metallic or 
  non-metallic, conduit, and any other stationary type of 
  tubular device used for the conveying of any substance or 
  element, whether water, sewage, solid, gas, air or other 
  product whatsoever and without regard to the nature of 
  material from which the tubular material is fabricated; No 
  joint pipe and stripping of same; Prefabricated manhole 
  installer; Sandblaster (nozzleman), Porta shot-blast, water 
  blasting 
 
  GROUP 5: Blasters Powderman-All work of loading holes, 
  placing and blasting of all pwder and explosives of 
  whatever type, regardless of method used for such loading 
  and placing; Driller-all power drills, excluding 
  jackhammer, whether core, diamond, wagon, track, multiple 
  unit, and any and all other types of mechanical drills 
  without regard to the form of motive power. 
 
---------------------------------------------------------------- 
 LABO0089-002 11/01/2012 
 
                                  Rates          Fringes 
 
LABORER (MASON TENDER)...........$ 27.98            13.39 
---------------------------------------------------------------- 
 LABO0089-004 07/01/2013 
 
HEAVY AND HIGHWAY CONSTRUCTION 
 
                                  Rates          Fringes 
 
Laborers:   
     Group 1.....................$ 26.98            15.42 
     Group 2.....................$ 27.66            15.42 
     Group 3.....................$ 28.37            15.42 
     Group 4.....................$ 29.17            15.42 
     Group 5.....................$ 31.10            15.42 
 
LABORER CLASSIFICATIONS   
 
  GROUP 1: Laborer: General or Construction Laborer, Landscape 
  Laborer. Asphalt Rubber Material Loader. Boring Machine 
  Tender (outside), Carpenter Laborer (cleaning, handling, 
  oiling & blowing of panel forms and lumber), Concrete 
  Laborer, Concrete Screeding for rough strike-off, Concrete 
  water curing. Concrete Curb & Gutter laborer, Certified 
  Confined Space Laborer, Demolition laborer & Cleaning of 
  Brick and lumber,Expansion Joint Caulking; Environmental 
  Remediation, Monitoring Well, Toxic waste and Geotechnical 
  Drill tender, Fine Grader, Fire Watcher, Limbers, Brush 
  Loader, Pilers and Debris Handlers. flagman. Gas Oil and 
  Water Pipeline Laborer. Material Hoseman (slabs, walls, 
  floors, decks); Plugging, filling of shee bolt holes; Dry 
  packing of concrete and patching; Post Holer Digger 
  (manual); Railroad maintenance, repair trackman, road beds; 
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  Rigging & signaling; Scaler, Slip-Form Raisers, Filling 
  cracks on any surface, tool Crib or Tool House Laborer, 
  Traffic control (signs, barriers, barricades, delineator, 
  cones etc.), Window Cleaner 
 
  GROUP 2: Asphalt abatement; Buggymobile; Cement dumper (on 1 
  yd. or larger mixers and handling bulk cement); Concrete 
  curer, impervious membrane and form oiler; Chute man, 
  pouring concrete; Concrete cutting torch; Concrete pile 
  cutter; driller/Jackhammer, with drill steel 2 1/'2 feet or 
  longer; Dry pak-it machine; Fence erector; Pipeline 
  wrapper, gas, oil, water, pot tender & form man; Grout man; 
  Installation of all asphalt overlay fabric and materials 
  used for reinforcing asphalt; Irrigation laborer; 
  Kettleman-Potman hot mop, includes applying asphalt, 
  lay-klold, creosote, lime caustic and similar tyhpes of 
  materials (dipping, brushing, handling) and waterproofing; 
  Membrane vapor barrier installer; Pipelayer backup man 
  (coating, grouting, making of joints, sealing caulkiing, 
  diapering including rubber basket joints, pointing); 
  Rotary scarifier, multiple head concrete chipper; Rock 
  slinger; Roto scraper & tiller; Sandblaster pot tender; 
  Septic tank digger/installer; Tamper/wacker operator; Tank 
  scaler & cleaner; Tar man & mortar man; Tree 
  climber/faller, chainb saw operator, Pittsburgh chipper & 
  similar type brush shredders. 
 
  GROUP 3: Asphalt, installation of all frabrics; Buggy Mobile 
  Man, Bushing hammer;  Compactor (all types), Concrete Curer 
  - Impervious membrane, Form Oiler, Concrete Cutting Torch, 
  Concrete Pile Cutter,Driller/Jackhammer with drill steel 2 
  1/2 ft or longer, Dry Pak-it machine, Fence erector 
  including manual post hole digging,  Gas oil or water 
  Pipeline Wrapper - 6 ft pipe and over, Guradrail erector, 
  Hydro seeder, Impact Wrench man (multi plate), 
  kettleman-Potman Hot Mop includes applying Asphalt, 
  Lay-Kold, Creosote, lime caustic and similar types of 
  materials (dipping, brushing or handling) and 
  waterproofing.  Laser Beam in connection with Laborer work. 
  High Scaler, Operators of Pneumatic Gas or Electric Tools, 
  Vibrating Machines, Pavement Breakers, Air Blasting, 
  Come-Alongs and similar mechanical tools, Remote-Controlled 
  Robotic Tools in connection with Laborers work.  Pipelayer 
  Backup Man (Coating, grouting,m makeing of joints, sealing, 
  caulking, diapering including rubber gasket joints, 
  pointing and other services).  Power Post Hole Digger, 
  Rotary Scarifier (multiple head concrete chipper 
  scarifier), Rock Slinger, Shot Blast equipment (8 to 48 
  inches), Steel Headerboard Man and Guideline Setter, 
  Tamper/Wacker operator and similar types, Trenching Machine 
  hand propelled. 
 
  GROUP 4:  Any worker exposed to raw sewage.  Asphalt Raker, 
  Luteman, Asphalt Dumpman, Asphalt Spreader Boxes, Concrete 
  Core Cutter, Concrete Saw Man, Cribber, Shorer, Head Rock 
  Slinger.  Installation of subsurface instrumentation, 
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  monitoring wells or points, remediation system installer; 
  Laborer, asphalt-rubber distributor bootman; Oversize 
  concrete vibrator operators, 70 pounds or over.  Pipelayer, 
  Prfefabricated Manhole Installer, Sandblast Nozzleman 
  (Water Balsting-Porta Shot Blast), Traffic Lane Closure. 
 
  GROUP 5: Blasters Powderman-All work of loading holes, 
  placing and blasting of all powder and explosives of 
  whatever type, regardless of method used for such loading 
  and placing; Horizontal directional driller, Boring system, 
  Electronic traking,   Driller: all power drills excluding 
  jackhammer, whether core, diamond, wagon, track, multiple 
  unit, and all other types of mechanical drills without 
  regard to form of motive power.  Environmental remediation, 
  Monitoring well, Toxic waste and Geotechnical driller, 
  Toxic waste removal. Welding in connection with Laborer's 
  work. 
 
---------------------------------------------------------------- 
 LABO0300-005 01/01/2014 
 
                                  Rates          Fringes 
 
Asbestos Removal Laborer.........$ 28.00            15.25 
 
  SCOPE OF WORK:  Includes site mobilization, initial site 
  cleanup, site preparation, removal of asbestos-containing 
  material and toxic waste, encapsulation, enclosure and 
  disposal of asbestos- containing materials and toxic waste 
  by hand or with equipment or machinery; scaffolding, 
  fabrication of temporary wooden barriers and assembly of 
  decontamination stations. 
 
---------------------------------------------------------------- 
 LABO1184-001 07/01/2013 
 
                                  Rates          Fringes 
 
Laborers: (HORIZONTAL    
DIRECTIONAL DRILLING)   
     (1) Drilling Crew Laborer...$ 30.11            11.83 
     (2) Vehicle Operator/Hauler.$ 30.28            11.83 
     (3) Horizontal Directional  
     Drill Operator..............$ 32.13            11.83 
     (4) Electronic Tracking  
     Locator.....................$ 34.13            11.83 
Laborers: (STRIPING/SLURRY    
SEAL)   
     GROUP 1.....................$ 31.06            14.53 
     GROUP 2.....................$ 32.36            14.53 
     GROUP 3.....................$ 34.37            14.53 
     GROUP 4.....................$ 36.11            14.53 
 
LABORERS - STRIPING CLASSIFICATIONS   
 
  GROUP 1: Protective coating, pavement sealing, including 
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  repair and filling of cracks by any method on any surface 
  in parking lots, game courts and playgrounds; carstops; 
  operation of all related machinery and equipment; equipment 
  repair technician 
 
  GROUP 2: Traffic surface abrasive blaster; pot tender - 
  removal of all traffic lines and markings by any method 
  (sandblasting, waterblasting, grinding, etc.) and 
  preparation of surface for coatings.  Traffic control 
  person: controlling and directing traffic through both 
  conventional and moving lane closures; operation of all 
  related machinery and equipment 
 
  GROUP 3: Traffic delineating device applicator: Layout and 
  application of pavement markers, delineating signs, rumble 
  and traffic bars, adhesives, guide markers, other traffic 
  delineating devices including traffic control. This 
  category includes all traffic related surface preparation 
  (sandblasting, waterblasting, grinding) as part of the 
  application process. Traffic protective delineating system 
  installer: removes, relocates, installs, permanently 
  affixed roadside and parking delineation barricades, 
  fencing, cable anchor, guard rail, reference signs, 
  monument markers; operation of all related machinery and 
  equipment; power broom sweeper 
 
  GROUP 4: Striper: layout and application of traffic stripes 
  and markings; hot thermo plastic; tape traffic stripes and 
  markings, including traffic control; operation of all 
  related machinery and equipment 
 
---------------------------------------------------------------- 
 LABO1414-003 08/07/2013 
 
                                  Rates          Fringes 
 
LABORER   
     PLASTER CLEAN-UP LABORER....$ 27.45            16.36 
     PLASTER TENDER..............$ 30.00            16.36 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
 
Work at Military Bases -  $3.00 additional per hour: 
  Coronado Naval Amphibious Base, Fort Irwin, Marine Corps Air 
  Station-29 Palms, Imperial Beach Naval Air Station, Marine 
  Corps Logistics Supply Base, Marine Corps Pickle Meadows, 
  Mountain Warfare Training Center, Naval Air 
  Facility-Seeley, North Island Naval Air Station, Vandenberg 
  AFB. 
 
---------------------------------------------------------------- 
* PAIN0036-001 01/01/2014 
                                  Rates          Fringes 
Painters: (Including Lead    
Abatement)   
     (1) Repaint (excludes San  
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                                  Rates          Fringes 
 
     Diego County)...............$ 26.49            11.73 
     (2) All Other Work..........$ 29.82            11.73 
 
  REPAINT of any previously painted structure.  Exceptions: 
  work involving the aerospace industry, breweries, 
  commercial recreational facilities, hotels which operate 
  commercial establishments as part of hotel service, and 
  sports facilities. 
 
---------------------------------------------------------------- 
* PAIN0036-010 01/01/2014 
 
                                  Rates          Fringes 
 
DRYWALL FINISHER/TAPER   
     (1) Building & Heavy  
     Construction................$ 25.69            13.79 
     (2) Residential  
     Construction (Wood frame  
     apartments, single family  
     homes and  multi-duplexes  
     up to and  including four  
     stories)....................$ 21.00            13.41 
---------------------------------------------------------------- 
 PAIN0036-012 10/01/2013 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 38.80            17.25 
---------------------------------------------------------------- 
* PAIN0036-019 07/01/2013 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 26.77            12.50 
---------------------------------------------------------------- 
 PLAS0200-005 08/07/2013 
 
                                  Rates          Fringes 
 
PLASTERER........................$ 36.11            13.13 
 
  NORTH ISLAND NAVAL AIR STATION, COLORADO NAVAL AMPHIBIOUS 
  BASE, IMPERIAL BEACH NAVAL AIR STATION:  $3.00 additional 
  per hour. 
 
---------------------------------------------------------------- 
 PLAS0500-001 07/01/2013 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER   
     GROUP 1.....................$ 26.47            13.35 
     GROUP 2.....................$ 28.12            13.35 
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                                  Rates          Fringes 
     GROUP 3.....................$ 30.75            13.95 
 
  CEMENT MASONS -  work inside the building line, meeting the 
  following criteria: 
 
  GROUP 1:  Residential wood frame project of any size;  work 
  classified as Type III, IV or Type V construction; 
  interior tenant improvement work regardless the size of the 
  project; any wood frame project of four stories or less. 
 
  GROUP 2: Work classified as type I and II construction 
 
  GROUP 3: All other work 
 
---------------------------------------------------------------- 
 PLUM0016-006 07/01/2013 
 
                                  Rates          Fringes 
 
PLUMBER, PIPEFITTER,    
STEAMFITTER   
     Camp Pendleton..............$ 48.10            20.16 
     Plumber and Pipefitter 
      All other work except  
      work on new additions and  
      remodeling of bars,  
      restaurant, stores and  
      commercial buildings not  
      to exceed 5,000 sq. ft.  
      of floor space and work  
      on strip malls, light  
      commercial, tenant  
      improvement and remodel  
      work.......................$ 43.60            20.16 
     Work ONLY on new additions  
     and remodeling of  
     commercial buildings,  
     bars, restaurants, and  
     stores not to exceed 5,000  
     sq. ft. of floor space......$ 42.26            19.18 
     Work ONLY on strip malls,  
     light commercial, tenant  
     improvement and remodel  
     work........................$ 34.11            17.51 
---------------------------------------------------------------- 
 PLUM0016-011 07/01/2013 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER   
     Residential.................$ 35.25            16.08 
---------------------------------------------------------------- 
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 PLUM0345-001 01/01/2014 
                                  Rates          Fringes 
 
PLUMBER   
     Landscape/Irrigation Fitter.$ 28.56            19.55 
     Sewer & Storm Drain Work....$ 32.50            17.23 
---------------------------------------------------------------- 
 ROOF0045-001 07/01/2012 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 25.08             7.28 
---------------------------------------------------------------- 
 SFCA0669-001 07/01/2013 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER.................$ 34.86            18.66 
---------------------------------------------------------------- 
 SHEE0206-001 01/01/2012 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER   
     Camp Pendleton..............$ 35.05            19.23 
     Except Camp Pendleton.......$ 33.05            19.23 
     Sheet Metal Technician......$ 25.22             6.69 
 
SHEET METAL TECHNICIAN - SCOPE: 
a. Existing residential buildings, both single and 
multi-family, where each unit is heated and/or cooled by a 
separate system  b. New single family residential buildings 
including tracts.  c. New multi-family residential buildings, 
not exceeding five stories of living space in height, provided 
each unit is heated or cooled by a separate system. Hotels and 
motels are excluded.  d. LIGHT COMMERCIAL WORK: Any sheet 
metal, heating and air conditioning work performed on a project 
where the total construction cost, excluding land, is under 
$1,000,000  e. TENANT IMPROVEMENT WORK: Any work necessary to 
finish interior spaces to conform to the occupants of 
commercial buildings, after completion of the building shell 
 
---------------------------------------------------------------- 
 TEAM0036-001 07/01/2012 
 
                                  Rates          Fringes 
 
Truck drivers:   
     GROUP 1.....................$ 15.40            20.50 
     GROUP 2.....................$ 24.99            20.50 
     GROUP 3.....................$ 25.19            20.50 
     GROUP 4.....................$ 25.39            20.50 
     GROUP 5.....................$ 25.59            20.50 
     GROUP 6.....................$ 26.09            20.50 
     GROUP 7.....................$ 27.59            20.50 
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  FOOTNOTE: HAZMAT PAY:  Work on a hazmat job, where hazmat 
  certification is required, shall be paid, in addition to 
  the classification working in, as follows: Levels A, B and 
  C - +$1.00 per hour.  Workers shall be paid hazmat pay in 
  increments of four (4) and eight (8) hours. 
 
TRUCK DRIVER CLASSIFICATIONS     
 
  GROUP 1: Fuel Man, Swamper 
 
  GROUP 2:  2-axle Dump Truck, 2-axle Flat Bed,Concrete Pumping 
  Truck, Industrial Lift Truck, Motorized Traffic Control, 
  Pickup Truck on Jobsite 
 
  GROUP 3: 2-axle Water Truck, 3-axle Dump Truck, 3-axle Flat 
  Bed, Erosion Control Nozzleman, Dump Crete Truck under 6.5 
  yd, Forklift 15,000 lbs and over, Prell Truck, Pipeline 
  Work Truck Driver, Road Oil Spreader, Cement Distributor or 
  Slurry Driver, Bootman, Ross Carrier 
 
  GROUP 4: Off-road Dump Truck under 35 tons 4-axles but less 
  than 7-axles, Low-Bed Truck & Trailer, Transit Mix Trucks 
  under 8 yd, 3-axle Water Truck, Erosion Control Driver, 
  Grout Mixer Truck, Dump Crete 6.5yd and over, Dumpster 
  Trucks, DW 10, DW 20 and over, Fuel Truck and Dynamite, 
  Truck Greaser, Truck Mounted Mobile Sweeper 2-axle Winch 
  Truck 
 
  GROUP 5: Off-road Dump Truck 35 tons and over, 7-axles or 
  more, Transit Mix Trucks 8 yd and over, A-Frame Truck, 
  Swedish  Cranes 
 
  GROUP 6:  Off-Road Special Equipment (including but not 
  limited to Water Pull Tankers, Athey Wagons, DJB, B70 
  Wuclids or like Equipment) 
   
  GROUP 7:  Repairman 
 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
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order of "identifiers" that indicate whether the particular 
rate is union or non-union. 
 
Union Identifiers 
 
An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
classification and rate have found to be prevailing for that 
classification. Example:  PLUM0198-005 07/01/2011.  The first 
four letters , PLUM, indicate the international union and the 
four-digit number, 0198, that follows indicates the local union 
number or district council number where applicable , i.e., 
Plumbers Local 0198.  The next number, 005 in the example, is 
an internal number used in processing the wage determination. 
The date, 07/01/2011, following these characters is the 
effective date of the most current  negotiated rate/collective 
bargaining agreement which would be July 1, 2011 in the above 
example. 
 
Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rates. 
 
0000/9999: weighted union wage rates will be published annually 
each January. 
 
Non-Union Identifiers 
 
Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union majority rates, 
LA indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 
 
Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
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On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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10. FEDERAL LABOR STANDARDS PROVISIONS (Office of the Secretary of Labor  29 CFR 5): 

Applicability 

The Project or Program to which the construction work covered by this contract pertains is being assisted by 
the United States of America and the following Federal Labor Standards Provisions are included in this 
Contract pursuant to the provisions applicable to such Federal assistance. 

A. 1.  Minimum Wages. (i) All laborers and mechanics employed or working upon the site of the work, (or 
under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or 
development of the project) will be paid unconditionally and not less often than once a week, and without 
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of 
wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates 
not less than those contained in the wage determination of the Secretary of Labor which is attached hereto 
and made a part hereof, regardless of any contractual relationship which may be alleged to exist between 
the contractor and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section l(b)(2) of the 
Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs 
incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs, 
which cover the particular weekly period, are deemed to be constructively made or incurred during such 
weekly period.  Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on 
the wage determination for the classification of work actually performed, without regard to skill, except as 
provided in 29 CFR 5.5(a)(4).  Laborers or mechanics performing work in more than one classification may 
be compensated at the rate specified for each classification for the time actually worked therein:  Provided 
that the employer’s payroll records accurately set forth the time spent in each classification in which work is 
performed. The wage determination (including any additional classification and wage rates conformed 
under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the 
contractor and its subcontractors at the site of the work in a prominent and accessible, place where it can be 
easily seen by the workers. 

(ii) (A) Any class of laborers or mechanics, including helpers, which is not listed in the wage determination 
and which is to be employed under the contract shall be classified in conformance with the wage 
determination. The Federal Agency or its designee shall approve an additional classification and wage rate 
and fringe benefits therefore only when the following criteria have been met: 

(1) The work to be performed by the classification requested is not performed by a classification in the 
wage determination; and  

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the contracting officer or its designee agree on the classification and wage rate 
(including the amount designated for fringe benefits where appropriate), a report of the action taken shall be 
sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, D.C. 20210. The Administrator, or an authorized 
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representative, will approve, modify, or disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period 
that additional time is necessary.  

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the contracting officer do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall refer 
the questions, including the views of all interested parties and the recommendation of the contracting 
officer, to the Administrator for determination. The Administrator, or an authorized representative, will 
issue a determination within 30 days of receipt and so advise contracting officer or will notify the 
contracting officer within the 30-day period that additional time is necessary.  

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs 
(1)(ii)(b) or (c) of this section, shall be paid to all workers performing work in the classification under this 
contract from the first day on which work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit 
as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider 
as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has found, upon 
the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting 
of obligations under the plan or program.  

2. Withholding. The Federal Agency or its designee shall upon its own action or upon written request of an 
authorized representative of the Department of Labor withhold or cause to be withheld from the contractor 
under this contract or any other Federal contract with the same prime contractor, or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime 
contractor so much of the accrued payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees and helpers, employed by the contractor or any 
subcontractor the full amount of wages required by the contract.   In the event of failure to pay any laborer 
or mechanic, including any apprentice, trainee or helper, employed or working on the site of the work (or 
under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or 
development of the project), all or part of the wages required by the contract, the Federal Agency or its 
designee may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may 
be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased.  

3. Payrolls and basic records. (i) Payrolls and basic records relating thereto shall be maintained by the 
contractor during the course of the work preserved for a period of 3 years thereafter for all laborers and 
mechanics working at the site of the work (or under the United States Housing Act of 1937 or under the 
Housing Act of 1949 in the construction or development of the project. Such records shall contain the 
name, address, and social security number of each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in Section l(b)(2)(B) of the Davis-bacon Act), daily and weekly 
number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has 
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the amount of any 



 

Pipeline Rehabilitation T-1 73 | Page 
Attachment D - CWSRF Funding Agency Provisions  
Volume 1 of 2 (Rev. Mar. 2014) 

costs reasonably anticipated in providing benefits under a plan or program described in Section l(b)(2)(B) of 
the Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program 
has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits.  Contractors employing apprentices or 
trainees under approved programs shall maintain written evidence of the registration of apprenticeship 
programs and certification of trainee programs, the registration of the apprentices and trainees, and the 
ratios and wage rates prescribed in the applicable programs.  

(ii) (A) The contractor shall submit weekly for each week in which any contract work is performed a copy 
of all payrolls to the Federal Agency or its designee if the agency is a party to the contract, but if the agency 
is not such a party, the contractor will submit the payrolls to the applicant sponsor, or owner, as the case 
may be, for transmission to the Federal Agency or its designee. The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i) except 
that full social security numbers and home addresses shall not be included on weekly transmittals. Instead 
the payrolls shall only need to include an individually identifying number for each employee (e.g., the last 
four digits of the employee’s social security number). The required weekly payroll information may be 
submitted in any form desired. 

Optional Form WH-347 is available for this purpose from the Wage and Hour Division Web site at 

http://www.dol.gov/esa/whd/forms/wh347instr.htm  

or its successor site. The prime contractor is responsible for the submission of copies of payrolls by all 
subcontractors.  Contractors and subcontractors shall maintain the full social security number and current 
address of each covered worker, and shall provide them upon request to the Federal Agency or its designee 
if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the 
payrolls to the applicant sponsor, or owner, as the case may be, for transmission to the Federal Agency , the 
contractor, or the Wage and Hour Division of the Department of Labor for purposes of an investigation or 
audit of compliance with prevailing wage requirements. It is not a violation of this subparagraph for a prime 
contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the sponsoring government agency (or the applicant, 
sponsor, or, owner). 

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor 
or subcontractor or his or her agent who pays or supervises the payment of the persons employed under the 
contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be provided under 29 CFR 
5.5 (a)(3)(ii), the appropriate information is being maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete;  

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 
indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, 
other than permissible deductions as set forth in 29 CFR Part 3; 

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits 
or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 
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(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required by 
subparagraph A.3.(ii)(b)of this section. 

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code. 

(iii) The contractor or subcontractor shall make the records required under subparagraph A.3.(i) of this 
section available for inspection, copying, or transcription by authorized representatives of the Federal 
Agency or its designee or the Department of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the contractor or subcontractor fails to submit the required 
records or to make them available, Federal agency or its designee may, after written notice to the contractor, 
sponsor, applicant or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon request 
or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and Trainees. (i) Apprentices. Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered with the U.S. Department of Labor, 
Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his 
or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is 
not individually registered in the program, but who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible 
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio permitted to the contractor as to the entire 
work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is 
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on 
the wage determination for the classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than that in which its program is 
registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate) specified in 
the contractor’s or subcontractor’s registered program shall be observed.  Every apprentice must be paid at 
not less than the rate specified in the registered program for the apprentice’s level of progress, expressed as 
a percentage of the journeymen hourly rate specified in the applicable wage determination. 

Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If 
the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of 
fringe benefits listed on the wage determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid 
in accordance with that determination. In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant ‘,to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the 
job site shall not be greater than permitted under the plan approved by the Employment and Training 
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Administration. Every trainee must be paid at not less than the rate specified in the approved program for 
the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of 
the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full fringe benefits for apprentices. Any 
employee listed on the payroll at a trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid not less than the applicable wage 
rate on the wage determination for the work actually performed. In addition, any trainee performing work 
on the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate on the wage determination for the work actually performed. In the event the 
Employment and Training Administration withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under 29 
CFR Part 5 shall be in conformity with the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR Part 30. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 
29 CFR Part 3 which are incorporated by reference in this contract  

6. Subcontracts. The contractor or subcontractor will insert in any subcontracts the clauses contained in 29 
CFR 5.59(a)(1) through (10 and  such other clauses as the Federal Agency may by appropriate instructions 
require, and a copy of the applicable prevailing wage decision, and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for the compliance by any subcontractor or lower tier subcontractor with all the contract clauses 
in 29 CFR 5.5. 

7. Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract and for debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference 
in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes 
within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and 
the contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

10. (i) Certification of Eligibility. By entering into this contract the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor’s firm is a person or firm ineligible to 
be awarded Government contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).. 
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(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.  

b. Contract Work Hours and Safety Standards Act. The provisions of this paragraph b are applicable 
where the amount of the prime contract exceeds $100,000. As used in this paragraph, the terms “laborers” 
and “mechanics” include watchmen and guards. 

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which the individual is employed on such work to work in excess 
of 40 hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than 
one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause 
set forth in subparagraph (b)(1) of this section, the contractor and any subcontractor responsible therefore 
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of 
the clause set forth in subparagraph (b)(1) of this paragraph, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of 40 hours 
without payment of the overtime wages required by the clause set forth in sub paragraph (b)(1) of this 
section. 

(3) Withholding for unpaid wages and liquidated damages. The Federal Agency or its designee shall 
upon its own action or upon written request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any other Federal contract with the same prime 
contract, or any other Federally-assisted contract subject to the Contract Work Hours and Safety Standards 
Act which is held by the same prime contractor such sums as may be determined to be necessary to satisfy 
any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in 
the clause set forth in subparagraph (b)(2) of this section. 

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
subparagraph (b)(1) through (4) of this section and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by 
any subcontractor or lower tier subcontractor with the clauses set forth in subparagraphs (b)(1) through (4) 
of this section. 

C.  In addition to the clauses contained in paragraph (b), in any contract subject only to the 
Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in Sec. 5.1, 
the Agency Head shall cause or require the contracting officer to insert a clause requiring that the 
contractor or subcontractor shall maintain payrolls and basic payroll records during the course of the 
work and shall preserve them for a period of three years from the completion of the contract for all 
laborers and mechanics, including guards and watchmen, working on the contract. Such records shall 
contain the name and address of each such employee, social security number, correct classifications, 
hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and actual 
wages paid. Further, the Agency Head shall cause or require the contracting officer to insert in any 
such contract a clause providing that the records to be maintained under this paragraph shall be made 
available by the contractor or subcontractor for inspection, copying, or transcription by authorized 
representatives of the (write the name of agency) and the Department of Labor, and the contractor or 



 

Pipeline Rehabilitation T-1 77 | Page 
Attachment D - CWSRF Funding Agency Provisions  
Volume 1 of 2 (Rev. Mar. 2014) 

subcontractor will permit such representatives to interview employees during working hours on the 
job. 

11. AGENCY SPECIFIC PROVISIONS: 

Note: Failure to comply with these specifications e.g., taking the specified steps prior to 
Bid opening, and to submit the forms located in Volume 2 with the Bid will lead to 
the Bid being declared non-responsive and, therefore, shall be rejected. 

11.1. All EPA Funded Contracts: 

1. Federal Disadvantaged Business Enterprise (DBE) regulations apply to this 
project.  (Reference 40 Code of Federal Regulations Part 33 - Participation 
by Disadvantaged Business Enterprises in U.S. Environmental Protection 
Agency Programs). 

2. The responsive Bid shall conform to GFE to increase DBE awareness of 
procurement opportunities through race and gender neutral efforts.  Race and 
gender neutral efforts are ones which increase awareness of contracting 
opportunities in general, including outreach, recruitment and technical 
assistance. 

3. Bidder agrees that it will cooperate with and assist the City in fulfilling the 
DBE Good Faith Effort Requirement achieving "fair share objectives" and 
will exercise GFE to achieve such minimum participation of small, minority 
and women owned businesses. In particular, in submitting a bid, the Bidder 
shall, in the selection of Subcontractors, and Suppliers for the procurement of 
equipment, supplies, construction, and services related to the project, at a 
minimum, undertake the affirmative GFE steps. 

4. In accordance with EPA’s Program for Utilization of Small, Minority 
Disadvantaged and Women Business Enterprises in procurement under 
Federal assistance programs, the Contractor agrees to the applicable “fair 
share objectives” as specified in the Notice Inviting Bids. 

5. The provisions in the Contract Documents have been incorporated to prevent 
unfair practices that adversely affect DBEs.  

6. If a DBE Subcontractor fails to complete the Work under the subcontract for 
any reason, the Contractor shall employ the 6 GFE if soliciting a replacement 
Subcontractor.  The Contractor shall employ the 6 GFE described below 
even if the Contractor has achieved its fair share objectives. 

7. Good Faith Efforts: 

a) The Contractor shall demonstrate that efforts were made to attract 
DBEs on this contract. The “Good Faith” effort requires the 
Contractor and any Subcontractors to take the steps listed in these 
specifications to assure that DBEs are used whenever possible as 
sources of supplies, construction, equipment, or services even if the 
Contractor has achieved its fair share objectives. 

b) If the Contractor awards subcontracts, it shall require the 
Subcontractors to take the steps in these specifications. 
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c) For the EPA defined GFE, see the steps below: 

1. Ensure DBEs are made aware of contracting opportunities to 
the fullest extent practicable through outreach and 
recruitment activities. For Indian Tribal, State and Local and 
Government recipients, this will include placing DBEs on 
solicitation lists and soliciting them whenever they are 
potential sources.  

2. Make information on forthcoming opportunities available to 
DBEs and arrange time frames for contracts and establish 
delivery schedules, where the requirements permit, in a way 
that encourages and facilitates participation by DBEs in the 
competitive process. This includes, whenever possible, 
posting solicitations for bids or proposals for a minimum of 
30 days before the bid or proposal closing date.  

3. Consider in the contracting process whether firms competing 
for large contracts could subcontract with DBEs. For Indian 
Tribal, State and local Government recipients, this will 
include dividing total requirements when economically 
feasible into smaller tasks or quantities to permit maximum 
participation by DBEs in the competitive process. Include 
with the GFE documentation a completed copy of the form 
AA61, “List of Work Made Available.” 

4. Encourage contracting with a consortium of DBEs when a 
contract is too large for one of these firms to handle 
individually.  

5. Use the services and assistance of the U.S. Small Business 
Administration (SBA) and the Minority Business 
Development Agency (MDBA) of the Department of 
Commerce (DOC).   See “DBE Potential Resources Centers” 
Section in a later part these specifications. 

6. If the Contractor awards Subcontracts, the Contractor shall 
take the steps in paragraphs (1) through (5) above.  

11.1.1. Semiannual DBE Utilization Reporting:   

The Contractor shall report to the City on a semiannual basis, their 
utilization of Minority Business Enterprise and Women's Business 
Enterprise Subcontractors and Suppliers using EPA Form 5700-52A. 

11.1.2. Clean Water State Revolving Fund (CWSRF) Projects Only: 

11.1.3. For contracts subject to CWSRF, refer to Subsection 11.1, “All EPA 
Funded Contracts” above and the following: 

11.1.4. The Bidder shall take affirmative steps prior to Bid opening to assure that 
MBE’s and WBE’s are used whenever possible as sources of supplies, 
construction and services.   
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11.1.5. The affirmative steps are defined for contracts funded by the California 
State Water Resources Control Board as follows: 

1. Utilization of SBA and MBDA resources is required at no cost.  
These agencies offer several services, including Internet access to 
databases of DBEs.  SBA’s database is http:///www.ccr.gov/.   

2. For additional assistance, the Contractor can telephone the local 
offices of both agencies in their area (SBA Minority Enterprise 
Development Offices and DOC MBDA Regional Centers).  The 
Internet web sites also include names, addresses, and phone or fax 
numbers of local SBA and MBDA centers.  There are contact phone 
numbers listed in Step 3 that will assist you in reaching the 2 offices 
if the Internet is unavailable.  Do not write to these sources. 

3. The Contractor shall provide documentation that the local 
SBA/MBDA offices or web sites were notified of the contracting bid 
opportunity at least 15 Working Days prior to Bid opening and 
solicitation to DBE Subcontractors at least 10 Working Days prior to 
Bid opening.  Documentation shall not only include the efforts to 
contact the information sources and list the Contract opportunity, but 
also the solicitation and response to the bid request. 

4. Include qualified DBEs on solicitation lists (CWSRF Form 1) and 
record the information.  Solicitation shall be as broad as possible.  
The following web sites include a list of available sources for 
expanding the search for eligible DBEs: 

1. http://www.sba.gov 
2. http://www.ccr.gov 
3. http://www.mbda.gov 

5. If DBE sources are not located, explain why and describe the efforts 
made. 

6. The Contractor shall send invitations to at least 3 (or all, if less than 
3) DBE vendors for each item of the Work referred by sources 
contacted.  The invitations shall adequately specify the items for 
which bids are requested.  The record of GFE shall indicate a real 
desire for a positive response, such as a certified mail receipt or a 
documented telephone conversation.   

7. A regular letter or an unanswered telephone call is not an adequate 
“good faith” effort.  A list of all Subcontractors, including the 
bidders not selected and non DBE Subcontractors, and bid amount 
for each item of the Work shall be submitted on Form 5.  If a low bid 
was not accepted, an explanation shall be provided. 

8. See “DBE Potential Resources Centers” Section in a later part these 
specifications. 

12. DBE POTENTIAL RESOURCES CENTERS: 

12.1. Utilization of SBA and MBDA resources is required at no cost.  These agencies offer 
several services, including Internet access to databases of DBEs. 
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12.2. For additional assistance, the recipient or contractor can telephone the local offices of 
both agencies in their area (SBA Minority Enterprise Development Offices and DOC 
MBDA Regional Centers).  The Internet web sites also include names, addresses, and 
phone or fax numbers of local SBA and MBDA centers.  Do not write to these 
sources 

12.3. The Contractor shall provide documentation that the local SBA/MBDA offices or 
web sites were notified of the contracting bid opportunity at least 15 Working Days 
prior to Bid opening and solicitation to DBE subcontractors at least 10 Working Days 
prior to Bid opening.  Documentation shall not only include the efforts to contact the 
information sources and list the Contract opportunity, but also the solicitation and 
response to the bid request. 

12.4. Include qualified DBEs on solicitation lists and record the information on Form 1.  
Solicitation shall be as broad as possible.  The following web sites include a list of 
available sources for expanding the search for eligible DBEs: 

1. http://www.sba.gov  
2. http://www.ccr.gov  
3. http://www.mbda.gov  

12.5. If DBE sources are not located, explain why and describe the efforts made.   

12.6. The Contractor shall send invitations to at least 3 (or all, if less than 3) DBE vendors 
for each item of work referred by sources contacted.  The invitations shall adequately 
specify the items for which bids are requested.  The record of “good faith” efforts 
shall indicate a real desire for a positive response, such as a certified mail receipt or a 
documented telephone conversation.   

12.7. A regular letter or an unanswered telephone call is not an adequate “good faith” 
effort.  A list of all sub-bidders, including the bidders not selected and non DBE 
Subcontractors, and bid amount for each item of the Work shall be submitted on 
Form 5.  If a low bid was not accepted, an explanation shall be provided. 

12.8. Federal Agencies (must be contacted and solicitations posted on their websites): 

Name and Address Telephone and Web Site 

U.S. Small Business Administration (415) 744-6820 Extension 0 

455 Market Street, Suite 600 PRO-Net Database:  http://www.ccr.gov/1  

San Francisco, CA 94105 Bid Notification:  http://web.sba.gov/subnet/2  

RE:  Minority Enterprise Development 
Offices 

 

U.S. Department of Commerce (415) 744-3001 

Minority Business Development Agency Phoenix/ Opportunity Database: 

211 Main Street, Room 1280 http://www.mbda.gov3  

San Francisco, CA 94105 RE:  Business Development Centers 
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12.9. State Agencies (must be contacted): 

Name and Address Telephone and Web Site 

California Department of 
Transportation 

Mailing Address:  PO Box 942874 

(CALTRANS) Business Enterprise 
Program4 

Sacramento, CA 94274-0015 

1820 Alhambra Blvd. (916) 227-9599 

Sacramento, CA 95816 www.dot.ca.gov/hq/bep  

CA Public Utilities Commission 
(CPUC)5 

 

505 Van Ness Avenue 
http://www.cpuc.ca.gov/static/supplierdiversity  

San Francisco, CA 94102-3298 

Notes: 

1. PRO-Net new database is the SBA’s electronic search engine that was put on line January 1, 2004, 
containing business profiles for nearly 200,000 businesses.  The SBA requests Internet contact only for a list 
of potential DBE subcontractors that can be downloaded from PRO-Net: http://www.ccr.gov.   
Downloading will verify that the prime contractor made the required contact with the SBA.  Provide copy of 
search records with GFE documentation. 

2. The Contractor shall use SUB-Net to post subcontracting opportunities.  The Contractor shall post 
Subcontractor opportunities at least 15 Working Days prior to bid opening.  Small businesses can review 
this web site to identify opportunities in their areas of expertise.  The web site is designed primarily as a 
place for large businesses to post solicitations and notices.  Provide copy of the Display Solicitation Record 
with the GFE documentation.   

3. The Contractors shall use MBDA web portal to post subcontracting opportunities.  The Contractor shall post 
subcontractor opportunities at least 15 Working Days prior to Bid opening.   Small businesses can review 
this web site to identify opportunities in their areas of expertise.  The web site is designed primarily as a 
place for large businesses to post solicitations and notices. Provide copy of the Offer Overview with the 
GFE documentation.  

4. Based on the federal DBE program, CALTRANS maintains a database and provides directories of minority 
and woman-owned firms.  Provide copy of search records with GFE documentation. 

5. CPUC maintains a database of DBE-owned business enterprises and serves to inform the public.  Provide 
copy of search records with GFE documentation. 

13. GOOD FAITH EFFORT DOCUMENTATION SUBMITTALS: 

13.1. The affirmative GFE steps documentation shall be submitted within 4 Working 
Days of the Bid Opening.  If this documentation is not submitted when due, the City 
will declare the Bid non-responsive and reject it. 
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13.2. The required documentation shall be submitted and logged in at the following 
address: 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTING GROUP 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 
SAN DIEGO, CA  92101 

SUBJECT:  AFFIRMATIVE GOOD FAITH EFFORT DOCUMENTATION 
BID NO. K-14-5766-DBB-3 

13.3. The Contractor shall maintain the records documenting compliance with 
requirements including documentation of its GFE and data relied upon in formulating 
its fair share objectives. 

14. FORMS: 

14.1. The Contractor shall demonstrate that efforts were made to attract DBEs on this 
contract.  The Contractor and Subcontractors shall take the steps listed in these 
specifications to assure that DBEs are used whenever possible as sources of supplies, 
construction, equipment, or services.  In addition to the specified GFE 
documentation, the Bidder shall submit the following forms. 

14.1.1. VOLUME 1 FORMS - The following CWSRF forms in Volume 1 shall 
be completed and submitted within 4 Working Days of the Bid opening.  
Failure to include any of the forms shall cause the Bid to be deemed non-
responsive. 

1. EPA FORM 6100-2:  DBE Subcontractor Participation Form  

2. EPA Form 5700-52A:  MBE/WBE Utilization Forms 

3. Form AA61: List of Work Made Available 

4. CWSRF Form 1:  Good Faith Effort List of Subcontractors 
Solicited 

5. CWSRF Form 2: Good Faith Effort Bids Received List 

6. CWSRF Form 3: DBE/Contractor Certification 

7. CWSRF Form 4: DBE Prime Contractor/Recipient 
Selected 

8. CWSRF Form 5: Summary of Bids Received from 
Subcontractors, Suppliers and Brokers 
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14.1.2. VOLUME 2 FORMS - See EPA forms 6100-2, 6100-3, and 6100-4 for 
additional required information to comply with EPA requirements.  These 
forms are included in the Contract Documents or shall be obtained from:  
http://www.epa.gov/osbp/dbe_forms.htm.  The following EPA forms in 
Volume 2 shall be completed and submitted with the Bid.  Failure to 
include any of the forms shall cause the Bid to be deemed non-
responsive. 

1. EPA FORM 6100-3: DBE Subcontractor Performance Form 

2. EPA FORM 6100-4: DBE Subcontractor Utilization Form 
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FUNDING AGENCY PROVISIONS 

FORMS 
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OMB Control No.:       2090-0030 
 Approved:  08/13/2013 

Approval Expires:        08/31/2015 

 
Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Participation Form  

An EPA Financial Assistance Agreement Recipient must require its prime contractors to provide this form to 
its DBE subcontractors.  This form gives a DBE1 subcontractor2 the opportunity to describe work received 
and/or report any concerns regarding the EPA-funded project (e.g., in areas such as termination by prime 
contractor, late payments, etc.).  The DBE subcontractor can, as option, complete and submit this form to the 
EPA DBE Coordinator at any time during the project period of performance.  

Subcontractor Name Project Name 

Bid / Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

Address 

Telephone No. Email Address 

Prime Contractor Name Issuing/Funding Entity: 

 

Contract 
Item 

Number 

Description of Work Received from the Prime Contractor Involving 
Construction, Services, Equipment or Supplies 

Amount 
Received 
by Prime 

Contractor 
   

1 A DBE is a Disadvantage, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 
described in 40 CFR 33.204-33.205 or certified by EPA.  EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202. 

2 Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant 
to an EPA award of financial assistance.  

EPA FORM 6100-2 (DBE Subcontractor Participation Form) 
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OMB Control No.:       2090-0030 

 Approved:  08/13/2013 
Approval Expires:        08/31/2015 

 
Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Participation Form  

Please use the space below to report any concerns regarding the above EPA-funded project:  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

Subcontractor Signature Print Name 

  

Title Date 

  

 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response.  

Send comments on the Agency’s need for this information, the accuracy of the provided burden estimates, and any suggested 

methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection 

Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. 

Include the OMB control number in any correspondence.  Do not send the completed form to this address.  

EPA FORM 6100-2 (DBE Subcontractor Participation Form) 
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 OMB CONTROL NO.  2090-0030 
 APPROVED:  05/01/2008 
 APPROVAL EXPIRES:  12/22/2013 

U.S. ENVIRONMENTAL PROTECTION AGENCY 
MBE/WBE UTILIZATION UNDER FEDERAL GRANTS 

AND COOPERATIVE AGREEMENTS 

PART I. (Reports are required even if no procurements are made during the reporting period.) 

1A.  FEDERAL FISCAL YEAR  

(Oct. 1-Sep 30), _______ 

1B.  REPORTING PERIOD (Check ALL appropriate boxes) 

□  1st (Oct-Dec)    □  2nd (Jan-Mar)    □  3rd (Apr-Jun)    □  4th (Jul-Sep)     

□��Semi-Annual (Oct-Mar)     □  Semi-Annual (Apr-Sep)     

□ Annual 

□  Check if this is the last report for the project (Project completed). 

1C.  REVISION OF A PRIOR REPORT? 

□Yes    □No 
Year: _________ 
Quarter: _______ 

BRIEFLY DESCRIBE THE REVISIONS YOU ARE MAKING: 

2A.  EPA FINANCIAL ASSISTANCE OFFICE ADDRESS  
( ATTN: DBE Coordinator): 

3A.  RECIPIENT NAME AND ADDRESS 

2B.  EPA DBE COORDINATOR 
 
Name: 
 
E-mail: 

2C.  PHONE: 
 
 
 
Fax: 

3B.  RECIPIENT REPORTING 
CONTACT: 
 
Name: 
 
E-mail: 

3C.  PHONE: 
 
 
 
Fax: 

4A.  FINANCIAL ASSISTANCE AGREEMENT ID NUMBER 
(SRF State Recipients, refer to Instructions for Completion of blocks 
4A, 5A and 5C.) 
 

4B.  FEDERAL FINANCIAL ASSISTANCE PROGRAM TITLE or 
CFDA NUMBER: 

5A.  TOTAL ASSISTANCE AGREEMENT AMOUNT 
(SRF State Recipients, refer to Instructions for 
Completion of blocks 4A, 5A and 5C.) 
 

EPA Share: $_______________________ 
 

Recipient Share: $____________________ 

5B.  If NO procurement and NO accomplishments were made this reporting period (by 
the recipients, sub-recipients, loan recipients, and prime contractors), CHECK and 
SKIP to Block No. 7.   (Procurements are all expenditures through contract, order, 
purchase, lease or barter of supplies, equipment, construction, or services needed to 
complete Federal assistance programs.  Accomplishments, in this context, are 
procurements made with MBEs and/or WBEs.          

                                                       □�� 

5C.  Total Procurements This Reporting Period (Only include amount not reported in any prior reporting period) 
 
Total Procurement Amount $________________________  
(Include total dollar values awarded by recipient, sub-recipients and SRF loan recipients, including MBE/WBE expenditures.) 

5D. 

Were sub-awards issued under this assistance agreement? Yes □  No □   Were contracts issued under this assistance agreement ? Yes □  No □ 

5E.  MBE/WBE Accomplishments This Reporting Period 

Actual MBE/WBE Procurement Accomplished: 
(Include total dollar values awarded by recipient, sub-recipients, SRF loan recipients and Prime Contractors.) 

Construction                         Equipment                         Services                         Supplies                         Total 

$MBE:            ______________                   _____________                  __________                    _________                    ________ 

$WBE:            ______________                   _____________                  __________                    _________                    ________ 

6.  COMMENTS: (If no MBE/WBE procurements were accomplished during the reporting period, please explain what steps you are taking to 
achieve the MBE/WBE Program requirements specified in the terms and conditions of the Assistance Agreement.) 

 
 

7.  NAME OF RECIPIENT’S  AUTHORIZED REPRESENTATIVE TITLE 

8.  SIGNATURE OF RECIPIENT’S AUTHORIZED REPRESENTATIVE DATE 

EPA FORM 5700-52A available electronically at http://www.epa.gov/osbp/pdfs/5700_52a.pdf 
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PART II. MBE/WBE PROCUREMENTS MADE DURING REPORTING PERIOD 
EPA Financial Assistance Agreement Number:   

 
Type of product or service codes: 

1 = Construction 2 = Supplies 3 = Services 4 = Equipment 

Note:  Refer to Terms and conditions of your Assistance Agreement to determine the frequency of reporting.  Recipients are required to submit MBE/WBE reports to EPA 
beginning with the Federal fiscal year quarter the recipients receive the award, continuing until the project is completed. 
 
EPA FORM 5700-52A - (Approval Expires 12/22/13) 
 

1.  Procurement Made By 2.  Business 
Enterprise 

3.  $ Value of 
Procurement 

4.  Date of 
Procurement 

MM/DD/YY 

5.  Type of 
Product or 
Services 

(Enter Code) 

6.  Name/Address/Phone Number of 
MBE/WBE Contractor or Vendor 

Recipient Sub-
Recipient 
and/or 
SRF Loan 
Recipient 

Prime Minority Women 
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Instructions: 

A. General Instructions: 

MBE/WBE utilization is based on 40 CFR Part 33.  
EPA Form 5700-52A must be completed by 
recipients of Federal grants, cooperative agreements, 
or other Federal financial assistance which involve 
procurement of supplies, equipment, construction or 
services to accomplish Federal assistance programs.   

Recipients are required to report 30 days after the 
end of each federal fiscal quarter, semiannually, or 
annually, per the terms and conditions of the 
financial assistance agreement. 

 Quarterly 
Reporting 
Due Date 

Semiannual 
Reporting 
Due Date

Annual 
Reporting
Due Date

Agreements 
awarded 
prior to 
May 27, 

2008 

January 
30, April 

30, 
July 30, 
October 

30 

 
N/A 

 
October 

30 

Agreements 
awarded on 

or after 
May 27, 

2008 

 
N/A 

 
April 30, 

October 30 

 
October 

30 

MBE/WBE program requirements, including 
reporting, are material terms and conditions of the 
financial assistance agreement. 

B.  Definitions: 

Procurement is the acquisition through contract, 
order, purchase, lease or barter of supplies, 
equipment, construction or services needed to 
accomplish Federal assistance programs. 

A contract is a written agreement between an EPA 
recipient and another party (also considered “prime 
contracts”) and any lower tier agreement (also 
considered “subcontracts”) for equipment, services, 
supplies, or construction necessary to complete the 
project.  This definition excludes written agreements 
with another public agency.  This definition includes 
personal and professional services, agreements with 
consultants, and purchase orders.  

A minority business enterprise (MBE) is a business 
concern that is (1) at least 51 percent owned by one 
or more minority individuals, or, in the case of a 
publicly owned business, at least 51 percent of the 
stock is owned by one or more minority individuals; 
and (2) whose daily business operations are managed 
and directed by one or more of the minority owners.  
In order to qualify and participate as an MBE prime 
or subcontractor for EPA recipients under EPA’s 
DBE Program, an entity must be properly certified as 
required by 40 CFR Part 33, Subpart B. 

U.S. citizenship is required.  Recipients shall 
presume that minority individuals include Black 
Americans, Hispanic Americans, Native Americans, 
Asian Pacific Americans, or other groups whose 
members are found to be disadvantaged by the Small 
Business Act or by the Secretary of Commerce under 
section 5 of Executive order 11625.  The reporting 
contact at EPA can provide additional information. 

A woman business enterprise (WBE) is a business 
concern that is, (1) at least 51 percent owned by one 
or more women, or, in the case of a publicly owned 
business, at least 51 percent of the stock is owned by 
one or more women and (2) whose daily business 
operations are managed and directed by one or more 
of the women owners. In order to qualify and 
participate as a WBE prime or subcontractor for EPA 
recipients under EPA’s DBE Program, an entity must 
be properly certified as required by 40 CFR Part 33, 
Subpart B. 

Business firms which are 51 percent owned by 
minorities or women, but are in fact managed and 
operated by non-minority individuals do not qualify 
for meeting MBE/WBE procurement goals.  U.S. 
Citizenship is required. 

Good Faith Efforts 

A recipient is required to make the following Good 
Faith Effort whenever procuring construction, 
equipment, services, and supplies under an EPA 
financial assistance agreement.  These Good Faith 
Effort for utilizing MBEs and WBEs must be 
documented.  Such documentation is subject to EPA 
review upon request: 

1. Include of MBEs/WBEs on solicitation lists. 
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2.   Assure that MBEs/WBEs are solicited once 
they are identified. 

3.   Divide total requirements into   smaller tasks 
to permit maximum MBE/WBE 
participation, where feasible. 

4.  Establish delivery schedules which will 
encourage MBE/WBE participation, where 
feasible.    

5.  Encourage use of the services of the U.S.  
Department of Commerce's Minority 
Business Development Agency (MBDA) 
and the U.S. Small Business Administration 
to identify MBEs/WBEs. 

6.   Require that each party to a subgrant, 
subagreement, or contract award take the 
Good Faith Effort outlined here. 

C. Instructions for Part I: 

1a. Specify Federal fiscal year this report 
covers. The Federal fiscal year runs from 

October 1st through September 30th (e.g. 
November 29, 2010 falls within Federal 
fiscal year 2011) 

1b. Check applicable reporting box, quarterly, 
semiannually, or annually.  Also indicate if 
this is the last report for the project.  

1c. Indicate if this is a revision to a previous 
year, half-year, or quarter, and provide a 
brief description of the revision you are 
making. 

2a-c.   Please refer to your financial assistance 
agreement for the mailing address of the 
EPA financial assistance office for your 
agreement. 

The “EPA DBE Reporting Contact” is the 
DBE Coordinator for the EPA Region from 
which your financial assistance agreement 
was originated.  For a list of DBE 
Coordinators please refer to the EPA OSBP 
website at www.epa.gov/osbp.  Click on 
“Regional Contacts” for the name of your 
coordinator.   

3a-c.   Identify the agency, state authority, 
university or other organization which is the 
recipient of the Federal financial assistance 
and the person to contact concerning this 
report. 

4a.   Provide the Assistance Agreement number 
assigned by EPA. A separate report must be 
submitted for each Assistance Agreement. 

*For SRF recipients: In box 4a list numbers 
for ALL OPEN Assistance Agreements 
being reported on this form. Please note that 
although the New DBE Rule (which took 
effect May 27, 2008) revised the reporting 
frequency requirements from quarterly to 
semiannually, that change only applies to 
agreements awarded AFTER the New DBE 
Rule took effect.  Therefore, SRF recipients 
may either continue to report activity for all 
Agreements on one form on a quarterly basis 
until the last award that was made prior to 
the New DBE Rule has been closed out; OR, 
the recipient may split the submission of 
SRF reports into quarterly reports for 
Agreements awarded prior the New DBE 
Rule, and semiannually for the awards made 
after the New DBE Rule. 

4b.  Refer back to Assistance Agreement 
document for this information. 

5a.  Provide the total amount of the Assistance 
Agreement which includes Federal funds 
plus recipient matching funds and funds 
from other sources. 

*For SRF recipients only: SRF recipients 
will not enter an amount in 5a.  Please leave 
5a blank. 

5b.  Self-explanatory. 

5c.  Provide the total dollar amount of ALL 
procurements awarded this reporting period 
by the recipient, sub-recipients, and SRF 
loan recipients, including MBE/WBE 
expenditures.  For example:  Actual dollars 
for procurement from the procuring office; 
actual contracts let from the contracts office; 
actual goods, services, supplies, etc., from 



 

Pipeline Rehabilitation T-1 91 | Page 
Attachment D - CWSRF Funding Agency Provisions 
EPA FORM 5700-52A 
Volume 1 of 2 (Rev. Mar. 2014) 

other sources including the central 
purchasing/ procurement centers). 

 *NOTE: To prevent double counting on line 
5C, if any amount on 5E is for a subcontract 
and the prime contract has already been 
included on Line 5C in a prior reporting 
period, then report the amount going to MBE 
or WBE subcontractor on line 5E, but 
exclude the amount from Line 5C.  To 
include the amount on 5C again would result 
in double counting because the prime 
contract, which includes the subcontract, 
would have already been reported.   

5d. State whether or not sub-awards and/or 
subcontracts have been issued under the 
assistance agreement by indicating “yes” or 
“no”. 

5e. Where requested, also provide the total 
dollar amount of all MBE/WBE 
procurement awarded during this reporting 
period by the recipient, sub-recipients, SRF 
loan recipients, and prime contractors in the 
categories of construction, equipment, 
services and supplies. These amounts 
include Federal funds plus recipient 
matching funds and funds from other 
sources. 

*For SRF recipients only:  In 5c please 
enter the total procurement amount for the 
quarter, or semiannual period, under all of 
your SRF Assistance Agreements. The 
figure reported in this section is not directly 
tied to an individual Assistance Agreement 
identification number. (SRF state recipients 
report state procurements in this section) 

6.   If there were no MBE/WBE 
accomplishments this reporting period, 
please briefly explain what specific steps 
you are taking to achieve the MBE/WBE 
requirements specified in the terms and 
conditions of the Assistance Agreement.   

7.   Name and title of official administrator or 
designated reporting official. 

8.   Signature, month, day, and year report 
submitted. 

D. Instructions for Part II: 

For each MBE/WBE procurement made under this 
assistance agreement during the reporting period, 
provide the following information: 

1.   Check whether this procurement was made 
by the recipient, sub-recipient/SRF loan 
recipient, or the prime contractor.  

2.   Check either the MBE or WBE column.  If a 
firm is both an MBE and WBE, the recipient 
may choose to count the entire procurement 
towards EITHER its MBE or WBE 
accomplishments.  The recipient may also 
divide the total amount of the procurement 
(using any ratio it so chooses) and count 
those divided amounts toward its MBE and 
WBE accomplishments.  If the recipient 
chooses to divide the procurement amount 
and count portions toward its MBE and 
WBE accomplishments, please state the 
appropriate amounts under the MBE and 
WBE columns on the form.  The combined 
MBE and WBE amounts for that 
MBE/WBE contractor must not exceed 
the “Value of the Procurement” reported 
in column #3 

3.   Dollar value of procurement. 

4.   Date of procurement, shown as month, day, 
year.  Date of procurement is defined as the 
date the contract or procurement was 
awarded, not the date the contractor received 
payment under the awarded contract or 
procurement, unless payment occurred on 
the date of award.  (Where direct 
purchasing is the procurement method, 
the date of procurement is the date the 
purchase was made) 

5.   Using codes at the bottom of the form, 
identify type of product or service acquired 
through this procurement (e.g., enter 1 if 
construction, 2 if supplies, etc). 

6.  Name, address, and telephone number of 
MBE/WBE firm. 

**This data is requested to comply with provisions 
mandated by: statute or regulations (40 CFR Part 30, 
31, and 33); OMB Circulars; or added by EPA to 
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ensure sound and effective assistance management.  
Accurate, complete data are required to obtain 
funding, while no pledge of confidentiality is 
provided. 

   The public reporting and recording burden for this 
collection of information is estimated to average l 
hour per response annually.  Burden means the total 
time, effort, or financial resources expended by 
persons to generate, maintain, retain, or disclosure or 
provide information to or for a Federal agency.  This 
includes the time needed to review instructions; 
develop, acquire, install, and utilize technology and 
systems for the purposes of collecting, validating, 
and verifying information, processing and 
maintaining information, and disclosing and 
providing information; adjust the existing ways to 
comply with any previously applicable instructions 
and requirements; train personnel to be able to 
respond to a collection of information; search data 
sources; complete and review the collection of 
information; and transmit or otherwise  disclose the 
information.  An agency may not conduct or sponsor, 
and a person is not required to respond to, a     
collection of information unless it displays a 
currently valid OMB control number. 

     Send comments on the Agency's need for this 
information,  the accuracy of the provided burden 
estimates, and any suggested methods for 
minimizing respondent burden, including through the 
use of automated collection techniques to the 
Director, OPPE Regulatory Information Division, 
U.S. Environmental Protection Agency (2136), 1200 
Pennsylvania Avenue, NW, Washington, D.C. 
20460.  Include the OMB Control number in any 
correspondence.  Do not send the completed form to 
this address.  

 



 

Pipeline Rehabilitation T-1 93 | Page 
Attachment D - CWSRF Funding Agency Provisions 
Form AA61 List of Work Made Available 
Volume 1 of 2 (Rev. Mar. 2014) 

LIST OF WORK MADE AVAILABLE 

List items of the Work the Bidder made available to DBE firms.  Identify those items of the Work the Bidder might otherwise perform with its own 
forces and those items that have been broken down into economically feasible units to facilitate DBE participation.  For each item listed, show the dollar 
amount and percentage of the Base Bid.  The Bidder must demonstrate that enough work to meet the goal was made available to DBE firms. 

ITEM OF WORK MADE AVAILABLE 
NAICS 
CODE 

BIDDER NORMALLY 
PERFORMS ITEM 

(Y/N) 

ITEM BROKEN DOWN 
TO FACILITATE 
PARTICIPATION 

(Y/N) 

AMOUNT 
PERCENTAGE OF 

BASE BID 
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Clean Water State Revolving Fund Loan Program DBE Instructions 
 

FORM 1 
 

DISADVANTAGE BUSINESS ENTERPRISE (DBE) 
 “GOOD FAITH” EFFORT LIST OF SUBCONTRACTORS SOLICITED 

 
Form with information required to be submitted with the AOA package. 
 

Contractor Name Contractor Address How Located 
Date of 
Contact 

Contact 
Method 

Task Description 
Response 

(Yes/No)
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Clean Water State Revolving Fund Loan Program DBE Instructions 
FORM 2 

DISADVANTAGE BUSINESS ENTERPRISE (DBE) 
“GOOD FAITH” EFFORT BIDS RECEIVED LIST 

Contractor Name 
Category 

(DBE) 
Task 

Description 
Bid 

Amount 
Selected 
(Check) 

Explanation for 
Not Selecting 

      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      

Form with information required to be submitted with the AOA package. January 2009 
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Clean Water State Revolving Fund Loan Program DBE Instructions 

FORM 3 

DISADVANTAGE BUSINESS ENTERPRISE (DBE) 

CONTRACTOR CERTIFICATION 

 
Firm Name: 

 
 

 
Phone: 

 
 

 
Address: 

 
 

 
Principal Service or Product: 

 
                                                  Bid Amount $         

 
PLEASE INDICATE PERCENTAGE OF OWNERSHIP
 
 DBE    _____% Ownership 
 
 

 
 Prime Contractor 

 
 Supplier of Material/Service 

 
 Subcontractor 

 
 Broker

 
 Sole Ownership 

 
 Corporation

 
 Partnership 

 
 Joint Venture

 
 
Certified by: 

 
 

 
Title: 

 
 

  DBE Sub   (ORIGINAL SIGNATURE AND DATE REQUIRED) 
 
Name: 

 
 

 
Date: 

 
 

IMPORTANT:  CONTRACTORS CAN NO LONGER SELF-CERTIFY.  THEY MUST BE 
CERTIFIED BY EPA, SMALL BUSINESS ADMINISTRATION (SBA), DEPARTMENT OF 
TRANSPORTATION (DOT) OR BY STATE, LOCAL, TRIBAL OR PRIVATE ENTITIES 
WHOSE CERTIFICATION CRITERIA MATCH EPA’S.  PROOF OF CERTIFICATION MUST 
BE PROVIDED.  A COPY OF THE CONTRACTOR CERTIFICATION MUST BE SUBMITTED 
WITH THIS FORM. 

THIS FORM MUST BE SUBMITTED WITHIN 4 WORKING DAYS AFTER THE BID OPENING 
DATE. 

January 2009 
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Clean Water State Revolving Fund Loan Program DBE Instructions  

FORM 4 (Attachment B) 

PRIME CONTRACTOR/RECIPIENT 

SELECTED DISADVANTAGE BUSINESS ENTERPRISE (DBE) 

CONTRACT RECIPIENTS NAME: CONTRACT NO. OR SPECIFICATION NO.: 

PROJECT DESCRIPTION: PROJECT LOCATION: 

PRIME CONTRACTOR INFORMATION 

NAME AND ADDRESS (Include Zip Code, Federal Employer Tax ID #): 

 
 
 
 
PHONE: 

 

AMOUNT OF CONTRACT $ 

DBE INFORMATION 

��NONE*  

 
��DBE 

NAME AND ADDRESS (INCLUDE ZIP CODE) 
 
 
 
 
 
PHONE:

�� SUBCONTRACTOR 
� �JOINT VENTURE 

�� SUPPLIER/SERVICE 
�� BROKER 

AMOUNT OF CONTRACT $ 

WORK TO BE PERFORMED 
 
��DBE 

NAME AND ADDRESS (INCLUDE ZIP CODE) 

 
 
 
 
 
PHONE: 

�� SUBCONTRACTOR  
�� JOINT VENTURE 

�� SUPPLIER/SERVICE 
�� BROKER 

AMOUNT OF CONTRACT $ 
WORK TO BE PERFORMED 
��DBE NAME AND ADDRESS (INCLUDE ZIP CODE) 

 
 
 
 
 
PHONE:

�� SUBCONTRACTOR  
�� JOINT VENTURE 

�� SUPPLIER/SERVICE 
�� BROKER 

AMOUNT OF CONTRACT $ 

WORK TO BE PERFORMED 
 
TOTAL DBE AMOUNT: $  
 
SIGNATURE OF PERSON COMPLETING FORM: 
 
TITLE:                                                             PHONE:                                 DATE: 

*Negative reports are required.  ORIGINAL SIGNATURE AND DATE REQUIRED.  Failure to complete and submit this 

form within 4 Working Days of bid opening will cause bid to be rejected as non-responsive.   January 2009 



 

Pipeline Rehabilitation T-1 98 | Page 
Attachment D - CWSRF Funding Agency Provisions 
CWSRF Form 5 - Summary of Bids Received from Subcontractors, Suppliers, and Brokers  
Volume 1 of 2 (Rev. Mar. 2014) 

Clean Water State Revolving Fund Loan Program DBE Instructions 
 

FORM 5 

 
January 2009 

SUMMARY OF BIDS RECEIVED FROM SUBCONTRACTOR,  
SUPPLIERS, AND BROKERS (DBE & NON-DBE) 

THIS SUMMARY IS PREPARED BY THE PRIME CONTRACTOR 

Type of Job Company Name Selected Bid Amount DBE NON-DBE 
Explanation for 

Not Selecting 
       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

List type of jobs alphabetically, from low to high in each category and selected low bidder. 
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ATTACHMENT E 

SUPPLEMENTARY SPECIAL PROVISIONS 

  



 

Pipeline Rehabilitation T-1 100 | Page 
Attachment E - Supplementary Special Provisions  
Volume 1 of 2 (Rev. Jan. 2014) 

SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2. The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK). 

-------------------------------------------------------------------------------------------------------------------------- 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, 
UNITS OF MEASURE, AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplement, ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance.  DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to at 
least 50% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award.   

2. The self performance percentage requirement will be waived for contracts 
when a “B” License is required or allowed. 

2-5.3.1 General.  To the City Supplement, ADD the following 

7. For products for which an AML is available, products listed in the AML 
shall be used.  A submittal review will be conducted for products not 
identified on an AML on a case-by-case basis when: 

a) The product type or category is not in the AML. 

b) The AML does not list at least two available manufacturers of the 
product. 

c) The material or manufacturer listed in the AML is no longer 
available.  Documentation to substantiate the product is no longer 
available or in production is required as part of the submittal. 
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In the case of conducting a submittal review when required by the Plans or 
Special Provisions, or when requested by the Engineer, all submittals shall be 
accompanied by the City’s submittal form.   

The Product Submittal Form is available for download at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

2-6 WORK TO BE DONE.  ADD the following: 

A preconstruction bird nesting survey for compliance with the Migratory Bird Treaty 
Act (MBTA) shall be required prior to excavation activities in the following areas: 

1. Point repairs at the southern terminus of Elmhurst Dr. 

The following project features as identified in the Land Use Adjacency Guidelines of 
the Multi-Habitat Planning Area (MHPA) under the San Diego Multi-species 
Conservation Program would be implemented to avoid potential impacts to migratory 
birds, federal Endangered Species Act (ESA)-listed species, and water quality, as 
follows: 

1. The Contractor shall avoid night time work that would require using lighting 
equipment. 

2. The Contractor shall schedule construction to avoid work adjacent to 
vegetated open space areas during the breeding season (between February 1st 
through September 30th) to avoid impacts to nesting bird species. 

3. If work must occur in these areas during the breeding season, the Contractor 
shall obtain a qualified biologist to conduct pre-construction surveys to 
assess the presence of MBTA-listed and federal ESA-listed species and their 
habitats, evaluate noise impacts, and recommend appropriate noise 
attenuating measures for implementation. 

4. The Contractor shall implement appropriate stormwater Best Management 
Practices to control erosion and sediment and direct drainage away from the 
MHPA. 

5. Staging areas for work occurring in paved right-of-ways shall be located in 
those right-of-ways and not on unpaved or natural areas. Staging areas for 
work occurring in private property shall be located on adjacent City streets. 

6. Payment for items of the Work under the Biological Letter Report for Sewer 
Rehabilitation Project T-1 shall be as shown on the bid for the following Bid 
items: 

Biological Survey,  

Monitoring and Reporting 

Noise Measure - Type II 
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2-11.1.1 General.  To the City Supplement, item 2, ADD the following: 

Time lapse video robotic cameras must provide a clear view of backfill and 
compaction operations. When this is not possible if camera is mounted on excavator, 
camera must be mounted on a portable tower or similar device and repositioned as 
Work progresses.   

2-15 TECHNICAL STUDIES AND DATA.  To the City Supplement, ADD the 
following: 

5. In preparation of the Contract Documents, the designer has relied upon the 
following reports of explorations and tests at the Work Site: 

1. Biological Letter Report for Sewer Rehabilitation Project T-1 

6. The report(s) listed above is(are) available for review by contacting the 
Contract Specialist or visiting: 

ftp://ftp.sannet.gov/OUT/ECP/2-
15%20TECHNICAL%20STUDIES%20AND%20DATA/ 

SECTION 4 - CONTROL OF MATERIALS 

4-1.3.6 Preapproved Materials.  To the City Supplement, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the 
Work that are on the AML. 

4-1.6 Trade Names or Equals.  ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no later than 5 Working Days after the determination of the Apparent 
Low Bidder and on the City’s Product Submittal Form available at.   

http://www.sandiego.gov/publicworks/edocref/index.shtml  

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-2.1 Moratoriums.  To the City Supplement, ADD the following: 

Do not work in the areas where there is currently a moratorium issued by the City. 
The areas subject to moratorium are listed here: 

 Elmhurst Drive from February 1st to September 30th (inclusive).   

6-7.1 General.  To the City Supplement, ADD the following: 

5. For Water projects where shutdowns of 16 inch and larger pipes are required, 
there is a shutdown moratorium from May until October.  Contractor shall 
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plan and schedule work accordingly. No additional payment or working days 
will be granted for delays due to this moratorium. 

6. 30 Working days for full depth asphalt final mill and resurfacing work 
required per SDG-107. 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage 
to property, which may arise out of or in connection with the performance of the 
Work by you, your agents, representatives, officers, employees or 
Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance 
with this contract. Your liabilities under the Contract, e.g., your indemnity 
obligations, is not deemed limited to the insurance coverage required by this 
contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled to 
any additional payment. Do not begin any work under this contract until you 
have provided and the City has approved all required insurance.  

5. Policies of insurance must provide that the City is entitled to 30 days (10 days for 
cancellation due to non-payment of premium) prior written notice of cancellation 
or non-renewal of the policy. Maintenance of specified insurance coverage is a 
material element of the Contract. Your failure to maintain or renew coverage or 
to provide evidence of renewal during the term of the Contract may be treated by 
the City as a material breach of the Contract. 

7-3.2 Types of Insurance.   

7-3.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance must be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 
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2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You must 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense must be outside the policy limits. Policy coverage must be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000  

7-3.2.2 Commercial Automobile Liability Insurance.   

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense must be outside the limits of the policy. 

7-3.2.3 Contractors Pollution Liability Insurance.   

1. You must procure and maintain at your expense or require Subcontractor, as 
described below to procure and maintain, the Contractors Pollution Liability 
Insurance including contractual liability coverage to cover liability arising out 
of cleanup, removal, storage, or handling of hazardous or toxic chemicals, 
materials, substances, or any other pollutants by you or any Subcontractor in an 
amount not less than $2,000,000 limit for bodily injury and property damage. 

2. All costs of defense must be outside the limits of the policy. Any such 
insurance provided by Subcontractor instead of you must be approved 
separately in writing by the City.  

3. For approval of a substitution of Subcontractor’s insurance, you must certify 
that all activities for which the Contractors Pollution Liability Insurance will 
provide coverage will be performed exclusively by the Subcontractor providing 
the insurance. The deductible must not exceed $25,000 per claim.  
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4. Contractual liability must include coverage of tort liability of another party to 
pay for bodily injury or property damage to a third person or organization. 
There must be no endorsement or modification of the coverage limiting the 
scope of coverage for either “insured vs. insured” claims or contractual 
liability.  

5. Occurrence based policies must be procured before the Work commences and 
must be maintained for the Contract Time. Claims Made policies must be 
procured before the Work commences, must be maintained for the Contract 
Time, and must include a 12 month extended Claims Discovery Period 
applicable to this contract or the existing policy or policies must continue to be 
maintained for 12 months after the completion of the Work without advancing 
the retroactive date.  

6. Except as provided for under California law, the policy or policies must 
provide that the City is entitled to 30 days prior written notice (10 days for 
cancellation due to non-payment of premium) of cancellation or non-renewal 
of the policy or policies. 

7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance 

7-3.5.1.1 Additional Insured.   

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 
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b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured.  

c) The additional insured coverage for projects for which the Engineer’s Estimate is 
$1,000,000 or more must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, (c) your work, e.g., your 
completed operations performed by you or on your behalf, or (d) premises 
owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer’s Estimate is 
less than $1,000,000 must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, or (c) premises owned, 
leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it.  

7-3.5.1.3 Project General Aggregate Limit.  The policy or policies must be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 
only to the Work. Only claims payments which arise from the Work must reduce the 
Designated Construction Project General Aggregate Limit. The Designated 
Construction Project General Aggregate Limit must be in addition to the aggregate 
limit provided for the products-completed operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy must be endorsed 
to include the City and its respective elected officials, officers, employees, agents, 
and representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

7-3.5.3 Contractors Pollution Liability Insurance Endorsements.  

7-3.5.3.1 Additional Insured.   

a) The policy or policies must be endorsed to include as an Insured the City and its 
respective elected officials, officers, employees, agents, and representatives, with 
respect to liability arising out of: (a) Ongoing operations performed by you or on 
your behalf, (b) your products, (c) your work, e.g., your completed operations 
performed by you or on your behalf, or (d) premises owned, leased, controlled, or 
used by you; except that in connection with, collateral to, or affecting any 
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construction contract to which the provisions of subdivision (b) of § 2782 of the 
California Civil Code apply, this endorsement must not provide any duty of 
indemnity coverage for the active negligence of the City and its respective 
elected officials, officers, employees, agents, and representatives in any case 
where an agreement to indemnify the City and its respective elected officials, 
officers, employees, agents, and representatives would be invalid under 
subdivision (b) of §2782 of the California Civil Code.  

b) In any case where a claim or loss encompasses the negligence of the Insured and 
the active negligence of the City and its respective elected officials, officers, 
employees, agents, and representatives that is not covered because of California 
Insurance Code §11580.04, the insurer's obligation to the City and its respective 
elected officials, officers, employees, agents, and representatives must be limited 
to obligations permitted by California Insurance Code §11580.04. 

7-3.5.3.2 Primary and Non-Contributory Coverage.  The policy or policies must be 
endorsed to provide that the insurance afforded by the Contractors Pollution Liability 
Insurance policy or policies is primary to any insurance or self-insurance of the City 
and its elected officials, officers, employees, agents and representatives with respect 
to operations including the completed operations of the Named Insured. Any 
insurance maintained by the City and its elected officials, officers, employees, agents 
and representatives must be in excess of your insurance and must not contribute to it.  

7-3.5.3.3 Severability of Interest.  For Contractors Pollution Liability Insurance, the policy or 
policies must provide that your insurance must apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and must provide cross-liability coverage. 

7-3.6 Deductibles and Self-Insured Retentions.  You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights.  The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

7-3.10 Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance).  

1. For contracts with required engineering services (e.g., Design-Build, preparation 
of engineered Traffic Control Plans (TCP), etc. by the Contractor) for all of your 
employees or Subcontractors who provide professional engineering services under 
this contract, you must keep or must require its Subcontractor keep in full force 
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and effect, Professional Liability coverage with a limit of $1,000,000 per claim 
and $2,000,000 annual aggregate. 

2. You must ensure both that: (a) the policy retroactive date is on or before the date 
of commencement of the Project; and (b) the policy will be maintained in force for 
a period of 3 years after completion of the Project or termination of this contract 
whichever occurs last.  You agree that for the time period specified above, there 
will be no changes or endorsements to the policy that affect the specified 
coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you must (a) certify this to the City in writing and (b) agree in 
writing to require the Subcontractor to procure Professional Liability coverage in 
accordance with the requirements set forth above. 

7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers’ Compensation Insurance and Employers 
Liability Insurance to protect you against all claims under applicable state 
workers compensation laws. The City, its elected officials, and employees will 
not be responsible for any claims in law or equity occasioned by your failure to 
comply with the requirements of this section.  

2. Limits for this insurance must be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker’s compensation or to undertake self-insurance 
in accordance with the provisions of that code and you must comply with such 
provisions before commencing the Work as required by §1861 of the California 
Labor Code. 

7-4.1.1 Waiver of Subrogation.  The policy or policies must be endorsed to provide that the 
insurer will waive all rights of subrogation against the City, and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from work performed by the Named 
Insured for the City. 
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7-5 PERMITS, FEES, AND NOTICES.  To the City Supplement, ADD the following: 

The City will obtain, at no cost to the Contractor; the following permits: 

1. Permit to do Work on Private Property 

7-8.6 Water Pollution Control.  ADD the following: 

1. Based on a preliminary assessment by the City, the Contract is subject to 
WPCP. 

7-10.2.2.3 Engineered Traffic Control Plans Provided by the Contractor.  To the City 
Supplement, ADD the following: 

Engineered “D” size TCP are required for the following areas: 

 Navajo Road 

7-10.5.3 Steel Plate Covers.  Table 7-10.5.3(A), REVISE the plate thickness for 5’-3” trench 
width to read 1 ¾”.	

ADD: 

7-13.9 Fingerprinting.  Contractor shall comply with California Education Code section 
45125.1 requirements relating to criminal background review and clearance of 
Contractor personnel performing work on public school premises and who may have 
contact with school pupils.  Contractor shall require its employees and personnel 
providing services under its contract with City to submit their fingerprints to the 
California Departmento of Justice (DOJ).  Contractor shall not permit any of its 
employees or personnel to perform services under the contract with City where such 
employees or personnel may come in contact with Distric pupils until DOJ has 
determined that such employees or personnel have not been convicted, or do not have 
criminal charges pending, of a felony defined in Education Code section 45122.1.  
Contractor shall provide written certification of such determination to the District’s 
representative, 4870 Ruffner Street, San Diego, Ca 92111.  Contractor shall defend, 
indemnify, protect and hold the District and its agents, officers and employees 
harmless from and against any and all claims, injury, liability, judgments, award, 
losses, and costs arising or resulting from, or claimed to arise or result from, 
Independent Contractor’s failure to comply with the provisions of this paragraph or 
with the state law fererenced herein. 

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees.  
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SECTION 8 - FACILITIES FOR AGENCY PERSONNEL  

8-2 FIELD OFFICE FACILITIES.  To the City Supplement, DELETE in its entirety. 

SECTION 9 - MEASUREMENT AND PAYMENT 

9-3.2.5 Withholding of Payment. To the City Supplement, item i), DELETE in its entirety 
and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16, 
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM.” 

ADD: 

9-3.7 Compensation Adjustments for Price Index Fluctuations.  This Contract is not 
subject to the provisions of The WHITEBOOK for Compensation Adjustments for 
Price Index Fluctuations for the paving asphalt. 

SECTION 203 – BITUMINOUS MATERIALS 

203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS).  To the City Supplement, 
ADD the following: 

RPMS shall be used on this contract. 

SECTION 207 – PIPE 

207-17.2.3  Pipe Manufacturer.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

PVC products as manufactured or distributed by J-M Manufacturing Company shall 
not be used on the Contract for pressurized pipe unless specified otherwise. 

207-27 FUSIBLE NON-PRESSURE POLYVINYLCHLORIDE PIPE.  DELETE in its 
entirety.   

SECTION 300 – EARTHWORK 

300-1.4 Payment. To the City Supplement, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following:  

2.  Payment for existing pavement removal and disposal of up to 12” thick, 
within the excavation e.g., trench limits, shall be included in the Bid item for 
installation of the mains or the Work item that requires pavement removal.  
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SECTION 302 – ROADWAY SURFACING 

302-3 Preparatory Repair Work.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

302-3 Preparatory Repair Work.   

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment e.g., 
tree trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. and as specified in the Special Provisions. 

2. Preparatory work shall include, but not be limited to, tree trimming, weed 
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc.   

3. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling or removing damaged areas of pavement to a minimum depth of 2” for 
Residential streets, and a minimum depth of 3” for all others to expose firm and 
unyielding pavement.  The Contractor shall prepare subgrade as needed and 
install a minimum of 2” for residential streets, and a minimum of 3” for all 
others, of compacted asphalt concrete pavement over compacted native 
material as directed by the Engineer.   

4. If, in order to achieve the minimum specified depth, the base material is 
exposed, the material shall be compacted to 95% relative compaction to a depth 
10” below the finished grade (dig out). Compaction tests shall be made to 
ensure compliance with the specifications. The Engineer will determine when 
and where the test will occur. The City will pay for the soils testing required by 
the Engineer, which meets the required compaction. The Contractor shall 
reimburse the City for the cost of retesting failing compaction tests.  If 
additional base material is required, the Contractor shall use Class 2 Aggregate 
Base in accordance with 200-2.2, “Crushed Aggregate Base.”  

5.  Recycled base material shall conform to Crushed Miscellaneous Base Material 
in accordance with 200-2.4, “Crushed Miscellaneous Aggregate Base.”   

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 “Tack Coat.” 

7. The Contractor shall install new asphalt within the repair area or for patches in 
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.”  Asphalt 
concrete shall be C2-PG 64-10 in compliance with 400-4, “ASPHALT 
CONCRETE.” 

8. No preparatory asphalt work shall be done when the atmospheric temperature 
is below 50 °F or during unsuitable weather. 
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9. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice.  The finished patch shall be level 
and smooth in compliance with 302-5.6.2 “Density and Smoothness.”  After 
placement and compaction of the asphalt patch, the Contractor shall seal all 
finished edges with a 4” wide continuous band of SS-1H. 

10. The minimum dimension for each individual repair shall be 4’ x 4’ and shall be 
subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum removal 
thickness, the base material shall be prepared conforming to 301-1, 
“SUBGRADE PREPARATION.” 

b) When additional base material is required, then the contractor shall use 
Class 2 Aggregate Base in accordance with 200-2.2, “Crushed Aggregate 
Base.” Recycled base material shall conform to Crushed Miscellaneous 
Base Material in accordance with 200-2.4, “Crushed Miscellaneous 
Base.” 

c) The Contractor may use grinding as a method for removal of deteriorated 
pavement when the areas indicated for removal are large enough (a 
minimum of the machine drum width) and when approved by the 
Engineer.  

d) For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw.  The areas shall be cleaned and tack coated in 
accordance with 302-5.4, “Tack Coat” before replacing the asphalt.  The 
areas for scheduled repairs have been marked on the street.  

302-3.1 Asphalt Patching. 

1. Asphalt patching shall consist of patching potholes, gutter-line erosion, and 
other low spots in the pavement that are deeper than ½” per 302-5.6.2, 
“Density and Smoothness.”  These areas are generally smaller and more 
isolated than those areas in need of mill and pave.   

2. The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer.  The Contractor shall 
identify any new areas that may require patching prior to slurry work to ensure 
the smoothness and quality of the finished product. 

3. The Contractor shall identify and repair any areas that may require patching, 
prior to the placement of slurry seal for smooth finished product.   

4. Asphalt overlay shall not be applied over deteriorated pavement.  Preparatory 
asphalt work shall be completed and approved by the Engineer before 
proceeding with asphalt overlay.  

5. The Contractor shall remove distressed asphalt pavement either by saw cutting 
or milling, to expose firm and unyielding pavement; prepare subgrade (as 
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needed); and install compacted asphalt concrete pavement over compacted 
native material as directed by the Engineer. 

6. Prior to replacing asphalt, the area shall be cleaned and tack coated 
per 302-5.4, “Tack Coat”.   

7. Following the asphalt placement, the Contractor shall roll the entire patch in 
both directions covering the patch at least twice.   

8. After placement and compaction of the asphalt patch, the Contractor shall seal 
all finished edges with a 4” wide continuous band of SS-1H. 

9. Base repairs shall not exceed 20% RAP in content. 

302-3.2 Payment. 

1. Payment for replacement of existing pavement when required shall be included 
in the unit bid price for Asphalt Pavement repair for the total area replaced and 
no additional payment shall be made regardless of the number of replacements 
completed. No payment shall be made for areas of over excavation or outside 
trench areas in utility works unless previously approved by the Engineer. No 
payment for pavement replacement will be made when the damage is due to the 
Contractor’s failure to protect existing improvements. The Contractor shall 
reimburse the City for the cost of retesting all failing compaction tests. 

2. The areas and quantities shown on the road segments and in appendices are 
given only for the Contractor’s aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and these designated 
areas shall be considered to take precedent over the area shown in an Appendix 
to the Contract Documents. The quantities shown in the appendices are based 
on a street assessment survey and may vary.  

3. At the end of each day, the Contractor shall submit to the Engineer an itemized 
list of the asphalt pavement repair work completed. The list shall include the 
location of the work and the exact square footage of the repair.  

4. Preparatory repair work and tack coating will be paid at the Contract unit price 
per ton for Asphalt Pavement Repair. No payment shall be made for areas of 
over excavation unless previously approved by the Engineer.  

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless 
separate Bid item has been provided.  

6.  Payment for miscellaneous asphalt patching shall be included in the Contract 
unit price for slurry and no additional payment shall be made therefore.  

302-5.1.1  Damaged AC Pavement Replacement.  To the City Supplement, DELETE in its 
entirety. 

302-5.1.2 Measurement and Payment.  To the City Supplement, DELETE in its entirety. 
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302-5.2.1 Measurement and Payment.  To the City Supplement, item c), ADD the following: 

Imported Subgrade material shall be paid per bid item “Imported Backfill”. 

SECTION 306 – UNDERGROUND CONDUIT CONSTRUCTION 

306-1 OPEN TRENCH OPERATIONS.  To the City Supplement, CORRECT certain 
section numbering as follows: 

OLD 
SECTION 
NUMBER 

TITLE 
NEW 

SECTION 
NUMBER 

306-1.8 House Connection Sewer (Laterals) and 
Cleanouts 306-1.9 

306-1.7.1 Payment 306-1.9.1 

306-1.7.2 Sewer Lateral with Private Replumbing 306-1.9.2 

306-1.7.2.1 Location 306-1.9.2.1 

306-1.7.2.2 Permits 306-1.9.2.2 

306-1.7.2.3 Submittals 306-1.9.2.3 

306-1.7.2.4 Trenchless Construction 306-1.9.2.4 

306-1.7.2.5 Payment 306-1.9.2.5 

306-1.7.3.6 Private Pump Installation 306-1.9.2.6 

306-1.7.3.7 Payment 306-1.9.2.7 

306-1.6 Basis of Payment for Open Trench Installations.  ADD the following: 

Payment for imported backfill when the Contractor elects to import material from a 
source outside the project limits and when authorized by the Engineer shall be 
included in the Bid unit price for Imported Backfill.  The price shall include the 
removal and disposal of unsuitable materials. 

306-1.8.3 Polyurethane Lining.  To the City Supplement, item 5, DELETE in its entirety 

306-22 Pipe Fusion.  DELETE in its entirety. 

SECTION 308 – LANDSCAPE AND IRRIGATION INSTALLATION 

308-7 GUARANTEE.  To the City Supplement, DELETE in its entirety. 

308-7 Payment.  ADD the following: 

Work related to tree maintenance shall be included in the Bid items as follows: 

 Tree Trimming (EA) 
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 Root Pruning (EA) 
 Root Barrier (EA) 

308-8 PAYMENT.  To the City Supplement, DELETE in its entirety. 

SECTION 500 – PIPELINE 

500-1.1.1  GENERAL.  To the City Supplement, (1) (a), ADD the following: 

The felt and resin system shall be selected from those listed in the City’s approved 
material list. 

500-1.1.2.1 Initial Submittals.  To the City Supplement, ADD the following: 

Within 5 Working Days of the Bid Opening date, the three apparent low bidders shall 
submit the following: 

• Contractor’s Experience and Past Project Documentation 
• Manufacturer Certification 
• Authorized Installer Certification 

500-1.1.5 Video Inspection.  To the City Supplement, after the last paragraph, ADD the 
following: 

During the pre-installation video the contractor must identify all existing protruding 
laterals with the existing main and trim them flush to the main prior to rehabilitation. 
The cost of trimming the existing laterals will be included in the pipe rehabilitation 
bid item. 

500-1.1.9  Measurement and Payment.  Third Paragraph, DELETE in its entirety. 

500-1.2.4  Sewer Bypassing and Dewatering.  DELETE in its entirety and SUBSTITUTE with 
the following: 

When required by the Contract Documents or the process, the Contractor shall bypass 
the sewer flow around the Work and dewater the Site in conformance with 704, 
“SEWAGE SPILL PREVENTION” and 705-2.1, “General”. 

500-1.6  SERVICE LATERALS.  To the City Supplement, DELETE in its Entirety and 
SUBSTITUTE with the following: 

ADD: 

500-1.6  Service Lateral Rehabilitation. 

500-1.6.1  General. 

a) The rehabilitation shall be accomplished using a fabric or fiberglass tube of 
particular length and a thermoset resin with physical and chemical properties 
appropriate for the application without excavation and disturbing surface 
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improvements. The tube is vacuum impregnated with the resin. Access to an 
upstream end of the service lateral is made by excavation in the public right 
of way. Installation of the resin-impregnated tube into the service lateral may 
be performed either by Type A inversion in accordance with ASTM F1216 
or by Type B pull-in in accordance with ASTM F 1743, and may be 
performed from either the mainline or the excavated end of the lateral.  

b) The cured-in-place liner shall extend the entire length of the lateral from the 
access point to the mainline. The liner shall be extended sufficiently to create 
a water tight seal at the main and the liner interface. Once the tube or resin 
composite is cured, the installation equipment shall be removed and the 
protruding end in the collector shall be cut using a robotic cutting device. A 
sewer cleanout in accordance with the Standard Drawing SDS-102 “Sewer 
Lateral Cleanout (In Driveway, Paved Alley, Sidewalk, or Other Area 
Subject to Traffic)”or SDS-103 “Sewer Lateral Cleanout Outside Traveled 
Way” shall be installed at the access point and properly backfilled. 

c) The liner shall be extended sufficiently to create a water tight seal at the main 
and the liner interface.   

d) If there is a SLC in place, then the cured-in-place lateral liner shall have a 
minimum overlap of 2” over the previously installed SLC sewer main lateral 
connection. 

e) All sewer laterals connected in an easement sewer main shall not be lined but 
have service lateral connection or top hats,  and all sewer laterals connected 
to the sewer mains along the right of way shall be lined and have service 
lateral connection or top hats.   

500-1.6.2  Material. 

a) The tube shall consist of one or more layers of flexible needled felt, or an 
equivalent material. Where the tube is fabricated from non woven felt, the 
longitudinal and circumferential joints are made up by seal bonding. The 
tube shall be capable of conforming to bends, off-set joints, bells, and 
disfigured pipe sections. The resin and catalyst system as designed for the 
specific application shall meet the chemical resistance requirements of 
210-2.3.3, “Chemical Resistance Test (Pickle Jar Test).”  

b) The composite of the materials above shall, upon installation inside the host 
pipe, shall exceed the minimum test standards specified in 
Table 500-1.4.2 (A). 

500-1.6.3 Installation Procedures (ASTM F1216-98 and ASTM F1743). 

a)  The Property Owner of the lateral being reconstructed shall be informed, and 
the flow stopped, for the period of reconstruction work. Bypass.  

b) The Contractor shall excavate an access pit at the appropriate upstream point 
on the service lateral in accordance with the reconstruction length determined 
by the Engineer. 



 

Pipeline Rehabilitation T-1 117 | Page 
Attachment E - Supplementary Special Provisions  
Volume 1 of 2 (Rev. Jan. 2014) 

c) The Contractor shall always clean and color video the lateral line 
immediately prior to reconstruction and determine the structural condition of 
the pipeline.  Roots, debris, and protruding service connections shall be 
removed prior to reconstruction.  

d) The tube shall be inspected for torn or frayed sections. The tube in good 
condition shall then be vacuum impregnated with the thermoset resin. 

e) No open pans or uncontrolled open-air pouring of resin shall be allowed 
during tube saturation. Resin shall be contained within the inflation bladder 
during vacuum impregnation and insertion. The Contractor shall ensure that 
no public property is exposed to contamination by liquid resin compounds or 
components. 

f) The saturated tube along with the inflation bladder shall be inserted into the 
installation equipment and the end closed. The entire installation equipment 
shall be placed in the pipe access pit and aligned with the exposed end of the 
pipe. 

g) The resin and tube shall be completely protected during the placement. The 
resin shall not be contaminated or diluted by exposure to dirt, debris, or water 
during the placement. 

h) The tube shall be installed from the installation equipment by controlled air, 
water or steam pressure as in accordance with manufacturer instructions. The 
installation shall be stopped when the tube extends the entire length of the 
lateral section to be lined. The tube is held tightly in place against the wall of 
the host pipe by the pressure until the cure is complete. 

i) When the curing process is complete, the pressure is released and the 
inflation bladder reverted back into the installation equipment and removed 
from the pit. 

j)   No barriers, coatings, or any material other than the cured tube or resin 
composite specifically designed for desirable physical and chemical 
resistance properties shall be left in the host pipe. Any materials used in the 
installation other than the cured tube or resin composite shall be removed.  

k) Any cured tube or resin composite pipe left protruding from the service 
connection shall be trimmed back using a hydraulic-powered robotic cutting 
device specifically designed for cutting cured-in-place pipe made from these 
materials. 

l) A second color video inspection shall be performed to verify the proper cure 
of the material, the proper trim of service connection, and the integrity of the 
seamless pipe. 

m) The bypass pumping system shall be removed and the sewer flows restored 
to normal flow conditions. The service lateral pipes shall be coupled 
together.  The excavation shall be properly backfilled. The property owner of 
the service connection shall be informed when the Work is complete. 
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500-1.6.4 Deviations.  If pre-installation inspection reveals conditions in the service lateral to 
be substantially different than those used in the design of wall thickness, tube 
construction, tube length, or resin system; then the Contractor shall correct the 
situation as approved by the Engineer. 

500-1.6.5  Acceptance. Upon completion, the Contractor shall deliver the video records and 
written reports to the Engineer.  The Engineer shall review the documentation and the 
Site to determine if the Work is complete and the work may be accepted. 

500-1.6.6  Payment. 

1. Payment for the Work covered under 500-1.6, Service Laterals Rehabilitation 
shall be made per each lateral. 

b) The payment for the installation of a sewer cleanout at the access point and 
televising of the service laterals shall be included in the payment for lateral 
rehabilitation. 

c) Payment for in-situ point repairs shall be included in the bid price for in-situ 
point repairs and paid for in accordance with 500-1.1.9, Measurement and 
Payment and 500-1.2.7, Payment. 

500-4  SERVICE LATERAL CONNECTION SEALING. DELETE in its entirety and 
SUBSTITUTE with the following: 

500-4   SERVICE LATERAL CONNECTION (SLC) SEALING. 

500-4.1  General. 

1. SLC is the interface of the house sewer lateral with the main sewer. SLC to 
rehabilitated sanitary sewer lines shall be sealed, normally without 
excavation, by the installation of a resin-impregnated, flexible, felt tube or 
fiberglass tube installed into the existing service lateral. The tube shall form a 
“tee” section with a full lap inside the main pipe and shall extend 
continuously from the sewer main into the lateral for a minimum of 4”. SLC 
may be a combination of “tees” or “wyes” of varying angle. The resin shall 
be cured to form the tube into a hard impermeable pipe-within-a-pipe. When 
cured, the SLC shall seal the connection of the lateral to the mainline in a 
continuous tight-fitting, watertight pipe-within a-pipe to eliminate any visible 
leakage between the lateral and mainline and shall provide a leak-proof seal 
designed for a minimum 50-year life to prevent root intrusion, infiltration, 
and exfiltration between a liner and a host pipe. 

2. Prior to cleaning and pre-rehab video inspection, the Contractor shall submit 
a detailed operational plan for the proposed cleaning of all roots inside the 
pipe and around the service connection for the Engineer’s approval. After 
cleaning, the Contractor shall proceed with lining of the pipe and reinstating 
all live service connections. The service connection openings shall conform 
to the shape and the size of the inside diameter of the existing service 
connection. Contractor shall use a wire brush or other methods and 
equipment as recommended by other lining system providers, or other 
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approved means and methods to provide a smooth opening for connecting the 
lateral to the newly lined pipeline. 

3. The Contractor shall trim all protruding laterals which interfere with the 
lining installation, as flush with the pipe interior as practicable.  

500-4.2  Reference Specification.  This specification references ASTM test methods which 
are made a part hereof by such reference and shall be the latest edition and revision 
thereof and shall meet the chemical resistance requirements of section 210-2.3.3, 
Chemical Resistance Test (Pickle Jar Test). 

500-4.3  General Corrosion Requirements. 

a) The finished SLC product shall be fabricated from materials which when 
cured shall be chemically resistant to withstand internal exposure to domestic 
sewage and shall meet the chemical resistance requirements of 210-2.3.3, 
Chemical Resistance Test (Pickle Jar Test) and Table 210-2.4.1 (A). 

b) The SLC product shall be compatible with the lining system materials 
utilized in the main sewer line. 

500-4.4  SLC Materials. 

a) A flexible, felt tube shall be fabricated to neatly fit the internal circumference 
of the conduit specified by the City. Allowance shall be made for 
circumferential stretching during insertion. 

b) The SLC connection shall extend minimum 4” from the mainline into the 
lateral. 

c) The Contractor shall furnish a specially designed, unsaturated polyester or 
vinyl ester resin, and catalyst system compatible with the SLC process that 
provides cured physical strengths specified herein. 

500-4.5  Physical Properties. 

a) The cured SLC shall conform to the minimum structural standards as listed 
inTable 500-1.4.2 (A). 

b) No cured-in-place pipe rehabilitation technology shall be allowed that 
requires bonding to the existing pipe for any part of its structural strength. 

c) Design methods are to be derived for various loading parameters and modes 
of failure. Equations shall be modified to include deformation in the shape of 
an oval as a design parameter. The design method shall be submitted to the 
Engineer for approval prior to the Pre-construction Meeting. 

500-4.6  Installation Preparation. 

a) The Contractor shall remove internal debris out of the sewer line. 
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b) Inspection of pipelines shall be performed by experienced personnel trained 
in locating breaks and obstacles by closed circuit television. The interior of 
the pipeline shall be carefully inspected to determine the location of any 
conditions which may prevent proper installation of the SLC into the 
pipelines, and it shall be noted so that these conditions can be corrected. A 
color video and suitable log shall be kept for later reference by the City. 

c) The Contractor, when required, shall provide for the flow of sewage around 
the section or sections of mainline pipe where the service lateral designated 
for SLC is located. The bypass shall be made by plugging the line at an 
existing upstream manhole and pumping the flow into a downstream 
manhole or adjacent system.  The pump and bypass lines shall be of adequate 
capacity and size to handle the flow without service interruption. The bypass 
systems shall be approved in advance by the City. 

d) The service lateral shall be inactive during the time of installation. 

e) The Contractor shall clear the line of obstructions that prevent the insertion 
of the SLC material. If inspection reveals an obstruction that cannot be 
removed by conventional sewer cleaning equipment, the Contractor shall 
make an external point repair excavation to uncover and remove the 
obstruction.  The Contractor shall inform the Engineer prior to the 
commencement of the Work. 

f) The mainline pipe opening shall be prepared to accept the SLC and the 
mainline rehabilitated pipe shall be maximized to obtain the best possible 
connection. 

g) The transition from the mainline pipe to the service lateral shall be smooth 
and continuous to provide adequate support for the SLC during installation 
and cure. 

500-4.7  SLC Installation. 

a) The resin impregnated tube shall be loaded inside a pressure apparatus. The 
pressure apparatus, attached to a robotic device, shall be positioned in the 
mainline pipe at the service connection. The robotic device, together with a 
television camera, shall be used to align the SLC repair with the service 
connection opening. Air pressure, supplied to the pressure apparatus through 
an air hose, shall be used to invert the resin impregnated SLC into the lateral 
pipe.  

The inversion pressure shall be adjusted to fully invert the SLC into the 
lateral pipe and hold the tube tight to the pipe wall. Care shall be taken 
during the curing process not to over-stress the tube.  

b) The pressure apparatus shall include a bladder which shall inflate in the 
mainline pipe, effectively seating the SLC repair against the service 
connection. 
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c) After inversion or pull in is completed, recommended pressure is maintained 
on the impregnated tube for the duration of the curing process. Curing 
method shall be compatible with the resin selected. An ultraviolet (UV) light 
cured, heat cured or ambient cured resin system is typically used. 

d) The initial cure shall be deemed to be completed when the SLC has been 
exposed to the UV light, heat source or held in place for the time period 
specified by the manufacturer. 

e) The Contractor shall cool the hardened SLC before relieving the pressure in 
the pressure apparatus. Cool-down may be accomplished by the introduction 
of cool air into the pressure apparatus. Care shall be taken to maintain proper 
pressure throughout the cure and cool-down period. 

f) The finished SLC shall be free of dry spots, lifts and delamination. The 
lateral SLC shall not inhibit the closed circuit television post video inspection 
of the mainline or service lateral pipes. Frayed ends of the SLC repair shall 
be removed prior to acceptance. 

g) During the warranty period, any defects which shall affect the integrity of 
strength of the SLC shall be repaired at the Contractor’s expense in a manner 
mutually agreed upon by the manufacturer, City, and the Contractor.  

h) After the Work is completed, the Contractor shall provide the City with a 
video disc showing the completed work including the restored conditions. 

500-4.8  Clean-Up.  Upon acceptance of the installation work, the Contractor shall reinstate 
the Site affected by its operations. 

500-4.9  Payment:  Payment for SLC sealing systems shall be made at the Contract Unit Price 
or lump sum price in the Bid for each SLC. The Contract Unit Price or lump sum 
price in the Bid shall include the installation of the SLC sealing system, surface 
preparation and repairs, preparation and tape submittal of all pre- and 
postconstruction CCTV inspection, bypassing if required, and testing, unless 
otherwise specified in the Special Provisions 

SECTION 701 – WATER POLLUTION CONTROL 

701-11 Post-Construction Requirements.  To the City Supplement, ADD the following: 

Comply with the following post-construction requirements:  

 Inlet Markers 

SECTION 707 – RESOURCE DISCOVERIES 

ADD: 

707-1.1 Environmental Document.  The City of San Diego Environmental Analysis Section 
(EAS) of the Development Services Department has prepared Notice of Exemption 
for Pipeline Rehabilitation T-1, DEP No. B-1112, as referenced in the Contract 
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Appendix.  You must comply with all requirements of the Notice of Exemption as set 
forth in the Contract Appendix A. 

Compliance with the City’s environmental document is included in the various Bid 
items, unless a bid item has been provided. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 
 

NOTICE OF EXEMPTION 
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APPENDIX B 
 

FIRE HYDRANT METER PROGRAM 
 



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 1OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

1. PURPOSE 
 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

 
2. AUTHORITY 
 

2.1 All authorities and references shall be current versions and revisions. 
 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 
 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 
 

2.4 California Code of Regulations, Titles 17 and 22 
 

2.5 California State Penal Code, Section 498B.0 
 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 
 

2.7 Water Department Director 
 

Reference 
 

2.8 State of California Guidance Manual for Cross Connection Programs 
 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

 
2.10 American Water Works Association Standards for Water Meters 

 
2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

 
3.  DEFINITIONS 
 

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

 
3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 

outlet side of a Fire Hydrant Meter. 
 
4. POLICY 
 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

 
4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 

and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

 
4.3 The use of private hydrant meters on City hydrants is prohibited, with 

exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

 
a. Meters shall meet all City specifications and American Water 

Works Association (AWWA) standards.   
 
b. Customers currently using private fire hydrant meters in the City of 

San Diego water system will be allowed to continue using the 
meter under the following conditions: 
 
1. The customer must submit a current certificate of accuracy 

and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter.  
The serial number shall be plainly stamped on the register 
lid and the main casing.  Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

 
3. All meters shall be locked to the fire hydrant by the Water 

Department, Meter Section (see Section 4.7). 
 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

 
5. All meters shall be relocated by the Water Department, 

Meter Section (see Section 4.7). 
 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis.  If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

 
7. All private fire hydrant meters shall have backflow devices 

attached when installed. 
 

8. The customer must maintain and repair their own private 
meters and private backflows. 

 
9. The customer must provide current test and calibration 

results to the Water Department, Meter Shop after any 
repairs. 

 
10. When private meters are damaged beyond repair, these 

private meters will be replaced by City owned fire hydrant 
meters. 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 

Pipeline Rehabilitation T-1  
Appendix B – Fire Hydrant Meter Program 
Volume 1 of 2 (Rev. Jan. 2014) 
 

131 | Page



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 6OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 9OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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PROGRAM) 
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October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

 
 

 
 
        
        
         Water Department Director 
 
Tabs: 1. Fire Hydrant Meter Application 

2. Construction & Maintenance Related Activities With No Return  
To Sewer   

3. Notice of Discontinuation of Service 
 
 

APPENDIX 
 

Administering Division: Customer Support Division 
 
Subject Index:  Construction Meters 

Fire Hydrant 
    Fire Hydrant Meter Program 
    Meters, Floating or Vehicle Mounted 
    Mobile Meter 
    Program, Fire Hydrant Meter 
      
Distribution:   DI Manual Holders 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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APPENDIX C 
 

SAMPLE CITY INVOICE 
 



Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   
Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  
SAP No. (WBS/IO/CC): 
City Purchase Order No. :   

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)
B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 
D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:
Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow
Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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LOCATION MAP 
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APPENDIX E 
 

SEWER MAINS AND MANHOLE REHABILITATION DATA TEMPLATES 



FSN US MH DS MH LENGTH (feet) SIZE (inches) MATERIAL LATERAL SEWER MAIN SEWER PLUG MANHOLE CURB RAMPS SHEET NO.

56972 245 191 349 8 VC 0 REHAB SHEET 01

56973 191 184 350 8 VC 0 REHAB SHEET 01

56993 210 212 125 8 VC 3 REHAB SHEET 02

56995 212 211 107 8 VC 2 REHAB REHAB MH 212 SHEET 02

57000 219 218 186 8 VC 0 REHAB SHEET 02

57001 167 219 305 8 VC 0 REHAB SHEET 02

57255 168 167 87 8 VC 0 REHAB SHEET 03

57004 280 222 217 8 VC 4 REHAB SHEET 03

57339 PLUG 280 180 8 VC 5 REHAB NEW CLEANOUT SHEET 03

57346 295 167 210 8 VC 1 REHAB REHAB MH 167 SHEET 03

57347 PLUG 295 183 8 VC 7 REHAB NEW CLEANOUT SHEET 03

57256 169 168 290 8 VC 3 REHAB SHEET 04

57257 163 169 290 8 VC 4 REHAB SHEET 04

57248 158 159 200 8 VC 3 REHAB SHEET 05

57249 159 160 200 8 VC 4 REHAB REHAB MH 159 SHEET 05

57250 160 163 210 8 VC 4 REHAB SHEET 05

57264 178 179 155 8 VC 1 REHAB REPLACE MH 179 SHEET 05

57265 188 178 310 8 VC 3 REHAB REHAB MH 188 SHEET 05

57266 191 188 230 8 VC 2 REHAB  SHEET 05

57267 192 191 200 8 VC 2 REHAB SHEET 05

57268 PLUG 192 65 8 VC 1 PT REPAIR/  
REHAB NEW CLEANOUT SHEET 05

57189 PLUG 86 75 8 VC 2 REHAB NEW CLEANOUT SHEET  06

57190 PLUG 86 190 8 VC 2 REHAB NEW CLEANOUT SHEET  06

57191 88 142 140 8 VC 2 REHAB REHAB MH 88 SHEET  06

57193 86 88 21 8 VC 0 REHAB REHAB MH 86 SHEET  06

57199 96 83 140 8 VC 1 REHAB SHEET  06

57202 650 96 70 8 VC 1 REHAB SHEET  06

PIPELINE REHABILITATION T-1
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FSN US MH DS MH LENGTH (feet) SIZE (inches) MATERIAL LATERAL SEWER MAIN SEWER PLUG MANHOLE CURB RAMPS SHEET NO.

57269 PLUG 199 200 8 VC 5 REHAB NEW CLEANOUT SHEET 07

57270 PLUG 199 83 8 VC 2 REHAB NEW CLEANOUT SHEET 07

57272 200 201 97 8 VC 1 REHAB SHEET 07

57273 201 202 130 8 VC 0 REHAB SHEET 07

57274 203 201 140 8 VC 2 REHAB SHEET 07

57275 PLUG 203 61 8 VC 2 REHAB NEW CLEANOUT SHEET 07

57284 202 210 207 8 VC 0 REHAB SHEET 07

57292 PLUG 218 65 8 VC 1 REHAB NEW CLEANOUT SHEET 08

57277 PLUG 207 75 8 VC 2 REHAB NEW CLEANOUT SHEET 09

57278 207 208 144 8 VC 1 REHAB SHEET 09

57279 PLUG 207 197 8 VC 3 REHAB NEW CLEANOUT SHEET 09

57280 208 308 304 8 VC 3 REHAB SHEET 09

57352 308 328 103 8 VC 1 PT REPAIR/  
REHAB SHEET 09

57366 PLUG 319 24 8 VC 1 REHAB NEW CLEANOUT SHEET 09

57367 329 330 87 8 VC 2 REHAB SHEET 09

57369 329 330 40 8 VC 0 REHAB SHEET 09

57355 594 314 235 8 VC 2 REHAB SHEET 10

57364 314 313 50 8 VC 0 REHAB SHEET 10

57577 593 594 235 8 VC 3 PT REPAIR/  
REHAB SHEET 11

57578 592 593 125 8 VC 2 REHAB SHEET 11

57579 PLUG 592 140 8 VC 2 REHAB NEW CLEANOUT SHEET 11

57580 PLUG 596 182 8 VC 2 REHAB NEW CLEANOUT SHEET 11

57581 596 595 350 8 VC 4 REHAB SHEET 11

57537 532 533 145 8 VC 2 REHAB SHEET 12

57538 533 534 150 8 VC 1 REHAB SHEET 12

57540 534 554 156 8 VC 2 REHAB SHEET 12

57544 555 556 94 8 VC 0 REHAB SHEET 13

57545 556 557 90 8 VC 1 REHAB SHEET 13
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FSN US MH DS MH LENGTH (feet) SIZE (inches) MATERIAL LATERAL SEWER MAIN SEWER PLUG MANHOLE CURB RAMPS SHEET NO.

57546 557 562 234 8 VC 1 REHAB SHEET 13

57547 562 569 50 8 VC 0 PT REPAIR/  
REHAB SHEET 13

57548 558 560 180 8 VC 1 REHAB SHEET 13

57556 571 569 74 8 VC 1 REHAB SHEET 13

57557 362 571 120 8 VC 1 REHAB SHEET 13

57558 570 569 102 8 VC 0 PT REPAIR/  
REHAB SHEET 13

57559 572 570 73 8 VC 0 PT REPAIR/  
REHAB SHEET 13

57561 316 586 202 8 VC 2 REHAB SHEET 13

57563 586 584 47 8 VC 0 REHAB SHEET 13

57564 583 584 120 8 VC 0 REHAB SHEET 13

57565 584 577 80 8 VC 1 REHAB SHEET 13

57569 581 583 168 8 VC 3 REHAB SHEET 13

57570 PLUG 581 19 8 VC 1 REHAB NEW CLEANOUT SHEET 13

57599 569 558 10 8 VC 1 PT REPAIR/  
REHAB SHEET 13

57357 318 316 155 8 VC 1 REHAB SHEET 14

57360 319 318 95 8 VC 0 REHAB SHEET 14

57361 PLUG 319 40 8 VC 1 REHAB NEW CLEANOUT SHEET 14

57377 320 333 178 8 VC 1 REHAB SHEET 14

57393 333 361 206 8 VC 0 PT REPAIR/  
REHAB SHEET 14

57394 379 362 155 8 VC 2 REHAB SHEET 14

57403 380 379 94 8 VC 1 REHAB SHEET 14

57404 381 380 119 8 VC 2 REHAB SHEET 14

57596 PLUG 320 70 8 VC 3 REHAB NEW CLEANOUT SHEET 14

57392 360 333 191 8 VC 3 REHAB SHEET 15

57421 PLUG 360 105 8 VC 2 REHAB NEW CLEANOUT SHEET 15

57395 363 561 107 8 VC 2 REHAB 1 SHEET 16

57398 PLUG 372 75 8 VC 2 REHAB NEW CLEANOUT SHEET 16

57399 372 373 65 8 VC 0 REHAB SHEET 16
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FSN US MH DS MH LENGTH (feet) SIZE (inches) MATERIAL LATERAL SEWER MAIN SEWER PLUG MANHOLE CURB RAMPS SHEET NO.

57402 378 363 350 8 VC 3 REHAB REHAB  MH 363 SHEET 16

57549 560 559 82 8 VC 1 REHAB SHEET 16

57551 553 552 251 8 VC 6 REHAB SHEET 16

57552 552 550 182 8 VC 2 PT REPAIR/  
REHAB REHAB  MH 552 SHEET 16

57555 561 560 122 8 VC 1 REHAB SHEET 16

57405 382 381 252 8 VC 2 REHAB SHEET 17

57406 383 382 80 8 VC 1 REHAB SHEET 17

57407 384 383 310 8 VC 2 REHAB SHEET 17

57409 PLUG 384 70 8 VC 1 REHAB NEW CLEANOUT SHEET 17

57422 PLUG 418 35 8 VC 1 REHAB NEW CLEANOUT SHEET 17

57423 418 419 120 8 VC 2 REHAB SHEET 17

57424 419 420 94 8 VC 0 REHAB SHEET 17

57427 PLUG 424 95 8 VC 2 REHAB NEW CLEANOUT SHEET 18

57428 424 425 90 8 VC 1 REHAB SHEET 18

57429 425 426 80 8 VC 1 REHAB SHEET 18

57433 426 423 117 8 VC 2 REHAB SHEET 18

57434 428 423 151 8 VC 1 REHAB SHEET 18

57435 423 422 88 8 VC 0 REHAB SHEET 18

57443 433 428 200 8 VC 2 REHAB SHEET 18

57453 442 355 184 8 VC 1 REHAB SHEET 18

57444 432 433 175 8 VC 2 REHAB SHEET 19

57445 431 432 145 8 VC 2 REHAB SHEET 19

57454 441 442 273 8 VC 4 REHAB REHAB  MH 441 SHEET 19

57455 440 441 260 8 VC 2 REHAB SHEET 19

57456 PLUG 440 160 8 VC 4 REHAB NEW CLEANOUT SHEET 19

57441 PLUG 665 155 8 VC 4 REHAB NEW CLEANOUT SHEET 20

57714 202 196 196 8 VC 2 REHAB SHEET 21

57715 PLUG 202 65 8 VC 1 REHAB NEW CLEANOUT SHEET 21
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FSN US MH DS MH LENGTH (feet) SIZE (inches) MATERIAL LATERAL SEWER MAIN SEWER PLUG MANHOLE CURB RAMPS SHEET NO.

57716 335 203 300 8 VC 2 PT REPAIR/  
REHAB SHEET 21

57851 333 335 243 8 VC 2 REHAB SHEET 21

57852 332 333 280 8 VC 2 REHAB SHEET 21

57712 PLUG 187 15 8 VC 1 REHAB NEW CLEANOUT SHEET 22

57717 201 203 30 8 VC 0 REHAB SHEET 22

57718 196 201 105 8 VC 1 REHAB SHEET 22

57719 203 175 155 8 VC 2 REHAB SHEET 22

57720 175 176 130 8 VC 0 REHAB SHEET 22

57721 195 176 172 8 VC 1 PT REPAIR/  
REHAB SHEET 22

57723 176 177 228 8 VC 1 PT REPAIR/  
REHAB REPLACE  MH 176 SHEET 22

57724 177 178 236 8 VC 3 REHAB SHEET 22

57725 178 183 82 8 VC 0 REHAB SHEET 22

57727 187 182 135 8 VC 2 REHAB SHEET 22

57663 83 84 120 8 VC 3 REHAB 8 SHEET 23

57664 84 92 108 8 VC 0 REHAB SHEET 23

57671 85 92 140 8 VC 2 PT REPAIR/  
REHAB REPLACE  MH 85 SHEET 23

57672 144 85 347 8 VC 6 PT REPAIR/  
REHAB SHEET 23

57733 167 161 113 8 VC 1 REHAB REHAB  MH 161 & 
167 SHEET 23

57734 162 167 104 8 VC 1 REHAB SHEET 23

57735 163 162 99 8 VC 0 REHAB SHEET 23

57738 143 144 135 8 VC 2 REHAB SHEET 23

57741 145 144 83 8 VC 1 REHAB SHEET 23

57742 146 145 84 8 VC 0 PT REPAIR/  
REHAB SHEET 23

57744 159 169 90 8 VC 0 REHAB SHEET 23

57751 616 147 256 8 VC 5 PT REPAIR/  
REHAB SHEET 23

57752 147 146 289 8 VC 7 REHAB SHEET 23

58032 160 158 98 8 VC 1 REHAB SHEET 23

57535 PLUG 547 130 8 VC 3 REHAB NEW CLEANOUT 2 SHEET 24
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FSN US MH DS MH LENGTH (feet) SIZE (inches) MATERIAL LATERAL SEWER MAIN SEWER PLUG MANHOLE CURB RAMPS SHEET NO.

57673 110 106 121 8 VC 0 PT REPAIR/  
REHAB SHEET 24

57677 547 90 200 8 VC 3 REHAB SHEET 24

57678 90 111 155 8 VC 2 REHAB SHEET 24

57680 111 110 115 8 VC 1 PT REPAIR/  
REHAB SHEET 24

57681 117 107 221 8 VC 4 REHAB REHAB MH117    
REPLACE   MH 107 SHEET 24

57696 PLUG 112 120 8 VC 2 REHAB NEW CLEANOUT SHEET 24

57697 PLUG 110 200 8 VC 2 REHAB NEW CLEANOUT SHEET 24

57530 537 538 175 8 VC 2 REHAB SHEET 25

57531 538 540 113 8 `VC 1 REHAB SHEET 25

57532 PLUG 541 130 8 VC 3 REHAB NEW CLEANOUT SHEET 25

57533 PLUG 541 80 8 VC 2 REHAB NEW CLEANOUT SHEET 25

57695 PLUG 540 100 8 VC 1 REHAB NEW CLEANOUT SHEET 25

57698 122 117 274 8 VC 4 PT REPAIR/  
REHAB SHEET 25

57699 PLUG 115 160 8 VC 3 REHAB NEW CLEANOUT SHEET 25

57700 540 115 119 8 VC 0 REHAB SHEET 25

57701 134 115 196 8 VC 3 REHAB SHEET 25

57702 PLUG 134 125 8 VC 2 REHAB NEW CLEANOUT SHEET 25

57703 PLUG 133 135 8 VC 2 PT REPAIR/  
REHAB NEW CLEANOUT REPLACE   MH 133 SHEET 25

57704 115 122 123 8 VC 0 REHAB SHEET 25

57705 133 122 157 8 VC 2 REHAB SHEET 25

57654 PLUG 76 130 8 VC 2 REHAB NEW CLEANOUT SHEET 26

57655 76 78 304 8 VC 4 REHAB SHEET 26

57657 78 545 310 8 VC 5 REHAB SHEET 26

58020 541 542 193 8 VC 2 REHAB REHAB   MH 541 SHEET 26

58023 543 542 104 8 VC 1 REHAB REHAB  MH 543 SHEET 26

58025 545 544 45 8 VC 0 REHAB SHEET 26

58026 547 545 154 8 VC 1 REHAB SHEET 26
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APPENDIX F 
 

SCOPE OF WORK & SITE MAPS 
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City of San Diego 
CITY CONTACT:   Damian Singleton, Contract Specialist, Email: dsingleton@sandiego.gov.  

 Phone No. (619) 533-3482, Fax No. (619) 533-3633  
  
 

ADDENDUM “A” 

FOR    

PIPELINE REHABILITATION T-1  

BID NO.:   K-14-5766-DBB-3  
SAP NO. (WBS/IO/CC):   B-11120  
CLIENT DEPARTMENT:   2011  
COUNCIL DISTRICT:   7  
PROJECT TYPE: JA  

 

BID DUE DATE: 

2:00 PM 
MAY 27, 2014 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTING GROUP 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 
SAN DIEGO, CA 92101 

  





May 13, 2014 ADDENDUM "A"  Page 3 of 48 
Pipeline Rehabilitation T-1 

A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package. Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. VOLUME 1 

1. To the Notice Inviting Bids, pages 5 through 16, DELETE in their entirety and 
SUBSTITUTE with pages 4 through 16 of this Addendum.  

2. To ATTACHMENT D, CLEAN WATER STATE REVOLVING FUND 
(CWSRF) FUNDING AGENCY PROVISIONS, Item 9, WAGE RATES, 
pages 44 through 70, DELETE in their entirety and SUBSTITUTE with pages 
17 of 48 of this Addendum. 
 

James Nagelvoort, Director  
Public Works Department 

Dated: May 13, 2014 
San Diego, California 

JN / BD / ls 
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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works 
Contracting Group at the location, time, and date shown on the cover of these 
specifications for performing work on PIPELINE REHABILITATION T-1 (Project). 

2. SUMMARY OF WORK:  The Work involves furnishing all labor, materials, 
equipment, services, and other incidental works and appurtenances for the construction of 
the Project as described in ATTACHMENT A. 

3. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public 
records subject to public disclosure.  It is the responsibility of the respondent to clearly 
identify any confidential, proprietary, trade secret or otherwise legally privileged 
information contained within the Bid.  General references to sections of the California 
Public Records Act (PRA) will not suffice. If the Contractor does not provide applicable 
case law that clearly establishes that the requested information is exempt from the 
disclosure requirements of the PRA, the City shall be free to release the information 
when required in accordance with the PRA, pursuant to any other applicable law, or by 
order of any court or government agency, and the Contractor will hold the City harmless 
for release of this information. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES: 

4.1. The City affirms that in any contract entered into pursuant to this advertisement, 
DBE will be afforded full opportunity to submit Bids in response to this 
invitation. 

4.2. This Federally assisted project includes subcontracting participation percentages 
for DBE participation. DBE goal commitments and Good Faith Efforts (GFE) 
shall be made prior to bidding.  DBE commitments and GFE made after the Bid 
opening will not be considered for the Award of Contract.  

4.3. This project is subject to the federal equal opportunity regulations and the 
following requirements. The City reserves the right to audit the Contractor’s 
compliance with the federal requirements set forth below. 

4.4. Following are federally subcontracting participation percentages for this contract.  
For the purpose of achieving the subcontractor participation percentage, Additive 
or Deductive, and Type II Allowance Bid Items will not be included in the 
calculation. 
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4.5. Environmental Protection Agency (EPA) - In accordance with EPA’s Program 
for Utilization of Small, Minority Disadvantaged and Women Business 
Enterprises in procurement under Federal assistance programs, the Contractor 
agrees to the applicable “fair share” objectives negotiated with EPA as follows: 

4.6. California State Water Resources Control Board - Clean Water State 
Revolving Fund (CWSRF): 

MBE* WBE* 

1. Construction 2% 1% 

2. Supplies 1% 1% 

3. Services 1% 1% 

4. Equipment (combined in above) 1% 1% 

Note: MBEs and WBEs must be certified by EPA, SBA, DOT or by state, local, 
Tribal, or private entities whose certification criteria match EPAs in order 
to be counted toward MBE/WBE accomplishments.  MBEs and WBEs are 
a part of the larger universe of DBEs. 

4.7. Bid will be declared non-responsive if the Bidder fails any of the following 
conditions: 

1. Attending the Pre-Bid Meeting. 

2. Bidder’s submission of GFE documentation demonstrating the Bidder 
made a good faith effort to outreach to and include DBE Subcontractors 
shall be submitted within 4 Working Days of the Bid opening. 

4.8. For additional Equal Opportunity Contracting Program requirements, see  
Attachment C. 

4.9. For additional Funding Agency Equal Opportunity Contracting Program 
requirements, and provisions, see Attachment D. 

5. PRE-BID MEETING:  

5.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding 
requirements, pre-qualification process, and Equal Opportunity Contracting 
Program requirements and reporting procedures in the Public Works Contracting 
Group, Conference Room at 1010 Second Avenue, 14th Floor, San Diego, 
CA 92101 at 10:00 A.M., on MAY 6th, 2014.   

5.2. The Pre-Bid Meeting has been designated as MANDATORY.  All potential 
bidders are required to attend. Bid will be declared non-responsive if the 
Bidder fails to attend the Pre-Bid Meeting when specified to be 
mandatory. Attendance at the Pre-Bid Meeting will be evidenced by the 
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representative's signature on the attendance roster.  It shall be the responsibility of 
the Bidder’s representative to complete and sign the attendance roster.  No 
Bidder will be admitted after the specified start time of the mandatory 
Pre-Bid Meeting. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracting 
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to 
ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your 
Subcontractors and Suppliers must register with the City’s web-based contract 
compliance website, Prism®, located here: 

https://pro.prismcompliance.com/default.aspx.  

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time 
frame specified in the Notice of Intent to Award letter, the City reserves the right 
to rescind the Notice of Award / Intent to Award and to make the award to the 
next responsive and responsible bidder / proposer. 

7. JOINT VENTURE CONTRACTORS:  Provide a copy of the Joint Venture agreement 
and the Joint Venture license to the City within 10 Working Days after receiving the 
Contract forms.  See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for 
details.   

8. PREVAILING WAGE RATES:  Prevailing wage rates apply to this contract.  Refer to 
Attachment D Funding Agency Provisions. 

9. INSURANCE REQUIREMENTS:  

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

9.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions 
(SSP) for the insurance requirements which must be met. 

10. PREQUALIFICATION OF CONTRACTORS:   

10.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items prior to the date of submittal.  Bids from 
contractors who have not been pre-qualified as applicable and Bids that exceed 
the maximum dollar amount at which contractors are pre-qualified will be deemed 
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non-responsive and ineligible for award.  Complete information and 
prequalification questionnaires are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

10.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Contracting Group, 
Prequalification Program, 1010 Second Avenue, 14th Floor, San Diego, 
CA 92101.  For additional information or the answer to questions about the 
prequalification program, contact David Stucky at 619-533-3474 or 
dstucky@sandiego.gov.  

11. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall 
be completed in accordance with the following standards: 

Title Edition 
Document 
Number 

Standard Specifications for Public Works 
Construction (“The GREENBOOK”) 2012 PITS070112-01 

City of San Diego Standard Specifications for 
Public Works Construction (“The 
WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 

Caltrans Standard Specifications 2010 PITS070112-04 

Caltrans Standard Plans 2010 PITS070112-05 

California MUTCD 2012 PITS070112-06 

City Standard Drawings - Updates Approved For 
Use (when specified)* Varies Varies 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the 
Equal Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

12. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or 
all questions submitted in writing, via letter, or FAX in the form of an addendum.  No 
oral comment shall be of any force or effect with respect to this solicitation. The changes 
to the Contract Documents through addendum are made effective as though originally 
issued with the Bid. The Bidders shall acknowledge the receipt of Addenda on the form 
provided for this purpose in the Bid. 
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13. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice 
Inviting Bids at any time, and further reserves the right to reject submitted Bids, without 
giving any reason for such action, at its sole discretion and without liability.  Costs  

incurred by the Bidder(s) as a result of preparing Bids under the Notice Inviting Bids 
shall be the sole responsibility of each bidder.  The Notice Inviting Bids creates or 
imposes no obligation upon the City to enter a contract. 

14. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with 
Unit Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

15. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or 
Equals” in The WHITEBOOK and as amended in the SSP. 

16. AWARD PROCESS: 

16.1. The Award of this contract is contingent upon the Contractor’s compliance with 
all conditions precedent to Award.   

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the 
Contract approximately within 7 days of receipt of properly executed Contract, 
bonds, and insurance documents. 

16.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

17. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform 
not less than the specified amount. Failure to comply with this requirement shall render 
the bid non-responsive and ineligible for award. 

18. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk 
or Public Works Contracting Group. 

19. SUBMISSION OF QUESTIONS:   

19.1. The Director (or designee), of the Public Works Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids 
submitted to the City for the acquisition, construction and completion of any 
public improvement except when otherwise set forth in these documents.  All 
questions related to this solicitation shall be submitted to: 

Public Works Contracting Group 
1010 Second Avenue, 14th Floor 
San Diego, California, 92101 
Attention:  [Contract Specialist listed on the front cover hereof 
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OR: 

Email address of the Contract Specialist listed on the front cover hereof. 

19.2. Questions received less than 14 days prior to the date for opening of Bids may not 
be considered.   

19.3. Clarifications deemed by the City to be material shall be issued by Addenda and 
uploaded to the City’s online bidding service. 

19.4. Only questions answered by formal written addenda will be binding.  Oral and 
other interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

20. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, 
or be interested in more than one (1) Bid for the same work unless alternate Bids are 
called for.  A person, firm or corporation who has submitted a sub-proposal to a Bidder, 
or who has quoted prices on materials to a Bidder, is not hereby disqualified from 
submitting a sub-proposal or quoting prices to other Bidders or from submitting a Bid in 
its own behalf. Any Bidder who submits more than one bid will result in the rejection of 
all bids submitted. 

21. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, 
not already having a City of San Diego Business Tax Certificate for the work 
contemplated shall secure the appropriate certificate from the City Treasurer, Civic 
Center Plaza, first floor and submit to the Contract Specialist upon request or as specified 
in the Contract Documents. Tax Identification numbers for both the Bidder and the listed 
Subcontractors must be submitted on the City provided forms with the Notice Inviting 
Bids and Contract forms. 

22. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., 
Proposal form attached to and forming a part of the specifications.  The signature of each 
person signing shall be in longhand.   

22.1. Bidder shall complete and submit all pages in the "Bidding Document" Section 
(see Volume 2) as their Bid per the schedule given under “Required Documents 
Schedule,” (see Volume 1).  Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted 
with the bid. 

22.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

22.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of 
the Contract Documents shall be enclosed in a sealed envelope and shall bear the 
title of the work and name of the Bidder and the appropriate State Contractors 
License designation which the Bidder holds. 
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22.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

23. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY): 

23.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of 
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with 
either a cashier's check upon some responsible bank, or a check upon such bank 
properly certified or an approved corporate surety bond payable to the City of San 
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which 
check or bond, and the monies represented thereby shall be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into 
such contract and furnish the required final bonds. 

23.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this 
contract and give required final bonds, the money represented by a cashier's or 
certified check shall remain the property of the City, and if the Bidder shall fail to 
execute this contract, the Surety agrees that it will pay to the City damages which 
the City may suffer by reason of such failure, not exceeding the sum of 10% of 
the amount of the Bid.  

23.3. A Bid received without the specified bid security will be rejected as being non-
responsive. 

24. AWARD OF CONTRACT OR REJECTION OF BIDS: 

24.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

24.2. Bidders shall complete the entire Bid schedule (also referred to as “schedule of 
prices” or Proposal form).  Incomplete price schedules will be rejected as being 
non-responsive. 

24.3. The City reserves the right to reject any or all Bids, and to waive any informality 
or technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

24.4. Bidders will not be released on account of their errors of judgment.  Bidders may 
be released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care 
was observed in the preparation of the Bid. 

24.5. A non-selected Bidder may protest award of the Contract to the selected Bidder 
by submitting a written “Notice of Intent to Protest” including supporting 
documentation which shall be received by Public Works Contracting Group no 
later than 10 days after the City’s announcement of the selected Bidder or no later 
than 10 days from the date that the City issues notice of designation of a Bidder as 
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non-responsible in accordance with San Diego Municipal Code Chapter 2, 
§ 22.3029, “Protests of Contract Award.”  

24.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in 
the award of contracts. 

24.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time 
specified in the Proposal. 

24.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder 
on the basis of any proposed alternates, additive items or options, at its discretion 
that will be disclosed in the Volume 2 of 2. 

25. BID RESULTS:   

25.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder.  In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted 
in the City’s web page http://www.sandiego.gov/cip/index.shtml, with the name 
of the newly designated Apparent Low Bidder. 

25.2. To obtain Bid results, either attend Bid opening, review the results on the City’s 
web site, or provide a self-addressed, stamped envelope, referencing Bid number, 
and Bid tabulation will be mailed to you upon verification of extensions.  Bid 
results cannot be given over the telephone. 

26. THE CONTRACT:   

26.1. The Bidder to whom award is made shall execute a written contract with the City 
of San Diego and furnish good and approved bonds and insurance certificates 
specified by the City within 14 days after receipt by Bidder of a form of contract 
for execution unless an extension of time is granted to the Bidder in writing.   

26.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim 
or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be 
done in connection with this contract, nor shall any such officer, agent, or 
employee be liable hereunder.   

26.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith 
will be subject to forfeiture.  An award may be made to the next lowest 
responsible and reliable Bidder who shall fulfill every stipulation embraced herein 
as if it were the party to whom the first award was made. 
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26.4. Pursuant to the San Diego City Charter section 94, the City may only award a 
public works contract to the lowest responsible and reliable Bidder. The City will 
require the Apparent Low Bidder to (i) submit information to determine the 
Bidder’s responsibility and reliability, (ii) execute the Contract in form provided 
by the City, and (iii) furnish good and approved bonds and insurance certificates 
specified by the City within 14 Days, unless otherwise approved by the City, in 
writing after the Bidder receives notification from the City, designating the Bidder 
as the Apparent Low Bidder and formally requesting the above mentioned items.   

26.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by 
the Mayor or designee.  If the Apparent Low Bidder does not execute the Contract 
or submit required documents and information, the City may award the Contract 
to the next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing 
the Contract and bond for the corporation is duly authorized to do so. 

27. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The 
Bidder shall examine carefully the Project Site, the Plans and Specifications, other 
materials as described in the Special Provisions, Section 2-7, and the proposal forms 
(e.g., Bidding Documents).  The submission of a Bid shall be conclusive evidence that 
the Bidder has investigated and is satisfied as to the conditions to be encountered, as to 
the character, quality, and scope of Work, the quantities of materials to be furnished, and 
as to the requirements of the Bidding Documents Proposal, Plans, and Specifications. 

28. CITY STANDARD PROVISIONS:  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

28.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace.  

28.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 
related to the Americans with Disabilities Act.   

28.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

28.4. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776.   

28.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

28.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of 
The San Diego Municipal Code (SDMC).  



May 13, 2014 ADDENDUM "A"  Page 13 of 48 
Pipeline Rehabilitation T-1 

28.7. The City’s Information Security Policy (ISP) as defined in the City’s 
Administrative 
Regulation 90.63.  

29. PRE-AWARD ACTIVITIES: 

29.1. The selected contractor by the City to execute a contract for this Work shall 
provide the information required within the time specified in “Required 
Documents,” of this bid package.  Failure to provide the information within the 
time specified may result in the Bid being rejected as non-responsive.   

29.2. If the Bid is rejected as non-responsive, the selected contractor by the City to 
execute a contract for this Work shall forfeit the required Bid.  The decision that 
the selected contractor by the City to execute a contract for this Work is non-
responsive for failure to provide the information required within the time 
specified shall be at the sole discretion of the City. 

30. PHASED FUNDING: 

For additional Phased Funding Provisions, see Attachment B. 

31. REQUIRED DOCUMENT SCHEDULE: 

31.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-
(5) for important information regarding grounds for debarment for failure to 
submit required documentation. 

31.2. The specified Equal Opportunity Contracting Program (EOCP) forms are 
available for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN DUE FROM 
DOCUMENT TO BE 

SUBMITTED 

1.  BID SUBMITTAL 
DATE/TIME 

ALL 
BIDDERS 

Bid 

2.  BID SUBMITTAL 
DATE/TIME 

ALL 
BIDDERS 

Bid Bond 

3.  BID SUBMITTAL 
DATE/TIME 

ALL 
BIDDERS 

Non-collusion Affidavit to be 
Executed By Bidder and 
Submitted with Bid under 23 USC 
112 and PCC 7106 
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ITEM WHEN DUE FROM 
DOCUMENT TO BE 

SUBMITTED 

4.  BID SUBMITTAL 
DATE/TIME 

ALL 
BIDDERS 

Contractors Certification of 
Pending Actions 

5.  BID SUBMITTAL 
DATE/TIME 

ALL 
BIDDERS 

Equal Benefits Ordinance 
Certification of Compliance 

6.  BID SUBMITTAL 
DATE/TIME 

ALL 
BIDDERS 

Lobby Prohibition, Certification 
and Disclosure 

7.  BID SUBMITTAL 
DATE/TIME 

ALL 
BIDDERS 

Instructions for Completion of SF-
LLL, Disclosure of Lobbying 
Activities 

8.  BID SUBMITTAL 
DATE/TIME 

ALL 
BIDDERS 

Disclosure of Lobbying Activities 

9.  BID SUBMITTAL 
DATE/TIME 

ALL 
BIDDERS 

Form AA35 - List of 
Subcontractors 

10.  BID SUBMITTAL 
DATE/TIME 

ALL 
BIDDERS 

Form AA40 - Named 
Equipment/Material Supplier List 

11.  BID SUBMITTAL 
DATE/TIME 

ALL 
BIDDERS 

EPA FORM 6100-3 – DBE 
Subcontractor Performance Form 

12.  BID SUBMITTAL 
DATE/TIME 

ALL 
BIDDERS 

EPA FORM 6100-4 – DBE 
Subcontractor Utilization Form 

13.  WITHIN 4 WORKING 
DAYS OF BID OPENING 

ALL 
BIDDERS 

Federal Good Faith Efforts 
Documentation  

14.  WITHIN 4 WORKING 
DAYS OF BID OPENING 
WITH GOOD FAITH 
EFFORT 
DOCUMENTATION 

ALL 
BIDDERS 

Proof of Valid DBE-MBE-WBE-
DVBE Certification Status e.g., 
Certs.  

15.  WITHIN 4 WORKING 
DAYS OF BID OPENING 
WITH GOOD FAITH 
EFFORT 
DOCUMENTATION 

ALL 
BIDDERS 

Form AA61 – List of Work Made 
Available 
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ITEM WHEN DUE FROM 
DOCUMENT TO BE 

SUBMITTED 

16.  WITHIN 4 WORKING 
DAYS OF BID OPENING 
WITH GOOD FAITH 
EFFORT 
DOCUMENTATION 

ALL 
BIDDERS 

CWSRF Form 1 - Good Faith 
Effort List of Subcontractors 
Solicited  

17.  WITHIN 4 WORKING 
DAYS OF BID OPENING 
WITH GOOD FAITH 
EFFORT 
DOCUMENTATION 

ALL 
BIDDERS 

CWSRF Form 2 - Good Faith 
Effort Bids Received List  

18.  WITHIN 4 WORKING 
DAYS OF BID OPENING 
WITH GOOD FAITH 
EFFORT 
DOCUMENTATION 

ALL 
BIDDERS 

CWSRF Form 3 - DBE Contractor 
Certification  

19.  WITHIN 4 WORKING 
DAYS OF BID OPENING 
WITH GOOD FAITH 
EFFORT 
DOCUMENTATION 

ALL 
BIDDERS 

CWSRF Form 4 - Prime 
Contractor/Recipient Selected 
DBEs  

20.  WITHIN 4 WORKING 
DAYS OF BID OPENING 
WITH GOOD FAITH 
EFFORT 
DOCUMENTATION 

ALL 
BIDDERS 

CWSRF Form 5: - Summary of 
Bids Received from 
Subcontractors 

21.  WITHIN 5 WORKING 
DAYS OF THE BID 
OPENING DATE 

THREE 
APPARENT 
LOW 
BIDDERS 

Contractor’s Experience and Past 
Project Documentation.  See 
Section 500 

22.  WITHIN 5 WORKING 
DAYS OF THE BID 
OPENING DATE 

Three 
apparent low 
bidders 

Manufacturer Certification per 
Section 500-1.1.2.1  

23.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW 
BIDDER 

Phased Funding Schedule 
Agreement (when required)  
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ITEM WHEN DUE FROM 
DOCUMENT TO BE 

SUBMITTED 

24.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW 
BIDDER 

Pre-Award Schedule (Phased 
Funded Contracts Only) 

25.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW 
BIDDER 

Form BB05 - Work Force Report  

26.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW 
BIDDER 

Contract Forms - Agreement 

27.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW 
BIDDER 

Contract Forms - Payment and 
Performance Bond 

28.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW 
BIDDER 

Certificates of Insurance and 
Endorsements 

29.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW 
BIDDER 

Contractor Certification - Drug-
Free Workplace  

30.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW 
BIDDER 

Contractor Certification - 
American with Disabilities Act  

31.  WITHIN 10 WORKING 
DAYS AFTER RECEIPT 
BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW 
BIDDER 

Contractors Standards - Pledge of 
Compliance  
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9. WAGE RATES.  This contract shall be subject to the following Davis-Bacon Wage Decisions:   

General Decision Number: CA140001 05/09/2014  CA1 
 

Superseded General Decision Number: CA20130001 
 

State: California 
 

Construction Types: Building, Heavy (Heavy and Dredging), 
Highway and Residential 

 
 

County: San Diego County in California. 
 

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not 
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does 

not include water well drilling); HIGHWAY CONSTRUCTION 
PROJECTS; RESIDENTIAL CONSTRUCTION PROJECTS (consisting of 

single family homes and apartments up to and including 4 
stories) 

 
 

Modification Number     Publication Date 
0              01/03/2014 
1              01/10/2014 
2              01/24/2014 
3              02/21/2014 
4              05/09/2014 
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ASBE0005-002 07/01/2013 

                                  Rates          Fringes 

Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
protective coverings,    
coatings, and finishes to all    
types of mechanical systems).....$ 34.51            18.55 
Fire Stop Technician    
(Application of Firestopping    
Materials for wall openings    
and penetrations in walls,    
floors, ceilings and curtain    
walls)...........................$ 24.34            16.09 
---------------------------------------------------------------- 
 ASBE0005-004 06/24/2013 

                                  Rates          Fringes 

Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from     
mechanical systems, whether    
they contain asbestos or not)....$ 16.95            10.23 
---------------------------------------------------------------- 
 BOIL0092-003 10/01/2012 

                                  Rates          Fringes 

BOILERMAKER......................$ 41.17            28.27 
---------------------------------------------------------------- 
* BRCA0004-008 05/01/2014 

                                  Rates          Fringes 

BRICKLAYER; MARBLE SETTER........$ 34.10            15.05 
---------------------------------------------------------------- 
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 BRCA0018-004 06/01/2012 

                                  Rates          Fringes 

MARBLE FINISHER..................$ 27.04            10.66 
TILE FINISHER....................$ 22.37             9.19 
TILE LAYER.......................$ 33.55            13.55 
---------------------------------------------------------------- 
 BRCA0018-010 09/01/2011 

                                  Rates          Fringes 

TERRAZZO FINISHER................$ 26.59             9.62 
TERRAZZO WORKER/SETTER...........$ 33.63            10.46 
---------------------------------------------------------------- 
 CARP0409-002 07/01/2008 

                                  Rates          Fringes 

Diver   
     (1) Wet.....................$ 663.68            9.82 
     (2) Standby.................$ 331.84            9.82 
     (3) Tender..................$ 323.84            9.82 
     (4) Assistant Tender........$ 299.84            9.82 

Amounts in "Rates' column are per day 

---------------------------------------------------------------- 
 CARP0409-008 08/01/2010 

                                  Rates          Fringes 

Modular Furniture Installer......$ 17.00             7.41 
---------------------------------------------------------------- 
 CARP0547-001 07/01/2009 

                                  Rates          Fringes 

CARPENTER   
     (1)  Bridge.................$ 37.28            10.58 
     (2)  Commercial Building....$ 32.30            10.58 
     (3)  Heavy & Highway........$ 37.15            10.58 
     (4)  Residential Carpenter..$ 25.84            10.58 
     (5)  Residential  
     Insulation Installer........$ 18.00             8.16 
MILLWRIGHT.......................$ 37.65            10.58 
PILEDRIVERMAN....................$ 37.28            10.58 
---------------------------------------------------------------- 
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 CARP0547-002 07/01/2009 

                                  Rates          Fringes 

Drywall   
     (1) Work on wood framed  
     construction of single  
     family residences,  
     apartments or condominiums  
     under four stories 
      Drywall Installer/Lather...$ 21.00             8.58 
      Drywall Stocker/Scrapper...$ 11.00             6.67 

                                  Rates          Fringes 

     (2) All other work 
      Drywall Installer/Lather...$ 27.35             9.58 
      Drywall Stocker/Scrapper...$ 11.00             6.67 
---------------------------------------------------------------- 
 ELEC0569-001 06/03/2013 

                                  Rates          Fringes 

Electricians (Tunnel Work)   
     Cable Splicer...............$ 43.78         3%+11.87 
     Electrician.................$ 43.03         3%+11.87 
Electricians: (All Other    
Work, Including 4 Stories    
Residential)   
     Cable Splicer...............$ 39.00         3%+11.87 
     Electrician.................$ 38.25         3%+11.87 
---------------------------------------------------------------- 
 ELEC0569-005 12/01/2013 

                                  Rates          Fringes 

Sound & Communications   
     Sound Technician............$ 27.87         3%+10.81 
     Soundman....................$ 22.30          3%+9.17 

  SOUND TECHNICIAN: Terminating, operating and performing 
  final check-out 

  SOUNDMAN: Wire-pulling, splicing, assembling and  installing 
  devices 

  SCOPE OF WORK Assembly, installation, operation, service and 
  maintenance of components or systems as used in closed 
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  circuit television, amplified master television 
  distribution, CATV on private property, intercommunication, 
  burglar alarm, fire alarm, life support and all security 
  alarms, private and public telephone and related telephone 
  interconnect, public address, paging, audio, language, 
  electronic, background music system less than line voltage 
  or any system acceptable for class two wiring for private, 
  commercial, or industrial use furnished by leased wire, 
  frequency modulation or other recording devices, electrical 
  apparatus by means of which electricity is applied to the 
  amplification, transmission, transference, recording or 
  reproduction of voice, music, sound, impulses and video. 
  Excluded from this Scope of Work - transmission, service 
  and maintenance of background music.  All of the above 
  shall include the installation and transmission over fiber 
  optics. 

---------------------------------------------------------------- 
 ELEC0569-006 10/17/2013 

Work on street lighting; traffic signals; and underground 
systems and/or established easements outside of buildings 

                                  Rates          Fringes 

Traffic signal, street light    
and underground work   
     Utility Technician #1.......$ 28.00          3%+7.42 
     Utility Technician #2.......$ 23.15          3%+7.42 

STREET LIGHT & TRAFFIC SIGNAL WORK: 

  UTILITY TECHNICIAN #1: Installation of street lights and 
  traffic signals, including electrical circuitry, 
  programmable controller, pedestal-mounted electrical meter 
  enclosures and laying of pre-assembled cable in ducts.  The 
  layout of electrical systems and communication installation 
  including proper position of trench depths, and radius at 
  duct banks, location for manholes, street lights and 
  traffic signals. 

  UTILITY TECHNICIAN #2: Distribution of material at jobsite, 
  installation of underground ducts for electrical, 
  telephone, cable TV land communication systems. The 
  setting, leveling, grounding and racking of precast 
  manholes, handholes and transformer pads. 
---------------------------------------------------------------- 
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 ELEC0569-008 06/03/2013 

                                  Rates          Fringes 

ELECTRICIAN (Residential, 1-3    
Stories).........................$ 22.37          3%+3.30 
---------------------------------------------------------------- 
 ELEC1245-001 06/01/2013 

                                  Rates          Fringes 

LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 50.30            15.00 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
     and below), overhead &  
     underground distribution  
     line   equipment)...........$ 40.17            14.56 
     (3) Groundman...............$ 30.73            13.48 

                                  Rates          Fringes 

     (4) Powderman...............$ 44.91            13.48 

  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 
---------------------------------------------------------------- 
 ELEV0018-001 01/01/2014 

                                  Rates          Fringes 

ELEVATOR MECHANIC................$ 49.03           26.785 

FOOTNOTE: 
  PAID VACATION:  Employer contributes 8% of regular hourly 
  rate as vacation pay credit for employees with more than 5 
  years of service, and 6% for 6 months to 5 years of service. 
  PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
  Labor Day, Veterans Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day. 
---------------------------------------------------------------- 
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 ENGI0012-003 08/26/2013 

                                  Rates          Fringes 

OPERATOR:  Power Equipment    
(All Other Work)   
     GROUP  1....................$ 38.20            21.10 
     GROUP  2....................$ 38.98            21.10 
     GROUP  3....................$ 39.27            21.10 
     GROUP  4....................$ 40.76            21.10 
     GROUP  5....................$ 41.86            21.10 
     GROUP  6....................$ 40.98            21.10 
     GROUP  8....................$ 41.09            21.10 
     GROUP  9....................$ 42.19            21.10 
     GROUP 10....................$ 41.21            21.10 
     GROUP 11....................$ 42.31            21.10 
     GROUP 12....................$ 41.38            21.10 
     GROUP 13....................$ 41.48            21.10 
     GROUP 14....................$ 41.51            21.10 
     GROUP 15....................$ 41.59            21.10 
     GROUP 16....................$ 41.71            21.10 
     GROUP 17....................$ 41.88            21.10 
     GROUP 18....................$ 41.98            21.10 
     GROUP 19....................$ 42.09            21.10 
     GROUP 20....................$ 42.21            21.10 
     GROUP 21....................$ 42.38            21.10 
     GROUP 22....................$ 42.48            21.10 
     GROUP 23....................$ 42.59            21.10 
     GROUP 24....................$ 42.71            21.10 
     GROUP 25....................$ 42.88            21.10 
OPERATOR:  Power Equipment    
(Cranes, Piledriving &    
Hoisting)   
     GROUP  1....................$ 39.55            21.10 

                                  Rates          Fringes 
     GROUP  2....................$ 40.33            21.10 
     GROUP  3....................$ 40.62            21.10 
     GROUP  4....................$ 40.76            21.10 
     GROUP  5....................$ 40.98            21.10 
     GROUP  6....................$ 41.09            21.10 
     GROUP  7....................$ 41.21            21.10 
     GROUP  8....................$ 41.38            21.10 
     GROUP  9....................$ 41.55            21.10 
     GROUP 10....................$ 42.55            21.10 
     GROUP 11....................$ 43.55            21.10 
     GROUP 12....................$ 44.55            21.10 
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                                  Rates          Fringes 

     GROUP 13....................$ 45.55            21.10 
OPERATOR:  Power Equipment    
(Tunnel Work)   
     GROUP  1....................$ 40.05            21.10 
     GROUP  2....................$ 40.83            21.10 
     GROUP  3....................$ 41.12            21.10 
     GROUP  4....................$ 41.26            21.10 
     GROUP  5....................$ 41.48            21.10 
     GROUP  6....................$ 41.59            21.10 
     GROUP  7....................$ 41.71            21.10 

PREMIUM PAY: 
  $3.75 per hour shall be paid on all Power Equipment Operator 
  work on the followng Military Bases: China Lake Naval 
  Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base, 
  Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics 
  Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp 
  Pendleton 

  Workers required to suit up and work in a hazardous material 
  environment: $2.00 per hour additional.  Combination mixer 
  and compressor operator on gunite work shall be classified 
  as a concrete mobile mixer operator. 

SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch 
  Witch, with seat or similar type equipment; Elevator 
  operator-inside; Engineer Oiler; Forklift operator 
  (includes loed, lull or similar types under 5 tons; 
  Generator operator; Generator, pump or compressor plant 
  operator; Pump operator; Signalman; Switchman 

  GROUP 2: Asphalt-rubber plant operator (nurse tank operator); 
  Concrete mixer operator-skip type; Conveyor operator; 
  Fireman; Forklift operator (includes loed, lull or similar 
  types over 5 tons; Hydrostatic pump operator; oiler crusher 
  (asphalt or concrete plant); Petromat laydown machine; PJU 
  side dum jack; Screening and conveyor machine operator (or 
  similar types); Skiploader (wheel type up to 3/4 yd. 
  without attachment); Tar pot fireman; Temporary heating 
  plant operator; Trenching machine oiler 
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  GROUP 3: Asphalt-rubber blend operator; Bobcat or similar 
  type (Skid steer); Equipment greaser (rack); Ford Ferguson 
  (with dragtype attachments); Helicopter radioman (ground); 
  Stationary pipe wrapping and cleaning machine operator 

  GROUP 4: Asphalt plant fireman; Backhoe operator (mini-max or 
  similar type); Boring machine operator; Boxman or mixerman 
  (asphalt or concrete); Chip spreading machine operator; 

  Concrete cleaning decontamination machine operator; 
  Concrete Pump Operator (small portable); Drilling machine 
  operator, small auger types (Texoma super economatic or 
  similar types - Hughes 100 or 200 or similar types - 
  drilling depth of 30' maximum); Equipment greaser (grease 
  truck); Guard rail post driver operator; Highline cableway 
  signalman; Hydra-hammer-aero stomper; Micro Tunneling 
  (above ground tunnel); Power concrete curing machine 
  operator; Power concrete saw operator; Power-driven jumbo 
  form setter operator; Power sweeper operator; Rock Wheel 
  Saw/Trencher; Roller operator (compacting); Screed operator 
  (asphalt or concrete); Trenching machine operator (up to 6 
  ft.); Vacuum or much truck 

GROUP 5: Equipment Greaser (Grease Truck/Multi Shift).  

  GROUP 6: Articulating material hauler; Asphalt plant 
  engineer; Batch plant operator; Bit sharpener; Concrete 
  joint machine operator (canal and similar type); Concrete 
  planer operator; Dandy digger; Deck engine operator; 
  Derrickman (oilfield type); Drilling machine operator, 
  bucket or auger types (Calweld 100 bucket or similar types 
  - Watson 1000 auger or similar types - Texoma 330, 500 or 
  600 auger or similar types - drilling depth of 45' 
  maximum); Drilling machine operator; Hydrographic seeder 
  machine operator (straw, pulp or seed), Jackson track 
  maintainer, or similar type; Kalamazoo Switch tamper, or 
  similar type; Machine tool operator; Maginnis internal full 
  slab vibrator, Mechanical berm, curb or gutter(concrete or 
  asphalt); Mechanical finisher operator (concrete, 
  Clary-Johnson-Bidwell or similar); Micro tunnel system 
  (below ground); Pavement breaker operator (truck mounted); 
  Road oil mixing machine operator; Roller operator (asphalt 
  or finish), rubber-tired earth moving equipment (single 
  engine, up to and including 25 yds. struck); Self-propelled 
  tar pipelining machine operator; Skiploader operator 
  (crawler and wheel type, over 3/4 yd. and up to and 
  including 1-1/2 yds.); Slip form pump operator (power 
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  driven hydraulic lifting device for concrete forms); 
  Tractor operator-bulldozer, tamper-scraper (single engine, 
  up to 100 h.p. flywheel and similar types, up to and 
  including D-5 and similar types); Tugger hoist operator (1 
  drum); Ultra high pressure waterjet cutting tool system 
  operator; Vacuum blasting machine operator 

  GROUP 8: Asphalt or concrete spreading operator (tamping or 
  finishing); Asphalt paving machine operator (Barber Greene 
  or similar type); Asphalt-rubber distribution operator; 
  Backhoe operator (up to and including 3/4 yd.), small ford, 
  Case or similar; Cast-in-place pipe laying machine 
  operator; Combination mixer and compressor operator (gunite 
  work); Compactor operator (self-propelled); Concrete mixer 
  operator (paving); Crushing plant operator; Drill Doctor; 
  Drilling machine operator, Bucket or auger types (Calweld 
  150 bucket or similar types - Watson 1500, 2000 2500 auger 
  or similar types - Texoma 700, 800 auger or similar types - 
  drilling depth of 60' maximum); Elevating grader operator; 
  Grade checker; Gradall operator; Grouting machine operator; 
  Heavy-duty repairman; Heavy equipment robotics operator; 
  Kalamazoo balliste regulator or similar type; Kolman belt 
  loader and similar type; Le Tourneau blob compactor or 
  similar type; Loader operator (Athey, Euclid, Sierra and 
  similar types); Mobark Chipper or similar; Ozzie padder or 
  similar types; P.C. slot saw; Pneumatic concrete placing 
  machine operator (Hackley-Presswell or similar type); 
  Pumpcrete gun operator; Rock Drill or similar types; Rotary 
  drill operator (excluding caisson type); Rubber-tired 
  earth-moving equipment operator (single engine, 
  caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. up to and including 50 cu. 
  yds. struck); Rubber-tired earth-moving equipment operator 
  (multiple engine up to and including 25 yds. struck); 
  Rubber-tired scraper operator (self-loading paddle wheel 
  type-John Deere, 1040 and similar single unit); Self- 
  propelled curb and gutter machine operator; Shuttle buggy; 
  Skiploader operator (crawler and wheel type over 1-1/2 yds. 
  up to and including 6-1/2 yds.); Soil remediation plant 
  operator; Surface heaters and planer operator; Tractor 
  compressor drill combination operator; Tractor operator 
  (any type larger than D-5 - 100 flywheel h.p. and over, or 
  similar-bulldozer, tamper, scraper and push tractor single 
  engine); Tractor operator (boom attachments), Traveling 
  pipe wrapping, cleaning and bendng machine operator; 
  Trenching machine operator (over 6 ft. depth capacity, 
  manufacturer's rating); trenching Machine with Road Miner 
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  attachment (over 6 ft depth capacity): Ultra high pressure 
  waterjet cutting tool system mechanic; Water pull 
  (compaction) operator 

GROUP 9: Heavy Duty Repairman 

  GROUP 10: Drilling machine operator, Bucket or auger types 
  (Calweld 200 B bucket or similar types-Watson 3000 or 5000 
  auger or similar types-Texoma 900 auger or similar 
  types-drilling depth of 105' maximum); Dual drum mixer, 
  dynamic compactor LDC350 (or similar types); Monorail 
  locomotive operator (diesel, gas or electric); Motor 
  patrol-blade operator (single engine); Multiple engine 
  tractor operator (Euclid and similar type-except Quad 9 
  cat.); Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Pneumatic pipe ramming tool 
  and similar types; Prestressed wrapping machine operator; 
  Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Rubber tired earth moving 
  equipment operator (multiple engine, Euclid, caterpillar 
  and similar over 25 yds. and up to 50 yds. struck), Tower 
  crane repairman; Tractor loader operator (crawler and wheel 
  type over 6-1/2 yds.); Woods mixer operator (and similar 
  Pugmill equipment) 

  GROUP 11: Heavy Duty Repairman - Welder Combination, Welder - 
  Certified. 

  GROUP 12: Auto grader operator; Automatic slip form operator; 

  Drilling machine operator, bucket or auger types (Calweld, 
  auger 200 CA or similar types - Watson, auger 6000 or 
  similar types - Hughes Super Duty, auger 200 or similar 
  types - drilling depth of 175' maximum); Hoe ram or similar 
  with compressor; Mass excavator operator less tha 750 cu. 
  yards; Mechanical finishing machine operator; Mobile form 
  traveler operator; Motor patrol operator (multi-engine); 
  Pipe mobile machine operator; Rubber-tired earth- moving 
  equipment operator (multiple engine, Euclid, Caterpillar 
  and similar type, over 50 cu. yds. struck); Rubber-tired 
  self- loading scraper operator (paddle-wheel-auger type 
  self-loading - two (2) or more units) 

  GROUP 13: Rubber-tired earth-moving equipment operator 
  operating equipment with push-pull system (single engine, 
  up to and including 25 yds. struck) 
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  GROUP 14: Canal liner operator; Canal trimmer operator; 
  Remote- control earth-moving equipment operator (operating 
  a second piece of equipment: $1.00 per hour additional); 
  Wheel excavator operator (over 750 cu. yds.) 

  GROUP 15: Rubber-tired earth-moving equipment operator, 

  operating equipment with push-pull system (single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. and up to and including 50 
  yds. struck); Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple 
  engine-up to and including 25 yds. struck) 

  GROUP 16: Rubber-tired earth-moving equipment operator, 
 operating equipment with push-pull system (single engine, 
  over 50 yds. struck); Rubber-tired earth-moving equipment 
  operator, operating equipment with push-pull system 
  (multiple engine, Euclid, Caterpillar and similar, over 25 
  yds. and up to 50 yds. struck) 

  GROUP 17: Rubber-tired earth-moving equipment operator, 

  operating equipment with push-pull system (multiple engine, 
  Euclid, Caterpillar and similar, over 50 cu. yds. struck); 
  Tandem tractor operator (operating crawler type tractors in 
  tandem - Quad 9 and similar type) 

  GROUP 18: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, up to and including 25 yds. struck) 

  GROUP 19: Rotex concrete belt operator (or similar types); 

  Rubber-tired earth-moving equipment operator, operating in 
  tandem (scrapers, belly dumps and similar types in any 
  combination, excluding compaction units - single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds.and up to and including 50 
  cu. yds. struck); Rubber-tired earth-moving equipment 
  operator, operating in tandem (scrapers, belly dumps and 
  similar types in any combination, excluding compaction 
  units - multiple engine, up to and including 25 yds. struck) 

  GROUP 20: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
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  single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating in tandem 
  (scrapers, belly dumps, and similar types in any 
  combination, excluding compaction units - multiple engine, 
  Euclid, Caterpillar and similar, over 25 yds. and up to 50 
  yds. struck) 

  GROUP 21: Rubber-tired earth-moving equipment operator, 

  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  multiple engine, Euclid, Caterpillar and similar type, over 
  50 cu. yds. struck) 

  GROUP 22: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, up to and including 25 yds. struck) 

  GROUP 23: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, Caterpillar, Euclid, Athey Wagon and 
  similar types with any and all attachments over 25 yds. and 
  up to and including 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating with the tandem 
  push-pull system (multiple engine, up to and including 25 
  yds. struck) 

  GROUP 24: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar, over 25 yds. and up to 50 yds. 
  struck) 

  GROUP 25: Concrete pump operator-truck mounted; Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar type, over 50 cu. yds. struck) 

CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS   

  GROUP 1: Engineer oiler; Fork lift operator (includes loed, 
  lull   or similar types) 

GROUP 2: Truck crane oiler   
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  GROUP 3: A-frame or winch truck operator; Ross carrier 
  operator (jobsite) 

  GROUP 4: Bridge-type unloader and turntable operator; 
  Helicopter hoist operator 

  GROUP 5:  Hydraulic boom truck; Stinger crane (Austin-Western 
  or similar type); Tugger hoist operator (1 drum) 

  GROUP 6: Bridge crane operator; Cretor crane operator; Hoist 

  operator (Chicago boom and similar type); Lift mobile 
  operator; Lift slab machine operator (Vagtborg and similar 
  types); Material hoist and/or manlift operator; Polar 
  gantry crane operator; Self Climbing scaffold (or similar 
  type); Shovel, backhoe, dragline, clamshell operator (over 
  3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator 

GROUP 7: Pedestal crane operator; Shovel, backhoe, dragline, 
  clamshell operator (over 5 cu. yds. mrc); Tower crane 
  repair; Tugger hoist operator (3 drum) 

  GROUP 8: Crane operator (up to and including 25 ton 
  capacity); Crawler transporter operator; Derrick barge 
  operator (up to and including 25 ton capacity); Hoist 
  operator, stiff legs, Guy derrick or similar type (up to 
  and including 25 ton capacity); Shovel, backhoe, dragline, 
  clamshell operator (over 7 cu. yds., M.R.C.) 

  GROUP 9: Crane operator (over 25 tons and up to and including 
  50 tons mrc); Derrick barge operator (over 25 tons up to 
  and including 50 tons mrc); Highline cableway operator; 
  Hoist operator, stiff legs, Guy derrick or similar type 
  (over 25 tons up to and including 50 tons mrc); K-crane 
  operator; Polar crane operator; Self erecting tower crane 
  operator maximum lifting capacity ten tons 

  GROUP 10: Crane operator (over 50 tons and up to and 
  including 100 tons mrc); Derrick barge operator (over 50 
  tons up to and including 100 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 50 tons up to 
  and including 100 tons mrc), Mobile tower crane operator 
  (over 50 tons, up to and including 100 tons M.R.C.); Tower 
  crane operator and tower gantry 

  GROUP 11: Crane operator (over 100 tons and up to and 
  including 200 tons mrc); Derrick barge operator (over 100 
  tons up to and including 200 tons mrc); Hoist operator, 
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  stiff legs, Guy derrick or similar type (over 100 tons up 
  to and including 200 tons mrc); Mobile tower crane operator 
  (over 100 tons up to and including 200 tons mrc) 

  GROUP 12: Crane operator (over 200 tons up to and including 
  300 tons mrc); Derrick barge operator (over 200 tons up to 
  and including 300 tons mrc); Hoist operator, stiff legs, 
  Guy derrick or similar type (over 200 tons, up to and 
  including 300 tons mrc); Mobile tower crane operator (over 
  200 tons, up to and including 300 tons mrc) 

  GROUP 13: Crane operator (over 300 tons); Derrick barge 
  operator (over 300 tons); Helicopter pilot; Hoist operator, 
  stiff legs, Guy derrick or similar type (over 300 tons); 
  Mobile tower crane operator (over 300 tons) 

TUNNEL CLASSIFICATIONS   

  GROUP 1: Skiploader (wheel type up to 3/4 yd. without 
  attachment) 

GROUP 2: Power-driven jumbo form setter operator   

  GROUP 3: Dinkey locomotive or motorperson (up to and 
  including 10 tons) 

  GROUP 4: Bit sharpener; Equipment greaser (grease truck); 
  Slip form pump operator (power-driven hydraulic lifting 
  device for concrete forms); Tugger hoist operator (1 drum); 
  Tunnel locomotive operator (over 10 and up to and including 
  30 tons) 

  GROUP 5: Backhoe operator (up to and including 3/4 yd.); 
  Small Ford, Case or similar; Drill doctor; Grouting machine 
  operator; Heading shield operator; Heavy-duty repairperson; 
  Loader operator (Athey, Euclid, Sierra and similar types); 
  Mucking machine operator (1/4 yd., rubber-tired, rail or 
  track type); Pneumatic concrete placing machine operator 
  (Hackley-Presswell or similar type); Pneumatic heading 
  shield (tunnel); Pumpcrete gun operator; Tractor compressor 
  drill combination operator; Tugger hoist operator (2 drum); 
  Tunnel locomotive operator (over 30 tons) 

GROUP 6: Heavy Duty Repairman   
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GROUP 7:  Tunnel mole boring machine operator 

ENGINEERS ZONES 

$1.00 additional per hour for all of IMPERIAL County and the 
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as 
defined below: 

That area within the following Boundary:  Begin in San 
Bernardino County, approximately 3 miles NE of the intersection 
of I-15 and the California State line at that point which is 
the NW corner of Section 1, T17N,m R14E, San Bernardino 
Meridian.  Continue W in a straight line to that point which is 
the SW corner of the northwest quarter of Section 6, T27S, 
R42E, Mt. Diablo Meridian.  Continue North to the intersection 
with the Inyo County Boundary at that point which is the NE 
corner of the western half of the northern quarter of Section 
6, T25S, R42E, MDM.  Continue W along the Inyo and San 
Bernardino County boundary until the intersection with Kern 
County, as that point which is the SE corner of Section 34, 
T24S, R40E, MDM.  Continue W along the Inyo and Kern County 
boundary until the intersection with Tulare County, at that 
point which is the SW corner of the SE quarter of Section 32, 
T24S, R37E, MDM.  Continue W along the Kern and Tulare County 
boundary, until that point which is the NW corner of T25S, 
R32E, MDM.  Continue S following R32E lines to the NW corner of 
T31S, R32E, MDM.  Continue W to the NW corner of T31S, R31E, 
MDM.  Continue S to the SW corner of T32S, R31E, MDM.  Continue 
W to SW corner of SE quarter of Section 34, T32S, R30E, MDM. 
Continue S to SW corner of T11N, R17W, SBM.  Continue E along 
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM. 
Continue S to SW corner of T9N, R7W, SBM.  Continue E along 
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM. 
Continue S along west boundary of R1E, SMB to Riverside County 
line at the SW corner of T1S, R1E, SBM.  Continue E along south 
boundary of T1s, SBM (Riverside County Line) to SW corner of 
T1S, R10E, SBM.  Continue S along west boundary of R10E, SBM to 
Imperial County line at the SW corner of T8S, R10E, SBM. 
Continue W along Imperial and Riverside county line to NW 
corner of T9S, R9E, SBM.  Continue S along the boundary between 
Imperial and San Diego Counties, along the west edge of R9E, 
SBM to the south boundary of Imperial County/California state 
line.  Follow the California state line west to Arizona state 
line, then north to Nevada state line, then continuing NW back 
to start at the point which is the NW corner of Section 1, 
T17N, R14E, SBM 
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$1.00 additional per hour for portions of SAN LUIS OBISPO, 
KERN, SANTA BARBARA & VENTURA as defined below: 

That area within the following Boundary:  Begin approximately 5 
miles north of the community of Cholame, on the Monterey County 
and San Luis Obispo County boundary at the NW corner of T25S, 
R16E, Mt. Diablo Meridian.  Continue south along the west side 
of R16E to the SW corner of T30S, R16E, MDM.  Continue E to SW 
corner of T30S, R17E, MDM.  Continue S to SW corner of T31S, 
R17E, MDM.  Continue E to SW corner of T31S, R18E, MDM. 
Continue S along West side of R18E, MDM as it crosses into San 
Bernardino Meridian numbering area and becomes R30W.  Follow 
the west side of R30W, SBM to the SW corner of T9N, R30W, SBM. 
Continue E along the south edge of T9N, SBM to the Santa 
Barbara County and Ventura County boundary at that point whch 
is the SW corner of Section 34.T9N, R24W, SBM, continue S along 
the Ventura County line to that point which is the SW corner of 
the SE quarter of Section 32, T7N, R24W, SBM.   Continue E 
along the south edge of T7N, SBM to the SE corner to T7N, R21W, 
SBM.  Continue N along East side of R21W, SBM to Ventura County 
and Kern County boundary at the NE corner of T8N, R21W. 
Continue W along the Ventura County and Kern County boundary to 
the SE corner of T9N, R21W.  Continue North along the East edge 
of R21W, SBM to the NE corner of T12N, R21W, SBM.  Continue 
West along the north edge of T12N, SBM to the SE corner of 
T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM 
and T32S MDM]. Continue North along the East side of R21E, MDM 
to the Kings County and Kern County border at the NE corner of 
T25S, R21E, MDM, continue West along the Kings County and Kern 
County Boundary until the intersection of San Luis Obispo 
County.  Continue west along the Kings County and San Luis 
Obispo County boundary until the intersection with Monterey 
County.  Continue West along the Monterey County and San Luis 
Obispo County boundary to the beginning point at the NW corner 
of T25S, R16E, MDM. 

$2.00 additional per hour for INYO and MONO Counties and the 
Northern portion of SAN BERNARDINO County as defined below: 

That area within the following Boundary:  Begin at the 
intersection of the northern boundary of Mono County and the 

California state line at the point which is the center of 
Section 17, T10N, R22E, Mt. Diablo Meridian.  Continue S then 
SE along the entire western boundary of Mono County, until it 
reaches Inyo County at the point which is the NE corner of the 
Western half of the NW quarter of Section 2, T8S, R29E, MDM. 
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Continue SSE along the entire western boundary of Inyo County, 
until the intersection with Kern County at the point which is 
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM. 
Continue E along the Inyo and Kern County boundary until the 
intersection with San Bernardino County at that point which is 
the SE corner of section 34, T24S, R40E, MDM.  Continue E along 
the Inyo and San Bernardino County boundary until the point 
which is the NE corner of the Western half of the NW quarter of 
Section 6, T25S, R42E, MDM.  Continue S to that point which is 
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM. 
Continue E in a straight line to the California and Nevada 
state border at the point which is the NW corner of Section 1, 
T17N, R14E, San Bernardino Meridian.  Then continue NW along 
the state line to the starting point, which is the center of 
Section 18, T10N, R22E, MDM. 

REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE 

---------------------------------------------------------------- 
 ENGI0012-004 08/05/2013 

                                  Rates          Fringes 

OPERATOR:  Power Equipment    
(DREDGING)   
     (1) Leverman................$ 47.70            21.20 
     (2) Dredge dozer............$ 41.73            21.20 
     (3) Deckmate................$ 41.62            21.20 
     (4) Winch operator (stern  
     winch on dredge)............$ 41.07            21.20 
     (5) Fireman-Oiler,  
     Deckhand, Bargeman,  
     Leveehand...................$ 40.53            21.20 
     (6) Barge Mate..............$ 41.14            21.20 
---------------------------------------------------------------- 
 IRON0377-002 07/01/2013 

                                  Rates          Fringes 

Ironworkers:   
     Fence Erector...............$ 26.58            17.74 

                                  Rates          Fringes 
     Ornamental, Reinforcing  
     and Structural..............$ 33.00            26.30 
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PREMIUM PAY: 

$6.00 additional per hour at the following locations: 

China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 

$4.00 additional per hour at the following locations: 

Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 

$2.00 additional per hour at the following locations: 

Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 

---------------------------------------------------------------- 
 LABO0089-001 07/01/2013 

                                  Rates          Fringes 

LABORER (BUILDING and all    
other Residential    
Construction)   
     Group 1.....................$ 26.98            15.42 
     Group 2.....................$ 27.66            15.42 
     Group 3.....................$ 28.37            15.42 
     Group 4.....................$ 29.17            15.42 
     Group 5.....................$ 31.10            15.42 
LABORER (RESIDENTIAL    
CONSTRUCTION - See definition    
below)   
     (1) Laborer.................$ 24.88            13.75 
     (2) Cleanup, Landscape,  
     Fencing (Chain Link & Wood).$ 23.59            13.75 

  RESIDENTIAL DEFINITION: Wood or metal frame construction of 
  single family residences, apartments and condominums - 
  excluding (a) projects that exceed three stories over a 
  garage level, (b) any utility work such as telephone, gas, 
  water, sewer and other utilities and (c) any fine grading 
  work, utility work or paving work in the future street and 
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  public right-of-way; but including all rough grading work 
  at the job site behind the existing right of way 

LABORER CLASSIFICATIONS 

  GROUP 1: Cleaning and handling of panel forms; Concrete 
  Screeding for Rought Strike-off; Concrete, water curing; 
  Demolition laborer; Flagman; Gas, oil and/or water pipeline 
  laborer; General Laborer; General clean-up laborer; 
  Landscape laborer;  Jetting laborer; Temporary water and 
  air lines laborer; Material hoseman (walls, slabs, floors 
  and decks); Plugging, filling of Shee-bolt holes; Dry 
  packing of concrete; Railroad maintenance, Repair Trackman 
  and road beds, Streetcar and railroad construction trac 
  laborers; Slip form raisers; Slurry seal crews (mixer 
  operator, applicator operator, squeegee man, Shuttle man, 
  top man), filling of cracks by any method on any surface; 
  Tarman and mortar man; Tool crib or tool house laborer; 
  Window cleaner; Wire Mesh puling-all concrete pouring 
  operations 

  GROUP 2: Asphalt Shoveler; Cement Dumper (on 1 yard or larger 
  mixer and handling bulk cement); Cesspool digger and 
  installer; Chucktender; Chute man, pouring concrete, the 
  handling of the cute from ready mix trucks, such as walls, 
  slabs, decks, floors, foundations, footings, curbs, gutters 
  and sidewalks; Concrete curer-impervious membrane and form 
  oiler; Cutting torch operator (demoliton); Guinea chaser; 
  Headboard man-asphlt; Laborer, 
  packing rod steel and pans; membrane vapor barrier installer; 
  Power broom sweepers (small); Riiprap, stonepaver, placing 
  stone or wet sacked concrete; Roto scraper and tiller; Tank 
  sealer and cleaner; Tree climber, faller, chain saw 
  operator, Pittsburgh Chipper and similar type brush 
  shredders; Underground laborers, including caisson bellower 

  GROUP 3: Buggymobile; Concrete cutting torch; Concrete 
  cutting torch; Concrete pile cutter; Driller, jackhammer, 2 
  1/2 feet drill steel or longer; Dri Pak-it machine; High 
  sealer (including drilling of same); Hydro seeder and 
  similar type; Impact wrench, mult-plate; Kettlemen, potmen 
  and mean applying asphalt, lay-kold, creosote, line caustic 
  and similar type materials (applying  means applying, 
  dipping, brushing or handling of such materials for pipe 
  wrapping and waterproofing); Operators of pneumatic, gas, 
  electric tools, vibratring machines, pavement breakers, air 
  blasting, come-along, and similar mechanical tools not 
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  separately classified herein; Pipelayers back up man 
  coating, grouting, making of joints, sealing, caulking, 
  diapering and inclduing rubber gasket joints, pointing and 
  any and all other services; Rotary Scarifier or multiple 
  head concrete chipping scaarifier; Steel header board man 
  and guideline setter; Tampers, Barko, Wacker and similar 
  type; Trenching machine, handpropelled 

  GROUP 4: Asphalt raker, luterman, ironer, apshalt dumpman and 

  asphalt spreader boxes (all types); Concrete core cutter 
  (walls, floors or ceilings), Grinder or sander; Concrete 
  saw man; cutting walls or flat work, scoring old or new 
  concrete; Cribber, shorer, lagging, sheeting and trench 
  bracing, hand-guided lagging hammer; Laser beam in 
  connection with laborer's work; Oversize concrete vibrator 
  operator 70 pounds and over; Pipelayer performing all 
  services in the laying, installation and all forms of 
  connection of pipe from the point of receiving pipe in the 
  ditch until completion of oepration, including any and all 
  forms of tubular material, whether pipe, metallic or 
  non-metallic, conduit, and any other stationary type of 
  tubular device used for the conveying of any substance or 
  element, whether water, sewage, solid, gas, air or other 
  product whatsoever and without regard to the nature of 
  material from which the tubular material is fabricated; No 
  joint pipe and stripping of same; Prefabricated manhole 
  installer; Sandblaster (nozzleman), Porta shot-blast, water 
  blasting 

  GROUP 5: Blasters Powderman-All work of loading holes, 

  placing and blasting of all pwder and explosives of 
  whatever type, regardless of method used for such loading 
  and placing; Driller-all power drills, excluding 
  jackhammer, whether core, diamond, wagon, track, multiple 
  unit, and any and all other types of mechanical drills 
  without regard to the form of motive power. 

---------------------------------------------------------------- 
 LABO0089-002 11/01/2012 

                                  Rates          Fringes 

LABORER (MASON TENDER)...........$ 27.98            13.39 
---------------------------------------------------------------- 
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 LABO0089-004 07/01/2013 

HEAVY AND HIGHWAY CONSTRUCTION 

                                  Rates          Fringes 

Laborers:   
     Group 1.....................$ 26.98            15.42 
     Group 2.....................$ 27.66            15.42 
     Group 3.....................$ 28.37            15.42 

                                  Rates          Fringes 

     Group 4.....................$ 29.17            15.42 
     Group 5.....................$ 31.10            15.42 

LABORER CLASSIFICATIONS   

  GROUP 1: Laborer: General or Construction Laborer, Landscape 
  Laborer. Asphalt Rubber Material Loader. Boring Machine 
  Tender (outside), Carpenter Laborer (cleaning, handling, 
  oiling & blowing of panel forms and lumber), Concrete 
  Laborer, Concrete Screeding for rough strike-off, Concrete 
  water curing. Concrete Curb & Gutter laborer, Certified 
  Confined Space Laborer, Demolition laborer & Cleaning of 
  Brick and lumber,Expansion Joint Caulking; Environmental 
  Remediation, Monitoring Well, Toxic waste and Geotechnical 
  Drill tender, Fine Grader, Fire Watcher, Limbers, Brush 
  Loader, Pilers and Debris Handlers. flagman. Gas Oil and 
  Water Pipeline Laborer. Material Hoseman (slabs, walls, 
  floors, decks); Plugging, filling of shee bolt holes; Dry 
  packing of concrete and patching; Post Holer Digger 
  (manual); Railroad maintenance, repair trackman, road beds; 
  Rigging & signaling; Scaler, Slip-Form Raisers, Filling 
  cracks on any surface, tool Crib or Tool House Laborer, 
  Traffic control (signs, barriers, barricades, delineator, 
  cones etc.), Window Cleaner 

  GROUP 2: Asphalt abatement; Buggymobile; Cement dumper (on 1 
  yd. or larger mixers and handling bulk cement); Concrete 
  curer, impervious membrane and form oiler; Chute man, 
  pouring concrete; Concrete cutting torch; Concrete pile 
  cutter; driller/Jackhammer, with drill steel 2 1/'2 feet or 
  longer; Dry pak-it machine; Fence erector; Pipeline 
  wrapper, gas, oil, water, pot tender & form man; Grout man; 
  Installation of all asphalt overlay fabric and materials 
  used for reinforcing asphalt; Irrigation laborer; 
  Kettleman-Potman hot mop, includes applying asphalt, 
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  lay-klold, creosote, lime caustic and similar tyhpes of 
  materials (dipping, brushing, handling) and waterproofing; 
  Membrane vapor barrier installer; Pipelayer backup man 
  (coating, grouting, making of joints, sealing caulkiing, 
  diapering including rubber basket joints, pointing); 
  Rotary scarifier, multiple head concrete chipper; Rock 
  slinger; Roto scraper & tiller; Sandblaster pot tender; 
  Septic tank digger/installer; Tamper/wacker operator; Tank 
  scaler & cleaner; Tar man & mortar man; Tree 
  climber/faller, chainb saw operator, Pittsburgh chipper & 
  similar type brush shredders. 

  GROUP 3: Asphalt, installation of all frabrics; Buggy Mobile 
  Man, Bushing hammer;  Compactor (all types), Concrete Curer 
  - Impervious membrane, Form Oiler, Concrete Cutting Torch, 
  Concrete Pile Cutter,Driller/Jackhammer with drill steel 2 
  1/2 ft or longer, Dry Pak-it machine, Fence erector 
  including manual post hole digging,  Gas oil or water 
  Pipeline Wrapper - 6 ft pipe and over, Guradrail erector, 
  Hydro seeder, Impact Wrench man (multi plate), 
  kettleman-Potman Hot Mop includes applying Asphalt, 
  Lay-Kold, Creosote, lime caustic and similar types of 
  materials (dipping, brushing or handling) and 
  waterproofing.  Laser Beam in connection with Laborer work. 
  High Scaler, Operators of Pneumatic Gas or Electric Tools, 
  Vibrating Machines, Pavement Breakers, Air Blasting, 
  Come-Alongs and similar mechanical tools, Remote-Controlled 
  Robotic Tools in connection with Laborers work.  Pipelayer 
  Backup Man (Coating, grouting,m makeing of joints, sealing, 
  caulking, diapering including rubber gasket joints, 
  pointing and other services).  Power Post Hole Digger, 
  Rotary Scarifier (multiple head concrete chipper 
  scarifier), Rock Slinger, Shot Blast equipment (8 to 48 
  inches), Steel Headerboard Man and Guideline Setter, 
  Tamper/Wacker operator and similar types, Trenching Machine 
  hand propelled. 

  GROUP 4:  Any worker exposed to raw sewage.  Asphalt Raker, 
  Luteman, Asphalt Dumpman, Asphalt Spreader Boxes, Concrete 
  Core Cutter, Concrete Saw Man, Cribber, Shorer, Head Rock 
  Slinger.  Installation of subsurface instrumentation, 
  monitoring wells or points, remediation system installer; 
  Laborer, asphalt-rubber distributor bootman; Oversize 
  concrete vibrator operators, 70 pounds or over.  Pipelayer, 
  Prfefabricated Manhole Installer, Sandblast Nozzleman 
  (Water Balsting-Porta Shot Blast), Traffic Lane Closure. 
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  GROUP 5: Blasters Powderman-All work of loading holes, 
  placing and blasting of all powder and explosives of 
  whatever type, regardless of method used for such loading 
  and placing; Horizontal directional driller, Boring system, 
  Electronic traking,   Driller: all power drills excluding 
  jackhammer, whether core, diamond, wagon, track, multiple 
  unit, and all other types of mechanical drills without 
  regard to form of motive power.  Environmental remediation, 
  Monitoring well, Toxic waste and Geotechnical driller, 
  Toxic waste removal. Welding in connection with Laborer's 
  work. 

---------------------------------------------------------------- 
 LABO0300-005 01/01/2014 

                                  Rates          Fringes 

Asbestos Removal Laborer.........$ 28.00            15.25 

  SCOPE OF WORK:  Includes site mobilization, initial site 
  cleanup, site preparation, removal of asbestos-containing 
  material and toxic waste, encapsulation, enclosure and 
  disposal of asbestos- containing materials and toxic waste 
  by hand or with equipment or machinery; scaffolding, 
  fabrication of temporary wooden barriers and assembly of 
  decontamination stations. 
---------------------------------------------------------------- 
 LABO1184-001 07/01/2013 

                                  Rates          Fringes 

Laborers: (HORIZONTAL    
DIRECTIONAL DRILLING)   
     (1) Drilling Crew Laborer...$ 30.11            11.83 
     (2) Vehicle Operator/Hauler.$ 30.28            11.83 
     (3) Horizontal Directional  
     Drill Operator..............$ 32.13            11.83 
     (4) Electronic Tracking  
     Locator.....................$ 34.13            11.83 
Laborers: (STRIPING/SLURRY    
SEAL)   
     GROUP 1.....................$ 31.06            14.53 
     GROUP 2.....................$ 32.36            14.53 
     GROUP 3.....................$ 34.37            14.53 
     GROUP 4.....................$ 36.11            14.53 
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LABORERS - STRIPING CLASSIFICATIONS   

  GROUP 1: Protective coating, pavement sealing, including 
  repair and filling of cracks by any method on any surface 
  in parking lots, game courts and playgrounds; carstops; 
  operation of all related machinery and equipment; equipment 
  repair technician 

  GROUP 2: Traffic surface abrasive blaster; pot tender - 
  removal of all traffic lines and markings by any method 
  (sandblasting, waterblasting, grinding, etc.) and 
  preparation of surface for coatings.  Traffic control 
  person: controlling and directing traffic through both 
  conventional and moving lane closures; operation of all 
  related machinery and equipment 

  GROUP 3: Traffic delineating device applicator: Layout and 

  application of pavement markers, delineating signs, rumble 
  and traffic bars, adhesives, guide markers, other traffic 
  delineating devices including traffic control. This 
  category includes all traffic related surface preparation 
  (sandblasting, waterblasting, grinding) as part of the 
  application process. Traffic protective delineating system 
  installer: removes, relocates, installs, permanently 
  affixed roadside and parking delineation barricades, 
  fencing, cable anchor, guard rail, reference signs, 
  monument markers; operation of all related machinery and 
  equipment; power broom sweeper 

  GROUP 4: Striper: layout and application of traffic stripes 

  and markings; hot thermo plastic; tape traffic stripes and 
  markings, including traffic control; operation of all 
  related machinery and equipment 

---------------------------------------------------------------- 
 LABO1414-003 08/07/2013 

                                  Rates          Fringes 

LABORER   
     PLASTER CLEAN-UP LABORER....$ 27.45            16.36 
     PLASTER TENDER..............$ 30.00            16.36 
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Work on a swing stage scaffold: $1.00 per hour additional. 

Work at Military Bases -  $3.00 additional per hour: 
  Coronado Naval Amphibious Base, Fort Irwin, Marine Corps Air 
  Station-29 Palms, Imperial Beach Naval Air Station, Marine 
  Corps Logistics Supply Base, Marine Corps Pickle Meadows, 
  Mountain Warfare Training Center, Naval Air 
  Facility-Seeley, North Island Naval Air Station, Vandenberg 
  AFB. 

---------------------------------------------------------------- 
 PAIN0036-001 01/01/2014 

                                  Rates          Fringes 

Painters: (Including Lead    
Abatement)   
     (1) Repaint (excludes San  
     Diego County)...............$ 26.49            11.73 
     (2) All Other Work..........$ 29.82            11.73 

  REPAINT of any previously painted structure.  Exceptions: 
  work involving the aerospace industry, breweries, 
  commercial recreational facilities, hotels which operate 
  commercial establishments as part of hotel service, and 
  sports facilities. 
---------------------------------------------------------------- 
 PAIN0036-010 01/01/2014 

                                  Rates          Fringes 

DRYWALL FINISHER/TAPER   
     (1) Building & Heavy  
     Construction................$ 25.69            13.79 
     (2) Residential  
     Construction (Wood frame  
     apartments, single family  
     homes and  multi-duplexes  
     up to and  including four  
     stories)....................$ 21.00            13.41 
---------------------------------------------------------------- 
 PAIN0036-012 10/01/2013 

                                  Rates          Fringes 

GLAZIER..........................$ 38.80            17.25 
---------------------------------------------------------------- 
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 PAIN0036-019 07/01/2013 

                                  Rates          Fringes 

SOFT FLOOR LAYER.................$ 26.77            12.50 
---------------------------------------------------------------- 
 PLAS0200-005 08/07/2013 

                                  Rates          Fringes 

PLASTERER........................$ 36.11            13.13 

  NORTH ISLAND NAVAL AIR STATION, COLORADO NAVAL AMPHIBIOUS 
  BASE, IMPERIAL BEACH NAVAL AIR STATION:  $3.00 additional 
  per hour. 

---------------------------------------------------------------- 
 PLAS0500-001 07/01/2013 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER   
     GROUP 1.....................$ 26.47            13.35 
     GROUP 2.....................$ 28.12            13.35 
     GROUP 3.....................$ 30.75            13.95 

  CEMENT MASONS -  work inside the building line, meeting the 
  following criteria: 

  GROUP 1:  Residential wood frame project of any size;  work 
  classified as Type III, IV or Type V construction; 
  interior tenant improvement work regardless the size of the 
  project; any wood frame project of four stories or less. 

  GROUP 2: Work classified as type I and II construction 

  GROUP 3: All other work 

---------------------------------------------------------------- 
 PLUM0016-006 07/01/2013 

                                  Rates          Fringes 

PLUMBER, PIPEFITTER,    
STEAMFITTER   
     Camp Pendleton..............$ 48.10            20.16 
     Plumber and Pipefitter 
      All other work except  
      work on new additions and  
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      remodeling of bars,  
      restaurant, stores and  
      commercial buildings not  
      to exceed 5,000 sq. ft.  
      of floor space and work  
      on strip malls, light  
      commercial, tenant  
      improvement and remodel  
      work.......................$ 43.60            20.16 
     Work ONLY on new additions  
     and remodeling of  
     commercial buildings,  
     bars, restaurants, and  
     stores not to exceed 5,000  
     sq. ft. of floor space......$ 42.26            19.18 
     Work ONLY on strip malls,  
     light commercial, tenant  
     improvement and remodel  
     work........................$ 34.11            17.51 

---------------------------------------------------------------- 
 PLUM0016-011 07/01/2013 

                                  Rates          Fringes 

PLUMBER/PIPEFITTER   
     Residential.................$ 35.25            16.08 

---------------------------------------------------------------- 
 PLUM0345-001 01/01/2014 

                                  Rates          Fringes 

PLUMBER   
     Landscape/Irrigation Fitter.$ 28.56            19.55 
     Sewer & Storm Drain Work....$ 32.50            17.23 
---------------------------------------------------------------- 
 ROOF0045-001 07/01/2012 

                                  Rates          Fringes 

ROOFER...........................$ 25.08             7.28 
---------------------------------------------------------------- 
 SFCA0669-001 07/01/2013 

                                  Rates          Fringes 

SPRINKLER FITTER.................$ 34.86            18.66 
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---------------------------------------------------------------- 
 SHEE0206-001 01/01/2012 

                                  Rates          Fringes 

SHEET METAL WORKER   
     Camp Pendleton..............$ 35.05            19.23 
     Except Camp Pendleton.......$ 33.05            19.23 
     Sheet Metal Technician......$ 25.22             6.69 

SHEET METAL TECHNICIAN - SCOPE: 
a. Existing residential buildings, both single and 
multi-family, where each unit is heated and/or cooled by a 
separate system  b. New single family residential buildings 
including tracts.  c. New multi-family residential buildings, 
not exceeding five stories of living space in height, provided 
each unit is heated or cooled by a separate system. Hotels and 
motels are excluded.  d. LIGHT COMMERCIAL WORK: Any sheet 
metal, heating and air conditioning work performed on a project 
where the total construction cost, excluding land, is under 
$1,000,000  e. TENANT IMPROVEMENT WORK: Any work necessary to 
finish interior spaces to conform to the occupants of 
commercial buildings, after completion of the building shell 

---------------------------------------------------------------- 
TEAM0036-001 07/01/2012 

                                  Rates          Fringes 

Truck drivers:   
     GROUP 1.....................$ 15.40            20.50 
     GROUP 2.....................$ 24.99            20.50 
     GROUP 3.....................$ 25.19            20.50 
     GROUP 4.....................$ 25.39            20.50 
     GROUP 5.....................$ 25.59            20.50 
     GROUP 6.....................$ 26.09            20.50 
     GROUP 7.....................$ 27.59            20.50 

  FOOTNOTE: HAZMAT PAY:  Work on a hazmat job, where hazmat 
  certification is required, shall be paid, in addition to 
  the classification working in, as follows: Levels A, B and 
  C - +$1.00 per hour.  Workers shall be paid hazmat pay in 
  increments of four (4) and eight (8) hours. 

TRUCK DRIVER CLASSIFICATIONS     

  GROUP 1: Fuel Man, Swamper 
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  GROUP 2:  2-axle Dump Truck, 2-axle Flat Bed,Concrete Pumping 
  Truck, Industrial Lift Truck, Motorized Traffic Control, 
  Pickup Truck on Jobsite 

  GROUP 3: 2-axle Water Truck, 3-axle Dump Truck, 3-axle Flat 
  Bed, Erosion Control Nozzleman, Dump Crete Truck under 6.5 
  yd, Forklift 15,000 lbs and over, Prell Truck, Pipeline 
  Work Truck Driver, Road Oil Spreader, Cement Distributor or 
  Slurry Driver, Bootman, Ross Carrier 

  GROUP 4: Off-road Dump Truck under 35 tons 4-axles but less 
  than 7-axles, Low-Bed Truck & Trailer, Transit Mix Trucks 
  under 8 yd, 3-axle Water Truck, Erosion Control Driver, 
  Grout Mixer Truck, Dump Crete 6.5yd and over, Dumpster 
  Trucks, DW 10, DW 20 and over, Fuel Truck and Dynamite, 
  Truck Greaser, Truck Mounted Mobile Sweeper 2-axle Winch 
  Truck 

  GROUP 5: Off-road Dump Truck 35 tons and over, 7-axles or 
  more, Transit Mix Trucks 8 yd and over, A-Frame Truck, 
  Swedish  Cranes 

  GROUP 6:  Off-Road Special Equipment (including but not 
  limited to Water Pull Tankers, Athey Wagons, DJB, B70 
  Wuclids or like Equipment) 

  GROUP 7:  Repairman 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is union or non-union. 
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Union Identifiers 

An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
classification and rate have found to be prevailing for that 
classification. Example:  PLUM0198-005 07/01/2011.  The first 
four letters , PLUM, indicate the international union and the 
four-digit number, 0198, that follows indicates the local union 
number or district council number where applicable , i.e., 
Plumbers Local 0198.  The next number, 005 in the example, is 
an internal number used in processing the wage determination. 
The date, 07/01/2011, following these characters is the 
effective date of the most current  negotiated rate/collective 
bargaining agreement which would be July 1, 2011 in the above 
example. 

Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rates. 

0000/9999: weighted union wage rates will be published annually 
each January. 

Non-Union Identifiers 

Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union majority rates, 
LA indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 

Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
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*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
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Date: June 2, 2014 

The following pages are intended for: 

To: Estimator 

Company: Southwest Pip¢lino 

FAX.# 310-329-0981 

Phone# ~n0~329-8717 

P.003 

Public Works Contracting Group 
Contracting Division 

1010 Second Avenue, Suite 1400 
San Diego> CA 92101 

(619) 533-3633 

FAX TRANSMITTAL 

From: Toni Thompson 

l>ivision: Contracting Di"ision 

FAX# 61.9-533-36$~ 

Phone# 619-533-3435 

RE: Bid #'K~l4-5766·Dl3Ih~ Pipeline Rehabilitation T-1 

COMl\.ffiNTS: In tabu!a:tlgg the bid results of subject project, we have found that 
the ESTDV!A,TID TOTAL BASE BID is $2,,086.414.20 NOT $1,931,414.20 as per 
your bid. Please FAX acknowJ~gementlconcurrence of the co1Te9t amount, bv 
2:00pm today. 

!frhere are any problems ~lith receiving this FAX trarzs1nisstcm (such as missing pages), p)ea.se 
contact rhe Ssnder at the "From "phone number given above. 

nus MESSAOE IS INTENDED ONLY FOR THG US!l Cfl THE l'NO!VlDUA!.- OR ~NTITY 1'0 WHJCI-II'f IS ADDR.l:SSGC, AND Mi\ Y 
CON'l' AIN rNI'OilMATrON iHA'r IS P~IV !LBO SO, CONFIDENTIAL AND EXEMP't F~OM "OTSCI..OSURE UNDEA. APPLICASW 
LAW. RI.lCEIT'T BY AN UNINT£ND80 l'l.!U~IPl\!N1' OOES NQi CONST'l'I'I)'I'B A WAIVER OF ANY APPLICABJ..I! Pn.tvlLJ;:OB, 

!ft11e re11der of this messaee i$ noc rile iii(Cndoll reeipicm, or rho e1nployee or ~iOIH f¢4Jl01l~lble for detiverln~: rhe mcUM!lC 10 [1\o lntc:nded 
r~if)lont, you aro hereby notl£led th~ any dissemination, diRtributiOI\ or copyin~ o{ lhl~ comm\miooclol\ I~ Strictly prohibilcd,lfyoll have t'¢C¢ived 
this eornnlunicatian i~ e~'ror, plen11e nollt'y ut h"rn¢'li~~tcry by telephone, ~lid tOILin\ tho origiMime.!!Sa~te to us aL lllc lltl<IVO addres:J vin !11c U.S. 
f'~tal Scrvico. 
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Southwest Pipeline and Trenchless, Corp. 
22118 S. Vermont Ave. 

Torrance, CA 90502 

Office: (31 0) 329-87 I 7 Fax: (3l0) 329-0981 

Pages (incl. cover): _5 __ ~ 

Hard Copy to Follow: Yes __ _ 

Facsimile Cover Sheet No __ ~ 
Upon Request __ _ 

To: Toni Thompson 
Co~pany: Contracting_Di vision 

From: Rob Bolger Date: _.....-::....;:1 0;;.:..:/3:;..::1;.:....:/J:.:.:::. 3 __ _ 

Subject: K-14~5766-DBB-3 

Comments/Notes: 

Please see attached regarding our acknowledgment of corrected bid total. 

Thank you, 
Rob 
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SOUTHWEST PIPELINE AND TRENCHLESS CORP. 

PH (310)329~8717 

City of san Diego 
Purchasing and Contracting 
1010 Second Ave. 14th Floor 
San Diego, CA 92101 

22118 S. Vermont Ave. 
Torrance, CA 90502. 
License# A773862 

RE: Project K-14·5766-DBB-3, Pipeline Rehab T·l 
Subject: Base Bid Correction 

Dear Contracting Division, 

F (310)32.9~0981 

6/2/14 

P.002 

We are in receipt of the attached fax regarding the corrected estimated base bid total. We acknowledge 
the new Total and agree to perform the work for this adjusted base bid total. 

If you have any questions please contact Rob at (310)329·8717. 

Rob Bolger 
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TRANSACTION REPORT 
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BIDDING DOCUMENTS 

P.ROPOSAL (IUD) 
• 

The Bidder agrees to~ construction of PIPELINE REBABll..lTAT10N T -J, for the Cicy cf San Diego, in accordance with these contract documents 
for the prices listed below. The Bidder gwmmte~ the Contract Price for a period of {20 days (90 days for federaHy funded contracts and contracts 
'r'alued at SSOO,OOO or less) from the dale of Bid opening to A ward of the Coo..tract. The duration of the Contract Price gUMantee shall be extended by the 
number of <lays .required for the Cify lo obtB in aU it-ems oeoessa{y to fu lfiJJ all coadirioos precedent e-: g., bond and iMI11ance. 

Item Qu.an.tity Un[t 

1 1 LS 

2 1 .EA 

3 1 LS 

4 } LS 

5 1 LS 

6 I AL 

7 1 LS 

8 l AL 

9 30 TON 

10 2500() SF 

11 200 SF 

12 120 SF 

13 320 LB 

Pipeline Rehab.ilil31ioo. T·l 
PrOPQSal (BID) 
Volume 2 of:l. (Rev. Apr. 20 14} 

0 

NAICS 
Payment 

Description Unit Price Exteorioo 
RefereMe 

BASE BID 

524126 2-•U Bonds (Payment and .Performance) >< Sf5;1Jt>()_ t>" 

541214 3-3.22.1 Certified Payro1l $ /. b () sf,() 

23899{1 7-9.l.l Video Recording of Pre.existiug Conditions >< $ .> ()(). (>~ 

541330 7-10.2.6 Traffic Control Design ::>-<:: $2 l)tJ(). r)6 

237310 1-10.2.6 Traffic Control >< $ S,Ub 4JO 
r ' 

237310 7-10.2.6 Portable Ch.ang~ble Message Signs (PCMS)- Type 1 >< $5,000.00 

237110 9-3.4.1 Mobilization ::>-<:: $ jq OD~. ()i> 

9-3.5 Field Orders ~ Type ll 
,. >< $125,000.00 

237310 302-3.2 Asphalt Pavement Repair $ /().0" $ ~ofJ.OO 

237310 302-4.12.4 Rubber Pol)'Jller Modifie<l Slurry Type IJ and Striping s .YJ S />,PtiO, ()(; 
21731(} 302-5.2.1 Pavement RestQrari.on Adjacent to Trench. t 8.00 $ ?'()(), tJO 

237310 Jo-2-6.& Concrete Pave-ment Replacement $ 2S. OrJ 5 ~6W. 410 

237310 302-14.5 Cr.ack Seal srl s~ 
(;0.00 q16oo, -

·-- ___ .. _.. -- -- ---· -.. -- ~~·- ,.._, __ ·-·· _____ ,., ___ .., ______ ---- ,. .... __ _.._ ...... _ -------- --- .. - -- •· ------~--- ... --.--...... ------..------ ··----------·--- -------- ------- -------- ------
141 Page 

c 
cc..., 
~q 

'Z 
c I 
r-o 
'tv 
r- I 
Ctv 
~a 

~:; 

" ( 
- ,._,. 
-tv 
~ .. 
~w 

~---;] 
c 

I 
,'1:1 
I• 

0 
0 
~ 



BIDDJNG DOCUMENTS 

Item Quantity Uni• NAICS 
Paymeot 

Description Unit Prlt:e Extension 
Ref~rence 

14 75 LF 2373LO 303-5.9 Additional Curo and Gutter $ 35, 00 $ 2-foZS~otJ 

15 235 SF 2373]{) 303-5.9 Additional Sidewatt: Removal and Replacement s <g_ (;f' s ~gso. (Jb ' ' 

16 2 EA 237310 303-5.9 Controctor Date Sl:amp and Impressions $ f{{J(). /)g s ~."r> 
17 8 EA 237310 303-5.10.2 _curb Ramp Type B with Detectable Warning Tiles S 4~/)0 • CD s I~ 'k;O, t» 

18 3 EA 237310 303-5.10.2 Curb Ramp Type C2 with Detectable Warning Tiles $ 2,~00. ~ 3 ~/q(){), "0 .. . >< $ 5,.5bo. oD l9 1 LS 237110 306-1.1.6 Trench Shoring 

20 40 CY 237110 306-1.2.1.1 Adrlitional BeddiDg $ 32. b• $ tZ-'80. ~ 

21 50 TON 2373[0 306-1..5.1 Tempor:ary Resurfacing s /. ~, s Sa 00 
' 

22 lOQ TON 237!10 306-1.6 Imported Backfill $/f ~~ ~ k/O/), e>b 

23 36 EA 237ll0 306-L6 Sewer Maln Cleanout $ i.f/~SO, ()l) $/S~t.(){). Cl .. 

24 5 EA 217110 306-J .S.6 Manholes (3 1 x4') $'"~0{), 
~I> sJ4,.5b{), o.., 

25 25,076 LF 237110 306~9.7 Video ln~cting Sewec Mains for Acceptance $ .to $ zq 060. 8f) 

'26 2n EA 237110 306-9.7 Video Inspecting Sewer Latemls for A~cep(1mce ·$ ;,{)() $ 2--12-. ()lJ 

27 25,076 LF 23711{) 306-9.7 Cleaning and Video Ius;pecting Sewer Mains $ f. IS $~837.4° 
• $2&032- 00 2S 292 EA 237!10 306-9.7 Cleaning and Video Inspecting Sewer Laterals s 9b.00 

"J • 

29 25,076 LF 2371{0 :S00-1..1.9 RcltabiJitate 8-Jnch Sewer Main $ 3/. ()P $772 3!',.6~ 

30 20 EA 231110 500-l.2.7 Point Repair fur Exisling 8-Jnch Sewer Main $6//.50, ()P $11-'f,IJP~ p() 

3) 80 LF 137110 500-1.2.7 
Additional Point Repair for Existing g -Inch Sewer $ 80. o~ $ ~l'fl(). ~~ 
Main 
--·- - -- --· 

•·~- -- --• •• -· -· .. .,._.., __ " ..... - •··•- -··' .... -.~-. .. ___ .,. ____ .,. ...... ,...,-·-.h .............. ,..,,~----· J--·-- ... ------- --•··,...__.__,. ..... -.o·-"4!:--o.-- .. --u,_...__.,..., _____ ._ ___ ,,.. ____ , _______ _.._..,....,.._..,..... ............. ..,.-..:... .• .. o• •-
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lteDl Qmmtity Unit NAICS 
Payment 
Reference . 

32 292 EA 237110 500-1.6.6 

33 146 EA 237Jll} 500-L6.6 

34 10 EA 237110 500-1.2.7 

35 14 EA 237110 500-2.10.2 

36 t LS 541330 2·6 

37 J LS 541330 701-13.9.5 

38 1 LS 237990 701-13.9.5 

39 [ LS 237110 704-4 

40 1 AL 54l3JO 2-6 

41 I LS 541330 2-6 

BIDDING DOCUMENTS 

Descrip&n UoltPrlce 

Service Lateral Connection $/1!SO.D~ 
Sewu Lateral Lining $/,zoo. !J"D 

Point Repair fOt Sewer Latera) $ 'll/tJ{). lJO 

Rehabi I itale Existing Ma.nho{e ~ /r'$r)O. bb 

Mon.i:t01ing and Reporting >< 
Water Pollution Qmtrol Program Development >< - >< Water Pollution Control Program Imple-mentation 

Sewage Bypass and Pumpin~ Pian (Diversion Plan) ~ 
NoiseM~Type Jr ~ 
Bio1ogist ~ 

Extemion 

$ ~35,~800. oZ> 

$1-hZ, FOlJ. D~ 

$ Z'f,.PO(), ~0 

s /8,. za>Pl) 
s /,.IJIJ!J, ()~ 

5 soo,o& 
b ()~ $ ,~Pt># 

slf..S~~ 

$25,000.00 

Sf,~(){)(). 
~() 

.,. 1 n-

cC:... 
~c:: 
'Z 
c I 
t'-0 
'N 
t'- I 
CN 
·-o ,_,,_. 
'~ 

~ 
!;,_. 

N c .. 
~w 

~CD 
c 

-- ---- -

TOTAL BID PRJCE FOR BID (Items 1 through 41 inclusive) amount written in words; 

ESTIMATE)) TOT.AL BASE BID: <rTf I/' { Tl]J•• I" 

~~ 
)o3~lf!ik::J-o 

the &Moo AMe !k!l.lrd 7kr/y t)Ae- {k&:wl- fie« /lwrJre/ Fo.ulttn Volt~ ~ liv!rno/ Cr,rJis ~ ~ 
The Bid shall con[ain an acknowledgment of receipt of all addenda, the unmbers of which shall be filled in on fue Bid form. If an addendum or addenda 
has been issued by. the City and not D~ted as belng yecei"-ed by the .B~ddu, this prop()sal shall be rejected as being non-responsive. The following 
addenda have been received and are aclmowledged in this bid: ---'-'A,__ ___ .....:.. ________________________ _ 

- ... ·- . . . --- ...... -·- . .. ...... ......... -- ... -......... ---·----- _,_ ... ·-------·-------~- .. -----··-..... _____ ............. ., __ . ,. __________ - _ ... ,,. _________________ ·-------------·---··-------·--"·· _.._ _______ ,. --···~----·- -· ~-· .... -
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1500213000 

TRANSACTION REPORT 
:1 ~ I 

Date: June 2, 2014 

The following pages are intended for: 

To: Estimatot 

Company; Southwest Pipeline 

P.01/01 

JUN/02/2014/MON 01:30 PM 

Public Works Contracting Group 
Contracting Division 

1010 Second Avenue, Suite 1400 
San Diego, CA 92101 

(619) 533-3633 

FAX TRANSMJTTAI_J 

From: Toni Thoh'lpson 

Division: Contracting Division 

FAX# 619~533-3633 

Phone# 619~533-3435 

RE: Bid# ·K-14-5766-DBB~3 Pipeline Rehabilitation T-1 

COJ\1MENTS: In tabulating the bid results of subject proJect, we have found that 
the ESTIM~T~:Q TOTAL BASE BID is $2,086,414.20 NOT $1,931,414.20 as Mf 
your bid. Please FAX acknowledgement/concunence of the correct amount, by 
2:00pm today. 

lfthere are any problems •yith r~ceiving this FAX transmission (such as missing pages), please 
cotztact the Sender at the "From'' phone number given above. 

Tl·llS MESSAGE IS INTENDED ONLY FOR THE USE or- THE lND!VIOUAL OR ENTITY TO WHICH I'f lS ADDRESSED, A.'ND Mi\ Y 
CONTAIN INPORMATrON iHA'r IS PRIVILEGED. CONFIDENTIAL AND EXEMPT FROM P!SCI.DSURE UNDER APPLICABLl~ 
LAW. RECEIPT BY AN UNINTENDED RECIPIENT DOES NOT CONS'T'!TUTB A WAIVER OF ANY API)LlCABLE PRIV!LBGB. 



I, 

THE CITY OF SAN DIEGO 

Date: June 2, 2014 

The following pages are intended for: 

To: Estimator 

Company: Southwest Pipeline 

FAX# 310-329-0981 

Phone# 310-329-8717 

Public Works Contracting Group 
Contracting Division 

1010 Second Avenue, Suite 1400 
San Diego, CA 92101 

(619) 533-3633 

FAX Tl{ANSMIT'TAI"' 

From: Toni Thompson 

Division: Contracting Division 

FAX# 619-533-3633 

Phone# 619-533-3435 

RE: Bid #K-14-5766-DBB-3 Pipeline Rehabilitation T-1 

COMMENTS: In tabulating the bid results of subject project, we have found that . 
the ESTIMATED TOTAL BASE BID is $2,086,414.20 NOT $1,931,414.20 as per 
your bid. Please FAX acknowledgement/concurrence ofthe correct amount, by 
2:00pm today. 

If there are any problems with receiving this FAX transmission (such as missing pages), please 
contact the Sender at the "From" phone number given above. 

THIS MESSAGE IS INTENDED ONLY FOR THE USE OF THE INDIVIDUAL OR ENTITY TO WI-IICI-1 IT IS ADDRESSED, AND MAY 
CONTAIN INFORMATION THAT IS PRIVILEGED, CONFIDENTIAL AND EXEMPT FROM DISCLOSURE UNDER APPLICABLE 
LAW, RECEIPT BY AN UNINTENDED RECIPIENT DOES NOT CONSTITUTE A WAIVER OF ANY APPLICABLE PRIVILEGE. 

If the reader of this message is not the intended recipient, or the employee or agent responsible for delivering the message to the intended 
recipient, you arc hereby notified that any dissemination, distribution or copying ofthis communication is strictly prohibited. If you have received 
this communication in error, please notify us immediately by telephone, and return the original message to us at the above address via the U.S. 
Postal Service. 
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BIDDING DOCUMENTS 

PROPOSAL (BID) ., 

The Bidder agrees to the construction ofPIPELINE REHABILITATION T-1, for the City of San Diego, in accordance with these contract documents 
for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and contracts 
valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the 
number of days required tor the City to obtain all items necessary to fulfill all conditions precedent e:g., bond and insurance. 

Item Quantity Unit 

1 1 LS 

2 1 EA 

3 1 LS 

4 1 LS 

5 l LS 

6 1 AL 

7 1 LS 

8 1 AL 

9 30 TON 

10 25000 SF 

11 200 SF 

12 120 SF 

13 320 LB 

Pipeline Rehabilitation T -1 
Proposal (BID) 
Volume 2 of2 (Rev. Apr. 2014) 

NAICS 
Payment 

Reference 

524126 2-4.1 

541214 3-3.2.2.1 

238990 7-9.1.1 

541330 7-10.2.6 

237310 7-10.2.6 

237310 7-10.2.6 

237110 9-3.4.1 

9-3.5 

237310 302-3.2 

237310 302-4.12.4 

237310 302-5.2.1 

237310 302-6.8 

237310 302-14.5 

0 

Description Unit Price Extension 

BASE BID 

Bonds (Payment and Performance) >< $js;/Jt)0_ oo 

Certified Payroll $ / pO $ / bO 

Video Recording of Pre-existing Conditions >< $ s; 00. oo 

Traffic Control Design >< $2 /)00 ()O 

"/ -
Traffic Control >< $ s;(;;()o. o o 

Portable Changeable Message Signs (PCMS) - Type I >< $5,000.00 

Mobilization >< $jqiJDO. Di' 

Field Orders- Type II ~ >< $125,000.00 

Asphalt Pavement Repair $ /(). ()0 $ 3olJ.OO 

Rubber Polymer Modified Slurry Type II and Striping $ .~0 $ I £o()() oo 
/ . 

Pavement Restoration Adjacent to Trench $ 8'. oo $ £600. eo 

Concrete Pavement Replacement $ 25. oo $ ~/ 000. t>O 

Crack Seal $rl $~, 
?;0. f) 'f,60l). 
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Item Quantity Unit 

14 75 LF 

15 235 SF 

16 2 EA 

17 8 EA 

18 3 EA 

19 1 LS 

20 40 CY 

21 50 TON 

22 100 TON 

23 36 EA 

24 5 EA 

25 25,076 LF 

26 292 EA 

27 25,076 LF 
0 

28 292 EA 

29 25,076 LF 

30 20 EA 

31 80 LF 

Pipeline Rehabilitation T-l 
Proposal (BID) 
Volume 2 of2 (Rev. Apr. 2014) 

NAICS 
Payment 
Reference 

237310 303-5.9 

237310 303-5.9 

237310 303-5.9 

237310 303-5.10.2 

237310 303-5.10.2 

237110 306-1.1.6 

237110 306-1.2.1.1 

237310 306-1.5.1 

237110 306-1.6 

237110 306-1.6 

237110 306-1.8.6 

237110 306-9.7 

237110 306-9.7 

237110 306-9.7 

237110 306-9.7 

237110 500-1.1.9 

237110 500-1.2.7 

237110 500-1.2.7 

BIDDING DOCUMENTS 

Description Unit Price Extension 

Additional Curb and Gutter $ 35. 0 (7 $ ~6zs.oo 

Additional Sidewalk Removal and Replacement $ g_oo $ 1/gso. 60 

Contractor Date Stamp and Impressions $ lfOO. M $ goo. oo 

Curb Ramp Type B with Detectable Warning Tiles $ 2..,300. OD $ I 8/ l/otJ. oo 

Curb Ramp Type C2 with Detectable Warning Tiles $ 2,300. oo $ (p/qoa, t)O 

c 

Trench Shoring >< $g_?Oo, oo 

Additional Bedding $ 32. l\D $ tz<tJo. o?J 

Temporary Resurfacing $ I (JO $ So.O't> 

Imported Backfill $II()() $ tltJo. oe> 

Sewer Main Cleanout $ lftJS(). 0"0 s/S~&oo. ot> 

Manholes (3' x4') $ {:,/~0{), 
()i:l 

$32-/SOO~ 
07> 

Video Inspecting Sewer Mains for Acceptance $ ,tO $2f).060 80 
"/ . 

Video Inspecting Sewer Laterals for Acceptance $ ;, ()0 $ 2-'12. ()0 

Cleaning and Video Inspecting Sewer Mains $ j./.5 s28_ sa1~4o 
/ 

Cleaning and Video Inspecting Sewer Laterals $ 9b. oo s2Z032- 00 
/ . 

Rehabilitate 8-Inch Sewer Main $ 31.~ $ 77£ 3Sb (){) 
/ . 

Point Repair for Existing 8-Inch Sewer Main $0/150. 0
7) $ I Z/f_,()()!), ~f) 

Additional Point Repair for Existing 8 -Inch Sewer $ 80. {)"0 fo. '/00 o-o 
Main 

$ r . 
~- --
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BIDDING DOCUMENTS 

Item Quantity Unit NAICS 
Payment 

Description Unit Price 
Reference 

' $/)So.o6 32 292 EA 237110 500-1.6.6 Service Lateral Connection 

33 146 EA 237110 500-1.6.6 Sewer Lateral Lining $/, ~00. 
lJC 

34 10 EA 237110 500-1.2.7 Point Repair for Sewer Lateral $ Zt'/00. flO 

35 14 EA 237110 500-2.10.2 Rehabiiitate Existing Manhole $ b'3oo. oo 

36 l LS 541330 2-6 Monitoring and Reporting >< 
37 l LS 541330 701-13.9.5 Water Pollution Control Program Development >< 
38 1 LS 237990 701-13.9.5 Water Pollution Control Program Implementation >< 
39 1 LS 237110 704-4 Sewage Bypass and Pumping Plan (Diversion Plan) >< 
40 I AL 541330 2-6 Noise Measure-Type II >< 
41 1 LS 541330 2-6 Biologist >< 

ESTIMATED TOTAL BASE BID: 

TOTAL BID PRICE FOR BID (Items 1 through 41 inclusive) amount written in words: 

Extension 

$ 335/Sol>. oo 

$2..&2.,'800. al 

$ 2~CJ0{), ?Jo 

$ /~zro.o-o 

$ t/)170, I77J 

$ soo_t~O 

t 0~ $ /~tJO, 

$ 'f.Sm b6 

$25,000.00 

$ J/P()O. b ~ 

$-/;~~7. 
-~­

)o8~¥~1£k) o~ 

One &lit on Mne /lttdrd arty 011e. 7Lu54d four /futtdre/ ~teen lJc;/!~rs ~ !We-ay Ce-ds 
The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or addenda 
has been issued by, the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The following 
addenda have been received and are acknowledged in this bid: ~A'-------------------------------

Pipeline Rehabilitation T-1 
Proposal (BID) 
Volume 2 of2 (Rev. Apr. 2014) 
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City of San Diego 
CONTRACTOR'S NAME: Southwest Pipeline & Trenchless Corp. 
ADDRESS: 22118 S. Vermont Ave .. Torrance CA 90502 _____ _ 
TELEPHONE NO.: 310.329.8717 FAX N0.: __ 3.:::...1:...::0~.3::.::2:.::..9:..::.0.::..98.:::...':_1 -------
CITY CONTACT: Damian Singleton, Contract Specialist, Email: dsingleton(izisandiego.gov. 

Phone No. (619) 533-3482. Fax No. (619) 533-3633 
ROwen I AReyes I Js 

CON1fRACT 
DOCUMENTS 

FOR 

PIPELINE REHABILITATION T-1 

VOLUME2 OF 2 

BID NO.: K-14-5766-DBB-3 

SAP NO. (WBS/IO/.CC): ______ ---o!B~-..!;...;ll~l=20::....__ ___ _ 

CLIENT DEP AR TMENT: _______ -=2=0~11"---------
COUNCIL DISTRICT: ________ ?,___ ____ _ 

PROJECT TYPE: _________ -=JA~------

THIS CONTRACT IS SUB.JECTTO THE FOLLOWING: 

~ PHASED-FUNDING 

~ FEDERAL EQUAL OPPORTUNITY CONTRACTING REQUIREMENTS. 

~ PREY AILING WAGE RATES: STATE i:8J FEDERAL i:8J 
:;.. THIS IS A CWSRF FUNDED CONTRACT THROUGH THE STATE OF CALIFORNIA 

THIS BIDDING DOCUMENT TO BE SUBMITTED IN ITS ENTIRETY 
REFER TO VOLUME I COVER PAGE FOR TIJ'vrE: DATE, Ajl--JD LOCATION 
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Volume 2 - Bidding Documents 

The following forms must be completed in their entirety and submitted with the Bid. Include the 
form(s) even if the information does not apply. Where the information does not apply write inN/A. 
Failure to include any of the forms may cause the Bid to be deemed non-responsive. If you are 
uncertain or have any questions about any required information, contact the City no later than 14 days 
prior to Bid due date. 

1. Bid/Proposal ..................................................................................................................................... 3 

2. Bid Bond .......................................................................................................................................... 6 

3. Non-Collusion Affidavit to be executed by Bidder and Submitted with Bid under 23 USC 112 
and PCC 7106 .................................................................................................................................. 7 

4. Contractors Certification of Pending Actions .................................................................................. 8 

5. Equal Benefits Ordinance Certification of Compliance ................................................................... 9 

6. Lobby Prohibition, Certification and Disclosure ........................................................................... 10 

7. Instructions for Completion of SF-LLL, Disclosure of Lobbying Activities ................................ 11 

8. Disclosure of Lobbying Activities ................................................................................................. 12 

9. Proposal (Bid) ................................................................................................................................ 14 

10. Form AA3 5 - List of Subcontractors ............................................................................................. 19 
11. Form AA40- Named Equipment/Material Supplier List .............................................................. 20 

12. EPA FORM 6100-3- DBE Subcontractor Performance Form ..................................................... 21 

13. EPA FORM 6100-4- DBE Subcontractor Utilization Form ........................................................ 23 

Pipeline Rehabilitation T -1 
Table of Contents 
Volume 2 of2 Volume 2 of2 (Rev. Apr. 2014) 

2 I Page 



BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(1) Name under which business is conducted _______ N_/_A __________ _ 

(2) Signature (Given and surname) of proprietor------------------

(3) Place of Business (Street & Number)-------------------

(4) City and State-------------------Zip Code __ _ 

(5) Telephone No.----------- Facsimile No. ----------
(6) Email Address-------------------------

IF A PARTNERSHIP, SIGN HERE: 

N/A 
(1) Name under which business is conducted-------------------

Pipeline Rehabilitation T -I 
Bid i Proposal 
Volume 2 of 2 (Rev. Apr. 2014) 
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BIDDING DOCUMENTS 

(2) Name of each member of partnership, indicate character of each partner, general or special 
(limited): 

(3) Signature (Note: Signah1re must be made by a general partner) 

Full Name and Character of partner 

(4) Place of Business (Street & Number)-------------------

(5) City and State ________________ Zip Code _____ _ 

(6) Telephone No.------------ Facsimile No.---------­

(7) Email Address--------------------------

SIGN HERE: 

Justin Duchaineau 

(Printed Name) 

President 

(Title of Officer) 
(Impress Corporate Seal Here) 

California (3) Incorporated under the laws of the State of ________________ _ 

(4) Place of Business (Street & Number) ___ 2_2_1_1_a_s_. _v_er_m_o_n_t_A_ve_. _______ _ 

(5) City and State _____ T_o_rr_an_c_e...:.., _C_a_lif_o_rn_ia _______ Zip Code __ 9_0_5_0_2 __ _ 

(6) Telephone No. __ 3_10_.3_2_9_.8_7_1_7 ______ Facsimile No. 310.329.0981 

(7) Email Address __ i_us_t_in_@.--sw_p_i_pe_l_in_e_.c_o_m _________________ _ 

Pipeline Rehabilitation T -1 
Bid I Proposal 
Volume 2 of2 (Rev. Apr. 2014) 
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BIDDING DOCUMENTS 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classification(s) to perform the work described in these 
specifications: 

LICENSE CLASSIFICATION ___ A ________________ _ 

LICENSE NO. 773862 ---------------- EXPIRES ______ J_a_nu_a_ry~3_1 ________ 2_0_16_ 

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN): _____  ---------

Email Address: ------------------------ju_s_t_in_@_s_w_p_ip_e_lin_e_._co_m ________________ _ 

I certify, under p alty of per:jury, that the representations made herein regarding my State 
Contractor's licens nurnb~~ tion and expiration date are true and correct. 

SUBSCRIBED AND SWORN TO BEFORE ME, THIS --=2.:...:5t"-'-h __ DAY OF _;M.;,.:..;a=y __ , 2014 . 

Notary Public in and for the County of __ L_o_s_A_n...:::g_e_le_s ___________ , State of __ C_a_l_ifo_r_n_ia ____ _ 

J <? .;/'~~~/) . 
;/t'J~· / /? ~ t~-

Pipeline Rehabilitation T -1 
Bid I Proposal 
Volume 2 of 2 (Rev. Apr. 2014) 

ROBERT BOL(iER JA 
Commission 112061640 
Notar~ Public • California 

Los Angeles County 
Comm. Ex ires Mar 21. 2018 
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BIDDING DOCUMENTS 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS, 

That Southwest Pipeline and Trenchless Corp. as Principal, and 

Liberty Mutual Insurance Company as Surety, are 
held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 10% 
OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required 
under the bidding schedule(s) of the OWNER's Contract Documents entitled 

Pipeline Rehabilitation T -1 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time 
and in the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form 
of agreement bound with said Contract Documents, furnishes the required certificates of insurance, 
and furnishes the required Performance Bond and Payment Bond, then this obligation shall be null 
and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond 
by said OWNER and OVv'NER prevails, said Surety shall pay all costs incurred by said OWNER in 

't, including a reasonable attorney's fee to be fixed by the court. 

__ 3_o _______ day of April ,20_1_4_ 

. Liberty Mutual Insurance Company(SEAL) 

(Surety) 

f 
By: -':-t-r-:--=;....._:I£..,;..,J~....,...:;.::;...f--

ALAND NOTARIAL ACKNOWLEDGEMENT OF SURETY) 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 

State of California 

County of Los Angeles 

On APR 3 0 2014 

) 55 

) 

before me, Lisa L. Thornton, Notary Public , personally 

appeared Noemi Quiroz , who proved to me on the basis of satisfactory evidence 

to be the personfst whose namefst isfa.Fe subscribed to the within instrument and 

acknowledged to me that fl.e./she/#l€y executed the same in .J:l.i.sfherf#le.i.F authorized 

capacity(-ies}, and that by .J:l.i.sfherf#le.i.F signaturefst on the instrument the personfst, or the 

entity upon behalf of which the personfst acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct. 

WITNESS my hand and official seal. 

'"(ili,~,,~h~'"~~f~lsi:·t<!'f'ifo'~~~0N-·a .. <!lt.t 
, Commission If: HJ40213 ~&, 

~ Notary Public • California ~ 
:i Los Angeles County ;:: 
~ My Cornm. Expires Jun 10, 20·15 
)t.,""'~'"'IP"-'Il"'~··'lr'"'II'?•P~l"~4RI"'i>''-'l! · :><•~;·~i'IC 

Sign at 

(Seal) 



. ' 

• This Powe,r. of Attorney limits the acts of those named herein, and they have no authority to bind the Company except In the manner and to the extent herein stated. Not 
valid for mortgage, note, loan, letter of credit, bank deposit, currency rate, interest rate or residual value guarantees. To confirm the validity of this Power of Attorney call 
610·832·8240 between 9:00am and 4:30pm EST on any business day. 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 

Liberty Mutual Insurance Company 
West American Insurance Company 

POWER OF ATTORNEY 
KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws 
of the State of New Hampshire, that Liberty Mutual Insurance Company Is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance 
Company Is a corporation duly o_rganlzed. under. the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby 
name, constitute and apJlolnt, Noem1 Quiroz 
of the city of Los Ang""'er.le,:,s=:,!.,.!.:.s-?ta7te!::!o!!:f=...,c .... A7r'-::--lts"tr_u_e -an-:d"la-wf""'u"'"l a""'tt'""o-m-ey-:.1,-n·..,.fa"""ct:-, w-:1:::-th-=fu"""ll:-p-ow_e_r-an-d:-a-u:::-th-or""'lty-:h-e-re..,.by-co-nl'""er-re-:d"to_s...,.ig-n-, e-x-ec_u.,..te-a-nd7 a-c7kn_o_w..,.le...,.dg-e"""th,-e 
following surety bond: 

Principal Name: Southwest Pipeline and Trenchless Corp. 

Obligee Name: City of San Diego 

Surety Bond Number: Bid Bond Bond Amount: See Bond Form 

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed 
thereto this ~day of November, 2013. 

STATE OF PENNSYLVANIA ss 
COUNTY OF MONTGOMERY 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
Wes merican Insurance Company 

By: -'-{i;/:----="· ~I~----:----:----:--:-----

On this~ day of~. 2013, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and Casualty Company, 
Liberty Mutual insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing 
Instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer. 

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written. 

COMMONWEALTH OF PENNSYLVANIA 
Notarial Seal 

Teresa Pastella, Notary Public By: --,~;....:~"""~'-:--;:4<~1,4~~,4J...L----
~ ~~ Plymouth Twp., Montgomery county Teresa Pastella, otary Public 

1-<'i~1.>JI' vC> My Commission Expires March 28,2017 
"'FN p\)'9 Member Pennsylvania Assoclallon of Nolar/'es 

This Power of Attorney-Is ade and executed pursuant to and by autliorlty of the following By- aws and Authorizations of American Fire and Casualty Company, The Ohio Casualty 
Insurance Company, Liberty Mutual insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows: 

ARTICLE IV- OFFICERS- Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose In writing by the Chairman or the President, and 
subject to such limitation as the Chairman or the President may prescribe, shall appoint such attomeys·ln·fact, as may be necessary to act In behalf of the Corporation to make, execute, 
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-In-fact, subject to the limitations set forth In their 
respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such Instruments and to attach thereto the seal of the Corporation. 
When so executed, such Instruments shall be as binding as If signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney· 
In-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority. 

ARTICLE XIII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose In writing by the chairman or the 
president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attomeys~n-fact, as may be necessary to act In behalf of the Company to 
make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-ln·fact subject to the limitations set 
forth In their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such Instruments and to attach thereto the seal of the 
Company. When so executed such Instruments shall be as binding as If signed by the president and attested by the secretary. 

Certificate of Designation- The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys· 
In-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other 
surety obligations. 

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of 
the Company, wherever appearing upon a certified copy of any power of attorney Issued by the Company In connection with surety bonds, shall be valid and binding upon the Company 
with the same force and effect as though manually affixed. 

I, Gregory W. Davenport, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casually Insurance Company, Liberty Mutual Insurance 
Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing Is a full, true and correct copy of the Power of Attorney 
executed by said Companies, Is In full force and effect and has not been revoked. 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 30th day of April , 20.!.±.... 

By: ---~~--~~~--~~---~~~~--­
Gregory W. Davenport, Assistant Secretary 



BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 
State of California 

County of Los Angeles 

) 

) ss. 

) 

___ ,.\o!J~u£.stlliin.L-.....!D~u<!.)c~h!_!,!a~inu.e~a~u ____________ , being first duly sworn, deposes and 

says that he 6F-she is ----'P_,r-=e=si=d=e"'-'-nt'----------- of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, rui.d has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

f, or the contents thereof, or divulged information or data 

and will not pa , any fee to any corporation, partnership, company 

any member or agent thereof to effectuate a collusive 

or sham bid. 

Title: ---:1'----P_r_es_i_de_n_t ________________ _ 

Pipeline Rehabilitation T-1 
Non-collusion Afilclavit 
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BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

lXI The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

Title _P_re_s_id_e_n_t _____ _ 

Date _s_-2_5_-2_0_1_4 ____ _ 

USE ADDITIONAL FORMS AS NECESSARY 

Pipeline Rehabilitation T -I 
Contractors Certification of Pending Actions 
Volume 2 of2 (Rev. Apr. 2014) 
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BIDDING DOCUMENTS 

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

For additional information, contact: 

CITY OF SAN DIEGO 
EQUAL BENEFITS PROGRAM. 

202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533~3948 Fax (619) 533-3220 

COMPANY INFORMATION 
Company Name: Southwest Pipeline & Trench less Corp. Contact Name: Justin Duchaineau 

Company Address: 22118 S. Vermont Ave., Torrance CA 90502 Contact Phone: 310.329.8717 

Contact Email: justin@swpipeline.com 

CONTRACT INFORMATION 

Contract Title: Pipeline Rehabilitation T-1 Start Date: 

Contract Number (if no number, state location): K-14~5766-DBB-3 End Date: 

SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS 
The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will provide and 
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 
• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits include health, dental, vision insurance; pensionf401(k) plans; bereavement, family, parental leave; discounts, child care; 
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 

• Contractor shall post notice of firm's equal benetits policy in the workplace and notify employees at time of hire and during open 
enrollment periods. 

• Contractor shall allow City access to records, when requested, to confinn compliance with EBO requirements. 
• Contractor shall submit EBO Certification of Compliance, signed under penalty of pe1jury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www.sandiego.gov/administration. 

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION 

Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

lEI I affirm compliance with the EBO because my t1rm (contractor must select one reason): 

lXI Provides equal benetlts to spouses and domestic partners. 
0 Provides no benefits to spouses or domestic partners. 
0 Has no employees. 
0 Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or 

expired. 

D I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm 
made a reasonable effort but is not equal benet1ts upon contract award. I agree to notify employees of 
the availability of a cash to spouses but not domestic partners and to continue to make 
every reasonable effort to domestic partners. 

It is unlawfttl for any contractor to 
associated with the execution, award, am.em.j'Im~m, 

Under penalty of perjury under laws of the 
finn understands the requirements of the 
contract or pay a cash equivalent if authorized 

Justin Duchaineau 

Pipeline Rehabilitation T -1 
Equal Benefits Ordinance Certification of Compliance 
Volume 2 of2 (Rev. Apr. 2014) 

to the City regarding equal benefits or cash equivalent 
contract. [San Diego Municipal Code §22.4307(a)] 

':!!!'~~~· is true and correct. I further certify that my 
f'h•m••·tit~ fur the duration of the 

(Rev 02/15/2011) 
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BIDDING DOCUMENTS 

LOBBY PROHIBITION, CERTIFICATION AND DISCLOSURE 

In acknowledgment that funds received under this agreement have been provided pursuant to a Federal grant, 
recipient hereby recognizes the prohibitions against lobbying the Federal govenm1ent with any of these funds. 
Recipient agrees that it shall comply with the laws set fm1h at 31 U.S.C. § 1352 ( 1989) and 24 C.P.R. part 87, to wit: 

A. Conditions on use of funds 

Recipient shall not expend any funds received pursuant to this agreement to pay any person to inf1uence an 
officer or employee of Federal agency, a member of Congress, an officer or employee of Congress, or an 
employee of a member of Congress in connection with any of the following Covered Federal actions: 

( 1) The awarding of any federal contract 
(2) The making of any Federal grant 
(3) The making of any Federal Loan 
( 4) The entering into of any cooperative agreement 
(5) The extension, continuation, renewal, amendment, or modification of any Federal 

contract, grant, loan, or cooperative agreement. 

For pmposes of defining the terms of this part of the agreement, the definitions set forth in 24 C.F.R. § 87.105 
are hereby adopted and incorporated herein by reference. 

B. Certification and Disclosure 

Each recipient at every tier under this agreement shall file a ce11ification regarding lobbying, and a Disclosure 
Fonn-LLL, where required by 24 C.P.R. § 87.110. The certification form and Disclosure Form-LLL are 
attached to this agreement. 

C. Certifications must be filed: 

(1) By any person upon each submission that initiates agency consideration for an award 
of a Federal contract, grant, or cooperative agreement exceeding $100,000, or a Federal 
loan or loan guarantee exceeding $150,000. 

(2) Upon receipt by any person of a Federal contract, grant, or cooperative agreement 
exceeding $100,000, or upon receipt of a Federal loan or loan guarantee exceeding 
$150,000. 

(3) By any person who requests or receives from a person referred to in subsections 1 and 
2 of this paragraph: 
a. A subcontract exceeding $100,000 at any tier under a Federal contract; 
b. A subgrant, contract or subcontract exceeding $100,000 at any tier under a Federal grant; 
c. A contract or subcontract exceeding $1 00,000 at any tier under a Federal loan exceeding 

$150,000; 
d. A contract or subcontract exceeding $100,000 at any tier under a Federal cooperative 

agreement. 

D. Disclosure Forms-LLL must be filed in every instance when a person applies for, requests, or receives 
Federal appropriations exceeding $100,000 pursuant to a contract, subcontract, grant, subgrant, loan, or 
cooperative agreement when such person has paid or expects to pay any sum, in cash or in kind, to influence or 
attempt to inf1uence any offic.er or employee of an agency, a member of Congress, an officer or employee of 
Congress, or an employee of a member of Congress. Further, Disclosure Fonn-LLL must be illed by recipients 
at any tier at the end of each calendar quarter in which there occurs any event that requires disclosure or 
materially a±Iects information submitted in prior disclosures. Such events include: 

( l) 1. An increase of $25,000 in the amount paid or expected to be paid for influencing 
or attempting to influence a covered Federal action; 

(2) 2. A change in the person(s) inf1uencing or attempting to influence a covered action; 
(3) 3. A change in the officer(s), employee(s), or member(s) contacted to inf1uence a 

covered action. 

All disclosure Fmms-LLL, but not ce11ifications, shall be forwarded from tier to tier until received by the 
principal recipient, which in tum will file them with the appropriate Federal agency. 

Pipeline Rehabilitation T-1 
Lobby Prohibition, Cet1ification and Disclosure 
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BIDDING DOCUMENTS 

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING 
ACTIVITIES 

This disclosure form shall be completed by the repmting entity, whether sub awardee or prime Federal recipient, 
at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 
31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any 
lobbying entity for int1uencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a 
covered Federal action. Use the SF-LLLA Continuation Sheet for additional inionnation if the space on the 
form is inadequate. Complete all items that apply for both the initial filing and material change report. Refer to 
the implementing guidance published by the Office of Management and Budget for additional information. 

l. IdentifY the type of covered Federal action for which lobbying activity is and/or has been secured to 
influence the outcome of a covered Federal action. 

2. Identify the status of the covered Federal action. 

3. Identify the appropriate classification of this repott. If tl:lls is a fhllow up repmt caused by a material change 
to the infonnation previously reported, enter the year and quarter in which the change occUlTed. Enter the 
date ofthe last previously submitted report by this repmting entity for this covered Federal action. 

4. Enter tl1e full name, address, city, State and zip code ofthe repmting entity. Include Congressional District, if 
known. L11eck the appropriate classification of the repmting entity that designates if it is, or expects to be, a 
prime or subaward recipient. IdentifY the tier of the subawardee, e.g., tl1e first subawm·dee of the prime is the 
1st tier. Subawards include but are not linlited to subcontract'S, sub grants and contract awards under grants. 

5. If the organization filing there port in item 4 checks "Subawardee," then enter the full name, address, city, 
State and zip code of the prime Federal recipient. Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one 
organizational level below agency name, if known. For example, Department of Transportation, United 
States Coast Guard. 

7. Enter tl1e Federal program nan1e or description for the covered Federal action (item!). If known, enter the 
full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and 
loan cmm11itmentr;. 

8. Enter the most appropriate Federal identifYing number available for the Federal action identified in item l 
(e.g., Request for Proposal (RFP) number; hwitation ft)r Bid (IFB) number; grant announcement number; 
the contract, grant, or loan award nillnber; fue application/proposal control munber assigned by the Federal 
agency). Include prefixes, e.g., "RFP-DE-90-001." 

9. For a covered Federal action where there has been an award or loan comn:lltment by tl1e Federal agency, 
enter the Federal amount of tl1e awtU"dlloan conunitment f<Jr the prime entity identified in item4 or 5. 

10. (a) Enter the full name, address, city, State and zip code of the lobbying entity engaged by the reporting 
entity identified in item 4 to influence tl1e covered Federal action. 

(b) Enter the full names of tl1e individual(s) petforming services, and include ft11l address if different from 
10 (a). Enter Last Name, First Nan1e, and Middle Initial (MI). 

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item4) to the 
lobbying entity (itemlO). Indicate whether tile payment has been made (actual) or will be made (planned). 
Check all boxes that apply. If this is a material change report, enter tl1e cumulative an1mmt of payment made or 
planned to be made. 

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind 
contribution, specifY tl1e nature and value of the in-kind payment. 

13. Check the appropriate box( es). Check all boxes tlutt apply. If otl1er, specify natUl·e. 
14. Provide a specific and detailed description of tl1e services that tl1e lobbyist has perfonned, or will be 

expected to perfbm1, and the date(s) of m1y services rendered. Include all preparatory and related activity, 
not just time spent in actual contact witl1 Federal officials. IdentifY the Federal official(s) or employee(s) 
contacted or tl1e oflicer(s), employee(s), or Member(s) of Congress that were contacted. 

15. Check whetl1er or not a SF-LLLA Continuation Sheet(s) is attached. 

16. The certifymg oftlcial shall sign and date tl1e form, print his/her name, title, and telephone number. 

According to the Paperwork Reduction Act, as mnended, no persons are required to respond to a collection of 
infonnation unless it displays a valid OMB Control Number. The valid OMB control number fhr this 
infonnation collection is OMB No. 0348-0046. Public reporting bmden for this collection of information is 
estimated to average 30 n:llnutes per response, including time for reviewing instmctions, searching existing 
datasources, gathering and maintaining the data needed, and completing and reviewing tl1e collection of 
inf(mnation. Send comments regarding tl1e burden estimate or any otl1er aspect of this collection of information, 
including suggestions for reducing this bmden, to tl1e Office of Management and Budget, Pape1work Reduction 
Project (0348-0046), Washington, DC 20503. 
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BIDDING DOCUMENTS 

DISCLOSURE OF LOBBYING ACTIVITIES Approved by OMB 
Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 0348-0046 

(See reverse for public burden disclosure) 

1. Type of Federal Action: 2. Status of Federal Action: 3. Repo1·t Type: 

0 a. Contract D a. bid/offer/application D a. initial finding 
n. Grant b. initial award b. material change 
b. Cooperative agreement c. post-award For Material Change Only 
c. Loan year ___ quarter ___ 
d. Loan guarantee elate of last report 
e. Loan insurance 

4. Name and Address of Reporting Entity: 5. If Reporting Entity in No.4 is a Subawardee, Ente1· Name 
OPrime 0 Subawardee and Address of Prime: 

Tier ____ , if known: 

Congressional District, tf'known: Congressional District. (/known: 

6. Federal Department/Agency: 7. Federal Program Name/Description: 

CFDA Number, ifapplicable: 

8. Federal Action Number, if known: 9. Award Amount, if !mown: 
$ 

10. a. Name and Address of Lobbying Entity b. Individuals Performing Services (including address if different 
(if individual, last name, first name, M) li'omNo. lOa) 

(last name, first name, MI): 

(attach Continuation Sheet(s) SF-LLL4, ifnecessmJ•) 

11. Amount of Payment (check all that apply) 13. Type of Payment (check all that apply) 
$ 0 actual 0 planned 0 a. retainer 

0 b. one-time lee 
0 c. commission 

12. Form of Payment (check all that apply) 0 d. contingent fee 
0 e. deferral 

D a, cash 0 f. other: specify: 
D b. in-kind: specify: nature 

Value 

14. BriefD.,.riptlon of Smiee• Performed or to be Perfo~ and JJ:r of Smiee, lnduding offieeO'( •), 
employee(s), or Member(s), contacted, for Paymez:icated in item 1: 

(attach Continuation Sh t(s) SF-LLLA. i{nece · W'\') -
15. Continuation Sheet(s) SF-LLLA attached: 

16. Iniom1ntion requested tlwugh tllis for nlisnuthorized by title 31 U.S.C. section 
1352. This disclosure of lobbying activities is a mnterial representntion of f:'!Ct 
upon which relinnce was placed by the tier above when this transnction was made 
or entered into. 111is <lisclo>lrre is required pursuunt to J 1 U.S. C. 135:?.. TI1is 
in!lmuation will be reported to the Congress semi-rumunlly :md will be available 
for public inspection. Any person who Hills ID me the required <lisckmrre shall be 
subject to a civil pennlty of not less that $10,000 m1d not more than $!00.000 for 
eacl1 such fuilure. 

Federal Use Only: 

Pipeline Rehabilitation T-1 
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BIDDING DOCUMENTS 

DISCLOSURE OF LOBBYING ACTIVITIES Approved by 

CONTINUATION SHEET OMB0348-0046 

Repmting Entity:----------------- Page ___ of __ _ 
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BIDDING DOCUMENTS 

PROPOSAL (BID) ., 

The Bidder agrees to the construction of PIPELINE REHABILITATION T-1, for the City of San Diego, in accordance with these contract documents 
for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and contracts 
valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the 
number of days required for the City to obtain all items necessary to fulfill all conditions precedent e:g., bond and insurance. 

Item Quantity Unit 

1 1 LS 

2 1 EA 

3 1 LS 

4 1 LS 

5 1 LS 

6 1 AL 

7 1 LS 

8 1 AL 

9 30 TON 

10 25000 SF 

ll 200 SF 

12 120 SF 

13 320 LB 

Pipeline Rehabilitation T -I 
Proposal (BID) 
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NAICS 
Payment 

Reference 

524126 2-4.1 

541214 3-3.2.2.1 

238990 7-9.1.1 

541330 7-10.2.6 

237310 7-10.2.6 

237310 7-10.2.6 

237110 9-3.4.1 

9-3.5 

237310 302-3.2 

237310 302-4.12.4 

237310 302-5.2.1 

237310 302-6.8 

237310 302-14.5 

0 

Description Unit Price Extension 

BASE BID 

Bonds (Payment and Performance) >< $fs;bl)0. ()() 

Certified Payroll $ I ~o $ ( po 

Video Recording of Pre-existing Conditions >< $ S" 00. ()() 

Traffic Control Design >< $2 /)()() DO .., . 
Traffic Control >< $ 5;tlJO. oO 

Portable Changeable Message Signs (PCMS)- Type I >< $5,000.00 

Mobilization >< Sjqt~Do. D~ 
Field Orders- Type H ~ >< $125,000.00 

Asphalt Pavement Repair $ lo. ()() $ 5of>.OO 

Rubber Polymer Modified Slurry Type II and Striping $ .roo $ JS:o~ DO 
/ . 

Pavement Restoration Adjacent to Trench $ g_ DO $ ?'00. 60 

Concrete Pavement Replacement $ 2). ()0 $ s/ooo. oo 

Crack Seal $rl $~ 
(IJ,D 'ftf;OO. 
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Item Quantity Unit 

14 75 LF 

15 235 SF 

16 2 EA 

17 8 EA 

18 3 EA 

19 1 LS 

20 40 CY 

21 50 TON 

22 100 TON 

23 36 EA 

24 5 EA 

25 25,076 LF 

26 292 EA 

27 25,076 LF 
0 

28 292 EA 

29 25,076 LF 

30 20 EA 

31 80 LF 

Pipeline Rehabilitation T-l 
Proposal (BID) 
Volume 2 of2 (Rev. Apr. 2014) 

NAICS Pa:rment 
Reference 

237310 303-5.9 

237310 303-5.9 

237310 303-5.9 

237310 303-5.10.2 

237310 303-5.10.2 

237110 306-1.1.6 

237110 306-1.2.1.1 

237310 306-1.5.1 

237110 306-1.6 

237110 306-1.6 

237110 306-1.8.6 

237110 306-9.7 

237110 306-9.7 

237110 306-9.7 

237110 306-9.7 

237110 500-1.1.9 

237110 500-1.2.7 

237110 500-1.2.7 

BIDDING DOCUMENTS 

Description Unit Price Extension 

Additional Curb and Gutter $ 35.00 $ ~6zs.oo 

Additional Sidewalk Removal and Replacement $ 3.oo $ 1/680. 60 

Contractor Date Stamp and Impressions $ l.fOO. oo $ 800. 00 

Curb Ramp Type B with Detectable Warning Tiles $ 4~00 • OfJ $ 18/l/M, oo 

Curb Ramp Type C2 with Detectable Warning Tiles $ Zt~oo. (;o $ ro/qoo. bO 
0 

Trench Shoring >< $ 3_,.500, 0 " 

Additional Bedding $ 32. 1'1 .. $ tz<8o. ob 

Temporary Resurfacing $ I Ot:> $ so. 0'0 

Imported Backfill $If ()f) $ ttao. cl> 

Sewer Main Cleanout $ 'f
1
3StJ

6 
Ol> 

.s; ()~ 
$/ "4'00, 

Manholes (3' x4') $6/~0/), 
l>;, 

$32-/StJO, (J7> 

Video Inspecting Sewer Mains for Acceptance $ ,to $2{).060 80 "/ . 
Video Inspecting Sewer Laterals tor Acceptance $ / .. /)0 $ Z1Z-. ()o 

Cleaning and Video Inspecting Sewer Mains $ j.JS $22_ 86140 
f 0 

Cleaning and Video Inspecting Sewer Laterals $ 9h.oo $ 2.8; 032-. oo 

Rehabilitate 8-Inch Sewer Main $ 31.~ $ 772 3)'6 .~>V 

Point Repair for Existing 8-Inch Sewer Main $/1>/150. ()l) $1 tt()P{), /) /) 

Additional Point Repair for Existing 8 -Inch Sewer $ 80. ()7> $fo/TOO. Dl 
Main 

- --
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BIDDING DOCUMENTS 

Item Quantity Unit NAICS 
Payment 

Description Unit Price Extension 
Reference 

' $/;fSb. D6 $ 335/8olJ. 00 32 292 EA 237110 500-1.6.6 Service Lateral Connection 

33 146 EA 237110 500-1.6.6 Sewer Lateral Lining $/,~00. 
DO 

$ 2.hZ,'800. ~"( 

34 10 EA 237110 500-1.2.7 Point Repair for Sewer Lateral $ 2//()0. fJO $2~00(),~0 

35 14 EA 237110 500-2.10.2 Rehabilitate Existing Manhole $ v'Soo. co $/~zoopr; 

36 1 LS 541330 2-6 Monitoring and Reporting >< $ £()~0{ DD 

37 l LS 541330 701-13.9.5 Water Pollution Control Program Development >< $ soo_ot> 

38 l LS 237990 701-13.9.5 Water Pollution Control Program Implementation >< ;; D" $ '/~170, 

39 l LS 237110 704-4 Sewage Bypass and Pumping Plan (Diversion Plan) >< $ if,$«). DO 

40 l AL 541330 2-6 Noise Measure-Type H >< $25,000.00 

41 1 LS 541330 2-6 Biologist >< $ J/P(){). 
~, 

ESTIMATED TOTAL BASE BID: "'Jfl, p 
---·-- -- , __ ,_ --

TOTAL BID PRICE FOR BID (Items 1 through 41 inclusive) amount written in words: 

.r-tf £./I ( TC 7~ &;. 

~ 
)-o 3~lflth J-o 

Oo_e !tl!t on t1i~Mr~,riJLtJ!1e-JL"~ ~' /-ltA!ldre/jird'-kell Dt:/ll~rs_ ~ !We-n-o/ ~d.s 
I 

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendwn or addenda 
has been issued byo the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The following 
addenda have been received and are acknowledged in this bid: --'--A"----------------------------------

Pipeline Rehabilitation T-1 
Proposal (BID) 
Volume 2 of2 (Rev. Apr. 2014) 
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BIDDING DOCUMENTS 

The names of all persons interested in the foregoing proposal as principals are as follows: 

Justin Duchaineau - President 

Robert Bolger -Secretary 

IMPORT ANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state 
true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last names 
in full. 

Bidder: Southwest Pipeline & Trenchless Corp. 

Title=----~~------~~---------------------------------------------------------------------------------------

22118 S. Vermont Ave., Torrance CA 90502 

Torrance, California 

Signature: =:-;;tz..,..{/'<!IV" \.. ~ _,/ 

Pipeline Rehabilitation T-1 
Proposal (BID) 
Volume 2 of2 (Rev. Apr. 2014) 
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BIDDING DOCUMENTS 

NOTES: 

A. The City shall determine the low Bid based on the Base Bid alone. 

B. Prices and notations shall be in ink or typewritten. All con~ections (which have been initiated by the Bidder using erasures, strike out, line out, or 
"white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal. 

C. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for further 
consideration. 

D. Blank spaces must be filled in, using figures. Bidder's failure to submit a price for any Bid item that requires the Bidder to submit a price shall 
render the Bid non-responsive and shall be cause for its rejection. 

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two (2) 
decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

F. All extensions of the unit prices bid will be subject to velification by the City. In the case of inconsistency or conflict between the product of the 
Quantity x Unit Price and the Extension, the product shall govern. 

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall govern. 

H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Altemati ve proposals will not 
be considered unless called for. 

Pipeline Rehabilitation T -1 
Proposal (BID) 
Volume 2 of2 (Rev. Apr. 2014) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the Bidder shall list below the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type) of the work or improvement, in an amount in excess of 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE. MBE, WBE. OBE, SOB, WoSB. HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

NAME. ADDRESS A'IID TELEPBO$ NUMBER 
OF SlJBCONTRACTOil 

CONSTRUCToR. 
ORDESI<INER ' 

- L v ••. - ~'--"!.:' w~ ""7 r ..... ,., - I /_,..,. ~- ..1_,.. 
v . ·- n • - U'11.14>ll~ 

crr:n 
g§- 'i:i 
0 (j :;ti L' 
S§(l)m 
(I) ...... ..0 > 
VJ @ e. (/) 
~~~tTl fti5og,__, 
~;A~> 
:;;· :::-: ~ ~ 
(l)go-m 
<;, ~ '0 z 
=..(1) .... 0 
~ ~ ~ ...., 
_. s:::: """""'• ~ 

$ 3 ~ n Ncr(l)m Q(l) - .... ~VJ 

DOliLAR VALUJ;: 
:).OF . 

SUBCOr-."l'RAC'f· 

(MUST BE 
FILl£D\OU 

$1~'UJ(). {)0 

$~<t. {)32 (JI " . 

fl01,5t>IJ. ~0 

MBE, WBE. D~. 
D~"BE,; ODE.; 

ELBE.~SDB. 
. ; WoSB, HUBZoue, 

. ORSDVOSBQ} . 

0~ 

of/C 

9-R>£ 

.WHERE 

CERTIFIED . 0 

Crfy 

CHECK IF 
JOiro.'T 

VENTURE 
PAR'OffiRSHIP 

(j) As appropriate. Bidder shall identify Subcontractor as one of the tollowing and shall include a valid proof of certitkation (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certitied Disadvantaged Business Enterprise 
Other Business Enterprise 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 

WBE 
DVBE 
ELBE 

SOB 
HUBZone 

~ 
ntll~ ~ 
:)j,! : 

Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

@ As appropriate. Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
Califomia Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Pipeline Rehabilitation T-1 
Form AA 35- List of Subcontractors 
Volume 1 of2 (Rev. Apr.2014) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part !, Chapter 4 of the Public Contract Code, the Bidder shall list below the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement. in an amount in excess of 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts. which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SOB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voltmtary, or both subcontracting participation percentages. 

NAME. ADDRESS Al'ID TELEPHONE NUMBEB. 
OF Sl.JBCONTRACTOR. 

JUb'f"lf Phone:: _________ -i 

Nrune:-==--------------------========= Address: State:: _______ __ 

C-ity: Phone: ------------Ztp: 

City: 
Zip: 

cr"C/l 
(1) c 
{") cr" 
0 () ~ 
8 g (1) 
(1) .-+ ..0 
VJ '""! s:: 

~ ...... 
(1) () '""! 

~s~ 
(1) '""! ~ 
() C/l (1) 
.-+ --~- ioJ < ............ 
(1) () ....... 

- §l 0 =:oo'O 
-(1) '""! 
~::::: 0...., 
""'"'-' t: ~- ......... 

4 s ~ () 
~cr"(l)trJ 
-~ .... (/) 

.. , 

:ooiJLARY-4L~ 
;>-OF' '· 

SUBCONTRACT 

{l\itrSTBE 
FJLL.ED\OU 

Of.tt1...C.fA..'/- 1$ 9~ lf~ ¢ 

MBE, WBE;DB.E, 
. D"::BE;'OBE; 
ELBE. SLBE; SDB. 
.• WoSB, HUBZoo~ 

OR SDV()SB(l) 

oe>c 

.WHERE 
CERTIFIED 

®" 

CHECK IF 
JOINT 

\'ENTh'RE 
PAR'l'NERSHIP 

CD As appropriate. Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certif!cation {except for OBE, SLBE and ELBE): 

Cl:rtified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Bu.-;iness 
Service-Disabled Veteran Owned Small Business 

0 As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
Califomia Public Utilities Commission 
State ofCalifomia's Department of General Services 
State ofCalifomia 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder wiD not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Pipeline Rehabilitation T-1 
Form AA 35- List of Subcontractors 
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BIDDING DOCUMENTS 

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

The Bidder seeking the recognition of equipment. materials. or supplies obtained from Suppliers towards achieving any mandatory, voluntary. or both subcontracting participation percentages shall 
list the Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have the name, locations (City) and the DOLLAR VALUE 
of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials and supplies unless vendor manufactures or substantially alters materials and 
supplies in which case 100% "'ill be credited. The Bidder is to indicate (Yes/No) whether listed firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, 
vendors! suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive l 00% credit. If no indication provided, listed firm will be credited at 60% of the 
listed dollar value for purposes of calculating the Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 
100% credit. If no indication provided. listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages. 

NAME, ADDRESS AND TELEPHONE NUJ\>mER OF 
VENDOR/SUPPLIER 

jt\ame:=-----------======= 
Address: State: 
City: Phone:: ________ _ ~ip:: ____ _ 

~~;~~:====-~=== iry:: ______ Dh::;;;:::_ _______ _ 
ip:: ______ _ 

~·itv: ~-----
jlip: 

"• ' ···.· ~QtL,A,JtY4UEOF: · MBE;WBE,DBE, 
. ... . .. : .... •·· .. ·· MA;rERIALOR .D\mE,O~E, .. 
MATf<J,U4LSO~ .... ' .. SlJ~PLlES ELBE, SLBE, SOB, 

.SUPPLIES.> .. ·~· ·•. '. .. .. wosB,HUBZone, 
, . . (MIJST BE FILLED OR SDVOSB<D 

. \():(JT) 

Q) As appropriate. Bidder shall identizy Vendor/Supplier as one of the follov.ing and shal.! inc.lude a valid proof of certification (except for OBE,SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

~ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HU BZone Business 

State of California Department ofT ransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WHERE. 
CERTIFIED~ 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Pipeline Rehabilitation T-l 
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ft EA~United States 
~ Environmental Protection 
,, Agency 

BIDDING DOCUMENTS 

OMB Control No.: 
Approved: 
Approval Expires: 

2090-0030 
08/13/2013 
08/31/2015 

Disadvantaged Business Enterpt•ise (DBE) Pmgram 
DBE Subcontractor Performance Form 

This fonn is intended to capture the DB E 1 subcontractor's 2 description of work to be performed and the price of 
the work submitted to the prime contractor. An EPA Financial Assistance Agreement Recipient must require its 
prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime 
contractors bid or proposal package. 

Subcontractor Name Project Name 

Pipeline Rehabilitation T-1 

Bid I Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

Address 

Telephone No. Email Address 

Prime Contractor Name Issuing/Funding Entity: 

Southwest Pipeline & Trenchless Corp. 

Description of Work Submitted to the Prime Contractor 
Price of Work 

Contract Item Number Submitted to the 
Involving Construction, Services, Equipment or Supplies 

Prime Contractor 

DBE Certified By:_ DOT : - SBA Meets/exceeds EPA certification standards? 
Other: YES: NO : Unknown - - - -

1 A DBE is u Disadvantaged, Minority, or Woman Business Enterprise that ha>J been certified by an entity from which EPA accepts certifications 
as described in 40 CFG 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification 
standards as described in 40 CFR 33.202. 

2 Subcontractor is defined as a company, firm, joint venmre, or individual who enters into an agreement with a contractor to provide services 
pursuant to an EPA award of tinuncial assistance. 

EPA FORM 6100-3 (DBE Subcoutractot· Pcl'fol'lnauce Form) 

Pipeline Rehabilitation T-1 
EPA FORM 6100-3-·DBE Subcontractor Performance Fmm 
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BIDDING DOCUMENTS 

ft EA~UnltedStatos 
~ Environmental Protection 
,,. Agency 

OMB Control No.: 
Approved: 

Approval Expires: 

2090-0030 
08/13/2013 
08/3112015 

Disadvantaged Business Enterprise (DBE) Program DBE 
Subcontractor Performance Form 

I certify under penalty of perjury that the forgoing statements are tme and correct. Signing this ionn does not 
, · nt y mnitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a 
subcontractor, will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c). 

Print Name 

Justin Duchaineau 

Date 

President 5-25-2014 

Subc.ontractoi' Signature Print Name 

Title Date 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per 

response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and 

any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to 

the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, 

Washington, D.C. 20460. Include the OMB control number in any cot1'esponclence. Do not send the completed fonn to this 

address. 

EPA FOR.l\-16100-3 (DBE Subcontractor Performance Form) 

Pipeline Rehabilitation T -1 
EPA FORM 6100-3- DBE Subcontractor Performance Fotm 
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BIDDING DOCUMENTS 

OMB Control No.: 2090-0030 
08/13/2013 
08/31/2015 

Approved: 

ft EPA United States 
~.. Environmental Protection 
~, Agency 

Approval Expires: 

Disadvantaged Business Enterprise (DBE) Program 
Subcontractor Utilization Form 

This fonn is intended to capture the prime contractor's actual and/or anticipated use of identified certified DBEl 
subcontractors 2 and the estimate dollar ammmt of each subcontract. An EPA Financial Assistance Agreement 
Recipient must require its prime contractors to complete this form and include it in the bid or proposal package. 
Prime contractors should also maintain a copy of this form on file .. 

Prime Contractor Name Project Name 

Southwest Pipeline & Trenchless Corp. Pipeline Rehabilitation T-1 

Bid i Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

K-14-5766-DBB-3 
n/a Justin Duchaineau 

Address 
22118 S. Vermont Ave., Torrance CA 90502 

Telephone No. Email Address 

310.329.8717 justin@swpipeline.com 

Issuing/Funding Entity: 

.s:~ tJr~ 1 o 

I have identified potential DBE 
I YES I A_ No Certified subcontractors --

If yes, please complete the table below. If no, please explain: M IJBe- s~ .....-o#r~ Low h;of" 

Subcontractor Name/ Est. Dollar 
Currently 

Company Name 
Company Address I Phone I Email 

Amt 
DBE 

Cet·tified'! 

Continue on back if needed 

1 A DBE i~ a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity !rom which EPA accepts certifications 
us described in 40 CFG 33.204-~~.205 or certified by EPA. EPA accepts certifications frmn entities that meet or exceed EPA certitication 
standards as de,cribed in 40 CFR 33.202. 

2 Subcontractor is defined as a company. firm, joint ,·enture. or individual who enters into an agreement with a contrndor to pruvide service• 
pursuant to an EPA award of financial assistance. 

EPA FOR\f 6100-4 (DBE Subcontractor lltilizatlon Form) 

Pipeline Rehabilitation T-1 
EPA FOR116100-4- DBE Subcontractor Utilization Form (Rev. Mar. 2014) 
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A EA~Unltod Statos 
~ Environmental Protoction 
~,. Agency 

BIDDING DOCUMENTS 

OMB Control No.: 
Approved: 
Approval Expires: 

2090-0030 
08/13/2013 
08/31/2015 

Disadvantaged Business Enterprise (DBE) Program 
Subcontractor Utilization Fot·m 

I certify under penalty of pet:jury that the forgoing statements are true and conect. Signing this fonn does not 
signif a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a 

)Contractor, ¥ill adhere to the replacement requirements set forth in40 CFR Part 33 Section33.302 (c). 

Print Name 

Justin Duchaineau 

Date 

President 5-25-2014 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per 

response. Send comments on the Agency's need for this intormation, the accuracy of the provided burden estimates. and any 

suggested methods for minimizing respondent burden, including through the use of automated collection teclmiques to the 

Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave .. NW. 

Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed torm to this 

address. 

EPA FOR..'\1 6100-4 (DBE Subrontl'artor l'tilizatlon Fol'm) 

Pipeline Rehabilitation T-1 
EPA FORM 6100-4- DBE Subcontractor Utilization Form (Rev. Mar. 2014) 
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