



PRIORITY	DRAWING NO.	DESCRIPTION	SIZE	LENGTH
1	12006-2-B	HERRAZO DRIVE Service Drive to Estelle Street	8" 562'	570'
2	12006-3-B	FELTON STREET Wetmore Street to Pale Street	8" 542'	500'
3	12006-5-B	SECOND AVENUE Service Street to Walnut Avenue	8" 1,000'	
4	12006-5-B	THIRTIETH AVENUE 31st Street to 32nd Street	8" 780'	
5	12006-5-B	FORTYTH AVENUE "A" Street to Cedar Street	8" 1,120'	
6	12006-7-B	FIFTIETH AVENUE Date Street to Grand Street	8" 1,120'	
7	12006-8-B	SIXTH AVENUE 11th Avenue to Seventh Avenue	8" 330'	
8	12006-9-B	SEVENTH AVENUE Nash Street to University Avenue	8" 2,465'	2,460'
	12006-10-B	SEVENTH AVENUE CONT.		
9	12006-11-B	TWENTY-SIXTH STREET Broadway to 3rd Street	8" 780'	
10	12006-12-B	TWENTY-SIXTH STREET Commercial Street to "B" Street	8" 2,985'	2,980'
	12006-13-B	TWENTY-SIXTH STREET CONT.		

- METER (Cont'd.)**
- 1 line each way at all times across Felton St. at Pale
 - 1 " " " " " 2nd Ave. at Walnut
 - 2 lines eastbound 8 AM to 2 PM across 3rd Ave. at Grand
 - 3 " " " " " 3 PM to 8 AM " 4th Ave. at 3 St.
 - 3 " " " " " westbound 3 PM to 8 AM " 4th Ave. at 3rd St.
 - 2 " " " " " 8 AM to 3 PM " 4th Ave. at 4th St.
 - 1 line each way at all times across 4th Ave. at Beach St.
 - 1 line each way at all times " 4th Ave. at Deer St.
 - 1 line each way " 4th Ave. at Date St.
 - 1 " " " " " 4th Ave. at Grand St.
 - normal traffic flow across 7th Ave. at Robinson Ave.
 - 1 line each way at all times across 2nd St. at 8 St.
 - 1 " " " " " " 20th St. " C St.
 - 1 " " " " " " 25th St. " Broadway
 - 1 " " " " " " 26th St. " Commercial
 - 1 " " " " " " 28th St. " Imperial
 - 1 " " " " " " 30th St. " at Harbor
 - 2 lines " " 5:00 PM to 8:30 AM " 29th St. "

At all other intersections, minimize cross-traffic and turning moves at all times.
Parking may be prohibited as needed to comply with the above restrictions.

WORK TO BE DONE SCHEDULE

IMPROVEMENTS	CITY STANDARD DRAWINGS	LEADS
WATER MAINS & APPURTENANCES AS SHOWN THERE:	M-4-57, M-21-52, M-41-55, P-1-54, M-4-59, M-40-51	
MATE VALVES WITH 6" WALKING BONES AND COVERS AS SHOWN THERE:	W-12-91	
6" FIRE HYDRANTS & FIRE HYDRANT SERVICES AS SHOWN THERE:	M-16-52, M-16-55	
COPPER WATER SERVICES AS SHOWN THERE:	M-2-567, M-40-567	
TRANSFER OF COPPER WATER SERVICES AS SHOWN THERE:	M-3-567, M-40-567	
BLEEDY ASSEMBLY AS SHOWN THERE:	M-7-48	
THE CONSTRUCTION OF REINFORCED CONCRETE SEWER WITH SUPPORT AS SHOWN THERE:	S-21-57	

SPECIFICATIONS
STANDARD SPECIFICATIONS OF THE CITY OF SAN DIEGO AS FOLLOWS:
PART 1, FILED APRIL 9, 1958, INCLUDING AMENDMENTS (TO PART 1, FILED APRIL 8, 1958 AND NOVEMBER 29, 1962) SECTION 1, FILED OCTOBER 24, 1961.
PART V, FILED JULY 3, 1962, INCLUDING AMENDMENT TO PART V, FILED AUGUST 26, 1962, & MARCH 16, 1966.
SPECIAL SPECIFICATION NO. 147

- NOTES:**
- THE LOCATION AND ELEVATION OF UTILITIES AS SHOWN ON THE PLANS ARE APPROXIMATE ONLY.
 - READING P-1-54 IS ADVISED AS FOLLOWS: - - - - - EXISTING CITY VALVES
 - PRIOR TO TRENCHING CONTACT PACIFIC TELEPHONE & TELEGRAPH CO., DUNSMITH DIVISION, TEL. 296-0000, & SAN DIEGO GAS & ELECTRIC CO., UNDERGROUND INSTALLATIONS 219, 232-4252, EXT. 5014.
 - THE LOCATIONS OF ALL NEW METER BOXES & WATER SERVICES WILL BE OBTAINED IN THE FIELD, REMOVE S.E. CAP AND PATCH REPAIRS.
 - ALL NEW SERVICES SHALL BE CONSTRUCTED AS 1" COPPER OR AS SHOWN.
 - POLYETHYLENE WRAP - REFER SECT. 201.05.06, OF PART 7.
 - SPECIFICATIONS - POLYETHYLENE WRAP SHALL INCLUDE GATE VALVES BUT MAY BE OMITTED ON FITTINGS.
 - SPECIAL TRAFFIC REQUIREMENTS:
 - Herrazo Dr. - Abolish local access at all times
 - Felton St. " " " "
 - 2nd Avenue " " " "
 - 3rd Ave. (Eto to Fir) - Minimize 2 lanes northbound at all times
 - 4th Ave. (Fir to Grape) - 1 lane each way at all times
 - 5th Ave. - 2 lanes southbound at all times
 - 6th Ave. - local access " " "
 - 7th Ave. " " " "
 - 8th St. - 1 lane each way " " "
 - 9th St. " " " "
 - 10th St. - local access " " "
 - 11th St. " " " "
 - 12th St. " " " "
 - 13th St. " " " "
 - 14th St. " " " "
 - 15th St. " " " "
 - 16th St. " " " "
 - 17th St. " " " "
 - 18th St. " " " "
 - 19th St. " " " "
 - 20th St. " " " "
 - 21st St. " " " "
 - 22nd St. " " " "
 - 23rd St. " " " "
 - 24th St. " " " "
 - 25th St. " " " "
 - 26th St. " " " "
 - 27th St. " " " "
 - 28th St. " " " "
 - 29th St. " " " "
 - 30th St. " " " "
 - 31st St. " " " "
 - 32nd St. " " " "
 - 33rd St. " " " "
 - 34th St. " " " "
 - 35th St. " " " "
 - 36th St. " " " "
 - 37th St. " " " "
 - 38th St. " " " "
 - 39th St. " " " "
 - 40th St. " " " "
 - 41st St. " " " "
 - 42nd St. " " " "
 - 43rd St. " " " "
 - 44th St. " " " "
 - 45th St. " " " "
 - 46th St. " " " "
 - 47th St. " " " "
 - 48th St. " " " "
 - 49th St. " " " "
 - 50th St. " " " "
 - Approved high level warning device (s) or flashing and maintained in excess of all construction zones.
 - Between the hours of sunset and sunrise the contractor shall provide and maintain properly illuminated barricades and delineators in sufficient numbers to define the construction zone. Opening lanes of traffic shall be unobscured by potential type delineators equipped with flashing amber lights, spaced no more than 50' apart.
 - A schedule with accompanying diagrams shall be prepared by the contractor showing the manner in which traffic is to be routed during the various stages of the project. This schedule shall be reviewed and approved by the City Engineer not less than 14 days prior to any construction within the trenchwork. Any request for changes in the traffic requirements as outlined above or as shown on the plan must be submitted in writing for approval by the City Engineer.

(Cont'd.)

CITY CONTRACT

PLANS FOR THE CONSTRUCTION

OF

GROUP 101

CAST IRON WATER MAIN REPLACEMENTS

CITY OF SAN DIEGO, CALIFORNIA
1500 K STREET, SAN DIEGO, CALIFORNIA 92101
TELEPHONE 234-3111

PROJECT NO. 101
CONTRACT NO. CTS 1001
P.P. 12226

DATE OF CONTRACT: 10/11/66
DATE OF ORDER: 10/11/66
DATE OF PAYMENT: 10/11/66

CONTRACTOR: *H. B. ...*
ADDRESS: *...*
CITY: *...*

ENGINEER: *L. A. ...*
ADDRESS: *...*
CITY: *...*

DATE OF CONTRACT: 10/11/66
DATE OF ORDER: 10/11/66
DATE OF PAYMENT: 10/11/66

CONTRACTOR: *H. B. ...*
ADDRESS: *...*
CITY: *...*

ENGINEER: *L. A. ...*
ADDRESS: *...*
CITY: *...*

DATE OF CONTRACT: 10/11/66
DATE OF ORDER: 10/11/66
DATE OF PAYMENT: 10/11/66

CONTRACTOR: *H. B. ...*
ADDRESS: *...*
CITY: *...*

ENGINEER: *L. A. ...*
ADDRESS: *...*
CITY: *...*

MICROFILMED
MAY 05 1967

AS BUILT
INDEXED