City of San Diego

CONTRACTOR'’S NAME:_ Pavement Coatings, Co.

ADDRESS:_ 10240 San Sevaine Way, Jurupa California 91752

TELEPHONE NO.:_(714) 826-3011 FAX NO.:

CITY CONTACT:_Rosa Riego, Senior Contract Specialist, Email: RRiego@sandiego.gov

Phone No. (619) 533-3426
C. Hudson / L. Arikat / Y. Kawai

BIDDING DOCUMENTS

FOR

SLURRY SEAL GROUP 2522

BID NO.: K-25-2343-DBB-3
SAP NO. (WBS/I0/CC): 21005578
CLIENT DEPARTMENT: 2116

COUNCIL DISTRICT: 4,8

PROJECT TYPE: ID

THIS CONTRACT WILL BE SUBJECT TO THE FOLLOWING:

>

YV YV V

THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM

PREVAILING WAGE RATES: STATE |X| FEDERAL |:|

APPRENTICESHIP

THIS IS A GAS TAX FUNDED CONTRACT THROUGH THE DEPARTMENT OF CALIFORNIA
TRANSPORTATION COMMISSION (CTC)

BID DUE DATE:

2:00 PM
NOVEMBER 4, 2024

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/




ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

/éﬂ W—\ 9/513"/»?4-39“’/ Seal:

For City Engineer Date
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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING

The Bidder's attention is directed to the City's Municipal Code §22.0807(d)(2) for importantinformation
regarding grounds for debarment for failure to submit required documentation.

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from
the City's web site at:

http://www.sandiego.gov/eoc/forms/index.shtml

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM
1. Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS
2. Contractors Certification of Pending Actions At Time of Bid ALL BIDDERS
3. Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS
" ngarment and Suspension Certification for At Time of Bid ALL BIDDERS
Prime Contractors
5 Debarment and Suspgnsmn Certification for At Time of Bid ALL BIDDERS
Subcontractors, Suppliers & Mfgrs
6. Bid Bond (Original) By SPM 1 Work|ng day ALL BIDDERS
after bid opening
7. | SLBE Good Faith Effort Documentation BySPM3workingdays | | gippers
after bid opening
By 5PM 3 working days
: : after bid opening with
8. Form AA60 - List of Work Made Available Good Faith Effort (GFE) ALL BIDDERS
documentation
If the Contractor is a Joint Venture: ithi i
5 Within .1 0 Worklng days AWARDED
' e Joint Venture Agreement of receipt by bidder of BIDDER
e Joint Venture License contract forms
Payment & Performance Bond; Certificates of | Within 10 working days
. , . AWARDED
10. Insurance & Endorsements; and Signed | of receipt by bidder of
BIDDER
Contract Agreement Page contract forms and NOI
In-Use Off-Road Diesel Fueled Fleet Within 10 working days AWARDED
11. | Regulation (OFF-ROAD REGULATION) of receipt by bidder of
. BIDDER
Compliance contract forms and NOI
Slurry Seal Group 2522 4 | Page
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12 Listing of “Other Than First Tier” Within .1 0 Worlflng days AWARDED
' Subcontractors of receipt by bidder of BIDDER
contract forms
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NOTICE INVITING BIDS

1. SUMMARY OF WORK: This is the City of San Diego's (City) solicitation process to acquire
Construction services for SLURRY SEAL GROUP 2522. For additional information refer to
Attachment A.

2, FULL AND OPEN COMPETITION: This solicitation is subject to full and open competition and

may be bid by Contractors on the City's approved Prequalified Contractors List. For
information regarding the Contractors Prequalified list visit the City's web site:
http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project is
$4,700,000.00.

4. BID DUE DATE AND TIME ARE: NOVEMBER 4, 2024 at 2:00 PM.
5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D.
6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must

possess the following licensing classification: A or C-12 OR C-32

7. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages
apply to this contract.

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 7.9%
2. ELBE participation 7.2%
3. Total mandatory participation 15.1%

7.2.  The current list of Certified SLBE/ELBE Firms to be used for outreach for this project
is posted to the Documents tab on PlanetBids.

7.3. The Bid may be declared non-responsive if the Bidder fails to meet the following
requirements:

7.3.1. Include SLBE-ELBE certified subcontractors at the overall mandatory
participation percentage identified in this document; OR

7.3.2. Submit Good Faith Effort (GFE) documentation, saved in searchable Portable
Document Format (PDF), demonstrating the Bidder made a good faith effort
to conduct outreach to and include SLBE-ELBE Subcontractors as required in

Slurry Seal Group 2522 6 | Page
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this solicitation by 5PM 3 Working Days after the Bid opening if the overall
mandatory participation percentage is not met.

All submittals in searchable PDF shall be submitted electronically within
the prescribed time identified in the contract documents via PlanetBids
by invitation to the point of contact named in the bid provided by the
Contract Specialist to all bidders.

8. NON-MANDATORY PRE-BID MEETING:

8.1.

ONLINE PRE-BID MEETING:
Prospective Bidders are Encouraged to attend the Pre-Bid Meeting.

The Pre-Bid Meeting will be held on Thursday, October 17, 2024, at 10:00 AM (PDT) at:

Microsoft Teams need help?

Join the meeting now

Meeting ID: 214 831 529 159
Passcode: rRB7ut

Dial in by phone

+1945-468-5511,,127561351# United States, Dallas
Find a local number

Phone conference ID: 127 561 351#

For organizers: Meeting options | Reset dial-in PIN

Please Note: You will need to join the meeting with a computer, tablet or smartphone
with the Microsoft Teams in order to sign in via the Chat feature as attendance at the
meeting will be evidenced by the Chat sign-in. The Chat feature will also be used for
attendees to ask any questions.

The purpose of the meeting is to discuss the scope of the Project, submittal
requirements, and any Equal Opportunity Contracting Program requirements and
reporting procedures.

Upon entering the meeting, all attendees must use the chat feature to sign in with the
following information: Name of firm, Attendee's name, Phone number and Email address.

9. AWARD PROCESS:

9.1.

The Award of this contract is contingent upon the Contractor's compliance with all
conditions of Award as stated within these documents and within the Notice of Intent
to Award.

9.2, Upon acceptance of bids and determination of the apparent low bidder, the City will
prepare the contract documents for execution within approximately 21 days of the
date of the bid opening. The City will then award the contract upon receipt of properly
signed Contract, bonds, and insurance documents.
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https://aka.ms/JoinTeamsMeeting?omkt=en-US
https://teams.microsoft.com/l/meetup-join/19%3ameeting_Mjk2ZGQ1YzEtZTEzNi00MWIxLWJhNTQtZmVjMjBlZTVjN2Nh%40thread.v2/0?context=%7b%22Tid%22%3a%22ab26ceb7-278f-4dcb-8df6-4e2363556459%22%2c%22Oid%22%3a%22afd65e18-93fd-4a25-847e-788df90254df%22%7d
tel:+19454685511,,127561351
https://dialin.teams.microsoft.com/67310406-9fc0-49fb-a885-57cc2f23b004?id=127561351
https://teams.microsoft.com/meetingOptions/?organizerId=afd65e18-93fd-4a25-847e-788df90254df&tenantId=ab26ceb7-278f-4dcb-8df6-4e2363556459&threadId=19_meeting_Mjk2ZGQ1YzEtZTEzNi00MWIxLWJhNTQtZmVjMjBlZTVjN2Nh@thread.v2&messageId=0&language=en-US
https://dialin.teams.microsoft.com/usp/pstnconferencing

9.3.

9.4.

9.5.

This contract will be deemed executed and effective only upon the signing of the Contract
by the Mayor or his designee and approval as to form by the City Attorney’s Office.

The low Bid will be determined by the Base Bid.

Once the low Bid has been determined, the City may, at its sole discretion, award the
contract for the Base Bid alone.

10. SUBMISSION OF QUESTIONS:

10.1.

10.2.

10.3.

10.4.

The Director (or Designee) of the Purchasing & Contracting Department is the officer
responsible for opening, examining, and evaluating the competitive Bids submitted to
the City for the acquisition, construction and completion of any public improvement
except when otherwise set forth in these documents. Any questions related to this
solicitation shall be submitted to:

Rosa Riego, Senior Contract Specialist at RRiego@sandiego.gov

Questions received less than 14 days prior to the date for opening of Bids may not be
considered.

Questions or clarifications deemed by the City to be material shall be answered via
issuance of an addendum and posted to the City's online bidding service.

Only questions answered by formal written addenda shall be binding. Oral and other
interpretations or clarifications shall be without legal effect. It is the Bidder's
responsibility to be informed of any addenda that have been issued and to include all
such information in its Bid.
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INSTRUCTIONS TO BIDDERS

1. PREQUALIFICATION OF CONTRACTORS:

1.1.  Contractors submitting a Bid must be pre-qualified for the total amount proposed,
including all alternate items, prior to the date of submittal. Bids from contractors who
have not been pre-qualified as applicable and Bids that exceed the maximum dollar
amount at which contractors are pre-qualified may be deemed non-responsive and
ineligible for award.

1.2. The completed application must be submitted online no later than 2 weeks prior to
the bid opening.

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity: For projects with
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may
be deemed responsive and eligible for award if the cumulative maximum bidding
capacity of the individual Joint Venture entities is equal to or greater than the total
amount proposed.

1.3.1. Each of the entities of the Joint Venture must have been previously
prequalified at a minimum of $15,000,000.

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not
eligible for Cumulative Maximum Bidding Capacity prequalification. To be
eligible for award in this scenario, the Joint Venture itself or at least one of the
Joint Venture entities must have been prequalified for the total amount
proposed.

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000
or greater on a project with an engineer's estimate of less than $30,000,000
are not eligible for Cumulative Maximum Bidding Capacity prequalification.

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide
evidence of its corporate existence and furnish good and approved bonds in
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder
of a form of contract for execution.

14. Complete information and links to the on-line prequalification application are
available at:

http://www.sandiego.gov/cip/bidopps/prequalification

1.5. Due to the City's responsibility to protect the confidentiality of the contractors’
information, City staff will not be able to provide information regarding contractors’
prequalification status over the telephone. Contractors may access real-time
information about their prequalification status via their vendor profile on PlanetBids. ™
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at:
http://www.sandiego.gov/cip/bidopps/ and are due by the date, and time shown on the cover

of this solicitation.

2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

BIDDERS MUST BE PRE-REGISTERED with the City's bidding system and possess a
system-assigned Digital ID in order to submit and electronic bid.

The City's bidding system will automatically track information submitted to the site
including IP addresses, browsers being used and the URLs from which information
was submitted. In addition, the City's bidding system will keep a history of every login
instance including the time of login, and other information about the user's computer
configuration such as the operating system, browser type, version, and more.
Because of these security features, Contractors who disable their browsers' cookies
will not be able to log in and use the City's bidding system.

The City's electronic bidding system is responsible for bid tabulations. Upon the
bidder's or proposer’s entry of their bid, the system will ensure that all required fields
are entered. The system will not accept a bid for which any required information
is missing. This includes all necessary pricing, subcontractor listing(s) and any other
essential documentation and supporting materials and forms requested or contained
in these solicitation documents.

BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the City's
bidding system via hypertext transfer protocol secure (https) mechanism using SSL
128-256 bit security certificates issued from Verisign/Thawte which encrypts data
being transferred from client to server. Bids submitted prior to the “Bid Due Date and
Time" are not available for review by anyone other than the submitter who has until
the “Bid Due Date and Time" to change, rescind or retrieve its proposal should it desire
to do so.

BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME. Once the bid deadline is
reached, no further submissions are accepted into the system. Once the Bid Due Date
and Time has lapsed, bidders, proposers, the general public, and City staff are able to
immediately see the results on line. City staff may then begin reviewing the
submissions for responsiveness, EOCP compliance and other issues. The City may
require any Bidder to furnish statement of experience, financial responsibility,
technical ability, equipment, and references.

RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the
Work. Conditional Bids may be rejected as being non-responsive. Alternative
proposals will not be considered unless called for.
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2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time.

2.7.1. Important Note: Submission of the electronic bid into the system may not be
instantaneous. Due to the speed and capabilities of the user’s internet service
provider (ISP), bandwidth, computer hardware and other variables, it may take
time for the bidder's submission to upload and be received by the City's
eBidding system. Itis the bidder's sole responsibility to ensure their bids are
received on time by the City's eBidding system. The City of San Diego is not
responsible for bids that do not arrive by the required date and time.

2.8.  ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To
request a copy of this solicitation in an alternative format, contact the Purchasing &
Contracting Department, Public Works Division Contract Specialist listed on the cover
of this solicitation at least five (5) working days prior to the Bid/Proposal due date to
ensure availability.

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT:

3.1.  The bidder, by submitting its electronic bid, acknowledges that doing so carries the
same force and full legal effect as a paper submission with a longhand (wet) signature.

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly
examined and understands the entire Contract Documents (which consist of the plans
and specifications, drawings, forms, affidavits and the solicitation documents), and
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to
and is bound by the entire Contract Documents, including any addenda issued
thereto, and incorporated by reference in the Contract Documents.

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certification, forms and
affidavits submitted as part of this bid are true and correct.

3.4. The Bidder agrees to the construction of the project as described in Attachment “A-
Scope of Work” for the City of San Diego, in accordance with the requirements set forth
herein for the electronically submitted prices. The Bidder guarantees the Contract
Price for a period of 120 days from the date of Bid opening. The duration of the
Contract Price guarantee shall be extended by the number of days required for the
City to obtain all items necessary to fulfill all conditions precedent.

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records
subject to public disclosure. It is the responsibility of the respondent to clearly identify any
confidential, proprietary, trade secret or otherwise legally privileged information contained
within the Bid. General references to sections of the California Public Records Act (PRA) will
not suffice. If the Contractor does not provide applicable case law that clearly establishes that
the requested information is exempt from the disclosure requirements of the PRA, the City

Slurry Seal Group 2522 11| Page
K-25-2343-DBB-3



shall be free to release the information when required in accordance with the PRA, pursuant
to any other applicable law, or by order of any court or government agency, and the Contractor
will hold the City harmless for release of this information.

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

5.1.

5.2.

Prior to the Award of the Contract or Task Order, you and your Subcontractors and
Suppliers must register with the City's web-based vendor registration and bid
management system. For additional information go to:

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg

The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the Joint
Venture license to the City within 14 Calendar Days after receiving the Contract forms.

7. INSURANCE REQUIREMENTS:

7.1.

All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City’s Notice of Intent to Award letter.

7.2, Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for
the insurance requirements which must be met.
8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be completed

in accordance with the following standards:

Document

Title Edition
Number

Standard Specifications for Public Works Construction (“The
GREENBOOK") http://www.greenbookspecs.org/

2021 ECPI1010122-01

City of San Diego Standard Specifications for Public Works
Construction (“The WHITEBOOK")* 2021 ECPI010122-02
https://www.sandiego.gov/ecp/edocref/greenbook

City of San Diego Standard Drawings*
https://www.sandiego.gov/ecp/edocref/standarddraw

2021 ECPI1010122-03

Citywide Computer Aided Design and Drafting (CADD) Standards
https://www.sandiego.gov/ecp/edocref/drawings

2018 PWPI010119-04

California Department of Transportation (CALTRANS) Standard Specifications
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and- 2023 ECPD092023-05

standard-specifications
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10.

11.

12.

Document

Title Edition
Number

CALTRANS Standard Plans
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and- 2023 ECPD092023-06
standard-specifications

California Manual on Uniform Traffic Control Devices

Revision 8 (CA MUTCD Rev 8) 2014 ECPD032324-07
https://dot.ca.gov/programs/safety-programs/camutcd
NOTE: *Available online under Engineering Documents and References at:

https://www.sandiego.gov/ecp/edocref/

*Electronic updates to the Standard Drawings may also be found in the link above

CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all
questions submitted in writing via the City's eBidding web site in the form of an addendum.
No other responses to questions, oral or written shall be of any force or effect with respect to
this solicitation. The changes to the Contract Documents through addenda are made effective
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda
at the time of bid submission.

CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at any
time, and further reserves the right to reject submitted Bids, without giving any reason for
such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) as a
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each
bidder. The Notice Inviting Bids creates or imposes no obligation upon the City to enter a
contract.

CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions
as set forth herein. The Bidder agrees to perform construction services for the City of San
Diego in accordance with these contract documents for the prices listed below. The Bidder
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid
opening. The duration of the Contract Price guarantee may be extended, by mutual consent
of the parties, by the number of days required for the City to obtain all items necessary to
fulfill all contractual conditions.

SUBCONTRACTOR INFORMATION:

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in the
"Subletting and Subcontracting Fair Practices Act" of the California Public Contract
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who
will perform work, labor, render services or who specially fabricates and installs a
portion [type] of the work or improvement, in an amount in excess of 0.5% of the
Contractor's total Bid. The Bidder shall also state within the description, whether the
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state
within the description, the PORTION of the work which will be performed by each
subcontractor under this Contract. The Contractor shall list only one Subcontractor
for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed
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12.2.

12.3.

shall be stated for all subcontractors listed. Failure to comply with this requirement
may result in the Bid being rejected as non-responsive and ineligible for award. The
Bidder's attention is directed to the Special Provisions - Section 3-2, “Self-Performance”,
which stipulates the percent of the Work to be performed with the Bidders' own
forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB,
HUBZone, and SDVOSB Subcontractors for which Bidders are seeking recognition
towards achieving any mandatory, voluntary (or both) subcontracting participation
goals.

Additionally, pursuant to California Senate Bill 96 and in accordance with the
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or
proposal to the City, Contractor is certifying that he or she has verified that all
subcontractors used on this public work project are registered with the California
Department of Industrial Relations (DIR). The Bidder shall provide the name,
address, license number, DIR registration number of any Subcontractor -
regardless of tier - who will perform work, labor, render services or specially fabricate
and install a portion [type] of the work or improvement pursuant to the contract.

LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of equipment,
materials, or supplies obtained from third party Suppliers towards achieving any
mandatory or voluntary (or both) subcontracting participation goals shall provide, at
a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION NUMBER and the
DOLLAR VALUE of each supplier. The Bidder will be credited up to 60% of the amount
to be paid to the Suppliers for materials and supplies unless vendor manufactures or
substantially alters materials and supplies, in which case, 100% will be credited. The
Bidder is to indicate within the description whether the listed firm is a supplier or
manufacturer. If no indication is provided, the listed firm will be credited at 60% of
the listed dollar value for purposes of calculating the Subcontractor Participation
Percentage.

LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For subcontractors
or suppliers to be used on alternate items, bidder shall use the provided
“Subcontractors For Alternates” form and shall indicate for each alternate
subcontract whether it is an additive or deductive alternate; the subcontractor’s name,
location, phone number, email address, CA license number, and DIR registration
number; whether the subcontractor is a designer, constructor or supplier; the type of
work the subcontractor will be performing; and the dollar value of the subcontract for
that alternate item. Failure to comply with this requirement may result in the bid being
rejected as nonresponsive and ineligible for award.

13. SUBMITTAL OF “OR EQUAL" ITEMS: See Section 4-6, “Trade Names" in The WHITEBOOK and
as amended in the SSP.
14. AWARD:
14.1. The Award of this contract is contingent upon the Contractor's compliance with all
conditions precedent to Award.
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15.

16.

17.

18.

19.

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract
approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents.

14.3. This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form the City Attorney's
Office.

SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard Specifications
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE" in The GREENBOOK and as
amended in the SSP which requires the Contractor to self-perform not less than the specified
amount. Failure to comply with this requirement shall render the bid non-responsive and
ineligible for award.

AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by
visiting the City's website: http://www.sandiego.gov/cip/. Plans and Specifications for this
contract are also available for review in the office of the City Clerk or Purchasing & Contracting
Department, Public Works Division.

ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or corporation
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work
unless alternate Bids are called for. A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in
the rejection of all bids submitted.

SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification
numbers for both the Bidder and the listed Subcontractors must be submitted on the City
provided forms within these documents.

BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD
CONTRACTS:

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid
Security shall be in one of the following forms: a cashier's check, or a properly certified
check upon some responsible bank; or an approved corporate surety bond payable to
the City of San Diego for an amount of not less than 10% of the total bid amount.

19.2. This check or bond, and the monies represented thereby, will be held by the City as a
guarantee that the Bidder, if awarded the contract, will in good faith enter into the
contract and furnish the required final performance and payment bonds.

19.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract and
provide the required final bonds, the money represented by the cashier's or certified
check will remain the property of the City; and the Surety agrees that it will pay to the
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the
City may suffer as a result of such failure.
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19.4.

19.5.

At the time of bid submission, bidders must upload and submit an electronic PDF copy
of the aforementioned bid security. Whether in the form of a cashier's check, a
properly certified check or an approved corporate surety bond payable to the City of
San Diego, the bid security must be uploaded to the City's eBidding system. By 5PM,
1 working day after the bid opening date, all bidders must provide the City with the
original bid security.

Failure to submit the electronic version of the bid security at the time of bid
submission AND failure to provide the original by 5PM, 1 working day after the bid
opening date shall cause the bid to be rejected and deemed non-responsive.

Original Bid Bond shall be submitted to:

Purchasing & Contracting Department, Public Works Division

1200 3rd Ave., Suite 200, MS 56P

San Diego, California, 92101

To the Attention of the Contract Specialist on the Front Page of this solicitation.

20. AWARD OF CONTRACT OR REJECTION OF BIDS:

20.1.
20.2.

20.3.

20.4.

20.5.

20.6.

20.7.

20.8.

This contract may be awarded to the lowest responsible and reliable Bidder.

Bidders shall complete ALL eBid forms as required by this solicitation. Incomplete
eBids will not be accepted.

The City reserves the right to reject any or all Bids, to waive any informality or
technicality in Bids received, and to waive any requirements of these specifications as
to bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt by the City within 3 Working Days of the bid opening,
written notice from the Bidder which shows proof of honest, credible, clerical error of
a material nature, free from fraud or fraudulent intent; and of evidence that
reasonable care was observed in the preparation of the Bid.

A bidder who is not selected for contract award may protest the award of a contract
to another bidder by submitting a written protest in accordance with the San Diego
Municipal Code.

The City of San Diego will not discriminate in the award of contracts with regard to
race, religion creed, color, national origin, ancestry, physical handicap, marital status,
sex or age.

Each Bid package properly signed as required by these specifications shall constitute
a firm offer which may be accepted by the City within the time specified herein.

The City reserves the right to evaluate all Bids and determine the lowest Bidder on the
basis of the base bid and any proposed alternates or options as detailed herein.

21. BID RESULTS:

21.1. The availability of the bids on the City's eBidding system shall constitute the public
announcement of the apparent low bidder. In the event that the apparent low bidder
is subsequently deemed non-responsive or non-responsible, a notation of such will be
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22.

23.

21.2.

made on the eBidding system. The new ranking and apparent low bidder will be
adjusted accordingly.

To obtain the bid results, view the results on the City's web site, or request the results
by U.S. mail and provide a self-addressed, stamped envelope. If requesting by mail,
be sure to reference the bid name and number. The bid tabulations will be mailed to
you upon their completion. The results will not be given over the telephone.

THE CONTRACT:

22.1.

22.2.

22.3.

22.4.

22.5.

The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

If the Bidder takes longer than 14 days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be made
in the form adopted by the City, which includes the provision that no claim or suit
whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will
be subject to forfeiture. An award may be made to the next lowest responsible and
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party
to whom the first award was made.

Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require the
Apparent Low Bidder to (i) submit information to determine the Bidder's responsibility
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish
good and approved bonds and insurance certificates specified by the City within 14
Days, unless otherwise approved by the City, in writing after the Bidder receives
notification from the City, designating the Bidder as the Apparent Low Bidder and
formally requesting the above mentioned items.

The award of the Contractis contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor
or designee and approval as to form by the City Attorney's Office. If the Apparent Low
Bidder does not execute the Contract or submit required documents and information,
the City may award the Contract to the next lowest responsible and reliable Bidder
who shall fulfill every condition precedent to award. A corporation designated as the
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence
that the officer signing the Contract and bond for the corporation is duly authorized
to do so.

EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder shall examine
carefully the Project Site, the Plans and Specifications, other materials as described in the
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA", and the
proposal forms (e.g., Bidding Documents). The submission of a Bid shall be conclusive
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evidence that the Bidder has investigated and is satisfied as to the conditions to be
encountered, as to the character, quality, and scope of work, the quantities of materials to be
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and
Specifications.

24. CITY STANDARD PROVISIONS: This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

24.1.

24.2.

24.3.
24.4.

24.5.

24.6.

24.7.

The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.

The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
the Americans with Disabilities Act.

The City of San Diego Municipal Code §22.3004 for Contractor Standards.

The City of San Diego's Labor Compliance Program and the State of California Labor
Code 881771.5(b) and 1776.

Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning
the employment of apprentices by contractors and subcontractors performing public
works contracts.

The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San
Diego Municipal Code (SDMC).

The City's Information Security Policy (ISP) as defined in the City's Administrative
Regulation 90.63.

25. PRE-AWARD ACTIVITIES:

25.1. The contractor selected by the City to execute a contract for this Work shall submit the
required documentation as specified herein and in the Notice of Intent to Award.
Failure to provide the information as specified may result in the Bid being rejected as
non-responsive.
25.2. The decision that bid is non-responsive for failure to provide the information required
within the time specified shall be at the sole discretion of the City.
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Bond #: 024280527
Premium: $16,886.00

PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND

Pavement Coatings, Co. , a corporation, as principal, and

The Ohio Casualty Insurance Company , a corporation authorized to do

business in the State of California, as Surety, hereby obligate themselves, their successors and
assigns, jointly and severally, to The City of San Diego a municipal corporation in the

sum of Four Million One Hundred Fifty Three Thousand Five Hundred Ten Dollars

and Ninety Four Cents ($4,153,510.94) for the faithful performance of the annexed

contract, and in the sum of Four Million One Hundred Fifty Three Thousand Five Hundred Ten

Dollars and Ninety Four Cents ($4,153,510.94) for the benefit of laborers and materialmen

designated below.

Conditions:

If the Principal shall faithfully perform the annexed contract with the City of San Diego,
California, then the obligation herein with respect to a faithful performance shall be void; otherwise it
shall remain in full force,

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay all amounts due under the
California Unemployment Insurance Act then the obligation herein with respect to laborers and
materialmen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materialmen shall inure to the benefit of
all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants,
(i) public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the
State of California.

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives
notice of same.

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the
provisions of this bond.

The Surety expressly agrees that the City of San Diego may reject any contractor or
subcontractor which may be proposed by Surety in fulfillment of its obligations in the event of default
by the Principal.

The Surety shall not utilize the Principal in completing the improvements and work specified
in the Agreement in the event the City terminates the Principal for default.
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PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND (continued)

THE CITY OF SAN DIEGO APPROVED AS TO FORM
Heather Ferbert, City Attorney
By: Sg /@

A z/\}(’m
=7 7

. . [
Print Name: Stephen Samara Print Name: de,n.r . <o

Principal Contract Specialist Deputy City Attbrney
Purchasing & Contracting Department

Gl

BY:

Date:_12/10/2024 Date; |2,/I7’/202‘1

CONTRACTOR SURETY

By: e émﬂ/\/\

Attol”ney-ln-Ea/é‘t

/ s //" §

S A~ A L e I
Prirft Narrie: \imWA L/\' u} \}i(,b’ MIDBN | Print Name: _Brigid Lopez, Attorney-in-Fact
//V/ ‘77 '
gty I-21-202Y4 Date:  November 19,2024

790 The City Drive South, Suite 200, Orange, CA 92868
Local Address of Surety

(714) 634-5717

Local Phone Number of Surety

$16,886.00

Premium

024280527
Bond Number
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189
T B T 3 B B R B R e B A RS RS SRR B R

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document
to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Riverside
On November 21st, 2024 before me, Ottly J Gettle, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared JamesWu

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) @re subscribed
to the within instrument and acknowledged to me that df&¥she/they executed the same in éfs/her/their
authorized capacity(ies), and that by er/their signature(s) on the instrument the person(s), or the entity
upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the
laws of the State of California that the foregoing
paragraph is true and correct.

coF»,  OTTLY J. GETTLE
(8 Notary Public - California : WITNESS my hand and official seal.

Place Notary Seal and/or Stamp Above S:gnatur( of ﬁotmy Pubhc
OPTIONAL

Completing this information can deter alteration of the document or
frauduleat reattachment of this form to an unintended document.

Description of Attached Dagument
Title or Type of Document:

Document Date: Number of Pages:

Signer(s) Other Than Named Abovex

Capacity(ies) Claimed by Signer(s)
Signer's Name:
0O Corporate Officer — Title(s):
O Partner — O Limited O General
O Individual O Attorney in Fact ONgpdividual
O Trustee 0O Guardian of Conservator
O Other:
Signer is Representing:

Signer's Name:
0O Corporate Officer — Title(s):
Partner — O Limited O General

O Attorney in Fact

0 Guardian of Conservator

R e A o R e B e R R R R R R T R RSB RaSRR R
©2017 National Notary Association



CALIFORNIA ALL-PURPOSE AGKNOWLEDGMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )

County of _Orange )

on _November 19, 2024 before me, _Evett Lam, Notary Public .
Date Here Insert Name and Title of the Officer

personally appeared _ Brigid Lopez

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(¥) whose name(s) is/apex
subscribed to the within instrument and acknowledged to me that ke/she/they executed the same in
Kis/her/¥@iXauthorized capacity(lg8}, and that by Kis/her/tsir signature(s) on the instrument the person(g),
or the entity upon behalf of which the person(x) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph
is true and correct.

Notary PLblic - California WITNESS my hand‘and official seal.

4
Orange County S
Commission # 2380930
> Wy Corr, Expires Oct 31, 2025 Signature

Signature of Notary Public

Place Notary Seal Above

OPTIONAL
Though this section is optional, completing this information can deter alteration of the d
fraudulent reattachment of this form to an unintended do

Description of Attached Document
Title or Type of Document:
Number of Pages: Signer(s) Other Than

Document Date:
ed Above:

Capacity(ies) Claimed by Signer(s)
Signer’s Name:

Signer's Name:

[} Corporate Officer — Title(s): il [ Corporate Officer — Title(s):

I Partner — ] Limited [ Geperal " Partner — [] Limited [l General

[_] Individual ] Attori in Fact ! Individual [] Attorney in Fact

[ Trustee [l Gudrdian or Conservator [] Trustee ] Guardian or Conservator
[_] Other: / ] Other:

Signer Is Representing: Signer Is Representing:

mmy@%ﬁmmmmummmmmﬂmmm SRR PSS S G S AR
©2014 National Notary Association * www.NationalNotary.org * 1-800-US NOTARY (1-800-876-6827) Item #5907



dual value guarantees.

, hote, loan, letter of credit,

currency rate, interest rate or resi

Not valid for mortgage

This Power of Attorney limits the acts of those named herein, and they have no authority to
bind the Company except in the manner and to the extent herein stated.

berty Liberty Mutual Insurance Company
Mutual. The Ohio Casualty Insurance Company Certificate No: 8208193-971991
—_— West American Insurance Company
SURETY
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized
under the laws of the State of Indiana (herein collectively called the “Companies”), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Brian A,
McGoldrick, Brigid Lopez, Evett Lam, Marisella Rivera

all of the city of Placentia state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make,
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and &ll undertakings, bonds, recognizances and other surety obligations, in pursuance
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper

persons.

IN WITNESS WHEREOF, this Power of Attomey has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
thereto this _ 21st _day of June 2022 .

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American [nsurance Company

David M. Carey, Assistant Secretary
State of PENNSYLVANIA

County of MONTGOMERY

Onthis  21st day of June , 2022 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance
Company, The Chio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes
therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

OSUR@libertymutual.com.

This Power of Attoey is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casuelty Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attomey.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety
any and all undertakings, bonds, recognizances and other surety obligations. Such attomeys-in-fact, subject to the limitations set forth in their respective powers of attomey, shall
have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such
instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attomey-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE Xl - Execution of Contracts: Section 5. Surety Bonds and Undertakings.
Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe,
shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings,

bonds, recognizances and other surety obligations. Such attomeys-in-fact subject to the limitations set forth in their respective powers of attomey, shall have full power to bind the
Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if
signed by the president and attested by the secretary.
Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attomeys-in-
fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety
obligations.
Authorization — By unanimous consent of the Company’s Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attomey issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.
I, Renee C. Llewellyn, the-undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American insurance Company do
hereby certify thaf the originat power of attomey of which the foregoing is a full, true and correct copy of the Power of Attomey executed by said Companies, is in full force and effect and
has notbeen revoked.. IR
IN TESTIMGNY WHEREOF, 1 have fiéretinto set my hand and affixed the seals of said Companies this__ 19 dayof _November , 2024 .
.= R -

- o~

< --;/ \Q ﬂ-(
. -~ RS Lo - M
T T T T o Renee C. Llewellyn, Assistant Secretary

LMS-12873 LMIC OCIC WJC Mutlti Co 02/21

For bond and/or Power of Aiomer lSPOIl? verification inquiries,

please call 610-832-8240 or emai




ATTACHMENTS
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ATTACHMENT A

SCOPE OF WORK
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SCOPE OF WORK

1. SCOPE OF WORK: Slurry Seal Group 2522 involves furnishing all labor, materials, equipment,
services, and construction related to slurry seal, scrub seal, and cape seal work on existing paved
roadways in various areas throughout the City of San Diego. The work includes: placement of
rubber polymer modified slurry seal (RPMS) or placement of polymer modified rejuvenating
emulsion (PMRE) scrub seal and/or cape seal on 34.84 lane miles, crack sealing, removal of
humps & pavement irregularities, asphalt mill and pave, and digouts, pavement base repairs,
milling and disposal of pavement fabric, development of a QA/QC plan that includes inspection
and testing for asphalt and surface seal work, replacing traffic signal detection loops and stub
outs, adjusting existing City manhole frames and covers to grade, raising appurtenances to grade
(water, sewer), raising survey monuments to grade, reconstructing survey monument boxes,
street and sidewalk sweeping, removal and replacement of existing thermoplastic striping and
markings/legends, implementation of new striping plans, traffic control drawings & permits, weed
abatement, storm drain inlet protection, installation of inlet markings, sediment control, and
possible night and weekend work. All work would occur within the public right-of-way (paved
streets) or previously disturbed non-sensitive areas only, and outside of the City's Multiple Habitat
Planning Area (MHPA). No sensitive vegetation would be impacted or removed. Storm Water Best
Management Practices (BMPs) for erosion control preventing discharge, as well as Traffic Control
Plan (TCP) would be implemented throughout construction.

1.1. The Work shall be performed in accordance with:
1.1.1. The Notice Inviting Bids and Striping & Signage Improvement plans, and Appendix
| and Appendix N, included below, inclusive. The PDF of the Plans can be found

in the link below:

https://drive.google.com/drive/folders/1MFgFspy0SytelRIQEHUT7j4dr9sA9s6a

1) Corporate Center Dr Striping, Signage & Electrical Improvement plan
(0101707-01-D through 0101707-10-D).

2) Siempre Viva Rd Striping, Signage & Electrical Improvement PLAN
(0101705-01-D through 0101705-06-D).

3) Beyer Blvd Striping, Signage & Electrical Improvement plan (0101706-
01-D through 0101706-11-D).

4) Del Sol Blvd Striping, Signage & Electrical Improvement plan (0101710-
01-D through 0101710-07-D).

5) Saturn Blvd Striping & Signage Improvement plan (0101708-01-D
through 0101708-04-D)

6) Parkside Ave Striping & Signage Improvement plan (0101709-01-D
through 0101709-04-D)

1.1.1.1 Appendix | - Estimated Construction Quantities

1.1.1.2 Appendix N — Street List
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2. LOCATION OF WORK: The location of the Work is as follows:
See Appendix E - Overall Location Map and Appendix F - Resurfacing Limits Maps

3. CONTRACT TIME: The Contract Time for completion of the Work shall be 90 Working Days.
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ATTACHMENT B

RESERVED

Slurry Seal Group 2522 25| Page
K-25-2343-DBB-3



ATTACHMENT C

EQUAL OPPORTUNITY CONTRACTING PROGRAM
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)

SECTION A - GENERAL REQUIREMENTS

A. INTRODUCTION.

1.

This document sets forth the following specifications:
a) The City's general EOCP requirements for all Construction Contracts.

b) Special Provisions for Contracts subject to SLBE and ELBE
requirements only.

2. Additional requirements may apply for state or federally funded projects.

3. These requirements shall be included as Contract provisions for all
Subcontracts.

4, The City specified forms, instructions, and guides are available for download
from the EOCP's web site at: http://www.sandiego.gov/eoc/forms/index.shtml

B. GENERAL.

1. The City of San Diego promotes equal employment and subcontracting
opportunities.

2. The City is committed to ensuring that taxpayer dollars spent on public
Contracts are not paid to businesses that practice discrimination in
employment or subcontracting.

3. The City encourages all companies seeking to do business with the City to
share this commitment.

C. DEFINITIONS.

1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder”
and “Proposer”, “Subcontractor” and “Subconsultant’, “Contractor” and
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and
“Dealers”, and “Suppliers” and “Manufacturers” may have been used
interchangeably.

2. The following definitions apply:

Slurry Seal Group 2522
K-25-2343-DBB-3

a) Emerging Business Enterprise (EBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for EBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace.

b) Emerging Local Business Enterprise (ELBE) - A Local Business
Enterprise that is also an Emerging Business Enterprise.
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e)

g)

Minority Business Enterprise (MBE) - A certified business that is at
least fifty-one percent (51%) owned by one or more minority
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority
individuals; and (2) whose daily business operations are managed and
directed by one or more minorities owners. Minorities include the
groups with the following ethnic origins: African, Asian Pacific, Asian
Subcontinent, Hispanic, Native Alaskan, Native American, and Native
Hawaiian.

Women Business Enterprise (WBE) - A certified business that is at
least fifty-one percent (51%) owned by a woman or women, or, in the
case of a publicly owned business at least fifty-one percent (51%) of
the stock is owned by one or more women; and (2) whose daily
business operations are managed and directed by one or more
women owners.

Disadvantaged Business Enterprise (DBE) - a certified business that
is at least fifty-one percent (51%) owned by socially and economically
disadvantaged individuals, or, in the case of a publicly owned business
at least fifty-one percent (51%) of the stock is owned by one or more
socially and economically disadvantaged individuals; and (2) whose
daily business operations are managed and directed by one or more
socially and economically disadvantaged owners.

Disabled Veteran Business Enterprise (DVBE) - A certified business
that is at least fifty-one percent (51%) owned by one or more disabled
veterans; and (2) business operations must be managed and
controlled by one or more disabled veterans. Disabled Veteran is a
veteran of the U.S. military, naval, or air service; the veteran must have
a service-connected disability of at least 10% or more; and the veteran
must reside in California.

Other Business Enterprise (OBE) - Any business which does not
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled
Veteran Business Enterprise.

Small Business Enterprise (SBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for SBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace. A business certified as a Micro Business
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of
California and that has provided proof of such certification to the City
Manager shall be deemed to be an SBE.
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D)

Small Local Business Enterprise (SLBE) - A Local Business Enterprise
that is also a Small Business Enterprise.

D. CITY'S EQUAL OPPORTUNITY COMMITMENT.

1.
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Nondiscrimination in Contracting Ordinance.

a)

9

d)

You, your Subcontractors, and Suppliers shall comply with the
requirements of the City's Nondiscrimination in Contracting
Ordinance, San Diego Municipal Code 8822.3501 through 22.3517.

You shall not discriminate on the basis of race, gender, gender
expression, gender identity, religion, national origin, ethnicity, sexual
orientation, age, or disability in the solicitation, selection, hiring, or
treatment of subcontractors, vendors, or suppliers. You shall provide
equal opportunity for Subcontractors to participate in subcontracting
opportunities. You understand and agree that the violation of this
clause shall be considered a material breach of the Contract and may
result in Contract termination, debarment, or other sanctions.

You shall include the foregoing clause in all Contracts between you and
your Subcontractors and Suppliers.

Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, you shall provide to the City a list of all instances within the
past 10 years where a complaint was filed or pending against you in a
legal or administrative proceeding alleging that you discriminated
against your employees, Subcontractors, vendors, or suppliers, and a
description of the status or resolution of that complaint, including any
remedial action taken.

Upon the City's request, You agree to provide to the City, within 60
Calendar Days, a truthful and complete list of the names of all
Subcontractors and Suppliers that you have used in the past 5 years
on any of your Contracts that were undertaken within the San Diego
County, including the total dollar amount paid by you for each
Subcontract or supply Contract.

You further agree to fully cooperate in any investigation conducted by
the City pursuant to the City's Nondiscrimination in Contracting
Ordinance, Municipal Code 8822.3501 through 22.3517. You
understand and agree that violation of this clause shall be considered a
material breach of the Contract and may result in remedies being ordered
against you up to and including contract termination, debarment, and
other sanctions for the violation of the provisions of the
Nondiscrimination in Contracting Ordinance. You further understand and
agree that the procedures, remedies, and sanctions provided for in the
Nondiscrimination in Contracting Ordinance apply only to violations of
the Ordinance.
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

1. You, your Subcontractors, and Suppliers shall comply with the City’'s Equal
Employment Opportunity Outreach Program, San Diego Municipal Code
8822.2701 through 22.2707.

You shall not discriminate against any employee or applicant for employment
on any basis prohibited by law. You shall provide equal opportunity in all
employment practices. You shall ensure that your Subcontractors comply with
this program. Nothing in this section shall be interpreted to hold you liable for
any discriminatory practices of your Subcontractors.

You shall include the foregoing clause in all Contracts between you and your
Subcontractors and Suppliers.

2. If the Contract is competitively solicited, the selected Bidder shall submit a
Work Force Report (Form BB05) within 10 Working Days after receipt by the
Bidder to the City for approval as specified in the Notice of Intent to Award
letter.

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a
Work Force Report is submitted and if the City determines that there are
under-representations when compared to County Labor Force Availability
data.

4, If the selected Bidder submits an Equal Employment Opportunity Plan, it shall
include the following assurances:

a) You shall maintain a working environment free of discrimination,
harassment, intimidation, and coercion at all Sites and in all facilities
at which your employees are assigned to Work.

b) You shall review your EEO Policy annually with all on-Site supervisors
involved in employment decisions.

) You shall disseminate and review your EEO Policy with all employees
at least once a year, post the policy statement and EEO posters on all
company bulletin boards and job sites, and document every
dissemination, review, and posting with a written record to identify the
time, place, employees present, subject matter, and disposition of
meetings.

d) You shall review, at least annually, all supervisors’ adherence to and
performance wunder the EEO Policy and maintain written
documentation of these reviews.

e) You shall discuss your EEO Policy Statement with Subcontractors with
whom you anticipate doing business, including the EEO Policy
Statement in your Subcontracts, and provide such documentation to
the City upon request.
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g)

h)

)

n)

0)

P)

You shall document and maintain a record of all Bid solicitations and
outreach efforts to and from Subcontractors, contractor associations,
and other business associations.

You shall disseminate your EEO Policy externally through various
media, including the media of people of color and women, in
advertisements to recruit. Maintain files documenting these efforts
and provide copies of these advertisements to the City upon request.

You shall disseminate your EEO Policy to union and community
organizations.

You shall provide immediate written notification to the City when any
union referral process has impeded your efforts to maintain your EEO
Policy.

You shall maintain a current list of recruitment sources, including
those outreaching to people of color and women, and provide written
notification of employment opportunities to these recruitment
sources with a record of the organizations’ responses.

You shall maintain a current file of names, addresses and phone
numbers of each walk-in applicant, including people of color and
women, and referrals from unions, recruitment sources, or
community organizations with a description of the employment action
taken.

You shall encourage all present employees, including people of color
and women employees, to recruit others.

You shall maintain all employment selection process information with
records of all tests and other selection criteria.

You shall develop and maintain documentation for on-the-job training
opportunities, participate in training programs, or both for all of your
employees, including people of color and women, and establish
apprenticeship, trainee, and upgrade programs relevant to your
employment needs.

You shall conduct, at least annually, an inventory and evaluation of all
employees for promotional opportunities and encourage all
employees to seek and prepare appropriately for such opportunities.

You shall ensure that the company's working environment and
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy
between the sexes.

F. SUBCONTRACTING.

1. The City encourages all eligible business enterprises to participate in City
contracts as a Contractor, Subcontractor, and joint venture partner with you,
your Subcontractors, or your Suppliers. You are encouraged to take positive
steps to diversify and expand your Subcontractor solicitation base and to offer
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subcontracting opportunities to all eligible business firms including SLBEs,
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs.

For Subcontractor participation level requirements, see the Contract
Documents where applicable.

For the purposes of achieving the mandatory Subcontractor participation
percentages, City percentage calculations will not account for the following;:

a) “Field Orders” and “City Contingency” Bid items.
b) Alternate Bid items.
) Allowance Bid items designated as “EOC Type II".

Allowance Bid items designated as “EOC Type I” will be considered as part of
the Base Bid and will be included in the percentage calculation.

Each joint venture partner shall be responsible for a clearly defined Scope of
Work. In addition, an agreement shall be submitted and signed by all parties
identifying the extent to which each joint venture partner shares in ownership,
control, management, risk, and profits of the joint venture.

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS.

You shall comply with the Subletting and Subcontracting Fair Practices Act,
Public Contract Code 884100 through 4113, inclusive.

You shall list all Subcontractors who will receive more than 0.5% of the total
Bid amount or $10,000, whichever is greater on the form provided in the
Contract Documents (Subcontractors list).

The Subcontractors list shall include the Subcontractor's name, telephone
number including area code, physical address, Scope of Work, the dollar
amount of the proposed Subcontract, the California contractor license
number, the Public Works contractor registration number issued pursuant to
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status
with the name of the certifying agency.

The listed Subcontractor shall be appropriately licensed pursuant to
Contractor License Laws.

For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task
Order.

H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS.
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Listed Subcontractors and Suppliers shall not be substituted without the
Express authorization of the City or its duly authorized agent.

Request for Subcontractor or Supplier substitution shall be made in writing to
Purchasing & Contracting Department, Public Works Division, Attention
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with
a copy to the Engineer.
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The request shall include a thorough explanation of the reason(s) for the
substitution, including dollar amounts and a letter from each substituted
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers)
release all interest in working on the Project and written confirmation from
the new Subcontractor or Supplier stating that they agree to work on the
Project along with the dollar value of the Work to be performed.

Written approval of the substitution request shall be received by you or from
the City or its authorized officer prior to any unlisted Subcontractor or Supplier
performing Work on the Project.

Substitution of Subcontractors and Suppliers without authorization shall
subject you to those penalties set forth in Public Contract Code §84110.

Requests for Supplier substitution shall be made in writing at least 10 Days
prior to the provision of materials, supplies, or services by the proposed
Supplier and shall include proof of written notice to the originally listed
Supplier of the proposed substitution.

A Contractor whose Bid is accepted shall not:

a) Substitute a person as Subcontractor or Supplier in place of the
Subcontractor or Supplier listed in the original bid, except that the City,
or it's duly authorized officer, may consent to the substitution of
another person as a Subcontractor or Supplier in any of the following
situations:

i. When the Subcontractor or Supplier listed in the Bid, after
having a reasonable opportunity to do so, fails or refuses to
execute a written Contract for the scope of work specified in
the subcontractor's bid and at the price specified in the
subcontractor's bid, when that written contract, based upon
the general terms, conditions, plans, and specifications for the
project involved or the terms of the subcontractor’s written
bid, is presented to the subcontractor by the prime contractor.

ii. When the listed Subcontractor or Supplier becomes insolvent
or the subject of an order for relief in bankruptcy.

iii. When the listed Subcontractor or Supplier fails or refuses to
perform his or her subcontract.

iv. When the listed Subcontractor fails or refuses to meet bond
requirements as set forth in Public Contract Code 84108.

V. When you demonstrate to the City or it's duly authorized
officer, subject to the provisions set forth in Public Contract
Code 84107.5, that the name of the Subcontractor was listed
as the result of an inadvertent clerical error.

vi. When the listed Subcontractor is not licensed pursuant to
Contractor License Law.
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Vil. When the City, or it's duly authorized officer, determines that
the Work performed by the listed Subcontractor or that the
materials or supplies provided by the listed Supplier are
substantially unsatisfactory and not in substantial accordance
with the Plans and specifications or that the Subcontractor or
Supplier is substantially delaying or disrupting the progress of

the Work.

viii. When the listed Subcontractor is ineligible to work on a public
works project pursuant to 881777.1 or 1777.7 of the Labor
Code.

iX. When the City or its duly authorized agent determines that the

listed Subcontractor is not a responsible contractor.

b) Permit a Contract to be voluntarily assigned or transferred or allow it
to be performed by anyone other than the original Subcontractor,
Supplier listed in the original Bid without the consent of the City, orit's
duly authorized officer.

) Other than in the performance of “Change Orders" causing changes or
deviations from the Contract, sublet or subcontract any portion of the
Work, or contract for materials or supplies in excess of 0.5% of your
total bid or $10,000, whichever is greater, as to which his or her original
Bid did not designate a Subcontractor or Supplier.

Following receipt of notice from you of the proposed substitution of a
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been
so notified shall have 5 Working Days within which to submit written
objections to the substitution to the Contract Specialist with a copy to the
Engineer. Failure to file these written objections shall constitute the listed
Subcontractor or Supplier's consent to the substitution. If written objections
are filed, the City shall give notice in writing of at least 5 Working Days to the
listed Subcontractor or Supplier of a hearing by the City on your request for
substitution.

. PROMPT PAYMENT.
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You or your Subcontractors shall pay to any subcontractor, not later than 7
Calendar Days of receipt of each progress payment, unless otherwise agreed
to in writing, the respective amounts allowed you on account of the Work
performed by the Subcontractors, to the extent of each Subcontractor's
interest therein. In cases of Subcontractor performance deficiencies, you shall
make written notice of any withholding to the Subcontractor with a copy to the
Contracts Specialist. Upon correction of the deficiency, you shall pay the
Subcontractor the amount previously withheld within 14 Calendar Days after
payment by the City.

Any violation of California Business and Professions Code, §7108.5 concerning
prompt payment to Subcontractors shall subject the violating Contractor or
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Subcontractor to the penalties, sanctions, and other remedies of that section.
This requirement shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by the Prime Contractor, deficient subcontract performance, or
noncompliance by a Subcontractor.

PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.

The City will hold retention from you and will make prompt and regular
incremental acceptances of portions, as determined by the Engineer, of the
Work and pay retention to you based on these acceptances.

You or your Subcontractors shall return all monies withheld in retention from
a Subcontractor within 30 Calendar Days after receiving payment for Work
satisfactorily completed and accepted including incremental acceptances of
portions of the Work by the City.

Federal law (49CFR26.29) requires that any delay or postponement of payment over
30 Calendar Days may take place only for good cause and with the City's prior
written approval. Any violation of this provision by you or your Subcontractor shall
subject you or your Subcontractor to the penalties, sanctions, and other remedies
specified in §7108.5 of the Business and Professions Code.

These requirements shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by you, deficient subcontract performance, or noncompliance by a
Subcontractor.

K. CERTIFICATION.

1.

The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any
of the following certifying agencies:

a) Current certification by the State of California Department of
Transportation (CALTRANS) as DBE, SMBE, or SWBE.

b) Current MBE, WBE, or DVBE certification from the California Public
Utilities Commission.

) DVBE certification is received from the State of California’s Department
of General Services, Office of Small and Minority Business.

d) Current certification by the City of Los Angles as DBE, WBE, or MBE.

e) Subcontractors’ valid proof of certification status (copies of MBE,
WBE, DBE, or DVBE certifications) shall be submitted as required.

L. CONTRACT RECORDS AND REPORTS.
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You shall maintain records of all subcontracts and invoices from your
Subcontractors and Suppliers for work on this project. Records shall show
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name, telephone number including area code, and business address of each
Subcontractor, Supplier, and joint venture partner, and the total amount
actually paid to each firm. Project relevant records, regardless of tier, may be
periodically reviewed by the City.

You shall retain all records, books, papers, and documents pertinent to the
Contract for a period of not less than 5 years after Notice of Completion and
allow access to said records by the City's authorized representatives.

You shall submit the following reports using the City's web-based contract
compliance (Prism® portal):

a. Monthly Payment. You shall submit Monthly Payment Reporting by
the 10" day of the subsequent month. Incomplete and/or delinquent
reporting may cause payment delays, non-payment of invoices, or
both.

The records maintained under item 1, described above, shall be consolidated
into a Final Summary Report, certified as correct by an authorized
representative of the Contractor. The Final Summary Report shall include all
subcontracting activities and be sent to the EOCP Program Manager prior to
Acceptance. Failure to comply may result in assessment of liquidated damages
or withholding of retention. The City will review and verify 100% of subcontract
participation reported in the Final Summary Report prior to approval and
release of final retention to you. In the event your Subcontractors are owed
money for completed Work, the City may authorize payment to subcontractor
via a joint check from the withheld retention.
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY'S
GENERAL EOCP REQUIREMENTS.

A. GENERAL.
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It is the City's policy to encourage greater availability, capacity development,
and contract participation by SLBE and ELBE firms in City contracts. This policy
is, in part, intended to further the City's compelling interest to stimulate
economic development through the support and empowerment of the local
community, ensure that it is neither an active nor passive participant in
marketplace discrimination, and promote equal opportunity for all segments
of the contracting community.

The City is committed to maximizing subcontracting opportunities for all
qualified and available firms.

This policy applies to City-funded construction contracts. Bidders shall be fully
informed of this policy as set forth in these specifications. Mandatory or
voluntary subcontracting percentages, Bid Discounts, and restricted
competitions are specified in the Contract Documents.

You shall make subcontracting opportunities available to a broad base of
qualified Subcontractors and shall achieve the minimum SLBE-ELBE
Subcontractor participation identified for your project.

Failure to subcontract the specified minimum (mandatory) percentages of the
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be
rejected as non-responsive unless the Bidder has demonstrated compliance
with the affirmative steps as specified in the City’s document titled “Small Local
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE
GOOD FAITH EFFORT SUBMITTAL"” and has submitted documentation showing
that all required positive efforts were made prior to the Bid submittal due date.
The required Good Faith Effort (GFE) documentation shall be submitted to the
Contract Specialist. The instructions for completing the good faith effort
submittal can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf

The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/sibe

These requirements may be waived, at the City's sole discretion, on projects
deemed inappropriate for subcontracting participation.
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B. DEFINITIONS.

1.
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The following definitions shall be used in conjunction with these specifications:

a)

b)

e)

Bid Discount - Additional inducements or enhancements in the
bidding process that are designed to increase the chances for the
selection of SLBE firms in competition with other firms.

Commercially Useful Function - An SLBE-ELBE performs a
commercially useful function when it is responsible for the execution
of the Work and is carrying out its responsibilities by actually
performing, managing, and supervising the Work involved. To perform
a commercially useful function, the SLBE-ELBE shall also be
responsible, with respect to materials and supplies used on the
Contract, for negotiating price, determining quantity and quality,
ordering the material, and installing (where applicable) and paying for
the material itself.

To determine whether an SLBE-ELBE is performing a commercially
useful function, an evaluation will be performed of the amount of
Work subcontracted, normal industry practices, whether the amount
the SLBE-ELBE firm is to be paid under the contract is commensurate
with the Work it is actually performing and the SLBE-ELBE credit
claimed for its performance of the Work, and other relevant factors.
Specifically, an SLBE-ELBE does not perform a commercially useful
function if its role is limited to that of an extra participant in a
transaction, contract, or project through which funds are passed in
order to obtain the appearance of meaningful and useful SLBE-ELBE
participation, when in similar transactions in which SLBE-ELBE firms do
not participate, there is no such role performed.

Good Faith Efforts (GFE) - Documentation of the Bidder's intent to
comply with SLBE Program goals and procedures included in the City's
SLBE Program, Instructions for Completing Good Faith Effort Submittal
available from the City's EOCP website or the Contract Specialist.

Independently Owned, Managed, and Operated - Ownership of a
SLBE-ELBE firm shall be direct, independent, and by individuals only.
Business firms that are owned by other businesses or by the principals
or owners of other businesses that cannot themselves qualify under
the SLBE-ELBE eligibility requirements shall not be eligible to
participate in the Program. Moreover, the day-to-day management of
the SLBE-ELBE firm shall be direct and independent of the influence of
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.

Joint Venture - An association of two or more persons or business
entities that is formed for the single purpose of carrying out a single
defined business enterprise for which purpose they combine their
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g)

)

capital, efforts, skills, knowledge, or property. Joint ventures shall be
established by written agreement to qualify for this program.

Local Business Enterprise (“LBE") - A firm having a Principal Place of
Business and a Significant Employment Presence in San Diego County,
California that has been in operation for 12 consecutive months and a
valid business tax certificate. This definition is subsumed within the
definition of Small Local Business Enterprise.

Minor Construction Program - A program developed for bidding
exclusively among SLBE-ELBE Construction firms.

Principal Place of Business - A location wherein a firm maintains a
physical office and through which it obtains no less than 50% of its
overall customers or sales dollars.

Protégé - A firm that has been approved and is an active participant
in the City's Mentor-Protégé Program and that has signed the required
program participation agreement and has been assigned a mentor.

Significant Employee Presence - No less than 25% of a firm’s total
number of employees are domiciled in San Diego County.

C. SUBCONTRACTOR PARTICIPATION.

1. For the purpose of satisfying subcontracting participation requirements, only
1t tier SLBE-ELBE Subcontractors will be recognized as participants in the
Contract according to the following criteria:

a)

b)

9
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For credit to be allowed toward a respective participation level, all
listed SLBE-ELBE firms shall have been certified by the Bid due date.

The Subcontractor shall perform a commercially useful function for
credit to be allowed toward subcontractor participation levels. The
Subcontractor shall be required by you to be responsible for the
execution of a distinct element of the Work and shall carry out its
responsibility by actually performing and supervising its own
workforce.

If the Bidder is seeking the recognition of materials, supplies, or both
towards achieving any mandatory subcontracting participation level,
the Bidder shall indicate on Form AA40 - Named Equipment/Material
Supplier List with the Bid the following:

i. If the materials or supplies are obtained from a SLBE-ELBE
manufacturer, the Bidder will receive 100% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation, a manufacturer
is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies,
articles, or equipment required under the Contract and of the
general character described by the specifications.
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If the materials or supplies are obtained from a SLBE-ELBE
supplier, the Bidder will receive 60% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation a Supplier is a
firm that owns, operates, or maintains a store, warehouse, or
other establishment in which the materials, supplies, articles
or equipment of the general character described by the
specifications and required under the Contract are bought,
kept in stock, and regularly sold or leased to the public in the
usual course of business. To be a supplier, the firm shall be an
established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or
lease of the products in question. A person may be a supplier
in such bulk items as petroleum products, steel, cement,
gravel, stone, or asphalt without owning, operating, or
maintaining a place of business if the person both owns and
operates distribution equipment for the products. Any
supplementing of the suppliers’ own distribution equipment
shall be by a long-term lease agreement and shall not be on an
ad hoc or contract-by-contract basis.

If the materials or supplies are obtained from a SLBE-ELBE,
which is neither a manufacturer nor a supplier, the entire
amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, fees or
transportation charges for the delivery of materials or supplies
required on a job site will be counted toward SLBE-ELBE
participation, provided the fees are reasonable and not
excessive as compared with fees customarily allowed for
similar services. No portion of the cost of the materials and
supplies themselves will be counted toward SLBE-ELBE
participation.

If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards
achieving any mandatory subcontracting participation level, the
Bidder shall indicate it on Form AA35 - List of Subcontractors with the
Bid. The following factors will be evaluated in determining the credit to
be allowed toward the respective participation level:

The SLBE-ELBE shall be responsible for the management and
supervision of the entire trucking operation for which it is
getting credit on a particular Contract and there shall not be a
contrived arrangement for the purpose of counting SLBE-ELBE
participation.

The SLBE-ELBE shall itself own and operate at least 1 fully
licensed, insured, and operational truck used on the Contract.
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iii. The SLBE-ELBE receives credit for the total value of the
transportation services it provides on the Contract using trucks
it owns, insures, and operates using drivers it employs.

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm
including an owner-operator who is certified as a SLBE-ELBE.
The SLBE-ELBE who leases trucks from another SLBE-ELBE
receives credit for the total value of the transportation services
the lessee SLBE-ELBE provides on the contract.

V. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE
firm, including an owner-operator. The SLBE-ELBE who leases
trucks from a non-SLBE-ELBE is entitled to credit for the total
value of transportation services provided by non-SLBE-ELBE
lessees not to exceed the value of transportation services
provided by SLBE-ELBE owned trucks on the contract.
Additional participation by non-SLBE-ELBE lessees receive
credit only for the fee or commission it receives as a result of
the lease arrangement.

Vi. A lease shall indicate that the SLBE-ELBE has exclusive use of
and control over the truck. This does not preclude the leased
truck from working for others during the term of the lease with
the consent of the SLBE-ELBE so long as the lease gives the
SLBE-ELBE absolute priority for use of the leased truck.

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES.

1.
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Contracts valued at $1,500,000 and above will be considered Major Public
Works Contracts and will include a mandatory Subcontractor participation
requirement for SLBE-ELBE firms.

a)

b)

The Bidder shall achieve the mandatory Subcontractor participation
requirement or demonstrate GFE.

The Bidders shall indicate the participation on Forms AA35 - List of
Subcontractors and AA40 - Named Equipment/Material Supplier List
as applicable regardless of the dollar value.

An SLBE-ELBE Bidder may count its own participation toward achieving
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of
the Contract Price.

Contracts Valued over $1,000,000 and under $1,500,000 will also be
considered Major Public Works Contracts and will include the mandatory
subcontractor participation requirements described above and the following:

a)

b)

0

5% bid discount for SLBE-ELBE firms.

Non-certified Contractor will receive 5% bid discount if they achieve
the specified mandatory Subcontracting participations.

Bid discounts shall not apply if the award will result in a total contract
cost of $50,000 in excess of the apparent lowest Bid.
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d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.

Contracts valued over $500,000 up to $1,000,000 will be considered Minor
Public Works Contracts and will be awarded through a competitive Bid process
open only to City certified SLBE-ELBE firms. If there are no bidders or no
responsible bidders, the Contract will be made available to all Bidders and will
be subject to requirements listed in items 1 and 2 for Major Public Works
Contracts above.

Contracts valued at $500,000 and below will also be considered Minor Public
Works Contracts and will be awarded through a competitive bid process open
only to City certified ELBEs unless there are less than 2 firms available at which
it will be awarded through a competitive process open only to the City certified
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the
Contract will be made available to all Bidders and subject to requirements
listed in items 1 and 2 for Major Public Works Contracts above.

E. JOINT VENTURES.

1.
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The City may allow for Joint Venture bid discounts on some Contracts.
Contracts that allow for Joint Venture bid discounts will be designated in Bid
documents. A firm that is bidding or competing for City Contracts may partner
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.

A Joint Venture shall be between two entities with the same discipline or
license as required by the City. Joint ventures will receive bid discounts
depending on the SLBE or ELBE percentage of participation. To be eligible for
a discount, aJoint Venture Agreement shall be approved by the City at the time
of Bid submittal. The maximum allowable discount shall be 5%. The parties
shall agree to enter in the relationship for the life of the projects.

Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the
Joint Venture applications are available upon request to the Contract
Specialist. Each agreement or management plan shall include the following:

a) Detailed explanation of the financial contribution for each partner.
b) List of personnel and equipment used by each partner.
) Detailed breakdown of the responsibilities of each partner.
d) Explanation of how the profits and losses will be distributed.
e) Description of the bonding capacity of each partner.
f) Management or incentive fees available for any one of the partners (if
any).
42 | Page



Each Joint Venture partner shall perform a Commercially Useful Function. An
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE
firm will not be deemed to perform a Commercially Useful Function.

Each Joint Venture partner shall possess licenses appropriate for the discipline
for which a proposal is being submitted. If a Joint Venture is bidding on a single
trade project, at the time of bid submittal, each Joint Venture partner shall
possess the requisite specialty license for that trade bid.

The SLBE or ELBE partner shall clearly define the portion of the Work to be
performed. This Work shall be of the similar type of Work the SLBE or ELBE
partner performs in the normal course of its business. The Joint Venture
Participation Form shall specify the Bid items to be performed by each
individual Joint Venture partner. Lump sum Joint Venture participation shall
not be acceptable.

Responsibilities of the SLBE or ELBE Joint Venture Partner:

a) The SLBE or ELBE partner shall share in the control, management
responsibilities, risks and profits of the Joint Venture in proportion with
the level of participation in the project.

b) The SLBE or ELBE partner shall perform Work that is commensurate
with its experience.

) The SLBE or ELBE partner shall use its own employees and equipment
to perform its portion of the Work.

d) The Joint Venture as a whole shall perform Bid items that equal or
exceed 50% of the Contract Price, excluding the cost of manufactured
items, in order to be eligible for a Joint Venture discount.

F. MAINTAINING PARTICIPATION LEVELS.
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Credit and preference points are earned based on the level of participation
proposed prior to the award of the Contract. Once the Project begins you shall
achieve and maintain the SLBE-ELBE participation levels for which credit and
preference points were earned. You shall maintain the SLBE-ELBE percentages
indicated at the Award of Contract and throughout the Contract Time.

If the City modifies the original Scope of Work, you shall make reasonable
efforts to maintain the SLBE-ELBE participation for which creditor preference
points were earned. If participation levels will be reduced, approval shall be
received from the City prior to making changes.

You shall notify and obtain written approval from the City in advance of any
reduction in subcontract scope, termination, or substitution for a designated
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach
of the Contract.

If you fail to maintain the SLBE-ELBE participation listed at the time the
Contract is awarded and have not received prior approval from the City, the
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City may declare you in default and will be considered grounds for debarment
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.

SUBCONTRACTING EFFORTS REVIEW AND EVALUATION.

Documentation of your subcontracting efforts will be reviewed by EOCP to
verify that you made subcontracting opportunities available to a broad base
of qualified Subcontractors, negotiated in good faith with interested
Subcontractors, and did not reject any bid for unlawful discriminatory reasons.
The EOCP review is based on the federal “Six Good Faith Efforts” model.

The GFEs are required methods to ensure that all ELBE and SLBE firms have
had the opportunity to compete for the City's Public Works procurements. The
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE
and SLBE firms:

a) Ensure ELBE firms are made aware of contracting opportunities to the
fullest extent practicable through outreach and recruitment activities.

b) Make information of forthcoming opportunities available to SLBE-ELBE
firms and arrange time for Contracts and establish delivery schedules,
where requirements permit, in a way that encourages and facilitates
participation by SLBE-ELBE firms in the competitive process. This
includes posting solicitations for Bids or proposals to SLBE-ELBE firms
for a minimum of 10 Working Days before the Bid or Proposal due
date.

) Consider in the contracting process whether firms competing for large
Contracts could subcontract with SLBE-ELBE firms.

d) Encourage contracting with a consortium of ELBE-SLBE firms when a
Contract is too large for one of these firms to handle individually.

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory.

f) If you award subcontracts, require your Subcontractors to take the
steps listed above.

H. GOOD FAITH EFFORT DOCUMENTATION.
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If the specified SLBE-ELBE Subcontractor participation percentages are not
met, you shall submit information necessary to establish that adequate GFEs
were taken to meet the Contract Subcontractor participation percentages. See
the City's document titled “Small Local Business (SLBE) Program,
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT
SUBMITTAL.” The instructions for completing the good faith effort submittal
can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf
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. SUBCONTRACTOR SUBSTITUTION.

1.

Evidence of fraud or discrimination in the substitution of Subcontractors will
result in sanctions including assessment of penalty fines, termination of
Contract, or debarment. This section does not replace applicable California
Public Contract Code.

FALSIFICATION OF SUB-AGREEMENT AND FRAUD.

Falsification or misrepresentation of a sub-agreement as to company name,
Contract amount or actual Work performed by Subcontractors, or any
falsification or fraud on the part your submission of documentation and forms
pursuant to this program, will result in sanctions against you including
assessment of penalty fines, termination of the Contract, or debarment.
Instances of falsification or fraud which are indicative of an attempt by you to
avoid subcontracting with certain categories of Subcontractors on the basis of
race, gender, gender expression, gender identity, religion, national origin,
ethnicity, sexual orientation, age, or disability shall be referred to the Equal
Opportunity Contracting Program'’s Investigative Unit for possible violations of
Article 2, Division 35 of the City Administrative Code, 8822.3501 et seq.
(Nondiscrimination in Contracting).

K. RESOURCES.

The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/sibe
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ATTACHMENT D

PREVAILING WAGE
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PREVAILING WAGE

1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall
ensure that all workers who perform work under this Contract are paid not less than
the prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations (DIR). This includes work performed during the
design and preconstruction phases of construction including, but not limited to,
inspection and land surveying work.

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are
available for inspection to any interested party on request. Copies of the
prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its
subcontractors shall post a copy of the prevailing rate of per diem wages
determination at each job site and shall make them available to any interested
party upon request.

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect for
the life of this Contract. If the published wage rate refers to a predetermined
wage rate to become effective upon expiration of the published wage rate and
the predetermined wage rate is on file with the DIR, such predetermined wage
rate shall become effective on the date following the expiration date and shall
apply to this Contract in the same manner as if it had been published in said
publication. If the predetermined wage rate refers to one or more additional
expiration dates with additional predetermined wage rates, which expiration
dates occur during the life of this Contract, each successive predetermined
wage rate shall apply to this Contract on the date following the expiration date
of the previous wage rate. If the last of such predetermined wage rates expires
during the life of this Contract, such wage rate shall apply to the balance of the
Contract.

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed. This shall
be in addition to any other applicable penalties allowed under Labor Code sections
1720 - 1861.
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor
Code section 1776, which generally requires keeping accurate payroll records,
verifying and certifying payroll records, and making them available for inspection.
Contractor shall require its subcontractors to also comply with section 1776.
Contractor and its subcontractors shall submit weekly certified payroll records online
via the City's web-based Labor Compliance Program. Contractor is responsible for
ensuring its subcontractors submit certified payroll records to the City.

1.3.1. Contractor and their subcontractors shall also furnish records specified in
Labor Code section 1776 directly to the Labor Commissioner in the manner
required by Labor Code section 1771.4.

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their subcontractors
with sections 1777.5, 1777.6 and 1777.7.

1.5.  Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a week,
unless all hours worked in excess of 8 hours per day are compensated at not less than
1% times the basic rate of pay; and (ii) specify penalties to be imposed on contractors
and subcontractors of $25 per worker per day for each day the worker works more
than 8 hours per day and 40 hours per week in violation of California Labor Code
sections1810 through 1815.

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy
of the following provisions in any contract they enter into with a subcontractor:
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815,
1860 and 1861.

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every employer
to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and | will comply with such
provisions before commencing the performance of the work of this Contract.”

1.8. Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City or
other governmental entity that underpayment(s) have occurred. For questions
or assistance, please contact the City of San Diego's Prevailing Wage Unit at
PWDPrevailingWage@sandiego.gov.
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1.9. Contractor and Subcontractor Registration Requirements. This project is
subject to compliance monitoring and enforcement by the DIR. A contractor or
subcontractor shall not be qualified to bid on, be listed in a bid or proposal,
subject to the requirements of section 4104 of the Public Contract Code, or
engage in the performance of any contract for public work, unless currently
registered and qualified to perform public work pursuant to Labor Code section
1725.5 Itis not a violation of this section for an unregistered contractor to submit
a bid that is authorized by Section 7029.1 of the Business and Professions code
or by Section 10164 or 20103.5 of the Public Contract Code, provided the
contractor is registered to perform public work pursuant to Section 1725.5 at the
time the contract is awarded.

1.9.1. A Contractor's inadvertent error in listing a subcontractor who is not
registered pursuant to Labor Code section 1725.5 in response to a
solicitation shall not be grounds for filing a bid protest or grounds for
considering the bid non-responsive provided that any of the following
apply: (1) the subcontractor is registered prior to bid opening; (2) within
twenty-four hours after the bid opening, the subcontractor is registered
and has paid the penalty registration fee specified in Labor Code section
1725.5; or (3) the subcontractor is replaced by another registered
subcontractor pursuant to Public Contract Code section 4107.

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that
he or she has verified that all subcontractors used on this public work
project are registered with the DIR in compliance with Labor Code
sections 1771.1 and 1725.5, and Contractor shall provide proof of
registration for themselves and all listed subcontractors to the City at the
time of bid or proposal due date or upon request.

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of
any public work contract without having been registered in violation of Labor
Code sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a
stop order prohibiting the use of the unregistered contractors or unregistered
subcontractor(s) on ALL public works until the unregistered contractor or
unregistered subcontractor(s) is registered. Failure to observe a stop order is a
misdemeanor.

1.11. List of all Subcontractors. The Contractor shall provide the list of
subcontractors (regardless of tier), along with their DIR registration numbers,
utilized on this Contract prior to any work being performed; and the Contractor
shall provide a complete list of all subcontractors with each invoice. Additionally,
Contractor shall provide the City with a complete list of all subcontractors
(regardless of tier) utilized on this contract within ten working days of the
completion of the contract, along with their DIR registration numbers. The City
shall withhold final payment to Construction Management Professional until at
least thirty (30) days after this information is provided to the City.
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1.12.

Exemptions for Small Projects. There are limited exemptions for installation,
alteration, demolition, or repair work done on projects of $25,000 or less. The
Contractor shall still comply with Labor Code sections 1720 et. seq. The only
recognized exemptions are listed below:

1.12.1. Registration. The Contractor will not be required to register with the DIR for
small projects. (Labor Code section 1771.1).

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776
shall be required to be kept and submitted to the City of San Diego, but will
not be required to be submitted online with the DIR directly. The Contractor
will need to keep those records for at least three years following the
completion of the Contract. (Labor Code section 1771.4).

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only
registered subcontractors and is exempt from submitting the list of all
subcontractors that is required in section 1.11. above. (Labor code section
1773.3).
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ATTACHMENT E

SUPPLEMENTARY SPECIAL PROVISIONS
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK").

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK"), including the following:

a)

General Provisions (A) for all Construction Contracts.

SECTION 1 - GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND

1-2

2-7

2-7.1

SYMBOLS
TERMS AND DEFINITIONS. To the “WHITEBOOK":
To item 47, “Holiday”, ADD the following:

Holiday Observed On

Juneteenth June 19

To item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the
following:

Normal Working Hours: Normal Working Hours shall be 8:30 AM to 3:30 PM,
Monday through Friday inclusive Saturdays, Sundays, and City Holidays are
excluded. Unless otherwise specified on the Traffic Control Permits.

Night Working Hours: Night Working Hours shall be 9:00 PM to 5:00 AM, Sunday
through Thursday inclusive Saturdays, Sundays, and City Holidays are excluded on
the Traffic Control Permits. Night Work shall be included in the contract price.

ADD the following:

111.  Surface Seal - a preventative maintenance application which may include one
or more of the following: fog seal, slurry seal, microsurfacing, chip seal, scrub
seal, and/or cape seal.

SECTION 2 - SCOPE OF THE WORK
CHANGES INITIATED BY THE AGENCY.

General. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:

1. The Engineer may substitute specific sites for asphalt overlay or surface seal
due to utility or construction conflicts or urgent community needs. The
Engineer will adjust the location provided in the Contract Documents as
needed.
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2. The location list provided in the Contract Documents will be adjusted by the
City as needed to match the Bid Quantities at no additional cost to the City.

3. The Bid quantities are for estimating purposes only and will vary due to
continued deterioration of the streets, such as streets quantified as having no
tons of AC required, may in fact need AC repair (see 301-1.6).

SECTION 3 - CONTROL OF THE WORK

3-2 SELF-PERFORMANCE. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE
with the following:

1. You shall perform, with your own organization, Contract Work amounting to
at least 30% of the Base Bid.

3-7.6.1 Use of Computer Aided Drafting and Design. To the “WHITEBOOK", Item 1, DELETE
in its entirety and SUBSTITUTE with the following:

1. Use Bentley Connect ORD Version 10-12 format with the ability to convert to
AutoCAD for the preparation of Plans and As-Built drawings in accordance
with the City's CADD Standards

3-8.7 Contractor’s Quality Control Plan (QCP). To the “WHITEBOOK", item 1, DELETE in its
entirety and SUBSTITUTE with the following:

1. You shall establish, implement, and maintain an effective Quality Control Plan
(QCP) to perform quality control inspection and testing for all items of paving,
slurry seal, scrub seal, and/or cape seal work required by the Contract
Documents, including those performed by subcontractors and material
suppliers.

To the “WHITEBOOK", ADD the following:

7. The establishment and implementation of a Quality Control Plan (QCP), as
defined in the standard specifications, shall be required for this Contract. See
example in Appendix G - Contractor’'s Daily Quality Control Inspection

Report.

8. The Contractor's Quality Control Plan shall be subject to approval by the
Engineer.

9. Additions and Alterations to the Contractor's Quality Control Plan may be

requested at the direction of the Engineer. The request for Additions and
Alterations to the Contractor's Quality Control Plan will be made to the
Contractor in writing by the Engineer. Submission of Additions and Alterations
to the Contractor's Quality Control Plan Shall be submitted within 5 business
days from the date the requests for Additions and Alterations is made by the
Engineer.

10. Additions and Alterations to the Contractor's Quality Control Plan shall be
subject to approval by the Engineer.
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3-121

3-13.1.2

3-13.3

11. The Contractor shall ensure that all items of Work, regardless of their inclusion
in or omission from the Contractor's Quality Control Plan, conform to the
Contract Document.

12. Payments for the Contractor's Quality Control Plan and all testing associated
with it shall be included in the Contract Price.

13. No additional Payment shall be made for additions and Alterations to the
Contractor’'s Quality Control Plan.

General. To the “WHITEBOOK", item 2, DELETE in its entirety and SUBSTITUTE with the
following:

2. You shall provide a PM-10 certified self-loading motorized street sweeper
equipped with a functional water spray system for this project.

To the “WHITEBOOK", ADD the following:

3. You shall sweep all paved areas within the Work site and all paved haul routes
as specified below:

a) Prior to Surface Seal Application
b) As directed by the Engineer

If these requirements would require you to sweep on a Holiday or Weekend,
then you shall sweep the next available Working Day prior to that Holiday or
Weekend.

Walk-through and Punchlist Procedure. To the “"WHITEBOOK", ADD the following:

10. When a comment from the Punchlist is disputed, you shall submit in writing
justification for the dispute within 15 days of receiving Punchlist.

Warranty. To the “WHITEBOOK", ADD the following:

9. Should any area of the Surface Seal prove defective or fail to perform properly
as defined herein, within one (1) year after the date on which all construction
operations are completed, the Contractor will be required to perform repair
work at its own expense to the satisfaction of the Engineer.

The following performance and repair criteria will apply:

Any single area of surface seal greater than four (4) square feet that fails to
meet the performance criteria due to raveling, bleeding or flushing, or
delaminating as defined herein will be considered defective and shall be
repaired at the Contractor's expense to the satisfaction of the Engineer.

a) Raveling - the wearing away (loss of aggregate) of the surface seal
surface, including areas affected by longitudinal and transverse
streaking.

b) Bleeding or Flushing - the upward movement of asphalt that creates a
film of asphaltic emulsion on the surface of the finished road surface.
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4-6

5-4

5-4.1

Q) Delaminating - the loss of the bond between the surface seal and the
existing asphalt concrete pavement surface.

SECTION 4 - CONTROL OF MATERIALS
TRADE NAMES. To the “WHITEBOOK", ADD the following:

11. You shall submit your list of proposed substitutions for an “equal” item no
later than 5 Working Days after the issuance of the Notice of Intent to
Award and on the City's Product Submittal Form available at:

https://www.sandiego.gov/ecp/edocref/

SECTION 5 - LEGAL RELATIONS AND RESPONSIBILITIES

INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:

1. The insurance provisions herein shall not be construed to limit your indemnity
and defense duties set forth in the Contract.

Policies and Procedures.

1. You shall procure the insurance described below, at your sole cost and
expense, to provide coverage against claims for loss including injuries to
persons or damage to property, which may arise out of or in connection with
the performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.

3. You shall maintain this insurance as required by this Contract and at all times
thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your duties under the Contract, including your
indemnity obligations, are not limited to the insurance coverage required by
this Contract.

4, If you maintain broader coverage or higher limits than the minimums shown
below, City requires and shall be entitled to the broader coverage or the higher
limits maintained by you. Any available insurance proceeds in excess of the
specified minimum limits of insurance and coverage shall be available to City.

5. Your payment for insurance shall be included in the Contract Price you bid.
You are not entitled to any additional payment from the City to cover your
insurance, unless the City specifically agrees to payment in writing. Do not
begin any Work under this Contract or allow any Subcontractors to begin work,
until you have provided, and the City has approved, all required insurance.

6. Policies of insurance shall provide that the City is entitled to 30 days advance
written notice of cancellation or non-renewal of the policy or 10 days advance
written notice for cancellation due to non-payment of premium. Maintenance
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5-4.2
5-4.2.1

5-4.2.2

5-4.2.3

Slurry Seal Group 2522
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of specified insurance coverage is a material element of the Contract. Your
failure to maintain or renew coverage and to provide evidence of renewal
during the term of the Contract may be treated by the City as a material breach
of the Contract.

Types of Insurance.

General Liability Insurance.

1.

Commercial General Liability Insurance shall be written on the current version
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $10,000,000
Products/Completed Operations Aggregate Limit ~ $10,000,000
Personal Injury Limit $5,000,000
Each Occurrence $5,000,000

Commercial Automobile Liability Insurance.

1.

2.

You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

All costs of defense shall be outside the limits of the policy.

Workers’ Compensation Insurance and Employers Liability Insurance.

1.

In accordance with the provisions of California Labor Code section 3700, you
shall provide, at your expense, Workers’ Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers' compensation laws. The City, its elected officials, and employees
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5-4.3

5-4.3.1

5-4.4

5-4.5
5-4.5.1
5-4.5.1.1

will not be responsible for any claims in law or equity occasioned by your
failure to comply with this requirement.

2. Statutory Limits shall be provided for Workers’ Compensation Insurance as
required by the state of California, and Employer's Liability Insurance with
limits of no less than $1,000,000 per accident for bodily injury or disease.

3. By signing and returning the Contract, you certify that you are aware of the
provisions of California's Workers’ Compensation laws, including Labor Code
section 3700, which requires every employer to be insured against liability for
workers’ compensation or to undertake self-insurance, and that you will
comply with these provisions before commencing the Work.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract shall be carried only by responsible insurance
companies with a rating of, or equivalent to, at least “A-, VI" by A.M. Best Company,
that are authorized by the California Insurance Commissioner to do business in the
state of California, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the state of
California and is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the
requirements for policies of insurance provided by admitted carriers described in this
Contract.

Evidence of Insurance. You shall furnish the City with original Certificates of
Insurance, including all required amendatory endorsements (or copies of the
applicable policy language effecting coverage required by this clause), prior to your
commencement of Work under this Contract. In addition, The City reserves the right
to require complete, certified copies of all required insurance policies, including
endorsements, required by these specifications, at any time.

Policy Endorsements.
Commercial General Liability Insurance.

Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of:

1. Ongoing operations performed by you or on your behalf,
2. your products,

3. your work, e.g., your completed operations performed by you or on your
behalf, or

4, premises owned, leased, controlled, or used by you.
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5-4.5.1.2

5-4.5.1.3

5-4.5.2

5-4.5.2.1

5-4.6

5-4.7

5-4.8

5-4.9

5-10
5-10.2.1

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide
that the coverage with respect to operations, including the completed operations, if
appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents and representatives. Further,
it shall provide that any insurance maintained by the City and its elected officials,
officers, employees, agents and representatives shall be in excess of your insurance
and shall not contribute to it.

Project General Aggregate Limit. The policy or policies shall be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.

Workers' Compensation Insurance and Employers Liability Insurance.

Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.

Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The
City may require you to purchase coverage with a lower retention or provide proof of
ability to pay losses and related investigations, claim administration, and defense
expenses within the retention. The policy language shall provide, or be endorsed to
provide, that the self-insured retention may be satisfied by either the named insured
or City.

Reservation of Rights. The City reserves the right, from time to time, to review your
insurance coverage, limits, deductibles, and self-insured retentions to determine if
they are acceptable to the City. The City will reimburse you, without overhead, profit,
or any other markup, for the cost of additional premium for any coverage requested
by the Engineer, but not required by this Contract.

Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to
any material change to the policies of insurance provided under this Contract. This
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1.

Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies, including all endorsements.

COMMUNITY OUTREACH.

Public Notice by Contractor. To the “WHITEBOOK", items 2 and 3, DELETE in their
entirety and SUBSTITUTE the following:

2. No less than 5 Working Days in advance of Project construction activities, you
shall notify all critical facilities, businesses, institutions, property owners,
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residents, or other impacted stakeholders with a minimum 300-foot radius of
the project. Verbal and written notifications shall be sent to critical facilities
(including but not limited to police stations, fire stations, hospitals, post offices,
schools, and operational facilities). A copy of written notifications sent to any
critical facility shall be sent to the Resident Engineer. You shall keep records of
the people contacted along with the dates of notifications and shall provide
the record to the Engineer upon request.

Furnish and distribute public notices in the form of door hangers using the
City's format to all occupants and/or property owners along streets:

a) You shall distribute Advanced Construction Notice as shown in
Appendix M - Advanced Construction Notice and Appendix L -
Cape Seal Flyer where work is to be performed at least 5 Working
Days before starting construction or survey activities or impacting the
community as approved by the Resident Engineer.

b) You shall distribute notices in the form of door hangers, which outlines
the anticipated dates of the surface seal as shown in Appendix J -
Sample of Public Notice (SB1 FUNDED ONLY), at least 72 hours in
advance of the Scheduled resurfacing as approved by the Engineer.

To the “WHITEBOOK", ADD the following:

9.

10.

11.

Door hangers shall include the funding source if project is funded in part by
State Gas Tax Revenue (SB1). See Appendix ] - Sample of Public Notice (SB1
FUNDED ONLY).

You shall coordinate with schools within a minimum 300-foot radius of the
Project construction activities. You shall notify school staff of any planned
street closures and/or detours that may impact regular school operations
(pick-ups, drops offs, events, etc.)

No work shall be scheduled in the vicinity of a school during the first week of
school or graduation days.

You shall coordinate with apartment complexes and/or condominiums within
a minimum 300-foot radius of the project construction activities. You shall
notify property management of any planned street closure and/or detours
that may impact residents.

SECTION 6 - PROSECUTION AND PROGRESS OF THE WORK

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD the following:

3.

Refer to the Sample City Invoice in Appendix D - Sample City Invoice and
use the format shown.

6-1.3 Work Outside Normal Working Hours. To the “WHITEBOOK", ADD the following:

4,

Slurry Seal Group 2522
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The following locations may require Night Work:
a) 54t st
b) Beyer Blvd
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c) Del Sol Blvd

d) Hollister St

e) Parkside Ave

f) Redwood St

g) Siempre Viva Rd

h) Corporate Center Dr
i) Innovative Dr

j)  Progressive Ave

6-1.3.1 Payment. To the “WHITEBOOK", ADD the following:

2.

The payment for any work outside normal working hours, including weekend
work and night work, shall be done at no additional cost to the City.

3. Payment for any work outside normal working hours, including weekend work
and night work, shall be included in the Contract Price.
6-1.6 Pre-construction Meeting. To the “WHITEBOOK", DELETE in its entirety and

SUBSTITUTE with the following:

1.

Within 10 Working Days from the LNTP the Engineer shall schedule a
mandatory Pre-construction meeting with you. The agenda shall include items
such as NTP, design services and submittal and review process, critical
elements of the Work schedule, submittal schedule, cost breakdown of major
lump sum items, payment requests and processing, environmental and
community concerns, coordination with the involved utility firms, the level of
record project documents required, and emergency telephone numbers for
all representatives involved in the course of construction.

6-6.1.1 Environmental Document.

Slurry Seal Group 2522
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The City of San Diego has prepared a Notice of Exemption for Fiscal Year
2025 Road Maintenance and Rehabilitation Account (RMRA) Funds
Proposed Project List and Approval of Six Slurry Seal Groups 2521, 2522,
2523, 2524, 2525, and 2526 to be Funded by RMRA Funds for Slurry Seal
Group 2522 as referenced in the Contract Appendix. You shall comply with all
requirements of the Notice of Exemption as set forth in Appendix A.

Compliance with the City's environmental document shall be included in the
Contract Price unless separate bid items have been provided.
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6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK", item 2, DELETE in its entirety and
SUBSTITUTE with the following:
2. The execution of the Contract shall constitute agreement between you and the
City that the liquidated damage amount described in the table below is the
value of the damage caused by your failure to complete the Work within the
allotted time. Such sum shall not be construed as a penalty and may be
deducted from your payments if such delay occurs.
Contract Value Liquidated Damages Daily Amount
Less than $200,001 $1,000
$200,001 to $500,000 $1,500
$500,001 to $1,000,000 $2,000
$1,000,001 to $2,000,000 $2,500
$2,000,001 to $5,000,000 $3,000
$5,000,001 to $10,000,000 $5,500
$10,000,001 to $20,000,000 $6,500
Greater Than $20,000,000 $7,000
SECTION 7 - MEASUREMENT AND PAYMENT
7-2.1 Schedule of Values (SOV). To the “WHITEBOOK?”, item 1, DELETE in its entirety and
SUBSTITUTE with the following:
1. You shall submit an SOV for the lump sum Bid Items below to the Engineer for
review and approval at the Pre-construction meeting:
a) Remove, Replace & Install Traffic Striping, Markers, Markings &
Devices.
b) Traffic Control and Working Drawings.
7-3.5.1 General. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:
1. Unit Bid Prices shall not be subject to adjustment regardless of quantity used

for the following Bid Items:
a) “Asphalt Pavement Repair”
b) “Crack Seal”

9) “Crushed Miscellaneous Base”

Slurry Seal Group 2522
K-25-2343-DBB-3

61| Page




d) “Asphalt Concrete with Pavement Fabric Material”

e) “Raise Appurtenance to Grade (Water, Sewer)”
f) “Adjust Existing Manhole Frame and Cover to Grade”
g) “Adjust Existing Survey Monument to Grade”
h) “Reconstruct Survey Monument Box”
i) “Traffic Detector Loop Replacement or Conduit Stub Installed”
j) “Removal of Humps, Lumps, and Pavement Irregularities”
k) “Edge Grind AC Pavement (<2)"
7-3.8 Eliminated Items. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with

the following:

1.

Slurry Seal Group 2522
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Should any Bid items, except Bid Items listed in item 2 of this section, be
eliminated in its entirety, payment will be made to the Contractor for its
actual costs incurred in connection with the eliminated item prior to
notification in writing from the Engineer so stating its elimination.

If eliminated in their entirety, no payment will be made for actual costs
incurred in connection with the following eliminated items:

a) “Raise Appurtenance to Grade (Water, Sewer)”

b) “Adjust Existing Manhole Frame and Cover to Grade”

Q) “Survey Monument Lids"”

d) “Reconstruct Survey Monument Box"

e) “Adjust Existing Survey Monument to Grade”

f) “Crushed Miscellaneous Base”

g) “Traffic Detector Loop Replacement or Conduit Stub Installed”
h) “Detector Lead-In Cable”

i) “Removal of Humps, Lumps, and Pavement Irregularities”
1) “Micro Mill AC Pavement (<1)”

k) “Asphalt Concrete with Pavement Fabric Material”

)] “Crack Seal”

m) “Edge Grind AC Pavement (<2)"
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3. If material conforming to the Plans and Specifications is ordered for use in
the eliminated items prior to the date of notification of elimination by the
Engineer, and if the order for that material cannot be canceled, payment will
be made to you for the actual cost of the material. In this case, the material
shall become the property of the City and payment will be made to you for
actual costs for any further handling. If the material is returnable, the
material shall be returned, and payment will be made to you for actual cost
of charges made by the supplier for handling and returning the material.

7-3.9 Field Orders. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:
1. If the cumulative total of Field Order items of Work does not exceed the “Field
Orders” Bid Item, the City shall pay those Field Orders as shown below:
TABLE 7-3.9
FIELD ORDER LIMITS
Contract Price Maximum Each Field Order Work Amount
Less than $1,000,001 $10,000
$1,000,001 to $5,000,000 $20,000
$5,000,001 to $10,000,000 $25,000
$10,000,001 to $30,000,000 $40,000
Greater than $30,000,000 $70,000
7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “"WHITEBOOK",
item 2, DELETE in its entirety and SUBSTITUTE with the following:
2. The compensation for paving asphalt shall be increased or decreased for
paving asphalt price fluctuations in accordance with 9-1.07 “Payment
Adjustments for Price Index Fluctuations” in the Caltrans Standard
Specifications.
To the “WHITEBOOK", ADD the following:
5. This Contract is subject to the provisions of the “WHITEBOOK" for
Compensation Adjustments for Price Index Fluctuations for paving asphalt.
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SECTION 200 - ROCK MATERIALS

ADD:

200-1.2.2.4 Screenings for Polymer Modified Rejuvenating Emulsion (PMRE). Screenings for
use as cover aggregate over polymer modified rejuvenating emulsion for scrub seal
applications shall conform to the gradation requirements shown in Table 200-1.2.2.4.

Table 200-1.2.2.4

Percentage Passing Sieve
Sieve Size
Medium Medium Fine Fine
3/8" x No. 6 5/16" x No.8 1/4" x No.10
3/4” - - -
172" 100 - -
3/8" 85-100 100 100
No. 4 0-15 0-50 60-85
No. 8 0-5 0-15 0-25
No. 16 - 0-5 0-5
No. 30 - 0-3 0-3
No. 200 0-2 0-2 0-2

The ratio of length to width of screenings shall not be greater than 2:1
SECTION 203 - BITUMINOUS MATERIALS

ADD:
203-3.4.7 Polymer Modified Rejuvenating Emulsion (PMRE).

203-3.4.7.1 General. PMRE shall be cationic and shall consist of asphalt, latex polymer modifier
and a rejuvenating agent.
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PMRE shall conform to the requirements shown in Table 203-3.4.7.

Table 203-3.4.7
Test on Emulsion Test Method Specification
Viscosity @ 122°F (SFS) AASHTO T59 50-350
pH ASTM E70 2.5-5.0
Sieve, w%, max. AASHTO D244 0.1
Residue, w%, min. AASHTO T59 65
Oil distillate, w% (177°C) ASTM D244 0.5
Storage Stability, 24 Hr, 25°C, max AASHTO T59 1.0

Test on Residue Recovered by
Evaporation (AASHTO T59)

Viscosity @ 140°F, (P), max. ASTM D2171 (c,d) 5000
Penetration @ 39.2°F, min. ASTM D5 40to 70
AASHTO T59
. 0 . ,
Elastic Recovery %, min. T301(ab) 60
203-3.4.7.2 Rejuvenating Agent. The rejuvenating agent shall conform to Table 203-3.4.7.2.
Table 203-3.4.7.2
Test on Rejuvenating Agent Test Method Requirements
Viscosity, 140°F, CST ASTM D2170 50-175
Flash Point, °F, COC ASTM D92 380 Min
Saturate, % by weight ASTM D2007 30 Max
Asphaltenes, % by weight ASTM D2007 1.0 Max
Test on Rejuvenating Agent
RTFOT Residue
Weight Change, % ASTM D2872 6.5
Viscosity Ratio ASTM D2170 3.0
a. Exception to AASHTO T59: Bring the temperature on the lower thermometer slowly to 350° F plus
or minus 10°F. Maintain at this temperature for 20 minutes. Complete total distillation in 60 plus
or minus 5 minutes from the first application of heat.
b. Elastic Recovery @ 10°C (50° F): Hourglass sides, pull 20 cm, hold 5 minutes then cut, let sit for 1
hour.
C. If it is suspected that a sample may contain solid material, strain the melted sample into the
container through a No. 500 (300-pum) sieve conforming to Specification E 11.”
d. Use an Al-200 glass capillary tube to run the test. If the viscosity is 4000 or above, use an Al 400
instead.
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203-3.4.7.3

203-6.1

203-6.1

203-6.2.1

203-6.2.2

Certificate of Compliance. A Certificate of Compliance conforming to SECTION 4-5
CERTIFICATE OF COMPLIANCE of the GREENBOOK shall accompany each shipment of
PMRE to the Work site and be submitted to the Engineer prior to application. In
addition to the requirements of SECTION 4-5 CERTIFICATE OF COMPLIANCE of the
GREENBOOK, the certificate shall show the shipment number, type of material,
density, refinery, consignee, destination, quantity, Project title, purchase order
number, and date of shipment.

PMRE shipped without a Certificate of Compliance will not be allowed to be used.

General. To the “WHITEBOOK" and "GREENBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

General. Asphalt concrete shall be the product of mixing mineral aggregate and
reclaimed asphalt pavement (RAP) with asphalt binder at a central mixing plant.

When specified in the Special Provisions, asphalt concrete may be produced using a
warm mix asphalt (WMA) technology.

Unless otherwise specified in the Special Provisions or shown on the Plans, asphalt
concrete mixtures shall conform to 203-6.4.

If the asphalt concrete mixture contains more than 15% RAP, refer to Caltrans
Standard Specifications Section 39, “Asphalt Concrete” for “Materials” and
“Construction” requirements only unless specified otherwise in these (1)
Supplementary Special Provisions, (2) The WHITEBOOK, and (3) The GREENBOOK in
that order of precedence. Replace all references to actions by the “Department” with
actions by the “City.”

Asphalt Binder. To the "GREENBOOK", ADD the following:

Unless otherwise specified, for mixtures containing 15 percent or less RAP, the
performance grade of the virgin asphalt binder shall be the grade specified in the
Special Provisions with the upper and lower temperature classification of Performance
Grade (PG) 64-10.

For mixtures containing greater than 15 percent and not exceeding 25 percent RAP,
the performance grade of the virgin binder shall be the grade specified in the Special
Provisions with the upper and lower temperature classification of PG 58-16.

For mixtures containing greater than 25 percent RAP, the performance grade of the
asphalt binder shall be determined based on viscosity and blending charts developed
in accordance with AASHTO M323.

Rock Products for Asphalt Concrete Mixtures. To the "GREENBOOK", ADD the
following:

Aggregates must be clean and free from deleterious substances. The aggregates for
a leveling course must comply with the gradation specifications for Type A HMA in
Caltrans Standard Specification Section 39-2.02B.
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203-6.2.3

203-6.2.5.1

203-6.2.5.2

203-6.2.5.3

203-6.2.5.3

Rock Products for Type Il Asphalt Concrete Mixtures. To the "GREENBOOK", ADD
the following:

Aggregate gradation must be determined before the addition of asphalt binder and
must include supplemental fine aggregates. Test for aggregate gradation under
AASHTO T 27. Do not wash the coarse aggregate. Wash the fine aggregate only. Use a
mechanical sieve shaker. Aggregate shaking time must not exceed 10 minutes for each
coarse and fine aggregate portion. Choose a TV within the TV limits shown in the
tables titled "Aggregate Gradations." Gradations are based on nominal maximum
aggregate size.

General. To the "GREENBOOK", ADD the following:

RAP shall be defined as asphalt concrete pavement that has been processed to a
maximum of 1 inch (25 mm) in size and is free of contaminants. RAP may be
substituted for part of the virgin aggregate in a quantity up to the lowest level allowed
in the Caltrans Standard Specifications by dry weight of the combined aggregates.

Unless otherwise specified, RAP may be substituted for part of the virgin aggregate at
or above the level allowed in the Caltrans Standard Specifications; currently, 25
percent by dry weight of the combined aggregates.

RAP Stockpiles. To the "GREENBOOK", ADD the following:

Fractionated RAP stockpiles shall be isolated from other materials. Fractionated RAP
shall be stored in conical or longitudinal stockpiles. Fractionated RAP shall not be
agglomerated or be allowed to congeal.

Fractionation. To the "GREENBOOK". DELETE in its entirety and SUBSTITUTE with the
following:

Fractionation. Fractionation is the processing of RAP into 2 or more sizes. For RAP
substitution of 15 percent or less, fractionation is not required. For RAP substitution
greater than 15 percent, RAP shall be fractionated into 2 sizes conforming to the
requirements shown in Table 203-6.2.5.3. The RAP stockpile fractionation gradation
shall conform to the requirements shown in Table 203-6.2.5.3.

Table 203-6.2.5.3

Size Test Method Requirement
Coarse (% passing the 1-inch sieve) California Test 2022 100

Fine (% passing the 3/8-inch sieve) California Test 2022 98-100

aMaximum mechanical shaking time is 10 minutes.

If RAP is from multiple sources, the RAP shall be thoroughly and completely blended
before fractionating.

The coarse fractionated stockpile, the fine fractionated stockpile, or a combination of
the coarse and fine fractionated stockpile may be used.
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203-6.2.5.4

K-25-2343-DBB-3

Testing. To the "GREENBOOK", ADD the following:

The mix design RAP stockpile shall be sampled and tested in accordance with California
Test 384. The average shall be reported on the mix design submittal. When the mix design
RAP stockpile is augmented, RAP used to augment the stockpile shall be sampled at a
minimum frequency of 1 sample per 500 tons in accordance with California Test 384
before augmenting. Each sample shall be tested to determine the uncorrected binder
content in accordance with AASHTO T 308. The same ignition oven shall determine the
uncorrected asphalt binder content reported on the mix design submittal.

The augmented RAP sample, when tested under AASHTO T 209, shall be within + 0.06
of the average maximum specific gravity reported on the mix design submittal.

For startup of a project:

1. Less than 5,000 tons of a QC test from another City approved submittal from
the same plant within the last 90 days may be submitted for review.

2. For greater than 5,000 tons the following QC test must be completed and
submitted to the Engineer:

Quality Characteristic Test Method

Asphalt binder content AASHTO T 308, Method A
HMA moisture content AASHTO T 329

Combined Aggregate Gradation California Test 384

Combined Aggregate Sand equivalent California Test 217 or ASTM D2419
Combined Aggregate Moisture | AASHTO T 255

content

Air voids content AASHTO T 269

Voids in mineral aggregate MS-2 Asphalt mixture volumetrics
Dust proportion MS-2 Asphalt mixture volumetrics
Hveem Stability MS-2 and OBC CT 367

Hamburg wheel track AASHTO T 324 (modified)
Gyration Compaction AASHTO T 312

During production, RAP QC testing shall be sampled twice daily and the following
additional tests shall be performed with the minimum frequency:

Quality Test Method Minimum Frequency
Characteristic

Asphalt binder content | AASHTO T 308, Method A | 1 per day with a minimum

of 500 tons

Aggregate Gradation - | California Test 384 1 per day with a minimum
combined with RAP of 100 tons

Aggregate Sand | California Test 217 or 1 per day with a minimum
equivalency ASTM D2419 of 100 tons
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Quality Test Method Minimum Frequency
Characteristic
Aggregate Moisture | AASHTO T 255 1 per day with a minimum
content of 100 tons
Hveem Stability MS-2 and OBC CT 367 1 per day with a minimum
of 100 tons
Hamburg wheel track | AASHTO T 324 1 per 5,000 tons or 1 per
(modified) project, whichever is greater
Nuclear gauge density | California Test 375 1 per 50 tons

203-6.2.5.5 Quality. To the "GREENBOOK", ADD the following:

For RAP content higher than 15% in HMA, refer to Sections 39-2.01, “General”; 39-2.02,
“Type A Hot Mix Asphalt,” and 39-2.03, “Rubberized Hot Mix Asphalt--Gap Graded,” of
the Caltrans Standard Specifications in effect at the time of Bid for the quality
assurance requirements. Under this process, the contractor performs quality control
testing, and the City performs acceptance testing and inspection. The acceptance
decision is based on the City's test results only.

RAP shall conform to the requirements shown in Table 203-6.2.5.5:

Table 203-6.2.5.5

Quality Characteristic Test method Requirement
, O i

Uncorrected Binder Content (% within AASHTOT 308 1200
the average value reported)?
Specific gravity (within the average value AASHTO T 209 £0.06
reported)
Combined Aggregates Sand Equivalent California Test 217 50
(min) or ASTM D2419

@ Average uncorrected binder content of 3 ignition oven tests performed.
a Average maximum specific gravity reported on the JMF.

203-6.3.1 General. To the "GREENBOOK" and "WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

203-6.3.1 General.

1.

Slurry Seal Group 2522
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The Contractor shall submit in accordance with 3-8.4, a JMF that summarizes
each asphalt concrete mix design for each class and grade of asphalt concrete
required to construct the Work. Supporting information for the warm mix
asphalt (WMA) technology and/or recycling agent, ifincluded in a mixture, shall
also be submitted e.g., C2 PG 58-16 (%2 inch) (12.5 mm) and B3 PG 58-16 (34
inch) (19 mm) asphalt concrete.

Asphalt concrete for JMF and Mix Designs shall be Type Ill and shall not exceed
the allowable RAP level.
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3. The JMF shall identify the source and the individual grading of each material
used to produce the mix design (including the percentage and individual
gradation of any manufactured or natural sands), the combined gradation,
the optimum binder content (OBC), void content, reclaimed asphalt
pavement (RAP) percentage, RAP gradation, RAP binder content, stability
value, plant identification, mix number, WMA technology, and the source and
performance grade of the paving asphalt. Upon request, the mix design test
data represented by the JMF shall be immediately made available to the
Engineer.

4, When greater than 25 percent RAP is to be included in a mixture, a mix design
shall be submitted on Caltrans Forms CEM-3511 and CEM-3512 or another
format as approved by the Engineer. The submittal shall include supporting
information showing the viscosity of the individual binders (both the virgin
paving asphalt grade and that of the binder recovered from the RAP); and the
amount of recycling agent, if any, and the blended final viscosity in accordance
with AASHTO M323.

5. For all mixtures, the asphalt binder content shall be defined as the total
bituminous material present in the mix consisting of the blend of virgin paving
asphalt, residual paving asphalt from RAP, and recycling agent.

6. Refer to Caltrans Standard Specifications, 39-2.01A(3)(b), “Job Mix Formula” for
additional requirements for modifications, renewal, authorization, and quality
control plan.

7. A new mix design shall be prepared and a new JMF submitted if:

a) the combined aggregate gradation is not within + 3 percentage points

of the gradation shown on the referenced mix design on any sieve,

b) the source of any aggregate is changed,
) the performance grade of paving asphalt is changed,
d) the average binder content in a new fractionated RAP stockpile varies

by more than + 2.00 percent from the average RAP binder content
reported on the JMF,

e) the average maximum specific gravity in a new fractionated RAP
stockpile varies by more than = 0.060 from the average maximum
specific gravity value reported on the JMF.

8. AASHTO T 324 (Modified) is AASHTO T 324 (Standard Method of Test for
Hamburg Wheel-Track Testing of Compacted Asphalt Mixtures) with the
following parameters:

a) Target air voids must equal 7.0 + 1.0 percent.
b) Specimen height must be 60 £ 1 mm.
c) Number of test specimens must be 4 to run 2 tests.
d) Do not average the 2 test results.
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e) Test specimen must be a 150 mm gyratory compacted specimen.

f) Test temperature must be set at:
1. 113 £ 2 degrees F for PG 58 for use of 25% RAP
2. 122 + 2 degrees F for PG 64 for use of 15% RAP
3. Measurements for impression must be taken at every 100 passes

along the total length of the sample.

g) Inflection point is the number of wheel passes at the intersection of
the creep slope and the stripping slope at maximum rut depth.

h) Testing shut off must be set at 25,000 passes.

i) Submersion time for samples must not exceed 4 hours.
9. Take samples under California Test 125.
ADD:
203-6.3.3 Asphalt Binder Replacement. Asphalt binder replacement shall be defined as the
asphalt binder from RAP expressed as a percent of the total asphalt binder in the
mixture. The asphalt binder replacement shall be calculated as a percentage of the
approved JMF target asphalt binder content. The maximum asphalt binder
replacement for mixtures containing RAP shall be 25 percent of the optimum binder
content (OBC) for surface courses and 40 percent for leveling and base courses.
For Type A HMA with a binder replacement percent less than or equal to 25 percent
of your specified OBC, you may request that the performance-graded asphalt binder
grade with upper and lower temperature classifications be reduced by 6 degrees C
from the specified grade.
Once the City has approved a mix design, the asphalt binder content shall be within
0.5% of the identified target binder contents for each mix design submitted.
Each approved asphalt plant and location shall perform an annual verification process
with the City.
ADD:
203-6.4.5 Miscellaneous Areas and Dikes. For miscellaneous areas and dikes:
1. Choose the aggregate gradation from:
a) 1/2-inch Type A HMA aggregate gradation.
b) Dike mix aggregate gradation.
2. Choose asphalt binder Grade PG 58-16 or 64-10.
3. Minimum asphalt binder content must be:
a) 5.70 percent for 1/2-inch Type A HMA aggregate gradation.
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203-6.7

203-6.7.1

b) 6.00 percent for dike mix aggregate gradation.

If you request and the Engineer authorizes, you may reduce the minimum asphalt
binder content. Aggregate gradation for dike mix must be within the TV limits for the
specified sieve size as shown below:

Sieve size Target value limit Allowable tolerance
1/2" 100 --
3/8" 95-100
No. 4 73-77 TV 10
No. 8 58-63 TV +10
No. 30 29-34 TV+10
No. 200 0-14

For HMA used in miscellaneous areas and dikes, sections 203-6.3.1 do not apply.

Production. To the "GREENBOOK", ADD the following:

1. Before production, the HMA plant must have a current qualification under the
City's Material Plant Quality Program for each mix design.

General. To the "GREENBOOK", ADD the following:

During production, the hot- or cold-feed proportion controls for virgin aggregate and
RAP may be adjusted. For RAP substitution of 15 percent or less, RAP must be within
+ 5 of the RAP percentage shown in the approved JMF form without exceeding 15
percent. For RAP substitution of greater than 15 percent, RAP must be within + 5 of
the RAP percentage shown in the approved JMF form without exceeding 25 percent.

Do not start HMA production before verification and authorization of JMF. The HMA
plant must have a current qualification under the City's Material Plant Quality
Program. Weighing and metering devices used to produce HMA modified with
additives must comply with the City's MPQP. If a loss-in-weight meter is used for dry
HMA additive, the meter must have an automatic and integral material delivery control
system for the refill cycle.

Calibrate the loss-in-weight meter by:
1. Including at least 1 complete system refill cycle during each calibration test run

2. Operating the device in a normal run mode for 10 minutes immediately before
starting the calibration process

3. Isolating the scale system within the loss-in-weight feeder from surrounding
vibration

4, Checking the scale system within the loss-in-weight feeder for accuracy before
and after the calibration process and daily during mix production

5. Using @ minimum 15 minute or minimum 250 Ib. test run size for a dry
ingredient delivery rate of less than 1 ton per hour
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6.

Complying with the limits of City’s Conveyor Scale Testing

Proportion aggregate by hot or cold-feed control. The aggregate temperature must
not be more than 375 degrees F when mixed with the asphalt binder. Asphalt binder
temperature must be from 275 to 375 degrees F when mixed with aggregate. Mix HMA
ingredients into a homogeneous mixture of coated aggregates.

HMA must be produced at the temperatures shown in the following table:

HMA compaction Temperature (°F)

Density based Method Not to exceed 325

If you stop production for longer than 30 days, a production start-up evaluation is
required.

SECTION 301 - SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE

MATERIALS

301-1.6 Preparatory Repair Work. To the “WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

1.

Slurry Seal Group 2522
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Prior to the application of the surface seal, the Contractor shall complete all
necessary preparation and repair work to the road segment as specified in the
Special Provisions and Contract Documents or as directed by the Engineer.

No preparatory asphalt work shall be done when the atmospheric
temperature is below 50 °F or during unsuitable weather.

Prior to the application of the surface seal, the Contractor shall reference all
utility and manhole covers and survey monuments with a sufficient number
of points to locate each facility after sealing the street. The reference marks
shall be removed to the satisfaction of the Engineer when no longer needed.

Manhole covers, utility vaults and the surfaces of other utility facilities, survey
monuments and benchmarks, shall be covered using a material approved by
the Engineer. The cover material and application procedure shall not result in
adherence of the surface seal nor in stripping of the surface seal from the
adjacent roadway pavement. All utility, manhole, and survey monument
covers will need to be removed prior to leaving the work site at the end of the
day. Temporary covers shall be re-applied prior to each subsequent surface
seal application.

Preparatory Work shall include tree trimming, weed abatement, weed
spraying, crack sealing, asphalt repair, cold milling, subgrade preparation,
base repair, edge grind, removal of humps and pavement irregularities,
removal of raised pavement markers, removal of pavement markings,
identifying location of public and private utilities and appurtenances, all
concrete work, and any other work and as specified in the Special Provisions
and Contract Documents or as directed by the Engineer.
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10.

11.

12.

13.

14.

Slurry Seal Group 2522
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Preparatory crack sealing for slurry seal shall occur after the completion of
asphalt pavement repair, base repair, and edge grind operations. At the end
of each day the Contractor shall submit to the Engineer an itemized list of crack
seal work completed. The list shall include the location of the work and the
exact quantity of pounds of crack seal placed. Crack seal shall not be required
for streets scheduled to be scrub sealed and/or cape sealed as specified in the
Contract Documents.

Existing City manhole frames and covers, appurtenances (water and sewer),
and survey monuments to be raised or reconstructed shall be adjusted after
the placement of the surface seal or as directed by the Engineer. Relocation or
adjustment to grade by other agencies/companies shall be identified by
marking the face of the curb closest to the utility appurtenance as follows:

1. Offset distance of the appurtenance from the curb face
2. The limits of the appurtenance or corners of the vault/box

Most areas of damaged asphalt requiring Asphalt Pavement Repair have been
marked out in the field as “MP” or “DO" (mill & pave or dig-out). Mill & Paves
shall have a minimum depth of 2", and dig-outs, also called base repairs, shall
have a minimum depth of 10"”. Some areas may be marked out in the field as
“MP4" and shall have a minimum mill & pave depth of 4”.

The minimum repair area shall be 4 feet by 4 feet regardless of mark out.
Edges of milled areas shall be cut cleanly.

Material removed, regardless of removal method, shall be disposed of at a
legal site.

You shall repair marked out areas of distressed asphalt concrete pavement by,
milling, grinding, or saw cutting to remove damaged areas of pavement in
accordance with 404-1, “General”, to expose firm and unyielding pavement,
base or native. Unyielding pavement will have no visible cracks and unyielding
base or native will be properly compacted, as determined by the Engineer. If
cracks are visible, then pavement is not unyielding and shall require additional
depth be removed. The Contractor shall prepare subgrade as needed and
install a maximum of 5" compacted asphalt concrete pavement over
compacted base material to be level with adjacent roadway surface.

If, in order to achieve the minimum specified depth, the base material is
exposed, then the existing base material, as well as additional base material
shall be compacted to 95% relative compaction to a depth 5" below the
finished grade (dig-out).

The QCP shall establish location and timing of compaction testing and shall be
subject to approval by the Engineer. You shall reimburse the City for the cost
of retesting failing compaction tests conducted as part of the City of San Diego
Quality Assurance testing.

74 | Page



15.

16.

17.

18.
19.

20.

21.

22.

23.

24,

25.

Slurry Seal Group 2522
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Base repairs shall have a minimum depth of 10".

Compaction tests shall be made to ensure compliance with the specifications.
The Engineer will determine when and where the test will occur. If additional
base material is required, the Contractor shall use Crushed Miscellaneous
Base in accordance with 200-2.4, “Crushed Miscellaneous Base”. If the base
material is exposed, to achieve the required minimum removal thickness, the
base material shall be prepared conforming to 301-1, “SUBGRADE
PREPARATION".

Recycled base material shall conform to Crushed Miscellaneous Base Material
in accordance with 200-2.4, “Crushed Miscellaneous Base.”

Base repairs shall comply with 203-6, “Asphalt Concrete.”

You may use grinding as a method for removal of deteriorated pavement
when the areas indicated for removal are large enough (a minimum of the
machine drum width) and when approved by the Engineer.

For both scheduled and unscheduled base repairs, failed areas may be
removed by milling or by excavation provided that the edges are cut cleanly
with a saw. The areas shall be cleaned, and tack coated in accordance with
302-5.4,“Tack Coat” before replacing the asphalt pavement. Please refer to the
Contract Documents.

Base repair areas where failed pavement is removed either by cold milling or
by excavation shall be restored to existing pavement grade with “Crushed
Miscellaneous Base” at 5 inches, and 5 inches of Asphalt Concrete shall be
placed atop the layer of “Crushed Miscellaneous Base” unless otherwise
directed by the Engineer. These areas have been identified in the Contract
Documents field as “DO". The Crushed Miscellaneous Base shall be in
accordance with 200-2.4, “Crushed Miscellaneous Base.”

Preliminary quantities are identified in the Contract Documents but may need
to be increased and approved by the Engineer at the time of construction.
Base Repairs shall not exceed 25% RAP in content.

When applicable, the areas and quantities shown in the Contract
Documents are given only for the Contractor’s aid in planning the Work and
preparing Bids. You shall identify any new areas that require repair prior to
paving in order to construct a smooth and stable pavement surface. Upon
approval by the engineer, the repair locations shall be incorporated into scope
of work and shall not be considered extra work. You shall mark the pavement
area as "DO" or as directed by the Engineer.

Prior to replacing asphalt, the area shall be cleaned by removing all loose and
damaged material, moisture, dirt, and other foreign matter and shall be tack
coated in accordance with 302-5.4, “Tack Coat.”

When milling and/or grinding asphalt pavement and the Contractor
encounters solid, level unyielding PCC trench caps or appurtenance collars
before reaching a minimum depth of 2", then the Contractor shall place
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26.

27.

28.

29.

30.

enough asphalt concrete pavement to bring the surface to be level with the
adjacent roadway.

The Contractor shall install new asphalt within the repair area or for patches
in accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.” Asphalt concrete
shall be I1I-B3-PG 64-10 (3/4") and I1I-C2-PG 64-10 (1/2") in compliance with
203-6, “ASPHALT CONCRETE.”

Following the asphalt placement, the Contractor shall roll the entire area of
new asphalt in both directions at least twice. The finished patch shall be level
and smooth in compliance with the 302-5.6.2, “Density and Smoothness.” After
placement and compaction of the asphalt patch, you shall seal all finished
edges with a 4 inch (101.6 mm) wide continuous band of SS-1H.

At the end of each day the Contractor shall submit to the Engineer an itemized
list of asphalt pavement and base repair work completed. The list shall include
the location of the work, the exact square footage of the repair, tons of asphalt
placed, and tons of base material placed.

When micro-mill is specified in the Contract Documents, streets shall be micro-
milled after the asphalt pavement repairs, base repairs, and edge-grinding
have been completed.

The quantities shown in the appendices are based on a street assessment
survey and may vary. The Engineer will designate the limits to be removed and
prepared and these designated areas shall be considered to take precedence
over the areas shown in an Appendix to the Contract Documents.

301-1.6.1 Asphalt Patching. To the “WHITEBOOK", items 1, 2, and 5, DELETE in their entirety
and SUBSTITUTE with the following:

1.

Miscellaneous asphalt patching shall consist of patching potholes and skin
patching other low spots in the pavement that are deeper than %" per
302-5.6.2, “Density and Smoothness.” These areas are generally smaller and
more isolated than those areas in need of mill and pave.

The areas requiring patching have not been identified in the Contract
Documents, nor in the field. The Contractor and/or Engineer shall identify
areas that may require patching prior to slurry work to ensure the smoothness
and quality of the finished product.

You shall remove distressed asphalt pavement either by saw cutting or milling
to expose firm and unyielding pavement, prepare subgrade (as needed), and
install compacted asphalt concrete pavement over prepared subgrade per
301-1, “Subgrade Preparation.”

301-1.7 Payment. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the following:

1.

Slurry Seal Group 2522
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The payment for the preparatory works shall be included in the Contract Unit
Bid Item for which preparation works are performed unless it is specified as a
separate Bid Item.
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301-2.4

302-2

302-2.2.1

302-2.2.3
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The areas and quantities in the Contract Documents are given only for the
Contractor’s aid in planning the Work and preparing Bids. The Engineer will
designate the limits to be removed and prepared and these designated areas
shall be considered to take precedence over the areas shown in the Contract
Documents. The quantities shown in the Contract Documents are based on a
street assessment survey and may vary. No payment shall be made for areas
of over excavation as determined by the Engineer.

Asphalt pavement repair, including both mill & paves and base repair dig-outs,
required for both mill & paves and base repair dig-outs, shall be paid at the
Contract unit price per ton for “Asphalt Pavement Repair”. No Payment shall
be made for areas of over excavation as determined by the Engineer.

The payment for preparatory repair asphalt works shall be paid at the Contract
Unit Price for “Asphalt Pavement Repair” for each ton placed and includes
milling, grinding, hauling, disposal or saw cutting of existing pavement, tree
trimming, tack coating, compaction, and all other necessary work related to
asphalt pavement installation.

No additional payment shall be made for milling, grinding, or saw cutting concrete,
pavement fabric, rubberized material, steel reinforcement, or any other material.

Miscellaneous asphalt patching and tack coat shall be included in the unit price
for Bid Item “Asphalt Pavement Repair” and no additional payment shall be
made therefore regardless of number and location of patches.

Measurement and Payment. To the “GREENBOOK", ADD the following:

The payment for base repair dig-outs shall be paid at the Contract Unit Price
for “Crushed Miscellaneous Base”, for each ton placed and includes milling,
grinding, excavating, hauling, disposal, or saw cutting of existing pavement,
and all other necessary work related to asphalt base repair.

SECTION 302 - ROADWAY RESURFACING

CHIP SEAL.

Emulsified Asphalt. To the “GREENBOOK", ADD the following:

Emulsified asphalt for scrub seal applications shall be a polymer modified rejuvenating
emulsion (PMRE) conforming to 203-3.4.7.

Screenings. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

The size of screenings used shall be medium fine 5/16" x No. 8 and conform to the
requirements shown in Table 200-1.2.2.2 unless otherwise specified.
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302-2.3.6

302-2.4

ADD:
302-2.4.1

302-2.6.1

302-2.6.2

302-2.6.4.1

The contractor shall ensure that the selected bituminous material is compatible with
the aggregate to be used. This may require conducting electrostatic testing of
aggregate source before chip design to ensure that the binder selected is compatible
with the potential sources of aggregate.

Sweepers. To the “"GREENBOOK”, ADD the following:

Brooms shall not be steel-tined brooms on emulsion chip seals. Sweepers shall be
capable of removing loose screenings adjacent to barriers that prevent aggregate
from being swept off the roadway, including curbs, gutters, dikes, berms, and railings.

Roadway Surface Preparation. To the “GREENBOOK", ADD the following:

Remove any extraneous material affecting adhesion of the chip seal with the existing
surface and drying.

Testing. Testing shall conform to the requirements of 203-3.4.5.
General. To the “GREENBOOK", ADD the following:

Schedule the operations so that chip seals are placed on both lanes of the travel way
each work shift. At the end of the work shift, the end of the chip seals on both lanes
must generally match.

Polymer Modified Emulsified Asphalt. To the "GREENBOOK", ADD the following:

The initial application rate for each road shall be 0.30 gal/sq yd and any adjustments
to this rate shall be determined by the Contractor and will be subject to approval by
the Engineer.

Do not apply polymer modified asphaltic emulsions when weather forecasts predict
the ambient air temperature will fall below 39 degrees F within 24 hours after
application.

Emulsion shall not be applied a greater distance than can be immediately covered by
screenings, and, in no case, shall the distributor truck advance more than 200’ ahead
of the screening spreader.

General. To the “GREENBOOK", ADD the following:

Do not allow vehicles to drive on asphaltic emulsion or asphalt binder before
spreading aggregate. Operate the spreader at speeds slow enough to prevent
aggregate from rolling over after dropping.

If the spreader is not moving, aggregate must not drop. If you stop spreading and
aggregate drops, remove the excess aggregate before resuming activities.
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302-2.6.4.2 Spreading on Polymer Modified Emulsified Asphalt. To the “"GREENBOOK", ADD
the following:
You may stockpile aggregate for the polymer modified emulsified asphalt chip seals if you
prevent contamination. Aggregate must have a damp surface at spreading. If water visibly
separates from the aggregate, do not spread. You may re-dampen aggregate in the
delivery vehicle. Operating the chip spreader at speeds which cause the chips to roll over
after striking the bituminous covered surface will not be permitted.
Spread aggregate before the polymer modified emulsified asphalt sets or breaks.
Do not spread aggregate more than 500 feet ahead of the completed initial rolling.

302-2.7 Finishing.

302-2.7.1 General. To the “GREENBOOK", ADD the following:
d) Remove temporary covers from appurtenances and utility covers prior to

leaving the worksite at the end of the day.

302-2.8 Flush Coat.

302-2.8.1 General. To the “GREENBOOK", paragraph 1, DELETE in its entirety and SUBSTITUTE
with the following:
Flush coat shall consist of the application of an emulsified asphalt fog seal to the
surface of the chip seal. Flush coat application shall begin immediately after initial
sweeping and removal of excess screenings and prior to opening the lane to
uncontrolled (not controlled with pilot cars) traffic.
Flush coat shall not be applied when a chip seal is applied as part of a cape seal
treatment.

302-2.11 Payment. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:
The payment for chip seals will be made at the Contract Unit Price for “PME Chip Seal”
per square foot for each combination of size of screenings and grade of emulsified
asphalt or modified paving asphalt used in the Work. The basis of the payment shall
be as specified in the Bid.
Unless otherwise specified, the Contract Unit Price shall include:
a) public notification,
b) surface preparation,
) materials,
d) application and spreading,
e) finishing,
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f)

g)
h)

sweeping,
disposal, and

maintenance of the completed chip seal

302-4.12.2 Application. To the “WHITEBOOK", item 1, subsection ¢, DELETE in its entirety and
SUBSTITUTE with the following:

0

RPMS shall only be placed when the ambient temperature is at least 50° F and
rising. Do not place slurry seal if rain is imminent or the ambient temperature
is expected to be below 32° within 24 hours after placement.

The weather and temperature requirements listed in subsection c shall
supersede those listed in section 37-3.01 C(5)(b) of the Caltrans Standard
Specifications.

To the “WHITEBOOK", item 2, subsection b, ADD the following:

Where multiple layers of RPMS are specified, the first layer, regardless of Type,
shall be placed 1’ from concrete gutters.

302-4.12.4 Measurement and Payment. To the “WHITEBOOK”, DELETE in its entirety and
SUBSTITUTE with the following:

1.

Slurry Seal Group 2522
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RPMS shall be paid on the square footage of RPMS applied. The measurement
of RPMS applied shall be calculated by dividing the weight obtained from
Certified Weighmaster Certificates by the spread rate for the type specified.
You shall present Weighmaster Certificates for unused material remaining at
the completion of the Work at no cost to the City. The payment shall be
determined by deducting the amount of unused material from the total
amount of material delivered.

The payment for RPMS shall be the total square footage used on the project
calculated using the method described and shall be paid under the following:

BID DESCRIPTION UNIT
Rubber Polymer Modified Slurry (RPMS) Type | SF
Rubber Polymer Modified Slurry (RPMS) Type Il SF
Rubber Polymer Modified Slurry (RPMS) Type IlI SF

The Bid items for RPMS shall include full compensation for the specified
surface preparation not included in other Bid items and shall include the work
necessary to construct the RPMS as specified on the Plans. Sweeping,
removals, and furnishing the aggregate required for the mix design shall also
be included in this Bid item.
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4,

ADD:

The payment for sampling and testing of RPMS shall be included in the 3 bid
items of the Rubber Polymer Modified Slurry listed in the table of item 2.

302-4.12.5 Field Sampling and Testing.

1.

The contractor shall be responsible for sampling and testing of the RPMS mix.

2. During the performance of the work, the Contractor shall provide at least 2
field samples, from separate loads, of mixed slurry seal per mixer per day.

3. WTAT specimens shall be cast and struck off within 60 seconds of obtaining
the sample. WTAT specimens shall not be transported until the slurry seal has
set as defined by ASTM D3910.

4, RPMS field samples shall be tested to conform to the requirements below and
Table 302-4.9.1 of the “"GREENBOOK".

TEST FREQUENCY OF TESTING

Wet Track Abrasion Test Minimum 2 per day per type per mixer

Consistency Test Minimum 1 per day per type per mixer

Extraction Test Minimum 1 per day per type per mixer

Water Content Minimum 1 per day per type per mixer
302-5.4 Tack Coat. To the "WHITEBOOK", ADD the following:

3. Prior to applying the tack coat, submit calculations for the minimum spray rate
required to achieve the minimum residual rate.

302-15.1 General. To the “"WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with the
following:

1. All cracks in asphalt 1/8 inch or wider but no greater than 1 inch wide shall be
sealed prior to the application of slurry. You shall seal only transverse,
longitudinal, block, or reflective cracks. You shall not seal alligator (fatigue)
cracked areas or cracks in PCC.

ADD:
302-16 SCRUB SEAL.
302-16.1 General. Scrub seal shall consist of furnishing all labor, materials, tools, equipment,

transportation, and incidentals necessary for scrub seal resurfacing.

Slurry Seal Group 2522
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302-16.2
302-16.2.1
302-16.2.1.1
302-16.2.1.2
302-16.2.1.3

302-16.3

302-16.4

A scrub seal consists of applying a seal coat using a polymer modified rejuvenating
asphaltic emulsion (PMRE), scrubbing the emulsion to fill cracks and voids in the
pavement, applying and rolling screenings, and applying a flush coat.

The contractor shall prepare a submittal detailing the scrub seal order of operations
including but not limited to the following: weed abatement, asphalt pavement repairs
and/or base repairs, edge grinding, micro-milling when specified, application of the
PMRE and scrubbing the applied emulsion with a scrub broom as specified, application
of screenings, brooming the screenings with a secondary broom when specified,
rolling the screenings, and application of a flush coat.

Flush coat shall not be applied when a scrub seal is applied as part of a cape seal
treatment.

Materials.

Chip Seal. Chip seal shall conform to 302-2.

Emulsified Asphalt. Emulsified asphalt for the flush coat shall conform to 302-2.2.1
Modified Paving Asphalt. Modified paving asphalt shall conform to 302-2.2.2.

Screenings. The size of screenings used shall be medium fine 5/16” x No. 8 and
conform to 200-1.2.2.2 unless otherwise specified.

The screening gradation for a PMRE scrub seal must comply with the requirements of
200-1.2.2.2.

The contractor shall ensure that the selected bituminous material is compatible with
the aggregate to be used. This may require conducting electrostatic testing of
aggregate source before chip design to ensure that the binder selected is compatible
with the potential sources of aggregate.

Equipment. Equipment shall conform to 302-2.3 with the addition of a scrub broom
(See Appendix H - Scrub Broom Diagram). The scrub broom shall be a broom sled of
angled nylon-bristled street brooms. The broom sled shall be attached to and pulled
by the distributor truck. The broom sled must be equipped with the means to
mechanically raise and lower the scrub broom off and onto the road surface at
designated points of completion and start up. It shall be towable in an elevated
position to the next area of construction. The weight of the broom assembly shall be
such that it does not squeegee the emulsion sealer off the roadway surface. Sandbags
may be used to ensure contact is maintained.

Roadway Surface Preparation. Roadway surface preparation shall conform to
302-2.4.

Prior to the Scrub Seal operation on city streets, the Contractor shall remove any and
all vegetation within the limits of the scrub seal by applying an approved herbicide.

The herbicide shall be applied at least 10 days prior to the chip seal operation, or as
directed by the manufacturer of the approved herbicide. Herbicides shall be
submitted by the contractor for approval by the Agency and shall be certified for use
in the State of California for the specific use intended. The application of the herbicide
shall be performed in accordance with all applicable regulations. Any and all fines or

Slurry Seal Group 2522 82 | Page

K-25-2343-DBB-3



clean-up costs for unlawful misuse or discarding of herbicides shall be the sole
responsibility of the Contractor. Mixtures and spread rates for the herbicides shall be
determined by the manufacturer's specifications. Washing down of equipment or
discarding of herbicides shall not enter the catch basins or positive drainage facilities.

Prior to the Scrub Seal operation, the Contractor shall remove all existing
thermoplastic striping, thermoplastic legends and raised pavement markers within
the scrub seal limits. When removing the raised pavement markers, the Contractor
shall remove excessive adhesive left on pavement caused from the removal of raised
pavement markers. Removal shall be done to the satisfaction of the Engineer.

Prior to the Scrub Seal operation, all personnel covers, drain inlet covers, monument
covers, and all other utility covers shall be protected from the Contractor’s scrub seal
operations by applying a sheet of plastic, cut to fit, or placing a plastic bag over the
exposed facilities or other methods approved by the Engineer. All traces of plastic,
residual emulsion and chips shall be removed from all personnel covers, drain inlet
covers, monument covers, and all other utility covers as quickly as possible, after the
application of the scrub seal and the final coat prior to the final acceptance of the
project.

Immediately prior to the Scrub Seal operations, the Contractor shall thoroughly clean
the surface to receive scrub seal. The Contractor shall sweep the entire surface with
power brooms to the satisfaction of the Engineer.

All cracks 1" in width or less shall be blown out with compressed air immediately prior
to applying the PMRE so that it is allowed to penetrate and fill these cracks.

Contractor shall identify locations where cracks are found to be in excess of 1" and
shall bring them to the attention of the Engineer.

The Contractor shall furnish a computer-generated schedule for the work, listing the
dates on which individual streets or locations are to be closed to traffic for surfacing.
The schedule shall detail the dates each street is to be scrub sealed, and when the
final flush coat layer shall be applied. The Contractor shall adhere diligently to the work
schedule in the prosecution of the work.

302-16.5 Temporary Traffic Control. Temporary traffic control to conform to 302-2.5.
302-16.6 Application and Spreading. Chip seal and flush coat shall be applied to the specified
roadways where Scrub Seal is identified. Application and spreading shall conform to
302-2.6 and the following:
PMRE shall not be applied:
a) when the atmospheric temperature is below 50°F or above 105°F
b) until sufficient screenings are on hand to immediately cover the PMRE,
) more than 500 feet ahead of the completed initial rolling
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In no case, shall the distributor truck advance more than 200 feet ahead of the
screening spreader.

The contractor shall schedule PMRE application such that the PMRE breaks (turns from
brown to black) before

a) the atmospheric temperature falls below 50°F,
b) the pavement temperature falls below 50°F, and
) the time the lane is to be opened to traffic

PMRE must be heated to a temperature above 130°F but not exceed 180°F at the time
of application.

The initial application rate shall be 0.32 gallon per square yard. The contractor may
propose a different initial rate. If so requested by the Engineer, the Contractor shall
apply PMRE to 100-foot test strips to assist in determination. The initial rate of
application, and any adjustments thereto during application, shall be subject to
approval by the Engineer.

Immediately following application, PMRE shall be scrubbed into the existing pavement
surface with a scrub broom. Scrubbing shall fill cracks and voids, force the PMRE into
the existing pavement surface, and distribute the PMRE uniformly over the roadway
cross section.

Screenings shall be spread immediately after application and brooming of PMRE.
Spreading of screenings shall conform to 302-2.6.4. The spread rate for screenings
shall be between 16 to 25 Ibs per square yard. The exact rate will be determined by
the contractor. The rate shall be adjusted up or down as necessary to provide
complete and uniform coverage over the PMRE and ensure that no bleeding occurs
during rolling. The initial rate, and any adjustments thereto during spreading, shall be
subject to approval by the Engineer.

Finishing including initial and final rolling, sweeping, and application of a flush coat
shall conform to 302-2.7.

The Contractor shall exercise care to prevent spillage of resurfacing material on
concrete surfaces. All surfaces not designated to be resurfaced shall be cleaned
immediately before resurfacing any more streets. All streets are to be resurfaced from
edge of pavement to edge of pavement and no overlap on concrete shall be permitted.

302-16.7 Finishing. Finishing shall conform to 302-2.7. The Contractor shall assume full liability
and pay all costs associated with any claims made for cracked/broken windshields,
damage to paint, etc. on roads scheduled for scrub seal at no cost to the City.

302-16.8 Flush Coat. Flush coat shall conform to 302-2.8.
Flush coat shall not be applied on roads receiving a cape seal.
302-16.9 Maintenance. Maintenance shall conform to 302-2.9.

302-16.10 Measurement. Scrub seal will be measured by the square foot. The quantity of Scrub
Seal to be paid will be determined by measuring the total area where Scrub Seal was
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302-16.11

ADD:
302-17

302-17.1

302-17.2
302-17.2.1
302-17.2.1.1
302-17.2.1.2
302-17.2.1.3

302-17.2.2

302-17.3

302-17.4

Slurry Seal Group 2522
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placed. No payment will be made for materials not used or material placed outside of
the limits specified in these contract documents unless directed by the Engineer.

Application rates of PMRE and screening will be verified utilizing calibration
information from the distributor and spreader trucks used.

Payment. The payment for scrub seal will be made at the Contract Unit Price for
“Polymer Modified Rejuvenating Emulsion (PMRE) Scrub Seal” per square foot and
shall include full compensation for furnishing all labor, materials, equipment and
incidentals for the following items:

a) public notification
b) surface preparation,
Q) materials, including the rejuvenating emulsion, screenings, and flush coat

d) application and spreading,
e) finishing

f) sweeping,

g) disposal, and

h) maintenance of the completed scrub seal

CAPE SEAL.

General. Cape seal shall consist of furnishing all labor, materials, tools, equipment,
transportation, and incidentals necessary for constructing cape seal resurfacing.

Cape seal resurfacing includes an initial scrub seal conforming to 302-16 followed by
Type Il slurry seal surfacing conforming to 302-4.

When specified, an additional Type | slurry seal shall be applied over bike lanes
conforming to 302-4.

Materials.

Scrub Seal. Scrub seal shall conform to 302-16.

Emulsified Asphalt. Emulsified Asphalt shall conform to 203-3.4.7.

Modified Paving Asphalt. Modified paving asphalt shall conform to 302-2.2.2.
Screenings. Screenings shall be medium fine 5/16” x No. 8 and conform to 200-1.2.2.2.

Slurry Seal Surfacing. Slurry seal surfacing methods shall be Type Il and conform to
302-4.12 and 203-5.6.

Equipment. Equipment shall conform to 302-16.3 and 302-4.5.

Roadway Surface Preparation. Roadway surface preparation shall conform to
302-16.4.
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302-17.5 Temporary Traffic Control. Temporary traffic control shall conform to 302-2.5 and
302-4.7.

302-17.6 Application and Spreading. Scrub seal and Type Il RPMS slurry seal shall be applied
to the specified roadways where Cape Seal is identified. An additional Type | RPMS
slurry seal layer shall be applied within bike lane limits as specified in the Contract
Documents.

Allow at least three calendar days but no more than seven calendar days for cure time
on the scrub seal prior to applying slurry seal surfacing.

The Contractor shall exercise care to prevent spillage of resurfacing material on
concrete surfaces. All surfaces not designated to be resurfaced shall be cleaned
immediately before resurfacing any more streets. All streets are to be resurfaced from
edge of pavement to edge of pavement and no overlap on concrete shall be permitted.

302-17.7 Finishing. Finishing shall conform to the Standard Specifications and these Special
Provisions.

The Contractor shall assume full liability and pay all costs associated with any claims
made for cracked/broken windshields, damage to paint, etc. on roads scheduled for
cape seal at no cost to the City.

302-17.9 Maintenance. Maintenance shall conform to the Standard Specifications and these
Special Provisions.

302-17.10 Measurement. Cape Seal will be measured by the square foot. The quantity of Cape
Seal to be paid will be determined by measuring the total area where Cape Seal was
placed. No payment will be made for materials not used or material placed outside of
the limits specified in these contract documents unless directed by the Engineer.
Application rates of PMRE and screening will be verified utilizing calibration
information from the distributor and spreader trucks used.

302-17.11 Payment. The payment for cape seal will be made at the Contract Unit Price for “Cape
Seal (PMRE Scrub Seal with Type Il Slurry)” per square foot and shall include full
compensation for furnishing all labor, materials, equipment, and incidentals for the
following items:

a) public notification
b) surface preparation
) materials, including the rejuvenating emulsion, screenings, and Type || RPMS
Slurry Seal
d) application and spreading
e) finishing
f) sweeping
g) disposal and
h) maintenance of the completed scrub seal
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The payment for Type | slurry to be placed in bike lanes shall be made at the Contract
Unit Price for “Rubber Polymer Modified Slurry (RPMS) Type I” per square foot.

SECTION 314 - TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND PAVEMENT MARKERS

3141

314-2.3
314-3.3
314-4.3.7
314-4.4.6
314-5.7

GENERAL. To the “GREENBOOK", ADD the following:

All crosswalks required for this contract shall be in conformance with Standard
Drawing SDM-116 for Continental Crosswalks.

The Contractor shall install all traffic striping, pavement markings, pavement markers
and devices within 15 calendar days, and no less than 7 calendar days after the last
coat of slurry has been applied in accordance with current standards regardless of the
existing conditions and installation will include the proposed striping modifications as
identified in the Contract Document. All striping modifications shall be coordinated by
the Engineer.

Any traffic signage installation as required by the striping plans shall be installed
concurrently or prior to the striping installation.

If any striping is removed in the vicinity of a school, the contractor shall re-install all
striping prior to the first day of school.

Pedestrian crosswalks, limit lines, pavement arrows, pavement legends, diagonal
markings, chevron markings and all bikeway markings shall be installed utilizing 125
mil thickness thermoplastic marking material. All markings noted as green should be
skid/slip resistant and comply with the Federal Highway Administration’s Interim
Approval for Optional Use of Green Colored Pavement for Bike Lanes (IA-14).

Payment. To the “GREENBOOK", DELETE in its entirety
Payment. To the “GREENBOOK", DELETE in its entirety
Payment. To the “GREENBOOK", DELETE in its entirety
Payment. To the “GREENBOOK", DELETE in its entirety.

Payment. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1. All work, materials, labor, costs, and time associated with removing traffic striping,
pavement markings and thermoplastics, removal of pavement markers and
devices, installing painted traffic striping and markings, installing thermoplastics,
installing continental crosswalks, replacement of existing channelizers, replacement
and installation of new pavement markers and devices shall be included in the lump
sum bid item for “Remove, Replace & Install Traffic Striping, Markers, Markings
and Devices" regardless of amount installed.

This Bid Item also includes payment for the removal of existing traffic striping,
pavement markings, and pavement markers for streets requiring striping
modifications as indicated below:

a) “Corporate Center Dr Striping, Signage & Electrical Improvement”

b) “Siempre Viva Rd Striping, Signage & Electrical Improvement”
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) “Beyer Blvd Striping, Signage & Electrical Improvement”

d) “Del Sol Blvd Striping, Signage & Electrical Improvement”
e) “Saturn Blvd Striping & Signage Improvement”
f) “Parkside Ave Striping & Signage Improvement “

All work, material, labor, costs, and time associated with installing painted
traffic striping and markings, installing thermoplastics, installing continental
crosswalks, removing and installing traffic signage, installing pavement
markers and devices, installing channelizers, and installing other markings in
accordance with the Striping Plans in the following link:

https://drive.google.com/drive/folders/1MFgFspy0SytelRiIQEHUT7j4dr9sA9s6a

Payment shall be included in the lump sum Bid items for each striping
modification.

a) “Corporate Center Dr Striping, Signage & Electrical Improvement”
b) “Siempre Viva Rd Striping, Signage & Electrical Improvement”

) “Beyer Blvd Striping, Signage & Electrical Improvement”

d) “Del Sol Blvd Striping, Signage & Electrical Improvement”

e) “Saturn Blvd Striping & Signage Improvement”

f) “Parkside Ave Striping & Signage Improvement”

SECTION 403 - MANHOLE, SURVEY MONUMENT, AND GATE VALVE FRAMES AND COVERS

403-3

Slurry Seal Group 2522
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ADJUSTMENT AND RECONSTRUCTION

MANHOLES AND GATE VALVES IN ASPHALT CONCRETE PAVEMENT. To the
“WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with the following:

1.

Manhole, sewer, and water valve covers shall be raised to be level with the
surrounding pavement surface when such appurtenance are a minimum of
one inch (1”) below the final surface elevation after the slurry seal has been
placed. Engineer to approve location prior to raising.

Appurtenance extending more than one inch (1") above the road surface shall
be marked out as mill & pave and asphalt ramped to smooth transition.

To the “WHITEBOOK", ADD the following:

9.

Manhole, sewer, and water valve covers shall be raised after the placement of
the surface seal.
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403-4 SURVEY MONUMENTS. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE
with the following:

1.

The casing and cover for survey monuments shall be adjusted to the new
grade using riser rings, when such appurtenances are 1.5” to 3.75" below the
final surface elevation, in accordance with Standard Drawing M-10B, “Street
Survey Monument Overlay Adjustment” and Standard Drawing M-10C, “Street
Survey Monument Notes”.

The Survey Monument Precast Concrete Pipe Box must be reconstructed in
accordance with Standard Drawing M-10B for survey monuments that are
greater than 0.5” and less than 1.5" below the final surface elevation or if the
lid has been damaged.

The Survey Monument Precast Concrete Pipe Box must be reconstructed in
accordance with Standard Drawings M-10A and Standard Drawings M-10B for
survey monuments that are greater than 3.75" below the final surface
elevation.

Survey monuments shall be adjusted or reconstructed after the placement of
the surface seal.

403-5 MEASUREMENT AND PAYMENT. To the “WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

1.

Slurry Seal Group 2522
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The payment for Raising Appurtenances to Grade, including sewer and water
valve covers, all casings, extensions, concrete collars, and any necessary items
to complete the work shall be made at the Bid unit “Raise Appurtenance to
Grade (Water, Sewer)” for each appurtenance raised.

The payment for adjusting existing survey monument, including casing, frame,
ring, covers, extensions, grout, brick support, sand base and any other
material to grade shall be included in the Contract Bid Unit Price for “Adjust
Existing Survey Monument to Grade” for each survey monument raised.

The payment for reconstructing the Survey Monument Precast Concrete Pipe
Box, monument casing, frame, ring, covers, extensions, grout, brick support,
sand base, and any other material required to reconstruct the survey
monument precast concrete pipe box shall be included in the Contract Bid
Unit Price for “Reconstruct Survey Monument Box" for each the Survey
Monument Precast Concrete Pipe box reconstructed.

The payment for raising sewer and storm drain Manholes to grade, including
casings, rings, extensions, concrete collars, asphalt, and any other materials,
shall be made at the Bid unit price for “Adjust Existing Manhole Frame and
Cover to Grade” for each manhole adjusted.
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5.

The payment for replacing Survey Monument Lids shall be made at the Bid
unit price “Survey Monument Lids" for each lid replacement.

SECTION 404 - COLD MILLING

404-1 GENERAL. To the “WHITEBOOK", ADD the following:

8.

10.

11.

12.

Edges of milled areas shall be cut cleanly. The outside edges of the milled
pavement may have a radius transition on the sides parallel to the cutting
drum.

The presence of roots, pavement fabric, concrete, rubberized material or steel
reinforcement within the depth to be cold milled have not been noted, marked
out in the field, or quantified.

All milling shall be performed in such manner as to improve drainage,
eliminate ponding, and re-establish gravity flow across intersections.

Material removed, regardless of removal method, shall be disposed of at a
legal site.

Areas where excess asphalt resulting from successive overlay and or surface
treatment, should be milled 6 foot wide, tapering from the lower edge at the
edge of gutter to existing pavement surface.

Where specified in the contract documents and as specified by the Engineer,
edge grind shall be tapered, 6 feet wide, along the edge of the street and along
raised medians with gutters.

The edge grind shall remove variable depth from 0” to 2" of asphalt concrete
to bring the milled surface flush with the lip of the gutter. Additional edge cold
milling may be required at various locations as determined by the Engineer.

404-6 COLD MILLING OF COMPOSITE PAVEMENTS. To the “WHITEBOOK", DELETE in its
entirety and SUBSTITUTE with the following:

1.

The areas and depths of composite pavement to be cold milled, sawn, or cut
have not been identified in the field nor the Contract Documents.

2. Any pavement fabric encountered within the depth to be cold milled shall be
disposed of at an approved facility within the jurisdiction of work.
404-6.1 Cold Milling Of Asphalt Concrete With Pavement Fabric Material. To the

“WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the following:

1.

Slurry Seal Group 2522
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The area of pavement containing pavement fabric has not been measured out
in the field, quantified, or identified in the Contract Documents.
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2. Any pavement fabric encountered within the depth to be cold milled shall be
disposed of at an approved facility within the jurisdiction of work.

404-9 TRAFFIC SIGNAL LOOP DETECTORS. To the “WHITEBOOK", ADD the following:

6. All damaged traffic detector loop and/or other detection systems located within or
adjacent to the limits of work shall be replaced after resurfacing and striping. “Q"
loops may be required at bike lanes. “E Modified” loops are required at stop bars.
You shall install as many loops as necessary to meet current standards.

Loops may be installed in asphalt, concrete or any other material that may be
encountered during installation.

7. The contractor shall provide the City with 3 Working Day written notice for
evaluation of the loop layout.

404-12 PAYMENT. To the “WHITEBOOK”, item 1 and item 4, DELETE in their entirety and
SUBSTITUTE with the following:

1. The payment for installation of traffic detector loops and conduits shall be
included in the bid item “Traffic Detector Loop Replacement or Conduit
Stub Installed” for each loop or conduit installed. No additional payment shall
be made for loop, detector, or conduit type.

No additional payment shall be made for milling, grinding, or saw cutting
concrete, asphalt pavement fabric, and any other material that may be
encountered during the installation.

4. The payment for cold milling of the existing pavement shall be included in the
contract bid unit price for which the milling is required “Asphalt Pavement
Repair”, and/or “Crushed Miscellaneous Base”, including hauling and disposal of
milled material.

No additional payment shall be made for root pruning, milling, grinding,
hauling, disposal or saw cutting concrete, and any other material that may be
encountered during the installation.

No additional payment shall be made for the milling and grinding of pavement
fabric.

To the “WHITEBOOK", ADD the following:

5. The payment for the hauling and disposal of asphalt pavement and fabric shall
be included in the bid item “Asphalt Concrete with Pavement Fabric
Material” per ton.

Payment for milling, grinding, or saw cutting asphalt pavement fabric shall be
made included in the contract bid unit price for which the milling is required
“Asphalt Pavement Repair”, and/or “Crushed Miscellaneous Base”.
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405-1

405-4

405-7

6. The payment for edge grinding asphalt concrete, including hauling and
disposal of milled material, shall be included in the Contract Price for “Edge
Grind AC Pavement (<2)"” per LF.

SECTION 405 - MICRO-MILLING
GENERAL. To the “GREENBOOK", ADD the following:

Areas identified in the contract documents shall be micro-milled after the asphalt
pavement repairs, base repairs, and/or edge grinding are completed.

WORK SITE MAINTENANCE. To the “GREENBOOK", ADD the following:

A self-loading motorized street sweeper equipped with both brooms and a vacuum
system, and a functional water spray system shall immediately follow the milling
machine. Sweeping shall continue until loose millings have been completely removed
and as requested by the Engineer. The Contractor shall maintain the micro-milled
surface until the surface treatment is applied.

PAYMENT. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

Payment for micro-milling will be made at the unit price per square foot for
“Micro-Mill AC Pavement (<1)".

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION AND MAINTENANCE WORK ZONES

601-3.5.1 General. To the “WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with the
following:

3. Temporary “No Parking” and “No Stopping” signs shall be installed 72 hours
before enforcement. Temporary “No Parking” and “No Stopping” signs shall be
installed and removed as specified in the WHITEBOOK. Signs shall indicate
specific days, dates, and times of restriction. If violations occur, call Police
Dispatch 619-531-2000 to enforce the Tow-Away notice.

601-7 PAYMENT. To the "WHITEBOOK”", item 1, item 2, and item 4, DELETE in their entirety
and SUBSTITUTE with the following:

1. The payment for traffic control Working Drawings, permits, traffic control
Work including any traffic control devices that may be required by the City,
shall be included in Lump Sum Bid Item for “Traffic Control and Working
Drawings"”.

4, No separate or additional payment shall be made for the following: operation
maintenance, repair, or replacement of Temporary Traffic (TTC) zone devices;
all traffic control devices, required signs, notices, and detours; Working
Drawings, Traffic Control Plans; Labor; and Traffic Control for asphalt
pavement repair, surface seal, striping, loop installation, raising
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appurtenances (manholes, monuments, valves), or any other material relating
to traffic control work.

SECTION 700 - DETECTORS
700-5.1 Vehicle Detectors. To the “WHITEBOOK", ADD the following:

7. Detector lead-in cables shall be installed where new Type ‘Q’ Detector loops
are specified per the provided striping plans.

SECTION 701 - CONSTRUCTION
701-2 PAYMENT. To the “WHITEBOOK", item 5, ADD the following:
u) The payment for furnishing and installing detector lead-in cable connecting
new or existing traffic signal loops to controller shall be included in the Bid
item “Detector Lead-In Cable” per LF installed.

SECTION 801 - INSTALLATION

801-7.1 Tree Trimming. To the “"WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE
with the following:

1. Trees shall be trimmed per ANSI A300 Standards for Tree Care Operations so
as to provide adequate clearance for construction equipment during asphalt

preparatory work and/or surface seal operations. Tree trimming shall include:

Removal of low branches overhanging residential, collector, or major streets
to a height above street grade of 14 feet (4.3 m) unless directed otherwise.

a) The Contractor shall complete all tree trimming work prior any asphalt
preparatory work and/or surface seal operation.

b) A tree trimming schedule shall be provided to the Engineer for approval.

801-9 PAYMENT. To the “WHITEBOOK”, item 2, DELETE in its entirety and SUBSTITUTE with
the following:

2. The payment for tree trimming shall be included in the Contract Price.

SECTION 1001 - CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs)

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following;:
8. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.
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1001-1.11

Post-Construction Requirements. To the “WHITEBOOK”, item 2, DELETE in its
entirety and SUBSTITUTE with the following:

2. You shall mark every storm drain inlet within the project boundaries with
stenciled inlet markings or imbedded concrete stamps. You shall use stenciled
inlet markings on existing inlets and concrete stamps on new inlets. On curb
inlets, the concrete stamp or stenciled inlet markings shall be placed on the
top of the curb at the inlet roof. On catch basins, the concrete stamp shall be
imprinted next to the inlet grate.

To the “WHITEBOOK", ADD the following:
5. You shall remove any damaged decal-disk inlet markers.

6. You shall comply with the following post-construction requirements: Storm
Drain Inlet Markings.

7. The stencil shall be approximately 3' x 7-1/4" in size.
8. White and blue waterborne traffic paint shall be used for the inlet markings.
9. You shall apply a white base with stenciled blue lettering.
10. You shall allow sufficient time for the base to dry prior to applying the lettering.
11. A copy of the stencil shall be provided at the pre-construction meeting.
1001-4.2 Payment. To the “"WHITEBOOK", ADD the following:
4. All work, materials, labor, costs, and time associated with installing stenciled inlet
marking shall be paid at the unit bid price “Post-construction Requirements -
Inlet Markings" for each stenciled marking installed.
5. The unit bid price for “Post-construction Requirements - Inlet Markings”
shall include the cost of removal of any decal-disk inlet markers.
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SUPPLEMENTARY SPECIAL PROVISIONS

APPENDICES
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APPENDIX A

NOTICE OF EXEMPTION
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LED

Jul 19, 2024 02:15 PM
JORDAN Z. MARKS
SAN DIEGO COUNTY CLERK
File #2024-000627
State Receipt # 37071920240583

S—AN DIEGO COUNTY CLERK
CEQA FILING COVER SHEET

THIS SPACE FOR CLERK'S USE ONLY

Gomplete and attach this form to each CEQA Netice filed with the Gounty Clerk
TYPE OR PRINT CLEARLY

Project Title

FISCAL YEAR 2026 ROAD MAINTENANCE AND I.QEHABILITATION ACCOUNT (RMR‘A) FUND PROPOSED PROJECT
LIST AND APPROVAL OF 81X SLURRY SEAL GROUPS 2521, 2622, 2623, 2524, 2525, AND 2526 TO BE FUNDED BY BY
RMRA FUNDS

Check Document being Filed:
O Environmental Impact Report (EIR)
O Mitigated Negative Declaration (MND) or Negative Declaration (ND)
@ Notice of Exemption (NQE)
O Other {Please fill in type):

FILED IN THE OFFICE OF THE SAN DIEGO
COUNTY CLERK ON July 19, 2024

Posted July 19. 2024 _ pemoved

Returned to agency on
DEPUTY

Flling fees are due at the time a Notice of Determination/Exemption Is filed with our offlce.For more information
on flling fees and No Effect Determinations, piease refer to Californla Code of Regulations, Title 14, sectlon 753.5.
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NOTICE OF EXEMPTION
TO: _X _ Recorder County Clerk FROM.: City of San Diego
P.0. Box 1750, MS-A-33 ‘ City Planning Department
1600 Pacific Hwy, Room 260 202 C Street
San Diego, CA 92101-2422 San Diego, CA 92101

X__ Office of Planning and Research
1400 Tenth Street, Room 121
Sacramento, CA 95814

PROJECT TITLE: Fiscal Year 2025 Road Maintenance and Rehabilitation Account {RMRA) Funds
Proposed Project List and Approval of Six Slurry Seal Contracts for Slurry Seal Groups 2521, 2522,
2523, 2524, 2525, and 2526 to be Funded by RMRA Funds

PROJECT. LOCATION-SPECIFIC: The projects are located in the following Community Planning
areas: City Heights, College Area, Eastern Area, Kensington-Talmadge, Navajo, Normal Heights,

. Southeastern San Diego, Encanto, Otay Mesa, Otay Mesa-Nestor, $an Ysidro, Skyline-Paradise Hills,
Barrlo Logan, Downtown, Greater Golden Hill, Greater North Park, Mission Valley, Uptown, Carmel
Valley, Clairemont Mesa, La Jolla, Midway-Pacific Highway, Mission Beach, Ocean Beach, Pacific
Beach, Peninsula, Torrey Hills, Torrey Pines, Kearny Mesa, Linda Vista, Mira Mesa, Serra Mesa,

' Tierrasanta, University, Black Mountain Ranch, Carmel Mountain Ranch, Miramar Ranch North,
Rancho Bernardo, Rancho Encantada, Rancho Penasquitos, and Scripps Mirarar Ranch in Council
Distxicts 1, 2, 3, 4, 5, 6, 7, 8, and 9. See Exhibit A for specific locations. .

PROJECT LOCATION-CITY/COUNTY: San Diege/San Diego

DESCRIPTION OF NATURE AND PURPOSE OF THE PROJECT: ‘

The Road Repair and Accountability Act of 2017, which established the Road Maintenance and
Rehabilitation Account (RMRA), was signed into law by the Governor on April 28, 2017 as a means to
address basic road maintenance, rehabilitation, and critical safety needs on both the state highway
and local streets and road systems. Per State and Highway Code (SHC) Section 2030(a), RMRA funds
shall be prioritized for expenditure on basic road maintenance and rehabilitation projects, and on
critical safety projects.

SHC Section 2030(b)(1) provides a number or example projects and uses for RMRA funding that
include, but are not lmited to, the following:

Road maintenance and rehabilitation
Safety projects
Railroad Grade Separations

- Complete Street components (including active transportation elements, pedestrian and
safety projects, transit facilities, and drainage and stormwater capture projects in
“onjunction with any other allowable project)

» Tyaffic control devices

L Y

SHC Section 2030(b)(2) states that funds made available by the program may also be used to satisfy
a match requirernent to obtain state or federal funds for projects authorized by this subdivision.

Pursuant to SHC Section 2037, a City or County may spend an apportionment of RMRA funds on
transportation priorities other than those outlined in SHC Section 2030 if the City’s or County’s
average Pavement Condition Index (PCI) meets or exceeds 80. The City of San Diego does not qualify
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- to spend RMRA funds on other transportation priorities as the average PCI on the last pavement
condition assessment completed in 2023 was a 63.

RMRA has become a critical funding source for the City’s Street Maintenance Program over the past
few years and will help ensure that the City continues to maintain pavement conditions. This

consistent funding stream has supported regular preventative maintenance that keeps treated roads
from becoming more dangerous and expensive to repair.

A requirement of the program is the approval of a project list by the governing body via Resolution,
which is due to the California Transportation Commission by July 1, 2024.

‘The proposed project includes City Council approval of the Fiscal Year 2025 project list and the
approval of six slurry seal contracts for Slurry Seal Groups 2521, 2522, 2523, 2524, 2525, and 2526
to be funded by RMRA funds (Exhibit A). The project list includes streets planned for maintenance
and repair in all nine (9) Council Districts and will include approximately 238 lane miles
(approximately 128 repair miles) of streets that will have slurry seal or cape seal treatments.

A cape seal project combines the application of a chip seal or scrub seal followed by a slurry seal, A
cape seal begins with the application of a chip seal or scrub seal. A chip seal involves the placement
of a Jayer of asphalt emulsion followed by the application of aggregate chips (usually small-sized
gravel) over the asphalt emulsion. This is then rolled and compacted to create a durable and skid-
resistant surface. Scrub seals are very similar to chip seals described above with the addition of a
series of brooms that follow the application of the asphait emulsion. These brooms, referred to as - |
“scrub brooms’, work the emulsion into the surface cracks which helps ensure the surface is
completely sealed. After the chip or scrub seal is complete, the sutface is overlaid with a slurry seal,

Slurry Seal is an asphalt street surface treatment which consists of sand, emulsion, and water
applied as a thin layer up to 3/8-inch thick. Minor surface repairs are completed by the pavernent
specialists prior to the application of the slurry seal.

These slurry seal and cape seal treatments will also include the installation of high-visibility
crosswalk striping after the application of cape seal, scrub seal, or slurry seal to improve.pedestrian
crossings. Slurry seal and cape seal projects may also include the implementation of bicycle
network improvements including bicycle facilities, bicycle striping, and safety improvements.

Sturry Seal Group 2521 involves the application of a slurry seal or cape seal on approximately 38.4
lane miles (approximately 20.9 repair miles) of streets in Council Districts 7 and 9. The proposed
slurry seal activities will occur in the Mid-City: City Heights, College Area, Mid-City: Eastern Area,
Mid-City: Kensington-Talmadge, Navajo, Mid-City: Normal Heights, and Southeastern San Diego
Community Planning areas.

Slurry Seal Group 2522 invelves the application of a slurry seal ox cape on approximately 36.3 lane
miles (19.2 repair miles) of streets in Council Districts 4 and 8. The proposed slurry seal activities
will occur in the Eastern Area, Encanto, Otay Mesa, Otay Mesa-Nestox, San Ysidro, and Skyline-
Paradise Hills Community Planning Areas.

Slurry Seal Group 2523 involves the application of a slurry seal or cape seal on approximately 34.2
lane miles (22.1 repair miles) of streets in Council Districts 3, 4, and 8. The proposed slurry seal
activities will occur in the Barrio Logan, Downtown, Encanto, Greater Golden Hill, Greater Noxth
Park, Mission Valley, Skyline-Paradise Hills, Southeastern San Diego, and Uptown Community
Planning Areas.

Slurry Seal Group 2524 involves the application of a slurry seal or cape seal on approximately 41.2
lane miles (22.7 repair miles) of streets in Council Districts 1 and 2. The proposed slurry seal
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activities will occur in the Carmel Valley, Clairemont Mesa, La jolla, Midway-Pacific Highway,
Mission Beach, Ocean Beach, Pacific Beach, Peninsula, Torrey Hiils, and Torrey Pines Community
Planning Areas.

Slurry Seal Group 2525 involves the application of a slurry seal or cape seal on approximately 47.9
lane miles (24.1 repair miles) of streets in Council Districts 2, 6, and 7. The proposed shurry seal
activities will occur in the Clairemont Mesa, Kearny Mesa, Linda Vista, Mira Mesa, Serra Mesa,
Tierrrasanta, and University Community Planning Areas.

Slurry Seal Group 2526 involves the application of a slurry seal or cape seal on approximately 39.8
lane miles (19.5 repaix miles) of streets in Council Districts 5 and 6. The proposed slurry seal
activities will occur in the Black Mountain Ranch, Carmel Mountain Ranch, Mira Mesa, Miramar
Ranch North, Rancho Bernardo, Rancho Encantada, Rancho Penasquitos, and Scripps Miramar
Ranch Community Planning Areas,

All work would oceur within the public right of-way (paved streets) or previously disturbed non-
sensitive areas only. Stormwater Best Management Practices (BMPs) to prevent non-stormwater
discharges from entering the City’s stormwater conveyance system, as well as Traffic Control Plans
(TCPs), will be implemented throughout construction.

NAME OF PUBLIC AGENCY APPROVING PROJECT: City of San Diego

NAME OF PERSON OR AGENCY CARRYING OUT PROQIECT: City of San Diego Transportation

Department, 2781 Caminito Chollas, San Diego, CA 92105. Contact; Joshua Lahmann, Senior Civil

Engineer. E~mail: Jﬁhrmnn@_s_gd;egggm Phone Number: (619) 527-7509,

EXEMPT STATUS:

{ Y MINISTERIAL

{ ) DECLARED EMERGENCY

( Y EMERGENCY PROJECT

(X) CATEGORICAL EXEMPTION QM@M@MMM
cement or Reconstruct nd 1530 inor Alterati to La

{ ) STATUTORY EXEMPTION

( ) COMMON SENSE EXEMPTION
REASQONS WHY PROJECT IS EXEMPT:

The City of San Diego conducted an environmental review that determined the project would not
have the potential for causing a significant effect on the environment pursuant to State CEQA
Guidelines Section 15301(c) (Existing Facilities) which exempts the operation, repair, maintenance,
permitting, leasing, licensing, or minor alteration of existing public or private structures, facilities,
mechanical equipment, or topographical features, involving negligible or no expansion of existing
or former use, including existing highways and streets, sidewalks, gutters, bicycle and pedestrian
tralls, and similar facilities (this includes road grading for the purpose of public safety), and other
alterations such as the addition of bicycle facilities, including but not limited to bicycle parking,
bicycle-share facilities and bicycle lanes, transit improvements such as bus lanes, pedestrian
crossings, street trees, and other similar alterations that do not create additional automobile lanes;
Section 15302 (Replacement or Reconstruction) which exempts the replacement or reconstruction of
existing structures and facilities where the new structure will be located on the same site as the
structure replaced and will have substantially the same purpose and capacity as the structure
replaced; and Section 15304 (Minor Alterations to Land) which exempts minor public or private
alterations in the condition of land, water, and/for vegetation which do not involve removal of
healthy, mature, scenic trees except for forestry or agricultural purposes. The exceptions to the
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exemptions 1i§te_d in CEQA Guidelines Section 15300.2 would not apply in that no cumulative
impacts were identified; no significant effects on the environment were identified; the projects
would not result in damages to an officially designated state scenic highway; and no historical
resources would be affected by the action. As to the exception for hazardous materials, the proposed
projects would only involve the repair, maintenance, and/or rehabilitation of existing City streets
and would not invelve any excavation into previously undisturbed soils which would expose
potentially hazardous materials. Therefore, the proposed project would not preclude the use of a
CEQA exemption pursuant to Section 65962.5 of the Government Code. R-315598

CONTACT PERSON: Edgar Ramirez Manriquez, Associate Planner

City of San Diego, City Planning Department
202 C Street
San Diego, CA 92101

IF FILED BY APPLICANT:
1.ATTACH CERTIFIED DOCUMENT OF EXEMPTION FINDING '
2.HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBLIC AGENCY APPROVING 'I'HE, PROJECT?

{(XJYES ( )NO
IT IS HEREBY CERTIFIED THAT THE CITY OF SAN DIEGO HAS DETERMINED THE ABOVE ACTIVITY
TO BE EXEMPT FROM CEQA.
Filed bv: A1 Ju‘_'L/ 4 A

‘Elena Pascual, Senior Planner Csigndture
City of San Diego City Planning Department Leglslative Recorder

' Title
CHECK ONE: .
(X)SIGNED BY LEAD AGENCY DATE RECEIVED FOR, FILING WITH COUNTY CLERK OR OPR:
( } SIGNED BY APPLICANT
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CITY OF SAN DIEGD - TRANSPORTATION DEPARTMENT
FY2025 Road Maintenance and Rehabilitation Account Project List

Exhibit A

Slurry Seal Group 2522
K.25.2343.DBB.3

Estimated Coastruction | Estisarted Usetul L )
Project Ttfe Sagment D Strewt Name CrossShreet i Crots Strwet 2 m m:::md:‘f'mﬂ Activigy Profect Descrigtan — Dates _ ,:,“m?,,“ gnmﬂl
2521 S5-01GB0A-FVL LOMONT DR BRETON WY LANCASTER DR 7 NAVAID AC = Capia Seal Cape Seal 10/2028 0372025 Residertial
S SSOITOE3-PYYL LYDEN WY BEGIN DEL CERRO BL 7 NAVAIO AC - Sucface Treamment [RPMS} Type LIl Surey Seal 10/2024 [ETr Residantial
s1571 SS37176-PVL MADRA AV RIDGE MARGR AY HOPEDALE €T RAVAIO AL~ Surface Treatment (RFMS] Type (V11| Shuery Seal 18/202a 0372005 Prime
sEh1Tao-Pvl BAADRA AV CRYSTALAIRE DR WIDGE MANOR AV NAVAID AC + Surface Treatment {RF| Type [}/ Shurry Seal R70za [ Prime
SOTHBEPVL MADRA AY RAYDEL CT DELCERRD BL NAVAID AC- Surtage Traalment JRPMS) Type /1 Shurry Seal 1572024 R85 Reswdential
SSOIIEPPVL SAADRA AV DEL CERRG AV ‘RAYDEL CT MAVAG AC-Surface Treatment Type i1 Rurry Seal 3572024 GEARS Residential
SSOITIEBFVL MADEA AV DWANE AV CRYSTALAIRE DR, NAVAID AC- Suriace Tregtment {RENS) Type \ll Slurre Seal I0/2024 0320 Prime:
50m30-FVT SALVERN O LOMOND OR HENLEY DR WAVAID, AL -Cape Seal Cape Saal 2072025 03/2025 Residential
SEOLTRm-PVY WAVERN €T LANCASTER DR LOMOND DR NAVAD AL - Cape Seal Cape Seal 1072024 0305 Resdential
SSOT7308-FVE MALVERN €T DEt PERRO BL LANCASTER DR RAVAID At Surface Treatment (RPNVIST Tyoe 1 Sharry Seal 202024 03/20G25 Residental
S5.017501-FV1 MARGERUM AV HIGHFLACE GR LARCHWOSD AV NAVAID AC. Surface Treatment (RPAS] Fvee U Siurry Seal 1073004 ©3/2G25 Coftector
SS-0I7803-7Y: BASURY DR SEGIN BISSY LAKE AV NAVAID AC- Surface Treatment (RPMS) Tvpe LU Slury Seal 10/2024. G3/2025 Reddential
SOIE783-7 MONO LAKE DR BOULDER LAXE AV LAKE MURRAY [NW FRa) BL 7 NAVAID AC- Surface Treatment (RPAS] Trpe N1 Slursy Seal 102026 03205 Residenctal
] MURRAY PARK OR HOPEDALE €1 1OCHMOGR DR, 7 NAVAJC AC-Cane Seal Cape Feal Wwhms | 030 Prime
VL ROBLES DR HIGKWOOD DR ROBLES WY ¥ HAVAID AC- Cape Seql Cape Seai 10204 03/2375 Resirlential
S5023350-PV1 ROBLES WY BEGIN roBLES DR NAVAIG AC-Caps Seal Cape Seat 02004 U3/2025 Residenial
55023452001 ROMANY DR RAECKHURST DR THETA PL NAVAIC AC - Sarface Tregtment (RPMS) Type |1l Shurry Seal 102024 032025 Resiclerdial
SS0XRTSFVL THERA L AORAANY DR LAMEDA DR NAVAIG AL -Surface Treatment [RPMS} Type I/ Sturry Seal 1045024 03/2035 Resitlential
THAIN 2 MISHON BORGE RD DECENA DR NAVADY AC - CaperSeal Lape Seal 102624 95/2075 Price
WANDERMERE BR WANCERMERE CT VIRA VISTA (N I NAVAIG AC- Cope Sea! Lapc Seal 1072024 03/2035 Pria
WARMWELL DR TURNFGRD DR TWNFORD OR 7 NAVAIS AC-Cape Seal Cape Seal 107804 03/20%5 Ragidential
v WESLEY PL BEGIN LINFIELD AV 7 NAVAID AC - Gape Seal Cope Stat 1072024 ©3/2025 5 Resideraial
ZCR AY SI5TST GLEMROY ST 7 NAVATDY AC- Cave Seal Cope Seal 10/2074 C3/2028 5 [} Prime
T TOHAV. GLENROY 57 GLENROY ST 7 NAYAKD AC- Cape Seal Cooe Seal 077253 | o3pms 5 [] Prime
PV TON AV GEENROY ST WARING RD 7 NAVAID AL - Cape Seat Caps Seal 10/202¢ 032075 Prie
SS039237-PVL TGN AT CARTHAGE ST DELFERN ST 7 NAVAR AL -Cape Seat Cape Seat 10/2024 03/2025 Residential
S5.025238-FVL ZON &S CELPERN 5T ELDRIDGE 5T 7 NAVAIG AC-Cape Seal Cape Seaf 1072028 03/2ES Residential
LAKE MURRAY [SE £75) BL LAKE ALAMDE AV LAKE MTURAS AV 7 NAVAIO AC- Cape Seaf SIpe Seat 1072024 /2075 Residential
LAKE MURRAY [SE £T6) LAXE AUTURAS AV LAKE ALEARD AV 7 NANAID AC = Capa Seal Cape Seal 10/ 03/2005 Residential
LAKE MURRAY [5E FT6) BL LAKE ALDANG AV AMBER LAKE AV 7 HAVAID AZ - Cape Seal Cape Seal 1072024 03205 i
LARE MURRAY (5% FTG) gL AMBER LAKE AV ANVILTAKE AV 7 KAVAID AL - Capg Seal Cape Seal 10/2024 02/3005 Residential
LAKE MURRAY [SE F16) ANV LAKE AV UAKE ARGL AV NavAID AC - Lape Seal Cape Seai 102024 G220 Resicential
S5A00ESS-FVT 34TH ST MERROE AV IRADIEOH AV ] NORMAL BEIGHTS AC - Surboes Treatment Tepe LAl Slormy Soal 1072030 | od/zms Coflector
SS-000B75-PVT 3STEST AV EAST MIN VIEW DR HORMAL HEIGHTS AC-Cape el Cape Seal 1072024 2372025 Collestar
S5-007858-FYE COPLEY AV AATHST EAST MTN VREW CR NORMAL HEIGHTS. AC - Tape Seal CapeSeal 10/2024 032025 Reesidentlal
550037 70-PV1 EASY MTN VIEW DR COPLEY AV 35TH 5T NORMAL HEIGETS. AC-Cape Seaf Capa Seal 1072004 I3RS Residential
§5:010951-PVL FEETON T MGHROE AV MADISCH AV NORMAL HEIGHTS AG - Surfate Tepatment (RPWS] Type 171 Surry Seal 10/2024 G3/zed Residential
SE01875 3L MONAGE AV HAWLEY BL SWIFT AV NORMAL HERSHTS AZ - Cape Seal Capz 5eal 2072028 232055 Redderti
SSO18E04-PVL WONRDE AV EROST ZIRD ST NOBMAL REIGHTS AC - Surtace Tregwment (RPMS) Tvpe i/l Surry Seal 20/2024 0205 Residertial
SS004700-FVI. BOUNDARY ST MARKET ST ESY SOUTHEASTERN SAN DIEGO | AF - Surface Tresument (RPS) Tpe Wi Slurry Seal 16/2024 037075 Cotlector
S£005259-PV1 [ BEGIN 415T ST SQUTHEASTERN SAN DIEGO AC -Capa Seal Cape Seal 1073025 03205 (=]
SS.H06326-PYL CARLDS 5T EST ST SOUTHEASTERN SAN DIEGD | _AC- Surfyes Treatment (RPMS] Tve 1 Slutry Seat 2672028 o5 Residenial
S5 QUISTI-PV DURANT 5T S IITHST SPARDEEET SOUTHEASTERN SAK DIEGO AC~Cape Seal Cape Seal 2073004 U3/2005 Residencal
SS-OOSETR-PYL DURANT 5T S PAHDEE ST SBTH ST, SQUTHEASTERH SAN DIEGO AC - Cape Seal Capg Seal 1072008 RS 2
55-000574-PYL GURANT ST REGIN SFRANCISST SOUTHEASTERN SAN DIEGO AL - Cepe Seal Cape Seal 10/202% 0372025 Residential
SSO10738-PN1 75T BOURGARY ST 39THST SOTHEASTERN SAN DIEGO | AC - Surface Treatment (RPMS] Type L/u Sturry Seal 1072804 w205 Lodal
SE0107a9-PVI F3T 39THST QUAILST SQUTHEASTERHN SaN DIEGO AL~ Cape Seal Cape Seal 102838 03/2028 Loaal
S5-006640-PV1 ECCRRIDGE ST WHITMORE ST RAVBH ST SOUTHEASTERN SAN DIEGE AC- Cape Seal Cape Seal 1072024 03/2035 Logal
SON7EE5- MARKET 5T SISTST MOARISON 5T SOUTHEASTERN 54N DIECE AC~ Surface Treument (RPRVS) Type V2 Siury Seal 10/2024 02/2025 Collecter
EERITE00PYE MARKET ST MORRISON 5T 4ZND 5T SGUTHEASTERN AN DIEGL AC-Surface Treapment Type I/ Surry Seal 10/2024 03/2025 Callegtor
SELI707PVL WHITMORE ST LOCKRIDGE ST MARKET 5T SOUTHEASTERN SARIDIERG | AC-~ Surfoce Tteatmens [RPMIS) *fype Vi Slurry Seal 10/2024 (G725 Local
SS-0253BT-PVL S35THST SESIN DURANT 57 3 SGUTHERSTERN SAK DIEGO AL - Cape Seal £ape Seal 1020 | mER0S Residential
S5.0256a4-PYT § PANDEE ST BEGIN DURANT 5T 2 SOUTHEASTERM SANDIEGD | AC. Surface Treaiment, (RPMS, ype U Slusry Seal W04 | 05/2005 Besidential
SS-OG1260-PVL SAROST SOUTH THORN 57 WORTH THOAN ST 4 EASTERN AREA AC~ Surface Treatment (RFMS) Type /1l Surry Seal 1072034 | oa/005 Sesidental
SS001272-PV1 S4TH {E Fig) 5T NCGANN BR PIRDITE Bk ] EASTERMN AREA RC - Surhate Teeutment (R Tvpe 1l Slurry Seal 3072024 272005 & Resigencal
5001273 PV SATH(E FIa) 5T GRAPE ST ML GANN CR ) EASTERMN AREA AL - Syrface Treatment IRPMS) Type 1/ Slurry Seal 10204 0372055 3 3 Residental
35002303-PV1 SATH ST MARVIN 5T STREAMVIEW DR ] EASTERM AREA AC . Cape Seal Capa Seal 10/3024 £8/2028 3 neiaior
55-001328 V1 GH ST STREAMVIEW DE. CHOLLAS PY 4 EASTERN AREA AL - Cape Seal Cope Seal /2024 G320 Wiajor
S5-00L337-V SSTH 31 REOWOOD 5T MARVIN ST 4 EASTERN AREA AC- Cae Seal Cape Seal 1072024 9372025 Aeddential
55-013404-9V] HERSHEY ST SPARLING 5T SPARLING 5T ) EASTERN AREA AG -~ Surtace Theatment (RRRSS) Tpe Wil Rurry Seal 10/2024 0312005 Aesidential
S5-020LI3-AV: AGATH THORN ST SOUTH THGRN ST 53RO ST 3 EASTERM ARER AC- Surfaze Trastment (RBNS) Type 11 Starry Sest 2672004 q5/2008 Residental
55-022897-PV) FEDWOOD 5T 55THST HUBNER RDY 3 EASTERN AREA AC-Caoe Seal Cope Beal 1572024 9372025 Coliegtor
$5-025283- PV SOUTH THOAN ST NORTH THORS 5T 53RD ST 4 EASTERN ARER, AL- Surfsce Traatment (RPMS) Type /4 Sunry Seal 10/2024 9372025 Rezidential
£5-025318- SPARLING ST HERSHEY ST STREAMVIEW TR 2 EASTERN AREA AL- Suriace Treatment (RPMS) Type /A Slurry Seal /2024 | c3jms Residential
$5025315.PV: SPARLING 5T HERSHEY 5T HERSHEY ST 2 ASTERN AREA AC Surface Treatmeat Tupe VA Slurry Seal 16/2024 0372025 Residential
SS-OISI20-PY: SPARUNG 5T THORN ST HERSHEY 5T [ ASTERN AREA AC- Surface Yiaatment (REMS) Type 4/a Slurry Seal 102024 037025 s Residertlzl
S5-028955-P¥1 WINLOW ST MARVINST END 3 ASTERN AREA AG - Cape Seal Cape Seal 1072024 03/2025 5 Besidentat
55-D28550-FV] WIRILOW 5T THOLLAS STATICN RD MARVI ST 4 ASTERN AREA AC - Cape Scal Cape Seal 107254 o s Residentlat
ALVINST TELTON RD SWANER 5T 4 ENCANTD AC-Cape Seal Sape Seal 1073038 372025 Residentia!
ALVIN ST SENWOQD T KELTON RO 4 ENCANTD AL - Cape Seal Cape Seal 1072024 032025 5 Residenrlal
EBONY RIDGE RG: JASMINE VALLEYT WY EVERGREEN VILLAGE LN 4 ENCANTD AL~ Cape Seal Cape Seal 1073028 03/2025
EVERGREEN VILLAGE LN EVERGREEN VILLAGE RD MAHCGANY VISTA LN 4 ENCANTO AL - Cape Seal Cape Seal 1072024 Q2025 Resideatial
EVERGREEN VILLAGE LN ERONY RIDGE RD EVERGREEN VILLAGE RD 4 ENCANTO AC- Cage Seal Cape Sgai 102024 D3/2025 Residential
EVERGREEN VILUAGE RD ZVERGREEN VILLAGE [N 4FTHST 4 ENCANTO AC- Caper Seal Cape Seat 10/2024 0372005 Residential
IASMINE VALLEY WY EJONY RIDGE #D MAHDGANY VISTA (N 4 EHEANTO AC- Cpe Sral Czpe Seat 10/20%4 £3/2005 Residentisl
FLAUBERAY SPARRGW 5T SITTERN 5T % ENCANTO AC- Cape Seal Czpe Seal 10/200¢ 03/205 Lallector
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CITY GF SAN DIEGO - TRANSPORTATION DEPARTMENT :
FY2025 Road Maintenance and Rehabilitation Account Praject List

Exhibit A

Slurry Seal Group 2522

Ka25.2343.DBB-3

. N . Esitneted Construction | Estimoted Usefal UTe
ProfectThie [ segmentio Sirtet Name oo Sureet [ Goumdil profect [agation Activity Project Descripton Dates W ot yearsy Functionsi
Digtricy {Community Fiannlng Area]
Begin End Wlin Max
Sy 550152955V KLEBER AV N WRENST SPARROW ST 4 ENCANTC AL - Cape Seal Lope Seal 16/7024 03/2025 Gollector
52633 S5 015296-74) KLALBER AV E5TH 5T WRENST. 4 EREANTD AC-CapeSeat Cape Seal 1072024 -t/ Coliectar
RED S5017735-FV1 MAHQGANY VISTALN SASMIE VALLEY WY EVERGREEN VILLAGE LN ENCANTD AL -Capm Seal Cape Seal 19/2024 | oo Residenyid
MARANIA ST S3RD ST E4TH 5T L ENCANTG AC- oo Seat Cape Seal 10/2024 032035 Residentizl
NARANIA ST EUCD AV S3RDST 4 ENCANTO AT - Cape Segi Cape Seal 1072024 03/2025 Collector
PYRAMID 5T SWANER ST END. - ENCANTO AL~ Cape Sezl Cape Seal 1072024 03/2025 Residential
FYRAMID ST KELTON RE SWANER 5T 4 ENCANTO AL - Cape Sgil Care Seal 102029 | usfetes Resicential
SWANER BOLLENBACHER ST ROSWELL ST r ERCANTO AC-Cape Seal Cape 5¢al 020ea | baems 5 Residential
SWaNER PYRAMID 57 BOLLENBACHER ST 4 ENCANTO AL~ Lape Seal Cape Seal 1072024 8372005 Residencial
SWANER ALVIN ST PYRAMID ST ENCANTD AC = Cape Seal e Seal 10/2024 Q372005 Resdentlal
AVNOA COSTA BLANCA AVNDA COSTA DEL 501 B\NDA LOSTA ESTE OTAY MESA AL - Burface Treatment fRPMS) Tvpe 1T Slamy Seal 1072024 Q32025 Major
AWNDA COSTA BRAVA AVHNDA COSTA SUR MELKSEE ST OTAY MESA AC- Surface Treatment (RPME) Type OAE| Surry S=af 10/2024 Q3/30R5 Maior
AVNDA COSTA DEL SOL AVKDA COSTA NORTE AVNDA COSTA BLANZA OTAY MESA AC -Cape Seal Cape Seal 1o/2004 8373025 Hajor
AVNDA COSTA DEL SOL AVNDA COSTA BLANCA AVINDA DE LA EUENTE OTAY MESA AC-Cape Seal Cape Seel 1o/2024 Q372025 Mafor
AVNDA LOSTA DEL SOL AVNDA DE LA FUENTE AVNDA COSTA SUR DTAY MESA, AC - Surtace Treatment (RPWVS) Tyoe IV Slury Sead 2072029 03/2025 Major
AVNDA COSTA NORTE AVHDA COSTA DEL SOL AVNDA COSTA AZUL OTAY MESA AC-Cape Sexd Capa Seal 1672024 0372025 ajor
AVRDA COSTA SR AVNDA ONSTA DILEOL ANHDA COSTA BRAVA OTAY MESA AL« Surdace Trastmenk (RFMS) Troc Wil Slurry Seal 20/2024 6372025 Nizjor
Sosre 55-003340-PV AVNDA DE LA FUENTE 1A MEDIA RDY AVNDA COSTA DELSCL OTAY MESA AL - Cape Sext Cape Seal i0/z02 | g3peeds 5 Mizjor
AVNOA DE LA FUENTE AVNDA COSTA ESTE PREEC DE LA FUENTE OTAY MESA AC Surtace Trestrment [RAS) Tupe it Siurry Saal 207208 frctraer ] Residentia
DRUGKER LN AVNDA DELA FUENTES KERNS ST OTAY MESA AL~ Cape Spal Sapeseal 20/2024 032025 Residentlal
KERNS LAMEDIA RO RELKSEE ST DTAY MESA. AC - Cage Seal . CapeSeal 10/2024 Q372025 Reshdentia)
KERNS WMELKSEE ST SAANEN ST OTAY MIES4, AC - Cape Seal Cape Seal 1072002 | —paioes Reskiential
KERNS. SARNENST DRUCKER N OTAY MESA, AC - Cape Seal Cape Seal 1072824 To/z05 Residentll
LA MEDIARD LONESTAR RD WINDSOCK ST OTAY MESA AT - Surface Treatment [RFAS) Tvpe Gl Surey Seat |_lofmes | espees Basidentiol
MARCONI DR PASEC DE LAS AMERICA MARCONI £T OYAY MESA AL~ Cape Seal Cape Sl 1072024 Q32005 Major
MARCOKI DR MARTOM €F MICHAEL FARADAY DR OTAY MESA AC-Cape Seat Cope Seak 1072004 iz Collactor
MARCONI DR MICHAEL FARADAY DR, WIARCONI PL DTAY MESA AC- Cape Seal Cape Seat 10/2004 0372025 L Collector
MARCON] P ENRICO FERM! OR OTAY WESA AC- Cape Seal Capa Seatl 100004 03/2005 Coliettor
BEGIH OTAY CENTER DR GTAY MESA AL« Capm Seal Cape Se! 052024 2Tl ] Rezidental
HARVEST RD. GTAY GENTER CT. CTAY MESA AL~ Cape Sedl Cape Seal 10/202¢ 03/2025 Bajor
PASED DE LAS AMERICAS SIEWPRE WIVA RD MARCONI DR CTAY MESA AC-Cape Seal Laps Saal 10/2024 0372025 Major
PASEQ DE LAS AMERICAS. MARCONT DR, V1A DELA AMISTAD TTAY MESA AT~ Cape Seat Cape Seal 1072024 n3/2025 “Nafar
SIEWIPRE VEVA RD AVNOA DE LA FUENTE 5 CUSTOMHACUSE PZ CTAY MESA AC - Surfsce Treatment {(RPME Type | Sivrry Seas 024 | osfrors Colleeter
OORPORATE CENTER PR GTAY MESA R0 BUSINESS LENTER CT OTAY MESA AL~ »uréaoz‘I’nmmt(R‘PMSi TFype 113 Slurry Seal 30/2524 03/2005 £ WMalor
OORPURATE CENTER DR INNOVATIVE IR PROGRESSIVE AV OTAY MESA AC-Surface Ereatment {RPMS) Tvoe 1108 Slarry Seal 10/2024 82005 k] [3 Malor
CORPCRAYE CENTER OR PROGRESSIVE AV BUSINESS CENTER CT CTAY MESA AC- Surfaca Traattaent {RPMS} Typa A0 Swry Seal 10/2024 03,2025 Major
INNOVATIVE DR CORPORATE CENTER DR PROGRESSIVE AY QTAY MESA AC-Surface Treatment (RPMS) Type lAR Sty Seal 10/2024 RN Mator
IRNOVATIVE BR FROGAESSIVE AY OTAY MESARD QTAY MESA AC- Surface Tregtment (RPMS] Type 1AL Shery Seal 0/2024 D325 Majer
PROGRESSIVE AV CORPORATE CENTER DR INNOVATIVE DR OTAY MESA AL - Surface Treatmept [RPMS] Fype IIAR Slry Sesl 1072004 23/2075 Major
INNDVATIVE DR CORPORATE CENTER DR END OTAY MESA RE-Sutlate Treatment RPME) Tyse LAl Slurry Seel 1072024 /205 Loeal
BEYER BL KAAMAPALI WY CABAYAN AV OTAY MESA-NESTOR AL« Surfaee Trastment RFWMS) Type iU Skitry Seal 10/2024 Q372005 Miajor
BETER BL CAGAYATLAY PALM AV OTAY MESA-NESTOR. AL~ Surface Trestment {RPMS) Type 1I/1H Sturry Seal 2072034 D3/2025 Major
EEVER 8L 7Y BOUNDARY KAANAPALL BIY OTAY MESA-NESTOR AC - Surfzce Treatment (RPMS) Type 11/ Slurry Seal 10/2m4 022005 Major
COOTAN AV LINDBERGH ST FOS5 51 OTAY MESA-NESTOR AC - Cape Seal Cape Seal 1072028 /2005 Local
COCHRAN AV FOSS ST CHANGTE ST OTAY MESARESTOR AL Caps Seal Cape Seal joeford | gafms Lol
COCHRAN AV CHANUTE ST BYAD ST GTAY MESANESTOR AL =Cape Sea| Cape Seal I0/2024 03/2025 Lol
COCHRAN AY BYRD ST PBALM {58) [FTG) AV DTAY MESA-NESTOR AC~ Cape Sacl Cape Seal 302024 S3025 ) Logal
DELSCLEL OTONO ST PICCARD AV DTAY MESA-NESTOR AC -Surface Treawhent (RPS) Type il Slurry Se3) 16/2024 3ms Collecior
BELSOLEL FICABOR BL OTONO 5T OTAY MESA-NESTOR AC -Surface Treatment (RPMS) Tvpe il Slurry 52zl 10/2024 Le= 177 Collector,
DEL SUR BL DELSCL AL ROSA LINDA ST DAY B4ZSA-NESTOR. AC-Surface Treatment [RAMS Fype 1Yl Slurry Sesl 18/2024 0372025 Prime
VEL SR BL ROSA LINDA ST ARRUZA ST GTAY MESA-NESTOR. AL« Surfate Troatment {RPMS) Type W $krry Seal 2072024 03/2025 Prime
GATTY 5T MATHSR AV NORSTAD AV CTAY MESA-NESTOR. AC-Caps Seal Cape Seal 10024 | 03/e025 E Local
GREEN BAY ST GREO LN HOFER DR DTAY MESA-NESTOR AL - surface Trestment [RPMS) Tvpe L1 Surry Seal 3072004 Q3/10ES Residerafal
GREEN BAYST HOFER DR LIERER DR GTAY MESA-KESTCR AL - Surtage Treatment (RPAIS) Type [l Slurry Seal 072024 0Rams Residgnzial
GREEN BAY ST LEDER CR: GROVE AV 3 OTAY MESA-NESTOR AL - Surface Trestraent [RPMS) Fype 1/l Shoyy Sepl 30/204 /2025 Resicentral
RALIEY ST SIGNAL AV END 3 OTAY MESA-NESTOR AC -Capg Seal Cape Seal 0, U3/ Besidendial
HOFR DR GREEN RAY 5T RHINE ST [ OTAY MESANESTUR AC- Suffare Treatroent Troe 1Al Shurey Seal 10/7098 032025 Resigential
HOLISTER ST INDUSTRIAL BL BAANYA ST 8 OTAY MESA-NESYOR AC - Surfate Treatment Type |I/411 Surey Seal I0/2T, 2312025 Prime
HOLLISTER ST MANYA 5T CHARLES AV E] OTAY MESA-NESTOR AC - Surface Treatten: (RPMS) Type AN Syrry Seal 10/2025 Q372025 Prim=
KEDEE AV PALM (S8 AV RENE DR DTAY MESA-NESTOR AL- Cape Seal Capo Seat 1072024 0372035 Reskientlal
LINGBERGH COCHRAN AV DOOMITILE &V OTAY MESA-HESTOR AL~ Cape Seal Cape Seat 1072004 032025 Lecal
LINGBEAGH DOOLITLE AV LETAAY AV OTAY MESA-NESTOR AC - Cape Seal CapeSeal 10/2004 a3f2025 [ Lotal
LINGBERGH LE MAY AV MAITLAND AV OTAY MESA-NESTOR, AL - Cape Seal Cape Seal 107204 03£2025 3 Local
MANYA CR 2E@ SAANYA ST OTAY MESA-NESTOR. AC+ Surface treatment (P! Tvpe 1Ak Slurry S=al 1002008 032028 ] Residential
MANYAST ALAMITOS AV BAANYA TR OTaY MESA-NESTOR AC+Surfacs Traatment REMS) Type /16 Slurry Seal 102024 [:Efraerl] [ Residential
MANYA ST MANEACR HOLLISTER 5T OTAY MESA-NESTOR AC - Surface Teeatment (RPMS) Type IF Hurry Sesd 1072024 R3A5 [ Residemtial
MARGE W NEVIN 5T FIRETHOAN ST OTAY MESA-NESTOR AC - Lape Sesl Cape Seal 10/2324 0372035 Residentia!
MARGE WY RANSOM ST HEVIK 5T OTAY MESA-MESTOR. AG - Cape Sexl Cape ol lofms 03/2828 Residertlal
MARGEWY KOSTNER BR BANSOM ST OTAY MESA-NESTOR AC-CapeSeal Cape Seal 10/2024 03/2035 Resldential
MATHER 2V UNDBERGH ST SATTYST DIAY MESA-HESTOR. AC- Cape Seal Capé Seat 1072024 03/2025 Local
RENE DR FEDZIE AV REHE CT OTAY MESA-NESTOR. AL - Cape Sest Cape 569 1072029 03/202%
SATURN BL GROVE AV HALD ST OTAY MESA-NESTO? AC- Sufface Treatment Type 1710 Sturry Seal 1072024 R30S Prima
SIGNAL AV GROVE AV HALD ST OYAY MESA-NESTOR ACaCape Seal Capa ezl 1072024 2372025 Residential
FIRETHORN ST DASWIN WY HYDRANGEA TT OTAY MESA-NESTOR AC - Cape Seal Cape Sezl 102025 03/2025 4 Retidential
FIRETHORN ST HYDRANGEA CT CRANSERRY €T DIAY MESA-NESTO! AL~ Cape Seal Cape Seal /2wy 03/2025 8 Residential
FIRETHORK ST CRANBERRY CT IAARGE WY OTA? MESA-NESTOR AC - Cape Sexl Cape Seal 10/2024 0373025 Resideatiol
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CITY OF $AN DIEGO - TRANSPORTATION DEPARTMENT ‘ Exhibit A
FY2025 Road Maintenance and Rehabilitation Account Project List
- Estlmared Construction | Esthmvated Wietul Life
Profectrie| SesmentD Strea Namme Crass Strast1 erom stremz el ] mmm‘“‘;‘;:‘::: - Rty " Dates (g yearsy Fumctionl
Begin End Min ax
S5 D302I5-FVY FIRETHORN 5T MARGE WY END GTAY MESA-NESTOR AC-Cape Seal Cape Seat 10/20 C5/7025 5 Residential
35000255 PV KOSTIER BR DARWANIT KIMSUE WY OTAY MESA-NESTOR 'AC- Cape Seal Cipe Seal 10/2624 03/2005 3 Fesidential
S5-030256-PV1 KOSTHER DRt KIMSUE WY WARGE WY GTAY MESA-NESTOR AC- Cope Seal Cape Seal 1072024 /205 Residenial
KOSTER DR MARGE WY ENERD 5T Q74T MESA-NESTOR AT+ Cape Sea7 Tape Seal 1072024 6325 Resdemial
KOSTNER DR, ENERD 57 DELSOLAL DTAY MERA-NESTOR AC - Cape a3l Cape Seal 1072024 03205 Residential
P PALW [£B) |FTG] AV BEGH COCHRAN AV DTAY MESA-NESTOR AT +Surface Treatmer [RPMSY “Type i/l Shory Seal 072024 032035 Residentiel
PVl PALM (5B} 7TG) AV NORSIAD AV PICCARD AV TAY MESA-HESTOR AC-Sucface Treobment (RPMS) “Type |1l Stucry Sezl 10/2024 $3/2025 Locs
1373 55-031570-PV3 PALM (58} EFTG) AV FICCARD AV THANING AV OTAT MESA-NESTOR A€« Surface Trwatment (RPMIS) Type /1L Slurry Seal 2077023 o3/2025 Locat
S5 SS TV TWINING AV PALLY (583 [FTG) AV PALM (53] AV OTAY MESA-HESTOR AT -Surface Tremment JRPMS) VAl Skarry Seal 3073078 a3/2025 Resigenial
2532 SS-DD4G2EETYV SLACKSAAW LI SOUTHVISTAAY AVERIL RD AN YSIDRO AL Surface Treatment (BFMS) Type Vi Sy Seal 2072028 372025 ] Aesldential
52522 SSOMIGEPVI ISLA DE LA GAITA ISLA DEL, CAMPANERD VISTA [SB) LN ) AN FSDRO AL - Surface Treaument (RPVS) Type LY Siuy Seal 2072004 372025 Aesidental
5 SS00AATEPVE ANGELUIS AV DINOVO 5T TIMARING ST 4 SKYLINE-PARADISE HILLS AC-Suzface Vceatmpent (RPIVE) _Type 4 Sty Seal 16/202% 9372075 Residentlal
52523 SS0GTEPVE ANGELUS AV VIEWCRESTDOR DINOVO ST 4 SKYLINE-PARADISE HIILLS AC- Suvface Treatment (RPMAS) Type i/ Slery Seal 1002024 0372005 Residential
53522 S5-065010-PVY BROGKHAVEN XD PARALASE HILLS RS MESA PARK LN 4 SKYLINE-PARADISE HELL AC-Cape Seal Cape Sgal 1672025 Residintial
52522 SE-0G3G20-FVL BROCKHAVER RD MESA PARK LN PARK VALLEY LN 4 SKYLINE-FARADISE HILLE AC - Cape Seal Cape Seal 16/2024 0372025 Besidential
[z} SSad5554pvE CAMERCN CT MARRSIL AV REDFORD PL 4 SKNLINE-PARADISE MRLLS AC~ Sucfoce Treatment [RPSS) ype /3 Slucry Sesl 03/0re Residentiz|
250 $5.908293-FV3 TROSSPOINT CT ZCANNA DR END’ A SKYUNE-PARADISE HILLS AC+ Sucface Teeavmient (RFMS) Type 1fd Surry Seal 1072025 |~ 037305 Residential
2 SS-00RE16-PVI DALE GROVE LN SILVERWODD ST WINEWARD ST I SKYLINEPARADISE HILLS #C - Cape Sea] Cape Seal 2072028 03/2025 Besicential
ssn DOLO ST LE CONTE &T END 4 SKYLINE. PARADISE HILLS AC- Surface Treatment (RPRS) Tyse Ml Slurry Seal 102024 n3/2025 Resigential
EASTHILL DR ICANHA DR BRITAIN ST 4 SKYLINE: PARADISE BILES AG.« Surface Treatment (RPWS) Type /il Shurry Seal 107207 03/3005 Residenzal
EASTHILL DR BEGH JOANNA DR 4 SEYLINE-PARADISE FILLS A - Surface Treatmert (RPMS) Fyoe 1Al Slurry Seal 1072028 0352025 Reskdential
GARDEN PARK CT SEGI XINGEWOOD 5T 3 SKYLINE-PARAIKSE HILLS AC- Cane Seal Copa Saat 107207 | _maome Resigential
JOANNA DR CROSSPOINT €T EASTHILL DR 4 SEUNERARADISE HILS AC- Suriace Treatment (REMS] Tyoe /1L Sturey Seal 107200¢ [ Baslidentisl
IGANNA BR MINERVA DR CROSSFGINT CT ] SKYUINE-PARADISE HILLS AC - Surface Treatment (RPMS) Tyoe Uil Slurry Seal 102024 03/2006 Besidgniial
KINGSWODD 5T BROCKHAVEN RD BIG OAKST a SKYLINE-PARADISE HEIS AC-Cape Seal Cape Seal 102028 A0S ] Besidential
KINGSWOOD ST BIG SAK ST GATEWOED LN [ SOILINE-PARADISE HILLS. AC- Cape Seal Lape Seal 12024 032025 g Resiential
¥INGSWOOD ST GATEWAGD LN FARMOALE ST 4 SKrLINE PARADISE HELS ACCapn Seal CepeSeal 30/2633 03/2025 H Reridental
KRGEWO oD FARMDALE ST PARK VALLET LN a SKILINE-PARADISE HELS AC+ CapeSeai Cape Scak 2072624 03/3038 Regidential
KINGEWCOD ST GARDEN PARK. T PARK VALLEY LN 4 SKYLINEPARARISE RILLS A~ Copated Cape Seat I0/2024 0342005 Residential
KINGSWOOD ST RAESA PARK tN GARDEN PARK CT. z SKYEINE-PARADISE HILLS AC-Capg 3ot CapeSeal 162024 0377025 Residertidl
LAUSANNE DF LE CONTE 5T END 4 SKYLINE-PARRDEE HILLS AC-Caps Sagl Cape Seal 02004 | 0372025 Resirentiaf
LAUSARNE DR GRIBRLEST LE GGNTE ST ] SKYLINE-PARADISE HILLS AL - Cape Saaf Case Seal 02024 | o3p0es Residential
LE CONTEST COLOST LAUSANNE DR ] ‘SKYLINE-PARADISE HILLS A=~ Surface Yreatmert [RP: Tyoe Uil Slurry Seal 0204 | osjams Collector
MESAPARK [N EROCIKHAVEN RD KINGEWCOD 5T S SKNLINE-PARADISE HILLS AG- Cope Seal Cape Seal 10/2004 | D3/a02S Residentha!
MORNINGSIDE 5T ALSEMIARLE ST MIDWICK ST F SKYLINE-PARADISE HILLS AC - Surface Tregment [RPMS) Type 171 Surry Seal 10/2024 Q205 E Residential
BAORMINGHIDE 5T CUMEERLAND 5T WINCHESTER ST F SKYLINE-PARADISE HILLS AL - Capz Saal Cape Sea) 10/2024 133ms 3 Residential
QSAGE ST INNSDALE AV CARLSSA0 ST & SRYLINE-FARADISE HILLS R Surfaca Treatment (RPMS) Tyoe il Sturry Seal 10/2028 /20 Yy Colfector
FARK VALLET LN BROUKHAVEN RO EINGTWEED 5T 4 SKNINE-PARADISE HILLS AC=Tape Seal Cape Seai 1072024 £A/20S 3 Residental
PARKEIE AV MORTDN WY ANNMAR DR 4 SKIIREPARARISE HILLS AT - Cape Seal Cape Seal 20/2038_| 0372605 Calbector
PARKSIDE AV GARBER AV MORTON Wy 4 SKVLINE-PARADISE HIL1S AC - Cape Seal . Cape Seal w2004 8372035 Collector
s2a22 S5-OZETRFYI REDFORD P CAMERON CT TONAWANDA DR 4 SKYLNE-PARADSE HILLS AE- Surface Treatment Type li Slurry Seal 3672024 03/2025 Rasidential
VIEWCREST DR ANGELUS AV LEPPERT 5T E SKVLINF-PARADISE HILES G Surface Treatment (RPWME) e 11 SluvTy Seal 1072024 0372025 ResTrernial
VIEWCREST b LEPFSRTST DIMARIND 5 Z SKNIE PARADSE HILES AC-Suriags Treatmest (RONS) 71 Sty Seal 072024 Q372025 Colleqar
VIEWCREST Dj DIMARING ST WOODROW AV - SKYLINE-PARADISE HILLE AL Surface Treatment (RPMS) e i Shury Seal 16/2025 0Q/2025
WiNCHESTER 5T MORNINGSIDE ST REQ Dit 4 SKYLINE PARADISE HILLS AC- Surfacs Tressmeot (RPMSH e /4 Siurry Seal Io/70zs 0372028 Residenzial
WINCHESTER 5T DEALNVILLE 5T WAORMINGSIDE 5T a SKYLINE-PARAZISE HILLS AC-Cape Seal CspeSeat 1077024 03/2085 Resicental
WINCHESTER ST HOPKINS ST PEAGVILLE §T ) SXTLINEPARADISE HIELS AC = Cape Seal Cape Seal 00 032008 Residential -
WINCHESTZR ST RACHAEL AV OPKGHG 5T 2 SHYLINE-PARADISE HILLS AT~ Cape Seat Cape Seak 1073024 Resdential
WINDWARD 57 PARATISE HULLS RO DALE GROVE N 4 SKYLINE-PARAGISE HIELS AC~ Cape Seal Cape Seal 1072004 05/2025 Collagtor
WINDWARD 5T SILVERWOQD ST ACRTHGATE ST 4 ‘SKYLINE-PARAGISE HILLS AG - CapeSeal Seal 20/2008 T32005
WINDWARD ST DALE GROVE LN SILVERWOOD ST 4 SKYLINE-PARADISE HILLS AL -Cape Seal Cage Sezl 10/2324 0372025
WOCDROW AV VIEWCREST OA_ \IEWLREST DR 3 SKYLINE-PARADISE HILLS AL - Sucfate Treatment (RENEY Type Uil Sherry Seat 10/7024 03/2028 ‘Collector
WROQDROUW AV MINERVA DR VHEWEREST DR 4 SKYLINE-PARADISE FILLS A - Sueface Treatment [RPMSY Type Ifil Rurry Seal 1072024 032025 Collector
LEGAN AV 5 EVANS 5T SAMPSON 5T ] BARRIC 1OGAN AC- Surace Treatment [RPWISY Tywe N/l Shuary Seal 3172024 04/2005 Mitfor
LOGAN AY SAMPSGN 5T S 26TH 6T & ZARRID LOGAN AC-Surface Treatmets {RPMS] Fype (170 Shevy Seal 11/2024 RS 3 Miajor
SZ6THET NEWTQN AV NEWTON AV 3 3ARRID [CGAN AT -Cape Seol Cape Seal 11/2924 D475 F Maior
SIETHST RATIDNAL AV HEWTON 5V BARRIC LDGAN AT - Cape Seal Cape Seal 1172024 £4/2025 Taior
GADAV. MARKET ST GST CENTRE GiiY AC « Surfice Treatrment (RFMS] Type 1 Siurry Seal 1172004 04/2025 Coloclor
Q3R AY ISLAND AV MARKET ST CENTRE CinY AL+ Surface Treatment (RFMS] Type 40 Siurry Seal 117004 042025 Collecior
G3RDAV FE TSLAND AV CENTHE Chiv AC - Surface Tragtment (RPNIS) Type /A Shury Secl /08 44/2025 Coltector
SATH AY MARKET 5T GST 3 CENTRE CrrY AC - Surfaes Treatment (RP| ¢ 1) Stutry Seal 1172024 4472025 Collerter
14 ST 15T LTI AV 3 CENTRE CITY AC- Surince Treatment (APMS) Tvoe Hif Slurry Seal 117020 4/2025 Collervor
14tisT KST ST CENTRE CITY A - Surface Treatmest (REWS) Type i1l Shurry Seal 1172024 /20258 Coltertor
AST QIH AV CITH AY CENTRE CITY AL Cape Seal Cape Seal /2004 | o4f208 Galiector
AT TEH AV CITH AV CENTRE CITY AC - Czpe Seal Cape Seal /2928 Coliector
BROADWAY TETH AV CITHAY CENTRE OTY, AL Cape Seal “Cape Seal 13/202% 0472025 Wizjor
BRGADWAY QITHAV CTH AV LENTRE Oy AC- Cape Seal Capeseat 1371024 0472025 Walor
INDIAET W KALMIA ST W LAUREL ST CENTRE OT) AL - Surface Treatment Type Ll Surey Seal 1273020 G4/2005 Coliecior
INDIAST W YUNIPER ST W KALMIA ST £ENTRE OTY AC- Surfate Treatment [RPMS) Tye L1t Stucry Seal 1t02e 042025 Lellceror
ISLAND AV 03RD AV BATH AV CENTRE €T3 AC-Surface Treatment (RPMS) TywE b Siurry Seal 1172078 0472025 Collector
W IUNIFER ST COLUMBIA 5T HDIA 5T CENTRE €T - Cape Seal Capg Seal 172024 0405 Residentisl
W IUNTPER ST THEIAST KETTNER BL CENTRE I A~ Capa Seal Cape Seal 11/202 0473075 Resdenial
W IKIPER 5T KETTNER B END CENTRE CITy AC-Cape Szal Cape Sext 7008 072025 Residential
W IUKIFER ST BEGHN PACIFIC HY CENTRE QT AC- Cape Semt CapeSeal 12028 0472025 hesidental
tDGAN AV BEGIN CERVANTES RV E ENCANTO- AC~Cope Seat CapeSeal 1U/7008 6472025 Residential
FETAL DK BEGHN PLATA BL 4 ENCANTO AC - Surizce Treatment (RFMS) Type VU Surry Seal 1172006 0477025 3 Residenyial
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APPENDIX B

FIRE HYDRANT METER PROGRAM

Slurry Seal Group 2522 105 | Page
K-25-2343-DBB-3



CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 10F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and

charges for fire hydrant meters.

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4  California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7 Water Department Director

Reference

2.8 State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for

Backflow Prevention

2.10  American Water Works Association Standards for Water Meters

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred

to as Construction Meters.)

Slurry Seal Group 2522
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 20F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

3.2 Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.

3.3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.

4.2 Fire hydrant meters will have a 2 }4" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.

4.3 The use of private hydrant meters on City hydrants is prohibited, with
exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions:

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 30F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. The meter must be properly identifiable with a clearly

labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

0. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10.  When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 40F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

11.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs.  Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 % “National Standards Tested
(NST) fire hydrant male coupling.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

4.5 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6  Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

I.
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Temporary irrigation purposes not to exceed one year.
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SUBJECT EFFECTIVE DATE
PAGE 50F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. Construction and maintenance related activities (see Tab 2).
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No customer inside or outside the boundaries of the City of San
Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.

After the fees have been paid and an account has been created, the
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meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

4.7 Relocation of Existing Fire Hydrant Meters

a.

The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

4.8  Disconnection of Fire Hydrant Meter

a.

Slurry Seal Group 2522
K-25-2343-DBB-3

After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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for removal of the meter.

Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and

Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive

c.
functionality.
d.
additional meters.
e.

Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding
balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for
consideration.

6. MOBILE METER

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City

owned Fire Hydrant Meter from the Meter Shop. The customer

mounts the meter on the vehicle and brings it to the Meter Shop for

Slurry Seal Group 2522
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b)

inspection.  After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.

Slurry Seal Group 2522
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7. FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.

The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2 If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3  Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4 In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Water Department Director

Tabs: 1. Fire Hydrant Meter Application
2. Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service

APPENDIX
Administering Division:  Customer Support Division

Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicie Mounted
Mobile Meter
Program, Fire Hydrant Meter

Distribution: DI Manual Holders
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TIES

Meter Information

> Hydrant Meter

METER SHOP (619) 527-7449

Application for Fire s o)

(For Office Use Only)

NS REQ

FACH

DATE

BY

Application Date

Requested Install Date:

Fire Hydrant Location: (Attach Detailed Map//Thomas Bros. Map Locatlon or Construction drawing.)

T.B. G.B. (CITY USE

Specific Use of Water:

Estimated Duration of Meter Use:

Any Return to Sewer or Storm Drain, If so, explain:

Check Box 'if Reclaimed Water

Company Information

Company Name:

Mailing Address:

City: State: Zip:

Phone: ( )

*Business license# *Contractor license#

A Copy of the Contractor’s license OR Business License is required at the time of meter issuance.

Name and Title of Billing Agent: Phone: { )
(PERSON IN ACCOUNTS PAYABLE)

Site Contact Name and Title: Phone: ()
Responsible Party Name: Title:

Cal ID# Phone: (. )
Signature: Date:

Guarantees Payment of all Charges Resulting from the use of this Meter. Insures that employees of this Organization understand the proper use of Fire Hydrant Meter
e e e e e

)

| Fire Hydrant Meter Removal Request Requested Removal Diate:

Provide Current Meter Location if Different from Above:

Signature: Title: Date:
Phone: ( ) Pager: ( )
City Meter Private Meter
Catiact Azt i Deposit Amount: S 936.00 Fees Amount: S 62.00
Meter Serial # Meter Size: 05 Meter Make and Style: 6-7
_ Backflow
Backflow # Backflow Size: Make and Style:
Name: Signature: Date:
116 | Page
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Tab 2 to DI 55.27

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro Blasting

Hydro Seeing

Irrigation (for establishing irrigation only; not continuing irrigation)
Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping

Water Tanks

Water Trucks

Window Washing

Note:
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.

Slurry Seal Group 2522 117 | Page
K-25-2343-DBB-3



Tab 3 to DI 55.27

Date

Name of Responsible Party
Company Name and Address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address)
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation
date. If you require an extension, please contact the Water Department, or mail your request for an
extension to:

City of San Diego

Water Department
Attention: Meter Services
2797 Caminito Chollas

San Diego, CA 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) -

Sincerely,

Water Department
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APPENDIX C

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE

1. Soil amendment

2. Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4, Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads

9. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

11. Plain and reinforcing steel

12. Structural steel

13. Structural timber and lumber

14. Treated timber and lumber

15. Lumber and timber

16. Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch
18. Structural metal plate pipe arches and pipe arches

19. Perforated steel pipe

20. Aluminum underdrain pipe

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints
22. Metal target plates

23. Paint (traffic striping)

24. Conductors

25. Painting of electrical equipment
26. Electrical components

27. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphalt

31. Asphalt (oil)

32. Liquid asphalt emulsion

33. Epoxy
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SAMPLE CITY INVOICE
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City of San Diego, CM&FE Div., 9573 Chesapeake Drive, SD CA 92123

Project Name:

Work Order No or Job Order No.
City Purchase Order No.
Resident Engineer (RE):

Contractor's Name:
Contractor's Address:

Contractor's Phone #:
Contractor's fax #:

Invoice No.
Invoice Date:

RE Phone#: Fax#: Contact Name: Billing Period: ( To )
Trigger Asset Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date Amqu_nt
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount Remaining
1 1.00 $ - $0.00 $0.00 0.00 $0.00] $ -
2 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
3 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
4 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
5 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
6 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
7 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
8 $ $0.00 0.00% $0.00] $ -
5 $ $0.00 0.00% $0.00] $ -
6 $ $0.00 0.00% $0.00] $ -
7 $ $0.00 0.00% $0.00] $ -
8 $ $0.00 0.00% $0.00] $ -
9 $ $0.00 0.00% $0.00] $ -
10 $ $0.00 0.00% $0.00] $ -
11 $0.00 0.00% $0.00] $ -
12 $ $0.00 $0.00 0.00% $0.00] $ -
13 $ $0.00 $0.00 0.00% $0.00] $ -
14 $ $0.00 $0.00 0.00% $0.00] $ -
15 $ $0.00 $0.00 0.00% $0.00] $ -
16 $ - $0.00 $0.00 0.00% $0.00] $ -
17 $ - $0.00 $0.00 0.00% $0.00] $ -
$ - $0.00 $0.00 0.00% $0.00| $ -
CHANGE ORDER No. $ - $0.00 $0.00 0.00% $0.00] $ -
$ - $0.00 $0.00 0.00% $0.00] $ -
Total Auhtorized Amount (Original) $ - $0.00 $0.00 $0.00] $ -
Total Authorized Amount (including approved Change Order)| $ - $0.00 $0.00 Total Billed $0.00] Total Amount Remaining
SUMMARY $ N
A. Original Contract Amount $0.00|f Icertify that the materials have been received by me, or services Retention and/or Escrow Payment Schedule
have been rendered, in the quality and quantity specified per the . . —
B. Approved Change Order #00 Thru #00 $0.00 approved contracted amounts, and is approved for payment | 10tal Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) $0.00 Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date $0.00 Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) $0.00| Resident Engineer Date Amt to Release to Contractor from PO/Escrow: $0.00
F. Less Total Previous Payments $0.00
G. Payment Due Less Retention $0.00| Construction Engineer Date
1/10/2024 Rev H. Remaining Authorized Amount $0.00 Contractor Signature and Date:
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OVERALL LOCATION MAP
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The City of SAN DIEGO

SAN DIEGO)

AT WORK

TRANSPORTATION

SENIOR ENGINEER
Joshua Lahmann
619-527-7509

Slurry Seal Group 2522

PROJECT MANAGER
Christopher Hudson
619-527-8081

PROJECT ENGINEER
Ottone Amore
619-527-8091
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INFORMATION LINE
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Date: 9/19/2024 COMMUNITY NAME: Eastern Area, Encanto Neighborhood, Otay Mesa, Otay Mesa-Nestor, Skyline-Paradise Hills, and

San Ysidro.
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RESURFACING LIMITS MAPS
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The City of SAN DIEGO

SAN DIEGO)
AT WORK

SENIOR ENGINEER  PROJECT MANAGER
Joshua Lahmann Christopher Hudson
619-527-7509 619-527-8081

SLURRY SEAL GROUP 2522

7/ S2522 SLURRY SEAL
/> S2522 CAPE SEAL

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under
a separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed

PROJECT ENGINEER RESIDENT ENGINEER
Ottone Amore Edgar Puente
619-527-8091 619-527-7527

10 21005578
CD: 4
COMMUNITY: EASTERN AREA

2 .

Date Exported: 2024/08/28

SAhGIS 4

We Have San Diego Covered!
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K-25-2343-DBB-3

126 | Page



¥O SAILNVHYVYM A3INdNI IHL 'OL A3 LINIT LON 1Ng ‘ONIANTONI ‘a31TdINI O SSTHdXT ¥IHLIT 'ANIM ANV 40 ALNVHEYM LNOHLIM A3AIAO¥d SI VLVA/dYIN SIHL

pajybAdos si dew siyl ‘SIOUES 0} GANYAINOD 8 ATIVNOW ANVY Ag pejuelB uoissiwiad yym aonpoidas uonew.ojul uieyuod Aew jonpoud siy ) "OYANVYS JO uoissiwiad Usjum ay) Jnoypm
paonpouda 84 Jouued YoIyMm WalsAS uoneuLIoju| [BUOIBEY OYANYS U} WO UOHEULIOUI UIBjuod Aew jonpoud siyL :8j0N "3SOdYNd ¥V INOILYYd ¥V ¥O4 SSINLI ANV ALITISVINYHONIAN

ANVAINOD 2 ATTYNDIN ANV 40 uoissiwiad uspum ‘Joud sy Jnoyym ‘sjesel 1o asn [euosiad 1oy Jayjeym ‘Josay Wed Aue 1o ||e sonpoidal 1o Adoo o} jnymejun st} ‘@ANVAINOD ® ATIVNOW ANVY Aq

The City of SAN DIEGO

SAN DIEGO)

AT WORK

TRANSPORTATION

7/ $2522 SLURRY SEAL @ SCHOOL
/7 S2522 CAPE SEAL

SENIOR ENGINEER  PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER
Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente
619-527-7509 619-527-8081 619-527-8091 619-527-7527

10 21005578

SLURRY SEAL GROUP 2522 CD: 4

COMMUNITY: EASTERN AREA

Date Exported: 2024/08/28

- _.aﬁ;iﬁ:ﬁiﬁf"

The required curb ramps by the ADA title II as a result of the cape

are completed

N

seal installation work included in this contract will be installed under g

a separate contract (2025 City Wide Curb Ramps) after the necessary SanGIS W+E
S

design work and compilation with other accessibility improvements

We Have San Diego Covered!
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The City of SAN DIEGO

SAN DIEGO)
AT WORK

SENIOR ENGINEER  PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER
Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente
619-527-7509 619-527-8081 619-527-8091 619-527-7527

10 21005578

SLURRY SEAL GROUP 2522 CD: 4

7/ S2522 SLURRY SEAL
/> S2522 CAPE SEAL

COMMUNITY: EASTERN AREA

Date Exported: 2024/08/28

ot~y § i

The required curb ramps by the ADA title II as a result of the cape

design work and compilation with other accessibility improvements

are completed

N

seal installation work included in this contract will be installed under g

a separate contract (2025 City Wide Curb Ramps) after the necessary SanGIS W+E
S

We Have San Diego Covered!
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The City of SAN DIEGO

SAN DIEGO)

AT WORK

TRANSPORTATION
SR N R e T

7/ S2522 SLURRY SEAL
/> S2522 CAPE SEAL

SENIOR ENGINEER  PROJECT MANAGER PROJECT ENGINEER RESIDENT ENGINEER
Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente
619-527-7509 619-527-8081 619-527-8091 619-527-7527

10 21005578

SLURRY SEAL GROUP 2522 CD: 4

COMMUNITY: EASTERN AREA

Date Exported: 2024/08/28

The required curb ramps by the ADA title II as a result of the cape

N

seal installation work included in this contract will be installed under g

a separate contract (2025 City Wide Curb Ramps) after the necessary SanGIS W+E
S

design work and compilation with other accessibility improvements

are completed

We Have San Diego Covered!

Slurry Seal Group 2522
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The City of SAN DIEGO

SAN DIEGO)

AT WORK

TRANSPORTATION

7/ S2522 SLURRY SEAL

SENIOR ENGINEER  PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente
619-527-7509 619-527-8081 619-527-8091 619-527-7527

10 21005578

SLURRY SEAL GROUP 2522 CD: 4

COMMUNITY: ENCANTO NEIGHBORHOOD

Date Exported: 2024/08/28

The required curb ramps by the ADA title II as a result of the cape

seal installation work included in this contract will be installed under
a separate contract (2025 City Wide Curb Ramps) after the necessary SanGIS +

7/// S2522 CAPE SEAL design work and compilation with other accessibility improvements We Have San Diego Covered!
are completed
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The City of SAN DIEGO

SAN DIEGO)

AT WORK

TRANSPORTATION

SENIOR ENGINEER  PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente
619-527-7509 619-527-8081 619-527-8091 619-527-7527

10 21005578

SLURRY SEAL GROUP 2522 CD: 4

COMMUNITY: ENCANTO NEIGHBORHOOD

Date Exported: 2024/08/28

N
2522 SLURRY SEAL seal installation work included in this contract will be installed under g
///A 525 SLU S a separate contract (2025 City Wide Curb Ramps) after the necessary SanGIS W E
7/// S2522 CAPE SEAL design work and compilation with other accessibility improvements We Have San Diego Covered! s
are completed
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The C AN DIEGO

SAN DIEGO)
AT WORK

SENIOR ENGINEER  PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente
619-527-7509 619-527-8081 619-527-8091 619-527-7527

10 21005578

SLURRY SEAL GROUP 2522 CD: 4

7/ S2522 SLURRY SEAL
/> S2522 CAPE SEAL

COMMUNITY: ENCANTO NEIGHBORHOOD

Date Expdrted: 2024/08/28

T o i mes sl o B 1A m‘! T
The required curb ramps by the ADA title II as a result of the cape N
seal installation work included in this contract will be installed under
a separate contract (2025 City Wide Curb Ramps) after the necessary S GIS W+E
design work and compilation with other accessibility improvements Ve Have Sun Diveo Covered!
are completed 3 ’ S

Slurry Seal Group 2522
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p— - - SENIOR ENGINEER  PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
The City of SAN DIEGO Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente

SAN DIEGO) 619-527-7509 619-527-8081 619-527-8091 619-527-7527
AT WORK I0 21005578
SLURRY SEAL GROUP 2522 CD: 4

TRANSPORTATION COMMUNITY: SKYLINE-PARADISE HILLS
! :
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Date Exported: 2024/08/28
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7/, S2522 SLURRY SEAL @ SCHOOL seal installation work included in this contract will be installed under § A
‘ SanGIS -

S

a separate contract (2025 City Wide Curb Ramps) after the necessary

7/// S2522 CAPE SEAL gf:iggmvgl’eﬂt(e?jnd compilation with other accessibility improvements We Have San Diego Covered!
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SENIOR ENGINEER  PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
The City of SAN DIEGO Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente
619-527-7509 619-527-8081 619-527-8091 619-527-7527

SAN DIEGO)

AT WORK I0 21005578
SLURRY SEAL GROUP 2522 CD: 4

TRANSPORTATION COMMUNITY: SKYLINE-PARADISE HILLS

& « ‘: l ‘

Date Exported: 2024/08/28

b e o - ! ' . « N
The required curb ramps by the ADA title II as a result of the cape

7/ 52522 SLURRY SEAL seal installation work included in this contract will be installed under SgGI S W % .

a separate contract (2025 City Wide Curb Ramps) after the necessary

7/// S2522 CAPE SEAL gf:iggmvgl’eﬂ;e?jnd compilation with other accessibility improvements We Have San Diego Covered! s
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The City of SAN DIEGO

SAN DIEGO)

AT WORK

SENIOR ENGINEER  PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente
619-527-7509 619-527-8081 619-527-8091 619-527-7527

10 21005578

SLURRY SEAL GROUP 2522 CD: 4

TRANSPORTATION
»Mw-" ‘.' 7 '@ E.' l“l— ¥ .“y PN : 3 _u

8

7/ S2522 SLURRY SEAL
/> S2522 CAPE SEAL

o g
BN

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under
a separate contract (2025 City Wide Curb Ramps) after the necessary SanGIS W+E

design work and compilation with other accessibility improvements

are completed

COMMUNITY: SKYLINE-PARADISE HILLS

Date Exported: 2024/08/28

We Have San Diego Covered! s

Slurry Seal Group 2522
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Edgar Puente
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PROJECT ENGINEER RESIDENT ENGINEER
Ottone Amore
619-527-8091

COMMUNITY

PROJECT MANAGER
Christopher Hudson

619-527-8081

SENIOR ENGINEER

Joshua Lahmann
619-527-7509

SLURRY SEAL GROUP 2522

The City of SAN DIEGO
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TRANSPORTATION

The required curb ramps by the ADA title II as a result of the cape

T

W

We Have San Diego Covered!

a separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements

seal installation work included in this contract will be installed under
are completed
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THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGIS. This map is copyrighted

by RAND MCNALLY & COMPANY®. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY
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The City of SAN DIEGO

SAN DIEGO)
AT WORK

SENIOR ENGINEER  PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente
619-527-7509 619-527-8081 619-527-8091 619-527-7527

10 21005578

SLURRY SEAL GROUP 2522 CD: 4

7/ S2522 SLURRY SEAL
/> S2522 CAPE SEAL

COMMUNITY: SKYLINE-PARADISE HILLS

Date Exported: 2024/08/28

= aGPSS Uit Y e : 5 SN
The required curb ramps by the ADA title II as a result of the cape N
seal installation work included in this contract will be installed under g
a separate contract (2025 City Wide Curb Ramps) after the necessary SanGIS W+E
design work and compilation with other accessibility improvements We Have San Diego Covered!
are completed S

Slurry Seal Group 2522
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The City of SAN DIEGO

SAN DIEGO)

AT WORK

TRANSPORTATION

W

SLURRY SEAL GROUP 2522

SENIOR ENGINEER
Joshua Lahmann
619-527-7509

PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
Christopher Hudson Ottone Amore Edgar Puente
619-527-8081 619-527-8091 619-527-7527

I0 21005578
CD: 4

B

g

COMMUNITY: SKYLINE-PARADISE HILLS

Date Exported: 2024/08/28

2\

AL RN L2

7/ S2522 SLURRY SEAL
/> S2522 CAPE SEAL

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under
a separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed

SAhGIS 4

We Have San Diego Covered!

Slurry Seal Group 2522
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without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGIS. This map is copyrighted

by RAND MCNALLY & COMPANY®. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY
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The City of SAN DIEGO

SAN DIEGO)

AT WORK

TRANSPORTATION

PRy §

7/ S2522 SLURRY SEAL
/> S2522 CAPE SEAL

SENIOR ENGINEER  PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente
619-527-7509 619-527-8081 619-527-8091 619-527-7527

10 21005578

SLURRY SEAL GROUP 2522 CD: 4

COMMUNITY: SKYLINE-PARADISE HILLS

Date Exported: 2024/08/28

The required curb ramps by the ADA title II as a result of the cape

N

seal installation work included in this contract will be installed under g

a separate contract (2025 City Wide Curb Ramps) after the necessary SanGIS W+E
S

design work and compilation with other accessibility improvements

We Have San Diego Covered!
are completed
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SENIOR ENGINEER  PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
f SAN DIEGO Y Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente
619-527-7509 619-527-8081 619-527-8091 619-527-7527

SAN DIEGO)

AT WORK I0 21005578
SLURRY SEAL GROUP 2522 CD: 8

TRANSPORTATION COMMUNITY: OTAY MESA-NESTOR

= o L
MAIN (SB) Sl

Date Exported: 2024/08/28

The required curb ramps by the ADA title II as a result of the cape

V//A $2522 SLURRY SEAL seal installation work included in this contract will be installed under SganGI S %

a separate contract (2025 City Wide Curb Ramps) after the necessary

7/// S2522 CAPE SEAL gfesiggmv:)olerlt(eznd compilation with other accessibility improvements We Have San Diego Covered!
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The City of SAN DIEGO

SAN DIEGO)
AT WORK

SENIOR ENGINEER  PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente
619-527-7509 619-527-8081 619-527-8091 619-527-7527

10 21005578

SLURRY SEAL GROUP 2522 CD: 8

7/ S2522 SLURRY SEAL
/> S2522 CAPE SEAL

COMMUNITY: OTAY MESA-NESTOR

Date Exported: 2024/08/28

T

The required curb ramps by the ADA title II as a result of the cape

N

seal installation work included in this contract will be installed under g

a separate contract (2025 City Wide Curb Ramps) after the necessary SanGIS W+E
S

design work and compilation with other accessibility improvements

are completed
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The City of SAN DIEGO

SAN DIEGO)

AT WORK

SENIOR ENGINEER
Joshua Lahmann
619-527-7509

SLURRY SEAL GROUP 2522

PROJECT MANAGER
Christopher Hudson

619-527-8081

PROJECT ENGINEER RESIDENT ENGINEER
Ottone Amore Edgar Puente
619-527-8091 619-527-7527

I0 21005578
CD: 8
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7/, S2522 SLURRY SEAL
S2522 CAPE SEAL

SCHoOL (®) FIRE STATION

The required curb ramps by the ADA title II as a result of the cape

seal installation work included in this contract will be installed under
a separate contract (2025 City Wide Curb Ramps) after the necessary

design work and compilation with other accessibility improvements

are completed
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The City of SAN DIEGO

SAN DIEGO)

AT WORK

TRANSPORTATION

7/ S2522 SLURRY SEAL
/> S2522 CAPE SEAL

SIS N

S\ N

3‘“_

SENIOR ENGINEER
Joshua Lahmann
619-527-7509

SLURRY SEAL GROUP 2522

PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
Christopher Hudson Ottone Amore Edgar Puente
619-527-8081 619-527-8091 619-527-7527

10 21005578
CD: 8
COMMUNITY: OTAY MESA-NESTOR

A

Mo

CRANBERRY.CT

| _-\

Date Exported; 2024/08/28

'

The required curb ramps by the ADA title II as a result of the cape g

seal installation work included in this contract will be installed under
a separate contract (2025 City Wide Curb Ramps) after the necessary S
design work and compilation with other accessibility improvements

are completed
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The City of SAN DIEGO

SAN DIEGO)

AT WORK

TRANSPORTATION
=

7/ S2522 SLURRY SEAL
/> S2522 CAPE SEAL

SENIOR ENGINEER  PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER

Joshua Lahmann Christopher Hudson Ottone Amore
619-527-7509 619-527-8081 619-527-8091

SLURRY SEAL GROUP 2522

Edgar Puente
619-527-7527

I0 21005578
CD: 8

COMMUNITY: OTAY MESA-NESTOR

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under

S )
a separate contract (2025 City Wide Curb Ramps) after the necessary SanGIS W+E
S

design work and compilation with other accessibility improvements
are completed
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SENIOR ENGINEER
Joshua Lahmann
619-527-7509

PROJECT MANAGER
Christopher Hudson Ottone Amore
619-527-8081 619-527-8091

The City of SAN DIEGO

SAN DIEGO)

AT WORK
SLURRY SEAL GROUP 2522

PROJECT ENGINEER RESIDENT ENGINEER

Edgar Puente
619-527-7527

10 21005578
CD: 8

TRANSPORTATION COMMUNITY: OTAY MESA-NESTOR
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The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under
a separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed

7/ $2522 SLURRY SEAL @ SCHOOL
/7 S2522 CAPE SEAL

Slurry Seal Group 2522 K-25-2343-DBB-3 146 | Page



¥O SAILNVHYVYM A3INdNI IHL 'OL A3 LINIT LON 1Ng ‘ONIANTONI ‘a31TdINI O SSTHdXT ¥IHLIT 'ANIM ANV 40 ALNVHEYM LNOHLIM A3AIAO¥d SI VLVA/dYIN SIHL

pajybAdos si dew siyl ‘SIOUES 0} GANYAINOD 8 ATIVNOW ANVY Ag pejuelB uoissiwiad yym aonpoidas uonew.ojul uieyuod Aew jonpoud siy ) "OYANVYS JO uoissiwiad Usjum ay) Jnoypm
paonpouda 84 Jouued YoIyMm WalsAS uoneuLIoju| [BUOIBEY OYANYS U} WO UOHEULIOUI UIBjuod Aew jonpoud siyL :8j0N "3SOdYNd ¥V INOILYYd ¥V ¥O4 SSINLI ANV ALITISVINYHONIAN

ANVAINOD 2 ATTYNDIN ANV 40 uoissiwiad uspum ‘Joud sy Jnoyym ‘sjesel 1o asn [euosiad 1oy Jayjeym ‘Josay Wed Aue 1o ||e sonpoidal 1o Adoo o} jnymejun st} ‘@ANVAINOD ® ATIVNOW ANVY Aq

The City of SAN DIEGO

SAN DIEGO)
AT WORK

SENIOR ENGINEER
Joshua Lahmann
619-527-7509

PROJECT MANAGER
Christopher Hudson
619-527-8081

PROJECT ENGINEER RESIDENT ENGINEER

Ottone Amore
619-527-8091

Edgar Puente
619-527-7527

SLURRY SEAL GROUP 2522

7/ S2522 SLURRY SEAL
/> S2522 CAPE SEAL

%
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o S i | |~
bl ity r:%

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under
a separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed

I0 21005578
CD: 8
COMMUNITY: SAN YSIDRO

Date Exported: 2024/08/28
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The City of SAN DIEGO

SAN DIEGO)
AT WORK

SENIOR ENGINEER  PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente
619-527-7509 619-527-8081 619-527-8091 619-527-7527

I0 21005578
CD: 8
COMMUNITY: OTAY MESA

7/ S2522 SLURRY SEAL
/> S2522 CAPE SEAL

Slurry Seal Group 2522

Date Exported: 2024/08/28

e S o S T W et R

The required curb ramps by the ADA title II as a result of the cape N

seal installation work included in this contract will be installed under

a separate contract (2025 City Wide Curb Ramps) after the necessary SanGIS W+E
design work and compilation with other accessibility improvements Ve Have Sun Diveo Covered!

are completed 3 ’ S
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The City of SAN DIEGO

SAN DIEGO)

AT WORK

TRANSPORTATION

SENIOR ENGINEER  PROJECT MANAGER
Joshua Lahmann Christopher Hudson
619-527-7509 619-527-8081

SLURRY SEAL GROUP 2522

PROJECT ENGINEER RESIDENT ENGINEER
Ottone Amore Edgar Puente
619-527-8091 619-527-7527

10 21005578
CD: 8
COMMUNITY: OTAY MESA
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The required curb ramps by the ADA title II as a result of the cape = N
7/// S2522 SLURRY SEAL seal installation work included in this contract will be installed under A
‘ a separate contract (2025 City Wide Curb Ramps) after the necessary SanGIS W+E
S2522 CAPE SEAL design work and compilation with other accessibility improvements Vo Have Sun Divon Covered!
are completed S S
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The City of SAN DIEGO
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TRANSPORTATION
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7/, S2522 SLURRY SEAL
$2522 CAPE SEAL

The required curb ramps by the ADA title II as a result of the cape
seal installation work included in this contract will be installed under
a separate contract (2025 City Wide Curb Ramps) after the necessary
design work and compilation with other accessibility improvements
are completed
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- - SENIOR ENGINEER  PROJECT MANAGER  PROJECT ENGINEER RESIDENT ENGINEER
ity of SAN DIEGO Joshua Lahmann Christopher Hudson Ottone Amore Edgar Puente

619-527-7509 619-527-8081 619-527-8091 619-527-7527
SAN DIEGO).

AT WORK I0 21005578
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Date Exported: 2024/08/28

The required curb ramps by the ADA title II as a result of the cape

V//A S$2522 SLURRY SEAL seal installation work included in this contract will be installed under SganGIS W<E%E
S

a separate contract (2025 City Wide Curb Ramps) after the necessary

7/// S2522 CAPE SEAL gf:iggmvgl’eﬂt(e?jnd compilation with other accessibility improvements We Have San Diego Covered!
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APPENDIX G

CONTRACTOR'S DAILY QUALITY CONTROL INSPECTION REPORT
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Appendix G

City of San Diego
Asphalt Concrete Overlay
Contractor’s Daily Quality Control Inspection Report

Project Title: Date:
Locations: 1.
2.
3.
Asphalt Mix Specification: Attached Supplier:
Dig out Locations: 1.
2.
3.

Tack Coat Application Rate @ Locations:
1.

2.

3.

Asphalt Temperature at Placement @ Locations:

1.

2,

3.

Asphalt Depth @Locations:

1.

2.

3.

Compaction Test Result @Locations:

1.

2.

3.

Slurry Seal Group 2522
K-25-2343-DBB-3
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Location and nature of defects:
1.
2.
3.

Remedial and Corrective Actions taken or proposed for Engineer’s approval:
1.
2.
3.

Date's City Laboratory representative was present:
1.
2.
3.

Verified the following: Initials:
1. Proper Storage of Materials & Equipment

Proper Operation of Equipment

Adherence to Plans and Specs

Review of QC Tests

LA

Safety Inspection

Deviations from QCP (see attached)

Quality Control Plan Administrator's Signature: Date Signed:

Slurry Seal Group 2522 154 | Page
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Rubber Polymer Modified Slurry
Contractor’s Daily Quality Control Inspection Report

Project Title:

City of San Diego

Date:

Ambient Temperature (Start of Work):

Environmental Considerations:

Time:

Locations (Address Range/CrossStreets):

1.

2.

3.

Approved Mix Design:

Material Suppliers:

RPMS Type(s):

Slurry Machine #'s:

Estimated Cure Time (Break) of Slurry:

Pre-Mix (Per 100 Counts)

Gate Setting/Emulsion %:

Aggregate Weight:

Cement % (by weight of aggregate):

Crumb Rubber % (by volume of cement):

Machine Inspection

Leaks:

Sprayers:

Emulsion Filter:

Carbon Black:

Spreader Box Inspection

Cleanliness:

Augers:

Rubbers:

Fabric:

Runners:

Slurry Seal Group 2522
K-25-2343-DBB-3
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City of San Diego
Rubber Polymer Modified Slurry
Contractor’s Daily Quality Control Inspection Report

Project Conditions

Crack Fill:

Asphalt Deficiencies:

Cleanliness:

Impediments/Other:

Communication to Client/ ResidentEngineer

Crack Fill:

Asphalt Deficiencies:

Cleanliness:

Impediments/Other:

Test Lab

Tech: Time on Site:

Wet Track Abrasion:

Consistency Test:

Extraction Test:

Water Content:

Spread Rate:

Notes
QCP Administrator Signature: Date Signed:

Page 2 of 2
Slurry Seal Group 2522 156 | Page

K-25-2343-DBB-3



City of San Diego
PMRE Scrub Seal
Contractor’s Daily Quality Control Inspection Report

Project Title: Date:
Ambient Temperature (Start of Work): Time:
Pavement Temperature (Start of Work): Time:

Locations (Address Range/Cross Streets):

1.

2.

Approved Mix Design:

Surface Preparation:

1. Weed Spray:

2. Cracks Blown Out:

3. Asphalt Deficiencies:

Scrub Broom Inspection:

Hydraulic Lift (yes/no): Nylon Bristles (yes/no):

Asphalt Distributor Inspection:

Emulsion: Spread Rate Temperature

Sprayers:

Aggregate/Chip Spreader Inspection:

Spread Rate Coverage

Rollers inspection:

# of pneumatic rollers on site # of passes
Pads (yes/no): water application system (yes/no):
Cleanliness:

Sweeper Inspection:

# of sweepers on site # of passes

Slurry Seal Group 2522 157 | Page
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City of San Diego
PMRE Scrub Seal
Contractor’s Daily Quality Control Inspection Report

Test Lab:

Tech: Time on Site:

Rock Sieve Analysis:

Location and nature of any defects:

1.

2.

3.

Remedial and Corrective Actions taken for Engineer’s approval:

1.

2.

3.

Notes:

QCP Administrator Signature: Date Signed:

Slurry Seal Group 2522
K-25-2343-DBB-3
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APPENDIX H

SCRUB BROOM DIAGRAM
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ESTIMATED CONSTRUCTION QUANTITIES
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SLURRY SEAL GROUP 2522

10: 21005578

ESTIMATED CONSTRUCTION QUANTITIES

Council Community Functional | Lane Iy SRy BNy Crack Seal ELo SSI::I-y SSI::I-y sSI:;:V Edsg.e CED M LT e =G SA::\II‘:; Re;::::;'u“ Wty Seey | el U DLC
Pavement ID Street Name Cross Street 1 Cross Street 2 o Trash Day ) e Length [ Width [ Area Seal ) Repair [ Pave [ Removal | Marking | Protection Valve | Manhole | Loops Loops Treatment Type Task Comments
District Planning Area Classification | Count (L") (L) (sF) (LB) (sF) Typel | Typell | Typelll [ Grind [Tons] | [Tons] (tF) (EA) (EA) Monument | Monument (EA) (EA) (EA) Location (LF)
(SF) (SF) (SF) | (LF) (EA) (EA)

N . . SLURRY SEAL Type I/1l
$5-001260-PV1 53RD ST SOUTH THORN ST NORTH THORN ST 4 Friday EASTERN AREA Residential 2 289 36 | 10,404 | 93.64 10,404| 10,404 460 7.68 50 SLURRY SEAL Edge grind both sides
§5-020113-PV1 NORTH THORN ST SOUTH THORN ST 53RD ST 4 Friday EASTERN AREA Residential 2 576 35 20,160 | 181.44 20,160 20,160 0.76 8.88 SLURRY SEAL SLURRY SEAL Type I/Il
$5-025283-PV1 SOUTH THORN ST NORTH THORN ST 53RD ST 4 Friday EASTERN AREA Residential 2 525 36 | 18,900 | 170.10 18,900 18,900 2.05 5.39 1 SLURRY SEAL SLURRY SEAL Type I/l

. N CAPE SEAL
§5-001301-PV1 54TH ST MARVIN ST STREAMVIEW DR 4 Friday EASTERN AREA Major 4 630 60 37,800 37,800|15,120 1 1 CAPE SEAL Slurry Seal TYPE | OVER BIKE LANE
$5-001318-PV1 54TH ST STREAMVIEW DR CHOLLAS PY 4 Friday EASTERN AREA Major 4 498 78 | 38,844 38,844|11,952 17.03 1 2 CAPE SEAL CAPE SEAL

Slurry Seal TYPE | OVER BIKE LANE
§5-001337-PV1 55TH ST REDWOOD ST MARVIN ST 4 Friday EASTERN AREA Residential 2 898 35 31,430 31,430 1.80 14 2 CAPE SEAL CAPE SEAL
$5-022897-PV1 REDWOOD ST 55TH ST HUBNER RD 4 Friday EASTERN AREA Collector 2 248 35 8,680 78.12 8,680 | 8,680 12.82 27 1 SLURRY SEAL SLURRY SEAL TYPE I/II
55-028959-PV1 WINLOW ST MARVIN ST END 4 Friday EASTERN AREA Residential 2 324 41 13,284 | 119.56 13,284( 13,284 9.64 3.97 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-028960-PV1 WINLOW ST CHOLLAS STATION RD MARVIN ST 4 Friday EASTERN AREA Residential 2 745 37 | 27,565 | 248.09 27,565 27,565 24.29 2 1 SLURRY SEAL SLURRY SEAL TYPE I/II
55-013404-PV1 HERSHEY ST SPARLING ST SPARLING ST 4 Friday EASTERN AREA Residential 2 775 33 25,575 | 230.18 25,575| 25,575 36.15 3 SLURRY SEAL SLURRY SEAL TYPE I/Il
55-025318-PV1 SPARLING ST HERSHEY ST STREAMVIEW DR 4 Friday EASTERN AREA Residential 2 556 34 | 18,904 | 170.14 18,904( 18,904 14.74 100 SLURRY SEAL SLURRY SEAL TYPE I/II
§5-025319-PV1 SPARLING ST HERSHEY ST HERSHEY ST 4 Friday EASTERN AREA Residential 2 330 34 11,220 | 100.98 11,220( 11,220 10.72 4 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-025320-PV1 SPARLING ST THORN ST HERSHEY ST 4 Friday EASTERN AREA Residential 2 230 34 7,820 70.38 7,820 7,820 2.01 1 SLURRY SEAL SLURRY SEAL TYPE I/II
§5-001272-PV1 54TH (E FTG) ST MC GANN DR PIROTTE DR 4 Friday EASTERN AREA Residential 2 606 21 12,726 | 114.53 12,726( 12,726 249 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-001273-PV1 54TH (E FTG) ST GRAPE ST MC GANN DR 4 Friday EASTERN AREA Residential 2 623 21 | 13,083 | 117.75 13,083( 13,083 1.89 124 SLURRY SEAL SLURRY SEAL TYPE I/II
55-009864-PV1 EBONY RIDGE RD JASMINE VALLEY WY EVERGREEN VILLAGE LN 4 Wednesday ENCANTO Residential 2 402 32 12,864 12,864 1.98 11.09 2 CAPE SEAL CAPE SEAL
$S-010664-PV1 | EVERGREEN VILLAGE LN EVERGREEN VILLAGE RD MAHOGANY VISTA LN 4 Wednesday ENCANTO Residential 2 105 33 3,465 3,465 10.30 1 CAPE SEAL CAPE SEAL
55-010665-PV1 EVERGREEN VILLAGE LN EBONY RIDGE RD EVERGREEN VILLAGE RD 4 Wednesday ENCANTO Residential 2 145 30 4,350 4,350 3.78 3.01 CAPE SEAL CAPE SEAL
5S5-010666-PV1 | EVERGREEN VILLAGE RD EVERGREEN VILLAGE LN 49TH ST 4 Wednesday ENCANTO Residential 2 99 31 3,069 3,069 84 CAPE SEAL CAPE SEAL
55-014549-PV1 JASMINE VALLEY WY EBONY RIDGE RD MAHOGANY VISTA LN 4 Wednesday ENCANTO Residential 2 238 28 6,664 6,664 1.58 CAPE SEAL CAPE SEAL
$5-017234-PV1 MAHOGANY VISTA LN JASMINE VALLEY WY EVERGREEN VILLAGE LN 4 Wednesday ENCANTO Residential 2 400 32 | 12,800 12,800 3.31 4.49 2 CAPE SEAL CAPE SEAL
§5-002314-PV1 ALVIN ST KELTON RD SWANER ST 4 Friday ENCANTO Residential 2 960 34 32,640 32,640 6.07 2 CAPE SEAL CAPE SEAL
$5-002315-PV1 ALVIN ST KENWOOD ST KELTON RD 4 Friday ENCANTO Residential 2 702 34 | 23,868 23,868 7.87 30 CAPE SEAL CAPE SEAL

. . . CAPE SEAL to bulb of cul de sac
§5-022454-PV1 PYRAMID ST SWANER ST END 4 Friday ENCANTO Residential 2 250 40 10,000 ( 36.85 | 5,910 4,090 25.34 1 CAPE SEAL SLURRY SEAL TYPE Il the cul de sac
$5-022455-PV1 PYRAMID ST KELTON RD SWANER ST 4 Friday ENCANTO Residential 2 1,210 | 35 | 42,350 42,350 60.75 42 2 CAPE SEAL CAPE SEAL
55-026004-PV1 SWANER ST BOLLENBACHER ST ROSWELL ST 4 Friday ENCANTO Residential 2 241 36 8,676 8,676 7.34 CAPE SEAL CAPE SEAL
$5-026005-PV1 SWANER ST PYRAMID ST BOLLENBACHER ST 4 Friday ENCANTO Residential 2 257 34 8,738 8,738 0.50 4.96 1 CAPE SEAL CAPE SEAL
55-026006-PV1 SWANER ST ALVIN ST PYRAMID ST 4 Friday ENCANTO Residential 2 360 33 11,880 11,880 7.29 CAPE SEAL CAPE SEAL
$5-015294-PV1 KLAUBER AV SPARROW ST BITTERN ST 4 Thursday ENCANTO Collector 2 341 33 11,253 11,253 0.76 7.39 CAPE SEAL CAPE SEAL

CAPE SEAL
$5-015295-PV1 KLAUBER AV WREN ST SPARROW ST 4 Thursday ENCANTO Collector 2 633 31 (19,623 19,623 9.10 13.95 2 CAPE SEAL No Cape Seal on shoulder

Restore disabled parking striping
§5-015296-PV1 KLAUBER AV 65TH ST WREN ST 4 Thursday ENCANTO Collector 2 282 37 10,434 10,434 4.10 4.96 CAPE SEAL CAPE SEAL
$5-002474-PV1 ANGELUS AV DINOVO ST DIMARINO ST 4 Thursday SKYLINE-PARADISE HILLS [ Residential 2 936 34 | 31,824 | 286.42 31,824 31,824 433 SLURRY SEAL SLURRY SEAL TYPE I/II
55-002475-PV1 ANGELUS AV VIEWCREST DR DINOVO ST 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 405 34 13,770 | 123.93 13,770{ 13,770 7.93 2 1 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-027958-PV1 VIEWCREST DR ANGELUS AV LEPPERT ST 4 Thursday SKYLINE-PARADISE HILLS [ Residential 2 598 38 | 22,724 | 204.52 22,724( 22,724 19.06 1 SLURRY SEAL SLURRY SEAL TYPE I/II
§5-027960-PV1 VIEWCREST DR LEPPERT ST DIMARINO ST 4 Thursday SKYLINE-PARADISE HILLS Collector 2 420 38 15,960 | 143.64 15,960 15,960 1.53 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-027961-PV1 VIEWCREST DR DIMARINO ST WOODROW AV 4 Thursday SKYLINE-PARADISE HILLS [ Residential 2 251 38 9,538 85.84 9,538 | 9,538 2.96 1 SLURRY SEAL SLURRY SEAL TYPE I/II
55-029068-PV1 WOODROW AV VIEWCREST DR VIEWCREST DR 4 Thursday SKYLINE-PARADISE HILLS Collector 2 135 38 5,130 46.17 5,130 5,130 10.30 1 1 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-029069-PV1 WOODROW AV MINERVA DR VIEWCREST DR 4 Thursday SKYLINE-PARADISE HILLS Collector 2 815 38 |30,970 | 278.73 30,970 30,970 18.52 12 2 2 3 SLURRY SEAL SLURRY SEAL TYPE I/II
55-008293-PV1 CROSSPOINT CT JOANNA DR END 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 96 49 4,704 42.34 4,704 | 4,704 270 SLURRY SEAL _SLURRY SEAL TY'?E i .
Edge grind along the entire perimeter

. . SLURRY SEAL TYPE I/Il
$5-009816-PV1 EASTHILL DR JOANNA DR BRITAIN ST 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 105 35 3,675 33.08 3,675 | 3,675 200 0.74 SLURRY SEAL N . N

Edge grind both sides and along the cross gutter side
§5-009817-PV1 EASTHILL DR BEGIN JOANNA DR 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 414 40 16,560 | 149.04 16,560| 16,560 830 SLURRY SEAL _SLURRY SEAL TY'?E m .
Edge grind along the entire perimeter

N . SLURRY SEAL TYPE I/II
$5-014642-PV1 JOANNA DR CROSSPOINT CT EASTHILL DR 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 600 35 (21,000 | 189.00 21,000( 21,000 1,240 2 2 SLURRY SEAL Edge grind both sides

N . SLURRY SEAL TYPE /Il
55-014643-PV1 JOANNA DR MINERVA DR CROSSPOINT CT 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 339 34 11,526 | 103.73 11,526| 11,526 650 15.36 1 SLURRY SEAL Edge grind both sides
$5-009303-PV1 DOLO ST LE CONTE ST END 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 473 44 (20,812 | 187.31 20,812| 20,812 1,064 1 1 SLURRY SEAL ,SLURRY SEAL TY'?E m N

Edge grind along the entire perimeter

" N CAPE SEAL to bulb of cul de sac
§5-016193-PV1 LAUSANNE DR LE CONTE ST END 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 1,504 38 57,152 | 47.14 (51,920 5,232 2.84 55.14 1 3 1 CAPE SEAL SLURRY SEAL TYPE Il the cul de sac
$5-016194-PV1 LAUSANNE DR GRIBBLE ST LE CONTE ST 4 Thursday SKYLINE-PARADISE HILLS [ Residential 2 285 41 [11,685| 105.17 11,685( 11,685 19.48 1 SLURRY SEAL SLURRY SEAL TYPE I/II
§5-016219-PV1 LE CONTE ST DOLO ST LAUSANNE DR 4 Thursday SKYLINE-PARADISE HILLS Collector 2 222 36 7,992 71.93 7,992 7,992 0.90 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-020723-PV1 OSAGE ST INNSDALE AV CARLSBAD ST 4 Thursday SKYLINE-PARADISE HILLS Collector 2 1,400 | 33 | 46,200 | 415.80 46,200( 46,200 1,420 1.74 1 3 SLURRY SEAL SEI;ingR;liZA\II.\/z:KIi/LI
§5-005019-PV1 BROOKHAVEN RD PARADISE HILLS RD MESA PARK LN 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 210 38 7,980 7,980 CAPE SEAL CAPE SEAL
$5-005020-PV1 BROOKHAVEN RD MESA PARK LN PARK VALLEY LN 4 Thursday SKYLINE-PARADISE HILLS [ Residential 2 552 38 | 20,976 20,976 0.26 2 CAPE SEAL CAPE SEAL

CAPE SEAL
$5-008616-PV1 DALE GROVE LN SILVERWOOD ST WINDWARD ST 4 | Thursday | SKYLINE-PARADISEHILLS | Residential | 2 | 347 | 33 | 11,451 11,451 640 | 246 | 8.18 2 CAPE SEAL Edge grind both sides
At 365 DALE GROVE LN Notify the Engineer if tree roots larger
than 2 INCHES DIA are encounterd.

. . SLURRY SEAL TYPE I/II
$5-008615-PV1 DALE GROVE LN BEGIN SILVERWOOD ST 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 190 39 7,410 66.69 7,410 | 7,410 420 0.63 SLURRY SEAL Edge grind both sides
55-011842-PV1 GARDEN PARK CT BEGIN KINGSWOOD ST 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 170 40 6,800 61.20 6,800 [ 6,800 57.78 23 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-015260-PV1 KINGSWOOD ST BROOKHAVEN RD BIG OAK ST 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 188 34 6,392 57.53 6,392 | 6,392 410 3.48 SLURRY SEAL N SL_URRV SEALTYPE /I N

Edge grind both sides and along the cross gutter side

N . SLURRY SEAL TYPE /1l
§5-015261-PV1 KINGSWOOD ST BIG OAK ST GATEWOOD LN 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 241 34 8,194 73.75 8,194 | 8,194 480 19.98 SLURRY SEAL Edge grind both sides

N . SLURRY SEAL TYPE I/II
$5-015262-PV1 KINGSWOOD ST GATEWOOD LN FARMDALE ST 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 293 34 9,962 89.66 9,962 | 9,962 582 12.53 SLURRY SEAL Edge grind both sides

N . CAPE SEAL
§5-015263-PV1 KINGSWOOD ST FARMDALE ST PARK VALLEY LN 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 447 34 15,198 15,198 890 9.64 8.29 1 CAPE SEAL ) N

Edge grind both sides

N . CAPE SEAL
$5-015264-PV1 KINGSWOOD ST GARDEN PARK CT PARK VALLEY LN 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 367 35 12,845 12,845 728 | 17.33 2 CAPE SEAL Edge grind both sides
§5-015265-PV1 KINGSWOOD ST MESA PARK LN GARDEN PARK CT 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 290 33 9,570 9,570 4.75 2 2 1 CAPE SEAL CAPE SEAL
$5-018177-PV1 MESA PARK LN BROOKHAVEN RD KINGSWOOD ST 4 Thursday SKYLINE-PARADISE HILLS [ Residential 2 575 34 ] 19,550 19,550 7.23 CAPE SEAL CAPE SEAL
§5-021230-PV1 PARK VALLEY LN BROOKHAVEN RD KINGSWOOD ST 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 324 34 11,016 11,016 9.19 CAPE SEAL CAPE SEAL
55-028936-PV1 WINDWARD ST PARADISE HILLS RD DALE GROVE LN 4 Thursday SKYLINE-PARADISE HILLS Collector 2 326 30 9,780 88.02 9,780 | 9,780 6.60 1 SLURRY SEAL SLURRY SEAL TYPE I/II
§5-028937-PV1 WINDWARD ST SILVERWOOD ST NORTHGATE ST 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 150 37 5,550 49.95 5,550 | 5,550 245 4.83 2 SLURRY SEAL é;:z’zjzl:‘[zzﬂi!
55-028941-PV1 WINDWARD ST DALE GROVE LN SILVERWOOD ST 4 Thursday SKYLINE-PARADISE HILLS [ Residential 2 766 33 | 25,278 | 227.50 25,278 25,278 1.70 29.57 1 SLURRY SEAL SLURRY SEAL TYPE I/II
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SLURRY SEAL GROUP 2522

10: 21005578

ESTIMATED CONSTRUCTION QUANTITIES

council — runctional | Lane |Survey [Survey | survey [ o I cape s;:;:y s;:;:y ssl::y E:g'e Base | Mill& | Hump | Inlet Inlet :::: :; Re;:::rvu“ Water | Sewer | Traffic Traffic bLc
Pavement ID Street Name Cross Street 1 Cross Street 2 o Trash Day ) e Length [ Width [ Area Seal ) Repair [ Pave [ Removal | Marking | Protection Valve | Manhole | Loops Loops Treatment Type Task Comments
District Planning Area Classification | Count (L") (L) (sF) (LB) (sF) Typel | Typell | Typelll [ Grind [Tons] | [Tons] (tF) (EA) (EA) Monument | Monument (EA) (EA) (EA) Location (LF)
(SF) (SF) (SF) | (LF) (EA) (EA)
$5-019087-PV1 MORNINGSIDE ST ALBEMARLE ST MIDWICK ST 4 Thursday SKYLINE-PARADISE HILLS [ Residential 2 283 31 8,773 78.96 8,773 | 8,773 3.17 2 SLURRY SEAL SLURRY SEAL TYPE I/II
55-019089-PV1 MORNINGSIDE ST CUMBERLAND ST WINCHESTER ST 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 620 31 19,220 19,220 12.91 CAPE SEAL CAPE SEAL
$5-028891-PV1 WINCHESTER ST MORNINGSIDE ST REO DR 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 286 39 (11,154 | 100.39 11,154| 11,154 286 0.53 SLURRY SEAL :;:::::;g;;g?;ﬁ;
N . CAPE SEAL
55-028892-PV1 WINCHESTER ST DEAUVILLE ST MORNINGSIDE ST 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 350 38 13,300 13,300 300 0.53 1 CAPE SEAL N .
Edge grind only SE side
. . CAPE SEAL
$5-028893-PV1 WINCHESTER ST HOPKINS ST DEAUVILLE ST 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 775 38 [ 29,450 29,450 695 8.19 17.73 2 CAPE SEAL ) .
Edge grind only SE side
55-028894-PV1 WINCHESTER ST RACHAEL AV HOPKINS ST 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 604 40 24,160 | 217.44 24,160( 24,160 23.52 1 1 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-005964-PV1 CAMERON CT MARMIL AV REDFORD PL 4 Thursday SKYLINE-PARADISE HILLS [ Residential 2 238 30 7,140 64.26 7,140 7,140 6.05 25 SLURRY SEAL SLURRY SEAL TYPE I/II
55-022878-PV1 REDFORD PL CAMERON CT TONAWANDA DR 4 Thursday SKYLINE-PARADISE HILLS | Residential 2 363 32 11,616 | 104.54 11,616( 11,616 32.95 2 2 1 4 2 SLURRY SEAL SLURRY SEAL TYPE I/Il
SLURRY SEAL TYPE I/Il
$5-021299-PV1 PARKSIDE AV MORTON WY ANNMAR DR 4 Thursday SKYLINE-PARADISE HILLS Collector 2 302 38 (11,476 | 103.28 11,476| 11,476 62.15 | 33.58 2 SLURRY SEAL Striping per PARKSIDE AVE STRIPING AND SIGNAGE PLAN
SLURRY SEAL TYPE I/1l
§5-021300-PV1 PARKSIDE AV GARBER AV MORTON WY 4 Thursday SKYLINE-PARADISE HILLS Collector 2 257 37 9,509 85.58 9,509 | 9,509 17.70 15.15 SLURRY SEAL Striping per PARKSIDE AVE STRIPING AND SIGNAGE PLAN
$5-013637-PV1 HOLLISTER ST INDUSTRIAL BL MANYA ST 8 Thursday OTAY MESA-NESTOR Prime 2 467 54 | 25,218 | 226.96 25,218 | 25,218 63.56 7 N/B at INDUSTRIAL BLVD 6 VEH & 1 ADV 50 | SLURRY SEAL SLURRY SEAL TYPE II/Ill
55-013638-PV1 HOLLISTER ST MANYA ST CHARLES AV 8 Thursday OTAY MESA-NESTOR Prime 2 490 45 22,050 | 198.45 22,050 | 22,050 18.12 2 SLURRY SEAL SLURRY SEAL TYPE 11/1ll
$5-017384-PV1 MANYA CR BEGIN MANYA ST 8 Thursday OTAY MESA-NESTOR Residential 2 156 60 9,360 84.24 9,360 [ 9,360 SLURRY SEAL SLURRY SEAL TYPE I/II
§5-017385-PV1 MANYA ST ALAMITOS AV MANYA CR 8 Thursday OTAY MESA-NESTOR Residential 2 284 41 11,644 | 104.80 11,644( 11,644 240 1 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-017386-PV1 MANYA ST MANYA CR HOLLISTER ST 8 Thursday OTAY MESA-NESTOR Residential 2 299 40 [ 11,960 | 107.64 11,960( 11,960 3.80 SLURRY SEAL SLURRY SEAL TYPE I/II
SLURRY SEAL TYPE II/1ll & TYPE | OVER BIKE LANE
$5-004173-PV1 BEYER BL KAANAPALI WY CAGAYAN AV 8 OTAY MESA-NESTOR Major 4 606 74 | 44,844 | 403.60 14,544| 44,844 | 44,844 51.19 6.48 2 1 SLURRY SEAL Striping per BEYER BLVD STRIPING SIGNAGE & ELECTRICAL
IMPROVEMENT PLAN
SLURRY SEAL TYPE II/1ll & TYPE | OVER BIKE LANE
$5-004174-PV1 BEYER BL CAGAYAN AV PALM (SB) AV 8 Thursday OTAY MESA-NESTOR Major 4 518 74 | 38,332 344.99 12,432 38,332 | 38,332 25.07 | 11.64 102 1 2 11 S/B at PALM(SB) AV 8 VEH 1 BIKE 2 ADV SLURRY SEAL Striping per BEYER BLVD STRIPING SIGNAGE & ELECTRICAL
IMPROVEMENT PLAN
SLURRY SEAL TYPE II/1ll & TYPE | OVER BIKE LANE
. N/B at crossing 4 VEH 1 BIKE 2 ADV Striping per BEYER BLVD STRIPING SIGNAGE & ELECTRICAL
$5-004187-PV1 BEYER BL CITY BOUNDARY KAANAPALI WY 8 OTAY MESA-NESTOR Major 4 1,275 | 68 | 86,700 | 780.30 30,600| 86,700 | 86,700 36.95 4.73 60 5 5 14 s/Bat crossin:4 VEH 1 BIKE 2 ADV SLURRY SEAL IMPROVEMENT PLAN. INCLUDES STRIPING REMOVAL AND
REPLACEMENT TO CITY LIMIT.
$5-007480-PV1 COCHRAN AV LINDBERGH ST FOSS ST 8 Thursday OTAY MESA-NESTOR Local 2 275 33 9,075 9,075 1.06 CAPE SEAL CAPE SEAL
55-007481-PV1 COCHRAN AV FOSS ST CHANUTE ST 8 Thursday OTAY MESA-NESTOR Local 2 366 33 12,078 12,078 3.30 2 2 CAPE SEAL CAPE SEAL
$5-007482-PV1 COCHRAN AV CHANUTE ST BYRD ST 8 Thursday OTAY MESA-NESTOR Local 2 248 34 8,432 8,432 4.22 CAPE SEAL CAPE SEAL
55-007483-PV1 COCHRAN AV BYRD ST PALM (SB) (FTG) AV 8 Thursday OTAY MESA-NESTOR Local 2 226 37 8,362 8,362 5.39 4 S/B at PALM (SB) (FTG) AV 4 VEH 30 CAPE SEAL CAPE SEAL
$5-011937-PV1 GATTY ST MATHER AV NORSTAD AV 8 Thursday OTAY MESA-NESTOR Local 2 508 36 | 18,288 18,288 950 13.77 1 CAPE SEAL CAPE SEAL
§5-015014-PV1 KEDZIE AV PALM (SB) AV RENE DR 8 Thursday OTAY MESA-NESTOR Residential 2 383 34 13,022 13,022 710 | 12.32 15.68 CAPE SEAL CAPE SEAL
$5-016524-PV1 LINDBERGH ST COCHRAN AV DOOLITTLE AV 8 Thursday OTAY MESA-NESTOR Local 2 239 32 7,648 7,648 400 5.60 CAPE SEAL C‘,\PE SEAL N
Edge grind both sides
§5-016525-PV1 LINDBERGH ST DOOLITTLE AV LE MAY AV 8 Thursday OTAY MESA-NESTOR Local 2 242 33 7,986 7,986 430 19.55 CAPE SEAL CAPE SEAL N
Edge grind both sides
CAPE SEAL
$5-016526-PV1 LINDBERGH ST LE MAY AV MAITLAND AV 8 Thursday OTAY MESA-NESTOR Local 2 301 34 (10,234 10,234 540 10.89 CAPE SEAL ) .
Edge grind both sides
§5-017762-PV1 MATHER AV LINDBERGH ST GATTY ST 8 Thursday OTAY MESA-NESTOR Local 2 271 36 9,756 9,756 510 6.68 1 1 CAPE SEAL CAPE SEAL
$S5-031365-PV1 PALM (SB) (FTG) AV BEGIN COCHRAN AV 8 Thursday OTAY MESA-NESTOR Residential 3 130 20 2,600 23.40 2,600 [ 2,600 1 1 SLURRY SEAL SLURRY SEAL TYPE I/II
§5-031367-PV1 PALM (SB) (FTG) AV NORSTAD AV PICCARD AV 8 Thursday OTAY MESA-NESTOR Local 2 1,043 24 25,032 | 225.29 25,032 25,032 22.00 4 W/B at NORSTAD AV 4 VEH 30 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-031370-PV1 PALM (SB) (FTG) AV PICCARD AV TWINING AV 8 Thursday OTAY MESA-NESTOR Local 2 1,507 | 26 | 39,182 | 352.64 39,182 39,182 151 16.51 2 SLURRY SEAL SLURRY SEAL
§5-023032-PV1 RENE DR KEDZIE AV RENE CT 8 Thursday OTAY MESA-NESTOR Residential 2 252 34 8,568 77.11 8,568 | 8,568 455 0.48 SLURRY SEAL SLURRY SEAL TYPE I/Il
SLURRY SEAL TYPE I/II
$S-031371-PV1 TWINING AV PALM (SB) (FTG) AV PALM (SB) AV 8 Thursday OTAY MESA-NESTOR Residential 2 60 40 2,400 21.60 2,400 | 2,400 24.62 1 SLURRY SEAL Coordinate construction dates and hours with San Diego Fire-
Rescue Department Station 6 at 693 Twining Av 6195334400
§5-030212-PV1 FIRETHORN ST DARWIN WY HYDRANGEA CT 8 Thursday OTAY MESA-NESTOR Residential 2 238 39 9,282 83.54 9,282 9,282 1.72 1 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-030213-PV1 FIRETHORN ST HYDRANGEA CT CRANBERRY CT 8 Thursday OTAY MESA-NESTOR Residential 2 302 38 (11,476 | 103.28 11,476| 11,476 300 591 SLURRY SEAL SLU,RRV SEAL TYPE_I/“
Edge grind only West side (SB)
§5-030214-PV1 FIRETHORN ST CRANBERRY CT MARGE WY 8 Thursday OTAY MESA-NESTOR Residential 2 120 38 4,560 41.04 4,560 | 4,560 2.53 28 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-030215-PV1 FIRETHORN ST MARGE WY END 8 Thursday OTAY MESA-NESTOR Residential 2 358 34 | 12,172 | 109.55 12,172 12,172 7.13 90 1 SLURRY SEAL SLURRY SEAL TYPE I/II
§5-030255-PV1 KOSTNER DR DARWIN WY KIMSUE WY 8 Thursday OTAY MESA-NESTOR Residential 2 293 37 10,841 10,841 586 1 CAPE SEAL CAPE SEAL N
Edge grind both sides
. . CAPE SEAL
$5-030256-PV1 KOSTNER DR KIMSUE WY MARGE WY 8 Thursday OTAY MESA-NESTOR Residential 2 420 38 [ 15,960 15,960 770 | 16.88 CAPE SEAL ) .
Edge grind both sides
§5-030257-PV1 KOSTNER DR MARGE WY ENERO ST 8 Thursday OTAY MESA-NESTOR Residential 2 298 38 11,324 11,324 10.40 0.32 1 1 1 CAPE SEAL CAPE SEAL
$5-030258-PV1 KOSTNER DR ENERO ST DEL SOLBL 8 Thursday OTAY MESA-NESTOR Residential 2 110 40 4,400 4,400 11.25 3 1 CAPE SEAL o CAPE SEAL.
Southern Limit start 50 ft from Del Sol Blvd
. . CAPE SEAL
§5-017489-PV1 MARGE WY NEVIN ST FIRETHORN ST 8 Thursday OTAY MESA-NESTOR Residential 2 478 39 18,642 18,642 380 253 46 2 CAPE SEAL N .
Edge grind only North side (WB)
$5-017490-PV1 MARGE WY RANSOM ST NEVIN ST 8 Thursday OTAY MESA-NESTOR Residential 2 257 39 | 10,023 10,023 9.82 1 1 1 CAPE SEAL CAPE SEAL
§5-017491-PV1 MARGE WY KOSTNER DR RANSOM ST 8 Thursday OTAY MESA-NESTOR Residential 2 240 39 9,360 9,360 1.74 1 1 1 2 CAPE SEAL CAPE SEAL
SLURRY SEAL TYPE II/Ill & TYPE | OVER BIKE LANE
§5-009023-PV1 DELSOLBL OTONO ST PICCARD AV 8 Thursday OTAY MESA-NESTOR Collector 4 786 65 51,090 | 459.81 18,864| 51,090 | 51,090 23.63 20.38 1 8 2 SLURRY SEAL Striping per DEL SOL BLVD STRIPING SIGNAGE & ELECTRICAL
IMPROVEMENT PLAN
SLURRY SEAL TYPE II/Ill & TYPE | OVER BIKE LANE
§5-009026-PV1 DELSOLBL PICADOR BL OTONO ST 8 Thursday OTAY MESA-NESTOR Collector 4 501 70 35,070 | 315.63 12,024 35,070 | 35,070 3.84 27.09 1 2 11 W/B at PICADOR BLVD 8 VEH 1 BIKE 2 ADV SLURRY SEAL Striping per DEL SOL BLVD STRIPING SIGNAGE & ELECTRICAL
IMPROVEMENT PLAN
$5-012598-PV1 GREEN BAY ST OREO LN HOFER DR 8 Thursday OTAY MESA-NESTOR Residential 2 347 37 12,839 115.55 12,839 12,839 22.56 3 SLURRY SEAL SLURRY SEAL TYPE I/II
§5-012599-PV1 GREEN BAY ST HOFER DR LIEDER DR 8 Thursday OTAY MESA-NESTOR Residential 2 555 37 20,535 | 184.82 20,535( 20,535 13.36 1 1 2 SLURRY SEAL SLURRY SEAL TYPE I/Il
$5-012600-PV1 GREEN BAY ST LIEDER DR GROVE AV 8 Thursday OTAY MESA-NESTOR Residential 2 242 39 9,438 84.94 9,438 9,438 11.04 88 1 SLURRY SEAL SLURRY SEAL TYPE I/II
§5-012938-PV1 HALLEY ST SIGNAL AV END 8 Thursday OTAY MESA-NESTOR Residential 2 300 39 11,700 | 105.30 11,700| 11,700 600 8.84 1 SLURRY SEAL _SLURRV SEAL TY'?E m .
Edge grind along the entire perimeter
. . SLURRY SEAL TYPE I/II
$5-013622-PV1 HOFER DR GREEN BAY ST RHINE ST 8 Thursday OTAY MESA-NESTOR Residential 2 222 31 6,882 61.94 6,882 | 6,882 350 3.06 SLURRY SEAL . )
Edge grind both sides
. SLURRY SEAL TYPE I/1l
§5-024399-PV1 SATURN BL GROVE AV HALO ST 8 Thursday OTAY MESA-NESTOR Prime 2 598 49 29,302 | 263.72 29,302| 29,302 22.08 27.90 2 3 SLURRY SEAL Striping per SATURN BLVD STRIPING AND SIGNAGE PLAN
55-024998-PV1 SIGNAL AV GROVE AV HALO ST 8 Thursday OTAY MESA-NESTOR Residential 2 290 33 9,570 9,570 2.90 36 1 CAPE SEAL CAPE SEAL
55-004386-PV1 BLACKSHAW LN SOUTH VISTA AV AVERILRD 8 Thursday SAN YSIDRO Residential 2 898 38 34,124 | 307.12 34,124| 34,124 1,796 9.00 1 4 1 SLURRY SEAL i;::’zjzﬁ;zzﬂi!
$5-014262-PV1 ISLA DE LA GAITA ISLA DEL CAMPANERO VISTA (SB) LN 8 Thursday SAN YSIDRO Residential 2 915 35 | 32,025 288.23 32,025 32,025 3.12 5.97 15 2 2 SLURRY SEAL SLURRY SEAL TYPE I/II
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SLURRY SEAL GROUP 2522

10: 21005578

ESTIMATED CONSTRUCTION QUANTITIES

Council Community Functional | Lane Iy SRy BNy Crack Seal ELo SSI:;';V SSI:;';V sslzzv Edsg.e CED M LT e =G SA::\II‘:; Re;::::;'un Wty Seey | el U DLC
Pavement ID Street Name Cross Street 1 Cross Street 2 o Trash Day ) e Length [ Width [ Area Seal ) Repair [ Pave [ Removal | Marking | Protection Valve | Manhole | Loops Loops Treatment Type Task Comments
District Planning Area Classification | Count (L") (L) (sF) (LB) (sF) Typel | Typell | Typelll [ Grind [Tons] | [Tons] (tF) (EA) (EA) Monument [ Monument (EA) (EA) (EA) Location (LF)
(SF) (SF) (SF) | (LF) (EA) (EA)
SLURRY SEAL TYPE II/Ill & TYPE | OVER BIKE LANE
§5-030710-PV1| CORPORATE CENTER DR OTAY MESA RD BUSINESS CENTER CT 8 OTAY MESA Major 4 335 70 23,450 | 211.05 8,040 | 23,450 | 23,450 31.09 20 1 1 15 S/B at OTAY MESA RD 13 VEH and 2 BIKE 75 SLURRY SEAL Striping per CORPORATE CENTER DR STRIPING SIGNAGE &
ELECTRICAL IMPROVEMENT PLAN
SLURRY SEAL TYPE II/Ill & TYPE | OVER BIKE LANE
55-031665-PV1 | CORPORATE CENTER DR INNOVATIVE DR PROGRESSIVE AV 8 OTAY MESA Major 2 1,757 47 82,579 | 743.21 42,168 82,579 | 82,579 24.60 124 4 4 6 SLURRY SEAL Striping per CORPORATE CENTER DR STRIPING SIGNAGE &
ELECTRICAL IMPROVEMENT PLAN
SLURRY SEAL TYPE II/Ill & TYPE | OVER BIKE LANE
55-031666-PV1 | CORPORATE CENTER DR PROGRESSIVE AV BUSINESS CENTER CT 8 OTAY MESA Major 2 620 51 31,620 | 284.58 14,880( 31,620 | 31,620 4.37 29 1 1 1 2 SLURRY SEAL Striping per CORPORATE CENTER DR STRIPING SIGNAGE &
ELECTRICAL IMPROVEMENT PLAN
$5-031667-PV1 INNOVATIVE DR CORPORATE CENTER DR PROGRESSIVE AV 8 OTAY MESA Major 2 676 26 | 17,576 | 158.18 17,576 | 17,576 4.28 1 1 SLURRY SEAL SLURRY SEAL TYPE II/Ill
55-031668-PV1 INNOVATIVE DR PROGRESSIVE AV OTAY MESA RD 8 OTAY MESA Major 2 950 34 32,300 [ 290.70 32,300 | 32,300 27.02 34 1 1 1 5 S/B at OTAY MESA RD 5 VEH 50 SLURRY SEAL SLURRY SEAL TYPE II/1ll
$5-032196-PV1 INNOVATIVE DR CORPORATE CENTER DR END 8 OTAY MESA Local 2 983 31 | 30,473 | 274.26 30,473 | 30,473 0.42 2 2 2 1 SLURRY SEAL SLURRY SEAL TYPE II/Ill
55-031669-PV1 PROGRESSIVE AV CORPORATE CENTER DR INNOVATIVE DR 8 OTAY MESA Major 2 1,233 41 50,553 | 454.98 50,553 | 50,553 7.71 201 4 4 SLURRY SEAL SLURRY SEAL TYPE 11/1ll
SLURRY SEAL TYPE I1/Ill
$5-015665-PV1 LA MEDIA RD LONESTAR RD WINDSOCK ST 8 OTAY MESA Residential 2 1,954 | 41 | 80,114 | 721.03 80,114 | 80,114 72.90 2 2 SLURRY SEAL | Coordinate construction activities with SANDAG customer service
center facility located at 1129 La Media Rd
§5-003117-PV1 AVNDA COSTA BLANCA AVNDA COSTA DEL SOL AVNDA COSTA ESTE 8 OTAY MESA Major 2 1,602 42 67,284 | 605.56 67,284 | 67,284 21.92 37.53 56 4 SLURRY SEAL SLURRY SEAL
$5-003118-PV1 AVNDA COSTA BRAVA AVNDA COSTA SUR MELKSEE ST 8 OTAY MESA Major 2 481 46 [ 22,126 | 199.13 22,126 | 22,126 20.80 1 8 S/B at MELKSEE ST 8 VEH 50 | SLURRY SEAL SLURRY SEAL
§5-003119-PV1 AVNDA COSTA DEL SOL AVNDA COSTA NORTE AVNDA COSTA BLANCA 8 OTAY MESA Major 2 407 41 16,687 | 150.18 16,687 | 16,687 9.04 SLURRY SEAL SLURRY SEAL
$S-003120-PV1| AVNDA COSTA DEL SOL AVNDA COSTA BLANCA AVNDA DE LA FUENTE 8 OTAY MESA Major 2 225 41 9,225 83.03 9,225 | 9,225 6.78 1 3 SLURRY SEAL SLURRY SEAL
§5-003121-PV1 AVNDA COSTA DEL SOL AVNDA DE LA FUENTE AVNDA COSTA SUR 8 OTAY MESA Major 2 750 42 31,500 [ 283.50 31,500 | 31,500 0.69 1 2 2 SLURRY SEAL SLURRY SEAL
$5-003126-PV1 AVNDA COSTA NORTE AVNDA COSTA DEL SOL AVNDA COSTA AZUL 8 OTAY MESA Major 2 842 40 33,680 | 303.12 33,680 | 33,680 13.86 | 63.49 2 3 1 SLURRY SEAL SLURRY SEAL
§5-003127-PV1 AVNDA COSTA SUR AVNDA COSTA DEL SOL AVNDA COSTA BRAVA 8 OTAY MESA Major 2 840 41 34,440 | 309.96 34,440 | 34,440 14.63 2 1 SLURRY SEAL SLURRY SEAL
$5-003140-PV1| AVNDA DE LA FUENTE LA MEDIA RD AVNDA COSTADELSOL | 8 OTAY MESA Major 3 | 574 | 69 |39,606| 2601 |36716 2,890 | 2,890 14.86 45 1 1 CAPE SEAL CAPE SEAL up to the intersection at Avenida Costa Del Sol
Intersection at Avenida Costa Del Sol Slurry Seal Type Il over IIl
$5-003142-PV1 AVNDA DE LA FUENTE AVNDA COSTA ESTE PASEO DE LA FUENTE 8 OTAY MESA Residential 2 574 63 | 36,162 | 325.46 36,162 | 36,162 40.64 | 38.44 64 2 2 1 1 SLURRY SEAL SLURRY SEAL
55-009480-PV1 DRUCKER LN AVNDA DE LA FUENTE S KERNS ST 8 OTAY MESA Residential 2 832 66 54,912 | 494.21 54,912 | 54,912 2.52 49.12 16 1 SLURRY SEAL SLURRY SEAL TYPE II/1ll
$5-015157-PV1 KERNS ST LA MEDIA RD MELKSEE ST 8 OTAY MESA Residential 2 1,460 | 61 | 89,060 | 801.54 89,060 | 89,060 58.79 15 3 4 1 SLURRY SEAL SLURRY SEAL TYPE II/Ill
§5-015158-PV1 KERNS ST MELKSEE ST SARNEN ST 8 OTAY MESA Residential 4 1,226 60 73,560 | 662.04 73,560 | 73,560 15.81 26.84 74 2 2 4 1 SLURRY SEAL SLURRY SEAL TYPE II/1ll
$5-015159-PV1 KERNS ST SARNEN ST DRUCKER LN 8 OTAY MESA Residential 4 1,193 | 60 | 71,580 | 644.22 71,580 | 71,580 9.73 87 2 3 1 SLURRY SEAL SLURRY SEAL TYPE II/Ill
W/B at AVENIDA DE LA FUENTES 10 VEH 1 BIKE 3 ADV SLURRY SEAL TYPE II/1ll & TYPE | OVER BIKE LANE
$5-024979-PV1 SIEMPRE VIVA RD AVNDA DE LA FUENTE S CUSTOMHOUSE PZ 8 OTAY MESA Collector 6 1,327 | 86 |114,122( 1027.10 31,848(114,122|114,122 23.85 28 1 1 3 28 SLURRY SEAL | Striping per SIEMPRE VIVA RD STRIPING SIGNAGE & ELECTRICAL
E/B CUSTOMHOUSE PL 10 VEH 1 BIKE 3 ADV
IMPROVEMENT PLAN
§5-017470-PV1 MARCONI DR PASEO DE LAS AMERICA MARCONI CT 8 OTAY MESA Major 2 564 50 28,200 [ 253.80 28,200 | 28,200 39.53 17.85 1 2 SLURRY SEAL SLURRY SEAL TYPE II/1ll
$5-017471-PV1 MARCONI DR MARCONI CT MICHAEL FARADAY DR 8 OTAY MESA Collector 2 617 50 | 30,850 | 277.65 30,850 | 30,850 69.49 | 21.52 1 1 1 1 SLURRY SEAL SLURRY SEAL TYPE II/Ill
§5-017472-PV1 MARCONI DR MICHAEL FARADAY DR MARCONI PL 8 OTAY MESA Collector 2 635 50 31,750 | 285.75 31,750 | 31,750 15.44 1 1 1 1 3 2 SLURRY SEAL SLURRY SEAL TYPE II/1ll
SLURRY SEAL TYPE I1/Ill
§5-017473-PV1 MARCONI DR MARCONI PL ENRICO FERMI DR 8 OTAY MESA Collector 2 609 50 30,450 | 274.05 30,450 | 30,450 2.77 32.95 2 2 SLURRY SEAL May require permit with County if Traffic Contol extends into
County ROW.
5S-021374-PV1 | PASEO DE LAS AMERICAS SIEMPRE VIVA RD MARCONI DR 8 OTAY MESA Major 3 829 69 | 57,201 | 514.81 57,201 | 57,201 75.95 | 98.09 32 1 2 1 11 N/B at SIEMPRE VIVA RD 11 VEH 50 | SLURRY SEAL SLURRY SEAL TYPE II/Ill
§S5-021375-PV1 | PASEO DE LAS AMERICAS MARCONI DR VIA DE LA AMISTAD 8 OTAY MESA Major 2 510 68 34,680 | 312.12 34,680 | 34,680 52.84 77 2 2 1 SLURRY SEAL SLURRY SEAL TYPE II/1ll
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The City of ‘ H i .
-
This project is funded

in part by state gas
tax revenue (SB1)

PROJECT TITLE

Street Resurfacing

As part of the Capital Improvements Program
(CIP) project, funded in part by State Gas Tax
revenue (SB1), in your community, street
resurfacing has been scheduled for the
following date and locations:

Thursday, Aug. 31 at 7 p.m.

to Friday, Sept. 1 at 5 a.m.

The work will take place:
e Sassafras Street/India Street
e Sassafras Street/Kettner Boulevard

How your neighborhood may be impacted:

¢ No parking signs will be posted at least 72
hours before work begins. Vehicles in violation
of signs will be towed.

e Temporary road closures, traffic rerouting,
parking and access restrictions will be in effect
during the work hours.

e Access to driveways will not be available when
resurfacing is taking place at your driveway.
Please allot extra time for ingress/egress from
driveways and direct all questions about
driveway access to the foreman on site.

e Trash service schedule will not be impacted.
Please place trash cans in normal pickup area.

City of San Diego contractor contact

information:

To contact the City of San Diego: SD) PUth Works

619-533-4207 | engineering@sandiego.gov | sandiego.gov/CIP

& This information is available in alternative formats upon request.
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The City of

SAN
DIEGO)

This project is funded
in part by state gas
tax revenue (SB1)

"CONSTRUCTION NOTICE,

PROJECT TITLE

Street Resurfacing

As part of the Capital Improvements Program
(CIP) project, funded in part by State Gas Tax
revenue (SB1), in your community, street
resurfacing has been scheduled for the
following date and locations:

Thursday, Aug. 31 at 7 p.m.

to Friday, Sept. 1 at 5 a.m.

The work will take place:
e Sassafras Street/India Street
e Sassafras Street/Kettner Boulevard

How your neighborhood may be impacted:

¢ No parking signs will be posted at least 72
hours before work begins. Vehicles in violation
of signs will be towed.

e Temporary road closures, traffic rerouting,
parking and access restrictions will be in effect
during the work hours.

e Access to driveways will not be available when
resurfacing is taking place at your driveway.
Please allot extra time for ingress/egress from
driveways and direct all questions about
driveway access to the foreman on site.

e Trash service schedule will not be impacted.
Please place trash cans in normal pickup area.

City of San Diego contractor contact
information:

To contact the City of San Diego: SDJ PUbliC WOIkS

619-533-4207 | engineering@sandiego.gov | sandiego.gov/CIP

& This information is available in alternative formats upon request.
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APPENDIX K

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION

Slurry Seal Group 2522 167 | Page
K-25-2343-DBB-3



Protecting AMI Devices in Meter Boxes and on Street Lights

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency,
customer service and billing, and to be used by individual accounts to better manage the efficient
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021
Whitebook.

AMI technology allows water meters to be read electronically rather than through direct
visual inspection by PUD field staff. This will assist PUD staff and customers in managing
unusual consumption patterns which could indicate leaks or meter tampering on a customer's

property.
Three of the main components of an AMI system are the:

A. Endpoints, see Photo 1:
Photo 1
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2

Network Devices, see Photo 3:

Photo 3
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer
Support Division. If these devices are damaged or communication is interrupted, this Division will be
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent
to the meter. A separate flat round antenna may also be installed through the meter box lid. This
antenna is connected to the endpoint via cable. The following proper installation shall be implemented
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below
demonstrates a diagram of the connection:

Photo 4

NICOR RF Friendly
lid.

1" clearance : ;
Excess wire coiled

and secured

2 " rebar Pit cleaned, gravel in
place
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned
to its original installation with the end points pointed upwards as shown below in Photo 5.

The PUD’s code compliance staff will issue citations and invoices to you for any damaged
AMI devices that are not re-installed as discussed in the Contract Document
Photo 5 below shows a typical installation of an AMI endpoint on a water meter.

Photo 5

ERT or Transmitter

Photo 6 below is an example of disturbance that shall be avoided:

The
antenna

was drilled

into the lid

and now it BN

is
removed

Slurry Seal Group 2522
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Fiberglass Rod

| The ERT has
\|been
|disconnected

!from the

Water Meter

| The endpoint is taken off the

rod which is the original
installation location
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You are responsible when working in and around meter boxes. If you encounter these
endpoints, use proper care and do not disconnect them from the registers on top of the water
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below:

Photo 7

Another component of the AMI system are the Network Devices. The Network Devices are strategically
placed units (mainly on street light poles) that collect interval meter reading data from multiple meters for
transmission to the Department Control Computer. If you come across any of these devices on street lights
that will be removed or replaced (refer to Photos 8 and 9 below), notify Elvira Santiesteban,
Compliance & Metering Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor
619-857-8257 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a sticker with
contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 if your work will impact
these street lights. These are assets that belong to the City of San Diego and you shall be responsible for any
costs of disruption of this network.
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Photo 8

Network Device

Photo 9

For assistance
rumlc urarrrs With this AMI device:
- City of San Diego
Public Utilities Department

Water Emergency Repairs
{619)515-3525

If you encounter any bad installations, disconnected/broken/buried endpoints, or
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. The
Resident Engineer will then immediately contact Elvira Santiesteban, Compliance & Metering
Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 619-857-8257.

Rev. 9.11.2023
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APPENDIX L
CAPE SEAL FLYER
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The City of SAN DIEGO

PAVEMENT TREATMENT SAN DIEGO’

CAPE SEAL AT WORK

Description:

The City of San Diego will be applying a pavement
treatment called cape seal to your street, which

you may not have seen in the past. This treatment
type will look different than previous treatments
applied to your street. This cape seal treatment
will involve application of asphalt emulsion followed
by a layer of crushed rock. The crushed rock and
emulsion must cure for 3 days before a slurry seal Ko £ ot
is applied. During this 3-day period, the street will Completion of crushed rock layer
have loose crushed rock on the pavement until the prior to slurry seal application
final slurry seal application is complete. We ask that *
you drive carefully on the surface during this time.

Benefits:

This treatment type is a cost-effective method of
extending the life of your road. It seals moderate
cracks, seals against moisture, and extends the life
of the road for many years. This treatment will also
minimize potholes and repairs needed to your road.
Previously, a much more expensive treatment would

have been required to obtain this result. A B
Slurry seal is applied after the crushed

rock layer has cured for 3 days
How You Can Help: g g

The street will be closed to all traffic during the application. No Parking signs will be
posted 72 hours in advance of construction. Please remove and park your vehicles
on an adjacent street prior to and during construction, otherwise it will be towed with
SDPD approval. During the 3-day curing period, drive slowly on the new surface as
there may be loose rock.

CRACK CAPE oR SCRUB ok SLURRY POTHOLE ASPHALT
SEAL SEAL SEAL SEAL REPAIR OVERLAY

FAVEMENT CONDITION INDEX (PCI)

Good Satisfactory Fair Very Poor Serious Failed
100 - 85 84-70 69-55 54-40 39-25 24-10 <10
—5 $55 55555

§ = REPAIR COST

Please be cogmﬁgusseaarlwgrrgjgigggl of the crews working to improve X9K géeg%ts condition.
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ADVANCED CONSTRUCTION NOTICE
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The City of

SAN DIEGOY

ASPHALT REPAIR, CRACK SEAL, AND SURFACE SEAL

Construction Notice

The City of San Diego has contracted with [INSERT CONTRACTOR NAME] to perform maintenance on
certain streets in your neighborhood. Over the next two to three months, [INSERT CONTRACTOR
NAME] will complete preventive maintenance to fill pavement cracks and add a surface seal coating
to help preserve asphalt streets near your address. Please accept our apology for any inconveniences
this work may cause. Your patience and cooperation will help to get this work completed safely and
with minimal interruption of your daily activities.

Work will be performed between the hours of 8:30 AM and 3:30 PM. The general order of work will
include:

1. “No Parking” signs set out 72 hours in advance of the work.

2. Asphaltrepairs, crack seal, weed abatement, and street sweeping

3. Placement of surface seal; typically 7-14 days following the asphalt repairs. Occasionally, two
coats of surface seal are applied on two different days.

How will | be affected?

Before 7 a.m. on the day of the surface seal work, residential streets may be completely closed to all
vehicles. That makes it important to plan ahead for parking on a street nearby or for leaving home
before 7 a.m. that day. Itis also important to help keep the street dry before the work begins. Please
turn off any sprinklers or other irrigation systems the night before.

When possible, some streets will be surface sealed in stages to allow for limited access while the work
is underway. It is important to obey the traffic control and “No Parking” warnings and to stay off the
surface seal until the street is reopened for traffic - normally by 5 p.m. the same day.
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What can | expect once the work is completed?

Surface seals have a light brown color when they are first applied to the street. They change color to
black after a few hours of exposure to sunlight and heat. That change is important and helps confirm
that the newly sealed street is ready for vehicle traffic. Again, it is important to protect new surface seal
work by staying off the street until traffic control and parking restrictions are removed by work crews.

Surface seals can appear rough-at-the-edges when first applied and may even show some tire tracks
or minor gouges once vehicles are allowed back on to the recently sealed streets. These marks will
disappear as more traffic travels across the street and as the sealant continues to dry over time.

Please note: Surface seals are used to protect streets in generally good condition from further
deterioration and do not return streets to “as new” condition. Surface seals help to extend a street's
life by three to seven years. Complete replacements are limited to those streets that are in fair to poor
condition.

What about trash pickup on the day of the work?

If the day of the planned surface seal work falls on the same day as your trash collection, please bring
your trash bins out early. Work crews will coordinate with the trash hauler to ensure your trash is
collected prior to street closure for that day.

What about regular street sweeping?

Regular street sweeping will be suspended during the surface seal work to allow the new coating to
properly set. The entire street sweeping route will be suspended allowing you to park on nearby
streets normally affected by “no-parking” restrictions associated with those routes.

When will street striping and markings be restored?

Any striping or markings covered over by the surface seal effort will be restored within a few weeks
following the work. Some temporary markers or signs may be installed to help with traffic control until
the striping is restored.

Contact Information:

For any questions related to the surface seal work planned in your neighborhood, please contact the
Project Manager at [INSERT CONTRACTOR NAME] - [INSERT CONTRACTOR PHONE NUMBER]. You
may also submit questions or requests for additional services via the City's Get It Done system at
https://www.sandiego.gov/get-it-done.
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SLURRY SEAL GROUP 2522

10: 21005578
STREET LIST
i Asset ID Street Name Cross Street 1 Cross Street 2 c(.:un'cil Trash Day | Community Planning Area Funf:tlon.a ! tane
Order District Classification | Count
$2522 |SS-001260-PV1 |53RD ST SOUTH THORN ST NORTH THORN ST 4 Friday EASTERN AREA Residential 2
$2522 |SS-020113-PV1 |NORTH THORN ST SOUTH THORN ST 53RD ST 4 Friday EASTERN AREA Residential 2
$2522 |SS-025283-PV1 |SOUTH THORN ST NORTH THORN ST 53RD ST 4 Friday EASTERN AREA Residential 2
$2522 |SS-001301-PV1 |54TH ST MARVIN ST STREAMVIEW DR 4 Friday EASTERN AREA Major 4
$2522 |SS-001318-PV1 |54TH ST STREAMVIEW DR CHOLLAS pPY 4 Friday EASTERN AREA Major 4
$2522 |SS-001337-PV1 |55TH ST REDWOOD ST MARVIN ST 4 Friday EASTERN AREA Residential 2
$2522 |SS-022897-PV1 |REDWOOD ST 55TH ST HUBNER RD 4 Friday EASTERN AREA Collector 2
$2522 |SS-028959-PV1 |WINLOW ST MARVIN ST END 4 Friday EASTERN AREA Residential 2
$2522 |SS-028960-PV1 |WINLOW ST CHOLLAS STATION RD MARVIN ST 4 Friday EASTERN AREA Residential 2
$2522 |SS-013404-PV1 |HERSHEY ST SPARLING ST SPARLING ST 4 Friday EASTERN AREA Residential 2
$2522 |SS-025318-PV1 |SPARLING ST HERSHEY ST STREAMVIEW DR 4 Friday EASTERN AREA Residential 2
$2522 |SS-025319-PV1 |SPARLING ST HERSHEY ST HERSHEY ST 4 Friday EASTERN AREA Residential 2
S$2522 |SS-025320-PV1 |SPARLING ST THORN ST HERSHEY ST 4 Friday EASTERN AREA Residential 2
$2522 |SS-001272-PV1 |54TH (E FTG) ST MC GANN DR PIROTTE DR 4 Friday EASTERN AREA Residential 2
$2522 |SS-001273-PV1 |54TH (E FTG) ST GRAPE ST MC GANN DR 4 Friday EASTERN AREA Residential 2
$2522 |SS-009864-PV1 |EBONY RIDGE RD JASMINE VALLEY WY EVERGREEN VILLAGE LN 4 Wednesday ENCANTO Residential 2
$2522 |SS-010664-PV1 |EVERGREEN VILLAGE LN EVERGREEN VILLAGE RD MAHOGANY VISTA LN 4 Wednesday ENCANTO Residential 2
$2522 |SS-010665-PV1 |EVERGREEN VILLAGE LN EBONY RIDGE RD EVERGREEN VILLAGE RD 4 Wednesday ENCANTO Residential 2
$2522 |SS-010666-PV1 |EVERGREEN VILLAGE RD EVERGREEN VILLAGE LN 49TH ST 4 Wednesday ENCANTO Residential 2
$2522 |SS-014549-PV1 |JASMINE VALLEY WY EBONY RIDGE RD MAHOGANY VISTA LN 4 Wednesday ENCANTO Residential 2
$2522 |SS-017234-PV1 |MAHOGANY VISTA LN JASMINE VALLEY WY EVERGREEN VILLAGE LN 4 Wednesday ENCANTO Residential 2
$2522 [SS-002314-PV1 |ALVIN ST KELTON RD SWANER ST 4 Friday ENCANTO Residential 2
$2522 [SS-002315-PV1 |ALVIN ST KENWOOD ST KELTON RD 4 Friday ENCANTO Residential 2
$2522 |SS-022454-PV1 |PYRAMID ST SWANER ST END 4 Friday ENCANTO Residential 2
$2522 |SS-022455-PV1 |PYRAMID ST KELTON RD SWANER ST 4 Friday ENCANTO Residential 2
$2522 |SS-026004-PV1 |SWANER ST BOLLENBACHER ST ROSWELL ST 4 Friday ENCANTO Residential 2
$2522 |SS-026005-PV1 |SWANER ST PYRAMID ST BOLLENBACHER ST 4 Friday ENCANTO Residential 2
$2522 |SS-026006-PV1 |SWANER ST ALVIN ST PYRAMID ST 4 Friday ENCANTO Residential 2
$2522 |SS-015294-PV1 |KLAUBER AV SPARROW ST BITTERN ST 4 Thursday ENCANTO Collector 2
$2522 |SS-015295-PV1 |KLAUBER AV WREN ST SPARROW ST 4 Thursday ENCANTO Collector 2
$2522 |SS-015296-PV1 |KLAUBER AV 65TH ST WREN ST 4 Thursday ENCANTO Collector 2
S$2522 |SS-002474-PV1 |ANGELUS AV DINOVO ST DIMARINO ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
S$2522 |SS-002475-PV1 |ANGELUS AV VIEWCREST DR DINOVO ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-027958-PV1 |VIEWCREST DR ANGELUS AV LEPPERT ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-027960-PV1 |VIEWCREST DR LEPPERT ST DIMARINO ST 4 Thursday SKYLINE-PARADISE HILLS |Collector 2
$2522 |SS-027961-PV1 |VIEWCREST DR DIMARINO ST WOODROW AV 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-029068-PV1 |WOODROW AV VIEWCREST DR VIEWCREST DR 4 Thursday SKYLINE-PARADISE HILLS | Collector 2
$2522 |SS-029069-PV1 |WOODROW AV MINERVA DR VIEWCREST DR 4 Thursday SKYLINE-PARADISE HILLS Collector 2
$2522 |SS-008293-PV1 |CROSSPOINT CT JOANNA DR END 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-009816-PV1 |EASTHILL DR JOANNA DR BRITAIN ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-009817-PV1 |EASTHILL DR BEGIN JOANNA DR 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-014642-PV1 |JOANNA DR CROSSPOINT CT EASTHILL DR 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-014643-PV1 |JOANNA DR MINERVA DR CROSSPOINT CT 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-009303-PV1 |DOLO ST LE CONTE ST END 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-016193-PV1 |LAUSANNE DR LE CONTE ST END 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-016194-PV1 |LAUSANNE DR GRIBBLE ST LE CONTE ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-016219-PV1 |LE CONTE ST DOLO ST LAUSANNE DR 4 Thursday SKYLINE-PARADISE HILLS Collector 2
$2522 |SS-020723-PV1 |OSAGE ST INNSDALE AV CARLSBAD ST 4 Thursday SKYLINE-PARADISE HILLS Collector 2
$2522 [SS-005019-PV1 |BROOKHAVEN RD PARADISE HILLS RD MESA PARK LN 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 [SS-005020-PV1 |BROOKHAVEN RD MESA PARK LN PARK VALLEY LN 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-008616-PV1 |DALE GROVE LN SILVERWOOD ST WINDWARD ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-008615-PV1 |DALE GROVE LN BEGIN SILVERWOOD ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-011842-PV1 |GARDEN PARK CT BEGIN KINGSWOOD ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-015260-PV1 |KINGSWOOD ST BROOKHAVEN RD BIG OAK ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-015261-PV1 |KINGSWOOD ST BIG OAK ST GATEWOOD LN 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-015262-PV1 |KINGSWOOD ST GATEWOOD LN FARMDALE ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-015263-PV1 |KINGSWOOD ST FARMDALE ST PARK VALLEY LN 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-015264-PV1 |KINGSWOOD ST GARDEN PARK CT PARK VALLEY LN 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-015265-PV1 |KINGSWOOD ST MESA PARK LN GARDEN PARK CT 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-018177-PV1 |MESA PARK LN BROOKHAVEN RD KINGSWOOD ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-021230-PV1 |PARK VALLEY LN BROOKHAVEN RD KINGSWOOD ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-028936-PV1 |WINDWARD ST PARADISE HILLS RD DALE GROVE LN 4 Thursday SKYLINE-PARADISE HILLS  |Collector 2
$2522 |SS-028937-PV1 |WINDWARD ST SILVERWOOD ST NORTHGATE ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-028941-PV1 |WINDWARD ST DALE GROVE LN SILVERWOOD ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-019087-PV1 |MORNINGSIDE ST ALBEMARLE ST MIDWICK ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-019089-PV1 |MORNINGSIDE ST CUMBERLAND ST WINCHESTER ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-028891-PV1 |WINCHESTER ST MORNINGSIDE ST REO DR 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-028892-PV1 |WINCHESTER ST DEAUVILLE ST MORNINGSIDE ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-028893-PV1 |WINCHESTER ST HOPKINS ST DEAUVILLE ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-028894-PV1 |WINCHESTER ST RACHAEL AV HOPKINS ST 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-005964-PV1 |CAMERON CT MARMIL AV REDFORD PL 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-022878-PV1 |REDFORD PL CAMERON CT TONAWANDA DR 4 Thursday SKYLINE-PARADISE HILLS Residential 2
$2522 |SS-021299-PV1 |PARKSIDE AV MORTON WY ANNMAR DR 4 Thursday SKYLINE-PARADISE HILLS |Collector 2
$2522 |SS-021300-PV1 |PARKSIDE AV GARBER AV MORTON WY 4 Thursday SKYLINE-PARADISE HILLS |Collector 2
$2522 |SS-013637-PV1 |HOLLISTER ST INDUSTRIAL BL MANYA ST 8 Thursday OTAY MESA-NESTOR Prime 2
$2522 |SS-013638-PV1 |HOLLISTER ST MANYA ST CHARLES AV 8 Thursday OTAY MESA-NESTOR Prime 2
$2522 |SS-017384-PV1 |MANYA CR BEGIN MANYA ST 8 Thursday OTAY MESA-NESTOR Residential 2
$2522 |SS-017385-PV1 |MANYA ST ALAMITOS AV MANYA CR 8 Thursday OTAY MESA-NESTOR Residential 2
$2522 |SS-017386-PV1 |MANYA ST MANYA CR HOLLISTER ST 8 Thursday OTAY MESA-NESTOR Residential 2
$2522 |SS-004173-PV1 |BEYER BL KAANAPALI WY CAGAYAN AV 8 OTAY MESA-NESTOR Major 4
$2522 |SS-004174-PV1 |BEYER BL CAGAYAN AV PALM (SB) AV 8 Thursday OTAY MESA-NESTOR Major 4
$2522 |SS-004187-PV1 |BEYER BL CITY BOUNDARY KAANAPALI WY 8 OTAY MESA-NESTOR Major 4
$2522 |SS-007480-PV1 |COCHRAN AV LINDBERGH ST FOSS ST 8 Thursday OTAY MESA-NESTOR Local 2
$2522 |SS-007481-PV1 |COCHRAN AV FOSS ST CHANUTE ST 8 Thursday OTAY MESA-NESTOR Local 2
52522 |SS-007482-PV1 |COCHRAN AV CHANUTE ST BYRD ST 8 Thursday OTAY MESA-NESTOR Local 2
$2522 |SS-007483-PV1 |COCHRAN AV BYRD ST PALM (SB) (FTG) AV 8 Thursday OTAY MESA-NESTOR Local 2
$2522 |SS-011937-PV1 |GATTY ST MATHER AV NORSTAD AV 8 Thursday OTAY MESA-NESTOR Local 2
$2522 |SS-015014-PV1 |KEDZIE AV PALM (SB) AV RENE DR 8 Thursday OTAY MESA-NESTOR Residential 2
$2522 |SS-016524-PV1 |LINDBERGH ST COCHRAN AV DOOLITTLE AV 8 Thursday OTAY MESA-NESTOR Local 2
$2522 |SS-016525-PV1 |LINDBERGH ST DOOLITTLE AV LE MAY AV 8 Thursday OTAY MESA-NESTOR Local 2
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SLURRY SEAL GROUP 2522

10: 21005578
STREET LIST
52522 |S5-016526-PV1 |LINDBERGH ST LE MAY AV MAITLAND AV 8 Thursday OTAY MESA-NESTOR Local 2
52522 |S5-017762-PV1 |MATHER AV LINDBERGH ST GATTY ST 8 Thursday OTAY MESA-NESTOR Local 2
§2522 [SS-031365-PV1 |PALM (SB) (FTG) AV BEGIN COCHRAN AV 8 Thursday OTAY MESA-NESTOR Residential 3
§2522 [SS-031367-PV1 |PALM (SB) (FTG) AV NORSTAD AV PICCARD AV 8 Thursday OTAY MESA-NESTOR Local 2
§2522 [SS-031370-PV1 |PALM (SB) (FTG) AV PICCARD AV TWINING AV 8 Thursday OTAY MESA-NESTOR Local 2
52522 |S5-023032-PV1 |RENE DR KEDZIE AV RENE CT 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |SS-031371-PV1 |TWINING AV PALM (SB) (FTG) AV PALM (SB) AV 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-030212-PV1 |FIRETHORN ST DARWIN WY HYDRANGEA CT 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-030213-PV1 |FIRETHORN ST HYDRANGEA CT CRANBERRY CT 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-030214-PV1 |FIRETHORN ST CRANBERRY CT MARGE WY 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-030215-PV1 |FIRETHORN ST MARGE WY END 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-030255-PV1 |KOSTNER DR DARWIN WY KIMSUE WY 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-030256-PV1 |KOSTNER DR KIMSUE WY MARGE WY 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-030257-PV1 |KOSTNER DR MARGE WY ENERO ST 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-030258-PV1 |KOSTNER DR ENERO ST DEL SOL BL 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |SS-017489-PV1 |MARGE WY NEVIN ST FIRETHORN ST 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-017490-PV1 |MARGE WY RANSOM ST NEVIN ST 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-017491-PV1 |MARGE WY KOSTNER DR RANSOM ST 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-009023-PV1 |DEL SOL BL OTONO ST PICCARD AV 8 Thursday OTAY MESA-NESTOR Collector 4
52522 |S5-009026-PV1 |DEL SOL BL PICADOR BL OTONO ST 8 Thursday OTAY MESA-NESTOR Collector 4
52522 |S5-012598-PV1 |GREEN BAY ST OREO LN HOFER DR 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-012599-PV1 |GREEN BAY ST HOFER DR LIEDER DR 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |SS-012600-PV1 |GREEN BAY ST LIEDER DR GROVE AV 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-012938-PV1 |HALLEY ST SIGNAL AV END 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-013622-PV1 |HOFER DR GREEN BAY ST RHINE ST 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |S5-024399-PV1 |SATURN BL GROVE AV HALO ST 8 Thursday OTAY MESA-NESTOR Prime 2
52522 |S5-024998-PV1 |SIGNAL AV GROVE AV HALO ST 8 Thursday OTAY MESA-NESTOR Residential 2
52522 |SS5-004386-PV1 |BLACKSHAW LN SOUTH VISTA AV AVERIL RD 8 Thursday SAN YSIDRO Residential 2
52522 |S5-014262-PV1 |ISLA DE LA GAITA ISLA DEL CAMPANERO VISTA (SB) LN 8 Thursday SAN YSIDRO Residential 2
52522 |S5-030710-PV1 |CORPORATE CENTER DR OTAY MESA RD BUSINESS CENTER CT 8 OTAY MESA Major 4
52522 |S5-031665-PV1 |CORPORATE CENTER DR INNOVATIVE DR PROGRESSIVE AV 8 OTAY MESA Major 2
52522 |S5-031666-PV1 |CORPORATE CENTER DR PROGRESSIVE AV BUSINESS CENTER CT 8 OTAY MESA Major 2
52522 |S5-031667-PV1 |INNOVATIVE DR CORPORATE CENTER DR PROGRESSIVE AV 8 OTAY MESA Major 2
52522 |S5-031668-PV1 |INNOVATIVE DR PROGRESSIVE AV OTAY MESA RD 8 OTAY MESA Major 2
52522 |S5-032196-PV1 |INNOVATIVE DR CORPORATE CENTER DR END 8 OTAY MESA Local 2
52522 |S5-031669-PV1 |PROGRESSIVE AV CORPORATE CENTER DR INNOVATIVE DR 8 OTAY MESA Major 2
52522 |S5-015665-PV1 |LA MEDIA RD LONESTAR RD WINDSOCK ST 8 OTAY MESA Residential 2
52522 |S5-003117-PV1 |AVNDA COSTA BLANCA AVNDA COSTA DEL SOL AVNDA COSTA ESTE 8 OTAY MESA Major 2
52522 |SS5-003118-PV1 |AVNDA COSTA BRAVA AVNDA COSTA SUR MELKSEE ST 8 OTAY MESA Major 2
52522 |SS-003119-PV1 |AVNDA COSTA DEL SOL AVNDA COSTA NORTE AVNDA COSTA BLANCA 8 OTAY MESA Major 2
52522 |SS5-003120-PV1 |AVNDA COSTA DEL SOL AVNDA COSTA BLANCA AVNDA DE LA FUENTE 8 OTAY MESA Major 2
52522 |SS-003121-PV1 |AVNDA COSTA DEL SOL AVNDA DE LA FUENTE AVNDA COSTA SUR 8 OTAY MESA Major 2
52522 |S5-003126-PV1 |AVNDA COSTA NORTE AVNDA COSTA DEL SOL AVNDA COSTA AZUL 8 OTAY MESA Major 2
52522 |S5-003127-PV1 |AVNDA COSTA SUR AVNDA COSTA DEL SOL AVNDA COSTA BRAVA 8 OTAY MESA Major 2
52522 |SS-003140-PV1 |AVNDA DE LA FUENTE LA MEDIA RD AVNDA COSTA DEL SOL 8 OTAY MESA Major 3
52522 |S5-003142-PV1 |AVNDA DE LA FUENTE AVNDA COSTA ESTE PASEO DE LA FUENTE 8 OTAY MESA Residential 2
52522 |S5-009480-PV1 |DRUCKER LN AVNDA DE LA FUENTE S KERNS ST 8 OTAY MESA Residential 2
52522 |S5-015157-PV1 |KERNS ST LA MEDIA RD MELKSEE ST 8 OTAY MESA Residential 2
52522 |S5-015158-PV1 |KERNS ST MELKSEE ST SARNEN ST 8 OTAY MESA Residential 4
52522 |S5-015159-PV1 |KERNS ST SARNEN ST DRUCKER LN 8 OTAY MESA Residential 4
52522 |S5-024979-PV1 |SIEMPRE VIVA RD AVNDA DE LA FUENTE S CUSTOMHOUSE PZ 8 OTAY MESA Collector 6
52522 |SS-017470-PV1 |MARCONI DR PASEO DE LAS AMERICA MARCONI CT 8 OTAY MESA Major 2
52522 |SS5-017471-PV1 |MARCONI DR MARCONI CT MICHAEL FARADAY DR 8 OTAY MESA Collector 2
52522 |S5-017472-PV1 |MARCONI DR MICHAEL FARADAY DR MARCONI PL 8 OTAY MESA Collector 2
52522 |S5-017473-PV1 |MARCONI DR MARCONI PL ENRICO FERMI DR 8 OTAY MESA Collector 2
52522 |S5-021374-PV1 |PASEO DE LAS AMERICAS SIEMPRE VIVA RD MARCONI DR 8 OTAY MESA Major 3
52522 |S5-021375-PV1 |PASEO DE LAS AMERICAS MARCONI DR VIA DE LA AMISTAD 8 OTAY MESA Major 2
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ATTACHMENT F

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION)
COMPLIANCE (CARB)
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ATTACHMENT F

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE

The California Air Resources Board (CARB) approved amendments to the Off-Road Regulations which
can be found at 13 California Code of Regulations (CCR) sections 2449, 2449.1, and 2449.2. These
amendments apply to any person, business, or government agency who owns or operates within
California any vehicles with a diesel-fueled or alternative diesel fueled off-road compression-ignition
engine with maximum power (max hp) of 25 horsepower (hp) or greater provided that the vehicle
cannot be registered and driven safely on-road or was not designed to be driven on-road, even if it
has been modified so that it can be driven safely on-road. See 13 CCR section 2449 (b) for the full list
of vehicles covered by these Off-Road Regulations.

Beginning January 1, 2024, Contractor shall be subject to the requirements below. No Contractor or
public works awarding body, as applicable, shall enter into a contract with a fleet for which it does not
have a valid Certificate of Reported Compliance for the fleet and its listed subcontractors, if applicable,
prior to entering into a new or renewed contract with that fleet. Contractor shall comply with the
following requirements:

(1) For a project involving the use of vehicles subject to the Off-Road Regulation, Contractor must
obtain copies of the valid Certificates of Reported Compliance, as described in 13 CCR
section 2449(n), for the fleet selected for this Contract and their listed subcontractors, if
applicable, prior to entering into a new or renewed contract with that fleet and provide copies
of such Certificates of Reported Compliance to the City within 10 days of issuance of the Notice
of Intent to Award letter. Contractor shall enter into a contract with a fleet for which it does
not have a valid Certificates of Reported Compliance for the fleet and its listed subcontractors.
City shall not enter into a contract with Contractor until all current Certificates of Reported
Compliance for the fleet to be used on this Project are provided by Contractor.

(2) The Certificates of Reported Compliance received by Contractor for this Project must be
retained by Contractor for three years after the Project's completion. Upon request by CARB,
these records must be provided to CARB within five business days of the request. Additionally,
upon request by City, these records must be produced to City within five business days of the
request.

(3) For emergency contracts that meet the definition of “emergency operations” as defined in 13
CCR section 2449(c)(18), they are exempt from the requirements in 13 CCR section 2449(i)(1)-
(3) and sections (1) and (2) above, but must still retain records verifying vehicles subject to the
regulation that are operating on the “emergency operations” project are actually being
operated on the project for “emergency operations” only. These records, as described in more
detail below in section (B) must be retained by Contractor for three years after completion of
the Project and upon request from either CARB or the City, Contractor shall provide those
records to the requesting party within five business days. All other emergency contracts that
do not meet the definition of “emergency operations” must comply with the requirements
above and 13 CCR section 2449(i)(1) - (3).
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A. “Emergency Operations” is defined as:

1. Any activity for a project conducted during emergency, life threatening
situations, where a sudden, unexpected occurrence that poses a clear and
imminent danger, requiring immediate action to prevent or mitigate the loss
or impairment of life, health, property, or an essential public service; or in
conjunction with any officially declared disaster or state of emergency, as
declared by an authorized health officer, agricultural commissioner, fire
protection officer, or other authorized health officer;

2. Any activity for a project conducted by essential service utilities to provide
electricity, natural gas, telephone, water, or sewer during periods of service
outages and emergency; or

3. Operations including_repairing or preventing damage to roads, buildings,
terrain, and infrastructure as a result of an earthquake, flood, storm, fire, other
infrequent act of nature, or terrorism. Routine maintenance or construction to
prevent public health risks does not constitute emergency operations under
the Off-Road Regulations.

B. The records retained by Contractor for “emergency operations” projects must include:
1. A description of the emergency;
2. The address or a description of the specific location of the emergency;
3. The dates on which the emergency operations were performed; and
4, An attestation by the fleet that the vehicles are operated on the Project for

“emergency operations” only.

Beginning January 1, 2024, Contractor is also subject to the requirements described in 13 CCR
section 2449(j).

(1)

3

Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of
Reported Compliance for the current compliance year, as defined in 13 CCR section 2449(n),
from all fleets that have an ongoing contract with Contractor as of March 1 of that year.
Contractors shall not write contracts to evade this requirement.

Contractor shall only allow fleets with valid Certificates of Reported Compliance on the
Contractor's job sites.

If Contractor discovers that any fleet intending to operate vehicles subject to this regulation
for Contractor does not have a valid Certificate of Reported Compliance, as defined in 13 CCR
section 2449(n), or if Contractor observes any noncompliant vehicles subject to the regulation
on Contractor's job site, then Contractor must report the that to CARB at
https.//calepacomplaints.secure.force.com/complaints/Complaint, or email dieselcomplaints@arb.ca.gov,
for each fleet without a valid Certificate of Reported Compliance or each noncompliant vehicle,
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as applicable, within five business days of such discovery. See 13 CCR 2449(n) for the
information required to be disclosed to CARB when reporting non-compliance.

4

(5)

Upon request by CARB, Contractor must immediately disclose to CARB the name and
contact information of each responsible party for all vehicles subject to this regulation
operating at the job site or for Contractor.

Contractor shall prominently display signage for any project where vehicles subject to
this Off-Road Regulation will operate for 8 calendar days or more. The signage must
be posted by the eighth calendar day from which the first vehicle operates. The
signage will be in lettering larger than size 14-point type and displayed in a
conspicuous place where notices to employees are customarily posted at the job site
or where there is employee foot traffic. If one of the above locations is also viewable
by the public, it should be posted at that location. An exemption to this posting
requirement is permitted if the operational time of a project is 7 calendar days or less.
The signage must include the following language, verbatim:

(A) Who does the In-Use Off-Road Regulation Apply to?

The In-Use Off-Road Diesel-Fueled Fleets Regulation (Off-Road Regulation)
applies to all self-propelled off-road diesel vehicles 25 horsepower or greater
and most two-engine vehicles (except on-road two-engine sweepers) owned
or operated in California. This includes vehicles that are rented or leased
(rental or leased fleets)."

(B) "In-Use Off-Road Regulation Requirements

Idling Limit: Vehicles cannot idle longer than five minutes. There are
exceptions for vehicles that need to idle to perform work.

Labeling: Vehicles must be labeled with a CARB assigned equipment
identification number (EIN). The EIN shall be white on a red background, unless
the vehicle is part of a captive attainment area fleet, in which case the EIN shall
be white on a green background.

The EIN shall be located in clear view on both sides of the outside of the
vehicle."
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ATTACHMENT G

CONTRACT AGREEMENT
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ATTACHMENT G
CONTRACT AGREEMENT

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal
corporation, herein called "City", and Pavement Coatings, Co. herein called "Contractor" for
construction of SLURRY SEAL GROUP 2522; Bid No. K-25-2343-DBB-3; in the total amount
Four Million One Hundred Fifty Three Thousand Five Hundred Ten Dollars and Ninety

Four Cents ($4,153,510.94), which is comprised of the Base Bid.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the
parties hereto, City and Contractor agree as follows:

1.

The following are incorporated into this contract as though fully set forth herein:
(a) The attached Faithful Performance and Payment Bonds.
(b) The attached Proposal included in the Bid documents by the Contractor.

(©) Reference Standards listed in the Instruction to Bidders and the Supplementary
Special Provisions (SSP).

(d) That certain documents entitled SLURRY SEAL GROUP 2522, on file in Purchasing &
Contracting Department as Document No. 21005578, as well as all matters referenced
therein.

The Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner SLURRY SEAL GROUP 2522, Bid Number K-25-2343-DBB-3, San Diego, California.

For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in connection with
this contract, nor shall any such officer, agent, or employee be liable hereunder.

This contract is effective as of the date that the Mayor or designee signs the agreement and is
approved by the City Attorney in accordance with San Diego Charter Section 40.
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CONTRACT AGREEMENT (continued)

IN WITNESS WHEREQF, this Agreement is signed by the City of San Diego, acting by and through
its Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution.

THE CITY OF SAN DIEGO APPROVED AS TO FORM

Heather Womey
vl g <y By )Z //

o - 7

Print Name: Stephen Samara Print Name: '
Principal Contract Specialist
Purchasing & Contracting Department Deputy City Attorney
Date: 12/10/2024 pate:_12/17 /2024

j’itfé‘:_ Vice Precident

e

Date:__ I -2(-202Y

City of San Diego License No.: B2011011250

State Contractor's License No.:__303609

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER: __1000003382
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CERTIFICATIONS AND FORMS

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid
are true and correct.
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BIDDER’'S GENERAL INFORMATION

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract
Documents incorporated by reference in the Bidding Documents.
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to effectuate

a collusive or sham bid.

Slurry Seal Group 2522 191 | Page
K-25-2343-DBB-3



CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace",
of the project specifications, and that;

This company has in place a drug-free workplace program that complies with said policy. | further
certify that each subcontract agreement for this project contains language which indicates the
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as
outlined.
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CONTRACTOR CERTIFICATION

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2,
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act".
of the project specifications, and that:

This company has in place workplace program that complies with said policy. | further certify that
each subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of the policy as outlined.
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

| declare under penalty of perjury that | am authorized to make this certification on behalf of the
company submitting this bid/proposal, that as Contractor, | am familiar with the requirements of City
of San Diego Municipal Code 8 22.3004 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project
specifications, and that Contractor has complied with those requirements.

| further certify that each of the Contractor's subcontractors has completed a Pledge of Compliance
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.
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CONTRACTOR CERTIFICATION

EQUAL BENEFITS ORDINANCE CERTIFICATION

| declare under penalty of perjury that | am familiar with the requirements of and in compliance with
the City of San Diego Municipal Code 8 22.4300 regarding Equal Benefits Ordinance.
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CONTRACTOR CERTIFICATION

EQUAL PAY ORDINANCE CERTIFICATION

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception
listed in SDMC section 22.4804.

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written
subcontracts.

Contractor must post a notice informing its employees of their rights under the EPO in the workplace
or job site.

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq.,
throughout the duration of this Contract.
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CONTRACTOR CERTIFICATION

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE

| hereby certify that Contractor is familiar with the requirements 13 CCR 2449, 2449.1, and 2449.2, as well
as Attachment F, In-Use Off-Road Diesel Fueled Fleet Regulation (Off-Road Regulation) Compliance
(CARB), and that Contractor shall comply with these requirements.

| further certify that each of the Contractor’s listed subcontractors is familiar with these requirements and
shall also comply.
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CONTRACTOR CERTIFICATION

PRODUCT ENDORSEMENT

| declare under penalty of perjury that | acknowledge and agree to comply with the provisions of City
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement
identifying or referring to the City as the user of a product or service requires the prior written
approval of the City.
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AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the DAY OF , 2 the undersigned
entered into and executed a contract with the City of San Diego, a municipal corporation, for:

SLURRY SEAL GROUP 2522
(Project Title)

as particularly described in said contract and identified as Bid No. K-25-2343-DBB-3; SAP No. (I0) 21005578; and
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, debris, and
surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, said
contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in
said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF

By:

Contractor

ATTEST:

State of County of

On this DAY OF .2 , before the undersigned, a Notary Public in and for said
County and State, duly commissioned and sworn, personally appeared
known to me to be the Contractor named in the foregoing Release, and
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release.

Notary Public in and for said County and State

Slurry Seal Group 2522 199 | Page
K-25-2343-DBB-3



COMPANY LETTERHEAD

CERTIFICATE OF COMPLIANCE

Materials and Workmanship Compliance

For Contract or Task

| certify that the material listed below complies with the materials and workmanship requirements of
the Caltrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the
contract listed above.

| also certify that | am an official representative for , the
manufacturer of the material listed above. Furthermore, | certify that where California test methods,
physical or chemical test requirements are part of the specifications, that the manufacturer has
performed the necessary quality control to substantiate this certification.

Material Description:

Manufacturer:

Model:

Serial Number (if applicable)

Quantity to be supplied:

Remarks:

Signed by:

Printed Name:

Title:

Company:

Date:
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City of San Diego

Engineering & Capital Projects Department, CMFE Division

NOTICE OF MATERIALS TO BE USED

To: Date: , 20
Resident Engineer

You are hereby notified that the materials required for use under Contract No.
for construction of

in the City of San Diego, will be obtained from sources herein designated.

CONTRACT ITEM NO. KIND OF MATERIAL NAME AND ADDRESS WHERE

) MATERIAL CAN BE INSPECTED
(Bid Item) (Category)
(At Source)

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to
delivery, in accordance with Section 4 - CONTROL OF MATERIALS of the WHITEBOOK, where it is
practicable, and in accordance with your policy. It is understood that source inspection does not
relieve the Contractor of full responsibility for incorporating in the work, materials that comply in all
respects with the contract plans and specifications, nor does it preclude subsequent rejection of
materials found to be undesirable or unsuitable.

Distribution:

Supplier

Signature of Supplier Address
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LIST OF SUBCONTRACTORS

*%* PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name,
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or
in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for
each portion of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the
Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards
achieving any mandatory, voluntary, or both subcontracting participation percentages.

MBE, WBE, DBE, DVBE,
NAME, ADDRESS AND TELEPHONE NUMBER CONSTRUCTOR | SUBCONTRACTOR | TYPE OF DOLLAORFVALUE OBE, ELBE, SLBE, SDB, WHERE CH:EICE::LJ:EINT
OF SUBCONTRACTOR OR DESIGNER LICENSE NUMBER WORK WoSB, HUBZone, OR CERTIFIED®@
SUBCONTRACT PARTNERSHIP
SDVOSB®

Name:

Address:

City:

State:

Zip:

Phone:

Email:

Name:

Address:

City:

State:

Zip:

Phone:

Email:

@ As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:

City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
Form AA35 List of Subcontractors
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

*%% PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION

MBE, WBE, DBE, DVBE,
DOLLAR VALUE OF | SUPPLIER | MANUFACTURER
NAME, ADDRESS AND TELEPHONE NUMBER OF MATERIALS OR MATERIAL OR OBE, ELBE, SLBE, SDB, WHERE CERTIFIED®
VENDOR/SUPPLIER SUPPLIES SUPPLIES (Yes/No) (Yes/No) WoSB, HUBZone, OR
SDVOSB®
Name:
Address:
City:
State:
Zip:
Phone:
Email:
Name:
Address:
City:
State:
Zip:
Phone:
Email:
@ As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego cITy State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’s Department of General Services CADo0GS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
Form AA40 - Named Equipment/Material Supplier List
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ELECTRONICALLY SUBMITTED FORMS

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR
BID NON-RESPONSIVE.

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS

The following forms are to be completed by the bidder and submitted (uploaded) electronically with
the bid in PlanetBids.

A. BID BOND - See Instructions to Bidders, Bidders Guarantee of Good Faith
(Bid Security) for further instructions

B. CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM

D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS,
SUPPLIERS AND MANUFACTURERS
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BID BOND

See Instructions to Bidders, Bidder Guarantee of Good Faith
(Bid Security)

KNOW ALL MEN BY THESE PRESENTS,

That Pavement Coatings Co. as Principal,
and The Ohio Casualty Insurance Company as Surety, are held

and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum
of 10% OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly by these presents.

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under
the bidding schedule(s) of the OWNER's Contract Documents entitled

Slurry Seal Group 2522 K-25-2343-DBB-3

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time and in
the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form of
agreement bound with said Contract Documents, furnishes the required certificates of insurance, and
furnishes the required Performance Bond and Payment Bond, then this obligation shall be null and
void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond by
said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such suit,
including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this ___ 22 day of __October ,20_24

Pavement Coatings Co. (SEAL) The Ohio Casualty Insurance Company (SEAL)
(Surety) -

By: V2 By lﬂw% %&/\ PagE : e
/ /.~ (Signature) imes L, Vica Presiglont (Sign ure%ﬁgid’wp% Attorney-in-Fact
7 A :

P

-
AL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY)
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SRR

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189
R SYORR S SRR TR BERS e R e

BB IEANE
SRS

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document
to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Riverside
On October 29th, 2024 before me, Ottly J Gettle, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared JamesWu

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s)(s?are subscribed
to the within instrument and acknowledged.to me that he/@/they executed the same in his/i&dtheir
authorized capacity(ies), and that by his/| heir signature(s) on the instrument the person(s), or the entity
upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the
laws of the State of California that the foregoing

) paragraph is true and correct.
[ OTTLY J. GETTLE
) S0\ Notary Public - Calffornia

B3 Riverside County g WITNESS my hand and official seal.

Sa¥Y Commission # 2383490 ¢ é
Signature _/%i /

T My Comm, Expires Nov 17, 2025
Place Notary Seal and/or Stamp Above SIQnGI{Ire ,of Notary Public
OPTIONAL

Completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Docuryent:

Document Date: Number of Pages:

Signer(s) Other Than NamedMbove:

Capacity(ies) Claimed by Signexs)

Signer's Name: Signer's Name:
0O Corporate Officer — Title(s): N\ 0 Corporate Officer — Title(s):
O Partner — O Limited O General O Partner — O Limited O General

0O Individual O Attorney in Fact

0O Trustee O Guardian of Conservator
O Other:
igner is Representing:

0O Individual O Attorney in Fact
O Trustee O Guardian of Conservater
O Other:
Signer is Representing:

N

e e e B e B e N A B R B e

©2017 National Notary Association



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )
County of _Orange )
on _October 22, 2024 before me, _Evett Lam, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared _ Brigid Lopez

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(¥) whose name(s) is/amex
subscribed to the within instrument and acknowledged to me that B&/she/they executed the same in
Bis/her/xeiKauthorized capacity(#88¥, and that by K¥/her/t&ir signature(x) on the instrument the person(8),
or the entity upon behalf of which the person(x) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws
of the State of California that the foregomg paragraph
is true and correct:

Notary Public - California

Orange County WITNESS my haﬁd and, icial seal.
Commission # 2380930 /
My Comm. Expires Qct 31, 2025 K/
Signature
Signature of Notary Public
Place Notary Seal Above
OPTIONAL

Though this section is optional, completing this information can deter alteration of the
fraudulent reattachment of this form to an unintended do

Description of Attached Document
Title or Type of Document:
Number of Pages: Signer(s) Other Than

Document Date:
ed Above:

Capacity(ies) Claimed by Signer(s)
Signer’s Name:

Signer’s Name:

(] Corporate Officer — Title(s): [ Corporate Officer — Title(s):

] Partner — [l Limited ] Genéral [ Partner — [ Limited [ General

(] Individual [ Attorpey in Fact [ Individual [J Attorney in Fact

[ Trustee 93 ardian or Gonservator ] Trustee [ Guardian or Conservator
(] Other: P (! Other:

Signer Is Representing: Signer Is Representing:

m&@c&x A R A ERER S AR R R AR A AR RS R A R KA RS RS RS RN RS RN LTASERR
©2014 National Notary Association * www. NatlonalNotary org * 1-800-US NOTARY (1-800-876-6827) Item #5907




This Power of Attorney limits the acts of those named herein, and they have no authority to
bind the Company except in the manner and to the extent herein stated.

lberty Liberty Mutual Insurance Company

utual@ The Ohio Casualty Insurance Company Certificate No: 8208193-971991
West American Insurance Company
SURETY
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized
under the laws of the State of Indiana (herein collectively called the “Companies”), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Brian A.
McGoldrick, Brigid Lopez, Evett Lam, Marisella Rivera

Not valid for mortgage, note, loan, letter of credit,

currency rate, interest rate or residual value guarantees.

all of the city of Placentia state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make,
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper
persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
theretothis  21st  day of June , 2022 .

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

il ] e

David M. Carey, Assiétant Secretary

State of PENNSYLVANIA -
County of MONTGOMERY
Onthis 21st day of June , 2022 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance

Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes |-

therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.

Commonwealth of Pennsylvania - Notary Seal
Teresa Pastella, Notary Public

Montgomery County /\ / i { é
My commission expires March 28, 2025 By:

Commission number 1126044 T =
Member, Pennsylvania Association of Notaries eresa PaSte“ar NOtary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety
any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall
have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such
instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIIl - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe,
shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings,
bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the
Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if
signed by the president and attested by the secretary.

Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-
fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety
obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.

|, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do
hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and
has not been revoked.. -

IN TESTIMONY WHEREOF, | have hereunto set my hand and affixed the seals of said Companies this 22 dayof  October , 2024 .

Renee C. Llewellyn, Assistant Secretary

LMS-12873 LMiC OCIC WAIC Multi Co 02/21

verification inquiries,
R@libertymutual.com.

03U

i

For bond and/or Power of Attorne
please call 610-832-8240 or emai




CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide
to the City a list of all instances within the past 10 years where a complaint was filed or pending against the Bidder
in a legal or administrative proceeding alleging that Bidder discriminated against its employees, subcontractors,
vendors or suppliers, and a description of the status or resolution of that complaint, including any remedial action

taken.

CHECK ONE BOX ONLY.

X

The undersigned certifies that within the past 10 years the Bidder has NOT been the subject of
a complaint or pending action in a legal administrative proceeding alleging that Bidder
discriminated against its employees, subcontractors, vendors or suppliers.

The undersigned certifies that within the past 10 years the Bidder has been the subject of a
complaint or pending action in a legal administrative proceeding alleging that Bidder
discriminated against its employees, subcontractors, vendors or suppliers. A description of the
status or resolution of that complaint, including any remedial action taken and the applicable
dates is as follows:

DATE OF
CLAIM

LiTIGATION RESOLUTION/REMEDIAL
LocaTion DESCRIPTION OF CLAIM STATUS RESOLUTION/RE

(Y/N) , AcTiON TAKEN

Contractor Name: Favement Coatings Co.

Certified By

Japm Title Vice President
. ;%// . &D/ 2[7 {’L O 7 A

o

~

o 5»g| .arure

USE ADDITIONAL FORMS AS NECESSARY

Slurry Seal Group 2522 206 | Page
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Mandatory Disclosure of Business Interests Form

BIDDER/PROPOSER INFORMATION

Legal Name DBA
Pavement Coatings Co. Pavement Coatings Co
Street Address | City State Zip
10240 San Sevaine Way Jurupa Valley California 91752
Contact Person, Title Phone Fax
James Wu - Vice President 714-826-3011 714-826-3129

Provide the name, identity, and precise nature of the interest* of all persons who are directly or indirectly involved** in this proposed
transaction (SDMC § 21.0103).

* The precise nature of the interest includes:

° the percentage ownership interest in a party to the transaction,

. the percentage ownership interest in any firm, corporation, or partnership that will receive funds from the

° transaction, the value of any financial interest in the transaction,

o any contingent interest in the transaction and the value of such interest should the contingency be satisfied, and any
° philanthropic, scientific, artistic, or property interest in the transaction.

** Directly or indirectly involved means pursuing the transaction by:

° communicating or negotiating with City officers or employees,
o submitting or preparing applications, bids, proposals or other documents for purposes of contracting with the City,
D or directing or supervising the actions of persons engaged in the above activity.
Name Title/Position
Tim Schmid President
City and State of Residence Employer (if different than Bidder/Proposer)
Jurupa Valley, CA Pavement Coatings Co.

Interest in the transaction

General Contractor - 50% or Greater

Name Title/Position
James Wu Vice President
City and State of Residence Employer (if different than Bidder/Proposer)
Jurupa Valley, CA Pavement Coatings Co.

Interest in the transaction
General Contractor - 50% or Greater

* Use Additional Pages if Necessary *

Under penalty of perjury under the laws of the State of California, | certify that | am responsible for the completeness and accuracy
of the responses contained herein, and that all information prowded is true, full and complete to the best of my knowledge and
belief. | agree to provide written notice to the Mayor or_Destg ithin five (5) business days if, at any time, | learn that any
portion of this Mandatory Disclosure of Business lx€e M fequires an updated response. Failure to timely provide the

(o/Zﬁ/ZZ‘L‘f‘*

Print Name, Title - ' ‘//Signature Date

ith dhe /proposal shall make the bid/proposal non-responsive. In the case of an
awarded-unless a signed and completed Mandatory Disclosure of Business

Interests Form is submitted.

Slurry Seal Group 2522 207 | Page
K-25-2343-DBB-3




DEBARMENT AND SUSPENSION CERTIFICATION
PRIME CONTRACTOR
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

s L EFFECT OF DEBARMENT OR SUSPENSION Gl
To promote integrity in the City's contracting processes and to protect the public interest, the City shall only enter into
contracts with responsible- bidders and contractors. In accordance with San Diego Municipal Code §22.0814 (a): Bidders
and contractors who have been debarred or suspended are excluded from submitting bids, submitting responses to
requests for proposal or qualifications, receiving contract awards, executing contracts, participating as a subcontractor,
employee, agent or representative of another person contracting with the City.

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a

list of Names of the Principal Individual owner(s).

The names of all persons interested in the foregoing proposal as Principals are as follows:

e e

Tim Schmid President
James Wu Vice President
Tom Mucenski - Secretary Secretary

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof;
if a co-partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested
person is an individual, state first and last names in full.

The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person associated therewith in the
capacity of owner, partner, director, officer, manager:

e Isnot currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal,
State or local agency;

e hasnotbeensuspended, debarred, voluntarily excluded or determined ineligible by any Federal, State or local agency
within the past 3 years;

e does not have a proposed debarment pending; and

» hasnot been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in
any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

N/A

Exceptions will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it
applies, initiating agency, and dates of action.

Contractor Name: F@vement Coatings Co.

James Vice President

Certified By Title

Date | O/L‘} /‘L—J 24—

Slurry Seal Group 2522 208 | Page
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DEBARMENT AND SUSPENSION CERTIFICATION
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS
*TO BE COMPLETED BY BIDDER*
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

X SUBCONTRACTOR O SUPPLIER OJ MANUFACTURER

. NAME | T
Statewide Stripes, Inc David Brilhante - President

ﬁ SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER

Traffic Loops Crackfilling Inc Mai Lan Nguyen - President

X SUBCONTRACTOR ] SUPPLIER [ MANUFACTURER

Pavement éehab C’o{%mpé’hy Robert Steen - President

X SUBCONTRACTOR OJ SUPPLIER ] MANUFACTURER

Quality Construction & Engineering, Inc Mohammad Qahoush - President

Contractor Name: @vement Coatings Co.

Certified By James Vyh‘/—\ ) e Vice President

o)z / 2

Date

Slurry Seal Group 2522 209 | Page
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DEBARMENT AND SUSPENSION CERTIFICATION
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS
*TO BE COMPLETED BY BIDDER*
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

X SUBCONTRACTOR O SUPPLIER O MANUFACTURER

X SUBCONTRACTOR OJ SUPPLIER OJ MANUFACTURER

X SUBCONTRACTOR O SUPPLIER O MANUFACTURER

X SUBCONTRACTOR dJ SUPPLIER OJ MANUFACTURER

Contractor Name: @vement Coatings Co.

Certified By James Wu ﬁ 7 Tive Vice President
o >
Date lC/‘Z‘7/DD il
USE-ADDITIONAL FORMS AS NECESSARY**
Slurry Seal Group 2522 209 | Page
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DEBARMENT AND SUSPENSION CERTIFICATION
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS
*TO BE COMPLETED BY BIDDER*
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

[J  SUBCONTRACTOR X suppLier [0 MANUFACTURER

Sustainable Emulsions, LLC Stephen Concannon - President

OJ SUBCONTRACTOR X SUPPLIER O MANUFACTURER

Chandler's Aggregates Eric Wener - President

[0  SUBCONTRACTOR X suppLIER [0  MANUFACTURER
CDG Materials ' DaveﬂyBeck’» President
[0  SUBCONTRACTOR X[ suppLier [0 MANUFACTURER

Superior Ready Mix Concrete, LP Chris Brouwer - Vice President of Sales

Contractor Name: 2@vement Coatings Co.

Certified By James m 1w Vice President

=) / 29 I 'Z,DZA*’

Date

Signature

*USE ADDITIbNAL FORMS AS NECESSARY**

Slurry Seal Group 2522 209 | Page
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DEBARMENT AND SUSPENSION CERTIFICATION
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS
*TO BE COMPLETED BY BIDDER*
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

] SUBCONTRACTOR X suppLIER ] MANUFACTURER
: L e L ImE

Western Emulsion, Inc Matt Blake - CEO

Il SUBCONTRACTOR Il SUPPLIER O MANUFACTURER

OJ SUBCONTRACTOR O] SUPPLIER ] MANUFACTURER

] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER

Contractor Name: @avement Coatings Co.

Certified By James Wu ) Tie Vice President

Date (c)/Z.@ /2"62’4'/

Signature

*USE ADDITIONAL FORMS AS NECESSARY**

Slurry Seal Group 2522 209 | Page
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SUBCONTRACTOR LISTING (OTHER THAN FIRST TIER)

Pursuant to California Senate Bill 96 and in accordance with the requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or proposal to the City, Contractor is certifying that he or she
has verified that all subcontractors used on this public work project are registered with the California Department of Industrial Relations (DIR). The Bidder is to list below the name, address, license
number, DIR registration number of any (known tiered subcontractor) - who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement
pursuant to the contract. If none are known at this time, mark the table below with non-applicable (N/A).

Prime Contractor Name:___Pavement Coatings Co.

NAME, ADDRESS AND TELEPHONE NUMBER CONSTRUCTOR OR DIR REGISTRATION SUBCONTRACTOR LICENSE TYPE OF
OF SUBCONTRACTOR DESIGNER NUMBER NUMBER WORK

Name:__N/A
Address:
City:
State:
Zip:
Phone:
Email:

Name:
Address:
City:
State:
Zip:
Phone:
Email:

Name:
Address:
City:
State:
Zip:
Phone:
Email:
Name:
Address:
City:
State:
Zip:
Phone:

Email:

** USE ADDITIONAL FORMS AS NECESSARY **


OGettle
Typewritten Text
Pavement Coatings Co.

OGettle
Typewritten Text
N/A


City of San Diego

Slurry Seal Group 2522 (K-25-2343-DBB-3), bidding on 11/04/2024 2:00 PM (PST)

Bid Results

Bidder Details

Vendor Name
Address

Respondee
Respondee Title
Phone

Email

Vendor Type
License #
CADIR

Bid Detail

Bid Format
Submitted
Delivery Method
Bid Responsive
Bid Status
Confirmation #

Pavement Coatings Co.

10240 San Sevaine Way
Jurupa Valley, California 91752
United States

James Wu

Vice President

714-826-3011
jvbids@pavementcoatings.com
CADIR

303609

1000003382

Electronic
11/04/2024 1:16 PM (PST)

Submitted
401617

Respondee Comment

Buyer Comment

Attachments

File Title File Name

Contractors Certification of Pending Actions.pdf Contractors Certification of Pending Actions.pdf

Mandatory Disclosure of Business Interests
Form.pdf Form.pdf

Prime - Debarment and Suspension
Certification.pdf

Subconstractors - Debarment and Suspension Subconstractors - Debarment and Suspension
Certification.pdf

Certification.pdf
Bid Bond.pdf Bid Bond.pdf

Mandatory Disclosure of Business Interests

Prime - Debarment and Suspension
Certification.pdf

PlanetBids

Page 1 of 4
Printed 11/14/2024

File Type
Contractor's Certification of Pending Actions

Mandatory Disclosure of Business Interests
Form

Prime - Debarment and Suspension
Certification

Subcontractors - Debarment and Suspension
Certification

Bid Bond
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Subcontractors

Showing 4 Subcontractors

Name & Address Desc License Num CADIR Amount Type

Pavement Rehab Company CONSTRUCTOR: 1051374 1000064823 $69,807.15

2890 E. La Cresta Ave Crack Seal

Anaheim, California 92806

Quality Construction & Engineering CONSTRUCTOR: 1005282 1000026419 $936,946.57 SDB, SLBE, PQUAL, CADIR,
11956 Bernardo Plaza Drive #133  Utility Adjust, Local

san diego, California 92128 Asphalt

Statewide Stripes Inc. CONSTRUCTOR: 788286 1000001334 $604,011.00 DBE, CADIR, Local
PO Box 600710 Striping

San Diego, California 92160

Traffic Loops Crackfilling CONSTRUCTOR: 652956 1000003794 $66,859.75

946 S. Emerald Street Traffic Loops

Anaheim, California 92804

PlanetBids



Discount Terms No Discount

Item# Item Code Type Item Description

Main Bid

1 237310 Raise Appurtenance to Grade (Water, Sewer)

2 237310 Adjust Existing Manhole Frame and Cover to Grade

3 237310 Survey Monument Lids

4 237310 Reconstruct Survey Monument Box

5 237310 Adjust Existing Survey Monument to Grade

6 237310 Crushed Miscellaneous Base

7 238210 Traffic Detector Loop Replacement or Conduit Stub Installed
8 238210 Detector Lead-In Cable

9 237310 Removal of Humps, Lumps, and Pavement Irregularities

10 237310 Asphalt Pavement Repair

11 237310 Edge Grind AC Pavement (<2)

12 237310 Asphalt Concrete with Pavement Fabric Material

13 237310 Rubber Polymer Modified Slurry (RPMS) Type |

14 237310 Rubber Polymer Modified Slurry (RPMS) Type Il

15 237310 Rubber Polymer Modified Slurry (RPMS) Type Il

16 237310 Cape Seal (PMRE Scrub Seal with Type Il Slurry)

17 237310 Crack Seal

18 237310 Post-construction Requirements - Inlet Markings

19 524126 Bonds (Payment and Performance)

20 541330 WPCP Development

21 237310 WPCP Implementation

22 Field Orders (EOC Type ll)

23 237310 Remove, Replace & Install Traffic Striping, Markers, Markings, and Devices
24 541330 Traffic Control and Working Drawings

25 237310 Corporate Center Dr Striping, Signage & Electrical Improvement
26 237310 Siempre Viva Rd Striping, Signage & Electrical Improvement
27 237310 Beyer Blvd Striping, Signage & Electrical Improvement

28 237310 Del Sol Blvd Striping, Signage & Electrical Improvement

29 237310 Saturn Blvd Striping & Signage Improvement

30 237310 Parkside Ave Striping & Signage Improvement

uUomM

EA

EA

EA

EA

EA

TON

EA

LF

LF

TON

LF

TON

SF

SF

SF

SF

LB

EA

LS

LS

LS

AL

LS

LS

LS

LS

LS

LS

LS

LS

QTY

78

73

15

17

650

118

335
1774
2791
20587
500
1143138
2462316
1522328
780851
22161
44

1

Unit Price

$545.00
$1,035.00
$327.00
$1,200.00
$1,200.00
$22.00
$561.00
$6.00
$13.20
$273.00
$3.69
$41.47
$0.19

$0.23

$0.39

$0.71

$3.28
$51.00
$20,000.00
$1,000.00
$10,000.00
$100,000.00
$364,000.00
$269,500.00
$52,500.00
$42,000.00
$80,000.00
$63,000.00
$10,000.00

$13,250.00

Line Total
$4,153,510.94

$42,510.00
$75,555.00
$654.00
$18,000.00
$20,400.00
$14,300.00
$66,198.00
$2,010.00
$23,416.80
$761,943.00
$75,966.03
$20,735.00
$217,196.22
$566,332.68
$593,707.92
$554,404.21
$72,688.08
$2,244.00
$20,000.00
$1,000.00
$10,000.00
$100,000.00
$364,000.00
$269,500.00
$52,500.00
$42,000.00
$80,000.00
$63,000.00
$10,000.00

$13,250.00

Response

Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes

Yes

Comment
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Line Item Subtotals

Section Title Line Total

Main Bid $4,153,510.94
Grand Total $4,153,510.94

PlanetBids
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