City of San Diego

CONTRACTOR'S NAME: Palm Engineering Construction Co., Inc.

ADDRESS: 7330 Opportunity Rd. Suite A&B, San Diego, CA 92111

TELEPHONE NO.: 6192911495 FAX NO.:

CITY CONTACT:_Abel Martinez, Contract Specialist, Email: martinezabel@sandiego.gov

Phone No. (619) 533-5270

J. Cheung / E. Dunn / R. Sigston

BIDDING DOCUMENTS

FOR

ACCELERATED SEWER REFERRAL
GROUP 847

BID NO.: K-25-2285-DBB-3

SAP NO. (WBS/I0/CC): B-18183

CLIENT DEPARTMENT: 2000

COUNCIL DISTRICT: 1,2,3,4,7,9
PROJECT TYPE: IA

THIS CONTRACT WILL BE SUBJECT TO THE FOLLOWING:

» THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM
> PREVAILING WAGE RATES: STATE [X] FEDERAL [_|
> APPRENTICESHIP

BID DUE DATE:

2:00 PM
FEBRUARY 27, 2025

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/




ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

11/22/2024

For City Engineer Date
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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING

The Bidder's attention is directed to the City's Municipal Code §22.0807(d)(2) for importantinformation
regarding grounds for debarment for failure to submit required documentation.

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from
the City's web site at:

http://www.sandiego.gov/eoc/forms/index.shtml

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM
1. Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS
2. Contractors Certification of Pending Actions At Time of Bid ALL BIDDERS
3. Mandatory Disclosure of Business Interests At Time of Bid ALL BIDDERS
" ngarment and Suspension Certification for At Time of Bid ALL BIDDERS
Prime Contractors
5 Debarment and Suspgnsmn Certification for At Time of Bid ALL BIDDERS
Subcontractors, Suppliers & Mfgrs
6. Bid Bond (Original) By SPM 1 Work|ng day ALL BIDDERS
after bid opening
7. | SLBE Good Faith Effort Documentation BySPM3workingdays | | gippers
after bid opening
By 5PM 3 working days
: : after bid opening with
8. Form AA60 - List of Work Made Available Good Faith Effort (GFE) ALL BIDDERS
documentation
If the Contractor is a Joint Venture: Within 10 working days
9. . ¢ it by bidder of AWARDED
e Joint Venture Agreement of receipt by biader o BIDDER
e Joint Venture License contract forms
Payment & Performance Bond; Certificates of | Within 10 working days
. . . AWARDED
10. Insurance & Endorsements; and Signed | of receipt by bidder of
BIDDER
Contract Agreement Page contract forms and NOI
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K-25-2285-DBB-3




In-Use Off-Road Diesel Fueled Fleet Within 10 working days AWARDED
11. | Regulation (OFF-ROAD REGULATION) of receipt by bidder of
. BIDDER
Compliance contract forms and NOI
12 Listing of “Other Than First Tier” Within .1 0 Worlflng days AWARDED
. of receipt by bidder of
Subcontractors BIDDER
contract forms
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NOTICE INVITING BIDS

1. SUMMARY OF WORK: This is the City of San Diego's (City) solicitation process to acquire
Construction services for Accelerated Sewer Referral Group 847. For additional information
refer to Attachment A.

2, FULL AND OPEN COMPETITION: This solicitation is subject to full and open competition and
may be bid by Contractors on the City's approved Prequalified Contractors List. For
information regarding the Contractors Prequalified list visit the City's web site:
http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project is
$2,950,000.00

4. BID DUE DATE AND TIME ARE: February 27, 2025, at 2:00 PM.

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D.

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must

possess the following licensing classification: A OR (C-34 AND C-42)

7. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages
apply to this contract.

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 9.2%
2. ELBE participation 13.1%
3. Total mandatory participation 22.3%

7.2.  The current list of Certified SLBE/ELBE Firms to be used for outreach for this project
is posted to the Documents tab on Planetbids.

7.3. The Bid may be declared non-responsive if the Bidder fails to meet the following
requirements:

7.3.1. Include SLBE-ELBE certified subcontractors at the overall mandatory
participation percentage identified in this document; OR

7.3.2. Submit Good Faith Effort (GFE) documentation, saved in searchable Portable
Document Format (PDF), demonstrating the Bidder made a good faith effort
to conduct outreach to and include SLBE-ELBE Subcontractors as required in
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this solicitation by 5PM 3 Working Days after the Bid opening if the overall
mandatory participation percentage is not met.

All submittals in searchable PDF shall be submitted electronically within
the prescribed time identified in the contract documents via PlanetBids
by invitation to the point of contact named in the bid provided by the
Contract Specialist to all bidders.

8. NON-MANDATORY PRE-BID MEETING:
8.1.  ONLINE PRE-BID MEETING:
Prospective Bidders are Encouraged to attend the Pre-Bid Meeting.

The Pre-Bid Meeting will be held on Thursday, February 6, 2025, at 10:00 AM (PST) at:

Microsoft Teams need help?

Join the meeting now

Meeting ID: 229 105 422 254

Passcode: BS2dh95p

Dial in by phone

+1945-468-5511,,864403186# United States, Dallas
Find a local number

Phone conference ID: 864 403 186#

For organizers: Meeting options = Reset dial-in PIN

Please Note: You will need to join the meeting with a computer, tablet or smartphone
with the Microsoft Teams in order to sign in via the Chat feature as attendance at the
meeting will be evidenced by the Chat sign-in. The Chat feature will also be used for
attendees to ask any questions.

The purpose of the meeting is to discuss the scope of the Project, submittal
requirements, and any Equal Opportunity Contracting Program requirements and
reporting procedures.

9. AWARD PROCESS:

9.1. The Award of this contract is contingent upon the Contractor's compliance with all
conditions of Award as stated within these documents and within the Notice of Intent
to Award.

9.2 Upon acceptance of bids and determination of the apparent low bidder, the City will
prepare the contract documents for execution within approximately 21 days of the
date of the bid opening. The City will then award the contract upon receipt of properly
signed Contract, bonds, and insurance documents.

9.3.  This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form by the City Attorney's
Office.
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https://aka.ms/JoinTeamsMeeting?omkt=en-US
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tel:+19454685511,,864403186
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https://teams.microsoft.com/meetingOptions/?organizerId=6e0950ee-7d3a-49a6-bc80-d4f7fc7d8745&tenantId=ab26ceb7-278f-4dcb-8df6-4e2363556459&threadId=19_meeting_NmU0NDI0ZjYtNzg2OC00MDI0LTg4YTItZjE1YWUzOWJkN2M2@thread.v2&messageId=0&language=en-US
https://dialin.teams.microsoft.com/usp/pstnconferencing

9.4.

9.5.

The low Bid will be determined by the Base Bid.

Once the low Bid has been determined, the City may, at its sole discretion, award the
contract for the Base Bid alone.

10. SUBMISSION OF QUESTIONS:

10.1.

10.2.

10.3.

10.4.

The Director (or Designee) of the Purchasing & Contracting Department is the officer
responsible for opening, examining, and evaluating the competitive Bids submitted to
the City for the acquisition, construction and completion of any public improvement
except when otherwise set forth in these documents. Any questions related to this
solicitation shall be submitted to:

Abel Martinez, Contract Specialist, at martinezabel@sandiego.gov

Questions received less than 14 days prior to the date for opening of Bids may not be
considered.

Questions or clarifications deemed by the City to be material shall be answered via
issuance of an addendum and posted to the City's online bidding service.

Only questions answered by formal written addenda shall be binding. Oral and other
interpretations or clarifications shall be without legal effect. It is the Bidder's
responsibility to be informed of any addenda that have been issued and to include all
such information in its Bid.
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INSTRUCTIONS TO BIDDERS

1. PREQUALIFICATION OF CONTRACTORS:

1.1.  Contractors submitting a Bid must be pre-qualified for the total amount proposed,
including all alternate items, prior to the date of submittal. Bids from contractors who
have not been pre-qualified as applicable and Bids that exceed the maximum dollar
amount at which contractors are pre-qualified may be deemed non-responsive and
ineligible for award.

1.2. The completed application must be submitted online no later than 2 weeks prior to
the bid opening.

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity: For projects with
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may
be deemed responsive and eligible for award if the cumulative maximum bidding
capacity of the individual Joint Venture entities is equal to or greater than the total
amount proposed.

1.3.1. Each of the entities of the Joint Venture must have been previously
prequalified at a minimum of $15,000,000.

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not
eligible for Cumulative Maximum Bidding Capacity prequalification. To be
eligible for award in this scenario, the Joint Venture itself or at least one of the
Joint Venture entities must have been prequalified for the total amount
proposed.

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000
or greater on a project with an engineer's estimate of less than $30,000,000
are not eligible for Cumulative Maximum Bidding Capacity prequalification.

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide
evidence of its corporate existence and furnish good and approved bonds in
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder
of a form of contract for execution.

14. Complete information and links to the on-line prequalification application are
available at:

http://www.sandiego.gov/cip/bidopps/prequalification

1.5. Due to the City's responsibility to protect the confidentiality of the contractors’
information, City staff will not be able to provide information regarding contractors’
prequalification status over the telephone. Contractors may access real-time
information about their prequalification status via their vendor profile on PlanetBids. ™
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at:
http://www.sandiego.gov/cip/bidopps/ and are due by the date, and time shown on the cover

of this solicitation.

2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

BIDDERS MUST BE PRE-REGISTERED with the City's bidding system and possess a
system-assigned Digital ID in order to submit and electronic bid.

The City's bidding system will automatically track information submitted to the site
including IP addresses, browsers being used and the URLs from which information
was submitted. In addition, the City's bidding system will keep a history of every login
instance including the time of login, and other information about the user's computer
configuration such as the operating system, browser type, version, and more.
Because of these security features, Contractors who disable their browsers' cookies
will not be able to log in and use the City's bidding system.

The City's electronic bidding system is responsible for bid tabulations. Upon the
bidder's or proposer’s entry of their bid, the system will ensure that all required fields
are entered. The system will not accept a bid for which any required information
is missing. This includes all necessary pricing, subcontractor listing(s) and any other
essential documentation and supporting materials and forms requested or contained
in these solicitation documents.

BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the City's
bidding system via hypertext transfer protocol secure (https) mechanism using SSL
128-256 bit security certificates issued from Verisign/Thawte which encrypts data
being transferred from client to server. Bids submitted prior to the “Bid Due Date and
Time" are not available for review by anyone other than the submitter who has until
the “Bid Due Date and Time" to change, rescind or retrieve its proposal should it desire
to do so.

BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME. Once the bid deadline is
reached, no further submissions are accepted into the system. Once the Bid Due Date
and Time has lapsed, bidders, proposers, the general public, and City staff are able to
immediately see the results on line. City staff may then begin reviewing the
submissions for responsiveness, EOCP compliance and other issues. The City may
require any Bidder to furnish statement of experience, financial responsibility,
technical ability, equipment, and references.

RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the
Work. Conditional Bids may be rejected as being non-responsive. Alternative
proposals will not be considered unless called for.
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2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time.

2.7.1. Important Note: Submission of the electronic bid into the system may not be
instantaneous. Due to the speed and capabilities of the user’s internet service
provider (ISP), bandwidth, computer hardware and other variables, it may take
time for the bidder's submission to upload and be received by the City's
eBidding system. Itis the bidder's sole responsibility to ensure their bids are
received on time by the City's eBidding system. The City of San Diego is not
responsible for bids that do not arrive by the required date and time.

2.8.  ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To
request a copy of this solicitation in an alternative format, contact the Purchasing &
Contracting Department, Public Works Division Contract Specialist listed on the cover
of this solicitation at least five (5) working days prior to the Bid/Proposal due date to
ensure availability.

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT:

3.1.  The bidder, by submitting its electronic bid, acknowledges that doing so carries the
same force and full legal effect as a paper submission with a longhand (wet) signature.

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly
examined and understands the entire Contract Documents (which consist of the plans
and specifications, drawings, forms, affidavits and the solicitation documents), and
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to
and is bound by the entire Contract Documents, including any addenda issued
thereto, and incorporated by reference in the Contract Documents.

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certification, forms and
affidavits submitted as part of this bid are true and correct.

3.4. The Bidder agrees to the construction of the project as described in Attachment “A-
Scope of Work” for the City of San Diego, in accordance with the requirements set forth
herein for the electronically submitted prices. The Bidder guarantees the Contract
Price for a period of 120 days from the date of Bid opening. The duration of the
Contract Price guarantee shall be extended by the number of days required for the
City to obtain all items necessary to fulfill all conditions precedent.

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records
subject to public disclosure. It is the responsibility of the respondent to clearly identify any
confidential, proprietary, trade secret or otherwise legally privileged information contained
within the Bid. General references to sections of the California Public Records Act (PRA) will
not suffice. If the Contractor does not provide applicable case law that clearly establishes that
the requested information is exempt from the disclosure requirements of the PRA, the City
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shall be free to release the information when required in accordance with the PRA, pursuant
to any other applicable law, or by order of any court or government agency, and the Contractor
will hold the City harmless for release of this information.

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and
Suppliers must register with the City's web-based vendor registration and bid
management system. For additional information go to:

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg

5.2. The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the Joint
Venture license to the City within 14 Calendar Days after receiving the Contract forms.

7. INSURANCE REQUIREMENTS:

7.1.  All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City’s Notice of Intent to Award letter.

7.2, Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for
the insurance requirements which must be met.

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be completed
in accordance with the following standards:

Document

Title Edition
Number

Standard Specifications for Public Works Construction (“The

2021 ECPI010122-01
GREENBOOK") http://www.greenbookspecs.org/

City of San Diego Standard Specifications for Public Works
Construction (“The WHITEBOOK")* 2021 ECPI010122-02
https://www.sandiego.gov/ecp/edocref/greenbook

City of San Diego Standard Drawings*

2021 ECPI010122-03
https://www.sandiego.gov/ecp/edocref/standarddraw

Citywide Computer Aided Design and Drafting (CADD) Standards

https://www.sandiego.gov/ecp/edocref/drawings 2018 PWPI010115-04

California Department of Transportation (CALTRANS) Standard Specifications
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and- 2023 ECPD092023-05
standard-specifications
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Document

Title Edition
Number

CALTRANS Standard Plans
https://dot.ca.gov/programs/design/july-2023-ccs-standard-plans-and- 2023 ECPD092023-06
standard-specifications

California Manual on Uniform Traffic Control Devices

Revision 8 (CA MUTCD Rev 8) 2014 ECPD032324-07
https://dot.ca.gov/programs/safety-programs/camutcd
NOTE: *Available online under Engineering Documents and References at:

https://www.sandiego.gov/ecp/edocref/
*Electronic updates to the Standard Drawings may also be found in the link above

o. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all
questions submitted in writing via the City's eBidding web site in the form of an addendum.
No other responses to questions, oral or written shall be of any force or effect with respect to
this solicitation. The changes to the Contract Documents through addenda are made effective
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda
at the time of bid submission.

10. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at any
time, and further reserves the right to reject submitted Bids, without giving any reason for
such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) as a
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each
bidder. The Notice Inviting Bids creates or imposes no obligation upon the City to enter a
contract.

1. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions
as set forth herein. The Bidder agrees to perform construction services for the City of San
Diego in accordance with these contract documents for the prices listed below. The Bidder
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid
opening. The duration of the Contract Price guarantee may be extended, by mutual consent
of the parties, by the number of days required for the City to obtain all items necessary to
fulfill all contractual conditions.

12. SUBCONTRACTOR INFORMATION:

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in the
"Subletting and Subcontracting Fair Practices Act" of the California Public Contract
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who
will perform work, labor, render services or who specially fabricates and installs a
portion [type] of the work or improvement, in an amount in excess of 0.5% of the
Contractor's total Bid. The Bidder shall also state within the description, whether the
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state
within the description, the PORTION of the work which will be performed by each
subcontractor under this Contract. The Contractor shall list only one Subcontractor
for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed
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12.2.

12.3.

shall be stated for all subcontractors listed. Failure to comply with this requirement
may result in the Bid being rejected as non-responsive and ineligible for award. The
Bidder's attention is directed to the Special Provisions - Section 3-2, “Self-Performance”,
which stipulates the percent of the Work to be performed with the Bidders' own
forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB,
HUBZone, and SDVOSB Subcontractors for which Bidders are seeking recognition
towards achieving any mandatory, voluntary (or both) subcontracting participation
goals.

Additionally, pursuant to California Senate Bill 96 and in accordance with the
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or
proposal to the City, Contractor is certifying that he or she has verified that all
subcontractors used on this public work project are registered with the California
Department of Industrial Relations (DIR). The Bidder shall provide the name,
address, license number, DIR registration number of any Subcontractor -
regardless of tier - who will perform work, labor, render services or specially fabricate
and install a portion [type] of the work or improvement pursuant to the contract.

LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of equipment,
materials, or supplies obtained from third party Suppliers towards achieving any
mandatory or voluntary (or both) subcontracting participation goals shall provide, at
a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION NUMBER and the
DOLLAR VALUE of each supplier. The Bidder will be credited up to 60% of the amount
to be paid to the Suppliers for materials and supplies unless vendor manufactures or
substantially alters materials and supplies, in which case, 100% will be credited. The
Bidder is to indicate within the description whether the listed firm is a supplier or
manufacturer. If no indication is provided, the listed firm will be credited at 60% of
the listed dollar value for purposes of calculating the Subcontractor Participation
Percentage.

LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For subcontractors
or suppliers to be used on alternate items, bidder shall use the provided
“Subcontractors For Alternates” form and shall indicate for each alternate
subcontract whether it is an additive or deductive alternate; the subcontractor’s name,
location, phone number, email address, CA license number, and DIR registration
number; whether the subcontractor is a designer, constructor or supplier; the type of
work the subcontractor will be performing; and the dollar value of the subcontract for
that alternate item. Failure to comply with this requirement may result in the bid being
rejected as nonresponsive and ineligible for award.

13. SUBMITTAL OF “OR EQUAL" ITEMS: See Section 4-6, “Trade Names" in The WHITEBOOK and
as amended in the SSP.
14. AWARD:
14.1. The Award of this contract is contingent upon the Contractor's compliance with all
conditions precedent to Award.
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15.

16.

17.

18.

19.

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract
approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents.

14.3. This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form the City Attorney's
Office.

SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard Specifications
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE" in The GREENBOOK and as
amended in the SSP which requires the Contractor to self-perform not less than the specified
amount. Failure to comply with this requirement shall render the bid non-responsive and
ineligible for award.

AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by
visiting the City's website: http://www.sandiego.gov/cip/. Plans and Specifications for this
contract are also available for review in the office of the City Clerk or Purchasing & Contracting
Department, Public Works Division.

ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or corporation
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work
unless alternate Bids are called for. A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in
the rejection of all bids submitted.

SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification
numbers for both the Bidder and the listed Subcontractors must be submitted on the City
provided forms within these documents.

BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD
CONTRACTS:

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid
Security shall be in one of the following forms: a cashier's check, or a properly certified
check upon some responsible bank; or an approved corporate surety bond payable to
the City of San Diego for an amount of not less than 10% of the total bid amount.

19.2. This check or bond, and the monies represented thereby, will be held by the City as a
guarantee that the Bidder, if awarded the contract, will in good faith enter into the
contract and furnish the required final performance and payment bonds.

19.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract and
provide the required final bonds, the money represented by the cashier's or certified
check will remain the property of the City; and the Surety agrees that it will pay to the
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the
City may suffer as a result of such failure.
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19.4.

19.5.

At the time of bid submission, bidders must upload and submit an electronic PDF copy
of the aforementioned bid security. Whether in the form of a cashier's check, a
properly certified check or an approved corporate surety bond payable to the City of
San Diego, the bid security must be uploaded to the City's eBidding system. By 5PM,
1 working day after the bid opening date, all bidders must provide the City with the
original bid security.

Failure to submit the electronic version of the bid security at the time of bid
submission AND failure to provide the original by 5PM, 1 working day after the bid
opening date shall cause the bid to be rejected and deemed non-responsive.

Original Bid Bond shall be submitted to:

Purchasing & Contracting Department, Public Works Division

1200 3rd Ave., Suite 200, MS 56P

San Diego, California, 92101

To the Attention of the Contract Specialist on the Front Page of this solicitation.

20. AWARD OF CONTRACT OR REJECTION OF BIDS:

20.1.
20.2.

20.3.

20.4.

20.5.

20.6.

20.7.

20.8.

This contract may be awarded to the lowest responsible and reliable Bidder.

Bidders shall complete ALL eBid forms as required by this solicitation. Incomplete
eBids will not be accepted.

The City reserves the right to reject any or all Bids, to waive any informality or
technicality in Bids received, and to waive any requirements of these specifications as
to bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt by the City within 3 Working Days of the bid opening,
written notice from the Bidder which shows proof of honest, credible, clerical error of
a material nature, free from fraud or fraudulent intent; and of evidence that
reasonable care was observed in the preparation of the Bid.

A bidder who is not selected for contract award may protest the award of a contract
to another bidder by submitting a written protest in accordance with the San Diego
Municipal Code.

The City of San Diego will not discriminate in the award of contracts with regard to
race, religion creed, color, national origin, ancestry, physical handicap, marital status,
sex or age.

Each Bid package properly signed as required by these specifications shall constitute
a firm offer which may be accepted by the City within the time specified herein.

The City reserves the right to evaluate all Bids and determine the lowest Bidder on the
basis of the base bid and any proposed alternates or options as detailed herein.

21. BID RESULTS:

21.1. The availability of the bids on the City's eBidding system shall constitute the public
announcement of the apparent low bidder. In the event that the apparent low bidder
is subsequently deemed non-responsive or non-responsible, a notation of such will be

Accelerated Sewer Referral Group 847 16 | Page

K-25-2285-DBB-3



22.

23.

21.2.

made on the eBidding system. The new ranking and apparent low bidder will be
adjusted accordingly.

To obtain the bid results, view the results on the City's web site, or request the results
by U.S. mail and provide a self-addressed, stamped envelope. If requesting by mail,
be sure to reference the bid name and number. The bid tabulations will be mailed to
you upon their completion. The results will not be given over the telephone.

THE CONTRACT:

22.1.

22.2.

22.3.

22.4.

22.5.

The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

If the Bidder takes longer than 14 days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be made
in the form adopted by the City, which includes the provision that no claim or suit
whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will
be subject to forfeiture. An award may be made to the next lowest responsible and
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party
to whom the first award was made.

Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require the
Apparent Low Bidder to (i) submit information to determine the Bidder's responsibility
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish
good and approved bonds and insurance certificates specified by the City within 14
Days, unless otherwise approved by the City, in writing after the Bidder receives
notification from the City, designating the Bidder as the Apparent Low Bidder and
formally requesting the above mentioned items.

The award of the Contractis contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor
or designee and approval as to form by the City Attorney's Office. If the Apparent Low
Bidder does not execute the Contract or submit required documents and information,
the City may award the Contract to the next lowest responsible and reliable Bidder
who shall fulfill every condition precedent to award. A corporation designated as the
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence
that the officer signing the Contract and bond for the corporation is duly authorized
to do so.

EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder shall examine
carefully the Project Site, the Plans and Specifications, other materials as described in the
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA", and the
proposal forms (e.g., Bidding Documents). The submission of a Bid shall be conclusive
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evidence that the Bidder has investigated and is satisfied as to the conditions to be
encountered, as to the character, quality, and scope of work, the quantities of materials to be
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and
Specifications.

24. CITY STANDARD PROVISIONS: This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

24.1.

24.2.

24.3.
24.4.

24.5.

24.6.

24.7.

The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.

The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
the Americans with Disabilities Act.

The City of San Diego Municipal Code §22.3004 for Contractor Standards.

The City of San Diego's Labor Compliance Program and the State of California Labor
Code 881771.5(b) and 1776.

Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning
the employment of apprentices by contractors and subcontractors performing public
works contracts.

The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San
Diego Municipal Code (SDMC).

The City's Information Security Policy (ISP) as defined in the City's Administrative
Regulation 90.63.

25. PRE-AWARD ACTIVITIES:

25.1. The contractor selected by the City to execute a contract for this Work shall submit the
required documentation as specified herein and in the Notice of Intent to Award.
Failure to provide the information as specified may result in the Bid being rejected as
non-responsive.
25.2. The decision that bid is non-responsive for failure to provide the information required
within the time specified shall be at the sole discretion of the City.
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BOND NO. 7901227393
PREMIUM: $29,513.00

PREMILM IS FOR CONTRAGT TERM
AND 15 SUBJECT TO ADJUSTMENT
BASED OM FiNAL CONTRACT PRIGE
PROJECT: ACCELERATED SEWER REFERRAL

GROUP 847; K-25-2285-DBB-3
PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND:

Palm Engineering & Construction , @ corporation, as principal, and

NATIONWIDE MUTUAL INSURANCE COMPANY a corporation authorized to do

]

business in the State of California, as Surety, hereby obligate themselves, their successors and assigns,
jointly and severally, to The City of San Diego a municipal corporation in the sum of
Three Million Six Hundred Eighty Seven Thousand Two Hundred Sixty Four Doltars and Fifty
Cents ($3,687,264.50) for the faithful performance of the annexed contract, and in the sum of Three
Millicn Six Hundred Eighty Seven Thousand Two Hundred Sixty Four Dollars and Fifty Cents
($3,687,264.50) for the benefit of laborers and materialmen designated below.

Conditions:

if the Principal shall faithfully perform the annexed contract with the City of San Diego,
California, then the obligation herein with respect to a faithful performance shall be void; otherwise it
shall remain in full force.

if the Principal‘shalk promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay ail amounts due under the
California Unemployment Insurance Act then the obligation herein with respect to laborers and
materialmen shall be void; otherwise it shall remain in full force.

The obligation hereln with respect to laborers and materiaimen shall inure to the henefit of
all persons, firms and corperations entitled to file claims under the provisions of Article 2. Claimants,
{iify public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the
State of California.

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's ohligation en this bond, and the Surety hereby waives
notice of same,

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the
provisions of this bond.

The Surety expressly agrees that the City of San Diego may reject any contractor or
subcontractor which may be proposed by Surety in fulfillment of its obligations in the event of default
by the Principal.

The Surety shall not utilize the Principal in completing the improvements and work specified
in the Agreement in the event the City terminates the Principal for default.










Power of Attorney

KNCOW ALL MEN BY THESE PRESENTS THAT:

Nationwide Mutual Insurance Company, an Ohio corporation

nereinafler referred to severally as the “Company” and collectively as "the Companies” doas hereby make, constitute and appoint;

HELEN MALONEY; JOHN G MALONEY; MARK D JATAROLA; MICHELE KIRSTEN GIESING;
SANDRA FIGUEROA;

each in their individual capacity, its frue and fawlul attorney-in-fact, with full power and authority to sign, seal, and execute on its behalf any and ail bonds and
undertakings, and other obligalory instruments of similar nature, in penalties not exceeding the sum of

UNLIMITED

and to bind the Company thereby, as fully and to the same extent as if such instruments were signed by the duly authorized officers of the Company; and all acis
of said Attorney pursuant to the authorily given are hereby ratilied and confirmed.

This power of altorney is made and executed pursuant to and by authority of the following resotution duly adopted by the board of directors of the Company:

"RESOLVED, that the president, or any vice president be, and each hereby is, authorized and empowered fo appoint atlorneys-in-fact of the Company,
and {o authorize them to execute and deliver on behalf of the Company any and ali bonds, forms, applications, memorandums, undertakings,
recognizances, transfers, contracts of indemnity, policies, contracts guaranteeing the fidelity of persons holding positions of public or private trust, and other
writings obligatory in nature that the business of the Company may require; and to modify or revoke, with or without cause, any such appointment or
authority; provided, however, that the authority granted hereby shali in no way limit the authority of cther duly authorized agents to sign and countersign any
of said documents on behalf of the Company.”

“RESOLVED FURTHER, that such altorneys-in-fact shall have full power and authority to execute and deliver any and all such documents and to bind the
Company subject to the terms and limitations of the power of attorney issued to them, and to affix the seal of the Campany thereto; provided, however, that
said seal shall not be necessary for the validity of any such documents.”

This power of attorney is signed and sealed under and by the following bylaws duly adopted by the board of directors of the Company.

Execution of Instrumenis. Any vice president, any assistant secretary or any assistant treasurer shall have the power and authority to sign or attest all
approved documents, instruments, contracts, or other papers in connection with the operation of the business of lhe company in addition to the chairman of
the board, the chief executive officer, president, treasurer or secretary; provided, however, the signature of any of them may be printed, engraved, or
stamped on any approved document, contracl, instrument, or other papers of the Company.

IN WITNESS WHEREOF, the Company has caused this instrument to be sealed and duly attested by the signature of its officer the 1st day of April, 2024,

/gy —

Antionio C. Albanese, Vice President of Nationwide Mulual Insurance Company

ACKNOWLEDGMENT
"&\\\“‘m‘ﬁwgg STATE OF NEW YORK COUNTY OF KINGS: ss
§?.- "@!’ On this 1st day of April, 2024, before me came the above-named officer for the Company
’§" g‘ aforesaid, to me personally known to be the officer described in and who executed the
‘*SEAL*‘ preceding instrument, and he acknowledged the execution of the same, and being by me duly
‘ R & sworn, deposes and says, that he is the officer of the Company aforesaid, that the seal afflixed
Q\f’éj&hﬁgl‘g\\’ hereto is the corporate seal of said Company, and the said corporate seal and his signature
U\ were duly affixed and subscribed to said instrument by the authority and direction of said
Company,
Sharen Laburda s LA £

Notary Public, State of New Yark
No. 01LAB427697
Qualified in Kings County
Commission Expires January 3, 2026

CERTIFICATE
1, Lezlie F. Chimienti, Assistant Secretary of the Company, do hereby certify that the foregoing is a {ull, true and correct copy of the original power of attorney
issued by the Company; that the resolution included therein is a true and correct transcript from the minutes of the meetings of the boards of directors and the
same has not been revoked or amended in any manner; that said Antonio C. Albanese was on the date of the execution of the foregoing power of attorney the
duly elected officer of the Company, and the corporate seal and his signature as officer were duly affixed and subscribed to the said instrument by the authority of
said board of directors; and the foregoing power of attorney is stiliin fult force and effect.

Nolary Public
My Commission Expires
January 3, 2076

IN WITNESS WHEREQF, | have hereunto subscribed my name as Assistant Secretary, ant affixed the corporate seal of said Company this °TH day of

JULY 2023 //‘
57 -

Assistant Secretary

S

BD.J 1{04-24)00




ATTACHMENTS
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ATTACHMENT A

SCOPE OF WORK
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SCOPE OF WORK

1. SCOPE OF WORK: The project consists of replacing approximately 0.39 miles of existing
6-inch (replaced with 8-inch) and 8-inch vitrified clay, cast iron, concrete and polyvinyl chloride
sewer mains. Project also consists of rehabilitation of sewer main and installation of new,
rehabilitation, and replacement of manholes. Replacement segments located outside of the
right of way might require additional easement acquisition. Project proposes 6 replumbs of
sewer lateral and replacement for all other service laterals that connect to the sewer main.
New cleanouts will be installed at the property line for any laterals that do not already have
existing cleanouts.

1.1.  The Work shall be performed in accordance with:

1.1.1. The Notice Inviting Bids and Plans numbered 42208-01-D through
42208-18-D, inclusive.

2. LOCATION OF WORK: The location of the Work is as follows:
See Appendix E - Location Maps.

3. CONTRACT TIME: The Contract Time for completion of the Work shall be 338 Working Days.
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ATTACHMENT B

RESERVED
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ATTACHMENT C

EQUAL OPPORTUNITY CONTRACTING PROGRAM
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)
SECTION A - GENERAL REQUIREMENTS

A. INTRODUCTION.

1. This document sets forth the following specifications:
a) The City's general EOCP requirements for all Construction Contracts.
b) Special Provisions for Contracts subject to SLBE and ELBE

requirements only.

2. Additional requirements may apply for state or federally funded projects.

3. These requirements shall be included as Contract provisions for all
Subcontracts.

4, The City specified forms, instructions, and guides are available for download

from the EOCP's web site at: http://www.sandiego.gov/eoc/forms/index.shtml

B. GENERAL.

1. The City of San Diego promotes equal employment and subcontracting
opportunities.

2. The City is committed to ensuring that taxpayer dollars spent on public
Contracts are not paid to businesses that practice discrimination in
employment or subcontracting.

3. The City encourages all companies seeking to do business with the City to
share this commitment.
C. DEFINITIONS.
1. For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder”

and “Proposer”, “Subcontractor” and “Subconsultant’, “Contractor” and
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and
“Dealers”, and “Suppliers” and “Manufacturers” may have been used
interchangeably.

2. The following definitions apply:

a) Emerging Business Enterprise (EBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for EBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace.

b) Emerging Local Business Enterprise (ELBE) - A Local Business
Enterprise that is also an Emerging Business Enterprise.
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e)

g)
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Minority Business Enterprise (MBE) - A certified business that is at
least fifty-one percent (51%) owned by one or more minority
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority
individuals; and (2) whose daily business operations are managed and
directed by one or more minorities owners. Minorities include the
groups with the following ethnic origins: African, Asian Pacific, Asian
Subcontinent, Hispanic, Native Alaskan, Native American, and Native
Hawaiian.

Women Business Enterprise (WBE) - A certified business that is at
least fifty-one percent (51%) owned by a woman or women, or, in the
case of a publicly owned business at least fifty-one percent (51%) of
the stock is owned by one or more women; and (2) whose daily
business operations are managed and directed by one or more
women owners.

Disadvantaged Business Enterprise (DBE) - a certified business that
is at least fifty-one percent (51%) owned by socially and economically
disadvantaged individuals, or, in the case of a publicly owned business
at least fifty-one percent (51%) of the stock is owned by one or more
socially and economically disadvantaged individuals; and (2) whose
daily business operations are managed and directed by one or more
socially and economically disadvantaged owners.

Disabled Veteran Business Enterprise (DVBE) - A certified business
that is at least fifty-one percent (51%) owned by one or more disabled
veterans; and (2) business operations must be managed and
controlled by one or more disabled veterans. Disabled Veteran is a
veteran of the U.S. military, naval, or air service; the veteran must have
a service-connected disability of at least 10% or more; and the veteran
must reside in California.

Other Business Enterprise (OBE) - Any business which does not
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled
Veteran Business Enterprise.

Small Business Enterprise (SBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for SBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace. A business certified as a Micro Business
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of
California and that has provided proof of such certification to the City
Manager shall be deemed to be an SBE.
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i) Small Local Business Enterprise (SLBE) - A Local Business Enterprise
that is also a Small Business Enterprise.

D. CITY'S EQUAL OPPORTUNITY COMMITMENT.
1. Nondiscrimination in Contracting Ordinance.
a) You, your Subcontractors, and Suppliers shall comply with the

requirements of the City's Nondiscrimination in Contracting
Ordinance, San Diego Municipal Code 8822.3501 through 22.3517.

You shall not discriminate on the basis of race, gender, gender
expression, gender identity, religion, national origin, ethnicity, sexual
orientation, age, or disability in the solicitation, selection, hiring, or
treatment of subcontractors, vendors, or suppliers. You shall provide
equal opportunity for Subcontractors to participate in subcontracting
opportunities. You understand and agree that the violation of this
clause shall be considered a material breach of the Contract and may
result in Contract termination, debarment, or other sanctions.

You shallinclude the foregoing clause in all Contracts between you and
your Subcontractors and Suppliers.

b) Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, you shall provide to the City a list of all instances within the
past 10 years where a complaint was filed or pending against you in a
legal or administrative proceeding alleging that you discriminated
against your employees, Subcontractors, vendors, or suppliers, and a
description of the status or resolution of that complaint, including any
remedial action taken.

) Upon the City's request, You agree to provide to the City, within 60
Calendar Days, a truthful and complete list of the names of all
Subcontractors and Suppliers that you have used in the past 5 years
on any of your Contracts that were undertaken within the San Diego
County, including the total dollar amount paid by you for each
Subcontract or supply Contract.

d) You further agree to fully cooperate in any investigation conducted by
the City pursuant to the City's Nondiscrimination in Contracting
Ordinance, Municipal Code 8822.3501 through 22.3517. You
understand and agree that violation of this clause shall be considered a
material breach of the Contract and may result in remedies being ordered
against you up to and including contract termination, debarment, and
other sanctions for the violation of the provisions of the
Nondiscrimination in Contracting Ordinance. You further understand and
agree that the procedures, remedies, and sanctions provided for in the
Nondiscrimination in Contracting Ordinance apply only to violations of
the Ordinance.
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

1. You, your Subcontractors, and Suppliers shall comply with the City’'s Equal
Employment Opportunity Outreach Program, San Diego Municipal Code
8822.2701 through 22.2707.

You shall not discriminate against any employee or applicant for employment
on any basis prohibited by law. You shall provide equal opportunity in all
employment practices. You shall ensure that your Subcontractors comply with
this program. Nothing in this section shall be interpreted to hold you liable for
any discriminatory practices of your Subcontractors.

You shall include the foregoing clause in all Contracts between you and your
Subcontractors and Suppliers.

2. If the Contract is competitively solicited, the selected Bidder shall submit a
Work Force Report (Form BB05) within 10 Working Days after receipt by the
Bidder to the City for approval as specified in the Notice of Intent to Award
letter.

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a
Work Force Report is submitted and if the City determines that there are
under-representations when compared to County Labor Force Availability
data.

4, If the selected Bidder submits an Equal Employment Opportunity Plan, it shall
include the following assurances:

a) You shall maintain a working environment free of discrimination,
harassment, intimidation, and coercion at all Sites and in all facilities
at which your employees are assigned to Work.

b) You shall review your EEO Policy annually with all on-Site supervisors
involved in employment decisions.

) You shall disseminate and review your EEO Policy with all employees
at least once a year, post the policy statement and EEO posters on all
company bulletin boards and job sites, and document every
dissemination, review, and posting with a written record to identify the
time, place, employees present, subject matter, and disposition of
meetings.

d) You shall review, at least annually, all supervisors’ adherence to and
performance wunder the EEO Policy and maintain written
documentation of these reviews.

e) You shall discuss your EEO Policy Statement with Subcontractors with
whom you anticipate doing business, including the EEO Policy
Statement in your Subcontracts, and provide such documentation to
the City upon request.
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g)

h)

)

n)

0)

P)

You shall document and maintain a record of all Bid solicitations and
outreach efforts to and from Subcontractors, contractor associations,
and other business associations.

You shall disseminate your EEO Policy externally through various
media, including the media of people of color and women, in
advertisements to recruit. Maintain files documenting these efforts
and provide copies of these advertisements to the City upon request.

You shall disseminate your EEO Policy to union and community
organizations.

You shall provide immediate written notification to the City when any
union referral process has impeded your efforts to maintain your EEO
Policy.

You shall maintain a current list of recruitment sources, including
those outreaching to people of color and women, and provide written
notification of employment opportunities to these recruitment
sources with a record of the organizations’ responses.

You shall maintain a current file of names, addresses and phone
numbers of each walk-in applicant, including people of color and
women, and referrals from unions, recruitment sources, or
community organizations with a description of the employment action
taken.

You shall encourage all present employees, including people of color
and women employees, to recruit others.

You shall maintain all employment selection process information with
records of all tests and other selection criteria.

You shall develop and maintain documentation for on-the-job training
opportunities, participate in training programs, or both for all of your
employees, including people of color and women, and establish
apprenticeship, trainee, and upgrade programs relevant to your
employment needs.

You shall conduct, at least annually, an inventory and evaluation of all
employees for promotional opportunities and encourage all
employees to seek and prepare appropriately for such opportunities.

You shall ensure that the company's working environment and
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy
between the sexes.

F. SUBCONTRACTING.

1. The City encourages all eligible business enterprises to participate in City
contracts as a Contractor, Subcontractor, and joint venture partner with you,
your Subcontractors, or your Suppliers. You are encouraged to take positive
steps to diversify and expand your Subcontractor solicitation base and to offer
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subcontracting opportunities to all eligible business firms including SLBEs,
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs.

2. For Subcontractor participation level requirements, see the Contract
Documents where applicable.

3. For the purposes of achieving the mandatory Subcontractor participation
percentages, City percentage calculations will not account for the following;:
a) “Field Orders” and “City Contingency” Bid items.
b) Alternate Bid items.
) Allowance Bid items designated as “EOC Type II".

4, Allowance Bid items designated as “EOC Type I” will be considered as part of

the Base Bid and will be included in the percentage calculation.

5. Each joint venture partner shall be responsible for a clearly defined Scope of
Work. In addition, an agreement shall be submitted and signed by all parties
identifying the extent to which each joint venture partner shares in ownership,
control, management, risk, and profits of the joint venture.

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS.

1. You shall comply with the Subletting and Subcontracting Fair Practices Act,
Public Contract Code 884100 through 4113, inclusive.

2. You shall list all Subcontractors who will receive more than 0.5% of the total
Bid amount or $10,000, whichever is greater on the form provided in the
Contract Documents (Subcontractors list).

3. The Subcontractors list shall include the Subcontractor's name, telephone
number including area code, physical address, Scope of Work, the dollar
amount of the proposed Subcontract, the California contractor license
number, the Public Works contractor registration number issued pursuant to
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status
with the name of the certifying agency.

4, The listed Subcontractor shall be appropriately licensed pursuant to
Contractor License Laws.
5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task
Order.
H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS.
1. Listed Subcontractors and Suppliers shall not be substituted without the

Express authorization of the City or its duly authorized agent.

2. Request for Subcontractor or Supplier substitution shall be made in writing to
Purchasing & Contracting Department, Public Works Division, Attention
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with
a copy to the Engineer.
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3. The request shall include a thorough explanation of the reason(s) for the
substitution, including dollar amounts and a letter from each substituted
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers)
release all interest in working on the Project and written confirmation from
the new Subcontractor or Supplier stating that they agree to work on the
Project along with the dollar value of the Work to be performed.

4, Written approval of the substitution request shall be received by you or from
the City or its authorized officer prior to any unlisted Subcontractor or Supplier
performing Work on the Project.

5. Substitution of Subcontractors and Suppliers without authorization shall
subject you to those penalties set forth in Public Contract Code §84110.

6. Requests for Supplier substitution shall be made in writing at least 10 Days
prior to the provision of materials, supplies, or services by the proposed
Supplier and shall include proof of written notice to the originally listed
Supplier of the proposed substitution.

7. A Contractor whose Bid is accepted shall not:

a) Substitute a person as Subcontractor or Supplier in place of the
Subcontractor or Supplier listed in the original bid, except that the City,
or it's duly authorized officer, may consent to the substitution of
another person as a Subcontractor or Supplier in any of the following
situations:

i. When the Subcontractor or Supplier listed in the Bid, after
having a reasonable opportunity to do so, fails or refuses to
execute a written Contract for the scope of work specified in
the subcontractor's bid and at the price specified in the
subcontractor's bid, when that written contract, based upon
the general terms, conditions, plans, and specifications for the
project involved or the terms of the subcontractor’s written
bid, is presented to the subcontractor by the prime contractor.

ii. When the listed Subcontractor or Supplier becomes insolvent
or the subject of an order for relief in bankruptcy.

iii. When the listed Subcontractor or Supplier fails or refuses to
perform his or her subcontract.

iv. When the listed Subcontractor fails or refuses to meet bond
requirements as set forth in Public Contract Code 84108.

V. When you demonstrate to the City or it's duly authorized
officer, subject to the provisions set forth in Public Contract
Code 84107.5, that the name of the Subcontractor was listed
as the result of an inadvertent clerical error.

vi. When the listed Subcontractor is not licensed pursuant to
Contractor License Law.
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Vil. When the City, or it's duly authorized officer, determines that
the Work performed by the listed Subcontractor or that the
materials or supplies provided by the listed Supplier are
substantially unsatisfactory and not in substantial accordance
with the Plans and specifications or that the Subcontractor or
Supplier is substantially delaying or disrupting the progress of

the Work.

viii. When the listed Subcontractor is ineligible to work on a public
works project pursuant to 881777.1 or 1777.7 of the Labor
Code.

iX. When the City or its duly authorized agent determines that the

listed Subcontractor is not a responsible contractor.

b) Permit a Contract to be voluntarily assigned or transferred or allow it
to be performed by anyone other than the original Subcontractor,
Supplier listed in the original Bid without the consent of the City, orit's
duly authorized officer.

) Other than in the performance of “Change Orders" causing changes or
deviations from the Contract, sublet or subcontract any portion of the
Work, or contract for materials or supplies in excess of 0.5% of your
total bid or $10,000, whichever is greater, as to which his or her original
Bid did not designate a Subcontractor or Supplier.

8. Following receipt of notice from you of the proposed substitution of a
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been
so notified shall have 5 Working Days within which to submit written
objections to the substitution to the Contract Specialist with a copy to the
Engineer. Failure to file these written objections shall constitute the listed
Subcontractor or Supplier's consent to the substitution. If written objections
are filed, the City shall give notice in writing of at least 5 Working Days to the
listed Subcontractor or Supplier of a hearing by the City on your request for
substitution.

. PROMPT PAYMENT.

1. You or your Subcontractors shall pay to any subcontractor, not later than 7
Calendar Days of receipt of each progress payment, unless otherwise agreed
to in writing, the respective amounts allowed you on account of the Work
performed by the Subcontractors, to the extent of each Subcontractor's
interest therein. In cases of Subcontractor performance deficiencies, you shall
make written notice of any withholding to the Subcontractor with a copy to the
Contracts Specialist. Upon correction of the deficiency, you shall pay the
Subcontractor the amount previously withheld within 14 Calendar Days after
payment by the City.

2. Any violation of California Business and Professions Code, 87108.5 concerning
prompt payment to Subcontractors shall subject the violating Contractor or
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Subcontractor to the penalties, sanctions, and other remedies of that section.
This requirement shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by the Prime Contractor, deficient subcontract performance, or
noncompliance by a Subcontractor.

J PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.

1. The City will hold retention from you and will make prompt and regular
incremental acceptances of portions, as determined by the Engineer, of the
Work and pay retention to you based on these acceptances.

2. You or your Subcontractors shall return all monies withheld in retention from
a Subcontractor within 30 Calendar Days after receiving payment for Work
satisfactorily completed and accepted including incremental acceptances of
portions of the Work by the City.

3. Federal law (49CFR26.29) requires that any delay or postponement of payment over
30 Calendar Days may take place only for good cause and with the City's prior
written approval. Any violation of this provision by you or your Subcontractor shall
subject you or your Subcontractor to the penalties, sanctions, and other remedies
specified in §7108.5 of the Business and Professions Code.

4, These requirements shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by you, deficient subcontract performance, or noncompliance by a

Subcontractor.
K. CERTIFICATION.
1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any

of the following certifying agencies:

a) Current certification by the State of California Department of
Transportation (CALTRANS) as DBE, SMBE, or SWBE.

b) Current MBE, WBE, or DVBE certification from the California Public
Utilities Commission.

) DVBE certification is received from the State of California’s Department
of General Services, Office of Small and Minority Business.

d) Current certification by the City of Los Angles as DBE, WBE, or MBE.

e) Subcontractors’ valid proof of certification status (copies of MBE,
WBE, DBE, or DVBE certifications) shall be submitted as required.

L. CONTRACT RECORDS AND REPORTS.

1. You shall maintain records of all subcontracts and invoices from your
Subcontractors and Suppliers for work on this project. Records shall show
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name, telephone number including area code, and business address of each
Subcontractor, Supplier, and joint venture partner, and the total amount
actually paid to each firm. Project relevant records, regardless of tier, may be
periodically reviewed by the City.

You shall retain all records, books, papers, and documents pertinent to the
Contract for a period of not less than 5 years after Notice of Completion and
allow access to said records by the City's authorized representatives.

You shall submit the following reports using the City's web-based contract
compliance (Prism® portal):

a. Monthly Payment. You shall submit Monthly Payment Reporting by
the 10" day of the subsequent month. Incomplete and/or delinquent
reporting may cause payment delays, non-payment of invoices, or
both.

The records maintained under item 1, described above, shall be consolidated
into a Final Summary Report, certified as correct by an authorized
representative of the Contractor. The Final Summary Report shall include all
subcontracting activities and be sent to the EOCP Program Manager prior to
Acceptance. Failure to comply may result in assessment of liquidated damages
or withholding of retention. The City will review and verify 100% of subcontract
participation reported in the Final Summary Report prior to approval and
release of final retention to you. In the event your Subcontractors are owed
money for completed Work, the City may authorize payment to subcontractor
via a joint check from the withheld retention.
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)
SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY'S
GENERAL EOCP REQUIREMENTS.

A.

GENERAL.

It is the City's policy to encourage greater availability, capacity development,
and contract participation by SLBE and ELBE firms in City contracts. This policy
is, in part, intended to further the City's compelling interest to stimulate
economic development through the support and empowerment of the local
community, ensure that it is neither an active nor passive participant in
marketplace discrimination, and promote equal opportunity for all segments
of the contracting community.

The City is committed to maximizing subcontracting opportunities for all
qualified and available firms.

This policy applies to City-funded construction contracts. Bidders shall be fully
informed of this policy as set forth in these specifications. Mandatory or
voluntary subcontracting percentages, Bid Discounts, and restricted
competitions are specified in the Contract Documents.

You shall make subcontracting opportunities available to a broad base of
qualified Subcontractors and shall achieve the minimum SLBE-ELBE
Subcontractor participation identified for your project.

Failure to subcontract the specified minimum (mandatory) percentages of the
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be
rejected as non-responsive unless the Bidder has demonstrated compliance
with the affirmative steps as specified in the City’s document titled “Small Local
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE
GOOD FAITH EFFORT SUBMITTAL"” and has submitted documentation showing
that all required positive efforts were made prior to the Bid submittal due date.
The required Good Faith Effort (GFE) documentation shall be submitted to the
Contract Specialist. The instructions for completing the good faith effort
submittal can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf

The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/sibe

These requirements may be waived, at the City's sole discretion, on projects
deemed inappropriate for subcontracting participation.
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B. DEFINITIONS.

1. The following definitions shall be used in conjunction with these specifications:

a) Bid Discount - Additional inducements or enhancements in the
bidding process that are designed to increase the chances for the
selection of SLBE firms in competition with other firms.

b) Commercially Useful Function - An SLBE-ELBE performs a
commercially useful function when it is responsible for the execution
of the Work and is carrying out its responsibilities by actually
performing, managing, and supervising the Work involved. To perform
a commercially useful function, the SLBE-ELBE shall also be
responsible, with respect to materials and supplies used on the
Contract, for negotiating price, determining quantity and quality,
ordering the material, and installing (where applicable) and paying for
the material itself.

To determine whether an SLBE-ELBE is performing a commercially
useful function, an evaluation will be performed of the amount of
Work subcontracted, normal industry practices, whether the amount
the SLBE-ELBE firm is to be paid under the contract is commensurate
with the Work it is actually performing and the SLBE-ELBE credit
claimed for its performance of the Work, and other relevant factors.
Specifically, an SLBE-ELBE does not perform a commercially useful
function if its role is limited to that of an extra participant in a
transaction, contract, or project through which funds are passed in
order to obtain the appearance of meaningful and useful SLBE-ELBE
participation, when in similar transactions in which SLBE-ELBE firms do
not participate, there is no such role performed.

) Good Faith Efforts (GFE) - Documentation of the Bidder's intent to
comply with SLBE Program goals and procedures included in the City's
SLBE Program, Instructions for Completing Good Faith Effort Submittal
available from the City's EOCP website or the Contract Specialist.

d) Independently Owned, Managed, and Operated - Ownership of a
SLBE-ELBE firm shall be direct, independent, and by individuals only.
Business firms that are owned by other businesses or by the principals
or owners of other businesses that cannot themselves qualify under
the SLBE-ELBE eligibility requirements shall not be eligible to
participate in the Program. Moreover, the day-to-day management of
the SLBE-ELBE firm shall be direct and independent of the influence of
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.

e) Joint Venture - An association of two or more persons or business
entities that is formed for the single purpose of carrying out a single
defined business enterprise for which purpose they combine their
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g)

)

capital, efforts, skills, knowledge, or property. Joint ventures shall be
established by written agreement to qualify for this program.

Local Business Enterprise (“LBE") - A firm having a Principal Place of
Business and a Significant Employment Presence in San Diego County,
California that has been in operation for 12 consecutive months and a
valid business tax certificate. This definition is subsumed within the
definition of Small Local Business Enterprise.

Minor Construction Program - A program developed for bidding
exclusively among SLBE-ELBE Construction firms.

Principal Place of Business - A location wherein a firm maintains a
physical office and through which it obtains no less than 50% of its
overall customers or sales dollars.

Protégé - A firm that has been approved and is an active participant
in the City's Mentor-Protégé Program and that has signed the required
program participation agreement and has been assigned a mentor.

Significant Employee Presence - No less than 25% of a firm’s total
number of employees are domiciled in San Diego County.

C. SUBCONTRACTOR PARTICIPATION.

1. For the
19t tier

purpose of satisfying subcontracting participation requirements, only
SLBE-ELBE Subcontractors will be recognized as participants in the

Contract according to the following criteria:

a)

b)

9
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For credit to be allowed toward a respective participation level, all
listed SLBE-ELBE firms shall have been certified by the Bid due date.

The Subcontractor shall perform a commercially useful function for
credit to be allowed toward subcontractor participation levels. The
Subcontractor shall be required by you to be responsible for the
execution of a distinct element of the Work and shall carry out its
responsibility by actually performing and supervising its own
workforce.

If the Bidder is seeking the recognition of materials, supplies, or both
towards achieving any mandatory subcontracting participation level,
the Bidder shall indicate on Form AA40 - Named Equipment/Material
Supplier List with the Bid the following:

i. If the materials or supplies are obtained from a SLBE-ELBE
manufacturer, the Bidder will receive 100% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation, a manufacturer
is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies,
articles, or equipment required under the Contract and of the
general character described by the specifications.
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If the materials or supplies are obtained from a SLBE-ELBE
supplier, the Bidder will receive 60% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation a Supplier is a
firm that owns, operates, or maintains a store, warehouse, or
other establishment in which the materials, supplies, articles
or equipment of the general character described by the
specifications and required under the Contract are bought,
kept in stock, and regularly sold or leased to the public in the
usual course of business. To be a supplier, the firm shall be an
established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or
lease of the products in question. A person may be a supplier
in such bulk items as petroleum products, steel, cement,
gravel, stone, or asphalt without owning, operating, or
maintaining a place of business if the person both owns and
operates distribution equipment for the products. Any
supplementing of the suppliers’ own distribution equipment
shall be by a long-term lease agreement and shall not be on an
ad hoc or contract-by-contract basis.

If the materials or supplies are obtained from a SLBE-ELBE,
which is neither a manufacturer nor a supplier, the entire
amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, fees or
transportation charges for the delivery of materials or supplies
required on a job site will be counted toward SLBE-ELBE
participation, provided the fees are reasonable and not
excessive as compared with fees customarily allowed for
similar services. No portion of the cost of the materials and
supplies themselves will be counted toward SLBE-ELBE
participation.

If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards
achieving any mandatory subcontracting participation level, the
Bidder shall indicate it on Form AA35 - List of Subcontractors with the
Bid. The following factors will be evaluated in determining the credit to
be allowed toward the respective participation level:

The SLBE-ELBE shall be responsible for the management and
supervision of the entire trucking operation for which it is
getting credit on a particular Contract and there shall not be a
contrived arrangement for the purpose of counting SLBE-ELBE
participation.

The SLBE-ELBE shall itself own and operate at least 1 fully
licensed, insured, and operational truck used on the Contract.
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iii. The SLBE-ELBE receives credit for the total value of the
transportation services it provides on the Contract using trucks
it owns, insures, and operates using drivers it employs.

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm
including an owner-operator who is certified as a SLBE-ELBE.
The SLBE-ELBE who leases trucks from another SLBE-ELBE
receives credit for the total value of the transportation services
the lessee SLBE-ELBE provides on the contract.

V. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE
firm, including an owner-operator. The SLBE-ELBE who leases
trucks from a non-SLBE-ELBE is entitled to credit for the total
value of transportation services provided by non-SLBE-ELBE
lessees not to exceed the value of transportation services
provided by SLBE-ELBE owned trucks on the contract.
Additional participation by non-SLBE-ELBE lessees receive
credit only for the fee or commission it receives as a result of
the lease arrangement.

Vi. A lease shall indicate that the SLBE-ELBE has exclusive use of
and control over the truck. This does not preclude the leased
truck from working for others during the term of the lease with
the consent of the SLBE-ELBE so long as the lease gives the
SLBE-ELBE absolute priority for use of the leased truck.

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES.

1. Contracts valued at $1,500,000 and above will be considered Major Public
Works Contracts and will include a mandatory Subcontractor participation
requirement for SLBE-ELBE firms.

a) The Bidder shall achieve the mandatory Subcontractor participation
requirement or demonstrate GFE.

b) The Bidders shall indicate the participation on Forms AA35 - List of
Subcontractors and AA40 - Named Equipment/Material Supplier List
as applicable regardless of the dollar value.

C) An SLBE-ELBE Bidder may count its own participation toward achieving
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of
the Contract Price.

2. Contracts Valued over $1,000,000 and under $1,500,000 will also be
considered Major Public Works Contracts and will include the mandatory
subcontractor participation requirements described above and the following:

a) 5% bid discount for SLBE-ELBE firms.

b) Non-certified Contractor will receive 5% bid discount if they achieve
the specified mandatory Subcontracting participations.
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) Bid discounts shall not apply if the award will result in a total contract
cost of $50,000 in excess of the apparent lowest Bid.

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-
ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.

3. Contracts valued over $500,000 up to $1,000,000 will be considered Minor
Public Works Contracts and will be awarded through a competitive Bid process
open only to City certified SLBE-ELBE firms. If there are no bidders or no
responsible bidders, the Contract will be made available to all Bidders and will
be subject to requirements listed in items 1 and 2 for Major Public Works
Contracts above.

4, Contracts valued at $500,000 and below will also be considered Minor Public
Works Contracts and will be awarded through a competitive bid process open
only to City certified ELBEs unless there are less than 2 firms available at which
it will be awarded through a competitive process open only to the City certified
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the
Contract will be made available to all Bidders and subject to requirements
listed in items 1 and 2 for Major Public Works Contracts above.

E. JOINT VENTURES.

1. The City may allow for Joint Venture bid discounts on some Contracts.
Contracts that allow for Joint Venture bid discounts will be designated in Bid
documents. A firm that is bidding or competing for City Contracts may partner
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.

2. A Joint Venture shall be between two entities with the same discipline or
license as required by the City. Joint ventures will receive bid discounts
depending on the SLBE or ELBE percentage of participation. To be eligible for
a discount, aJoint Venture Agreement shall be approved by the City at the time
of Bid submittal. The maximum allowable discount shall be 5%. The parties
shall agree to enter in the relationship for the life of the projects.

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the
Joint Venture applications are available upon request to the Contract
Specialist. Each agreement or management plan shall include the following:

a) Detailed explanation of the financial contribution for each partner.
b) List of personnel and equipment used by each partner.
) Detailed breakdown of the responsibilities of each partner.
d) Explanation of how the profits and losses will be distributed.
e) Description of the bonding capacity of each partner.
f) Management or incentive fees available for any one of the partners (if
any).
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4, Each Joint Venture partner shall perform a Commercially Useful Function. An
SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE
firm will not be deemed to perform a Commercially Useful Function.

5. Each Joint Venture partner shall possess licenses appropriate for the discipline
for which a proposal is being submitted. If a Joint Venture is bidding on a single
trade project, at the time of bid submittal, each Joint Venture partner shall
possess the requisite specialty license for that trade bid.

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be
performed. This Work shall be of the similar type of Work the SLBE or ELBE
partner performs in the normal course of its business. The Joint Venture
Participation Form shall specify the Bid items to be performed by each
individual Joint Venture partner. Lump sum Joint Venture participation shall
not be acceptable.

7. Responsibilities of the SLBE or ELBE Joint Venture Partner:

a) The SLBE or ELBE partner shall share in the control, management
responsibilities, risks and profits of the Joint Venture in proportion with
the level of participation in the project.

b) The SLBE or ELBE partner shall perform Work that is commensurate
with its experience.

) The SLBE or ELBE partner shall use its own employees and equipment
to perform its portion of the Work.

d) The Joint Venture as a whole shall perform Bid items that equal or
exceed 50% of the Contract Price, excluding the cost of manufactured
items, in order to be eligible for a Joint Venture discount.

F. MAINTAINING PARTICIPATION LEVELS.

1. Credit and preference points are earned based on the level of participation
proposed prior to the award of the Contract. Once the Project begins you shall
achieve and maintain the SLBE-ELBE participation levels for which credit and
preference points were earned. You shall maintain the SLBE-ELBE percentages
indicated at the Award of Contract and throughout the Contract Time.

2. If the City modifies the original Scope of Work, you shall make reasonable
efforts to maintain the SLBE-ELBE participation for which creditor preference
points were earned. If participation levels will be reduced, approval shall be
received from the City prior to making changes.

3. You shall notify and obtain written approval from the City in advance of any
reduction in subcontract scope, termination, or substitution for a designated
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach
of the Contract.

4. If you fail to maintain the SLBE-ELBE participation listed at the time the
Contract is awarded and have not received prior approval from the City, the
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City may declare you in default and will be considered grounds for debarment
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION.

1. Documentation of your subcontracting efforts will be reviewed by EOCP to
verify that you made subcontracting opportunities available to a broad base
of qualified Subcontractors, negotiated in good faith with interested
Subcontractors, and did not reject any bid for unlawful discriminatory reasons.
The EOCP review is based on the federal “Six Good Faith Efforts” model.

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have
had the opportunity to compete for the City's Public Works procurements. The
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE
and SLBE firms:

a) Ensure ELBE firms are made aware of contracting opportunities to the
fullest extent practicable through outreach and recruitment activities.

b) Make information of forthcoming opportunities available to SLBE-ELBE
firms and arrange time for Contracts and establish delivery schedules,
where requirements permit, in a way that encourages and facilitates
participation by SLBE-ELBE firms in the competitive process. This
includes posting solicitations for Bids or proposals to SLBE-ELBE firms
for a minimum of 10 Working Days before the Bid or Proposal due
date.

) Consider in the contracting process whether firms competing for large
Contracts could subcontract with SLBE-ELBE firms.

d) Encourage contracting with a consortium of ELBE-SLBE firms when a
Contract is too large for one of these firms to handle individually.

e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory.

f) If you award subcontracts, require your Subcontractors to take the
steps listed above.

H. GOOD FAITH EFFORT DOCUMENTATION.

1. If the specified SLBE-ELBE Subcontractor participation percentages are not
met, you shall submit information necessary to establish that adequate GFEs
were taken to meet the Contract Subcontractor participation percentages. See
the City's document titled “Small Local Business (SLBE) Program,
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT
SUBMITTAL.” The instructions for completing the good faith effort submittal
can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf
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. SUBCONTRACTOR SUBSTITUTION.

1. Evidence of fraud or discrimination in the substitution of Subcontractors will
result in sanctions including assessment of penalty fines, termination of
Contract, or debarment. This section does not replace applicable California
Public Contract Code.

J FALSIFICATION OF SUB-AGREEMENT AND FRAUD.

1. Falsification or misrepresentation of a sub-agreement as to company name,
Contract amount or actual Work performed by Subcontractors, or any
falsification or fraud on the part your submission of documentation and forms
pursuant to this program, will result in sanctions against you including
assessment of penalty fines, termination of the Contract, or debarment.
Instances of falsification or fraud which are indicative of an attempt by you to
avoid subcontracting with certain categories of Subcontractors on the basis of
race, gender, gender expression, gender identity, religion, national origin,
ethnicity, sexual orientation, age, or disability shall be referred to the Equal
Opportunity Contracting Program'’s Investigative Unit for possible violations of
Article 2, Division 35 of the City Administrative Code, 8822.3501 et seq.
(Nondiscrimination in Contracting).

K. RESOURCES.

1. The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/sibe
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ATTACHMENT D

PREVAILING WAGE
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PREVAILING WAGE

1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

1.1.

1.2.

Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall
ensure that all workers who perform work under this Contract are paid not less than
the prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations (DIR). This includes work performed during the
design and preconstruction phases of construction including, but not limited to,
inspection and land surveying work.

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are
available for inspection to any interested party on request. Copies of the
prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its
subcontractors shall post a copy of the prevailing rate of per diem wages
determination at each job site and shall make them available to any interested
party upon request.

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect for
the life of this Contract. If the published wage rate refers to a predetermined
wage rate to become effective upon expiration of the published wage rate and
the predetermined wage rate is on file with the DIR, such predetermined wage
rate shall become effective on the date following the expiration date and shall
apply to this Contract in the same manner as if it had been published in said
publication. If the predetermined wage rate refers to one or more additional
expiration dates with additional predetermined wage rates, which expiration
dates occur during the life of this Contract, each successive predetermined
wage rate shall apply to this Contract on the date following the expiration date
of the previous wage rate. If the last of such predetermined wage rates expires
during the life of this Contract, such wage rate shall apply to the balance of the
Contract.

Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed. This shall
be in addition to any other applicable penalties allowed under Labor Code sections
1720 - 1861.
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1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

Payroll Records. Contractor and its subcontractors shall comply with California Labor
Code section 1776, which generally requires keeping accurate payroll records,
verifying and certifying payroll records, and making them available for inspection.
Contractor shall require its subcontractors to also comply with section 1776.
Contractor and its subcontractors shall submit weekly certified payroll records online
via the City's web-based Labor Compliance Program. Contractor is responsible for
ensuring its subcontractors submit certified payroll records to the City.

1.3.1. Contractor and their subcontractors shall also furnish records specified in
Labor Code section 1776 directly to the Labor Commissioner in the manner
required by Labor Code section 1771.4.

Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their subcontractors
with sections 1777.5, 1777.6 and 1777.7.

Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a week,
unless all hours worked in excess of 8 hours per day are compensated at not less than
1% times the basic rate of pay; and (ii) specify penalties to be imposed on contractors
and subcontractors of $25 per worker per day for each day the worker works more
than 8 hours per day and 40 hours per week in violation of California Labor Code
sections1810 through 1815.

Required Provisions for Subcontracts. Contractor shall include at a minimum a copy
of the following provisions in any contract they enter into with a subcontractor:
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815,
1860 and 1861.

Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every employer
to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and | will comply with such
provisions before commencing the performance of the work of this Contract.”

Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City or
other governmental entity that underpayment(s) have occurred. For questions
or assistance, please contact the City of San Diego's Prevailing Wage Unit at
PWDPrevailingWage@sandiego.gov.

Contractor and Subcontractor Registration Requirements. This project is subject
to compliance monitoring and enforcement by the DIR. A contractor or subcontractor
shall not be qualified to bid on, be listed in a bid or proposal, subject to the
requirements of section 4104 of the Public Contract Code, or engage in the
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performance of any contract for public work, unless currently registered and qualified
to perform public work pursuant to Labor Code section 1725.5 It is not a violation of
this section for an unregistered contractor to submit a bid that is authorized by
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5
of the Public Contract Code, provided the contractor is registered to perform public
work pursuant to Section 1725.5 at the time the contract is awarded.

1.9.1. AContractor'sinadvertent error in listing a subcontractor who is not registered
pursuant to Labor Code section 1725.5 in response to a solicitation shall not
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is
registered prior to bid opening; (2) within twenty-four hours after the bid
opening, the subcontractor is registered and has paid the penalty registration
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced
by another registered subcontractor pursuant to Public Contract Code section
4107.

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or
she has verified that all subcontractors used on this public work project are
registered with the DIR in compliance with Labor Code sections 1771.1 and
1725.5, and Contractor shall provide proof of registration for themselves and
all listed subcontractors to the City at the time of bid or proposal due date or
upon request.

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any
public work contract without having been registered in violation of Labor Code
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order
prohibiting the use of the unregistered contractors or unregistered subcontractor(s)
on ALL public works until the unregistered contractor or unregistered subcontractor(s)
is registered. Failure to observe a stop order is a misdemeanor.

1.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors
(regardless of tier), along with their DIR registration numbers, utilized on this Contract
prior to any work being performed; and the Contractor shall provide a complete list of
all subcontractors with each invoice. Additionally, Contractor shall provide the City
with a complete list of all subcontractors (regardless of tier) utilized on this contract
within ten working days of the completion of the contract, along with their DIR
registration numbers. The City shall withhold final payment to Construction
Management Professional until at least thirty (30) days after this information is
provided to the City.

1.12. Exemptions for Small Projects. There are limited exemptions for installation,
alteration, demolition, or repair work done on projects of $25,000 or less. The
Contractor shall still comply with Labor Code sections 1720 et. seq. The only
recognized exemptions are listed below:

1.12.1. Registration. The Contractor will not be required to register with the DIR for
small projects. (Labor Code section 1771.1).

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776
shall be required to be kept and submitted to the City of San Diego, but will
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not be required to be submitted online with the DIR directly. The Contractor
will need to keep those records for at least three years following the
completion of the Contract. (Labor Code section 1771.4).

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only
registered subcontractors and is exempt from submitting the list of all
subcontractors that is required in section 1.11. above. (Labor code section
1773.3).
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ATTACHMENT E

SUPPLEMENTARY SPECIAL PROVISIONS
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SUPPLEMENTARY SPECIAL PROVISIONS
The following Supplementary Special Provisions (SSP) modifies the following documents:

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK").

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK"), including the following:

a) General Provisions (A) for all Construction Contracts.

SECTION 1 - GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND
SYMBOLS

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK":

To item 47, “Holiday”, ADD the following;:

Holiday Observed On

Juneteenth June 19

To item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the
following:

Normal Working Hours: Normal Working Hours shall be 8:30 AM to 3:30 PM,
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are
excluded. Unless otherwise specified on the Traffic Control Permits.

SECTION 2 - SCOPE OF THE WORK

2-2.3 Payment. To the “WHITEBOOK", item 2, DELETE in its entirety and SUBSTITUTE with
the following:

2. The payment for applying and obtaining the Caltrans Encroachment Permit
shall be included in the Allowance Bid item for “Caltrans Encroachment
Permit Submittal (EOC Type 1)’ and shall include preparing plans and
addressing Caltrans comments.

SECTION 3 - CONTROL OF THE WORK

3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE
with the following:

1. You shall perform, with your own organization, Contract Work amounting to
at least 50% of the Base Bid.
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3-7.6.1 Use of Computer Aided Drafting and Design. To the "WHITEBOOK", Item 1, DELETE
in its entirety and SUBSTITUTE the following:

1. Use Bentley Connect ORD Version 10.12 format with the ability to convert to
AutoCAD for the preparation of Plans and As-Built drawings in accordance with
the City's CADD Standards.

3-84 Supporting Information. To the “WHITEBOOK", ADD the following:

4, You shall collect and submit rehabilitation data spreadsheets along with
monthly invoices for the following rehabilitation Work (see Appendix G -
Rehabilitation Data Collection - Sample Sewer Mains, Manholes, and
Laterals Data Templates).

a) Sewer Mains

b) Manholes

Q) Laterals

3-10 SURVEYING. To the “GREENBOOK" and “WHITEBOOK", DELETE in its entirety and

SUBSTITUTE with the following:

3-10 SURVEYING (DESIGN-BID-BUILD).
3-10.1 General.

1. You shall provide all required site layout and general grade checking work not
specified in 3-10.2, “Survey Services Provided by City".

2. Notify the City, in writing, at least 2 Working Days prior to requesting survey
services provided by the City.

3-10.2 Survey Services Provided by City.

1. Unless otherwise noted, monument perpetuation, including mark-outs, will be
performed by the City. Coordination of these services will be your duty,
through the Resident Engineer. If, at any time, an existing survey monument
is, or will be, destroyed or disturbed during the course of construction you
shall notify the Resident Engineer so that the monument is preserved or
perpetuated in accordance with state law.

2. The following surveying services, as defined in Cal. Bus. & Prof. Code §8726,
shall be provided by the City:

a) Locating or establishing a minimum of 4 project geodetic survey
control points that provide horizontal and vertical reference values for
site feature and structure layout reference locations.
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b) Locating, establishing, or reestablishing project site boundary lines,
survey monuments, right-of-way lines, or easement lines.

) Locating or establishing building design structure locations (building
corners or envelope limits) sufficient for structure construction.

3-10.3 Payment.
1. The payment for site layout and general grade checking Work, coordination,
and preservation of all survey related marks shall be included in the Contract
Price.
3-121 General. To the “WHITEBOOK”, ADD the following:
3. You shall sweep all paved areas within the Work site and all paved haul routes

as specified below:

a) Every Friday on a weekly basis.
b) 1 Working Day prior to each rain event.
) As directed by the Engineer.

If these requirements would require you to sweep on a Holiday or Weekend,
then you shall sweep the next available Working Day prior to that Holiday or
Weekend.

3-12.8.3 Equipment. To the "WHITEBOOK", item 4, DELETE in its entirety and SUBSTITUTE with
the following:

4. The approved dewatering system shall include a suitably sized pipeline to
transport extracted groundwater from the Work Site to the indicated point of
discharge as applicable under the dewatering permit in force during the
dewatering operations. The alignment of this pipeline shall be subject to the
approval by the Engineer. Where the pipeline is allowed to cross roadways or
parking areas, you shall be required to install a conduit below the traveled
surface. The installation shall provide protection for the temporary pipeline
and a smooth transition across the travelled Surface in accordance with
Standard Drawing SDG-107, “Pavement Restoration for Asphalt Concrete
Surfaced Streets - Major Excavation" or a concrete trench cap in accordance
with Standard Drawing SDG-108, "Pavement Restoration for Concrete
Surfaced Streets and Alleys - Major Excavation".

3-131 Completion. To the “WHITEBOOK", ADD the following:

2. Substantial Completion, in accordance with 3-13.1.1, “Requirements Before
Requesting Substantial Completion”, shall be completed in phases for this
project as defined below:
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Phase Work Description Limits of Work
Sewer main replacements,
manhole replacements, Site 5, Site 7, Site 8, Site 12,
1 replumbs, sewer laterals, Site 12A, Site 13, Site 26 per
cleanout installation, 2285-PLANS_42208-3-D
abandonment of sewer main through 42208-9-D
and manholes.
Sewer main replacements,
manhole replacements, sewer
laterals replacement, and '
cleanout replacement. Site 35 per 2285-
2 PLANS_42208-10-D and 2285-
Resurfacing per plans outside of PLANS 42208-16-D
proposed easement. -
Resurfacing and restoration in
kind within proposed easement.
Clear and grub, sewer main
replacements and manhole
| e e | Stodperaaes
P pumb:. PLANS_42208-11-D
cleanout replacement, tying in
existing manholes, and
abandonment.
Site 5, Site 7, Site 12, Site 12A,
4 Resurfacing per plans Site 13, Site 26, Site 40 per
gperp 2285-PLANS_42208-15-D
through 42208-16-D
. Site 8 per 2285-PLANS_42208-
5 Resurfacing per plans
15D.
3-15.3 Coordination. To the “WHITEBOOK", ADD the following:
2. Other adjacent City projects are scheduled for construction for the same time

period in the vicinity of the intersection of Cervantes Ave. and Paradise Rd. in
Site #5, intersection of Market St. and Denby St. in Site #7, intersection of alley
and 39" Street in Site #8, and Crespo Dr. west of Soledad Ave. in Site #40. See
Appendix F - Adjacent Projects Maps for the approximate location.
Coordinate the Work with the adjacent projects as listed below:

a) Site #5: Asphalt Overlay Group 2110, Project Manager: Nenad
Damnjanovic, (619) 235-1999
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b) Site #7: Mount Hope Improv 2, Project Manager: Roberto Valadez,
(619) 533-7422

) Site #8: Slurry Seal Group 2325, Project Manager: Christopher Hudson,
(619) 527-8081

d) Site #40: Crespo Dr (Mecca-Soledad) Improv, Project Manager: Scott
Sanfilippo, (619) 533-7497

SECTION 4 - CONTROL OF MATERIALS
4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following:
11. You shall submit your list of proposed substitutions for an “equal” item no
later than 5 Working Days after the issuance of the Notice of Intent to

Award and on the City's Product Submittal Form available at:

https://www.sandiego.gov/ecp/edocref/

SECTION 5 - LEGAL RELATIONS AND RESPONSIBILITIES

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:
5-4 INSURANCE.
1. The insurance provisions herein shall not be construed to limit your indemnity
and defense duties set forth in the Contract.
5-4.1 Policies and Procedures.
1. You shall procure the insurance described below, at your sole cost and

expense, to provide coverage against claims for loss including injuries to
persons or damage to property, which may arise out of or in connection with
the performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.

3. You shall maintain this insurance as required by this Contract and at all times
thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your duties under the Contract, including your
indemnity obligations, are not limited to the insurance coverage required by
this Contract.

4, If you maintain broader coverage or higher limits than the minimums shown
below, City requires and shall be entitled to the broader coverage or the higher
limits maintained by you. Any available insurance proceeds in excess of the
specified minimum limits of insurance and coverage shall be available to City.
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5. Your payment for insurance shall be included in the Contract Price you bid.
You are not entitled to any additional payment from the City to cover your
insurance, unless the City specifically agrees to payment in writing. Do not
begin any Work under this Contract or allow any Subcontractors to begin work,
until you have provided, and the City has approved, all required insurance.

6. Policies of insurance shall provide that the City is entitled to 30 days advance
written notice of cancellation or non-renewal of the policy or 10 days advance
written notice for cancellation due to non-payment of premium. Maintenance
of specified insurance coverage is a material element of the Contract. Your
failure to maintain or renew coverage and to provide evidence of renewal
during the term of the Contract may be treated by the City as a material breach
of the Contract.

5-4.2 Types of Insurance.
5-4.2.1 General Liability Insurance.
1. Commercial General Liability Insurance shall be written on the current version

of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

2. The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

3. There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

4, All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:
General Annual Aggregate Limit Limits of Liability
Other than Products/Completed Operations $10,000,000

Products/Completed Operations Aggregate Limit ~ $10,000,000

Personal Injury Limit $5,000,000
Each Occurrence $5,000,000
5-4.2.2 Commercial Automobile Liability Insurance.
1. You shall provide a policy or policies of Commercial Automobile Liability

Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
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amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles

(“Any Auto”).
2. All costs of defense shall be outside the limits of the policy.
5-4.2.3 Workers' Compensation Insurance and Employers Liability Insurance.
1. In accordance with the provisions of California Labor Code section 3700, you

shall provide, at your expense, Workers' Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers' compensation laws. The City, its elected officials, and employees
will not be responsible for any claims in law or equity occasioned by your
failure to comply with this requirement.

2. Statutory Limits shall be provided for Workers’ Compensation Insurance as
required by the state of California, and Employer's Liability Insurance with
limits of no less than $1,000,000 per accident for bodily injury or disease.

3. By signing and returning the Contract, you certify that you are aware of the
provisions of California's Workers’ Compensation laws, including Labor Code
section 3700, which requires every employer to be insured against liability for
workers' compensation or to undertake self-insurance, and that you will
comply with these provisions before commencing the Work.

5-4.2.4 Contractors Pollution Liability Insurance.

1. You shall procure and maintain at your expense or require your
Subcontractor, as described below, to procure and maintain Contractors
Pollution Liability Insurance applicable to the Work being performed, with a
limit no less than $2,000,000 per claim or occurrence and $4,000,000
aggregate per policy period of one year.

2. All costs of defense shall be outside the limits of the policy.

3. You shall obtain written approval from the City for any insurance provided by
your Subcontractor instead of you.

4, For approval of a substitution of your Subcontractor's insurance, you shall
certify that all activities for which the Contractors Pollution Liability Insurance
will provide coverage will be performed exclusively by the Subcontractor
providing the insurance. The deductible shall not exceed $25,000 per claim
unless the City has provided prior, written approval.

5. Occurrence based policies shall be procured before the Work commences.
Claims Made policies shall be procured before the Work commences, shall be
maintained for the Contract Time, and shall include a 12-month extended
Claims Discovery Period applicable to this contract or the existing policy or
policies that shall continue to be maintained for 12 months after the
completion of the Work without advancing the retroactive date.
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5-4.3

5-4.3.1

5-4.4

5-4.5

5-4.5.1

5-4.5.1.1

5-4.5.1.2

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract shall be carried only by responsible insurance
companies with a rating of, or equivalent to, at least “A-, VI" by A.M. Best Company,
that are authorized by the California Insurance Commissioner to do business in the
state of California, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the state of
California and is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the
requirements for policies of insurance provided by admitted carriers described in this
Contract.

Evidence of Insurance. You shall furnish the City with original Certificates of
Insurance, including all required amendatory endorsements (or copies of the
applicable policy language effecting coverage required by this clause), prior to your
commencement of Work under this Contract. In addition, The City reserves the right
to require complete, certified copies of all required insurance policies, including
endorsements, required by these specifications, at any time.

Policy Endorsements.
Commercial General Liability Insurance.

Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of;

1. Ongoing operations performed by you or on your behalf,
2. your products,

3. your work, e.g., your completed operations performed by you or on your
behalf, or

4, premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide
that the coverage with respect to operations, including the completed operations, if
appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents and representatives. Further,
it shall provide that any insurance maintained by the City and its elected officials,
officers, employees, agents and representatives shall be in excess of your insurance
and shall not contribute to it.
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5-4.5.1.3

5-4.5.2

5-4.5.2.1

5-4.5.3

5-4.5.3.1

5-4.5.3.2

5-4.5.3.3

5-4.6

Project General Aggregate Limit. The policy or policies shall be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.

Workers’ Compensation Insurance and Employers Liability Insurance.

Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.

Contractors Pollution Liability Insurance Endorsements.

Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of:

1. Ongoing operations performed by you or on your behalf,
2. your products,

3. your work, e.g., your completed operations performed by you or on your
behalf, or

4, premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy or policies shall be endorsed
to provide that the insurance afforded by the Contractors Pollution Liability Insurance
policy or policies is primary to any insurance or self-insurance of the City and its
elected officials, officers, employees, agents and representatives with respect to
operations including the completed operations of the Named Insured. Any insurance
maintained by the City and its elected officials, officers, employees, agents and
representatives shall be in excess of your insurance and shall not contribute to it.

Severability of Interest. For Contractors Pollution Liability Insurance, the policy or
policies shall provide that your insurance shall apply separately to each insured
against whom claim is made or suit is brought, except with respect to the limits of the
insurer's liability and shall provide cross-liability coverage.

Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The
City may require you to purchase coverage with a lower retention or provide proof of
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ability to pay losses and related investigations, claim administration, and defense
expenses within the retention. The policy language shall provide, or be endorsed to
provide, that the self-insured retention may be satisfied by either the named insured
or City.

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your
insurance coverage, limits, deductibles, and self-insured retentions to determine if
they are acceptable to the City. The City will reimburse you, without overhead, profit,
or any other markup, for the cost of additional premium for any coverage requested
by the Engineer, but not required by this Contract.

5-4.8 Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to
any material change to the policies of insurance provided under this Contract. This
written notice is in addition to the requirements of paragraph 6 of Section 5-4.1.

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies, including, all endorsements.

5-10.2.1 Public Notice by Contractor. To the "WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

5-10.2.1 Public Notice by Contractor.

1. Post Project Identification Signs in accordance with 3-11.2, “Project
Identification Signs".

2. No less than 5 and no more than 10 Working Days in advance of Project
construction activities and utility service interruptions, you shall notify all
critical facilities, businesses, institutions, property owners, residents, or any
other impacted stakeholders within a minimum 300-foot (90 m) radius of the
Project i.e.,, work area and any other affected areas as shown on the
“Notification of Planned Water Shutdown” when you perform the Work.

3. The notification process must be repeated for delays and long pauses in
construction activities. Verbal and written notifications, such as door hangers,
shall be sent to critical facilities (including but not limited to police stations, fire
stations, hospitals, and schools). A copy of written notifications sent to any
critical facility shall also be sent to the Engineer.

4, You shall keep records of the people contacted, along with the dates of
notification, and shall provide the record e.g., time-stamped pictures of the
notices, to the Engineer upon request. You shall identify all other critical
facilities that need to be notified.

5. Verbal and written notifications shall also include specific impacts from the
construction of the City facilities, e.g., fire hydrants, air vacuum and blow-off
devices, pedestrian ramps, and sidewalks, e.g., the loss of parking, access, and
impact to private property, e.g., landscaping.
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10.

11.

12.
13.

14.

15.

16.

17.

Furnish and distribute public notices in the form of door hangers using the
City's format to all occupants and/or property owners along streets and all
critical facilities such as police stations, fire stations, hospitals, and schools.

Where Work is to be performed at least 5 and at most 10 Working Days before
starting construction, survey activities, or impacting the community as
approved by the Engineer.

Within 5 Working Days of the completion or pausing of your construction
activities where Work was performed, you shall distribute public notices in the
form of door hangers, which outline the anticipated dates of Asphalt
Resurfacing, Slurry Seal, Sidewalk, or Curb Ramp Work. Upon resuming
construction activities, you shall redistribute door hangers.

“No Parking” signs shall be placed 72 hours before the scheduled construction
activities and must include the name and phone number of the Contractor.
The Contractor shall document the placement of the signs with time-stamped
pictures.

Leave the door hanger notices on or at the front door of each dwelling and
apartment unit and at each commercial building tenant abutting each street
block segment.

Where the front doors of apartment units are inaccessible or occupants are
unavailable, distribute the door hanger notices to the apartment manager or
security officer and leave your contact information, such as business cards.

Provide time-stamped pictures of the notices to the Engineer.

Door Hanger Material: You shall use Blanks/USA brand, Item Number
DHJ5B6WH, 1% inch (31.8 mm) Holes (removed), 2-up Jumbo Door Hanger in
Bristol White, or approved equal.

Door hangers shall include the funding source if project is funded in part by
State Gas Tax Revenue (SB1).

Mailed Notice Material: You shall use Cougar by Domtar, Item Number 2834,
or approved equal.

For all Work on private property, contact each owner and occupant individually
a minimum of 15 Working Days before the Work. If the Work has been delayed,
re-notify owners and occupants of the new Work schedule, as directed by the
Engineer.

A sample of public notices will be included in the Contract.

SECTION 6 - PROSECUTION AND PROGRESS OF THE WORK

6-1.1 Construction Schedule. To the “WHITEBOOK”, ADD the following:

3.

Refer to the Sample City Invoice in Appendix D - Sample City Invoice and use
the format shown.
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6-3.1 General. To the "WHITEBOOK", item 3, subitem d, DELETE in its entirety and
SUBSTITUTE with the following:

d) 30 Calendar Days for full depth asphalt final mill and resurfacing work
required per SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation".

ADD:
6-6.1.1 Environmental Document.

1. The City of San Diego has prepared an Addendum to Mitigated Negative
Declaration for Accelerated Sewer Referral Group 847 Project No. 255100,
as referenced in the Contract Appendix. You shall comply with all
requirements of the Addendum to Mitigated Negative Declaration as set
forth in Appendix A.

2. Compliance with the City's environmental document shall be included in the
Contract Price, unless separate bid items have been provided.

6-6.2.1 Archaeological and Native American Monitoring Program. To the “WHITEBOOK”,
ADD the following:

4, Contractor shall retain a qualified archaeologist and Native American Monitor
for this Contract. You shall coordinate your activities and Schedule with the
activities and schedules of the archaeologist and Native American monitor.
Notify the Engineer before noon of the Working Day before monitoring is
required. See 3-5, “INSPECTION" for details.

6-6.2.2 Paleontological Monitoring Program. To the “WHITEBOOK", ADD the following:

3. You shall retain a qualified paleontologist for this Contract. You shall
coordinate your activities and Schedule with the activities and schedules of the
paleontologist monitor. Notify the Engineer before noon of the Working Day
before monitoring is required. See 3-5, “INSPECTION" for details.

6-9 LIQUIDATED DAMAGES. To the “WHITEBOOK", item 2, DELETE in its entirety and
SUBSTITUTE with the following:

2. The execution of the Contract shall constitute agreement between you and the
City that the liquidated damage amount described in the table below is the
value of the damage caused by your failure to complete the Work within the
allotted time. Such sum shall not be construed as a penalty and may be
deducted from your payments if such delay occurs.

Contract Value Liquidated Damages Daily
Amount
Less than $200,001 $1,000
$200,001 to $500,000 $1,500
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7-3.2.2.1

7-3.9

Contract Value

Liquidated Damages Daily

Amount
$500,001 to $1,000,000 $2,000
$1,000,001 to $2,000,000 $2,500
$2,000,001 to $5,000,000 $3,000
$5,000,001 to $10,000,000 $5,500
$10,000,001 to $20,000,000 $6,500
Greater Than $20,000,000 $7,000

SECTION 7 - MEASUREMENT AND PAYMENT

Progress Payment for Pipelines. To the "WHITEBOOK", item 4, DELETE in its entirety
and SUBSTITUTE with the following:

4,

In asphalt-surfaced streets, the City shall pay 15% for hydrostatic and bacterial
testing, Wayneball and Mandrelling (where necessary), for water and sewer
utility constructions respectively, and operational testing for storm drains,
including the trench cap and cleanup. The City shall pay the remaining 5% after
completing the asphalt wearing surface, Trench Capping per SDG-107
“Pavement Restoration for Asphalt Concrete Surfaced Streets - Major

Excavation", and final cleanup.

Field Orders. To the “"WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1.

If the cumulative total of Field Order items of Work does not exceed the “Field
Orders” Bid Item, the City shall pay those Field Orders as shown below:

TABLE 7-3.9

FIELD ORDER LIMITS

Contract Price

Maximum Each Field Order

Work Amount
Less than $1,000,001 $10,000
$1,000,001 to $5,000,000 $20,000
$5,000,001 to $10,000,000 $25,000
$10,000,001 to $30,000,000 $40,000
Greater than $30,000,000 $70,000
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7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “"WHITEBOOK”",
ADD the following:

5. This Contract is not subject to the provisions of The “WHITEBOOK" for
Compensation Adjustments for Price Index Fluctuations for paving asphalt.

SECTION 203 - BITUMINOUS MATERIALS

203-6.1 General. To the “WHITEBOOK” and "GREENBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

203-6.1 General. Asphalt concrete shall be the product of mixing mineral aggregate and
reclaimed asphalt pavement (RAP) with asphalt binder at a central mixing plant.

When specified in the Special Provisions, asphalt concrete may be produced using a
warm mix asphalt (WMA) technology.

Unless otherwise specified in the Special Provisions or shown on the Plans, asphalt
concrete mixtures shall conform to 203-6.4.

If the asphalt concrete mixture contains more than 15% RAP, refer to Caltrans
Standard Specifications Section 39, “Asphalt Concrete” for “Materials” and
“Construction” requirements only unless specified otherwise in these (1)
Supplementary Special Provisions, (2) The WHITEBOOK, and (3) The GREENBOOK in
that order of precedence. Replace all references to actions by the “Department” with
actions by the “City.”

203-6.2.1 Asphalt Binder. To the "GREENBOOK", ADD the following:

Unless otherwise specified, for mixtures containing 15 percent or less RAP, the
performance grade of the virgin asphalt binder shall be the grade specified in the
Special Provisions with the upper and lower temperature classification of Performance
Grade (PG) 64-10.

For mixtures containing greater than 15 percent and not exceeding 25 percent RAP,
the performance grade of the virgin binder shall be the grade specified in the Special
Provisions with the upper and lower temperature classification of PG 58-16.

For mixtures containing greater than 25 percent RAP, the performance grade of the
asphalt binder shall be determined based on viscosity and blending charts developed
in accordance with AASHTO M323.

203-6.2.2 Rock Products for Asphalt Concrete Mixtures. To the "GREENBOOK", ADD the
following:

Aggregates must be clean and free from deleterious substances. The aggregates for
a leveling course must comply with the gradation specifications for Type A HMA in
Caltrans Standard Specification Section 39-2.02B.
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203-6.2.3

203-6.2.5.1

203-6.2.5.2

203-6.2.5.3

203-6.2.5.3

Rock Products for Type Il Asphalt Concrete Mixtures. To the "GREENBOOK", ADD
the following:

Aggregate gradation must be determined before the addition of asphalt binder and
must include supplemental fine aggregates. Test for aggregate gradation under
AASHTO T 27. Do not wash the coarse aggregate. Wash the fine aggregate only. Use a
mechanical sieve shaker. Aggregate shaking time must not exceed 10 minutes for each
coarse and fine aggregate portion. Choose a TV within the TV limits shown in the
tables titled "Aggregate Gradations." Gradations are based on nominal maximum
aggregate size.

General. To the "GREENBOOK", ADD the following;:

RAP shall be defined as asphalt concrete pavement that has been processed to a
maximum of 1 inch (25 mm) in size and is free of contaminants. RAP may be
substituted for part of the virgin aggregate in a quantity up to the lowest level allowed
in the Caltrans Standard Specifications by dry weight of the combined aggregates.

Unless otherwise specified, RAP may be substituted for part of the virgin aggregate at
or above the level allowed in the Caltrans Standard Specifications; currently, 25
percent by dry weight of the combined aggregates.

RAP Stockpiles. To the "GREENBOOK", ADD the following:

Fractionated RAP stockpiles shall be isolated from other materials. Fractionated RAP
shall be stored in conical or longitudinal stockpiles. Fractionated RAP shall not be
agglomerated or be allowed to congeal.

Fractionation. To the "GREENBOOK". DELETE in its entirety and SUBSTITUTE with the
following:

Fractionation. Fractionation is the processing of RAP into 2 or more sizes. For RAP
substitution of 15 percent or less, fractionation is not required. For RAP substitution
greater than 15 percent, RAP shall be fractionated into 2 sizes conforming to the
requirements shown in Table 203-6.2.5.3. The RAP stockpile fractionation gradation
shall conform to the requirements shown in Table 203-6.2.5.3.

Table 203-6.2.5.3

Size Test Method Requirement
Coarse (% passing the 1-inch sieve) California Test 2022 100

Fine (% passing the 3/8-inch sieve) California Test 2022 98-100

aMaximum mechanical shaking time is 10 minutes.

If RAP is from multiple sources, the RAP shall be thoroughly and completely blended
before fractionating.
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The coarse fractionated stockpile, the fine fractionated stockpile, or a combination of
the coarse and fine fractionated stockpile may be used.

203-6.2.5.4 Testing. To the "GREENBOOK", ADD the following:

The mix design RAP stockpile shall be sampled and tested in accordance with
California Test 384. The average shall be reported on the mix design submittal. When
the mix design RAP stockpile is augmented, RAP used to augment the stockpile shall
be sampled at a minimum frequency of 1 sample per 500 tons in accordance with
California Test 384 before augmenting. Each sample shall be tested to determine the
uncorrected binder content in accordance with AASHTO T 308. The same ignition oven
shall determine the uncorrected asphalt binder content reported on the mix design
submittal.

The augmented RAP sample, when tested under AASHTO T 209, shall be within + 0.06
of the average maximum specific gravity reported on the mix design submittal.

For startup of a project:

1. Less than 5,000 tons of a QC test from another City approved submittal from
the same plant within the last 90 days may be submitted for review.

2. For greater than 5,000 tons the following QC test must be completed and
submitted to the Engineer:
Quality Characteristic Test Method
Asphalt binder content AASHTO T 308, Method A
HMA moisture content AASHTO T 329
Combined Aggregate Gradation California Test 384

Combined Aggregate Sand equivalent California Test 217 or ASTM D2419
Combined Aggregate Moisture | AASHTO T 255

content

Air voids content AASHTO T 269

Voids in mineral aggregate MS-2 Asphalt mixture volumetrics
Dust proportion MS-2 Asphalt mixture volumetrics
Hveem Stability MS-2 and OBC CT 367

Hamburg wheel track AASHTO T 324 (modified)
Gyration Compaction AASHTO T 312

During production, RAP QC testing shall be sampled twice daily and the
following additional tests shall be performed with the minimum frequency:

Quality Test Method Minimum Frequency
Characteristic
Asphalt binder | AASHTO T 308, Method A 1 per day with a
content minimum of 500 tons
Aggregate Gradation - | California Test 384 1 per day with a
combined with RAP minimum of 100 tons
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Quality Test Method Minimum Frequency
Characteristic

Aggregate Sand | California Test 217 or ASTM | 1 per day with a
equivalency D2419 minimum of 100 tons
Aggregate Moisture | AASHTO T 255 1 per day with a
content minimum of 100 tons
Hveem Stability MS-2 and OBC CT 367 1 per day with a

minimum of 100 tons

Hamburg wheel track | AASHTO T 324 (modified) 1 per 5,000 tons or 1 per
project, whichever is
greater

Nuclear gauge density | California Test 375 1 per 50 tons

203-6.2.5.5 Quality. To the "GREENBOOK", ADD the following:

For RAP content higher than 15% in HMA, refer to Sections 39-2.01, “General”; 39-2.02,
“Type A Hot Mix Asphalt,” and 39-2.03, “Rubberized Hot Mix Asphalt--Gap Graded,” of
the Caltrans Standard Specifications in effect at the time of Bid for the quality
assurance requirements. Under this process, the contractor performs quality control
testing, and the City performs acceptance testing and inspection. The acceptance
decision is based on the City's test results only.

RAP shall conform to the requirements shown in Table 203-6.2.5.5:

Table 203-6.2.5.5

Quality Characteristic Test method Requirement
. O writb

Uncorrected Binder Content (% within AASHTOT 308 1200
the average value reported)?
Specific gravity (within the average value AASHTO T 209 £0.06
reported)
Combined Aggregates Sand Equivalent | California Test 217 50
(min) or ASTM D2419

@ Average uncorrected binder content of 3 ignition oven tests performed.

a Average maximum specific gravity reported on the JMF.

203-6.3.1 General. To the "GREENBOOK" and "WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

203-6.3.1 General.

1. The Contractor shall submit in accordance with 3-8.4 a JMF that summarizes
each asphalt concrete mix design for each class and grade of asphalt concrete
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required to construct the Work. Supporting information for the warm mix
asphalt (WMA) technology and/or recycling agent, ifincluded in a mixture, shall
also be submitted e.g., C2 PG 58-16 (%2 inch) (12.5 mm) and B3 PG 58-16 (34
inch) (19 mm) asphalt concrete.

2. Asphalt concrete for JMF and Mix Designs shall be Type Il and shall not exceed
the allowable RAP level.

3. The JMF shall identify the source and the individual grading of each material
used to produce the mix design (including the percentage and individual
gradation of any manufactured or natural sands), the combined gradation,
the optimum binder content (OBC), void content, reclaimed asphalt
pavement (RAP) percentage, RAP gradation, RAP binder content, stability
value, plant identification, mix number, WMA technology, and the source and
performance grade of the paving asphalt. Upon request, the mix design test
data represented by the JMF shall be immediately made available to the
Engineer.

4, When greater than 25 percent RAP is to be included in a mixture, a mix design
shall be submitted on Caltrans Forms CEM-3511 and CEM-3512 or another
format as approved by the Engineer. The submittal shall include supporting
information showing the viscosity of the individual binders (both the virgin
paving asphalt grade and that of the binder recovered from the RAP); and the
amount of recycling agent, if any, and the blended final viscosity in accordance
with AASHTO M323.

5. For all mixtures, the asphalt binder content shall be defined as the total
bituminous material present in the mix consisting of the blend of virgin paving
asphalt, residual paving asphalt from RAP, and recycling agent.

6. Refer to Caltrans Standard Specifications, 39-2.01A(3)(b), “Job Mix Formula” for
additional requirements for modifications, renewal, authorization, and quality
control plan.

7. A new mix design shall be prepared and a new JMF submitted if:

a) the combined aggregate gradation is not within + 3 percentage points

of the gradation shown on the referenced mix design on any sieve,

b) the source of any aggregate is changed,
) the performance grade of paving asphalt is changed,
d) the average binder content in a new fractionated RAP stockpile varies

by more than + 2.00 percent from the average RAP binder content
reported on the JMF,

e) the average maximum specific gravity in a new fractionated RAP
stockpile varies by more than + 0.060 from the average maximum
specific gravity value reported on the JMF.
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ADD:
203-6.3.3

ADD:
203-6.4.5

8. AASHTO T 324 (Modified) is AASHTO T 324 (Standard Method of Test for
Hamburg Wheel-Track Testing of Compacted Asphalt Mixtures) with the
following parameters:

a) Target air voids must equal 7.0 = 1.0 percent.
b) Specimen height must be 60 £ 1 mm.
) Number of test specimens must be 4 to run 2 tests.
d) Do not average the 2 test results.
e) Test specimen must be a 150 mm gyratory compacted specimen.
f) Test temperature must be set at:
1. 113 + 2 degrees F for PG 58 for use of 25% RAP
2. 122 + 2 degrees F for PG 64 for use of 15% RAP
3. Measurements for impression must be taken at every 100

passes along the total length of the sample.

g) Inflection point is the number of wheel passes at the intersection of
the creep slope and the stripping slope at maximum rut depth.

h) Testing shut off must be set at 25,000 passes.
i) Submersion time for samples must not exceed 4 hours.

9. Take samples under California Test 125.

Asphalt Binder Replacement. Asphalt binder replacement shall be defined as the
asphalt binder from RAP expressed as a percent of the total asphalt binder in the
mixture. The asphalt binder replacement shall be calculated as a percentage of the
approved JMF target asphalt binder content. The maximum asphalt binder
replacement for mixtures containing RAP shall be 25 percent of the optimum binder
content (OBC) for surface courses and 40 percent for leveling and base courses.

For Type A HMA with a binder replacement percent less than or equal to 25 percent
of your specified OBC, you may request that the performance-graded asphalt binder
grade with upper and lower temperature classifications be reduced by 6 degrees C
from the specified grade.

Once the City has approved a mix design, the asphalt binder content shall be within
0.5% of the identified target binder contents for each mix design submitted.

Each approved asphalt plant and location shall perform an annual verification process
with the City.

Miscellaneous Areas and Dikes. For miscellaneous areas and dikes:
1. Choose the aggregate gradation from:

a) 1/2-inch Type A HMA aggregate gradation.

b) Dike mix aggregate gradation.
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2. Choose asphalt binder Grade PG 58-16 or 64-10.
3. Minimum asphalt binder content must be:
a) 5.70 percent for 1/2-inch Type A HMA aggregate gradation.
b) 6.00 percent for dike mix aggregate gradation.
If you request and the Engineer authorizes, you may reduce the minimum asphalt

binder content. Aggregate gradation for dike mix must be within the TV limits for the
specified sieve size as shown below:

Sieve size Target value limit Allowable tolerance
1/2" 100 --
3/8" 95-100
No. 4 73-77 TV 10
No. 8 58-63 TV+10
No. 30 29-34 TV+10
No. 200 0-14

For HMA used in miscellaneous areas and dikes, sections 203-6.3.1 do not apply.

203-6.7 Production. To the "GREENBOOK", ADD the following;:
1. Before production, the HMA plant must have a current qualification under the
City's Material Plant Quality Program for each mix design.
203-6.7.1 General. To the "GREENBOOK", ADD the following:

During production, the hot- or cold-feed proportion controls for virgin aggregate and
RAP may be adjusted. For RAP substitution of 15 percent or less, RAP must be within
+ 5 of the RAP percentage shown in the approved JMF form without exceeding 15
percent. For RAP substitution of greater than 15 percent, RAP must be within + 5 of
the RAP percentage shown in the approved JMF form without exceeding 25 percent.

Do not start HMA production before verification and authorization of JMF. The HMA
plant must have a current qualification under the City's Material Plant Quality
Program. Weighing and metering devices used to produce HMA modified with
additives must comply with the City's MPQP. If a loss-in-weight meter is used for dry
HMA additive, the meter must have an automatic and integral material delivery control
system for the refill cycle.

Calibrate the loss-in-weight meter by:

1. Including at least 1 complete system refill cycle during each calibration test run

2. Operating the device in a normal run mode for 10 minutes immediately before
starting the calibration process

3. Isolating the scale system within the loss-in-weight feeder from surrounding
vibration

4, Checking the scale system within the loss-in-weight feeder for accuracy before

and after the calibration process and daily during mix production
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207-17.2.1

207-17.2.1

209-7.2

5. Using a minimum 15 minute or minimum 250 Ib. test run size for a dry
ingredient delivery rate of less than 1 ton per hour

6. Complying with the limits of City’'s Conveyor Scale Testing

Proportion aggregate by hot or cold-feed control. The aggregate temperature must
not be more than 375 degrees F when mixed with the asphalt binder. Asphalt binder
temperature must be from 275 to 375 degrees F when mixed with aggregate. Mix HMA
ingredients into a homogeneous mixture of coated aggregates.

HMA must be produced at the temperatures shown in the following table:

HMA compaction Temperature (°F)

Density based Method Not to exceed 325

If you stop production for longer than 30 days, a production start-up evaluation is
required.

SECTION 207 - GRAVITY PIPE

Identification Marks. To the "GREENBOOK", DELETE in its entirety and SUBSTITUTE
with the following:

Identification Marks. Polywrap shall not be used as pipe color identification for
plastic pipe. All pipe, fittings, and couplings shall be clearly marked at intervals not to
exceed 5 feet as follows:

a. Color: Green (for wastewater applications).

b. Nominal pipe diameter.

C. PVC cell classification.

d. Company, plant, shift, ASTM, SDR, and date designation.

e. Service designation or legend.

f. For fittings and couplings, the SDR designation is not required.
SECTION 209 - PRESSURE PIPE

Requirements. To the "GREENBOOK", Table 209-7.2, DELETE in its entirety and
SUBSTITUTE with the following:

TABLE 209-7.2

Function

Type Materials/Method

Pipe Contents
Identification

Pipe Color (Plastic Blue for Potable Water.
Pipe or Polywrap?!) | Purple for Recycled Water.
Green for Sewage.

AND

Stenciling Stenciling marked on pipe in contrasting color to background color of pipe
stating: "POTABLE WATER",

"CAUTION RECYCLED WATER - DO NOT DRINK" or "CAUTION SEWER" as
appropriate.

5/8" (16 mm) high letters.

Repeated at 1 foot (300 mm) intervals.
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OR

Identification Tape | Polyethylene tape 6” (150 mm) wide and 4 mils (100 pm) minimum thickness

with 2” (50 mm) high letters stating:

"POTABLE WATER", "CAUTION RECYCLED WATER - DO NOT DRINK" or "CAUTION
SEWER" as appropriate.

For pipe > 12" (300 mm) diameter, use 12" (300 mm) wide tape.
Color - Blue With white letters for potable water,

Purple With white letters for recycled water,

Green with white letters for sewage.

Attached to top of pipe with adhesive tape.

Pipe Warning and
Locating

Warning and Polyethylene tape 6” (150 mm) Wide and 4 mils (100 ym) minimum thickness
Locating Tape with 2"(50 mm) high letters stating:

"CAUTION: WATERLINE BURIED BELOW", "CAUTION RECLAIMED WATERLINE

BURIED BELOW - DO NOT DRINK", or "CAUTION: SEWER BURIED BELOW" as
appropriate.

For pipe > 12" (300 mm) diameter, use 12" (300 mm) wide tape.

Color - blue with black or white letters for potable water,

Purple With black or white letters for recycled water,

Green with black or white letters for sewage.

Place in pipe trench 18" (450 mm) above pipe.

Tape shall contain metallic strip that can be registered by magnetic field
locating device.

OR
Locating In lieu of installing metallic warning tape; non-metallic warning tape 18" (450
Wire mm) above pipe and 10-gauge copper wire attached to top of pipe and

accessibly terminated may be used.

TPolywrap shall not be used as pipe color identification for plastic pipe.

SECTION 301 - SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE

MATERIALS

301-1.6 Preparatory Repair Work. To the “WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

1.

Prior to the placement of any asphalt concrete or application of slurry, you
shall complete all necessary preparation and repair Work and shall obtain
approval by the Resident Engineer.

No preparatory asphalt Work shall be done when the atmospheric
temperature is below 50° F (10° C) or during unsuitable weather.

Preparatory Work shall include tree trimming, weed spray, weed abatement,
crack sealing, asphalt repair, cold milling, hump removal, lump removal,
subgrade preparation and subgrade or base repair, removal of raised
pavement markers, removal of pavement markings, location of public and
private utilities and appurtenances, all Concrete works, and all other necessary
works as specified in the Special Provisions and Contract Documents or as
directed by the Engineer.
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10.

11.

12.

13.

14.

After the completion of the preparatory work, you shall install compacted
asphalt concrete pavement according to the thickness specified in the Special
Provisions and Contract Documents or a minimum of 2 inches (50.8 mm) for
residential streets and a minimum of 3 inches (76.2 mm) for all other streets
or as directed by the Engineer.

You shall identify the location of all utilities vaults, valves, and other
appurtenances not included in the project scope requiring relocation or
adjustment to grade by other agencies/companies by marking the face of the
curb closest to the utility appurtenance as follows:

1. Offset distance of the appurtenance from the curb face
2. The limits of the appurtenance or corners of the vault/box

The quantities shown in the Contract Documents are based on a street
assessment survey and may vary. The Engineer will designate the limits to be
removed and prepared and these designated areas shall be considered to take
precedence over the areas shown in the Contract Documents.

You shall repair areas of distressed asphalt concrete pavement by milling or
removing damaged areas of pavement to a minimum depth of 2 inches (50.8
mm) for residential streets and a minimum depth of 3 inches (76.2 mm) for all
others except where specified otherwise in the Special Provisions and Contract
Documents or as directed by the Engineer to expose firm and unyielding
pavement as specified.

If, in order to achieve the minimum specified depth, the base material or native
subgrade is exposed, you shall notify the Engineer the material shall be
compacted to 95% relative compaction.

Compaction tests shall be made to ensure compliance with the specifications.

The QCP shall establish location and timing of compaction testing and shall be
subject to approval by the Engineer. You shall reimburse the City for the cost
of retesting failing compaction tests conducted as part of the City of San Diego
Quality Assurance testing.

If additional base material is required, you shall use Class 2 aggregate base in
accordance with 200-2.9.1, “Class 2 Aggregate Base (Scheduled, 5 Inch)" and
“Class 2 Aggregate Base (Unscheduled, 5 Inch)” or as directed by the Engineer.

Prior to placement of compacted asphalt concrete pavement, you shall
prepare the subgrade as needed and install a minimum of 2 or 3 inches as
specified in the contract documents and special provisions, of compacted
asphalt concrete pavement over native material as directed by the Engineer.

Areas of damaged asphalt requiring base repair work including excavation,
placement of asphalt concrete, asphalt concrete base, and Class 2 aggregate
base, have been identified in the Contract Documents as “DO”, Dig Out, also
called Base Repairs.

When applicable, the areas and quantities shown in the Contract Documents
are given only for the Contractor’s aid in planning the Work and preparing Bids.
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15.

16.

17.

18.

19.

20.

21.

You shall identify any new areas that require repair prior to paving in order to
construct a smooth and stable pavement surface. Upon approval by the
engineer, the repair locations shall be incorporated into scope of work and
shall not be considered extra work. You shall mark the pavement area as “DO”
or as directed by the Engineer.

Prior to replacing asphalt, the area shall be cleaned by removing all loose and
damaged material, moisture, dirt, and other foreign matter and shall be tack
coated in accordance with 302-5.4, “Tack Coat”.

When milling and/or grinding asphalt pavement for base repair and the
contractor encounters level and unyielding PCC trench caps or appurtenance
collars before reaching the minimum depth of 2 inches, then the You shall
place enough asphalt concrete pavement to bring the surface to be level with
the adjacent roadway. Asphalt Concrete Base shall be Type I1I-B3-PG 64-10 and
Asphalt Concrete Pavement shall be Type I1I-C2-PG 64-10 as directed by the
Engineer.

You shall install new asphalt within the repair area or for patches in
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT". Asphalt concrete
shall be Type Ill-C2-PG 64-10 in compliance with 203-6.3.1, “General”.

Recycled base material shall conform to Class 2 aggregate Base material in
accordance with 200-2.4, “Class 2 Aggregate Base (Scheduled, 5 Inch)’ and
“Class 2 Aggregate Base (Unscheduled, 5 Inch)".

Following the asphalt placement, you shall roll the entire area of new asphalt
in both directions at least twice. The finished patch shall be level and smooth
in compliance with 302-5.6.2, “Density and Smoothness”. After placement and
compaction of the asphalt patch, you shall seal all finished edges with a 4 inch
(101.6 mm) wide continuous band of SS-1H.

Materials removed, regardless of removal method, shall be disposed of at a
legal site.

The minimum dimensions for each individual repair shall be 4 feet by 4 feet
(1.2 m by 1.2 m) and shall be subject to the following conditions:

a. If the base material is exposed, to achieve the required minimum
removal thickness, the base material shall be prepared conforming to
301-1, “SUBGRADE PREPARATION".

b. Base repairs shall have a minimum depth of 10".

C. You shall repair the areas shown in the Contract Documents of
distressed asphalt concrete to remove damaged areas of pavement in
accordance with 404-1, to expose firm and unyielding pavement, base,
or native soils, regardless of materials encountered. Unyielding pavement
will have no visible cracks and unyielding base, or native soils will be
properly compacted, as determined by the Engineer. If cracks are visible,
then pavement is not unyielding and shall require additional depth be
removed as directed by the Engineer. The Contractor shall prepare
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subgrade as needed and install a maximum of 5" compacted asphalt
concrete pavement over the compacted base material to be level with the
adjacent roadway surface.

d. When additional base material is required, then you shall use Class 2
aggregate base in accordance with 200-2.4, “Class 2 Aggregate Base
(Scheduled, 5 Inch)’ and “Class 2 Aggregate Base (Unscheduled, 5 Inch)”
or as directed by the Engineer.

e. Recycled base material shall conform to Class 2 aggregate base material
in accordance with 200-2.4, “Class 2 Aggregate Base (Scheduled, 5 Inch)”
and “Class 2 Aggregate Base (Unscheduled, 5 Inch)".

f. You may use grinding as a method for removal of deteriorated pavement
when the areas indicated for removal are large enough (a minimum of
the machine drum width) and when approved by the Engineer.

g. For both scheduled and unscheduled base repairs, failed areas may be
removed by milling or by excavation provided that the edges are cut
cleanly with a saw. The areas shall be cleaned, and tack coated in
accordance with 302-5.4, “Tack Coat” before replacing the asphalt
pavement. Please refer to the Contract Documents.

h. Base repair areas where failed pavement is removed either by cold
milling or by excavation shall be restored to existing pavement grade
with “Class 2 Aggregate Base (Scheduled, 5 Inch)” and “Class 2
Aggregate Base (Unscheduled, 5 Inch)” at 5 inches, and 5 inches of
“Asphalt Concrete Base” shall be placed atop the layer of “Class 2
Aggregate Base (Scheduled, 5 Inch)’ and “Class 2 Aggregate Base
(Unscheduled, 5 Inch)” unless otherwise directed by the Engineer.
These areas have been identified in the Contract Documents as “DO".
The Crushed Miscellaneous Base shall be in accordance with 200-2.9,
“Class 2 Aggregate Base (Scheduled, 5 Inch)” and “Class 2 Aggregate
Base (Unscheduled, 5 Inch)” The “asphalt concrete base” shall be Type
[11-B3-PG 64-10 as specified in 203-6, “ASPHALT CONCRETE". “General”
Preliminary quantities are identified in the Contract Documents but
may need to be increased and approved by the Engineer at the time
of construction. Base Repairs shall not exceed 25% RAP in content.

i. Base repair with asphalt concrete base areas where failed pavement
is removed either by cold milling or by excavation shall be restored to
existing pavement grade with Asphalt Concrete Base at 8 inch
(203.2mm) and a minimum of 2 or 3 inches of asphalt concrete shall
be placed atop the layer of Asphalt Concrete Base unless otherwise
directed by the Engineer. The asphalt concrete base shall be Type IlI-
B3-PG 64-10 as specified in 203-6, “ASPHALT CONCRETE.” The asphalt
concrete shall be Type IlI-C2-PG 64-10 as specified in 203-6, “General”.
Base Repairs shall not exceed 25% RAP in content. Base Repairs with
Asphalt Concrete Base shall not be performed except where directed
by the Engineer.
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j- A Base repair identified prior to initiation of the preparatory work shall

be considered scheduled.

k. A base repair is considered unscheduled when it is not identified in the
Contract Documents as “DO" prior to initiation of preparatory work or
when you are directed by the Engineer to perform an unscheduled
base repair for the proper placement of an asphalt overlay.

At the end of each day the Contractor shall submit to the Engineer an
itemized list of the asphalt pavement and base repair work completed.
The list shall include but not be limited to the location of the work, the
exact square footage of the repair, cubic yards of excavation, tons of
asphalt concrete base placed, and tons of Class 2 aggregate base
material placed or as directed by the Engineer.

301-1.7 Payment. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1.

The demolition, removal, and disposal of various types of existing hardscape
in parkway areas, such as colored concrete, bricks, flagstone in the parkway or
right-of-way, shall be included under the lump sum Bid items or for the
Contract Unit Prices for which hardscape removal is required. When required,
hardscape in parkways shall be replaced with Class A Top Soil or as directed
by the Engineer.

The payment for the preparatory works shall be included in the lump sum Bid
Items and Contract Unit Prices for which preparation works are performed,
unless it is specified as a separate Bid Item.

The areas and quantities shown in the Contract Documents are given only for
the Contractor’s aid in planning the Work and preparing Bids. The Engineer
will designate the limits to be removed and prepared and these designated
areas shall be considered to take precedence over the areas shown in the
Contract Documents. The quantities shown in the Contract Documents are
based on a street assessment survey and may vary. No payment shall be made
for areas of over excavation as determined by the Engineer.

Asphalt pavement subgrade repair, and base repair dig-outs, shall be paid at the
Contract unit price for “Excavate and Export (Scheduled, 10 Inch)’ and “Excavate
and Export (Unscheduled, 10 Inch)”, “Asphalt Concrete Base (Scheduled, 5 Inch)”
and “Asphalt Concrete Base (Unscheduled, 5 Inch)", “Class 2 Aggregate Base
(Scheduled, 5 Inch)” and “Class 2 Aggregate Base (Unscheduled, 5 Inch)”. No
Payment shall be made for areas of over excavation as determined by the
Engineer.

When Cold Milling is used as a method for excavation for subgrade or base
repair for pavement, Cold Milling shall be included in the Contract Unit Price
for “Excavate and Export (Scheduled, 10 Inch)" or “Excavate and Export
(Unscheduled, 10 Inch)".
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301-2.4

302-5.2

302-5.2

302-5.2.1

The payment for Excavation shall be paid at the Contract Unit Price for
“Excavate and Export (Scheduled, 10 Inch)" or “Excavate and Export
(Unscheduled, 10 Inch)” for each bank cubic yard of material removed. Proof
of proper disposal and/or recycling at a legal site for quantities excavated shall
be required in advance of payment as directed by the Engineer and shall be
subject to approval by the Engineer for payment. No additional payment shall be
made for milling, grinding, saw cutting, hauling, disposal of concrete, rubberized
material, steel reinforcement, or any other material.

No additional payment shall be made for milling, grinding, saw cutting,
stockpiling, hauling, disposal of concrete, rubberized material, steel
reinforcement, or any other material.

Measurement and Payment. To the “GREENBOOK", ADD the following:

1.

Payment for Class 2 aggregate base material installed shall be made at the
Contract Unit Price for “Class 2 Aggregate Base (Scheduled, 5 Inch)” and “Class
2 Aggregate Base (Unscheduled, 5 Inch) per ton and includes all necessary
works such as hauling, placement, and compaction as directed by the
Engineer.

SECTION 302 - ROADWAY SURFACING

Pavement Restoration Adjacent to Trench. To the "WHITEBOOK", DELETE in its
entirety and SUBSTITUTE with the following:

Pavement Restoration Adjacent to Trench Influence Zone.

1.

The Work for pavement restoration shall include the replacement of existing
pavement outside of the trench influence zone in accordance with SECTION
302 - ROADWAY SURFACING, and as shown on the Plans.

Prior to the commencement of the Work, you shall meet with the Engineer and
determine the limits of the pavement to be replaced.

Existing pavement shall be removed in accordance with SECTION 404 - COLD
MILLING, and as shown on the Plans.

Areas of damaged pavement requiring base repair Work shall be restored in
accordance with Section 301-1.6, “Preparatory Repair Work”, and as shown on
the Plans.

Measurement and Payment. To the "WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

1.

The payment for asphalt concrete pavement restoration outside of the
trench influence zone shall be made on a tonnage basis in accordance with
Section 302-5.9, “Measurement and Payment”, and paid for under Bid Item
“Asphalt Concrete Overlay (2 Inch)”, unless separate Bid items have been
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provided. The following shall be included in the payment for “Asphalt
Concrete Overlay (2 Inch)":

a) Saw-cutting existing edges.
b) Applying tack coat.
C) Placement, curing, and protection of new pavement.

To the “WHITEBOOK", ADD the following:

2. The payment for removal of existing asphalt concrete pavement shall be made
on square foot basis in accordance with Section 404-12, “Payment”, and paid
for under Bid Item “Cold Milling (2 Inch)".

3. The payment for base repair Work shall be made in accordance with Section
301-1.7, "“Payment”.

302-5.4 Tack Coat. To the "WHITEBOOK", ADD the following:

3. Prior to applying the tack coat, submit calculations for the minimum spray rate
required to achieve the minimum residual rate.

302-6.1 General. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with the
following:
3. The thickness of the new concrete pavement shall be in accordance with

Standard Drawing SDG-108, "Pavement Restoration for Concrete Surfaced
Streets and Alleys - Major Excavation".

SECTION 303 - CONCRETE AND MASONRY CONSTRUCTION
303-5.10.1 Installation. To the “WHITEBOOK", ADD the following:

8. Where it is infeasible for a curb ramp run to intersect the street grade at the
maximum allowable slope, a slope steeper than 8.33% may be used to limit
the ramp run length to 15 ft. The 15-foot measurement excludes landings and
shall measure the inside back edge of a sidewalk radius.

303-5.10.2 Payment. To the “WHITEBOOK", item 1 and item 2, DELETE in their entirety and
SUBSTITUTE with the following:

1. The payment for each curb ramp shall include:
a. Ramp runs & transition areas (up to 15 ft),
b. Landings,
C. DWTs,
d. Demolition and disposal,
e. Forming,
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f.

Relocating or raising items in conflict to grade,

g. Protecting and preserving existing survey monuments and improvements,
h. Restoring pavement.
2. Additional concrete sidewalk and curb quantities beyond 15 feet (4.6 m),

measured from the inside back edge of the sidewalk radius where it intersects
with the landing, shall be included in the Bid items for “Additional Sidewalk”
and “Additional Curb".

SECTION 306 - OPEN TRENCH CONDUIT CONSTRUCTION

306-1 GENERAL. To the “"GREENBOOK", ADD the following:

1. All Work under this section shall be subject to the applicable permanent
resurfacing restoration requirements in accordance with the following City of
San Diego Standard Drawings.

a) SDG-105, “Pavement Restoration General Notes”

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation”

) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and
Alleys - Major Excavation"

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets
- Minor Excavation"

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and
Alleys - Minor Excavation”

306-3.3.4 Payment. To the "WHITEBOOK", ADD the following:
12. The payment for pavement restoration including influence area shall be

included in the Bid items for the associated abandonment Work.

306-15 PAYMENT. To the "GREENBOOK", ADD the following:

1. Payment for pavement restoration, including influence area, shall be included
in the associated Bid items pertinent to the Work.

306-15.1 General. To the "WHITEBOOK", item 1, subitem a and n, DELETE in its entirety and
SUBSTITUTE with the following:

a) All wyes, tees, bends, vertical bends, couplings, monolithic catch basin
connections, and specials as shown on the Plans.

n) Permanent resurfacing. See 306-1 General for permanent pavement
restoration requirements.
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306-15.6 Hydrants. To the "WHITEBOOK", ADD the following:

5. Payment for pavement restoration, including influence area, shall be included
in the associated Bid items pertinent to the Work.

6. See 306-1 General for permanent resurfacing requirements.

306-15.7 Buried Structures. To the “"WHITEBOOK?”, DELETE in its entirety and SUBSTITUTE with
the following:

306-15.7 Buried Structures. To the "GREENBOOK", sentence (3), DELETE in its entirety and

SUBSTITUTE with the following:

The Contract Unit Price shall include excavation, backfill, disposal of all excess
excavation, constructing inverts, furnishing and installing castings, restoration of the
street surface (See 306-1 General for permanent resurfacing requirements) and
improvements including but not limited to sidewalk panel, and all other Work,
excluding temporary resurfacing, necessary to construct the buried structure,
complete in-place.

306-15.8 Pipeline Appurtenances. To the "WHITEBOOK", ADD the following:

10. Payment for pipeline appurtenances will be mate at the contract unit price for
each appurtenance of the size including permanent resurfacing requirements.
See 306-1 General for permanent resurfacing requirements.

306-16.6 Payment. To the “"WHITEBOOK", ADD the following:

6. All Work under this section shall be subject to the applicable permanent
resurfacing restoration requirements in accordance with the following City of
San Diego Standard Drawings. Payment for pavement restoration, including
influence area, shall be included in the associated Bid items pertinent to the

Work.
a) See 306-1 General for permanent resurfacing requirements.
306-17.2 Payment. To the “"WHITEBOOK", ADD the following:
12. All Work under this section shall be subject to the applicable permanent

resurfacing restoration requirements in accordance with the following City of
San Diego Standard Drawings. Payment for pavement restoration, including
influence area, shall be included in the associated Bid items pertinent to the

Work.
13. See 306-1 General for permanent resurfacing requirements.
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SECTION 307 - JACKING AND TUNNELING

307-1 JACKING OPERATIONS. To the “GREENBOOK", ADD the following:

1. All Work under this section shall be subject to the applicable permanent
resurfacing restoration requirements in accordance with the following City
of San Diego Standard Drawings. Payment for pavement restoration,
including influence area, shall be included in the associated Bid Items
pertinent to the Work.

a) SDG-105, “Pavement Restoration General Notes”

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation”

) SDG-108, “Pavement Restoration for Concrete Surfaced Streets
and Alleys - Major Excavation"

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface
Streets - Minor Excavation"

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and
Alleys - Minor Excavation”

307-1.7 Payment. To the "WHITEBOOK", ADD the following:

1. All Work under this section shall be subject to the applicable permanent
resurfacing restoration requirements in accordance with the following City of
San Diego Standard Drawings. Payment for pavement restoration, including
influence area, shall be included in the associated Bid items pertinent to the

Work.
2. See 307-1 Jacking Operations for permanent resurfacing requirements.
SECTION 308 - MICROTUNNELING
308-1 GENERAL. To the “GREENBOOK", ADD the following:
1. All Work under this section shall be subject to the applicable permanent

resurfacing restoration requirements in accordance with the following City of
San Diego Standard Drawings. Payment for pavement restoration, including
influence area, shall be included in the associated Bid Items pertinent to the
Work.

a) SDG-105, “Pavement Restoration General Notes”
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b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation”

) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and
Alleys - Major Excavation"

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets
- Minor Excavation"

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and
Alleys - Minor Excavation”

308-10 RESTORATION OF SURFACE IMPROVEMENTS. To the “GREENBOOK", DELETE in its
entirety and SUBSTITUTE with the following:
See Section 308-1 General for permanent resurfacing requirements.
308-12 PAYMENT. To the “WHITEBOOK?", DELETE in its entirety and SUBSTITUTE with the
following:
1. The payment for microtunneling, including casing, carrier pipes, and surface
improvement restoration, shall be included in the Bid item for “Sewer Main by
Microtunneling with Steel Casing".
SECTION 315 - HORIZONTAL DIRECTIONAL DRILLING
315-1 GENERAL. To the “WHITEBOOK", ADD the following:
2. All Work under this section shall be subject to the applicable permanent
resurfacing restoration requirements in accordance with the following City of San
Diego Standard Drawings. Payment for pavement restoration, including influence
area, shall be included in the associated Bid Items pertinent to the Work.
a) SDG-105, “Pavement Restoration General Notes”
b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation”
] SDG-108, “Pavement Restoration for Concrete Surfaced Streets and
Alleys - Major Excavation"
d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets
- Minor Excavation"
e) SDG-118, “Pavement Restoration for Concrete Surface Streets and
Alleys - Minor Excavation”
315-14 MEASUREMENT AND PAYMENT. To the “WHITEBOOK”, ADD the following:
3. See Section 315-1 General for permanent resurfacing requirements.
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SECTION 316 - PIPE BURSTING

316-1 GENERAL. To the “WHITEBOOK?”, ADD the following:

2.

All Work under this section shall be subject to the applicable permanent
resurfacing restoration requirements in accordance with the following City of San
Diego Standard Drawings. Payment for pavement restoration, including influence
area, shall be included in the associated Bid Items pertinent to the Work.

a) SDG-105, “Pavement Restoration General Notes”
b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation”
) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and
Alleys - Major Excavation"
d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets
- Minor Excavation"
e) SDG-118, “Pavement Restoration for Concrete Surface Streets and
Alleys - Minor Excavation”
316-9 MEASUREMENT AND PAYMENT. To the “WHITEBOOK”, ADD the following:
3. See Section 316-1 General for permanent resurfacing requirements.
SECTION 317 - PIPE FUSION
3171 PIPE FUSION FOR SEWER MAINS. To the “WHITEBOOK", ADD the following:
1. All Work under this section shall be subject to the applicable permanent
resurfacing restoration requirements in accordance with the following City of San
Diego Standard Drawings. Payment for pavement restoration, including influence
area, shall be included in the associated Bid Items pertinent to the Work.
a) SDG-105, “Pavement Restoration General Notes”
b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation”
) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and
Alleys - Major Excavation"
d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets
- Minor Excavation"
e) SDG-118, “Pavement Restoration for Concrete Surface Streets and
Alleys - Minor Excavation”
317-1.10 Payment. To the “"WHITEBOOK", ADD the following:
3. See Section 317-1 Pipe Fusion For Sewer Mains for permanent resurfacing
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317-2.12 Payment. To the “"WHITEBOOK", ADD the following:
3. See Section 317-1 Pipe Fusion For Sewer Mains for permanent resurfacing
requirements.
SECTION 400 - PROTECTION AND RESTORATION
400-1 GENERAL. To the “"WHITEBOOK", ADD the following:
6. All Work under this section shall be subject to the applicable permanent
resurfacing restoration requirements in accordance with the following City of
San Diego Standard Drawings. Payment for pavement restoration, including
influence area, shall be included in the associated Bid Items pertinent to the Work.
a) SDG-105, “Pavement Restoration General Notes”
b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation”
Q) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and
Alleys - Major Excavation"
d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets
- Minor Excavation"
e) SDG-118, “Pavement Restoration for Concrete Surface Streets and
Alleys - Minor Excavation”
SECTION 401 - REMOVAL
401-3.1 Concrete Pavement. To the "WHITEBOOK", ADD the following:
4, See Section 400-1 General for permanent resurfacing requirements.
401-3.2 Concrete Curb, Walk, Gutters, Cross Gutters, Curb Ramps, Driveway, and Alley
Intersections. To the "WHITEBOOK", ADD the following:
6. See Section 400-1 General for permanent resurfacing requirements.
SECTION 402 - UTILITIES
402-1.1 General. To the "GREENBOOK?", paragraph 5, DELETE in its entirety and SUBSTITUTE
with the following:
The Contractor shall complete excavation, backfill, and placement of temporary
resurfacing on the same Day. Backfill shall conform to 306-12 Temporary resurfacing
shall conform to 306-13.1. Permanent resurfacing shall be placed within 10 Working
Days unless otherwise specified in the Special Provisions or directed by the Engineer.
See Section 400-1 General for permanent resurfacing requirements.
To the "WHITEBOOK", item 2, DELETE in its entirety and SUBSTITUTE with the following:
2. You shall fill all potholes on the same day of potholing if no trenching is to be
performed within 10 Working Days of the excavation. Fully restore all potholes
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402-2

402-6

402-8

4041

500-1

and any damaged surrounding areas to their original condition unless
otherwise specified by the Engineer. Permanent resurfacing shall conform to
SDG-123, “36-Inch and Smaller Pothole and Exploratory Excavation”.

PROTECTION. To the “WHITEBOOK”, item 2, ADD the following:

g) Refer to Appendix K - Advanced Metering Infrastructure (AMI) Device
Protection for more information on the protection of AMI devices.

COOPERATION. To the “WHITEBOOK”, ADD the following:

1. Notify SDG&E at least 10 Working Days prior to excavating within 10 feet of
SDG&E Underground High Voltage Transmission Power Lines (69 KV and
higher).

PAYMENT. To the “"WHITEBOOK", ADD the following:

6. Payment for pavement restoration, including influence area, shall be included
in the associated Bid items pertinent to the Work.

SECTION 404 - COLD MILLING

GENERAL. To the "WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with
the following:

1. Excessive asphalt concrete pavement adjacent to Type “G" and “H" curb and
gutter lines and concrete cross gutters shall be milled in accordance with the
City of San Diego Standard Drawing SDG-107, “Pavement Restoration for
Asphalt Concrete Surfaced Streets - Major Excavation", or as shown on the Plans.

SECTION 500 - PIPELINE REHABILITATION

GENERAL. To the “WHITEBOOK", ADD the following:

5. All Work under this section shall be subject to the applicable permanent
resurfacing restoration requirements in accordance with the following City of San
Diego Standard Drawings. Payment for pavement restoration, including influence
area, shall be included in the associated Bid Items pertinent to the Work:

a) SDG-105, “Pavement Restoration General Notes”

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation”

) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and
Alleys - Major Excavation"

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets
- Minor Excavation"

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and
Alleys - Minor Excavation”
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500-4.7 Payment. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the following:

1. The point repair Work shall be measured and paid for in the Bid Item for each
“Point Repair for Existing Sewer Main (8 Inch)". Measurement shall be made
at the pipe and shall be based on the length of pipe repaired. You shall be paid
for 1 point repair for each repair 8 ft (2.43 m) or less in length. Any continuous
point repair greater than 8 ft (2.43 m), shall be paid linearly proportioned to
bid item “Point Repair for Existing Sewer Main (8 Inch)". This payment shall
include all necessary labor, materials, and equipment to clean, repair,
excavate, inspect the Point Repair, backfill and restore pavement. See 500-1
General for permanent pavement restoration requirements.

SECTION 503 - SERVICE LATERAL REHABILITATION
503-1 GENERAL. To the “WHITEBOOK", ADD the following:

7. All Work under this section shall be subject to the applicable permanent
resurfacing restoration requirements in accordance with the following City of San
Diego Standard Drawings. Payment for pavement restoration, including influence
area, shall be included in the associated Bid items pertinent to the Work.

a) SDG-105, “Pavement Restoration General Notes”

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation”

c) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and
Alleys - Major Excavation"

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets
- Minor Excavation"

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and
Alleys - Minor Excavation”

503-6 PAYMENT. To the "WHITEBOOK" item 3, DELETE in its entirety and SUBSTITUTE with
the following:
3. The point repair Work for sewer laterals shall be in accordance with 500-4,

“PIPELINE POINT REPAIR AND/OR REPLACEMENT" and shall be included in the
Bid Item for each “Point Repair for Existing Sewer Lateral (4 Inch)".
Measurement shall be made at the pipe and shall be based on the length of
pipe repaired. You shall be paid for 1 point repair for each repair 8 ft (2.43 m)
or less in length. Any continuous point repair greater than 8 ft (2.43 m), shall
be paid linearly proportioned to bid item “Point Repair for Existing Sewer
Main (8 Inch)". This payment shall include all necessary labor, materials, and
equipment to clean, repair, excavate, inspect the Point Repair, backfill,
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700-1.3

701-2

901-1.1.2.3

901-2.4

pavement restoration (and influence area) including sidewalks, driveways and
any other above ground improvements.

SECTION 700 - MATERIALS

(86-1.02B) Conduit. To the "WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE
with the following:

1.

When approved by the Engineer, conduit runs shown on the plans to be located
behind curbs may be installed in the street, within 4 feet of and parallel to the
curb, by narrow trenching. All pull boxes shall be located behind the curb or at
locations shown on the plans. Narrow trenching shall be performed in accordance
with the latest City Standards. Any changes in conduit location shall be approved
in advance by the Engineer. All narrow trenching shall conform to the City of San
Diego Standard Drawings SDG-117, “Pavement Restoration for Asphalt Concrete
Surface Streets - Minor Excavation", SDG-118, “Pavement Restoration for Concrete
Surface Streets and Alleys - Minor Excavation” and be inspected prior to backfill.
Trenches behind sidewalks shall be compacted using compaction tools to ensure
no sinking of trench will occur. Trenches wider than 6 inch (15.2 cm) shall conform
to the City of San Diego Standard Drawings SDG-107, “Pavement Restoration for
Asphalt Concrete Surfaced Streets - Major Excavation", SDG-108, "Pavement
Restoration for Concrete Surfaced Streets and Alleys - Major Excavation", and
SDG-119, “Trench Types G, H & | Backfill for Dry Utility”. A 3-inch (7.6 mm) bed of
fine soil or sand shall be placed in the trench.

SECTION 701 - CONSTRUCTION

PAYMENT. To the "WHITEBOOK?", item 3, DELETE in its entirety and SUBSTITUTE with
the following:

3.

The payment for the trenching and pavement restoration, including influence
areas, is included in the payment for the associated Work.

SECTION 901 - INSTALLATION AND CONNECTION

High-lining Removed by the Contractor. To the "WHITEBOOK", item 2, DELETE in its
entirety and SUBSTITUTE with the following:

2.

After removing all high-lining construction material and debris, you shall
restore streets, curbs, gutters, sidewalks, fire hydrants, and other disturbed
facilities in accordance with PART 4 - EXISTING IMPROVEMENTS. Street
resurfacing shall be restored in accordance with the SDG-107, “Pavement
Restoration for Asphalt Concrete Surfaced Streets - Major Excavation", SDG-
108, "Pavement Restoration for Concrete Surfaced Streets and Alleys - Major
Excavation".

Pavement Restoration. To the "WHITEBOOK", item 2, DELETE in its entirety and
SUBSTITUTE with the following:

2.

After the final connection is completed, you shall remove all temporary
resurfacing, compact sub-grade and restore affected area with permanent
resurfacing in accordance with the following City of San Diego Standard
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Drawings. Payment for pavement restoration, including influence area, shall
be included in the associated Bid Items pertinent to the Work.

a) SDG-105, “Pavement Restoration General Notes”

b) SDG-107, “Pavement Restoration for Asphalt Concrete Surfaced
Streets - Major Excavation”

) SDG-108, “Pavement Restoration for Concrete Surfaced Streets and
Alleys - Major Excavation"

d) SDG-117, “Pavement Restoration for Asphalt Concrete Surface Streets
- Minor Excavation"

e) SDG-118, “Pavement Restoration for Concrete Surface Streets and
Alleys - Minor Excavation”

901-2.5 Payment. To the "WHITEBOOK", item 1, subitem g, and item 3, DELETE in their entirety
and SUBSTITUTE with the following:

g) Pavement Restoration including influence area.

3. Traffic Control, saw cutting the trench area, trench caps, and other spot repairs
in the vicinity of the disturbed area at each restored connection shall be
included in the square foot Bid Item for “Pavement Restoration for Final
Connection”. Asphalt overlay Work shall be paid for under separate Bid items.

SECTION 1001 - CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs)

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following:
8. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.
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SUPPLEMENTARY SPECIAL PROVISIONS

APPENDICES
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APPENDIX A

ADDENDUM TO MITIGATED NEGATIVE DECLARATION

Accelerated Sewer Referral Group 847 90 | Page
K-25-2285-DBB-3



ADDENDUM TO
MITIGATED NEGATIVE DECLARATION

THE CITY OF SAN DIEGO

WBS No0.18183
Addendum to MND No. 255100
SCH No. 2011091045

SUBJECT: Accelerated Sewer Referral Group 847: The Project proposes the installation of
approximately 572 linear feet (LF) of new sewer main, the replacement of approximately
1,338 LF of existing sewer main, the rehabilitation of approximately 176 LF of existing
sewer main, and the abandonment of approximately 1,530 LF of existing sewer main
within the developed public right-of-way and public utility easements. The project would
also consist of the installation of curb ramps, sewer laterals, manholes, cleanouts, and
other appurtenances.

. SUMMARY OF ORIGINAL PROJECT

A Citywide Pipelines Projects Mitigated Negative Declaration (MND) No. 255100 was prepared by the
City of San Diego's Development Services Department (DSD) and was adopted by the City Council on
November 30, 2011 (Resolution No. 307122). The Citywide Pipelines Projects MND provides for the
inclusion of subsequent pipeline projects that are located within the public right-of-way and would
not result in any direct impacts to sensitive biological resources. Pursuant to the City of San Diego's
Municipal Code Section 128.0306 and Section 15164(c) of State CEQA Guidelines addenda to
environmental documents are not required to be circulated for public review.

1. SUMMARY OF PROPOSED PROJECT

The Project would include the installation of approximately 572 LF of new sewer main via open
trenching, the replacement of approximately 1,338 LF of existing sewer main via open trenching
methods, the rehabilitation of approximately 176 LF of existing sewer main, and the abandonment of
approximately 1,530 LF of existing sewer main. The Project would also include the installation of curb
ramps, sewer laterals, manholes, cleanouts, and other appurtenances. The Project would repave
areas directly impacted by project construction and replace curb ramps to comply with the Americans
with Disabilities Act. Construction staging areas would occur within the public right-of-way. Project
grading would range from approximately 2-17 feet in depth, with an estimated grading of 3,007 cubic
yards (CY).
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Construction methods would include:

1. Rehabilitation: Rehabilitation of an alignment would involve installing a new lining in old
pipelines. The insertion would be done through existing manhole access points and would not
require the removal of pavement or excavation of soils. Rehabilitation would run from
manhole to manhole, where the manhole would be replaced or rehabilitated, and the pipe
would be rehabilitated using a trenchless method (the choice may be decided by the
contractor).

2. Open Trenching: The open trench method of construction would be used for replacement
portions of the Project. Trenches are typically 4 feet wide and are dug with excavators and
similar large construction equipment.

3. Abandonment: Pipeline abandonment activities would cause minimum surface/subsurface
disturbance at both ends of the mains. Disturbance would be limited to cutting and
abandoning exposed pipe sections. This process may involve slurry or grout material injected
into the abandoned lines via manhole access. The top portion of the manhole is typically
removed, and the remaining space is backfilled and paved over.

4. Potholing: Potholing would be used to verify utility crossings. These “potholes” are made by
using vacuum-type equipment to open small holes into the street or pavement.

5. Point Repairs: Point repairs would include replacing a portion of a pipe segment by open
trench excavation methods in which localized structural defects have been identifies.
Generally, point repairs are confined to an eight-foot section of pipe.

The Accelerated Sewer Group 847 Project is part of the City of San Diego’s ongoing sewer main
replacement program. The existing sewer mains are old and are nearing the end of their service life.
Construction of the Project will reduce maintenance requirements, correct hydraulic deficiencies,
improve reliability and accessibility, and bring the sewer main system up to current design standards.

The contractor would comply with all applicable requirements described in the latest edition of the
Standard Specifications for Public Works Construction (“GREENBOOK") and the latest edition of the
City of San Diego Standard Specifications for Public Works Construction (“WHITEBOOK"). A traffic
control plan would be prepared and implemented in accordance with the California Manual on
Uniform Traffic Control Devices (CA MUTCD). With respect to Storm Water, all projects would be
reviewed for compliance with the most recent version of the City's Storm Water Standards Manual
and Municipal Separate Storm Sewer System (MS4) Permit.

1. ENVIRONMENTAL SETTING

The Accelerated Sewer Group 847 Project is located within Council Districts 1, 2, 3, 4, 7, and 9 along
portions of the following streets within the Downtown, Encanto Neighborhoods, Greater Golden Hill,
La Jolla, Linda Vista, Midway-Pacific Highway, Pacific Beach, and Southeastern San Diego Community
Planning Areas: 39% Street, A Street, Bayard Street, Crespo Drive, Denby Street, Franklin Avenue,
Kettner Boulevard, Hancock Street, Lorenz Avenue, Paradise Road, Seaport Way, Soledad Avenue, and
Superior Street. See Attachment 1, Vicinity Map and Attachment 2, Location Maps. The Project would
occur within urban developed areas, in the public right-of-way and public utility easements of
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previously disturbed private property within the City of San Diego. Surrounding land uses include
existing residential and commercial developments. See attached MND for the environmental setting
for the overall Citywide Pipeline Projects.

V. ENVIRONMENTAL DETERMINATION

The City previously prepared and adopted the Citywide Pipelines Projects Mitigated Negative
Declaration (MND) No. 255100/SCH No. 2011091045. Based on all available information in light of the
entire record, the analysis in this Addendum, and pursuant to Section 15162 of the State CEQA
Guidelines, the City has determined the following:

e There are no substantial changes proposed in the project that will require major revisions of
the previous environmental document due to the involvement of new significant
environmental effects or a substantial increase in the severity of previously identified
significant effects;

e Substantial changes have not occurred with respect to the circumstances under which the
project is undertaken which will require major revisions of the previous environmental
document due to the involvement of new significant environmental effects or a substantial
increase in the severity of previously identified significant effects; or

e There is no new information of substantial importance, which was not known and could not
have been known with the exercise of reasonable diligence at the time the previous
environmental document was certified as complete or was adopted, shows any of the
following:

a. The project will have one or more significant effects not discussed in the previous
environmental document;

b. Significant effects previously examined will be substantially more severe than shown
in the previous environmental document;

c. Mitigation measures or alternatives previously found not to be feasible would, in fact,
be feasible, and would substantially reduce one or more significant effects of the
project, but the project proponents decline to adopt the mitigation measure or
alternative; or

d. Mitigation measures or alternatives that are considerably different from those
analyzed in the previous environmental document would substantially reduce one or
more significant effects on the environment, but the project proponents decline to
adopt the mitigation measure or alternative.

Based upon a review of the current project, none of the situations described in Sections 15162 and
15164 of the State CEQA Guidelines apply. No changes in circumstances have occurred, and no new
information of substantial importance has manifested, which would result in new significant or
substantially increased adverse impacts as a result of the project. Therefore, this Addendum has been
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prepared in accordance with Section 15164 of the CEQA State Guidelines. Public review of this
Addendum is not required per CEQA.

V. IMPACT ANALYSIS

The following includes the project-specific environmental review pursuant to the CEQA. The analysis
in this document evaluates the adequacy of the MND relative to the Project. As indicated in Table 1,
the MND identifies the Project would have the potential for significant impacts, and mitigation
measures would ensure impacts would remain less than significant. The impact analysis discussion
further details those issue areas identified as potentially significant in the MND: Historical Resources,
Land Use, and Paleontological Resources.

Table 1: Impact Assessment Summary

Environmental Citywide Proposed Proposed
Issues Pipelines MND | Project Project
Significance Significance Mitigation
Aesthetics LTSM LTS No
Agriculture and NI LTS No
Forestry Resources
Air Quality LTS LTS No
Biological Resources | LTSM LTS No
Cultural Resources LTSM LTSM Yes
Geology/Soils LTS LTS No
Greenhouse Gas LTS LTS No
Emissions
Hazards and LTS LTS No
Hazardous Materials
Hydrology/Water NI NI No
Quality
Land Use/Planning LTSM LTS No
Mineral Resources NI NI No
Noise LTS LTS No
Population/Housing NI NI No
Public Services NI NI No
Recreation NI NI No
Transportation/Traffic | LTS LTS No
Utilities/Service LTS LTS No
Systems
Mandatory Findings | LTSM LTSM Yes
Significance

NI = No Impact; LTS = Less than Significant; LTSM = Less than Significant with Mitigation

Based on the following analysis and information, there is no evidence that the project would require
a major change to the Mitigated Negative Declaration. The project would not result in any new
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significant impact, nor would a substantial increase in the severity of impacts from that described in
the Mitigated Negative Declaration result.

Aesthetics

Citywide Pipelines Project MND

The Citywide Pipelines Project MND concluded that near-term or future projects may involve work
that could affect street trees, historic buildings, or a state scenic highway. If located within a historic
district, the project would be required to comply with mitigation measures to reduce impacts to scenic
resources to below a level of significance.

Project

The Project would not impact any historical structures and is not located within a historic district or
within or adjacent to a state scenic highway. No impact to aesthetic resources would occur and no

mitigation is required.

Cultural Resources

Citywide Pipelines Project MND
Historical - Built Environment

The Citywide Pipelines Project MND concluded that pipeline projects located within the public right-
of-way and City easements could result in significant environmental impacts relating to historical
resources. The MND included mitigation to reduce impacts to historical resources to below a level of
significance. Associated street improvements, if located within a historic district, would be required to
comply with the mitigation measures incorporated in the MND.

Archaeological Resources

The Citywide Pipelines Project MND concluded that pipeline projects located within the public right-
of-way and City easements could result in significant environmental impacts relating to archaeological
resources, which included mitigation to reduce impacts to archaeological resources to below a level
of significance.

Paleontological Resources

The Citywide Pipelines Project MND concluded that pipeline projects may include work that is
underlain by sensitive fossil-bearing formations that could result in significant environmental impacts
relating to paleontological resources. Excavation within previously undisturbed formations at a depth
of 10 or more feet would be monitored by a qualified paleontologist or paleontological monitor.
Mitigation was incorporated into the MND to reduce impacts to paleontological resources to below a
level of significance.
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Project
Historical - Built Environment

The Project would not impact any historical structures and is not located within a historic district or
within or adjacent to a state scenic highway. No impact to historical resources (built environment)
would occur.

Archaeological Resources

Based on the location of the Project and proposed ground-disturbing activities, there would be a
potential that subsurface cultural material could be present underneath the paved portions of the
project alignment. Any excavation of previously undisturbed or disturbed native soil that has the
potential to contain sensitive archaeological resources could result in a significant impact. Qualified
City Staff (QCS) reviewed the project and determined that due to the sensitivity of the site,
archeological and Native American monitoring would be required.

To reduce potential archaeological resource impacts to below a level of significance, all excavation
and trenching activities occurring within or near previously recorded prehistoric cultural resources
would be monitored by a qualified archaeologist or archaeological monitor and Native American
monitor. Any significant archaeological resources encountered would be recovered and curated in
accordance with the Mitigation Monitoring and Reporting Program (MMRP) detailed in Section VI.

Paleontological Resources

Grading is anticipated to exceed 1,000 CY and 10 ft deep in high-sensitivity formations. Therefore,
paleontological monitoring is required. The Citywide Pipelines Project MND proposed paleontological
monitoring as mitigation. After the adoption of the Citywide Pipelines MND, the City of San Diego
updated the San Diego Municipal Code (SDMC), and section 142.0151, “Paleontological Resources
Requirements for Grading Activities,” became effective 4-21-2018. SDMC 142.0151 (a) states that
Paleontological resources monitoring shall be required in accordance with the General Grading
Guidelines for Paleontological Resources in the Land Development Manual for any of the following:
(1) Grading that involves 1,000 cubic yards or greater, and 10 feet or greater in depth, in a High
Resource Potential Geologic Deposit/Formation/Rock Unit.” Therefore, the General Grading
Guidelines for Paleontological Resources shall be placed on grading plans and implemented as
required pursuant to LDC section 142.0151.

Biological Resources/Land Use (MSCP)

Citywide Pipelines Project MND

The Citywide Pipelines Project MND No. 255100 determined that future pipeline projects could involve
replacing and installing utility infrastructure in proximity to the City's Multi-Habitat Planning Area
(MHPA). Activities that occur within 100 feet of the MHPA would be required to implement the MHPA
Land Use Adjacency Guidelines (LUAG). Measures to reduce potential indirect impacts to the City's
MHPA have been included in the MMRP contained within Section V of the Citywide Pipelines MND.
Impacts to biological resources and land use were determined to be less than significant with
mitigation incorporated.
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Project

The Project is not adjacent to the MHPA; therefore, the MHPA LUAG would not apply. Impacts would
be less than significant, and no mitigation is required.

VI. MITIGATION, MONITORING, AND REPORTING PROGRAM (MMRP)
INCORPORATED INTO THE PROJECT

Cultural Resources (Archaeology)

. Prior to Permit Issuance or Bid Opening/Bid Award
A. Entitlements Plan Check

1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the
Assistant Deputy Director (ADD) Environmental designee shall verify that the
requirements for Archaeological Monitoring and Native American monitoring have
been noted on the applicable construction documents through the plan check
process.

B. Letters of Qualification have been submitted to ADD

1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation
Monitoring Coordination (MMC) identifying the Principal Investigator (Pl) for the
project and the names of all persons involved in the archaeological monitoring
program, as defined in the City of San Diego Historical Resources Guidelines (HRG). If
applicable, individuals involved in the archaeological monitoring program must have
completed the 40-hour HAZWOPER training with certification documentation.

2. MMC will provide a letter to the applicant confirming the qualifications of the Pl and
all persons involved in the archaeological monitoring of the project meet the
qualifications established in the HRG.

3. Prior to the start of work, the applicant must obtain written approval from MMC for
any personnel changes associated with the monitoring program.

1. Prior to the Start of Construction
A. Verification of Records Search
1. The PI shall provide verification to MMC that a site-specific records search (1/4-mile
radius) has been completed. Verification includes, but is not limited to, a copy of a
confirmation letter from South Coastal Information Center, or, if the search was in-
house, a letter of verification from the PI stating that the search was completed.
2. The letter shall introduce any pertinent information concerning expectations and
probabilities of discovery during trenching and/or grading activities.
3. The PI may submit a detailed letter to MMC requesting a reduction to the % mile
radius.
B. PIShall Attend Precon Meetings
1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a
Precon Meeting that shall include the PI, Native American consultant/monitor (where
Native American resources may be impacted), Construction Manager (CM) and/or
Grading Contractor, Resident Engineer (RE), Building Inspector (Bl), if appropriate, and
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MMC. The qualified Archaeologist and Native American Monitor shall attend any
grading/excavation-related Precon Meetings to make comments and/or suggestions
concerning the Archaeological Monitoring program with the Construction Manager
and/or Grading Contractor.

a. If the Pl is unable to attend the Precon Meeting, the Applicant shall schedule a
focused Precon Meeting with MMC, the PI, RE, CM or B, if appropriate, prior to the
start of any work that requires monitoring.

Acknowledgement of Responsibility for Curation (CIP or Other Public Projects)

The applicant shall submit a letter to MMC acknowledging their responsibility for the

cost of curation associated with all phases of the archaeological monitoring program.

Identify Areas to be Monitored

a. Prior to the start of any work that requires monitoring, the PI shall submit an
Archaeological Monitoring Exhibit (AME) (with verification that the AME has been
reviewed and approved by the Native American consultant/monitor when Native
American resources may be impacted) based on the appropriate construction
documents (reduced to 11x17) to MMC identifying the areas to be monitored
including the delineation of grading/excavation limits.

b. The AME shall be based on the results of a site-specific records search, as well as
information regarding the age of existing pipelines, laterals and associated
appurtenances and/or any known soil conditions (native or formation).

c¢. MMC shall notify the Pl that the AME has been approved.

When Monitoring Will Occur

a. Prior to the start of any work, the Pl shall also submit a construction schedule to
MMC through the RE indicating when and where monitoring will occur.

b. The Pl may submit a detailed letter to MMC prior to the start of work or during
construction requesting a modification to the monitoring program. This request
shall be based on relevant information such as review of final construction
documents which indicate conditions such as age of existing pipe to be replaced,
depth of excavation and/or site graded to bedrock, etc., which may reduce or
increase the potential for resources to be present.

Approval of AME and Construction Schedule

After approval of the AME by MMC, the PI shall submit to MMC written authorization

of the AME and Construction Schedule from the CM.

1. During Construction
A. Monitor Shall be Present During Grading/Excavation/Trenching

1.

The Archaeological Monitor shall be present full-time during all soil disturbing and
grading/excavation/trenching activities that could result in impacts to archaeological
resources as identified on the AME. The Construction Manager is responsible for
notifying the RE, Pl, and MMC of changes to any construction activities such as
in the case of a potential safety concern within the area being monitored. In
certain circumstances, OSHA safety requirements may necessitate modification
of the AME.

2. The Native American consultant/monitor shall determine the extent of their presence
during soil disturbing and grading/excavation/trenching activities based on the AME
and provide that information to the Pl and MMC. If prehistoric resources are
encountered during the Native American consultant/monitor's absence, work shall
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stop, and the Discovery Notification Process detailed in Section IIl.B-C and IV.A-D shall

commence.

3. The Pl may submit a detailed letter to MMC during construction requesting a
modification to the monitoring program when a field condition such as modern
disturbance post-dating the previous grading/trenching activities, presence of fossil
formations, or when native soils are encountered that may reduce or increase the
potential for resources to be present.

4. The archaeological and Native American consultant/monitor shall document field
activity via the Consultant Site Visit Record (CSVR). The CSVRs shall be faxed by the CM
to the RE on the first day of monitoring, the last day of monitoring, monthly
(Notification of Monitoring Completion), and in the case of ANY discoveries. The RE
shall forward copies to MMC.

B. Discovery Notification Process

1. In the event of a discovery, the Archaeological Monitor shall direct the contractor to
temporarily divert all soil-disturbing activities, including but not limited to digging,
trenching, excavating or grading activities in the area of discovery and in the area
reasonably suspected to overlay adjacent resources and immediately notify the RE or
Bl, as appropriate.

2. The Monitor shall immediately notify the Pl (unless the Monitor is the PI) of the
discovery.

3. The Pl shall immediately notify MMC by phone of the discovery, and shall also submit
written documentation to MMC within 24 hours by fax or email with photos of the
resource in context, if possible.

4. No soil shall be exported off-site until a determination can be made regarding the
significance of the resource specifically if Native American resources are encountered.

C. Determination of Significance

1. The Pland Native American consultant/monitor, where Native American resources are
discovered shall evaluate the significance of the resource. If Human Remains are
involved, follow the protocol in Section IV below.

a. The PI shall immediately notify MMC by phone to discuss significance
determination and shall also submit a letter to MMC indicating whether additional
mitigation is required.

b. If the resource is significant, the PI shall submit an Archaeological Data Recovery
Program (ADRP) and obtain written approval of the program from MMC, CM and
RE. ADRP and any mitigation must be approved by MMC, RE and/or CM before
ground-disturbing activities in the area of discovery will be allowed to resume.
Note: If a unique archaeological site is also an historical resource as defined
in CEQA Section 15064.5, then the limits on the amount(s) that a project
applicant may be required to pay to cover mitigation costs as indicated in
CEQA Section 21083.2 shall not apply.

(1). Note: For pipeline trenching and other linear projects in the public Right-of-
Way, the PI shall implement the Discovery Process for Pipeline Trenching
projects identified below under “D.”

c. Ifthe resource is not significant, the Pl shall submit a letter to MMC indicating that
artifacts will be collected, curated, and documented in the Final Monitoring Report.
The letter shall also indicate that no further work is required.
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(1). Note: For Pipeline Trenching and other linear projects in the public right-of-
way, if the deposit is limited in size, both in length and depth; the information
value is limited and is not associated with any other resource; and there are
no unique features/artifacts associated with the deposit, the discovery
should be considered not significant.

(2). Note, for Pipeline Trenching and other linear projects in the public Right-of-
Way, if significance can not be determined, the Final Monitoring Report and
Site Record (DPR Form 523A/B) shall identify the discovery as Potentially
Significant.

D. Discovery Process for Significant Resources - Pipeline Trenching and other Linear Projects
in the Public Right-of-Way
The following procedure constitutes adequate mitigation of a significant discovery
encountered during pipeline trenching activities or for other linear project types within
the Public Right-of-Way including but not limited to excavation for jacking pits, receiving
pits, laterals, and manholes_to reduce impacts to below a level of significance:
1. Procedures for documentation, curation and reporting

a. One hundred percent of the artifacts within the trench alignment and width shall
be documented in situ, to include photographic records, plan view of the trench
and profiles of side walls, recovered, photographed after cleaning and analyzed
and curated. The remainder of the deposit within the limits of excavation (trench
walls) shall be left intact.

b. The Pl shall prepare a Draft Monitoring Report and submit it to MMC via the RE as
indicated in Section VI-A.

c. The PI shall be responsible for recording (on the appropriate State of California
Department of Park and Recreation forms-DPR 523 A/B) the resource(s)
encountered during the Archaeological Monitoring Program in accordance with
the City's Historical Resources Guidelines. The DPR forms shall be submitted to the
South Coastal Information Center for either a Primary Record or SDI Number and
included in the Final Monitoring Report.

d. The Final Monitoring Report shall include a recommendation for monitoring of any
future work in the vicinity of the resource.

Iv. Discovery of Human Remains
If human remains are discovered, work shall halt in that area and no soil shall be exported off-
site until a determination can be made regarding the provenance of the human remains; and
the following procedures as set forth in CEQA Section 15064.5(e), the California Public
Resources Code (Sec. 5097.98) and State Health and Safety Code (Sec. 7050.5) shall be
undertaken:
A. Notification
1. Archaeological Monitor shall notify the RE or BI, as appropriate, MMC, and the PI if the
Monitor is not qualified as a PI. MMC will notify the appropriate Senior Planner in the
Environmental Analysis Section (EAS) of the Development Services Department to
assist with the discovery notification process.
2. The Pl shall notify the Medical Examiner after consultation with the RE, either in person
or via telephone.
B. Isolate discovery site
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2.

Work shall be directed away from the location of the discovery and any nearby area
reasonably suspected to overlay adjacent human remains until a determination can
be made by the Medical Examiner in consultation with the Pl concerning the
provenience of the remains.

The Medical Examiner, in consultation with the PI, will determine the need for a field
examination to determine the provenience.

If a field examination is not warranted, the Medical Examiner will determine with input
from the PI, if the remains are or are most likely to be of Native American origin.

C. If Human Remains ARE determined to be Native American

1.

The Medical Examiner will notify the Native American Heritage Commission (NAHC)

within 24 hours. By law, ONLY the Medical Examiner can make this call.

NAHC will immediately identify the person or persons determined to be the Most

Likely Descendent (MLD) and provide contact information.

The MLD will contact the Pl within 24 hours or sooner after the Medical Examiner has

completed coordination, to begin the consultation process in accordance with CEQA

Section 15064.5(e), the California Public Resources and Health & Safety Codes.

The MLD will have 48 hours to make recommendations to the property owner or

representative for the treatment or disposition with proper dignity of the human

remains and associated grave goods.

Disposition of Native American Human Remains will be determined between the MLD

and the PI, and, if:

a. The NAHC is unable to identify the MLD, OR the MLD failed to make a
recommendation within 48 hours after being notified by the Commission, OR;

b. The landowner or authorized representative rejects the recommendation of the
MLD and mediation in accordance with PRC 5097.94 (k) by the NAHC fails to
provide measures acceptable to the landowner, THEN

c. To protect these sites, the landowner shall do one or more of the following:

(1) Record the site with the NAHC;
(2) Record an open space or conservation easement; or
(3) Record a document with the County.

d. Upon the discovery of multiple Native American human remains during a ground-
disturbing land development activity, the landowner may agree that additional
conferral with descendants is necessary to consider culturally appropriate
treatment of multiple Native American human remains. Culturally appropriate
treatment of such a discovery may be ascertained from a review of the site utilizing
cultural and archaeological standards. Where the parties are unable to agree on
the appropriate treatment measures the human remains and items associated
and buried with Native American human remains shall be reinterred with
appropriate dignity, pursuant to Section 5.c., above.

D. If Human Remains are NOT Native American

1.

The Pl shall contact the Medical Examiner and notify them of the historic era context
of the burial.

2. The Medical Examiner will determine the appropriate course of action with the Pl and
City staff (PRC 5097.98).

3. Ifthe remains are of historic origin, they shall be appropriately removed and conveyed
to the San Diego Museum of Man for analysis. The decision for the internment of the
human remains shall be made in consultation with MMC, EAS, the
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applicant/landowner, any known descendant group, and the San Diego Museum of
Man.

V. Night and/or Weekend Work
A. If night and/or weekend work is included in the contract
When night and/or weekend work is included in the contract package, the extent and
timing shall be presented and discussed at the precon meeting.
2. The following procedures shall be followed.

1.

a.

No Discoveries

In the event that no discoveries were encountered during night and/or weekend
work, the Pl shall record the information on the CSVR and submit it to MMC via fax
by 8 a.m. of the next business day.

Discoveries

All discoveries shall be processed and documented using the existing procedures
detailed in Sections Il - During Construction, and IV - Discovery of Human
Remains. The discovery of human remains shall always be treated as a significant
discovery.

Potentially Significant Discoveries

If the PI determines that a potentially significant discovery has been made, the
procedures detailed under Section Il -- During Construction and IV - Discovery of
Human Remains shall be followed.

The Pl shall immediately contact the RE and MMC, or by 8 a.m. of the next business
day to report and discuss the findings as indicated in Section IlI-B, unless other
specific arrangements have been made.

B. If night and/or weekend work becomes necessary during the course of construction
The Construction Manager shall notify the RE, or BI, as appropriate, a minimum of 24
hours before the work is to begin.
2. The RE, or Bl, as appropriate, shall notify MMC immediately.
C. All other procedures described above shall apply, as appropriate.

1.

VI. Post Construction
A. Submittal of Draft Monitoring Report

The PI shall submit two copies of the Draft Monitoring Report (even if negative),
prepared in accordance with the Historical Resources Guidelines (Appendix C/D)
which describes the results, analysis, and conclusions of all phases of the
Archaeological Monitoring Program (with appropriate graphics) to MMC via the RE for
review and approval within 90 days following the completion of monitoring. It should
be noted that if the Pl is unable to submit the Draft Monitoring Report within
the allotted 90-day timeframe as a result of delays with analysis, special study
results or other complex issues, a schedule shall be submitted to MMC
establishing agreed due dates and the provision for submittal of monthly status
reports until this measure can be met.

1.

a.

For significant archaeological resources encountered during monitoring, the
Archaeological Data Recovery Program or Pipeline Trenching Discovery Process
shall be included in the Draft Monitoring Report.

b. Recording Sites with State of California Department of Parks and Recreation

Accelerated Sewer Referral Group 847 102 | Page

K-25-2285-DBB-3



& W

The PI shall be responsible for recording (on the appropriate State of California
Department of Park and Recreation forms-DPR 523 A/B) any significant or
potentially significant resources encountered during the Archaeological
Monitoring Program in accordance with the City's Historical Resources Guidelines,
and submittal of such forms to the South Coastal Information Center with the Final
Monitoring Report.

MMC shall return the Draft Monitoring Report to the Pl via the RE for revision or, for

preparation of the Final Report.

The Pl shall submit a revised Draft Monitoring Report to MMC via the RE for approval.

MMC shall provide written verification to the Pl of the approved report.

MMC shall notify the RE or Bl, as appropriate, of receipt of all Draft Monitoring Report

submittals and approvals.

B. Handling of Artifacts

1.

2.

The Pl shall be responsible for ensuring that all cultural remains collected are cleaned
and cataloged.

The PI shall be responsible for ensuring that all artifacts are analyzed to identify
function and chronology as they relate to the history of the area, that faunal material
is identified as to species, and that specialty studies are completed, as appropriate.

C. Curation of artifacts: Accession Agreement and Acceptance Verification

1.

The PI shall be responsible for ensuring that all artifacts associated with the survey,
testing and/or data recovery for this project are permanently curated with an
appropriate institution. This shall be completed in consultation with MMC and the
Native American representative, as applicable.

When applicable to the situation, the Pl shall include written verification from the
Native American consultant/monitor indicating that Native American resources were
treated in accordance with state law and/or applicable agreements. If the resources
were reinterred, verification shall be provided to show what protective measures were
taken to ensure no further disturbance occurs in accordance with Section IV -
Discovery of Human Remains, Subsection C.

The PI shall submit the Accession Agreement and catalog record(s) to the RE or Bl, as
appropriate for donor signature, with a copy submitted to MMC.

The RE or BI, as appropriate, shall obtain a signature on the Accession Agreement and
shall return to Pl with a copy submitted to MMC.

The PI shall include the Acceptance Verification from the curation institution in the
Final Monitoring Report submitted to the RE or Bl and MMC.

D. Final Monitoring Report(s)

1.

The Pl shall submit one copy of the approved Final Monitoring Report to the RE or Bl,
as appropriate, and one copy to MMC (even if negative), within 90 days after
notification from MMC of the approved report.

The RE shall, in no case, issue the Notice of Completion until receiving a copy of the
approved Final Monitoring Report from MMC that includes the Acceptance Verification
from the curation institution.

VIl.  SIGNIFICANCE IMPACT

Accelerated Sewer Referral Group 847 103 | Page

K-25-2285-DBB-3



The MND identified that all impacts would be mitigated to below a level of significance through
mitigation. This Addendum also identifies that all significant Project impacts would be mitigated to
below a level of significance, consistent with the previously certified MND.

VIIl. CERTIFICATION

Copies of the addendum, the adopted MND, the MMRP, and associated project-specific technical
appendices, if any, may be accessed on the City's CEQA webpage at:
https://www.sandiego.gov/ceqga/final.

September 25, 2024

Jamie Kennedy Date of Final Report
Senior Planner

Engineering & Capital Projects Department

Analyst: M. Mariscal

Cc: Carrie Purcell, Deputy Director, Engineering and Capital Projects Department
Nancy Graham, Program Manager, Engineering and Capital Projects Department

Attachments: Figure 1: Vicinity Map
Figures 2a-j: Location Maps
Mitigated Negative Declaration No. 255100/SCH No. 2011091045

References:
City of San Diego, 2024. CAP Memo for Accelerated Sewer Referral Group 847
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Vicinity Map

Accelerated Sewer Referral Group 847,
WBS # B-18183
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Vicinity Map

Accelerated Sewer Referral Group 847, Site #5

WBS # B-18183

Engineering & Capital Projects Department
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Vicinity Map

Accelerated Sewer Referral Group 847, Site #7

WBS # B-18183
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Vicinity Map

Accelerated Sewer Referral Group 847, Site #8

WBS # B-18183

Engineering & Capital Projects Department
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Vicinity Map

Accelerated Sewer Referral Group 847, Site #12

WBS # B-18183
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Vicinity Map
Accelerated Sewer Referral Group 847, Site #12A

WBS # B-18183
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Vicinity Map

Accelerated Sewer Referral Group 847, Site #13

WBS # B-18183
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Vicinity Map

Accelerated Sewer Referral Group 847, Site #26
WBS # B-18183

Engineering & Capital Projects Department
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Vicinity Map

Accelerated Sewer Referral Group 847, Site #35

WBS # B-18183

Engineering & Capital Projects Department
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Vicinity Map

Accelerated Sewer Referral Group 847, Site #40

WBS # B-18183

Engineering & Capital Projects Department
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APPENDIX B

FIRE HYDRANT METER PROGRAM
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 10F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and

charges for fire hydrant meters.

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4  California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7 Water Department Director

Reference

2.8 State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for

Backflow Prevention

2.10  American Water Works Association Standards for Water Meters

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred

to as Construction Meters.)

Accelerated Sewer Referral Group 847
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 20F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

3.2 Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.

3.3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.

4.2 Fire hydrant meters will have a 2 }4" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.

4.3 The use of private hydrant meters on City hydrants is prohibited, with
exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions:

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 30F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. The meter must be properly identifiable with a clearly

labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If
not tested, the meter will not be allowed for use in the City
of San Diego.

7. All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

0. The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

10.  When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 40F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

11.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs.  Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 % “National Standards Tested
(NST) fire hydrant male coupling.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

4.5 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6  Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

I.
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K-25-2285-DBB-3

Temporary irrigation purposes not to exceed one year.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 50F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. Construction and maintenance related activities (see Tab 2).
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No customer inside or outside the boundaries of the City of San
Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.

After the fees have been paid and an account has been created, the
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
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SUBJECT EFFECTIVE DATE
PAGE 60F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is

The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any

Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,

After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the

4.7 Relocation of Existing Fire Hydrant Meters
a.
generated for the meter’s relocation.
b.
changes as it applies to the new location.
C.
the meter will be removed.
4.8  Disconnection of Fire Hydrant Meter
a.
meter will be removed after twelve (12) months of use.
b.
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Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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for removal of the meter.

Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding

balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to

the Customer Support Deputy Director,

consideration.

6. MOBILE METER

or his/her designee for

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City

owned Fire Hydrant Meter from the Meter Shop.

The customer

mounts the meter on the vehicle and brings it to the Meter Shop for

Accelerated Sewer Referral Group 847
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b)

inspection.  After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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7. FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.

The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2 If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3  Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4 In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 100F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

8.5 If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Water Department Director

Tabs: 1. Fire Hydrant Meter Application
2 Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service

APPENDIX
Administering Division:  Customer Support Division

Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicie Mounted
Mobile Meter
Program, Fire Hydrant Meter

Distribution: DI Manual Holders
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Tab 2 to DI 55.27

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro Blasting

Hydro Seeing

Irrigation (for establishing irrigation only; not continuing irrigation)
Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping

Water Tanks

Water Trucks

Window Washing

Note:
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.
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Tab 3 to DI 55.27

Date

Name of Responsible Party
Company Name and Address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address)
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation
date. If you require an extension, please contact the Water Department, or mail your request for an
extension to:

City of San Diego

Water Department
Attention: Meter Services
2797 Caminito Chollas

San Diego, CA 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) -

Sincerely,

Water Department
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APPENDIX C

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE

1. Soil amendment

2. Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4, Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads

9. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

11. Plain and reinforcing steel

12. Structural steel

13. Structural timber and lumber

14. Treated timber and lumber

15. Lumber and timber

16. Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch
18. Structural metal plate pipe arches and pipe arches

19. Perforated steel pipe

20. Aluminum underdrain pipe

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints
22. Metal target plates

23. Paint (traffic striping)

24. Conductors

25. Painting of electrical equipment
26. Electrical components

27. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphalt

31. Asphalt (oil)

32. Liquid asphalt emulsion

33. Epoxy
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APPENDIX D

SAMPLE CITY INVOICE
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City of San Diego, CM&FE Div., 9573 Chesapeake Drive, SD CA 92123

Project Name:

Work Order No or Job Order No.
City Purchase Order No.
Resident Engineer (RE):

Contractor's Name:
Contractor's Address:

Contractor's Phone #:
Contractor's fax #:

Invoice No.
Invoice Date:

RE Phone#: Fax#: Contact Name: Billing Period: ( To )
Trigger Asset Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date Amqu_nt
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount Remaining
1 1.00 $ - $0.00 $0.00 0.00 $0.00] $ -
2 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
3 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
4 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
5 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
6 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
7 1.00 $ - $0.00 $0.00 0.00% $0.00] $ -
8 $ $0.00 0.00% $0.00] $ -
5 $ $0.00 0.00% $0.00] $ -
6 $ $0.00 0.00% $0.00] $ -
7 $ $0.00 0.00% $0.00] $ -
8 $ $0.00 0.00% $0.00] $ -
9 $ $0.00 0.00% $0.00] $ -
10 $ $0.00 0.00% $0.00] $ -
11 $0.00 0.00% $0.00] $ -
12 $ $0.00 $0.00 0.00% $0.00] $ -
13 $ $0.00 $0.00 0.00% $0.00] $ -
14 $ $0.00 $0.00 0.00% $0.00] $ -
15 $ $0.00 $0.00 0.00% $0.00] $ -
16 $ - $0.00 $0.00 0.00% $0.00] $ -
17 $ - $0.00 $0.00 0.00% $0.00] $ -
$ - $0.00 $0.00 0.00% $0.00| $ -
CHANGE ORDER No. $ - $0.00 $0.00 0.00% $0.00] $ -
$ - $0.00 $0.00 0.00% $0.00] $ -
Total Auhtorized Amount (Original) $ - $0.00 $0.00 $0.00] $ -
Total Authorized Amount (including approved Change Order)| $ - $0.00 $0.00 Total Billed $0.00] Total Amount Remaining
SUMMARY $ N
A. Original Contract Amount $0.00|f Icertify that the materials have been received by me, or services Retention and/or Escrow Payment Schedule
have been rendered, in the quality and quantity specified per the . . —
B. Approved Change Order #00 Thru #00 $0.00 approved contracted amounts, and is approved for payment | 10tal Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) $0.00 Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date $0.00 Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) $0.00| Resident Engineer Date Amt to Release to Contractor from PO/Escrow: $0.00
F. Less Total Previous Payments $0.00
G. Payment Due Less Retention $0.00| Construction Engineer Date
1/10/2024 Rev H. Remaining Authorized Amount $0.00 Contractor Signature and Date:
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APPENDIX E

LOCATION MAPS
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ACCELERATED SEWER GROUP 847

COMMUNITY NAME: MULTIPLE COMMUNITIES WBS: B-18183 (S)
COUNCIL DISTRICT: 1, 2,3, 4,7 &9 DATE: APRIL 13, 2022

SENIOR ENGINEER Le g en d N
REX NARVAEZ

619-533-
1975337587 @ NEW MANHOLE
PROJECT MANAGER

JODY CHEUNG (O REPLACE MANHOLE
858-573-5071
PROJECT ENGINEER REPLACE SEWER MAIN

CARLOS NAVARRO II 7 S
619-527-3106 e SEWER MAIN ABANDONED 23 NO SCALE

PRINCIPAL ENGINEERING AIDE I | | I | | I | NEW SEWER MAIN 4
RAWAA ARIF

619-533-4614 e—— EXISTING LATERAL KEY MAP
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ACCELERATED SEWER GROUP 8

FOR QUESTIONS ABOUT THIS PROJECT

Call: (619) 533-4207
Email: engineering@sandiego.gov

Legend

ABANDON LATERAL

O EXISTING MANHOLE == NEW LATERAL

@ NEW MANHOLES

NEW SEWER MAIN
e ABANDON SEWER MAIN

Y% NEW CLEANOUTS

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted by RAND MCNALLY
& COMPANY®. It is unlawful to copy or reproduce all or any part thereof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

WBS NO: B-18183 (S)

COUNCIL DISTRICT: 4

SITE #5

Date: 8/28/2024
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ACCELERATED SEWER GROUP 8

FOR QUESTIONS ABOUT THIS PROJECT

Call: (619) 533-4207
Email:engineering@sandiego.gov

|

Legend

REHAB MAIN

O REHAB MANHOLE

EXISTING LATERAL

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted by RAND MCNALLY
& COMPANY®. It is unlawful to copy or reproduce all or any part thereof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

WBS NO: B-18183 (S)

COUNCIL DISTRICT: 9

SITE #7

Date: 8/28/2024
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Email: engineering@sandiego.gov
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O EXISTING MANHOLE
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WBS NO: B-18183 (S)

COUNCIL DISTRICT: 3
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Date: 8/28/2024
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ACCELERATED SEWER GROUP 8

FOR QUESTIONS ABOUT THIS PROJECT

Call: (619) 533-4207
Email:engineering@sandiego.gov
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ADJACENT PROJECTS MAPS
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ACCELERATED SEWER GROUP 8

FOR QUESTIONS ABOUT THIS PROJECT

Call: (619) 533-4207
Email: engineering@sandiego.gov

B22116- Asphalt Overlay Group 2110 (SS)
Project Manager: Damnjanovic, Nenad

619-235-1999

Const. Start: October 2022
Const. End: April 2024
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Date: 8/6/2024
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ACCELERATED SEWER GROUP 8

FOR QUESTIONS ABOUT THIS PROJECT

Call: (619) 533-4207
Email:engineering@sandiego.gov
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ACCELERATED SEWER GROUP 8

Email: engineering@sandiego.gov

Call: (619) 533-4207
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Call: (619) 533-4207
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APPENDIX G

REHABILITATION DATA COLLECTION - SAMPLE SEWER MAINS, MANHOLES, AND
LATERALS DATA TEMPLATES

Accelerated Sewer Referral Group 847 154 | Page
K-25-2285-DBB-3



REHAB DATA COLLECTION - SEWER MAINS

FSN [REHAB DATE |LENGTH |INSIDE DIAM |FUNCTIONAL DIAM ([LINING TYPE DESC |[LINING METHOD DESC |REHAB CONTRACTOR DESC REHAB MATERIAL VENDOR (COMMENTS ACCEPTANCE DATE
65112 8/22/2006 312 8 7|PVC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES, LP RIBLOC EXAMPLE - Leave this row in the table as it is. 8/22/2006
5/23/2016
Accelerated Sewer Referral Group 847 10f1 155 | Page
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REHAB DATA COLLECTION - MANHOLES

LINING ACTUAL
REHAB MATERIAL LINING REHAB RIM INVERT DEPTH ACCEPTANCE
MH FSN DATE LINING TYPE VENDOR SYSTEM CONTRACTOR ELEVATION | ELEVATION (VF) COMMENTS DATE
ZEBRON
70536 3/28/2007 | POLYURETHANE ZEBRON ZEBRON 386 | CORPORATION 49.8 41.95 7 | Leave this row as a sample. 3/28/2007
Accelerated Sewer Referral Group 847 156 | Page
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REHAB DATA COLLECTION - LATERALS

FSN |£HAB DATE TOPHAT INSTALLED SIZE FUNCTIONAL DIAM LINING TYPE DESC LINING METHOD DESC |£HAB CONTRACTOR DESC REHAB MATERIAL VENDOR |COMMENTS ACCEPTANCE DATE
5033085 8/22/2006|Y 6| pPvC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES,LP RIBLOC EXAMPLE - Leave this row in the table as it is. 8/22/2006
5/23/2016
Accelerated Sewer Referral Group 847 157 | Page

K-25-2285-DBB-3

10f1



APPENDIX H

SAMPLE ARCHAEOLOGY INVOICE
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(FOR ARCHAEOLOGY ONLY)
Company Name

Date: Insert Date

To: Name of Resident Engineer
City of San Diego

Construction Management and
Field Services Division

9573 Chesapeake Drive

San Diego, CA 92123-1304

Project Name: Insert Project Name

SAP Number (WBS/10/CC): Insert SAP Number

Drawing Number:
Invoice period: Insert Date to Insert Date

Work Completed:

Insert Drawing Number

Address, telephone, fax

Bid item Number — Description of Bid Item — Quantity — Unit Price— Amount

Detailed summary of work completed under this bid item: Insert detailed description of Work related to
Archaeology Monitoring Bid item. See Note 1 below.

Summary of charges:

Description of Services Name Start Date | End Date | Total | Hourly Amount
Hours Rate
Field Archaeologist Joe Smith 8/29/2011 | 9/2/2011"| 40 $84 $3,360
Laboratory Assistant Jane Doe 8/29/2011 .| 9/2/2011 | 2 $30 $60
Subtotal $3,420
Work Completed: Bid item Number — Description of Bid Item — Quantity — Unit Price— Amount

Detailed summary of work completed under this bid item: Insert detailed description of Work related to

Archaeology Curation/Discovery Bid item. See Note 2 below.

Summary of charges:

Description of Where work Name Start Date | End Date | Total | Hourly | Amount
Services occurred (onsite Hours Rate
vs offsite/lab)

Field Archaeologist Joe Smith | 8/29/2011 | 9/2/2011 | 40 $84 $3,360

Laboratory Assistant Jane Doe | 8/29/2011 | 9/2/2011 | 2 $30 $60

Subtotal $3,420
Total this invoice: $
Total invoiced to date: $
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Note 1:

For monitoring related bid items or work please include summary of construction work that was monitored from Station
to Station, Native American monitors present, MMC coordination, status and nature of monitoring and if any discoveries
were made.

Note 2:

For curation/discovery related bid items or work completed as part of a discovery and curation process, the Pl must provide
a response to the following questions along with the invoice:

1. Preliminary results of testing including tentative recommendations regarding eligibility for listing in the California
Register of Historical Resources (California Register).

a. Please briefly describe your application (consideration) of all four California Register criteria.

b. If the resource is eligible under Criterion D, please define the important information that may be present.

c.  Were specialized studies performed? How many personnel were required? How many Native American
monitors were present?

d.  What is the age of the resource?
e. Please define types of artifacts.to be collected and curated, including quantity of boxes to be submitted to
the San Diego Archaeological Center (SDAC). How many personnel were required? How many Native
American monitors were present?
2. Preliminary results of data recovery and a definition of the size of the representative sample.
a. Were specialized studies performed? Please define types of artifacts to be collected and curated, including
quantity of boxes to be submitted to the SDAC. How many personnel were required? How many Native
American monitors were present?
3. What resources were discovered during monitoring?
4. What is the landform context and what is the integrity of the resources?
5. What additional studies are necessary?
6. Based on application of the California Register criteria, what is the significance of the resources?

a. Ifthe resource is eligible for the California Register, can the resource be avoided by construction?

b. If not, what treatment (mitigation) measures are proposed? Please define data to be recovered (if necessary)
and what material will be submitted to the SDAC for curation. Are any specialized studies proposed?

(After the first invoice, not all the above information needs to be re-stated, just revise as applicable).
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APPENDIX |

AREAS OF SPECIAL BIOLOGICAL SIGNIFICANCE MAP
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Areas of Special Biological Significance Map
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APPENDIX)

SAMPLE OF PUBLIC NOTICE
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FOR SAMPLE

PROJECT TITLE

Work on your street will begin within one week to
replace the existing water mains servicing your
community.

The work will consist of:

» Saw-cutting and trench work on Ingulf Street from
Morena Boulevard to Galveston Street to install new
water mains, water laterals and fire hydrants.

 Streets where trenching takes place will be
resurfaced and curb ramps will be upgraded to
facilitate access for persons with disabilities where
required.

» This work is anticipated to be complete in your
community by December 2016.

How your neighborhood may be impacted:

» Water service to some properties during
construction will be provided by a two-inch highline
pipe that will run along the curb. To report a highline
leak call 619-515-3525.

» Temporary water service disruptions are planned. If
planned disruptions impact your property, you will
receive advance notice.

» Parking restrictions will exist because of the
presence of construction equipment and materials.

» "No Parking" signs will be displayed 72 hours in
advance of the work.

o Cars parked in violation of signs will be TOWED.

Hours and Days of Operation:
Monday through Friday X:XX AM to X:XX PM.

City of San Diego Contractor:
Company Name, XXX-XXX-XXXX

REFERENCE ONLY

PROJECT TITLE

& This information is available in alternative formats upon request.
Accelerated Sewer Referral Group 847
K-25-2285-DBB-3

Work on your street will begin within one week to
replace the existing water mains servicing your
community.

The work will consist of:

» Saw-cutting and trench work on Ingulf Street from
Morena Boulevard to Galveston Street to install new
water mains, water laterals and fire hydrants.

» Streets where trenching takes place will be
resurfaced and curb ramps will be upgraded to
facilitate access for persons with disabilities where
required.

» This work is anticipated to be complete in your
community by December 2016.

How your neighborhood may be impacted:

» Water service to some properties during
construction will be provided by a two-inch highline
pipe that will run along the curb. To report a highline
leak call 619-515-3525.

» Temporary water service disruptions are planned. If
planned disruptions impact your property, you will
receive advance notice.

» Parking restrictions will exist because of the
presence of construction equipment and materials.

» "No Parking" signs will be displayed 72 hours in
advance of the work.

» Cars parked in violation of signs will be TOWED.

Hours and Days of Operation:
Monday through Friday X:XX AM to X:XX PM.

City of San Diego Contractor:
Company Name, XXX-XXX-XXXX

& This information is available inalternative formats upon requese.
Pa




APPENDIX K

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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Protecting AMI Devices in Meter Boxes and on Street Lights

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency,
customer service and billing, and to be used by individual accounts to better manage the efficient
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021
Whitebook.

AMI technology allows water meters to be read electronically rather than through direct
visual inspection by PUD field staff. This will assist PUD staff and customers in managing
unusual consumption patterns which could indicate leaks or meter tampering on a customer's

property.
Three of the main components of an AMI system are the:

A. Endpoints, see Photo 1:
Photo 1

Photo 1
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2

Network Devices, see Photo 3:

Photo 3

Accelerated Sewer Referral Group 847 167 | Page
K-25-2285-DBB-3



AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer
Support Division. If these devices are damaged or communication is interrupted, this Division will be
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent
to the meter. A separate flat round antenna may also be installed through the meter box lid. This
antenna is connected to the endpoint via cable. The following proper installation shall be implemented
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below
demonstrates a diagram of the connection:

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned
to its original installation with the end points pointed upwards as shown below in Photo 5.

The PUD’s code compliance staff will issue citations and invoices to you for any damaged
AMI devices that are not re-installed as discussed in the Contract Document
Photo 5 below shows a typical installation of an AMI endpoint on a water meter.

Photo 5

Photo 6 below is an example of disturbance that shall be avoided:

Photo 6
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You are responsible when working in and around meter boxes. If you encounter these
endpoints, use proper care and do not disconnect them from the registers on top of the water
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below:

Photo 7

Another component of the AMI system are the Network Devices. The Network Devices are strategically
placed units (mainly on street light poles) that collect interval meter reading data from multiple meters for
transmission to the Department Control Computer. If you come across any of these devices on street lights
that will be removed or replaced (refer to Photos 8 and 9 below), notify Elvira Santiesteban,
Compliance & Metering Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor
619-857-8257 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a sticker with
contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525 if your work will impact
these street lights. These are assets that belong to the City of San Diego and you shall be responsible for any
costs of disruption of this network.
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Photo 8

Network Device

Photo 9

If you encounter any bad installations, disconnected/broken/buried endpoints, or
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. The
Resident Engineer will then immediately contact Elvira Santiesteban, Compliance & Metering

Manager 619-380-3804 and Kevin Wilson, Senior Water Utility Supervisor 619-857-8257.
Rev. 9.11.2023
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APPENDIX L

PALEONTOLOGICAL CONSTRUCTION MONITORING REQUIREMENTS
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Paleontological Construction Monitoring Requirements
PALEONTOLOGICAL MONITORING AND REPORTING PROGRAM (PMRP):
GENERAL REQUIREMENTS. Post Plan Check (After permit issuance/Prior to start of

construction).

A. PRE CONSTRUCTION MEETING IS REQUIRED TEN (10) WORKING DAYS PRIORTO
BEGINNING ANY WORK ON THIS PROJECT.

1.

The Contractor is responsible to arrange and perform this meeting by
contacting the City Resident Engineer (RE)/Construction Manager (CM) of the
Construction Management and Field Engineering (CMFE) Division and City staff
from Mitigation Monitoring Coordination (MMC). Attendees shall also include
the Contractor's representative(s), job site superintendent, and the
paleontologist.

NOTE: Failure of all responsible Contractor's representatives and
paleontological monitor to attend the pre-construction meeting shall require
an additional focused meeting with all parties present.

CONTACT INFORMATION:

a) The primary point of contact is the RE/CM at the CMFE Division at 858-
627-3200.

b) For clarification of environmental requirements, call the RE/CM and
MMC at 858-627-3360.

B. PMRP COMPLIANCE.

1.

This Project shall conform to the City’s paleontological monitoring
requirements, as further specified below, in accordance with the City of San
Diego’s Land Development Code — Grading Regulations, Section 142.0151, and
implemented to the satisfaction of MMC and RE/CM. The requirements shall
not be reduced or changed but may be annotated (i.e. to explain when and
how compliance is being met and location of verifying proof, etc.). Additional
clarifying information may also be added to other relevant plan sheets and/or
specifications as appropriate (i.e., specific locations, times of monitoring,
methodology, etc.

NOTE: Contractor shall alert RE/CM and MMC if there are any discrepancies in
the plans or notes, or any changes due to field conditions. All conflicts shall be
approved by RE/CM and MMC before the Work is performed.

C. MONITORING EXHIBIT.

1.

Contractor Engineering and Capital Projects Department's consultant (if
applicable) is required to submit, to RE/CM and MMC, a paleontological
monitoring exhibit on a 11 x 17 inch reduction of the appropriate construction
plan, such as site plan, grading, landscape, etc., marked to clearly show the
Limits of Work, scope of that discipline’s work (i.e. delineation showing work
area(s) requiring paleontological monitoring), and notes indicating when in the
construction schedule that work will be performed. When necessary for
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clarification, a detailed methodology of how the work will be performed shall
be included.

D. OTHER SUBMITTALS ANDINSPECTIONS.

1. The Contractor or Engineering and Capital Projects Department’s consultant
(ifapplicable) shall submitall required documentation, verification letters, and
requestsforallassociatedinspectionstothe RE/CMand MMC forapproval per
the following schedule:

DOCUMENT SUBMITTAL/INSPECTION CHECKLIST:

ASSOCIATED INSPECTION,
APPROVALS, NOTES

ISSUE AREA DOCUMENT SUBMITTAL

Principal Investigator &

: ) Prior to Pre- tructi
Paleontological Monitors rior to Pre-Construction

Paleontology

Qualification Letters

Meeting

Paleontology

Site-Specific Records
Search

Prior to Pre-Construction
Meeting

Paleontology

Paleontological

Prior to, or at, the Pre-

Monitoring Exhibit Construction Meeting

Letter of
Acknowledgement of
Responsibility for Curation

Prior to the Pre-

Paleontology Construction Meeting

Construction Schedule

Paleontology (Monitoring)

Prior to Construction

Paleontology Paleontology Reports Paleontology Observation

Final PMRP

Final PMRP Inspection

SPECIFIC PMRP ISSUE AREA CONDITIONS/REQUIREMENTS:
. PALEONTOLOGICAL RESOURCES.

A. Prior to Permit Issuance or Construction.
1. Letters of Qualification have been submitted to MMC.
a) Prior to the pre-construction meeting, Engineering and Capital Projects

Department shall submit a letter of verification to MMC identifying the
Principal Investigator (P1) for the project and the names of all persons
involved in the paleontological monitoring program, as defined in the
City of San Diego Paleontology Guidelines.

Accelerated Sewer Referral Group 847
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b) MMC will provide a letter to Engineering and Capital Projects
Department confirming the qualifications of the Pl and all persons
involved in the paleontological monitoring of the project.

c) Priortothe startofwork, Engineeringand Capital Projects Department
shallobtainapprovalfrom MMC forany personnelchangesassociated
with the monitoring program.

B. Prior to Start of Construction.
1. Verification of Records Search.
a) The PI shall provide verification to MMC that a site-specific records

search has been completed. Verification includes, but is not limited to
a copy of a confirmation letter from San Diego Natural History Museum,
other institution or, if the search was in-house, a letter of verification
from the PI stating that the search was completed.

b) The letter shall introduce any pertinent information concerning
expectations and probabilities of discovery during trenching and/or
grading activities.

C Pl Shall Attend Pre-ConstructionMeetings.

1. Prior to beginning any work that requires monitoring, the City or City’s
representative shall arrange a pre-construction meeting that shall include the
Pl1, Grading Contractor, RE/CM, Building Inspector (Bl), if appropriate, and
MMC. The qualified paleontologist shall attend any grading/excavation related
pre-constructionmeetingstomake commentsand/orsuggestionsconcerning
the PaleontologicalMonitoringProgramwiththe RE/CMand/orBland Grading
Contractor.

a) If the Pl is unable to attend the pre-construction meeting, the
Contractor, or Engineering and Capital Projects Department’s
consultant (if applicable), shall schedule a focused pre-construction
meeting with MMC, PI, and RE/CM or Bl, if appropriate, prior to the
start of any work that requires monitoring.

2. Acknowledgement of Responsibility for Curation (Capital Improvement
Program Project or Other Public Projects).

a) The Contractor, or Engineering and Capital Projects Department’s
consultant (if applicable), shall submit a letter to MMC, RE/CM and/or
Bl acknowledging their responsibility for the cost of curation associated
with all phases of the paleontological monitoring program.

3. Identify Areas to be Monitored.

a) Prior to the start of any work that requires monitoring, the PI shall
submit a Paleontological Monitoring Exhibit (PME) based on the
appropriate construction documents (reduced to 11x17 inch) to MMC
and RE/CM and/or Bl for approval identifying the areas to be monitored
including the delineation of grading/excavation limits. Monitoring shall
begin at depths below 10 feet from existing grade or
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as determined by the Plin consultation with MMC. The determination
shall be based on site-specific records search data which supports
monitoring atdepthslessthantenfeet. The PME shallbe based onthe
results of a site-specific records search as well as information
regarding existing known soil conditions (native or formation). MMC
shall notify the Pl that the PME has been approved prior to
commencing with any ground-disturbing activities.

4. When Monitoring Will Occur:

a) Prior to the start of any work, the Pl shall also submit a construction
schedule to MMC through the RE/CM and/or Bl indicating when and
where monitoring will occur.

b) The Pl may submit a detailed letter to MMC and RE/CM and/or Bl prior
to the start of work or during construction requesting a modification
to the monitoring program. This request shall be based on relevant
information such as review of final construction documents which
indicate conditions such as depth of excavation and/or site graded to
bedrock, presence or absence of fossil resources, etc., which may
reduce or increase the potential for resources to be present.

5. Approval of PME and Construction Schedule.

a) After approval of the PME by MMC, the PI shall submit to MMC and
RE/CM and/or Bl written authorization of the PME and Construction
Schedule from the Contractor.

D. During Construction.
1. The Monitor shall be present during Grading/Excavation/Trenching.
a) The paleontological monitor shall be present full-time during

grading/excavation/trenching activities including, but not limited to,
mainline, laterals, jacking and receiving pits, services and all other
appurtenances associated with underground utilities as identified on
the PME that could result in impacts to formations with high and/or
moderate resource sensitivity.

b) The Contractor is responsible for notifying the RE/CM and/or BI, PI, and
MMC of changes to any construction activities such as in the case of a
potential safety concern within the area being monitored. In certain
circumstances OSHA safety requirements may necessitate
modification of the PME.

c) The Pl may submit a detailed letter to MMC and RE/CM and/or Bl
during construction requesting a modification to the monitoring
program when afield condition such as trenching activities that do not
encounter formational soils as previously assumed, and/or when
unique/unusual fossils are encountered, which may reduce or
increase the potential for resources to be present.
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d) The paleontological monitor shall document field activity via the
ConsultantSiteVisitRecord (CSVR). The CSVR’sshallbe emailedand/or
provided hard copy by the Contractor or Engineering and Capital
Projects Department’s consultant (if applicable) to the RE/CM and/or
Bl the first day of monitoring, the last day of monitoring, monthly
(Notification of Monitoring Completion), and in the case of ANY
discoveries. The RE/CM and/or Bl shall forward copies to MMC.

2. Discovery Notification Process.

a) In the event of a discovery, the paleontological monitor shall directthe
contractor to temporarily divert trenching activities in the area of
discovery and immediately notify the RE/CM and/or BI, as appropriate.

b) The paleontological monitor shall immediately notify the PI (unless
paleontological monitor is the PI) of the discovery.

c) The Pl shall immediately notify MMC by phone of the discovery, and
shallalso submitwritten documentation to MMC and RE/CM and/or Bl
within 24 hours by fax or email with photos of the resource in context,

if possible.
3. Determination of Significance.
a) The PI shall evaluate the significance of the resource.

i. The PI shall immediately notify MMC by phone to discuss
significance determination and shall also submit a letter to
MMC and RE/CM and/or Bl indicating whether mitigation is
required. The determination of significance for fossil
discoveries shall be at the discretion of the PI.

ii. If the resource is significant, the Pl shall submit a
Paleontological Recovery Program (PRP) and obtain written
approval of the program from MMC and/or RE/CM and/or BI.
PRPandany mitigation mustbe approvedby MMC andRE/CM
and/or Bl before ground-disturbing activities in the area of
discovery will be allowed to resume.

o Note: For pipeline trenching projects only, the Pl shall
implement the Discovery Process for Pipeline
Trenching projects identified below under item 4,
"Discovery Process for Significant Resources - Pipeline
Trenching Projects”.

iii. If resource is not significant (e.g., small pieces of broken
common shell fragments or other scattered common fossils)
the PI shall notify the RE, or Bl as appropriate, that a non-
significant discovery has been made. The Paleontologist shall
continue to monitor the area without notification to MMC unless
a significant resource is encountered.
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iv. The PI shall submit a letter to MMC and RE/CM and/or BI
indicating that fossil resources will be collected, curated, and
documented in the Final Monitoring Report. The letter shall
also indicate that no further work is required.

. Note: For pipeline trenching projects only, if the fossil
discovery is limited in size, both in length and depth;
the information value is limited and there are no unique
fossil features associated with the discovery area, then
the discovery should be considered not significant.

. Note: For pipeline trenching projects only, if
significance cannot be determined, the Final
Monitoring Report and Site Record shall identify the
discovery as Potentially Significant.

4. Discovery Process for Significant Resources - Pipeline Trenching Projects.
a) Procedures for Documentation, Curation and Reporting. Thefollowing

procedure constitutes adequate mitigation of a significant discovery
encountered during pipeline trenching activities including but not
limited to excavation for jacking pits, receiving pits, laterals, and
manholes to reduce impacts to below a level of significance.

Accelerated Sewer Referral Group 847
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One hundred percent of the fossil resources within the trench
alignment and width shall be documented in-situ
photographically, drawn in plan view (trench and profiles of
side walls), recovered from the trench and photographed after
cleaning, then analyzed and curated consistent with Society of
Invertebrate Paleontology Standards. The remainder of the
deposit within the limits of excavation (trench walls) shall be left
intact and so documented.

The Pl shall prepare a Draft Paleontological Monitoring Report
and submit to MMC via the RE/CM and/or Bl as indicated in
Section F - Post Construction.

The PI shall be responsible for recording (on the appropriate
forms for the San Diego Natural History Museum) the
resource(s) encountered during the Paleontological Monitoring
Program in accordance with the PMRP. The forms shall be
submitted to the San Diego Natural History Museum and
included in the Final Paleontological Monitoring Report.

The Final Paleontological Monitoring Report shall include a
recommendation for monitoring of any future work in the
vicinity of theresource.
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E. Night and/or Weekend Work.

1. If night and/or weekend work is included in the contract:

a) When nightand/or weekend work is included in the contract package,
the extent and timing shall be presented and discussed at the pre-
construction meeting. The following procedures shall be followed:

i. No Discoveries - In the event that no discoveries were
encountered during night and/or weekend work, the PI shall
recordthe informationonthe CSVR and submitto MMC viathe
RE/CM and/or Bl via email or in person by 8AM on the next
business day.

ii. Discoveries - All discoveries shall be processed and
documented using the existing procedures detailed in Section
D - During Construction.

iii. Potentially Significant Discoveries - If the Pl determines that a
potentially significant discovery has been made, the
procedures detailed under Section D - During Construction
shall be followed.

b) The PI shall immediately contact the RE/CM and/or Bl and MMC, or by
8AM on the next business day, to report and discuss the findings as
indicated in Section D - During Construction, unless other specific
arrangements have been made.

2. If night and/or weekend work becomes necessary during the course of
construction:

a) The Contractor shall notify the RE/CM and/or Bl a minimum of 24
hours before the work is to begin.

b) The RE/CM and/or Bl, as appropriate, shall notify MMC immediately.

3. All other procedures described above shall apply, asappropriate.
F. Post Construction.
1. Preparation and Submittal of Draft Paleontological Monitoring Report.
a) The PI shall submit two copies of the Draft Paleontological Monitoring

Report (even if negative), prepared to the satisfaction of MMC, which
describes the methods, results, analysis, and conclusions of all phases
of the Paleontological Monitoring Program (with appropriate graphics)
to MMC via the RE/CM and/or Bl for review and approval within 90
calendar days following the completion of monitoring.

i. For significant or potentially significant paleontological
resources encountered during monitoring, as identified by the
PI, the Paleontological Recovery Program or Pipeline Trenching
Discovery Process shall be included in the Draft Monitoring
Report.

ii. The PI shall be responsible for recording (on the appropriate
forms) any significant or potentially significant fossil resources
encountered during the Paleontological Monitoring Program
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in accordance with the PMRP, and submittal of such forms to
the San Diego Natural History Museum with the Final
Monitoring Report.

b) MMC shall return the Draft Monitoring Report to the Pl via the RE/CM
and/or Bl for revision or, for preparation of the Final Report.

c) The PI shall submit revised Draft Monitoring Report to MMC via the
RE/CM and/or BI for approval.

d) MMC shall provide written verification to the Pl and RE/CM and/or Bl
of the approvedreport.

2. Handling of Fossil Remains.

a) The PI shall ensure that all fossils collected are cleaned to the point of
curation (e.g., removal of extraneous sediment, repair of broken
specimens, and consolidation of fragile/brittle specimens) and
catalogued as part of the Paleontological Monitoring Program.

b) The Plshallensure thatallfossils are analyzed to identify stratigraphic
provenance, geochronology, and taphonomic context of the source
geologic deposit; that faunal material is taxonomically identified; and
that curation has been completed, as appropriate.

3. Curation of Fossil Remains: Deed of Gift and Acceptance Verification.

a) The PI shall be responsible for ensuring that all fossil remains
associated with the monitoring for this project are permanently curated
with an accredited institution that maintains paleontological collections
(such as the San Diego Natural History Museum).

b) The PI shall submit the Deed of Gift and catalogue record(s) to the
RE/CM and/or Bl, as appropriate for donor signature with a copy
submitted to MMC.

C) The RE/CM and/or BI, as appropriate shall obtain signature on the
Deed of Gift and shall return to Pl with copy submitted to MMC.

d) The PI shall include the Acceptance Verification from the curation
institution in the Final Monitoring Report submitted to the RE/CM
and/or Bl and MMC.

4, Final Paleontological Monitoring Report(s).

a) The PI shall submit two copies of the Final Paleontological Monitoring
Report to MMC (even if negative), within 90 calendar days after
notification from MMC of the approved report.

b) The RE/CM and/or Bl shall,in no case, issue the Notice of Completion
until receiving a copy of the approved Final Monitoring Reportfrom
MMC, which includes the Acceptance Verification from the curation
institution.
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ATTACHMENT F

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION)
COMPLIANCE (CARB)
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ATTACHMENT F

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE

The California Air Resources Board (CARB) approved amendments to the Off-Road Regulations which
can be found at 13 California Code of Regulations (CCR) sections 2449, 2449.1, and 2449.2. These
amendments apply to any person, business, or government agency who owns or operates within
California any vehicles with a diesel-fueled or alternative diesel fueled off-road compression-ignition
engine with maximum power (max hp) of 25 horsepower (hp) or greater provided that the vehicle
cannot be registered and driven safely on-road or was not designed to be driven on-road, even if it
has been modified so that it can be driven safely on-road. See 13 CCR section 2449 (b) for the full list
of vehicles covered by these Off-Road Regulations.

Beginning January 1, 2024, Contractor shall be subject to the requirements below. No Contractor or
public works awarding body, as applicable, shall enter into a contract with a fleet for which it does not
have a valid Certificate of Reported Compliance for the fleet and its listed subcontractors, if applicable,
prior to entering into a new or renewed contract with that fleet. Contractor shall comply with the
following requirements:

(1) For a project involving the use of vehicles subject to the Off-Road Regulation, Contractor must
obtain copies of the valid Certificates of Reported Compliance, as described in 13 CCR
section 2449(n), for the fleet selected for this Contract and their listed subcontractors, if
applicable, prior to entering into a new or renewed contract with that fleet and provide copies
of such Certificates of Reported Compliance to the City within 10 days of issuance of the Notice
of Intent to Award letter. Contractor shall enter into a contract with a fleet for which it does
not have a valid Certificates of Reported Compliance for the fleet and its listed subcontractors.
City shall not enter into a contract with Contractor until all current Certificates of Reported
Compliance for the fleet to be used on this Project are provided by Contractor.

(2) The Certificates of Reported Compliance received by Contractor for this Project must be
retained by Contractor for three years after the Project's completion. Upon request by CARB,
these records must be provided to CARB within five business days of the request. Additionally,
upon request by City, these records must be produced to City within five business days of the
request.

(3) For emergency contracts that meet the definition of “emergency operations” as defined in 13
CCR section 2449(c)(18), they are exempt from the requirements in 13 CCR section 2449(i)(1)-
(3) and sections (1) and (2) above, but must still retain records verifying vehicles subject to the
regulation that are operating on the “emergency operations” project are actually being
operated on the project for “emergency operations” only. These records, as described in more
detail below in section (B) must be retained by Contractor for three years after completion of
the Project and upon request from either CARB or the City, Contractor shall provide those
records to the requesting party within five business days. All other emergency contracts that
do not meet the definition of “emergency operations” must comply with the requirements
above and 13 CCR section 2449(i)(1) - (3).
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A. “Emergency Operations” is defined as:

1. Any activity for a project conducted during emergency, life threatening
situations, where a sudden, unexpected occurrence that poses a clear and
imminent danger, requiring immediate action to prevent or mitigate the loss
or impairment of life, health, property, or an essential public service; or in
conjunction with any officially declared disaster or state of emergency, as
declared by an authorized health officer, agricultural commissioner, fire
protection officer, or other authorized health officer;

2. Any activity for a project conducted by essential service utilities to provide
electricity, natural gas, telephone, water, or sewer during periods of service
outages and emergency; or

3. Operations including_repairing or preventing damage to roads, buildings,
terrain, and infrastructure as a result of an earthquake, flood, storm, fire, other
infrequent act of nature, or terrorism. Routine maintenance or construction to
prevent public health risks does not constitute emergency operations under
the Off-Road Regulations.

B. The records retained by Contractor for “emergency operations” projects must include:
1. A description of the emergency;
2. The address or a description of the specific location of the emergency;
3. The dates on which the emergency operations were performed; and
4, An attestation by the fleet that the vehicles are operated on the Project for

“emergency operations” only.

Beginning January 1, 2024, Contractor is also subject to the requirements described in 13 CCR
section 2449(j).

(1)

3

Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of
Reported Compliance for the current compliance year, as defined in 13 CCR section 2449(n),
from all fleets that have an ongoing contract with Contractor as of March 1 of that year.
Contractors shall not write contracts to evade this requirement.

Contractor shall only allow fleets with valid Certificates of Reported Compliance on the
Contractor's job sites.

If Contractor discovers that any fleet intending to operate vehicles subject to this regulation
for Contractor does not have a valid Certificate of Reported Compliance, as defined in 13 CCR
section 2449(n), or if Contractor observes any noncompliant vehicles subject to the regulation
on Contractor's job site, then Contractor must report the that to CARB at
https.//calepacomplaints.secure.force.com/complaints/Complaint, or email dieselcomplaints@arb.ca.gov,
for each fleet without a valid Certificate of Reported Compliance or each noncompliant vehicle,
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as applicable, within five business days of such discovery. See 13 CCR 2449(n) for the
information required to be disclosed to CARB when reporting non-compliance.

4) Upon request by CARB, Contractor must immediately disclose to CARB the name and
contact information of each responsible party for all vehicles subject to this regulation
operating at the job site or for Contractor.

(5) Contractor shall prominently display signage for any project where vehicles subject to
this Off-Road Regulation will operate for 8 calendar days or more. The signage must
be posted by the eighth calendar day from which the first vehicle operates. The
signage will be in lettering larger than size 14-point type and displayed in a
conspicuous place where notices to employees are customarily posted at the job site
or where there is employee foot traffic. If one of the above locations is also viewable
by the public, it should be posted at that location. An exemption to this posting
requirement is permitted if the operational time of a project is 7 calendar days or less.
The signage must include the following language, verbatim:

(A) Who does the In-Use Off-Road Regulation Apply to?

The In-Use Off-Road Diesel-Fueled Fleets Regulation (Off-Road Regulation)
applies to all self-propelled off-road diesel vehicles 25 horsepower or greater
and most two-engine vehicles (except on-road two-engine sweepers) owned
or operated in California. This includes vehicles that are rented or leased
(rental or leased fleets)."

(B) "In-Use Off-Road Regulation Requirements

Idling Limit: Vehicles cannot idle longer than five minutes. There are
exceptions for vehicles that need to idle to perform work.

Labeling: Vehicles must be labeled with a CARB assigned equipment
identification number (EIN). The EIN shall be white on a red background, unless
the vehicle is part of a captive attainment area fleet, in which case the EIN shall
be white on a green background.

The EIN shall be located in clear view on both sides of the outside of the
vehicle."
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ATTACHMENT G

CONTRACT AGREEMENT
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ATTACHMENT G
CONTRACT AGREEMENT

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation,
herein called "City", and Palm Engineering Construction Co., Inc., herein called "Contractor" for
construction of Accelerated Sewer Referral Group 847; Bid No. K-25-2285-DBB-3; in the total
amount of Three Million Six Hundred Eighty Seven Thousand Two Hundred Sixty Four Dollars
and Fifty Cents ($3,687,264.50).

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the
parties hereto, City and Contractor agree as follows:

1.

The following are incorporated into this contract as though fully set forth herein:
(a) The attached Faithful Performance and Payment Bonds.
(b) The attached Proposal included in the Bid documents by the Contractor.

() Reference Standards listed in the Instruction to Bidders and the Supplementary
Special Provisions (SSP).

(d) That certain documents entitled Accelerated Sewer Referral Group 847, on file in
the office of the Purchasing & Contracting Department as Document No. B-18183, as
well as all matters referenced therein.

The Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner Accelerated Sewer Referral Group 847, Bid Number K-25-2285-DBB-3, San Diego,
California.

For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in connection with
this contract, nor shall any such officer, agent, or employee be liable hereunder.

This contract is effective as of the date that the Mayor or designee signs the agreement and is
approved by the City Attorney in accordance with San Diego Charter Section 40.






CERTIFICATIONS AND FORMS

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid
are true and correct.
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BIDDER’'S GENERAL INFORMATION

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract
Documents incorporated by reference in the Bidding Documents.
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to effectuate

a collusive or sham bid.
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CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace",
of the project specifications, and that;

This company has in place a drug-free workplace program that complies with said policy. | further
certify that each subcontract agreement for this project contains language which indicates the
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as
outlined.
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CONTRACTOR CERTIFICATION

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2,
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act".
of the project specifications, and that:

This company has in place workplace program that complies with said policy. | further certify that
each subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of the policy as outlined.
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

| declare under penalty of perjury that | am authorized to make this certification on behalf of the
company submitting this bid/proposal, that as Contractor, | am familiar with the requirements of City
of San Diego Municipal Code 8 22.3004 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project
specifications, and that Contractor has complied with those requirements.

| further certify that each of the Contractor's subcontractors has completed a Pledge of Compliance
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.
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CONTRACTOR CERTIFICATION

EQUAL BENEFITS ORDINANCE CERTIFICATION

| declare under penalty of perjury that | am familiar with the requirements of and in compliance with
the City of San Diego Municipal Code 8 22.4300 regarding Equal Benefits Ordinance.
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CONTRACTOR CERTIFICATION

EQUAL PAY ORDINANCE CERTIFICATION

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception
listed in SDMC section 22.4804.

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written
subcontracts.

Contractor must post a notice informing its employees of their rights under the EPO in the workplace
or job site.

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq.,
throughout the duration of this Contract.
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CONTRACTOR CERTIFICATION

IN-USE OFF-ROAD DIESEL FUELED FLEET REGULATION (OFF-ROAD REGULATION) COMPLIANCE

| hereby certify that Contractor is familiar with the requirements 13 CCR 2449, 2449.1, and 2449.2, as well
as Attachment F, In-Use Off-Road Diesel Fueled Fleet Regulation (Off-Road Regulation) Compliance
(CARB), and that Contractor shall comply with these requirements.

| further certify that each of the Contractor’s listed subcontractors is familiar with these requirements and
shall also comply.
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CONTRACTOR CERTIFICATION

PRODUCT ENDORSEMENT

| declare under penalty of perjury that | acknowledge and agree to comply with the provisions of City
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement
identifying or referring to the City as the user of a product or service requires the prior written
approval of the City.
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AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the DAY OF , 2 the undersigned
entered into and executed a contract with the City of San Diego, a municipal corporation, for:

Accelerated Sewer Referral Group 847
(Project Title)

as particularly described in said contract and identified as Bid No. K-25-2285-DBB-3; SAP No. (WBS) B-18183; and
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, debris, and
surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, said
contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in
said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF

By:

Contractor

ATTEST:

State of County of

On this DAY OF .2 , before the undersigned, a Notary Public in and for said
County and State, duly commissioned and sworn, personally appeared
known to me to be the Contractor named in the foregoing Release, and
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release.

Notary Public in and for said County and State
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ELECTRONICALLY SUBMITTED FORMS

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR
BID NON-RESPONSIVE.

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS

The following forms are to be completed by the bidder and submitted (uploaded) electronically with
the bid in PlanetBids.

A. BID BOND - See Instructions to Bidders, Bidders Guarantee of Good Faith
(Bid Security) for further instructions

B. CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM

D. DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR

E. DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS,
SUPPLIERS AND MANUFACTURERS
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Power of Attorney

KNOW ALL MEN BY THESE PRESENTS THAT:

Nationwide Mulual insurance Company, an Ohio corporation

hereinafter referred to severally as the “Company” and collectively as "the Companies® does hereby make, constitute and appoint:

HELEN MALONEY; JOHN G MALONEY; MARK D IATAROLA; MICHELE KIRSTEN GIESING;
SANDRA FIGUEROA;

each in their individual capacity, its true and Jawful attorney-in-fact, with full power and authority to sign, seal, and execute on its behalf any and all bonds and
undertakings, and other obligatory instruments of similar nature, in penaties not exceeding the sum of

UNLIMITED

and to bind the Company thereby, as fully and 1o the same extent as if such instruments were signed by the duly authorized officers of the Company; and all acts
of said Attorney pursuant o the authority given are hereby ratified and confirmed.

This power of aftorney is made and executed pursuant to and by authority of the following resolution duly adopted by the hoard of directors of the Company:

“RESOLVED, that the president, or any vice president be, and each hereby is, authorized and empowered to appoint attorneys-in-fact of the Company,
and to authorize them o execute and deliver on behalf of the Company any and all bonds, forms, applications, memorandums, underiakings,
recognizances, iransfers, contracts of indemnity, policies, contracts guaranteeing the fidelity of persons holding positions of public or private trust, and other
writings obligatory in nature that the business of the Company may require; and to modify or revoke, with or without cause, any stich appointment or
authority; provided, however, that the authority granted hereby shall in no way limit the authority of other duly authorized agents to sign and ceountersign any
of said documents on behalf of the Company.”

"RESOLVED FURTHER, that such atiorneys-in-fact shall have {ull power and authority fo execute and deliver any and all such documents and to bind the
Company suhject to the terms and limitations of the power of altorney issued to them, and to affix the seal of the Company therelo; provided, however, thal
said seal shali not be necessary for the validity of any such documents.”

This power of attorney is signed and sealed under and by the folilowing bylaws duly adopted by the board of directors of the Company.

Execution of Instruments. Any vice president, any assistant secretary or any assistant treasurer shall have the power and authority to sign or attest all
approved docUments, Instruments, contracts, or olher papers in connection with the operation of the business of the company in addition to the chairman of
the board, the chief executive officer, president, treasurer or secretary; provided, however, the signature of any of them may be printed, engraved, or
stamped on any approved document, confract, instrument, or other papers of the Company.

IN WITNESS WHEREQY, the Company has caused this instrument to be sealed and duly altested by the signature of its officer the 1st day of April, 2024.

L —

Antonio C. Albanese, Vice President of Nationwide Mutual Insurance Company

ACKNOWLEDGMENT
A
-0?‘“”"‘&4’% STATE OF NEW YORK COUNTY OF KINGS: ss
g.b?‘.”“' 5'@, On this 1st day of April, 2024, hefore me came the above-named officer for the Company
,§ ‘é’ aforesaid, to me personally known to be the officer described in and who executed the
’ SEAL preceding instrument, and he acknowledged the execution of the same, and being by me duly

sworn, deposes and says, that he is the officer of the Company aforesaid, that the seal affixed

Q\”‘wm.“@' hereto is the corporate seal of said Company, and the said corporate seal and his signature
e were duly affixed and subscribed to said instrument by the autherity and direction of said
Company.

Sharon Laburda

Notary Public, State of New York el A
No. 01LAG427667 )
Quatified in Kings County Matary Pubic

Commission Expires January 3, 2026
CERTIFICATE

I, Lezlie F. Chimienti, Assistant Secretary of the Company, do hereby certify that the foregoing is a full, true and correct copy of the original power of attosney

issued by the Company; that the resolution included therein is a true and correct transcript from the minutes of the meetings of the boards of directors and the

same has not been revoked or amended in any manner; that said Antonio C. Athanese was on the date of the execution of the foregoing power of atloiney the

duly elected officer of the Company, and the corporate seal and his signalure as officer were duly affixed and subscribed to the said instrument by the authority of

said board of directors; and the foregoing power of attorney is stilt in full force and effect.

My Commission Ewpires
January 3, 2026

IN WITNESS WHEREQF, | have hereunto subscribed my name as Assistant Secretary, and affixed the corporate seal of said Company this 25T _ day of

FEDRUARY 2025 Vs

Assistant Secretary

BDJ 1(04-24)00




Mandatory Disclosure of Business Interests Form

BIDDER/PROPOSER INFORMATION

Legal Name DBA
Palm Engineering Construction Company, Inc. Palm Engineering Construction Company, Inc.
Street Address | City State | Zip
7330 Opportunity Rd ste A San Diego CA 92111
Contact Person, Title Phone Fax
Rasoul Shahbazi (619) 291-1495 None

Provide the name, identity, and precise nature of the interest* of all persons who are directly or indirectly involved** in this proposed
transaction (SDMC § 21.0103).

* The precise nature of the interest includes:

. the percentage ownership interest in a party to the transaction,

. the percentage ownership interest in any firm, corporation, or partnership that will receive funds from the

. transaction, the value of any financial interest in the transaction,

. any contingent interest in the transaction and the value of such interest should the contingency be satisfied, and any
. philanthropic, scientific, artistic, or property interest in the transaction.

** Directly or indirectly involved means pursuing the transaction by:

. communicating or negotiating with City officers or employees,
. submitting or preparing applications, bids, proposals or other documents for purposes of contracting with the City,
. or directing or supervising the actions of persons engaged in the above activity.
Name Title/Position
Rasoul Shahbazi President
City and State of Residence Employer (if different than Bidder/Proposer)
Chula Vista, CA 91914 Palm Engineering Construction Company, Inc.
Interest in the transaction
100%
Name Title/Position
City and State of Residence Employer (if different than Bidder/Proposer)
Interest in the transaction

* Use Additional Pages if Necessary *

Under penalty of perjury under the laws of the State of California, | certify that | am responsible for the completeness and accuracy
of the responses contained herein, and that all information provided is true, full and complete to the best of my knowledge and
belief. | agree to provide written notice to the Mayor or Designee within five (5) business days if, at any time, | learn that any
portion of this Mandatory Disclosure of Business Interests Form requires an updated response. Failure to timely provide the

Mayor or Designee with written notice is grounds for Contract termination. L/
Rasoul Shahbazi, President Q ) 02/27/2025
Print Name, Title Signature Date

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-responsive. In the case of an
informal solicitation, the contract will not be awarded unless a signed and completed Mandatory Disclosure of Business
Interests Form is submitted.

Accelerated Sewer Referral Group 847 202 | Page
K-25-2285-DBB-3
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DEBARMENT AND SUSPENSION CERTIFICATION
PRIME CONTRACTOR
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

EFFECT OF DEBARMENT OR SUSPENSION
To promote integrity in the City’s contracting processes and to protect the public interest, the City shall only enter into
contracts with responsible- bidders and contractors. In accordance with San Diego Municipal Code §822.0814 (a): Bidders
and contractors who have been debarred or suspended are excluded from submitting bids, submitting responses to
requests for proposal or qualifications, receiving contract awards, executing contracts, participating as a subcontractor,
employee, agent or representative of another person contracting with the City.
As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s).

The names of all persons interested in the foregoing proposal as Principals are as follows:

NAME TITLE
Rasoul Shahbazi President

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof;
if a co-partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested
person is an individual, state first and last names in full.

The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person associated therewith in the
capacity of owner, partner, director, officer, manager:

e Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal,
State or local agency;

e hasnotbeensuspended, debarred, voluntarily excluded or determined ineligible by any Federal, State or local agency
within the past 3 years;

e does not have a proposed debarment pending; and

e has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in
any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it
applies, initiating agency, and dates of action.

Contractor Name: _Palm Engineering Construction Company, Inc.

Certified By Rasoul Shahbazi Title President
Name >L/ .A
Q‘ Date 02/27/2025
Signature

NOTE: Providing false information may result in criminal prosecution or administrative sanctions.

Accelerated Sewer Referral Group 847 203 | Page
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DEBARMENT AND SUSPENSION CERTIFICATION
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS
*TO BE COMPLETED BY BIDDER*
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE
Ben Castino (National Coating & Lining) Superintendent
SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE
Rebekah Loveless(Loveless Linton, Inc) Vice President
Brandon Linton ( Loveless Linton, Inc) President
SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE
Ahmad Hashmi ( A. B. Hahsmi, Inc.) CEO
SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE
Alaa Karaja ( Jerusalem Construction, Inc. DBA President

Miramar General Engineering)

Contractor Name: Palm Engineering Construction Company, Inc.

Certified By Rasoul Shahbazi Title President
Name L
. ) bate 02/27/2025
Signature
*USE ADDITIONAL FORMS AS NECESSARY**
Accelerated Sewer Referral Group 847 204 | Page
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DEBARMENT AND SUSPENSION CERTIFICATION
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS
*TO BE COMPLETED BY BIDDER*
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE
Frank VASQUEZ (Frank and Son Paving, Inc.) Project Manager
SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE
Robert Morrow (Morrow Trenchless) President
SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE
Sean Bayot (Statewide Stripes Inc.) Estimator | Project Manager
SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE
John Hernandez (Sancon Technologies, Inc.) Project Manager

Contractor Name: Palm Engineering Construction Company, Inc.

Certified By Rasoul Shahbazi Title President
Name R
p My
- Date 02/27/2025
Signature

*USE ADDITIONAL FORMS AS NECESSARY**
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DEBARMENT AND SUSPENSION CERTIFICATION
SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS
*TO BE COMPLETED BY BIDDER*
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

Names of the Principal individual owner(s)

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a
list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE
Doug Farmer (Geo-Cell Solutions, Inc. ) Head Estimator
SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE
Rich Fernicola (Robotic Sewer Solutions, Inc. Estimator

(Top Hats))

L] SUBCONTRACTOR L] SUPPLIER L] MANUFACTURER
NAME TITLE

L] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE

Contractor Name: Palm Engineering Construction Company, Inc.

Certified By Rasoul Shahbazi Title President
Name
p My
- Date 02/27/2025
Signature

*USE ADDITIONAL FORMS AS NECESSARY**
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City of San Diego

CITY CONTACT:_Abel Martinez, Contract Specialist, Email: martinezabel@sandiego.gov

Phone No. (619) 533-5270

ADDENDUM A

FOR

ACCELERATED SEWER REFERAL GROUP 847

BID NO.: K-25-2285-DBB-3
SAP NO. (WBS/I0/CCQ): B-18183

CLIENT DEPARTMENT: 2000

COUNCIL DISTRICT: 1.2,3,.4,7,9
PROJECT TYPE: JA

BID DUE DATE:

2:00 PM
FEBRUARY 27, 2025

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/

February 24, 2025 ADDENDUM A
Accelerated Sewer Referral Group 847

Page 1 of 2



A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective
as though originally issued with the bid package. Bidders are reminded that
all previous requirements to this solicitation remain in full force and effect.

B. BIDDER's QUESTIONS

Q1. Is there a Geotechnical Report available for the Accelerated Sewer
Referral Group 847 project?

A1. No, thereis no Geotechnical Report available for the Accelerated Sewer
Referral Group 847 project.

Rania Amen, Director
Engineering & Capital Projects Department

Dated: February 24, 2025
San Diego, California

RA/ED/rs

February 24, 2025 ADDENDUM A Page 2 of 2
Accelerated Sewer Referral Group 847
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