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1. General 

1.1 The City of San Diego (City), Public Works Department is requesting Statements of 
Qualifications (SOQ) for Multiple Award Design-Build Contract, also known as 
Multiple Award Construction Contract (MACC), pursuant to §22.3310 of the San 
Diego Municipal Code.  This is a best value solicitation for Water, Wastewater, 
and Storm Water Pipeline Projects (Project) by means of indefinite delivery 
indefinite quantity (IDIQ) multiple award construction contracts. 

1.2 Upon completion of this RFQ phase, the City in its sole discretion may award no less 
than 2 and no more than 4 contracts to the firms deemed most highly qualified based 
upon the RFQ Criteria (Selected Firms). 

1.3 The City will not reimburse firms for costs incurred in the preparation and 
submission of an SOQ. 

1.4 Issuance of this RFQ does not commit the City to award a contract. 

1.5 Upon receipt by the City, SOQs submitted in response to the RFQ become the 
property of the City and shall become public records subject to public disclosure.  It 
is the responsibility of the respondent to clearly identify any confidential, proprietary, 
trade secret or otherwise legally privileged information contained within the SOQ.  
General references to sections of the California Public Records Act (PRA) will not 
suffice. If the Design-Builder does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements 
of the PRA, the City shall be free to release the information when required in 
accordance with the PRA, pursuant to any other applicable law, or by order of any 
court or government agency, and the Design-Builder will hold the City harmless for 
release of this information. 

1.6 The City reserves the right to cancel, in part or in its entirety, the RFQ including but 
not limited to: selection schedule, submittal date, and submittal requirements.  The 
City may reject all SOQs at any time pursuant to San Diego Municipal Code 
§22.3015.  If the City cancels or revises the RFQ, the City will notify the potential 
Design-Builder’s. 

1.7 The City reserves the right to interview and request additional information and 
clarifications from any responders to the RFQ. 

1.8 Selection announcements, contract awards, and all data provided by the City shall be 
protected from public disclosure.  The Design-Builder’s desiring to release 
information to the public shall receive prior written approval from the City. 

1.9 If the pool of available contractors is reduced to 2 or less firms, the City reserves the 
right, in its sole discretion, to re-advertise this procurement in order to obtain 
additional MACC contractors. 

1.10 The performance period for each contract awarded will include an initial base period 
of 1 year with two 1 year option periods for a total performance period of 3 years.  
Contracts will automatically renew unless cancelled by the City. 



 

MACC Request for Qualifications (Rev. Feb. 2015) 4 | Page 
Multiple Award Design-Build Contracts (MACC) For Water, Wastewater, and Storm Water Pipeline Projects 

1.11 The cumulative value of all contracts awarded through this solicitation will not 
exceed $100,000,000 for the total performance period (i.e., base period plus all 
options). 

1.12 The minimum Task Order guaranteed is $5,000 per Contract over the full term of the 
Contract, including any options.  To receive the minimum guarantee, the Design-
Builder must have submitted responsive Proposals to all RFPs in the first year of this 
contract, and not have been awarded any Task Order. Typical projects will have an 
estimated construction cost between $1,000,000 and $10,000,000. 

1.13 The City will issue RFPs to the selected firms pursuant to this RFQ. Only the 
selected firms will be eligible to compete.  The City will issue a written Task Order 
for each Project to the Design-Builder submitting the Proposal offering the best value 
to the City.  Award of the Task Order will be in accordance with Division 33 of the 
San Diego Municipal Code. 

1.14 The MACC awardees shall submit a responsive Proposal for each Task Order.  
Failure to do so may result in the City's terminating the award of the base contract at 
its sole discretion. MACC awardees that fail to submit Proposals twice in twelve 
month period may have their contract terminated and be ineligible to submit future 
Proposals. 

2. Equal Opportunity 

2.1 The City is dedicated to the principles of equal opportunity in the workplace and in 
subcontracting.  It is the City’s expectation that firms doing business with the City 
have and are able to demonstrate this commitment. 

2.2 Subcontracting Participation 

2.2.1 The City has adopted a Small Local Business Enterprise (SLBE) Program 
(applicable to this solicitation) as a race-and gender-neutral tool for the City to 
use in its efforts to ensure that all segments of its local business community have 
a reasonable and significant opportunity to participate in City contracts as prime 
contractors, subcontractors, or both.  The City, in its Capital Improvement 
Program (CIP), has set an annual goal of 15% certified subcontracting 
participation by certified firms. 

2.2.2 The City is strongly committed to equal opportunity in solicitation of the 
Design-Builders and encourages the Design-Builders to share this 
commitment.  The Design-Builders are encouraged to take positive steps to 
diversify and expand their Subcontractor solicitation base and to offer 
subcontracting opportunities to all eligible Subcontractors. 

2.2.3 The ability of the Design-Builder to achieve the specified subcontractor 
participation levels (SLBE, ELBE, and DVBE) for the duration of Task Orders 
may be evaluated by the City for the future SOQs.  A negative variance between 
the commitments and actual performance (i.e., actual less planned) may 
negatively affect the Design-Builder’s competitiveness for future MACC 
awards. 
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2.2.4 During the issuance of Task Orders for execution of projects, individual Task 
Orders will have separate mandatory Subcontractor participation levels for both 
design and construction services.  The required subcontracting percentages will be 
specified in the Request for Proposals (RFP) for each Project.  If awarded a Task 
Order, failure to meet the mandatory subcontractor participation levels will render 
the Design-Builder ineligible to compete for additional Task Orders. Good faith 
efforts will not satisfy mandatory subcontractor participation levels. 

2.2.5 Subcontractor participation percentages are achieved by contracting with the 
certified Small Local Business Enterprise (SLBE), Emerging Local Business 
Enterprise (ELBE), or Disabled Veteran Business Enterprises (DVBE).   

2.2.6 Shortlisted Design-Builders must attend two mandatory outreach meetings 
for the purpose of networking with the certified subcontractors.  The time 
and location of the meetings will be announced by the City.  The City may 
remove the Design-Builder from the shortlist if the Design-Builder has not 
attended the required outreach meetings. 

2.3 Design-Builder’s Work Force 

2.3.1 The Design-Builder shall submit with its SOQ a Work Force Report (EOC 
Form BB05) and prior to award of Task Order, the successful Design-Builder 
shall submit to the City’s EOCP office an updated Work Force Report.  The 
EOC Form BB05 is available for download from the EOC web site at:   

http://www.sandiego.gov/eoc/forms/index.shtml 

2.3.2 If under representations are noted in the Work Force Report when compared 
to County Labor Force Availability data, the Design-Builder shall submit an 
Equal Opportunity Plan.  Any Equal Employment Opportunity Plan 
submitted shall include the elements as outlined in the EOCP Requirements 
included in the City’s Standard Specifications for the Public Works 
Construction i.e., The WHITEBOOK. 

2.4 Non-discrimination 

2.4.1 The Design-Builder shall comply with requirements of San Diego Municipal 
Code §§22.2701 through 22.2708, Equal Employment Opportunity Outreach 
Program (EEO Program) and §§22.3501 through 22.3517 Nondiscrimination 
in Contracting. 

2.4.2 The Design-Builder shall not discriminate against any employee or applicant 
for employment on any basis prohibited by state law.  The Design-Builder 
shall ensure that Subcontractors comply with this program.  Nothing in this 
Section shall be interpreted to hold the Design-Builder liable for any 
discriminatory practice of Subcontractors.  These provisions shall be in 
contracts between the Design-Builder and any Subcontractors or Suppliers. 

2.4.3 The Design-Builder shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age or disability in the 
solicitation, selection, hiring or treatment of the Subcontractors and 
Suppliers.  The Design-Builder shall provide equal opportunity for 
Subcontractors to participate in subcontracting opportunities.  The Design-



 

MACC Request for Qualifications (Rev. Feb. 2015) 6 | Page 
Multiple Award Design-Build Contracts (MACC) For Water, Wastewater, and Storm Water Pipeline Projects 

Builder understands and agrees that violation of this clause shall be 
considered a material breach of the Contract and may result in Contract 
termination, debarment or other sanctions.  These provisions shall be in 
contracts between the Design-Builder and any Subcontractors and Suppliers. 

2.4.4 As part of its SOQ and in accordance with §22.3513 of the City’s Municipal 
Code, the Design-Builder shall provide to the City a list of all instances 
where a complaint was filed or pending against the Design-Builder in a legal 
or administrative proceeding alleging that the Design-Builder discriminated 
against its employees, the Subcontractors, or Suppliers, and a description of 
the status or resolution of that complaint, including any remedial action 
taken.  If there have not been any complaints filed or pending against the 
Design-Builder, a written statement from the Design-Builder to confirm shall 
be included in the SOQ and Proposal. 

2.4.5 Upon the City’s request, Design-Builder shall provide to the City, within 60 days, 
a truthful and complete list of the names of all Subcontractors and Suppliers 
that the Design-Builder has used in the past 5 years on any of its contracts 
that were undertaken within San Diego County, including the total dollar 
amount paid by the Design-Builder for each subcontract or supply contract. 

2.4.6 The Design-Builder shall fully cooperate in any investigation conducted by 
the City pursuant to the City’s Nondiscrimination in Contracting Ordinance. 

2.4.7 The Design-Builder understands and agrees that violation of this Section 
shall be considered a material breach of the Contract and may result in 
remedies being ordered against the Design-Builder up to and including 
contract termination, debarment, and other sanctions.  

2.5 Contractor Registration and Electronic Reporting System 

2.5.1 Prior to the award of TO, the Design-Builder, Subcontractors, and Suppliers 
must register with the City’s we-based vendor registration and bid 
management system, BidsOnlineTM hosted by PlanetBids System.  For 
additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg.shtml. 

2.5.2 Following the award of Task Order, the Design-Builder will be required to 
use the City’s web-based contract compliance application for EOCP 
reporting purposes e.g., Weekly Certified Payroll, Monthly Employment 
Utilization, and Monthly Payments.  Online tutorials are available at:   

http://stage.prismcompliance.com/etc/vendortutorials.htm 

2.5.3 The City may retain progress payments if: 

2.5.3.1 The non-registered Design-Builder, Subcontractors, or Suppliers fail 
to register. 

2.5.3.2 EOCP reporting is delinquent or inadequate. 

2.5.3.3. If underpayment has occurred.  
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3. Pre-Qualification Program 

3.1 Under San Diego Municipal Code §22.3004(a), contractors desiring to bid as a prime 
contractor on City’s public works projects must be qualified based upon the 
following: financial strength, technical expertise, experience, a satisfactory record of 
past performance, criminal record, and civil record. The Contractor Prequalification 
Program has been established to ensure compliance with Municipal Code 
§22.3004(a). 

3.2 All Design-Builders shall submit complete prequalification application online to the 
Public Works Contracts, Prequalification Program no later than 2 weeks prior to the 
SOQ due date and time.  Complete information and links to the online 
prequalification application are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

For additional information about the prequalification program contact David Stucky 
at (619) 533-3474 or dstucky@sandiego.gov. 

3.3 All Design-Builders must be prequalified under the City’s Pre-Qualification Program 
for a minimum of $10,000,000.  Prequalification status for all Design-Builders must 
be maintained for the term of the MACC. 

3.4 Prequalification applications must be received by March 19, 2015. 

4. Procurement Process 

4.1 The Design-Builders will be evaluated based on past performance, experience, 
technical qualifications, and licensing status of the firms with approved status under 
the City’s Contractor Pre-qualification Program for the purpose of establishing a 
shortlist of the most highly qualified Design-Builders.  Between 2 to 4 of the Design-
Builders with the highest scores, as determined by the scores received on the 
evaluation criteria set forth in Attachment B, will be selected and awarded MACC. 

4.2 The City will then solicit Proposals from among the Design-Builders who receive a 
contract award for this MACC. 

4.3 Architectural firms, engineering firms, consultants, or individuals retained by the 
City to assist in drafting any portion of the Public Utilities Department’s Master Plan, 
and any other document that was not prepared specifically for this Contract is eligible 
to participate in the competition with any Design-Builders bidding for the Project. 

4.4 Architectural firms, engineering firms, consultants, or individuals retained by the 
City to assist in drafting the RFQ, RFP, or the Project’s preliminary design is not be 
eligible to participate in the competition with any Contractor bidding for the Project. 

4.5 The following steps are included in the City’s MACC procurement process: 

1) RFQ is issued by the City. 

2) Design-Builders submit SOQs. 
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3) The City selects the 2-4 firms determined to be most qualified for a MACC 
award under this solicitation, and submits the list to the Mayor and City 
Council for approval. 

4) An RFP for any future MACC task shall be issued by the City as needed to 
the selected Design-Builders.  

5. SCOPE OF REQUIRED WORK AND SERVICES 

5.1 A Design-Builder shall design and construct each Project and demonstrate the Project 
operates as intended.  The Design-Builder shall provide all management, supervision, 
labor, material, services, temporary facility, equipment, tools, supplies, and any other 
item required for the complete design, construction, and start-up of the Project. 

5.2 The Work and Services required of the Design-Builder are subject to the terms and 
conditions specified in the Contract and its attachments including Supplementary 
Special Provisions (SSP), Standard Specifications for Public Works Construction 
[The GREENBOOK] and City of San Diego Standard Specifications for Public 
Works Construction [The WHITEBOOK], a copy of the draft Contract is attached to 
this RFQ. 

6. PROJECT DESCRIPTION: 

6.1 For Typical Project Descriptions see Attachment A. 

7. PROJECT SCHEDULE 

7.1 The following dates are projections based upon information available at the time of 
issuance of this RFQ, and are subject to change. 

7.1.1 Pre-submittal Meeting March 19, 2015 

7.1.2 SOQ Due Date April 6, 2015 

7.1.3 Shortlist Finalists April 30, 2015 

7.1.4 Interviews May 14, 2015 to June 11, 2015 

7.1.5 Selection and Notification July 9, 2015 

7.1.6 Receipts of Bonds and Insurance Certifications August 20, 2015 

7.1.7 Notice to Proceed October 1, 2015 

7.1.8 Mandatory Outreach Meeting October 29, 2015 

8. STATEMENT OF QUALIFICATION REQUIREMENTS 

8.1 The contractor’s license(s) required is as follows: 

8.1.1 Class A or 

8.1.2 C34 and C42 
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8.2 SOQs will only be accepted from qualified and experienced Design-Builders who 
demonstrate proven knowledge, experience, and successful completion of public 
works construction projects of similar size and scope to this project. 

8.3 The SOQ shall demonstrate the Design-Builder’s qualifications and experience 
applicable to the type of projects to be awarded pursuant to this MACC.  The SOQ 
shall submitted in the following format: 

8.3.1 50 max one-sided pages (8½” x 11"), inclusive of resumes, graphics, forms, 
pictures, photographs, dividers, front and back cover, etc., that address the 
requirements of the RFQ. 

8.3.2 Font type shall be Times New Roman in a minimum 12 Point font size, with 
a minimum 1” margin for text pages.   

8.4 Documentation required under the Work Force Report, the Equal Employment 
Opportunity Plan, Financial Information and Arrangements and Subcontractor 
Documentation shall be in addition to the page limit stated above. 

8.5 Each firm submitting an SOQ shall submit one signed original clearly marked on the 
cover as “ORIGINAL”, and 6 copies thereof. 

8.6 Each SOQ shall be signed by the firm’s authorized representative.  

8.7 Any SOQ submitted later than the time and place specified on the cover of this RFQ 
may not be considered.  

8.8 Each SOQ shall be submitted in a sealed package with the following information 
clearly marked on the outside of the package: 

Name of Design-Builder 
Project Title 

Project Number 
Package Number X of X 

8.9 Each SOQ shall be organized in the order specified in Attachment B, Sections 1 
through 12. 

8.10 Any SOQ that fails to comply with the requirements of this RFQ may not be 
considered. 

9. RFQ SELECTION PROCESS 

9.1 The City’s RFQ selection process is as follows: 

9.1.1 The City will establish a nomination panel for the RFQ selection process. 

9.1.2 The nomination panel will review the qualifications of each firm based 
upon the criteria set forth in Attachment B (RFQ Criteria).  
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9.1.3 The nomination panel will recommend that contracts be awarded to the 
Selected Firms. 

9.1.4 The recommendation of the nomination panel will be forwarded to the 
City Council for approval. 

9.1.5 Following approval by the City Council, the City will award contracts to 
the Selected Firms. 

10. PRE-SUBMITTAL ACTIVITIES 

10.1 Questions Concerning RFQ 

10.1.1 Questions regarding the RFQ shall be submitted in writing no later than 
10 Working Days prior to the SOQ submittal date.  Questions shall be 
submitted in writing to the Contract Specialist identified on the cover 
page of this solicitation.  Where appropriate, questions may be answered 
in the form of an addendum.  Only answers provided by City-issued 
addenda shall be binding. 

10.2 Pre-Submittal Meeting 

10.2.1 A MANDATORY Pre-submittal Meeting will be held commencing at 
10:00 AM, at 1010 Second Avenue, 14th Floor, Large Conference Room, 
San Diego, CA, 92101. 

10.2.2 Any attendee arriving after 10:00 A.M may not be eligible to submit an 
SOQ.  All potential respondents are required to attend.  Attendance at the 
Pre-submittal Meeting will be evidenced by the representative's signature 
on the attendance roster.  If a potential respondent fails to attend the Pre-
submittal Meeting, its submittal may be deemed non-responsive.   

10.2.3 It is not necessary for all members of a Design-Builder’s team to be 
present at the Pre-Submittal Meeting. 

10.2.4 If a firm would like to request that an interpreter or any other special assistance 
be provided at this meeting, that firm should submit such a request to the 
Contract Specialist at least 5 Working Days prior to the meeting. 

10.3 RFQ Revisions 

10.3.1 The City reserves the right to revise the RFQ, or extend the SOQ due 
date.  Any such revisions or extensions issued by the City will be posted 
on the City’s electronic bidding website as an addendum. 

11. BONDS AND INSURANCE 

11.1 The Selected Firms must submit evidence of bonds and insurance as specified in 
Sections 2-4, “CONTRACT BONDS,” 7-3, “LIABILITY INSURANCE,” and 7-4, 
“WORKERS’ COMPENSATION INSURANCE” of the City’s Standard 
Specifications as stated in the WHITEBOOK and SSPs. 



 

MACC Request for Qualifications (Rev. Feb. 2015) 11 | Page 
Multiple Award Design-Build Contracts (MACC) For Water, Wastewater, and Storm Water Pipeline Projects 

11.2 Risk Posture 

11.2.1 The MACC Design-Builders will be required to indemnify and hold 
harmless the City for claims, suits, losses or damages arising out of the 
acts, errors, or omissions of the Contractor, Subcontractors, or Suppliers, 
excluding liability arising from the sole negligence of the City. 

11.3 Acknowledgement of Addenda 

11.3.1 The Design-Builder shall confirm in its SOQ the receipt of all addenda 
issued to this RFQ.  Failure to acknowledge all addenda issued, will 
result in the SOQ being considered non-responsive and ineligible for 
further consideration. 

11.4 Use of Pre-Design and Design Reports 

11.4.1 [Reserved] 

11.5 Funding Source Requirements 

11.5.1 State Prevailing wage rates apply to this contract.  

11.5.2 Contractor and Subcontractor Registration Requirements. This 
project is subject to compliance monitoring and enforcement by the DIR. 
As of March 1, 2015, no contractor or subcontractor may be listed on a 
bid or proposal for a public works project unless registered with the DIR 
pursuant to Labor Code section 1725.5. As of April 1, 2015, a contractor 
or subcontractor shall not be qualified to bid on, be listed in a bid 
proposal, or enter into any contract for public work, unless currently 
registered and qualified to perform public work pursuant to Labor Code 
section 1725.5  By submitting a bid or proposal to the City, Contractor is 
certifying that he or she has verified that all subcontractors used on this 
public work project are registered with the DIR in compliance with 
Labor Code sections 1771.1 and 1725.5, and Contractor shall provide 
proof of registration to the City upon request. 

A Contractor’s inadvertent error in listing a subcontractor who is not 
registered pursuant to Labor Code section 1725.5 in response to a 
solicitation shall not be grounds for filing a bid protest or grounds for 
considering the bid non-responsive provided that any of the following 
apply: (1) the subcontractor is registered prior to bid opening; (2) within 
twenty-four hours after the bid opening, the subcontractor is registered 
and has paid the penalty registration fee specified in Labor Code section 
1725.5; or (3) the subcontractor is replaced by another registered 
subcontractor pursuant to Public Contract Code section 4107. 
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ATTACHMENT A 

TYPICAL PROJECT DESCRIPTIONS 
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ATTACHMENT A 

TYPICAL PROJECT DESCRIPTIONS  

DESCRIPTION:  A Design-Build MACC for design and construction, alteration, and repair to the 
City’s water, wastewater and storm water pipeline by means of an indefinite delivery indefinite 
quantity (IDIQ) MACC for various facilities in the City.  Work and Services required of the Design-
Builder include those during design, construction, and startup of the Project.  The Design-Builder 
shall provide all management, supervision, labor, services, temporary facility, equipment, tools, 
supplies, and any other item of every kind and description required for the complete design, 
construction, and start-up of the Project.  

B00388, Water & Sewer Group 778 - Replace and rehabilitate approximately 4.6 miles of sewer 
and replace AC water. 

B14127, AC Water Group 1010 - Replace approximately 1.6 miles of existing AC water mains and 
abandon about .04 miles of existing AC water main with an easement, replumb existing water 
services, and replace associated water services, fire hydrants, curb ramps, and other appurtenances, 
and provide traffic control. 

S12009, La Jolla Scenic Drive – Replace existing 16-inch water main. 

S12017, Del Mar Heights East Segment – Replace pipeline 
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ATTACHMENT B 

SUBMITTAL REQUIREMENTS AND EVALUATION CRITERIA
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ATTACHMENT B 

SUBMITTAL REQUIREMENTS AND EVALUATION CRITERIA 

1.0 Addenda to this RFQ (PASS/FAIL) 

1.1 The Design-Builder shall confirm in its SOQ the receipt of all addenda issued to this 
RFQ.  Failure to acknowledge all addenda issued, may result in the SOQ being 
considered non-responsive and ineligible for further consideration.   

1.2 The Design-Builder is not required to include copies of the actual addenda in its SOQ. 

2.0 Identification of the Contractor (PASS/FAIL) 

2.1 Failure to provide the Identification of the Design-Builder may result in the SOQ being 
considered non-responsive and ineligible for further consideration. Include the 
following: 

2.1.1 Legal name and address of company 

2.1.2 Legal form of company (partnership, corporation, joint venture, etc.).  If joint 
venture identify the members of the joint venture and provide all information 
required under this section for each member. 

2.1.3 If company is wholly owned subsidiary of a “parent company,” identify the 
“parent company.” 

2.1.4 Addresses of offices located in San Diego County. 

2.1.5 Number of years that company has maintained office in San Diego County. 

2.1.6 Number of employees in San Diego County. 

2.1.7 City of San Diego Business License Number, State Contractor’s License 
Number (include date of expiration), and Professional Engineering/Architect 
License Number (include date of expiration). 

2.1.8 Name, title, address and telephone number of person to contact concerning 
the SOQ. 

3.0 Exceptions to this RFQ (PASS/FAIL) 

3.1 The Design-Builder shall either certify that it takes no exceptions to this RFQ and its 
attachments by signing and submitting Attachment ‘C’ of this RFP in its SOQ or, if the 
Design-Builder does take exception(s) to any portion of the RFQ, the specific portion 
of the RFQ to which exception is taken shall be submitted to the City in writing prior to 
the Pre-submittal Meeting.   

3.2 If a respondent takes exceptions in their SOQ but, failed to submit prior to Pre-
submittal Meeting, the SOQ may be deemed as non-responsive.  
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3.3 Although the “Exceptions to the RFQ” is an evaluation criterion, an exception may be 
determined by the City to be of such a material nature that such exception may cause 
the SOQ to be considered non-responsive and ineligible for award, at the sole 
discretion of the City. 

4.0 Mandatory Meetings (PASS/FAIL) 

4.1 Failure to attend the required meetings on time as evidenced by the sign-in sheets may 
result in the SOQ being considered non-responsive and ineligible for further 
consideration.  The meetings include: 

4.1.1 Pre-submittal Meeting 

4.1.2 Project Site Tour (when offered and required) 

5.0 Executive Summary (5 Points Max) 

5.1 Include a 1- to 2-page overview of the entire SOQ describing the highlights of the 
SOQ.   

6.0 Experience and Technical Competence (25 Points Max) 

6.1 The Design-Builder shall include design-build experience with water, wastewater, and 
storm water pipeline projects. Typical Design-Build work includes the following, but is 
not limited to: 

6.1.1 Experience with pipelines, and associated appurtenances and facilities (e.g., 
pump stations, including experience with pressure reducing stations, force 
mains, highlining, inlets and baffle boxes). 

6.1.2 Experience with pipeline replacement or new construction methodologies 
(e.g., open-trench, parallel-construction, abandonment or removal of 
inadequate facilities, pipe-bursting, tunneling, and micro-tunneling, linings), 

6.1.3 Experience and capability in operating, maintaining, and repairing pump 
station facilities; and, experience with retrofit work, specifically operating a 
pump station while simultaneously performing construction work with 
service interruption. 

6.1.4 Number or facilities designed and built pursuant to a Design-Build contract. 

6.1.5  Record of timely completion. 

6.1.6 Number of Design-Build projects performed as compared to the number 
completed on schedule. 

6.2 Describe the Design-Builder’s experience in completing similar Design-Build efforts. 

6.2.1 List 3 successfully completed projects within the past 5 years for public or 
private clients of a similar nature with name of owner’s project manager, 
phone numbers, project type, total value of completed construction and 
identify whether the work was for a public or private client. 
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6.2.2 Projects currently in progress may be submitted for consideration.   

6.2.3 Include in your client references projects and clients where the team has 
worked together. 

6.3 Project Coordination - The Design-Builder shall identify the following: 

6.3.1 The processes and procedures it will use to ensure that all Work is properly 
coordinated. 

6.3.2 The design and construction coordination requirements with governmental 
entities and agencies, utilities, Underground Service Alert, City forces, and 
all other persons or entities involved in infrastructure improvements or 
otherwise affected by Project design and construction requirements. 

6.3.3 The design coordination system between drawings and specifications and 
disciplines. 

6.3.4 The system for tracking questions and responses. 

6.3.4.1 The system for coordinating work among subcontractors and 
equipment manufacturers 

7.0 Proposed Method to Accomplish the Work (10 Points Max) 

7.1 Describe in narrative form the Design-Builder’s technical and management approach to 
the design, construction, and start-up of the projects envisioned to be included in future 
Task Orders.  

7.2 Discuss lines of communications necessary to maintain design schedule and 
construction schedules.  This should not be a design concept, but rather a general 
discussion of how the team will execute the Project(s). 

8.0 Knowledge and Understanding of Local “Environment” (10 Points Max) 

8.1 Describe experience working in the local “environment” and proposed local presence 
for interfacing with the City’s project management staff.  The “environment” includes 
but is not limited to: the City and other local agencies regulations and policies; local 
environmental documentation requirements; geotechnical conditions in project area; 
local building codes; local traffic patterns; and other local design criteria and 
community issues. 

9.0 Project Organization and Key Personnel (10 Points Max) 

9.1 Describe proposed project organization and provide an organizational chart, including 
identification and responsibilities of key personnel.   

9.2 Indicate role and responsibilities of the Design-Builder.  

9.3 Indicate how local firms are being utilized to ensure a strong understanding of local 
laws, ordinances, regulations, policies, requirements, permitting, etc.  Indicate extent 
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of commitment of key personnel for duration of project and furnish resumes of key 
personnel. 

9.4 Provide indication of staffing level for the Project(s). 

9.5 The City’s evaluation of the Design-Builder will consider the entire team, therefore 
no changes in team composition will be allowed without prior written approval of the 
City. 

9.6 Describe the strength of key proposed construction and technical personnel, and 
Subcontractors assigned to the Project. Provide a list of subcontractors which were 
given the opportunity to form your project team. 

10.0 Change Order History (5 Points Max) 

10.1 Change Order History 

10.1.1 The Design-Builder shall provide a spreadsheet that outlines the projects the 
Design-Builder has completed over the last 3 years including the following 
information: 

10.1.2 The original contract value of the list projects.  

10.1.3 The quantity of change orders for each project.  

10.1.4 The percentage of total change order dollar amounts to original contract 
value for each project.  

10.1.5 The non-owner initiated change order activity as a percentage of the total 
change order activity. The Design-Builder shall provide any explanation of 
change order activity by project that Design-Builder deems appropriate. 

11.0 Equal Employment and Contracting Opportunity: (25 Points Max) 

11.1 Work Force Report 

11.1.1 Include a completed Work Force Report (Form BB05) for its employees 
located within San Diego County only.  The selected firm may be required to 
submit workforce data for a regional office prior to contract award. 

11.1.2 Provide a list of complaints filed or pending against the Design-Builder in 
accordance with Section 2.4, “Non-discrimination.” Use Design-Builder’s 
Certification of Pending Actions Form. 

11.2 Equal Opportunity Assurances 

11.2.1 The Design-Builder shall include in its SOQ’s the following: 

11.2.1.1 Specific actions consistently taken to ensure equal opportunity in 
their employment and subcontracting practices, including past 
performance and actions to be taken under this contract. 
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11.2.1.2 Listing of Proposer’s strategies to recruit, hire, train and promote a 
diverse workforce.  These efforts will be considered in conjunction 
with Design-Builder’s Workforce Report as compared to the 
County’s Labor Force Availability. 

11.2.1.3 Listing of Design-Builder’s current community activities such as 
membership and participation in local organizations, associations, 
scholarship programs, mentoring, apprenticeships, internships, 
community projects, charitable contributions and similar endeavors. 

11.3 Subcontractor Documentation 

11.3.1 Documentation submitted in accordance with this section shall be included in 
an attachment, which shall be titled “Subcontractor Documentation” to the 
SOQ. 

11.3.1.1 Past Participation Levels - Listing of Design-Builder’s 
Subcontractor (including constructors and design professionals) 
and Supplier past participation levels on each project (preferably in 
the City or County of San Diego) listed in response to this RFQ.  
The Design-Builder shall use the Design-Build Past Participation 
List for this purpose (refer to the list of forms).  Include the name 
of project, type of project, value of project, Subcontractor and 
Supplier firm name, percentage of participation, and identification 
of the firm’s ownership as a Disabled Veteran Business Enterprise 
(DVBE), Emerging Local Business Enterprise (ELBE) or Small 
Local Business Enterprise (SLBE).  The Design-Builder shall 
demonstrate a consistent pattern of including certified DVBE, ELBE 
and SLBE.  Use Form AA50 – Design- Build Past Participation List. 

11.3.1.2 Subcontractors (constructors and designers) Proposed Participation 
Level - The Design-Builder  shall submit its general plan to meet its 
commitment to the City’s EOCP goals and to achieve the mandatory 
subcontracting participation levels to be set for each Task Order. 

11.3.2 Failure to submit the required EOCP information may result in SOQ being 
determined as non-responsive.  

11.4 Forms 

11.4.1 All required EOCP forms are available on the City’s EOCP Website. 

12.0 Civil and Criminal Issues (10 Points Max) 

12.1 Provision of a declaration providing detail for the past 5 years concerning all of the 
following: 

12.1.1 Civil or criminal violations of the Occupational Safety and Health Act 
against any member of the Design-Builder. 
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12.1.2 Civil or criminal violations of the Design-Builder’s State License Law 
against any member of the Design-Builder. 

12.1.3 Any conviction of any member of the Design-Builder of submitting a false or 
fraudulent claim to a public agency. 

12.1.4 Civil or criminal violations of federal or state law governing the payment of 
wages, benefits, or personal income tax withholding, or of Federal Insurance 
Contributions Act (FICA) withholding requirements, state disability 
insurance withholding, or unemployment insurance payment requirements 
against any member of the Design-Builder. Only violations by a Design-
Builder, as an employer shall be deemed applicable, unless it is shown that a 
member of the Design-Builder, in his or her capacity as an employer, had 
knowledge of a subcontractor’s violations or failed to comply with the 
conditions set forth in §1775(b) of the State Labor Code. 

12.1.5 Civil or criminal violations of federal or state law against any member of the 
Design-Builder governing equal opportunity employment, contracting or 
subcontracting. 

12.1.6 A description of all instances where a surety company finished the work of a 
member of the Design-Builder, or made payments to subcontractors or 
workers on behalf of a member of the Design-Builder.   

Total Points 100 
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ATTACHMENT C 

CERTIFICATION OF EXCEPTION TO RFQ DOCUMENTS 
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ATTACHMENT C 

CERTIFICATION OF EXCEPTION TO RFQ DOCUMENTS 

Multiple Award Design-Build Contract for Water, Wastewater, and Storm 
Water Pipeline Projects 

The undersigned, a duly authorized representative of   

 (Company Name) 

hereby stipulates that   takes no exceptions to this  
 (Company Name) 
 
Request for Qualifications and its attachments as referenced in this RFQ. 
 
    

Authorized Representative  Date 
 
  

Authorized Representative’s Title 
 
  

Company 
 
OR 
 
The undersigned, a duly authorized representative of   
 (Company Name) 
 
hereby stipulates that   takes the following exceptions 

(Company Name) 
 
to this Request for Qualifications and its attachments as referenced in this RFQ. 
 
 
    

Authorized Representative Date 
 
  

Authorized Representative’s Title 
 

  
Company 
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ATTACHMENT D 

DESIGN-BUILDERS CERTIFICATION OF PENDING ACTIONS 
FORM 
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ATTACHMENT D 

DESIGN-BUILDERS CERTIFICATION OF PENDING ACTIONS 
FORM 

As part of its SOQ, the Design-Builder shall provide to the City a list of all instances within the past 10 years 
where a complaint was filed or pending against the Design-Builder in a legal or administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, vendors or suppliers, and a 
description of the status or resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

 The undersigned certifies that within the past 10 years the Design-Builder has NOT been 
the subject of a complaint or pending action in a legal administrative proceeding alleging 
that Design-Builder discriminated against its employees, subcontractors, vendors or suppliers. 

 The undersigned certifies that within the past ten years the Design-Builder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging that 
Design-Builder discriminated against its employees, subcontractors, vendors or suppliers.  
A description of the status or resolution of that complaint, including any remedial action 
taken and the applicable dates is as follows: 

  

  

  

  

  

  

  

  

  

  

Contractor Name    

Certified By   Title    
Name 

   Date    
Signature 

USE ADDITIONAL FORMS AS NECESSARY 
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ATTACHMENT E 

SAMPLE BASE MACC 
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City of San Diego 
CONTRACTOR’S NAME:  
ADDRESS:  
TELEPHONE NO.:   FAX NO.:  
Email:   

CITY CONTACT 
Contract Specialist: Eleida Felix Yackel 
Address: 1010 Second Avenue 14th Floor, MS 614C  
Email: EFelixYackel@sandiego.gov 
Phone No.: 619-533-3449   Fax No.: 619-533-3633 
J.Shamloufard/RTaleghani/LaD 

 
CONTRACT 
DOCUMENTS 
 
 

Multiple Award Design-Build Contract (MACC) for Water, 
Wastewater, and Storm Water Pipeline Projects 

RFQ NO.:   1293  
BID NO.:   K-15-1293-MAC-3  
CLIENT DEPARTMENT:  2000 / 2116  
COUNCIL DISTRICT:   Citywide  
PROJECT TYPE:   JA, JB, JC, KA, KB, CA, CB,   
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The awarded Contractor will be required to provide the following documents to the City within 10 
Working Days of receipt  of the Notice of Intent to Award of the Design-Build contract:.  

ITEM DOCUMENT TO BE SUBMITTED 

1.  Names of the principal individual owners of the Apparent Low Proposer 

2.  If the Contractor is a Joint Venture, the following information must be submitted: 

 Joint Venture Agreement 

 Joint Venture License 

3.  Contract Forms - Agreement 

4.  Contractors Certification Of Pending Actions 

5.  Equal Benefits Ordinance Certification 

6.  Certification Of Compliance 

7.  Debarment And Suspension Certification 

8.  Certification With Regard To The Performance Of Previous Contracts Or Subcontracts 

9.  Public Contract Code Questionnaire And Statements 

10.  Non-Lobbying Certification  

11.  Contractor Certification - Drug-Free Workplace  

12.  Contractor Certification - American with Disabilities Act  

13.  Contractors Standards - Pledge of Compliance  

14.  Phased Funding Schedule Agreement (when required)  

15.  Pre-Award Schedule (Phased Funded Contracts Only) 

16.  Form  BB05 – Work Force Report 

The selected Design-Builder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit required 
documentation. 

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download 
from the City’s web site at:  http://www.sandiego.gov/eoc/forms/index.shtml 
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CONTRACT FORMS 
DESIGN-BUILD AGREEMENT 

  

Multiple Award Construction Contract  

This Multiple Award Construction Contract (MACC) agreement [Contract] is made and entered 
into this      day of     ,      , by and between the City of San Diego [City], a municipal corporation, and 
[INSERT NAME OF DESIGN-BUILDER FIRM] [Design-Builder] for the purpose of designing 
and constructing water, wastewater, and stormwater projects i.e., Task Orders [TO] located in the 
City of San Diego, California.  The City and the Design-Builder are referred to herein as the 
“Parties.” 

RECITALS 

A. A MACC is a Design-Build contract awarded in accordance with the City’s Municipal Code 
§22.3310.  It results from a single solicitation i.e., Request for Qualifications (RFQ) and is 
awarded simultaneously to multiple Design-Builders.  Each MACC is based on an Indefinite 
Delivery/Indefinite Quantity (ID/IQ) contract with no pre-established fixed contract prices.  
The actual amount of the Work to be performed (i.e., Contract Price) and the time of such 
performance (i.e., Contract Time) for each task TO will be specified in each TO which will 
be individually issued to a selected MACC Design-Builder.  Award of TOs may be on a 
“Best Value Selection or “firm-fixed price” basis at the exclusive selection of the City.  

B. The Contract includes a guaranteed minimum work amount to be awarded i.e., $5,000. The 
City desires to contract with a single entity for design and construction of each TO. 

C. The City has issued RFQ [INSERT RFQ AND BID NUMBERS] pursuant to which the City 
solicited or will solicit Proposals from the Design-Builders to design, rehabilitate, repair, 
improve, upgrade, and build specific work in particular TOs. 

D. In accordance with the RFQ, the Design-Builder submitted a Statement of Qualifications 
(SOQ) and is prepared to enter into this agreement for the purpose of executing the Work 
required to design and build discrete projects, also referred to as TOs. 

E. The City has selected the Design-Builder to perform pursuant to Subcontracts, the design, 
engineering, and construction services set forth in the RFQ, RFPs, this agreement, and the 
Contract Documents, hereinafter defined. 

F. The Design-Builder is ready, willing, and able to perform the services required in accordance 
with the terms and conditions of this agreement. 

G. Execution of this agreement by the Design-Builder is a representation that the Design-Builder 
has visited (when offered by the City) or will visit the Site for the Project(s), become familiar 
with the local conditions under which the Work is to be performed, and correlated personal 
observations with requirements of the Contract Documents. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and 
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
the Parties hereby set forth their mutual covenants and understandings as follows. 
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INTRODUCTORY PROVISIONS 

A. The above referenced recitals are true and correct and are incorporated into this agreement by 
this reference. 

B. All attachments, RFQ, and the attached SOQ are incorporated into the Contract by this 
reference. 

C. This agreement amends the Standard Specifications for Public Works Construction [i.e., The 
GREENBOOK], including supplement amendments set forth in the City of San Diego 
Supplement [i.e., The WHITEBOOK]. All changes and or additions are stated herein and all 
other provisions remain unchanged. 

ATTACHMENTS 

01. Contractors Certification Of Pending Actions 
02. Equal Benefits Ordinance Certificate of Compliance 
03. Certificate Of Compliance 
04. Debarment And Suspension Certification 
05. Certification With Regard To The Performance Of Previous Contracts Or Subcontracts 
06. Public Contract Code Questionnaire And Statements 
07. Non-Lobbying Certification  
08. Special Notice (EOCP) 
09. Drug-Free Workplace Certificate 
10. American with Disabilities Act (ADA) Compliance Certificate  
11. Contractor Standards - Pledge of Compliance Certificate 
12. Affidavit of Disposal 
13. SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
14. SUPPLEMENTARY SPECIAL PROVISIONS - APPENDICES: 

A. Environmental Document (e.g., Report(s)/Exemptions/MMRP) 
B. Fire Hydrant Meter Program 
C. Materials Typically Accepted by Certificate of Compliance 
D. Sample City Invoice 
E. Location Map 
F. Adjacent Projects 
G. Hydrostatic Discharge Form 
H. Caltrans Permit 
I. High-lining Figures 
J. Preformed Loop Construction 
K. Discharge Points and Flow Data 
L. Hazardous Labels/Forms 
M. Long-Term Revegetation Maintenance Contract 
N. Agreement for Application of Emulsion-Aggregate Slurry 
O. Long Term Warranty Contract 
P. Sewer Mains and Manhole Rehabilitation Sample Data Templates  
Q. Sample Archaeology Invoice 
R. [Additional Appendix] 
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CONTRACT FORMS (continued) 

AGREEMENT 
  

IN WITNESS WHEREOF, this agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee, pursuant to §22.3102 Municipal Code §22.3102 and §22.3310 
authorizing such execution. 

THE CITY OF SAN DIEGO APPROVED AS TO FORM 

Jan I. Goldsmith, City Attorney 

By  By  

Print Name:    Print Name:  
Mayor or designee Deputy City Attorney 

Date:  Date:  

CONTRACTOR 

By  

Print Name:  

Title:  

Date:  

City of San Diego License No.:  

State Contractor’s License No.: 



 

MACC Request for Qualifications (Rev. Jul. 2014) 33 | Page 
Attachment E - Sample Base MACC 
Multiple Award Design-Build Contracts (MACC) For Water, Wastewater, and Storm Water Pipeline Projects 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

The Design-Builder shall provide to the City a list of all instances within the past ten years where a 
complaint was filed or pending against the Design-Builder in a legal or administrative proceeding 
alleging that the Design-Builder discriminated against its employees, subcontractors, vendors or 
suppliers, and a description of the status or resolution of that complaint, including any remedial action 
taken.   

CHECK ONE BOX ONLY. 

 The undersigned certifies that within the past 10 years the Design-Builder has NOT 
been the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. 

 The undersigned certifies that within the past ten years the Design-Builder has been 
the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers.  A description of the status or resolution of that complaint, 
including any remedial action taken and the applicable dates is as follows: 

  

  

  

  

  

  

  

  

  

  

Contractor Name:  

Certified By   Title    
Name 

  Date    
Signature 



 

MACC Request for Qualifications (Rev. Jul. 2014) 34 | Page 
Attachment E - Sample Base MACC 
Multiple Award Design-Build Contracts (MACC) For Water, Wastewater, and Storm Water Pipeline Projects 

For additional information, contact: 
CITY OF SAN DIEGO 

EQUAL BENEFITS PROGRAM 
202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948   Fax (619) 533-3220

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE  
 
 

COMPANY INFORMATION
Company Name: Contact Name: 

Company Address: Contact Phone: 

 Contact Email: 

CONTRACT INFORMATION

Contract Title: Start Date: 

Contract Number (if no number, state location): End Date: 
SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS

The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will 
provide and maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply:  
 Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 
 Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child 

care; travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 
 Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 

 Contractor shall post notice of firm’s equal benefits policy in the workplace and notify employees at time of hire and during open 
enrollment periods. 

 Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements.  
 Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www.sandiego.gov/administration. 

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION

Please indicate your firm’s compliance status with the EBO. The City may request supporting documentation. 

 I affirm compliance with the EBO because my firm (contractor must select one reason): 

  Provides equal benefits to spouses and domestic partners. 
  Provides no benefits to spouses or domestic partners. 
  Has no employees. 
  Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or expired. 

 I request the City’s approval to pay affected employees a cash equivalent in lieu of equal benefits and verify 
my firm made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to 
notify employees of the availability of a cash equivalent for benefits available to spouses but not domestic 
partners and to continue to make every reasonable effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of perjury under laws of the State of California, I certify the above information is true and correct. I further 
certify that my firm understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal 
benefits for the duration of the contract or pay a cash equivalent if authorized by the City. 

 

Name/Title of Signatory  Signature  Date 
 

 

FOR OFFICIAL CITY USE ONLY

Receipt Date:  EBO Analyst:  □ Approved       □ Not Approved – Reason:           
rev 02/15/2011 
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CERTIFICATE OF COMPLIANCE 
 

  
 

Materials and Workmanship Compliance 
 

For Contract or Task  
 

I certify that the material listed below complies with the materials and workmanship requirements of 
the CalTrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the 
contract listed above. 
 
I also certify that I am an official representative for                                           , the manufacturer of 
the material listed above.  Furthermore, I certify that where California test methods, physical or 
chemical test requirements are part of the specifications, that the manufacturer has performed the 
necessary quality control to substantiate this certification. 
 
Material Description: 
 
 
Manufacturer:                                                                                                     
 
Model:                                                                                                                
 
Serial Number (if applicable)                                                                             
 
Quantity to be supplied:                                                                                     
 
Remarks:                                                                                                            
 

 
 
Signed by:   
 
Printed Name:  
 
Title:   
 
Company:   
 
Date:        
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DEBARMENT AND SUSPENSION CERTIFICATION 

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 

The Design-Builder, under penalty of perjury, certifies that, except as noted below, he/she or any 
person associated therewith in the capacity of owner, partner, director, officer, manager: 

 Is not currently under suspension, debarment, voluntary exclusion, or determination of 
ineligibility by any Federal agency; 

 has not been suspended, debarred, voluntarily excluded or determined ineligible by any 
Federal agency within the past 3 years; 

 does not have a proposed debarment pending; and 

 has not been indicated, convicted, or had a civil judgment rendered against it by a court of 
competent jurisdiction in any matter involving fraud or official misconduct within the past 3 
years. 

If there are any exceptions to this certification, insert the exceptions in the following space. 

  

  

  

  

  

  

  

  

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder 
responsibility.  For any exception noted above, indicate below to whom it applies, initiating agency, 
and dates of action. 

NOTE: Providing false information may result in criminal prosecution or administrative 
sanctions.  The above certification is part of the Proposal.  Signing this Proposal 
on the signature portion thereof shall also constitute signature of this 
Certification. 
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CERTIFICATION WITH REGARD TO THE PERFORMANCE OF PREVIOUS 
CONTRACTS OR SUBCONTRACTS SUBJECT TO THE EQUAL OPPORTUNITY 

CLAUSE AND THE FILING OF REQUIRED REPORTS 

The Design-Builder ,  

proposed Subcontractor  

, hereby certifies that he has , has not  , participated in a previous contract 
or subcontract subject to the equal opportunity clause, as required by Executive Orders 
10925, 11114, or 11246, and that, where required, he has           , filed with the Joint 
Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal 
Government contracting or administering agency, or the former President’s Committee on 
Equal Employment Opportunity, all reports due under the applicable filing requirements. 

  
Company 

By   

  
Title 

Date:   

NOTE:  The above certification is required by the Equal Employment Opportunity 
Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1), and must be submitted by 
bidders and proposed Subcontractors only in connection with contracts and subcontracts 
which are subject to the equal opportunity clause as set forth in 41 CFR 601.5 (Generally 
only contracts or subcontracts of $10,000 or under are exempt). 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or 
their implementing regulations. 

Proposed prime Contractors and Subcontractors who have participated in a previous contract or 
subcontract subject to the Executive Orders and have not filed the required reports should note that 41 
CFR 601.7(b)(1) prevents the award of contracts and subcontracts unless such Contractor submits a 
report covering the delinquent period or such other period specified by the Federal Highway 
Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor. 
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PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 

In accordance with Public Contract Code Section 10162, the Design-Builder shall complete, under 
penalty of perjury, the following questionnaire: 

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest 
in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing 
a federal, state, or local government project because of a violation of law or a safety regulation? 

YES   NO   

If the answer is yes, explain the circumstances in the following space: 

PUBLIC CONTRACT SECTION 10232 STATEMENT 

In accordance with Public Contract Code Section 10232, the Contractor hereby states under penalty 
of perjury, that no more than one (1) final unappealable finding of contempt of court by a federal 
court has been issued against the Contractor within the immediately preceding two (2) year period 
because of the Contractor’s failure to comply with an order of a federal court which orders the 
Contractor to comply with an order of the National Labor Relations Board. 

PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder, 
hereby declares under penalty of perjury under the laws of the State of California that the bidder has 
     , has not      , been convicted within the preceding three years of any offenses referred to in that 
section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of 
any state or federal antitrust law in connection with the bidding upon, award of, or performance of, 
any public works contract, as defined in Public contract Code Section 1101, with any public entity, as 
defined in Public Contract Code Section 1100, including the Regents of the University of California 
or the Trustees of the California State University.  The term “bidder” is understood to include any 
partner, member, officer, director, responsible managing officer, or responsible managing employee 
thereof, as referred to in Section 10285.1. 

NOTE:  THE BIDDER MUST PLACE A CHECK MARK AFTER “HAS” OR “HAS NOT” IN 
ONE OF THE BLANK SPACES PROVIDED. 

THE ABOVE STATEMENTS ARE PART OF THE PROPOSAL.  SIGNING THIS PROPOSAL 
ON THE SIGNATURE PORTION THEREOF SHALL ALSO CONSTITUTE SIGNATURE OF 
THESE STATEMENTS. 

BIDDERS ARE CAUTIONED THAT MAKING A FALSE CERTIFICATION MAY SUBJECT 
THE CERTIFIER TO CRIMINAL PROSECUTION. 

By my signature on this Proposal I certify, under penalty of perjury under the laws of the State of 
California, that the foregoing questionnaire and statements of Public Contract Code Sections 10162, 
10232 and 10285.1 are true and correct and that the bidder has complied with the requirements of 
Section 8103 of the Fair Employment and Housing Commission Regulations (Chapter 5, Title 2 of 
the California Administrative Code).  By my signature on this Proposal I further certify, under penalty 
of perjury under the laws of the State of California and the United States of America, that the Title 23 
United States Code, Section 112, Non-Collusion Affidavit,” and the Title 49 Code of Federal 
Regulations, Part 29, “Debarment and Suspension Certification,” are true and correct. 
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NON-LOBBYING CERTIFICATION 
(FOR FEDERAL-AID CONTRACTS) 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his 
or her knowledge and belief, that: 

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of any federal agency, a Member  of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any federal contract, the making of any federal grant, the making of any federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal 
amendment, or modification of any federal contract, grant, loan, or cooperative 
agreement.  

(2) If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with this federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure 
of Lobbying Activities”, in accordance with its instructions. 

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into.  Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontractors, which 
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
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CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

PROJECT TITLE:    

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in INSTRUCTION TO BIDDERS, "Drug-Free 
Workplace", of the project specifications, and that;  

  
(Name under which business is conducted) 

has in place a drug-free workplace program that complies with said policy.  I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined. 

Signed  

Printed Name  

Title  
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CONTRACTOR CERTIFICATION 
  

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

PROJECT TITLE:    

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the INSTRUCTION TO BIDDERS, 
“American With Disabilities Act”, of the project specifications, and that; 

  
(Name under which business is conducted) 

has in place a workplace program that complies with said policy.  I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 

Signed  

Printed Name  

Title  
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CONTRACTOR CERTIFICATION 
  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

PROJECT TITLE:    

I declare under penalty of perjury that I am authorized to make this certification on behalf of  
 , as Contractor, that I am familiar with the 
requirements of City of San Diego Municipal Code §22.3224 regarding Contractor Standards as 
outlined in INSTRUCTION TO BIDDERS ("Contractor Standards"), of the  project specifications, 
and that Contractor has complied with those requirements.  

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code §22.3224. 

Dated this   Day of  ,  . 

Signed  

Printed Name  

Title  
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the   DAY OF  ,  , the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

   
(Name of Project or Task) 

as particularly described in said contract and identified as Bid No.   ; WBS/IO/CC  ; 
and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, 
trash, debris, and surplus materials resulting from this project have been disposed of in a legal 
manner"; and WHEREAS, said contract has been completed and all surplus materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s): 

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 
by 

ATTEST: 

State of      
County of      

On this    DAY OF   , 2 , before the undersigned, a Notary Public in and for 
said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in the 
foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 
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SUPPLEMENTARY SPECIAL PROVISIONS 
SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently 
adopted by the City. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK).  

[INSERT SSP] 
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City of San Diego 
CITY CONTACT:  Eleida Felix Yackel, Email: EFelixYackel@sandiego.gov.   

  Phone No. (619) 533-3449, Fax No. (619) 533-3633  

ADDENDUM “1” 

REQUEST FOR 
QUALIFICATION (RFQ) 

FOR 

Multiple Award Design-Build Contract (MACC) for Water, 
Wastewater, and Storm Water Pipeline Projects 

RFQ NO.:   1293  
BID NO.:   K-15-1293-MAC-3  
CLIENT DEPARTMENT:  2000 / 2116  
COUNCIL DISTRICT:   Citywide  
PROJECT TYPE:   JA, JB, JC, KA, KB, CA, CB  
  

STATEMENTS OF QUALIFICATIONS (SOQ) DUE: 

 
THIS PROJECT IS POSTPONED UNTIL FURTHER NOTICE 

 
CITY OF SAN DIEGO 

PUBLIC WORKS CONTRACTS 
1010 SECOND AVENUE, 14th FLOOR, MS 614C 

SAN DIEGO, CA 92101  
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the RFQ.  The Design-Builders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

THIS PROJECT IS POSTPONED UNTIL FURTHER NOTICE AS STATED ON 
THE COVER PAGE. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
James Nagelvoort, Director 
Public Works Department 
 
Dated: November 18, 2014  

San Diego, California 
 
 
JN/RT/Lad 
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City of San Diego 
CITY CONTACT:  Eleida Felix Yackel, Email: EFelixYackel@sandiego.gov  

  Phone No. (619) 533-3449, Fax No. (619) 533-3633  

ADDENDUM “2” 

REQUEST FOR 
QUALIFICATION (RFQ) 

FOR 

MULTIPLE AWARD DESIGN-BUILD CONTRACTS (MACC) 
FOR WATER, WASTEWATER, AND STORM WATER 
PIPELINE PROJECTS 

RFQ NO.:   1293  
BID NO.:   K-15-1293-MAC-3  
CLIENT DEPARTMENT:  2000 / 2116  
COUNCIL DISTRICT:   Citywide  
PROJECT TYPE:   JA, JB, JC, KA, KB, CA, CB  

 

STATEMENT OF QUALIFICATIONS (SOQ) DUE: 

12:00 NOON 
APRIL 6, 2015 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 
SAN DIEGO, CA 92101 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the RFQ.  The Design-Builders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS 
STATED ON THE COVER PAGE. 

B. CLARIFICATIONS 

1. The RFQ has been revised in its entirety and is available for download at 
BidsOnline™ hosted by PlanetBids System.   

http://www.sandiego.gov/cip/bidopps/index.shtml. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
James Nagelvoort, Director 
Public Works Department 
 
Dated: March 6, 2015 

San Diego, California 
 
 
JN/BD/egz 
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City of San Diego 
CITY CONTACT:  Eleida Felix Yackel, Email: EFelixYackel@sandiego.gov.   

  Phone No. (619) 533-3449, Fax No. (619) 533-3633  

ADDENDUM “3” 

REQUEST FOR 
QUALIFICATION (RFQ) 

FOR 

Multiple Award Design-Build Contract (MACC) for Water, 
Wastewater, and Storm Water Pipeline Projects 

RFQ NO.:   1293  
BID NO.:   K-15-1293-MAC-3  
CLIENT DEPARTMENT:  2000 / 2116  
COUNCIL DISTRICT:   Citywide  
PROJECT TYPE:   JA, JB, JC, KA, KB, CA, CB  
  

STATEMENTS OF QUALIFICATIONS (SOQ) DUE: 
 

THIS PROJECT IS POSTPONED UNTIL FURTHER NOTICE 
 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 
SAN DIEGO, CA 92101  
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the RFQ.  The Design-Builders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

THIS PROJECT IS POSTPONED UNTIL FURTHER NOTICE AS STATED ON 
THE COVER PAGE. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

James Nagelvoort, Director 
Public Works Department 
 
Dated: March 18, 2015  

San Diego, California 
 
 
JN/BD/Lad 
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City of San Diego 
CITY CONTACT:  Eleida Felix Yackel, Email: EFelixYackel@sandiego.gov  

  Phone No. (619) 533-3449, Fax No. (619) 533-3633  

 
ADDENDUM “4” 

REQUEST FOR 
QUALIFICATION (RFQ) 

FOR 

MULTIPLE AWARD DESIGN-BUILD CONTRACTS (MACC) 
FOR WATER, WASTEWATER, AND STORM WATER 
PIPELINE PROJECTS 

RFQ NO.:   1293  
BID NO.:   K-15-1293-MAC-3  
CLIENT DEPARTMENT:  2000 / 2116  
COUNCIL DISTRICT:   Citywide  
PROJECT TYPE:   JA, JB, JC, KA, KB, CA, CB  

 

STATEMENTS OF QUALIFICATIONS (SOQ) DUE: 
 

THIS SOLICITATION IS HEREBY CANCELLED  
THE CITY MAY ADVERTISE AT A LATER DATE 

 
CITY OF SAN DIEGO 

PUBLIC WORKS CONTRACTS 
1010 SECOND AVENUE, 14th FLOOR, MS 614C 

SAN DIEGO, CA 92101  
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the RFQ.  The Design-Builders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

THIS PROJECT HAS BEEN CANCELLED AS STATED ON THE COVER PAGE. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
James Nagelvoort, Director 
Public Works Department 
 
Dated: March 20, 2015  

San Diego, California 
 
 
JN/Llad 



SAN DIEGO MACC SOQ K-15-1293-MAC-3-A ORIGINAL 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline Projects 

BRADY 

ARB, Inc. 26000 Commercentre Dr. Lake Forest, CA 92630 

-·~c'-.-.;:-·:>'<<-=~.-::t=5tm~~~------------

A subsidiary of 
Primoris Services Co171oration 



A~~BRADV 
SAN DIEGO MACC SOQ K-15-1293-MAC-3-A ""1"'"'l~::i:·~,~~;"?.~{, .. ""0

" 

Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline Projects ·.·.·,"··"""7=''"-'=--=-------------
Table of Contents Page 
Section 1 - Addenda .................................................................................................................................... 4 

Section 2 - Identification of Design Build Team Members .................................................................... .4 

Section 3 - Exceptions to RFQ ................................................................................................................... 6 

Section 4 - Mandatory Meetings ............................................................................................................... 8 

Section 5 - Executive Summary ................................................................................................................. 8 

Section 6 - Experience & Technical Competence .................................................................................. 10 

Section 7 -Proposed Method to Accomplish the Work ........................................................................ 22 

Section 8- Knowledge and Understanding of Local Environment.. .................................................... 27 

Section 9 - Project Organization and Key Personnel ............................................................................ 29 

Section 10- Change Order History ......................................................................................................... 44 

Section 11-Equal Employment and Contracting Opportunities ........................................................ 44 

Section 12-Civil and Criminal Issues .................................................................................................... 47 

EXHIBITS: 

EXHIBIT 1- Equal Opportunity Plan 

EXHIBIT 2- ARB & BRADY Workforce Reports 

EXHIBIT 3- Subcontractor Documentation 

EXHIBIT 4- DRAFT Proposed Subcontract Agreement 

ARB, Inc. 26000 Commercentre Dr. Lake Forest, CA 92630 Page 3 



A;..~BRADV 
SAN DIEGO MACC SOQ K-15-1293-MAC-3-A /'1·/11101·d ~~,'!;~J:t:1C'o~~o1·a1fo11 

Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline Projects 

Section 1 - Addenda 

ARB, Inc. and Richard Brady & Associates acknowledge the receipt of Addendum 1. 

Section 2 - Identification of Design Build Firm 

The Design-Build Team for the Multiple Award Design-Build Contract for Water, Wastewater, 
& Storm Water Pipeline Projects submitting this SOQ is led by ARB, Inc. ARB, Inc. is the 
legacy entity among a group of companies that now make up the publicly traded company 
known as Primoris Services Corporation (PSC). Since its inception in 1960, Primoris's wholly 
owned subsidiary ARB, Inc. ("ARB") has been an industry leader in underground pipeline 
installation. ARB is the build partner on this contract. 

ARB, Inc. Headquarters are located at 26000 Commercentre Drive Lake Forest, CA 92630 

ARB, Inc. San Diego Office is located at 9201 Campo Road Spring Valley, Ca 91977 

• Years in San Diego - 9 
Number of Employees in San Diego Office - Varies from 5 to 75 

• California License Number - 194079 

• Class A, C-4, B, C-36, C-51 & C-16 
Expiration Date - March 31, 2017 

• Public Works Contractor Registration Number - 1000004506 
Expiration Date - June 30, 2016 (In process pending receipt) 

• San Diego Business License -Bl994008399 
Expiration Date - September 30, 2016 (In process pending receipt) 

Any inquiries related to this SOQ shall be directed to Mr. Earl Eldridge, Vice President, at: 
26000 Commercentre Drive Lake Forest, Ca 92630 
Phone: (949) 454-7154 Fax: (949) 587-5786 

ARB, Inc. 's Design Partner will be Richard Brady & Associates (Brady). Richard Brady & 

Associates were founded in 1999 as a Professional Services firm specializing in the design and 
construction management of water & wastewater facilities. Brady is a San Diego-based 
corporation, wholly owned by Richard Brady. 

Brady's corporate headquarters are located at 3710 Ruffin Road San Diego, CA 92123 

• Years in San Diego - 16 
Number of Employees in San Diego Office - 55 

• California License Number - 778834 

• Class A, B, & C-57 

• Expiration Date - May 31, 2016 

• Public Works Contractor Registration Number - 1000018384 

ARB, Inc. 26000 Commercentre Dr. Lake Forest, CA 92630 Page 4 



A~l:IBRADV 
SAN DIEGO MACC SOQ K-15-1293-MAC-3-A "''"'"'';'.~i'/~:/~;"2~~{,,,,,110" 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline Projects 

· ,,.,,.,,.J;:;.,.,,,..,"~~~-"11.'i>:.m.....,"""""_...., ________ _ 

• Expiration Date - June 30, 2016 (Renewed June 29, 2015) 

• San Diego Business License-Bl999005418 

• Expiration Date - 05/31/2016 
Any inquiries related to this SOQ shall be directed to Richard Brady, President, at 619-701-1956. 
Address same as corporate headquarters above: 3710 Ruffin Road, San Diego, CA 92123. 

ARB, Inc. 26000 Commercentre Dr. Lake Forest, CA 92630 Page 5 



ATTACHMENT C 

CERTIFICATION OF EXCEPTION TO RFQ DOCUMENTS 

Multiple Award Design-Build Contract for Water, Wastewater, and Storm 
Water Pipeline Projects 

The undersigned, a duly authorized representative of_A_R_B_,_I n_c_. ___________ _ 

(Company Name) 

hereby stipulates that _A_R_B_, _l_n_c_. ____________ takes no exceptions to this 
(Company Name) 

its attachments as referenced in this RFQ. 

Vice President ARB Underground 
Authorized Representative's Title 

ARB, Inc. 
Company 

OR 

~zr~s 
Date 

The undersigned, a duly authorized representative of _______________ _ 
(Company Name) 

hereby stipulates that ________________ takes the following exceptions 
(Company Name) 

to this Request for Qualifications and its attachments as referenced in this RFQ. 

Authorized Representative Date 

Authorized Representative's Title 

Company 

MACC Request for Qualifications (Rev. May. 2015) · 25 I Page 
Attachment C-Certification of Exception to RFQ Documents 
Multiple Award Design-Build Contract (MACC) for Water, Wastewater, and Storm Water Pipeline Projects 



ATTACHMENT C 

CERTIFICATION OF EXCEPTION TO RFQ DOCUMENTS 

Multiple Award Design-Build Contract for Water, Wastewater, and Storm 
Water Pipeline Projects 

The undersigned, a duly authorized representative of F:'1c.:!f/lz?I) fJIMi.Jf 'if ll:5scu.1fTIE::S 

(Company Name) 

hereby stipulates that _,_~-'-/-"-CU;=: L.JM~D,,_,,6"""'--t'<ll:D~,_'~./_i-'-·-· -=-'IJGs-'--.. =·cu.="-A--,_r,_·.;z:_-'-s __ takes no exceptions to this 
(Compahy Name) 

Request for Qualifications and its attachments as referenced in this RFQ. 

~d~l:c u-;.~-1~ 
fYeJ\ oWil\.-t & c E,\l 

Authorized Representative's Title 

OR 

The undersigned, a duly authorized representative of _______________ _ 
(Company Name) 

hereby stipulates that _________________ takes the following exceptions 
(Company Name) 

to this Request for Qualifications and its attachments as referenced in this RFQ. 

Authorized Representative Date 

Authorized Representative's Title 

Company 

MACC Request for Qualifications (Rev. May. 2015) 25 J Page 
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Section 4 - Mandatory Meetings 
Representatives from both ARB and BRADY attended the mandatory pre-submittal meeting held 
on June 18, 2015. Daniel Duke attended representing ARB, and Kevan Dylanans attended on 
behalf of BRADY. Please refer to the sign-in from the City's pre-submittal meeting sign-in 
sheet for reference. 

Section 5 - Executive Summary 

A . ~ ARB along with its entire Design-Build team is well positioned to be a great 
"'"b'~".? asset to all stakeholders and to work directly with the City of San Diego as a 

1
''"

11110
"
1
'

8
""'

1
""'c""P"''"'

1
°'' partner for the Multiple Award Water, Wastewater and Storm water pipeline 

(MACC) projects or task work orders. ARB has a very skilled, knowledgeable and diverse 
workforce along with an experienced design partner Richard Brady and Associates that can take 
on individual projects along with the resources and capacity to meet the needs in order to 
successfully take on multiple contracts from large too small. Both ARB and Brady have a 
proven track record that is highlighted in more detail in other sections. We have devoted this 
Executive Summary Section to first demonstrate that ARB Design-Build group does understand 
and appreciate the objectives and requirements within the SOQ, and secondly provide the 
groundwork to demonstrate how this Design-build team can achieve the overall goal of this 
SOQ. 

ARB is a prequalified Contractor in good standing with the City of San Diego. ARB is currently 
prequalified for a value of $464,200,000 and has the bonding capacity well in excess of this 
prequalification threshold level the City has confirmed. ARB employees between 700 to 1,200 
employees throughout the state of California this source of a labor work force allows the 
company to not only utilize local employees to the greatest extent possible but also draw on its 
resources to complete projects as the work flow comes and goes. ARB has a very late model fleet 
of equipment that it owns and operates in order to maintain the flexibility it needs, minimize 
down time and meet the stringent requirements of the State of California and local air quality 
emissions standards. ARB maintains an office in San Diego and has local knowledge of the area 
including the ability to mobilize in an efficient manner, understand the geotechnical conditions in 
the area and maintain a local work force presence. ARB is a Union contractor that also provides 
the access to a skilled work force and allows the company to easily comply with apprenticeship 
objectives. ARB enjoys the ability to self-perform the construction work to the greatest extent 
possible while also collaborating with specialty subcontractors that compliment ARB as the 
prime contractor. ARB does maintain a strong track record to consistently meet and exceed DBE 
and small business utilization goals or objectives. Even ifthere is not a set standard to meet for 
utilization of a DBE or small business ARB goes out of its way to inure it is part of this 
company's standard business practice. ARB as part of its Design-Build team will solicit and 
contract directly with certified SLBE, ELBE and DVBE firms. At his point ARB is committed to 
subcontract all soils and or geotechnical work, SWPPP monitoring, electrical including any 
traffic signal work, Sawcutting, striping, paving and Survey amoung others. ARB is not a 
licensed hazmat contractor and does plan to subcontract out any hazardous materials handling or 
operation that must be performed by a licensed Hazmat contractor. Our company does deal with 
the removal of AC pipe on a regular basis and is accustom to work directly with specialty 
Hazmat contractors for proper handling, transportation and disposal of any of these materials. 

ARB, Inc. 26000 Commercentre Dr. Lake Forest, CA 92630 Page 8 
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BRADY Richard Brady and Associates (Brady) is a Caltrans certified DBE firm 
however they are not currently certified by the City of San Diego as 

Minority or disadvantaged enterprise, they are a respected locally owned company that 
specializes in design of Water, Wastewater and Stormdrain. 

BRADY was founded in 1999 and has a San Diego-based staff of 55 engineers, geologists, 
environmental scientists, designers, construction managers, estimators, site superintendents, and 
support personnel. Our niche is in the water, wastewater and storm water market, including 
master planning of water treatment plants, water treatment plant rehabilitation, reservoir 
rehabilitation, reservoirs and related facilities, and the design, construction, and construction 
management of small and large diameter pipelines, pump stations, flow control facilities and 
water production wells. 

Key to BRADY's success is our overarching commitment to providing top-quality service while 
maintaining an excellent safety record. We are proud to have consistently earned outstanding 
ratings for quality in client evaluations for our services. Our 5-year average EMR of 0.78 is well 
below the industry average of 1.0, despite the fact that this data is inclusive of our field 
operations which include hard service activities including heavy construction and environmental 
remediation. 

ARB and Brady have provided the resumes of its construction management team that will be 
committed to design, provide pricing, and manage each MACC task order. We are confident that 
the ARB Design-Build team is well suited to be competitive, has the experience and qualification 
to specifically deal with projects such as those described in Attachment A as the list of Potential 
MACC Tasks projects. ARB and Brady work experience projects highlights also demonstrate we 
have both successfully completed similar projects. 

The ARB/BRADY team is pleased to submit this SOQ for the City's consideration. This SOQ is 
responsive to the RFQ and to information provided in the pre-submittal meeting of June 18, 
2015. 

Earl Eldridge - Vice resident ARB Underground 

ARB, Inc. 26000 Commercentre Dr. Lake Forest, CA 92630 Page 9 
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Section 6 - Experience & Technical Competence 

This section demonstrates the ARB/BRADY team's experience and technical competence with 
projects of a similar scope. 

6.1-6.1.6 Experience with Water, Wastewater and Storm Water Projects 

. These tables represent an overview of the ARB/BRADY team's design-build experience with 
pipelines and associated facilities (pump stations, pressure reducing stations, force mains, high 
lining, inlets, and baffle boxes). Additionally, our team's experience with pipeline replacement 
and new construction methods and capabilities in operating, maintaining, and repairing pump 
stations is included. 

Owner Project Name I Description ContractAmount 

i 

I Pacific Gas and 
I Electric 

1

1

' The PG&E Delevan Compressor Station (an EPC project built in two 
phases with GIE) consists of three gas compressor units that discharge 
to two PG&E gas pipelines, L400 and L401, together the pipelines have 
a capacity of 2.2 BCF. The scope entailed removal of the two old gas 
turbine units and replacing with two new Solar C65-2 gas compressors, 
each with its own electric motor drive unit rated at 920FLA & 13,000HP. 

$61,000,000.00 

I 
Each of the electric drivers are fed from their own Siemens WClll 

1 
Harmony Variable Frequency Drive housed in a separate building, 

f----------------~rection of which was pa_lj_oJJb~ ARB P!2l~ct _~g9~ __________________ _ J_.-... -- ·-------------· 

! slner~y Propane 1' North Coles Levee Pipeline, three 4-inch product pipelines 9 miles each. $7,000,000.00 I 
I erv1ces EPC project with TRC. ! 1-------------r---.. , _________ .. _____ ,,__ ' - -----.. --.. ---- ----------·---·---·------ --1----- -------- -·--- ----1 
I Clean Energy I EPC turnkey California LNG Plant 1, a natural gas liquefaction plant ! $70,000,000.00 i -. ----------------1 ----·---·---------------------------------"-.. ------- --.-----------.-------1-------·-----------1 
I I 1 , 

! II ! I; 

I Otay Mesa j OMPP erection of 2 GE 7F class combustion turbine generators in a j

1

1 

$235,000,000.00 ii: 

i Power Partners 1 combined cycle configuration with steam turbine generator. Joint 
! I venture with Barton Malow 1 r-; -----------r-----· ---_______ .. __ ---- -- --------------------- ------------------.----------------------- -1 
I U. S. Borax .. I EPC turnkey LNG liquifaction and storage facility. : $250,000,000.00 I r----·-----------·-- - r------------"' --------------- -----"------·---- -- _,, _______________________ +----·-.. ----------.. --------1 
i 
'1 

Turnkey construction of a new 30 MW cogeneration facility at the ' 
existing Corona Wastewater Treatment Plant Number 1, and I 
improvements to the existing thickening and sludge blending facilities, $15,579,594.00 I 

Digester 1 mixing system, and digester heating system, as well as \ 
I City of Corona 

modifications to the existing dewatering facilities and general : 
infrastructure as ne.~_d to ins!?JL? ___ ~_l:!tjge _b_~_~t__tj!yer cl_L!rin~_@le.r __ J:>r_c:>j_ect ______ _ _______ _ 

BRADY is a leader in the San Diego water industry for many years. The following table table 
demonstrates the Brady team's breadth ofrelevant experience and our extensive experience 
completing projects of a similar nature to those planned for this RFQ. 

BRADY 
ARB, Inc. 26000 Commercentre Dr. Lake Forest, CA 92630 Page 10 
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1 Pipeline, Pump Station, and FCF 
Projects 

Description 

Otay Second Pipeline * * 
Evaluation of alternative alignments for 54-inch water 

transmission main 

Sweetwater Authority - Various Main 
Design of 15,800 LF of new PVC and steel water mains in sizes 

from 8-inches to 
Replacements 

36-inches in diameter 

Dictionary Hill Improvements 
Design of 6,000 LF of steel pipeline up to 30-inches and 8, 100 

LF of 10-inch waterline 

San Diego 23 T Interim Filtered Water 
Design and CM services for 720 LF of 30-inch steel pipeline 

Pipeline** 

Colony Hill Water Main Relocation * * 
D-B project of 1,500 LF of 16-inch and 400 LF of 8-inch PVC 

water main. 

Group Job 926 * * 
Design-build of 13,000 LF of 6-inch to 12-inch PVC water 

mam. 

Replace 16-inch Water Main, Naval Base Design-build project constructing 4,000 LF of 16-inch PVC 

I Coronado water main. 

Group Job 790 ** 
Design-build project constructing 10,960 LF of 8 and 12-inch 

PVC pipeline 

Group Job 727 ** 
Design of 15,400 LF of 8-inch sewer main and 5,200 LF of 12-

inch water main 

Torrey Pines Road Water and Sewer** 
4,500 LF of PVC water pipeline and 4,500 LF of PVC sewer 

pipeline 

Point Loma Water Tank and Pipeline * * 
Design of 650K gallon concrete reservoir and 1,000 LF of 12-

inch steel pipeline 

West Main Waterline Design and CM of 7 ,000 LF of 8-inch to 18-inch waterline 

MCAS Miramar Reclaimed Water 
Design-build project constructing 5500 LF of 12-inch reclaimed 

water line, fire hydrants, service laterals, and appurtenances. 

Green Valley Waterline Replacement 
Design of7,300 LF of PVC pipeline and 4,800 LF of CML&C 

pipeline 

Unit V-3 & V-4 Pipeline& Rancho Cielo Design of 6,200 LF of 18-inch waterline and 7,200 LF of 12-
Forcemain inch sewer force main 

I CM, inspection, and engineering support for the WTP 

I 
Miramar WTP Expansion * * 

expansion that included an 84-inch tunnel and 36, 48, 54, 84, 
-

ARB, Inc. 26000 Commercentre Dr. Lake Forest, CA 92630 Page 11 
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I and 90-inch piping 

Twin 21 MG Alvarado Regulating PM/Design for project including connecting pipelines up to 96-
Reservoirs * * inches in diameter 

1.1 MG Washwater Tank** Design and CM for concrete tank with 54-inch outlet piping 

West Valley Feeder No. 1 Pipeline Provided construction support services for relocation of 54-inch 
Relocation PCCP pipeline 

Otay 13 FCF & San Diego 7 Discharge 
Project included installation of 48-inch diameter steel pipe 

Pipeline** 

3,200 longitudinal feet of 36-inch gravity sewer pipeline under 
the Otay River, and 10,400 longitudinal feet of 24-inch sewer 

Otay River PS & Conveyance System** 
force main from the diversion structures to the Otay River 

Pump Station. Jack and boring of two new pipeline segments 
beneath two major intersections within Caltrans Right-of-Way 

and a segment of pipeline under the Otay River. 

Pipeline Replacement and 
Description 

Tunneling Projects· 

1eservoirs Interconnect Pipeline/Tunnel 
Included 60-inch CML&C pipeline between Alvarado 

Regulating Reservoirs and Earl Thomas Reservoir. Project 
** 

included 1,000 foot long tunnel. 

design of a replacement for approximately 2,600 feet of 8-inch 
Trunk Sewer Replacement vitrified clay pipe in Encinitas Blvd. using the pipe bursting 

method. 

CM for 750 gpm sewage pump station, a 6-inch force main, 10-
inch, 12-inch, and 15-inch gravity sewer lines on Shelter Island, 

Shelter Island Sewer Improvements * * and construction of a below grade pump station. Sewer lines 
installed using the micro-tunneling method. Special inspection 

services for 900 feet of 12-inch welded steel pipeline. 

Pump Station O&M, Repair, 
Description 

Retrofit Projects 

Whitegates Reservoirs Replacement 
Design-build to replace reservoirs, pump stations, and CML&C 

connecting pipelines 

San Vicente Pump Station & Pressure 
Project constructed 2.7 MGD pump station and pressure 
sustaining facility. Included 1,700 LF of 48 to 102-inch 

Sustaining Facility 
diameter welded steel yard piping 

I 
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ARB, Inc. has successfully completed multiple Design-Build or EPC Projects ranging in size 

ranging from $647,000, on up to $114,000,000. ARB takes great pride in its ability to have 

successfully completed these projects with a great emphasis on safety, quality and delivery on 

time. 

BRADY has successfully and safely completed more than 200 design/build projects ranging in 

size from $SOOK to $43M at over 50 federal and municipal facilities throughout southern 

California. All (100%) of BRAD Y's design-build projects were completed on-time. BRADY 

has never incurred liquidated damages or initiated any contractor-requested changes. 

BRADY is a longtime provider of design/build services to the City of San Diego, as well as 

federal customers including the Department of Defense and the Department of Energy. Water, 

wastewater and storm water projects dominate our design/build portfolio, with a range of 

pipelines, tanks, pump stations, trunk sewers, and other projects directly relevant to this SOQ. 

This team's vast design/build experience provides greater cost and schedule certainty, reduced 

life cycle costs, more sustainable design, safer performance, and high quality results. 

ARB, Inc. 26000 Commercentre Dr. Lake Forest, CA 92630 Page 13 
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6.2.1- Similar Projects- ARB, Inc.: 

LAX- Bradley West Gates, Civil/Site Construction Preparation Package 1 
Walsh Austin Joint Venture- Contact Jimmy Cole, 310-529-9583 

ARB's scope of work for this project involved various aspects of underground construction 

including: 

• Install new Storm Water 
• Install new Gravity Sewer 
• Install new Potable Water Lines 
• Abandonment and removal of fuel and oil lines 
• Install a 34.5kV duct bank 
• Install communications duct bank 
• Install new firewater distribution system 
• Install new natural gas distribution system 
• Install reclaimed hot and chilled water distribution system 
• (2) Large Bore and Jacking operations for new utility connections crossing under the 

existing Bradley International Concourse building. 
• Demolition of the existing Taxiway Q 

The project began in mid-February 2010, and original scheduled completion was October 1, 
2010, however ARB received over 15 million dollars in Owner initiated work change directives, 
which extended the project duration by three & a half years. This project was in a very congested 

work area and under the authority of Los Angeles World Airways (LAW A) Los Angeles 
Department of Building and Safety, FAA, among others. 

Under the leadership of Earl Eldridge, ARB's project team included, Endo Nieves as 
Superintendent, Art Mercado assistant Superintendent, Daniel Duke and Grant Fletcher as 
Project Engineers. 

Final Contract Amount: $32,282,951 

·'"'--·~-:.!~!~-·~--------
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South Coast Water District - Joint Transmission Main Unit 1, Reaches 1 & 2; 60" 
CML&C Transmission Water Main Relocation Phase II, Romano to Bake Parkway 

South Coast Water District- Contact Marissa Potter, 760-672-9062 

This project was located in Irvine, California on Lake Forest Drive from Romano to Bake 
Parkway. The project consisted of excavation, installation, and backfill of approximately 4200 
linear feet of Owner Furnish 60" CMLC Water Pipe. A short section of the existing Water 
Transmission Main was removed in order to make the tie-ins at both ends of the project which 
required round the clock work schedule from start to finish. This Project had a very short 
Schedule of 70 working days. 

Some of the challenges we successfully overcame on this project include: 

• Dry soils conditions resulting in much of the alignment being sloped, creating additional 
spoils to deal with until backfilled 

• Rock formations slowed excavation significantly forcing the crew to utilize a breaker and 
rock wheel to complete trench excavation 

• For nearly the entire alignment the new pipeline paralleled an existing 48" Storm Drain 
utility which resulted in an unstable ground conditions as the trench zone material was 
exposed within the alignment for the 60" Water trench and required significant care to 
maintain the integrity of the existing line while install the new 60" line 

• Supporting multiple utility crossings including two 60" animal crossings. 

The highlights of this transmission main project included four 15'xl3 'x5' thrust collars, a 
26'xl6' valve vault, tie-in to the existing 60" Pre-stressed Concrete Cylinder Pipe at two 
locations within a 10 day shutdown window. The work included in this tie-in included draining 
the existing pipe, preparing and installing the tie-in CMLC pipe joints, welding, installation of 
two thrust collars, and backfill. The ARB Project Personnel include Bob Barrett, 
Superintendent; Grant Fletcher, Project Engineer; Robert Martinez, Hector Aranda, and Scott 
Basham, Foreman; all under the direction of Earl Eldridge, Underground Water & Sewer Vice 
President. 

Final Contract Amount: $2,653,622 
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Olivenhain and Coast Highway 101 Sewer Force Mains Replacement, Manchester Avenue 
Water Main Extension and OMWD Emergency Interconnect 

City of Encinitas- Contact Kipp Hefner, 760-633-2775 

The Olivenhain and Coast Highway 101 Sewer Force Mains Replacement, Manchester Avenue 
Water Main Extension and OMWD Emergency Interconnect consisted of construction of dual 
14-inch sewer force main lines and a new 12-inch waterline, both of which are located within 
Manchester A venue in the City of Encinitas. Additionally there was some abandonment and 
partial removal of the existing 14-inch DIP sewer force main adjacent to the ecologically 
sensitive San Elijo Lagoon. 

There was additional stand-alone scope which included removal and replacement of 4-inch force 
sewer main on Highway 101 under the highway bridge that crosses the San Elijo Lagoon outlet 
to the Pacific Ocean. Work occurred from both beneath the bridge when the tides would allow, 
and from on top of the bridge using a Hydro-Platform or Bridge Crane to reach the underside. 
High groundwater conditions with very sandy and loose or "Type C Soils" conditions were a 
common occurrence, which require trench shoring for even shallow trench excavations. 

The ARB personnel included Endo Nieves as Superintendent, Morad Bybordi as Project 
Manager, Grant Fletcher as Project Engineers, all under the direction of Earl Eldridge, Vice 
President. 

Final Contract Amount: $4,322, 787 

ARB Received the ASCE Outstanding Award in the Wastewater/Water Category 
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6.2.1- Similar Projects- BRADY: 

CLIENT 
City of San Diego 

COMPLETION DATE 
Design 2012 
Construction 2013 

FINAL CONTRACT 
VALUE 
$1,077,000 

PROJECT REFERENCE 
Chris Gascon 
619-533-7418 

KEY PERSONNEL 

Jim Wageman, PE 

PROJECT SERVICES 
. PROVIDED 

.I' Water Main Relocation 

.I' Easement (Plat and Legal 

Description) 

.I' Steep Slope Design 

.I' Pipeline 

.I' Landscape Architecture 

.I' Geotechnical 

Engineering 

.I' Field Exploration 

.I' Field Tests & Inspection 

.I' Seismic Design Criteria 

.I' Environmentally 

Sensitive Habitat 

.I' Noise Mitigation 

.I' Construction 

Management 

Project: Design-Build Colony Hill Water Main Relocation, 
San Diego, CA 
Brady was selected by the City of San Diego as part of a design 
build team to provide for the relocation of a 16-inch water main 
in accordance with a settlement agreement between the City of 
San Diego and the Colony Hill Home Owners Association 
(HOA) in July of 2010. The project provided for the design and 
construction and installation of approximately 1524 lineal feet 
of 16-inch water main, 400 lineal feet of 8-inch water main, 
relocation of several water services and fire hydrants within the 
following streets; Via Capri, Via Avola, Caminita Rialto, 
Caminita Avola and within the existing water easement 
adjacent to Colony Hill HOA Clubhouse. 

There were a number of challenges encountered during the 
project. There were a number of unknown site conditions that 
included geotechnical challenges. During the predesign 
research efforts unpublished information was discovered that 
the slope area identified for the new water main had a landslide 
that had been repaired/restored. Part of the restoration was the 
use of a tie-back system in the slope area where the waterline 
needed to be located. This information combined with the 
presence of a fault line and potential slip planes, that may not 
have been mitigated during the subdivision grading that resulted 
in the slope failure, constitute hazardous soil conditions and 
required a design change. They also required field investigation 
to locate the tendons so they could be avoided during 
installation. 

The conditions were considered feasible to construct the line, 
but required a material change and the addition of Flex Tend 
joints. The PVC bell and spigot pipe joints were no longer 
feasible due to possible deformation of the joints should the 
pipe experience pressure from slope instability resulting in 
higher leak rates. The Flex Tends were also required to address 
the potential for soil movement due to this instability. BRADY 
proposed two alternatives to address the material issue. The 
first was to use fusible PVC. This was preferred because it 
resulted in no joints, and therefore no leaking, and is fully 
restrained. 
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Project: Group Job 926, San Diego, CA 

CLIENT 
City of San Diego 

COMPLETION DATE 
Design 2012 
Construction 2013 

FINAL CONTRACT 
VALUE 
$4,493,000 

PROJECT REFERENCE 
Idalmiro da Rosa 
619-533-4629 

KEY PERSONNEL 

Jim Wageman, PE 
Ben Sharon, PE 
Lee Biggers, SE, PE 

PROJECT SERVICES 
PROVIDED 

./ Potable Water 

./Pipeline 

./ Landscape Architecture 

./ Geotechnical 

Engineering 

./ Field Exploration 

./Field Tests & Inspection 

./ Seismic Design Criteria 

./ Trenchless Construction 

./ Environmentally 

Sensitive Habitat 

BRADY was selected by the City of San Diego as part of a design 
build team to provide planning and design services for the City's 
Water and Sewer "Group Job" pipeline replacement program. This 
$4M contract was part of a greater plan to replace a total of sixty 
miles of sewer and ten miles of water pipelines per year over ten 
years. The program replaces aging cast iron water and concrete 
sewer lines, generally in the older parts of the city, where the 
existing pipelines are corroded and failing. Group Job 926 is one 
of several projects in progress within the "Group Job" pipeline 
replacement program and includes the design of approximately 2.4 
miles of 6, 8, I 0, and 12-inch PVC water main. In addition to the 

pipeline design, an existing pressure reducing station (PRS) is 
being relocated including electrical, instrumentation, and SCADA. 
The pipeline and PRS replacement are in the Community of Point 
Loma area which is constrained on space by narrow streets that are 
heavily trafficked with a very active community group. 

Related work included field investigations to confirm existing 
conditions and design constraints, traffic control, best management 
practices (BMP) for erosion control and storm drain inlet 
protection, archeological and paleontological monitoring, roadway 
paving, pedestrian ramps, reconstruction of laterals and restoration 
of disturbed areas to their original condition. BRADY also 
performed construction administration services for this project. 
Such services included submittal reviews, responses to requests for 
information, and review of the contractor's pay requests and 
change orders . 

Some of the challenges with this pipeline replacement program 
include environmental issues, traffic control and community 
impacts associated with busy and constrained work zones both in 
the street right-of-way and in alleys. Coordination amongst many 
groups was vital to the success of this project. This included 
working closely with the City of San Diego Water Operations, the 
City's CADD staff, electrical and environmental subcontractors, 
and the coordination of other infrastructure and capital 

improvements such as road and storm drain upgrades along with other dry utility improvements 
and relocations. 
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Project: Old Rose Canyon Truck Sewer Relocation 

CLIENT 
City of San Diego 

COMPLETION DATE 
Design 2009 
Construction 2010 

FINAL CONTRACT 
VALUE 
$5,400,000 

PROJECT REFERENCE 
Seyed Haghgouy 
JHaghgouy@sandiego.gov 

KEY PERSONNEL 

Jim Wageman, PE 

PROJECT SERVICES 
PROVIDED 

./ 

./ 

./ 

./ 

Civil Design 

Structural Design 

Tunneling 

Pipeline Relocation 

Design-Build 

BRADY was the designer on this design-build project to replace 
2,600 lineal feet of24-inch trunk sewer from Rose Creek 
Canyon to Santa Fe Street. In 2005 the trunk sewer was in fair 
condition but in 2005 rising water in Rose Creek caused a 312-
foot segment of24-inch VC pipe to collapse and require 
immediate repair. This project's goal was to relocate the trunk 
sewer, which was exposed within the canyon, out of the canyon 
to provide better access for maintenance and cleaning and to 
prevent further sewage spills into the environmentally sensitive 
Rose Creek Canyon. The relocation and alignment was 
influenced by City Council policies 400-13 and 14 which 
encourages the removal of sewer lines from canyon areas. 

The project included work in environmentally sensitive Rose 
Creek Canyon which is located within the Multi-Habitat 
Planning Area (MHP A), a preserve established by the City of 
San Diego's Multiple Species Conservation Program (MSCP). 
Projects within the MHP A must minimize impacts and are 
subject to additional review by the MSCP program during 
Development Service's review of the project. A biological 
survey was required for this project. The potential construction 
impacts to the Rose Canyon Creek area also required permits 
from the Corps of Engineers, California Department of Fish and 
Game and Regional Water Quality Control Board (RWQCB). 

The relocated alignment is in the heavily travelled and narrow Santa Fe Street. Sante Fe Street 
contains six different utilities within the ROW including two existing trunk sewers and a high­
pressure gas main. The new 24-inch pipeline was installed inside a 36-inch casing using jack and 
bore tunnel construction. The design decision to utilize jack and bore tunnel construction for the 
majority of the alignment was influenced by soil conditions and the congested existing utilities. 
To minimize impacts and increase efficiency the jacking pits and receiving pits utilized would 
later become the location of manholes. The remainder the pipeline was installed using trenched 
construction. 

Early on in the design process, utility research and field survey information was obtained and a 
geotechnical investigation was performed. The thorough utility research was needed to confirm 
the locations of possible obstructions and to design the pipeline alignment and connections 
points. The geotechnical investigation was needed to address any geologic and seismic hazards, 
trenchless boring conditions including excavatability and rock conditions, temporary stability of 
entry and exit pits, shoring, dewatering, soil loading on the jack and bore pipeline, and backfill 
and compaction requirements. The final design criteria was reviewed closely with the City and 
the appropriate wall thickness and pipe diameters were selected. 
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6.2.2 & 6.2.3 While the ARB/Brady Design-Build team that has been assembled for this MACC 
RFQ has not worked directly together as a design build team. We have worked together in a 
different capacity. Brady as the lead design engineer has worked with ARB during the design 
stages on two separate projects constructability review. ARB assisted with the review of 
construction means and methods and also assisted the engineer with cost verification and 
estimating. For both projects ARB and Brady worked together on were in the San Diego area. 

6.3 Project Coordination (Sections 6.3-6.3.4) 

ARB and Brady will be actively involved as a team from the onset. To ensure that all work on 
this contract is properly coordinated, we will take the following steps upon receipt of a new 
project. 

Step 1 - PROGRAM - When a task work order or RFP is received, our team convenes to assign 
resources (preliminary), assess the purpose/intent of the scope of work/relevant regulations, 
identify all key stakeholders, expose conflicting objectives, consider creative alternatives, and 
formulate questions and agenda. These meetings will be attended by the Project Manager, 
Design Manager, cognizant DORs, and relevant construction subject matter experts. 

Step 2 - PARTNER - Convene with key stakeholders to determine lines of communication, 
identify mission-critical programs and requirements, reconcile any conflicting priorities (i.e. 
budgetary constraints and abbreviated schedules), establish performance goals, and gain 
consensus. In addition to key government stakeholders, these meetings are attended by the 
Project Manager, Design Manager, cognizant DORs, relevant construction subject matter 
experts, and if relevant, facility operations personnel (end user). 

Step 3 - PLAN - After gaining consensus, we will refine the work breakdown structure, 
formulate the Plan of Action/Milestones, develop the pricing model, and submit our proposal for 
the RFP/PTO to our client for consideration. This step involves coordination between the 
Project Manager, Design Manager, cognizant DORs, relevant construction subject matter 
experts, and design-build subcontractors (when applicable). 

Step 4 - PERFORM - Upon task order award, we formalize the assignment of resources, 
conduct an Internal Post-Award Kick-Off, participate in client Post-Award Kick-Off and 
partnering sessions, and then finalize project work plan, schedule and design a quality control 
plan. 

Our programming approach gains consensus early on, clarifies objectives and priorities before 
TO award, and facilitates the QA/QC process. We have learned that extensive front-end 
collaboration with key stakeholders is critical to project success, particularly with fast-track 
projects. In fact, shorter project timelines require even more collaboration and planning. 

During the design process, our design review process schedules are reviewed by in-house 
construction experts (and design-build subcontractors and equipment/material suppliers) to 
insure the constructability of the design, as well as its alignment with established budgets. 

During this phase, we review the programmatic checklist to identify all involved governmental 
entities, agencies, and utilities requiring coordination. Coordination dates for each entity will be 
added to the project schedule, which will be reviewed on a weekly basis by the Project Manager. 

To ensure coordination of drawings and specifications amongst the disciplines, we conduct a 
number of reviews during design development as follows: 
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• Process Review - performed by the DOR/Design Project Manager and design team 
members. It is the constant day-to-day checking and coordination of the work. The team 
members check their own work, while the DOR/Design Project Manager checks the cumulative 
work of their discipline team. 
• Team Coordination Review - conducted by management and the Design Manager. 
Performed on a periodic schedule, established by the Design QC Manager, which varies per 
project. The review is for technical cross-check across disciplines, for physical space 
coordination, and for graphic consistency. 
• Discipline Technical Review - scheduled prior to most client submittals, this review is 
performed on the calculations, drawings, and specifications by an independent reviewer for the 
theory of design and coordination with other disciplines. The Project Manager may also 
participate in this review. 
• Milestone Review - a coordination review performed by an independent peer reviewer 
and the Design Manager, internal construction SMEs, design-build subcontractors, and 
mechanical commissioning agents (when applicable), prior to submittals to the client. It is 
similar to the team review in its focus, with an emphasis on conformance to client standards and 
requirements and constructability. 
• Client Satisfaction Reviews - periodically performed during the design process, during 
construction, and after occupancy to verify that we have met the client's needs and expectations. 

These reviews will be performed by our Project Manager. 

For coordination of changes, BRADY will utilize ProjNet's Design Review and Checking 
system (DrChecks) for entering, recording, and addressing ongoing design review comments 
from multiple reviewers, including the City project staff. DrChecks allows tracking of all design 
comments, records the reviewer information, and assures that all comments are addressed 
(closed). DrChecks also provides comprehensive comment back-check and reporting so that the 
history of each comment can be effectively tracked from cradle to grave. For remote 
conferencing needs, BRADY also utilizes Microsoft GoToMeeting and Skype tools for remote 
conferencing during each stage of design. These tools reduce travel costs and downtime while 
allowing frequent personal interaction with all team members. 

BRADY's design team will also utilize Specslntact, a computer-based system for the production 
of project specifications. Specslntact provides us the ability to assemble project specifications 
from one or more guide specification databases, from other projects, or from sections written 
specifically for the project. When our contract specifications are generated in Specslntact they 
can be directly imported into RMS in the format of the ENG Form 4288, Submittal Register, and 
then exported into the QCS program. ARB will coordinate the field work to assist with Brady's 
design efforts this will include but not be limited to; 

• Detailed site visits 

• Identification of access restriction and develop a plan to deal with these effectively 

• Existing utility location and develop a plan as to how best to deal with them, including 
potholing contact with existing utility companies and contacting underground service 
alert to mark the area. 
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• Insure means and methods for construction are consistent with and allowable with design 

• Assist in community outreach development 

• Assistance with Geotech investigation, including potential hazardous material and ground 
water. 

Section 7 - Proposed Method to Accomplish the Work 

7.1 Coordination of Subcontractors and Equipment Manufacturers. 
This section describes the ARB/BRADY team's approach to ensuring a consistently high level of 
quality in subcontractor performance and in equipment used to resource our projects. 

Subcontractor Pregualification 

Our subcontractors will undergo a prequalification vetting process in order to be considered for 
task order work with our team including having their SLBE, DBE qualifications thouroughly 
reviewed. They are vetted for alignment with our corporate commitment to safety and quality 
control, for successful past performance of similar scope, insurance limits, bonding capacity, 
capability, and financial stability. For larger trades, we often require subcontractors to provide 
surety bonds, to mitigate risk to ARB/BRADY and the City. 

Small Business Commitment 

Both ARB and BRADY plan to conduct Subcontractor Outreach Events as they have-done 
individually and successfully on other projects throughout southern California. These events 
allow us to increase our database of qualified subcontractors, while getting to know these 
companies on a more personal basis. We are firm believers in relationship building on all levels. 
We go to great lengths to ensure that we provide the best subcontractors, and realize that it is 
only possible to maintain a strong base of subcontractors if they are treated fairly. 

As an emergent small business, BRADY's commitment to the success of the small business 
community is personal. As part of our commitment to the small business community, BRADY 
offers free mentorship and advice to small and disadvantaged businesses. We have successfully 
mentored several small businesses introducing them to our client base in the federal marketplace. 
We realize that many small businesses are more cost-effective and flexible than larger businesses 
and can provide a real advantage to our clients if mentored properly. 

Early Involvement 

We will involve many of our subcontractors in the proposal process, and when possible, on the 
actual site visit for each proposed task order. This allows each subcontractor to gain a better 
understanding of the Scope of Work (SOW), site conditions, and potential challenges. This 
enables our team to identify and mitigate issues before project award, and provide for a more 
integral, workable end product. This approach also increases cost and schedule certainty, 
reducing the risk of change orders. 

After award, the final selected subcontractor team is required to participate in an internal kickoff 
meeting. The purpose of this meeting is to review the SOW, the project schedule, safety 
requirements, quality expectations, and the responsibilities that each party will perform. Data 
calls for subcontractor activity hazard analyses are also made at this meeting. 

Our early subcontractor involvement enhances the effectiveness of our team, improves 
communication, and reduces risk. . ,,,,,,,~,=· ~---------
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Subcontract Language 

Each subcontract issued by the ARB/BRADY team contains a Statement of Work, which is a 
performance-based statement of work based on the SOW from the task order RFP. Our 
subcontracts also contain various flow-down provisions from our prime contract, as well as cure 
processes, which provide ARB/BRADY with latitude should a subcontractor experience 
performance issues. For larger subcontracts, we require performance and payment bonds to 
mitigate risk and assist with recovery in case of subcontractor default. 

Prime Contractor Oversight 

In addition to the daily involvement of the ARB Project Manager and Superintendent, ARB's 
Project Manager will conduct both routine and random project inspections. The purpose of these 
inspections is for management to maintain a a leadsership role on all job sites, and to ensure that 
projects are operating efficiently and safely. 

Any subcontractor (or other) issues that arise that impact, or have the potential to impact 
schedule, cost, quality, safety, technical, or client relations, will be immediately reported to 
ARB's Project Manager. Each team member is empowered with responsibility and authority to 
report any such issue. Such notification will result in greater surveillance of the subcontractor in 
question, and upper management will stay involved until any and all subcontractor issues are 
resolved. 

The involvement of upper management in the corrective action process is critical to our quality 
control process, and would not be possible without our corporate culture that encourages honest, 
open, and consistent communication at all levels. We consider our subcontractors to be joint 
stakeholders for project success, and always treat them 
with professionalism and respect. 

7.2-7.3 Lines of Communication 

The ARB/BRADY team recognizes that timely, 
effective communication is essential to project success. 
Our team will be a reliable partner to the City and all 
stakeholders in clearly communicating project 
information; there will be no surprises. Our Project I 

"The Water Department ltas always 
received nothing but excel/ence .from 
BRADY and tit is is anotlterfine example <?l 

their.fine work" 

Steven DeFrates 
Marine CoqJs Base Camp Pe11dleto11 

Program Design Build Manager, Earl Eldridge, will be the single point of contact for the City 
throughout the life of the project. 

In general, technical direction will be communicated from the City Project Manager to the ARB 
Project/ Program Design-Build Manager, then relayed as appropriate to relevant team members. 
Contractual information will be relayed from the City to Mr. Eldridge and then on to the ARB 
Project Managers and Brady. Applicable scope, schedule, budget, technical, and project-specific 
details will be discussed at project kickoff with the full team, including team members from the 
City, ARB, BRADY, and subcontractors. ARB will take the lead role in estimates in order to 
insure we maintain a strong commitment to bid each RFP or task order competitively. The ARB 
Project/ Manager will direct the BRADY Design Manager and/or discipline leads to coordinate 

design work. ARB will be responsible to insure to communicate any chanJ:l:.~~.!£-2:.irection given 
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at project kickoff in as timely a manner as possible to minimize lost time and rework. ARB and 
Brady will develop a preliminary tracking schedule as soon as an RFP for a task order is issued. 

ARB will direct the work of construction subconsultants, and will communicate directly with the 
appropriate point of contract from each subcontractor organization. BRADY will direct the work 
of design subconsultants, and will communicate directly with the appropriate point of contract 
from each subcontractor organization. 

ARB's Project/Program Manager will make use of the following methods at a minimum to 
ensure effective communication on each project: 

• ARB onsite project management team will take over directly from the estimating group 
in order to insure there is a solid, seamless transition. 

• Design and Constrcution team memebers will be required to collaborate closely together. 

• Timely, as-needed communication via e-mail, update meetings, and telephone 

• Weekly budget and schedule updates with key design-build team construction and design 
managers 

• Written documentation of project decisions and issues 

• A three week look-ahead schedule updated weekly for each project 

• Time-critical changes, such as a change in construction pipeline heading or location, will 
be communicated immediately by telephone with follow-up written direction 

Project communication will be documented in the project file, which will be maintained by the 
ARB Project Manager. 

7.4 Design-Build QAQC Plan 

Each task order will require its own 
project-specific QC plan. Under Roland 
Rossmiller' s direction, the development 
and implementation of each QC plan will 
ensure that each project's execution is 

"BRADY's commitment to qualif.)' control addressed 

numy problems tlwt could have 11egatiPef.v impacted 
Miramar Treatment Plant's abilif.r to treat raw 

water." 

Eric B. Jimerson 
Plant Process Control Electrical Supervisor 

Cif.)' <J.f San Diego, Water Department 

successful, meeting all performance goals and objectives. Each QC plan will include 
established, regular reviews and certification of the work product, not only for technical 
requirements, but also for conformance to City project standards for design and delivery. All 
Team members (including participating subcontractors) will assist in the development of the QC 
Plan and will be responsible and accountable for its execution. Each QC Plan will include quality 
control over the following design elements: 

Appearance: Format, neatness, uniformity, presentation, organization, lettering, and delineation, 
all accomplished through the implementation of written Office Graphics Standards I City 
Standards I Green Book and White Book Standards I Other Applicable Standards. 

Accuracy: Correctness of technical information, drawings, notes, calculations, spelling, 
grammar, and references accomplished through the implementation of a written documentation 
checklist. 
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Adequacy: Appropriateness of informational content to portray, depict, direct, and describe the 
final result to be achieved and the materials and components to be employed. 

Coordination: Information and design documentation is consistent among the various involved 
disciplines and without conflict within each individual discipline. Drawings and specifications 
are compatible and in agreement with each other. 

Comprehensiveness: Technical information, drawings, notes, references, symbol lists, legends, 
diagrams, schedules, and specifications are clear, concise, understandable and intelligible, free 
of ambiguous or obscure provisions and terminology. This is accomplished by the utilization 
of a construction documentation system. 

Completeness: The documentation thoroughly illustrates and describes all the elements 
necessary to achieve the final results as designed and required by the Client, without omissions 
or overemphasis. The project is checked by a senior manager, independent of the Team, to 
allow for an impartial peer review at key points during the design process as well as the final 
phase. 

Quality Control Review Process 

As further verification of our quality control 
process, we conduct a number of reviews 
during project execution as follows: 

Process Review: Performed by the Project 
Manager and Discipline Leads. It is the 
constant day-to-day checking and 
coordination of the work. The Team 
members check their own work, while the 
Project Manager checks the cumulative work 
of the team. 

Team Coordination Review: Conducted by 
Roland Rossmiller and the Project Manager, 
and performed on a periodic schedule, 

"Let me talte this opportuni(I' to expre.i.,·s my 

appreciation to your firm for "]ob well done on tile 
su~ject taslt order. Your overall rating is 
"Outstanding" {IS described in tile enclosed filwl 
1ie1.fornu111ce el'(l/uation. The Gol'ernment 
commends you for your pe1.fornumce. We loo/( 
forward to worldng with Riclwrd Brm(1· & Associates 
on future prt~jects. " 

Andrew F. Mm111, Contracting Officer, 

Department <?ltlle Nm:1i, Southwest Division 

established by the Project Manager, which varies per project. The review is a technical cross­
check across disciplines, for physical space coordination, constructability, and graphic 
consistency. 

Discipline Technical Review: Scheduled prior to most client submittals, this review is 
performed on the calculations, drawings, and specifications by an independent reviewer for the 
integration of design and coordination with other disciplines. All technical deliverables are 
reviewed by the Lead Discipline and by Mr. Rossmiller prior to client submittal. The Project 
Manager may also participate in this review. 

Milestone Review: A coordination review performed by an independent peer reviewer and the 
Project Manager prior to client submittal. It is similar to the team review in its focus, with an 
emphasis on conformance to client standards and requirements and constructability. 

Client Satisfaction Reviews: Periodically performed during the design process, during 
construction, and after occupancy to verify that we have met the client's needs and expectations. 
These reviews may be performed by our Project Manager, Lead Disciplines, and Quality Control 
Manager. 
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7.5 Community Outreach and Public Relations Program 

ARB has extensive experience in providing public outreach and education as part of our scope of work 
on projects. This outreach and education varies greatly with the scope of work and the size and location 
of a project. 

On some projects general construction notices and door hangers are distributed to local residents and 
businesses to notify of upcoming construction. Digital message boards are used to make the public 
aware of work being done on roads and promote safe driving. Signage and banners have been designed, 
and put in place to educate the public about projects. 

On larger projects the public education is much more involved. ARB has worked with Owners; 
Local, Regional, and State Agencies; Environmental and Engineering Firms to develop and 
implement comprehensive public education and awareness. With EPC and design/build projects 
the public outreach and education is a consideration from concept to completion. 

ARB has completed projects which have required us to provide a full time designated person to work 
with the Owner and other agencies involved, forming a project public affairs team. This full time 
position can be available at all times to respond to any community concerns that may arise and keep 
open communication lines to the Owner, Project Manager, as well as Senior Management. 

Public relations plans that are well planned and in place prior to construction enhance the 
cooperation and satisfaction of the community involved. It is our experience, when we are 
readily available to hear the community's concerns and help to resolve promptly any issues 
related to a project, keeping all involved aware and advised, the entire project is more readily 
accepted by the community. 

Planning Considerations 

• Flow of Communication 

• Permitting Restrictions 

• Environmental Restrictions and 
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• Street Closures 

• Construction Route or Area 

• Construction Schedule and 
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Milestones 

• Traffic Control 
• Noise Level 
• Excavation Locations 
• Large Public Events 

Both ARB and Brady have a strong working knowledge and understand the success and what 
can result in a failure if the community outreach plan is not well established, maintained and 
properly orchestrated from the beginning. Local involvement has been a k,eyjggJ,;,,,.~""'i..,e..ant.-.1;;ao·n ______ _ 
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developing and working with the local community. Understanding the key elements within a 
community takes research and a willingness to listen. Local town hall meetings, newsletters, and 
websites can be an effective tool. A local call in number with someone to man the calls and 
respond is critical. Proper documentation is a must. ARB field personnel will take an active role 
in the development and implementation of the community outreach program. BRADY has in­
house public relations and community outreach capability as well and both team members will 
complement each other in this important part of the overall construction process. . Since 2007, 
we have provided community relations services to the Department of Defense on a range of 
projects including the construction of a $154M fuel tank facility on Point Loma, the replacement 
of water lines, and remedial construction at sites contaminated throughout southern California. 

Since 2010, BRADY has served as the Department of Navy's community relations consultant for 
Naval Base Point Loma. BRADY's responsibilities include: 

• Preparing public notices of upcoming construction activities, 
• Soliciting public comment on proposed construction and remediation plans 
• Hosting and facilitating public meetings 
• Updating the Community Relations Plan 
• Organizing and facilitating the bi-monthly Restoration Advisory Board, a group 

comprised ofrepresentatives from the Point Loma community, Naval Base 
representatives, defense contractors, regulatory agencies, and Naval Facilities 
Engineering Command Southwest. 

Brady's successful approach to building relations between the project team and the community is 
consistent with ARB as the contractor in the field that includes early partnering with the 
community, ensuring that clear information is provided to the community in advance of 
disruptive construction operations. Community support is more easily gained when the need for 
a project is clearly communicated and the schedule and impacts are understood (i.e. pipelines in 
this community are over 70 years old, and are vulnerable to breaks. This project will replace 
1,200 linear feet of pipeline between May and July 2015 to ensure a continued reliable supply of 
potable water). 

The ARB/ BRADY team will work closely with the City Project Manager in drafting public 
notices, and will submit draft correspondence to the City for review and approval prior to 
distributing information publically. We will work collaboratively with the City to solicit 
community input into project designs. Some of the methods used for integrating community 
input may include visioning seminars and storyboard sessions. Our team recognizes the 
importance of gaining community support for projects, and will engage the community as a 
partner on the project team. 

Section 8 - Knowledge/Understanding of Local Environment 

The ARB/Brady Design Build team has a great deal of local knowledge they have both compiled 
over the course of many years. The design groups knowledge is key to get the design completed 
so the contractor can construct it in a safe, timely and effective manner. 
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BRADY serves some of the largest municipal and federal agencies in the United States. Major 
clients include the City of San Diego, San Diego Gas and Electric, United States Environmental 
Protection Agency, Metropolitan Water District of Southern California, San Diego County Water 
Authority, U.S. Navy, and Department of Energy. Headquartered in San Diego since 1999, we 
have extensive experience working with the City of San Diego, the 
County of San Diego, state and federal regulatory agencies, and other 
local entities. 
BRADY's City of San Diego experience includes key roles on the 
Alvarado water treatment plant and reservoirs, the Miramar water 
treatment plant, the Lower Otay water treatment plant, the Point Loma 
wastewater treatment plant, and the Berglund water treatment plant. 

BRADY has designed and/or constructed flow control facilities 
including the Rancho Penasquitos Pressure Control/Hydroelectric Facility and the Fallbrook 
3/Raibow 1 Flow Control Facility. We have designed and constructed numerous major pipeline 
projects in San Diego and throughout the county for municipalities and the federal government. 
These projects include water and reclaimed water transmission pipeline, trunk sewer, and 
interceptor sewer lines through a variety of environments, including north county agricultural 
regions of San Diego County, populated urban areas, military bases, unincorporated areas, and 
biologically/culturally sensitive habitats requiring special training, documentation and oversight. 

Technical and other project challenges our team has successfully managed include encountering 
chemical and radioactive contamination, shallow groundwater, deep shoring systems, boring and 
jacking operations, multiple agency and permit coordination, traffic control, and managing 
extremely tight project schedules. 

BRADY is accustomed to performing design work in accordance with conditions specified in 
City of San Diego contracts (including Supplementary Special Provisions (SSP), Standard 
Specifications for Public Works Construction (the Greenbook) and City of San Diego Standard 
Specifications for Public Works Construction (the Whitebook). 

ARB, Inc. 26000 Commercentre Dr. Lake Forest, CA 92630 Page 28 



A;.~BRADV 
SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 1'"11110"1;'.~~/::1~~;"2:.~{,.,.,, 11011 

Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline Projects 
,·-:::.":f>'.·-~•:·.;;_W?~>.'1==----------------

Section 9 - Project Organization & Key Personnel 
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9.3 ARB. has an extensive history of working with the City of San Diego, municipalities, and 
subcontractors within the County. We've completed many successful projects working hand in 
hand with multiple agencies, subcontractors, and all with a significant focus on the community. 
Our goal is to utilize the knowledge and experience along with a complementing group of local 
subcontractors in order to insure we are always at a high level of compliance with all federal, 
state and local laws, ordinances and regulations including but not limited to permitting agencies, 
traffic control specialists and hazardous waste management. ARB commitment to the safety of 
its work force, the local communities and all stakeholders is well established and something we 
take great pride and work hard to maintain our proven track record. 
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9.3 Resumes 
Resume: Earl Eldridge - Vice President ARB, Inc. 

EDUCATION Mr. Eldridge has over 25 years of direct construction project 

Portland State University 
Civil Engineering 

Education 

Oregon Institute of 
Technology 

Civil Engineering 
Education 

Umpqua Community 
College Associate Science 

Degree 
Civil Engineering 

Technology 

CERTIFICATIONS 

AGC Advanced 
Management Training 

Program 
Dallas Texas 

Certified Engineering 
Technician 

LICENSES 

California Contractors 

License 

No. 493340 Class A 
(inactive) 

management experience most of which has been hard bid public 
works project including a wide variety of water and wastewater 
infrastructure projects. His years of experience involve both the 
estimating and project management component of construction 
management for pipeline projects including wastewater collection; 
water supply, distribution, treatment; and pump stations. The 
projects completed under his supervision range in value from a few 
$100 thousand to multiple projects with annual totals of $7 5 million 
and more. 

As Vice President and manager of ARB Underground's Water and 
Sewer Division, Mr. Eldridge is responsible for the day to day 
operations of this multi-disciplined contractor, review project means 
& methods and select appropriate processes for applications, direct 
support to facilitate efficient and competitive execution of bids, and 
allocate field resources to construct projects. In addition, he is 
responsible for the financial results of the Water and Sewer Division. 
A great source of pride within the ARB Sewer and Water Division is 
that in 2007 and again in 2008 there was not one recordable, 
reportable and or lost time injury to any employee. 

ARB PROJECT EXPERIENCE 

Crenshaw LAX Corridor, Los Angeles CA 
Pothole and locate existing utilities to assist Design-Build 
Contractor with the design alignment for the future Metro 
LAX/Crenshaw Transit Corridor Project; an approximate 8.5 
Mile light rail line from Exposition Blvd connecting to the 
Metro Green Line with 8 Stations, and 2 Park & Ride Lots as 
well. 

Project: Los Osos Wastewater Collection Project Areas A & D, 
Los Osos, CA Consists of the installation of 11,020 linear feet of 
gravity sewer mains, 10, 183 linear feet of sewer force mains, 305 
manholes, 3,038 service laterials. The entire project is located in an 
environmentally sensitive area with endangered species habitat, 
archaelogically significant sites, and impacted waterbodies. 

Project: Nipomo Supplemental Water Project Phase I, Nipomo CA 
Construction of approximately 2,700 lineal ft of 30" diameter waterline (HDPE) underneath the 
Santa Maria River via horizontal directional drilling installation. 
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Resume: Morad Bybordi - Senior Project Manager ARB, Inc. 
Mr. Bybordi has over 30 years of experience in the construction industry. 

EDUCATION His main focus has been the installation of underground utilities such as 
Tehran University of water, sewer, storm drains, gas and miscellaneous engineering projects. 
Technology, Iran He has worked as project manager, project engineer and superintendent. 
Mechanical Past and current responsibilities include scheduling, estimating, 
Engineering negotiation with vendors and subs with review of proposals, preparing 
BS Degree 1979 costs for change orders, material take offs, monitoring job costs, 

negotiations with public agencies and preparation of shop drawings. 
CERTIFICATIONS 
California State ARB PROJECT EXPERIENCE 
Registered 
Professional 
Engineer, 
Mechanical 

California State 
Registered 

Southern California Edison Kern River PH 1 Steel Pipe Spillway 
Storm Damage Repair Located at Hwy 178 in Bakersfield CA -
Construct temporary support structures for 66" and 44" steel pipelines. 
Demolish damaged footings Rock & Soil. Install new concrete footings 
for pipelines and new vent pipe. 

Contractor Los Osos Wastewater Collection Project Areas A & D Consists of the 
installation of 11,020 linear feet of gravity sewer mains, 10,183 linear feet 

OSHA Trench Safety of sewer force mains, 305 manholes, 3,038 service laterials. The entire 
and Shoring Certificate project is located in an environmentally sensitive area with endangered 

Railroad Worker Safety 
Training Certificate 

species habitat, archaelogically significant sites, and impacted 
water bodies. 

Olivenhain and Coast Highway 101 Sewer Force Mains Replacement, 
Manchester Avenue Water Main Extension and OMWD Emergency 
Interconnect City of Encinitas 

Installation of new dual 14" force sewer mains on Manchester Ave; removal and replacement of 
4" force sewer main on HWY 101; 12" water main extension on Manchester Ave.; & 
abandonment and partial removal of the existing 14" DIP force sewer main adjacent to the San 
Elijo Lagoon. 

Southern California Edison Tule Powerhouse Flume Replacement Project, Replaced two 
separate wooden trestle flume sections damaged in a forest fire with two sections of new 48-inch 
steel pipeline, and also included repairs on a section of the existing wooden flume. Steel 
walkways were also constructed and installed on top of the steel pipe for pedestrian access to 
facilitate pipeline inspection. The scope of work included significant environmental restrictions 
to the point that ARB crews were only allowed 20 feet of right-of-way to perform the work and 
no vehicle access was allowed even though the project is located approximately a quarter of a 
mile from a state highway. All materials that could not be packed in by foot had to be flown in 
by helicopter. A variety of aircraft were utilized from helicopters with a lift capacity of 1,200 
pounds to Sky Cranes with a 17,000 pound lift capacity. 
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Resume: Daniel Duke - Project Manager ARB, Inc. 
Mr. Duke coordinates all materials procurement, scheduling and is 
responsible to maintain all required record keeping on the project Certifications 

SWPPP Implementation sites, including as-builts. He works directly with the Project 

American Heart 
Association 

First Response 

CPR/AED 

10 Hour OSHA 

Manager and Superintendent on cost control and change order 
support and documentation. He assists in developing schedules, 

cost estimates, integrated cost and schedule control procedures, 

project administrator's procedures, and project progress reports. 
Taking information from overall schedules, he assists with 
monitoring man-hours, purchases, and expenses against the 

individual and overall estimates. Following are a few key projects 
that Mr. Duke worked on with ARB as a project engineer. 

ARB PROJECT EXPERIENCE 
Southern California Gas Company, El Segundo, CA 
El Segundo Loop Pothole Project - Over saw the utility investigation to confirm design of new 
20" natural gas line. The project consisted of potholing to confirm existing utility locations, 
confirm adequate separation between utilities, and utilization of CCTV inspection to locate 

sewer services. ARB crews completed 200 2'x2' potholes and 63 l 'x7' slots. 

San Luis Obispo County, Los Osos, CA 
Los Osos Waste Water Collection Project areas A&D. - Installation of 11,020 linear feet 
of gravity sewer mains, 10,183 linear feet of sewer force mains, 305 manholes, 3,038 
service laterials. The entire project location is a sensitive area with endangered species 
habitat, archaelogically significant sites, and impacted waterbodies. 

Walsh Austin JV, LAX, CA 
Bradley West International Terminal Expansion Project - ARB abandoned and removed 
existing fuel and oil lines; Installed a 34.SkV duct bank, and a communications duct bank; 
Installed new firewater and water and new natural gas and reclaimed hot and chilled water 
distribution systems; Installed new storm drain and sewer lines; performed two large bore 
and jacking operations for new utility connections crossing under the existing Bradley 
International Concourse building; demolition of the existing Taxiway Q. 

City of Oceanside, Oceanside, CA 
Emergency Land Outfall - Installation of 6,200 linear feet of 36 to 42-inch HDPE and 
PVC force main. This project required extensive environmental mitigation, as well as 
coordination between City and State officials. All construction, including extensive 
dewatering was performed on Oceanside Boulevard, a main thoroughfare. 
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Resume: Grant Fletcher - Senior Estimator ARB, Inc. 

Education 

Azusa Pacific University 

Bachelor of Arts 

Business Administration 

Certifications 

OSHA 10 

Mr. Fletcher has over 10 years of Construction experience ranging from 
Project Engineering, Project Management and Estimating. He administers 
outstanding leadership and promotes team unity. He manages Estimates for 
the Water & Sewer Division, while also overseeing ongoing projects, 
subcontractors, oversees potential change orders, change order requests 
and monthly progress payment applications. Mr. Fletcher has maintained 
security clearance and access for job sites located at LAX. The following 
are a few key projects that Mr. Fletcher has worked on with ARB in a 
Project Management role. 

ARB PROJECT EXPERIENCE 

Newport Force Main, Newport Beach CA 
ARB was hired to remove 16 each 12" diameter wood piles on PCH below HWY 55/ Newport 
Blvd. as directed by Kiewit & OCSD. These piles where installed some time ago, and where part of 
an old bridge linking the Balboa Peninsula. Removal methods varied from pulling with an 
excavator, using a vibratory pile extractor, and ultimately ended up completely removing them by 
full open cut excavation methods 20' below ground utilizing a slide rail shoring system. Once the 
piles were removed, the location was surveyed to confirm no further obstructions, and Micro 
tunneling operations resumed. This urgent scope of work would not be possible without the 
assistance of OCSD obtaining full weekend traffic closure, and ARB crew working around the 
clock in 2 shifts. 

Crenshaw LAX Corridor, Los Angeles CA 
Pothole and locate existing utilities to assist Design-Build Contractor with the design alignment for 
the future Metro LAX/Crenshaw Transit Corridor Project; an approximate 8.5 Mile light rail line 
from Exposition Blvd connecting to the Metro Green Line with 8 Stations, and 2 Park & Ride Lots 
as well. 

Nipomo Supplemental Water Project, Phase I, Nipomo CA 
Construction of approximately 2,700 lineal feet of 30" diameter waterline (HDPE) underneath the 
Santa Maria River via horizontal directional drilling installation. 

South Coast Water District, Irvine, CA 
South Coast Water District- Joint Transmission Main Unit 1, Reaches 1 & 2; 60" CML&C 
Transmission Water Main Relocation Phase II, Romano to Bake Parkway consists of excavation, 
installation, and backfill of approximately 4200 linear feet of Owner Furnish 60" CMLC Water 
Pipe. A short section of the existing Water Transmission Main is to be removed, or abandoned in 
place. This Project has a very short Schedule of 70 working days. 
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Resume: Endo Nieves - General Superintendent ARB, Inc. 

CERTIFICATIONS 
Competent Person 

CPR/First Aid 
Fall Protection 

Confined Space 
OSHA30 

Railroad Training 
HDPE Fusion Tech. 

MTA Training 
Qualified Rigger 

Mr. Nieves has over 30 years experience in the pipeline 
construction industry. In his work as a laborer, he demonstrated 
superior knowledge of industry required skills, establishing 
himself as a leader to his peers. As a superintendent for ARB, his 
responsibilities include coordination of project schedules with 
labor crews, customers, subcontractors, and vendors for the 
timely and successful completion of projects. Endo has been an 
employee with ARB, Inc. for over 20 years and acted in a field 
superintendent capacity for over 17 years. 

AR§JP&Qr!~~~RIENCE 
EDUCATION Newport Force Main, Newport Beach, CA 

Graduated from Payson ARB was hired to remove 16 each 12" diameter wood piles on 
High School in Payson, PCH below HWY 55/ Newport Blvd. as directed by Kiewit & 
Utah. with High Honors. OCSD. These piles where installed some time ago, and where 

Attended part of an old bridge linking the Balboa Peninsula. Removal 
Bringam Young University methods varied from pulling with an excavator, using a vibratory 

in Provo , pile extractor, and ultimately ended up completely removing 
Utah. Studied Civil them by full open cut excavation methods 20' below ground 

Engineering utilizing a slide rail shoring system. Once the piles were 
removed, the location was surveyed to confirm no further 
obstructions, and Micro tunneling operations resumed. This 
urgent scope of work would not be possible without the 
assistance of OCSD obtaining full weekend traffic closure, and 
ARB crew working around the clock in 2 shifts. 

Crenshaw LAX Corridor, Los Angeles, CA 
Pothole and locate existing utilities to assist Design-Build Contractor with the design 
alignment for the future Metro LAX/Crenshaw Transit Corridor Project; an approximate 
8.5 Mile light rail line from Exposition Blvd connecting to the Metro Green Line with 8 
Stations, and 2 Park & Ride Lots as well. 

Southern California Edison Kern River PH 1 Steel Pipe Spillway Storm Damage Repair 
Located at Hwy 178 in Bakersfield CA - Construct temporary support structures for 66" and 44" 
steel pipelines. Demolish damaged footings Rock & Soil. Install new concrete footings for 
pipelines and new vent pipe. 

"On~)' a grrnl und mujestic company like ARB ll'ith 

personnel like you. Endo uml ( 'hemu um toke on this joh. 

/he excellence .fi'om Tule is tmnsf"erred to !\.JU h.i· ARB. 

Thunk\· o millionfi'o111 our heurt um/ .C..,'( 'E engineering team. 
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Resume: Art Mercado - General Superintendent ARB, Inc. 

CERTIFICATIONS 
Confined Space 
Competent Person 
CPT/First Aid 
OSHA30Hour 
Construction 

Nevada OSHA 30 
Hour Renewal 

Railroad Training 
TWIX Card 

Mr. Mercado has worked in the underground construction industry 
since 1987. His years of experience focus on new pipeline 
construction, utility installation, replacement and rehabilitation. 
With ARB he has worked as a superintendent interacting directly 
with owners and engineers, coordinating crews and subcontractors 
and resolving project issues to complete quality project with safety 
first. Under Mr. Mercado's direction, his crews successfully 
perform their work in accordance with ARB, customer, OSHA and 
regulatory standards. He is adept at maintaining crew productivity 
to meet the changing needs of various projects. 

ARB PROJECT EXPERIENCE 

Southern California Gas Company 
Installation of 2,500 feet of 30-inch pipeline in the City of Commerce 

Southern California Gas Company 
Installation of 1 mile of 30-inch pipeline in Needles, CA 

San Diego Gas and Electric 
Installation of 2,000of16-inch pipeline at Rainbow, CA 

Southern California Gas Company 
Southern California Region, Various Locations 
Pipeline Integrity and Retro-fit projects to make pipeline smart piggable 

Los Osos Wastewater Collection Project Areas A&D 
Installation of 11,020 linear feet of gravity sewer mains; 3 7 ,000 linear feet of 18-inch sewer 
force main; 10,183 linear feet of various diameter sewer force mains; 59,000 linear feet of 
fiber optic conduit; 305 manholes; and 3,038 service laterals. 

Walsh Austin I LAW A 
LAX, Los Angeles, CA 
Installation of 12-inch jet fuel lines and hydrant pits for multiple airlines in conjunction 
with the Thomas Bradley International Terminal expansion project. 

Walsh Austin I LAW A 
LAX, Los Angeles 
Abandonment and removal of 3,000 feet of jet fuel piping in conjunction with the Thomas 
Bradley International Terminal expansion project. 
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Resume: Roland Rossmiller PE, BCEE - QA/QC BRADY 
PROFESSIONAL SUMMARY 
Mr. Rossmiller has 41 years of experience in the field of civil engineering, with particular 
emphasis in the planning, design, construction, and program management of municipal capital 
improvement projects. Over the course of his career, his experience has been applied to 
numerous projects, including dams, lakes, reservoirs, water and wastewater treatment facilities, 
pump stations, flow control facilities, pipelines, well drilling projects, and water supply master 
plans for municipal clients. Mr. Rossmiller's experience includes engineering and management 
for public water suppliers as well as private sector engineering consulting. 

Mr. Rossmiller will provide programmatic quality assurance I quality control to the City of San 
Diego. He will ensure the project team adhere to all design requirements for the City of San 
Diego's design/build projects. 

YEARS WITH FIRM 
10 
EDUCATION 
MS, Civil Engineering, University ofNebraska, 1971; BS, Civil Engineering, University of 
Nebraska, 1969 
LICENSES I CERTIFICATIONS 
Civil Engineer, California No. C23190 
PROFESSIONAL AFFILIATIONS 
American Academy of Environmental Engineers; American Society of Civil Engineers; 
American Water Works Association; Water Environment Federation; California Water 
Environment Association 

Project Experience 
Director of Engineering and Planning, Padre Dam Municipal Water District, San Diego, 
CA (1988-2004) - Planned, organized, monitored, and managed the Department of Engineering 
and Planning services. Served as Chief Engineer. Assisted Administration and other departments 
with engineering matters. Managed Engineering Department personnel. Performed long-range 
planning of programs and services, conducted studies, and prepared reports of findings and 
recommendations. Prepared planning documents including Water Master Plan, Wastewater 
Master Plan, and Water Recycling Master Plan. Reviewed and commented on other agency's 
reports, proposed actions, and projects. Reviewed and supervised the preparation of 
environmental reports. Represented the District before State, regional, and local agencies. 
Prepared, designed, reviewed, and gave final approval to engineering plans. Acted as General 
Manager in his absence. Responsible for over $100 million in construction projects while at this 
job and performed planning for Year 2020 for another $240 million in projects. 
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Resume: Lee Biggers PE, SE - Lead Structural/Seismic BRADY 
PROFESSIONAL SUMMARY 
Mr. R. Lee Biggers, is BRADY's Principal Structural Engineer and currently provides structural 
engineering and review on a wide range of project types. He has over 40 years of experience in 
the structural engineering profession, and has been responsible for the structural design of 
construction projects collectively totaling over $500M in construction cost. The spectrum of Mr. 
Biggers' experience covers: institutional, commercial, and industrial projects. He has designed 
single and multi-story residential buildings, schools, waterfront structures, bridges, water I 
wastewater treatment plants, and airfield structures. Mr. Biggers has also performed forensic 
investigations, rehabilitations, seismic studies, expert witness litigation, and value engineering 
over the course of his career. 

YEARS WITH FIRM 
13 
EDUCATION 
M.S., Civil Engineering; San Diego State University, 1973; US Navy Civil Engineer Corps 
Officer, 1965-1969 (active duty); B.S., Civil Engineering with Honors; North Carolina State 
University, 1964 
LICENSES I CERTIFICATIONS 
Structural Engineer, California, No. Sl825; Civil Engineer, California, No.Cl8330; Professional 
Engineer, North Carolina, No. 5885; Professional Engineer, Oklahoma, No. 26977; Professional 
Engineer, Texas, No. 107983; Professional Engineer, Virginia, No. 42115; Civil, Structural 
Engineer; Washington No. 42111; Professional Engineer, Florida, No. 77198; Professional 
Engineer, Colorado, No. 00415831; NCEES, No.22539 

Project Experience 
Structural Engineer of Record, Artesian Substation Walls, San Diego, California (San 
Diego Gas & Electric)- BRADY was retained by San Diego Gas & Electric to provide the 
structural design for over 350 linear feet of concrete and masonry retaining walls, the structural 
design for over 1,200 linear feet of 12 foot masonry screen walls, and the structural design for 
two 30-feet by 10 feet swing and sliding vehicular gates and supports. This was a challenging 
assignment for a number of reasons. One of the main design aspects of this project dealt with 
designing the retaining wall to withstand the loads applied to them by the large amount of earth 
being retained (which was up to 12 feet, 8 inches). The concrete retaining walls also had to carry 
additional wind and seismic loads from the 12-foot masonry screen wall, which was placed on 
top of the retaining wall. Finally, the 30-foot span of the sliding and vehicular gates made for a 
difficult design due to the steel lateral support posts, which had to meet the owner's strict design 
requirements. 
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Resume: Ryan Fane PE, QSD - Lead Civil Engineering BRADY 
PROFESSIONAL SUMMARY 
Mr. Fane has 13 years of experience in the engineering and construction fields with a variety of 
public works projects. Specific areas of practice include water, wastewater, water reuse systems, 
and storm water facilities. His experience includes the design of water distribution and treatment 
facilities, pumping facilities, treatment plant projects/processes, reservoirs, pressure reducing 
stations, disinfection facilities, flow metering installations and the design and drafting for parks, 
water features and man-made lakes. His wastewater experience includes conveyance systems, 
pumping stations, and treatment plant projects/processes. His Water reuse experience includes 
pumping stations, distribution facilities, pressure reducing and surge facilities, and disinfection 
facilities. Storm water projects include conveyance systems, Water Quality Management Plan 
(WQMP), and Storm Water Pollution Prevention Plan (SWPPP). 

YEARS EXPERIENCE 
13 
YEARS WITH FIRM 
2 
EDUCATION 
B. S., Environmental Engineering, University of California, Riverside, 2002 
LICENSES I CERTIFICATIONS 
Professional Engineer, California, NO. C69783; Qualified Storm Water Pollution Prevention 
Plan Developer/ Practitioner, California, No. 22747; California Emergency Management Agency 
Safety Assessment Program (Cal EMA SAP ID# 68249) 

Project Experience 

South Louisiana Methanol Water Treatment Plant, Port Charles, LA. Lead engineer for a 2 
MGD water treatment plant for a methanol production facility. The water treatment plant 
supplies process water to multiple sources within the methanol production areas with influent 
ground water. Water was treated to varying levels based on the proposed use for fire water, 
cooling water, or ultra-pure demineralized process water. Raw water treatment was performed by 
water softening with lime and multi-media filtration. Water used for process was then further 
treated using ultrafiltration, reverse osmosis, electrodeionization, and ion exchange. 

Naval Air Station Jacksonville - Industrial Wastewater Treatment Plants Upgrades and 
Replacement, Jacksonville, FL. Project manager for a design-build contract with the Navy at 
two industrial wastewater treatment plants which serve the Fleet Rediness Center South East 
(FRCSE). Work involved treating combined wastewater from aircraft de-painting operations and 
rinse tank overflow from the aircraft plating process. The waste streams contain hexavalent 
chrome, acid/alkaline, and high-strength organic solvents. Equipment upgrades included 
advanced oxidation process (AOP), ion exchange system, four pump stations, chiller, 
equalization tanks, instrumentation, and controls. The project was designed to allow for 
continuous overflow from rinse tanks used in the metal plating process with treated water 
returned to the process and to change from municipal waste discharge to a water reuse system. 
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Resume: Ben Sharon, PE - Lead Electrical Engineering BRADY 
PROFESSIONAL SUMMARY 
Mr. Sharon is a Professional Electrical Engineer with 12 years of engineering design and project 
management experience; he has been with BRADY since 2007. His expertise includes power 
systems design and analysis, industrial control systems design and radio frequency 
communications system design. His career focus has been in public works construction with 
emphasis in power and industrial control system design and construction for municipal and 
federal water and wastewater utility projects in both a Design and Design-Build project structure. 
Mr. Sharon has served as the engineer of record for electrical and control systems for several 
complex projects ranging up to $120M and has managed turnkey design-build SCADA 
replacement and improvement projects for federal and municipal clients. 

EDUCATION 
Bachelor of Science, Electrical Engineering University of Idaho, Moscow, ID 2003 
Master of Engineering, Electrical Engineering University ofldaho, Moscow, ID 2006 

LICENSES I CERTIFICATIONS 
Professional Electrical Engineer, California, No. 18798 
PROJECT EXPERIENCE 

City of Huntington Beach Utilities Operations Yard Generator Upgrade 

City of Huntington Beach Department of Public Works 

Electrical Engineer of Record for design and construction support services for replacement of 
an existing 208Y/120V 150kW Natural Gas (NG) Genset with a 415kW dual fuel NG/LPG 
Genset installed in an existing water booster pump station. System included sizing of new 
Genset to accommodate new loads added under the concurrent Utilities Operations Upgrade 
Project. Design included structural upgrades to the existing pump station facility, upgraded 
feeders, protection and ductbank, automatic transfer switch interface, Genset control system, 
roof-mounted radiator and a 200kW load bank with automatic exercise control system. 
City of Huntington Beach Peck Reservoir Booster Pump Station Electrical Upgrades, 

City of Huntington Beach Department of Public Works -

Project Manager, Electrical Engineer of Record for electrical, mechanical and structural 
upgrades to an existing water booster pump station to provide dual mechanical/electrical drive 
capabilities for four (4) existing 350 HP pumps. Primary project objective included evaluating 
the feasibility of upgrading existing Natural Gas (NG) engine driven pumps with right angle gear 
drives by adding combination gear drives and 350 HP variable speed electric motors to make 
electrical energy the new prime mover rather than the NG engines. 
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Resume: Richard Brady, PE, BCEE-Subject Matter Expert BRADY 
PROFESSIONAL SUMMARY 
Richard Brady is the founder, President and Chief Executive Officer of Richard Brady & 
Associates (BRADY). He has 33 years of experience in water resources planning and in the 
design, management, and construction administration of drinking water supply projects. His 
fields of specialization include: predesign, design, value engineering, construction management, 
and start-up services for many large drinking water treatment plants, pump stations, and reservoir 
projects. Mr. Brady is a graduate of Harvard Business School's "Leading Professional Service 
Firms" and the "Owner-President Management" program. He is also an internationally­
recognized water engineer, and a contributing author to the A WW A's "Water Treatment Plant 
Design". He has served as the Program Manager for the City of San Diego Water Infrastructure 
Master Plan, and his design experience includes nationally-acclaimed water treatment facilities. 

YEARS WITH FIRM 
15 (Firm's Owner) 
EDUCATION 
BS, Civil Engineering, San Diego State University, 1980; Owner-President Management 
Program, Harvard Business School; Leading Professional Service Firms, Harvard Business 
School 
LICENSES I CERTIFICATIONS 
Civil Engineer, California No. 36175; Civil Engineer, North Carolina, No. 031213; Diplomate, 
American Academy of Environmental Engineers, No. 97-20026 
PROFESSIONAL AFFILIATIONS 
American Public Works Association; American Water Works Association; San Diego County 
Water Works Group 

Project Experience 
Project Manager, Alvarado Water Treatment Plant Expansion and Rehabilitation, Phases 
I & II, San Diego, CA (City of San Diego) - Mr. Brady served as Project Manager on this 
multi-phase Water Treatment Plant Expansion and Rehabilitation from 1989-2005. The project 
involved the design of new sedimentation basins, ozone contactors, and filter backwash facilities, 
as well as upgrades and rehabilitation to the existing sedimentation basins, filters, and operations 
building. 

Project Manager, Water Facilities Master Plan, San Diego, CA (City of San Diego) - The 
City was seeking professional civil engineering services to prepare a Water Facilities Master 
Plan (WFMP) in a phased manner over a 5 year contract. Specifically, to develop the Water 
Facilities Master Plan with a long-term sustainable perspective incorporating all of the Water 
Department's facilities and assets into one comprehensive document. Mr. Brady was selected to 
update the Master Plan, a result of his multi-decade career of serving the City of San Diego, 
including his role as the Project Manager of the Alvarado Water Treatment Plant project from 
1989-2005. 
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Resume: Max Dykmans, PE, SE - Subject Matter Expert BRADY 
PROFESSIONAL SUMMARY 
Max Dykmans is a civil/structural engineer with over 45 years of relevant experience in the 
design and construction of water and wastewater tanks and supporting infrastructure. Mr. 
Dykmans has designed and/or constructed over 2 billion gallons (500 MG in Southern 
California) of tank capacity. Prior to joining BRADY in 2011, he was the Founder and President 
ofDYK Incorporated, responsible for planning, development and coordination of multiple multi­
million dollar projects from design phase through construction of prestressed concrete water and 
wastewater storage tanks. He is responsible for millions of gallons of storage for Orange County 
and Southern California clients, which include Huntington Beach, Newport Beach, Anaheim, 
San Clemente, San Juan Capistrano, Garden Grove, Laguna Beach, Irvine, El Toro, Moulton 
Niguel, LADWP, and San Diego. International projects include Egypt, Qatar, and Singapore. 
He has extensive experience assessing structural stability and load bearing capacity of structures, 
providing structural design for reservoirs, preparing technical memoranda, construction cost 
estimates, and record drawings. 

EDUCATION 
B.S., Civil Engineering with Honors, San Diego State University 

LICENSES I CERTIFICATIONS 
Registered Civil Engineer in California (No. 30377) and CO, WI, NV, UT 
Registered Structural Engineer in OR & WY 
ACI, A WW A, ASCE & related Water Standard Committees 

PROJECT EXPERIENCE 
City of Huntington Beach - Edwards Hill Reservoir 
In 2000, the City of Huntington Beach constructed a 9 million gallon prestressed concrete water 
storage tank that utilized the design and construction expertise developed by Max Dykmans. Mr. 
Dykmans worked closely with City officials to provide appropriate recommendations and 
guidelines for the design and construction of this storage facility. The need to have a readily 
available and reliable source of water to fight fires, coupled with rapid development in the Holly­
Seacliff area, provided the requirement for additional storage. As part of the infrastructure, a 
new booster pump station was also included in the Project. 

Irvine Ranch Water Company- Water Storage Infrastructure 
Starting in 1977, the Irvine Ranch Water Company developed their water storage facilities 
around Max Dykmans' technology and expertise. Mr. Dykmans assisted IRWD in their master­
planned potable and reclaimed water storage facilities. During a 40 year span, more than 100 
MG of water storage have been designed and constructed utilizing Mr. Dykmans' prestressed 
concrete storage expertise, which includes developments for Northwood, Turtle Rock, Foothill 
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9.4 Staffing level for field crafts personnel can vary significantly based upon the scope and 
schedule of any project. ARB and Brady are committed to its key personnel listed as part of the 
teams composition to be available at all times as needed for this MACC contract. ARB's 
Project/Program Manager Earl Eldridge will act as the main point of contact and will work 
directly with Brady's upper level management to insure the design is completed successfully. 
ARB normal mode of operation is to have a project management team that works closely with 
the field personnel to manage a project including a project manager, field superintendent, project 
engineer and a compliment of skilled foreman that lead the field crews. Both ARB and Brady as 
described earlier are committed to a strong community outreach presence. ARB takes a very 
active role in the safety of its work force and the community at large starting with the field 
superintendent and complimented by a complete and separate safety group within ARB that 
takes a very active role in site specific safety. Subcontractor staffing levels can also vary 
significantly, however we do assume to have a strong group of local subcontractors to assist as 
needed. 

9.6- Proposed ARB, Inc. Key Personnel 
In an effort to stay within the document restrictions ARB has limited the number of resumes 
provided to 6 Key Personnel for ARB and has asked Brady to provide the same. If additional 
personnel are necessary both ARB and Brady can provide resumes and the personnel required at 
that time. The included resumes in section 9.3 include a brief synopsis of project experience, the 
information below provides a more detailed description of the strengths of our personnel. 

Earl Eldridge, Underground Vice President-
Mr. Eldridge has over 25 years of direct construction project management experience most of 
which has been hard bid public works project including a wide variety of water and wastewater 
infrastructure projects. His years of experience involve both the estimating and project 
management component of construction management for pipeline projects including wastewater 
collection; water supply, distribution, treatment; and pump stations. The projects completed 
under his supervision range in value from a few $100 thousand to multiple projects with annual 
totals of $75 million and more. 

As Vice President and manager of ARB Underground's Water and Sewer Division, Mr. Eldridge 
is responsible for the day to day operations of this multi-disciplined contractor, review project 
means & methods and select appropriate processes for applications, direct support to facilitate 
efficient and competitive execution of bids, and allocate field resources to construct projects. In 
addition, he is responsible for the financial results of the Water and Sewer Division. A great 
source of pride within the ARB Sewer and Water Division is that in 3 years, there was not one 
recordable, reportable and or lost time injury to any employee. 

Mr. Eldridge's Certificates and Licenses include AGC Advanced Management Training 
Program- Dallas Texas, Certified Engineering Technician, California Contractors License No. 
493340 Class A (inactive). His education background includes Portland State University Civil 
Engineering Education, Oregon Institute of Technology Civil Engineering Education, & Umpqua 
Community College Associate Science Degree Civil Engineering Technology. 

Morad Bybordi, Senior Project Manager-
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Mr. Bybordi has over 30 years of experience in the construction industry. His main focus has 
been the installation of underground utilities such as water, sewer, storm drains, gas and 
miscellaneous engineering project. He has worked as project manager, project engineer and 
superintendent. Past and current responsibilities include scheduling, estimating, negotiation with 
vendors and subs with review of proposals, preparing costs for change orders, material take offs, 
monitoring job costs, negotiations with public agencies and preparation of shop drawings. 

Mr. Bybordi's Certificates and Licenses include California State Registered Professional 
Engineer- Mechanical, California State Registered Contractor, OSHA Trench Safety and Shoring 
Certificate, & Railroad Worker Safety Training Certificate. His education background includes 
Tehran University of Technology, Iran- Mechanical Engineering BS Degree 1979. 

Daniel Duke, Project Manager-
Mr. Duke coordinates all materials procurement, scheduling and is responsible to maintain all 
required record keeping on the project sites, including as-builts. He works directly with the 
Project Manager and Superintendent on cost control and change order support and 
documentation. He assists in developing schedules, cost estimates, integrated cost and schedule 
control procedures, project administrator's procedures, and project progress reports. Taking 
information from overall schedules, he assists with monitoring man-hours, purchases, and 
expenses against the individual and overall estimates. 

Mr. Duke's Certificates include SWPPP Implementation, American Heart Association First 
Response CPR/ AED, 10 Hour OSHA, & Competent Person Certification. 

Grant Fletcher, Senior Estimator-
Mr. Fletcher has over 10 years of Construction experience ranging from Project Engineering, 
Project Management and Estimating. He administers outstanding leadership and promotes team 
unity. He manages Estimates for the Water & Sewer Division, while also overseeing ongoing 
projects, subcontractors, oversees potential change orders, change order requests and monthly 
progress payment applications. Mr. Fletcher has maintained security clearance and access for job 
sites located at LAX. 

Mr. Fletcher's education background includes Azusa Pacific University Bachelor of Arts 
Business Administration. Additionally he has a 10 Hour OSHA & Competent Person 
Certification. 

Endo Nieves, General Superintendent-
Mr. Nieves has over 30 years experience in the pipeline construction industry. In his work as a 
laborer, he demonstrated superior knowledge of industry required skills, establishing himself as a 
leader to his peers. As a superintendent for ARB, his responsibilities include coordination of 
project schedules with labor crews, customers, subcontractors, and vendors for the timely and 
successful completion of projects. Endo has been an employee with ARB, Inc. for over 20 years 
and acted in a field superintendent capacity for over 17 years. 

Mr. Nieves Certifications include Competent Person, CPR/First Aid, Fall Protection, Confined 
Space, OSHA 30, Railroad Training, HDPE Fusion Tech., MTA Training, Qualified Rigger, & 
ARB Supervisor Training. He Attended Bringam Young University in Provo, Utah & Studied 
Civil Engineering. 
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Art Mercado, General Superintendent-

Mr. Mercado has worked in the underground construction industry since 1987. His years of 
experience focus on new pipeline construction, utility installation, replacement and 
rehabilitation. With ARB he has worked as a superintendent interacting directly with owners 
and engineers, coordinating crews and subcontractors and resolving project issues to complete 
quality project with safety first. Under Mr. Mercado's direction, his crews successfully perform 
their work in accordance with ARB, customer, OSHA and regulatory standards. He is adept at 
maintaining crew productivity to meet the changing needs of various projects. 

Mr. Mercado's Certifications include Confined Space, Competent Person, CPT/First Aid, OSHA 
30 Hour Construction, Nevada OSHA 30 Hour Renewal, Railroad Training, & TWIC Card. 

Section 10 - Change Order History 

10.1-10.1.4 The below spreadsheet represents Projects completed in the last 3 years and the 
Change Order History associated with each Project. 

Project Change 
Change 

Non-Owner 
Project Name Completion 

Original 
Order 

Order% 
Initiated 

Date 
Contract 

Quantity 
of Original 

Change% Contract 
LAX Bradley West Gates Jun-14 $ 15,194,700 306 112% 0% 
SCE Kern River PH 1 Apr-14 $ 2,888,000 5 58% 0% 

\ Nipomo Supplemental 
Water Project Dec-13 $ 5,847,090 8 4% 0% 
Encinitas Mar-13 $ 3,999,000 41 8% 0% 
South Coast Water District Dec-12 $ 2,556,290 12 4% 0% 

Section 11 - Equal Employment I Contracting Opportunities - Please reference Exhibit 1 
Equal Employment Opportunity Plan - Per RFQ Section 9.4 "Documentation required under 
the Work Force Report, the Equal Employment Opportunity Plan, Financial Information and 
Arrangements and Subcontractor Documentation shall be in addition to the page limit stated 
above." 

11.1 Work Force Report 
11.1.1 Please see attached ARB, Inc. & BRADY's Workforce Reports in EXHIBIT 2. 

11.1.2 Please reference Attachment D- Certification of Pending Actions Form 

11.2.1.1 ARB is an equal opportunity employer. We enthusiastically accept our responsibility to 
make employment decisions without regard to race, religious creed, color, age, sex, sexual 
orientation, national origin, religion, marital status, medical condition as defined under state law, 
disability, military service, pregnancy, childbirth and related medical conditions or any other 
classification protected by federal, state, and local laws and ordinances. Our management is 
dedicated to ensuring the fulfillment of this policy with respect to hiring, placement, promotion, 
transfer, demotion, layoff, termination, recruitment advertising, pay and other forms of 
compensation, training and general treatment during employment. When necessary, we will 
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reasonably accommodate employees and applicants with disabilities and with religious 
requirements necessitating accommodation. 

Our goal is to maintain a satisfied and productive team of employees. The keys to reaching that 
goal are effective leadership, competitive wages and benefits, dedication to the job and close 
attention to personnel matters. 

In addition to a commitment to provide equal employment opportunities to all qualified 
individuals, ARB has established an affirmative action program to promote opportunities for 
individuals in certain protected classes throughout the organization. 

11.2.1.2 It is the policy and practice of ARB to consider all applicants for employment and all 
employees for placement, training, transfers, promotions, terminations, and any other status 
changes, regardless of race, religious creed, color, age, sex, sexual orientation, national origin, 
religion, marital status, medical condition as defined under state law, disability, military service, 
pregnancy, childbirth and related medical conditions or any other classification protected by 
federal, state, and local laws and ordinances or any other characteristic protected by law. ARB's 
goal is to achieve as early as possible a reasonable work force mixture of minority and women 
employees at all levels. The achievement of our EEO goals is the personal responsibility of each 
manager and supervisor. This responsibility is part of their job and each manager and supervisor 
will be evaluated on EEO achievements as part of his or her overall job performance. The 
President personally endorses this policy and supports ARB's goal. 

ARB expects full cooperation and assistance from everyone associated with hiring, developing 
and promoting personnel in achieving its goal in this vital area of equal opportunity. 

Any employee with questions or concerns about any type of discrimination in the workplace is 
encouraged to bring these issues to the attention of their immediate supervisor or the Human 
Resources Manager. Employees can raise concerns and make reports without fear of reprisal. 
Anyone found to be engaging in any type of unlawful discrimination will be subject to 
disciplinary action, up to and including termination of employment. 

As a Union Contractor ARB utilizes long term, key Union personnel supported by qualified craft 
people from area Locals as needed or required. ARB is signatory to UA Pipefitters, 
Boilermakers, Laborers, Operating Engineers, Teamsters, Carpenters, Cement Masons, and 
Millwrights. We comply with all the named Union regulations and PLAs for various work 
locations. ARB subcontractors are required to comply with Union Regulations as well. 

In addition to the Union craft personnel for projects, satellite and field offices are supported by 
long term key management and qualified administrative personnel living in the area of the office 
or project site. 

11.2.1.3 ARB has a long history of helping the communities in which we work grow and 
prosper. We believe that it is our responsibility to add value to the communities that require our 
services will in turn provide us with an educated work force, skilled partners, and advanced 
technologies. Being involved in issues that affect our communities and striving to improve life 
for those around us we are making a tangible investment in our future. ARB is expected to form 
a Community Outreach/Environmental Stewardship Committee in 2014. 
ARB is committed to partnering with organizations that work to better the communities where 
we operate and our employees live. We strive to understand, respect, and learirftrrfiltl'W"tl·""tver-s""'e-----
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cultures and traditions of local communities. By being involved locally and participating in 
events we are in a position to work on the needs of specific communities. In 2014 the ARB 
Community Outreach and Environmental Stewardship Committee plans to focus on 
opportunities in the following areas. 

·Education 
· Armed Forces and Returning Veterans 
· Reduce I Recycle I Reuse Program 

Employee Volunteerism 
ARB employees participate contributing time and money to: 

· Red Cross Blood Draws 
On August 23, 2013 ARB employees from the ARB Lake Forest and ARB Bakersfield 
locations donated 73 pints of blood to American Red Cross. 
· Food Drives for Local Food Banks 
ARB employees have held an annual food drive since 2008 for donations to South County 
Outreach. 
· Toys for Tots 
Toys for Tots annual toy drive since 2003 by ARB employees 
· American Heart Association Annual 5K Walk/Run 
Since 2008 ARB employees have participated in the American Heart Association Annual 5K 

Heart Walk Participation and Fundraising 
· Support to Armed Forces Units and Families 
ARB employees coordinated a collection and donated to the US Army 1st Squadron 40th 
Cavalry Regiment, 4th brigade 25th Infantry Division during Christmas 2008 in support of an 
ARB family member serving in Iraq. 
· UCI Mentoring and Internship Program 

Education 
Education is a priority at ARB. We develop educational programs, and participate in various 
activities to promote educational opportunities for our employees and the community at large. 
The following are a list of our current efforts: 

· Support Continuing Education for Employees 
· Offer In-house Training to our employees 
· Support Apprenticeship Programs 
· Mentor Young People New to the Construction Industry 
· Offer Summer Internships to High School and College Students 
·Mentor Subcontractors and DBE Program 
· UCI Merage Institute, Innovation Bridge Program for Executive Leadership Program 
· UCI School of Social Sciences Dean's Consul membership 

Giving 
· Donations to Charity Organization and Foundations -ARB has a long history of contributing to 
charities. 
· Corporate Donations and Fundraising Matches - Monetary donations include ARB employee 
family memorials and fund raising matches. These contributions account for a large part of the 
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ARB corporate donations. We also contribute to select third party memorials to honor customers 
and friends. 
· Schools, Universities, and Community Organizations - ARB participates in fundraisers and 
offers donations to a large variety of educational institutions, clubs, organizations, and 
community organizations. 

The character of the BRADY team members transcends their professional lives. Their genuine 
concern for others and the environment is demonstrated by the organizations in which they are 
involved. In their spare time BRADY employees are involved in volunteer activities such as 
teaching, driving, coaching, cooking, serving, training, donating, loving and caring. The 
following is a sampling ofBRADY's community volunteer efforts: 

Employee Volunteerism: 
Defenders of Wildlife 
Amateur Softball 
Association 
Public Broadcasting 
Susan G. Komen for the 
Cure 
Ducks Unlimited 
San Diego Opera 
San Diego Symphony 
Chesapeake Bay Retriever 
Rescue 

San Diego Blood Bank 
National Public Radio 
Sierra Club 
Mustaches for Kids 
San Diego Women's Hall 
of Fame 
Nature Conservancy 
Habitat for Humanity 
Meals on Wheels 
Engineers Without Borders 
San Diego Repertory 
Mama's Kitchen 

11.3 Subcontractor Documentation - Please reference Exhibit 3 

American Cancer Society 
San Diego Historical 
Society 
AOP A Air Safety 
The Rotary Club 
Juvenile Diabetes Research 
Natural Resources Defense 
Council 
San Diego Hospice 
Catholic Charities 
Little League 
Rachel's Women's Shelter 

Per RFQ Section 9.4 "Documentation required under the Work Force Report, the Equal 
Employment Opportunity Plan, Financial Information and Arrangements and Subcontractor 
Documentation shall be in addition to the page limit stated above." 

Section 12 - Civil & Criminal Issues 
LITIGATION AGAINST ARB, Inc. 
1. SFPP, LP v. ARB, Inc. Nevada District Court, County of Washoe, Case No.: CV09-01518. 
Facts: Action by Kinder Morgan against ARB for contribution and contractual indemnification 
for an action by the City of Reno for reimbursement of funds paid by the City to Kinder Morgan 
for the relocation of a Kinder Morgan Pipeline. ARB' s costs have been audited by Kinder 
Morgan and there has been no claim for excess, inappropriate or false charges to the customer. 

Insurance Retention: There is no insurance for this matter. 

Disposition: Pending. The matter was served in November 2009, and likely will not have a trial 
date until late 2011. The reasonable and probable loss from this claim will be the cost of defense 
and a probable settlement value. (DISMISSED) 
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LITIGATION BY ARB, Inc. 
ARB v. Imperial Irrigation District, TAS, Ltd, Imperial County Superior Court- Case No. 
ECU07330, Filed October 25, 2012. Case regarding unpaid retention arising from allegations of 
performance and design of IID facility in Niland, California. (SETTLED) 

1. ARB, Inc. v. Praxair-American Arbitration Association, Fresno, California No. 74 158 Y 
00515 10 JISI. Action to recover actual costs following termination of contract for 
convenience. (SETTLED) 

2. ARB, Inc. v. Kern River Gas Transmission Company Superior Court, San Bernardino 
County, California Case No. CIVBS 1200303. Action for breach of contract and non­
payment of change orders and extra work. (SETTLED) 

3. ARB, Inc. vs. Abener Teyma Mojave - ICC Arbitration filed in July 2014. Action for failure 
to pay cost reimbursable sums due under contract. Mechanic's liens and stop notices also 
filed and served. 

4. ARB v. County of San Luis Obispo Superior Court, County of Santa Barbara, Case No. 
1460950. ARB, Inc. filed an action against the County of San Luis Obispo alleging damages 
for unpaid change orders, changed conditions, and for delay and impact associated with the 
construction of a sewer main and laterals in Los Osos, California. The claim is currently in 
the discovery phase of litigation. 

The County of San Luis Obispo has filed a cross-complaint against ARB (in the action 
described above) for Declaratory Relief and for violations of the False Claims Act. The 
Company denies these allegations in their entirety. There is no trial date set, but the parties 
are mediating the dispute in July 2015. 

BRADY has no litigation information to report. 

12.1 Provision of a declaration providing detail for the past 5 years concerning all of the 
following: 
12.1.1 ARB, Inc. has no Civil or Criminal violations of the Occupational Safety and Health Act 
against any member of our firm 
12.1.2 ARB, Inc. has no Civil or Criminal violations of the Contractor's State License Law 
against any member of our firm 
12.1.3 ARB, Inc. no any member is its firm has been convicted of Fault or Fraudulent Claims to 
a public agency 
12.1.4 ARB, Inc. does not have any Civil or Criminal violations of any federal or state law 
governing the payment of wages, benefits or personal income tax withholding or of Federal 
Insurance Contributions Act (FICA) withholding requirements, state disability insurance 
withholding, or unemployment insurance payment requirements against any member of the 
Design-Builder. 
12.1.5 ARB, Inc. has no Civil or Criminal violations of federal or state law governing equal 
opportunity employment, contracting or subcontracting. 
12.1.6 ARB, Inc. has never had work completed by a surety company. No payments have been 
made to workers or subcontractors on behalf of ARB, Inc. 
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CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

The Design-Builder shall provide to the City a list of all instances within the past 10 years where a 
complaint was filed or pending against the Design-Builder in a legal or administrative proceeding alleging 
that the Design-Builder discriminated against its employees, subcontractors, vendors or suppliers, and a 
description of the status or resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

D The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

IX] The undersigned certifies that within the past 10 years the Bidder has been the subject of 
a complaint or pending action in a legal administrative proceeding alleging that Bidder 
discriminated against its employees, subcontractors, vendors or suppliers. A description 
of the status or resolution of that complaint, including any remedial action taken and the 
applicable dates is as follows: 

. ''' r•, . . . .... -- ·,r; i . ' :-:·:·c:.c:· ., .\ 

' - ,RJ!:.s.o .... • .. L .. ·UTION .. IRE.: .... _·. MEJ>L\:I,' STA'tOS 
:-)'·,\':!! : -y.t~cTION';TAKEN r· -

~,- :·;;' , 

3/11/2011 California Sexual Harassment/ y Closed Resolved 
Hostile Environment 

6/17/2011 California Religion/Discharge y Closed Resolved 

2/17/2012 California Gender (Non Sexual y Closed Resolved 
Harassment) 

3/25/2013 California Age/Discharge y Closed Dismissed 

5/15/2014 California Violation of Public N Closed Resolved 
Policy 

Contractor Name:~A=R~B=----=In=c~------------------------

Certified By Title Vice President 

Date 

USE ADDITIONAL FORMS AS NECESSARY 

June 30, 2015 ADDENDUM "1" Page 16of16 
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SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

.• ··::-·:,:\,;·.-;: . .\'~·,):~~~t!c"'.\'.$'<'"""""'""""" __________ _ 

EXHIBITS 1-4 

BRADY 

A;.·1:1 
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Primoris Services Corporation 



SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

-'"~·-~·~_:;:::;.;~.~~------------

EXHIBIT 1- Equal Employment Opportunity Plan 

Section 11 - Equal Employment I Contracting Opportunities 

ARB has a long history of helping the communities in which we work, grow and prosper. We 
believe that it is our responsibility to add value to the communities that require our services. In 
turn those same communities provide us with an educated work force, skilled partners, and 
advanced technologies .. ARB is committed to partnering with organizations that work to better 
the communities where we operate and our employees live. We strive to understand, respect, and 
learn from the diverse cultures and traditions of local communities. By being involved in issues 
that affect our communities and striving to improve life for those around us we are making a 
tangible investment in our future. 

Our commitment to diversity and inclusion is absolute. We believe that diversity and inclusion 
are founded upon respect, and this needs to be demonstrated through the way we treat all of our 
stakeholders. ARB employs a dynamic mix of people to create the strongest company possible. 
ARB policy forbids discrimination in employment on the basis of age, culture, disability, 
education, gender, national origin, sexual orientation, physical appearance, race, or religion. We 
are an all-inclusive and diverse company with people of all backgrounds, experience, culture, 
styles, and talents. ARB believes in the solid economic empowerment supported by the 
utilization of a cross-cultural, ethnic, Veteran and gender diverse supplier base. Supplier 
Diversity is not simply a social responsibility, but also a business imperative that strives to 
ensure the continued economic growth of our community. ARB creates and maintains a culture 
of inclusion and diversity in its workplace and we extend those inclusionary practices to our 
supplier base. The focus of Supplier Diversity has become a foundational element of our 
corporate culture. 

As an active member of different industry associations ARB participates in association 
committees and governance, and supports the various scholarship programs and fundraisers. As a 
Union Contractor, ARB actively supports and participates in apprenticeship and mentoring 
programs the Unions we work with. 

~·.~·· . .,... 
~~~ 

MCAA 
# Nc-.l:i'l<{tll i;t./fl dO'l 

,\uoc1.:il on of Am.rn 1 

WsPH .&DCA 
Wnttrn 8t1tn Pe1dHm At1ocf1tlon cmWJT10Nco....1RM:1<Mt..nocwKil'I 

U: 
OONTRAOTORS 

AG'b.. 
Amerioan Gas 
Association '"~ 

!=IPMOA 

1 



SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

· ·.~..;,><:~,'!!:>:z<•!:.t~=,~·-,,,_.."""',.__,_ ___________ _ 

EXHIBrf 2- ARB & BRADY Workforce Reports 

City of San Diego 
EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue • Suite 200 • San Diego, CA 92101 
Phone: (619) 236-6000 • Fax: (619) 236-5904 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501 through 22.3517, 
is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law. Such employment practices include, but are not limited to unlawful 
discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or recrnitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provide a completed Work Force Report (WFR). 

Type of Contractor: ~ Construction 
D Consultant 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

D Vendor/Supplier 
D Grant Recipient 

D Financial Institution D Lessee/Lessor 
D Insurance Company D Other 

Name ofCompany:_A_R_B~,_ln_c_. ______________________________ _ 

ADA/OBA: --------------------------------~---
Address (Corporate Headquarters, where applicable): ,..2"'6 ... oo_o._C~o~m"""'"m;.;:e""rc"'e""nt"'re=D-"rl.:.ve=----------------

City: Lake Forest County:..;O ... r.,.an""g""e"-------- State: '"'C~A.:,_ ___ _ Zip· 92630 

Telephone Number: (949) ~5~9~8~-9~2=4-2 _________ _ Fax Number: (949 )~5,..9~5-~5,..5~26~--------
Name of Company CEO: _______________________________ _ 

Address( es), phone and fax number(s) of company facilities located in San Diego County (if diffel'ent from above): 

Address: 9201 Campo Road 

City: Spring Valley 

Telephone Number: (619) 295-2754 

Type of Business: General Contractor 

County: San Diego State: CA Zip· 91977 

Fax Number: ~1~ 295-2758 Email: ~§chumacher@arbinc.com 

Type of License: A, B, C4, C10, C36, C51 

The Company has appointed:.'"'L=a=ur~e=n..;L~iu~--------------------------­
As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal 

employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: 26000 Commercentre Drive Lake Forest. CA 92630 

Telephone Number: @49) 454-7170 Fax Number: Q49) 595-5553 Email: !lju@arbjnc,com 

lZl One San Diego County (or Most Local County) Work Force - Mandatory 
D Branch Work Force* 
D Managing Office Work Force 

Check the box above that app/Jes to this WFR 
*Submit a separate Work Force Report for all participating branches. Combine WFRs If more than one branch per county. 

I, the undersigned representative of_A_R_B_,~l_nc_. _________________________ _ 

(Firm Name) 
-'O'"'r""a""ng.._e;._C_ou""n""t._y _________ , '"'C~A_,___ _________ hereby certify that information provided 

-'-"'------day of...;J,..u""ly.._ _______ , 20._1§_ 

Lai-t-r~ l1~ 
(Print Auth01•/zed Signature Name) 

EOC Work Force Rep0rt (rav. 01115) 1 of6 Form Number: 8805 
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SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

==~"""'~~----------------------------

WORK FORCE REPORT- Page 2 
~AME OF FIRM:_A_R_B.._, _ln_c. ____________________ DATE:_7_17_11_5 ____ _ 

OFFICE(S) or BRANCH(ES)· San Diego COUNTY: San Diego 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American (5) Filipino 
(6) White, Caucasian (2) Hispanic, Latino, Mexican-American, Puerto Rican 

(3) Asian, Pacific Islander (7) Other ethnicity; not falling into other groups 
( 4) American Indian, Eskimo 

ADMINISTRATION 
OCCUPATIONAL CATEGORY 

Management & Financial 

Professional 

A&E, Science, Computer 

Technical 

Sales 

Administrative Support 

Services 

Crafts 

Operative Workers 

Transportation 

Laborers* 

,. (I) 
•Bio:& 
' .. 

" (2) 
'Hi'PaiJic 

.· . . (3) 

!\si'!" .... 
·'(M) 1· (F) • .l,M) I. (F) 

*'Construction laborers and other field employees are not to be included on this PllBO 

Totals Each Column 

I Grand Total All Employees 4 

Indicate by Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

I Disabled 

Non-Protlt Organizations Only: 

Board of Directors 
I I I 
I I I 
I I I 

Volunteers 
I ' I 
I I I 
I I I 

Artists I I I 
I I I 
I I I 

EOG Work Force Report (rev. 01115) 2of6 

(4) (5) (6) 
Americ.an. 

.. Inili'iut 
FiliJ1in? Whi(e 

. 
(M) I (F) .~:.- (F) (M) -.... -

2 

2 

I I I 
I I I 
I I I 

I I I 
I I I 
I I I 

I I I 
I I I 
I I I 

(7) 
Olher 

Elliiticlty 
" 

(F). (M) I (F) 

2 

2 

I 
I 
I 

I 
I 
I 

I 
I 
I 

Form Number: 8805 
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SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline ' :-,~-,.;·~~?.'!:"-,~!~:,U,~~~----------------

WORK FORCE REPORT- Page 3 
NAME OFFIRM:_A_R_B~, _ln_c. ____________________ DATE:_71_7_11_5 ____ _ 

OFFICE(S) or BRANCH(ES):_S_a_n_D_ie_g_o _____________ COUNTY: San Diego 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
( 4) American Indian, Eskimo 

(1) 
TRADE lliack 

OCCUPATIONAL CATEGORY 

(2) 
Hispanic 

(5) Filipino 
(6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 

(3) (4) (5) (6) (7) 
Asian American Filipino White Other 

Indian Ethnicit:V 

fM) tF) fM) tF) fM) : tF) IM\ tF) tMl <Fl tMl <F\ <Ml i !Fl 

Briok, Blook or Stone Masons I . ' 
Carpenters 

I I 

! I 
I 

Carpet, Floor & Tile Installers Finishers ' . . ' . ' . ' 
Cement Masons, Concrete Finishers ' 

Construction Laborers 27 1 30 ' . 
Drywall Installers, Ceiling Tile Inst 

' 
Electricians . : 

Elevator Installers 
. 

. 
First-Line Supervisors/Managers . 

I 
I 

Glaziers 

Helpers; Construction Trade I I 
I 

I I . 
' Millwrights . 
' I 

' 
Misc. Const. Equipment Operators 

Painters, Const. & Maintenance . ' ' 
Pipelayers, Plumbers, Pipe & Steam Fitters 

I 

Plasterers & Stucco Masons 

Roofers 

Security Guards & Surveillance Officers 

Sheet Metal Workers ! 
Structural Metal Fabricators & Fitters ' . . ' . 

' . 
Welding, Soldering & Brazing Workers 

Workers, Extractive Crafts, Miners ' I . ' 
' 

. ' . I ' ' I 

I Totals Each Column 

I Grand Total All Employees I 158 I * * Based off 2014 Average Employer Information Reports 
!indicate B Gender and Ethnicit the Number of Above Em lo ees Who Are Disabled: 

Disabled 

EOG Work Force Report (rev. 01115) 3of6 Form Number: 8805 
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City of San Diego 
EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue • Suite 200 • San Diego, CA 92101 
Phone: (619) 236-6000 • Fax: (619) 236-5904 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501 through 22.3517, 
is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law. Such employment practices include, but are not limited to unlawful 
discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provide a completed Work Force Report (WFR). 

Type of Contractor: Ill Construction 
D Consultant 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

D Vendor/Supplier 
D Grant Recipient 

D Financial Institution D Lessee/Lessor 
D Insurance Company D Other 

NameofCompany:_A_R_B~,_l_n_c. _________________________________ _ 

ADA/DBA: -----------------------------------
Address (Corporate Headquarters, where applicable): _2_6_0_0_0_C_o_m_m_e_rc_e_n_tr_e_D_riv_e _______________ _ 

City: Lake Forest County:_O_r_a_n_ge _________ State: _C_A _____ _ Zip· 92630 

Telephone Number: (949) .... 5 ..... 9 ..... 8=-9,,_,,2-=4.,_.,2 __________ _ Fax Number: (949 ) .... 5._..9 ..... 5=-5 ..... 5,..2 ...... 6,__ ________ _ 

NameofCompanyCEO: __________________________________ ~ 

Address( es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address: 9201 Campo Road 
I 
City: Spring Valley 

Telephone Number: (619) 295-2754 

Type of Business: General Contractor 

County: San Diego State: CA Zip: 91977 

Fax Number: €>19) 295-2758 Email: eschumacher@arbinc.com 

Type of License: A, B, C4, C10, C36, C51 

The Company has appointed:_L_a_u_re_n_Li_u _____________________________ _ 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal 

employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: 26000 Commercentre Drive Lake Forest CA 92630 

Telephone Number: @49)_,4.,.5 ..... 4-..... 7 ...... 1...__70><----- Fax Number: ~49) _,.5""9,,.,5-_.5...,.5""5"""3 ____ Email: lliu@arbinc.com 

D One San Diego County (or Most Local County) Work Force - Mandatory 

D Branch Work Force* 

~Managing Office Work Force 

Check the box above that applies to this WFR. 

*Submit a separate Work Force Report for all participating branches. Combine WFRs if more than one branch per county. 

I, the undersigned representative of_A_R_B~,_l_n_c_. ----------------------------

(Firm Name) 

_O_r_a~ng~e_C_o_u_nt~y---------~ ,_C_A __________ ~ hereby certify that information provided 

(County) (State) 

ocument was executed on this _7_th ______ day of_J_u_.ly'----------, 20 .J..L 

la-t,Lf'e n l, 'u 
(Print Authorized Signature Name) 

EOG Work Force Report (rev. 01115) 1 of6 Form Number: 8805 



WORK FORCE REPORT - Page 2 
~AME OF FIRM: ARB, Inc. DATE:_7_/7_/1_5 ____ _ 

OFFICE(S) or BRANCI-I(ES): Lake Forest COUNTY: _O_r_an~g~e ______ _ 

lNSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
(4) American Indian, Eskimo 

, ,, 

It (1) (2) 

ADMINISTRATION Bia.ck Hispanic·•· 
"<'.-:_::', 

OCCUPATIONAL CATEGORY ., 

'.(f! '(F) M I . <F) (M) 
--1' I 

I I 

Management & Financial I 2 I 
I I 

I I 

Professional 1 I 4 I 
I I 

I I 

A&E, Science, Computer I I 
I I 

I I 

Technical I I 
I I 

Sales 
I I 
I I 
I I 

Administrative Support 
I 

3 15 
I 

7 I I 
I I 

Services 
I I 
I I 
I I 
I I 

I Crafts I I 
I I 
I I 
I I 

Operative Workers I I 
I I 

I I 

Transportation I I 
I I 

I I 

Laborers* I I 
I I 

*Constmction laborers and other field employees are not to be included on this page 

Totals Each Column 1 3 21 7 

Grand Total All Employees 188 

(5) Filipino 
(6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 

(3) (7) (4) ,. (5) (6) 
Asian ·' , 

American ;Filipino .White Other 
mdiari Ethnicit}' , , 

(M) 
I (M) ..•• :F; (F) (M) j(F) (M) ' (F) , 

.,· I (F) J ,, 
(M) •'(F) 

I '" I I 
., 

I I I I I 

1 I I I 16 I 1 I 

I I I I I 

I I I I I 
I I I 31 I I 
I I I I I 

I I I I I 
I I I I I 
I I I I I 

I I I 

2 
I I 

I I I I I 
I I I I I 

I I I I I 
I I I I I 
I I I I I 

3 
I 4 

I 

1 
I 

57 
I 

36 1 
I 

3 I I I I I 
I I I I I 

I 
I I I I I 
I I I I I 
I I I I I 

I I I I I 
I I I I I 
I I I I I 
I I I 

I I I I I 

I I I I I 
I I I I I 

I I I I I 
I I I I I 
I I I I I 

I I I I I 
I I I I I 
I I I I I 

4 4 1 106: 37 1 3 

Indicate by Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

I Disabled 

Non-Profit Organizations Only: 

I I I I I I I 

Board of Directors I I I I I I I 
I I I I I I I 

I I I I I I I 
Volunteers I I I I I I I 

I I I I I' I I 

Artists 
I I I I I I I 
I I I I I I I 
I I I I I I I 

EOG Work Force Report (rev. 01115) 2 of6 Form Number: 8805 



WORK FORCE REPORT- Page 3 
NAMEOFFIRM:_A_R_B~,_ln_c_. _____________________ _ DATE:_7_/7_/1_5 ____ _ 

OFFICE(S) or BRANCH(ES): Lake Forest COUNTY: _O_r_an_,g.<..e ______ _ 

lNSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
(4) American Indian, Eskimo 

(1) 
TRADE Black 

OCCUPATIONAL CATEGORY . . 
(2) 

Hispanic 

' ' 

(5) Filipino 
(6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 

(3) (4) . (5) (6) (7) 
Asian American Filipino White Other 

Indian Ethnicity . 
' (M) (F) (M) . (F) (M) (F) (M) ' (F) (M) (F) (M) (F) (M) (F) . . . 

Brick, Block or Stone Masons . . . . . . . . 
Carpenters . . . . . . . . . 
Carpet, Floor & Tile Installers Finishers . . 

' . . . . 
Cement Masons, Concrete Finishers . . 
Construction Laborers 33 450 2 3 2 ' 541 21 2 
Drywall Installers, Ceiling Tile Inst 

Electricians 

Elevator Installers 

) First-Line Supervisors/Managers 

Glaziers 

Helpers; Construction Trade 

Millwrights . 
Misc. Const. Equipment Operators 

Painters, Const. & Maintenance 

Pipelayers, Plumbers, Pipe & Steam Fitters 

Plasterers & Stucco Masons . 
Roofers 

Security Guards & Surveillance Officers 

Sheet Metal Workers . 
Structural Metal Fabricators & Fitters . . . . . ' Welding, Soldering & Brazing Workers . . . . ; : 
Workers, Extractive Crafts, Miners 

. . 
' ' 

' ' 
Totals Each Column 33 450 i 2 3 2 541 :21 2 

I Grand Total All Employees 11054 
!indicate By Gender and Ethnicity the Number of Above Em "!'lo_y_e-es~W~h~o-A~r-e~D'!"is ... abled: 

Disabled 

EOG Work Force Report (rev. 01115) 3 of6 Form Number: 8805 
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City of San Diego 
EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third A venue • Suite 200 • San Diego, CA 92101 
Phone: (619) 236-6000 • Fax: (619) 236-5904 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501through22.3517, 
is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law. Such employment practices include, but are not limited to unlawful 
discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provide a completed Work Force Report (WFR). 

Type of Contractor: IZI Construction 
D Consultant 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

D Vendor/Supplier 
D Grant Recipient 

D Financial Institution D Lessee/Lessor 
D Insurance Company D Other 

NameofCompany:_A_R_B~,l_n_c_. ________________________________ _ 

ADA/DBA: -------------------------------------~ 
Address (Corporate Headquarters, where applicable): _2"""6"""0""'0""'0-'C'--'o:....m'""'m'-'-'-"e.;_rc""'e:..:.n.:..:.tr""'e.....;D.;_:..:.riv"'--e::...._ ______________ _ 

City: Lake Forest County:""'O'--r-'-a-'n .... ge""--------- State: ...:C'--A-'------- Zip: 92630 

Telephone Number: (949) ~5 ..... 9,..8_.-9~2~4~2----------- Fax Number: (949 )~5 ...... 9,..5_,,-5~5 ..... 2 .... 6 ________ _ 

Name of Company CEO: __________________________________ ~ 

Address( es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address: 9201 Campo Road 
1

City: Spring Valley 

Telephone Number: (619) 295-2754 

Type of Business: General Contractor 

County: San Diego State: CA Zip· 91977 

Fax Number: (319) 295-2758 Email: eschumacher@arbinc.com 

Type of License: A, B, C4, C10, C36, C51 

The Company has appointed:""'L=a:..:.u_re~n-'-=Li=u'------------------------------­

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal 

employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: 26000 Commercentre Drive Lake Forest, CA 92630 

Telephone Number: @49)~4=5~4-~7~1~70~--- Fax Number: Q49) ~5=9=5-~5=5=5=3 ____ Email: lliu@arbinc.com 

~One San Diego County (or Most Local County) Work Force - Mandatory 

D Branch Work Force* 

D Managing Office Work Force 

Check the box above that applies to this WFR. 

*Submit a separate Work Force Report/or all participating branches. Combine WFRs if more than one branch per county. 

I, the undersigned representative of_A_R_B,,__, _ln_c_·----------------------------
(Firm Name) 

_O_r_an~g~e_C_o_un_t~y---------~ ,...:C:..:.A-'-----------~ hereby certify that information provided 

(County) (State) 
· s document was executed on this _7_th ______ day of_J_u_l~y ________ , 20 ,-1.§__ 

La~,,-~ L,~ 
(Print Authorized Signature Name) 

EOG Work Force Report (rev. 01115) 1 of6 Form Number: 8805 



WORK FORCE REPORT - Page 2 

rAME OF FIRM:_A_R_B~,_ln_c_. --------------------- DATE:_7_/7_/1_5 ____ _ 

OFFICE(S) or BRANCH(ES): San Diego COUNTY: San Diego 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
(4) American Indian, Eskimo 

(1) (2) 

ADMINISTRATION Black Hispanic 
z:-;:" 

'' OCCUPATIONAL CATEGORY 
'..; .~ :(M) 

,,,, 
(F) : (M) (F) · ..• _I.,',' 

I I 
I I 

Management & Financial I I 
I I 

I I 

Professional I I 
I I 

I I 

A&E, Science, Computer I I 
I I 

I I 

Technical I I 
I I 

Sales 
I I 
I I 
I I 

Administrative Support 
I I 
I I 
I I 

I 

Services I I 
I I 
I I 
I I 

Crafts I I 
I I 
I 
I I 

Operative Workers I I 
I I 

I I 

Transportation I I 
I I 

Laborers* 
I I 
I I 
I I 

*Construction laborers and other field employees are not to be included on this page 

Totals Each Column 

Grand Total All Employees 4 

(5) Filipino 
(6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 

(3) (4) (5) (6) 
Asian Ainerican Filipjpo .White 

Indian 

M 'i 
.. , 

I (F) (M) (F) (M) I (F) ; (M) I 
I i I I 
I I I I 
I I I I 
I I I I 

I I I I 
I I I I 
I I I I 

I I I I 
I I I I 
I I I I 

I I I I 
I I I I 
I I I I 

I I I I 
I I I I 
I I I I 

I I I 

2 
I 

I I I I 
I I I I 

I I I I 
I I I I 
I I I I 
I I I I 
I I I I 
I I I I 
I I I I 

I I I I 
I I I I 
I I I I 

I I I I 
I I I I 
I I I I 

I I I I 
I I I I 
I I I I 

2 

Indicate by Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

I Disabled 

Non-Profit Organizations Only: 

I I I I I I 

Board of Directors I I I I I I 
I I I I I I 

Volunteers 
I I I I I I 
I I I I I I 

I I I I I I 

Artists 
I I I I I I 
I I I I I I 
I I I I I I 

EOG Work Force Report (rev. 01115) 2 of6 

(7) 
Other 

Ethnicity 

(M) (F) I (F) ' 
I 
I 
I 
I 

I 
I 
I 

I 
I 
I 

I 
I 
I 

I 
I 
I 

2 
I 
I 
I 

I 
I 
I 
I 
I 
I 
I 

I 
I 
I 

I 
I 
I 

I 
I 
I 

2 

I 
I 
I 

I 
I 

I 

I 
I 
I 

Form Number: 8805 
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WORK FORCE REPORT - Page 3 

NAME OF FIRM:_A_R_B-'-,_ln_c_. ---------------------- DATE:_7_/7_/1_5 ____ _ 

OFFICE(S) 01' BRANCH(ES):_S_a_n_D_i_,eg"'-o _______________ COUNTY: San Diego 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
(4) American Indian, Eskimo 

(!) (2) 
TRADE Black Hispanic 

OCCUPATIONAL CATEGORY 

(M) (F) (M) (F) 

Brick, Block or Stone Masons 

Carpenters 

Carpet, Floor & Tile Installers Finishers 

Cement Masons, Concrete Finishers ' 

Construction Laborers 27 ' 1 ' ' ' ' 
Drywall Installers, Ceiling Tile Inst ' ' ' 

' Electricians ' ' ' 

Elevator Installers ' 

First-Line Supervisors/Managers 

Glaziers 

Helpers; Constmction Trade 

Millwrights 

Misc. Const. Equipment Operators 

Painters, Const. & Maintenauce ' 

Pipelayers, Plumbers, Pipe & Steam Fitters 

Plasterers & Stucco Masons 

Roofers 

Security Guards & Surveillance Officers 

Sheet Metal Workers 

Structural Metal Fabricators & Fitters 

Welding, Soldering & Brazing Workers 

Workers, Extractive Crafts, Miners 

' 
Totals Each Column 27 :1 

(5) Filipino 
(6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 

(3) (4) (5) (6) (7) 
Asian American Filipino White Other 

Indian Ethnicity 
' ' 

(M) (F) (M) (F) (M) (F) (M) ' (F) (M) (F) ' 
' ' ' ' ; 

: 
! 

' 30 

' 

' 

' 

: : 
' ' 

30 

I Grand Total All Employees Isa I * * Based off 2014 Average Employer Information Reports 
!indicate By Gender and Ethnicity the Number of Above Em loyees Who Are Disabled: 

Disabled 

EOG Work Force Report (rev. 01115) 3 of6 Form Number: 8805 



SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline '"-,-;";::'['_:;,;,;:.,,=..o!CT.'i"-='=------------------

City of San Diego 

EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue • Suite 200 • San Diego, CA 92101 
Phone: (619) 236-6000 • Fax: (619) 236-5904 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501 through 22.3517, 
is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law. Such employment practices include, but are not limited to unlawful 
discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provide a completed Work Force Report (WFR). 

Type of Contractor: 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

Dpnstruction D Vendor/Supplier 
"VConsultant D Grant Recipient 

D Financial Institution 
D Insurance Company 

Name of Company: Richard Brady & Associates, Inc. 

D Lessee/Lessor 
D Other 

ADAIDBA: BRADY --------------------------------------------
Address (Corporate Headquarters, where applicable): _ 3_7_1_0_R_u_ff_in_R_o_a_d ______________________ _ 

City· San Diego County:_S_a_n_D_le_g_o _______ State:_C_A ____ Zip· 92123 

Telephone Number: (85~ _4_9_6-_0_5o_o _________ Fax Number: (858)_49_6_-0_5_0_5 _______ _ 

NameofCompanyCEO:_R_i_ch_a_r_d_B_ra_d_Y _____________________________ _ 

Address( es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 
Address: _______________________________________________ _ 

City~·----------------- County: ___________ State:-------- Zip·~---

Telephone Number: ( )·------------------ Fax Nwnber: ( 

T fB . Engineering and Construction T fL' Contractors State License ypeo usmess: ypeo 1cense: ____________ _ 

The Company has appointed~· _c_a_ry_n_R_a_m_ire_z ___________________________ _ 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal 

employment and affirmative action policies of this company. The EEOO may be contacted at: 
Address: 3710 Ruffin Road, San Diego, CA 92123 

Telephone Number: (85~_4_9_5-_o_5o_o ________ _ Fax Number: (858)_4_96_-_05_0_5 _______ _ 

One San Diego County (or Most Local County) Work Force - Mandatory 
D Branch Work Force* 

D Managing Office Work Force 

Check the box above that applies to this WFR. 
*Submit a separate Work Force Report/or all participating branches. Combine WFRs if more than one branch per county. 

r, the undersigned representative cf_R_ic_ha_r_d_B_r_ad_y_&_A_s_so_c_la_t_e_s,_l_nc_._(_B_R_A_D_Y_) _____________ _ 

San Diego 
(Firm Name) 

_____ c_A ______ hereby certify that information provided 

(County) (State) 
herein is true and correct. This document was executed on this ____ 2_9 __ day of __ J_un_e ______ , 20.~ 

Caryn Ramirez 

(Authorized Signature) (Print Authorized Signature Name) 

EOG Work Force Report (rev. 05114) 1 of6 Form Number: 8805 
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SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

···'"-''•-··•mo•os'~·--•"""'~---------------

WORK FORCE REPORT- Page 2 
~AME OF FIRM: Richard Brady & Associates, Inc. DATE:_6;..../2_9_11_5 ___ _ 

OFFICE(S) or BRANCH(ES):._s_a_n_D_le_g_o _____________ COUNTY: San Diego 

INSTRUCTIONS: For each occupational category, indicate nwuber of males and females iu every ethnic group. Total colwuns in row 
provided. Swu of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following goups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American (5) Filipino 
(6) White, Caucasian (2) Hispanic, Latino, Mexican-American, Puerto Rican 

(3) Asian, Pacific Islander (7) Other ethnicity; not falling into other groups 
( 4) American Indian, Eskimo 

ADMINISTRATION 
OCCUPATIONAL CATEGORY 

Management & Financial 

Professional 

A&E, Science, Computer 

Technical 

Sales 

Administrative Support 

Services 

Crafts 

Operative Workers 

Transportation 

Laborers* 

. 
.. (i) . . . . ··' {2) (3) 
Black.- .· . Hispanic Milin · .... . . . ' . ........ . 

2 

2 

*Construction lnborers and other field employees are not to be included on this page 

Totals Each Colwun 3 3 

I Grand Total All Employees 55 

Indicate by Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

I Disabled 

Non-Profit Organizations Only: 

Board of Directors 
I I I 
I I I 
I I I 

Volunteers 
I I I 
I I I 
I I I 

Artists I I I 
I I I 
I I I 

EOG Work Force Report (rev. 05114) 2of6 

(4) 
American 
.1r1a1an 

I 
I 
I 

I 
I 
I 

I 
I 
I 

.· 

. (5) 
Filipino 

- - · .... 
(M) I (F) 

I 
I 
I 

I 
I 
I 

I 
I 
I 

(6) 
White 

(M) ·.• .(F) 

12 3 

21 2 

2 

3 

38 6 

I 
I 
I 

I 
I 
I 

I 
I 
I 

(7) 
Other 

'EthrliCitv 

(M) 

2 

I 
I 
I 

I 
I 
I 

I 
I 
I 

Form Number: 8805 
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SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline ·-,_~~r::...-::;-.n~~;,;>.-~~_,.,..._...,,_ _____________ _ 

WORK FORCE REPORT- Page 3 
NAME OF FIRM: Richard Brady & Associates, Inc. DATE: 6/29/15 

San Diego San Diego 
OFFICE(S) orBRANCH(ES): _________________ COUNTY:---------

INSTRUCTIONS: For each occupational category, indicate nwnber of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in ethnic categories listed in colwnns below: 

(!) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
(4) American Indian, Eskimo 

(i) 
TRADE Black 

OCCUPATIONAL CATEGORY 

(2) 
Hispanic 

(5) Filipino 
(6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 

(3) (4) (5) (6) (7) 
Asian American Filipino White Other 

Indian Elhnicitv 

IMl IFl rMI (Ii) """ IFI IM\ IFl """ tF) tM\ IFl """ (Fl 

Brick, Block or Stone Masons ' ' 
Carpenters I 

I 

Carpet, Floor & Tile Installers Finishers 

Cement Masons, Concrete Finishers 

Construction Laborers 

Drywall Installers, Ceiling Tile Inst I ' ' ' 
Electricians ' ' ' ' 
Elevator Installers ' ' 

' First-Line Supervisors/Managers ' ' 
Glaziers 

Helpers; Construction Trade I I 
I 
I 

Millwrights ' 

Misc. Const. Equipment Operators 

' Painters, Const. & Maintenance ' ' ' 
Pipelayers, Plumbers, Pipe & Steam Fitters ' I 

Plasterers & Stucco Masons ' 
I 

Roofers 
' 

Security Guards & Surveillance Officers ' ' ' ' 
Sheet Metal Workers 

I I 

: : 
Structural Metal Fabricators & Fitters ' ' 

' ' 

Welding, Soldering & Brazing Workers 

Workers, Extractive Crafts, Miners 
I ' ' ' ' ' ' 

I Totals Each Column 

I Grand Total All Employees I I I 
lindlcate B Gender and Ethnicit tho Number of Above Em lo ees Who Are Disabled: 

Disabled 

EOG Work Faroe Report (rev. 05114) 3of6 Form Number: 8805 
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City of San Diego 
EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third A venue • Suite 200 • San Diego, CA 92101 
Phone: (619) 236-6000 • Fax: (619) 236-5904 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.350 I through 22.3517, 
is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law. Such employment practices include, but are not limited to unlawful 
discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provide a completed Work Force Report (WFR). 

Type of Contractor: 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

D.J=onstruction D Vendor/Supplier 
iif Consultant D Grant Recipient 

D Financial Institution 
D Insurance Company 

D Lessee/Lessor 
D Other 

N fc Richard Brady & Associates, Inc. ameo ompany: _____________________________________ _ 

ADA/OBA: BRADY ----------------------------------------
371 o Ruffin Road 

Address (Corporate Headquarters, where applicable):---------------------------
City: San Diego County:_S_a_n_D_ie_g_o ________ State: _c_A ____ _ Zip: 92123 

Telephone Number: (85~ _4_9_6_-o_5_o_o _________ _ Fax Number: (858)_4_96_-_0_5_05 _________ _ 

NameofCompanyCEO:_R_ic_h_a_rd_B_ra_d_Y _____________________________ _ 

Address( es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

1
1ddress:------------------------------------------

City:. ____________ _ County: ____________ State:------- Zip,_· __ _ 

Telephone Number: ( Fax Number: ( 
Engineering and Construction 

Type of Business:-----------------
Contractors State License 

Type of License:---------------
. Caryn Ramirez The Company has appointed: __________________________________ _ 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal 

employment and affirmative action policies of this company. The EEOO may be contacted at: 

Add 
3710 Ruffin Road, San Diego, CA 92123 

ress:------------------------------------------
Telephone Number: c85~_4_9_5_-o_5_o_o __________ _ Fax Number: ( 858)_4_9_6_-0_5_0_5 ________ _ 

'.Qone San Diego County (or Most Local County) Work Force - Mandatory 

D Branch Work Force* 

D Managing Office Work Force 

Check the box above that applies to this WFR. 

*Submit a separate Work Force Report for all participating branches. Combine WFRs if more than one branch per county. 

I,ilieunde~ignedrepre~~~~eof __ R_ic_h_a_~_B_r_a_dy_&_A_s_s_o_c_ia_t_e_s_,l_n_c_._(B_R_A_D_Y_) _______________ _ 

(Firm Name) 
CA San Diego hereby certify that information provided 

(County) (State) 
herein is true and correct. This document was executed on this ____ 2_9 __ day of __ J_u_n_e _______ , 20 ,1_5_ 

Caryn Ramirez 

(Authorized Signature) (Print Authorized Signature Name) 

EOG Work Force Report (rev. 05114) 1 of6 Form Number: 8805 



WORK FORCE REPORT- Page 2 
~AME OF FIRM: Richard Brady & Associates, Inc. DATE: 6/29/15 

OFFICE(S) or BRANCH(ES):._s_a_n_D_ie_g_o ______________ COUNTY: _s_a_n_D_ie_g_o _____ _ 

NSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American (5) Filipino 
( 6) White, Caucasian (2) Hispanic, Latino, Mexican-American, Puerto Rican 

(3) Asian, Pacific Islander (7) Other ethnicity; not falling into other groups 
(4) American Indian, Eskimo 

ADMINISTRATION 
OCCUPATIONAL CATEGORY 

Management & Financial 12 I 

2 21 I 

Professional I 

A&E, Science, Computer 

Technical 2 

Sales 

Administrative Support 2 3 

Services 

)Crafts 

Operative Workers 

Transportation 

Laborers* 

*Construction laborers and other field employees are not to be included on this page 

3 3 38 I 

Totals Each Column I 

Grand Total All Employees 55 

Indicate by Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

I Disabled I 
Non-Profit Organizations Only: 

I I I I I I 

Board of Directors I I I I I I 
I I I I I I 

I I I I I I 

Volunteers I I I I I I 

I I I I I I 

I I I I I I 
Artists I I I I I I 

I I I I I I 

EOG Work Force Report (rev. 05114) 2 of 6 

3 

2 

6 2 

I 
I 
I 

I 
I 
I 

I 
I 
I 
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WORK FORCE REPORT- Page 3 
NAME OF FIRM: Richard Brady & Associates, Inc. DATE: 6/29/15 

San Diego San Diego 
OFFICE(S) or BRANCH(ES): __________________ COUNTY: ----------

;NSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in ethnic categories listed in columns below: 

(I) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
(4) American Indian, Eskimo 

TRADE 
OCCUPATIONAL CATEGORY 

Brick, Block or Stone Masons 

Carpenters 

Carpet, Floor & Tile Installers Finishers 

Cement Masons, Concrete Finishers 

Constrnction Laborers 

Drywall Installers, Ceiling Tile Inst 

Electricians 

Elevator Installers 

} First-Line Supervisors/Managers 

Glaziers 

Helpers; Construction Trade 

Millwrights 

Misc. Const. Equipment Operators 

Painters, Const. & Maintenance 

Pipelayers, Plumbers, Pipe & Steam Fitters 

Plasterers & Stucco Masons 

Roofers 

Security Guards & Surveillance Officers 

Sheet Metal Workers 

Structural Metal Fabricators & Fitters 

Welding, Soldering & Brazing Workers 

Workers, Extractive Crafts, Miners 

Totals Each Column 

I Grand Total All Employees 

Iindicate B Gender and Ethnici 

Disabled 

EOG Work Force Report (rev. 05114) 

(5) Filipino 
(6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 
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SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

,:-·,;:;:o:,·;<;:,o:-~;-,:,:~v~ .. ~------------

EXHIBIT 3- Section 11.3. Subcontractor Documentation 
11.3.1.2 Below is a short list of subcontractor's/ vendors that ARB has contacted or has a 
standing relationship with thru continuous service agreement whom could be called upon for 
each task order released by the city for ARB/Brady to achieve the mandatory subcontracting 
participation levels. 

Surveyors 
Guida Surveying, Inc. 
1026 W. El Norte Parkway 
Escondido, CA 92026 
(760) 624-8432 
SBE 

Golden Triangle Land Surveying 
1298 Navel Place 
Vista, CA 92081 
(760) 758-7725 

MSBE, DVBE, SDVOSB 

Soil Testing & Environmental Services 
Ninyo & Moore 
5710 Ruffin Road 
San Diego, CA 92123 
(858) 576-1000 
MBE 

Concrete 
Cut 'N Core 
9194 Chesapeak Dr. 
San Diego, CA 91123 
858-560-6627 
WBE 

LNA Concrete Structures, Inc. 
15455 Tern St. 
Chino Hills, CA 91709 
909-393-1493 
MBE 

Trucking 
Keep it Moving Trucking 
6709 La Tijera Blvd. 
Los Angeles, CA 90045 
213-216-1443 
DBE 

8 



SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

"=»P.~<~=--~-----------------

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fom1 for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List slmll 
include name, address, telephone number (including area code), classification, type of work, dollar an10unt of participation, ce1tification, and certifying agency for each 
Subcontractor or Supplier who participated in tho referenced project. 

NAME OF PROJECT: City of Encinitas Olivehain and Coast Highway 101 Sewer Force Main Replacement 

TYPE OF PROJECT: Water DOLLAR v ALUE OF PROJECT:-'$-"4,""32°"2"',7-"87"'".o""'o'------

NAME; ADDREsSAND TELEPHONE 
. NUMllJ<;Il()f'SUBCONTRACTOR 

Name: Ace Fence Company 

Address: 7:27N. Glendora Ave 

State:_C_A __ _ City: LaPul.'llle 

Zip: 91744 Phone: 626·333-0727 

Name:. ____________ _ 
Address:, ___________ _ 
City: _______ State: ___ _ 

Zip: Phone: 

Name: Cut. 'N Core, Inc. 
Address: 9194 ChesnpellkeDr. 

City: Snn Diego State:_C_A __ _ 

Zip: 91123 Phone: SSB·560·G627 

CONTRACTOR, 
D.ESIGNJ>R, 

SUPPLtER, Olt. 
. \IENijolt 

Supplier 

Vendor 

Fencing 

Concrete Sawoutting 

DOLLARAMOUNT OF 
SUBC()N_Tff/\CTOR 
PARTICIPATION; 
MATERIALS OR 

SUPPLIES 

$33,955.00 

$21,428.75 

MBE, WBE, DBE, WHERE 
DvBEi OBE, ELBE, CERTIFIED~ 
SLBE, SDB; \voSB, 

HUBZone,OR, 
'snvosBw 

WMBE CPUC 

WBE CPUC 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business EnteqJiise 
Other Busine~ Enterprise 
Certified Smo.11 Locnl Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
DBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvnntflged Business 
HUDZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Publ.io Utilities Conunission CPUC San Diego Regional Minority Supp.ier DiversityColUlcil 
State of catifomia's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUB Zone 

CALTRANS 
SRMSDC 

LA 
SBA 

Tl1e Deslgn-Bullder wlll not receive any points for past subcontracting participation percentages If the Design-BUiider fails to submit the requlr"d proof nf certification. 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST (Rev. May 2012) 
Form Nrnnber: AA50 
Project Title: 
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A-~ ,1.,.,1,,~1··if BRAD' SAN DIEGO MACC SOQ K-15-1293-MAC-3-A i'l'lmml.1Ser1•/cc1Co1110n11/011 

Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 
·----.. <.-..c:-;<::l''l~:-'<>)."1~;:<·~. ------------------------

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past l'llrticipation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: City ofEnoinitas Olivehain and Coast Highway 101 Sewer Force Main Replacement 
TYPE OF PROJECT: Water DOLLAR VALUE OF PROJECT:-'$"'4,"-'32"'2"',7~87"-.o"'o ____ _ 

NAMI!, JWDRESS AND 'i'EJ.EPHONE COIURACTOR, TYPEOFWORK ·DOLLAR AMOUNT OF . MBE,WliE,DBI!, WHERE 
NUMB.l;RO!' SIJRCON:fRA(!TOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DV8E, OBI!, ELBE, CERTIFIED" 

.SUPPLIER, QR OR SUPPLIES .· . PAilTICWATION, SLBE, SDB, WoSB, 
VEJl!DOR ill'ATERIAi.s OR RUBZone,OR 

SUPPLIEs SDVOSB0 

Name: Keep ItMoving,Inc. 
Vendor Trucking $101,612.60 DBE CPUC 

Address: 6709 La Tijera Blvd. 

City: Loe Angeles State:_C_A ___ 
Zip: 90045 Phone: 213·216·1443 

Name: LNA Concrete SlmctW"es, Inc. 
Vendor Concrete Structures $177,362.00 MBE CPUC 

Address: 1.54.5.5 Tern SL 

City: Chino Hills State:_C_A ___ 
Zip: 91709 Phone: 909-393·1493 

Name: Mallard Comtructlon, Inc. 
Vendor Traffic Control $658.80 DVBE CPUC 

Address: 638W. Southern Ave. 

City: Orange State:_C_A ___ 
Zip: 92865 Phone: 760-.5.50·161.5 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for QBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enteiprise 
Other BusineM Enterprise 
Certified Small Locnl Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvontaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of ca!ifomla Department of Transportation 
California Public Utilities Conuuission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUB Zone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder wUI not receive any points for past subcontracting partlclpatton 11ercentages If the Design-Builder falls to sulnnlt the required proof of certfftcatlon. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SuPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 

10 



SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

---····;~-~-,;~;,·:>•'<'..,y~=·J.~""2-----------------------

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fom1 for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certificatim~ and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: City ofEncinitas Olivehain and Coast Highway IOI Sewer Force Main Replacement 

TYPE OF PROJECT: Water DOLLAR VALUE OF PROJECT:-"'$4-"'"-'32"'2"'-,7-'-87'-'.o'-'o ____ _ 

NAME, AJ)DRESS AND TELEPHONE C:oNIRACTOR. 1YPEOFWORK .DOLLARAMOUNI OF 
D;~: 'ri:~·:~:t, WHERE 

N.UM.BER OF SURCON:rRACIO.R p'ESI~ER, ·· PEl!FORMED;MAIERIALS SUBCONIRACI.OR CERIIFIED0 

SUPPLIER, OR OR SUPPLIES PARIICIPAIION; SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB0 

Name: MaskcllPipe&Supply 
Supplier Pipe Supply $5,838.13 WBE CPUC 

Address: 8604 Cottonwood Ave. 

City:Fontam1 state:_C_A ___ 
Zip: 92335 PllOlle: 909-574·8662 

Name: Northlown Company 
Supplier Cathodic Protection/ Pipe $1,198.22 WBE CPUC 

Address: 5202 Argooy Ave. 
Coasting 

City: Huntington Beach State:_C_A ___ 
Zip: 92649 Phone: 714-897-0700 

Name: Saf·T ·CO Supply 
Supplier PVC, underground utility $121.22 WBE CPUC Address: 1300EastNonnundyPl11ce 

products 
City: Santa Ana State:_C_A ___ 
Zip: 92705 Phone: 714·547-9975 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enteiprlse 
Oilier Business Enterprise 
Certified Small Local Business Enterprise 
Woman-OWned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Smllll Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Conunission CPUC San Diego Regional Minority Sup}iier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder wUI not receive any points for past subcontracting participation percentages if the Deslgu-Bulldcr falls to submit the required proof of ~ertiflcatlon. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-Btiri.D SOOCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. Mny 2012) 

11 



SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

···o,·o.c•,••~~T=n=-----------------------· 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

Tho Design-Builder shall complete this fom1 for ench project listed in respo11So to the RFQ. Tho Design-Build Subcontractors nnd Suppliers Post Pnrticipntion List sholl 
include name, address, telephone number (including area code), classification, type of work, dollar amow1t of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: City ofEncinitas Ollvehain and Coast Highway 101 Sewer Force Main Replacement 
TYPE OF PROJECT: Water DOLLAR v ALUE OF PROJECT:.::;$-"4,=.:32"'2"', 7-'-87;.;..o;c..:o ____ _ 

NAMI!", ADDRESS AND TELEPHONE CONTRACTOR, TYPEOFWORK JJ"OLLARAMOUNT OF MliE, WBE; DliE, WHERE 
· NIJll!Bl\R OJ" SUBcON:rl!ACTOR D.ESl~ER, !'ERFQ!IMED,,MATERIALS SUBCONTRACTOR ll"8E, OBI!", ELBE, cERTIFIEDe 

SU~\OR . . OR SUPPLIES P,\l.tl'!CIPATION, SLBE, SDB, WoSB, 
MATERIALS OR HUBZone,OR 

SUPPLIES SDVQSB$ 

Name: Sclcd Electric, Inc. 
Vendor Electrical Subcontractor $7,047.00 No Longer No Longer 

Address: PO Box 1457 
City: Spring Vulley State:.3!__ 

cettifled certified 

Zip: 91979 Phone: 619-460·6060 

Name: 24/7Trucking 
Vendor Trucking $5,366.00 MBE CPUC 

Address: !SO Woodman St. 
City: San Diego State:_C_A ___ 
Zip: 92114 Phone: 619-262-5171 

Name: Vttrcnts Equipment Company 
Supplier Equipment Rental $5,336.28 DVBE CPUC 

Address: 2390.5 Clinlon Keith Rd. 

City:Wlldomo.r State:_C_A ___ 
Zip: 92095 Phone: 706-233·7494 

(]) As appropriate, Design-Builder shall identify Subcontractors or Suppliers os one of the following and sholl include a valid proof of certification (except for OBE, 
SLBE end ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enteqnise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Seivice·Disabled Veteran Owned Smo.11 Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Snmll Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontrnotor is certified by: 

City of San Diego CITY State of California Deparbnent of Transportation 
California Public Utilities Commission CPUC Sm1 Diego Regionnl Minority Supplier Diversity Council 
State of California's Deparbnent of General Services CADoGS Cily of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUB Zone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder wlll not receive any points for past subcontracting participation peramtages If the Design-Builder falls to submit the required proof of certfficatloIL 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. Mny 2012) 

12 



DESIGN-BUILD SUBCONTRACTORS M }UPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: City of Encinitas Olivehain and Coast Highway 101 Sewer Force Main Replacement 

TYPE OF PROJECT: Water DOLLAR VALUE OF PROJECT: $4,322,787.00 
~"'"-----'-~~~~~~~~ 

"':' C'' 

NAME; ADDRESS AND TELEPHONE . DOLLAR AMOUNT OF MBE, WBE,DBE, . CQNTRACTOR, ··• 1 TY}>E OF WORK WHERE 
NUMBER OF SUBCONTRACTOR DE§!GNER; P}:RFO~D, MATE,RIALS SUBCONTRACTOR DVBE; OBE, ELBE, CERTIFIED0 

SUPPLIER, OR OR SUPPLIES PARTICIPATION; SLBE, SDB, WoSB, · 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: Select Electric, Inc. 
Vendor Electrical Subcontractor $7,047.00 No Longer No Longer 

Address: PO Box 1457 

City: Spring Valley State: CA 
certified certified 

Zip: 91979 Phone: 619-460-6060 

Name: 2417 Trucking 
Vendor Trucking $5,366.00 MBE CPUC 

Address: 180 Woodman St 

City: San Diego State: CA 

Zip: 92114 Phone: 619-262-5171 

Name: Vetrents Equipment Company 
Supplier Equipment Rental $5,336.28 DVBE CPUC 

Address: 23905 Clinton Keith Rd. 

City: Wildomar State: CA 

Zip: 92095 Phone: 706-233-7494 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
. San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: City of Encinitas Olivehain and Coast Highway 101 Sewer Force Main Replacement 

TYPE OF PROJECT: Water DOLLAR v ALUE OF PROJECT:_$_4,_32_2~,7_8_7_.o_o ____ _ 

··,· 

NAME, ADDRESS AND TELEPHONE .·· .· CONTRA~TOR, .· •.•.. [Y:PE OF WORK DOLLARAMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR ' .DESIG~R, PERFO.RMED,.MATERIALS SUBCONTRACTOR DVBE,.OBE, ELBE, CERTIFIEDai 

SUPPLIER;' OR ·. OR SUPPLIES PARTIC~ATION, SLBE, SDB, WoSB, 
•.VENDOR .MATERIALS OR HUBZone;OR 

SUPPLIES SDVOSB<D 

Nanie: Ace Fence Company 
Supplier Fencing $33,955.00 WMBE CPUC 

Address: 727 N. Glendora Ave 

City: La Puente State: CA 

Zip: 91744 Phone: 626-333-0727 

Nanie: 

Address: 

City: State: 

Zip: Phone: 

Nanie: Cut 'N Core, Inc. 
Vendor Concrete Sawcutting $21,428.75 WBE CPUC 

Address: 9194 Chesapeake Dr. 

City: San Diego State: CA 

Zip: 91123 Phone: 858-560-6627 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department ofTransportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAJ\ffi OF PROJECT: City of Encinitas Olivehain and Coast Highway 101 Sewer Force Main Replacement 

TYPE OF PROJECT: Water DOLLAR v ALUE OF PROJECT:_$~4,'-32_2-'-,7_8_7_.o_o ____ _ 
·. 

NAME, ADDRESS AND TELEPHONE. CONTRACTOR, TYPE OF WORK DOBEARAMOT:JNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER; PERFORMED, MATEIUALS SUBC6NTRACTOR DVBE, OBE, ELBE, CERTIFIED0 

. SUPPLIER, OR ... OR SUPPLIES ·. PARTICIPATION, SLBE, SDB, WoSB, .. 
VENDOR MATERIALS OR HUBZone,OR 

. 
SUPPLIES SDVOSB<D 

Name: Maskell Pipe & Supply 
Supplier Pipe Supply $5,838.13 WBE CPUC 

Address: 8604 Cottonwood Ave. 

City: Fontana State: CA 

Zip: 92335 Phone: 909-574-8662 

Name: Northtown Company 
Supplier Cathodic Protection/ Pipe $1,198.22 WBE CPUC 

Address: 5202 Argosy Ave. 

City: Huntington Beach State: CA 
Coasting 

Zip: 92649 Phone: 714-897-0700 

Name: Saf-T-Co Supply 
Supplier PVC, underground utility $121.22 WBE CPUC 

Address: 1300 East Normandy Place 

City: Santa Ana State: CA 
products 

Zip: 92705 Phone: 714-547-9975 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SD VO SB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Couucil 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
Form Number: AA50 
Project Title: 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS ANU SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: City of Encinitas Olivehain and Coast Highway 101 Sewer Force Main Replacement 

TYPE OF PROJECT: Water DOLLAR v ALUE OF PROJECT:.-'$_4,__,3_22-'-,7_8_7_.o_o ____ _ 

NAME, ADDRESS.AND TEI.,EPHO~ 
' :; ~' 

DOL~AR AMOUNT OF CONTRACTOR, TYPEOFWORK MBE, WBE, DBE;. WHERE 
NUMBER OF SUBCONTRACTOR DESIG~.R, PERFO~D. MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED a. 

<SUPPLIER, OR OR SUPPLIES PARTICIPATION, .• .SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZon:e, OR 

·. 
;· SUPPLIES SDVOSBCD 

Name: Keep It Moving, Inc. 
Vendor Trucking $101,612.60 DBE CPUC 

Address: 6709 La Tijera Blvd. 

City: Los Angeles State: CA 

Zip: 90045 Phone: 213-216-1443 

Name: LNA Concrete Structures, Inc. 

Address: 15455 Tern St 
Vendor Concrete Structures $177,362.00 MBE CPUC 

City: Chino Hills State: CA 

Zip: 91709 Phone: 909-393-1493 

Name: Mallard Construction, Inc. 
Vendor Traffic Control 

Address: 638 W. Southern Ave. 
$658.80 DVBE CPUC 

City: Orange State: CA 

Zip: 92865 Phone: 760-550-1645 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

CV As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
Form Number: AA50 
Project Title: 

(Rev. May 2012) 



SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

-:-':~h-;";J;~'l:I.-,c..,m-~;('a'.-£, _____ ..,. _________________ _ 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fomt for eoch project listed in response to the RFQ. The Design-Build Subcontmctors ond Suppliers Post Porticipation List sholl 
include name, address, telephone number (including area code), classification, type of work, dollar amotut\ of participation, certification, and certifying ogency for each 
Subcontractor or Supplior who participated in tho referenced project. 

NAME OF PROJECT: LAX Beadle West Gates 
TYPEOFPROJECT:_W_a_t_or _____________________ _ DOLLAR VALUE OF PROJECT:_$_32~,2_8~2,~95_J_.o_o ____ _ 

NAME,i\.DDRESS:AND TEµ:PHONE CONTRACTOR, TYPEOFWORK DOLLARAMOUNT OF MBE, WBE, DBEi WHERE 
N.UMBER Of sUBCONJ'RACTOR .DESIGNER, PERFO~D, MATERIALS. sy]i~~X.Rfr~~~~ D:VSE, OBE,. ELBE, cERTIFJED0 

SUPPLIER, OR OR SUPPLIES. SLBE, SDB, WoSB, 
'\lENl)O.R MATERIALS OR HUBZonii,()R 

SUPPLIES SDVOSB0 

Name: Allied Prote(tion Sm.ices 
Vendor 

Address: 
Security $11,738.74 DBE 

Cily: State· 
Zip: Phone: 

Name: Clean Up Ameri1;11, Inc. 
Vendor $4,240.75 DBE 

Address: 
City: State· 
Zip: Phone: 
Name: Colwnbla Spedalcy Co. 

Supplier Pipe, Valves, Fittings, $69,588.47 DBE 
Address: .S87N. Olilspa Avo. 

Tubing 
City: Loos Beach State:_C_A ___ 
Zip: 90805 Phone: 310-699-4558 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and sholl include a valid proof of certification (except for OBE, 
SLBE ond ELBE): 

Certified Min<lrity Busines.s Enterprise 
Certified Disadvantaged Business Enterprise 
Other Bminess Enterprise 
Certified Smnll Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Smull Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Smn.11 Disadvnntnged Business 
HUBZone Business 

As nppropriate, Design-Builder shnll indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of califomia Deparbnent of Transportation 
Cnlifornia Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Corutoil 
State of califomia 's Deparbnent of Genern.1 Servfoes CADoGS City of Los Angeles 
State ofCalifbmia CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder wlll not receive any points for past subcontracting participation percentages if the Deslgn-Bullder falls to submit die required proof of certlflcatton. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. Mny 2012) 
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SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

:"~"'.iii';';:'.~=~-----------------------

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder sholl complete this form for each project listed in response to the RFQ. The Design-Build Suboontmotors and Suppliers Past Participation List shall 
include name, address, telephone nwnber (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: LAX Braclley West Gates 
TYPE OF PROJECT· Water DOLLAR VALUE OF PROJECT· $32 282951.00 

NAMF, ADD~ AND TELEPHONE CONJMCTOR, IYPEOFWORK DOLLAR AMOUNT OF l\¢E, WBE, DBE, WHERE 
NUl\{BER 0!' SU!ICONJlµCJOR DESIGJllE)!, PERFORMEii, l\fAJERiALS SUBCONTRACTOR DVBE, _QBE, ELBE, CERTIFIED" 

SUPPLiER,'OR OR SUPPLIES PARJICIPATION, SLBE, SDB, WoSB, 
VENl101l. MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB0 

Name: Creation World Safety 
Supplies Personal Safety $67,605.00 MBE CPUC 

Address: 19401 SoutherVennontAvc-. 

City: TOITTlnce State:_CA ___ 
Zip: 90502 Phone: 310·,38-1297 

N rune: Farweat Corrosion 
Supplies Cathodic Protection $2,785.95 WBE CPUC 

Address: 1480 W. Artesia Bid, Gardenia 

City: Gardena Slate· CA 
Materials 

Zip: 90248 Phone: 888-S32-7937 

Name: O&F Conm:tc Cutthig 
Vendor Concrete Cutting $94,058.25 WMBE CPUC 

Address: PO Box 1021.5 
City: Sentn Ana stnte:_C_A ___ 
Zip: 92711 Phone: 714·&18-0397 

Ql As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman.Qwned Small Business 
SeIVice-Disnbled Veterllll Owned Smfill Business 

MBE 
DBE 
ODE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
ffiJBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of caiifornia Department of Transportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUB Zone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder wUI not receive any points for past subcontracttng participation percentages If the Design.Builder falls to submit the required proof of certtftcatton 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS ANil SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 
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SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline . ',-;-.-;-:(.~r·~:-7.V"SI~~~----------------------· 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. Tho Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, cortificatio1~ end certifying agency for each 
Subcontractor or Supplier who partioipatcd in tho referenced project. 

NAME OF PROJECT: LAX Bredle West Gates 
DOLLAR VALUE OF PROJECT: $32,282,951.00 

NAMF. ~DRESS AND TELEPHONE CONTRACTOR, rYPEOFWORK DOLLAR AMOUNT OF MBE, WBE;DBE; WHERE 
NUMBER OF SU8CONTRACTOR DFJ!IGl'i!':R, PERFO){MED, MATERIALS SUBCONTRACTOR QVBE; OBF. ELBE, C!':RT!FlED0 

SUPPLIER, OR OR SUPPLIES PARTlcIPATION; . SLliE, SDB, WoSJi, 
VENDOR MATERIALS OR HUBZone,OR 

SQPPL!ES SDVOSB0 

Name: Keep it Movln& Inc. 
Vendor Trucking $1,119,928.81 MBE CPUC 

Address: 6709LaTijeraBlvd. 

City: Los Angeles State:_C_A ___ 

Zlp:90045 Phone: 213·216·1443 

Name: LNA Concrd.eSlruclures, Inc. 
Vendor Misc Concrete 

Address: 1114.5.5 Tern St. 
$610,176.81 MBE CPUC 

City; C11!110Hllls State:_C_A ___ 

Zip: 91709 Phone: 909-393-1493 

Name: Maskell Pipe & SuppUer 
Supplier Pipe $3,990.00 WBE CPUC 

Address: 8604 Colton wood Ave. 

City: Fontana State:_C_A ___ 

Zip: 92335 Phone: 909-574-8662 

<D Ail oppropriote, Design-Builder shoii identity Subcontractors or Suppliers os one of the following and shall include o volid proof of certificotion (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enteiprise 
Other Business Enterprise 
Certified Smell Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Smnll Business 

MBE 
DBE 
DBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUDZone Business 

Ail appropriate, Design-Builder sholl indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Conunission CPUC San Diego Regional Minority Supplier Diversity Cowioil 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Smail Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Deslgn-Ilullder wUI not receive any points for past subcontracting participation percentages If the Deslgn..Rulldcr falls to submit the required proof of certfflcatton. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 
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A-1=1 
As11bsl:rl'Qf BRAD' SAN DIEGO MACC SOQ K-15-1293-MAC-3-A l'rt11wrlsSerl'lc<>l'ot1wra//011 

Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 
----·-:::;-:_,_-::_,:.;:~::n:::.->:i:-=~-----------------------

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fom1 for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and cettifying agency for each 
Subcontrnotor or Supplier who participated in tho referenced project. 

NAME OF PROJECT: LAX Brodie West Gates 

TYPBOFPROJECT:~W~a:.:.t:.:.~---------------------- DOLLAR VALUE OF PROJECT:..::$"'32°',2"'8"'2"',9"-5:.:.1.0"-'0'------

· NAME; ADDREsS AND TELEPHONE · · CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WJiE, DBE; WHERE 
Nu!llili;;a ci!' suecoNJ.RACTOR DESIGNER, PERFOlll\IED, MATERIALS . SUBCONTRACTOR QVBE1 ORE; ELBE, CERTIFIED~ 

SUPPLIER, OR OR. SUPPLIES . PAKTiCiPATION, SLBE,.SDB, WoSB, 
VENDOR MATERIALS OR HUBZon!>,OR 

SUPPLIES SDVOSB~ 

Name: Ninyo &. Moore Vendor Geotechnical Engineer, $154.95 WBE CPUC 
Address: .5710 Ruffin Rd. Soils and Material 
City: Sun Diego State:_C_A ___ 

Testing 
Zip: 92123 Phone: 8!18·.S76·100o 

Name: Northlown Products, Inc. 
Supplier Cathodic Protection, Pipe $422.78 WBE CPUC 

Address: .5202 Argosy Ave. 

City: Huntington Beach State:_C_A ___ Coating 

Zip: 92649 Phone: 714-897·0700 

Name: ocvacuum,Inc. Vendor Hazardous Waste $937.50 WMBE CPUC 
Address: ,5900 Cheny Ave. 

City: Long Beach State:_C_A ___ 
Zip: 90805 Phone: !!62·984·8178 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Seivice-Disabled Veteran Owned Small Bushl.ess 

MBE 
DBE 
QBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enteiprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontrnctor or Subcontractor is certified by: 

City of San Diego CITY State of Celifornia Department of Transportation 
California Publio Utilities Commission CPUC San Diego Regionol Minority Supplier Diversity Counoil 
State of Celifornia's Department ofGeneral Services CADoGS City of Los Angeles 
State of California CA U.S. Smail Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages If the Design-Builder falls to submit Che required proof of certtflcatloa 

Form Title: 
FormNmnber: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 
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SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

,:-.· .• ··:"c:-..;:: ... ,:~s~U:.:Z? ... ~~··~~----------------------

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fom1 for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past l'llrticipation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amow1t of participation, certification, and ce1tifying agency for each 
Suboontraotor or Supplier who participated in tho referenced project. 

NAME OF PROJECT: LAX Bradle West Gates 
TYPE OF PROJECT: Water DOLLAR VALUE OF PROJECT:_$_32~,2_8_2~,9_5_1._00 ____ _ 

NAME, ADDRESsAND TELEPHONE CONTRACTOR, TYPEOFWORK. DOLLARAMOUNTOF MBE, \yBE, DBE, · WHERE 
)'IID.fi!ER OF SUBCO)'ITRACTOR .. . ~J!SiqNER, . PERroRMED, l\IATERIALS SUBCONTRACTOR QVBE, OBE, ELBE, CE.RTIFIED0 

SUPPLIER, OR. OR SUPPLIES PARTICIPATION, SLBE,SDJi,WoSB, 
VENl)OR MATERIALS.OR HUBZone,QR 

.· SUPPLIES SDVOSB0 

Name: Precise Services Company Vendor Water Trucks $783.71 WBE CPUC 
Address: 26100 Newport Rd. 

City:M"'if>e State:_C_A ___ 

Zip·. 92584 Phone: 9.51•970·8984 

Name: Saf·T·Co Supply Supplier PVC Conduit, $265.89 WBE CPUC 
Address: 1300 Eaet Nonmrndy Place 

underground utility 
City:SantaAna State:_C_A ___ 

products 
Zip: 92705 Phone: 714-547·997S 

Name:SoCallndustries Supplier Portable Toilets, $89,364.07 MBE CPUC 
Address: 163 Sixtl1 Ave. Temporary Fence 
City: City oflnduatry Stnte:_C_A ___ 

Zip: 91746 Phone: SOO·BS0-8871 

(]) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for QBE, 
SLBE and ELBE): 

Cet1ified Minority Business Enterprise 
Certified Disadvantaged BU5iness Enterprise 
Other BusineM Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
SeIVice-Disabled Veteran Owned Small Business 

MBE 
DBE 
DBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman BlL5iness Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
lITJBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Seiv:ices CADoOS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUDZone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder wUI not receive any points for past subcontracting participation percentages If ihe Deslgn-Bullder falls to submit the required pt•oof of certfflcatton 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST (Rev. May 2012) 
Form Number: AA50 
Project Title: 
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SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

·~""""~~~~ ...... ~~------------------------

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

Tho Design-Builder shall complete this fom1 for each project listed in response to tho RFQ. Tho Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amow1t of participation, certification, end ce1tifying agency for each 
Subcontractor or Supplier who participated in tho referenced project. 

NAME OF PROJECT: LAX Brad! West Gates 
TYPE OF PROJECT· Water DOLLAR VALUE OF PROJECT· $32 282 951 00 . 

NMiF. ADDREsS AND TELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
. NUiiiliER OF SUllCONT!!Acro.R ijs::tr:~~R ..... PERFQ~D,~TERIALs SUBCONTRACTOR I!VBE; OBE,.ELBE, CERTii<'IED0 

OR SUPPLIES PARTJCIPATION; SLUE, SDB, WosB, 
VENDOR . MATERIALS OR HUBZone,QR 

SUPPLIES SDVOSB0 

Name: Sllklll, Inc. 
Vendor Operated Equipment $3,803.00 WBE CPUC 

Address: 14812Farjardo St 

City: Rowland Heighte State:_C_A ___ Rental 

Zip: 91748 Phone: 626-8$4·9467 

Name: VetrenlilEquipmmtRentul 
Supplier Rental Equipment $14,687.53 DVBE CPUC 

Address: 2390.5 Clinton Keith Rd. 

City: Wlldomar State:_C_A ___ 
Zip: 92095 Phone: 706-233-7494 

Name: 
Address: 
City: State: ____ 

Zip: Phone: 

<D As epproprinte, Design-Builder shell identify Subcontractors or Suppliers as one of the following and shell include a valid proof of certification (except for OBE, 
SLBE end ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Busines,s Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
SeIVice-Disabled Veteran Owned Smnll Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Looal Business Enterprise 
Small DlsadvnntngedBusiness 
HUBZone Business 

As approprinte, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation · 
California Public Utilities Commission CPUC San Diego RegionnJ. Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBB 
DVBB 
ELBE 

SDB 
HUB Zone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder wUI not receive any points for past subco11h•acth1g parttclpatlon percentages If the Design-Builder falls to submit tile required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCoNTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 2012) 
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DESIGN-BUILD SUBCONTRACTORS ANU SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: LAX Bradley West Gates 

TYPE OF PROJECT: Water DOLLAR VALUE OF PROJECT: $32,282,951.00 

NAME, ADDREss·AND TELEPHONE CONTRA(:TOR, TYPEOFWORK · DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR ·DESIGNER, PERFORMED, 1'1ATERIALS .SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED<ll 

SUP}>LIER, OR . OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB© 

Name: Precise Services Company 
Vendor Water Trucks 

Address: 26100 Newport Rd. 
$783.71 WBE CPUC 

City: Menifee State: CA 

Zip: 92584 Phone: 951-970-8984 

Name: Saf-T-Co Supply 
Supplier PVC Conduit, $265.89 WBE CPUC 

Address: 1300 East Normandy Place 
underground utility 

City: Santa Ana State: CA 

Zip: 92705 Phone: 714-547-9975 
products 

Name: So Cal Industries 
Supplier Portable Toilets, $89,364.07 MBE CPUC 

Address: 163 Six1h Ave. 
Temporary Fence 

City: City of Industry State: CA 

Zip: 91746 Phone: 800-850-8871 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS ANO SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: LAX Bradley West Gates 

TYPE OF PROJECT: Water DOLLAR VALUE OF PROJECT: $32,282,951.00 

NAME, ADDRESS AND TELEPHONE CONTRA:CTOR, ·TYPE OF WORK '
1

' DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRA:CTOR DESIGNER, , , PERFORMED, MATERIALS SUBCONTRACTO.R DVBE, OBE, ELBE, CERTIFIEDai 

SUPP:LIER, OR . OR SUPPLIES PARTICIPATIPN, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: Ninyo & Moore 
Vendor Geotechnical Engineer, $154.95 WBE CPUC 

Address: 571 o Ruffin Rd. 

City: San Diego State: CA 
Soils and Material 
Testing 

Zip: 92123 Phone: 858-576-1000 

Name: Northtown Products, Inc. 
Supplier Cathodic Protection, Pipe $422.78 WBE CPUC 

Address: 5202 Argosy Ave. 
Coating 

City: Huntington Beach State: CA 

Zip: 92649 Phone: 714-897-0700 

Name: OC Vacuum, Inc. 
Vendor Hazardous Waste $937.50 WMBE CPUC 

Address: 5900 Cherry Ave. 

City: Long Beach State: CA 

Zip: 90805 Phone: 562-984-8178 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<£l As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: LAX Bradley West Gates 

TYPE OF PROJECT: _W_at_er ______________________ _ DOLLAR VALUE OF PROJECT:._$_32-',_28_2-'--,9_5_1._00 ____ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, . TYPE OF WORK .... 1 DOLLARAMOl:JNT OF MBE, WBE, DBE, WHERE 
NUMBEROF SUBCONTRACTOR .. DESIGNER, 'PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIEDai 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE,SDB, WoSB, 
VENDOR .MATERIALS OR HUBZone,OR 

. SUPPLIES SDVOSB'D 

Name: Keep it Moving, Inc. 
Vendor Trucking $1,119,928.81 MBE CPUC 

Address: 6709 La Tijera Blvd. 

City: Los Angeles State: CA 

Zip: 90045 Phone: 213-216-1443 

Name: LNA Concrete Structures, Inc. 
Vendor Misc Concrete $610,176.81 MBE CPUC 

Address: 15455 Tern St 

City: Cirino Hills State: CA 

Zip: 91709 Phone: 909-393-1493 

Name: Maskell Pipe & Supplier 
Supplier Pipe $3,990.00 WBE CPUC 

Address: 8604 Cottonwood Ave. 

City: Fontana State: CA 

Zip: 92335 Phone: 909-574-8662 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

G) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST (Rev. May 2012) 
Form Number: AA50 
Project Title: 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: LAX Bradley West Gates 

TYPE OF PROJECT: _W_at_er _____________________ _ DOLLAR VALUE OF PROJECT: $32,282,951.00 
.. 

NAME,ADDRESS~TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, ··. WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED; MATERIALS SUBCONTRACTOR DVBE, OBE; ELBE, CERTIFIED0 

SUPPLIER, OR OR SUPPLIES j> ARTICIP ATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HlJBZone, OR 

·SUPPLIES SDVOSB© 

Name: Allied Protection Services 
Vendor Security $11,738.74 DBE 

Address: 

City: State: 

Zip: Phone: 

Name: Clean Up America, Inc. 
Vendor $4,240.75 DBE 

Address: 

City: State: 

Zip: Phone: 

Name: Columbia Specialty Co. 
Supplier Pipe, Valves, Fittings, $69,588.47 DBE 

Address: 587 N. Obispo Ave. 

City: Long Beach State: CA 
Tubing 

Zip: 90805 Phone: 310-699-4558 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

CV As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST (Rev. May 2012) 
Form Number: AA50 
Project Title: 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: LAX Bradley West Gates 

TYPE OF PROJECT: Water DOLLAR VALUE OF PROJECT: $32,282,951.00 
~~~~~~~~~~~~~~~~~~~~~~~~~ 

NAME, ADDRESS AND TELEPH()NE 
.. ,. 

PE~~~!~~RIALS DOLLAR AM~lJNT OF MBE, WBE, DBE, WHERE CONTRACTOR, 
NUMBEROF SUBCONTRACTOR DESIGNER, SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED0 

: 
SUPPLIER, OR OR SUPPLIES .. PARTICIPATION; · .·. SLBE, SDB, WoSB; 

VENDOR MATERIALS OR .·. HUBZone,OR 
SUPPLIES SDVOSB(]) 

Name: Sukan, Inc. 
Vendor Operated Equipment $3,803.00 WBE CPUC 

Address: 14812 Farjardo St. 

City: Rowland Heights State: CA 
Rental 

Zip: 91748 Phone: 626-854-9467 

Name: Vetrents Equipment Rental 
Supplier Rental Equipment 

Address: 23905 Clinton Keith Rei 
$14,687.53 DVBE CPUC 

City: Wildomar State: CA 

Zip: 92095 Phone: 706-233-7494 

Name: 

Address: 

City: State: 

Zip: Phone: 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS ANl) SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: LAX Bradley West Gates 

TYPE OF PROJECT: _W:..:....::.cat:.....er _____________________ _ DOLLAR VALUE OF PROJECT: $32,282,951.00 

NAME, ADDRESS AND TEtEPHONE CONTRACTOR, TYPE:OFWORK .· ·'-' ~.DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBEROF SUBCONTRACTOR 

.. 
. DESIGNER, PERFORMED~ MATERIALS ... ·SUBCONTRACTOR DYBE, OBE, ELBE, CERTIFIED a> 

SUPPLIER, OR OR SUPPLIES PARTICIPATION; SLBE, SDB, WoSB, 
VENDOR MATERIALS O~. HUBZone,OR 

• 
SUPPLIES SDVOSBCD 

Name: Creation World Safety 
Supplies Personal Safety $67,605.00 MBE CPUC 

Address: 1940 I Souther Vermont Ave. 

City: Torrance State: CA 

Zip: 90502 Phone: 310-538-1297 

Name: Farwest Corrosion 
Supplies Cathodic Protection $2,785.95 WBE CPUC 

Address: 1480 W. Artesia Bid. Gardenia 

City: Gardena State: CA 
Materials 

Zip: 90248 Phone: 888-532-7937 

Name: G&F Concrete Cutting 
Vendor Concrete Cutting 

Address: PO Box 10215 
$94,058.25 WMBE CPUC 

City: Santa Ana State: CA 

Zip: 92711 Phone: 714-648-0397 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

··-:-~-:~r:~1"1;:-.:~:;,~-n""""""'"'"'_, __________________ _ 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fom1 for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: South Coast Water District - Joint Transmission Main Unit I 
TYPE OF PROJECT· Water Main Relocation DOLLAR VALUE OF PROJECT· $2 653 622 00 

NAME; ADDRESS AND TELEPliONE . CONTRACTOR, TYPEOltWORK' DOLLAR AMOUNT OF MBE, WBE, DBE, Wil:ERE 
]'IUMBEROF Sl)JICONTllACTOR !l.E!llGNER. PERFOJU\fE!li MATERIALS SUBcONJRACTOR !lVBE, OBE, ELBE, CERTIFIED• 

·SUPPLiEli,QR OR SUPPLIES Pi\RTICIPATION1 SLBE, SDB, WoSB, 
·~R· MATERIALS OR HUBZone,OR 

SUPPLiES SDVOSB0 

Name: G&F concrete Cutting Vendor Concrete Cutting $1,265.00 WMBE CPUC 
Address: PO Box 10215 

City:Snnla Ana State:_C_A ___ 
Zip: 92711 Phone: 714·648·0397 

Name: 0Job11I EnvlroomenlEI Network 
Vendor Erosion, Asbestos, Lead $26,302.75 DVBE CPUC 

Address: PO Box 8068 Specialist 
City; Fountain Valley State:_C_A ___ 
Zip:92728 Phone: 714-479-1199 

Name: Keep II. Movius Truckh1s 
Vendor Trucking $134,592.90 MBE CPUC 

Address: 6709 Lo Tijern Blvd. 
City: Los Angeles Stnte:_C_A ___ 
Zip: 90045 Phone: 213·216-1443 

CD As oppropriote, Design-Builder sholl identify Suboontroctors or Suppliers as one of the following and sholl include o valid proof of certificotion (except for QBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvil!ltaged Business Enterprise 
Other BU<JineM Enterprise 
Ce1titled Smnll Local Business Enterp1ise 
Woman-OWned Small Business 
Setvice-Disabled Veteron Owned SmWl Business 

MBE 
DBE 
OBB 
SLBE 
WoSD 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Votcnm Business Entel]JiiSO 
Certified Emerging Local Business Enterprise 
Smnll Disadvantaged Business 
InJDZone Dnsinoss 

As oppropriate, Design-Builder sholl indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State ofCellfornia Department ofTrsnsportation 
California Public Utilities Commission CPUC Son Diego Regionnl MinoJ"ity Supplier Diversity Counoil 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Smalt Dusiness Admittistration 

WBE 
DVBE 
ELBE 

SDB 
HUDZone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Design-Builder wUI not receive any points for part suhcontracttng parttclpatfon percentages If the Design-Builder falls to submit the required proof of certtncatton. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 
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SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline -<r;-co;-:::;,-•.>·.'1_:;:<;,'L~-dll'1;( _______________________ _ 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fomt for each project listed in response to the RFQ. The Design-Build Subcontractors ond Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certificatio1~ and ce1tifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROIBCT: South Coast Water District - Joint Transmission Main Unit 1 
TYPE OF PROIBCT: Water Main Relocation DOLLAR VALUE OF PROIBCT:.-"$"'2,'-"6"-'53"",6"'2"'2"'.0"-0-----

NAME, ADDREss AND tEi,J;iPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WliE, DBE,. WHERE 
· NUMBER OF silecoN:rRACTOR !>ESIGN.!1Ri PERFO~D,_MAU;RIALS SUBCONTRACTOR D'VJIE, OBE, _ELBE, CERTiFIED~ 

SUPPLIJ;;R, CJR OR SUPPLIES PARTICIPATiON, SLBE._SDB, WOSB, 

.. VENDQR MATERIALS OR HUBZone,QR 
SUPPLIES SDVOSB~ 

Name: Socat Industries Supplier Portable Toilets $8,099.53 MBE CPUC 
Address: 163 Sixth Ave. 
City: City ofUnduslry State· CA 
Zlp:9t746 PllOne: 000·8$0·8871 

Name: Precise SttVlcCll COOIJ>lltl}' Supplier Water Trucks $365.19 WBE CPUC 
Address: 26100NewportRd. 

City:Met1lfcc State:_C_A ___ 
Zip: 92584 Phaae: 951·970-8984 

Name: Vctrcnts Equipment Company 
Supplier Equipment Rental $4,174.29 DVBE CPUC 

Address: 23905 Clinton Keith Rd. 
City: Wildomar State:_C_A ___ 
Zip: 92095 Phone: 706-233· 7494 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled VetemnOwned Smnll Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veternn Business Bnte1prise 
Certified Emerging Local Business Ente1prise 
Small Disadvnntoged Business 
HUilZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY St.ate of California Deparbnent of Transportation 
Californln Public Utilities C01runission CPUC San Diego Regional Minority Supplier Diversity ColUloil 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Deslgn-Bullder will not receive any poluts for past subcontracting participation percentages tf the De.\'lgn.BuUder falls to submit the required proof of certtflcatton. 

Form Title: 
Form Number: 
Project Title: 

DESIGN:BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 

20 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: South Coast Water District- Joint Transmission Main Unit 1 

TYPE OF PROJECT: Water Main Relocation DOLLAR VALUE OF PROJECT:_$~2,_6_53~,6_2_2_.o_o ____ _ 

'' ,,, 

NAME, ADDRESS AND TELEPHONE CONTRACTOR; TYPEOFWORK ., DQLLAR AMQUN'f OF MBE, WBE, DBE, WHERE 
NUMBEROF SUBCONTRAC,TOR DESIGNER, , ·PERFORMED; MATERµLS S~i~~RfT~~~~ DVBE, OBE, ELBE, CERTIFIED0 

SUPPLIER, OR OR SUPPLIES S:bBE, SDB,WoSB, 
VENDOR MATERIA:bS OR HUBZone,OR 

SUPPLIES SDVOSBCD 

Name: G&F Concrete Cutting 
Vendor Concrete Cutting $1,265.00 WMBE CPUC 

Address: PO Box 10215 

City: Santa Ana State: CA 

Zip: 92711 Phone: 714-648-0397 

Name: Global Envrronmental Network 
Vendor Erosion, Asbestos, Lead $26,302.75 DVBE CPUC 

Address: PO Box 8068 

City: Fountain Valley State: CA 
Specialist 

Zip: 92728 Phone: 714-479-1199 

Name: Keep it Moving Trucking 
Vendor Trucking $134,592.90 MBE CPUC 

Address: 6709 La Tijera Blvd. 

City: Los Angeles State: CA 

Zip: 90045 Phone: 213-216-1443 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: South Coast Water District- Joint Transmission Main Unit 1 

TYPE OF PROJECT: Water Main Relocation DOLLAR VALUE OF PROJECT: $2,653,622.00 
~-'--------'-~~~~~~~~-

NAME, A])DRESS AND TELEPHONE CONTRACTOR, 
·:o,''',···' '~, . 

TYPE OF:/WORK . DOLLAR.AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCON'fRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE,OBE;ELBE, CERTIFIED0 

SUPl'LIE.R, OR OR SUPPLIES PARTICIPATION, SLBE, SDB,WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBCD 

Name: SoCal Industries 
Supplier Portable Toilets $8,099.53 MBE CPUC 

Address: 163 Sixth Ave. 

City: City ofUndustry State: CA 

Zip: 91746 Phone: 800-850-8871 

Name: Precise Services Company 
Supplier Water Trucks $365.19 WBE CPUC 

Address: 26100 Newport Rei 

City: Menifee State: CA 

Zip: 92584 Phone: 951-970-8984 

Name: Vetrents Equipment Company 
Supplier Equipment Rental $4,174.29 DVBE CPUC 

Address: 23905 Clinton Keith Rei 

City: Wildomar State: CA 

Zip: 92095 Phone: 706-233-7494 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

·c::--::<>.~..;;-,._,;._~,~~t>!!l'!U;~V.----------------------

Section 11.3. Subcontractor Documentation BRADY 
Pr!vat11ndPubllcC1vnDeslgnProjecb 

NameofProfect 

SewerPumoStollon41 

SewerPS27Pha11ll 

Mlssloncentercenvonsewer 

1derCanal20"Water!lne 

WestMa1nWaterllneDeslm 

BellewPum StatlonRehab 

UtrlltlesOoerattonsYardDesl n 

NAB SD Repair Gas Un es 

Old Rose Can on Trunk Sewer 

13SewerUftStatk:lns 

7/7/2015 

NameofPre>Ject 

VAFBReservolr 

Reel aimed Water Irrigation 

trrln~tron control 5vttem 

SanNrco!astslandPotableWaterTank 

MCRDSDRe laceGasMatn 

NBPL!nstallGasUnes 

7/7/2015 

TypeofPtoJect 

CMlEnlneerln 

ClvllEnglneerln 

C!vllEnlneerln 

ClvtlEnglneer!ng 

ClvllEnlneer!n11 

ClvllEnlneerln 

CM1Ensrneerto 

CMIEnglneerlng 

CMIEotneerfng 

ClvllEnlneerln 

lYpeofProJect 

ClvUE'nglneer/n 

CMIEoglneerlng 

ClvllEn!neerrn 

ClvllEnlneerln11 

ClvllEnlneerln 

ClvllEnlneerlnn 

Value of 
ProJect 
h01836 

$29,976 

$41612 

$29176 

$68450 

$14781 

1,198,742 

$211,918 

$158,915 

$4268922 

Value of 
Prolect 

$203,738 

$2388,401 

'>1336277 

$1,869443 

$1122186 

Subcontractor 

Nlnvo&Moore 

HCREnglneiirlngLLC 

Nlnvo&Moore 

GeocenlrlcLtndSurvevln 

Nlrwo&Moore 
GeocentrlclandSurve Jn 

Under11roundSolutloo' 

BrarlvEHrslnc 

Platt/Whltelaw 
BradvElllstnc. 

let Construction 
Bert'sOffrceTrallers 

GeocentrlclandSurvevlns 
Construct1onTestln11 

Nlnvo&Moore 
GutlerrezCanalesEnR 
Em lrePloeCleanlo 

ConstructlonTest!ng 

Spectrum Geophysics 

Jet Construction 
BEirt'sOfflceTra!lers 

DlamondEnvlronmental 
Fustln Construction Inc 

Earthworks 
CallfornlaEnvlronment~lConlfols 

Down5treamServlces,loc 
TheGorman·RuooCorr\Dlln 

Kin Door 
RBFConsultrns 

StonaProectControls 
F!o-Svstems 

Fred Jacobs Door & Hardware 

Richard Brady Associates 

Subcontractor 

KelarPaclflc 
BradE!llslnc. 

Construction Testing 
Pro-TechPlumbln Inc. 

Bert's Office Trailers 
Earthworks 

CUDer'sConcreteCUttln 
RBFConsult!n 

Pro-TechPlumbln ... lnc. 
J1mesCOm an 

Earthworks 
Graflrrl dlonServtces 

Ewln11: 
Cesner'sCo11creteCuttln 

FocusEleclrlc 
Campbeltsclentlflc 

Earthworks 
Ferguson Waterworks 

SCG lne.dbaEarlhS s, 

DYi< incorporated 

Benner&Carnenter 

Type of Work Subconsultant 
Foe 

eotechnrcal $1 !iOO 
DDETOt11\Perc1ntageforProect 

en lneerln $1500 
DBETOt11!Pertenteg11forProjed 

eotechnlcal 541,200 
DBETot1IPucent1aoforProjad 

surveln $3180 
DBETotalPercentegeforProJect 

eotechnlcel $8000 
surv1l In $2,480 

otholrn11 $3,100 
DBETotalPercentegeforProJect 

ele<:tr!ca!scada $7619 
DB£TotelPercenta11elorProJect 

architectural S976174 
electrkal/scada 51866 

DDETotelP1rc1nta1eforProJect 
construction $162,630 

sunrller S932 
surveln $3790 

tE!Stlllll $3113 
DBETOtalPercentagelorProe<t 

11:eotechnlcal ~25648 
en lneerln $1,200 

cctv/c!eanln" $3,400 
DBETotalPercentegefOrProJect 

te$tln ·so!l&matrl. $2l!i230 
utllltvlocatronand 

mu>Dlna 
constructloo 

SUD~ lier 
nnrtonnttu 

construction-steel 
~eotechnlcal 

envlronmantal 
cctv/cleanln" 
umosuoc!Jer 

sunn1/er 
enln1lerlns/sur11ev 

$Chedulln<> 
sum lier 

doors/hardware 

Typeofwork 

muonrv 
structural 

$3,345 

$3341712 
$8,290 
$2,562 
$433SO 
$5950 

$68,850 
$1,820 

573045 
$1125 

$161.305 
$5,010 

$16346 
$12500 

subconsultant 

'" $83539 
$1,000 

%ValueofSub 
PartJcfpatlon 

1,5% 
s.or. 

'·"' 99.0% 

10.9% 
10.9% 

11.7% 

4.5% 
15.3% 

51.5% 
51.SK 
81.4% 
0.2Y. 
81.6% 
76.7% 
0.4% 
1.8% 
1.5% 

79.0% 
16.1% 
0.8% 

16.9% 
0.6" 

0.1% 

78.3% 
0.2% 
01% 

1.("' 
01% 

'·"' '·'"' 1.7% 
00% 
3.8% 
0.1% 
0.4% 
0.3% 

%Valueofsub 
Partlcl atlon 

2.0% 

'·'"' 

DBETctalPercentegeforProject :n.4% 
softwarellTservke $16798 8.2% 

electrtcal scada $9056 4.4% 
OBETOt1IPercentageforProJett 4,4% 

teslln $23,650 1.0% 
under round I 1n,. $2145943 89.8% 

suooller $4,438 0.2t'o 
eotechnlcal $29995 1.3% 

concre1eeut11n11: $1290 0.1% 
survevln11: $4282 0.2% 

DBETot•IPerunt1geforProject 90.0ffi 
under round I !n'" 762.0.39 57.1% 
under round I lrn:1 $9,600 0.7% 

11eotechnlcal $98050 7.3% 
lrrfgatron $26,190 2.0% 
suonUer $354.458 26.5% 

concretecuttln11 $1290 0.1% 
sUD~ler $5,909 0.4% 
sunnller $6,348 0.5% 

DBETotalPerconhs;etforProJect 57.8% 
eolechnlcal $709 0.0% 

waterworkssuool!er $1962 0.1% 
eotechnlcal $21636 1.2% 

lank design/construction $1,631,300 87.3% 

survev/eng!neerlng $3245 0.2% 
DBETotalPercenta eforProect 0.2K 

ConslructlonTestln testrn11 $16355 0.7t'o 

Type of 
Certification 

MBE 

SB Micro 

MBE 
SB Micro 

ELBE 

SB Micro 
El BE 

SB Micro 
SB 

SB Mltro 

MBE 
SOB 

SBE 

SB Micro 
SB 

SB 

1Ypeof 
Certlflcatlon 

5BM1cro 
MBE 

SB Micro 

ELBE 

WBE 
SB 

WBE 
5DVOSB 

SB Micro 

Where 
certified 

LA 

LA 

CAOoGS 

LA 
CADoGS 

CltvofSD 

CADoGS 
CltvofSD 

CAOoGS 
CAOoGS 
CAOoGS 

LA 
SBA 

CITYVlaMWD/ 
Netconn&ct 

CAOoGS 
CADoGS 

CAOoGS 

Where 
Certified 

CADoGS 
LA 

CAOoGS 

CltvofSO 

CPUC 
CADoGS 

CPUC 
self certified 

CADoGS 

E 
I construction $1416,889 63.7% SB Micro CAOoGS 

~:::3:::il·~"~"'~"i:::JE:j"~'~"~'=:t:::~·'m .. ~::f::~,~·::::f::'~~~,~·,~ oortooottv 51661 0.1% 
Earthworks eotechnlcal $2378 0.1% 

ConstrucUonTestln 
Jetconstruct!on 

5pectrumGeophyslcs 

DBETot•IPeruntageforProett 63.8% 

tesl!n'" ~2598 o.2% 
construction 

utllltylcx:atlonand 
maooln 

5786000 

$10,610 

70.0% 

0.9% 

SB Micro 

SBE 

CAOoGS 
CJTY11!1MWD/ 
Netconn~t 
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SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline ··.··• _., . ...,,. _____________ _ 

RlchardBradyAssix:lates 

N1meofProject I Type of Project I ~~~~~~f j subcontrartor I Typo of Work I subconsultant % Value of sub Type of Whore 

'" Partk/oatlon Certlncatlon Cortlned 
GeocentrlclandSurvevln survefn11 9272 0.8% SBMfcro CAOoGS 

Earthworks 11eotechnlcal $4640 0.4% 
BradyElllslnc alec1rlcalf$Cada $7.i81 0.7% El BE City of SD 

DBETotalPercent11g&forProject 72.5ff 

7/7/2015 
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Subcontractor Past Participation Levels 
Private and Public Civil Design Projects 

Name of Project 

Sewer Pump Station 41 

Sewer PS 27 Phase II 

Mission Center Canyon Sewer 

Alder Canal 20" Waterline 

West Main Water Line Design 

Bellew Pump Station Rehab 

Utilities Operations Yard Design 

NAB SD Repair Gas Lines 

Old Rose Canyon Trunk Sewer 

13 Sewer Lift Stations 

7/7/2015 

Value of 
Type of Project 

Project 
Civil Engineering $101,836 

Civil Engineering $29,976 

Civil Engineering $41,612 

Civil Engineering $29,176 

Civil Engineering $68,450 

Civil Engineering $14,781 

Civil Engineering $1,198,742 

Civil Engineering $211,918 

Civil Engineering $158,915 

Civil Engineering $4,268,922 

Richard Brady Associates 

Subcontractor 

Ninyo & Moore 

HCR Engineering LLC 

Ninyo & Moore 

Geocentric Land Surveying 

Ninyo & Moore 

Geocentric Land Surveying 

Underground Solutions 

Brady Ellis Inc 

Platt/Whitelaw 

Brady Ellis Inc. 

Jet Construction 

Bert's Office Trailers 

Geocentric Land Surveying 

Construction Testing 

Ninyo & Moore 

Gutierrez Canales Eng 

Empire Pipe Cleaning 

Construction Testing 

Spectrum Geophysics 

Jet Construction 

Bert's Office Trailers 

Diamond Environmental 

Fusting Construction, inc 

Earthworks 

California Environmental Controls 

Down Stream Services, Inc 

The Gorman-Rupp Company 

King Door 

RBF Consulting 

Stone Project Controls 

Flo-Systems 

Fred Jacobs Door & Hardware 

Subconsultant 
Type of Work 

Fee 
geotechnical $1,500 

DBE Total Percentage for Project 

engineering $1,500 

DBE Total Percentage for Project 

geotechnical $41,200 

DBE Total Percentage for Project 

surveying $3,180 

DBE Total Percentage for Project 

geotechnical $8,000 

surveying $2,480 

potholing $3,100 

DBE Total Percentage for Project 

electrical/scada $7,619 

DBE Total Percentage for Project 

architectural $976,174 

electrical/scada $1,866 

DBE Total Percentage for Project 

construction $162,630 

supplier $932 

surveying $3,790 

testing $3,113 

DBE Total Percentage for Project 

geotechnical $25,648 

engineering $1,200 

cctv/cleaning $3,400 

DBE Total Percentage for Project 

testing - soil & matrl. $26,230 

utility location and 
$3,345 

mapping 

construction $3,341,712 

supplier $8,290 

porto potty $2,562 

construction - steel $43,350 

geotechn ica I $5,950 

environmental $68,850 

cctv/cleaning $1,820 

pump supplier $73,045 

supplier $1,125 

engineering/survey $161,305 

scheduling $5,010 

supplier $16,346 

doors/hardware $12,500 

% Value of Sub Type of Where 

Participation Certification Certified 
1.5% MBE LA 

1.5% 

5.0% - -
0.0% 

99.0% MBE LA 

99.0% 

10.9% SB( Micro) CADoGS 

10.9% 

11.7% MBE LA 

3.6% SB( Micro) CADoGS 

4.5% 

15.3% 

51.5% ELBE City of SD 

51.5% 

81.4% SB( Micro) CADoGS 

0.2% ELBE City of SD 

81.6% 

76.7% SB( Micro) CADoGS 

0.4% SB CADoGS 

1.8% SB( Micro) CADoGS 

1.5% - -
79.0% 

16.1% MBE LA 

0.8% SDB SBA 

2.1% - -
16.9% 

0.6% - -

0.1% SBE 
CITY via MWD / 

Netconnect 

78.3% SB( Micro) CADoGS 

0.2% SB CADoGS 

0.1% - -
1.0% - -
0.1% - -
1.6% - -
0.0% SB CADoGS 

1.7% - -
0.0% - -
3.8% - -
0.1% - -
0.4% - -
0.3% - -

1 



Richard Brady Associates 

Name of Project Type of Project 
Value of 

Type of Work 
Subconsultant % Value of Sub Type of Where 

Project 
Subcontractor 

Fee Participation Certification Certified 
Kretchmar & Smith Inc masonry $83,539 2.0% - -

AARK Engineering structural $1,000 0.0% SB( Micro) CADoGS 

Calscience Environmental testing/consulting $13,455 0.3% MBE LA 

Nautilus Environmental testing/consulting $3,200 0.1% SB( Micro) CADoGS 

DBE Total Percentage for Project 79.0% 

Whitegates Reservoirs 1/2 Civil Engineering $1,055,962 KTU &A landscape architect $46,740 4.4% SB CADoGS 

Brady Ellis Inc. electrical/scada $727 0.1% ELBE City of SD 

AESCO Technologies geotechnical $269,500 25.5% SB( Micro) CADoGS 

V&A Consulting Engineers corrosion engineering $14,000 1.3% SB CADoGS 

Geocentric Land Surveying surveying $11,550 1.1% SB( Micro) CADoGS 

DBE Total Percentage for Project 32.4% 

VAFB Reservoir Civil Engineering $203,738 Kelar Pacific software/IT service $16,798 8.2% - -
Brady Ellis Inc. electrical/scada $9,056 4.4% ELBE City of SD 

DBE Total Percentage for Project 4.4% 

Reclaimed Water Irrigation Civil Engineering $2,388,401 Construction Testing testing $23,650 1.0% - -
Pro-Tech Plumbing, Inc. underground piping $2,145,943 89.8% WBE CPUC 

Bert's Office Trailers supplier $4,438 0.2% SB CA Do GS 

Earthworks geotechnical $29,995 1.3% - -
Casper's Concrete Cutting concrete cutting $1,290 0.1% - -

RBF Consulting surveying $4,282 0.2% - -
DBE Total Percentage for Project 90.0% 

Irrigation Control System Civil Engineering $1,336,277 Pro-Tech Plumbing, Inc. underground piping $762,439 57.1% WBE CPUC 

James Company underground piping $9,600 0.7% SDVOSB self certified 

Earthworks geotechnical $98,050 7.3% - -
Graf Irrigation Services irrigation $26,190 2.0% - -

Ewing supplier $354,458 26.5% - -
Casper's Concrete Cutting concrete cutting $1,290 0.1% - ·-

Focus Electric supplier $5,909 0.4% - -
Campbell Scientific supplier $6,348 0.5% - -

DBE Total Percentage for Project 57.8% 

San Nicolas Island Potable Water Tank Civil Engineering $1,869,443 Earthworks geotechnical $709 0.0% - -
Ferguson Waterworks waterworks supplier $1,962 0.1% - -

SCG, Inc. dba Earth Sys. geotechnical $21,636 1.2% - -

DYK Incorporated tank design/construction $1,631,300 87.3% - -
Benner & Carpenter survey/engineering $3,245 0.2% SB( Micro) CADoGS 

DBE Total Percentage for Project 0.2% 

MCRD SD Replace Gas Main Civil Engineering $2,225,622 Construction Testing testing $16,355 0.7% 

Jet Construction construction $1,416,889 63.7% SB( Micro) CA Do GS 

Bert's Office Trailers supplier $2,985 0.1% SB CADoGS 

Diamond Environmental porto potty $1,661 0.1% - -
Earthworks geotechnical $2,378 0.1% - -

DBE Total Percentage for Project 63.8% 

NBPL Install Gas Lines Civil Engineering $1,122,186 Construction Testing testing $2,598 0.2% 

Jet Construction construction $786,000 70.0% SB( Micro) CADoGS 

Spectrum Geophysics 
utility location and 

$10,610 0.9% SBE 
CITY via MWD / 

mapping Netconnect 

7/7/2015 2 



Richard Brady Associates 

Name of Project Type of Project 
Value of 

Type of Work 
Subconsultant % Value of Sub Type of Where 

Project 
Subcontractor 

Fee Participation Certification Certified 
Geocentric Land Surveying surveying $9,272 0.8% SB( Micro) CA Do GS 

Earthworks geotechnical $4,640 0.4% - -
Brady Ellis Inc electrical/scada $7,481 0.7% ELBE City of SD 

DBE Total Percentage for Project 72.5% 

7/7/2015 3 



SAN DIEGO MACC SOQ K-15-1293-MAC-3-A 
Multiple Award Design-Build Contract for Water, Wastewater, and Storm Water Pipeline 

... , .,.,,_,-,-·-:i;~-(-,T~~"'">F'"'.<S;l'M.i=· -----------------

EXHIBIT 4- DRAFT Proposed Subcontract Agreement 
The below agreement is not finalized, but is an example of our subcontract agreement 

CONFIDENTIALITY AND NON-DISCLOSURE AGREEMENT 

THIS CONFIDENTIALITY AND NON-DISCLOSURE AGREEMENT (this "Agreement") 
is entered into this 22nd day of June, 2015, by and between ARB, Inc., a Califomia Cotporation ("ARB"), 
and Richard Brady & Associates, a California Corporation ("Brady") and its affiliates. ARB and Brady 
may be referred to herein individually as a "Party" and collectively as the "Parties". 

WHEREAS, each Party desires and contemplates entering into discussions with the other Patty 
to explore a potential business relationship involving ARB and/or certain of its subsidiaries and Brady 
and/or certain of its subsidia1ies with respect to City of San Diego - Design Build MACC (RFQ) Bid No. 
K-15-1293-MAC-3-A 

WHEREAS, each Party ("Disclosing Partv") is willing to provide confidential and proprietary 
information to the other Party ("Recipient") to assist Recipient in its consideration and evaluation of, and 
potentially entering into, the Purpose; 

NOW, THEREFORE, in consideration of the premises hereof and the promises set forth below, 
the Parties agree as follows: 

1. Confidential Information. For the purposes of this Agreement, the term "Confidential 
Information" means and includes information provided by Disclosing Patty or its Representatives (as 
defined below) to Recipient or its Representatives in connection with the Pmpose, including, without 
limitation, any business, commercial, technical, marketing, pticing, financial or other information, 
whether in electronic, oral or written fo1m. Notwithstanding anything othe1wise contained herein, 
Confidential Information shall not include information that: 

(a) is at the time of such disclosme or thereafter becomes part of the public domain other than as 
a result ofa breach of this Agreement by Recipient or any of its Representatives; 

(b) becomes available to Recipient from a somce that is not known by Recipient to be in breach 
of an obligation to keep such infotmation confidential; 

(c) was in Recipient's possession on a non-confidential basis prior to disclosure of the same by 
Disclosing Pa1ty; 

(d) is independently developed by Recipient or its Representatives without use of or reliance on 
the Confidential Information; or 

(e) becomes approved for release in w1iting by Disclosing Party. 

With respect to a particular Party, the term "Representatives" means and includes such Party's affiliates, 
directors, officers, members, managers, employees, representatives (including, without limitation, 
financial advisors, legal counsel, consultants and accountants) and agents. 

2. Non-Use; Protection and Dissemination of Confidential Information. Recipient agrees 
not to use the Confidential Information for any purpose other than evaluating and potentially enteting into 
the Purpose. Except to the extent required by law, regulation or stock exchange rule or as otherwise 
provided herein, Recipient shall not, without the p1ior wtitten consent of Disclosing Party, disclose the 
Confidential Info1mation to any other party, and Recipient shall protect the confidentiality of such 
Confidential Information using the same standard of care that it accords its own proprietary and 
confidential information, but in no event less than a reasonable standard of care; provided, however, that 
Recipient may furnish Confidential Information to those Representatives who need to have access to such 
Confidential Information for pmposes of evaluating and potentially enteting into the Pmpose. As a 
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condition to such disclosure, Recipient shall inform its Representatives of the confidential nature of the 
information and shall be responsible for any breach of this Agreement by any such Representatives. 

3. Non-Disclosure of Business Relationship, In addition to the foregoing disclosure and use 
restrictions regarding Confidential Infotmation, each Party agrees that, except to the extent as required by 
applicable law, regulation or stock exchange rule, it will keep strictly confidential and will not, without 
the prior w1itten consent of the other Party, disclose or confirm to any third party the contents, substance, 
status or existence of any discussions, negotiations or evaluations that are taking or have taken place 
related to the Purpose (including the existence and contents of this Agreement and tl1e fact that 
Confidential Information has been made available to or exchanged between the Parties). 

4. Compelled Disclosure. If Recipient 01· any of its Representatives is required by any 
interrogat01ies, requests for information or documents, subpoena, civil investigation, order, demand or similar 
legal or administrative process of any court or other govemmental or regulatoty authodty to disclose any 
Confidential Information, then: 

(a) Recipient shall promptly notify Disclosing Party of such requirement (otl1er than where 
prohibited by applicable law or where such disclosure is required as a result of an 
examination by a regulatory or govemmental agency that is required to keep such information 
confidential) so that Disclosing Party may seek an appropriate protective order or other relief 
or waive compliance with the provisions of this Agreement; 

(b) if Disclosing Party is not able to timely obtain a protective order or other relief or if the 
Disclosing Party waives such compliance, Recipient or its Representative may disclose such 
Confidential Information, but only that portion which is required to be disclosed; and 

( c) Recipient will reasonably cooperate with Disclosing Party to request confidential treatment of 
such Confidential Information. 

5. Ownership and Nature of Confidential Information. All Confidential Information and the 
tights thereto shall be and remain the exclusive property of Disclosing Party, and, other than the right to 
evaluate the Confidential Information in accordance with the terms herein, no right or license is granted to 
Recipient with respect to any Confidential Information by virtue of this Agreement or any disclosure of 
Confidential Information hereunder. Except for any representations or warranties set forth in a final, 
definitive agreement regarding the Purpose, no representation or warranty is made by Disclosing Party or 
any of its Representatives as to the accuracy or completeness of any Confidential Info1mation provided to 
Recipient hereunder, and neither Disclosing Party nor any of its Representatives shall have any liability to 
the Recipient as a result of the use of such Confidential Information. Nothing in this Agreement obligates 
Disclosing Party to disclose any information to Recipient. 

6. Retum and Destruction of Confidential Information. Upon the written request by 
Disclosing Party, Recipient agrees to, at its option, either return to Disclosing Party or destroy all 
Confidential Infotmation in its possession, including all copies of the same and all notes, analyses, 
compilations, studies or other documents prepared by, for or on behalf of Recipient or its Representatives 
that contain, reflect or are developed from such information, except for any such Confidential Information 
that exists only as patt of regularly generated electronic backup data, the destruction of which is not 
reasonably practicable; provided, however, that Recipient and its Representatives may retain one copy of 
such material to the extent necessary to comply with applicable law, regulation or bona fide document 
retention policies. Any electronic backup data and other copy of Confidential Information retained by 
Recipient pursuant to the preceding sentence shall remain subject to all restrictions and obligations 
contained in this Agreement. Upon written request by Disclosing Party, the fact of any such destruction 
shall be certified in writing by Recipient to Disclosing Party. 

2 
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7. Business Relationship. Both Parties acknowledge and agree that unless and until a final, 
written definitive agreement regarding the Purpose between the Patties has been executed and delivered, 
neither Party is under a commitment to enter into any agreement, discussions or negotiations with the 
other Party or to conclude or further pursue or proceed with a business relationship in connection with the 
Purpose or any other type of business relationship by vittue of this Agreement or any disclosw·e of 
Confidential Information hereunder, and neither Party will be under any legal obligation of any kind 
whatsoever with respect to the Purpose, except for the matters specifically agreed to herein. Neither this 
Agreement nor any disclosure of Confidential Information hereunder creates any agency, joint venture or 
partnership relation between the Patties or prohibits or restricts either Patty from enteting into any 
business relationship with a tltird patty or using any ideas, concepts, methods, expressions, know-how or 
techniques related to the scope of, used in or to be used in the other Party's services or products that are 
not unique to the Confidential Information. 

8. Remedies. Each Party agrees that, due to the unique nature of the Confidential 
Infonnation, a breach of this Agreement may cause in-eparable harm that cannot be adequately 
compensated with monetary damages and that, in addition to any other tights and remedies available to 
Disclosing Patty at law or in equity, Disclosing Party is entitled to seek injunctive relief without proof of 
actual damages or posting of any bond. If any action or proceeding is brought to enforce or interpret this 
Agreement, the prevailing Party will be entitled to recover from the non-prevailing Party any costs and 
expenses (including reasonable attorneys' fees) incwred by the prevailing Patty in connection with such 
action or proceeding and enforcing any judgment or order obtained therefrom. 

9. Limitation ofLiabilitv. Disclosing Patty shall not provide Recipient with its only copy of 
the Confidential Information. In the event Confidential Infonnation is lost, damaged, stolen or destroyed 
while in Recipient's possession or control, Recipient shall not be responsible for the costs of re-creating 
such Confidential Information. Notwithstanding any otl1er provision in this Agreement to the contrary, 
neither Party shall be liable for any consequential, special, punitive, or indirect damages arising under, or 
as a result of any breach of this Agreement. 

10. Term. This Agreement and the obligations hereunder will remain in effect for a petiod of 
five (5) years from the date hereof. 

11. Securities Laws. Each Party understands, and will communicate to its employees and 
autl10rized representatives who have knowledge of the Purpose, that applicable secudties laws restdct the 
purchase or sale of securities by atlY person who is in possession of matetial, nonpublic info1mation from 
the issuer of such securities and on the communication of such information to any otlter person when it is 
reasonably foreseeable that such other person is likely to purchase or sell such securities in reliance upon 
such info1mation. 

12. Export Resttictions. Disclosing Party's Confidential Information is subject to all 
applicable export and import control and customs laws and regulations of the United States, including atlY 
associated embargo and sanction regulations, and Recipient agrees that it will not, directly or indirectly, 
export or re-export such inf01mation or any product, equipment or material embodying or made by use of 
such information to any prohibited destination or countty (including tlte release to nationals of any 
prohibited countty regardless of where such nationals are located) in violation of such laws and 
regulations. 

13. No Waiver. No failure or delay by either Party hereto in exercising any right, power or 
privilege hereunder shall operate as a waiver thereof, nor shall any single or partial exercise or waiver 
tltereof preclude any other or further exercise thereof or tlte exercise of any right, power or privilege 
whatsoever hereunder. 
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14. Amendment. Neither this Section nor any other provision in this Agreement can be 
waived or amended except by w1itten consent of the Paities, which consent shall specifically refer to this 
Section (or such other provision) and explicitly make such waiver or amendment. 

15. Ambiguities. 111e terms of this Agreement were reviewed by and negotiated between 
legal counsel for each Party such that any ambiguity in this Agreement shall not be construed against 
either Party as the drafting party. 

16. Assignment. 111is Agreement may not be assigned by either Party without the plior 
wlitten consent of the other Pa11y. This Agreement will inure to the benefit of and be binding upon the 
parties and fueir respective successors and permitted assigns. 

17. Costs and Expenses. Each Party agrees that it shall be solely responsible for all costs 31ld 
expenses incull"ed by such Party 01' its Representatives in connection with this Agreement and its review 
of the Confidential Information and evaluation of the Purpose. 

18. Seyerability. Any provision of this Agreement tllat is prohibited or unenforceable in any 
judsdiction shall to tile extent permitted by applicable law, as to such julisdiction, be ineffective to the 
extent of such prohibition or unenfol"ceability without invalidating the remaining provisions hereof and 
any such prohibition or unenforceability in any judsdiction shall not invalidate or render unenforceable 
such provision in any other judsdiction. 

19. Entire Agreement. 111is Agreement contains the entire understanding and agreement 
between the Parties with respect to the matters set forth herein and supersedes any and all plior and 
contemporfilleous agreements and understandings, whetller wlitten or oral, relating thereto. Neither Pai1y 
shall have any obligation, whether express or implied by law, with respect to trade secrets or proprietary 
information of the other Party, except as set foith herein. 

20. Notice. All notices, requests, demands, and other communications required hereunder or 
given pursuant hereto shall be in wliting and shall be delivered personally, by overnight delivery or 
cornier, or by certified mail with return receipt requested, to the Parties at tile addresses specified in tile 
signature blocks to this Agreement, or at such other address as either Party may from time to time 
designate for itself by written notice to the other Party. All notices, requests, demands, declarations and 
other wlitten communications will be deemed delivered when actually received or refused. 

21. Governing Law. This Agreement shall be governed by and construed and enforced in 
accordance with the laws of the State of California, without regard to its conflict of law rules and 
plinciples. 

22. Headings. Section headings herein are included for convenience of reference only and 
shall not constitute a part of this Agreement for any other purpose. 

23. Counterparts: Signatures. This Agreement may be executed in two or more counterpai1s, 
each of which shall constitute an oliginal and all of which together shall constitute one and the same 
instrument. It will not be necessary in making proof of this Agreement to produce or account for more 
th31l one such counterparts. Each Party agrees that it will be bound by its own facsimile or scanned 
signature and that it accepts the facsimile or scanned signature of the other Party to this Agreement. 

[SIGNATURE PAGE FOLLOWS] 
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IN WITNESS WHEREOF, the undersigned have executed this Agreement as of the date first above 
written. 

ARB, Inc. 

By: __________ _ 

(signature) 
Name: __________ _ 

Title: __________ _ 

Address: 

26000 Commercentere Dr. 
Lake Forest, Ca. 92630 
Phone:949-454-7154 

Address: 

3710 Ruffin Road 
San Diego, CA. 92123 
Phone: 858-496-0500 

s 
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City of San Diego 
Multiple Award Design-Build Contract for Water, 
Wastewater, and Storm Water Pipeline Projects 

Specification Number 1293 

Statement of Qualifications 
July 8, 2015 

Submitted by:_ 

Burtech Pipeline, Inc. 
J 02 Second Street 

Encinitas, CA 92024 
Phone: 760.634.2822 

fax: (760) 634-2415 
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Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

TABLE OF CONTENTS 

Addenda to this RFQ ........................................................... 1 
Identification of Design-Build Team ................................... 1 
Exceptions to this RFQ ........................................................ 2 
Mandatory Meeting .............................................................. 2 
Executive Su1nmary ............................................................ 3 
Experience and Technical Competence ............................. .4 
Proposed Method to Accomplish the Work ....................... 10 
Knowledge and Understanding of Local "Environment" .15 
Project Organization and Key Personnel ........................... 17 
Change Order History ....................................................... 21 
Equal Opportunity Assurance ............................................ 24 
Civil and Criminal Issues ................................................... 25 
Appendix ........................................................................... 26 

Worl~force Report 
Subcontractor Documentation - Past Participation Levels 
Attachment C "Cert?fication of Exceptions to the RFQ Document" 
Attachment D "Contractor Cert?fication of Pending Actions Form" 

1. ADDENDA TO THIS RFQ 

Burtech Pipeline Inc. confinns receipt of Addendum 1 issued for this RFQ. 

2. IDENTIFICATION OF DESIGN-BUILD FIRM 

a. Legal Name and Address: Burtech Pipeline Incorporated 
102 Second Street 
Encinitas, CA 92024 

b. Legal Form of Company: California Corporation established in 1995 

c. Parent Company: 

d. Address in San Diego: 

None 

102 Second Street 
Encinitas, CA 92024 

e. Number of Years in San Diego County: 20 

f. Number of Employees in San Diego County: 99 

Page 1 ~ Nasland 
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g. San Diego Business License Number: 
State Contractors License Number: 
Professional Engineering License Number: 

h. Contact Person: 

Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

No. Bl 996002066 exp. 1/31/16 
CA License: 718202 exp.1/31/16 
Civil Engineer, CA 39799 exp. 12/31/15 
(Nasland) 

Dominic Burtech 
President & CEO 
Burtech Pipeline Incorporated 
102 Second Street 
Encinitas, CA 92024 
Phone: (760) 634-2822 
pipemaster7@cox.net 

This submittal for the City of San Diego's Public Works Contract, in response to Request for 
Qualifications for the Multiple Award Design-Build Contract for Water, Wastewater, and Storm 
Water Pipeline Projects (Reference RFQ #1293/Bid Number K-15-1293-MAC-3-A). 

I : 3. EXCEPTIONS TO THIS RFQ 

I 

' J 

'· J 

Burtech Pipeline Inc. hereby certifies that it takes no exceptions to this RFQ and its attachments. 

Attachment C "Certification of Exception to RFQ Documents" has been signed and is in the 
Appendix section of this submittal. 

4. MANDATORY MEETING 
Burtech Pipeline Inc. attended the mandatory meeting on June 18, 2015 held at 1010 Second 
Avenue, 14th Floor, San Diego, CA 92101. 

Page 2 ~ Nasland 
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Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

5. EXECUTIVE SUMMARY 

The City of San Diego's Public Works Department is requesting a 
Statement of Qualifications (SOQ) for Multiple A ward Design-Build 
Contract for Water, Wastewater, and Storm Water Pipeline Projects 
(Reference RFQ #1293/Bid Number K-15-1293-MAC-3-A) 
pursuant to §22.3310 of the San Diego Municipal Code. The SOQ 
provided by Burtech Pipeline, Inc. includes major public works 
infrastructure projects successfully completed in the past and on­
going projects demonstrating the company's extensive experience 
and knowledge in projects of key importance. Burtech Pipeline, Inc. 
is teaming up with a notable engineering firm, Nasland 
Engineering. This SOQ also includes pertinent information required 
in the RFQ issued by the City. 

Burtech Pipeline's overall goal is to help the City achieve its mandate 
by providing a cost-effective design, timely completion, and 
functional system which will serve the City of San Diego for the long 
term. Our partner, N asland Engineering provides a full range of 
civil engineering, land planning and surveying services throughout 
Southern California. Clients have included Federal, State, Municipal 
and County governmental agencies, as well as utility and flood 
control districts. Nasland Engineering has more than 55 years 
experience with a wide variety of projects including rehabilitation 
and repair of sewer water and stonnwater facilities; as well as sewer 
and storm drain pipelines. 

The design-build approach of this RFQ allows the team to capitalize 
on this experience and provide the City with an integrated and 
collaborative effort to produce results on these upcoming as-needed 
projects. 
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Design-Build Entity 
Burtech Pipeline 
102 Second Street 
Encinitas, CA 92075 

Services 
Design-Build 
Wet Utilities 
Trenchless Rehabilitation 
Demolition 
Concrete Structures 
Pump Stations 
Paving 
Material Processing 
Erosion Control 

Lead Design Firm 
Nasland Engineering 
4 7 40 Ruffner Street 
San Diego, CA 92111 

Services 
Civil Engineering 
Surveying 
Water/Sewer/Storm Drain 
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Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

6. EXPERIENCE AND TECHNICAL COMPETENCE 

Harbor Drive Trunk Sewer 
City of San Diego 
Owner's Pl\/L Bijan Shakiba (619) 533-5191 
Project Type: Sewer/Water/CIPP/J&B/HDD & Bypass 
Tota] Value of Cornpleted Construction: $4,637,499.15 
Client Type: Public 
Award Date: 4/16/2012 Completion Date: 10/23/2013 
Burtech Pipeline Inc. 

The work involved furnishing all labor, materials, equipment, 
services, and construction for the installation of approximately 4231 
lineal feet of 48" PLRCP Trunk Sewer Main along the East-bound 
lanes of Harbor Drive from Beardsley Street to 28th Street. Street 
sewer crossing connections included 21 ", 18", 15", 12", 10", and 8" 
sewer mains with PVC T-Locked Manholes. Additional 427 lineal 
feet of 48" PLRCP were installed inside a 66" diameter steel casing 
via Jack & Bore operations in two locations to avoid existing 
utilities and crossed under the railroad tracks. A dual 30" HDPE 
(SDR-9) Siphon Pipe was installed using Horizontal Directional 
Drilling running 232 lineal feet under the 28th Street Intersection. 
Abandonment of existing 39" trunk sewer, two 42" siphons, two 36" 
siphons, 21", 18", 15", 12", 10", 8", and 6" sewer mains were also 
included as well as the trenchless rehabilitation of 1550 lineal feet 
of existing 48" trunk sewer. In addition, this project included a 
series of dewatering wells and treatment tanks to draw ground water 
table to workable limits. A section of the 12" CML&C water main 
for WG 525B from Sta. Sta. 7+96 to 9+75 was made part of this 
project as well in coordination with City and Orion Construction. 
A detailed, well-planned and executed sewer bypass system was set­
up to handle approximately 13.96 MGD of raw sewer throughout 
the duration of the project without any spills. 
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Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

Batiquitos (Bl/B2) Force Main Replacement 
Leucadia Wastewater District 
Owner's P~vt Robin Morishita, (760) 753-0155 

, Project Type Sewer Force Main 
·· Totai Value ofCornpkrcd Construction: $4,637,499.15 

Clie1t Type: Public 
Award Date: 11/17/2014 Completion Date: 07/07/2015 
Burtech Pipeline Inc. 

Burtech Pipeline furnished all labor, materials, equipment, tools, 
transportation, services, appliances, and appurtenances for the 
Batiquitos Force Main Replacement Project which included all 
work, materials, labor, tools, services, and equipment necessary for 
the installation of approximately 8,530 linear feet of 14-inch 
secondary effluent force main and approximately 8,530 linear feet 
of 24-inch sewer force main in a joint trench to replace existing 
mains. Installation of approximately 383 linear feet of Cured-in­
Place Pipe in an existing 21-inch gravity sewer main, installation 
of a 5-foot discharge manhole; installation of isolation valves, 
installation of four air vacuum air release valves and four blow off 
valves in new 4-foot manholes. Project included additional trucked 
bypass in order to line the 21-inch gravity sewer main. Project 
included all saw cutting, dewatering, potholing of existing utilities, 
Storm Water Pollution Prevention Plan creation and 
implementation, environmental provisions (Mitigation, Monitoring 
and Reporting Plan - MMRP) implementation, abandonment 
and/ or removal of existing 14-inch and 24-inch mains, removal and 
replacement of roadway surfaces, including saw cutting and 
removal of concrete roadway surfaces up to two feet thick, 
trenching, shoring, dewatering, pipe, bedding, compaction, 
backfill, off-site disposal of all construction waste pursuant to 
applicable law, performing all connections between new pipelines 
and the existing system; completing all trench resurfacing and site 
restoration; removing the existing sewer facilities as shown on the 
plans; installing corrosion protection; obtaining all required 
permits; and completing all traffic control and other work as 
necessary to comply with all regulatory, jurisdictional, and 
permitting requirements and to restore disturbed areas and surface 
improvements back to original conditions and all miscellaneous 
work as shown. 

l~UCADIA 
WAHEWATER 
Dl~TRl(T 
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Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

Harbor Drive Pipelines Replacement 
City of San Diego 
()1Nm'r's PM: John Stohr, (619) 533-6626 
Projcci, Type: Pipeline Replacement/Pressure Reducing 
Station 
Total Value of Completed Construction: $10,219,725.87 
C\icnt Type: Public 
Award Date: 09/17/2012 Completion Date: Ongoing 
Burtech Pipeline Inc. 

The Harbor Drive Pipelines are located in the Midway/North Bay 
and Peninsula Communities Planning Areas of City Council 
District 2. Project pipelines serve the western most part of 
University Heights and the northern section of east Point Loma 
pressure zones; and they provide backup service (redundancy) to 
one another. The project replaces two sixteen-inch diameter water 
mains installed in the 1940's and 1950's with new sixteen-inch 
polyvinyl chloride (PVC) water mains. It replaces 4.4 miles of cast 
iron pipelines that have reached the end of their useful life. The 
project excludes segments of pipeline replaced by earlier City 
Public Utilities Department projects. The new PVC water mains 
will be installed using open trench construction methods in public 
streets and roadways. To avoid service interruptions and minimize 
traffic impacts, the project will coordinate with Cabrillo 
Elementary School, Dana Middle School, Point Loma High 
School, High Tech High School, San Diego International Airport, 
the U.S. Coast Guard, and the San Diego Port District. 

The Harbor Drive Pipelines Replacement Project will improve 
water service, meet EPA requirements to protect water quality, 
reduce the likelihood of future water main breaks and reduce future 
maintenance needs altogether. 

A 
N· 

-~ Proposod day work 
- Proposed nigh! wor 
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Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

Old Highway 80 Sewer Improvements 
Lakeside 
Client: Mark Perrett, County of San Diego, (858) 694-2693 
Nasland PM: Larry Thornburgh, PE, PLS, (858) 292-7770 
Award Date: 02/15/2011 Completion Date: 09/29/2011 
Burtech Pipeline and Nasland Engineering 

The project is located adjacent Old Highway 80 from between East 
Lakeview Road and the Interstate 8 right of way, just east of 
Pinkard Lane, in the community of Lakeside in the unincorporated 

area of San Diego County. The existing Sewer pipe, approximate 
length of 2,400 linear feet was 12-inch VCP sewer. The pipeline 
was originally installed in 1966 and was in need of replacement. The 
replacement pipeline was 15" diameter and due to adjacent existing 
utility confilicts, was placed in the same location as the existing 12" 
sewer. The replacement started from MH 17 approximately 400' 
west of East Lakeview Road and ended at MH 24 just east of Pinkard 
Lane within the Caltrans Interstate 8 right of way. Design work by 
N asland included all engineering, analysis and design needed to 
prepare complete PS&E and all supporting documentation 
incidental to a complete PS&E package. All Construction was 
completed by Burtech Pipeline. 

Spring Valley Outfall Sewer Rehabilitation 
Spring Valley 
Client: Mark Perrett, County of San Diego, (858) 694-2693 
Nasland PM: Larry Thornburgh, PE, PLS, (858) 292-7770 
Award Date: 2003 Completion Date: 2010 
Nasland Engineering 

The Spring Valley Outfall Sewer was originally constructed in 1962 
and 1963 to transport sewage from the Spring Valley Sanitation 
District to the City of San Diego's Metropolitan Sewer System. The 
entire outfall sewer consists of 8. 7 miles of reinforced concrete pipe 
varying in sizes from 24 to 54 inches. The presence of hydrogen 
sulfide gas in the pipe damaged certain unlined portions of the pipe, 
resulting in reduced structural integrity. Nasland Engineering 
completed an assessment study of the entire 8.7 miles pipeline and 
construction documents for three phases of pipeline rehabilitation 
including a cured-in-place liner and two phases of parallel pipeline 
replacement for approximately one mile. 
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Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

Nasland's scope of work included: 

• researching public records 
• design of sewer plans and profiles 
• preparation of right-of-way plans 
• easement documents, legal descriptions and surveying 
• boundary surveys 
• preparation of a water pollution control plan 
• implementing Best Management Practices (BMPs) 
• preparation of technical specifications 
• cost estimates 

By any measure, the project was a success and all goals were met. 
Construction was completed without any interruption of service, on 
time and within the budget. Inconvenience to the surrounding 
community and damage to the nearby sensitive environment were 
minimal. This section of the Spring Valley Outfall Sewer will now 
function adequately and be readily maintainable well into the future. 

UCSD Recycled Water Utility Improvements 
La Jolla, California 
Client: Laura Moore, UCSD, (858) 822-2453 
Nasland PM: Greg Kump, PE, (858) 292-7770 
Construction Cost: $6 Million 
Award Date: 2013 Completion Date: 2015 
N asland Engineering 

Nasland Engineering is currently providing planning and 
engineering services to UCSD to complete an internal loop of 
reclaimed water infrastructure and provide reclaimed water service 
to the cooling towers at their Central Energy Plant and larger 
irrigation services throughout campus. The goal of the project is to 
convert irrigation and cooling tower water usage from the domestic 
system to the reclaimed water system to reduce the campus's 
existing domestic water usage by 20% by end of 2016. The project 
planning has included hydraulic modeling of the existing and 
proposed reclaimed water infrastructure including the public City of 
San Diego mains on North Torrey Pines Road and Genesee A venue. 
This modeling was the result of an investigation of proposed 
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Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

converted reclaimed water demand profiles and alignment profiling. 
Due to the existing build out of infrastructure on the campus, the 
alignment includes the trenchless installations as well as 
conventional trenching segments. The ultimate design will include 
approximately 20,000 If of 12" reclaimed water main on the campus 
to be constructed in four phases. Construction for Phase 1 was 
completed in June 2015 with a connection to the central plant and a 
domestic water savings estimate at 200,000 gdp. 

Dulzura Conduit Flume 22 Replacement 
San Diego, California 
Client: Hossein Azar, City of San Diego, (619) 533-4102 
Nasland PM: Larry Thornburgh, PE, PLS, (858) 292-7770 
Award Date: 2008 Completion Date: 2011 
Nasland Engineering 

The Dulzura Flume was originally constructed in the early 1900s to 
transfer water from Lake Barrett to the Lower Otay basin. A portion 
of the flume has been in disrepair since the Cedar Fire in 2006 
destroyed the wooden trestle supporting a portion of the flume 
22. N asland Engineering was retained by the City of San Diego for 
the design of a replacement structure for this portion of 
flume. Under an emergency contractor order to complete the project 
prior to the rainy season of 2010-2011, Nasland Engineering 
submitted an accelerated project schedule with critical path elements 
resolved in expedited fashion. The repair consists of a 120 foot long 
pre-fabricated steel bridge supporting a 54" Corrugated Metal 
Pipe. All of the elements were designed to withstand extreme heat, 
metal contraction, fire, flooding, earthquakes, and in accordance 
with NSF 61 for potable water. 
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Statement of Qual~fications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

7. PROPOSED METHOD TO ACCOMPLISH THE WORK 

Project Management 

Team Structure and Responsibilities 
The Burtech/Nasland Design-Build team will function as a prime/consultant contractual 
relationship. Burtech Pipeline will have overall responsibility for the team. Design services will 
be provided by Nasland Engineering. All construction activities, including the work of 
subcontractors will be the responsibility of Burtech Pipeline. Burtech Pipeline will be responsible 
for job site safety and implementation of the Storm Water Pollution Prevention Plan (SWPPP). 
Adam Vandervort will serve as the Design-Build Project Manager; Jose Rolon will assume the 
role of Construction Manager; and Larry Thornburgh will be the Engineering Design Manager 
for the contract. These individuals will remain responsible for all phases of work on all projects 
under this contract. 

Schedule Management 
Prior to every project authorization the Burtech/Nasland team, with input from City's project 
manager, will prepare a comprehensive work plan for accomplishing the project goals including a 
detailed scope of services for design, a resource based CPM schedule for both design and 
construction using Primavera software, and the commitment of necessary staff. The scope of 
services will include a systematic and efficient approach and identify each step of the process 
including public outreach as necessary, a schedule of submittals, in-house peer reviews, processing 
and permitting requirements. If desired by the City, our project schedule may include a shortened 
overall time line by proposing pre-ordering oflong-lead time items and perhaps early construction 
start-up before final approval of plans. The project schedule will be tracked and revised as the 
project moves along to assure timely adjustments are made. 

Communication 
We fully understand the importance of good communications between members of the Design­
Build team and City staff. Our design and construction project manager will always be available 
to discuss issues and help resolve any problems. Critical design decisions will be reviewed and 
discussed with the City's project manager, and documented in email or other written 
correspondence. The City's project manager will be kept continuously informed of the project 
status. In addition to day-to-day communications, The Burtech/Nasland team will provide 
monthly written progress reports and schedule updates during design and hold weekly job site 
meetings during construction. We will immediately respond to any City requests for assistance. 

Quality Control/Quality Assurance 
The staff of Burtech Pipeline, Inc. assigned to this contract includes a designated Quality 
Assurance/Quality Control (QA/QC) Officer. This position requires liaison with all members of 
the Design-Build team to ensure that design documents are thoroughly reviewed for consistency 
and constructability, inspection of every phase of construction, review and approval of contractor 
submittals, ensuring that materials testing, field and laboratory testing are properly conducted and 
documented, ensuring that the SWPPP and related documents are properly prepared and filed with 
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Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

the State Water Resources Control Board (SWRCB), ensuring that the SWPPP is complied with 
and kept up to date during construction and that all necessary inspections, testing and reports 
related to stonn water are properly conducted and filed with the SWRCB. 

During design of each project, Nasland Engineering will coordinate with the QA/QC officer and 
implement a project specific design QA/QC program including the following internal review 
process: Prior to submittal of all documents prepared by Nasland Engineering or any sub­
consultants, each document will undergo a multiple step process of internal review including: 

1. Designer review to include signing off on checklists. 
2. Project manager review, revisions and back-check. 
3. Independent peer review by a professional engineer who has not been involved in the day­

to-day design. 
4. Final revisions. 
5. Chief Engineer review, and sign -off. 

Technical Approach 
The Burtech/ Nasland team's approach for the project is based on many years designing and 
constructing similar projects in San Diego, long experience with the Design-Build delivery method 
and a thorough understanding of the City's policies, procedures and standards. 

While the details of our approach will depend on the specifics of each project, our experience is 
that infrastructure improvement projects conducted under as-needed contracts tend to share some 
common characteristics. 

- The projects are usually time sensitive, sometimes of an emergency nature. 
- The projects are frequently small to medium sized jobs. 
- There may be multiple projects underway at one time. 

In addition, we anticipate that the majority of the sewer, water and storm drain projects under this 
contract will be in and around established neighborhoods. 

Burtech Pipeline Inc. and Nasland Engineering have a strong working relationship and team 
members have demonstrated the ability to successfully manage multiple time-sensitive 
infrastructure improvement projects in urban areas. 

Our approach to projects under this contract will include but not limited to the following elements: 

• Obtain a thorough understanding of the City's goals and objectives for each project. 
Before beginning work, all members of the Burtech/Nasland team will know what is driving 
the project, what the project must accomplish, what the City would like to see included, 
specific project issues, budget and funding limitations and the desired schedule. Prior to 
design, we will meet with the City's project manager as well as other interested City staff to 
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Multiple Award Design-Build Contract 

City ofSan Diego I RFQ #1293 
gain a full understanding of the project goals and to agree on roles, authorities, delivery and 
review expectations as well as the overall project time frame. 

Conduct thorough research, data collection and review . 

r i 
I 

At the commencement of services for each project, the Burtech/Nasland team will become 
thoroughly familiar with the project site, physical and environmental constraints and any 
community issues. Our preparation will include discussing the project with Engineering and 
Capital Project Staff, researching existing site features and utilities, researching available 
rights of way and easements, reviewing existing environmental studies and documentation, 
considering all necessary discretionary approvals and reviewing all available preliminary 
engineering reports. The Burtech/Nasland team will work closely with the appropriate City 
staff to identify underground structures that may require repair, rehabilitation or replacement. i 

I ) 

I 
• Conduct field investigations. 

Field investigations for each project will include jobsite video and construction progress 
photos, a boundary and topographic survey (if not provided by the City), geotechnical and 
groundwater studies and reports and potholing as necessary. 

• Public Outreach 
' ; The Project Team will perform the public outreach using skills and techniques developed over 

many years of managing and directing highly visible projects. The outreach will consist of 
three phases: public contact, several community workshops, and public informational 
meetings. 

r i 
• Outreach and Participation Plan 

n f;/Jill 
.o,,,E'Ll"t. 

To initiate the outreach, a combination of mailing, newspaper notices, posted am1ouncements, 
and personal contact will be used to assure that the information and public meeting dates and 
locations reach owners, renters and people inhabiting the area. Members of the team will walk 
project area to hand out informational flyers, questionnaires, and place door hangers 
informing the public of the project goals and opportunities, meeting dates, as well as the 
availability of information on the City web site. In addition to English, we can respond to 
questions in Spanish. Bulletins announcing the public outreach meetings will be posted on 
appropriate bulletin boards and visible locations in the vicinity of the project area. The team 
will mail the information to owners and contact addresses provided by the City from 
assessment maps and other sources. The key to outreach on these types of project is to 
provide cunently information and prepare the community for the upcoming construction, 
while being cognizant of their needs. Work schedules will need to be cognizant of busy 
shopping seasons, street fairs, and other community events. 

• Develop a design that is constructible and cost efficient. 
Working closely with City staff, the Burtech/Nasland team will prepare a design that meets 
or exceeds the project goals in an efficient manner. The preliminary design process will 
consider alternatives for accomplishing these goals. Each project will be continuously value 
engineered as the design progresses. The following issues will be addressed during design: 
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Statement of Qual{fications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

A successful project must meet all of the performance goals established by the City, 
and provide a maintainable facility. During preliminary design, input will be sought 
from City staff responsible operations and maintenance. The design will be follow the 
recommendations in the geotechnical and groundwater reports. Depending on 
subsurface conditions as well as physical and environmental constraints, alternatives 
considered for some segments may include the use of trench less construction methods. 

Cost 
The range of alternatives may be limited by the City's budget. As soon as alternatives 
are identified, Burtech Pipeline will prepare preliminary cost estimates for comparison 
purposes. After these preliminary estimates are prepared, we will consult with City 
Engineering and Capital Projects staff to determine if any adjustments are necessary in 
the project's scope or budget. If desired by the City, we may propose multiple add or 
deduct contract options to allow for maximum :flexibility. 

Availability of rights of way & Easements 
Rights of way and easements may be a concern for some projects. We will identify and 
discuss any necessary acquisitions for each project with City staff during the 
preliminary design stage to allow sufficient lead time. 

Environmental Impact 
We understand the City will be conducting any necessary environmental impact 
analysis and preparing all environmental documents. The Burtech/Nasland team will 
provide technical studies and reports regarding geotechnical issues, hydrology and 
storm water management, suggest mitigation measures if necessary, assist the City in 
determining the appropriate limits of work, keep all construction within such limits and 
ensure that all mitigation measures are incorporated into the project. 

Permitting 
As needed and directed by the City and in a supporting role, the Burtech/Nasland team 
will process permits with the City and other regulatory agencies. N asland Engineering 
has extensive recent experience working with all City departments and all other 
permitting and review agencies that are likely to become involved in projects under this 
contract. Design and construction will adhere to all requirements and conditions of 
pennits. 
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It is the policy of Burtech Pipeline to strive to provide and 
maintain safe and healthful working conditions and to follow 
operating practices that will safeguard our employees, 
customers, contractors and the general public. Our objective 
is a safety and health program that will reduce the number of 
injuries and illnesses to an absolute minimum, not merely in 
keeping with, but surpassing, the best experience of 
operations similar to ours. 

Burtech has developed a comprehensive injury and illness 
prevention program that identifies the roles of management 
and all employees for providing a safe work environment. 
Our program: 

Defines formal responsibility for accident protection 
Provides accident prevention policies and training for supervisors and all employees 
Establishes guidelines for pre-project planning including all applicable regulations 
Outlines requirements and checklists for conducting daily job site safety inspections 
Includes instruction regarding emergency procedures and location of urgent care facilities 
Provides educational material/topics for holding weekly Tailgate Safety Meetings 
Includes strict policies and procedures for investigating and reporting accidents 
Incorporates a drug and alcohol testing program that includes pre-employment, post accident 
and testing for cause 
Provides recognition for significant improvement and continued success in safety performance 

Incident prevention and efficient production go hand in hand. Burtech Pipeline's management 
team considers no phase of operation or administration as being of greater importance than incident 
prevention. All levels of management and all employees have a primary responsibility for the 
safety and well-being of co-workers and the general public. All new employees regardless of their 
experience are required to attend "New Hire Safety Training." Supervisors receive additional 
training for Competent Person, Trench and Excavation, Confined Space, CPR and First Aid, 
OSHA 10-Hour and Storm Water Pollution Prevention Program (SWPPP). 
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8. KNOWLEDGE AND UNDERSTANDING OF LOCAL "ENVIRONMENT" 

Burtech Pipeline Inc. has been continuously operating in San Diego since 1995, and has 
experience with the policies and regulations of the City of San Diego as well as other water districts 
within the County. Burtech has completed many commercial, residential and public work projects 
in the area and is well aware of the local issues and requirements. With more than $250,000,000 
in construction activity in the past 10 years, Burtech Pipeline is an established firm in the local 
underground construction industry. Burtech Pipeline has worked extensively with the City of San 
Diego and is pre-qualified with the City up to $35,000,000. 
In the past ten years, our Project Design Team has specialized 
in infrastructure projects throughout San Diego. Projects that 
require extension community outreach and a design that 
thoroughly explores all existing above ground and below 
ground existing conditions to minimize any delays during 
construction. Projects with adjacent vibrant business and 
residential communities which require a design that 
thoroughly vents all design options and selects a design 
alignment with a phasing and traffic control integrated into the 
project design to minimize business disruptions. 

Nasland Engineering was founded in the City of San Diego 
in 1959 and in our 55 years of experience in the City of San 
Diego has performed countless projects for the City. Our 
knowledge of the local environment includes the experience 
in the delivery of these types of projects at a local level, as 
well as the understanding of the local community, politics, and 
policies. 

Nasland Engineering is currently providing civil engineering 
services to the City of San Diego for the improvement of Old 
Otay Mesa Road and the Coastal Rail Trail, as well as 
numerous other pedestrian improvement project involving 
pedestrian ramp improvements; all of which provide insight 
into the policies and procedures in working with the City of 
San Diego. Additionally, Nasland Engineering has provided 
engineering design services for the following projects within 
the city of San Diego: 
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College Grove Drive 
El Cajon Boulevard 
Park to Bay Link Phases I and II 
5th & Market Pedestrian Scramble 
C Street Revitalization & Enhancement 
University A venue 
Park De La Cruz & Teralta History Lane 
Cortez Hill Sewer Replacement 

Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

Nasland Engineering has experience in processing encroachment permits with Caltrans including 
Tweet Street Park and the 1-5 bridge lighting in downtown San Diego, as well as encroachment 
permits for water main improvements on Highway 86. Our Comm22 project at Commercial and 
2211d Street in downtown San Diego included MTS right of entry agreements for utility 
encroachments. Design for utilities under the rail lines would be in accordance with the AkEMA 
(American Railway Engineering and Maintenance-of Way Association) as required by MTS. 
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Statement of Qual~fications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

9. PROJECT ORGANIZATION AND KEY PERSONNEL 

Project Team Organizational Chart 

Construction Manager 

Jose Rolon* 
Burtech Pipeline 

Burtech Pipeline 

Rockland Anderson* 
Site Superintendent 

Christopher Kelley 
Construction Safety 

Rocldand Anderson* 
Construction QA/QC 

·ctr~ ~0~:~~i.,~nmlli!t~rn , 
, Enginelinit.J:g ~ 11dYa~ittr1, ;· 
, Rn0ject$1W~pjt~'.tlttent '.:, 

l "" ' , ~ 
~ ~ ~ ' , , ~ 

Design-Build Project Manager 

Adam Vandervort* 
Burtech Pipeline 

Di;sign 

Engineering Design Manager 

Larry Thornburgh, PE, PLS* 
Nasland Engineering 

N asland Engineering 

Greg Kump, PE* 
Project Engineer 

D.K. Nasland, PLS, PE* 
Survey Manager 

William Moser, PE* 
Design QA/QC 

The Burtech Design-Build Team assures the City of San Diego that our current workload and 
, anticipated workload is such that we will be able to manage and perform all tasks necessary to 

. J complete this project in a timely manner and on budget. 

*Resumes Included for key person 
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Adam Vandervort I Project Manager 
Burtech Pipeline Inc. 

Project Role: Design-Build Project Manager 

Education 
Bachelor of Arts, Art History 
University of California Santa Barbara, 1999 

Statement of Qual(fications 
Multiple Award Design-Build Contract 

City ofSan Diego I RFQ #1293 

Representative Project Experience 
• Harbor Drive Trunk Sewer 
• NW Quadrant Stonn Drain 
• Pipeline Rehabilitation S-1 
• Water & Sewer Group 929 
• Harbor Drive Pipeline C.I. 

Replacement 
• Terramar Sewer Lift Station 

Adam's history of experience includes work with above and below ground pump stations, trunk 
sewer mains, concrete and structural demolition, steel water mains, PVC water mains, and large 
diameter storm drain facilities. He has worked with the City of San Diego, City of Carlsbad, 
City of Chula Vista, Olivenhain Water District, Leucadia Wastewater District, and other San 
Diego County Agencies. Adam has the ability to manage and coordinate numerous vendors, 
subcontractors, and in-house construction activities on large scale master planned communities, 
as well as smaller group projects. As the Sr. Project Manager, he will oversee all construction 
activities and ensure that all project milestones are met. 

Jose Rolon I Construction Manager 
Burtech Pipeline Inc. 

Project Role: Construction Manager 

Education 
Cal State Bakersfield, 2002 

Representative Project Experience 
• 48" Brine Line Phase lB 
• Cross Valley Canal Pump Station & 

Junction Structure 
• Stanford University Hot Water Plant 

& Pipeilne Design Build 
• Colorado Aqueduct Adit 

Rehabilitation 
• Desalination Pip.eline Steel Reline 
• Ojai Valley Sanitation District 

Horizontal Direction Drilling Project 

Jose Rolon has been involved in the Estimating, Management, and Cost Control Management 
aspect of Construction Projects Execution, including Design-Build Projects in valuation of over 
$70 Million, which required extensive Site Evaluations and existing utilities relocations in order 
to provide the most cost effective and practical infrastructures layout. Aspects of Construction 
executed include Large Scale Cast In Place Structures, Participation on Pump and Canals Fore 
bay scale model testing and design, Civil Pipeline Installations up to 96" Diameter, extensive 
work within confines of utility shutdown periods, Horizontal Directional Drilling, Micro­
tunneling, Jack and Bore, Complete Pump Station Control Buildings, Large Electrical Duct 
Banks, Surface Improvements Remove & Replacement, Steel Liner Installation up to 69" 
Diameter in existing Pipeline, Canyon Stabilization with Import Fills. 
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Rockland Anderson Sr. I Superintendent 
Burtech Pipeline Inc. 

Project Role: Site Superintendent 

Education 
• AGC Construction Project Management 

Certificate Course 
• Certified Competent Person CAL-OSHA 
• Certified Confined Space Awareness With 

CAL-OSHA Title 8 & Federal Standard 
1910.146 

• Certificate of Completion for AGC 
Construction Supervisor 

• Trenching and Excavating Safety Training for 
the "Competent Person" 

Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

Representative Experience 
• VP of Operations T.C Construction 

1981-1996 
• Owner Rockcon- 1996-2000 
• Superintendent Burtech Pipeline -

2001-2002 
• Homebuilder Pactime - 2002-04 
• Gen Manager Delany Concrete -

2004-20012 
• Superintendent Burtech Pipeline -

2014-present 

Rocky's history of experience includes over 38 years of estimating, building, and managing 
below and above ground pump stations, flow control facilities, concrete and steel water mains, 
PVC water mains, large diameter storm drain facilities, waste water treatment plants. He has 
worked with various City agencies throughout San Diego County. He has an extensive 
background in managing large, complex projects, contract administration, project scheduling 
and is a skilled communicator, able to coordinate many disciplines. As Site Superintendent, he 
will ensure that schedule and project goals are met. 

D.K. Nasland, PLS, PE I Director of Survey 
N asland Engineering 

Project Role: Survey Manager 

Education 
B.S. Civil Engineering, 1982, SDSU 

Professional Registration 
Professional Civil Engineer, CA #33382 
Professional Land Surveyor, CA #5562 

Representative Project Experience 

• Padre Dam Municipal Water 
District, Surveying Services 

• San Diego County Water Authority, 
As-Needed Surveying Services 

• Petco Park Mapping 
• Civic Center Complex AL TA & 

Mapping 

D.K. Nasland, PE, PLS, is the Director of Surveys for Nasland Engineering and has been with 
the company for over 40 years. Mr. Nasland is responsible for all of the company's activities in 
the areas of land surveying and mapping. Mr. N asland will oversee all aspects of surveying for 
this project. 
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Larry Thornburgh, PE, PLS I Sr. Project 
Manager. 
Nasland Engineering 

Project Role: Lead Design Team Manager 

Education 
B.S. Structural Engineering, 1989 
University of California, San Diego 

Professional Registration 
Civil Engineer, 49795, California 
Surveyor, 7298, California 

Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

Representative Project Experience 
• Dulzura Flume 22 Conduit 

Replacement 
• La Jolla/Pacific Beach Sewer 

Rehabilitation 
• Spring Valley Outfall Sewer 

Rehabilitation 
• As~Needed Engineering Services, 

Water Operations, City of San Diego 
• Sorrento Valley Trunk Sewer 

Feasibility Study 
• Belt Street Trunk Sewer 
• El Capitan Pipeline Repairs 
• · Encanto Standpipe Demolition 

Larry Thornburgh, PE, PLS, will be the Lead Design Project Manager. With more than 26 years 
of experience, Mr. Thornburgh has worked on numerous projects relating to water projects. 
Additionally, Larry has experience managing numerous, large public works consultant services 
contracts including: The County of San Diego, City of San Diego Water Operations Department, 
and the Centre City Development Corporation. 

Greg Kump, PE I Project Engineer 
N asland Engineering 

Project Role: Project Engineer 

Education 
B.S. Civil Engineering, 1999 
California Polytechnic State University, 
San Luis Obispo 

Professional Registration 
Civil Engineer, California #C66416 

Representative Project Experience 
• Scripps Institute of Oceanography 

(SIO) Saltwater Pump Station 
• Mesa College Water Loop Project 
• UCSD Recycled Water Program 
• Lakeside Flow Equalization Facility 

and Pump Station Demolition 
• UCSD Experimental Aquarium 

Greg Kump, PE, is a project engineer specializing in hydraulic engineering and structural design 
for water, wastewater, and stormwater systems. He also has expertise in cost estimating. 
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William A. Moser, PE I Quality Control 
Manager 
Nasland Engineering 

Project Role: Design QA/QC 

Education 
B.S. Mechanical Engineering, 1967 
Carnegie Institute of Technology 

Professional Registration 
Civil Engineer, 23128, California 

Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

Representative Project Experience 

• Spring Valley Outfall Sewer Study 
• As-Needed Underground Utility 

Location Services, City San Diego 
• Miramar Phase II Pipeline 
• Bayside Lane Trunk Sewer 

Feasibilty Study 
• As-Needed Engineering Services, 

Water Operations, City of San Diego 

Bill Moser, PE, the Chief Engineer for Nasland Engineering, has been with the company for 44 
years. Mr. Moser personally reviews all projects that have been completed by Nasland. 

10. CHANGE ORDER HISTORY 

Change Order History 
A Change Order History spreadsheet outlining the projects that Burtech Pipeline has completed 
over the past three years is as follows: 

Non-
owner 

Initiated 
Change 

Percentage Order as 
of Change Percentage 
Orders to of Total 

Original Change Original Change 
Contract Order Contract Order 

Project Name Owner/ Agency Value Quantity Value Activity 
Harbor Drive Trunk City of San 

$8,970,000.00 ($155,248.93) (0.02) 0% 
Sewer Diego 
Sewer & Water City of San 

$2,205,600.00 ($14,985.81) (0.01) 0% 
Group 792 Diego 
Torrey Pines & La City of San 

$1,475,000.00 $67,348.07 0.05 0% 
Jolla Water Main Diego 
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Sewer 
City of Chula 

Rehabilitation $728,017.00 
Chula Vista 

Vista 

r I 

I I 
r 1 

i I 

Pipeline City of San 
$5,890,000.00 

Rehabilitation N-1 Diego 
NW Quadrant City of 

$397 ,000.00 
Storm Drain Project Carlsbad 

Pipeline Rehab 
City of San 
Diego $2,807 ,890.40 

Phase M-1 

! l Water & Sewer 
City of San 
Diego $2,168,000.00 

Group 929 

: I 

Pipeline 
City of San 
Diego $4,343,851.40 

Rehabilitation S-1 

l J 
Terramar Sewer 

City of 
Carlsbad $683,648.00 

Lift Station 

[ / 

'. J 

Sewer & Water 
City of San 
Diego $3,095,000.00 

Group 761 

Sewer & Water 
City of San 
Diego $1,355,000.00 

Group 732 

City of San 

, I 

, I 

Water Group 945 Diego $1,780,000.00 

Sewer Group Job 
City of San 
Diego $2,378,259.67 

720 
' j 

' ) 

Alta Del Mar 30" Pardee Homes 
$810,000.00 

Waterline (P3) 

I 
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Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Die~o I RFO #1293 
Non-

owner 
Initiated 
Change 

Percentage Order as 
of Change Percentage 
Orders to of Total 

Change Original Change 
Order Contract Order 

Quantity Value Activity 

($95,425.13) (0.13) 0% 

$17,193.15 0.00 0% 

$16,138.74 0.04 0% 

$7,129.88 0.00 0% 

$175,456.62 0.08 0% 

($309,890.29) (0.07) 0% 

$32,297.80 0.05 0% 

($309' 700.19) (0.10) 0% 

$129,581.67 0.10 0% 

$315,318.15 0.18 0% 

$115,662.11 0.05 0% 

$617.60 0.00 0% 
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Pro.tect Name 

Sewer Pipeline 
Rehab W-1 

Group 3017 -
Sewer G. 727 & 
735 

Sewer Rehab 
Project No. 9 

Pipeline 
Rehabilitation X-1 

NW Quad SD 
(Basswood & 
James 

2014 Sewer PL & 
SD Repairs Project 

Sewer Group Job 
833 

Recycled Water PL 
Repair Project 

Batiquitos (Bl/B2) 
Force Mains 

III Reduction 
Demonstration 
Project 

Original 
Contract 

Owner/ Agency Value 
City of San 
Diego $2,465,095.10 

City of San 
Diego $3,677,000.00 

L.A. County 
Dept of Public 

$232,000.00 
Works 

City of San 
Diego $513,000.00 

City of 
Carlsbad $327,999.90 

City of Solana 
Beach $455,414.50 

City of San 
Diego $483,300.00 

Leucadia 
$194,950.00 

Wastewater 
Leucadia 
Wastewater 

$4,590,000.00 
District 

Ojai Valley 
Sanitary 

$88,200.00 
District 
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Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Die~o I RFQ #1293 
Non-

owner 
Initiated 
Change 

Percentage Order as 
of Change Percentage 
Orders to of Total 

Change Original Change 
Order Contract Order 

Quantity Value Activity 

($308,739.55) (0.13) 0% 

($280,274.57) (0.08) 0% 

$12,087.60 0.05 0% 

$17,507.38 0.03 0% 

($13,035.47) (0.04) 0% 

$36,705.31 0.08 0% 

($38,708.70) (0.08) 0% 

$869.72 0.00 0% 

$121,431.34 0.03 0% 

($13,207.65) (0.15) 0% 
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Original 
Contract 

Pro.iect Name Owner/ Agency Value 

Back Bay Drive SD 
City of 

Rehabilitation 
Newport Beach $426,518.00 

Neptune/Downtown 
San Dieguito 

Valce Replacement 
Water District $431,599 .00 

11. EQUAL OPPORTUNITY ASSURANCE 

Work Force Report 

Statement of Qual~fications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 
Non-

owner 
Initiated 
Change 

Percentage Order as 
of Change Percentage 
Orders to of Total 

Change Original Change 
Order Contract Order 

Quantity Value Activity 

($17,252.47) (0.04) 0% 

($18,295 .69) (0.04) 0% 

Burtech Pipeline Construction Company's Work Force Report is located in the Appendix section 
of this submittal. 

Non-Discrimination Ordinance 
Burtech Pipeline Inc. prohibits discrimination with respect to the hiring or promotion of 
individuals, conditions of employment, disciplinary and discharge practices, or any other aspect 
of employment on the basis of sex, race, color, age, national origin, religion, disability, marital 
status, sexual orientation, gender identity, pregnancy or veteran status. Burtech Pipeline Inc. will 
provide equal opportunity for subcontractors to participate in subcontracting opportunities. 

Burtech Pipeline Inc. has had no instances within the past 10 years where a complaint was filed or 
pending against the firm in a legal or administrative proceeding alleging that the firm discriminated 
against its employees, subcontractors, vendors or suppliers. 

Equal Opportunity Contracting 
For this contract, Burtech Pipeline Inc. confirms our commitment to small, local and disadvantaged 
business enterprises through the inclusion of numerous certified subcontractors, subconsultants, 
and vendors for services. Burtech Pipeline, Inc. is an Equal Opportunity Contractor and do not 
discriminate on the basis of race, religion, national origin, ethnicity, sexual orientation, age, or 
disability on the solicitation, selection, hiring, or treatment of subcontractors, vendors, or suppliers. 
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Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 
We also highly encouraged participation of minority businesses such as SLBE, ELBE, DBE, 
DVBE, MBE, WBE or SBE and is willing to assist qualified ELBE/SLBE firms in obtaining line 
of credits, bonding, insurance, obtaining necessary equipment, supplies or materials, if needed, to 
promote high participation. In addition, BP will negotiate with qualified Sub's/Suppliers and is 
willing to breakdown any portion of contract bid item to encourage & facilitate participation and 
ensure meeting the City's CIP annual goal of 15% participation. Burtech Pipeline Inc. will 
completely adhere to the City's SLBE Program for Good Faith Guidelines and the Equal 
Opportunity Contracting Program Requirements per Chapter I 0 of the City Whitebook. 

Subcontractor Documentation - Past Participation Levels 
I. The Subcontractor and Subconsultant Past Participation List and the Vendor Supplier Past 

Participation List are located in the Appendix section of this submittal. 
2. The Burtech Design-Build Team will achieve the 15% SLBE-ELBE goal set forth by the 

City. 

Non-Discrimination in Subcontracting Statement 
Burtech Pipeline Inc. agrees to provide the City, within sixty calendar days, a truthful and complete 
list of the names of all subcontractors, vendors, and suppliers that Burtech Pipeline has used in the 
past five years and any of its contacts that were undertaken within San Diego County, including 
total dollar amount paid by the contractor for each subcontractor supply contract. Burtech Pipeline 
further agrees to fully cooperate in any investigation conducted by the City pursuant to the City's 
Nondiscrimination in Contracting Ordinance (Municipal Code Sections 22.3401-22.3417). 

12. CIVIL AND CRIMINAL ISSUES 
See Attachment D "Contractor Certification of Pending Actions Form" in the Appendix. 
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Statement of Qualifications 
Multiple Award Design-Build Contract 

City of San Diego I RFQ #1293 

APPENDIX 

The following documents, required by the RFQ, are attached in the Appendix: 

• Workforce Report 
• Subcontractor Documentation - Past Participation Levels 
• Attachment C "Certification of Exceptions to the RFQ Document" 
• Attachment D "Contractor Certification of Pending Actions Form" 
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City of San Diego 

EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue • Suite 200 • San Diego, CA 92101 
Phone: (619) 236-6000 • Fax: (619) 235-5209 

WORK FORCE REPORT 
The o~jective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501through22.3517, 
is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law. Such employment practices include, but are not limited to unlawful 
discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provide a completed Work Force Report (WFR). 

Type of Contractor: RI Construction 
D Consultant 

Name of Company: Burtech Pipeline, Inc. 

ADA/DB A: 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

D Vendor/Supplier 
D Grant Recipient 

D Financial Institution 
D Insurance Company 

D Lessee/Lessor 
D Other 

Address (Corporate Headquarters, where applicable): -"-'l 0""'2"--""S""'ec""'o""'"n"""d,__,S~t..._re""'e"'"'t ___________________ _ 

City: Encinitas County: San Diego State: _ _.C ..... A_.._ ___ _ Zip: 92024 

Telephone Number: (760) _6_34_-_2_82_2 _________ _ Fax Number: (760 )_6~3~4~-2_4~1~5 ________ _ 

Na1neofCompanyCEO:_D_o_m_i_n_ic~B_u_rt_e_ch _____________________________ ~ 

Address( es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 
Address: _________________________________________ _ 

City: ____________ _ County: ____________ State:------- Zip:. ___ _ 

Telephone Number: ( Fax Number: ( 

Type of Business: """'C_o_rp._0_1_·a_ti_o_n ____________ _ Type of License: Class A - Engineering 

The Company has appointed:_..,.D'""o""m""'i,..n.._.ic,_..B"""""m._.t""ec"'h...__ ___________________________ _ 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal 

employment and affirmative action policies of this company. The EEOO may be contacted at: 
Address: 102 Second Street Enciuitas, CA 92024 

Telephone Number: (760)~6~3~4~-2~8~2~2~---------- Fax Number: (760 )~6~3~4~-2~4~1~5 ________ _ 

D One San Diego County (or Most Local County) Work Force - Mandatory 
D Branch Work Force * 
D Managing Office Work Force 

Check the box above that applies to this WFR. 

*Submit a separate Work Force Report for all participating branches. Combine WFRs if more than one branch per county . 

. I, the undersigned representative of_B_t_ir_te_c_h_P_iL.p_el_in_e_.,_I_nc_. ________________________ _ 

(Firm Name) 

San Diego California hereby certify that information provided 

(County) (State) 

herein is true and correct. This document was executed on this ___ 3_0 ____ day of ____ J_un_e _____ , 20.l2._ 

Dominic Burtech - President 
(Authorized Signature) (Print Authorized Signature Name) 

EOG Work Force Report (rev. 08104) 1 of3 Attachment AA 



WORK FORCE REPORT- Page 2 
rAME OF FIRM: Burtech Pipeline, Inc. 

OFFICE(S) or BRANCH(ES): 102 Second Street Encinitas, CA 

DATE: 06/30/2015 

COUNTY: San Diego 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
rl · provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­

time basis. The following groups are to be included in ethnic categories listed in columns below: 

f 
I 

I , I 

' ' I 
I 

1 I 

r 1 

' ) 

I I 
I 

, I 
I 

(1) 
(2) 

. (3) 
(4) 

Black, African-American 
Hispanic, Latino, Mexican-American, Puerto Rican 
Asian, Pacific Islander 
American Indian, Eskimo 

(1) (2) 

ADMJNISTRATION Black Hispanic 
OCCUPATIONAL CATEGORY I I 

(M) ' (F) (M) I (F) 
I I 
I I 

Management & Financial I I 
I 1 I 

I I 

Professional I I 

' ' 
I I 

A&E, Science, Computer I ' I I 

I I 

Technical I I 
I I 

Sales 
I ' I I 

' I 

Administrative Support 
I I 
I I 
I ' I 

Services ' I 
I I 
I ' I I 

Crafts I I 
I I 

I I 

Operative Workers I I 
I I 

' I 

Transportation I 

3 
I 

I I 

Laborers* 
I I 
I I 
I I 

*Construction laborers and other field employees are not to be included on this page 

Totals Each Column 4 

Grand Total All Employees 19 

(5) Filipino 
(6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 

(3) (4) (5) (6) 
Asian American Filipino White 

Indian 
' ' I I 

(M) i (F) (M) I (F) (M) I (P). (M) I (F) 
i ·; 

' I I I I 
I I I I 
I I 1 ' 3 I 1 

' 
I I ' I 
I I I I 
I I I I 

I I I I 
I ' ' ' ' I I I 

I I I I 

' I I I 
I I ' I 

I I I 
I I I 
I I I 

I I I 
I I 2 I 6 
I I I 

I 

'· I ' I I I 
I I I 
I I I 
I I I 
I I I 

I ' I 
I I I 
I ' I 

I I I 
I ' I 
I I 2 I 

I I I I 
I I I I 
I I I ' 

7 7 

Indicate by Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

I Disabled 
\ 

Non-Profit Organizations Only: 
I I I I I I 

Board of Directors I I I I I I 
I I I I I I 

Volunteers 
I I I I I I 
I I I I I I 
I I I I I I 

Atiists I I I I I I 
I I I I I I 
I I I I I I 

EOG Work Force Report (rev. 08104) 2 of3 
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Other 

Ethnicity 
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(M) I (F) 
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I 
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WORK FORCE REPORT - Page 3 
NAME OF FIRM: Burlech Pipeline, Inc. 

OFFICE(S) or BRANCH(ES): 102 Second Street Encinitas, CA 92024 

DATE: 06/30/2015 

COUNTY: San Diego 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in ethnic categories listed in columns below: 

(I) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Pue1to Rican 
(3) Asian, Pacific Islander 
( 4) American Indian, Eskimo 

(1) 
TRADE Black 

OCCUPATIONAL CATEGORY 
i 

(2) 
Hispanic 

' ' 

(5) Filipino 
(6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 

(3) (4) (5) (6) (7) 
Asian American Filipino White Other 

Indian Ethnicitv 
' ' ' ' ' I ' I ' I 

(Fl (M) (M) : (F) (M) ' (F) (M) : (F) (M) ' (F) (M) (F) (M) ' (F) ' 
I ' ' I I 

Brick, Block or Stone Masons I I I I I 
I I I I : I ' ' ' 

Carpenters : ' I 

' ' : : : : : 
: i : : I 

Carpet, Floor & Tile Installers Finishers ' ' ' ' ' ' ' ' ' 
' ' '' ' : Cement Masons, Concrete Finishers ' I I I 

6 ' ' ' ' ' ' I ' ' ' I 

Construction Laborers ' I ' 
1 

I I : 26 ' ' ' i 
I ' ' ' 

Drywall Installers, Ceiling Tile Inst ' ' ' I I ' : I I I 

I I I ' Electricians I : ' 
I ' : ' I ' ' 

Elevator Installers : ' ' ' ' ' ' ' ' ' 
' ' ' ' 

First-Line Supervisors/Managers : : i ' ' ' ' ' 
' ' I ' I 

Glaziers ' ' ' : : : 
Helpers; Construction Trade : : : 

' ' ' 
I ' ' Millwrights ' ' ' ' ' ' I I 

' ' I ' 
: : I ' Misc. Const. Equipment Operators ' ' 17 : 2 : ' 7 ' ' ' 
I I 'I : Painters, Const. & Maintenance l ' ' I 

' ' ' ' I I I I 

Pipelayers, Plumbers, Pipe & Steam Fitters ' ' I ' 
13 ' I ' ' 4 ' ' ' ' ' ' 

' ' ' ' ' 
Plasterers & Stucco Masons ' I ' ' ' ' ' I I ' ' I I ' I 

' ' ' I 

Roofers I I I : ' ' I 
I ' ' ' 

Security Guards & Sutveillai1ce Officers ' ' ' ' ' ' ' ' ' ' ' ' ' ' I ' 
Sheet Metal Workers ' I ' I 

: : : I 
I 

I ' ' ' 
Structural Metal Fabricators & Fitters : : : : 

' I I 

' ' I ' Welding, Soldering & Brazing Worke1s ' ' ' ' I I I ' 

Workers, Extractive Crafts, Miners : I : ' ' ' : ' : ' ' I ' ' 

Totals Each Colmm1 63 2 14 

Grand Total All Employees I I 80 I 
Iindicate B Gender and Etlmici the Number of Above Em Jo ees Who Are Disabled: 

Disabled 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Sewer & Water Group 761 

TYPE OF PROJECT: Sewer & Water Main Replacement DOLLAR VALUE OF PROJECT:._$_2'--,7_85--'-,2_9_9_.8_1 ____ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB© 

Name: J Cloud Inc 
Contractor Aggregates, Trucking & $207,276.66 SLBE CITY 

Address: 2094 Willow Glen Dr. 

City: El Cajon State: CA 
Dumping 

Zip: 92019 Phone: (619) 593-9020 

Name: Sealright Paving 
Contractor Coldmilling, AC $253,558.07 SLBE CITY 

Address: PO Box 2753 

City: Spring Valley State: CA 
Overlay, Fabric, Crack 

Zip: 91979 Phone: (619) 465-7411 
Fill 

Name: Luzaich Striping 
Contractor Striping $10,652.00 SLBE CITY 

Address: PO Box 2426 

City: El Cajon State: CA 

Zip: 92021 Phone: (619)443-7755 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Sewer & Water Group 761 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Sewer& Water Group 761 

TYPE OF PROJECT: Sewer & Water Main Replacement DOLLAR VALUE OF PROJECT:_S_2,'--7_85--'-,2_9_9_.8_1 ____ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: J Cloud Inc 
Contractor Aggregates, Trucking & $207,276.66 SLBE CITY 

Address: 2094 Willow Glen Dr. 

City: El Cajon State: CA 
Dumping 

Zip: 92019 Phone: (619) 593-9020 

Name: Sealright Paving 
Contractor Coldmilling, AC $253,558.07 SLBE CITY 

Address: PO Box 2753 

City: Spring Valley State: CA 
Overlay, Fabric, Crack 

Zip: 91979 Phone: (619)465-7411 
Fill 

Name: Luzaich Striping 
Contractor Striping $10,652.00 SLBE CITY 

Address: PO Box 2426 

City: El Cajon State: CA 

Zip: 92021 Phone: (619)443-7755 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

Sewer & Water Group 761 

-- - --- ---- --~· . --- -------------··--------

(Rev. May 2012) 



_____; 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Sewer & Water Group 761 

TYPE OF PROJECT: Sewer & Water Main Replacement DOLLAR VALUE OF PROJECT:_$_2,'--7_85...:..,2_:_9..:..9-=.8...::.l ____ _ 

NAME, ADDRESS Al\ll> TELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB(j) 

Name: J Cloud Inc 
Contractor Aggregates, Trucking & $207,276.66 SLBE CITY 

Address: 2094 Willow Glen Dr. 

City: El Cajon State: CA 
Dumping 

Zip: 92019 Phone: (619) 593-9020 

Name: Sealright Paving 
Contractor Coldmilling, AC $253,558.07 SLBE CITY 

Address: PO Box 2753 

City: Spring Valley State: CA 
Overlay, Fabric, Crack 

Zip: 91979 Phone: (619)465-7411 
Fill 

Name: Luzaich Striping 
Contractor Striping $10,652.00 SLBE CITY 

Address: PO Box 2426 

City: El Cajon State: CA 

Zip: 92021 Phone: (619)443-7755 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Sewer & Water Group 761 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Sewer & Water Group 761 

TYPE OF PROJECT: Sewer & Water Main Replacement DOLLAR VALUE OF PROJECT: $2,785,299.81 
~~_c__~~~~~~-

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB© 

Name: J Cloud Inc 
Contractor Aggregates, Trucking & $207,276.66 SLBE CITY 

Address: 2094 Willow Glen Dr. 

City: El Cajon State: CA 
Dumping 

Zip: 92019 Phone: (619) 593-9020 

Name: Sealright Paving 
Contractor Coldmilling, AC $253,558.07 SLBE CITY 

Address: PO Box 2753 

City: Spring Valley State: CA 
Overlay, Fabric, Crack 

Zip: 91979 Phone: (619) 465-7411 
Fill 

Name: Luzaich Striping 
Contractor Striping $10,652.00 SLBE CITY 

Address: PO Box 2426 

City: El Cajon State: CA 

Zip: 92021 Phone: (619)443-7755 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Sewer & Water Group 7 61 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Sewer & Water Group 761 

TYPE OF PROJECT: Sewer & Water Main Replacement DOLLAR VALUE OF PROJECT: $2,785,299.81 
~'------'-~~~~~~-

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED® 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB® 

Name: J Cloud Inc 
Contractor Aggregates, Trucking & $207,276.66 SLBE CITY 

Address: 2094 Willow Glen Dr. 

City: El Cajon State: CA 
Dumping 

Zip: 92019 Phone: (619) 593-9020 

Name: Sealright Paving 
Contractor Coldmilling, AC $253,558.07 SLBE CITY 

Address: PO Box 2753 

City: Spring Valley State: CA 
Overlay, Fabric, Crack 

Zip: 91979 Phone: (619) 465-7411 
Fill 

Name: Luzaich Striping 
Contractor Striping $10,652.00 SLBE CITY 

Address: PO Box 2426 

City: El Cajon State: CA 

Zip: 92021 Phone: (619)443-7755 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

Sewer & Water Group 761 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Sewer & Water Group 761 

TYPE OF PROJECT: Sewer & Water Main Replacement DOLLAR VALUE OF PROJECT: $2,785,299.81 
·~'-------'----~~~~~~-

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB© 

Name: J Cloud Inc 
Contractor Aggregates, Trucking & $207,276.66 SLBE CITY 

Address: 2094 Willow Glen Dr. 

City: El Cajon State: CA 
Dumping 

Zip: 92019 Phone: (619) 593-9020 

Name: Sealright Paving 
Contractor Coldrnilling, AC $253,558.07 SLBE CITY 

Address: PO Box 2753 

City: Spring Valley State: CA 
Overlay, Fabric, Crack 

Zip: 91979 Phone: (619) 465-7411 
Fill 

Name: Luzaich Striping 
Contractor Striping $10,652.00 SLBE CITY 

Address: PO Box 2426 

City: El Cajon State: CA 

Zip: 92021 Phone: (619)443-7755 

G) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Sewer & Water Group 7 61 

----·------ ------- -----------

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Sewer & Water Group 761 

TYPE OF PROJECT: Sewer & Water Main Replacement DOLLAR VALUE OF PROJECT: $2, 785,299.81 
~~--'-----~~~~~~-

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED,l\tlATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED<ll 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR l\tlATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: J Cloud Inc 
Contractor Aggregates, Trucking & $207,276.66 SLBE CITY 

Address: 2094 Willow Glen Dr. 

City: El Cajon State: CA 
Dumping 

Zip: 92019 Phone: (619) 593-9020 

Name: Sealright Paving 
Contractor Coldmilling, AC $253,558.07 SLBE CITY 

Address: PO Box 2753 

City: Spring Valley State: CA 
Overlay, Fabric, Crack 

Zip: 91979 Phone: (619) 465-7411 
Fill 

Name: Luzaich Striping 
Contractor Striping $10,652.00 SLBE CITY 

Address: PO Box 2426 

City: El Cajon State: CA 

Zip: 92021 Phone: (619)443-7755 

Q) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Sewer & Water Group 7 61 

(Rev. May 2012) 



----i 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Sewer & Water Group 761 

TYPE OF PROJECT: Sewer & Water Main Replacement DOLLAR VALUE OF PROJECT: $2,785,299.81 
~~--'-----~~~~~~-

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIEDai 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBQ) 

Name: J Cloud Inc 
Contractor Aggregates, Trucking & $207,276.66 SLBE CITY 

Address: 2094 Willow Glen Dr. 

City: El Cajon State: CA 
Dumping 

Zip: 92019 Phone: (619) 593-9020 

Name: Sealright Paving 
Contractor Coldrnilling, AC $253,558.07 SLBE CITY 

Address: PO Box 2753 

City: Spring Valley State: CA 
Overlay, Fabric, Crack 

Zip: 91979 Phone: (619) 465-7411 
Fill 

Name: Luzaich Striping 
Contractor Striping $10,652.00 SLBE CITY 

Address: PO Box 2426 

City: El Cajon State: CA 

Zip: 92021 Phone: (619)443-7755 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

Sewer & Water Group 761 

- --·--- ·--- ----------- ----- ·------------

(Rev. May 2012) 



-
DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Sewer & Water Group 761 

TYPE OF PROJECT: Sewer & Water Main Replacement DOLLAR VALUE OF PROJECT: $2,785,299.81 
~'----'---~~~~~~-

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBQ) 

Name: J Cloud Inc 
Contractor Aggregates, Trucking & $207,276.66 SLBE CITY 

Address: 2094 Willow Glen Dr. 

City: El Cajon State: CA 
Dumping 

Zip: 92019 Phone: (619) 593-9020 

Name: Sealright Paving 
Contractor Coldmilling, AC $253,558.07 SLBE CITY 

Address: PO Box 2753 

City: Spring Valley State: CA 
Overlay, Fabric, Crack 

Zip: 91979 Phone: (619)465-7411 
Fill 

Name: Luzaich Striping 
Contractor Striping $10,652.00 SLBE CITY 

Address: PO Box 2426 

City: EI Cajon State: CA 

Zip: 92021 Phone: (619)443-7755 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Sewer & Water Group 761 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Sewer & Water Group 761 

TYPE OF PROJECT: Sewer & Water Main Replacement DOLLAR VALUE OF PROJECT:_$_2,'-7_85-"-,2_9_9_.8_1 ____ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED"' 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB® 

Name: J Cloud Inc 
Contractor Aggregates, Trucking & $207,276.66 SLBE CITY 

Address: 2094 Willow Glen Dr. 

City: El Cajon State: CA 
Dumping 

Zip: 92019 Phone: (619) 593-9020 

Name: Sealright Paving 
Contractor Coldrnilling, AC $253,558.07 SLBE CITY 

Address: PO Box 2753 

City: Spring Valley State: CA 
Overlay, Fabric, Crack 

Zip: 91979 Phone: (619) 465-7411 
Fill 

Name: Luzaich Striping 
Contractor Striping $10,652.00 SLBE CITY 

Address: PO Box 2426 

City: El Cajon State: CA 

Zip: 92021 Phone: (619)443-7755 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Sewer & Water Group 761 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Sewer & Water Group 761 

TYPE OF PROJECT: Sewer & Water Main Replacement DOLLAR VALUE OF PROJECT:._$_2'---,7_85---'-,2-'-9_9_:.8_1 ____ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB0 

Name: J Cloud Inc 
Contractor Aggregates, Trucking & $207,276.66 SLBE CITY 

Address: 2094 Willow Glen Dr. 
Dumping 

City: El Cajon State: CA 

Zip: 92019 Phone: (619) 593-9020 

Name: Sealright Paving 
Contractor Coldrnilling, AC $253,558.07 SLBE CITY 

Address: PO Box 2753 
Overlay, Fabric, Crack 

City: Spring Valley State: CA 

Zip: 91979 Phone: (619) 465-7411 
Fill 

Name: Luzaich Striping 
Contractor Striping 

Address: PO Box 2426 
$10,652.00 SLBE CITY 

City: El Cajon State: CA 

Zip: 92021 Phone: (619)443-7755 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

Sewer & Water Group 761 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Sewer & Water Group 761 

TYPE OF PROJECT: Sewer & Water Main Replacement DOLLAR VALUE OF PROJECT: $2,785,299.81 
~~--'-----~~~~~~-

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED0 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: J Cloud Inc 
Contractor Aggregates, Trucking & $207,276.66 SLBE CITY 

Address: 2094 Willow Glen Dr. 

City: El Cajon State: CA 
Dumping 

Zip: 92019 Phone: (619) 593-9020 

Name: Sealright Paving 
Contractor Coldmilling, AC $253,558.07 SLBE CITY 

Address: PO Box 2753 

City: Spring Valley State: CA 
Overlay, Fabric, Crack 

Zip: 91979 Phone: (619)465-7411 
Fill 

Name: Luzaich Striping 
Contractor Striping $10,652.00 SLBE CITY 

Address: PO Box 2426 

City: El Cajon State: CA 

Zip: 92021 Phone: (619)443-7755 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Sewer & Water Group 7 61 

(Rev. May 2012) 
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ATTACHMENT C 

CERTIFICATION OF EXCEPTION TO RFQ DOCUMENTS 

Multiple Award Design-Build Contract for Water, Wastewater, and Storm 
Water Pipeline Projects 

The undersigned, a duly authorized representative of ____ B_u_r_te_c_h_P_i,_p_e_li_n_e_l_n_c_o_r._p_o_ra_t_e_d __ 

(Company Name) 

hereby stipulates that __ ~B~u~r~te~c=h~P~i .... p~e~li~n~e~l~n~c~o~r .... p=o~ra=t=e~d~ ___ takes no exceptions to this 
(Company Name) 

;its as referenced in this RFQ. 

July 8, 2015 
Date 

Authorized Representative's Title 

Burtech Pipeline Incorporated 
Company 

OR 

The undersigned, a duly authorized representative of ________________ _ 
(Company Name) 

hereby stipulates that _________________ takes the following exceptions 
(Company Name) 

to this Request for Qualifications and its attachments as referenced in this RFQ. 

Authorized Representative Date 

Authorized Representative's Title 

Company 

MACC Request for Qualifications (Rev. May. 2015) 251 Page 
Attachment C -Certification of Exception to RFQ Documents 
Multiple Award Design-Build Contract (MACC) for Water, Wastewater, and Storm Water Pipeline Projects 
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CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

The Design-Builder shall provide to the City a list of all instances within the past 10 years where a 
complaint was filed or pending against the Design-Builder in a legal or administrative proceeding alleging 
that the Design-Builder discriminated against its employees, subcontractors, vendors or suppliers, and a 
description of the status or resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

D 

The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

The undersigned certifies that within the past 10 years the Bidder has been the subject of 
a complaint or pending action in a legal administrative proceeding alleging that Bidder 
discriminated against its employees, subcontractors, vendors or suppliers. A description 
of the status or resolution of that complaint, including any remedial action taken and the 
applicable dates is as follows: 

: 

DATE 
. . '_L·.-_·. o··c.-.--A'T'._r'o'_._·N' .. -· DESCRlPTiON OF Of CtAtM ' 

LI'fIGATION 
. (Y/N) 

STATUS· RESOLUTION/REMEDIAL · 
ACTION, TAKEN ···. ~tAhVI -

Contractor Name: Bl I RIECH PIPEI INE INCORPORATED 

Certified By DOMINIC J. BURTECH Title PRESIDENT & CEO 
Name 

~ Date JULY 8, 2015 

USE ADDITIONAL FORMS AS NECESSARY 

June 30, 2015 ADDENDUM "1" Page 16of16 
Multiple Award Design-Build Contract (MA CC) for Water, Wastewater, and Storm Water Pipeline Projects 



CASS CONSTRUCTION, INC. 

CASS CONSTRUCTION, INC. 
1100 WAGNER DRIVE 
EL CAJON, CA 92020 
TEL: (619) 590-0929 

RICK 
ENGINEERING COMPANY 

RICK ENGINEERING COMPANY 
5620 FRIARS ROAD 
SAN DIEGO, CA 92110 
TEL: (619) 291-0707 
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1.0 Addenda to this RFQ 

Addenda 
We verify that we received addendum l from the City of San Diego for this contract, dated June 
30, 2015. 

As the authorized firm representative, I hereby certify that the information provided in this proposal 

is true ,and,,_co~ 

P'~ "'--_... , .._____ July 8. 2015 
f % ... · 
d~e P. Nelson, Cass Construction Inc. President Date 

Legal Name & Address 

Legal Form of Company 
Address of San Diego Office 
Number of Years in San Diego 
Number of San Diego Employees 
City of San Diego Business No. 
Contrador's License 

Point-of-Contact 

Legal Name & Address 

Legal Form of Company 
Address of San Diego Office 
Number of Years in San Diego 
Number of San Diego Employees 
City of San Diego Business No. 
Professional Engineering License 

Point-of-Contact 

2.0 Identification of the Contractor 

Cass Construction, Inc. 
1100 Wagner Drive, El Cajon, CA 92020 
Corporation - State of California 
Same as Above 
41 
125 
Fl974017184 
Class A General Contractors License #298336 
(exp: 04/30/17) 
Mr. Michael Huse, Project Director 
Cass Construction, Inc. 
1100 Wagner Drive, El Cajon, CA 92020 
Tel: 619-590-0929/ Fax: 619-590-1202 
Email: mhuse@cassconstruction.com 

Glenn A Rick Engineering and Development Company 
(dba: Rick Engineering Company) 
5620 Friars Road, San Diego, CA 92110 
Corporation - State of California 
Same as Above 
60 
122 
81974001388 
Registered Professional Engineer, CA #52295 
(exp: 12/31/16) 
Mr. Kevin Gibson, PE, Project Manager 
Rick Engineering Company 
5620 Friars Road, San Diego, CA 92 l l 0 
Tel: 619-291-0707/ Fax: 619-291-4165 
Email: kgibson@rickengineering.com 

Multiple Award Design-Build Contracts (MACC) addenda/identification of design-builder 2 



3.0 Exceptions to this RFQ 

ATTACHMENT C 

CERTIFICATION OF EXCEPTION TO RFQ DOCUMENTS 

Multiple Award Design-Build Contract for Water, Wastewater, and Storm 
Water Pipeline Projects 

The undersigned, a duly authorized representative of Cass Construction, Inc. 

(Company Name) 

hereby stipulates that ____ C_a_s_s _C_o_n_st_r_uc_t_io_n_,_I_nc_. ______ takes no exceptions to this 
(Company Name) 

Request for Qualifications and its·att 1ments as referenced in this RFQ. 

OR 

-;:::~~ef/ July 8, 2015 
~ ·Authorized Representative 

Kyle P. Nelson, President 
Authorized Representative's Title 

Cass Construction, Inc. 

Company 

Date 

The undersigned, a duly authorized representative of _______________ _ 
(Company Name) 

hereby stipulates that _________________ takes the following exceptions 
(Company Name) 

to this Request for Qualifications and its attachments as referenced in this RFQ. 

Authorized Representative Date 

Authorized Representative's Title 

Company 

Multiple Award Design-Build Contracts (MACC) I exceptions to this RFQ I 3 



4.0 Mandatory Meeting 
Mandatory Meeting 
The City of San Diego's mandatory meeting was attended by Cass Construction, Inc., represented 
by Mr. Michael Huse, and Rick Engineering Company, represented by Mr. Kevin Gibson. 

--------------------------------------

CITY 01'" SAN DIEGO 

~~\~Oq00R?' q l'Rf.wSl!DMl'rrr\L ~- MEETING A11'EN~~:. __ :::___ 

Prnjm Nmno Reqoesl for Q11atlfilJHf/011s (RfQ) M11/tlplo Award Ooslflll·Bulld 
Co11tract (Af~CC) fo1· Watet~ Wastemlf111; a11d Storm Water 

Attendee Nmnc; AJ11M aD"fr-'i 
AttendecTitle:~3·T~~ 

Firm Name: ~-n\ C:.O~~c..-r::.r:b~~C. 
Firrnl\cldrm: i)-Z..! ,..,-4v~ rz.b. 

ll l.f'.l'-'1:.-, eJI <l/q<> I 

ELBE 
o war:. 

Plmnc:lP/q .. ,>i:;."Z.- 1%1./ Fax: c,. /q ~ s::.z- !G':~~':_+Ji!!l1!JJLi!}~!£1S::!a_g,!1.c-=:r'.l'~:s£?!:0j0-~ 
Attendee Nnmc; AJa..,. Vll<'li:k-vort -·-
Attendee 'fltle: .Sr. Pr.i:j.tc-{- fl1A--.11.j tr 

. Firm Name: fh."'·!teh r;v-«1\l\11o 

Firm Address: l oa Shtt<•~ Sivu..t­
l!r>ti.,ik.s, CA tp.n.Jf 

Ccttlticnlion(s)1: 

r. DBE ,: DVBE 
o MOE c SLBE 
n QBE 

1. Email: v. 
A11cndee Nn1ni.:jjf(iliit-(-J:(o-µ;------ Scope of Wor : 

Allondoo Th loo /;',:Ir,...+,,/ ~;siJ./l(.u'j'/r Cortifiontim1M': 

PinnNn111c: UJ!-S &;11~Afl,Vc,., ~ ~~i ~ ~LV~~E 
FirmA<ldrcss=::· ~ ... '>~ ..,1.0IP u OBE 

Phono:t,1'(-2:1'.&:.-'?:l~~"1:f_2.f.Q::._l2<>"1. Emnil:aih;i~.C..S.I 

Attendee Title: 

FirmNninc: 

Pinn Address: 

Phone: Fnx: 

Fax: 

Certificnliun(s)': 
r:. DBE 
l'.: MBE 
t1 ODE 

E: ELBE 
WBE 

r. El.BE 
w WllE 

Attendee Title: 

Firm Name: 

Firm Address: 

CITY 01' SAN DIEGO 

PRE·SUll!lllTTAL l\lF.f.TING ATl'f.NOANCf. SHEET 

11ost for Qua/lf/catloJJs (Rf(/) Multlple Aimrd Oaslg11-811//rl 
tract (MACC) for Water, Wastewater, and Slonn ll\1ter 

el/no Pro eels 

Ccrtification(s)1: 

o DBE o DVBE a ELRB 
o MBE u SLBE a WOE 
o OBF. 
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5.0 Executive Summary 
Cass Construction, Inc. (CCI) has teamed with Rick Engineering Company (RICK) to provide 
the City with a design/build team of two local, long standing, and stable San Diego companies. 
Over the past 41 years CCI has earned an excellent reputation as one of the premier underground 
pipeline contractors in the region, having successfully completed over 2,000 projects involving the 
construction of water, wastewater, and stormwater infrastructure projects in the San Diego area. 
Since 1955 RICK has been responsible for the design of hundreds of miles of pipeline projects in 
the San Diego region. By teaming with RICK and their 60 years of experience in San Diego, CCI 
provides the City of San Diego with a team of experienced veteran personnel who have the design, 
construction, and local knowledge of completing successful pipeline projects for the City of San 
Diego and a commitment to equal employment and contracting opportunities for SLBE/ELBE firms 
and all other eligible subcontractors. 

Additionally, CCI is prequalified with the City of San Diego to bid on any project valued up to $30 
million and has the financial capacity and stability that is required to complete any task order under 
this contract. With an aggregate bonding capacity of $50 million, CCI can take on multiple task orders 
simultaneously and is ready, willing, and financially capable to complete any project the City may have. 

EXPERIENCE AND TECHNICAL COMPETENCE 
CCI has organized a highly qualified Design/Build Project Team committed to the highest quality 
and best value for the City's anticipated water, wastewater, and storm drain improvement projects. 
A team with a history of completing projects ahead of schedule and below budget. A team that has 
experience with Design Build Projects, experience working on City of San Diego Projects, and 
experience working together on projects. 

The CCI team has completed numerous pipeline design/build and emergency design/build repair 
projects throughout the region. Recently, CCI completed the Shawnee Road Emergency Water 
Replacement Design/Build project for the City of San Diego, while RICK has completed the design 
of the Catalina Standpipe Design/Build project. CCI's successful completion of the City's emergency 
projects has been notably recognized for the timeliness and efficiency by completing these projects 
ahead of schedule and under the estimated budgets. Some of these projects included; the University 
Sinkhole Emergency Repair project and the Murphy Canyon Road Stonn Drain emergency Repair 
project. CCI and RICK have worked on projects together over the decades that our firms have been 
in business. Most recently we completed the Penasquitos Views Trunk Sewer Replacement project 
for the City of San Diego, and have worked together developing the technical and price proposals on 
a number of design/build projects with the City. 

PROPOSED METHOD TO ACCOMPLISH WORK 
The CCI design-build team will implement a design-build technical and management approach that has 
proven to be successful on other design-build projects. The fact that the anticipated projects are very 
similar in nature to other public works projects completed by CCI provides our team the expertise and 
experience to design and construct successful projects for the City of San Diego. A critical component 
to this success is ensuring that lines of communication between the CCI Project Director, Engineer of 
Work, City Staff and Community is planned, implemented and maintained, resulting in a project that 
is completed on schedule, and within budget, while minimizing the disruptions to the community. The 
CCI Team has a clearly established quality control plan that has been proven effective through the 
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success of past projects and reputation for trouble-free project construction. This QA/QC program 
is applied to all CCI projects to maintain the highest quality and accuracy of the construction and 
deliverable products. CCI performs quality cost effective work as proven by the fact that CCI 
completes projects with minimal or no change orders initiated by CCI. 

KNOWLEDGE AND UNDERSTANDING OF THE LOCAL ENVIRONMENT 
The CCI team combines the experience of two local San Diego companies with more than 100 
years of firm experience, CCI with 41 years, and RICK with 60 years. During these decades of 
working with the City, CCI has gained an understanding of the City's procedures and processes in 
designing and constructing infrastructure projects and has worked with many of the City's staff in 
the Public Works and Field divisions, Water Operations Division, Development Services Department 
(DSD), and the staff of other regulatory and public agencies. 

PROJECT ORGANIZATION AND KEY PERSONNEL 
The CCI team provides the City with the depth and breadth of resources to complete the anticipated 
work under this MACC contract, with CCI having more than 125 employees and RICK having more 
than 120 employees in San Diego. Having this depth ofresources provides our team responsiveness 
necessary to meet the City's needs to accommodate the completion of multiple projects. RICK has 
assigned an additional engineering team to allow the flexibility to adjust workloads across design 
teams and CCI has selected detailed responsibilities for each of its team members. The organizational 
chart provided in our proposal identifies the key personnel and roles and responsibility of each 
individual assigned to this contract, in addition to subcontracting opportunities that we anticipate 
for this contract. The CCI team will be led by Mike Huse of CCI, who will be the main point of 
contact with the City and responsible for the schedule, budget, and completion of the project from 
design through construction. Mike has 21 years of experience in the construction of underground 
pipelines, completing 17 + projects for the City of San Diego giving him the knowledge, experience 
and understanding of the City's projects and design/build processes. Kevin Gibson of RICK, with 
26 years of experience, will be in charge of the design for the task requests for this contract. Both 
Mike and Kevin bring extensive experience to this contact with design/build projects, infrastructure 
pipeline projects, and working with the City of San Diego Staff. 

EQUAL EMPLOYMENT AND CONTRACTING OPPORTUNITY 
CCI is committed to Equal Employment Opportunities for its employees and equal contracting 
opportunities for subcontractors. We have an effective Equal Opportunity Policy that is publicized 
and recognized by all employees. Additionally, through the evolvement of our Equal Opportunity 
Plan we have increased our SLBE/ELBE Subcontractor percentage from approximately 10% in past 
years to 22% or more today. We recently finished the Shawnee Road Emergency Water Replacement 
Project where we used 22% SLBE/ELBE Subcontractors and the Marine Corp. Exchange project 
for Camp Pendleton where we subcontracted out 26% of the work to SLBE Subcontractors. CCI 
and RICK are committed to exceeding the SLBE/ELBE goals. 

By combining the two longtime based San Diego Companies of CCI and RICK, we are bringing 
together a Design-Build Team that has: the experienced personnel with the local knowledge and, 
technical and construction competence to deliver a quality, issue free project that is completed on 
time and within budget. Our design/build team is a pre-qualified, financially stable, bonded team, 
with no civil or criminal issues, that has reviewed the RFQ (including addendum 1) and takes no 
exceptions to the RFQ. 
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6.0 Experience & Technical Competence 

6.1 OUR EXPERIENCE 
Cass Construction, Inc. (CCI) and Rick Engineering Company (RICK) have joined together 
to provide the City a highly qualified and experienced Design/Build Project Team to design and 
construct water, wastewater, and storm water improvements for the City of San Diego's MACC 
contract. Our team has a long history of completing successful projects for the City of San Diego, 
both in construction and design. CCI has successfully completed over 2,000 infrastructure projects 
over the past 41 years, while RICK has been responsible for hundreds of miles of pipeline design in 
the San Diego region for the past 60 years. 

6.1.1 Experience with Pipelines and Appurtenances and Facilities 
CCI has an excellent reputation as an underground pipeline contractor, established in 1974, specializing 
in installation of underground wet utilities, ranging from large diameter sewer trunk, and storm 
drain pipelines projects to smaller diameter water and sewer group jobs. We perform as a general 
contractor on various types of construction, including design/build projects, emergency storm drain 
replacement projects, and water, wastewater, and storm water projects directly with the City. 

The experience we have over our decades in business includes construction of a variety of 
appurtenances for all types of pipeline projects. This includes: 
• Water projects - Highlining, pump stations, pressure reducing stations 
• Wastewater projects - Temporary sewer bypasses, pump stations, and force mains 
• Stormwater projects - Large box culvers, specialized inlet/junction structures, energy dissipator/ 

baffle boxes and channel improvements 

CCI recently completed the infrastructure construction for the following Design/Build and 
emergency repair projects: 
• Marine Corp. Exchange at Camp Pendleton 
• University Sinkhole Emergency Repair 
• 4020 Murphy Canyon Road Storm Drain Emergency Repair Project 

RICK has also completed the design for the following City of San Diego and Design/Build Projects: 
• Pacific Beach Pipeline Replacement 

Catalina Standpipe 
• Miramar Water Treatment Plant - Contract "D" 
• SANDAG South Bay Bus Maintenance Facility 
• Camp Pendleton Dining Facilities 
• San Pasqual Academy 

CCI and RICK have worked on projects together over the decades that our firms have been in 
business. Most recently we completed the Penasquitos Views Trunk Sewer Replacement project 
for the City of San Diego, and have worked together developing the pipeline alignments, construction 
methodologies and phasing, highlining plan, traffic control stages, quantity take-offs, and costs for 
the technical and price proposals on an number of design/build projects with the City, including: 
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• Group Job 3012 
• Campus Point Court Storm Drain Pipe Replacement 
• Water group Mid City Eastern Water Group Job 925 
• Water Group Job 921 (Encanto) 

This experience with the As-needed Design/Build contracts has increased our understanding of the 
Design/Build process of the City and will be beneficial in undertaking and successfully completing 
the task requests of this MACC. CCI provides the City over 41 years of quality construction service 
at competitive prices to fully meet the needs of the City under this contract. CCI prides itself on 
its ability to petform both small and large construction projects to satisfy the various needs of our 
clients. CCI has a unique ability to build a project with the foresight and creativity to cut costs without 
compromising the quality or integrity of the project. We have a proven track record of successfully 
completing projects ranging up to $40 million. CCI was awarded the EGCA "Contractor of the 
Year" award for 2008, and was called upon by the City of San Diego to complete the $3.5 million 
Murphy Canyon Road emergency storm drain repair project that was awarded the "2010 APWA 
Project of The Year." We are extremely honored to receive these distinctive awards as they represent 
our commitment to provide our customers with the best the industry has to offer. 

Over the past 41 years, CCI has built a capable and experienced work force to meet the strict demands 
of today's highly technical and time restrained schedules. Most of our key employees have worked 
for the company for more than 20 years. CCI prides its self in providing a safe work environment 
compliant with State and Federal OSHA requirements, along with outstanding health and pension 
benefits. The CCI equipment fleet consists of all new Caterpillar tractors, registered and in compliance 
with current CARB regulations, including the new idling policy for all off-road equipment. 

6.1.2 Experience with Installation Methodologies 
CCI has extensive experience in numerous installation methodologies including Open Trench, 
Horizontal Directional Drilling, Jack and Bores, Pipeline rehabilitation, Pipe Bursting, Pipe and 
Manhole Abandonment, pipeline replacement in close proximity to parallel utilities, and Slip 
Lining. A few examples of this experience include: 
• CCI completed the City of San Diego 601h Street Accelerated Sewer Project using the open 

trench and Pipe Bursting method for the sewer main installation and coordinated with our 
subcontractor to jack and bore a section of the sewer. 

• On the Shawnee Road Emergency Water Replacement CCI used the open trench method to 
remove an existing 12" Potable Water Main and install a new 12" Potable Water Main. 

• Recently CCI completed work on the City of San Diego Grantville Trunk Sewer Project that 
included installing 15" sewer pipe using the open trench method at depths up to 20 feet deep and 
subcontracted with Southwest Pipeline to Line/Rehabilitate a portion of the 15" Trunk Sewer. 

• On the Murphy Canyon project at the Chargers Facility we slip lined 42" and 48" HDPE into an 
existing 54" storm drain pipe. Also a failed water line caused an existing 24' x 11' Arch Culvert 
to collapse at the point of connection for a new Box Culvert we were installing. The failure 
of the Arch Culvert required excavating, repairing, and backfilling the Arch Culvert prior to 
completing our connection of the Box Culvert. CCI completed the additional work to repair the 
Arch Culvert which required retrofitting our Box Culvert Connection all the while continuing 
construction and :finished the project ahead of schedule. 
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6.1.3 Experience with Pump Stations 

Through the years, CCI constructed numerous New Pump Stations from the ground up such 
as San Elijo and High Point Water Booster Pump Stations, El Fuerte and Rancho Cielo Sewer 
Pump Station along with Sewer Pump Station 87 & 88 in the City of San Diego. All these were 
new construction and entailed constructing the pump station from wet wells to slab and building 
including the internal Mechanical Piping, Pumps, Electrical, and Telemetry. CCI managed the 
projects from start-up to close-out. 

Recently, CCI completed Pump Station 18 requiring the upgrade of an existing Pump Station for the 
City of San Diego. Upgrading involved setting up a bypass system to keep the pump station in service, 
during replacement of existing pumps, and piping along with electrical and telemetry improvements. 

6.1.4 Design Build Projects 

Of the 2000 projects CCI completed over the past 41 years, 7 projects have been of the design-build 
nature with the majority of these projects completed in the last 5 to 7 years as the Design Build 
Method has become a more common procurement tool. 

6.1.5 Record of Timely Completion 

Over the past four decades, CCI has developed and maintained a reputation of completing projects 
on time and under budget. 

6.1.6 Number of Design/Build Projects Completed on Schedule 

CCI completed all their design-build projects on time or ahead of schedule. The University 
sinkhole project cut-off employee access to two major City of San Diego local businesses SAIC 
and Qualcom. Working overnight, CCI developed access to the two local firms so employees could 
attend work on Monday with minimal interruption. CCI also finished the project weeks ahead of 
schedule. 

6.2 PROJECT EXPERIENCE 
We believe the best way to show our relevant experience is to profile projects sharing similarities in 
scope and vision to the projects anticipated in this MACC RFQ. A selection of similar projects have 
been provided for the City's review, which represent our experience with Design/Build Contracts, 
our experience with the City of San Diego, and our experience with working together as 
Contractor (CCI) and Engineer (RICK). We encourage the City to contact the referenced clients 
for further information regarding our qualifications and experience. 

CASS CONSTRUCTION, INC. 
The following are a few projects that CCI has performed throughout San Diego that represent our 
Design/Build experience. 
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Marine Corp. Exchange-Project No. NAFBAl-05-D-0034 
USAFMWR-US Army Family and Morale, Welfare and Recreation 
(Public) 

PROJECT MANAGER: Ken Duncan I (904) 357-4260 

DESCRIPTION: Turn Key Project that included grading & wet utilities 

CONTRACT AMOUNT: $4,119,128.84 

COMPLETION DATE: 2012 

PROJECT TYPE: Design-Build 

This Design Build project consisted of grading, onsite utilities and site improvements for a new 
Marine Corp. Exchange at Camp Pendleton. The work included installation of over 2,000 If of 
Storm Drain, over 3000 lineal feet of Sewer, over 3,000 lineal feet of Potable Water, 2,000 lineal 
feet of Recycled Water, a 24" Jack and Bore under Vandergrift Rd, and a Traffic Signal. This 
project was completed in numerous phases which required extensive coordination with the military 
and subcontractors to complete the work in each phase on time in order to start the next phase and 
complete the entire project on schedule. 

University Sinkhole Emergency Repair 
City of San Diego (Public) 

PROJECT MANAGER: Mike Fakhoury I (619) 533-3894 
DESCRIPnoN: 30" RCP Storm Drain replacement & Sinkhole repair 
CONTRACT AMOUNT: $500,766.30 
COMPLETION DATE: 2011 

PROJECT TYPE: Emergency Design-Build 

The failure of an existing CMP storm drain caused a major sinkhole 
and the closure of Campus Point Drive and disrupted major San 
Diego businesses such as Scripps Health, Qualcomm, and SAIC. 
The work consisted of reopening one lane to allow businesses 
access the following day and the replacement of 312 LF of 30" 
CMP with 30" RCP and repair of the sink hole. The 30" storm 
drain replacement required the open trench method 20+ feet deep 
without damaging the existing parallel utilities such as, sewer, water, and Fiber Optic conduits. The 
major concerns for the City of San Diego to fix the sinkhole were the costs would be upwards of 2 
million dollars and the impacts to the local business due to the road closure. Cass construction, 
Inc.'s original contract was for $700,000.00 dollars and we completed the job at a total cost 
of $500,766.30 dollars and had the storm drain replaced and the road repaved within weeks. In 
order to complete this project so quickly required a team effort and daily communication with all 
the City of San Diego departments involved, SDG&E, and the local businesses. 

Multiple Award Design-Build Contracts (MACC) / experience & technical competence I 10 



4020 Murphy Canyon Road Storm Drain Emergency Repair Project 
City of San Diego (Public) 

PROJECT MANAGER: Jamal Batta I (619) 533-7482 
DESCRIPTION: Replacement of 1,153 of 54" Storm Drain 
with a 7'x4' Box Culvert 
CONTRACT AMOUNT: $3,723,053.17 
COMPLETION DATE: 2010 
PROJECT TYPE: Emergency Design-Build 

The failure of an upstream storm drain in Murphy Canyon caused 
damage to the perimeter storm drain around and :flooding of The 
Charger Park This damage to the existing Storm Drain facilitated the 
need to replace the existing 54" Storm Drain with a 7' x 4' box Culvert. 
The Critical issues of the project were meeting certain timelines to 
minimize impacts to the Chargers who had started their season and 
complete the work prior to winter rains to prevent flooding of the Charger Park. CCI I worked closely 
with City Staff, SDG&E, and the Chargers which required weekly meetings covering method of work 
and scheduling updates. The Murphy Canyon Project also included the removal and replacement of an 
Arch Culvert, slip inning 500 lineal feet of 54" and 48" RCP with HDPE, and abandonment of a portion 
of existing storm Drain. Even though the Chargers were in season, Construction of the project was 
completed ahead of schedule and with minimal impacts to The San Diego Chargers. 

Shawnee Road Emergency Water Replacement 
City of San Diego (Public) 

PROJECT MANAGER: Joe Meyers I (619) 533-6632 
DESCRIPTION: Replacement of 2400 LF of 12" Water Main 
CONTRACT AMOUNT: $1,424,290.00 
COMPLETJON DATE: 2013 
PROJECT TYPE: Emergency Design-Build 

The scope of work entailed the removal and replacement of approximately 1,915 lineal feet of 12" Potable 
Water Main and 768 lineal feet of 8" Potable Water Main. The project was broke into different phases 
with CCI responsible for completing all aspects of the project from cut and plugs to highlining and 
reconnects. The Critical issues of the project were meeting certain timelines to minimize impacts to the 
home owners. CCI worked closely with City Staff, which required bi-weekly meetings covering method 
of work and scheduling updates. This Project also included the removal and replacement of existing fire 
hydrants and water services serving each home. Even though it was a tight schedule, Construction of the 
project was completed ahead of schedule and with minimal impacts to The Home Owners. 

Listed on the following page are some additional projects completed and nearly completed by 
Cass Construction, Inc. for the City of San Diego over the past 5 years: 
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City of San Diego Sewer Group 785A 

PROJECT MANAGER: Ken Finnigan I (858) 627-3288 
DESCRIPTION: Sewer Replacement 
DONTRACT AMOUNT: $1,316,289.80 
COMPLETION DATE: 2012 

City of San Diego Lake Murray Trunk Sewer 

PROJECT MANAGER: Saeed Askari I (858) 495-4719 
DESCRIPTION: 21" Trunk Sewer Replacement 
CONTRACT AMOUNT: $7,903,270.74 
COMPLETION DATE: 2012 

City of San Diego 60th Street Accelerated Sewer 

PROJECT MANAGER: Reza Taleghani I (619) 533-3673 
DESCRIPTION: Sewer Replacemt 
CONTRACT AMOUNT: $669,330 
COMPLETION DATE: 2011 

City of San Diego Grantville Trunk Sewer 

PROJECT MANAGER: Reza Taleghani I (619) 533-3673 
DESCRIPTION: Trunk Sewer Replacemt 
CONTRACT AMOUNT: $2,778,795.80 
COMPLETLON DATE: 2012 

City of San Diego Rowena Street Storm Drain 
Improvement Phase II 

PROJECT MANAGER: Reza Taleghani I (619) 533-3673 
DESCRIPTION: Slipline 48" HDPE into existing 54" 
Storm drain 
CONTRACT AMOUNT: $129,838.00 
COMPLETION DATE: 2011 

CASS CONSTRUCTION, INC. & RICK ENGINEERING COMPANY 
The following represents one of the many projects on which CCI and RICK have teamed together 
to successfully complete on time and within budget. 

Pefiasquitos Views Trunk Sewer Replacement 
City of San Diego (Public) 

PROJECT MANAGER: Bijan Shakiba I (619) 533-5191 

DESCRIPTION: Trunk Sewer Replacement & Design Services 

CONTRACT AMOUNT: Design - $353,643 I Construction - $768,275 

COMPLETION DATE: 2010 

PROJECT TYPE: Trunk Sewer Replacement 

Peflasquitos Views Trunk Sewer entailed construction of 1,500 lineal feet of 15-inch Trunk Sewer to 
replace 5, 700 lineal feet of existing sewer that was abandoned through the ecologically and biologically 
sensitive areas of the Los Peflasquitos Canyon. Rick provided final design drawings, specifications, 
bid documents and cost estimates for the project. A biological, cultural and paleontological resources 
investigation was required to determine potential impacts. These impacts were analyzed during the 
preliminary design phase that included an alternative alignment options analysis for the proposed 
trunk sewer and completion of a final pre-design report. 

CCI used the open trench method to replace the trunk sewer and included 5,700 lineal feet of existing 
sewer and manhole abandonment, and construction of an access road for maintenance purposes. The 
trunk sewer replacement required working closely with a biologist to coordinate and complete work 
prior to endangered Bird moratoriums and minimize impacts to local fauna. After pipe installation 
and pipe abandonment, we coordinated with our SLBE subcontractor Habitat West to revegetate the 
Los Peflasquitos Canyon impacted by construction. The project was completed ahead schedule and 
$200,000 dollars under the original contract amount. 

Multiple Award Design-Build Contracts (MACC) experience & technical competence I 12 



' I 

RICK ENGINEERING COMPANY 
The following represents a few projects that RICK has performed for the City of San Diego, that 
represent our Design/Build experience, and our experience with the City of San Diego. 

Pacific Beach Pipeline Replacement 
City of San Diego (Public) 
PROJECT MANAGER: Mr. Jeff Soriano I (619) 533-4131 
DESCRIPTJON: Pipeline Replacement 

CONTRACT AMOUNT: Design - $2,250,000 I Construction - Est. $21 million 
COMPLETJON DATE: Design - 2015 
PROJECT TYPE: Pipeline Replacement 

RICK was retained by the City of San Diego to provide design and construction support services for 
the City's Pacific Beach Pipeline Replacement, a $21,000,000 project that involves the replacement 
of approximately 8.4 miles of 8-inch to 20-inch water transmission and distribution mains and 
approximately 1.8 miles of sewer gravity lines and force mains in the Mission Bay Park area and the 
Midway/Pacific Highway Corridor. The project includes four bridge crossings in the Mission Bay Park 
area, three railroad crossings via trenchless construction methods, demolition of the existing Pacific 
Beach Reservoir, the upgrade and relocation of an existing pressure regulating station, road resurfacing, 
and bringing the existing pedestrian crossings up to current ADA standards. Services include a 
comprehensive system of data collection for existing underground utilities, surface improvements, 
pedestrian facilities, and right-of-way documentation. This information was used to prepare feasibility 
studies and preliminary and final construction documents for the pipeline replacement and all 
roadways and pedestrian facilities impacted by the project. The project also involved preparation of 
traffic control plans, construction phasing design, and Caltrans and MTS coordination/permitting. 
This project exemplifies RICK's strong relationships with City staff and processes. Throughout the 
project, RICK has worked closely with the Eric Rubalcava and Planning staff, as well as Tatyana 
Fikhman, Jesus Ramos and operations staff. The project also involved extensive coordination and 
collaboration with the City's Field Division for review and approval of the traffic control plans. 

Catalina Standpipe Project 
City of San Diego (Public) 

PROJECT MANAGER: Dwayne Abbey I (619) 533-5154 
DESCRIPTION: Water Tank Replacement Project 
CONTRACT AMOUNT: Design - $104,980 I Construction - $2,893,000 
COMPLETION DATE: Design - 2014 
PROJECT TYPE: Design-Build 

RICK is providing design services to construct a new 70' diameter standpipe adjacent to the existing 
Catalina Standpipe and the removal of the existing standpipe. The project includes utility relocation, 
pipe system design, telemetry design, cathodic protection, site grading, landscaping, and the relocation 
of the existing Torrey Pine trees. The existing Catalina Standpipe is a 59' - diameter tank located in 
the center of the existing site which receives water from the Point Loma Pump Station and distributes 
water to the Navy and Point Loma community. 
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The water system design includes the addition of valves, a new pipeline connection to the Navy's 
meters, a new over flow pipe, and a Tideflex mixing system. To minimize the impacts to the 
surrounding customers, the existing standpipe is to remain in service while the proposed 70' diameter 
tank is to be constructed adjacent to the existing tank. RICK's Landscape Architecture Division is 
working with an arborist and preparing landscape plans for the removal, storage, and replanting of 
the Torrey Pines. 

Pacific Highlands Ranch Recycled Waterline 
City of San Diego (Public) 
PROJECT MANAGER: Mr. Leonard Wilson I (619) 446-5421 
DESCRIPTION: Recycled Water Pipeline Design 
CONTRACT AMOUNT: Design - $255,000 I Construction - $2.6 Million 
COMPLETION DATE: 2015 
PROJECT TYPE: Recycled Water Pipeline Design 

RICK provided preliminary planning, alignment studies, aerial topography, final design, easement 
acquisitions, traffic engineering, construction surveying and construction management services for 
two miles of 30-inch to 12-inch recycled waterline within Carmel Valley Road and south across 
SR-56. One and a half miles of the pipeline is located within the existing Carmel Valley Road and 
included two crossings ofSR-56. The project involved coordination with City and Caltrans staff, four 
connections within the Caltrans right-of-way, Caltrans encroachment permit, and a pressure reducing 
station. Extensive traffic control was required in this area to facilitate the traffic movements of all 
residents and local schools and businesses. The design of the traffic control plans ensures the safe and 
efficient movement of traffic through the project work area. The path of the pipeline traverses through 
both the City of San Diego and Caltrans right of way. Therefore, coordination between both agencies 
was necessary to integrate all traffic control requirements into the design. The traffic control design 
involved diverting traffic from one side of the divided roadway to the other, and safely routing the 
flow of traffic through intersections that had to be temporarily shut down during construction. The 
set of plans included 14 sheets for 9 stages of traffic control. 

6.3 PROJECT COORDINATION 

6.3.1 Processes & Procedures 
CCI is an experienced design-builder with proven successful project coordination procedures that 
ensure the work will be properly coordinated. Project Director, Mike Huse will be responsible for 
this coordination. Our team will hold weekly meetings during the design phase to review preliminary 
designs and to conduct constructability reviews. The RICK design team will remain involved and 
committed to the project throughout construction to provide any needed engineering support and to 
assist with the preparation of submittals. The subcontractors' work will be the responsibility of the 
Project Construction Manager, Werner Fisher (CCI's Director of Operations). 

6.3.2 Design Coordination Requirements with Governmental Agencies & Stakeholders 
Early and consistent coordination with City staff and other governmental agencies is critical to the 
success of a project. Our team has experience both during the design and construction stages. 
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Design 
The design coordination begins at the commencement of the project by including all City departments 
and stakeholders in the initial kick-off meeting. For example, the City departments for a typical 
waterline project will include: Public Works Department, Public Utilities Department's Planning and 
Water Operations staffs. During this meeting we will identify the key components of the project and 
discuss the design approach for each, while listening to the input that each department has. We will 
continue to include these departments throughout the design process to keep all parties informed and 
included in the design decisions made. 
As the design moves forward, coordination with other agencies will be made to coordinate with the 
adjacent dry utilities. These agencies will include SDG&E, cable, and telephone utility providers. The 
design will be submitted to these agencies for review and notification of the future construction dates. 

For sewer relocation projects that require replumbing of laterals, the RICK design team will work with 
the City to develop the sewer replumb exhibits and agreements. By meeting early with the City and 
homeowners to discuss the project we will identify concerns and coordinate the construction schedule 
to minimize impacts to each homeowner. 

Construction 
Coordination throughout the construction stage is critical to maintaining the schedule and budget 
of a project. This coordination is centered between our Project Director, Mike Huse, who will be 
the main point of contact, and the Resident Engineer (RE) who will be the contact with the other 
City departments. It is important that our Project Director coordinates with the RE prior to start of 
construction and continues to communicate and coordinate all aspects of construction through the 
project close-out stage. Additionally, the Project Director will contact other departments/ agencies 
including the following: 
• USA mark-out - to coordinate marking of the existing utilities (prior to beginning excavation) 
• Water Operations - to coordinate the shutdown of valves (after the highlines passes the testing) 
• SDG&E - to coordinate the required standby of large high pressure gas lines 

SDG&E and other dry utility providers - to coordinate any required standby of large services and 
fiber optic lines 

• Water Operations-to coordinate the recharging of the lines (after the new waterline passes the testing) 

6.3.3 Design Coordination System Between Drawings, Specifications, & Disciplines 
An important element of the Rick Engineering design QA/QC program is the coordination between 
designs, specifications and disciplines. Principal responsibility for this coordination will rest with 
Kevin Gibson as the lead designer of the project. Assuring that the quality program has been adhered 
to will be the responsibility of Kai Ramer as the independent Design Quality Manager. 

6.3.4 Tracking System 
The CCI Team will track all City, Agency, and QA/QC questions by logging into a project database 
spreadsheet. Each question will include the commentor's initials, the response by the Design/Build 
Team, and the follow-up required to resolve any outstanding issues. 

During construction a similar process will be followed to track RFI's by subcontractors or due to 
unknown existing conditions encountered in the field. 

Multiple Award Design-Build Contracts (MACC) I experience & technical competence I 15 



7.0 Proposed Method to Accomplish the Work 
Cass Construction, Inc. (CCI) will be the prime for the design-build team and will be responsible 
to provide all aspects of the design- build project that include project management, design, 
construction, project safety, and community outreach. CCI has teamed with Rick Engineering 
Company (RICK) that together that will implement a design-build approach that has proven to be 
successful on other design-build projects. The fact that the anticipated projects are very similar 
in nature to other public works and design-build projects completed by CCI provides our team the 
expertise and experience to design and construct successful projects for the City of San Diego. 

A critical component to this success is ensuring that lines of communication between the CCI 
Project Director, Engineer of Work, City Staff and Community is planned, implemented and 
maintained, resulting in a project that is completed on time and within budget. 

7.1 SYSTEM FOR COORDINATING WORK AMONG SUBCONTRACTORS & 
EQUIPMENT MANUFACTURERS 
Coordinating the activities and responsibilities of subcontractors and equipment manufacturers is 
a fundamental component of project management. Mike Huse will have overall responsibility for 
this coordination and will oversee construction and design subcontractors, equipment and material 
suppliers, contracts, work performance, and invoicing throughout the entire contract. During the 
design phase, Kevin Gibson will assist by overseeing the activities of the design subcontractors 

7.2 MANAGEMENT & TECHNICAL APPROACH 

Manaeement 
Through the number of years completing public works design-build projects, CCI has developed a 
management approach that integrates our team's design and construction staff. This integration is 
a central component of our approach. CCI believes that through the design build approach, there is 
greater ability to control and lower project costs as well as accelerate the overall project schedule. CCI's 
approach of collaborating with design and construction staff will help the City achieve this benefit. 

Mike Huse of CCI will serve as the Project Director through all phases of the project, from the proposal 
stage, during design, through construction, and ultimately ending with the project close-out. Maintaining 
a continuous project manager throughout the project is key to the success of the project. During the 
design phase, Mike will manage and collaborate with the design team that will be led by Kevin Gibson 
of RICK. These two individuals bring the experience, expertise, and stability of completing design­
build projects for the City, as each has over 20 years of working on Public Work projects for each of 
their respective firms. 

During the design phase of projects, Mr. Huse will provide project management, constructability and 
value engineering reviews, while Mr. Gibson will be responsible for the development of the construction 
documents and to ensure that the design meets all City guidelines and performance standards. During 
construction, the design staff will work closely with construction crews to quickly resolve any design 
issues, should they occur. CCI's project management concept is an overall team approach with five key 
elements: 
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• Comprehensive technical approach to ensure proper planning and anticipation of project challenges; 
• Effective communication; 
• Schedule and cost control; 
• Total Quality Assurance (QA) and Quality Control (QC) 
• Collaborative community outreach program 

Technical Approach 

Pre-Design Phase 
At the initiation of the project, the CCI Project Director will set up the design coordination meeting with 
the design team to identify all pertinent stakeholders, establish clear lines of communication, provide 
coordination of the design-build team effort with the goal of optimizing efficiency, and ensuring the 
quality of our deliverable products. The CCI team will then perform a pre-design evaluation to identify 
potential constraints/issues that are present in the project by reviewing the Pre-Design report, As-built 
drawings, survey data, and performing a field investigation of the entire project. A few of the design/ 
construction constraints and issues that typically need to be addressed early on in the design process 
include: 
• Safety 
• Keeping Customers In service 
• Minimizing Disruptions to Businesses, Schools, Parks and Residents 
• Community Relations and Public Outreach Program 
• Enviromnental Monitoring and Mitigation measures and permitting 
• Storm Water Management 
• Existing Utilities 
• Schedule 

Upon completion of the pre-design review with the design team, CCI will schedule a kick-off pre­
design meeting with the City of San Diego to identify potential issues and collaboratively work with 
the City's staff to develop solutions and options available to complete the projects most effectively and 
efficiently. 

Design Phase 
The types of projects anticipated for the MACC contract involve water, wastewater, or storm water 
pipeline replacements. Our team has developed an approach to designing and constructing each 
of these types of projects with the goal of minimizing the schedule to complete the project. Each 
pipeline will be designed in accordance with City standards. Instances where a deviation from 
City standards will require approval from the City Engineer will be identified early in the design 
process. In addition to pipeline design, curb ramp, traffic control, highline, sewer by-pass, storm 
water diversion, and resurfacing designs will be prepared. 

Upon receipt of the notice to proceed, each project will be analyzed to identify the critical path 
schedule and appurtenances that have long lead times for procurement. This approach will set 
timelines for design and ensure appurtenances will be available on schedule so that the start-up and 
completion of construction can be expedited. 
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A design review meeting will be held with the CCI team, the Public Works Department and the 
Public Utilities Department's Planning and Operations Divisions staff to assure it meets the needs 
of the operations personnel at each design submittal phase. 

The following is the design approach we have implemented on similar projects, and that we 
anticipate will be required for the projects of this contract: 

The 30% design submittal: 
• Results of research of existing underground utilities and facilities 

30% plan of pipeline alignments based on pre-design phase and research of existing conditions 
ADA analysis of each intersection 

• Identifying critical lead times 
• Identifying constrnction phasing of the project 
• Potholing locations 

Verifying the design meets Health Department spacing requirements 
• Determination of Storm Water Management requirements 
• Review of environmental monitoring and mitigation measures, and confirm project compliance 

Hydrology and hydraulic calculations for drainage improvements 
Perform Geotechnical investigations as needed 
Specifications Special Provisions table of contents 

• Submittal of Community Relations Plan 
• List of permitting requirements 

Perform QA/QC review 

The 60% design submittal will include the following: 
60% Plan/Profile drawings, connection details, construction phasing, high lining, cut and plug/ 
tie-in reconnections, sewer by-pass design, and/or storm water diversion design, ADA design, and 
pavement resurfacing plan 

• Response to comments from the 30% submittal 
• Incorporate the results of geotechnical, potholing and survey efforts 

Water Pollution Control Plan 
Traffic and Pedestrian Control Plan 

• Erosion Control, Landscaping and Habitat Restoration Plans as required 
Specifications Special Provisions 
List of Permitting Requirements and applications 

• Perform Constrnctability Review 
• Perfonn QA/QC review 

The 100% design submittal: 
• 100% construction plans 

Response to comments from the 60% submittal 
Log of comments and responses to permitting agencies comments 

• Specification Special Provisions 
• Provide list and status of Permitting Requirements and permitting agencies 

Perform QA/QC review 
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The Final Design Submittal: 
• Final construction plans 
• Final specification special provisions 
• Response to comments from 30%, 60%, and 100% 
• Permit approvals from other agencies 
• Perform QA/QC Review 

Construction Phase 
CCI has a Construction Approach that has been proven successful during our 41 years in business. 
Our goals to this approach are to ensure safety, minimize disruptions to customers, and to efficiently 
construct the project to meet the City's guidelines. Additionally, CCI has the resources to complete 
multiple projects simultaneously if necessary. The following key components will be implemented 
throughout the construction process: 

Safety Program: Safety is the highest priority at CCI. We are committed to constructing all work in a 
safe and efficient manner to ensure the safety and protection of our employees, subcontractors, and the 
public. CCI will develop and implement a comprehensive health and safety plan that will comply with 
all applicable health and safety regulations and any project specific requirement that the City identifies. 

Traffic and Pedestrian Control: During construction, we intend to furnish, install, and maintain traffic 
control devices that are required to ensure the safety of pedestrians and moving vehicles. Traffic control 
devices will be installed in accordance with the Traffic Control Plans of the San Diego Regional Standard 
Drawings, and current Caltrans Standard Plans. A site specific traffic control plan will be developed 
unique to each phase, with each plan approved by the City of San Diego prior to start of construction. 

Highlining, Cut and Plug and Tie-ins: We will coordinate the construction of our highline, cut and 
plugs, and tie-ins with the City's Project Manager, the City Water Operations Division, the City of 
San Diego Water Quality Laboratory, and other City divisions. We will prepare a schedule that will 
be provided to the City's engineer for the highline and cut and plug work at least 30 days in advance 
and prior to work performed by City's forces. We understand that giving prompt and advance notice 
is especially important when coordinating shutdowns and com1ections. CCI has experience of 
highlining on a number of water projects. 

Archaeological and Paleontological Monitoring: If required our subconsultant will provide 
Archaeological and Paleontological monitoring services during earth-disturbing activities, which may 
be required as part of the enviromnental documents. We have worked with a number of firms that are 
very familiar with pipeline work having performed numerous projects within the City of San Diego. 

Storm Water Management: A Storm Water Pollution Prevention Plan will be prepared, implemented 
and monitored to ensure that storm run-off does not exit the site and that all stonn drain inlets remain 
functional during construction. The effected storm drain inlets will be protected by means of inlet 
sediment controls. Inlet sediment control measures will be inspected and maintained daily. CCI is 
committed to the water quality protection and the reduction of potential pollution associated with 
storm water runoff and construction activities. We will implement a program to ensure that all 
BMP's are in place that controls, prevents, removes, or reduces pollutants. 
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Staging Areas: CCI will identify several staging area sites along any of the proposed project 
alignments. All construction equipment, materials, and supplies will be stored in a safe manner. 

Surface Improvements: Once the pipelines are constructed and their appurtenances and services 
have been tested and accepted for use, surface improvements including concrete flatwork, ADA 
pedestrian ramp improvements, traffic loops, AC paving, slurry seal, and striping will follow. This 
work may be phased separately or combined with other phases to provide an economic and efficient 
completion of these improvements. 

Start-Up Phase 
Another critical aspect of the construction schedule is the startup phase where we establish and 
complete punch list items and submit final as-builts. Depending on the type of project we may 
submit As-Builts on a monthly basis with a final clean set to be submitted at the end of the project 
or during the startup phase of the project. On Group 670 we submitted a final As-Built Drawing 
during the final walk through with the Resident Engineer to close out the project. Currently with 
modern technology we generally scanAs-Builts and maintain an electronic file for our own records. 
The same can be done with Operating Manuals. 

The startup phase may include a startup plan that covers such areas as submittal of Operating 
Manuals, initial startup of equipment, and City employee training. The startup plan is a tool used 
to ensure a project is functioning properly and aid in turning a project over to the owner. For 
example, on pump station 18 we developed a startup plan. The plan documented the operating 
manuals to be submitted, a step-by-step process for the initial starting of the pumping equipment, 
and scheduling of training for city employees. Cass Construction, Inc. uses similar tools to close 
out all jobs whether it's a pipeline job or a pump station at the end of the project or during the 
startup phase of the project. 

7.3 LINES OF COMMUNICATION 
The success of our projects has always been because our close communication and coordination 
with our public agency clients. By integrating our team with agency staff, we reduce costly 
inefficiencies that often delay project schedules. We have specific protocols to ensure the chain of 
communication between the City, the team, cooperating public agencies, and the community are 
actively maintained and enforced throughout the contract lifecycle. 

One of the main responsibilities of the Project Director, Mike Huse, is to maintain communication 
with and between the project team members, including subconsultants. Mr. Huse will be the 
single point of contact and will communicate through the City's Project Manager regarding 
project information, directions, and requirements during the design process and then transition all 
communications to the resident engineer during the construction phase. A brief listing of meetings 
and documents that will be shared and communicated directly through this process are: 

Kick-off meeting 
• Design team meetings 
• City meetings 

Other governmental agency meetings 
• Minutes for meetings 
• Budget and schedule updates 

Construction look-ahead schedules 
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CCI will communicate with all agencies having facilities or jurisdiction impacted by the project 
area to coordinate the design and construction and to minimize any interruptions. We will identify 
a Public Information Officer for each project who will be retained to provide community relations 
and communication services starting with the design phase and continuing through construction. 
Communication for the anticipated projects is a critical component and will be frequent, proactive, 
focused, well documented, and reported to the City's Project Manager through detailed progress 
reports and meetings. 

Proper planning of project activities is the foundation of a successful project. Our proactive 
approach to identifying potential challenges before they occur minimizes delays and reduces 
community impacts. CCI will establish a project schedule using Primavera software that will meet 
the City's specific scheduling requirements. 

Schedule and Cost Control 
We regularly use a series of project control procedures and methods as a basis for planning, schedule 
monitoring, and accommodating project variables or changes. Project controls are accomplished 
through a combination of an effective system of both tracking tools and effective management 
activities. The following are examples of the activities and tools to be utilized for this project: 

Management Activities: 
• Effective staff supervision and communication 
• Continuity of staff assignments 

Regular client and team meetings and resolution of issues 
Prompt meeting minutes identifying action items and assignments 

• Efficient cross-checking among disciplines 

Management Tools: 
• Setup of a detailed project schedule at the initiation of work 

Schedule tracking of critical path items and forecast dates 
Progress tracking of actual versus scheduled work 
Resource tracking to forecast needs to meet project manpower/staffing requirements 

• Cash flow tracking to track actual costs versus budgeted costs 
Project cost estimate maintained to have up to date project data available 

Project budget status and control are the responsibility of our Project Director. In order to keep 
current on the status of project budgets, our Project Director reviews reports of incurred costs at a 
minimum of twice monthly. These tools used will enable the CCI Team to effectively coordinate 
with the City to have a constantly available progress database from which to monitor and make 
adjustments to the project milestones, as may be necessary. 

Multiple Award Design-Build Contracts (MACC) I proposed method to accomplish the work I 21 



' i 

I I 

', I 

7.4 QUALITY ASSURANCE/QUALITY CONTROL 
CCI has a standard QA/QC program that is applied to all CCI projects to maintain the highest quality 
and accuracy of the construction and deliverable products, which is led by our Construction QA/QC 
Manager, Werner Fisher. Our QA/QC plan allows all team members to self-check their own work. 
We manage quality as a continuously improving process that aims to deliver excellence in every 
dimension of the Project execution. In addition, we are committed to delivering a quality project 
on schedule and within budget. To this end, our QA/QC Program will be designed to respond to the 
specific project goals, objectives and requirements of this project. 

RICK has a clearly established quality control plan that has been in use for many years, but have 
continually updated to remain current with new technologies. The effectiveness of this plan has been 
demonstrated by the success of past projects and reputation for trouble-free project construction. 
RICK adheres to a continuous emphasis and commitment to quality control through every phase 
of the project. This is facilitated by utilizing the Company's manual on quality control standards, 
periodic quality control seminars, and staff perfonnance reviews throughout the company. The QA/ 
QC Manager, Kai Ramer, will conduct quality control review throughout the development of the 
project and prior to product finalization. 

These measures are applied to all levels of work including project scheduling, internal reviews, record 
keeping, documentation, and plan preparation. A quality control plan and checklists are maintained 
by the assigned project manager for each project task. The following is the quality control plan for 
the drawings and specifications that will be implemented for this contract. 

Purpose and Applicability 
The purpose of these QA/QC procedures is to establish a uniform and efficient method for checking 
drawings and specifications before they are released. The procedures identify when drawings and 
specifications are to be reviewed and the levels and criteria governing internal quality control review. 
These procedures apply to all civil drawings. 

Type of Review 
Milestone Reviews: F onnal reviews of deliverables by the persons designated by the QA/QC Manager 
will be conducted at the appropriate milestone submittals. These reviews will be made by persons 
who are not directly involved in the project to provide independent reviews for reasonableness, logic, 
constructability and coordination of the design between sections and disciplines. 

Procedures 
The Project Manager will be the Professional Engineer that will ultimately be responsible for stamping 
the drawing. The Project Manager may have other assistant engineers or technicians that will be 
providing assistance and/or coordinating the design, but the Project Manager will still be the one 
responsible for the final design. A QA/QC Manager, independent of the project will be responsible 
for implementing the QA/QC plan throughout the project. 

In addition, for each drawing a Reviewer will be identified to perform the QA/QC review. The Reviewer 
will be a person designated by the QA/QC Manager who was not involved in the original design. The 
Reviewer will be an individual who is qualified by education or experience to originate designs similar 
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to those, that the reviewer is requested to review. Additionally, 
the Design/Build Project Director will review and provide 
comments at each stage of design. The following procedures 
will be used for the review of drawings and specifications: 

1. Before transmittal to Reviewers and the Design/Build 
Project Director, the drawings and specifications will be 
checked by the Project Manager and his/her assistants for 
content, clarity, completeness, accuracy, and typographical 
errors. The following criteria will be considered during the 
check by the Project Manager as appropriate to the level of 
completion. 

• 

• 

Required information is provided to meet the requirements 
of the various levels of review (i.e. 30%, 60%, 100%, 
and Final Submittal). 
The drawings conform to the Contract Documents 
including the requirements of the City of San Diego and 

Originator: 

• • • quallty control code 

Typed Text } 
BlueLlnePrlnte 
Bleck/White Copy 

Not In RED, YELLOW or GREEN 

Reviewer: forCorrecl 

RED for 'Co*cUons' 

'Addfllonsor9aletkms' 

Reviewed by DIB Project Director: D 
Back-Checker: GREEN Check Marks for Agreement 

" 'C*cllons' 

GREEN Stal end Crossoul when It Is Agreed No Change Should 

Be Made STRT ~ 
'Addlllone or 9elefft>m" ~,-

Updater: GREEN Encirclement Whan Updated 

Verifier: D and GREEN lo lndlcale Updated Correctly 

S'fET uf 
'Additions or Befellen$" ~ 

other applicable standards. QA/QC"'"'''"' ""''w D 
• 
• 

• 
• 
• 
• 
• 

Previous co1nments have been addressed on the drawings. ""''w"" Common1Sornot .. willbomodouologOLUEorORAPHITEPENCIL • 

Assurance that materials, equipment, and elements of the work have been designed satisfactorily 
for the purpose intended and is in conformance with other project documents. 
Constructability requirements of the Project are met. 
Applicable health and safety, environmental and regulatory requirements are satisfied . 
The design is consistent with other plans and documents . 
The plans are legible, complete, well organized and technically and grammatically accurate . 
City CADD Standards and other applicable drafting standards are followed . 

After all corrections have been made the drawings and specifications will be dated and designated by 
the QA/QC Manager as "Quality Review Construction Documents" and distributed to appropriate 
Reviewers as determined by the QA/QC Manager with a copy sent to file. 

2. The Reviewer will check the "Quality Review Construction Documents" based on the 
project criteria above. 

3. Each review comment shall be made on a single issue set of construction documents. 

4. The Reviewers shall submit the reviewed construction documents to the QA/QC Manager who 
will ensure that all documents have been reviewed and QA/QC processes have been followed. 
The Reviewers shall retain a copy of the "Quality Review Construction Documents" that they 
reviewed for later reference. 

5. The QA/QC Manager will then forward the reviewed "Quality Review Construction Documents" 
to the Design/Build Project Director for a constructability and value engineering review. 
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6. The Design Project Manager or "Back Checker" will prepare responses showing proposed 
resolution of the review comments on the set of construction documents and will indicate 
acceptance or rejection of the Reviewer's comment. 

7. The QA/QC Manager will review the responses, and if necessary, arrange a meeting with the 
Design Project Manager, the Reviewer, and the Design/Build Project Director to reach final 
resolution of any disputed comments. 

8. Upon approval by the QA/QC Manager, an "Updater" will be assigned to revise the construction 
documents. 

9. At the final stage of design, the "Verifier" will make a final check of construction documents to ensure 
all the corrections have been properly made. If not, the review comment and resolution process shall 
be employed until all parties are satisfied that all comments have been properly resolved. 

10. The completed "Quality Review Construction Documents" showing the Reviewer's comments, 
the Design/Build Project Director's comments, response and acceptance by the Design Project 
Manager, and the QA/QC Manager's sign-off is the full QA/QC documentation of the process. 

7.5 COMMUNITY OUTREACH & PUBLIC RELATIONS PROGRAM 
A partnership with the City of San Diego will be the foundation for reaching out to the local 
community to identify their needs, solicit their input, and enlist their support. Our design-build team 
will provide the necessary public information and outreach program for the project and will have a 
Public Information Officer (PIO) who will serve as the community liaison. Through our outreach 
program, we will engage local interests during the planning, design, construction, and project close­
out stages. By engaging the community, the Projects will accomplish the following goals: 

• Inform community about the projects; 
Gain public support; 

• Provide community with an opportunity for input; and 
• Provide advance notice for construction and potential impacts. 

A critical part of the Projects will include communicating with officials, agencies, and representatives 
from the various Communities. By keeping them well informed, the outreach team can help them 
respond knowledgeably to inquiries from their constituents. The PIO will be responsible for this 
outreach that will include the following: 

'· 

• Preparation of a complete Community Relations Plan 
• A project data sheet (incorporated into the City's project website to provide background 

information and updates about the project) 
• Identify and coordinate with community groups within the project area 

Present at community group meetings as requested by the City, to respond to the public concerns 
• Assist the City's staff for preparation of the Public Noticing Package 
• Distribution of door hanger notices to stakeholders within the areas of construction 
• Posting of construction signs prior to construction 
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8.0 Knowledge & Understanding of Local Environment 
Cass Construction, Inc. (CCI) and Rick Engineering Company (RICK) have been based in San 
Diego for more than four decades each. Our combined staffs, of more than 200 employees local in 
San Diego, have worked on several City projects and many have served the San Diego community 
for over 20 years. CCI has been located in the San Diego area for over 41 years, with RICK having 
a 60-year history. 

The CCI Team has a thorough understanding of how work is done within the City and will apply 
that knowledge and experience to projects of this MACC, bringing efficiencies and expertise to the 
benefit of the City. Through the team's participation in many projects over the years, we not only 
have a keen understanding of the City's physical assets, but we also appreciate the people, policies 
and procedures that influence the approval and implementation process for City projects. We have 
positive working relationships with City departments that can facilitate project completions. Our 
team's local presence makes direct interaction with City staff very easy and efficient. 

CCI's familiarity with the proposed projects stems from constructing similar projects throughout the 
City of San Diego. These projects included all of the elements that could be anticipated under this 
MACC contract including replacement, rehabilitation, repair and or construction of water, wastewater, 
and storm drain pipelines, pump stations, pressure reducing stations, storage tanks, vaults, and 
associated appurtenances. Cass has the experience and knowledge needed to perform the required 
tasks. Experience gained from completing work for the City of San Diego on similar projects such as 
the emergency storm drain replacement projects (University Sinl<llole, Murphy Canyon Storm Drain, 
Ruffin Road Storm Drain), replacement of existing sewer and water mains in existing neighborhoods 
on Group Jobs 670, and the installation of a trunl<: sewer lines (Chollas Valley Trunl<: Sewer Phase II 
and Penasquitos Views Trunl<: Sewer Replacement. This breadth oflocal experience prepares CCI to 
provide the City the quality service to meet the City's needs for this MACC contract. 

Experience with Local Public Agencies 
Our experience with Public Works projects is extensive and includes not only work directly performed 
for the City of San Diego but includes coordination and processing with other local state and federal 
agencies. The Project Team members have hands-on experience working within the local regulatory 
and resource agency environment that has made them knowledgeable with the regulations, processes 
and personnel of these agencies, including Caltrans, MTS, Regional Water Quality Control Board, 
Health Department, SANDAG, and SDG&E. 

Additionally, the numerous design projects completed by our team has made them efficient with 
communicating and interfacing with the various City departments and divisions, including: Public 
Works Department Engineering and Field Divisions, Public Utilities Department Planning and 
Operations Divisions, and the Storm Water Division. 

Knowledge of Local Regulations & Policies 
City of San Diego Standards: The CCI Team has hands-on experience and is well-versed with the 
City of San Diego design standards, Greenbook and Whitebook specifications, and other local 
agencies design criteria and specifications. We understand the importance in identifying constraints, 
community concerns, traffic control issues, and performing environmental surveys and geotechnical 
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investigations to identify what issues that may 
be encountered during construction. We also 
understand the complexities and processing 
requirements with the City of San Diego's 
Development Services Division (DSD) in 
obtaining environmental and building permit 
approvals. We have the knowledge of the 
various disciplines reviews and the experience 
in working with the plan-checkers to obtain 
sign-offs in a timely manner. Because of our 
experience and background in the local area, we 
have the ability to provide cost-effective designs 
that incorporate sound engineering practices. 

Other Local Agency Standards. Many of the 
projects that we complete require processing, 
coordination, and possibly permitting with 
multiple agencies. We have had individual 
projects that required design, permitting, and 
construction coordination with Caltrans, SDG&E, 
CPUC, MTS, cable, and telephone providers, 

We have worked and coordinated 
with such local agencies as: 

San Diogo Regional 
3ter Quality Control Board 

~ 
Water Boards 

) 
A ~Sempra Energy utility° 

and adjacent property owner stakeholders. We have found early and continual communication with all 
stakeholders involved, results in projects completed on time and within budget. 

Additionally, based on current and previous work with the City, CCI is very familiar with the 
protocol of handling hazardous materials including environmental documentation requirements. We 
are also very familiar with, and have implemented, Storm Water Pollution Prevention Plans/Water 
Pollution Control Plans, Disposition of Effluent from Dewatering Procedures, and other related items 
confonning to the requirements of the Regional Water Quality Control Board, the needs of each 
Department of the City of San Diego and the requirements of related governing agencies. 

We understand the importance of minimizing impacts to the businesses, homeowners, schools, parks, 
and community facilities adjacent to or near to the project work zones. This requires community 
outreach with the various community groups and providing notices in the form of signage and door 
hangers. Our team is experienced at presenting at Community Group meetings and developing traffic 
control plans that minimally impact the traffic patterns in the neighborhoods. Additionally, our Public 
Information Officer will be dedicated and committed throughout the life of the project. magnitude 
will require a public information officer dedicated to the project throughout the life of the project. 

Over our four decades of working in the City of San Diego, the CCI Project Team has developed 
working relationships with many of the City's staff and gained considerable knowledge of the 
City's infrastructure including the water, wastewater, and storm drain systems throughout the City 
of San Diego, along with creating a team of capable and qualified SLBE/ELBE contracting partners. 
The CCI Project Team is knowledgeable of City's standards, procedures and processes and we 
understand the local environment. 
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9.0 Project Organization & Key Personnel 
9.1 PROJECT TEAM ORGANIZATION 
A successful Design/Build Team involves a comprehensive group of individuals, each possessing the 
necessary experience, technical lmowledge, and skills necessary to complete their assignments. Each 
team member must possess this experience and knowledge in order to quickly resolve design and 
field issues. In addition, all team members must possess excellent communication skills to effectively 
work with each individual team member, City staff, public, and other parties involved throughout the 
design and construction phases. The team that we have assembled has these criteria as noted in the 
organizational chart below. 

DESIGN 

PRINCIPAL·IN·CHARGE 
QA/QC 

PROJECT OIRECTORtPOINT·Ol'·CONTACT{ 
CONSTRUCTION SERVICES 

Kai Ramer PE, TE 

RICK ENGINEERING COMPANY Michael Huse 

I CASS CONSTRUCTION 
PROJECT MANAGER CIVIL DESIGN & 

ENGINEERING 

Kevin Gibson PE 

RICK ENGINEERING COMPANY 

CIVIL DESIGN & 

Chris McGrath 
PE, LEED AP 

Nick Dorner PE 

RICK ENGINEERING COMPANY 

ADDITIONAL RICK SERI/ICES 

• TRAFFIC CONTROL 
• DRAINAGE/STORMWATER 

SERVICES 
• SURVEYING 
• MAPPING 

Karen Van Ert PE 

Randy Rodriguez PE 

RICK ENGINEERING COMPANY 

*ADDITIONAL DESIGN SERVICES TO BE 
PROVIOEO BY SLBE/ELB FIRMS 

GEOTECHNICAL ENGINEERING 
HAZMAT/REMEDIATION 
DRY UTILITY COORDINATION 
MECHANICAL ENGINEERING 
ELECTRICAL ENGINEERING 
STRUCTURAL ENGINEERING 
ENVIRONMENTAL PLANNING/ 
PERMITTING 
CORROSION ENGINEERING 
PUBLIC OUTREACH 
GADD SUPPORT 
COST ESTIMATING 

CONSTRUCTION 

QA/QC/ CONSTRUCTION MANAGER 

Werner Fisher 

CASS CONSTRUCTION 

I 
SUPERINTENDENT/ SAFETY OFFICER 

Rob England 

CASS CONSTRUCTION 

I 
SLBE I ELBE COORDINATOR 

Angie Cordero 

CASS CONSTRUCTION 

I 
*ADDITIONAL CONSTRUCTION SERVICES 

TO BE PROVIDED BY SLBE/ELBE FIRMS 

PAVING & CONCRETE 
CURB RAMPS 
SURVEYING 
AGGREGATES/TRUCKING 
SLURRY SEAL 
ENVIRONMENTAL COMPLIANCE 
PRE-CONSTRUCTION VIDEO 
ROADWAY STRIPING 
PIPELINE TESTING & 
CHLORINATION 
GEOTECHNICAL ASSISTANCE 

* Hie are committed to subcontracting these services to exceed the CTty's SLBEIELBE goals. 
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9.2 ROLE OF THE DESIGN-BUILDER 
Cass Construction, Inc. will be the prime contractor for this design/build contract and is 
prequalified to bid on City of San Diego Projects valued up to $30 Million and has an aggregate 
bonding capacity of $50 Million. CCI will be responsible for all aspects of the project including 
design, project management and construction, with RICK providing the engineering design 
services for completion of the construction documents. With 125 employees at CCI and more 
than 120 employees in San Diego at RICK, our two companies have the resources available to 
accommodate completing multiple projects that could be anticipated with this MACC contract. 

9.3 UTILIZATION OF 'LOCAL FIRMS 
Cass Construction, Inc. (CCI) and Rick Engineering Company (RICK) have developed a highly 
qualified and experienced Design/Build Project Team for the Multiple Award Design-Build Contracts 
(MACC) for Water, Wastewater, and Storm Water Pipeline Projects. Our team has a long history of 
completing successful projects for the City of San Diego, both in construction and design. CCI 
has an excellent reputation as an underground pipeline contractor, with a focus on water, wastewater, 
and storm drain pipeline projects in San Diego and RICK has been responsible for hundreds of miles 
of infrastructure design in the San Diego region. 

Our team has worked on a wide range of projects for the City of San Diego, from small to large 
diameter water and wastewater projects, to Emergency Storm Drain Replacement projects. 
Throughout all of the projects that we completed, the consistent characteristic is quality, cost and 
timeliness. By combining the two longtime based San Diego Companies of Cass Construction, 
Inc. and Rick Engineering Company, we are bringing together a Design-Build Team that has 
the knowledge and experience of local laws, ordinances, regulations, policies, design standards 
and guidelines, and permitting requirements with the City and other local agencies. Additionally, 
CCI routinely subcontracts to local disadvantaged businesses and is committed to exceeding the 
subcontracting SLBE/ELBE goals for this MACC. 

To further detail the experience of our key personnel, we have provided resumes in the following 
pages. 
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CASS CONSTRUCTION. INC. 

Project Assignment 
Project Director/Point-of­
Contact 
Construction Services 

Education 
California Polytechnic 
State University San Luis 
Obispo 
B.S. Natural Resources 
Management 

Years of Experience 
21 

Michael Huse 
Mr. Huse has 21 years of experience, with 16 years of project manager 
experience, with CCI constructing underground utilities. He was a 
member of the City of San Diego's Construction Management Team of 
Year for 2005 for the Chollas Valley Trunk Sewer Phase II and the Project 
Manager for Via Alicante Storm Drain Replacement that was the City 
of San Diego's project of the Year for utilities under $2 million dollars. 
It will be his responsibility to ensure that all contractual requirements 
are strictly adhered to and a quality project is delivered to the City in 
a timely manner. Mr. Huse will develop the project work plan and 
schedule that describes how the Project Team will complete the project 
on schedule, within the contract budget, and meet all Engineering and 
Capital Projects Department and Water and Sewer Design Division 
requirements. Representative experience includes: 

• Project Manager/Estimator (1998-Present), Cass 
Construction, Inc. - San Diego, CA: Developed cost estimates 
for Sewer, and Water, Group Jobs. Managed sewer pump station: 
Billings, Schedules, and Subcontractors. Managed $6.5 million 
Trunk Sewer Project in City of San Diego. Developed and 
Managed Schedules, Subcontracts, and Change Orders. 

• Purchasing/ProjectManager(1996-1998), Cass Construction, 
Inc. - San Diego, CA: Issued Purchase Orders and Subcontracts 
to Subcontractors. Issued and tracked Submittals, RFT'S, and 
Change Orders. Developed and monitored schedules. Managed 
$2 million Tiltup and TI construction from ground up. Developed 
budgets for tiltup construction. 

• Lead Man (1994-1996), Cass Construction, Inc. - San Diego, 
CA: Delegated work to crews. Documented safety meetings. 
Increased production by 5%. 

• Currently serving second term as a Commissioner for the City of El 
cajon on the Public Safety Facility Financing Oversight Committee 

Mr. Huse has worked on many award-winning project including: 

• City of San Diego Construction Management Team of The Year 
- 2005 for Chollas Valley Trunk Sewer Phase II 

• Project Manager for Via Alicante Storm Drain -APWA Honor 
Award- Utilities (under $2 million) 

• Project Manager for 4141 Ruffin Rd Emergency Storm Drain 
Replacement - 2009 APWA Disaster- Emergency Project -
City of San Diego; 2009 ASCE Award of Merit 

• Project Manager for Murphy Canyon Stonn Drain Replacement 
- 2010 APWA Project of the Year - City of San Diego; 2010 
ASCE Outstanding Water Quality, Flood and Drainage Project 
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CASS COUSTRUCTION, INC. 

Project Assignment 
Project Manager 
Construction Services 

Education 
Graduated in 1969 from El 
Capitan High School 

Attended Grossmont 
College 

Attended Fails 
Management Seminars: 
Pricing & Bidding 
Strategy, Strategic Business 
Planning, Job Management 

Continuous self-study in 
general engineering & 
construction advancements 
and methods 

Certifications 

• First Aid card 

• Certified in CPR 

• Excavation Competent 
Person 

• Confined Space 

• BMP, SWPP, and Heat 
Illness Prevention 

Years of Experience 
45 

Werner Fisher 
As the Director of Operations with Cass Construction, Inc., Mr. Fisher 
oversees all operations including estimating, maintenance and field 
operations. A few of Mr. Fisher's representative projects include: 

• $1.07 million dollar City of San Diego project - 7th Avenue 
Accelerated Sewer Relocation Project. Installation of 8" PVC sewer 
main within 7t1i Avenue, San Diego, horizontal direction drilling, 
pipe bursting, and the installation of a 40' deep sewer manhole. 

• 

• 

• 

• 

• 

• 

$3. 78 million dollar sewer replacement project for the City of Poway 
- Oak Knoll Trunk Sewer Replacement. This project required the 
replacement of an aging sewer trunk line within busy urban streets, 
construction of new 18" sewer line and removal and replacement of 
existing landscape within the construction easement. 

$441,964 dollar City of Oceanside project, Peacock Hills 
Service Area Pressure Regulating Station, including site work, 
mechanical, structural, architectural, and electrical systems. 

$669,303 dollar sewer project for the City of San Diego - 601h 
Street Accelerated Sewer Project. This project included pipe 
bursting and 8" sewer replacement. 

$7,408,266 drainage project for the City of Lancaster. Project 
included 4250 If 24' wide steel and concrete arch culvert and 
associated grading and utility construction. 

A $9 million site improvement project at La Jolla Renaissance 
which included 3 million cubic yards of site grading, sewer and 
water ranging in size from 1 O" to 48" and storm drain from 18" 
to 60". 

A $25 million road widening project which included 1 million 
cubic yards of grading, underground utilities with 18" to 24" water 
main and stonn drain up through 60" pipe, including several large 
box culverts, a pump station and a 6 - lane roadway surfacing 
at Eastlake, a planned residential and commercial community 
located in the City of Chula Vista, County of San Diego. 

• $6 million Steele Canyon residential development and golf 
course, consisting of 2 million cubic yards of site grading, 
65,000 lineal feet of sewer and water ranging from 6" to 12", 
storm drains up to 72" in diameter and a multi plate bridge. The 
project included contour grading of a 27 hole championship golf 
course and over 100 home sites. 
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CASS CO~ISTRUCTION, INC. 

Project Assignment 
Superintendent/ Safety 
Officer 

Education 
1993-1994 Fresno State and 
Kings College 
1994-1995 Cuyamaca 
College 
1995-1996 San Luis Obispo 
Cal Poly & Cuesta 

Certifications 
• First Aid card 
• Certified in CPR 
• Excavation Competent 

Person 
• Confined Space 
• BMP, SWPP, and Heat 

Illness Prevention 

Years of Experience 
19 

Rob England 
Mr. Rob England has 19 years underground utilities experience, the 
past 18 years of which have been with Cass Construction, Inc. Starting 
out as a pipelayer and working up in duties and responsibilities, he 
is a general superintendent over wet utilities. Rob has been a part 
of all aspects of jobs ranging from $500 to $14 million. He has 
worked as a foreman on many jobs and currently have over 50 jobs 
completed as a superintendent. As the Safety Officer, he supervises 
and conducts personnel safety training, complying with Cass code 
of safe practices and OSHA regulations. Police jobs for work place 
safety and review foreman's weekly tailgate I safety meetings. 

A few of Mr. England's representative projects include: 

• 2004 Ethanac Sewer Lift Station Turn Key - EMWD, Ryan 
Stockton. Classic Pacific Homes 

• 2006 Antelope II Booster Station Turn Key - EMWD, Anthony 
Valenzuela & Ryan Stockton. Van Daele Homes 

• 2008 18" CML&C Water Bore & Jack under 215 Freeway @ Clinton 
Keith - EMWD, Tim Manning & Paul Archibald. Target Store. 

• 2006 CML&C Trunk Line, Eucalyptus, Moreno Valley & Trunk 
Sewer, Nason - EMWD, John Chesworth. Beazer Homes 

• 2006 Various Trunk Sewer and Tract work, Goetz Road -
EMWD. Classic Pacific Homes 

• 2005 Lake Hills project - WMWD, Carlos Chensman. Sewer, 
water and storm drain. $10 million. Brehm Communities 

• 2007 March Air Force Base Booster Station Turn Key -
WMWD, Randy Toepher 

• 2006 Buchanan Booster Station Turn Key- City of Riverside, 
Kevin Munns 

• 2007 First and Second Street- City of Beaumont, Mike Parsons and 
Beaumont Cherry Valley Water, Knute Dalsfrum. Kohl's Project. 

• 2008 CML&C Water Line Foothill Blvd. -Cucamonga Valley Water, 
Pete Peters & David Pastor. KPRS Construction Services, Inc. 

• 2003 - Present Various Tract Development from Chula Vista to 
Indio, CA 

• 2009 - K. Hovnanian @ Towngate - K. Hovnanian Companies 
of California, Inc. - Launa Each. 67 detached townhomes 
located in Moreno Valley, CA 

• 2009-Tetherwind@The Preserve, Tract #17616- Shea Homes 
Limited Partnership - Mike O'Melveny. 159 units for multi 
family project located in Chino, CA. 

• 2009 Penasquitos Views Trunk Sewer - City of San Diego 
• 2010 60th Street Accelerated Sewer Project- City of San Diego 
• 2011 Campus Point Emergency Stonn drain Repair - City of San Diego 
• 2011 Lake Murray Trunk Sewer - City of San Diego 
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RICK 
ENGINEERING COMPANY 

Project Assignment 
Project Manager, 
Civil Design & Engineering 

Education 
BS in Civil Engineering 
1989, University of 
Wisconsin 

Masters in Business 
Administration 
2005, San Diego State 
University 

Registration 
Registered Professional 
Engineer 
California, # 52295 

Years of Experience 
26 

Professional Affiliations 
American Society of Civil 
Engineers (ASCE) 

American Public Work 
Association (APWA) 

Associated General 
Contractors of America 
(AGC) 

APWA Outstanding Service 
in the Private Sector for 
2010Award 

Kevin R. Gibson, PE 
Kevin Gibson is an Associate of RICK. He has 26 years of experience 
with pipeline utility infrastructure projects in the San Diego region. 
Kevin is highly qualified in engineering design and construction 
administration, with experience ranging from the preliminary design 
of a project, to the bidding and negotiation phase through the close­
out of the project. Representative projects include: 

• Pacific Beach Pipeline South - City of San Diego: Project 
Manager for this project that is replacing approximately 8.4 miles 
of 8-inch to 24-inch water transmission and distribution lines and 
approximately 1.8 miles of sewer gravity lines and force mains 
in the Mission Bay Park area and Midway/Pacific Highway 
Corridor. Construction will include four bridge crossings in the 
Mission Bay Park area, demolition of the existing Pacific Beach 
Reservoir, and the upgrade and relocation of an existing pressure 
regulating station. This project also includes three trenchless 
crossings of MTS/NCTD right-of-way. 

• 

• 

• 

Pacific Highlands Ranch Recycled Waterline - City of San 
Diego: Project Manager for the design of two miles of30-inch to 
12-inch recycled waterline within Carmel Valley Road and south 
across SR-56. One and a half miles of the pipeline is located 
within the existing Carmel Valley Road, with two crossings of 
SR-56. Project involved coordination with City and Caltrans 
staff, four connections within the Caltrans right-of-way, and a 
pressure reducing station. Extensive traffic control was required 
in this area to facilitate the traffic movements of all residents and 
local schools and businesses. 

Catalina Standpipe Design-Build Project - City of San 
Diego, CA: Project Manager for the design services to construct 
a new 70' diameter standpipe adjacent to the existing Catalina 
Standpipe and the removal of the existing standpipe. The Design 
scope of work includes utility relocation, pipe system design, 
telemetry design, cathodic protection, site grading, landscaping, 
and the relocation of the existing Torrey Pine trees. 

Pefiasquitos Views Thunk Sewer Replacement-San Diego, CA: 
Project Manager for the preliminary and final design services to 
relocate a 15" trunk sewer in Penasquitos Canyon. The Preliminary 
design phase includes an alternative alignment options analysis 
for the proposed trunk sewer and completion of a final pre-design 
report. The project includes construction of approximately 1,500 
feet of new 18" trunk sewer, abandonment of approximately 5,700 
feet of existing 15" trunk sewer, and construction of a maintenance 
access road and revegetation mitigation. 
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RICK 
ENGINEERING COMPANY 

~ 
Project Assignment 
Principal-in-Charge/Director 
of Public Works 

Education 
B.S. in Civil Engineering 
1985, California State 
University at Chico 

Years of Experience 
29 

Registration 
Registered Civil Engineer 
California, # 44146 

Registered Traffic Engineer 
California, # 1940 

Professional Affiliations 
American Public Works 
Association (APWA) 

American Society of Civil 
Engineers (ASCE) 

Past President - San Diego 
Highway Development 
Association 

American Council of 
Engineering Companies 
(ACEC) 

Institute of Transportation 
Engineers (ITE) 

Transportation Research 
Board (TRB) 

Kai E. Ramer, PE, TE 
Kai E. Ramer is a Principal of RICK and serves as Director of 
the Public Works Division. He supervises and manages a design 
division of transportation engineers, traffic engineers, civil engineers, 
designers and drafters. Work by his Division consists of preliminary 
and final design of streets, highways, expressways and freeways, 
storm drains, utilities, traffic control systems, traffic planning and 
flood control facilities. He has significant experience on various 
successful major public and private transportation and traffic related 
projects and studies. In addition to his receiving his degree, Mr. Ramer 
has completed additional education classes including graduate work 
in transportation engineering; seminars and courses on contracts and 
specs for public works projects for local agencies and Caltrans; Federal 
Highways and Caltrans seminars; training in value engineering (VE) 
and participation in VE studies. Representative projects include: 

Public Infrastructure Projects: 
• Chula Vista Bayfront Master Plan - Chula Vista 
• H Street Extension - Chula Vista 
• Bay Boulevard/E Street and Bay Boulevard/H Street Traffic 

Signal Modifications - Chula Vista 
• Pacific Highlands Ranch Recycled Waterline - San Diego 
• Penasquitos Views Trunk Sewer Replacement - San Diego 
• City of San Diego As-Needed Sewer & Water Design Services -

San Diego 
• County of San Diego On-Call Engineering Services - San Diego 

County 
• Mission Beach Drainage Improvements - San Diego 

Highway, Freeway, Interchange, & Roadway Projects: 
• I-805/Mira Mesa Boulevard Interchange PSR - City of San Diego 
• I-805 at Olympic Parkway-Chula Vista 
• I-805 at Telegraph Canyon Road- Chula Vista 
• State Route 163 at Genessee Avenue - City of San Diego 
• State Route 125 Sweetwater- Spring Valley 
• State Route 125 South Toll Road-Otay Mesa 
• I-8 at Los Coches Road - San Diego County 
• State Route 78 at Jefferson-City of Oceanside 
• I-15 at Scripps Poway Parkway - City of San Diego 
• State Route 94 Highway Widening - San Diego County 
• State Route 54 Highway Widening - San Diego County 
• State Route 56 at Rancho Pefiasquitos Boulevard - City of San Diego 
• State Route 75/NavalAmphibious Base - Coronado 
• Palm Avenue at I-805 - City of San Diego 
• Center City Parkway Intersections - City of Escondido 
• Jamacha Road Widening - San Diego County 
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RICK 
ENGINEERING COMPANY 

Project Assignment 
Civil Engineering 

Education 
BS, Civil Engineering, 
University of Colorado, 
Boulder, 2005 

Years of Experience 
9 

Registration 
Registered Professional 
Engineer 
CA, #75259 

LEED AP 

Professional Affiliations 
American Society of Civil 
Engineers (ASCE) 

American Society of Civil 
Engineers Young Member 
Forum (ASCE-YMF) 

U.S. Green Building 
Council (USGBC) 

Christopher McGrath, PE, LEED AP 
Christopher McGrath is a Project Engineer at RICK. He is responsible 
for design and preparation of engineering plans, which include grading 
plans, improvement plans, and site plans. Work associated with these 
plans includes the design of storm drain, sewer, potable water, recycled 
water, and street improvements. Representative projects include: 

• Catalina Standpipe Design-Build Project - San Diego, CA: 
Project Engineer for the design services to construct a new 70' 
diameter standpipe adjacent to the existing Catalina Standpipe 
and the removal of the existing standpipe. The Design scope of 
work includes utility relocation, pipe system design, telemetry 
design, cathodic protection, site grading, landscaping, and 
relocation of existing Torrey Pine trees. 

• Pefiasquitos Views Trunk Sewer Replacement - San Diego, 
CA: Project Designer for final design drawings, specifications, 
construction bid documents and cost estimates for the City of 
San Diego. The preliminary design phase includes an alternative 
alignment options analysis for the proposed trunk sewer and 
completion of a final pre-design report. The project includes 
construction of approximately 1,500 feet of new 18" trunk sewer, 
abandonment of approximately 5,700 feet of existing 15" trunk 
sewer, and construction of an access road for maintenance purposes. 
The proposed and abandoned sewer alignments are in ecologically 
and biologically sensitive areas of the Los Pe:fiasquitos Canyon. 

• San Pasqual Academy Residence Reconstruction Design­
Build-Escondido, CA: Project Engineer for civil engineering, 
water resources, and surveying services for road widening, utility 
upgrades, multi-home site planning, and flood prevention at 
San Pasqual Academy. The project consists of constructing 38 
homes on six sites, an administrative building, road widening 
for fire access, sewer and water upgrades, stormwater treatment, 
and channel diversion. Services provided by RICK included 
preliminary design, cost estimating, improvement plans, grading 
plans, construction support, design/construction surveying, and 
channel enhancement design. 

• "H" Street Extension Project -Chula Vista, CA: Project Engineer 
for the engineering design and construction administration for this 
roadway project. The project involves extending a four lane arterial 
roadway approximately 1400' from the terminus near Bay Boulevard 
to Marina Parkway, that consists of grading, drainage, landscape, 
water quality management, landscape and street improvements. The 
management of the project requires coordination with a number of 
stakeholders including: City of Chula Vista, SDG&E, PUC, MTS, 
Caltrans, Sweetwater Authority, and BF Goodrich. 
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RICK 
ENOINEER!NO COMPANY 

Project Assignment 
Civil Engineering 

Education 
BS in Civil Engineering 
1992, San Diego State 
University 

Years of Experience 
22 

Registration 
Registered Civil Engineer 
California,# 56991 

Professional Affiliations 
American Society of Civil 
Engineers (ASCE) 

Society of Women 
Engineers (SWE) 

Chi Epsilon 

Women's Construction 
Coalition 

Karen Van Ert, PE 
Karen Van Ert is a Principal Project Engineer at Rick Engineering 
Company's San Diego office. Along with supervising a team of 
drafters and designers, Ms. Van Ert is experienced in the design of 
streets, grading, drainage systems, and underground improvements 
associated with single and multi-family residential and commercial 
projects. Representative projects include: 

• Fire Station No. 5 - San Diego, CA: Served as Project Manager for 
this capital improvements project which consists of the demolition 
of the existing fire station and construction of new 10,800 sf fire 
station. Responsibilities included site plan preparation and permit 
processing for parkway improvements along 9th Avenue and 
University Avenue. The improvements included removal and 
replacement of the existing public alley, ADA compliant sidewalk 
and curb ramps. The project also included incorporating LID 
measures into the design of the project. Plans for the temporary 
fire station were also prepared as part of this project. 

• United States Olympic Training Center -Chula Vista, CA: 
Served as Project Manager for the work RICK has provided to 
the United States Olympic Training Center. The United States 
Olympic Training Center, Chula Vista, is a state-of-the-art training 
facility located on a 150-acre site in Chula Vista along the western 
shore of the Lower Otay Lake Reservoir. The Chula Vista Training 
Center is the third Olympic Training Center in the United States 
and the first warm-weather, year-round facility. Services Include: 
Grading plans and Drainage and Water Quality Technical Reports 
for two BMX courses, sand volleyball courts, rugby fields and 
the archery center complex, which consists of a 43,000 s.f. indoor 
training facility and 6 housing buildings with 62 dorm rooms; 
Precise grading and utility plans for the archery center complex. 
Completed Projects Include: Olympic BMX Course, Community 
BMX Course, Sand Volleyball Courts, Archery Center Parcel 
Map. On-Going Projects Include: Archery Center Grading Plans 
and Site Plan, Rugby Fields. 

• Naval Training Center (NTC) - San Diego, CA: Assisted in the 
engineering design for the tentative map. This project consisted 
of 350 dwelling units, 500,000-square-feet of office/research 
and development area, over 100,000-square feet of mixed-use 
area, two hotels, and a metropolitan wastewater laboratory, all 
integrated into the existing waterfront. 
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9.4 STAFFING COMMITMENT LEVEL 
Our team has the required characteristics required for a successful Design/Build Team. This 
involves assembling a comprehensive group of individuals, each possessing the necessary 
experience, technical knowledge, and skills necessary to complete their assignments. Our team 
members possess this experience and knowledge to quickly resolve design and field issues. In 
addition, all team members must possess excellent communication skills to effectively work with 
each individual team member, City staff, public, and other parties involved throughout the design 
and construction phases. The following bar-graphs represent the commitment level and availability 
that our key staff members will provide for this MACC contract. 
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9.5 PERSONNEL COMMITMENT STATEMENT 
CCI is committed to keeping the identified key personnel in this proposal employed on this project 
for the duration of the project. No changes will be made without written approval from the City. 

9.6 EXPERIENCE & STRENGTH OF KEY PERSONNEL 
The following describes the experience and strength of the key personnel assigned to this MACC contract. 

CONSTRUCTION 
Mr. Michael Huse will direct the Project Team. Mr. Huse has 21 years of experience, with 16 years 
of project manager experience, with CCI constructing underground utilities. He was a member of 
the City of San Diego's Construction Management Team of Year for 2005 for the Chollas Valley 
Trunk Sewer Phase II and the Project Manager for Via Alicante Storm Drain Replacement that was 
the City of San Diego's project of the Year for utilities under $2 million dollars. It will be Mike's 
responsibility to ensure that all contractual requirements are strictly adhered to and a quality project 
is delivered to the City in a timely manner. He will develop the project work plan and schedule 
that describes how the team will complete the project on schedule, within the contract budget, and 
meet all City requirements. He will be the primary point of contact for the City and will oversee 
the daily coordination of the project work. 

Mr. Werner Fisher will be the QA/QC Construction Manager. He has over 40 years of construction 
project management experience with CCI and 45 years of experience in the industry. Mr. Fisher is 
currently the Vice President/ Chief Operating Officer. He has provided project management, estimating, 
project cost and schedule control, and field engineering, on a variety of complex water and wastewater 
projects, including water distribution pipelines, sewer mains, pumping stations, and steel tank reservoirs. 

Werner will be responsible for coordinating all construction activities and interfacing with the 
design team to finalize any design change required due to changed field conditions. He will also 
establish submittal procedures, prepare bid documents for subcontractors, finalize pre-qualification 
of subcontractors and suppliers, evaluate subcontractor's bids, assist with project controls and CPM 
scheduling, and coordinate with document controller to ensure timely distribution of correspondences, 
monitor progress payment requests in direct relation to the project schedule and prepare progress 
payment estimates. Mr. Fisher will be available to meet with the City to discuss construction related 
issues without negatively impacting the construction progress. 

Mr. Rob England will be the Superintendent and Safety Officer. He has 19 years of experience with 
underground utilities. He is a general superintendent over wet utilities and has been a part of all aspects 
of jobs ranging from $500,000 to $14 million. He has worked as a foreman on many jobs and currently 
have over 50 jobs completed as a superintendent. As the Safety Officer, he supervises and conducts 
personnel safety training, complying with Cass code of safe practices and OSHA regulations. 

Ms. Angie Cordero will be the SLBE/ELBE Coordinator. She will make information of forthcoming 
opportunities available to SLBE/ELBE firms to encourage and facilitate the highest possible 
participation. She will create and submit advertisements to focus and trade publications and local 
outreach organizations for a minimum of 10 working days prior to bid closing date. She will solicit 
SLRE/ELBE firms directly by written solicitations and follow up phone calls. She will provide 
assistance for interested subcontractors or vendors in obtaining bonds, lines of credit, or insurance. 
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DESIGN 
Mr. Kevin Gibson, PE, will be the Project Manager and Point-of-Contact for the civil engineering 
and design services. Mr. Gibson has 26 years of experience with pipeline utility infrastmcture projects 
in the San Diego region. He leads a civil engineering design team and the Construction Management 
Division in the San Diego office. His responsibilities include coordination and implementation of 
engineering designs through construction, coordinating design concepts with clients and all pe1iinent 
stakeholders, and supervision of the civil engineering design and constmction management teams. 

Mr. Gibson is highly qualified in engineering design and construction administration, with experience 
ranging from the preliminary design of a project, to the bidding and negotiation phase through the close­
out of the project. He has managed the design and constmction management services on the completion 
of large pipeline projects, design-build projects and other public works projects for different agencies 
that included the completion of specifications to meet each agencies requirements. During the design 
process, Kevin will be readily available to respond to the needs and requests of the City's staff. 

In addition to the project manager, RICK assigns a principal of the firm to maintain quality control 
procedures. Mr. Kai Ramer, PE, TE, a 29-year veteran of RICK, will be the Principal-in-Charge 
for this project. As the Director of the Public Works Division, he will coordinate the QA/QC process 
and ensure that resources are provided to meet the City's needs. 

Mr. Chris McGrath, PE, LEED AP, is a Project Engineer at RICK with 9 years of experience. 
He is responsible for design and preparation of engineering plans, which include grading plans, 
improvement plans, and site plans. Work associated with these plans includes the design of storm 
drain, sewer, potable water, recycled water, and street improvements. 

Ms. Karen Van Ert, PE, is a Principal Project Engineer at RICK's San Diego office with more than 
22 years of experience. Along with supervising a team of drafters and designers, Ms. Van Ert is 
experienced in the design of streets, grading, drainage systems, water and sewer improvements. 

SUBCONTRACTING OPPORTUNITIES 
In order to provide the City of San Diego with the most effective, thorough, experienced and cost 
effective team. For each task order request CCI will solicit qualifications and costs from qualified 
SLBE/ELBE subcontractors for the services listed below. 

Design Services: Construction Services: 

• Geotechnical Engineering • Paving & Concrete 

• HAZMAT /Remediation • Curb Ramps 
• Dry Utility Coordination • Surveying 

• Mechanical Engineering • Aggregates/Trucking 

• Electrical Engineering • Slurry Seal 
• Structural Engineering • Enviromnental Compliance 

• Environmental Planning/Permitting • Pre-Construction Video 
• Corrosion Engineering • Roadway Striping 

• Public Outreach • Pipeline Testing & Chlorination 

• CADD Support • Geotechnical Assistance 
• Cost Estimating • Highlining 
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The above design and construction services are possible subcontracting opportunities that 
we anticipate to be performed as part of this contract. We are committed to providing these 
opportunities to the SLBE/ELBE firms through our SLBE/ELBE outreach plan. CCI is committed 
to exceeding the City's SLBE/ELBE subcontracting requirement, as noted in the attached letter 
from our President, provided in Section 11.0. 
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10.0 Change Order History 

% OF CHANGE 
ORIGINAL QUANTITY OF ORDERS TO 

CONTRACT CHANGE CONTRACT ORIGIN OF PERCENTAGE OF 
PROJECT AMOUNT ORDERS VALUE CHANGE ORIGIN CHANGE NOTES 

Shawnee Road $1,424,290.00 1 -13.52% CASS INITIATED 0.00% Final Contract amount 
Emergency Water OWNER INITIATED 0.00% was $190,000 dollars 
Re~lacment dollars under budget 
Sewer Group 767 $2,896,247.00 3 18.87% CASS INITIATED 70.00% 

OWNER INITIATED 30.00% 
Grantville Trunk Sewer $2, 778, 795.80 3 37.87% CASS INITIATED 25.00% 

OWNER INITIATED 75.00% 
Sewer Group 785 $1,316,109.80 14.40% CASS INITIATED 10.00% 

OWNER INITIATED 90.00% 
Universty Sinkhole $700,000.00 0 0.00% CASS INITIATED 0.00% Final Contract amount 
Emergency Storm Drain OWNER INITIATED 0.00% was $500,000 dollars 
Repair $200,000 dollars under 

budget 
7th Ave & Brooks $1,279,952.00 22 0.60% CASS INITIATED 0.00% 

OWNER INITIATED 2.00% 
4141 Ruffin Rd. $1, 700,000.00 -1.66% CASS INITIATED 

OWNER INITIATED 
Oak Knoll Trunk Sewer $3,595,951.59 4 5.23% CASS INITIATED 1.00% 

OWNER INITIATED 4.23% 
Gallery Ranch II $398,327.16 4 1.47% CASS INITIATED 0.00% 

OWNER INITIATED 1.47% 
Frank Miller Middle 
School $380,880.64 14 -29.56% CASS INITIATED 

OWNER INITIATED 
Tonner Hills JOA 
Backbone $541,743.25 3 4.83% CASS INITIATED 1.40% 

OWNER INITIATED 3.43% 
Sweet Shade 
Neighborhood Park $541,743.25 4 -5.14% CASS INITIATED 

OWNER INITIATED 
Penasquitos Views Trunk 
Sewer $995,532.00 -22.82% CASS INITIATED 

OWNER INITIATED 
Sanford Consortium $1, 159,949.00 35 11.84% CASS INITIATED 2.00% 

OWNER INITIATED 9.84% 
60th Street Acc. Sewer $669,303.00 -10.35% CASS INITIATED 

OWNER INITIATED 
Agua Mansa Commerce 
Center $1,040,007.00 15 2.30% CASS INITIATED 0.00% 

OWNER INITIATED 2.30% 
Palm Springs Storm 
Drain Line 22 $1,052,275.00 2 1.30% CASS INITIATED 0.00% 

OWNER INITIATED 1.30% 
Tavern Rd. $415,592.80 3 6.26% CASS INITIATED 2.26% 

OWNER INITIATED 4.00% 
Amargosa Creek 
Underground $6,962,299.00 5 4.49% CASS INITIATED 2.00% 

OWNER INITIATED 2.49% 
Lake St. Curve St. 
Improvements $367,616.65 2 -0.32% CASS INITIATED 

OWNER INITIATED 

4020 Murphy Canyon Rd. $3, 107, 193.20 11 19.82% CASS INITIATED 1.00% 
OWNER INITIATED 18.82% 

Lake Murray Trunk 
Sewer $7,903,270.74 21 14.31% CASS INITIATED 3.00% 

OWNER INITIATED 11.31% 
La Costa Oaks $361,123.74 4 0.99% CASS INITIATED 0.00% 

OWNER INITIATED 99.00% 
Marine Corp Exchange 

Phasing of Work Paid in 
Project $995,890.00 15 313.70% CASS INITIATED Change Orders instead of 

OWNER INITIATED Issuing new contract 
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% OF CHANGE 
ORIGINAL QUANTITY OF ORDERS TO 

CONTRACT CHANGE CONTRACT ORIGIN OF PERCENTAGE OF 
PROJECT AMOUNT ORDERS VALUE CHANGE ORIGIN CHANGE NOTES 

Alvarado Court Sewer 
Pipe $280,282.90 -15.61% CASS INITIATED 

OWNER INITIATED 
Underground Utilities of 
Block 2E $3,598,000.00 2 6.33% CASS INITIATED 2.00% 

OWNER INITIATED 4.33% 
Perdue Water Treatment 
Plant $4,822,830.00 6 11.98% CASS INITIATED 5.00% 

OWNER INITIATED 6.98% 
Rowena St Storm Drain $129,836.00 -6.89% CASS INITIATED 

OWNER INITIATED 
La Costa Oaks North $537, 168.00 3.36% CASS INITIATED 1.25% 

OWNER INITIATED 2.11% 
San Elijo Hills Phase 5 $503,583.00 6 2.22% CASS INITIATED 1.00% 

OWNER INITIATED 1.22% 
Sweetwater Dam 36" 
Raw Waterline $884,295.00 2 8.38% CASS INITIATED 3.10% 

OWNER INITIATED 5.28% 
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11.0 Equal Employment & Contracting Opportunity 
Work Force Reports 
Cass Construction, Inc. (CCI) is committed to equal opportunity employment and contracting. 
Our current work force reflects our success and commitment in providing equal employment 
opportunities to women and ethnic groups. Work force reports for Cass Construction, Inc., and 
Rick Engineering Company have been provided in the enclosed Appendix. 

Non-Discrimination 
There are no complaints filed or pending against Cass Construction, Inc. in accordance with section 
2.4 "Non-discrimination". See the Certification of Pending Actions form provided in the enclosed 
Appendix. 

Equal Opportunity Assurances 
CCI is committed to diversity in both the work force and the subcontractors used on our projects. 

EMPLOYMENT 
The policy at CCI is to provide equal opportunities in all areas of employment, without regard to 
race, color, creed, religion, sex, age, disability. The following is a brief summary of actions; CCI 
uses to ensure equal opportunity employment: 

• Cass has an extensive website showing the history of the company, the different divisions 
within the company, and listing opportunities within the separate divisions of the company. 

• Advertisement in newspapers stating Cass's commitment to equal opportunity hiring practices. 
• Cass provides training for all employees prior to starting work as well as offering training to 

current employees for job advancement. 
• Cass offers financial aid to employees for continuing education and training seminars. 

For this Contract, CCI will use the following actions to enhance equal opportunity hiring: 

• Advertise in Publications specific to the area of work. 
• Partake in any Job Fairs in the area. 

SUBCONTRACTING 
CCI is strongly committed to Equal Opportunity and will take positive steps to diversify and 
expand our subcontractor solicitation base to ensure subcontracting opportunities to all eligible 
Subcontractors. Our policies and procedures are constantly evolving to better the program and 
meet the need of the industry. Below are a few actions items we have used in the past to outreach 
disadvantaged and minority subcontractors: 

• Cass advertises in minority newspapers and contacts minority organizations such as the Black 
Contractors Association, Women Construction Owners & Executives, Indian Voices, Disabled 
Business Persons Association, and Chicano Federation of San Diego County, Inc., to offer 
opportunities to disadvantaged subcontractors. 
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• Cass openly negotiates with Disadvantaged Subcontractors to meet insurance requirements, 
and payment terms to facilitate a successful relationship. On Sewer Group 692 CCI paid Tollie 
Green Plumbings invoices early to support them through the completion of the project. 

• Provide resources to Disadvantaged Subcontractors to help in completing the project. In 2004 
CCI provided Tollie Greeen Plumbing (a Black Contractor) materials and equipment to aid 
them in the completing the sewer lateral replumbs on Sewer Group 692. 

• Break down work items CCI would normally complete with their own workforce to increase 
the opportunities for SLBE's/ELBE's. On the Shawnee Road Emergency Water Replacement 
Project, CCI subcontracted with the SLBE Contractor Arrietta for the Highlining on the project 
which is normally completed by CCI Forces. 

The following are procedures/actions in our Equal Opportunity Plan to ensure a broad based 
solicitation of all eligible Subcontractors: 

• Advertise 10 Working days prior to the Bid opening. 
• Advertise in two different publications, a trade publication and a focus group publication 
• Directly solicit Certified SLBE/ELBE firms on the City of San Diego SLBE/ELBE Directory 

10 working days prior to bid opening. We include a follow-up solicitation to each Firm. 
• Follow-up with a phone call to all SLBE/ELBE Firms that were notified of the subcontracting 

opportunities which is documented on our call back log. 
• Contact 5 local organizations or groups for assistance in contacting and recruiting SLBE/ELBE 

Finns. 
• Make plans and specifications available. 
• Offer assistance with insurance and Bonding. 
• Break down the work to broaden the range and offer more opportunities to SLBE's/ELBE's. 
• Use the City services and assistance of the City's EOC Office and the SLBE/ELBE Directory. 

SUBCONTRACTOR PAST PARTICIPATION LEVELS 
Through the evolvement of our equal Opportunity Plan we have increased our SLBE/ELBE 
Subcontractor percentage from approximately 10% in past years to 22% or more today. We recently 
finished the Shawnee Road Emergency Water Replacement Project where we used 22% SLBE/ELBE 
Subcontractors and the Marine Corp. Exchange project for Camp Pendleton where we subcontracted 
out 26% of the work to SLBE Subcontractors. Subcontractor past participation level infonnation 
has been provided in the enclosed Appendix. 

SUBCONTRACTOR PROPOSED PARTICIPATION LEVEL PLAN 
The CCI Team is committed to exceeding the SLBE/ELBE subcontractor goals for this contract. 
CCI takes the SLBE/ELBE program seriously and realizes the impact it has on the community. CCI 
pledges to commit the necessary resources to achieve the greatest possible outreach and seeks the 
highest level ofSLBE/ELBE project participation. See our commitment letter following this section. 

Our Subcontracting SLBE/ELBE Participation Plan will begin with attending the "Outreach 
Meeting" to network with the certified subcontractors concerning the potential subcontracting 
opportunities. We will then follow the subcontracting procedures that we have used for previous 
projects as noted in the Equal Opportunity Assurances Subcontracting section. 
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To further enhance our current Equal Opportunity Plan for this MAC we will establish an SLBE 
Coordinator to implement the Policies and Procedures outlined above and in our EEO Policy. The 
SLBE officer will be responsible for soliciting, and call backs of subcontractors to ensure Cass 
Construction, Inc. meets the SLBE/ELBE Goals set forth in each Task Order. 

Additional details of the Proposed Participation Plan for achieving the City of San Diego's SLBE/ 
ELBE Subcontracting goals for this contract are provided in the enclosed Appendix. 

STRATEGIES TO RECRUIT, HIRE, TRAIN, AND PROMOTE A DIVERSE WORKFORCE 
Cass Construction, Inc.'s EEO Policy list the strategies to recruit, hire and train to maintain a 
diverse workforce along with the procedures to outreach City of San Diego Certified SLBE/ELBE 
subcontractors. 

COMMUNITY ACTIVITIES 
CCI is currently active members in the following association: 
• EGCA 
• AGC 
• BIA 
• ABC 
• California Chamber of Commerce 

National Association of Women in Construction 

The president of Cass Construction (Kyle P. Nelson) is currently the Treasurer of AGC and 
President of the EGCA and is directly involved with the EGCA Scholarship Committee. Cass 
annually donates to the Boys and Girls Clubs of East County, San Marcos, and Chula Vista along 
with the El Cajon Police Department. 

CCI also supports Fallbrook Girls Softball, Rancho Bernardo Bronco Youth Basketball, Monarch 
School for Disadvantaged Youth, and donated $20,000 to Operation Homefront. 

Based on our guidelines and action plan laid out in our EEO Plan the City of San Diego has 
accepted and approved CCI's EEO Plan (see letter on following page). 

For additional detailed information of our Equal Employment Opportunity procedures and practices 
see the EEO policies for Cass Construction, Inc., and Rick Engineering Company provided in the 
enclosed Appendix. 
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CASS CONSTRUCTION. INC 
GENERAL ENGINEERING CONTRACTORS 

LIC NO. 298336 

July I, 2015 

EOCP 
City of San Diego 
1200 Third Ave, Suite 200 
San Diego, CA 92101 

Subject: SLBE Commitment Letter 

Dear: EOCP, 

MAILlNG ADDRESS 
P.O. BOX 309 

EL CAJON, CA 92022-0309 
www .cassconstruction.com 

Cass Construction, Inc. (CCI) submits this letter as confirmation of our commitment 
to exceeding the SLBE Subcontractor goal for Multiple Award Design Build Contract 
for Water, Wastewater, and Storm Water Pipeline Projects. CCI takes the SLBE/ELBE 
program seriously and realizes the impact it has on the community. CCI pledges to commit 
the necessary resources to achieve the greatest possible outreach and seeks the highest 
level of SLBE/ELBE project participation. 

Sincerely, 

4~~L /~lelson 
President 
Cass Construction, Inc. 

com'ORATE OFFJCI}. 
110011'1\1.rNll'H .tJRl\':E 
Ill. CA.JO'.\, Ct\ mw20.:j()IJ/ 
'PHONl\ 11t.U:l) 6!l0·0DJW 
l'AX Wm> 5fJO.H\0:1. 

Multiple Award Design-Build Contracts (MACC) 

~~£11Ml'll§ 
W120 OUlA:'\Dl\H AVllNlTE 
PmrnJS. Cl\ 0257{) 
PrlCJXll W5U !J41~·71Wil 
l'AX W.51:194fl·770f\ 
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March 16, 2015 

Cass Construction, hlc. 
Attn: Jo1ma Long 
.l 100 Wagner Drive 
El Cajon , CA 92022 
February 9, 2015 

Dear Ms. Long: 

THe: CITY OF SAN DIEGO 

S11bject: Equal Employment Opp01tunity (EEO) Plan Approval 

This office has reviewed your firm's equal employment opportunity policies and practices and 
has determined the following: 

Subject to the commitments detailed in your Equal Employment Opportunity (EEO) Plan, it is 
the dete11ninatio11 of this office that yom Plan meets the requirements of the City's Equal 
Opportunity Contracting Program and is hereby approved. 

Your Plan will be maintained in this office and will be reviewed each time your firm seeks a 
contract with the City of San Diego. Although under representations were noted within your 
work force, your Plan is approved because the equal employment policies and practices and 
outreach efforts described in your Plan are expected to remedy the deficiencies in your work 
force. Be advised that this office will review and compare this EEO Plan with future work force 
reports and EEO Plans to determine if progress has been made in conecting those under 
representations. 

The City of San Diego appreciates your cooperation in our mutual efforts to secure equal 
employment opportunities to all, including people of color and women. · 

If you have any questions, feel free to contact me at (619) 236-6059. 

Sincerely, 

~ l<).,ttjz 
I 

Ron White 
Associate Management Analyst 

,Purchasing & Contracting Department 
1200 Third Avenue, Suite 200 •Son Diego, CA 92101 

Tel (619) 236·6000 fox l619l 236·5904 
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12.0 civil & criminal issues 

CASS CONSTRUCTION. INC 
GENERAL ENGINEERING CONTRACTORS 

LIC NO. 298336 

MAILING ADDRESS 
P.O. BOX 309 

EL CAJON, CA 92022-0309 
www .cassconstruction.com 

CIVIL AND CRIMINAL ISSUES DECLARATION 

This declaration is in response to Section 12.0 Civil and Criminal Issues in the 
past five years. 

Kyle P. Nelson hereby declares that no member of the Design-Build Team in 
the past five years has any: 

1. Civil or Criminal violations of the Occupational Safety and Health Act. 
2. Civil or Criminal violations of the Contractor's State License Law. 
3. Any conviction for submiting a false or fraudulent claim to a public 

agency. 
4. Civil or Criminal violatons of federal or state law governing the payment 

of wages, benefits, or personal income tax withholding requirements, state 
disability insurance withholding, or unemployment insurance payment 
requirements. 

5. Civil or Criminal violations of federal or state law governing equal 
opportunity employment, contracting, or subcontracting. 

6. A surety company has never stepped in and finished our work or had to 
make payments to a subcontractor or workers on behalf of CCI. 

Sincerely, 
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Work Force Reports 

Cass Construction Inc. Work Force Report II-IV 

Rick Engineering Company Work Force Report V-VI 

Design-Builders Certification of Pending Actions Form VII-VIII 

Equal Opportunity Assurances 
i : Cass Construction Inc. Equal Opportunity Plan IX-XX 

i I Rick Engineering Company Equal Opportunity Plan XXl-XXX 

Subcontractor Documentation 
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Rick Engineering Company Past Participation Levels LVl-LXXXIX 

SLBE/ELBE Participation Plan XC-C 
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work force reports 
CASSCOHSTRUCTIOH, llJC. 

THE CITY OF SAN DIEGO 
EQUAL OPPORTUNITY CONTRAC11NG 
1010 SECOND AVENUE, SUITE 500 
SAN DIEGO, CA 92101 . 
PHONE (619) 533-4464 •FAX (619) 533-4474 

WORK FORCE REPORT 

The objective of the Equal Employment Opportunity is to ensure that contractors doing business with the City, or receiving funds 
from the City, will not engage in unlawfill discriminatory employment practices prohibited by State and Federal law. Such 
employment practices include, but are not limited to the following: employment, promotion or upgrading, demotion or transfer, 
recruitment or recrnitment advertising, layoff or termination, rate of pay or other forms of compensation and selection for training, 
including apprenticeship. · • 

Type of Contractor: 

Name of Company: 

ADA/OBA: 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

x Construction 
o Consultant 

o Vendor/Supplier 
o Grant Recipient 

Cass Construction Inc. 

o Financial Institution 
o Insurance Company 

o Lessee/Lessor 
o Other 

Address (Corporate Headquarters, where applicable): ---~l~l~O~O~W~a=g""'n~e~r=D~r~iv~e ___________ _ 

City El Cajon County San Diego State =C~A~-- Zip 92020 

Telephone Number: (619) 590 - 0929 Fax Number: (619) 590 - 1202 

Name of Company CEO: Kyle Nelson, President 

Address( es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

(Mailing) Address: PO Box 309 \ 

City El Cajon 

Telephone Number: ( 

County San Diego 

) ___ - Fax Number: ( 

State CA 

) __ -__ 
Type of Business: General Engineering Type of License: A 

Zip 92022 

The Company has appointed: -----~J~o~nn_a~L_. _L~on~g..,_ ___________________ _ 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, dis~eminate and enforce 

equal employment and affinnative action policies of this company. The EEOO may be contacted at: 

Address: P.O. Box 309 El Cajon, CA 92022 

Telephone Number: (619) 590- 0929 Fax Number: (619) 590 - 1202 

For Firm's: o San Diego Work Force and/or o Managing O~fic~ Wo~·k:Force 

I, The undersigned representative of ~C=A~S=S~C=O~N=S~T~R=U~C~T~IO~N~IN~C=·--------------------­

(Firm Name) 
SAN DIEGO CALIFORNIA 

(County) / (State) . 
hereby .certify that information provided herein' is true and conect. This document was execu~ed oi1 this _1_ day of July 2015 

· Jonna L. Long 
(Pi:int Authorized Signature Name) 
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WORK FORCE REPORT - Page 2 

NAME OF FIRM: --~C=A=S~S~C~O~N=S=T=R=U~C~TI~O~N~,~IN~C~·~---- DATE: __ -"'-07~/=01~/~15"-------

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in 
row provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a 
full or part-time basis. The following groups are to be included in ethnic categories listed in columns below: 

(I) 
(2) 
(3) 
(4) 

African-American, Black (5) 
Latino, Hispanic, Mexican-American, Puerto Rican (6) 
Asian, Pacific Islander (7) 
American Indian, Eskimo 

OCCUPATIONAL CATEGORY 

Executive, Administrative, Managerial 

Professional S ecialt 

Engineers/ Architects 

Technicians and Related Su port 

Sales 

Administrative Suppo11/Clerical 

Services 

Precision ProdL1ction, Craft and Re air 

Machine Operators, Assemblers, 
Ins 1ectors 

Trans 1ortation and Material Moving 

Handlers, Equipment Cleaners, Helpers 
and Non-construction Laborers* 

2 

*Construction laborers and other field em lo ees are not to be included on this 
2 

TOTALS EACH COLUMN 

GRAND TOTAL ALL EMPLOYEES i?. 

Filipino 
Caucasian 
Other_ ethnicity; not falling into other groups 

8 3 

1 

1 

3 

5 

2 

' ' : 

6 

21 :· 9 

INDICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLEQ: 

DISABLED 

NON-PROFIT ORGANIZATIONS ONLY: 

BOARD OF DIRECTORS 

VOLUNTEERS 

ARTISTS 

' ' : ' .. '. 
' ' 

.. 
' 

I. 
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WORK FORCE REPORT - Page 3 

NAME OF FIRM: ---"C=A=S=S_,C=O=N'-"S""'T=R=U"'""'C"'-'T""""I=O_,_N,_,_, =IN..:...:C=. ___ DATE: ------"-0-'-'7 /~O=l/-"-'15"------

!NSTRUCTIONS: For each occupational catego1y, indicate number of males and females in every ethnic group. Total columns 
in row provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on 
either a full or part-time basis. The following groups are to be included in ethnic categories listed in columns below: 

African-American, Black ( l) 
(2) 
(3) 
(4) 

Latino, Hispanic, Mexican-American, Puerto Rican 
Asian, Pacific Islander 
American Indian, Eskimo 

..:. . •::: .. · 
OCCUPATIONAL CATEGORY . (1) 

....... 

AfriCiinc .· ... ·· y 
Aii1~d6ab .••. . ·: .. :·,.-- - __ .·-.:., .. 

i:.· (F) 
' 

. .. ·. 

. <l'v1) ' (F) ·(M) "<·r . , 
Carpenler 

: 
Drywall Installer 

' 
Electrician ' ' 

' ' 
Elevator Installers ' ' 

' ' 
Finishers, Concrete or Terrazzo : ' 

' ' ' ' 
Glaziers ' ' ' ' 

' ' ' ' 
Helpers, Conslruction Trade ' : 

' ' ' ' lronworkers, Structural Metal Workers ' ' ' 

1 : 47 ' ' 
Laborers : ' ' 

' ' ' ' Millwrights ' ' ' ' 
' ' ' Masons, Bricklayers ' ' ' ' 
' ' ' ' Tile setters ' : 

9 : 
Onerators 

Painters 

Pipe litter, Plumbers 
: ' 

Plasterers 
' 

Roofers ' 

' 
Security, Protective Services ' ' 

' ' 
Sheet Metal, Duel Installers : 

' ' 
Welders, Cutters ' . 

56 
TOTALS EACH COLUMN 

(5) 
(6) 
(7) 

(3·.·.:· .... • .. '< 
... t~~.:. 
< A1·>············ 
;~Ji' ·.·.· 

,. ·.:·~: jp) . 

: 

' ' ' ' 
' 
' ' 
' ' ' ' 
' ' ' ' 
' ' ' ' 
' 
' ' 

2 ' ' 

' ' ' 
: 
: 
' ' ' ' : 

: 

1 

3 

GRAND TOTAL ALL EMPLOYEES ·I· q7 I 

Filipino 
Caucasian 
Other ethnicity; not falling into other groups 

>·k( ·.· • :···•.· t1caf 

> At\i ·· 
.••. ti>iiiilri < 

.... ···.': ···: 

1 • nvf) f (F') 

1 

_-, ... - ·- . 

' ' ' ' ' ' ' ' 
' ' ' ' 
' ' ' 

' ' ' ' 
' ' ' ' 
' ' ' 
' 
' ' 
' ' ' ' 
' ' : 
' ' ' ' 
' ' ' ' 

: 

: 
' ' ' ' 
' ' ' ' 
' 
' ' 
' ' : 
' 
' ' 

' ' '. 
' ' 

········ \/ 

;~!h•c 
I .xMl<! .. tF:) 

' ' ' ' 
' ' ' ' 

'·' 
" ' ' ' ' 

' ' ' ' 
' ' ' ' 
' ' ' ' 
: 

: 

' ' ' 
' ' ' ' 
' ' ' ' 
' ' ' ' 

.3<g) > .. ~i;o C> ·, • > ... , : 

\~.£ <> ·· ...... •> .•• 

.... i.(NJ'ri ;<F))• }1vr~ .. r .. (!?) . • 

' ' ' ' 

' ' ' ' 
' ' ' ' 
' ' ' ' 
' ' ' ' ' ' 
' ' ' ' ' ' ' 

' ' ' ' ' ' ' ' 
22 ' ' ' ' ' 

' 
' ' 
' ' ' ' 
' ' ' ' 

13 ' ' I 

[· i 
: .:. ...... 
: ,. . 

' 
' ' 
' ' ' ' . 

' ' ' ' 
' ' ' ' 

1 ' ' ' ' 

36 

INDlCA TE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED: 
::, 

DISABLED 
., 
' 

·' ' ' . ' 
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1;11118 
ENGINEfoRING COMPANY 

City of San Diego 
EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue • Suite 200 • San Diego, CA 92101 
Phone: (619) 236-6000 • Fax: (619) 236-5904 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501 through 22.3517, 
is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law. Such employment practices include, but are not limited to unlawful 
discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provide a completed Work Force Report (WFR). 

Type of Contractor: D Construction 
ra Consultant 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

D Vendor/Supplier 
D Grant Recipient 

D Financial Institution D Lessee/Lessor 
D Insurance Company D Other 

Name of Company: Glenn A Rick Engineering Company 

ADAIDBA: Rick Engineering Company 

Address (Corporate Headquarters, where applicable): --'5"'6""2""'0"'-'-F""'ri,,,,a,,...rs._._.Ro,.,a=d=--------------------

City: San Diego County: San Diego State: CA ------- Zip· 92110 

Telephone Number: (619) ~2_.9 .... 1_.,-Q,..7 ..... 0 ... 7---------- Fax Number: (619) ..... 2;...;9 ..... 1..=.-4 ..... 1...,6,_5,___ _______ _ 

Name ofCompany CEO:_R_o~g~e_r_L_. _B_a_ll _____________________________ _ 

Address( es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address: _________________________________________ _ 

City: ____________ _ County: ____________ State:------- Zip._· __ _ 

Telephone Number: ( Fax Number: ( Email: __________ _ 

Type of Business: ----------------- Type of License:---------------

The Company has appointed:. ___ C'-'y_n_t_h_ia_J_._L_a_n_d_a_u _________________________ _ 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal 

employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: 5620 Friars Road - San Diego, California, 92110 

Telephone Number: ()19) 291-0707 Fax Number: (il~ 291-4165 Email: ___________ _ 

raJ One San Diego County (or Most Local County) Work Force - Mandatory 

D Branch Work Force* 

D Managing Office Work Force 

Check the box above that applies to this WFR. 

*Submit a separate Work Force Report for all participating branches. Combine WFRs if more than one branch per county. 

I, the undersigned representative of ________ ....:.R .... i""'cl.,,<-=E_,_,n.og.:..:.in...,e.,,e ... r.:..:.in""'g,_C""'o"'"'""m""p'""a,,,_n..,y _____________ _ 

(Firm Name) 

San Diego ---"'C"'"a""lif""o'"'"r""'n""'la'--------- hereby certify that information provided 
(County) (State) 

herein is true and correct. This document was executed on this -~l~st~---- day of _~J~u~ly,,_ _______ , 20 .1.5._ 

ii (Author.tzt!lf Signature) 

Cynthia J. Landau 

(Print Authorized Signature Name) 
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WORK FORCE REPORT - Page 2 
rAME OF FIRM:Rick Engineering Company DATE: July 1. 2015 

OFFICE(S) or BRANCI-I(ES): San Diego COUNTY: _S_a_n_D_ie_,g._o _____ _ 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American (5) Filipino 
(6) White, Caucasian (2) Hispanic, Latino, Mexican-American, Puerto Rican 

(3) Asian, Pacific Islander (7) Other ethnicity; not falling into other groups 
(4) American Indian, Eskimo 

... . . 

. (!) (2) .. (3) (4) (5) (6) 

ADMINISTRATION Black Hispanic Asian .American Filipino White 

OCCUPATIONAL CATEGORY .. .. .. Indian . .. 
.. I '• . .. 

(lvl) : (F) (M) I µ') (M) ·' (F) (M) I (F) (M) I (F) .· (M) I (F) 
I I I I t 

I I I 

Management & Financial 1 I I I 2 16 4 I I I 

I I I 

Professional I I I 

I I 

A&E, Science, Computer 2 1 18 I 2 5 I 3 4 26 10 I I 
I 

5 I I 5 1 Technical I I 

I I 

Sales I I 
I I 
I I 

Administrative Support 
I 3 1 I 1 3 I 9 I I 

I I 

Services I I 

I I 

Crafts 
I I 
I I 

I I 

Operative Workers I I 

I I 

Transportation I I 
I I 
I I 

Laborers* 
I I 
I I 

*Constrnction laborers and other field employees are not to be included on this page 

Totals Each Column 2 1 24 5 6 3 0 0 6 1 50 24 

J Grand Total All Employees 122 

Indicate b Gender and Ethnici the Number of Above Em lo ees Who Are Disabled 

Disabled 

Non-Profit Organizations Only: 
I I I I 

Board of Directors I I I I I I 
I I I I I I 

I I I I I I 

Volunteers I I I I I I 
I I I I I I 
I I I I I I 

Artists I I I I I I 
I I I I I I 

(7) 
Other 

Ethi1iclty 

(M) : (F) 

0 0 

I 
I 

I 
I 
I 
I 
I 
I 

EOG Work Force Report (rev. 01115) 2 of6 Form Number: 8805 
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CCi 
CA.SSCOHSTRUCTION, INC. 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

The Design-Builder shall provide to the City a list of all instances within the past 10 years where a 
complaint was filed or pending against the Design-Builder in a legal or administrative proceeding alleging 
that the Design-Builder discriminated against its employees, subcontractors, vendors or suppliers, and a 
description of the status or resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

0 The undersigned certifies that within the past 10 years the Bidder has been the subject of 
a complaint or pending action in a legal administrative proceeding alleging that Bidder 
discriminated against its employees, subcontractors, vendors or suppliers. A description 
of the status or resolution of that complaint, including any remedial action taken and the 
applicable dates is as follows: 

Contractor Name: Cass Construction, Inc. 

Certified By Kyle P. Nelson Title __ P_re_s_id_e_n_t ____ _ 

/ Signature 

Date __ J_u1_v_1_, 2_0_1_s ___ _ 

USE ADDITIONAL FORMS AS NECESSARY 

June 30, 2015 ADDENDUM "1" Page 16of16 
Multiple Award Design-Build Contract (MA CC) for Water, Wastewater, and Storm Water Pipeline Projects 
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ltllRH CONTRACTORS CERTIFICATION OF PENDING ACTIONS 
ENGINEERING COMPANY 

The Design-Builder shall provide to the City a list of all instances within the past 10 years where a 
complaint was filed or pending against the Design~Builder in a legal or administrative proceeding alleging 
that the Design-Builder discriminated against its employees, subcontractors, vendors or suppliers, and a 
description of the status or resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

[Kl The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the subject of 
a complaint or pending action in a legal administrative proceeding alleging that Bidder 
discriminated against its employees, subcontractors, vendors or suppliers. A description 
of the status or resolution of that complaint, including any remedial action taken and the 
applicable dates is as follows: 

Contractor Name: ____ R_ic_k_E_n_g_in_e_e_r_in_g_C_o_m_p_a_n_y _________________ _ 

Certified By l<ai Ramer PE TE Title Principal 

Date July 1, 2015 

Signature 

USE ADDITIONAL FORMS AS NECESSARY 

June 30, 2015 ADDENDUM "1" Page 16of16 
Multiple Award Design-Build Contract (MACC) for Water, Wastewater, and Storm Water Pipeline Projects 
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equal opportunity assurances 

LLi Cass Construction, Inc. is committed to diversity in both the work force and the subcontractors used on 
our projects. 

CMSCOHSTRUCTIDli, me. 

Equal Opportunity in Employment 

The policy at Cass Construction, Inc. (CCI) is to provide equal opportunities in all areas of employment, without regard 
to race, color, creed, religion, sex, age, disability. The following is a brief summary of actions; CCI uses to ensure equal 
opportunity employment. 
• CCI has an extensive website showing the history of the company, the different divisions within the company, and 

listing opportunities within the separate divisions of the company. 
• Advertisement in newspapers stating CCl's commitment to equal opportunity hiring practices. 
• CCI provides training for all employees prior to starting work as well as offering training to current employees for job 

advancement. 
• CCI offers financial aid to employees for continuing education and training seminars. 

For this Contract CCI will use the following actions to enhance equal opportunity hiring: 
• Advertise in Publications specific to the area of work. 
• Partake in any Job Fairs in the area. 

Equal Opportunity in Subcontracting 

CCI is strongly committed to Equal Opportunity and will take positive steps to diversify and expand our subcontractor 
solicitation base to ensure subcontracting opportunities to all eligible Subcontractors. Our policies and procedures are 
constantly evolving to better the program and meet the need of the industry. Below are a few actions items we have used 
in the past to outreach disadvantaged and minority subcontractors. 
• CCI advertises in minority newspapers and contacts minority organizations such as the black contractors association to 

offer opportunities to disadvantaged subcontractors. 
• CCI openly negotiates with Disadvantaged Subcontractors to meet Insurance requirements, and payment terms to 

facilitate a successful relationship. 
• Provide resources to Disadvantaged Subcontractors to help in completing the project 

The following are procedures/actions in Our Equal Opportunity plan to ensure a broad based solicitation of all eligible 
Subcontractors' 
• We advertise 15 Working days prior to the Bid opening. 
• We advertise in two different publications one a trade publication and the other a focus group publication. 
• We directly solicit Certified SLBE/ELBE firms on the City of San Diego SLBE-ELBE Directory 10 working days prior to bid 

opening. We include a follow up solicitation to each Firm. 
• Follow up with a phone call to all SLBE-ELBE Firms that were notified of the subcontracting opportunities which is 

documented on our call back log. 
• CCI contacts 5 local organizations or groups for assistance in contacting and recruiting SLBE/ELBE Firms. 
• We make plans and specs available. 
• CCI offers assistance with insurance and Bonding. 
• CCI breaks down the work to broaden the range and offer more opportunities to SLBE's and ELBE's. 
• We use the City services and assistance of the Cities EOC Office and the SLBE/ELBE Directory. 
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Through the evolvement of our Equal Opportunity Plan we have increased our SLBE/ELBE Subcontractor percentage from 
approximately 10% in past years to 22% or more today. We recently finished the Shawnee Road Emergency Water Replacement 
Project where we used 22% SLBE/ELBE Subcontractors and the Marine Corp. Exchange project for Camp Pendleton where we 
subcontracted out 26% of the work to SLBE Subcontractors. CCI and RICK are committed to exceeding the SLBE/ELBE goals. 

To further enhance our current Equal opportunity Plan for this MAC we will establish an SLBE Coordinator to implement 
the Policies and Procedures outlined above and in our EEO Policy. The SLBE officer will be responsible for soliciting, and 
call backs of subcontractors to ensure CCI meets the SLBE/ELBE Goals set forth in each Task Order. See attached SLBE/ELBE 
Commitment Letter in the "Subcontractor Documentation" section. 

Work Force Diversity 

CCl's EEO Policy list the strategies to recruit, hire and train to maintain a diverse workforce along with the procedures to 
outreach City of San Diego Certified SLBE/ELBE subcontractors. 

Community Activities 

CCI is currently active members in the following association: 
• EGCA 
• BIA 
• ABC 
• California Chamber of Commerce 
• National Association of Women in Construction 

The president of Cass Construction (Kyle P. Nelson) is currently the Treasurer of AGC and President of the EGCA and is 
directly involved with the EGCA Scholarship Committee. Cass annually donates to the Boys and Girls Clubs of East County, 
San Marcos, and Chula Vista along with the El Cajon Police Department. 

CCI also supports Fallbrook Girls Softball, Rancho Bernardo Bronco Youth Basketball, Monarch School for Disadvantaged 
Youth, and donated $20,000 to Operation Homefront. 

Equal Employment Opportunity Plan 

The following pages include Cass Construction lnc.'s EEO policy. 
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CASS CONSTRUCTION, INC 
EQUAL OPPORTUNITY POLICY 

The policy of Cass Construction, Inc. is to provide equal opportunities in all areas of 
employment to the best qualified applicants and employees, without regard to race, color, creed, 
religion, sex (including gender harassment and harassment based on pregnancy, childbirth or 
related medical conditions), age, disability, sexual orientation, veteran status, or any other 
consideration made unlawful by federal, state or local laws. 

The Company will fully comply with all applicable local, state and federal laws and regulations 
implementing an equal employment opportunity objective, not only by meeting the letter of the 
law and contractual requirements, but by carrying out the full spirit of equal opportunity. 

POLICY DISSEMINATION 

Cass Construction, Inc. will take the following steps, among others, to disseminate its Equal 
Employment Opportunity Policy. 

Internal Policy Dissemination: 

Human Resources Policies - All new employees receive a copy of the Company's Equal 
Employment Opportunity Policy. 

Posting - The Equal Employment Opportunity Policy is posted on company bulletin 
boards readily seen by employees and job applicants. 

External Policy Dissemination: 

Recruitment Sources - All private employer search firms are informed of the Company's 
Equal Employment Opportunity Policy. These recruitment sources will be invited to 
refer qualified applicants on a nondiscriminatory basis. It is requested that these sources 
actively recruit and refer minorities and women for all positions for which the Company 
normally hires. 

Contracts - Incorporated in all subcontracts is the Equal Employment Opportunity clause, 
covered by Executive Order 11246 and its implementing regulations. 

Advertisements - A statement that Cass Construction, Inc. is an "EOE" (Equal 
Opportunity Employer) is included at the bottom of all recruitment advertisements. The 
Company purchases advertisements for employment in major, local, minority and ethnic 
media. 

Cass Construction, Inc. offices display the required equal employment opportunity 
posters in a conspicuous location at the main office and in areas where prospective 
employees are initially received. 

Revision Date: 03/01/15 1 
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RESPONSIBILITIES 

Cass Construction, Inc. President, Kyle Nelson approves and supports the 
Company's Equal Employment Opportunity Policy. 

Cass Construction, Inc. Superintendents support the Company's Equal 
Employment Opportunity Policy. 

Cass Construction, Inc. Vice Presidents assure that the Company takes 
necessary action to achieve Cass Construction, Inc.' s Equal Employment Opportunity 
objectives. All employment legal claims and grievances are reviewed by the President to 
ensure the Company is in legal compliance and the employee is provided fair treatment. 

Cass Construction, Inc. Personnel Manager maintains specific responsibility 
for administrating the Company's Equal Employment Opportunity Policy. The Personnel 
Manager also assures that the Company takes necessary action to achieve its Equal 
Opportunity objectives. The Personnel Manager coordinates compliance reviews and 
serves as a liaison between the Company and the EEO enforcement agencies. The 
Personnel Manager also acts as coordinator for equal opportunity 
employment/discrimination grievances and investigates all formal charges of 
discrimination. 

Cass Construction, Inc. Foremen and Supervisors are responsible for 
providing equal opportunity for their assigned employees in accordance with the 
Company's Equal Employment Opportunity Policy. 

PLAN OF ACTION 

The Company's Equal Employment Opportunity Plan is designed to ensure equal 
employment opportunities to minority and female applicants and employees. 

Recruitment Practices: 

Private employer search firms are infonned of the Company's EEO Policy and the 
Company maintains a file of sources notified. Job openings are advertised in 
newspapers, on the Internet, with State of California EDD - CalJOB services, Company 
recruitment letters and job openings are posted on the Company bulletin board. 

Recruitment activity includes employee referrals, promotions and upgrades of current 
employees. 

Employment and Selection Practices: 

Annually management, including all executive members of the company, review the 
minority and gender composition of applicants and new hires to assure that sufficient 
numbers apply for jobs and to assure that the selection process does not adversely affect 
the Company's ability to meet its equal employment obligations. In the employment and 
selection process, all individuals that interview for an open position will complete an 
Employment Application in its entirety as part of the interview process. The Company's 
employment application form states that Cass Construction, Inc. is an "An Equal 
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Opportunity Employer''. A "Voluntary Self-Identification Form" is also completed by 
the applicant and discloses their gender and race. The "Voluntary Self-Identification 
Form" is not viewed by the interviewer in order to avoid the opportunity for 
discrimination. Applicants with a disability or veteran status are invited to self-identify at 
their option after an offer of employment has been extended and before employment has 
commenced. 

Facilities: 

The Company maintains all work area, lunch, rest areas and other Company facilities on 
a racially integrated basis. 

All Company sponsored social and recreational activities are desegregated. Employees 
are encouraged to participate, without regard to race, color, creed, religion, sex (including 
gender harassment and harassment based on pregnancy, childbirth or related medical 
conditions), age, disability, sexual orientation, veteran status, or any other consideration 
made unlawful by federal, state or local laws. 

Benefits: 

The Company provides all eligible employees with a benefits plan once they qualify. 
Coverages and administrative procedures are reviewed to confirm that they do not 
discriminate because of race, color, creed, religion, sex (including gender harassment and 
harassment based on pregnancy, childbirth or related medical conditions), age, disability, 
sexual orientation, veteran status, or any other consideration made unlawful by federal, 
state or local laws. 

Human Resources Policies: 

The Company's policies are reviewed by management annually and updated, if 
necessary, to ensure that they do not advertently discriminate because ofrace, color, 
creed, religion, sex (including gender harassment and harassment based on pregnancy, 
childbirth or related medical conditions), age, disability, sexual orientation, veteran 
status, or any other consideration made unlawful by federal, state or local laws. 

REPORTING SYSTEM 

Cass Construction, Inc. has established the following system to monitor the Company's 
Equal Employment Opportunity progress. 

Employment Application Form/Self Identification Forms: 

The employment application form is reviewed annually by company management to 
ensure that it is consistent with the Company's Equal Employment Opportunity Policy, 
and with mandated EEO laws and regulations. In the "Pre-Employment Voluntary Self­
Identification" form each applicant called in for an interview reveals the recruitment 
resource, race, and gender. In the "Post-Offer Self-Identification" form, applicants are 
encouraged to reveal their disability and veteran-status after an offer of employment has 
been extended and before employment has commenced. 

Revision Date: 03/01/15 3 
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Applicant Flow Log: 

The applicant flow log indicates the name of the applicant, race, gender, position applied 
for, and final disposition. This log is maintained by the Personnel Manager. 

Record Keeping: 

In order to comply with EEO obligations, hiring managers and supervisors and other 
office personnel involved in the recruitment process maintain applicant and employee 
records for two (2) years which includes job advertisements and requirements, diversity 
outreach resources, employment applications, applicant flow logs, and employee files. 

Employee Grievance Resolution Process: 

The Company has established a formal grievance resolution process to resolve 
complaints and disagreements in a non-hostile manner. Employees are encouraged to 
address their situation without fear ofretaliation from management. All employees are 
encouraged to speak with their immediate supervisor regarding any potential 
discriminatory behavior. If the employee does not receive adequate resolution from their 
immediate supervisor, the supervisor is responsible to escalate the issue to management 
and ultimately to the President ifthe employee so desires. The Company encourages 
employees to utilize this procedure as a method of resolving EEO-related concerns before 
seeking assistance from government agencies. 

Management Reporting Reviews: 

On an annual basis, managers and supervisors are given a copy of the Company-wide 
EEO Plan to reaffirm the Company's commitment to EEO and to reinforce each 
individual's responsibility in achieving the goals of EEO. Managers and supervisors are 
provided with a copy of the Workforce Analysis report, which can be requested at any 
time throughout the year. 

As needed, but no longer than on an annual basis, the Perso1mel Manager holds meetings 
with managers and supervisors to review recruiting and hiring practices or any other 
employment related matters that may require attention. 

Training Programs and Advancement Opportunities: 

One of Cass Construction, Inc. 's greatest successes has been in training using the 
mentoring process. All field employees, both skilled and unskilled are trained daily by a 
mentor in a program of their choosing. Each program is open to all employees, without 
regard to race, color, creed, religion, sex (including gender harassment and harassment 
based on pregnancy, childbirth or related medical conditions), age, disability, sexual 
orientation, veteran status, or any other consideration made unlawful by federal, state or 
local laws. Every employee begins their training with applicable video training sessions 
prior to working in the field. Depending on their skills and previous experience, once the 
employee begins working in the field they have several programs to choose from 
regarding their career path. Listed below are the various mentoring programs which Cass 
Construction Inc. offers its employees. 
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Pipelayer: This program consists of an experienced pipelayer mentoring an unskilled 
employee or one from another discipline and includes training in the following: 

Lines and grades 
Types of pipe and bedding materials 
Pipe fitting and tapping 
Testing pipe 
Pipe grading 
Shoring 
Power tools 
Rigging 
Manhole pouring and preparation 
First aid certification 

Leadman: In this program a leadman mentors an employee who has achieved 
satisfactory pipelayer skills and exhibits the desire to advance into a Ieadman position. 
This program includes training in the following: 

Blueprint reading 
Competent person training 
Entry level administrative paperwork (filling out daily timesheets) 
Basic heavy equipment operation, coordination, and safety 
Soil compaction 
Communication skills 

Foreman/Management: If an employee desires to advance into a field supervisory role 
such as a foreman or superintendent after they have achieved the skills required of a 
leadman, they enter the field management program which provides training including: 

Advanced blueprint and specification reading 
Technical training for all job materials 
Material procurement procedures 
Advanced administrative paperwork (trench logs, timesheets, daily logs, billings) 
Job supervision skills 
Equipment management and safety 
Advanced shoring and sloping techniques 
Defensive driving training 
Ongoing management safety training 
Monthly management meetings 
Conducting weekly safety meeting 
First aid/ CPR training 
Management Communication skills 
Customer relations 
Miscellaneous management skills 

Revision Date: 03/01115 5 

Multiple Award Design-Build Contracts (MACC) / equal opportunity assurances I XV 



Oiler/ Grade Checker/ Entry Level Equipment Operator: This training program 
provides instruction for those with previous experience or who have obtained leadman 
skills and mentors in the following: 

Basic heavy equipment operation 
Lines, grades, blueprints 
Basic mechanical skills 
Heavy equipment safety 

Heavy Equipment Operator: Once an employee has mastered the skills of an oiler, 
grade checker, or entry level equipment operator, the employee is mentored by a skilled 
equipment operator to obtain the following skills in order for the employee to become a 
heavy equipment operator: 

Soil types 
Compaction methods 
Specialized equipment operation 
Continuing equipment safety 

Carpenter/Concrete: If an unskilled laborer chooses to enter this program they are 
mentored by an experienced carpenter or concrete foreman to acquire the following 
skills: 

Power tools operation/ safety 
Conducting weekly safety meetings 
Defensive driving training 
Monthly management meetings 
Stripping and patching of concrete structures 
Basic carpentry skills 
Concrete materials and specifications 
Concrete finishing 
Reinforcing steel 
F onning systems 
Material procurement 
Lines, grades, blueprints 
Trench knowledge 
Communication skills 

Lube/Equipment Maintenance: If an incoming employee seeks to enter the heavy 
equipment maintenance field at Cass Construction, Inc. they are mentored in this program 
which includes training in: 

Basic heavy equipment maintenance 
Specialized lubrication specifications 
Fluid types and applications 
Hazardous material training 
Defensive driving 
Class B driver's license 
Basic administrative paperwork (timesheets, equipment & cost coding) 
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Mechanic: In order for an employee to become a mechanic at Cass Construction, Inc. 
they must complete this training program which consists of a mentorship with an 
experienced mechanic during which the employee will learn: 

Shop safety and maintenance 
Power tool operation and safety 
Advanced equipment mechanics 
Welding 
Defensive driving 
Basic administrative paperwork 
Communication skills 
Class B driver license 

Truck Driver: Finally, Cass provides those seeking employment as a truck driver with 
this mentor program in which an experienced truck driver educates the employee in the 
following: 

Truck driver training courses (from an outside educational institution) 
Defensive driving 
Class A driver license 
Basic heavy equipment operation 
Truck mechanics 
Truck safety inspections 
Load management 

Employee Advancement Encouragement 

Through our mentoring programs, employees are constantly encouraged to learn the 
aforementioned skills which will lead to their ultimate advancement within Cass 
Construction, Inc. It is Cass' preference to promote from within which encourages all 
employees by providing internal opportunities for advancement. The Company 
maintains a job posting procedure, which includes all open positions. These available 
positions are posted internally in a common area of the oflice and all employees are 
encouraged to apply if they meet the required qualifications of the position. Any 
interested employee may apply by contacting their immediate supervisor/superintendent 
or the personnel manager. Finally, by providing the training structure above, the 
Company encourages employee advancement by providing a clear schedule of skills and 
path for any career they choose within the organization. Through our training programs, 
Cass Construction, Inc. is able to offer all employees the support and opportunity needed 
for advancement as well as encouragement along the way. On an annual basis Cass's 
management team evaluates the training and mentoring programs to assess their 
continued effectiveness. If the Company finds these programs to be lacking in achieving 
the desired result of consistent employee training/mentoring, changes are made to 
improve the program. 

Recruitment and Advertising: 

Recruitment activities will actively seek qualified candidates of both genders for all job 
openings. Employment advertisements for position openings will not express a gender 
preference. 
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Subcontractor Outreach Program: 

Cass Construction, Inc. 's Estimating Department maintains a data base containing certified 
MBE, WBE, DBE, DVBE, SLBE, ELBE and OBE contractors. A request for assistance in 
obtaining subcontractors is faxed to three minority organizations at least fifteen days prior 
to bid opening. Fax solicitations are job specific and offer access to plans and 
specifications. These fax solicitations offer assistance in obtaining bonds, credit lines, and 
insurance. Fax solicitations subdivide total contract work to maximize subcontractor 
participation. A follow-up call is made to each contractor after faxing these solicitations. 
The Estimating Department maintains a file of returned fax solicitations and a 
subcontractor contact log showing date, time, and comments regarding the telephone 
conversation. 

Job specific advertisements are placed at least ten days prior to bid opening and offer all 
subcontractors access to plans and specifications. These advertisements offer assistance 
to subcontractors in obtaining bonds, credit lines, and insurance. Advertisements are 
posted in the Union Tribune, La Prensa, and Voice and View Point. 

Cass Construction Inc. is a voluntary participant in the following contractors' 
associations; Associated Builders & Contractors, Building Industry Association, and 
Associated General Contractors, San Diego Chapter. Cass Construction Inc. is a member 
of the California Chamber of Commerce and the National Association of Women in 
Construction. 

Employment Policies and Practices: 

All written policies expressly indicate that the Company does not discriminate against 
employees or applicants based on gender. Cass Construction, Inc. has adopted the 
following policies and practices. 

* 

* 

* 

* 

* 

Employees of both genders have equal opportunity for any available job for 
which they are qualified. 

There is no distinction when providing employees' insurance, pension, health and 
welfare, and other benefits and these benefits will be the same for males and 
females. 

No distinction is made between married and unmarried employees or applicants 
of either gender. 

Employees who have small children are not discriminated against nor denied 
employment. 

The Company's leave policies are nondiscriminatory, treat disability due to 
pregnancy like any other medical condition, and meet the requirements of state 
and federal laws. 
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Wages: 

Wages are based on job classification, external market data and internal equity. Wage 
and salary increases are not related to or based on the gender of employees. 

Employees and applicants are not assigned nor restricted to certain job classification 
based on their gender. 

Harassment Policy: 

The Company prohibits sexual harassment and does not tolerate or condone harassment 
of any kind by an employee, client, subcontractor or vendor. This statement is 
communicated through the "Sexual Harassment Is Forbidden By Law" literature provided 
by the State of California Department of Fair Employment & Housing and reiterated 
through employment labor law posters. 

COMPLIANCE WITH GUIDELINES OF DISCRIMINATION BECAUSE OF 
RELIGION OR NATIONAL ORIGIN 

The Company complies with applicable requirements of the Office of Federal Contract 
Compliance Programs Guidelines on Discrimination because of Religion or National 
Origin. The Equal Employment Opportunity Policy expresses a commitment to prohibit 
discrimination based on religion and national origin. Employees have equal opp01iunity 
to all available jobs regardless ofreligion or national origin. 

CONSIDERATION OF MINORITIES AND WOMEN NOT IN WORKFORCE 

The Company is aware that there are minorities and women available for employment 
which are not reflected in the U.S. Labor Department statistics. The Company makes 
efforts to identify and recruit these individuals. To reach this objective, recruiting is done 
through the State of California EDD, newspaper ads, Internet, Company bulletin board 
listing "open job postings" and a yearly letter encouraging all employees, including all 
minority employees, to refer their friends and relatives to consider Cass Construction, 
Inc. for their career opportunities. Additionally, the Company job openings are posted 
with the National Association of Women in Construction, Women in Construction, 
Chicano Federation of San Diego County, and Black Contractors Association of San 
Diego. 

PERSONS WITH DISABILITIES, DISABLED VETERANS, AND VETERANS OF THE 
VIETNAM ERA 

Policy: 

It is the policy of Cass Construction, Inc. to provide equal employment opportunity in 
employment, compensation, training, performance evaluation, promotion and all other 
employment matters without regard to race, color, creed, religion, sex (including gender 
harassment and harassment based on pregnancy, childbirth or related medical conditions), 
age, disability, sexual orientation, veteran status, or any other consideration made 
unlawful by federal, state or local laws. Employment decisions will be based solely on 
qualifications, in conformance with U.S. Department of Labor guidelines and the 
principles of equal employment opportunity. 
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When appropriate, reasonable accommodation will be made for qualified employees and 
applicants for employment who are disabled, disabled veterans, and veterans of the 
Vietnam era, unless such an accommodation would impose an undue hardship on the 
conduct of the Company's business. Applicants can request reasonable accommodation 
when invited to interview or after an offer of employment. 

Responsibility: 

All managers and supervisors are responsible for assuring equal opportunity for all 
employees and applicants, including if they are disabled, disabled veterans and veterans 
of Vietnam era. Management is responsible for carrying out the Company's policy and 
insuring that all employees' qualifications are considered for promotions and transfers. 
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H.1111 outreach efforts 
ENGINEERING COMPANY 

RICK EOCP Overview 

Rick Engineering Company (RICI<) has a proven track record of commitment to equal opportunity and compliance with 
the City of San Diego's programs and goals. We regularly contract with qualified disadvantaged business enterprises. 
We regularly subcontract to Small and Emerging Local Business Enterprise (SLBE/ELBE) as defined by the City's program. 
We participate in meaningful outreach, including mentoring programs and educational programs and have followed an 
approved and successful Equal Opportunity Plan and increased our work force diversity. Of 14 new employees hired since 
January 2013, 11 are minorities and/or women (79%). 

General Outreach Efforts 
RICI< frequently finds itself in the role of prime consultant for a multi-disciplined design team. We routinely incorporate 
qualified SLBE/ELBE/DBE/MBE/WBE/DVBE/OBE firms into our teams and have met past goal of our clients. We have an 
on-going program where we interview and become acquainted with the capabilities and services of selected SLBE and DBE 
firms in the area. We visit their facility, meet their key personnel, review a cross-section of their work projects, identify 
their insurance coverage, and review our typical subconsultant agreement. As a result of this effort, we maintain a current 
list of qualified SLBE and DBE firms over various disciplines that can be called upon when needed. A partial list of specific 
outreach efforts include: 
• Participation and sponsorship of local agency job and procurement fairs. 
• Utilization of agency databases for available small and disadvantaged businesses in our geographic area. For example, 

we attended SAN DAG networking events for small businesses and have created a database and outreach program for 
Rick Engineering to utilize the "Bench" lists and firms through that program. 

• Contact with potential subconsultants through procurement meeting sign-in lists. 
• Outreach to small and disadvantaged businesses through the Caltrans/SANDAG/City CalMentor Program (See next 

page for details in "Program Spotlight: Outreach Efforts"). 

Program Spotlight: Outreach Efforts 

Ca/Mentor Program 

For eight years, RICI< has been a committed supporter and participant in the Caltrans/SANDAG/City Cal Mentor Program. 
We have prided ourselves on providing meaningful outreach and mentorship to small and disadvantaged bsuiness, serving 
as a mentor firm to seven proteges including: 

1. 2007 /2008 Orie2 Structural Engineers (SBE) 

2. 2007 /2008 Allied Geotechnical Engineers (MBE, DBE, SBE) 

3. 2009/2010 Carlos Grazibord (DBE) 

4. 2009/2010 Medlin & Associates (SBE, SA) 

5. 2011/2012 Hoffman Planning (SBE, SLBE) 

6. 2012/2013 Orion Structural Engineering (SBE) 
Recipient of outstanding acheivement award for exceeding Cal Mentor Program goals. 

7. 2014-0n-Going Civil Landworks Corporation (SBE, SLBE) 
Rick Engineering Company assisted Orion Structural Engineering (SBE, SLBE) in implementing Equal Opportunity 
Practices and helped them hire on an entry level employee from a minority group. 

l<ai Ramer of our office has been on the Calmentor Steering Committee since its inception in 2007 and works with the 
City, Caltrans, and SANDAG to maintain, guide, and improve the program, providing meaningful support to small and 
disadvantaged businesses in our community. 

Civil Uandworks 
We used your marketing mentoring as a reference and got short listed!! We have 
been selected to work on one of the three projects! 

- Email dated July 11, 2014 from Dave Caron, Civil Landworks (RJCJ<'s 2014 Protege) 
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Past Participation 
RICK has a long history of subcontracting with SLBE/ELBE/SBE/DBE. On the City of San Diego As-Needed Sewer & Water 
Infrastructure Projects we subcontracted 64% to SLBE/SBE/WBE/MBE/DBE firms. On the City of San Diego Pacfic Beach 
Pipeline South we subcontracted more than 27% of the contract to SLBE/ELBE firms. On the City of San Diego Catalina 
Standpipe Design-Build Project we subcontracted 48% to SBE/SLBE/MBE/DVBE firms (33.5% of which going to SLBE/ELBE 
specifically). 

RICK not only utilizes SLBE/ELBE/SBE/DBE on City contracts, but also makes a concerted effort to utilize these firms on our 
other public and private projects. For example, for the Otay Water District's Campo Road Sewer Replacement Project we 
subcontracted 21% to SLBE/ELBE firms. 
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ENGINEERING COMPANY 

equal opportunity employment strategies RICK 

It is the policy of RICK to provide equal employment opportunities 
to all employees and job applicants having the required educational 
background, experience or other qualifications without regard to race, 
color, sex, sexual orientation, religion, national origin, ancestry, age, 
veteran status, physical disability, mental disability, medical condition, 
marital status, and/or request for family medical care or pregnancy 
leave. This policy of nondiscrimination will prevail throughout every 
aspect of the employment relationship from recruitment, selection, 
placement, training, compensation, promotion and transfer, to 
termination. RICK has an Affirmative Action Plan written to State and 
Federal standards. 

Policy Implementation - Action Plan 

There is established within RICK, an EEO Review Committee, which is 
charged with the responsibility of monitoring EEO performance and 
recommending appropriate improvements. The Committee consists 
of Principals and Associate Principals, and the Human Resources 
Director. The Committee: 
• Reviews minority utilization each quarter, both in total number and 

percentages of work force and monitors changes 
• Reviews pending personnel actions contemplated over the 

upcoming quarter 
• Considers additional actions as necessary to improve Company 

EEO performance 
• Periodically reviews the EEO Policy 
• Provides dissemination of EEO Policy within the Company 

Minority Utilization 

The overall company work force is comprised of 55% minorities and 
women as of March 2015. The San Diego Office work force includes 
36% minorities and 28% women as of March 2015. The change in work 
force in the period of March 1989 to March 2015 shows an increase 
from 12% to 36% in minority utilization. 

Personnel Actions 

RICK is committed to the principles and practices of equal employment 
opportunity and affirmative action. It is our policy to recruit, hire, train, 
and promote persons in all job titles without regard to race, color, sex, 
sexual orientation, religion, national origin, ancestry, age, veteran 
status, physical or mental disability, medical condition, marital status, 
and/or request for family, medical care, or pregnancy disability leave. 

We base decisions on employment so as to further the principle of equal 
employment opportunity, and we insure that promotion decisions are 
in accordance with principles of equal employment opportunity by 
imposing only valid requirements for promotional opportunities. 
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We ensure that all personnel actions such as employment, upgrading, rates of pay or other forms of compensation, 
benefits, demotions, recruitment, advertising, terminations, transfers, layoffs, selection for Company-sponsored training, 
education, tuition assistance, and social and recreational programs are administered without regard to race, color, sex, 
sexual orientation, religion, national origin, ancestry, age, veteran status, physical or mental disability, medical condition, 
marital status, and/or request for family, medical care, or pregnancy leave. 

Nondiscriminatory Policy 

We ensure nondiscriminatory recruiting by informing all recruiting sources of Company Policy. We require all outside 
employment agencies used by the Company to recommend qualified minorities and women for all positions listed. While 
no person will be hired or promoted who is not qualified for the job, RICI< welcomes women, minority, veteran and 
physically handicapped applicants at all job levels and encourages their hire and promotion. Minority organizations and 
community agencies are informed of Company Policy. Minority and female employees are actively encouraged to refer 
applicants. All jobs are posted internally to ensure that employees are aware of those openings. We notify the following 
organizations when employment opportunities are available and shall maintain records of the organizations' responses: 

• National Society of Black Engineers 
College of Engineering, SDSU, San Diego, California 92182 

• American Council of Engineering Companies - San Diego Chapter 
PO Box 191310, San Diego, California 92159-1310 

, , • Pacific Asian Society of Engineers 
College of Engineering, SDSU, San Diego, California 92182 

• Society of Hispanic Professional Engineers 
College of Engineering, SDSU, San Diego, California 92182 

• Society of Women Engineers,San Diego Chapter 
P.O. Box 86945, San Diego, California 92138 

• Mesa Engineering Program 
College of Engineering, SDSU, San Diego, California 92182 

• Mesa Engineering Placement Office, Cal Poly Pomona 
3801 West Temple Avenue, Pomona, California 92768-4064 

• Society of Women Engineers, Cal-Poly Pomona, Building 26 
3801 West Temple Avenue, Pomona, California 91768-4064 

• CalJobs Website, Ca. EDD 
Sacramento, California 

~rtES~athemalics 'Iii I Engineering 
/~, Society of g 1 Women Engineers 

SAN DIEGO STATE 
UNIVERSITY 

Scfen«i 
e AchleWJment 

Society of Hispanic 
Professional Engineers 

ASPIRE• ADVANCE• ACHIEVE 
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Hiring 

We observe the EEO guidelines when interviewing and hiring to assure nondiscriminatory hiring. Hiring decisions are 
monitored by and involve the Human Resources Department when possible to ensure there is no bias on the part of the 
supervisor. Supervisors are made to understand that their work performance includes an evaluation of their EEO efforts. 

Placement and Promotion 

To assure nondiscriminatory placement and promotion within the Company, we train all supervisory personnel involved 
in placement and promotion to eliminate any bias. All position criteria are consistent from one location or department to 
another. Special attention has been given to academic experience and skill requirements to ensure that the requirements 
in themselves do not constitute inadvertent discrimination. 

Demotion and Termination 

To assure nondiscriminatory demotion, layoff or termination, all related personnel actions are reviewed by the Human 
Resources Department to make certain that the action is strictly job performance and/or seniority related, and not the 
result of bias on the part of the supervisor. All supervisory personnel are trained to make such decisions on job related 
criteria, which have been carefully prepared. 

Dissemination of Policy 

To ensure dissemination of the Company's Equal Employment Opportunity Policy within our organization, it is included 
in the Company's Employee Policy Handbook, which is distributed to each employee. The Policy is posted on Company 
bulletin boards and in the Company newsletter. Special meetings are held with management and supervisory personnel to 
explain the intent of the Policy and their individual responsibilities for effective implementation. We ensure dissemination 
of the Company's Equal Employment Opportunity Policy externally by including the EEO notification in all help wanted 
advertising. The Company encourages all of its subcontractors, vendors and suppliers to support EEO programs. Community 
colleges are informed of the Company Policy, including the vocational colleges. 

Support of Action Programs 

Members of the Board of Directors, in addition to management, have supported schools and colleges and other agencies, 
and have regularly participated in a number of community efforts. Some of these include the Southeast Development 
Corporation, a program specifically designed to improve employment opportunities in Southeast San Diego; the YMCA, 
which is involved in assisting the disadvantaged along with its other programs; the YWCA, which provides services to 
women in transition in the form of employment, counseling, and shelter; the Urban League of San Diego; LEAD {Leadership 
Education Awareness Development); Boy Scouts of America; San Diego City Schools Partnership Program; Cal-Poly Pomona 
Civil Engineering and Construction Technical Programs Advisory Board; and the SDSU MESA Engineering Program {MEP) 
Advisory Board, which recruits, trains and graduates under-represented college students. 

Commitment to EEO 

It is my belief that jobs must be open to all qualified persons and I am personally committed to the success of the Equal 
Employment Opportunity Policy as an important business goal. We will monitor results on an ongoing basis. If you have 
any questions or complaints regarding this policy, please contact our Human Resources Director, Cynthia J. Landau. 
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RICK community strategies/activities 
ENGINEERING COMPANY 

We recognize that we not only work, but also live, in local communities to which we are committed beyond the limitations 
of our professional involvement. Our company both corporately and on an individual basis, underwrites the volunteer 
efforts of our employees to contribute significantly to help strengthen these communities. In addition to many charitable 
organizations so represented, we offer our headquarters facility as a staging area for San Diego's Rock and Roll Marathon, 
have company-wide Blood Donation Drives quarterly, and support the United Way Drive with an annual entertainment 
event staged for the employees by the employees. 

We have nearly a dozen individuals who sit on the Boards of various local YMCA and YWCA chapters. We contribute and 
participate in the YWCA's Annual TWIN awards and have underwritten extensive engineering support for the development 
of Becky's Houses 1 and 2, YWCA facilities that provide individual safe housing for abused women and children. 

Our employees actively work to support local school groups, including mentorships and visits to elementary and high 
schools, where they speak about career opportunities. We also participate in Shadow Day activities to acquaint young 
students with hands-on experience in a multi-disciplined firm such as ours, as well as numerous campus Job Fairs. 
Additionally, we have funded an Engineering Scholarship at San Diego State University, which awards $2500 per year to 
deserving and promising engineering students. Another $1000 is provided annually for scholarships awarded by the Fresno 
State University Geomatics program. 

Other recent activities have included the formation of the Rick Community Volunteer group, which volunteers in the 
community each month. Volunteer activities have included working in the San Diego Food Bank; clean-up projects such as 
"San Diego River Days" and "San Diego Beach Clean-Up." Additionally, in the holiday season we participate In the Adopt a 
Family program that supports needy families. 

RICK places enormous importance on the active involvement and participation by our employees in professional and 
technical society activities, and we support this commitment by underwriting both the financial and time expenses in full. 
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Program Spotlight: RICK Community Activities 

APWA Internship Program 

The San Diego office was recently recognized In the APWA newsletter, 
Bridges, for our Involvement in the pilot APWA lnternship/Mentorship 
Program. This new program marks the transition of their traditional 
scholarship program Into a more hands-on opportunity for students, 
offering professional work experience and mentorshlp Instead of just 
financial support. In 2013, RICI< hosted a participant of the program, 
Marissa Thomas. Currently, we are hosting another APWA intern, 
Emerson Revolorio. They complete 320 hours for their internship, 
working with RICK's engineers (Kevin Gibson, Mike Wykosky, and Chris 
McGrath}. 

In addition to hosting Marissa and Emerson at their office, RICK Is also 
involved in the mentorshlp side of the program. Tim Gabrielson is 
serving as a mentor for an APWA intern staffed at the City of Santee. 
In his mentor role, Tim has met with the intern on several occasions 
and discussed various career directions within the Civil Engineering field. 
He provided guidance on subjects like resume building; educational 
theories, applications, and real engineering practices; and future job 
projections for entry level engineers. It was a great experience for not 
only the intern, but also for Tim, as it reminded him of the youthful 
passion of a graduating college student. 

SDSU MESA Shadow Day 

APWAlnternship Recipients 

"I aspire to become a Professional Engineer 
working on transportation or water 

infrastructure projects. Through this APWA 
internship program at RICK, I have gained a 
better understanding of ihespecific aspects 
of the Civil Engiileeringprofession (water, 

environmental, transportation, traffic, etc.). 
I have also learned what goes on behind 

the scenes between the planning and 
construction phases of projects and how to use 

MicroStation." 

Marissa Thomas, APWA RICK Intern 

For more than 10 years, RICK has been an avid supporter and participant in Shadow Day, put on by SDSU's Mathematics 
Engineering Science Achievement (MESA} Program. This annual event provides a unique opportunity for MESA students 
to "test the waters" in a field of their interest and see first-hand how classroom skills relate to the workplace. Students are 
able to observe and work with a professional engineer at our firm throughout their regular work day. 

Our employees have not only prided themselves on engaging students throughout the designated Shadow Day, but also 
continuing to cultivate and mentor the program's students throughout the remainder of their education. Many students 
in the program have gone on to be engineering professionals in San Diego, several choosing to work at RICK. 
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It is our belief that our employees remain abreast of developments in our industry, are able to build relationships with 
colleagues, become valuable resources, and represent the company by engaging in these types of activities. Following is 
a partial list designed to illustrate the employees across our organization, at all levels, who participate in these types of 
activities with various organizations throughout the year. In 2013-2014, RICK supported the following programs in these 
ways: 

ORGANIZATIONS 

MESA Engineering Program (MEP) recruits, 
trains, and graduates under-represented 
college engineering students 

ACTIVITIES 

RICK hosts Shadow Day each year, inviting MEP students to 11shadow" 
Rick Engineering professionals in order to experience the day-to-day 
tasks of those in their chosen career field. 

RICK participated in the MEP Career Fair at SDSU and Cal Poly Pomona, 
as well as the Cal Poly Pomona Fall open house. 

RICK was recognized as a 11Platinum Sponsor" of SDSU MEP for 
contributing $12,500 to scholarships and programs from 2002 through 
2014. 

_________________________ ----------------------------------------- ___________ ---~1~!~5.-~_P.P.~-~t-~_d._~~-d __ a_tt_~_r:~~-?--~~-~--~-~-~ ~~-~-~~-5. ~-~-r:q~-~-~: ___________________________ _ 

Mathematics, Engineering, Science 
Achievement Pre-college Program {MESA} 
works at the Junior High and Senior High 
School levels to develop academic and 
leadership skills in historically under 
represented students, in order to increase 
the number of minorities going into math­
based fields and graduating from four-year 
universities 

National Black Engineers 

RICK participated in the MESA Industry Summit to identify regional 
strategies for 2014. 

RICK participated in the MESA Summer Internship Program by providing 
an Internship for a student in our Traffic Division. 

RICI< sponsored the MESA TRIG STAR Math Contest. 

RICK employees participated in High School MESA Day. 

RICK provided monetary support to both the San Diego and Tucson 
National Society of Black Engineers Chapters. 

RICK was on of the sponsors of the STEM Gala Event. 

Society of Hispanic Engineers RICK provided financial assistance to the San Diego and Tucson Society 

... ______ _____ _ __________________________________________________________ ?!_!1_~5..P.~~!~-~-~-~_i_r:~~~5.--~~~_p-~~~-s: _________________________________________________________________ _ 

Calmentor Program mentors small 
and disadvantaged businesses in our 
geographic area through the Ca/trans/ 
City/SANDAG Ca/mentor Program. 

RICK has participated in the steering committee for this program since 
it's inception in 2007. 

RICK has mentored seven separate small or disadvantaged firms in this 
program over the last eight years. 

RICK was recognized with outstanding acheivement award for exceeding 
goals for 2012/13 
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RICK employees contributed to the following programs in these ways: 

EMPLOYEE 

Cynthia Landau 

POSITION 

Human Resources 
Director 

ACTIVITY 

Member of the M EP Advisory Board (former Chairperson) 
MESA Alliance Industry Summit Participant 
NSBE STEM Gala Participant 

-------------------------··-----·-··•-<•····----···-···---------------··-----··--···--'·--------·-------------------- ···--·----------------------------------------.----- .. ·-------····-----··----------··--------·---···--··--·-----·---------
Edgar Camerino Associate Principal ASCE Transportation Group Scholarship Chair, ASCE Practitioner Advisor 

to SDSU, ASCE Mentor Program, APWA Transportation Group Secretary 
SDSU Pan-Asian Student Chapter Guest Speaker and Advisor 
SHPE and NSBE Workshop Mentor 
MEP/MESA Advisory Board (Past Chairperson) 
MESA Volunteer Speaker 

·----------------------------------------····-----------------------------------·-------- ------------·----------------------------------------------··------------------------------ ------------··------·--------·--------------· 

Randy Rodriguez Associate Project MEP/MESA Mentorship volunteer 
Manager 

Carlos Avila Principal Engineering MEP/MESA Mentorship volunteer 
Designer MEP Advisory Board Member 

------------------------------· ---------···----------------------·---------------------·-------------------------------------------------------------------------------- -------·--------------------------------------·--·--· 

Pat McMichael Associate CLSA Secretary of the San Diego Chapter 
-----------------------------------------··------------------------------ -------------- ----------------------------·----------------------------------------------------------·---------------------------------------------
Don Woolley Principal CSLA Immediate Past President Local Chapter, 2008 CLSA Chapter 

Representative, Trig-Star Coordinator, LS Review Instructor 
Participant at the Science Opportunity Day at Southwestern College in 
support of the MESA Program 

·-----·--------------- ----------··- --··- ·-----------·---------------------·- -------· ·---------------------------------------------------------·······----··------···· .. ------------------- .. ·----·····----···--------

Kai Ramer Principal CalMentor Steering Committee (2007-Present) 

__________ __ _ ____ _ _ _______________ _ _ ________________________________________ -~~~--°-i~~-?.-~i-~-~~~X-~~V.~~~p_~~-~-t-~-s~~~!~~-?.~-~~~!~~~Y.-~9-~-r~--------- _____________ _ 
Roberta Cronquist Associate APWA Water Resources Committee 

--------------------·-------------------- -------------------------------------------------------------------------------------------------------
Tim Gabrielson Associate Principal 

Craig Kahlen Associate 
-----------------------------------------·---------------------------
Kevin Gibson Associate 

APWA Past President 
APWA Intern Mentor 

North County BIA Legislative Committee Scholarship Committee 
-------··-------------------------------------------------------------------------------------- ---------------------------------------------

APWA Treasurer 
APWA Intern Mentor 

·--------·-----·---···---------··-----------··--------------------------------------------- --------·-------·--------------------------·····--------------------------·---------- -----------------------------··-- -·-·------------

Tom Hespeler Project Engineer 
---- --------------------------------------

Dennis Bowling Principal 

SDSU ASCE Career Fair 

Denver Colorado Storm Water Quality Conference 
Floodplain Management Conference 
San Jose, California PCSWMM and SWMM Workshop 
Taught five BIA Municipal Storm Water Permit Seminars, Taught three 
Seminars for APWA 
Taught Seminar for AGC 
San Diego County Flood Control Commissioner, CASQA 
Hydromodification Work Group, Watershed Management and Impaired 
Waters Committee, BIA Chair of Southern California Low Impact 
Development Workgroup, APWA Water Resources Committee Chair 

------------------------------------ ----··-------------------------------- -·----------···---------------------------------------------------------------------------------------------------------------------------
.!!0! __ ~-~_rp_h_y __________________ P.r.i~~~~-~) _________________ ---------~-SC.~-~~-~--°-!.~-~-?.-~~-ap!~-~-P.~~!--~-~~-~!~-~-~! _________________________________________________________ _ 
Jayne Janda-Timba Associate BIA SWPPP Training 

United Way Committee Chair 

______________ -·--------·- ____________ ··-·------------ ------------------·· ~-1-~~~-Y.?.~~~~~~~-~-r~-~-P.-~~~~-~-r .... ___________________ -----------------·-- ________ _ 
Karen Van Ert Project Engineer Women in Construction 

Carson Edgington Project Engineer SDSU Society of American Military Engineers (SAME) 
-----------·---------------------- ------------------------- -----------·-· ---·--------------------------------------------- ---------------------------------------------·-·· ------------------
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Our company has long been acknowledged as an industry leader for its participation in and support of community and civic 
activities. This follows the long history of such efforts that began with our founder, Glenn A. Rick, whose vision resulted in 
the development of Mission Bay, a water recreation area that now serves millions of visitors each year. Roger L. Ball, our 
President/CEO, was honored by the San Diego Daily Transcript as one of their inaugural group of Top 120 Influentials in San 
Diego, an award based upon service to the community. 

We believe that together we can bridge the gap between business and community and we encourage our employees to 
focus their interests on extending the work that we do together as a company through their individual personal activities 
to enhance and improve the communities we serve. 

EMPLOYEE POSITION ACTIVITY 

l<al Ramer Principal East County YMCA Board of Directors and Program Committee Chair, 
Santee School District Independent Citizens Oversight Committee 
Member 

...................... --- ·-. -- --- .... ·- --- .. -·- -· -. -------- ---. --. --------.. - --~-~-~-~~ 9.~.?.~-~-~~-~-!-~-~P.~-~-~~-~-~-! ~~P.~Y.~ !. . g_y_~ ~~~~~~-~~-~ ~-i-~~-~- _(~!~9 ______ ---
Roger Ball President San Diego Interfaith Housing Foundation Board of Directors Member, 

Executive Committee Vice-Chair 

_____________________________________________________________ -------------------~-~-'-i_~?.'..~~~-~~-~-i-~~~!.i_~~-~9-~~-~-~~-~--~~-~-~~~~-S..?_~_~9 __ ?_f __ ~~~-~-~~?.'..s __ ~~~b.~!. ...... . 
Don Woolley Principal San Diego Blood Bank Coordinator 

·---------··-------------------------------------------------------------------------------------------------------------------------------------------------------------··----------··------------------------------------

_S._~~~~--~-~-i-~9 _____ . _________ -~!.?.J~~~--~~-~-~-~~ ~- _______________ -~~~r!~~-tl-~~ !.Y. ~-i-~~-?.~~9.?.~-~-~_y_i_~_o_rx__c_?.~-~-~!! __ ~~-~-b. ~~- _______________________________ _ 
Martin Flores 

Cynthia Landau 

Urban Design/Planning 
Director 

Human Resources 
Director 

California Polytechnic State University, San Luis Obispo Advisory Board; 
California Polytechnic State University, San Luis Obispo College of 
Architecture and Environmental Design Dean's Leadership Council; 
South County Economic Development Council - Aerotropolis 
Committee, Infrastructure Committee 

-----------------------------------------------------------------·-----------------------------------------------------
SDSU MESA Industry Advisory Board 
American Cancer Society - Making Strides against Breast Cancer 

-----------·----------------------- ------------··----------------------------------------------------------------------------------------------------------------------------------
Dennis Stryker Corporate Counsel San Diego Volunteer Lawyer Program Board of Directors, California 

Minority Counsel Program Chair of Board of Directors 

.!?.!!' .. ~-~-~~-~----------- _ --~-~~~~!~!-~-----------------------------···-~-~-b.!~-~-~-~9_r_tJ_~!!'-~-~~~.Y._?_i_~~-!:\~_9~!~~~-?-~-~-o-~-~-~~-e-~----
Edgar Camerino Associate Principal SDSU MESA Industry Advisory Board 

-----------------··------------- .. ---- -------------------·----------------------- ----------------------------------------------------------------------- ----------------------------· 

l<ristin Gendron Human Resources 
Coordinator 

United Way Committee 

Brian Stephenson Traffic Engineer United Way Committee 
----------------------------------------------------------------------------------- -------------------------------------------------------------------·------------------------··----- --··------·------------------

Jim Jessup Project Administrator United Way Committee 
-------------------- -------------- -------------------------------------------·--- ---------------------------------·--------------------------------------------------------·--·-------------------------------------
Roger Ball Presldent San Diego Interfaith Housing Foundation Board of Directors Member, 

Executive Committee Vice-Chair 
California Engineering Education Council Board of Directors Member 
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subcontractor documentation 
Cll$SC0t/STAUCTION, INC 

Subcontractor Past Participation Levels 
CCI is committed to Equal Employment Opportunities for its employees and equal contracting opportunities for 
subcontractors. We have an effective Equal Opportunity Policy that is publicized and recognized by all employees. 
Additionally, through the evolvement of our Equal Opportunity Plan we have increased our SLBE/ELBE Subcontractor 
percentage from approximately 10% in past years to 22% or more today. We recently finished the Shawnee Road Emergency 
Water Replacement Project where we used 22% SLBE/ELBE Subcontractors and the Marine Corp. Exchange project for 
Camp Pendleton where we subcontracted out 26% of the work to SLBE Subcontractors. CCI and RICK are committed to 
exceeding the SLBE/ELBE goals. 

Subcontractor past participation level information has been provided in the following pages. 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST B 
The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. -

NAJ\1E OF PROJECT: Penasquitos Views Trunk Sewer 

TYPE OF PROJECT: _T_ru_nk_S_e_w_e_r ___________________ _ 

Name: Koch Armstrong General Engineering, Inc. 

Address: P.O. Box 1190 

State: CA ----City: Lakeside 

Zip:92040 Phone: 619-561-2005 

Name: G. Scott Asphalt, Inc. 

Address: 3587 Trousdale Drive 

State: CA ----City: Chula Vista 

Zip: 91910 Phone: 619-420-1854 

Name: Brian F. Smith & Associates 

Address: 14678 Ibex Court 

City: San Diego 

Zip: 92129 

State: CA 
Phone: 858-484-·0_9_1_5 ___ _ 

Subcontractor 

Subcontractor 

Subcontractor 

Paving I Curb Ramps 

Slurry Seal 

Archeological, 
Paleontological, 
Biological Monitoring 

$15,294.00 OBE 

$15,865.00 SLBE 

$35,333.00 SLBE 

City of San 
Diego 

City of San 
Diego 

Q) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLEE and ELBE): 

<I> 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SD VO SB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Penasquitos Views Trunk Sewer 

(Rev. May 2012) 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST ll B 
The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shaIJi 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each~ 
Subcontractor or Supplier who participated in the referenced project ~ -

NAME OF PROJECT: Penasquitos Views Trunk Sewer 

TYPEOFPROJECT:_T_runk~_S_e_w_e_r~~~~~~~~~~~~~~~~~~~-

Name: Habitat West, Inc. 

Address: 2067 Wineridge Place, SPB 

City: Escondido State: CA ·-----
Zip: 92029 Phone: 760-735-9378 

Name: Mar Con Products 

Address: 1615 La Mirada Dr. 

City: San Marcos 

Zip: 92069 

State:._C_A ___ _ 

Phone: 760-744-3355 

Name: HD Supply Waterworks LTD 

Address: 1560 W. Linda Vista Dr. 

City: San Marcos State: CA ·-----
Zip: 92069 Phone: 760-744-5601 

Subcontractor Revegetation 

Supplier Precast Manholes 

Supplier Fittings 

$29,068.00 

$38,832 

$22,132.74 

SLEE 

OBE 

OBE 

City of San 
Diego 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLEE and ELBE): 

~ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Penasquitos Views Trunk Sewer 

(Rev. May 2012) 



NAICS NAICS_Description 
·-~-~~.-,· ----~~---·-. -,':':"'f--_ -

Full Capacity Marketing, Inc. 

celin.a@fullcapa.ci\ymarketin~,cbn:l 
; ' ;·· : ... '· -' .. ; - . ~·· . '. ·;; :' ~; > ·- .. , :- ~ ' 

·-,· 

-~ .. 

NQ'.fE: '.General Service 

541613 Marketing Consulting Services 

541910 Marketing Research and Public Opinion Polling 

541820 Public Relations Agencies 

· E.~ti~a~~~~·f ~J?.ti.~!.fre~~!~~:ff:~ ... ·. ,1~. 
~~ . ..-:· ·': 

;>:-

... -· . ·,r. -- .. 

·. N6ri3: ''C-12 Licensed Contractor ·- . 

238990 All Other Specialty Trade Contractors 

237310 Highway, Street, and Bridge Construction 

., Galaxie Defense Marketing Services, DBA Galaxie Management, Inc. 

'v1awreit~g@g~1'.~xi'er,n~~t'.~6~ / . · · 
~ ' . ;.,.- .; . : .. ".'::~±::(~;::';·;~;:·:.:,.'\'? .. ::-· 

~ ,, 

. NOJE:· ,··· 

423710 Hardware Merchant Wholesalers 

444130 Hardware Stores 

811411 Home and Garden Equipment Repair and Maintenance 

423840 Industrial Supplies Merchant Wholesalers 

423390 Other Construction Material Merchant Wholesalers 

423720 Plumbing and Heating Equipment and Supplies (Hydronics) 
Merchant Wholesalers 

423730 Warm Air Heating and Air-Conditioning Equipment and 
Supplies Merchant Wholesalers 

. Garbini & Garbini Landscape Architecture, Inc . 

. Ggarbini@ga'rbiniandgarbl~i:c'om. 
·:·,". .. ,,,_ ,. •i ··,;, . l -- <, • •••••• -. • ; 

-·;;· .. -·: 

NOTE.:· 

541320 Landscape Architectural Services 

Contact Person 

Celina Shands Gradij~n (858) 793-6694 r 
•• :' ~-: t 

•' 

.i License Type Business Status 

; Goods/Services Small 

f· 
f-; 

Daniel C. Wemple (619) 420-1854 . 

, License Type 

· · C-12 

·.·--·· 

Business Status 

Small 

Peter Headley (619) 299-9950 

License Type Business Status 

Goods/Services Small 

Gail Decker Garbini (619) 232-4747 

· License Type Business Status 

'· Goods/Services Emerging 

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation / XXXIV 



I I 

NAICS NAICS_Description 

Brault Inc. DBA Electro Specialty Systems 

:Dan@ess4.ne,t .. · 

NOTE:. 

238210 Electrical Contractors 

561621 Security Systems Services (except Locksmiths) 

517110 Wired Telecommunications Carriers 

Brewers Lawn Maintenance, Inc. 

Brewerlawn@~ox:h~t · · 

. r 

NOTE: C-27 Landscape Contractor 

561710 Exterminating and Pest Control Services 

561730 Landscaping Services 

221310 Water Supply and Irrigation Systems 

. ~Li'i~i~~l~~~~· .. · ~~~~~~ 
Bsmith@bfs'a-ca ;¢o1Jl 

· NOTf 'General Services 

238990 All Other Specialty Trade Contractors 

712120 Historical Sites 

541690 Other Scientific and Technical Consulting Services 

238910 Site Preparation Contractors 

Brion Design, Inc. 
. . .. 

lnfo@b.ri{)nd~§,rgn.:.coni 

NOTE:: 

.,,', 

337212 Custom Architectural Woodwork and Millwork Manufacturing 

541340 Drafting Services 

541410 Interior Design Services 

Contact Person 

Daniel Brault 

License Type 

, C-07 

. 'C-10 

Ronald D. Brewer 

License Type 

C-27 

Brian F. Smith 

License Type 

· Goods/Services 

Lena Brion 

(858) 571-7746' 

Business Status 

Small 

Small 

. (619) 429-5065 

Business Status 

Emerging 

(858) 484-0915 

Business Status 

Small 

(858) 755-9011 

License Type Business Status 

·.·. Goods/Services Emerging 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation I XXXV 



NAICS NAICS_Description 

· Green Envy Clothing/Green Envy Promotions 

• .. ~lii~l/~tli@gr~~r\~riv,Ypfompti'ol:ls,com .·· . 

' 1 NOTE:. 

" '" 

448120 Women's Clothing Stores 

. Grove Landscape Architecture 

Brian@grove-design.~om 
. ,• ' ·' ''~./·.· •. 

.. - . 
NOTE: 

541320 Landscape Architectural Services 
'' 

;f~~§ittIW:~ 
· Ps~ewart@'lhabitatwestcom 

NOTE: 

561710 Exterminating and Pest Control Services 

561730 Landscaping Services 

541618 Other Management Consulting Services 

221310 Water Supply and Irrigation Systems 

Hamilton-Pacific Inc. 

chris@·fiam1H:o6ilacifidnc.,com~· 

·::·: 

NOTE:· 

238990 All Other Specialty Trade Contractors 

. -~ - . 

-·,>.,· 

236220 Commercial and Institutional Building Construction 

238350 Finish Carpentry Contractors 

237310 Highway, Street, and Bridge Construction 

236210 Industrial Building Construction 

Contact Person 

Elizabeth Rosales (800) 755-3752 
. . . ··~ 

License Type Business Status 

Goods/Services Emerging 

Brian Grove 

License Type 

·.··· .. ARC 

(760) 550-9757' 

Business Status 

Emerging 

Georgia L. Hurst (760) 735-9378 

· .. License Type Business Status 

C-27 Small 

Christopher Hamilton (858) 495-0200 
~ . .,.. , 

.. License Type Business Status 
.... A Emerging 

·s Emerging 

· C-08 Emerging 

·· D-06 Emerging 

D-12 Emerging 

D-39 Emerging 

D-38 Emerging 

D-65 Emerging 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation I XXXVI 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List ~i B 
include name, address,_ telephone i_iu_mber ~including area code!, classification, type of work, dollar amount of participation, certification, and certifying agency for 'i · 
Subcontractor or Suppher who part1c1pated m the referenced project. ~ 

~-NAME OF PROJECT: Shawnee Road Emergency Water Replacement · 

TYPE OF PROJECT: 12" Water Replacement- Design I Build DOLLAR VALUE OF PROJECT: $1,231,717.11 
~~~~~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB0 

Name: Arrieta Construction, Inc. 
Subcontractor Furnish Labor, $155,930.00 ELBE City of San 

Address: 1215 N. Marshal Avenue 
Equipment, and Material Diego 

City: El Cajon State: CA 
to install Highline 

Zip: 92020 Phone: (619)448-7683 

Name: J Cloud, Inc. 
Subcontractor Trucking $29,462.50 SLBE City of San 

Address: 2094 Willow Glen Drive 
Diego 

City: El Cajon State: CA 

Zip: 92019 Phone: (619) 593-1856 

Name: Crest Equipment, Inc. 
Subcontractor Furnish Labor, $44,669.00 ELBE City of San 

Address: 161 Scottford Drive 
Equipment, and Material Diego 

City: El Cajon State: CA to install Curb Ramps 
Zip: 92021 Phone: (619) 444-5061 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Shawnee Road Emergency Water Replacement 

(Rev. May 2012) 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shaE El 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for eaci 
Subcontractor or Supplier who participated in the referenced project. ~ 

B 

NAME OF PROJECT: Shawnee Road Emergency Water Replacement ; -

TYPE OF PROJECT: 12" Water Replacement- Design/Build DOLLAR VALUE OF PROJECT: $1,231,717.11 
·~~~~~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone, OR 

SUPPLIES SDVOSB<D 

Name: Sea!Right Paving Company 
Subcontractor Paving $36,442.95 SLBE City of San 

Address: P.O. Box 2753 

City: Spring Valley State: CA 
Diego 

Zip: 91979 Phone: (619) 465-7411 

Name: Video Fact Documentation 
Subcontractor Preconstruction Video $600 ELBE City of San 

Address: 24150 Merritt Blvd 

City: La Mesa State: CA 
Diego 

Zip: 91941 Phone: (858) 589-0080 

Name: Luzaich Striping, Inc. DBA: LSI Road Marking 
Subcontractor Striping $1,700.00 SLBE City of San 

Address: P.O. Box 2426 
Diego 

City: El Cajon State: CA 

Zip: 92021 Phone: (619) 443-7755 

~ Q) 
!; 

As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

-..... 

"' c 
C" 
n 
0 
::I 

~ 

"' ~ 
0 ... 
c.. ~ 
0 
n 
c 
3 
CD 
::I .... 
"' .... 
c;· 
::I 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

-..... The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

~ Form Title: 
~ Form Number: 
:: Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Shawnee Road Emergency Water Replacement 

(Rev. May 2012) 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List s B 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for e 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Shawnee Road Emergency Water Replacement -

TYPE OF PROJECT: 12" Water Replacement- Design/Build DOLLAR VALUE OF PROJECT: $1,231,717.11 
~-'-----'-~~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB© 

Name: Western Water Works Supply 
Supplier Pipe $163,967.47 

Address: 583 I Pine Avenue 

City: Chino Hills State: CA 

Zip: 91709 Phone: (909) 597-7000 

Name: 

Address: 

City: State: 

Zip: Phone: 

Name: 

Address: 

City: State: 

Zip: Phone: 

s: 
~ CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 

SLBE and ELBE): n 

...... 

"' c 
<:r 
n 
0 

"' .... 
~ 

Ill 
n 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLEE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

~ ~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 
12. 
0 
n 
c 
3 
II> 

"' .... 
"' = 0 

"' 
...... 

x 
x 
x 
x 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification . 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Shawnee Road Emergency Water Replacement 

(Rev. May 2012) 



NAICS NAICS_Description 

Arrieta Construction, Inc. 

JO:hna@.~dietac9n~st.con1 · · 

,John D.Arrieta. 

NOTE: General Contractor Only- Does not provide services as a subcontractor 

237310 Highway, Street, and Bridge Construction 

237110 Water and Sewer Line and Related Structures Construction 

Arrow Pipeline Repair, Inc. 

Lane@~rrowpipelin~:com .·· 

lane Post 

Contact Person 

(6i9) 448-7683 F~x: (6;19);448·),,~87. 

License Type 

A 

Business Status 

Emerging 

(760)476-92.~8 .· F.~x: ·(lqQ}476coo9o· 

License Type 

A 

C-36 

Business Status 

Small 

Small 

NOTE; Specialty Construction: Eligible for ALL subcontracting opportunities, eligible as a prime contractor for $501< & below 
·until receipt of bond letter. Underground pipe and utilities. 

237110 Water and Sewer Line and Related Structures Construction 

Arthur G. Ortiz Concrete Inc. Arthur G. Ortiz 

Mt4.ortiz@cox.net 

NqTE: Specialty Construction 

236220 Commercial and Institutional Building Construction 

238190 Other Foundation, Structure, and Building Exterior Contractors 

238110 Poured Concrete Foundation and Structure Contractors 

ASRLA, Inc. DBA ASR Landscape Architecture 

andrew@asrla~com 

Andrew S. Reese 

(619) 941-1030 Fax: (619) 941.-2105 

License Type 

C-08 

Business Status 

Emerging 

(619) 992-8196 Fax: 

License Type 

ARC 

Business Status 

Emerging 

NOTE:: Landscape architecure, land and site planning, urban design and community outreach 

541320 Landscape Architectural Services 

Athenx, Inc. 

Erin@athenxlnc.cotn 

NOTE: General Services 

519190 All Other Information Services 

517919 All Other Telecommunications 

517510 Cable and Other Program Distribution 

541512 Computer Systems Design Services 

Wendy Turner 

Page 12 of 124 

(858) 505-8025 F?l<: (000} OOQ-bOQO 

License Type Business Status 

Goods/Services Emerging 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation / XL 



' I 

NAICS NAICS_Description 

Crest Equipment, Inc. 

Belio@sbqglob;:il.net 

Wendi Belio 

Contact Person 

(619) 444-5061 Fax: (619) 447~6540 

License Type 

A 

Business Status 

Emerging 

Non:: General Contractor Only - Does not provide services as a subcontractor. General engineer, underground concrete, 
demo, trucking, paving, sawcut, grading. 

484110 General Freight Trucking, Local 

237310 Highway, Street, and Bridge Construction 

237990 Other Heavy and Civil Engineering Construction 

238110 Poured Concrete Foundation and Structure Contractors 

237110 Water and Sewer Line and Related Structures Construction 

Crest Utilities, Inc. DBA Crest Electric 
. .. ' . 

Jessep@crestelectri.einc.com 

NOT~; Commercial, Residential, Industrial & Electrical 

238210 Electrical Contractors 

Jessse Purczyhski 

· CriticalPath Environmental DBA BlueScape Environmental James A. Westbrook 
. . 

dwestbrook@blti.escepeinc.com 

NOTE: General Services 

541620 Environmental Consulting Services 

Cromwell Contracting, Inc. 

Cromwell99@cox.net 

NOTE: General Construction 

Jerry Cromwell 

237120 Oil and Gas Pipeline and Related Structures Construction 

238910 Site Preparation Contractors 

237110 Water and Sewer Line and Related Structures Construction 

Page 31 of 124 

(619) 445-0500 Fax: (619) 445"0501 

license Type 

C-10 

Business Status 

Emerging 

(858) 695-9200 · Fax: (858)461~0323 

license Type Business Status 

Goods/Services Small 

(619) 561-9916 Fax:. (6i9) 561~9917 

License Type 

A 

B 

C-36 

HAZ 

Business Status 

Emerging 

Emerging 

Emerging 

Emerging 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation / XLI 



NAICS NAICS_Description 

lone R. Stiegler, Architect DBA IS Architecture 

lhfo@isarchitecture,com 

lone R. Stiegler 

Contact Person 
................................... '"""'-••••"·•·""""'""""'"" 

(858) 456~8555 Fax: Jss8)45()·8SG6 

License Type 

ARC 

Business Status 

Small 

NOTE: Extensive technical experience in historic preservation and custom residential architecture. Specializes in applying the 
Secretary of the Interior's Standards for the Treatment of Historic Resources. 

541310 Architectural Services 

J Geyer Plumbing, Inc. 

yiCkie,@jgeyerplumbing.com 

Vickie Geyer 

NOTE: Plumbing labor and material, design build, 3D Modeling 

238220 Plumbing, Heating, and Air-Conditioning Contractors 

J.C. Heden and Associates, Inc. 

Jeff@jcheden.com 

NOTE: Professional Services 

Jeffrey C. Heden 

541990 All other Professional, Scientific, and Technical Services 

541330 Engineering Services 

541620 Environmental Consulting Services 

J. Cloud, Inc. 

Jon@jcloudinc.com 

Jon Cloud 

(858) 155-1811 F~x: (858) 7~s~"l810 

License Type 

C-36 

Business Status 

Small 

(858) 232~5335 Fax: (858) 356~.4738 

License Type 

CSD-12 

Business Status 

Emerging 

(619) 593~9020 f;;ix: (619) 593-6403 

License Type 

A 

Business Status 

Small 

NOTE: Grading, demo, underground and concrete work. Supply-manufacture rock sand and gravel-construction grade 
recycled rock, sand, gravel 

423320 Brick, Stone, and Related Construction Material Merchant Wholesalers 

237310 Highway, Street, and Bridge Construction 

236210 Industrial Building Construction 

238910 Site Preparation Contractors 

237110 Water and Sewer Line and Related Structures Construction 

J.T. MacMillan Photography 

Jt@Jtrnacph9to;com 

J.T. MacMillan (858) 638-1918 Fax: 

License Type Business Status 

Goods/Services Emerging 

NOTE: Photographic services, portraiture, architectural, event, product and marketing photography 

541922 Commercial Photography 

Page 54 of 124 
Multiple Award Design-Build Contracts (MACC) / subcontractor documentation I XLll 



, I 

NAICS NAICS_Description 

712120 Historical Sites 

541690 Other Scientific and Technical Consulting Services 

541720 Research and Development in the Social Sciences and Humanities 

115310 Support Activities for Forestry 

Low Voltage Integrated Systems, Inc. 

frifo@sdlvis.com 

Michael Arguijo 

Contact Person 

(760) 5!38-4110 Faxi (766)598~4W1' 

License Type 

C-10 

C-16 

Business Stt1tus 

Small 

Small 

NOTE: Low voltage systems for commercial facilities- fire, security, access, sound, media, sprinklers, monitoring, testing 

238200 Building Equipment Contractors 

238210 Electrical Contractors 

561621 Security Systems Services (except Locksmiths) 

Lugo Engineering, Inc. 

Lugoengineering@san.rr.com 

Adolph Lugo . (858)943~i321 Fak 

License Type 

CSD-12 

Business Status 

Emerging 

NOTE: Civil Engineering, Drainage and Flood control engineering services, Professional Services 

541330 Engineering Services 

541690 Other Scientific and Technical Consulting Services 

Luzaich Stripping Inc. OBA LSI Road Marking 

Rodneycgilsiroadmai"king;com 

Rodney Luzaich 

NOTE: Labor, equipment, and materials used for striping, signage, and road markings 

237310 Highway, Street, and Bridge Construction 

M & K General Contractors, Inc. OBA M&I< Construction 

)k~tl.§i:@rnk~~n~qrifractor:s:com 

i<arla M. Fte~e 

(619) 443-7755 Fax: (619) 44§l·fl8J 

License Type 

D-38 

D-42 

C-31 

C-32 

License Type 

B 

Business Status 

Small 

Small 

Small 

Small 

Business Status 

Emerging 

NOTE: General construction, new construction, remodel, tenant improvements, facilities maintenance, building repairs, 
willing to do any job no matter how small. 

236220 Commercial and Institutional Building Construction 

Page 64 of 124 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation / XLlll 



I I 

NAICS NAICS_Description 

238990 All Other Specialty Trade Contractors 

R.B. Structural Concrete, Inc. 

Lisarbsc@cp;>frnet 
. --~>=::"·-. 

NOTE: Specialty Contractor (no bond letter) 

237310 Highway, Street, and Bridge Construction 

237990 Other Heavy and Civil Engineering Construction 

Ronald J. Berger 

238110 Poured Concrete Foundation and Structure Contractors 

237110 Water and Sewer Line and Related Structures Construction 

R.C. Hinman OBA Video Fact Documentation Services 

Chris@Vldee:ifact.net 

Contact Person 

(619) 659-8720 Fax: (619) 659-8719. 

License Type 

A 

Business Status 

Emerging 

License Type Business Status 

Goods/Services Emerging 

NOTE:. Pre, post & during construction documentation by audio/video and photography. 

541922 Commercial Photography 

512110 Motion Picture and Video Production 

541921 Photography Studios, Portrait 

R.L. Electric, Inc . 

. s.an1mv@r1~1e.c:trr¢i.ric;oet 
.. :-. . '·. ;~, . ··.·:.:. 

·NOTE.: Residential & commercial electrical contracting 

238210 Electrical Contractors 

Ralph A. Frias DBA: Gecko Electric 

edith@G~ckoele9tr[c.com 

Nbrt: Specialty Construction 

221122 Electric Power Distribution 

238210 Electrical Contractors 

Rancho Coastal Engineering & Surveying, Inc. 

r)9,qg@rc:E1si;f:c6hi' 

NOTE: Professional Services 

541330 Engineering Services 

SamuelJudd 

Ralph A. Frias 

Douglas/Nora Lo(5~m 

541370 Surveying and Mapping (except Geophysical) Services 

Page 87 of 124 

(619) 561-4506 Fa><: (619) 56;),.~801;1 

License Type 

C-10 

Business Status 

Small 

(619) 233c1117 Fax: (619) 2$3-11+,1 

License Type 

C-10 

Business Status 

Emerging 

(760) 510-3152 F13x: (760) 5:10·3f.53 

License Type 

CSD-12 

Business Status 

Emerging 

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation / XLIV 



I ) 

i ) 

; ) 

I I 

I I 

NAICS NAICS_Description Contact Person 

Scientific Resources Associated Valqrie L. Thompson (858) 488-2987 Fa~:. (8513) 488-2~8,7 

l,rltsra@earthlinl<.net · License Type Business Status 

Goods/Services Emerging 

N.OTE: Environmental Consulting- specializing in air quality, air toxics, and 6M6 studies. 

541620 Environmental Consulting Services 

SD & B Construction, Inc. 

Steve@sdandbconstruction.com 

NOTE: General Construction 

541330 Engineering Services 

SD Drilling, Inc. 

ledezmari;:i@hotmail.com 

NOTE; Large diameter bucket auger drilling 

213111 Drilling Oil and Gas Wells 

SDTechnix, LLC OBA Sage Tree Solutions 

rmv@sagetree .het 

Steve Dodd 

Ruben Ledezma 

Richard M Yumul 

(760) 690-3121 Fax:·. (760) 69Q-314i. 

License Type 

A 

B 

Business Status 

Emerging 

Emerging 

(760) 789-4935 Fax: (760) 7S8c9328 

License Type Business Status 

C-42 Emerging 

C-57 Emerging 

D-09 Emerging 

C-61 Emerging 

{619) 948-8315 Fax: 

License Type Business Status 

Goods/Services Emerging 

NOTE: Web Development, Web Design, Custom Application Programming, SEO Marketing 

541512 Computer Systems Design Services 

541511 Custom Computer Programming Services 

541613 Marketing Consulting Services 

Seal Right Paving, Co 

5tpesti rriating@sbcglo bC;ll. net 

NOTE: 

238990 All Other Specialty Trade Contractors 

237310 Highway, Street, and Bridge Construction 

Frank Vasquez 

Page 98 of 124 

(619) 465-7411 Fax: (619) 465"7490. 

License Type 

C-12 

Business Status 

Small 

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation / XLV 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST B 
The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shal 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for ead 
Subcontractor or Supplier who participated in the referenced project. -

NAME OF PROJECT: University City Sinkhole Emergency Repair 

TYPE OF PROJECT: Emergency Storm Drain Repair 

Name: Luzaich Striping, Inc. DBA LSI Roadmarking 

Address: P.O. Box 2426 

City: El Cajon 

Zip:92021 

State: CA ·-----
Phone: 619-443-7755 

Name: Koch Armstrong General Engineering Co 

Address: P.O. Box 1190 

State: CA ·-----City: Lakeside 

Zip:92040 Phone: 619-561-2005 

Name: Ameren International 

Address: P.O. Box 600398 

State: CA ----City: Lakeside 

Zip: 92040 Phone: 619-561-6363 

Subcontractor 

Subcontractor 

Supplier 

Striping $5,250.00 

Paving $216,506.34 

Pipe $11,490.46 

ELBE 

OBE 

OBE 

I City of San 
Diego 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

~ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SD VO SB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 
University City Sinkhole Emergency Repair 

(Rev. May 2012) 



NAICS NAICS_Description 

541330 Engineering Services 

~!:!'.~~l~~F¥ln~'1,,~'il 
' --~' . '-·.· 

NOTE:· 

237310 Highway, Street, and Bridge Construction 

M & J Limon Enterprises, Inc. 

Ma rco@englheerfogci'onsL1ltlng.us .·. 

NOT~.:· 

541330 Engineering Services 

M. Johnson Electric 

Andre@mjohnsonelectriccom 
'.._' . .~ 

NOTE: 

238210 Electrical Contractors 

M.H. Hoffman Trucking, Inc. 

· Mhhoffmarltru'ckirlg·@g~ail;c~fu 
· .. '. .,_,_~,;·· .: .. :.::'.···';..~~.i .. ~:·';"····h. 

'~ . 
·, ;;_. ;·_ i. ~-: 

NOTE:· 

484220 Specialized Freight (except Used Goods) Trucking, Local 

Mann, King Engineer's Inc. DBA DHI< Engineering 

·NOT]::) 

541330 Engineering Services 

541620 Environmental Consulting Services 

'· ;, ' ~ 

-'-:" 

Contact Person 

Rodney Luzaich (619) 443-7755. 

· ·· License Type Business Status 

· D-38 Emerging 

C-61 Emerging 

C-31 Emerging 

C-32 Emerging 

C-32 Emerging 

. C-61 Emerging 

Marco A. Limon (760) 235-1176 

License Type Business Status 

CSD-12 Emerging 

Melvin Andre Johnson (469) 273-0096 

License Type 

. C-10 

Mark H. Hoffman 

·; License Type 

.· ; Goods/Services 

Donald H. King 

License Type 

CSD-12 

Business Status 

Emerging 

(619) 656-2763' 

Business Status 

Emerging 

(760) 747-9553 
;.;r. 

Business Status 

Emerging 

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation / XLVll 
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The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shalli 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each~ 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST ~ B 
Subcontractor or Supplier who participated in the referenced project i -
NAME OF PROJECT: Murphy Canyon Road Storm Drain Emergency Replacement 

TYPE OF PROJECT: Storm Drain, Box Culvert 

Name: Hydrosprout, Inc. 

Address: 460--A Corporate Dr. 

City: Escondido 

Zip:92029 

State: CA 

Phone: 760-432-8233 

Name: Luzaich Striping, Inc DBA LSI Roadmarking 

Address: P.O. Box 2426 

City: Lakeside 

Zip: 92021 

State: CA 
Phone: 619-443-7_7_5_5 ___ _ 

Name: Geogrid Retaining Wall Systems, Inc. 

Address: 1295 Distribution Way 

City: Vista 

Zip: 92081 

State: CA 
Phone: 760-449-25_25 ___ _ 

Subcontractor Hydroseeding 

Subcontractor Striping 

Subcontractor Retaining Wall 

$10,956.30 

$14,151.00 

$265,084.00 

OBE 

ELBE 

OBE 

City of San 
Diego 

(j) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Q) 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Murphy Canyon Road Storm Drain Emergency Replacement 

(Rev. May 2012) 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Murphy Canyon Road Storm Drain Emergency Replacement 

TYPE OF PROJECT: Storm Drain, Box Culvert 

Name: Koch Armstrong General Engineering, Inc. 

Address: P.O. Box 1190 

City: Lakeside 

Zip:92040 

State:_C_A ___ _ 

Phone: 619-561-2005 

Name: Minshew Bros. Steel Construction, Inc. 

Address: P.O. Box 1000 

City: Lakeside 

Zip:92040 

State: CA 
Phone: 619-561-5._7_00 ___ _ 

Name: Calmat Co DBA Vulcan Materials 

Address: 3200 San Fernando Rel 

City: Los Angeles 

Zip: 90065 

State: CA 
Phone: 858-547-9-4-59 ___ _ 

Subcontractor 

Subcontractor 

Supplier 

Paving 

Fabricated Reinforcing 
Steel 

Concrete 

$167,597.74 OBE 

$217,089.06 OBE 

$349,019.85 OBE 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

(£) 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Murphy Canyon Road Storm Drain Emergency Replacement 

(Rev. May 2012) 

e 



I I 

NAICS NAICS_Description 

541330 Engineering Services 

237310 Highway, Street, and Bridge Construction 

M & J Limon Enterprises, Inc. 

541330 Engineering Services 

· M. Johnson Electric 

238210 Electrical Contractors 

. M.H. Hoffman Trucking, Inc. 
·~ ·, .. '. 

484220 Specialized Freight (except Used Goods) Trucking, Local 

541330 Engineering Services 

541620 Environmental Consulting Services 

Contact Person 

Rodney Luzaich 
,· ... -· 

License Type 

. D-38 

· C-61 

C-31 

C-32 

C-32 

C-61 

Marco A. Limon 

License Type 

i CSD-12 

(619) 443-7755 -
•;".·,.-• " 

· Business Status 

Emerging 

Emerging 

Emerging 

Emerging 

Emerging 

Emerging 

(760) 235-1176 •. 

Business Status 

Emerging 

Melvin Andre Johnson (469) 273-0096 · 

Mark H. Hoffman 

Business Status 

Emerging 

(619) 656-2763 
··.·.· ·-, 

::.:;;' 

License Type Business Status 

Goods/Services Emerging 

Donald H. l<ing 

· License Type 

. CSD-12 

(760) 747-9553 

Business Status 

Emerging 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation I 



s 
c .. 

1:1 
ID 

~ 
:: 
"' Q. 
c 
ID 

"' 
°" "' 
°' c 

c. 
n 
0 

"' ~ 
"' n .. 
"' 
s 
~ 
n 
~ 

"' c 
O" 
n 
0 

"' .. 
~ 

"' n .. 
0 
~ 

c. 
0 
n 
c 
3 
ID 

"' .. 
"' .. 
0 

"' 

---
!:: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for eacb 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Marine Corp. Exchange - Project No. NAFBAl-05-D-0034 

TYPE OF PROJECT: Site Turn-Key with Sewer, Water, Storm Drain - Design Build 

Name: Peace Engineering DBA Stuart Engineering, Inc. I Subcontractor I Staking Address: 7525 Metropolitan Dr. Ste 308 

City: San Diego State: CA 

Zip: 92108 Phone: 619-296-1010 

Name: Steve Duich Inc DBA H&D Construction Co I Subcontractor I Curb & Gutter Address: P.O. Box 12859 

City: El Cajon State: CA 

Zip: 92022 Phone:~-444-6l lS 

Name: American Pride General Engineering I Subcontractor !Grading Address: 529 W. Fourth Ave. Ste B 

City: Escondido State: CA 

Zip: 92025 Phone: 760-736-4056 

I $46.100.81 ISLBE I City of San 
Diego 

I $309,582.49 ISLBE I City of San 
Diego 

I $724,284.27 ISLBE I City of San 
Diego 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Marine Corp Exchange - Project No. NAFBAl -05-D-0034 

(Rev. May 2012) 

B 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Marine Corp. Exchange - Project No. NAFBAI-05-D-0034 

TYPE OF PROJECT: Site Turn-Key with Sewer, Water, Storm Drain - Design Build 

Name: Statewide Stripes, Inc. 

Address: P.O. Box 900287 

State:_C_A ___ _ City: San Diego 

Zip: 92190 Phone: 858-560-6887 

Name: Western Water Works Supply 

Address: 583 I Pine Ave. 

City: Chino Hills State:_C_A ___ _ 

Zip: 91709 Phone: 909-597-7000 

Name: _______________ _ 

Address:. ______________ _ 

City: State: ____ _ 

Zip: Phone: 

Subcontractor Striping 

Supplier Construction Material 

$5,300 

$299,618.24 

SLBE 

OBE 

City of San 
Diego 

(j) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
QBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification . 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Marine Corp Exchange - Project No. NAFBAl-05-D-0034 

(Rev. May 2012) 

e 
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238990 All Other Specialty Trade Contractors 

237310 Highway, Street, and Bridge Construction 

. Structural Technology Consultants, Inc. 
f - - • :._::. ', ~: , .-. .. .. - - :.-: .; ; ·. 

KnoW,acki@stcsd.com· 
- .... '·'·' .-. __ ,, 

NQJE: ·· 

541330 Engineering Services 

fm1ttr~~,1~~;,~~€~f~~~~~r{~r,~~:~~9;~~1~~1r;[~11 
· Speace(g>s,t~atteng11ie~t,mg'icom .· .. 

NOTE:. _Civil Engineering and Surveying 

541340 Drafting Services 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 

. Summit Erosion Control 

info@summit~rosidn;com · 
'·'~. . • • • '.-.... ~ ; /_ - « • - . - : . ;:;: ·,_~ 

NOTE: 

561730 landscaping Services 

Sun Independent Auto Repair, Inc. 

L<Jwrente~924@gl11ail;com 
.; . 

NOTE:· 

811111 General Automotive Repair 

Contact Person 

Mike Aprea 

· · License Type 

A 

Karen Nowacki 

License Type 

CSD-12 

(619) 444-6118' 

Business Status 

Small 

(858) 278-2400. 

Business Status 

Small 

Stuart Peace (619) 296-1010 

License Type Business Status 

._·. •• Goods/Services Small 

Larry Holley (858) 679-2100 

. License Type Business Status 

C-27 Small 

B Small 

D-59 Small 

D-63 Small 

· D-64 Small 

Lawrence Wu (619) 234-7051 

License Type Business Status 

Goods/Services Emerging 

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation I Lill 



NAICS NAICS_Description 
·-----------....-----·-----· 

Alta Land Surveying, Inc. 

Mlguel@altalaridsi.t~veying.co~ .·· 
. . ,. - "; ' - ' . ~· -- , . 

. . . 

··,,. 

541370 Surveying and Mapping (except Geophysical) Services 
. . . 

·•Alyson Corporation DBA Alyson Consulting 

··Jaimie'@al11,sonc·qnsulting':com 

~. -. 

;,; 

NOTE!··· 
r • '. • • ~' I 

611430 Professional and Management Development Training 

541370 Surveying and Mapping (except Geophysical) Services 

··. ~1tl!~~->; ,,_/ 
Jim@~rneri~anpdde~in~.com 

NOTE:· 

236220 Commercial and Institutional Building Construction 

532412 Construction, Mining, and Forestry Machinery and Equipment 
Rental and Leasing 

237310 Highway, Street, and Bridge Construction 

237990 Other Heavy and Civil Engineering Construction 

238910 Site Preparation Contractors 

·American Towing & Auto Dismantling, Inc. 

Rmercado@americantowing.riet 
~) < . . r -.· . : , . . . y. 

:· .. 

Non::-· 
488410 Motor Vehicle Towing 

Anemos Enterprises, Inc. 

Dcap9Lis@hotmail.com 

, .. --

NQTE'.:' 

~ ·, ' 

•;'' 

238320 Painting and Wall Covering Contractors 

Contact Person 

Miguel Martinez 

License Type 

' Goods/Services 

, >· 

Jamie A. Taynor 

License Type 

LS 

~ CSD-12 

James Hatter II 

License Type 

A 

Rudy Mercado 

License Type 

Goods/Services 

(619) 579-2582 

Business Status 

Small 

(619) 851-3331 

Business Status 

Emerging 

Emerging 

(760) 736-4056 I 

Business Status 

Small 

(~19) 427-7530 ..• 

Business Status 

Emerging 

Moshonla Capous - Des {858) 538-3801 

, . · License Type 

. C-33 

C-39 

Business Status 

Emerging 

Emerging 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation I LIV 



' I 

' I 

NAICS NAICS_Description 
---~..,..-------·----

Spurlock Poirier Landscape Architects 

Dsather@sp-lilo<Jl~d,m · 
..... ·. 

": ": . ·: ~i-

541320 Landscape Architectural Services 

. St. Thomas Enterprises, Inc. 

'_Stthomasent@co~.net. 

NOTE: 

236220 Commercial and Institutional Building Construction 

236210 Industrial Building Construction 

Contact Person 

Andrew J. Spurlock (619) 681-0090 · 
'.! 

· . License Type Business Status 

, Goods/Services Small 

Christina Gomez Holbe (619) 267-5191 . 

License Type 

D-21 

B 

Business Status 

Emerging 

Emerging 

Emerging 

Stafford Environmental Services, Inc. DBA Bird Solutions International and Specialized Jeff Stafford (760) 758-9747 

· Services ' 

·Jeff@birdsolution~;com ••• ·i-:. ... ·,. 
.-.•. 

; 

NOTE:' 

561710 Exterminating and Pest Control Services 

Stan Singleton 

Stanesingleton@yahoo.com
1 

NOTE: Goods/Materials/Services/Computer Sales 

443120 Computer and Software Stores 

,.,'-' '·.:· 

NOTE: 

"' r 

237310 Highway, Street, and Bridge Construction 

· · ~. License Type 

Goods/Services 

Business Status 

Emerging 

Stanley E. Singleton (619) 795-0637 

License Type Business Status 

. Goods/Services Emerging 

David Brilhante (858) 560-6887 

· License Type Business Status 
<·::< C-32 Small 

C-33 Small 

C-32 Small 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation I LV 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST ii 
The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List sha ~ 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for eac g 
Subcontractor or Supplier who participated in the referenced project. ~ 

NAME OF PROJECT: Penasquitos View Trunk Sewer Replacement Project ~ 
TYPE OF PROJECT: Trunk Sewer Replacement Design Services DOLLAR VALUE OF PROJECT:_$_3_53~,_64_3 _______ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED"' 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB0 

Name: BRG Consulting 
Designer Environmental $90,532 WBE CAL TRANS 

Address: 304 Ivy Street 
Consulting (25.6% of contract) 

City: San Diego State: CA 

Zip: 92101 Phone: 619-298-7127 

Name:KTU&A 
Designer Landscape Architecture $17,682 OBE 

Address: 3916 Normal Street 
(5% of contract) 

City: San Diego State: CA 

Zip: 92103 Phone: 619-294-4477 

Name: Allied Geotechnical 
Designer Geotechnical $55,168 DBE/ CAL TRANS/ 

Address: 9500 Cuyamaca St, Ste 102 
Engineering (15.6% of contract) MBE/ CITY 

City: Santee State: CA SLBE 
Zip: 92071 Phone: 619-449-5900 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Penasquitos View Trunk Sewer Replacement Project 

(Rev. May 2012) 



I I 

t l 

NAICS NAICS_Descrlption 

Algert Engineering, Inc. 

· Alger~_@aJs~rt_~r1S:1n~f:lrlng.com 
- -· - .. . .. .: :·. ~' J_ .. i~ -. . . ·: ·: .,_ -- . 

.• : .i 

- -· :·!:- -~· 

N0TE! : Engineering Firm 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 

: Allied Geotechnical Engineers, Inc. 

JJJl~ln®~!lle~dge(>:gn.{ .... · ..... ' .. · .,..;, ............. . 
J:: .; ... ,_,, .... 

Contact Person 

James H. Algert 

License Type 

·. CSD-12 

LS 

CSD-12 

Tiong J. Lelm 

(619) 420-7090 

Business Status 

Small 

Small 

Small 

(619) 449-5900' 
__ .. _, .. ,. .... ! 

License Type Business Status 

Goods/Services Emerging 

; NOTE:: Geotechnical Engineering Services (soil mechanics, geology, engineering geology, hydrogeology and geo­
..... : ·. >environmental) 

.i" -

541330 Engineering Services 

541620 Environmental Consulting Services 

541380 Testing Laboratories 

: Alonso Bobcat Service 

;Alo,·n~6~?M£~.f~~~¥!c~.~~aJ\?::R~cprD". 
:; .... :. ·; ··_ ; :=.:;,_ .. 

Rodolfo Alonso 

License Type 

C-61 

D-06 

D-56 

D-63 
. 

. ·' 

(619) 698-7356 

Business Status 

Small 

small 

Small 

Small 

NQJ~: .. Specialty Contractor-Eligible for ALL subcontracting opportunities, eligible as a prime contractor for $50k 81 below 
.· · until receipt of bond letter. 

. - ~ - - ---'-••···~- ······'···- -.-:: •.. .: . , - ..... :.: .. .,w;:: -·:-.:. •. -·'- __ ,_ .: -··-···~···"··-- ·-·· - -+ ... ...:. ··-···-·'·'··-··-'·-·-.. ·'-· '"· -·' •• t.:.;· ..... 

238990 All Other Specialty Trade Contractors 

238910 Site Preparation Contractors 

Alpha & Omega Venture Group DBA Alpha & Omega Group 

: Pe~·?'rJK~~lp~~9,fo~~~i~:~~ptoEK~qttf "· . ' 
·'-:... ·.--· 

561790 Other Services to Buildings and Dwelllngs 

488490 Other Support Activities for Road Transportation 

Page 7of127 

Multiple Award Design-Build Contracts (MACC) 

.......... -····- : -::;·~:--:·- -·:-··· .. ·· ···--····----·---:-"·- --:·:-;··-··:-"' 

Deborah Bravandt (619) 654-3509 f 

. . License Type 

Goods/Services 

,. - " . ·- ·-~- ,; :;·- :· . . ... ;•_- ~-

Business Status 

Emerging 

subcontractor documentation I LVll 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Catalina Standpipe Design-Build Project 

TYPE OF PROJECT: Design-Build DOLLAR VALUE OF PROJECT: $104,980 
~~'--~~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORM:ED,MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED"' 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: Dexter Wilson Engineering 
Designer Waterline Design $15,000 SBE CA 

Address: 703 Palomar Airport Rd Ste 300 

City: Carlsbad State: CA 
(14% of contract) 

Zip: 92009 Phone: 760-438-4422 

Name: Moraes/Pham & Associates 
Designer Telemetry $20,000 SLBE/ City/ 

Address: 2131 Palomar Airport Rd 
(19% of contract) MBE/ CAL TRANS/ 

City: Carlsbad State: CA DBE CA 
Zip: 92011 Phone: 760-431-7177 

Name: RF Yeager Engineering 
Designer Corrosion Protection $15,380 SBE/ CAI 

Address: 9562 Winter Gardens Ste DI 51 
(15% of contract) DVBE/ CAI 

City: Lakeside State: CA SLBE City 
Zip: 92040 Phone: 619-647-6265 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification . 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

Catalina Standpipe Design-Build Project 

(Rev. May 2012) 



' I 

NAICS NAICS_Description 

424930 Flower, Nursery Stock, and Florists Supplies Merchant 
Wholesalers 

Moraes/Pham & Associates 

'}(:,e~rrit;ir~e,s.pbam,c'om· 

541330 Engineering Services 

Moshiri Enterprises, DBA Delta Builders 

De!tabuilders@aol;com 

NOTE: 

236220 Commercial and Institutional Building Construction 

236116 New Multifamily Housing Construction (except Operative 
Builders) 

236115 New Single-Family Housing Construction (except Operative 
Builders) 

, Ms. Sparky Electric 
,. -- . ... .. 

sparklf89(fi>spx.~~t · · 

----
- - ....... -- --.--.-·· .. --'--· ··-····~·-··----..'.-- ·······-·· .; ___ ----- - . - _, .. ..:.._:.;;.. .. . 

. NOTE:. 

238210 Electrical Contractors 

' MW Steele Group, Inc. 

: f\Jlark'@mwste.eJe.:corn 

NOT!:~ Architectural Firm 

541310 Architectural Services 

Native Electrical Construction, Inc. 

· 1<r1styhoobs@nat\V.eelec~.com .·- .. ··· · 

NOTE: Specialty Contractor 

238210 Electrical Contractors 

-----
. '' 

Page 76 of 127 

Contact Person 

Joe Moraes (760) 431-7177 

· License Type Business Status 

Goods/Services Small 

Mir Moshiri 

. · License Type 

B 

(76~)~02-8484 ' 

Business Status 

Small 

Mary Stapleton (760) 942-7345 

License Type Business Status 

C-10 Small 
. ·: . . . . . :~ -:: . -- . :::~ i: -

Mark W. Steele 

~ .... License Type 

•·• ARC 

William Hobbs 

· License Type 

C-10 

(619) 230-0325 
. ..... ::- - - ··:;"•·····-·--~·-·-··"'····· -· ---- . 

Business Status 

Small 

(760) 787-9346' 

Business Status 

Emerging 

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation / LIX 



I ) 

NAICS NAICS_Descrlption 

238990 All Other Specialty Trade Contractors 

237310 Highway, Street, and Bridge Construction 

238140 Masonry Contractors 

237990 Other Heavy and Civil Engineering Construction 

238110 Poured Concrete Foundation and Structure Contractors 

238910 Site Preparation Contractors 

237110 Water and Sewer Line and Related Structures Construction 

_ Resource Balance, Inc. 

Steve@r_esourcebalance.com 
- " . --- -·-··'- .- ,. ·. 

NOTE: -General Services 

541620 Environmental Consulting Services 

_ RestorWare 

f\jOTE: 

541512 Computer Systems Design Services 

RFYeager Engineering 

RFYeager@RFye~ge(com 

541990 All Other Professional, Scientific, and Technical Services 

541330 Engineering Services 

237120 Oil and Gas Pipeline and Related Structures Construction 

- RHJ Hi-Tech Air Conditlong, Inc. DBA HI-Tech Air 

-Jerinlferl@>'hltecbaJr,n:et --

r - , :·_-;=· .. 

---
··- --

NOTE: 

238220 Plumbing, Heating, and Air-Conditioning Contractors 

Richard J. Goldkamp, Goldkamp Landscape Maintenance 

- Rlchard9898@att:net __ _ 

NOTE: 

Page 96 of 127 

Contact Person 

Steph~n_--~~u~~ck~r,Ph J6_~~L~_9_2-33~-~-

license Type Business Status 

Goods/Services Emerging 

Jesse Charfauros 

. - License Type 

__ : Goods/Services 

(858) 699-7363 -

Business Status 

Small 

Richard F. Yeager Jr. (619) 647-6265 -

License Type 

CSD-12 

Rpbert Jardine 

License Type 

C-20 

- -

Business Status 

Emerging 

(619) 440-2080 I 

'-- - ·-

Business Status 

Emerging 

Richar~ J. Goldkamp _ (858) 566-2852 • 

License Type 

. C-27 

Business Status 
Emerging 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation / LX 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST ~. 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List sh ~ 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for ea ~ 
Subcontractor or Supplier who participated in the referenced project. g 
NAME OF PROJECT: PB Pipeline Replacement ~ 
TYPE OF PROJECT: Pipeline Replacement DOLLAR VALUE OF PROJECT:$2,250,000 (Design) ""' 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: Allied Geotechnical 

Address: 9500 Cuyamaca Street, Suite 102 
$143,ooo I 6.36% ELBE, SBE/MBE 

City 

City: Santee State:CA 
Designer Geotechnical Engineering CA State 

Zip: 92071-2685 Phone: (619) 449-5900 

Name: Rincon Environmental 

Address: 5135 Avenida Encinas, Suite A 
Designer Environmental Services $13,544 I o.60% SBE CA 

City: Carlsbad State: CA 

Zip: 92008 Phone: 

Name: Tierra Data, Inc. 

Address: 10110 W. Lilac Road 
Designer Bio Surveys $46,ooo I 2.04% ELBE City 

City: Escondido State: CA 

Zip: 92026 Phone: (760) 749 2247 

(j) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

CT) 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
x Form Number: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 

Project Title: 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation Lists 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for e 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: PB Pipeline Replacement 

TYPE OF PROJECT: Pipeline Replacement DOLLAR VALUE OF PROJECT:$2,250,000 (Design) 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED<ll 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone, OR 

SUPPLIES SDVOSBQ) 

Name: Collaborative Services 

Address: 625 Broadway, Suite 835 Public Relations/ $175,568 I 7.80% ELBE, DBE 
City 

City: San Diego State: CA 
Designer 

Community Outreach CA State 

Zip: 92101 Phone: (619) 232-2112 

Name: Stuart Engineering 

Address:7525 Metropolitan Drive 
Designer 

Civil Engineering/ 
$74,100 I 3.29% SBE 

City 

City:San Diego State:CA Surveying Support CA 

Zip: 92108 Phone~619)296-1010 

Name: South West Geophysics 

Address~057 Raytheon Road, Suite 9 
Designer Utility Locating/ GPR $89,848 I 3.99% SLBE City 

City:San Diego State: CA 

Zip: 92111 Phond858) 527-0849 

g CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

---
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Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

x Form Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST (Rev. May 2012) 
Form Number: AA50 
Project Title: 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST ~ 
z 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List s ~ 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for e g 
Subcontractor or Supplier who participated in the referenced project. ~ 

NAME OF PROJECT: PB Pipeline Replacement ~ 
TYPE OF PROJECT: Pipeline Replacement DOLLAR VALUE OF PROJECT: ~L,L!>U,UUO (Design) 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB(j) 

Name: RF Yeager 

Address: 9562 Winter Gardens, Suite D-151 
Designer 

Corrosion Control/ $31,465 I 1.40% ELBE 
City: Lakeside State: CA Cathodic 

Zip: 92040 Phone: (619) 647-6265 

Name: Simon Wong 

Address: 550 W C St Suite 1200 
Designer Structural Engineering $105,ooo I 4.67% MBE, SBE 

City: San Diego State: CA 
Zip: 92101 Phone: (858) 566-3113 

Name: Hatch Mott McDonald 

Address:2727 Camino def Rio South, Suite 244 
Contractor Tunnelling $116,574 I 5.18% OBE 

City: San Diego State: CA 
Zip: 92108 Phone: (619) 858-1595 

.8 CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

--
"' c 
er 
n 
0 

" .... .. 
"' n .... 
0 .. 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

~ ~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: n 
c 
3 
11> 

" .... 
"' .... 
0 

" 

--
,... 
x 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 2012) 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List sh 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for ea 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: PB Pipeline Replacement 

TYPE OF PROJECT: Pipeline Replacement DOLLAR VALUE OF PROJECT:$2,250,000 (Design) 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED<ll 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBGJ 

Name: Dexter Wilson Engineering 

Address: 2234 Faraday Avenue 
Designer 

Water and Sewer $61,000 I 2.71% SBE CA State 
City: Carlsbad State: CA Technical Support 

Zip: 92008 Phone: (951) 438-4422 

Name: PCG Utility Consultants 

Address: 9952 Dolores Street, Suite B 
Contractor Dry Utility Coordination $51,050 I 2.27% ELBE, DBE/WMBE 

City 

City: Spring Valley State: CA CA State 

Zip: 91977 Phone: (619) 660-1355 

Name: -
Address: 

City: State: 

Zip: Phone: 

~ CD 
~ 

As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 
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Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

..__ The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification . 

x Form Title: 
< Form Number: 

Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 
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THE CtTY OF $AN DIEGO 

. September 20,. 2012 

Allied Geotechnical Engineers, In,c. 
Tiong J. Liem · 
9500 Cuyama:ca Street Suite l 02 
Santee, CA 92071 

Subject: S~all Local lJusines11 Enterprise Certification 

Dear Tiong: 

CongratUtations! We have reviewed your rettewal application and you .have been approved for 
Te-certificati<;m as a City of San Diego; Emerging Local Business Enterprise (ELBE). Your 
certification number is 1lAGOl36 and your classification is Professional Services. Please 
reference this certification number when bidding on City projects. 

For the City's SLBE Program, your certification is effective September 12, 2012. This 
certification expires Qn September 12, 2014 at which time you will need to reapply in accordance 
with the SLBE :guidelines. 

Special Note: 
To ensure the correct information is incl'tlded in ~mr database please go to 
https:/lpro.prismcompliance.com select City of San Diego under jurisdiction, select go, type in 
your company name, select goi select your company and review the information. If there is 
inaccurate/rtlissing infarm:ati on pl ease e~mail, pi ordan@~andiego.gov~ 

Jf you have any questions pleasc;i call 619-236--6297. 

Thank you, 

!). lM 12 eAAJ~ 
&'effa'~~aulk 
Department Director 

Administration Department 
Small Local Business Enterprise Program 

202 C Street, 91
h Floor, MS 9A 

San Diego, CA 92101-4806 
Telephone (619) 236-6297 Fax (619) 236-7344 

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation I LXV 
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4/15/2011 

Account#: I 700S-­
Mt'. Ltem 

Certified Small Business Enterprise CSBE) 

RECEIVED 
APR 1 5 2011 

Allied Geotechnical Engineers, Inc. 
9500 Cuyamaca Street, Suite 102 
Santee, CA 920712685 

Dear Mr. Liem: 

BY: 

Thank you for submitting your Vendor Application seeking Small Business Enterprise (SBE) recognition with The 
Network. Per our evaluation of the information you provided in your application and the North American Industry 
Classification System (NAICS) codes you identified, your status as a Small Business Enterprise (SBE) has been 
approved. This certification is recognized by the following agencies: 

The Port of Long Beach* San Diego County Water Authority* 

* There are currently six agencies participating in The Network; however, at the present time, onZv the Port of Long 
Beach and San Diego County Water Authority are administering a Small Business Enterprise (SEE) Program. 

The Port of Long Beach is pleased to issue this SBE Certificate subject to the tenns and conditions identified below: 

NAICS code(s) for which SBE status is recognized: 541330 541380 541620 
SBE Certificate Effective Date: 4/13/2011 

SBE Certificate Expiration Date: 4/13/2014 

Work performed by your firm that falls within the above-mentioned NAICS code(s) will be counted as SBE 
participation for work performed on contracts procured by the above agencies. 

The agencies reserve the right to withdraw this certification if at any time it is detennined that certification was . 
knowingly obtained by false, misleading, or incorrect information. The agencies reserve the right to audit all 
statements. If any firm attempts to falsify or misrepresent infonnation to obtain ce1tification, the firm may be 
disqualified from participating in any contracts for a period of up to five years. 

SBE Certification is valid for a period of three (3) years. To maintain SBE status, firms must update their 
existing SBE Vendor Application on or before the expiration date mentioned above. All information is 
subject to verification. · 

. . 
If there are any changes in your status that may impact your certification, you are required to update your account 
information online. You may view your SBE qualifying infonnation at any time, by logging into your main mepu and 
selecting the "Small Business Certification Fonn" link. · 

Sincerely, 

Sashi Muralidharan 
SBE Administrator, Port of Long Beach 

925 Harbor Plaza, P.O. Box 570, Long Beach, CA 90802, Ph. (562) 590-4146, Fax (562) 901-1763, www.polb.com/sbe 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation / LXVI 



One Gateway Plaza 
Los Angeles, CA 90012-2952 

213.922.2000 Tel 
metro.net 

RECEIVED 

JUL 0 9 2010 

June 30, 2010 

Tiong Liem 
Allied Geotechnical Engineers, Inc. 
9500 Cuyamaca St. Suite 102 
Santee, CA 92071 

SUBJECT: Certification Extension 

Dear Tiong Liem: 

BY: 
Metro File # 643 
Extension of Non DBE 

Please be advised of the extension of the following certiflcation(s) for your firm to August 31, 2013 to 
expire at the same time as your DBE: 

X Small Business Enterprise (SBE) 
Women Business Enterprise (WBE) 

X Minority Business Enterprise (MBE) 

You have the following NAICS 2007 code(s): 

541330 - Engineering Services 
541380 - Testing Laboratories 
541620 - Environmental Consulting Services 

If you have any questions, please contact us at (213) 922-2600. 

Sincerely, 

Lind~ 
Deputy Executive Officer 
Diversity & Economic Opportunity Dept. 

3u;.!li1 B".:1dM">$ Ci<:nhlr.\q·,\m~ l11.11t. 
f.!rif: f.M.r.'WA'j'l)lUl~pM~il Si'rf1\.1)Y·13·~;,J,r)s J.\)lff,\"1.l!i~~ f.:.t<..9001:.J·~~~J 

:Ph: :(!H·~'..!:i-·,1(\1,l{l ll\K: 21':)°·~·,t~·'fljf)r) 151672 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation I LXVll 
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August?,2008 

Tiong Liem 
Allied Geotechnical Engineers, Inc. 
9500 Cuyamaca Street, Suite 102 
Santee, CA 92071 

RE: Disadvantaged Business Enterprise Certifi~ation 

Dear Mr. Liem: 

CUCP#8920 
Metro File # 643 

\f\Je are pleased to advise you that after careful.review of your application and supporting documentation, the 
Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the 
eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. 
Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. Your DBE certification 
status will be honored by all of the U.S. DOT recipients in California. Your firm will be listed in the California 
Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of 
expertise: 

NAICS (2002) 

541330 
541380 
541620 

Description 

Engineering Services 
Testing Laboratories 
Environmental Consulting Services 

Size Standard 

$4.5 Million 
$11 Million 
$6.5 Million 

Your DBE certification is good for five years from the date of this letter and applies only for the above NAICS 
2002 codes. Requests for additional or revised NAICS 2002 codes must be made in writing to Metro. After 
the five-year certification period, your entire file will be reviewed in order to ascertain continued DBE 
certification status. Prior to your firm's DBE certification expiration date, Metro will send a letter to you 
requesting information necessary to complete this review. 

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE 
status, you must submit annually a DBE Declaration with supporting documentation, in the format that will be 
sent to you. Based on your annual submission that no change in ownership and control has occurred, or if 
changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will 
continue until the five-year certification has expired. · 

Also, should any changes occur that could affect your certification status prior to receipt of the DBE 
Declaration, such as changes in your firm's name, business/mailing address, ownership, management or 
control, or failure to meet the applicable business size standards or personal net worth standard, please 
notify Metro immediately. Your DBE certification is subject to review at any time. Failure to submit forms 
and/or change of information will be deemed as failure to cooperate under §26.109 of the Regulations. 

Congratulations, and thank you for your interest in the CUCP. 

Sincerely, 

~ 

~ 

~;;ong 
Certification Representative 

C:JDocuments and Sett/np/ptdaelf My Documents JOO- MTA F//e$JCERTIFICA TIONf Cert-Word/CERT/FICA TJON STAFF!Shltley WonglA Firms/Allied Ceotechnlc11/ Enffeneers - DBE.doc 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation LXVJll 
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~ Metro Mot•opolit'" r .. .,,,., ..... Authority 

August7,2008 

Tiong Liem 
Allied Geotechnical Engineers, Inc. 
9500 Cuyamaca Street, Suite 102 
Santee, CA 92071 

One Gateway Plaza 
Los Angeles, CA 90012-2952 

RE: Minority-Owned Business Enterprise Certification 

Dear Mr. Tiem: 

213.922.2000 Tel 
metro.net 

Metro File #643 

We are pleased to advise you that after careful review of your application and supporting documentation, the 
Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the 
eligibility standards to be certified as a Minority-Owned Business Enterprise {MBE) as required under Metro 
MBE Program. Your firm will be listed in Metro MBE database of certified MBEs under the following specific 
areas of expertise: 

NAICS (2002) 

541330 
541380 
541620 

Description 

Engineering Services 
Testing Laboratories 
Environmental Consulting Services 

Your MBE certification is good for two years from the date of this letter and applies only for the above NAICS 
2002 codes. Requests for additional or revised NAICS 2002 codes must be made in writing to Metro. After 
the two-year certification period, your entire file will be reviewed in order to ascertain continued MBE 
certification status. You will be notified of the pending MBE status review and any documentation updates 
necessary prior to the expiration date. 

Should any changes occur that could affect your certification status, such as changes in your firm's name, 
business/mailing address, ownership, management or control, please notify Metro immediately. Your MBE 
certification is subject to review at any time. 

Metro reserves tt:ie right to withdraw this certification if at any time it Is determined that certification was 
kriowingly obtained by false, misleading, or incorrect information. Metro also reserves the right to request 
additional information and/or conduct on-site visits at any time during the certification period. The firm 
thereby consents to the examination of its books, records, and documents by Metro. 

Congratulations, and thank you for your interest in Metro's MBE Program. 

Sincerely, 

~ 
~y~ng. 

Certification Representative 

C:\Documents and Settlngs\garclael\My Documents\00. MTA FieslCERTIFICATIDN\Cert-WordlCERTIFICATION STAFF\Shlrtey Wong'A Fnns'Allled Geotechnlcal Englneera. MBE.doc 

Small Business Certification Unit 
One Gateway Plaza, Mail Stop 99-13·5, Los Angeles, CA 90012-2952 

Ph: 213-922-2600 Fax: 213-922·7660 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation I LXIX 



I ·1 

i I 

August?,2008 

Tiong Liem 
Allied Geotechnical Engineers, Inc. 
9500 Cuyamaca Street, Suite 102 
Santee, CA 92071 

Re: Small Business Enterprise Certification 

Dear Mr. Liem: 

One Gateway Plaza 
Los Angeles, CA 90012-2952 

213.922.2000 Tel 
metro.net 

Metro File # 643 

We are pleased to advise you that after careful review of your application and supporting 
documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined 
that your firm meets the eligibility standards to be certified as a Small Business Enterprise (SBE) as 
required under the Metro SBE Program. Your firm will be listed in the Metro SBE database of certified 
SBEs under the following specific areas of expertise: 

NAICS (2002) 

541330 
541380 
541620 

Description 

Engineering Services 
Testing Laboratories 
Environmental Consulting Services 

Size Standard 

$4.5 Million 
$11 Million 
$6.5 Million 

Your SBE certification is good for two years from the date of this letter and applies only for the above 
NAICS 2002 codes. Requests for additional or revised NAICS 2002 codes must be made in writing to 
Metro. After the two-year certification period, your entire file will be reviewed in order to ascertain 
continued SBE certification status. You will be notified of the pending SBE status review and any 
documentation updates necessary prior to the expiration date. 

Should any changes occur that could affect your certification status, such as changes in your firm's 
name, business/mailing address, ownership, management or control, or failure to meet the applicable 
business size standards or personal net worth standard, please notify Metro immediately. SBE 
certification is subject to review at any time. 

Metro reserves the right to withdraw this certification if at any time it is determined that certification was 
knowingly obtained by false, misleading, or incorrect information. Metro also reserves the right to 
request additional information and/or conduct on-site visits at any time during the certification period. 
The firm thereby consents to the examination of Its books, records, and documents by the Metro. 

Congratulations, and thank you for your interest in Metro's SBE Program. 

Sincerely, 

~· 
Certification Representative 

C:\Documents and Scuings\garciacl\My Oocuments\00 • MTA Filcs\CERTIFlCATION\Cert·Word\CERTiflCATION STAFP\Sblr1oy Wong\A Finns\Allkd GeotoohnlcaJ Engineers· SBE.doc 

Small Business Certification Unit 
One Gateway Plaza, Mall Stop 99-13·5, Los Angeles, CA 90012·2952 

Ph: 213·922·2600 Fax: 213-922-7660 
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Rincon Consultants - Small Business Enterprise Information 

CALIFORNIA DEPARTMENT OF GENERAL SERVICES 
Certified Small Business 
Valid August 15, 2012 - August 13, 2013 
Supplier# 4417 

NETCONNECT 
Small Business Enterprise (SBE) 

' I Valid 4/25/12 - 4/25/15 
Vendor# 20697 

I i 

NA/CS Codes: 
• 541620 - Environmental Consulting Services 

• 541990 - All Other Professional, Scientific, and Technical Services 

• 562910 - Remediation Services 

• 562211- Hazardous Waste Treatment and Disposal 
Participating Organizations: 

• Metropolitan Water District of Southern California 

• Minority Business Development Agency 

• Los Angeles Community College District 

• Los Angeles Unified School District 

• Port of Los Angeles 

• San Diego County Water Authority 

THE NETWORK 
Small Business Enterprise (SBE) 
Valid 3/8/2011- 3/8/2014 
Vendor# 14257 
NAICS Codes: 

• 562910 - Remediation Services 
Participating Organizations: 

• The Port of Long Beach 

• San Diego County Water Authority 

FEDERAL SMALL BUSINESS CONCERN 
Rincon is a Federal SB under the following NAICS codes: 

NAICS Code Description 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 

541620 Environmental Consulting Services 

541690 Other Scientific and Technical Consulting Services 

541990 All Other Professional, Scientific, and Technical Services 

562211 Hazardous Waste Treatment and Disposal 

562910 Remediation Services 

Small Business 

Yes 

Yes 

Yes 

Yes 

Yes 

Yes 

Yes 

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation I LXXI 
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June 9, 2011 

Tierra Data, Inc. 
James L. Kellogg 
Elizabeth M. Kellogg 
10110 W. Lilac Road 
Escondido, CA 92026 

THE CITY OF SAN DIEGO 

Subject: Small Local Business Enterprise Certification 

Dear Jam es and Elizabeth: 

Congratulations! We have reviewed yom application and you have been approved for 
ce1tification as a City of San Diego Emerging Local Business Enterprise (ELBE). Your 
certification number is 11 TD0453 and your classification is General Services. Please reference 
this certification number when bidding on City projects. 

For the City's SLBE Program, your ce1iification is effective May 26, 2011. This certification 
expires on May 26, 2013 at which time you will need to reapply in accordance with the SLBE 
guidelines. 

If you have any questions please call 619-236-6297. 

Thank you, 

JJdMMMJtJwB.-/ 
Debra Fischle-Faulk 
Depaiiment Director 

Administration Department 
Small Local Business Enterprise Program 

202 C Street, 9th Floor, MS 9A 
San Diego, CA 92101-4806 @ 

Teleohone (619) 236-6297 Fax (619) 236-7344 
Multiple Award Design-Build Contracts (MACC) I subcontractor documentation I LXXll 



January 28, 2011 

Collaborative Services, Inc. 
Catherine Smith 
427 C Street Suite 200 
San Diego, CA 92101 

THE CITY OF SAN DIEGO 

Subject: Small Local Business Enterprise Certification 

Dear Catherine: 

Congratulations! We have reviewed your application and you have been approved for 
certification as a City of San Diego Emerging Local Business Enterprise (ELBE). Your 
certification number is 11 CS0297 and your classification is General Services. Please reference 
this certification number when bidding on City projects. 

For the City's SLBE Program, your certification is effective January 21, 2011. This certification 
expires on January 21, 2013 at which time you will need to reapply in accordance with the SLBE 
guidelines. 

If you have any questions please call 619-236-6297. 

Thank you, 

Department Director 

Administration Department 
Small Local Business Enterprise Pl'ogram 

202 C Street, 9°' Floor, MS 9A 
San Diego, CA 92101-4806 .r,; 

Telephone (619) 236-6297 Fax (619) 236-7344 
Multiple Award Design-Build Contracts (MACC) I subcontractor documentation I LXXlll 
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CALIFO~TJA UNIFIED CERTIFICATION PROGRA1"1 
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE 

COLLABORATIVE SERVICES, INC 
427 C STREET, SUITE 200 

SAN DIEGO, CA92101 

Owner: CATHERINE SMITH 

Business Structure: CORPORATION 

This certificate acknowledges that said firm is approved by the California Unified Ce~fication Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by 
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended; for the·following NAICS codes: 

NAICS Code(s) * Indicates primary NAICS code 

* 541820 Public Relations Agencies 

Work Category Code(s) 

!8740 MANAGEMENT & PUBLIC RELATIONS 

Licenses 

··~ 

_______ '·.,· ..•. 

. . 

CERTIFYING AGENCY: 

DEPARTMENT OF TRANSPORTATION 
1823 14Tif STREET, MS 79 
SACRAMENTO, CA 95811 0000 
(916) 324-1700 

_::.; _______ ~··-----_,....._----------~--------------~-------·-·--------.:::-
·'~: 

_,_ . .,_. -- ··.:..__.· 

UCP Firm Number : 38254 

~ ~ Jnnd7,2010 
C OFFICER 

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure 
nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26. 
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City of San Diego 

Small Lo.cal B.us.iness E.nterp.rise 
c·ert.ification 

Stuart Engineering 
Small Local Business Enterprise (SLBE) 

Professional Services(NAics: 541340, 541330, 541370) 

Certification ~Tumber: 11PE0189 

Effective Date: 1010512012 

Expiration Date: 10/05/2014 

(\ . 

JJd~VuxtJd&-;;Jtn@J 
Debra Fischle-Faulk 

Administration Department 
Director 
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CALIFORNIA PROFILE 

BidSync Supplier 
Name 

Legal Business 
Name 

Address 

Email 

Number of 
Employees 

Business Types 

Service Areas 

Keywords 

Classi ficatlons 

View Options 

Edit Options 

Stuart Engineering 

Peace Engineering, Inc., A California Corporation 

7525 Metropolitan Drive Suite 308 
SAN DIEGO, CA 92108 

speace@stuarteoglo eerl og .com 

11 

Service 

Imperial, Orange, Riverside, San Diego, 

Supplier Number 

DBA Business Name 

Phone 

FAX 

1075860 

Stuart Engineering 

(619) 296-1010 

(619) 296-9276 

Civil Engineering Surveying Planning Storm Water Grading Drainage Boundary Easements ALTA Parcel 
Subdivision Maps SWMP SWPPP WQTR Water Quality 

811015 - Civil engineering 

View Application 

Amend Application I Register as Disabled Veteran Business Enterprise (DVBE) 

Active Certifications Register as Disabled Veteran Business Enterprise {QVBEl 

TYPE 
SB (Micro) 

STATUS 
Approved 

Certification History 
TYPE 

SB (Micro) 

SB 

STATUS 

Expired 

Denied 

STATUS DATE 
Jun 24, 2011 

STATUS DATE 

Jun 24, 2011 

Jul l.O, 2009 

FROM 

Jun 24, 2011 

TO 

Jun 30, 2013 

FROM 

Jul 14,2009 

ACTIONS 

TO 

Jul 31, 2011 

Home Bid Search Bids Orders Tools Privacy Cert. Terms Logout 

Customer Support - vendorsupport@bldsimc.com or 1-800-990-9339 

Copyright© 1999-2011 - BidSyoc, LLC. All rights reserved. 

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation I LXXVI 
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City of San Diego 

Small Local Business Enterprise 
Certification 

Southwest Geophysics, Inc. 
Small Local Business Enterprise (SLBE) 

Professional Services (NAics: 541360) 

Certification Number: 11SG0219 

Effective Date: 1011212012 

j)~~udL) 
Expiration Date: 10/12/2014 Debra Fischle-Faulk 

Administration Department 
Director 

.·.·.·. ,:• 

... ·· 
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February 16, 2011 

RFY eager Engineering 
Richard F.Yeager Jr. 

THE CITY OF SAN DIEGO 

9562 Winter Gardens Suite D-151 
Lakeside, CA 92040 

Subject: Small Local Business Enterprise Certification 

Dear Richard: 

Congratulations! We have reviewed your application and you have been approved for 
certification as a City of San Diego Emerging Local Business Enterprise (ELBE). Your 
certification number is l IRF0351 and your classification is Professional Services. Please 
reference this certification number when bidding on City projects. 

For the City's SLBE Program, your certification is effective Febmary 11, 2011. This 
certification expires on February 11, 2013 at which time you will need to reapply in accordance 
with the SLBE guidelines. 

If you have any questions please call 619-23 6-6297. 

Thank you, 

v/l /!,LJdzlk.::Pud/:_") B~ra ~'e-Faulk 
Department Director 

Administration Department 
Small Local Business Enterprise Program 

202 C Street, 91
h Floor, MS 9A 

San Diego, CA 92101-4806 
Teleohone (619) 236-6297 Fax (619) 236-7344 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation I LXXVlll 
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£l'i' ( San Diego Regional . . ·-
~ '-..: · Mfnarity Supplier Development Cotiri¢ll. 

SAN DIEGO REGIONAL MINORITY SUPPLIER DEVELOPMENT COUNCIL 

THIS CERTIFIES THAT 

Simon Wong Engineering 
Has met the requirements fqr certification as a bona fide MinQrity Business Ent~rprise as defined by the 

National Minority Supplier Development Council, Inc.® (NMSDC®) and as adopted by the San Diego 
Regional Minority Supplier Development Council 

**NAICS Code(s): ~37310 ; 541330; 541512; 541690; 541490; 541618 ; ---
**Description of their product/services as defined by the North American Industry Classification System (NAICS) 

August28,2012 8004045 

Issued Date 

September 16, 2013 

Expiration Date 

By using your assigned (through NMSDC only) password, NMSDC Corporate Members may view the original certificate by 

logging in at: http:Uwww,nmsdc;org 

• An affiliate efthe National M"mority SUpplier Development CouncU. Inc. (NMSDC) 

W'" ,w 
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Vendor Account Number: 19162 

Andrew Oven 

Dexter Wilson Engineering, Inc. 

2234 Faraday Avenue 

Carlsbad, CA, 92008 

Certified Small Business Enterprise 

Thank you for submitting your Vendor Application seeking Small Business Enterprise recognition with a Coalition of 
Southern California Public Agenices. Per our evaluation of the information you provided in your application and the North 
American Industry Classification System codes you identified, your status as a Small Business Enterprise (SBE) has been 
approved. This certification is recognized by the following organizations: 

Metropolitan Water District of Southern 
California 

Minority Business Development Agency 

Los Angeles Community College District 

City of San Diego 

Los Angeles Unified School 
District 

San Diego County Water 
Authority 

Port of Los Angeles 

Metropolitan is pleased to issue this SBE Certificate subject to the terms and conditions identified below: 

NAICS code(s) for which SBE status is recognized: 541330,221320,221310 =1 
SBE Certificate Effective Date: 04/12/11 
SBE Certificate Expiration Date: 04/12/14 
-----

Work Performed by your firm that falls within the above-mentioned NAICS code(s) will be counted as SBE participation 
for work performed on contracts procured by the above agencies. 

The agencies reserve the right to withdraw this certification if at any time it is determined that certification was lmowingly 
obtained by false, misleading or incorrect information and reserve the right to audit all statements. If any firm attempts to 
falsify or misrepresent information to obtain certification, the firm may be disqualified from participation in any contracts 
for a period of up to five years. 

SBE Certification is valid for a period of three (3) years. To maintain SBE status, firms must update their existing 
SBE Vendor Application on or before the expiration date mentioned above. All information is subject to 
verification. 

If there are any changes in your status that may impact your certification, you are required to update your account 
information online. A copy of your information can be viewed by logging into the NET Connect system, choosing "Edit 
Profile", and selecting the link to the "Small Business Certification Status". 

Sincerely, 
John J. Arena 

Metropolitan Water District of Southern California 
Business Outreach Program Manager 

700 N. Alameda Street, Los Angeles, California 90012 Mailing Address: Box 54153, Los Angeles, CA 90054-0153 Telephone (213) 217-7444 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation I LXXX 
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SUPPLIER CLEARINGHOUSE 
CERTIFICATE OF ELIGIBILITY 

\CERTIFICATE EXPIRATION DATE: 07-26-2015 

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby 
'. certifies that it has audited and verified the eligibility of: 

Simon Wong Engineering 
of San Diego, California as a MBE 

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. 
This Certificate shall be valid only with the Clearinghouse seal affixed hereto. 

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to 
comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status 
was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which 
eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information · 
or conduct on- site visits during the term of verification to verify eligibility. 

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. 
Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles. 

Determination Date: 07-26-2012' 



' I 
October 4, 2010 

PCG Utility Consultants, Inc. 
Mary Ann Watson 
9952 Dolores Street Suite B 
Spring Valley, CA 91977 

THE CITY OF SAN DIEGO 

Subject: Small L~al ~'tsiness Enterprise Certification 

!!JJk!I tlMU 
Dear Ms)'V atst'm: 

Congratulations! We have reviewed your application and you have been approved for 
certification as a City of San Diego Emerging Local Business Enterprise (ELBE). Your 
certification number is 11PC0213 and your classification is General Services. Please reference 
this certification number when bidding on City projects. 

For the City's SLBE Program, your certification is effective October l, 2010. This certification 
expires on October 1, 2012 at which time you will need to reapply in accordance with the SLBE 
guidelines. 

If you have any questions please call 619-236-6297. 

Thank you, 

Administration Department 
Small Local Business Enterprise Program 

202 C Street, 9th Floor, MS 9A 
San Diego, CA 92101-4806 

Teleohone (619) 236-6297 Fax (619) 236-7344 
Multiple Award Design-Build Contracts (MACC) / subcontractor documentation LXXXll 
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CALIFORNIA UNIFIED CERTIFICATION PROGRAM 
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE 

PCG UTILITY CONSULTANTS, INC 
9865 MOZELLE LANE 

LAMESA, CA91941 

Owner: MARYWATSON 

Business Structure: CORPORATION 

A 
This certificate acknowledges that said firm is approved by the California Unified Ceyn~tion Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by 
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amende~/for the-{ollowing NAICS codes: 

NAICS Code(s) * Indicates primary NAICS code / (J!f~ \ 
, "-·n "" 

/ 541490lbther SPe._cialized Design Services 

/ ' / O·li \ 
/" .......... 

/ \. 
I " / ..... 

''" \,, ·-· '\. 

/
' TZ.'\ "., 

-- ' CONSULTANT, NON ENGINEE/if ·~;"'·. -""€8"701 ·13u~~~~ISTRA~ 
~ . • ... · . ' 

/ !%-J\--.a. > ,.---·---'.\ 
/ ,,.?f\--.f'(-:t-?f... l ,. l ' 

"' ~/\~ I J \. / ~~~1;::=:- I",:::::~:~~~~~;;~; ... ,! .\. 

* 541618 Other Management Consulting Services 

Work Category Code(s) 

C8700 

Licenses 

lTN1fl--'IED (_:ER1~IF'IC.~TION PROGR2ll\/t 

CERTIFYING AGENCY: UCP Firm Number : 24876 

DEPARTMENT OF TRANSPORTATION 
1823 14TH STREET 
SACRAMENTO, CA 95811 0000 
(916) 324-1700 

11 ' 
~~ Augo>t9,20l! 

CUCP OFFICER 

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure 
nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26. 

------·-----··---------- ---··· ---------· ~·-----~-··---· 
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SUPPLIER CLEARINGHOUSE 
CERTIFICATE OF ELIGIBILITY 

CERTIFICATE EXPIRATION DATE: 08-26-2012 

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby 
certifies that it has audited and verified the eligibility of: 

Professional Consulting Group, dba PCG Utility Consultants, Inc. 
of Spring Valley, California as a WMBE 

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. 
This Certificate shall be valid only with the Clearinghouse seal affixed hereto. 

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to 
comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status 
was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which 
eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information 
or conduct on- site visits during the term of verification to verify eligibility . 

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. 
Utility companies may direct inquiries concerning this Certificate to the Clearinghouse· at 800-359-7998 in Los Angeles. 

VON: 10100104 Determination Date: 10-13-2010 

L--·------·~-----------
·x·x·x·s·s·*·b~x·¥·f#.g.x.g.x.s·s·x·l 

© 19~ GOES 2463 
All Rig.'1ts Reserved 

UTHO. IN U.S.A. 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Pacific Highlands Ranch Recycled Waterline 

TYPE OF PROJECT: Waterline Improvements & Replacement DOLLAR VALUE OF PROJECTS255,000 
·~..:...t....:..~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED"' 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: Dexter Wilson Engineering 

Address: 2234 Faraday Avenue Water & Sewer Technica $32,400 
SBE LA 

City: Carlsbad State: CA 
Designer 

Support (12.5%) 

Zip: 92008 Phone: {760) 438-4422 

Name: Moraes Pham & Associates 

Address: 2131 Palomar Airport Road Ste 120 $5,100 SLBE City 

City: Carlsbad State: CA Designer Electrical Engineering 
(2%) MBE CADoGs 

Zip: 92009 Phone: (760) 431-7177 

Name: DEC Coosul:tiog 
Address: 7360 Carroll Road Ste 100 $4,000 
City: San Diego State: CA Designer Mechanical Engineering 

(1.5%) 
DBE CA 

Zip: 92121 Phone: {858) 578-3270 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

~ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

x Form Title: 
x Form Number: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

(Rev. May 2012) 

~ Project Title: 
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Vendor Account Number: 19162 

Andrew Oven 

Dexter Wilson Engineering, Inc. 

2234 Faraday Avenue 

Carlsbad, CA, 92008 

Certified Small Business Enterprise 

Thank you for submitting your Vendor Application seeking Small Business Enterprise recognition with a Coalition of 
Southern California Public Agenices. Per our evaluation of the information you provided in your application and the North 
American Industry Classification System codes you identified, your status as a Small Business Enterprise (SBE) has been 
approved. This certification is recognized by the following organizations: 

Metropolitan Water District of Southern 
California 

Minority Business Development Agency 

Los Angeles Community College District 

City of San Diego 

Los Angeles Unified School 
District 

San Diego County Water 
Authority 

Port of Los Angeles 

Metropolitan is pleased to issue this SBE Certificate subject to the terms and conditions identified below: 

NAICS code(s) for which SBE status is recognized: 541330,221320,221310 = 
SBE Certificate Effective Date: 04/12/11 

_s_B_E~C_e_r_ti_fi_c_a_te_E~xp_i_'r_a_t_i_o_n_D_a_t_e_:_04_1_1_2_11_4~~~~~~~~--~--~~~~-· 

Work Performed by your firm that falls within the above-mentioned NAICS code(s) will be counted as SBE participation 
for work performed on contracts procured by the above agencies. 

The agencies reserve the right to withdraw this certification if at any time it is determined that certification was knowingly 
obtained by false, misleading or incorrect information and reserve the right to audit all statements. If any firm attempts to 
falsify or misrepresent information to obtain certification, the firm may be disqualified from participation in any contracts 
for a period of up to five years. 

SBE Certification is valid for a period of three (3) years. To maintain SBE status, firms must update their existing 
SBE Vendor Application on or before the expiration date mentioned above. All information is subject to 
verification. 

If there are any changes in your status that may impact your certification, you are required to update your account 
information online. A copy of your information can be viewed by logging into the NETConnect system, choosing "Edit 
Profile", and selecting the link to the "Small Business Certification Status". 

Sincerely, 
John J. Arena 

Metropolitan Water District of Southern California 
Business Outreach Program Manager 

700 N. Alameda Street, Los Angeles, California 90012 Mailing Address: Box 54153, Los Angeles, CA 90054-0153 Telephone (213) 217-7444 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation I LXXXVI 
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March 17, 2011 

Moraes/Phani & Associates 
JoeMoraes 
Long Pham 

THE Crrv OF SAN DIEGO 

2131 Piilomar Airport Road #120 
Carl&bad, CA 92011 

Subject: Small Local Business Enterprise Certification 

Dear Joe and LOng: 

Congratulations! We have reviewed your application and you have been approved for 
certification as a City of San Diego- Small Local Business Enterprise (SLBE). Your certification 
number is 11MP0385 and your classification is Professional Services. Please reference this 
certification numbe~ when' bidding on City projects. 

For the City's SLBE Program, your certification is effective March 11, 2011. TI1is certification 
expires on March 11, 2013 at which time you will :need to reapply in accordance with the SLBB 
guidelines. 

If you have any questions please call 619-236-6297. 

Thank you, 

JMLJ~~ 
Debra Fischle~Faulk 
Department Director 

Administration Department 
Small Local Business Enterprise Program 

202 C Street, 9th Floor, MS 9A 
San Diego, CA 92101-4806 

Teleuhone (619) 236-6297 Fax (619) 236-7344 

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation I LXXXVll 



s: 
<:: 

,, 
"' l> 
:;; 
"' i2. 
0 

"' "' ... 
::I 

co 
<:: 

Q. 

n 
0 
::I .... 
~ 

"' ::i 
"' 
s: 
l> 
n 
n 

---
"' <:: 

" n 
0 
::I ... 
~ 

"' n .... 
0 
~ 

Q. 

0 
n 
<:: 
3 
"' ::I .... 
"' :::: 
0 
::I 

---
,.... 
x 
x 
x 
< 

BUSINESS ENTERPRISE CERTIFICATE 

MORAES/PHAM & ASSOCIATES 
. 2131 PALOMAR AIRPORT ROAD, SUITE 120 

CARLSBAD, CA 92011 

Owner: WNG P PHAM 

Business Structure: CORPORATION 

STATE MINORITY BUSINESS ENTERPRISE 

This Certification Not Valid For,Fed~ral Aid Contracts 

This certificate acknowledges that said firm is approved by the·c;alif<tn.~~bl~~e~~·~~T~~sporta~6n,,i\Sa State Minority Business Enterprise or State Women Business 
Enterprise (or in some cases both) in accordance with Assembly kill Number 486, Chapter 1329 anelfue)(!aiif°'~a Public Code, Chapter 2.5 (commencing 
with Section 2050), for the following NAICS codes: · · · · · · 

·''"'"" 
541990 All Other Professional, Scientific, a.rufTeclinical Services 

Electrical Contractors . · ·= . · . ·· * 238210 
541618 
541340 

541330 

54149-0 

Other Management ConsultingS~~es 
Drafting Services 

Engineering Services 
Other Specialized Design Sert:ices 

* Indicates primary NAICS code 

CERTIFYING AGE..~CY: 
DEPARTMENT OF TRANSPORTATION 
1823 14TH STREET, MS 79 
SACRAMENTO, CA 95814 0000 
(916) 324-1700 

. .. -~ ·2~::::5: :···· : ... '·'- ~ 
··.;,:_- ...... ; .. 

Firm Number : 8718 

V~ ~~ February24,2012 

·.·-.· 



DBE Certification for Dec Consulting 
At the time of the sample project ("As-Needed Sewer and Water Infrastructure Contract"}, Dec Consulting was 
established as a Disadvantaged Business Enterprise (DBE} with the State of California. 

In 2007, V&A Consulting acquired Dec Consulting. V&A Consulting is an Other Business Enterprise, currently not 
holding any disadvantaged certification. 

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation I LXXXIX 
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SLBE/ELBE Subcontracting Participation Plan 

The CCI team is committed to achieving the Small Local Business Enterprise (SLBE) Program subcontracting goals for this 
contract. CCI takes the SLBE/ELBE program seriously and realizes the impact it has on the community. Cass pledges to 
commit the necessary resources to achieve the greatest possible outreach and seeks the highest level of SLBE/ELBE project 
participation. See our commitment letter signed by our President on the following page. 

SUBCONTRACTING 
CC is strongly committed to Equal Opportunity and will take positive steps to diversify and expand our subcontractor 
solicitation base to ensure subcontracting opportunities to all eligible Subcontractors. Our policies and procedures are 
constantly evolving to better the program and meet the need of the industry. Below are the action items we will follow to 
outreach to SLBE/ELBE, DVBE, disadvantaged and minority subcontractors. 

1. Break down the disciplines of work to broaden the range and offer more opportunities to SLBE's/ELBE's. 
2. Attend the "Outreach Meeting" to network with the certified subcontractors concerningthe potential subcontracting 

opportunities. 
3. Advertise 15 Working days prior to the Bid opening in two separate publications one a trade publication and the 

other a focus group publication (please see sample in the following pages). 
4. Directly solicit Certified SLBE/ELBE firms on the City of San Diego SLBE-ELBE Directory 15 working days prior to bid 

opening. We include a follow up solicitation to each firm (please see sample in the following pages). 
5. Follow up with a phone call to all SLBE-ELBE Firms that were notified of the subcontracting opportunities which is 

documented on our call back log (please see sample in the following pages). 
6. Make contacts to five local organizations or groups for assistance in contacting and recruiting SLBE/ELBE Firms 

(please see sample in the following pages). 
7. Make the plans and specifications available to the certified firms. 
8. Use the City services and assistance of the Cities EOC Office and the SLBE/ELBE Directory. 
9. Provide assistance with insurance and bonding requirements for subcontractors. 
10. Openly negotiates with Disadvantaged Subcontractors to meet insurance requirements, and payment terms to 

facilitate a successful relationship. 
11. Provide resources to Disadvantaged Subcontractors to help in completing the project 

To further enhance our current Equal opportunity Plan for this MACC we will establish an SLBE Coordinator to implement 
the Policies and Procedures outlined above and in our EEO Policy. The SLBE officer will be responsible for soliciting, and 
call backs of subcontractors to ensure CCI meets the SLBE/ELBE Goals set forth in each Task Order. 

Through the evolvement of our Equal Opportunity Plan we have increased our SLBE/ELBE Subcontractor percentage 
from approximately 10% in past years to 22% or more today. We recently finished the Shawnee Road Emergency Water 
Replacement Project where we used 22% SLBE/ELBE Subcontractors and the Marine Corp. Exchange project for Camp 
Pendleton where we subcontracted out 26% of the work to SLBE Subcontractors. CCI and RICI< are committed to exceeding 
the SLBE/ELBE goals. 

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation I XC 
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CASS CONSTRUCTION, INC. 
GENERAL ENGINEERING CONTRACTORS 

LIC. NO. 298336 

July 1, 2015 

EOCP 
City of San Diego 
1200 Third Ave, Suite 200 
San Diego, CA 92101 

Subject: SLBE Commitment Letter 

Dear: EOCP, 

:MAILING ADDRESS 
P.O.BOX309 

EL CAJON, CA 92022-0309 
www.cassconstruction.com 

Cass Construction, Inc. submits this letter as confirmation of our commitment to achieving the 
SLBE Subcontractor goal for Multiple Award Design Build Contracts for Water, Wastewater, 
and Storm Drain Projects. Cass takes the SLBE/ ELBE program seriously and realizes the 
impact it has on the community. Cass pledges to commit the necessary resources to achieve the 
greatest possible outreach and seeks the highest level of SLBE/ ELBE project participation. 

Sincerely, L 
~~-
?~:r~ 

/"';./·Kyle Nelson 
C:,, ,.,.,. President 

Cass Construction, Inc. 

CORPORATE OFFICE 

1100 WAGNER DRIVE 
EL CAJON, CA 92020-3047 
PHONE (619) 590-0929 
FAX (619) 590-1202 

INLAND EMPIRE 

23120 OLEANDER AVENUE 
PERRIS, CA 92570 
PHONE (951) 943· 7043 
FAX (951) 943-7706 

Multiple Award Design-Build Contracts (MACC} I subcontractor documentation / XCI 
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PUBLICATION AFFIDAVIT 
DECLARATION·OF PUBLICATION 

STATE OF CALIFORNIA CASS CONSTRUCTION, iNC 

FILE COPY 

FEB 2 4 2012 Suzie Davidson I Art 'Director 

REC~¥[fttsting Sub Bids 

Cass Construction, Inc. is requesting bids from qualified SLBE/ELBE (as 
defined by The City of San Diego) or DBE/DVBE/WBE/MBE/SBE and OBEs 

Subcontractors & Suppliers for the following project: 

Alvarado Trunk Sewer Phase III 
Bid No. K-12-5243-DBB-3-C-A, SAP. No. B-00481, Owner: City of San Diego 

Bid Opening Date: 3/14/12@ 2:00 pm . 

Sub work available but not limited to: 
Aggregate, Archeo /Paleo, Biological Monitoring, Landscaping, Manhole Lining, 
Manholes I Precast, Paving, Pipe, Jack & Bore, Sewer ~y-Pass, Striping, WPCP, 

Televising of Sewer, Traffic Control, Pre-construction Video. 

Plans and Specs can be viewed at Cass Construction, Irie., 1100 Wagner Dr., El 
Cajon, CA 92020 or. downloaded from The City of San Diego web site at no cost. 

Mailing Address: P.O. Box 309, El Cajon, CA 92022 
Contact: Mike Huse, 619-590-0929 ext. 132. 

Fax: 619-590-1202; mhuse@cassconstruction.com. 
Cass Construction, Inc. will advise and assist interested subcontractors & 

suppliers in obtaining Bonds, Credit Lines, Insurance, Equipment, Supplies, 
Materials, or related assistance or services for the project. Subcontractors shall 

meet CC' s insurance requirements. 

The undersigned declares: 
I am over the age of 18 years and a citizen of the United States. I am not a party to and have no 'illterest in this 

matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/ 
focus publication in the City of San Diego, the County of San Diego, and the State of California, This notice, a true 
copy hereon, was published on the below date(s): 

I declare under penality of perjury that the foregoing is true and correct. 
Executed at San Diego, California 

DATES PUBLISHED 

; 

)431Y_ iRtW/r!liJ;v 
signature 

FOCUS PUBLICATION 

ALSO DISPLAYED ON WEB SITE@ http://www.goodfaitheffort.com 
Phone Number (858) 487-2600 

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 Fax Number (858) 487-3500 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation f XCll 
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CASS CONSTRUCTION, INC. 

DA TE: 2/23/12 

General Engineering Contractor 
P.O. Box 309 

El Cajon Ca. 92022 
(AN EQUAL OPPORTUNITY EMPLOYER) 

COMPANY: Coastal Pipeline Services 

ATTN: Ken Burtech 

FAX: 760-632-8670 PHONE: 760-828-5174 

PROJECT INFORMATION 
Alvarado Trunk Sewer Phase Ill 

City of San Diego 
Bid Date: March 14, 2012@ 2:00 PM 

Bid# K-12-5243-DBB-3-C-A, SAP No. B-00481 

Cass Construction, Inc. is soliciting quotes from all SLBE/ELBE subcontractors/ suppliers (as 
Defined by the City of San Diego) or DBE/DVBE/WBE/MBE/SBE and OBEs for the above 
referenced project. Cass Construction, Inc. will seriously consider and negotiate quotes for the 
following items of work, including but not limited to: 

Aggregate, Archeo/Paleo, Biological Monitoring, Landscaping, Manhole Lining, 
Manholes/Precast, Paving, Pipe, Jack & Bore, Sewer By-Pass, Striping, WPCP, 

. Televising of Sewer, Traffic Control, Preconstruction Video 

Cass Construction, Inc. will advise and assist interested subcontractors/ suppliers in obtaining 
Bonds, Credit Lines, Insurance, Equipment, Supplies, Materials, or related assistance or services 
for the project. 

Plans and specifications can be viewed at the office of Cass Construction, Inc., 1100 Wagner Dr., 
El Cajon, CA 92020 and are also available for download from the City of San Diego's website at no 
cost. 

**Please inform us of your interest in this project by marking the appropriate response below and 
faxing this letter back to (619) 590-1202** 

Please contact Mike Huse at (619) 590-0929 Ext: 132 if you have any questions regarding this project. 

Please fax us your quote prior to bid time. 

Company Name: _________________________ _ 

Our firm: __ will be quoting __ will not be quoting this project 

Our Scope of Work will include: ___________________ _ 

Person to Contact: 
~---------------------------

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation / XClll 



CASS CONSTRUCTION, INC. 

DA TE: 2/µ111 

General Engineering Contractor 
P.O. Box 309 

El Cajon Ca. 92022 
(AN EQUAL OPPORTUNITY EMPLOYER) 

-,)":1 

COMPANY: Coastal Pipeline Services 

ATTN: Ken Burtech 

FAX: 760-632-8670 PHONE:· 760-828-517 4 

PROJECT INFORMATION 
Alvarado Trunk Sewer Phase Ill 

City of San Diego 
Bid Date: March 14, 2012@ 2:00 PM 

Bid# K-12-5243-088-3-C-A, SAP No. 8-00481 

Cass Construction, Inc. is soliciting quotes from all SLBE/ELBE subcontractors/ suppliers (as 
Defined by the City of San Diego) or DBE/DVBE/WBE/MBE/SBE and OBEs for the above 
referenced project. Cass Construction, Inc. will seriously consider and negotiate quotes for the 
following items of work, including but not limited to: 

Aggregate, Archeo/Paleo, Biological Monitoring, Landscaping, Manhole Lining, 
Manholes/Precast, Paving, Pipe, Jack & Bore, Sewer By-Pass, Striping, WPCP, 

Televising of Sewer, Traffic Control, Preconstruction Video 

Cass Construction, Inc. will advise and assist interested subcontractors/ suppliers in obtaining 
Bonds, Credit Lines, Insurance, Equipment, Supplies, Materials, or related assistance or services 
for the project. 

Plans and spe;cifications can be viewed at the office of Cass Construction, Inc., 1100 Wagner Dr., 
El Cajon, CA 92020 and are also available for download from the City of San Diego's website at no 
cost. 

**Please inform us of your interest in this project by marking the appropriate response below and 
faxing this letter back to (619) 590-1202** 

Please contact Mike Huse at (619) 590-0929 Ext: 132 if you have any questions regarding this project. 

Please fax us your quote prior to bid time. 

Company Name: ________________ ~---------

Our firm: __ will be quoting __ will not be quoting this project 

Our Scope of Work will include: __________________ _ 

Person to Contact: 
------------------------~ 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation / XCIV 
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CASS CONSTRUCTION, INC. 
GENERAL ENGINEERING CONTRACTORS 

Fax 
To: Rebecca Llewellyn -{\&&merrGon'stfUctio'n'~rom: Mike Huse ext. 132 

(,fQ~iJ~r§:~K~IS~QLJgyGsj ,~,~e- 'iii 

Fax: 619-427-1620 Pages: 

Phone: 619-422-9204 Date: 2/22/2012 

D Urgent 0ForReview D Please Comment D Please Reply D Please Recycle 

Project: Alvarado Trunk Sewer Phase Ill 

Cass Construction, Inc. requests assistance in recruiting I placement of SLBE/ELBE (as defined by the 
City of San .Diego) or DBE/DVBEf\/VBE/MBE/SBE and OBEs subcontractors/suppliers for the City of 
San Diego's above mentioned project, Bid No. K-12-5243-DBB-3-C-A, SAP No. B-00481. Bid Date: 
March 14, 2012 @2:00 P.M. Plans and specs can be viewed @Cass Construction, Inc., 1100 
Wagner Dr., El Cajon, CA 92020 or downloaded from the City of San Diego's website at no cost. 

Typical Subcontractors needed: 
Aggregate, Archeo/Paleo, Biological Monitoring, Landscaping, Manhole Lining, Manholes/Precast, 
Paving, Pipe, Jack & Bore, Sewer By-Pass, Striping, WPCP, Televising of Sewer, Traffic Control, 
Preconstruction Video 

Cass Construction, Inc. will advise and assist interested subcontractors & suppliers in obtaining Bonds, 
Credit Lines, Insurance, Equipment, Supplies, Materials, or related services for the project. 
Subcontractors shall meet GC's insurance requirements. 

If you have any questions please give us a call. 

P.O. BOX 309 •EL CAJON, CALIFORNIA 92022-0309 • LIC. NO. 298336 
PHONE (619) 590-0929 •FAX (619) 590-1202 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation / XCVI 
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CASS CONSTRUCTION, INC. 
GENERAL ENGINEERING CONTRACTORS 

Fax 
To: From: Mike Huse ext. 132 

Fax: 619-512-4534 Pages: 

Phone: 619-234-4753 Date: 2/22/2012 

D Urgent 0 For Review D Please Comment D Please Reply D Please Recycle 

Project: Alvarado Trunk Sewer Phase Ill 

Cass Construction, Inc. requests assistance in recruiting I placement of SLBE/ELBE (as defined by the 
City of San Diego) or DBE/DVBE/VVBE/MBE/SBE and OBEs subcontractors/suppliers for the City of 
San Diego's above mentioned project, Bid No. K-12-5243-DBB-3-C-A, SAP No. B-00481. Bid Date: 
March 14, 2012 @2:00 P.M. Plans and specs can be viewed@ Cass Construction, Inc., 1100 
Wagner Dr., El Cajon, CA 92020 or downloaded from the City of San Diego's website at no cost. 

Typical Subcontractors needed: 
Aggregate, Archeo/Paleo, Biological Monitoring, Landscaping, Manhole Lining, Manholes/Precast, 
Paving, Pipe, Jack & Bore, Sewer By-Pass, Striping, WPCP, Televising of Sewer, Traffic Control, 
Preconstruction Video 

Cass Construction, Inc. will advise and assist interested subcontractors & suppliers in obtaining Bonds, 
Credit Lines, Insurance, Equipment, Supplies, Materials, or related services for the project. 
Subcontractors shall meet GC's insurance requirements. 

If you have any questions please give us a call. 

P.O. BOX 309 •EL CAJON, CALIFORNIA 92022-0309 • LIC. NO. 298336 
PHONE (619) 590-0929 •FAX (619) 590-1202 

Multiple Award Design-Build Contracts (MACC) / subcontractor documentation / XCVll 
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CASS CONSTRUCTION, INC. 
GENERAL ENGINEERING CONTRACTORS 

To: Urban Miyares ~i@J§~~f~~ 

~;~~fh~~~pj;{(~gli$iAss9plaJJ921 

Fax: 619-594-4208 

Phone: 619-594-8805 

From: Mike Huse ext. 132 

Pages: 

Date: 2/22/2012 

D Urgent 0 For Review D Please Comment D Please Reply 

Project: Alvarado Trunk Sewer Phase Ill 

D Please Recycle 

Cass Construction, Inc. requests assistance in recruiting I placement of SLBE/ELBE (as defined by the 
City of San Diego) or DBE/DVBE/WBE/MBE/SBE and OB Es subcontractors/suppliers for the City of 
San Diego's above mentioned project, Bid No. K-12-5243-DBB-3-C-A, SAP No. B-00481. Bid Date: 
March 14, 2012 @2:00 P.M. Plans and specs can be viewed @Cass Construction, Inc., 1100 
Wagner Dr., El Cajon, CA 92020 or downloaded from the City of San Diego's website at no cost. 

Typical Subcontractors needed: 
Aggregate, Archeo/Paleo, Biological Monitoring, Landscaping, Manhole Lining, Manholes/Precast, 
Paving, Pipe, Jack & Bore, Sewer By-Pass, Striping, WPCP, Televising of Sewer, Traffic Control, 
Preconstruction Video 

Cass Construction, Inc. will advise and assist interested subcontractors & suppliers in obtaining Bon.ds, 
Credit Lines, Insurance, Equipment, Supplies, Materials, or related services for the project. 
Subcontractors shall meet GC's insurance requirements. 

If you have any questions please give us a call. 

P.O. BOX 309 •EL CAJON, CALIFORNIA 92022-0309 • LIC. NO. 298336 
PHONE (619) 590-0929 •FAX (619) 590-1202 

Multiple Award Design-Build Contracts (MACC) I subcontractor documentation / XCVlll 
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CASS CONSTRUCTION, INC. 
GENERAL ENGINEERING CONTRACTORS 

·fax 
To: Raymond Uzeta ticeQJ~~)'.\q:;r;~~-~f~ti60'Bf~~~From: Mike Huse ext. 132 

a§~R'IJJJ~~,~,~~9:ow1:\oog3 

Fax: 619-285-5614 Pages: 

Phone: 619-285-5600 Date: 2/22/2012 

D Urgent 0 For Review D Please Comment D Please Reply D Please Recycle 

Project: Alvarado Trunk Sewer Phase Ill 

Cass Construction, Inc. requests assistance in recruiting I placement of SLBE/ELBE (as defined by the 
City of San Diego) or DBE/DVBE/WBEIMBE/SBE and OBEs subcontractors/suppliers for the City of 
San Diego's above mentioned project, Bid No. K-12-5243-0BB-3-C-A, SAP No. B-00481. Bid Date: 
March 14, 2012@ 2:00 P.M. Plans and specs can be viewed@ Cass Construction, Inc., 1100 
Wagner Dr., El Cajon, CA 92020 or downloaded from the City of San Diego's website at no cost. 

Typical Subcontractors needed: 
Aggregate, Archeo/Paleo, Biological Monitoring, Landscaping, Manhole Lining, Manholes/Precast, 
Paving, Pipe, Jack & Bore, Sewer By-Pass, Striping, WPCP, Televising of Sewer, Traffic Control, 
Precons"truction Video 

Cass Construction, Inc. will advise and assist interested subcontractors & suppliers in obtaining Bonds, 
Credit Lines, Insurance, Equipment, Supplies, Materials, or related services for the project. 
Subcontractors shall meet GC's insurance requirements. 

If you have any questions please give us a call. 

P.O. BOX 309 •EL CAJON, CALIFORNIA 92022-0309 • LIC. NO. 298336 
PHONE (619) 590-0929 •FAX (619) 590-1202 

Multiple Award Design-Build Contracts (MACC) subcontractor documentation / XCIX 
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CASS CONSTRUCTION, INC. 
GENERAL ENGINEERING CONTRACTORS 

"Fax 
To: Abdul-Rahim Hameed ~~li;19.~;§oqt[~Qto~s._ i::,;1:9p,i: Mike Huse ext. 132 

-V ·c'.:. '',: ::-,.~~~43!,;i·~~~Jli\¥1~\¥, 

t:4§§~9l§Ji~~iil1io'.'1; 

Fax: 619-263-6865 Pages: 

Phone: 619-263-9791 Date: 2/22/2012 

CC: 

D Urgent 0 For Review D Please Comment D Please Reply 

Project: Alvarado Trunk Sewer Phase Ill 

D Please Recycle 

Cass Construction, Inc. requests assista.nce in recruiting I placement of SLBE/ELBE (as defined by the 
City of San Diego) or DBE/DVBEtWBE/MBE/SBE and OBEs subcontractors/suppliers for the City of 
San Diego's above mentioned project, Bid No. K-12-5243-DBB-3-C-A, SAP No. B-00481. Bid Date: 
March 14, 2012@ 2:00 P.M. Plans and specs can be viewed@ Cass Construction, Inc., 1100 
Wagner Dr., El Cajon, CA 92020 or downloaded from the City of San Diego's website at no cost. 

Typical Subcontractors needed: 
Aggregate, Archeo/Paleo, Biological Monitoring, Landscaping, Manhole Lining, Manholes/Precast, 
Paving, Pipe, Jack & Bore, Sewer.By-Pass, Striping, WPCP, Televising of Sewer, Traffic Control, 
Preconstruction Video 

Cass Construction, Inc. will advise and assist interested subcontractors & suppliers in obtaining Bonds, 
Credit Lines, Insurance, Equipment, Supplies, Materials, or related services for the project. 
Subcontractors shall meet GC's insurance requirements. 

If you have any questions please give us a call. 

P.O. BOX 309 •EL CAJON, CALIFORNIA 92022-0309 • LIC. NO. 298336 
PHONE (619) 590-0929 •FAX (619) 590-1202 

Multiple Award Design-Build Contracts (MACC} I subcontractor documentation I C 
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SECTION 1.0 ADDENDA TO THIS RFQ 
The Design-Builder affirms it received Addendum "1" issued June 30, 2015, to this RFQ and 
understands the contents therein. 

SECTION 2.0 IDENTIFICATION OF THE CONTRACTOR 

2.1.1 Legal name of the company 
El Cajon Grading & Engineering Co., Inc. (ECGE) 

2.1.2 Legal Form of Company 
California Corporation. 

2.1.3 If company is wholly owned subsidiary of a '"parent company," identify the "parent 
company." 
ECGE is not owned by a parent company. 

2.1.4 Addresses of offices located in San Diego County 
13684 Hwy B Business, Lakeside, CA 92040 

PO Box 967 Lakeside, CA 92040. 

2.1.5 Number of years that company has maintained office in San Diego County 
ECGE has had an office in San Diego County for 43 years. 

2.1.6 Number of employees in San Diego County 
ECGE has between 18 to 40 employees depending on work load. 

2.1.7 City of San Diego Business License Number, State Contractor's License Number 
(include date of expiration), and Professional Engineering/Architect License 
Number (include date of expiration) 
• City of San Diego Business license Number B 1980062592 
• State Contractor's License Number, Class A-274857 Exp. 9-30-2016 
• Class A HAZ C27 - 254034 Exp. 6-30-17 
• Professional Engineering/ Architect License Number and Exp. date. 

o Design Manager Kevin Schmidt, PE, License No. 33523, Exp. 6-30-2016 

2.1.8 Name, title, address and telephone number of person to contact concerning the SOQ 
William C. Young 
PO Box 967 
Lakeside CA 92040 
Phone 619-561-9840 I B.Young@ecgrading.com 

El Cajon Grading & Engineering Co., Inc. I David Evans and Associates, Inc. July 8, 2015 I Page 2 



ATTACHMENT C 

CERTIFICATION OF EXCEPTION TO RFQ DOCUMENTS 

Multiple Award Design-Build Contract for Water, Wastewater, and Storm 

Water Pipeline Projects 

The undersigned, a duly authorized representative of El Cajon Grading & Engineering Co., Inc. 

(Company Name) 

hereby stipulates that El Cajon Grading & Engineering Co., Inc. 

(Company Name) 

takes no exceptions to this 

Request for Qualifications and its attachments as referenced in this RFQ. 

Authorized Representative 

Secretary I Treasurer 

Authorized Representative's Title 

El Cajon Grading & Engineering Co., Inc. 

Company 

SECTION 4.0 MANDATORY MEETINGS 

Tom Brown and Randy Young of ECGE and 
Kevin Schmidt of DEA attended the mandatory 
pre-submittal meeting on June 18, 2015. 

June 30 2015 

Date 

CJ'l'Y OF SAN llnmo 

~~~~·~~t ct Pm~SU!JMJ'ITAl, Mmrl'ING ATl'ENllANCE SHEKT 

~i1.•t l'orf/l111flflmt1011>' (RHI) Mutt/pt" A1nlJ'(f oe .. 1g11-1111tltl 

I N~~b-;J.;io/i.~:;;~;;1·~~'~;_:;;~:~_::~-~~~:111 w~~~~----
~ltion of Prc-Submiltnl Mectlug: 1010 Second A vCnue, Suite 1400, sflilfilcgo, 9210 l (change if 

~~fMnnd111ory Pro~':>ubmiltal Mce!i11g·,----,.r;;;;;;;;rp,:;::m:r;;;;;;n,;-;C]i).Oi);\-..----i 

t 

El Cajon Grading & Engineering Co., Inc. I David Evans and Associates, Inc. July 8, 20151Page3 
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The ECGE and DEA Design-Build Team has proven City of San Diego MACC 
pipeline experience, full bidd.ing capacity, and is committed to the local community 

SECTION 5.0 EXECUTIVE SUMMARY 

Infrastructure within the older parts of the City 
is nearing its useful service life with some 
pipelines approaching 100 years of age. Over 
60% of potable water pipeline failures are 
concentrated in just 10% of City pipelines. 
Significant progress has been made in the 
replacement of old concrete sewer mains, but 
cast iron and asbestos cement water mains and 
corrugated metal storm drains still exist in many 
older neighborhoods. The City has an urgent 
need to improve its infrastructure in a timely 
and cost effective manner; thus the design-build 
procurement method through a MACC contract 
approach has been initiated for infrastructure 
replacement projects. 

The ECGE/DEA Design-Build Team 
The ECGE/DEA Team has a long and successfol 
record of completing design-build projects for 
the City of San Diego, both individually and 
as a team. Our success story includes over 
90,000 feet of underground utilities for design­
build projects over the last five years. This 
work includes the Design Build Water Group 
3012 where we installed 42,240 LF of Water 
Main, Water and Sewer Job 814, and Otay 1st 
University Heights MACC projects. Group 814 
is currently 46% complete and the Otay 1st 
project is currently at the 75% design milestone. 
The ECGE/DEA Team was recently issued the 
Limited Notice to Proceed for the Otay Mesa 
Storm Drain Upgrade Project. Our Team will 
be led by Tom Brown, as Project Manager, with 
33 years of construction experience; Randy 
Young, as QA/QC Officer, with 44 years of 
construction experience; and Kevin Schmidt, 
as Design Manager, with 3 8 years of water 
resources design experience. 

This proven record of success is important to 
the City for several reasons: 

1. It has led to a thorough understanding of the 
existing City infrastructure and its plans for 
future improvements. 

2. It has led to a thorough understanding of the 
current City operations and management 
structure and has built a solid level of 
cooperation and trust with City staff. 

3. It has led to a thorough familiarity with City 
guidelines, standards and procedures. 

4. It has led the Team to solid and proactive 
working relationships with subcontractors 
whom share the understanding of the City 
and will furnish the SLBE, ELBE, and 
DVBE participation to meet City goals. 

The ECGE/DEA Team and its subcontractors have 
conducted business in the City for decades, and 
have business offices in the City with reasonable 
access to City facilities and projects. ECGE has 
participated in scholarship and training programs, 
and has assisted several small contractors directly 
with mentoring and financial support to get started 
in the business. ECGE and DEA have never 
had a discrimination complaint filed or Civil or 
Criminal violations recorded against them. 

Pro,ject Implementation & Control 

The ECGE/DEA project implementation 
and control approach reflects our intimate 
understanding of the design-build and MACC 
processes: 

111 In developing our proposal, the RFP and 
associated addenda are reviewed carefully 
to thoroughly understand the project and 
any modifications to City Guidelines, 
Standards, and Procedures including an 
understanding of Bridging Documents. 

11 We conduct field and Google Earth reviews 
of the areas affected by the project to yield 
solid price and schedule estimates. 

111 We dedicate staff to develop 
~ concepts for cost reduction, 
~ methods to accelerate schedule, and 
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~· ways to bring key City facilities on line 
as soon as possible through design and 
construction staging. 

Upon receiving the Limited Notice to Proceed, 
we set the wheels in motion to deliver a 
successful project to the City: 

11 At the kickoff meeting, we bring our 
thorough understanding of the project, at 
both design and construction levels and 
carefully listen to City priorities. 

Ill We proactively energize our staff and 
subcontractors to implement schedule 
goals, including but not limited to, record 
research, preparation of permit packages, 
preparation of preliminary traffic control 
design, soils investigations, potholing and 
field survey. 

111 We tailor our 30% design to address key 
construction issues while proceeding 
quickly to the 60% design package and the 
anticipated Notice to Proceed. Design and 
construction are developed in stages (when 
needed) to prioritize selected components, 
minimize community impacts and 
accommodate project constraints. 

Construction is implemented with methods and 
expertise backed by over 43 years of service to 
the City of San Diego: 

111 Potholing is utilized to identify key 
construction issues relating to the location 
of the pipe to be replaced in place, cross 
connections and end connections. 

111 Highlining is implemented to ensure 
that existing customers remain in service 
during construction. 

m Community outreach is effectively used 
to minimize residents' complaints and to 
maximize stakeholder involvement. 

11 Standard and special construction methods 
for underground utility construction are 
conducted in strict accordance with City 
Guidelines, Standards and Procedures. 

ECGE/DEA's extensive history with the City 
allows for well thought out special construction 
procedures such as connections to existing 
facilities, trenchless methods, and the integration 

• • • of existing laterals into the new facilities. We 
have successfully integrated traffic control 
methods and the construction of ADA curb ramp 
improvements into many previous City projects. 

Our thorough understanding of underground 
utility design-build construction is subjected 
to rigorous quality control. In design we 
implement a Quality Management Plan that 
exceeds industry standards and is in strict 
accordance with City Guidelines and Standards. 
In construction, compliance with the Approved 
Materials List is maintained. Inspections are 
made to ensure quality, and grade control is 
confirmed throughout construction. 

The ECGE/DEA Team will provide the City 
with high quality and cost effective design-build 
services. Our Team has served the City for 
over 43 years, and we have dedicated a highly 
experienced management team to lead your 
projects. Our management team will lead a 
cadre of experienced and dedicated design and 
construction professionals and subcontractors 
that will deliver your projects to your complete 
satisfaction. 

The tmdersigned, a duly authorized representative 
of El Cajon Grading & Engineering Co., Inc., 
hereby submits this statement of qualifications. 

President 
Title 

July 8, 2015 
Date 
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The ECGE and DEA Design-Build Team has worked together and individually on 
projects similar to those required under the City of San Diego's MACC for Water, 

Wastewater, and Storm Water Pipeline Projects 

SECTION 6.0 EXPERIENCE AND TECHNICAL COMPETENCE 

6.1 Design-Builder experience with water, wastewater, and storm water pipeline projects 

• • • • • • • • • • • • 
• • • • • • • • • • • • 

• • • • • • • • • 
• • • • • • • • • 
• • • • • • • • • • 
• • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • • -• • • 

• • • • • 
• • • 

• • • • • • 
• • • • • • • 
• • • • • 
• • • • • • • 
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6.1.1 Experience with pipelines, and 
associates appurtenances and 
facilities 

ECGE has extensive experience installing 
pipelines, and has completed the installation of 
over 90,000 feet of water, sewer, and storm drain 
pipelines in various sizes over the last 5 years 
including Design-Build Water Group 3012, 
which was the first design-build Water project 
for the City of San Diego. We also constructed 
Pump Station 20 for the City of San Diego, 
which included installing a temporary sewer 
bypass to keep the old station operational during 
construction of the new station. New sections 
of force main were installed and the sewer flow 
was transferred to the new pump station after 
successful testing and start-up of the new station. 

Our Suncrest Substation project consisted 
of 17 ,000 LF of storm drain pipe and 157 
structures, including inlets, cleanouts, box 
culverts, and storm water treatment structures 
to remove sediment and trash from storm water 
flows prior to discharge. 

Design-Build Sewer and Water Group 814, 
which is currently under construction, consists 
of 10, 700 feet of water mains, including the 
necessary highlining, and cutting and capping of 
existing water lines to keep customers in service 
during the installation of water mains in the same 
trench line as the old pipe. 

6.1.2 Experience with pipeline 
replacement or new construction 
methodologies 

Design-Build Sewer and Water Group 814 
mentioned above also has 7,350 feet of sewer 
main. The construction methods for this pipe 
included: replace in place, constructing pipe in a 
new trench, directional drilling, pipe bursting, and 
pipe rehabilitation by installing a new liner into the 
existing pipe. Each of these procedures requires 
their own set of unique construction methods. 

Replace in place, or removal of inadequate 
facilities and replacement of the sewer in the 
same alignment requires sewer by-passing around 
the work area, as well as locating existing sewer 
laterals that must be reconnected as the work 
progresses. The majority of sewer replacement 
projects are completed with this method. 

Installing sewer in a new trench requires 
research to identify all sewer laterals connected 
to the old mains that will need to be reconnected 
to the new mains. This method also requires 
extensive research and potholing to ensure a 
workable grade and alignment are available and 
avoids conflicts with other utilities. 

Directional drilling for sewer applications uses a 
pit launched boring tool that can be directionally 
controlled, and its location tracked from above 
grade. This enables pipelines or laterals to be 
placed under existing improvements without 
any surface disruption. There were 44 properties 
that required laterals to be re-plumbed from the 
back of the properties to the new mains being 
placed in the streets. Directional drilling was 
used to install the pipe into the back of the 
properties with as little disturbance of private 
improvements as possible. Only the launch pit 
in the street and a small pit to connect to the 
existing piping were required. 

For pipe bursting, existing mains need to have 
adequate cover and be on the correct grade 
without sags for the process to be successful. 
Sewer and Water Group 814 required sewer 
mains to be replaced in alleys near a large 
beach tourist area. We proposed pipe bursting 
the existing mains to minimize disturbance in 
these areas. Excavations for pipe bursting are 
limited to insertion pits at manholes and at lateral 
connection points. 

Pipeline rehabilitation is completed by cleaning 
the existing pipe and televising to check for any 
misaligned pipe, protrusions, or other structural 
defects that could impact the liner installation. 
Sewer flows are by-passed around the work 
area while the new liner is installed and cured 
in place. This work can be done without any 
excavation. As such, it is the least intrusive 
method of updating pipelines when existing lines 
do not need to be upsized and are in a condition 
making it feasible to do so. 
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6.1.3 Experience and capability in 
operating, maintaining, and 
repairing pump station facilities, 
and experience with retrofit work 

Coronado Pump Station -Replaced one pump 
and installed emergency by-pass pumping piping 
system while pump station was in operation. 

Pump Station 20 - New pump station was 
constructed while existing pump station 
remained in operation. The project included 
the installation of new force main piping; 
diversion of flows into the new pump station; 
the demolition of the existing pump station, the 
set up and configuration of emergency backup 
generator and change over controls; and the 
instruction of field maintenance personnel. 

Pomerado Booster Pump Station - A new 
water booster pump station was designed and 
built including pumps, variable frequency 
drives, motor controllers, system start up, and 
instruction of field maintenance personnel. 

6.1.4 Number of facilities designed and 
built pursuant to a Design-Build 
contract 

ECGE and DEA have teamed to build Water 
Group 3012. The Team designed Sewer and 
Water Group 814 and construction is 46% 
complete. We received limited NTP for the 
design of Otay 1st Pipeline University Heights 
in January 2015 and construction is currently 
ongoing. We have received the award notice for 
the Otay Mesa Storm Drain Upgrade. 

6.1.5 Record of timely completion 
ECGE has completed all projects in a timely 
manner and take pride in on time performance. 
We have never been assessed liquidated damages 
for late project completion. 

6.1.6 Number of Design-Build projects 
performed as compared to the 
number completed on schedule 

Water Group 3012 is the only design build 
project ECGE/DEAhas completed to date. That 
project was completed on schedule. 

6.2 Design-Builder experience in 
completing similar Design-Build 
efforts 

6.2.1 List three (3) similar, successfully 
completed projects in the past 5 
years 

Design-Build Water Group 3012 

Client: City of San Diego 

Owners Project Manager: Joe Myers, 
619-533-6632, JDMyers@sandiego.gov 

Design Build Team: ECGE/DEA 

Total Construction Cost: $10,972,454 

The City of San Diego's aging infrastructure 
has become unreliable with sporadic water 
main failures. The Water Group 3012 is part of 
a program established by the City of San Diego 
and the California Department of Public Health 
mandating the replacement of all aging and 
deteriorating cast iron water mains within the 
Pacific Beach area. Some of the water mains in 
Pacific Beach date back to 1933. 

ECGE and DEA have completed the design­
build replacement of 8 miles of cast iron water 
mains in Pacific Beach with new 8-inch and 
12-inch PVC piping. The project included 
approximately 1,000 water services, fire hydrant 
replacements, and additional air vacuum and 
blow off valves to meet current City standards. 
Approximately 58 fire hydrants were replaced 
and dozens more were added to meet the City's 
current fire hydrant spacing requirements. The 
project also included upgrades to over 400 curb 
ramps, engineered traffic control plans, AC 
overlay, and new traffic striping to restore 
streets. 
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Figure 1: Water Group 3012 project sites 

The project was divided into 13 constructi.on 
phases to limit community impact while 
installing 8.5 miles of pipeline. Since the water 
mains pass through established neighborhoods 
within Pacific Beach, sensitivity to the impacts 
on neighborhood traffic, schools, recreational 
facilities, businesses, and daily lives of the 
residents during construction was of utmost 
importance during the staging of the construction 
phases. The City had originally established the 
project's 3 phases prior to selecting a consultant 
for the project; however, after discussion with 
water operations, the project was broken into 
13 phases to minimize time highlines would 
be up on each phase. The order and priority of 
the various phases were continually revised to 
account for water main failures throughout the 
area. As the project progressed, ECGE/DEA 
worked with City Operations to help develop 
a better understanding of the failure risks 
associated with the existing pipeline, using that 
knowledge to assist with phasing designations 
and priorities. 

The replacement of the curb ramps near the 
project site was a challenging task. Many of 
the proposed ramp locations were constrained 
by existing features, such as storm drain inlets. 
ECGE and DEA worked closely with the City 
to develop a ramp design approach which 
could be implemented to construct ramps at 
the corners to provide ADA compliance access 
while maintaining the existing inlet structures in 
place. The team was able to expedite the Ramp 
designs to have them completed, approved and 
constructed prior to the construction of the water 

mains. This helped mitigate the impacts on the 
surrounding community during construction, 
which was important to the City. 

Sewer and Water Group 814- Water, 
Wastewater and Storm Water MA CC 

Client: City of San Diego 

Owners Project Manager: Liborio (Lee) 
Ruiz, 619-533-5229, LRuiz@sandiego.gov; 
Casey Crown P.E., 619-533-5485, CCrown@ 
sandiego.gov 

Design Build Team: ECGE/DEA 

Construction Cost Est.: $6,650,940 

Sewer and Water Group 814 was the design-build 
of 10 700 LF of 8-inch and 12-inch water 

' main· 7 350 LF of 8-inch and 10-inch sewer 
' ' . main; trenchless installation of water services; 

trenchless installation of sewer re-plumbs; pipe 
bursting; sewer main rehabilitation, highlining 
water services; temporary cut & caps of water 
mains; reconnection of new water mains; 
traffic control D-sheets; implementation of 
traffic control on major streets; de-watering of 
trenches; NPDES permit acquisition; WPCP; 
and summer moratoriums. 

Figure 2: Sewer & Water Group 814 project sites 
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Group 814 is located along Mission Blvd. in ! 

Pacific Beach, in adjacent alleys, and in the 
beach community near Palisades Park. The entire 
project is subject to a summer moratorium. This 
required work on the project to stop, be cleaned 
up, and paved with permanent materials prior to 
the Memorial Day weekend. Complying with 
this moratorium is important for community 
relations as well as regulatory compliance. The 
beach area project location has also required 
extra attention to job site cleanliness, traffic 
control, and keeping businesses and beach area 
parking accessible. We have been successful 
working with the community and have received 
positive feedback from the community for our 
efforts. 

Minimal disruption of a community is a high 
priority for any successful project. We used 
trenchless methods for installation of sewer 
mains, water services, and sewer lateral re­
plumbs on this project. 

Trenchless sewer main construction consisted 
of pipeline rehabilitation by installing a liner 
inside the existing pipe and pipe bursting. The 
rehabilitation was done in a beach area parking 
lot and under Palisades Park, which are areas 
where excavation was not desired. Pipe bursting 
was chosen for an alley next to a beach area 
hotel. Pipe bursting was recommended in this 
area to limit excavation and disruption to the 
hotel guests. 

The trenchless installation of water services 
reduces lateral trenches and the traffic and 
paving issues associated with that work. 

A major part of the project was the installation 
of 44 sewer lateral re-plumbs in the residential 
area near Palisades Parle This required working 
with property owners to find an acceptable 
alignment for the new piping and obtaining re­
plumb agreements. To limit disruption of private 
improvements direction drilling was used to 
install re-plumbs to the back of the properties. 

With over 10,000 LF of water mains to replace 
this project requires coordination with the City 
Water Department for shut down of water mains 
for temporary cut & caps and recom1ections after 
the new mains are accepted. This project also 
interfaces with another project, Group 815, so 

coordination with City Staff for shut downs and 
traffic control was necessary. Special attention 
was paid to highlining of water services in the 
congested streets and alleys to avoid damaged 
highline and tire damage. 

Several sewer mains and a portion of the water 
main near Mission Bay are below the water table 
and require trench dewatering. This required the 
acquisition of an NPDES permit to discharge the 
ground water into Mission Bay. 

Otay 1"'1 Pipeline, Univ. Heights- Water, 
Wastewater and Storm Water MA CC 

Client: City of San Diego 

Owners Project Manager: Brian Vitelle, PE, 
619.533.7413, bvitelle@sandiego.gov 

Design Build Team: ECGE/DEA 

Construction Cost Est.: $3,170,535 

The Otay 1st Pipeline, University Heights 
project was the design-build of 5,120 LF of 
16-inch water main including highlining water 
services, cut & caps, and the reconnection of 
new water mains. 

This project consisted of installing a new 
16-inch PVC water main along Polk Ave. from 
Marlborough Ave. to Interstate 805. There are 
three connections to existing 30-inch steel 
pipelines crossing under Interstates 805 and 15. 

The project encroached through the playground 
of Edison Elementary School. The existing 30-
inch cast iron pipe that was to be abandoned 
was instead used as a casing to slide the new 
16-inch pipe through the school property and 
limit disruption to the school. 

Plans are currently at the 90% stage, utilities 
have been located and potholed to avoid 
construction delays, water services have been 
highlined, and pipeline construction on the 
project is to begin shortly. 
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6.2.2 Projects currently in progress may 
be submitted for consideration 

As noted in Section 6.2.1 above, Sewer and 
Water Group 814 - Water, Wastewater and 
Storm Water MACC and Otay 1st Pipeline, Univ. 
Heights are still in progress. 

6.2.3 Include in your client references 
projects and clients where the team 
has worked together. 

The ECGE and DEA Team worked together 
for all three of the above-noted projects in 
Section 6.2.1. 

6.2.4 Additional project experience 
ECGE has completed in excess of 35 City of 
San Diego Sewer and Water Group jobs and 
water replacement projects in the last 43 years. 
These projects were completed on time, and 
without any difficulty or claims. The majority 
of our City of San Diego projects were for 
replacing water and sewer mains ranging from 
8-inch to 54-inch; paving streets; designing 
traffic control plans; handling traffic; making 
water connections; and highlining water 
services that are similar to potential projects 
outlined in this MACC Design-Build contract. 
Our 43 years of experience working on public 
streets throughout San Diego County gives us 
unparalleled knowledge and experience in this 
specialized area of public works. We understand 
the importance of maintaining public access, 
community relations, and working around other 
utilities. This experience cannot be gained by 
working on new subdivisions or in other cities. 

ECGE has a long-term relationship with design 
team partner DEA. As noted in Section 6, ECGE 
and DEA have successfully collaborated on 
Design Build Group 3012 as well as other design 
build projects over the past years. DEA has over 
40 years of design experience on similar City 
projects. Whether a project is in a residential 
neighborhood or business district, adjacent to 
a school or park, part of an environmentally 
sensitive open space, our goal is to minimize cost 
and disruption by getting in and out as quickly 
as possible. We work collaboratively to assess 
design options and construction methods for 
cost saving solutions that minimize community 
disruption and maintain City standards. 

For pipeline projects, the most common practice 
is to replace in the same alignment to avoid utility 
and environmental conflicts using standard cut & 
cover construction. Phasing of the work, timing 
of shut downs and the use of highline or bypass 
systems will maintain domestic and emergency 
services. We carefully consider new parallel 
aligmnents where feasible and cost effective to 
maintain uninterrupted service. We regularly 
use trenchless technologies as a cost effective 
means of constructing laterals and consider 
construction methods for larger mains where 
resurfacing, traffic or impacts to enviromnental 
resources control cost and feasibility. 

6.3 Project Coordination 

6.3.1 The processes and procedures 
ECGE/DEA Team will use to ensure 
that all work is properly coordinated 

Project coordination begins with the review of the 
RFP and bridging documents furnished during 
the proposal stage. A preliminary schedule is 
constructed and submitted with the proposal. 
After being selected for a project, the Design 
Build Team meets to discuss the project and 
determine if further documentation and research 
is needed to determine all necessary tasks that 
will be required to complete the project. After 
all tasks and milestones are determined, the team 
agrees on the duration for completion of each 
task. The project schedule is updated to include 
these durations and any new tasks that need to 
be tracked. Scheduling is done with Primavera 
Project Management Scheduling software. Our 
Project Manager, Tom Brown is responsible for 
the schedule and communicating time frames 
for responsible persons to complete their tasks. 

6.3.2 The design and construction 
coordination requirements with 
entities and agencies, utilities, 
Underground Service 

The required coordination with government 
agencies can vary from project to project. The 
agencies required for coordination of each 
project are determined after review of the 
bridging documents. Some entities are required 
on all projects such as Underground Service 
Alert, City forces, and the area utilities such 
as Cox, Time Warner, AT&T and SDG&E. We 
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are very familiar with the lead time required by 
these entities, and that time is included in our 
project schedule. Typically, utility companies 
will check our plans for possible conflicts with 
their respective utilities. If relocation of utilities 
is required, that work is also coordinated with 
the utility company. Some projects will require 
coordination with other agencies such as the 
California Coastal Commission, State Water 
Resources Control Board - Division of Drinking 
Water, or The Regional Water Quality Control 
Board. We have experience in processing permits 
through all of these agencies and the time it 
takes to obtain the permits. This information 
is included in our schedule, and these tasks are 
started as early as possible to avoid delays. 

6.3.3 - Design coordination system between 
drawings and specifications and 
disciplines 

Design Approach 
Scoping and Preliminary Design 

The EC GE/DEA Team recognizes the importance 
of preliminary design as a precursor to a 
successful project:. 

1. The designer must be intimately familiar 
with City Standards. DEA, teamed with 
ECGE, has successfully completed the 
design of two design-build projects for the 
City. In addition, we are nearing completion 
of a third, and about to embark on a fourth. 
This work has produced a deep and very 
capable design team that knows the City's 
Whitebook, Design Guidelines, Standard 
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Drawings and Approved Materials List, 
and understands how to apply these 
standards to the design of potable water 
pipeline, sewers, storm drains and recycled 
water pipelines. It is important that the 
designer carefully review the RFP for the 
project, as it sometimes modifies the City 
standards for special project needs and, via 
the Bridging Documents, provides planning 
studies, environmental documentation, 
ADA memoranda and other supplemental 
data that is important for design. 

2. The preliminary design must recognize the 
importance of critical path tasks and conduct 
the preliminary design to expedite these 
tasks. Examples include Caltrans permits 
and Separation Waivers from the Division 
of Drinking Water. The preliminary design 
is expedited by focusing utility research 
early in the affected areas and expedited 
development of custom design packages 
for special permits and approvals. 

3. Subconsultants may need to be mobilized 
quickly to meet schedule needs. This could 
include utility research, input of existing 
utilities onto the master design file, DEA 
survey for projects that do not have a City 
Survey File and traffic control preliminary 
designs. 

4. The City commonly requires review 
at the 30%, 60% and 100% levels, and 
conducts multiple reviews at each level 
with a minimum of 20 working days for 
each review. Project durations established 
in the RFP often challenge the designer 
under these conditions. Project schedules 
can best be met by clearly understanding 
City standards and applying them 
conscientiously to the horizontal alignments 
in the 30% design package. Conscientious 
attention to City standards can minimize the 
number of reviews at each milestone and 
the duration of each review. It is important 
for the designer to continue working to 
the 60% level during the City's review(s) 
of the 30% package, as it is important to 
add profile design and special connection 
details to engage all City departments. 
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Final Design 
With approval of the 30% design package, 
DEA will move quickly to develop the 60% 
package upon which the Notice to Proceed for 
construction will be based. The 60% package 
will add the design profile, construction notes 
with stationing and appurtenances, references, 
retirements, custom details at connections, 
details for trenchless designs, the highlining 
plan, the streets resurfacing plan and the ADA 
curb ramp improvement plan with details. 
Curb ramps will be submitted in a separate 
package to facilitate the City review process. 
The 60% design may be submitted in phases to 
accommodate the construction schedule. 

Potholing is conducted during the preparation 
of the 60% package, and our survey team ties 
pothole information into the benchmark for 
incorporation into the master Microstation file 
for the project. Existing utilities are adjusted, 
as necessary. The profile is also adjusted so 
that the new, replace-in-place pipeline matches 
the centerline of the existing pipe. Adjustments 
to the profile are then made to ensure that 
pipeline cover complies with City standards. 
This calibrated product will best ensure that 
connections at existing pipe crossings are 
accurate, thus minimizing construction conflicts 
that cause project delay and additional costs. 

Care must be taken to properly design the cut and 
plugs required for connection ~o e~isting pipes 
on cross streets. When connection 1s to ex1stmg 
PVC pipes, the cut and plug can be near the tee 
or cross. When connection is to existing AC 
and CI pipes, the cut plug needs to be extended 
beyond the resurfacing of the road to ensure that 
when pipes are upgraded to PVC in the crossing 
streets, the new paving will not be disturbed. 

Lateral connections are confirmed during the 
60% design phase. The laterals are originally 
input to the master file through review of record 
drawings. The laterals are verified through 
Google Earth and field investigations. 

For most projects, it will be important to 
complete the design such that only two City 
reviews will be needed at the 60% level, with the 

third consisting of a meeting to confirm that all 
comments have been addressed. Integral to this 
process will be the DEA QA/QC system. City 
guidelines for QA/QC are covered in Chapter 5 
of Book 2 of the City Design Guidelines and 
Standards. DEA has structured a QA/QC 
Program to comply with City standards, as 
described below. 

With the 60% design package approved and 
construction started, DEA will bring the 
plans to 100%. Included will be any needed 
custom design of thrust blocks and horizontal 
coordinates. 

Quality Assurance and Quality Control 
DEA implements City QA/QC standards and 
guidelines through a Quality Assurance and 
Quality Control Program derived from decades 
of project experience and implemented through 
a rigorous systems of checks, backchecks and 
document control. This starts with a Project 
Setup Form that must be completed to establish 
a job number and must assign a Quality Manager 
(QM) with a specified budget. The certified QM 
will be assigned to each City project by Craig 
Sheahan, DEA Water Business Unit (WBU) 
Manager. Craig will draw from a deep pool of 
QM's from our WBU, including five licensed 
engineers that have been assigned to your 
project. 

The QM collaborates with our Design 
Manager, Kevin Schmidt, to develop the 
Quality Management Plan (QMP) soon after 
Notification of Selection. The QMP establishes 
the scope, budget and schedule for QA/QC. 
The QM assigns Quality Control specialists to 
accommodate the design needs of the project: 
potable water systems; wastewater systems; 
recycled water systems; pressure reducing 
stations; traffic control; ADA curb ramp 
improvements; trenchless construction; etc. 
Each element of the design is integrated into 
the QMP: plans; specifications; studies; permit 
packages; calculations. Each submittal of each 
component is subjected to the QMP. The DEA 
QMP will include R.Fl responses and Record 
Drawings review. DEA Check Lists have been 
compiled to suit a wide range of project types. 
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CHECK PRINT 
D Drawing checked against 
calcs, and calc check confirmed 
Checker: Date: 
Confirmed by: Date: 
Edited by: Date: 
Back checker: Date: 

A rigorous stamp-based and color coded system 
is used to document individual QC reviews. 
Each drawing is stamped. For specifications, 
calculations and studies, the cover page is 
stamped. The stamp is shown above. 

Sign off lines are established for the 
"Checker", "Confirmed By", "Edited By" and 
"Backchecker". The "Checker" is the QC expert 
that conducts the review. The "Confirmed By" 
will by the Design Manager who will respond 
to each Checker comment. The "Edited By" will 
be Design Lead confirmation that color coded 
review comments have been incorporated onto 
the design document. The "Backchecker" is the 
QC expert's confirmation that comments have 
been incorporated to his or her satisfaction. Our 
color coded review system uses red for changes 
needed, green for items to be deleted, yellow 
highlighter to confirm that review comments 
have been incorporated and blue highlighter for 
the reviewer to confirm that his or her comments 
have been incorporated into the corrected plan. 
Comments are color coded using Blue Beam 
technology to create a PDF of each review cycle, 
which are then stored on our servers under the 
project number in designated QA/QC folders. 
The reviews are periodically audited by Mr. 
Sheahan to ensure conformance with the DEA 
Quality Management Program. 

Engineering Assistance During Construction 
Engineering assistance continues from 100% 
signed drawings to Notice of Completion and 
approved Record Drawings. This assistance 
includes several tasks: 

1. Respond to Requests for Clarification: 
Using Sage Software for document tracking, 
ECGE transmits RFI's, as necessary, to DEA 
for response. The responses from DEA are 

subject to the Quality Management Plan and 
returned to ECGE. 

2. Review and Approve Submittals: Through 
the Sage tracking system, ECGE provides 
DEA with submittals for the project. 
DEA confirms that each submittal is in 
conformance with City Design Guidelines 
and Standards, the Whitebook, Standard 
Drawings, the Approved Materials List and 
the design documents. The DEA QMP is 
implemented for each submittal. 

3. Attend Construction Meetings: DEA 
provides design status input for each of 
the bi-weekly construction meetings. 
Construction meetings are attended by either 
the Design Manager or Design Lead. DEA 
provides review and comment to the minutes 
forthese meetings. 

4. Modify Design Documents as Needed: 
DEA will provide revisions to the Plans 
as necessary to accommodate unexpected 
field conditions. These revisions will be 
incorporated onto the Plans through the 
revision block system. 

5. Produce Record Drawings: ECGE will 
furnish DEA with the construction red line 
as-built drawings. DEA will incorporate 
the red line drawings onto the Microstation 
files. These drawings will then be subjected 
to the DEA QMP and submitted to the City 
for review and final approval. 

6.3.4 - System for tracking questions and 
responses 

Project RFI's are tracked with Sage (Formerly 
Timberline) Construction Project Management. 
RFI's contain information about the project 
name, party being asked the question, who asked 
the question, subject, drawing or specification 
number, date the question is asked, when a 
response is required, the date answered, and who 
answered. The software tracks these RFI's and a 
table is available in the software that shows the 
status of each RFI. 
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SECT JON 7 .0 PROPOSED METHOD To 

ACCOMPLISH THE WoRK 

7.1 System :for coordinating work 
among subcontractors and 
equipment manufacturers 

All projects are broken into tasks on the project 
schedule with the responsible party identified. 
Scheduled tasks include work to be done by 
ECGE & DEA and all subcontractors and 
long lead manufacturers as well. Any material 
requiring a submittal will have submittal time 
designated in the schedule. 

Prior to the issuance of the Construction NTP, 
ECGE project management meets with in-house 
project superintendents, and foreman to finalize 
a work plan for the project. Notification and 
coordination with City forces for shutdowns 
is reviewed. Timing of material deliveries and 
scheduling time frames for subcontractors is 
mapped out. Communication with subcontractors 
of expected time frames for their work begins 
and they are kept up-to-date as necessary on any 
schedule changes. 

Typically, items needed early in the project 
that require a City approved submittal will be 
submitted and approved prior to the construction 
NTP. By the time City project management 
schedules a preconstruction conference, ECGE 
will have material on hand and a work plan in 
place to ensure the construction portion of the 
project gets off to a good start. 

Once the work begins, regular schedule updates 
from information gathered from our field personnel 
are incorporated into the schedule by the project 
manager. This information is shared with all team 
members to keep the project on track. 

7.2 Design Builders technical and 
management approach to the 
design, construction, and start-up 
of projects 

An assessment of the RFP and the Bridging 
Documents is done to determine the project 
requirements, and expectations of the client. The 
various project tasks, moratoriums, regulatory 
requirements, phasing requirements, working 
hours and traffic constraints are a few of the 

items discussed and scheduled. Communication 
between ECGE Project Management and DEA 
remains continuous throughout the design phase. 
This ensures the design team is always working 
on a constructible project. Any long lead items 
incorporated into the design are brought to the 
attention of the ECGE Project Manager and 
these items are added into the schedule. 

Project goals are set at the begi1ming of each 
project and a project specific plan is mapped out 
to achieve those goals. The design team at DEA 
will assign the proper professionals to perform 
the needed design tasks. ECGE will assemble 
the needed work force to complete construction 
tasks. Subcontractors to be utilized are kept 
informed of project scheduling to ensure they 
are ready when needed. Our project manager, 
superintendent, and lead foreman all have over 
30 years of experience in the industry. 

Start-up of water pipeline projects is usually 
done in phases. As each phase of a project is 
completed, tested and accepted by the owner, 
connections to the existing system are made, 
the project phase is finish paved and striping is 
replaced. Start-up of pressure reducing stations 
is coordinated with Water Operations to ensure 
proper operation of the system, and that any 
pressure reducing station being abandoned is not 
taken out of service until it is no longer needed. 

7.3 Lines of communication to maintain 
design and construction schedules 

All written correspondence to or from ECGE 
is tracked by the Project Manager, Tom Brown. 
All written correspondence to or from DEA is 
tracked by the Design Manager, Kevin Schmidt. 
All correspondence from the City regarding the 
project should go through Tom or he should be 
copied to ensure all correspondence is tracked 
and issues are addressed in a timely manner. 

ECGE's Project Manager and DEA's Design 
Manager communicate on a regular basis to 
ensure design is proceeding as expected. All 
Project requirements are roughed out during the 
proposal phase and are reviewed after project 
award. A consensus is reached to implement a 
project that conforms to the RFP and meets the 
City's requirements and expectations. 
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On large projects, the design is sometimes 
broken down into phases to correspond with 
construction phases that would be constructed 
early in the project. Potholing to verify utility 
locations is done in order of the phasing so 
that this information can be relayed to the 
design team for inclusion in the 60% submittal 
drawings. Utility companies will also be notified 
of any conflicts found to start the relocation 
process if necessary. 

The Design team consisting of designers and 
drafting persom1el report their progress to Kevin 
Schmidt and contact him with any questions 
regarding project design. Kevin will in turn 
contact Tom Brown with progress reports and for 
any clarification needed to continue the design. 

Construction progress is monitored by 
construction foreman reporting on a daily basis 
to the construction superintendent, Randy 
Young. Randy reports this information to Tom, 
Project Manager, on at least a weekly basis to 
keep the schedule up-to-date. Reporting is on a 
daily basis ifthere are special concerns. 

During Construction, bi-weekly meetings are 
usually held between ECGE/DEA and City 
Project Management and the resident engineer 
(RE) to discuss project progress and coordinate 
any City forces work coming up in the next two 
weeks. Open lines of communication with City 
project management and Project RE' s are critical 
for a smooth rum1ing project. ECGE strives to 
keep communication productive and embraces 
the team concept of project delivery. 

7.4 Design-Builders QA/QC Plan 
specifically developed for the 
MACC contract 

The ECGE/DEA Team is committed to providing 
High Quality Projects to the City of San 
Diego. We have extensive experience with the 
City's Design Standards, Standard Drawings, 
Whitebook, and the Greenbook, as well as 
requirements from the Division of Drinking 
Water and other local codes and ordinances. 
ECGE has assigned Randy Young the company 
Vice President as the QA/QC Officer for MACC 
projects. 

During design of the project drawings, 
specifications and calculations are subjected to 
the rigorous DEA QA/QC Program, as detailed 
in Paragraph 6.3.3. These design documents 
are then reviewed by ECGE's QA/QC Officer, 
Randy Young, and the Project Manager, Tom 
Brown with corrections made by DEA. This 
process is repeated for each resubmittal. A 
Comments Review Form accompanies each 
resubmittal and responds to each City comment. 

During construction, Randy ensures proper 
construction techniques, materials and equipment 
are used to produce a project that conforms to 
the plans, specifications, and meets the City's 
requirements. All pipeline materials used are 
selected from the City's Approved Material List 
whenever possible. Any materials not on the 
list necessary for a project are selected for high 
quality and submitted to the City for approval. 
Material deliveries are checked for damage, 
correct part numbers, sizes, and manufacture 
date, to ensure they comply with all contract 
requirements. 

Pipeline materials are inspected again as they 
are loaded onto trucks for delivery to the job 
site. Final inspections for proper fit, function, 
and cleanliness are done when the products 
are installed. Any pipe containing foreign 
material or found to be defective is set aside 
for cleaning or replacement as required. Our 
field crews are highly experienced and trained 
to install materials per City and manufacturers' 
requirements. Trenches are compacted with 
proven techniques that ensure that not only 
are minimum requirements are met, long-term 
settlement is avoided, and buried pipes and 
appurtenances are not damaged. On sewer and 
storm drain projects, grade control for trench 
excavation and pipe installation is accomplished 
with lasers to ensure consistent, accurate grade 
and aligmnent. Paving operations are monitored 
for proper materials usage, paving thickness, 
compaction of asphalt, and proper surface finish. 
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7. 5 Community Outreach and. Public 

Relations Program 

The ECGE/DEA Team will provide the 
necessary public information and outreach 
program for MACC projects and will have 
a Public Information Officer (PIO) who will 
serve as the community liaison. The Whitebook 
requirements, section 7-16 Community Liaison, 
will be implemented for the public information 
and outreach program. 

ECGE/DEA is identifying Vic Salazar 
Communications (VSC) as the full-time 
public information liaison for the design-build 
team. VSC will work cooperatively with, and 
provide assistance to, the City's team. VSC 
will be available to respond to questions from 
the community as needed for the duration 
of the Project and shall participate in related 
public meetings. VSC will prepare and provide 
presentation materials to explain the Project at 
community meetings and presentations. 

For every project, ECGE/DEA will have Vic 
Salazar Communications prepare a complete 
Community Relations Plan. The plan will 
be developed in coordination with the City 
and presented to the City for review within 
30 working days of notice to proceed. If 
modifications are required, the City will notify 
and advise VSC. 

7.5.1 Method for conveying Project 
information to the public 

VSC will use the City's Capital Improvement 
Project's website for providing background 
information about MACC projects and project 
updates. The City's Constant Contact email 
account will be used to send bi-weekly updates 
about the projects to stakeholder email accounts. 
Stakeholders can subscribe to updates through 
the City's CIP website or provide their email 
information to VSC at community meetings. 
The City's PIO has asked that VSC use Constant 
Contact as the email vendor because it is the 
only vendor that provides email communication 
services for the blind. In addition, VSC will 
provide updates about projects and notices of 
upcoming meetings for inclusion in the monthly 
newsletters produced by each City Council 
District. VSC can also utilize the "199's" -

these letters are about one subject directed at a 
particular stakeholder group and only 199 can 
be mailed by each Council District. All VSC 
needs to do is provide the letter content and 
the addresses, the postage is covered by the 
Council District. Also, VSC will coordinate the 
posting of two construction signs and work with 
ECGE to post signs notifying the public at least 
5 working days prior to closing/detouring traffic 
on streets impacted by the work. In addition, 
no parking signs will be installed a minimum 
48 hours in advance and no more than 72 hours 
in advance of scheduled slurry sealing/street 
resurfacing. 

7.5.2 Method for construction notification 
in advance of the start of work 

Following the City's Standards, VSC will 
distribute door hanger notices to impacted 
stakeholders at least five days before the start of 
construction. Every notification to stakeholders, 
be it by email or door hangers will include 
the Capital Improvement's preferred contact 
information for project information: website -
www.sandiego.gov/cip, email - engineering@ 
sandiego.gov and phone - (619) 533-4207. 

7 .5.3 Attendance and presentation of 
Project update before and during 
construction at community and 
stakeholder meetings 

Presentation materials will be prepared in 
coordination with the City. When a Notice to 
Proceed is issued, Vic Salazar Communications 
will work with the ECGE/DEA team to 
cooperatively integrate the needs of the 
community into the design of the project. 
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7.5.4 Develop written list of follow-up 
information requested from the 
community 

VSC will develop the written list of follow-up 
information requested from the community and 
share this information with the Project Team. 

7.5.5 Respond to telephone calls and 
emails 

VSC will respond within one business day after 
receiving direct calls or emails, or forwarded 
calls and emails from the City's PIO. All public 
contacts will be documented on the City's 
electronic tracking form, SD Shares, and will be 
distributed on a bi-weekly basis to the Project 
team in a spreadsheet file. 

7.5.6 Email record of call information to 
the Design-Build/Project Team 

See above section for explanation of how this 
work will be carried out. Email updates to 
stakeholders, Community Groups, City Council 
and other interested parties will be sent through 
the City's Constant Contact account bi-weekly. 
In addition, VSC will arrange with the City's 
PIO for a method to post a link on the City's 
project webpage to archived email updates. 

7.5.7 project webpage updates 
VSC will create and maintain an online Project 
webpage and newsletters through cooperation 
with the City's PIO. A Project web page will 
be updated depending on the sensitivity of the 
construction project. 

7.5.8 Communications materials 
VSC will write, edit, update and/or produce 
brochures, pamphlets and news releases and 
submit materials for review and approval by 
the City's PIO. 

Meetings 
VSC will attend progress meetings for each 
MACC Project and provide the Project team 
status of community liaison activities. 

The Community Relations Plan will specifically 
identify the lines of communication with the 
ECGE/DEA team, between the ECGE/DEA 
team and the City and, between VSC and the 
City. The ECGE/DEA team will be responsible 
for ensuring that the information to be provided 
to the public is consistent, updated and accurate. 
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The ECGE and DEA Design-Build Team's extensive work in and for the City of 

San Diego makes it uniquely qualified to continue serving under the MACC 

SECTION 8.0 KNOWLEDGE AND UNDERSTANDING OF LOCAL ENVIRONMENT 

8.1 Describe experience working in the 
local environment 

The ECGE/DEA Team has worked and is 
working with the City of San Diego on four 
design-build projects and ECGE has completed 
35 other City of San Diego projects. DEA 
is an established firm in San Diego and has 
successfully completed multiple projects for 
the City. 

The Team's combined and individual experience 
has established solid working relationships with 
City staff in the Public Works Department. 
DEA's office is located very close to the City of 
San Diego's Capital Improvements Engineering 
Division office and can easily meet with City 
staff if necessary at any time. ECGE's office 
is only 20 minutes away from downtown San 
Diego, and regularly meets with City staff on 
all of our projects. Randy and Bill Young are 
regular attendees at the AGC/City Liaison 
Committee and Technical Committee meetings 
where the industry and City personnel meet to 
find common ground on public works issues. 

During construction of the 35 City of San 
Diego projects, ECGE has worked with all the 
geotechnical formations found within the City 
of San Diego, including Friars Formation, Bay 
Point Formation, and ground water conditions 
found especially in the beach areas. ECGE 
has experience excavating and shoring in all 
of these soils conditions, as well as in fill and 
undocumented fill areas. Bill Young holds a 
Hazardous Materials Contractors license and 
is well informed on the handling of hazardous 
substances that may be encountered in our 
trenches. ECGE uses GeoTracker to identify 
potential sites where contamination may be an 
issue. 

ECGE has experience with other local entities, 
designing ADA improvements, obtaining 
NPDES Permits, approvals from the Division 
of Drinking Water for Water and Sewer Main 

clearance issues, Coastal Commission approvals, 
and obtaining traffic control permits from the 
City of San Diego as well as encroachment 
permits from Caltrans. We have worked on some 
of the heaviest traveled streets in the City of San 
Diego: downtown on F Street; in the beach areas 
along Mission Blvd., Grand Ave, Garnet Ave, La 
Jolla Blvd, Pearl St, and Torrey Pines Rd; in City 
Heights on El Cajon Blvd, University Ave; and 
in Oak Park on 541

" Street. ECGE has worked 
in North Park Kensington, and Hillcrest areas as 
well. We are familiar with local traffic patterns 
and community concerns about construction 
traffic control, on street parking and potential 
traffic delays. Our projects consistently generate 
positive feedback from the community and any 
community concerns are addressed promptly. 

8.1.1 Local Team 
The ECGE/DEA Team has been serving the 
City of San Diego for the past 43 years. Our 
team is comprised of local San Diego County 
residents. Many of our team members have 
grown up in the San Diego area. Our combined 
design and construction experience has been 
largely developed on projects within our local 
community. The depth of our Team's experience 
and local knowledge will enable us to identify 
design and construction approaches specific to 
the San Diego area. 

8.1.2 City Regulations, Design Criteria 
and Policies 

ECGE has completed in excess of 150 projects 
in San Diego County, as well as over 3 5 Group 
Jobs for the City of San Diego. Our project team 
is well acquainted with the City of San Diego's 
test lab and surveying procedures along with 
the importance of water conservation. During 
the course of our projects, we use door hanger 
notices as well as mailed notices to keep the 
public informed of the project's impacts to the 
community. 

DEA has designed more than 50 miles of 
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water, sewer, and storm drain pipelines. Our 
design team has an excellent understanding of 
the City's infrastructure, the City's Drainage 
Design Manual, Design Guidelines and 
Standards, White book, Standard Drawings and 
Approved Materials List. Our extensive work 
for the City has led to a keen understanding 
of MACC procedures and a solid working 
relationships with many City departments. DEA 
has experience in performing capacity studies 
for City of San Diego approval for sewer and 
storm drain design. We use Microstation and 
Inroads to develop plans for MACC projects in 
strict conformance with City standards. 

8.1.3 Traffic Patterns 
We are familiar with local traffic patterns and 
follow our general approach to maintain the 
simplest and most flexible traffic control plans 
that provide safety for the community and the 
contractor. Simple and flexible plans allow for 
easier implementation and minimize impacts to 
the community by allowing adjustments in the 
field, as needed, to maintain access. and keep 
traffic moving. We live and work in San Diego. 
The summer beach traffic, downtown traffic 
with special events at the convention center 
or regular games scheduled at Petco, holiday 
shopping at our malls and activities at local 
schools and universities all affect our traffic. 
Simple and flexible plans in these areas allow 
scheduling work to avoid these times. 

DEA has prepared engineered traffic control 
plans under an on-call traffic control design 
services contract for the City of San Diego Water 
and Wastewater Facilities Division and our staff 
is very familiar with the City's traffic control 
preferences. Additionally, we have worked with 
many local traffic consultants for preparation 
of traffic control plans and traffic signal plans. 
Many of these firms are certified SLBEs and 
would provide additional local knowledge to 
our team. 

8.1.4 ADA Compliance 
As part of the Water Group 3 0] 2, Water and 
Sewer Group 814, and Otay 1st Pipeline Design 
Build Projects, we have worked with City 
staff from Engineering and Capital Projects 
Department's CIP Access Law Compliance 

Officer for the design of ADA compliant curb 
ramps in existing curb returns. We understand 
the field engineering process that is used to "best 
fit" existing conditions. 

8.1.5 Environmental 
The ECGE and DEA team are familiar with 
working in environmentally sensitive areas and 
mitigating construction impacts. We have used 
temporary sound barriers to protect sensitive 
areas and residences from the noise associated 
with construction. We have used trenchless 
technologies to avoid contact with sensitive 
species and hazardous materials or to maintain 
traffic, such as Harbor Drive for the trunk 
sewer in downtown San Diego. Sewer main 
reconstruction may impact sensitive canyons 
where trenchless technologies and moratoriums 
may be used to minimize impacts. We have 
prepared and processed mitigated negative 
declarations in accordance with CEQA in house 
specialists, and we have worked with local 
consultants with current experience with City 
and Resource agency processes. 

8.1.6 Local Agencies 

The ECGE/DEA team has experience working 
with all of the local agencies which may be 
involved on potential water, sewer or storm drain 
improvement projects issued under this contract. 
Additional coordination and permits may be 
required with Caltrans, the California Coastal 
Commission, Regional Water Quality Control 
Board, California State Parks, neighboring 
communities, and San Diego County. 

Encroachment permits are often required 
by Caltrans when proposed improvements, 
including temporary traffic control devices, fall 
within their right-of-way. DEA has obtained 
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dozens of encroachment permits from Caltrans 
for street improvements within, under, and over 
Caltrans' right-of-way. DEA's recent work with 
Caltrans will ensure a simple and streamlined 
process for obtaining the required permits and 
approvals from Caltrans. 

The locations of the projects potentially issued 
under this contract will vary throughout the 
City. Projects which fall within coastal zone will 
require coordination with the California Coastal 
Commission. While working on Water Group 
Job 3012, DEA successfully coordinated and 
obtained a coastal development permit waiver. 
This waiver granted the project an exemption 
from the standard development restrictions and 
allowed the project to move forward without 
delay and without incurring additional costs. 
DEA has also recently coordinated with the 
California Coastal Commission to obtain several 
more exemptions and one development permit 
for various projects located within coastal zones. 

Every project within San Diego County which 
disturbs more than 1 acre of land will require 
a Storm Water Pollution Prevention Plan 
(SWPPP). This plan is prepared and submitted 
to the Regional Water Quality Control Board. 
Within the last two years, DEA has prepared and 
submitted five (5) SWPPP's. Based on the size 
of the typical group jobs, it is anticipated that 
many projects will require a SWPPP. With water 
quality regulations continually changing, it is 
invaluable to have recent experience preparing 
these reports. 

Along with the typical agencies involved 
with MACC projects, there are often unique 
circumstances which require coordination with 
other agencies. DEA has recently obtained 
encroachment permits for proposed improvements 
with California State Parks Department, the City 
ofNational City, the City of Chula Vista, the City 
of Del Mar, and the City of Escondido. Knowing 
and working with these various agencies 
regularly will ensure all of the required approvals 
and permits are obtained quickly. 

The Team recently worked with the California 
State Water Resources Control Board's Division 
of Drinking Water to obtain a Separation Waiver. 
This Waiver was required for the Otay 1st/ 

University Heights Project in areas where the 
new water main is closer than ten feet clear 
from existing sewers. Our mitigation approach 
of using thicker wall PVC pipe in these areas 
proved acceptable to the Division of Drinking 
Water and yielded a cost effective solution for 
the City. 

Community Outreach. 

The ECGC/DEA team works with local 
businesses and residents on every pipeline 
project. We've learned over the years that early 
coordination gains community buy-in and 

1 cooperation throughout the life of the project. By 
bringing the stakeholders on the team early we 
are able to work through concerns as they arise 
more effectively and timely. While working on 
Water Group Job 3012, ECGE was able to work 
with the local businesses such as the Catamaran 
Hotel. While on the highline system, pressure to 
the hotel was not adequate for full service. An 
additional gate valve was installed to minimize 
the number of shut downs and limit the Fire 
services outage and fire watch to one day. 

As noted in Section 7.5 above, we will be using 
VSC as the full-time public information liaison 
for the design-build team. 

Geo technical 

We have experience working with all geotechnical 
formations found within the City of San 
Diego, including Friars Formation, Bay Point 
Formations and ground water conditions. We 
understand the importance of defining existing 
faulting, as exists in the downtown area. We 
have experience excavating and shoring in fill 
and undocumented fill areas. To assist in further 
geotechnical field investigations, we anticipate 
utilizing the services of K.2 Engineering, Inc., 
an SLBE. Ms. Susana Kemmerrer, RCE, 
RGE, founder of K2 Engineering Inc., has 
over 20 years of geotechnical experience that 
encompasses large and small projects throughout 
San Diego and Los Angeles counties. Subsurface 
investigations will be done during the design 
phase and will be focused on areas of concern 
listed in the preliminary design reports issued 
during the Technical Proposal phase. 
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Bill Young holds a Hazardous Materials 
Contactors license and is well informed on 
the handling of hazardous substances that 
may be found in our trenches. If needed, we 
can add to the team a subcontractor to protect 
Archaeological and Paleontological resources 
and Biological Monitoring. Randy Young and 
Tom Brown have certificates for SWPPP and 
the use and maintenance of BMP's. Both Randy 
and Tom are aware of the importance of keeping 
construction run off and other pollutants out of 
the storm drains to keep our beaches clean and 
safe. 

Proximity to the City of San Diego 

ECGE is based in Lakeside, California, only 20 
miles from downtown San Diego. Bill, Randy, 
and Tom have been working together with City 
of San Diego personnel to build quality projects 
in the San Diego region for 30 years. 

DEA local office is located at 600 B Street, in 
downtown San Diego. We are a few blocks from 
the Public Utilities Department. We are available 
on short notice for face-to-face meetings and our 
conference room is available for stakeholder 
meetings as needed. 

ECGE and DEA will develop the most cost­
efficient design that achieves the necessary 
balance of maximizing construction production 
with minimizing community, traffic, business, 
and environmental impacts. 

DEA s San Diego office location 
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The Design-Build Team has key personnel 
experienced with City of San Diego MACC projects 

SECTION 9.0 PROJECT ORGANIZATION AND KEY PERSONNEL 

9.1 Project Organization and Organizational Chart 

EEO OFFICER 
Linda Linn 

EC.GE 

QAtQC Officer/Safety Manager 
Randy Young 

ECGE 

* Additional subcontractors and subconsultants will be 
brought onto the team to provide services as needed. The 
selection of all team members will comply with ECGE's 
EEO policies and procedures. 
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The ECGE/DEA Team will be supported by 
EOP firms that are experts in their fields and 
very familiar with City MACC projects. The 
Team has worked with all of these firms on 
previous MACC projects. The EOP firms 
provide support for traffic control design, Water 
Pollution Control Plans, community outreach 
and geotechnical investigations. 

Construction Team 
William C. (Bill) Young 

11 Executive Project Manager. 
11 CEO in charge of all company operations 

ultimate authority to ensure project success. 
Linda Linn 

1111 EEO Officer 
11111 Hiring 
a Preparation of subcontracts 
111 EEO reporting. 

Thomas J. (Tom) Brown 
111 Project Manager 
l!lil Track project correspondence 
11 RFis 
11 Create and update project schedule 
11 Submittal processing 
11 Purchasing 
1111 Scheduling subcontractors 
Ii Plan review 
11 Attend project meetings, meeting minutes 

William R. (Randy) Young 
Ill QA/QC Officer 
111 Safety manager 
11 Construction superintendent 
11 Scheduling construction operations 
11 Coordination with City's RE, test lab, 

survey, city forces 
11 Checking delivered materials for quality 

and contract compliance 
111 Ensuring construction operations are 

conforming to plans, specifications and 
owner requirements 

11 Safety for all operations 
Michael B. (Mike) Tucker 

1111 Construction Foreman 
111 Direct day-to-day operations of all crews 

and subcontractors on the project 
1111 Storm Water and Water Pollution Control 

management 
Ill! Traffic Control and Job Site Safety 

Brad Hoyt 
11 Construction Foreman 
11 Safety Representative 
1111 Direct day to day crew operations 
lilll Ensure safety of his crew 

William K. (Kyle) Young 
1111 Safety Representative 
11 Foreman 
Ill! Job site safety 
m Direct day-to-day crew operations 

Design Team 
Kevin Schmidt 

1111 Design Manager 
11 Plan review 
111 Attend project meetings 

Craig Sheahan 
11 Design QA/QC Manager 

Jordan Becker 
Ill Lead Designer 
Ill Autodesk Civil 3D 
11 Infrastructure design 

Robert Brandom 
111 Lead Designer 
Iii Pipeline, sewer, pump station design 

Gavin Powell 
111 Lead Designer 

David Stuetzel 
111 Lead Designer 

Kim Rhodes 
Ill! Landscape Architect 

Bob Vasquez 
1111 Surveying Manager 

9.2 Role and Responsibility of Design­
Builder 

The Design-Builder's role is to provide capital 
improvements to the City of San Diego in an 
efficient manner to expedite delivery of needed 
improvements to an aging infrastructure. 
Responsibilities include researching the 
various RFP's, searching as-built drawings, 
examining field conditions, determining the 
City's expectations for the project,and providing 
capital improvements that conform to the City's 
expectations, requirements and specifications. 
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9.3 Utilization of local firms and team 
commitment 

ECGE is a local firm that has worked in San 
Diego County exclusively for43 years. DEA has 
an office in downtown San Diego and many staff 
members with San Diego experience in their 
other regional offices. The ECGE/DEA team 
has an excellent understanding of local laws, 
ordinances, regulations, polices, requirements, 
permitting, and community concerns. 

ECGE/DEAhas selected a few other local firms 
to be a part of our team for tasks that are a part 
of all projects: Pare Civil, Inc., an SLBE/ELBE 
and DVBE, will be used for design support; 
McGrath Consulting, an SLBE/ELBE will be 
used of SWPPP/WPCP, work as required in 
various projects, and K2 Engineering, Inc., and 
SLBE/ELBE, will be used for geotechnical. This 
firm has extensive knowledge and experience 
working in the City of San Diego. Vic Salazar 
Communications, an SLBE/ELBE, has been 
selected as our Community Liaison. Vic has 
worked with us on past design-build projects and 
has done an excellent job communicating with 
the various communities we have worked in. 

Other local subcontractors will be added as 
needed for the various projects to be a part of this 
MACC. The City has compiled an extensive list 
of qualified SLBE/ELBE firms that we routinely 
use to find local subcontractors. For example, we 
issue subcontracts for AC paving and pavement 
striping to SLBE/ELBE firms on a regular basis. 

9.4 Project staffing levels (Key 
Personnel) 

Linda Linn EEO Officer 10% 

Bill Young Executive Project 20% 
---1-M_a_n_a,ger _____ _ 

Randy Young_ QA/QC Officer 70% 

Thomas Brown Project Manager 70% 

Kevin Schmidt Design Manager 60% 

Michael Construction 90% Tucker Foreman 

Brad Hoyt Construction 50o/~ Foreman 

Kyle_ Young Safety Officer 90% 

Vic Salazar Public Outreach 80% 

Susanna Geo technical 80% 1 Kemmerrer 
--- ___J 

9.5 Acknowledgement regardilllg team 
composition 

ECGE and DEA are committed to forming a 
Team that will remain in place for the duration 
of this contract. Team members will not be 
substituted without prior approval from the City. 

9.6 Experience and strength of key 
proposed personnel (:including 
subcontractors) 

The ECGE/DEA Team has been put together to 
provide maximum value to the City. Collectively, 
the Team has completed dozens of projects for 
the City, including four design-build projects 
that are either completed, in process or will 
soon start. The core members of the Team, Bill 
Young, Randy Young, Tom Brown and Kevin 
Schmidt have been integral to the design-build 
projects and will provide invaluable leadership 
on the projects going forward. A support staff 
under this leadership group is available for 
assignment to your projects because of their 
vast experience with design-build projects and 
overall expertise in design and construction 
of potable water transmission and distribution 
mains, sewers, force mains, recycled water 
systems and storm drains. This deep and well 
qualified support staff, guided by leaders that 
are intimately familiar with City needs and are 
experts in their fields, provides the best path to 
successful projects. 
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Overall Experience of Key Personnel 

Kevin Schmidt, PE 38 • • • • • • • • • • 
Craig Sheahan, PE 19 • • • • • • • • 
Jordan Becker, PE 7 • • • • • • 
Gavin Powell, PE 15 • • • • • • 
David Stuetzel, PE 28 • • • • • • • • 
Robert Brandom, PE 28 • • • • • • 
Melanie Gualotunia, PE 15 • • • • • • 
Karina Nordahl, PE 11 • • • • • • • 
Galen Norgang, PE 8 • • • • • • • ---------- --
Mark Oskorus, PE, QSP 20 • • • • • • • • 
Michael Becerra, EIT 1 • • • • • 
Tyler Pham, PE 19 • • • • • 
Margarita Beltran • • • • • 

'!~~':'~'A~1l9,~f§J;Jj~f~~~· 
Bill Young 43 • • • • • • • • ---· 
Randy Young 36 • • • • • • • • 
Tom Brown 29 • • • • • • • • 
Kyle Young 15 • • • • • • • 
Michael Tucker 13 • • • • • • • 

Subconsultants contacted 

111 Arrieta Construction, Inc., an ELBE, was contacted for possible work installing water and 
sewer pipelines that may be a part of this contract. 

111 RB Structural Concrete, Inc., an ELBE, was contacted for possible work installing storm drain 
structures. 

1111 RCE Traffic Engineering, an SLBE, was contacted for possible traffic engineering and analysis 
work that may be a part of this contract. 

Resumes to be included following Section 12. 

El Cajon Grading & Engineering Co., Inc. I David Evans and Associates, Inc. July 8, 2015 I Page 26 



SECTION 10.0 CHANGE ORDER HISTORY 

$ 1,005,912.00 $ 10,438,458.00 $ 878,508.00 $ 923,123.00 ---
$ 112,432.89 $ 533,996.85 $ 55,237.00 $ 41,384.00 

$ 1,118,344.89 $ 10,972,454.85 $ 933,745.00 $ 964,507.00 

2 7 3 3 
11.18% 5.12% 6.29% 4.48% 

55.16% 11.03% 50.23% 10.97% 

Differing Site Additional Work Unknown Unknown 
Conditions Quantities Utilities Utilities 
------
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SECTION 11.0 EQUAL EMPLOYMENT AND CONTRACTING OPPORTUNITY 

11.1.1 Work Force Report 

Current work force reports for ECGE and DEA are attached in Appendix A. 

11.1.2 Non-Discrimination 

ATTACHMENT D 

DESIGN-BUILDERS CERTIFICATION OF PENDING ACTIONS 
FORM 

As par! of its SOQ, the Design-Builder shall provide to the City a list of all instances within the past 
10 years where a complaint was filed or pending against the Design-Builder in a legal or 
administrative proceeding alleging that Design-Builder discriminated against its employees, 
subcontractors, vendors or suppliers, and a description of the status or resolution of that complaint, 
including any remedial action taken. 

CHECK ONE BOX ONLY. 

!!] The undersigned certifies that within the past JO years the Design-Builder has NOT 
been the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. 

0 The undersigned certifies that within the past ten years the Design-Builder has been 
the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. A description of the status or resolution of that complaint, 
including any remedial action taken and the applicable dates is as follows: 

ContractorName El Cajon Grading & Engineering Co .. Inc. 

Certified By L""l'-'-n'""'d-"a_L-'-ln'-n'---------- Title Secretary I Treasurer 

cs;t~(X_ ./ 
Signature .......... 

Date 6-25-15 

USE ADDITIONAL FORMS AS NECESSARY 

MACC Request for Qualifications (Rev. May. 2015) 271 Page 
Attachment R - Design-Builders Certification of Pending Actions Form 
Multiple Award Design-Build Contract (MACC) for Water, Wastewater, and Sto1m Water Pipeline Projects 
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11.2 Equal Opportunity Assurances 

11.2.1.1 Specific actions taken to ensure equal 
opportunity: 
ECGE's EEO officer Linda Linn is responsible 
for maintaining records related to employment 
opportunities, advertising and interviewing 
potential office staff and will ensure that all 
candidates for new positions are offered equal 
opportunities. 

ECGE is a union contractor. Field staff members 
are hired to supplement in-house staff based 
on referrals from the local union hiring halls. 
Historically, the union hiring halls have provided 
a diverse workforce that parallels the ethnic 
breakdown of San Diego County. The union's 
policies are to send out employees based on 
qualifications without discrimination to gender 
or ethnicity. 

ECGE supports the intent of equal opportunity 
employment policies and fully utilizes the 
diverse work force provided under our union 
contracts. In accordance with our EEO plan, 
any actions from the unions that would prevent 
ECGE from meeting its obligations would be 
reported to the City EEO Program Director. 

11.2.1.3 Current Community Activities 
ECGE is an active member of the AGC San 
Diego chapter. They regularly contribute to the 
EGCC scholarship fund. Bill Young is a trustee 
of the Construction Industry Advancement 
Fund. He also participates on the City of San 
Diego Executive Committee, City of San Diego 
Technical Committee, and the City of San Diego 
Liaison Committee. ECGE donates to Susan G. 
Komen, Therapeutic Equestrian Activity Center 
for the Handicapped, Alzheimer's Association, 
and Home of Guiding Hands. Our union 
contracts include apprenticeship programs for 
training workers in the various construction 
skills, including equipment operation and 
hazardous materials training. 

Success Stories 

Bill Young has helped several startup companies 
over the years. Joe Hernandez is one success 
story. Mr. Hernandezjoined ECGE in 1979 after 
completing high school. He learned the business 
and was promoted up through the ranks. After 25 
years as an employee, Joe was ready to start out 

on his own as a general building contractor. Bill 
Young provided mentoring and encouragement, 
as well as a personal loan to get the business 
started. 

Koch Armstrong is another success story. Koch 
Armstrong is a small paving contractor who 
worked with ECG E. Bill Young provided a joint 
venture opportunity on the Faraday Road project 
and financed Armstrong's new equipment to 
make growth a reality. 

11.3 Su.bcont:racto.r Documentation 

11.3.1.1 Past Participation Levels 
ECGE has a proven track record in meeting and 
exceeding subcontracting participation goals. 
Completed Design-Build Past Participation 
AA50 forms which summarize subcontractors' 
participation for the three sample projects 
discussed in Section 7 can be found in 
the Appendix B under the Subcontractor 
Documentation section. 

Contractor Outreach Strategy 

The ECGE/DEA team will commit to exceed 
any goal established for task orders under the 
MACC contract. We have been successful on 
past projects as described above, but there is 
always room for new ideas. We will expand our 
approach to include participation in the upcoming 
City outreach event to further expand our pool 
of contractors and professional engineers. We 
follow up with all new potential contractors, 
including obtaining references and interviews 
to assure that the skills and commitment to the 
City are in alignment with our goals. We will 
add prequalified firms to our data base. We have 
worked with a number of DBE, MBE and WBE 
firms who are not currently registered as SLBEs. 
We will go back through our data base, contact 
these firms and offer assistance, if necessary, 
to complete the SLBE process and expand the 
database. 

As a specific project is identified, we will 
define the scope of work and the potential sub­
contracting areas for both the engineering and 
construction. We will continue to advertise in 
Trade and Focus publications and consult the 
City's on line listing of SLBE/ELBE firms. 
We will break down the projects into tasks that 
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encourage SLBE/ELBE participation. We will 
contact contractors with matching skills, offer 
assistance in finding the necessary insurance 
and bonding, and provide the necessary plans 
and specifications to potential subcontractors. 
We will follow up via e-mail and telephone for 
further questions or assistance. 

We have committed to include Vic Salazar 
Communications, McGrath Consulting, K2 
Geotechnical Engineering, and Pare Civil on our 
team based on previous work with them. They 
letters of commitment are appended hereto in 
Appendix B. We anticipate that opportunities 
will be available for other consultants and 
contractors in the following areas: 

111 Design 
111 Construction 
111 Survey 
11 Paving 
1111 Traffic Control 
111 Traffic Signal 
111 Traffic Striping 
Iii Environmental 
11 ADARamps 
11 Geotechnical 
Iii Hazardous Materials Investigation 

Our data base also includes firms that do similar 
work to our ECGE/DEA team. The scope of our 
subcontracting will be expanded to include other 
areas to increase capacity and meet our goals 
for keeping work here in San Diego as projects 
may require. 

11.4 Forms 

All required EOCP forms have been submitted 
according to the City of San Diego's EOCP 
website and attached in Appendix B. 

SECTION 12.0 CIVIL AND CRIMINAL ISSUES 

12.1 Provision of a declaration providing 
detail for the past 5 years 
concerning all of the following: 

12.1.1 - ECGE has no civil or criminal violations 
of the Occupational Safety and Health Act. 

12.1.2 - ECGE has no civil or criminal violations 
of the State License Law. 

12.1.3 - ECGE does not have any convictions 
for submitting a false or fraudulent claim to a 
public agency. 

12 .1.4 - ECG E does not have any civil or 
criminal violations of federal or state law 
governing the payment of wages, benefits, or 
personal income tax withholding, or Federal 
insurance Contributions Act (FICA) withholding 
requirements, state disability insurance 
withholding, or unemployment insurance 
payment requirements. 

12 .1. 5 - ECG E does not have any civil or 
criminal violations of federal or state law 
governing equal opportunity employment, 
contracting or subcontracting. 

12.1.6 - ECGE has never had a surety 
company finish its work or made payments to 
subcontractors or workers on its behalf. 
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EL CAJON GRADING & • . . 
ENGINEERING co., 1Nc. : Key Personnel Resumes 

' ' ' . 

WILLIAM c. (BILL) YOUNG 

Executive Project Manager 

Education 
11 1952- 1956 Diploma from San Fernando High School in San Fernando, CA 
11111 1957 - 1960 Civil Engineering at Pierce Junior College in Reseda, CA 

Licenses 
111 Contractor License A-254034, Haz,C27 

Other Training 
11111 Competent Person Certificate 
m First Aid/CPR Training 
11111 Confined Spaces Certificate 

Experience 
111 1972 to Present- President of El Cajon Grading and Engineering Co. Inc. doing sewer, water, 

and storm drain replacement in the City and County of San Diego. Mr. Young has an excellent 
understanding of local construction techniques, materials, and site conditions that would 
impact the construction projects. Mr. Young served as Project Manager for over 35 City of 
San Diego Group projects in the last 31 years, and has managed over 250 projects, in this 
time frame. 

11111 1960 to 1972 - Worked for Young and Sons as a Construction Superintendent building 
freeways in California. Mr. Young served as a Construction Supervisor for various projects in 
California. His responsibilities were scheduling equipment and men, cost control, construction 
management of the projects including dirt moving, bridges, installing storm drain piping and 
paving freeways. 

City of San Diego Experience 
111 Ongoing. Design-Build Otay Mesa Storm Drain Upgrade for the City of San Diego. $2,660,201. 
Iii! Ongoing. Design-Build Otay 1st PL University Heights for the City of San Diego. $3,170,535. 
• Ongoing. Design-Build Sewer & Water Group 814 for the City of San Diego. $6,650,940.26. 
111 01/2010-09/2013: Design-Build Water Group 3012 forthe City of San Diego. $10,939,542.52. 
111 03/2008-07/2010: Otay II Cast Iron Replacement Phase forthe City of San Diego. $9,409,648.85. 
111 08/2006-11/2007: Sewer and Water Group 741 for the City of San Diego. $3,131,121.00. 
Ill 11/2006-12/2007: Sewer Group 664 for the City of San Diego. $1,042,859.93. 
111 09/2004-06/2006: Construction of Torrey Pines/La Jolla Blvd. Main Replacement Phase 2 for 

City of San Diego. $4,913,719.18. 
111 06/2004-06/2005: Group 666 Sewer and Water for City of San Diego. $1,617,148.96. 
11 05/2003-02/2004: Sewer Group 626A for City of San Diego. $658,530.18. 
11 06/2003-11/2004: S. Pacific Hwy. Trunk Sewer and Group 747A for the City of San Diego. 

$3,725,741.13. 
111 01/2003-11/2003: Group 653 Sewer Replacement for the City of San Diego. $1,417,849. 
11 12/2001-09/2002: Construction of UCSD Trunk Sewer for the City of San Diego. $1, 701,491. 
11 06/2002-03/2003: Dove Canyon Sewer Replacement for the City of San Diego. $616,889.85. 
111 01/2000-05/2002: Hwy. 56 Black Mtn. Rd. 24" and 42" water main for the City of San Diego. 

$1,851,645. 
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EL CAJON GRADING & I K 
ENG1NEERtNG co., 1Nc. ey Personnel Resumes 

111 11/2000-08/2001: Encanto Park Pipeline 24" water main for the City of San Diego. $969 ,3 77. 72. 
111 1999: Penasquitos Trunk Sewer for the City of San Diego. $2,583,150. 
111 12/1997-06/1998: El Capitan Pipeline, University Heights Section, Trestle #11 for the City of 

San Diego. $213,445.47. 
11 1995: Construction of Pump Station 20 for the City of San Diego. $806,402.28. 

Othe:r Projects 
Iii Ongoing. Sweetwater Authority, as needed. Up to $3,000,000 over 5 years. Renews Dec. 

2020. 
r111 11/2013-06/2014: 2013-2014 Pipeline Replacement Program for Sweetwater Authority 

$933,745.59. 
11 11/2013-04/2014: Phase II Expansion Brine Line for Sweetwater Authority $964,507.36. 
1111 01/2012-10/2012: Old Hwy 80 Sewer Improvements, Manhole 17-24 for County of San 

Diego. $1,004,381.75. 
11 02/2011-06/2012: Suncrest Substation, Water and Storm Drain, sub to Pinnick, Inc. for San 

Diego Gas & Electric. $4,105,815.92. 
111 12/2007-04/2008: Helix Pipeline Project 1310 for Helix Water District. $771,255.34. 
111 02/2006-02/2007: 2005-2006 Metallic Main Replacement for Sweetwater Authority. 

$3,217.027. 
111 09/2005-02/2006: Sewer Main Replacement and Alley Resurfacing for City of Coronado. 

$1,156,226.71. 
11 12/2004-11/2005: 2004-2005 Metallic Main Replacement for Sweetwater Authority. 

$2,013,229.91. 
1111 08/2001-02/2002: 2000-2001 24" Water Main Replacement for Sweetwater Authority $1,008,238. 
11 1999: Pomerado Road Booster Pump Station for Miramar Ranch North $696,475. 
1111 1997: Road Improvement Construction of Faraday Ave. for the City of Carlsbad. $2,504,286. 

THOMASJ.BROWN 

Project Manager 

Education 
11 1977 - Diploma from Mount Miguel High School 
111 1978 - 1979 Grossmont College Environmental Biology and Economics 

Other Training 
111 Storm Water Pollution Prevention Program 
111 Erosion and Sediment Control training 

Experience 
11 1982 - Worked for El Cajon Grading and Engineering as a pipe layer. 
11 1986 - Trained for plan takeoff and estimating. 
• Present duties - Estimating, purchasing, coordinating of subcontractors, project scheduling. 
11 Mr. Brown has an excellent understanding of local construction teclmiques, materials, and site 

conditions that would impact the construction projects. 
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EL CAJON GRADING & ' ' 
ENGINEERtNG co., 1Nc. : Key Personnel Resumes 

City of San Diego Experience 
111 Ongoing. Design-Build Otay Mesa Storm Drain Upgrade for the City of San Diego. $2,660,201. 
111 Ongoing. Design-Build Otay 1st PL University Heights for the City of San Diego. $3,170,535. 
11 Ongoing. Design-Build Sewer & Water Group 814 for the City of San Diego. $6,650,940.26. 
1111 01/2010-09/2013: Design-Build Water Group 3012 forthe City of San Diego. $10,939,542.52. 
11 03/2008-07/2010: OtayII CastironReplacementPhasefortheCityofSanDiego. $9,409,648.85. 
11 08/2006-11/2007: Sewer and Water Group 741 for the City of San Diego. $3,131,121.00. 
11 11/2006-12/2007: Sewer Group 664 for the City of San Diego. $1,042,859.93. 
111 09/2004-06/2006: Construction of Torrey Pines/La Jolla Blvd. Main Replacement Phase 2 for 

City of San Diego. $4,913,719.18. 
11 06/2004-06/2005: Group 666 Sewer and Water for City of San Diego. $1,617,148.96. 
111 05/2003-02/2004: Sewer Group 626A for City of San Diego. $658,530.18. 
111 06/2003-11/2004: S. Pacific Hwy. Trunk Sewer and Group 74 7 A for the City of San Diego. 

$3,725,741.13. 
111 01/2003-11/2003: Group 653 Sewer Replacement for the City of San Diego. $1,417,849. 
111 12/2001-09/2002: Construction ofUCSD Trunk Sewer forthe City of San Diego. $1,701,491. 
• 06/2002-03/2003: Dove Canyon Sewer Replacement for the City of San Diego. $616,889.85. 
Iii! 01/2000-05/2002: Hwy. 56 Black Mtn. Rd. 24" & 42" water main for the City of San Diego. 

$1,851,645. 
111 11/2000-08/2001: EncantoParkPipeline24"watermainfortheCityofSanDiego. $969,377.72. 
1111 Year 1999 Penasquitos Trunk Sewer for the City of San Diego. $2,583,150. 
111 12/1997-06/1998: El Capitan Pipeline, University Heights Section, Trestle #11 for the City of 

San Diego. $213,445.47. 
111 1995: Construction of Pump Station 20 for the City of San Diego. $806,402.28. 

Other Projects 
• Ongoing. Sweetwater Authority, as needed. Up to $3,000,000 over 5 years. Renews Dec. 2020. 
1111 11/2013-06/2014: 2013-2014 Pipeline Replacement Program for Sweetwater Authority 

$933,745.59. 
1111 11/2013-04/2014: Phase II Expansion Brine Line for Sweetwater Authority $964,507.36. 
111 01/2012-10/2012: Old Hwy 80 Sewer Improvements, Manhole 17-24 for County of San Diego. 

$1,004,381.75. 
111 02/2011-06/2012: Suncrest Substation, Water and Storm Drain, sub to Pinnick, Inc. for San 

Diego Gas & Electric. $4,105,815.92. 
11 12/2007-04/2008: Helix Pipeline Project 1310 for Helix Water District. $771,255.34. 
1111 02/2006-02/2007: 2005-2006 Metallic Main Replacement for Sweetwater Authority. $3,217 ,027. 
111 09/2005-02/2006: Sewer Main Replacement & Alley Resurfacing for City of Coronado. 

$1,156,226.71. 
11 12/2004-11/2005: 2004-2005 Metallic Main Replacement for Sweetwater Authority. 

$2,013,229.91. 
11 8/2001-02/2002: 2000-200124"WaterMainReplacementfor Sweetwater Authority $1,008,238. 
11 1999: Pomerado Road Booster Pump Station for Miramar Ranch North $696,475. 
11 1997: Road Improvement Construction of Faraday Ave. for the City of Carlsbad. $2,504,286. 
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EL CAJON GRADING &., , , ' 
ENGINEERING co., 1Nc. , Key Personnel Resumes . · · . 

' ' ' 

WILLIAM R. (RANDY) YOUNG 

QA/QC Officer, Safety Manager and Construction Superintendent 

Edu.cation 
1971 -1975 Diploma from Helix High School La Mesa, CA 

Licenses 
Contractor License A - 466419 

Other Training 
Ill Storm Water Pollution Prevention Program 
1111 First Aid/CPR Training 
1111 10 hour OSHA Training 
11 Forklift & Construction Equipment Safety Certification 
11 NUCA Competent Person Program 
111 Confined Spaces Certificate 
1111 Vac Masters System 1000 

Experience 
111 1971 and 1972 - Worked for Young and Sons and Arrieta and Son part time as a Construction 

Labor and operator while still in high school. 
11111 1975- Worked full time for El Cajon Grading and Engineering as an operator. 
111 1979- 2003 Promoted to foreman working on sewer, water and storm drain projects for the 

City of San Diego, Helix Water District and County of San Diego. 
111 Mr. Young served as a construction supervisor for various projects. His responsibilities are 

scheduling equipment and men, cost control, construction management of the projects. 
1111 Mr. Young has an excellent understanding of local construction techniques, materials, and site 

conditions that would impact the construction projects. 

City of San Diego Experience 
111 Ongoing. Design-Build Otay Mesa Storm Drain Upgrade for the City of San Diego. $2,660,201. 
• Ongoing. Design-Build Otay 1st PL University Heights for the City of San Diego. $3,170,535. 
11 Ongoing. Design-Build Sewer and Water Group 814 for the City of San Diego. $6,650,940.26. 
1111 01/2010-09/2013: Design-Build Water Group 3012 forthe City of San Diego. $10,939,542.52. 
111 03/2008-07/2010: Otay II Cast Iron Replacement Phase for the City of San Diego. 

$9,409,648.85. 
11 08/2006-11/2007: Sewer and Water Group 741 for the City of San Diego. $3,131,121.00. 
llll 11/2006-12/2007: Sewer Group 664 for the City of San Diego. $1,042,859.93. 
11 09/2004-06/2006: Construction of Torrey Pines/La Jolla Blvd. Main Replacement Phase 2 for 

City of San Diego. $4,913,719.18. 
11 06/2004-06/2005: Group 666 Sewer and Water for City of San Diego. $1,617,148.96. 
111 05/2003-02/2004: Sewer Group 626A for City of San Diego. $658,530.18. 
111 06/2003-11/2004: S. Pacific Hwy. Trunk Sewer and Group 747A for the City of San Diego. 

$3,725,741.13. 
111 01/2003-11/2003: Group 653 Sewer Replacement for the City of San Diego. $1,417,849. 
t1 12/2001-09/2002: ConstructionofUCSD Trunk Sewer for the City of San Diego. $1,701,491. 
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1111 06/2002-03/2003: Dove Canyon Sewer Replacement for the City of San Diego. $616,889.85. 
111 01/2000-05/2002: Hwy. 56 Black Mtn. Rd. 24" and 42" water main for the City of San Diego. 

$1,851,645. 
• 11/2000-08/2001: EncantoParkPipeline24"watermainfortheCity of San Diego. $969,377.72. 
iilli 1999: Penasquitos Trunk Sewer for the City of San Diego. $2,583,150. 
lll!I 12/1997-06/1998: El Capitan Pipeline, University Heights Section, Trestle #11 for the City of 

San Diego. $213,445.47. 
11 1995: Construction of Pump Station 20 for the City of San Diego. $806,402.28. 

Other Projects 
1111 Ongoing. Sweetwater Authority, as needed. Up to $3,000,000 over 5 years. Renews Dec. 

2020. 
Iii 11/2013-06/2014: 2013-2014 Pipeline Replacement Program for Sweetwater Authority 

$933,745.59. 
11111 11/2013-04/2014: Phase II Expansion Brine Line for Sweetwater Authority $964,507.36. 
11111 01/2012-10/2012: Old Hwy 80 Sewer Improvements, Manhole 17-24 for County of San 

Diego. $1,004,381.75. 
111 02/2011-06/2012: Suncrest Substation, Water and Storm Drain, sub to Pinnick, Inc. for San 

Diego Gas & Electric. $4,105,815.92. 
111 12/2007-04/2008: Helix Pipeline Project 1310 for Helix Water District. $771,255.34. 
111 02/2006-02/2007: 2005-2006 Metallic Main Replacement for Sweetwater Authority. 

$3,217,027. 
• 09/2005-02/2006: Sewer Main Replacement & Alley Resurfacing for City of Coronado. 

$1,156,226.71. 
11 12/2004-11/2005: 2004-2005 Metallic Main Replacement for Sweetwater Authority. 

$2,013,229.91. 
11 08/2001-02/2002: 2000-2001 24" Water Main Replacement for Sweetwater Authority 

$1,008,238. 
Ill 1999: Pomerado Road Booster Pump Station for Miramar Ranch North $696,475. 
11 1997: Road Improvement Construction of Faraday Ave. for the City of Carlsbad. $2,504,286. 

WILLIAM K. (KYLE) YoUNG 

Safety Representative/Construction Foreman 

Edu.cation 
1111 Diploma from El Capitan High School 
111 Grossmont College 

Other Training 
11 Storm Water Pollution Prevention Program 
1111 Erosion and Sediment Control training 
111 Forklift and Construction Equipment Safety Certification 
a Vac Masters System 1000 
llil Heat Illness Training 
111 NUCA Competent Person Program 
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11 Confined Space Safety Certification 
11 First Aid Training Program 

Experience 
Ill! 2000 - Began working for El Cajon Grading and Engineering as a laborer. 
111 2003 - Began working as an Operator. 
11 Present duties - Safety Representative 

City of San Diego Experience 
11 Ongoing. Design-Build Otay Mesa Storm Drain Upgrade for the City of San Diego. $2,660,201. 
11 Ongoing. Design-Build Otay 1st PL University Heights for the City of San Diego. $3,170,535. 
111 Ongoing. Design-Build Sewer and Water Group 814 forthe City of San Diego. $6,650,940.26. 
1111 01/2010-09/2013: Design-Build Water Group 3012 forthe City of San Diego. $10,939,542.52. 
111 03/2008-07/2010: Otay II Cast Iron Replacement Phase for the City of San Diego. 

$9,409,648.85. 
11 08/2006-11/2007: Sewer and Water Group 741 for the City of San Diego. $3,131,121.00. 
111 11/2006-12/2007: Sewer Group 664 for the City of San Diego. $1,042,859.93. 
111 09/2004-06/2006: Construction of Torrey Pines/La Jolla Blvd. Main Replacement Phase 2 for 

City of San Diego. $4,913,719.18. 
111 06/2004-06/2005: Group 666 Sewer and Water for City of San Diego. $1,617,148.96. 
1111 05/2003-02/2004: Sewer Group 626A for City of San Diego. $658,530.18. 
lllll 06/2003-11/2004: S. Pacific Hwy. Trunk Sewer and Group 747A for the City of San Diego. 

$3,725,741.13. 
111 01/2003-11/2003: Group 653 Sewer Replacement for the City of San Diego. $1,417,849. 
11 12/2001-09/2002: Construction of UCSD Trunk Sewer for the City of San Diego. $1, 701,491. 
11 06/2002-03/2003: Dove Canyon Sewer Replacement for the City of San Diego. $616,889.85. 
1111 01/2000-05/2002: Hwy. 56 Black Mtn. Rd. 24" and 42" water main for the City of San Diego. 

$1,851,645. 
111 11/2000-08/2001: Encanto Park Pipeline 24" water main forthe City of San Diego. $969 ,3 77 .72. 

Other Projects 
1111 Ongoing. Sweetwater Authority, as needed. Up to $3,000,000 over 5 years. Renews Dec. 

2020. 
111 11/2013-06/2014: 2013-2014 Pipeline Replacement Program for Sweetwater Authority 

$933,745.59. 
1111 11/2013-04/2014: Phase II Expansion Brine Line for Sweetwater Authority $964,507.36. 
11 09/2005-02/2006: Sewer Main Replacement & Alley Resurfacing for City of Coronado. 

$1,156,226.71. 
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MICHAEL B. TUCKER 

Construction Foreman 

Education 
111 1978: Diploma: Santana High School in Santee, CA 
11 1983-1984: Pilot School Training Grossmont College 

Training 
11 Competent Person Certificate 
11 Storm Water Pollution Prevention Program 
11 Confined Spaces Certificate 
1111 10-Hour OSHA Training 
1111 First Aid/CPR Training 
1111 Heat Illness Prevention 
111 Construction Equipment Safety Certification 

Experience 
Michael serves as Construction Foreman on Sewer, Water, and Storm Drain Projects within the 
County of San Diego. Responsibilities include: Scheduling equipment and personnel. 

1981-2002: Worked full-time for El Cajon Grading and Engineering as an equipment operator and 
lead man. 

1980: Worked for Young and Sons as a construction laborer and operator. Excellent understanding 
of local construction techniques, materials, and site conditions that impact construction projects. 

City of San Diego Experience 
111 Ongoing. Design-Build Otay Mesa Storm Drain Upgrade forthe City of San Diego. $2,660,201. 
11 Currently Design-Build Sewer and Water Group 814 for the City of San Diego $6,650,940.26. 
11 Currently Design-Build Otay 1st PL University Heights for the City of San Diego $3,170,535. 
11 01/2010-09/2013: Design-Build Water Group 3012 forthe City of San Diego. $10,939,542.52. 
111111 03/2008-07/2010: Otay II Replacement Cast Iron Replacement Phase for the City of San 

Diego. $9,409,648.85. 
1111 08/2006-11/2007: Sewer and Water Group 741 for the City of San Diego. $3,131,121.00. 
111 11/2006-12/2007: Sewer Group 664 for the City of San Diego. $1,042,859.93. 
111 09/2004-06/2006: Construction of Torrey Pines/La Jolla Blvd. Main Replacement Phase 2 for 

City of San Diego. $4,913,719.18. 
111 06/2004-06/2005: Group 666 Sewer and Water for City of San Diego. $1,617,148.96. 
1111 06/2003-11/2004: South Pacific Highway Trunk Sewer and Group 747A for City of San 

Diego. $3,725,741.13. 
11 12/2001-09/2002: ConstructionofUCSDTrunkSewerforthe CityofSanDiego. $1,701,491.23 

Other Projects 
11 11/2013-06/2014: 2013-2014 Pipeline Replacement Program for Sweetwater Authority 

$933,745.59. 
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Vic SALAZAR 

Community Outreach 

Education 
1111 University of California, Los Angeles - UCLA 
11 B.A. Communications Studies 

Awards 
2012 Minority Owned Business of the Year, U.S. Small Business Administration, San Diego 

3-Time Emmy Award Winner 

Experience 
111 2008-Present Vic Salazar Communications 
111 TV News Anchor 26 years of experience 
11111 Board Member, USS Midway Museum 
111 Former Interim CEO, Chicano Federation of San Diego County 

Vic, a former television news anchor in San Diego, founded the award-winning Public Relations 
firm in 2008. Vic provides credibility when presenting information to the public, including hosting 
community stakeholder meetings. Under his leadership, Vic Salazar Communications (VSC) has 
become the leading local PR firm for providing Community Relations and Public Outreach for 
engineering and capital projects. 

Relevant experience with El Cajon Grading & Engineering on the following Design-Build projects: 

City of San Diego Experience 
1111 01/2010-09/2013: Design-Build Water Group 3012 forthe City of San Diego. $10,939,542.52. 
11 Ongoing. Design-Build Otay Mesa Storm Drain Upgrade forthe City of San Diego. $2,660,201. 
11 Ongoing. Design-Build, Otay lstPL University Heights forthe City of San Diego. $3,170,535. 
111 Ongoing. Design-Build, Sewer and Water Group 814 for the City of San Diego. $6,650,940.26. 

Relevant experience on OTHER Design-Build MAAC PROJECTS: 
11 Task #11 -AC Group 1016 
11 Task #1 - Group Jobs 946 & 949 
Ill Task #3 - Emerald Hills Standpipe Removal 
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KEVIN SCHMIDT' PE 
Design Manager 

Education 

BS, Civil Engineering, 1976, Purdue University 

Registration 
111 Professional Civil Engineer, California (33523), 1981 
111 Professional Affiliations 
111 California Association of Sanitation Agencies (CASA) 
Iii Water Environment Federation 

Mr. Schmidt is a highly respected water resources engineer with more than 37 years of experience 
managing private and public sector projects. His expertise encompasses most components of water 
resources engineering and includes sewers, sewer force mains, sewage lift stations, wastewater 
treatment plants, potable and reclaimed water distribution piping, potable water and reclaimed water 
booster stations, water storage tanks, storm water retention and pumping facilities and potable and 
reclaimed water treatment plants. 

Sewer and Water Group Job 814 (2014-Present) 
Mr. Schmidt is serving as Design Manager for 17 ,500 lineal feet of replace-in-place and new potable 
water pipes and sewers in the Pacific Beach Community in the City of San Diego. The project is 
being completed as a design-build job, teaming with El Cajon Grading & Engineering Co., Inc. 
(Contractor), under the Multiple Award Design-Build Contracts Program for Water, Wastewater and 
Storm Water Projects administered by the City of San Diego. The project is nearly 75% complete 
as of the submittal of this SOQ and includes street resurfacing, ADA curb ramp improvements and 
community outreach. 

Otay 1st-University Heights Water Line Replacement Project (2015-Present) 
Mr. Schmidt is serving as Design Manager for 5,500 lineal feet of replace-in-place, 16-inch, 
potable water piping on Polk Avenue in the City of San Diego. The project is being completed as 
a design-build job, teaming with El Cajon Grading & Engineering Co., Inc. (Contractor), under the 
Multiple Award Design-Build Contracts Program for Water, Wastewater and Storm Water Projects 
administered by the City of San Diego. The project is nearly 90% complete with design as of the 
submittal of this SOQ and includes street resurfacing, highlining to keep existing water services 
active during construction, community outreach and ADA curb ramp improvements. Special details 
were developed for connection to large diameter (30'', 42" and 54") steel piping, and an existing, 
30-inch steel pipe was used as casing for a jack and bore design through an elementary school to 
minimize disruption to the community. Final project cost will be approximately $3,200,000. 

Otay Mesa Storm Drain Upgrade Project (2015-Present) 
Mr. Schmidt is serving as Design Manager for 3,000 lineal feet ofreplace-in-place and new storm 
drains in Council District 8 of the City of San Diego. The project is being completed as a design-build 
job, teaming with El Cajon Grading & Engineering Co., Inc. (Contractor), under the Multiple Award 
Design-Build Contracts Program for Water, Wastewater and Storm Water Projects administered by 
the City of San Diego. The Limited Notice to Proceed for this project was issued in June, 2015. 
Final project cost will be approximately $2,700,000. 
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Nanticoke Bypass Sewer (2010-2012) 
Mr. Schmidt served as Project Manager for design and construction of approximately 15,000 lineal 
feet of new 30 inches-diameter PVC sewer; partially in existing public right-of-way and partially 
through private property where easements were acquired. Three connections were made to existing 
sewers. A Preliminary Design Report was completed with aligmnent study. Construction value 
was $5,200,000. 

Upper Narrows Bypass Sewage Lift Station - City of Victorville (2005-2007) 
Mr. Schmidt served as Project Manager for planning and design of a new sewage lift station with 
firm capacity of 9.0 mgd. Design incorporated submersible pumps. Accessories included odor 
control, offsite telemetry, on site diesel engine emergency generator and dual force main system. 

Sand Canyon Storm Water Pump Station - City of Irvine (2010-1013) 
Mr. Schmidt served as Project Manager for planning and design of a new storm water pump station 
within a regional transit corridor. The station utilized immersible pumps for firm capacity of 15 cfs. 
Accessories included bar rack for large solids removal and first flush pumping and treatment system. 

Water Reclamation System - San Elijo Joint Powers Authority 
Mr. Schmidt served as Project Manager for planning, design and SRF Loan Funding of a new 
recycled water system serving the Cities of Encinitas and Solana Beach, California. Over 30,000 
lineal feet of PVC purple pipe transmission and distribution piping was constructed, serving dozens 
of recycled water customers. A hydropneumatic tank based booster station was designed for the 
Lomas Santa Fe Country Club. The station incorporated features to automatically serve greens with 
potable water, if needed. The work included a 4.0 mgd tertiary treatment upgrade to the existing 
wastewater treatment plant operated by the San Elijo Joint Powers Authority. 

CRAIG T. SHEAHAN, PE, PMP, LEED AP 
Design QA/QC Manager 

Education 
BS, Biological Systems Engineering (Water/Environmental Emphasis), 1996, University of 
"N"ebraska-Lincoln 

Registration 
11111 Professional Civil Engineer, Oregon (CE 84229), 2010 
11 Professional Civil Engineer, Alaska (CE 10598), 2002 
111 LEED Accredited Professional, 2009 
11 Project Manager Professional, 2009 

Mr. Sheahan is a water resources engineer excelling at innovative planning and design solutions 
for integrated water, wastewater and stormwater projects that promote watershed health through 
green infrastructure. His context sensitive engineering design and project management experience 
is with cross functional teams, diverse clients and ardent stakeholders (municipal public works, 
state departments of transportation, envirom11ental quality and natural resources, architects and 
private developers, permitting agencies, environmental groups, etc.). Mr. Sheahan is proficient in 
the development and review of detailed engineering design and construction documents (AutoCAD, 
LDD proficient); project specifications, cost estimates and life cycle analyses; technical report 
writing and public communication/presentations; and hydrologic and hydraulic modeling (WMS, 

El Cajon Grading & Engineering Co., Inc. I David Evans and Associates, Inc. July 8, 2015 I Page 40 



II,..,,., ev11:~• i Key Personnel Resumes 
ANDAS:SOOl:ATES INC. . 

HYDSYS, ILLUDAS, AGNPS, TR-20, TR-55, HEC-HMS, StormCAD, PondPack, HEC-RAS, 
HY-8, FishXing for Fish Passage, Culvert/FlowMaster, etc.). 

Cornell Road 24-Inch Transmission Main, Tualatin Valley Water District, for Washington 
County, Oregon 
Mr. Sheahan served as the overall Project Manager for the project which included field surveying 
and preliminary design engineering for the addition of approximately 2,000 lineal feet of 24-inch 
transmission mainline on NW Cornell Road, from the intersection of NW Saltzman Road to the 
intersection of 119th Avenue, in Beaverton, OR. The project is a critical link to connecting upsized 
transmission lines on either end of the project and removing a "bottleneck" in the distribution system. 
DEA worked closely with the Water District and a group of stakeholders including a number of 
utility companies, the Washington County road department and Clean Water Services (local sanitary/ 
storm Utility) to coordinate the design of a new transmission main within a well-developed roadway. 
The preliminary design also included an evaluation of a potential creek crossing and associated 
design and permitting challenges. As Washington County Road improvements have been delayed, 
the project has been put on hold at the 60% preliminary design phase. All work done to date was 
completed well within project schedule and budget. 

Brookwood Water Line Modification, for the City of Hillsboro, Oregon 
In coordination with the Brookwood Roadway and Stormwater improvements, Craig was the Project 
Engineer and Task Lead responsible for engineering design and construction bid documents (plans, 
specs and estimate) for a IO-inch distribution line along Brookwood Avenue, from TV Highway 
north to Baseline Road. Waterline design improvements include adjustments to approximately 35 
existing water valves, relocation of 7 fire hydrants, approximately 90 water service meters, and 
one air release valve, and underground conflict resolution. DEA worked closely with the City of 
Hillsboro Water Department and the Washington County Road Department in order to complete 
the fast-track design on schedule and under budget. The overall estimated construction cost for 
waterline work associated with this roadway project was approximately $100,000. 

Dayton Avenue/Highway 240 Pump Station, for the City of Newberg, Oregon 
Mr. Sheahan provided project and construction management support, which included a pre-design 
report discussing the possible alternative sites and pumping configurations along with alignment 
and design of 2, 700 LF of dual 10-inch force main. The station diverts 1,500 gpm from the over­
capacity Dayton Avenue Trunk to the Wynooski Trunk. The station includes a 12-foot diameter 
wet well with three 1,500 gpm pumps, valve vaults, flow measurement, standby generator, and an 
above-ground control room for the electrical and control equipment. Three blocks of 21-inch sewer 
were replaced with 27-inch sewer to eliminate an over-capacity section of the collection system on 
River Road. Completed in 2011. 

Hayden Island Pump Station, Argyle and 13th Pump Station and Umatilla Pump Station 
Upgrades, for the City of Portland BES, Oregon 
For these three separate pump station projects, Mr. Sheahan provided project management, design 
support and construction management for the analysis, design and construction of three separate 
pump station upgrades for BES. Each separate project (with contract values ranging from $100,000 
to $400,000) included pre-design report analysis of flows and upgrade alternatives, including site 
review, pump selection, force main analysis, green roof design, structural evaluation, and electrical/ 
HVAC system analysis. Completed 2010-2012. 
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JORDAN A.BECKER, PE 
Lead Designer 

Education 
BS, Civil Engineering, 2008, University of Washington 

Registration 
Professional Civil Engineer, Washington (50036), 2012 

Mr. Becker is a civil engineer with experience working on complex and varied transportation projects 
with Bentley Micro Station and InRoads as well as Autodesk Civil 3D software. Mr. Becker's design 
experience includes highway, railroad, and multi-use trail design. He is familiar with City of San 
Diego design guidelines. 

Sewer and Water Group Job 814 (2014-Present) 
Mr. Becker is serving as Design Engineer for 17 ,500 lineal feet ofreplace-in-place and new potable 
water pipes and sewers in the Pacific Beach Community in the City of San Diego. The project is 
being completed as a design-build job, teaming with El Cajon Grading & Engineering Co., Inc. 
(Contractor), under the Multiple Award Design-Build Contracts Program for Water, Wastewater and 
Storm Water Projects administered by the City of San Diego. The project is nearly 75% complete 
as of the submittal of this SOQ and includes street resurfacing, ADA curb ramp improvements and 
community outreach. 

Otay 1st-University Heights Water Line Replacement Project (2015-Present) 
Mr. Becker is serving as Design Engineer for 5,500 lineal feet ofreplace-in-place, 16-inch, potable 
water piping on Polk Avenue in the City of San Diego. The project is being completed as a 
design-build job, teaming with El Cajon Grading & Engineering Co., Inc. (Contractor), under the 
Multiple Award Design-Build Contracts Program for Water, Wastewater and Storm Water Projects 
administered by the City of San Diego. The project is nearly 90% complete with design as of the 
submittal of this SOQ and includes street resurfacing, highlining to keep existing water services 
active during construction, community outreach and ADA curb ramp improvements. Special details 
were developed for cmmection to large diameter (30", 42" and 54") steel piping, and an existing, 
30-inch steel pipe was used as casing for a jack and bore design through an elementary school to 
minimize disruption to the community. Final project cost will be approximately $3,200,000. 

Water Group 3012 Design Build (4-9-10 to 12-31-13) 
Mr. Becker served as Design Engineer. 
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GAVIN POWELL, PE, LEED AP 
Lead Designer 

Education 
BS, Civil Engineering, 2004, Oregon State University 

Registration 
1111 Professional Civil Engineer, California (67187), 2004 
11 LEED New Construction Accredited Professional 

Mr. Powell has extensive management and hands-on civil engineering experience. He provides 
oversight for a variety of services that include the development of sewer, water, storm drain, signing 
and striping, and street improvement plans. He has been instrumental in determining quantity and cost 
estimates as well as special provisions and technical specifications as part of the bid documents. Mr. 
Powell is responsible for leading computer aided drafting teams and is familiar withAutoCAD, Land 
Desktop, Civil 3D, and a variety of design programs including H20net, SewerCAD, FlowMaster, 
PondPack, Bonadiman Civil Design software( s ), and a variety of other Hydrology /Hydraulic design 
softwares. He works closely with DEA's water quality experts to ensure proper mitigation measures 
and BMP's are implemented in the design of a project. Mr. Powell also supports DEA's water quality 
team in preparing the necessary calculations and exhibits for inclusion with WQMP's, SWPPP's, 
and other related documentation. 

Citywide Pavement Rehabilitation Program, for the City of Temecula, California 
As project manager, Mr. Powell is currently directing the DEA team that is providing PS&E for 
this pavement rehabilitation project. The project involves five separate projects for the City of 
Temecula as part of their ammal Pavement Management Program. DEA is preparing separate street 
improvement plans, technical specifications, and construction cost estimates for each project. In 
total, the five projects span approximately 5 miles and display varying levels of deterioration. 

11th Street Storm Drain, for the City of Yucaipa, California 
As project engineer, Mr. Powell was responsible for preparing contract documents for the City's 
use in bidding this storm drain project. The project consisted of 1,400 linear feet of 36-inch storm 
drain, multiple catch basins, and an outlet to an existing channel. 

Skyline Drive Storm Drain Phase 1,for Orange County, Cal?fornia 
As design engineer, Mr. Powell was responsible for providing hydrology and hydraulic calculations 
and for developing plans, specifications, and estimates for the Skyline Drive Storm Drain in the 
Lemon Heights area of unincorporated Orange County. Improvements included the addition of a 
78-inch RCP storm drain line, AC removal and replacement, and the addition of curb and gutter. 
Hydrology and hydraulic analysis and close coordination with affected utility agencies were other 
key aspects on this project. 

Alipaz Trunk Sewer Relief, for San Juan Capistrano, California 
As project manager, Mr. Powell provided guidance and hands-on involvement to the team that 
prepared plans to increase the hydraulic capacity of an existing 21-inch-diameter trunk sewer line 
along the San Juan Creek levee by replacing it with a 24-inch-diameter line. Specifically, Mr. Powell 
provided design work for the preliminary sewer plans, handled utility research and coordination, 
prepared quantity and cost estimates, and coordinated encroachments with the Orange County 
Flood Control District. 
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DAVID STUETZEL, PE 

Lead Designer 

Education 
BS, Civil Engineering, 1985, California State University Fullerton 

Registration 
Professional Civil Engineer, California (47886 ), 1991 

Professional Affiliations 
111 American Public Works Association 
• Orange County Water Association 

Mr. Stuetzel has more than 28 years' experience in the management and design of public works 
infrastructure rehabilitation and new construction contracts. He has strong technical skills in the 
design of public works improvements and has excellent communication and inter-relational skills 
with clients, public agencies, utility companies, and subconsultants. Mr. Stuetzel possesses a key 
understanding of the project development process and issues required to work within the schedule, 
budgets, and scope of the project to meet and satisfy the needs of the client. 

Sewer Lift Station for Sendero Parcel 5 at Ortega Highway and Antonio Parkway, for Santa 
Margarita Water District, Orange County, California 
As project manager, Mr. Stuetzel led the team that provided preliminary and final design services 
for the plan preparation of a new sewer lift station for the residential and commercial development 
at the Sendero development in Orange County, located at Ortega Highway and Antonio Parkway. 
The lift station uses 3 00 gpm through duplex submersible 15 hp pumps through 1,900 lf of force 
to the Santa Margarita Water District San Juan Creek Lift Station. 

Josephine Street (Water and Street) Improvements and Rehabilitation, for the City of Lynwood, 
California 
As project manager, Mr. Stuetzel oversaw DEA's design team that completed final PS&E documents 
for a 2,500-linear-feet street rehabilitation and 12-inch water line installation on this residential 
street. Tasks included design and surveying for the replacement of existing sidewalk and curb 
and gutter to improve roadway drainage, ADA compliance, and street profiles. The water line 
improvements included new main line pipeline, zone valves, fire hydrants, and rec01mection of 
existing residential service laterals. 

Main Replacement Program, for Azusa Light & Power, Azusa, California 
As project manager, Mr. Stuetzel led DEA's team on this project that replaced approximately 3 miles 
of waterline through residential areas. This project included the replacement and reconnection of 
existing fire hydrants and services. DEA performed surveying design services including topo and 
base map preparation and provided aerial control. The design solution included the installation of 
8-inch DIP for 2 miles and 18-inch steel pipe ML&C for 1 mile of the project. 

Fairmont Sewer Replacement, for the Yorba Linda Water District, Yorba Linda, California 
As project engineer, Mr. Stuetzel provided engineering support for the sewer analysis and alignment 
layout for the design of a 15-inch trunk sewer main. Project tasks for this project included the 
preparation of easement documents, sewer flow studies and final plans and specifications for 2,500 
linear feet of sewer main. 
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Alley Water Main Conversion (Golden and Maine), for the Long Beach Water Department, 
Long Beach, California 
As project manager, Mr. Stuetzel led the DEA team that prepared preliminary and final water 
improvement plans for the replacement of 1,600 linear feet of 8-inch water main and the replacement 
of private property house service laterals. Services included preparation of temporary construction 
easements, alignment studies, and reconnection of residential service laterals to minimize private 
property impacts. 

Tract 1705412-inch Sewer Improvements, for the Santa Margarita Water District, San Juan 
Capistrano 
Mr. Stuetzel's is project manager for this project in which DEA is currently completing final design 
for the installation of 3,500 linear feet of new 12-inch sanitary sewer. The sewer main is being 
constructed within an existing equestrian riding park, and permitted through the city. The selected 
alignment within the park was designed around the existing riding park out buildings and riding 
arenas to minimize the relocation and impacts to existing facilities. The plans were coordinated and 
permitted through Santa Fe Pipelines and Edison permanent easements prior to final plan approval. 

Randolph Avenue Storm Drain and Sewer Improvements, for the City of Brea, California 
Mr. Stuetzel served as project engineer for this project. It included the realignment of waste water and 
sanitary sewer facilities for the construction of a 96-inch storm drain pipeline. The design included 
alignment studies and final plan design, preparation of utility easements, and final construction 
project specifications and estimates. 

20-inch CSJC Water Main Relocation, for Rancho Mission Viejo, San Juan Capistrano, 
California 
As project manager, Mr. Stuetzel directed plan and profile document preparation for the relocation 
of 400 linear feet of water mains. DEA was retained by Rancho Mission Viejo for the design and 
plan preparation of an existing 20-inch domestic water transmission main within the proposed 
Ranch Development. Work included all pipeline details, construction specifications, and utility 
coordination with the city and other permitting agencies. 

KIM s. RHODES, LA 
Landscape Architect 

Education 
BS, Landscape Architecture, 1985, California Polytechnic State University, Pomona 

Regis tra ti o ns 
111 Registered Landscape Architect, 1993, California (3 867) 
11 Playground Safety Inspector - NPRA 

Professional Affiliations 
11 American Society of Landscape Architects (ASLA) 
Ill California Park and Recreation Society 
1111 National Park and Recreation Association 
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Kim Rhodes is a California registered landscape architect and client manager. For the past 26 
years, she has been responsible for landscape architectural design and management on numerous 
projects, including design and plam1ing for parks, trails, hotels, streetscapes, sports facilities, schools, 
commercial, residential, and industrial developments. She manages large, multi-disciplinary projects 
including on-call services contracts for the Port of Los Angeles, County of San Bernardino, and 
the City of Los Angeles. 

Los Angeles River Greenway Project, Los Angeles County, Cal~fornia 
Ms. Rhodes provided design expertise on the Los Angeles River Greenway Project in cooperation 
with the American Society of Landscape Architects and the Trust for Public Land. She and other 
volunteer landscape architects and plam1ers participated in design charettes and workshops which 
created habitats, parks, trails and numerous recreational opportunities along the 51-mile route. Three 
years ago, the Los Angeles River was named one of the nation's ten most endangered urban rivers. 
The work of the entire group will help preserve and improve the river for use by generations to come. 

Tampico, Sinaloa, and Avenue 52, La Quinta, California 
Ms. Rhodes served as project manager and was responsible for providing preparation of the final 
bid package for streetscape implementation along Calle Tampico, Calle Sinaloa, and Avenue 52. 
Berming and decorative rock helped embellish the desert theme while beautifying the vehicular 
corridor. She was also responsible for preparing all conceptual and final working drawings for 
these areas. 

Rosemead Boulevard Landscaped Medians, Temple City, California 
Ms. Rhodes served as project manager to prepare final plans and construction documents including 
planting plans, irrigation plans and specifications for Rosemead Boulevard medians as part of the 
City's beautification project. Plans included conceptual design, decorative hardscape, maintenance 
access ways, and a proposed plant palette, which provides year-round color and interest in the 
landscape. Coordination with Caltrans was undertaken to ensure that visibility was maintained 
through the corridor. 

SR 73 Transportation Corridor Enhancement Master Plan (T.C.E.M.P), Aliso Viejo, California 
As project manager, Ms. Rhodes is currently working with the city of Aliso Viejo on the development 
of the SR 73 Transportation Corridor Enhancement Master Plan. This document will focus on some 
of the following: data collection and multi-agency coordination, an "art in public places" program, 
plant palette development, preparation of maintenance guidelines, and a comprehensive corridor 
enhancement master plan. The plan will address study characterizations, visioning, inventories, 
analysis, corridor schematics, landscape treatments, gateway elements, intersection sequencing, 
goals and objectives, a 10-year capital improvement program and funding options. 

State Route 210, Segments 1- 5 & 7 Landscape Architectural Services,for Ca/trans, San 
Bernardino County, California 
Ms. Rhodes and DEA landscape architects developed plans, specifications and cost estimates for 
over 4 miles of new freeway and interchange landscaping. Plans were prepared in Microstation using 
metric units for construction. The cities of Rancho Cucamonga and Fontana were active in design 
development, working with Caltrans and DEA in a comprehensive effort to ensure consistency and 
scenic beauty along the new freeway. In addition, DEA coordinated efforts with Caltrans engineers 
and landscape architects to develop effective and innovative solutions for landscaping along these 
highly visible corridors. 
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ROBERT D. v ASQUEZ, PLS 
Survey Manager 

Education 
m Certificate in Surveying and Mapping, Rancho Santiago College 
Iii Project and Business Management Courses, University of California Riverside 
Ill Management Leadership Academy, National University 

Registration 
1996, Professional Land Surveyor, California (7300), expires 12/31/14 

Professional Affiliations 
1111 California Land Surveyors Association (CLSA) 
111 Women's Transportation Seminar (WTS) 
1111 League of California Surveying Organizations (LCSO) 

Years with DEA 
7 (2007) 

Years with Other Firms 
20 

Years of Experience 
27 

Mr. Vasquez has over 28 years of experience in the field of land surveying. He started his career in 
land surveying with the Orange County Surveyors Office where he worked for over 17 years before 
taking a position with the San Bernardino County Surveyor's Office. Mr. Vasquez's background 
is well versed in all types of field and office survey functions. His experience with the direct 
supervision for the review and preparation of subdivision maps, jurisdictional boundary changes, 
land adjustments, legal description documents and exhibits, field surveying and boundary survey 
mapping gives him an excellent background for the requirements and procedures required for 
this proposal. Mr. Vasquez is also very familiar with the outline and requirements pursuant to 
the Subdivision Map Act (Government Code), as well as the Professional Land Surveyor's Act 
(Business & Professions Code). 

Mid-City Bus Rapid Transit (BRT) Route Improvements, San Diego, California 
As survey project manager, Mr. Vasquez provided land surveying services to support project design 
for this 10-mile BRT project. DEA land surveyors established horizontal and vertical control to 
support aerial topographic mapping of the project limits extending from the intersection of Park 
Boulevard and Robinson Avenue, along Park Boulevard to El Cajon Boulevard, then along El 
Cajon Boulevard to College Avenue ending at the intersection of College Avenue and Soria Drive. 
Topographic surveying of the proposed station sites was also performed. 

South Line Mobile Laser Scanning, San Diego County, California 
As task leader, Mr. Vasquez was involved in the collection of topographical data for the full width 
of the railroad right of way including the rails, ballast, railroad features, catenary poles and wires, 
crossing roadways, and other surface visible features to support future South Line improvement 
projects proposed by SANDAG. Using the TiTAN® Mobile High Definition Scanning (HDS) 
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system, the DEA team collected the 16 miles of topographic survey data (within 150-feet of the 
centerline of the rails) in less than 48 hours, all while meeting a 0.05-foot accuracy on hard surfaces. 

5th Street/I-215 Bridge Project, San Bernardino, California (2009) 
On behalf of SANBAG, Mr. Vasquez provided QC services on this project which involves 
construction surveying services on Phase 2 of the I-215 widening project through the City of San 
Bernardino. Phase 1 of the project, completed by DEA surveyors, consisted of the reconstruction 
of the 5th Street Bridge over the I-215. Mr. Vasquez reviewed the Record of Survey map filed 
with the County of San Bernardino for technical correctness and compliance to the Business and 
Professions Code (Land Surveyors Act). 

San Diego Association of Governments (SANDA G) Construction Management Services, San 
Diego, Cal~fornia 
As a subconsultant to Caltrop, Mr. Vasquez served as project manager and was responsible for 
overseeing the QA/QC surveying services for this contract. Most recently, DEA performed QA/ 
QC surveying services for the award winning Santa Fe Drive Pedestrian Underpass in the city of 
Encinitas, California. 

San Diego Association of Governments (SANDAG) Engineering Services, San Diego, California 
Under a $30 million, five-year contract with SANDAG, DEA performed comprehensive on-call 
services. DEA provided a wide range of services including land surveying, planning, civil and 
structural engineeing, environmental services, landscape and irrigation, project management and 
administration. Serving as Project Manager and Task leader, DEA provided design surveying and 
mapping services for a variety of transportation and transit projects including the MTS Southline 
Trolley Corridor (Blue Line), Sorrento-Miramar "S" Curve Double Track, Orange Line BRT and 
Fiber Optic Line, MTS Maintenance Facility and Del Mar track tunnel planning. The surveying 
services included survey control, topographic surveys, 3D laser scanning, aerial mapping, record 
of survey mapping, boundary surveys, cross-sections and close coordination with MTS, NCTD, 
SANDAG and rail operations staff. 

Ca/trans District 11, Contract 11Al529, Surveying Services, San Diego Counties, California 
As a subconsultant to Simon Wong Engineering, Mr. Vasquez served a field task lead and was 
responsible for overseeing land surveying services needed on this construction management 
contract. Surveying services required included construction, cadastral, boundary, topographic, GPS 
and geodetic surveying, right of way engineering, records of survey, photogrammetric mapping, 
field-to-finish topographic mapping, 3D high definition laser scanning (HDS) surveys and staff 
augmentation services. 
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City of San Diego 
EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue • Suite 200 • San Diego, CA 9210 I 
Phone: (619) 236-6000 • Fax: (619) 236-5904 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.350 I through 22.3517, 
is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law. Such employment practices include, but are not limited to unlawful 
discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provide a completed !York Force Report (WFR). 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

Type of Contractor: Ol Construction D Vendor/Supplier 0 Financial Institution 
0 Consultant 0 Grant Recipient 0 Insurance Company 

Name of Company: El Cajon Grading & Engineering Co., lnc. 

D Lessee/Lessor 
[I Other 

ADA/DB A: ------·--------------------------------
Address (Corporate Headquarters, where applicable): _1_3_6_8_4_H_i_....g,_h_w_a_y...__8_B_u __ s"'"'i"'"'n""e_s __ s ____________ _ 

City: Lakeside County: San Diego State: -~C=A~--- Zip: 92040 

Telephone Number: @1 ~ _,,_5=6_,_1_,-9""'8"'"4..._0,,.._ _______ _ Fax Number: (61 ~-5~6,...1~-~9 .... 9.,.0_8 ______ _ 

NmueofCompanyCEO:_~_il_lia_~_C_._~_o_u_n_g~------------------------~ 
Address( es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 
Address: _______________________________________ _ 

,1 City:. ___________ _ County; ____________ State:------ Zip._· __ _ 

Telephone Number: ( ), ______________ _ Fax Number: ( 

Type of Business: _C;;;;..;;.o""'n~s-"'tr"""u~c;..;;t""'io._..n.;...,,. _________ _ Type of License: 2'7 4857, Class A 

The Company has appoimed:,-=L"-'in-'-'d""a"'-'L""'i""'n,,,_n'-----------------------------­

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal 

employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: PO Box 967. Lakeside. CA 92040 

Telephone Number: @1 ~_fil3._..1_.~9""8 .... 4"""0~-------- Fax Number: p 19)~56~1~-,..,.9""'9""'0_,.8 ______ _ 

IX One San Diego County (or Most Local County) Work Force - Mandatory 

0 Branch Work Force * 
0 Managing Office Work Force 

Check the box above that applies to this WP'R. 
*Submit a separate Work Force Report/or all participating branches. Combine WFRs if more than one branch pi?I' county. 

r, the undersigned representative of El Cajon Grading & Engineering Co., Inc. 

{Firm Name) 

San Diego California hereby certify that information provided 

{County) {State) 

herein ·s true and correct. This d cum nt was executed on this --=2""9 ____ day of June '201.Q__ 
~ -

Linda Linn 

(Authorized Signature) {Print Authorized Signature Name) 
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WORK FORCE REPORT- Page 2 
~AME OF FIRM: El Cajon Grading & Engineering Co .. Inc. DATE: 6-29-15 
OFFICE(S) or BRANCH(ES):._L_a_k_es_i_d_e _____________ COUNTY: San Diego 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
1 prnvided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part· 

time basis. The following groups are to be included in etlu1ic categories listed in columns below: 

(1) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
(4) American Indian, Eskimo 

(1) (2) 

ADMINISTRATION Black Hispanic 

OCCUPATIONAL CATEGORY 
(M) I (F) (M) I (l") . I 

I ' Management & Financial I r 
I 1 

I I 

Professional I I 
I I 

j I 

A&E, Science, Computer I l 
j l 

I I 

Technical I I 
I I 

Sales 
I I 
I I 

' ' 
Administrative Support 

I r 
I I 
I . 

Services I I 
I ' J I 

1 I 

Crafts r ' I I 

r I 

Operative Workers I I 
I ' 
I ' Transportation I I 
r I 

r I 

Laborers* r I 
l I 

•Constnrctron laborers and otl1cr field ~mployc" arc not to be included on this page 

Totals Each Column 

Grand Total All Employees 7 

(5) Filipino 
(6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 

(3) (4) (SJ (6) 
Asiun American Filipino White 

Indian 

(M) I (F) (M) I (F) (M) I (f) (M) ' ' . I I 
r I ' I 
I I 1 2 ' I I r I 

I I I I 
I 1 ' I 
I I I I 

I I l . 
r I I r 
r j I I 

I r ' I 
I I I l 
I I I I 

I I I I 

' I I 1 I 
1 I I I 

I I I I 

' I I ' I I I I 

I I . r 
I I I I . I ' I 

I I r r 
I I r 

1 
I 

r I r I . 
I l r ' r I r r 
1 1 I I 

I I I I 
r I ' 1 I 
r I . I 

I I I . 
I I ' I 
r r I I 

5 

Indicate by Gender and Ethnicity the Number of Above Employees Who Arc Disabled· 

I Disabled 

Non-Profit Orgt\nizalions Only; 
I I I I r I 

Board of Directors I r I I I I 

I r I I I I ___. 
I I I ' l I 

Volunteers I I 1 I l I 

t r I I I I 

Artists 
I I I I I I 

I I I I I r 
I I I I ' I 
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(7) 
Other 

EUmillitv 

(F) (M) I (F) 
' I 

1 I 
r 

I 
r 

' 
I 
I . 
I 
r 
1 

-.,_..........-
I 
I 

' 
I 

1 l 
I 

I 
I 
I 
I 
I 
I 

I 
I 
I 

I 
r 
r 

I 
I 
I 

2 

I 
I 
I 

I 
I 
r 

r 
I 
r 
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WORK FORCE REPORT- Page 3 
NAME OF FIRM: El Cajon Grading & Engineering Co., Inc. DATE: 6-29-15 
OFFICE(S) or BRANCH(ES):._L_a_ke_s_i_d_e _____________ COUNTY: San Diego 

,. ·)INSTRUCTIONS: For each occupational category, indicate number of' males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
timc basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
(4) American Indian, Eskimo 

(1) (2) 
TRADE Black Hispanic 

OCCUPATIONAL CATEGORY 
' : ' (M) ' (F) (M) ' (F) ' ' 
' Brick, Block or Stone Masons ' ' ' ' ' -r 

Carpenters : ' ' : ' ' 
' ' Carpet, Floor & Tile Installers finishers ' ' : ' 
' Cement Masons, Concrete Finishers ' ' ' ' . ' 

Construction Laborers 1 : 1 ' ' ' 

Drywall Installers. Ceiling Tile Inst 
I ! ' ' . ' Electricians ' ' ' ' ' 

Elevator Installers ' ' ' ' ' ' : : First-Linc Supervisors/Managers ' : ' ' 
' ' Glaziers ' 

' 
Helpers; Construction Trade ' ' ' I 

' I 

---: Millwrights ' ' . 
' ' . : Misc. Const. Equipment Operators ' 1 : 

' Painters. Const. & Maintenance ' ' ' ' ' 
Pipclnyers, Plumbers, Pipe & Steam Fitters ' ' ' ' . 

' ' 
Plasterers & St11 cco Musons ' ' ' 

: Roofers ' ' : ' 
' : Security Guards & Surveillance Officers ' ' ' ' 
' . 

Sheet Metal Workers ' : : 
Structural Metal Fabricntors & Fitters ' ' ' ' ' 

' ' Welding, Soldering & Brazing Workers ' ' ' ' ' . 
' ' Workers, Extractive Crafts, Miners ' ' ' ' 

Totals Each Column 1 2 

(5) Filipino 
(6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 

(3) (4) (5) (6) (7) 
Asian American Filipino White Other 

lndia_ii Ethnicity 
' ' ' ' ' ' ' ' (M) ' (F) .(ML: (F) (M) ' (F) (M) ' (Fl (M) (Fl ' -.· 
: ' ' ' ' ' : ' ' ' ' ' ' 
' : ' ' : ' ' ' ' ' : ' : ' ' ' : : ' ' ' ' ' ' ' : ' ' ' ' ' ~ 

' ' ' : ' ' ' ' : ' ' ' ' ' -
' ' ' 3 1 ' ' ' ' ' : 
' ' ' ' ' ' ' ' ' ' 

' ' ' ' ' ' . ' ' ' ' ' ' ' 
' ' . ' ' ' ' ' ' ' ' ' ' ' ' ' . 

2 ' ' : l ' ' ' ' I ' 
' ' ' 
' ' ' ' ' : : . ' 

: ' ' ' ' ' ' ' ! ' 
' ' ' ' ' ' ' ' ' ' ' ' ' ' 
' . : : : 
' ' : 2 : : ' 

' ' : : ' ' ' ' : : ' ' 
' : ' ' ' ' ' ' ' ' ' . 
' ' ' ' ' ' ' ' ' ' ' ' ' ' ' ' ' ' 
' . ' ' ' ' ' ' ' ' : 
' ' ' ' ' I ' ' ' ' : ' ' ' ' 

' ' 
' ' ' ' ' : ' ' ' ' l ' ' : ' 

' ' ' ' ' ' ' ' ' ' ·-
' ' ' : ' ' ' ' ' ' : ' ' 
' ' : ' 
' ' ' : : ' 

7 

j Grand Total All Employees I I 10 I 
!indicate 8 Gender and Etlmictt the Number of Above Em lo ees Who Are Disabled: __ ~---.--~---..--~--r---~--r--~· 

L-D-is_a_h_Ie_d ___________ _.__~---'--~--..L-...--·--...._-~--....._-~--~-~l ____ J __ ~_J_. 
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City of San Diego 
EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue • Suite 200 • San Diego, CA 92101 
Phone: (619) 236-6000 • Fax: (619) 236-5904 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501 through 22.3517, 
is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law. Such employment practices include, but are not limited to unlawful 
discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provide a completed Work Force Report (WFR). 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

Type of Contractor: D Construction D Vendor/Supplier D Financial Institution D Lessee/Lessor 
Ill Consultant D Grant Recipient D Insurance Company D Other 

Name of Company: David Evans and Associates, Inc. 

ADA/DBA: 

Address (Corporate Headquarters, where applicable): _2_1_0_0_S_W_R_iv_e_r_P_a_rk_w_a_y~-----------------

City: Portland County:_M_u_l_tn_o_m_a_h ________ State: _O_R _____ _ Zip: 97201 

Telephone Number: (800) _,_7....,2_,1_1.._.9,_1"""6,_ _________ _ Fax Number: (503 ) ..... 2 .... 2 ...... 3..,.2_,_7_,..0w.1 _________ _ 

NameofCompanyCEO:_A_l_B_a_r_ko_u_l_i _______________________________ _ 

Address( es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

hress: 600 B Street Suite 1600 

City: San Diego County: San Diego State: _C_A _____ _ Zip: 92101 

Telephone Number: (619) 400.0600 Fax Number: €) 1Qi-'4...,,.0 .... 0=.0=5=99"'"----- Email: kxsc@deainc.com 

Type of Business: _,,D~e""s"l!!ig,..n._.E .... n..,g,..in...,,e=er...,s'------------ Civil Engineering 
Type of License:---------------

The Company has appointed:._M ___ ic_h"'"'e_lle-'-W_i_lli_s ____________________________ _ 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal 

employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: 2100 SW River Parkway 

Telephone Number: (:>03)_.,2,,..2 .... 3 ....... 6.,.6...,6.,_3 ____ Fax Number: (i03) .,.,2,.,2,_,.3""'.2""'7"""0 ..... 1 ____ Email: mmwi@deainc.com 

tzl One San Diego County (or Most Local County) Work Force - Mandatory 

D Branch Work Force* 

D Managing Office Work Force 

Check the box above that applies to this WFR. 

*Submit a separate Work Force Report.for all participating branches. Combine WFRs if more than one branch per county. 

I, the undersigned representative of David Evans and Associates, Inc. 

(Firm Name) 

_S_a_n_D_ie~g~o-----------~ ,~C~a~l_ifo_r_n~ia"---------- hereby certify that information provided 

(County) (State) 

;in is true and correc~. Th~ do~~rent was executed on this _8_th ______ day of_J_u ...... ly _________ , 20.J..§_ 

~ .....--:-:~ Kevin Schmidt 

(Authorized Signature) (Print Authorized Signature Name) 
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WORK FORCE REPORT - Page 2 
~AME OF FIRM: David Evans and Associates, Inc. DATE: July 8, 2015 

OFFICE(S) or BRANCH(ES): San Diego Branch COUNTY: _S_a_n_D_ie~g~o _____ _ 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
· yided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­

tu11e basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
( 4) American Indian, Eskimo 

(1) (2) 

ADMINISTRATION Black mspaniG 

OCCUPATIONAL CATEGORY J I 

(M) l (F). (M) I (F) 
i I 
I I 

Management & Financial I I 1 I I 

I I 

Professional I I 
I I 

I I 

A&E, Science, Computer I I 
I I 

I I 

Technical I I 
I I 

Sales 
I I 

1 I I 
I I 

Administrative Support 
I 

1 I 
I 
I 

<::ervices I 
I 

\ I 

! I 

Lrafts I 
I 

I 
I 

Operative Workers I 

I I 

I I 

Transportation I I 
I I 

I I 

Laborers* I I 
I I 

*Construction laborers and other field employees are not to be included on this page 

Totals Each Column 3 

Grand Total All Employees 7 

(5) Filipino 
(6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 

(3) (4) (5) (6) 
Asian American Filipino White 

Indian 
I '· I I 

(M) '· (F) (M) I (F) (M) I (F) (M) I 
I I I I 
I I ' I 
I I ' I 
I I ' I 

I I I I 
I I I I 
I I I I 

I I I I 
I I I I 
I I I I 

I I I I 
I I I 2 I 
I I I I 

I I I I 
I I I I 
I I I I 

I I I I 
I I I I 
I I I I 
I I I I 
I I I I 
I I I I 
I I I I 
I I I I 
I I I I 
I I I I 
I I I I 
I I I I 
I I I i 
I I I I 

I I I I 
I I I I 
I I I I 

I I I I 
I I I I 
I I I I 

2 

Indicate by Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

I Disabled 

Non-Profit Organizations Only: 

I I I I I I 
Board of Directors I I I I I I 

I I I I I I 

Volunteers 
I I I I I I 
I I I I I I 
I I I I I I 

Artists 
I I I I I I 
I I I I I I 
I I I : I I I 
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(7) 
Other 

Ethnicitv 
I 

(F) (M) I (F) 
I 

' 1 I 
I 

I 
I 
I 

I 

I 
I 

I 
I 
I 

I 
I 
I 

1 
I 
I 
I 

I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

I 
I 
I 

I 
I 
I 

2 

I 
I 
I 

I 
I 
I 

I 
I 
I 
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**sALAZAR 
\.punications 

"We polish your public image and message" 

July 1, 2015 

William (Bill) Young 
Executive Project Manager 
El Cajon Grading & Engineering 
13684 Highway 8 Business 
Lakeside, CA 92040 

Re: Letter of Commitment - Vic Salazar Communications 
Multiple Award Design-Build Contract (MACC) for Water, Wastewater, and Storm Water Pipeline 
Projects 

Dear Mr. Young: 

Vic Salazar Communications intends to provide subconsultant services to El Cajon Grading & Engineering 

in support of the City of San Diego's MACC for Water, Wastewater, and Storm Water Pipeline projects. 

Vic Salazar Communications is a Public Relations located in El Cajon, CA. 

Here are all of our firm's certifications: 

• SLBE and ELBE through the City of San Diego (Account 11VS0243) 

• DBE through CalTrans (Account 38595) California Unified Certification Program (CUCP) 

• MBE through California Public Utilities Commission (Account 8KN00010) 

• SB through the State of California General Services Department (Account 55753) 

• 
Vic Salazar Communications has committed to provide Community Liaison services. 

Our contact person is: Vic Salazar, President/CEO 

Legal Name of Firm: Vic Salazar Communications 

Mail: 2514 Jamacha Road #502-21, El Cajon, CA 92019 

Email: 

Phone: 

Fax: 

info@vicsa laza r.com 

619-517-4744 

619-334-4156 

Vic Salazar is authorized to bind Vic Salazar Communications to the terms of the proposal. Thank you for 

the opportunity to participate in this vital project for the City of San Diego. 

Respectfully submitted, 

Vic Salazar 

President/CEO 

Vic Salazar Communications 
2514 Jamacha Road #502-21 

El Cajon, CA. 92019 
619 517-4744 

www.VicSalazar.com 
2012 Minority-Owned Business of the Year, Small Business Administration, San Diego Region 



City of San Diego 

Sm.· r ·a,··· '1111 L1 o··· :C;···· .;a/ ,,! e·:· .. i U· ls·1~n,. ·er ·s· -'$' .; e·~··:·n· ,t:'e· r··p·· ·r: .·,·is· ··e·· " j i ! I .. T· l ! ~ ! I f ' •'' ! ~ j ' ; ~ . -, ' i , i~.-.=-- . . • ~ i l f ......... <· l : J 1 J ' o"·····~· 
/I' ' ) ' , i l ~ < ' ,J ,} > i ~ r! 1 ~ ! t ~ ; J l ,; ,< i j < I :i l J ; : :'· / 

'" ,· ·' ,,· "' ·' ~ " "• .. .. .. •' "'""" .. ~ .• • . .... ··' ... • ·" -~··'" •• • .... • '" .• ... ......... . ,1 ' . .... . l " .; ' '" 
_I 

C t l!!if't; t·" 
' '8· ··r···· ;·1· f"l1C,.. .,a,. , r'l10, .. :n,.. ·, 
J$ ·:-.~~; J 1_ .. ~ j J ,.-.· ,.: '. ... J ' ~./ .J _! 

Vic Salazar Enterprises, LLC 

dba Vic Salazar Communications 
Emerging Local Business Enterprise (ELBE) 

General Services (NAics: 541820, 512110, 541613, 711320) 

Certification Number: 11VS0243 

Effective Date: 121312014 

Expiration Date: 12/3/2016 

\fl .. 1 .\ ----
~FosterIII 

Equal Opportunity Contracting 
Program Manager 



PARC CIVIL 

July 1, 2015 

William (Bill) Young 
Executive Project Manager 
El Cajon Grading & Engineering 
13684 Highway 8 Business 
Lakeside, CA 92040 

CORPORATE OFFICE 

301 Mission Avenue, Suite, 202a 
Oceanside, CA 92054 
760.547.1962 

Re: Letter of Commitment - PARC Civil, Inc. 

SEATTLE OFFICE www.parccivil.com 

1420 5th Avenue, 22nd Floor info@parccivil.com 
Seattle, WA 98101 
206.399.9428 

Multiple Award Design-Build Contract (MACC) for Water, Wastewater, and Storm Water Pipeline 
Projects 

Dear Mr. Young: 

PARC Civil intends to provide subconsultant services to El Cajon Grading & Engineering in support of the 

City of San Diego's MACC for Water, Wastewater, and Storm Water Pipeline projects. PARC Civil is a civil 

engineering firm located in Oceanside, CA. Additionally, PARC Civil is a Small Business certified with the 

City of San Diego as an ELBE/SLBE. 

PARC Civil has committed to provide civil engineering services. 

Our contact person is: Justin Patterson, Engineering Manager 

Legal Name of Firm: PARC Civil, Inc. 

Mail: 301 Mission Ave, Suite 202a 

Oceanside, CA 92054 

Email: 

Phone: 

Fax: 

justinpatterson@parccivil.com 

760.547.1962 

N/A 

Amy Czajkowski is authorized to bind PARC Civil to the terms of the proposal. 

Thank you for the opportunity to participate in this vital project for the City of San Diego. 

Respectfully submitted, 
PARC Civil 

or' 
Amy Czajkowski, PE, CCM, QSP/QSD 
President 

CERTIFICATIONS UDBE I DVBE I WBE I VSBE I ELBE I WOSB I EDWOSB I SDVOSB I DVOSB 



September 6, 2013 

PARC Civil, Inc. 
Amy Czajkowski 

THE CtTY OF SAN DIEGO 

301 Mission A venue, Suite 202a 
Oceanside, CA 92008 

Subject: Small Local Business Enterprise Certification 

Dear Amy: 

Congratulations! We have reviewed your renewal application and you have been approved for 
re-certification as a City of San Diego Emerging Local Business Enterprise (ELBE). Your 
certification number is 11PC0251 and your classification is General Services. Please reference 
this certification number when bidding on City projects. 

For the City's SLBE Program, your certification is effective August 30, 2013. This ce1iification 
expires on August 30, 2015 at which time you will need to reapply in accordance with the SLBE 
guidelines. 

Special Note: 
To ensure the correct information is included in our database please go to 
hlm~.1Llm1_prismcompliance.com select City of San Diego under jurisdiction, select go, type in 
your company name, select go, select your company and review the information. If there is 
inaccurate/missing information please e-mail filordan@sandi~. 

If you have any questions please call 619-533-3843. 

:Ou,_ 
Henry Foster III 
EOC Program Manager 

Equal Opportunity Contracting 
Small J_,ocal Business Enterprise Program 

202 C Street, 9th Floor, MS 9A 
San Diego, CA 92101-4806 

Telenhone (619) 533-3843 Fax (619) 236-7344 
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PARC Civil, Inc. 

Small Local Business Enterprise (SLBE) 
General Services (NAics: 541330, 541350, 541370, 541340) 

Certification Number: 11PC0251 

Effective Date: 0813012013 

Expiration Date: 08/30/2015 Hem)\ Foster III 
Equal Opportunity Contracting 

Program Manager 
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~cGRATH 

CONSULTING 

07/01/2015 

William (Bill) Young 
Executive Project Manager 

0 

PO BOX 2488, El Cajon, CA 92021 - Phone: 619.443.3811 - Fax: 619.443.3459 

El Cajon Grading & Engineering 
13684 Highway 8 Business 
Lakeside, CA 92040 

Re: Letter of Commitment - McGrath Consulting 
Multiple Award Design-Build Contract (MACC) for Water, Wastewater, and Storm Water Pipeline 
Projects 

Dear Mr. Young: 

McGrath Consulting intends to provide sub-consultant services to El Cajon Grading & Engineering in support 
of the City of San Diego's MACC for Water, Wastewater, and Storm Water Pipeline projects. McGrath 
Consulting is an environmental consulting company located in El Cajon, California. Our staff consists of both 
Qualified Stormwater Developers (QSDs) and Qualified Stormwater Practitioners (QSPs). Our work 

experience includes numerous public works and private development projects in Southern California, and 
extensive work within the City of San Diego and surrounding areas. McGrath Consulting is a State Micro­

Business and is a certified Emerging Local Business Enterprise (ELBE). 

McGrath Consulting has committed to provide storm water compliance services. 

Contact Person: 
Legal Name of Firm: 
Mail: 
Email: 
Phone: 
Fax: 

Michael McGrath, President 
McGrath Consulting 
P.O. Box 2488, El Cajon, CA 92021 
mwm@mcswppp.com 
619-443-3811 
619-443-3459 

Michael McGrath, President, is authorized to bind McGrath Consulting to the terms of the proposal. 

Thank you for the opportunity to participate in this vital project for the City of San Diego. 

Sincerely, 

Michael W. McGrath 
President, McGrath Consulting 

Please visit our website at: mcswppp.com 



NAICS NAICS_Description Contact Person 
-----~-·-. -··~.-------

· McCullough Landscape Architecture, Inc. 

catherine@mlasd.com 

'. Catherine McCullough (619) 296-3150 Fax: (619) 501-7725 

'NOTE: Professional Services, landscape architecture, urban design and planning 

541320 Landscape Architectural Services 

McGrath Consulting 

Mwm@mcswppp.com 

Michael McGrath 

License Type 

ARC 

Business Status 

Emerging 

(619) 443-3811 Fax: (619) 443-3459 

License Type Business Status 

Goods/Services Emerging 

.NOTE: Storm Water Pollution Prevention Plans SWPPP, site monitoring and sampling service, on site training and best 
management practices. All required documentation filings including Notice of Intent and Termination and site maps. 

541620 Environmental Consulting Services 

· Mech One, Inc. 
%; 

:~;tony@mechoneinc.com 
1 r 
i; 

~1NOTF: Heating, Ventilating, Air Conditioning 
'bZ 

Laura Geist 

238220 Plumbing, Heating, and Air-Conditioning Contractors 

" I\: ~or, Inc. 

fJbinning@niepcor.com 

. NOTE: General Services 

541511 Custom Computer Programming Services 

541340 Drafting Services 

541519 Other Computer Related Services 

541490 Other Specialized Design Services 

: Metropolitan Mapping, Inc. 

Metromap.sd@gmail.com 

~NOTE: Professional Services 
,/_;: 

Joseph Binning 

Vernon Franck 

541370 Surveying and Mapping (except Geophysical) Services 

Page 68of126 

(760) 260-8121 Fax: (760) 888-1942 

License Type 

C-20 

Business Status 

Small 

(619)275-2865 Fax: 

License Type Business Status 

Goods/Services Emerging 

(619) 564-6091 Fax: (619) 330-1830 

License Type 

LS 

Business Status 

Small 



ENGINEERING, INC. 
GEOT'ECHNICAL CONSULTANTS 

June 30, 2015 

William (Bill) Young 
Executive Project Manager 
El Cajon Grading & Engineering 
13684 Highway 8Business 
Lakeside, CA 92040 

Re: Letter of Commitment - K2 Engineering, Inc. 
Multiple Award Design-Build Contract (MACC) for Water, Wastewater, and Storm Water 
Pipeline Projects 

Dear Mr. Young: 

K2 Engineering, Inc., intends to provide subconsultant services to El Cajon Grading & Engineering in 
support of the City of San Diego's MACC for Water, Wastewater, and Storm Water Pipeline projects. K2 
Engineering is a geotechnical consulting firm located in San Diego, California. Additionally, K2 
Engineering is certified with the City of San Diego as an Emerging Local Business Enterprise (SLBE) 
and by the State of California as a Minority/Woman Owned/Disadvantaged Business Enterprise 
(MBE/WBE/DBE). 

K2 Engineering has committed to provide geotechnical engineering services. 

Our contact person is: Susana Kemmerrer, President 
Legal Name of Firm: K2 Engineering, Inc. 
Mail: 12595 Ragweed Street, San Diego, CA 92129 
Email: 
Phone: 
Fax: 

Susana@k2geotech.com 
858-484-2347 
858-484-8682 

Susana Kemmerrer, President is authorized to bind K2 Engineering to the terms of the proposal. 

Thank you for the opportunity to participate in this vital project for the City of San Diego. 

Respectfully submitted, 

K2 ENGINEERING, INC. 

-4~A~ 
Susana Kemmerrer 
President 

12595 RAGWEED STREET, SAN DIEGO, CALIFORNIA 92129 •PHONE (858)484-2347 •FAX (858)484-8682 
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1<2 Engineering, Inc. 

Emerging Local Business Enterprise (ELBE) 
Professional Services (NAics: 541330, 5413soJ 

Certification Number: 13IZE0891 

Effective Date: 311712015 

Expiration Date: 3/17/2017 Henry Poster III 
Equal Opportunity Contracting 

Program Manager 



BUSINESS ENTERPT ~E CERTIFICATE 

K2 ENGINEERING, INC. 
12595 RAGWEED STREET 

SAN DIEGO, CA 92129 
Owner: SUSA.NA KEMMERRER 

Business Structure: CORPORATION 

STATE MINORITY BUSINESS ENTERPRISE 
STATE WOMEN BUSINESS El\'TERPRJSE 

This Certification Not Valid For Federal Aid Contracts 

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business 
Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing 
with Section 2050), for the following NAICS codes: 

* 541330 
541380 

Engineering Services 
Testing Laboratories 

* Indicates primary NAICS code 

CERTIFYING AGENCY: 
DEPARTMENT OF TRANSPORTATION 
1823 14TH STREET, MS 79 
SACRAMENTO. CA 95814 0000 
(916) 324-1700 

27623 

'""'& dn 't>*~l><tCi<!( (# August 9, 2013 
REPRESENTATIVE 



_/ 

SUPPLIER CLEARINGHOUSE 
CERTIFICATE OF ELIGIBILITY 

, CERTIFICATE EXPIRATION DATE: 11-19-2016 

···• The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby 
. certifies that it has audited and verified the eligibility of: 

K2 ENGINEERING, INC. 
of SAN DIEGO, California as a WMBE 

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. 
This Certificate shall be valid only with the Clearinghouse seal affixed hereto. 

; Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to 
; comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status 

was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which 
eligibility ~as awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information 

• or conduct on- site visits during the term of verification to verify eligibility. 

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. 
Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles. 

VON: 13070149 Determination Date: 11-19-2013 , 



--------------·---····-- --------··---····-·-----·· ··~--

ED-WOMEN OWNED SMALL BUSlNESS 

PROGRAM CERTIFICA TION-(EDWOSB) 

is heref;y gra:nted to 

~W~.k. 

Presentation ef this certiflcation attests that above-mentioned business has met aU eligibility 

requirements and has submitted all necessary documentation for the federal program recognition. 

!!!Ill~ ' c • ~ ' " f'll !:'J!ro..,l!!J£ 

~-~ , ' February %2014 February 1. 2015 

Cindy Ramos-Davidson -CEO Certification Date Expiration Date 



Back To Query Form 

'i Search Returned 1 Records 

Query Criteria 
City: San Diego 
Zip Code: 92129 
Area Code: 858 
County: SAN DIEGO 
Ethnicity: HISPANIC 
Licenses: EGT Geotechnical Engineer 
Firm Type: DBE 
Gender: F 

Firm ID 
Firm/OBA Name 
Address Line1 
Address Line2 
City 
State 
Zip Code1 
Zip Code2 
Mailing Address Line1 
Mailing Address Line2 
Mailing City 
Mailing State 
Mailing Zip Code1 
Mailing Zip Code2 
Certification Type 
EMail 
Contact Name 
Area Code 
Phone Number 
Fax Area Code 
Fax Phone Number 
Agency Name 

27623 
K2 ENGINEERING, INC. 
12595 RAGWEED STREET 

SAN DIEGO 
CA 
92129 

DBE 
susana@k2geotech.com 
SUSANA KEMMERRER 
( 858) 
484-2347 
( 858) 
484-8682 
DEPARTMENT OF TRANSPORTATION 

Tue Sep 10 13:37:41 PDT 2013 

Counties 
01· 02· 03· o4· 05· 06· 01· 08· 09· 10· 11· 12· 13· 14· 15· 16· 11· 18· 19· 20·21· 22· 23· 24·25· 26·21·28· 29·30· 

31; 32; 33; 34; 35; 36; 31; 38;39;40;41;42;43;44;45;46;41;48;49;50;61;62; 53;54; 55;56; 61; 58;' ' ' 
Districts 
DBE NAICS 

ACDBE NAICS 

Work Codes 
Licenses 
Trucks 
Gender 
Ethnicity 
Firm Type 

01; 02; 03; 04; 05; 06; 07; 08;09; 10; 11; 12; 
541330; 541380; 

C8710 ENGINEERING; C8715 CONSULTANT, ENGINEERING; 
EC Civil Engineer; EGT Geotechnical Engineer; 

F 
HISPANIC 
DBE 

Back To Query Form 



From: 
To: 
Subject: 
Date: 

CertBounceBack@dgs.ca.gov 
~USANA@K2GEOTECH.COM; 

State of CA Notification Letter 
Tuesday, July 23, 2013 4:27:00 PM 

) 

iJEiS GENERAL, SERVlCES 

Jul 23, 2013 

Supplier #1756219 
K2 ENGINEERING, INC. 
12595 RAGWEED STREET 
SAN DIEGO CA 92129 

Dear Business Person: 

Congratulations on your Small Business (SB) certification with the State of California. Your 
business is now entitled to compete in the State's goal to spend 25 percent of its 
annual contracting dollars with small businesses. Each certified SB receives a five percent 
bid preference on applicable solicitations. This certification also guarantees higher interest 
penalties for late payment of undisputed invoices. You may purchase a rubber stamp by 
completing the Prompt Payment Rubber Stamp Order form at www.documents.dqs.ca.gov/ 
pd/smallbus/ppstampreq.pdf. For more information or to verify certification status, visit 
www.eprocure.dgs.ca.qov. 

Certification Period 
From Jul 23, 2013 to Jul 31, 2015 

Business Types 
Service 

Conflict of Interest for Current and Former State Employees 
Prior to contract 
award, agencies 
will assure the vendor 
is in compliance 
with Public 
Contract Code, 
Section 1041 O et 
seq. addressing 
conflict of interest 
for State employees 
or former employees. 

Annual Submission Requirement 
Submit copies of the ENTIRE federal tax return to the Office of Small Business and DVBE 
Services (OSDS). If you have been granted a tax filing extension with the Internal Revenue 
Service, submit a copy of the extension form and annual financial statements; then, submit a 
copy of the tax return once filed. If you have employees, include the California 
Employment Development Department's "Quarterly Contribution Return and Report of 
Wages (Continuation)" (Form DE9C). If you have out-of-state employees, submit the 
employee documentation comparable to Form DE9C. These annual submissions also apply to 
all affiliated businesses. 

Maintaining Your Online Certified Firm Profile 
Visit www.eprocure.dgs.ca.gov/default.htm to update your certification profile. You may 

SB APP 



DESIGN-BUILD SUBCONTRACTORS M JUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation; certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Water Group 3012 
~~~---'--~---~------------------------------------------

TYPE OF PROJECT: Design Build 
----'"'-----~-----~---~------~----

Name: American Asphalt South, Inc. 

Address: 14436 Santa Ana Avenue 

City: Fontana State: CA -----
Zip: 92337 Phone: 909-427-8276 

Name: Daley Corporation 

Address: 12570 Highway 67 

State: CA ----City: Lakeside 

Zip: 92040 Phone: 619-390-3900 

Name: Statewide Stripes, Inc. 

· Address: P.O. Box 900287 

State: CA ----City: San Diego 

Zip: 92190 Phone: 858-560-6887 

Contractor Slurry Seal 

Contractor AC Paving 

Contractor Striping & Crack Seal 

"$191,387.70 

$470,269.08 

$77,207.25 

OBE 

OBE 

DBE/SLBE Cal trans 
City of San 
Diego 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified.Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certificatio.n. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 
MACC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS~---' SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Water Group 3012 
-~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

TYPE OF PROJECT: Design Build DOLLAR VALUE OF PROJECT: $10,972,454.85 
·---'-~~~~~~~~~ 

Name: Sutherlin Contracting, Inc. 

Address: 2007 Muira Lane 

State: CA -----City: El Cajon 

Zip: 92019 Phone: 619-588-8895 

Name: H & D Construction Company 

Address: P.O. Box 12859 

City: El Cajon 

Zip: 92022 

State: CA -----
Phone: 619-444-6118 

Name: David Evans & Associates 

Address: 401 B Street 

State: CA -----City: San Diego 

Zip: 92101 Phone: 619-400-0600 

Contractor Traffic Loops 

Contractor Ped Ramps 

Contractor Engineering 

$17,000.00 

$1,054,844.50 

$782,005.00 

SLBE 

SLBE 

OBE 

City of San 
Diego 

City of San 
Diego 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number. 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MACC 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS A._..J SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Water Group 3012 
-----'------------------------------------------------~ 

DOLLAR VALUE OF PROJECT:._$_10--',_97_2_,_,4_54_._85 ____ _ 

Name: KOA Corporation 

Address: 5095 Murphy Canyon Road #330 

City: San Diego State: CA ·-----
Zip: 92123 Phone: 619-683-2933 

Name: J. Cloud, Inc. 

Address: 2094 Willow Glen Drive 

City: El Cajon State: CA -----
Zip: 92019 Phone: 619-593-1856 

Name:. ______________ _ 

Address:. _____________ _ 

City: State:._C_A ___ _ 

Zip: Phone: 

Contractor Traffic Engineering 

Contractor Sand, Rock, Dump fees 

$118,000.00 

$82,047.81 

OBE 

DBE/SLBE City of San 
Diego 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MACC 

(Rev. May 2012) 



Back To Query Form 

Query Criteria 
Firm/DBA Name: statewide stripes 
Firm Type: DBE 

Firm ID 
Firm/OBA Name 
Address line1 
Address Line2 
City 
State 
ZipCode1 
ZipCode2 
Mailing Address Line1 
Mailing Address Line2 
Mailing City 
Mailing State 
Mailing Zip Code1 
Mailing Zip Code2 
Certification Type 
EMail 
Contact Name 
Area Code 
Phone Number 
Fax Area Code 
Fax Phone Number 
Agency Name 
Counties 
Districts 
DBE NAICS 

ACDBE NAICS 

Work Codes 

Licenses 

Trucks 
Gender 
Ethnicity 
Firm Type 

32232 
STATEWIDE STRIPES, INC 
7320 MISSION GORGE ROAD 

SAN DIEGO 
CA 
92120 

P.O. BOX 600710 

SAN DIEGO 
CA 
92160 

DBE 
dawn@statewidestripes.com 
DAVID BRILHANTE 
( 858) 
560-6887 
( 858) 
560-0158 
DEPARTMENT OF TRANSPORTATION 
00; 
00; 
238320;238990;561990; 

C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC 
TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING 
STRUCTURES; C9906 SANDBLASTING; 

C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and 
Water Blasting; 

'M 
HISPANIC 
DBE 

Back To Query Form. 



Statewide Stripes, Inc. -<:~ 
"""" 

Phone Number: (858) 560-6887 

Dave@statewidestripes.com Contact Person; David Brilhante 

NOTE: License Type Business Status 

C-32 Small 

C-33 Small 

C-32 Small 

Steve Duich, Inc. OBA H&D Construction Co. Phone Number: {619) 444-6118 

Mike@concretehd.com Contact Person: Mike Aprea 

NOTE: license Type Business Status 

A small 

Terra West, Inc. Phone Number: {619) 591··1007 

roberto@terrawestinc.com Contact Person: Roberto Tessacla 

NOTE: License Type Business Status 

Goods/Services Small 

Transtar Pipeline, Inc. Phone Number> (858) 565-4089 

Transpipe@aol.com Contact Person: Cynthia S. Brito 

NOTE: license Type Business Status 

A Emerging 

Tri-Group Construction and Development, Inc. Phone Number: {858) 675-0058 

Trlgroupconst@a ol .com Contact Person: Ghassan "Gus" Assi 

NOTE: License Type Business Status 

A Small 

B Small 

Valley Coast Construction, Inc. Phone Number: (619) 225-9090 

Stanl@valleycoast.com Contact Person: David Koeberle 

NOTE: License Type Business Status 

C-27 Small 

A Emerging 

Page 105 of 255 
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Ue1.•ur!m{~ni :.ii 

General Services 
: o : : i ' I ~ ~ : • • l 1 >·J ,, ''.'..' ;j 

STATEWIDE STRIPES INC - #40421 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Service Areas 

STATEWIDE STRIPES INC 

STATEWIDE STRIPES INC 

PO BOX 900287 
SAN DIEGO, CA 92160 

dawn@statewidestripes.com 

http://www.s tatewidestri pes, com 

Construction 

Imperial, Riverside, San Diego, 

Phone 

FAX 

(858) 560-6887 

(858) 560-0'158 

Welcome I Logout 

Need assistance? 
Contact us 

Keywords building maintenance striping pavement striping asphalt seal coat crack seal parking and highway 
imprnvement painting decorating striping seal coat crack seal 

Construction License Types C-32 - Parking and Highway Improvement 
C-33 - Painting and Decorating 

Classifications 301215 - Bituminous derivatives 
301217 • Road and railroad construction materials 

Active Certifications 

TYPE STATUS FROM TO 

SB (Micro) Approved Aug 26, 2013 Aug31,2017 

Certification History 

TYPE STATUS FROM TO 

SB (Micro) Expired Aug 25, 2011 Aug 31, 2013 

SB Expired May 21, 2009 May31,2011 

SB (Micro) Expired Jul21,2006 May21, 2009 

SB Expired May 13, 2005 Jul 3'1, 2006 

ttp://www.bidsync.com/DPXBisCASB ?ac=supplierprofile&supplieroid= 1818202 7/6/2015 



City of San Diego 
Contractor Prequalificatlon 

Company 

Contractor Licenses 

Classifications 

~' Sutherlin Contracting, Inc. 

2007 Muira Lane 

El Cajon 

California 

United States 

92019 

Kristi Sutherlin 

President 

KSuthe4187@aol.com 

619-588-8895 

' B General Building 
C-1 O Electrical 

.. 787127 

November 30, 2012 

PQUAL Prequalification 
SLBE Small Local Business Enterprise 

Vendor Categories 

96876 Street Light Maintenance And Repair 
96882 Traffic Signal Installation 
96883 Traffic Signal Maintenance And Repair 

EFFECTIVE 11/17/2014 TO 11/17/2016 



NAICS NAICS __ Description 

Stan Singleton 

Stanesingleton@yahoo.com 

NOTE: Goods/Materials/Services/Computer Sales 

443120 Computer and Software Stores 

Statewide Stripes, Inc. 

Dave@statewidestripes.com 

NOTE: 

237310 Highway, Street1 and Bridge Construction 

Steve Duich1 Inc. DBA H&D Construction Co. 

Mil<e@concretehcl.com 

NOTE: 

238990 All Other Specialty Trade Contractors 

237310 Highway, Street1 and Bridge Construction 

Structural Technology Consultants, Inc. 

Knowacki@stcsd.com 

NOTE: 

541330 Engineering Services 

Stuart Engineering AKA Peace Engineering, Inc. 

Speace@stuartengineering.com 

NOTE: Civil Engineering and Surveying 

541340 Drafting Services 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 

Page 109 of 126 

Contact Person 

Stanley E. Singleton (619) 795··0637 

License Type 

Goods/Services 

David Brilhante 

License Type 

C-32 

C-33 

C-32 

Mike Aprea 

License Type 

A 

Business Status 

Emerging 

(858) 560-6887 

Business Status 

Small 

Small 

small 

(619) 444-6118 

Business Status 

Small 

Karen Nowacki (858) 278-2400 

License Type Business Status 

CSD-12 Small 

Stuart Peace (619) 296-1010 

License Type Business Status 

Goods/Services Sma II 



BidSync: The State of California: STEVE DUI CH INC Page 1of1 

Welcome I Logout 

Need assistance? 
Contact us 
0<t c.tll 800-'i90..<JH9 

H&D CONSTRUCTION CO - #1481000 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

STEVE DUICH INC 

H&D CONSTRUCTION CO 

PO BOX 12859 Phone (619) 444-6118 

EL CAJON, CA 92022 FAX (619)441-8414 

NICK@CONCRETEHD.COM 

http://www.concretehd.com 

Construction 

San Diego, 

CONCRETE, SITE CONCRETE, CURB AND GUTIER, SIDEWALK, DRIVEWAYS, R&R, 
DEMOLITION, CURB RAMPS, PEDESTRIAN RAMPS 

Construction License Types A - General Engineering 

Classifications 721411 - Infrastructure building and surfacing and paving services 
721527 - Concrete installation and repair services 

Active Certifications 

TYPE STATUS FROM TO 

SB Approved Jun 19, 2013 Jun 30, 2016 

Certification History 

TYPE STATUS FROM TO 

SB Expired Aug 9, 2012 Aug31,2013 

SB Expired Oct 25, 2011 Oct31,2012 

SB Expired Nov 22, 2010 Nov 30, 2011 

httn://www.bidsvnc.com/DPXBisCASB?ac sunnliernrofile&sunnlieroid 1554286 7/6/2015 



'1':~):-'!General Contractor Only- Does not provide services as a subcontractor. 
, , -,:'.ti'-t'iGround-up turnkey buildings, tenant Improvements, remodels, historical 

t1?l1t~~:;~~-~icl~ci~,g"renovations. 
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! license Type 
' B 

Business Status 
Emerging 

Emerging 

Business Status 
Emerging 



SUPPLIER l 1LEARl1VGHOUSE 
CERTIFICATE OF ELIGIBILITY 

CERTIFICATE EXPIRATION DATE: 08-27-2015 

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby 
certifies that it has audited and verified the eligibility of: 

J. Cloud, Inc. 
of El _Cajon, Californill as ll MBE 

~i p~~suant ~~Commission Ge_neral Ord_er 156, and ~he terms and c~~ditions stipulated in the Verification Application Package. 

1
1 his Cert1f icate shall be valid only with the Clearinghouse seal all!xed hereto. 

; Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to 
l 

I 

comply may result in a denial of eligibility. The Clearinghouse may reconsider ce1iification if it is determined that such status 
was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which 
eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information 
or conduct on- site visits during the term of verification to verify eligibility. 

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. 
Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles. 

VON: 9GN00091 Determination Date: 08-27-2012 

~·--~-- ------ ·~ ~ 



DESIGN-BUILD SUBCONTRACTORS A SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Old Highway 80 Sewer 

DOLLAR VALUE OF PROJECT: $1,004,381.75 
---'~""----~~~~~~ 

Name: Daley Corporation 

Address: 12570 Highway 67 

City: Lakeside 

Zip: 92040 

State: CA 

Phone: 619-390-3900 

Name: Acme Safety & Supply Company 

Address: 1616 West Avenue 

City: National City State:_C_A ___ _ 

Zip: 91950 Phone: 619-299-5100 

Name: Coastal Pipeline Services 

Address: P.O. Box 235653 

City: Encinitas State: CA ·-----
Zip: 92023 Phone: 760-828-5174 

Contractor 

Vendor 

Contractor 

Paving $51,077.90 

Traffic Plan $225.00 

TV Sewer $2,625.00 

OBE 

SLBE 

ELBE 

City of San 
Diego 

City of San 
Diego 

Q) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for QBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

MAAC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS A._,, SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Old Highway 80 Sewer 

DOLLAR VALUE OF PROJECT: $1,004,381.75 
----'~~~~~~~~-

Name: Draves Pipeline 
!Vendor I Sewer Pipe Materials 

Address: P.O. Box 1051 
I $67,686.52 IDVBE ICADoGS 

City: Bonsall State: CA 

Zip: 92003 Phone: 760-728-7094 

Name: Geo-Cell Solutions I Contractor I Slurry Fill Pipe 
Address: 2668 N. Fordham Avenue 

I $8,ooo.oo IDVBE ICADoGS 

City: Fresno State: CA 

Zip: 93727 Phone: 559-2_94-1551 

Name: M.H. Hoffinan Trucking, Inc. I Contractor I Trucking Address: 700 Martos Place 
I $3,499.00 !ELBE I City of San 

City: Chula Vista State: CA 
Diego 

Zip: 91910 Phone: 619-559-4550 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
QBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California'_s Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

MAAC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS A_ _ _j SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classifidation, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. \ . 

NAME OF PROJECT: Old Highway 80 Sewer 1 

Sewer Improvements I DOLLAR VALUE OF PROJECT: $1,004,381.75 
I --'---~---------

Name: McGrath Consulting 

Address: P.O. Box 20205 

State: CA ----· 
City: El Cajon 

Zip: 92021 Phone: 619-443-7755 

Name: Video Fact Services 

Address: 4609 Lyons Drive 

State: CA -----City: La Mesa 

Zip: 91941 Phone: 619-442-0080 

Name: 

Address: State: 

City: Phone: __ -
Zip:• ----== 

Contractor 

Contractor 

I 

IWPCP I $650.00 IELBE 

I $500.00 

I 
I 

IELBE I Video Documentation 

;;E?~Rli·:·:--·­
~~A_t:lil1lfntD 

I City of San 
Diego 

I City of San 
Diego 

I 

As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): \ 

CD 

Certified Minority Business Enterprise MBf'. Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 

I 
Certified Small Local Business Enterprise SLI~E Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

@ Al< appropriate, Des;gn-Buildcr o;hall illdicate ll Subcontracro' o' 4bcontractm is certified by' 

City of San Diego CITff State of California Department of Transportation CAL TRANS 
California Public Utilities Commission CPL/C San Diego Regional Minority Supplier Diversity Council SRMSDC 
State of California's Department of General Services CAIDoGS City of Los Angeles LA 
State of California CA I U.S. Small Business Administration SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

I 

DESIGN-BlliLD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 I 

MAAC 1. 

I 

(Rev. May 2012) Form Title: 
Form Number: 
Project Title: 



NAICS NAICS_Description 

·.Acme Safety & Supply Corp. 

r:;indac;e@acmesC:lfetysUp:ply.com I . . . . 

NOTE: ·Rental sales & service of traffic safety materials 

561990 All Other Support Services 

423990 Other Miscellaneous Durable Goods Merchant Wholesalers 

424950 Paint, Varnish, and Supplies Merchant Wholesalers 

339950 Sign Manufacturing 

425120 Wholesale Trade Agents and Brokers 

• Action Research 

·r~l?ani¢O@aGtion~63~fcorn .· · 

NOTE: General Services 

541613 Marketing Consulting Services 

541910 Marketing Research and Public Opinion Polling 

541820 Public Relations Agencies 

. Active Potential Inc. DBA Active Potential Medical Supplies 
Inc. 

· ir1fo~activ~~C>\ehtiarhi~Clic~tconr · ··• 

Contact Person 

License Type 

Business Status 
Small 

Small 

Business Status 
· Goods/Services Emerging 

Emerging 

Premier supplier of a full range of quality medical goods for physicians, de.ntists, health facilities, rehabilitation 
professionals, hospitals, senior living facilities, insurance providers, clinics, government, institutions, and private 

•citizens. 

446199 All Other Health and Personal Care Stores 

· ADCO Underground Services, LLC. 

. Afa rra~@ii'dcoundergfoo11:d.co'rl1 
F~x: f?t?rs.i8727ls 

- ; ·:~ ·:. _--~ ~,-{ .. - .-- ,: - -~-

Business Status 
Emerging 

Emerging 

Eligible for ALL subcontracting opportunities, eligible as a prime contractor for $50k & below until receipt of bond 
letter. 

541620 Environmental Consulting Services 

541360 Geophysical Surveying and Mapping Services 

Page 5of124 



BidSync: The State of California: ACME SAFETY AND SUPPLY CORP 

ACME SAFETY & SUPPLY CORP - #23397 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

ACME SAFE1Y AND SUPPLY CORP 

ACME SAFE1Y & SUPPLY CORP 

1616 West Avenue, 
NATIONAL Cl1Y, CA 91950 

candace@acmesafetysupply.com 

http://www.acmesafetysupply.com 

Construction 
Non-Manufacturer 

Imperial, San Diego, 

Phone 

FAX 

Page 1 of 2 

Welcome I Logout 

Need assistance? 
Contact us 
m· c"11 8£Kl~990·\H39 

(619) 299-5100 

(619) 542-0763 

Service Areas 

Keywords BARRICADES, CONES, DELINEATORS, HARDHATS, SAFE1Y SUPPLIES, ARROWBOARDS, 
CONSTRUCTION AREA SIGNS, LITE TOWERS, MESSAGE BOARDS, TRAFFIC CONTROL, 
FLAGGERS, RENTAL, SALES AND SERVICE 

Construction License Types C-31 - Construction Zone Traffic Control Contractor 
D-42 - Sign Installation 

Classifications 

Active Certifications 

TYPE 

SB (Micro) 

Certification History 

TYPE 

SB (Micro) 

SB 

SB 

SB 

SB 

461515 - Crowd control equipment 
461615 - Traffic control 
461817 - Face and head protection 
551217 - Signage 

STATUS FROM 

Approved Sep 17, 2012 

STATUS FROM 

Expired Sep 13, 2010 

Expired Jul27,2009 

Expired Sep 8, 2008 

Expired Sep 10, 2007 

Denied Aug23, 2007 

http://www.bidsvnc.com/DPXBisCASB?ac suoolierorofile&suoolieroid 327077 

TO 

Sep 30, 2016 

TO 

Sep 30, 2012 

Sep 30, 2010 

Sep 30, 2009 

Sep 30, 2008 

Aug23, 2007 

7/6/2015 



BidSync: The State of California: ACME SAFETY AND SUPPLY CORP 

SB 

SB 

Expired 

Denied 

Mar 1, 2005 

Aug 31, 2001 

Feb 28, 2007 

Aug 31, 2001 

http://www.bidsync.com/D PXB isCASB ?ac supplierorofile&supplieroid 3 27077 

Page 2 of2 

7/6/2015 



NAICS NAICS_Description 

237130 Power and Communication Line and Related Structures Construction 

238910 Site Preparation Contractors 

237110 Water and Sewer Line and Related Structures Construction 

Coast Landscaping, Inc. 

tyler@coastla~dstaping.c;om · 

Contact Person 

Business Status 
Emerging 

.-- - ; ; - - ' "- :·-. - - ' ":· -

NQ'T'E: ·Eligible for ALL subcontracting opportunities, eligible as a prime contractor for $50k & below until receipt of bond 
letter. 

541320 Landscape Architectural Services 

561730 Landscaping Services 

Coastal Pipeline Services 

NOT~: 'Eligible for ALL subcontracting opportunities. Pipeline inspei::tion and cleaning. 

541990 All Other Professional, Scientific, and Technical Services 

237110 Water and Sewer Line and Related Structures Construction 

Landscape architecture and environmental planning services. Specifically historic properties, cultural landscapes, 
heritage areas, campuses, public facilities, trails, parks, open space management, healthcare facilities and master 

. ·.plans. 

541310 Architectural Services 

236220 Commercial and Institutional Building Construction 

541330 Engineering Services 

541620 Environmental Consulting Services 

236210 Industrial Building Construction 

541320 Landscape Architectural Services 

541720 Research and Development in the Social Sciences and Humanities 

236118 Residential Remodelers 

Public relations, marketing, communications and advertising 

Page 27 of 124 
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Business. Status 



BidSync: The State of California: DRAVES PIPELINE Page 1 of 2 

Welcome I Logout . 

Need assistance? 
Contact us 
or ~.•II l!OO·'i'i0-9H9 

DRAVES PIPELINE - #45 
Supplier Profile 

Legal Business Name DRAVES PIPELINE 

Doing Business As DRAVES PIPELINE 

Address Po BOX 1051 

BONSALL, CA 92003 

Phone 

FAX 

(760) 728-7094 

(760) 728~0086 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

Classifications 

dale@dravespipelirie.com 

http://www.dravespipeline.com 

Service 
Non-Manufacturer 

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, 
Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, 
Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, 
Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, 
San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, 
Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, 

heavy construction equipment rental leasing n.e.c. truck without drivers construction material 
sales lumber other bldg. materials dealers pipe sales pipe fittings valves plumbing supplies site 
utilities sewer water storm drain conuit dry utilities pump Fe 

221017 - Heavy equipment components 
221019 - Building construction machinery and accessories 
301036 - Structural products 
301217 - Road and railroad construction materials 
401416 - Valves 
401423 - Pipe fittings 
401424 - Pipe flanges 
401700 - Pipe piping and pipe fittings 

Active Certifications 

TYPE 

SB (Micro) 

DVBE 

Certification History 

TYPE 

STATUS 

Approved 

Approved 

STATUS 

FROM 

Jun 3, 2013 

Jun 5, 2013 

FROM 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 552075 

TO 

Jun 30, 2017 

Jun 30, 2017 

TO 

7/6/2015 



BidSync: The State of California: DRAVES PIPELINE Page 2 of2 

DVBE Expired Aug 23, 2011 Jul31,2013 

SB (Micro) Expired Jul6,2011 Jul31,2013 

DVBE Expired Aug 23, 2010 Sep 30, 2011 

SB (Micro) Expired Sep 24, 2009 Sep 30, 2011 

DVBE Expired Sep 24, 2009 Sep 30, 2010 

DVBE Expired Sep 22, 2008 Oct 31, 2009 

SB (Micro) Expired Sep 22, 2008 Oct 31, 2009 

DVBE Expired Oct 10, 2007 Oct 31, 2008 

SB Expired Oct 10, 2007 Oct 31, 2008 

SB Expired Nov 1, 2004 Oct 31, 2007 

DVBE Expired Oct 29, 2004 Oct 31, 2007 

SB Expired Nov 19, 2001 Oct 31, 2004 

DVBE Expired Dec 24, 2001 Oct31, 2004 

SB Expired Aug4, 1999 Dec 31, 2001 

SB Expired Apr 16, 1999 Dec 31, 2001 

DVBE Expired Aug4, 1999 Dec 31, 2001 

SB Expired Apr12,1996 Apr30,1998 

http://www.bidsync.com/D PXBisCASB ?ac supplierprofile&supplieroid 5 5207 5 7/6/2015 



BidSync: The State of California: Geo Cell Solutions, Inc. Page 1 of 2 

Welcome I Logout 

Need assistance? 
Contact us 
or ctdl 6(){) 990·9 D9 

Geo Cell Solutions, Inc. - #1162421 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

Geo Cell Solutions, Inc. 

Geo Cell Solutions, Inc. 

2668 North Fordham Avenue 
FRESNO, CA 93727 

dlhacker@sbcglobal.net 

http://geo-cell.com 

Construction 

Phone (559) 294-1551 

FAX (559) 294-7575 

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, 
Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, 
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, 
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San 
Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa 
Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, 
Tuolumne, Ventura, Yolo, Yuba, 

low density cellular concrete, CDF, pressure grouting, low density fill, flowable fill, 
abandonments, CLSM, lightweight concrete, underseal,cellular concrete,engineered fill 

Construction License Types C-08 - Concrete 

Classifications 111115 - Dirt and soil 

Active Certifications 

TYPE 

301115 - Concrete and mortars 
301217 - Road and railroad construction materials 
301415 -Thermal insulation 
721111 - Multiple unit dwelling construction services 
721210 - New industrial building and warehouse construction services 
721211 - Commercial and office building construction services 
721212 -Agricultural building construction services 
721214 - Specialized public building construction services 
721215 - Industrial plant construction services 
721410 - Highway and road construction services 
721411 - Infrastructure building and surfacing and paving services 
721413 -Athletic and recreational facility construction service 
721414- Detention facility construction and repair services 
721416 - Mass transit system construction services 
721521 -Acoustical and insulation services 
721540 - Specialty building and trades services 
761220 - Landfill services 

STATUS FROM 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 1010694 

TO 

7/6/2015 



BidSync: The State of California: Geo Cell Solutions, Inc. Page 2 of2 

DVBE Approved Dec 20, 2013 Dec31,2016 

Certification History 

TYPE STATUS FROM TO 

DVBE Expired Dec 11, 2012 Dec 31, 2013 

DVBE Expired Dec 22, 2011 Dec31,2012 

DVBE Expired Dec 17, 2010 Dec 31, 2011 

DVBE Expired Nov 12, 2009 Nov30, 2010 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 1010694 7/6/2015 



NAICS NAICS_Description 

.· M.H. Hoffman Trucking, Inc. 

l\llhhoffmantrucking@gmf;liLcqm · ·· 
I . 

NOTE: Dump Truck Service with Operator 

484220 Specialized Freight (except Used Goods) Trucking, Local 

Contact Person 

License Type Business Status 

· Goods/Services Emerging 

MS Hosting Inc . Michael Mccafferty · (877) 344-4678. Fax: 
m ike@.rn5hosting.c:om · License Type Business Status 

• Goods/Services Small 

NOTE:. Internet hosting of servers and laaS cloud resources. Internet, Server, and Data Infrastructure. 

518210 Data Processing, Hosting, and Related Services 

·.MA Engineers, Inc . 

. Mentiguet@rt1a-~ngt~collt 

NOTE: •. Mechanical and plumbing design engineering 

541330 Engineering Services 

\id Fast Construction 

.s.cottmarrone@_rtr~icHast;cbtn .. 

NOTE:·. Painting, handyman, and janitorial services 

238990 All Other Specialty Trade Contractors 

238320 Painting and Wall Covering Contractors 

· Makelele Systems Landscape & Maintenance, Inc. 

·: ' ,. ' 
-· . - .. 

NQ~~:.:Landscape Maintenance and Landscape C~nstr~ction. 
561730 Landscaping Services 

Mann, l<ing Engineer's Inc. DBA DHI< Engineering 

. Dhken~1@i15~g19bahMt 

license Type 

M 

Business Status 

Small 

fGl:9}]49-E>r16. Fa xi (~}9f749~()116 ·. 
_-,, 

Business Status 

Small 

Small 

Business Status 

Emerging 

Business Status 

Emerging 

NOTE: ·Engineering Services including Energy Management, Environmental, Water, Wastewaster and Mechanical 

541330 Engineering Services 
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NAICS NAICS_Description Contact Person 
-------;':----- --:------.------·~·.o-··.~-- ----- -~--....,..----·--------'7---~----- -~-·- ··--.-,- ~----- - ------···-· -- ----~---· ----·--·--~-,. ~ .,._ ___ -- ---~----------------- - ------- ....,.-_---.------,--...,-~----.----,--- --- ----,~-..------- -- --·- -----~---~-

MBN Group, Inc . 

. Mnguyen@mbngro~p;net ... 

N01"E: ·Professional Services 

541310 Architectural Services 

·McCullough Landscape Architecture, Inc. 

·Professional Services, landscape architecture, urban design and planning 

541320 Landscape Architectural Services 

McGrath Consulting 

M'w!ll@rrr<l§wpi>~'.c;¥m 

.~ax:···• (ass) .~78~0iss 

Business Status 

Business Status 

·NOT[; Storm Water Pollution Prevention Plans SWPPP, site monitoring and sampling service, on site training and best 
·· management practices. All required documentation filings including Notice of Intent and Termination and site maps. 

541620 Environmental Consulting Services 

NOTE:' Heating, Ventilating, Air Conditioning 

238220 Plumbing, Heating, and Air-Conditioning Contractors 

541511 Custom Computer Programming Services 

541340 Drafting Services 

541519 Other Computer Related Services 

541490 Other Specialized Design Services 
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BidSync: The State of California: McGrath Consulting 

McGrath Consulting- #1756161 
Supplier Profile 

Legal Business Name McGrath Consulting 

Doing Business As McGrath Consulting 

Address PO BOX 20205 

Email 

EL CAJON, CA 92040 

mwm@mcswppp.com 

http://www.mcswppp.com 

Service 

Phone 

FAX 

Page 1of1 

Welcome I Logout 

Need assistance? 
Contact us 

(619) 250-2025 

(619) 443-3459 

or c,,11 800,99\PH39 

Web Page 

Business Types 

Service Areas 

Keywords 

Los Angeles, Riverside, Sacramento, San Bernardino, San Diego, Santa Cruz, Yolo, 

Classifications 

Water Quality Storm Water SWPPP QSD QSP WPCP Water Pollution Control Plan Erosion Control 
sediment control Best management practices BMP NOi Notice of Intent Termination 
construction general permit storm water pollution prevention plan spill prevention an 

771016 - Environmental planning 
771017 - Environmental advisory services 
771018 - Environmental auditing 
771116 - Environmental rehabilitation 

Active Certifications 

TYPE STATUS FROM TO 

SB (Micro) Approved Jul19,2013 Jul 31, 2017 

Certification History 

TYPE STATUS FROM TO 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 1805085 7/6/2015 



NAICS NAICS_Description 

238990 All Other Specialty Trade Contractors 

R.B. Structural Concrete, Inc. 
'1 <: <> < . 

Jrbsc@co:X;het 

. : \''< . .• . . ., . 

·Npt&:j lSpedalty ~ontractor (no bond letter) 

237310 Highway, Street, and Briqge Construction 

237990 Other Heavy and Civil Engineering Construction 

238110 Poured Concrete Foundation and Structure Contractors 

237110 Water and Sewer Line and Related Structures Construction 

1 R.C. Hinman DBA Video Fact Documentation Services 

Contact Person 

- . - ' 

·•(619) 6S9'-872q ·.J:~x: (~19) 6s~Vi~n~ 

Business Status 

Emerging 

Emerging 

. Pre, post & during construction documentation by audio/video and photography. 
-~, . -- - - .. 

541922 Commercial Photography 

512110 Motion Picture and Video Production 

541921 Photography Studios, Portrait 

Residential & commercial electrical contracting 

238210 Electrical Contractors 

" ·,:-·~:\~;:_;·_;~~~ .. · ," :~-~:'.< \.':~;.· •.:.; .. '. 
. \;:/·:-·-- -. -

:_~_- .· -. ·-~·, _- ;', :·:~:··_,-

NOTE": Specialty Construction 

221122 Electric Power Distribution 

238210 Electrical Contractors 

Rancho Coastal Engineering & Surveying, Inc. 

,. 
I 

./tE:' ·Professional Services 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 
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· .. ·. ·. ; CSD-12 

Business Status 
Emerging 

Business Status 

Emerging 



DESIGN-BUILD SUBCONTRACTORS AN.L.-_,UPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design Build Water Group 814 

TYPE OF PROJECT: Design-Build Sewer & Water 

Name: Coastal Pipeline Services I Contractor 
Address: PO Box 235653 

City: Encinitas State: CA 

Zip: 92023 Phone: 760-828-5174 

Name: R.B. Structural Concrete I Contractor Address: 1850 Via Del Torrie 

City: Alpine State: CA 

Zip: 91901 Phone: 619-659-8720 

Name: David Evans & Associates, Inc. I Designer 
Address: 401 B St., Suite410 

City: San Diego State: CA 

Zip: 92101 Phone: 619-400-0604 

I Video Inspection I $9,800.00 !ELBE I City 

I Concrete I $176,432.83 ISLBE I City 
Paving 

I Engineering I $280,109.oo IOBE 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

<6' As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City .of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MAAC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS A. SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Desigh-Build Water Group 814 

TYPE OF PROJECT: Design-Build Sewer & Water DOLLAR VALUE OF PROJECT: 6,591,800.00 ·------------

Name: San Dieguito Engineering 

Address: 4407 Manchester A venue Suite I 05 

City: Encinitas State:_C_A ___ _ 

Zip: 92024 Phone: 760-753-5525 

Name: SanCon Engineering 

Address: 5841 Engineer Drive 

City: Huntington Beach State: CA -----
Zip: 92649 Phone: 714-891-2323 

Name: Sealright Paving 

Address: PO Box 2753 

City: Spring Valley State: CA -----
Zip: 91979 Phone: 619-465-7411 

Designer 

Contractor 

Contractor 

Survey & Utility 
Mapping 

Sewer Pipe Rehab 

AC Paving 

$11,960.00 

$35,480.00 

$323,935.00 

SLBE 
SB 

OBE 
SB 

SLBE 
SB 

City 
CADoGS 

CADoGS 

City 
CADoGS 

Q) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MAAC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS At SUPPLffiRS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Desigh-Build Water Group 814 

TYPE OF PROJECT: Design-Build Sewer & Water 

Name: Payco Specialties 

Address: 120 North Second Avenue 

City: Chula Vista State:_C_A ___ _ 

Zip: 91910 Phone: 619-422-9204 

Name: M.H. Hoffi:nan Trucking 

Address: 700 Martos Place 

City: Chula Vista State: CA ·-----
Zip: 91910 Phone: 619-559-4550 

Name: RCE Traffic & Transportation 

Address: 9255 Dillon Drive 

City: La Mesa State:_C_A ___ _ 

Zip: 91941 Phone: 619-589-9151 

Contractor 

Contractor 

Designer 

Traffic Striping $42,680.00 

Trucking $419,000.00 

Traffic Control Design $35,000.00 

SLBE 
SB 

ELBE 

SLBE 
SB-Micro 

City 
CADoGS 

City 

City 
CADoGS 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 
MAAC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS A. SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Desigh-Build Water Group 814 

TYPE OF PROJECT: Design-Build Sewer & Water 

Name: McGrath Consulting 

Address: PO Box 20205 

State: CA -----City: El Cajon 

Zip: 92021 Phone: 619-250-2025 

Name: PARC Civil 

Address: 301 Mission Avenue Suite 202 

City: Oceanside State: CA -----
Zip: 92054 Phone: 760-518-6266 

Name: McGrath Consulting 

Address: PO Box 20205 

State: CA ·-----City: El Cajon 

Zip: 92021 Phone: 619-250-2025 

Designer 

Designer 

Contractor 

SWPP Plan $1,500.00 

Design Support $5,000.00 

WPCP Monitoring $7,500.00 

ELBE 
SB-Micro 

DVBE 
SB-Micro 

ELBE 
SB-Micro 

City 
CADoGS 

CADoGS 
CADoGS 

City 
CADoGS 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

_city of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MAAC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS A. SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Desigh-Build Water Group 814 

TYPE OF PROJECT: Design-Build Sewer & Water DOLLAR VALUE OF PROJECT: 6,591,800.00 
·~------'~~~~~~~-

Name: Airx Utility Surveyors, Inc. I Contractor I Locate Sewer Laterals Address: 2534 E. El Norte Parkway, Suite C I $13,185.00 ISLBE I City 
City: Escondido State: CA 

SB-Micro CADoGS 

Zip: 92027 Phone: 760-480-2347 

Name: Vic Salazar Communications 
I Contractor Address: 2514Jarnacha Road,# 502-21 

I Community Liason, I $54,475.00 'ELBE I City 

City: El Cajon State: CA 
Preconstruction Video SB-Micro CADoGS 

Zip: 92019 Phone:_ 619-517-4744 

Name: Mar-Con Products I Contractor I Sewer Manholes 
Address: 1615 La Mirada Drive 

I $101,560.00 IOBE 

City: San Marcos State: CA 

Zip: 92069 Phone: 760-744-3355 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MAAC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AN.h-.JUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Desigh-Build Water Group 814 

TYPE OF PROJECT: Design-Build Sewer & Water 

Name: Southwest Traffic Signal 
I Contractor Address: 397 Raleigh Avenue 

City: El Cajon State: CA 

Zip: 92020 Phone: 619-442-3343 

Name:MOCON 
I Contractor Address: 49-950 Jefferson St., Ste. C-200 

City: lndio State: CA 

Zip: 92201 Phone: 760-564-2536 

Name: Inland Valley Engineering 
I Contractor 

Address: 27475 Ynez Road, #627 

City: Temecula State: CA 

Zip: 92591 Phone: 951-303-8309 

I Traffic Signal Loops I $3,720.00 IELBE 
SB-Micro 

I City 
CADoGS 

I Pipe Bursting I $38,052.00 IOBE 
SB ICADoGS 

I Bore Sewer Laterals I $219,895.oo JOBE 
SB-Micro ICADoGS 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles · 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MAAC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS A_,_ SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Desigh-Build Water Group 814 

TYPE OF PROJECT: Design-Build Sewer & Water 

Name: H & D Construction 

Address: PO Box 12859 

City: El Cajon State: CA -----
Zip: 92022 Phone: 619-444-6118 

Name: Brian F. Smith & Associates, Inc. 

Address: 14010 Poway Road, Suite A 

City: Poway State: CA ------
Zip: 92064 Phone: 760-564-2536 

Name: Acme Safety & Supply 

Address: 1616 West Avenue 

City: National City State: CA ·-----
Zip: 91910 Phone: 619-299-5100 

Contractor 

Contractor 

Supplier 

Curb Ramps, Curb, 
Gutter, Sidewalk 

$285,600.00 

Archeo/Paleo Monitoring I $31,266.00 

Traffic Control Materials I $11,858.00 

SLBE 

SLBE 

SLBE 
SB-Micro 

City 

City 

City 
CADoGS 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MAAC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS At SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design Build Water Group 814 

TYPE OF PROJECT: Design-Build Sewer & Water DOLLAR VALUE OF PROJECT: $6,591,800.00 ·~'--_.::..___..:.__ ___ ~_ 

Name: J. Cloud, Inc. 

Address: 2094 Willow Glen Drive 

City: El Cajon State: CA ·---'---
Zip: 92019 Phone: 619-593-9020 

Name: Draves Pipeline 

Address: PO Box 1051 

City: Bonsall State: CA ·-----
Zip: 92003 Phone: 760-728-7094 

Name: ______________ _ 

Address:. ______________ _ 

City: State:. ____ _ 

Zip: Phone: _______ _ 

Supplier Sand $17,448.00 

Supplier PVC Pipe $326,146.34 

SLBE 

DVBE 
SB 

City 

CADoGS 
CADoGS 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MAAC 

(Rev. May 2012) 



NAICS NAICS_Description 

237130 Power and Communication Line and Related Structures Construction 

238910 Site Preparation Contractors 

237110 Water and Sewer Line and Related Structures Construction 

Coast Landscaping, Inc. 

tyler@coa.stlahdscapihg:d:nn 

Contact Person 

Business Status 
Emerging 

NOTg:. ; Eligible for ALL subcontracting opportunities, eligible as a prime contractor for $50k & below until receipt of bond 
letter. 

541320 Landscape Architectural Services 

561730 Landscaping Services 

•Coastal Pipeline Services 

K~nburte'chcg,y~llcro.<orF\ • .. · 

.·.(-f66)$2a~si-li 2F~J<f (7'ao)~3.*'-86,7o· 
~ ,~~-~' .. -.- _·; --_;-.:;-)~:; ~.-·_,5?_--

Business Status 
Emerging 

. Eligible for ALL subcontracting opportunities. Pipeline inspection and cleaning. 

541990 All Other Professional, Scientific, and Technical Services 

237110 Water and Sewer Line and Related Structures Construction 

iistal SAGE Landscape Architecture 

.ilynaes@coastal·s9g~;c~nt 
;~:<>/· .,,.· Business Status 

Small 

NOTE: ·Landscape architecture and environmental planning services. Specifically historic properties, cultural landscapes, 
heritage areas, campuses, public facilities, trails, parks, open space management, healthcare facilities and master 
plans. 

541310 Architectural Services 

236220 Commercial and Institutional Building Construction 

541330 Engineering Services 

541620 Environmental Consulting Services 

236210 Industrial Building Construction 

541320 Landscape Architectural Services 

541720 Research and Development in the Social Sciences and Humanities 

236118 Residential Remodelers 

Collaborative Services, Inc. 

'thclriJie.@co1.1abor.ative;ser:Vib~s.bii 

- ~ -· -

· NOTE: Public relations, marketing, communications and advertising 

Page 27 of 124 

, ' License Typ.e Business Status 
· · : Goods/Services Emerging 



NAICS NAICS_Description 

238990 All Other Specialty Trade Contractors 

.. R.B. Structural Concrete, Inc. 

NOTE: •Specialty Contractor (no bond letter) 

237310 Highway, Street, and Bridge Construction 

237990 Other Heavy and Civil Engineering Construction 

238110 Poured Concrete Foundation and Structure Contractors 

237110 Water and Sewer Line and Related Structures Construction 

• R.C. Hinman DBA Video Fact Documentation Services 

Contact Person 

License Type 

.• A 

Business Status 

Emerging 

Pre, post & during construction documentation by audio/video and photography. 

541922 Commercial Photography 

512110 Motion Picture and Video Production 

541921 Photography Studios, Portrait 

Residential & commer.cial electrical contracting 

238210 Electrical Contractors 

, Ralph A. Frias DBA: Gecko Electric 

e'dilh@(,;~ckoelerlyi~~co.rh. 

'NOT~: Specialty Construction 

221122 Electric Power Distribution 

238210 Electrical Contractors 

: Rancho Coastal Engineering & Surveying, Inc. 

. _..ff: Professional Services 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 

Page 87 of 124 

- - - - -~ - - - - -

( 6lQlc S61;"4SP6 ·~)i~x~>(~l9) S(?l :$Q1J.. 

license Type 

CSD-12 

;. -;_\-,.---~---'~}{-~:' ~~ cc:<:·.\/~ , 

Business Status 

Business Status 

Emerging 

Business Status 

Emerging 



NAICS NAICS_Description Contact Person 

541930 Translation and Interpretation Services 

l:;;:in Diego Engergy Desk 
' ·. 

,..-Aenergydesk@o~tlbok;eom License Type Business Status 

· Goods/Services Emerging 

NOTE: ·General Services 

541611 Administrative Management and General Management Consulting Services 

541350 Building Inspection Services 

541618 Other Management Consulting Services 

541690 Other Scientific and Technical Consulting Services 

531311 Residential Property Managers 

. San Diego Printing Group, Inc. DBA Mesa Reprographics 

karen@rnesare progra ph ids.com 
; (Ss~{s41-1sqo~ ·F_~xi · {85812.78-osss • 

.'- .. ·--- : . .. ·-. ~-.;. -- -

Business Status 

Small 

•·· Reprographics - plans, specs, scanning, mounting & laminating, delivery, digital file management 

561439 Other Business Service Centers (including Copy Shops) 

.: ~uillermih~ Q. suriim~rw· pe0)·4,89~9~90 

332323 Ornamental and Architectural Metal Work Manufacturing 

238120 Structural Steel and Precast Concrete Contractors 

··San Dieguito Engineering, Inc. 

Aagdilar@sdei_n<J.C-grn-··.• License Type 

. CSD-12 

Business Status 

Small 

. Civil Engineering, Stormwater Preparation, Surveying, Mapping, Land Planning, Subsurface Utility Engineering 

541330 Engineering Services 

541360 Geophysical Surveying and Mapping Services 

237210 Land Subdivision 

541370 Surveying and Mapping (except Geophysical) Services 

Page 96 of 124 



BidSync: The State of California: SAN DIEGUITO ENGINEERING INC 

SDE-#43135 
Supplier Profile 

Legal Business Name SAN DIEGUITO ENGINEERING INC 

Doing Business As SOE 

Address 4407 MANCHESTER AVE STE 105 
ENCINITAS, CA 92024-4941 

Email aaguilar@sdeinc.com 

http://www.sdeinc.com 

Service 

Phone 

FAX 

Page 1of1 

Welcome I Logout 

Need assistance? 
Contact us 
or <!All 800··'9'~0-\IJJ'l 

(760) 753-5525 

(760) 943-8236 

Web Page 

Business Types 

Service Areas 

Keywords 

Imperial, Los Angeles, Orange, Riverside, San Bernardino, San Diego, Ventura, 

Classifications 

Civil engineering survey mapping construction surveying land planning easements hydrology 
construction staking layout topography storm water bmps swppp grading road design 
improvements utility architectural site development infrastructure water sewer pipe 

701715 - Development 
811015 - Civil engineering 

Active Certifications 

TYPE STATUS FROM TO 

SB (Micro) Approved Aug 1, 2013 Aug31,2017 

Certification History 

TYPE STATUS FROM TO 

SB (Micro) Expired Aug 10, 2011 Aug31, 2013 

SB (Micro) Expired Jul20,2009 Jul31,2011 

SB Expired Sep 14,2006 Aug31, 2009 

http://www.bidsvnc.com/DPXBisCASB?ac sunnlierorofile&sunnlieroid 687~~~ 7/6/?01.;; 



BidSync: The State of California: Sancon Engineering 

Depwtment of 

General Services 

Sancon Engineering - #1707280 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Sancon Engineering 

Sancon Engineering 

5841 Engineer Dr 
HUNTINGTON BEACH, CA 92649 

ryan@sancon.com 

Construction 

Phone 

FAX 

Page 1of1 

Welcome I Logout 

Need assistance? 
Contact us 
<>r c.1U 8(){}.990-9B9 

(714) 891 -2323 

Business Types 

Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, 
Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, 
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, 
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San 
Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa 
Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, 
Tuolumne, Ventura, Yolo, Yuba, 

Keywords Manhole & Pipeline Rehabilitation 

Construction License Types A - General Engineering 

Classifications 231538 - Coating systems 
731811 - Coating services 
831015 - Water and sewer utilities 

Active Certifications 

TYPE STATUS FROM 

SB Approved Sep 5, 2013 

Certification History 

TYPE STATUS FROM 

SB Expired Oct 26, 2011 

TO 

Sep 30, 2016 

TO 

Oct31,2012 

http://www.bidsync.com/D PXB isCASB ?ac supplierprofile&supplieroid 15 5 07 46 7/6/2015 



NAICS NAICS_Description Contact Person 

Scientific Resources Associated ValorieL.Thol'l'lpson : .(858}48&-2987 Fa~:·. ··(8SB) 4S8~2987 
v 1+sra@>eafth.Hnk.net License Type Business Status 

Goods/Services Emerging 

NOrE: Environmental Consulting- specializing in air quality, air toxics, and 6M6 studies. 

541620 Environmental Consulting Services 
---,. -

SD & B Construction, Inc. 

Steve@saand bccihsth.Jcfion :com 
(766) 69o:a121 i=ax: (76o) 690-3141 

•NQT~:i'General Construction . 

541330 Engineering Services 

SD Drilling, Inc. 

·.1edezf:n~ri~@hotril<Jii.~com. 

·NOI~: 'Large diameter bucket auger drilling 

213111 Drilling Oil and Gas Wells 

. SDTechnix, LLC DBA Sage Tree Solutions 

nt1.y@sagetr~e.~¢f · 

-o-;-

License Type 

C-42 

C-57 

NOTE( Web Development, Web Design, Custom Application Programming, SEO Marketing 

541512 Computer Systems Design Services 

541511 Custom Computer Programming Services 

541613 Marketing Consulting Services 

·Seal Right Paving, Co 

srpestimafing@sbtglobaLhet·.··•. 

NOTE: 

238990 All Other Specialty Trade Contractors 

237310 Highway, Street, and Bridge Construction 

Page 98 of 124 

License Type 

C-12 

Business Status 

Emerging 

Emerging 

Business Status 

Emerging 

Emerging 

Emerging 

Emerging 

Business Status 

Emerging 

Business Status 

Small 



BidSync: The State of California: SealRight Paving Page I of 1 

Welcome I Logout 

Need assistance? 
Contact us 
<>r call 800"99lHIH9 

Sea I Right Paving - #1798339 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Business Types 

Service Areas 

Keywords 

Construction License Types 

Classifications 

Active Certifications 

TYPE STATUS 

SB Approved 

Certification History 

TYPE 

SealRight Paving 

SealRight Paving 

9053 Olive Drive 
SPRING VALLEY, CA 91977 

srpestimating@sbcglobal.net 

Construction 

Alpine, San Diego, 

Phone 

FAX 

(619) 465-7411 

(619) 465-7490 

Asphalt Paving, Seal Coat and Crack Seal Repairs and Services. 

C-12 - Excavation work and paving 

721411 - Infrastructure building and surfacing and paving services 

FROM TO 

Jun 10, 2015 Jun 30, 2016 

STATUS FROM 

http://www.bidsvnc.com/DPXBisCASB?ac suoolierorofile&sunnlieroid 2075059 

TO 

7/6/201) 



NAICS NAICS_Description 

. Paradigm Environmental 

steve@par~c:figmli~o.C:ol'Tl . ·. 
,..·.:--, c_.,-,_·; .. _.,_. ''.'.'-. . ' 

. - . ,< ·:'.-:·-. 

Contact Person 

-_<-

Business Status 

N,Of(:. 'Specializes in developing and implementing scientific, engineering, and regulatory strategies for managing and 
·· protecting watersheds. 

541330 Engineering Services 

541620 Environmental Consulting Services 

engineering consulting firm offering design, inspection, drafting and surveying services at varying levels from 
manager to technician. 

541350 Building Inspection Services 

541340 Drafting Services 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 

· D"'vneco Specialties, Inc. DBA Payco Specialties 

---'-':-: 

238990 All Other Specialty Trade Contractors 

237310 Highway, Street, and Bridge Construction 

NOTE': ·Dry utility system engineering, design, consulting, strategic planning, base-plan preparation, and potholing services 

541611 Administrative Management and General Management Consulting Services 

541340 Drafting Services 

541618 Other Management Consulting Services 

541490 Other Specialized Design Services 

Page 79 of 124 



BidSync: The State of California: PA YCO SPECIAL TIES, INC. Page 1 of 2 

Welcome I Logout 

Need assistance? 
Contact us 
ur c.•11 80<Hl90·9H9 

PAYCO SPECIALTIES - #18502 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

PAYCO SPECIALTIES, INC. 

PAYCO SPECIALTIES 

120 N 2NDAVE 
CHULA VISTA, CA 91910 

Rebecca@Payco.Biz 

http://Payco.Biz 

Construction 

Phone 

FAX 

(619) 422-9204 

(619)427-1620 

Alpine, Del Norte, Imperial, Los Angeles, Riverside, San Bernardino, San Diego, San Joaquin, 
San Luis Obispo, Santa Barbara, Ventura, 

general building contractor parking highway improvement striping paint stripe pavement 
markings marker permanent delineation delineators thermoplastic skip signs removal 
removals leaded lead plan yellow 2 coat temporary stage construction 

Construction License Types B - General Building Contractor 
C-32 - Parking and Highway Improvement 

Classifications 

Active Certifications 

TYPE 

SB (Micro) 

Certification History 

TYPE 

SB (Micro) 

SB 

721033 - Infrastructure maintenance and repair services 
72111 O - Single family dwelling construction services 
721111 - Multiple unit dwelling construction services 
72121 O - New industrial building and warehouse construction services 
721211 - Commercial and office building construction services 
721537 - Parking facility construction and equipment installation and maintenance and 
repair services 

STATUS 

Approved 

STATUS 

Expired 

Expired 

FROM 

Nov20, 2012 

FROM 

Dec 7, 2010 

Oct 8, 2009 

TO 

Dec31,2016 

TO 

Dec31,2012 

Nov30, 2010 

http://www.bidsvnc.com/D PXBisCASB ?ac suoolierorofile&suoolieroid 62 7 545 7/6/2015 



:-:::_-.-~:."f • ~ - ·- .. ····- -· 
.1 License Type Business Status 

.. J Goods/Services 
"'-1 

339920 Sporting and Athletic Goods Manufacturing 

423910 Sporting and Recreational Goods and Supplies Merchant Wholesalers 

611620 Sports and Recreation Instruction 

Page 215 of 237 



NAICS NAICS_Description 

: RCE Traffic Engineering 

- -~. •\' 

r>tOU'< ~Traffic Engineering & Consulting Services 

541330 Engineering Services 

Contact Person 
. . 

·•.(Gi9)S$9:.9±5J ··· F~k:JG19) 5a9~9~09 

Business Status 

Small 

Provides consulting engineering services for traditional and design-build projects with specialization in conveyance 
infrastructure studies and designs, condition assessment, project management, contract document production, and 

control 

541330 · Engineering Services 

'. Recon Recycling, LLC. DBA Recon Recycling 

-,. --·--:--.---

. ' ~fE: . General Services 

541620 Environmental Consulting Services 

562920 Materials Recovery Facilities 

562119 Other Waste Collection 

423930 Recyclable Material Merchant Wholesalers 

: Recycle San Diego, Inc. DBA Recycle San Diego 

License Type Business Status 

Goods/Services Emerging 

- --

,_(8?8)59~J.-1~of fi~.~r t~~s)soo~ia6o· 

Business Status 

··~~Y~: Universal waste recycling, hard drive destruction, C&D source separated recycling facility 

541620 Env.ironmental Consulting Services 

562920 Materials Recovery Facilities 

562119 Other Waste Collection 

423930 Recyclable Material Merchant Wholesalers 

•Red Tail Monitoring & Research, Inc. Clint Linton 

tjli@;>h'73@ac:>.!.cbm license Type 

· Goods/Services Small 

NOl~: Native American Monitoring and Archaeological Monitoring 

Page 89of124 



BidSync: The State of California: RCE TRAFFIC ENGINEERING 

Department of 

General Services 

RCE TRAFFIC ENGINEERING - #34680 
Supplier Profile 

RCE TRAFFIC ENGINEERING 

RCE TRAFFIC ENGINEERING 

Page 1of1 

Welcome I Logout 

Need assistance? 
Contact us 
<>r t<•ll 800··'190··'iH9 

Legal Business Name 

Doing Business As 

Address 9255 DILLON DR 
LA MESA, CA 91941 

Phone 

FAX 

(619) 589-9151 

(619) 589-9209 

Email 

Business Types 

Service Areas 

Keywords 

Classifications 

Active Certifications 

TYPE 

SB (Micro) 

Certification History 

TYPE 

SB (Micro) 

SB (Micro) 

SB (Micro) 

SB 

rickcrafts@cox.net 

Service 

Imperial, Orange, Riverside, San Bernardino, San Diego, 

traffic engineering services 

461615 - Traffic control 
551217 - Slgnage 
811022 - Transportation engineering 

STATUS FROM 

Approved Feb 6, 2013 

STATUS FROM 

Expired Apr 15, 2011 

Expired May 14, 2009 

Expired Jul31,2006 

Expired Aug22, 2003 

htto://www.bidsvnc.com/DPXBisCASB?ac sunnliernrofile&sunnlieroid 620449 

TO 

Feb 28,' 2017 

TO 

Apr30,2013 

May31,2011 

May 14, 2009 

Jul31,2006 

7/fl/'.)01" 



NAICS NAICS_Description Contact Person 
-- - -···--------~-:---- --... ,-------:------.. -----·-----· ---..,--------- ---.--- -- ·----~---- ---------·-·--· -------- - ·--:· __,_--o------ -----~ -- ------------- - ·--- ,.. ____________ -- -----------------·-· - ··--· ------· ·--·--·-------------- -~-

MBN Group, Inc. 

Mnguyen@mbngroup.net 

NOTE: Professional Services 

541310 Architectural Services 

(858) 678~01so F'ax:JS58)67s~o1ss· 

. : License Type 

ARC 

Business Status 

Emerging 

. McCullough Landscape Architecture, Inc. C<ltherineMcCulJough (619) 29J;~~1so ·Fax: {619) so1-:Z12s 

NOTE:-, Professional Services, landscape architecture, urban design and planning 

541320 Landscape Architectural Services 

McGrath Consulting "'r}'l\C,haetMtdrath. 
:;/·_-;_.· -~- '.~:,-·:·-:-··· 

License Type 

ARC 

Business Status 

Emerging 

License Type Business Status 

Goods/Services Emerging 

NOTE: -Storm Water Pollution Prevention Plans SWPPP, site monitoring and sampling service, on site training and best 
.management practices. All required documentation filings including Notice of Intent and Termination and site maps. 

541620 Environmental Consulting Services 
I . . 

..:ch One, Inc . 

.. tooy@rn~~hof)~in~rn()11J, .. ··· 

238220 Plumbing, Heating, and Air-Conditioning Contractors. 

MEPCor, Inc. 

Jfiinnlog@rrrepct>r:c9rri>. · 

541511 Custom Computer Programming Services 

541340 Drafting Services 

541519 Other Computer Related Services 

541490 Other Specialized Design Services 

Page 67 of 124 

• Goods/Services 

Business Status 

Small 

Business Status 

Emerging 



BidSync: The State of California: McGrath Consulting 

McGrath Consulting- #1756161 
Supplier Profile 

Legal Business Name McGrath Consulting 

Doing Business As McGrath Consulting 

Address PO BOX 20205 

Email 

Web Page 

Business Types 

EL CAJON, CA 92040 

mwm@mcswppp.com 

http://www.mcswppp.com 

Service 

Phone 

FAX 

Page 1of1 

Welcome I Logout 

Need assistance? 
Contact us 

(619) 250-2025 

(619) 443-3459 

o.r c~U li00-9•JtHIB9 

·Service Areas 

Keywords 

Los Angeles, Riverside, Sacramento, San Bernardino, San Diego, Santa Cruz, Yolo, 

Classifications 

Water Quality Storm Water SWPPP QSD QSP WPCP Water Pollution Control Plan Erosion Control 
sediment control Best management practices BMP NOi Notice of Intent Termination 
construction general permit storm water pollution prevention plan spill prevention an 

771016 - Environmental planning 
771017 - Environmental advisory services 
771018 - Environmental auditing 
771116 - Environmental rehabilitation 

Active Certifications 

TYPE STATUS FROM TO 

SB (Micro) Approved jul19,2013 Jul 31, 2017 

Certification History 

TYPE STATUS FROM TO 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 1805085 7/6/2015 



BidSync: The State of California: PARC Civil, Inc. 

PARC Civil, Inc. - #1436680 
Supplier Profile 

Legal Business Name PARC Civil, Inc. 

Doing Busiriess As PARC Civil, Inc. 

Address 301 Mission Avenue; Suite 202 
OCEANSIDE, CA 92054-2591 

Email aczajkowski@parccivil.com 

Service 

Phone 

FAX 

Page 1of1 

Welcome I Logout 

Need as.s,istance? 
Contact us 
"'c.,u 800-990-9339 

(760) 518-6266 

(760) 730-8144 

Business Types 

Service Areas Los Angeles, Orange, Riverside, Sacramento, San Diego, San Joaquin, Santa Barbara, Santa Cruz, 
Sonoma, Ventura, 

Keywords civil engineering, water, wastewater, design, surveying, inspection, construction management, 
program management 

Classifications 811015 - Civil engineering 

Active Certifications 

TYPE 

SB (Micro) 

DVBE 

Certification History 

TYPE 

SB (Micro) 

STATUS 

Approved 

Approved 

STATUS 

Expired 

FROM 

Oct 2, 2012 

Mar4, 2012 

FROM 

Sep21,2010 

TO 

Oct 31, 2016 

Oct 31, 2016 

TO 

Sep 30, 2012 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 1530971 7/6/2015 



NAICS NAICS_Description 

MBN Group, Inc. 

Mnguyen@mbngroup.net 

NOTE: Professional Services 

541310 Architectural Services 

··Minh Nguyen 

C~ntact Person 

(858) 618~0150 Fax:{SS8) 678::0155 

license Type 

ARC 

Business Status 

Emerging 

McCullough Landscape Architecture, Inc. ca~herine McCullough . {61Q).Z9,6!3i~Q. Fax: .J6i9isol.~7n.s 

NOTE: Professional Services, landscape architecture, urban design and planning 

541320 Landscape Architectural Services 

McGrath Consulting 

MWcm@fucswllrlP,.·~0111··· 

' , : - -~ 

License Type 

Business Status 

Emerging 

Business Status 

· : Goods/Services Emerging 

NdTE: Storm Water Pollution Prevention Plans SWPPP, site monitoring and sampling service, on site training and best 
management practices. All required documentation filings including Notice of Intent and Termination and site maps. 

541620 Environmental Consulting Services 

ch One, Inc. 
! 

tony@mechdneinc.com . · 

NOTE: Heating, Ventilating, Air Conditioning 

238220 Plumbing, Heating, and Air-Conditioning Contractors 

MEPCor, Inc. 

Jbinnihg@rnepeor.com 

NOTE: General Services 

541511 Custom Computer Programming Services 

541340 Drafting Services 

541519 Other Computer Related Services 

541490 Other Specialized Design Services 

Page 67 of 124 

(76.9)460-8121. Fax;J.760) 8$8:1.9.42 
-- . . .. - . ··- - . -· 

License Type 

C-20 

Business Status 

Small 

Business Status 

Goods/Services Emerging 



ma::sync: l ne Mate or cauromia: McUrath consultmg 

McGrath Consulting - #1756161 
Supplier Profile 

Legal Business Name McGrath Consulting 

Doing Business As McGrath Consulting 

Address PO BOX 20205 

Email 

EL CAJON, CA 92040 

mwm@mcswppp.com 

http://www.mcswppp.com 

Service 

Phone 

FAX 

(619) 250-2025 

(619) 443-3459 

Page 1 ot l 

Welcome I Logout 

Need assistance? 
Contact us 
O<' (l•U S00-991)·9319 

Web Page 

Business Types 

Service Areas 

Keywords 

Los Angeles, Riverside, Sacramento, San Bernardino, San Diego, Santa Cruz, Yolo, 

Classifications 

Water Quality Storm Water SWPPP QSD QSP WPCP Water Pollution Control Plan Erosion Control 
sediment control Best management practices BMP NOi Notice of Intent Termination 
construction general permit storm water pollution prevention plan spill prevention an 

771016 - Environmental planning 
771017 - Environmental advisory services 
771018 - Environmental auditing 
771116 - Environmental rehabilitation 

Active Certi.fications 

TYPE STATUS FROM TO 

SB (Micro) Approved Jul 19,2013 jul31,2017 

Certification History 

TYPE STATUS FROM TO 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 1805085 7/6/2015 



NAICS NAICS_Description Contact Person 
·~~--~,---.-.--·----

·Ahrens Mechanical (Eii9) 487:-9036 ·Fax: (619) 48]-9195 

. Construction, Mechanical Engineering and Cost Estimating, and Sports Programs 

238210 Electrical Contractors 

236210 Industrial Building Construction 

237990 Other Heavy and Civil Engineering Construction 

238220 Plumbing, Heating, and Air-Conditioning Contractors 

611620 Sports and Recreation Instruction 

Subsurface utility engineering; locating, potholing and survey of existing underground utilities 

541690 Other Scientific and Technical Consulting Services . 

·.··.· . License Type 

. >·• B 

Business Status 

Small 

Small 

Small 

Small 

Small 

Small 

Small 

Small 

Small 

Small 

Business Status 

Small 

Small 

Small 

Ndtr;. Waterproofing, deck coating, traffic coating, caulking, expansion joints, concrete restoration, special coatings, liners 

238390 Other Building Finishing Contractors 

. Alcatraz' Innovations DBA Alcatraz Lockmith 
. . . 

• adrn\n@alcatrazinc.com . · · · License Type Business Status 
-·--,, 

Goods/Services Emerging 

NOTE: · .. Full service locksmith: Commercial, industrial, automotive, residential and safe work 

Page 7of124 

:~I I 

.• 
,· _-_: 



BidSync: The State of California: AIRX Utility Surveyors, Inc. Page 1 of 2 

Welcome I Logout 

Need ass1stance? 
Contact us 
<>t C<!!I 800·'i90-93.\9 

AIRX Utility Surveyors, Inc. - #36366 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

AIRX Utility Surveyors, Inc. 

AIRX Utility Surveyors, Inc. 

2534-C East El Norte Parkway 
ESCONDIDO, CA 92027 

gmcmorran@airxus.com 

http://www.airxus.com/ 

Construction 
Service 

Phone 

FAX 

(760) 480-2347 

(160) 419-2183 

Imperial, Los Angeles, Orange, Riverside, San Bernardino, San Diego, 

Project Management Research Drafting Potholing Digging Public Private Utility Locating 
Geophysical Storm Drains Sewer Water Surveying Concrete Coring BMP Inspection 
Cleaning Certification 

Construction License Types A - General Engineering 

Classifications 

Active Certifications 

TYPE 

SB (Micro) 

Certification History 

TYPE 

SB (Micro) 

SB 

SB 

721411 - Infrastructure building and surfacing and paving services 
721415 - Land preparation services 
721539 - Building site preparation services 
721540 - Specialty building and trades services 
831015 -Water and sewer utilities 
831016 - Oil and gas utilities 
831018 - Electric utilities 

STATUS FROM 

Approved Oct 22, 2012 

STATUS FROM 

Expired Nov 19, 2010 

Expired Nov 14, 2005 

Expired Feb 17, 2004 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 542294 

TO 

Oct31,2016 

TO 

Nov30, 2012 

Nov30, 2007 

Oct 31, 2005 

7/6/2015 



NAICS NAICS_Description 

VIANOVA, Inc. 

trank@1:Mvi~6ovagr.6up.forn 

Contact Person 

. P~x: 

Business Status 

Small 

NChEi'Corpor~t~so~ial responsibility, sustainability, event planning and strategic planni~g consulting. --· ·:·- ___ . __ ,__, --· . 

541611 Administrative Management and General Management Consulting Services 

541618 Other Management Consulting Services 

238140 Masonry Contractors 

·Vic Salazar Enterprises, LLC. DBA -Vic Salazar Communications 

unity outreach, public relations, video production, event planning, marketing 

541613 Marketing Consulting Services 

512110 Motion Picture and Video Production 

711320 Promoters of Performing Arts, Sports, and Similar Events without Facilities 

541820 Public Relations Agencies 

Business Status 

Small 

Small 

Small 

service, install all major brands of rolling steel, sectional, fire doors, counter doors /shutters, grilles, scissor gates '\ 
high speed doors for commercial application/electrical operators. Drop test overhead fire doors for annual testing 

238990 All Other Specialty Trade Contractors 

236220 Commercial and Institutional Building Construction 

236210 Industrial Building Construction 

238190 Other Foundation, Structure, and Building Exterior Contractors 

237990 Other Heavy and Civil Engineering Construction 

561790 Other Services to Buildings and Dwellings 

Page 117 of 124 



BidSync: The State of California: Vic Salazar Enterprises LLC Page 1 of 2 

Welcome I Logout 

Need assistance? 
Contact us 
or- e"U 800-990·'.IH9 

Vic Salazar Communications - #55753 
Supplier Profile 

Legal Business Name Vic Salazar Enterprises LLC 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

Classifications 

Vic Salazar Communications 

2514 Jamacha Rd. #502-21 
EL CAJON, CA 920'19-3864 

vic@vicsalazar.com 

http://www.vicsalazar.com 

Service 
Non-Manufacturer 

Phone 

FAX 

(619) 517-4744 

(619) 334-4156 

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, 
Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, 
Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, 
Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San 
Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, 
Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, 

Public Relations PR Marketing Advertising Communications Video Consulting Writing 

432018 - Media storage devices 
451317- Media storage 
801415- Market research 
801416 - Sales and business promotion activities 
821015 - Print advertising 
821016 - Broadcast advertising 
821018 -Advertising agency services 
821019 - Media placement and fulfillment 
821117 - Creative writing 
821119 - News and publicity services 
821215 - Printing 
831217 - Mass communication services 

Active Certifications 

TYPE STATUS FROM TO 

SB (Micro) Approved Mar 14, 2012 Mar 31, 2016 

Certification History 

htto://www.bidsvnc.com/D PXBisCASB ?ac suoolierorofile&suoolieroid 5 5 5250 7/6/2015 



NAICS NAICS_Description Contact Person 
--~------·~-............... -.-~·-·-·-·----:---------·--. ~---···---~-----~ ----·------·---. ~----·----...,--__,...,.. .. ~----~:-~----~-,---, ------.,,-..----::----:-·~-~-~--------·~ 

, Southwest Geophysics, Inc. (858) 527-984~ 'fax: )SSS) 2-25-01;14_ 

;:NOTE:jGeologist ~ Prof~ssionalGeophysic~ISe;vices 
541360 Geophysical Surveying and Mapping Services 

_ Installation and maintenance of traffic signals and street lights 

238210 Electrical Contractors 

j Spears and Ernst, LLC DBA SPECS 

License Type 

LS 

LS 

License Type 
,A 

: C-10 

Business Status 

Small 

Small 

Business Status 

Emerging 

Small 

. SPECS is a supplier of civil construction materials including such material as precast arch culverts, precast box 
·.· • :culverts, metal, plastic, and pvc pipe, earth stabilization, and hard armor 

423510 Metal Service Centers and Other Metal Merchant Wholesalers 

423990 Other Miscellaneous Durable Goods Merchant Wholesalers 

423840 Industrial Supplies Merchant Wholesalers 

: Speedway Construction, Inc. 

Williamf@spe·edwayd.cqm · .. 

NOTE:' 

236220 Commercial and Institutional Building Construction 

236210 Industrial Building Construction 

Page 103 of 124 

Goods/Services 

·• License Type 

B 

Business Status 

Emerging 

_ .... :.-



BidSync: The State of California: SOUTHWEST TRAFFIC SIGNAL SERVICE INC Page 1of1 

Welcome I Logout 

Need ass1stance? 
Contact us 
or c~u 80(Hl90 .. 9H9 

SOUTHWEST TRAFFIC SIGNAL SERVICE INC - #11761 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Business Types 

SeNice Areas 

Keywords 

Construction License Types 

Classifications 

Active Certifications 

TYPE 

SB (Micro) 

Certification History 

TYPE 

SB (Micro) 

SB (Micro) 

SB 

SB 

SB 

SOUTHWEST TRAFFIC SIGNAL SERVICE INC 

SOUTHWEST TRAFFIC SIGNAL SERVICE INC 

397 RALEIGH AVE 
EL CAJON, CA 92020 

vcress@southwestsignal.com 

Construction 

Imperial, San Diego, 

Phone 

FAX 

(619) 442-3343 

(619) 442-4708 

Installation and Maintenance ofTraffic Signals and Street Lighting 

A - General Engineering 
B - General Building Contractor 
C-10 - Electrical (general) 

721410 - Highway and road construction seNices 

STATUS FROM 

Approved Jun 12, 2012 

STATUS FROM 

Expired Oct9, 2009 

Expired Oct31, 2008 

Expired Aug 19, 2004 

Expired Aug 5, 2002 

Expired Nov 23, 1994 

TO 

jun 30, 2016 

TO 

Oct 31, 2011 

Oct31, 2009 

Jui 31, 2007 

Aug 31, 2004 

Oct31, 1995 

httn://www.hidsvnc.com/DPXRisC'.ASR?::ic sunnliernrofile&s1mnlieroirl Q6661 R 



BidSync: The State of California: MOCON CORPORATION Page 1of1 

Welcome I Logout 

Need assistance? 
Contact us 
<>r c.111 800«)90-9H9 

MOCON CORPORATION - #37048 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Business Types 

Service Areas 

Keywords 

MOCON CORPORATION 

MOCON CORPORATION 

82-204 HWY 1 '11, STE C-201 
INDIO, CA 92201 

Construction 

Phone 

FAX 

(760) 564-2536 

(760) 564-3646 

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, 
Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, 
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, 
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San 
Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, 
Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, 
Ventura, Yolo, Yuba, 

Construction License Types A- General Engineering 

Classifications 

Active Certifications 

TYPE STATUS FROM TO 

You have no certifications 

Certification History 

TYPE STATUS FROM TO 

SB Denied May31, 2004 May 31, 2004 

htto://www.bidsvnc.com/DPXBisCASB?ac sunoliernrofile&sunolieroid 481016 7/6/2015 



BidSync: The State of California: INLAND VALLEY ENGINEERING INC. Page 1 of 2 

Welcome I Logout 

Need auistance? 
Contact us 
m- c.dl Bl1'l \190- 9 JJ9 

INLAND VALLEY ENGINEERING INC. - #59925 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

INLAND VALLEY ENGINEERING INC. 

INLAND VALLEY ENGINEERING INC. 

27475 YNEZ ROAD #627 
TEMECULA, CA 92591 

brian@inlandvalleyengineering.com 

http://www.inlandvalleyengineering.com 

Construction 

Phone 

FAX 

(951 ) 303-8309 

(951) 303-6444 

Alameda, Fresno, Imperial, Inyo, Kern, Kings, Los Angeles, Monterey, Napa, Nevada, 
Orange, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San 
Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Tulare, Ventura, 

GENERAL ENGINEERING CONTRACTOR TRENCHLESS TECHNOLOGY HORIZONTAL 
DIRECTIONAL DRILLING PIT LAUNCHED HORIZONTAL DIRECTIONAL DRILLING GRADE 
BORES JACK AND BORE PIPE RAMMING DISCPLACEMENT DRILLS TRENCHLESS 
CONSUL TING UNDERGROUND UTILITIES 

Construction License Types A - General Engineering 

Classifications 

Active Certifications 

TYPE 

SB (Micro) 

Certification History 

TYPE 

SB (Micro) 

SB (Micro) 

201116 - Drilling and operation machinery 
201218 - Directional drilling equipment 
781021 - Pipeline services 
831015-Water and sewer utilities 
831016 - Oil and gas utilities 
831018 - Electric utilities 

STATUS 

Approved 

STATUS 

Expired 

Expired 

FROM 

Feb 6, 2014 

FROM 

Jan 4, 2012 

Dec 9, 2009 

http://www.bidsync.com/DPXBisCASB ?ac supplierprofile&supplieroid 5603 56 

TO 

Feb 29, 2016 

TO 

Jan 31, 2014 

Dec31,2011 

7/6/2015 



Statewide Stripes, Inc. ~ .. ,,,,,,.~ Phone Number: (858) 560-6887 

Dave@statewidestripes.com Contact Person: David Brilhante 

NOTE: 
License Type Business Status 

C-32 Small 

C·33 Small 

C-32 Small 

Steve Duich, Inc. OBA H&D Construction Co. Phone Number: (619) 444-6118 

Mike@concretehd.com Contact Person: Mike Aprea 

NOTE: License Type Business Status 

A Small 

Terra West, Inc. Phone Number: (619) 591··1007 

roberto@terrawestinc.com Contact Person: Roberto Tessada 

NOTE: License Type Business Status 

Goods/Services Small 

Transtar Pipeline, Inc. Phone Number: (858) 565-4089 

Transpipe@aol.com Contact Person: Cynthia S. Brito 

NOTE: License Type Business Status 

A Emerging 

Tri-Group Construction and Development, inc. Phone Number: (858) 675-0058 

Trlgroupconst@aol .com Contact Person: Ghassan "Gus" Assi 

NOTE: License Type Business Status 

A Small 

B Small 

Valley Coast Construction, Inc. Phone Number: (619) 225-9090 

Stanl@valleycoast.com Contact Person: David Koeberle 

NOTE: License Type Business Status 

C-27 Small 

A Emerging 

Page 105 of 255 



BidSync: The State of California: STEVE DUI CH INC Page 1of1 

Welcome I Logout 

Need ass'istance? 
Contact us 
.... eaU .f!00-9•m"9H9 

H&D CONSTRUCTION CO - #1481000 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

STEVE DUICH INC 

H&D CONSTRUCTION CO 

PO BOX 12859 Phone (619)444-6118 

EL CAJON, CA 92022 FAX (619)441-8414 

NICK@CONCRETEHD.COM 

http://www.concretehd.com 

Construction 

San Diego, 

CONCRETE, SITE CONCRETE, CURB AND GUTIER, SIDEWALK, DRIVEWAYS, R&R, 
DEMOLITION, CURB RAMPS, PEDESTRIAN RAMPS 

Construction License Types A - General Engineering 

Classifications 

Active Certifications 

721411 - Infrastructure building and surfacing and paving services 
721527 - Concrete installation and repair services 

TYPE STATUS FROM TO 

SB Approved jun 19, 2013 Jun 30, 2016 

Certification History 

TYPE 

SB 

SB 

STATUS 

Expired 

Expired 

FROM TO 

Aug 9, 2012 Aug31, 2013 

http://www.bidsvnc.com/DPXBisCASB ?ac supplierorofile&supplieroid 15 54286 7/6/2015 



NAICS NAICS_Description Contact Person 

221310 Water Supply and Irrigation Systems 

:~@i"J:r)nvironmental planning and impact assessment, land use planning and entitlement, reg~latory permitting and permlt ,, 
" \'monitoring, and preparation and presentation of environmental documentation for local, state and federal ' 
, , ,i regulatory requirements . 

541620 Environmental Consulting Services 

238990 All Other Specialty Trade Contractors 

712120 Historical Sites 

541690 Other Scientific and Technical Consulting Services 

238910 Site Preparation Contractors 

541330 Engineering Services 

541370 

238990 All Other Specialty Trade Contractors 

484110 General Freight Trucking, Local 

237310 Highway, Street, and Bridge Construction 

237120 Oil and Gas Pipeline and Related Structures Construction 

238110 Poured Concrete Foundation and Structure Contractors 

238910 Site Preparation Contractors 

484220 Specialized Freight (except Used Goods) Trucking, Local 

Page 21of124 

Business Status 

Small 

·· Goods/Services Emerging 



NAICS NAICS_Description 

Rental sales & service of traffic safety materials 

561990 All Other Support Services 

423990 Other Miscellaneous Durable Goods Merchant Wholesalers 

424950 Paint, Varnish, and Supplies Merchant Wholesalers 

339950 Sign Manufacturing 

425120 Wholesale Trade Agents and Brokers 

NOJE'i 'General Services 

541613 Marketing Consulting Services . 

541910 Marketing Research and Public Opinion Polling 

541820 Public Relations Agencies 

'Active Potential Inc. OBA Active Potential Medical Supplies 

Contact Person 

Business Status 

Small 

Small 

Premier supplier of a full range of quality medical goods for physicians, dentists, health facilities, rehabilitation 
professionals, hospitals, senior living facilities, insurance providers, clinics, government, institutions, and private 
citizens. 

446199 All Other Health and Personal Care Stores 

Business Status 

Emerging 

Emerging 

Emerging 

NOTE: ·Eligible for ALL subcontracting opportunities, eligible as a prime contractor for $50k & below until receipt of bond 
letter. 

541620 Environmental Consulting Services 

541360 Geophysical Surveying and Mapping Services 

Page 5of124 

,· 



BidSync: The State of California: ACME SAFETY AND SUPPLY CORP 

ACME SAFETY & SUPPLY CORP- #23397 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Service Areas 

ACME SAFETY AND SUPPLY CORP 

ACME SAFETY & SUPPLY CORP 

1616 West Avenue, 
NATIONAL CITY, CA 91950 

candace@acmesafetysupply.com 

http://www.acmesafet;ysupply.com 

Construction 
Non-Manufacturer 

Imperial, San Diego, 

Phone 

FAX 

Page 1 of 2 

Welcome I Logout 

Need assistance? 
Contact us 
(It Cdl! !100·9'10·9H9 

(619) 299-5100 

(619) 542-0763 

Keywords BARRICADES, CONES, DELINEATORS, HARDHATS, SAFETY SUPPLIES, ARROWBOARDS, 
CONSTRUCTION AREA SIGNS, LITE TOWERS, MESSAGE BOARDS, TRAFFIC CONTROL, 
FLAGGERS, RENTAL, SALES AND SERVICE 

Construction License Types C-31 - Construction Zone Traffic Control Contractor 
D-42 - Sign Installation 

Classifications 

Active Certifications 

TYPE 

SB (Micro) 

Certification History 

TYPE 

SB (Micro) 

SB 

SB 

SB 

SB 

461515 - Crowd control equipment 
461615 - Traffic control 
461817 - Face and head protection 
551217 - Signage 

STATUS FROM 

Approved Sep 17, 2012 

STATUS FROM 

Expired Sep 13, 2010 

Expired Jul27,2009 

Expired Sep 8, 2008 

Expired Sep 10, 2007 

Denied Aug 23, 2007 

httn://www.hidsvnc.com/DPXRisCASR?ac sunnliernrofile&sunnlieroid 127077 

TO 

Sep 30, 2016 

TO 

Sep 30, 2012 

Sep 30, 2010 

Sep 30, 2009 

Sep 30, 2008 

Aug 23, 2007 

7/6/201.S 



NAICS NAICS_Description Contact Person 
----·--------~---·-----,.---~----~~--·----...~,,._,-~-·--:--.-·---~-------·-·--,·,---------~-----·-~----------,,---;---~-----~-

. '1~s~r4~~~~·s~s · · F~~:,.J~ss14sEH~s{)9 
~' - >'·.:>-'-' ··. ---

. lone R. Stiegler, Architect OBA IS Architecture 

lnfo@isarchitecture.co~··. Business Status 

Extensive technical experience in historic preservation and custom residential architecture. Specializes in applying the . 
·'Secretary of the Interior's Standards for the Treatment of Historic Resources. 

541310 Architectural Services 

._' : ... _,,·:_-,_ .-:. :_--::">-:..,_.-- '.~_ 

·N,5,.-~}Xrlumbing labor and material, design ~uild, 3D Modeling 

238220 Plumbing, Heating, and Air-Conditioning Contractors 

541990 All Other Professional, Scientific, and Technical Services 

541330 Engineering Services 

541620 Environmental Consulting Services 

U. Cloud, Inc. 

Grading, demo, underground and concrete work. Supply-manufacture rock sand and gravel-construction grade 
recycled rock, sand, gravel 

423320 Brick, Stone, and Related Construction Material Merchant Wholesalers 

237310 Highway, Street, and Bridge Construction 

236210 Industrial Building Construction 

238910 Site Preparation Contractors 

237110 Water and Sewer Line and Related Structures Construction 

. J.T. MacMillan Photography 

Jt@Jtmcicphoto.tc>111 ·· . Business Status 
Goods/Services Emerging 

NOTE:. Photographic services, portraiture, architectural, event, product and marketing photography 

. 541922 Commercial Photography, 

Page 54 of 124 



BidSync: The State of California: DRAVES PIPELINE Page 1 of 2 

Welcome I Logout 

Need assistance? 
Contact us 
ru· e.11! 800-\190·9H'i 

DRAVES PIPELINE - #45 
Supplier Profile 

Legal Business Name DRAVES PIPELINE 

Doing Business As DRAVES PIPELINE 

Address. po BOX 1051 

BONSALL, CA 92003 

Phone 

FAX 

(760) 728-7094 

(760) 728-0086 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

Classifications 

dale@dravespipeline.com 

http://www.dravespipeline.com 

Service 
Non-Manufacturer 

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, 
Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, 
Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, 
Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, 
San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, 
Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, 

heavy construction equipment rental leasing n.e.c. truck without drivers construction material 
sales lumber other bldg. materials dealers pipe sales pipe fittings valves plumbing supplies site 
utilities sewer water storm drain conuit dry utilities pump Fe 

221017 - Heavy equipment components 
221019 - Building construction machinery and accessories 
301036 - Structural products 
301217 - Road and railroad construction materials 
401416 -Valves 
401423 - Pipe fittings 
401424 - Pipe flanges 
401700 - Pipe piping and pipe fittings 

Active Certifications 

TYPE 

SB (Micro) 

DVBE 

Certification History 

TYPE 

STATUS 

Approved 

Approved 

STATUS 

FROM 

Jun 3, 2013 

jun 5, 2013 

FROM 

http://www.bidsync.com/D PXBisCASB ?ac supplierprofile&supplieroid 5 5207 5 

TO 

Jun 30, 2017 

jun 30, 2017 

TO 

7/6/2015 



BidSync: The State of California: DRAVES PIPELINE Page 2 of2 

DVBE Expired Aug 23, 2011 Jul 31, 2013 

SB (Micro) Expired Jul6,2011 Jul31,2013 

DVBE Expired Aug 23, 2010 Sep 30, 2011 

SB (Micro) Expired Sep 24, 2009 Sep 30, 2011 

DVBE Expired Sep 24, 2009 Sep 30, 2010 

DVBE Expired Sep 22, 2008 Oct31, 2009 

SB (Micro) Expired Sep 22, 2008 Oct 31, 2009 

DVBE Expired Oct 10, 2007 Oct 31, 2008 

SB Expired Oct 10, 2007 Oct 31, 2008 

SB Expired Nov 1, 2004 Oct31, 2007 

DVBE Expired Oct29, 2004 Oct31, 2007 

SB Expired Nov 19, 2001 Oct31, 2004 

DVBE Expired Dec 24, 2001 Oct31, 2004 

SB Expired Aug4, 1999 Dec 31, 2001 

SB Expired Apr 16, 1999 Dec 31, 2001 

DVBE Expired Aug4, 1999 Dec 31, 2001 

SB Expired Apr 12, 1996 Apr30,1998 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 552075 7/6/2015 



DESIGN-BUILD SUBCONTRACTORS AN..._ _ _,UPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: 2013-2014 Pipeline Replacement 

TYPE OF PROJECT: Water Pipe Line Replacement Program 

Name: Video Fact Documentation Service 
I Contractor Address: 4609 Lyons Drive 

City: La Mesa State: CA 

Zip: 91941 Phone:. 619-442-0080 

Name: Acme Safety & Supply Company 

'Vendor Address: 1616 West Avenue 

City: National City State: CA 
Zip: 91950 Phone: 619-299-5100 

Name: Coastal Pipeline Services I Contractor Address: P.O. Box 235653 

City: Encinitas State: CA 
Zip: 92023 Phone: 760-828-5174 

I Pre-Construction Video I $1,200.00 'ELBE I City of San 
Diego 

I Traffic Plan & Traffic 
Control 

I $2,573.55 ISLBE I City of San 
Diego 

I TV Pipeline I $362.00 'ELBE I City of San 
Diego 

(j) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BillLD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MAAC 

(Rev. May2012) 



DESIGN-BUILD SUBCONTRACTORS Ai SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: 2013-2014 Pipeline Replacement 

TYPE OF PROJECT: Water Pipe Line Replacement Program 

Name: M.H. Hoffman Trucking, Inc. 

Address: 700 Martos Place 

City: Chula Vista State:._C_A ___ _ 

Zip: 91910 Phone: 619-559-4550 

Name: Perry Electric 

Address: P.O. Box 710130 

City: Santee 

Zip: 92072 

State: CA -----
Phone: 619-449-0045 

Name:. ______________ _ 

Address:. ______________ _ 

City: State:. ____ _ 

Zip: Phone: _______ _ 

Contractor 

Contractor 

Trucking $36,759.50 

Traffic Signal Loops $4,225.00 

ELBE 

SLBE 

City of San 
Diego 

City of San 
Diego 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 
MAAC 

(Rev. May 2012) 



NAICS NAICS_Description 

238990 All Other Specialty Trade Contractors 

, R.B. Structural Concrete, Inc. 

N<ii'.E~ .specialty Contractor (no bond letter) 

237310 Highway, Street, and Bridge Construction 

237990 Other Heavy and Civil Engineering Construction 

238110 Poured Concrete Foundation and Structure Contractors 

237110 Water and Sewer Line and Related Structures Construction 

1 R.C. Hinman DBA Video Fact Documentation Services 

Contact Person 

· · • license Type 

·A 
Bus.iness Status 

Emerging 

. Pre, post & during construction documentation by audio/video and photography. 
- -- •.:-

541922 Commercial Photography 

512110 Motion Picture and Video Production 

541921 Photography Studios, Portrait 

. .I Electric, Inc . 
.. - -- - . 

sci;tjijly@rl~l~ctd~Jnc,~~i .. ·., 

;,-, ·_-_ -·---~-.- -._ ,._ 

~;zbrt? 'Residential & commercial electrical contracting 

238210 Electrical Contractors 

i~i{)tE:.:Spedalty Construction .. 

221122 Electric Power Distribution 

238210 Electrical Contractors 

¢ ~ancho Coastal Engineering & Surveying, Inc. 
' 

,~~f-E: Professional Services 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 

Page 87 of 124 

· License Type 

CSD-12 

Business Status 

Small 

-· ., . 

i=Clx:· (6:1.9).2J3-f117. 

Business Status 

Emerging 

Business Status 

Emerging 



423990 Other Miscellaneous Durable Goods Merchant Wholesalers 

512199 Other Motion Picture and Video Industries 

Page 165 of 237 

Business Status 

Small 

Business Status 
Small 

Small 



NAICS NAICS_Description 

237130 Power and Communication Line and Related Structures Construction 

238910 Site Preparation Contractors 

237110 Water and Sewer Line and Related Structures Construction 

541320 Landscape Architectural Services 

561730 Landscaping Services 

Eligible for ALL subcontracting opportunities. Pipeline inspection and cleaning. 

541990 All Other Professional, Scientific, and Technical Services 

237110 Water and Sewer Line and Related Structures Construction 
- ~>--- ; -. : ,-~~ - -

Contact Person 

Landscape architecture and environmental planning services. Specifically historic properties, cultural landscapes, 
'heritage areas, campuses, public facilities, trails, parks, open space management, healthcare facilities and master 
plans. 

541310 Architectural Services 

236220 Commercial and Institutional Building Construction 

541330 Engineering Services 

541620 Environmenta! Consulting Services 

236210 Industrial Building Construction 

541320 Landscape Architectural Services 

541720 Research and Development in the Social Sciences and Humanities 

236118 Residential Remodelers 

, Collaborative Services, Inc. 

·• h~therih~ @2'1Ua bhr~iive~etvic:"es. biz· 

:·;_::_-:' . ..':-'·.: 
_. c • •• _·.-

Nbfi:: Public relations, marketing, communications and advertising 

Page 27of124 

:---_·-,;, 

Business Status 
Emerging 



NAICS NAICS_Description 

.Dump Truck Service with Operator 

484220 Specialized Freight (except Used Goods) Trucking, Local 

541330 Engineering Services 

·Painting, handyman, and janitorial services 

238990 All Other Specialty Trade Contractors 

238320 Painting and Wall Covering Contractors 

1 Makelele Systems Landscape & Maintenance, Inc. 

•Landscape Maintenance and Landscape Construction 

561730 Landscaping Services 

i Mann, King Engineer's Inc. OBA DHK Engineering 

Contact Person 

Small 

Small 

Emerging 

Emerging 

NOT~(~Engineering Services including Energy Management, Environmental, Water, Wastewaster and Mechanical 

541330 Engineering Services 

Page 65 of 124 

,-..;' ,.·' ,_-



NAICS NAICS_Description 

541611 Administrative Management and General Management Consulting Services 

541512 Computer Systems Design Services 

541613 Marketing Consulting Services 

541614 Process, Physical Distribution, and Logistics Consulting Services 

238990 All Other Specialty Trade Contractors 

238350 Finish Carpentry Contractors 

238390 Other Building Finishing Contractors 
,, - -- . 

l T & M Electric, Inc. DBA Perry Electric 

Contact Person 

Emerging 

Emerging 

. .,.-.:'.;-
Electrical construction, highway, traffice signals and street lights, loop, camera and video detection 

335129 Other Lighting Equipment Manufacturing 

;sewer, water, storm drain, structural concrete & directional drilling (boring) construction 

237110 Water and Sewer Line and Related Structures Construction 

~f\Jq~g("Systems engineering, plan~ing, application/tool development, t;aining, process improvement, cyber security, IV & V, 
.• :.> c ,) asset management, acquisition management, business case analysis, decision support analysis, portfolio 

. ''.::management, data solutions 

541611 Administrative Management and General Management Consulting Services 

541990 All Other Professional, Scientific, and Technical Services 

541513 Computer Facilities Management Services 

541511 Custom Computer Programming Services 

518210 Data Processing, Hosting, and Related Services 

Page 107 of 124 



DESIGN-BUILD SUBCONTRACTORS Ai~-- SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Richard Reynolds Brine Line 

TYPE OF PROJECT: Water Line Replacement DOLLAR VALUE OF PROJECT: $964,507.36 
~--'--~~~~~~~-

Name: Video Fact Documentation Service 

Address: 4609 Lyons Drive 

City: La Mesa State:_C_A ___ _ 

Zip: 91941 Phone: 619-442-0080 

Name: RB Structural 

Address: 1850 Via Deltorrie 

City: Alpine 

Zip: 91901 
State: CA -----

Phone: 619-659-8720 

Name:. ______________ ~ 

Address: ______________ _ 

City: State: ____ _ 

Zip: Phone: _______ _ 

Contractor Pre-Construction Video $600.00 

Contractor Structural Concrete 
8,650 

ELBE 

ELBE 

City of San 
Diego 

City of San 
Diego 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLEE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 
MAAC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS M, __ JUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Richard Reynolds Brine Line 

TYPE OF PROJECT: Water Line Replacement 

Name: Arrieta Construction 
I Contractor Address: 1215 No. Marshall Avenue 

City: El Cajon State: CA 

Zip: 92020 Phone:. 619-448-7683 

Name: M.H. Hoffinan Trucking, Inc. 
I Contractor Address: 700 Martos Place 

City: Chula Vista State: CA 

Zip: 91910 Phone:. 619-559-4550 

Name: McGrath Consulting I Contractor Address: P.O. Box 20205 

City: El Cajon State: CA 

Zip: 92021 Phone: 619-250-2025 

I Equipment Rental I $693.83 !ELBE I City of San 
Diego 

I Trucking I $12,634.50 IELBE I City of San 
Diego 

IWPCP I $850.00 !ELBE I City of San 
Diego 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 
MAAC 

(Rev. May2012) 



NAICS NAICS_Description 

238990 All Other Specialty Trade Contractors 

NOtE:. 'Specialty Contractor (no bond letter) 

237310 Highway, Street, and Bridge Construction 

237990 Other Heavy and Civil Engineering Construction 

238110 Poured Concrete Foundation and Structure Contractors 

237110 Water and Sewer Line and Related Structures Construction 

; R.C. Hinman OBA Video Fact Documentation Services 

Contact Person 

f6i9) 6s9-s120 F~x: . (61~} 659-?~19 
-.-,_'._.-_._._ 

Business Status 

Emerging 

Emerging 

;Pre, post & during construction documentation by audio/video and photography. 

541922 Commercial Photography 

- ~-;: ::· :-._- :_~-:- _\_ 

512110 Motion Picture and Video Production 

541921 Photography Studios, Portrait 

Residential & commercial electrical contracting 

238210 Electrical Contractors 

NQTI;: Specialty Construction 

221122 Electric Power Distribution 

238210 Electrical Contractors 

Business Status 

Small 

Business Status 

Emerging 

: Rancho Coastal Engineering & Surveying, Inc. ·.bc>µgla~Zl'Jor~;~()~a·rt> '<('"f6qJ s19-~JS2 · .. 'Fax: ri~of ~10 .. aiS:3 

\,.JTE: 'Professional Services 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 

Page 87 of 124 

-

License Type 

CSD-12 

Business Status 

Emerging 



NAICS NAICS_Description 

238990 All Other Specialty Trade Contractors 

~: ., ~,~ ... ~' ~---1- . •' . - ' . - -

NCYT"I:; Specialty Contractor (no bond letter) 

237310 Highway, Street, and Bridge Construction 

237990 Other Heavy and Civil Engineering Construction 

238110 Poured Concrete Foundation and Structure Contractors 

237110 Water and Sewer Line and Related Structures Construction 

1 R.C. Hinman DBA Video Fact Documentation Services 

,'Pre, post & during construction documentation by audio/video and photography. 

541922 Commercial Photography 

512110 Motion Picture and Video Production 

541921 Photography Studios, Portrait 

Residential & commercial electrical contracting 

238210 Electrical Contractors 

221122 Electric Power Distribution 

238210 Electrical Contractors 

Rancho Coastal Engineering & Surveying, Inc. 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 

Page 87 of 124 

Contact Person 



City of San Diego 
Contractor Prequallficatlon 

Company 

Contractor Licenses 

Classifications 

'e: Arrieta Construction, Inc. --. 
: 1215 North Marshall Ave . 

. El Cajon 

' California 

: United States 

92020 

wes@arrietaconst.com; sheryl@arrietaconst.com 

619-448-7683 

A General Engineering 

• 259145 

.,,.,,,"May 31, 2015 

PQUAL Prequalification 

Vendor Categories 

EFFECTIVE 02/01/2014 TO 01/31/2016 



·NAICS NAICS_Description Contact Person 

484220 Specialized Freight (except Used Goods) Trucking, Local 

Internet hosting of servers and laaS cloud resources. Internet, Server, and Data Infrastructure. 
- . -.- - . ' . - ' '. - -, . -- ,·-:,· ·' _"-··· '::_ •. ~-· 

518210 Data Processing, Hosting, and Related Services 

.'.Mechanical and plumbing design engineering 

541330 Engineering Services 

Painting, handyman, and janitorial services 

238990 All Other Specialty Trade Contractors 

238320 Painting and Wall Covering Contractors 
... ,., _-.-. 

J Makelele Systems Landscape & Maintenance, Inc . 

• • -- - < - - •• • • - _. 

;Landscape Maintenance and Landscape Construction 

561730 Landscaping Services 
I 

) Mann, King Engineer's Inc. OBA DHK Engineering 

· · ; license Type 

CSD-12 Emerging 

NOtE: Engineering Services including Energy Management, Environmental, Water, Wastewaster and Mechanical 

541330 Engineering Services 

. Page 65 of 124 



NAICS NAICS_Description 

·• MBN Group, Inc. 

··M~guyen@.ml)rigr()up.n~i 
- --- ~' .. ·--: '·<. - -; 

<U/•, ... 
NOTE:.• Professional Services 

541310 Architectural Services 

Contact Person 
- ---------- ----------------· ------ ----~-------- --------------- ------ - _, 

~sss)·.s7s~(a5o Fax\J$S~).678~01ss 

Business Status 

McCullough Landscape Architecture, Inc. ~·catn~ri~~iM~tu11()4gli~ · (6·19) ~2Q6::31so F~*$·,c&i·~n·so1~7(12s 

NOTg·: Professional Services, landscape architecture, urban design and planning 

541320 Landscape Architectural Services 

; McGrath Consulting 

.• 

Busihess Status 

Emerging 

Emerging 

·N~~~: Storm Water Pollution Prevention Plans SWPPP, site monitoring and sampling service, on site training and best 
· .. management practices. All required documentation filings including Notice of Intent and Termination and site maps. 

541620 Environmental Consulting Services 

·
1 Heating, Ventilating, Air Conditioning 

238220 Plumbing, Heating, and Air-Conditioning Contractors 

MEPCor, Inc. 

)hrrit)lng@h11;1J?cgf .tom· 

-.,. ,_, -

~OJI: General Services 

541511 Custom Computer Programming Services 

541340 Drafting Services 

541519 Other Computer Related Services 

541490 Other Specialized Design Services 

Page 67 of 124 

Business Status 

Goods/Services Emerging 



BidSync: The State of California: McGrath Consulting 

McGrath Consulting - #1756161 
Supplier Profile 

Legal Business Name McGrath Consulting 

Doing Business As McGrath Consulting 

Address PO BOX 20205 

Email 

EL CAJON, CA 92040 

mwm@mcswppp.com 

http://www.mcswppp.com 

Service 

Phone 

FAX 

(619) 250-2025 

(619) 443-3459 

Page 1of1 

Welcome I Logout 

Need a:ssisbmc:e·? 
Contact us 
or (au ll00-9•~0-\IH9 

Web Page 

Business Types 

Service Areas 

Keywords 

Los Angeles, Riverside, Sacramento, San Bernardino, San Diego, Santa Cruz, Yolo, 

Classifications 

Water Quality Storm Water SWPPP QSD QSP WPCP Water Pollution Control Plan Erosion Control 
sediment control Best management practices BMP NOi Notice of Intent Termination 
construction general permit storm water pollution prevention plan spill prevention an 

771016 - Environmental planning 
771017 - Environmental advisory services 
771018 - Environmental auditing 
771116 - Environmental rehabilitation 

Active Certifications 

TYPE STATUS FROM TO 

SB (Micro) Approved Jul 19,2013 Jul31,2017 

Certification History 

TYPE STATUS FROM TO 

httn://www.hidsvnc.com/DPXRisCASR?ac sunnliernrofile&sunnlieroicl 1 RO.')OR') 7/6/?01 ') 



DESIGN-BUILD SUBCONTRACTORS i , SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Otay 1st PL University Heights Task No. 8 

TYPE OF PROJECT: Design-Build Waterline Replacement DOLLAR VALUE OF PROJECT: $3,170,535.00 
~'---~~~~~~~-

Name: David Evans & Associates 

Address: 401 B St., Suite 410 

City: San Diego 

Zip: 92101 
State: CA -----

Phone: 619-400-0600 

Name: Aguirre & Associates 

Address: 8265 Commercial Street, Suite I 

City: La Mesa State: CA -------
Zip: 91942 Phone: 619-464-6978 

Name: Pare Civil, Inc. 

Address: 301 Mission Avenue, Suite 202 

City: Oceanside State: CA -----
Zip: 92054 Phone: 760-730-8144 

Designer Engineering 

Designer Survey 

Designer Drafting 

$262,900.00 

$7,500.00 

$2,000.00 

OBE 

SLBE 
SB-Micro 

DVBE 
SB-Mircro 

City 
CADoGS 

CADoGS 
CADoGS 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS, >SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Otay 1st PL University Heights Task No. 8 

TYPE OF PROJECT: Design-Build Waterline Replacement DOLLAR VALUE OF PROJECT: $3,170,535.00 
'---''--~~~~~~~ 

Name: K2 Engineering 

Address: 12595 Ragweed Street 

State: CA City: San Diego 

Zip: 92129 Phone: 858-484-2347 

Name: McGrath Consulting 

Address: P.O. Box 20205 

State: CA City: El Cajon 

Zip: 92021 Phone: 619-250-2025 

Name: San Dieguito Engineering, Inc. 

Address: 4407 Manchester Avenue, Suite 105 

City: Encinitas State:._C_A ____ _ 

Zip: 92024 Phone: 760-753-5525 

Designer 

Designer 

Designer 

Geo tech $6,800.00 

WPCP $1,500.00 

Utility Plotting $17,000.00 

ELBE 
SB-Micro 

ELBE 
SB-Micro 

SLBE 
SB 

City 
CADoGS 

City 
CADoGS 

City 
CADoGS 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 
MAAC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS, >SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Otay 1st PL University Heights Task No. 8 

TYPE OF PROJECT: Design-Build Waterline Replacement DOLLAR VALUE OF PROJECT: $3,170,535.00 
----"~~~~~~~~ 

Name: Payco Specialties 

Address: 120 North Second Avenue 

City: Chula Vista State:_C_A ___ _ 

Zip: 91910 Phone: 619-422-9204 

Name: Acme Safety & Supply Corp. 

Address: 1616 West Avenue 

City: National City State: CA -----
Zip: 91950 Phone: 619-299-5100 

Name: McGrath Consulting 

Address: PO Box 20205 

State: CA -----City: El Cajon 

Zip: 92021 Phone: 619-250-2025 

Contractor 

Vendor 

Contractor 

Striping $19,397.00 

Traffic Control Signs $5,091.00 

QSP Monitoring $12,500.00 

SLBE 
SB 

SLBE 
SB-Micro 

ELBE 

City 
CADoGS 

City 
CADoGS 

City 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
QBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MAAC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS 1 J SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Otay 1st PL University Heights Task No. 8 

TYPE OF PROJECT: Design-Build Waterline Replacement 

Name: Sealright Paving 

Address: 9053 Olive Drive 

City: Spring Valley State: CA ·-----
Zip: 91977 Phone: 619-465-7411 

Name: Vic Salazar Communications 

Address: 2514 Jarnacha Road #502-21 

City: El Cajon State: CA ·-----
Zip: 92019 Phone: 619-517-4744 

Name: H & D Construction Company 

Address: P.O. Box 12859 

City: El Cajon 

Zip: 92022 

State: CA ·-----
Phone: 619-444-6118 

Contractor 

Contractor 

Contractor 

AC Paving $114,043.00 

Community Liason $20,000.00 

Curb Ramps $140,665.00 

SLBE 
SB 

ELBE 
SB-Micro 

SLBE 

City 
CADoGS 

City 
CADoGS 

City 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 

Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MAAC 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS 1 J SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Otay 1st PL University Heights Task No. 8 

TYPE OF PROJECT: Design-Build Waterline Replacement DOLLAR VALUE OF PROJECT:._$-'3,'--17_0..:....,5_3_5._00 ____ _ 

Name: R.B. Structural Concrete 

Address: 1850 Via Del Torrie 

State: CA ·-----City: Alpine 

Zip: 91901 Phone: 619-659-8720 

Name: M.H. Hoffman Trucking 

Address: 700 Martos Place 

State: CA ----City: Chula Vista 

Zip: 91910 Phone: 619-559-4550 

Name: Video Fact 

Address: 4609 Lyons Drive 

State: CA City: La Mesa 

Zip: 91941 Phone: 619-442-0080 

Contractor 

Contractor 

Contractor 

Lightweight Concrete, 
Saw Cutting 

Trucking 

Precon Video 

$74,708.00 

$209,000.00 

$1,200.00 

ELBE City 

ELBE City 

ELBE City 

Q) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participatio1J. percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
MAAC 

(Rev. May 2012) 



NAICS NAICS_Description 

•Advance Blueprint & Digital Copy, Inc. DBA Advance 
: Reprographics 
·' 

Contact Person 

Reprographics in printing services in large and small format; black and white and color printing of signs, posters, 
,brochures, business.cards, banners, wall and window graphics, etc. " 

323111 Commercial Gravure Printing 

541430 Graphic Design Services 

561439 Other Business Service Centers (including Copy Shops) 

541330 Engineering Services 

811212 Computer and Office Machine Repair and Maintenance 

562998 All Other Miscellaneous Waste Management Services 

541990 All Other Professional, Scientific, and Technical Services 

221320 Sewage Treatment Facilities 

Aguirre Engineering, Inc., DBA Aguirre & Associates 

Land surveying, mapping and right-of-way engineering 

541370 Surveying and Mapping (except Geophysical) Services 

Page 6of124 



BidSync: The State of California: AGUIRRE ENGINEERING INC 

AGUIRRE & ASSOCIATES - #33859 
Supplier Profile 

Legal Business Name AGUIRRE ENGINEERING INC 

Doing Business As AGUIRRE & ASSOCIATES 

Address 8363 CENTER DRIVE SUITE 5A 
LA MESA, CA 91942-2942 

Email mickey@aguirre-inc.com 

http://www.aguirre-inc.com 

Service 

Phone 

FAX 

Imperial, Orange, Riverside, San Bernardino, San Diego, 

Page 1of1 

Welcome I Logout 

Need assistam:e7 
Contact us 
or i:itll 300.'1190-9l3'11 

(619) 464-6978 

(619) 464-7203 

Web Page 

Business Types 

Service Areas 

Keywords Land Surveying, ALTA, Topographic Surveys and Mapping, Design Surveys, Control Surveys (GPS 
and Conventional, Photogrammetry, Boundary Surveys, Construction Staking, Right-of-Way 
Surveys and Mapping, Conveyance Documents, Map Checking, Monument Preservati 

Classifications 811516- Cartography 

Active Certifications 

TYPE STATUS FROM TO 

SB (Micro) Approved Sep 13, 2013 Sep 30, 2017 

Certification History 

TYPE STATUS FROM TO 

SB (Micro) Expired Oct 18, 2011 Oct31,2013 

SB (Micro) Expired Nov 30, 2009 Nov 30, 2011 

SB (Micro) Expired May 31, 2006 Dec31, 2009 

SB Expired Jul3,2003 Jun 30, 2006 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 679422 7/6/2015 



BidSync: The State of California: PARC Civil, Inc. 

PARC Civil, Inc. - #1436680 
Supplier Profile 

Legal Business Name PARC Civil, Inc. 

Doing Business As PARC Civil, Inc. 

Address 301 Mission Avenue, Suite 202 

OCEANSIDE, CA 92054-2591 

Email aczajkowski@parccivil.com 

Service 

Phone 

FAX 

Page 1of1 

Welcome I Logout 

Need assistance? 
Contact us 
or e•l! 800·990-4H39 

(760) 518-6266 

(760) 730-8144 

Business Types 

Service Areas Los Angeles, Orange, Riverside, Sacramento, San Diego, San Joaquin, Santa Barbara, Santa Cruz, 
Sonoma, Ventura, 

Keywords civil engineering, water, wastewater, design, surveying, inspection, construction management, 

program management 

Classifications 811015 - Civil engineering 

Active Certifications 

TYPE 

SB (Micro) 

DVBE 

Certification History 

TYPE 

SB (Micro) 

STATUS 

Approved 

Approved 

STATUS 

Expired 

FROM 

Oct 2, 2012 

Mar4, 2012 

FROM 

Sep21,2010 

TO 

Oct31,2016 

Oct 31, 2016 

TO 

Sep 30, 2012 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 1530971 7/6/2015 



NAICS NAICS_Description 

, K - Company 

.Daleatkco@live.com 

237310 Highway, Street, and Bridge Construction 

238210 Electrical Contractors 

541330 Engineering Services 

541380 Testing Laboratories 

Land surveying, mapping, and civil engineering 
r· -

541330 Engineering Services 

237210 Land Subdivision 

541370 Surveying and Mapping (except Geophysical) Services 
', <. ' ~ "' ',.,. 

Contact Person 

Design-build procurement and project management services; Program Management; Water, Wastewater and Water 
· ,Reclamation, Infrastructure Assessment, Planning and design; regulatory support; Constructability-operability review. 

541330 Engineering Services 

541620 Environmental Consulting Services 

Page 57of124 



BidSync: The State of California: K2 ENGINEERING, INC. 

K2 ENGINEERING, INC. - #1756219 
Supplier Profile 

Legal Business Name K2 ENGINEERING, INC. 

Doing Business As K2 ENGINEERING, INC. 

Address 12595 RAGWEED STREET 
SAN DIEGO, CA 92129 

Email SUSANA@K2GEOTECH.COM 

Service 

Phone 

FAX 

Page 1of1 

Welcome I Logout 

Need assistance? 
Contact us 
or c~! lli0(Hl9(Millll 

(858) 484-2347 

(858) 484-8682 

Business Types 

Service Areas 

Keywords 

Alpine, Imperial, Los Angeles, Orange, San Bernardino, San Diego, 

GEOTECHNICAL ENGINEERING GEOLOGY SOILS TESTING DRILLING SAMPLING FOUNDATIONS 
SEISMIC 

Classifications 601044 - Geology and earth science 
811015 - Civil engineering 
811517 - Geology 

Active Certifications 

TYPE STATUS 

SB (Micro) Approved 

Certification History 

TYPE STATUS 

FROM 

jul23,2013 

FROM 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 1804967 

TO 

Jul31,2017 

TO 

7/6/2015 



NAICS NAICS_Description 

541310 Architectural Services 

541320 Landscape Architectural Services 

541620 Environmental Consulting Services 

238220 Plumbing, Heating, and Air-Conditioning Contractors 

541511 Custom Computer Programming Services 

541340 Drafting Services 

541519 Other Computer Related Services 

541490 Other Specialized Design Services 

Page 67 of 124 

Contact Person 



BidSync: The State of California: McGrath Consulting 

McGrath Consulting- #1756161 
Supplier Profile 

Legal Business Name McGrath Consulting 

Doing Business As McGrath Consulting 

Address PO BOX 20205 

Email 

EL CAJON, CA 92040 

mwm@mcswppp.com 

http://www.mcswppp.com 

Service 

Phone 

FAX 

Page 1of1 

Welcome I Logout 

Need as.sistam::e·? 
Contact us 

(619) 250-2025 

(619) 443-3459 

Ill' <:41180(M190•9ll9 

Web Page 

Business Types 

Service Areas 

Keywords 

Los Angeles, Riverside, Sacramento, San Bernardino, San Diego, Santa Cruz, Yolo, 

Classifications 

Water Quality Storm Water SWPPP QSD QSP WPCP Water Pollution Control Plan Erosion Control 
sediment control Best management practices BMP NOi Notice of Intent Termination 
construction general permit storm water pollution prevention plan spill prevention an 

771016 - Environmental planning 
771017 - Environmental advisory services 
771018 - Environmental auditing 
771116 - Environmental rehabilitation 

Active Certifications 

TYPE STATUS FROM TO 

SB (Micro) Approved Jul 19,2013 Jul31,2017 

Certification History 

TYPE STATUS FROM TO 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 1805085 7/6/2015 



-·-~~~~IC~es':_l"iP_~~~n_-·---------·-------·-----------~so~----·--· 
541930 Translation and Interpretation Services 

541611 Administrative Management and General Management Consulting Services 

541350 Building Inspection Services 

541618 Other Management Consulting Services 

541690 Other Scientific and Technical Consulting Services 

531311 Residential Property Managers 

561439 Other Business Service Centers (including Copy Shops) 

332323 Ornamental and Architectural Metal Work Manufacturing 

238120 Structural Steel and Precast Concrete Contractors 

541330 Engineering Services 

541360 Geophysical Surveying and Mapping Services 

237210 Land Subdivision 

541370 Surveying and Mapping (except Geophysical) Services 

Page 96 of 124 

:<1 

'•.)~ 
ii 
';t '•' ~ ! 



BidSync: The State of California: SAN DIEGUITO ENGINEERING INC 

SDE-#43135 
Supplier Profile 

Legal Business Name SAN DIEGUITO ENGINEERING INC 

Doing Business As SDE 

Address 4407 MA NCH ESTER AVE STE 105 
ENCINITAS, CA 92024-4941 

Email aaguilar@sdeinc.com 

http://www.sdeinc.com 

Service 

Phone 

FAX 

Page 1of1 

Welcome I Logout 

Need assistam:e? 
Contact us 
or calk li00,99('"'11339 

(760) 753-5525 

(760) 943-8236 

Web Page 

Business Types 

Service Areas 

Keywords 

Imperial, Los Angeles, Orange, Riverside, San Bernardino, San Diego, Ventura, 

Classifications 

Civil engineering survey mapping construction surveying land planning easements hydrology 
construction staking layout topography storm water bmps swppp grading road design 
improvements utility architectural site development infrastructure water sewer pipe 

701715 - Development 
811015 - Civil engineering 

Active Certifications 

TYPE STATUS FROM TO 

SB(Micro) Approved Aug 1, 2013 Aug31, 2017 

Certification History 

TYPE STATUS FROM TO 

SB (Micro) Expired Aug 10, 2011 Aug31, 2013 

SB (Micro) Expired Jul20,2009 Jul31,2011 

SB Expired Sep 14, 2006 Aug31, 2009 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 687555 7/6/2015 



NAICS NAICS_Description 

Paradigm Environmental 

.steve@pe1radig~h20.ccin1. 

Contact Person 

)N'o~~.~ '!specializes in developing and implementing scientific, engineering, and regulatory strategies for managing and 
:'i ·.•: .. }protecting \i\/atersheds. 

541330 Engineering Services 

541620 Environmental Consulting Services 

541350 Building Inspection Services 

541340 Drafting Services 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 

238990 All Other Specialty Trade Contractors 

237310 Highway, Street, and Bridge Construction 

541611 Administrative Management and General Management Consulting Services 

541340 Drafting Services 

541618 Other Management Consulting Services 

541490 Other Specialized Design Services 

Page 79 of 124 



BidSync: The State of California: PA YCO SPECIAL TIES, INC. Page 1 of 2 

Welcome I Logout 

Need :assistam:e? 
Contact us 
or 1:;di 30(Ml91)"!133'9 

PAYCO SPECIALTIES- #18502 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

PAYCO SPECIALTIES, INC. 

PAYCO SPECIALTIES 

120 N 2ND AVE 
CHULA VISTA, CA 91910 

Rebecca@Payco.Biz 

http://Payco.Biz 

Construction 

Phone 

FAX 

(619) 422-9204 

(619)427-1620 

Alpine, Del Norte, Imperial, Los Angeles, Riverside, San Bernardino, San Diego, San Joaquin, 
San Luis Obispo, Santa Barbara, Ventura, 

general building contractor parking highway improvement striping paint stripe pavement 
markings marker permanent delineation delineators thermoplastic skip signs removal 
removals leaded lead plan yellow 2 coat temporary stage construction 

Construction License Types B - General Building Contractor 

Classifications 

Active Certifications 

TYPE 

SB (Micro) 

Certification History 

TYPE 

~ 

SB (Micro) 

SB 

C-32 - Parking and Highway Improvement 

721033 - Infrastructure maintenance and repair services 
721110 - Single family dwelling construction services 
721111 - Multiple unit dwelling construction services 
721210 - New industrial building and warehouse construction services 
721211 - Commercial and office building construction services 
721537 - Parking facility construction and equipment installation and maintenance and 
repair services 

STATUS FROM TO 

Approved Nov20, 2012 Dec31,2016 

STATUS FROM TO 

Expired Dec 7, 2010 Dec31,2012 

Expired Oct 8, 2009 Nov30, 2010 

http://www.bidsync.com/DPXBisCASB ?ac supplierprofile&supplieroid 627 545 7/6/2015 



NAICS NAICS_Description Contact Person ---.-... ,~ .. ·--~·---· --.. -. ·--~~. ~--· -~-. ---~~__..,.,,,. ___ ,~~---~-~"?"-·~-~~~~----·-· -· ~. -·· .--~ 
.. (Q19) 2Q9-5i6o Fax: , (619)' 542-07G3; d Ac.rrie Safety & Supply Corp. 

Candac.e@acmesMetysypply.C:om. 

! Rental sales & service of traffic safety materials 

561990 All Other Support Services 

423990. Other Miscellaneous Durable Goods Merchant Wholesalers 

424950 Paint, Varnish, and Supplies Merchant Wholesalers 

339950 Sign Manufacturing 

425120 Wholesale Trade Agents and Brokers 

541613 Marketing Consulting Services 

541910 Marketing Research and Public Opinion Polling 

541820 Public Relations Agencies 

Active Potential Inc. DBA Active Potential Medical Supplies 

446199 All Other Health and Personal Care Stores 

Business Status 

Small 

Emerging 

Emerging 

Eligible for ALL subcontracting opportunities, eligible as a prime contractor for $50k & below until receipt of bond 
letter. 

541620 Environmental Consulting Services 

541360 Geophysical Surveying and Mapping Services 

Page 5of124 



BidSync: The State of California: ACME SAFETY AND SUPPLY CORP 

ACME SAFETY & SUPPLY CORP - #23397 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Service Areas 

ACME SAFETY AND SUPPLY CORP 

ACME SAFETY & SUPPLY CORP 

1616 West Avenue, 
NATIONAL CITY, CA 91950 

candace@acmesafetysupply.com 

http://www.acmesafetysupply.com 

Construction 
Non-Manufacturer 

Imperial, San Diego, 

Phone 

FAX 

Page 1 of 2 

Welcome I Logout 

Need a:s.sistance7 
Contact us 
or eAll ll00·990·9B9 

(619) 299-5100 

(619) 542-0763 

Keywords BARRICADES, CONES, DELINEATORS, HARDHATS, SAFETY SUPPLIES, ARROWBOARDS, 
CONSTRUCTION AREA SIGNS, LITE TOWERS, MESSAGE BOARDS, TRAFFIC CONTROL, 
FLAGGERS, RENTAL, SALES AND SERVICE 

Construction License Types C-31 - Construction Zone Traffic Control Contractor 
D-42 - Sign Installation 

Classifications 

Active Certifications 

TYPE 

SB (Micro) 

Certification History 

TYPE 

SB (Micro) 

SB 

SB 

SB 

SB 

461515 - Crowd control equipment 
461615 - Traffic control 
461817- Face and head protection 
551217 - Signage 

STATUS FROM 

Approved Sep17,2012 

STATUS FROM 

Expired Sep 13, 2010 

Expired Jul27,2009 

Expired Sep 8, 2008 

Expired Sep 10, 2007 

Denied Aug 23, 2007 

http://www.bidsync.com/DPXBisCASB ?ac supplierprofile&supplieroid 3 27077 

TO 

Sep30, 2016 

TO 

Sep 30, 2012 

Sep 30, 2010 

Sep 30, 2009 

Sep 30, 2008 

Aug 23, 2007 

7/6/2015 



NAICS NAICS_Description 

: MBN Group, Inc. 
' ' ' 

rvtnguyeii@mbngroup.net. 

541310 Architectural Services 

541320 Landscape Architectural Services 

541620 Environmental Consulting Services 

238220 Plumbing, Heating, and Air-Conditioning Contractors 

541511 Custom Computer Programming Services 

541340 Drafting Services 

541519 Other Computer Related Services 

541490 Other Specialized Design Services 

Page 67 of 124 

Contact Person 

' '! 



City of San Diego 
Contractor Prequallfication 

Company 

SealRight Paving 

9053 Olive Dr. 

Spring Valley 

California 

United States 

91977 

Frank Vasquez 

Owner 

srpestimating@sbcglobal.net 

619-465-7411 

Contractor Licenses 

Classifications 

PQUAL 
SLBE 
MBE 
CADIR 

C-12 Earthwork and Paving 

364113 

June 30, 2015 

Prequalification 
Small Local Business Enterprise 
Minority Business Enterprise 
Registered DIR Public Works Contractor 

Vendor Categories 

91394 
91396 

Paving/Resurfacing, Alley And Parking Lot 
Paving/Resurfacing, Street (Major And Residential) 

EFFECTIVE 05/21 /2014 TO 07/12/2015 



BidSync: The State of California: SealRight Paving Page 1of1 

Welcome I Logout 

Need assistance? 
Contact us 
<>t' (ail 800..991M'l33'il 

Sea I Right Paving - #1798339 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Business Types 

Service Areas 

Keywords 

Construction License Types 

Classifications 

Active Certifications 

TYPE STATUS 

SB Approved 

Certification History 

TYPE 

SealRight Paving 

SealRight Paving 

9053 Olive Drive 
SPRING VALLEY, CA 91977 

srpesti mati ng@sbcgloba I. net 

Construction 

Alpine, San Diego, 

Phone 

FAX 

(619)465-7411 

(619) 465-7490 

Asphalt Paving, Seal Coat and Crack Seal Repairs and Services. 

C-12 - Excavation work and paving 

721411 - Infrastructure building and surfacing and paving services 

FROM TO 

Jun 10, 2015 Jun 30, 2016 

STATUS FROM 

http://www.bidsync.com/DPXBisCASB ?ac supplierprofile&supplieroid 207 5059 

TO 

7/6/2015 



NAICS NAICS_Description 

VIANOVA, Inc. 

ffank@th~vi~noy~gro~p.eorn 
·-.- •• < 

541611 Administrative Management and General Management Consulting Services 

541618 Other Management Consulting Services 

238140 Masonry Contractors 

541613 Marketing Consulting Services 

512110 Motion Picture and Video Production 

711320 Promoters of Performing Arts, Sports, and Similar Events without Facilities 

541820 Public Relations Agencies 

238990 All Other Specialty Trade Contractors 

236220 Commercial and Institutional Building Construction 

236210 Industrial Building Construction 

238190 Other Foundation, Structure, and Building Exterior Contractors 

237990 Other Heavy and Civil Engineering Construction 

561790 Other Services to Buildings and Dwellings 

Page 117 of 124 

Contact Person 



BidSync: The State of California: Vic Salazar Enterprises LLC Page 1 of 2 

Welcome I Logout 

Need assistance? 
Contact us 
or c.il 30<l·"ll91Mlll9 

Vic Salazar Communications - #55753 
Supplier Profile 

Legal Business Name Vic Salazar Enterprises LLC 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

Classifications 

Vic Salazar Communications 

2514 Jamacha Rd. #502-21 
EL CAJON, CA 92019-3864 

vic@vicsalazar.com 

http://www.vicsalazar.com 

Service 
Non-Manufacturer 

Phone 

FAX 

(619) 517-4744 

(619) 334-4156 

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, 
Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, 
Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, 
Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San 
Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, 
Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, 

Public Relations PR Marketing Advertising Communications Video Consulting Writing 

432018 - Media storage devices 
451317 - Media storage 
801415 - Market research 
801416 - Sales and business promotion activities 
821015 - Print advertising 
821016 - Broadcast advertising 
821018 -Advertising agency services 
821019 - Media placement and fulfillment 
821117 - Creative writing 
821119 - News and publicity services 
821215 - Printing 
831217 - Mass communication services 

Active Certifications 

TYPE STATUS FROM TO 

SB (Micro) Approved Mar 14, 2012 Mar 31, 2016 

Certification History 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 555250 7/6/2015 



NAICS NAICS_Description Contact Person 

Stan Singleton 

Stanesingleton@yahoo.com 

NOTE: Goods/Materials/Services/Computer Sales 

443120 Computer and Software Stores 

Statewide Stripes, Inc. 

Dave@statewidestripes.com 

NOTE: 

237310 Highway, Street, and Bridge Construction 

Steve Duich, Inc. DBA H&D Construction Co. 

Mlk.e@concretehd.com 

NOTE: 

<: 

238990 All Other Specialty Trade Contractors 

237310 Highway, Street, and Bridge Construction 

Structural Technology Consultants, Inc. 

Knowackl@stcsd.com 

NOTE: 

541330 Engineering Services 

Stuart Engineering AKA Peace Engineering, Inc. 

Speace@stuartengineering.com 

NOTE: Civil Engineering and Surveying 

541340 Drafting Services 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 

Page 109 of 126 

Stanley E. Singleton (619) 795-0637 

License Type Business Status 

Goods/Services Emerging 

David Brilhante 

License Type 

C-32 

C-33 

C-32 

Mike Aprea 

License Type 

A 

Karen Nowacki 

License Type 

CSD-12 

Stuart Peace 

License Type 

Goods/Services 

(858) 560-6887 

Business Status 
Small 

Small 

Small 

(619) 444-6118 

Business Status 

Small 

{858) 278-2400 

Business Status 

Small 

(619) 296-1010 

Business Status 

Small 



BidSync: The State of California: STEVE DUI CH INC Page 1of1 

Welcome I Logout 

Need assistance? 
Contact us 
GI' e~u 1100·991MIB9 

H&D CONSTRUCTION CO - #1481000 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Service Areas 

STEVE DUICH INC 

H&D CONSTRUCTION CO 

PO BOX 12859 
EL CAJON, CA 92022 

NICK@CONCRETEHD.COM 

http://www.concretehd.com 

Construction 

San Diego, 

Phone (619) 444-6118 

FAX (619)441-8414 

Keywords CONCRETE, SITE CONCRETE, CURB AND GUTTER, SIDEWALK, DRIVEWAYS, R&R, 
DEMOLITION, CURB RAMPS, PEDESTRIAN RAMPS 

Con·struction License Types A - General Engineering 

Classifications 721411 - Infrastructure building and surfacing and paving services 
721527 - Concrete installation and repair services 

Active Certifications 

TYPE STATUS 

SB Approved 

Certification History 

TYPE 

SB 

SB 

SB 

STATUS 

Expired 

Expired 

Expired 

FROM 

Jun 19, 2013 

FROM 

Aug 9, 2012 

Oct 25, 2011 

Nov22, 2010 

TO 

Jun 30, 2016 

TO 

Aug 31, 2013 

Oct 31, 2012 

Nov 30, 2011 

http://www.bidsync.com/DPXBisCASB?ac supplierprofile&supplieroid 1554286 7/6/2015 



NAICS NAICS_Description 

238990 All Other Specialty Trade Contractors 

ispecialty Contractor (no bond letter) 
1 'I' ' <1· -' ~' 

237310 Highway, Street, and Bridge Construction 

237990 Other Heavy and Civil Engineering Construction 

238110 Poured Concrete Foundation and Structure Contractors 

237HO Water and Sewer Line and Related Structures Construction 

541922 Commercial Photography 

512110 Motion Picture and Video Production 

541921 Photography Studios, Portrait 

238210 Electrical Contractors 

221122 

238210 Electrical Contractors 

Rancho Coastal Engineering & Surveying, Inc. 

·:{qPr?fessional Services 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 

Page 87 of 124 

Contact Person 
---~---------~-·-----



NAICS NAICS_Description 

M.H. Hoffman Trucking, Inc. · Mark H. Hoffman 
··« 

Mhhoffmantrucking@gmail.com 

,NOTE: Dump Truck Service with Operator 

484220 Specialized Freight (except Used Goods) Trucking, Local 

MS Hosting Inc 

rri.fke@mShosting.com 

Midiael Mccafferty 

Contact Person 

{619L559"4559 Fax: (619) 656-7913 

. License Type Business Status 
Goods/Services Emerging 

{871)344~4678: Fax: ... 

License Type Business Status 
. Goods/Services Small 

NOTE: : Internet hosting of servers and laaS cloud resources. Internet, Server, and Data Infrastructure. 

518210 Data Processing, Hosting, and Related Services 

MA Engineers, Inc . 

. Menriquez@ma-engr.com 

~'Noti:: :Mechanical and plumbing design engineering 

541330 Engineering Services 

. J\A~id Fast Construction 

S\.uttmarrone@maid-fast.corrr · · 

. NPfE;, •Painting, handyman, and janitorial services 

238990 All Other Specialty Trade Contractors 

238320 Painting and Wall Covering Contractors 

Makelele Systems Landscape & Maintenance, Inc. 
.. - -' . ' -

0 :m.a1<elE!le@rlia1<e1~1esyW:!ms:carn· 

No1'i:: Landscape Maintenance and Landscape Construction 

561730 Landscaping Services 

Mann, l<ing Engineer's Inc. DBA DHI< Engineering 
. . 

· D~Reng1@shcgloba1.net · i License Type 
'.\ CSD-12 

Business Status 
Small 

Business Status 
Small 

Small 

Business Status 

Business Status 
Emerging 

;Engineering Services including Energy Management, Environmental, Water, Wastewaster and Mechanical 

541330 Engineering Services 

Page 65 of 124 



NAICS NAICS_Description 

238990 All Other Specialty Trade Contractors 

R.B. Structural Concrete, Inc. 

237310 Highway, Street, and Bridge Construction 

237990 Other Heavy and Civil Engineering Construction 

Ronald J. Berger 

238110 Poured Concrete Foundation and Structure Contractors 

237110 Water and Sewer Line and Related Structures Construction 

Contact Person 

(619) 659~8720 .·.Fax: (619)659-8719 

License Type Business Status 

Emerging 

Pre, post & during construction documentation by audio/video and photography. 
,--: -, 

541922 Commercial Photography 

512110 Motion Picture and Video Production 

541921 Photography Studios, Portrait 

Residential & commercial electrical contracting 

238210 Electrical Contractors 

221122 Electric Power Distribution 

238210 Electrical Contractors 

Rancho Coastal Engineering & Surveying, Inc. 

541330 Engineering Services 

541370 Surveying and Mapping (except Geophysical) Services 
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@)Kiewit MULTIPLE AWARD DESIGN-BUILD CONTRACT (MACC) 

FOR WATER, WASTEWATER, AND STORM WATER PIPELINE PROJECTS 

SECTION 1-Addenda to this RFO 

Kiewit confirms receipt of addendum 1 to this 
RFQ. 

SECTION 2 - Identification of the 
Contractor 

2.1.1 Legal name and address of company 

Kiewit Infrastructure West Co. 
10704 Shoemaker Avenue 
Santa Fe Springs, CA 90670 

2.1.2 Legal form of company (partnership, 
corporation, joint venture, etc.). If joint venture 
identifY the members of the joint venture and 
provide all information required under this 
section for each member. 

Kiewit is classified as a Corporation. 

2.1.3 If company is wholly owned subsidiary 
of a "parent company, " identifY the ''parent 
company". 

Kiewit Infrastructure West Co. is a wholly 
owned subsidiary of Kiewit Infrastructure 
Group, Inc. 

2.1.4 Addresses of offices located in San Diego 
County. 

Area Office: 12700 Stowe Drive 
Suite 180 Poway, CA 92064 

SD Airport Project: 3723 North Harbor Drive 
San Diego, CA 92101 

Carlsbad Desalination Project Office: 
5050 Avenida Encinas, Suite 370 
Carlsbad, CA 92008 

Carlsbad Project Site: 4600 Carlsbad Blvd 
Carlsbad, CA 92008 

2.1.5 Number o,f years that company has 
maintained office in San Diego County. 

32 years 

2.1.6 Nun1ber of employees in San Diego 
County. 23 7 employees 

2.1. 7 City of San Diego Business License 
Numbe1~ State Contractors License Number 
(include date of expiration), and Pro,fessional 
Engineering/Architect License Number 
(include date of expiration). 

City of San Diego Business License Number: 
B2009014605 
Expires 04/3012016 
State Contractor's License Number: 
433176; Class A, B, ClO 
Expires 01/31/2017 

Parsons Design Manager, Dan Duprey 
Professional Engineering/ Architect License: 
38079 
Expires 3/31/2017 

2.1.8 Name, title, address and telephone 
number of person to contact concerning the 
SOQ. 

Eric M. Scott 
Senior Vice President 
10704 Shoemaker Avenue 
Santa Fe Springs, CA 90670 
(562) 946-1816 

SECTION 3 - Exceptions to this RFQ 

See page 4 for Attachment C. 

SECTION 4 - Mandatory Meetines 

See page 5 for pre-submittal meeting sign-in 
sheet. 
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ATTACHMENT C 

CERTIFICATION OF EXCEPTION TO RFQ DOCUMENTS 

Multiple Award Design-Build Contract for Water, Wastewater, and Storm 
Water Pipeline Projects 

The undersigned, a duly authorized representative of ___ __,_K-=ie=-w'"'"'i"'-t-"-ln,_,_,fr_,,,a=st"""'ru=c=tu=r=e_,_W_,_e=s=t_,,C'""o'-'--. __ _ 

(Company Name) 

hereby stipulates that ___ K:....:;;..;:.ie---'w"'""it __ ln---f'-'ra-'-"-s-"'-tr-"'-u-"-'ct'"""u'--'re---W'-'--"e.;:;_st=--C:::....o::....:. _____ takes no exceptions to this 
(Company Name) 

Request for Qualifications and· s attachments as referenced in this RFQ. , 

Aut11 rized Representative 
Eric M. Scott 

Senior Vice President 
Authorized Representative's Title 

Kiewit Infrastructure West Co. 
Company 

OR 

July 8. 2015 

Date 

The undersigned, a duly authorized representative of ________________ _ 
(Company Name) 

hereby stipulates that _________________ takes the following exceptions 
(Company Name) 

to this Request for Qualifications and its attachments as referenced in this RFQ. 

Authorized Representative Date 

Authorized Representative's Title 

Company 

MACC Request for Qualifications (Rev. May. 2015) 25 I Page 
Attachment C -Certification of Exception to RFQ Documents 
Multiple Award Design-Build Contract (MACC) for Water, Wastewater, and Storm Water Pipeline Projects 



@Kiewit MULTIPLE AWARD DESIGN-BUILD CONTRACT (MACC) 

FOR WATER, WASTEWATER, AND STORM WATER PIPELINE PROJECTS 

CITY OF SAN DIEGO 

MA p s s M A ND¥-ORY q RE- UBMITTAL EETING TTENDANCE HEET 

Page of 

Project Name Request for Qualifioatio11s (RFQ) Multiple Award Design-Build 
Contract (MACO) for Water, Wastewater, and Storm Water 
Pipeline Projects 

Bid Number: K-15-1293-MAC-3-A I WBS#: 
Location of Pre-Submittal Meeting: 1010 Second Avenue, Suite 1400, San Diego, 92101 (change if 
offsite) 1· 

Date of Mandatory Pre-Submittal Meeting: j Time of Pre-Bid Meeting: 10:00 AM. 
6/18/15 
Contract Specialist: Eleida Felix Yackel (619) 533-3449; efelixvackelcmsandiego.gov 
Project Manager: Jim Shamloufard 619-533-3160; jshamloufard@sandiego,gov 
Contract Compliance Officer: Joseph Sly 619-236-6068; jsly@sandiego.gov 

Attendee Name: ~!.\.A~ uc-o t? fil\/:P-~ Sco~ofWoi: 

Attendee Title: 'f;:,J'\\\ !V-.~"Z:. 
a N""~ ((:, L C<JN;~~(!_ 

Certification(s)1
: 

Firm Name: \<\..e.!AJ ~ o DBE o DVBE o ELBE 

Firm Address: l <:S:70t..{ S'~k'a!Z;~~e: j.J.~ o MBE o SLBE D WBE 

S'~\'\~ ~~ .tPi£,N'C.J 1 ~ 70"'10 
,.o OBE 

Phone(~z.) 't?tG:. l 8 lbFax(~L) 9-'{ (.... :3' ~ 2. '3 Email: 
Attendee Na1ne~cw1,\eJ. ~!.\~ ' Scope of Work: 

Attendee Title:~:.;,~. ~t~ecA- Mr.,._,,_ey,'\ 
W~\ Cll""\r~cH' 

Certification( s )1: 
Firtn Name: ~9..~, :r i.:..:.., o DBE o DVBE o ELBE 

Firm Address: 2.fuoo C?<'\l'le.1".:.e,...\-1'.,. ~r'>Vt-
o MBE o SLBE o WBE 

l.c:..l\c,.. ~~Ir."~ ({i.(,!Q 
o OBE 

Phone:(.,'1~\ Sl1B•'1t."12- Fax:(l\'ic>i) '587 •5'7Sb Email:~lv 6:-. Mb\""'.~~.._ 
Attendee Name: lf1 '1~V1:.<.' ;:;t,0</a Scope of Work: /Jt~PIK-'TL.vitcr!., 

Attendee Title:5"L.l'MD~ S"rftd! Ri:;l'~Pr'.Pl'-''P 77(;,p 
Cf>,oc,;e.cr,6 M'r~L ft£1.7lf$[_,,1R4' /1i1c 

Finn Name:/tl?1£'t?<:>J0 ".?U.¢~ ·7t!Mt4f1ni'{j-&R.iu/I 
Certification(s)1: 
o DBE o DVBE o ELBE 

. /06$/ /:fi.:>77-t1&L. /$1.,,.vJ ~SZ} o MBE o SLBE o WBE 
Firm Address: f2.f'tt..JC/lp ~Cfl-mc>pC;.41 cA. 9J '1'FD 

D OBE 

Phonet;;f-81/3-61'5 / ' Fax:9't?'1 ... 9'¥r'~t/JCO Email:/Yl)tteu1~~ fJ_ol/JJ8Jl/o V.~111 
Attendee Name: Scope of Work: 

Attendee Title: 
Certification( s )1

: 

Firm Name: o DBE o DVBE o ELBE 

Finn Address: D MEE o SLBE o WBE 
o OBE 

Phone: Fax: Email: 
Attendee Name: Scope of Work: 

Attendee Title: 
Certification(s)1

: 

Firm Name: o DBE o DVBE o ELBE 

Firm Address: t1 MBE o SLBE o WBE 
o QBE 

Phone: Fax: Email: 
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@Kiewit MULTIPLE AWARD DESIGN-BUILD CONTRACT (MACC) 

FOR WATER, WASTEWATER, AND STORM WATER PIPELINE PROJECTS 

SECTION 5 - Executive Summary 

Kiewit has completed 415 design-build 
projects with a value of more than 16 billion 
dollars in the last 10 years. We are a national 
leader in the delivery of Design-Build projects 
and have developed superior management 
tools to ensure that the design and construction 
are completed on time. Our schedules 
include design priorities and milestones that 
will become an integral part of the overall 
construction schedule from the beginning of 
the project through commissioning and tum 
over. Management techniques developed 
by Kiewit include co-location of Kiewit 
staff personnel with our designer to perform 
continuous constructability reviews throughout 
the design process. Kiewit's partnering 
experience will deliver one integrated cohesive 
team with the City of San Diego for the design 
and execution of this project. We have an 
excellent team of design and construction 
professionals experienced in the delivery of 
design-build projects for heavy civil, water, 
wastewater, and stonn water projects. More 
importantly Kiewit has experience building 
many successful projects in the San Diego area 
including recent projects such the Carlsbad 
Desalination project and the San Diego 
Airport Vehicle Circulation project. This team 
understands the challenges associated with 
design-build projects and has the technical 
engineering, design and construction resources 
to build any task order in this MACC program. 
Kiewit has partnered with Parsons as our 
designer for this project. Parsons has extensive 
design experience on extremely challenging 
water, wastewater and storm water projects. 
The Kiewit-Parsons team has successfully 
completed over $9 billion in design-build 
infrastructure projects across the US. This 
familiarity results in an extremely collaborative 
working environment providing you with 
superior design-build solutions to best meet the 
needs of the project. Parsons' experience has 

resulted in optimize pipe alignments, reduce 
capital cost, reduce maintenance cost and 
improve overall pipeline performance. 

Magnolia Trunk Design-Build Relining Project. 

Finally, Kiewit's safety records are among 
the best in in the business, assuring that your 
project will be held to the highest safety 
standards. Kiewit consistently produces an 
EMR rating of 0.55, far below the industry 
average which assures our clients that their 
projects will be built with the lowest risk of 
safety incidents. 

Why is Kiewit-Parson the Best Choice? 
• Over $9 billion in design-build work 

together 

• Award winning design and construction 
expenence 

• Resources to mobilize quickly 

• Industry leading safety record 
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@Kiewit MULTIPLE AWARD DESIGN-BUILD CONTRACT (MACC) 

FOR WATER, WASTEWATER, AND STORM WATER PIPELINE PROJECTS 

SECTION 6 - Experience and Technical 
Competence 

Design-Build Experience with Water, 
Wastewater, and Storm Drain Projects (6.1) 

In its 131 st year of business, Kiewit 
Corporation has successfully delivered some 
of the largest and most complex projects in 
North America. Our reputation for excellence 
in design and construction is fostered by our 
core values of People, Integrity, Excellence 
and Stewardship. With annual revenue from 
2014 of $10.5 billion, 80% of our volume 
was delivered by non-traditional methods. 
Delivery models such as Design-Build, EPC, 
CMAR, ECI, P3, DBO and DBOM are well­
known to Kiewit construction teams. The 
Kiewit Corporation brings a work force of 
30,000 construction professionals, and one 
of the largest and most modem privately 
owned equipment fleets in North America. 
Kiewit Corporation is one of the nation's 
most respected contractors, ranking third in 
Engineering News Record's (ENR's) list of 
Top 400 Contractors for 2014. This project is 
being supported by our Kiewit Infrastructure 
Group as shown in section (2). Kiewit 
Corporation has completed 415 design-build 
projects worth over $16.3 billion in the last 10 
years. 

Pipeline Construction 

Kiewit has constructed hundreds of miles 
of pipelines throughout the US and Canada. 
Recent examples include the I-405 Widening 
Project which has just finished over 93,000 
LF of utility construction and relocations 
at including natural gas, water, sewer, oil, 
telephone, communications, fiber optic and 
storm drain lines. In Newport Beach, Kiewit is 
currently completing 28,000 LF of 20" to 36" 
HDPE force main in a high profile project on 
Pacific Coast Highway for the Orange County 
Sanitation District (OCSD). Kiewit is also 
in the final stages of construction installing 

a 54" diameter 10-mile steel water pipeline 
as part of the Carlsbad Desalination Project. 
Additionally, Kiewit has recently completed 
over 4-miles of 78" diameter steel pipeline 
down a busy 4-lane city street in Redlands, 
CA for the San Bernardino Metropolitan Water 
District under a Design-Build CMAR contract 
that also included a 16.7 CFS pump station, 
pump procurement, and street widening as well 
as the 2 phases of pipeline work. All of these 
projects involved extensive phased MOT plans 
to make the project work for construction, 
the commuting public and the surrounding 
communities. Construction methods for 
installation included open cut, shored trench, 
tunneling and pipe jacking. These facilities 
included new construction, replacement, lining 
and abandonment or demolition. Please see 
Table 1 for a sample listing of these projects. 

Figure 1: Kiewit Backlog by Delivery Method 

Other 
28% 

Approximately 80% Alternative delivery 
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@Kiewit MULTIPLE AWARD DESIGN-BUILD CONTRACT (MACC) 

FOR WATER, WASTEWATER, AND STORM WATER PIPELINE PROJECTS 

Table 1: Kiewit Pipeline Experience 

Design-Build Reference Projects per 6.2 
"1:::1 § (]) 

rr:i § 5) 1rj 
"1:::1 0 0 :> ....... 0 ::8 1 

(]) 

~~ ·-0 ·- rn 
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0 ::s ta ~ 0... ·- r:Q 
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0 I-< ....... ~rn t) :..::: 0 0... I ....... 
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C) !$: (]) 0 p (]) ·-·- 0 s ........ 
rr:i rn t1) ~ 0 0 ·s ..0 t1) (]) 

i2 ..0 0 p ::s . 
Q Q 0 -a I-< 

UC ~ ~ ~ 

Magnolia Trunk x Brian 714-593-7307 Re-lining $15.5 Public 
Bingman 

Carlsbad x Patrick Crain 760-889-2975 Transmission $575.0 Private 
Desalination 

Sandy River Conduit x x Tim Collins 503-823-5033 Relocate $21.3 Public 

Pioneer Crossing x x Phil Huff 801-227-8043 Water $193.8 Public 

Foothill Goldline x x Chris Burner 626-305-7022 Relocate $477.9 Public 

Other Relevant Pipeline Experience 

Newport Sewer $37.2 Public 

Second Lower Feeder Water $2.0 Public 

I-405 x Utility $721.0 Public 

Central Feeder x Water $61.0 Public 

Superior Pipeline Water $4.8 Public 

Val Vista GMP 5 & 6 Water $38.0 Public 

Val Vista Water Main Water $12.2 Public 

Glendale Connection Water $0.9 Public 

Kokish Hydro Plant x Water $162.0 Public 

Mesa Feeder Xing Sewer $1.8 Public 

Sepulveda Feeder Water $2.0 Public 

Stone Canyon Water $61.6 Public 

Gilbert Reservoir/PS Water $11.0 Public 

Goodyear Pipelines Sewer $5.8 Private 

Val Vista GMP #4 Water $5.0 Public 

Lake Hodges Tunnel x Water $34.7 Public 

Subdivision Y Water/sewer $7.2 Public 

Olivenhain Pipeline x Water $6.0 Public 

Douglas Road Water $0.8 Public 

Val Vista Main 1-7 Water $60.8 Public 

Anatolia Sewer FM Sewer $5.9 Public 

Diemer Spillway Water $3.9 Public 

Excelsior Pipeline Water $7.7 Public 
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@Kiewit MULTIPLE AWARD DESIGN-BUILD CONTRACT (MACC) 

FOR WATER, WASTEWATER, AND STORM WATER PIPELINE PROJECTS 

Table 1: Kiewit Pipeline Experience (Continued) 

Other Relevant Pipeline Experience 
"O 

rn § p 
"O 0 ::E -p ....... rn 
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il) il) ...... 
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Kahala Nui 

Keokea Utilities 

Lincoln Crossing 

Martinez Canyon 

Middle Fork Shaft 2 

Queen Street 2 

Rezanof Drive 

Westpark 3 

Pump Station Construction 

In addition to pipeline construction Kiewit 
has constructed hundreds of pump stations, 
pressure reducing stations, valve vaults and 
baffle/diffuser structures as part of our pipe 
line projects or as stand-alone projects. These 
projects were constructed under the design-

Table 2: Kiewit Pump Station Experience 
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West Closure x 
Bitter Point x 
Brightwater PS x 
Rocky Point x 
San Vincente x 
Texas Street x 
NSRPS x 
Newport Beach x 
Olivenhain PS x 
RawWaterPS x 

~ 
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Water $10.5 Public 

Water $1.3 Public 

Water $10.8 Public 

Water $47.9 Public 

Water $15.1 Public 

Water $7.3 Public 

Water $3.0 Public 

Water $5.0 Private 

build as well as traditional delivery methods. 
In addition these projects include new pump 
stations as well as work on existing facilities. 
Please see table 2 for a sample listing of these 
projects. 

Reference projects (6.2) 

The following pump station project experience 
is submitted for section 6.2 of the RFQ. 

,......_, 
rn 
Q 
0 . ..... --....... 

il) 
il) ::E 

N ~ Q ...... 
VJ Y'T c 

222MGD Fld $1,080.0 
Ctrl 

39MGD WW $19.8 

129MGD WW $107.7 

4 ea. 50 hp WW $10.1 

3 ea. 7,000 hp Water $69.7 

16.7 CFS Water $12.1 

200MGD WW $124.9 

1800 GPM WW $13.1 

3ea. 2,500 hp Water $24.0 

530MGD Water $109.0 
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MAGNOLIA TRUNK SEWER 
REHABILITATION 

. Fountain Valley, California 

This was the first large diameter design build slipline project in 

North America. The project upon receiving notice to proceed 

completed a full condition assessment, design, and executed 

construction in under 18 months. In October 2012, The 

Magnolia Trunk Sewer Rehabilitation Project was awarded the 

2012 Trenchless Technologies sewer rehabilitation project of 

the year. 

The construction to rehabilitate the existing Magnolia Trunk 

Sewer spanned three cities: Fountain Valley, Westminster, and 
Garden Grove. The purpose of the Magnolia Trunk Sewer (MTS) 
Rehabilitation project is to rehabilitate the lower reach of the MTS, 

comprised of approximately 23,810 feet of 48 inch PVC lined 
Reinforced Concrete Pipe (RCP), 2,630 feet of PVC lined 78 inch 
RCP, 30 manholes, and a 2 barrel 36 inch siphon facility located at 
the intersection of Magnolia Street and Edinger Avenue. The reach 
contains a total of 29 in-flowing 8 to 24 inch diameter laterals. The 
team constructed 13 temporary access shafts up to 18 ft deep 
with tremie slabs and localized dewatering sumps. The wells were 
constructed to perform the five miles of segmental sliplining using 
CCFRPM LPB FJC Hobas pipe ranging from 36-inch diameter 
to 48-inch with no bypassing during slipline installation, PVC 
manhole rehabilitation, collector reinstatement, and transforming 
an existing 36-inch twin barrel siphon to a self-cleaning 22-inch 

@Kiewit 

START DATE 
7/29/10 

COMPLETION DATE 
12/22/2011 

CLIENT 
Orange County Sanitation District 

DESIGNER 
Malcolm Pirnie 

PROJECT VALUE 
$15.4 Million 

UNIQUE FEATURES 
· First Design-Build trenchless 

technology project in North America 

AWARDS 
2012 Project of the Year for 
Rehabilitation, Trench less Technology 
Magazine 

QUOTES 
"I just wanted to drop a quick note 
to say how much I and the City 
of Fountain Valley appreciated 
the professionalism and courtesy 
provided by the Kiewit/OCSD team 
throughout such a challenging 
project. Class acts all around. It was 
an absolute pleasure and inspiration 
to work withsuch professionals. 
Thanks again." 

Stacy Delong, Assistant Engineer 
City of Fountain Valley 
Public Works/Engineering Dept. 

Trenchless Technology 

Award 
Winning 

2012 
Project of the Year for 

Rehabilitation 



CARLSBAD DESALINATION PROJECT 
Carlsbad, California 

When completed in 2015, the facility will be the largest desalination 

plant in the Western Hemisphere, with production capacity of up to 

54 million gallons per day of fresh, high-quality drinking water. On 

a regional basis, the plant will help the Water Authority achieve its 

goal of supplying, meeting 7 percent of the region's water needs 

from seawater desalination by 2020. The project is a test that is 

expected to prove definitively that U.S. water agencies can look to 

our seas for an affordable, reliable and sustainable supply of fresh 

water. 

There are two main components of the Carlsbad Desalination 

Project: the Desalination Plant, and the 10-mile, 54- inch welded 

steel pipeline. The desalination plant consists of a pre-treatment 

system, reverse osmosis process, post treatment, a pumping 

station, and tie-in work to the existing power plant intake and 

discharge systems. 

The pipeline was built with two construction headings working 

simultaneously entirely within the city streets of Carlsbad, 

Vista, and San Marcos. When the Kiewit team finishes this 

project, San Diego County Water Authority will own, operate, 

and maintain the pipeline while IDE will maintain and operate 

the plant on behalf of Poseidon. 

START DATE 
12/26/2012 

COMPLETION DATE 
11/25/2015 (in progress) 

CLIENT 
Poseidon Resources LLP 

OWNER 
San Diego County WaterAuthority 

DELIVERY METHOD 
Engineer-:-Procure-Construct 
(Design-Build/EPC) 

. DESIGNERS 
. Arcadis-Plant . 

Tetra Tech, .Inc. - Pipeline 
IDE Americas - Process 
engineering and equipment 

· supply 

PROJECT VALUE 
$575,ooo,ooo 

AWARDS 
Won Global Water Intelligence for 
Desalination Deal of the Year 

Submitted to ENRTop Starts 
(9waiting selection) 

The Carlsbad Desalination 
Project will be the 

Largest 
Desalination 

Plant 
in the Western Hemisphere 



SANDY RIVER CONDUIT RELOCATION 
Sandy, Oregon, USA 

The Sandy River Conduit Relocation was a Design-Build project to relocate 

two existing above-ground conduits to a 441-linear-foot tunnel under the 

Sandy River. 

The conduits, which supply water to the City of Portland, were originally 

supported by a historic steel truss pipeline bridge constructed in 1893. Due to 

damage caused by sediment, as well as security concerns, the city opted to 

relocate them below ground. 

The scope of work includes a 30-foot-diameter construction shaft to a depth of 

85 feet, two drilled 9-foot-diameter shafts to a depth of 110 feet, and a 13-foot­

diameter modified horseshoe tunnel running diagonally under the girth of the 

Sandy River. 

The tunnel was located in weathered (highly sheared, fractured and faulted) 

basalt below the groundwater table. Shaft excavations were also 

predominately below the groundwater elevation, with geology consisting of 

lahar deposits; terrace gravel deposits with boulders ranging from 4 to 6-foot­

diameters; and, rhododendron formation sandstone over weathered Columbia 

River basalt. 

After the steel water line was installed and welded, the shafts and tunnel were 

backfilled with cellular grout and the site was restored. A series of trenches 

were placed at the surface, connecting the existing pipe to the new 

underground conduits. The existing pipe bridge was then dismantled and 

removed off site. 



PIONEER CROSSING LEHl/1-15 AMERICAN FORK 
INTERCHANGE DESIGN-BUILD 
Salt Lake City, Utah 

The Utah Department of Transportation selected the Kiewit-led Joint 
Venture to construct the $172M Pioneer Crossing Design-Build project. 
Pioneer Crossing features six miles of a new east/west connector from 
American Fork Main Street through Lehi to Saratoga Springs and a new 
interchange with American Fork Main Street and 1-15. An innovative 
diverging diamond interchange (DOI) replaced the existing diamond 
interchange at 1-15. The DOI featured twin, two-span, prestressed 
concrete girder structures. The four individual spans have a maximum 
length of 190 feet and weigh approximately 2,300 tons each. 

It is the third DDI in the U.S., but the first to be a new fully constructed 
interchange. The concept was developed by the Kiewit-led team as a solution 
that would increase capacity and enhance safety at the interchange by 
elirninating signalized left-turning movements at the interchange ramp access 
points. The DDI also allowed the interchange to be placed on a skew which 
resulted in reduced right-of-way and fill heights. Traffic signals were 
streamlined to provide for more efficient traffic flow. Overall, the DDI solution 
provided the owner with a nearly $20 million cost savings over the 
original design concept, which featured a single point urban 
interchange. 

Additional project features included a new 60" waterline, a 5- to 7-
lane urban arterial with PCC pavement, new bridges of the Union 
Pacific Railroad and Jordan Rover, new concrete box culverts, 
noise walls, retaining walls, aesthetics/landscaping, drainage, utility 
relocations, ATMS, and traffic signal work. 

I 
I 

Over 

22,000 LF 
of 60-inch 
waterline 



FOOTHILL EXTENSION PHASE 2A ALIGNMENT 
Pasadena, CA 

This $486 million design-build project was awarded to Foothill Transit 

Constructors, a joint venture between Kiewit and Parsons. The project 

includes final design and construction of 11.5 miles of double light rail main 

track, 15 bridges, and a 24-acre maintenance and operations facility. The $120 

1 million maintenance and operations facility will be a full-service facility 

designed and constructed to store 84 light rail vehicles (LRVs), perform service 

on LRVs including inspection and service bays, heavy repair bays, blow-down 

bay, body shop, paint shop, yard control, storage, car cleaning platform, car 

wash, and Maintenance of Way storage. The operations side of the facility 

includes locker rooms, dispatch area, train room, and management offices for 

the LRV operators. The project involves 96,000 linear feet of utilities, including new 

utilities, relocations and protections. Utilities include gas, sewer, water, storm drain, 

and electrical. The project begins in Pasadena in the middle of the 1-210 

freeway, where Kiewit and Parsons left off on the Gold Line Phase 1 Project, 

and runs to Citrus College in Azusa, CA. This contract award keeps the first 

Measure R rail project to go to construction on schedule for a 2015 delivery. 
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Project Coordination and Management (6.3) 

Kiewit uses an integrated approach to the 
coordination and management of design-
build projects because the integration of the 
entire team leads to the success of a project 
and delivers highest quality in design, 
construction, and operational efficiency. 
The focus of our project management plan 
is to ensure two main objectives, first is to 
facilitate communication and collaboration 
with the City on the requirements, directives, 
goals, and issues on the project, and 2nd is to 
manage the day-to-day activities of the design 
and construction of the facility. Kiewit uses 
a team of design managers and coordinators 
to facilitate the design process and improve 
the constructability in the final design. As 
the focus of the project shifts from design to 
construction, this team will transition from 
"management of design" to the "management 
of construction". Our organizational 
structure allows the construction team to 
become familiar with the design long before 
construction operations begin, which allows 
seamless transition into building the work. Our 
construction team members will be actively 
involved during the design process to enhance 
the constructability of the project. Our team 
brings an integrated project organization 
with water experts, design professionals, and 
construction veterans who understand exactly 
how to successfully deliver the City's project. 
Figure 1 illustrates our overall workflow for 
the different phases of design leading up to 
construction 

Coordination with Governmental A2encies 

Our approach to coordination, permitting 
and regulatory requirements in design-build 
delivery begin at the earliest stages of a 
project. Getting regulatory agencies on board 
early can help mitigate potential delays. Even 
if the specific data required to start the process 
is weeks or months away, simply having a 

kick off meeting the let the agency know 
what's coming and in what direction we are 
heading can facilitate the coordination and 
permitting process. After an initial meeting the 
project team including the Regulatory Agency 
and the Client the project team can schedule 
follow up meeting as required to keep the 
project on track. This has worked extremely 
well with agencies like the CRWQCB, DDW, 
and SCAQMD on design-build projects like 
Foothill Goldline Extension, 1-405, Carlsbad 
Desalination Plant, and Pine Tree Wind Farm. 
Construction permits are fairly straight forward 
however many agencies are not familiar 
with the design-build procurement process. 
For these agencies early involvement and 
establishment of processes and ground rules 
can eliminate the costly delays associated with 
getting these permits. The process mentioned 
above for regulatory agencies will be set 
up to facilitate building permits if required. 
Regulatory permits can be challenging for 
even the most experienced firms and agencies, 
however it has been our experience that early 
involvement and collaboration can make the 
difference between a great experience and 
a not so great experience. The majority of 
these pennit applications and processes for 
these regulatory permits are procured by the 
client with much of the technical data and 
reports developed by the design-builder. For 
the more complicated permits such as the 
CRWQCB, DDW and the SCAQMD we will 
work as a team with the client to facilitate the 
procurement of these permits. 
For some of the more straight forward utility 
permits which the City deals with on a daily 
basis such as sewer, water and storm water 
connection permits we believe that the City is 
the best entity to lead the procurement effort 
with the design-builder providing the basic 
information to the City. These permits can in 
some cases be procured by the design-builder 
however experience has shown that most city 
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agencies can facilitate the procurement of 
these types of permits relatively quickly and 
efficiently. 
For utilities such as SCE or SCG the permit 

and/or service connection will need to be 
tackled early and intensely. The focus for the 
SCE and SCG will be with the engineering 
group. Our experience showing that once the 
engineering work is completed and signed off 
then the rest of the process will start including 
scheduling construction, inspection and SCE 
service connection work. 

Document Management (6.3.3, 6.3.4) 

Our document management plan is streamlined 
and straightforward. Kiewit recognizes the 
value the City places on the management of 
your project and will utilize the company 
controls and procedures to track, monitor, 
and enhance our document flow. The flow of 
information between design team, construction 
team, and the City will at all times remain 
transparent and accessible to all parties. By 
the use of weekly meetings, over the shoulder 
reviews, status reports and our document 
control system all stakeholders of the project 
will have immediate access to project 
information. Kiewit will utilize our in house 
document control program to control the flow 
of infonnation from all stakeholders involved 
in the project. The City and other stakeholders 
will be granted access to this project site so 
that this information can be accessed quickly 
and easily from their respective work locations. 

SECTION 7 - Proposed Method to 
Accomplish the Work 

Technical and Management Approach (7.la) 

Our Project Management philosophy starts 
with providing the right key personnel. Our 
Project Managers have the experience and 
management skills necessary to successfully 
complete your project and will be supported 
by experienced managers and support staff 

of one of the most successful and respected 
construction companies in the business. 
The project manager will maintain ultimate 
authority of the project from design through 
construction and will be the City's single point 
of contact for the project. He will be fully 
accountable for delivering a quality project on 
time and within budget. Reporting directly to 
an Off-site Operations Manager will ensure 
that our team delivers the highest quality 
design and construction for your project. 

Design Phase 

The common thread in the successful delivery 
of any project is the collaborative environment 
and relationships fostered among team 
members and stakeholders. The primary 
benefit to all parties is an opportunity to 
capture feedback, address issues, and fine tune 
the design from the earliest stages, which has 
positive impacts on the schedule and mitigates 
corrective changes. Our Design Manager will 
lead the design team, design development 
process and all engineering design activities. 
The Kiewit and Parsons Team will analyze 
the work and create milestone dates for 
engineering deliverables including: Design 
Startup, Design Development, Internal Design 
and Submittal, Design Review, and Design 
Approval. 

• Design Startup - Upon Notice to Proceed 
(NTP) Kiewit and Parsons will co-locate 
design and construction team members 
and major subcontractors. Partnering 
activities will take place with the City's 
team to define responsibilities and project 
involvement. The integrated team will 
divide the scope of work into disciplines, 
and areas of work. Each discipline leader 
will appoint experienced individuals to 
manage the completion of each task. 

• Design Development - Each discipline 
develops design packages and integrates 
innovation and efficiency into the 
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Internal Design and 
City Design Review 

Design 
Construction Submittal Approval 

City 
City Over-the-Shoulder Review Stakeholders City Issues 

Conduct Reviews Design 
Approval 

Design Team Conducts 
Team Internal Checks Team Receives 

Prepares fill~ Reviews in Review Comments, 
Design Accordance with the Incorporates 

QA/QC 
QCP, including QC Comments into 
& QA Certifications, Design, and 
and Submits Design Advances or Revises 

Package to City 

documents. Our design will be developed 
in accordance with typical City standards. 
The documents prepared by the City and 
included in the RFP will be reviewed and 
discussed in our first kick-off workshop. 
Based on the solutions from the kickoff 
workshop, we will prepare the 50 percent 
design and early construction packages. 
Design advancement considerations are 
especially critical to these types of projects. 
By working with City and its operations 
staff early in the design process, we can 
incorporate design elements to meet the 
needs of the City. Through partnering 
efforts, the City and other reviewing 
agencies are encouraged to utilize "Over­
the-Shoulder" reviews during the design 
and internal review period. These are 
intended to provide ongoing dialog among 
the entire project team to informally 
discuss project challenges and resolve 
issues. Kiewit's experience shows these 
reviews streamline the design process as 
well as the review. In addition, during 
construction, members· of the design 
team will be able to provide quick design 
feedback on construction issues. This 
benefits the City by ensuring any changes 

Design 

made in the field do not compromise the 
original design intent of the system or 
features important to the City. 

• Internal Design and Submittal Review -
As one of the cornerstones of our design 
quality program, we will implement a 
series of internal design reviews that will 
result in a timely, accurate, and complete 
design. Our design process proactively 
optimizes operations, efficiently integrates 
new systems with existing, and reduces 
overall operation and maintenance costs. 
These reviews help us make sure the work 
is performed right the first time and that 
design changes are minimized. We will 
define the sequence and responsibility 
for internal design reviews in the Quality 
Plan and coordinate these reviews with the 
design submittal milestone requirements. 

• City Design Review-This is the City's 
opportunity to review the design packages 
and verify the performance characteristics 
specified in the RFP are achieved. This 
process is repeated for all the design 
submittals. Note that critical items may be 
released for early construction at this stage. 

• Design Approval - When review is 
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complete, the City will issue design 
approval. Kiewit will begin incorporating 
approved design into detailed work plans to 
be used the field for construction. 

Construction Phase 

The Kiewit Team will transition into the 
construction stage of the project after design 
is completed. The Project Manager will 
be responsible for all safety, quality, and 
construction on the project. Construction 
operations will follow these basic steps: 

• Planning Sessions - These sessions allow 
for detailed discussions on construction 
operations including brainstorming, 
engineering, testing and sequencing to 
allow for the development of the best 
construction plan. 

• Work Plans - Discipline superintendents 
will develop detailed work plans which 
are reviewed and approved by the Project 
Manager prior to entering the field. Work 
Plans are the document which links design 
to construction and are created for every 
construction activity. 

• Construction - Kiewit will construct the 
RFP task order per approved design and 
specifications. 

• QA/QC -Kiewit and Parsons will verify 
QA/QC before, during and after the 
construction work takes place. Kiewit will 
review and document the requirements, 
the construction plan, installation of the 
materials and equipment, and submit the 
results to City after they are confirmed to 
be per the specifications. 

• Safety - Kiewit believes that safety 
management is a fundamental business 
practice and an indicator of project success. 
We will provide the equipment, time, and 
resources necessary to ensure the safe 
and successful completion of this project. 
The ultimate goal of our safety program is 

zero accidents. Our comprehensive jobsite 
safety plan will address all aspects of 
safety for the team and all subcontractors 
and visitors to our projectjobsite. 

• Project Closeout -After all work has 
been completed and confirmed free 
of defects, Kiewit will begin Project 
Closeout. All testing, training, as-builts, 
and documentation will be completed, 
compiled, and turned over to the City. Our 
expectation is that this experience will 
complete a successful project, and result in 
a fully functioning project which exceeds 
the expectations of the City. 

We recognize the value the City places on 
the management of your project and have 
assembled a team committed to the success of 
your projects. 

Safety Program 

One of the significant advantages of using 
Kiewit as the City's design-builder is the 
low risk of incidents and injuries on the job. 
Kiewit continuously achieves significantly 
better safety performances than the rest of the 
industry and the majority of our competitors. 
Our culture in regards to safety attracts 
the very best foremen and craftsmen that 
appreciate a safe work environment. This 
in turn allows our craftsmen to focus on the 
quality and accuracy of their work and to 
accomplish the City's goals and objectives. 

Procurement Management 

Procurement of materials and equipment will 
begin as soon as practical in the design and 
construction process. Kiewit has established 
hundreds of vendor relationships and national 
accounts thru the course of our business. 
Many of these vendors and suppliers will be 
working with our design team as we progress 
the design work therefore affording us the 
opportunity to include the most updated 
equipment technology into the project. This 
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also leads to the best pricing when it's time 
to start the procurement process. In addition 
our relationship and established national 
accounts lead to an efficient and expeditious 
procurement to facilitate construction 
schedules. Our procurement process not only 
includes the initial purchase activities but also 
tacking and monitoring of the fabrication, 
inspection and quality checks throughout the 
procurement cycle. The process is completed 
with final onsite inspections, startup & testing 
and final documentation. 

Flow of Information (7.lb) 

Our management plan is streamlined and 
straightforward. Kiewit fully understands the 
City's desire to enlist an organization that 
can successfully deliver this project on-time, 
on-budget, and with minimal impacts to the 
City operations. We recognize the value the 
City places on the management of the project 
and will utilize the company controls and 
procedures to track, monitor, and control our 
activities. The flow of information between 
design team, construction team, and the 
City will at all times remain transparent and 
accessible to all parties. By the use of weekly 
meetings, over the shoulder reviews, status 
reports, and our document control system all 
stakeholders of the project will have immediate 
access to project information. Kiewit will 
utilize an in-house document control program 
to control the flow of information from all 
stakeholders involved in the project. Close 
coordination with the City to obtain expedited 
approvals of design documents will be critical 
to maintaining the project schedule. The City 
and other reviewing entities will be granted 
access to this project site so this information 
can be easily accessed from their respective 
work locations. 

Schedulint,: (7.lb) 

Kiewit utilizes Primavera P6 CPM scheduling 
soft,ware to produce a comprehensive project 

roadmap. Schedules for our design-build work 
include not only the construction operations, 
but a comprehensive list of design activities, 
as well as startup and commissioning work. 
This complete project schedule allows all 
stakeholders to use the same schedule to 
track and monitor progress. In addition, our 
construction teams use daily, weekly and 90-
day schedules based off the CPM schedule 
to further delineate the work. Our scheduling 
process begins with planning tasks, meetings 
and workshops activities prior to building the 
schedule. 

Planning Phase 

Planning is one of the most important, if not 
the most important step in the development 
of a successful in a project. Upfront planning 
results in a safe, high-quality, on-time and 
on-budget project. The systems we use for 
planning involve integrating the results of 
constructability reviews, design constraints, 
facility operations, understanding the project 
specifications and requirements, and gaining 
a complete understanding of the project's 
site limitations and environment. The 
information gathered is then used to develop 
our work plan. For subcontracted work, 
the plan will focus on the management and 
supervision of the subcontracted work. For 
our self-performed work the plan will focus 
on not only the supervision but also on the 
step by step process and procedures for the 
execution and implementation of the work 
operation. Our work plans link the project 
design and specification requirements to the 
work operations and include the sequence, 
procedures, technical requirements, safety 
concerns, and quality checks that we will use 
to achieve the project goals. It is written out in 
a narrative and graphic document specifically 
designed to facilitate high performance in the 
field. Work plans are developed through a 
process of brainstorming, specification review, 
constructability review, method analysis, and 
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adherence to the schedule. The superintendent 
overseeing the operation has the ultimate 
responsibility for the development of the work 
plan, and he also incorporates input from the 
foreman, crew and field engineering staff to 
develop the most complete work plan possible 
to and gain buy-in and understanding at all 
levels. All of our planning functions are meant 
to create a forum to allow input, gathering of 
ideas, and communication for our construction 
team, the City and design team. We incorporate 
pre-activity meetings for all vested parties to 
attend, provide feed-back, and ensure complete 
operation understanding and compliance. Once 
planning activities are completed the project 
schedule can be developed. 

Scheduling Phase 

The project schedule is first and foremost 
a communication tool that is designed to 
clearly and succinctly demonstrate to project 
stakeholders the flow and timing of the work. 
We base our schedules on sound project 
management principles, past performance 
specification requirements and permit 
considerations. This helps mitigate or eliminate 
schedule risks before they become issues. In 
addition we include subcontractor, vendor and 
3rd party input and feedback to build a realistic 
and workable schedule. The development of 
the schedule begins by breaking the project 
into manageable operations of work and 
applying using a Work Breakdown Structure 
(WBS) coding to identify and manage each 
work-activity. The WBS acts as the unifying 
structure that ties all of our other scheduling 
systems together. It allows us to use one or 
more scheduling tools simultaneously as the 
means for planning, executing, monitoring and 
controlling the work. The primary software 
used for this scheduling effort is P6. The work 
operations and logic sequences will be vetted 
by senior builders and stakeholders who are 
familiar and responsible for the work. By 
making the schedule personal, the stakeholders 

will have a voice in its creation and ownership 
of the planned sequence. This helps ensures 
that dates are realistic and achievable in the 
baseline schedule. 

Quality Prot:ram (7.2) 

Just as safety is embedded in our culture, 
the quality of the product we leave behind 
is also embedded in our culture and rooted 
in our core values. We believe that the 
product we leave behind should not only 
meet but exceed the expectations of our 
client. Our program is comprehensive and 
involves reviews and checks from our quality 
managers, project staff, off-site staff, foremen, 
craftsmen, subcontractors, and vendors. This 
system of checks and balances runs from 
the design stages through construction and 
startup of the work and includes the entire 
Design-Build team including its designers, 
builders, suppliers, and subcontractors. An 
experienced quality organization is essential 
to effective quality management and each 
employee that works on this project will held 
to Kiewit's rigorous quality standards. The 
best practices of successful Kiewit projects 
will be incorporated in all facets of work for 
task orders included in this MACC program. 
Additionally, we believe that training our 
craft to know the quality requirements will 
lead to buy-in of the crews and will result 
in products unmatched in quality. This 
creates an environment and commitment to 
build work "Right the First Time." Kiewit's 
approach to a strong project quality team is a 
multi-part partnered process that includes the 
design and construction team (including all 
subcontractors), Kiewit quality management, 
and City quality guidelines. Quality begins 
with the development and implementation of 
a strong quality program. This program will 
be developed from our corporate standard and 
tailored to be compatible with the requirements 
of the City guidelines and the Kiewit quality 
objectives. It is Kiewit's philosophy that 
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quality cannot be inspected into the work, but 
must be built into the work. It is for that reason 
that Kiewit will indoctrinate each employee 
and subcontractor in the quality program prior 
to them beginning work and will hold them 
accountable for following it completely and 
accurately. All employees and subcontractors 
will be trained on the requirements of their 
work and inspecting their work to ensure 
they are meeting Kiewit's quality standards. 
Subcontractors and suppliers may elect 
to utilize their own quality program if the 
project Quality Manager deems their system 
to be compatible with the Kiewit Quality 
Program. This simple process will hold all 
team members accountable to the same goal: 
delivering a project that meets all of your 
needs and functional requirements. Our quality 
control process involves supervisors and craft 
personnel. Prior to the start of each task, a 
pre-activity meeting will be held with the 
project staff, craft that will be performing the 
hands-on work, inspection and engineering 
staff and City operations staff. At this meeting, 
the work plan, which is comprised oftask­
specific documents generated by the field 
superintendent and reviewed by all project 
staff, will be presented and discussed in detail. 
The Quality section of the work plan will 
contain the information needed in simple, 
understandable terms that are to be followed 
and adhered to. Quality tools include logs, 
flowcharts, checklist, hold points and written 
instructions. Inspection documentation, such 
as valve installation and pipeline inspection 
checks, will be implemented to verify the 
contract specifications and expectations 
are being met. All required documentation 
related to Quality Control for items such as 
pipe cleaning, grouting, testing, compaction, 
concrete compliance, equipment installation 
certification, start-up and commissioning will 
be submitted to the City. 

Community Outreach and Community 
Relations (7.3) 

Kiewit is committed to the successful 
engagement and interaction with the 
community for all of our projects. We will 
actively participate and support of the 
City's public outreach efforts. Our role as 
design-builder will be characterized by 
good stewardship, organization suppmi, 
public safety, community outreach and best 
management practices (BMPs). 

Good Stewardship 

We will provide a high level of care for all 
visible aspects of the project including neat 
and organized work areas, clean vehicles 
and equipment, safe access and maintenance 
of traffic (MOT), and utilization of local 
businesses within the community. 

Support Organization 

Our entire team will work with the City of 
San Diego to support community relations and 
outreach efforts including providing current 
and useful information for stakeholders, 
active participation in outreach events and 
stakeholder meetings, assigned staff as 
front-line outreach personnel. To ensure our 
effort is disciplined and coordinated, our 
plan will involve clearly defined roles and 
responsibilities, effective communication 
methods, defined processes and procedures and 
identification of critical items. 

Traveling Public 

Our first priority regarding the traveling 
public is their safety. It is our ethical and 
moral responsibility to safeguard any person 
who travels within our work zones. Our 
second priority is minimizing inconvenience 
or disruption. In addition to using detailed 
phasing and planning, we will support the 
City's public outreach plans to keep the public 
well informed about issues and impacts related 
to construction. Along with understanding the 
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specific needs of the surrounding community, 
ongoing communication and coordination will 
be required to maintain stakeholder support 
and cooperation. Minimizing construction 
impacts and disruptions to the local community 
will be a primary focus. Success on similar 
projects has been achieved with a combination 
of community outreach, best management 
practices (BMP), and area-specific mitigation. 

Community Outreach 

In coordination with the City, our team 
will implement several methods to provide 
the local community notices of upcoming 
work, construction progress, event calendars 
and schedule updates. Additional outreach 
components will include a dedicated 
community liaison staff to meet with 
stakeholders prior to construction and respond 
to all community concerns, a hotline for the 
Projects, and traffic updates posted at either at 
strategic locations or on websites, and social 
media. 

Best Management Practices (BMPs) 

Our operations include BMPs such as using 
Tier 3 or Tier 4 engines in our equipment fleet 
to generate less noise and reduce emissions. 
Additionally, we implementing a "No-Idling 
Policy" and use broadband backup alarms on 
our equipment to reduce noise. In addition 
solar and battery-powered message and arrow 
boards are used are our MOT operations. We 
plan our work hours as much as practical to 
minimize the impacts in an area and implement 
temporary measures to mitigate noise in 
sensitive areas. 

SECTION 8 - Knowled2e and 
Understandin2 of Local "Environment" 

Kiewit has a long, proud history as a local 
contractor, building in the Southern California 
area since 1944. Our local office in Santa Fe 
Springs, CA serves clients from Fresno to the 
U.S./Mexico border and has 350 full-time staff 

employees. 
In the Design-Build world, communication, 
collaboration and team work drive the success 
of a project. This starts with our clients 
becoming part of the design and construction 
team. Through partnering, participation 
and communication our clients find our full 
immersion approach to design-build gives 
them the best facilities possible. In addition, 
3rd party stakeholders such as the surrounding 
community, permitting and other regulating 
agencies appreciate the early involvement in 
the design and construction process. We have 
worked with the local communities on project 
concerns such as traffic control schemes, 
noise, and access concerns. Recent projects 
such as the Parking/Smart Curb/Vehicle 
Circulation project for the San Diego Airport 
Authority and the Carlsbad Desalination 
Project have successfully reduced the impact 
to the surrounding communities. Other projects 
such as the San Diego Airport package 2, 
Lake Hodges tunnel and pipeline, Olivenhain 
Pump Station, San Vicente Pump Station, 
South Bay WRP, Point Loma WTP, Otay 
Pipeline and Palomar Energy Center have been 
executed successfully with reduced impact 
to the surrounding area. In addition, projects 
such as the Carlsbad Desalination Project 
benefitted from early communication and 
collaboration with the Department of Drinking 
Water (DDW) and other permitting agencies, 
allowing the project to reduce schedule time 
and track toward an early completion. 

Kiewit has the experience and capability 
to build a wide variety of projects, from 
water and wastewater, to power plants and 
transportation projects. We typically perform 
civil, structural, and mechanical work with 
our own forces and have the ability to perform 
electrical work. Specialty items such as roofing 
or AC pavement are subcontracted to provide 
the best value and expertise to our clients 
and to enhance the participation of local 
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subcontractors. Even with the specialty items 
being subcontracted, Kiewit has the ability 
to call upon subject matter experts within the 
company in many of these specialized fields. 
Kiewit offers the knowledge and experience of 
a local contractor working with subcontractors 
and suppliers, and is well known and respected 
in the local water, wastewater treatment and 
utilities industries. Kiewit has forged and 
maintained successful relationships with many 
local agencies, including: 

• City of Los Angeles 

• Los Angeles Department of Water & Power 

• Metropolitan Water District of Southern 
California 

• Orange County Sanitation District 

• San Diego County Water Authority 

• City of Bakersfield 

• San Bernardino Metropolitan Water 
District 

SECTION 9 - Project Or~anization and 
Key Personnel 

Project Organization 

Kiewit has assembled a world-class team 
of design and construction professionals 
experienced in the design-build delivery of 
water, wastewater, heavy civil, and power 
projects. Although Kiewit will be the primary 
contractor and design-build entity for this 
project, we will be working seamlessly 
alongside our key design subcontractor partner, 
Parsons, and local subcontractors as illustrated 
in Figure 3. Parsons will lead the design of the 
project, while Kiewit will manage the overall 
process and conduct thorough constructability 
assessments. Our team thoroughly understands 
the needs of this MACC project and have 
successfully managed similar utility challenges 
on projects like Carlsbad Desalination, 
Gold line Extension and I-405 projects. 
Consequently, we have effectively incorporated 

those experiences into our engineering and 
construction strategy. Kiewit is a national 
leader in design-build contracting methods 
and has developed superior management 
tools to ensure that design and construction is 
completed correctly and on-time. Kiewit and 
Parsons have successfully worked together 
during the last 15 years to complete over $9 
billion of design-build infrastructure projects 
across the United States. As a result, our 
familiarity with each other's business practices 
consummates an extremely collaborative 
working relationship, which will provide the 
city with a more effective design-build team. 
In addition, our team has worked extensively 
within the San Diego area and has worked with 
many of the local subcontractors. Collectively, 
our finns bring together proven award-winning 
expertise in the design-build delivery of high­
quality water and waste water projects. 
Kiewit's partnering experience will form 
a single integrated and cohesive team with 
the City of San Diego in the execution of 
the project. In fact, Parsons has delivered 
high quality design work to City in the past, 
and brings expertise in the design of water, 
wastewater and stonn water to your projects. 
In addition individual safety records of Kiewit 
and Parsons show that we are among the best 
in the business; assuring this project will be 
held to the highest industry safety standards. 
The city can rest assured that construction 
operations will be executed safely since 
Kiewit consistently produces an Experience 
Modification Rating (EMR) far below the 
industry average. Additionally, since 2005 
the National Safety Council (NSC) has 
recognized Parsons every year for outstanding 
safety achievements with nearly 1,000 safety 
awards to date. The breadth and depth of 
Kiewit and Parsons combined resources of 
nearly 50,000 employees allows our team to 
allocate the necessary resources to meet project 
construction and schedule requirements. 
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Organizational Structure and Roles and 
Responsibilities 

Kiewit will hold the prime contract with the 
City. We will provide a dynamic construction 
team and are able to self-perform the majority 
of the construction work. This capability 
significantly increases our control of the 
overall quality, safety, schedule, and budget 
for the project. Kiewit has subcontracted 
with Parsons as our Lead Designer because 
of their extensive knowledge and experience 
in the design of the features specified for this 
project. Kiewit and Parsons will operate as 
an integrated, cohesive team from the onset 
of the design through project completion. 
Figure 3 illustrates our organizational chart 
for our Design-Build Entity team. Our team 
realizes that the project success is dependent 
on our ability to satisfy the needs of the City 
and the ability of these utility facilities to 
provide reliable service to City customers. Our 
comprehensive approach, which focuses on 
collaborative decision-making and individual 
responsibility, will lead to the completion of 
high quality utility installations. 

Figure 3: Organizational Structure 

City of 
San Diego 

Design-Build Entity 

@Kiewit 

Design Key Subcontractors 

PARSONS TBD 
Parsons 
Parsons will serve as the lead designer on 
the project due to their extensive experience 
in the design of water, wastewater and stonn 
water systems. Parsons has maintained an 

office in San Diego for more than 40 years, 
and has been involved as either the designer 
or construction manager for some of the 
region's most important water and wastewater 
projects. Parsons was the designer for the 
South Bay Water Reclamation Plant, the South 
Bay Ocean Outfall, the Olivenhain Dam, and 
the Industrial Park Recycled Water Pipelines 
project for CMWD. They also designed the 
Gafner Water Reclamation Plant, which is part 
of Carlsbad's existing recycled water supply 
infrastructure. Furthermore, Parsons served as 
the construction manager for the San Vicente 
Pipelines and the San Vicente Dam Raise. This 
project will be primarily designed in Parsons' 
downtown San Diego office, with support 
from Parsons' Pasadena headquarters. They 
have over 600 technical, management, and 
support professionals in Southern California, 
and commit to providing highly experienced 
personnel to deliver each project's design on 
schedule. 

Subcontractors 
Local subcontractors provide expertise, 
knowledge, and experience critical to the 
overall success of any project. As such, Kiewit 
assimilates all subcontractors as an integral 
part of our team. Kiewit believes that when 
our subcontractors are successful, we are 
successful and the project is successful. In 
addition, effective subcontractor management 
ensures that safety is a high priority and 
that potential schedule impacts and quality 
issues are quickly resolved. For this program, 
solicitations will be made for each task order. 
Local subcontractors will have the ability to 
bid all task orders issued in this program. 

Resources 
Upon award, Kiewit will allocate the resources 
and personnel necessary to immediately begin 
work on the project. Due to our team's local 
presence and our relationships with local 
subcontractors and vendors we can quickly 
assemble a team that can begin work on key 
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project deliverables to meet the schedule. 
Our design-build team has the staff, craft, 
and engineering resources available locally 
to begin work immediately. In addition to 
the availability of the many local resources, 
Kiewit and Parsons have significant corporate 
resources available to them if needed to meet 
project demands. Subject matter expe1is, 
engineering professionals, management tools, 
and specialized equipment are available to the 
project as needed. 

Key Personnel 
Kiewit is committed to providing the City of 
San Diego with the best team to deliver this 
project safely and on-time. We have selected 
key personnel that will provide special 
expertise critical to the successful completion 
of the project. These professionals include: 

• Off-Site Manager- Paul Villanueva, Kiewit 

• Project Manager - James Makarevich, 
Kiewit 

• Design Manager - Dan Duprey, Parsons 

• Pipeline Designer- Don Wear, Parsons 

• Safety Manager - Neil Gibson, Kiewit 

• Quality Manager - Paul Brich, Kiewit 

In addition to these key positions 
superintendents and engineers will be added to 
the org chart for larger projects as needed. We 
anticipate the staffing level to range from 8 to 
15 for the various sizes of task orders. 

Off-Site Manager 
Paul Villanueva has more than 29 years of 
experience providing project management 
oversight, project planning, engineering, field 
coordination, and scheduling and has been 
involved in every aspect of building successful 
projects from project planning to project 
closeout. Paul works closely with owners, 
engineers, and other stakeholders to understand 
project goals to ensure that those goals are 
met within budget, on-schedule, safely, and 
with high-quality delivery. Paul's experience 

includes a wide range of project types 
including water and wastewater, highway, 
heavy civil, and bridges. Paul is also very 
experienced with different forms of project 
delivery methods including design-build, EPC, 
bid-build, CMGC, and emergency on-call 
contracts. Paul will oversee the integrated 
Kiewit/Parsons team. He will maintain 
ultimate authority on the project from design 
through construction. Paul also brings the 
benefit of his experience as project manager 
on several successful projects. Paul's office 
location is Santa Fe Springs. Paul will be on­
site as required. 

Project Manager 
James Makarevich will be on-site and lead 
our fully integrated team. He will manage the 
overall design-build effort, which includes 
design, construction, safety, environmental, 
and quality. Jam es has experience in water and 
wastewater systems as well as design-build 
experience and will provide the City with a 
highly experience Project Manager. As the 
design phase is completed James will transition 
and manage the construction operations. 

Design Manager 
Dan Duprey, PE has 34 years of experience in 
the design of water and wastewater facilities. 
He has been design manager or project 
director on a number of municipal water 
design-build projects, including four projects 
as designer for Kiewit. As design manager 
Dan will be responsible for managing all 
design and engineering work required for 
the project. He will coordinate the various 
design disciplines to avoid conflicts, assume 
responsibility for implementing QA/QC 
procedures, and act as the primary point of 
contact for the design team. He will work 
with City staff to incorporate desired features 
into the design and will ensure that all design 
review comments are addressed. He will work 
closely with James and other construction 
team members to produce a design that meets 
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the City's objectives. Dan will be responsible 
for delivering high-quality design products 
and ensuring that the design development 
incorporates optimization of plant operations 
as well as sustained innovation aimed at 
reducing both capital and O&M costs. Dan's 
office location is San Diego. 

Pipeline Designer 
Don Wear will be the pipeline designer for 
the project. Don has extensive experience in 
the design of water and wastewater pipelines 
and has designed several pipelines in the San 
Diego area. Don will work closely with Dan 
Duprey and James Makarevich during the 
design development of this project. 

Safety Manager 
Neil Gibson has more than 27 years of 
experience and serves as Kiewit Infrastructure 
West Co. 's West Coast Regional Safety 
Manager for many years developing and 
implementing safety programs and protocols. 
He facilitates an on-site culture of continuous 
safety awareness using weekly toolbox 
meetings and hazard analysis activities. He 
provides safety oversight for work plans, 
prepares crisis management plans, and 
promotes coordination between project 
management and owner safety management 
staff. Neil provides complete safety input, 
starting at the pre-planning and pre-design 
stage through construction completion. He is 
involved with safety indoctrination, all safety 
training, safety tours and documentation, day­
to-day injury prevention plans of operations, 
and injury management. Neil also develops 
detailed project specific safety plans. Neil and 
his staff is responsible for executing our site 
specific safety plan. Neil will work directly 
with the project manager and is focused on 
providing a safe and secure work site. Neil's 
office location is Santa Fe Springs. Neil will be 
on-site as required. 

Quality Manager 
Paul Brich has more than 20 years of quality 
management and quality improvement 
initiatives experience. He has implemented 
project-specific quality standards and Kiewit 
quality standards for a wide range of large 
infrastructure projects. Paul's extensive 
knowledge of quality management allows 
him to take a proactive approach to quality 
program development, setting the expectations 
for quality from the onset. He is involved in 
work plan preparation and review and in the 
implementation of three phase inspections 
(preparatory, initial, and follow-up inspections) 
for all major operations. Paul manages the 
quality assurance process and conducts quality 
program audits, ensuring they are performed 
according to all applicable standards. Paul 
will work to incorporate contract requirements 
into our quality program. He will manage the 
overall process for quality in construction and 
design. Paul will work directly with the project 
manager while working collaboratively with 
the City, design, and construction groups. 
Paul's office location is Santa Fe Springs. Paul 
will be on-site as required. 
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Figure 4: Organizational Chart 
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Paul Villanueva 
Off-site Manager 

· .9Kiewit 

ih1~2 Years with Kiewit 

.. rH,29 Years ln the Industry 

\ 1 ~DUCATION 
>.'</8.s., Engineering 

<Technology (Construction 
Management), 

GaHfomra Polytechnic 
University 

AREAS OF EXPERTISE 

• Alternate delivery 

;.'tt Construction phasing 
' ;\ ,-~; 

• Constructabllily review 

Project management 

• Schedule management 

Water and wastewater 

Paul Villanueva has more than 29 years of experience 
providing project management oversight, project planning, 
engineering, field coordination, and estimating and has been 
involved in every aspect of building successful projects from 
project planning to project closeout. Paul works closely with 
owners, engineers, and other stakeholders to understand 
project goals to ensure that those goals are met within 
budget, on-schedule, safely, and with high-quality delivery. 
Paul's experience includes a wide range of project types 
including water and wastewater, highway, heavy civil, and 
bridges. Paul is also very experienced with different forms 
of project delivery methods including design-build, EPC, 
bid- build, CMGC, and emergency on-call contracts. To 
date, Paul has been involved with two design-build projects, 
three wastewater projects, five water projects, and seven 
transportation projects. 

Project Experience 

Project Sponsor, Second Lower Feede.r PCCP Repair .Phase 
1, Metropolitan Water District of Southern California, 
Long Beach, CA, $2 Million 

Paul was responsible for the overall performance of the 
project team and provided project leadership, experience and 
technical expertise. Paul also provided on-site management 
to ensure successful, safe and timely completion. In addition, 
Paul made daily decisions regarding budget control, 
scheduling, quality, safety, policies and procedures; oversaw 
field operations; ensured that client expectations were met; 
provided resource allocation and communication with the 
project team to facilitate on-time, within budget project 
delivery; and coordinated with senior staff to deliver a 
consistent, high-quality product. 

Project Manager, Sepulveda Feeder Emergency Repair, 
Metropolitan Water District of Southern California, 
Culver City, CA, $2 Million 

Paul was responsible for coordinating and managing all 
construction operations. His responsibilities included 
planning, scheduling, procurement, and field operations. In 
addition, Paul was responsible for close coordination with the 
owner to keep the agency informed of progress. Paul was also 
responsible for owner relations and alljobsite communications 
with the owner on the project. 
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Project Superintendent, Central Feeder, San Bernardino Municipal Water District, San 
Bernardino, CA, $61 Million 

Paul was responsible for coordinating and managing field operations, including the planning 
and scheduling of engineers, craft employees, subcontractors and suppliers. Duties included 
overseeing the field operations; performance of the airside construction team on-site; providing 
leadership, experience and technical expertise; foreseeing and resolving construction issues; 
resource allocation; daily involvement with the team to facilitate on-time, within budget delivery 
of the project; overseeing all subcontractor field operations and project planning; monitoring 
performance to ensure the quality of work; assisting in constructability reviews and providing 
value engineering suggestions and solutions; implementing the master schedule; procurement of 
close out documents such as punch lists, operations/maintenance manuals, and warranties; and 
managed required owner trainings post-construction. 

Project Controls Manager/Segment Manger, 1-405 Sepulveda Pass Widening Design-Build, 
Los Angeles County Metropolitan Transportation Authority, Los Angeles, CA, $721 Million 

As the Project Controls Manager, Paul was responsible for management of the cost systems, 
document control systems, project engineering, contract administration, compliance program, 
environmental program, Subcontracts and DBE programs, and utility relocation program for 
the project. As the Segment 3 Manager, Paul was responsible for approximately 4-miles of the 
10-mile long project. This section included the 3 Bridge widening and two complete bridge 
reconstructions including the iconic Mulholland Bridge. This section also included the largest 
soil nail retaining walls and slope grading on the project. Paul was responsible for overseeing 
approximately 50 staff, 250 craft, and 100 subcontract workers. Paul reported directly to the 
Project Director. 
This design-build project involves constructing one 10-mile high occupancy vehicle (HOV) lane 
northbound on 1-405from1-10 to US- 101, adding 10-ft shoulders, and restriping all lanes to 
standard 12-ft widths. The project will realign existing on and off ramps, reconstruct or modify 
23 bridge and ramp structures, build approximately 16 miles ofretaining walls, 93,000 Lf of 
utility relocations and perform road improvements on the adjacent city streets. 

Project Manager, South Valley, Southern Nevada Water Authority, Las Vegas, NV, $6 
Million 

Paul was responsible for all project operations including the planning, scheduling, cost control, 
self-performed field operations and subcontract management. Paul's duties also included project 
safety plan implementation and performance monitoring to ensure quality of the work. 
The project involved four rate-of-flow control stations, including underground cast-in-place 
concrete structures sleeve and butterfly valves; large diameter welded steel piping; venturi 
meters; mechanical and electrical instrumentation and control; site grading; and landscaping. 
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James 
,, Makarevlch 
~~, 

;', Project Manager 

•Kiewit 
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AREAS OF EXPERTISE 

• Alternate delivery 

• ConstruoUon phasing 

* Cc:ms1ruclab11i1y review 
• Project management 
+ &:hedule management 

. • Water and wastewater 

James has considerable experience with the Kiewit Companies in 
delivering complex infrastructure projects. Since the start of his 
career he has progressed from field engineer to project manager 
and has been exposed to a variety of different disciplines and 
project types. During his assignments he has received Kiewit's 
Safety Award for managing projects with zero accidents in 2006, 
2007, 2008, and 2009. James has been involved with traditional 
bid build projects, EPC, and design-build projects. James's 
experience also includes working with external joint venture 
partners on multiple projects. 

PROJECT EXPERIENCE 

Project Engineer/Design Manager, The Carlsbad Desalination 
Project, Poseidon Resources (Channelside) LP, Carlsbad, 
CA, $574 Million 

As the Project Engineer, James is responsible for managing 
the CPM schedule updates, compiling and submitting monthly 

. progress payments, cost reporting and forecasting, oversight of 
the project business department, document control management 
and oversight, temporary construction engineering, project 
compliance, providing support to all field engineering functions, 
and subcontract and material contract development and 
oversight. James also served as the design manager for a part of 
his assignment managing all aspects of design engineering and 
development. 
The project is comprised of two separate EPC Design-build 
contracts - one contract for a 10 mile underground water 
conveyance pipeline that runs through three separate cities, and 
one EPC design-build contract for a 54 MGD reverse osmosis 
seawater desalination facility. The Carlsbad Desalination Project 
will be the largest desalination plant in the western hemisphere. 
The project is expected to be complete in fall of 2015. 

Project Manager, Magnolia Trunk Sewer Rehabilitation, 
Orange County Sanitation District, Fountain Valley, CA, 
$15 Million 

As the Project Manager, James is responsible for managing all 
staff, craft and subcontractors to complete the project. He is also 
responsible for overall project performance in safety, quality, 
engineering, construction, environmental protection, cost, 
productivity, subcontracting results, and startup. As the client's 
primary contact, responsible for owner relations and all jobsite 
communications with the owner. The project was completed 
ahead of schedule and under budget. 
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This $15 million project performed a condition assessment, design, and construction to 
rehabilitate a portion of the existing Magnolia Trunk Sewer along Bushard and Magnolia streets 
in the cities of Fountain Valley, Westminster, and Garden Grove. Twelve miles of trunk sewer 
was assessed and improvements were prioritized for design and construction. 2 to 3 miles of 
sewer required rehabilitation and/or replacement. 

Project Engineer/Civil Manager, SR520 Floating Bridge and Landings, Washington State 
Department of Transportation (WSDOT), Seattle, WA, $586 Million 

As the Project Engineer, James is responsible for managing the CPM schedule updates, 
performing monthly time impact analyses, compiling and submitting monthly progress payments, 
cost reporting and forecasting, document control management and oversight, and subcontract 
and material contract development and oversight. James manages several salaried staff members 
and also has oversight of the temporary construction engineering, public relation consultants, and 
commissioning agent. As the Civil Manager, James was responsible for constructability reviews, 
design task force participation, and design oversight of the site shoring, excavation, retaining 
walls, and maintenance facility. During design, James worked closely with multiple design firms 
responsible for the civil and maintenance facility design while supervising four salaried staff. 
James and his team solicited bids for the initial $5 million civil package and subcontracted 50% 
of the work to DBE subcontractors. James and the team also supervised this initial phase of field 
work. 

Field Superintendent, Bakersfield WWTP No. 3 Expansion, City of Bakersfield, Bakersfield, 
CA, $219.5 Million 

James managed field crews to construct a dewatering building, a cogeneration building, and 
a flow distribution box. James planned and coordinated all aspects of building construction 
and also managed field crews of up to 10 millwrights for the clarifier and daft mechanism 
construction. He also planned and coordinated all aspects of mechanism construction up to field 
testing of equipment. The project consisted of both an upgrade and expansion of the existing 
plant from 16 to 32 MGD. Work included a new head works, expansion of the primaries, full 
new secondary facilities, solids handling, odor control, 2 MGD tertiary treatment, and all 
associated mechanical, piping, and electrical control systems. 
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Nell Gibson 
Safety Manager 
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Neil Gibson has more than 27 years of experience and serves as 
Kiewit's West Coast Regional Safety Manager for many years 
developing, and implementing safety programs and protocois. 
Neil has also been involved in the development of many jobsite 
safety policies, including for the Carlsbad Desalination Plant, 
the largest desalination plant in the Western Hemisphere. He 
facilitates an on-site culture of continuous safety awareness 
using weekly toolbox meetings and hazard analysis activities. 
He provides safety oversight for work plans, prepares crisis 
management plans, and promotes coordination between project 
management and owner safety management staff. Neil provides 
complete safety input, starting at the pre-planning/pre-design 
stage through construction completion. 

Project Experience 

West Coast Regional Safety Manager, Kiewit Infrastructure 
West Co., Southern California District, Santa Fe Springs, CA 

Neil is responsible for managing all aspects of safety for 
all projects located in the Northern and Southern California 
Districts. He helps prepare and implement site-specific safety 
programs for each project and is often consulted to help out with 
other Kiewit districts around the country. Neil currently has 
twelve projects and ten safety managers under his supervision. 
He has supervised more than 2.5 million man-hours over the 
last several years, totaling well over $1.5 billion worth of 
construction. Neil tours each of the sites at least once a month, 
providing oversight and training to help staff and craft manage 
and work in safer situations. Once a week Neil hosts a Web­
based Safety Training for all employees about current issues, 
specific topics and enforces Kiewit's philosophy "Nobody Gets 
Hurt." Neil has also helped develop and implement a leading­
indicator program for Kiewit where each project identifies and 
pinpoints common practices that may lead to future injuries . 
Training sessions are held to bring attention of these actions to 
every project staff and ckraft employee so proper precautions 
can be established to help prevent accidents. He is also involved 
in Kiewit's corporate training sessions, including the yearly 
Superintendent Summit, Foremen Safety Summit, and safety 
training for future project managers. Neil has experience working 
with Federal OSHA and CalOSHA, and his success in safety 
management has resulted in zero OSHA citations or notices-of­
violations. He serves as one of Kiewit's direct representatives for 
Cal OSHA. Neil oversees safety issues for all current projects. 
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Paul Brich 
Quality Manager 
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';.}echnology, University of 
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ACI - Concrete Transportation 
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(Exp. 12/2017) 
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Paul has more than 21 years of quality management and quality 
improvement initiatives experience. He has implemented project­
specific quality standards and Kiewit quality standards for a wide 
range oflarge infrastructure projects. Paul's extensive knowledge 
of quality management allows him to take a proactive approach 
to quality program development, setting the expectations for 
quality from the onset. He is involved in work plan preparation 
and review and in the implementation of three phase inspections 
(preparatory, initial, 
and follow-up inspections) for all major operations. Paul 
manages the quality assurance process and conducts quality 
program audits, ensuring they are performed according to all 
applicable standards. 

Project Experience 

Infrastructure Group Quality Manager, Kiewit 
Infrastructure Group, Omaha, NE 

Paul is responsible for supporting the Kiewit Infrastructure 
Districts with their quality programs. He monitors the 
implementation ofKiewit's Group ISO certified quality program 
through assessments and audits. 

Project Quality Manager, I-405 Sepulveda Pass Widening 
Design-Build, Los Angeles County Metropolitan 
Transportation Authority, Los Angeles, CA, $882 Million 

Paul was responsible for developing, implementing, and 
maintaining the project quality program. He oversaw all quality 
control inspections and tests for acceptance of the work and the 
quality assurance for validating the quality control tests. Paul 
coordinated with the client and stakeholders to ensure their 
concerns are addressed through the quality control inspections. 
Paul prepared and submitted QC documentation for the project. 

Quality Manager, River Mountains Water lreatment Facility, 
Southern,Nevada Water Authority, Henderson, NV, $198 
Million 

Paul was responsible for managing the quality program for the 
project, including overseeing all quality control inspections, 
maintaining all quality control records for construction work, 
investigating and resolving all nonconforming conditions, and 
coordinating quality assurance inspection and testing needs with 
the owner. 
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Daniel R. Duprey, PE 
Design Manager 
Summary of Relevant Qualifications 

Mr. Daniel (Dan) Duprey has extensive experience in 
planning, designing, and engineering municipal water and 
wastewater infrastructure projects. Dan is an experienced 
project manager and design manager for conventional and 
alternative delivery municipal projects. Dan has managed 
many water and recycled water treatment and distribution and 
sewer projects. 

Work Experience 

Design Manager. Utah Water Conservancy District, North 
Shore Aqueduct Pioneer Crossing Segment Design-Build. 
Project involved design-build of a 5-mile-long, 60-inch welded 
steel regional water transmission main, a multimillion-dollar 
component of the new Pioneer Crossing arterial roadway. The 
project was through an area of wetlands and standing water 
with highly compressible and liquefiable soils and included 
crossing the Jordan River. The design was on an accelerated 
schedule, and the pipeline had to be built first to allow work 
on the roadway to proceed. The design required coordination 
with roadway grading and structures and with drainage 
features that were only partially designed when pipeline 
construction began. The design was conducted using a design 
quality management plan to ensure conformance with the 

PAR SD NS 

Years of Experience: 34 
Education: 

• Master of Science, Environmental 
Engineering, University of 
Califomia, Berkeley 

• Bachelor of Science, Civil 
Engineering, University of Santa 
Clara 

Registrations/Licenses: 
• Professional Engineer-Civil, CA 

• Certifications: 

• Project Manager Certification, 
Parsons 

Coursework/Training: 
• Leadership and Management 

Program, Parsons 

• Target Zero: Proactive Safety 
Attitudes, Parsons 

Professional Affilfations: 
• Water Enviromnent Federation 

(WEF), Member 

• American Society of Civil 

Engineers (ASCE), Member 

contract requirements and ISO 9001 :2000 Standards. The project was constructed by a joint 
venture of Kiewit and WW Clyde, with Parsons as the lead design subconsultant. 
Project Director/Design Manager. Portland Water Bureau, Sandy River Conduit Relocation 
Design-Build, Portland, OR. Managed the design team on a tunnel and pipeline design-build 
project that included a tunnel crossing of the Sandy River for two 72-inch-diameter regional 
water transmission projects, including tunnel shafts and grading near and within the river 
channel. Led the major civil design work as design manager after tunnel design was complete. 
Shutdowns were required for the four connections to the existing pipelines. The design was 
packaged into shaft, tunnel, heavy civil, and mechanical and was subject to owner and third-party 
owner's engineer design review processes. Kiewit was the prime design-builder and Parsons 
was the design subconsultant. 
Project Director. San Diego County Water Authority, Lake Hodges-Olivenhain Reservoir 
Pipeline Design-Build, San Diego, CA. Provided oversight for final design, pipe factory 
inspection, and construction-phase engineering services for a pumped storage pressure pipeline 
extending from Lake Hodges to Olivenhain Dam and Reservoir. The project included a 
6,000-foot-long, 12.5-foot-diameter, drill-and-blast excavated horseshoe tunnel with a 10-foot­
diameter steel pipeline, a 200-foot-deep shaft, connecting tunnels, a surge chamber and portal, 

Page 34 of 46 RFQNO. 1293 



@Kiewit MULTIPLE AWARD DESIGN-BUILD CONTRACT (MACC) 

FOR WATER, WASTEWATER, AND STORM WATER PIPELINE PROJECTS 

and shaft site development. Responsible for design-build coordination, financial performance, 
design quality, and client service. Kiewit was the prime design-builder and Parsons was the 
design subconsultant. 
Project Manager. Carlsbad Municipal Water District, Industrial Park Recycled Water 
Distribution Sysetm, Carlsbad, CA. Project involved design of 58,000 feet ofrecycled water 
pipeline up to 16 inches in diameter and extension of an existing 27-inch steel pipeline. Work 
included designing connections to existing and future pipelines and pump stations. The project 
was the largest of the water district's Phase II recycled water pipeline design contracts. Managed 
the project, including surveying, geotechnical, and other subcontracts. Participated directly in 
pipeline design activities. 
Project Manager. City of El Centro, El Centro Alder Canal Trunk Sewer and Lift Stations, 
El Centro, CA. Managed design of a 30,000-foot trunk sewer up to 36 inches in diameter and 
two wastewater lift stations. Prepared construction plans and specifications for two segments 
of gravity trunk sewer serving and two force main segments from the lift stations. The work 
involved multiple crossings of Imperial Irrigation District facilities including drains and canals, 
railroad yards and lines, county highways, and city streets. The design included nine bore-and­
jack crossings ofroads, canals, and railways. Encroachment permits were also required from 
Imperial County and Union Pacific Railroad. 
Project Manager. San Diego County Water Authority, San Vicente-Moreno Lakeside 
Interconnect Pipeline, San Diego, CA. Managed the design of 90- and 66-inch-diameter 
pipelines at the base of the San Vicente Dam connecting the San Vicente Pump Station and 
existing and future outlets from the San Vicente Reservoir. The project included a pressure relief 
station, a deep creek crossing and scour analysis, a surge analysis, and connections to existing 
42- and 48-inch active pipelines. Oversaw design work and construction cost estimate and 
schedule preparation. Coordinated work with the ongoing design and construction of the San 
Vicente Pump Station and San Vicente Dam Raise. 
Task Manager. City of San Diego Metropolitan Wastewater Department and International 
Boundary and Water Commission, South Bay Ocean Outfall, San Diego, CA. Project involved 
designing hydraulic shore structures and connection pipelines for the South Bay Ocean Outfall, 
including 144-inch-diameter pipelines, low-flow energy dissipations facilities, sluice gates, and 
knife gate valves. 
Lead Design Engineer. San Diego County Water Authority, Valley Center Pipeline 2A, San 
Diego, CA. Project involved an alignment selection study and preliminary and final design of 
the Valley Center Pipeline, a 66-inch welded steel cross-connection pipeline of the San Diego 
Aqueduct. In addition to pipeline design work, responsibilities included assisting the water 
authority with acquisition of pipeline rights-of-way from 66 properties. Oversaw the design of a 
tunnel crossing Interstate 15, obtained a California Department of Transportation encroachment 
permit, and coordinated surveying and geotechnical consultants. Performed preliminary design 
of a 60-cubic-foot-per-second pump station. 
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Y. William "Bill" Lu, PE 
Task Manager 
Summary of Relevant Qualifications 

Mr. Bill Lu has extensive experience in water and recycled 
water engineering with primary involvement in facility 
planning, engineering studies, design, and construction 
management of water reservoirs, pump stations, pipelines, 
and water treatment plants. The breadth of his experience 
includes more than 50 miles of pipelines, 30 reservoirs, 25 
pump stations, and water treatment plants up to 540 mgd. 
Bill's projects have received recognition and engineering 
awards from the American Society of Civil Engineers and the 
Consulting Engineers and Land Surveyors of California. 

Work Experience 

PAR SD NS 

Years of Experience: 27 
Education: 

• Master of Science, Enviromnental 
Engineering, Virginia Polytechnic 
Institute and State University 

• Bachelor of Science, Chemical 
Engineering, Tunghai University 

Registrations/Licenses: 
• Professional Engineer-Civil, CA 

#49365 

Certi:fi cations: 
• Project Manager Certification, 

Parsons 

Project Manager. Metropolitan Water District of Southern Awards: 
California, Cross-Connection Prevention Program, Los • Outstanding Civil Engineering 

ProjectAward: 18 MG Flow Angeles, CA. Project involved preliminary design for a cross-
Regulatory Structure, San Diego, 

connection prevention program. Work included preparation California, American Society of 

of preliminary design drawings for modifying and relocating Civil Engineers, 1997 

413 structures, including air release valves, air vacuum valves, 
and blow-off assemblies to prevent potential contamination of 
treated water in the distribution system. 

Project Manager. City of Burbank, DeBell Reclaimed 
Water System, Burbank, CA. Project involved a preliminary 
engineering study, design, and construction management of approximately 17 ,000 feet of 16-inch 
diameter ductile iron reclaimed water transmission pipelines, two 600- and 400-horsepower in­
line booster stations, two AWWA D 100 steel water storage tanks, on-site conversions, conversion 
of two 500,000-gallon domestic water storage tanks to reclaimed water storage tanks, and 
upgrade of the existing effluent pumping station. 

Project Engineer. Santa Ana Watershed Project Authority, Chino Basin Desalination 
Program Water Pipeline Facilities, Riverside and San Bernardino Counties, CA. Project 
involved design of water pipeline facilities, including 35,700 feet of polyvinyl chloride well 
water collection pipelines varying from 4 to 30 inches in diameter and 14,700 feet of 30-
inch diameter cement mortar-lined and -coated steel treated water transmission pipeline. 
Lead Engineer. Metropolitan Water District of Southern California, Weymouth Filtration 
Plant Oxidation Retrofit Program, La Verne, CA. Project involved a site engineering 
study, preliminary design, and final design for the $240M oxidation retrofit program for the 
Weymouth Filtration Plant to add ozonation pretreatment processes to the 520 mgd :filtration 
plant. As the lead design engineer, he was responsible for design of project facilities including 
ozone generation; ozone contactors; liquid oxygen, sulfuric acid, hydrogen peroxide, sodium 
hypochlorite, and sodium hypochlorite storage; electrical switch.gear and switchyard; chemical 
delivery rail spurs; a railroad yard; 15-foot-wide by 13-foot-high reinforced concrete box 
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conduits; a 144-inch diameter influent pipeline; a 96-inch diameter reject pipeline; a 36-inch 
diameter wash water return pipeline; and 18- to 42-inch diameter storm drain pipelines. 

Project Engineer. San Diego County Water Authority, 18 MG Flow Regulatory Structure, 
San Diego, CA. Project involved design and construction management of an 18-MG buried 
reinforced concrete reservoir located in Mission Trails Park and serving as a flow regulatory 
structure providing operation and contingency storage of treated water in the district's 96-inch­
diameter aqueduct system. The project received an Outstanding Civil Engineering Project Award 
from the American Society of Civil Engineers San Diego Section in 1997. 
Project Engineer. Cucamonga County Water District, Arthur H. Bridge Water Treatment Plant, 
Rancho Cucamonga, CA. Project involved design and construction management of a 4.0 mgd 
water treatment plant. Work included design of continuous microfiltration units for treatment 
of surface water before distribution to the water distribution system. The project received an 
Engineering Honor Award in the 1998 Consulting Engineers and Land Surveyors of California 
Engineering Excellence Competition for the state of California. 

Project Manager. City of Westminster, Booster Pumping Station, Groundwater Production 
Well, Reservoirs, and Transmission Pipelines, Westminster, CA. Project involved design 
and construction management of an 800 hp, 9,300 gpm booster pumping station; a 3.6 mgd 
groundwater production well; a hydropneumatic surge tank, a pipe storage building, and an 
office. The project also included design and construction of two 8.0-MG AWWA DlOO steel 
tanks, 800 stone columns, and 66,000 cubic yards of soil surcharge, and transmission pipelines. 
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Stephen Gratwick Jr., PE 
Task Manager 
Summary of Relevant Qualifications 

Mr. Stephen (Steve) Gratwick has extensive experience 
managing projects and supervising staff for water, wastewater, 
and drainage projects. His additional responsibilities include 
field inspection and construction management related to 
pipeline, well, booster station, and reservoir installations. 
Steve is an experienced project manager and design manager 
for conventional and alternative delivery municipal projects 
where he works closely with construction contractors to 
produce design packages accommodating ongoing construction 
schedules. Steve has managed many water and recycled water 
treatment and distribution projects. His approach to the design 
process emphasizes interaction between design disciplines to 
achieve high-quality design products and constructed facilities. 

Work Experience 
Project Manager. Beaumont-Cherry Valley Water 
District, Engineering Services, Beaumont, CA. Supervised 
preparation of plans and specifications for the district's 
American Recovery and Reinvestment Act-funded recycled 
water projects. Projects included approximately 23,000 
linear feet of 16- and 24-inch recycled water transmission 

PAR SD NS 
Years of Experience: 43 
Education: 

• Bachelor of Science, Civil 
Engineering, California State 
Polytechnic University, Pomona 

Registrations/Licenses: 
• Professional Engineer-Civil, CA 

#43962 

Certifications: 
• Project Manager Certification, 

Parsons 

Coursework/Training: 
• Target Zero: Proactive Safety 

Attitudes, Parsons 

Professional Affiliations: 
• American Water Works 

Association (AWWA), Member 

• Inland Counties Water 
Association, Member 

• American Society of Civil 
Engineers (ASCE), Member 

lines, a 2-MG steel recycled water tank, jack-and-bore crossings under State Highway 60 in 
Beaumont, and various creek and flood control channel crossings. Coordinated permits with 
the US Department of Fish and Game, the Riverside County Flood Control District, USACE, 
the California DOT, the California Division of Occupational Safety and Health's Mining and 
Tunneling Unit, and various city and county agencies. Responsible for preparing the 2005 urban 
water management plan update. Additional projects included three deep potable water wells 
with capacities of 2,500 to 4,000 gallons per minute, a 5-MG buried prestressed concrete circular 
water storage tank, a 3-MG steel water storage tank, and various pipelines. Responsible for 
design of a buried, 4-MG reinforced concrete reservoir and 13,500 linear feet of 30-inch, 350-
psi water transmission line. Responsible for design of a 2.7-MG steel tank, water distribution 
facilities. 
Technical Director. City of Corona, Citywide Recycled Water Facilities, Corona, CA. This 
key municipal project involved more than 140,000 feet ofrecycled water pipelines, two pump 
stations, three reservoirs, and several pressure reducing valves. The project was funded by a 
State Revolving Loan and a US Bureau of Reclamation grant. Construction was performed 
under three separate contracts to facilitate the use of small- to medium-size contractors to build 
the project. The entire design effort, consisting of more than 270 drawings, was completed 
within five months to ensure award of the funding. 
Construction Manager. Yorba Linda Water District, Richfield Transmission Main, 
Yorba Linda, CA. Project involved construction management services for construction of 
approximately 8,750 linear feet of 36-inch-diameter, cement mortar-lined and -coated steel pipe. 
The scope of work included initial review of the plans and specifications, construction surveying, 
construction management, and inspection services. 
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Jon Y. Kaneshiro, PE, PG 
Geotechnical Engineer 
Summary of Relevant Qualifications 

Mr. Jon Kaneshiro is Parsons' primary technology leader for 
tunneling, dams, and outfalls. He worked on more than 100 
tunnel projects, and has been the engineer-of-record for more 
than 35 tunnel designs. He served as a senior supervising 
engineer and technology leader for dozens of major tunnel 
projects involving trenchless excavation and microtunneling 
in various terrains. Jon has performed earthwork analyses for 
heavy construction projects, prepared plans, specifications, 
and cost estimates for numerous construction projects, 
provided geotechnical recommendations, and coordinated 
efforts of project team geologists, architects, and engineers 
while interacting with regulatory agencies. He also provides 
assistance with reviewing geotechnical and foundation 
recommendations for various water and wastewater projects 
and is responsible for civil/structural and conventional 
structure designs and geotechnical considerations. 

Work Experience 

Technical Director and Tunnel Engineer of Record. City of 
Austin, Downtown Wastewater Tunnel Project, Austin, TX. 
Assisted in preparing the master plan for the city's downtown 
tunnel interceptor and in conducting related cost studies. 
Provided 30%, 60%, 90%, 100% preliminary and final design 
engineering services and construction management services for 
this deep tunnel consisting of 7 shafts and 21,550ftof7- and 
10-ft-diameter bored tunnels. 

Technical Advisor. Southern Nevada Water Authority, 
Capital Improvement Program and Construction 
Management, Las Vegas, NV. For this long-running 
program, Jon performed a conceptual study for surface water 
facilities, including Muddy Mountain Tunnel, Longwell Ridge 
Tunnel, Cathedral Cove Intake, Cleopatra Cove Intake, Echo 
Bay Intake, and Calliville Bay Intake. He also conducted 
SNWA northern surface and groundwater feasibility studies, 
including evaluation of several long tunnels, pipelines, canals, 
and dam sites including Halfway Wash Dam, Virgin River 
Diversion Dam, Dutch Mountain Tunnel, and the Tikaboo 
tunnels. Also performed program and quarterly construction 
management reviews for the Intake Pump Station No. 3 
geotechnical investigation and design. He prepared a concept 
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level study for tunneling methodology, feasibility and costs during the initial phases of the 
project. Also performed a design review and provided technical assistance during construction 
of the SNWA Lake Mead Tap IPS-2 and for the SNWA Las Vegas Wash tunnel. 

Senior Engineering Manager. Integrated Pipeline Project (IPL), Tarrant Regional Water District 
and City of Dallas, TX. Jon is the tunnel task manager and geotechnical advisor for 13 miles 
of an overall 140-mile-long project to bring 350 mgd of raw water from Palestine Lake to the 
Dallas Fort Worth Metroplex. Jon provided project engineering for the Trinity River (tunneled) 
Crossing and the Palestine Dam (cut and cover) breach/crossing for the Preliminary Design 
Report (PDR) The IPL project consists of the preliminary and final design and services during 
construction for 108-inch and 102-inch diameter steel and/or pre-stressed concrete cylinder pipe. 
The PDR will be completed in late spring of 2012, and final design is anticipated to commence in 
early to mid-2013. 

Technical Director. Cobb County Water System, South Cobb Tunnel Construction 
Management, Austell, GA. Project involved providing construction management and 
preconstruction services for the six-mile South Cobb sewer interceptor tunnel and 130-million­
gallon-per-day influent pumping station. Preconstruction services consisted of constructability 
and bidability reviews, comprehensive construction management services, full-time observation 
and inspection, materials testing, survey verification, and additional services as requested by the 
client. Responsibilities included providing technical support and insight for design of the tunnel. 

Engineering Manager. San Diego County Water Authority, San Vicente Pipeline 
Construction and Program Management, San Diego, CA. Project involved 57,228 linear 
feet of 102-inch-internal-diameter pressure tunnel between the San Diego County Water 
Authority's second aqueduct and hydroelectric facility on the west and the San Vicente Pump 
Station on the east. The pipeline had a 120-inch-finished-diameter pipe within a 9- to-13-foot­
diameter excavated tunnel. Work included project management, construction management, 
constructability reviews, design reviews, value engineering, cost estimating, and scheduling. 
Work included preparing a contractor-type preconstruction estimate, which was within 0.5 
percent of the low bid at $197 million. Responsibilities included conducting the design review 
and checking cost estimates at 10, 30, and 60 percent designs and assisting with construction 
management troubleshooting. 

Technical Director. San Francisco Public Utilities Commission, Water System 
Improvement Program, San Francisco, CA. Work included more than 75 projects, including 
14 reservoirs, 9 tanks, 17 pump stations, and 1,250 miles of transmission lines and water mains. 
Served on the technical advisory panel for the Bay Division Pipeline tunnel and provided 
technical oversight and consultation for installation and upgrade of a 25,000-foot, 10-inch­
diameter pipeline installed in a 15-foot-diameter tunnel parallel to the Dumbarton Bridge. 
Provided oversight and tunnel design and construction consultation for the Crystal Springs 
Bypass Tunnel, Mountain Tunnels, and New Irvington Tunnel. Provided value engineering for 
seismic upgrades to the Harry Tracy Water Treatment Plant, facilitated a risk workshop for the 
New Irvington Tunnel, and performed a 100 percent constructability review for the Calaveras 
Dam and a geotechnical review for the City's vehicle service garage. 
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Handoyo Suwandhaputra, PE 
Civil Engineer 
Summary of Relevant Qualifications 

Mr. Handoyo Suwandhaputra has experience in planning, 
design, value engineering, and construction support of general 
civil engineering for municipal, public works, commercial, 
industrial, airport, government, and military facilities. 
Responsibilities have included preparing design criteria and 
performing; design analyses and calculations for underground 
site utility plans and profiles for water, sanitary sewer, storm 
drain, and other piping process lines; substructure excavation 
and backfill, grading, paving, and drainage plans; and 
earthwork quantity calculations. 
Handoyo has prepared technical specifications, developed 
design basis documents incorporating value engineering 
recommendations, and developed demolition and/or 
construction drawings. He has supervised ground and aerial 
survey subcontractor activities and produced topography survey 
maps, including manipulating orthophotography and binary 
raster data and converting binary raster data to vector data. He 

PAR SD NS 
Years of Experience: 30 
Education: 

• Master of Engineering, Civil 
Engineering, University of Texas 
at El Paso 

• Bachelor of Science, Civil 
Engineering, University of Texas 
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has prepared material takeoffs as input for cost estimates and coordinated site-related approvals 
and pennitting, including preparing tract maps, parcel maps, and other survey legal descriptions. 
Handoyo has extensive experience using AutoCAD, Autodesk Land Development Desktop, and 
MicroStation CAD systems. 

Work Experience 

Lead Civil Engineer. West Basin Municipal Water District, Edward C. Little Water 
Recycling Facility Phase V Expansion, El Segundo, CA. This 46-mgd facility produces ultra­
high-quality recycled water for groundwater replenishment, a seawater intrusion barrier, and 
various industrial uses. The plant also generates recycled water for irrigation and other general 
purposes for five different types of recycled water. Work consisted of adding an ozonation 
process for microfiltration pretreatment and expanding existing treatment processes, including 
microfiltration, reverse osmosis, and peroxide and ultraviolet oxidation. The scope included a 
high-rate clarification expansion, a solids handling facility addition, and other improvements. 
Developed design-build construction drawings and specifications, including site improvements, 
grading, and yard piping plans and profiles. Considered different alternatives to tie into existing 
pipelines and route the new pielines within the existing plant to ensure proper integration with 
and minimal interruption to the existing piping system. Developed demolition, grading and 
paving, and yard piping plans. Provided oversight during construction. 

Senior Civil Engineer. City of Los Angeles, Wilmington Drain and Machado Lake Design 
Phase, Los Angeles, CA. Project involved predesign, design, and design support services during 
construction for the integrated Machado Lake ecosystem rehabilitation and Wilmington Drain 
multiuse projects. The projects were designed to receive stormwater runoff from more 
than 14,000 acres of an urban watershed, either directly or through the Wilmington Drain flood 
control channel. The projects combined stormwater capture and treatment; flood control; low-
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impact designs; wetland and habitat design; recreational uses; recycled water use for the park, 
lake, and golf course; and environmental rehabilitation and restoration. Served as civil engineer 
for the planning and design phase to enhance and restore a 40-acre lake and a 300-foot-long 
channel, both listed on the Environmental Protection Agency's 303( d) list of impaired water 
bodies, and approximately 112 acres of adjacent wetland and/or riparian habitat. Key project 
components for Machado Lake included an in-lake oxygenation system, dam improvements, 
creation of a treatment wetland, and enhancement of existing wetlands for habitat creation and 
treatment. Key components for Wilmington Drain included preparation of channel grading plans 
and design of adjacent retaining walls, access roads, and drainage systems. Other tasks included 
designing sedimentation basins and other best management practices. Provided civil design 
services, including grading, drainage, and erosion control for both projects and a recycled water 
line tie-in design for irrigation. 

Senior Civil Engineer. City of Fresno, Tertiary Treatment and Disinfection Facility 
Design, Fresno, CA. Project involved planning a 30-mgd membrane bioreactor system and 
ultraviolet disinfection system to produce high-quality recycled water for direct reuse and 
groundwater recharge at the 88-mgd Fresno-Clovis Regional Wastewater Reclamation Facility. 
Work included design of a new 5-mgd membrane bioreactor process, including fine screens, 
aeration tanks, membrane tanks, ultraviolet disinfection, recycled water storage and pumping, an 
electrical system upgrade, and integration with the existing treatment plant. Prepared demolition, 
paving and grading, and yard piping plans for the site. Considered different alternatives to tie 
into existing pipelines and route the new pipelines within the existing plant to ensure proper 
integration with and minimal interruption to the existing piping system. 

Senior Civil Engineer. City of Visalia, Water Conservation Plant Upgrades, Visalia, CA. 
Project involved design of an upgrade and expansion of the city's water conservation plant to 
a 22-mgd capacity (future 26 million gallons per day) for nitrification and denitrification, for 
producing high-quality recyclable water and encompassing an extensive distribution system. 
Completed predesign and detailed design phases. The project involved converting an existing 
activated sludge plant to a membrane bioreactor facility using existing tankage to the extent 
possible and an ultraviolet disinfection system. Prepared plans and specifications for civil 
engineering improvements. Prepared general grading, paving, and yard piping improvements 
and designed a complete plant storm drain system to control rainwater on site and return excess 
stormwater to the plant headworks. 
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Donald R. Wear 
Pipeline Designer/GADD/Drafting 
Summary of Relevant Qualifications 

Mr. Donald (Don) Wear has extensive and diverse experience 
involving watersystem designs for municipal clients. He is 
prolific in preparing pipeline plan and profile drawings and 
other civil design using AutoCad 3D. For pipeline design 
projects, given basic design parameters and criteria, Don can 
complete the plan and profile design with little input from 
engineering. As lead designer, he is responsible for design team 
compliance with CAD standards and CAD quality. 

Work Experience 

PAR SD NS 
Years of Experience: 27 
Education: 

• Associate of Science, Drafting, 
ITT Technical Institute 

Professional Affiliations: 
• San Diego Autodesk User Group 

(SD AUG) 

• Autodesk User Group 
International (AUGI) 

Senior/Lead Designer. District of Columbia Water and Sewer Authority, Anacostia River 
Tunnel Design, Washington, DC. Lead CAD designer for design of a 12,300-foot-long, 
23-foot-diameter tunnel approximately 100 feet underground along the Anacostia River. In 
addition to preparing design drawings in AutoCad, responsible for managing compliance with 
client CAD and design standards for a design team in multiple locations. 

Senior/Lead Designer. Tarrant Regional Water District, Integrated Pipeline Design Phase 
II, Dallas, TX. Prepared pipeline plan and profile drawings using AutoCad Civil 3D for 1.6 
miles of 103-inch and 11 miles of 108-inch water transmission pipeline through a rural area 
south of Dallas. Multiple alignments were designed to accommodate property acquisition 
requirements before a final alignment was selected. Prepared tunnel design drawings for 2,600 ft 
of 16 ft diameter tunnel under the Trinity River. 
Senior/Lead Designer. San Diego County Water Authority, San Vicente and Moreno­
Lakeside Pipeline, Lakeside, CA. Parsons designed the $24-million Moreno-Lakeside 
Pipeline to convey 92 cfs ( 60 mgd) of raw water from the First Aqueduct near San Vicente Dam 
by gravity to the Helix Water District Levy Water Treatment Plant. Prepared plan and profile 
drawings including utility mapping for 33,000 feet of 54-inch and 66-inch cement mortar line 
and coated, welded-steel pipeline with tunnels under San Vicente Creek and the San Diego 
River. The pipeline alignment was in a combination of existing paved roadways and open 
space. Prepared civil and mechanical drawings for associated flow control facility. 

Utah Department of Transportation, Utah 1-15 Pioneer Crossing East/West Connector 
Design-Build, American Fork, UT. Prepared plan and profile drawings in AutoCad for a 5 
mile segment of the 60-inch North Shore Aqueduct, a welded steel regional water transmission 
pipeline aligned under a new roadway. Coordinated alignment with roadway design which was 
being prepared in parallel with pipeline design Prepared civil and mechanical drawings for 
turnout vaults and other pipeline facilities. 

Senior/Lead Designer. San Diego County Water Authority, Lake Hodges-Olivenhain 
Reservoir Design-Build, San Diego, CA. Prepared civil and plan and profile drawings for a 
new pipeline in a tunnel between Olivenhain Reservoir and a pumped storage hydro plant at 
Lake Hodges. The 10-ft diameter steel penstock was placed in a new 12.5 ft diameter horseshoe 
shaped tunnel. The work also included design of a 12 ft raised bore surge shaft. 
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Senior/Lead Designer. Carlsbad Municipal Water District, Industrial Park Recycled Water 
Pipeline Design, Carlsbad, CA. Prepared plan and profile drawings for 11-miles of recycled 
water distribution mains ranging in size from 16-inch to 4-inch. The pipelines were aligned 
in utility-congested streets in a developed industrial park area. The work included extensive 
mapping of existing utilities from as-built information and horizontally and vertically aligning 
the pipelines to eliminate conflicts. 
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SECTION 10 - Chan~e Order History 

Table 3 shows projects which were completed in the last 3 years. All change orders reflect owner 
initiated changes. 
The Gulfintercoastal project was established with a baseline Target Price ($840,978,469). The 
large Change Order amount is due to additional Owner directed enhancements. Brightwater 
changes were due to additional scope added to the project. 

Table 3 - Change Order History 

Project Original Amount No. CO Amount CO/ Non owner 
of Original initiated CO/Total 
co Contract co 

Amount 
(%) 

Second Lower $1,991,782 2 $48,147 2.4% 0 
Feeder 

Gulf $840,978,469 113 $246,088,367 29.3% 0 
Intercoastal 

Bitter Point $19,754,000 9 $467,281 2.4% 0 

Brightwater $91,945,704 63 $19,731,472 21.5% 0 

SECTION 11 - Equal Employment and 
Contractin~ Opportunitr 

See appendices A & B for Equal Employment 
and Contracting Opportunity documentation 
including Work Force Report, Equal 
Opportunity Assurances, and Subcontractor 
Documentation. 

SECTION 12 - Civil and Criminal Issues 
Over the last 5 years Kiewit Infrastructure 
West Co. (Kiewit) has been responsible for 
over $13 billion worth of work spread out over 
123 projects throughout the western United 
States. Kiewit has had no criminal OSHA 
violations. Kiewit understands your use of the 
term "civil" to refer to OSHA citations. 
Table 4 summarizes the OSHA citations issued 
to Kiewit Infrastructure West Co. (formerly 
known as Kiewit Pacific Co.) since July 8, 
2010 as well as a brief description of the 
nature of the citation and its status. Kiewit 
Infrastructure West Co has no civil or criminal 
violations of the Design-Builder's State 
License Law. 

Kiewit Infrastructure West Co. has no 
convictions for submitting a false or fraudulent 
c.laim to a public entity. 

.12.1.4 Kiewit Infrastructure West Co. has 
never had a criminal violation of federal or 
state law governing the payment of wages, 
benefits, or personal income tax withholding, 
or of Federal Insurance Contributions 
Act (FICA) withholding requirements, 
state disability insurance withholding, 
or unemployment insurance payment 
requirements. 

12.l.5 Kiewit Infrastructure West Co. has 
no criminal violations of federal or state law 
governing equal opportunity employment, 
contracting or subcontracting. 

12.l.6 Kiewit Infrastructure West Co. has 
never had a surety company finish any of its 
projects or make payments on its behalf to 
subcontractors or workers. 
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Table 4 - OSHA Citations 

Activity Cause Citation(s) Resolution 
Number 

315777235 Inspection One "other" citation concerning Contested and still on appeal 
heat illness plan Penalty 

314863846 Accident One "serious" citation concerning $18,000 Penalty 
load securement, one "other" 
citation concerning the "Injury 
and Illness Protection Plan'' 

314447905 Inspection One "other" for violation of $375 Penalty 
Standard 1675B 
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APPENDIX A 
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SECTION 11 - Equal Employment and 
Contracting Opportunity (20 Points Max) 

11.1.1 WORK FORCE REPORT 

See pages A-7 through A-12. 

11.1.2 LIST OF COMPLAINTS FILED 

See pages A-13 through A-18. 

11.2.1.1 EEO ACTIONS 
Kiewit Infrastructure West Co. is an 
equal opportunity employer committed to 
partnering with local, state and national 
diversity organizations in an effort to 
make the communities in which we live 
and work better. Kiewit's diversity 
initiatives are very community-specific 
and focused on non-profits serving 
communities in which Kiewit has its 
major offices and significant operations. 
From our participation in organizations 
such as the Society of Women Engineers 
and the National Society of Black 
Engineers, to spearheading initiatives of 
our own, at Kiewit we are always 
working toward greater diversity among 
our employees, our suppliers and our 
industry. 

The Company is also a federal contractor 
subject to Executive Order 11246, Section 
4212 of the Vietnam Era Veterans' 
Readjustment Assistance Act of 1974, as 
amended ("Section 4212") and Section 503 
of the Rehabilitation Act of 1973, as 
amended ("Section 503). As such, the 
Company is committed to taking positive 
steps to implement the employment-related 
aspects of the Company's equal opportunity 
policy. 
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11.2.1.2 DIVERSE WORKFORCE 
STRATEGIES 
Kiewit Infrastructure West Co is dedicated 
to taking affinnative action to employ, 
advance in employment, and otherwise treat 
qualified minorities, women, veterans, and 
individuals with disabilities without regard 
to their race, ethnicity, sex, veteran status, or 
physical or mental disability. We offer 
fonnal and infonnal on the job training to 
develop work skills required to maximize 
our talent and promote effective teamwork. 
We evaluate performance to determine 
development and growth opportunities. 

On the national level, we were recognized 
by FORTUNE magazine as a 2014 
FORTUNE 100 Best Companies to Work 
For® and by CivilianJobs.com as a 
Military Most Valuable Employer. We do 
everything we can to ensure our job 
openings reach as wide a range of 
potential candidates as possible by posting 
openings on diversity-specific websites 
such as diversityworking.com; hireds.com; 
alpfa.org; nahj .org; asianave.com; 
blackplanet.com and 
workplacediversity.com. Our districts send 
recruiters to affinity career fairs, such as 
those run by the NAACP and by 
CAREERS & the disABLED Magazine. 

11.2.1.3 CURRENT COMMUNITY 
ACTIVITIES 
Kiewit Infrastructure West Co. participates 
in many industry-related workshops and 
networking events with owners, agencies, 
and industry-related organizations and 
associations that promote the growth and 
success of small and disadvantaged 
businesses within our community. Below is 
an example of the many activities Kiewit 
participates in throughout the year: 
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• 

• 

Los Angeles County Metropolitan 
Transportation Authority Small 
Business Workshops I Networking 
Events - Workshop Panelist; 
Matchmaking 
CA Disabled Veterans' Business 
Alliance - Matchmaking 
California Construction Expo -
Exhibitor; Matchmaking; Workshop 
Panelist 
Los Angeles Mayor's Office -
MBDA Division - Workshop 
Panelist; Matchmaking 
San Diego County Transportation 
Authority, SCOOP Program -
Workshop Panelist 
Asian American Architects I 
Engineers Association SB Program -
Workshop Panelist; Sponsor 
Minority Business Development 
Association - Multiple Events (in 
partnership with local utilities, public 
works owners and other industry 
membership organizations) -
Exhibitor, Workshop Panelist 

Kiewit is also committed to provide equal 
employment opportunities and to help 
facilitate construction industry-related 
careers in the communities in which we 
conduct business. Some of our employment 
outreach includes: 

Ace Mentor Program - Annual Corporate 
Scholarship Sponsor - the program 
engages high school students in career 
opportunities in Architecture, Engineering 
and Construction. As a supporter, we help 
fund mentoring activities and college 
scholarships to graduates. 

Associated General Contractors (AGC), 
California Member - helps fund student 
conference scholarships and actively 
supports efforts to develop future 
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Construction leaders. We attend SoCal 
Union Contractors' Council Meetings. 

Associated General Contractors I CBV 
College of Engineering Job & Career Fair 
- Sponsor I Exhibitor - Designed to 
introduce construction career opportunities 
to local high school students and provide 
direct recruitment for construction industry 
employers. 

City Career Fair Productions, Diversity 
Employment Day Career Fair - Exhibitor -
Professional career fair for candidates to 
seek-out job opportunities within LA 
County from major corporations, 
government agencies and non-profit 
organizations. 

Disabled Veteran Business Association 
("DYBA") - Monthly Chapter Meetings that 
include an employment segment in support 
of hiring veterans and a segment for 
networking in support of building relations 
for new and DVBE business growth. 

Kiewit Kares is the Kiewit Southern 
California District's philanthropic program. 
We volunteer with our local community 
non-profit organizations. We have 
volunteered at numerous local organizations 
such as Los Angeles Food Bank, OC Food 
Bank, Big Sunday, Habitat for Humanity, 
Boys Hope Girls Hope, American Cancer 
Society - Relay for Life, Midnight Mission, 
Fred Jordan Mission and Children's Miracle 
Network. In 2015, our focus is to include 
our Kiewit employees and their families. 
This includes volunteering and donations to 
the Make-A-Wish foundation, Susan G. 
Komen Cancer Walk-- and we hosted an 
Annual Golf Tournament for the Children's 
Hospital of Los Angeles and Orange County 
for the past seven years. 
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LA County Construction Careers 
Awareness Day - Amrnal Sponsor I 
Participant promoting construction career 
interest for high school and community 
college students including apprenticeship 
programs. 

Leading Engineering Education for the 
Future in Los Angeles (LEEF-LA) 
Corporate Partner-engineering and 
technologies programs are being developed 
at Los Angeles Southwest College (LASC) 
with grant funding from the U.S. 
Depaiiment of Labor Employment and 
Training Administration. LEEF-LA seeks to 
enhance the technical skills of local 
community members and workers so they 
can obtain employment and/or advance their 
careers in the high-growth engineering and 
engineering technology fields. Kiewit 
employs LEEF Interns and has provided 
guidance for LASC's additional programs. 

Local Assemblyman (46th District) & 
Employment Development Department -
Job & Career Fair Exhibitor participating 
with other industries to provide candidates 
of all ages and experience levels job 
opportunities in concert with the EDD. 

Na val Base Ventura County - Spring 
Career Fair for service members and their 
spouses to explore career options and secure 
employment upon entering civilian life. 

Society of Women Engineers SW/San 
Diego Conference Annual Sponsor -
empowering women to succeed and advance 
in the field of engineering and honoring 
success stories. 

Veteran's Advocacy Group of America 
("VAGA, Inc.")-Annual Book Bag 
Giveaway to benefit the children of the 
returning veterans and Economic Summit 
providing job opportunities, employer 
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interviews and life-skills workshops for 
veterans. 

11.3.1.1 PAST PARTICIPATION LEVELS 

We have included the Design-Build 
Subcontractors and Suppliers Past 
Participation List (Form AA50) for Foothill, 
Carlsbad Desalination and Sandy River 
Conduit. Magnolia Trunk and Pioneer 
Crossing did not have any diversity 
programs. 

See Appendix B for the Past Participation 
List forms. 

11.3.1.2 SUBCONTRACTORS 
PARTICIPATION PLAN 

Kiewit's approach to subcontracting is to 
provide realistic and attainable oppmiunities 
for firms of varying sizes by analyzing and 
breaking out scopes of work that create a 
level playing field. We will establish scope 
sizes and values to encourage involvement 
of local contractors including, Emerging 
Local Business Enterprises (ELBE), 
Disadvantaged Business Enterprises 
(DVBE), and Small Local Business 
Enterprises (SLBE). 
Our selection process identifies contractors, 
vendors, suppliers, and professional service 
firms able to meet the Projects' challenges in 
meaningful, commercially useful roles. 
From our successful past outreach efforts we 
bring excellent working relationships with 
many well-qualified contractors. 
After selecting subcontractors, we will 
embrace a TEAM approach, providing 
Training, Education, Advocacy, and access 
to Mentoring opportunities, including: 

• Monitoring monthly progress of 
each contract for compliance with 
all contractual goals 

• Bringing ELBE/DVBE/SLBE 
opp01iunities to the attention of our 
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subcontractors and supplying them 
with lists of certified 
ELBE/DVBE/SLBE firms that can 
contribute to the project 

ELBE/DVBE/SLBE Project Program 
Manager 

Kiewit will include an experienced 
ELBE/DVBE/SLBE Manager on our team. 
Rebecca Manning has more than 26 years of 
experience in the construction industry 
specializing in developing and implementing 
our small and disadvantaged business 
enterprise programs. Rebecca's most recent 
experience is serving as the DBE Program 
Manager for the 1-405 Sepulveda Pass 
Widening Design-Build Project in Los 
Angeles. Rebecca is frequently involved in 
industry events that are geared towards the 
assistance and growth of the small business 
community. 

Rebecca will be supported by adequate staff 
to administer the outreach process for all bid 
opportunities and implement reporting and 
contract compliance related to 
DBEs/SLBEs. 

Outreach Efforts 

Kiewit at a minimum will use all steps 
defined in 49 CFR Part 26 to identify and 
encourage ELBE/DVBE/SLBE 
subcontractors and suppliers to participate 
on the project. Such steps are briefly 
presented below. 

DBE Directory 
Kiewit will include in its outreach, its 
existing network of experienced 
subcontractors in the Southern California 
area that includes ELBE/DVBE/SLBE 
firms. This in-house resource will provide a 
substantive source of potential finns as a 
starting point. 
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Advertisements 
Kiewit will advertise within 14 calendar 
days prior to the need for a response or bid 
due date in local media including general 
circulation media and industry and race 
specific journals and publications. Kiewit's 
advertisements will include information 
about the project, its owner, and Kiewit's 
involvement, and will invite finns of all 
sizes and socioeconomic status to contact us. 
A few of the periodicals Kiewit intends to 
advertise in include: 
• San Diego Source - The Daily 

Transcript 
• San Diego Business Journal 
• Associated General Contractors 
• El Latino San Diego 
• Small Business Exchange 
• The San Diego Voice & Viewpoint 

Newspaper 
• McGraw-Hill 

Community Organizations 
In addition to advertisements, Kiewit will 
continue to engage with the community 
through its active, ongoing participation in 
networking events, small business 
workshops and by participating in sponsored 
events by community organizations such as 
the Associated General Contractors, small 
business assistance agencies, and small 
business and minority-focused business 
support associations. Kiewit will use these 
activities as another way to discuss the 
project's ongoing progress and discuss 
anticipated bid opportunities. 

Solicitations That Facilitate Participation 

Kiewit will conduct a competitive bid 
process for each bid opportunity that affords 
adequate time to outreach to available 
ELBE/DVBE/SLBE firms, and for the 
preparation of solicitations that consider 
quantity, scope size and schedule to 

RFQNo. 1293 



@Kievvit 
facilitate maximum participation by 
ELBE/DVBE/SLBE firms. 

Pre-Bid Meetings 
Kiewit may hold pre-bid meetings focused 
on specific bid opportunities. The agenda 
will include discussions on scope of work, 
safety, schedule, quality, contract and labor 
compliance, and provide for a question and 
answer period. A project job-walk will be 
available if warranted. 

Cloud Computing 
Kiewit will use an industry standard cloud 
based computing system called SmartBidN et 
to invite ELBE/DVBE/SLBE firms to view 
bid-packages, plans and specifications, and 
contractor requirements. Using SmartBidNet 
streamlines the solicitation and quotation 
process. Once a subcontractor or supplier 
accepts an invitation to bid, that 
subcontractor or supplier is automatically 
notified when bid documents are updated 
with revisions and additions. The software is 
easy to use and there is no cost to 
subcontractors or suppliers. 

Economically Feasible Scopes of Work 
Kiewit will break apart work items into 
economically feasible units to facilitate 
ELBE/DVBE/SLBE participation- even 
where Kiewit might otherwise prefer to self­
perform those work items. Kiewit will 
carefully analyze scopes of work to ensure 
that there are packages small enough and 
specialized enough to provide meaningful 
opportunities to the full range of 
ELBE/DVBE/SLBE contractors. 

Negotiate in Good Faith 
Kiewit will negotiate in good faith with 
interested ELBE/DVBE/SLBE firms. Kiewit 
will never reject a ELBE/DVBE/SLBE finn 
based on price alone. Kiewit will use good 
business judgment and consider a number of 
factors in negotiating including the firm's 
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capabilities and capacity, previous history in 
similar work, its safety record, and its ability 
to perform a commercially useful function. 

Assistance with Bonding, Financing, and 
Insurance 
It is Kiewit company policy and sound 
contracting practice to require payment and 
performance bonds from all subcontractors. 
Kiewit' s advertising and solicitations state 
Kiewit's desire for 100% bonding and 
announce that it will reimburse bond cost. 
To that end, Kiewit will assist 
ELBE/DVBE/SLBE firms with obtaining 
bonding through referrals to the Small 
Business Bond Assistance Program; Kiewit 
can also connect subcontractors and 
suppliers with one of the two Small 
Business Development Centers in San Diego 
County. Both centers offer several financial 
and business consulting resources free of 
charge to local small businesses. If obtaining 
bonds is truly impossible for an otherwise 
qualified ELBE/DVBE/SLBE firm, Kiewit 
will consider waiving the bonding 
requirement on a one-by-one basis. Kiewit 
will balance relevant factors such as 
experience, difficulty of work, schedule 
constraints, and other factors; and agree to 
take on the additional risk if it is truly in the 
best interest of the project. 

Assistance with Technical Aspects 
One of the benefits of being a large national 
contractor is the scope and breadth of 
support companies that Kiewit regularly 
deals with. Kiewit has long-standing 
relationships with companies that provide 
necessary equipment, supplies, niaterials, 
and related services. ELBE/DVBE/SLBE 
finns may struggle to be competitive 
because they do not have the same 
relationships. While Kiewit will not broker 
deals on behalf of ELBE/DVBE/SLBE 
firms, nor ensure they receive Kiewit's 
preferred pricing, Kiewit will assist them in 
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getting access to companies Kiewit trusts to 
provide valuable equipment, materials, 
supplies, and other related services. 

While Kiewit is careful not to erode the 
commercially useful function that 
ELBE/DVBE/SLBE finns are required to 
perfonn, Kiewit will provide technical 
assistance and other services to 
subcontractors and suppliers. Each project 
conducts preconstruction meetings for all 
firms that discuss project safety and project 
submittals such as quality plans, 
environmental plans and safety plans, and to 
understand contract compliance and labor 
compliance reporting. In addition, Kiewit 
has held training seminars open to the public 
covering these same general topics plus 
others. Kiewit views these as opportunities 
not only to fulfill the goals of the 
ELBE/DVBE/SLBE Program, but also to 
foster long-term positive relationships in our 
community. 
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City of San Diego 

EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue • Suite 200 • San Diego, CA 92101 
Phone: (619) 236-6000 • Fax: (619) 236-5904 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501 through 22.3517, 
is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law. Such employment practices include, but are not limited to unlawful 
discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provide a completed Work Force Report (WFR). 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

Type of Contractor: ~Construction D Vendor/Supplier 
D Consultant D Grant Recipient 

Name of Company: Kiewit Infrastructure West Co. 

D Financial Institution 
D Insurance Company 

D Lessee/Lessor 
D Other 

ADA/DBA: --~----------------------------------
Address (Corporate Headquarters, where applicable): _;1""'0..;..7"""0...;:.4_;S;;..;,h,;,,;o;,,;;e;,;,,m;,;,,a=k..;..e;;,;,r...;..A..;..v;..:e;,;,,. -----------------

City: Santa Fe Springs County:_L_o_s_A_n~g~e_le_s ________ State: _C_A _____ _ Zip: 90670 

Telephone Number: (562) ~9~4~6~-1~8~1~6~--------- Fax Number: (562 )~9~4~6~-3~8 ..... 2~3'----------

Name ofCompany CEO:_B_r_u_ce_G_r_ew_c_o_ck _____________________________ ~ 

Address( es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address: 12700 Stowe Drive 

City: Poway County: San Diego State: CA ------- Zip· 92101 

Telephone Number: (858) 486-3410 Fax Number: ~58)_.4-=8=6-.,.,,3=9_,_4_,_1 __ _ Email: mike.lowe@kiewit.com 

Type of Business: _;C"'"o_n_s""tr_u""c""ti-'-on'-'-------------- Type of License: _B_u_s_in_e_s_s __________ _ 

The Company has appointed:._Q=u=i""'n""'n-'-K..;..u""l'""1k _____________________________ _ 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal 

employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: 1000 Kiewit Plaza Omaha NE 68131 

Telephone Number: (102 ).-=2~7~1_,,-2,,,,,9""5..._7 ___ _ Fax Number: 402) .,,.9~4""3--1~3~5'""0'---- Email: quinn.kulik@kiewjt com 

lZI One San Diego County (or Most Local County) Work Force - Mandatory 

D Branch Work Force * 
D Managing Office Wark Force 

Check the box above that applies to this WFR. 

*Submit a separate Work Force Report for all participating branches. Combine WFRs if more than one branch per county. 

I, the undersigned representative of_K_ie_w_it_l_n_fr_a_s_tr_u_ct_u_re_W_e_s_t_C_o_. ____________________ _ 

(Firm Name) 

hereby certify that information provided 

(County) (State) 
herein is true and correct. This document was executed on this _8 ______ day of_J_u_.IY _________ , 20 .J.§_ 

~111.Jwfi 
(Authorized Signature) (Print Authorized Signature Name) 
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WORK FORCE REPORT- Page 2 

Multiple Award Design-Build Contract (MACC) for 
Water, Wastewater, and Sto1111 Water Pipeline Projects 

ft'AME OF FIRM: Kiewit Infrastructure West Co DATE: ______ _ 

OFFICE(S) or BRANCH(ES): Carlsbad Desalination, Northwest DO, SD Airport COUNTY: ....:S:..oa::..:n...::D:..oie=->g<-=o _____ _ 

INSTRUCTIONS: For each occupational category, indicate number of males and females in eve1y etlmic group. Total colunms in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in etlmic categories listed in columns below: 

(I) Black, African-American (5) Filipino 
(6) White, Caucasian (2) Hispanic, Latino, Mexican-American, Pue1to Rican 

(3) Asian, Pacific Islander (7) Other etlmicity; not falling into ot11er groups 
(4) Ametican Indian, Eskimo 

ADMINISTRATION 
OCCUPATIONAL CATEGORY 

Management & Financial 

Professional 4 2 10 

A&E, Science, Computer 

Teclmical 

Sales 

Administrative Support 1 

Services 

Crafts 3 74 2 94 

Operative Workers 

Transportation 

Laborers* 

*Constn1cli011 laborers nod other field employees are not lo be included on Ibis page 

Totals Each Column 4 79 3 2 2 123: 
I 

Gmnd Tollll All Employees 237 

lndicale by Gender and Etlmicity the Number of Above Employees Who Are Disabled: 

I Disabled I I I 
Non·l'rofil Organizations Only: 

' I ' ' ' ' Board of Directors ' I I ' I ' ' ' I ' ' ' 
' I I ' I I 

Volunteers ' . I ' I I 
I I I I I I 

Artists ' I I ' ' ' ' I I ' ' I 

' ' ' ' ' I 
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3 

2 

3 15 

9 15 

' ' ' 
' ' I 
' I 
' 
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WORK FORCE REPORT- Page 3 

Multiple Award Design-Build Contract (MACC) for 
Water, Wastewater, and Storm Water Pipeline Projects 

NAME OF FIRM: _______________________ _ DATE: ______ _ 

OFFICE(S) orBRANCH(ES): _________________ COUNTY:---------

INSTRUCTIONS: For each occupational category, indicate number of males and females in eve1y ethnic group. Total colunms in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in eUmic categories listed in colmrms below: 

(l) Black, African-American (5) Filipino 
(6) White, Caucasian (2) Hispanic, Latino, Mexican-American, Pue1to Rican 

(3) Asian, Pacific Islander (7) Other ethnicity; not falling into ot11er groups 
( 4) American Indian, Eskimo 

. .' -
(I) (2) (3) (4) (5) (6) (7) 

TRADE Black llispaiiic Asiall _ ·-American Filipino -- White Other-_ 
OCCUPATIONAL CATEGORY , Indian Ethnicilv 

·- -.< 
!Ml <Fl !Ml : <Fl <Ml <Fl <M) (F) <M) : (Fl IM\ : . (F) (Ml : (Fl 

Brick, Block or Stone Masons 

Crupenters 2 : 10 ' 

' ' Crupe!, Floor & Tile Installers Finishers ' ' 
' Cement Masons, Concrete Finishers 3 1 ' 

' ' 
Conslmctlon Laborers 21 7 1 
D1ywall Installers, Ceiling Tile Inst ' ' ' ' ' ' 

' Electricians ' ' ' 
Elevator Installers : 

First-Line Supervisors/Managers 11 17 4 
Glaziers 

Helpers: Constmction Trade 
' ' Millwrights ' ' ' ' 

Misc. Const. Equipment Operators 2 15 1 
Painters, Const. & Maintenance : 
Pipelaycrs, Plumbers, Pipe & Steam Fillers 3 31 42 ' 3 9 ' ' 

' Plasterers & Stucco Masons ' ' . 
' Roofers ' ' ' ' 

Security Guards & Surveillance Officers : 
Sheet Metal Workers ' ' ' ' ' ' ' ' 
S!mctural Metal Fabricalors & Filters 1 ' 1 
Welding, Solde1ing & Brazing Workers 

Workers, Extractive Crafts, Miners ' ' ' ' ' ' ' ' ' ' ' ' 

I Totals Each Column 13 169 I 
J Grand Total All Employees J I 
!indicate B ' Gender and Etlmicit Ole Number of Above Em lo ccs Who Arc Disabled: 

Disabled 

EOC Work Force Reporl (rev. 01115) 3 Of6 Form Number: BB05 
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CITY OF SAN DIEGO WORK FORCE REPORT 

HISTORY 
The Work Force Report (WFR) is the document that 
allows the City of San Diego to analyze the work 
forces of all firms wishing to do business with the 
City. We are able to compare the firm's work force 
data to County Labor Force Availability (CLFA) 
data derived from the United States Census. CLFA 
data is a compilation of lists of occupations and 
includes the percentage of each ethnicity we track 
(Black, Hispanic, Asian, American Indian, Filipino) 
for each occupation. Currently, our CLF A data is 
taken from the 2010 Census. In order to compare 
one firm to another, it is important that the data we 
receive from the consultant firm is accurate and 
organized in the manner that allows for this fair 
comparison. 

WORK FORCE & BRANCH WORK FORCE REPORTS 
When submitting a WFR, especially if the WFR is 
for a specific project or activity, we would like to 
have information about the firm's work force that is 
actually participating in the project or activity. That 
is, if the project is in San Diego and the work force 
is from San Diego, we want a San Diego County 
Work Force Report.1 By the same token, ifthe 
project is in San Diego, but the work force is from 
another county, such as Orange or Riverside 
County, we want a Work Force Report from that 
county.2 If participation in a San Diego project is by 
work forces from San Diego County and, for 
example, from Los Angeles County and from 

Sacramento County, we ask for separate Work 
Force Repotis representing your firm from each of 
the three counties. 

MANAGING OFFICE WORK FORCE 
Equal Opportunity Contracting may occasionally 
ask for a Managing Office Work Force (MOWF) 
Report. This may occur in an instance where the 
finn involved is a large national or international 
firn1 but the San Diego or other local work force is 
ve1y small. In this case, we may ask for both a local 
and a MOWF Rep01t. 1'3 In another case, when work 
is done only by the Managing Office, only the 
MOWF Repo1t may be necessaty.3 

TYPES OF WORK FORCE REPORTS: 
Please note, throughout the preceding text of this 
page, the superscript numbers one 1, two 2 & three 3. 

These numbers coincide with the types of work 
force report required in the example. See below: 

1 One San Diego County (or Most Local 
County) Work Force - Mandato1y in most 
cases 

2 Branch Work Force* 
3 Managing Office Work Force 

*Submit a separate Work Force Report for all 
participating branches. Combine WFRs if more than 
one branch per county. 

Exhibit A: Work Force Report Job categories-Administration 
Refer to this table when completing your firm's Work F R £ ( ) . orce ep01t .orm s . 
M t&F' 'I anal!emen <mancia Social Service Specialists 
Advertising, Marketing, Promotions, Public Relations, and Entertainers and Performers Sports and Related Workers 
Sales Managers Health Diagnosing and Treating Practitioners 
Business Operations Specialists Lawyers, Judges, and Related Workers 
Financial Specialists Librarians, Curators, and Archivists 
Ooerations Soecialties Managers Life Scientists 
Other Management Occupations Media and Communication Workers 
Too Executives Other Teaehers and Instruetors 

Postsecondary Teachers 
Primary, Secondary, and Special Education School 

Professional Teachers 
A1t and Desi n Workers Religious Workers 
Counselors, Social Workers, and Other Community and Social Scientists and Related Workers 

EOG Work Force Instructions (rev. 01115) 4 of6 Form Number: BB05 
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A h't re 1 ecture &E . n2111eel'ln2, s . c1ence, c omoute1· 
Architects, Survevors, and Cartograohers 
Computer Specialists 
Engineers 
Mathematical Science Occupations 
Physical Scientists 

Technical 
Drafters, Engineering, and Maiming Technicians 
Health Teclmologists and Technicians 
Life, Phvsical, and Social Science Teclmicians 
Media and Communication Equipment Workers 

Sales 
Other Sales and Related Workers 
Retail Sales Workers 
Sales Representatives, Services 
Sales Representatives, Wholesale and Manufacturing 
Supervisors Sales Workers 

Ad ' ' S m1111strative UIJPOl't 
Financial Clerks 
hlformation and Record Clerks 
Legal Supp01t Workers 
Material Recording, Scheduling, Dispatching, and 
Distributing Workers 
Other Education, Training, and Librruy Occupations 
Other Office and Administrative Support Workers 
Secretaries ru1d Administrative Assistants 
Supervisors, Office and Administrative Support Workers 

Services 
Building Cleru1ing and Pest Control Workers 
Cooks and Food Prepru·ation Workers 
Ente1tainment Attendants and Related Workers 
Fire Fighting ru1d Prevention Workers 
First-Line Supervisors/Managers, Protective Service 
Workers 
Food and Beverage Serving Workers 
Funeral Service Workers 
Law Enforcement Workers 
Nursing, Psvchiatric, ru1d Home Health Aides 
Occupational ru1d Physical Therapist Assistru1ts and 
Aides 
Other Food Preparation ru1d Serving Related Workers 
Other Healthcare Suppo1t Occupations 
Other Personal Care and Service Workers 
Other Protective Service Workers 
Personal Appearance Workers 
Supervisors, Food Preparation and Serving Workers 
Supervisors, Personal Care and Se1vice Workers 
Transpo1tation, Tourism and Lodging Attendants 

EOC Work Force Instructions (rev. 01115) 5 of6 

Multiple Award Design-Build Contract (MACC) for 
Water, Wastewater, and Storm Water Pipeline Projects 

Crafts 
Construction Trades Workers 
Electrical ru1d Electronic Equipment Mechanics, 
Installers, and Repairers 
Extraction Workers 
Matedal Moving Workers 
Other Construction ru1d Related Workers 
Other Installation, Maintenance, ru1d Repair 
Occupations 
Plant and System Operators 
Supe1visors of Installation, Maintenance, ru1d Repair 
Workers 
Supe1visors, Construction and Extraction Workers 
Vehicle and Mobile Equipment Mechanics, Installers, 
ru1d Reuairers 
Woodworkers 

0 ioeratlve WI or 'ers 
Assemblers and Fabdcators 
Communications Eauioment Operators 
Food Processing Workers 
Metal Workers ru1d Plastic Workers 
Motor Vehicle Operators 
Other Production Occuoations 
Printing Workers 
Supervisors, Production Workers 
Textile, Apparel, ru1d Furnishings Workers 

T ransoortation 
Air Transportation Workers 
Other Transportation Workers 
Rail Transportation Workers 
Supe1visors, Tra11spo1tation and Material Moving 
Workers 
Water Transpo1tatio11 Workers 

Laborers 
Agricultural Workers 
Animal Care ru1d Service Workers 
Fishing and Hunting Workers 
Forest, Conse1vation, and Logging Workers 
Grounds Maintenru1cc Workers 
Helpers, Construction Trades 
Supervisors, Building and Grounds Cleaning and 
Maintenance Workers 
Supervisors, Fanning, Fishing, and Forestry Workers 

Form Number: 8805 
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@Kievvit Multiple Award Design-Build Contract (MACC) for 
Water, Wastewater, and Storm Water Pipeline Projects 

Exhibit B: Work Force Report Job categories-Trade 

Brick Block or Stone Masons 
Brickmasons and Blockmasons 
Stonemasons 

Carpente1·s 

c aroet, fl oor an dT ile Installers and Finishers 
Carpet Installers 
Floor Lavers exceot Carnet, Wood and Hard Tiles 
Floor Sanders and Finishers 
Tile and Marble Setters 

Cement Masons, Concrete Finishers 
Cement Masons and Concrete Finishers 
Tenazzo Workers and Finishers 

Construction Laborers 

Dr wall Installers Ceilin Tile Inst 

Electricians 

Elevator Installers and Repairers 

First-Line Su ervisors/Mana ers 
First-line Supervisors/Managers of Construction 
Trades and Extraction Workers 

Glaziers 

Reiners, Construction Trade 
Brickmasons, Blockmasons, and Tile and Marble 
Setters 
Carpenters 
Electricians 
Painters, Paoerhamrers, Plasterers and Stucco 
Pipelavers, Plumbers, Pioefitters and Steamfitters 
Roofers 
All other Constmction Trades 

EOC Work Force Instructions (rev. 01115) 6 of6 

M'll ' 1 I Wrl!! ltS 
Heating, Air Conditioning and Refrigeration 
Mechanics and lnstallers 
Mechanical Door Repairers 

Control and Valve Installers and Repairers 

Other Installation, Maintenance and Repair 
Occupations 

Painters, Const. Maintenance 
Painters Construction and Maintenance 
Pa erhan ers 

Pi >ela e1·s and Plumbers 
Pi ela rers 
Plumbers, Pi efitters and Steamfitters 

Plasterers and Stucco Masons 

Roofers 

Security Guards & Surveillance Officers 

Sheet Metal Workers 

Struftural Iron and Steel Workers 

Weldint!, Soldel'int! and Brazint! Workers 
Welders, Cutter, Solderers and Brnzers 
Welding, Soldering and Brazing Machine Setter, 
Ooerators and Tenders 

Workers, Extractive Crafts, Miners 

Form Number: 8805 
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CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

The Design-Builder shall provide to the City a list of all instances within the past 10 years where a 
complaint was filed or pending against the Design-Builder in a legal or administrative proceeding alleging 
that the Design-Builder discriminated against its employees, subcontractors, vendors or suppliers, and a 
description of the status or resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

D The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the subject of 
a complaint or pending action in a legal administrative proceeding alleging that Bidder 
discriminated against its employees, subcontractors, vendors or suppliers. A description 
of the status or resolution of that complaint, including any remedial action taken and the 
applicable dates is as follows: 

.· ru~6~ur1b;~MEDIAL 

.. ,·•;Aetib~t'.0-~k:··· 

Contractor Name: _____________________________ _ 

Certified By 

Date Jv ~'{ ~ 1 ~l .S 
Signature 

USE ADDITIONAL FORMS AS NECESSARY 

June 30, 2015 ADDENDUM "1" Page 16of16 
Multiple Award Design-Build Contract (MACC) for Water, Wastewater, and Storm Water Pipeline Projects 
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KIEWIT INFRASTRUCTURE WEST CO. 

MACC Pipeline RFQ 

June 25, 2015 

Kiewit Infrastructure West Co. ("Kicwif'): (I) has entered into conciliation agreements with the DOL and EEOC on a non-admission basis; (2) denies 
any misconduct whatsoever; and (3) to avoid costly litigation, has decided that early resolution was the most practical resolution in these situations. 
Kiewit takes its commitment to affirmative action and equal employment opportunity seriously and has a comprehensive EEO Policy and Anti­
Harassrnent and Nondiscrimination Policy. 

File Date Location Description of Claim Litigation Status Resolution/Action Taken 
(YIN) 

' 
0813012004 Civil Rights Commission - Allegation of sex discrimination. N Closed No Cause 

Hawaii 
I 

0710712009 Superior Court of California, Class action lawsuit relating to y Closed Settlement 
County of San Francisco wages and hoUIS. 

1111012005 U. S. District Court, California Arbitration over claim of wrongful y Closed Settlement 
termination. 

0112412014 Department of Fair Employment Allegations of race discrimination N Closed No Cause 
& Housing - California and 'Wrongful termination. 

01112/2012 City of Tacoma. Human Rights Allegation of race discrimination.. N Closed No Cause 
and Human Services Department 

0911612009 Oregon Bureau of Labor and Allegation of age discrimination. N Closed Dismissed 
Industries 

1111112009 U. S. District Court, Oregon Lawsuit alleging discrimination, y Closed Settlement 
retaliation? failure to re-employ. 

05/0812014 EEOC - Washington Allegation of age discrimination. N Closed Settlement 

07/0312006 Department off air Employment Allegation of gender and race N Closed Withdrawn 
& Housing - California discrimination. 

12/1812007 EEOC - San Francisco, CA Allegations of race and disability N Closed Withdrav.n 
discrimination. 

0412312015 Superior Ct of State of Lawsuit alleging age y Open Pending 
California, County of Los Angeles discrimination., retaliation, 

Long Name Docket Number 

Angela A. Chinen v. Kiewit 37B-A4-00226 
Pacific Co. 

Ashley Wilson, as an individual CCC-09-490136 
and on behalf of all others 
similarly situated v Peter Kiewit 
Sons\ Inc., Kiewit Pacific Co. 

Benicia Bridge - Kirk C05-4626 
Williams Labor Arbitration -

Brandi Harris v. Kiewit 198243-83625 
Inftastrucure Co. and James 

Brent A. Gamble v. HRC4594 
Kiewit/General/Mason, a Joint 
Venture 

Calvin L. Webb v Kiewit AG-EM-AG-
090916-1137 

Calvin Webb v Kiewit Pacific CV09-!320 BR 

Charles Duane Plank EEOC 551-2014-01060 

Cynthia Magwood v Kiewit E200607M0006-
Pacific Co. 00-rsc 

Daniel A. Griggs v Kiewit 555-2008-00055 
-

David A. Hunt v. Kiewit 
Infrastructure West Co . 

Project 

5830 Kailua Parking 
Structure 

5705 Benicia 

129521-405 
Sepulveda Pass Widen 

22239 SR520 
Floating Bridge & 

12676 NW Columbia 
Shop2009 

12676 NW Columbia 
Shop2009 

5705 Benicia 

5962 Schaefer Ranch 
Phase I and 11 

12952 (1-450 
Sepulveda) 
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File Date 

0111312005 

05/1912015 

05131/2007 

04/06/2006 

03/14/2005 

08/03/2006 

03/29/2008 

03/14/2014 

0912112009 

Location 

EEOC - Washington 

EEOC - Honolulu, Hawaii 

Superior Court of California 

Superior Court of California, San 
Bernardino County 

Superior Court of Alaska, 
Anchorage 

Department ofFair Employment 
& Housing - California 

Commission For Human Rights -
Alaska 

Superior Ct of State of CA, 
Couoty of San Diego 

Department off air Employment 
&Housing 

Description of Claim Litigation 
(YIN) 

violation of public policy 

Allegation of disabilily N 
discrimination. 

Allegations of religion N 
discrimination, disability 
discrimination and retaliation. 

Lawsuit alleging wrongful y 

termination and other various 
claims, including disability, 
discrimination, and whistleblowcr ... 

Lawsuit alleging wrongful y 

termination due to gender 
discrimination and defamation. 

Lawsuit alleging sex y 

discrimination. 

Allegation of marital status N 
discrimination.. 

A11egation of race discrimination.. N 

Allegations of retaliation, failure y 

to prevent reta1iation and 
defamation in litigation 

Allegation of age discrimination. N 

Status Resolution/Action Taken Long Name 

Closed No Cause David Olmsted v. Kiewit Pacific 

Open Pending David Staggs EEOC Charge 

Closed Settlement David Wa1Iace v Kiewit Pacific 

Closed Settlement Deborah Grace v Kiewit Pacific 

Closed No Cause Deborah J. Dallas v Kiewit 
Companies and Alaska State 
Commission on Human Rights 

Closed No Cause Diana Monica Howard v Kiewit 
Pacific Co. 

Closed No Cause Frank Ruley, Ill v Kiewit 
Pacific Co. 

Closed Settlement Gary Richardson v. Kiewit 
Infrastructure West Co.; Kiewit 
Pacific; Ed Morris 

Closed Withdrawn Gerald Flick v Kiewit Pacific 

Docket Nwnber Project 

380-2005-00829 5867 Swift Canal 

486-2015-00263 15399 - Kamehameha 
Guideway 

C07-00827 5705 Benicia 

scvss 136805 

3AN-05-5927Cl 5737 Gleno-Parks 

E20000607-D-
0131-00 

J-08-069 21702 Gravina Aeeess 

12952 l-405 
Sepulveda Pass Widen 

E2009!0M0300-
00-9e 
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File Date 

0413012015 

05/2212012 

06/23/2006 

12117/2004 

10109/2014 

12131/2014 

0211212008 

07120/2006 

1012212007 

12117/2007 

0510212014 

Location 

Los Angeles County- Superior 
Court 

EEOC - California 

EEOC - Los Angeles, CA 

EEOC - Hawaii 

EEOC - California 

EEOC - Honolulu 

EEOC - San Francisco, CA 

Civil Rights Commission/EEOC -
Hawaii 

Circuit Court of Hawaii, First 
Circuit 

Superior Court of California. 
Alameda County 

Superior Court of the State of 
California. County of Los Ang 

Description of Claim Litigation Status 
(YIN) 

Lawsuit alleging V.Tongful y Open 
discharge due to notifying 
company of safety violations, 
whistleblower retaliation 

Allegation of age discrimination. N Closed 

Allegations of age and sex N Closed 
discrimination. 

Allegations of age and disability N Closed 
discrimination. 

Al1egation of sex discrimination N Open 

Allegations of race discrimination N Open 
and national origin discrimination. 

Allegation of race discrimination. N Closed 

Allegations of age and disability N Closed 
discrimination. 

Lawsuit alleging age and y Closed 
disability discrimination. 

Lawsuit by multiple employees y Closed 
alleging race and gender 
discrimination. 

Lawsuit by former employee y Closed 
alleging race discrimination, 
sexual harassment and intentional 
infliction of emotional distress 

Resolution/Action Taken Long Name 

Pending Graciano Hernandez v. Kiewit 
Infrastructure West Co., J.F. 
Shea Construction Inc. & Does 
1 through 100 

Withdra"n Harold Hillhouse v. Kiewit 
Infrastructure West Co. 

No Cause Heather Lowe v Kiewit Pacific 

No Cause Howard, Guy William v Peter 
Kiewit Sons'~ Inc. 

Pending Inna S. Gon7.alez EEOC Charge 

Pending John Correa v. Kiewit 
Infrastructure West Co. 

No Cause Kenneth Franklin v Kiewit 

No Cause Kevin J. Milnes v Kiewit 

Summary Judgment in Kevin J. Milnes v Kiewit 
Company Favor Pacific Co. 

Settlement Kimberly Newman v KFM and 
Kiewit Pacific Co. 

Settlement LaSheima Swafford v. Kiewit 
Infrastructure West Co., a 
business entity, unknown form, 
and Does l through 50, 
inclusive 

Docket Number Project 

BC580400 234 73, Carlsbad 
Desalination 

480-2012-02402 12952 I-405 
Sepulveda Pass Widen 

480-2006-02062 5824 Stone Canyon 

378-2005-00151 5863 C-17 Beddown 
North Sector 

488-2015-00018 23473 - Carlsbad 
Desalination 

486-2015-00104 13198 - Farrington 
Guideway 

555-2007-00818 

37B-A6-00156 

07-1-1987-10 

RG07352378 3726Skyway 

BC544492 
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File Date 

1012512005 

01/1612009 

03/24/2011 

05/30/2013 

10{15/2008 

12f06f2012 

!0{09/2007 

0312812005 

412712013 

Location 

Superior Court of California, 
Alameda County 

Superior Court of California, 
Imperial County 

EEOC - Oregon 

EEOC - Los Angeles 

Superior Court of California, 
Contra Costa County 

EEOC - California 

Department ofFair Employment 
& Honsing - California 

Superior Court of California 

EEOC - California 

Superior Ct, State of California, 
County of Los Angeles 

Description of Claim Litigation 
(YfN) 

Lawsuit alleging retaliation and y 

national origin discrimination. 

Lawsuit alleging gender y 
discrimination and retaliation. On 
April 12,2012,ajucyreturneda 
verdict for the Plaintiff in Lisa 
Da,is v Kiewit Pacific Co. nka 
Kiewit !nfTI1S1ructure West Co. 

Allegations of age and sex N 
discrimination and retaliation. 

Allegations of discrimination and N 
retaliation. 

Lawsuit alleging 1'Tongful N 
termination, retaliation, and 
fuilure to protect safety of 
employee. 

Allegation of sex discrimination. N 

Allegations ofse.x discrimination N 
and retaliation. 

Lawsuit alleging wrongful y 
tennination. 

Allegation of harassment. N 

Lawsuit alleging wrongful y 
tennination; retaliation; alleged 
failure to pay wages; failure to 
provide meal or rest periods; 
failure to maintain records and 
accurate itemized wage 
statements; and unlawful,. unfair 
and fraudulent activity. Settled on 
918/2014. 

Status Resolution/Action Taken Long Name 

Closed Settlement Leon v KFM, et al. 

Closed Judgment Lisa Davis v Kiewit Pacific Co. 

Closed No Cause Lisa M. Rice v. Kiewit 
lnfras1ructure West Co., Chad 

Closed No Cause Luis Trujillo v. Kiewit 
Infrastructure West Co. 

Closed Settlement Magin Murray v Kiewit Pacific 
Co. 

Closed NoCanse Martha Hernandez v. Kiewit 
lnfras1ructure West Co. 

Closed No Cause Michael John Kazmierczak v 
Kiewit Pacific Co. 

Closed Settlement Michel Merrill v Kiewit Pacific 
Co, Allan Kirkwood and Does 
1-50 

Closed Withdrawn Michelle Creer v. 
KiewitlFClfManson 

Closed Settlement Mike Marquez v_ Kiewit 
Infrastructure West Co, Mas& 
Electric Cons1ruction Co. and 
Docs l through 50, inclnsive 

Docket Nmnber Project 

RG-05238806 3726Skyway 

ECU04765 

AGEMAG!I0228 
-10487 

480-2013-02307 12952 I-405 
Sepulveda Pass Widen 

C0802495 7059 Kie-Con 
Operations 2007-2008 

480-2013-00569 129521-405 
Sepulveda Pass Widen 

E200708-D-0504- 5970 All American 
00-se 

RG05205319 

3726 Skyway 

BC528636 129521-405 
Sepulveda Pass Widen 
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File Date 

12109/2014 

06130/2009 

06/2412009 

0212412009 

08114/2014 

0811012007 

0112812008 

1012312007 

06121/2004 

06/14/2004 

Location 

Department of Fair Employment 
and Housing 

Superior Court of California, 
County of San Mateo 

Department of Fair Employment 
& Housing - California 

Superior Court of California, 
Contra Costa County 

EEOC - Seattle. WA 

EEOC - San Francisco, CA 

U. S. District Court, California 

Superior Court of California 

EEOC - California 

Description of Chrim Litigation Status 
{YIN) 

Allegations of race discrimination, N Closed 
color discrimination, age 
discrimination and retaliation 

Lawsuit alleging fraud, y Closed 
misrepresentation~ wrongful 
tennination due to sexual 
harassment discrimination., 
emotional distress, and assault and 
battery, 

Allegation of sexual harassment N Open 

Lawsuit alleging gender y Closed 
<liscrimination., "-Tongful 
termination., harassment, and 
retaliation . 

Allegation of age discrimination N Closed 

Allegations of national origin, race N Closed 
and sex discrimination and 
retaliation. 

Lawsuit alleging disability, y Closed 
<liscrimination and wrongful 

Allegations of disability N Open 
discrimination and wrongful 

Class action alleging overtime y Closed 
violations. 

Allegations of race and sex N Closed 
discrimination. 

Resolution/Action Taken Long Name 

No Cause Pamela Lacy v. Maria Martinez 
and Kiewit Construction 

Settlement Pat Armiger v Kirnit 
Construction Company, Kiewit 
Pacific Co~ Lonnie Morelock, 
eta!. 

Rigbtto Sue Patrick Anniger v Kiewit 

Settlement Rana Bayadi v Kie-Con, a 
Division of Kiewit Pacific; 
Allen Kung, Jamie Sisk and 
Does 1 through IO 

No Cause Randy A. Puska v. Kiewit 
Infrastructure West Co. 

Withdrawn/ Rex Ogunniyi v. Kiewit 
Construction Company {KFM) 

Settlement Richard A. Noble & Charlene 
R. Noble v Kiewit Pacific Co., 

Right to Sue Richard A. Noble v Ki°"it 

Settlement Robert Burnside, Francisco 
Gomez, Ray Arnett, Charles 
Lingenfeller, Ron Crues and 
Charles R. Williams v. Kiewit 
Pacific Corporation and Does 
One Thru One Hundred 

No Cause Rozon R. Russell v. Kiewit 

Docket Number Project 

330126-118068 129521-405 
Sepulveda Pass Widen 

CIV485493 21703 Devils Slide 

37AA904278 21703 Devils Slide 

C0900484 7059 Kie-Con 
Operations 2007-2008 

551-2014-01238 

550-2007-01742 3726Skyway 

C0800666BZ 

Unavailable 

ore 831713 4656 Lvl3-Pboenix 
Area Office 

376-2004-00505 5705 Berricia 
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File Date 

10/2012005 

11/0512004 

02115/2009 

l0/26/2009 

04115/2015 

03/0112012 

Location 

Superior Court of California, 
Contra Costa County 

Superior Court of California 

EEOC - San Francisco, CA 

Department ofFair Employment 
& Housing - California 

EEOC - Los Angeles 

EEOC - Hawaii 

EEOC - California 

Description of Claim Litigation Status 
(YIN) 

Lawsuit alleging discrimination. y Closed 

Lawsuit alleo.,,ing disability y Closed 
discrimination and wrongful 

Allegations of sex discrimination N Closed 
and retaliation. 

Allegations of aget disability, N Closed 
marital status and religion 
discrimination and retaliation. 

Allegations of race discrimination N Closed 
and retaliation in charge of 

Allegations of disability N ()pen 
discrimination, race 
discrimination, retaliation,. 
ancestry discrimination 

Allegation of race discrimination. N Closed 

Resolution/Action Taken Long Name Docket Nwnber 

Settlement Salathlel Roos v Kiewit Pacific COS-02211 
Co., et al. 

Settlement Samson Seidel v. K.FM:, Kiewit RG04183979 
Pacific Co~ et al. 

No Cause Sarah Cimmino v Kiewit 555-2008-01028 

Dismissed Travis Guest v Kiewit Pacific E2009lOR5412-

Withdrawn Walter L. Williams v. Kiewit 480-2014-01440 
Infrastructure West Co. 

Pending William K. Johnson v. Kiev,. it 378-2015-00208 
Infrastructure Co. 

No Cause Willie Mitchell v. Kiewit 14ER-0423-l l-2 
Infrastructure West Co. 

Project 

5705 Benicia 
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@Kievvit Multiple Award Design-Build Contract (MACC) for 
Water, Wastewater, and Stonn Water Pipeline Projects 

Appendix B 

Page B-1 RFQNo. 1293 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: (See Attached) 
~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~ 

TYPE OF PROJECT: DOLLAR VALUE OF PROJECT: ________ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED"' 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: 

Address: 

City: State: 

Zip: Phone: 

Name: 

Address: 

City: State: 

Zip: Phone: 

Name: 

Address: 

City: State: 

Zip: Phone: 

cD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

:MBE 
DBE 
OBE 
SLBE 
WoSB 
SD VO SB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PASTPARTIClPATIONLIST 
AASO 
City of San Diego MACC 

(Rev. May 2012) 



Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor; 
Name, Address and Telephone Numer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Name: 2R Drilling Inc. 

Address: 3968 Chino Avenue 
Subcontractor 

Drilling for Geotech Design Sub 

(Earth Mechanics) City Chino State CA 

Zip 91710 Phone (909) 465-1765 

Name: AFC Finishing Systems 

Address: 250 Airport Way 
Subcontractor 

Paint Booth & Down Draft 

City Oroville State CA Systems 

Zip 95965 Phone (530) 533-8907 

Name: B&B Diversified Materials 

Address: PO Box 2080 
Subcontractor Supply LI Kits, and Bumping Posts 

City Bend State OR 

Zip 97707 Phone (541)598-7950 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE, DBE, DVBE, 

Subcontractor Participation, 
QBE, ELBE, SLBE, SOB, 

Materials or Supplies 
WOSB, HUBZone, OR 

SDVOSB 

$229,968 SBE 

$419,422 SBE 

$145,665 DEB,SBE 

Kiewit Infrastructure West Co. 

Where Certified? 

DGS 

System for Award 

Management (SAM) 

The Port of Long 

Beach, San Diego 

County Water 

Authority 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Nuiner of 

Designer, Supplier · 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Name: Barazani Stone 

Address: 14546 Hamlin St. 
Subcontractor 

Furnish and Installation of pavers 

for stations City Van Nuys State Ca 

Zip 91411 Phone 818-701-6977 

Name: Beaumont Electric 

Address: 877 W. 4th Street, Suite A 
Subcontractor M&O Electric Design and Support 

City Beaumont State CA 

Zip 92223 Phone 951-8458972 

Name: Clean Up America 

Address: 4134 Temple 
Subcontractor 

Solid and Construction Waste 

Removal City 4134 Temple Crty blvd. State Ca 

Zip 91770 Phone 323-980-9930 

Name: Conservation Consulting 

International (CCI) 

Address: 23862 Hawthorne Boulevard, Suite Soil Sampling, Envornmental 
201 Subcontractor 

Health & Safety Consultant 

Oty Torrance State CA 

Zip 90505 Phone 310-373-0159 

Name: D&D Lee 

Address: P.O. Box 338 
Subcontractor Site trucking 

City La Verne State CA 

Zip Phone 909-625-1154 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE,WBE, DBE, DVBE, 

Subcontractor Participation, 
OBE, ELBE, SLBE,.SDB, 

Materials or Supplies 
WOSB, HUBZone, OR 

SDVOSB 

$1,597,076 SBE 

$6,147,926 SBE, WBE 

$468,000 SBE 

$45,892 SBE 

$2,003,996 SBE, DBE 

Kiewit Infrastructure West Co. 

Where Certified? 

DGS 

CA 

DGS 

Metro 

Metro 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Address and Telephone l\lumer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor Materials or Supplies 
or Vendor 

Name: Diverscape Inc. dba Diversified 

landscape Co. 

Address: 338010 Washington st. Subcontractor Grade Crossing Landscaping 

City Winchester State CA 

Zip 92596 Phone 

Name: D'Leon Consulting Engineers 

Address:3605 Long Beach Blvd., Ste 235 
Subcontractor CAD Support 

City Long Beach State CA 

Zip 90807 Phone(562)989-4500 

Name: Earth Mechanics, Inc 

Address:17660 Newhope Street, Suite E 
Subcontractor Geotech Design 

City Fountain Valley, State CA 

Zip 92708 Phone (714) 751-3826 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE, DBE, DVBE, 

Subcontractor Participation, 
OBE, ELBE, SLBE, SOB, 

WOSB, HUBZone, OR 
Materials or Supplies 

SDVOSB 

$107,670 SBE 

$85,513 SBE 

$1,197,546 SBE 

Kiewit Infrastructure West Co. 

Where Certified? 

DGS 

Metro 

Metro 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC} for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldfine 

Contractor, 
Name, Address and Telephone Ni.Im er of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Name: Foothill Drilling 

Address:7040 Jurup Ave. 
Subcontractor Drill OCS holes 

City Riverside State CA 

Zip 92504 Phone (951)340-3346 

Name: FPL & Associates 

Address: 7040 Jurup Ave. 
Designer Traffic Signal Design 

City Riverside State CA 

Zip 92504 Phone (951)340-3346 

Name: Frank S. Smith Masonry Inc. 

Address: 2830 Pomona Blvd. 
Subcontractor Furnish and Install CMU 

City Pomona, State CA 

Zip 91768 Phone(909)468-0525 

Name: G&F Concrete Cutting, Inc 

Address: 1006 E. Chestnut Avenue 
Subcontractor. 

Drill and epoxy rebar dowels for I 

City Santa Ana State CA 210 

Zip 92711 Phone(714)648-0397 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE; DBE, DVBE, 

Subcontractor Participation, 
OBE, ELBE, SLBE, SDB, 

Materials or Supplies 
WOSB,HUBZone,OR 

SDVOSB 

$726,938 SBE 

$709,708 SBE 

$2,782,542 SBE 

$818,521 SBE 

Kiewit Infrastructure West Co. 

Where Certified? 

DGS 

Department of 

Transportation 

DGS 

Metro 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct {MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldfine 

Contractor, 
Name, Address and Telephone.Numer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or.Supplies 

Name: G&F Concrete Cutting, Inc 

Address: 1006 E. Chestnut Avenue 
Subcontractor 

WallSawcut 

Epoxy Drill & Dowel City Santa Ana State CA 

Zip 92711 Phone (714) 648-0398 

Name: George Jue Manufacturing Co Inc 

DBA Paramount Metal & Supply Co. Furnish and installation of 
Address: 8140 E Rosecrans Ave Subcontractor structural and misc. steel at 

City Paramount, State CA stations 

Zip 90723-2754 Phone(562)634-8180 

Name: GTE Metals 

Address: PO Box 877 
Subcontractor 

M&O Misc/Metals &Structural 

City Canby State OR Steel 

Zip 97013 Phone (503) 266-6433 

Name: Hi-Way Safety Rentals, Inc. 

Address: PO Box 1030 
Subcontractor MOT Freeway Lane Closure 

City Chino State Ca 

Zip 91708 Phone (909) 591-1781 

Name: HKR Engineering, Inc. DBA 

EarthSpectives 

Address: 250 Goddard Subcontractor 
Vibration monitoring during MSE 

installation 
City Irvine State CA 

Zip 92618 Phone (949) 777-1270 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE,.DBE, DVBE, 

Subcontractor Participation, 
QBE, ELBE; SLBE, SOB, 

Materials or Supplies 
WOSB; HUBZone, OR 

SDVOSB 

$326,342 SBE 

$3,085,304 SBE 

$7,230,437 SBE 

$171,695 SBE 

$20,000 SBE 

Kiewit Infrastructure West Co. 

Where Certified? 

Metro 

DGS 

Metro 

Metro 

Metro 
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Request for Qualifications (RFQ} 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Numer of 

Designer, Supplier 
Subcontractor 

or Vendor 

Name: Infra-Structure Aggregates, Inc. 

Type of Work Performed, 

Materials or Supplies 

Address: 10058 Iron Mountain Ct 
Vendor Ballast & Aggregates Supplier 

City Alta Loma State CA 

Zip 91737 Phone (909) 941-3694 

Name: Innovative Engineering Group 

Address: 251 Davidson Dr., Ste 200 
Subcontractor Stations MEP + M&O MEP 

City Monterey Park State CA 

Zip 91754 Phone(323)262-9199 

Name: J.L Patterson & Associates, Inc. 

Address: 725 Town & Country Rd, Ste 300 
Subcontractor EiC Coordination 

City Orange State CA 

Zip 92868 Phone(714)835-6355 

Name: J.L Patterson & Associates, Inc. 

Address: 725 Town & Country Rd, Ste 301 
Subcontractor Superstructure Inspection 

City Orange State CA 

Zip 92868 Phone (714) 835-6356 

Name: J.M. Diaz, Inc 

Address: 18645 East Gale Avenue 
Designer Civil/Utility Design 

City City of Industry State CA 

Zip 91748 Phone (626} 252-1688 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE, DBE, DVBE, 

Subcontractor Participation, 
DBE, ELBE, SLBE, SOB, 

Materials or Supplies 
WOSB, HUBZone, OR 

SDVOSB 

$7,843,938 SBE 

$276,855 SBE 

$128,652 SBE 

$47,664 SBE 

$400,000 SBE 

Kiewit Infrastructure West Co. 

Where Certified? 

MTA 

DGS 

Metro 

Metro 

Metro 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Nurner of 

Designer, Supplier 
Subcontractor 

or Vendor 

Name: Kodsy's Construction, Inc. 

Address: 2740 S. Harbor Blvd. Suite I 
Subcontract 

City Santa Ana State CA 

Zip 92704 Phone(714)478-6203 

Name: Lee Andrews Group, Inc 

Address: 818 W. 7th Street, Suite 750 
Subcontract 

City Los Angeles State CA 

Zip 90017 Phone (213) 891-2965 

Name: Link-Nilsen Corporation 

Address: 130 E. Santa Clara 
Subcontract 

City Arcadia State CA 

Zip 91006 Phone(626)445-3414 

Name: Lynn capouya, Inc. 

Address: 130 E. Santa Clara 
Subcontract 

City Irvine State CA 

Zip 92614 Phone (949) 756-0150 

Name: McMurray Stern, Inc. 

Address: 15511 Carmenita Rd 
Subcontract 

City Santa Fe Springs State CA 

Zip 90670 Phone (562) 623-3000 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE, DBE, DVBE, 

Type of Work Performed, 
Subcontractor Participation, 

OBE, ELBE, SLBE, SDB, 

Materials or Supplies 
Materials or Supplies 

WOSB, HUBZone, OR 

SDVOSB 

CMU Block $157,523 SBE 

Community Outreach $150,000 SBE 

Fire Protection $1,283,436 SSE 

Landscaping $527,639 SBE 

Furnish and install vertical 
$212,983 SBE 

storage carousels 

Kiewit Infrastructure West Co. 

Where Certified? 

DGS 

DGS 

DGS 

Metro 

DGS 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Numer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Name: Nor-Cal Pipeline Services 

Address: 1459 Market Street 
Vendor 

Grade Crossing Rail Boot & 

City Yuba City State CA Embedded Track Rail Boot 

Zip 95992 Phone (916) 442-5400 

Name: Omega Industries, Inc. 

Address: 7304 NE St. Johns Road 
Vendor Grade Crossing Panel Supplier 

City Vancouver State WA 

Zip 98665 Phone(360)694-3221 

Name: Pacific Rail Enterprises, Inc. 

Address: 3560 University Avenue, Ste. F 
Subcontract Freight Signal Design 

City Riverside State CA 

Zip92501 Phone(951)784-4630 

Name: Pacific Waterproofing & Restoration, 

Inc. 

Address: 2845 Pomona Blvd. Subcontract 
Furnish and install waterproofing 

at Palm and Citrus FRT bridges 
City State 

Zip Phone (909) 444-3052 

Name: RMA Group, Inc. 

Address: 12130 Santa Margarita Ct. 
Subcontract QC/Outside Inspection 

City Rancho Cucamonga State CA 

Zip 91730 Phone(909)989-1751 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE, DBE, DVBE, 

Subcontractor Participation, 
OBE, ELBE, SLBE; SOB, 

Materials or Supplies 
WOSB,HUBZone,OR 

SDVOSB 

$90,026 OBE 

$878,116 OBE 

$469,450 SBE 

$27,292 SBE 

$3,297,485 SBE 

Kiewit Infrastructure West Co. 

Where Certified? 

N/A 

N/A 

Metro 

Metro 

DGS 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Numer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor Materials or Supplies 
or Vendor 

Name: Saf-T-Co Supply 

Address: 1300 E. Normandy Place 
Vendor Conduit and Rttings for systems 

City Santa Ana State CA 

Zip 92705 Phone(909)989-1751 

Name: Seven Elk Ranch Design, Inc. 

Address: 284 Valley Gate Road 
Subcontract Arborist Services 

City Simi Va Hey State CA 

Zip 93065 Phone(805)577-8432 

Name: Seville Construction Services 

Address: 35 Hugus Alley, Suite 210 
Subcontract QAonOC 

City Pasadena State CA 

Zip 91103 Phone(626)204-0800 

Name: Sierra Landscape Development 

Address: 22091/2 Chico Ave. 
Subcontract 

Hydroseed, Jute Netting, Station 

City South El Monte State and TPSS Landscaping 

Zip 91733 Phone {626) 447-5260 

Name: Smithson Electric Inc. 

Address: 1938 E. Katella Avenue 
Saw cut, install loop wire and 

Subcontract apply sealant for Vehicle 
City Orange State CA Detection Loops 
Zip 92867 Phone(714)997-9556 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE, DBE, DVBE, 

Subcontractor Participation, 
QBE, ELBE, SLBE,SDB, 

WOSB,HUBZone,OR 
Materials.or Supplies 

SDVOSB 

$2,532,896 SBE 

$85,000 SBE 

$364,803 SBE 

$700,725 SBE 

$74,160 SBE 

Kiewit Infrastructure West Co. 

Where Certified? 

Metro 

DGS 

Metro 

DGS 

DGS 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldfine 

Contractor, 
Nallie, Address arid Telephone Numer of 

Designer, Supplier 
Subcontractor 

or Vendor 

Name: Southern California Grading, Inc 

Address: 16291 Construction Circle East 
Subcontract 

City Irvine State CA 

Zip 92606 Phone {949) 551-6655 

Name: Southwest Chlorination 

Address: 5699 Kanan Road #282 
Subcontract 

City Agoura Hills State CA 

Zip 91301 Phone(818)707-4437 

Name: St. Martin Construction, Inc 

Type of Work Performed, 

Materials or Supplies 

M&O Mass Grading 

Disinfection 

Address: 14210 Whittram Ave. 
Subcontract Furnish and Install metal roofing 

City Fontana State CA 

Zip 92335 Phone 

Name: Trademark Hoist & Crane 

Address: 1369 Ridgeway Street 
Subcontract Bridge Crane 

City Pomona State CA 

Zip 91768 Phone {909) 718-0800 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE, DBE, DVBE, 

Subcontractor Participation, 
DBE, ELBE, SLl~E, SOB, 

Materials or Supplies 
WOSB,HUBZone,OR 

SDVOSB 

$992,757 SBE 

$19,350 SBE 

$2,333,506 SBE 

$301,709 SBE 

Kiewit Infrastructure West Co. 

Where Certified? 

MWD/DGS 

DGS 

DGS 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldfine 

Contractor, 
Name, Address and Telephone Numer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Name: U.S. Demolition, Inc. 

Address: 4510 E. Eisenhower Circle 
Subcontract 

Site, Bridge & Building Demolition 

City Anaheim State 92807 &Clearing 

Zip 92807 Phone{714)695-9026 

Name: Vomar Products, Inc. 

Address: 7800 Deering Ave. 
Subcontract Mainline & M&O Signage 

City Canoga Park State CA 

Zip 91304 Phone {818) 610-5115 

Name: Western Paving Contractors, Inc. 

Address: 15533 E. Arrow Highway 
Subcontract 

AC Paving 

City Irwindale State CA Permanent Paving@ Evergreen 

Zip 91706 Phone{626)338-7889 

Name: Winefield &Associates, LP 

DBA Alta Environmental 

Address: 3777 Long Beach Blvd Subcontract Hazardous Materials 

City Long Beach State CA 

Zip 90807 Phone(562)495-5777 

Name: Fortis Networks, Inc. 

Address: 4108 E. Airlane 
Subcontract Fiber Optic Cable 

City Phoenix State AZ 

Zip 85034 Phone{602)242-1200 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE; DBE, DVBE, 

Subcontractor Participation, 
OBE, ELBE, SLBE, SDB, 

Materials or Suppiies 
WOSB, HUBZone; OR 

SDVOSB 

$3,475,558 OBE 

$7,235,458 SBE 

$2,167,300 SBE,MBE 

$75,000 OBE 

$469,866 OBE 

Kiewit Infrastructure West Co. 

Where Certified? 

N/A 

DGS 

MWD 

N/A 

N/A 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Nu mer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Name: Superior Tank Co, Inc. 

Address: 9500 Lucas Ranch Rd. 
Subcontract M&OTank 

City Rancho Cucamonga State 

Zip 91730 Phone (909) 912-0580 

Name: ACL Construction Co, Inc. 

Address: 207 W. State Street 
Subcontract 

FPS 210 and M&O Concrete 

Barrier City Ontario State CA 

Zip 91762 Phone (909)391-4477 

Name: ACS Testing, Inc. 

Address: 7409 SW Tech Center Drive, Ste 145 
Subcontract 

Special testing, NOT Testing at 

City Tigard State OR GTE plant for steel 

Zip 97223 Phone (503)443-3799 

Name: Arizona Pacific Wood Preserving 

Address: 850 West Chambers Street 
Subcontract Hardwood lies 

City Eloy State AZ 

Zip 85131 Phone (520) 466-7801 

Name: Barney's Hole Digging Service, Inc. 

Address: 3252 Cherry Ave 
Subcontract Drill holes for soundwalls 

City Long Beach State 

Zip 90807 Phone (562)595-5224 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE; DBE, DVBE, 

Subcontractor Participation, 
QBE, ELBE, SLBE, SDB, 

Materials or Supplies 
WOSB,HUBZone,OR 

SDVOSB 

$304,782 SBE 

$189,826 OBE 

$73,500 QBE 

$286,783 OBE 

$81,175 OBE 

Kiewit Infrastructure West Co. 

Where Certified? 

DGS 

N/A 

N/A 

N/A 

N/A 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Numer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Name: Bragg Investment Company 

Address: 6242 Norht paramount Blvd 
Subcontract Structural Steel erection 

City Long Beach State CA 

Zip 90805 Phone(562)984-2400 

Name: California Boring, Inc. 

Address: 3030 E Coronado St. 
Subcontract Pothole all known utilities 

Oty Anaheim State CA 

Zip 92806 Phone {714) 632-1596 

Name: CED 

Address: 241 East Stevens Ave 
Supplier Stations and utility switchgear 

City Santa Ana State CA 

Zip Phone 

Name: CMCSteel Fabricator's, Inc. 

Address: 215 York Place 
Subcontract Rebar 

City Claremont State CA 

Zip 91711 Phone(909)625-4721 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBIO, DBE, DVBE, 

Subcontractor Participation, 
OBE, ELBE, SLBE, SOB, 

Materials or Supplies 
WOSB,HUBZone,OR 

SDVOSB 

$1,130,966 OBE 

$22,830 OBE 

$696,242 OBE 

$3,477,282 OBE 

Kiewit Infrastructure West Co. 

Where Certified? 

N/A 

N/A 

N/A 

N/A 

Page 13 of22 



Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC} for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Numer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Name: Cor-Ray Painting Co. 

Address: 10114 Shoemaker Ave Subcontract 
Paint and Waterproofing for 

mainline and M&O, Dielectric 
City Santa Fe Springs State CA lnsu lation at stations 
Zip 90670 Phone (562) 906-9770 

Name: Coyote Steel Services Corporation 

Address: 4703 West Pasadena Avenue Subcontract Steel Sections for Soldier Pile 

City Glendale State AZ Wall 

Zip 85301 Phone (208) 699-9714 

Name: CXT Incorporated 

Address: 2420 N. Pioneer Lane Subcontract 
Concrete ties, DF Plates & Shims 

City Spokane, State WA 

Zip 99216 Phone (509) 921-8726 

Name: Doty Bros Construction Company 

Address: 11232 East Firestone Blvd Subcontract 
3 lWOs - SCE DB relocation at 

California and Duarte and 
City Norwalk State CA Shamrock and Duarte 
Zip 90650 Phone (562) 864-6566 

Name: Drill Tech Drilling & Shoring 

Address: 22223 Forest Boundary Road Subcontract 
Soil Nail Design 

City Corona State CA 

Zip 92883 Phone (951) 277-9700 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE, DBE, DVBE, 

Subcontractor Participation, 
OBE, ELBE, SLBE, SOB, 

Materials or Supplies 
WOSB,HUBZone,OR 

SDVOSB 

$2,876,441 OBE 

$183,628 OBE 

$6,907,950 OBE 

338150 
OBE 

$762,963 OBE 

Kiewit Infrastructure West Co. 

Where Certified? 

N/A 

N/A 

N/A 

N/A 

N/A 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct {MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor; 
Name, Address and Telephone Numer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Name: Electrical Cable Specialists, Inc. 

Address: 6680-CJones Mills Court 
Supplier Wire and cable 

City Norcross State CA 

Zip 30092 Phone (770)446-2222 

Name: Filnor, Inc. 

Address: 227 North Freedom Ave 
Supplier 

Pole mounted and yard 

disconnect switches City Alliance State OH 

Zip 44601 Phone (330) 821-7667 

Name: Genisa Iron, Inc. dba DM Ironworks 

Address: 3810 W Victory Blvd 
Subcontract Rig welders. Misc welding on-site 

City Burbank State CA 

Zip 91505 Phone(818)512-6627 

Name: Giroux Classic, Inc. 

Address: 850 W. Washington Blvd. Ste 200 
Subcontract M&O Glazing 

City Los Angeles State ca 
Zip 90015 Phone(213)763-2014 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE,WBE,DBE, DVBE, 

Subcontractor Participation, 
OBE, ELBE, SLBE, SOB, 

Materials or Sµpplies 
WOSB, HUBZone, OR 

SDVOSB 

$9,850,079 OBE 

$326,663 QBE 

$85,000 OBE 

$887,398 OBE 

Kiewit Infrastructure West Co. 

Where Certified? 

N/A 

N/A 

N/A 

N/A 

Page 15 of22 



Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC} for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Numer of 

Designer,. Supplier 
Type.of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Name: Griffith Company 

Address: 12200 Bloomfield Ave 
Subcontract 

Concrete flatwork {hardscape) -

M&O and Mainline City Santa Fe Springs State CA 

Zip 90670 Phone {562)929-1128 

Name: Hayward Baker, Inc. 

Address: 14718 Pipeline Avenue, Suite B 
Subcontract CIDH Pile 

City Chino Hills State CA 

Zip 91709 Phone {909) 393-9300 

Name: JA Salazar Construction and Supply 

Corp 

Address: 613 N. Harbor Blvd. Subcontract Rockvale waterline 

City La Habra State CA 

Zip 90631 Phone {562) 691-3647 

Name: !CTI Inc. OBA Rialto Concrete Products 

Address:City 3011 N Laurel Avenue Subcontract Supply of various RCP pipes 

City Rialto State CA 

Zip 92377 Phone 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE, DBE, DVBE, 

Subco·ntractor Participation, 
OBE, ELBE, SLBE; SOB, 

Materials or Supplies 
WOSB,HUBZone,OR 

SDVOSB 

$1,836,364 OBE 

$36,272 QBE 

$118,850 OBE 

$150,965 OBE 

Kiewit Infrastructure West Co. 

Where Certified? 

N/A 

N/A 

N/A 

N/A 

Page 16 of22 



Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Addre5s and Telephone Numer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Name: Lakin lire West, Inc. 

Address: 15305 Spring Ave. 
Supplier lire derived aggregate 

City Santa Fe Springs State CA 

Zip 90670 Phone (562) 802-2752 

Name: M.E. Simpson Company, Inc. 

Address: 3406 Enterprise Avenue 
Subcontract Sewer Flow Analysis 

City Valparaiso State IN 

Zip 46383 Phone(800)255-1521 

Name: Marina Landscape 

Address: 1900 S Lewis St. 
Subcontract Landscaping 

City Anaheim State CA 

Zip 92805 Phone(714)939-6600 

Name: McCain, Inc. 

Address: 2365 Oak Ridge Way 
Supplier 

Furnish and deliver traffic signal 

City Vista State CA equipment 

Zip 92081 Phone 

Media 

Address: 957 s. Village Oaks, Ste. 100 
Subcontract Pre-Construction Survey 

City Covina State CA 

Zip 91724 Phone 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE, DBE, DVBE, 

Subcontractor Participation, 
OBE, ELBE, SLBE, SOB, 

Materials or Supplies 
WOSB, HUBZone, OR 

SDVOSB 

$503,165 OBE 

$7,200 OBE 

$686,360 OBE 

$873,861 OBE 

$73,170 OBE 

Kiewit Infrastructure West Co. 

Where Certified? 

N/A 

N/A 

N/A 

N/A 

N/A 

Page 17 of22 



Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Numer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor Materials or Supplies 
or Vendor 

Name: Millerbernd Manufacturing Company 

Address: 622 6th St Subcontract OCS Poles 

City Winstead State MN 

Zip 55395 Phone(320)485-2111 

Name: MSE Retaining Systems, Inc. 

Address: 5665 Plaza Drive 
Subcontract Mesa Block Retaining Wall Install 

City Wilsonville State OR 

Zip 997070 Phone 

Murray Plumbing and Heating Corporation 

DBA Murray Company 
Installation of underground 

18414 S. Santa Fe Ave Subcontract 
utilities atthe M&O Facility 

Rancho Dominguez, CA 90221 

(310) 637-1500 

Myers & Sons Hi-Way Safety, Inc. 

13310 5th St. 
Subcontract 

Temporay Signs, hardware, sign 

stands Chino, CA 91710 

(909) 591-1781 

Oldcastle Precast, Inc. 

10774 Poplar Avenue 
Subcontract Precast Girders 

Fontana, CA 

Zip 92337 Phone 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE; DBE, DVBE, 

Subcontractor Participation, 
QBE, ELBE, SLBE, SOB, 

WOSB, HUBZone, OR 
Materials or Supplies 

SDVOSB 

$1,531,008 DBE 

$1,326,792 DBE 

$3,946,259 DBE 

$45,770 DBE 

$2,174,680 DBE 

Kiewit Infrastructure West Co. 

Where Certified? 

N/A 

N/A 

N/A 

N/A 

N/A 
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Request for Qualifications (RFQ} 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Numer of· 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Oldcastle Precast, Inc. 

10774 Poplar Avenue 
Subcontract 

Furnish and install catch basins 

Fontana, CA and manholes 

Zip 92337 Phone 

Oldcastle Precast, Inc. Prestressed precast concrete 

10775 Poplar Avenue 
Subcontract 

panel for san gabriel bridge, 

Fontana, CA catch basins and manholes, and 

Zip 92337 Phone 
pull boxes 

Peterson Hydraulics, Inc 

1653 W. El Segundo Blvd. 
Subcontract LRV Sanding System 

Gardena, CA 90249 

(310)323-3155 

Picketfence Design 

9220 Trade Place 
Subcontract M&O Flooring 

San Diego, CA 92126 

(858) 444-1511 

Pro-Cast Products, Inc. 

27417 E. Third Street 
Subcontract Precast Soundwalls 

Highland, CA 92346 

(909) 793-7602 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE, DBE, DVBE, 

Subcontractor Participation, 
OBE, ELBE, SLBE, SDB; 

Materials or Supplies 
WOSB, HUBZone, OR 

SDVOSB 

$70,426 OBE 

$1,435,279 OBE 

$441,687 OBE 

$152,444 OBE 

$1,499,472 OBE 

Kiewit Infrastructure West Co. 

Where Certified? 

N/A 

N/A 

N/A 

N/A 

N/A 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Numer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Progress Rail Services Corporation 

1600 Progress Drive 
Subcontract Special Trackwork 

Albertville, AL 35950 

{707) 678-0300 

Railquip Inc. 

3731 Northcrest Road, Suite 6 
supplier Re-Rail Equipment 

Atlanta, GA 30340 

{770)458-4157 

Roberson's Ready Mix 

200 South Main Street, Suite 200 
supplier Concrete 

Corona, CA 92882 

{951) 493-6500 

Siemens Industry, Inc. 

20393 SW Avery Ct. 
Vendor OCS Hardware 

Tualatin, OR 97062 

{503) 612-1816 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE, WBE, DBE, DVBE, 

Subcontractor Participation, 
QBE, ELBE, SLBE, SOB, 

Materials or Supplies 
WOSB,HUBZone,OR 

SDVOSB 

$6,652,026 QBE 

$256,300 OBE 

$3,387,171 QBE 

$3,096,665 QBE 

Kiewit Infrastructure West Co. 

Where Certified? 

N/A 

N/A 

N/A 

N/A 

Page 20 of22 



Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct {MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for U.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Numer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Sierra Building Products 

10714 Poplar Avenue 
Subcontract MSE Wall Material Buy 

Fontana, CA 92337 

(909)355-6422 

Simmons Machine Tool Corp. 

1700 North Broadway 
Subcontract 

Wheel Truing Equipment & Rail 

Albany, NY 12204 Car Pulley System 

(518)462-5431 

Superior Gunite 

12306 Van Nuys Blvd 
Subcontract 

Set wire, shotcrete on slope at 

Lakeview Terrace, CA 91342 Colorado Ave 

(818) 896-9199 

UFP Riverside, LLC 

2100 Avalon St 
Subcontract 

Supply lumber and plywood for 

Riverside, CA 92509 Main Line and M&Q 

(951) 826-3000 

Vulcan 

16013 E. Foothill Blvd 
Subcontract PVC Pipe, Underdrain 

Irwindale, CA 91702 

(626) 633-4257 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

DollarAmount of 
MBE, WBE, DBE, DVBE, 

Subcontractor Participation, 
DBE, ELBE, SLBE, SDB, 

Materials or Supplies 
WOSB, HUBZone, OR 

SDVOSB 

$849,690 QBE 

$1,891,721 QBE 

$1,314,397 QBE 

$312,040 QBE 

$140,532 QBE 

Kiewit Infrastructure West Co. 

Where Certified? 

N/A 

N/A 

N/A 

N/A 

N/A 
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Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

Crty of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Foothill Extension Phase 2 

TYPE OF PROJECT: Transportation 

Owner: Metro Goldline 

Contractor, 
Name, Address and Telephone Numer of 

Designer, Supplier 
Type of Work Performed, 

Subcontractor 
or Vendor 

Materials or Supplies 

Western Water Works Supply Co. 

5831 Pine Avenue 
Subcontract Car & Truck Hoist & Turntables 

Chino Hills, CA 91709 

(909) 597-7000 

Wiss, Janey, Elstner Associates 

330 Pfingsten Road 
Subcontract Design Review for M&O Facility 

Northbrook, IL 60062 

(818)303-1300 

ZfSS Bridge North America, Inc. 

201 Regency Court, Suite 1 
Subcontract Bridge Steel 

Dothan, AL 36305 

(866)254-4162 

Crown Fence Co. 

12118 Bloomfield Ave. 
Subcontract Fence and Grounding for Fence 

Santa Fe Springs, CA 90670 

(562) 864-5177 

DOLLAR VALUE OF PROJECT: $477,866,340.00 

Dollar Amount of 
MBE,WBE, DBE, DVBE, 

Subcontractor Participation, 
OBE, ELBE, SLBE, SOB, 

Materials or Supplies 
WOSB,HUBZone,OR 

SDVOSB 

$5,211,685 OBE 

$40,500 OBE 

$1,864,473 OBE 

$1,087,338 OBE 

Kiewit Infrastructure West Co. 

Where Certified? 

N/A 

N/A 

N/A 

N/A 
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Department of 

General Services 
BUILDING GREEN ·BUYING GREEN ·WORKING GREEN 

2R Drilling INc. - #49138 
Supplier Profile 

Legal Business Name 2R Drilling Inc. 

Doing Business As 2R Drilling INc. 

Address 3968 Chino Av 
CHINO, CA 91710 

Email brianserl@gmail.com 

http://www.2rdrilling.com 

Service 

Phone 

FAX 

(909) 465-1765 

(909) 465-0868 

Welcome I Logout 

Need assistance? 
Contact us 
<11· c"ll B00-090·9339 

Web Page 

Business Types 

Service Areas Fresno, Imperial, Kern, Kings, Los Angeles, Orange, Riverside, San Bernardino, San Diego, Santa 
Barbara, Ventura, 

Keywords 

Classifications 

sol test borings hollow stem auger drilling mud rotaty rock coring pitcher barrel sampling drill rig 

601044- Geology and earth science 
721528 - Water well drilling services 

Active Certifications 

TYPE STATUS FROM TO 

SB (Micro) Approved Feb 21, 2014 Feb 29, 2016 

Certification History 

TYPE STATUS FROM TO 

SB(Mlcro) Expired Nov 8, 2011 Nov30, 2013 

SB (Micro) Expired OctS, 2009 Oct31, 2011 

SB (Micro) Expired Aug 14, 2008 Aug31, 2009 

SB Expired Sep 10, 2007 Sep 30, 2008 



Nicley Trevino 

?rom: 
Sent: 
To: 
Subject: 

samadmin@sam.gov 
Thursday, January 22, 2015 1:49 PM 
Nicky Trevino 
Registration Activated for AFC FINISHING SYSTEMS I 064582562 I 60406 

This email was sent by an automated administrator. Please do not reply to this message. 

Dear NICKY TREVINO, 

Congratulations! The registration for AFC FINISHING SYSTEMS I 064582562 I 60406 ls now active in the U.S. federal 
government's System for Award Management (SAM). If you did not provide a CAGE code during the registration process, 
one has been assigned and is provided above. 
You are now eligible for contracts, assistance awards, and to do business with the federal government as determined by 
your Entity's profile. Important: The Periodic Update Requirement Date for the registration Is 22-JAN-16. You must 
renew the registration by this date to remain active. 
In addition, you may continue to invite additional users by following the below steps: 
* Login to SAM using a valid Username and Password 
* Select "Manage Entity Users" from the left-hand navigation menu 
* Select "Invite User" from the left-hand navigation menu 
* Select the desired Entity 
* Provide invltee's email address 
* Assign Role(s) to be associated with the user account 
·~ Click Submit 

All Invitees Wiii receive an email message from SAM with Instructions on how to complete the process. 
! 

For assistance, please contact the Federal Service Desk at www.fsd.gov or by telephone at 866-606-8220 (toll free) or at 
334-206-7828 (internationally). 

Thank you, 
The System for Award Management (SAM) Administrator https://www.sam.gov 

1 



02/02/2009 2:58 PM EST 

~ ~;;:!!Business 

Note: The information shown below has been validated by the SBA. 

If the Information you provided represents your firm as a small business, please be aware that, for 
fraudulent misrepresentation as a small business, 15 U.S. C 645(d) provides for imposition of fines, 
imprisonment, or both; that your firm be subject to administrative remedies, including suspension and 
debarment; and that your firm be ineligible for participation in programs conduced under the Small 
Business Act. 

\ 

If you do not agree with these results, please review your input for number of employees and annual 
receipts (please note that the size of your business must include the employees and receipts of all 
affiliates.) You may also need to review your business type selections. If you consider your entity a 
small business, it must be one that is organized for profit, with a place of business in the United 
States, and meets the size standard for its industry. For information about the SBA size standards go 
to httP-~//w..ww.sbg_,gov/siz.e/. If you have questions and would like to speak with your firm's closest 
SBA Area Office Size Specialist go to ht.tP.://www._$.b..~gov(siz51/ind$XC.9lltacts .. b1m1. 

DUNS#: 064582562 
SBA UserlD: P0810225 

SBA Information: 

Small Emerging Small 
NAICS Description Business Business 

238220 Plumbing, Heating, and Air-Conditioning Contractors y N 

332311 
Prefabricated Metal Building and Component y N Manufacturing 

3323.22 Sheet Metal Work Manufacturing y N 

Note to all Users: This is a Federal Government computer system. Use of this system constitutes 
consent to monitoring at all times. 

For Official Use Only 



(:,) THENETWORK 
Bringing You Government llids Throughout Southel'n Cnlit'ornfa 

8/16/2012 

Account#: 35129 
Ms. Christensen 
B&B Diversified Materials 
POBox2080 
Bend, OR 97707 

Dear Ms. Christensen: 

Certified Small Business Enterprise {SBE) 

Thank you for submitting your Vendor Application seeking Small Business Enterprise (SBE) recognition with The 
Network. Per our evaluation of the information you provided in your application and the North American Industry 
Classification System (NAICS) codes you identified, your status as a Small Business Enterprise (SBE) has been 
approved. This certification is recognized by the following agencies: 

The Port of Long Beach* San Diego County Water Authority* 

* There are currently six agencies participating in The Network; however, at the present time, only the Port of Long 
Beach and San Diego County Water Authority are administering a Small Business Ente1prise (SBE) Program. 

The Port of Long Beach is pleased to issue this SBE Ce1tificate subject to the te1ms and conditions identified below: 

NAICS code(s) for which SBE status is recognized: 423860 423390 423710 
423840 423990 

SBE Certificate Effective Date: 8/13/2012 

SBE Certificate Expiration Date: 8/13/2015 

Work perfonned by your film that falls within the above-mentioned NAICS code(s) will be counted as SBE 
participation for wot1c pe1formed on contracts procured by the above agencies. 

The agencies reserve the right to withdraw this ce1tification if at any time it is determined that ce1tification was 
lmowingly obtained by false, misleading, or incorrect information. The agencies reserve the right to audit all 
statements. If any firm attempts to falsify or misrepresent infonnation to obtain certification, the finn may be 
disqualified from participating in any contracts for a period of up to five years. 

SBE Certification is valid for a period of three (3) years. To maintain SBE status, firms must update their 
existing SBE Vendor Application on or before the expiration date mentioned above. All information is 
subject to verification. 

If there are any changes in your status that may impact your certification, you are required to update your account 
information online. You may view your SBE qualifying information at any time, by logging into your main menu and 
selecting the "Small Business Certification Form" link. 

Sincerely, 

Sashi Muralidharan 
SBE Administrator, Port of Long Beach 

925 Harbor Plaza, P.O. Box 570, Long Beach, CA 90802, Ph. (562) 499-3472, Fax (562) 901-1763, www.polb.com/sbe 



One Gateway Plaza ~ Los Angeles County 
~ M.iropo/lt'" "Jra"'portatlon Autho•I~ Los Angeles, CA 90012-2952 

213.922.2000 Tel 
metro.net 

Metro 

December 27, 2013 

Aviva Barazani 
Barazani Stone, Inc. 
14546 Hamlin Street #203 
Van Nuys, CA 91411 

Re: Small Business Enterprise Certification 

Dear Mrs. Barazanl: 

Metro File # 6367 

We are pleased to advise you that after careful review of your application and supporting documentation, the 
Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the 
ellglbllity standards to be certified as a Small Business Enterprise (SBE) as required under Metro's SBE 
Program. Your firm will be listed In Metro's SBE database of certified SBEs under the following specific 
areas of expertise: · 

NAICS (2007) Description 
238990 All Other Specialty Trade Contractors 

Your SBE certification Is good for five years from the date of this letter and applies only for the above NAICS 
2007 codes. Any additions and revisions must be submitted to Metro for review and approval 

After the five-year certification period, your entire file will be reviewed In order to ascertain continued SBE 
certification status. You will be notified of the pending SBE status review and any documentation updates 
necessary prior to the expiration date. 

Also, should any changes occur that could affect your certification status prior to receipt of the renewal 
application, such as changes In your firm's name, buslness/maiilng address, ownership, management or 
control, or failure to meet the applicable business size standards or personal net worth· standard, please 
notify Metro Immediately. 

Metro reserves the right to withdraw this certification If at any time it is determined that it was knowingly 
obtained by false, misleading, or incorrect information. Your SBE certification Is subject to review at any 
time. The tlnn thereby consents to the examination of its books, records, and documents by Metro. 

Congratulations, and thank you for your interest In Metro's SBE Program. Should you have any questions, 
please contact us at 213-922-2600. For Information on Metro contracting opportunities, please visit our 
website at www.metro.net. 

Sincerely, 

J~6(.)/J~~~ 
Tina Giles-Potter 
Certification Consultant, SBEUS 
Diversity & Economic Opportunity Department 

i!'.\AJ!Jlm~I l.r:Ucn\SUll Apj>TOl~I Dec. wmn=nl 510..,_ Inc. doc 

Smnll B1mi1m Cerlifirutiu11 Utiil 
One Golcwny l'for.n, Mull Stop nn-u-1, I~'" A1t1,..,lc.~, CA DOCllil-21lfi2 

l'h: il lll-92il·2000 l'nx: g 18·92U-70!l0 

151672 



California Certification Report - p. 1 - Generated on Jul 7, 2015 

BEAUMONT ELECTRIC INC 

877 W 4TH STREET STE A 

BEAUMONT, CA 92223 

. stacey@beaumontelectric.com 

SB Sep 29, 2013 - Sep 30, 2016 

Construction; 

[261215] Electrical wire 

[261216] Electrical cable and accessories 

·rh°'M· ... · 
FA~·,··· .. 

[391213] Electrical boxes and enclosures and fittings and accessories 

[391214] Electrical lugs plugs and connectors 

[391215] Electrical controls and accessories 

[391217] Electrical hardware and supplies 

[391219] Electrical safety devices and accessories 

.· .. · [391220] Electrical Variable Speed Drives 

[391317] Wire Raceways Conduit and Busways 

[411136] Electrical measuring and testing equipment and accessories 

· [721515] Electrical system services 

.. ·, (951) 845-8972 

. :. (951) 769-8558 

INSTALL ELECTRICAL WIRING AND CONDUIT FOR NEW CONSTRUCTION OF INDUSTRIAL AND 

,. COMMERCIAL BUILDINGS, STREET LIGHTING INSTALLATION AND PUBLIC WORKS PROJECTS. 



Los Angeles County 
Metropolitan 'fransportation Authority 

One Gateway Plaza 
Los Angeles, CA 90012·2952 

.213.922.2000 Te.I 
metro.net 

Metro · ·· 
April 22, 2015. 

Deontay Potter 
Clean Up America, Inc. 
P.O. Box 23315. 
Los Angeles, CA' 90023 

Re: Small Business Enterprise Certification 

Dear Mr. Potter: 

.~ ·.· . 

Metro File# 5223 

· - We are·pteased to advise you that-after careful review of your application and supporting documentation, the 
Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the 
eligibility standards to be certified as a Small Business Enterprise (SBE) as required under Metro's SBE 
Program. Your firm will be listed In Metro's SBE database of certified SBEs under the following specific 
areas of expertise: 

NAICS (2007) Description 
562111 Solid Waste Collection 
562119 Other Waste Collection 

.. 

562991 Septic Tank and Related Services 

Your SBE certification is good for five years from the date of this letter and applies only for the above NAICS 
2007 codes. Any additions and revisions must be submitted to Metro for review and approval. 

After the five-year certification period, your entire file will be reviewed in order to ascertain continued SBE 
certification status. You will be notified of the pending SBE status review and any documentation updates 
necessary prior to the expiration date. 

Also, should any changes occur that could affect your certification status prior to receipt of the renewal 
application, such as changes in your firm's name,. business/malling address, ownership, management or 
control, or failure to meet the applicable business size standards or personal net worth standard, please 
notify Metro immediately. 

Metro reserves the right to withdraw this certification if at any time it is determined that It was knowingly 
obtained by false, misleading, or incorrect information. Your SBE certification Is subject to review at any 
time. The firm thereby consents to the examination of its books, records, and documents by Metro. 

Congratulations, and thank you for your Interest In Metro's SBE Program. Should you have any questions, 
please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our 
website at www.metro.net. 

Sincerely, 

JµW./J~~Gim:v 
Tina Giles-Potter 
Certification Consultant, SBEUS 
Diversity & Economic Opportunity Department 

Small B111inm CertiJical1on U1111 
Ono (lntowny Plow, Moil Stop UD•B-4, Los Ani:clcs, CA 90012·20n2 

l'h! ~l8-M2·~r,oo Pox: 218-1122-7660 

151612 



~ Los Angeles County 

~ M•l<opollt'" """""""'" A"'""'~ 
One Gateway Plaza 
Los Angeles, CA 90012-2952 

213.922.2000 Tel 
metro.net 

Metro 

October 26, 2012 Metro File # 5907 

Ken Durand 
Conservation Consulting International, Inc. 
23862 Hawthorne Blvd. #201 
Torrance, CA 90505 

Re: Small Business Enterprise Certification 

Dear Mr. Durand: 

--·-. - --weare·p1eased to advlseyou thataiter .. carefiiirevlew oTyourappilcatTcin anci supportingciocumeriiation; tile. 
Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the 
eligibility standards to be certified as a Small Business Enterprise (SBE) as required under the Metro SBE 
Program. Your firm wlll be listed In the Metro SBE database of certified SBEs under the following specific 
areas of expertise: 

NAICS (2007) Description 

541620 Environmental Consulting Services 
541350 Building Inspection Services 
54'1611 · _ Administrative Management & General Management Consulting Services 
5'132©4.o·'.' '1 • • ·,.: •. ':R{:jmeali:itlon services 
~ . ' .. ,. ~-.-' .. 

Size Standard 

$14 milllon 
$7 million 
$14 million 
$14 mlltlon 

Your SBE certification Is good for five years from the date of this letter and applies only for the above NAICS 
2007 codes. Requests for addltlonal or revised NAICS 2007 codes must be made in writing to Metro. After 
the five-year certification period, your entire file will be reviewed In oraer -to. ascertain continued SBE 
certification status. You will be notified of the pending SBE status review apd any documentation updates 
necessary prior to the expiration date. 

Should any changes occur that could affect your certification status, such as changes In your firm's name, 
business/malling address, ownership, management or control, or failure to meet the applicable business size 
standards or personal net worth standard, please notify Metro Immediately. SBE certification Is subject to 
review at any time. · 

Metro reser.ves the right to withdraw this certl.flc1;1tlon .If ?t any time It Is determined that certification was 
l<nowlngly obtained by false, misleading, or Incorrect Information. Metro also reserves the right to request 
additional information and/or conduct on-site visits at any time during the certification period. The firm 
thereby consents to the examination of its bool<s, records, ana documents by the Metro. 

Congratulations, and than!< you for your Interest In Metro's SBE Program. I wish you every business success 
and should you have any questions, please contact us at 213-922-2600. For information on Metro 
contracting opportunities, please visit our website at www.metro.net. 

Sincerely, . 
::Yt. " . i ---- · ... , 

Shirley Wong 
Oertlficatlon Representative ·,. · . ·· · 
'Diversity & Economic bj:ipo\-ti.inity· beparfrrierit 

C:IDotumtllU and Se11lngs\!ar<l1ol\My llotu1umu\OO • hO'A Flics\CER.TIFJCATION\Cal•Word\00- Shirley Wong\C Plnns\CollSttVitlon Con.uldng lntmuotlona~ Inc. SOB.doe 

Smal/ 811sln~s Cet1/Rc.1tlon Unit 
One Gateway Plaza, Mall Stop 99·8"1, Los Angeles, CA 90012-2952 

Ph: 213·922-2600 FllXl 213·922·7660 

161672 



~ Los Angeles County 
~ Met•opoUton lt'"'portoUon A"thodty 

One Gateway Plaza 
Los Angeles, CA 90012-2952 

i Metro CALIFORNIA UNIFIED CERTIFICATION 
PROGRAM 

May 26, 2015 

Donald Williams 
D & D Lee, Inc. 
P.O. Box 338 
La Verne, California 91750 

RE: Disadvantaged Business Enterprise Certification 

Dear Mr. Williams: 

213.922.2000 Tel 
metro.net 

CUCP#38355 
Metro File # 5263 

We are pleased to advise you that after careful review of your application and supporting documentation, the Los 
Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility 
standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department 
of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all 
of the U.S. DOT recipients in California. Your firm will be listed In the California Unified Certification Program 
(CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the 
NAICS codes form of the application package: 

NAICS (2007 Description 
484110 General Freiqht TruckinQ, Local 
484121 General Freiqht Truckinq, Loni:i-distance, Truckload 
484220 Specialized Freioht (except Used Goods) Truckinq Local 
488510 Freii:iht Transportation Arranqement1 O 
532490 Other Commercial and Industrial Machlnerv and Eauipment Rental and Leasing 

Your DBE certification applies only for the above codes. You may review your firm's information In the CUCP DBE 
database which can be accessed at the CUCP's website at www.californlaucp.org. Any additions and revisions 
must be submitted to Metro for review and approval. 

In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form 
(which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status 
remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your 
DBE status remains in effect unless Metro notifies you otherwise. 

Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration 
Form, such as changes in your firm's name, business/mailing address, ownership, management or control, or 
failure to meet the applicable business size standards or personal net worth standard, please notify Metro 
immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under 
Section 26.109 of the Regulations. 

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained 
by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm 
thereby consents to the examination of its books, records and documents by Metro. 

Smull Business Certificntion Unit 
Ono Gntcwny Pluzu, Mnil Stop 9!1-8~!., I.os Angdc>, CA OOOl2·21lS2 

Ph: 2 !8-M2-20lXl Fux: 213-022·70110 

tStG72 



California Certification Report- p. i - Generated on Jul 7, 2015 

California Certification Report 
9330- D'LEON CONSULTING ENGINEERS CORPORATION .. 

LONG BEACH, CA 90807 

dleon:engineers@verizon;net 

·Service; 

P't:itine. 
FAX. 

, engineering services archltectural management consulting business n.e.c. 

(562) 989-4500 

.· (562) 989-4509 



~ Los Angeles County 
~ Motropoliran Tra"'portatlon Aothorlty 

Metro 

One Gateway Plaza 
Los Angeles, CA 90012-2952 

213.922,2000 Tel 
metro.net 

July 26, 2011 Metro File # 324 
REPRINTED 2/14/13-ADD'L NAICS 

Hubert Law 
Earth Mechanics, Inc. 
17800 Newhope Street Suite B 
Fountain Valley, CA 92708 

Re: Small Business Enterprise Certification 

Dear Mr. Law: 

We are pleased to advise you that after careful review of your application and supporting 
documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined 
that your firm meets the eligibility standards to be certified as a Small Business Enterprise (SSE) as 
required under the Metro SSE Program. Your firm will be listed In the Metro SBE database of certified 
SBEs under the following specific areas of expertise: 

NAICS (2007) 

541380 
541330 
541620 

Description 

Testing Laboratories 
Engineering Services 
Environmental Consulting Services 

Size Standard 

$12.0 million 
$14.0 million 
$14.0 million 

Your SSE certification is good for five years from the date of this letter and applies only for the above 
NAICS 2007 codes. Requests for additional or revised NAICS 2007 codes must be made in writing to 
Metro. After the five-year certification period, your entire file will be reviewed in order to ascertain 
continued SBE certification status. You will be notified of the pending SBE status review and any 
documentation updates necessary prior to the expiration date. 

Should any changes occur that could affect your certification status, such as changes In your firm's 
name, business/mailing address, ownership, management or control, or failure to meet the applicable 
business size standards or personal net worth standard, please notify Metro immediately. SBE 
certification is subject to review at any time. 

Metro reserves:·thi:i right t,o ,withdr.aw this _certiflcati.on If at any time it Is determined that certification was 
knowingly ob.tallied· by falsE!; mlsleadin·g, br inc;ofrect' infdrmatlon. Metro .also res~rves the right to 
request additional information and/or conduct on:.slte visits at any time durln'g the certification period. 
The firm thereby consents to the examination of its bool<s, records, and documents by the Metro. 

Congratulations, and thank you for your Interest In Metro's SBE Program. I wish you every business 
success and should you have any questions, please contact us at 213-922-2600. For information on 
Metro contracting opportunities, please visit our website at www.metro.net. 

Sincerely, 

Jay Flsgus 
Sr. Representative, Certification 
Diversity & Economic Opportunity Department 

C:\Dvcumcnls utld Sc11l11gs\gnrclacl\l'lty Documc11ls\Cl!R1'lPICATJON\Ct1l-Wcrd\OO - Shfrlcy\Vo11g\E Fhms\llarth Mtthrutks, Tnt·. SIJll.doc 

Small H11s/11ess Cortlflcal/011 Unit 
One Galeway Plaza, Mall Stop 99·8·41 Los Angeles, CA 90012-2952 

Ph• ?H.Q7?.7.h00 Faxi 213-922-7660 

151672 



BidSync: The State of Californfa: FOOTHILL DRILLING INC 

i.\;·l··:Jd;··. ·~·n~ .. •1 ('.; i ff< • ·-. e r-1 <·"·i' ""t "· ""..it·'" C" r"\ .,. &. . . . : "" ' . . ... :i?'~. .,, ', • ·'. •. '. •'.' ~ .n~ · ,.,,. 'I~/· ~ ;i • ...,. • .... ~ 

FOOTHILL DRILLING INC - #34923 
SUPPUcR PRO!>ILE 

legal Business Name 

Doing Business As 
Address 

Email 

BL1Slness Types 

FOOTHILL DRILLINGJNC 

FOOTHILL DRILLING INC 

7040Jurupa Ave 
RIVERSIDE, CA 92504 

fdl@foothlll-dewatetlng.copi 

Construction 
Service 

Phone 

FAX 

(951) 340-3346 

(951) 340-3531 

Page 1of1 

.Service Areas Fresno;.1rnperlal, Inyo, Kem, Kings, Los Angeles, Madera, Marin, Mariposa,· Merced, Monq, 
Monterey, Napa, brangi;\, Riverside, San Bern,af91no, San Diego, $,tin Joaquin, San Luis Obispo, 
Santa Barbara, Santa·ctara, Sa_!lt!;I Cruz, Tulate; Tuolumne, Ventura, 

Keywords . DEWATERING CIDH SIGN FOUNDATION PUMPS GENERATORS TRACKRIGS LODRILL SOILMEC 

Construction License Types A - General· Engineering 
C~57 - Well Drllllng (Water) 

Classmcatlons 201415 - Downhole pumps 
201427 - Pumping units 
261116" Power generators 
261317 - Power generation monitoring or detecting equipment 
401515 - Pumps 

Active Certifications 
TYPt:: STATUS FROM 

SB ·Approved Jui25,2013 

Cei'rtiflcation. Histor:v 
TW~E STATUS l:rmM 

SB Expired Aug 21, 2012 

SB Expired Aug 181 2011 

SB Expired Aug 5, 2010 

SB Expired Aug 25, 2009 

SB Denied Sep 17, 2008 

SB Ex pt red Oct 30, 2003 

file:///C:/U.sersNS/ AppData/Local/Ternp/NMREPUDF .htm . 

TO 
Jul 31, 2oi6 

TO 
Aug 31, 2013 

Aug 31, 2012 

Aug 31, 2011 

Sep 30, 2010 

Sep 17, 2008 

Sep 301 ~005 

7/15/2014 



~ Los Angeles County 
~ Motropollt'" Transpo.,.tlon A•.thmlty 

One Gateway Plaza 
Los Angeles, CA 90012-2952 

213.922.2000 Tel 
metro.net 

Metro 

June 8, 2011 

Fong Ping Lee 
FPL & Associates, Inc. 
1 O Corporate Park #31 O 
Irvine, CA 92606 

Re: Small Business Enterprise Certification 

Dear Mr. Lee: 

Metro File # 561 

We are pleased to advise you that after careful review of your application and supporting 
documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined 
that your firm meets the eligibility standards to be certified as a Small Business Enterprise (SBE) as 
required under the Metro SBE Program. Your firm will be listed in the Metro SBE database of certified 
SB Es under the following specific areas of expertise: 

NAICS (2007) 

541330 
541350 

Description 

Engineering Services 
Drafting Services 

Size Standard 

$4.5 million 
$7.0 million 

Your SBE certification is good for five years from the date of this letter and applies only for the above 
NAICS 2007 codes. Requests for additional or revised NAICS 2007 codes must be made in writing to 
Metro. After the five-year certification period, your entire file will be reviewed In order to ascertain 
continued SBE certification status. You will be notified of the pending SBE status review and any 
documentation updates necessary prior to the expiration date. 

Should any changes occur that could affect your certification status, such as changes in your firm's 
name, business/mailing address, ownership, management or control, or failure to meet the applicable 
business size standards or personal net worth standard, please notify Metro Immediately. SBE 
certification is subject to review at any time. 

Metro reserves the right to withdraw this certification if at any time it is determined that certification was 
knowingly obtained by false, misleading, or incorrect information. Metro also reserves the right to 
request additional information and/or conduct on-site visits at any time during the certification period. 
The firm thereby consents to the examination of its books, records, and documents by the Metro. 

Congratulations, and than!< you for your Interest in IVletro's SBE Program. I wish you every business 
success and should you have any questions, please contact us at 213-922-2600. For information on 
Metro contracting opportunities, please visit our website at www.metro.net. 

Sincerely, 

,,,,.,..'.:)··/\ ---
~~;::sh'iri~·~·~ 

Certification Representative 
Diversity & Economic Opportunity Department 

C"1Doct11ncn1s '11\d Sc11U1gs\garcl.1cl\i\ly Doc11mc111s\OO - MTA Filcs\CBRTIPICATJON\Ccr1-Word\OO- ShirlC}' Wong\ll-P Firms\FPt, & Associulcs, Int SOB.doc 

Small Busl11ess Certificat/011 U11!1 
One Gateway Plaza, Mall Stop 99·8·4, Los Angeles, ·CA 90012·2952 

ri1 •• .,, ~ n"'I.., ">~nn e .. ..,, .,, OJ o'J., "1t!.t'.f\ 

151672 



Department of 

General Services 
BUILDING GREEN ·BUYING GREEN ·WORKING GREEN 

FRANKS SMITH MASONRY INC· #1664780 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

FRANKS. SMITH MASONRY INC 

FRANKS SMITH MASONRY INC 

2830 POMONA BLVD 
POMONA, CA 91768 

mcurran@fssml.com 

Construction 

Phone 

FAX 

Welcome I Logout 

Need assistance? 
Contact us 
ot· c.,n B0-0·990·93lQ 

(909) 468-0525 

(909) 468-0531 

Business Types 

Service Areas 

Keywords 

Los Angeles, Orange, Riverside, San Bernardino, San Diego, 

MASONRY, STONE, BRICK, BLOCK 

Construction License Types 

Classifications 

Active Certifications 

TYPE STATUS 

SB Approved 

Certification History 

TYPE 

SB 

SB (Micro) 

C-29 - Masonry 

721519 - Masonry and stonework services 

STATUS 

Expired 

Expired 

FROM 

Jul 16,2013 

FROM 

Jul 18, 2012 

Aug 17, 2011 

TO 

Jul31,2016 

TO 

Jul31,2013 

Aug31, 2012 



Unified Certification Program 

Back To Query Form 

Search Returned 1 Records 
r::.::::.::::..·.-. .:....::.::::.::::...-:::.~:::::::.~-=-:.::.::::.:-::;::::.::_-:_ ____ ::-;::.:.~-=--·:-.::_.:._..:::::::::=.;;:;;:;.-::.:=:..: _____ ----=--=-=~-.::...-= 

Query Critel'ia 
Firm ID: 8735 

p i!'lH:~})_'pe: _}~~ E _:=: _ --··---··---··- ·-.-.-:.-::=-::.:-::-:::·=· . • :-:::.-:.--==---------
Firm ID 
Firm/OBA Name 
Address Line1 
Address Line2 
City 
State 
Zip Code1 
Zip Code2 
Mailing Address Line1 
Mailing Address Line2 
Mailing City 
Mailing State 
Mailing Zip Code1 
Mailing Zip Code2 
Certification Type 
EM all 
Contact Name 
Area Code 
Phone Number 
Fax Area Code 
Fax Phone Number 
Agency Name 
Counties 
Districts 
DBE NAICS 

ACDBE NAICS 

8735 
G & F CONCRETE CUTIING, INC. 
1006 E. CHESTNUT AVENUE 

SANTAANA 
CA 
92701 

PO. BOX 10215 

SANTAANA 
CA 
92711 
0215 
DBE 
r.ferguson@gfconcretecuttlng.com 
RITA M. VIGIL-FERGUSON 
( 714) 
648·0397 
( 888) 
624·4361 
DEPARTMENT OF TRANSPORTATION 
19;30;33;36;37;40;56; 
05;07;08; 11; 12; 
238910; 238990; 

Pagel of 1 

Tuo Sep 23 15:11:25 PDT 2014 
--:;;:~=--:·:::.:.:: ____ .::....:::::-.=:::·;:"":".::·:=.:::-:.:-.~.. ___ __; ::,.:::::::::'"'...::::::-:.7.-:J 

Work Codes 

Licenses 
Trucks 
Gender 
Ethnicity 

C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, 
DRILL & BOND; C9960 DEMOLITION; 

,Firn_i_TY:~~ 

C21 Building Moving I Demolition Contractor; 006 Concrete Related Services; 

F 
HISPANIC 
DBE 

-·· -- ·_::-;:::·::::::-.:::.._~~- __ ·-_:.::.:..:....:;:::_: __ -;:._:.:::,:-.;;;.-;-:.--:::.:;:_:-::"-;.::::.::·.=.,,:.-: ...... _. ______ ~--- - _:_:.:.; ... ~ ·-- _.;.;::::.::,";.--.:..:::.:·.·;..·;._· ::.:::..·::;.:;·:: .:.-----:- :;·: . 

Back To Ouery Form 

http://www.dot.ca.gov/ucp/QuerySubmit.do 9/23/2014 



ID9!1Jg;;~\J~fi\ei!:shl\.$r~;'. i . PARAMOUNT METAL & SUPPLY co 
8140 E ROSECRANS AVE 

PARAMOUNT, CA 90723 

[313113] Bolted pipe assemblies 

[313115] Welded or brazed pipe assemblies 

. [3i 3214] Welded or brazed bar stock assemblies 

[313215] Ultra violet welded UV bar stock assemblies 

[313217] ·Bolted bar stock assemblies 

[313312] Bolted structural assemblies 

[313316] Welded or brazed structural assemblies 

[313512] Welded or brazed tube assemblies 

[313515] Bolted tube assemblies 

[313612] Bolted plate assemblies 

· · [313614] Welded or brazed plate assemblies 

California Certification Report - p. 1 - Generated on Jul 7, 2015 

Rfl~[l~ 
riA'X··. 

(562) 634-8180 

(562) 634-1350 

fabrication of ornamental, structural, miscellaneous metals, fabrication of plate, beams, angles, channels, bar 

stock 



Business Certification: Metl'opolitan Water District 

Vendor Account Number:' 165786 

Scott Gunter 

GTE Metal Erectors, Inc. 

24530 S. Cass Rd. 
Canby, OR 97013 

11ttp://www.planetbids.com/BCLetter/SBCMWDApproval.cftn?Com .. 

Certified Small Business Enterprise 

Thank you for submlt1;1ng your Vendor Appllcatlon seeking Small Business Enterprise recognition with the Coalltfon of southern California Public 
Agencies. Per our evaluation of the Information you provided In your application and the Notth American lndustry Classmcatlon system codes you 
Identified, your status as a Small Business Enterpt'lse (SBE) has been approved. This certlflcatlon Is recognized by the following organizations: 

Metropo/ftan Water JJistrlct of Southern Califom/a 
Port of Long 8eaclt 
San /Jfego County Water Autho1·Jty 
Los Angeles Unified School /Jfstr/ct 
Po1t of Los Angeles 
Los Angefes Community College Dlstriat 

Metropolitan Is pleased to Issue this SBE Certificate subject to the terms and conditions Identified below: 

i NAlCS code(s) for which SBE status is recognized: 332999,3366;1.2,2$6220,S323:J.2,236210,332323 
i SBE Certificate Effective Date: 08/18/14 
j SB.~ Certificate Expir~tl.?~ t?ate: 08(1~(.~7 

Work Performed by your firm that falls within the above-mentioned NAlCS code(s) wlll be counted as SBE participation for work performed on 
contracts procured by the above agencies. 

The agencies reserve the right to withdraw this certification If at any time it Is determined that certification was knowingly obtained by false, 
misleading or Incorrect Information and reserve the right to audit all statements. ff any firm attempts to falsify or misrepresent lnformatlon to 
obtain certification, the firm may be disqualified from participation In any contracts for a period of up to five years. 

SBE Ce1tiflcatlon is valid for• a period of three (3) years. To maintain SBE status, firms must update their existing SBE Vendor 
Application on or before the expiratio11 date mentioned above. All information Ts subject to verification. 

lfthere a1·e any changes In your status that may Impact your certification, you are required to update your account Information onllne. A copy of 
your Information can be viewed by logging Into your Vendor Profile, and visiting the small Business Certlflcatlon tab. 

Sincerely, 
John J. Arena 
Metropolitan Water District of Southern California 
Business Outreach Program Manager 

700 N. Alameda Street, Los Angeles, Callfornla 90012 Malling Address: Box 54153, Los Angeles, CA 90054-0153 Telephone {213) 217-7444 



CALIFORNIA UNIFIED CEkfIFICATION PROGRAM 
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE 

INFRA-STRUCTURE AGGREGATES, INC. 
10058 IRON MOUNTAIN COURT 

ALTA LOMA, CA 91737 

Owner: RENEE STEIN 

Business Structure: CORPORATION 

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP} as a Disadvantaged Business Enterprise (DBE) as defined by 
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes: 

NAICS Code(s) *Indicates primary NAICS code 

* 423320 Brick, Stone, and Related Construction Material Merchant Wholesaler 

Work Category Code(s) 

C2602 AGGREGATE BASE 

Licenses 

CERTIFYING AGENCY: 
LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) 
ONE GATEWAY PLAZA 
LOS ANGELES, CA 90012 0000 

(213) 922-2600 

18890 SERVICES, NEC (NOT ELSEWHERE CLASSIF 

38455 

.~ ~- Februmy26,2010 



One Gateway Plaza ~ Los Angeles County 
~ Metropolitan TransportaHon Authority Los Angeles, CA 90012-2952 

213.922.2000 Tel 
metro.net 

. Metro 
March 26, 2012 

Jerome Lam 
Innovative Engineering Group, Inc. 
2501 Davidson Drive #200 
Monterey Park, CA 91754 

Re: Small Business Enterprise Certification 

Dear Mr. Lam: 

Metro File # 5350 

We are pleased to advise you that after careful review of your application and supporting 
documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined 
that your firm meets the eligibility standards to be certified as a Small Business Enterprise (SBE) as 
required under the Metro SBE Program. Your firm will be listed in the Metro SBE database of certified 
SB Es under the following specific areas of expertise: 

NAICS (2007) 

541330 

Description 

Engineering Services 

Size Standard 

$14 million 

Your SBE certification is good for five years from the date of this letter and applies only for the above 
NAICS 2007 codes. Requests for additional or revised NAICS 2007 codes must be made in writing to 
Metro. After the five-year certification period, your entire file will be reviewed in order to ascertain 
continued SBE certification status. You will be notified of the pending SBE status review and any 
documentation updates necessary prior to the expiration date. 

Should any changes occur that could affect your certification status, such as changes In your firm's 
name, business/malling address, ownership, management or control, or failure to meet the applicable 
business size standards or personal net worth standard, please notify Metro immediately. SBE 
certification Is subject to review at any time. 

Metro reserves the right to withdraw this certification if at any time it is determined that certification was 
knowingly obtained by false, misleading, or incorrect Information. Metro also reserves the right to 
request additional Information and/or conduct on-site visits at any time during the certification period. 
The firm thereby consents to the examination of its books, records, and documents by the Metro. 

Congratulations, and thank you for your interest in Metro's SBE Program. I wish you every business 
success and should you have any questions, please contact us at 213-922-2600. For Information on 
Metro contracting opportunities, please visit our website at www.metro.net. 

Sincerely, 
• 

'""S~ong 
Certification Representative 
Diversity & Economic Opportunity Department 

C:IDotumrn" "'d ScHing•\garciacllMy Docun1a1~\00 • MTA FilcslCBRTJFICATIOMICtrt·WordlOO ·Shirley WonglJl.f Fim1S\Iru1ov•til-e Fnglnming Group, Inc. SOU.doc 

Small Bu;iner;r; CertlRcatlon Unit 
One C~toway Plaza, Mall Stop 99·8-4, Los Angeles, CA 90012-2952 

Ph: 213·922·260-0 Fax: 213-92Z·7660 

161672 



~ · Los Angeles County 
~ Metropolitan T.an•portatio" A•thoOty 

One Gateway Plaza 
Los Angeles, CA 90012-2952 

21}922.2000 Tel 
metro.net 

Metro 
December 16, 2011 

Jacqueline Patter 
J. L. Patterson & Associates, Inc. 

· 725 Town & Country Road #100 
Orange, CA 92868 

Re: Small Business Enterprise Certification · 

Dear Ms. Patterson: 

Metro File # 88 
REPRINTED 1114114 -ADDITIONAL NA/CS 

We are pleased to advise you that after careful review of your application and supporting documentation, the 
Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the 
eligibility standards to be certified as a Small Business Enterprise (SBE) as required under Metro's SBE 
Program. Your firm will be listed in Metro's SBE database of certified SBEs under the following specific 
areas of expertise: 

NAICS (2007) Description 
541511 Custom Computer Programmer Services 
237990 Other Heavy & Civil Engineering Construction (Construction Management) 

Your SBE certification is good for five years from the date of this letter and applies only for the above NAICS 
2007 codes. Any additions and revisions must be submitted to Metro for review and approval 

After the five-year certification period, your entire file will be reviewed in order to ascertain continued SBE 
certification status. You will be notified of the pending SBE status review and any documentation updates 
necessary prior to the expiration date. 

Also, should any changes occur that could affect your certification status prior to receipt of the renewal 
application, such as changes In your firm's name, business/mailing address, ownership., management or 
control, or failure to meet the applicable business size standards or personal net worth standard, please 
notify Metro immediately. 

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly 
obtained by false, misleading, or incorrect information. Your SBE certification is subject to review at any 
time. The firm thereby consents to the examination of its books, records, and documents by Metro. 

·Congratulations, and thank you for your interest In Metro's SBE Program. Should you have any questions, 
please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our 
website at www.metro.net. 

Sincerely, 

~ 
Sr. Certification Representative 
Diversity & Economic Opportunity Department 

C:\Uscrs\Oarclaol\Pocuments\Cert·Word\00 • CcrtlJ1catlonL<lters\J Fimis\J. L. Palterson & Assoolales, Inc. SBB.doc 

Small Business Cert/Rcat/011 Unit 
One Gateway Plaza, Mall Stop 99·8·4, Los Angeles, CA 90012-2952 

Ph: 213·922·2600 Fax: 213-922·7660 

161672 



California Certification Report - p. 1 - Generated on Jul 7, 2015 

California Certification Report 
7088 - LEE ANDREWS GROUP, INC. - SB 

- . " ··~. •' - -
kdavid-park@leeandrewsgroup.com 

Pho~~. 

FAX 

(213) 891-2965 

(213) 891-9016 

\A/§IJ·.e~~~'$fi. 'http://www.leeandrewsgroup.com 

Actl&~.{)~ffi'tic::atlbns ·.·•SB Nov 22, 2013 - Nov 30, 2016 
:" . "'" -;-- Y:;:·-.r '- ;- ,,~_~;:·:·::~:--: '--.· ·--

Keywords . 

.Service; 

[711230] Integrated services 

· .·• [771015] Environmental impact assessment 

[771016] Environmental planning 

[771o17] Environmental advisory services 

[771018] Environmental auditing 

[771020] Environmental reporting services 

· [771115] Environmental safety services 

.... · [771215] Air pollution 

[771216] Soil pollution 

·. : [771217] Water pollution 

[771315] Oil pollution 

[771316] Noise pollution 

. [801015] Business and corporate management consultation services 

[801016] Project management 

[801615] Management support services 

[801719] Stakeholder management and relations services 

[801720] Professional communication services 

[811015] Civil engineering 

· ·. [861320] Management education and training services 

. [931420] Urban development 

[931515] Public administration 

Public Affairs consulting/Community Outreach/Environmental Compliance/Administrative 

Managementrrransportation/Construction Management support/ 
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California Certification Report 
5112 - LINK-NILSEN CORP - MB 
JgalJ88~iff~~~1N~fm~~r< LINK-NILSEN CORP 

;o:~r~~,~~~1~~~~1%~>.·?t. LINK-NILSEN CORP 

:Acti:J,tii;~~;~.~ ····•··. ' '!' 130 E SANT A CLARA ST 

' ·.:.· ... ARCADIA, CA 91006 

; yvette@linknilsen.com 

Plioh~'. 
i=Ax ·. 

(626) 445-3414 

. (626) 445-3441 

vJ~R1:·§~~-~;-:{L.· .. > ..... http://WWW.linknilsen.corri 
A6tlve::C:le'rtlfleatl0Hs < SB (micro) Jul 26, 2012 - Jul 31, 2016 

;Jtl~!~\r '~:~~=r~;~~~:~0~0NTRACTOR FIRE PROTECTION ENGINEERING HOME IMPROVEMENT 
. ·.· ,•>'\' 

.···CERTIFICATION 



BidSync: The State ofCalifomia: SAF-T-CO SUPPLY 

fdav Deparlment of 

General Services 
BUllOlNG GREEN· BUYING GRHN · WORKlNG GREEN 

SAF-T-CO SUPPLY - #42144 
Supplier Profile 

Legal Business Name SAF-T-CO SUPPLY 

Doing Business As SAF-T-CO SUPPLY 

Address 1300 E NORMANDY PL 
SANTA ANA, CA 92705 

Email pattym@saftco.com 

http://www.saftco.com 

Manufacturer 

Phone 

FAX 

Page 1 of2 

Welcome I Logout 

Need as.sistance7 
Contact us 
~;· c.,11 81}(J.\lQ0-9H9 

(714) 547-9975 

(714) 547-2983 

Web Page 

Business Types 

Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, 
Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, 
Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, 
Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, 
San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, 
Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, 

Keywords 

Classifications 

fabricated pipe & pipe fittings & bridge hangers, PVC and steel fittings 

326122 - Plastics Pipe and Pipe Fitting Manufacturing 
332996 - Fabricated Pipe and Pipe Fitting Manufacturing 
401423 - Pipe fittings 
401424 - Pipe flanges 
401700 - Pipe piping and pipe fittings 

Active Certifications 

TYPE STATUS FROM 

SB Approved Jun11,2013 

Certification History 

TYPE STATUS FROM 

SB Expired Jun 27, 2012 

SB Expired Sep 20, 2010 

SB Expired Jun 15, 2009 

SB Expired jun 24, 2008 

TO 

jun 30, 2016 

TO 

Jun 30, 2013 

Nov30, 2011 

Jul 31, 2010 

jun 30, 2009 

7/7/2015 



California Certification Report - p. 1 - Geinerated on Jul 7, 2015 

California Certification Report 
751688 - SOUTHERN CALIFORNIA GRADING, INC. - SB 

otr~.~~7i~~~!~!/f ; :~~~:::~ ~;~::~:~:; ~:;~:~~: :~~: 
Addr~ss. . 16291 Construction Circle E Suite A .Phone 

FAX.· 

.~,.- : :,~ <-' 1 --;-

S,q$j!'Wjs's'Jype,!.1' · · 
6fassiJig~t1bSJ§ ' , ·· · · 

KeyWbtds .·. · 

IRVINE, CA 92606 

· keithg@socalgrading.com 

SB Mar 18, 2013 - Mar 31, 2016 

Construction; 

. [72141 O] Highway ahd road construction services 

[721411] Infrastructure building and surfacing and paving services 

. Grading and Excavating 

' (949) 551-6655 
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California Certification Report 
756957 - SOUTHWEST CHLORINATION, INC. - MB 
Jg~}1Bu$ifflf~$'.NEitfj~ .. ;-j SOUTHWEST CHLORINATION, INC. 

·~oin:d~~·~,~i~~:$~:i~~·' .. >) SOUTHWEST CHLORINATION, INC. 

Aohltess.· '' · ' 5699 Kanan Rd. #282 
~; • .:_; j • ; : ·:·- • _:-~ ':_:·; • ' ~::, -_' • 

AGOURA HILLS, CA 91301 

: SB (micro) Sep 5, 2013 - Sep 30, 2017 

--. Service; 

[601042] Water testing and conservation and ecology 

Phone-·-
}AXt 

·, (818) 707-4437 

'(818) 707-4437 

•.Water system testing, Disinfection of water systems, Chlorination, Dechlorination, Water Bacteria testing, Hydro 

. 'static pressure testing, Well Disinfection, disinfection of plumbing systems, Tank and Reservoir cleaning. 
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California Certification Report 
035707 • TRADEMARK HOIST & CRANE - MB 

Ehn~tC' 

Wekf?k~B: 
A6\f~~-,~~f:f rt io,~il9b§ 

mikem@trademark-hoist.com 

http://www.trademark-hoist.com 

SB (micro) Feb 24, 20i5 - Feb 28, 20i7 

Pffone · 

FAX. 
·; __ · 

(909) 455-080i 

(909) 455-0666 

:~i\~~!:!~( . ···~:~~:I ~~~~;a::~;~ent and accessories 
. [461823] Fall protection and rescue equipment 

·. [78i 2i 6] Material handling services 

[332322] Sheet Metal Worl< Manufacturing 

[333i 20] Construction Machinery Manufacturing 

[333923] Overhead Traveling Crane, Hoist, and Monorail System Manufacturing 

· [333924] Industrial Truck, Tractor, Trailer, and Stacker Machinery Manufacturing 

Manufacture Holst, Crane, Fall Protection, Material Handling, Overhead, Repair and Maintenance 



CALIFORNIA UNIFIED CEI .IFICATION PROGRAM 
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE 

LYNN CAPOUYA, INC. 
17992 MITCHELL SOUTH #110 

IRVINE, CA 92614 

Owner: LYNN CAPOUYA 

Business Structure: CORPORATION 

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by 
the U.S. Department of Transportation (D01) CFR 49 Part 26, as may be amended, for the following NAICS codes: 

NAICS Code(s) * Indicates primary NAICS code 

* 541320 Landscape Architectural Services 

Work Category Code(s) 

C8744 LANDSCAPE ARCHITECTS 

Licenses 

LA Landscape Architect 

CERTIFYING AGENCY: 

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) 
ONE GATEWAY PLAZA 
LOS ANGELES, CA 90012 0000 

(213) 922-2600 

UCP Firm Number: 39150 

-=<;/\ ~ 

------ November 3, 2010 

CUCP OFFICER 



California Certification Report - p. 1 - Generated on Jul 7, 2015 

.. MCMURRAY STERN INC 

15511 CARMENITA RD 

'SANT A FE SPRINGS, CA 90670 

·, atecson@mcstern.com 

.. littp://www.mcmurraystern.com 

Sep 23, 2013 - Oct 31, 2016 

[241020] Shelving and storage 

[241124] Storage chests and cabinets and trunks 

[301623] Cabinet accessories 

[411059] Libraries and related materials 

[411233] General laboratory storage containers and cabinets 

[421217] Veterinary clinical furniture 

[421719] Emergency medical services storage cases and bags 

[421919] Clinical cabinetry 

[422415] Casting and splinting supplies 

. . . . 

PAX 

[422618] Cadaver transport and storage equipment and supplies 

[451317] Media storage 

[481021] Storage and handling equipment and supplies 

[561117]Casegood and non modular systems 

. [561119] Industrial furniture 

[561120] Computer support furniture 

··. [561217] Book and general storage units for classrooms 

· ... [561218] Vocational cla&sroom furnishings and fixtures 

· · [561220] Laboratory furniture 

[72121 O] New industrial building and warehouse construction services 

[721211] Commercial and office building constr'uCtfori services 

[721214] Specialized public building construction services 

· · [721540] Specialty building and trades services 

[781316] General goods storage 

·· [781317] Bull< storage 

[781318] Specialized warehousing and storage 

[951224] Industrial buildings and structures 

[951417] Prefabricated commercial and industrial buildings and structures 

(562) 623-3000 

• ' (562) 623-3039 

---------------- -

. MOBILE SHELVING, INSTALL HIGH DENSITY MOBILE, UNIVERSAL WEAPON RACK, LIBRARY SHELVING, 

···HIGH DENSITY SHELVING, LAW ENFORCEMENT LOCKER, EVIDENCE LOCKERS, MOBILE SHELVING, 

HIGH DENSITY FILE, FILING SYSTEMS, STORAGE SHELVING, HIGH DENSITY FILING,DESIGN BUILD 



Department of 

General Services 
BUILDING GREEN ·B.UY!NG GREEN ·WORKING GREHI 

Welcome I Logout 

Need assistance? 
Contact us 
t11· ~.dl BOO-ll90·1l3lQ 

SAF-T-CO SUPPLY-#42144 
Supplier Profile 

Legal Business Name SAF-T-CO SUPPLY 

Doing Business As SAF-T-CO SUPPLY 

Address 1300 E NORMANDY PL 
SANT A ANA, CA 92705 

Phone 

FAX 

(714) 547-9975 

(714) 547-2983 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

Classifications 

pattym@saftco.com 

http://www.saftco.com 

Manufacturer 

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, 
Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, 
Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, 
Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, 
San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, 
Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, 

fabricated pipe & pipe fittings & bridge hangers, PVC and steel fittings 

326122- Plastics Pipe and Pipe Fitting Manufacturing 
332996 - Fabricated Pipe and Pipe Fitting Manufacturing 
401423 - Pipe fittings 
401424- Pipe flanges 
401700 - Pipe piping and pipe fittings 

Active Certifications 

TYPE STATUS FROM TO 

SB Approved Jun 11, 2013 Jun 30, 2016 

Certification History 

TYPE STATUS FROIVI TO 

SB Expired Jun 27, 2012 Jun 30, 2013 

SB Expired Sep 20, 2010 Nov30, 2011 

SB Expired Jun 15, 2009 Jul 31, 2010 

SB Expired Jun 24, 2008 Jun 30, 2009 



Deparlment of 

General Services 
BUILDING GREEN ·BUYING GREEN ·WORKING GREEN 

Vomar Products - #21698 
Supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

Vomar Products 

Vomar Products 

7800 Deering Avenue 
CANOGA PARK, CA 91304 

anh@vomarproducts.com 

http://www.vomarproducts.com 

Construction 
Manufacturer 

Phone 

FAX 

Welcome I Logout 

Need assistance? 
Contact us 
(11· e .. 11 800«i90·\l3l9 

(818) 610-5115 

(818) 610-5123 

Service Areas Alameda, Contra Costa, Kern, Los Angeles, Nevada, Orange, Riverside, Sacramento, San 
Diego, San Francisco, San Mateo, Santa Barbara, Santa Clara, Sonoma, Ventura, Yolo, 

Keywords Architectural Signage and Graphics since 1965 

Construction License Types C-45 - Electrical Signs 
C-61 - Limited Specialty 
D-42 - Sign Installation 

Classifications 339950 - Sign Manufacturing 
551217 - Slgnage 
551219 -Slgnage equipment 
721540 - Specialty building and trades services 

Active Certifications 

TYPE STATUS FROM 

SB Approved May9, 2013 

Certification History 

TYPE STATUS FROM 

SB Expired jul23,2012 

SB Expired jun 1, 2011 

SB Denied Jan 31, 2004 

SB Denied Dec31, 2000 

TO 

May31, 2016 

TO 

jun 30, 2013 

jun 30, 2012 

Jan 31, 2004 

Dec31, 2000 



Department of 

General Services 
BUILDING GREEN ·BUYING GREEN ·WORKING GREEN 

Welcome I Logout 

Need assistance? 
Contact us 
<H· eall 800-990·9319 

WINEFIELD & ASSOCIATES INC .. #22056 
Supplier Profile 

Legal Business Name WINEFIELD & ASSOCIATES INC 

Doing Business As WINEFIELD & ASSOCIATES INC 

Address 110PINEAVESTE900 Phone 

FAX 

(562) 495-5777 

(562) 495-5877 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

Classifications 

LONG BEACH, CA 90802 

bany@winefleldassoc.com 

http://www.wlnefleldassoc.com 

Service 

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, 
Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, 
Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, 
Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, 
San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, 
Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, 

ENVIRONMENTAL CONSULTING AIR-QUALITY REGULATORY-COMPLIANCE-AUDITING WATER­
QUALITY SITE-ASSESMENT REMEDIATION HAZARDOUS-MATERIAL-WASTE-MANAGEMENT 
INDUSTRIAL-HYGIENE SAFETY TRAIN ING UST-ASSESM ENT-REMOVAL AST-FUEL-SYSTEM­
CONSTRUCTION-PERMITil NG 

541330 - Engineering Services 
541620 - Environmental Consulting Services 

Active Certifications 

TYPE STATUS FROM TO 

You have no certifications 

Certification History 

TYPE STATUS FROM TO 

SB (Micro) Expired Nov 24, 2008 Nov30, 2009 

SB Expired Nov20, 2007 Nov30, 2008 

SB Expired Dec 13, 2006 Nov30,2007 

SB Expired Jan 2, 2004 Dec31, 2006 



,,-

uusmess cert1t1cat1on: Metropolitan Water District 

Vendor Account Number: 174675 
Gina Alvarez 
Western Paving Contractors, Inc 
15533 E. Arrow Hlgl1way 
Irwindale, CA 91706 

Page I of I 

Certified Small Business Enterprise 

Thank you for submitting your Vendor Application seeking Small Business Enterprise recognition with the 
Coalition of Southern California Public Agencies. Per our evaluation of the information you provided in your 
application and the North American Industry Classification System codes you identified, your status as a 
Small Business Enterprise (SBE) has been approved. This ce1tlflcatlon Is recognized by the following 
organizations: 
Metropolitan Water District of Southern California 
San Diego County Water Authority 
Minority Business Development Agency 
Los Angeles Unified School District 
Port of Los Angeles 
Los Angeles Community College District 

Metropolitan is pleased to issue this SBE Certificate subject to the terms and conditions Identified below: 

NAICS code(s) for which SBE status ls recognized: 237310 
SBE Certificate Effective Date: 08/06/12 
SBE Certificate Expiration Date: 08/06/15 

Work Performed by your firm that falls within the above~mentloned NAICS code(s) will be counted as SBE 
participation for work performed on contracts procured by the above agencies. 

The agencies reserve the right to withdraw this certification If at any time it is determined that certification 
was knowlngly obtained by false, misleading or Incorrect Information and reserve the right to audit all 
statements. If any firm attempts to falsify or misrepresent Information to obtain certification, the firm may 
be disqualified from participation In any contracts for a period of up to five years. 

SBE Certification ls valid for a period of three (3) years. To maintain SBE status, firms must 
update their existing SBE Vendor Application on or before the expiration date mentioned above. 
All information is subject to verification. 

If there are any changes In your status ttiat may impact your certification, you are required to update your 
account Information on line. A copy of your Information can be viewed by logging into your Vendor Profile, 
and visiting tile Small Business Certification tab. 

Sincerely, 
John J. Arena 
Metr·opolitan Water· ()!strict of Southern California 
Business Outreach Program Manager 

700 N. Almneda Street, Los Angeles, California 90012 Malling Address: Box 54153, Los Angeles, CA 90054-0153 Telephone (213) 217-7444 

0 /0 l"\f\ I"\ 



Request for Qualifications (RFQ) 

Multiple Award Design-Build Contract (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

Qty of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 
Section 11.3.1.1 

NAME OF PROJECT: Sandy River Conduit Relocation Design-Build Project 

TYPE OF PROJECT: Pipeline Relocation 

Owner: Oty of Portland Water Bureau 

DOLLAR VALUE OF PROJECT: $21,748,567.00 

Kiewit Infrastructure W1 

: ~~~Z'.k~~j~~t~~.~1::~;¥,;"~' ~lit[~( ;:.··~~~1~~~~~f ~j1~{\\: 1\~~~tlti!t~t~;;: .. ;:&~~if~~~{~~. . d~;:~fi~' .·.· 
Name: Universal Excavation Contractors 

Address: No Longer in Business Subcontractor 

City State 
Zip Phone (503) 618-7353 

Name Northwest Enforcement 

Address 2017NE164th Pl 
Subcontractor 

City Portland State OR 
Zip 97230 Phone(503)380-0200 

Name KC Development 

Subcontractor 
Address 2407 NE 292nd Ave 

City Camas State WA 
Zip 98607 Phone (360) 834-2519 

Name Bull Run Electric 

Address 44715 SE Phelps Road 
Subcontractor 

City Portland State OR 

Zip 97055 Phone(503)668-4800 

Name Alcantar & Associates 

Address 660 N Thompson St 
Subcontractor 

Oty Portland State OR 

Zip 97227 Phone (503) 810-4582 

*ESB= Emerging Small Business 

East White Work - miscellaneous 

concrete, excavate 10-ft of east 

shaft. E/L/B 18-in. dewatering 

outfalls (east and west) 

Site Security during non-working 

hours 

Verification Survey 

Electrical Set-Up for site, shaft excavation, 
tunnel excavation and conduit installation. 
Permanent electrical Installation In east and 

west vaults 

Primary Surveyor 

$217,491 

$31,455 

$14,000 

$206,329 

$43,920" 

*ESB Tierl State· of Oregon 

DBE/WBE/*ESB Tier 2 State of Oregon 

DBE/WBE State of Oregon 

*ESB Tier 1 State of Oregon 

DBE/MBE/WBE State of Oregon 



Request for Qualifications {RFQ) 

Multiple Award Design-Build Contract (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 
Section 11.3.1.1 

NAME OF PROJECT: Sandy River Conduit Relocation Design-Build Project 

TYPE OF PROJECT: Pipeline Relocation 

Owner: City of Portland Water Bureau 

DOLLAR VALUE OF PROJECT: $21,748,S67.00 

Kiewit Infrastructure W1 

~~~~t1~~~~~~ii*::r~~f1 ~*f itr11ti•,i,;11~~ii;i~ij\f,r,},;:~1~~~~~~~~~w@~~~ ,',:i1i~Y~~~i~'.,, :~b'.'[;~;~~·1:: 
Name Ashland Brothers Landscaping Inc. 

Address 21S3 Molalla Rd 
Subcontractor 

City Woodburn State OR 

Zip 97071 Phone (S03) 981-6131 

Name MSD Construction 

Address 29S80 SW Farmington rd 
Subcontractor 

City Hillsboro State OR 

Zip 97123 Phone (S03) 701-7520 

Name Northwest Traffic Control, Inc. 

Address 1200S NE Marx St 
Subcontractor 

City Portland State OR 
Zip 97220 Phone {S03) 262-6SOO 

Name Brother's Concrete Cutting, Inc. 

Address 1721 Fescue St SE 
Subcontractor 

City Albany State OR 

Zip 97322 Phone (541) 928-2502 

Name Jammie's Environmental 

Address 128 Industrial Way 
Subcontractor 

City Longview State WA 
Zip 98632 Phone (360) 5n-5691 

Name Winterbrook 

Address 310 SW 4th Ave, Ste 1100 
Subcontractor 

City Portland State OR 
Zip 97204 Phone (503)827-4422 

*ESB = Emerging Small Business 

Restoration of plants and shrubs, 

hydroseeding 

Construct trailer deck, stairs and 

access ramp. 

Flagging and Traffic Control 

equipment 

Concrete sawcutting of shotcrete 

test panels 

Vacuum truck services 

Permit Consulting 

$30,630 

$23,9S7 

$1S,268 

$185,SOO 

$34,127 

$27,849 

ESB Tier2 State of Oregon 

DBE/MBE/*ESB Tier 2 State of Oregon 

WBE .state of Oregon 

DBE/MBE State of Oregon 

WBE State of Oregon 

*ESB Tier 2 State of Oregon 



Request for Qualifications (RFQ) 

Multiple Award Design-Build Contract (MACC} for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 
Section 11.3.1.1 

NAME OF PROJECT: Sandy River Conduit Relocation Design-Build Project 

TYPE OF PROJECT: Pipeline Relocation 

Owner: City of Portland Water Bureau 

DOLLAR VALUE OF PROJECT: $21,748,567.00 

Kiewit Infrastructure W1 

'~;m·:~f ;:~.~:~et~~:t1~0.~i~i'~,h~~-1~~:~~~~~~-~~~ l~£~1~i~~£·:, :~~~~!~!~!~i, :,~~a~~~~~·, 
Name Bent Enterprises, Inc. 

Address 15425 NW Creps Rd 
Trucking 

City Banks State OR 
Zip 97106 Phone (503) 324-6011 

Name J. Losey Trucking, Inc. 

Address 345 SW 345th Ave 
Trucking 

City Hillsboro State OR 
Zip 97123 Phone (503) 320-2001 

Name Performance Welding 

Address No Longer in Business 
Subcontractor 

City State 
Zip Phone (503) 324-9700 

Name Landis & Landis Construction 

Address PO Box SO 
Subcontractor 

City Marylhurst State OR 
Zip 97036 Phone (503) 466-9043 

Name Wesslen Construction, Inc 

Address PO Box 56 
Subcontractor 

City Spokane State WA 
Zip 99210 Phone (503)534-4346 

Name Corrosion Protection Services 

Address 20435 S Leland Rd 
City Oregon City State OR 

Subcontractor 

Zip 97045 Phone (503)655-9488 

*ESB= Emerging Small Business 

Flatbed hauling and 

contaminated muck hauling 

Muck hauling 

Welding Services 

72" pipe installation 

Conduifremoval on bridges 

Cathodic Protection 

$27,358 

$64,515 

$105,000 

$856,445 

$1,064,000 

$40,159 

DBE/WBE State of Oregon 

DBE/WBE/*ESB Tier 1 State of Oregon 

QBE N/A 

OBE N/A 

QBE N/A 

OBE N/A 



Kiewit Infrastructure Wt 

Request for Qualifications (RFQ) 

Multiple Award Design-Build Contract (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 
Section 11.3.1.1 

NAME OF PROJECT: Sandy River Conduit Relocation Design-Build Project 

TYPE OF PROJECT: Pipeline Relocation 

Owner: City of Portland Water Bureau 

DOLLAR VALUE OF PROJECT: $21,748,567.00 

N.~;;~J1~£~;~~~~0~·;~::;~: ;~~~l]~1i~;.1J :W~1~~llt~~'.i·~' ;i~;j5\!~~f t f~i~~.~.' 
... ,.. .·.·.·:·:····:•·.·. ·' .·• · ...... 

MBE WSE DBE' DVBE .· 
.. . . I, .· ·. I.· ... , .,,I,. . . I 

: : OBE/E[8E,:SLBE< SOB; · . 
.. Woss>i:{uBione,,.oR ,·.· .. • 

· ::. ·::sovoss·· , 

Name R2M2 Rebar & Stressing, Inc. 

Address 2255 NE 194th Ave 

City Portland State OR 

Zip 97230 Phone (503) 258-8880 

Name Cathodic Protection Engineering, Inc. 

Address 

City State 

Zip Phone {503) 860-7435 

Name Mining Equipment 

Address 484 Turner Dr. Bldg C 

Oty Durango State CO 

Zip 81303 Phone (970) 259-0412 

Name Rain for Rent 

Address 11035 29 P st SW 

City Portland State OR 
Zip 97220 Phone (503) 262-7246 

Name PTSC 

Address 11012 NE 39th St, Suite CG 

City Vancouver State WA 
Zip 98682 Phone (503) 665-4900 

*ESB= Emerging Small Business 

Subcontractor Rebar installation $10,456 OBE 

Subcontractor Install deep anode $63,969 OBE 

Subcontractor Supply and build ventilation line $22,162 OBE 

Subcontractor Water treatment plant $13,951 OBE 

Subcontractor Install phone and Internet $3,431 QBE 

:·'.;' :.:.; .. <::·:::.: .. !. :·:·:'·• 

: ··0h~~~ .certified? 

•(' ··.:::::;·: .. 

N/A 

N/A 

N/A 

N/A 

N/A 



Request for Qualifications (RFQ) 
Multiple Award Design-Build Contract {MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 
Section 11.3.1.1 

NAME OF PROJECT: Sandy River Conduit Relocation Design-Build Project 

TYPE OF PROJECT: Pipeline Relocation 

Owner: City of Portland Water Bureau 

DOLLAR VALUE OF PROJECT: $21,748,567.00 

Kiewit Infrastructure W1 

I . ',· : > ,: \•. : .::. ; .: . ; ... . . •. ·" : : '.: •Co\itraci:o~, ·., .. ' <: > .. " ',· : : :: ...... , .. '. .,,.,:.. b~Ii~~:~ih8~A~:~ff •): :, ~.BErWBE, [)~~(:'Wfl)E; ; \ .( '•; :,:.; 
·Name Address and Telephone.Number of ·."" ::" .: ..... ,. :·:, . .,,.. ::, " · ·type ofWork:Peiformed•.::: •:·: .. · ·, ... ,.,., ,: ..... · " : . >· . :·•·OBE1 ELBE.-:SLBE· SOB . . ·: ·"':· "·:: · · · 

• .. ·,.··. ' .. · subcori~r~d~~··· · ···· · ·'' · · ·· ::~i;~~~~:yner' · : .. M~t~ri~1~•b/~G~~1ie~ ··'- · ::su~~~~!;~;;;;~~~~;!i;~nn: :.~?,~e~~~~~~~;n:;:~i'>< · ·W.nerece~~~;7 ·· 

Name Antraquip Corp 

Adqress 758 Bowman Ave 

Oty Hangerstown State MD 
Zip 21740 Phone (301) 665-1165 

Name TBH & Associates 

Address 5211 NE 88th St 
City Vancouver State WA 

Zip 98665 Phone (360) 546-1600 

Name A&A Drilling Services, inc 

Address 16735 SE Kens Ct 
City Milwaukie State OR 

Zip 97267 Phone (503} 284-3701 

Name Superior Sweeping, Inc. 

Address 5724 NE 109th Ave 

City Portland State OR 
Zip 97220 Phone(503}254-8189 

Name IRCAbatement 

Address 19645 Sunnyside Rd 

City Damascus State OR 
Zip 97089 Phone (503) 218-2080 

Name Malcolm Drilling 

Address 8701 S 192nd St 

City Kent State WA 

Zip 98031 Phone(253}395-3300 

*ESB= Emerging Small Business 

Subcontractor 

Subcontractor 

Subcontractor 

Subcontractor 

Subcontractor 

Subcontractor 

Roadheader Technician 

Caisson Drilling Rig 

Chlorinate and flush tunnel 

conduit 

Street sweeping 

Asbestos abatement 

Shaft excavation and liner 

installation 

$30,000 OBE N/A 

$38,300 OBE N/A 

$9,005 OBE N/A 

$14,526 OBE N/A 

$2,940 OBE N/A 

$552,398 OBE N/A 



Request for Qualifications (RFQ) 

Multiple Award Design-Build Contract (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 
Section 11.3.1.1 

NAME OF PROJECT: Sandy River Conduit Relocation Design-Build Project 

TYPE OF PROJECT: Pipeline Relocation 

Owner: City of Portland Water Bureau 

DOLLAR VALUE OF PROJECT: $21,748,567.00 

Kiewit Infrastructure W1 

.. ~*~!~;~J.~i~~i~:,:~f~~ :~r~f J1~~~'.· :.¥*":1~~\;,;1;~. · . ~.~~~~~[i~~;i~0• .... :.f!~~~~!f:f ... ·.·· .. · .. · .. 
Name Northwest Pipe Company 

Address 12005 N Burgard 
$2,292,000 Supplier 72" steel pipe DBE N/A 

City Portland State OR 

Zip 97203 Phone (503) 285-1400 

Name American Commercial, Inc. 

Address 
$110,715 Supplier Liner plate and ring beams OBE N/A 

City State 
Zip Phone(502)473-1010 

Name Oregon OnJSite Concrete 

Address 26045 SW Grahams Ferry Rd 
Supplier $152,535 Ready mix concrete OBE N/A 

City Sherwood State OR 
Zip 97140 Phone (503) 218-5050 

Name Parsons Water and Infrastructure 

Address 100 W Walnut Street Engineering Project Design $1,275,000 OBE N/A 

City Pasadena State CA 
Zip 91124 Phone(858)224-3516 

Name ESA Adolfson 

Address 819 SE Morrison St, Suite 310 
$49,040 DBE N/A Environmental Consultant Engineering 

City Portland State OR 

Zip 97214 Phone (503) 274-2010 

*ESB= Emerging Small Business 



Request for Qualifications (RFQ) 

Multiple Award Design-Build Contract (MACC} for Water, Wastewater and Storm Water Pipeline Projects 

Oty of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 
Section 11.3.1.1 

NAME OF PROJECT: Sandy River Conduit Relocation Design-Build Project 

TYPE OF PROJECT: Pipeline Relocation 

Owner: City of Portland Water Bureau 

DOLLAR VALUE OF PROJECT: $21,748,567.00 

Kiewit Infrastructure W1 

.~:m·:i~~;E~~~~~~iN~~~~· ;;~,~~~~~~~~~i~~J~ 1~~,~!~~i~· ·.:~~~!!1i~ . ?~~~~~·~'.:· 
Name Conkling Fiikum & McCormick 

Address 1100 SW ,6th Ave, Suite 1425 
$13,250 OBE N/A Public Relations Engineering 

City Portland State OR 
Zip 97204 Phone (503) 294-9120 

Name Gall Zeitler Consultants 

Address 44345 Premier Plaza 
$19,234 OBE N/A NATM Consultants Engineering 

City Ashblurn State VA 
Zip 20147 Phone (703) 726-2700 

Name Kittleson & Associates 

Address 610 SW Adler St, Suite 700 
$8,000 OBE N/A Traffic Control design Engineering 

City Portland State OR 
Zip 97205 Phone (503) 228-5230 

Name VAK Construction Engineering 

Address 8285 Nimbus Ave 
$4,070 OBE N/A Road improvement design Engineering 

City Beaverton State OR 
Zip 97008 Phone (503) 718-5999 

Name Northwest Geotech, Inc. 

Address 9120 SW Pioneer Ct, Suite B 
$158,505 OBE N/A Field and laboratory testing Engineering 

City Wilsonville State OR 
Zip 97070 Phone (503) 682-1880 

Name Architectural Resources Group 

Address 111 SW Fifth Ave, 24th floor 
$12,640 OBE N/A Engineering HAER Report 

City Portland State OR 
Zip 97204 Phone (503) 837-3275 

*ESB= Emerging Small Business 



OMWESB Certification Management System 

Vendor Information ' CLOSE WINDOW (g] . 

Vendor Information 

Business Name 

Owner 

Address 
> Map This Address 

Phone 

Fax 

Email 

Ethnicity 

Gender 

County 

Certification Information 

Certifying Agency 

Certification Type 

Certified Business 
Description 

Commodity Codes 

NORTHWEST ENFORCEMENT INC. 

Ms. Karen Withrow 

2017 NE 164TH PL 
PORTLAND, OR 97230 

503-380-0200 

503-972-3393 

karen@nwenforcement.com 

Caucasian (White) 

Female 

Multnomah (OR) 

State of Oregon 

DBE - Disadvantaged Business Enterprise 

&HELP 

SECURITY GUARD SERVICES, ONSITE AND PATROL; 
SURVELLANCE AND INVESTIGATION FOR COMMERCIAL, 
INDUSTRIAL, FAMILY HOUSING AND HOTEL PROPERTIES; 
LOSS PREVENTION CONSUL TING AND SECURITY GUARD 
TRAINING 

Code Description 

NAICS 541690 

NAICS 561612 

NIGP 99046 

Other Scientific and Technical Consulting Services (More) 

Security guards and patrol services (More) 

Guard and Security Services 

Additional Information 

General Location Willamette Valley 

4593 OR Cert ID 

Customer Support 

Copyright © 2015 B2Gnow. Ali rights reserved, 

Print This Page 
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· Office of Minority, Women 
& Emerging Small Business 

Cindy Halcumb 
KC DEVELOPMENT 
PO BOX 398 
CAMAS, WA 98607 

Dear Ms. Halcumb: 

775 Summer Street, NE. Ste. 200 ·Salem, OR 97301-1280 

(503) 986-0123 •fax (503) 581-5115 · 
omwesb.web@state.or.us 

wvvw.oregon4biz.com/certification 

June 29, 2015 

Re: Disadvantaged Business Enterprise (DBE) 
Review Certification Confirmation 
Certification No.: 4222 
.Ren\2.Wal Date:Jun.e.29, 20:1~ ..... . 

Congratulations! Your business continues to meet the state eligibility requirements as established in OAR 123-
200-1000 - 2200 and remains certified as a Disadvantaged Business Enterprise (DBE) subject to federal and 
state laws applicable to the transaction of business. 

Your certification in Oregon continues from the date of this letter. Continued certification is contingent upon 
annual reporting of personal and business income with a more thorough review of ongoing eligibility every third 
year. OMWESB will notify you in advance of your annual obligation to report. 

You are also required to notify OMWESB if, at any time, there is a material change in your firm, including 
changes in ownership, control, operational management, address, or contact information. You must notify this 
office in writing within 30 days of the change. Submit notification through our on line e-application system 
(www.oregon4biz.diversitysoftware.com), via U.S. Mail, or by email to omwesb.web@oregon.gov. Notification 
should include any supporting documentation. Failure to inform OMWESB of changes or to respond to 
requests for annual reporting may result in decertification. 

Your Company remains In the Directory of Certified Firms publicly available at www.omwesb.com. We 
recommend that you regularly view your firm's information in the directory to confirm your contact information is 
current and that the description and NAICS codes llste.d accurately describe your services and/or products. 
Your inclusion In our directory is key to vendors and agencies identifying and confirming your certification in 
Oregon. As long as your firm remains in the directory, you are certified. ·· 

You may continue to compete for and perform work on any state, county, city, and special jurisdiction (e.g., 
universities, hospitals, etc.) funded projects throughout Oregon, receiving Disadvantaged Business Enterprise 
(DBE) credit in the following areas: 

NAICS-541370: SURVEYING AND MAPPING SERVICES (EXCEPT GEOPHYSICAL) 
NAICS-541430: GRAPHIC DESIGN SERVICES 
NAICS-541512: COMPUTER SYSTEMS DESIGN SERVICES 
NIGP-92018: COMPUTER AIDED DESIGN SERVICES 
NIGP-92586: SURVEYOR SERVICES, LAND 
NIGP-96252: MAPPING SERVICES (INCLUDING CARTOGRAPHY AND SURVEYING SERVICES, NOT 
AERIAL)(SEE 920-33 FOR DIGITIZED MAPPING SERVICES) AND 905-10 FOR AERIAL MAPPING AND 
SURVEY SERVICES) 

lf you have questions regarding your certification and the codes assigned, or if you do not have access to the 
internet, please contact our office and I can assist you. 



· Office of Minority, Women 
& Emerging Small Business 

Cindy Halcumb 
KC DEVELOPMENT 
PO BOX 398 
CAMAS, WA 98607 

Dear Ms. Halcumb: 

775 Summer Street, NE, Ste. 200 • Salem, OR 97301-1280 

(503) 986-0123 •fax (503) 581-51.]5 

omwesb.web@state.or.us 

www.oregon4biz.com/certiflcation 

June 29, 2015 

Re: Women Business Enterprise (WBE) Review 
Certification Confirmation 
Certification No.: 4222 
Renewal Date: June 29, 2016. 

Congratulations! Your business continues to meet the state eligibility requirements as established in OAR 123-
200-1000 - 2200 and remains certified as a Women Business Enterprise (WBE) subject to federal and state 
laws applicable to the transaction of business. 

Your certification in Oregon continues from the date of this letter. Continued certification is contingent upon 
annual reporting of personal and business· income with a more thorough review of ongoing eligibility every third 
year. OMVVESB will notify you in advance of your annual obligation to report. 

You are also required to notify OMWESB if, at any time, there is a material change in your firm, including 
changes in ownership, control, operational management, address, or contact information. You must notify this 
office in writing within 30 days of the change. Submit notification through our onllne e-application system 
(www.oregon4biz.diversitysoftware.com), via U.S. Mail, or by email to omwesb.web@oregon.gov. Notification 
should include any supporting documentation. Failure to inform OMWESB of changes or to respond to 
requests for annual reporting may result In decertification. 

Your Company remains in the Directory of Certified Firms publicly available at www.omwesb.com. We 
recommend that you regularly view your firm's information in the directory to confirm your contact information Is 
current and that the description and NAICS codes listed accurately describe your services and/or products. 
Your inclusion in our directory is key to vendors and agencies identifying and confirming your certification in 
Oregon. As long as your firm remains in the directory, you are certified. 

You may continue to compete for and perform work on any state, county, city, and special jurisdiction (e.g., 
universities, hospitals, etc.) funded projects throughout Oregon, receiving Women Business Enterprise (WBE) 
credit in the following areas: 

NAICS-541370: SURVEYING AND MAPPING SERVICES (EXCEPT GEOPHYSICAL) 
NAICS-541430: GRAPHIC DESIGN SERVICES 
NAICS-541512: COMPUTER SYSTEMS DESIGN SERVICES 
NIGP-92018: COMPUTER AIDED DESIGN SERVICES 
NIGP-92586: SURVEYOR SERVICES, LAND 
NIGP-96252: MAPPING SERVICES (INCLUDING CARTOGRAPHY AND SURVEYING SERVICES, NOT 
AERIAL)(SEE 920-33 FOR DIGITIZED MAPPING SERVICES) AND 905-10 FOR AERIAL MAPPING AND 
SURVEY SERVICES) 

If you have questions regarding your certification and the codes assigned, or if you d.o not have access to the 
internet, please contact our office and I can assist you. 



: .. · ·:-.-: .. · -~---·~.~~-- -· ......... _ ....... ,, ..... _ ... ,,":" .. .. 
· /_;;=,?~:~. 8{Emerging Small Business 

www.oregon4b1z.com/cert1flcarion 

December 3, 2013 

CERTIFICATION CONFIRMATION 
KYLE RUTHARDT 
BULL RUN ELECTRIC INC. 
44715 SE PHELPS RD 
SAN DY OR 97055 

Mr. RUTHARDT: 

Congratulations! Effective December 3, 2013, the Oregon Office of Minority, Women and 
Emerging Small Business has certified your firm as a Tier:-1 EMERGING SMALL BUSINESS 
(ESB). Your firm shall be subject to the requirements in State regulation ORS 200.005, and 
OAR 123-200:..ooosff. Prior to 12/03/2016 you will be contacted for a periodic review to 
determine continuing eligibility. 

FIRM'S CERTIFICATiON NUMBER: 5256 

Firms may only be ESB certified for a total of12 years. An ESB can be in Tier 1 for a period of 
six years, as long as the employee size and average annual gross receipts are below the Tier 1 
limits. The status will automatically change to Tier 2 In the seventh year, until you reach the 12th 
year of certification or the Tier 2 employee nr gross receipt size limit Is exceeded; If the review 
date listed above is less than three years from the date of this letter, your firm will reach lhe 
certification limit by that date and graduate from the ESB program. 

information on all commodities approved for this certification is on the following page(s). 

Changes in business ownership, control, operational m.anagement, or contact information must 
be provided to us within 30 days of the change. Failure to do so may result in decertification. 

Sincerely, f?twfrv-,, .. j !J~f ~ tf-c 
RALEIGH LEWIS, CERTIFICATION SPECIALIST 
(503) 986-0063 



I ne ro11ow1ng capao11mes are me areas \mc1uoing l'IAl\,.;b coaes) in wnicn your nrm nas oeen 
approved to perform work under this certification. If you have questions or if you don't have 
access to the Internet, please contact the Certification Specialist who signed this letter and they 
will assist you. 
Your firm is now listed here http://www4.cbs.state.or.us/ex/dir/omwesb/ in the Online Directory 
of Certified Firms. This electronic directory is available to local and state agencies, as well as 
private industry and prime contractors. Please review your profile regularly for accuracy. 

Firm's Commodities: 
NAICS NAICS description and, 1f present, firm's capability description 

238210 ELECTRICAL CONTRACTORS AND OTHER WIRING INSTALLATION 
CONTRACTORS 
ELECTRICAL SERVICES FOR LIGHT INDUSTRIAL, COMMERCIAL AND 
RESIDENTIAL 

E5il t'.1liftcal:on confiml"lloo 1e11e1, firm: 5256, pogo 2, ES£1205RP 



OMWESB Certification Management System 

Vendor Information CLOSE WINDOW [Rl 

Vendor Information 

Business Name 

Owner 

Address 
> Map This Address 

Phone 

Fax 

Email 

Website 

Ethnicity 

Gender 

County 

ALCANTAR AND ASSOCIATES, LLC 

Ms. Marcela Alcantar 

660 N. Thompson St. 
Portland, OR 97227 

503-810-4582 

503-282-2723 

malcantar@alcantarassoc.com 

www.alcantar.com 

Hispanic 

Female 

Multnomah (OR) 

State of Oregon 

DBE - Disadvantaged Business Enterprise 

GHELP 

Certification Information 

Certifying Agency 

Certification Type 

Certified Business 
Description 

Construction Staking; Inroad Microstation AutoCAD LDD; 30 
design support for commercial institutional highway road and 
heavy civil engineering construction projects; land surveying for 
civil projects; field testing, inspection, and quality control; and 
CAD services of embankments and aggregate 

Commodity Codes 

Code 

NAICS 237310 

NAICS 237310 

NAICS 237990 

NAICS 541340 

NAICS 541380 

NAICS 541380 

NAICS 541611 

NAICS 541611 

NAICS 541611 

NAICS 541990 

NIGP 90738 

NIGP 91275 

NIGP 95826 

NIGP 95877 

NIGP 96252 

Description 

Construction management, highway, road, street and bridge (More) 

Highway, Street, and Bridge Construction (More) 

Other Heavy and Civil Engineering Construction (More) 

Drafting services (More) 

Geotechnical testing laboratories or services (More) 

Testing Laboratories (More) 

Administrative Management and General Management Consulting Services 
(More) 

Business management consulting services (More) 

Business start-up consulting services (More) 

All Other Professional, Scientific, and Technical Services (More) 

Drafting Services 

Quality Control Testing Services for Construction 

Construction Management Services 

Project Management Services 

Page 1of2 
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OMWESB Ce1iification Management System 

Mapping SeNices (Including Cartography and SuNeying SeNices, Not Aerial) 
(See 920-33 for Digitized Mapping Services) and 905-10 for Aerial Mapping and 
SuNey Services) 

Additional Information 

General Location 

OR Cert ID 

Customer Support 

Willamette Valley 

2395 

Copyright© 2015 B2Gnow. All rights reserved. 

Print This Page 

Page 2 of2 
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OMWESB Certification Management System 

Vendor Information 

Vendor Information 

Business Name 

Owner 

Address 
> Mao This Address 

Phone 

Fax 

Email 

Ethnicity 

Gender 

County 

ASHLAND BROTHERS LANDSCAPES, INC. 

THOMAS ASHLAND 

2153 MOLALLA RD 
WOODBURN, OR 97071-3513 

503-981-6131 Ext. 7 

503-981-1058 

michelle@ablandscapes.net 

Caucasian (White) 

Male 

Marion (OR) 

State of Oregon 

ESB - Emerging Small Business 

: cLose wmoow '!Rl -
• •J._;.f'vr>--..--

.HELF· 

Certification Information 

Certifying Agency 

Certification Type 

Certified Business 
Description 

INSTALL LAWN AND GARDEN IRRIGATION SYSTEMS, WATER 
FEATURES, PONDS AND BACKFLOW TESTING; LANDSCAPE 
INSTALLATION SERVICES FOR NEW CONSTRUCTION AND 
MAINTENANCE; PLANT FLOWERS, TREES AND SHRUBS; MOW 
LAWNS, WEED FLOWER BEDS, PRUNE TREES AND SHRUBS; 
LAY SOD; CONSTRUCT WALKWAYS, RETAINING WALLS 

Commodity Codes 

Code 

NAICS 22131 

Description 

Water Supply and Irrigation Systems (More) 

Landscaping services (except planning) (More) 

Construction, Irrigation System 

NAICS 561730 

NIGP 91227 

NIGP 98852 Landscaping (Including Design, Fertilizing, Planting, etc. But Not Grounds 
Maintenance or Tree Trimming Services) 

Additional Information 

General Location 

ESB Tier Level 

OR Cert ID 

Customer Support 

Willamette Valley 

Tier2 

6863 

Copyright© 2015 B2Gnow. All rights reserved. 
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.. _. ~. 

July 30, 2014 

775 Summer SiTeet, NE, Ste. 200 •Salem, OR 97301-1280 
(503) 986-0123 ·fax (503)·581-5115 

omwesb.web@state.or.us 
www.oregon4blz.com/ certification 

CONFIRMATION of CERTIFICATION REVIEW 
MIGUEL SANCHEZ DUARTE 
MSD CONSTRUCTION LLC 
PO BOX2842 
HILLSBORO OR 97123 

RE: DISADVANTAGED BUSINESS ENTERPRISE (DBE) 

Mr. SANCHEZ DUARTE: 

We are pleased to inform you that the Oregon Office of Minority, Women and Emerging Small 
Business (OMWESB) has reviewed your certification. Your firm continues to meet the federal 
eligibility requirements as established in 49 CFR 26 and OAR 123-200 and is still subject to all 
laws of this state applicable to the transaction of business. 

FIRM'S CERTIFICATION NUMBER: 3283 
NEXT REVIEW DATE: July 29, 2017 

Your firm continues to be listed in the State of Oregon, Office of Minority, Women· and Emerging 
Small Business Online Directory of Certified Firms. This electronic directory is available to local 
and state agencies, as well as private industry and prime contractors. Prior to the date above, 
you will be contacted for your next periodic review. 

The capabilities on the next page(s) are the areas (including NAICS codes) In which your firm 
has been approved to perform work. Please note that there may be some changes since your 
original confirmation of certification. We recommend you view your firm's profile on the Internet 
under your certification number at: http://www4,.cbs.state.or.us/ex/dir/omwesb. If you have 
questions or do not have access to the Internet, please contact the Certification Specialist who 
signed this letter and they will assist you. 

CHANGES IN BUSINESS OWNERSHIP, CONTROL, OPERATIONAL MANAGEMENl: 
ADDRESS OR TELEPHONE NUMBER MUST BE PROVIDED TO THIS OFFICE WITHIN 30 
DAYS OF THE CHANGE. FAILURE TO DO SO MAY RESULT IN DENIAL OF CERTIFICATION. 

Sincerely, -/ku{-rlUa ~ . Ar-. 
RALEIGH LEWIS, CERTIFICATION SPECIALIS'( 
(503) 986-0063 

Firm's capabilities: 

NAICS NAICS description and, if present, firm's capability description 



237310 HIGHWAY, STREET, AND BRIDGE CONSTRUCTION 
WOODEN DECKS AND WOOD, CHAIN LINK AND VINYL FENCING 

238990 ALL OTHER SPECIALTY TRADE CONTRACTORS 
WOODEN DECKS AND WOOD, CHAIN LINK AND VINYL FENCING 

332323 ORNAMENTAL AND ARCHITECTURAL METAL WORK MANUFACTURING 
ORNAMENTAL AND ARCHITECTURAL METAL WORK, CONSTRUCTION AND 
INSTALLATION OF IRON FENCING AND HAND RAILS 

0. • ••••··-·-• ---· -•H·-·--..-- 0----- .. -·--···· ···-····-· •H'O••• ,_,, ... __ , .. _,, _____ _ 

DBE Review confinnaUon leller, !inn: 3283, page 2, ESB211 RP 



OMWESB Certification Management System 

CLOSE WINDOW ~:-
.,_ . ~- -Vendor Information 

Vendor Information 

Business Name 

Owner 

Address 
> Map This Address 

Phone 

Fax 

Email 

Website 

Ethnicity 

Gender 

County 

Certification Information 

Certifying Agency 

Certification Type 

Certified Business 
Description 

Commodity Codes 

.HELP 

NORTHWEST TRAFFIC CONTROL, INC., DBA N.W. TRAFFIC 
CONTROL, INC 

PATRICIA MARTI 

12005 NE MARX ST 
PORTLAND, OR 97220 

503-262-6500 

503-262-0357 

nwpmarti@aol .com 

WWW.NORTHWESTTRAFFICCONTROL.COM 

Caucasian (White) 

Female 

Multnomah (OR) 

State of Oregon 

WBE - Women Business Enterprise 

CERTIFIED FLAGGERS SERVICES, PROVIDE TRAFFIC SAFETY 
CONTROL SIGNS, DEVICES AND EQUIPMENT FOR OVERHEAD 
AND UNDERGROUND UTILITIES 

Code Description 

All Other Support Services (More) NAICS 56199 

NIGP 96884 Traffic Control Services (To Include Placement and Removal of Control Devices) 

Additional Information 

General Location 

OR Cert ID 

Customer Support 

Willamette Valley 

1025 
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The ·state of Oregon hereby certifies that 

Brothers Concrete Cutting, Inc. 

Per Federal Rule 49 CFR26 and Oregon Administrative Rule 123-200 
meets all tequire1nents to be certified as a 

Disadvantaged Business Enterprise (DBE) 

Certification No.: 299 
Review Date: July 18, 2016 

· · ''" ,,·., .• . : r : ..• .a state ag~n.qr 

':businessp"' . ore~ 
.~~ 

•"¥A 

-.-.. ," 

··.··. 'Office of M~n·ori:ty, Women 
··' . ,·1 _.,, ~: & Emerging Small Business 

Certificaiiof.1 Matfater, Office of l'rfinority, 
Women, and EmerghtgSmall Business 



The State of Oregon hereby certifies that 

JAMMIE'S ENVIRONMENTAL INC. 

Per OregonAdministrative Rule 123-200 
meets all requirements to be certified as a 

WOMAN BUSINESS ENTERPRISE (WBE) 

Certification Number: 4499 
Review Date: February 7, 2016 

Office of Minority; Women 
& Emerging Small Busine-s:s 
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www.oregori4blz.com/ certification 

April 17, 2015 

Tim Brooks & ~ 1})1~0.vJJ 
WINTEROWD & BROOl<S, LLC DBA WINTERBROOK PLANNING 
310 SW4TH AVE STE 1100 
PORTLAND, OR 97204-2304 

Re: Emerging Small Business (ESB) Certification 
Confirmation 
Certification No.: 4523 
Renewal Date: April 17, 2016 

Congratulations! Your business meets the state eligibility requirements as established In OAR 123-200-1000 -
2200. Effective the date of this letter, the Office of Minority, Women, and Emerging Small Business (OMWESB) 
has certified your firm as a Emerging Small Business (ESB). Your firm shall be subject to the laws of this state 
applicable to the transaction of business. 

Your certification in Oregon begins the date of this letter. Continued certification is contingent upon annual 
reporting of personal and business income with a more thorough review of ongoing eligibility every third year. 
OMWESB will notify you in advance of your annual obligation to report. 

You are also required to notify OMWESB if, at any time, there is a material change in your firm, including 
changes in ownership, control, operational management, address, or contact information. You must notify this 
office in writing within 30 days of the change, Submit notification through our online e-applicatlon system 
(www.oregon4biz.diversitysoftware.com), via U.S. Mall, or by email to omwesb.web@oregon.gov. Notification 
should Include any supporting documentation. Failure to Inform OMWESB of changes or to respond to 
requests for annual reporting may result In decertification. 

Your Company Is now in the Directory of Certified Firms publicly available at www.omwesb.com. We 
recommend that you regularly view your firms information in the directory to confirm your contact Information is 
current and that the description and NAICS codes listed accurately describe your services and/or products. 
Your inclusion in our directory Is key to vendors and agencies identifying and confirming your certification in 
Oregon. As long as your firm remains in the directory, you are certified. 

You may now compete for and perform worl< on any state, county, city, and special jurisdiction (e.g., 
universities, hospitals, etc.) funded projects throughout Oregon, receiving Emerging Small Business (ESB) 
credit in the following areas: 

NAICS-541320: LAND USE PLANNING SERVICES 
NAICS-541620: ENVIRONMENTAL CONSULTING SERVICES 
NIGP-90664: PLANNING, URBAN (COMMUNITY, REGIONAL, AREA WIDE, AND STATE) 
NIGP-91892: URBAN PLANNING CONSULTING 
NIGP-96194: ZONING, LAND USE STUDIES 

If you have questions regarding your certification and the codes assigned, or if you do not have access to the 
internet, please contact our office and I can assist you. 



Marta Tarantsey 
Certification Specialist 

Nole: This certification program cannot count as a Disadvantaged Business Enterprise (DBE) on: Federal 
Highway Administration (FHWA), Federal Aviation Administration (FAA) or Federal Transportation 
Administration (FTA) assisted contracts. 
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Office of Minority, Women 
· & Emerging Small Business 

Septernber 16, 2014 

775 Summer Street, NE, Ste. 200 • Salern, OR 97301-1280 

(503) 986-0123 •fox (503) 581-5115 

omwesb.web@state.or.us 

www.oregon4biz.com/certification 

CONFIRMATION of CERTIFICATION REVIEW 
JULIANA BENT 
BENT ENTERPRISES, INC. 
PO BOX 128 
BANKS OR 97106 

RE: DISADVANTAGED BUSINESS ENTERPRISE (DBE) 

Ms. BENT: 

We are pleased to inform you that the Oregon Office of Minority, Women and Emerging Small 
Business (OMWESB) has reviewed your certification. Your firm continues to meet the federal 
eligibility requirements as established in 49 CFR 26 and OAR 123-200 and is still subject to all 
laws of this state applicable to the transaction of business. 

FIRM'S CERTIFICATION NUMBER: 2883 
NEXT REVIEW DATE: September 15, 2017 

Your firm continues to be listed in the State of Oregon, Office of Minority, Women and Emerging 
Small Business Online Directory of Certified Firms. This electronic directory is available to local 
and state agencies, as well as private industry and prime contractors. Prior to the date above, 
you will be contacted for your next periodic review. 

The capabilities on the next page(s) are the areas (including NAICS codes) in which your firm 
has been approved to perform work. Please note that there may be some changes since your 
original confirmation of certification. We recommend you view your firm's profile on the Internet 
under your certification number at: http://www4.cbs.state.or.us/ex/dir/omwesb. If you have 
questions or do not have access to the Internet, please contact the Certification Specialist who 
signE)d this letter and they will assist you. 

CHANGES IN BUSINESS OWNERSHIP, CONTROL, OPERATIONAL MANAGEMENT, 
ADDRESS OR TELEPHONE NUMBER MUST BE PROVIDED TO THIS OFFICE WITHIN 30 
DAYS OF THE CHANGE. FAILURE TO DO SO MAY RESULT IN DENIAL OF CERTIFICATION. 

Sincerely, 

MARTA TARANTSEY, CERTIFICATION SPECIALIST 
(503) 986~0068 

ABN: FILLZ FLATZ 
ABN: FILLUP'S TRUCKING 

Firm's capabilities: 

NAICS NAICS description and, if present, firm's capability description 



237110 WATER AND SEWER LINE AND RELATED STRUCTURES CONSTRUCTION 
HEAVY HAULING OF CONSTRUCTION DIRT, GRAVEL, ROCK AND HEAVY 
CONSTRUCTION EQUIPMENT AND SUPPLIES HAULING INCLUDING 
BARRIERS, RAIL, GENERATOR SETS, ECO MATS, PIPING, ETC. 

237120 OILAND GAS PIPELINE AND RELATED STRUCTURES CONSTRUCTION 
HEAVY HAULING OF CONSTRUCTION DIRT, GRAVEL, ROCK AND HEAVY 
CONSTRUCTION EQUIPMENT AND SUPPLIES HAULING INCLUDING 
BARRIERS, RAIL, GENERATOR SETS, ECO MATS, PIPING, ETC. 

237130 POWER AND COMMUNICATION LINE AND RELATED STRUCTURES 
CONSTRUCTION 
HEAVY HAULING OF CONSTRUCTION DIRT, GRAVEL, ROCK AND HEAVY 
CONSTRUCTION EQUIPMENT AND SUPPLIES HAULING INCLUDING 
BARRIERS, RAIL, GENERATOR SETS, ECO MATS, PIPING, ETC. 

237210 LAND SUBDIVISION . 
HEAVY HAULING OF CONSTRUCTION DIRT, GRAVEL, ROCK AND HEAVY 
CONSTRUCTION EQUIPMENT AND SUPPLIES HAULING INCLUDING 
BARRIERS, RAIL, GENERATOR SETS, ECO MATS, PIPING, ETC. 

237310 HIGHWAY, STREET, AND BRIDGE CONSTRUCTION 
HEAVY HAULING OF CONSTRUCTION DIRT, GRAVEL, ROCK AND HEAVY 
CONSTRUCTION EQUIPMENT AND SUPPLIES HAULING INCLUDING 
BARRIERS, RAIL, GENERATOR SETS, ECO MATS, PIPING, ETC. 

237990 OTHER HEAVY AND CIVIL ENGINEERING CONSTRUCTION 
HEAVY HAULING OF CONSTRUCTION DIRT, GRAVEL, ROCK AND HEAVY 
CONSTRUCTION EQUIPMENT AND SUPPLIES HAULING INCLUDING 
BARRIERS, RAIL, GENERATOR SETS, ECO MATS, PIPING, ETC. 

238910 SITE PREPARATION CONTRACTORS 
HEAVY HAULING OF DIRT, GRAVEL, AND ROCK FOR CONSTRUCTION 

484220 SPECIALIZED FREIGHT (EXCEPT USED GOODS) TRUCKING, LOCAL 
HEAVY HAULING OF CONSTRUCTION DIRT, GRAVEL, ROCK AND HEAVY 
CONSTRUCTION EQUIPMENT AND SUPPLIES HAULING INCLUDING 
BARRIERS, RAIL, GENERATOR SETS, ECO MATS, PIPING, ETC. 

DBE Review confirmation lelter. firm: 2883. page 2. ES8211RP 



OM\VESB Certification Management System 

Vendor Information 

Vendor Information 

Business Name 

Owner 

Address 
> Map This Address 

Phone 

Fax 

Email 

Ethnicity 

Gender 

County 

Certification Information 

J. LOSEY TRUCKING, INC. 

JOY LOSEY 

345 SW 345TH AVE 
HILLSBORO, OR 97123 

503-320-2001 

503-844-7433 

ioytrucks@gmail.com 

Caucasian (White) 

Female 

Washington (OR) 

State of Oregon 

DBE - Disadvantaged Business Enterprise 

'. CLOSE WINDOW ~ 
' ,-

.HELP 

Certifying Agency 

Certification Type 

Certified Business 
Description 

COMMERCIAL AND RESIDENTIAL DUMP TRUCK SERVICES: 

Commodity Codes 

Code 

NAICS 484110 

NAICS 484220 

NAICS 562119 

NIGP 91327 

NIGP 96239 

HAUL ROCK, DIRT, GRAVEL, SAND, REFUSE; DIRT MOVING FOR 
CONSTRUCTION; 3 & 4 AXLE DUMP TRUCK WITH 2 AXLE PUP; 
BRUSH HAULING LOCAL; DUMP TRUCKING OF RUBBLE OR 
BRUSH WITH COLLECTION OR DISPOSAL; WASTE HAULING 
(EXCEPT SOLID AND HAZARDOUS) 

Description 

General freight trucking, local (More) 

Specialized Freight (except Used Goods) Trucking, Local (More) 

Other Waste Collection (More) 

Construction, Highway and Road 

Hauling Services 

Additional Information 

General Location Willamette Valley 

Tier2 ESB Tier Level 

OR Cert ID 764 

Customer Support Print This Page 

Copyright© 2015 B2Gnow. All rights reserved. 
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Request for Qualifications {RFQ) 

Multiple Award Desgin-Build Contrct (MACC} for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Carlsbad Desalination Project 

Kiewit Infrastructure West Co. 

TYPE OF PROJECT: Desalination 
$145,330,778 Pipeline Conveyance 

DOLLAR VALUE OF PROJECT: $578,067,351 Current Project Total (Including Pipeline) 

Owner: Poseidon Resources (Channelside} LP 
San Diego County Water Authority Small Business Program - SCOOP 

Note: Supplier Diversity Program was applicable to the Pipeline Conveyance Portion of the Prime Contract Only. 

''•~r: .. ~s;~~~~~~~~~;~i :\~~!:E~1t *m!UJ?&~~~Wj1j'\~ j~l,~!t~~f~~~iw ~~!~~Si;~~!~~;~[~~~~*;;! 
Name: All American Asphalt 

Address: 400 E. 6th Street 

City Corona State CA 
Subcontractor 

Zip 92878 Phone (951) 736-7600 

Name: Allied Steel 

City Riverside State CA 
Subcontractor 

Address: 1027 Palmyrita Ave 

Zip 92507 Phone (951) 241-7000 

Name: Ameren 

Address: 10681 Foothill Blvd., #450 

City Rancho Cucamonga State CA 
Supplier 

Zip 91730 Phone (909) 944-4100 

Name: Ayala Boring 

City Fontana State CA 
Subcontractor 

Address: 10150 Poplar Ave 

Zip 92335 Phone(909)350-8940 

Name: BC Traffic Specialist 

Address: 638 W. Southern Ave. Subcontractor 
Oty Orange State CA 

Zip 92865 Phone {714) 974-1190 

Name CM Distributors, Inc. 

City Escondido State CA 
Supplier 

Address 118 S. Hale Ave. 

Zip 92029 Phone(760)745-1497 

Paving $6,233,034 

Structural/Misc. Metals $437,752 

CMLC.Pipe $37,962,534 

Jack & Bore $3,987,485 

I Traffic Control Services $395,580 

I 
Conduit & Couplings for Fiber 

$77,207 
Optic System 

OBE 

SBE 

OBE 

OBE 

SBE 

WBE 

N/A 

San Diego County 

Water Authority 

N/A 

N/A 

San Diego County 

Water Authority 

WBENC 

Page 1of4 



Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct {MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Carlsbad Desalination Project 

Kiewit Infrastructure West Co. 

TYPE OF PROJECT: Desalination 
$145,330,778 Pipeline Conveyance . 

DOLLAR VALUE OF PROJECT: $578,067,351 Current Project Total {Including Pipeline) 

Owner: Poseidon Resources (Channelside) LP 
San Diego County Water Authority Small Business Program - SCOOP 

Note: Supplier Diversity Program was applicable to the Pipeline Conveyance Portion of the Prime Contract Only. 

-~~~;Add7".~~,:i~1--~Um•::~:·;ik~1~i~" ' ~~~~~if l~,Tjd;' • ••• }"~=t~~~!Jji :.:~~~~~~~tf • 
Name: CMC Rebar 

Address: 2280 S Riverside Ave 
City Bloomington State CA 
Zip 92316 Phone {909) 874-5420 

Name: CORRPRO 

Address: 6445 Marindustry Dr. 

City San Diego State CA 
Zip 92121 Phone (858) 824-1992 

Name Crump & Co. 

Address 787 W. Woodbury Rd., #5 

City Altadena State CA 
Zip 91001 Phone (626) 794-1685 

Name Foxfire Constructors, Inc. 

Address 1040 Calle Cordillera, #105 

City San Clemente State CA 
Zip 92673 Phone (949) 240-8786 

Name Golden State Boring and Pipe Jacking, Inc. 

Address 7000 Merrill Ave., #40 

City Chino State CA 

Zip 91710 Phone(909)930-5811 

Name: Henry Pratt Ball Valves 

Address: 401 S. Highland Ave. 

City Aurora State IL 
Zip 60506 Phone (877) 436-7977 

Subcontractor Reinforcing Steel 

Subcontractor Corrosion Control 

Supplier Air Release Valves 

Subcontractor Tunneling 

Subcontractor Perform Jack and Boring 

Supplier Ball Valves 

$608,268 

$302,310 

$79,644 

$7,716,215 

$911,170 

$244,754 

OBE 

OBE 

SLBE 

MBE/WBE 
SBE 

MBE 

SBE 

OBE 

. ·.···-

Wher~ Q;rtifi~ci? 

''.;,:····' 

N/A 

N/A 

City of Los Angeles 

San Diego County 

Water Authority 

San Diego County 

Water Authority 

N/A 

Page 2 of4 



Kiewit Infrastructure West Co. 

Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct (MACC) for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: carlsbad Desalination Project 

TYPE OF PROJECT: Desalination 
$145,330,778 Pipeline Conveyance 

DOLLAR VALUE OF PROJECT: $578,067,351 Current Project Total (Including Pipeline) 

Owner: Poseidon Resources (Channelside) LP 
San Diego County Water Authority Small Business Program - SCOOP 

Note: Supplier Diversity Program was applicable to the Pipeline Conveyance Portion of the Prime Contract Only. 

· N~~~/Aadfe~s and:!eJ~p~o~~ Nurn~rJ: ,:_:'.,, ,fe~~~?i; .· . : :::. :. :tYP~:ot~ork ?e:rtririne:d; , · · . . D.~11~,~~~oun_t~f ·>··< :;:,.:;~i~·~[~~~,~~s;', ... : · .. · ··. . . : . , •:: · .. 
. 
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Name: Matt Chlor 

Address: 4107 Arden Dr. 

City El Monte State CA 
Zip 91731 Phone {626) 443-5034 

Name: Morrow Meadows 

Address: 231 Benton Court 
City Industry State CA 
Zip 91789 Phone(909)598-7700 

Name Ninyo & Moore 

Address 5710 Ruffin Rd. 

City San Diego State CA 

Zip 92123 Phone (858) 576-1000 

Name: Olson Precast 

Address: 2239 Stonehurst Dr 

City Rialto State CA 
Zip 92377 Phone (909) 427-1138 

Name: Pipe Jacking Unlimited 

Address: 5486 Industrial Pkwy 

City San Bernardino State CA 

Zip 92407 Phone{909)880-8446 

Name: Rodney Hunt (pipeline) 

Address: 46 Mill Street 
Crty Orange State MA 
Zip 01364 Phone {800)448-8860 

Subcontractor Pipeline Disinfection $149,430 

Subcontractor Electrical $1,536,438 

Subcontractor Exploratory Drilling & Testing $396,500 

Supplier Precast Vaults $729,767 

Subcontractor Jack & Bore $3,815,649 

Supplier Plunger Valves $236,401 

OBE 

OBE 

MBE 

OBE 

SBE 

OBE 

N/A 

N/A 

City of Los Angeles 

N/A 

San Diego County 

Water Authority 

N/A 

Page 3 of4 



Request for Qualifications (RFQ) 

Multiple Award Desgin-Build Contrct {MACC} for Water, Wastewater and Storm Water Pipeline Projects 

City of San Diego, Owner 

Attachment for 11.3-Subcontractor Documentation 

Section 11.3.1.1 

NAME OF PROJECT: Carlsbad Desalination Project 

Kiewit Infrastructure West Co. 

TYPE OF PROJECT: Desalination 
$145,330,778 Pipeline Conveyance 

DOLLAR VALUE OF PROJECT: $578,067,351 Current Project Total (Including Pipeline) 

Owner: Poseidon Resources (Channelside) LP 
San Diego County Water Authority Small Business Program - SCOOP 

Note: Supplier Diversity Program was applicable to the Pipeline Conveyance Portion of the Prime Contract Only. 

·'. .. :·· 

·~,;~''~'.~~~;'.;!:~~;~~}.~,~~ ;%~~~~ni: 
Name: Southwest Valve (Pipeline) 

Address: 14081 Yorba Linda Streeet, #109 

City Tustin State CA 
Zip 92780 Phone(714)832-1090 

Name So Cal Pipeline Welding, Inc. 

Address 2126 Green Canyon Rd. 

City Corona State CA 
Zip 92028 Phone(760)728-6839 

Name: Tetra Tech (Pipeline) 

Address: 3475 East Foothill Boulevard 

City Pasadena State CA 
Zip 91107 Phone(626)351-4664 

Name Triumph Geo-synthetics, Inc. 

Address 1235 N. Grove St. 

City Anaheim State CA 
Zip 92806 Phone(888)775-7545 

Name Underground Solutions 

Address 120 N. Andreasen Dr. 

City Escondido State CA 
Zip 92029 Phone (858) 679-9551 

Name: Winegardner Masonry Pipeline - PIF 

Address: 32147 Dunlop Blvd., #A 

City Yucaipa State CA 
Zip 92399 Phone (909) 795-9711 

Supplier 

Subcontractor 

Design 

Subcontractor 

Supplier 

Subcontractor 

Subcontractor 

. . •··.· • .: .. ·. .. :· ·• MBE WBE{DB~,[)VBE1 

·· ~;i~~~;{,;,;;.~;, . • •• :t:~;:.;#~sr; : ~bi~~~;e~lb~ ,. 
· Materials or.Supplies ·• · · .· >. Mat~\:ials,or Sl.ip~l.ie$ •· / · · · · · sovose · · 

.. . .··. .. .. •'··,·> ·:·:::····· ' .. .. . 

Valves 

Welding 

Design Services 

Filter Fabric Supplier 

Potholing 

Masonary 

$1,791,767 

$3,260,945 

$5,821,401 

$290,955 

$686,748 

$265,942 

OBE 

WBE 

OBE 

DBE/WBE/MBE 
SBE 

SBE 

OBE 

, .w~ere ~rtified? · • 

N/A 

WBENC 

N/A 

California 

Department of 
Transportation 

San Diego County 

Water Authority 

N/A 
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Vendor Account Number: 175447 

Mr. BRIAN CHAPMAN 

ALLIED STEEL CO INC 

1027 Palmyrita Ave 

Riverside, CA 92507 

Certified Small Business Enterprise 

Thank you for submitting your Vendor Application seeking Small Business Enterprise recognition with the Coalltlon of Southern California Public 
Agencies. Per our evaluation of the Information you provided In your application and the North American Industry Classification System codes you 
Identified, your status as a Small Business Enterprise (SBE) has been approved. This certification Is recognized by the following organizations: 

Metropolitan Water District of Southern California 
San Diego County Water Authority 
Minority Business Development Agency 
Los Angeles Unified Scf1ool District 
Port of Los Angeles 

Los Angeles Community College District 

Metropolltan Is pleased to Issue· this SBE Certificate subject to the terms and conditions Identified below: 

NAICS code(s) for which SBE status ls recogntzed: 332312 
SBE Certificate Effective Date: 04/30/13 
SBE (;~_f!i!i,cat_': ExP.!r."~i()n. ol'l.t'::_()_Y3.()/1f; .. 

Work Performed by your firm that falls within the above-mentioned NAICS code(s) will be counted as SBE participation for work performed on 
contracts procured by the above agencies. 

The agencies reserve the right to withdraw this certification If at any time It Is determined that certification was knowingly obtained by false, 
misleading or Incorrect Information and reserve the right to audit all statements. If any firm attempts to falsify or misrepresent Information to 
obtain certification, the firm may be disqualified from participation In any contracts for a period of up to f1Ve years. 

'>BE Certification ls valid for a period of three (3) years. To maintain SBE status, firms must update their existing SBE Vendor 
1plicatlon on or before the expiration date mentioned above. All information is subject to verification. 

,r there are any changes In your status that may Impact your certification, you are required to update your account Information onllne. A copy of 
your Information can be viewed by logging Into your Vendor Profile, and visiting the Small Business Certification tab. 

Sincerely, 
John J. Arena 
Metropolitan Water District of Southern California 
Business Outreach Program Man ager 

700 N. Alameda Street, Los Angeles, California 90012 Malling Address: Box 54153, Los Angeles, CA 90054·0153 Telephone (213) 217-7444 



(f) THENETWO:RI{· 
.. Bringing You. GovemmeJlt Bhll'!'fh1·oughout Soud11:1·n 6ilifomi11 . . ·- ·--- .... · __ ,_ ... -_.;. ·,· ' .. - . - .. 

6/14/2012 

Account #: 16696 
Mr. Carson 
B.C. Traffic Specialist 
638 W Southern Ave 
Orange, CA 92865 

Dear Mr. Carson: 

Certified Small Business Enterprise (SBE) 

Thank you for submitting your Vendor Application seeking Small Business Enterprise (SBE) recognition with The 
Network. Per our evaluation of the information you provided in your application and the North American Industry 
Classification System (NAICS) codes you identified, your status as a Small Business Enterprise (SBE) has been 
approved. This certification is recognized by the following agencies: 

Tlte Port of Long Beaclt * San Diego County WaterAutltority* 

*There are currently six agencies pqrticipating in The Network; however, at the present time, only the Port of Long 
Beach and San Diego County FVater Authority are administering a Small Business Enterprise (SBE) Program. 

The Port of Long Beach is pleased to issue this SBE Certificate subject to the terms and conditions identified below: 

NAICS code(s) for which SBE status is recognized: 237310 339950 
SBE Certificate Effective Date: 6/13/2012 

SBE Certificate Expiration Date: 6/13/2015 

Work perfonned by your firm that falls within the above-mentioned NAICS code(s) will be counted as SBE 
participation for work performed on contracts procured by the above agencies. 

The agencies reserve the right to withdraw this certification if at any time it is determined that ce11ification was 
knowingly obtained by false, misleading, or inc01Tect infonnation. The agencies reserve the right to audit all 
statements. If any firm attempts to falsify or misrepresent information to obtain ce11ification, the firm may be 
disqualified from paiticipating in any contracts for a period of up to five years. 

SBE Certification is valid for a period of three (3) years. To maintain SBE status, firms must update their 
existing SBE Vendor Application on or before the expiration date mentioned above. All information is 
subject to verification. 

If there are any changes in your status that may impact your ce11ification, you are required to update your account 
information online. You may view your SBE qualifying info1mation at any time, by logging into your main menu and 
selecting the "Small Business Certification Fonn" link. 

Sincerely, 

Sashi Muralidharan 
SBE Administrator, Port of Long Beach 

925 Harbor Plaza, P.O. Box 570, Long Beach, CA 90802, Ph. (562) 499-3472, Fax (562) 901-1763, www.polb.com/sbe 



Bid Sync: The State of California: BC RENTALS INC 

Deoarlnwn1 ot 

G·eneral Services 

BC TRAFFIC SPECIALIST~ #44966 

supplier Profile 

Legal Business Name 

Doing Business As 

Address 

Email 

Web Page 

Business Types 

BC RENTALS INC 

BC TRAFFIC SPECIALIST 

638 W Southern Ave 
ORANGE, CA 92865 

sally@bctraffic.com 

http://www.bcrentals.com 

Construction 
Service 
Manufacturer 

Phone 

FAX 

Page 1of2 

Welcome I Logout 

t~eed assistanc~? 
Contact us 
<;J ,;;~It i>;(i{).(ifJ().!)jJlj 

(714) 974-1190 

(714) 974-5788 

Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, 
Fresno, Glenn, Humboldt, Imperial, Inyo, l<ern, l<ings, Lake, Lassen, Los Angeles, Madera, 
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, 
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San 
Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, 
Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, 
Ventura, Yolo, Yuba, 

l<eywords SAFETY SIGNSAND TRAFFIC SIGNS 

Construction License Types B - General Building Contractor 
C-31 - Construction Zone Traffic Control Contractor 
C-32 - Parking and Highway Improvement 
D-06 - Concrete Related Services 
D-38 - Sand and Water Blasting 
D-42 - Sign Installation 
D-64 - Non-specialized 

Classifications 339950 - Sign Manufacturing 
551217 - Signage 
551219-Signage equipment 

Active Certifications 

TYPE STATUS FROM 

SB Approved Oct 1, 2013 

Certification History 

TO 

Oct31, 2016 

htt,,•//mrnm h;rlcunf' Nwn/nPY"Ricr A~R?i:if'.=c1m11liP:1'1"lrnfilt>:/&!':11nnliP:t'nlrl=990014 7/6/20Vi 



BidSync: The State of California: BC RENTALS INC Page 2 of2 

TYPE STATUS FROM TO 

SB Expired Sep 14, 2012 Sep 30, 2013 

SB Expired Sep 21, 2011 Sep30, 2012 

SB Expired Oct23, 2009 Oct31, 2011 

SB (Micro) Expired Mar24, 2008 Oct31, 2009 

SB Expired Mar4, 2007 Mar31, 2008 

httn•//mmm "hirl<mn,., f'nm/nPYRic::r A SR?~t'.=c::11nnliP.1-nrofilP..%.1;11111nliP.roirl=QQOOi4 7/6/?.0l-S 



; l 

: .. ] 

; j 

·! 

'! 

:;, ·..... ' • '."' . • •1:; -·''·::. :.'"'''' ·~····-·/ ....... .. .: ... :. "-.; • " ... :; .. ,.~-... ~,, .... , >: ... ..... , 
.~ .. - ....... -.. " ...... _ ......... ······-···•· .. 

WB~ T{8 ·women'sBusinessEnterprise 
Cl '.I~ National Council 

hereby grants 

. ~ ~0111en:s Busine~ Enterprise Ce11:ifi. 
~~~ CM Distributors Inc. ~O~ 

who has successfully met WBENC's standard<i as a Women's Brniness Enterprise (WEE). 
This certification affirms the business is woman-owned, operated and controlled; and is valid through the date herein. 

Expiration Date: 06/30/2016 
WBENC National Certificate Number: 2005115875 

NAICSCodes:213112,237130,237120,237310,314994,423610,441228 

v\IBENC National WBE Certification was processed and validated by Women's Business 
Enterprise Council -We&, a WBENC Regional Partner Organization. 

Q~~Gh.Q) 
I 

Authorized by Pamela S. Williamson, Ph.D., President/CEO, 
Women's Business Enterprise Council-West 

Women's gjJ~~~. 
Business Enterprise 

Council 'N i:: s , 

UNSPSCCodes:20122824,26121616,26121633,26121607,40141613,40171617,83101604 
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SUPPLIER CLEARINGHOUSE 
CERTIFICATE OF ELIGIBILITY 

. CERTIFICATE EXPIRATION DATE: 06-09-2017 

. The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby 
; certifies that it has audited and verifi~d the eligibility of: · 

: .. 

CM Distributors, Inc. 
of Escondido, California as a WBE 

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. 
This Certificate shall be valid only with the. Clearinghouse seal affixed hereto. 

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to 
comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status 
was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which 
eligibility was awarded later becomes. invalid due to Commission ruling. The Clearinghouse may request additional information 
or conduct on- site visits during the term of verification to verify eligibility. 

· This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse . 
. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles. 

VON: 21800034 



, .. 

BOARD OF PUBLIC WORKS 

MEMBERS 

KEVINJA~ES 

PRESIDENT 

MONICA RODRIGUEZ 
VICE PRESIDENT 

MA IT SZABO 
PRESIDENT PRO TEMPO RE 

MICHAEL R. DAVIS 
COMMISSIONER 

BARBARA ROMERO 
COMMISSIONER 

·JAMES A. GIBSON 
INTERIM EXECUTIVE OFFICER 

February 9, 2015 

Stephen A. Crump 
Crump & Co., Inc. 
787 W. Woodbury Rd. # 5 
Altadena, CA 91001 

·.CITY OF LOS ANGELES 
CALIFORNIA 

ERIC GARCETTI 
MAYOR 

JOHN L. REAMER, JR. 

Inspector of Publlc Works 
and 

Director 

BUREAU OF 
'CONTRACT ADMINISTRATION 

1149 S. BROADWAY, SUITE 300 

LOS ANGELES, CA 90015 

(213) 847-1922 

http://bca.lacity.org 

1 BIENNIAL DECLARATION OF ELIGIBILITY FOR SNI:AhLrLOGA:b BUSINESS (SLB)iCERTIFICATION . . 
SLB-524 

Dear Stephen A. Crump: 

Our records indicate that your firm is due for biennial declaration of eligibility on 3/27/2015. To continue 
yourstatus,as;aJSl~!kc.erti:fied:firm ;With the City of Eos Angeles, you are required to submit a SLB Bie1mial 
Affidavit of Eligibility to our.agency. · 

Please submit your c·ompleted Affidavit by 3/27/2015 to: 

City of Los Angeles 
Department of Public Works 

Bureau of Contract Administration 
Office of Contract Compliance - Centralized C.e1iification Section 

Attn: Claire Berriman 
1149 S. Broadway, Suite 300 

Los Angeles, California 90015 

If we do not receive your completed affidavit· by 3/27/2015, we wili assume that you no longer wish to 
participate in this Program, and your finn will be removed from the SLB Database. 

If you have any· questions~ please· ·contact Claire Berriman at (213) 847-2641 or e-mail at 
claire.berriman@lacity.org. 



CONSTRUCTION 
I • : Inspection 

I
. Obtain an Inspector 

S pedal Permits 

I Final Inspection 

Payments 

Your Progress Payment 

I Subcontractors 

I Approval 

I !~:~':"" 
Material Control 

Lab. Test Results 
Shop Inspection 

Information 

l\f nre 

iPermit Status 
'"'unstruction Activity 
Contractor Responsibility 

CONTRACT 
COMPLIANCE 

c-····----~----

1 

DBE/MBE/WBE Listing 

Small Local Business 
, Listing I Contract Compliance 

l 
Subcontractor Outreach 

Labor Compliance 
Manual 
Current Living Wage 
PLA I Local Hiring 
Good Faith Effort Tips 
L--· 

MORE 

Bureau Safety 
Committee 

I 
Safety-IIPP 
Bureau Manual 

!I LA Buslness Assistance 

'VN) 
.:\uently Asked 

!Questions 

1 M=~-~ink~ .. ·---··----

I 

CITY OF LOS ANGELES 

Bureau of Contract Administration 
"quality doesn't cost - it pays" ·-·--.. -.. --... ·-·--···· ·-··-·~ ...................... __ ........... -... 1 _____ .......... _ .. ______ ... .. ·r-- .. ____ ......................... ,. ........... -...... . ................... T ................................. -......... -.. 

i Home l Information Divisions ; Ordinances I Tutorials 1 Forms I 
............... ____ _. ..... , ...... - ....................... - ................................ -----·-·-·'·· ................ ___ ... ..; . .. ..... - ........... , ..... ,_>.._, ................ ,_, _____ ,, .... .. 

I .. ~.~~~'.~.a:i.~.~- __: 

SMALL LOCAL BUSINESSES 

Company Key: 

... -............ ~i-~g!e_~~m.P._?!.!!Y ~riformation ............ _ ...... _ ......... _____ _ 

....................... t~-~:..... . .... ,,. _____ , ..... ., __ ._............ ...... .. ........... --· ........... J 
Company Name: I crump & co., Inc. I 

...................................... _. __ ,, __ ,...! 

OBA: 

Owner: 1 Stephen A. Crump 

I 
.... ·--... -... ·--- ............. ..... . ... _ .J 11 CEO: 

!"· 
I Contact: tephen A. Crump 

l 
I 
! I Phone: (626) 794-1685 

I Fax: (626) 577-4488 ·--..................... _ ... i 
I ! 
!r"··= .. = .... = ... = ... =-""""·= .. ···=··"= .. ··=·-· =···=·· .. =·--=-... =-.. ··=·· .. =· .... =-""""==1;=·=·-·=·"'= ....... = ... ·=-""'-"' -= .. ·=·-.. =-.. ·=-··=""·""'"·~-·=-·=-··-""'"'""""·=·-"=··=-= .... ·=-.. =--·=·=···""""""""· =· .. -= .. -=--=!··] 

ii eMail: crumpco@pacbell.net 
{'"''"'" .... . .. ...... _ .. _ ...................... ,,___ .............. ........ . ..... _, .. _........... .. ......... ·--" 

ll Requested: l 02/14/2015 i 
1 ·- .. ..-..... .. .. -- ................. J ,._ ·- -· ··-· ..... .. .. J 

--~pp~~~e~=- .... JI. ~2/1_71~?1:................. . ..... --··-·· __ ---··----·· 1 

l Expiration Date: t 02/17/2017 I ,_ ~~~~-- -~= ········ -- -~] ~-~~~b~ _;:~i_:~=~~-~J 
L~ltV../S~~-te~-~!.~_:_ .......... 1 .. ~l~a~~-~~:.~-~- 9_1_~.~.1 ........... _____ ... .. _ .. -· ... ___ J 
L~-~~~:~~~u:~: .. ___ .......................... -... JL~.~-- ......... _. ________ .. ...... .. .......................... "J 
t. .. ~.~~~~-~=~!s~.~~-=~~: .............. -.. ___ !I.~:.'-~~ Sales .......... ....... . ...................................... .J 
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JIM JONES 
Director 

County of Los Angeles 
INTERNAL SERVICES DEPARTMENT 

1100 North Eastern Avenue 
Los Angeles, California. 90063 

"To enrich lives through effective and caring service" 

December 23, 2014 

. . 

::. Ill:(·· ~;. C:· ( 1''/( ; .i 
• ·, ,. ~- • ···.:' <..I "tJ t .:: 

Telephone: (877) 669-CBES 
FAX: (323) 415-8521 

CBE Program ID #: 80425 
Status: MBE/WBE 

Ms. Ruby A. Martin, President 
Foxfire Constructors, Inc. 
P.O. Box 74206 
San Clemente, CA 92673-0141 

Dear Ms. Martin: 

Congratulations! Your firm has been recertified as an eligible participant in the 
County of Los Angeles Community Business Enterprise (CBE) Program. This 
recertification is valid until January 5, 2017. 

The County of Los Angeles Office of Small Business reserves the right to request 
·additional information and/or conduct an on-site visit at any time to verify any 
documentation submitted by the applicant. If there are any changes during this 
recertification period, you are required to notify this office immediately. 

Thanl<·:You for registering your business with the County's Vendor Registration website 
(WebVen) at http://camisvr.eo.la.ea.us/webven. You are now eligible to participate in 
the County's 6il~line access to open bids, be placed on bid lists generated by County 
departments looking·for prospective vendors and periodically be notified automatically 
via email of County bids by specific commodities/services. 

Again, congratulations on your recertification. If you have questions, please call (877) 
669-CBES or email us at cbesbe@isd.lacounty.gov and refer to the identification 
number above. 

Sincerely, 

JIM JONES 
Director 

@'k 
o/ ~ebbie Cabreira-Johnson 

Program Director. :· 
: ' . . } ~ ; : .·• ~..._ .· ~ 

JJ:DCJ/cf. .: · .. _ .... !. 

c: CynthiaTucker, CB.E/LSBE Certification Specialist 

. •.' 



~HENE1'WORI{ 
Bringing Yon Government Bi~l~. Throughoi1t Sou them Cnliforniu 

....... -,.:' 

1217/2012 

Account#: 12659 
Mrs. Martin 
Foxfire Constructors, Inc. 
P.O. Box: 74206 
San Clemente, CA 926730141 

Dear Mrs. Martin: 

·certified Small Business Enterprise (SBE) 

·1 ·~' ~l,• , • 

Thank you for submitting your Vendor Application seeking Small Business Enterprise (SBE) recognition with The 
NeMork. Per our evaluation of the information you provided in your application and the North American Industry 
Classification System (NAICS) codes you identified, your status as a Small Business Enterprise (SBE) has been 
approved. This certification is recognized by the following agencies: 

Tlte Port of Long Beach*, San Diego County Water Authority* 

* There are currently six ag1mcies participating in The NeMork; howeve1~ at the present time, only the Port of Long 
Beach and San Diego County Water Authority are administering a Small Business Enterprise (SEE) Program. 

The Port of Long Beach is pleased to issue this SBE Certificate subject to the terms and conditions identified below: 

NAICS code(s) for which SBE status is recognized: 237990 237110 
SBE Certificate Effective Date: 12/5/2012 

SBE Certificate Expiration Date: 12/5/2015 

Work performed by your firm that falls within the above~mentioned NAICS code(s) will be counted as SBE 
participation for work pe1formed on contracts procured by the above agencies. 

The agencies reserve the ~ight to withdraw this certification if at any time it is determined that certification was 
knowingly obtained by false, misleading, or incorrect information. The agencies reserve the right to audit all 
statements. If any firm attempts to falsify or misrepresent information to obtain certification, the firm may be 
disqualified from participating in any contracts for a period of up to five years. 

SBE Certification is valid for a period of three (3) years. To maintain SBE status, firms must update their 
existing SBE Vendor Application on or before the expiration date mentioned above. All information is 
subject to verification. 

If there are any changes in your status that may impact your certification, you are required to update your account 
information online. You may view your SBE qualifying information at any time, by logging into your main menu and 
selecting the "Small Business Certification Form'' link. 

Sincerely, 

Sashi Muralidharan 
SBE Administrator, Port of Long Beach 

925 Harbor Plaza, P.O. Box 570, Long Beach, CA 90802, Ph. (562) 499-3472, Fax (562) 901-1763, www.polb.com/sbe 



,Ruby Martin 

From: 
int: 

Calvera, Diego [Diego.Calvera@ladwp.com] 
Tuesday, May 12, 2009 2:32 PM 

J; Ruby Martin 
Subject: RE: Emalling: Foxfire MBE WBE certifications 

Hi Ruby, 
( 

After review, I acknowledge that the MBE certification documents submitted by Foxfire 
constructors, Inc. is acceptable by LADWP. 

Thanks, 

Diego Calvera 
Compliance Analyst 
LADWP/Supply Chain Management 
(213) 367-4110 
(213) 367-2371 fax 
diego.calvera@ladwp.com 



.t:msmess Cert1tication: Metropolitan Water District 

Vendor Account Number: 165576 

Mr. Jeffrey Johnson 
Golden State Boring & Pipe Jacking, Inc. 

7000 Merrill Ave. Box 40 
Chino, CA 91710 

Page 1of1 

Certified Small Business Enterprise 

Thank you for submitting your Vendor Application seeking Small Business Enterprise recognition with the 
Coalition of Southern California Public Agencies. Per our evaluation of the information you provided in your 
application and the North American Industry Classification System codes you identified, your status as a 
Small Business Enterprise (SBE) has been approved. This certification is recognized by the following 
organizations: 
Metropolitan Water District of Southern California 
San Diego County Water Authority 
Minority Business Development Agency 
Los Angeles Unified School District 
Port of Los Angeles 
Los Angeles Community College District 

Metropolitan is pleased to Issue this SBE Certificate subject to the terms and conditions Identified below: 

NAICS code(sj for which SBE status is recognized: 237110 
SBE Certificate Effective Date: 06/03/13 
SBE Certificate Expiration Date: 0'6/03/16 

Work Performed by your firm that falls within the above-mentioned NAICS code(s) will be counted as SBE 
participation for work performed on contracts procured by the above agencies. 

The agencies reserve the right to withdraw this certification If at any time It is determined that certification 
was knowingly obtained by false, misleading or incorrect information and reserve the right to audit all 
statements. If any firm attempts to falsify or misrepresent information to obtain certification, the firm may 
be disqualified from participation in any contracts for a period of up to five years. 

SBE Certification is valid for a period of three (3) years. To maintain SBE status, firms must 
update their existing SBE Vendor Application on or before the expiration date mentioned above. 
All information is subject to verification. 

If there are any changes in your status that may impact your certification, you are required to update your 
account information online. A copy of your information can be viewed by logging into your Vendor Profile, 
and visiting the Small Business Certification tab. 

Sincerely, 
John J. Arena 
Metropolitan Water District of Southern California 
Business Outreach Program Manager 

700 N. Alameda Street, Los Angeles, California 90012 Maillng Address: Box 54153, Los Angeles, CA 90054-0153 Telephone (213) 217-7444 

http://\vww.planetbids.com/BCLetter/SBCMWDApproval.cfm?CompanyID=l 6 l 51& Vend... 61612013 



BOARD OF PUBLIC WORKS 
MEMBERS 

ANDREA A. ALARC6N 
PRESIDENT 

JERILYN L6PEZ MENDOZA 
VICE PRESIDENT 

PAULA A. DANIELS 
PRESIDENT PRO-TEMPORE 

STEVEN T. NUTTER 
COMMISSIONER 

VALERIE LYNNE SHAW 
COMMISSIONER 

WILLIAM P. WEEKS 
EXECUTIVE OFFICER 

August 1, 2011 

Mr. AvramNinyo 
Ninyo & Moore 
475 Goddard, 200 
Irvine, CA 92618 

CITY OF LOS ANGELES JOHN L. REAMER, JR. 
lnspeclor of Public Works 

and 
CALIFORNIA 

ANTONIO R. VILLARAIGOSA 
MAYOR 

Director 

BUREAU OF 
CONTRACT ADMINISTRATION 
Office of Contract Compliance 
.1149 S. BROADWAY, SUITE 300 

LOS ANGELES, CA 90015 
(213) 847-1922 

http://bca.laclty.org 

,t\US. 0 4 2011 
l~INYO & MOOHE 

ORf~NGE COUNTY OFFICE 

RE: STATUS OF MINORITY BUSINESS ENTERPRISE (MBE) CERTIFICATION 
File No~ w 964 

Dear Mr. Ninyo: 

The Bureau of Contract Administration, Office of Contract Compliance has implemented a change to the 
City of Los Angeles MBE/WBE Certification Rules and Regulations; certifications will remain valid 
beyond the period indicated in the issued certification approval letters. A firm shall remain certified unless 
and until its certification is removed for cause. 

The City reserves the right to request additi011al infonnation and/or conduct on-site visits at any time 
during the certification period to verify any documentation submitted with your application. If there are 
any changes in your film's name, address, ownership, control, or work catego1y, you are still required to 
notify this office of those changes in writing. Please include your file number on each page of 
corresponde11.ce relating to these matters. 

Your certification status can be verified in the City of Los Angeles DBE/MBE/WBE database at 
http://bca.lacity.org or by calling our office at (213) 847-2684. 

If you have any questions regarding this matter, please contact the Centralized Certification 
Administration at (213) 847-2684. 

AN EQUAL OPPORTUNITY-AFF!Rlit!ATIVE ACTION EMPLOYER 



COUNTY OF LOS ANGELES 
DEPARTMENT OF 

CONSUMER AND BUSINESS AFFAIRS 

Members of the Board 

Hilda L. Soils 
Mark Ridley-Thomas 

Sheila Kuehl 
Dori Knabe 

Michael D. Antonovich 

Brian J. Stiger 

Direttor 
''To Enrich Lives Through Effective and Caring Service;' 

April 16, 2015 

Mr. Avr(3m Ninyo 
Ninyo & Moore 
475 Goddard, Suite 200 
Irvine, CA 92618 

Dear Mr. Ninyo: 

CBE Program ID#: 50198 
Status: MBE 

Congratulations! Your firm has b(3en recertified as an eligible patiicipant in the County of 
Los Angeles Community Business Enterprise (CBE) Program. This recertification is valid until 
June 23, 2017. 

The County of Los Angeles Department of Consumer and Business Affairs reserves the right to 
request additional information and/or conduct an on-site visit at any time to verify any 
documentation submitted by the applicant. If there are any changes during this certification period, 
you are required to notify the Small Business Assistance office immediately . 

• '-· •• •• ., • ' •• ' •• •1 ..•.• ·.' 

We would a1s·o like to· thank you for registering your busin~ss with the County's ·Vendor 
Registration website (WebVen) at http://camisvr.eo.la.ea.us/webven. You are now eligible to 
participate in the County's on-line access to open bids, be placed on bid lists generated by County 
d.epartments. looking for prospective vendors and periodically be notified automatically via email 
of County bids by specific commodities/services. 

Again, congratulations on your recertification. if you have questions, please qall (877) 669-CBES 
or email us at cbesbe@dcba.lacounty.gov and refer to the identification number above. 

Sincerely, 

BRIAN J. STIGER 
DIRECTOR 

\i (DEBBIE CABREIRA-JOHNSON 
"/:"" Chief, Small Business 

BJS:DCJ/ct 
·," 

' . . 
Consumer s·ervlces · · 

500 W. Temple Street, Room 8-96 • Los Angeles, CA 90012-2706 
Telephone (BOO) 593-8222 • (213) 974-1452 

Fax (213) 667-1137 •Website: dca.lacounty.gov 

REC!EiVED 
APR 20 2015 

NIN VU & IVIOUtit 
ORANGE COUNTY OFFICE 

Small Business Assistance 
1100 North Eastern Ave, Los Angeles, CA 90063 

Telephone (323) 861-3964 
Fax (323) 4158521 •Website: osb.lacounty.qov 



National Minority Supplier Development Council 
(NMSDC) 

Certifies that 

Ninyo & Moore 

is a t;iona fide Minority Business Enterprise certified by the: 
Pacific Southwest Minority Supplier Development Council 

NAICS Code(s): 541330, 541380, 541620, 562910 

Ninyo & Moore has chosen to obtain SUBSCRIPTION SERVICES with the fol/owing NMSDC Affifiate(s): 

02/02/2015 

Issued Date 

04/30/2016 

Expiration Date 

1~tJ~-~ 
JosetB.VVrigh~Lacy 

National Minority Supplier Development Council, Inc. 
1359 Broadway, 10th Floor, Suite 1000 

New York, NY 10018 

AZ03159 

Certificate Number 

~~ 
President, Pacific Southwest MSDC 

Visit NMSDC Compliance Portal Powered by PRISM Compliance Management to validate this certificate and learn more about Ninyo & Moore 



UGS 
Oct 11, 2013 

Supplier 111750124 
Pipe Jacking Unlimited, Inc. 
6406 lndustiial Part.way 
81\N BERNARDINO CA 9?.40/ 

Door Ousines$ Person; 

:.·,·-r , (·: r.:(·<.'' 

SElAPP 

CongratulntionB en your Smnli Ouslriess. (SB) cenific.aHC>n with tho State cf Ctililiimia. Your businass ls now entitled to ccmpe!e in !hn 
Stole's goal to spenc1 25 percent of its annu11I contracling dollars with &mall businesses. Each (:l.lfliffed SB receives a five percent bid 
prolerence on oppllcable solicitations. Thls certification nlso guaruntoos higher !n!Orest penallios for late payment of undisputed 
fnvol~s. You may purchaso Ii rubber stomp l?Y co01plet1no the Promr>t Pnym<lnt Rubber Stamp Order form 111 
w"NI docum<ml~_dgs.ca qovlprltsnmllbw<l!Jps1nrnpr<•<1 J.llif. For mow information or to verify ccrlifioation atotus, visit 
V,\W; f.!p!OCUW dl)S C.1, fJOV. . . 

·bi.P · 
Curtification Poriod 
From Oct 4, 2013 to Oct 31, 2014 
Ouslness Typea 
C1;nstruction 

1;·0 \ Ir 
C• 

Contllct or lntorost for Cummt and Farmar Stata Employaas 
Pti(lf to ccnlttict award, a(loncios wlll assure Iha vtmdor in in complinm:e 1'.!ith Pob!icContmct C0<ie, Soction 10410 ot seq. addressin(l 
cl.lnOict of ft1tamst for Sime !lrnployees or former employees. 

Annuel Submisiiion Requiromont 
Submit coplos of tho ENTIRE federal fax rriturn to tho Office of Snlllll Buslm'lS$ llnd OVBE Sorvh:es (OSDS), If you havo boon granlnd 
a tax filing oxlcmsion with tho Internal Revenue Scrvlt:a, submit a copy of the extension form anti Mnmii finnncial stalomenls; then, 
.submit a copy of the tax roturn once filed. If you have omployMS, il1clude the Celiforn!a Employment Development Departmenrs 
"Quarterly Contribution Return rind Report of Wage~ {Continuation)" (Form OE9C). 1r you havo O\l!·Of·state employees, submit tho 
employee clocurnontation comparablo to Form DE9C. These nnnual submissions nlso apply to nil affillnled businesses. 

Maintaining Your Online Cortified Firm Pronle 
Vfoil 1•'t.vN r:prnr,urQ.dtis <'.'...\\ q(lyldefault him to update your certifrwtion profile. You may repot1 changes to tho following: mailing and 
ptiricipal office address; c-,ontoci informalion; keywords and servioo nreas; United Nations Stnndord Products and Services Codes, 
·North /1merican Industry CIMs!Ocalion System (appllcoble only to 
Manufac:iurers). This certification may be impacted if you update lnfcirmil.tlon beyond the aforomentloned. To report ci1anoes by mall, 
C-Ornplate a "Cortif1calion lnforrna\ion Chnrigo" form located at Vt.>M •lOC(irnant:> <ins ca gov/pdlsrnallbufoicl.lrtchanga par. 

Certification Rm1owal 
Ploase cornplel(l on onlino 11pplication at VNNJ.enrocuro dqs.c.a .gov 00 days prior lo the expiration date whrither or not you reoelvo a 
rono1W1l notico. If you hold dual certifications. SB and DVBE cortlficafions, you must renew both certifications al tho same time. Please 
contad us at ll00.559.5529. 916.375.4940.or by email at O$QSH1ilptildgs.c:i oov if you hnvo nny questions. 

OlflGe of Small B\isiness and OVBE Sarvlcos 

PROCUREMENT DIVISION· small Business & DVBE Services I Stale of California !Slato Consumer $()rvices Agency 
'/07 3rd Stre.:it, 1st Floor, Roorn 400 l Wost sacrornonto, CA ii51'l05 It 916.375.4940 f 916.375,4950 · 

Page I of 1 
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Certified-Small Business Enterprise 
Vendor Account Number: 170360 
Mr. Tony DeAguiar 
Pipe Jacl\ing Unllmited1 Inc. 
5486 Industrial Parkway 

San Bernardino 11 CA 92407 

Tlrnnk you for submitting your Vendor Application seeking Small Business Enterprise recognition wltll the 
Coalition of southern California Public Agencies. Per our evaluation of the information you provided in your 
application and the North American Industry Classification System codes you identified, your status as a 
Small Business Enterprise (SBE) has been approved. This ce1tification is recognized by the following 
organizations: · 

Metropolitan Water District of Southern California 
Port of Long Beach 
San Diego County Water Authority 
Minority Business Development Agency 
Los Angeles Unified School District 
Port of Los Angeles 
Los Angeles Community College District 

Metropolitan is pleased to issue this SBE Certificate subject to the terms and conditions Identified below: 

NAICS code{s) for which SBE status is recoglilzed: 2389901 237110 
saE Certificate Effective Date; 04/30/13 
SBE Certificate Expiration Date: 04/30/16 

Work Performed by your firm tl1at falls within the above-mentioned NAICS code(s) will be counted as SBE 
participation for work performed on contracts procured by the above agencies. 

The agencies reserve the right to withtjraw this certification if at any time It is determined that certification 
was knowingly obtained by false, misleading or Incorrect Information and reserve the right to audit all 
statements. If any firm attempts to falsify or misrepresent information to obtain certificatlon1 the firm may 
be disquallfled from partldpation in any contracts for a period of up to five years. 

SBE Certification is valid for a period of three (3) years. To maintain sae status, firms must 
update their existing SBE Vendor Applicatloii 011 or before the expiration date mentioned above. 
All information is subject to verification. 

If there are any changes In your status that may impact your certification, you are required to update your 
account information onllne. A copy of your information can be viewed by logging Into your Vendor Profile, 
and visiting the Small Business Certification tab. 

~ 

Sincerely, 
John J. Arena 
Metropolitan Water District of Southern California 
Business Outreach Program Manager 

700 N. Alameda Street, Los Angelos, C11l1fornia 90012 Mailing Addr<:ss: Box 543 53 1 Los Angeles, CA 90054·0153 Teleph011e (213) 217·7444 

IT"" ,..,T •, fr'T"\ ;'"'Ill. 6''1 p1·"' l t ·'" nn . . ,_ ... ft""'l.~._1;1:1 o_'t1 ... ~ r 11 1 '"''\1-. 
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WB"C"'l\. 1{2_ . :_· Wo~en's Busine~s Enterprise Cl "I~ NattonalCouncil · 

hereby grants 

. ~1 nletis Business Enterprise C . 
. ~ ~o to ertili. . 

~~~ So. Cal. Pipeline Welding, Inc. C7QO~ 

who has successfully met \VBENC's standards as a Women's Business Enterprise (WBE). 
Th.is certification affirms the business is woman-owned, operated and controlled; and is valid through the date herein. 

Expiration Date: 10/31/2015 
WBENC National Certificate Number. 2005114071 

NAICS Codes: 238190 

UNSPSC Codes: 23271420, 23271422 

.,,<t,,:, ,.,:::;:;. 
AstrO:w.m: 

-~ : i2. C=iitr {« \"'.'r.•"i-."' & Enll:<lp-1'..::: .._,., ~~:;{:;D;g ORV-\VBC 
~·~··=~ 
.~.- ...... -..:._...·-

·fD WOMtll ~.tt!ltlOlfrm<" 
~ ~~==::~·:.:~~'.:;-

WBENC National WBE Certification was processed and validated by Women's Business 
Enterprise Council - West, a WBENC Regional Partner Organization. 

Q~~Gh.(J) 
I 

Authorized by Pamela S. Williamson, Ph.D., President/CEO, 
Women's Business Enterprise Council - West 

~d 'i~ ~ki]~~~;;;-: ·\\\ ,. \ \iJ;,]flW~EC (;;.;.; .:,..-.-r ·"ff~ '<(.~,,.1:11·s 

Co1•wtm, 
~ .. 'l'NW"1~ 

\\<BEA """""""' 

-~.1-::.: •.. ·-;i-.. 
Women's ,;:;;;,:;;~;;.;_~;., 

Business Enterprise 
Council · .. , ;: "' -:-

\)(;1BEC 
-~ ............ kt.oi ..... :~ ...... 

l"'.•J4:•j~l--····-

_l· WBEC 
,~. SOUTH 



CALIFORNIA UNIFIED Cl1x .. fIFICATION PROGRAM 
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE 

TRIU1\1J>H GEO-SYNTHETICS, INC. 
1235 NORTH GROVE ST 

ANAHEIM, CA 92806 

Owner: CISSY MC CAA 

Business Structure: CORPORATION 

This certificate acknowledges that said firm is approved by the California Unified CertificationProgram (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by 
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for:!hc following NA.JCS codes: 

NAICS Codc(s) -;, Indicates primary NAICS code 

* 444190 Other Building Material Dealers 

423390 Other Construction Material Merchant Wholesalers 

Work :Category Code(s) 

COG20 
C0670 
C0698 

LANDSCAPING & NURSERY SUPPLIER 
PIPE SUPPLIER 
BUILDING MATERIAL.SUPPLIER : 

Licenses 

CERTIFYING AGENCY: 
DEPARTMENT OFTRANSPORTATTON 
1823 14TH STREET 
SACRAMENTO, CA 95811 0000 

(916) 324-1700 

. i :·1 

454390 Other Direct Selling Establishments 

C0621 

C0680 

F5088 

' ' ~. :: 

LANDSCAPING MA TERTAL SUPPLIER 

FENCING SUPPLIER 

TRANSPORTATjlON EQUIPMENT &2-SUPPLIE 

....... 
..... 

9076 \. UCPFirmNumboc: ~t2tLJ 

---!~--~--------~----~~~--~----~-
April 9, 2013 



BUSINESS ENTERPk3E CERTIFICATE 

TRIU1\1PH GEO-SYNTHETICS, INC. 
1235 NORTH GROVE ST 

ANAHEIM, CA 92806 

Owner: CISSY MC CAA 

Business Structure: CORPORATION 

STA TE '\VO MEN BUSINESS El\1TERPRJSE 

This Certification Not Valid For Federal Aid Contracts 

This certificate acknowledges that said firm is approved by the Californi~ Department ~fTransportatiottas .a State Minority Business Enterprise or State Women Business 
Enterprise (or in some cases boih) in accordance with Assembly.Bill Number 486, Chapter 1329 and the.·Califo:rnia Public Code, Chapter 2.5 (commencing 
with Section 2050), for the following NAJCS codes: 

423390 
454390 

* 444190 

Other Construction Material Merchant Vlbolesalcrs 

Other Direct Selling Establishments 

Other Building Material Dealers 

*Indicates primary NAJCS code 

CERTIFYING AGENCY: 
DEPARTMENT OF TRANSPORTA-nON 
1823 14TH STREET, 1vIS 79 
SACRAMENTO. CA 95814 0000 
(916) 324-1700 

Fim1 Number: 9076 
J1ctobcJ:, 2°'13 

~11 --~I,. ~au> Apri19,2013 

CERTIFYING AGENCY REPRESENTATIVE 



TRIUMPH GEO-SYNTHETICS lNC ... #16084 
SUPPU.ttR Pr~.orri:t.i; 

Ll3'!)i'.il BUSl!'if.ffi.S Name TRJUMPli GEO·S'lNTiiETlCS tNC 

Doing B-Li~ness r~s THIUM.fl'H Ge.o-SYNTfd.mCS me 
Addre$s; 1235 North drove SL 

ANA!iEIM1 C'J~ 92SOf:i 
Phone. 

fAX 
(11•i) 2Jl·lSSO 

(714} :?3'/-l.$·i9 
E'rna!I 
Vb:b Pago: 
Bwsi11ess T'yp1:?::>. 

$~1'\'iC~ (.l,fe.<l5 

uitt<;1t,1:;ftttriu mohg !iO .i;;<;m1 

Mtp://www.tm1r11ahqci1.com 
Noi1··l'lanufilctVri:w 
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Bt1siness Certification: Metropolitan Water District Page I of 1 

Certified Small Business Enterprise 

Vendor Account Number: 322854 

Michael E. Arme 
Underground Solutions, Inc. 

120 N. Andreasen Dr 

Escondido1 CA 92029 

Thank you for submitting your Vendor Application seeking Small Business Enterprise recognition with the Coalition of Southern California 
Public Agencies. Per our evaluation of the information you provided in your applicatlo.n and the North American Industry Classification System 
codes you Identified, your status as a Small Business Enterprise (SBE) has been approved. This certification Is recognized by the foll owing 
organizations: 

Metropolitan Water District of Southern California 
Port of long fl each 
San Diego County Water Aut/1orlty 
Los Angeles Unified School District 
Port of Los Angeles 
Los Angeles community College District 

Metropolitan is pleased to Issue this SBE Certificate subject tot.he terms and conditions Identified below: 

i
~)f~fch$0E;t~"i7'~~ed: 23s9s0,s4ii3o,s,r1370'·-=,===-==--- ].]. 

SBE certificate Effective Date: 09/16/14 
SBE Certificate Expiration Date: 09/16/17 
- ~ ~::.=::=:=::::::::;:::::::;:::;:::;::=::;::;::::::::::=;:=::=:::::::::::::==.:=:::~=:::==~::::=::==:::::::::::=:.~ 

Work Performed by your firm that falls within the above· mentioned NAICS code(s) will be counted as SBE participation for worl< performed on 
·contracts procured by the above agencies. 

The agencies reserve the right to withdraw this certification if at any time It Is determined that certification was knowingly obtained by false, 
misleading or Incorrect Information and reserve the right to audit all statements. lf any firm attempts to falsify or misrepresent Information to 
obtain certification, the firm may be disquallfied from participation In any contracts for a period of up to five years, 

sae Certification is valid for a period of three (3) years. To maintain SBE status, firms must update their existing SBE Vendor 
Appllcatron on or beforn the expiration date mentioned above. All information is subject to verification. 

Jf there are any changes In your status that may Impact your certification, you are required to update your account Information onllne. A copy 
of your information can be viewed by logging Into your Vendor Profile, and visiting the Small Business Certification tab. 

Slncerely, 
John J, Arena 
Metropolitan Water District of Southern California 
Business outreach Program Manager 

700 N. Alameda Street, Los Angeles, California 900.12 Malling Address: Box 54153, Los Angeles, CA 90054·0153 Telephone (213) 217·7444 



· Business Certification: Metrolink 

Vendor Account Number: 293330 
Michael Arme 
Underground Solutions Inc 
120 N Andreasen 
Escondido, CA 92029 

Dear Michael Anne: 

Page 1 of2 

Certified Small Business Enterprise 
02/21/2014 

Thank you for submitting your Small Business Enterprise (SBE) certification application to the Southern California 
Regional Rail Authority (SCRRA). We are pleased to infonn you that; based on SCRRA's evaluation of the 
infom1ation provided-in your online application, Underground Solutions Inc's status as a certified SBE with SCRRA 
has been approved. 

By completing and submitting the online SBE certification application, Underground Solutions Inc's principal, 
officer or delegate has certified that the infonnation provided is true and correct under penalty of perjury of the laws 
of the State of Califomia. Underground Solutions Inc understands that false or misleading infonnation may result in 
criminal penalties, may cause the certification to be revoked, and may disqualify Underground Solutions Inc from 
participating on any SCRRA contract. SCRRA reserves the right to audit Underground Solutions Inc's SBE 
qualifying information at any time. 

This ce1iification is issued subject to the tenns and conditions identified below: 

NAICS code(s) for which SBE status is recognized: 561990 
S.BE Certificate Effective Date: 02/21114 
SBE Certificate Expiration Date: 02/21117 

Work perfonned by your finn that falls within the scope of work covered by the above-listed NAICS code(s) will 
be counted as SBE paiticipation. 

This certification is valid for a period of three (3).years. To maintain SBE status, Underground Solutions Inc must 
update its SBE qualifying infonnation online and re-apply for certification on or before the above-listed expiration 
date. 

If there are any changes in your company's status that may impact your SBE eligibility, you are required to update 
your SBE account infonuation online. You may view your SBE account information by logging on to your SCRRA 
vendor profile at www.pJanetbids.com/po1taJ/po1taLcfo1?CompanyJD-= 13821 and selecting the Small Business 
Certification tab. 

Thank you for your interest in doing business with the Southern California Regional Rail Authority. 

Sincerely, 
Dalia Sabaliauskas 
Manager, Diversity and Labor Compliance 

'"> /'"> 1 /'"\A 1 A 



ORION 
-----JOINT VENTURE-----

BALBOA CONSTRUCTION, INC. 
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O RID N /$pt#~, 
JOINT VENTURE 

Section 1: Addenda to this RFQ 

Orion Construction Corporation and our Design Partners acknowledge receipt of the following 
Addenda issued for this RFQ: 
Addendum 1, issued June 30, 2015 

Section 2: Identification of the Contractor 

Prime Contractor 
Orion Construction Corp./Balboa 

Construction, Inc. J.V. 

2185 La Mirada Drive 

Vista, CA 92081 

Contact: Rob Wilson, Chief Estimator 

Phone: (760) 597-9660 

Contractor License: #788132, Class A, B 

Expires: 11/30/2016 

Licensed Since: 11/30/2000 

60 employees in SD County 

Joint Venture Contractor 
Orion Construction Corporation 

2185 La Mirada Drive 

Vista, CA 92081 

27 years in SD County 

34 employees in SD County 

Contact: Rob Wilson, Chief Estimator, 

Phone: (760) 597-9660 

Contractor License: #549309, Class A, B, C-

27, HAZMAT, Asbestos 

Expires: 11/30/2016 

City Business License #B1992002970 

Joint Venture Contractor 
Balboa Construction, Inc. 

2647 Gateway Road Suite 105, #395 

Carlsbad, CA 92009 

Contact: Pia Dowsing 

Phone: (760) 598-2160 

Contractor License: #731286, Class A, B 

Expires: 7 /31/2015 

City License #B1998008128 

Office in San Diego County for 18 years 

26 employees in SD County 

Design Partner 
Harris & Associates 

750 B Street, Suite 1800 

San Diego, CA 92101 

Contact: Javier Saunders, PE, V.P. 

Phone: (619) 236-1778 

California RCE#37159 

Expires: 06/30/2016 

City License#B 1999005573 

Office in San Diego County for 18 years 

33 employees in SD County 

Design Partner 
GHD Inc. 

3750 Convoy St, Suite 200 

San Diego, CA 92111 

Contact: Christine Waters PE, PM 

Phone: (858) 244-0440 

California RCE #58689 

Expires: 12/31/2016 

Office in San Diego County 15 Years 

10 employees in SD County 

City License#B2012013164 

2 



0810N/:8~ 
JOINT VENTURE 

Section 3: Exceptions to the RFP 

The Orion/Balboa Joint Venture (J.V.) and our Design Partners take no exceptions to this RFP 
and its attachments. See signed Attachment "C" in Appendix A. 

Section 4: Mandatory Meetings 

A representative of Orion Construction/Balboa Construction J.V. attended the mandatory pre­
submittal meeting held on June 18, 2015. Please refer to the attendance sheet for this meeting, 
where Mr. Matt Donnan and Patrick Gamer of the Orion/Balboa J.V. signed in on page 8, and 
pages 4 and 5 where Gail Masutani and Carlos Mendoza of Harris, and BasharNajar of Parsons 
Brinckerhoff signed in respectively. 

3 



ORIOl\ll:Bt:t~~ 
. JOINT VENTURE 

Section 5: Executive Summary 

Project Understanding 
The City of San Diego requires the services of experienced contractors to design and construct 
Design-Build (D/B) projects for the Multiple Award Construction Contracts (MACC) for water, 
wastewater, and stormwater pipeline projects. This SOQ is the first step in the City's 
procurement process to identify up to four D/B finns who will be approved to compete for 
various D/B City projects which will be identified at a later date. 

Project team 
Orion Construction Corporation has teamed with our affiliate company Balboa Construction, Inc. 
in a Joint Venture. The Orion/Balboa J.V. was licensed by the State of California in 1997. For 
this project, Balboa will be providing labor, equipment, onsite trucking, and haulage services. 
Orion will be the single point of contact with the City, and for the purposes of this SOQ the J.V. 
Contractor will be referred to as Orion. 

Orion Construction Corporation (Orion) is a locally owned and operated general engineering 
construction company that specializes in water, wastewater, and storm drain resource 
infrastructure construction projects. Orion, which opened for business in 1987, has steadily 
grown in size and capabilities, reaching a level where it can now provide construction and 
management services for single projects up to $40 million in value. Projects of this magnitude 
are supported by a permanent staff of over 100 experienced employees and a substantial fleet of 
wholly owned construction equipment based out of San Diego County. Orion has a strong 
history of completing high quality projects that are on schedule and on budget, and has been the 
recipient of numerous ASCE, APWA, and DBIA awards on design build projects .. 

Orion has teamed up with two (2) design firms, Harris and Associates (Harris) and GHD, for the 
City of San Diego MACC. Both specialize in the planning, desi~, and construction management 
of water and wastewater infrastructure. Harris and Orion have completed numerous water and 
sewer design build group jobs for the City of San Diego under the As Needed and previous City 
MACC contract. GHD also has a long D/B history of pipelines and infrastructure upgrades with 
Orion Construction with various clients including the City of San Diego and NA VF AC 
Southwest. By utilizing two large multidiscipline design finns, Orion can ensure that it can 
pursue each task order issued under the MACC without conflicts of interests or staffing 
availability conflicts. Orion has also selected Parsons Brinkerhoff (PB) for additional design 
support service~. 

The Design-Build Team was formed as strategic collaboration of finns and personnel that have 
long histories with one another. It leverages the industry's leading strengths of Design, 
Construction, and Management. This specialized collaboration of veteran designers, contractor, 
and construction managers, will enable the Design-Build Team to meet the mandates of this 
assignment, and demonstrate our commitment to working relationships with the City of San 
Diego. If selected for this D/B contract, the Team will provide the City with the best D/B 
engineering and construction services for the water, wastewater, and storm drain Improvements. 

4 



ORIDNl58t:t~ 
JOINT VENTURE 

Experience and Technical Competence 
The D/B Team has extensive experience providing design and construction services on City 
projects. The Orion Team has performed the design and construction of City of San Diego's D/B 
Water Group 921, D/B Water Group 922, D/B Water Group 926, D/B Scripps Ranch Pump 
Station, D/B Colony Hill Water Main Replacement, D/B El Capitan Pipeline #2 Valve 
Replacement, and the D/B Recycled Water Retrofit Projects. Currently the Orion Team is 
designing and constructing the City's D/B Stonn Water BMP retrofits, D/B Sewer Group Job 
743, D/B Water Group Job 1010/1005, D/B Sodium Hypochlorite Upgrades, and D/B Catalina 
12" Cast Iron and Sewer Main project. The individual team members have also independently 
designed and constructed numerous water, wastewater, and stormwater projects for the City. 

Proposed Method to Accomplish the Work 
Our approach to accomplish the construction will be aggressive and responsible. Jason Danks 
has been selected as the overall Design Build Project Manager for this MACC. Throughout the 
Design-Build process, the he will manage the project team. He will hold regular fonnal meetings 
to review all aspects of design, construction, operations, permits and other coordination issues 
among the team members. Jason will be the focal point for communication with the City. 

Knowledge and Understanding of the Local "Environment" 
The Design-Build Team consists of San Diego based firms with prior experience serving the 
regional water and wastewater industry. Each firm and all designated key staff have extensive 
local experience within the San Diego area, particularly with the City of San Diego wastewater 
and water systems, and will be committed to the project for its duration. 

Project Organization and Key Personnel 
Rob Wilson (Project Director), Jason Danks (D/B Project Manager), Matt Donnan (Design 
Manager), Gail Masutani (Harris Manager), and Christine Waters (GHD Manager) have taken 
careful consideration in choosing the right team for this project. As a result, Orion has assembled 
an outstanding team of key professionals, support personnel, and subcontractors to successfully 
deliver this project to the City of San Diego. Only the most qualified finns and individuals have 
been chosen for this project based on their past experiences, qualifications, and a true 
understanding of what is required for project success. This Design-Build Team will remain 
committed to keeping all key personnel employed on the project until it is completed. 

Equal Employment and Contracting Opportunity 
The Design-Build Team affinnatively provides equal opportunity to all employees and qualified 
applicants for employment without regard to race, color, national origin, ancestry, sex, sexual 
orientation, marital status, citizenship status, military service status, or any other characteristics 
protected by State or Federal law or local ordinance. Where capabilities and opportunities match, 
disadvantaged emerging business enterprises will be selected to work on this project. We will 
perform a comprehensive subcontractor outreach to obtain qualified subcontractors and vendors. 
Orion has consistently met or exceeded all City goals for @:ticipation oi;i all projects. 

~· ~ 
Richard Dowsi~esident Fia Dowsing, Pre"":si-::d-en.._t_'--:::s::-----
Orion Construction Corporation Balboa Construction, Inc. 
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· JOINT VENTURE 

Section 6: Experience and Technical Competence 

6.1 Design-Build Work Experience 

6.1.1 Design-Build Experience with Facilities 
Orion has completed over 20 design-build water, 
wastewater, and stonnwater pipeline and pump station 
projects for the City of San Diego, Naval Facilities 
Engineering Command (NA VF AC) Southwest and other 
local public agencies over the past 5 years. We have 
included a representative selection of design-build projects 
in our identified reference projects as well as a matrix of ;. 
many of our other design build projects covering all of the 
experience elements described in the RFQ. Orion has been 
actively engaged in the local Design-Build Market and we 
have made a significant investment into training and 
equipping our personnel to build the high performance 
teams needed for an outstanding project. In addition to our 
listed three (3) projects, our recently completed D/B 
projects in the construction of wet utilities have allowed us 
to develop a broad understanding of a successful delivery 
method from start to finish. Over the past five (5) years we 
have completed, or are currently working on twenty-seven 
(27) D/B projects in San Diego County with all of the 
elements similar in nature to those anticipated for this 
MACC program. A few of these projects include: The City 

City GJ 926 "Orion is a contractor 

that is good communicator and 

works well with stakeholders. For this 

project they worked well with 

coordinating work within Point Loma 

Nazarene University campus to 

install over 1000' of water main, 

install curb romps and paving within 

a tight schedule to eliminate 

conflicts for spring graduation ..... 

They ore team players, an example 

is with the Navy for coordination of 

400' of water main installation on 

Rosecrans Ave at the entrance of 

Navy Sub-Base Point Loma to adopt 

working hours that where best for 

both the Navy'smissicJn arid the of San Diego DIE Water Group Job 922 consisting of 
removal and replacement of approximately 1.4 miles of 8-
inch and 12-inch potable water mains, new water services, 
fire hydrants, highlining, asbestos cement pipe removal and 
disposal, and appurtenances; City of San Diego DIE Group 

i · . re:Sidents. 9f PointJoma:rr~Yalso 

l;,~1~~~t~%~&i~~~~*J~f 9[qiaa~E~~~~~fi'.~~;; 

Job 926 consisting of 2.47 miles of 6-inch to 12-inch water 
main replacement, trenchless installation, water service 
connections, and pressure reducing station and associated 
electrical and instrumentation; the City of San Diego's DIE 
Scripps Ranch Pump Station consisting of six (6) vertical 
turbine pumps with a pmnping capacity of 17.2 MGD, 
integrated pressure signals from the pressure reducing 
station, 36-inch and 30-inch welded steel suction and 
discharge piping, valves, magnetic flow meter, pump 
station building with separate electrical/control room, and 
permanent stonnwater BMPs; the City of San Diego DIB 
Stormwater Permanent EMP Retrofit project where the 
Orion and Harris Team has completed design and 

City of San Diego DB GJ 922 

City of San Diego 

Via Esprillo Emerg Storm Drain 
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construction of five (5) of the nine (9) permanent BMP's at 
various public facilities throughout San Diego to bring 
them in compliance with stonnwater regulations; and the 
Via Esprillo Storm Emergency Storm Drain Project which 
repaired a major storm drain and slope failure earning 
APWA's project of the Year award. 

Orion has three (3) projects in progress for a contract value 
of $25.9M currently under contract with the City of San 
Diego 2012 $100M D/B MACC program, seven (7) 
projects under the City of San Diego's As-Needed D/B 
Service contract, and four (4) Design-Bid-Build and D/B 
projects under the City of San Diego's Emergency Services 
contract. Four (4) of the City's projects included the 
requirement to furnish, install, and operate temporary sewer 
bypass pumping systems to maintain sewer service to the 
residents and businesses in the affected area. These systems 
are typically set up and operated on a daily basis, pumping 
from manhole to manhole, while the pipeline construction 
work is being accomplished. Then the gravity sewer 
pipeline is reconnected each evening to restore the sewer 
service without any interruption. 

When waterlines are replaced in the existing alignment, 
"highlining" of the system is undertaken to provide 
continuous service. For Design Build Projects this will be 
performed by Orion. Orion maintains a large inventory of 
highline pipe, fittings, valves, and connection hoses. 

Orion served as a prime contractor on the Navy's previous 
five (5) year $350 million Wet Utility MACC project and 
is serving as prime contractor on the recently awarded 
five (5) year $100 million Wet Utility MACC project. 
Under these MACCs, Orion completed a water reservoir 
rehabilitation, two (2) potable water pump station 
upgrades, and two (2) pipeline projects. Orion has 
demonstrated ability to perform in the "MACC" 
environment. We bring this experience to the City's 
MACC program, ensuring the best possible outcome and 
the commitment to strive for outstanding performance. 
The total value of NA VF AC MACC task orders awarded 
to Orion is $35.8M. 

The proposed Design-Build Team of Orion, Harris and 
GHD has maintained a long standing and continuous 
design-build relationship on numerous San Diego area utility infrastructure projects. The 
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attached Experience Table clearly demonstrates Orion's experience and capability to complete 
any MACC project. 

6.1.2 ConstructiOn Methodologies - As demonstrated in our Experience Table, Orion has 
completed projects covering all of the construction methodologies described in the RFQ. 

6.1.3 Pump Station Experience - As demonstrated in our Experience Table, Orion has 
completed four (4) design-build pump station projects, one for the City of San Diego and three 
for the Navy, and all in San Diego County. 

6.1.4 List of Design-Build Facilities - Orion has completed twenty (20) design build projects in 
San Diego County within the past five years. 

6.1.5 Record of timely completion - Orion has completed all of its design build projects on 
time. 

6.1.6 Record of On Time Completion - Orion has completed twenty (20) of twenty (20) design 
build projects on time. 

6.2 Experience in Completing Similar Design -Build Efforts 
Orion has selected three (3) design build projects that encompass nearly all of the RFQ 
experience elements and are of similar nature to the proposed MACC projects. Two of the 
projects were completed within the past 5 years, and the third is in progress. 

6.2.1 The three reference public projects are shown below and include: 
• City of San Diego - 32nd and Harbor Emergency Repair Project 
• City of San Diego - Water Group Job 790 
• Navy- P1044 Advanced Water Treatment Plant and Conveyance Pipeline Project 

6.2.2 The Navy- P1044 Advanced Water Treatment Plant and Conveyance Pipeline Project is 
currently under construction and over 60% complete. 

6.2.3 Client references for the three (3) reference projects are included below in the project 
write-ups. 

6.3 Project Coordination 
Orion maintains consistent project coordination throughout design and construction phases by 
keeping designer and contractor project staff actively involved in all phases of the work. With 
the construction personnel involved from the very outset of the design, Orion ensures the 
maximum level of coordination between the design and field construction teams. Early in the 
design phase, and often during the proposal phase; Orion reaches out to and meets with key 
community leaders and members of the community that will be most heavily impacted to 
understand what is important to them while the project is under construction, and how these can 
be best mitigated. 

8 
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PROJECT NAME Q) Q) 0 E Cl Cl u 
Water Group Job 921 x Harris x 
Water Group Job 922 x Harris x 
El Capitan Water Valve #2 Replacement x Harris x 
Recycled Water Retrofit x Harris x 
.Colony Hills Watermain Replacement x Harris x 
Water Group Job 926 x Harris x 
'32nd & Harbor Emergency Repair x Harris x 
Scripps Ranch Pump Station x B&C x 
•Water Group Job 790 x Harris x 
'.old Rose Canyon Trunk Sewer Relocation x Brady x 
Storm Water BMP Retrofit (in Construction) x Harris x 
Sewer Group Job 743 (in Design) x Harris x 
:ACWater Group 1010 & 1005 (in Design) x Harris x 
!Catalina Water & Sewer Main (in Design) x Harris x 
Crown Point Emergency Strm Drain Repair * x 
F St 16" Water Replacement - Emerg Project * x 
PS 64 Force Main Leak Repair - Emerg Project * x 
Via Esprillo Emergency Storm Drain Replacement * x 
'€ummings Rd ACP Wtr Reline & Valve Replace x GHD x 
Repair-Upgrade Wtr Pump Station 325, Pt Loma x GHD x 
,P1045 Pipelines Wtr PL, PS, Cone Tank, HDD x HDR x 
.P113 Brineline Forcemain, Camp Pendleton x CDM x 
:P1046B Pipelines Stl Tanks, RW PL, PS, Wells x GHD x 
Reservoir Roof Replacement, Camp Pendleton x GHD x 
SERE Camp Sewage Trmnt Plant Upgrade x Brady x 
P1044 Pipelines1 Trmt Pit, PS, HOD, FM x GHD x 
P1043 Pipelines and HDD, Trenchless, Camp Pen x CDM 

Repair/Upgrade PS 324, Pt Loma x GHD. x 
16" Water Replacement NAS North Island x Brady x 
SPAWAR Waterline Upgrade Phase II x Brady x 
La Bonita Park Water Facilities x cs x 
* Negotiated Erne rgency Projects 

EXPERIENCE TABLE 
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C.amp Pendleton D/B Advanced Water 

Treatment Plant and Conveyance Pipelines 

Project Description 
Orion served as the primary 

turnkey subcontractor to CH2M 

HILL for the Camp Pendleton 

P1044 North Advanced Water 

Treatment Plant Project. Orion's 

role was designing and 

constructing 90,000 LF of HDPE 

(HDD) of HDPE pipe 1,400 

LF in length, service 

interconnects, connection of 

facilities, pressure reducing 

stations, and close 

coordination with area 

managers in order to reduce 

"Orion Construction was instrumental in the 

development of plans, procedures, and 

alternative designs to not only value engineer the 

project for ease of maintenance, but to give the 

government a higher quality product while 

reducing total lifecycle costs." 

-Ben Miller, NAVFAC Construction Manager 

p}pelines including over 85,000 

LF of 14-inch to 18-inch HDPE 

raw and potable water, and 

6,000 LF of 4-inch sewer force 

main. Other project elements 

included replacement of seven (7) 

raw water wells, five (5) 

Horizontal Direction Drills 

felt impacts to the community. 

In addition to the 

Conveyance Pipelines, Orion 

was responsible for the 

construction of the Advanced 

Water Treatment Plant 

(A WTP) for the raw well 

water conversion to potable 

Information 
••• 

Initial Contract: $40 M 

Final Contract: $40 M 

Owner: NAVFAC SW 

Ben Miller, Construction 

ManagerNAVFAC SW 

(760) 725-0785 

Benjamin.L.Millerl@navy.mil 

Prime Contractor: 

Brian Platten 

Project Manager CH2MHill 

(480) 440-4916 

Brian.Platten@ch2m.com 

Dates Work Performed: 

Dec 3, 2012- Jan, 2016 

DLBEJELBE/DVBEJSB 
••• 

Goal: 0% (No Goal for Sub) 

Achieved: 11 % 

Key Elements 
••• 

Water & Wastewater PLs 

Open Trench & Trenchless 

Force main 

Abandonment & Removal 

Deep Excavation & Shoring 

Traffic Control 

Roadway Restoration 
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drinking water designed by 

CH2M Hill. The water treabnent 

plant involved: grading of a 10 

ac site with select fill import, 

operations building, pump 

buildings, chemical dosing 

facility, process/yard piping, 

access roads, storm water 

retention basin, A TFP high­

security fencing, retaining walls, 

and foundations for two (2) 1 

MG bolted steel tanks. 

Orion's design teaming partner 

for the conveyance pipelines 

was GHD. GHD and Orion were 

able to value-engineer the 

project in order to mmimize the 

impacts to endangered species, 

while simultaneously saving the 

government millions of dollars 

in conservation measures and 

impacts. Orion and GHD created 

complete utility mappings 

throughout the alignments for 

the Navy's future use and also to 

augment the limited availability 

of accurate as-builts from past 

projects. 
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Harbor Drive 48" Trunk Sewer Manhole 

Emergency D/B Replacement 

Project Description 
On March 16, 2012, two 1942-

era City of San Diego Harbor 

Drive Trunk Sewer vaults 

collapsed. The vaults span a 

dual 42-inch siphon carrying 

approximately 10 million 

Evaluating the existing 

conditions with City staff, 

the team concluded that 

reconstructing the failed 

structures in place was not 

the best long term solution 

"Orion's strengths are safety, coordination with 

adjacent projects, good team players, 

professionalism, good customer service with 

major stoke holders and competent work force 

and innovators of design." Sarah Chavez 

gallons per day of sewage 

under Chollas Creek Channel. 

Initially, Orion was engaged 

to perform an emergency 

reconstruction of the 

structures to prevent a sewage 

spill into the Channel. 

and a complete design re­

evaluation of the facility and 

pipeline was needed. Orion 

quickly brought Harris and 

Associates and Simon Wong 

Engineering on board as our 

design partners. The 

Information 
••• 

Initial Contract: $500 K 

Final Contract: $3M 

Owner: City of San Diego 

Sarah Chavez 

Associate Civil Engineer 

Construction Manager 

(619) 533-6902 

schavez@sandiego.gov 

Dates Work Performed: 

Mar 16, 2012 - Sep 30, 2012 

D VBE I SLBE I ELBE 
••• 

Goal: 0% - Emerg Project 

Achieved: 11 % 

Key Elements 
••• 

Lining & By-pass Install 

Video Inspection 

Deep Excavation & Shoring 

Dewatering 

Manholes 

Temp Traffic Control 

Roadway Restoration 

Hydraulic & Struct Design 

Permits 



conclusions were that the facilities1 elimination of 1930s- anchor wall and approach 

existing vault was to be era overflow spillway to the slab on the bridge; working 

demolished and a new H20 creek1 elimination of with existing wood pile vault 

rated vault was designed and stormwater infiltration and supports; and no air 

built within the bridge significant reduction in odor1 transmission at the siphon 

abutment tie backs. corrosivity and chemical which created a corrosive 

During the investigation it usage downstream due to atmosphere. 

was found that the 42-inch new 11air-jumper.11 

The solution included a 
siphon was almost completely The full engagement and pumped hi-line sewer bypass 
blocked with debris. After cooperative efforts of Orion of approximately 15 million 

' I cleaning and televising the and design team1 City staff1 gallons per day1 complete ' 
clay pipe it was found to be NASSCO staff1 and Navy staff structural vault replacements1 

defective with cracks minimized obstacles1 and the siphon inspection and relining 
indicating a near term failure. City was able to move with CIPP1 and a new air 
The Design Build Team forward in completing jumper system to decrease 
evaluated alternative design required improvements odor and corrosion. 
options with City staff for within a minimal time 
replacing or repair of the window. 

The bypass was a major cost 

siphon. The conclusion and inconvenience. To 

required a full structural The project team coordinated expedite design approvals1 at 

design of the vault1 bridge tie construction to allow access to least three options for each 

backs and shoring as well as NASSCO personnel and solution were considered and 

relining of the 42-inch clay visitors for the ship launch of presented along with a clear 

pipe. Pipelines were relined the T-AKE 14 Cesar Chavez recommendation for City 

using Insituform Technologies on May 51 2012. The launch approval. Meetings were held 

and the existing siphon was consisted of two-day bus in the field with key decision 

cleaned. The project reached tours of NASSCO facilities makers and the contractor to 

substantial completion in just and required access through directly review challenges1 

three months and final as- traffic control. Orion reach consensus1 document 

builts were delivered in employees coordinated with approvals and address 

September 2012. the City of San Diego Public constructability issues. As 

The project received the 2012 
Utilities Department for a often as pos~ible1 solutions 

successful ship launch. incorporated /1 off-the-shelf /1 

ASCE Silver Award for materials that could be 
Excellence1 the 2013 ASCE Additional project challenges 

quickly procured and 
Region 9 Small Project of the included: high groundwater; 

constructed. By reaching 
Year1 and the 2013 APWA incompetent soils; direct 

agreement and moving 
Outstanding Project Award. inflow from Chollas Creek 

during high tide; protection of forward1 the team was able to 

In addition to the repairs1 the conflicting bridge tieback get it right the first time and 

project resulted in protection anchors; a conflicting seismic make daily progress. 

of downstream pumping 
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Project Description 
Description: Design Build 

Water Group 790 was part of 

the City's ongoing Cast Iron 

water main replacement 

program. The project 

worked with the City to 

complete the design phase 

and start construction on 

schedule. Other highlights 

included in house traffic 

"The Contractor's Project Manager (Jason Danks) 

and Superintendent (Don Gringrich) - Foremen, 

(Scott Vargas & Victor Ammons) have worked well 

with the Resident Engineer in resolving any 
construction issues. The Contractor has also 

modified its sequence of work activities at 

different locations to accommodate the Water 

Operations schedule for cuts & plugs and 

reconnections," Chris Gascon 

designed and replaced 23,321 

LF of water main ranging 

from 6" to 12", water service 

connections, fire hydrants, 

appurtenances, asphalt 

paving, slurry seal, and 

pedestrian ramps in 

prescribed locations across 

two different San Diego 

Communities; La Jolla and 

Paradise Hills/Skyline. Orion 

partnered with Harris and 

Associates as the primary 

design firm. The Orion Team 

control plan preparation, 

field crews specifically 

trained in Asbestos hazard 

identification and safe 

handling and removal of AC 

pipe, preparation of a 

community outreach plan by 

our subconsultant 

Humanability, regular 

attendance at community 

planning meetings 

throughout design and 

construction phases, all of 

Information 
••• 

Initial Contract: $5.4 M 

Final Contract: $6.3 M 

Owner: City of San Diego 

Chris Gascon 

Project Manager 

(619) 533-7418 

cgascon@sandiego.gov 

Dates Work Performed: 

Dec 2009 - June 2012 

DVBE I SLBE/ ELBE 
••• 

Goal: 19% 

Achieved: 24% 

Key Elements 
••• 

Water Main 

Highlining 

Water Service Connections 

ACP Demolition 

Public Outreach 

Road Resurfacing 

Emergency Response Plan 

Potholing 

Curb Ramps 

Parallel Pipeline 



which helped to minimize uninterrupted service is close "Plan for Operation of Facility" 

construction impacts to the coordination and integration that allowed for substantial 

neighborhood, businesses, with the City's Water completion of the project 

and residents. Operations Department, without interference to the 

On this particular project 
which on this project has existing operation of the 

I i both City forces and Orion 
meant a pre work meeting City's facility. Orion created a 

. i 
with Water Operations chain of communications 

collaborated by sharing the 
supervisor, Bernard Powell between the City, 

I installation of the water I and his staff to ensure the subcontractors, and utility I 
c I highlining to the existing 

proposed design-build agencies for after normal 
water services and making 

highline plan and schedule is work hours communications 
final connections to existing 

meeting the City's expectation in the event of an emergency 
mains. The key to designing, 

of zero service interruptions. which includes a project 
approving and performing 

The project designed specific Emergency Response 
smooth bypasses with 

alignment was sequenced in a Plan. 

Pipeline Installation and Removal of Asbestos Pipe 
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6.3.1 Processes and Procedures 
With minor variations to meet specific project needs, the following is the typical design and 
constrnction process that the Orion Design-Build team has successfully used for all design build 
projects: 
• Kicko.ff Meeting - The Kickoff Meeting is scheduled by the City. In addition to City agenda 

items, Orion uses the meeting to more fully understand City team expectations, review the 
project schedule, set communication protocol, discuss questions and identify action items. 

• Data Gathering - Following the Kickoff Meeting and Notice to Proceed, Orion's Design 
Team is responsible for identifying information that was not included in the RFP and sends 
out requests for additional infonnation and as-built drawings to the City of San Diego and 
appropriate utility agencies such as SDG&E, ATT, CATV, NA VF AC SW, etc. 

• Design Survey - In conjunction with the Data Gathering, Orion's design team will 
coordinate with the team's sub consultant surveyor to develop the design survey for the 
project or validate the design survey provided by the City. In additional the surveyor will 
pick up, and incorporate into the survey, additional surface and subsurface infonnation 
requested by the Design Team 

• Base Mapping - Using the Design Survey and information obtained during the Data 
Gathering, the Design Team will develop the project Base Mapping which includes all 
existing facilities pertinent to the project design and constrnction. 

• Field Investigation and Potholing - The Constrnction Team will use the Base Mapping to 
evaluate the constrnction corridor, identify utilities to pothole and develop a potholing plan, 
identify and address constrnction challenges, and provide feedback to the Design Team. 

• Design Concept - Based on the Field Investigations, Orion's Construction Team will 
coordinate with the Design Team to develop a conceptual design that will minimize public, 
traffic and environmental impact during construction. 

• Over the Shoulder Review - If the project complexity or schedule merits, Orion will set up 
an over the shoulder review meeting with City Staff to review the Concept Design and 
confirm direction and approach, obtain City comments and feedback, and address challenges 
and concerns so that adjustments can be made and incorporated into the next design 
submittal. The Over the Shoulder Review can occur before any or all design submittals. 

• Community Relations - The Community Relations Plan will be developed during the design 
phase. It will identify stakeholders, include a schedule for holding community meetings, and 
milestones preparing/distributing door hangers. 

• Basis of Design - Along with the Design Concept and direction gathered at the Over the 
Shoulder Review meeting, the Design Team will develop a Basis of Design Report (BODR). 
The BODR will include the current project description, design calculations; requested 
deviations from City Standards, ADA curb ramp compliance, pennit requirements, project 
schedule, and Community Relations Plan. The BODR will be updated and submitted with 
each design submittal as appropriate. 

• Geotechnical Investigation - using the Design Concept the Design Team will coordinate 
with the Geotechnical Engineer to perfonn the Geotechnical Investigation and prepare the 
Geotechnical Report with recommendations. 

• Design Submittal - Utilizing the Geotechnical Report recommendations, Design Concept 
and BODR, the Design Team will prepare the design submittal. Each design submittal will 
include all of the information required for the level of submittal (30%, 60%, 100%) as 

9 
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required in the project agreement. Orion will submit all approved permits with the final 
design package. 

• Internal QA/QC Team - Prior to all Design Submittals, Orion's Design Build QA/QC 
Manager will oversee the review of the draft design submittal to be perfonned by qualified 
Design and Construction Team members not directly involved in the design. The review 
comments will be provided to the Project Manager and Design Manager. Once the Design 
Submittal has been reviewed by the City, the QA/QC manager, will also be responsible for 
confirming that the City comments have been incorporated into the next Design Submittal. 

• Preconstruction - Once the appropriate Design Submittal level is approved for construction 
(60% or 100%) by the City, Orion will submit the project Safety Plan, SWPPP, WPCP or 
MWPCP, traffic control plan (when traffic is less than 10,000 ADT and traffic control plans 
are not required in the design documents), and request a Preconstruction meeting. 

• Construction - Following the Preconstruction meeting Orion will coordinate with our 
Community Relations sub consultant to prepare and distribute door hangers and meet with 
appropriate residents and businesses, re-call for USA mark outs for the entire project, 
coordinate construction surveying with City (or Orion's survey sub consultant if in Orion's 
scope), obtain appropriate pennits (traffic, noise), initiate additional potholing and utility 
locating as appropriate, prepare and submit high lining and cut & plug plans, prepare and 
submit appropriate construction submittals, certifications and factory testing, mobilize and 
start construction. Throughout construction, Orion will hold morning safety briefings and 
weekly construction meetings and coordinate with adjacent projects. 

• Post Construction I Startup - Following Construction, Orion will address all of the City's 
punch list items, implement appropriate startup measures and training, and prepare as-built 
drawings. 

6.3.2 Agency Coordination 
Prior to the start of construction, our D/B project manager Jason Danks and his Construction 
Project Manager will personally coordinate early start activities with appropriate government 
agencies and entities such as Transit, Fire, Police, Underground Service Alert, Postal Delivery, 
and Waste Disposal. They will share the project schedule and three week look ahead to identify 
potential impacts and determine any project specific requirements not previously identified. 
During the preparatory phase, the work zones are delineated. Underground Service Alert is used 
to coordinate with the other utility owners while Orion's local community knowledge is used to 
identify neighborhood conflicts. This preparatory phase allows the City and Orion adequate time 
to respond to any site nuances. Once all affected parties have been notified and concerns 
resolved, the initial phase work begins. During this initial phase Orion will be working closely 
with the appropriate City Department to ensure the community's needs are met in an efficient 
manner. Follow-ups to the identified stakeholders will be used throughout the construction to 
ensure all parties are satisfied. 

6.3.3 Design Coordination 
Orion implements a number of processes and procedures during the design phase to ensure that 
all work is properly coordinated throughout the design phase including development of design 
drawings, specifications, and design disciplines. The implementation of these processes and 
procedures begins as soon as an RFP is issued. Upon reviewing the RFP, Orion's D/B team 
collaborates to determine the project roles and responsibilities of each team member based on the 

10 
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type, nature, and complexity of the work. This collaboration allows the Orion team to adequately 
and accurately develop a detailed planning and execution strategy for the entire project during 
the proposal phase. This planning and execution strategy includes developing project specific 
approach for: 

• Design and construction phasing 

• Determining appropriate level of collaboration with the construction team 
during design 

• 
• 
• 
• 
• 

Constructability reviews 
Community outreach 
Design discipline coordination, QA/QC and document control 
Schedule management 
Agency coordination and pennitting 

6.3.4 System for Tracking Questions and Responses 
Orion has an established a web based software system used on all of our DB projects for tracking 
Requests for Infonnation (RPI' s) questions and responses, design and construction submittals, 
design comments & responses, and action items. This system can easily be adjusted to fit the size 
and complexity of each project. Elements of this system include: 

• Weekly Design Meeting minutes template with running action items 
• RFI Tracking logs updated and transmitted to the team weekly 
• A standardized design comment and response form 
• Construction Submittal tracking register 

Questions and Answers through the Construction process will be managed by Orion's Design 
Build QA/QC Manager, Heidi Andrews, and will be documented and tracked as RPI' s as a 
continuation to the Design development process in order to have a complete record through the 
life of the project. The RFI tracking and response log will be reviewed with the City at the 
weekly construction meetings. All design changes will be incorporated into the as-built redline 
construction set. 

Any questions resulting in design changes or a change in specifications will be drafted by the 
Field Team and reviewed by the Designer of Record for submittal to the City. Once RPI's have 
been submitted to the City they will be tracked on the project log. All responses will also be 
tracked on the project's redline markup as-built set. This redline set, along with final as-built 
drawings will be submitted to the City at the completion of construction. 

Orion will keep a detailed account of all field changes in a redline markup set of drawings and 
specifications. 

11 
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Section 7: Proposed Method to Accomplish the Work 

Orion Construction has assigned Jason Danks as the Design Build Project Manager and single 
point of contact. Jason will be responsible for coordinating both the construction and design 
phases, maintaining communication with the City and all other pertinent parties, developing the 
project schedule and maintaining it with the individual Design and Construction Project 
Managers assigned to task orders, and to ensure that each task order project is completed on time 
following City Guidelines. 

7.1 Coordinating Work with Subcontractors and Manufacturers 
Subcontractor and Manufacturer engagement in each project task order of the MACC will begin 
during the proposal preparation phase and continues through to project closeout. During the 
proposal and design phases, the subcontractors will be contacted to confinn their capabilities, 
general availability of equipment, and crews. Manufacturers will also be contacted to provide 
price and identify potential long lead items that might impact the project schedule. 

Subcontractor Coordination 
In compliance with the City ECOP program, our partnering with local small and emerging local 
subcontractors during the proposal phase pairs the best suited subcontractors with work that they 
can perform to or above City Standards and within the project timelines. 

Prior to construction starting, Orion will issue subcontracts, verify that insurance and bonds meet 
specification, and provide work schedules to the different subcontractors that provide proper 
notice as to when each of the individual trades will be scheduled to be on site. Before 
mobilization and during construction we will require the subcontractors to participate in our 
weekly production meetings. 

Manufacturer Coordination & Procurement 
Procurement of materials is a key element to maintaining project schedule and quality standards. 
At the outset of the project, a submittal schedule and log will be developed to provide assurance 
of timely delivery of the specified materials and equipment. Orion will use a combination of 
materials purchase contracts and purchase orders, depending on the complexity of the purchase. 
During the design stage, the Construction and Design "Team Authorities" will confer to research 
materials manufacture and delivery schedule and match this against City-established approved 
materials list and designer specified standards. This will permit early ordering of items and will 
assist to include the best available products to be used on the project. 

The procurement for this project and other City design-build projects completed by Orion begins 
early in the planning/bidding phase, and is designed to maximize opportunities for local small 
and minority owned businesses. Advertisements for materials are placed in local business and 
outreach publications to ensure that local and minority companies are given an opportunity to 
participate in our projects. 
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7.2 Technical and Management Approach to Design, Construction & Start-up 
As Design Build Project Manager, Jason will be the single point of contact from project award 
through to final start-up ad project hand over. Jason will direct the project team to ensure the 
City's expectations and contract requirements are met. Jason will call upon the knowledge and 
experience of the Orion team to provide the most effective approach to completing each project. 

7.2.1 Technical Design Approach 
Matt Dorman will serve as Orion's Design Manager for the MACC and report directly to Jason. 
Matt's role is to support Jason in managing the design process, communicating with the design 
team, coordinating with the City, collaborating with Orion's Design and Construction Project 
Managers and maintaining the project schedule throughout the design phase. In addition, Matt 
will coordinate with Orion's Construction Project Managers during construction to address any 
design RFis and design changes during construction. 

We have continued our practice of identifying two (2) principal design partners, Harris and 
Associates and GHD Inc., at the SOQ phase. While only one of design partner will be assigned 
to each project, having multiple design partners on the team will ensure that if one is not eligible 
to participate on a particular task order, it will not be necessary to request approval of a substitute 
designer. In addition, our principal designers, Harris and GHD, Orion has teamed up with 
Parsons Brinkerhoff to provide any level of supplemental engineering support to any project. 
Selection of the designer for individual task orders will be based on matching the MACC project 
requirements to the experience of the designer as well as matching the designer's availability to 
the project schedule. 

Harris and GHD have extensive experience in delivering Design-Build and Design-Bid-Build 
construction documents for water, wastewater, stormwater pipeline projects, having produced 
many high profile project plans and specifications for the City of San Diego. Both finns are 
knowledgeable in the City of San Diego Standards, Manuals, and Procedures, the "Greenbook", 
the "Whitebook" City supplement, the City of San Diego Standard Drawings, Drainage Design 
Manual, Sewer Design Guide, Microstation V8 Standards, Street Design Manual, and the 
CAL TRANS Manual of Traffic Control Devices. 

Our technical approach to each project will result in a compressed schedule and complete project 
stakeholder buy-in. During the design process the Orion team will coordinate closely with City 
project management and operations staff to ensure a finished project that meets all project 
requirements. To do this we will conduct a post award kick off (PAK meeting) design workshop 
with City project management staff and operations at the earliest convenient date after award but 
prior to beginning the design to discuss options and requirements for sensitive elements such as 
shut downs, bypass pumping, value engineering, and construction phasing. A team directory will 
be established at the PAK meeting to include all key City and Orion team members. 

At the PAK meeting, the Design Manager will obtain a consensus from the stakeholders on the 
best day and time to hold weekly design team meetings. These meetings will be held in person 
or via Webex type conference call with key members of the design and construction teams to 
discuss and address design updates, constructability issues, action items RFis, and schedule. City 
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staff will be invited and encouraged to participate in these weekly meetings. Written meeting 
minutes will be distributed to all parties. 

The job schedule will be set up at the beginning of the project with input from both the design 
and construction team. It will show details for the design and the construction phases, project 
milestones and identify long lead material items. The schedule will be developed using the latest 
version of Primavera P3 and will be updated on a monthly basis. 

The proactive involvement of all parties in the both design and construction phases will produce 
continuity in the project resulting in improved value engineering, a greater benefit/cost ratio, and 
identify long lead material delivery and pennit requirements. Our objective is to design and 
deliver projects that meet all the design and construction requirements while being cost effective. 

Project Design 
The design process will begin with a comprehensive document review and field investigation of 
the existing conditions by both Orion and our design partner. Matt Dorman will coordinate the 
preparation of the preliminary design with constructability review by Orion prior to submission 
to the City. Orion constructability and City review comments will be incorporated at each stage 
as the design is developed through the 30%, 60%, 100% and final milestones. Under the current 
MACC, the City has been exercising their option to start construction after City approval of the 
60% design submittal. To ensure that each design submittal will be approved by the City in one 
review, the design team will rigorously follow the design submittal checklist included in the 
project RFP as well as the City's internal design submittal review checklist. 

Project Design Submittals 
For the project, the selected designer (Harris or GHD) will perfonn all designs to conform to the 
City's Sewer and Water guide and approved material list. CADD files will be submitted in 
MicroStation V8 and shall comply with the City's Citywide CADD and Drafting Standards. All 
changes to the City's boiler plate specification will be performed in red line-strike out format in 

Verify 
City Prepare 

Obtain Construct Prepare Review I 60%& 
BOD 

30% Design Conduct 90% 
City Authorization per 

Design 
Drawings Design Design Review to Begin Phasing 

Concept 
Workshop Drawings Construction Plan 

Microsoft Word. This will allow the City staff to easily compare our project specific updates to 
the original boiler plate specifications provided by the City. As-built drawings will be prepared 
in MicroStation V8 format based on verified redline drawings from our field staff. 

7 .2.2 Construction Approach 
Orion will proceed with the construction phase once the design is completed and approved by the 
City. Our first priority will be to procure the material and equipment, and get submittal and shop 
drawing information submitted to the designers for final owner approval at the earliest possible 
date. 
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Each project will be logistically supported from our fully staffed construction office and yards in 
North County and Metropolitan San Diego. For larger MACC projects, a field office trailer will 
be maintained onsite to keep project documentation and as-builts. 

A full time Construction Project Manager responsible for the overall construction will be onsite 
frequently and will be responsible for all construction activities. Individual project locations will 
be staffed by an experienced full time superintendent who will have previously completed 
numerous City of San Diego public utilities projects. 

All field Supervisors from Project Manager to Foreman have received training and been certified 
in advanced storm water pollution and prevention, trench safety, fall prevention, confined space, 
and CPR/First Aid. 

Pipeline connections and shutdowns will be coordinated with City Staff. All proposed 
connections and shutdowns will be identified on the baseline schedule the period and duration of 
each proposed shutdown and the items of work which are to be accomplished will be indicated. 
Work will be coordinated to minimize the required number of shutdowns, a detailed plan of each 
shutdown or tie-in will be submitted for approval, verifying location, elevations and materials of 
buried pipelines. 

Hi-Line Experience and Approach 
The Design-Build Team has extensive experience working on City of San Diego Water Group 
Jobs developing highline and cut & plug sheets and procedures for coordinating work by city 
forces with our work crews. We maintain an up-to-date inventory of highline material at our 
Vista facility. 

Important items we consider when high lining City watermains: 
• Clarify limits and responsibility for hi-lining whether by city forces or by contractor. 
• Carefully review record drawings, field conditions, and water model results for dead 

end mains, water supply issues, and phasing options so that water service is 
maintained at all times and project is constructible and maintainable. 

• Recommend and clarify where construction phasing and cut-in work is required to 
maintain water service. 

• Coordinate with city operations division so they are comfortable with work sequence, 
space requirements, safety, and traffic control. We are familiar with City Operations 
Supervisors Bernard Powell and Armando Cruz operational concerns impacting 
worker safety, water quality and schedule. 

• Allow 10-feet clear at connections for City forces to make grade adjustments during 
cut and plug or cut-in work. 

• Assure that live fire hydrants are available within 1000 feet at all times for fire 
protection. 

• Assure that work sequence allows contractor to work on de-energized systems 
• Maintain or establish health department utility separation standards. 
• Consider upsizing main across major intersections to eliminate paving and traffic 

disturbance for future upsize projects. 
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Drug Free Workplace 
Orion Construction Corporation is versed with the requirements of San Diego City Council 
Policy No 100-17 regarding Drug-Free Workplace and we have in place a drug-free workplace 
program at jobsites which complies with said policy. All consultants and subcontractors agree to 
abide by this program as pmi of their subcontract agreement. 

Hazardous Materials 
Orion is certified by the California State License Board with a Haz-Mat Certification and will 
manage all wastes gathered during the course of the project in accordance with all applicable 
regulations. Some of the wastes generated during the work may be hazardous or contain 
hazardous components. These "hazardous wastes" as defined by all federal, state and local 
regulations will be properly managed including, sampling, testing, packaging labeling and 
disposal. 

SWPPP 
We will designate a qualified contact person who is trained and competent in the use of best 
management practice who will be responsible for the implementation, and maintenance of 
BMP's and SWPPP. All subcontractors and employees will be educated about the SWPPP 
measures required during construction. 

Safety Plan 
Orion's construction method is to minimize the impact to the surrounding neighborhoods and 
businesses while completing our work in safe, clean and efficient manner. Public safety is the 
first concern when working in the public right-of-way. As such, aggressive public outreach and a 
project specific safety plan will be developed. The safety plan will identify safe passage for the 
public during construction activities and place special attention to the safety of pedestrians, 
cyclists, and children. 

7.2.3 Start-Up 
Orion and the designer will perform the start up. All parties pertinent to start up will be involved 
to provide proper and safe start up of the facility and the· equipment commissioning in 
accordance with the City approved plan. 

Orion Construction has been involved with the construction and start up of many City of San 
Diego's pipelines and pump stations. We understand the complexity of starting up and 
integrating new and refurbished systems into existing infrastructure including pump stations, 
including the need for a closely coordinated highline and cut and plug plan for water and 
recycled water pipelines. Orion Construction starts the process by writing up a clear and well­
defined test plan, in which we involve the responsible parties to participate. Prior to testing we 
verify all submittals have been approved and that the necessary equipment and testing equipment 
is onsite or scheduled to be onsite. We also put together a testing schedule identifying the testing 
activities, and when each subcontractor and vendor is onsite to perform their acceptance of their 
equipment and their testing. 
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7 .3 Communication Plan to Maintain Schedule 
The first step to efficient and effective coordination is to focus the line of communication on as 
few people possible and hold these people accountable for the vertical communication 
throughout the team. This system allows each team member to know: exactly to whom they 
report, what level of decision making authority they possess, and what infonnation is to be 
included in their reports. The second key element of this system is redundancy at each team level 
so critical communication or coordination items are not delayed due to the unavailability of the 
primary contact at a given moment. 

The Orion management team for this project has been assembled to function in this manner. All 
communication between the City and the Orion team will be through Jason Danks who will serve 
as the primary contact. Oversight or overall project communication will be by Orion's Project 
Director, Rob Wilson and oversight of QA/QC communication will be by Orion's Design Build 
QA/QC Manager, Heidi Andrews. Once a project is awarded, Orion will hold a Design-Build 
partnering/kick-off meeting. The goal of this meeting is to establish and clearly define project 
specific expectations, communication protocol, and ensure that each team member from the City 
and Orion is personally acquainted with each other and that all expectations are clearly 
understood. During this meeting the goals of all team members will be discussed and the critical 
aspects of the project will be outlined. Minutes of this meeting will be prepared and distributed 
to all attendees for review and comment. Follow-up sessions may be scheduled as well, on an as­
needed basis. The Construction Project Manager will be responsible for all daily construction 
activities and coordination on the project. He/She will be utilizing a three week look ahead to 
plan each activity and coordinate with residents, subcontractors and craftsman to sequence the 
work to minimized impacts to residents. 

Jason will use the following tools to communicate project status and issues: 
1. Weekly in person or Webex type meetings throughout the design phase. 
2. Frequent communication via e-mail, update meetings, and telephone 
3. Weekly budget and schedule updates with key Design-Build Team construction and 

design managers 
4. Written documentation of project decisions and issues 
5. A three week look-ahead schedule updated weekly for each MACC project 
6. Critical changes, such as a change in construction pipeline heading or location, will 

be communicated immediately by telephone with follow-up written direction 

Jason will also be the single point of contact for the Design-Build Team. All communications 
will either be routed through Jason or he will be "carbon copied" on all major communication 
between team members. This will allow Jason the ability to monitor the progress of each task 
within the project and keep the project on schedule and coordinate multiple individual projects 
within the as-needed contract. 

Schedule Management Approach 
Maintaining the design-build project schedule is the responsibility of Jason supported by both in­
house and subcontract scheduling professionals. At weekly design and construction meetings, 
Jason will coordinate with design and construction project managers to determine the level of 
resources needed to avoid schedule slippage. We understand how critical it is to the City for 

17 



' ' 

ORIDNl::BP6~ 
JOINT VENTURE 

every MACC project to meet or beat the schedule provided. Our technical approach to the design 
and construction of this project, discussed above, will be key to the timely completion of this 
project. 

A critical path schedule will be developed and monitored using Primavera software. The critical 
path will be closely tracked to ensure timely delivery of submittal. 

7.4 QA/QC Approach 
Design Phase 
Heidi Andrews will serve as the Design Build QA/QC Manager and Construction Quality 
Control. Heidi will coordinate with Design QA/QC Manager, Javier Saunders when Harris is the 
project designer or Greg Watanabe when GHD is the project designer, to integrate the design 
review process into a project wide unified quality control plan. 

As Orion's project QA/QC Manager, Heidi will report directly to Jason Danks and will be 
responsible for the oversight of the entire design and construction process and its conformity to 
the contract documents. 

For Design Quality Control, the Design QA/QC Manager will be responsible for the oversight of 
the entire design process and its confonnity to the contract documents. A project specific 
internal review process will be developed for the project. This review process will require that 
discipline experts, not involved in the design of the project, will be responsible for reviewing the 
design package at each design submittal stage. Through each stage of the design process the 
Design QA/QC Manager will coordinate with the discipline reviewers to ensure that each 
discipline and cross discipline has been reviewed and signed off and coordinate with the design 
discipline leaders to ensure that they included all of the design submittal items in the RFP. 
Design QA/QC Manager will be responsible for identifying any variances or changes as the 
design proceeds from design concept and bring these variances to the City's attention at the time 
of Submittal. 

A project specific QA/QC checklist will be developed with City staff, to be used for both City 
and Orion Team reviewers. A sample of what this checklist typically looks like is shown in the 
Figure below. The checklist will provide the City and Orion Team reviewers with clear and 
complete responses to review comments keeping the design process and design schedule on 
track. The QA/QC Checklist will be completed and submitted to the City within two weeks of 
receiving City design submittal comments. Design Build QA/QC Manager and Design QA/QC 
Manager will set up a meeting or conference call to go over the responses to comments to 
confirm that the comments have been addressed satisfactorily to the City and to resolve any 
discrepancies between the reviewers and designers. All of the comments will be tracked and 
logged through each individual submittal phase and a complied, to date, record will be provided 
to the City at each submittal phase. 

The Design QA/QC Manager will also be responsible for ensuring that the team delivers the 
appropriate quantity of hard copy and electronic submittal packages ready for delivery to the 
City team in accordance with the project schedule. CADD drawings will be submitted to the 
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City in MicroStation V8 per the City's CADD standards. Microsoft Word will be used for all 
word processing documents and Microsoft Excel will be used for all tables and spreadsheets. 

Once the design packages are ready for delivery to the City, Heidi, as Design Build QA/QC 
Manager, will independently review the packages to certify that the entire submittal package is in 
conformance with the contract documents. 

COMMENT LETTER 
A. Incorporate 
B. Confirm 
C. Consider 
D. Note 

PCT 

Where: 
PCT 
Item No. 
Phase 
Ltr 

Item No 

Ref. Doc. 
Comment 
By 
No. 
Designer Response 
By 
Date 

Phase 

Construction Phase 

Ltr 

City of San Diego 
AC Water Group Job 1005 1010 

RESPONSE NO. 
1. To be lncorp/adrsd In next sub 

2. Noted 
3. Concur 

4. Orlon preferred dsgn 
5. Need addltlonal clarlficatlon/directlon from Ctty 

6. Req further investigation, next dsgn phase 
7. Not currently in scope of work 

Ref. Doc. Comments By No Designer Response 

= Submtttal Percentage (i.e. 30%, 60%, etc) 
=Chronological order of comments 
= Etther AC Water Group 1005or1010 
=Comment Letter assigned by reviewer (A through D) 

By 

=Drawing Number or Specification Section to which the Comment applies 
=Reviewer's Comment 
= Reviewer's name 
= Response number assigned by Orlon QC person (1 through 7) 
=Responder's reply to Comment 
=Responder's name 
= Date of Response 

Date 

During the Construction Phase, Heidi will confirm that Construction submittals are being 
received, reviewed and approved, prior to moving forward. Heidi will submit and track 
construction RFis and responses, manage permits, and confirm construction is in conformance 
with the contract documents. Heidi will also oversee the construction schedule. Heidi will 
collaborate with the Construction Project Manager to ensure that the construction team, 
including subcontractors, is geared up to meet the three week look ahead schedule, and product 
deliveries from manufacturers are on schedule. 
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7 .5 Community Outreach and Public Relations Program 
The Orion Team will provide appropriate Community Outreach for every MACC project in 
accordance with Whitebook Sections 7-16 and 7-17. Orion has a history of successful 
community outreach with SLBE public-relations firm Humanibility. This history includes all of 
our City Design Build As Needed and D/B MACC Projects, Emergency As-Needed Projects, 
and other City Design Bid Build (DBB) projects. Based on this successful relationship we have 
recruited Humanability again as our primary Community Liaison partner for this MACC. Our 
Community Liaison partner will be assigned to each project and will be responsible for creating 
and implementing each project Community Outreach Plan. 

The Community Relations Plan will be developed to help the project team identify and interact 
with City representatives, community planning groups, other City staff and decision makers, 
members of the media and other stakeholders. The plan will strive to: 

1. Identify and include key stakeholders -- interested and affected residents, property 
owners, businesses, government agencies, impacted schools and community facilities, 
organizations, media outlets, commuters, and the community-at-large; 

2. Provide accurate, easy-to-understand, and timely information on issues and activities 
throughout the process; 

3. Encourage and solicit agency and public comments on all aspects of the project; and 
4. Incorporate comments/feedback received into the planning, design and construction 

process. 

Humanibility will perform the necessary outreach to schedule and ensure attendance of 
appropriate Stakeholders, Community Groups, and City Council District office representatives at 
Community Outreach meetings. They will lead the Community Outreach meetings and work 
with Orion, City staff and public attendees to resolve issues quickly and effectively by 
establishing an open dialog with all participants and providing opportunities for public comment. 
This open dialog will support resolution of concerns resulting from anticipated construction 
impacts. 

The following are some of the key community impacts we will address on each project: 
• Traffic control including resident and business access and rush hour management 
• Managing pedestrian and bicycle access during construction 
• Noise and dust control 
• Coordinate with schools to educate children and parents on construction hazards 
• Resident and public safety 
• Coordination with adjacent projects 
• Planning for previously scheduled gatherings near the project. 

In addition, Humanibility will disseminate information and accept public comments via the 
City's Engineering and Capital Projects website and develop flyers and fact sheets for meetings 
and presentations and door hangers for distribution by Orion prior to construction. 
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Section 8: Knowledge and Understanding of the 
Local Environment (2 pgs, 5 pts) 

Our teams' past experience in water, wastewater, stormwater pipeline infrastructure design and 
construction provides us with an understanding of what it takes for a successful project. Our 
Design-Build Team has extensive working knowledge and understanding of the City's Water and 
Design Guide, Sfandard Drawings, and Whitebook Specifications. The depth and breadth of 
engineering skills from our principle design partners combined with Orion Construction's high 
quality work will provide the City with a quality finished project. Jason Danks will be the single 
point of contact. The management team is within close proximity to the potential project sites, 
the City's downtown and Kearny Mesa offices. This makes it easy to schedule meetings with the 
City at either the City's office or the project sites. If an 
urgent unscheduled meeting is necessary, our local team is 
. prepared to meet face to face with City staff to discuss any 
project issues. 

This Design-Build Team is fully versed in the use and 
requirements of the City Water and Wastewater 
Departments' Guidelines and Standards, the approved 
material list, the Standard Specifications for Public Works 
Construction (Green Book), City of San Diego Update 

THE ORION DESIGN-BUILD TEAM HAS A CLEAR 
UNDERSTANDING Of THE LOCAL ENVIRONMENT 
+ Ability to work Vllith surrounding community to 

minimize impacts during con&ruction 
+ In depth mowledge of City policies procewres, 

and regulations for desl!Jl and constructkm 
+ Understandilg and ooility to deal Vllith historical 

local community groups 
..... ---------------~·· 

Supplement (White Book 2012 Edition), and the City of San Diego Standard Drawings. 

The Design-Build Team has excellent understanding of the City processes and procedures and 
we have good working relationships with all engineering design and construction staff contacts 
within the City and are continuously working together as a team with our design partners on 
numerous other City projects. 

American Disabilities Act 
Orion Construction Corporation is versed with the requirements of San Diego City Council 
Policy No 100-04 regarding the Americans with Disabilities Act Requirements and we comply 
with the ADA by adhering to all of the provisions of the ADA which complies with said policy. 
All consultants and subcontractors agree to abide by this program as part of their subcontract 
agreement. 

We have recent experience working closely with the City's Engineering group and City ADA 
Compliance Officers, Pirouz Etemad and Fletcher Callanta, on the pedestrian ramp replacement 
and upgrade component of our recent design build projects. By close collaboration and 
assessments of existing conditions we defined mutually acceptable ADA improvements and 
upgrade recommendations in areas with diverse existing conditions and challenging slope and 
space constraints, which complicated direct implementation of City AOA Standards. 

Orion understands that the Pledge of Compliance as required by the City Municipal Code applies 
to all contracts. and subcontracts greater than $50,000 in value and that upon award of the 
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contract both Orion and its subcontractors will complete the pledge and attest under the penalty 
of perjury that we have complied with all requirements. 

Project Waste Recycling 
In accordance with the City's and the Orion team's task order commitment to sustainable design 
and maximizing the reduction and recycling of construction waste, the project will be in full 
conformance with t~e City's 2008 Construction and Demolition Ordinance. 

Coordination 
The proposed projects will require coordination with many different City divisions, local 
utilities, and other agencies. Jason, along with the Orion Construction Manager appointed for the 
specific as-needed project,will coordinate our work with these entities. Some of the important 
City coordination that we foresee on proposed projects is the provision for uninterrupted Water 
and/or Sewer Operations Services, access for Environmental Services for solid waste pick-up, 
Transportation Systems Engineering and Operations Dept. for any traffic signal changes, and 
Development Services for permits. 

This team understands the local environment and City's sense of community. To address these 
community concerns this Design-Build Team will make the extra effort: 

• We will provide daily street sweeping or job site sweeping to control dust, reduce 
community complaints and to minimize silt entering the storm drains 

• We will assign a professional community liaison to attend community meetings, act as a 
point of contact for all community issues when applicable, and coordinate and integrate 
our efforts with the City's community outreach 

• We will professionally protect historical and paleontological artifacts found m 
excavations on the projects by Brian Smith and Associates 

• We will minimize impacts to the community and facility uses due to construction 
• Special attention will be paid to work in the vicinity of schools to coordinate that work 

will be undertaken outside the operating school year 
• We will comply with State, County, and City SWPPP requirements 

The Design-Build Team understands the requirements for revegetation and erosion control. To 
meet this goal we will use City approved BMPs for erosion control and follow the City's 
Landscape Design Manual for revegetation of disturbed areas if needed. 

Local Environment 
Orion is a San Diego based Construction Company, and has participated in the San Diego market 
for the last 28 years. Being active in the local markets it has developed longstanding 
relationships with the City, its project managers and resident engineers. We are also well versed 
in the City's design and documentation having completed over 200 City projects. 

Orion understands how important it is to the City to maintain an open line of communication not 
only between the Design-Builder and the City, but also with the other local agencies and the 
local community. Orion will have designated staff members to maintain open communication in 
a professional matter at all times and report issues and preemptive remedial action to the D/B 
team managers. 
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Our teams recent extensive retrofit experience developed from work undertaken at, several pump 
stations retrofitted and the more than 20 miles of sewer and water pipeline replacement (all 
undertaken in the last five years) has given us a comprehensive data base of geotechnical 
conditions encountered at potential project sites. This knowledge will be supplemented with 
specialist geoteclmical design as needed to provide a final site specific geotechnical design. 

Recent coordination with local agencies and private organizations on City projects includes the 
f~llowing entities: 

• City of San Diego Traffic Department - Developed detailed traffic control plans for 
approximately 20 miles of city streets and intersections - Acquired in excess of 25 traffic 
control permits for redirection of traffic 

• City of San Diego Development Services - Acquired pennits for grading, structural, 
electrical and plumbing, which were all in compliance with all city codes 

• City of San Diego Fire Department 
• City of San Diego City Council representatives 
• Other City Departments: Enviromnental Services, Facilities Division, Public Utilities, 

Stormwater Division, Street Division, and Transportation and Stormwater 
• California Dept. of Transportation - Acquired pennits to cross state right of way for City 

pipelines 
• Army Corps of Engineers and State Department of Fish and Game - Ensure compliance 

with permit requirements for construction work in wetland and sensitive riparian habitats 
• Regional Water Quality Control Board - Acquired permits for construction dewatering 

and storm water runoff discharges to natural water courses which were all in compliance 
with state codes and requirements for work in wetland and sensitive riparian habitats 

• USA Dig Alert- on all projects in public right of way 
• Pacific Bell, SDG&E, Cable Television, and Metropolitan Transit District - All 

Consulted during pipeline alignment selection 
• Naval Facilities Engineering Command Southwest-Access and points of connection. 
• Public and private schools 
• Local neighborhood groups and organizations 

Our team has a strong track record, demonstrated through knowledge of local regulations, 
policies and enviromnental documentation. 

We are teamed up with local design consultants Harris & Associates and GHD both based out of 
San Diego, who have designed many projects in and around San Diego including projects for the 
City of San Diego and the majority of our Design Build Projects. Again, our team being 
composed of local companies with deep roots in the community ensures that they have the 
knowledge and experience working in the local "environment". 

Orion has worked with the City of San Diego on numerous water, sewer and storm drain projects 
creating a strong local community involvement, accomplished by a full-time Orion employee as 
a community liaison officer, regular attendance at local community planning groups, and 
monthly newsletters distributed to the local community to maintain the optimum level of 
involvement for local residents. 
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Section 9: Project Organization and Key Personnel 

9.1 Proposed Project Organization 
Orion will serve as the Design-Builder and will be solely responsible for the project 
perfonnance. Orion will be supported by experienced subcontractors and designers including 
Harris and GHD as our principle design sub consultants. The two design firms chosen have a 
lc;mg and ongoing successful work history with Orion on design build projects. These two finns 
will be utilized such that if one is conflicted out due to previous studies or ability to support 
Orion with varying staffing commitments through the life of the MACC program. The remaining 
varying personnel and trades are listed in the proposed organizational chart below. 
Responsibilities are further defined in Section 9.2. 

ClfYOfSAN?l!CrO -

PUBUCW(1:HltS 
DEPARTMENT 

PROJECT DIRECTOR 
ROB WILSON (ORION) 

DESIGN-BUILD PROJECT MANAGER 
JASON DANKS (ORION) 

DESIGN BUILD QA/QC MANAGER 
HEIDI ANDREWS (ORION) 

EEO MANAGER 
LYDIA MELLO (ORION) 

CONSTRUCTION ------------- DESIGN 

ORION 
CONSTRUCTION TEAM 

CONSTRUCTION PROJECT MANAGERS 
JASON ARME 
ANTHONY TALAMANTEZ 
RYAN DANIELSON 
NICOLE DOWSING 

MARK DOWSING, P.E. 
DONALD PURSCELLEY 
SPENCER DAN KS 

FRED NEAL 
SCOTT VARGAS 
DON GINGRICH 

PROJECT SUPERINTENDENTS 
VICTOR AMMONS 
RICK COLLETTE 

SUBCONTRACTORS I VENDORS* 
COMMUNITY OUTREACH TRENCHLESS 
SLURRY SEAL 
TRUCKING 
ARCHED/PALEO MONITOR 
TRAFFIC LOOPS 
MANHOLES 
TRAFFIC CONTROL 

A.G. PAVING 
PIPING MATERIALS 
SITE CONCRETE 
PAVEMENT MARKINGS 
PIPELINE INSPECTION 
CONCRETE &AGGREGATES 

*Outreach for SLBE/ELBEIDVBE firms will be conducted for each task order 

DESIGN MANAGER 
MATT DORMAN, P.E. (BALBOA) 

HARRIS or GHD 
DESIGN TEAM 

DESIGN PROJECT MANAGERS 
GAIL MASUTANI, PhD, P.E. I CHRISTINE WATERS, P.E. 

CIVIL ENGINEERS 
CARLOS MENDOZA, P.E. I ERIC MAGEE, P.E. 
GARY SOLSANA, P.E. QSD ULYSSES FANDINO, P.E. 
KRIS OLSEN, P.E. PHIL SLAGEL, P.E. 

DESIGN QA/QC MANAGER 
JAVIER SAUNDERS, P.E. I GREG WATANABE, P.E. 

SUBCONSULT ANTS* 
GEOTECHNICAL • SCST (SLBE) I GFORCE (DVBE) 
SURVEYING - RCE (SLBE) I SAN DIEGUITO ENG (SLBE) 
COMMUNITY RELATIONS· HUMANABILITY (SLBE) 
ALT COMMUNITY RELATIONS- MORA DOW (ELBE) 
ENGINEERING SUPPORT· PARSONS BRINKERHOFF 
ENGINEERING SUPPORT- BALBOA ENVIRONMENTAL 
LANDSCAPE ARCHITECT - GARBIN I & GARBIN I (ELBE) 
SURFACE WATER SPECIALIST· TERRAMAR (ELBE) 
ADA COMPLIANCE - HARRIS, GHD, PARSONS BRINKERHOFF 
TRAFFIC ENGINEERING- DARNELL & ASSOCIATES (ELBE) 
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Central to the organizational structure of our Project Team is the integration of our design and 
construction staff. We believe that one of the greatest benefits to the City with the Design-Build 
approach is the ability to gain cost efficiencies and accelerate the overall project schedule. Our 
approach of melding our design and construction staff into all phases of the project will assist the 
City in achieving this benefit. Illustratively, during the design phase, the construction staff will 
be assisting with constructability reviews, while the design staff will ensure that all guidelines 
and performance standards of the City and other regulatory agencies, as applicable, are met. 
During construction, design staff will work closely with our construction workforce to resolve 
field conflicts or other issues that may arise and ensure up to date as-built information is collated 
and incorporated into the record drawings. And throughout both phases the Quality Control 
Manager will report directly to the Design Build Project Manager on the progress and adherence 
to the RFP and specifications. By having the QC Manager report high up in the chain, it allows 
them the authority needed to complete independent and thorough reviews of the project for 
complete adherence to the specifications. 

9.2 Design Builder Roles and Responsibilities 
Orion's role as prime Design-Builder is to provide all management, supervision, labor, services, 
temporary facility, equipment, tools, suppliers, and any other item of every kind and description 
required for the complete design, construction, and start-up. The responsibilities of Orion as 
Design-Builder will be to keep the City informed of the progress and quality of the design and 
construction of the project as it proceeds. 

Jason Danks will be responsible as Design Build Project Manager for both the design and 
construction phases of the project and as such has been vested with full authority by Orion to 
perform this task. He will be the sole point of contact with City for all project related activities. 
In this role, Jason will provide the continuity from early design workshops through construction 
to final commissioning and conveyance to the City's Operations Department. Jason will lead an 
experienced team of designers and constructors assisted continuously in the process by Project 
Director, Rob Wilson, who will provide final engineering and construction review prior to any 
submission to the City. 

9.3 Utilization of Local Firms 
The Design-Build Team is comprised of Orion Construction serving as the Prime Proposer and 
the constructor for this Design-Build Team with the local firms Harris & Associates or GHD 
providing design services. Local sub consultants are selected based on their knowledge and 
capabilities relative to the scope of any individual MACC project. Orion will give preferential 
treatment to sub consultants which are participants in the SLBE, ELBE, and DVBE programs. 

During the construction phase, Orion will use local subcontractors and vendors to complete 
specific segments of the project; these trades are included in the organization chart. The finns 
will be selected for their local knowledge and ability to work within the City. Whenever 
possible, we will utilize firms certified by the City of San Diego as SLBE, ELBE and DVBEs. 
The Design-Build Team has a proven track record of utilizing subcontractors, subconsultants, 
and vendors to meet or exceed the City's minimum EOCP goals on every project, focusing on 
emerging minority and disadvantaged firms when available. 
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Per the RFP, Section 9 .3 required the key resumes of personnel. We have included this 
information in Section 9.6. 

9.4 Project Staffing Level 
Based on the anticipated schedule presented at the City of San Diego's pre-proposal meeting and 
included in the RFQ, the Design-Build Team has the necessary resources and staff to properly 
and successfully execute the design-build projects. 

Capacity to Perform 
Under the direction of the Design-Build Team, the City of San Diego can expect only the highest 
level of service and care. Our ability to design and construct large, complex projects has been 
well documented over the years. Further, these projects can easily fit into our current 
commitments and workload. If selected for this design-build assignment, the City of San Diego 
can rest assured that the Design-Build Team has the financial stability, including bonding 
capacity, retained earnings, and lines of credit. 

9.5 Team Composition 
The Design-Build Team asserts our commitment to maintaining the identified Project Manager, 
Design Manager, Constructor's Project Manager, QA/QC Officer, Project Superintendent, and 
Design Engineers employed on the project for the duration of the project. 

The project team can and has committed the proposed staff without conflict with ongoing work. 
Should a key member have to be replaced, the City will have the opportunity to review and 
approve the resume and experience record of the suggested replacement prior to their assignment 
to this project. 

9.6 Experience and Strength of Key Personnel 
The Design-Build Team has extensive and direct experience that is ideally applicable to water, 
wastewater, and storm drain designs, including work accomplished under design-build contracts. 
The following presentation validates our technical capabilities by briefly summarizing key 
personnel to be assigned to the project, including relevant design and construction experience of 
the key members of the Design-Build Team. As illustrated in the Team Chart, the organization 
and management of the Design-Build Team will ensure a clear chain of command and 
accountability of each team member. Personnel available for assignment to this project (see chart 
below) are on staff, immediately available, and committed to fulfilling their respective 
assignments for the full term of the project. 

Construction Team 
Rob Wilson - Project Director 
Rob Wilson will serve as the Project Director. Rob has over 30 years of experience in the 
construction industry and will provide senior level management to the project. Rob is fully 
versed in Design Build and is an active member of the DBIA community. Rob will monitor the 
design and construction teams and ensure that Jason Danks has all available resources to 
complete this project successfully. As part of Orion's normal operations, all members of Orion's 
Construction, Engineering and Administrative Management Staff participate together in a region 
wide comprehensive weekly progress meeting that discusses and addresses project status, issues, 
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staffing and potential challenges on all active Orion Projects. At these meetings, Rob and the 
rest of Orion's management will be updated on the project progress by Jason. Together Rob and 
the rest of Orion's management team will collaborate to identify potential internal and external 
issues that could affect the project and resolve or develop strategies for their resolution. 

Jason Danks - Design-Build Project Manager 
Jason will serve as the day-to-day point of contact for the City of San Diego's Project Manager. 
Jason has over 15 years of construction experience managing projects in the in City of San Diego 
and is one of Orion's most capable project managers. He served as project manager on a number 
recent City of San Diego Group Jobs. Jason currently holds certifications in Safety with an 
OSHA 10 and 30 hr Construction Industry Safety Training, and 40 hr HAZWOPPER Safety 
training for the recognition and handling of hazardous materials. These certifications along with 
direct access to all of the company's labor and equipment resources make Jason the top choice 
for the project management that this project will require. 

From City Notice to Proceed, through project completion, Jason will deliver a high quality 
design with safe and prompt construction while integrating City Staff comments, community 
feedback and coordination with other City projects. Jason will be complemented by a fully 
integrated design and construction team. Jason's construction team members have been 
specifically selected based on their past performance being easily adaptable and proactive to the 
detailed phasing required to maximize production while minimizing public impacts to the fullest 
extent. Jason's extensive experience working and coordinating with residents, the Navy, local 
businesses, City of San Diego, Federal, and private facilities allow the City and the Orion team 
to continue to build trusted relationships with the Community. These important and trusted 
relationships fonn a solid foundation to kickoff, execute, and complete the project on or ahead of 
schedule. 

Mark Dowsing, P.E., LEED A.P.- Construction Project Manager 
Mark has a B.S. in Civil Engineering and an M.S. in Civil Engineering from the University of 
California Los Angeles. Mark began was previously an Assistant Resident Engineer for the Los 
Angeles County Sanitation Districts but joined Orion Construction in 2007. Since joining Orion 
Mark has served as project manager for a number of projects including the APW A 2009 Project 
of the Year Shaw's Cove Lift Station Rehabilitation for the City of Laguna Beach and the 2013 
DBIA Award Winning Design Build La Bonita Park Water Facilities for the City of La Habra. 
Mark is the Project Manager of the $40M P-1044 Advanced Water Treatment Plant and 
Conveyance Pipelines project which includes over 90,000LF of pipeline, 11 well pump stations, 
5 HDD's, and 1 Advanced Water Treatment Plant. Mark is also the project manager on the 
current Design Build Pl046B at Camp Pendleton which is 60,000LF of conveyance pipeline, 3 
reservoirs, and 2 pump stations. Mark's broad experience includes design build experience with: 
water and waste water pump stations, distribution pipelines, and site general engineering. Mark 
is a licensed Professional Engineer and is a state qualified storm water developer (QSD). Mark's 
safety certifications include OSHA 30 hour, Hazwoper 40 hour, and USACE EM385 1-1. 
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Heidi Andrews- Quality Assurance/Quality Control Manager 
Heidi Andrews will serve as the Construction QA/QC Manager. Heidi has over 20 years of 
experience in construction dealing extensively with water and wastewater infrastructure. Heidi 
has a B.S. in Civil Engineering. She is a NAVFAC trained and certified quality control manager, 
and was the quality control manager for the DBIA Award Winning Orion Design-Build La 
Bonita Park Water Facilities Project. Heidi is fully versed in the DSD permitting requirements 
and will be responsible for the timely execution of pennit requirements ensuring that the project 
remains on schedule while maintaining all permit obligations. Heidi will develop the project's 
Quality Control Plan (QC Plan), oversee its execution, and adhere to the requirements of the 
contract and Orion's internal QA/QC procedures. Orion's Design and Construction team 
members will provide additional oversight to ensure the plan is being appropriately implemented 
through periodic construction site audits and QC meetings. The integration of the design and 
construction teams is critical to ensure a successful design-build project. This integration is 
grounded into Orion's Design-Built project philosophy. 

Ryan Danielson, Project Manager 
Ryan has over 9 years of experience in the construction industry managing complex Design­
Build projects for NA VF AC Southwest, as well as private owners in San Diego. Ryan started his 
career as an Assistant Project Manager for Harper Construction and joined the Orion 
Construction team as a project Manager in 2012. Ryan holds a Bachelors Degree of Science from 
San Diego State University, as well as certifications in NA VF AC Quality Control, USACE 
EM385 Safety, OSHA, and many others that enable him to be competent on all phases of 
Design-Build projects from concept, through construction to close-out. Ryan has recently 
managed two major design build pipeline projects on Camp Pendleton; Pll3 Brineline and 
P1043 NRTTP TAPS 12 Conveyance. Pl 13 Brineline consisted of installing 50,000LF of 14" 
pipeline through the most heavily traveled thoroughfare on Camp Pendleton. Pl043 was 
comprised of 29,000LF of 18" sewer forced main, which connected TAPS 12 Pump station to 
the new Tertiary Treatment Plant in North Camp Pendleton. Ryan has a strong record of safe, on 
time, and on budget projects. 

Jason Arme, Construction Project Manager 
Jason has a solid background in underground construction, and holds a Bachelors Degree in 
General Studies from the University of Idaho, as well as a Pilot Tube/Microtunneling Degree 
from the Colorado School of Mines. Jason began his career with BRH Garver West in 2007, and 
then joined Orion Construction in 2014 as a Project Manager. Jason has direct experience 
managing all facets of underground construction including the City of San Diego's Sewer Group 
Job 682 which consisted of 14,000LF of PVC sewer pipe installation. Jason also managed the 
Eastern Municipal Water District's Enchanted Heights Sewer Spec No. 1162S which comprised 
of 21,250LF of sewer pipeline and 495ea service laterals. Jason's safety certifications include 
USACE EM 385, OSHA 10, OSHA 30, OSHA Confined Space, and CPR. 
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Design Team 
Matt Dorman, P.E. - Design Manager 
Matt has over 26 years of infrastructure studies, design and design/build experience in San 
Diego. Matt's experience with the City of San Diego started in 1989 when worked on 
developing the City's original dynamic water system hydraulic model for the City's Water Master 
Plan Project, progressing through his design and project management of the Miramar Water 
Treatment Plant's upgrade and Expansion Project. His experience continues today as Orion's 
Design Manager on all design-build projects. Matt will oversee the entire design process 
ensuring that the team understands the requirements of the contract documents, design 
guidelines, and pem1itting requirements. 

He is responsible for integrating the design and construction teams throughout the project to 
focus on the common goal of developing a high performance and easily constructible design that 
can be implemented with the least amount of impacts to the public and environment while 
ensuring the design schedule meets the milestones needed for the construction phasing of the 
project. Matt will confinn that all design phase decisions and revisions resulting from City and 
community feedback are incorporated into the final construction documents, and will maintain 
flexibility of the design team to respond to any additional City and/or community challenges 
during the design and subsequent construction phases. 

Gail Masutani, PhD, P.E. - Design Project Manager - Harris and Associates 
Gail will be Harris and Associates' principal designer. Gail brings 22 years of water and 
wastewater infrastructure design experience to the team, including numerous recent City 
projects; La Jolla Country Club Reservoir and Pump Station, Otay Mesa Trunk Sewer, 
Stonebridge 1135, 1250 Pump Stations, and numerous pressure reducing stations. She will be 
responsible for preparation of the design plans and specifications. Gail's knowledge of this 
project, existing conditions, and City Design Guidelines has allowed her to develop a 
comprehensive basis-of-design and an itemized list of project elements that will be incorporated 
into the conceptual design. Gail has intimate knowledge of Design Build water and wastewater 
infrastructure is currently working with Orion on three (3) City of San Diego Design Build 
Pipeline projects. 

Christine Waters, P.E., PMP- Design Project Manager - GI-ID 
Christine has 28 years of experience managing large municipal and federal water infrastructure 
projects. Her experience includes the pla1111ing, design and construction services for pipelines 
and tu1111els, pump stations, reservoirs and treatment plants for a variety of water, recycled water 
and wastewater projects. She has recently served as Designer of Record to Orion Construction 
for P-1044 Water Conveyance Facilities with Mark Dowsing where GHD design 90,000LF of 
raw and potable water pipelines. Christine is currently working with Mark at the Design Build P-
1046B Reclaimed Water Conveyance Facilities at Camp Pendleton and with Heidi at the San 
Diego's Otay Water Treatment Plant Hypochlorite Generation System as the Principle Designer. 

Subcontractors/Vendors 
The Design-Build Team understands that the City is committed to equal opportunity in its 
solicitation of subcontractors and vendors. We also acknowledge that the City encourages 
design-builders to voluntarily share this commitment to equal opportunity by taking positive 
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steps toward expanding solicitation to include small-, minority-, women- and disabled veteran­
owned business enterprises (SBE, MBE, WBE, and DVBE). We also are fully supportive of the 
City's Small Local Business Enterprise (SLBE) program, and will solicit participation from all of 
the City certified SLBE and ELBE firms. For projects of the type included in this program, we 
typically will subcontract the following trades: Site Concrete, Striping, A.C. Paving, Traffic 
Loops, Slmry Seal, Aggregate and Concrete Supply. We are committed to soliciting bids from at 
least three (3) firms for each of these trades utilizing SLBE or ELBE firms whenever possible. 
Orion has without exception met or exceeded the City's goals for SLBE/ELBE/DVBE 
participation on all projects. Firms that are previously or currently teamed with Orion on City 
projects are listed below: 

Site Concrete 
AB. Hashmi (DBE/ELBE) 
Integrity Engineering (DBE/SLBE) 
Crest Equipment (SLBE) 
Striping 
Statewide Stripes (DBE/SLBE) 
Payco Specialties (WBE/SLBE) 
LS.I. Road Marking (SLBE) 
A.C. Paving 
PAL General Engineering (ELBE) 
Seal Right Paving (OBE) 

Pipeline Installation 
Transtar Pipeline (SLBE/DBE) 
Western Pacific Pipeline (SLBE) 
Traffic Loops 
Sutherlin Contracting (SLBE) 
Aggregate/Concrete Supply 
Newbury Enterprises (ELBE) 
J. Cloud, Inc. (SLBE) 
K-Company (ELBE) 
Slurry Seal 
G. Scott Asphalt (DVBE) 

The following 51 contractors were given the opportunity to form part of the project team: 

A.B. Hashmi Inc., Acculine Surveying, Affordable Drain Service ,AIRX Utility Service ,Allied, 
Geotechnical Engineering, Alta Land Surveying, Anthony's Grading and Paving, Arrow 
Pipeline Repair, Arthur G. Ortiz Concrete Inc., Balk Biological, Bowcon Company, Brian F 
Smith and Associates, Brownlow Enterprises, Coastal Pipeline Services, Darnell and Associates, 
Douglas Matheson, Easy Flow, G. Scott Asphalt, GHD Inc., Harris and Associates, Hudson Safe 
T Lite, Humanability Communications, J. Cloud Inc., K2 Engineering, Kappa Surveying and 
Engineering, Kirk Paving, Laguna Mountain Environmental, Luzaich Striping Inc., "PARC 
Civil, Inc", Payco Specialties, Perry Electric, Pro Link Engineering, Rancho Coastal 
Engineering, RAP Engineering, Red Tail Monitoring, Rentex Construction Inc., Rick Fowler 
Construction Inc., Right of Way Engineering Services, Sampo Engineering, San Dieguito 
Engineering, Seal Right Paving Co, "Single Eagle, Inc.", Southern California Soils and Testing, 
Southland Geotechnical Consultants, Southwest Traffic Signal and Service, STC Traffic Inc., 
Sutherlin Contracting Inc, TLScanlan Construction, Transtar Pipeline Inc., Vic Salazar 
Enterprises, YBS Concrete Inc. 
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Jason Danks 
2185 La Mirada Drive, Vista, CA 92081 

(760) 596-9660 

ORION COSTRUCTION 
PROJECT MANAGER 

Cllfll:JN 
CON BT RUCTION 

CDRPDRATIDN 

OCT 2003-PRESENT 

Jason effectively manages all aspects of construction operations from vegetation clearing, grading, and general 
construction to final punch list and turn over. Provides direct management and oversight in the installation of site 
civil construction activities including; underground wet and dry utilities, landscape, hardscape, fencing, grading, 
above ground buildings, below ground structures, mechanical and buried pipe systems, installation and operation 
of water and sewer pumps, and all related process equipment. Coordinates work in the field assigning crews and 
equipment to appropriate Orion crews. He assists the project management teams in budget updates analyzing 
project progress and evaluating alternative methods of construction. Jason is backed by a strong record of safe, on 
time, and on budget projects for local governments, including the City of San Diego. 

~ Projects Included: 
~ NA VF AC Southwest- P-1045 New Portable Water Conveyance 

• 100,000LF of 24" HDPE Potable Water Conveyance, 25,000LF 16" Potable Water Conveyance 
Pipeline 

• 1-3 Million Prestressed Concrete Reservoir 
• 2-Potable Water Conveyance Pump Stations 
• 5- Horizontal Directional Drills up to 26" and 3,400LF in length 

~ City of San Diego - Design-Build Water Group 790 
• Removing and replacing 30,000LF of deteriorating cast iron and ACP waterlines 
• Service laterals, fire hydrants, new ADA handicap ramps with final sluny seal, and trench cap. 
• Developed existing service highline plan, purchased and implemented system hydrostatically 

testing and chlorinating to City health standards. 
~ Various Design Build City Group Jobs 

• Water Group Job 743, 921, 922, 926, and Colony Hills Watermain Replacement, 
• NA VF AC Southwest- Replace 16" Potable Water NAS North Island 

• Work includes removal and installation of a new 16" 4,200 LF water main on Quentin 
Roosevelt and McCain Blvd including removal of existing 12" and 16" AC pipe. The existing 
system service is maintained during installation until the new pipeline is tested and 
chlorinated with final tie-ins accomplished by line stops. 

• NA VFAC Southwest - Design-Build Repair Water main, Cummings Rd NA VAL Base San Diego 
• The D/B repair of 3,000 LF of 10" potable water main by a slip lining method with cured in 

place NSF approved liner. The existing system is high lined and service maintained during 
replacement and repairs. Scope included final pressure test, disinfection, and pre and post 
CCTV of the system as repairs proceeded. 

, · QUA.LIFICATIONS 

• AGC Construction Management Certification 
• Hazwoper 40 Hour, 2009, Safety Trainer Online 
• NA VF AC Quality Management Certified 
• NAVFAC 40 Hour EM385 l-1 Certified 
• OSHA 30 Construction Course 
• Competent Person: Confined Space, Trench Shoring, Fall Protection 
• Adult/Pediatric CPR 



eD~11JN 
CDN!iTRUCTIDN 

CDRPDRATIDN 

Matthew L. Dorman, PE 
2185 La Mirada Drive, Vista, CA 92081 

(760) 596-9660 

ORION COSTRUCTION 
DESIGN MANAGER I DESIGN BUILD LEADER 

2014-PRESENT 

~ Responsible for managing the design on various design build projects and developing and growing the design 
build market for Orion in Southern California. Elements of the work include preparing and executing 
marketing, risk, business and operation plans, expanding owner, contractor and architect client base, 
expanding internal design build capabilities and developing design build engineers and managers. Currently 
the Design Manager to Water Group Jobs 743, 1010/1005, and the Catalina Water & Sewer Main Replacement 
Project. 

GHD/WINZLER AND KELLY 
REGIONAL OFFICE MANAGER 

2005-2013 

~ Responsible for financial, operations, business development, staffing aspects of the office. Collaborated with 
key office senior staff to successfully grow the San Diego office generated annual revenue from $750K to 
$4.5M in three years. Projects include: 

• P1044 Design Build Water Conveyance Pipeline (Phase 1 Design Manager) 
• Turnkey Design and Construction Services for the Offsite Conveyance Package 
• Approximately 90,000lf of HDPE pipe installed in North Base 

• High Pressure fire suppressant distribution system master plan at North Island, Coronado 
• Reservoir 20813 roof replacement, MCB Camp Pendleton 
• P-781 Navy Seal Training Facility, La Posta Miser Station, Pine Valley, CA 
• 250 Agent Border Patrol Complex for the US Army Corps of Engineers and Customs and Border Protection 
a Principal in charge for Phase III of demolition for a 44 acre industrial site that is part of the overall 420 acre 

$1.6 billion joint Port of San Diego and the City of Chula Vista's Bay Front Master Plan 

CDM INC. 1997-2005 
PROJECT MANAGER 

~ Responsible for various water and wastewater projects throughout Southern California. Projects Included: 
• Task Manager for the Site and Infrastructure design for the 75 MG Groundwater Replenishment System the 

Orange County Water District and Orange County Sanitation District 
• Project Manager for the Ellis Avenue pipeline and pump station preliminary design project 
• Project Manager for the Miramar Water Treatment Expansion Project. 
• Project Manager for the Miramar Early Start Improvements Project. 
• Lead Project Designer for the San Diego County Water Authority and Olivenhain Municipal Water District's 

Olivenhain pipelines project including over 14,000 feet 78-inch and 48-inch steel transmission pipelines 
• Construction Management for the Las Posas Feeder No. 4, Unit 1 for CMWD including more than 7,000 feet of 

66-inch high-pressure water pipeline. 

BOYLE ENGINEERING CORPORATION 
PROJECT ENGINEER/PROJECT MANAGER 

1987-1997 

"' Provided project engineering and project management services for a variety of civil engineering projects 
throughout the San Diego area 

ACADEMIC QUALIFICATIONS 

San Diego State University, San Diego, CA. B. S. in Civil Engineering 
Registered Civil Engineer, CA, 50111 

. . PROFESSIONAL.AFFILIATIONS ·, - . 

• Member of American Society of Military Engineers 
• Member of Associating of General Contractors 
•Member of Design Build Institute of America 

1988 



Section 10 Change Order History 

The change order history of projects completed by Orion Construction in the last three (3) years 
is as follows: 

Original Non-
Change Change Owner 

# Project Description Contract 
Orders Order% Initiated 

Comments 
Value 

C.0.% 

1 
Colony Hill Water 

$1,077,000.00 $0.00 0.00% 0.00% Main Replacement 

2 Group Job 921 $2,337,000.00 -$133,575.20 -5.72% 0.00% Owner reduced scope 

3 Sewer Pump Station 64 $837,000.00 $648,751.03 77.51% 0.00% 
Owner requested 

changes 

4 
NAB Replace 16" 

$2,282,941.00 $328,117.22 14.37% 0.00% 
Owner requested 

Waterline changes 

5 
Scripps Ranch Pump 

$9,740,000.00 $0.00 0.00% 0.00% 
Station 
Replace Fresh 

Owner requested 
6 Watermain Cummins $1,387,425.27 $114,425.27 8.25% 0.00% 

Road 
changes 

7 Group Job 922 $2,647,000.00 $0.00 0.00% 0.00% 

La Bonita Park Water 
Owner modified 

8 
Facilities 

$8,97 4,000.00 $1,096,346.35 12.22% 0.00% scope which resulted 
in overall addition. 

9 Pump Station 325 $643,000.00 $44,408.23 6.91% 0.00% 
Owner requested 

changes 
Via Esprillo Storm 

Owner requested 
10 Drain Pipe $1,177,000.00 $102,015.00 8.67% 0.00% 

Replacement 
changes 

11 Group Job 926 $4,493,000.00 $0.00 0.00% 0.00% 

12 
Irvine Cove Storm 

$415,487.00 $48,004.35 11.55% 0.00% 
Owner requested 

Drain Improvements changes 

13 Pump Station 324 $854,495.00 $39,413.00 4.61% 0.00% 
Owner requested 

changes 

Replace Waterline Owner modified 
14 Bldg 3 and 28 $1,265,943.00 -$30,884.37 -2.44% 0.00% scope which resulted 

SPAWAROTC in overall deduction. 

15 
El Capitan Valve Pipe 

$847,600.00 $0.00 0.00% 0.00% Replacement 

16 
MCRD Repair DWV 

$6,005,750.00 $32,750.00 0.55% 0.00% 
Owner requested 

Piping changes 
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17 Rockledge Sewer $837,400.00 $65,070.24 7.77% 0.00% 
Owner requested 

changes 
fustall Emergency 

18 Generator at Various $1,023,936.00 $0.00 0.00% 0.00% 
SLS 

F Street Emergency 
Emergency job that 

19 Water Main $750,000.00 $541,898.93 72.25% 0.00% 
required additional 

Replacement 
scope to complete 

repairs. 

20 Water Group Job 3013 $2,437,191.42 -$79,762.23 -3.27% Owner reduced scope 

21 
Repair Water Main on 

$242,662.00 $13,269.52 5.47% 
Owner requested 

Silver Strand 
0.00% 

changes 

22 Agua Hedionda Bridge $42,700.00 $750.00 1.76% 0.00% 
Owner requested 

changes 
Pt. Loma Storm Drain 

23 
Outfall 

$105,251.00 $0.00 0.00% 0.00% 

24 
North Coast 

$38,848.00 
futerceptor Main 

$0.00 0.00% 0.00% 

Crown Point 
Emergency job that 

25 Emergency Storm $200,000.00 $149,995.59 75.00% 0.00% 
required additional 

Drain Repair 
scope to complete 

repairs. 

26 
SPAWAR OTC Water 

$1,627,000.00 $0.00 
Main, Phase III 

0.00% 0.00% 

27 P 113 Brine Line $5,264, 130.00 $116,181.18 2.21% 0.00% 
Owner requested 

changes 

28 P1043 NRTTP $3,064,428.00 $52,455.00 1.71% 0.00% 
Owner requested 

changes 

29 
Harbor Drive 

$500,000.00 
Emergency job - City 

Emergency Repair 
$2,604,803.34 520.96% 0.00% authorized additional 

scope to complete 

Carmel Valley 
30 Recycled Water $2,146,540.00 $0.00 0.00% 0.00% 

Pipeline 

31 Group Job 790 $5,397,000.00 $1,096,677 .99 20.32% 0.00% 
Owner requested 

changes 

TOTAL $69,495,077.69 $6,830,246.66 9.83% 0.00% 
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Section 11: Equal Employment/Contracting Opportunity 

11.1 Workforce Report 

11.1.1 Form BB05 
See Appendix B for Orion and Balboa's Work Force Reports. 

11.1.2 List of Complaints 
See Appendix C for completed Design-Builder 
Certification of Pending Actions for both Orion 
and Balboa. There are no complaints filed against 
Orion and Balboa within the last ten years. 

11.2 Equal Opportunity Assurances 

The policy at Orion Construction and Balboa 
Construction is to provide equal opportunities in 
all areas of employment, without regard to race, 
color, creed, religion, sex, age, disability. Orion 
Construction and Balboa Construction are 
committed to diversity in both the work force and 
the subcontractors used on our projects 

11.2.1.1 Employment Practices 

The Design-Build Team are equal opportunity 
employers. The specific actions are listed below 
which are/have been taken by Orion Construction 
as an ongoing commitment to EEO: Placing 
regular, multilingual advertisements in minority 
focused newspapers, targeting potential 
employees. Examples of such publications are 
Voice and View Point and La Prensa. See 
example at right. 

• Actively encouraging and rewarding 
current employees for referrals that can be 
hired from identified disadvantaged 
employee groups. 

• Direct marketing from Orion and Balboa's 
field supervisors and employees to local 

EMPLOYMENT 
OPPORTUNITIES 

Orlon/Balboa Construction Joint 
Venture is accepting appiioatlons 
from experienced journeyman 
and apprentices In the following 
trades: Laborers, Teamsters, and 
Operators. Work assignments 
consist of wet utility construction 
projects in the City of San Diego 
and will be paid at prevailing 
wage rates. Apprentices are 
actively encouraged to apply. 
Assistance will be provided 
to new, qualified applicants 
to enroll In state approved 
training programs. Please email 
taryne@orlonconstruction.com 
for more information. 

Orlon Construction recognizes 
and appreoiates that diversity 
Is an advantage In the 
business community of today. 
We encourage women and 
minorities to apply for all the 
above positions. 

Orion/Balboa Construccl6n 
Joint Venture esta aceptando 
apllcaciones de Jornalero con 
experlencla y aprendlces 
en ios slguientes tlpos de 
trabajo: obreros, conductores 
de camlones (Teamsters) y 
operadores. Las asignaclones 
de trabajo conslsten en 
proyectos de construccl6n 
de utllidad hUmedos en la 
Cludad de San Diego y se 
pagaran salarlos por hora 
prevaleclentes. Los aprendices 
se allenta apllcar. Se prestara 
aslstencia para lnscrlblrse en 
los programas de formacl6n 
aprobados por el estado a los 
nuevos candldatos caiiflcados. 
SI gustarla obtener mas 
lnformacl6n por favor manda 
correo electr6nico a Erlka.apar 
icio@orlonconstruction.com. 

Orlon Construcci6n reconoce 
y apreola que la dlversidad es 
una ventaja en la comunldad de 
negocios de hoy. Anlmamos a 
las mujeres y las minorfas qua 
aplloan en todos los posicl6nes 
de arrlba. 

EMPLOYMENT 
OPPORTUNITIES 

International Marine and In­
dustrial Applicators, LLC (IMIA) 
esta buscando arenadores 
Marltlmos, pulverlzadores y 
Obreros para los proyectos 
actuales y futures en el area 
de San Diego; s6lo habltantes 
locales; pago basado en 
experlencla; se requlere exa­
men de drogas y limplo de 
antecedentes. Aplicar en per­
sona en 2146 Main Street, San 
Diego, CA 92113. EOE AA MI F 
I Veterano I Dlscapacidad. 

SENIOR GIS ANALYST 
Provide data management and 
Integration efforts for an urban 
land information system. Call 
(619) 699-1900 or visit www. 
sandag.orgljobs for Information. 
Closes 7/17/15. EOE. 

PART-TIME HOUSE-
CLEANERS 

Mission Beach, Saturdays only, 
10 am-3pm. $11. 00 per hour. 
Experiencle. Many Cleaners 
Needed, Leave Message 
(858)581-0909 

DISHWASHER for day and 
night shifts at Mama n Papas 
restaurant at 988 Clvlo Can· 
ter Dr, Vista CA 92083. Phone 
760-941-3900 

walk up applicants in the neighborhoods in which they are working, actively encouraging 
participation in the project. 
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Direct offers of assistance in enrolling in apprenticeship programs and training in our 
outreach employment ads. 
On the job training is offered to all employees that express an interest in acquiring new 
job skills and expenses for construction related extension courses taught at local 
c01mnunity colleges and are reimbursed at course completion. 
Utilization of services like city focused outreach employment agencies. An example is 
San Diego Metro Career Center, wherein applicants are forwarded to Orion's attention 
from the database on an ongoing basis. 

11.2.1.2 Strategies to Recruit, Hire, Train, and Promote a Diverse Workforce 

Orion shares the City's dedication to the principles of equal opportunity in the workforce and 
makes every effort to live up to this commitment for ourselves, subcontractors, and vendors. We 
promote a corporate culture of mutual respect between all company of employees of all races, 
genders, religions, national origin, ethnicity, sexual orientation, age or disability that respects and 
embraces diversity. 

Orion utilized the following strategies to promote a diverse workforce: 

• Trained bilingual staff in our human resources department are available to employees to 
address any issue relating to possible discrimination. 

• Clearly identified, trained staff employees accessible to all workers to discuss and 
evaluate any potential issue of discrimination immediately. These staff are empowered to 
escalate any issue immediately to the designated company EEO officer Lydia Reyes 
responsible. 

• Recognizing that the employment process for many new potentially disadvantaged 
applicants is an intimidating process, advertisements for jobs are bilingual and placed in 
community based minority publications. Courteous helpful front office staff are available 
to assist applicants in completing the written application process. 

• Employment interviews are generally conducted at the project site in a local San Diego 
neighborhood to make the whole process easy and comfortable for prospective 
employees. 

11.2.1.3 Current Community Activities: 
The Design-Build Team is an active part of the San Diego Community. Our key team members 
hold memberships in American Society of Civil Engineers (ASCE), American Public Works 
Association (APWA), the Design Build Institute of America, Society of Women Engineers, 
Society of Hispanic Professional Engineers, and the Society of Military Engineers (SAME). 

Orion is an active member of the Associated General Contractors (AGC), San Diego Chapter. 
Orion also supports and participated in the following local activities: 

City of San Diego Mentor-Protege Program - Orion team members have served as mentors to 
two local small construction firms. Richard Dowsing, President of Orion mentors A.B. Hashmi, 
Inc. (ELBE/DBE) and Rob Wilson, Chief Estimator of Orion mentors Rick Fowler Construction 
(SLBE/DVBE). 
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Harris and Associates has been a partner and protege in Caltrans Calmentor program for over 
three consecutive years 

• Orion provides summer internships to local high school and college students interested in 
pursuing a career in construction and engineering. 

• Orion is a participant in the AGC-San Diego apprenticeship program for laborers and 
equipment operators. 

• Orion is a founding member of the EGCA SDSU engineering scholarship program. 
• Orion is a donor to the MESA Scholarship, Minority Engineering Sciences Alliance 
• Orion is a donor to the San Diego Unified School District Construction Tech Academy 

(CTA) at Kearny High School. 
• Orion is a participant and donor in the SDSU Troops to Engineers Program 
• Orion is also a donor to the San Diego Food Bank 
• Orion Construction Manager Jason Danks is active on the AGC-City of San Diego liaison 

committee, and also sits on the Safety Committee. 
• Orion Project Manager Mark Dowsing is a member of the AGC-NAVFAC liaison 

committee. 
• Orion is a long time donor to the Palomar College Scholarship Program. 
• Orion Environmental Manager Nicole Dowsing is a member of the AGC Environmental 

Stewardship Committee 
• Harris is currently mentoring Southern California Soil and Testing (SCST) a Small 

Business and partners with SCST on project opportunities 
• Javier Saunders our design team QA/QC Manager is a Board Member and Treasurer for 

the Mexican American Professional Business Association (MABP A). 
• Javier was a member of the Society of Hispanic Professional engineers were Javier 

participated in promoting engineering careers to high school students. 
• Javier serves on the San Diego County Water Authority Board (CW A) as one of the ten 

City of San Diego appointed representatives. 
• Javier has been a member of the SCOOP committee and strong advocate and champion 

of the CW A Small Business outreach program and the very successful Paths to 
Partnership Program. 

• Carlos Mendoza, of Harris, participates in the Annual Encuentros Education and Career 
Exploration Conference at Palomar Community College. 

11.3 Subcontractor Documentation 

11.3.1.1 Past Participation Levels 
Orion has a long history of providing subcontracting opportunities to firms of all types, including 
certified MBE, WBE, DBE, DVBE, OBE, ELBE, and SLBE firms. Attached in Appendix D, 
please find our Subcontractor and Supplier Past Participation Lists (Forms, AASO) covering the 
three reference projects listed above. These lists clearly demonstrate our consistent pattern of 
including certified firms of all types in our projects. 
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11.3.1.2 Subcontractor Proposed Participation Level 

As a local company, Orion supports the goals of the City's SLBE program to increase 
participation of SLBE and ELBE firms in City contracting. We have regularly used many of the 
subcontractors and vendors on the City's List of Certified SLBE/ELBE's and will continue to do 
so as opportunities arise. In addition, we will encourage other qualified local small businesses to 
become certified in the City program. We believe that the City SLBE program can be a powerful 
asset to promote equal opportunity for all segments of the contracting community. 

Orion is committed to maximizing subcontracting opportunities for all qualified and available 
finns. To this end, we will use the following as a template for each project task order to achieve 
this end. 

The following indicators will be implemented: 
1. Achievement of mandatory SLBE/ELBE/DVBE subcontractor/vendor participation 

levels: We will exceed the mandatory subcontractor participation level identified for each 
task order. 

2. Task order pre-bid meeting attendance: 
We will attend pre-proposal meetings 
for each task order. 

3. Identification of sufficient 
subcontracting work: 
We will identify and select all work 
items that could be performed by sub­
bidders. 

4. Broad-based Advertisement: 
At least 10 calendar days prior to RFP 
submittal, Orion will conduct an 
advertising campaign designed to reach 
all the segments of the San Diego 
Community by advertising in the 
following newspapers and publications: 
• San Diego Daily Transcript 
• Construction Update 
• Minority Bidders Bulletin 
• San Diego Contracting 

Opportunities Center (PTAC) 
• Voice and Viewpoint 
• La Prensa 

An example of a typical advertisement is 
shown here: 

- -·-· -PlJBI-.ICATION AFFIDAVIT FILE COPVjj 

. . DECLARATION OF PUHLlCA'I'lON . 'Ii I ! Sf A TE OF CALIFORNIA lF 0 [1= !§'. . [!)) ! 
' $uz1r,iOav!dson/Ar1Drrecior I 
i~~~~~~~~~~~~~~~~~~~~~~~~-i 

i I Orio111Bulhoa Co11:s:cruclll1n Johll Vt'Oluri': Is seeking Chy of San Dicao Small Local DusiniJSS 11 

11 

llnierpriscs (SLBR), Jlmerning J,ocal Bu1ioess fl111orprisos (cLUE), and Disabled Vetcrnn U\ISlncss 1 I 
Enterprises (DVBI1l for the City of San Diego's upcoming M111tlple Award ll<slg11 Build Co1111·not I 
(~!ACC) for Water, Wastewnlr.r, ttnd Storm Wntei· Plpcline l'l'o)e<.ts. Work Iha: is 1ypi<•llY I 

I
. 

1

, m•dc available 10 Sl.Bll/fil.BJJ/i)VBE <0rllrac1ors on tire City M1\CC p1ogra111 iuclades but is no< I 
limited to: AC Pt.viug. Slurry Seal, Sile Co11acu, la11d:tr.o~i11s!Rar1liwork, Tu1/fi~ Co1"!·0I, !~ipills 1 Mt11erials, MtwlMlc~·. Asgregatcs. Trenclllc.iiS J>lpe lnstalJaw.111, AsercgMt. Suppl)•. Tnwking. 1rajflc , 

11 Control. 1'r4ffl~ l.onps, An:luuol/1alco Monitoring, and Special ln.rpectlo11f/"c;1l11g. Ii I 
I
.,. Orionll)albtHl Conmuctio;i JV will work with Q\lnlified SutJ'~/S11pplitr5 Lo breakdown any 11ot1ion I, ,

1

, 
of comract bid items to eocouragc 1111d fncHi~a.tc participation. We a1·e willing to set 11S1de nny 

/I

r portion of work, 110 mauer how utU\ll. to ancourage SLBE/fil.BlUDVBE 1>nrllcipation. ,..,Hisumec I 
will be made n\•aill\blc to help selcctetl firms in obtnining equipmenl, supplies, materials, bonding, 
lines of credit, n1Hl i11sut1rnr.e. Orion ConslructifJI\ will 111£0 provide assis,tnnc('. to finns looking to 'I become SlDE/BLBE '1et'lified by provirling g\litlnnce through th~ Clly'.s npplkallon t>rocess. I 

I Jf you would like to reci.li\'e further informu11on when task orders becoJlle t1.\•11ilable, 11lcase contact 
I lhc cslimating department lll 760-597-9660 or $end ~11 emnil (Q muritlhdPP...£.Q.!~\!llil.i2tJ,&$,Wl· I 

ir 
Ii 
! 

01•Jon/B11lbou Construction .Joint Venture 
1\11 Equol Of'l'Othlllll)' Employt'I' 

21s; 1,a Mirada flrlve. \lisla, CA 92081 
License No.: S49309 

Phone: ('160) 597-9660 • I'a.: ('160) 591·9661 
Contact: Patrick Gr.mer 

ri,,;,.....,.....,....,.,....,,.,._,.,.~~~~~~~~~~~~~~~~~~-
! t fre w1ders1gnea ttec1ares: 
! Jam over tlm Rgc of 18 years nod n cilizcn oitl1e United Sintc.s. I <1\l\ not 1:1pruty10 and have no imercsl in thisma:ter. 

1
1 Mn prin~ipal clfl1k of th~ publi~lwrof theC01,strnc1ion Up·Dnte, 1J1c, 1U1d Minorlly DMdcrs Ilullctin, n tradrJfoC'\ls 

1 : publico.1io11in1he Chy of S:m Diego, the County of San Diego. nnd tl:r. St:tte of Cnliforniu. 'fhls notkc, n lrur. copy 
11 hernon, was published on lbe below Vt11c{s); · 

1

1 decbH& under pone..111)" ol porJ1.u.y lh(ll the forogolfll') Is oi;e a'l(I couet.1. )Vdp. //}/"t..1;J(in/ 
Cxoot.ited at $nri Diego. Calilornlt\ ' ._.-,th • lJ:f&J!!f!.t&f..V_._ 

;' .signnture 

11- CONSTAll~M~ -DAT~S PUl3LISHED -'=-=--~~==--= 
11 ~;\.~ ~ 
! ; li\d!l\\S ~la~ 15 

·I I --·----- fiAfiE'ffilfilCAfiO_,v___ ----- ~ocvsf'Ut111c1i~ --·-- · 

Ill ·· ALSO DISl'l.A YliD 0:11 Wllfi SITE@ l1tqJ;/IH"ww,yoodfait)1rf/oit.eim1 . 
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36 



ORIDN/58/li~~ 
· JOINT VENTURE 

Section 12: Civil and Criminal Issues 

The officers of Orion Construction and Balboa Construction provide the following declarations 
for the past five (5) years concerning all of the following items: 

13.1.1 Civil or Criminal Violations of OSHA None 

13 .1.2 Civil or Criminal Violations of Contractor State License Law None 

13.1.3 Convictions of Submitting a False or Fraudulent Claim to a None 
Public Agency 

13.1.4 Civil or Criminal Violation of Federal or State Laws Governing None 

Payment of Wages, Benefits, Etc. 

13 .1.5 Civil or Criminal Violations of Federal or State Law Governing None 
Equal Opportunity Employment, Contracting, or Subcontracting 

13.1.6 Instances Where a Surety Company Finished the Work or Made None 

Payments to Subcontractors 

~~ 
R' h dD ~r.d 

~,~ 7Jr.-[c 
1c ar owsmg, res1 ent Date Fia Dowsing, President Date 

Orion Construction Corporation Balboa Construction, Inc. 
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ATTACHMENT C 

CERTIFICATION OF EXCEPTION TO RFQ DOCUMENTS 

Multiple Award Design-Build Contract for Water, Wastewater, and Storm 
Water Pipeline Projects 

The undersigned, a duly authorized representative of 

(Company Name) 

hereby stipulates that 0 n ° n · / B <\. I b 0 IA.. C. o"(. 1-r ~ .. "' :S: Vtakes no exceptions to this 
(Company Name) 

Request for Qualifications and its atta.c~ents as referenced in thi; RFQ. 

~/ .;·=<-L~/ S / Zc>/J 
AUthOfiZedRfentative Date 

?re.-~} ol en 1-
Authorized Representative's Title 

Company 

OR 

The undersigned, a duly authorized representative of _______________ _ 
(Company Name) 

hereby stipulates that ________________ takes the following exceptions 
(Company Name) 

to this Request for Qualifications and its attachments as referenced in this RFQ. 

Authorized Representative Date 

Authorized Representative's Title 

Company 

MACC Request for Qualifications (Rev. May. 2015) 25 I Page 
Attachment C-Certification of Exception to RFQ Documents 
Multiple Award Design-Build Contract (MACC) for Water, Wastewater, and Stonn Water Pipeline Projects 



THE CITY OF SAN DIEGO 
EQUAL OPPORTUNITY CONTRACTING 
lOlOSECONDAVENUE,SUITE 500 
SAN DIEGO, CA 92101 
PHONE (619) 533-4464 •FAX (619) 533-4474 

WORI( FORCE REPORT 

The objective of the Equal Employment Opportunity is to ensure that contractors doing business with the City, or receiving funds 
from the City, will not engage in unlawful discriminatory employment practices prohibited by State and Federal law. Such 
employment practices include, but are not limited to the following: employment, promotion or upgrading, demotion or transfer, 
recruitment or recruitment advertising, layoff or termination, rate of pay or other forms of compensation and selection for training, 
including apprenticeship. 

Type of Contractor: 

Name of Company: 

ADA/DB A: 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

X Construction 
o Consultant 

o Vendor/Supplier 
o Grant Recipient 

o Financial Institution 
o Insurance Company · 

Orion Construction Com./Balboa Construction Inc. J.V. 

o Lessee/Lessor 
o Other 

Address (Corporate Headquarters, where applicable): =-2=18=5'-'L=a=M=i=ra=d=a~D=r=i-'-ve=-----------------' 

City Vista County San Diego State CA Zip 92081 

Telephone Number: (760) 597-9660 Fax Number: (760) 597-9661 

Name of Company CEO: Richard Dowsing/Pia Dowsing 

Address( es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address: 

City County ________ _ State ------ Zip ____ _ 

Telephone Number: ( ) ___ -__ _ Fax Number: ( ) __ -__ _ 

Type of Business: General Contractor Type of License: A&B 

The Company has appointed: ---~Ri='=cl=ia=r~d~D~o~w~s=in=g.,__ ___________________ ~ 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce 

equal employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: 2185 La Mirada Drive Vista CA 92081 

Telephone Number: (760) 597-9660 Fax Number: (760) 597-9661 

For Firm's San Diego Work Force and/or Managing Office Work Force 

I, The undersigned representative of ------~O~ri_o=n~C~o=ns~tr~u~ct=io=n~C~o~m~o~r=at=io=n~----~ 

(Finn Name) 
California 

(State) 

h re n is true and correct. This document was executed on this day of July 7, 2015. 

LYDIA MELLO 
(Print Authorized Signature Name) 

Equal Opp01tunity Contracting (EOC) Work Force Report [rev. 05/02) Attachment AA 



THE CITY OF SAN DIEGO 
EQUAL OPPORTUNITY CONTRACTING 
1OJ0 SECOND AVENUE, SUITE 500 
SAN DIEGO, CA 92101 
PHONE (619) 533-4464 •FAX (619) 533-4474 

WORK FORCE REPORT 

The objective of the Equal Employment Opportunity is to ensure that contractors doing business with the City, or receiving funds 
from the City, will not engage in unlawful discriminatory employment practices prohibited by State and Federal law. Such 
employment practices include, but are not limited to the following: employment, promotion or upgrading, demotion or transfer, 
recruitment or recruitment advertising, layoff or termination, rate of pay or other forms of compensation and selection for training, 
including apprenticeship. 

Type of Contractor: 

Name of Company: 

ADAIDBA: 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

X Construction o Vendor/Supplier o Financial Institution 
o Consultant o Grant Recipient o Insurance Company · 

Orion Construction Corp./Balboa Construction Inc. J.V. 

o Lessee/Lessor 
o Other 

Address (Corporate Headquarters, where applicable): ~2~18~5~L=a=M=ir=· a~d~a~D~ri~v~e-------------~ 

City V~is~ta~---- County San Diego State CA Zip 92081 

Telephone Number: (760) 597-9660 Fax Number: (760) 597-9661 

Name of Company CEO: Richard Dowsing/Fia Dowsing 

Address( es), phone and fax number(s) ofcompany facilities located in San Diego County (if different from above): 

Address: 

City County ________ _ State _____ _ 

Telephone Number: ( ) -__ _ Fax Number: ( ) ___ -__ _ 

Type of Business: General Contractor 

The Company has appointed: 

Type of License: 

Richard Dowsing 

A&B 

Zip ____ _ 

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce 

equal employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: 2185 La Mirada Drive Vista CA 92081 

Telephone Number: (760) 597-9660 Fax Number: (760) 597-9661 

For Firm's San Diego Work Force and/or Managing Office Work Force 

I, The undersigned representative of ------~O~ri=o=n~C=o=ns=tru=ct=io=n~C=o=rp=o=r=at=io=n~----~ 

(Finn Name) 
California 

(State) 

d h re n is true and correct. This document was executed on this ·day of July 7, 2015. 

LYDIA MELLO 
(Print Authorized Signature Name) 

Equal Oppmtunity Contracting (EOC) Work Force Repmt [rev. 05/02] Attachment AA 



WORK FORCE REPORT - Page 2 

NAME OF FIRM: Orion Construction Corporation DATE: _ __:.J-=u=+ly~7~, =20~1~5~. 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in 
row provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a 
full or part-time basis. The following groups are to be included in ethnic categories listed in columns below: 

Filipino 
Caucasian 

(1) 
(2) 
(3) 
(4) 

African-American, Black (5) 
Latino, Hispanic, Mexican-American, Puerto Rican (6) 
Asian, Pacific Islander (7) 
American Indian, Eskimo 

Other ethnicity; not falling into other groups 

OCCUPATIONAL CATEGORY 

Executive, Administrative, Managerial 

Professional Specialty 

Engineers/ Architects 

Teclmicians and Related Support 

Sales 

Administrative Support/Clerical 

Services 

(1) 
A:frican­

Ariiencan 
._-

- _f 

ll) • (F) 

(2) 
Llitino 

- ; . 
(M) ; (F) 

3 

(3) 
Asian 

._-. ,. 

- ; 

(Ml .. -- (F) 

1 

1 

(4) 
Anierican · 

1 

Jiidi;ul I 

(5) 
Filiphlo· 

- ~ -_. __ - -

. :-· -i" .' 

<M) ---l .- lF) 

--

(<>) (7) 
Caucasian Other 

- -.- . Ethnicitie& • 
-- ·: . 

- i . 

(M) : (F) ·--(M) (F) 

2 

3 : 
: 

6 i 1 : 
! 

1 3 

Precision Production, Craft and Repair 
f--~~~~~~~~~~~~-1-~~~~-r~~~~--1~~-.-~--11--~-.-~~1--~-+-~~r-~_,_~~-r-~-

Machine Operators, Assemblers, 
Inspectors 

Transportation and Material Moving 

Handlers, Equipment Cleaners, Helpers 
and Non-construction Laborers* 

1 

2 

*Construction laborers and other field em lo ees are not to be included on this 
3 3 

TOTALS EACH COLUMN 

GRAND TOTAL ALL EMPLOYEES 29 

2 

INDICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED: 

DISABLED 

NON-PROFIT ORGANIZATIONS ONLY: 
' ' ' ' I ' I ' 

BOARD OF DIRECTORS 
I ' ' ' ' ' ' ' 
' ' ' ' ' ' ' ' 

VOLUNTEERS ' ' ' ' ' ' ' ' 
' ' I ' ' ' ' ' 

ARTISTS ' ' I ' ' ' I ' 

Equal Opportunity Contracting (EOC) Work Force Repo1t [rev. 05/02] 

' ' 

3 1 

1 

16 5 

I ' ' ' ' ' ' ' ' 
' ' ' 
' ' ' 
' ' ' 
' ' ' 
' ' ' 
' ' ' 
' ' ' 
' ' ' ' ' ' 

Attachment AA 



WORK FORCE REPORT- Page 3 

NAME OF FIRM: Orion Construction Corporation DATE: July 7, 2015 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns 
in row provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on 
either a full or part-time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) 
(2) 
(3) 
(4) 

African-American, Black 
Latino, Hispanic, Mexican-American, Puerto Rican 
Asian, Pacific Islander 
American Indian, Eskimo 

OCCUPATIONAL CATEGORY (1) 
African". 

American 

(2) 
Latino 

(5) 
(6) 
(7) 

(3) 
ASian 

' ' 
: _----' ~-

(M) : (F) (M) : (F) (M). ( (F) 

Carpenter 

Drywall Installer 

Electrician 

Elevator Installers 

Finishers, Concrete or Tenazzo 

Glaziers 

Helpers, Construction Trade 

Ironworkers, Structural Metal Workers 

9 
Laborers 

Millwrights 

Masons, Bricklayers 

Tile setters 

4 
Operators 

Painters 

Pipe fitter, Plumbers 

Plasterers 

Roofers 

Security, Protective Services 

Sheet Metal, Duct Installers 

Welders, Cutters 

TOTALS EACH COLUMN 13 

I GRAND TOT AL ALL EMPWYEES 31 

Filipino 
Caucasian 
Other ethnicity; not falling into other groups 

(4) 
American 

Indiim 
.· ' 

' 
(M) '~ .. (F) 

1 

(5) 
Fiijpino 

.. , 

(6) 
Caucasian 

i 

' J_ 
. (M) • (F) · (M) :_ (F) 

1 

: 

i 

: 

(7) 
Other 

. ··Ethnicities 

fM) 

2 1 
: : 

13 

16 

INDICATE BY GENDER AND ETHNICITY THE NUMBER OF ABOVE EMPLOYEES WHO ARE DISABLED: 

DISABLED 

Equal Opportunity Contracting (EOC) Work Force Rep01t [rev. 05/02] Attachment AA 



CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

The Design-Builder shall provide to the City a list of all instances within the past 10 years where a 
complaint was filed or pending against the Design-Builder in a legal or administrative proceeding alleging 
that the Design-Builder discriminated against its employees, subcontractors, vendors or suppliers, and a 
description of the status or resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

0 The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the subject of 
a complaint or pending action in a legal administrative proceeding alleging that Bidder 
discriminated against its employees, subcontractors, vendors or suppliers. A description 
of the status or resolution of that complaint, including any remedial action taken and the 
applicable dates is as follows: 

contractor Name: Orion I Balboa Joint Venture 

Certified By Richard Dows ng/Fia Dowsing Title President/President 

Date _J_u~ly_8_,_2_0_1_5 __ 

USE ADDITIONAL FORMS AS NECESSARY 

June 30, 2015 ADDENDUM "1" Page 16of16 
Multiple Award Design-Build Contract (MACC) for Water, Wastewater, and Storm Water Pipeline Projects 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this fonn for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code),. classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design Build Water Group 790 

TYPE OF PROJECT: Design Build 
----'='---~~~~~~~~~~~~~~~~~~~~~-

DOLLAR v ALUE OF PROJECT:._$__:.6,'--39_8-"-,9_33_.o_o ____ _ 

NAME, ADDRESS AND TELEPHONE 
NUMBER OF SUBCONTRAC1:0R 

Name: American Asphalt South Inc. 

Address: P.O. Box 3610 

State: CA -----City: Fontana 

Zip: 92334 Phone: (800) 678-4007 

Name: Brian F. Smith 

Address: 14678 Ibex Court 

State: CA City: San Diego 

Zip: 92129 Phone: (858) 484-0915 

Na.me: Integrity Engineering 

Address: 5432 San Onofre Terrace 

City: San Diego State: CA ·-----
Zip: 92114 Phone: (619) 804-9572 

I 

cONTRACTQR; . > fyPEiQFWORl( .. • DOLLARAMOUNTOF 
··DESIGNER;.•· . ' .;PERFORMjDi'MAT;EB:fM,s ~UBCPN~C:TOR · 
su'PPLm:R;·aR · · · ~ o:RsEPPLIEs ·· ··· ce:Mi:TICIPATION 

· '' .· _ . .,.,,.··' • · •·' ·" ·" ' ... ·"c.'•"•"',·,:,•1·"» ,. - ·; ); ' 

VENDOR... ·. M:ATEIUMJS OR · · • ,. sul>:PLI:Es ·· · 

Subcontractor 

Subcontractor 

Subcontractor 

Slurry Seal 

Archeo/N ative 
American Monotoring 

Trench Patch 

$140,200.78 

$7,864.50 

$77,267.20 

l\fBE, WBE, DBE, 
D\IBE, OBE, ELBE, 
SL;BF.:, SDB, WoSB, 
. HUBZ<!ne. OR 

SDVQSB<D 

OBE 

SLBE 

ELBE* 

WHERE 
CERTIFIED<ll 

NIA 

CITY 

CITY 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified ~mall Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Fonn Title: DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST (Rev. May 2012) 
Form Number: AA50 
Project Title: Design Build Water Group 790 

*CERTIFIED BY THE CITY AT THE TIME OF CONTRACT PERFORMANCE 

~ 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design Build Water Group 790 

TYPE OF PROJECT: Design Build DOLLAR VALUE OF PROJECT: $6,398,933.00 
~"'"---'--~~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NlJMBER OF SUBCONTRACTOR DESIGNER, 'ERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFJED~ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBCll 

Name: Draves Pipeline 
Supplier Piping Materials $1,015,522.90 DVBE CADOGS Address: P.O. Box 1051 

City: Bonsall State: CA 
Zip: 92003 Phone: (760) 728-7094 

Name: Harris & Associates 
Designer Principal Designer $476,949.81 OBE NIA 

Address: 1401 WillowPassRd 

City: Concord State: CA 
Zip: 94520 Phone: (925)827-4900 

Name: AB. Hashmi 
Subcontractor Site Concrete AC Paving $335,819.12 ELBE CITY Address: 4347 Meadow Spring Way 

City: Oceanside State: CA 
DBE CAL TRANS 

Zip: 92057 Phone: (760) 672-8059 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL1RANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Design Build 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Design Build Water Group 790 

TYPE OF PROJECT: Design Build DOLLAR VALUE OF PROJECT: $6,398,933.00 
·~""----'-~~~~~~~~ 

NAME, ADDRESS ANDTELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOuNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFJEDGl 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
.VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB(l) 

Name: Katz &Associates 
Vendor Public Relations $32,902.56 WBE CPUC Address: 4250 Executive Square 

City: La Jolla State: CA 
Zip: 92037 Phone: (858) 452-0031 

Name: Richard Brady & Associates 
Subconsultant Associate Designer $197,085.00 MBE CPUC Address: 3710 Ruffin Rd 

City: San Diego State: CA 
Zip: 92123 Phone: (858) 496-0500 

Name: Statewide Stripes 
Designer Pavement Markings $60,703.87 SLBE* CITY Address: P.O. Box 600710 

City: San Diego State: CA 
DBE CALTRANS 

Zip: 92190 Phone: (858) 560-6887 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

@ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

Design Build Water Group 790 

*CERTIFIED BY THE CITY AT THE TIME OF CONTRACT PERFORMANCE 

(Rev. May 2012) 
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717/2015 

Search Parameters 

Certifications 

Business 
Name/OBA 

The Supplier Clearinghouse System 

Disabled Veteran Business Enterprise 
(DVBE) 
Minority Business Enterprise (MBE) 
Women Business Enterprise (WBE) 
Women/Minority Business Enterprise 
(WMBE) 

KATZ & ASSOCIATES 

Download Search Results: tn E>~u.~I to rsv 

CJ Include Commodity Codes in downlc 

Search Results 1 business with 1 certification foun 

Click the certification type for contact information and certification deta 

Vendor Location Certificatio 

Katz & Associates, Inc. La Jolla, CA 

http://sch.supplierdiverslty.pro/FrontEnd/SearchCertifiedDlrectory.asp?XID=4101&TN=sch 1/2 
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7f7/2015 

Search Parameters 

Certifications 

Business 
Name/OBA 

The Supplier Clearinghouse System 

Disabled Veteran Business Enterprise 
(DVBE) 
Minority Business Enterprise (MBE) 
Women Business Enterprise (WBE) 
Women/Minority Business Enterprise 
(WMBE} 

RICHARD BRADY & ASSOCIATES 

Search Again 

Download Search Results: to E'>tcel to CSV 

(j Include Commodity Codes in downlc 

Search Results 1 business with 1 certification foun 

Click the certification type for contact information and certification deta 

Vendor 

Richard Brady & Associates 

Location 

San Diego, 
CA 

Ce rtifi cati o 

http://sch.suppllerdiversity.pro/FrontEnd/SearchCerlifiedDirectory .asp?XID= 141& TN= sch 1/2 



BidSync: The State of California: DRAVES PIPELINE 

Oepartmenf of 

General Services 

Page 1 of 2 

Welcome I LOEOUt 

Need assistance? 
Contact us 
(" "''H 1>nn ~,,,,:; ·~ng 

f I DRAVES PIPELINE - #45 

I 
, I 

I 
, I 

I 

' I 

I 
I 
' 

' i 

Legal Business Name DRAVES PIPELINE 

Doing Business As DRAVES PIPELINE 

Address Po BOX 1051 
BONSALL, CA 92003 

Phone 

FAX 

(760) 728-7094 

(760) 728-0086 

Email 

Web Page 

Business Types 

Service Areas 

Keywords 

Classifications 

dale@dravespipeline.com 

http://www.dravespipeline.com 

Service 
Non-Manufacturer 

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, 
Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, 
Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, 
Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, 
San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, 
Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba, 

heavy construction equipment rental leasing n.e.c. truck without drivers construction material 
sales lumber other bldg. materials dealers pipe sales pipe fittings valves plumbing supplies site 
utilities sewer water storm drain conuit dry utilities pump Fe 

221017 - Heavy equipment components 
221019 - Building construction machinery and accessories 
301036 - Structural products 
301217 - Road and railroad construction materials 
401416 -Valves 
401423- Pipe fittings 
401424- Pipe flanges 
401700 - Pipe piping and pipe fittings 

Active Certifications 

[ -=i TYPE 
-- - - -- ---- ---- ----

SB(Micro) 

DVBE 

Certification History 

TVIPIE 

STATUS 

Approved 

Approved 

STATUS 

FROM 

jun 3, 2013 

Jun 5, 2013 

flROM 

r---- - --------- - - - --- , 

I TO J 
'L --- - -------- - - - -

Jun 30, 2017 

Jun 30, 2017 

TO 

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=552075 7/7/2015 
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I 

l 
i I 

t \ 

NAICS NAICS_Description 

221310 Water Supply and Irrigation Systems 

BRG Consulting, Inc. 

teresa@brginc.net 

Patricia A. Butler 

Contact Person 

(619) 298-7127 Fax: (619) 298-0146 

.License Type Business Status 

Goods/Services Small 

NOTE: Environmental planning and Impact assessment, land use planning and entitlement, regulatory permitting and permit 
monitoring, and preparation and presentation of environmental documentation for local, state and federal 
regulatory requirements 

• Brian F. Smith and Associates, Inc. 

' Bsmith@bfsa-ca.com 

· NOTE: General Services 

238990 All Other Specialty Trade Contractors 

712120 Historical Sites 

Brian F. Smith 

541690 Other Scientific and Technical Consulting Services 

238910 Site Preparation Contractors 

' Brncic, Inc. DBA Landmark Consulting 

' Mark@lmto.net 
". -- ._ ' . ' - . _- ~ -

' NOTE: Professional Services 

541330 Engineering Services 

Mark A. Brencick 

541370 Surveying and Mapping (except Geophysical) Services 

(858)4~4-0915 Fax: (858) 679~9896 

License Type Business Status 

Goods/Services Small 

(858)587-8070 Fax: (858) 587-8750 

rUc;ense Type 

CSD-12 

LS 

iBusiness $tatus 

Small 

Small 

Brownlow Enterprises, Inc . 

. Salibrownlow@yahoo.com 

· William (Bill) Brownlow .. (619)561-96~3 Fax: (6i9) :39Qc:9397 

·.NOTE: 

238990 All Other Specialty Trade Contractors 

484110 General Freight Trucking, Local 

237310 Highway, Street, and Bridge Construction 

237120 Oil and Gas Pipeline and Related Structures Construction 

238110 Poured Concrete Foundation and Structure Contractors 

238910 Site Preparation Contractors 

484220 Specialized Freight (except Used Goods) Trucking, Local 

Page 21of126 

license Type ·Business Stci~µs 
Goods/Services Emerging 



I I 

i 

NAICS NAICS __ Description 

236116 New Multifamily Housing Construction (except Operative Builders) 

561110 Office Administrative Services 

237990 Other Heavy and Civil Engineering Construction 

541618 Other Management Consulting Services 

541490 Other Specialized Design Services 

237130 Power and Communication Line and Related Structures Construction 

237110 Water and Sewer Line and Related Structures Construction 

A. B. Hashmi, Inc. 

info@abhashmi.com 

' Ahmad B. Hashmi 

. NOTE: Specialized in all types of public works infrastructure projects 

238990 All Other Specialty Trade Contractors 

237310 Highway, Street, and Bridge Construction 

561730 Landscaping Services 

238140 Masonry Contractors 

237990 Other Heavy and Civil Engineering Construction 

238110 Poured Concrete Foundation and Structure Contractors 

238910 Site Preparation Contractors 

238120 Structural Steel and Precast Concrete Contractors 

237110 Water and Sewer Line and Related Structures Construction 

A.D. Hinshaw Associates 

Philiphinshaw@cox.net 

'NOTE: Preparation of environmental documents required by CEQA/NEPA 

541620 Environmental Consulting Services 

A.R.C. Contractors Inc. 

theresa@arcalonso.com 

Theresa Aloo.so 

Contact Person 

(760) 672-8059 Fax: (858) 433-7215 

'License Type 
A 

C-27 

:Business Status 
Emerging 

Emerging 

(619)258~821~ · .. F<;ix: · (6~'.l.9,) 258c8214 

license 1\ipe 
Goods/Services 

18usiness $tatus 
Emerging 

{619) 464-8490 Fax: (619) 698-&169 

'License Type · 

B 

C-39 

:eusfriess Sta.ti.ls 
Emerging 

Emerging 

NOTE: Eligible for ALL subcontracting opportunities, eligible as a prime contractor for $50k & below until receipt of bond 
letter. All types of construction, concrete, roofing, drywall, stucco 

236115 New Single-Family Housing Construction (except Operative Builders) 

238160 Roofing Contractors 

Page 2of126 







DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Harbor Drive 48" Trunk Sewer Manhole Emergency Replacement Project 

TYPE OF PROJECT: Emergency Replacement DOLLAR VALUE OF PROJECT:....:..$~2,'-93_4-'-,8_0_3 _____ _ 

N~=..~=J:r · .l:~:i:SSt"1i~~·,i·~-FF '~!~Si~ 
. · < VENDOR ·. . ..• ''. . ·. ( ·: MA:TER1AtiS'OR HUBZone, OR 

WHERE. 
CERTIFIED© 

Name: Western Pacific Pipeline Corporation 

Address: 1122 N. 22nd Street 

City: El Cajon 

Zip: 92021 

State: CA ·-----
Phone: 619 391-3718 

Name: lnsituforrn Technologies, Inc. 

Address: 17988 Edison Avenue 

City: Chesterfield State:_M_O ___ _ 

Zip: 63005 Phone: 714 278-1900 

Name: Harris & Asscociates 

Address: 1401 Willow Pass Road, Suite 500 

City: San Diego State: CA -----
Zip: 94520 Phone: (925) 827-4900 

Subcontractor 

Subcontractor 

Designer 

. . .. ' slffi:t:Ems .... SDVOSB<D 

Concrete Structure $286,492.48 ELBE* CITY 

Pipe Lining $393,856.19 OBE NIA 

Civil/Stuctural Design $136,674.01 OBE NIA 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
S&\1SDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Harbor Drive 48" Trunk Sewer Manhole Emergency Replacement Project 

*CERTIFIED BY THE CITY AT THE TIME OF CONTRACT PERFORMANCE 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Harbor Drive 48" Trunk Sewer Manhole Emergency Replacement Project 

TYPE OF PROJECT: Emergency Replacement Project DOLLAR VALUE OF PROJECT: $2,934,803 
---'~-"---~~~~~~ 

N~==~ ,;12,•i~I/ "S\J~;~i.,~ 
Name: Hydrodynamics 

Address: 2651 Commercial Street 

City: San Diego State: CA ·-----
Zip: 92113 Phone: (619) 236-8928 

Name: National Coating & Lining Company 

Address: 29885 Second Street, Unit J 

City: Lake Elsinore State:_C_A ___ _ 

Zip: 92532 Phone: (951) 471-3388 

Name: Sea!right Paving 

Address: P.O. Box 2753 

City: Spring Valley State:_C_A ___ _ 

Zip: 91979 Phone: _______ _ 

Subcontractor Waterproofing $14,400.00 

Subcontractor Coating $16,570.00 

Subcontractor AC Paving $8,761.00 

•···. MIJE, WBE, DBE, 
. 'D;\i:J,JE,OBE,.EI;BE, .. · 
·SLBE; SDB;:WoSB; 

.. HUBZone,OR 
. ·SDVOSB(J) 

ELBE* 

OBE 

SLBE 

WHERE 
CERTIFIED@ 

CITY 

NIA 

CITY 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as on,e of the following and shall include a valid proof of certification (except for OBE, 
SLEE and ELBE): 

~ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City ofLos Angeles 
State of California CA U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 

Project Title: Harbor Drive 48" Trunk Sewer Manhole Emergency Replacement Project 
*CERTIFIED BY THE CITY AT THE TIME OF CONTRACT PERFORMANCE 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Harbor Drive 48" Trunk Sewer Manhole Emergency Replacement Project 

TYPE OF PROJECT: Emergency Replacement Project DOLLAR VALUE OF PROJECT: $2,934,803 
·-'---'----~~~~~~-

NAME ADDRESS AND'l?EliEPH@fill: ' .,'. ·, . -·.''-·· .. ·· .:, .. ' "•• : ,_:.-. 
NUMBER OF SUBCONTRAC'.['.OR:···· -~i•lf~~ '~== · · · , ·· .. · .... :t\fAl':f'E-~S.OR mJBZone, OR 

WHERE 
·cERTIFIED0 

Name: SCS Engineers 

Address: 3900 Kilroy Airport Way, Snite 100 

City: Long Beach State: CA -----
Zip: 90806-6816 Phone: 858-571-5500 

Name: Oldcastle Precast, Inc. 

Address: 2511 Harmony Grove Road 

City: Escondido State: CA ·-----
Zip: 92029 Phone: 909-428-3700 

Name: Downstream Services, Inc. 

Address: 2855 Progress Place 

City: Escondido State: CA ·-----
Zip: 92029 Phone: 800-262-0999 

Subcontractor 

Supplier 

Subcontractor 

! .. . ·.· • ·sl:ii>i>t]ms 'SDVOSB(I) . 

Enviromental Testing $3,516.32 OBE NIA 

Precast Concrete $10,427.27 OBE NIA 

Pipe Cleaning $76,128.28 OBE NIA 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

0 As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Harbor Drive 48" Trunk Sewer Manhole Emergency Replacement Project 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Harbor Drive 48" Trunk Sewer Manhole Emergency Replacement Project 

TYPE OF PROJECT: Emergency Replacement Project DOLLAR VALUE OF PROJECT:_$--'2,_93_4-'--,8_03 _____ _ 

NAME,.ADDRESS AND.TELEPHONE·. 
NUMBER OF SUBCONTRACTOR .. 

Name: Xylem Dewatering Solutions DBA Godwin Pumps 

Address: 13350 Gregg Street, Suite 108 

City: Poway State: CA ·-----
Zip: 92064 Phone: 858 679-9017 

Name: Penhall Company 

Address: 5775 Eastgate Dr 

State: CA -----City: San Diego 

Zip: 92121 Phone: 858 550-1111 

Name: McMahon Construction 

Address: 8907 Creekford Dr 

State: CA City: Lakeside 

Zip: 92040 Phone: 619 491-9355 

1
· : ?:~i~;i~~,·: ·•.·• ~.;J;~=%::lf~~;j~ ;-'~~~~trfltjB~F . 

.•'SUPPLIER.;:·(>:R.- \ . · OR'SUPPLIES ... • .PARTIGIPATION . wNI>o:R : , . .. . . ·NIA:rERLilis o:ti 
- . . . SUPPLIES· 

Subcontractor Bypass Pumping $484,605.45 

Subcontractor Pavement Sawcut $3,806.25 

Subcontractor Shoring $145,694.74 

. .. MBE; WBE,DBE, 
DVBE, QBE/ELBE, 
SLBE; SDB, WoSB, 

mJBZoile, OR 
SDVOSB© 

OBE 

OBE 

SB 

WHERE 
CERTIFIED0 

NIA 

NIA 

CADoGS 

G) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Harbor Drive 48" Trunk Sewer Manhole Emergency Replacement Project 

(Rev. May 2012) 
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NAICS NAICS_Description 

Scientific Resources Associated 

vltsra@earthlink.net 

Valorie L. Thompson 

Contact Person 

(858) 488-2987 Fax: (858) 488-2987 

License Type Business Status 

Goods/Services Emerging 

NOTE: Environmental Consulting- specializing in air quality, air toxics, and 6M6 studies. 

541620 Environmental Consulting Services 

SD & B Construction, Inc. 

Steve@sdandbconstruction.com 

· NOTE: General Construction 

541330 Engineering Services 

SD Drilling, Inc. 

ledezm(! ria@hotmail.com 

i NOTE: Large diameter bucket auger drilling 

213111 Drilling Oil and Gas Wells 

: SDTechnix, LLC DBA Sage Tree Solutions 

: rmy@sagetree;net 

Steve Dodd 

· Ruben Ledezma 

· RichardM Yumul 

(760) 690-3121 Fax: (760) 690-3141 

License Type 

A 

B 

Business Status 

Emerging 

Emerging 

(760) 789-4935 Fax: (760) 788c9328 

liC:ense Type 

C-42 

C-57 

D-09 

C-61 

!Business.Status 

Emerging 

Emerging 

Emerging 

Emerging 

{619) 948~8315. Fax: 

Li~E!ose Type Business Status 

Goods/Services Emerging 

NOTE: Web Development, Web Design, Custom Application Programming, SEO Marketing 

541512 Computer Systems Design Services 

541511 Custom Computer Programming Services 

541613 Marketing Consulting Services 
.. · 

, Seal Right Paving, Co 

srpestimating@sbcglobal.net 

NOTE: 

238990 All Other Specialty Trade Contractors 

237310 Highway, Street, and Bridge Construction 

Frank Vasquez 

Page 99 of 126 

· .. 

{619) 465"7411 Fax; {619) 465-7490 

·License Type 

C-12 

Business Status 

Small 
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BidSync: The State of California: David McMahon Construction 

Department of 

General Services 

David McMahon Construction -#1792714 

Legal Business Name 

Doing Business As 

Address 

Email 

David McMahon Construction 

David McMahon Construction 

540 N. Spruce St 
ESCONDIDO, CA 92025 

jennifer.hardman@shoring-drilling.com 

http://www.shoring-dri!ling.com 

Construction 

Phone 

FAX 

Page 1of1 

Welcome I Logout 

Need assistance? 
Contact us 
ct ""ti P.:Ofi·~'11;J ~H\I 

(619) 491-9355 

Web Page 

Business Types 

Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, 
Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, 
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, 
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San 
Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa 
Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, 
Tuolumne, Ventura, Yolo, Yuba, 

Keywords shoring and drilling 

Construction License Types A- General Engineering 

Classifications 221019 - Building construction machinery and accessories 
721539 - Building site preparation services 

Active Certifications -------------------] l __ ----------TY~~--- --- -- --
STATUS FROM [

------- ------------- ·--·----·-----] 
------- -- -· ---~~---- ------

SB (Micro) Approved Jan 21, 2015 Jan31,2017 

Certification History 

TVIP'lE STATUS FR.OM 10 

http://www.bidsync.com/D PXBisCASB ?ac=supplierprofile&supplieroid=203 7223 7/7/2015 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

TYPE OF PROJECT: Design Build DOLLAR v ALUE OF PROJECT:_3~9,'-9_82-'-,_60_2_.o_o _____ _ 

NAME ADDRESS ANn'TELEPJIONE· '!·' €,ON:J.ERAGT0~~·: · · MEOE:WbRK · ,, . :i)@JiJ0,{RyAi\foiJN'Jl;QF'/ >. MBE WBE DBE 
· NVMBER oFsuscoNTRAcTo:R · : :; .n:EsmN:ER; · . : · /,'PER'F0~»,.,'.FE~s · · ;fs···us··· ••. : ..•. q9.'fyfll~.\·~.:.··.to~.:·; ''1)V1J.'E.:oB .. E;E~BE,·· 

·Sl'.JPPEIER; ~R .'<z>J~tSl:JPPEIES' . ': . ;:f~'.(;!'.~~f\};~.QN, .. · ~L!lE,SDB;WoSB, 
VENDOR • . , · . ·. ~MA~~~;9R . llU8Zo11e, OR 
. , ,· · · , ' . Stm:P,:f,IES .. · · • SDVOSB<D 

. WHERE. 
·CERTIFIEDq, 

Name:GHD 
·------------~ 

Address: 3750 Convoy Street, Suite 220 

City: San Diego State: CA -----
Zip: 92111 Phone: (858) 633-4827 

Name: Golden State Boring & Pipe Jacking, Inc. 

Address: 7000 Merrill Ave., Box 40 

City: Chino State: CA ·-----
Zip:91710 Phone: ·--------
Name: Marathon General, Inc. 

Address: 1728 West Mission Rd 

State: CA City: Escondido 

Zip: 92029 Phone: (760) 738-9714 

Designer 

Subcontractor 

Subcontractor 

Pipeline Design 

Horizontal Directional 
Drilling 

A.C. Paving 

1,625,005 OBE NIA 

1,184,150 OBE NIA 

232,831 SB SBA 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

0 As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, doIIar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

TYPE OF PROJECT: Design Build DOLLAR VALUE OF PROJECT: 39,982,602.00 
-~--------~ 

NAME, ADDRESSANDTEL~HO~ 
NUMBER OF SUBCCJNTRA€TQRi .... :;i:;·-~::;:: .. ~E~~&10 .. j,~~ WHERE 

CERTIFIED"' 

Name: Berggren & Associates 

Address: 6046 Cornerstone Ct West, Suite 116 

City: San Diego State: CA -----
Zip: 92121 Phone: 858 824-0034 

Designer Design Survey $21,210 OBE NIA 

Name: Maskell Pipe & Supply 

Address: 8604 Cottonwood Ave 

City: Fontana State:._C_A ___ _ 

Supplier HDPEPipe $1,844,949 SB, SDB,WoSB 
WBE 

SBA 
CPUC 

Zip: 92335 Phone: 909 574-8662 

Name: Rancho Coastal Engineering 

Address: 310 S. Twin Oaks Valley Rd 

City: San Marcos State: CA -----
Zip: 92078 Phone: 760 510-3152 

Designer Construction Staking $94,580 ELBE CITY 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the foIIowing and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLEE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

a> As appropriate, Design-Builder shaII indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 
P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAlvfE OF PROJECT: P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

TYPE OF PROJECT: Design Build DOLLAR v ALUE OF PROJECT:_3~9,_98_2_,6_0_2_.o_o ____ _ 

NAME; ADDRESS AND TELEPHONE • 
NUMBER OF SUBCONTRACTOR .... 

. c(}N~C:To~ ;;p·· . >f~9fwiniK ) , '\"~~~9!Jtirr.qli . MBE, WBE, DBE, 

I·. )). ES ... I(;N:Jl}:Q../ < . :"PERiFQ~.··· ~•MA~RIAL. . ·.· ... s ... ·.·.••.· .. ··.· ... <.s .. ·D:JJ.<:29. J~'.f.l~A:q'.F. •(}R DvBE., O.BE, ELBE, ·. SUPPLIE~:·o~··········/: .• ORS:UPPLms·· .. ·•.··.····· <PARTIOIPA·'f:l()N; .··. SLBE,SDB;WoSB, 
. w:ND0R.< ·•· .. ·· .. > •····· <:·· .. ··•· •< · ,:.·~ Mi4fHp~<ZJR.·· ... ~~b~~R 
·'I.·, 

WHERE 
CERTIFIED0 

Name: CS-Amsco 

Address: 17815 Newhope St., Suite Q 

City: Fountain Valley State: CA -----
Zip: 92708 Phone: 714 892-4200 

Name: HUB Construction Specialties 

Address: 804B Rancheros Dr 

City: San Marcos 

Zip: 92069 

Name: J & S Valve 

Address: 2323 First St 

City: Hoffman 

Zip: 77336 

State: CA ·----
Phone: 760 744-8124 

State: TX 
Phone: 281 324-4_5_9_5 __ _ 

Supplier 

Supplier 

Supplier 

Misc Valves 

Misc Construction 
Supplies 

Gate Valves 

$24,527 OBE NIA 

$30,973 OBE NIA 

$97,802 OBE NIA 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLEE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 

P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

TYPE OF PROJECT: Design Build DOLLAR VALUE OF PROJECT: 39,982,602.00 
·~-'----'--------~ 

NAME, ADDRESS AN» TELEPHONE 
NUMBER OF SUBCONTRACTOR' 

Name: Moore Fence Company 

Address: 280 E 1st 

City: Perris 

Zip: 92570 

State: CA 

Phone: 888 718-9777 

Name: FJ. Willert Contracting Co., Inc. 

Address: 1869 Nirvana Ave 

City: Chula Vista State:._C_A ___ _ 

Zip: 91911 Phone: 619 421-1980 

Name: Bighorn Construction Co. 

Address: 925 Poinsettia Ave., Ste A4 

City: Vista State: CA -----
Zip: 92081 Phone: 

C·:-·O._NTRA_··_ .. · __ : __ ·_._'.:, ___ ·c.w_o_·_::i_·i··.;·_·,_._······.·· .. ·.--._-_-· .. '.' .. :_--_.-~_-__ •. -.• _i .. '.E_·!o_•-.·-_F:_•-·.w_._·<>_RK._._:_-·--.·.--.·.·.• ... ·-_· .. _< __ .··.··.)D __ .-.•-__ o_· __ ·_. __ -D ___ r;_•·.AR_•·--·--··_···.·_AM·-··•.•-•_-•_P __ DN __ ·--_-_TpF 
- ---~ ------- i- -r <•DESIGNER;;-·•''·:·.,· .... PERFOR:1'fE~;· MATERIALS ; . /: --~UB<:)ON::rRACTOR 

- sUPCJ!~oRc'.? ;/;~~:'s~P!E~s-··.·- <0. ; 'i~fi~iz=· 

Subcontractor Fencing $213,778 

Subcontractor Earthwork $702,725 

Subcontractor Concrete $522,000 

MBE, WBE, D)lE, 
DVBE, OBE, ELBE, 
SLllE, SDB,WoSB, 

· HIJBZone, OR 
SDVOSB<D 

SB 

SB 

OBE 

WHERE 
CERTIFIED0 

CADoGS 

SBA 

NIA 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

TYPE OF PROJECT: Design Build DOLLAR VALUE OF PROJECT: 39,982,602.00 
----------~ 

NAME, ADDRESS AND TELEPHONE ·. 
NUMBER OFSUBCONTR:AC'.fOR· · ~~~3{~~'./:;, #~~~i:.~r~~;( c~~~;~w;b~F b~~: ~::~~:E, 

SU:PPDIEJ{;;c()~ • · .... · . · · 'OR!Str'PPE:IES ...•. ' .. .. PA:RTI€IPA:'FION . SLBE SDB WoSB 

WHERE 
CERTIFIED0 

. '·-\TE~()jt;c'.; ! '; . ' :~:t~sd1{ .. ~~O~~R ' 
Name: Dittmann Masonry Inc. 

Address: 5320 Eastgate Mall 

State: CA City: San Diego 

Zip: 92121 Phone: 858 452-5042 

Name: SSW Mechanical Construction Inc. 

Address: P.O. Box 3160 

City: Palm Springs State:._C_A ___ _ 

Zip: 92263 Phone: 760 332-0911 

Name: Quality Rebar, Inc. 

Address: P .0. Box 501877 

City: San Diego State:._C_A ___ _ 

Zip: 92150-1877 Phone: 858 679-3934 

Subcontractor 

Subcontractor 

Subcontractor 

Maso my $509,797 OBE NIA 

Plumbing $210,200 OBE NIA 

Rebar $92,789 WBE CPUC 

Q) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
QBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HlJBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 
P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAJlv.IB OF PROJECT: P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

TYPE OF PROJECT: Design Build DOLLAR VALUE OF PROJECT: 39,982,602.00 
-~~~~~~~~~~ 

NAME. ADDRESSANDTELEPHONE·. c()~e'FoR; . T¥PE~GF woRi{--_-. tno:L'LA:R ;.:\M0l:JNT OF 

NtJM':eER OF SUBCONTRACTOR · ... ·.· ·· ..• ••·. ·. DE···S.·l.G .. ;N ....... E ...•. ·.R;······ .. ·.; .. ·•.· •... :: PERFO~D, MAiTERIKLS SVBCONTR:A'CTOR 
:su;l'J.>,LIER;Jll~.·; OR SUPPLIES '. . FNRTIGIPA:110N, 
. ' i:Y;ENDOR. . M.ATERIM:.S·OR 

. .. . . . . ' ' SUPPLIES 

Name: International Iron Products 

Address: 10883 Thornmint Road 

City: San Diego 

Zip: 92127 

State: CA ----
Phone: 858 673-4451 

Name: Temecula Valley Drywall., Inc. 

Address: 41228 RaintreeCourt 

City: Murrieta State: CA -----
Zip: 92562 Phone: 951 600-1394 

Name: CL Industrial Coatings Inc. 

Address: 11650 Western Ave 

State: CA City: Stanton 

Zip: 90680 Phone: 562 285-6520 

Subcontractor Structural Steel $243,645 

Subcontractor Drywall & Metal Studs $157,905 

Subcontractor Painting $341,500 

MBE/WBE; DBE, 
. DYaE, OBE, ELBE, 
SLBE, SDB,.:WoSB, 

HUBZone,OR 
SDVOSBOJ. 

OBE 

SB 

OBE 

WHERE 
CERTIFIED© 

NIA 

SBA 

NIA 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

TYPE OF PROJECT: Design Build DOLLAR v ALUE OF PROJECT:_3_9,_9_82_,6_0_2_.o_o ____ _ 

~:~=~c0 ;\r~~;~;~--5!:·~ ··~~~ 
I 

WHERE 
CERTIFIED0 

N aine: Christian Brothers Flooring & Interiors, Inc. 

Address: 12086 Woodside Avenue 

City: Lakeside State:_C_A ___ _ 

Zip: 92040 Phone: 619 443-9500 

Naine: WR Robbins Company Mechanical Company 

Address: 1927 Avenida Plaza Real 

City: Carlsbad State:._C_A ___ _ 

Zip: 92056-6024 Phone: 760 842-8800 

Naine: Challenger Sheet Metal Inc. 

Address: 9353 Abraham Way 

City: Santee State: CA ·------
Zip: 92071 Phone: 858 547-8040 

Subcontractor 

Subcontractor 

Subcontractor 

Flooring $66,174 OBE NIA 

HVAC $337,306 SB CADoGS 

Metal Roofing $510,990 OBE NIA 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City ofLos Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCON1RACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AASO 
P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

---- ···~ - --·-----

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

TYPE OF PROJECT: Design Build DOLLAR v ALUE OF PROJECT:_3~9,_98_2~,6_0_2_.o_o ____ _ 

N==~~~···115•11,:s&•t~-~.~ ... ·~~~ WHERE 
CERTIFIED°' 

Name: Anning Johnson Company 

Address: 13250 Temple Ave 

City: Industry State: CA -----
Zip: 91746 Phone: 626 369-7131 

Name: JEB Sand & Gravel 

Address: 5323 Camino Jasmine 

City: Bonsall State: CA 

Zip: 92003 Phone: 760 432-9319 

Name: Western Water Works 

Address: 601 Front St 

City: El Cajon State: CA 

Zip: 92020 Phone: 909 597-7000 

Subcontractor Metal Deck $100,600 OBE NIA 

I Subcontractor I Sand & Gravel I $622,661 IOBE IN/A 

I Subcontractor I Piping I $87,810 ISB ISBA 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

('?) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SOB 
HUB Zone 

CAL TRANS 
SR.MSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

TYPE OF PROJECT: Design Build DOLLAR VALUE OF PROJECT: 39,982,602.00 
~~~~~-~~~~~ 

NAME; ADDRESS AND TELEPHONE 
NUMBER OF SUBCONTRACTOR ::

1

1>'.B~~,'~~;.rf.E . .;~i··.·. ~S~ •· . . . :SUPPLIES SDVOSB<D 

WHERE 
CERTIFIED0 

Name: Pipeline Products, Inc. 

Address: 1650 Linda Vista Dr 

State: CA ----City: San Marcos 

Zip: 92078 Phone: 760 744-8907 

Name: 

Address: Staie: ----City: 

Zip: Phone: 

Name:=------=-

Address: Staie: 

City: Phone: 
Zip: ---== 

Supplier Misc Metals $88,400 QBE NIA 

Q) As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
P-1044 Advanced Water Treatment Plant & Conveyance Pipelines 

(Rev. May 2012) 
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FARReoort 
Certification for: Marathon General, Inc. 
DUNS: 610133399 
Certification Validity From:Fri Dec 12 12:00:12 EST 2014 
To :Sat Dec 1212:00:18 EST 2015 

I have read each of the FAR and DFARS provisions presented below. By submitting this certification, I, Mark Miiier, am 
attesting to the accuracy of the representations and certifications contained herein, Including the entire NAICS table. I 
understand that I may be subject to penalties If I misrepresent Marathon General, Inc. in any of the below representations 
or certifications to the Government. 

FAR 52.203-2 Certificate of Independent Price Determination (Apr 1985) 

(a) The offeror certifies that-
(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 

any consultation, communication, or agreement with any other offeror or competitor relating to-
(i)Those Prices 
(ii)The intention to submit an offer;, or 
(Iii) The methods or factors used to calculate the prices offered. 

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or 
indirectly, to any other offeror or competitor before bid opening (In the case of a sealed bid solicitation) 
or contract award (in the case of a negotiated solicllatlon) unless otherwise required by law; and 

(3) No attempt has been made or will be made by the offeror to Induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory-
(1) Is the person In the offeror's organization responsible for determining the prices being offered in this bid 

or proposal, and that the signatory has not participated and will not participate In any action contrary 
to paragraphs (a)(1) through (a)(3) of this provision; or 

(2) (I) Has been authorized, In writing, to act as agent for the following principals in certifying that 
those principals have not participated, and will not participate In any action contrary to paragraphs 
(a)(1) through (a)(3) of this provision Mark S. Miller, President; 

(li)As an authorized agent, does certify that the principals named In subdivision (b)(2)(i) of this 
provision have not participated, and will not participate, In any action contrary to paragraphs (a)(1) 
through (a)(3) of this provision; and 

(lil)As an agent, has not personally participated, and will not participate, in any action contrary to 
paragraphs (a)(1) through (a)(3) of this provision. 

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must furnish with Its offer 
a signed statement setting forth In detail the circumstances of the disclosure . 

(End of Provision) 
FAR 52.203-11 Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions (Sep 2007) 

(a) Definitions. As used In this provision-"Lobbylng contact" has the meaning provided at 2 U.S.C. 1602(8). The terms 
"agency," "Influencing or attempting to Influence," "officer or employee of an agency," "person," "reasonable 
compensation," and "regularly employed" are defined in the FAR clause of this solicitation entitled "Limitation 
on Payments to Influence Certain Federal Transactions"(52.203-12). 

(b) Prohibition. The prohibition and exceptions contained in the FAR clause of this solicitation entitled 
"Limitation on Payments to Influence Certain Federal Transactions" (52.203-12) are hereby incorporated 
by reference in this provision. 

(c) Certification. The offeror, by signing its offer, hereby certifies to the best of its knowledge and belief that 
no Federal appropriated funds have been paid or will be paid to any person for Influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, 
or an employee of a Member of Congress on its behalf in connection with the awarding of this contract. 

(d) Disclosure. If any registrants under the Lobbying Disclosure Act of 1995 have made a lobbying contact on behalf 
of the offeror with respect to this contract, the offeror shall complete and submit, with its offer, OMB Standard 
Form LLL, Disclosure of Lobbying Activities, to provide the name of the registrants. The offeror need not report 
regularly employed officers or employees of the offeror to whom payments of reasonable compensation were made. 

(e) Penally. Submission of this certification and disclosure is a prerequisite for making or entering into this 
contract Imposed by 31 U.S.C. 1352. Any person who makes an expenditure prohibited under this provision or 
who falls to flle or amend the disclosure required to be flied or amended by this provision, shall be subject to a 
civil penalty of not less than $10,000, and not more than $100,000, for each such failure. 

(End of Provision) 
FAR 52.204-3 Taxpayer Identification (Oct 1998) 

July 07, 2015 8:12 PM Page 1 of 25 
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As prescribed in 12.301(b)(2}, add the following paragraph (c) (10)(1ii) to the basic provision: 
(iii) Address. The offeror represents that its address [ ] Is, [Xl is not in a region for which a small disadvantaged business 

procurement mechanism Is authorized and Its address has not changed since Its certification as a small disadvantaged business 
concern or submission of Its application for certification. The list of authorized small disadvantaged business procurement 
mechanisms and regions Is posted at http://www.acqulsitlon.gov/References/sdbadjustments.htm. The offeror shall use the list In 
effect on the date of this solicitation. "Address," as used In this provision, means the address of the offeror as listed on the Small 
Business Administration's register of small disadvantaged business concerns or the address on the completed application that the 
concern has submitted to the Small Business Administration or a Private Certifier In accordance with 13 CFR part 124, subpart B. 
For joint ventures, "address" refers to the address of the small disadvantaged business concern that Is participating in the joint 
venture. 

(End of Provision) 
FAR 52.214-14 Place of Performance-Sealed Bidding (Apr 1985) 

(a) The bidder, In the performance of any contract resulting from this solicitation, [ ) intends,[X] does not Intend [check 
applicable box) to use one or more plants or facilities located at a different address from the address of the bidder as indicated in this 
bid. 

(b) If the bidder checks "intends" in paragraph (a) of this provision, it shall insert in the spaces provided below the required 
Information: 

Name and Address of Owner and Operator of the Plant or Facility if Other than Bidder 

(End of Provision) 
FAR 52.215-6 Place of Performance (Oct 1997) 

(a) The offeror or respondent, In the performance of any contract resulting from this solicitation, [ ] Intends [XI does not 
intend [check applicable block] to use one or more plants or facilities located at a different address from the address of the offeror or 
respondent as Indicated in this proposal or response to request for information. 

(b) If the offeror or respondent checks "Intends" In paragraph (a) of this provision, it shall Insert In the following spaces the 
required Information: 

Name and Address of Owner and Operator of the Plant or Facility if Other than Bidder 

(End of Provision) 
FAR 52.219-1 Small Business Program Representations (Apr 2012) 

The NAICS for which you are identified as small are shown in the table below; and serves to complete the representation 
in 52.219-1(b)(2). You are certifying to all of the NAICS in the table so please review It In Its entirety. These YIN answers are located 
In the "Small Business?" column where a "Y" indicates "Small" and "N" Indicates "Other than Small'. This status is derived from the 
SSA's size standards. The NAICS shown are those you have entered. 

(a) (1) The North American Industry Classification System (NAICS) code for this acquisition Is See Note.* 
(2) The small business size standard is See Note. 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or 

service contract, but which proposes to furnish a product which it did not Itself manufacture, Is 500 employees. 

(b) Representations 

July 07, 2015 8:12 PM Page 13 of25 
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237310 

237990 

237990 

238110 

238190 

238210 

238990 

561730 

811310 

July 07, 2015 8:12 PM 

WATER AND SEWER $36500000 y 
LINE AND RELATED 
STRUCTURES 
CONSTRUCTION 

HIGHWAY, STREET, $36500000 y 
AND BRIDGE 
CONSTRUCTION 

Other Heavy and Civil 
En ineerin Construction 

$36500000 y 

Dredging and Surface 
Cleanu Activities 

2 $27500000 y 

POURED CONCRETE $15000000 N 
FOUNDATION AND 
STRUCTURE 
CONTRACTORS 

OTHER FOUNDATION, $15000000 N 
STRUCTURE, AND 
BUILDING EXTERIOR 
CONTRACTORS 

ELECTRICAL $15000000 N 
CONTRACTORS AND 
OTHER WIRING 
INSTALLATION 
CONTRACTORS 

ALL OTHER $15000000 N 
SPECIAL TY TRADE 
CONTRACTORS 

LANDSCAPING $7500000 N 
SERVICES 

COMMERCIAL AND $7500000 N 
INDUSTRIAL 
MACHINERY AND 
EQUIPMENT (EXCEPT 
AUTOMOTIVE AND 
ELECTRONIC) REPAIR 
AND MAINTENANCE 

Page 14 of 25 
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(1)** The offeror represents as part of its offer that it [XJ is, [ J is not a small business concern (see below). 
(2) [Complete only If the offerer represented itself as a small business concern in paragraph (b)(1) of this provision.] The 

offeror represents, for general statistical purposes, that it [ ] Is, [X) is not, a small disadvantaged business concern as defined in 13 
CFR 124.1002. 

(3)** [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The 
offeror represents as part of Its offer that it [ ) is, [X) Is not a women-owned small business concern. (See Below) 

(4)** Women-owned small business (WOSB) concern eligible under the WOSB Program. [Complete only If the offeror 
represented itself as a women-owned small business concern in paragraph (b)(3) of this provision) The offeror represents as part of 
its offer that: 

(i) It [ ] Is, [ ) is not a WOSB concern eligible under the WOSB Program, has provided all the required documents to the 
WOSB Repository, and no change In circumstances or adverse decisions have been Issued that affects its eligibility; and 

(ill It [ ] is, [ ) is not a joint venture that complies with the requirements of 13 CFR part 127, and the representation in 
paragraph (b)(4)(1) of this provision Is accurate in reference to the WOSB concern or concerns that are participating In the joint 
venture. [The offeror shall enter the name or names of the WOSB concern or concerns that are participating in the joint venture: .) 
Each WOSB concern participating in the joint venture shall submit a separate signed copy of the WOSB representation. 

(5)** Economically disadvantaged women-owned small business (EDWOSB) concern. [Complete only if the offeror 
represented itself as a women-owned small business concern eligible for the WOSB Program in (b)(4) of this provision] The offeror 
represents as part of its offer that: 

(I) It [ ] Is, [ ) Is not an EDWOSB concern eligible under the WOSB Program, has provided all the required documents to 
the WOSB Repository, and no change in circumstances or adverse decisions have been Issued that affects its eligibility; and 

(Ii) It [ ] Is, [ ) Is not a joint venture that complies 
with the requirements of 13 CFR part 127, and the representation in paragraph (b)(5)(i) of this provision is accurate for 

each EDWOSB concern participating in the joint venture.[The offeror shall enter the name or names of the EDWOSB concern and 
other small businesses that are participating In the joint venture: .] Each EDWOSB concern participating In the joint venture shall 
submit a separate signed copy of the EDWOSB representation. 

(6) [Complete only If the offeror represented Itself as a small business concern in paragraph (b)(1) of this provision.] The 
offeror represents as part of Its offer that It [ ] is, [XJ is not a veteran-owned small business concern. 

(7)** [Complete only If the offeror represented itself as a veteran-owned small business concern In paragraph (b)(6) of this 
provision.] The offeror represents as part of Its offer that it [ ] is, ( ) is not a service-disabled veteran-owned small business concern. 
(See Below) 

*If you are responding to a Government solicitation for supplies or services under a NAICS code not listed In paragraph (b) 
of this certification, you must provide this certification directly to the Contracting Officer. 

**Small business concern, Veteran-owned small business concern, Service-disabled veteran-owned small business 
concern, and Women-owned small business concern size status Is calculated based on the Small Business Administration size 
standard for each NAICS code using the size metrics (e.g. Average Number of Employees and Average Annual Receipts) provided 
by Marathon General, Inc. in their SAM registration. 

(8) (Complete only If the offeror represented itself as a small business concern In paragraph (b)(1) of this provision.] The 
offeror represents, as part of Its offer, that-

(i) It ( ) is, [Xl Is not a HUBZone small business concern listed, on the date of this representation, on the List of Qualified 
HUBZone Small Business Concerns maintained by the Small Business Administration, and no material change in ownership and 
control, principal office, or HUBZone employee percentage has occurred since It was certified by the Small Business Administration 
in accordance with 13 CFR part 126; and 

(II) It [ ) Is, [X) Is not a HUBZone joint venture that complies with the requirements of 13 CFR part 126, and the 
representation in paragraph (b)(8)(1) of this provision Is accurate for each HUBZone small business concern participating in the 
HUBZone j'olnt venture. [The offeror shall enter the names of each of the HUBZone small business concerns participating in the 
HUBZone olnt venture: ) Each HUBZone small business concern participating In the joint venture shall submit a separate signed 
copy of the HUBZone representation. 

(c) Definitions. As used In this provlslon-

"Economically disadvantaged women-owned small business (EDWOSB) concern" means a small business concern that is 
at least 51 percent directly and unconditionally owned by, and the management and dally business operations of which are 
controlled by, one or more women who are citizens of the United States and who are economically disadvantaged in accordance 
with 13 CFR part 127. It automatically qualifies as a women-owned small business concern eligible for the WOSB Program. 

"Service-disabled veteran-owned small business concern"­
(1) Means a small business concern-
(!) Not less than 51 percent of which Is owned by one or more service-disabled veterans or, In the case of any publicly 

owned business, not less than 51 percent of the stock of which Is owned by one or more service-disabled veterans; and 
(II) The management and dally business operations of which are controlled by one or more service-disabled veterans or, in 

the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
(2) Service-disabled veteran means a veteran, as defined In 38 U.S.C. 101(2), with a disability that Is service-connected, 

as defined In 38 U.S.C. 101(16). 
"Small business concern" means a concern, including Its affiliates, that Is independently owned and operated, not 

dominant In the field of operation in which it Is bidding on Government contracts, and qualified as a small business under the criteria 
in 13 CFR part 121 and the size standard In paragraph (a) of this provision. 

"Veteran-owned small business concern" means a small business concern-
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, In the case of 

any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; and 
(2) The management and dally business operations of which are controlled by one or more veterans. 

"Women-owned small business concern" means a small business concern-

(1) That is at least 51 percent owned by one or more women; or, in the case of any publicly owned business, at least 51 
percent of the stock of which Is owned by one or more women; and 

(2) Whose management and daily business operations are controlled by one or more women. 

''Women-owned small business (WOSB) concern eligible under the WOSB Program" (In accordance with 13 CFR part 
127), means a small business concern that Is at least 51 percent directly and unconditionally owned by, and the management and 
daily business operations of which are controlled by, one or more women who are citizens of the United States. 
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.Certification for: Maskell Pipe & Supply, Inc 
DUNS: 004501571 
Certification Validity From:Tue Oct 21 11:51:02 EDT 2014 
To :Wed Oct 2111:51:02 EDT 2015 

I have read each of the FAR and DFARS provisions presented below. By submitting this certification, I, David Jimenez, am 
attesting to the accuracy of the representations and certifications contained herein, including the entire NAICS table. I 
understand that I may be subject to penalties If I misrepresent Maskell Pipe & Supply, Inc in any of the below 
representations or certifications to the Government. 

FAR 52.203-2 Certificate of Independent Price Determination (Apr 1985) 

(a) The offeror certifies that-
( 1) The prices In this offer have been arrived at independently, without, for the purpose of restricting competition, 

any consultation, communication, or agreement with any other offeror or competitor relating to-

~
l)Those Prices 
ii The intention to submit an offer;, or 
11?) The methods or factors used to calculate the prices offered. 

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or 
indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) 
or contract award (In the case of a negotiated solicitation) unless otherwise required by law; and 

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 

(b) Each signature on the offer Is considered to be a certification by the signatory that the slgnatory-
(1) Is the person in the offeror's organization responsible for determining the prices being offered in this bid 

or proposal, and that the signatory has not participated and will not participate in any action contrary 
to paragraphs (a)(1) through (a)(3) of this provision; or 

(2) (I) Has been authorized, in writing, to act as agent for the following principals In certifying that 
those principals have not participated, and will not participate in any action contrary to paragraphs 
(a)(1) through (a)(3) of this provision Salma Bushala, Presdlent, CFO; Marc Gonzalez, Sales; Janet Gonzales, 

Inside Sales; Jennifer Sllvefra-Perez, Sales; Alex McKean, Sales; Mitch Price, Sales Mgr; David Arthurs, Engineer; 
(il)As an authorized agent, does certify that the principals named in subdivision (b)(2)(1) of this 

provision have not participated, and will not participate, In any action contrary to paragraphs (a)(1) 
through (a)(3) of this provision; and 

(ili)As an agent, has not personally participated, and will not participate, in any action contrary to 
paragraphs (a)(1) through (a)(3) of this provision. 

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must furnish with Its offer 
a signed statement setting forth In detail the circumstances of the disclosure. 

(End of Provision) 
FAR 52.203-11 Certain Federal Transactions (Sep 2007) 

(a) Definitions. As used in this provlsion-"Lobbylng contact" has the meaning provided at 2 U.S.C. 1602(8). The terms 
"agency," "lnfluencln~ or attempting to Influence," "officer or employee of an agency," "person," "reasonable 
compensation," and' regularly employed" are defined in the FAR clause of this solicitation entitled "Limitation 
on Payments to Influence Certain Federal Transactions"(52.203-12). 

(b) Prohibition. The prohibition and exceptions contained In the FAR clause of this solicitation entitled 
"Limitation on Payments to Influence Certain Federal Transactions" (52.203-12) are hereby Incorporated 
by reference In this provision. 

(c) Certification. The offeror, by signing Its offer, hereby certifies to the best of Its knowledge and belief that 
no Federal appropriated funds have been paid or will be paid to any person for Influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, 
or an employee of a Member of Congress on its behalf In connection with the awarding of this contract. 

(d) Disclosure. If any registrants under the Lobbying Disclosure Act of 1995 have made a lobbying contact on behalf 
of the offeror with respect to this contract, the offeror shall complete and submit, with its offer, OMB Standard 
Form LLL, Disclosure of Lobbying Activities, to provide the name of the registrants. The offeror need not report 
regularly employed officers or employees of the offeror to whom payments of reasonable compensation were made. 

(e) Penalty. Submission of this certification and disclosure Is a prerequisite for making or entering into this 
contract Imposed by 31 U.S.C. 1352. Any person who makes an expenditure prohibited under this provision or 
who fails to file or amend the disclosure required to be filed or amended by this provision, shall be subject to a 
civil penalty of not less than $10,000, and not more than $100,000, for each such failure. 

(End of Provision) 
FAR 52.204-3 Taxpayer Identification (Oct 1998) 
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FAR 52.215-6 Place of Performance (Oct 1997) 

(a) The offeror or respondent, in the performance of any contract resulting from this solicitation, [X] intends [ ] does not 
intend [check applicable block] to use one or more plants or facilitres located at a different address from the address of the offeror or 
respondent as indicated in this proposal or response to request for Information. 

(b) If the offeror or respondent checks "Intends" In paragraph (a) of this provision, it shall Insert in the following spaces the 
required information: 

Name and Address of Owner and Operator of the Plant or Facility if Other than Bidder 

1660 W Linne Road Tracy, CA, UNITED 
STATES, 95377 

(End of Provision) 

FAR 52.219-1 Small Business Program Representations (Apr 2012) 

The NAICS for which you are identified as small are shown in the table below; and serves to complete the representation 
in 52.219-1(b)(2). You are certifying to all of the NAICS in the table so please review II in its entirety. These Y/N answers are located 
In the "Small Business?" column where a "Y" indicates "Small" and "N" indicates "Other than Small". This status Is derived from the 
SBA's size standards. The NAICS shown are those you have entered. 

~
a) (1) The North American Industry Classification System (NAICS) code for this acquisition is See Note.* 
2) The small business size standard is See Note. 
3) The small business size standard for a concern which submits an offer In Its own name, other than on a construction or 

service contract, but which proposes to furnish a product which It did not itself manufacture, Is 500 employees. 

(b) Representations 

[foir;h-i~1:pj ~~~ · ~ -~- ·~~h,~·l -· .- ___ _' ~ -- ·- . it,t.iC<:i:-i:~!.~0_J~!t11:1 -:· --'.li~·{,;.',jr);(n-11:1 _ -· 4"i1tt.m:;l,,.,1"~'~·>'? - ~ - ! 
221310 WATER SUPPLY AND $27500000 y 

IRRIGATION SYSTEMS 
237110 WATER AND SEWER $36500000 y 

LINE AND RELATED 
STRUCTURES 
CONSTRUCTION 

237120 OIL AND GAS PIPELINE $36500000 y 
AND RELATED 
STRUCTURES 
CONSTRUCTION 

237130 POWER AND $36500000 y 
COMMUNICATION LINE 
AND RELATED 
STRUCTURES 
CONSTRUCTION 

237310 HIGHWAY, STREET, $36500000 y 
AND BRIDGE 
CONSTRUCTION 

238910 SITE PREPARATION $15000000 .y, 
CONTRACTORS 

325211 PLASTICS MATERIAL 750 y 
AND RESIN 
MANUFACTURING 

326122 PLASTICS PIPE AND 500 y 
PIPE FITTING 
MANUFACTURING 

332996 FABRICATED PIPE 500 y 
AND PIPE FITTING 
MANUFACTURING 

532412 CONSTRUCTION, $32500000 y 
MINING, AND 
FORESTRY 
MACHINERY AND 
EQUIPMENT RENTAL 
AND LEASING 

July 07, 2015 8:19 PM Page 13 of 23 
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(1 )** The offerer represents as part of its offer that it (X] is, ( ] Is not a small business concern (see below). 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The 

offeror represents, for general statistical purposes, that it [X] is, [ ) is not, a small disadvantaged business concern as defined in 13 
CFR 124.1002. 

(3}** [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The 
offeror represents as part of its offer that it [XJ is, [ ) is not a women-owned small business concern. (See Below) 

(4)** Women-owned small business (WOSB) concern eligible under the WOSB Program. [Complete only If the offeror 
represented itself as a women-owned small business concern in paragraph (b}(3) of this provision] The offeror represents as part of 
its offer that: 

(I) It [ ] Is, [X] is not a WOSB concern eligible under the WOSB Program, has provided all the required documents to the 
WOSB Reposito7. and no change in circumstances or adverse decisions have been issued that affects its eligibility; and 

(Ii) It [ is, [Xj Is not a joint venture that complies with the requirements of 13 CFR part 127, and the representation In 
paragraph (b}(4)(1) of this provision is accurate in reference to the WOSB concern or concerns that are participating in the joint 
venture. [The offeror shall enter the name or names of the WOSB concern or concerns that are participating In the joint venture: .] 
Each WOSB concern participating in the joint venture shall submit a separate signed copy of the WOSB representation. 

(5)** Economically disadvantaged women-owned small business (EDWOSB) concern. [Complete only If the offeror 
represented itself as a women-owned small business concern eligible for the WOSB Program in (b)(4) of this provision] The offerer 
represents as part of Its offer that: 

(i) It [ ] Is, [ ] Is not an EDWOSB concern eligible under the WOSB Program, has provided all the required documents to 
the WOSB Repository, and no change in circumstances or adverse decisions have been Issued that affects Its eligibility; and 

(ii) It [ ) is, [ / Is not a joint venture that complies 
with the requ rements of 13 CFR part 127, and the representation In paragraph (b)(5)(i} of this provision is accurate for 

each EDWOSB concern participating In the joint venture.[The offeror shall enter the name or names of the EDWOSB concern and 
other small businesses that are participating In the joint venture: .] Each EDWOSB concern participating in the joint venture shall 
submit a separate signed copy of the EDWOSB representation. 

(6) [Complete only if the offerer represented Itself as a small business concern In paragraph (b)(1) of this provision.] The 
offerer represents as part of its offer that it [ ) is, [X] Is not a veteran-owned small business concern. 

(7}** [Complete only if the offerer represented Itself as a veteran-owned small business concern In paragraph (b)(6) of this 
provision.] The offeror represents as part of Its offer that It [ ] Is, [ ] Is not a service-disabled veteran-owned small business concern. 
(See Below) 

*If you are responding to a Government solicitation for supplies or services under a NAICS code not listed In paragraph (b) 
of this certification, you must provide this certification directly to the Contracting Officer. 

**Small business concern, Veteran-owned small business concern, Service-disabled veteran-owned small business 
concern, and Women-owned small business concern size status Is calculated based on the Small Business Administration size 
standard for each NAICS code using the size metrics (e.g. Average Number of Employees and Average Annual Receipts) provided 
by Maskell Pipe & Supply, Inc In their SAM registration. 

(8) [Complete only If the offerer represented itself as a small business concern In paragraph (b)(1) of this provision.] The 
offerer represents, as part of Its offer, that-

(i) It [ ] is, [X] Is not a HUBZone small business concern listed, on the date of this representation, on the List of Qualified 
HUBZone Small Business Concerns maintained by the Small Business Administration, and no material change In ownership and 
control, principal office, or HUBZone employee percentage has occurred since II was certified by the Small Business Administration 
in accordance with 13 CFR part 126; and 

(II} It ( ] is, [X] Is not a HUBZone joint venture that complies with the requirements of 13 CFR part 126, and the 
representation in paragraph (b}(8}(i) of this provision Is accurate for each HUBZone small business concern participating In the 
HUBZone joint venture. [The offerer shall enter the names of each of the HUBZone small business concerns participating In the 
HUBZone joint venture: ] Each HUBZone small business concern participating in the joint venture shall submit a separate signed 
copy of the HUBZone representation. 

(c) Definitions. As used In this provision-

"Economlcally disadvantaged women-owned small business (EDWOSB) concern" means a small business concern that is 
at least 51 percent directly and unconditionally owned by, and the management and daily business operations of which are 
controlled by, one or more women who are citizens of the United States and who are economically disadvantaged In accordance 
with 13 CFR part 127. It automatically qualifies as a women-owned small business concern eligible for the WOSB Program. 

"Service-disabled veteran-owned small business concern"­
(1) Means a small business concern-
(i) Not less than 51 percent of which Is owned by one or more service-disabled veterans or, in the case of any publicly 

owned busfness, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans; and 
(II) The management and dally business operations of which are controlled by one or more service-disabled veterans or, in 

the case of a veteran with permanent and severe disability, the spouse or Bermanent caregiver of such veteran. 
(2) Service-disabled veteran means a veteran, as defined In 38 .S.C. 101 (2), with a dlsablllty that Is service-connected, 

as defined in 38 U.S.C. 101(16). 
"Small business concern" means a concern, Including Its affiliates, that is independently owned and operated, not 

dominant In the field of operation In which it is bidding on Government contracts, and qualified as a small business under the criteria 
In 13 CFR part 121 and the size standard in paragraph (a) of this provision. 

"Veteran-owned small business concern" means a small business concern-
(1) Not less than 51 percent of which Is owned by one or more veterans (as defined at 38 U.S.C. 101 (2)) or, In the case of 

any publicly owned business, not less than 51 percent of the stock of which Is owned by one or more veterans; and 
(2} The management and daily business operations of which are controlled by one or more veterans. 

"Women-owned small business concern" means a small business concern-

(1) That Is at least 51 percent owned by one or more women; or, In the case of any publicly owned business, at least 51 
percent of the stock of which Is owned by one or more women; and 

(2) Whose management and daily business operations are controlled by one or more women. 

"Women-owned small business (WOSB) concern eligible under the WOSB Program" (In accordance with 13 CFR part 
127), means a small business concern that Is at least 51 percent directly and unconditionally owned by, and the management and 
dally business operations of which are controlled by, one or more women who are citizens of the United States. 

July 07, 2015 8:19 PM Page 14 of 23 
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Search Parameters 

Certifications 

Business 
Name/OBA 

Disabled Veteran Business Enterprise 
(DVBE) 
Minority Business Enterprise (MBE) 
Women Business Enterprise (WBE) 
Women/Minority Business Enterprise 
(WMBE) 

MASKELL 

Download Search Results: to Exc.:t::~I 

L_1 Include Commodity Codes in downlc 

Search Results 1 business with 1 certification foun 

Click the certification type for contact Information and certification deta 

Vendor 

MASKELL PIPE SUPPLY INC, 
DBA Makell Fusion Tech 

Location Certificatio 

Fontana, CA WBE 
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BidSync: The State of California: Moore Fence Company, Inc Page 1of1 

Deportmenf of 

Welcome I Logout 

Need assistance? 
Contact us General Services "' c:.,u f..00 ~\ID ~·H9 

B1JIWING (H\.EEN<. Bumm O:RH:N WOR¥.lNG GREEN 

Moore Fence & Installation Company, Inc. - #1743077 

Legal Business Name 

Doing Business As 

Address 

Email 

Business Types 

Service Areas 

Keywords 

Moore Fence Company, Inc 

Moore Fence & Installation Company, Inc. 

280 E First Street 
PERRIS, CA 92570-2215 

Scott@moorefence.net 

Construction 
Service 

Phone 

FAX 

(888) 718-9777 

(951) 940-0429 

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, 
Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, 
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, 
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San 
Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa 
Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, 
Tuolumne, Ventura, Yolo, Yuba, 

Fence Installation and Repair. 

Construction License Types C-13 - Fencing 
D-28 - Doors, Gates and Activating Devices 

Classifications 721540 - Specialty building and trades services 

Active Certifications 

TYPE STATUS FROM TO 

SB (Micro) Approved Jun14,2012 Jun 30, 2016 

Certification History 

TYPE STATUS FROM TO 

http://www.bidsync.com/DPXBisCASB ?ac=suoolierprofile&suoolieroid= 17105 04 7/7/2015 
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FARReoort 
Certification for: F.J. WILLERT CONTRACTING CO. 
DUNS: 080924178 
Certification Validity From:Tue Oct 14 13:21:48 EDT 2014 
To :Wed Oct 1413:21:48 EDT 2015 

I have read each of the FAR and DFARS provisions presented below. By submitting this certification, I, Nancy Walker, am 
attesting to the accuracy of the representations and certifications contained herein, including the entire NAICS table. I 
understand that I may be subject to penalties if I misrepresent F.J. WILLERT CONTRACTING co. in any of the below 
representations or certifications to the Government. 

FAR 52.203-2 Certificate of Independent Price Determination (Apr 1985) 

(a) The offerer certifies that-
(1) The prices in this offer have been arrived at Independently, without, for the purpose of restricting competition, 

any consultation, communication, or agreement with any other offeror or competitor relating to-

~
l)Those Prices 
li)The Intention to submit an offer;, or 
iii) The methods or factors used to calculate the prices offered. 

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or 
indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) 
or contract award (in the case of a negotiated solicitation) unless otherwise required by law; and 

(3) No attempt has been made or will be made by the offerer to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory-
(1) Is the person in the offeror's organization responsible for determining the prices being offered in this bid 

or proposal, and that the signatory has not participated and will not participate in any action contrary 
to paragraphs (a)(1) through (a)(3) of this provision; or 

(2) (I) Has been authorized, in writing, to act as agent for the following principals in certifying that 
those principals have not participated, and will not participate in any action contrary to paragraphs 
(a)(1) through (a)(3) of this provision George Mccarroll, Chief Estimator; Frederick M. Willert, President; 

(il)As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) of this 
provision have not participated, and will not participate, in any action contrary to paragraphs (a)(1) 
through (a)(3) of this provision; and 

(ili)As an agent, has not personally participated, and will not participate, in any action contrary to 
paragraphs (a)(1) through (a)(3) of this provision. 

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must furnish with its offer 
a signed statement setting forth in detail the circumstances of the disclosure. 

(End of Provision) 
FAR 52.203-11 Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions (Sep 2007) 

(a) Definitions. As used in this provlslon-"Lobbylng contact" has the meaning provided at 2 U.S.C. 1602(8). The terms 
"agency," "influencing or attempting to influence," "officer or employee of an agency," "person," "reasonagle 
compensation," and "regularly employed" are defined in the FAR clause of this solicitation entitled "Limitation 
on Payments to Influence Certain Federal Transactlons"(52.203-12). 

(b) Prohibition. The prohibition and exceptions contained in the FAR clause of this solicitation entitled 
"Limitation on Payments to Influence Certain Federal Transactions" (52.203-12) are hereby incorporated 
by reference in this provision. 

(c) Certification. The offerer, by signing its offer, hereby certifies to the best of Its knowledge and belief that 
no Federal appropriated funds have been paid or will be paid to any person for Influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, 
or an employee of a Member of Congress on Its behalf In connection with the awarding of this contract. 

(d) Disclosure. if any registrants under the Lobbying Disclosure Act of 1995 have made a lobbying contact on behalf 
of the offerer with respect to this contract, the offeror shall complete and submit, with its offer, OMS Standard 
Form LLL, Disclosure of Lobbying Activities, to provide the name of the registrants. The offeror need not report 
regularly employed officers or employees of the offeror to whom payments of reasonable compensation were made. 

(e) Penalty. Submission of this certification and disclosure is a prerequisite for making or entering into this 
contract imposed by 31 U.S.C. 1352. Any person who makes an expenditure prohibited under this provision or 
who fails to file or amend the disclosure required to be filed or amended by this provision, shall be subject to a 
civil penalty of not less than $10,000, and not more than $100,000, for each such failure. 

(End of Provision) 

FAR 52.204-3 Taxpayer Identification (Oct 1998) 

July 07, 2015 8:26 PM Page 1of22 
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(a) The offeror or respondent, In the performance of any contract resulting from this solicitation, [ ] Intends [X] does not 
intend [checl< applicable block] to use one or more plants or facilities located at a different address from the address of the offeror or 
respondent as indicated in this proposal or response to request for information. 

(b) If the offeror or respondent checks "intends" in paragraph (a) of this provision, it shall insert In the following spaces the 
required information: 

Name and Address of Owner and Operator of the Plant or Facility if Other than Bidder 

(End of Provision) 
FAR 52.219-1 Small Business Program Representations (Apr 2012) 

The NAICS for which you are identified as small are shown in the table below; and serves to complete the representation 
in 52.219-1(b)(2). You are certifying to all of the NAJCS in the table so please review it in its entirety. These Y/N answers are located 
in the "Small Business?" column where a "Y" Indicates "Small" and "N" Indicates "Other than Small". This status Is derived from the 
SBA's size standards. The NAICS shown are those you have entered. 

(a) (1) The North American Industry Classification System (NAICS) code for this acquisition is See Note.* 
(2) The small business size standard is See Note. 
(3) The small business size standard for a concern which submits an offer Jn its own name, other than on a construction or 

service contract, but which proposes to furnish a product which it did not itself manufacture, Is 500 employees. 

(b) Representations 

fo~hif:-goJfE_ -~~- - -~ -:-J~r \J,o_--~--~ - '. ·: _- __ ]~r~fcfi,:o):,~-1!iit.,i1- -~ lr':-if{;, :~1nrrif,~(~ :~ -· -·· 1r"1i!1~f!;,-{1,iJ1,r,,:l''' -~ - i 

237990 Other Heavy and Civil 1 $36500000 y 
Enalneerlna Construction 

237990 Dredging and Surface 2 $27500000 y 
Cleanup Activities 

(1)** The offeror represents EIS part of Its .offer that It [X]. is, \ l is not:a small business corn~ern (see below). 
(2) [Complete only if the offeror represented itself as a sma I business concern In paragraph (b)(1) of this provision.) The 

offeror represents, for general statistical purposes, that It [ ] Is, [X] is not, a small disadvantaged business concern as defined In 13 
CFR 124.1002. 

(3)** [Complete only If the offeror represented Itself as a small business concern in paragraph (b)(1) of this provision.] The 
offeror represents as part of its offer that It [ ] Is, [X] is not a women-owned small business concern. (See Below) 

(4}** Women-owned small business (WOSB) concern eligible under the WOSB Program. [Complete only If the offeror 
represented Itself as a women-owned small business concern In paragraph (b)(3) of this provision] The offeror represents as part of 
Its offer that: 

(I) It [ ] Is, [ ] Is not a WOSB concern eligible under the WOSB Program, has provided all the required documents to the 
WOSB Repository, and no change in circumstances or adverse decisions have been issued that affects its ellglblllty; and 

(ii) It [ ] Is, [ ] Is not a joint venture that complies with the requirements of 13 CFR part 127, and the representation in 
paragraph (b)(4)(i) of this provision Is accurate In reference to the WOSB concern or concerns that are participating in the joint 
venture. [The offeror shall enter the name or names of the WOSB concern or concerns that are participating in the joint venture: .] 
Each WOSB concern participating in the joint venture shall submit a separate signed copy of the WOSB representation. 

(5)** Economically disadvantaged women-owned small business (EDWOSB) concern. [Complete only if the offeror 
represented Itself as a women-owned small business concern eligible for the WOSB Program In (b)(4) of this provision] The offeror 
represents as part of its offer that: 

(i) II [ ] is, [ ] is not an EDWOSB concern eligible under the WOSB Program, has provided all the required documents to 
the WOSB Repository, and no change In circumstances or adverse decisions have been issued that affects Its eligibility; and 

(Ii) It [ ] Is, [ ] is not a joint venture that complies 
with the requirements of 13 CFR part 127, and the representation In paragraph (b)(5)(i) of this provision is accurate for 

each EDWOSB concern participating In the joint venture.[The offeror shall enter the name or names of the EDWOSB concern and 
other small businesses that are participating in the Joint venture: .] Each EDWOSB concern participating Jn the joint venture shall 
submit a separate signed copy of the EDWOSB representation. 

(6) [Complete only If the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The 
offeror represents as part of its offer that it [ ] Is, [X] is not a veteran-owned small business concern. 

(7)** [Complete only if the offeror represented Itself as a veteran-owned small business concern in paragraph (b}(6) of this 
provision.] The offeror represents as part of its offer that It [ ] Is, [ ] is not a service-disabled veteran-owned small business concern. 
(See Below) 

*If you are responding to a Government solicitation for supplies or services under a NAICS code not listed Jn paragraph (b) 
of this certification, you must provide this certification directly to the Contracting Officer. 

**Small business concern, Veteran-owned small business concern, Service-disabled veteran-owned small business 
concern, and Women-owned small business concern size status Is calculated based on the Small Business Administration size 
standard for each NAICS code using the size metrics (e.g. Average Number of Employees and Average Annual Receipts) provided 
by F.J. WILLERT CONTRACTING CO. In their SAM registration. 

(8) [Complete only if the offeror represented Itself as a small business concern In paragraph (b)(1) of this provision.] The 
offeror represents, as part of its offer, that-

(1) It [ ] Is, \Xl Is not a HUBZone small business concern listed, on the date of this representation, on the List of Qualified 
HUBZone Small Bus ness Concerns maintained by the Small Business Administration, and no material change Jn ownership and 
control, principal office, or HUBZone employee percentage has occurred since It was certified by the Small Business Administration 
in accordance with 13 CFR part 126; and 

(ii) It f l Is, [X] Is not a HUBZone joint venture that complies with the requirements of 13 CFR part 126, and the 
representation n paragraph (b)(8}(1) of this provision is accurate for each HUBZone small business concern participating in the 
HUBZone joint venture. !The offeror shall enter the names of each of the HUBZone small business concerns participating In the 
HUBZone joint venture: Each HUBZone small business concern participating Jn the joint venture shall submit a separate signed 
copy of the HUBZone representation. 
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(c) Definitions. As used in this provlsion-

"Economically disadvantaged women-owned small business (EDWOSB) concern" means a small business concern that is 
at least 51 percent directly and unconditionally owned by, and the management and dally business operations of which are 
controlled by, one or more women who are citizens of the United States and who are economically disadvantaged in accordance 
with 13 CFR part 127. It automatically qualifies as a women-owned small business concern eligible for the WOSB Program. 

"Service-disabled veteran-owned small business concern"­
(1) Means a small business concern-
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly 

owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans; and 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans or, in 

the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101 (2), with a disability that Is service-connected, 

as defined in 38 U.S.C. 101(16). 
"Small business concern" means a concern, including its affiliates, that is independently owned and operated, not 

dominant in the field of operation In which it is bidding on Government contracts, and qualified as a small business under the criteria 
In 13 CFR part 121 and the size standard in paragraph (a) of this provision. 

"Veteran-owned small business concern" means a small business concern-
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101 (2)) or, In the case of 

any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; and 
(2) The management and daily business operations of which are controlled by one or more veterans. 

"Women-owned small business concern" means a small business concern-

(1) That is at least 51 percent owned by one or more women; or, in the case of any publicly owned business, at least 51 
percent of the stock of which is owned by one or more women; and 

(2) Whose management and dally business operations are controlled by one or more women. 

"Women-owned small business (WOSB) concern eligible under the WOSB Program" (In accordance with 13 CFR part 
127), means a small business concern that is at least 51 percent directly and uncondltlonally owned by, and the management and 
dally business operations of which are controlled by, one or more women who are citizens of the United States. 

(d) Notice. 
(1) If this solicitation Is for supplies and has been set aside, In whole or In part, for small business concerns, then the 

clause In this solicitation providing notice of the set-aside contains restrictions on the source of the end Items to be furnished. 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a business concern that is small, HUBZone 

small, small disadvantaged, service-disabled veteran-owned small, economically disadvantaged woman-owned small, or women­
owned small eligible under the WOSB Program In order to obtain a contract to be awarded under the preference programs 
established pursuant to section 8, 9, or 15, 31, and 36 of the Small Business Act or any other provision of Federal law that 
specifically references section 8(d) for a definition of program eligibility, shall-

(!) Be punished by Imposition of fine, Imprisonment, or both; 
(ii) Be subj'ect to administrative remedies, including suspension and debarment; and 
(Ill) Be lne lg Ible for participation In programs conducted under the authority of the Act. 

Alternate I (Apr 2011) 

As prescribed in 19.309(a)(2), add the following paragraph (b)(9) to the basic provision: 
(9) [Complete if offeror represented itself as disadvantaged 1n paragraph (b)(2) of this provision.] The offeror shall check 

the category in which its ownership falls: 

[ J Black American. 

[ I Hispanic American. 

[ J Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 

[ I Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, Japan, 
China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the Pacific Islands (Republic 
of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the Commonwealth of the Northern Mariana Islands, 
Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or Nauru). 

[ ] Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka, Bhutan, 
the Maldives Islands, or Nepal). 

[ ] Individual/concern, other than one of the preceding. 

(End of Provision) 
FAR 52.219·2 Equal Low Bids (Oct 1996) 

(a) This provision applies to small business concerns only 

(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids. If the 
bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA In which the costs to be 
incurred on account of manufacturing or production (by the bidder or the first-tier subcontractors) amount to more than 50 percent of 
the contract price. 

(c) Failure to Identify the labor surplus areas as specified In paragraph (b) of this provision will preclude the bidder from 
receiving priority consideration. If the bidder Is awarded a contract as a result of receiving priority consideration under this provision 
and would not have otherwise received award, the bidder shall perform the contract or cause the contract to be performed in 
accordance with the obligations of an LSA concern. 
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Search Parameters 

Certifications 

Business 
Name/OBA 

Disabled Veteran Business Enterprise 
{DVBE) 
Minority Business Enterprise {MBE) 
Women Business Enterprise {WBE) 
Women/Minority Business Enterprise 
{WMBE) 

QUAUTY REBAR 

Download Search Results: ' \.tJ csv 

[ .'. lndude Commodity Codes in downic 

Search Results 1 business with 1 certification foun 

Click the certification type for corntact information am! certification deta 

Vendor location Certificado 

Quality Rebar, Inc, Poway, CA 
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(b) If the bidder checks "intends" in paragraph (a) of this provision, It shall Insert in the spaces provided below the required 
information: 

Name and Address of Owner and Operator of the Plant or Facility if Other than Bidder 

(End of Provision) 
FAR 52.215-6 Place of Peri'ormarrace (Oct 1997) 

(a) The offeror or respondent, in the performance of any contract resulting from this solicitation, [ ] intends [X] does not 
intend (check applicable block] to use one or more plants or facilities located at a different address from the address of the offeror or 
respondent as indicated in this proposal or response to request for information. 

(b) If the offeror or respondent checks "intends" in paragraph (a) of this provision, It shall insert in the following spaces the 
required information: 

Name and Address of Owner and Operator of the Plant or Facility if Other than Bidder 

(End of Provision) 
FAR 52.219-1 Small Business Program Repre$entations (Oct 201.4) 

The NAICS for which you are identified as small are shown In the table below; and serves to complete the representation 
in 52.219-1(b)(2). You are certifying to all of the NAICS In the table so please review it in Its entirety. These Y/N answers are located 
In the "Small Business?" column where a "Y" Indicates "Small" and "N" Indicates "Other than Small'. This status Is derived from the 
SSA's size standards. The NAICS shown are those you have entered. 

(a) Definitions. As used In this provlsion-

"Economically disadvantaged women-owned small business (EDWOSB) concern'il%? means a small business concern 
that is at least 51 percent directly and unconditionally owned by, and the management and dally business operations of which are 
controlled by, one or more women who are citizens of the United States and who are economically disadvantaged In accordance 
with 13 CFR part 127. It automatically qualifies as a women-owned small business concern eligible under the WOSB Program. 

"Service-disabled veteran-owned small business concern"­
(1) Means a small business concern-
(!) Not less than 51 percent of which Is owned by one or more service-disabled veterans or, in the case of any publicly · 

owned business, not less than 51 percent of the stock of which Is owned by one or more service-disabled veterans; and 
(ii) The management and dally business operations of which are controlled by one or more service-disabled veterans or, in 

the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
(2) tl€oeServlce-disabled veteranYl%? means a veteran, as defined in 38 U.S.C. 101(2), with a disability that Is service­

connected, as defined In 38 U.S.C. 101(16). 
tl€oeSmall business concern'l(l-'2? means a concern, including its affiliates, that is independently owned and operated, not 

dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria 
in 13 CFR Part 121 and the size standard In paragraph (b) of this provision. 

tl€ceSmall disadvantaged business concern;fl%? consistent with 13 CFR 124.1002, means a small business concern 
under the size standard applicable to the acquisition, thattl€" 

(1) Is at least 51 percent unconditionally and directly owned (as defined at 13 CFR 124.105) bya€" 
(i) One or more socially disadvantaged (as defined at 13 CFR 124.103) and economically disadvantaged (as defined at 13 

CFR 124.104) individuals who are citizens of the United States, and 
(ii) Each individual claiming economic disadvantage has a net worth not exceeding $750,000 after taking Into account the 

applicable exclusions set forth at 13 CFR 124.104(c)(2); and 
(2) The management and daily business operations of which are controlled (as defined at 13 CFR 124. 106) by Individuals 

who meet the criteria In paragraphs (1)(1) and (Ii) of this definition. 
"Veteran-owned small business concern'il%? means a small business concerntl€" 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101 (2)) or, in the case of 

any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; and 
(2) The management and daily business operations of which are controlled by one or more veterans. 

"Women-owned small business concern'il'Y:.? means a small business concerntl€" 

(1) That is at least 51 percent owned by one or more women; or, In the case of any publicly owned business, at least 51 
percent of the stock of which is owned by one or more women; and 

(2) Whose management and daily business operations are controlled by one or more women. 

"Women-owned small business (WOSB) concern eligible under the WOSB Program'll%? (in accordance with 13 CFR part 
127), means a small business concern that Is at least 51 percent directly and unconditionally owned by, and the management and 
dally business operations of which are controlled by, one or more women who are citizens of the United States. 

(bl (1) The North American Industry Classification System (NAICS) code for this acquisition Is See Note: 
(2 The small business size standard is See Note. 
(3 The small business size standard for a concern which submits an offer In its own name, other than on a construction or 

service contract, but which proposes to furnish a product which it did not Itself manufacture, is 500 employees. 

(c) Representations 
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238130 FRAMING $15000000 Y 
CONTRACTORS 

238310 DRYWALL AND $15000000 y 
INSULATION 
CONTRACTORS 

238320 PAINTING AND WALL $15000000 y 
COVERING 
CONTRACTORS 

238390 OTHER BUILDING $15000000 y 
FINISHING 
CONTRACTORS 

424610 PLASTICS MATERIALS 500 y 
AND BASIC FORMS 
AND SHAPES 
MERCHANT 
WHOLESALERS 

(1)** The offerer represents as part of its offer thatit [XJ is, [ J is not a small business concern (see below). 
(2)*' [Complete only if the offerorrepresented ilselfas a small business concern In paragraph (c)(1) of this provision.] The 

offeror represents, that It [ ) is, [X] is not, a small disadvantaged business concern as defined In 13 CFR 124.1002. 
(3)*" [Complete only if the offeror represented itself as a small business concern in paragraph (c)(1) of this provision.] The 

offeror represents as part of its offer that it ( ] is, [XJ Is not a women-owned small business concern. (See Below) 
(4)** Women-owned small business (WOSB) concern eligible under the WOSB Program, [Complete only if the offeror 

represented Itself as a women-owned small business concern in paragraph (c)(3) of this provision.) rhe offeror represents as part of 
its offer thaUl€" 

(i) It [ ) Is, ( ] is not a WOSB concern eligible under the WOSB Program, has provided all the required documents to the 
WOSB Repository, and no change in circumstances or adverse decisions have been issued that affects its eligibility; and 

(II) It [ ) is, ( ] Is not a joint venture that complies with the requirements of 13 CFR part 127, and the representation in 
paragraph (c)(4)(i) of this provision is accurate for each WOSB concern eligible under the WOSB Program participating In the joint 
venture. (The offeror shall enter the name or names of the WOSB concern eligible under the WOSB Program and other small 
businesses that are participating In the joint venture: .] Each WOSB concern participating in the joint venture shall submit a separate 
signed copy of the WOSB representation. 

(5) .. Economically disadvantaged women-owned small business (EDWOSB) concern. \Complete only if the offeror 
represented itself as a women-owned small business concern eligible under the WOSB Program n (c)(4) of this provision.] The 
offeror represents as part of Its offer thatll€" 

(I) It [ ] Is, ( ) Is not an EDWOSB concern eligible under the WOSB Program, has provided all the required documents to 
the WOSB Repository, and no change In circumstances or adverse decisions have been Issued that affects Its eligibility; and 

(ii) It [ ] is, I ) Is not a joint venture that complies 
with the requirements of 13 CFR part 127, and the representation in paragraph (c)(5)(1) of this provision is accurate for 

each EDWOSB concern participating In the joint venture. [The offeror shall enter the name or names of the EDWOSB concern and 
other small businesses that are participating In the joint venture: .] Each EDWOSB concern participating in the joint venture shall 
submit a separate signed copy of the EDWOSB representation. 

(6) [Complete onl'{ if the offeror represented Itself as a small business concern in paragraph (c)(1) of this provision.] The 
offeror represents as part o Its offer that It [ ] Is, (XJ Is not a veteran-owned small business concern. 

(7)** [Complete only If the offerer represented Itself as a veteran-owned small business concern in paragraph (c)(6) of this 
provision.] The offeror represents as part of Its offer that it [ ] is, [ ] Is not a service-disabled veteran-owned small business concern. 
(See Below) 

*If you are responding to a Government solicitation for supplies or services under a NAICS code not listed In paragraph (b) 
of this certification, you must provide this certification directly to the Contracting Officer. 

••small business concern, Veteran-owned small business concern, Service-disabled veteran-owned small business 
concern, and Women-owned small business concern size status Is calculated based on the Small Business Administration size 
standard for each NAICS code using the size metrics (e.g. Average Number of Employees and Average Annual Receipts) provided 
by TEMECULA VALLEY DRYWALL, INC. In their SAM registration. 

(8) [Complete only If the offeror represented Itself as a small business concern In paragraph (c)(1) of this provision.] The 
offeror represents, as part of its offer, that€1€" 

(il It [ ) Is, [X) Is not a HUBZone small business concern listed, on the date of this representation, on the List of Qualified 
HUBZone Small Business Concerns maintained by the Small Business Administration, and no material changes In ownership and 
control, principal office, or HUBZone employee percentage have occurred since It was certified In accordance with 13 CFR Part 126; 
and 

(ii) It f ] Is, (X] is not a HUBZone joint venture that complies wlth the requirements of 13 CFR Part 126, and the 
representation n paragraph (c)(8)(i) of this provision is accurate for each HUBZone small business concern participating in the 
HUBZone joint venture. !The offeror shall enter the names of each of the HUBZone small business concerns participating in the 
HUBZone Joint venture: Each HUBZone small business concern participating in the joint venture shall submit a separate signed 
copy of the HUBZone representation. 

(d) Notice. 
(1) If this solicitation is for supplies and has been set aside, In whole or In part, for small business concerns, then the 

clause In this solicitation providing notice of the set-aside contains restrictions on the source of the end Items to be furnished. 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a business concern that is small, HUBZone 

small, small disadvantaged, service-disabled veteran-owned small, economically disadvantaged woman-owned small, or women­
owned small eligible under the WOSB Program In order to obtain a contract to be awarded under the preference programs 
established pursuant to section 8, 9, or 15, 31, and 36 of the Small Business Act or any other provision of Federal law that 
specifically references section 8(d) for a definition of program eligibility, shall-

~
i/ Be punished by imposition of fine, imprisonment, or both; 
i) Be sub'ect to administrative remedies, including sus enslon and debarment; and 
Iii) Be ine/iglble for participation in programs conductef under the authority of the Act. 

Altemate I (May 2014) 
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BidSync: The State of California: CHAPMAN AIR SYSTEMS INC Page 1 of l 

Deporfmenl of 

,General Services 
lYUilDlt~G GflffH ~llYING G'llHN WOllJ.:ING G-f!HN 

Welcome I Logout 

Need assistance? 
Contact us 
~·1 t·dd R·O··~ ~IJX) ·~ ,~ l ~ 

W R ROBBINS COMPANY - #47675 

Legal Business Name 

Doing Business As 

Address 

Email 

Business Types 

Service Areas 

Keywords 

CHAPMAN AIR SYSTEMS INC 

W R ROBBINS COMPANY 

1927 AVENI DA PLAZA REAL 
OCEANSIDE, CA 92056-6024 

estimating@wrrobbins.com 

Construction 

Phone 

FAX 

(760) 842-8800 

(760) 842-8877 

Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Diego, 
Santa Barbara, Ventura, 

C20 C-20 HVAC AIR CONDITIONING HEATING, Military, Schools, Medical, University, 
Commercial Installations 

Construction License Types C-20 - Warm air heat, ventilating, Air Conditioning 

Classifications 721512 - Heating and cooling and air conditioning HVAC construction and maintenance 
services 

Active Certifications 
r I --
I TYPE STATl!JS FR.OM 

I 
TO 

I 

SB Approved Jan 13, 2014 Jan 31, 2017 

Certification History 

TVIP'IE SlAlllJS FROM TO 

SB (Micro) Expired Feb 15, 2012 Feb 28, 2014 

SB Expired Jul2,2009 Jul 31, 2011 

SB Expired Jun 24, 2008 Jul2,2009 

SB Expired Jun 7, 2007 Jun 30, 2008 

-) 

I 
I 
I 

http://www.bidsync.com/DPXBisCASB ?ac=supplierprofile&supplieroid=67 5113 7/7/2015 
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FAR Rell}ort 
C~rtification for: WESTERN WATER WORKS SUPPLY CO. 
DUNS: 02lU29856 
Certification VaEidlify Firom:Wedl Aug 20 19:05:59 EDT 2(J):Jl4 
To :Thllll Aug 20 19:05:59 EDT 2015 

I have read each of the FAR and DFARS provisions presented below. By submitting this certification, I, Richard Campbell, 
am attesting to the accuracy of tile representations and certifications contained herein, including the entire NAICS table. I 
understand that I may be subject to penalties if I misrepresent WESTERN WATER WORKS SUPPLY co. in any of the below 
representations or cerlificatlons to tile Government. 

FAR 52.203-2 Certificate of Independent Price Determination (Apr 1985) 

(a) The offeror certifies that-
(1) The prices in this offer have been arrived at Independently, without, for the purpose of restricting competition, 

any consultation, communication, or agreement with any other offeror or competitor relating to-
(l)Those Prices 
(ir)The intention to submit an offer;, or 
(Iii) The methods or factors used to calculate the prices offered. 

(2) The prices In this offer have not been and will not be knowingly disclosed by the offeror, directly or 
Indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) 
or contract award (In the case of a negotiated solicitation) unless otherwise required by law; and 

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 

(b) Each signature on the offer Is considered to be a certification by the signatory that the signatory-
( 1) Is the person in the offeror's organization responsible for determining the prices being offered in this bid 

or proposal, and that the signatory has not participated and will not participate in any action contrary 
to paragraphs (a){1) through (a)(3) of this provision; or 

(2) (I) Has been authorized, In writing, to act as agent for the following principals in certifying that 
those principals have not participated, and wlll not participate In any action contrary to paragraphs 
(a)(1) through (a)(3) of this provision Jim McDowell, VP Sales; Dominic Scigliano, Team Leader; Jason 

Crowder, Director of Sales; D. Bruce Himes, President; Joe Devlin, Director of Sales; Martin Michaelson, Director of Sales; 
(il)As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) of this 

provision have not participated, and will not participate, in any action contrary to paragraphs (a)(1) 
through (a)(3) of thts provision; and 

(ili)As an agent, has not personally participated, and will not participate, in any action contrary to 
paragraphs (a)(1) through (a)(3) of this provision. 

(c) If the offerer deletes or modifies paragraph (a)(2) of this provision, the offeror must furnish with Its offer 
a signed statement setting forth In detail the circumstances of the disclosure. 

(End of Provision) 

FAR 52.203·11 e Certain Federal Transactions (Sep 2007) 

(a) Definitions. As used In this provision-"Lobbying contact" has the meaning provided at 2 U.S.C. 1602(8). The terms 
"agency," "Influencing or attempting to influence," "officer or employee of an agency," "person," "reasonable 
compensation," and "regularly employed" are defined in the FAR clause of this solicitation entitled "Limitation 
on Payments to Influence Certain Federal Transactions"(52.203-12). 

(b) Prohibition. The prohibition and exceptions contained in the FAR clause of this solicitation entitled 
"Limitation on Payments to Influence Certain Federal Transactions" (52.203-12) are hereby incorporated 
by reference in this provision. 

(c) Certification. The offeror, by signing its offer, hereby certifies to the best of its knowledge and belief that 
no Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, 
or an employee of a Member of Congress on its behalf in connection with the awarding of this contract. 

(d) Disclosure. If any registrants under the Lobbying Disclosure Act of 1995 have made a lobbying contact on behalf 
of the offeror with respect to this contract, the offeror shall complete and submit, with Its offer, OMB Standard 
Form LLL, Disclosure of Lobbying Activities, to provide the name of the registrants. The offeror need not report 
regularly employed officers or employees of the offeror to whom payments of reasonable compensation were made. 

(e) Penalty. Submission of this certification and disclosure is a prerequisite for making or entering Into this 
contract imposed by 31 U.S.C. 1352. Any person who makes an expenditure prohibited under this provision or 
who fails to file or amend the disclosure required to be filed or amended by this provision, shall be subject to a 
civil penalty of not less than $10,000, and not more than $100,000, for each such failure. 

(End of Provision) 

FAR 52.204·3 Taicpayer identification (Ocft 1998) 
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Western Water Works Supply Co. 

Western Water Works Supply Co. 

Western Water Works Supply Co. 

Western Water Works Supply Co. 

Western Water Works Supply Co. 

Western Water Worl<s Supply Co. 

Western Water Works Supply Co. 
Cor orate 

11232 Firestone Blvd. Norwalk, CA, 
UNITED STATES, 90650 

5831 Pine Avenue Chino Hills, CA, 
UNITED STATES, 91709 

16256 Koala Rd. Adelanto, CA, UNITED 5831 Pine Avenue Chino Hills, CA, 
STATES, 92301 UNITED STATES, 91709 
601 Front Street El Cajon, CA, UNITED 5831 Pine Avenue Chino Hills, CA, 
STATES, 92020 UNITED STATES, 91709 

2015 Milestone Drive Salt Lake City, UT, 5831 Pine Avenue Chino Hills, CA, 
UNITED STATES, 84104 UNITED STATES, 91709 
2024 Merced Ave. South El Monie, CA, 5831 Pine Avenue Chino Hills, CA, 
UNITED STATES, 91733 UNITED STATES, 91709 
5671 Gates Street Chino, CA, UNITED 5831 Pine Avenue Chino Hills, CA, 
STATES, 91710 UNITED STATES, 91709 

5831 Pine Avenue Chino Hills, CA, 5831 Pine Avenue Chino Hills, CA, 
UNITED STATES, 91709 UNITED STATES 91709 

(End of Provision) 

FAR 52.215-6 Place of Performance (Oct 1997) 

(a) The offeror or respondent, in the performance of any contract resulting from this solicitation, P<J intends [ ] does not 
intend [check applicable block] to use one or rnore plants or facilities localed at a different address from the address of the offeror or 
respondent as Indicated In this proposal or response to request for Information. 

(b) If the offeror or respondent checks "Intends" in paragraph (a) of this provision, It shall insert in the following spaces the 
required information: 

Name and Address of Owner and Operator of the Plant or Facility If Other than Bidder 

f~1~~tt.~f !;1~~:r~~~ ~;ii~~:l:~~~~~Jf~~~~~~;~j~JJTI~131d.r.tl-=rbP~~u~r~~~¥t~lR~F;;:~~i~~~~i!;~ff.i~~t6~~~-:~,:,:, · ~:·::~~~:-(.{~. ~.~? ::l~.~~f~ 
Western Water Works Supply Co. 11232 Firestone Blvd. Norwalk, CA, 

UNITED STATES, 90650 

Western Water Works Supply Co. 16256 Koala Rd. Adelanto, CA, UNITED 
STATES, 92301 

Western Water Works Supply Co. 601 Front Street El Cajon, CA, UNITED 
STATES, 92020 

Western Water Works Supply Co. 2015 Milestone Drive Sall Lake City, UT, 
UNITED STATES, 84104 

Western Water Works Supply Co. 2024 Merced Ave. South El Monte, CA, 
UNITED STATES, 91733 

Western Water Works Supply Co. 5671 Gales Street Chino, CA, UNITED 
STATES, 91710 

Western Water Works Supply Co. 5831 Pine Avenue Chino Hills, CA, 
Cornorate UNITED STATES, 91709 

(End of Provision) 

FAR 52.219-1 Small Business Program R.epresent~tlons (Apr 2012) 

5831 Pine Avenue Chino Hills, CA, 
UNITED STATES, 91709 
5831 Pine Avenue Chino Hills, CA, 
UNITED STATES 91709 
5831 Pine Avenue Chino Hills, CA, 
UNITED STATES, 91709 
5831 Pine Avenue Chino Hills, CA, 
UNITED STATES, 91709 
5831 Pine Avenue Chino Hills, CA, 
UNITED STATES, 91709 
5831 Pine Avenue Chino Hills, CA, 
UNITED STATES, 91709 
5831 Pine Avenue Chino Hills, CA, 
UNITED STATES, 91709 

The NAICS for which you are Identified as small are shown in the table below; and serves to complete the representation 
in 52.219-1 (b)(2). You are certifying to all of the NAICS In the table so please review it in Its entirety. These YIN answers are located 
in the "Small Business?" column where a "Y" Indicates "Small" and "N" Indicates "Other than Small". This status is derived from the 
SBA's size standards. The NAICS shown are those you have entered. 

~
a~ (1) The North American Industry Classification System (NAICS) code for this acquisition is See Note.• 
2 The small business size standard Is See Note. 
3 The small business size standard for a concern which submits an offer in its own name, other than on a construction or 

service contract, but which proposes to furnish a product which it did not itself manufacture, Is 500 employees. 

(b) Representations 
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PLUMBING AND 
HEATING EQUIPMENT 
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(HYDRONICS) 
MERCHANT 
WHOLESALERS 
INDUSTRIAL SUPPLIES 
MERCHANT 
WHOLESALERS 

500 y 

500 y 

500 y 

(1) .. The offeror represents as part of its offer that il[XJ ls, [ ) is not a small business concern (see below). 
(2) [Complete only if the offeror represented itself as a small business concern In paragraph (b)(1) of this provision.] The 

offeror represents, for general statistical purposes, that It [ ] Is, [X] is not, a small disadvantaged business concern as defined in 13 
CFR 124.1002. 

(3)** [Complete only if the offeror represented itself as a small business concern In paragraph (b){1) of this provision.] The 
offeror represents as part of its offer that It [ ] Is, [X) Is not a women-owned small business concern. (See Below) 

(4)** Women-owned small business (WOSB) concern eligible under the WOSB Program. [Complete only If the offeror 
represented Itself as a women-owned small business concern in paragraph (b)(3) of this provision] The offeror represents as part of 
its offer that: 

(I) It [ ] is, [ ) is not a WOSB concern eligible under the WOSB Program, has provided all the required documents to the 
WOSB Repository, and no change In circumstances or adverse decisions have been issued that affects its eligibility; and 

(Ill ltj l is, [ ] is not a joint venture that complies with the requirements of 13 CFR part 127, and the representation in 
paragraph (b)( H(1) of this provision Is accurate in reference to the WOSB concern or concerns that are participating In the joint 
venture. [The offeror shall enter the name or names of the WOSB concern or concerns that are partlcip_atlng In the joint venture: .] 
Each WOSB concern participating in the joint venture shall submit a separate signed copy of the WOSB representation. 

(5)"* Economically disadvantaged women-owned small business (EDWOSB) concern. [Complete only if the offeror 
represented itself as a women-owned small business concern eligible for the WOSB Program in (b)(4) of this provision] The offeror 
represents as part of its offer that: 

(I) It [ ] Is, [ ] Is not an EDWOSB concern eligible under the WOSB Program, has provided all the required documents to 
the WOSB Repository, and no change In circumstances or adverse decisions have been issued that affects Its eligibility; and 

(Ii) It [ ) Is, [ J Is not a joint venture that complies 
with the requirements of 13 CFR part 127, and the representation In paragraph (b)(5)(i) of this provision Is accurate for 

each EDWOSB concern participating In the Joint venture.(The offeror shall enter the name or names of the EDWOSB concern and 
other small businesses that are participating In the joint venture: .) Each EDWOSB concern participating In the joint venture shall 
submit a separate signed copy of the EDWOSB representation. 

(6) (Complete only If the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) The 
offeror represents as part of its offer that It [ ] Is, (XJ Is not a veteran-owned small business concern. 

(7)"* [Complete only If the offerer represented Itself as a veteran-owned small business concern In paragraph (b)(6) of this 
provision.] The offeror represents as part of Its offer that it [ ] Is, [ ] is not a service-disabled veteran.owned small business concern. 
(See Below) 

*If you are responding to a Government solicitation for supplies or services under a NAICS code not listed In paragraph (b) 
of this certification, you must provide this certification directly to the Contracting Officer. 

**Small business concern, Veteran-owned small business concern, Service-disabled veteran-owned small business 
concern, and Women-owned small business concern size status Is calculated based on the Small Business Administration size 
standard for each NAICS code using the size metrics (e.g. Average Number of Employees and Average Annual Receipts) provided 
by WESTERN WATER WORKS SUPPLY CO. in their SAM registration. 

(8) [Complete only If the offeror represented Itself as a small business concern In paragraph (b)(1) of this provision.) The 
offeror represents, as part of Its offer, that-

(i) It [ ] is, [X] Is not a HUBZone small business concern listed, on the date of this representation, on the List of Qualified 
HUBZone Small Business Concerns maintained by the Small Business Administration, and no material change In ownership and 
control, principal office, or HUBZone employee percentage has occurred since It was certified by the Small Business Administration 
In accordance with 13 CFR part 126; and 

(II) It f ] is, [X] is not a HUBZone joint venture that complies with the requirements of 13 CFR part 126, and the 
representation m paragraph (b)(8)(i) of this provision Is accurate for each HUBZone small business concern participating in the 
HUBZone joint venture. [The offeror shall enter the names of each of the HUBZone small business concerns participating in the 
HUBZone oint venture: ] Each HUBZone small business concern participating in the joint venture shall submit a separate signe.d 
copy of the HUBZone representation. · 
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(1}** The offeror represent$ as part of its offer that it[X] is, ( ] Is not a small business concern (see below}. 
(2) (Complete only if the offeror represented itself as a small business concern In paragraph (b}(1) of this provision.] The 

offeror represents, for general statistical purposes, that it [ ) is, [X] is not, a small disadvantaged business concern as defined in 13 
CFR 124.1002. 

(3}** [Complete only If the offeror represented itself as a small business concern In paragraph (b}(1) of this provision.] The 
offeror represents as part of its offer that It [ ) Is, [X) is not a women-owned small business concern. (See Below} 

(4}** Women-owned small business (WOSB) concern eligible under the WOSB Program. [Complete only if the offeror 
represented itself as a women-owned small business concern in paragraph (b)(3} of this provision) The offeror represents as part of 
its offer that: 

(i} It [ ) Is, [ J is not a WOSB concern eligible under the WOSB Program, has provided all the required documents to the 
WOSB Repository, and no change in circumstances or adverse decisions have been Issued that affects Its eligibility; and 

(Ii) It [ ] is, [ J Is not a joint venture that compiles with the requirements of 13 CFR part 127, and the representation in 
paragraph (b}(4}(i) of this provision is accurate in reference to the WOSB concern or concerns that are participating in the joint 
venture. [The offeror shall enter the name or names of the WOSB concern or concerns that are participating In the joint venture: .) 
Each WOSB concern participating in the jolnt venture shall submit a separate signed copy of the WOSB representation. 

(5}** Economically disadvantaged women-owned small business (EDWOSB} concern. (Complete only if the offeror 
represented itself as a women-owned small business concern eligible for the WOSB Program In (b}(4} of this provision] The offeror 
represents as part of Its offer that: 

(i} It [ J is, [ ] Is not an EDWOSB concern eligible under the WOSB Program, has provided all the required documents to 
the WOSB Repository, and no change in circumstances or adverse decisions have been issued that affects its eligibility; and 

(ii} It [ ] is, [ j ls not a joint venture that compiles 
with fhe requ rements of 13 CFR part 127, and the representation in paragraph (b}(5}(i} of this provision is accurate for 

each EDWOSB concern participating in the joint venture.(The offeror shall enter the name or names of the EDWOSB concern and 
other small businesses that are participating in the joint venture: .] Each EDWOSB concern participating In the joint venture shall 
submit a separate signed copy of the EDWOSB representation. 

(6) [Complete only if the offerer represented itself as a small business concern in paragraph (b}(1} of this provision.) The 
offeror represents as part of its offer that It [ ] Is, [X] is not a veteran-owned small business concern. 

(7}'* [Complete only If the offeror represented itself as a veteran-owned small business concern In paragraph (b}(6} of this 
provision.] The offeror represents as part of its offer that it [ ] is, [ ] is not a service-disabled veteran·owned small business concern. 
(See Below} 

•it you are responding to a Government solicitation for supplies or services under a NAICS code not listed In paragraph (b} 
of this certification, you ml.isl provide this certification directly to the Contracting Officer. 

••small business concern, Veteran-owned small business concern, Service-disabled veteran-owned small business 
concern, and Women-owned small business concern size status is calculated based on the Small Business Administration size 
standard for each NAICS code using the size metrics (e.g. Average Number of Employees and Average Annual Receipts) provided 
by WESTERN WATER WORKS SUPPLY CO. In their SAM registration. · 

(8) [Complete only if the offerer represented Itself as a small business concern in paragraph (b}(1} of this provision.] The 
offeror represents, as part of Its offer, that-

(1) It [ ] Is, [X] Is not a HUBZone small bu$lness concern listed, on the date of this representation, on the List of Qualified 
HUBZone Small Business Concerns maintained by the Small Business Administration, and no material change In ownership and 
control, principal office, or HUBZone employee percentage has occurred since It was certified by the Small Business Administration 
In accordance with 13 CFR part 126; and 

(Ii} It! ] is, [X] is not a HUBZone joint venture that complies with the requirements of 13 CFR part 126, and the 
representation 1n paragraph (b}(8}(i} of this provision Is accurate for each HUBZone small business concern participating in the 
HUBZone joint venture. [The offerer shall enter the names of each of the HUBZone small business concerns participating In the 
HUBZone Joint venture: ] Each HUBZone small business concern participating in the joint venture shall submit a separate signed 
copy of the HUBZone representation. 
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(1)** The offeror represents as part of Its offer thatit [X] is, [ J is not a small business concern (see below). 
(2) [Complete only if the offeror represented Itself as a small business concern In paragraph (b)(1) of this provision.] The 

offeror represents, for general statistical purposes, that it [ ] Is, [XJ is not, a small disadvantaged business concern as defined In 13 
CFR 124.1002. 

(3)** [Complete only If the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] The 
offerer represents as part of its offer that It [ ] is, [X] is not a women-owned small business concern. (See Below) 

(4)** Women-owned small business (WOSB) concern eligible under the WOSB Program. [Complete only If the offeror 
represented itself as a women-owned small business concern in paragraph (b)(3) of this provision] The offeror represents as part of 
its offer that: 

(I) It [ ] Is, [ ] is not a WOSB concern eligible under the WOSB Program, has provided all the required documents to the 
WOSB Repository, and no change in circumstances or adverse decisions have been Issued that affects Its eligibility; and 

(Ii) It [ ] is, [ ] is not a Joint venture that complies with the requirements of 13 CFR part 127, and the representation In 
paragraph (b)(4)(i) of this provision is accurate in reference to the WOSB concern or concerns that are participating in the joint 
venture. [The offerer shall enter the name or names of the WOSB concern or concerns that are participating In the joint venture: .] 
Each WOSB concern participating in the joint venture shall submit a separate signed copy of the WOSB representation. 

(5) .. Economically disadvantaged women-owned small business (EDWOSB) concern. [Complete only if the offeror 
represented Itself as a women-owned small business concern eligible for the WOSB Program In (b)(4) of this provision] The offeror 
represents as part of Its offer that: 

(i) It [ ] Is, [ ] Is not an EDWOSB concern eligible under the WOSB Program, has provided all the required documents to 
the WOSB Repository, and no change In circumstances or adverse decisions have been Issued that affects its ellglblllty; and 

(Ii) It [ ] is, [ / is not a joint venture that complies 
with the requ rements of 13 CFR part 127, and the representation In paragraph (b)(5)(i) of this provision is accurate for 

each EDWOSB concern participating In the joint venture.[The offeror shall enter the name or names of the EDWOSB concern and 
other small businesses that are participating in the joint venture: .] Each EDWOSB concern participating in the joint venture shall 
submit a separate signed copy of the EDWDSB representation. 

(6) [Complete only If the offerer represented Itself as a small business concern in paragraph (b)(1) of this provision.) The 
offeror represents as part of its offer that It [ ] Is, P<J Is not a veteran-owned small business concern. 

(7}** [Complete only If the offeror represented itself as a veteran-owned small business concern in paragraph (b)(6) of this 
provision.] The offeror represents as part of Its offer that It [ ] is, [ ] Is not a service-disabled veteran-owned small business concern. 
(See Below) 

•it you are responding to a Government solicitation for supplies or services under a NAICS code not listed in paragraph (b) 
of this certification, you must provide this certification directly to the Contracting Officer . 

.. Small business concern, Veteran-owned small business concern, Service-disabled veteran-owned small business 
concern, and Women-owned small business concern size status Is calculated based on the Small Business Administration size 
standard for each NAICS code using the size metrics (e.g. Average Number of Employees and Average Annual Receipts) provided 
by WESTERN WATER WORKS SUPPLY CO. in their SAM registration. 

(8) [Complete only If the offerer represented Itself as a small business concern In paragraph (b)(1) of this provision.] The 
offeror represents, as part of Its offer, that-

(i) It [ ] is, [X] is not a HUBZone small business concern listed, on the date of this representation, on the List of Qualified 
HUBZone Small Business Concerns maintained by the Small Business Administration, and no material change In ownership and 
control, principal office, or HUBZone employee percentage has occurred since it was certified by the Small Business Administration 
in accordance with 13 CFR part 126; and 

(ii) It f ] is, [XJ Is not a HUBZone joint venture that complies with the requirements of 13 CFR part 126, and the 
representation n paragraph (b)(8)(1) of this provision Is accurate for each HUBZone small business concern participating in the 
HUBZone joint venture. \The offerer shall enter the names of each of the HUBZone small business concerns participating in the 
HUBZone joint venture: Each HUBZone small business concern participating in the joint venture shall submit a separate signed 
copy of the HUBZone representation. 
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(1)** The offeror represents as part of its offer thatit[X] is, [ ] is not a small business concern (see below). 
(2) [Complete only If the offeror represented Itself as a small business concern In paragraph (b){1) of this provision.] The 

offeror represents, for general statistical purposes, that It [ J is, [X] Is not, a small disadvantaged business concern as defined in 13 
CFR 124.1002. 

(3) .. [Complete only If the offeror represented itself as a small business concern In paragraph {b)(1) of this provision.] The 
offeror represents as part of Its offer that II [ ] is, [X] Is not a women-owned small business concern. (See Below) 

{4)** Women-owned small business (WOSB) concern eligible under the WOSB Program. [Complete only if the offeror 
represented Itself as a women-owned small business concern in paragraph (b)(3) of this provision] The offeror represents as part of 
its offer that: 

(I) It { ] is, [ ] is not a WOSB concern eligible under the WOSB Program, has provided all the required documents to the 
WOSB Reposl ory, and no change in circumstances or adverse decisions have been Issued that affects Its eligibility; and 

(II) ltJ ] is, [ ] Is not a joint venture that complies with the requirements of 13 CFR part 127, and the representation In 
paragraph (b)( )(i) of this provision is accurate in reference to the WOSB concern or concerns that are participating in the Joint 
venture. [The offeror shall enter the name or names of the WOSB concern or concerns that are participating In the joint venture: .] 
Each WOSB concern participating in the joint venture shall submit a separate signed copy of the WOSB representation. 

(5)** Economically disadvantaged women-owned small business (EDWOSB) concern. [Complete only if the offeror 
represented itself as a women-owned small business concern eligible for the WOSB Program in (b)(4) of this provision] The offeror 
represents as part of Its offer that: 

(i) It [ ] Is, [ ] is not an EDWOSB concern eligible under the WOSB Program, has provided all the required documents to 
the WOSB Repository, and no change in circumstances or adverse decisions have been issued that affects its eligibility; and 

(ii) It [ ] is, [ ) Is not a Joint venture that complies 
with the requirements of 1 ;3 CFR part 127, and the representation in paragraph (b)(5)(1) of this provision is accurate for 

each EDWOSB concern participating in the joint venture.[The offeror shall enter the name or names of the EDWOSB concern and 
other small businesses that are participating in the Joint venture: .] Each EDWOSB concern participating in the joint venture shall 
submit a separate signed copy of the EDWOSB representation. 

(6) [Complete only if the offeror represented Itself as a small business concern in paragraph (b)(1) of this provision.] The 
offeror represents as part of its offer that it [ ] Is, [X] is not a veteran-owned small business concern. 

(7).. [Complete only If the offeror represented itself as a veteran-owned small business concern in paragraph (b)(6) of this 
provision.] The offeror represents as part of Its offer that It [ ] Is, [ ] Is not a service-disabled veteran-owned small business concern. 
(See Below) 

•it you are responding to a Government solicitation for supplies or services under a NAICS code not listed In paragraph (b) 
of this certification, you must provide this certification directly to the Contracting Officer. 

••small business concern, Veteran-owned small business concern, Service-disabled veteran-owned small business 
concern, and Women-owned small business concern size status Is calculated based on the Small Business Administration size 
standard for each NAICS code using the size metrics (e.g. Average Number of Employees and Average Annual Receipts) provided 
by WESTERN WATER WORKS SUPPLY CO. In their SAM registration. 

(8) [Complete only If the offeror represented Itself as a small business concern In paragraph (b)(1) of this provision.] The 
offeror represents, as part of Its offer, that-

(1) It ( ] is, [XJ Is not a HUBZone small business concern listed, on the date of this representation, on the List of Qualified 
HUBZone Small Business Concerns maintained by the Small Business Administration, and no material change in ownership and 
control, principal office, or HUBZone employee percentage has occurred since it was certified by the Small Business Administration 
in accordance with 13 CFR part 126; and 

(II) It f ] is, [X) is not a HUBZone joint venture that compiles with the requirements of 13 CFR part 126, and the 
representation n paragraph (b)(8)(1) of this provision Is accurate for each HUBZone small business concern participating In the 
HUBZone joint venture. [The offeror shall enter the names of each of the HUBZone small business concerns participating in the 
HUBZone joint venture: J Each HUBZone small business concern participating in the joint venture shall submit a separate signed 
copy of the HUBZone representation. 
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5.0 EXECUTIVE SUMMARY 

Realizing this is the second round of contracts the City of San Diego will 
be issuing via the Multiple Award Construction Contract (MACC) project 
delivery method for pipelines, TC Construction Company understands 
how important it is to ensure that this continues to be a successful 
procurement model for the City. The TC Construction Design-Build 
(TCDB) Team is one of the five firms selected for the first City of San 
Diego Pipeline MACC, and has been awarded or ranked highest in four 
of the fifteen task orders through that contract. To that end, the TCDB 
Team has been structured to facilitate expeditious delivery of pipeline 
projects issued under the City's MACC process. 

The design-build approach creates an opportunity for highly streamlined 
services throughout the design and construction phases and enables a 
continuous and consistent quality control process. It allows for maximum 
coordination among the City, contractor and design team, which creates 
optimum efficiency and minimizes overall cost and project delivery risk. 
Most of all, this project delivery method allows the Design-Builder to 
make the City's job easier and provides for win-win outcomes that benefit 
both parties. Such is the role of contractors and consultants, and we are 
proud to say that the TCDB Team has already been able to do this for 
numerous design-build projects for the City, including most recently 
MACC Task Order 1: Water Group 949 and Water and Sewer Group 946; 
Alvarado Trunk Sewer Phase IIIA and a large variety of design/bid/build 
projects successfully completed for the City by TC and our lead design 
partner, Michael Baker International, Inc. (Michael Baker), formerly 
RBF Consulting. The following page and Experience and Technical 
Competence section of this Statement of Qualifications (SOQ) further 
details our past successes working for the City and our approach to 
successfully complete all task orders issued under this MACC. 

By selecting the TCDB Team, the City will again benefit from the synergy 
that exists between TC and Michael Baker. This relationship, established 
over 14 years ago and solidified over performing together for many years 
on similar infrastructure projects, greatly increases efficiency in 
coordination between team members and enables fluid communication, 
shared knowledge and full involvement of all key personnel throughout 
the design and construction phases. It allows our team to: 

• Identify potential issues early and consider appropriate, cost-saving 
solutions. 
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TCDB TEAM CITY EXPERIENCE 

• MACO Task Order 1: Water Group 
949 and Water and Sewer Group 946 
Design-Build Project 

• MACO Task Order 10: AC Water and 
Sewer .Group 816 Design-Build 
Project (upcoming} 

• MACO Task Order#'a 11 & 15 
(upcoming} 

• Alvarado Trunk Sewer Phase lllA 
• Poggi Canyon Trunk Sewer 
• Eastlake Parkway Sewer Connector 
• Salt Creek Gravity Sewer 
• Liberty Station Waterline Replacement 
• Waring Road Pipelines & Water 

Pump Plant 
• Old Julian Pump Station & Water Line 
• MCB Camp Pendleton Raw Water 

Transmission Pipeline 
• Balboa Park Paving & striping 
• Mission Bay Parking & Striping 

TC CITY EXPERIENCE 

• Ardath Road Widening & La Jolla 
Shores 16-lnch Cast Iron Replacement 

• Sewer Pump Station 21 
• La Jolla-Pacific Beach 16-lnch 

Pipeline Replacement Phase II 
• Intrusion Structure Sewer Outfall 
• 48-lnch Alta View Steel Water Main 

Replacement 

MICHAEL BAKER CITY 
EXPERIENCE 

• Water Group 554/555 Design-Build 
• Harbor Drive/Lindbergh Field 

Cast Iron Pipeline Replacement 
• South Mission Valley Trunk Sewer 

Replacement 
• Torrey Pines Road/La Jolla 

Boulevard Water Main Replacement 
• Pump Station 59 Improvements 
• Black Mountain Road Pipeline 

Design-Build 

*Because both firms' City of San Diego 
construction experience is so robust, 
this is a sampling of each entity's 
project history with the agency. 

• Develop more accurate and comprehensive schedule milestones. 
• Provide a seamless transition between the design and construction 

phases. 

TCDB Team: Efficient Collaboration through Established 
Synergy 

TC is a family-owned business that started in San Diego. Over the past 38 
years, we have grown to one of the largest, most versatile local general 
engineering contractors. Since our inception, we have specialized in 
construction of public works infrastructure projects including water and 
wastewater treatment and conveyance systems, mechanical equipment 
installation, and associated civil works. Over the past three decades, we 
have developed a mutually beneficial relationship with the City that has 
afforded us an excellent knowledge of its infrastructure, environment, 
communities, specifications, and Public Utilities Department and City 
Field Engineering staff. 

TC has likewise spent many years developing working relationships with 
local design professionals. Our engineering design partner, Michael 
Baker, is a firm with which we have enjoyed more than a decade of 
successful project teaming experience. Michael Baker is a full service 
civil engineering, land surveying and construction management firm that 
has served the City of San Diego on many infrastructure improvement 
projects over the course of the past 40-plus years. In addition to City of 
San Diego experience, Michael Baker's MACC experience dates to 2003, 
when the U.S. Navy introduced this delivery method to expedite the 
construction of "wet utility" projects. Michael Baker has since completed 
more than 50 design-build projects under the MACC format. 

TC and Michael Baker's teaming relationship began in 2000 with the 
City's Waring Road I Adobe Falls Pump Station Project, which went 
on to win an Award of Excellence from the San Diego Chapter of the 
American Society for Civil Engineers. Our firms later worked together on 
the $10 million Raw Water Transmission Pipeline Design-Build 
Project at MCB Camp Pendleton, two award-winning design-build 
projects for the City of Chula Vista-Poggi Canyon Trunk Sewer (the 
City's first design-build project), Eastlake Parkway Sewer Connection. 
Our most recent design build collaborations with the City of San 
Diego include the Alvarado Trunk Sewer Phase IHA project, two 
Parking Lot Improvement Projects at Mission Bay Park and Balboa 
Park, MACC Tsk Order #1 - Group Job 949 & Group Job 946, and 
we are currently in the very beginning stages of design for MACC Task 
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The TC I Michael Baker 
relationship spans over 14 
years and has successfully 
installed 220,000 linear feet 
of pipeline and 25,000 tons 

of asphalt. 

Order #11 - Group Job 1016 in Point Loma, as well as being recently 
selected by the City of San Diego for MACC Task Order #10-Group Job 
816 in Pacific Beach and MACC Task Order #15 - Sorrento Mesa 
Recycled Water Pipeline. The TCDB team is proud to say that out of the 
five shortlisted firms on the first MACC RFQ, we were the most 
competitive and successful team by being selected for 4 out of 13 total 
task orders issued, totaling $28 Million out of the $77 Million awarded. 

In addition to our firms' extensive design-build working relationship, Michael Baker has provided 
surveying and mapping subconsultant services on a variety of construction projects completed by 
TC and is providing construction management services on the $15 Million Harmony Grove 
Wastewater Treatment Plant and Pump Station project where TC was the prime contractor. Our 
professional history is rich, real, relevant, and one that will benefit the City of San Diego in many 
ways over the life of this contract. 

Keys to Mutual Success under this Contract 

Serving clients via a task order-driven delivery method requires a sufficient depth of staff, wide 
breadth of professionals possessing necessary expertise and skill sets, flexibility, an understanding 
of the client's processes and goals, and the ability to effectively communicate both with the client 
and internally as a cohesive unit. TC and Michael Baker's familiarity with each other's companies 
and personnel, when coupled with our firms' familiarity with the City-as a unit and 
individually-provide us the ability to supply the following benefits as a design-builder: 

• Over seven decades of local experience: TC and Michael Baker each have 35-plus years of 
experience in the San Diego area, providing both with an abundance of local knowledge in 
regards to geography, constraints, policies, challenges and opportunities in various communities. 

• Over 350 employees and largest local fleet of company-owned construction equipment 
in San Diego County: TC and Michael Baker's local resources offer quality in great quantity. 
Our people and equipment can be mobilized within 24 hours-or faster if needed. 

• Clear understanding to deliver City of San Diego pipeline projects: As detailed in our 
approach, TC and Michael Baker are very familiar with the City's policies and procedures 
regarding pipeline projects from CAD standards to working with community outreach 
specialists, scheduling City force work, working with Field Engineering staff and, most 
importantly, being a good neighbor while working within every community. The TCDB Team 
has been awarded four task orders under the City's first MACC contract, and is near 
completion on the MACC Task Order 1: Water Group 949 and Water and Sewer Group 946 
project; and has begun to provide service for the MACC Task Order 11: AC Water Group 
1016 project. 
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• Solid bonding capacity: Liberty Mutual Insurance Company will provide bond credit to TC 
for single projects up to $40 Million with an aggregate uncompleted backlog of $80 Million. 
TC is currently prequalified with the City of San Diego for projects valued up to $3 7 ,885 ,000 
thru 7/31/17. 

• A clean, reliable and safety-conscious track record: No claims or litigation have been filed 
by TC or Michael Baker over the last 30-plus years and well over a billion dollars in projects. 
TC is also proud of its commitment to job site safety as evidenced by the reduction in our 
Experience Modification Rate of 0.80, which has lowered steadily over the past four years (it 
was 0.86 for the previous MACC RFQ). 

• Shared commitment to City and MACC procurement method: The TCDB Team is 
prepared to commit its resources whole-heartedly to the City for the duration of this contract. 
Our team's pledge is to submit on every task order issued under this contract! We realize 
the great advantages the MACC procurement method provides for the City, its personnel, its 
communities and its citizens, and are as determined as you are to proving that over the course 
of the next several years. 

6.0 EXPERIENCE AND TECHNICAL COMPETENCE 

6.1 Overview of the TCDB Team Design Build Experience 

The TCDB Team believes the design-build approach creates an opportunity for highly streamlined 
services throughout the design and construction phases and enables a continuous and consistent 
quality control process. It allows for maximum coordination among the City, contractor and design 
team, which creates optimum efficiency and minimizes overall cost and project delivery risk. 
These are the benefits we have realized in our previous Design-Build efforts and the value that our 
Team brings to the City of San Diego (City) for this Multiple Award Construction Contract 
(MACC). 

As it has on past project efforts, the City will directly benefit from the experience of TC and our 
lead design partner, Michael Baker, each of which has worked extensively with the City on water 
and sewer pipeline improvement projects. Additionally, the synergy established between the firms 
over numerous similar projects enables fluid communication and shared knowledge among key 
team members, as well as full involvement of all key personnel throughout the entire process. It 
allows our team to identify issues early and consider appropriate, cost-saving solutions; develop 
more accurate and comprehensive schedule milestones; and provide a smooth transition between 
the design and construction phases. 

Our team recognizes the importance of this project as the region faces serious drought conditions. 
Integrating recycled water for irrigation purposes reduces the burden these services place on 
potable water systems. Our team is ready to mobilize immediately upon selection as the top ranked 
team to begin work on this water conservation effort. 
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TC and Michael Baker will integrate the expertise and involvement of all team members to achieve 
the greatest level quality, value and efficient service required to deliver this project problem-free. 

6.1.1 EXPERIENCE WITH PIPELINES, AND ASSOCIATED APPURTENANCES AND FACILITIES 

TC Construction and Michael Baker have made the improvement of local water, sewer and storm 
drain infrastructure a primary pillar of our practices. We have dedicated substantial resources over 
many years to this discipline, and have developed a particular expertise in these facilities in urban 
environments. 

An integral part of Michael Baker's design work involves facilitating the seamles.s integration of 
all elements comprising complex pumping facilities, and associated pipelines and appurtenances. 
We do this by initially viewing the project holistically, then breaking down the project into its 
essential components before combining them again. This process synthesizes the diverse expertise 
of our engineers, and ensures that each component is designed with individual attention, but held 
to a singular standard of cost-efficiency and functionality. 

TC Construction and Michael Baker have performed this process, and provided all of the design 
and construction services required for this contract, on numerous previous water, sewer, pump 
station and storm drain construction, replacement, rehabilitation and repair efforts in San Diego 
and throughout the southwestern United States. We have provided detailed descriptions of several 
of these projects below, and highlighted others in order to convey the depth and breadth of our 
experience. 

The following are experience highlights of the TCDB Team: 

• Designed or constructed over 150 miles of water, wastewater, stormwater and 
recycled water over the past 5 years 

• Experience with 1 O+ City of San Diego pressure reducing stations including 
SCADA connections 

• Designed or constructed pump stations with total capacity exceeding 100 MGD 
• Experience with appurtenant facilities, such as junction structures, highlining, 

wastewater by-pass pumping, treatment facilities, cathodic protection and 
emergency services 

6.1.2 EXPERIENCE WITH PIPELINE REPLACEMENT OR NEW CONSTRUCTION 

METHODOLOGIES 

The TCDB Team has been on the forefront of implementing new pipeline technologies in manner 
to avoid environmental impact or minimize social impact to communities. Our experience with 
sewer, water, storm drain and dry utility pipeline replacement and new construction in the City of 
San Diego and Southern California is vast. Our storied history spreads over 38 years and over 
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2,000 miles of installed pipelines with various pipe types and sizes ranging 8" to 120". TC is a 
proven specialist in the industry and has utilized all conventional and trenchless construction 
methods such as: 

• Open trenching via trench shields, hydraulic shoring and sloping 
• Microtunneling 
• Pipe Ramming to install a 36-inch casing beneath the Alvarado Creek 
• Pipe Bursting to upsize new sewer mains 
• Jack & Bore, subcontracted and self-performed conventional two-pass tunneling 

and micro-tunneling techniques 
• Tunneling via rib & lag, hand mining 
• Joint trenching 
• Rehabilitation via lining, shotcrete, snap-tite, CIPP 
• Abandonments via plugging, filling with CLSM and or slurry 
• Slip-lining of wastewater pipelines, up to 42-inch 

Through the incorporation of these technologies, we understand their appropriate use and know 
that each technology has a specific application to achieve a successful result. Soil and rock 
conditions, retrieval options, risk and cost are all factors that influence the use of these 
technologies. Additionally, the supporting functions need to be evaluated, such as the ability to 
by-pass flows, location of high-line piping, consequence of highline failure must be considered 
when evaluating techniques other than the traditional open-trench methodology. 

6.1.3 EXPERIENCE AND CAPABILITY IN OPERATING, MAINTAINING, AND REPAIRING 

PUMP STATION FACILITIES 

TC Construction and Michael Baker have an extensive and diverse history with the City's 
Metropolitan Wastewater Department as well as other Municipalities and Districts in constructing, 
repairing, maintaining, and operating pump station facilities. Recent experience includes TC 
contracts for Citywide Pump Station Upgrade Groups I, III, IV, and Pump Station 84. All of these 
contracts included upgrading live City Pump Stations and required TC to provide adequate spill 
protection and bypass plans, active coordination with Metro staff. Onsite construction and repairs 
of pumps, motors, emergency generators, pipe and valves, sluice gates and debris fouled wet wells. 
TC resolved sound proofing and odor control issues as well as responded to off hour emergencies. 

TC Construction has a specialty group that focuses on pumping and treatment facilities. This group 
has extensive experience with providing repair and retrofit services to upgrade existing facilities 
while keeping the facility in operation. This experience is supported by the firm's nearly 40 years 
of pump station construction experience and its corresponding understanding of the various sub­
trades involved with such facilities. 

TC Construction is also an approved maintenance contractor for the Rancho Santa Fe Sewer 
District. We have repaired and rebuilt chain flocculators, replaced sewage mixers, pump and 
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motors, and valves, rehabilitated existing concrete surfaces and linings. TC also performs 
emergency and scheduled repair work for Padre Dam Municipal Water District, Olivenhain Water 
District, and The San Diego County Water Authority Facilities among others. 

TC Construction will be supported in this role by Michael Baker's facility design engineers, who 
have extensive facility design and start-up experience. Michael Baker's team also includes 
electrical and control system engineers to facilitate SCADA improvements. 

The combined talents of the TCDB team have the capability to address operating, maintaining and 
repairing pump station facilities under this MACC and will work closely with City operations staff 
to ensure no loss of service to these critical infrastructure components. 

6.1.4 NUMBER OF FACILITIES DESIGNED AND BUILT PURSUANT TO A DESIGN-BUILD 

CONTRACT 

TC Construction has constructed six design build projects within the last five years alone totaling 
more than $20 Million. Our experience with this delivery method continues to grow as we are 
currently working on four design-build projects with the City of San Diego, and two other design­
build projects with other municipalities. 

Over the past 12 years, the TCDB Team have combined resources to work on the following design­
build projects: 

Raw Water Pipeline, MCB Camp Pendleton San Marcos Vent, San Diego County Water Authority 
Poggi Canyon Trunk Sewer, Chula Vista West Mission Bay Drive Bridge Pipeline Rehab, San Diego 
Balboa Park Parking Lot, San Diego Water Group Job, 946 & 949, San Diego (On-going) 
Mission Bay Park Parking Lot, San Diego Water and Sewer Group Job 1016, San Diego (On-going) 
Metro Biosolids Access Road, San Diego Sorrento Mesa Recycled Water, San Diego (Award Pending) 
Alvarado Trunk Sewer, Phase 3A, San Diego Water and Sewer Group Job 816, San Diego (Award Pending) 

In addition to these successful project pursuits, the TCDB Team has been unsuccessful on an equal 
number of project pursuits. The fact that the TC Construction and Michael Baker team has endured 
for such a long time through wins and loses is a testament to the strength of their relationship and 
demonstrates the strong commitment needed to be responsive to this MACC contract. 

6.1.5 RECORD OF TIMELY COMPLETION 

TC Construction maintains an excellent record of timely completion. All completed projects 
mentioned in the above section 6.1.4 were finished within the allowed project duration and current 
ongoing projects are on schedule with the exception of one project. The Agua Hedionda Design 
Build Sewer Lift Station Project being performed for the City of Vista and Encina Wastewater 
District will unfortunately finish beyond the original scheduled completion date. This is by no fault 
of TC Construction, a 600HP pump was being offloaded by a crane subcontractor and the rigging 
strap broke damaging the pump. While the original pump was still used in the interim the 
replacement pump took 16 weeks to procure and this delayed the final completion of the project. 
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We are proud of our team's ability to adapt and be flexible to address site conditions as well as 
community or client demands. We pride ourselves on developing a collaborative working 
atmosphere with all parties and strive to do what is best for the project. The TCDB Team has 
built a strong relationship with the City of San Diego. Having provided the City nearly 40 years 
of service we understand that working together is the key to success for the next 40 years. 

6.1.6 NUMBER OF DESIGN-BUILD PROJECTS PERFORMED AS COMPARED TO THE NUMBER 

COMPLETED ON SCHEDULE 

The table in section 6.1.4 lists our design build projects completed within the past five years, along 
with two on-going projects and two with awards pending. All of our projects were completed on 
schedule to the owner's satisfaction; and one of our ongoing projects as mentioned above in section 
6.1.5 is scheduled to finish beyond the original scheduled completion date. This is by no fault of 
TC Construction. The Agua Hedionda Design Build Sewer Lift Station Project will unfortunately 
finish beyond the original scheduled completion date because a 600HP pump was being offloaded 
by a crane subcontractor and the rigging strap broke damaging the pump. While the original pump 
was still used in the interim the replacement pump took 16 weeks to procure and this delayed the 
final completion of the project. 

The San Marcos Vent project for the San Diego County Water Authority is particularly noteworthy 
since all contract work had to be complete within six months to meet a scheduled water system 
shut-down. No excuses, no extensions, the work had to be complete! To achieve this tight schedule, 
TC Construction worked 7 /24 for six weeks following the design approval to construct this 
$2 Million facility around a live 96-inch water pipeline. This effort demonstrates TC' s commitment 
to schedule and shows we have the resources needed to meet demanding project schedules. The 
result was recognition by the San Diego Chapters of ASCE and APW A as Outstanding Project of 
the Year in 2015. 

6.2 Experience Completing Similar Design-Build Efforts 

6.2.1 THREE SUCCESSFULLY COMPLETED PROJECTS WITHIN THE PAST FIVE YEARS 

The TCDB Team has successfully completed a large number of local design-build projects over 
the past five years, for both public and private clients. Project descriptions for some of our most 
recent relevant work are provided on the following pages. 
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OWNER'S PROJECT MANAGER 
Meryl Jimenez 
T: (619) 235-1977 

. PROJECT TYPE 
Pipeline Replacement 

CLIENT TYPE 
Public 

TOTAL CONSTRUCTION VALUE 
$8,945,450 

ORIGINAL SCHEDULEIBUOGET 
2013-2015 / $8,945,450 

ACTUAL SCHEDULE I FINAL COST 
2013-2015 / $TBD 

CHANGE ORDERS 
1 for Continental Crosswalks 

LITIGATION I CLAIMS 
N/A 

This project Is one of several City 
group jobs that TC is nearing 
completion on and is nearly 
identical in nature to the upcoming 
MACC project task orders. 

City of San Diego MACC Task Order 1: Water Group 949 and 
Water and Sewer Group 946 Design-Build Project 
San Diego, California ' TC Construction Company, Inc. I Michael Baker International, 
Inc. 

TC Construction and Michael Baker International Inc. (formerly RBF 
Consulting) provided engineering design service to the City of San Diego 
for the first design-build project under a Department of Public Works 
Multiple Award Construction Contract Task Order. TC served as the lead 
construction firm, and Michael Baker served as the lead design firm for 
the projects. 

The TCDB Team provided the City of San Diego engineering and 
construction services to replace deteriorating cast iron water mains in 
several City neighborhoods. The project was executed at three separate 
sites and involved design and construction services for the replacement 
of deteriorating 8-inch, 12-inch and 16-inch cast iron water mains, and 8-
inch and 15-inch sewer mains with new PVC pipe, as well as 
improvements to associated fire services, fire hydrants, laterals, valves, 
pressure reducing stations, sewer laterals, sewer replumb laterals and 
homeowner agreements, and manholes. 

The TCDB Team worked together from the outset of the project to 
address the technical challenges of this project in a cost-efficient manner. 
Traffic control elements were developed with the assistance of the City's 
Traffic Department and the Field Engineering staff, and all pipeline 
construction work was performed under an approved traffic control plan. 

Construction phasing plans were developed to address water highling and permanent connections, 
as well as the need to perform appropriate cut and plugs or cut-in connections at these locations 
and to perform hydraulic performance testing, disinfections, and flushing procedures. Phasing 
plans were also developed to divide the main replacement work into distinct work segments. The 
TCDB Team worked closely with Water Operations staff to minimize service outage. These plans 
include coordination with the City's Fire Department to evaluate the appropriate number of fire 
hydrants that can be taken out of service at any time and the corresponding City Council office to 
provide advance notice of the planned water service outage. Construction involved highlining of 
services within each segment to maintain water service to all residences and businesses as the 
project proceeded. 

Michael Baker was responsible for providing engineering design, environmental monitoring and 
mitigation, quality control, development of Best Management Practices, water quality, agency 
coordination, community outreach, project scheduling and construction support. 
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Testimonial from Sarah Chavez: 

''As a Project Manager for MACC 1 from Nov 
2013 to Feb 2015, I worked on review and 
coordination with the TC Construction and 

RBF Consultants in the review of the plans at 
30, 60 and 100% design. I worked with the 

coordination with the designer and the client 
department Public Utilities to address the 
comments. The TC and RBF DB team was 
already about 30% done with construction 

when I stepped on board and completed about 
70% when I left of a $10 million project. The 
DB team was good at being proactive and at 

the bi-weekly meeting kept minutes of the plan 
submissions, staying on track with both the 

design and construction schedules. Asking for 
follow up iriformation when required for 
intervention with Caltrans reviews, ADA 

reviews and P UD reviews. The TC and RBF 
team are good communicators and are 

transparent with any changes with the plans. 
They were good at thinking of cost savings of 

performing AC overlay versus extensive 
digouts on Skyline Ave. " 
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City of San Diego Alvarado Trunk Sewer Phase lllA Design-Build 
Project 
San Diego, California ; TC Construction Company, Inc. 

TC Construction and Michael Baker were teamed together on this project 
as designer and constructor. The project consisted of the installation of 
770' of new 36" PVC trunk sewer by various methods including open cut, 
jack & bore and hand tunneling. The entire project was directly adjacent 
to the environmentally sensitive Alvarado Creek and also located within 
protected species habitat. Two 66" Jack & Bore tunnels with steel casing 
we're installed beneath the Alvarado Creek which required extensive 
dewatering and treatment. In addition to the dewatering pump setup and 
system, TC installed two large redundant bypass systems which were 
hard-lined and ran 24 hours per day. The work also consisted of installing 
several large diameter sewer manholes in excess of 20' deep, 8" sewer 
main, 18" storm drain, demolition, grading, asphalt paving, concrete 
flatwork, pipeline abandonments and revegetation. Due to being located 
in a sensitive area TC also coordinated and performed stringent noise 
monitoring with 200' x 16' sound walls as well as archeological, 
paleontological, Native American and biological mitigation and 
monitoring. The project finished on time and under budget for both the 
City and TC Construction. The TCDB team thru the design build process 
was able to provide the City of San Diego with a value engineering credit 
of $106,834 on this project. 
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City of San Diego Otay II North Encanto Replacement Project 
San Diego, California ! TC Construction Company, Inc. 

TC Construction constructed this new water transmission pipeline for the 
City of San Diego which consisted of the installation of 7,514 lf of 42-inch 
welded steel CMLC water main. The water main was installed within 
residential streets requiring careful consideration and coordination with 
the community. The work also included new pedestrian ramps, a large 
asphalt overlay, slurry sealing and the abandonment of 5,043 lf of existing 
36-inch SCRW pipe with cellular grout. 

This new water main had several individual critical timeline milestones 
that needed to be met according to City Water Operations shutdown 
deadlines. A City-initiated change order for 4,3 70 feet of eight-inch water 
main and an additional 1,100 tons of AC overlay was added to TC's 
construction contract. A unique aspect to this project was that it required 
TC to install a 230-foot deep drilled anode well for cathodic protection. 
The project was completed successfully with minimal impact to the 
community and its residents and was finished well ahead of schedule 
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6.2.2 PROJECTS CURRENTLY IN PROGRESS 

OWNER'S PROJECT MANAGER 
Meryl Jimenez 
T: (619)235-1977 

PROJECT TYPE 
Pipeline Replacement 

CLIENT TYPE 
Public 

TOTAL CONSTRUCTION VALUE 
$3,621,320 

ORIGINALSCHEDULE I BUDGET 
2015-2016 / $3,621,320 

ACTUAL SCHEDULEIFINALCOST 
2015~2016 / $T8D 

CHANGE ORDERS 
NIA 

LITIGATION I CLAIMS 
NIA 

MACC 11: AC Water and Sewer Group 1016 Design-Build Project 
San Diego, California I TC Construction Company & Michael Baker International, Inc. 

TC Construction and Michael Baker are currently working to provide 
engineering design service to the City of San Diego for this design-build 
project under a Department of Public Works MACC Task Order 11. TC 
is serving as the lead construction firm, and Michael Baker as the lead 
design firm for the projects. 

The TCDB Team is providing the City of San Diego with engineering 
and construction services to replace deteriorating VCP sewer and cast 
iron water mains in several City neighborhoods. The project will be 
executed in three phases and will involve design and construction 
services for the replacement of deteriorating 8-inch, 12-inch and 16-inch 
cast iron water mains, and 8-inch and 15-inch sewer mains with new 
PVC pipe, as well as improvements to associated fire services, fire 
hydrants, laterals, valves, pressure reducing stations, sewer laterals, 
sewer laterals and manholes. 
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6.2.3 CLIENT REFERENCES PROJECTS 

' · The following table illustrates the TCDB Team's experience working together on relevant 
projects located within San Diego County that employed the same services and capabilities that 
will be required on City of San Diego projects awarded via this contract. 

I I 

' I 

Project Name Client ,,. Relevant Information 

City of San TC & • Sewer system improvements 
Alvarado Trunk Sewer Phase IIIA Diego Michael • City of San Diego project 

MACC Task Order 1: Water Group 949 
and Water & Sewer Group 946 Design­
Build Project 

MACC Task Order 10: Water and Sewer 
816 Design Build Project 

Liberty Station Waterline Replacement 

Waring Road Pump Plant & Pipeline 

Poggi Canyon Trunk Sewer Design-Build 

Torrey Pines Road I La Jolla Boulevard 
Water Main Replacement 

Old Julian Pump Station & 12-Inch Water 
Line 

Salt Lake Creek Gravity Sewer 

San Marcos Vent Desalination 
Modifications Design-Build 

City of San 
Diego 

City of San 
Diego 

City of San 
Diego 

City of San 
Diego 

City of Chula 
Vista 

City of San 
Diego 

RamonaMWD 

City of Chula 
Vista 

San Diego 
County Water 
Authority 

6.3 Project Coordination Experience 

Baker • Design-build project 

TC & • City of San Diego project 
Michael • MACC design-build project, first one ever 
Baker for the City 

TC& 
Michael 
Baker 

TC& 
Michael 
Baker 

TC& 
Michael 
Baker 

TC& 
Michael 
Baker 

TC& 
Michael 
Baker 
TC& 

Michael 
Baker 

TC& 
Michael 
Baker 
TC& 

Michael 
Baker 

• City of San Diego project 
• MACC design-build project 

• ASCE Sustainable Technology Project of 
the Year 

• ASCE Outstanding Civil Engineering 
Project Award 

• CELSOC Engineering Excellence Honor 
Award 

• ASCE San Diego Section A ward of 
Excellence 

• City of San Diego "excellent" performance 
rating 

• ASCE Outstanding Civil Engineering 
Project Award 

• City of Chula Vista's first ever design-build 
project 

• Pipeline and roadway improvements 
• City of San Diego project 

• ASCE San Diego Section Award of 
Excellence 

• Sewer system improvements 

• Design Build Project, 24hr/7day work 
windows 

Overall project coordination will be the responsibility of the Construction Manager, Elan Schier 
and the Engineering Design Manager, John Harris. These individuals will work together during 
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the project's preliminary design phase to identify critical design and construction elements that are 
needed to meet the requirements of each task order, City standard policies and procedures and will 
set the guidelines to be followed by the rest of the team. Over the past 10 years, Mr. Schier and 
Mr. Harris have developed a strong professional and personal relationship that will help move the 
team forward to the common goal of a successful project. As with previous design-build projects, 
Mr. Schier, Mr. Harris and other team members will meet on a weekly basis to discuss project 
details, schedule, permit approval status and stakeholder concerns. Information developed during 
these meeting can be forwarded to the City's project manager or presented during the weekly 
construction meetings, as appropriate. 

6.3.1 PROCESSES AND PROCEDURES TO ENSURE WORK IS PROPERLY COORDINATED 

Team experience will play a critical role in project coordination. The three key individuals of the 
TCDB Team combine for more than 100 years of City of San Diego pipeline construction 
experience. This collection of knowledge is our foundation to ensure proper coordination. 

Construction coordination between TC's staff and sub-contractors/material suppliers is achieved 
on every TC project through biweekly field meetings and two-week look ahead schedule updates. 
Long lead time delivery items are noted at bid time and appropriate notations are included in the 
project schedule. 

TC is highly selective with its core group of subcontractors and has developed a strong relationship 
with each firm. These relationships facilitate communication and interaction. There is mutual trust 
and commitment to work together to successfully complete each project. Our Construction 
Manager will be responsible for this coordination effort and he will share this effort with his field 
superintendents and site foremen as these individuals are on the front line daily with our 
subcontractors. Demanding accountability at all levels of the TC organization has led to more than 
38 years of success and will serve us well throughout the execution of the MACC. 

6.3.2 DESIGN AND CONSTRUCTION COORDINATION WITH GOVERNMENTAL ENTITIES 

There are a number of entities that will be involved in the project coordination element of a task 
order and each has the ability to delay the project if coordination/approval is not performed 
efficiently. Some of these entities include: 

City of San Diego - Right-of-Way Engineering Division San Diego Gas & Electric 
City of San Diego - Water System Operations Division Cable TV Companies 
City of San Diego - Traffic Engineering Department AT&T Telephone & Uverse 
City of San Diego - Wastewater: Concurrent sewer USA Dig-Alert - Sufficient lead time must be 
improvement projects provided to complete the mark-outs 
City of San Diego - Field Engineering Division County Department of Health - Contaminated soil 

sites 
Community Planning Groups County Department of Health- Recycled Water 
CAL TRANS California Department of Drinking Water 
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Neighborhood Schools - We will coordinate with impacted schools along the pipeline alignments. Coordination 
will include one-on-one meetings with school officials to communicate construction activities. Meetings will be 
scheduled proactively, rather than solely in response to issues that identified by schools. 

6.3.3 THE DESIGN COORDINATION SYSTEM BETWEEN DRAWINGS AND SPECIFICATIONS 

AND DISCIPLINES 

Coordination between drawings and specifications will be a joint effort between Michael Baker's 
design QA/QC manager and the TC's Project Manager, Austin Cameron. Michael Baker's QA/QC 
manager will be responsible for consistency between the plans and specifications while Austin's 
role will ensure the plans and specifications are consistent with the City's construction standards 
and the requirements of the RFP. 

6.3.4 THE SYSTEM FOR TRACKING QUESTIONS AND RESPONSES 

The TCDB Team reviews comments and questions developed during the course of the project. All 
correspondence will be logged on a comment spreadsheet for each design submittal. The tracking 
log will identify the individual responsible for the comment/ question and how the comment was 
resolved and where in the drawings or specifications the action has been taken. A combined 
spreadsheet will be developed following the final design approval, which will be used to categorize 
comments by drawing sheet number or specification section. Data sorting and/or key word 
searching can then be used to retrieve comments, if needed in the future. 

7.0 PROPOSED METHOD TO ACCOMPLISH THE WORK 

7.01 PROPOSED DESIGN CONCEPT FOR ALL TASK ORDERS 

Replacement of water distribution mains, wastewater conveyance and/or storm drain pipelines 
requires a coordinated plan to address the major technical, social and environmental elements 
associated with the project. The design-build delivery method will facilitate development of this 
plan and permit integration of all stakeholder concerns in an efficient manner. Michael Baker's 
designers and TC's construction team will work together from the issuance of each task order 
request to address the technical challenges of the project and create a work plan that is consistent 
with the City's standard practices, any environmental requirements and is sensitive to impacts to 
the community. Our technical implementation plan will be coordinated with the City's project 
team and other affected City departments, specifically the Water OPS division, Fire Department 
and Traffic Engineering, to ensure concurrence. 

We recognize that a fundamental goal of the MACC process is to execute projects in an expeditious 
manner, however, we cannot lose sight of the need to interact with other City departments, the 
community and environmental permits. The primary benefit of the TCDB Team is the 
comprehensive knowledge of the local environment, City procedures and overall understanding of 
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how the City executes its projects. Our team's zero learning curve provides confidence that all 
task orders will be completed to the City's satisfaction. 

7.02 PROPOSED MANAGEMENT PLAN 

The design-build team will function in a prime/sub contractual relationship with TC serving as the 
prime design-build entity, responsible for overall project management and coordination, job site 
safety, construction and, ultimately, client satisfaction. Michael Baker will lead the design team 
and be responsible for developing construction documents that meet the City's design criteria, 
CADD standards and permit requirements of affected agencies and other City Departments. 

TC and Michael Baker have committed principal level staff members to serve in key roles of 
responsibility through the duration of the contract. Austin Cameron, Elan Schier and John Harris 
will be active participants throughout the entirety of projects awarded under the contract. This will 
allow projects to move smoothly from the notice of award, through design and into construction. 
We recognize that continuity and consistency are key elements to the long-term success of both 
firms and equally critical to the success of projects under this contract. The City can be assured 
that these key individuals will be with the job from the Notice to Proceed through its completion. 
This commitment demonstrates our team's appreciation of the importance of upcoming pipeline 
project to the City. 

The TCDB Design-Build Project Manager, Mr. Cameron, provides the experience and proven 
understanding of how to complete multi-disciplinary construction projects efficiently. His 
approach to successful project management is to make sure the process is structured for efficiency 
in advance and maintain constant communication throughout the process. TC's streamlined, 
experienced management team structure will deliver the City the following attributes: 

• Leadership in all facets of the project 
• Construction insight and input during the design phase 
• Design support during construction 
• Appropriate coordination and information dissemination 
• Consultant ownership and accountability for the project's success 
• Efficient procurement of materials and resources 

7.03 SAFETY PROGRAM 

Safety awareness is the key to a successful project. TC has adopted proven methods that stress the 
importance of our safety culture. For example, all new employees are required to wear yellow hard 
hats, while seasoned employees wear white hard hats. This little difference enforces the need to 
pay special attention to these individuals until they are fully trained in the safe performance of their 
tasks. 
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TC has developed a comprehensive program that defines the roles of management and employees 
for providing a safe work environment. Our program: 

• Defines formal responsibility for accident prevention 
• Provides accident prevention policies and training for both supervisors and employees 
• Establishes guidelines for pre-project planning including all 

applicable regulations 
• Outlines specific requirements and checklists for conducting 

daily job site safety inspections 
• Includes education regarding emergency procedures and 

location of urgent care facilities 
• Provides educational material for holding daily and weekly 

Tailgate Safety Meetings 
• Includes strict policies and procedures for investigating and 

reporting accidents 

TC Construction Company 
received the 2007 and 2008 

Associated General 
Contractors San Diego 

Construction Safety 
Excellence Award for the 

"Heavy" category, 700,001 to 
1 Million Man Hours Worked. 

• Includes a drug and alcohol testing program that includes pre-employment, post-accident 
and testing for cause 

• Provides an employer provided Employee Assistance Program 
• Recognizes significant improvement and continued success in safety performance 

Safety training is conducted in English and Spanish by in-house instructors. The staff includes 
three OSHA Outreach Instructors, two Equipment Instructors and a Fleet Instructor who provide 
employees with scheduled training and on the job mentoring. Job specific safety is a weekly 
activity topic of our Tailgate Safety Meetings. 

All new employees, regardless of their experience, are required to attend "New Hire Safety 
Training." Supervisors receive additional training for Competent Person, Trench and Excavation, 
Confined Space, CPR and First Aid, OSHA 10 Hour and Storm Water Pollution Prevention 
Program (SWPPP). 

A detailed project-specific Safety Plan will be developed upon award for each task order. 

An integral component of the site specific-safety plan is the Emergency Response Plan. We 
recognize that there are inherent risks associated with infrastructure construction and a proactive 
emergency response is critical to effectively and safely deal with emergency situations. Our project 
specific emergency response plan identifies the nearest hospital, fire station and police station 
relative to the project's location and appropriate phone numbers, recommended evacuation routes 
and possible hazards associated with the project. As a standard practice, we review the location of 
existing high-pressure gas mains as this presents the greatest safety exposure to our employees 
during trenching operations. Other high-risk elements include: 

Location of overhead electrical lines Traffic control 
Sanitary sewer mains and sewage spills Equipment failure 
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Contaminated soil Chemical handling 

Trenching shoring Pressure testing operations 

Our plan designates Mr. Derek Franken as the competent person in charge of maintaining and 
implementing our emergency response plan. Derek has 28 years of construction safety experience 
and serves as TC's General Superintendent. He has worked on numerous infrastructure 
improvement projects for the City of San Diego and is very knowledgeable of the City's health 
and safety requirements. 

7.04 COMMUNITY IMPACT 

Construction work in the streets and right-of-ways will be disruptive to vehicle and pedestrian 
access. Travel time will be reduced and parking on streets where work is occurring will be limited. 
Access into residences will be impacted when work is directly in front of those locations. Noise 
and dust during construction will disturb residents in the areas. Safety issues for pedestrians are 
especially important and need to be addressed as a top priority. Trench coverings and other safety 
measures must be secured from curious people or vandals during hours when work is not occurring. 

7.1 The System for Coordinating Work among Subcontractors and Equipment 
Manufacture rs 

Construction coordination between TC's staff and sub-contractors/material suppliers is achieved 
on every TC project through biweekly field meetings and three-week look-ahead schedule updates. 
Long lead time delivery items are noted at bid time and appropriate notations are included in the 
project schedule. Purchase orders and subcontractor agreements all indicate the delivery and/or 
expected mobilization and completion schedules. Any adjustment to these schedules is 
communicated via schedule updates. 

While TC is highly selective with its core group of subcontractors and has developed a strong 
relationship with many firms. TC also reaches out to new City of San Diego SLBE/ELBE firms 
and provides opportunity for growth and experience. These established and new relationships 
facilitate communication and interaction. There is mutual trust and commitment to work together 
to successfully complete each project. Our Construction Manager will be responsible for this 
coordination effort and he will share this effort with his field superintendents and site foremen as 
these individuals are on the front line daily with our subcontractors. Demanding accountability at 
all levels of the TC organization has led to more than 38 years of success and will serve us well 
on this project. 

This level of coordination is consistent throughout construction and into the start-up phase. During 
start-up, we work closely with the City's operations staff to handle service transfers as appropriate 
and the Field Engineering staff to facilitate final street resurfacing and striping. All of these close-
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out items are noted on the look-ahead schedule for proper coordination. TC Construction's 
construction manager is responsible for acting as the intermediary between our subcontractors and 
City staff to ensure the start-up phase of each project is executed smoothly. 

7.2 Technical and Management Approach to Design and Construction 

This section presents our general approach to address the design and construction elements that 
are generally encountered on City "Group Job" type projects. We have gained valuable experience 
while working on the first task order issued under the MACC, Water Sewer Group Jobs 946 and 
949. 

7.2.1 DESIGN ELEMENTS 

A. Pipeline Alignment 

New mains are generally designed to be "replace-in-place". This minimizes conflicts associated 
with reconnecting existing service laterals and eliminates much of the environmental permitting 
requirements. However, we recognize there are many instances where existing mains are not in 
compliance with health code separation standards and new alignments must be considered. This 
review will be performed with the City's project manager at the initial project kick-off meeting 
and recommendations will be provided by the TCDB design team. 

Pipeline alignments also require special attention to address permitting and 
environmental requirements. For example, on our recent Group Job 946 and 
949 project required coordination and permitting with Caltrans, MTS, the 
City's Development Service Department and the California Department of 
Drinking Water. Additionally, we performed an evaluation of fire hydrant 
spacing was performed for compliance with current City design guidelines. 
New fire hydrant locations were developed to comply with the 450-foot 
spacing for residential land use and 3 5 0-feet for commercial. Where 

Michael Baker bas a 
comprehensive staff of 
environmental planners 
and biologists that can 

be used on pipeline 
alignments that cross 

environmentally 
sensitive areas. 

environmentally sensitive areas are included, Michael Baker has a comprehensive staff of 
environmental planners and biologists that can be used to assist on such alignments and identify 
construction constraints, such as working outside the breeding season of endangered species. 

All new piping materials and appurtenances will comply with the City's approved materials list. It 
is intended that all above-grade appurtenances, such as fire hydrants, meter boxes will be replaced 
in the same location. Any air & vacuum valves that are currently below grade will be replaced 
with above-grade installations in compliance with current Department of Health standards. 
Polyethylene enclosures will be used on all new air & vacuum valves assemblies in accordance 
with the City approved material list. The location of such enclosures will be coordinated with City 
staff and our community outreach consultant. 
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To facilitate positive interaction with City staff, TC Construction participates in the Joint 
City/AGC/EGCA liaison workshop meetings. The purpose of these meetings is to help streamline 
the integration of City force work with Contractor work and to identify procedures that can be 
performed more efficiently for all parties. 

B. Traffic Control Plan 

Traffic Control plans will be prepared in accordance with the City's standard traffic control 
drawings and the MUTCD Watch manual, latest edition. Michael Baker provides full service 
traffic control engineering and will provide engineered traffic control plans for all major streets 
and shop drawings for all other locations. 

We have successfully utilized this approach on the Harbor Drive pipelines, Torrey Pines and La 
Jolla Shores Drive pipelines, which are some of the most heavily traveled in the City. Our team 
has excellent relationships with the City's Traffic Engineering group and understand the specific 
requirements needed to secure timely approvals. 

C. Paving Restoration 

All pavement removed during by trenching operations will be restored in accordance with the 
applicable standard drawings of the City of San Diego, which are based on the street classification 
and the type of pavement that was removed. The location of the slurry seal and AC overlays will 
conform to the paving restoration maps included with the bridging documents for each task order. 
All existing traffic striping and pavement markers will be replaced following the slurry seal. 
Adjustments to the slurry seal placement will be made during the design phase to follow any 
changes/additions to the pipeline replacement alignments. TC will 
follow City of San Diego standard drawing SDG-107 for full depth 
asphalt paving to restore trenches. 

D. Curb Ramp Installation & Modification 

Curb ramps will be provided as indicated in the bridging documents 
for each task order with the appropriate design detail required to ensure 
compliance with the ADA standards. Michael Baker's recent work on 
the Harbor Drive Pipelines project required a number site specific 
designs to remove existing improvements and replace at the required 

Michael Baker provides 
land surveyors and ADA 

Access specialists to 
ensure all new curb 

ramps are in compliance 
with the latest ADA 

standards. 

elevations to meet longitudinal path of travel and cross slopes. This work also required approval 
from the City's ADA Compliance Office. TC and Michael Baker also recently replaced ten (10) 
challenging ADA access ramps for the design build paving projects in Mission Bay and Balboa 
Parks. Michael Baker utilized its survey crews and ADA access specialists to develop site specific 
designs to meet ADA standards and work within the existing topography. 

Existing historic stamps identified within each task order area will be also protected or removed 
and reset. 
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E. Highlining, Cut & Plug, Connections to Existing Mains, Cut-In Connections 
and Phasing Plan 

The design plans prepared by Michael Balcer will include highline, cut-in and cut and plug plans 
to be followed by TC construction. These plans will work with the phasing plan to identify the 
locations of temporary cut and plugs and/or cut-in locations, which TC Construction will install to 
isolate segments under construction. The cut and plug plan will include pressure testing, 
disinfections and flushing procedures and thrust restraint measures. Our team is also experienced 
providing fire hydrant coverage maps for review and approval by the Fire Department. These maps 
assist the Fire Marshall in determining hose coverage lengths when specific hydrants are out of 
service. 

The phasing plan will divide the project into distinct segments with consideration given to traffic 
access to residences, commercial operations, schools and recreational facilities, hydraulic service, 
and fire hydrant outage. Segments will identify specific work zones where the pipelines will be 
removed, replaced and returned to service before moving onto the next segment. Once the Phasing 
Plan is developed, a highline plan can be finalized which will establish temporary potable water 
service to all users within the segment that is under-construction. We plan to work closely with 
the City's Design Division, Water OPS Supervisor, and the City's Fire Department to devise the 
phasing plan that meets the needs of all parties and results in an efficient construction operation. 

Water conservation is an important concern during the current drought conditions and we 
appreciate the public perception of wasting water during disinfection and flushing operations. On 
recent group jobs this topic has been raised by a number of community members and has been the 
topic of EGCA and City Field Engineering coordination meetings. We also recognize the public 
safety issue involved with conducting proper disinfection and flushing of new pipelines. To 
combat the impression of wasting water, instead of allowing the hydrotest flushing water to run 
down the gutter into the storm drain system, TC will implement a system of dechlorinators and 
fire hoses to dechlor the water used during this procedure to zero PPM and pipe the water directly 
to the discharge point. 

F. Best Management Practices (BMP) 

TC is intimately familiar with the need and importance of installing 
appropriate BMP's for linear construction projects. It's especially important 
as storm runoff from most projects will either enter the Pacific Ocean or San 
Diego Bay. TC has an outstanding track record for installing and maintaining 

Derek Franken is QSP 
certified in accordance 

with the General 
Construction permit. 

BMP's on similar City of San Diego Water and Sewer Group Job projects and is knowledgeable 
of the City's specification for storm water and erosion control measures. Our staff is also 
thoroughly trained in the new general construction permit and our senior QA/QC leaders are QSP 
certified. 
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TC will also pledge to maintain the BMP's once installed and work diligently through rain events 
to ensure BMP's do not cause flooding or impact travel lanes. Damaged BMP's will be restored. 

G. Environmental Testing, Monitoring & Mitigation 

Though most Group Jobs require replace in place techniques, there are occasions where new 
pipeline alignments are required and as such, cultural resource monitoring may be required. When 
required by the project's MND, we propose to have appropriate Native American, archaeological 
and/or Paleontological monitors at the construction site to observe excavated materials and report 
the presence of any cultural artifacts and will submit appropriate monitoring documentation to 
MMC staff as required. 

7.2.2 CONSTRUCTION ELEMENTS 

Construction of all Group Job type projects require an integrated approach of the design team, City 
OPS staff, City Field Engineering staff and the entire TC construction team. Due to their linear 
nature, where phases of work must be completed in sequence, projects will require many 
coordination elements, look-ahead planning and, most importantly, experience gained on similar 
projects to reach a successful outcome. 

The TCDB Team Construction Plan includes a number of key elements that will be employed on 
all task orders to expedite the project completion and minimize impacts to the community. Specific 
construction elements include: 

A. Construction Approach & Methods 

We propose to begin construction immediately following the approval of the 100% plans. During 
the design phase, TC will complete the submittal review process for all materials (a letter of record 
for all proposed materials that are on the City approved materials list will be submitted); obtain 
approval of our detailed project schedule; obtain approval for the traffic control plans; prepare and 
obtain approval of the WPCP and SWPPP; complete required potholing of existing utilities; 
coordinate with the City's Public Information officer (PIO) and hold the initial community group 
meetings as appropriate. We understand the importance of these pre-construction activities and 
will strive to have them complete at the same time as the design plans are approved for 
construction. 

Depending on the project scope, we typically have multiple crews working within a project area. 
In general the following crews are on-site. 

• Saw-cutting crew 
• Pipeline installation crew 
• Service lateral or hydrant installation 

crew 
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B. Cut & Plug Schedule 

When cut and plug work is required, we anticipate this work will be complete on Sunday evenings 
to minimize the impact of the water service shutdown. All cut and plug work will be identified on 
the detail project schedule. Approval of the cut and plug schedule will be obtained from the City's 
Resident Engineer prior to construction. 

C. Service Transfers 

Whether water or sewer service laterals, transfer of services from existing pipelines or highlines 
to the new pipeline will be performed in a manner that minimizes inconvenience to the customer. 
Most sewer service transfer between pipelines with be accomplished at night when the daily low 
flows occur. TC Construction will work with the City's Resident Engineer to develop a best fit 
approach to these conditions. The key to this element is flexibility and doing what is right for the 
project and the community. TC is committed to making these service transfers a smooth process. 

D. Good Neighbors 

TC takes pride in being a good neighbor when moving into a community to improve its 
infrastructure. We work hard to ensure the job site is always clean and safe. We own and maintain 
street sweepers that are used on a daily basis to keep the project area clean and minimize sediment 
transport. We track and log the installation and maintenance of our project BMPs to ensure they 
are keep in proper working condition throughout the project's duration. We strive to replace traffic 
loops as soon as possible after they have been damaged to minimize service disruption. 

Most importantly, we place a strong emphasis on community partnering to advise affected 
residents, schools, businesses and churches of our upcoming work areas and we seek their input 
on upcoming activities where we can adjust our schedules to minimize impacts. We look forward 
to working with the City PIO to develop and implement a Good Neighbor Plan. 

7.3 Lines of Communications Necessary to Maintain Design Schedule and 
Construction Schedules 

The TCDB Team is committed to meeting the schedule demand for all task orders. This will be 
achieved through upfront planning and inclusion in the project work plan that will be developed 
for each task orders. A key element to achieving this objective is developing a comprehensive 
scope of work from the outset of the task order which includes all long term lead items, such as 
external agency permit acquisition or specialty procurement items. The benefit of the TCDB Team 
is we have worked for the City for close to 40 years, we understand the details to complete projects 
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and understand the elements of the local environment. In short, there are no surprises and no 
learning curve associated with our team that will upset our schedule completion. 

To ensure schedule compliance, members of the TCDB Team associated with each task order will 
meet on a regular basis to review the project work plan, long lead items, submittal milestones and 
City staff interaction requirements. Action items will be assigned and proactively tracked to 
completion. 

Delivering quality infrastructure projects on time will be the foundation of the TCDB Team. 

7.4 Design-Builders QA/QC Plan Specifically Developed for the MACC Contract 

The design review process used for all task orders will incorporate an intensive in-house technical 
review, constructability review and subconsultant peer review. The in-house review will follow 
the Quality Assurance/Control (QA/QC) Plan developed specifically for each task order and utilize 
an ongoing "over the shoulder" involvement of the Design Manager/Project Engineer and the 
Project Manager. Our QA/QC plan and associated check lists will be consistent with the standards 
employed by the City's QC guidelines. These tools will be used at each design milestone to ensure 
a quality product is delivered for each submittal. 

The Construction Manager and his staff will provide constructability input. Community and 
environmental impact issues will also be identified early to assure that those impacts are minimized 
and communicated early through community outreach efforts and comply with environmental 
clearance documents. 

The QA/QC plan also includes elements required from outside agencies, such as approvals from 
MTS, State of California Department of Drinking Water for separation requirements, Caltrans, 
County Health Department for recycled water or similar agencies that may impact the project 
schedule. Through our experience, these items are identified upfront in our task order proposal and 
then followed up during development of the QA/QC plan. 

Prior to each design milestone submittal, Michael Baker's John Harris will perform a QC review 
of the documents consistent with the submittal level. The review will focus on the submittals 
compliance with City design standards, CAD drafting standards and constructability. This step 
will also identify any issues, which may require a City variance. Those issues will be documented 
separately and specifically brought to the City's attention. This is a critical step in allowing the 
City review process to be efficient and expeditious. 

Review comments and questions developed during the course of the project will be logged on a 
comment spreadsheet for each design submittal. The tracking log will identify the individual 
responsible for the comment/question, how the comment was resolved and where in the drawings 
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or specifications the action has been taken. A combined spreadsheet will be developed following 
final design approval that will be used to categorize comments by drawing sheet number or 
specification section. Data sorting and/or key word searching can then be used to retrieve 
comments, if needed in the future. 

Michael Baker's recent work on the MACC TO #1, Water Group 554 and 555 and Harbor Drive 
CIP projects will provide the TCDB Team with a quick start on CAD drafting and design 
standards. All CAD standard questions were resolved during these projects and all plotting 
standards for the plan set submittals have been confirmed. 

Upon receipt of the City's milestone submittal comments, appropriate rev1s10ns will be 
incorporated into the construction documents. In addition, a log of comments will be created and 
a report prepared indicating the disposition of the comment. The report will be delivered along 
with the next milestone submittal. 

The typical City milestone submittal schedule will be followed during the completion of each task 
order. However, it is intent of the TCDB Team that sufficient pipeline design and detail will be 
complete at the 75% milestone to justify material procurement and the 90% milestone to justify 
the City issuing a "Notice to Proceed", allowing construction to commence. 

7.5 Community Outreach and Public Relations Program 

Pipelines being replaced under the MACC will be primarily located in established neighborhoods. 
Keeping the community informed about projects, especially ones that have experienced prolonged 
impacts due to other issues, helps reduce complaints and potential project delays due to community 
opposition. All construction projects bring with them inconveniences such as noise, traffic 
congestion and dust. To the extent these inconveniences can be mitigated through good, two-way 
communication, the project will proceed more smoothly with less negative attention from the 
community, media and elected officials. 

The TCDB Team will work with City staff to conduct community relations, starting with the 
design phase and continuing through construction. Although a specific work plan will be 
developed in consultation with City staff following a notice to proceed, the following are our 
standard elements: 

Community Outreach Specialist: For every task order, TC Construction will employ a dedicated 
community outreach specialist. This individual will be knowledgeable of the community, members 
of the local planning group and council representatives and be responsible for implementing the 
outreach plan. Specific elements of the plan include identification of any planned community 
events, such as street fairs or parades, coordination with schools, recreation centers, churches in 
the project area, impacts to public transportation, and schedule of community group meetings. 
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Informational Materials - Fact Sheet: We will develop an easy to read fact sheet which will be 
distributed to affected property addresses fronting the pipeline aligmnent. The fact sheet will 
explain the project by neighborhood and address questions and concerns that residents, businesses 
or other facilities may have. We will provide project contact names and numbers so that residents 
and business owners have easy access to sources of information, which helps build trust and 
rapport. 

Additional Community Outreach efforts will include: 

Community Group Meetings One-on-One Meetings 
Community Notices - Door Hangers Community Requests for Information 

8.0 KNOWLEDGE AND UNDERSTANDING OF LOCAL ENVIRONMENT 

8.1 Experience Working in the Local Environment 

With more than $1 billion in construction activity in the last 3 8 years, the majority of it in San Diego 
County, TC is an established leader in the Southern California construction industry. We have 
worked extensively with the City of San Diego and are pre-qualified with the City for projects valued 
up to $37,885,000. 

Amassing the aforementioned local experience has involved extensive interfacing with many public 
agencies, immersing ourselves in their individual cultures and fostering long-term working 
relationships with key personnel in order to gain intimate familiarity with their policies, regulations 
and procedures. In addition to our knowledge on those subjects as they pertain to the City of San 
Diego, we are also acutely aware of the challenges facing the City and how we and the rest of the 
TCDB Team can help face and overcome the myriad of obstacles facing the City and expedient 
completion of its infrastructure projects. 

The TCDB Team is familiar with nearly every community within the City of San Diego's jurisdiction 
through over 100 projects and task orders completed for the agency over the past two decades. We 
understand the geography, make-up, geotechnical conditions, plant and animal species (endangered 
and otherwise), environmental concerns, obstacles and opportunities as well as the inhabitants of 
individual neighborhoods and their composition, concerns, opinions and civic pride. Our goal is to 
be as non-invasive and respectful as possible in concern to local residents, businesses and the 
operations of communities. Our job is to enhance these areas and we remain conscious of this 
overriding mission at all times over the course of our projects. Additionally, TC and Michael Baker 
coordinate with regulatory and client agencies to ensure we are adhering to all environmental and 
procedural requirements. 

We have experience with nearly every City department as well as the County of San Diego; San 
Diego Unified Port District; municipalities and utility agencies surrounding San Diego; school and 
transit districts; Caltrans and California state regulatory agencies; the federal government; 
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Department of Defense; local tribal governments; and all dry utility companies. Our local knowledge 
extends to the final users of our projects ... the City Water and Sewer OPS. We recognize they need 
to live with our construction for many years and we take pride in completing a first-class facility that 
will be functional for years in the future. 

9.0 PROJECT ORGANIZATION AND KEY PERSONNEL 

9.1 Proposed Project Organization 

ORGANIZATIONAL CHART AND RESPONSIBILITIES OF KEY PERSONNEL 

All proposed staff s/Jown In this 
organlzatlonal chart and 

support staff are located In San Diego 

Austin Cameron 

John Harris PE 
Karl Meier PE 

Joel Bowdan PE 
Ryan Zellers PE, TE 
Robert Gehrke PE 
Ernest Wade PLS 

John Duquette, PLS 
Michael Gonzales 

Neva Cobian 

Design Manager 
Project Engineer 
Project Engineer 
Traffic Control 
ADA Compliance 
Field Survey 
Easments & Mapping 
Environmental I CEQA Compliance I 
Natural Resources 
Permitting 
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CONSTRUCTION TEAM 
KEY PERSONNEL 

Elan Schier 
Derek Franken QSP 

Bobby Kostryka 

Construction Manager 
General Superintendent I 
SWPPP Compliance I QA I QC 
Site Superintendent I 
Supervisor 
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9.2 Indicate Role and Responsibilities of the Design-Builder 

Overall project coordination will be the responsibility of the Design-Build Project Manager, 
Austin Cameron, who will work with Construction Manager Elan Schier and Engineering 
Design Manager John Harris to determine the most suitable personnel to fulfill the City's needs 
based on the specific details surrounding individual task orders assigned under this contract. Mr. 
Schier and Mr. Harris will work together during the project's preliminary design phase to identify 
critical design and construction elements that will be needed to meet the requirements of the 
project, City standard policies and procedures, and will set the guidelines to be followed by the 
rest of the team. 

In addition to top-level managers, the TCDB Team identifies individuals who will be responsible 
for providing support services in the areas of survey and mapping, environmental planning, natural 
resources, CEQA compliance, construction safety and quality assurance/control (QA/QC). These 
individuals have worked together as part of TC and Michael Baker project teams as well as design­
build teams assembled to work on projects for the City and other similar local agencies. 

Over the past 14 years, TC and Michael Baker-both of which are local firms with a long-standing, 
positive working history throughout San Diego County-have developed a strong professional and 
personal relationship that will help move the team forward to the common goal of ensuring 
delivery of successful projects on-time or ahead of schedule and within established budgets. 

9.3 Utilization of Local Firms and Understanding of Local Laws 

9.3.1 Utilization of Local Firms 

The TC Design-Build Team ensures that we will meet or 
exceed the mandatory mm1mum subcontractor 
participation percentages established by the City of San 
Diego for all upcoming MACC RFQ's. We will continue 
to partner with local ELBE/SLBE and DVBE certified 
firms to achieve this goal and to unequivocally 
demonstrate our commitment to equal opportunity 
subcontracting. In an effort to provide more SLBE/ELBE 
firms the opportunity to work on City contracts, we are proud to 
announce several new relationships that we are currently building 
with firms we have met through the City of San Diego's SLBE ·" 
outreach events such as Landmark Consulting, Pacific Plumbing, 
Cook + Schmid and VO Engineering. The TCDB team shares 
over ten years of teaming experience and together we are very 
aware of local laws, ordinances, regulations, policies and 
permitting. One of the particularly critical elements that our team 
addresses are the dangers associated with proper removal and 
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disposal of AC Asbestos Cement pipe. The TC DB team chooses to go the extra mile, rather than 
self-performing this work we hire a local hazardous abatement specialist such as the Casper 
Company and/or the Bodhi group to perform this work. In collaboration with our hazardous 
abatement sub a site specific plan is developed for every project that has AC pipe or hazardous 
materials. A discussion of this operation is presented to the City, local stakeholders and shows our 
commitment to conducting business safely within the community. 

9.3.2 Commitment of Key Personnel 

TCDB Team will not make any changes in its composition without prior approval of the City, and 
even then, only when extenuating circumstances beyond the companies' control dictate alteration. 
Additional details regarding the commitment level of the TCDB Team is provided in section 9.4. 

9.3.3 Resumes of Key Personnel 

Resumes for the TCDB Team key personnel are provided on the following pages. 

EDUCATION: 

BS, Business, University of 
California, Santa Barbara 

Certificate of Training, Managing 
Delays, Acceleration & Inefficiency 

Certificate of Completion, AGC 
Construction Supervisor 

Certificate of Completion, Primavera 
Planning & Scheduling 

Certificate of Completion, Estimating 
Concrete Construction 

REGISTRATIONS: 

California State Contractors License 

Certified Competent Person, OSHA 

PROFESSIONAL AFFILIATIONS: 

American General Contractors 

Building Industry Association 

Engineering American Contractors 
Association 

Austin Cameron 
Design-Build Project Manager: TC Construction Company, Inc. 

Mr. Cameron's history of experience starts almost 20 years ago starting 
at TC Construction as a laborer in the field and progressing through all 
the trades of underground construction to the last 7 years as a partner and 
president, including work with above and below ground pump stations, 
flow control facilities, sewage lift stations, trunk sewers, concrete and 
structural demolition, steel water mains, PVC water mains and large 
diameter storm drain facilities. He has worked with the Cities of San 
Diego, Carlsbad, Imperial Beach, National City, Chula Vista, San 
Marcos, Oceanside and Poway, the Otay Water District, Olivenhain 
Water District, Rancho Santa Fe Community Sewer District, Leucadia 
Wastewater District, Vallecitos Water District, San Diego County Water 
Authority, EPA, USDA and other San Diego County agencies. He is 
skilled in job cost estimating and construction management of large, 
complex projects. He has proven his ability to manage and coordinate 
numerous vendors, subcontractors and in-house construction activities. 
As the Design-Build Project Manager, he will coordinate all resources 
within the TCDB Team to ensure that the requirements and project 
milestones of each project awarded under this contract are met. 
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Project Experience 

Otay Water District 450-1 Recycled Water Reservoir and 680-1 Recycled Water Pump 
Station (San Diego County, CA): Construction Manager for this project, which consisted of a 12 
MG recycled water reservoir tank along with a 17.3 MG per day recycled water pump station and 
appurtenances for the Otay Water District. This project a construction cost was $14,740,000 

Vallecitos Water District 3.5 MG North Twin Oaks Tank (San Marcos, CA): Construction 
Manager for this project, which consisted of mas grading and blasting, a 3.5 MG steel tank, various 
drainage structures, 1,000 If of steel pipe, curb and gutter, fencing, paving, brow ditches and 
electrical instrumentaion for the Vallecitos Water District. This project was valued at a 
construction cost of $4,400,000. 

Otay Water District 711-3 Reservoir (San Diego County, CA): Construction Manager for Phase 
III of this project, which was successfully completed for the Otay Water District. Phase III which 
consisted of a 16 MG reservoir and associated piping and buildings. This project was valued at a 
construction cost of $4,5 84, 700. 

4S NBHD 3 Pump Stations (San Diego, CA): Construction Manager for this project, which 
consisted of construction of an above grade masonry building with a below grade wet well/dry 
well, two horizontal sewage non-clog pumps and controls, emergency generator, all associated 
valves, piping and appurtenances. This project was valued at a construction cost of $2,657,000. 

Famosa Accelerated Sewer and Water (San Diego, CA): Construction Manager for this project, 
which consisted of replacement of 11,000 If of eight-inch and 16-inch water mains, 250 each one­
inch water meter services and trench restoration. The project was valued at $3,700,000. 

Thomas E. Levy Groundwater Replenishment Facility Coachella Dike #4 Pump Station and 
Recharge Basins (Indio, CA): Estimator/Project Manager for this project, which consisted of a 
28,000 GPM raw water pump station with three vertical turbine pumps and two 500,000 gallon 
steel reservoirs, 39 individual recharge basins totaling 163 acres, 7,000 If of 18- and 48-inch 
piping, 11,000 If of telemetry conduits and water level monitoring stations. The project 
construction cost was $12,600,000. 
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EDUCATION: 

Coursework, Grossmont College 

Certificate, AGC Storm Water 
Management 

Certificate of Training, Managing 
Delays, Acceleration & Inefficiency 

Certificate of Completion, SSPWC 
Greenbook Principles 

Certificate of Completion, Primavera 
Planning & Scheduling 

Certificate of Completion, City of 
San Diego Traffic Control Plan 
Preparation and Procedures 

Certificate of Completion, AGC 
Project Management Class 

PROFESSIONAL AFFILIATIONS: 
American General Contractors 

Engineering American Contractors 
Association 

Elan Schier 
Construction Manager i TC Construction Company, Inc. 

Mr. Schier's history of experience includes work with PVC, steel and 
ductile iron water mains, complicated highline systems, force main and 

' gravity sewer systems, structural and surface demolition, pressure 
reducing stations and large diameter storm drain facilities. He has worked 
with nearly every major municipality in San Diego County and is familiar 
with all major specification manuals concerning underground 
construction. Mr. Schier is proficient with estimating and project 
management software as well as critical path method scheduling. He 
currently focuses on public works job cost estimating and construction 
management of complex local projects. He has proven his ability to 
manage and coordinate numerous vendors, subcontractors and in-house 
construction activities. As a construction manager, he will coordinate all 
construction activities and ensure that all project milestones are met. Mr. 
Schier currently manages a majority of TC Construction's projects with 
the City of San Diego and is currently managing four City of San Diego 

Water & Sewer Group Projects which are all scheduled to be complete in the next three months. 

Project Experience 

City of San Diego Crown Point Trunk Sewer Project (San Diego, CA) - Estimator and 
Construction Manager for this project, which consisted of 1,810 feet of open cut 8-inch through 
18-inch sewer as well as some unique construction elements, including 910 feet of 18-inch jack 
and bored sewer within a 36-inch steel casing, performed in over 20-foot deep groundwater 
directly adjacent to Mission Bay and a protected migratory bird sanctuary. This project required 
careful community coordination, handling of numerous subcontractors and a compressed schedule. 
Mr. Schier was responsible for a value engineering proposal presented to the City of San Diego, 
which saved $55,640. This project had a construction cost of $3,111,620. 

City of San Diego Famosa Accelerated Water and Sewer Replacement Project (San Diego, 
CA) - Estimator and Construction Manager for this project, which consisted of approximately 
8,200 feet of 8-inch and 10-inch sewer and 11,400 feet of 8-inch, 12-inch and 16-inch water and 
related appurtenances. This project is one of several City group jobs that Mr. Schier has been 
directly involved with that is nearly identical in nature to the upcoming MACC project pipeline 
task orders. This project also had specific environmental constraints due to be adjacent to the 
Famosa Slough. This project was valued at a construction cost of $3,584,213 

City of San Diego Otay II North Encanto Replacement Project (San Diego, CA) - Estimator 
and Construction Manager for this project, which consisted of approximately 7,500 lf of 42-inch 
welded steel CMLC water main. This new water transmission main had several individual critical 
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timeline milestones that needed to be met according to City Water Operations shutdown deadlines. 
The work also included new pedestrian ramps, a large asphalt overlay, slurry sealing and the 
abandonment of 5,043 If of existing 36-inch SCRW pipe with cellular grout. This project had a 
construction cost of $5,674,358 

City of San Diego Water Group 909 (San Diego, CA) - Estimator and Construction Manager 
for this project, which consisted of approximately 19,500 feet of 8-inch and 12-inch water main 
and related appurtenances. The work also included pedestrian ramps, slurry sealing, concrete 
flatwork and AC overlay. This project is currently 99% complete and is in the punch-list final walk 
thru phase. This project was valued at a construction cost of $2,846,252 

McMillin Homes Naval Training Center (San Diego, CA) - Construction Manager for this 
project, which included building and flatwork demolition, removal and remediation of hazardous 
material, sewer, water and storm drain improvements within and around existing sensitive and 
historical surface conditions. This project was valued at $7,000,000. 

EDUCATION: 
MS, Civil Engineering, San Diego 
State University 

BS, Civil Engineering, San Diego 
State University 

Design-Build Workshop, EGCA 

REGISTRATIONS: 
Civil Engineer (CA), 1984, 38217 

PROFESSIONAL AFFILIATIONS: 

American Public Works Association 

American Society of Civil Engineers 

Construction Management 
Association of America 

Society of American Military Engineers 

John Harris PE 
Engineering Design Manager I Michael Baker International, Inc. 

Mr. Harris serves as the head of Michael Baker's Water Resources 
Department. He will be responsible for engineering leadership and 
dedication of resources to meet the needs of projects assigned under this 
contract. He will be involved in the project kick-off and design oversight. 
His 3 7 years of experience include system evaluation, design, 
construction management, value engineering, economic analysis, 
environmental documentation and permit preparation and processing. 

Project Experience 

Water Group Job 949 and Water and Sewer Group Job 946 Design­
Build Projects (San Diego, CA) - Design Manager responsible for 
project management. Michael Baker provided engineering design 
services to the City of San Diego for the first Design-Build project under 

a Department of Public Works Multiple Award Construction Contract Task Order. The project 
was executed at three separate sites and involved design and construction services for the 
replacement of deteriorating 8-inch, 12-inch and 16-inch cast iron water mains, and 8-inch and 15-
inch sewer mains with new PVC pipe, as well as improvements to associated fire services, fire 
hydrants, laterals, valves, pressure reducing stations, sewer laterals, sewer replumb laterals and 
agreements, and manholes. 
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Alvarado Trunk Sewer Phase 3A Design-Build Project (San Diego, CA) - Project Manager 
responsible for the design-build replacement of 800 feet of the 24-inch Alvarado Trunk Sewer 
with 36-inch pipe and construction of the new alignment outside of the Alvarado Creek wetland 
habitat. Michael Baker employed jack and bore trenchless tunneling for 600 feet of the pipeline 
and pipe ramming technology for the other 200 feet. The project additionally replaced 
approximately 500 feet of 8-inch collector sewer lines with new 12-inch pipe. Construction had to 
be completed outside of breeding season, between September 15th and March 15th, during the rainy 
season. Timing and efficient performance were critical to avoid a rain event and potential flooding. 
Michael Baker also had to coordinate closely with the adjacent Home Owners Association, and 
with San Diego State University. Michael Baker provided survey topography for design purposes 
and set monitoring points at the closest residence at the west end of the project to observe any 
disturbance during construction. 

Harbor Drive I Lindbergh Field Cast Iron Pipeline Replacement (San Diego, CA) - Project 
Manager for the replacement approximately seven miles of cast iron water pipelines beginning at 
Catalina Drive in Point Loma and ending at the bridge on North Harbor Drive, as well as a 16-inch 
cast iron water pipeline that begins in front of Lindbergh Field and ends at the intersection of 
Laurel Street and Pacific Highway. The project also includes replacement an existing waterline 
that extends onto airport property and two pressure reducing stations. Coordination with the 
airport, Port of San Diego, City of San Diego, utilities and community groups is essential. 

Torrey Pines Road I La Jolla Boulevard Water Main Replacement (San Diego, CA) -
Principal in Charge of design of a 16-inch water main to replace the main between the intersection 
of La Jolla Shores Drive and Prospect Place, and Torrey Pines Road and Paseo Dorado. Work 
included design for replacement of valves and reconnecting waterline services to the new main, as 
well as investigations; preliminary and final design; obtaining plan check approvals; acquiring 
permits; survey studies/utility locating; traffic plans; environmental assessment coordination; 
estimates; schedules; and bid phase support. 

MACC Task Order 11: AC Water and Sewer Group 1016 (San Diego, CA)- Design Manager 
for these City of San Diego Water Group Projects, which involved the replacement of deteriorating 
cast iron water mains in three separate City neighborhoods with new 8-inch, 12-inch, and 16-inch 
PVC piping. The projects were located within major thoroughfares and numerous residential 
streets, requiring thorough traffic control planning. Construction phasing plans were developed to 
address required connections to a number of branch pipelines, and to perform appropriate cut and 
plugs or cut-in connections at these locations and to perform hydraulic performance testing, 
disinfections, and flushing procedures. 
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EDUCATION: 
Certificate, AGC Construction 
Supervisor 

Certificate, OSHA 10-Hour 
Construction Safety & Health 

Certificate of Training, Confined 
Space Awareness 

Certificate of Training, Managing 
Delays, Acceleration & Inefficiency 

REGISTRATIONS: 
Qualified SWPPP Practitioner (CA) 

Competent Person, OSHA 

PROFESSIONAL AFFILIATIONS; 

American General Contractors 

Engineering American Contractors 
Association 

REGISTRATIONS: 

AGC Construction Supervisor, 
Construction Law, Project Manager 

OSHA, Certified Competent Person, 
Confined Space Awareness, OSHA 
10 Hour 

QSP Certified 

SWPP Certified 

Derek Franken QSP 
General Superintendent I SWPPP Compliance I QA/QC I TC Construction Company, Inc. 

Mr. Franken's 28 years of experience includes work with above and 
below ground pump stations, concrete and steel water mains, PVC water 
mains and a large diameter storm drain facilities. He has worked with the 
City of San Diego, City of Chula Vista and other public agencies 
throughout San Diego County. He is skilled in construction management 
of large, complex projects and has proven his ability to manage and 
coordinate crews, subcontractors and in-house construction activities. 

Project Experience 

• City of San Diego Deerfield Pump Station (San Diego, CA) 

• City of Chula Vista Poggi Canyon Trunk Sewer Upgrade (Chula Vista, 
CA) 

• City of Fontana San Bernardino Trunk Sewer (Fontana, CA) 

• Heber Public Utility Department Raw Water Transmission Pipeline 
(Heber, CA) 

• Perris 170 Sewer, Water and Storm Drain Installation (Perris, CA) 

• Coachella Dike 40 Groundwater Recharge Facility (Coachella, CA) 

• Otay II Pipeline (San Diego County, CA) 

• Water Group 909 (San Diego, CA) 

Bobby Kostryka 
Site Superintendent I Supervisor i TC Construction Company, Inc. 

Mr. Coker has 14 years of experience including work with HDPE, 
concrete, steel and PVC water mains; and large diameter storm drain 
facilities. He has worked with the City of San Diego and numerous other 
municipal agencies throughout San Diego County. Mr. Kostyrka is skilled 
in construction management of larger, complex projects and has proven 
his ability to coordinate crews, subcontractors and in-house construction 
services. 

Project Experience 

• City of San Diego MACC Task Order 1: Water Group 946 and Water 
and Sewer Group 949 Design-Build Project (San Diego, CA) 
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EDUCATION: 

BS, Civil Engineering, New Mexico 
State University 

REGISTRATIONS: 

Civil Engineer(CA}, 2007, 71713 

OSHA 30-Hour Construction 
Outreach Training 

ACI Concrete Field Testing 
Technician - Grade 1, California, 
2011,01.214772 
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• City of San Diego Alvarado Trunk Sewer, Phase 3A, Design-Build 
Project (San Diego, CA) 

• City of San Diego Water and Sewer Group Jobs 909, 781, Famosa 
Accelerated (San Diego, CA) 

• City of San Diego Water 42" CMLC Otay II Pipeline (San Diego, CA) 

• Helix Water District 48" CMLC Pipeline (San Diego County, CA) 

Karl F. Meier PE 
Project Engineer ! Michael Baker International, Inc. 

Karl has six years of experience in the preparation of construction plans, 
specifications and cost estimates for large water, wastewater, and storm 
water projects. Mr. Meier's previous employment as the Engineering 
Manager of a southern California water district has provided him with an 
advanced understanding of water distribution facilities and operations. 
Mr. Meier has collaborated on comprehensive master plans for domestic 
water distribution systems and wastewater collection systems for planned 
residential and commercial developments, as well as for large municipal 
systems. He also has construction management experience related to 
public works including water infrastructure, park improvements, and 
ADA improvements. Mr. Meier is an expert with a variety of software 
applications including: H20MAP (Water and Sewer), and is extremely 
proficient with AutoCAD. 

Project Experience 

• Montecito Water District As-Needed Engineer (Montecito, CA) 

• Port of Long Beach Pier C Sewer Abandonment (Long Beach, CA) 

• El Toro Water District- Water and Sewer Master Plans (Orange 
County, CA) 

• Elsinore Valley Municipal Water District - Rams gate 1701/1801 Pump 
Stations (Lake Elsinore, CA) 
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EDUCATION: 

BS, Civil Engineering, Lawrence 
Technological University 

REGISTRATIONS: 
Civil Engineer{CA), 2007, 71693 

PROFESSIONAL AFFILIATIONS: 
American Membrane Technology 
Association 

Southwest Membrane Operations 
Association 

WateReuse Association 

Joel Bowdan PE 
Project Engineer I Michael Baker International, Inc. 

Mr. Bowdan has 22 years of experience in the planning and design of 
water and wastewater infrastructure including pipelines, lift stations, 
booster stations, production wells, storage tanks, treatment systems and 
combined sewage overflow elimination facilities. He is responsible for 
project management, design supervision, contract administration, client 
interaction and development, and personnel management. His expertise 
includes: complex pumping and piping system layout, hydraulic design, 
groundwater supply and treatment design, brackish water reverse osmosis 
membrane desalinization, alternative treatment for cooling tower systems, 
other process related design, and construction phase assistance including 
start-up and operation of pumping and treatment facilities. Mr. Bowdan 
coordinates all engineering support disciplines during project design and 
construction phases. 

Project Experience 

• Coronado Cays Sanitary Pumping Station Rehabilitation (Coronado, 
CA) 

• California American Water Palm A venue Water Main Improvements 
(San Diego, CA) 

• San Pasqual Brackish Water Desalination Demonstration Project (San 
Diego, CA) 

• Camp Pendleton Recycled Water and Sanitary System Models (Camp 
Pendleton, CA) 

• Pechanga Water Main Extension and Pump Station (Temecula, CA) 

• Coastal Water Project Pipeline and Pumping Facilities (Monterey, CA) 

• Monterey Regional Water Pollution Control Agency Reclaimed Water 
Copper Pipe Replacement (Monterey, CA) 

9.4 Team Leadership and Staffing Level 

Austin Cameron, Design-Build Manager: Mr. Cameron will act as the TCDB Team liaison to 
ensure that the City's needs and expectations are clearly understood and communicated to the 
project team. Mr. Cameron will facilitate the building ofrelationships between the City and TCDB 
Team design and construction personnel to ease and encourage direct client-consultant 
communication. Mr. Cameron will be responsible for ensuring project assignments, schedules and 
accountability are clearly defined and monitored through open lines of communication, operating 
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under our proven project management program. This approach allows us to respond to any City 
needs or critical issues that may arise with confidence and efficiency. Mr. Cameron will be 
dedicated throughout all phases of projects issued under this contract. His involvement will be as 
essential in the design development phase as throughout construction and on through successful 
post-construction close out. Mr. Cameron will be approximately 35% committed during 
design and 25 % during construction. 

Elan Schier, Construction Manager: Mr. Schier will be designated as Construction Manager 
and will serve as the main point of contact with the City. He will be responsible for daily planning 
and execution of all field work, including scheduling and directing subcontractors on the job site; 
maintaining on-site records as required; and managing control of materials and equipment 
installation while monitoring the completed work for compliance with the contract drawings, 
including specifications. Mr. Schier will be approximately 50% committed to the project 
during design and 85% during construction. His leadership role will include, but not be limited 
to the following: 

Primary point of contact with the City during design and Overall schedule and budget 
construction 
Contract negotiations with the City and the design and Operational, logistical and constructibility reviews 
construction team 
Project Master Scheduling Construction phasing and staging 
Cost estimating Design drawing review 
Value engineering Conformance to project specifications 
Attending regularly scheduled meetings with the design team Performance of subcontractors and equipment 
during design suppliers 
Attending all project-related meetings with the City Coordination with affected communities and 

agencies and utility services 

John Harris, Engineering Design Manager: Mr. Harris will lead engineering design efforts and 
be involved in project meetings with the City and Contractor throughout the design and 
construction phases. He will have overall responsibility for coordinating engineering design effort, 
management of design subconsultants, quality control and construction support services. Mr. 
Harris will be approximately 75% committed to the project during design and 25% during 
construction. 

Derek Franken, General Superintendent will be 50% committed during construction. 

Bobby Kostryka, Site Superintendent will be 50% committed during construction. 

9.5 Changes to the Team Composition 

TC and Michael Baker are carrying over many of the same experienced team members from the 
successful first MACC RFQ to this second MACC RFQ, this continuity will prove important to 
continued success. No team member shown in the organizational chart will be substituted without 
prior approval by the City. 

TC CONSTRUCTION STATEMENT OF QUALIFICATIONS I July 8, 2015 39 



• 

Multiple Award Design-Build Contract (MAGG) for Water, _ ~~ .·; -=·-, ~~,I'::__ 
Wastewater, and Storm Water Pipeline Projects ~~~: 1 ·~"{1 
HFQ No. 12B3 F1id No. K· ·15 .. ·129~·l··MAC-·3··A __ : ~) ~"'-~ 

...e \'~ 

9.6 Experience and Strength of Key Proposed Personnel and Subcontractors 

The experience and strength of the TCDB key proposed personnel is provided in section 9 .2 
through section 9.4 of this SOQ. 

The TCDB Team will meet or exceed the mandatory minimum subcontractor participation 
percentages established by the City of San Diego for each task order issued under the MACC 
project. We have partnered with many local ELBE/SLBE and DVBE certified firms to achieve 
this goal and to unequivocally demonstrate our commitment to equal opportunity subcontracting. 
We have provided a list of subcontractors we reached out to for teaming opportunities in section 
11.2.1.1 of this SOQ. 

10.0 CHANGE ORDER HISTORY 

10.1 PROJECTS COMPLETED BY THE DESIGN BUILDER 

The following spreadsheet outlines the projects TC has completed over the last three (3) years as 
well as specific information called for in the City's Request for Qualifications (RFQ) . 

Project 
Name 

Citywide Group I North County 

Sewer Group 7 42 

San Diego Zoo Equalization 
Tank, Sewer, Storm Drain 
Improvements 

Water Group 909 

Otay II Pipeline North Encanto 

Alvarado Trunk Sewer 

Oak Creek Drive Pipeline 
Replacement 

I 

Original 
Contract 

Value 

$3,689,000 

$889,620 

$2,370,516 

$2,846,252 

$4,701,358 

$3,775,646 

$422,191 

••
• 

• • • . . . . 

(-9%) 

(-12%) 

18 11% 

0 0% 

4 20% 

2 -6% 

2 -1% 
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Non-Owner 
Initiated CO 

Pct. 
of Total CO 

(-30%) 

0% 

0% 

0% 

0% 

0% 

0% 

Explanation 

TC provided Value Engineering credit 
to City and contract quantities were in 
excess of actual installed quantities. 

Contract quantities were in excess of 
actual installed quantities. 

Numerous plan revisions made by 
owner and designer after award of 
contract. 

No change orders to date, project 
99% complete. A final deductive C/O 
will be drafted to reduce contract 
quantities. 

AC overlay and large water main 
pipeline scope added to contract by 
City Project Manager. 

Contract quantities were in excess of 
actual installed quantities 

Reduction in permit expense in 
original mobilization bid item 
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Corral Court PS Rehab 
$616,780 7 5% 0% 

Additional grind and overlay added to 
Improvements contract, minor T&M work 

Distribution Pipeline $839,587 6 -6% 0% 
Reduction in bid items for temporary 

Improvements asphalt, minor T&M work 

Owner added 95ft tall junction 
La Jolla Centre Ill $1,606,700 20 5360% 0% structure, remove and replace 

existing AC paving 

San Marcos Vent Desai 
$1,714,000 0% 0% 

Owner added on blind flange to 
Modifications contract 

Balboa Terrace Trunk Sewer $6,694,919 0 0% 0% 

Country Club Reservoir Upgrade $1,790,635 5 4% 0% 
Additional minor work requested by 
owner 

11.0 EQUAL EMPLOYMENT AND CONTRACTING OPPORTUNITY 

11.1 Work Force Report 

11.1.1 WORK FORCE REPORT (FORM BB05) 

TC's Work Force Report is provided in the Subcontractor Documentation section of the SOQ. 

11.1.2 COMPLAINTS FILED OR PENDING 

TC's Certification of Pending Actions Form is provided in the Subcontractor Documentation 
section of the SOQ. 

11.2 Equal Opportunity Assurances 

11.2.1.1 EQUAL OPPORTUNITY EMPLOYMENT AND SUBCONTRACTING PRACTICES 

For this contract, the TCDB Team confirms our commitment to small and disadvantaged business 
enterprises through the amassing of a "bench" of certified subcontractors and subconsultants we 
will call on per the technical requirements of specific task orders assigned under this MACC to 
provide services, equipment and materials. Our bench is extensive and includes firms we know to 
be of exceptional quality, with the niche expertise and sufficient resources to meet the needs of 
our Team and the City. The following is a partial list of our available bench of subconsultants and 
subcontractors: 

Allied Geotech. Eng. (ELBE/DBE), Subconsultant McGrath Consulting (ELBE), Subcontractor 

Brian F. Smith & Assoc. (SLBE), Subcontractor Rick Fowler Construction (SLBE), Subcontractor 
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Coast Landscaping (ELBE), Subcontractor Seal Right Paving (SLBE), Subucontractor 
Coastal Pipeline Services (ELBE), Subcontractor Soclaris Contracting (ELBE), Subcontractor 
Draves Pipeline (DVBE), Subcontractor Southwest Traffic Signal (SLBE), Subcontractor 
Evolution Concrete (SLBE), Subcontractor Sutherlin Contracting (SLBE), Subcontractor 
F&L Fuels & Lubricants Corp. (DVBE), Subcontractor T &M Electric dba Perry Electric (ELBE), Subcontractor 
G. Scott Asphalt (SLBE/DVBE), Subcontractor Terra West Inc. (SLBE), Subcontractor 
Hudson Safe-T-Lite (SLBE/WBE), Subcontractor Tharsos Construction (ELBE), Subcontractor 
Humanability (SLBE/WBE), Subconsultant The Bodhi Group (ELBE), Subcontractor 
In-Line Fence & Railing (SLBE), Subcontractor Vic Salazar Communications (ELBE), Subcontractor 
Loveless & Linton (ELBE), Subcontractor Video Fact (ELBE), Subcontractor 
Luzaich Striping (SLBE), Subcontractor 

11.2.1.2 RECRUITMENT PRACTICES 

While we are confident in the expertise and abilities of our bench firms, the TCDB Team's general 
plan to meet its commitment to the City's EOCP goals includes utilizing various avenues, 
including trade and focus publications, providing written notices to local organizations or groups 
for assistance in contacting and recruiting underrepresented firms, emailed and/or faxed Invitations 
to Bid for certified firms with follow-up phone calls. We do this to advertise subcontracting/ 
subconsulting opportunities to provide maximum opportunity for SLBE, ELBE, and DVBE firms 
to participate as part of our project teams and ensure the City's subcontracting goals are met or 
exceeded in every case. 

Equal Opportunity Employment: Both TC and Michael Baker are committed to recruitment, 
retention and promotion of qualified individuals regardless of gender, race, religion, physical 
disabilities or any other similar factors. We share the belief that a diversely populated, managed 
and led company is a rich company-rich in knowledge, ideas, perceptions, points of view, 
creativity, understanding, respect and compassion. The confluence of different cultures and 
perspectives such employment practices bring forth translates to open communication and 
collaboration, constant innovation and quality assurance, client satisfaction and profitability. To 
further foster a diverse workforce, Michael Baker provides immigration assistance and 
consistently has roughly a dozen people in some stage of the immigration process at all times. 

Recruitment, Hiring and Training Strategies: TC and Michael Baker extend themselves in all 
of the usual ways when it comes to hiring, retaining and promoting women, minorities, veterans 
and the disabled. Both companies recruit through vast, easily accessible employment advertising 
and ensure that the employment agencies and human resources professionals we work with 
understand our commitment to affirmative action in recruiting, hiring and promoting people of all 
backgrounds. The involvement of personnel from both firms in youth and community outreach, 
recruiting college graduates, referring employment candidates, contributing to the efforts of 
discipline and diversity special interest groups, and assisting immigrants in overcoming obstacles 
to employment, have made a significant difference and greatly enhanced our companies' 
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respective abilities to ensure employment opportunities for all people while building a strong, 
reliable workforce that is, indeed, diverse, but more importantly, exceptional from a standpoint 
that has nothing to do with gender, race, creed, religion, sexual orientation or any of the other many 
factors that lead to an individual's unique make-up. 

TC is committed to utilizing apprentices that are certified by the State of California in order to be 
in compliance with state regulations. These apprentices gain knowledge through on-the-job 
training and classroom education provided by the AGC Apprenticeship and Training Trust. When 
an apprentice "journeys out" or graduates from the program, a full-time position is offered to 
benefit from the person's experience. TC employs apprentices in the laborer, carpenter and 
operator trades. 

Apprenticeship training consists of a combination of on-the-job training, plus related education. 
All registered apprentices would become full-time employees of a construction company and 
learning their trade on a daily basis. Since apprentices are employees, they are earning income 
while they are learning. The entire program lasts between two-and-four years depending on the 
trade and, upon completion/graduation, the AGC and State of California award a certificate that is 
recognized throughout the industry as a valid indicator of high quality training, signifying that the 
apprentice has completed an apprenticeship program which meets the industry standards of 
occupational proficiency. 

TC also develops on-the-job training opportunities, such as offering periodic training by holding 
classes on Saturdays (examples: safety, equipment maintenance and operations) and encourages 
all employees to attend and/or participate in training programs for the area that expressly includes 
minorities, women and underutilized groups, including upgrading programs and apprenticeship 
and trainee programs relevant to TC's employment needs, especially those programs funded or 
approved by the Department of Labor. 

Michael Baker understands that civil engineering and planning are not something average middle 
school-or even high school-students think about. As they pass through their daily world, most 
have little or no idea that planners and engineers are responsible for designing the very roads they 
travel, the housing developments they live in or the pipelines and associated utility facilities that 
supply their residences with water and other energy resources. To them, it's all just there. A young 
person can't get excited or entertain the notion of devoting their future vocational life to something 
they don't know exists. As such, Michael Baker has teamed with local school districts, providing 
guest speakers to inform students about the A/E/C industry, the jobs within it and how 
professionals in the industry contribute to our society locally and beyond. Our engineers serve on 
various high school advisory committees, including the local ACE Mentor Program. Michael 
Baker also routinely hosts high school interns in semester-long internship programs from schools 
such as High Tech High, High Tech High International and the Construction Tech Academy at 
Kearny High School. 
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Once hired, all employees' performance, career growth and goals are monitored and regularly 
reviewed on an annual basis. There is a tremendous emphasis on employee development and 
leadership development, our philosophy being that the more we invest in our people, the stronger 
and more successful the company will be. One of our well-known and understood core principles 
is that "we are each other's greatest resource." There is a huge emphasis placed on helping one 
another to be successful and that is recognized in our performance evaluation process and in our 
Excellence in Teamwork and Mentorship Awards Programs, both of which not only promote a 
positive working environment, individual growth, teamwork and success for both the company 
and its employees, but also development and maintenance of a respectful, effective workplace 
where people of all backgrounds work together efficiently toward common goals. 

Michael Baker's continuing education programs offer employees the opportunity to further their 
technical education, complete or earn additional college degrees, complete higher degree 
programs, attend in-house education, take custom-designed seminars and undertake leadership 
development programs. 

These efforts underscore Michel Baker's proactive equal opportunity commitment to working in 
partnership with each employee to achieve excellence in their individual roles, develop 
organizational understanding and involvement, and provide opportunities for career and 
professional growth and satisfaction. 

11.2.1.3 DESIGN-BUILDER'S CURRENT COMMUNITY ACTIVITIES 

Participation in Local Organizations: A major component of both TC and Michael Baker's 
company cultures is our involvement in making positive contributions to communities throughout 
San Diego County. There are a number of varied ways in which we do this. Both companies 
encourage all team members to join and actively participate in technical and professional societies, 
many of which are diversity special interest groups. TC and Michael Baker pay for the majority of 
its employees' annual professional organization dues and associated event registration costs. 
Locally, the companies' professionals are involved in a variety of discipline and diversity special 
interest groups, including, but not limited to: 

American Council of Engineering Companies Institute of Transportation Engineers 
American Planning Association Society of American Military Engineers 

American Public Works Association Society of Human Resource Management 
American Society of Civil Engineers Society of Marketing Professional Services 
Association for Environmental Professionals Society of Women Engineers 
California Land Surveyors Association Women's Transportation Seminar 
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TC's Construction Manager Elan Schier has been an active and involved member on the AGC/City 
of San Diego Liaison Committee for over eight years, and provides input and assistance to the 
group on a regular basis for improving industry relationships and practices. 

Community Activities: Additionally, Michael Baker has established a program called Good 
Works to provide opportunities for employees to easily and effectively donate their time and 
efforts as volunteers assisting a number of diverse local charities and non-profit organizations. The 
program assists Michael Baker staff in sharing information about opportunities for community 
service and organizing hands-on service activities, while also creating and encouraging an 
environment that is sensitive to all aspects of diversity. Many Michael Baker employees give 
volunteer their time, knowledge and experience to dozens of community service programs 
throughout the year. These programs range from beach and neighborhood clean-ups and 
revegetation/ restoration projects, to youth mentoring, teaching ESL, volunteering at hospitals and 
working in homeless shelters, conducting drives to support homeless and underprivileged San 
Diegans as well as local units of the to U.S. Military serving overseas, just to name a few. The 
following is a sampling of the local volunteer outreach activities that the San Diego Chapter of 
Michael Baker's Good Works Group has organized in the past few years: 

St. Vincent de Paul I Friar Joe's Village Toys for Tots 
Ronald McDonald House Charities of San Diego San Diego Blood Bank Drives 

For community outreach as it pertains to projects, the TCDB Team intends to set-up kiosks at 
heavy-traffic locations within the communities where task order work is to be completed so that 
citizens have the opportunity to become as informed as possible about the City's plans and the 
work our Team will be doing in their neighborhoods. Engaging the public and providing them the 
information they need and deserve is a very important step and a difference maker that greatly 
increases the chances for expeditious and successful completion of task orders of all types and 
sizes. 

Mentoring: Both TC and Michael Baker so firmly believe in providing increased opportunities to 
small and disadvantaged local businesses that we regularly take on the mentorship role in mentor­
protege relationships with such firms. Both companies have had great recent experience and 
assisted in providing significant growth and success for our protege companies as illustrated in the 
footnotes included under the list of "bench" subconsultant and subcontractor we have identified 
for task orders awarded under this MACC. 

The TCDB Team is committed to enhancing neighborhoods within the City, not only through 
respectful and expert delivery of projects in affected communities, but by being simultaneously 
unobtrusive yet engaged with citizens to ensure we do right by them and the City. The MACC 
project delivery method provides the opportunity to form real, long-term, mutually beneficial 
relationships, and that is what we are committed to doing with the City, our small business 
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subcontractors and subconsultants, and the San Diegans who will benefit from the pipeline projects 
we bring to successful completion. 

11.3 Subcontractor Documentation 

11.3.l PAST PARTICIPATION LEVELS 

Per the instructions of the City of San Diego's Request for Qualifications, the following items are 
provided in an attachment titled "Subcontractor Documentation," provided at the back of this SOQ. 

• Past Participation Levels (Form AA50) 

Please note that the TCDB Team's general plan to meet its commitment to the City's EOCP goals 
has been approved by the City, and is not included in the Subcontractor Documentation attachment 
as we have provided an extensive description of our plan in section 11 of this SOQ. 

11.3.2 SUBCONTRACTORS PROPOSED PARTICIPATION LEVELS 

The TCDB Team will meet or exceed the mandatory minimum subcontractor participation 
percentages established by the City of San Diego for each task order issued under the MACC 
project. We have partnered with many local ELBE/SLBE and DVBE certified firms to achieve 
this goal and to unequivocally demonstrate our commitment to equal opportunity subcontracting. 

12.0 CIVIL AND CRIMINAL ISSUES 

12.1 Provision of a Declaration Providing Detail for the Past 5 Years 
The TCDB Team referred to from this pointed as "the Design-Builder" (TC and Michael Baker) 
hereby declares that the following statements are facts: 

12.1.l OSHA DECLARATION 

In the past five (5) years, one (1) Occupational Safety and Health Act (OSHA) have filed against 
any member of the Design-Builder. 

TC Construction Company assessed a penalty for one OSHA violation. 
Project Name Citation Date Violation Violation No. Appeal Penalty Paid 

Decision Date 
Homelands 5/23/2013 Failure to 315347195 10/29/2014 $12,480 
Tank effectively 
Replacement implement 

entire IIPP 

12.1.2 STATE LICENSE LAW DECLARATION 

In the past five (5) years, zero (0) civil or criminal violations of the Contractor's State License Law 
have been filed against any member of the Design-Builder. 
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12.1.3 FALSE OR FRAUDULENT CLAIM DECLARATION 

In the past five (5) years, there have been zero (0) convictions of any member of the Design-Builder 
of submitting a false or fraudulent claim to a public agency. 

12.1.4 FEDERAL INSURANCE CONTRIBUTIONS ACT DECLARATION 

In the past five (5) years, zero (0) civil or criminal violations of federal or state law governing the 
payment of wages, benefits, or personal income tax withholding, or of Federal Insurance 
Contributions Act (FICA) withholding requirements, state disability insurance withholding, or 
unemployment insurance payment requirements have been filed against any member of the Design­
Builder. 

12.1.5 FEDERAL AND STATE LAW DECLARATION 

In the past five (5) years, zero (0) civil or criminal violations of federal or state law against any 
member of the Design-Builder governing equal opportunity employment, contracting, or 
subcontracting have been filed. 

12.1.6 SURETY DECLARATION 

In the past five (5) years, there have been zero (0) instances where a surety company finished the 
work of a member of the Design-Builder, or made payments to subcontractors or workers on behalf 
of a member of the Design-Builder. 
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ATTACHMENTC 

CERTIFICATION OF EXCEPTION TO RFQ DOCUMENTS Multiple 

Award Design-Build Contract for Water, Wastewater, and Storm 
Water Pipeline Projects 

The undersigned, a duly authorized representative of TC Construction Company, Inc. 

hereby stipulates that TC Construction Company, Inc. 
(Company Name) 

(Company Name) 

takes no exceptions to this 

Request for Qualification~-"2ts as referenc:_ in thjs RFQ. 

Austin Cameron a~~ July 8, 2015 
Authorized Representative Date 

President 

Authorized Representative's Title 

TC Construction Company, Inc. 
Company 

OR 

The undersigned, a duly authorized representative of _________________ _ 
(Company Name) 

hereby stipulates that __________________ takes the following exceptions 
(Company Name) 

to this Request for Qualifications and its attachments as referenced in this RFQ. 

Authorized Representative Date 

Authorized Representative's Title 

Company 

MACC Request for Qualifications (Rev. May. 2015) 251 Page 
Attachment C -Certification of Exception to RFQ Documents 
Multiple Award Design-Build Contract (MACC) for Water, Wastewater, and Storm Water Pipeline Projects 
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ATTACHMENTD 

DESIGN-BUILDERS CERTIFICATION OF PENDING ACTIONS 
FORM 

As part of its SOQ, the Design-Builder shall provide to the City a list of all instances within the past 
10 years where a complaint was filed or pending against the Design-Builder in a legal or 
administrative proceeding alleging that Design-Builder discriminated against its employees, 
subcontractors, vendors or suppliers, and a description of the status or resolution of that complaint, 
including any remedial action taken. 

CHECK ONE BOX ONLY. 

D 

The undersigned certifies that within the past 10 years the Design-Builder has NOT 
been the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. 

The undersigned certifies that within the past ten years the Design-Builder has been 
the subject of a complaint or pending action in a legal administrative proceeding 
alleging that Design-Builder discriminated against its employees, subcontractors, 
vendors or suppliers. A description of the status or resolution of that complaint, 
including any remedial action taken and the applicable dates is as follows: 

Contractor Name TC Construction Company, Inc. 

Certified By Austin Cameron Title President 
~ Name 

~~~ Date July 8, 2015 
Signature 

USE ADDITIONAL FORMS AS NECESSARY 

MACC Request for Qualifications (Rev. May. 2015) 271 Page 
Attachment R- Design-Builders Certification of Pending Actions Form 
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City of San Diego 
EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue • Suite 200 • San Diego, CA 92101 
Phone: (619) 236-6000 • Fax: (619) 236-5904 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501through22.3517, 
is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law. Such employment practices include, but are not limited to unlawful 
discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors are 
required to provide a completed Work Force Report (WFR). 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

Type of Contractor: Ill Construction D Vendor/Supplier D Financial Institution D Lessee/Lessor 
D Consultant D Grant Recipient D Insurance Company D Other 

Name of Company: TC Construction Company, Inc. 

ADA/DB A: 

Address (Corporate Headquarters, where applicable): _1-"0"""5_40-'--P-'-ro"""s"'"p;....;;e--"c""'t A~ve-'-------------------

City: Santee County: San Diego State: _C_A ____ _ Zip· 92071 

Telephone Number: (619) ..::i4=4 ... 8=-4u.5...,6,...__ _________ _ Fax Number: (619 )..::i4=4 ... 8=-3...,.3"'4'""1 _________ _ 

NameofCompanyCEO:_T_e_rry~C_a_m_e_ro_n _____________________________ _ 

Address( es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 
Address: ________________________________________ _ 

City:. ___________ _ County: ____________ State:------- Zip~·---

Telephone Number: ( ). ______ _ Fax Number: ( Email: __________ _ 

Type of Business: _C_o_n_s_tr_u_c_tio_n ____________ _ Type of License: _A~C_2_1 __________ _ 

The Company has appointed:_A_._n ..... g'"'e_l ....,M_o--n.-te.._n"'"e...,9 .... r-"-0---------------------------­

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal 

employment and affirmative action policies of this company. The EEOO may be contacted at: 

Address: 10540 Prospect Ave Santee CA 92071 

Telephone Number: ~19 )_,4._...4..,.8-_.4..,.5=6""-0____ Fax Number: Q19) _,4_,_48"'--_,.3_,._34_,_1,_____ Email: _________ _ 

~One San Diego County (or Most Local County) Work Force - Mandatory 

D Branch Work Force* 

D Managing Office Work Force 

Check the box above that applies to this WFR. 

*Submit a separate Work Force Report for all participating branches. Combine WFRs if more than one branch per county. 

I, the undersigned representative of TC Construction Company, Inc. 

(Firm Name) 

hereby certify that information provided 
(County) (State) 

_2_5t_h _____ day of February ,20.JL 

(Print Authorized Signature Name) 

EOG Work Force Report (rev. 01115) 1of6 Form Number: 8805 



WORK li'ORCE REPORT - Page 2 
!NAME OF FIRM: TC Construction Company, Inc. DATE:_2_/2_5_/1_5 ____ _ 

OFFICE(S) or BRANCH(ES): Santee COUNTY: _S_a_n_D_ie~g_o~-----

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
(4) American Indian, Eskimo 

ADMINISTRATION 
OCCUPATIONAL CATEGORY 

Management & Financial 

Professional 

A&E, Science, Computer 

Technical 

Sales 

Administrative Support 

Services 

Crafts 

Operative Workers 

Transportation 

Laborers* 

3 

8 

1 5 

4 

1 

2 

*Construction laborers and otber field employees are not to be included on this page 

Totals Each Column 1 21 3 

I Grand Total All Employees 81 

( 5) Filipino 
( 6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 

1 9 

11 3 

6 

8 

1 14 I 

1 2 

1 1 1 44 I 9 

Indicate by Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

I Disabled 

Non-Profit Organizations Only: 
I I I I I I I 

Board of Directors I I I I I I 1 
I I I I I I I 

I I I I I I I 

Volunteers I I I 1 1 1 I 
I I I I I I I 

Artists I I I I I I I 
1 I I I I I I 
1 I I I I I I 

EOG Work Force Report (rev. 01115) 2 of6 Form Number: 8805 



WORK FORCE REPORT - Page 3 
NAME OF FIRM: TC Construction Company, Inc. DATE:_2_/2_5_/1_5 ____ _ 

OFFICE(S) or BRANCH(ES):._S_a_n_te_e ______________ COUNTY: San Diego 

INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row 
provided. Sum of all totals should be equal to your total work force. Include all those employed by your company on either a full or part­
time basis. The following groups are to be included in ethnic categories listed in columns below: 

(1) Black, African-American 
(2) Hispanic, Latino, Mexican-American, Puerto Rican 
(3) Asian, Pacific Islander 
( 4) American Indian, Eskimo 

1RADE 
OCCUPATIONAL CATEGORY 

Brick, Block or Stone Masons 

Carpenters 1 7 

Carpet, Floor & Tile Installers Finishers 

Cement Masons, Concrete Finishers 

Construction Laborers 2 34 
Drywall Installers, Ceiling Tile Inst 

Electricians 

Elevator Installers 

First-Line Supervisors/Managers 2 
Glaziers 

Helpers; Construction Trade 1 13 
Millwrights 

Misc. Const. Equipment Operators 2 28 
Painters, Const. & Maintenance 

Pipelayers, Plumbers, Pipe & Steam Fitters 23 
Plasterers & Stucco Masons 

Roofers 

Security Guards & Surveillance Officers 

Sheet Metal Workers ' '. 
' 

Structural Metal Fabricators & Fitters 

Welding, Soldering & Brazing Workers 

Workers, Extractive Crafts, Miners 

Totals Each Column 6 

I Grand Total All Employees 

!indicate By Gender and Ethnici 

Disabled 

EOG Work Force Report (rev. 01115) 

(5) Filipino 
( 6) White, Caucasian 
(7) Other ethnicity; not falling into other groups 

2 

20 2 

13 

7 

1 21 1 

6 ' 

1 69 3 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Alvarado Trunk Sewer Ph. III 

TYPE OF PROJECT: Design Build-36" trunk sewer by open cut & jack/bore methods DOLLAR VALUE OF PROJECT: $3,775,646 
·~'----'---~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED(l) 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB© 

Name: RBF Consulting 
Designer Engineering Design $192,500 NIA NIA 

Address: 9755 Clairemont Mesa Blvd_ 

City: San Diego State: Ca 

Zip: 92124 Phone: 858-614-5000 

Name: Vic Salazar Communications 
Contractor Pre-construction video, $11,650 ELBE City 

Address: 2514 JamachaRd_ 
community outreach 

City: El Cajon State: Ca 

Zip: 92019 Phone: 619-517-4744 

Name: McGrath Consulting 

Address: PO Box 20205 
Designer WPCP $700 ELBE City 

City: El Cajon State: Ca 

Zip: 92021 Phone: 619-250-2025 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Alvarado Trunk Sewer Ph. III 

TYPE OF PROJECT: Design Build-36" trunk sewer by open cut & jack/bore methods DOLLAR VALUE OF PROJECT: $3,775,646 
·~'------'---~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFO~D,MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED(l) 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBCD 

Name: Brian F. Smith & Associates 
Contractor Archeo., Paleo., Native $100,407 ELBE City 

Address: 14010 Poway Rd., Suite A 

City: Poway State: Ca 
American, Biological 

Zip: 92064 Phone: 858-679-8218 
Monitoring 

Name: H & D Construction Co. 
Contractor Concrete Flatwork $39,796 SLBE City 

Address: PO Box 12859 

City: El Cajon State: Ca 

Zip: 92020 Phone: 619-444-6118 

Name: Coast Landscaping, Inc. 
Contractor Revegetation $38,777 ELBE City 

Address: 2230 La Mirada Suite B 

City: Vista State: Ca 

Zip: 92081 Phone: 760-436-6804 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Alvarado Trunk Sewer Ph. III 

TYPE OF PROJECT: Design Build-36" trunk sewer by open cut & jack/bore methods DOLLAR VALUE OF PROJECT: $3,775,646 
.--'----''----'---~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB© 

Name: Hudson Safe-T-Lite 
Supplier Slide Rail Shoring $19,336 SLBE City 

Address: PO Box 117 

City: El Cajon State: Ca 

Zip: 92022 Phone: 619-441-3644 

Name: Draves Pipeline, Inc. 
Constructor Manhole Rehab. and $106,465 DVBE CADoGS 

Address: PO Box 1051 

City: Bonsall State: Ca 
New Manhole 

Zip: 92003 Phone: 760-728-7094 

Name: San Diego Tree Care, Inc. 
Constructor Arborist $3,582 ELBE City 

Address: 9974 Scripps Ranch Blvd. #303 

City: San Diego State: Ca 

Zip: 92131 Phone: 858-530-8733 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Alvarado Trunk Sewer Ph. III 

TYPE OF PROJECT: Design Build-36" trunk sewer by open cut & jack/bore methods DOLLAR VALUE OF PROJECT: $3, 775,646 
~'-----'----~~~~~~-

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED,l\1ATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIEDlll 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR l\1ATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: Pure Effect, Inc. 
Constructor Groundwater $4,975 NIA NIA 

Address: 601 W. Valencia Dr. 
Testing/Treatment 

City: Fullerton State: Ca 

Zip: 92832 Phone: 714-639-7873 

Name: Tharsos Construction 
Constructor Annular Space Grouting $90,732 ELBE City 

Address: 5022 Thome Dr. 
& Pipeline/MR 

City: La Mesa State: Ca Abandonments 
Zip: 91942 Phone: 619-467-0690 

Name: Miltco Inc. 
Constructor Sound Walls $32,385 ELBE City 

Address: 3511 Camino Del Rio S. #210 

City: San Diego State: Ca 

Zip: 92108 Phone: 877-645-8261 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for QBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Alvarado Trunk Sewer Ph. III 

TYPE OF PROJECT: Design Build-36" trunk sewer by open cut & jack/bore methods DOLLAR VALUE OF PROJECT:_$~3,'-7_75--'-,6_4_6 _____ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB'D 

Name: J. Cloud, Inc. 
Supplier Aggregates $12,553 SLBE City 

Address: 2094 Willow Glen Dr. 

City: El Cajon State: Ca 

Zip: 92019 Phone: 619-593-9020 

Name: Hudson Safe-T-Lite 
Supplier Steel Casing for Tunnel, $296,288 SLBE City 

Address: PO Box 117 

City: El Cajon State: Ca 
Casing Spacers 

Zip: 92022 Phone: 619-441-3644 

Name: Draves Pipeline 
Supplier Pipe & Fittings $153,593 DVBE CADoGS 

Address: PO Box 1051 

City: Bonsall State: Ca 

Zip: 92003 Phone: 760-728-7091 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLEE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Alvarado Trunk Sewer Ph. III 

TYPE OF PROJECT: Design Build-36" trunk sewer by open cut & jack/bore methods DOLLAR VALUE OF PROJECT: $3,775,646 
'~'-----'---~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBCD 

Name: F & L Fuels 
Supplier Fuel $180,300 DVBE CADoGS 

Address: 1635 W. Gaylord St. 

City: Long Beach State: Ca 

Zip: 90813 Phone: 562-432-1301 

Name: 

Address: 

City: State: 

Zip: Phone: 

Name: 

Address: 

City: State: 

Zip: Phone: 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will uot receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Water Group 949 and Water & Sewer Group 946 MACC Task Order 01 

TYPE OF PROJECT: Design Build Sewer and Water Replacement DOLLAR VALUE OF PROJECT: $8,945,450 
--'~-'--~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED0 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

Name: RBF CONSULTING 
DESIGNER Lead Designer/Water $268,508.00 OBE NIA 

Address: 9755 Clairemont Mesa Blvd Resources, Civil and Traffic 
City: San Diego State: CA Engineering, 
Zip: 92124 Phone: 858-614-5000 Stormwater /Survey 

Name: VO Engineering 
Designer Geo-technical $8,018.00 ELBE City 

Address: 13230 Evening Creek Drive Ste 207 

City: San Diego State: CA 
Engineering 

Zip: 92128 Phone: 858-888-0644 

Name: San Dieguito Engineering, Inc. 
Designer Civil Engineering $18,700.00 SLBE City 

Address: 4407 Manchester Avenue Ste 105 
Support 

City: Encinitas State: CA 
Zip: 92024 Phone: 760-753-5525 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

C£l As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 



-r 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Water Group 949 and Water & Sewer Group 946 MACC Task Order 01 

TYPE OF PROJECT: Design Build Sewer and Water Replacement DOLLAR VALUE OF PROJECT:_$~8,'-9_45-'-,4_5_0 _____ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF l\IBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED0 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBCD 

Name: Robcar Corp. dba Hudson Safe-T-Lite 
Designer Traffic Control Plans $21,563.80 SLBE City 

Address: 777 Gable Way 

City: El Cajon State: CA 

Zip: 92022 Phone: 619-441-3644 

Name: Global Environmental Network, Inc. 
Des gin er Water Pollution Control $2,800.00 DVBE CADoGS 

Address: PO Box 8068 
Plans 

City: Fountain Valley State: CA 

Zip: 92728 Phone: 714-479-1199 

Name: Vic Salazar Communications 
Constructor Community Liaison, $21,317.44 ELBE City 

Address: 2514 Jamacha Road, #502-21 
Video Pre-Existing 

City: El Cajon State: CA 

Zip: 92019 Phone: 619-517-4744 
Conditions 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

'6:i As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Water Group 949 and Water & Sewer Group 946 MACC Task Order 01 

TYPE OF PROJECT: Design Build Sewer and Water Replacement DOLLAR VALUE OF PROJECT:_$~8,_94_5~,4_50 _____ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED<ll 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB(l) 

Name: Brian F. Smith & Associates 
Constructor Archeo/Paleo/Monitoring $60,972.00 SLBE City 

Address: 14010 Poway Rd Suite A 

City: Poway State: CA 

Zip: 92064 Phone: 858-484-0915 

Name: Sealright Paving, Co. 
Constructor AC Paving, AC $145,128.62 SLBE City 

Address: PO Box 774 

City: Bonita State: CA 
Grinding, Pavement 

Zip: 91908 Phone: 619-479-6434 
Fabric 

Name: Coastal Pipeline Services 
Constructor CCTV Pipelines for Constructor has not ELBE City 

Address: Po Box 235653 
Acceptance begun work on project, 

City: Encinitas State: CA still to be completed. 
Zip: 92023 Phone: 760-828-5174 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

C?> As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Water Group 949 and Water & Sewer Group 946 MACC Task Order 01 

TYPE OF PROJECT: Design Build Sewer and Water Replacement DOLLAR VALUE OF PROJECT: $8,945,450 
·~'-----'--~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPEOFWORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED0 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB© 

Name: YBS Concrete, Inc. 
Constructor Concrete Flatwork $105 ,696.04 ELBE City 

Address: 821 Kuhn Dr, Suite 209 

City: Chula Vista State: CA 

Zip: 91914 Phone: 619-271-6122 

Name: Southwest Traffic Signal Service 
Constructor Traffic Loops and Push $16,373.25 ELBE City 

Address: 397 Raleigh Avenue 

State: CA 
Buttons 

City: El Cajon 

Zip: 92020 Phone: 619-442-3343 

Name: Luzaich Striping, Inc. 
Constructor Striping Constructor has not ELBE City 

Address: PO Box 2426 begun work on project, 
City: El Cajon State: CA still to be completed. 
Zip: 92021 Phone: 619-443-7755 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Water Group 949 and Water & Sewer Group 946 MACC Task Order 01 

TYPE OF PROJECT: Design Build Sewer and Water Replacement DOLLAR VALUE OF PROJECT: $8,945,450 
'--'---'----'-~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIEDQ) 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB'D 

Name: G. Scott Asphalt 
Constructor Slurry Seal Constructor has not SLBE City 

Address: 358 Troudsale Ave begun work on project, 
City: Chula Vista State: CA still to be completed. 
Zip: 91910 Phone: 619-420-1854 

Name: R & C Structures 
Constructor Manholes Constructor has not OBE NIA 

Address: 1615 LaMiradaDr begun work on project, 
City: San Marcos State: CA still to be completed. 
Zip: 92078 Phone: 760-744-3355 

Name: J Cloud, Inc. 
Constructor I Trucking, Aggregates $114,255.00 SLBE City 

Address: 2094 Willow Glen 

City: El Cajon State: CA 
Supplier 

Zip: 92019 Phone: 619-5931856 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
I-nJBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
I-nJBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Water Group 949 and Water & Sewer Group 946 MACC Task Order 01 

TYPE OF PROJECT: Design Build Sewer and Water Replacement DOLLAR VALUE OF PROJECT: $8,945,450 
·~'------'----~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSWD 

N alile: Bramko Ind. dba Day & Night Power Sweeping 
Constructor Street Sweeping $25,578.75 SLBE City 

Address: 1235 Pierre Way 

City: El Cajon State: CA 

Zip: 92020 Phone: 619-593-1856 

Nalile: F& L Fuels & Lubricants Corp, Inc. 
Supplier Diesel Fuel 

Address: 1635 W Gaylord Street 
$26,134.86 DVBE CADoGS 

City: Long Beach State: CA 

Zip: 90813 Phone: 562-432-1301 

Nalile: 

Address: 

City: State: 

Zip: Phone: 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Otay II Pipeline Improvements 

TYPE OF PROJECT: Bid Build of a 42" Welded Steel CML&C Water Pipeline DOLLAR VALUE OF PROJECT: $5,674,358 
·~~~~~~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED,:MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIEDai 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR :MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB<D 

fame: Brian F. Smith & Assoc. 
Contractor Archeo/Paleo $55,610 SLBE City 

Address: 14010 Poway Rd., Suite A 

bity: Poway State: California 

.tip: 92064 Phone: 858-484-0915 

Name: Cell Crete Corporation 
Contractor Cellular Grout $110,522 NIA NIA f ddress: 135E Railroad 

<City: Momovia State: California 

Zip: 91016 Phone: 626-357-3500 

Name: Corpro Companies, Inc. 
Contractor Drilling 

Address: PO Box 674173 
$85,582 NIA NIA 

City: Dallas State: Texas 

Zip: 75267 Phone: 562-944-1636 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Otay II Pipeline Improvements 

TYPE OF PROJECT: Bid Build ofa 42" Welded Steel C:ML&C Water Pipeline DOLLAR VALUE OF PROJECT:_$~5,_67_4-'-,3_58 _____ _ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED<ll 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSB© 

Name: Land Surveying Consultants 
Contractor Staking $24,875 NIA NIA 

Address: 318 West 13th Ave. 

City: Escondido State: California 

Zip: 92025 Phone: 760-73 8-8804 

Name: Statewide Stripes, Inc. 
Contractor Striping $6,000 SLBE City 

Address: PO Box 600710 

City: San Diego State: California 

Zip: 92160 Phone: 858-560-6887 

Name: Testing Services 
Contractor Welding Inspection 

Address: 3030 Main St. 
$55,931 ELBE City 

City: San Diego State: California 

Zip: 92113 Phone: 619-234-9901 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

~ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Otay II Pipeline Improvements 

TYPE OF PROJECT: Bid Build ofa 42" Welded Steel CML&C Water Pipeline DOLLAR VALUE OF PROJECT: $5,674,358 
·~'-----'---~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED@ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBOJ 

N rune: Underground Precast Solutions 
Contractor Precast Vaults $32,310 NIA NIA 

Address: PO Box 894820 

City: Los Angeles State: California 

Zip: 90189 Phone: 800-877-1613 

Nrune: G. Scott Asphalt, Inc. 
Contractor Slurry Seal $18,886 SLBE City 

Address: 358 Trousdale Dr. 

City: Chula Vista State: California 

Zip: 91910 Phone: 619-420-1854 

Nrune: Hanson Aggregates Pacific 
Supplier Concrete $263,436 NIA NIA 

Address: 12667 Alcosta Blvd., Suite 400 

City: San Ramon State: California 

Zip: 94583 Phone: 858-577-2777 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City ofLos Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICJPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 



DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Otay II Pipeline Improvements 

TYPE OF PROJECT: Bid Build of a 42" Welded Steel CML&C Water Pipeline DOLLAR VALUE OF PROJECT: $5,674,358 
~~~~~~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED, MATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED~ 

SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR MATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBCD 

Name: Calif Commercial Asphalt 
Supplier Asphalt 

Address: PO Box 1840 
$116,952 NIA NIA 

City: Poway State: California 

Zip: 92074 Phone: 858-513-0611 

Name: Ameron 
Supplier Pipe & Fittings 

Address: File 50289 
$1,541,043 NIA NIA 

City: Los Angeles State: California 

Zip: 90074 Phone: 909-944-4100 

Name: J. Cloud, Inc. 
Supplier Aggregates $49,689 ELBE City 

Address: 2094 Willow Glen Dr. 

City: El Cajon State: California 

Zip: 92019 Phone: 619-593-1856 

CD As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

(Z) As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages if the Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
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DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 

The Design-Builder shall complete this form for each project listed in response to the RFQ. The Design-Build Subcontractors and Suppliers Past Participation List shall 
include name, address, telephone number (including area code), classification, type of work, dollar amount of participation, certification, and certifying agency for each 
Subcontractor or Supplier who participated in the referenced project. 

NAME OF PROJECT: Otay II Pipeline Improvements 

TYPE OF PROJECT: Bid Build ofa 42" Welded Steel C:ML&C Water Pipeline DOLLAR VALUE OF PROJECT: $5,674,358 
~~~~~~~~~~~~ 

NAME, ADDRESS AND TELEPHONE CONTRACTOR, TYPE OF WORK DOLLAR AMOUNT OF MBE, WBE, DBE, WHERE 
NUMBER OF SUBCONTRACTOR DESIGNER, PERFORMED,I\1ATERIALS SUBCONTRACTOR DVBE, OBE, ELBE, CERTIFIED Cl) 

i SUPPLIER, OR OR SUPPLIES PARTICIPATION, SLBE, SDB, WoSB, 
VENDOR I\1ATERIALS OR HUBZone,OR 

SUPPLIES SDVOSBm 

Name: HD Supply Waterworks, Ltd 
Supplier Butterfly Valves $326,647 NIA NIA 

Address: 1560 West Linda Vista Dr. 

City: San Marcos State: California 

Zip: 92078 Phone: 760-781-5335 

Name: 

Address: 

City: State: 

Zip: Phone: 

Name: 

Address: 

City: State: 

Zip: Phone: 

<D As appropriate, Design-Builder shall identify Subcontractors or Suppliers as one of the following and shall include a valid proof of certification (except for OBE, 
SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

@ As appropriate, Design-Builder shall indicate if Subcontractor or Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Design-Builder will not receive any points for past subcontracting participation percentages ifthe Design-Builder fails to submit the required proof of certification. 

Form Title: 
Form Number: 
Project Title: 

DESIGN-BUILD SUBCONTRACTORS AND SUPPLIERS PAST PARTICIPATION LIST 
AA50 
Multiple Award Design-Build Contracts for Water, Wastewater, and Storm Water Pipeline Projects 

(Rev. May 2012) 
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City of San Diego 

CONTRACTOR'S NAME: Cass Construction, Inc. 
ADDRESS: 1100 Wagner Drive, El Cajon, CA 92020 
TELEPHONE NO.: (619) 590-0929 FAX NO.: "'-'(6~19'"""")~5~90~-=12~0~2 ------

Contract Specialist: Clementina Giordano 
Address: 1010 2nd Ave, Suite 1400, MS 614C 
Email: CGiordano@sandiego.gov 
Phone No.: 619-533-3481 Fax No.: 619-236-5904 

CONTRACT 
DOCUMENTS 

FOR 
MULTIPLE AWARD DESIGN-BUILD CONTRACT FOR 
WATER, WASTEWATER, AND STORMWATER PIPELINE 
PROJECTS 

RFQ NO.: 1293 



MULTIPLE A WARD DESIGN-BUILD CONTRACT 
FOR WATER, WASTEWATER AND STORMWATER 

PIPELINE PROJECTS 

This multiple award Design-Build contract (Contract) is made and entered into by and between 
the City of San Diego (City), a municipal corporation, and CASS Construction (Design­
Builder), for the purpose of designing and constructing City water, stonnwater, and wastewater 
pipelines and related facilities (Projects). The City and Design-Builder may be referred to 
individually as "Party" and collectively as the "Parties." 

RECITALS 

A. The City needs to design and construct Projects located in the City of San Diego, 
California. 

B. The City issued Request for Qualifications No. 1293 (RFQ) for multiple award Design­
Build contracts, to which the Design-Builder responded and was approved by the Mayor 
and City Council (Resolution No. R-310174) as one of the four firms eligible to submit 
future proposals to design and construct Projects through this program. 

C. The City will hire one firm to design and construct each Project, to be described in 
Request for Proposals (RFPs) issued pursuant to section 22.3310 of the San Diego 
Municipal Code (SDMC). 

D. The Design-Builder is prepared to enter into this Contract and to submit, in accordance 
with each RFP, a Proposal for each Project. 

E. The Design-Builder is ready, willing, and able to design and construct Projects in 
accordance with the terms and conditions of this Contract. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, 
and for good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the Parties hereby agree as follows: 

AGREEMENT 

ARTICLE 1- PROJECT A WARD 

1.1 Request for Proposals. From time to time during the term of this Contract, the City will 
issue a RFP to the Design-Builder for the design and construction of a Project. The RFP 
will describe the specific requirements and scope of work for the Project. There is no 
minimum or maximum number of RFPs to be issued under this Contract. Issuing a RFP 
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does not obligate the City to award a task order for the Project, and a RFP may be 
canceled by the City at any time prior to award of a task order. The City may issue 
addenda to a RFP or extend the deadline for submitting proposals, in the City's 
discretion. 

1.1.1 Project Descriptions. Projects may be non-complex performance oriented tasks 
requiring minimal design, may be complex construction requiring substantial 
design development, or a combination thereof. Projects will be varying in size 
and complexity. The RFP may or may not have preliminary plans and 
specifications but may include sketches, and requests for catalog cuts, and other 
submittals. 

1.2 Proposals. The Design-Builder's proposal must be complete and satisfy all the 
requirements of the RFP, consistent with industry standards and proposals submitted by 
competent design-build firms performing similar work in California. Proposals submitted 
by the Design-Builder shall constitute a firm offer, which may be accepted by the City 
within the time specified in the RFP. Subcontractors shall be identified in the proposals 
pursuant to SDMC section 22.3309. Preparing and submitting proposals shall be at the 
Design-Builder's sole cost and expense. The Design-Builder shall submit a proposal to 
the City responding to each RFP, by the deadline specified in the RFP, unless an 
exception applies: 

1.2.1 Bonding Capacity. The Design-Builder does not have to submit a proposal in 
response to an RFP if the Design-Builder can demonstrate to the reasonable 
satisfaction of the City, that the proposed Project will cause the Design-Builder to 
exceed its maximum remaining bonding capacity. 

1.2.2 Response Effort. The Design-Builder does not have to submit a proposal in 
response to an RFP if the deadline to submit a proposal is less than thirty (30) 
days from the date the RFP is issued, or if the City has issued more than two RFPs 
in the thirty (30) days immediately preceding the date of issuance of the current 
RFP. 

1.3 Evaluation. The City will evaluate the proposals in accordance with SDMC section 
22.3308 and the criteria set forth in the RFP. The City may negotiate and clarify the final 
components of the winning proposal with the Design-Builder pursuant to SDMC section 
22.3008(b). The winning proposal will be recommended for award to the Mayor or 
his/her designee, who must approve all task orders. If at least two proposals are not 
received in response to a RFP, the City will not issue a task order for the Project and 
instead procure the Project through another process. The City may accept the winning 
proposal, reject proposals that do not meet all the requirements of the RFP or this 
Contract, waive any defects and technicalities in a proposal, or reject all proposals, all in 
its sole discretion. 

1.4 Task Orders. If the City accepts the Design-Builder's proposal, the award of the Project 
will be acknowledged by the issuance of a task order. The award of a task order is 
contingent upon the Design-Builder's compliance with all conditions precedent to award 
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described in the RFP. The task order becomes effective upon the Design-Builder's receipt 
of the task order signed by the Mayor or his designee. Task orders will be issued with a 
specific completion date or performance period and a firm fixed price for design and 
construction. The Design-Builder is responsible for designing and constructing each 
Project for the fixed price contract value. Failure to do so is at the Design-Builder's risk. 

1.5 Contract Documents. Upon the award of a task order, the RFP, the Design-Builder's 
proposal, and the task order (which may include modifications to the proposal negotiated 
pursuant to section 1.3) shall be considered as incorporated into this Contract, but only 
for the particular Project for which they are issued or submitted. In resolving conflicts 
resulting from errors or discrepancies in any of the Contract Documents, the order of 
precedence shall be as set forth below in descending order of precedence (the document 
in section 1.5 .1 having the highest precedence). Provisions of the Contract Documents 
addressing the same subject which are consistent but have different degrees of specificity 
shall not be considered to be in conflict, and the more specific language shall control. 

1.5.1 This Contract. 
1.5.2 The task order. 
1.5.3 The RFP and all documents referenced therein. 
1.5.4 The 2012 City Supplements (The WHITEBOOK). 
1.5.5 The 2012 Standard Specifications for Public Works Construction (The 

GREENBOOK). 
1.5.6 The Design-Builder's proposal (Proposal). 
1.5.7 RFQ No. 1293 and all addenda thereto. 
1.5.8 The Design-Builder's Statement of Qualifications (SOQ). 

1.6 Eligibility to Submit Proposals. Pursuant to SDMC section 22.331 O(h)(3), if the 
Design-Builder is awarded a task order and fails to achieve the mandatory minimum 
participation levels established in the RFP for that Project for Small Local Business 
Enterprises, Emerging Local Business Enterprises, or Disabled Veteran Business 
Enterprises, the Design-Builder shall be ineligible to submit proposals for any further 
task orders under this Contract. 

ARTICLE 2 - SCOPE OF WORK 

2.1 Scope of Work. Upon the award of a task order, the Design-Builder shall furnish any 
and all labor, materials, equipment, transportation, utilities, services and temporary 
facilities required to complete each Project as described in the task order, the RFP and the 
Design-Builder's proposal. All work shall be performed in a good and workmanlike 
manner and within the care and skill of a qualified design firm and licensed contractor in 
California. The work shall be performed pursuant to and in conformity with the RFP, the 
Project's plans and specifications, and all other Contract Documents and subject to the 
approval of the City, whose approval shall not be unreasonably withheld. 

2.2 Design-Builder's Representative. The Design-Builder shall designate a local 
representative, who shall be reasonably available to City and shall have the necessary 
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expertise and experience required to supervise the Projects. The Design-Builder's 
representative shall communicate regularly with City, but no less than once a week if the 
Design-Builder is working on a task order, and shall be vested with the authority to act on 
behalf of the Design-Builder. The Design-Builder's representative may be replaced only 
with the written consent of City. 

2.3 Changes to Key Personnel and Substitution of Subcontractors. The Design-Builder 
shall not change or substitute any individual that is identified as "key personnel" in its 
statement of qualifications or and proposal without the written consent of the City, which 
will not be unreasonably withheld. The Design-Builder shall not change or substitute any 
material, supplier, or subcontractor identified in its statement of qualifications or proposal 
without written consent of the City. 

2.4 Contract Terms and Conditions. This Contract incorporates by reference, as if fully set 
forth herein, the 2012 Edition of The GREENBOOK as modified by the 2012 Edition of 
The WHITEBOOK, except as otherwise specified in this Contract, a RFP or a task order. 

2.5 Subcontractors and Suppliers. The Design-Builder shall be responsible for the work 
done by subcontractors and suppliers, and any discrepancy or gaps in their scope of 
works. Nothing in the Contract Documents is intended or deemed to create any legal or 
contractual relationship between the City and any subcontractor or supplier of any tier. 

2.6 Equal Opportunity Contracting. The Design-Builder shall comply with the City's 
"General Equal Opportunity Contracting Program Requirements" found in Chapter 10 of 
The WHITEBOOK, hereby incorporated into this Contract by reference. At the pre­
construction conference (if any), the Design-Builder shall provide a statement of 
proposed SLBE, ELBE, and DVBE utilization identifying the certified entities that will 
be utilized on the Project to meet the mandatory minimum participation levels in the 
RFP. The Design-Builder shall also provide copies of all purchase orders and/or contracts 
with SLBE, ELBE, and DVBE subcontractors used to meet the mandatory minimum 
participation levels in the RFP. 

2.7 Coordination of the Work. The Design-Builder shall coordinate all design and 
construction activities efficiently and with the requisite expertise, skill and competence to 
satisfy the requirements of the Contract Documents. The Design-Builder shall at all tinies 
exercise complete and exclusive control over the means, methods, sequences and 
techniques of design and construction. The Design-Builder shall coordinate scheduling of 
bid packages, submittals, and all RFI's, and the construction of the Project to ensure the 
efficient and orderly sequence of the construction of the Project. The Design-Builder 
shall monitor and report monthly to the City on actual performance compared to the 
Project schedule. If City performs other work on the Project or at the site itself or with 
separate contractors under City's control, the Design-Builder and the City both agree to 
reasonably cooperate and coordinate respective activities with the other so that the 
Project can be completed in an orderly and coordinated manner without unreasonable 
disruption. 

2.8 Superintendent. The Design-Builder's superintendent shall be present at the site at all 
times that construction activities are taking place. All elements of the construction work 
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shall be under the direct supervision of the Design-Builder's superintendent or his 
designated representative on the site who shall have the authority to take actions required 
to properly perform that particular element of the Project. The City may require the 
Design-Builder to stop or suspend the constmction work if the City reasonably believes 
supervision at the site is inadequate. 

ARTICLE 3 - CONTRACT TERM 

3.1 Contract Effective. This Contract shall become effective on the date it is fully executed 
by both Parties. 

3.2. Termination. This Contract, or task orders issued under this Contract, may be terminated 
by the City for default or for convenience in accordance with Part 1 of The 
GREENBOOK and The WHITEBOOK. 

3.3 Force Majeure. In the event the performance of either Party is delayed due to causes 
which are outside their control, and could not be avoided by the exercise of due care, 
which may include, but is not limited to, war, terrorist attack, act of God, government 
regulations, labor disputes, strikes, fires, floods, adverse weather or elements -
necessitating cessation of the work, inability to obtain materials, labor or equipment, or 
litigation or legal proceedings challenging one or more of the project approvals, then the 
time for performance shall be extended by an amount equivalent to the length of delay. 
Neither Party shall receive compensation from the other party for a force majeure event. 

ARTICLE 4 - COMPENSATION 

4.1 Compensation. The total cumulative compensation to all design-build firms eligible to 
submit proposals pursuant to RFQ No. 1293 shall not exceed $100 million. The 
guaranteed minimum compensation to the Design-Builder is $5,000. The total 
compensation for each Project will be set forth in each task order, which shall be a firm 
fixed price for successful completion of the Project. 

4.2 Progress Payments. The City will make periodic payments to the Design-Builder in 
accordance with the payment provisions in The GREENBOOK, the WHITEBOOK, the 
RFP and the task order. 

ARTICLE 5 - INDEMNITY 

5.1 General Indemnity. The Design-Builder agrees to defend, indemnify, protect and hold 
harmless the City, its elected officials, officers and employees, from and against all third­
party claims or judgments asserted, or third-party liability established for damages or 
injuries to any person or property arising directly or indirectly out of the constmction of 
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each Project, or the Design-Builder's obligations under this Contract, which are caused or 
claimed to be caused by the negligent acts or omissions or willful misconduct of the 
Design-Builder, its officers, agents, or employees. The Design-Builder's obligation to 
indemnify the City shall not include any claims or liability arising from the established 
active or sole negligence, or willful misconduct of the City, its elected officials, officers 
or employees. The City may elect to conduct its own defense, in its sole discretion, 
without invalidating this section. 

5.2 Indemnity for Design Services. With respect to the design of the Project, except as 
otherwise provided by California Civil Code section 2782.8, the Design-Builder shall 
indemnify and hold harmless the City, its elected officials, officers and employees, from 
all claims, demands or liability that arise out of, pertain to or relate to the negligence, 
recklessness, or willful misconduct of the Design-Builder, its design professionals, 
officers, agents or employees. 

5.3 Survival. Notwithstanding Article 3, the indemnity provisions in this Article shall 
survive expiration and termination of this Contract and continue so long as a viable claim 
exists. 

ARTICLE 6 - BONDS AND INSURANCE 

6.1 Bonds and Insurance. The Design-Builder shall furnish evidence of bonds and 
insurance required by the RFP within fourteen (14) days after written notification from 
the City that the Design-Builder has submitted the winning proposal, unless an extension 
of time is granted by the City in writing. If the Design-Builder takes longer than fourteen 
(14) days to provide evidence of bonds and insurance, then the additional time taken shall 
be added to the time the Design-Builder must guarantee the price of its proposal prior to 
the issuance of a task order. The City may reject the proposal if the Design-Builder fails 
to provide evidence of bonds and insurance within fourteen (14) days or the extension of 
time granted by the City. 

ARTICLE 7 - GENERAL PROVISIONS 

7.1 Compliance with Laws. The Design-Builder shall comply with all applicable local, state 
and federal laws, statutes, ordinances, and regulations in the performance of its 
obligations under this Contract. Local ordinances and regulations requiring written 
certifications or information from the Design-Builder include the Equal Benefits 
Ordinance (SDMC sections 22.4301 et. seq.), Non-Discrimination Ordinance (SDMC 
sections 22.3501 et. seq.), Drug-Free Workplace Policy (Council Policy 100-17), 
Americans with Disabilities Act Policy (Council Policy 100-04), and Contractor 
Standards Ordinance (SDMC section 22.3004). 

7.2 Contract Interpretation. This Contract, its exhibits, and the documents listed in section 
1.5 are intended to be complementary and interpreted in harmony so as to avoid conflict, 
with words and phrases interpreted in a manner consistent with construction industry 
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standards. This Contract is entered into and shall be construed and interpreted in 
accordance with the laws of the State of California without regard to the conflicts or 
choice of law provisions thereof. 

7.3 Mandatory Mediation. If a dispute arises out of or relates to this Contract that cannot be 
resolved through normal contract negotiations, the Design-Builder and the City must first 
endeavor to settle the dispute in an amicable manner, using mandatory non-binding 
mediation under the rules of JAMS, AAA or any other neutral organization agreed upon 
by the parties before having recourse in a court oflaw. 

7.3.1 Selection of Mediator. A single mediator that is acceptable to both Parties shall 
be used to mediate the dispute. The mediator will be knowledgeable in the subject matter 
of this Contract, if possible, and chosen from lists furnished by JAMS, AAA or any other 
agreed upon mediator. 

7.3.2 Mediation Expenses. The expenses of witnesses for either side shall be paid by 
the Party producing such witnesses. All joint expenses of the mediation, including 
required traveling and other expenses of the mediator, and the cost of any proofs or 
expert advice produced at the direct request of the mediator, shall be borne equally by the 
Parties, unless they agree otherwise. 

7.3.3 Conduct of Mediation. Mediation hearings will be conducted in an informal 
manner. Discovery shall not be allowed. The discussions, statements, writings and 
admissions will be confidential to the proceedings (pursuant to California Evidence Code 
sections 1115 - 1128) and will not be used for any other purpose unless otherwise agreed 
by the Parties in writing. The Parties may agree to exchange any information they deem 
necessary. Both Parties shall have a representative attend the mediation who is authorized 
to settle the dispute, though the City's recommendation of settlement may be subject to 
the approval of the Mayor and City Council. Either Party may have attorneys, witnesses 
or experts present. 

7.3.4 Mediation Results. Any resultant agreements from mediation shall be 
documented in writing. The results of the mediation shall not be final or binding unless 
otherwise agreed to in writing by the Parties. Mediators shall not be subject to any 
subpoena or liability and their actions shall not be subject to discovery. 

7.4 Time is of the Essence. The City and the Design-Builder mutually agree that time is of 
the essence with respect to the dates and times set forth in Contract Documents. 

7.5 Mutual Obligations. The City and the Design-Builder commit at all times to cooperate 
fully with each other, and proceed on the basis of trust and good faith, to permit each 
Party to realize the benefits afforded under this Contract. 

7.6 Successors-In-Interest. This Contract and all rights and obligations contained herein 
shall be in effect whether or not any or all Parties to this Contract have been succeeded 
by another entity, and all rights and obligations of the parties signatory to this Contract 
shall be vested and binding on their successors in interest. 
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7.7 Third Party Beneficiaries. Nothing in this Contract shall grant rights or benefits to 
anyone other than the City and the Design-Builder, and any alleged third party 
beneficiaries are hereby expressly disclaimed. The Parties understand and agree, 
however, that to the extent permitted by law, the City is an intended third party 
beneficiary of the Design-Builder's agreements with its consultants, designers, 
contractors and construction managers performing work on the Project. 

7.8 Severability. Should any provision of this Contract be held invalid or illegal by a court or 
administrative agency of competent jurisdiction, such invalidity or illegality shall not 
invalidate the whole of this Contract, but, rather, the Contract shall be construed as if it 
did not contain the invalid or illegal provision, and the rights and obligations of the 
Parties shall be construed and enforced accordingly, except to the extent that enforcement 
of this Contract without the invalidated provision would materially and adversely 
frustrate either or both Parties' essential objectives set forth in this Contract. 

7.9 Independent Contractor. The Design-Builder is and shall be an independent contractor. 
Any provisions in this Contract that may appear to give the City the right to direct the 
Design-Builder as to the details of accomplishing the work or to exercise a measure of 
control over the work means that the Design-Builder shall follow the wishes of the City 
as to the results of the work only. 

7.10 Waivers. The failure of either Party to enforce any of the provisions of this Contract or to 
require performance of the other party of any of the provisions hereof shall not be 
construed to be a waiver of such provisions unless the waiver is in writing. Prior waivers 
shall not preclude the right of either Party to thereafter enforce each and every provision 
of this Contract. 

7.11 Limitation on Powers. Nothing in this Contract shall be construed as a limitation upon 
the powers of the City as a chartered city of the State of California. 

7.12 Conflict oflnterest. The Design-Builder shall establish and make known to its members, 
consultants, designers, contractors and construction managers, appropriate safeguards to 
prohibit employees from using their positions for a purpose that is, or gives the 
appearance of being, motivated by desire for private gain for themselves or others, 
particularly those with whom they have family, business, or other relationships. Design­
Builder members shall not accept gratuities or any other favors from potential 
consultants, designers, contractors or construction managers who may or are working on 
the Project. 

7.13 Notices. Notices shall be mailed in accordance with section 2-12, "SPECIAL NOTICES" in 
The GREENBOOK to: 

Design-Builder 

Address 
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City, State, ZIP San Diego, CA 92101 

7.14 Assignment. The Design-Builder shall not assign its rights or obligations under this 
Contract without the City's prior written approval, which shall not be unreasonably 
withheld. Any attempted assignment in violation of this section shall be void and 
incapable of creating any contractual relationship between the City and a putative 
assignee. 

7.15 Survival. Any obligation that accrues under this Contract prior to its expiration or 
termination shall survive such expiration or termination. 

7.16 Incorporation of Exhibits. All exhibits referenced in this Contract and the documents 
referenced in section 1. 5 are hereby incorporated into and made a part of this Contract by 
reference. 

7.17 Integration Clause. The City and the Design-Builder represent, warrant and agree that 
no oral promise or agreement not expressed herein has been made to them, that this 
Contract contains the entire agreement between the Parties, that this Contract supersedes 
any and all prior oral agreements or understandings between the Parties unless otherwise 
provided herein, and that in executing this Contract, neither Party is relying on any 
statement or representation made by the other Party concerning the subject matter, basis 
or effect of this Contract other than as set forth herein, and that each Party is relying 
solely on its own judgment and knowledge. This Contract may not be amended except by 
an instrument in writing signed by both Parties. 

7.18 Counterparts. This Contract may be executed in counterparts, which when taken 
together, shall constitute a single signed original as though all Parties had executed the 
same page. 

ARTICLE 8-Prevailing Wages 

8.1 Worked Performed. Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, 
but not limited to, the requirements listed below 

8.2 Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 through 
1861 of the California Labor Code, the Contractor and its subcontractors shall ensure that 
all workers who perform work under this Contract are paid not less than the prevailing 
rate of per diem wages as determined by the Director of the California Department of 
Industrial Relations (DIR). This includes work performed during the design and 
preconstruction phases of construction including, but not limited to, inspection and land 
surveying work. 
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8.2.1 Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the prevailing rate of 
per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPre WageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages determination at 
each job site and shall make them available to any interested party upon request. 

8.2.2 The wage rates determined by the DIR refer to expiration dates. If the published 
wage rate does not refer to a predetennined wage rate to be paid after the expiration date, 
then the published rate of wage shall be in effect for the life of this Contract. If the 
published wage rate refers to a predetermined wage rate to become effective upon 
expiration of the published wage rate and the predetermined wage rate is on file with the 
DIR, such predetermined wage rate shall become effective on the date following the 
expiration date and shall apply to this Contract in the same manner as if it had been 
published in said publication. If the predetermined wage rate refers to one or more 
additional expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined wage rate shall 
apply to this Contract on the date following the expiration date of the previous wage rate. 
If the last of such predetermined wage rates expires during the life of this Contract, such 
wage rate shall apply to the balance of the Contract. 

8.3 Penalties for Violations. Contractor and its subcontractors shall comply with California 
Labor Code section 1775 in the event a worker is paid less than the prevailing wage rate 

for the work or craft in which the worker is employed. 

8.4 Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, verifying 
and certifying payroll records, and making them available for inspection. Contractor shall 
require its subcontractors to also comply with section 1776. Contractor and its 
subcontractors shall submit weekly certified payroll records online via the City's web­
based Labor Compliance Program. Contractor is responsible for ensuring its 

subcontractors submit certified payroll records to the City. 

8.4.1 For contracts entered into on or after April 1, 2015, Contractor and their 
subcontractors shall furnish records specified in Labor Code section 1776 directly to the 
Labor Commissioner in the manner required by Labor Code section 1771.4. 

8.5 Apprentices. Contractor and its subcontractors shall comply with California Labor Code 
sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 
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8.6 Working Hours. Contractor and their subcontractors shall comply with California Labor 
Code sections 1810 through 1815, including but not limited to: (i) restrict working hours 
on public works contracts to eight hours a day and forty hours a week, unless all hours 
worked in excess of 8 hours per day are compensated at not less than 1 Yz times the basic 
rate of pay; and (ii) specify penalties to be imposed on design professionals and 
subcontractors of $25 per worker per day for each day the worker works more than 8 
hours per day and 40 hours per week in violation of California Labor Code sections1810 

through 1815. 

8.7 Required Provisions for Subcontracts. Contractor shall include at a minimum a copy of 
the following provisions in any contract they enter into with a subcontractor: California 
Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 1860and 
1861. 

8.8 Labor Code Section 1861 Certification. Contractor in accordance with California Labor 
Code section 3 700 is required to secure the payment of compensation of its employees 
and by signing this Contract, Contractor certifies that "I am aware of the provisions of 
Section 3700 of the California Labor Code which require every employer to be insured 
against liability for workers' compensation or to undertake self-insurance in accordance 
with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract." 

8.9 Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other governmental 
entity, or it has been established after an investigation by the City or other governmental 
entity that underpayment(s) have occurred. For questions or assistance, please contact the 

City of San Diego's Equal Opportunity Contracting Department at 619-236-6000. 

8.10 Contractor and Subcontractor Registration Requirements. This project is subject to 
compliance monitoring and enforcement by the DIR. As of March 1, 2015, no contractor 
or subcontractor may be listed on a bid or proposal for a public works project unless 
registered with the DIR pursuant to Labor Code section 1725.5. As of April I, 2015, a 
contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, or 
enter into any contract for public work, unless currently registered and qualified to 

perform public work pursuant to Labor Code section 1725.5 By submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the DIR in compliance 
with Labor Code sections 1771.1 and 1725.5, and Contractor shall provide proof of 
registration to the City upon request. 
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8.10.1 A Contractor's inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be grounds 
for filing a bid protest or grounds for considering the bid non-responsive provided that 
any of the following apply: (1) the subcontractor is registered prior to bid opening; (2) 
within twenty-four hours after the bid opening, the subcontractor is registered and has 
paid the penalty registration fee specified in Labor Code section 1725.5; or (3) the 
subcontractor is replaced by another registered subcontractor pursuant to Public Contract 

Code section 4107. 
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IN WITNESS WHEREOF, this Contract is executed by the City of San Diego pursuant to 
Resolution No. R-310174 authorizing such execution, and the Design-Builder acting by and 
through its authorized officers. 

CASS Construction, Inc. 

By: ~~-_ ........ ~-7 

/-""/ ~ 
v:tzt?, 

Kyle P. Nelson, President Name: ___________ _ 

Date:~ 
/ 

... 
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RFQ NO.: 1293 

THE CITY OF SAN DIEGO 

By:~ 
/ 

Name: James Nagelvoort 
Director, Public Works 

Date:__;:Z_,_/_/-'--1-J-/;_,__'/ / ___ _ 
~I 

I HEREBY APPROVE the form ~d J;;gality 
of ~ng agreement this Lif,.. L-aay 

~~OL;~;l1f izy Attorn~:OIG. 
By: -~µ~ .l.~\;--

Deputy City Attorney 
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City of San Diego 

CONTRACTOR'S NAME: El Cajon Grading & Engineering Co., Inc. 
ADDRESS: 13684 Hwy B Business, Lakeside, CA 92040 
TELEPHONE NO.: (619) 561-9840 FAX NO.: """(6=19""")'"""5~6=-l--"--99'-'0=8 ______ _ 

Contract Specialist: Clementina Giordano 
Address: 1010 2nd Ave, Suite 1400, MS 614C 
Email: CGiordano@sandiego.gov 
Phone No.: 619-533-3481 Fax No.: 619-236-5904 
VIA EMAIL b.young@ecgrading.com and U.S. MAIL 

CONTRACT 
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MULTIPLE A WARD DESIGN-BUILD CONTRACT FOR 
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MULTIPLE AWARD DESIGN-BUILD CONTRACT 
FOR WATER, WASTEWATER AND STORMWATER 

PIPELINE PROJECTS 

This multiple award Design-Build contract (Contract) is made and entered into by and between 
the City of San Diego (City), a municipal corporation, and K-15-1293-MAC-3-A - Contract -
El Cajon Grading (Design-Builder), for the purpose of designing and constructing City water, 
stormwater, and wastewater pipelines and related facilities (Projects). The City and Design­
Builder may be referred to individually as "Party" and collectively as the "Parties." 

RECITALS 

A. The City needs to design and construct Projects located in the City of San Diego, 
California. 

B. The City issued Request for Qualifications No. 1293 (RFQ) for multiple award Design­
Build contracts, to which the Design-Builder responded and was approved by the Mayor 
and City Council (Resolution No. R-310174) as one of the four firms eligible to submit 
future proposals to design and construct Projects through this program. 

C. The City will hire one firm to design and construct each Project, to be described in 
Request for Proposals (RFPs) issued pursuant to section 22.3310 of the San Diego 
Municipal Code (SDMC). 

D. The Design-Builder is prepared to enter into this Contract and to submit, in accordance 
with each RFP, a Proposal for each Project. 

E. The Design-Builder is ready, willing, and able to design and construct Projects in 
accordance with the terms and conditions of this Contract. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, 
and for good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the Parties hereby agree as follows: 

AGREEMENT 

ARTICLE 1 - PROJECT A WARD 

1.1 Request for Proposals. From time to time during the term of this Contract, the City will 
issue a RFP to the Design-Builder for the design and construction of a Project. The RFP 
will describe the specific requirements and scope of work for the Project. There is no 
minimum or maximum number of RFPs to be issued under this Contract. Issuing a RFP 
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does not obligate the City to award a task order for the Project, and a RFP may be 
canceled by the City at any time prior to award of a task order. The City may issue 
addenda to a RFP or extend the deadline for submitting proposals, in the City's 
discretion. 

1.1.1 Project Descriptions. Projects may be non-complex performance oriented tasks 
requiring minimal design, may be complex construction requiring substantial 
design development, or a combination thereof. Projects will be varying in size 
and complexity. The RFP may or may not have preliminary plans and 
specifications but may include sketches, and requests for catalog cuts, and other 
submittals. 

1.2 Proposals. The Design-Builder's proposal must be complete and satisfy all the 
requirements of the RFP, consistent with industry standards and proposals submitted by 
competent design-build firms performing similar work in California. Proposals submitted 
by the Design-Builder shall constitute a firm offer, which may be accepted by the City 
within the time specified in the RFP. Subcontractors shall be identified in the proposals 
pursuant to SDMC section 22.3309. Preparing and submitting proposals shall be at the 
Design-Builder's sole cost and expense. The Design-Builder shall submit a proposal to 
the City responding to each RFP, by the deadline specified in the RFP, unless an 
exception applies: 

1.2.1 Bonding Capacity. The Design-Builder does not have to submit a proposal in 
response to an RFP if the Design-Builder can demonstrate to the reasonable 
satisfaction of the City, that the proposed Project will cause the Design-Builder to 
exceed its maximum remaining bonding capacity. · 

1.2.2 Response Effort. The Design-Builder does not have to submit a proposal in 
response to an RFP if the deadline to submit a proposal is less than thirty (30) 
days from the date the RFP is issued, or if the City has issued more than two RFPs 
in the thirty (30) days immediately preceding the date of issuance of the current 
RFP. 

1.3 Evaluation. The City will evaluate the proposals in accordance with SDMC section 
22.3308 and the criteria set forth in the RFP. The City may negotiate and clarify the final 
components of the winning proposal with the Design-Builder pursuant to SDMC section 
22.3008(b ). The winning proposal will be recommended for award to the Mayor or 
his/her designee, who must approve all task orders. If at least two proposals are not 
received in response to a RFP, the City will not issue a task order for the Project and 
instead procure the Project through another process. The City may accept the winning 
proposal, reject proposals that do not meet all the requirements of the RFP or this 
Contract, waive any defects and technicalities in a proposal, or reject all proposals, all in 
its sole discretion. 

1.4 Task Orders. If the City accepts the Design-Builder's proposal, the award of the Project 
will be acknowledged by the issuance of a task order. The award of a task order is 
contingent upon the Design-Builder's compliance with all conditions precedent to award 
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described in the RFP. The task order becomes effective upon the Design-Builder's receipt 
of the task order signed by the Mayor or his designee. Task orders will be issued with a 
specific completion date or performance period and a firm fixed price for design and 
construction. The Design-Builder is responsible for designing and constructing each 
Project for the fixed price contract value. Failure to do so is at the Design-Builder's risk. 

1.5 Contract Documents. Upon the award of a task order, the RFP, the Design-Builder's 
proposal, and the task order (which may include modifications to the proposal negotiated 
pursuant to section 1.3) shall be considered as incorporated into this Contract, but only 
for the particular Project for which they are issued or submitted. In resolving conflicts 
resulting from errors or discrepancies in any of the Contract Documents, the order of 
precedence shall be as set forth below in descending order of precedence (the document 
in section 1.5 .1 having the highest precedence). Provisions of the Contract Documents 
addressing the same subject which are consistent but have different degrees of specificity 
shall not be considered to be in conflict, and the more specific language shall control. 

1.5 .1 This Contract. 
1.5.2 The task order. 
1.5 .3 The RFP and all documents referenced therein. 
1.5.4 The 2012 City Supplements (The WHITEBOOK). 
1.5 .5 The 2012 Standard Specifications for Public Works Construction (The 

GREENBOOK). 
1.5.6 The Design-Builder's proposal (Proposal). 
1.5.7 RFQ No. 1293 and all addenda thereto. 
1.5.8 The Design-Builder's Statement of Qualifications (SOQ). 

1.6 Eligibility to Submit Proposals. Pursuant to SDMC section 22.3310(h)(3), if the 
Design-Builder is awarded a task order and fails to achieve the mandatory minimum 
participation levels established in the RFP for that Project for Small Local Business 
Enterprises, Emerging Local Business Enterprises, or Disabled Veteran Business 
Enterprises, the Design-Builder shall be ineligible to submit proposals for any further 
task orders under this Contract. 

ARTICLE 2 - SCOPE OF WORK 

2.1 Scope of Work. Upon the award of a task order, the Design-Builder shall furnish any 
and all labor, materials, equipment, transportation, utilities, services and temporary 
facilities required to complete each Project as described in the task order, the RFP and the 
Design-Builder's proposal. All work shall be performed in a good and workmanlike 
manner and within the care and skill of a qualified design firm and licensed contractor in 
California. The work shall be performed pursuant to and in conformity with the RFP, the 
Project's plans and specifications, and all other Contract Documents and subject to the 
approval of the City, whose approval shall not be unreasonably withheld. 

2.2 Design-Builder's Representative. The Design-Builder shall designate a local 
representative, who shall be reasonably available to City and shall have the necessary 
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expertise and experience required to supervise the Projects. The Design-Builder's 
representative shall communicate regularly with City, but no less than once a week ifthe 
Design-Builder is working on a task order, and shall be vested with the authority to act on 
behalf of the Design-Builder. The Design-Builder's representative may be replaced only 
with the written consent of City. 

2.3 Changes to Key Personnel and Substitution of Subcontractors. The Design-Builder 
shall not change or substitute any individual that is identified as "key personnel" in its 
statement of qualifications or and proposal without the written consent of the City, which 
will not be unreasonably withheld. The Design-Builder shall not change or substitute any 
material, supplier, or subcontractor identified in its statement of qualifications or proposal 
without written.consent of the City. 

2.4 Contract Terms and Conditions. This Contract incorporates by reference, as if fully set 
forth herein, the 2012 Edition of The GREENBOOK as modified by the 2012 Edition of 
The WHITEBOOK, except as otherwise specified in this Contract, a RFP or a task order. 

2.5 Subcontractors and Suppliers. The Design-Builder shall be responsible for the work 
done by subcontractors and suppliers, and any discrepancy or gaps in their scope of 
works. Nothing in the Contract Documents is intended or deemed to create any legal or 
contractual relationship between the City and any subcontractor or supplier of any tier. 

2.6 Equal Opportunity Contracting. The Design-Builder shall comply with the City's 
"General Equal Opportunity Contracting Program Requirements" found in Chapter 10 of 
The WHITEBOOK, hereby incorporated into this Contract by reference. At the pre­
construction conference (if any), the Design-Builder shall provide a statement of 
proposed SLBE, ELBE, and DVBE utilization identifying the certified entities that will 
be utilized on the Project to meet the mandatory minimum participation levels in the 
RFP. The Design-Builder shall also provide copies of all purchase orders and/or contracts 
with SLBE, ELBE, and DVBE subcontractors used to meet the mandatory minimum 
participation levels in the RFP. 

2.7 Coordination of the Work. The Design-Builder shall coordinate all design and 
construction activities efficiently and with the requisite expertise, skill and competence to 
satisfy the requirements of the Contract Documents. The Design-Builder shall at all times 
exercise complete and exclusive control over the means, methods, sequences and 
techniques of design and construction. The Design-Builder shall coordinate scheduling of 
bid packages, submittals, and all RFI's, and the construction of the Project to ensure the 
efficient and orderly sequence of the construction of the Project. The Design-Builder 
shall monitor and report monthly to the City on actual performance compared to the 
Project schedule. If City performs other work on the Project or at the site itself or with 
separate contractors under City's control, the Design-Builder and the City both agree to 
reasonably cooperate and coordinate respective activities with the other so that the 
Project can be completed in an orderly and coordinated manner without unreasonable 
disruption. 

2.8 Superintendent. The Design-Builder's superintendent shall be present at the site at all 
times that construction activities are taking place. All elements of the construction work 
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shall be under the direct supervision of the Design-Builder's superintendent or his 
designated representative on the site who shall have the authority to take actions required 
to properly perform that particular element of the Project. The City may require the 
Design-Builder to stop or suspend the construction work if the City reasonably believes 
supervision at the site is inadequate. 

ARTICLE 3 - CONTRACT TERM 

3.1 Contract Effective. This Contract shall become effective on the date it is fully executed 
by both Parties. 

3.2. Termination. This Contract, or task orders issued under this Contract, may be terminated 
by the City for default or for convenience in accordance with Part 1 of The 
GREENBOOK and The WHITEBOOK. 

3.3 Force Majeure. In the event the performance of either Party is delayed due to causes 
which are outside their control, and could not be avoided by the exercise of due care, 
which may include, but is not limited to, war, terrorist attack, act of God, government 
regulations, labor disputes, strikes, fires, floods, adverse weather or elements 
necessitating cessation of the work, inability to obtain materials, labor or equipment, or 
litigation or legal proceedings challenging one or more of the project approvals, then the 
time for performance shall be extended by an amount equivalent to the length of delay. 
Neither Party shall receive compensation from the other party for a force majeure event. 

ARTICLE 4 - COMPENSATION 

4.1 Compensation. The total cumulative compensation to all design-build firms eligible to 
submit proposals pursuant to RFQ No. 1293 shall not exceed $100 million. The 
guaranteed minimum compensation to the Design-Builder is $5,000. The total 
compensation for each Project will be set forth in each task order, which shall be a firm 
fixed price for successful completion of the Project. 

4.2 Progress Payments. The City will make periodic payments to the Design-Builder in 
accordance with the payment provisions in The GREENBOOK, the WHITEBOOK, the 
RFP and the task order. 

ARTICLE 5 - INDEMNITY 

5.1 General Indemnity. The Design-Builder agrees to defend, indemnify, protect and hold 
harmless the City, its elected officials, officers and employees, from and against all third­
party claims or judgments asserted, or third-party liability established for damages or 
injuries to any person or property arising directly or indirectly out of the construction of 
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each Project, or the Design-Builder's obligations under this Contract, which are caused or 
claimed to be caused by the negligent acts or omissions or willful misconduct of the 
Design-Builder, its officers, agents, or employees. The Design-Builder's obligation to 
indemnify the City shall not include any claims or liability arising from the established 
active or sole negligence, or willful misconduct of the City, its elected officials, officers 
or employees. The City may elect to conduct its own defense, in its sole discretion, 
without invalidating this section. 

5.2 Indemnity for Design Services. With respect to the design of the Project, except as 
otherwise provided by California Civil Code section 2782.8, the Design-Builder shall 
indemnify and hold harmless the City, its elected officials, officers and employees, from 
all claims, demands or liability that arise out of, pertain to or relate to the negligence, 
recklessness, or willful misconduct of the Design-Builder, its design professionals, 
officers, agents or employees. 

5.3 Survival. Notwithstanding Article 3, the indemnity provisions in this Article shall 
survive expiration and termination of this Contract and continue so long as a viable claim 
exists. 

ARTICLE 6 - BONDS AND INSURANCE 

6.1 Bonds and Insurance. The Design-Builder shall furnish evidence of bonds and 
insurance required by the RFP within fourteen (14) days after written notification from 
the City that the Design-Builder has submitted the winning proposal, unless an extension 
of time is granted by the City in writing. If the Design-Builder takes longer than fourteen 
(14) days to provide evidence of bonds and insurance, then the additional time taken shall 
be added to the time the Design-Builder must guarantee the price of its proposal prior to 
the issuance of a task order. The City may reject the proposal if the Design-Builder fails 
to provide evidence of bonds and insurance within fourteen (14) days or the extension of 
time granted by the City. 

ARTICLE 7 - GENERAL PROVISIONS 

7.1 Compliance with Laws. The Design-Builder shall comply with all applicable local, state 
and federal laws, statutes, ordinances, and regulations in the performance of its 
obligations under this Contract. Local ordinances and regulations requiring written 
certifications or information from the Design-Builder include the Equal Benefits 
Ordinance (SDMC sections 22.4301 et. seq.), Non-Discrimination Ordinance (SDMC 
sections 22.3501 et. seq.), Drug-Free Workplace Policy (Council Policy 100-17), 
Americans with Disabilities Act Policy (Council Policy 100-04), and Contractor 
Standards Ordinance (SDMC section 22.3004). 

7.2 Contract Interpretation. This Contract, its exhibits, and the documents listed in section 
1.5 are intended to be complementary and interpreted in harmony so as to avoid conflict, 
with words and phrases interpreted in a manner consistent with construction industry 
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standards. This Contract is entered into and shall be construed and interpreted in 
accordance with the laws of the State of California without regard to the conflicts or 
choice of law provisions thereof. 

7.3 Mandatory Mediation. If a dispute arises out of or relates to this Contract that cannot be 
resolved through normal contract negotiations, the Design-Builder and the City must first 
endeavor to settle the dispute in an amicable manner, using mandatory non-binding 
mediation under the rules of JAMS, AAA or any other neutral organization agreed upon 
by the parties before having recourse in a court of law. 

7.3.1 Selection of Mediator. A single mediator that is acceptable to both Parties shall 
be used to mediate the dispute. The mediator will be knowledgeable in the subject matter 
of this Contract, if possible, and chosen from lists furnished by JAMS, AAA or any other 
agreed upon mediator. 

7 .3.2 Mediation Expenses. The expenses of witnesses for either side shall be paid by 
the Party producing such witnesses. All joint expenses of the mediation, including 
required traveling and other expenses of the mediator, and the cost of any proofs or 
expert advice produced at the direct request of the mediator, shall be borne equally by the 
Parties, unless they agree otherwise. 

7.3.3 Conduct of Mediation. Mediation hearings will be conducted in an informal 
manner. Discovery shall not be allowed. The discussions, statements, writings and 
admissions will be confidential to the proceedings (pursuant to California Evidence Code 
sections 1115 - 1128) and will not be used for any other purpose unless otherwise agreed 
by the Parties in writing. The Parties may agree to exchange any information they deem 
necessary. Both Parties shall have a representative attend the mediation who is authorized 
to settle the dispute, though the City's recommendation of settlement may be subject to 
the approval of the Mayor and City Council. Either Party may have attorneys, witnesses 
or experts present. 

7.3.4 Mediation Results. Any resultant agreements from mediation shall be 
documented in writing. The results of the mediation shall not be final or binding unless 
otherwise agreed to in writing by the Parties. Mediators shall not be subject to any 
subpoena or liability and their actions shall not be subject to discovery. 

7.4 Time is of the Essence. The City and the Design-Builder mutually agree that time is of 
the essence with respect to the dates and times set forth in Contract Documents. 

7.5 Mutual Obligations. The City and the Design-Builder commit at all times to cooperate 
fully with each other, and proceed on the basis of trust and good faith, to permit each 
Party to realize the benefits afforded under this Contract. 

7.6 Successors-In-Interest. This Contract and all rights and obligations contained herein 
shall be in effect whether or not any or all Parties to this Contract have been succeeded 
by another entity, and all rights and obligations of the parties signatory to this Contract 
shall be vested and binding on their suc·cessors in interest. 
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7.7 Third Party Beneficiaries. Nothing in this Contract shall grant rights or benefits to 
anyone other than the City and the Design-Builder, and any alleged third party 
beneficiaries are hereby expressly disclaimed. The Parties understand and agree, 
however, that to the extent permitted by law, the City is an intended third party 
beneficiary of the Design-Builder's agreements with its consultants, designers, 
contractors and construction managers performing work on the Project. 

7.8 Severability. Should any provision of this Contract be held invalid or illegal by a court or 
administrative agency of competent jurisdiction, such invalidity or illegality shall not 
invalidate the whole of this Contract, but, rather, the Contract shall be construed as if it 
did not contain the invalid or illegal provision, and the rights and obligations of the 
Parties shall be construed and enforced accordingly, except to the extent that enforcement 
of this Contract without the invalidated provision would materially and adversely 
frustrate either or both Parties' essential objectives set forth in this Contract. 

7.9 Independent Contractor. The Design-Builder is and shall be an independent contractor. 
Any provisions in this Contract that may appear to give the City the right to direct the 
Design-Builder as to the details of accomplishing the work or to exercise a measure of 
control over the work means that the Design-Builder shall follow the wishes of the City 
as to the results of the work only. 

7.10 Waivers. The failure of either Party to enforce any of the provisions of this Contract or to 
require performance of the other party of any of the provisions hereof shall not be 
construed to be a waiver of such provisions unless the waiver is in writing. Prior waivers 
shall not preclude the right of either Party to thereafter enforce each and every provision 
of this Contract. 

7.11 Limitation on Powers. Nothing in this Contract shall be construed as a limitation upon 
the powers of the City as a chartered city of the State of California. 

7.12 Conflict oflnterest. The Design-Builder shall establish and make known to its members, 
consultants, designers, contractors and construction managers, appropriate safeguards to 
prohibit employees from using their positions for a purpose that is, or gives the 
appearance of being, motivated by desire for private gain for themselves or others, 
particularly those with whom they have family, business, or other relationships. Design­
Builder members shall not accept gratuities or any other favors from potential 
consultants, designers, contractors or construction managers who may or are working on 
the Project. 

7.13 Notices. Notices shall be mailed in accordance with section 2-12, "SPECIAL NOTICES" in 
The GREENBOOK to: 

Design-Builder 

Address 
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City, State, ZIP San Diego, CA 92101 

7.14 Assignment. The Design-Builder shall not assign its rights or obligations under this 
Contract without the City's prior written approval, which shall not be unreasonably 
withheld. Any attempted assignment in violation of this section shall be void and 
incapable of creating any contractual relationship between the City and a putative 
assignee. 

7.15 Survival. Any obligation that accrues under this Contract prior to its expiration or 
termination shall survive such expiration or termination. 

7.16 Incorporation of Exhibits. All exhibits referenced in this Contract and the documents 
referenced in section 1.5 are hereby incorporated into and made a part of this Contract by 
reference. 

7.17 Integration Clause. The City and the Design-Builder represent, warrant and agree that 
no oral promise or agreement not expressed herein has been made to them, that this 
Contract contains the entire agreement between the Parties, that this Contract supersedes 
any and all prior oral agreements or understandings between the Parties unless otherwise 
provided herein, and that in executing this Contract, neither Party is relying on any 
statement or representation made by the other Party concerning the subject matter, basis 
or effect of this Contract other than as set forth herein, and that each Party is relying 
solely on its own judgment and knowledge. This Contract may not be amended except by 
an instrument in writing signed by both Parties. 

7.18 Counterparts. This Contract may be executed in counterparts, which when taken 
together, shall constitute a single signed original as though all Parties had executed the 
same page. 

ARTICLE 8-Prevailing Wages 

8.1 Worked Performed. Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, 
but not limited to, the requirements listed below 

8.2 Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 through 
1861 of the California Labor Code, the Contractor and its subcontractors shall ensure that 

all workers who perform work under this Contract are paid not less than the prevailing 
rate of per diem wages as determined by the Director of the California Department of 
Industrial Relations (DIR). This includes work performed during the design and 
preconstruction phases of construction including, but not limited to, inspection and land 
surveying work. 
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8.2.1 Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the prevailing rate of 
per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPre WageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages determination at 
each job site and shall make them available to any interested party upon request. 

8.2.2 The wage rates determined by the DIR refer to expiration dates. If the published 
wage rate does not refer to a predetermined wage rate to be paid after the expiration date, 
then the published rate of wage shall be in effect for the life of this Contract. If the 
published wage rate refers to a predetermined wage rate to become effective upon 
expiration of the published wage rate and the predetermined wage rate is on file with the 
DIR, such predetermined wage rate shall become effective on the date following the 
expiration date and shall apply to this Contract in the same manner as if it had been 
published in said publication. If the predetermined wage rate refers to one or more 
additional expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined wage rate shall 
apply to this Contract on the date following the expiration date of the previous wage rate. 
If the last of such predetermined wage rates expires during the life of this Contract, such 
wage rate shall apply to the balance of the Contract. 

8.3 Penalties for Violations. Contractor and its subcontractors shall comply with California 
Labor Code section 1775 in the event a worker is paid less than the prevailing wage rate 
for the work or craft .in which the worker is employed. 

8.4 Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, verifying 
and certifying payroll records, and making them available for inspection. Contractor shall 
require its subcontractors to also comply with section 1776. Contractor and its 
subcontractors shall submit weekly certified payroll records online via the City's web­
based Labor Compliance Program. Contractor is responsible for ensuring its 
subcontractors submit certified payroll records to the City. 

8.4.1 For contracts entered into on or after April 1, 2015, Contractor and their 
subcontractors shall furnish records specified in Labor Code section 1776 directly to the 
Labor Commissioner in the manner required by Labor Code section 1771.4. 

8.5 Apprentices. Contractor and its subcontractors shall comply with California Labor Code 
sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 
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8.6 Working Hours. Contractor and their subcontractors shall comply with California Labor 
Code sections 1810 through 1815, including but not limited to: (i) restrict working hours 
on public works contracts to eight hours a day and forty hours a week, unless all hours 
worked in excess of 8 hours per day are compensated at not less than 1 Yz times the basic 
rate of pay; and (ii) specify penalties to be imposed on design professionals and 
subcontractors of $25 per worker per day for each day the worker works more than 8 
hours per day and 40 hours per week in violation of California Labor Code sections1810 
through 1815. 

8.7 Required Provisions for Subcontracts. Contractor shall include at a minimum a copy of 
the following provisions in any contract they enter into with a subcontractor: California 
Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 1860 and 
1861. 

8.8 Labor Code Section 1861 Certification. Contractor in accordance with California Labor 
Code section 3700 is required to secure the payment of compensation of its employees 
and by signing this Contract, Contractor certifies that "I am aware of the provisions of 
Section 3700 of the California Labor Code which require every employer to be insured 
against liability for workers' compensation or to undertake self-insurance in accordance 
with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract." 

8.9 Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other governmental 
entity, or it has been established after an investigation by the City or other governmental 
entity that underpayment(s) have occurred. For questions or assistance, please contact the 
City of San Diego's Equal Opportunity Contracting Department at 619-236-6000. 

8.10 Contractor and Subcontractor Registration Requirements. This project is subject to 
compliance monitoring and enforcement by the DIR. As of March 1, 2015, no contractor 
or subcontractor may be listed on a bid or proposal for a public works project unless 
registered with the DIR pursuant to Labor Code section 1725.5. As of April 1, 2015, a 
contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, or 
enter into any contract for public work, unless currently registered and qualified to 
perform public work pursuant to Labor Code section 1725.5 By submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the DIR in compliance 
with Labor Code sections 1771. l and 1725.5, and Contractor shall provide proof of 
registration to the City upon request. 
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8.10.1 A Contractor's inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be grounds 
for filing a bid protest or grounds for considering the bid non-responsive provided that 
any of the following apply: (1) the subcontractor is registered prior to bid opening; (2) 
within twenty-four hours after the bid opening, the subcontractor is registered and has 
paid the penalty registration fee specified in Labor Code section 1725.5; or (3) the 
subcontractor is replaced by another registered subcontractor pursuant to Public Contract 
Code section 4107. 
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IN WITNESS WHEREOF, this Contract is executed by the City of San Diego pursuant to 
Resolution No. R-310174 authorizing such execution, and the Design-Builder acting by and 
through its authorized officers. 

K-15-1293-MAC-3-A- El Cajon Grading 
& Engineering Co., Inc. 

Name: William C. Young, President 

Date: February 3, 2016 
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THE CITY OF SAN DIEGO 

Name: James Nagelvoort 
Director, Public Works 

Date: Z-(t ¢ ( 

I HEREBY ~PPROVE the fo~mm ~gality 
oft , or go mg agreement this l£....aay 
of c , 2016. 

Deputy City Attorney 
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City of San Diego 

CONTRACTOR'S NAME: Orion Construction Corp./Balboa Construction, Inc. J.V. 
ADDRESS: 2185 La Mirada Drive, Vista, CA 92081 
TELEPHONE NO.: (760) 597-9660 FAX NO.: ..... (7_6_0)~5~9~7~-9~6~6_1 ______ _ 

Contract Specialist: Clementina Giordano 
Address: 1010 2nd Ave, Suite 1400, MS 614C 
Email: CGiordano@sandiego.gov 
Phone No.: 619-533-3481 Fax No.: 619-236-5904 
VIA EMAIL rob.wilson@orionconstruction.com and U.S. MAIL 

CONTRACT 
DOCUMENTS 
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MULTIPLE A WARD DESIGN-BUILD CONTRACT 
FOR WATER, WASTEWATER AND STORMWATER 

PIPELINE PROJECTS 

This multiple award Design-Build contract (Contract) is made and entered into by and between 
the City of San Diego (City), a municipal corporation, and Orion Construction Corp./Balboa 
Construction, Inc. J.V (Design-Builder), for the purpose of designing and constructing City 
water, stormwater, and wastewater pipelines and related facilities (Projects). The City and 
Design-Builder may be referred to individually as "Party" and collectively as the "Parties." 

RECITALS 

A. The City needs to design and construct Projects located in the City of San Diego, 
California. 

B. The City issued Request for Qualifications No. 1293 (RFQ) for multiple award Design­
Build contracts, to which the Design-Builder responded and was approved by the Mayor 
and City Council (Resolution No. R-310174) as one of the four firms eligible to submit 
future proposals to design and construct Projects through this program. 

C. The City will hire one firm to design and construct each Project, to be described in 
Request for Proposals (RFPs) issued pursuant to section 22.3310 of the San Diego 
Municipal Code (SDMC). 

D. The Design-Builder is prepared to enter into this Contract and to submit, in accordance 
with each RFP, a Proposal for each Project. 

E. The Design-Builder is ready, willing, and able to design and construct Projects in 
accordance with the terms and conditions of this Contract. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, 
and for good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the Parties hereby agree as follows: 

AGREEMENT 

ARTICLE 1 - PROJECT AW ARD 

1.1 Request for Proposals. From time to time during the term of this Contract, the City will 
issue a RFP to the Design-Builder for the design and construction of a Project. The RFP 
will describe the specific requirements and scope of work for the Project. There is no 
minimum or maximum number of RFPs to be issued under this Contract. Issuing a RFP 
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does not obligate the City to award a task order for the Project, and a RFP may be 
canceled by the City at any time prior to award of a task order. The City may issue 
addenda to a RFP or extend the deadline for submitting proposals, in the City's 
discretion. 

1.1.1 Project Descriptions. Projects may be non-complex performance oriented tasks 
requiring minimal design, may be complex construction requiring substantial 
design development, or a combination thereof. Projects will be varying in size 
and complexity. The RFP may or may not have preliminary plans and 
specifications but may include sketches, and requests for catalog cuts, and other 
submittals. 

1.2 Proposals. The Design-Builder's proposal must be complete and satisfy all the 
requirements of the RFP, consistent with industry standards and proposals submitted by 
competent design-build firms performing similar work in California. Proposals submitted 
by the Design-Builder shall constitute a firm offer, which may be accepted by the City 
within the time specified in the RFP. Subcontractors shall be identified in the proposals 
pursuant to SDMC section 22.3309. Preparing and submitting proposals shall be at the 
Design-Builder's sole cost and expense. The Design-Builder shall submit a proposal to 
the City responding to each RFP, by the deadline specified in the RFP, unless an 
exception applies: 

1.2.1 Bonding Capacity. The Design-Builder does not have to submit a proposal in 
response to an RFP if the Design-Builder can demonstrate to the reasonable 
satisfaction of the City, that the proposed Project will cause the Design-Builder to 
exceed its maximum remaining bonding capacity. 

1.2.2 Response Effort. The Design-Builder does not have to submit a proposal in 
response to an RFP if the deadline to submit a proposal is less than thirty (30) 
days from the date the RFP is issued, or ifthe City has issued more than two RFPs 
in the thirty (30) days immediately preceding the date of issuance of the current 
RFP. 

1.3 Evaluation. The City will evaluate the proposals in accordance with SDMC section 
22.3308 and the criteria set forth in the RFP. The City may negotiate and clarify the final 
components of the winning proposal with the Design-Builder pursuant to SDMC section 
22.3008(b ). The winning proposal will be recommended for award to the Mayor or 
his/her designee, who must approve all task orders. If at least two proposals are not 
received in response to a RFP, the City will not issue a task order for the Project and 
instead procure the Project through another process. The City may accept the winning 
proposal, reject proposals that do not meet all the requirements of the RFP or this 
Contract, waive any defects and technicalities in a proposal, or reject all proposals, all in 
its sole discretion. 

1.4 Task Orders. If the City accepts the Design-Builder's proposal, the award of the Project 
will be acknowledged by the issuance of a task order. The award of a task order is 
contingent upon the Design-Builder's compliance with all conditions precedent to award 
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described in the RFP. The task order becomes effective upon the Design-Builder's receipt 
of the task order signed by the Mayor or his designee. Task orders will be issued with a 
specific completion date or performance period and a firm fixed price for design and 
construction. The Design-Builder is responsible for designing and constructing each 
Project for the fixed price contract value. Failure to do so is at the Design-Builder's risk. 

1.5 Contract Documents. Upon the award of a task order, the RFP, the Design-Builder's 
proposal, and the task order (which may include modifications to the proposal negotiated 
pursuant to section 1.3) shall be considered as incorporated into this Contract, but only 
for the particular Project for which they are issued or submitted. In resolving conflicts 
resulting from errors or discrepancies in any of the Contract Documents, the order of 
precedence shall be as set forth below in descending order of precedence (the document 
in section 1.5.1 having the highest precedence). Provisions of the Contract Documents 
addressing the same subject which are consistent but have different degrees of specificity 
shall not be considered to be in conflict, and the more specific language shall control. 

1.5.1 This Contract. 
1.5.2 The task order. 
1.5 .3 The RFP and all documents referenced therein. 
1.5.4 The 2012 City Supplements (The WHITEBOOK). 
1.5.5 The 2012 Standard Specifications for Public Works Construction (The 

GREENBOOK). 
1.5.6 The Design-Builder's proposal (Proposal). 
1.5.7 RFQ No. 1293 and all addenda thereto. 
1.5.8 The Design-Builder's Statement of Qualifications (SOQ). 

1.6 Eligibility to Submit Proposals. Pursuant to SDMC section 22.3310(h)(3), if the 
Design-Builder is awarded a task order and fails to achieve the mandatory minimum 
participation levels established in the RFP for that Project for Small Local Business 
Enterprises, Emerging Local Business Enterprises, or Disabled Veteran Business 
Enterprises, the Design-Builder shall be ineligible to submit proposals for any further 
task orders under this Contract. 

ARTICLE 2 - SCOPE OF WORK 

2.1 Scope of Work. Upon the award of a task order, the Design-Builder shall furnish any 
and all labor, materials, equipment, transportation, utilities, services and temporary 
facilities required to complete each Project as described in the task order, the RFP and the 
Design-Builder's proposal. All work shall be performed in a good and workmanlike 
manner and within the care and skill of a qualified design firm and licensed contractor in 
California. The work shall be performed pursuant to and in conformity with the RFP, the 
Project's plans and specifications, and all other Contract Documents and subject to the 
approval of the City, whose approval shall not be unreasonably withheld. 

2.2 Design-Builder's Representative. The Design-Builder shall designate a local 
representative, who shall be reasonably available to City and shall have the necessary 
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expertise and experience required to supervise the Projects. The Design-Builder's 
representative shall communicate regularly with City, but no less than once a week if the 
Design-Builder is working on a task order, and shall be vested with the authority to act on 
behalf of the Design-Builder. The Design-Builder's representative may be replaced only 
with the written consent of City. 

2.3 Changes to Key Personnel and Substitution of Subcontractors. The Design-Builder 
shall not change or substitute any individual that is identified as "key personnel" in its 
statement of qualifications or and proposal without the written consent of the City, which 
will not be unreasonably withheld. The Design-Builder shall not change or substitute any 
material, supplier, or subcontractor identified in its statement of qualifications or proposal 
without written consent of the City. 

2.4 Contract Terms and Conditions. This Contract incorporates by reference, as if fully set 
forth herein, the 2012 Edition of The GREENBOOK as modified by the 2012 Edition of 
The WHITEBOOK, except as otherwise specified in this Contract, a RFP or a task order. 

2.5 Subcontractors and Suppliers. The Design-Builder shall be responsible for the work 
done by subcontractors and suppliers, and any discrepancy or gaps in their scope of 
works. Nothing in the Contract Documents is intended or deemed to create any legal or 
contractual relationship between the City and any subcontractor or supplier of any tier. 

2.6 Equal Opportunity Contracting. The Design-Builder shall comply with the City's 
"General Equal Opportunity Contracting Program Requirements" found in Chapter 10 of 
The WHITEBOOK, hereby incorporated into this Contract by reference. At the pre­
construction conference (if any), the Design-Builder shall provide a statement of 
proposed SLBE, ELBE, and DVBE utilization identifying the certified entities that will 
be utilized on the Project to meet the mandatory minimum participation levels in the 
RFP. The Design-Builder shall also provide copies of all purchase orders and/or contracts 
with SLBE, ELBE, and DVBE subcontractors used to meet the mandatory minimum 
participation levels in the RFP. 

2.7 Coordination of the Work. The Design-Builder shall coordinate all design and 
construction activities efficiently and with the requisite expertise, skill and competence to 
satisfy the requirements of the Contract Documents. The Design-Builder shall at all times 
exercise complete and exclusive control over the means, methods, sequences and 
techniques of design and construction. The Design-Builder shall coordinate scheduling of 
bid packages, submittals, and all RFI's, and the construction of the Project to ensure the 
efficient and orderly sequence of the construction of the Project. The Design-Builder 
shall monitor and report monthly to the City on actual performance compared to the 
Project schedule. If City performs other work on the Project or at the site itself or with 
separate contractors under City's control, the Design-Builder and the City both agree to 
reasonably cooperate and coordinate respective activities with the other so that the 
Project can be completed in an orderly and coordinated manner without unreasonable 
disruption. 

2.8 Superintendent. The Design-Builder's superintendent shall be present at the site at all 
times that construction activities are taking place. All elements of the construction work 
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shall be under the direct supervision of the Design-Builder's superintendent or his 
designated representative on the site who shall have the authority to take actions required 
to properly perform that particular element of the Project. The City may require the 
Design-Builder to stop or suspend the construction work if the City reasonably believes 
supervision at the site is inadequate. 

ARTICLE 3 - CONTRACT TERM 

3.1 Contract Effective. This Contract shall become effective on the date it is fully executed 
by both Parties. 

3.2. Termination. This Contract, or task orders issued under this Contract, may be terminated 
by the City for default or for convenience in accordance with Part 1 of The 
GREENBOOK and The WHITEBOOK. 

3.3 Force Majeure. In the event the performance of either Party is delayed due to causes 
which are outside their control, and could not be avoided by the exercise of due care, 
which may include, but is not limited to, war, terrorist attack, act of God, government 
regulations, labor disputes, strikes, fires, floods, adverse weather or elements 
necessitating cessation of the work, inability to obtain materials, labor or equipment, or 
litigation or legal proceedings challenging one or more of the project approvals, then the 
time for performance shall be extended by an amount equivalent to the length of delay. 
Neither Party shall receive compensation from the other party for a force majeure event. 

ARTICLE 4 - COMPENSATION 

4.1 Compensation. The total cumulative compensation to all design-build firms eligible to 
submit proposals pursuant to RFQ No. 1293 shall not exceed $100 million. The 
guaranteed minimum compensation to the Design-Builder is $5,000. The total 
compensation for each Project will be set forth in each task order, which shall be a firm 
fixed price for successful completion of the Project. 

4.2 Progress Payments. The City will make periodic payments to the Design-Builder in 
accordance with the payment provisions in The GREENBOOK, the WHITEBOOK, the 
RFP and the task order. 

ARTICLE 5 - INDEMNITY 

5.1 General Indemnity. The Design-Builder agrees to defend, indemnify, protect and hold 
harmless the City, its elected officials, officers and employees, from and against all third­
party claims or judgments asserted, or third-party liability established for damages or 
injuries to any person or property arising directly or indirectly out of the construction of 
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each Project, or the Design-Builder's obligations under this Contract, which are caused or 
claimed to be caused by the negligent acts or omissions or willful misconduct of the 
Design-Builder, its officers, agents, or employees. The Design-Builder's obligation to 
indemnify the City shall not include any claims or liability arising from the established 
active or sole negligence, or willful misconduct of the City, its elected officials, officers 
or employees. The City may elect to conduct its own defense, in its sole discretion, 
without invalidating this section. 

5.2 Indemnity for Design Services. With respect to the design of the Project, except as 
otherwise provided by California Civil Code section 2782.8, the Design-Builder shall 
indemnify and hold harmless the City, its elected officials, officers and employees, from 
all claims, demands or liability that arise out of, pertain to or relate to the negligence, 
recklessness, or willful misconduct of the Design-Builder, its design professionals, 
officers, agents or employees. 

5.3 Survival. Notwithstanding Article 3, the indemnity provisions in this Article shall 
survive expiration and termination of this Contract and continue so long as a viable claim 
exists. 

ARTICLE 6 - BONDS AND INSURANCE 

6.1 Bonds and Insurance. The Design-Builder shall furnish evidence of bonds and 
insurance required by the RFP within fourteen (14) days after written notification from 
the City that the Design-Builder has submitted the winning proposal, unless an extension 
of time is granted by the City in writing. If the Design-Builder takes longer than fourteen 
(14) days to provide evidence of bonds and insurance, then the additional time taken shall 
be added to the time the Design-Builder must guarantee the price of its proposal prior to 
the issuance of a task order. The City may reject the proposal if the Design-Builder fails 
to provide evidence of bonds and insurance within fourteen (14) days or the extension of 
time granted by the City. 

ARTICLE 7 - GENERAL PROVISIONS 

7.1 Compliance with Laws. The Design-Builder shall comply with all applicable local, state 
and federal laws, statutes, ordinances, and regulations in the performance of its 
obligations under this Contract. Local ordinances and regulations requiring written 
certifications or information from the Design-Builder include the Equal Benefits 
Ordinance (SDMC sections 22.4301 et. seq.), Non-Discrimination Ordinance (SDMC 
sections 22.3501 et. seq.), Drug-Free Workplace Policy (Council Policy 100-17), 
Americans with Disabilities Act Policy (Council Policy 100-04), and Contractor 
Standards Ordinance (SDMC section 22.3004). 

7.2 Contract Interpretation. This Contract, its exhibits, and the documents listed in section 
1.5 are intended to be complementary and interpreted in harmony so as to avoid conflict, 
with words and phrases interpreted in a manner consistent with construction industry 
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standards. This Contract is entered into and shall be construed and interpreted in 
accordance with the laws of the State of California without regard to the conflicts or 
choice of law provisions thereof. 

7.3 Mandatory Mediation. If a dispute arises out of or relates to this Contract that cannot be 
resolved through normal contract negotiations, the Design-Builder and the City must first 
endeavor to settle the dispute in an amicable manner, using mandatory non-binding 
mediation under the rules of JAMS, AAA or any other neutral organization agreed upon 
by the parties before having recourse in a court of law. 

7.3.1 Seleetion of Mediator. A single mediator that is acceptable to both Parties shall 
be used to mediate the dispute. The mediator will be knowledgeable in the subject matter 
of this Contract, if possible, and chosen from lists furnished by JAMS, AAA or any other 
agreed upon mediator. 

7.3.2 Mediation Expenses. The expenses of witnesses for either side shall be paid by 
the Party producing such witnesses. All joint expenses of the mediation, including 
required traveling and other expenses of the mediator, and the cost of any proofs or 
expert advice produced at the direct request of the mediator, shall be borne equally by the 
Parties, unless they agree otherwise. 

7.3.3 Conduct of Mediation. Mediation hearings will be conducted in an informal 
manner. Discovery shall not be allowed. The discussions, statements, writings and 
admissions will be confidential to the proceedings (pursuant to California Evidence Code 
sections 1115 - 1128) and will not be used for any other purpose unless otherwise agreed 
by the Parties in writing. The Parties may agree to exchange any information they deem 
necessary. Both Parties shall have a representative attend the mediation who is authorized 
to settle the dispute, though the City's recommendation of settlement may be subject to 
the approval of the Mayor and City Council. Either Party may have attorneys, witnesses 
or experts present. 

7 .3.4 Mediation Results. Any resultant agreements from mediation shall be 
documented in writing. The results of the mediation shall not be final or binding unless 
otherwise agreed to in writing by the Parties. Mediators shall not be subject to any 
subpoena or liability and their actions shall not be subject to discovery. 

7.4 Time is of the Essence. The City and the Design-Builder mutually agree that time is of 
the essence with respect to the dates and times set forth in Contract Documents. 

7.5 Mutual Obligations. The City and the Design-Builder commit at all times to cooperate 
fully with each other, and proceed on the basis of trust and good faith, to permit each 
Party to realize the benefits afforded under this Contract. 

7.6 Successors-In-Interest. Tpis Contract and all rights and obligations contained herein 
shall be in effect whether or not any or all Parties to this Contract have been succeeded 
by another entity, and all rights and obligations of the parties signatory to this Contract 
shall be vested and binding on their successors in interest. 
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7.7 Third Party Beneficiaries. Nothing in this Contract shall grant rights or benefits to 
anyone other than the City and the Design-Builder, and any alleged third party 
beneficiaries are hereby expressly disclaimed. The Parties understand and agree, 
however, that to the extent permitted by law, the City is an intended third party 
beneficiary of the Design-Builder's agreements with its consultants, designers, 
contractors and construction managers performing work on the Project. 

7.8 Severability. Should any provision of this Contract be held invalid or illegal by a court or 
administrative agency of competent jurisdiction, such invalidity or illegality shall not 
invalidate the whole of this Contract, but, rather, the Contract shall be construed as if it 
did not contain the invalid or illegal provision, and the rights and obligations of the 
Parties shall be construed and enforced accordingly, except to the extent that enforcement 
of this Contract without the invalidated provision would materially and adversely 
frustrate either or both Parties' essential objectives set forth in this Contract. 

7.9 Independent Contractor. The Design-Builder is and shall be an independent contractor. 
Any provisions in this Contract that may appear to give the City the right to direct the 
Design-Builder as to the details of accomplishing the work or to exercise a measure of 
control over the work means that the Design-Builder shall follow the wishes of the City 
as to the results of the work only. 

7.10 Waivers. The failure of either Party to enforce any of the provisions of this Contract or to 
require performance of the other party of any of the provisions hereof shall not be 
construed to be a waiver of such provisions unless the waiver is in writing. Prior waivers 
shall not preclude the right of either Party to thereafter enforce each and every provision 
of this Contract. 

7.11 Limitation on Powers. Nothing in this Contract shall be construed as a limitation upon 
the powers of the City as a chartered city of the State of California. 

7.12 Conflict of Interest. The Design-Builder shall establish and make known to its members, 
consultants, designers, contractors and construction managers, appropriate safeguards to 
prohibit employees from using their positions for a purpose that is, or gives the 
appearance of being, motivated by desire for private gain for themselves or others, 
particularly those with whom they have family, business, or.other relationships. Design­
Builder members shall not accept gratuities or any other favors from potential 
consultants, designers, contractors or construction managers who may or are working on 
the Project. 

7.d Notices. Notices shall be mailed in accordance with section 2-12, "SPECIAL NOTICES" in 
The GREENBOOK to: 

Design-Builder 

Address 
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City, State, ZIP San Diego, CA 92101 

7.14 Assignment. The Design-Builder shall not assign its rights or obligations under this 
Contract without the City's prior written approval, which shall not be unreasonably 
withheld. Any attempted assignment in violation of this section shall be void and 
incapable of creating any contractual relationship between the City and a putative 
assignee. 

7.15 Survival. Any obligation that accrues under this Contract prior to its expiration or 
termination shall survive such expiration or termination. 

7.16 Incorporation of Exhibits. All exhibits referenced in this Contract and the documents 
referenced in section 1.5 are hereby incorporated into and made a part of this Contract by 
reference. 

7.17 Integration Clause. The City and the Design-Builder represent, warrant and agree that 
no oral promise or agreement not expressed herein has been made to them, that this 
Contract contains the entire agreement between the Parties, that this Contract supersedes 
any and all prior oral agreements or understandings between the Parties unless otherwise 
provided herein, and that in executing this Contract, neither Party is relying on any 
statement or representation made by the other Party concerning the subject matter, basis 
or effect of this Contract other than as set forth herein, and that each Party is relying 
solely on its own judgment and knowledge. This Contract may not be amended except by 
an instrument in writing signed by both Parties. 

7.18 Counterparts. This Contract may be executed in counterparts, which when taken 
together, shall constitute a single signed original as though all Parties had executed the 
same page. 

ARTICLE 8-Prevailing Wages 

8.1 Worked Performed. Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, 
but not limited to, the requirements listed below 

8.2 Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 through 
1861 of the California Labor Code, the Contractor and its subcontractors shall ensure that 
all workers who perform work under this Contract are paid not less than the prevailing 
rate of per diem wages as determined by the Director of the California Department of 
Industrial Relations (DIR). This includes work performed during the design and 
preconstruction phases of construction including, but not limited to, inspection and land 
surveying work. 
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8.2.1 Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the prevailing rate of 
per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages determination at 
each job site and shall make them available to any interested party upon request. 

8.2.2 The wage rates determined by the DIR refer to expiration dates. If the published 
wage rate does not refer to a predetermined wage rate to be paid after the expiration date, 
then the published rate of wage shall be in effect for the life of this Contract. If the 
published wage rate refers to a predetermined wage rate to become effective upon 
expiration of the published wage rate and the predetermined wage rate is on file with the 
DIR, such predetermined wage rate shall become effective on the date following the 
expiration date and shall apply to this Contract in the same manner as if it had been 
published in said publication. If the predetermined wage rate refers to one or more 
additional expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined wage rate shall 
apply to this Contract on the date following the expiration date of the previous wage rate. 
If the last of such predetermined wage rates expires during the life of this Contract, such 
wage rate shall apply to the balance of the Contract. 

8.3 Penalties for Violations. Contractor and its subcontractors shall comply with California 
Labor Code section 1775 in the event a worker is paid less than the prevailing wage rate 
for the work or craft in which the worker is employed. 

8.4 Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, verifying 
and certifying payroll records, and making them available for inspection. Contractor shall 
require its subcontractors to also comply with section 1776. Contractor and its 
subcontractors shall submit weekly certified payroll records online via the City's web­
based Labor Compliance Program. Contractor is responsible for ensuring its 
subcontractors submit certified payroll records to the City. 

8.4.1 For contracts entered into on or after April 1, 2015, Contractor and their 
subcontractors shall furnish records specified in Labor Code section 1776 directly to the 
Labor Commissioner in the manner required by Labor Code section 1771.4. 

8.5 Apprentices. Contractor and its subcontractors shall comply with California Labor Code 
sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 
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8.6 Working Hours. Contractor and their subcontractors shall comply with California Labor 
Code sections 1810 through 1815, including but not limited to: (i) restrict working hours 
on public works contracts to eight hours a day and forty hours a week, unless all hours 
worked in excess of 8 hours per day are compensated at not less than 1 Yz times the basic 
rate of pay; and (ii) specify penalties to be imposed on design professionals and 
subcontractors of $25 per worker per day for each day the worker works more than 8 
hours per day and 40 hours per week in violation of California Labor Code sections 1810 
through 1815. 

8.7 Required Provisions for Subcontracts. Contractor shall include at a minimum a copy of 
the following provisions in any contract they enter into with a subcontractor: California 
Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 1860 and 
1861. 

8.8 Labor Code Section 1861 Certification. Contractor in accordance with California Labor 
Code section 3 700 is required to secure the payment of compensation of its employees 
and by signing this Contract, Contractor certifies that "I am aware of the provisions of 
Section 3700 of the California Labor Code which require every employer to be insured 
against liability for workers' compensation or to undertake self-insurance in accordance 
with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract." 

8.9 Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other governmental 
entity, or it has been established after an investigation by the City or other governmental 
entity that underpayment(s) have occurred. For questions or assistance, please contact the 
City of San Diego's Equal Opportunity Contracting Department at 619-236-6000. 

8.10 Contractor and Subcontractor Registration Requirements. This project is subject to 
compliance monitoring and enforcement by the DIR. As of March 1, 2015, no contractor 
or subcontractor may be listed on a bid or proposal for a public works project unless 
registered with the DIR pursuant to Labor Code section 1725 .5. As of April 1, 2015, a 
contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, or 
enter into any contract for public work, unless currently registered and qualified to 
perform public work pursuant to Labor Code section 1725.5 By submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the DIR in compliance 
with Labor Code sections 1771.1 and 1725.5, and Contractor shall provide proof of 
registration to the City upon request. 
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8.10.1 A Contractor's inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be grounds 
for filing a bid protest or grounds for considering the bid non-responsive provided that 
any of the following apply: (1) the subcontractor is registered prior to bid opening; (2) 
within twenty-four hours after the bid opening, the subcontractor is registered and has 
paid the penalty registration fee specified in Labor Code section 1725.5; or (3) the 
subcontractor is replaced by another registered subcontractor pursuant to Public Contract 
Code section 4107. 
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IN WITNESS WHEREOF, this Contract is executed by the City of San Diego pursuant to 
Resolution No. R-310174 authorizing such execution, and the Design-Builder acting by and 
through its authorized officers. 

Orion Construction Corp./Balboa 
Construction, Inc. J. V. 

~~, THE CITY OF SAN DIEGO 

By:~ C4W)c;>Z 
f(Lc kJIWJ /):111/J/l'/4 j"fJ/:?. ..-o,R/~By: 
~ f)t/'aJ?J!/1 f!~.r J2,fJ~ 

Date: /? 21711&::> 
I 
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Name: James Nagelvoort 
Director, Public Works 

Date: 2--(! 1/16' 

I HEREBY APPROVE the form and ~lity 
of~· e fo oing agreement this /f; Clay 
of fCJC ~. , 2016. 

JAN I. GOLD ITHi9i;y Attorney 

By: ~ tht Hf/£&-
Deputy City Attorney 
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City of San Diego 

CONTRACTOR'S NAME: TC Construction Company, Inc. 
ADDRESS: 10540 Prospect A venue, Santee, CA 92071 
TELEPHONE NO.: (619) 448-4560 FAX NO.: ~<6=19~) =25~8-~97~5=1 ______ _ 

Contract Specialist: Clementina Giordano 
Address: 1010 2nd Ave, Suite 1400, MS 614C 
Email: CGiordano@sandiego.gov 
Phone No.: 619-533-3481 Fax No.: 619-236-5904 
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MULTIPLE A WARD DESIGN-BUILD CONTRACT 
FOR WATER, WASTEWATER AND STORMWATER 

PIPELINE PROJECTS 

This multiple award Design-Build contract (Contract) is made and entered into by and between 
the City of San Diego (City), a municipal corporation, and TC Construction Company(Design­
Builder), for the purpose of designing and constructing City water, stormwater, and wastewater 
pipelines and related facilities (Projects). The City and Design-Builder may be refe1red to 
individually as "Party" and collectively as the "Parties." 

RECITALS 

A. The City needs to design and construct Projects located in the City of San Diego, 
California. 

B. The City issued Request for Qualifications No. 1293 (RFQ) for multiple award Design­
Build contracts, to which the Design-Builder responded and was approved by the Mayor 
and City Council (Resolution No. R-310174) as one of the five finns eligible to submit 
future proposals to design and construct Projects through this program. 

C. The City will hire one finn to design and construct each Project, to be described in 
Request for Proposals (RFPs) issued pursuant to section 22.3310 of the San Diego 
Municipal Code (SDMC). 

D. The Design-Builder is prepared to enter into this Contract and to submit, in accordance 
with each RFP, a Proposal for each Project. 

E. The Design-Builder is ready, willing, and able to design and construct Projects in 
accordance with the terms and conditions of this Contract. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, 
and for good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the Parties hereby agree as follows: 

AGREEMENT 

ARTICLE 1- PROJECT A WARD 

1.1 Request for Proposals. From time to time during the term of this Contract, the City will 
issue a RFP to the Design-Builder for the design and construction of a Project. The RFP 
will describe the specific requirements and scope of work for the Project. There is no 
minimum or maximum number of RFPs to be issued under this Contract. Issuing a RFP 
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does not obligate the City to award a task order for the Project, and a RFP may be 
canceled by the City at any time prior to award of a task order. The City may issue 
addenda to a RFP or extend the deadline for submitting proposals, in the City's 
discretion. 

1.1.1 Project Descriptions. Projects may be non-complex performance oriented tasks 
requiring minimal design, may be complex construction requiring substantial 
design development, or a combination thereof. Projects will be varying in size 
and complexity. The RFP may or may not have preliminary plans and 
specifications but may include sketches, and requests for catalog cuts, and other 
submittals. 

1.2 Proposals. The Design-Builder's proposal must be complete and satisfy all the 
requirements of the RFP, consistent with industry standards and proposals submitted by 
competent design-build firms performing similar work in Califomia. Proposals submitted 
by the Design-Builder shall constitute a finn offer, which may be accepted by the City 
within the time specified in the RFP. Subcontractors shall be identified in the proposals 
pursuant to SDMC section 22.3309. Preparing and submitting proposals shall be at the 
Design-Builder's sole cost and expense. The Design-Builder shall submit a proposal to 
the City responding to each RFP, by the deadline specified in the RFP, unless an 
exception applies: 

1.2.1 Bonding Capacity. The Design-Builder does not have to submit a proposal in 
response to an RFP if the Design-Builder can demonstrate to the reasonable 
satisfaction of the City, that the proposed Project will cause the Design-Builder to 
exceed its maximum remaining bonding capacity. 

1.2.2 Response Effort. The Design-Builder does not have to submit a proposal in 
response to an RFP if the deadline to submit a proposal is less than thirty (30) 
days from the date the RFP is issued, or if the City has issued more than two RFPs 
in the thirty (30) days immediately preceding the date of issuance of the current 
RFP. 

1.3 Evaluation. The City will evaluate the proposals in accordance with SDMC section 
22.3308 and the criteria set f01ih in the RFP. The City may negotiate and clarify the final 
components of the winning proposal with the Design-Builder pursuant to SDMC section 
22.3008(b). The whming proposal will be recommended for award to the Mayor or 
his/her designee, who must approve all task orders. If at least two proposals are not 
received in response to a RFP, the City will not issue a task order for the Project and 
instead procure the Project through another process. The City may accept the wilming 
proposal, reject proposals that do not meet all the requirements of the RFP or this 
Contract, waive any defects and teclmicalities in a proposal, or reject all proposals, all in 
its sole discretion. 

1.4 Task Orders. If the City accepts the Design-Builder's proposal, the award of the Project 
will be acknowledged by the issuance of a task order. The award of a task order is 
contingent upon the Design-Builder's compliance with all conditions precedent to award 

MULTIPLE AW ARD DESIGN-BUILD CONTRACT 
RFQ NO.: 1293 
WATER, WASTEWATER, AND STORMWATER PIPELINE PROJECTS 

3 I Page 



described in the RFP. The task order becomes effective upon the Design-Builder's receipt 
of the task order signed by the Mayor or his designee. Task orders will be issued with a 
specific completion date or performance period and a firm fixed price for design and 
construction. The Design-Builder is responsible for designing and constructing each 
Project for the fixed price contract value. Failure to do so is at the Design-Builder's risk. 

1.5 Contract Documents. Upon the award of a task order, the RFP, the Design-Builder's 
proposal, and the task order (which may include modifications to the proposal negotiated 
pursuant to section 1.3) shall be considered as incorporated into this Contract, but only 
for the particular Project for which they are issued or submitted. In resolving conflicts 
resulting from errors or discrepancies in any of the Contract Documents, the order of 
precedence shall be as set fotih below in descending order of precedence (the document 
in section 1.5.1 having the highest precedence). Provisions of the Contract Documents 
addressing the same subject which are consistent but have different degrees of specificity 
shall not be considered to be in conflict, and the more specific language shall control. 

1.5.1 This Contract. 
1.5.2 The task order. 
1.5.3 The RFP and all documents referenced therein. 
1.5.4 The 2012 City Supplements (The WHITEBOOK). 
1.5.5 The 2012 Standard Specifications for Public Works Construction (The 

GREENBOOK). 
1.5.6 The Design-Builder's proposal (Proposal). 
1.5.7 RFQ No. 1293 and all addenda thereto. 
1.5.8 The Design-Builder's Statement of Qualifications (SOQ). 

1.6 Eligibility to Submit Proposals. Pursuant to SDMC section 22.331 O(h)(3), if the 
Design-Builder is awarded a task order and fails to achieve the mandatory minimum 
participation levels established in the RFP for that Project for Small Local Business 
Enterprises, Emerging Local Business Enterprises, or Disabled Veteran Business 
Enterprises, the Design-Builder shall be ineligible to submit proposals for any further 
task orders under this Contract. 

ARTICLE 2 - SCOPE OF WORK 

2.1 Scope of Work. Upon the award of a task order, the Design-Builder shall furnish any 
and all labor, materials, equipment, transportation, utilities, services and temporary 
facilities required to complete each Project as described in the task order, the RFP and the 
Design-Builder's proposal. All work shall be performed in a good and workmanlike 
manner and within the care and skill of a qualified design firm and licensed contractor in 
California. The work shall be perfom1ed pursuant to and in conformity with the RFP, the 
Project's plans and specifications, and all other Contract Documents and subject to the 
approval of the City, whose approval shall not be unreasonably withheld. 

2.2 Design-Builder's Representative. The Design-Builder shall designate a local 
representative, who shall be reasonably available to City and shall have the necessary 
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expe1iise and experience required to supervise the Projects. The Design-Builder's 
representative shall communicate regularly with City, but no less than once a week if the 
Design-Builder is working on a task order, and shall be vested with the authority to act on 
behalf of the Design-Builder. The Design-Builder's representative may be replaced only 
with the written consent of City. 

2.3 Changes to Key Personnel and Substitution of Subcontractors. The Design-Builder 
shall not change or substitute any individual that is identified as "key personnel" in its 
statement of qualifications or and proposal without the written consent of the City, which 
will not be unreasonably withheld. The Design-Builder shall not change or substitute any 
material, supplier, or subcontractor identified in its statement of qualifications or proposal 
without written consent of the City. 

2.4 Contract Terms and Conditions. This Contract incorporates by reference, as if fully set 
forth herein, the 2012 Edition of The GREENBOOK as modified by the 2012 Edition of 
The WHITEBOOK, except as otherwise specified in this Contract, a RFP or a task order. 

2.5 Subcontractors and Suppliers. The Design-Builder shall be responsible for the work 
done by subcontractors and suppliers, and any discrepancy or gaps in their scope of 
works. Nothing in the Contract Documents is intended or deemed to create any legal or 
contractual relationship between the City and any subcontractor or supplier of any tier. 

2.6 Equal Opportunity Contracting. The Design-Builder shall comply with the City's 
"General Equal Opportunity Contracting Program Requirements" found in Chapter 10 of 
The WHITEBOOK, hereby incorporated into this Contract by reference. At the pre­
construction conference (if any), the Design-Builder shall provide a statement of 
proposed SLBE, ELBE, and DVBE utilization identifying the certified entities that will 
be utilized on the Project to meet the mandatory minimum participation levels in the 
RFP. The Design-Builder shall also provide copies of all purchase orders and/or contracts 
with SLBE, ELBE, and DVBE subcontractors used to meet the mandatory minimum 
participation levels in the RFP. 

2.7 Coordination of the Work. The Design-Builder shall coordinate all design and 
construction activities efficiently and with the requisite expertise, skill and competence to 
satisfy the requirements of the Contract Documents. The Design-Builder shall at all times 
exercise complete and exclusive control over the means, methods, sequences and 
techniques of design and construction. The Design-Builder shall coordinate scheduling of 
bid packages, submittals, and all RFI's, and the construction of the Project to ensure the 
efficient and orderly sequence of the construction of the Project. The Design-Builder 
shall monitor and report monthly to the City on actual performance compared to the 
Project schedule. If City perfonns other work on the Project or at the site itself or with 
separate contractors under City's control, the Design-Builder and the City both agree to 
reasonably cooperate and coordinate respective activities with the other so that the 
Project can be completed in an orderly and coordinated manner without unreasonable 
disruption. 

2.8 Superintendent. The Design-Builder's superintendent shall be present at the site at all 
times that construction activities are taking place. All elements of the construction work 
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shall be under the direct supervision of the Design-Builder's superintendent or his 
designated representative on the site who shall have the authority to take actions required 
to properly perfonn that particular element of the Project. The City may require the 
Design-Builder to stop or suspend the construction work if the City reasonably believes 
supervision at the site is inadequate. 

ARTICLE 3 - CONTRACT TERM 

3.1 Contract Effective. This Contract shall become effective on the date it is fully executed 
by both Parties. 

3.2. Termination. This Contract, or task orders issued under this Contract, may be tem1inated 
by the City for default or for convenience in accordance with Part 1 of The 
GREENBOOK and The WHITEBOOK. 

3.3 Force Majeure. In the event the perfonnance of either Party is delayed due to causes 
which are outside their control, and could not be avoided by the exercise of due care, 
which may include, but is not limited to, war, terrorist attack, act of God, govermnent 
regulations, labor disputes, strikes, fires, floods, adverse weather or elements 
necessitating cessation of the work, inability to obtain materials, labor or equipment, or 
litigation or legal proceedings challenging one or more of the project approvals, then the 
time for perfonnance shall be extended by an amount equivalent to the length of delay. 
Neither Party shall receive compensation from the other party for a force majeure event. 

ARTICLE 4 - COMPENSATION 

4.1 Compensation. The total cumulative compensation to all design-build finns eligible to 
submit proposals pursuant to RFQ No. 1293 shall not exceed $100 million. The 
guaranteed minimum compensation to the Design-Builder is $5,000. The total 
compensation for each Project will be set forth in each task order, which shall be a fim1 
fixed price for successful completion of the Project. 

4.2 Progress Payments. The City will make periodic payments to the Design-Builder in 
accordance with the payment provisions in The GREENBOOK, the WHITEBOOK, the 
RFP and the task order. 

ARTICLE 5 - INDEMNITY 

5.1 General Indemnity. The Design-Builder agrees to defend, indemnify, protect and hold 
harmless the City, its elected officials, officers and employees, from and against all third­
party claims or judgments asserted, or third-party liability established for damages or 
injuries to any person or property arising directly or indirectly out of the construction of 
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each Project, or the Design-Builder's obligations under this Contract, which are caused or 
claimed to be caused by the negligent acts or omissions or willful misconduct of the 
Design-Builder, its officers, agents, or employees. The Design-Builder's obligation to 
indemnify the City shall not include any claims or liability arising from the established 
active or sole negligence, or willful misconduct of the City, its elected officials, officers 
or employees. The City may elect to conduct its own defense, in its sole discretion, 
without invalidating this section. 

5.2 Indemnity for Design Services. With respect to the design of the Project, except as 
otherwise provided by California Civil Code section 2782.8, the Design-Builder shall 
indemnify and hold hannless the City, its elected officials, officers and employees, from 
all claims, demands or liability that arise out of, pertain to or relate to the negligence, 
recklessness, or willful misconduct of the Design-Builder, its design professionals, 
officers, agents or employees. 

5.3 Survival. Notwithstanding Article 3, the indemnity provisions in this Article shall 
survive expiration and termination of this Contract and continue so long as a viable claim 
exists. 

ARTICLE 6 - BONDS AND INSURANCE 

6.1 Bonds and Insurance. The Design-Builder shall furnish evidence of bonds and 
insurance required by the RFP within fourteen (14) days after written notification from 
the City that the Design-Builder has submitted the winning proposal, unless an extension 
of time is granted by the City in writing. If the Design-Builder takes longer than fomieen 
(14) days to provide evidence of bonds and insurance, then the additional time taken shall 
be added to the time the Design-Builder must guarantee the price of its proposal prior to 
the issuance of a task order. The City may reject the proposal if the Design-Builder fails 
to provide evidence of bonds and insurance within fourteen (14) days or the extension of 
time granted by the City. 

ARTICLE 7 - GENERAL PROVISIONS 

7.1 Compliance with Laws. The Design-Builder shall comply with all applicable local, state 
and federal laws, statutes, ordinances, and regulations in the perfonnance of its 
obligations under this Contract. Local ordinances and regulations requiring written 
certifications or information from the Design-Builder include the Equal Benefits 
Ordinance (SDMC sections 22.4301 et. seq.), Non-Discrimination Ordinance (SDMC 
sections 22.3501 et. seq.), Drug-Free Workplace Policy (Council Policy 100-17), 
Americans with Disabilities Act Policy (Council Policy 100-04), and Contractor 
Standards Ordinance (SDMC section 22.3004). 

7.2 Contract Interpretation. This Contract, its exhibits, and the documents listed in section 
1.5 are intended to be complementary and interpreted in hannony so as to avoid conflict, 
with words and phrases interpreted in a manner consistent with construction industry 
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standards. This Contract is entered into and shall be construed and interpreted in 
accordance with the laws of the State of California without regard to the conflicts or 
choice oflaw provisions thereof. 

7 .3 Mandatory Mediation. If a dispute arises out of or relates to this Contract that cannot be 
resolved through norn1al contract negotiations, the Design-Builder and the City must first 
endeavor to settle the dispute in an amicable manner, using 1nandatory non-binding 
mediation under the rules of JAMS, AAA or any other neutral organization agreed upon 
by the parties before having recourse in a court oflaw. 

7.3.1 Selection of Mediator. A single mediator that is acceptable to both Parties shall 
be used to mediate the dispute. The mediator will be knowledgeable in the subject matter 
of this Contract, if possible, and chosen from lists furnished by JAMS, AAA or any other 
agreed upon mediator. 

7.3.2 Mediation Expenses. The expenses of witnesses for either side shall be paid by 
the Party producing such witnesses. All joint expenses of the mediation, including 
required traveling and other expenses of the mediator, and the cost of any proofs or 
expert advice produced at the direct request of the mediator, shall be borne equally by the 
Parties, unless they agree otherwise. 

7.3.3 Conduct of Mediation. Mediation hearings will be conducted in an inforn1al 
manner. Discovery shall not be allowed. The discussions, statements, writings and 
admissions will be confidential to the proceedings (pursuant to California Evidence Code 
sections 1115 - 1128) and will not be used for any other purpose unless otherwise agreed 
by the Parties in writing. The Parties may agree to exchange any information they deem 
necessary. Both Parties shall have a representative attend the mediation who is authorized 
to settle the dispute, though the City's rec01mnendation of settlement may be subject to 
the approval of the Mayor and City Council. Either Party may have attorneys, witnesses 
or experts present. 

7.3.4 Mediation Results. Any resultant agreements from mediation shall be 
documented in writing. The results of the mediation shall not be final or binding unless 
otherwise agreed to in writing by the Parties. Mediators shall not be subject to any 
subpoena or liability and their actions shall not be subject to discovery. 

7.4 Time is of the Essence. The City and the Design-Builder mutually agree that time is of 
the essence with respect to the dates and times set forth in Contract Documents. 

7.5 Mutual Obligations. The City and the Design-Builder commit at all times to cooperate 
fully with each other, and proceed on the basis of trust and good faith, to pennit each 
Party to realize the benefits afforded under this Contract. 

7.6 Successors-In-Interest. This Contract and all rights and obligations contained herein 
shall be in effect whether or not any or all Parties to this Contract have been succeeded 
by another entity, and all rights and obligations of the parties signatory to this Contract 
shall be vested and binding on their successors in interest. 
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7.7 Third Party Beneficiaries. Nothing in this Contract shall grant rights or benefits to 
anyone other than the City and the Design-Builder, and any alleged third party 
beneficiaries are hereby expressly disclaimed. The Parties understand and agree, 
however, that to the extent permitted by law, the City is an intended third paiiy 
beneficiary of the Design-Builder's agreements with its consultants, designers, 
contractors and construction managers perfonning work on the Project. 

7.8 Severability. Should any provision of this Contract be held invalid or illegal by a court or 
administrative agency of competent jurisdiction, such invalidity or illegality shall not 
invalidate the whole of this Contract, but, rather, the Contract shall be construed as ifit 
did not contain the invalid or illegal provision, and the rights and obligations of the 
Parties shall be construed and enforced accordingly, except to the extent that enforcement 
of this Contract without the invalidated provision would materially and adversely 
frustrate either or both Parties' essential objectives set forth in this Contract. 

7.9 Independent Contractor. The Design-Builder is and shall be an independent contractor. 
Any provisions in this Contract that may appear to give the City the right to direct the 
Design-Builder as to the details of accomplishing the work or to exercise a measure of 
control over the work means that the Design-Builder shall follow the wishes of the City 
as to the results of the work only. 

7.10 Waivers. The failure of either Party to enforce any of the provisions of this Contract or to 
require perfomrnnce of the other party of any of the provisions hereof shall not be 
constrned to be a waiver of such provisions unless the waiver is in writing. Prior waivers 
shall not preclude the right of either Party to thereafter enforce each and every provision 
of this Contract. 

7.11 Limitation on Powers. Nothing in this Contract shall be construed as a limitation upon 
the powers of the City as a chartered city of the State of California. 

7.12 Conflict of Interest. The Design-Builder shall establish and make known to its members, 
consultants, designers, contractors and construction managers, appropriate safeguards to 
prohibit employees from using their positions for a purpose that is, or gives the 
appearance of being, motivated by desire for private gain for themselves or others, 
paiiicularly those with whom they have family, business, or other relationships. Design­
Builder members shall not accept gratuities or aiw other favors from potential 
consultants, designers, contractors or construction managers who may or are working on 
the Project. 

7.13 Notices. Notices shall be mailed in accordance with section 2-12, "SPECIAL NOTICES" in 
The GREENBOOK to: 

Design-Builder 

Address 

'"W'N ~h ,., "" ~"' ,,, ~' 
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City, State, ZIP San Diego, CA 92101 

7.14 Assignment. The Design-Builder shall not assign its rights or obligations under this 
Contract without the City's prior written approval, which shall not be umeasonably 
withheld. Any attempted assigm11ent in violation of this section shall be void and 
incapable of creating any contractual relationship between the City and a putative 
assignee. 

7.15 Survival. Any obligation that accrues under this Contract prior to its expiration or 
termination shall survive such expiration or termination. 

7.16 Incorporation of Exhibits. All exhibits referenced in this Contract and the documents 
referenced in section 1. 5 are hereby incorporated into and made a part of this Contract by 
reference. 

7.17 Integration Clause. The City and the Design-Builder represent, warrant and agree that 
no oral promise or agreement not expressed herein has been made to them, that this 
Contract contains the entire agreement between the Parties, that this Contract supersedes 
any and all prior oral agreements or understandings between the Parties unless otherwise 
provided herein, and that in executing this Contract, neither Party is relying on any 
statement or representation made by the other Party conceming the subject matter, basis 
or effect of this Contract other than as set forth herein, and that each Party is relying 
solely on its own judgment and knowledge. This Contract may not be amended except by 
an instrument in writing signed by both Parties. 

7.18 Counterparts. This Contract may be executed in counterparts, which when taken 
together, shall constitute a single signed original as though all Parties had executed the 
same page. 

ARTICLE 8-Prevailing Wages 

8.1 Worked Performed. Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work perfonned under this 
Contract is subject to State prevailing wage laws. For construction work perfonned under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, 
but not limited to, the requirements listed below 

8.2 Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 through 

1861 of the Califomia Labor Code, the Contractor and its subcontractors shall ensure that 

all workers who perform work under this Contract are paid not less than the prevailing 
rate of per diem wages as determined by the Director of the Califomia Department of 

Industrial Relations (DIR). This includes work performed during the design and 

preconstruction phases of construction including, but not limited to, inspection and land 
surveying work. 

'"' '"", .. ,, ... .,, .,,,, ,,. ,.,, .... ~.·~· ., .. 
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8.2.1 Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the prevailing rate of 
per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages detennination at 
each job site and shall make them available to any interested party upon request. 

8.2.2 The wage rates detennined by the DIR refer to expiration dates. If the published 
wage rate does not refer to a predetennined wage rate to be paid after the expiration date, 
then the published rate of wage shall be in effect for the life of this Contract. If the 
published wage rate refers to a predetennined wage rate to become effective upon 
expiration of the published wage rate and the predetennined wage rate is on file with the 
DIR, such predetennined wage rate shall become effective on the date following the 
expiration date and shall apply to this Contract in the same manner as if it had been 
published in said publication. If the predetennined wage rate refers to one or more 
additional expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetennined wage rate shall 
apply to this Contract on the date following the expiration date of the previous wage rate. 
If the last of such predetennined wage rates expires during the life of this Contract, such 
wage rate shall apply to the balance of the Contract. 

8.3 Penalties for Violations. Contractor and its subcontractors shall comply with California 
Labor Code section 1775 in the event a worker is paid less than the prevailing wage rate 

for the work or craft in which the worker is employed. 

8.4 Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, verifying 
and certifying payroll records, and making them available for inspection. Contractor shall 
require its subcontractors to also comply with section 1776. Contractor and its 
subcontractors shall submit weekly certified payroll records online via the City's web­
based Labor Compliance Program. Contractor is responsible for ensuring its 
subcontractors submit certified payroll records to the City. 

8.4.1 For contracts entered into on or after April 1, 2015, Contractor and their 
subcontractors shall furnish records specified in Labor Code section 1776 directly to the 
Labor Commissioner in the manner required by Labor Code section 1771.4. 

8.5 Apprentices. Contractor and its subcontractors shall comply with California Labor Code 
sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

~ 
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8.6 Worldng Hours. Contractor and their subcontractors shall comply with California Labor 
Code sections 1810 through 1815, including but not limited to: (i) restrict working hours 

on public works contracts to eight hours a day and forty hours a week, unless all hours 

worked in excess of 8 hours per day are compensated at not less than 1 Yz times the basic 
rate of pay; and (ii) specify penalties to be imposed on design professionals and 
subcontractors of $25 per worker per day for each day the worker works more than 8 

hours per day and 40 hours per week in violation of California Labor Code sections 1810 

through 1815. 

8.7 Required Provisions for Subcontracts. Contractor shall include at a minimum a copy of 
the following provisions in any contract they enter into with a subcontractor: California 

Labor Code sections 1771, 1771.l, 1775, 1776, 1777.5, 1810, 1813, 1815, 1860 and 

1861. 

8.8 Labor Code Section 1861 Certification. Contractor in accordance with California Labor 
Code section 3 700 is required to secure the payment of compensation of its employees 

and by signing this Contract, Contractor certifies that "I am aware of the provisions of 
Section 3700 of the California Labor Code which require every employer to be insured 

against liability for workers' compensation or to undertake self-insurance in accordance 

with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract." 

8.9 Labor Compliance Program. The City has its own Labor Compliance Program 

authorized in August 2011 by the DIR. The City will withhold contract payments when 

payroll records are delinquent or deemed inadequate by the City or other governmental 
entity, or it has been established after an investigation by the City or other governmental 

entity that underpayment(s) have occurred. For questions or assistance, please contact the 

City of San Diego's Equal Opportunity Contracting Depaiiment at 619-236-6000. 

8.10 Contractor and Subcontractor Registration Requirements. This project is subject to 

compliance monitoring and enforcement by the DIR. As of March 1, 2015, no contractor 
or subcontractor may be listed on a bid or proposal for a public works project unless 

registered with the DIR pursuant to Labor Code section 1725.5. As of April 1, 2015, a 

contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, or 
enter into any contract for public work, unless currently registered and qualified to 

perform public work pursuant to Labor Code section 1725.5 By submitting a bid or 

proposal to the City, Contractor is ce1iifying that he or she has verified that all 

subcontractors used on this public work project are registered with the DIR in compliance 
with Labor Code sections 1771.1 and 1725.5, and Contractor shall provide proof of 

registration to the City upon request. 
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8.10.1 A Contractor's inadvertent elTor in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be grounds 
for filing a bid protest or grounds for considering the bid non-responsive provided that 
any of the following apply: (1) the subcontractor is registered prior to bid opening; (2) 
within twenty-four hours after the bid opening, the subcontractor is registered and has 
paid the penalty registration fee specified in Labor Code section 1725.5; or (3) the 
subcontractor is replaced by another registered subcontractor pursuant to Public Contract 
Code section 4107. 

,,, , '"'• ==w;•••w.,•; ., n• w·m m' 
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IN WITNESS WHEREOF, this Contract is executed by the City of San Diego pursuant to 
Resolution No. R-310174 authorizing such execution, and the Design-Builder acting by and 
through its authorized officers. 

Name: Austin Cameron, President 

Date: 02/08/2016 

,,,.,,, ••;••••VN~·;' ' 
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THE CITY OF SAN DIEGO 

Nan e: James Nagelvoort 
Director, Public Works 

Date:_Z-fl--/_,__/ 0f-->/,___._/........._t __ _ 

I HEREBY APPROVE the form zt~ality 
of the foregoing agreement this "Of day 
of ~~rt.\ c<..Cf , 2016. 

JAN I. GOl~HTH; City Attorney 

By: C)_(\A,.~ 
Deputy City Attorney 

,,, .. , 
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