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CITY OF SAN DIEGO, CALIFORNIA

GENERAL

1.

DESCRIPTION OF WORK:

1.1.

1.2.

1.3.

1.4.

The Work involves furnishing all labor, materials, equipment, services, and other
incidental works and appurtenances for the purpose of providing design
consultation and constructing this project at the direction of the City Engineer.

The Work consists of investigating and remediation of the ground settlement that
caused road and median subsidence on Mission Gorge Road between Greenbrier
Avenue and Old Cliffs Road. The contractor will investigate the source of the
median and road subsidence. The contractor will provide the City with a proposal
to remediate the problem. After the proposal is approved by the City with a
proposal to remediate the problem, the contractor will implement the necessary
repairs.

This solicitation is for a “Time-and-Materials” contract in accordance with the
provisions set forth in 3-2.4, “Agreed Prices” of The GREENBOOK.

A time-and-materials contract provides for acquiring labor, material, equipment
and services that shall be paid for in accordance with 3-3, “EXTRA WORK" of The
GREENBOOK and as modified by The WHITEBOOK.

CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

2.1.

2.2,

Prior to the Award of the Contract or each Task Order, you and your
Subcontractors and Suppliers must register with the City's web-based vendor
registration and bid management system, BidsOnlineTM hosted by PlanetBids
System. For additional information go to:

http://www,sandiego.gov/purchasing/bids-contracts/vendorreg.shtml.

The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time
frame specified in the Notice of Intent to Award letter, the City reserves the right
to rescind the Notice of Award / Intent to Award and to make the award to the
next responsive and responsible bidder / proposer.

EQUAL OPPORTUNITY.

3.1.

To The 2012 WHITEBOOK, Chapter 10, Sections D and E, DELETE in their entirety
and SUBSTITUTE with the following:

D. CITY'S EQUAL OPPORTUNITY COMMITMENT.

1. Nondiscrimination in Contracting Ordinance.
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The Contractor, Subcontractors and Suppliers shall comply with
requirements of the City's Nondiscrimination in Contracting
Crdinance, San Diego Municipal Code 8§22.3501 through 22.3517.

The Contractor shall not discriminate on the basis of race, gender,
gender expression, gender identity, religion, national origin,
ethnicity, sexual orientation, age, or disability in the solicitation,
selaction, hiring, or treatment of subcontractors, vendors, or
suppliers. The Contractor shall provide equal opportunity for
subcontractors to participate in subcontracting opportunities. The
Contractor understands and agrees that violation of this clause
shall be considered a material breach of the contract and may
result in contract termination, debarment, or other sanctions.

The Contractor shall include the foregoing clause in all contracts
between the Contractor and Subcontractors and Suppliers.

Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, the Bidder shall provide to the City a list of all instances
within the past 10 years where a complaint was filed or pending
against Bidder in a legal or administrative proceeding alleging that
Bidder discriminated against its employees, subcontractors,
vendors, or suppliers, and a description of the status or resolution
of that complaint, including any remedial action taken.

Upon the City's request, the Contractor agrees to provide to the
City, within 60 days, a truthful and complete list of the names of all
Subcontractors and Suppliers that the Contractor has used in the
past 5 years on any of its contracts that were undertaken within
San Diego County, including the total dollar amount paid by the
Contractor for each subcontract or supply contract.

The Contractor further agrees to fully cooperate in any
investigation conducted by the City pursuant to the City's
Nondiscrimination in Contracting Ordinance, Municipal Code
§§22.3501 through 22.3517. The Contractor understands and
agrees that violation of this clause shall be considered a material
breach of the Contract and may result in remedies being ordered
against the Contractor up to and including contract termination,
debarment and other sanctions for violation of the provisions of
the Nondiscrimination in Contracting Ordinance. The Contractor
further understands and agrees that the procedures, remedies
and sanctions provided for in the Nondiscrimination in Contracting
Ordinance apply only to violations of the Ordinance.
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5 | Page

Mission Gorge Road Settlement Emergency



E.

EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

1.

2.

The Contractor, Subcontractors and Suppliers shall comply with the
City's Equal Employment Opportunity Outreach Program, San Diego
Municipal Code 8822.2701 through 22.2707.

The Contractor shall not discriminate against any employee or
applicant for employment on any basis prohibited by law.
Contractor shall provide equal opportunity in all employment
practices. Prime Contractor shall ensure their subcontractors
comply with this program. Nothing in this section shall be
interpreted to hold a prime contractor liable for any discriminatory
practice of its subcontractors.

The Contractor shall include the foregoing clause in all contracts
between the Contractor and Subcontractors and Suppliers.

If the Contract is competitively solicited, the selected Bidder shall
submit a Work Force Report (Form BBO5), within 10 Working Days after
receipt by the Bidder of Contract forms to the City for approval as
specified in the Notice of Intent to Award letter from the City.

if a Work Force Report is submitted, and the City determines there are
under-representations when compared to County Labor Force
Availability data, the selected Bidder shall submit an Equal
Employment Opportunity Plan.

If the selected Bidder submits an Equal Employment Opportunity Plan,
it shall include the following assurances:

1.

The Contractor shall maintain a working environment free of
discrimination, harassment, intimidation and coercion at all sites
and in all facilities at which the Contractor's employees are
assigned to work.

The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.

The Contractor disseminates and reviews its EEO Policy with all
employees atleast once a year, posts the policy statement and EEO
posters on all company bulletin boards and job sites, and
documents every dissemination, review and posting with a written
record to identify the time, place, employees present, subject
matter, and disposition of meetings.

The Contractor reviews, at least annually, all supervisors'
adherence to and performance under the EEO Policy and
maintains written documentation of these reviews.

General (Rev, Oct. 2015)
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10.

11.

12,

13.

14,

15.

The Contractor discusses its EEOQ Policy Statement with
subcontractors with whom it anticipates doing business, includes
the EEO Policy Statement in its subcontracts, and provides such
documentation to the City upon request.

The Contractor documents and maintains a record of all bid
solicitations and outreach efforts to and from subcontractors,
contractor associations and other business associations.

The Contractor disseminates its EEO Policy externally through
various media, including the media of people of color and women,
in advertisements to recruit, maintains files documenting these
efforts, and provides copies of these advertisements to the City
upon request.

The Contractor disseminates its EEO Policy to union and
community organizations.

The Contractor provides immediate written notification to the City
when any union referral process has impeded the Contractor’s
efforts to maintain its EEO Policy.

The Contractor maintains a current list of recruitment sources,
including those outreaching to people of color and women, and
provides written notification of employment opportunities to
these recruitment sources with a record of the organizations’
responses,

The Contractor maintains a current file of names, addresses and
phone numbers of each walk-in applicant, including people of
color and women, and referrals from unions, recruitment sources,
or community organizations with a description of the employment
action taken.

The Contractor encourages all present employees, including
people of color and women employees, to recruit others.

The Contractor maintains all employment selection process
information with records of all tests and other selection criteria.

The Contractor develops and maintains documentation for on-the-
job training opportunities, participates in training programs, or
both for all of its employees, including peopie of color and women,
and establishes apprenticeship, trainee, and upgrade programs
relevant to the Contractor’'s employment needs.

The Contractor conducts, at least annually, an inventory and
evaluation of all employees for promotional opportunities and

General (Rev. Oct. 2015)
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encourages all employees to seek and prepare appropriately for
such opportunities.

16. The Contractor ensures the company’s working environment and
activities are non-segregated except for providing separate or
single-user toilets and necessary changing facilities to assure
privacy between the sexes.

4, SUBCONTRACTING PARTICIPATION PERCENTAGES.

4.1. The City has incorporated voluntary subcontractor participation percentage to
enhance competition and maximize subcontracting opportunities as follows,

4.2. The following voluntary subcontractor participation percentage for DBE, DVBE, WBE,
MBE, SLBE, and ELBE certified Subcontractors shall apply to this contract:

4.2.1. Total voluntary subcontractor participation percentage for this project is
0%.
5. CONTRACT TIME: The Work shall be completed within 205 Calendar Days from the date

of issuance of the NTP unless extended by the Engineer.

6. CONTRACT PRICE: The Engineer's Estimate of the Contract Price is $4,500,000.00. The
Contractor shall not perform Work that exceeds the Engineer's Estimate excluding
Allowances without prior written notice from the Engineer that sufficient additional
funding has been secured.

7. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of
California Law, the Contractor shall possess valid appropriate license(s) at the time of
award. The City has determined the following licensing classification(s) for this contract:
Class A.

8. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22,3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including,
but not limited to, the requirements listed below.

8.1.  Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors
shall ensure that all workers who perform work under this Contract are paid not
less than the prevailing rate of per diem wages as determined by the Director of
the California Department of Industrial Relations (DIR). This includes work
performed during the design and preconstruction phases of construction
including, but not limited to, inspection and land surveying work.

General {Rev. Oct. 2015) 8 | Page
Mission Gorge Road Settlement Emergency




8.1.1.  Copies of such prevailing rate of per diem wages are on file at the City
and are available for inspection to any interested party on request.
Copies of the prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor
and its subcontractors shall post a copy of the prevailing rate of per
diem wages determination at each job site and shall make them
available to any interested party upon request.

8.1.2.  The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be
paid after the expiration date, then the published rate of wage shall be
in effect for the life of this Contract. If the published wage rate refers to
a predetermined wage rate to become effective upon expiration of the
published wage rate and the predetermined wage rate is on file with
the DIR, such predetermined wage rate shall become effective on the
date following the expiration date and shall apply to this Contract in the
same manner as if it had been published in said publication. If the
predetermined wage rate refers to one or more additional expiration
dates with additional predetermined wage rates, which expiration
dates occur during the life of this Contract, each successive
predetermined wage rate shall apply to this Contract on the date
following the expiration date of the previous wage rate. If the last of
such predetermined wage rates expires during the life of this Contract,
such wage rate shall apply to the balance of the Contract.

8.2.  Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed.

8.3,  Payroll Records. Contractor and its subcontractors shall comply with California
Labor Code section 1776, which generally requires keeping accurate payroll
records, verifying and certifying payroll records, and making them available for
inspection. Contractor shall require its subcontractors to also comply with section
1776. Contractor and its subcontractors shall submit weekly certified payroll
records online via the City's web-based Labor Compliance Program. Contractor is
responsible for ensuring its subcontractors submit certified payroll records to the
City.

8.3.1. For contracts entered into on or after April 1, 2015, Contractor and
their subcontractors shall furnish records specified in Labor Code
section 1776 directly to the Labor Commissioner in the manner
required by Labor Code section 1771.4.

8.4.  Apprentices. Contractor and its subcontractors shall comply with California
Labor Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and
wages of apprentices. Contractor is held responsible for the compliance of their
subcontractors with sections 1777.5, 1777.6 and 1777.7.
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8.5.  Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a
week, unless all hours worked in excess of 8 hours per day are compensated at
not less than 1% times the basic rate of pay; and (ii) specify penalties to be
imposed on design professionals and subcontractors of $25 per worker per day
for each day the worker works more than 8 hours per day and 40 hours per week
in violation of California Labor Code sections1810 through 1815.

8.6.  Required Provisions for Subcontracts. Contractor shall include at a minimum
a copy of the following provisions in any contract they enter into with a
subcontractor: California Labor Code sections 1771, 17711, 1775, 1776, 1777.5,
1810, 1813, 1815, 1860 and 1861.

8.7. LaborCode Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of
its employees and by signing this Contract, Contractor certifies that “l am aware
of the provisions of Section 3700 of the California Labor Code which require every
employer to be insured against liability for workers’ compensation or to
undertake self-insurance in accordance with the provisions of that code, and | will
comply with such provisions before commencing the performance of the work of
this Contract.”

8.8. Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments
when payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City
or other governmental entity that underpayment(s) have occurred. For questions
or assistance, please contact the City of San Diego's Equal Opportunity
Contracting Department at 619-236-6000.

8.9. Contractor and Subcontractor Registration Requirements. This project is
subject to compliance monitoring and enforcement by the DIR. As of March 1,
2015, no contractor or subcontractor may be listed on a bid or proposal for a
public works project unless registered with the DIR pursuant to Labor Code
section 1725.5. As of April 1, 2015, a contractor or subcontractor shall not be
qualified to bid on, be listed in a bid proposal, or enter into any contract for public
work, unless currently registered and qualified to perform public work pursuant
to Labor Code section 1725.5 By submitting a bid or proposal to the City,
Contractor is certifying that he or she has verified that all subcontractors used on
this public work project are registered with the DIR in compliance with Labor
Code sections 1771.1 and 1725.5, and Contractor shall provide proof of
registration to the City upon request.

8.9.1. A Contractor's inadvertent error in listing a subcontractor who is not
registered pursuant to Labor Code section 1725.5 in response to a
solicitation shall not be grounds for filing a bid protest or grounds for
considering the bid non-responsive provided that any of the following
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apply: (1) the subcontractor is registered prior to bid opening; (2)
within twenty-four hours after the bid opening, the subcontractor is
registered and has paid the penalty registration fee specified in Labor
Code section 1725.5; or (3) the subcontractor is replaced by another
registered subcontractor pursuant to Public Contract Code section
4107.

9. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Standard Specifications for Public Works 2012 PITS070112-01

Construction (“The GREENBOOK")

City of San Diego Standard Specifications for Public 2012 PITS070112-02
Works Construction {(“The WHITEBOOK")*

City of San Diego Standard Drawings* 2012 PITS070112-03
Caltrans Standard Specifications 2010 PITS070112-04
Caltrans Standard Plans 2010 PITS070112-05
California MUTCD 2012 PITS070112-06

City Standard Drawings - Updates Approved For Use Varies Varies
{when specified)*

Standard Federal Equal Employment Opportunity 1984 769023
Construction Contract Specifications and the Equal
Opportunity Clause Dated 09-11-84

NOTE: Available online under Engineering Documents and References at:
http://'www,sandiego.gov/publicworks/edocref/index.shtml

10. PREQUALIFICATION OF CONTRACTORS: The contractor must be pre-qualified for the
City estimated Contract Price prior to Award. For additional information or the answer to
questions about the prequalification program, please contact David Stucky at 619-533-

3474 or dstucky@sandiego.gov.

11. INSURANCE REQUIREMENTS:

11.1. All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City's Notice of Intent to Award letter.

11.2. Refer to sections 7-3, “LIABILITY INSURANCE", and 7-4, “"WORKERS' COMPENSATION
INSURANCE" of the Supplementary Special Provisions {SSP) for the insurance
requirements which must be met.

12, SUBMITTAL OF “OR EQUAL" ITEMS: See 4-1.6, “Trade Names or Equals.”
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13.

14.

15.

16.

17.

18.

AWARD: The Award of this contract is contingent upon the Contractor's compliance with
all conditions precedent to Award, including the submittal of acceptable insurance and
surety bonds pursuant to San Diego Municipal Code §22.3007.

This contract is effective as of the date the City issued the Contractor a written notice to
proceed (NTP), or the date of the last signatory below, whichever occurred first.

SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard
Specifications for Public Works Construction, Section 2-3, "SUBCONTRACTS” which
requires the Contractor to perform not less than the amount therein stipulated with its
own forces. Failure to comply with these requirements shall render the Bid non-
responsive and ineligible for award.

SAN DIEGO BUSINESS TAX CERTIFICATE: All Contractors, including Subcontractors, not
already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor,
before the Contract can be executed.

PROPOSAL FORMS: The signature of each person sighing shall be in longhand.
AWARD OF CONTRACT OR REJECTION OF BIDS:

17.1. Pursuant to San Diego Municipal Code 8 22.3016, this contract may be awarded to a
contractor without competitive bidding when strict compliance with a competitive
process would be unavailing or would not produce an advantage, and when
soliciting bids or proposals would therefore be undesirable, impractical, or
impossible.

17.2. The City of San Diego reserves the right to reject the proposal from the contractor when
such rejection is in the best interest of the City.

THE CONTRACT: The Contractor shall execute a written contract with the City of San Diego
and furnish good and approved bonds and insurance documents specified in 2-4,
“CONTRACT BONDS,"” 7-3, “LIABILITY INSURANCE,” and 7-4 WORKERS' COMPENSATION
INSURANCE within 10 Working Days after receipt by the Contractor of a form of contract
for execution unless an extension of time is granted to the Contractor in writing. Bonds
shall be in amount of the Contract Price for the Work included in the Bid.

The Contract shall be made in the form adopted by the City, which includes the provision
that no claim or suit whatsoever shall be made or brought by Contractor against any
officer, agent, or employee of the City for or on account of anything done or omitted to be
done in connection with this contract, nor shall any such officer, agent, or employee be
liable hereunder. If the Contractor fails to enter into the contract as herein provided, the
award may be annulled. An award may be made to the next contractor on the shortlist
who shall fulfill every stipulation embraced herein as if it were the party to whom the first
award was made.
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The Contractor shall furnish evidence of its corporate existence and evidence that the
officer signing the Contract and bond for the corporation is duly authorized to do so.

19. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Contractor shall
examine carefully the Project Site, the Plans and Specifications, other materials as
described in the Special Provisions, Section 2-7, and the proposal forms. The signing of
the Contract shall be conclusive evidence that the Contractor has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and scope of
Work, the quantities of materials to be furnished, and as to the requirements of the
Contract Documents.

20, CITY STANDARD PROVISIONS. This contract is subject to the following standard
provisions. See The WHITEBOOK for details.

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free
Workplace,

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the
Americans with Disabilities Act.

20.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.

20.4. The City of San Diego's Labor Compliance Program and the State of California Labor
Code §81771.5(b) and 1776.

20.5. Sections 1777.5,1777.6, and 1777.7 of the State of California Labor Code concerning the
employment of apprentices by contractors and subcontractors performing public works
contracts.

20.6. The City's Equa! Benefits Ordinance (EBO), Chapter 2, Article 2, Divisicn 43 of The San
Diego Municipal Code (SDMC).

20.7. The City'’s Information Security Policy (ISP) as defined in the City's Administrative
Regulation 90.63.

James Nagelvoort, Director
Public Works Department
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AGREEMENT
FOR
CONSTRUCTION SERVICES
BETWEEN
THE CITY OF SAN DIEGO
AND
ORION CONSTRUCTION CORPORATION

This sole-source construction services agreement {Agreement) is made and entered into by and
between The City of San Diego (City), California a municipal corporation, and ORION Construction
Corporation (Contractor), for the purpose of designing (when required) and constructing projects
at the direction of the City Engineer. The City and the Contractor are referred to herein as the
“Parties.”

RECITALS
A, The City desires to construct the project identified in Section 1, Description of Work.

The City desires to contract with a single entity for Construction Services, as set forth in
this agreement.

C. The City has selected the Sole-Source Contractor to perform, either directly or with
Subcontracts hereinafter defined, the design, engineering, and construction services set
forth in this agreement and the Contract Documents.

D. The Contractor is ready, willing, and able to perform the construction services required as
specified in the Scope of Work and Services section of this agreement and in accordance
with the terms and conditions of this agreement and under the direction of the Engineer.

In consideration of the above recitals and the mutual covenants and conditions set forth herein,
and for good and valuable consideration, the receipt and sufficiency of which are hereby
acknowledged, the Parties hereby set forth their mutual covenants and understandings as follows:

INTRODUCTORY PROVISIONS

A, The above referenced recitals are true and correct and are incorporated into this
agreement by this reference.

B. Exhibits referenced in this agreement are incorporated into the Agreement by this
reference.

C. This agreement incorporates the Standard Specifications for Public Works Construction

(The GREENBOOK), including those amendments set forth in the City of San Diego
Supplements included in The WHITEBOOK. All changes, additions, or both are stated
herein and all other provisions remain unchanged.

D. The Contractor shall comply with City's Equal Opportunity Contracting Program
Requirements set forth in the Contract Documents. See The WHITEBOOK.

E. The Contractor, including Subcontractors, not already having a City of San Diego Business
Tax Certificate for the work contemplated shall secure the appropriate certificate from the
City Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed.
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Upon award, amendment, renewal, or extension of such contracts, the Contractors shall
complete a Pledge of Compliance attesting under penalty of perjury that they complied
with the requirements of City Municipal Code §22,3004.

The Contractor shall ensure that the Subcontractors whose subcontracts are greater than
$50,000 in value complete a Pledge of Compliance attesting under penalty of perjury that
they complied with the requirements of this section. The Contractor shall include in each
subcontract agreement, language which requires Subcontractors to abide by the
provisions of City Municipal Code §22.3004. A sample provision is as follows:

“Subcontractor acknowledges that it is familiar with the requirements of San Diego
Municipal Code §22.3004 (“Contractor Standards”), and agrees to comply with
requirements of that section. The Subcontractor further agrees to complete the
Pledge of Compliance, incorporated herein by reference.”

Pledge of Compliance may be downloaded at:
http://www.sandiego.gov/purchasing/pdf/contractor_standards_questionnaire.pdf

The Contractor's attention is directed to the provisions of the State of California Labor
Code §1776 (Stats. 1978, Ch. 1249). The Contractor shall be responsible for the compliance
with these provisions by Subcontractors.

The Contractor shall complete the work to be performed under this agreement and shall
achieve Acceptance within the specified Working Days in the Notice Inviting Bids from the NTP
unless authorized otherwise by the Engineer. Time is of essence for the completion of the
Work and the Project has critical milestones to be met as listed in the Notice Inviting Bids.

The City shall pay the Contractor for performance of the Work on a time and materials
basis not to exceed $4,500,000 without a written amendment to this Agreement.

During the final design process (if any), if the Contractor modifies the Project such that a
revision of the environmental document is required, the Contractor shall be responsible for
all work required for implementing a revision, including preparation of revised documentation
and coordination with City staff. Work shall not proceed on the project until the environmental
requirements are met to the satisfaction of the City. There shall be no additional time aliowed
in the contract for processing and approval of revised permit documents.

Prior to NTP or as required by the City, the Contractor shall:

a) file surety bonds with the City to be approved by the City in the amounts and for the
purposes noted in the Notice inviting Bids and

b) obtain the required insurance in accordance with 7-3, “LIABILITY INSURANCE” and any
additional insurance as may be specified in the Supplemental Special Provisions.
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IN WITNESS WHEREOF, this Agreement is executed by the City of San Diego, acting by and
through its Mayor or designee, pursuant to the contract provisions of City Charter §94 authorizing

such execution, and by the Contractor.

THE CITY OF SAN DIEGO

By.

Print Name: Stephen Samara

Principal Contract Specialist
Public Works Department

Date: C?/ e — (¢

CONTRACTOR

By%
~—

Print Name: 72/&/)4/22/&045:7

Title: 72)/72.5/0/&1/'

Date: 3/3/2‘9/ 6

APPROVED AS TO FORM

Jan i G(Zch, City Attorney
Print Name: Jeremy Jung
Deputy City Attorney

§~12-/6

Date;

City of San Diego License No.: Bl19920c2970

State Contractor's License No.: 54‘2 507
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EXECUTED IN TRIPLICATE BOND NUMBER: 58737880

AGREEMENT (continued)
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND:

ORION Construction Corporation ., a corporation, as principal, and

Western Surety Company , @ corporation authorized to do

business in the State of California, as Surety, hereby obligate themselves, their successors and
assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of
FOUR MILLION FIVE HUNDRED THOUSAND DOLLARS AND ZERQ CENTS ($4,500,000.00) for the
faithful performance of the annexed contract, and in the sum of FOUR MILLION FIVE HUNDRED
THOUSAND DOLLARS AND ZERO CENTS ($4.500,000.00) for the benefit of laborers and

materialmen designated below,

conditi .

If the Principal shall faithfully perform the annexed contract Mission Gorge Road
Settlement Emergency, Bid Number K-17-6793-5LS-3, San Diego, California then the obligation
herein with respect to a faithful performance shall be void; otherwise it shall remain in full force.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials
for or performing labor in the execution of this contract, and shall pay all amounts due under the
California Unemployment Insurance Act then the obligation herein with respect to laborers and
materialmen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materialmen shall inure to the benefit
of all persons, firms and corporations entitled to file claims under the provisions of Article 2.
Claimants, (iif) public works of improvement commencing with Civil Code Section 9100 of the Civil
Code of the State of California.

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby
waives notice of same.

Agreement (Rev. Oct, 2015) 17 | Page
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AGREEMENT {continued)
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions

of this bond.

Dated

August 4, 2016

Approved as to Form

Jan |. Goldsmith, City Attorney
By /4/)

eputy, Sy Atornay
Approved:
By - (7272

Stephen Sdfmara, Principal Contract Specialist
Public Works Department

Agreement (Rev. Oct. 2015)
Mission Gorge Road Settlement Emergency

Orion Construction Corporation
Principal

Richard Dowsing, President

Printed Name of Person Signing for
Principal

Western Surety Company
Surety

Attorne ~§n—.fact/
Janice Martin

1455 Frazee Road, Suite 300

Local Address of Surety

San Diego, CA 92108

Local Address (City, State) of Surety

(619) 682-3510

Local Telephone No. of Surety

Premium $35,000,00 *

*Premium is for contract term and subject to adjustment based on final contract price

Bond No. 58737880
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT _ Civil Code § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed
the document, to which this certificate is attached, and not the truthfulness, accuracy or validity of that document.

STATE OF CALIFORNIA

County of San Diego

J

before me, John Richard Flores JR.

, Notary Public,

on MG QANG

personally appeared Janice Martin

Insert Name of Notary exactly as it appears on the 'oﬁicial seal

Name(s) of Signer(s)

JOHN RICHARD FLORES JR.
COMM. #2036097
Notary Public - California
San Diego County
My Comm. Expires Aug. 8, 2017

Place Notary Seal Above

OPTIONAL

who proved to me on the basis of satisfactory evidence to
be the person(#) whose name(#) is/dfff subscribed to the
within instrument and acknowledged to me that fi§/she/ffigif
executed the same in iM&/her/ifligl authorized capacity(j§&),
and that by His/her/figif signature(d) on the instrument the
person(), or the entity upon behalf of which the person(4)
acted, executed the instrument.

i certify under PENALTY OF PERJURY under the laws of
the State of California that the foregoing paragraph is frue
and correct.

Witness my hand and official seal.

Signatire——s e

P N
Signaturg of Notary bli@@d Flores JR.

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of the form to another document.

Description of Attached Document

Title or Type of Document;

Document Date;

Number of Pages:

Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name:

[ Individual
[ Corporate Officer — Title(s):

[ Partner  []Limited [ General
4} Attorney in Fact

] Trustee

] Guardian or Conservator

[] Other:

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here

Signer is Representing:
Surety Company

Signer's Name:

] Individual )

] Corporate Officer — Title(s):
] Partner  [timited [J General
[ Attorney in Fact

[] Trustee

(] Guardian or Conservator

] Other:

RIGHT THUMBPRINT
. OF SIGNER

Top of thumb here

Signer is Representing:




Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation
having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby
make, constitute and appoint

Lawrence ¥ Mc¢ Mahon, James Baldassare Jr, Sarah Myers, Maria Guise, Lilia Robinson,
Charlotte Aquino, Jennifer L, Clampert, Janice Martin, Individually

of San Diego, CA, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf
bonds, undertakings and other obligatory instruments of similar nature

" = In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said
Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authonty of the By-Law printed on the reverse hereof, duly adopted, as indicated, by
the shareholders of the corporation, '

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be
hereto affixed on this 16th day of June, 20135,

WESTERN SURETY COMPANY

aul T. Bruflat, Vice President

State of South Dakota s
County of Minnehaha

On this 16th day of June, 2015, before me personally came Paul T, Bruflat, to me known, who, being by me duly swom, did depose and say: that he
resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed
the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed
" pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges
same to be the act and deed of said corporation,

My commission expires B0y By Sty dedymy byt by dy Sty By by et Sy iy

: S, EICH

Sy By g g g g .
wwwwwwwwww

i
February 12,2021 #7550\ NOTARY PUBLIC /20 £ .
i@soum oAk G}

8. Eich, Notary Public
CERTIFICATE

1, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in
force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed

my name and affixed the seal of the said corporation this __4th day of August , 2016
2 WESTERN SURETY COMPANY
HYC
X
"Dy

L. Nelson, Assistant Secretary
Form F4280-7-2012 .



EXHIBIT A

DRUG-FREE WORKPLACE CERTIFICATION

Exhibit A - Drug-Free Workplace Certification (Rev. Oct. 2015) 19 | Page
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EXHIBIT A

DRUG-FREE WORKPLACE

PROJECT TITLE: Mission Gorge Road Settlement Emergency

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-
17 regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free
Workplace", of the project specifications, and that;

ORION Construction Corporation
(Name under which business is conducted)

has in place a drug-free workplace program that complies with said policy. | further certify that
each subcontract agreement for this project contains language which indicates the
subcontractor's agreement to abide by the provisions of subdivisions a) through ¢) of the policy
as outlined.

Sighed '@M/;a

—
Printed Name RGL\OLPC{ DOWSW—?}
Title :’P(Es‘\o(ed

Exh|b|tA~DrugFreeWorkplaceCertlflcatlon o 0|Page
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EXHIBIT B

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

Exhibit B - ADA Compliance Certification (Rev. Oct. 2015) 21| Page
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EXHIBIT B

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

PROJECT TITLE: Mission Gorge Road Settlement Emergency

I hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-
4 regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2,
“American With Disabilities Act”, of the project specifications, and that;

ORION Construction Corporation
(Name under which business is conducted)

has in place workplace program that complies with said policy. | further certify that each
subcontract agreement for this project contains language which indicates the subcontractor's
agreement to abide by the provisions of the policy as outlined.

Sighed @Mm
—”
Printed Name /‘R\cbxcmc( DOWS:j

Title :Pfésio(e n+

Exhibit B - ADA Compliance Certification 22 | Page
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EXHIBITC

CONTRACTOR STANDARDS ~ PLEDGE OF COMPLIANCE

Exhibit C ~ Contractor Standards - Pledge of Compliance (Rev. Oct. 2015)
Mission Gorge Road Settlement Emergency
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EXHIBIT C

CONTRACTOR STANDARDS ~ PLEDGE OF COMPLIANCE

PROJECT TITLE: Mission Gorge Road Settlement Emergency

| declare under penalty of perjury that | am authorized to make this certification on beha!f of
Opion Corstructiorn Cotp, ., as Contractor, that | am familiar with the
requirements of City of San Diego Mur;icipal Code 8 22.3004 regarding Contractor Standards as
outlined in the WHITEBOOK, Section 7-13.4, "Contractor Standards", of the project specifications,
and that Contractor has complied with those requirements.

[ further certify that each of the Contractor's subcontractors whose subcontracts are greater than
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of
having complied with City of San Diego Municipal Code § 22.3004.

Dated this _S¥~ Day of Aﬂﬂus‘[' , 221G

Signed @Mﬁj
Printed Name R\C/LOJC( bcpws.—lcj
Title :P'??'S\oler\:(*

Exhibit C - Contractor Standards - Pledge of Compliance 24 | Page.
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EXHIBITD

AFFIDAVIT OF DISPOSAL

Exhibit D - Affidavit of Disposal (Rev, Oct, 2015)
Misslon Gorge Road Settlement Emergency
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EXHIBITD

AFFIDAVIT OF DISPOSAL

WHEREAS, on the DAY OF . . the undersigned
entered into and executed a contract with the City of San Diego, a municipal corporation, for:

Mission Gorge Road Settlement Emergency
(Name of Project or Task)

as particularly described in said contract and identified as Bid No. K-17-6793-5L.8-3; SAP No.
(WBS/I0/CC) B-16181; and WHEREAS, the specification of said contract requires the Contractor to
affirm that "all brush, trash, debris, and surplus materiais resulting from this project have been
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus
materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that
all surplus materials as described in said contract have been disposed of at the following
jocation(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF
Contractor

by
ATTEST:
State of
County of
On this DAY OF 2 , before the undersigned, a Notary Publicin
and for said County and State, duly commissioned and sworn, personally appeared

known to me to be the Contractor

named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me
that said Contractor executed the said Release.

Notary Public in and for said County and State

Exhibit D - Affidavit of Disposal 26 | Page
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EXHIBIT E

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

Exhibit E -~ Non-Collusion Affidavit (Rev, Oct. 2015) 27 | Page
Mission Gorge Road Settlement Emergency




EXHIBITE

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

)
County of §AA/ ﬁ/gm g h

K/K#Wﬁ ﬁWj/W _, being first duly sworn, deposes
and says that he or she is /%/,ﬁﬂ-ff\ of the party making the foregoing

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,

company, association, organization, or corporation; that the bid is genuine and not collusive or
sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in
a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any
overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any
advantage against the public body awarding the contract of anyone interested in the proposed
contract; that all statements contained in the bid are true; and further, that the bidder has not,
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company association, organization, bid depository, or to any member

or agent thereof to effectuate a collusive or sham bid.

Signed: ‘@“JS?

Tte: T reede~dt

ROBERT B. WILSON

“Ban Diego County
Comm.- '

Exhibit E - Non-Collusion Affidavit ' " 28 | Page
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EXHIBIT F

CONTRACTORS CERTIFICATION OF PENDING ACTIONS
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EXHIBIT F

CONTRACTORS CERTIFICATION OF PENDING ACTIONS
As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder
shall provide to the City a list of all instances within the past ten years where a complaint was filed
or pending against the Bidder in a legal or administrative proceeding alleging that Bidder
discriminated against its employees, subcontractors, vendors or suppliers, and a description of
the status or resolution of that complaint, including any remedial action taken.

CHECK ONE BOX ONLY.

v The undersigned certifies that within the past 10 years the Bidder has NOT been
the subject of a complaint or pending action in a legal administrative proceeding
alleging that Bidder discriminated against its employees, subcontractors, vendors
or suppliers.

] The undersigned certifies that within the past 10 years the Bidder has been the
subject of a complaint or pending action in a legal administrative proceeding
alleging that Bidder discriminated against its employees, subcontractors, vendors
or suppliers. Adescription of the status or resolution of that complaint, including
any remedial action taken and the applicable dates is as follows:

Contractor Name:,_ ©No~ Cof\chhof\ Cof\P.

CertifiedBy TRcl~oard Thocus,.—« Tite Presidet
Name —J
@6’”‘7 Date =3 /8 /L
Sigrature

USE ADDITIONAL FORMS AS NECESSARY

Exhibit F ~ Contractors Certification of Pending Actions (Rev. Oct. 2015) 30 | Page
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EXHIBIT G

EQUAL BENEFITS ORDINANCE CERTIFICATION OF COMPLIANCE

Exhibit G ~ Equal Benefits Ordinance Certlfication of Compliance (Rev. Oct, 2015)
Mission Gorge Road Settlement Emergency
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EXHIBIT G

For additional information, contact;
CiTY OF SAN DIEGO

EaquaL Benerits ProGrAM
202 C Street, MS 9A, San Diego, CA 92101
Phone (619) 533-3948 Fax (619) 533-3220

EQUAL BENEFITS ORDINANCE |
CERTIFICATION OF COMPLIANCE /

" COMPANY INFORMATION

Company Name:  Opvwom Co~stuc o~ COPP.
CompanyAddress:g\gf‘) (__o\ ‘/bc(a or., Contact Phone7M

\/\s{-a\ CA 9gzo| Contact Email;R J¢/
s ' CONTRACT INFORMATION

Contract Title: My =876~ Gonc\e_ Road Seteont EMe/‘a\_erbC\/

Contract Number (if no number, state location); K ~17-~ 6793-SL.S- 2
SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS
The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will provide and maintain
equal benefits as defined in SDMC §22.4302 for the duration of the contract, To comply:
®m Contractor shall offer equal benefits to employees with spouses and employees with domestic partners.
» Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child care; |
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit, ;’
= Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner, '
B Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and during open
enrollment periods.
B Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements.

® Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract.
NOTE: This sumimary is provided for convenlence, Full text of the EBO and Rules implementing the EBO are avallable at www.sandiego. gov/adm/nlstratron

~ CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION
Please indicate your fipa'$ compliance status with the EBO. The City may request supporting documentation.,

m///la;:m compliance with the EBO because my firm (contractor must select one reason);
M/Fgr:/ides equal benefits to spouses and domestic partners,

O Provides no benefits to spouses or domestic partners.

0 Has no employees.
O Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or expired.

O . Irequest the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm
made a reasonable effort but is not able to provide equal benefits upon contract award. | agree to notify employees of
the avallability of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make
every reasonable effort to extend all avallable benefits to domestic partners,

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent associated
with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)]

Under penalty of perjury under laws of the State of California, | certify the above information is true and correct. | further certify that my firm
understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for the duration of the contract

or pay a cash equivalent if authorized by the City,
R@l\al‘d /DO \»JSrsq ?ﬁz‘s @\5@ 8/5//6

Name/Title of Signatory Slgnam/e Date
: ~ FOROFFICIAL CITY USE ONLY : - ' '
Recelpt Date: EBO Analyst: mApproved o Not Approved ~ Reason:
{rev. 02/15/2011)
Exhibit G - Equal Benefits Ordinance Certification of Compliance (Rev, Oct. 2015) 32 | Page
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LIST OF SUBCONTRACTORS

in accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act”, Section 4100, of the California Public Contract Code {PCC), the Bidder is to list below the name, address and license number
of each Subcontractor whe will perform work, iabof, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of 0.5% of the Contractor’s total Bid.
Failure to comply with this reguirement may result in the Bid being rejected &s non-responsive. The Contractor is to st only one Subcontractor for each portion of the Work. The Bidder's attention is directed to the
Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE,
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

Name:

Address:

City:

State:

Zip:,

Phone:

Email:

Name:

Address:

City:

State:

Zip:

Phone:

Emaik:

® As appropriate, Bidder shall identify Subcontractor as one of the following and shall incude a valid proof of certification {except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise ) MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Wornan-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
Q As appropriate, Bidder shall indicate if Subcontractor is certified by:

City of San Diego aTty State of California Department of Transportation CALTRANS
California Public Utilites Commission CPUC State of Californids Depargment of General Services CADoGS
City of Los Angeles LA State of California CA
U.S. Small Business Administration 5BA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

Exhibit H - Forms
Form AA35 - List of Subcontractors
Mission Gorge Road Settlement Emergency
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

The Bidder seeking the recognition of equiprent, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting participation percentages Is to list the Supplier(s)
on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, is to have the name, locations (City) and the DOLLAR VALUE of the Suppliers. The Bidder will be
credited up to 60% of the amount to be paid to the Suppliers for such materials and supplies unless vendor manufactures of substantiaily alters materials and supplies in which case 100% will be credited. The
Bidder is to indicate {Yes/No) whether listed firm is a supplier or manufacturer. In calculating the subcontractor partidpation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE,
whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed dollar value for purposes of calculating the Subcontractor Participation Percentage, Suppliers
will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. if no indication provided, listed firm will be credited at 60% of the listed DOLLAR YALUE for purposes of
calculating the subcontractor participation percentages.

Address:
City: State:
Zip: Phone;
Email:
Name;
Address:
City: State:
Zip:, Phone:
Email;
@ As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall indude a valid proof of certification (except for OBE,SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certfied Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Smali Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Cwned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego ary State of California Department of Transportation CALTRANS
California Public Utlities Commission CPUC State of California’s Department of General Services CADoGS
City of Los Angeles LA State of California CA
U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
Exhibit H Forms 35 { Page
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EXHIBIT |

SUPPLEMENTARY SPECIAL PROVISIONS (5SP)

Exhibit | - Supplementary Special Provisions (S5P) (Rev. July 2015)
Misslon Gorge Road Settlement Emergency
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions {SSP) modifies the following documents:

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in
effect.

2) The City of San Diego Standard Specifications for Public Works Construction (The
WHITEBOOK).

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS

1-2 TERMS AND DEFINITIONS.
Normal Working Hours. To the City Supplement, ADD the following:

The Normal Working Hours are 7:00 AM to 7:00 PM.
SECTION 2 - SCOPE AND CONTROL OF WORK

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following:

1. You must perform, with your own organization, Contract work amounting to
at least 50% of the base bid alone or base bid and any additive or deductive
alternate(s) that together when added or deducted form the basis of award.

2-5.3.1 General. To the City Supplement, ADD the following:

7. For products for which an AML is available, products listed in the AML shall
be used. A submittal review will be conducted for products not identified
on an AML on a case-by-case basis when:

a) The product type or category is not in the AML.

b) The AML does not list at least two available manufacturers of the
product.
c) The material or manufacturer listed in the AML is no longer

available. Documentation to substantiate the product is no longer
available or in production is required as part of the submittal.

Exhibit | - Supplementary Special Provislons (S5P) (Rev. july 2015) 37 | Page
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2-7

2-9.1

In the case of conducting a submittal review when required by the Plans
or Special Provisions, or when requested by the Engineer, all submittals
shall be accompanied by the City’s submittal form.

The Product Submittal Form is available for download at:

http//www.sandiego.gov/publicworks/edocref/index.shtm)|

SUBSURFACE DATA. ADD the following:

4,

In preparation of the Contract Documents, the designer has relied upon
the following reports of explorations and tests of subsurface conditions at
the Work Site:

Geotechnical Investigation Grantville Trunk Sewer Various
Locations San Diego, California dated January 28, 2011 by
Southern California Soil & Testing, Inc.

The reports listed above are available for review by contacting the Contract
Specialist or visiting:

ftp.//ftp.sannet.gov/IN/Mission Gorge Road Settlement Emergency/

Permanent Survey Markers. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

1.

Pursuant to Division 3, Chapter 15 of the Business and Professions Code,
you shall not disturb survey monuments that “control the location of
subdivisions, tracts, boundaries, roads, streets, or highways, or provide
horizontal or vertical survey control” until they have been tied out by a
Registered Land Surveyor or Registered Civil Engineer authorized to
practice land surveying within the State of California.

Monument Preservation shall be performed by the Citys Construction
Management and Field Services (CMFS) Division on ali Projects, unless
permission is obtained for these services in writing by CMFS,

You shall submit to the Engineer a minimum of 7 Days prior to the start of
the Work a list of controlling survey monuments which may be disturbed.
CMFS shall do the following:

a) Set survey points outside the affected Work area that reference
and locate each controlling survey monument that may be
disturbed.

b) File a Corner Record or Record of Survey with the County Surveyor
after setting the survey points to be used for re-establishment of
the disturbed controlling survey monuments.

) File a CornerRecord of Record of Survey with the County Surveyor
after re-establishment of the disturbed controlling survey
monuments.
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ADD:

SECTION 4 - CONTROL OF MATERIALS

4-1.3.7 Testing Under the Direction of the Engineer. When a bid item for “Testing Under
The Direction of The Engineer” is provided, then you shall employ and pay for the
services of a qualified third party independent laboratory to perform the required
testing. You will be reimbursed for the cost of testing under this bid item.

SECTION 5 - UTILITIES

5-2 PROTECTION. ADD the following:

1. You shall repair or replace traffic signal and lighting system equipment within
72 hours after notification of defects by the Engineer.

2. While working in or around meter boxes, you shall protect in place all
Advanced Metering Infrastructure (AMI) devices attached to the water
meter or located in or near water meter boxes, coffins, or vaults.This
includes any antenna installed through the meter box lid.

a)

b)

9

d)

e)

Avoid damaging the antenna, cable, and endpoints when removing
the meter box {id and when disconnecting AM! endpoints from the
register on top of the water meter.

If meters or AMI devices need to be removed or relocated, the AMI
endpoints shall be reinstalled with the
Encoder/Receiver/Transmitter (ERT) pointing upwards.

Because the AMI equipment is uniquely matched to each service
focation and to specific meter serial numbers, any AMI devices that
are removed or disconnected shall be reinstalled on the same
service lateral as well as to the same meter serial number it was
attached to originally.

Do not change or modify the lid if the lid has an antenna drilled
through it.

If you encounter damaged, disconnected, butied, or broken AMI
endpoints, cables between the registers, antennae, lids, or ERTs,
notify the Engineer within 24 hours,

Any AMI equipment damaged by you shall be repaired or replaced
by City Forces at your expense.

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR

7-3 LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the following:

The insurance provisions herein shall not be construed to limit your indemnity
obligations contained in the Contract.
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7-3.1

7-3.2

7-3.2.1

Policies and Procedures.

You must procure the insurance described below, at its sole cost and
expense, to provide coverage against claims for loss including injuries to
persons or damage to property, which may arise out of or in connection
with the performance of the Work by you, your agents, representatives,
officers, employees or Subcontractors.

Insurance coverage for property damage resulting from your operations
is on a replacement cost valuation. The market value will not be accepted.

You shall maintain this insurance for the duration of this Contract and at
all times thereafter when you are correcting, removing, or replacing Work
in accordance with this Contract, Your liabilities under the Contract, e.g.,
your indemnity obligations, is not deemed limited to the insurance
coverage required by this Contract.

The payment for insurance shall be included in the Contract Price as bid
by you. Except as specifically agreed to by the City in writing, you are not
entitled to any additional payment. Do not begin any Work under this
Contract until you have provided and the City has approved all required
insurance.

Policies of insurance shall provide that the City is entitled to 30 Days (10
Days for cancellation due to non-payment of premium) prior written notice
of cancellation or non-renewal of the policy. Maintenance of specified
insurance coverage is a material element of the Contract. Your failure to
maintain or renew coverage or to provide evidence of renewal during the
term of the Contract may be treated by the City as a material breach of the
Contract.

Types of Insurance.

Commercial General Liability Insurance,

1.

Commercial General Liability Insurance shall be written on the current
version of the I1SO Occurrence form CG 00 01 07 98 or an equivalent form
providing coverage at least as broad.

The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury,
bodily injury, property damage, and liability assumed under an insured's
contract (including the tort liability of another assumed in a business
contract).

There shall be no endorsement or modification limiting the scope of
coverage for either “insured vs. insured” claims or contractual liability. You
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shall maintain the same or equivalent insurance for at least 10 years
following completion of the Work.

All costs of defense shall be outside the policy limits. Policy coverage shall
be in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit $2,000,000
Personal Injury Limit $1,000,000
Each Occurrence $1,000,000

7-3.2.2 Commercial Automobile Liability Insurance.

1.

2,

You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA00 011290 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired
automobiles (“Any Auto™).

All costs of defense shall be outside the limits of the policy.

7-3.2.3 Contractors Pollution Liability Insurance.

1

You shall procure and maintain at your expense or require your
Subcontractor, as described below, to procure and maintain the
Contractors Pollution Liability Insurance including contractual liability
coverage to cover liability arising out of cleanup, removal, storage, or
handling of hazardous or toxic chemicals, materials, substances, or any
other pollutants by you or any Subcontractor in an amount not less than
$2,000,000 limit for bodily injury and property damage.

All costs of defense shall be outside the limits of the policy. Any such
insurance provided by your Subcontractor instead of you shall be
approved separately in writing by the City.

For approval of a substitution of your Subcontractor’s insurance, you shall
certify that all activities for which the Contractors Pollution Liability
Insurance will provide coverage will be performed exclusively by the
Subcontractor providing the insurance. The deductible shall not exceed
$25,000 per claim,

Contractual liability shall include coverage of tort liability of another party
to pay for bodily injury or property damage to a third person or
organization. There shall be no endorsement or modification of the
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coverage limiting the scope of coverage for either “insured vs. insured”
claims or contractual liability.

Occurrence based policies shall be procured before the Work commences
and shall be maintained for the Contract Time. Claims Made policies shall
be procured before the Work commences, shall be maintained for the
Contract Time, and shall include a 12 month extended Claims Discovery
Period applicable to this contract or the existing policy or policies that shall
continue to be maintained for 12 months after the completion of the Work
without advancing the retroactive date.

Except as provided for under California law, the policy or policies shall
provide that the City is entitled to 30 Days prior written notice {10 Days for
cancellation due to non-payment of premium) of cancellation or non-
renewal of the policy or policies.

7-3.2.4 Contractors Hazardous Transporters Pollution Liability Insurance.

1.

You shall provide at your expense or require your Subcontractor to
provide, as described below, Contractors Hazardous Transporters
Pollution Liability Insurance including contractual liability coverage to
cover liability arising out of transportation of hazardous or toxic, materials,
substances, or any other pollutants by you or any Subcontractor in an
amount not less than $2,000,000 limit per occurrence/aggregate for bodily
injury and property damage.

All costs of defense shall be outside the limits of the policy. The deductible
shall not exceed $25,000 per claim. Any such insurance provided by a
subcontractor instead of you shall be approved separately in writing by
the City.

For approval of the substitution of Subcontractor’s insurance the
Contractor shall certify that all activities for which Contractors Hazardous
Transporters Pollution Liability Insurance will provide coverage will be
performed exclusively by the Subcontractor providing the insurance.

Contractual liability shall include coverage of tort liability of another party
to pay for bodily injury or property damage to a third person or
organization. There shall be no endorsement or modification of the
coverage limiting the scope of coverage for either “insured vs. insured”
claims or contractual liability. Occurrence based policies shall be procured
before the Work commences and shall be maintained for the duration of
this Contract. Claims Made policies shall be procured before the Work
commences, shall be maintained for the duration of this contract, and
shall include a 12 month extended Claims Discovery Period applicable to
this contract or the existing policy or policies that shall continue to be
maintained for 12 months after the completion of the Work under this
Contract without advancing the retroactive date.
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7-3.3

7-3.3.1

7-3.4

7-3.5

7-3.5.1

7-3.5.1.1

5. Except as provided for under California law, the policy or policies shall
provide that the City is entitled to 30 Days prior written notice (10 Days for
cancellation due to non-payment of premium) of cancellation or non-
renewal of the policy or policies.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract as described herein shall be carried only by
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI”
by AM. Best Company, that are authorized by the California Insurance
Commissioner to do business in the State, and that have been approved by the
City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the State
and is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of
the reguirements for policies of insurance provided by admitted carriers
described herein.

Evidence of Insurance. Furnish to the City documents e.g., certificates of
insurance and endorsements evidencing the insurance required herein, and
furnish renewal documentation prior to expiration of this insurance. Each
required document shall be signed by the insurer or a person authorized by the
insurer to bind coverage on its behalf. We reserve the right to require complete,
certified copies of all insurance policies required herein,

Policy Endorsements.
Commercial General Liability Insurance.
Additional Insured.

You shall provide at your expense policy endorsement written on the
current version of the ISO Occurrence form CG 20 10 11 85 or an
equivalent form providing coverage at least as broad.

2. To the fullest extent allowed by law e.g., California Insurance Code

§11580.04, the policy shall be endorsed to include the City -and its
respective elected officials, officers, employees, agents, and
representatives as additional insured.

3. The additional insured coverage for projects for which the Engineer's

Estimate is $1,000,000 or more shall include liability arising out of:
a) Ongoing operations performed by you or on your behalf,
b) your products,

c) your Work, e.g., your completed operations performed by you or
on your behalf, or
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7-3.5.1.2

7-3.5.1.3

7-3.5.2

7-3.5.2.1

7-3.5.3

7-3.5.3.1

d) premises owned, leased, controlled, or used by you.

4, The additional insured coverage for projects for which the Engineer’s

Estimate is less than $1,000,000 shall include liability arising out of:
a) Ongoing operations performed by you or on your behalf,
b) your products, or

c) premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy shall be endorsed to
provide that the coverage with respect to operations, including the completed
operations, if appropriate, of the Named Insured is primary to any insurance or
self-insurance of the City and its elected officials, officers, employees, agents and
representatives. Further, it shall provide that any insurance maintained by the City
and its elected officials, officers, employees, agents and representatives shall be
in excess of your insurance and shall not contribute to it.

Project General Aggregate Limit. The policy or policies shall be endorsed to
provide a Designated Construction Project General Aggregate Limit that will apply
only to the Work. Oniy claims payments which arise from the Work shall reduce
the Designated Construction Project General Aggregate Limit. The Designated
Construction Project General Aggregate Limit shall be in addition to the aggregate
limit provided for the products-completed operations hazard.

Commercial Automobile Liability Insurance.

Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an I1SO form CA 00 01 12 90 or a later version of this form
or equivalent form providing coverage at least as broad, the policy shall be
endorsed to include the City and its respective elected officials, officers,
employees, agents, and representatives as additional insured, with respect to
liability arising out of automobiles owned, leased, hired or borrowed by you or on
your behalf, This endorsement is limited to the obligations permitted by California
insurance Code §11580.04.

Contractors Pollution Liability Insurance Endorsements.
Additional Insured.

The policy or policies shall be endorsed to include as an insured the City
and its respective elected officials, officers, employees, agents, and
representatives, with respect to liability arising out of:

a) Ongoing operations performed by you or on your behalf,
b) your products,

c) your work, e.g., your completed operations performed by you or
on your behalf, or
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7-3.5.3.2

7-3.5.3.3

7-3.5.4

7-3.5.4.1

d) premises owned, leased, controlled, or used by you.

Except that in connection with, collateral to, or affecting any construction
contract to which the provisions of subdivision (b) of § 2782 of the
California Civil Code apply, this endorsement shall not provide any duty of
indemnity coverage for the active negligence of the City and its respective
elected officials, officers, employees, agents, and representatives in any
case where an agreement to indemnify the City and its respective elected
officials, officers, employees, agents, and representatives would be invalid
under subdivision (b) of 82782 of the California Civil Code.

2. In any case where a claim or loss encompasses the negligence of the

Insured and the active negligence of the City and its respective elected
officials, officers, employees, agents, and representatives that are not
covered because of California Insurance Code §11580.04, the insurer's
obligation to the City and its respective elected officials, officers,
employees, agents, and representatives shall be limited to obligations
permitted by California Insurance Code §11580.04.

Primary and Non-Contributory Coverage. The policy or policies shaill be
endorsed to provide that the insurance afforded by the Contractors Pollution
Liability Insurance policy or policies is primary to any insurance or self-insurance
of the City and its elected officials, officers, employees, agents and representatives
with respect to operations including the completed operations of the Named
Insured. Any insurance maintained by the City and its elected officials, officers,
employees, agents and representatives shall be in excess of your insurance and
shall not contribute to it.

Severability of Interest. For Contractors Pollution Liability Insurance, the policy
or policies shall provide that your insurance shall apply separately to each insured
against whom claim is made or suit is brought, except with respect to the limits of
the insurer's liability and shall provide cross-Hability coverage.

Contractors Hazardous Transporters Pollution Liability Insurance
Endorsements.

Additional Insured.

The policy or policies must be endorsed to include as an Insured the City
and its respective elected officials, officers, employees, agents, and
representatives, with respect to liability arising out of:

a) Ongoing operations performed by you or on your behalf,
b) your products,

<) your work, e.g., your completed operations performed by you or
on your behalf, or
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7-3.5.4.2

7-3.5.4.3

7-3.6

7-3.7

7-3.8

d) premises owned, leased, controlled, or used by you.

Except that in connection with, collateral to, or affecting any construction
contract to which the provisions of subdivision (b) of 82782 of the
California Civil Code apply, this endorsement shall not provide any duty of
indemnity coverage for the active negligence of the City and its respective
elected officials, officers, employees, agents, and representatives in any
case where an agreement to indemnify the City and its respective elected
officials, officers, employees, agents, and representatives would be invalid
under subdivision (b) of 82782 of the California Civil Code.

2. In any case where a claim or loss encompasses the negligence of the

Insured and the active negligence of the City and its respective elected
officials, officers, employees, agents, and representatives that are not
covered because of California Insurance Code §11580.04, the insurer's
obligation to the City and its respective elected officials, officers,
employees, agents, and representatives shall be limited to obligations
permitted by California Insurance Code §811580.04.

Primary and Non-Contributory Coverage. The policy or policies shall be
endorsed to provide that the insurance afforded by the Contractors Poliution
Liability Insurance policy or policies is primary to any insurance or self-insurance
of the City and its elected officials, officers, employees, agents and representatives
with respect to operations including the completed operations of the Named
Insured. Any insurance maintained by the City and its elected officials, officers,
employees, agents and representatives shall be in excess of your insurance and
must not contribute to it.

Severability of Interest. For Contractors Hazardous Transporters Pollution
Liability Insurance, the policy or policies shall provide that your insurance shall
apply separately to each insured against whom claim is made or suit is brought,
except with respect to the limits of the insurer’s liability and shall provide cross-
liability coverage.

Deductibles and Self-Insured Retentions. You shall pay for all deductibles and
self-insured retentions. You shall disclose deductibles and self-insured retentions
to the City at the time the evidence of insurance is provided.

Reservation of Rights. The City reserves the right, from time to time, to review
your insurance coverage, limits, deductibles and self-insured retentions to
determine if they are acceptable to the City. The City will reimburse you, without
overhead, profit, or any other markup, for the cost of additional premium for any
coverage requested by the Engineer but not required by this Contract.

Notice of Changes to Insurance. You shall notify the City 30 Days prior to any
material change to the policies of insurance provided under this Contract.
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7-3.9

7-4.1

7-4.1.1

7-8.6

7-10.5.3

7-15

Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies e.g., all endorsements.

WORKERS' COMPENSATION INSURANCE. DELETE in its entirety and SUBSTITUTE
with the following:

Workers' Compensation Insurance and Employers Liability Insurance.

1. In accordance with the provisions of 83700 of the California Labor Code,
you shall provide at your expense Workers’ Compensation Insurance and
Employers Liability Insurance to protect you against all claims under
applicable state workers compensation laws. The City, its elected officials,
and employees will not be responsible for any claims in law or equity
occasioned by your failure to comply with the requirements of this section.

2. Limits for this insurance shall be not less than the following:

Workers' Compensation Statutory Employers Liability

Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

3. By signing and returning the Contract you certify that you are aware of the
provisions of 83700 of the Labor Code which requires every employer to
be insured against liability for worker's compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall
comply with such provisions before commencing the Work as required by
§1861 of the California Labor Code.

Waiver of Subrogation. The policy or policies shall be endorsed to provide that
the insurer will waive all rights of subrogation against the City and its respective
elected officials, officers, employees, agents, and representatives for losses paid
under the terms of the policy or policies and which arise from Work performed by
the Named Insured for the City.

Water Pollution Control. ADD the following:

1. Based on a preliminary assessment by the City, the Contract is subject to
WPCP.

Steel Plate Covers. Table 7-10.5.3 (A), REVISE the plate thickness for 5'-3" trench
width to read 134",

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. To the City
Supplement, Paragraph (4), Sentence (3), DELETE in its entirety and SUBSTITUTE
with the following:

Exhibit | - Supplementary Special Provisions (SSP) (Rev. July 201 5) 47 | Page
Mission Gorge Road Settlement Emergency



Your duty to indemnify and hold harmless does not include any claims or liability
atising from the established active or sole negligence, or willful misconduct of the
City, its officers, or employees.

7-16 COMMUNITY LIAISON. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

ADD:

7-16 COMMUNITY OUTREACH.
7-16.1 General.

1.

To ensure consistency with the City's community outreach plan for the
project, the City shall work with you to inform the public (which includes,
but shall not be limited to, property owners, renters, homeowners,
business owners, recreational users, and other community members and
stakeholders) of construction impacts. Your efforts to mitigate
construction impacts by communicating with the public require close
coordination and cooperation with the City.

You shall perform the community outreach activities required throughout
the Contract Time. You shall assign a staff member who shall perform the
required community outreach services.

You shail closely coordinate the Work with the businesses, institutions,
residents, and property owners impacted by the Project.

Your example duties include notifying businesses, institutions, and
residents of the commencement of construction activities not less than 5
Days in advance, coordinating access for vehicular and pedestrian traffic
to businesses, institutions, and residences impacted by the Project,
reporting activities at all Project progress meetings scheduled by the
Engineer, attending the Project Pre-construction meeting, attending 2
community meetings, responding to community questions and complaints
related to your activities, and documenting, in writing, as well as logging
in all inquiries and complaints received into the City's internal public
contact tracking system. ‘

You shall execute the Information Security Policy (ISP) Acknowledgement
Form - For Non-City Employees within 15 Days of the award of the Contract
if any of the following apply:

a) Your contact information is made available on any outreach
materials.

b) You will be the primary point of contact to resolve project related
inquiries and complaints.

Electronic Communication.
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7-16.1.1

7-16.1.2

a) All inquiries and complaints shall be logged in to the City's internal
public contact tracking system within 24 hours of receipt of inquiries
and complaints.

b) Any updates or a resolution of inquiries and complaints shall be
documented in the City's internal public contact tracking system
within 24 hours.

Q) Copies of email communications shall be saved individually on to the
City’s internal public contact tracking system in an Outlook Message
Format (*.msg).

d) All graphics, photos, and other electronic files associated with
inguiries and/or complaints shall be saved into the individual records,
located within the City's internal public contact tracking system.

Quality Assurance.

1.

During the course of community outreach, you shall ensure that the
character of all persons that conduct community outreach {distributing
door hangers, attending community meetings, interacting with the public,
and etc.) on your behalf shall:

a. Have the ability to speak and comprehend English and/or Spanish,
as appropriate for the community or public they are informing.

b. Possess and display easily verifiable and readable personal
identification that identifies the person as your employee.

C. Have the interpersonal skills to effectively, professionally, and
tactfully represent you, the project, and the City to the public.

Submittals.

1.

You shail submit to the Resident Engineer, for review and approval, all
drafts of letters, notices, postcards, door hangers, signs, mailing lists,
proposed addresses for hand-delivery, and any other notices and letters
that are to be mailed and or distributed to the public.

a. Prior to distributing or mailing, you shall submit final drafts of letters,
notices, postcards, door hangers, signs, and any other notices and
letters to the Resident Engineer for final review and approval. Submit
a PDF copy of the approved door hangers to the Engineer.

b. After distributing or mailing, you shall submit verification of delivery
and any copies of returned notices to the Resident Engineer. Submit
a PDF copy of the approved letters and notices to the Engineer.

You shall use the City's internal public contact tracking system to identify
and summarize communications {via phone, in person, and email) with the
public within 24 hours of receipt, even if your response to the individual is
still incomplete. You shall upload to the City's internal public contact
tracking system copies of all written, electronic, and verbal communications
and conversations with the public.
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7-16.1.3 Weekly Updates Recipients. Submit a weekly correspondence with updates,
traffic control issues and locations, lane closures, and any other pertinent
information (with additional contact names given during award process) to the
following recipients:

Kris Shackelford, Senior Engineer, Kshackelford®sandiego.gov

I\/Ianual. Gonzalez, Project Engineer, Mggonzalez@sandiego.gov
Hiep Hoanhg, Resident Engineer, Hhoang@sandlego.gov
7-16.2 Community Outreach Services.
7-16.2.1 Public Notice by Contractor.

1.

Post Project Identification Signs in accordance with 7-10.6.2, "Project
Identification Sign”.

Notify businesses, institutions, property owners, residents or any other
impacted stakeholders, within a minimum 300 feet (90 m) radius of the
Project, of construction activities and utility service interruptions not less
than 5 Days in advance,

Furnish and distribute public notices in the form of door hangers using the
City's format to all occupants and/or property owners along streets:

a. Where Work is to be performed at ieast 5 Days before starting
construction or survey activities or impacting the community as
approved by the Resident Engineer.

b. Within 5 Days of the completion of your construction activities
where Work was performed, you shall distribute public notices in
the form of door hangers, which outlines the anticipated dates of
Asphalt Resurfacing or Slurry Seal.

C. No less than 48 hours in advance and no more than 72 hours in
advance of the scheduled resurfacing.

Leave the door hanger notices on or at the front door of each dwelling and
apartment unit and at each tenant of commercial buildings abutting each
of the street block segments. Where the front doors of apartment units
are inaccessible, distribute the door hanger notices to the apartment
manager or security officer.

Door Hanger Material: You shall use Blanks/USA brand, ftem Number
DHJ5B6WH, 1% inch (31.8 mm) Holes {removed), 2-up Jumbo Door Hanger
in Bristol White, or approved equal.

Mailed Notice Material: You shall use Cougar by Domtar, Item Number
2834, or approved equal.

For all Work on private property, contact each owner and occupant
individually a minimum of 15 Days prior to the Work. If the Work has been
delayed, re-notify owners and occupants of the new Work schedule, as
directed by the Resident Engineer.
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8.

A sample of public notices is included in the Contract Appendix.

7-16.2.2 Communications with the Public.

1.

Coordinate access for vehicular and pedestrian traffic to businesses,
institutions, and residences impacted by the Project.

You shall provide updates on construction impacts to the Resident
Engineer. You shall notify the Resident Engineer in advance about time-
sensitive construction impacts and may be required to distribute
construction impact notices to the public on short notice.

You shall incorporate community outreach activities related to construction
impacts in the baseline schedule and update the Resident Engineer with each
week's submittal of the Three-Week Look Ahead Schedule.

At the request of the Resident Engineer, you shall attend and participate
in project briefings at community meetings.

You shall coordinate with the Resident Engineer on all responses and
actions taken to address public inquiries and complaints within the 24
hours that they are received.

7-16.2.3 Communications with Media.

1.

The City may allow members of the media access to its coﬁstruction site(s)
on a case-by-case basis only.

Occasionally, uninvited members of the media may show up at
construction Sites. Members of the media (including, but not limited to
newspapers, magazines, radios, television, bloggers, and videographers)
do not have the legal right to be in the construction Site without the City's
permission,

In the event that media representatives arrive near or on the construction
Site(s), you shall keep them off the Site(s) in a courteous and professional
manner until a Public Information Officer is available to meet them at an
approved location.

You shall report all visits from members of the media to the Resident Engineer
as quickly as possible so that the City's Public Information Officer can meet
with the members of the media at the construction Site(s).

If the City allows members of the media to access a construction Site, you
shall allow the City to escort the media representatives while they are on
the construction Site and shall ensure their safety.

You shall require media representatives to sign in and out of the Site
Visitor Log and to use personal protective equipment.

You have a right to speak to members of the media about your company
and its role on the project. All other questions shall be referred to the City.

7-16.3 Exclusive Community Liaison Services.
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1. You shall retain an Exclusive Community Liaison for the Project whose sole
responsibilities shall be to implement 7-16.2, “Community Outreach
Services” and the following:

1.

‘Develop a contact list of community, tenants, property owners,

and agencies with a stake in the project.

Prepare and present of materials in coordination with the Resident
Engineer.

Respond to community questions and complaints related to your
activities.

Write, edit, update, or produce brochures, pamphlets, and news
releases.

Provide standard telephone inquiries and e-mail responses.
a) Respond to telephone calls and e-mails from the public.

b) Record calls and e-mails on to the City's internal public
contact tracking system.

Provide a monthly summary report of all inquiries and complaints,
including the name of the person, source of inquiry (via
information line or email), phone number, address, date, and time
of inquiry, who responded, and a summary of resolutions or
pending resolutions to the Resident Engineer.

Report Exclusive Community Liaison activities at all progress
meetings scheduled by the Resident Engineer.

Attendance at Pre-construction, community and stakeholders
meetings.

7-16.3.1 Exclusive Community Liaison Work Plan. The Work plan for the Exclusive
Community Liaison shall address the items of Work specified in these
specifications. Present your Exclusive Community Liaison and submit your
exclusive community outreach plan in writing within 15 Days of the Award of the

Contract.

SECTION 9 - MEASUREMENT AND PAYMENT

9-3.2.5 Withholding of Payment. To the City Supplement, item 1, subsection i), DELETE
in its entirety and SUBSTITUTE with the following:

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16,
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM",

ADD:
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9-3.7 Compensation Adjustments for Price Index Fluctuations. To the City
Supplement, subsection c), item 2, DELETE in its entirety and SUBSTITUTE with the
following:

2) Ih the event of an overrun of Contract time, adjustment in compensation
for asphalt binder included in estimates during the overrun period shall
be determined using the California Statewide Crude Oil Price Index in
effect on the first business day of the month within the pay period in which
the overrun began.

ADD the following:

e) This Contract is not subject to the provisions of The WHITEBOOK for
Compensation Adjustments for Price Index Fluctuations for the paving
asphalt.

SECTION 203 ~ BITUMINOUS MATERIALS

203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS). To the City Supplement,
CORRECT section numbering as follows:

NEW
OL'\?US&;;E N TITLE SECTION
NUMBER

203-15 RUBBER POLYMER MODIFIED SLURRY 203-16

(RPMS)

203-15.1 General 203-16.1
203-15.2 Materials 203-16.2
203-15.3 Composition and Grading 203-16.3
203-15.4 Mix Design 203-16.4

ADD the following:

RPMS shall be used on this contract.

207-17.2.3 Pipe Manufacturer. To the City Supplement, DELETE in its entirety an
SUBSTITUTE with the following: '
1. PVC products, C900 and €905, as manufactured or distributed by J-M

Manufacturing Company or M Eagle shall not be used on the Contract for
pressurized pipe unless specified otherwise.
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209-6.4

300-1.4

302-3

302-3

SECTION 209 ~ STREET LIGHTING AND TRAFFIC SIGNAL MATERIALS

Induction Cobra Head Luminaire. To the City Supplement, CORRECT section
numbering as follows:

OLD SECTION
NUMBER

NEW
TITLE SECTION
NUMBER

209-6.4.7 Luminaire ldentification 209-6.4.8

209-6.4.8 Photometric Documentation 209-6.4.9

209-6.4.9 Quality Assurance 209-6.4.10

SECTION 300 - EARTWORK

Payment. To the City Supplement, item 2, DELETE in its entirety and SUBSTITUTE
with the following:

2.

Payment for existing pavement removal and disposal of up to 12 inches
thick, within the excavation e.g., trench limits, shall be included in the Bid
iftem for the installation of the mains or the Work item that requires
pavement removal.

SECTION 302 - ROADWAY SURFACING

PREPARATORY REPAIR WORK. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

PREPARATORY REPAIR WORK.

1.

Prior to the placement of asphalt concrete or the application of slurry, you
shall complete all necessary preparation and repair Work to the road
segment.

Unless otherwise specified, preparatory Work shall include tree trimming, weed
spray, weed abatement, crack sealing, asphalt repair, mill and pave, hump
removal, miscellaneous asphalt patching, removal of raised pavement markers,
and removal of pavement markings.

You shall repair areas of distressed asphalt concrete pavement by milling
or removing damaged areas of pavement to a minimum depth of 2 inches
(50.8 mm) for residential streets and a minimum depth of 3 inches (76.2
mm) for all others to expose firm and unyielding pavement.

You shall prepare subgrade as needed and install a minimum of 2 inches
(50.8 mm) for residential streets and a minimum of 3 inches (76.2 mm) for
all other streets of compacted asphalt concrete pavement over compacted
native material as directed by the Engineer.
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5. If the base material is exposed in order to achieve the minimum specified
depth, the material shall be compacted to 95% relative compaction (dig
out). Compaction tests shall be made to ensure compliance with the
specifications.

6. The Engineer shall determine when and where the test shall occur. The
City will pay for the soils testing required by the Engineer which meets the
required compaction. You shall reimburse the City for the cost of retesting
failing compaction tests. If additional base material is required, you shall
use Class 2 Aggregate Base in accordance with 200-2.2, “Crushed
Aggregate Base”.

7. Recycled base material shall conform to crushed miscellaneous base material
in accordance with 200-2.4, "Crushed Miscellaneous Base”,

8. Prior to replacing asphalt, the area shall be cleaned by removing all loose
and damaged material, moisture, dirt, and other foreign matter and shall
be tack coated in accordance with 302-5.4, “Tack Coat”.

9. You shall install new asphalt within the repair area or for patches in accordance
with 302-5, “Asphalt Concrete Pavement”. Asphalt concrete shall be C2-PG 64-
10 in compliance with 400-4, “Asphalt Concrete”.

10. No preparatory asphalt Work shall be done when the atmospheric
temperature is below 50° F (10° C) or during unsuitable weather.

1. Following the asphalt placement, you shall roil the entire area of new
asphalt in both directions at least twice. The finished patch shail be level
and smooth in compliance with 302-5.6.2, “Density and Smoothness”. After
placement and compaction of the asphalt patch, you shall seal all finished
edges with a 4 inch (101.6 mm) wide continuous band of $5-1H.

12. The minimum dimensions for each individual repair shall be 4 feet by 4
feet (1.2 m by 1.2 m) and shall be subject to the following conditions:

a) If the base material is exposed to achieve the required minimum
removal thickness, the base material shall be prepared
conforming to 301-1, “SUBGRADE PREPARATION".

b) When additional base material is required, then you shall use Class
2 Aggregate Base in accordance with 200-2.2, “Crushed Aggregate
Base”. Recycled base material shall conform to crushed
miscellaneous aggregate base material in accordance with 200-
2.4, "Crushed Miscellaneous Base”,

€) You may use grinding as a method for removal of deteriorated
pavement when the areas indicated for removal are large enough
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g)

{a minimum of the machine drum width) and when approved by
the Engineer.

For both scheduled and unscheduled base repairs, failed areas
may be removed by milling or by excavation provided that the
edges are cut cleanly with a saw. The areas shall be cleaned and
tack coated in accordance with 302-5.4, “Tack Coat” before
replacing the asphait. The areas for scheduled repairs have been
marked on the street.

Base Repairs with RAC. Areas where failed paving is removed
either by cold milling or by excavation shall be restored to existing
pavement grade with % inch (19.1 mm) RAC at 8 inch (203.2 mm)
depth unless otherwise directed by the Engineer. These areas have
been marked on the street as “DO". The asphalt concrete shall be
B3-PG 64-10 as specified in 400-4, “Asphalt Concrete”, Preliminary
quantities are identified in the Contract Appendix but may need to
be increased and approved by the Engineer at the time of
construction. Base repairs shall not exceed 15% RAP in content.

Unscheduled Base Repair with RAC. If paving operations cause
damage outside of your control and require additional base repair,
the areas shall be removed either by cold milling or by excavation
and shall be restored to existing pavement grade with % inch (19.1
mm) RAC at 8 inch (203.2 mm) depth unless otherwise directed by
the Engineer. The asphalt concrete shall be B3-PG 64-10 as
specified in 400-4, “Asphalt Concrete”. Unscheduled base repairs
shall not exceed 15% RAP.

A base repair is considered unscheduled when it is not identified
on the pavement with a “DO" or when you are directed by the
Engineer to perform a base repair for the proper placement of an
asphalt overlay.

302-3.1 Asphalt Patching.

1.

Asphalt patching shall consist of patching potholes, gutter-line erosions,

and other low spots in the pavement that are deeper than % inch (12.7
mm) in accordance with 302-5.6.2, “Density and Smoothness”.

2. The areas requiring patching have been identified in the Contract
Documents, marked on the streets, or as directed by the Engineer. You
shall identify any new areas that may require patching prior to slurry Work
to ensure the smoothness and quality of the finished product.
3. You shall identify and repair any areas that may require patching prior to
the placement of slurry seal for a smooth and finished product.
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Mission Gorge Road Settlement Emergency

4. Asphalt overlay shall not be applied over deteriorating pavement.
Preparatory asphalt Work shall be completed and approved by the
Engineer before proceeding with asphalt overlay.

5. You shall remove distressed asphalt pavement either by saw cutting or
milling to expose firm and unyielding pavement, prepare subgrade (as
needed), and install compacted asphalt concrete pavement over
compacted native material as directed by the Engineer.

6. Prior to replacing asphalt, the area shall be cleaned and tack coated in
accordance with 302-5.4, “Tack Coat”.

7. Foliowing the asphalt placement, you shall roll the entire patch in both
directions and shall cover the patch at least twice.

8. After placement and compaction of the asphalt patch, you shall seal all
finished edges with a 4 inch (101.6 mm) wide continuous band of SS-1H.

°. Base repairs shail not exceed 15% RAP in content,

302-5.1.1 Damaged AC Pavement Replacement. To the City Supplement, DELETE in its
entirety.
SECTION 306 - UNDERGROUND CONDUIT CONSTRUCTION
306-1 OPEN TRENCH OPERATIONS. To the City Supplement, CORRECT section

‘numbering as follows:

OLD NEW
SECTION TITLE SECTION
NUMBER NUMBER
306.1.8 House Connection Sewer (Laterals) and 306-1.9

Cleanouts

306-1.7.1 Payment 306-1.9.1
306-1.7.2 Sewer Lateral with Private Replumbing 306-1.9.2
306-1.7.2.1 Location 306-1.9.2.1
306-1.7.2.2 Permits 306-1.9.2.2
306-1.7.2.3 Submittals 306-1.9.2.3
306-1.7.2.4 Trenchless Construction 306-1.9.2.4
306-1.7.2.5 Payment 306-1.9.2.5
306-1.7.3.6 Private Pump Installation 306-1.9.2.6
306-1.7.3.7 Payment 306-1.9.2.7
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SECTION 701 - WATER POLLUTION CONTROL

701-11 POST-CONSTRUCTION REQUIREMENTS. To the City Supplement, item 2, ADD the

following:
Inlet Marker at existing inlet.
SECTION 707 - RESOURCE DISCOVERIES

ADD:

707-1.1 Environmental Document. The City of San Diego Development Services
Department has prepared a Notice of Exemption for Emergency Repair of road
and median settlement on Mission Gorge Rd. between Greenbrier Ave, and Old
Cliffs Rd., as referenced in the Contract Exhibit. You must comply with all
requirements of the Notice of Exemption as set forth in the Contract Exhibit L.
Compliance with the City's environmental document shall be included in the
Contract Price, unless bid items has been provided.

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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EXHIBIT )

PROPOSAL

Exhibit | - Proposal
Mission Gorge Road Settlement Emergency

59 | Page




EXHIBIT )

PROPOSAL
To the City of San Diego:

in accordance with the Contractors proposal, the specifications and requirements on file with the
City Clerk and the Contract documents, and subject to all provisions of the Charter and Ordinances
of the City of San Diego and applicable laws and regulations of the United States and the State of
California, the undersigned hereby proposes to furnish to the City of San Diego, complete at the
prices stated herein, the items or services hereinafter mentioned. The undersigned further
warrants that this bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other
bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired,
connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall
refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any
other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other
bidder, or to secure any advantage against the public body awarding the contract of anyone
interested in the proposed contract; that all statements contained in the bid are true; and, further,
that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown
thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will
not pay, any fee to any corporation, partnership, company, association, organization, bid
depository, or to any member or agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and
understands the entire Contract Documents (plans and specifications) and the Bidding
Documents therefore, and that by submitting said Bidding Documents as its bid proposal,
bidder(s) acknowledges and is bound by the entire Contract Documents, including any addenda
issued thereto, as such Contract Documents incorporated by reference in the Bidding Documents.

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE:

(1Y Name under which business is conducted

(2) Signature (Given and surname) of proptietor

(3) Place of Business (Street & Number)

(4) City and State Zip Code

(5) Telephone No. Facsimile No.

IF A PARTNERSHIP, SIGN HERE:

(1Y Name under which business is conducted
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(2) Name of each member of partnership, indicate character of each partner, general or
special (limited):

(3) Signature (Note: Signature must be made by a general partner)

Full Name and Character of partner

(4) Place of Business (Street & Number)

(5) City and State Zip Code

{(6) Telephone No. Facsimile No.

IF A CORPORATION, SIGN HERE:

(1) Name under which business is conducted

(2) Signature, with official title of officer authorized to sign for the corporation:

(Signature)

(Printed Name)

(Title of Officer)

(Impress Corporate Seal
Here)

(3) Incorporated under the laws of the State of

(4) Place of Business (Street & Number)

(5) City and State Zip Code

(6) Telephone No. Facsimile No.
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THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS:

In accordance with the "GENERAL", the bidder holds a California State Contractor’s license for the
following classification(s) to perform the work described in these specifications:

LICENSE CLASSIFICATION

LICENSE NO. EXPIRES

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER:

This license classification must also be shown on the front of the bid envelope. Failure to show
license classification on the bid envelope may cause return of the bid unopened.

TAX IDENTIFICATION NUMBER (TIN):

E-Mail Address:

THIS PROPOSAL MUST BE NOTARIZED BELOW:

| certify, under penalty of perjury, that the representations made herein regarding my State
Contractor's license number, classification and expiration date are true and correct.

Signature Title

SUBSCRIBED AND SWORN TO BEFORE ME, THIS DAY OF

Notary Public in and for the County of , State of

(NOTARIAL SEAL)

Exhibit J - Proposal 62 | Page

Mission Gorge Road Settlement Emergency



EXHIBIT K

CONTRACTOR’S COMPENSATION RATE SCHEDULE
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EXHIBITK

CONTRACTOR’S COMPENSATION RATE SCHEDULE

The following Compensation Rate Schedule shall constitute the maximum rates (e.g., labor,

direct costs, etc.) for Extra Work, if any, provided by the Contractor during the term of this
agreement.

These rates are being specified as the Contractor's standard established rates for calculating
labor costs without allowance for overhead and profits. For markup provisions and allowable
charges refer to 3-2.4, "Agreed Prices.”
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City of San Diego Emergency Project
Mission Gorge Rd — Grantville Trunk Sewer Repair

COMPENSATION RATE SCHEDULE

: ORION CONSTRUCTION
Title/Classification Btandard Rate Overtime Rate Double-time Rate
(S hour _{(BYhour ($)Y/Hour
Superintendent 125 187 250
Foreman 140 163 220
Operator Group § 103 154 206
Group | Oller/Grade Checker 94 141 188
Truck Driver 79 118 158
Laborer/Pipelayer 81 121 162
Carpenter 86 28 172
Mechanic 91 136 182
Project Manager 150 N/A N/A
Project Staff Engineer 110 N/A N/A
Engineering Project Director 220 NIA N/A
Engineer (PE) QA/QC 190 N/A N/A
PM/Design Engineer 190 N/A N/A
Sr. CADD Tech 125 N/A N/A
CADD Tech 100 N/A N/A
Admin/Office 85 N/A N/A
22 :;111 (:2?;1 f;};tai Engineer/SWPPP 175 N/A N/A

2988 La Mirads Drive, Vists, C4 52084, (760) 587-8660 Phone (T60) 5979661 Fax

Exhibit K - Contractor's Compensation Rate Schedule (Rev. Oct, 2015)
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City of San Diego Emergency Project
Mission Gorge Rd — Grantville Trunk Sewer Repair

EQUIPMENT RATE SCHEDULE

SEE ATTACHED SHEETS FOR INDIVIDUAL RATES FOR EACH PIECE OF EQUIPMENT

1,

2.
3. Subcontractor Equipment to be invoiced at actual rental/invoiced costs for each piece of

This does not include all equipment needed to complete project. This is a baseline for
equipment that will be used throughout the course of construction.
Rented Equipment will be invoiced at the rented rate plus applicable mark up

equipment provided to complete their work,
Wear parts, some consumable items, and fuel to be invoiced separately in some cases.

Exhibit K - Contractor’s Compensation Rate Schedute (Rev. Oct. 2015)
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P.D.E. [ PDE | BROOMS - SELF PROPELLED [ SFPR 1

Model Code Rate Model Code Rate

M -100 5084 $48.80 ALL ALL $46.35

M-400 with hamuor 5085 $36.40 SWEEPERS ~SELF PROPELLED, [ SWSP ]

TEXOMA [TXMA] PICK UP

Model Code Rate Rated in accordance with hopper size in cuble meters (cuble

m—— i — yards).

Eeonomatic 1 15’ 5087 $94.52 OVER TO Code Rate

Supﬁr ﬁc@n@nlﬁﬂc iﬂ}gg 396.56 0 2‘3 (3’0) 0‘*3 $106,49

80 090 514036 23030 46(60) 36 $140.92

270 5093 $93.35 46(60)  69(9.0) 68 $166.60

330 5095 $10050 — : :

330 with hammes s0058  $11628 BRUSH CHIPP m}? & SHREDDING | pruce |

500 with hammer ' 50968 $118.11 MACHINES

600 5007 $123.67 DELAY FACTOR = 0.06 OVERTIME FACTOR = 0.94

Includes ol attachments, accessories and powsr unit,. Rated in secordance with

700 099 §193.46 the cutter head width n milimeters(inches)

MATSOR [WATS ] BRUSH CHIP & SHRED [BCSM ]

Model Lode  Rate OVER TO Code  Rate

1000 10 88179 0 230 ©9) 00-09  $3239

2000 60i2. & 52'{’5 28009)  300(12) 0942 $51.06

3000 soi4 81883 300(12) 405 (16) 1246 §50.1
BITUMINOUS DISTRIBUTORS [ BITDT | COMPACTORS, HAND GUIDED | COMHG |

DELAY FACTOR = 0.13 OVERTIME FACTOR =089 “py00 Ay PACTOR = 017 OVERTIME FACTOR = 084

Includes sll equipment for handling biteminous materials under pressure,

Includes pumps, spray bars and other attachments and aecessoriss. Includes pan, vibrating plate, ramumer and Jumping jack type compactors(zas or

digsel). Tncludes sl stiachments and aceessories, Listed inaceordance with
the weight in kifogramstpounds)

TRAILER MOUNTED [ TLMD ]
Iroes not include fowing unit. Capacity rated in liters (U8, COMPACTORS [COMP ]
gellons) OVER TO Code Rate
OVER TO Code Rate : oy - T S
0 1136 (300) ' $7.34 0 113 (250) 0250 $421
36( 8300 ‘ 113 (250) & Higher 750 $9.86
TRUCK MOUNTED [ TRMD | .
Including trock, Capacity rated in lters (U8, gallong). CONCRETE MIXERS [CONMX ]
OVER TO Code Rate
o 3028 (800) 00-08 $66.23 DELAY FACTOR = 0.10 OVERTIME FACTOR = 0.91
3028 (800) 5299 (1400) B8-14 584,25 STATIONARY OR PORTABLE [ SORP |
5299 (1400) 6831 (1800) 14-18 $86.78 Rated by Mir's capacity in cuble meters (zacks oreubdc feel),
6831 (18005 11355 (3000) 1830 $88.53 OVER TO Code Rate
11385 (30003 15140 {4000} 3048 9221 o 0.10 (3.5) 06-3.8 $2.33
BROOMS & SWEEPING EQUIPMENT  (Brmsw 1| 1065 017 (60 03.5-6 §3.35
0170600 031 (11 fa-11 $4.30
DELAY FACTOR = 0.13 OVERTIME FACTOR = 0as -1 (1D 045 (16) 1116 $6.09
Includes afl attachments and acosssorios with broons of any type. Includes TRANEIT MIX FTRMX
broom wear.
room weat PTO type, including carrer. Rated by MiYs capacity in oubie
BROOMS - MOUNTED & TOWED [ MTTD] meters {cuble yards),
Heludes traction, PTO or engine driven, OVER 1O Code Rate
Model Code Rate 64(9) 7.6 (10) 0910 $155.98
ALL ALL $32.07 7.6 (10) 92(12) 10412 $157.72
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ELECTRIC GENERATORS & LIGHT
PLANTS

[ ELGEN ]

DELAY FACTOR = 411 OVERTIME FACTOR = 0.98

Rates are for gas or diesel power and alternating or direet current,

11340 (25000) 13608 (30000) 250-300 $85.26
13608 (30000) 18144 (40000) 300-400  $107.83
18144 (40000) 22680 (50000) 400-500  $128.12
22680 (50000) 34020 (75000) 500750  $173.94
GRADERS [ GRADR ]

GENERATOR | GEN ]
Rated in accordance with Mir's output in kilowatts,
OVER TO Code Rate
0 1 400601 $0.88
1 3 001.003 $2.06
3 7.4 003-008 $4.23
8 15 408-015 $9.46
15 25 015025 $14.86
25 50 425-050 $14.95
50 160 450100 $27.04
100 200 160-200 $54.77
200 300 200-300 $93.55
300 400 300-460 12732
400 500 4150500 $158.41
LIGHTS [ LYTE |
Ingludes trailer, pole and generator,
Model Code Rate
2 Light Set 2 LIGHT $4.17
4 Light Set 4 LIGHT 8835
ELECTRIC POWERED HAND TOOLS | ELTOL |

DELAY FACTOR = 461 OVERTIME FACTOR = 042
Includes electric powered, hand held tools not listed elzewhere in this book,
Expendabile bits, blades, discs, wheels, eie, shall by paid by separate invoice.
Rated in accordance with Mir's suggested retail price,

TOOLS [ TOOL]

OVER O Code Rate

450 600 045-060 $0.29

600 800 060-080 $0.38

800 1600 080-100 $0.48
FORK LIFT TRUCKS [ EKLFT }

DELAY FACTOR = 0%
Inviudes atiachmonts and socessories. Listed inacoordunce with the Mivg

maximuym yated capacity in kilogrars(pounds).

OVERTIME FACTOR = 082

FORK LIFT TRUCKS [ FLT |

OVER TO Code Rate
454 (1000) 1814 (4000) 010-040  $30.67
1814 (4000) 2722 (6000) 040060 $40.86
2722 (6000) 3629 (8000) 060-080  $46.02
3629 (8000) 5443 (12000) 080120  $64.11
5443 (12000) 7258 (16000) 1204160 $66.91
7258 (16000) 9072 (20000) 160200  $78.28
9072 (20000) 11340 (25000) 200250 $77.06

DELAY FACUTOR = 6.1

OVERTIME FACTOR = 0.90

Includes rippor and scarifier attachments and all accessories, Blectronio blude
sontrol and spocialty cutting tools shudl be paid separately.

Exhibit K - Contractor's Compensation Rate Schedule (Rev. Oct, 2015)
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BLADE-MOR [ BMOR }

Model Code Rate
727 2473 $28.44
747 2178 $40.76
CATERPILLAR I CAT }

120G 87V serlal 2688 $7547
130G 74V serial 2685 $83.44
125 948 serial 2718 $54.40
128 734G gerial 27168 $82.44
12F 13K gerial 2826 $63.19
12¥ §9H serial 2884 $63,67
12G 61M serial 2890 $85.19
12H 18958 $91.90
148 126 serial 3174 $84.67
114G 3180 12690
141 3188 %135.75
140 14U gorial 3250 $85,6%
140G 72V serial 3268 $92.34
140H 3268 $98.29
1438 3267 $109,75
16 49 gorial 3256 $110.37
16 49G800 sertal 3348 $161.54
16 G93U serial 3360 5176.41
16H 3380 $186.20
160H 33858 $118.75
163H 3399 512135
JOHN DEERE [DEER |

Model Code Rate
ID-570A 3550 $40.8%
JD-8T0B age2 $57.51
JI670 3900 $65.41
ID-ET0A 3908 $71.39
JD-6TOCH Asly soL7%
JOWTI0 3916 $74.34
JERFF0A, TT0A-H s $86.64
TR 35816 §93.86
IDTI2CH 3930 $111.63
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OKADA [ OKAD] HYDRAULIC CRANES & EXCAVATORS, | perclL |

Model Code Rate CRAWLER MOUNTED
UB-5 0906 $8.58 DELAY FACTOR = 0,17 OVERTIME FACTOR = 0.85
UB-8 8950 $17.07 Inclades all attachiments and acevssores raquired ot lifting or digging.

Pavement breaker or sompactor atischments are not included,
RAMMER ! Mm | BANTAM [ BANT |
Model tode Rate Madel Code Rate
§-84 1000 $33.93 m “;;;g Sf;*}""%
$-86 1050 $36.82

C 366 8690 $10546
STANLEY [STAN | C 744 1075 $68.35
Model Code Rate  casm [ CASE |
Mi250 1100 §7.01 Model Code Rate
MB2900 1120 $25.88 ;{");gg* ;;;{;é sml
MBA900 1140 $45.82 9040 D110 $104.17
MB350 1160 $11.03 90608 01208 $205.14
MBSO 1180 $16.24

408 B-Boom 1600 583,82
TELEDYNE [TELD ] 408 Y-Boom 1601 $84.21
Model Lode Rate 508 1602 $106.16
950K 1190 $37.41 1258 16021 $84.96
TBI025 1193 $41.28 170C 1602N $119.13
TR1425% 1200 $37.74 2208 16028 $151.60
TR2225X 1220 $70.48 R80B Y-Boom 1609 $59,92
TH42S 1240 $15.69 9808 - 1615 $92.74
TBR25X 1260 $26.81 1080 16158 $81.75
TRAMAC [ TRMC ] 1080B 16153 $83.32
o e i
BRE1100 1300 $40,90 o
BRE25 1310 $12.82 CATERPILLAR [ CAT |
BRH250 1320 $13.94 Model Code Rate
BRH400 1330 $13.30 304 CR 8200 533.69
BRH620 1340 $27.34 305C CR 0250 $44.45
BRATS0 1350 $23.52 312 0300 $33.92
BRVOS50 1360 $24.71 312C 0300C $59.02
TUNKER [ TUNK | 312CL #300CL $59.93
s Cow me R R
40,01 1400 $180.65 32'0 0310 385:6:‘2
40,05 ) 1450 $180.65 SS0BL. 131 450,84
60.05 1460 $161.51 120¢ 0313C 585,59
VULCAN [VULC ] 320CL, 0312C1, $97.35
Modet Code Rate 3201, 0315 $87.03
1 1500 $28.05 321CLCR B320R $117.56
010 1520 $40.92 3221, 0325 $106.51
100 15846 $43.53 325 0330 $112.95
2300 1560 $157.93 323581 0335 $122.71
20C 1580 $33.66 3251, B340 $117.49

3280 LCR 0343DR $146.69

330BL 0345 $154,94
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330CL 0348CL $169.50 6908 LC 1687TELL $85.50

330D L 0345DL  $201.00 790 1658 $50.39
330L, 0350 $148.88 790D 1698D $95.71
345BL 0355 $207.66 T90B L.C 1698ELC  $10435
3501 0360 $20836 ™2 1699 $106.77
3751, 0368 $331.03 890 1706 $144.66
208 1617 $36.66 890A 1703 $131.10
211 1817E $55.24 892D LC 1708 $121.85
213 1617H $60.71 990 1720 $156.80
215 1618 $60.87 992D L.C 1922 $175.69
215BLC 1619K $68.50 30 1725 $21.85
215C 1619F $75.42 50 1730 $34.94
215D 16196 $83.53 70 1735 $31.80
225 1620 $87.16 200LC 1745 $94.76
2251 1621 $87.67 DROTT [DROT]
e = o e
229 1625 sligod oD Eboom 1835 §63.28
231D 1630 §13449 DY boom 1845 $63.67

40D & boom 1930 $R0.27
231DLC 1635 $136.01 »

40D Y boom 1965 $85.25
235 1640 $138.08 e " onis $103.80
2358 1642 . $15340
235 Front Shove] 1645 $147.58 FIAT-ALLIS [ F-A ]
3358 Front Shovel 1647 $164.24 Maodel Code Rate
235C 1648 $175.03 FE 18 9000 $56.38
235DLC 1649 $180.71 PB 20 HD 9010 $71.00
245 1650 $232.38 FE201.C 9620 $67.26
2458 16508 $256.29 FE 28 9036 $94.85
245 Front Shovel ’ 1652 $243.81 FEA0L 9040 $161.74
2458 Front Shovel 16528 F271.26 GRADALL [ GRAD |
180 1653 $73.52 Model Cods Rate
BL180 1654 $74.63 o “(;;g; 7695
EL 2008 1654 $79.26 3 6608 m}m 97,60
8240 1655 59432 & 660c o170 so8.41

. BL 340 1656 $95.75 , ‘

£ 300 1657 stigar O ooB ' oxth  Bi043Z
£ 3008 16578 $13136 g fzgg gﬁ;i $§i§§2
BL 300 1658 $120.26 14200 0260 $96.07
EL 300B 16588 $133.36 15200 0280 S115.10
JOHN DEERE [DEER |

HITACHI [ HIT |
Model Code Rate
— —— - Model Code Rate
2250 LG 1575 $110.01 A ;";;g gﬁ»}
3300 LC 1600C $161.28 - o 682,03
450L.C 1645 $201.21 Ul 172 2695 14545
480 1660 $45.29 U 12 2750 50726
4908 16601 $56.92 EX 150 2797 $66.49
690A 1685 $64,64 EX 200 LC 2800 682,00
6908 1695 §77.71 BEX270LC 2806 $1éo:zé
690C 1697 $71.88 EX 300LC-2 2807 $142.48
690D 16910 $74.90 :
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: . R 590 Turbo w/ backhoe
LOADERS, RUBRER TIRE [ LDRRT | 590 Super L 4WD w/ backhoe
DELAY FACTOR = 0.1 OVERTIME FACTOR = 0.90 2§i
Tncludes all attachments and accessorios, Clam-action buckets, WD and
backhoss are excluded unless otherwise noted. 821
ALLIS-CHALMERS [ AC ] o Y Z”‘izm
w/ backhoe
*M__Qsi:}'él Code fiim G80H w/ backhoe
e v S
TI4C wf backhoe 8752 $40.19 6BOL w/ backhoe
G80L 4WD w/ backhoe
7158 W/ backhoe 6768 $39.61
T15C wi backhoe 8767 54045 780 w/backhoe
7808 w/ bagkhoe
CASE [ CASE | 780C wi backhoe
Model LCode Rate 780D wi backboe
W11 1365 $35.83 780D 4WD w/ backhoe
w-118 1368 $43.76 CATERPILLAR
W-18 ,, 1444 $61.08 Model
Wmé& 9213140 sevial l4§i} $64.51 416w/ backhoe
W-188 1460 $65.55 416 Series 1T w/ backhoe
::Zzgg tgi i‘g:f“z 4168 4WD w/ extend-a-hoe
A18C WD wi backhos
W-200 : ‘ ;4&2 $70.33 1603 W/ backhoe
X‘fg ifgz ii?f} ; 416D 4WD w/ backhoe
4ROB w/ backhoe 1640 $32.31 420D w/ backhoe
‘ ‘ 4200 AWD w/ backhoe
@
sohn (662 $44.70 426 Sevies I }vf baskhow
480D w/ backhoe 1664 84660 4260w oackhoe
4808w/ backhoe 1666 $38.07 +16C 4% w! burkhoe
- 428 wi backhoe
480E 1L 1667 836.88 428 Series 11 w/ backhoe
480F w/ backhos 1668 $39.34 4300
4&(1}“:*‘ LL 1§6§ $37.62 4508
48011, i 1877 544,74 436 w/ Backhoe
Z;ﬁ; g;ﬁm ig‘zg izzzi 436 Beries 1 w/ backhos
, 448 w/ bavkhoe
580C 1710 532'13 4468 wi backhos
5800 w/ backhoe 1718 $34.04 445D
5801 1117 £33.50 450K
5800 w/ backhoe 1726 $35.94 910
580 Buper I 1725 $36.56 9108
580 Super I w/ backhos 27 $39.05 016
580 Super K 1738 $37.68 920
580 Super B ow/ backhoe 1738 54034 06
580K w/ backhoe 1739 $40.62 026K
SR0K AWD wf backhoe 1740 §41.69 998G
580 Super K w/ backhoe 1742 344.91 930 41K serial
S80L w/ backhos 1743 $45.16 930G
580 Super L AWD wi backhos 1744 $52.39 936
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1745 $54.91
1746 §57.28
1750 $74.10
1752 580,97
17584 $109.98
1848 $51.54
1850 $50.24
1852 $53.06
1854 $58.05
1856 58776
1887 $59.54
1884 $66.38
1866 $70.90
1867 $72.11
1868 $72.85
1869 ¥r4.21
[ CAT |
Code Rate
1860 $40.38
1860A $40.77
18614 $50.07
1861C $51.81
1861D 84707
186104 $48.15
1861M $52.83
1861M4 #5391
1862 $45.82
18624 $46.08
18620 §87.21
186204 $58.60
1864 #4580
18644 $46.02
18650 $63.63
18658 $67.27
1866 $49.97
1B66A 35015
1868 $64.41
18688 $71.01
18680 §73.42
18698 $88.50
1870 $43.16
18708 $50.72
1888 $57.46
1894 w52
2065 $67.70
2067 $73.02
208G $87.06
2088 $64.69
ZO8BG $105.12
2100 $81.99
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9368

936F

Q38R

G3RG

950 90A serial
950 31K & 817 serial
9508

9508

Q50F

Q80F Berios 11
P00

o508

962G

9660

966D

Q66E

day

9660

966H

708

972G

808

2800

G

980G

GROH

8% BTALRES serial
9881 SOW sorlal
9928 25K serlal
292¢

ITi2

ITI12B

IT 14F

s

1T 18B

IT28

IT 288

1T 28F

IT 28G
iT38¢
162G

CLARK
Model

35C
45C
55C
75C
1258
2758

a7

2110
2126
2130

2130G
2278
2270
2272
2300
2301
2303
2310

23100

1306
2340
2350
2360
2361
2362

23620
2370

116
2376
2378
2381
2382

23820
2398
2436
2460
2470
2472

24728
2473

2474
2475
2476
2471

WUTIG
2478
2480
2482

| CLRK]

Code
2484
2486
2488
2491
2492
2496
2497

$89,30
$92,78
$94,56
$107.00
$70.52
§83.54
$102.47
$108.69
$114.56
$118.23
$126.87
$146.42
$138.98
$120.88
$134.23
$147.91
$151.12
$169.01
$196,05
$176.99
$188.66
$156.42
$188.13
$193.70
$213.33
$232.36
$191.69
$269.03
$339.89
$512.31
$43.93
$51.12
$59,13
$56.23
$63.52
$68.17
$73.73
$85.27
$88.45
$101,94
$140.25

Rate
$54.00
$63,10
$76.29
§99.37

$128.66.
$223.10
$241.58

JOHN DEERE
Madel

Jo2e0

JD2100 wi backhoe
ID2I0LE

J13-310A w/ backhoe
JO-310B w/ backhoe
JD-310C w/ backhoe
JD3100 wf backboe
JD-3108 w/ bavkhoe
JDW3T0SE wf haokhoe
310G

ID-31588 w/ buckhoo
J13-410 w/ backhoe
ID-410B w/ backhon
JD-4100 w/ backhoe
JD-4101 wi bagkhoe
JDR410F w/ backhoe
410G

4107 4WIx

410K

D444

JT4440

JO-44413

ID-444E

J-800C w/ backhoe
ID-510 w/ backhos
JD-510B w/ backhog
JD-510C w/ backhow
ID-510D w/ tackhoe
JI3-5448

ID-5440

JO.54453

54418

H25440G

5443

544K

JD-6108 w/ backhos
JD-6310C v backhoe
ID-6248

JD-624C

36241

36448

TD-644C

JTD-644D

JD644R

TD-644G

ID-644H

G441

JD7108 w/ backhoe
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Code
2485
2490
2495
2504
2506
2507

2507D

28075

25078

2507G

2507H
2508

25088

2508C

25080

25088

25086
25083

2508K
2510
2515
2520
2531
1502
2620
2625
2630

26300

26608

26600

26600

26608

26606

26693

2660K
2690
2691
2700

2700G

27000
2710
2718
2717
2719

27198

PI9H

27193
2720

Rate
$34.50
$34.36
$45.1%
$36.05
$36.73
$40.53
$45.44
$46.47
$52.07
$47.70
55270
$39.32
$40.02
$47.12
$55.82
$58.66
$59.95
§68,40
$72.93
$32.45
$54.43
$56.23
$60.89
§51.02
$47.63
$45.49
$53.79
$63.34
$64.98
$66.59
§65.50
$72.38
$79.39

$103.19

$i15.03
$52.02
$59.51
$86.51
$97.47
$106.80
$89.83
$92.73
$96.13
$103.51
$116.94
$125.17
$138.04

$66.69
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WA 450-2
WA 4503
WA 470
WA 500
WA 600-1
WH 140.2 4WD
WE 150-2 4WD

MASSEY FERGUSON
Model

ME 44C

MF 50H Series 8

ME SOH Seriss 8, 4WD
MF S0HX Series 8

MFEF S0HX Series 8, 4WD
MF 58C

MF 60 w/ backhoe

MF 60H Serles 8 w/ hoo
MF 660

MF 80 w/ backhos

MF 88

640

650

- NEW HOLLAND
Model

545D

B758 w/ backhoe

6550 w/ backhos

GS5E wi backhoe

6750 WD w/ backbos
G5 4WD w/ backbos

TEREX
e
Ta-61
72718
F2-81

VOLVO-MICHIGAN-EUCLID

Model
1758
175C
2758
275C
L7100
L-80
L~120
L-120C
1L-150C
L~160

Exhibit K - Contractor's Compensation Rate Schedule {Rev. Oct, 2015)

45448
A844C
4545
4546
4550
4700
4710

[ MF ]
Code
8143
5180
§158%
5154
8156
8170
8174
5172
8174
5182
2184
60D
6010

[ NHND J
Code
0
0110
WA
0130
0140
0150

[ TERX |
Code
7938
8036
8055
8080

[ VME |
Code
6186
6186C
6330
6330C
9570C
9875
9595
9595C
9598C
9600

Mission Gorge Road Settlement Emergency

$181.44
$183.74
$177.14
$212.59
$313.06

$37.21

$65.87

Rate
$67.71
$40.21
$40.89
$43.40
$44.27
586,85
$42.28
$45.65

$110.69
$60.55

$175.76
$40.34
$43.23

Rate
$38.59
$54.11
$4R.58
$58.09
§56.05
$66.38

Rate
$157,13
$193.17
$251.19
$205.48

Rate
$160.09
$181.49
$203.57
$241.58

$81.51

$97.63
$126.84
$131.70
$163.67
$170.29

1-180C 9602C 3183.65
1150 9605 319776

LEADS, PILE DRIVING | LEADS |

DELAY FACTOR = (.43 OVERTIME RFACTOR = 0359

FIXED [ FIXD |

Includes headblock, taper top, tip sled and connector, foot yoke,
foot yoke sheave, intermediate flights, and all attachments and
pecessories. Rated in accordance with height of the lead measured

in meters { linear foet)

OVER 10 Code Rate
{ 16.8 (55) {wlo spotter) 4100 $18.79
16.8{55) 32.0(108) (wiospotter) {200 $23.97
pver 32.0 (105) {wio spotter) 0304 $30.03
0 168 (85) (w/ spotter) 1100 $31.76
16.8458) 320105y (w/ sputier) 1260 $37.92
aver 32.0(105) {w/ spotter) 1300 544,96
SWINGING | BWNG

Toclodes headblock, taper top, tip sled and connedior, foot yoke,
foot yoke sheave, interraediate flights, and all attachments and
apecessories. Rated inaccordance with the height of the lead
moasured inmeters (Hnear foef).

OVER TO Code Rate
O 168 (55) {wlo spotier) 40 $1246
16.8(55)  32.0(105) (wiospolter) 4800 $17.35
over 32.0(105) (wlo spotter) 4680 52342
0 168 (55) (w/ spoter) 1468 $25.43
6.8 (55) 32.0 (105 {w/spotter) 1500 $31.30
wver 32.0 (108) (w/ spotier) 1660 $38.35

NON-OPERATED EQUIPMENT (DAILY

) EQ [ NONOP
RATES)

DELAY FACTOR = (.58 OVERTIME FACTOR = 100

Mote varfous units for different ftems, The followlng allowance is enfered on
tho sxtra work bill by vsing the (undt lsied X pumber of days) in the hours
worked cotumn The following Tist Is Hmited o ftems with Jong estimated
Hves, Additional trallic related Hems such ay coned and bagriendes, are stifl
Hsted under TRAFC in this publivation, Cthernos-operated Hems with short
extimated Hyves should be treated as suderials and should not be Yrented®, Non
rented items ave 1) dntonded to be job spevifie famortzed over the life of the
projest) and 2 have an esthoated life measured by number of wses sather than g

length of thme,
MISCELLANEOUS [ MISC |
Casing, 450 mm dia, per 0.3 m (Casing, 18" 0120 $0.03
dis, per 1)
Caglng, 650 mam dig, per 0.3 m{Casing, 26" 9180 $0.03
dia, per Iy
Casing, 800 min dis, per 0.3 m (Casing, 36" 0140 50,08
dig, per If)
Casing, 1800 mm dia, per 0.3 m (Casing, 150 §6.19
T2 din, por 1)
Casing, 2400 rom dig, per 0.3 m (Casing, 4150 30,24
96" dig, per I
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Casing, 2700 mm dia, per 0.3 m (Casiog, 8170
108" dia, per 1)

Casing, 3000 mm dia, per 0.3 m (Casing, 180
120% dia, per 1)

Pile, all depths "H" pile, per 45.0 kg (Pile, 190
all depths "H" pile, per hundred-weight)

Fipe, 250.300 mm dia, per 0.3 m (Pipe, 10- 0200
12" dia, perlf)

Plate, 22 mm thick, per 8.3 sm (Plate, 7/8" g210
thick, per 100 sf)

Plate; 25 mm thick, per 9.3 sm (Plate, 1" 6220
thick, per 100 sf)

Plate, 38 mm thick, per 9.3 sm (Plate, 1.5* 4230
thick, per 100 sf}

SCAFFOLDING, SHORING, [ S8FW |
FALSEWORE

Model Code
Metal form, 1.8 m x3.0 m, per 14,6 m 8310
(Metal form, 6210 box culvert, per 4815

Metal form, 2.4 m 23,7 m, per 132 m 4320
(Metal form, 8x12 box culvert, per 50 1f)

Motal form, 2.1 mx4.3 m, per 152 m 0330
{Metal Torm, 7x14 box culvert, per 50 i)

Metal form, type 25 barrier, per 3.0m 0340
{Metal form, type 25 barrier, per 10 1)

Ketal form, type 26 barrder, per 3.0m 0380
{Metal form, type 26 barrier, per 10 1f)

Matal form, type 27 barrier, per 3.0 m 4368
{Metal form, type 27 barrier, per 10 1)

Metal form, type S0 barrier, per3.0m Ha7e
{Metal foro, type 50 barrier, per 101

Metal form, 1.8 m 3 3.7 m girder panel, por 0380
0.1 s { 5x12 girder panel, per sf)

Metal-form, all heights paving, per3.0 m 0350
{Metal form, all heights paving, per 1016
Beaffolding, 1.5 o section, per seetion 0410
{Scaffolding, 5 scotion, pey scption)

Seaffolding, 3.0 msection, per section 8430
(Heatfolding, 10° seetion, per scetion)

Scatffolding, 4.6 m section, per seetion 9430
(Beaffolding, 15" section, per ssetion)

Scaffolding, bottomy/top seotion, por L5 m g440
section (per 5 ft section)

Sealfolding, 2.1 m high, rolling 450
{Seaffolding, 7 high; rolling)

Scalfolding, spider staging, plus alr 0450
sompressor

Shoring, 1.1 mdeep x. 2235 s wide, per G510
section (Bhoting,3.5' deep x 88" wide

trencly, per section)

Shoring, 1.2 m deepx 3.7 m wide box, per D518
7.3 w (Shoving, 4' deepx12' wide trench

box, per 249

Shoring, 1.3 m deep x 2235 mm wide, per 0820
section (Shoring, 5 deep x 88" wide trench,

per section)

Shoring, 2.1 m deep x 1397 mm wide, per 05360

section (Shoring, 7' deep x 55" wide trench,
per section)

$0.27
$0.36
$0.03
50.02
114
$1.30

$1.95

Rate
$39.86

544,17
$48.54
3243
$2.57
$2.22
$2.40
$0.17
$0.04
$0.50
B2
$1.47
$0.69
$1.08

$22.14

$1.14

$10.58

120

$1.06

Shoring, 2.1 m deep x 2235 mm wide, per 4540
section (Shoring, 7' deepx88" wide trench,

per gection)

Shoring, 24 m deap x 4.6 m wide, per3.0m. 9550
{Shoring, 8' deepx 15 wide tronch box, per

109

Shoring, 2.4 mdeep x 2.4 mmax width, per 4560
7.5 m{8 deep x 8 may width trench box,

per 247

Shoting, 3.0 m deep x 2.4 m max box, per 9570
4.9 m (Shoring, 10 deepx8' max trench

Box, per 16%

Shoring, 3.0 m deop x 2.4 m max box, per 0580
7.3 w (Shoring, 10' deepx®’ max trench

box, per 249

Wood, 50 nnun k288 mun, per 308 m (Wood, 0605
2% 107, per 10O 1H

Wood, 50 nun 305 nom, per 305 m (Wood, 0610
2U%12%, per 10040

Waood, 100mm x100mim, per 305 m (Wood, 0618
444" per 100 1)

Wood, 100 o 2150 mm, per 305 m {1620
{Wood, 4"x6", per 100 1D

Wood, 100 mm x205 mu, per 305 m 0628
{Wood, 4"x8", per 100 1)

Wood, 160 mm 2305 mm, per 305 m 0834
(Wood, 4"%12", per 1001

Waood, 150 mem x305 mm, per 308 m 46358
{Woed, §"x12", per 10019

Wond, 150 it %455 mm, per 30.5m 0640
{Woud, 6"x18", per 10015

Wood, 205 mm x405 mm, per 305 m 0644
{Waood, 8"x16", per 160 1)

Wood, 305 i 3455 mm, per 30,8 m (4650
{Wouod, 8"x18", per 10010}

Wood, 305 mm x305 num, per 305 m 0654
(Woagd, 12"%12°, per 100 1) '

Wood form, type 27 barder, per 24 m G660
{Wood form, type 27 bawier, per 8 1)

Wide flange beam, all depths, perdS kg 0670
{Wide flange beam, all depths, per hundred

wiy '

TANK I'TARNK ]
Model Code
Tank, metal, 0-2270 liters (0-600 gallons) o718
Tavk, metal, 2270-4540 liters (600-1200 120
gal)

Fank, metal, 4540-9840 Hiters (1200.2600 0730
gal)

Tank, metal, 22 710 liters (6000 galloris) #1440
Tark, mietal, 28 390 liters (7500 gallong) 86
Tank, metal, 30 280 liters { 8000 gallons) V760
Tank, metal, 37 850 liters (10000 gallons) v
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§1.27

5875

$17.21

$1546

$21.49

$0.14
50.18
50.12
$0.18
$0.25
$0.38
$0.62
1o
$1.24
$1.39
$1.20
5026

$0.03

Rate
50.68
30.93

$2.30

$4.62
35,79
$6.13
$6.80
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TRAFFIC SAFETY [ TRAF }
Model Gode Rate
Crash cushion barrel, filled, cach 0810 3117
Korail, temporary concrete barder, per 6.1 3P4 1] $0.44
m (20 1)

PAVEMENT GRINDERS, DIAMOND [ PGDIA |

BLADES

DELAY FACTOR = 0.08

OVERTIME FACTOR = 092

Tnchudes water(but not water tnuck or trafler), eoclant, cutting compounds and
all artachments and accessories. Replacement blades are included i the rates

fished below,

CONCUT [CCUT }

Muodel Code Rate

BC-38 (136 blades) {500 $189.84

BL-244 (187 blades) 0505 $234.02

BC-1268 (48 blades) 9510 $72.39

CUSHION CUT [CUCT ]

Model Code Rate

HG-130A (127 blades) 8600 $180.19

PC-390(171 blades) 4610 $280.21

PENHALL [ PENH |

Model Code Rate

{38 (172 blades) 0800 $357.50

TARGEY [ TARG |

Model Code Rate

CG-65 (41 blades) 4500 §109.20

PRM-3804 (170 bilades) 4908 $393.81
PAVEMENT GRINDERS, TUNGSTEN- | porc |

CARBIDE BITS

OELAY FACTOR = 012

OVERTIME FACTOR = 050

Includes water(bul nob wator track or tratfer), voolunt, cutting compounds and
all attachments and aceessories. Replacemsnt bits or tips are Included inthe

rates Hsted below,

BARBER-GRELNE [ B-G |
Model Code
R¥-20 8140
RX30 #4108
RX-408 4110
RX-80 0115
RX-80B 0124
CATERPILLAR { CAT ]
Model Code
PM-800 8200
PR-104 0201
PR275 0265
PR-450 0210
PR-T50 218

Rate
B18743
$297.74
B34641
$407.06

$680.90

Rate
$527.90

§£90.69
$248.91
$366.25
$539.65

PR-7508 D216 556422
PR~10G0 8220 $739.70
CMIL [ €M1 |
PR-2ZTSRT 0158 523726
PR-378 4188 530371
PRA450 0166 534813
DR824 $165 $378.13
PR-FOOFL #4178 $411.79
PR-TE0 0175 §522.42
PRAZO0T G177 857011
PR-1000 0180 $620.45
INGERSOLIL-RAND [ LR ]
MW.175 280 $104.30
MW250 0288 $112.28
MW-2500 G286 513498
Mf&“’mﬁﬁﬁ{) {erawler) L $337.40
MW-6520 4308 $242.61
MW-6520HC #3106 $313.60
MT-T000 0315 $427.59
WIRTGEN [ WIRT |
Model Code  Rate
360V0 380 $40.23
1000YC HEL $153.12
1906DC f39% $358.62
2000VC 46 334924
2100V 4402 $451.29
2200V 04058 5591 .43
A500VC 4410 $603.84
A200VC #4420 $621.51
PUMPS, WATER HOSE [PUMWA]

DELAY RFACTOR = 033

GVERTIME FALTOR = b48

Centrifugal and disphrago types (including sabmérsibles), Ratodncludes
power (gas, Slesel or elotric generator), 7.6 meters(25 Tineal foet) of suction
hase, 15.2 weters (30 Uneal foet) of dischargs hose, foot valve and olf fitings,

attachments and accessories.

APUMP

[APMP ]

Listed by M{¥'s rated capacity measored in thousands of Titers per
minute (thousands of gallons per howr) at 3.0 mefers (10 feet) of

suction head,

OVER TO

0 0.6 (10)
0610 13 @0 -
1.3 (20) L9 (30)
1.8 {30} 32 (50
3,2(50) - 7.9 (125)
7.9 (128} 158 (250)
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Code Rate
800-610 $3.56
$10-020 $5.66
620-036 $6.39
830-056 $24.43
480128 $28.29
128250 $33.03
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INLET-SUCTION HOSE

[ INHS |

Additional 7.6 meter (25 foot) lengths of suction hose shall be paid

based on the inside hose diameter in millimeters (incheg),

OVER

0
60 (2.5)
80 (3)
100 (4)

COUTLET-DISCHARGE HOSE

Code
425
2.5-3.5
3.54
48

[OUHS ]

Rate
$0.07
5011
$0,16
£0.26

Additional 15.2 meter (50 foot) lengths of discharge hose shall be
paid based on the inside hoss dinmeter in millimeters (inches).

OVER Code Rate
LI 025 $0.05
60 (2.53 2845 $0.09
90 (3.5) 3,54 $0.13
100 (4) 46 5018

ROLLERS, TANDEM STEEL WHEELS [ ROL-2 )

DELAY FACTOR = 0,10
Includes all attachenents and aocessoriey.

BOMAG
BW-4AS
BW-6AS
BW-10AS
BW-12A8

DRESSER
Model
83-58
AB-12A
S10-14A

FERGUSON
Model

3-8 fon
3-3A
4BA
5-8ton
58A
812 ton
8128
8124
10-14 ton
10-14A
10-148

GALION
Moadel

4.6 ton roll-o-static
§4-64, 8468

| BMIAG }
Code
1150
1155
1160
1165

[ DRES |
Code
2500
2820
2828

[ FERG ]
Code
4048
40484
41424
4236
4244
4424
442458
4430
4454
4485
44558

[ GALN]
Code
4650
4670

OVERTIME FACTOR = 0.91

Rate
$26.30
$27.90.
$47.74
$48.51

Rate
$34.54
$45.40
$46.16

Rate
$21.33
$22.53
$22.68
$50.73
$38.87
$40.00
$41.99
$39.55
840.8%
$40.06
$42.55

Rate
$33.48
$36.01

58 ton roll-o-static
85-8A

8-10.5 ton roll-o-static
£8-10.5A

R«12 ton roll-o-static
88124

HYSTER

Model

{3304 3-8 ton

C 3308 3-8 ton (Hypao)
C 330A 4-6 ton

C 330B 4-6 ton (Hypac)
£ 340A 5-8 ton

C 3404 810 ton

C 3408 5-8 ton

€ 3400 3-8 ton (Hypae}
C 3408 810 ton

C 3400 810 ton (Hypae)
C350R 812 ton

€ 3508 10-14 ton

€ 3500 812 ton
{3500 10-14 ton

C 350D 812 ton

INGRAM

Model

A6 ton FB
5465 ton FB
812 ton HB
10-14 ton HB

REXNORD
Model

38 ton

4-6 ton

3-8 ton
7-10 ton
812 ton
10-14 ton
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4800 $38.97
4810 $41.48
4988 §39.61
8600 $42.17
5176 $39.92
5190 $42.81
[HYST |
6520 $35.97
65208 $27.39
6525 $37.0
6526 32949
§530 $43.91
6540 $44.46
6548 $38.81
6546 $41.09
£548 $39.51
65849 $41.57
6710 $45.34
6740 $45.82
6750 54078
§7568 34147
§787 $42.22
[INGM ]
Code  Rate
6900 $27.07
6965 52860
TS 3971
TE78 $40.32
[RXND]
Code Rate
§566 $26.00
8872 $26.66
8578 $59.43
8584 $59.63
83%0 559,98
8596 $60.31
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ROLLERS, RUBBER TIRE, SELK
PROPELLED

{ ROLRT |

DELAY FACTOR = 0,15 OVERTIME FACTOR = 0.87

Inctades all eltachments and ascegsories.

BUFFALO-BOMAG [ BB ]
Model Code Rate
BW 20R 2624 $43.99
CATERPILLAR [ CAT ]
Model Code Rate
PS 110 3460 $43.96
P8 130 3465 $43.38
PS 180 - 3470 545,57
PS 2008 3480 $57.59
DYNAPAC {DYeC |
Model Code  Rate
Cp 15 3860 $42.29
cpal 3510 $51.90
cp a7 3820 $67.03
GALION [ GALN ]
3500 3 $44.38
P 3000 4315 $40.39
P 3500A 4320 $44.52
HYSTER 7 [HYST ]
Model Code Rate
£ 5304 2401 543,36

C 550A 5494 $48.85

RAYGO [RAGO |
Model Code Rate
30 6490 $84.68
45 6500 $127.78
RAM PAK 45 6505 $136.84
REXNORD [ RXND |
Model Code Rate
330 7120 $101.81
3-35 PACTOR. 727 $123.14
3.45 PACTOR 7130 $157.59
3.50, 3-50A PACTOR 7140 $176.73
3.55, 3558 PACTOR 7150 $21045
RQLLERQ*TAM?IN{;, SEGMENTED, | ROTAT |
SHEEPSEOOT, TOWED

ROLLER-TAMPING, SEGMENTED,

[ ROTAM |
SHEEPSFOOT, SELF PROPELLED

DELAY FACTOR = 043 OVERTIME FACTOR = .62
Includes sll attachmunts and aooessories: Listed by drora dimensions fn
nitlimetors (feet) in sither divection, The first diglt Is the dinmuter and the
second digit is the length of each drug,

DELAY FACTOR = 4,09 OVERTIME FACTOR = 092

Inctudes all attachments and sceessories,

BUFFALO-BOMAG [ B-B ]

Model Code Rate
K 300 1630 $86.99
K 301 1635 597,00
K 401 1638 $114.20
CATERPILLAR [ CAT ]

Model Code Rate
815 2300 $100.83
81SH 2310 $147.59
815 2320 $160.46
8258 2500 $169,83
825C 2510 $218.56
835 2700 $216.70
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BINGLE DRUM UNIT [ADRU}

Model Code  Rate

1220 mm %1220 mm {4°X4" & under 4%4 L3

over 1320 mm (4') ~ not over 1520 mm (579 4XS $2.00

over 1520 mm (89 5 $3.63

DOUBLE DRUM UNIT {DBRU

Model Code  Rate

1220 mm x 1220 mm (B84 & under, cach 4%4 $4.27

wver 1220 mm (4 - notover 1820 mm (5%, 4%8 $12.92

such

aver 1520 mm (37, each & $23.78
ROLLERS, VIBRATORY, SELF [ ROVIB |

PROPELLED

DELAY FACTOR = 0.6 OVERTIME FACTOR = 086

Includes all sttachments and seosssories.

BUFFALO-BOMAG [ BB ]

BW 210 2060 $66.43
BW 210A 2070 $68.40
BW 213 2080 $67.52
BW 214 2090 $69.24
BOMAG [BMAG ]

BW 35 6700 $6.85
BW 60, 608 0800 $10.63
BW 85, 658 0900 $7.36
BW 75,758 1000 $11.89
BW 85T 1200 $21.01
BW 90 1300 $13.93
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P&N [ P&H

Mode] Code  Rate
535 7786 $115.22
550 7748 $121.23
§70 WL TR $141.03

SANBLASTING EQUIPMENT [ BANBL |

SHOVELS & CRANES, TRUCK MOUNTED | S&CTK |

DELAY FACTOR = .51 OVERTIME FACTOR = 053

Includes helmets, gauntlets, 30.5 meters(100 foot) of hose, pot, alf control
valves, nozzles and other attachments and acovssovies. Rated In aeoordance
with the capacity of the pot measured in kilograms(poundsiof sand,

DELAY FACTOR = 8.2 OVERTIME FACTOR = 032
Includes trmck/oarrior. Tnchudes all sttachmonts and accessorios when used as a
crang, clamshell, dragling or for plle deiving (uads and deiving cquipment not
included).

AMIERICAN HOIST & DERRICK FAMAD ]

Maodel Code Rate
5470 1018 $115.05
5830 1086 $198.77
7450 130 $114.16
7460 1140 $160.08
7530 1176 $179.78
8den 1178 $227.2%
8470 1178 $358.05
LINK-BELY | I-B |}

HC 484 4332 $69.52
HE 1088 4960 §R5.19
HC 108C 49710 5120.86
HC 138 4992 $90.46
HC 138A 4995 §194.22
HC 218 5650 $118.19
HC218A 5051 $193.44
HC 2288 £054 23741
HOC 2384, 2388 5065 $196.08
P&H : [ P&H ]

440 1C 7240 $86.44
650ATC Tr26 $122.38
8010 7198 $125.94
e TC 7880 511844
BHSATC ‘ 7950 £162.43

Exhibit K ~ Contractor's Compensation Rate Schedule (Rev. Oct. 2015}

Mission Gorge Road Settlement Emergency

REMOTE CONTROL ONLY {REMC ]

OVER TO Code Rate
45 (100} 159 (350y f16-038 $1.52
159 (350) 272 {660 35060 5209
272 (600) 454 (1000) f60-100 $£2.04
454 (1000} 680 (1500} 180-156 $2.56
680 (1500) QU7 (2000) 156200 $2.85

SAWS, CHAIN AND EARTH AUGER [SAWCH |
ATTACHMENT

DELAY FACTOR = 0.11 OVERTIME FACTOR = 0.90

Hand held type, one or fwo man, gas, alr ov-electric powsred including all
attachments and aceessorivs. Blades, chaiby and tips shall be pald separately,
Baws which cost less than 5500 are considered mdnor toals and are no longer
listed. Rated in acoordanse with Mir's kilowatis (horsepower).

SAWS [ SAW |
Model Code Rate
»3.7 (5) 30 wrps @ 120V LHP $2.91

. SAWS, CONCRETE AND MASONRY [ SAWCO ]

DELAY FACTOR = 0,14 OVERTIME FACTOR = 087 -

Self powered gas, alr or eleetric powered, Tnctides water ( but not water bruck
o tratler), coolant, outting compounds and all sttackunents and acesssories,
Saw blades or abrasive dises shall be paid in ascordance with the fullowing
sawker! codes,

SINGLE & MULTL-BLADE [ ABOP ]
OPERATION

Listed in accordance with Mirs rated kilowatts thorsepowerd,
OVER TO Code Rate
[ 7.5 (10) 0-10 $3.34
1510 14.9 (20} 10-20 $7.60
14.9 (20) 24.6 (33) 20433 $15,09
24.6 (33) 33.6 (45) 3345 $17.44
336 (48) 48,5 (65) 45-65 $20,89
BLADE SAWKERF [ ABSK ]

The following allowance is entered on the extra work bill by using
the length x depth per blade.

UNITS Code Rate
Rate /blade/ 30.5 m (100 ln £ 725 mm 160N $18.60
(inch) depth

Rate/blade/ 0.3 wo(lin f) 7 25 mum {nch) LEJINDE 50,18
depth
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FEAT-ALLIS

Model
tile

10C LGP
14¢

FD 20
210

FD 30

31

D) 40

KOMATEU

Maodel
D2IP6
D31AAE
D3IA-17
D3E-17
D3B8
D3P16
D3p17
331p-178
D AR

D &8P-1

D ESE-6
D657, B8
13 655
DA77/ D 658
1 68P-1

D 6RE-1
D838

T 83p.1
Dasp.18

Ty REAL1R

D RER12
DR5B-18

D 135A
D153A1

1 155A-2

D ¥I5A-1
13375A2
48541
DAT5A2
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| A ]
Code
6043
G044
5048
6t4e
6060
GhH6UE
6661
GOGIR

[ KOMA ]

Code
TO6H
0
1972
7976
7977
THEH
7981
TO81E
8003
80035
8076
R]O72
$080
3482
8083
8085
5087
088
5090
8114
8120
8140
#1580
8160
8161
8175
8176
8180
8186

Mission Gorge Road Settlement Emergency

Rate
$73.02
$73.87
o211

$132.38

$153.38

2178.63

$243.22

$276.74

Rate
$39.76
$34.72
$38.02
$39.65
341,96
$35.09
$38.72
$40.64
§76.79
$84.43
$88.85%
598,77
£91.45

$102.11
$112.48
$1¢7.49
$130.77
$132.09
$140.98
$124.31
$108.25
$134.24
$172.67
§log.a8
F198.88
$316.44
$350.27
$388.05
$546,08

31

TRACTORS, HEAVY { TRACH |

DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.87

Tneludes all attachments and secessories such as dozer blade, power contral
units and push blocks, when needed, but doss not include backboe, wineh or
rippor units listed elsewdhere in this schedule,

CATERPILLAR [ CAT ]
Model Code Rate
814 1400 $11843
8148 1410 $172.09
8248 1720 $193.07
824C 1730 §233.21
8348 2018 $351.12
TRACTORS, RUBBER TIRE, [ TRACS ]

INDUSTRIAL, FARM & SKID STEER

DELAY FACTOR = 010 OVERTIMEFACTOR = 491

373 KW (50 HP) OR LESS | <8 |

Ingluding, but not Hmited to the following:

Boboat-4408, 4438, 450, 453, 5428, 5438, 553, 7428, 7438,
753, 763,773, 1840, 7753

Case-~ 1818, 1825, 1835C, 1838

Digere-- 3375, 4475, 5200, 5575, 6675, 7775

Ford- L2350, 1454, 1455, 1553, 1535, L781

CGehl- BL3310, BL3410, 813725, 513825, 814525, $1.4625
Hydra-Mac- 1300, 1600, 17000

JCB-- 165Robot, 165Robot Ser I

Massoy-Ferguson-- MF3OE

Malto-~ LETG, LE7S, 1,933

Mustang- 920, 9208, 921, 9304, D30AE, 940, 9408, 910,911,
2040

New Holland-- 1220, 1320, 1620, 1920, 21240, 3415, 3930, 1.250,
L2255, LA65, LX465, LX4R5, 1565, LX365, L.X663

Ramrod.- 2308, 3008, 5848, 7848, 550, 750, 1350, 1550
Thomas- T-82, T-83, T-838, T-103, T-132, T-133, T-1338
Trak-« 1300HD, 1300C, 1300CX, 1500C

Model Code Rate

with loader or dozer A $28.83

auger, W/ or wio loader or dozer B §29.24

backhoe, w/ or w/o louder or dozey L& $30.73
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OVER 37.3 kW (50 HP) I

Including, but not limited fo the following:

Bobeat-- 853, 863, 873, 943, 953, 98¢

Cage- 1845C

Decre~ 5300, 5400, 6200, 6300, 6400, 8878

Ford- 1,783, L1885, 250C, 260C

Gehl- SLI625, L6625, SL663S

Hydra-Mac.- 1850, 2650, 26500

JCB« 185Robat

Massey-Ferguson-- MF40E, MESOEX

Mustang-- 960, 2060

New Holland- 4630, 5030, 5640, 6640, 7740, 7840, $240, 8340,
1865, LXBES, LXRES, 345D, 5450

Ramrod- 1750, 1950

Thomas- T-173HL, T-173HLS, TI73HLE I, T-203HD, T-
233HD

Trak-~ 1700HD, 17000, 1700CK, 1700XHP

=80 |

Model Code Raie
with Joader or doger A $38.05
auger, w/ or w/o loader or dozer B $38.57
hackhos, wf or w/o leader or dozer ¢ $40.11
TRAFFIC CONTROL & SAFETY DEVICES | 1papa |
{HOURLY RATES)
DELAY FACTOR = 4.4 OVERTIME FACTOR = 0.70
CHANGEABLE MESSAGE BIGN [CMEN ]
Model Code Rate
Cenerator GENT 514,13
Cenerator w/ cellremote GENZ $15.37
Solar 5011 $9.57
Solarw/ coll remole 8012 51081
FLASHING ARROW SIGN [ FLAS |
Tncluading supplies, replacoments and servicing.
Muodel Code Rate
Roof mounted RM $0.84
Trailer mounted ™ %339
TRAFFIC CONTROL & SAFETY DEVICES [ TRAFC ]

(DAILY RATES)

DELAY FACTOR = 072 OVERTIME FACTOR = 100

Tneiudes supphies and servicing, The fellowing allowanes is entered on the
exiva wark by using days instead of bowrs worked. Crash cushion barrels and
Korall sevtlons sre now Hsted with Non-Operated items[NOROP).

(1) BARRICADES [ 1BAR |

{A3 750 mm to 900 mm high & 600 num fo 900 mm wide (3010 36
inches high & 24 to 36 inches wide)

(1) 1500 mm high by 1200 mm wide min, (60" high by 48" wide
i)

each with flasher Al 50458
pach without flasher AZ $0.23
sach B3 - $103
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(4) TRAFFIC CONES 210 ]

Lost or destroyed are no longer paxd on inveice.

Model Code Rate

450 mm (18") high, per 100 A160 $8.24

T00 men (28" high, per 100 Biop $14.23

TG0 oy (28" high w/ refl sleeve, per 100 nion $22.14

1,650 mum (42" high w/ refl sloeve, per 100 E106 $36.83

() PORTABLE DELINEATOR [ ADEL ]

L.ost or destroyed are no longer paid on Invoice.

Model Code Rate

per 160 108 $23.50

) DLLUMINATED BIGNS [ 481G |

Model Code Rate

ined 900 mm %900 mum (3'x3") sign & 12V s

batteries

(8) FLASHING BEACON [ 5BEA |

Moded Code Rate

potiable 12 volt 12V 55.83

(6) FLAG/SIGN STAND [ 6FSS ]

Model Code Rate

inel sign, stind & 3 flags BACH $2.64

{7) DELINEATOR DRUM [ 7TDDR |

Model Code Rate

Del. dram w/ base per 100 106 $58.28
TRAILERS, EQUIPMENT, LOWBED | TRAIL ]

DELAY FACTOR = 041 OVERTIME FACTOR = 0.64

Inchades all attachments and acesssories reluted 1o huwling. The rates sover
drop deek type with and without folding/removable goosensck oroscillating
trunion. Pilot vehicles arg exira, Listed in apcordancs with number of axles
sad tres per axde. Includes joeps, booster axles, and dollies. Au foads shall be
hauled fegally or within Caltrans Permit Policy,

LOW BED A [ LBA ]

2axle

Model Code Rate

4Tires per axle. L300 51411

§ Tires per axle 200 $18

LOWBED 8 [ 188 ]

3 axle

4 Tires peraxle 300 $18.93

8 Tires per axle 400 §21.04

LOWBED C | LB ]

4 axle

Model Code Rate

4 Tires per axle 560 $30.40

8 Tires peraxle 600 $a7.714
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VERMEER [ VERM | TRUCKS, OFF-HIGHWAY { TRUOF ]
Model Code  Rate
CO-138 4350 o214 DELAY FACTOR = 019 OVERTIME FACTOR = 683
M 220 8380 $17.91 111!’:3;:(1&5& all attacluments and acepssories, Ingluc}as and damp, belly dump and
carthmover types. Listed in sccordance with MiY's rated capacity in tonnes
M 455 / M4SSA 8480 $41.23 ({tons). In the case of carthunover types, rated by Mir's volumeleic capacity, &
M 475 #5760 $43.46 factor of 1.4 tonnes per cablc tmster (1-172 tons per cubie yard) of struck
' capacity shall beused,
M 4754 8571 349,54
M 483 8580 84716 TRUCK OFF-HIGHWAY [ TRU }
M 495 8585 $71.26 OVER TO Code Rate
T 3008, T 300A 8718 $27.62 8.100) 13605 16-18 $49.80
T 400C, T 4008, T 4004 8781 $59.02 16.3 (18) 206Q2) 1822 $88.45
T 600D, C, B, A 8842 $84.94 200 22) 24.527) 2227 $110.79
T 650 8843 $142,39 24,5 (27) 29.0 (32) .33 $126.41
T BODB, T 8004, TEOD 2870 £135.83 290032} 36.3 (40) A2-48 §172.49
T 8000 871 $148.36 36.3(40) 49.9 (55) A58 525787
TS0 8874 $264.22 49.9 (85) 60.8 (67) ' 5567 $288.21
Y 430 450 $31.44 .
; - TRUOT
V 4304 4951 $35.26 TRUCKS, DUMP, ON-HIGHWAY { UON
VA /M 434 2000 $30,33 ' . ) ; )
v 440 $33.28 DELAY FACYOR = 036 OVERTIME FACTOR = 485
9013 : Inclndes all end duunp, side dunp and belly dump types; including all

V450 sm7 $39.0% sitachments and accessories,
Vs 9020 §34.14 TRUCK ON-HIGHWAY [ TRUN |
V 1550 2025 $16.68 Model Code Rate

"_I”RUCK, TRUCK TRAILERS, EXCL. [ TRUCK | 2 axles LA, $35.69

DUMP ‘I‘RUCKS & EQPT TRAIL Fuxleg JAXL 871,65

DELAY FACTOR = §,14 OVERTIME FACTOR = .87 4 axles 4ARL $79.89
Tncludes all attachments snd acoessories telated to hnuling, with snd without 5-axles HAXIL, $90.08
grailmg 88 needed. . Imlu{iﬁa water frucks, frelght tmcks aqd passenger vehislus, ok :
fnchuding 4wd option, Listed by Mir's Grosy Vehicle Weight in WELDING EQUIPMENT [ WELD |

Kilvgramsfpounds), For trattopdraier nuits, the gross vehicle weight of the
cargo carrying unit or unils will control. In the case of water trucks, the tank
eapauity sxpressed in kilogrens (povnds) of water plus 20%, will deterine
the gross vehicle welght, For attuchment allowaie, see sttachment class,

TRUCKS {T&TT ]

OVER TO Code Rate
CARS, LIGHT TRUCKS 0006 $21.50
3175(7000) 5443 (12000) No small 512 $26.95
plckups

5443 (12000) 9072 (20000) 12420 $33.06
9072 (20000)  12701(2R000) 2028 $35.68
12701 (28000) 16330 (36000) 28536 $44.93
16330 (36000) 21773 (48000) 36-48 $51,92
2IT73 (48000) 27216 (60000) 4860 $63.97
2T216(60000) & Over 60 $81.17

OVERTIME FACTOR = 0.84

ARC WELDING MACHINES [ AWM ]

Diesel, gas or gleciric powered, Inclides helmets, holders, cable
and all attachments and accessories, Rate copacity in anps,

DELAY FACTOR = 018

OVER TO Code Rate
0 250 0-250 $6.12
250 500 250-500  $11.86
over 500 500 §12.12
GAS WELDING OUTHIT [ GWO |

Includes regulator, 7.6 meters (25 foet} of hose, toreh, pogples,
Lighter and attachments and accessories. Cag and rod shall be paid
separately,

Model Code Rate
ALL ALL w026
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‘ Signature/Title [5 j Date

NOTICE OF EXEMPTION

{Check one or both)

TO; _X Recorder/County Clerk FROM:  City of San Diege
P.O, Box 1750, MS A-33 Development Services Department
1600 Pacliffc Hwy, Room 260 1222 Flrst Avenue, MS 501
San Diego, CA 92101-2400 San Diego, CA 92101

Office of Planning and Research
1400 Tenth Street, Room 121
Sacramento, CA 95814

Project No.: WBS # TBD Project Title: Emergency Repalr of road and median settlement on Misslon Gorge Rd.
between Greenbrler Ave and Old Cliffs Rdl.

Project Location-Specific: Misslon Gorge Rd, between Greenbriet Ave and Old Cliffs Rd.; Navajo Community Planning Area, CD 7
Project Location-Clty/County: San Dlego/San Diego

Descriptlon of nature and purpose of the Project: Ground settlement has-caused road and median subsidence, requiring closure
of the number one lanes In both directions. Unless Immedlately addressed, the continued subsidence may Impact the structural
integrity of the road and further threaten life and property. In order to Investigate the source of the problem the contractor will
pot-hole at least five different locations, The repalr will consist of, but Is not limited to, replacement of damaged utllities within
the existing trench and repair of the road, All staglng actlvities would occur within the developed public right-of-way, Only
ornamental vegetation would be Impacted, it Is.not In or ad]acent to the MHPA, No biological or historical impacts are anticipated.
Any bare solls or temporary removal of vegetation would be revegetated using the latest City Landscape Standards. A Migratory
Bird Treaty Act pre-construction survey will be performed at most ten days before ground/vegetation disturbance.

Name of Public Agency Approving Project: Clty of San Diego

Name of Person or Agency Carrying Qut Project: Clty of San Dlego, Public Works Dept/Kris Shackelford
525 BStreet, Suite 750 (MS 908A)
San Diego, CA 92101
619-533-4121

Exempt Status: (CHECK ONE})
{x ) Statutory Exemptfons: EMERGENCY PROJECT - SEC. 21080(h)(4); 15269 (b)(c)

Reasons why project Is exempt: The emergency Ihvestigation Is required In order to protect public health, safety and property.
This determination is supported by the expert opinion of the City Engineer, The City of San Diego conducted an environmental
review which determined that the project meets the statutory exemption criteria set forth In CEQA State Guidelines, Section
(SEC. 21080(b)( 4); 15269 (b)(c)).

LEAD AGENCY CONTACT PERSON; CARRIE PURCELL TELEPHONE: 619-533-5124-
If filed by applicant:

1. Attach certifled document of exemption finding,
2. HMas a notice of exemption been filed by the public agency approving the project? { )Yes () No

It l;r;by certified that th
" CN

as determined the above activity to be exempt from CEQA

e /5//

V\'\Au‘{m' Necwn e

Check One:
{X) Slghed By Lead Agency Date Recelved for Fillng with County Clerk or OPR:
() Slgned by Applicant

Revised 010410mjh
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EXHIBIT N

SCOPE OF WORK
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Exhibit N — Scope of Work, Mission Gorge Road Emergency Settlement

e Provide traffic control Services
o Traffic Control Plan Development and Engineering
o Provide traffic control labor
o Provide traffic control equipment and devices (signs, cones, arrow boards, message
boards, etc.)
¢ Existing Utility Locating
e Storm Water Pollution Prevention
o Development of Water Pollution Control Plan
o Implementation of all appropriate BMP devices
o Inspection and Supervision of Construction activities by QSD/QSP
e CCTV inspection and documentation of existing sewer line
e Provide Public Liaison Services
o Update to City website
o Management of response to public inquiries, log to City system, Development of
Responses to public inquiries
o Media response and management, as required
e Design Consultation Services (excluding DOR responsibilities)
e Forensic investigation of current conditions/Excavation of Test Pits — Street settlement,
median settlement, wet or damp soil
o Hire Geotechnical Engineer Firm for Surveillance, Design Recommendations,
Testing Services, Etc.
o Demolition of affected improvements - road surface, median, curb and gutter,
landscaping, irrigation, etc.
o Labor and Equipment to Excavate (5) test pits down to existing Sewer Main(s)
o All Shoring Required
o Observe removal of existing Grantville Trunk Sewer backfill along with portions
of the backfill that was placed during construction of the now-abandoned sewer
line.
o Document the lateral and vertical extent of the removals.
o Observe/photo-document oversize/deleterious materials that are encountered
within the backfill.
o Visually evaluate materials exposed along the sides and bottom of the excavation.
o Demolition and disposal of affected asphalt street areas
e Demolition and disposal of Median Improvements
o Curb and Gutter
o Landscaping
o Irrigation
o Drain System
¢ Excavation of Unsuitable Soils
o Labor
o Equipment
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O
o

Trucking
Dump Fees

e Import of New Suitable Backfill Material

O
O

Trucking
Placement and Compaction to 90%

e Remove and Replace 600’ Section of Affected Sewer Line

0O 0O 0O 0 0O 0 0 o0

O
@]
O

Labor

Equipment

Trucking

Dump Fees

Shoring

New Sewer Pipe from App Station 76+00 to App Station 82+00
New manhole(s) (as directed)

Dewatering Permit, Treatment, Metering, testing, and all associated pumps and
piping

Sewer Bypass Equipment

Confined Space Entry Equipment

Fall Protection Equipment

e Restoration

o

O
O

New Asphalt Street
» To be designed and submitted to the City for DOR approval
New sub base, asphalt, curb and gutter, striping, traffic loop replacement, and any
other affected hardscape or landscape (as required)
Removal of all temporary traffic control
Demobilization of all equipment and materials

¢ Specific Geotechnical Scope of Work Items

O

O

o]

C O 0O

Evaluate materials that are proposed as import — laboratory testing and visual
evaluation.

Observe placement of bedding/pipe/shading in areas where the pipeline is to be
replaced.

Observe placement and compaction of backfill in excavated areas.

Conduct field density testing during placement and compaction of backfill.
Perform laboratory testing to support field density testing (Modified Proctor
Densities).

Provide geotechnical engineering support during removals of previously-placed
backfill and during the placement and compaction of new backfill.

Perform laboratory R-value testing of subgrade materials to help evaluate
appropriate pavement structural sections.

Perform observation and testing during preparation of pavement subgrade.
Observe placement of geosynthetic reinforcement on pavement subgrade.

Perform laboratory testing of asphalt concrete to evaluate its Hveem Density.
Perform geotechnical observation and field density testing during
placement/compaction of aggregate base and asphalt concrete for the pavement
structural section.
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o DPreparation of daily field memoranda and daily field reports that summarize our
geotechnical observations.

o Preparation of a geotechnical report that summarizes our observation and testing
performed during the earthwork.

o Attendance at weekly progress meetings with the City of San Diego, Orion
Construction Corporation and Carollo Engineers.

o Specific Civil Engineering Scope Items

o Meetings - Carollo will attend all meetings required to provide the services

required or necessary based on City or Orion request

o CCTV Inspection Review - Carollo will review the CCTV inspection video after
the sewer main has been cleaned. To confirm the existing condition of the sewer,
the findings from the survey will be verified, summarized, and documented.

o Topo Survey and Utility Base Map - Carollo will collect the data files taken from
Orion's initial/subsequent survey crews to develop a utility base map for the
project. Relevant surface features and utilities from the original CAD basefiles for
the Grantville Trunk Sewer project will be provided. Surface features in the
roadway will be illustrated horizontally and vertically in the plan and profile
drawings.

o Development of Plans and Specifications as required to guide field construction
or to document as built conditions once construction is complete. Specifications
can be developed or reviewed as required or requested.

o Construction Support Services

o Meetmgs - Carollo will attend a11 meetings necessary to be responsive to the
project needs.

o Construction Observation & Oversight - Carollo will be onsite As-Needed
throughout the progtession of the work to provide third party observation and
oversight.

o RFI Responses - Carollo will respond to RFIs durmg construction at the request
of the City or Orion.

o As-Built Submittal - Upon substantial completion of the project, Orion will
provide Carollo with an official As-Built set of drawings with redline markups
illustrating field changes and modifications. Carollo will incorporate the
construction redlines and produce a final As-Built set of drawings.
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