City of San Diego

CONTRACTOR'S NAME:J. R. Filanc Construction Company, Inc.

ADDRESS: 740 N. Andreasen Drive Escondido, CA 92029

TELEPHONE NO. : (760) 941-7130 FAX NO.: (760) 941-0036

CITY CONTACT:_Brittany Friedenreich, Contract Specialist, Email: BFriedenreic@sandiego.gov
Phone No. (619) 533-3104
M. Gonzalez/A. Rekani/br

CONTRACT DOCUMENTS

FOR

EMERGENCY CONSTRUCTION SERVICES FOR:

EMERGENCY SERVICES FOR THE EVAN V. JONES
PARKADE ELEVATORS

PROJECT NO.: K-18-1749-EMR-3
SAP NO. (WBS/10/CC): B-18074

CLIENT DEPARTMENT: 2113

COUNCIL DISTRICT: 3

PROJECT TYPE: BT




ENGINEER OF WORK

The engineering Specifications and Special Provisions contained hereln have been prepared by or
under the direction of the following Registered Engineer:

Emergency Services for the Evan V. Jones Parkade Elevators T 2|Page
Project No, K-18-1749-EMR-3



TABLE OF CONTENTS

DESCRIPTION PAGE NUMBER
GENERAL ..ottt e 4
AGREEMENT .ttt ettt 12
EXHIBITS
e Exhibit A - Drug-Free Workplace CertifiCation ........ccccvveverevieieneneniereneseeeeseseseeeeeee e 18
e Exhibit B - ADA Compliance CertifiCation ........cccoeereerreeneenneeneese e 20
e Exhibit C - Contractor Standards - Pledge of Compliance......ccoccvvvirierenveninenncenieneneeenenns 22
o Exhibit D - Affidavit Of DISPOSAl ...cc.ooiriiiieieiriereeeere et 24
e Exhibit E - Non-Collusion AffidaVit.......cocceereirinineieireneseeeseseeteese st 26
e Exhibit F - Contractors Certification of Pending ACtions .......cccoccvivinievninineneneeienenieneeeenes 28
e Exhibit G - Equal Benefits Ordinance Certification of Compliance .......c.ccceeevereenecninencns 30

Equal Pay Ordinance Certification
o EXNIDIt H - FOMMIS..oiiiiiiiicctc e 33
e Exhibit | - Supplementary Special ProviSions (SSP) ......cccoeiinenenenenenereeeneseseeeeeeees 36
o EXNIDIt ) - PrOpPOSaAl..cccciieiiiiieieeeereetee ettt sttt 51
e Exhibit K- Contractor's Compensation Rate Schedule........c.coeeveeincineenecinceneeeeens 55
e Exhibit L - NOtiCe Of EXEMPLION ..ttt sre e s r e sa s snas 62
o EXNiIDit M - LOCAtION MaAP ..ooiiiiiiiieeeteee ettt ettt 65
e Exhibit N - Storm Water Applicability Checklist (DS-560).........cccvrererrerrerererenenenenererieiereneneenene 67
e Exhibit O - Advanced Metering Infrastructure (AMI) Device Protection .........ccevevvervrcerennen 72
Emergency Services for the Evan V. Jones Parkade Elevators 3 | Page

Table of Contents



CITY OF SAN DIEGO, CALIFORNIA

GENERAL

1. DESCRIPTION OF WORK:

1.1.  The Work involves furnishing all labor, materials, equipment, services, and other
incidental works and appurtenances for the purpose of designing and constructing
this emergency project at the direction of the City Engineer.

1.2.  The Work consists of repair and reconstruction of Emergency Services for the Evan V.
Jones Parkade Elevators. Repairs will include but is not limited to the repair of the
Evan V. Jones Parkade elevator control system and installation of appropriate cooling
system.

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the
provisions set forth in 3-2.4, “Agreed Prices” of The GREENBOOK.

1.4. Atime-and-materials contract provides for acquiring labor, material, equipment and
services that shall be paid for in accordance with 3-3, “EXTRA WORK" of The
GREENBOOK and as modified by The WHITEBOOK.

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply
with the following registration requirements:

2.1.1. This project is subject to compliance monitoring and enforcement by the
California Department of Industrial Relations (DIR). Contractor and
Subcontractor Registration Requirements for compliance with those
requirements are outlined in are outlined in paragraph 8.9 of these
“General” instructions”.

2.1.2, In addition, prior to award of the Contract or each Task Order, the Contractor
and its Subcontractors and Suppliers must register with Prism®, the City's
web-based contract compliance portal at:

https://pro.prismcompliance.com/default.aspx.

2.1.3. The City may not award the contract until registration of all subcontractors
and suppliers is complete. In the event this requirement is not met within the
time frame specified in the Notice of Intent to Award letter, the City reserves
the right to rescind the Notice of Award/Intent to Award and to make the
award to the next responsive and responsible bidder/proposer.

3. EQUAL OPPORTUNITY.

3.1. For the City's Equal Opportunity Program requirements see Part 10 of the City of San
Diego 2015 Whitebook and Exhibit |, Supplementary Special Provisions.
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4. CONTRACT TIME: The Work shall be completed within 251 Working Days from the date of
issuance of the Notice to Proceed.

5. CONTRACT PRICE: The Engineer’s Estimate of the Contract Price is $1,700,000. The Contractor
shall not perform Work that exceeds the Engineer's Estimate excluding Allowances without
prior written notice from the City that sufficient additional funding has been secured.

6. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of California
Law, the Contractor shall possess valid appropriate license(s) at the time of award. The City
has determined the following licensing classification(s) for this contract: Class A.

7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall
ensure that all workers who perform work under this Contract are paid not less than
the prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations (DIR). This includes work performed during the
design and preconstruction phases of construction including, but not limited to,
inspection and land surveying work.

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are
available for inspection to any interested party on request. Copies of the
prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its
subcontractors shall post a copy of the prevailing rate of per diem wages
determination at each job site and shall make them available to any interested
party upon request.

7.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect for
the life of this Contract. If the published wage rate refers to a predetermined wage
rate to become effective upon expiration of the published wage rate and the
predetermined wage rate is on file with the DIR, such predetermined wage rate shall
become effective on the date following the expiration date and shall apply to this
Contract in the same manner as if it had been published in said publication. If the
predetermined wage rate refers to one or more additional expiration dates with
additional predetermined wage rates, which expiration dates occur during the
life of this Contract, each successive predetermined wage rate shall apply to
this Contract on the date following the expiration date of the previous wage
rate. If the last of such predetermined wage rates expires during the life of this
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Contract, such wage rate shall apply to the balance of the Contract.

7.2. Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed. This shall
be in addition to any other applicable penalties allowed under Labor Code sections
1720 - 1861.

7.3.  Payroll Records. Contractor and its subcontractors shall comply with California Labor
Code section 1776, which generally requires keeping accurate payroll records,
verifying and certifying payroll records, and making them available for inspection.
Contractor shall require its subcontractors to also comply with section 1776.
Contractor and its subcontractors shall submit weekly certified payroll records online via
the City's web-based Labor Compliance Program. Contractor is responsible for ensuring
its subcontractors submit certified payroll records to the City.

7.3.1. Contractor and their subcontractors shall also furnish records specified in Labor
Code section 1776 directly to the Labor Commissioner in the manner required
by Labor Code section 1771.4.

7.4.  Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their subcontractors
with sections 1777.5, 1777.6 and 1777.7.

7.5. Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a week,
unless all hours worked in excess of 8 hours per day are compensated at not less than
1% times the basic rate of pay; and (ii) specify penalties to be imposed on contractors
and subcontractors of $25 per worker per day for each day the worker works more
than 8 hours per day and 40 hours per week in violation of California Labor Code
sections1810 through 1815.

7.6.  Required Provisions for Subcontracts. Contractor shall include at a minimum a copy
of the following provisions in any contract they enter into with a subcontractor:
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815,
1860 and 1861.

7.7. Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every employer to
be insured against liability for workers’ compensation or to undertake self-insurance in
accordance with the provisions of that code, and | will comply with such provisions before
commencing the performance of the work of this Contract.”
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7.8. Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City or
other governmental entity that underpayment(s) have occurred. For questions or
assistance, please contact the City of San Diego’s Equal Opportunity Contracting
Department at 619-236-6000.

7.9. Contractor and Subcontractor Registration Requirements. This project is subject to
compliance monitoring and enforcement by the DIR. A contractor or subcontractor shall
not be qualified to bid on, be listed in a bid or proposal, subject to the requirements of
section 4104 of the Public Contract Code, or engage in the performance of any contract
for public work, unless currently registered and qualified to perform public work pursuant
to Labor Code section 1725.5 It is not a violation of this section for an unregistered
contractor to submit a bid that is authorized by Section 7029.1 of the Business and
Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided
the contractor is registered to perform public work pursuant to Section 1725.5 at the time
the contract is awarded.

7.9.1. A Contractor's inadvertent error in listing a subcontractor who is not registered
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be
grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is
registered prior to bid opening; (2) within twenty-four hours after the bid
opening, the subcontractor is registered and has paid the penalty registration
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced
by another registered subcontractor pursuant to Public Contract Code section
4107.

7.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or
she has verified that all subcontractors used on this public work project are
registered with the DIR in compliance with Labor Code sections 1771.1 and
1725.5, and Contractor shall provide proof of registration for themselves and
all listed subcontractors to the City at the time of bid or proposal due date or
upon request.

7.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any
public work contract without having been registered in violation of Labor Code sections
1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting
the use of the unregistered contractors or unregistered subcontractor(s) on ALL public
works until the unregistered contractor or unregistered subcontractor(s) is registered.
Failure to observe a stop order is a misdemeanor.

7.11. List of all Subcontractors. The City may ask Contractor for the most current list of
subcontractors (regardless of tier), along with their DIR registration numbers, utilized on this
Agreement at any time during performance of this contract, and Contractor shall provide the list
within ten (10) working days of the City's request. Additionally, Contractor shall provide the City
with a complete list of all subcontractors utilized on this contract (regardless of tier), within ten

Emergency Services for the Evan V. Jones Parkade Elevators 7 | Page
General (Rev. Dec. 2017)



working days of the completion of the contract, along with their DIR registration numbers.
The City shall withhold final payment to Contractor until at least 30 days after this
information is provided to the City.

7.12. Exemptions for Small Projects. There are limited exemptions for installation,
alteration, demolition, or repair work done on projects of $25,000 or less. The
Contractor shall still comply with Labor Code sections 1720 et. seq. The only
recognized exemptions are listed below:

7.12.1. Registration. The Contractor will not be required to register with the DIR
for small projects. (Labor Code section 1771.1

7.12.2. Certified Payroll Records. The records required in Labor Code section 1776
shall be required to be kept and submitted to the City of San Diego, but
will not be required to be submitted online with the DIR directly. The
Contractor will need to keep those records for at least three years
following the completion of the Contract. (Labor Code section 1771.4).

7.12.3. List of all Subcontractors. The Contractor shall not be required to hire only
registered subcontractors and is exempt from submitting the list of all
subcontractors that is required in section 4.20.11 above. (Labor code
section 1773.3).

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Title Edition Document
Number
Standard Specifications for Public Works Construction (“The 2015 | PWPIO70116-01

GREENBOOK")
http://www.greenbookspecs.org/

City of San Diego Standard Specifications for Public Works 2015 | PWPIO70116-02
Construction (“The WHITEBOOK")*
https://www.sandiego.gov/publicworks/edocref/greenbook

City of San Diego Standard Drawings* 2016 | PWPIO70116-03
https://www.sandiego.gov/publicworks/edocref/standarddraw

Citywide Computer Aided Design and Drafting (CADD) 2016 | PWPI092816-04
Standards

https://www.sandiego.gov/publicworks/edocref/drawings

California Department of Transportation (CALTRANS) 2015 | PWPI092816-05
Standard Specifications -
http://www.dot.ca.gov/des/oe/construction-contract-standards.html

CALTRANS Standard Plans - 2015 PWPI092816-06
http://www.dot.ca.gov/des/oe/construction-contract-standards.html
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Title Edition Document
Number

California Manual on Uniform Traffic Control Devices Revision 2014 | PWPI092816-07
1 (CAMUTCD Rev 1) -
http://www.dot.ca.gov/trafficops/camutcd/

NOTE: *Available online under Engineering Documents and References at:
http://www.sandiego.gov/publicworks/edocref/index.shtml

9. INSURANCE REQUIREMENTS:

9.1. All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City's Notice of Intent to Award letter.

9.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS'" COMPENSATION
INSURANCE" of the Supplementary Special Provisions (SSP) for the insurance
requirements which must be met.

10. SUBMITTAL OF “OR EQUAL" ITEMS: See 4-1.6, “Trade Names or Equals.”

1. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard Specifications
for Public Works Construction, Section 2-3, “SUBCONTRACTS” which requires the Contractor
to perform not less than the amount therein stipulated with its own forces. Failure to comply
with these requirements shall render the Bid non-responsive and ineligible for award.

12. PLANS AND SPECIFICATIONS: When provided by the City, questions about the meaning or
intent of the Contract Documents relating to the scope of Work and technical nature shall be
directed to the City's Project Manager prior to commencement of work. Interpretations or
clarifications considered necessary by the City in response to such questions will be issued im
writting. Oral and other interpretations or clarifications will be without legal effect. Any
questions related to this proposal shall be addressed to the Public Works Contracts, 525 B
Street, Suite 750, MS 908A, San Diego, California, 92101, Telephone No. (619) 533-3450.

13. SAN DIEGO BUSINESS TAX CERTIFICATE: All Contractors, including Subcontractors, not
already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before
the Contract can be executed.

14. PROPOSAL FORMS: The signature of each person signing may be in longhand or in electronic
format as specified by the City. The Contractor shall furnish evidence of its corporate existence
and evidence that the officer signing the Contract and bond for the corporation is duly
authorized to do so.

15. CITY'S RIGHTS RESERVED: The City reserves the right to cancel this request for proposal at
any time, and further reserves the right to reject submitted proposals, without giving any
reason for such action, at its sole discretion and without liability. Costs incurred by the
Contractor as a result of preparing its proposal shall be the sole responsibility of the
Contractor.
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16.

17.

18.

19.

20.

AWARD OF CONTRACT OR REJECTION OF PROPSALS:

16.1. This contract may be awarded to a contractor selected from the City's as-needed
emergency contractors list or may be awarded to another contractor in case the list of
available emergency contractors list is exhausted.

16.2. The City reserves the right to reject the proposal from the emergency list-selected contractor
and request a proposal from the next contractor on the list when such rejection is in the
best interests of the City.

THE CONTRACT: The Contractor shall execute a written contract with the City of San Diego
and furnish good and approved bonds and insurance documents specified in 2-4, “CONTRACT
BONDS,” 7-3, “LIABILITY INSURANCE,” and 7-4 WORKERS' COMPENSATION INSURANCE within
10 Working Days after receipt by the Contractor of a form of contract for execution unless an
extension of time is granted to the Contractor in writing. Bonds shall be in amount of the
Contract Price for the Work included in the Bid.

The Contract shall be made in the form adopted by the City, which includes the provision that
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent,
or employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder. If the Contractor fails to enter into the contract as herein provided, the award may
be annulled. An award may be made to the next contractor on the shortlist or in the case the
emergency contractor’s list is exhausted to any other responsive contractor on a sole-source
basis who shall fulfill every stipulation embraced herein as if it were the party to whom the
first award was made.

EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Contractor shall
examine carefully the Project Site, the Plans and Specifications, other materials as described
in the Special Provisions, Section 2-7, and the proposal forms. The signing of the Contract
shall be conclusive evidence that the Contractor has investigated and is satisfied as to the
conditions to be encountered, as to the character, quality, and scope of Work, the quantities
of materials to be furnished, and as to the requirements of the Contract Documents.

CITY STANDARD PROVISIONS. This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free
Workplace.

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the
Americans with Disabilities Act.

20.3. The City of San Diego Municipal Code 822.3004 for Pledge of Compliance.

20.4. The City of San Diego's Labor Compliance Program and the State of California Labor Code
881771.5(b) and 1776.
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20.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the

employment of apprentices by contractors and subcontractors performing public works
contracts.

20.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego
Municipal Code (SDMC).

20.7. The City's Information Security Policy (ISP) as defined in the City's Administrative Regulation
90.63.

James Nagelvoort, Director
Public Works Department
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AGREEMENT
FOR
EMERGENCY CONSTRUCTION SERVICES
BETWEEN
THE CITY OF SAN DIEGO
AND
J. R. FILANC CONSTRUCTION COMPANY, INC.

This Emergency Construction Services Agreement (Agreement) is made and entered into by and
between The City of San Diego (City), California a municipal corporation, and J.R. Filanc Construction
Company, Inc. (Contractor), for the purpose of designing (when required) and performing emergency
construction services at the direction of the City Engineer. The City and the Contractor are referred to
herein as the “Parties.”

RECITALS

A. The City desires to construct the emergency project identified in Section 1, Description of
Work.

B. The City desires to contract with a single entity for Emergency Construction Services, as set
forth in this agreement.

C. The City had previously issued a Request for Qualifications (RFQ), K-18-1682-RFQ-3, for on-call
emergency construction services.

D. In accordance with this RFQ, Contractors submitted Statements of Qualifications (SOQ) for

these services from which the City established a pre-qualified list of the most highly qualified
contractors to perform emergency construction services as directed by the City.

E. In accordance with said RFQ, the Contractor submitted an SOQ and is prepared to enter into
this agreement.

F. The City has selected the Contractor from the City's list of on-call contractors to perform, either
directly or with Subcontracts hereinafter defined, the design, engineering, and construction
services set forth in this agreement and the Contract Documents.

G. The Contractor is ready, willing, and able to perform the emergency construction services
required as specified in the Scope of Work and Services section of this agreement and in
accordance with the terms and conditions of this agreement and under the direction of the
Engineer.

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged,
the Parties hereby set forth their mutual covenants and understandings as follows:
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AGREEMENT

THE CITY OF SAN DIEGO, a municipal corporation, herein called "City", agrees to pay J.R. Filanc
Construction Company, Inc., herein called "Contractor" for its time and materials used to construct
Emergency Services for the Evan V. Jones Parkade Elevators; in the amount not to exceed ONE
MILLION AND SEVEN HUNDRED THOUSAND DOLLARS 00/100 ($1,700,000.00).

A.

The following are incorporated into this contract as though fully set forth herein:
1. The attached Faithful Performance and Payment Bonds.
2. The attached Proposal included in the Bid documents by the Contractor.

3. Reference Standards listed in the General Instructions and the Supplementary Special
Provisions (SSP).

4, That certain documents entitled Emergency Services for the Evan V. Jones Parkade
Elevators, on file in the office of the Public Works Department as Document No.
B-18074, as well as all matters referenced therein.

The Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner Emergency Services for the Evan V. Jones Parkade Elevators, Project Number
K-18-1749-EMR-3, San Diego, California.

For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent,
or employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

This contract is effective as of the date the City issued the Contractor a written notice to
proceed (NTP), or the date of the last signatory below, whichever occurred first.

The above referenced recitals are true and correct and are incorporated into this agreement
by this reference.

Exhibits referenced in this agreement are incorporated into the Agreement by this reference.
The Contractor, including Subcontractors, not already having a City of San Diego Business Tax

Certificate for the work contemplated shall secure the appropriate certificate from the City
Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed.
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l. Upon award, amendment, renewal, or extension of such contracts, the Contractors shall
complete a Pledge of Compliance attesting under penalty of perjury that they complied with
the requirements of City Municipal Code 822.3004.

J. The Contractor shall ensure that all Subcontractors complete a Pledge of Compliance attesting
under penalty of perjury that they complied with the requirements of this section. The
Contractor shall include in each subcontract agreement, language which requires
Subcontractors to abide by the provisions of City Municipal Code §822.3004. A sample
provision is as follows:

“Subcontractor acknowledges that it is familiar with the requirements of San Diego Municipal
Code 822.3004 (“Contractor Standards”), and agrees to comply with requirements of that
section. The Subcontractor further agrees to complete the Pledge of Compliance,
incorporated herein by reference.”

K. Pledge of Compliance may be downloaded at:
http://www.sandiego.gov/purchasing/pdf/contractor_standards_questionnaire.pdf

L. The Contractor shall complete the work to be performed under this agreement and shall achieve
Acceptance within the allowed number of Working Days from the NTP as specified in the Notice
of Award, unless authorized otherwise by the Engineer. Time is of essence for the completion of
the Work and the Project has critical milestones to be met as listed in the Notice of Award.

M. During the final design process (if any), if the Contractor modifies the Project such that a revision
of the environmental document is required, the Contractor shall be responsible for all work
required for implementing a revision, including preparation of revised documentation and
coordination with City staff. Work shall not proceed on the project until the environmental
requirements are met to the satisfaction of the City. There shall be no additional time allowed in
the contract for processing and approval of revised permit documents.

N. Prior to NTP or as required by the City, the Contractor shall:

1. File surety bonds with the City to be approved by the City in the amounts and for the
purposes noted in the Notice Inviting Bids and

2. Obtain the required insurance in accordance with 7-3, "LIABILITY INSURANCE" and any
additional insurance as may be specified in the Supplemental Special Provisions.
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IN WITNESS WHEREOF, this Agreement is executed by the City of San Diego, acting by and through
its Mayor or designee, pursuant to the emergency contract provisions of City Charter §94 authorizing

such execution, and by the Contractor.

THE CITY OF SAN DIEGO

By, Rosa Isela Riego

APPROVED AS TO FORM

Mara W. Elliott, City Attorney

Print Name: /Qf‘" 6

Print Name: Q\/W\\S'hna \. Rae

[ | Rosa Riego Deputy City Attorne
Set&il?) Contract Specialist i 4
Pulili¢ Works Department \
P Date: L\‘ ZO\\B
Date: 04/16/2018
R, Filanc Construction Company, Inc.

CONTRACTOR

Print Name; _Harry 8. Cosmos

City of San Diego License No.:.B1994000641

State Contractor's License No. : 134877
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AGREEMENT (continued)
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND:

1.R. Filanc Construction Company, Inc. . _
, a corporation, as principal, and

Fidelity and Deposit Company of Maryland , a corporation authorized to do

business in the State of California, as Surety, hereby obligate themselves, their successors and assigns,
jointly and severally, to The City of San Diego .a municipal corporation in the sum of

One Million Seven Hundred Thousand Dollars and Zero Cents ($1,700,000.00), for the faithful

performance of the annexed contract, and in the sum of One Million Seven Hundred Thousand

Dollars and Zero Cents ($1,700,000.00), for the benefit of laborers and materiaimen designated

below.

Conditions:

If the Principal shall faithfully perform the annexed contract Emergency Services for the
Evan V. Jones Parkade Elevators, K-18-1749-EMR-3, San Diego, California then the obligation herein
with respect to a faithful performance shall be void; otherwise it shall remain in full force.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay all amounts due under the
California Unemployment Insurance Act then the obligation herein with respect to laborers and
materialmen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materialmen shall inure to the benefit of
all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants,
(iii) public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the

State of California,

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waive
notice of same. '

Emergency Services for the Evan V.Jones Parkade Eiévétors ' o o o ) ) 16 | 'Pag‘e
Agreement(Rev. Feb, 2017)




AGREEMENT (continued)
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND

The Surety shall pay reasoriable attorney's fees should suit be brought to enforce the provisions of
this bond.

Dated April 3 .2 018

Approved as to Form J.R. Filanc Construction Company, Inc,

Prmcnpa!

?fff&w’ fl‘f&?f“"’

Printed N&me of Person S:gnlng for Principal

Mara W, Elliott, City Attorney

Fidelity and Deposit Company of Maryland

By (o
Lawrence F. McMahon - Attorney-in-fact

777 S. Figueroa Street, Ste. 3900
Local Address of Surety

o .
By /@ '\%>( Los Angeles, CA 90017

Rog;&‘eg{) Local Address (City, State) of Surety

Senigr Corwrdct Specialist
Public Works Department

Approved:

(213)270-0716
Local Telephone No. of Surety

Premium $ 13,852.00

Bond No. 9274332

Premium is for Contract Term & Subject to
Adjustment Based on Final Contract Price
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT Civil Code § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed |
the document, to which this certificate is attached, and not the truthfulness, accuracy or validity of that document.

STATE OF CALIFORNIA }

County of San Diego

On APR 0 2018 before me, Lilia De Loera ‘ , Notary Public,

Date insert Name of Notary exactly as it appears on'the official seal

personally appeared Lawrence F. McMahon

Narme(s) of Signer(s)

i

who proved to me on the basis of salisfactory evidence 1o
be the person{l) whose name%/} is/ifH subscribed to the
within instrument and acknowledged to me that he/FHILIHY
executed the same in his/EIE authorized capacity(iBH),
and that by his/HEHIIY signature(d) on the instrument the

AAAAAAAAAA personff), or the entity upon behalf of which the person(#)
LILIA DE LDEE Posbabntig acted, executed the instrument.
NOggz‘f;ﬂpueuwc;xumnm 1
BAN DIt & 2as 2 | certify under PENALTY OF PERJURY under the laws of
My Comm, NTY the State of California that the foregoing paragraph is true

!  Novermnber 21, ooy

{

and correct,

Witness my hand and officlal seal.

Signature
Place Notary Seal Above Signature of Notary Publlc | jlia De Loera

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of the formto another document.

Dascription of Attached Document

Title or Type of Document:

Document Date: - Number of Pages:

Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer’s Name: Signer’s Name:

[ Individual (] Individual

[ Corporate Officer —- Title(s): [ Corporate Officer — Title(s):

(J Partner  [JLimited [] General » [0 Partner [ Limited [ General

V] Attorney In Fact [ Attomney in Fact

[ Trustee ] Trustee

[J Guardian or Conservator Top of thumb here L] Guardian or Conservator Top of thumb here
[ Other: [] Other:

Signer is Representing: Signer is Representing:

Surety Company




ZURICH AMERICAN INSURANCE COMPANY
‘COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Maryland (herein collectively called the "Companies”), by
MICHAEL BOND, Vice President, in pursuance of authority granted by Auticle V, Section 8, of the By-Laws of said Companies, which
are set forth on the reverse“side hereof and are heféby certified to be in full force and effect on the date hercof, do hereby nominate,
constitute, and appoint Lawrence F. MCMAHON, Maria GUISE and Sarah MYERS, all of San Diego, California, EACH its true and
lawful agent and Attorney-~in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all
bonds and undertakings, and the execution of such bonds or undertakings in pursnance of these presents, shall be as binding upon said
Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected
officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected
officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland,, in their own proper -

persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of
the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed hisfher names and affixed the Corporate Seals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and

FIDELITY AND DEPOSIT - COMPANY OF MARYLAND, this 4th day of December, AD. 2017,
ATTEST:

ZURICH AMERICAN INSURANCE:COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT-COMPANY OF MARYLAND

tareenny,
s"‘" ifis "n
§ .r';tP“ °"4r,i"-\

Q\

ROD S

ety

S
MO

Secretary Vice President
Michael McKibben Michael Bond

By: g;'\J L@l\ Cr{ @ g

State of Maryland

County of Baltimore
On this 4th day of December, A.D. 2017, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, MICHAEL

BOND, Vice President, and MICHAEL MCKIBBEN, Secretary, of the Compauies, to me personally known to be the individuals and officers described in
and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that he/she is the said
officer of the Company aforesaid, and that the seals affixed 1o the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate
Seals and the signature as such officer were-duly affixed and subsctibed to the said instrumient by the anthority and direction.of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above writlen.

Comeciormet, Co A anrvem

Coustance A. Dunn, Notary Public
My Commission Expires: July 9, 2019

POA-F 012-9310N




EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President
may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies,
recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such

attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or authority at any
time."

CERTIFICATE

1, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN
CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby cextify that the
foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of
the By-Laws of the Companies is still in force.

This Power of Attomey and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary
and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such
facsimile signature and seal shall be valid and binding on the Company.”

“This Power of Aftorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Direciors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of
May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a
meeting duly called and held on the 10th day-of May, 1990,

RESOLVED: "That the facsimile or mechanically reproduced seal of the company :and facsimile or mechanically reproduced signature
of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a

certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect
as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies,

this day of @PR 93 2048 , 20 .

e,

SO e,
;

#

4 L)
“reryiuane®

David McVicker, Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT ALL REQUIRED
INFORMATION TO:

Zurich American Insurance Co.
Attn: Surety Claims

1299 Zurich Way

Schaumburg, IL 60196-1056



EXHIBIT A

DRUG-FREE WORKPLACE CERTIFICATION
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EXHIBIT A

DRUG-FREE WORKPLACE

PROJECT TITLE: Emergency Services for the Evan V. Jones Parkade Elevators

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No.
100-17 regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free

Workplace", of the project specifications, and that;

J.R. Filanc Construction Company, Inc.
(Name under which business is conducted)

has in place a drug-free workplace program that complies with said policy. | further certify that each
subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined.

o A
Va

Printed Name Harry S. Cosmos

Title President
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EXHIBIT B

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION
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EXHIBIT B

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

PROJECT TITLE: Emergency Services for the Evan V. Jones Parkade Elevators

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2,
“American With Disabilities Act”, of the project specifications, and that;

J.R. Filanc Construction Company, Inc.
(Name under which business is conducted)

has in place workplace program that complies with said policy. | further certify that each subcontract
agreement for this project contains language which indicates the subcontractor’s agreement to abide

by the provisions of the policy as outlined.
Signed Z?/(///j__————‘

Printed Name___Harry S. Cosmos

Title President
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EXHIBIT C

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

Emergency Services for the Evan V. Jones Parkade Elevators 22 | Page
Exhibit C - Contractor Standards - Pledge of Compliance



EXHIBIT C
CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

PROJECT TITLE: Emergency Services for the Evan V. Jones Parkade Elevators

| declare under penalty of perjury that | am authorized to make this certification on behalf of

J.R. Filanc Construction Company, Inc. , as Contractor, that | am familiar with the
requirements of City of San Diego Municipal Code § 22.3004 regarding Contractor Standards as
outlined in the WHITEBOOK, Section 7-13.4, "Contractor Standards", of the project specifications, and
that Contractor has complied with those requirements.

| further certify that each of the Contractor's subcontractors has completed a Pledge of Compliance
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.

Dated this _3 Day of _April ,_2018

et A Ml
ﬂ /

Printed Name__Harry S. Cosmos

Title President
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EXHIBIT D

AFFIDAVIT OF DISPOSAL
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EXHIBIT D

AFFIDAVIT OF DISPOSAL

WHEREAS, on the DAY OF , , the undersigned entered
into and executed a contract with the City of San Diego, a municipal corporation, for:

Emergency Services for the Evan V. Jones Parkade Elevators
(Project Title)

as particularly described in said contract and identified as Project No. K-18-1749-EMR-3; SAP No.
B-18074; and WHEREAS, the specification of said contract requires the Contractor to affirm that "all
brush, trash, debris, and surplus materials resulting from this project have been disposed of in a legal
manner"; and WHEREAS, said contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus
materials as described in said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF
Contractor

by
ATTEST:
State of
County of
On this DAY OF ,2 , before the undersigned, a Notary Public in
and for said County and State, duly commissioned and sworn, personally appeared

known to me to be the Contractor named in

the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said
Contractor executed the said Release.

Notary Public in and for said County and State
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EXHIBIT E

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106
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EXHIBIT E

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California )
) ss.
County of __San Diego )
Harry S. Cosmos , being first duly sworn, deposes and
says that he or she is _President of the party making the foregoing bid

that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation; that the bid is genuine and not collusive or sham;
that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder
or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder, or to secure any advantage against the public
body awarding the contract of anyone interested in the proposed contract; that all statements
contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his
or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive

or sham bid. Z
Signed: % /

Title: rry S Cosmos, President
Subscribed and sworn to before me this day of , 20
See attached
Notary Public
(SEAL)
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A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate
is attached, and not the truthfulness, accuracy, or
validity of that document.

State of California
County of San Diego

Subscribed and sworn to (or affirmed) before me on this
day of April 3 , 20 18 , by Harry S. Cosmos

proved to me on the basis of satisfactory evidence to be the
person(s) who appeared before me.

JULIA CANDACE MASAITIS
Commission # 2127936
Notary Public - California g

-;‘_-;'x-
" ] A' San Diego County
My Comm. Expires Sep 25, 2019‘ .
Slgnatureﬂﬂmw i
U




EXHIBIT F

CONTRACTORS CERTIFICATION OF PENDING ACTIONS
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EXHIBIT F
CONTRACTORS CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall
provide to the City a list of all instances within the past ten years where a complaint was filed or pending
against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated against its
employees, subcontractors, vendors or suppliers, and a description of the status or resolution of that
complaint, including any remedial action taken.

CHECK ONE BOX ONLY.

The undersigned certifies that within the past 10 years the Bidder has NOT been the
subject of a complaint or pending action in a legal administrative proceeding alleging that
Bidder discriminated against its employees, subcontractors, vendors or suppliers.

] The undersigned certifies that within the past 10 years the Bidder has been the subject of
a complaint or pending action in a legal administrative proceeding alleging that Bidder
discriminated against its employees, subcontractors, vendors or suppliers. A description
of the status or resolution of that complaint, including any remedial action taken and the
applicable dates is as follows:

DATE OF LocATION DESCRIPTION OF CLAIM | LITIGATION | STATUS RESOLUTION/REMEDIAL
CLAIM (Y/N) AcTION TAKEN

Contractor Name: J-R. Filanc Construction Company, Inc

Certified By Harry S. Cosmos Title President

Name
7// / éL__, Date 4/3/18
ﬂ Signature

USE ADDITIONAL FORMS AS NECESSARY
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EXHIBIT G

EQUAL BENEFITS ORDINANCE CERTIFICATION

AND

EQUAL PAY ORDINANCE CERTIFICATION
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CONTRACTOR CERTIFICATION

EQUAL BENEFITS ORDINANCE CERTIFICATION

| declare under penalty of perjury that | am familiar with the requirements of and in
compliance with the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits
Ordinance.

Emergency Services for the Evan V. Jones Parkade Elevators 31 | Page
Exhibit G - Equal Benefits Ordinance Certification



CONTRACTOR CERTIFICATION

EQUAL PAY ORDINANCE CERTIFICATION

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception
listed in SDMC section 22.4804.

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written
subcontracts.

Contractor must post a notice informing its employees of their rights under the EPO in the workplace
or job site.

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq.,
throughout the duration of this Contract.
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EXHIBITH

FORMS
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LIST OF SUBCONTRACTORS

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address
and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of
0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion of
the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed with the Bidder's own forces.
The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards achieving any mandatory,
voluntary, or both subcontracting participation percentages.

DIR DOLLAR MBE, WBE, DBE, DVBE, CHECK IF
NAME, ADDRESS AND TELEPHONE NUMBER OF | Constructior | =% . | SUBCONTRACTOR | TYPEOF VALUE OF OBE, ELBE, SLBE, SDB, WHERE JOINT
SUBCONTRACTOR or Designer Iﬁumber LICENSE NUMBER WORK SUBCONTRACT |  WOSB. HUBZone, OR CERTIFIED VENTURE
SDVOSB® PARTNERSHIP

Name:

Address:

City: State:

Zip: Phone:

Email:

Name:

Address:

City: State:

Zip: Phone:

Email:

@ As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:

City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

MBE, WBE, DBE,
DOLLAR VALUE DVBE, OBE, ELBE
NAME, ADDRESS AND TELEPHONE NUMBER OF Materials and DIR Registration OF MATERIAL SUPPLIER MANUFACTURER nn ’ WHERE
Supplies Number OR SUPPLIES (Yes/No) SLBE, SDB, WoSB, CERTIFIED®
VENDOR/SUPPLIER HUBZone, OR
(Yes/No) SDVOSB®
Name:
Address:
City: State:
Zip: Phone:
Email:
Name:
Address:
City: State:
Zip: Phone:
Email:
@ As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego cITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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EXHIBIT |

SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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EXHIBIT |

SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

The 2015 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK?").

The 2015 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK"), including the following:

General Provisions (A) for all Contracts.

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS

1-2

2-3.2

2-9.1

TERMS AND DEFINITIONS. To the “WHITEBOOK?", item 54, “Normal Working Hours",
ADD the following:

The Normal Working Hours are 6:30 AM to 3:00 PM.
SECTION 2 - SCOPE AND CONTROL OF WORK

Self Performance. To the “GREENBOOK?”, DELETE in its entirety and SUBSTITUTE with
the following:

1. You shall perform, with your own organization, Contract Work amounting to at
least 50% of the base Bid AND 50% of any alternates.

Permanent Survey Markers. To the “WHITEBOOK", item 3, DELETE in its entirety and
SUBSTITUTE with the following:

3. You shall submit to the Engineer a minimum of 7 Days prior to the start of the
Work a list of controlling survey monuments which may be disturbed. CMFS
(or the private owner for Permit Work) shall perform the following:

a) Set survey points outside the affected Work area that reference and
locate each controlling survey monument that may be disturbed.

b) File a Corner Record or Record of Survey with the County Surveyor
after setting the survey points to be used for re-establishment of the
disturbed controlling survey monuments.
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) File a Corner Record or Record of Survey with the County Surveyor
after re-establishment of the disturbed controlling survey

monuments.
ADD:
2-10 AUTHORITY OF THE BOARD AND THE ENGINEER. To the “GREENBOOK", Paragraph

(2), DELETE in its entirety and SUBSTITUTE with the following:

The decision of the Engineer is final and binding on all questions relating to: quantities;

acceptability of material, equipment, or work; execution, progress or sequence of

work; requests for information (RFI), and interpretation of the Plans, Specifications, or
other Contract Documents. This shall be precedent to any payment under the

Contract. The Engineer shall be the single point of contact and shall be included in all

communications.

2-16 CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM. To the

“WHITEBOOK”, item 1, DELETE in its entirety.

SECTION 3 - CHANGES IN WORK
3-5.1 Claims. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:
ADD:
3-5.1 Claims.

1. A Claim is a written demand by you that seeks an adjustment in the Contract
Price, Contract Time, or other relief associated with a dispute arising under or
relating to the Contract, including a breach of any provision thereof. Avoucher,
invoice, or other routine request for payment is not a Claim.

2. A Claim shall conform to these specifications and may be considered after the
City has previously denied a request by you for a Change Order seeking the
demanded relief.

3. You shall submit a Claim to the Engineer if a dispute occurs that arises from or
relates to the Contract. The Claim shall seek all relief to which you assert you
are entitled as a result of the event(s) giving rise to the dispute. Your failure to
process a Claim in accordance with these specifications shall constitute a
waiver of all relief associated with the dispute. Claims are subject to 6-11,
“Right to Audit".

4. You shall continue to perform the Services and Work and shall maintain the
Schedule during any dispute proceedings. The Engineer will continue to make
payments for undisputed Services and Work.

5. The City's Claims process specified herein shall not relieve you of your
statutory obligations to present claims prior to any action under the California
Government Code.
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3-5.1.1

3-5.1.1.1

3-5.1.2

3-5.1.3

3-5.1.4

Initiation of Claim.

1. You shall promptly, but no later than 30 Days after the event(s) giving rise to
the Claim, deliver the Claim to the Engineer.

2. You shall not process a Claim unless the Engineer has previously denied a
request by you for a Change Order that sought the relief to be pursued in the
claim.

Claim Certification Submittal.

1. If your Claim seeks an increase in the Contract Price, the Contract Time, or
both, submit with the Claim an affidavit certifying the following:

a) The Claim is made in good faith and covers all costs and delays to
which you are entitled as a result of the event(s) giving rise to the
Claim.

b) The amount claimed accurately reflects the adjustments in the
Contract Price, the Contract Time, or both to which you believe you are
entitled.

) All supporting costs and pricing data are current, accurate, and
complete to the best of your knowledge. The cost breakdown per item
of Work shall be supplied.

d) You shall ensure that the affidavit is executed by an official who has
the authority to legally bind you.

Initial Determination.

1. The Engineer will respond in writing to your Claim within 30 Days of receipt of
the Claim.

Settlement Meeting.

1. If you disagree with the Initial Determination, you shall request a Settlement
Meeting within 30 Days. Upon receipt of this request, the Engineer will
schedule the Settlement Meeting within 15 Working Days.

City's Final Determination.

1. If a settle agreement is not reached, the City shall make a written Final
Determination within 10 Working Days after the Settlement Meeting.

2. If you disagree with the City's Final Determination, notify the Engineer in writing
of your objection within 15 Working Days after receipt of the written
determination and file a “Request for Mediation” in accordance with 3-5.2,
“Dispute Resolution Process”.

3. Failure to give notice of objection within the 15 Working Days period shall waive
your right to pursue the Claim.
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3-5.1.5 Mandatory Assistance.

1.

If a third party dispute, litigation, or both arises out of or relates in any way to
the Services provided under the Contract, upon the City's request, you shall
agree to assist in resolving the dispute or litigation. Your assistance includes,
but is not limited to the following:

a) Providing professional consultations.

b) Attending mediations, arbitrations, depositions, trials, or any event
related to the dispute resolution and litigation.

3-5.1.5.1 Compensation for Mandatory Assistance.

1.

The City will reimburse you for reasonable fees and expenses incurred by you
for any required assistance rendered in accordance with 3-5.1.8, “Mandatory
Assistance” as Extra Work.

The Engineer will determine whether these fees and expenses were necessary
due to your conduct or failure to act.

If the Engineer determines that the basis of the dispute or litigation in which
these fees and expenses were incurred were the result of your conduct or your
failure to actin part or in whole, you shall reimburse the City for any payments
made for these fees and expenses.

Reimbursement may be through any legal means necessary, including the
City's withholding of your payment.

3-5.2.3 Selection of Mediator. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE
with the following:

1.

A single mediator, knowledgeable in construction aspects and acceptable to
both parties, shall be used to mediate the dispute.

To initiate mediation, the initiating party shall serve a Request for Mediation
at the American Arbitration Association (AAA) on the opposing party.

If AAA is used, the initiating party shall concurrently file with AAA a “Request
for Mediation” along with the appropriate fees, a copy of requested mediators
marked in preference order, and a preference for available dates.

If AAA is selected to coordinate the mediation (Administrator), within 10
Working Days from the receipt of the initiating party’'s Request for Mediation,
the opposing party shall file the following:

a) A copy of the list of the preferred mediators listed in preference order
after striking any mediators to which they have any objection.

b) A preference for available dates.
) Appropriate fees.

If the parties cannot agree on a mediator, then each party shall select a
mediator and those mediators shall select the neutral third party to mediate
the matter.
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3-5.3

4-1.3.2

4-1.3.3

ADD:
4-1.3.3

Forum of Litigation. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE
with the following:

1. It is the express intention that all legal actions and proceedings related to the
Contract or Agreement with the City or to any rights or any relationship
between the parties arising therefrom shall be solely and exclusively initiated
and maintained in courts of the State of California for the County of San Diego.

SECTION 4 - CONTROL OF MATERIALS

Inspection by the Agency. To the “GREENBOOK”, DELETE in its entirety and
SUBSTITUTE with the following:

1. The City will provide inspection and testing laboratory services within the
continental United States within a 200-mile radius of the geographical limits of
the City.

Inspection of Items Not Locally Produced. To the “WHITEBOOK", DELETE in its
entirety.

Inspection of Items Not Locally Produced. To the “"GREENBOOK”, DELETE in its
entirety and SUBSTITUTE with the following:

1. When you intend to purchase materials, fabricated products, or equipment
from sources located more than 200 miles (321.9 km) outside the geographical
limits of the City, City Lab staff or a qualified inspection agency approved by
the Engineer, shall be engaged at your expense to inspect the materials,
equipment, or process.

2. This approval shall be obtained before producing any material or equipment.
City Lab staff or inspector shall evaluate the materials for conformance with
the requirements of the Plans and Specifications. You shall forward reports
required by the Engineer. No materials or equipment shall be shipped nor
shall any processing, fabrication or treatment of such materials be done
without proper inspection by City Lab staff or the approved agent. Approval
by said agent shall not relieve you of responsibility for complying with the
requirements of the Contract Documents.

3. The Engineer may elect City Lab staff to perform inspection of an out-of-town
manufacturer. You shall incur additional inspection costs of the Engineer
including lodging, meals, and incidental expenses based on Federal Per Diem
Rates, along with travel and car rental expenses. If the manufacturing plant
operates a double shift, a double shift shall be figured in the inspection costs.

a) At the option of the Engineer, full time inspection shall continue for the
length of the manufacturing period. If the manufacturing period will
exceed 3 consecutive weeks, you shall incur additional inspection
expenses of the Engineer's supervisor for a trip of 2 Days to the site
per month.
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b) When the Engineer elects City Lab staff to perform out-of-town
inspections, the wages of staff employed by the City shall not be part
of the additional inspection expenses paid by you.

Q) Federal Per Diem Rates can be determined at the location below:

https://www.gsa.gov/portal/content/104877

4-1.35 Special Inspection. To the “"WHITEBOOK", ADD the following:
5. The payment for special inspection Work specified under this section shall be
paid in accordance with 4-1.3.4.1, “Payment”.
4-1.3.6 Preapproved Materials. To the “WHITEBOOK", ADD the following:
3. You shall submit in writing a list of all products to be incorporated in the Work
that are on the AML.
SECTION 5 - UTILITIES
5-2 PROTECTION. To the “WHITEBOOK", item 2, ADD the following:
g) Refer to Exhibit O for more information on the protection of AMI devices.
SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK
ADD:
6-3.2.1.1 Environmental Document.
1. The City of San Diego has prepared a Notice of Exemption for Emergency
Services for the Evan V. Jones Parkade Elevators, Project No.
K-18-1749-EMR-3, as referenced in the Contract Exhibit. You shall comply with
all requirements of the Notice of Exemption as set forth in Exhibit L.
2. Compliance with the City's environmental document shall be included in the
Contract Price.
SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR
7-3 INSURANCE. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:
7-3 INSURANCE.
1. The insurance provisions herein shall not be construed to limit your indemnity
obligations contained in the Contract.
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7-3.1

7-3.2

7-3.2.1

Policies and Procedures.

You shall procure the insurance described below, at its sole cost and expense,
to provide coverage against claims for loss including injuries to persons or
damage to property, which may arise out of or in connection with the
performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.

Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.

You shall maintain this insurance for the duration of this Contract and at all
times thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your liabilities under the Contract, e.g., your
indemnity obligations, is not deemed limited to the insurance coverage
required by this Contract.

The payment for insurance shall be included in the Contract Price as bid by
you. Except as specifically agreed to by the City in writing, you are not entitled
to any additional payment. Do not begin any Work under this Contract until
you have provided and the City has approved all required insurance.

Policies of insurance shall provide that the City is entitled to 30 Days (10 Days
for cancellation due to non-payment of premium) prior written notice of
cancellation or non-renewal of the policy. Maintenance of specified insurance
coverage is a material element of the Contract. Your failure to maintain or
renew coverage or to provide evidence of renewal during the term of the
Contract may be treated by the City as a material breach of the Contract.

Types of Insurance.

Commercial General Liability Insurance.

1.

Commercial General Liability Insurance shall be written on the current version
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.
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All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit ~ $2,000,000
Personal Injury Limit $1,000,000
Each Occurrence $1,000,000

7-3.2.2 Commercial Automobile Liability Insurance.

1.

2.

You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

All costs of defense shall be outside the limits of the policy.

7-3.25 Contractors Builders Risk Property Insurance.

1.

You shall provide at your expense, and maintain until Final Acceptance of the
Work, a Special Form Builders Risk Policy or Policies. This insurance shall be in
an amount equal to the replacement cost of the completed Work (without
deduction for depreciation) including the cost of excavations, grading, and
filling. The policy or policies limits shall be 100% of this Contract value of the
Work plus 15% to cover administrative costs, design costs, and the costs of
inspections and construction management.

Insured property shall include material or portions of the Work located away
from the Site but intended for use at the Site and shall cover material or
portions of the Work in transit. The policy or policies shall include as insured
property scaffolding, falsework, and temporary buildings located at the Site.
The policy or policies shall cover the cost of removing debris, including
demolition.

The policy or policies shall provide that all proceeds thereunder shall be
payable to the City as Trustee for the insured, and shall name the City, the
Contractor, Subcontractors, and Suppliers of all tiers as named insured. The
City, as Trustee, will collect, adjust, and receive all monies which may become
due and payable under the policy or policies, may compromise any and all
claims thereunder, and will apply the proceeds of such insurance to the repair,
reconstruction, or replacement of the Work.

Any deductible applicable to the insurance shall be identified in the policy or
policies documents and responsibility for paying the part of any loss not
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7-3.3

7-3.3.1

7-3.4

7-3.5
7-3.5.1
7-3.5.1.1

covered because of the application of such deductibles shall be apportioned
among the parties except for the City as follows: if there is more than one
claimant for a single occurrence, then each claimant shall pay a pro-rata share
of the per occurrence deductible based upon the percentage of their paid
claim to the total paid for insured. The City shall be entitled to 100% of its loss.
You shall pay the City any portion of that loss not covered because of a
deductible at the same time the proceeds of the insurance are paid to the City
as trustee.

5. Any insured, other than the City, making claim to which a deductible applies
shall be responsible for 100% of the loss not insured because of the
deductible. Except as provided for under California law, the policy or policies
shall provide that the City is entitled to 30 Days prior written notice (10 Days
for cancellation due to non-payment of premium) of cancellation or non-
renewal of the policy or policies.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract as described herein shall be carried only by
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by
A.M. Best Company, that are authorized by the California Insurance Commissioner to
do business in the State, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the State and
is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the
requirements for policies of insurance provided by admitted carriers described herein.

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance
and endorsements evidencing the insurance required herein, and furnish renewal
documentation prior to expiration of this insurance. Each required document shall be
signed by the insurer or a person authorized by the insurer to bind coverage on its
behalf. We reserve the right to require complete, certified copies of all insurance
policies required herein.

Policy Endorsements.
Commercial General Liability Insurance.

Additional Insured.

a) You shall provide at your expense policy endorsement written on the current
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form
providing coverage at least as broad.

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04,
the policy shall be endorsed to include the City and its respective elected
officials, officers, employees, agents, and representatives as additional
insured.
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7-3.5.1.2

7-3.5.1.3

7-3.5.2

7-3.5.2.1

7-3.5.5

7-3.5.5.1

) The additional insured coverage for projects for which the Engineer’s Estimate
is $1,000,000 or more shall include liability arising out of:

a) Ongoing operations performed by you or on your behalf,
b) your products,

) your Work, e.g., your completed operations performed by you or on
your behalf, or

d) premises owned, leased, controlled, or used by you.

d) The additional insured coverage for projects for which the Engineer’s Estimate
is less than $1,000,000 shall include liability arising out of;

a) Ongoing operations performed by you or on your behalf,
b) your products, or

) premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide
that the coverage with respect to operations, including the completed operations, if
appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents and representatives. Further,
it shall provide that any insurance maintained by the City and its elected officials,
officers, employees, agents and representatives shall be in excess of your insurance
and shall not contribute to it.

Project General Aggregate Limit. The policy or policies shall be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.

Commercial Automobile Liability Insurance.

Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or
equivalent form providing coverage at least as broad, the policy shall be endorsed to
include the City and its respective elected officials, officers, employees, agents, and
representatives as additional insured, with respect to liability arising out of
automobiles owned, leased, hired or borrowed by you or on your behalf. This
endorsement is limited to the obligations permitted by California Insurance Code
§11580.04.

Builders Risk Endorsements.

Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City, and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
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7-3.5.5.2

7-3.6

7-3.7

7-3.8

7-3.9

7-4

7-4

terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.

Builders Risk - Partial Utilization. If the City desires to occupy or use a portion or
portions of the Work prior to Acceptance in accordance with this Contract, the City will
notify you and you shall immediately notify your Builder's Risk insurer and obtain an
endorsement that the policy or policies shall not be cancelled or lapse on account of
any such partial use or occupancy. You shall obtain the endorsement prior to the City's
occupation and use.

Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the
City at the time the evidence of insurance is provided.

Reservation of Rights. The City reserves the right, from time to time, to review your
insurance coverage, limits, deductibles and self-insured retentions to determine if
they are acceptable to the City. The City will reimburse you, without overhead, profit,
or any other markup, for the cost of additional premium for any coverage requested
by the Engineer but not required by this Contract.

Notice of Changes to Insurance. You shall notify the City 30 Days prior to any
material change to the policies of insurance provided under this Contract.

Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies e.g., all endorsements.

NOT USED. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

WORKERS' COMPENSATION INSURANCE AND EMPLOYERS LIABILITY INSURANCE.

1. In accordance with the provisions of 83700 of the California Labor Code, you
shall provide at your expense Workers' Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers compensation laws. The City, its elected officials, and employees
will not be responsible for any claims in law or equity occasioned by your
failure to comply with the requirements of this section.

2. Limits for this insurance shall be not less than the following:

Workers' Compensation Statutory Employers Liability

Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

3. By signing and returning the Contract you certify that you are aware of the
provisions of 83700 of the Labor Code which requires every employer to be
insured against liability for worker's compensation or to undertake
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self-insurance in accordance with the provisions of that code and you shall
comply with such provisions before commencing the Work as required by
81861 of the California Labor Code.

7-41 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.

ADD:

7-6 THE CONTRACTORS REPRESENTATIVE. To the “GREENBOOK", ADD the following:

1. Both the representative and alternative representative shall be employees of
the Contractor and shall not be assigned to a Subcontractor unless otherwise
approved by the City in writing.

7-8.6 Water Pollution Control. To the “WHITEBOOK", ADD the following:

6. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.

7-13.4 Contractor Standards and Pledge of Compliance. To the “WHITEBOOK", DELETE in
its entirety and SUBSTITUTE with the following:

1. The Contract is subject to City's Municipal Code §22.3004 as amended
10/29/13 by ordinance 0-20316.

2. You shall complete a Pledge of Compliance attesting under penalty of perjury
that you complied with the requirements of this section.

3. You shall ensure that all Subcontractors complete a Pledge of Compliance
attesting under penalty of perjury that they complied with the requirements
of this section.

4, You may access the Pledge of Compliance at:

http://www.sandiego.gov/purchasing/pdf/contractor_standards_guestionnaire.pdf

5. You shall require in each subcontract that the Subcontractor shall abide by the

provisions of the City’s Municipal Code 822.3004. A sample provision is as
follows:
“Compliance with San Diego Municipal Code §22.3004: The Subcontractor
acknowledges that it is familiar with the requirements of San Diego
Municipal Code §22.3004 (“Contractor Standards”), and agrees to comply
with requirements of that section. The Subcontractor further agrees to
complete the Pledge of Compliance, incorporated herein by reference.”
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ADD:

7-13.8 Equal Pay Ordinance.

1.

You shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego
Municipal Code (SDMC) in section 22.4801 through 22.4809, unless
compliance is not required based on an exception listed in SDMC section
22.4804.

2. You shall require all of your Subcontractors to certify compliance with the EPO
in their written subcontracts.

3. You shall post a notice informing your employees of their rights under the EPO
in the workplace or job site.

4, By signing this Contract with the City of San Diego, you acknowledge the EPO
requirements and pledge ongoing compliance with the requirements of SDMC
Division 48, section 22.4801 et seq., throughout the duration of this Contract.

7-20 ELECTRONIC COMMUNICATION. To the “WHITEBOOK", ADD the following:

2. Virtual Project Manager shall be used on this Contract.

7-21.1 General. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with the
following:

3. During the construction phase of projects, the minimum waste management
reduction goal is 90% of the inert material (a material not subject to
decomposition such as concrete, asphalt, brick, rock, block, dirt, metal, glass,
and etc.) and 65% of the remaining project waste. You shall provide
appropriate documentation, including a Waste Management Form attached as
an appendix, and evidence of recycling and reuse of materials to meet the
waste reduction goals specified.

SECTION 600 - ACCESS
ADD:
600-1 GENERAL. To the “WHITEBOOK”, item 5, DELETE in its entirety and SUBSTITUTE with
the following:

5. If the City’s crews are unable to provide the citizens with the mandated
services due to your failure to comply with these specifications, you shall
collect trash, recyclables, and yard waste on the City's schedule and deliver to
the City's designated locations. If you fail to perform this Work, you shall incur
additional costs for the City to reschedule pick up of an area.
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) SECTION A - GENERAL REQUIREMENTS

4.1 Nondiscrimination in Contracting Ordinance. To the “WHITEBOOK", subsection
4.1.1, paragraph (2), sentence (1), DELETE in its entirety and SUBSTITUTE with the
following:

You shall not discriminate on the basis of race, gender, gender expression, gender
identity, religion, national origin, ethnicity, sexual orientation, age, or disability in the
solicitation, selection, hiring, or treatment of subcontractors, vendors, or suppliers.

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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EXHIBIT )

PROPOSAL
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EXHIBIT )
PROPOSAL
To the City of San Diego:

In accordance with the RFQ, the Contractors proposal, the specifications and requirements on file with
the City Clerk and the Contract documents, and subject to all provisions of the Charter and Ordinances
of the City of San Diego and applicable laws and regulations of the United States and the State of
California, the undersigned hereby proposes to furnish to the City of San Diego, complete at the prices
stated herein, the items or services hereinafter mentioned. The undersigned further warrants that
this bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization, or corporation; that the bid is genuine and not collusive or sham; that the
bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid,
and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone
else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any
manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix
the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the
bid price, or of that of any other bidder, or to secure any advantage against the public body awarding
the contract of anyone interested in the proposed contract; that all statements contained in the bid
are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or
any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or
paid, and will not pay, any fee to any corporation, partnership, company, association, organization,
bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract
Documents incorporated by reference in the Bidding Documents.

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE:

(1) Name under which business is conducted

(2) Signature (Given and surname) of proprietor

(3) Place of Business (Street & Number)

(4) City and State Zip Code

(5) Telephone No. Facsimile No.

Emergency Services for the Evan V. Jones Parkade Elevators 52 | Page
Exhibit ] - Proposal



IF A PARTNERSHIP, SIGN HERE: n/a

(1) Name under which business is conducted

(2) Name of each member of partnership, indicate character of each partner, general or special
(limited):

(3) Signature (Note: Signature must be made by a general partner)

Full Name and Character of partner

(4) Place of Business (Street & Number)

(5) City and State Zip Code

(6) Telephone No. Facsimile No.

IF A CORPORATION, SIGN HERE:

(1) Name under which business is conducted _J.R. Filanc Construction Company, Inc.

(2) Signature, with official title of officer authorized to sign for the corporation:

=

(Signature)

Harry S. Cosmos
(Printed Name)
President
(Title of Officer)

(Impress Corporate Seal Here)

(3) Incorporated under the laws of the State of _California

(4) Place of Business (Street & Number) __740 N. Andreasen Drive

(5) City and State __Escondido, CA Zip Code _ 92029
(6) Telephone No.__760-941-7130 Facsimile No. __760-941-3969
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THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS:

In accordance with the “GENERAL” instructions, the bidder holds a California State Contractor's license
for the following classification(s) to perform the work described in these specifications:

LICENSE CLASSIFICATION__A, B, C-10

LICENSE No. __ 134877 EXPIRES _9/30/19

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER:

1000001631

This license classification must also be shown on the front of the bid envelope. Failure to show license
classification on the bid envelope may cause return of the bid unopened.

TAX IDENTIFICATION NUMBER (TIN): __95-1758372

E-Mail Address: hcosmos@filanc.com

THIS PROPOSAL MUST BE NOTARIZED BELOW:

| certify, under penalty of perjury, that the representations made herein regarding my State
Contractor's license number, classification and expiration date are true and correct.

Signature %}«/Z——V‘" Title __President

ry/S'. Cosmos
See attached
SUBSCRIBED AND SWORN TO BEFORE ME, THIS DAY
Notary Public in and for the County of , State of

(NOTARIA

Emergency Services for the Evan V. Jones Parkade Elevators 54 | Page
Exhibit ] - Proposal



A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate
is attached, and not the truthfulness, accuracy, or
validity of that document.

State of California
County of San Diego

Subscribed and sworn to (or affirmed) before me on this
day of April 3 , 20 18 , by Harry S. Cosmos

proved to me on the basis of satisfactory evidence to be the

Commission # 2127936
Notary Public - California

San Diego County
25,2019

Signat@%ﬁvwwzwwﬂ% s
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EXHIBIT K

CONTRACTOR’'S COMPENSATION RATE SCHEDULE

The following Compensation Rate Schedule shall constitute the maximum rates (e.g., labor, direct
costs, etc.) for Extra Work, if any, provided by the Contractor during the term of this agreement.

These rates are being specified as the Contractor’s standard established rates for calculating labor

costs without allowance for overhead and profits. For markup provisions and allowable charges
refer to 3-2.4, “Agreed Prices.”

Emergency Services for the Evan V. Jones Parkade Elevators

56 | Page
Exhibit K - Contractor's Compensation Rate Schedule



9505 Chesapeake Dr.

%}— Dyna’ectric San Diego, CA 92123

Phone: (858) 712-4700

San Diego Fax: (858) 712-4702
www.dyna-sd.com
License # 749757
Date: February 27, 2018
To: J.R. Construction Company

Att-n: Cat Shea
Subj:  Dynalectric Service Rates

Preferred Customer Service Rates (Hourly):

Job Classification Regular Premium Premium
Rate Rate 1* Rate 2**
Service Electrician $101.00 $147.00 $ 198.00
Superintendent $ 95.00 $ 141.00 $192.00
Project Manager $ 95.00 $141.00 $192.00
Project Engineer $ 85.00 $131.00 $ 182.00
Design $ 92.00 $ 138.00 $ 189.00

Reqular Rate:
Any eight hours worked between 6:00am to 4:00pm Monday thru Friday.

Premium Rate:
Any work performed after the normal eight-hour workday described above, up to 4 additional hours.
Any eight hours worked between 6:00am to 4:00pm on Saturdays.

Premium Rate 2:

Any work performed after the Saturday eight-hour workday described in Premium Rate 1.
Any work performed on Sundays or twelve hours.

Any work performed on Sundays or legal Holidays.

Sincerely,
DYNALECTRIC COMPANY

[t

Brian Bressette
Project Manager
Service & Systems Group

California State License No. 749757 An EMCOR Company
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Otis Elevator — San Diego Branch
2018 MODERNIZATION BILLING RATES

Overtime
Labor Cost*: Regular Hours Hours
Foreman $ 295.00 Rate/Hour $ 570.00 Rate/Hour
Mechanic $ 275.00 Rate/Hour $ 550.00 Rate/Hour
Apprentice $ 220.00 Rate/Hour $ 440.00 Rate/Hour
Crew $ 515.00 Rate/Hour $ 1,030.00 Rate/Hour
Elevator Structural
Engineer $ 190.00 Rate/Hour $ 380.00 Rate/Hour
Elevator Structural Drafter $ 150.00 Rate/Hour $ 175.00 Rate/Hour
MODERNIZATION REGULAR OPERATING HOURS
STRAIGHT TIME HOURS - MONDAY THRU FRIDAY 6:00 AM - 2:30 PM
OVERTIME DEFINITION
SATURDAY, SUNDAY AND OVERTIME WEEKDAYS
HOLIDAYS REGULAR & UNION OBSERVED
ALL TEAM OVERTIME IS BILLED AT DOUBLE TIME RATE
From: Truong, Mei H [mailto:Mei.Truong@otis.com]
Sent: Friday, February 23,2018 3:58 PM
To: Cat Shea <CShea@Filanc.com>
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J.R. FILANC CONSTRUCTION COMPANY, INC. FILANC

J.R. FILANC CONSTRUCTION COMPANY, INC.
2018 LABOR RATES

PROJECT: PARKADE ELEVATOR EMERGENCY PROJECT

LABOR CRAFT LABOR CLASSIFICATION RATE/HR
CARPENTERS SD Foreman $77.70
CARPENTERS SD Journeyman $73.78
LABORERS SD Foreman +$1.75 (Over G4) $68.12
LABORERS SD Journeyman - Group 4 $ 65.84
CEMENT MASON DIR SD-23-203-3-2017-2** $67.06
OPERATING ENGINEERS SD Appendix A - Group 8 SD-23-63-3-2017-2** $92.06
OPERATING ENGINEERS SD Appendix A- Group 8 Foreman SD-23-63-3-2017-2** $94.66
TEAMSTERS SD Group 79D-23-261-3-2017-1** $72.86
PLUMBER/PIPEFITTER SD Foreman (HOFF) *** $100.23
PLUMBER/PIPEFITTER SD Journeyman SDI-2017-2** $90.85
PROJECT MANAGEMENT Project Manager 5-10 $ 130.00
PROJECT ENGINEERING Project Engineer 3-5 $ 75.00
PROJECT DESIGN Senior DesignEngineer $171.00
PROJECT DESIGN Design Engineer $ 125.00
PRE-CONSTRUCTION MANAGER | Pre-Construction Manager $ 116.00
SAFETY ENGINEER Safety Engineer $ 80.00
PROJECT ESTIMATING Estimator $ 116.00
PROJECT ADMINISTRATION Project Administrator $ 40.00
PROJECT SUPERINTENDENT Project Superintendent / General Foreman $98.00
Emergency Services for the Evan V. Jones Parkade Elevators 59 | Page

o S ) :
Exhibit K - ContraCtgﬁé lg:gr{rpgrgﬁesaasgr?Brﬁg,tgs%grbdel&lflteA 92029 * Phone: 760- 941- 7130 * Fax: 760- 941- 3969 * www.filanc.com




Cat Shea

Construction Operations / Procore
J.R. Filanc Construction Company, Inc.
740 N. Andreasen Drive

Escondido, CA 92029-1418

RE: 467 - Parkade Elevator Emergency Project
Subject: Billing Labor Rates

Name Role Rate Total Hours
Contract Executive 5198.00
Preconstruction Lead 5139.00
Project Executive §176.00
Senior Project Manager 5131.00
Project Manager 5103.00
Sr. Account Consultant 5120.00
Project Engineer 597.00
Pipefitting Foreman 514200
PipEfIltlnE Superintendent 5149.00
PF lourneyman 5116.00
PF 4th Year Apprentice S85.00
PF 2nd Year Apprentice 564.00
Plumbing Superintendent 5149.00
Plumbing Foreman 5142.00
Sheetmetal Foreman £122.00
Sheetmetal Superintendent 5128.00
Shestmetal Journeyman 5102.00
Sh dth Year Apprentice S60.00
SM 2nd Year Apprentice 555,00
Offsite Admin $82.00
Safety Coordinator 5101.00
Principal Engineer 182,00
Senior Design Engineer 5129.00
Design Engineer 5112.00
Senior Admin 594.00
Adcmin 582.00
Offsite Admin | S69.00

Bill Addy — Sr. Account Consultant
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Standard
Electronics

6/\

(619) 596-9950 www.éand.\irdeleclronics.us

State Journey Rates 2017-2
Issued 08/22/17 Expires 06/03/18
Effective for jobs advertised for bid 09/01/17

PROJECT: PARKADE ELEVATOR EMERGENCY PROJECT

LABOR CRAFT LABOR CLASSIFICATION RATE/HR
EST Sound & Signal Technician 54.57
EST Project Manager 65.00
EST Service Technician 95.00
EST Project Engineer 65.00
EST Drafter 45.00
EST Programming Technician 95.00
Emergency Services for the Evan V. Jones Parkade Elevators 61 | Page

Exhibit K - Contractor's Compensation Rate Schedule



EXHIBIT L

NOTICE OF EXEMPTION
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NOTICE OF EXEMPTION

(Check one or both)

TO: X Recorder/County Clerk FROM: City of San Diego
P.O. Box 1750, MS A-33 Development Services Department
1600 Pacific Hwy, Room 260 1222 First Avenue, MS 501
San Diego, CA 92101-2400 San Diego, CA 92101

Office of Planning and Research
1400 Tenth Street, Room 121
Sacramento, CA 95814

Project No.: B-18074.02.06 Project Title: Emergency Services for the Evan V. Jones Parkade Elevators

Project Location-Specific: This project is located at Evan V. Jones Parkade 1265 15t Avenue, in the Downtown
Community Planning Area within the City of San Diego, Council District 3.

Project Location-City/County: San Diego/San Diego County

Description of nature and purpose of the Project: The Evan Jones Parking Structure provides approximately
1140 parking spaces and services many City of San Diego offices and Downtown businesses. The proper
operation of the elevators is critical for many who use this facility. In addition many of the area's public buildings
such as Golden Hall and the San Diego Civic Theater rely on these elevators to provide service for their patrons.
The heavy use is now making the conveyance system unreliable. This unreliability has resulted in several
entrapments and over 200 services calls in the past year. Service calls and breakdowns have increased 20% in
the last six months and based on a three-year average, the breakdowns have increased almost 70%. The
increased frequency of the breakdowns and power failures is a major safety concern. The elevators have now
become unsafe. There is the increased possibility of persons being trapped in a broken-down elevator, needing
immediate medical attention and not being able to get it. The poor condition of the elevators has made it
impossible for Otis Elevator and the City of San Diego to provide safe reliable operation of the elevators. Unless
immediately addressed, there will be essential personnel that will be unable to perform their services and a risk
to the public health and safety. This project will replace the elevators, including associated mechanical and
electrical equipment, to ensure reliable operation of the elevators. All work is occurring within existing urban
development, this project will not result in any impacts to environmental resources.

Name of Public Agency Approving Project: City of San Diego

Name of Person or Agency Carrying Out Project:  City of San Diego, Public Works Dept
Contact: Sean Paver
525 B Street, Suite 750 (MS 908A), San Diego, CA 92101
619-533-3629

Exempt Status: (CHECK ONE)
(x) Statutory Exemptions: Emergency Project - Sec. 21080(b)(4); 15269 (b)(c)

Reasons why project is exempt: The emergency repairs are required in arder to protect public health, safety and
property. This determination is supported by the expert opinion of the City Engineer. The City of San Diego
conducted an environmental review which determined that the project meets the statutory exemption criteria
set forth in CEQA State Guidelines, Section (SEC. 21080(b)(4); 15269 (b)(c)), which allows for actions necessary to
prevent or mitigate an emergency.

Lead Agency Contact Person: Carrie Purcell Telephone: 619-533-5124
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If filed by applicant:
1. Attach certified document of exemption finding.
2. Has a notice of exemption been filed by the public agency approving the project? ( ) Yes ( ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA

4 R
Carrie Purcell, Agsistant Deputy Director Date /
Check One:
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR:
( ) Signed by Applicant
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EXHIBIT M

LOCATION MAP

Emergency Services for the Evan V. Jones Parkade Elevators 65 | Page
Exhibit M -Location Map



FOR QUESTIONS ABOUT THIS PROJECT

Call: 619-533-4207
Email:engineering@sandiego.gov
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PROJECT MANAGER

Manuel Gonzalez
619-533-3471
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SENIOR ENGINEER

Jong Choi
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THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGIS. This map is copyrighted by RAND MCNALLY
& COMPANY®O. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

18074

SAPID: B

-Columbia COUNCIL DISTRICT: 3

COMMUNITY NAME: Core
Date: Janul:arsyf 11, 2018
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EXHIBIT N

STORM WATER APPLICABILITY CHECKLIST (DS-560)
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City of San Diego . FORM
Deyelopment Services  Storm Water Requirements| pe 560

619 4465000 Applicability Checklist| ... ...

sD)

Project Address: 1265 1st Avenue

SECTION 1. Construction Storm Water BMP Requirements:

All construction sites are required to implement construction BMPs in accordance with the performance standards
in the Storm Water Standards Manual. Some sites are additionally required to obtain coverage under the State
Construction General Permit (CGP)', which is administered by the State Water Resources Control Board.

- Project Number Gor City Use Only):

E%thgrllsprojects complete PART A: If project is required to submit a SWPPP or WPCP, continue to

PART A: Determine Construction Phase Storm Water Requirements.

1. Is the project subject to California’s statewide General NPDES permit for Storm Water Discharges Associated
with Construction Activities, also known as the State Construction General Permit (CGP)? (Typically projects with
land disturbance greater than or equal to 1 acre.)

71 Yes; sSwPPP required, skip questions 2-4  [X] No; next question

2. Does the project propose construction or demolition activity, including but not limited to, clearing, grading,
grubbing, excavation, or any other activity resulting in ground disturbance and contact with storm water runoff?

] Yes; WPCP required, skip 3-4 No; next question

3. Does the project propose routine maintenance to maintain ori%inal line and grade, hydraulic capacity, or origi-
nal purpose of the facility? (Projects such as pipeline/utility replacement)

] Yes; WPCP required, skip 4 X No; next question
4. Does the project only include the following Permit types listed below?

+ Electrical Permit, Fire Alarm Permit, Fire Sprinkler Permit, Plumbing Permit, Sign Permit, Mechanical Permit,
Spa Permit.

+ Individual Ri%ht of Way Permits that exclusively include only ONE of the following activities: water service,
sewer lateral, or utility service.

+ Right of Way Permits with & project footprint less than 150 linear feet that exclusively include only ONE of
the following activities: curb ramp, sidewalk and driveway apron replacement, pot holing, curb and gutter
replacement, and retaining wall encroachments.

Yes; no document required

Check one of the boxes below, and continue to PART B:

m If you checked “Yes” for guesticn 1,
a SWPPP is REQUIRED. Continue to PARTB

If you checked “No” for question 1, and checked “Yes” for question 2 or 3,

a WPCP is REQUIRED. If the project proposes less than 5,000 square feet
ofground disturbance AND has [ess than a 5-foot elevation change over the
entire project area, a Minor WPCP may be required instead. Continue to PART B,

If you checked “No” for all questions 1-3, and checked “Yes” for question 4
PART B does not apply and no document is required. Continue to Section 2.

1. More information on the City's construction 8MP requirements as well as CGP requirements can be found at;
andi ions/
Printed on recyclad paper. Visit our web site at www.sandiego.gov/development-services.

Upen request, this informatlon is avaitable in alternative formats for persons with disabilities.
DS-560(10-16)
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Page20f4  City of San Diago * Development Services - Storm Water Requirements Applicability Checklist

PART B: Determine Construction Site Priority

This prioritization must be completed within this form, noted on the plans, and included in the SWPPP or WPCP.
The city reserves the right to adjust the priority of projects both before and after construction. Construction
projects are assigned an inspection frequency based on if the project has a “high threat to water quality.” The
City has aligned the local definition of “high threat to water quality” to the risk determination approach of the
State Construction General Permit (CGP). The CGP determines risk level based on project specific sediment risk
and receiving water risk. Additional inspection is required for projects within the Areas of Special Biclogical Sig-
nificance (ASBS) watershed. NOTE: The construction priority does NOT change construction BMP requirements
that apply to projects; rather, it determines the frequency of inspections that will be conducted by city staff.

Complete PART B and continued to Section 2
1. ASBS

a. Projects located in the ASBS watershed.

2. [] High Priority
a. Projects 1 acre or more determined tc be Risk Level 2 or Risk Level 3 per the Construction
General Permit and not located in the ASBS watershed.

b. Projects 1 acre or more determined to be LUP Type 2 or LUP Type 3 per the Construction
Gerieral Permit and not located in the ASBS watérshed.

Medium Priority
a. Projects 1 acre or more but not subject to an ASBS or high priority designation.

b. Projects determined to be Risk Level 1 or LUP Type 1 per the Construction General Permit and
not located in the ASBS watershed.

4. [ Low Priority

a. Projects requiring a Water Pollution Control Plan but not subject to ASBS, high, or medium
priority designation,

SECTION 2. Permanent Storm Water BMP Regquirements.
Additional information for determining the requirements is found in the Storm Water Standards Manual.

PART C: Determine if Not Subject to Permanent Storm Water Requirements.
Projects that are considerad maintenance, or otherwise not categorized as “new development projects” or “rede-

velopment projects” according to the Storm Water Standards Manual are not subject to Permanent Storm Water
BMPs.

If “yes” is checked for any number in Part C, proceed to Part F and check “Not Subject to Perma-
nent Storm Water BMP Requirements”.

If “no” is checked for all of the numbers in Part C continue to Part D.

1. Does the project only include interior remodels and/or is the project entirely within an
existing enclosed structure and does not have the patential to contact storm water? ves [ No

2. Does the project only include the construction of overhead or underground utilities without
creating new impervicus surfaces? , Q Yes X No

3. Does the project fall under routine maintenance? Examples include, but are not limited to:
roof or exterior structure surface replacement, resurfacing or reconfiguring surface parking
lots or existing roadways without expanding the Impervious footprint, and routine
replacement of damaged pavement (grinding, overlay, and pothole repair). [ ves No
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City of San Diego » Development Services « Storm Water Requirements Applicability Checklist  Page 3 of 4

PART D: PDP Exempt Requirements.
PDP Exempt projects are required to implement site design and source control BMPs.

If “yes” was checked for any questions in Part D, continue to Part F and check the box labeled
“PDP Exempt.”

If “no” was checked for all questions in Part D, continue to Part E.

1. Does the project ONLY include new or retrofit sidewalks, bicycle lanes, or trails that:
+ Are designed and constructed to direct storm water runoff to adjacent vegetated areas, or other
non-erodible permeable areas? Or;
» Are designed and constructed to be hydraulically disconnected from paved streets and roads? Or;

» Are designed and constructed with permeable pavements or surfaces in accordance with the
Green Streets guidance in the City's Storm Water Standards manual?

L1 Yes; PDP exempt requirements apply EJ No; next question

2. Does the project ONLY include retrofitting or redeveloping existing Eaved alleys, streets or roads designed
and constructed in accordance with the Green Streets guidance in the City's Storm Water Standards hﬁ:anual?

..l No; project not exempt.

L] ves; PDP exempt requirements apply

PART E: Determine if Project is a Priority Development Project (PDP).
Projects that match one of the definitions below are subject to additional requirements including preparation of
a Starm Water Quality Management Plan (SWQMP).

If “yes” is checked for any number in PART E, continue to PART F and check the box labeled "“Pri-
ority Development Project”,

If "no” is checked for every number in PART E, continue to PART F and check the box labeled
"Standard Development Project”.

1. New Development that creates 10,000 square feet or more of impervious surfaces
collectively over the project site. This includes commercial, industrial, residential,
mixed-use, and public development projects on public or private land. Mves Ono

2. Redevelopment project that creates and/or replaces 5,000 square feet or more of
impervious surfaces on an existing site of 10,000 square feet or more of impervious
surfaces, This includes commercial, Industrial, residential, mixed-use, and public
development projects on public or private land. Mves Elno

3, New development or redevelopment of a restaurant. Facilities that sell prepared foods
and drinks for consumption, Including staticnary lunch counters and refreshment stands selting
prepared foods and drinks for immediate consumption (SIC 5812), and where the land
development creates and/or replace 5,000 square feet or more of impervious surface, [ ves No

4. New development or redevelopment on a hillside. The project creates and/or replaces
5,000 square feet or more of impervious surface (collectively over the project site) and where -
the development will grade on any natural slope that is twenty-five percent or greater. Cves No

5. New development or redevelopment of a parking lot that creates and/or replaces
5,000 square feet or more of impervious surface (collectively over the project site).

mNo

6. New development or redevelopment of streets, roads, highways, freeways, and
driveways, The project creates and/or replaces 5,000 square feet or more of impervious
surface (collectively over the project site). [ ves
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7. New development or redevelopment discharging directly to an Environmentally
Sensitive Area. The project creates and/or replaces 2,500 square feet of impervious surface
(collectively over project site), and discharges directly tc an Environmentally Sensitive
Area (ESA). “Discharging directly to” includes flow that is conveyed overland a distance of 200
feet or less from the project tothe ESA, or conveyed in a pipe or open channel any distance
ias ecuin)isolated flow from the project to the ESA {i.e. not commingled with flows from adjacent My
ands). es

L No

8. New development or redevelopment projects of a retail gasoline outlet {RGO) that
create and/or replaces 5,000 square feet of impervious surface. The development
project meets the following criteria: (a) 5,000 square feet or more or (b) has a projected
Average Daily Traffic (ADT) of 100 or more vehicles per day. [ ves

CIno

9. New development or redevelopment projects of an automotive repair shops that
creates and/or replaces 5,000 square feet or more of impervious surfaces. Development
projects categorized in any one of Standard Industrial Classification (SIC) codes 5013, 5014,
5541, 7532-7534, or 7536-7539. Elves

L] No

10. Other Pollutant Generating Project. The project is not covered in the categories above,
results in the disturbance of cne or more acres of land and is expected to generate pollutants
ost construction, such as fertilizers and pesticides. This does not include projects creating

ess than 5,000 sf of impervious surface and where added landscaping does not require regular
use of pesticides and fertilizers, such as slope stabilization using native plants. Calculation of

the square footage of impervious surface need not include linear pathways that are for infrequent
vehicle use, such as emergency maintenance access or bicycle pedestrian use, if they are built __.
with pervious surfaces of if they sheet flow to surrounding pervious surfaces. L] Yes

3 No

PART F: Select the appropriate category based on the outcomes of PART C through PART E.

1. The project is NOT SUBJECT TO PERMANENT STORM WATER REQUIREMENTS.

2. The project is a STANDARD DEVELOPMENT PROJECT. Site design and source control
BMP requirements apply. See the Sterm Water Standards Manual for guidance.

3. The project is PDP EXEMPT. Site design and source control BMP requirements apply.
See the Storm Water Standards Manual for guidance.

4, The project is a PRIORITY DEVELOPMENT PROJECT. Site design, source control, and
structural pollutant control BMP requirements apply. See the Storm Water Standards Manual
for guidance on determining if project requires a hydromaodification plan management

Jong Choi Senior Civil Engineer
Name of Owner or Agent (Please Print) Title

— 7 74 2/24 /18
Sign#fure C__) / Datef
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EXHIBIT O

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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Protecting AMI Devices in Meter Boxes and on Street Lights

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency,
customer service and billing, and to be used by individual accounts to better manage the efficient use
of water. All AMI devices shall be protected per Section 5-2, “Protection”, of the 2015 Whitebook.

AMI technology allows water meters to be read electronically rather than through direct visual
inspection by PUD field staff. This will assist PUD staff and customers in managing unusual
consumption patterns which could indicate leaks or meter tampering on a customer's property.

Three of the main components of an AMI system are the:

A. Endpoints, see Photo 1:
Photo 1
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2

Network Devices, see Photo 3:

Photo 3
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer
Support Division. If these devices are damaged or communication is interrupted, this Division will be
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent
to the meter. A separate flat round antenna may also be installed through the meter box lid. This
antenna is connected to the endpoint via cable. The following proper installation shall be implemented
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below
demonstrates a diagram of the connection:

Photo 4

NICOR RF Friendly
lid.

1" clearance : ;
Excess wire coiled

and secured

%" rebar Pit cleaned, gravel in
place
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its
original installation with the end points pointed upwards as shown below in Photo 5.

The PUD’s code compliance staff will issue citations and invoices to you for any damaged AMI
devices that are not re-installed as discussed in the Contract Document
Photo 5 below shows a typical installation of an AMI endpoint on a water meter.

Photo 5

ERT or Transmitter

Fiberglass Rod

Photo 6 below is an example of disturbance that shall be avoided:

Photo 6
The
antenna . -
was drilled & !The ERT has
into the lid 'I:been
and now it BS |disconnected
is ' from the
removed

| Water Meter

| The endpoint is taken off the
rod which is the original
installation location
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You are responsible when working in and around meter boxes. If you encounter these
endpoints, use proper care and do not disconnect them from the registers on top of the water
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below:

Photo 7

Another component of the AMI system are the Network Devices. The Network Devices are
strategically placed units (mainly on street light poles) that collect interval meter reading data from
multiple meters for transmission to the Department Control Computer. If you come across any of
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San
Diego and you shall be responsible for any costs of disruption of this network.
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Photo 8

Network Device

Photo 9

For assistance
rumlc urarrrs With this AMI device:
- City of San Diego
Public Utilities Department

Water Emergency Repairs
{619)515-3525

If you encounter any bad installations, disconnected/broken/buried endpoints, or
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately.
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed,
at (619) 362-0121.
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Mandatory Disclosure of Business Interests Form

BIDDER/PROPOSER INFORMATION

J.R. Filanc Construction Company, Inc. n/a
Legal Name DBA

740 N. Andreasen Drive Escondido CA 92029
Street Address City State Zip

Kevin J. Elliott CFO 760-941-7130 760-941-3969

Contact Person, Title Phone Fax

Provide the name, identity, and precise nature of the interest* of all persons who are directly or
indirectly involved** in this proposed transaction (SDMC § 21.0103).

* The precise nature of the interest includes:
e the percentage ownership interest in a party to the transaction,
o the percentage ownership interest in any firm, corporation, or partnership that will receive
funds from the transaction,
o the value of any financial interest in the transaction,
e any contingent interest in the transaction and the value of such interest should the

contingency be satisfied, and
o any philanthropic, scientific, artistic, or property interest in the transaction.

*% Directly or indirectly involved means pursuing the transaction by:
e communicating or negotiating with City officers or employees,

o submitting or preparing applications, bids, proposals or other documents for purposes of

contracting with the City, or
o directing or supervising the actions of persons engaged in the above activity.

Mark E. Filanc Chief Executive Officer
Name Title/Position
Del Mar, CA N/A

City and State of Residence
Executive Officer

Employer (if different than Bidder/Proposer)

Interest in the transaction

Harry S. Cosmos President
Name Title/Position
Fallbrook, CA N/A

City and State of Residence
Executive Officer

Employer (if different than Bidder/Proposer)

Interest in the transaction

Vincent L. Diaz

Vice President

Name
Fallbrook, CA

Title/Position
N/A

City and State of Residence
Executive Officer

Employer (if different than Bidder/Proposer)

Interest in the transaction

Norbert J. Schultz

Vice President

Name
Del Mar, CA

Title/Position
N/A

City and State of Residence
Executive Officer

Employer (if different than Bidder/Proposer)

Interest in the transaction
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Robert W. Zaiser

Vice President

Name
Cardiff, CA

Title/Position
N/A

City and State of Residence
Executive Officer

Employer (if different than Bidder/Proposer)

Interest in the transaction

David J. Kiess Assistant Secretary and Vice President
Name Title/Position
Carlsbad, CA N/A

City and State of Residence
Executive Officer

Employer (if different than Bidder/Proposer)

Interest in the transaction

Kevin J. Elliott Secretary
Name Title/Position
Encinitas, CA N/A

City and State of Residence
Executive Officer

Employer (if different than Bidder/Proposer)

Interest in the transaction

Name

Title/Position

City and State of Residence

Employer (if different than Bidder/Proposer)

Interest in the transaction

Name

Title/Position

City and State of Residence

Employer (if different than Bidder/Proposer)

Interest in the transaction

* Use Additional Pages if Necessary *

Under penalty of perjury under the laws of the State of California, I certify that I am responsible for the
completeness and accuracy of the responses contained herein, and that all information provided is true,
full and complete to the best of my knowledge and belief. I agree to provide written notice to the Mayor
or Designee within five (5) business days if, at any time, I learn that any portion of this Mandatory
Disclosure of Business Interests Form requires an updated response. Failure to timely provide the
Purchasing Agent with written notice is grounds for Contract termination.

/%V( ' 4/20/18
2 Signature Date

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-
responsive. In the case of an informal solicitation, the contract will not be awarded unless a signed and
completed Mandatory Disclosure of Business Interests Form is submitted.

Kevin J. Elliott, CFO
Print Name, Title
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