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CITY OF SAN DIEGO, CALIFORNIA 

GENERAL 

1. DESCRIPTION OF WORK:  

1.1. The Work involves furnishing all labor, materials, equipment, services, and other 
incidental works and appurtenances for the purpose of designing and constructing 
this emergency project at the direction of the City Engineer.   

1.2. The Work consists of repair and reconstruction of 3984 Pacific Hwy Pump Station L 
- Emergency Catwalk Repair. Repairs will include replacement of existing 
deteriorated catwalk and guardrails within water pump station L, located on 3984 
Pacific Hwy, San Diego, CA 92110. Contractor will procure consultants to provide 
structural services necessary to complete the required work for Design and 
Construction Support of the 3984 Pacific Hwy Pump Station L - Emergency Catwalk 
Repair. 

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the 
provisions set forth in 7-3.7, “Agreed Prices” of The WHITEBOOK. 

1.4. A time-and-materials contract provides for acquiring labor, material, equipment and 
services that shall be paid for in accordance with 2-8, “EXTRA WORK” of The 
GREENBOOK and WHITEBOOK and as modified by the Supplementary Special 
Provisions. 

1.5. The Design-Builder agrees to provide the required services for the terms and 
conditions noted in this contract and its exhibits.  The agreement and other terms and 
conditions are included in this Design-Build Contract, The GREENBOOK, The 
WHITEBOOK, and the Supplementary Special Provisions (SSP).   

1.6. Any architectural firms, engineering firms, specialty consultants, or individuals 
retained by the City to assist in drafting the Project’s preliminary design may not be 
eligible to participate in the competition with any Design-Build Entity. It is the 
responsibility of the Design-Build entity to obtain the required legal advice necessary 
to resolve such matters. 

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply 
with the following registration requirements: 

2.1.1. This project is subject to compliance monitoring and enforcement by the 
California Department of Industrial Relations (DIR). Contractor and 
Subcontractor Registration Requirements for compliance with those 
requirements are outlined in are outlined in paragraph 7.9 of these “General 
Instructions.” 
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2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor 
and its Subcontractors and Suppliers must register with Prism®, the City’s 
web-based contract compliance portal at: 

https://pro.prismcompliance.com/default.aspx.  

2.1.3. The City may not award the contract until registration of all subcontractors 
and suppliers is complete.  In the event this requirement is not met within 
the time frame specified in the Notice of Intent to Award letter, the City 
reserves the right to rescind the Notice of Award / Intent to Award and to 
make the award to the next responsive and responsible bidder / proposer. 

3. EQUAL OPPORTUNITY:  For the City’s Equal Opportunity Program requirements see Part 0 of 
the City of San Diego 2018 Whitebook and Exhibit I - Forms. 

3.1. The Design-Builders are encouraged to take positive steps to diversify and expand 
their subcontractor solicitation base and to offer contracting opportunities to all 
eligible certified Subcontractors in accordance with the City’s EOCP requirements 
included in the Contract Documents.  

3.2. Design-Builder’s Work Force   

3.2.1. The Design-Builders shall submit with its Proposal a Work Force Report (EOC 
Form BB05) and prior to award of contract, the successful Design-Builder 
shall submit to the City’s EOCP office an updated Work Force Report or an 
Equal Employment Opportunity (EEO) Plan.   

3.2.2. If under representations are noted in the Work Force Report when compared 
to County Labor Force Availability data, the Design-Builder shall submit an 
Equal Opportunity Plan.  Any Equal Employment Opportunity Plan submitted 
shall include the elements as outlined in the EOCP Requirements included in 
The WHITEBOOK. 

3.2.3. The specified Equal Opportunity Contracting Program (EOCP) forms are 
available for download from the City’s web site at:   

http://www.sandiego.gov/eoc/forms   

4. CONTRACT TIME:  The Work shall be completed within 400 Working Days from the date of 
issuance of the Notice to Proceed.  Design shall be completed concurrent with construction and 
shall be completed within the first 132 Working Days of the contract. 

5. CONTRACT PRICE: The Engineer’s Estimate of the Contract Price is $425,000.  The Contractor 
shall not perform Work that exceeds the Engineer’s Estimate excluding Allowances without 
prior written notice from the City that sufficient additional funding has been secured. 

6. LICENSE REQUIREMENT:  To be eligible for award of this contract, Prime contractor must 
possess the following licensing classification:  A 



 

3984 Pacific Hwy Pump Station L - Emergency Catwalk Repair  6 | Page 
General (Rev. Jul. 2021) 

7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

7.1.2. The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined wage 
rate to become effective upon expiration of the published wage rate and the 
predetermined wage rate is on file with the DIR, such predetermined wage rate shall 
become effective on the date following the expiration date and shall apply to this 
Contract in the same manner as if it had been published in said publication.  If the 
predetermined wage rate refers to one or more additional expiration dates 
with additional predetermined wage rates, which expiration dates occur 
during the life of this Contract, each successive predetermined wage rate shall 
apply to this Contract on the date following the expiration date of the previous 
wage rate. If the last of such predetermined wage rates expires during the life 
of this Contract, such wage rate shall apply to the balance of the Contract. 

7.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  

7.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
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verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online via 
the City’s web-based Labor Compliance Program. Contractor is responsible for ensuring 
its subcontractors submit certified payroll records to the City.  

7.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

7.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

7.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815.   

7.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

7.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer to 
be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this Contract.”  

7.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions or 
assistance, please contact the City of San Diego’s Equal Opportunity Contracting 
Department at 619-236-6000.  

7.9. Contractor and Subcontractor Registration Requirements. This project is subject to 
compliance monitoring and enforcement by the DIR.  A contractor or subcontractor shall 
not be qualified to bid on, be listed in a bid or proposal,  subject to the requirements of 
section 4104 of the Public Contract Code, or engage in the performance of any contract 
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for public work, unless currently registered and qualified to perform public work pursuant 
to Labor Code section 1725.5  It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by  Section 7029.1 of the Business and 
Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided 
the contractor is registered to perform public work pursuant to Section 1725.5 at the time 
the contract is awarded.  

7.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code 
section 4107. 

7.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration for themselves and 
all listed subcontractors to the City at the time of bid or proposal due date or 
upon request. 

7.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code sections 
1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting 
the use of the unregistered contractors or unregistered subcontractor(s) on ALL public 
works until the unregistered contractor or unregistered subcontractor(s) is registered. 
Failure to observe a stop order is a misdemeanor. 

7.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of 
all subcontractors with each invoice. Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City. 

7.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

7.12.1. Registration. The Contractor will not be required to register with the DIR 
for small projects. (Labor Code section 1771.1 
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7.12.2. Certified Payroll Records. The records required in Labor Code section 1776 
shall be required to be kept and submitted to the City of San Diego, but 
will not be required to be submitted online with the DIR directly. The 
Contractor will need to keep those records for at least three years 
following the completion of the Contract. (Labor Code section 1771.4). 

7.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting  the list of all 
subcontractors that is required in section 7.11 above. (Labor code section 
1773.3). 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/   2018 PWPI010119-01 

City of San Diego Standard Specifications for Public Works Construction 
(“The WHITEBOOK”)*  
https://www.sandiego.gov/ecp/edocref/greenbook  

2018 PWPI010119-02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/ecp/edocref/standarddraw  2018 PWPI010119-03 

Citywide Computer Aided Design and Drafting (CADD) Standards 
https://www.sandiego.gov/ecp/edocref/drawings  2018 PWPI010119-04 

California Department of Transportation (CALTRANS) Standard 
Specifications  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications  

2018 PWPI030119-05 

CALTRANS Standard Plans  
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications 

2018 PWPI030119-06 

California Manual on Uniform Traffic Control Devices Revision 6  
(CA MUTCD Rev 6)  
https://dot.ca.gov/programs/safety-programs/camutcd/camutcd-files  

2014 PWPI060121-10 

NOTE: *Available online under Engineering Documents and References at: 
https://www.sandiego.gov/ecp/edocref/  

          *Electronic updates to the Standard Drawings may also be found in the link above 

9. INSURANCE REQUIREMENTS:  

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

9.2. Refer to sections within 5-4, “INSURANCE” of the Supplementary Special Provisions 
(SSP) for the insurance requirements which must be met. 
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10. SUBCONTRACTOR INFORMATION: 

10.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in 
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
may result in the Bid being rejected as non-responsive and ineligible for award. The 
Bidder's attention is directed to the Special Provisions - Section 3-2, “SELF-
PERFOMANCE”, which stipulates the percent of the Work to be performed with the 
Bidders' own forces.  The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, 
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking 
recognition towards achieving any mandatory, voluntary (or both) subcontracting 
participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

10.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited.  The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  
 

11. SUBMITTAL OF “OR EQUAL” ITEMS:  See 4-6, “TRADE NAMES” in The WHITEBOOK and as 
amended in the SSP. 
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12. SUBCONTRACT LIMITATIONS:  The Bidder's attention is directed to the GREENBOOK and 
Special Provisions Section 3-2, “SELF-PERFORMANCE” which requires the Contractor to 
perform not less than the amount therein stipulated with its own forces.  Failure to comply 
with these requirements shall render the Bid non-responsive and ineligible for award. 

13. PLANS AND SPECIFICATIONS:  When provided by the City, questions about the meaning or 
intent of the Contract Documents relating to the scope of Work and technical nature shall be 
directed to the City’s Project Manager prior to commencement of work. Interpretations or 
clarifications considered necessary by the City in response to such questions will be issued in 
writing.  Oral and other interpretations or clarifications will be without legal effect.  Any 
questions related to this proposal shall be addressed to the Purchasing & Contracting 
Department, Public Works Division, 525 B Street, Suite 750, San Diego, CA 92101, Telephone 
No. (619) 533-3450. 

14. SAN DIEGO BUSINESS TAX CERTIFICATE:  All Contractors, including Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before 
the Contract can be executed. 

15. PROPOSAL FORMS:  The signature of each person signing may be in longhand or in electronic 
format as specified by the City. The Contractor shall furnish evidence of its corporate existence 
and evidence that the officer signing the Contract and bond for the corporation is duly 
authorized to do so. 

15.1. The Bidder, by submitting electronically, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this contract are true and correct. 

16. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel this request for proposal at 
any time, and further reserves the right to reject submitted proposals, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Contractor as a result of preparing its proposal shall be the sole responsibility of the 
Contractor. 

17. AWARD OF CONTRACT OR REJECTION OF PROPOSALS: 

17.1. This contract may be awarded to a contractor selected from the City’s as-needed 
emergency contractors list or may be awarded to another contractor in case the list of 
available emergency contractors list is exhausted.  

17.2. The City reserves the right to reject the proposal from the emergency list-selected 
contractor and request a proposal from the next contractor on the list when such rejection 
is in the best interests of the City. 

18. THE CONTRACT: The Contractor shall execute a written contract with the City of San Diego 
and furnish good and approved bonds and insurance documents specified in 1-7.2, “Contract 
Bonds”, and 5-4, “INSURANCE” within 3 Working Days after receipt by the Contractor of a form 
of contract for execution unless an extension of time is granted to the Contractor in writing.  
Bonds shall be in amount of the Contract Price for the Work included in the Bid. 
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The Contract shall be made in the form adopted by the City, which includes the provision that 
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  If the Contractor fails to enter into the contract as herein provided, the award may 
be annulled.  An award may be made to the next contractor on the shortlist or in the case the 
emergency contractor’s list is exhausted to any other responsive contractor on a sole-source 
basis who shall fulfill every stipulation embraced herein as if it were the party to whom the 
first award was made. 

19. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Contractor shall 
examine carefully the Project Site, the Plans and Specifications, other materials as described 
in the Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms.  The signing of the Contract shall be conclusive evidence that the Contractor 
has investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Contract Documents. 

20. CITY STANDARD PROVISIONS.  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free 
Workplace.  

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the 
Americans with Disabilities Act.   

20.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

20.4. The City of San Diego’s Labor Compliance Program and the State of California Labor Code 
§§1771.5(b) and 1776.   

20.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the 
employment of apprentices by contractors and subcontractors performing public works 
contracts. 

20.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego 
Municipal Code (SDMC).  

20.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

21. DESIGN SUBMITTALS: The City’s review of the Design-Builder’s Design Submittals shall not 
relieve the Design-Builder from its responsibilities under the Contract, or be deemed to be an 
acceptance or waiver by City of any deviation from, or of the Design-Builder’s failure to comply 
with, any provision or requirement of the Contract Documents, unless such deviation or 
failure has been identified as such in writing in the document submitted for acceptance by the 
Design-Builder and accepted by City.  Where approval or acceptance by City is required, it is 
understood to be general approval only, and does not relieve the Design-Builder of 
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responsibility for complying with all applicable laws and good professional practices as the 
Design-Builder shall be the Engineer of Record. 

22. WRITTEN AUTHORIZATION: Prior to performing any Professional Services in connection with 
the Project, the Contractor shall obtain from the City a written authorization to proceed. 
Further, throughout the term of this Contract, the Contractor shall immediately advise the City 
in writing of any anticipated change in the scope of services [Section 1 - Description of Work], 
compensation and rate schedule Exhibit M, or Time Schedule [Section 4 – Contract Time], 
and shall obtain the City's written consent to the change prior to making any changes. In no 
event shall the City’s consent be construed to relieve the Contractor from its duty to render all 
Professional Services in accordance with applicable laws and accepted industry standards. 
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AGREEMENT 
FOR 

EMERGENCY DESIGN AND CONSTRUCTION SERVICES  
BETWEEN 

THE CITY OF SAN DIEGO 
AND 

CASS ARIETA 
 

  
This Emergency Design and Construction Services Agreement (Agreement) is made and entered 
between THE CITY OF SAN DIEGO, herein called “City” and CASS ARIETA herein called "Contractor", 
for the purpose of designing (when required) and performing emergency construction services for  
3984 Pacific Hwy Pump Station L - Emergency Catwalk Repair, Bid No., K-22-2044-EMR-2 in the 
amount of ($425,000) at the direction of the City Engineer. The City and the Contractor are referred 
to herein as the “Parties.” 

RECITALS 

A. The City desires to construct the emergency project identified in Section 1, Description of 
Work. 

B. The City desires to contract with a single entity for Emergency Construction Services, as set 
forth in this agreement. 

C. The City had previously issued a Request for Qualifications (RFQ), via K-18-1682-RFQ, for on-
call emergency construction services.   

D. In accordance with this RFQ, Contractors submitted Statements of Qualifications (SOQ) for 
these services from which the City established a pre-qualified list of the most highly qualified 
contractors to perform emergency construction services as directed by the City. 

E. In accordance with said RFQ, the Contractor submitted an SOQ and is prepared to enter into 
this agreement. 

F. The City has selected the Contractor from the City’s list of on-call contractors to perform, either 
directly or with Subcontracts hereinafter defined, the design, engineering, and construction 
services set forth in this agreement and the Contract Documents. 

G. The Contractor is ready, willing, and able to perform the emergency design and construction 
services required as specified in the Scope of Work and Services section of this agreement and 
in accordance with the terms and conditions of this agreement and under the direction of the 
Engineer. 

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and 
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
the Parties hereby set forth their mutual covenants and understandings as follows: 
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AGREEMENT 

A. The above referenced recitals are true and correct and are incorporated into this agreement 
by this reference. 

B. Exhibits referenced in this agreement are incorporated into the Agreement by this reference. 

C. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

D. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  

E. This agreement incorporates the Standard Specifications for Public Works Construction (The 
2018 GREENBOOK), including those amendments set forth in the City of San Diego 
Supplement (The 2018 WHITEBOOK).  All changes, additions, or both are stated herein and all 
other provisions remain unchanged. 

F. The Contractor shall comply with City’s Equal Opportunity Contracting Program Requirements 
set forth in the Contract Documents.  See The WHITEBOOK Part 0. 

G. The Contractor, including Subcontractors, not already having a City of San Diego Business Tax 
Certificate for the work contemplated shall secure the appropriate certificate from the City 
Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed. 

H. The Contractor shall ensure that all Subcontractors complete a Pledge of Compliance attesting 
under penalty of perjury that they complied with the requirements of this section.  The 
Contractor shall include in each subcontract agreement, language which requires 
Subcontractors to abide by the provisions of City Municipal Code §22.3004.   

I. The Contractor's attention is directed to the provisions of the State of California Labor Code 
§1776 (Stats. 1978, Ch. 1249).  The Contractor shall be responsible for the compliance with 
these provisions by Subcontractors. 

J. This contract is effective as of the date the City issued the Contractor a written notice to 
proceed (NTP), or the date of the last signatory below, whichever occurred first.  

K. The Contractor shall complete the work to be performed under this agreement and shall achieve 
Acceptance within the allowed number of Working Days from the NTP as specified in the Notice 
of Award, unless authorized otherwise by the Engineer.  Time is of essence for the completion of 
the Work and the Project has critical milestones to be met as listed in the Notice of Award. 

L. During the final design process (if any), if the Contractor modifies the Project such that a revision 
of the environmental document is required, the Contractor shall be responsible for all work 
required for implementing a revision, including preparation of revised documentation and 
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coordination with City staff. Work shall not proceed on the project until the environmental 
requirements are met to the satisfaction of the City. There shall be no additional time allowed in 
the contract for processing and approval of revised permit documents. 

M. Prior to NTP or as required by the City, the Contractor shall: 

1.  File surety bonds with the City to be approved by the City in the amounts and for the 
purposes noted in the Notice Inviting Bids and 

2. Obtain the required insurance in accordance with 5-4, "INSURANCE" and any 
additional insurance as may be specified in the Supplemental Special Provisions. 
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EXHIBIT A 

DRUG-FREE WORKPLACE CERTIFICATION 



 

3984 Pacific Hwy Pump Station L - Emergency Catwalk Repair  21 | Page 
Exhibit A – Drug-Free Workplace Certification 

CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that;  

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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EXHIBIT B 

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”, 
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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EXHIBIT C 

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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EXHIBIT D 

EQUAL BENEFITS ORDINANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

EQUAL BENEFITS ORDINANCE CERTIFICATION 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.
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EXHIBIT E 

PRODUCT ENDORSEMENT 
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CONTRACTOR CERTIFICATION 
  

PRODUCT ENDORSEMENT  

I declare under penalty of perjury that I acknowledge and agree to comply with the provisions of City 
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement 
identifying or referring to the City as the user of a product or service requires the prior written 
approval of the City. 
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EXHIBIT F 

AFFIDAVIT OF DISPOSAL 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  ,  , the undersigned entered 
into and executed a contract with the City of San Diego, a municipal corporation, for: 

 3984 Pacific Hwy Pump Station L - Emergency Catwalk Repair  
(Name of Project or Task) 

as particularly described in said contract and identified as Bid No. K-22-2044-EMR-2; SAP No. 
(WBS) B-22013; and WHEREAS, the specification of said contract requires the Contractor to affirm 
that "all brush, trash, debris, and surplus materials resulting from this project have been disposed of 
in a legal manner"; and WHEREAS, said contract has been completed and all surplus materials 
disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor 
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus 
materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 

by 

ATTEST: 

State of      
County of      

On this    DAY OF   , 2 , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       Contractor named in 
the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said 
Contractor executed the said Release. 

Notary Public in and for said County and State 



 

3984 Pacific Hwy Pump Station L - Emergency Catwalk Repair  32 | Page 
Exhibit G – Non-Collusion Affidavit 

EXHIBIT G 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone interested in the proposed contract; that all 
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to effectuate 
a collusive or sham bid. 
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EXHIBIT H 

CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS 



CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

IXI The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 1 O years the Bidder has been the subject 
of a complaint or pending action in a legal administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors or suppliers. A 
description of the status or resolution of that complaint, including any remedial action 
taken and the applicable dates is as follows: 

DATE OF LOCATION DESCRIPTION OF CLAIM LITIGATION STATUS RESOLUTION/REMEDIAL 
CLAIM (Y/N) ACTION TAKEN 

Contractor Name: Cass Construction. Inc. dba Cass Arrieta 

Certified By Wes Wise Title President 
Name 

Date 11/3/2021 
Signature 

USE ADDITIONAL FORMS AS NECESSARY 
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EXHIBIT I 

MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 
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EXHIBIT J 

FORMS 
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EQUAL OPPORTUNITY CONTRACTING (EOC) 
1200 Third Avenue, Suite 200 • San Diego, CA 92101 

Phone: (619) 236-6000  •  Fax: (619) 236-5904 

WORK FORCE REPORT 
The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501 through 22.3517, 
is to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory 
employment practices prohibited by State and Federal law.  Such employment practices include, but are not limited to unlawful 
discrimination in the following:  employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising, 
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors 
are required to provide a completed Work Force Report (WFR). 

NO OTHER FORMS WILL BE ACCEPTED 
CONTRACTOR IDENTIFICATION 

Type of Contractor:  Construction  Vendor/Supplier  Financial Institution  Lessee/Lessor 
  Consultant  Grant Recipient  Insurance Company  Other 
Name of Company:   

ADA/DBA:   

Address (Corporate Headquarters, where applicable):   

City:  County:  State:   Zip:   

Telephone Number:  Fax Number:   

Name of Company CEO:   

Address(es), phone and fax number(s) of company facilities located in San Diego County (if different from above): 

Address:   

City:  County:   State:   Zip:   

Telephone Number:   Fax Number:  Email:  

Type of Business:  Type of License:   

The Company has appointed:  

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal employment 
and affirmative action policies of this company.  The EEOO may be contacted at: 

Address:   

Telephone Number: (     )    Fax Number:   Email:  

 

 One San Diego County (or Most Local County) Work Force - Mandatory 
 Branch Work Force * 
 Managing Office Work Force 

Check the box above that applies to this WFR. 
*Submit a separate Work Force Report for all participating branches. Combine WFRs if more than one branch per county. 

I, the undersigned representative of   
 (Firm Name) 
 ,   hereby certify that information provided  
 (County)  (State) 
herein is true and correct.  This document was executed on this  day of  , 20 .  
 

    
 (Authorized Signature) (Print Authorized Signature Name)  
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WORK FORCE REPORT – Page 2 

NAME OF FIRM:   DATE:   
OFFICE(S) or BRANCH(ES): COUNTY:  
INSTRUCTIONS:  For each occupational category, indicate number of males and females in every ethnic group. Total columns in row provided. Sum of 
all totals should be equal to your total work force.  Include all those employed by your company on either a full or part-time basis. The following groups 
are to be included in ethnic categories listed in columns below: 

(1) Black or African-American (5)  Native Hawaiian or Pacific Islander 
(2) Hispanic or Latino (6)  White 
(3) Asian (7)  Other race/ethnicity; not falling into other groups 
(4) American Indian or Alaska Native     
Definitions of the race and ethnicity categories can be found on Page 4 

 

ADMINISTRATION 
OCCUPATIONAL CATEGORY 

(1) 
Black or 
African  

American 

(2) 
Hispanic or 

Latino  

(3) 
Asian 

(4) 
American 

Indian/ Nat. 
Alaskan 

(5) 
Pacific 

Islander  

(6) 
White 

 
(7) 

Other Race/ 
Ethnicity 

(M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) (M) (F) 

Management & Financial               

Professional               

A&E, Science, Computer               

Technical               

Sales               

Administrative Support               

Services               

Crafts               

Operative Workers               

Transportation               

Laborers*               

*Construction laborers and other field employees are not to be included on this page 

 

       

Totals Each Column               

 

Grand Total All Employees    

Indicate by Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

Disabled               

Non-Profit Organizations Only: 

Board of Directors               

Volunteers               

Artists               
  

Nicole
Typewritten Text
Cass Construction, Inc. dba Cass Arrieta

Nicole
Typewritten Text
11/4/2021

Nicole
Typewritten Text
San Diego

Nicole
Typewritten Text
1

Nicole
Typewritten Text
2

Nicole
Typewritten Text
1

Nicole
Typewritten Text
5

Nicole
Typewritten Text
1

Nicole
Typewritten Text
2

Nicole
Typewritten Text
4

Nicole
Typewritten Text
7

Nicole
Typewritten Text
1

Nicole
Typewritten Text
3

Nicole
Typewritten Text
3

Nicole
Typewritten Text
11

Nicole
Typewritten Text
15

Nicole
Typewritten Text
3

Nicole
Typewritten Text
15

Nicole
Typewritten Text
3

Nicole
Typewritten Text
32

Nicole
Typewritten Text
8

Nicole
Typewritten Text
1

Nicole
Typewritten Text
59



 

3984 Pacific Hwy Pump Station L - Emergency Catwalk Repair  45 | Page 
Exhibit J – Forms (Rev. Aug. 2018) 
  

WORK FORCE REPORT – Page 3 
NAME OF FIRM:   DATE:   
OFFICE(S) or BRANCH(ES): COUNTY:   
INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row provided. Sum of 
all totals should be equal to your total work force.  Include all those employed by your company on either a full or part-time basis. The following groups 
are to be included in ethnic categories listed in columns below: 

(1) Black or African-American (5)  Native Hawaiian or Pacific Islander 
(2) Hispanic or Latino (6)  White 
(3) Asian (7)  Other race/ethnicity; not falling into other groups 
(4) American Indian or Alaska Native 
Definitions of the race and ethnicity categories can be found on Page 4 

TRADE  
OCCUPATIONAL CATEGORY 

(1) 
Black or 
African  

American 

(2) 
Hispanic or 

Latino  

(3) 
Asian 

(4) 
American 

Indian/ 
Nat. 

Alaskan 

(5) 
Pacific 

Islander  

(6) 
White 

 
(7) 

Other Race/ 
Ethnicity 

 
(M) 

 
(F) 

 
(M) 

 
(F) 

 
(M) 

 
(F) 

 
(M) 

 
(F) 

 
(M) 

 
(F) 

 
(M) 

  
(F) 

 
(M) 

 
(F) 

Brick, Block or Stone Masons               

Carpenters               

Carpet, Floor & Tile Installers Finishers                

Cement Masons, Concrete Finishers               

Construction Laborers               

Drywall Installers, Ceiling Tile Inst               

Electricians               

Elevator Installers               

First-Line Supervisors/Managers                

Glaziers               

Helpers; Construction Trade               

Millwrights               

Misc. Const. Equipment Operators                

Painters, Const. & Maintenance               

Pipelayers, Plumbers, Pipe & Steam 
Fitters 

              

Plasterers & Stucco Masons               

Roofers               

Security Guards & Surveillance Officers               

Sheet Metal Workers               

Structural Metal Fabricators & Fitters               

Welding, Soldering & Brazing Workers               

Workers, Extractive Crafts, Miners               

 
Totals Each Column 
 

              

 
 
Indicate By Gender and Ethnicity the Number of Above Employees Who Are Disabled: 

Disabled 
 

              

Grand Total All Employees  
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Work Force Report 
 
 

HISTORY 
The Work Force Report (WFR) is the document that allows the City 
of San Diego to analyze the work forces of all firms wishing to do 
business with the City. We are able to compare the firm’s work 
force data to County Labor Force Availability (CLFA) data derived 
from the United States Census. CLFA data is a compilation of lists of 
occupations and includes the percentage of each ethnicity we track 
(American Indian or Alaska Native, Asian, Black or African-American, 
Native Hawaiian or Pacific Islander, White, and Other) for each 
occupation. Currently, our CLFA data is taken from the 2010 
Census. In order to compare one firm to another, it is important 
that the data we receive from the consultant firm is accurate and 
organized in the manner that allows for this fair comparison.  
WORK FORCE & BRANCH WORK FORCE REPORTS 
When submitting a WFR, especially if the WFR is for a specific 
project or activity, we would like to have information about the 
firm’s work force that is actually participating in the project or 
activity. That is, if the project is in San Diego and the work force is 
from San Diego, we want a San Diego County Work Force Report1. 
By the same token, if the project is in San Diego, but the work force 
is from another county, such as Orange or Riverside County, we 
want a Work Force Report from that county2. If participation in a 
San Diego project is by work forces from San Diego County and, for 
example, from Los Angeles County and from  
Sacramento County, we ask for separate Work Force Reports 
representing your firm from each of the three counties. 
MANAGING OFFICE WORK FORCE 
Equal Opportunity Contracting may occasionally ask for a Managing 
Office Work Force (MOWF) Report. This may occur in an instance 
where the firm involved is a large national or international firm but 
the San Diego or other local work force is very small. In this case, 
we may ask for both a local and a MOWF Report1, 3. In another case, 
when work is done only by the Managing Office, only the MOWF 
Report may be necessary.3  

TYPES OF WORK FORCE REPORTS: 
Please note, throughout the preceding text of this page, the 
superscript numbers one 1, two 2 & three 3. These numbers coincide 
with the types of work force report required in the example. See 
below: 
 

1 One San Diego County (or Most Local County) Work Force – 

Mandatory in most cases 
2 Branch Work Force *  
3 Managing Office Work Force  

*Submit a separate Work Force Report for all participating 
branches. Combine WFRs if more than one branch per county. 

RACE/ETHNICITY CATEGORIES 
American Indian or Alaska Native – A person having origins in 
any of the peoples of North and South America (including Central 
America) and who maintains tribal affiliation or community 
attachment. 
Asian – A person having origins in any of the peoples of the Far 
East, Southeast Asia, or the Indian subcontinent including, for 
example, Cambodia, China, India, Japan, Korea, Malaysia, Pakistan, 
the Philippine Islands, Thailand, and Vietnam. 
Black or African American – A person having origins in any of the 
Black racial groups of Africa. 

Native Hawaiian or Pacific Islander – A person having origins in 
any of the peoples of Hawaii, Guam, Samoa, or other Pacific 
Islands. 
White – A person having origins in any of the peoples of Europe, 
the Middle East, or North Africa. 
Hispanic or Latino – A person of Cuban, Mexican, Puerto Rican, 
South or Central American, or other Spanish culture or origin. 
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Exhibit A: Work Force Report Job Categories – Administration
Refer to this table when completing your firm’s Work Force Report form(s). 
Management & Financial 

Advertising, Marketing, Promotions, Public Relations, and 
Sales Managers 

Business Operations Specialists 

Financial Specialists 

Operations Specialties Managers 

Other Management Occupations 

Top Executives 

Professional 
Art and Design Workers 

Counselors, Social Workers, and Other Community and 
Social Service Specialists 

Entertainers and Performers, Sports and Related Workers 

Health Diagnosing and Treating Practitioners 

Lawyers, Judges, and Related Workers 

Librarians, Curators, and Archivists 

Life Scientists 

Media and Communication Workers 

Other Teachers and Instructors 

Postsecondary Teachers 

Primary, Secondary, and Special Education School 
Teachers 

Religious Workers 

Social Scientists and Related Workers 

 
Architecture & Engineering, Science, Computer 

Architects, Surveyors, and Cartographers 

Computer Specialists 

Engineers 

Mathematical Science Occupations 

Physical Scientists 

 
Technical 

Drafters, Engineering, and Mapping Technicians 

Health Technologists and Technicians 

Life, Physical, and Social Science Technicians 

Media and Communication Equipment Workers 

 

Sales 

Other Sales and Related Workers 

Retail Sales Workers 

Sales Representatives, Services 

Sales Representatives, Wholesale and Manufacturing 

Supervisors, Sales Workers 

 
Administrative Support 

Financial Clerks 

Information and Record Clerks 

Legal Support Workers 

Material Recording, Scheduling, Dispatching, and 
Distributing Workers 

Other Education, Training, and Library Occupations 

Other Office and Administrative Support Workers 

Secretaries and Administrative Assistants 

Supervisors, Office and Administrative Support 
Workers 

 
Services 

Building Cleaning and Pest Control Workers 

Cooks and Food Preparation Workers 

Entertainment Attendants and Related Workers 

Fire Fighting and Prevention Workers 

First-Line Supervisors/Managers, Protective Service 
Workers 

Food and Beverage Serving Workers 

Funeral Service Workers 

Law Enforcement Workers 

Nursing, Psychiatric, and Home Health Aides 

Occupational and Physical Therapist Assistants and 
Aides 

Other Food Preparation and Serving Related Workers 

Other Healthcare Support Occupations 

Other Personal Care and Service Workers 

Other Protective Service Workers 

Personal Appearance Workers 

Supervisors, Food Preparation and Serving Workers 

Supervisors, Personal Care and Service Workers 

Transportation, Tourism, and Lodging Attendants 

Crafts 
Construction Trades Workers 
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Electrical and Electronic Equipment Mechanics, 
Installers, and Repairers 

Extraction Workers 

Material Moving Workers 

Other Construction and Related Workers 

Other Installation, Maintenance, and Repair 
Occupations 

Plant and System Operators 

Supervisors of Installation, Maintenance, and Repair 
Workers 

Supervisors, Construction and Extraction Workers 

Vehicle and Mobile Equipment Mechanics, Installers, 
and Repairers 

Woodworkers 

Operative Workers 
Assemblers and Fabricators 

Communications Equipment Operators 

Food Processing Workers 

Metal Workers and Plastic Workers 

Motor Vehicle Operators 

Other Production Occupations 

Printing Workers 

Supervisors, Production Workers 

Textile, Apparel, and Furnishings Workers 

Transportation 
Air Transportation Workers 

Other Transportation Workers 

Rail Transportation Workers 

Supervisors, Transportation and Material Moving 
Workers 

Water Transportation Workers 

Laborers 
Agricultural Workers 

Animal Care and Service Workers 

Fishing and Hunting Workers 

Forest, Conservation, and Logging Workers 

Grounds Maintenance Workers 

Helpers, Construction Trades 

Supervisors, Building and Grounds Cleaning and 
Maintenance Workers 

Supervisors, Farming, Fishing, and Forestry Workers 
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Exhibit B: Work Force Report Job Categories-Trade
Brick, Block or Stone Masons 

Brickmasons and Blockmasons 

Stonemasons 

Carpenters 
 

Carpet, floor and Tile Installers and Finishers 
Carpet Installers 

Floor Layers, except Carpet, Wood and Hard Tiles 

Floor Sanders and Finishers 

Tile and Marble Setters 

 

Cement Masons, Concrete Finishers 
Cement Masons and Concrete Finishers 

Terrazzo Workers and Finishers 

 

Construction Laborers 
 

Drywall Installers, Ceiling Tile Inst  
Drywall and Ceiling Tile Installers 

Tapers 

 

Electricians 
 

Elevator Installers and Repairers 
 

First-Line Supervisors/Managers 
First-line Supervisors/Managers of Construction 
Trades and Extraction Workers 

 

Glaziers 
 

Helpers, Construction Trade 
Brickmasons, Blockmasons, and Tile and Marble 
Setters 

Carpenters 

Electricians 

Painters, Paperhangers, Plasterers and Stucco 

Pipelayers, Plumbers, Pipefitters and Steamfitters 

Roofers 

All other Construction Trades 

 

Millwrights 

Heating, Air Conditioning and Refrigeration Mechanics and 
Installers 

Mechanical Door Repairers 

Control and Valve Installers and Repairers 

Other Installation, Maintenance and Repair Occupations 

 

Misc. Const. Equipment Operators  
Paving, Surfacing and Tamping Equipment Operators 

Pile-Driver Operators 

Operating Engineers and Other Construction 
Equipment Operators 
 

Painters, Const. Maintenance  
Painters, Construction and Maintenance 

Paperhangers 

 

Pipelayers and Plumbers 
Pipelayers 

Plumbers, Pipefitters and Steamfitters 
 

Plasterers and Stucco Masons 
 

Roofers 
 

Security Guards & Surveillance Officers 
 

Sheet Metal Workers 
 

Structural Iron and Steel Workers 
 

Welding, Soldering and Brazing Workers 
Welders, Cutter, Solderers and Brazers 

Welding, Soldering and Brazing Machine Setter, 
Operators and Tenders 

 

Workers, Extractive Crafts, Miners 
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EXHIBIT K 

SUPPLEMENTARY SPECIAL PROVISIONS
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2018 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2018 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

b) General Provisions (B) for Design-Build and Multiple Award Construction Contracts. 

 

PART 0 – EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) 

SECTION  A – GENERAL REQUIREMENTS 

0-12 CONTRACT RECORDS AND REPORTS. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. You shall maintain records of all subcontracts and invoices from your 
Subcontractors and Suppliers for work on this project. Records shall show 
name, telephone number including area code, and business address of each 
Subcontractor, Supplier, and joint venture partner, and the total amount 
actually paid to each firm. Project relevant records, regardless of tier, may be 
periodically reviewed by the City. 

2. You shall retain all records, books, papers, and documents pertinent to the 
Contract for a period of not less than 5 years after Notice of Completion and 
allow access to said records by the City’s authorized representatives. 

3. You shall submit the following reports using the City’s web-based contract 
compliance (Prism® portal): 

a) Monthly Payment. You shall submit Monthly Payment Reporting by 
the 10th day of the subsequent month. Incomplete and/or delinquent 
reporting may cause payment delays, non-payment of invoices, or 
both. 

4. The records maintained under item 1, described above, shall be consolidated 
into a Final Summary Report, certified as correct by an authorized 
representative of the Contractor. The Final Summary Report shall include all 
subcontracting activities and be sent to the EOCP Program Manager prior to 
Acceptance. Failure to comply may result in assessment of liquidated damages 
or withholding of retention. The City will review and verify 100% of subcontract 
participation reported in the Final Summary Report prior to approval and 
release of final retention to you. In the event your Subcontractors are owed 
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money for completed Work, the City may authorize payment to subcontractor 
via a joint check from the withheld retention. 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, items 56, 69, and 102, DELETE in 
their entirety and SUBSTITUTE with the following: 

56. Notice of Completion (NOC) - A document recorded with the County of San 
Diego to signify that the Contract Work has been completed and accepted by 
the City. 

69. Punchlist - A list of items of Work or corrections generated after a Walk-through 
that is conducted when you consider that the Work and Services are complete, 
and as verified by the Owner. The Punchlist may be completed in phases if defined 
in the Contract. 

102. Walk-through - An inspection the City uses to verify the completion of the 
Project or phase of the Project and to generate a Punchlist prior to Acceptance. 

To the “WHITEBOOK”, item 54, “Normal Working Hours”, ADD the following: 

The Normal Working Hours are 7:00 AM to 5:00 PM. 

To the “WHITEBOOK”, ADD the following: 

108. Acceptance – When all of the Contract Work, including all Punchlist items, is 
deemed officially complete by the City Asset Owning Department or Deputy 
City Engineer. 

109. Occupancy – When the Owner deems a building is ready for use, the Owner 
will issue a certificate of Occupancy in writing. 

110. Substantial Completion – When all Contract Work is deemed complete by the 
Contractor in writing, and as verified by the Owner. Substantial Completion 
may be completed in phases if defined in the Contract. 

1-7.1.3     Requests for Information (RFI). To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

9. Should You discover a conflict, omission, errors in the Contract Documents, 
differences with existing field conditions, or have any questions concerning 
interpretation or clarification of Contract Documents, or when you propose 
deviations to the standards or design, you shall submit a Request for 
Information (RFI) to the City regarding your question or clarification within 1 
Working Day. 



 

3984 Pacific Hwy Pump Station L - Emergency Catwalk Repair  53 | Page 
Exhibit K – Supplementary Special Provisions (Rev. Aug. 2021) 

10. Your RFI shall meet the following requirements: 

a) All RFIs, whether by You or your Subcontractor or supplier at any tier, 
shall be submitted by You to the City. 

b) RFIs shall be numbered sequentially. 

c) You shall clearly and concisely set forth the single issue for which 
interpretation or clarification is sought, indicate Specification Section 
numbers, Contract Drawing numbers, and details, or other items 
involved, and state why a response is required from the City. 

d) RFIs shall be submitted within 1 Working Day in order that they may 
be adequately researched and answered before the response affects 
any critical activity of the Work. 

e) Should You believe that a response to an RFI causes a change to the 
requirements of the Contract, You shall, before proceeding, give 
written notice to the City, indicating that You believe that City response 
to the RFI to be a Change Order. Failure to give such written notice 
within 5 Working Days of receipt of the City’s response to the RFI shall 
waive Your right to seek additional time or cost. 

11. The City will respond to RFIs within 5 Working Days unless the City notifies 
You in writing that a response will take longer. The 5 Working Days shall begin 
when the RFI is received and dated by the City. Responses from the City will 
not change any requirement of the Contract unless so noted by the City in the 
response to the RFI. The City will not issue a Change Order for Extra Work or 
additional time when the issue raised in the RFI was due to your fault, neglect, 
or any unauthorized deviations from the project design or specifications. 

12. If You proceed in resolving a conflict, omission, or any error in the Contract 
Documents without sending the City an RFI in accordance with the 
requirements stated above, the City may require You to remove such work at 
Your cost or back charge You the cost to remove this work. 

1-7.2 Contract Bonds. To the “WHITEBOOK”, item 1, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. Before execution of the Contract, file payment and performance bonds with 
the City to be approved by the Board in the amounts and for the purposes 
noted. Bonds shall be executed by a responsible surety as follows: 

a) If the Work is being funded with state or local money, consistent with 
California Code of Civil Procedure §995.670, the Surety shall be an 
“admitted surety” authorized by the State of California Department of 
Insurance to transact surety insurance in the State. 
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b) If the Work is being funded with federal money, the Surety shall be 
listed in the U.S. Treasury Department Circular 570 and shall be in 
conformance with the specified Underwriting Limitations. 

To the “WHITEBOOK”, item 2, subsection “a”, subsection “i”, DELETE in its entirety and 
SUBSTITUTE with the following: 

i. A “Payment Bond” (Materials and Labor Bond) is optional.  If no bond is 
submitted, no payment shall be made until 35 Calendar Days after Acceptance 
and any lien requirements have been fulfilled. If a bond is submitted, progress 
payments shall be made in accordance with these Specifications. 

To the “WHITEBOOK”, item 2, subsection “d”, DELETE in its entirety and SUBSTITUTE 
with the following: 

d) For Contracts over $100,000: 

i. A “Payment Bond” (Materials and Labor Bond) for 100% of the Contract 
Price to satisfy claims of material Suppliers and of mechanics and laborers 
employed on the Work. You shall maintain the bond in full force and effect 
until Acceptance and until all claims for materials and labor are paid and 
shall otherwise comply with the Government Code. 

ii. A “Faithful Performance Bond” for 100% of the Contract Price to 
guarantee faithful performance of Work, within the time prescribed and 
in a manner satisfactory to the City, that materials and workmanship shall 
be free from original or developed defects.   

To the “WHITEBOOK”, item 7, DELETE in its entirety and SUBSTITUTE with the following: 

7. You shall require the Surety to mail its standard “Bond Status” form to the 
Engineer at the following address: 

Deputy Director   
Construction Management and Field Engineering Division 
9573 Chesapeake Drive San Diego, CA 92123  

SECTION 2 - SCOPE OF THE WORK 

2-8  EXTRA WORK. To the “WHITEBOOK”, ADD the following: 

2. Compensation for “Time-and-Material” emergency Contracts. 

a) You will be compensated for staff charges directly associated with the 
project.   

b) Any invoiced off site work shall include a summary of work. 
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c) Mark up for off site work shall be the same as on site work. 

SECTION 3 – CONTROL OF THE WORK 

3-3 SUBCONTRACTORS. To the “WHITEBOOK”, ADD the following: 

6. When a Subcontractor fails to prosecute a portion of the Work in a manner 
satisfactory to the City, you shall remove such Subcontractor immediately 
upon written request of the City, and shall request approval of a replacement 
Subcontractor to perform the Work in accordance with California Public 
Contract Code (PCC), Subletting and Subcontracting, Section 4107, at no added 
cost to the City. 

3-13.1 Completion. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall submit a written assertion that the Work has been completed 
and is ready for Owner Acceptance. If, in the Engineer's judgment, the 
Work has been completed in accordance with t h e  Contract Documents, 
the Engineer will set forth in writing the date the Work was completed. 
This wi l l  be the date that you are relieved from responsibility to protect 
and maintain the Work and to which liquidated damages will be computed. 

3-13.1.1 Requirements Before Requesting a Walk-through. To the “WHITEBOOK”, DELETE in 
its entirety and SUBSTITUTE with the following: 

3-13.1.1 Requirements Before Requesting Substantial Completion. 

1. The following items are required prior to requesting a Substantial Completion:  

a) Remove temporary facilities from the Site.  

b) Thoroughly cleaning the Site and removing all mark outs and 
construction staking. 

c) Provide completed and signed Red-lines in accordance with 3-7.3 
“Redlines and Record Documents”. 

d) Provide all material and equipment maintenance and operation 
instructions and/or manuals. 

e) Provide all tools which are permanent parts of the equipment installed 
in the Project. 

f) Provide and properly identify all keys for construction and all keys for 
permanent Work.  

g) Provide all final Special Inspection reports required by the applicable 
building Code. 

h) Provide all items specified to be supplied as extra stock. Wrap, seal, or 
place in a container all items as necessary to allow for storage by the 
City for future use. Verify the specified quantities. 
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i) Ensure that all specified EOCP and certified wage rate documentations 
covering the Contract Time have been submitted. 

j) If the Work includes installing an irrigation system, provide the spare 
parts for the proposed irrigation system as specified in the Special 
Provisions. 

k) If the Work includes sewer and storm drain installations, the 
inspection shall include televising in accordance with 306-18, “VIDEO 
INSPECTION”. 

l) If the Work includes a Plant Establishment Period, Work in accordance 
with 801-6, “MAINTENANCE AND PLANT ESTABLISHMENT” shall be 
completed prior to requesting Substantial Completion, unless 
approved otherwise by the Owner. 

m)  Notify the Engineer to arrange a final inspection of permanent BMPs 
installed. 

3-13.1.2 Walk-through and Punchlist Procedure. To the “WHITEBOOK”, DELETE in its entirety 
and SUBSTITUTE with the following:  

1. You shall notify the Engineer 15 Working Days in advance of date of anticipated 
Substantial Completion to allow time for Engineer to schedule a Walk-through.  

2. After you complete the requirements in 3-13.1.1, “Requirements Before 
Requesting Substantial Completion” and when you consider that the Work is 
Substantially Complete, you will notify the Engineer in writing that the Project 
is Substantially Complete and request a Walk-through. The Engineer will 
review your request and determine if the Project is ready for a Walk-through, 
by verifying whether you have completed all items as required by 3-13.1.1, 
“Requirements Before Requesting Substantial Completion”. Within 7 Working 
Days, the City will either reject your request for a Walk-through in writing or 
schedule and conduct a Walk-through inspection. The Engineer shall facilitate 
the Walk-through. 

3. The following documents shall be provided at the time of your Walk-through 
request: As-Built markup, Plans, specifications, technical data such as 
submittals and equipment manuals, draft final payment, warranties, material 
certifications, bonds, guarantees, maintenance service agreements, and 
maintenance and operating manuals. 

4. Written warranties, except manufacturer's standard printed warranties, shall 
be on a letterhead addressed to you. Warranties shall be submitted in the 
format described in this section, modified as approved by the City, to suit the 
conditions pertaining to the warranty. Lack of submitting these items will delay 
start of Walk-through. 

5. The Engineer will provide you with the Punchlist within 15 Working Days after 
the date of the Walk-through. The City shall not provide a preliminary 
Punchlist.   

6. If the Engineer finds that the Project is not Substantially Complete as defined 
herein, the Engineer will terminate the Walk-through and notify you in writing. 
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7. If, at any time during the Engineer’s evaluation of the corrective Work required 
by the Punchlist, the Engineer discovers that additional corrective Work is 
required, the Engineer may include that corrective Work in the Punchlist.  

8. You shall remain solely responsible for the Project Site until the Project is 
completely operational, all Punchlist items have been corrected, all operation 
and maintenance manuals have been approved, all necessary warranty letters 
have been received, and the work is formally accepted by the City.  

9. The Engineer shall meet with you within 5 Working Days of notification that all 
Punchlist items are corrected. You shall complete the Punchlist within 30  
Working Days, and Working Days will continue to be counted until Acceptance 
of the Project.  

3-13.2  Acceptance. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:  

1. You shall provide the completed, signed, and stamped DS-563 to the Engineer 
prior to Acceptance. 

2. You shall deliver the final As-builts and final billing prior to Acceptance. 

3. You shall assemble and deliver to the Engineer a Final Summary Report and 
Affidavit of Disposal prior to Acceptance. 

4. Acceptance shall occur after all of the requirements contained in the Contract 
Documents have been fulfilled. If, in the Engineer’s judgment, you have fully 
performed the Contract, the Engineer will recommend to the City Engineer 
that your performance of the Contract be accepted. You shall receive 
notification of Acceptance in writing from the Owner and counting of working 
days shall cease and Warranty begins. 

5.  Retention can be released 35 Calendar Days after NOC. Submit your request 
for retention to the Resident Engineer and they will mail to you a "Release of 
Claims" form which shall be completed and returned before the retention will 
be released. 

3-13.3  Warranty. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall warranty and repair all defective materials and workmanship for a 
period of 1 year. This call back warranty period shall start on the date the Work 
was accepted by the City unless the City has Beneficial Use or takes Occupancy 
of the project earlier (excluding water, sewer, and storm drain projects). 

2. You shall warranty the Work free from all latent defects for 10 years and patent 
defects for a period of 4 years. 
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3. The warranty period for specific items covered under manufacturers’ or 
suppliers’ warranties shall commence on the date they are placed into service 
at the direction of the Engineer in writing. 

4. All express warranties from Subcontractors, manufacturers’, or Suppliers’, of 
any tier, for the materials furnished and Work performed shall be assigned, in 
writing, to the City, and shall be delivered to the Engineer prior to the 
Acceptance of your performance of the Contract.  

5. Replace or repair defective materials and workmanship in a manner 
satisfactory to the Engineer after notice to do so from the Engineer and within 
the time specified in the notice. If you fail to make such replacements or 
repairs within the time specified in the notice, the City may perform the 
replacement or repairs at your expense. If you fail to reimburse the City for 
the actual costs, your Surety shall be liable for the cost 

6. Items that shall be warrantied free from defective workmanship and materials 
for a period longer than 1 year are as follows: 

Specified Item Minimum Warranty Period 

Detectable Warning Tile Construction 
3 Years of Manufacturer’s 
Warranty 

All Work Under SECTION 500 – PIPELINE 
REHABILITATION 

3 Years 

Fiber Optic Interconnect Cables 2 Years 

Luminaires* 10 Years of Manufacturer’s 
Warranty 

LED Signal Modules 
3 Years of Manufacturer’s 
Warranty 

Field Devices Associated with 700-6.3, 
“Adaptive Control Note” 

See 700-6.3.9, “Warranty” 

* Provide documentation verifying that the induction luminaire models being 
offered for the Project are covered by the 10 year warranty. 

7. If installed, you shall provide the City and property owner a copy of the 
manufacturer’s warranty for private sewer pumps, including the alarm panel 
and all other accessories. 

a) You shall involve the manufacturer in the installation and startup as 
needed to secure any extended warranty required. 

b) Nothing in here is intended to limit any manufacturer’s warranty which 
provides the City with greater warranty rights than set forth in this 
section or the Contract Documents. 
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c) The warranty shall include all components. The form of the warranty 
shall be approved by the Engineer in accordance with 3-13.3.2, 
“Warranty Format Requirements”. 

8. If, during the warranty period, any item of the Work is found to be Defective 
Work, you shall correct it promptly after receipt of written notice from the City 
to do so. The warranty period shall be extended with respect to portions of 
the Work corrected as part of the warranty requirements. 

SECTION 4 - CONTROL OF MATERIALS 

4-3.4 Specialty Inspection Paid for by the Contractor. To the “WHITEBOOK”, ADD the 
following: 

2. The specialty inspections required are listed as follows: 

a) Pull test on each wall contractor plan to anchor to. 

4-3.6 Preapproved Materials. To the “WHITEBOOK”, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the Work 
that are on the AML. 

 

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
obligations contained in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and expense, 
to provide coverage against claims for loss including injuries to persons or 
damage to property, which may arise out of or in connection with the 
performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance for the duration of this Contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage 
required by this Contract. 
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4. The payment for insurance shall be included in the Contract Price as bid by 
you. Except as specifically agreed to by the City in writing, you are not entitled 
to any additional payment. Do not begin any Work under this Contract until 
you have provided and the City has approved all required insurance.  

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

5-4.2 Types of Insurance.   

5-4.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 

Products/Completed Operations Aggregate Limit $2,000,000 

Personal Injury Limit $1,000,000 

Each Occurrence $1,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 



 

3984 Pacific Hwy Pump Station L - Emergency Catwalk Repair  61 | Page 
Exhibit K – Supplementary Special Provisions (Rev. Aug. 2021) 

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by 
A.M. Best Company, that are authorized by the California Insurance Commissioner to 
do business in the State, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

5-4.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document shall be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.   

1. You shall provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy shall be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional 
insured.  

3. The additional insured coverage for projects for which the Engineer’s Estimate 
is $1,000,000 or more shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your Work, e.g., your completed operations performed by you or on 
your behalf, or 

d) premises owned, leased, controlled, or used by you. 
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4. The additional insured coverage for projects for which the Engineer’s Estimate 
is less than $1,000,000 shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf,  

b) your products, or  

c) premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it.  

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Commercial Automobile Liability Insurance. 

5-4.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy shall be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

5-4.6 Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the 
City at the time the evidence of insurance is provided. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 
material change to the policies of insurance provided under this Contract. 
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5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies e.g., all endorsements. 

5-4.10 Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance).  

1. For Contracts with required engineering services (e.g., Design-Build, 
preparation of engineered Traffic Control Plans (TCP), and etc) by you, you 
shall keep or require all of your employees or Subcontractors, who provide 
professional engineering services under this contract, Professional Liability 
coverage with a limit of $1,000,000 per claim and $2,000,000 annual aggregate 
in full force and effect. 

2. You shall ensure the following: 

a) The policy retroactive date is on or before the date of commencement 
of the Project. 

b) The policy will be maintained in force for a period of 3 years after 
completion of the Project or termination of this Contract, whichever 
occurs last. You agree that for the time period specified above, there 
will be no changes or endorsements to the policy that affect the 
specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you shall: 

a) Certify this to the City in writing and  

b) Agree in writing to require the Subcontractor to procure Professional 
Liability coverage in accordance with the requirements set forth 
above. 

5-4.11 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
shall provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with the requirements of this section.  

2. Limits for this insurance shall be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 

Bodily Injury by Disease $1,000,000 each employee 

Bodily Injury by Disease $1,000,000 policy limit 
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3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to be 
insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall comply 
with such provisions before commencing the Work as required by §1861 of 
the California Labor Code. 

5-4.11.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-10.2.1     Public Notice by Contractor. To the “WHITEBOOK”, items 2 and 3, DELETE in their 
entirety and SUBSTITUTE with the following: 

2. No less than 5 Working Days in advance of Project construction activities and 
utility service interruptions, you shall notify all critical facilities, businesses, 
institutions, property owners, residents, or any other impacted stakeholders 
within a minimum 300-foot (90 m) radius of the Project. Verbal and written 
notifications shall be sent to critical facilities (including but not limited to police 
stations, fire stations, hospitals, and schools). A copy of written notifications 
sent to any critical facility shall also be sent to the Resident Engineer. You shall 
keep records of the people contacted, along with the dates of notification, and 
shall provide the record to the Engineer upon request. You shall identify all 
other critical facilities that need to be notified. 

3. Furnish and distribute public notices in the form of door hangers using the 
City’s format to all occupants and/or property owners along streets: 

a) Where Work is to be performed at least Working 5 Working Days 
before starting construction or survey activities or impacting the 
community as approved by the Resident Engineer. 

b) Within 5 Working Days of the completion of your construction activities 
where Work was performed, you shall distribute public notices in the 
form of door hangers, which outlines the anticipated dates of Asphalt 
Resurfacing or Slurry Seal. 

c) 72 hours in advance of the scheduled resurfacing. 

5-13     ELECTRONIC COMMUNICATION. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Virtual Project Manager shall be used on this Contract. 

2. You shall post all communications addressed to the Engineer concerning 
construction including RFIs, submittals, daily logs including the Weekly 



 

3984 Pacific Hwy Pump Station L - Emergency Catwalk Repair  65 | Page 
Exhibit K – Supplementary Special Provisions (Rev. Aug. 2021) 

Statement of Working Days (WSWD), Storm Water, and transmittals to the 
Virtual Project Manager (VPM) website established for the Projects. This shall 
not supersede any Federal requirements. 

3. Maintain a list of scheduled activities including planned and actual execution 
dates for all major construction activities and milestones defined in the 
approved Schedule.  

4. Review and act on all communications addressed to you in the VPM project 
website. 

5. A user’s guide to the VPM system is available on the City’s website and shall be 
provided to you at the Pre-construction Meeting. Refer to the VPM training 
videos and forms at the location below: 

https://www.sandiego.gov/ecp/edocref/ 

6. Submit the Sensitive Information Authorization Acknowledgement Form and 
VPM User Agreement located in the VPM user’s guide at the Pre-construction 
Meeting. 

5-15.1     General. To the “WHITEBOOK”, item 10, DELETE in its entirety and SUBSTITUTE with 
the following: 

10. You shall ensure that construction staff have the required Hazardous Waste 
Operations and Emergency Response (HAZWOPER) certification for 
construction activities that have encountered flammable liquids or other 
hazardous substances. Construction staff shall include: City Engineers, City 
Laboratory Technicians, and City staff that perform onsite inspections. 

a) If your Work encounters flammable liquids or other hazardous 
substances, you shall be responsible for scheduling training for all 
construction staff to attend and for submitting verification to the 
Engineer that construction staff have the required HAZWOPER 
certification prior to continuing that Work in that area. You shall 
maintain the HAZWOPER certifications annually until the construction 
activities triggering the requirement is complete, as approved by the 
Resident Engineer. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1     Construction Schedule. To the “GREENBOOK”, paragraph (1), sentence (1), DELETE in 
its entirety and SUBSTITUTE with the following: 

After notification of award of the Contract and prior to the start of any Work, you 
shall submit your proposed Cost Loaded Construction Schedule to the Engineer at the 
pre-construction meeting. 
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To the “WHITEBOOK”, item 1, subsection “e”, “h”, and “s”, DELETE in their entirety and 
SUBSTITUTE with the following: 

e) Monthly progress payments are contingent upon the submittal of an updated 
Schedule to the Engineer. The Engineer may refuse to process the whole or 
part of any monthly payment if you refuse or fail to provide an acceptable 
schedule. 

h) Your Schedule shall include 7 Working Days for the Engineer to schedule and 
conduct a Walk-through inspection and 15 Working Days for the generation of 
the Punchlist. You shall Work diligently to complete all Punchlist items within 
30 Working Days after the Engineer provides the Punchlist. 

s) Refer to the Sample City Invoice materials in Exhibit O – Sample City Invoice 
and use the format shown. 

6-1.1.2 Contracts More Than $500,000 In Value. To the “WHITEBOOK”, item 1, DELETE in its 
entirety and SUBSTITUTE with the following: 

1. Provide the Schedule to the Engineer in accordance with 6-1.1, “Construction 
Schedule” and 6-1.2, “Commencement of the Work”. 

To the “WHITEBOOK”, item 2, DELETE in its entirety. 

6-1.2  Commencement of the Work. To the “WHITEBOOK”, ADD the following: 

5. You shall submit a Cost Loaded Construction Schedule in accordance with 6-
1.1, “Construction Schedule” at the scheduled pre-construction meeting. 

6. If a Cost Loaded Construction Schedule is not provided, the pre-construction 
meeting will still be held. The Contract Time shall commence at issuance of the 
NTP, but you shall be limited to the following activities until the Cost Loaded 
Construction Schedule has been submitted to the Resident Engineer with no 
exceptions taken: 

a) Mobilization of your trailers, associated utility setup, and grading for 
trailer area 

b) Permit Procurement 

c) Fencing and temporary utilities for your storage areas 

d) Submittal of anticipated critical path submittals 

6-1.5.2  Excusable Non-Compensable Delays. To the “WHITEBOOK”, DELETE in its entirety 
and SUBSTITUTE with the following: 

6-1.5.2  Excusable Non-Compensable and Concurrent Delays. 

1. The City shall only issue an extension of time for Excusable Delays that meet 
the requirements of 6-4.2, “Extensions of Time” for the following 
circumstances: 

a) Delays resulting from Force Majeure. 



 

3984 Pacific Hwy Pump Station L - Emergency Catwalk Repair  67 | Page 
Exhibit K – Supplementary Special Provisions (Rev. Aug. 2021) 

b) Delays caused by weather. 

c) Delays caused by changes to County, State, or Federal law. 

2. When a non-excusable delay is concurrent with an Excusable Delay, you shall 
not be entitled to an extension of Contract Time for the period the non-
excusable delay is concurrent with the Excusable Delay.  

3. When an Excusable Non-Compensable Delay is concurrent with an Excusable 
Compensable Delay, you shall be entitled to an extension of Contract Time, 
but shall not be entitled to compensation for the period the Excusable Non-
Compensable Delay is concurrent with the Excusable Compensable Delay. 

6-4.2 Extensions of Time. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. The Contract Time shall not be modified except by Change Order. 

2. You shall notify the City in writing within 1 Working Day after the occurrence 
and discovery of an event that impacts the Project Schedule.  

a) If you believe this event requires a Change Order, you shall submit a 
written Change Order request with a report to the City that 
explains the request for Change Order within 5 Working Days. The 
Change Order request must include supporting data, a general 
description of the discovery, the basis for extension, and the estimated 
length of extension. The City may grant an extension of time, in writing, 
for the Change Order request if you require more time to gather and 
analyze data. 

3. The Engineer shall not grant an extension of Contract Time in accordance with 
6-1.5, “Excusable Delays” unless you demonstrate, through an analysis of the 
critical path, the following: 

a) The event causing the delay impacted the activities along the Project’s 
critical path. 

b) The increases in the time to perform all or part of the Project beyond 
the Contract Time arose from unforeseeable causes beyond your 
control and without your fault or negligence and that all project float 
has been used. 

4. Any modifications to the Contract Time will be incorporated into the weekly 
document that the Engineer issues that stipulates the Contract Time. If you do 
not agree with this document, submit to the Engineer for review a written 
protest supporting your objections to the document within 30 Calendar Days 
after receipt of the statement. Your failure to file a timely protest shall 
constitute your acceptance of the Engineer’s weekly document. 

a) Your protest will be considered a claim for time extension and shall be 
subject to 2-10.1, “Claims”. 
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6-4.4     Written Notice and Report. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Your failure to notify the Resident Engineer within 1 Working Day OR provide 
a Change Order request within 5 Working Days after the event, in accordance 
with 6-4.2, “Extensions of Time”, will be considered grounds for refusal by the 
City to consider such request if your failure to notify prejudices the City in 
responding to the event. 

ADD: 

6-6.1.1               Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for 3984 Pacific 
Hwy Pump Station L Emergency (3984 Pacific Hwy Pump Station L - 
Emergency Catwalk Repair), Project No. B-22013.02.06, as referenced in the 
Contract Exhibit. You shall comply with all requirements of the Notice of 
Exemption as set forth in  Exhibit L. 

2. Compliance with the City’s environmental document shall be included in the 
Contract Price. 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.1  General. To the “GREENBOOK” and “WHITEBOOK”, paragraph (8), DELETE in its 
entirety and SUBSTITUTE with the following: 

If, within the time fixed by law, a properly executed notice to stop payment is filed with 
the City, due to your failure to pay for labor or materials used in the Work, all money 
due for such labor or materials will be withheld from payment in accordance with 
applicable laws. 

To the “WHITEBOOK”, ADD the following: 

1. Unless specified otherwise, the Contract Price includes use, consumer, and 
other taxes mandated by applicable legal requirements. 

2. As provided in §7105 of the California Public Contract Code, if the Contract is 
not financed by revenue bonds, you are not responsible for the cost of 
repairing or restoring damage to the Project when damage was proximately 
caused by an act of God, in excess of 5% of the Contract Price, if the following 
occur: 

a)  The Project damaged was built in accordance with the Contract 
requirements. 

b)  There are no insurance requirements in the Contract for the damages. 
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3. COST OVERRUN NOTIFICATION: You shall promptly notify the City in writing of 
any potential cost overruns. Cost overruns shall include, but are not limited to 
the following:   

a) Where the total cost for the performance of the scope of services 
defined in Section 1 - Description of Work appears that it may be greater 
than the maximum compensation for this Contract. 

7-3.2           Partial and Final Payment. To the “WHITEBOOK”, item 1, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. The Final Payment, which is the release of Retention, shall be paid to you after 
you have successfully submitted the following required documents:  

a) An affidavit that payrolls and bills for materials, equipment, and other 
indebtedness connected with the Work for which the City or the City’s 
property might be responsible for or encumbered by. 

b) A certificate evidencing that insurances required by the Contract 
Documents shall remain in force after Final Payment is currently in 
effect and shall not be canceled or allowed to expire until at least a 30 
Calendar Days prior written notice has been given to the Engineer. 

c) Consent of Surety to Final Payment. 

d) If required by the Engineer, other data establishing payment or 
satisfaction of obligations such as receipts, releases and waivers of 
liens, claims, and security interests or encumbrances arising out of the 
Contract Documents. If a Subcontractor refuses to furnish a release or 
waiver required by the City, you may furnish a bond satisfactory to the 
Engineer to indemnify the City against such lien. 

e) If required in the Contract Documents, the successful completion and 
submittal of the required reports such as construction demolition, 
waste recycling, and hydrostatic discharge reports. 

f) Required EOCP Final Summary Report in accordance with Section 0-
12, “Contract Records and Reports”, record drawings, operations 
manuals, test reports, warranty documentation, and UL labels shall be 
submitted before requesting the release of retention.  

g) Acceptance of the completed Project by the asset owning Department. 

To the “WHITEBOOK”, ADD the following: 

2. Submit an invoice for payment after you successfully complete the required 
documents and the City will pay the invoice within 30 Calendar Days. The City 
will pay 6% annually for late retention payments. 
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7-3.2.1     Application for Progress Payment. To the “WHITEBOOK”, item 3, DELETE in its 
entirety and SUBSTITUTE with the following: 

3. The City shall not pay progress or partial payments until you submit to the 
Engineer an acceptable updated Schedule. It is solely your responsibility to 
prepare and submit the Schedule updates. 

7-3.2.2 Amount of Progress Payments. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following:  

1. The City will pay 6% annually for late progress payments.  

2. Progress payments will be considered “late” if the following occur: 

a) The City does not pay the contractor within 30 Calendar Days from 
receipt of an undisputed and properly submitted invoice. A properly 
submitted payment invoice means that the City has approved for 
payment the entire invoice amount or if the Resident Engineer has not 
disputed any portion of the application within 7 Calendar Days of the 
date of submission.  

b) The application for payment does not require signing of a Contract 
Change Order. 

3. The Engineer may withhold payment for any of the following reasons: 

a) Defective or incomplete Work. 

b) Not providing an updated and accurate Cost Loaded Construction 
Schedule in accordance with 6-1.1, “Construction Schedule”. 

c) Stop notices, wage orders, or other withholdings required by 
Applicable Law. Your failure to comply with 5-3.3, “Payroll Records” 
and the Contractor Registration and Electronic Reporting System 
requirements of the Contract Documents. 

4. The Engineer may back charge the contract for any of the following reasons: 

a) Defective or incorrect Work not remedied.  

b) Damage to City property or a third party’s property that was caused by 
you. 

c) Liquidated Damages. 

7-3.2.3  Waiver of Claims at Final Payment. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following:  

1. Your acceptance of Final Payment constitutes a waiver of affirmative Claims 
by you, except those previously made in writing and identified as unsettled at 
the time of Final Payment. 

7-3.2.4 Withholding of Payment and Back Charge. To the “WHITEBOOK”, DELETE in its 
entirety. 
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7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK” 
ADD the following: 

5. This Contract is not subject to the provisions of The “WHITEBOOK” for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

7-4.3     Markup. To the “WHITEBOOK”, item 4, DELETE in its entirety and SUBSTITUTE with the 
following: 

4. When a Subcontractor is performing Extra Work, the allowance for overhead 
and profit shall be applied to the labor, materials, and equipment costs of the 
Subcontractor as follows: 

a) Regardless of the number of a Subcontractor’s tasks for Extra Work, 
you may only apply 10% for the first $50,000 of the Subcontractor’s 
portion of accumulated total cost then 5% for any remaining costs. You 
shall not apply 10% to any costs after the first $50,000 of accumulated 
total costs from performing Extra Work. 

b) If the accumulated costs of single or subsequent tasks exceed the 
$50,000 threshold, you shall instead only apply 5% to any amounts in 
excess of the $50,000. 

c) Regardless of the number of hierarchical tiers of Subcontractors, you 
may only markup a Subcontractor’s Work once. 

SECTION 600 - ACCESS 

600-1   GENERAL. To the “WHITEBOOK”, item 5, DELETE in its entirety and SUBSTITUTE with 
the following: 

5. You shall notify Environmental Services Department via email 
(trash@sandiego.gov) of street closures affecting the regular scheduled solid 
waste collection at least 3 Working Days prior to the street closure. Include 
your business name and phone number, days of closure, time of scheduled 
closure, and date of anticipated street reopening in the notification. 

a) You shall verify waste collection schedules via the Environmental 
Services website at: 

http://www.sandiego.gov/environmental-services/collection/index.shtml 

b) You shall comply with the following requirements for trash, recycling, 
and yard waste collection: 

i. Provide advance written notice to every property affected by 
blocked public right of way. 

ii. Coordinate the relocation of trash, recycling, and yard waste 
containers to an accessible public street for the City’s waste 
collection crews on collection day. 
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iii. When necessary, relocate the containers from the blocked 
streets to the accessible public right of way before the City’s 
collection vehicles arrive to assist with collection on existing 
schedules. Return the containers to their point of origin to 
ensure the accuracy of inventory assignment by address. 

c) If the City’s crews are unable to provide the citizens with the mandated 
services due to your failure to comply with these specifications, you 
shall collect trash, recyclables, and yard waste on the City’s schedule 
and deliver to the City’s designated locations. If you fail to perform this 
Work, you shall incur additional costs for the City to reschedule pick 
up of an area. 

SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

7. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 
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EXHIBIT  L 

NOTICE OF EXEMPTION



NOTICE OF EXEMPTION 
 
(Check one or both) 
TO:     X    Recorder/County Clerk FROM: City of San Diego 
 P.O. Box 1750, MS A-33 Engineering & Capital Projects Department 

1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A 
 San Diego, CA  92101-2400 San Diego, CA 92101 
     
            Office of Planning and Research 
   1400 Tenth Street, Room 121 
   Sacramento, CA  95814 
 
Project Name:  3984 Pacific Hwy Pump Station L Emergency  WBS No.:  B-22013.02.06 
 
Project Location-Specific:  3984 Pacific Highway, San Diego, CA 92110 (Marine Corps Recruit Depot San Diego); 
Midway-Pacific Highway Community Planning Area (Council District 2). 
 
Project Location-City/County:  San Diego/San Diego 
 
Description of nature and purpose of the Project:  A May 2021 inspection of Storm Water Pump Station L 
revealed substantial corrosion and partial collapse of the catwalk structure above the Station’s subgrade wet well 
area. Portions of the catwalk structure have fallen off, and the vertical supports securing the catwalk deck to the 
wet well ceiling are no longer properly anchored and are not stable. The condition has left the catwalk unsafe, 
and unusable. Without a structurally stable catwalk system, staff cannot access the wet well to perform 
necessary routine maintenance, inspection, and repairs. Insufficient maintenance of the Station’s pumps and wet 
well will result in the failure of the Station during rain events, causing flooding to the surrounding area, including 
Pacific Highway. Therefore, emergency repairs are needed to replace the catwalk structure within the Pump 
Station. The Project will remove the existing deteriorated platform and replace it with a new hot-dipped 
galvanized steel platform with guardrails. The platform will be installed to span the width of the vault and be 
supported by the existing concrete vault walls. 
 
Name of Public Agency Approving Project:  City of San Diego 
 
Name of Person or Agency Carrying Out Project: City of San Diego Engineering & Capital Projects 
 Contact: Jerry Jakubauskas, Senior Planner  
 Phone/E-mail: JJakubauskas@sandiego.gov / (619) 533-3755     
 525 B Street, San Diego, CA 92101 
Exempt Status:  (CHECK ONE) 
 (   ) Ministerial (Sec. 21080(b)(1); 15268); 
 (   ) Declared Emergency (Sec. 21080(b)(3); 15269(a)); 
 (X) Emergency Project: CEQA Statute Sections 21080(b)(2) and (4) and CEQA Guidelines Sections 15269(b) 

and (c) (Emergency Projects) 
 (   ) Categorical Exemption:  State type and section number [insert title] 
 (   ) Statutory Exemptions: State section number 
 
Reasons why project is exempt:  The City of San Diego conducted an environmental review that determined 
the project meets the definition of an “Emergency” as defined in CEQA Guidelines Section 15359 (Emergency) as 
the project involves a sudden, unexpected occurrence, involving a clear and imminent danger, demanding 
immediate action to prevent or mitigate loss of, or damage to, life, health, property, or essential public services. 
This emergency repair is required in order to protect public health, safety and property, and is supported by the 
expert opinion of the City Engineer. Thus, this emergency activity is statutorily exempt from CEQA pursuant to 
CEQA Statute Section 21080(b)(2) and CEQA Guidelines Section 15269(b) (Emergency Projects) which exempts 
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emergency repairs to publicly or privately owned service facilities necessary to maintain service essential to 
public health, safety or welfare. This activity is also statutorily exempt from CEQA pursuant to CEQA Statute 
Section 21080(b)(4) and CEQA Guidelines Section 15269(c) (Emergency Projects) which exempts specific actions 
necessary to prevent or mitigate an emergency. 

Lead Agency Contact Person: Jerry Jakubauskas Telephone: (619) 533-3755 

If filed by applicant: 
1. Attach certified document of exemption finding.
2. Has a notice of exemption been filed by the public agency approving the project? (   ) Yes (   ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA 

 September 21, 2021 
Carrie Purcell, Interim Deputy Director Date 

Check One: 
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR: 
(   ) Signed by Applicant 
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EXHIBIT M 

CONTRACTOR’S COMPENSATION RATE SCHEDULE 
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EXHIBIT M 

CONTRACTOR’S COMPENSATION RATE SCHEDULE 

The following Compensation Rate Schedule shall constitute the maximum rates (e.g., labor, direct 
costs, etc.) for Extra Work, if any, provided by the Contractor during the term of this agreement.  

These rates are being specified as the Contractor’s standard established rates for calculating labor 
costs without allowance for overhead and profits. For markup provisions and allowable charges 
refer to 7-3.7, “Agreed Prices”. 

 

 

Contractor will use Caltrans Equipment Rates 2021 version as per the link below:  

https://dot.ca.gov/-/media/dot-media/programs/construction/documents/equipment-rental-
rates-and-labor-surcharge/book_2021.pdf 

 

 



Regular Time
Overtime 

(1.5x)
Doubletime    

(2x)

$180.00 $270.00 $360.00

$135.00 $174.00 $213.00

$130.00 $168.00 $205.00

$97.00 $126.00 $154.00

$100.00 $142.00 $179.00

Labor Rate Sheet Dated:  8.31.21   

TRUCK DRIVER 

Labor Rates Include Mark-Up

LABOR RATES SHEET FOR "PUMP STATION 'L' EMERGENCY REPAIRS PROJECT"

Labor Classification

SUPERINTENDENT / PROJECT MANAGER

FOREMAN

OPERATOR / OILER

PIPELAYER / LABORER
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MARTIN & LIBBY
CHARGE RATES BY CLASSIFICATION

M&L Job No. 7373
October 12, 2021

Professional Structural Engineering Consulting/Design
Principal Professional $205.00
Sr. Project Engineer 160.00
Project Engineer 130.00
Design Engineer 105.00
Chief Drafter   90.00
Technician 75.00
Administrative Staff 60.00

3984 Pacific Hwy Pump Station L - Emergency Catwalk Repair 
Exhibit M – Contractor’s Compensation Rate Schedule 

79 | Page



            
Hourly Rates – California Offices  

May 29, 2021 – February 25, 2022 

_____________________________________________________________________________________________________________________________________ 
Rates subject to change for prevailing wage contracts. 
When authorized, overtime shall be charged at the listed rates times 1.3. 
Unless otherwise agreed upon, we shall charge for printing, reproduction, deliveries, transportation, and other expenses. 
A ten (10) percent fee for administration, coordination and handling will be added to all subcontracted services. 

  
Principal Consultant (Special Projects) ................................... $280.00 
Principal .................................................................................... 250.00 
Associate Principal .................................................................... 235.00 
Associate/Manager ...................................................................  225.00 
Expert Witness .......................................................................... 400.00 
Court Appearance per half day or part.................................... 1,600.00 
 
Director of Land Development ................................................ $215.00 
Principal Project Engineer/Manager .........................................  200.00 
Associate Project Engineer/Manager ......................................... 180.00 
Assistant Project Engineer/Manager .......................................... 165.00 
Principal Engineering Designer ................................................. 150.00 
Associate Engineering Designer ................................................ 135.00 
Assistant Engineering Designer ................................................  125.00 
Principal Engineering Drafter ...................................................  120.00 
Associate Engineering Drafter ..................................................  110.00 
Assistant Engineering Drafter ..................................................  100.00 
 
Principal Construction Engineer/Manager .............................. $ 200.00 
Associate Construction Engineer/Manager ............................... 180.00 
Assistant Construction Engineer/Manager ................................ 165.00 
Principal Construction Technician ............................................ 150.00 
Associate Construction Technician ........................................... 135.00 
Assistant Construction Technician ...........................................  125.00 
 
Senior Transportation/Traffic Engineer ................................... $205.00 
Principal Transportation/Traffic Engineer ................................. 200.00 
Associate Transportation/Traffic Engineer ................................ 180.00 
Assistant Transportation/Traffic Engineer ................................. 165.00 
Principal Transportation/Traffic Designer ................................. 150.00 
Associate Transportation/Traffic Designer ................................ 135.00 
Assistant Transportation/Traffic Designer ................................  125.00 
 
Principal Community Planner ................................................. $215.00 
Principal Project Planner/Manager ............................................ 195.00 
 Associate Project Planner/Manager .......................................... 180.00 
Senior Planner ........................................................................... 170.00 
Associate Planner ...................................................................... 135.00 
Assistant Planner ....................................................................... 115.00 
Planning Technician .................................................................... 90.00 
 
Principal Landscape Architect ................................................. $215.00 
Principal Project Landscape Architect/Manager ....................... 185.00 
Associate Project Landscape Architect/Manager  ....................  165.00 
Assistant Project Landscape Architect/Manager ......................  140.00 
Principal Landscape/Urban Designer .......................................  120.00 
Associate Landscape/Urban Designer ......................................  115.00 
Assistant Landscape/Urban Designer .......................................  105.00 
 
Principal Environmental Project Manager .............................. $ 190.00 
Associate Environmental Project Manager ...............................  165.00 
Assistant Environmental Project Manager ...............................  145.00 
Principal Environmental Specialist ...........................................  135.00 
Associate Environmental Specialist .........................................  125.00 
Assistant Environmental Specialist ........................................... 115.00 
Environmental Technician ........................................................... 95.00 
 

Senior Water Quality Manager ................................................ $235.00 
Principal Water Resources Designer ......................................... 150.00 
Associate Water Resources Designer ........................................ 135.00 
Assistant Water Resources Designer ........................................  125.00 
 
GIS Manager ........................................................................... $190.00 
Principal GIS Project Manager .................................................  180.00 
Associate GIS Project Manager ................................................. 160.00 
Assistant GIS Project Manager .................................................  145.00 
Principal GIS Analyst ...............................................................  135.00 
Associate GIS Analyst ..............................................................  125.00 
Assistant GIS Analyst ...............................................................  115.00 
Principal Graphics Designer .....................................................  125.00 
Associate Graphics Designer ....................................................  120.00 
Assistant Graphics Designer .....................................................  110.00 
CAD Manager ........................................................................... 180.00 
 
Field Supervisor ...................................................................... $ 200.00 
One-person Survey Party ..........................................................  150.00 
One-person Survey Party with Robotics ...................................  200.00 
Two-person Survey Party .........................................................  240.00 
Three-person Survey Party .......................................................  340.00 
 
3D Laser Scanning Crew (One-Person) ................................... $225.00 
3D Laser Scanning Crew (Two Person) .................................... 270.00 
 
Principal 3D Laser Scanning Project Manager ........................ $185.00 
Associate 3D Laser Scanning Project Manager ......................... 170.00 
Assistant 3D Laser Scanning Project Manager .......................... 155.00 
Principal 3D Laser Scanning Specialist ..................................... 135.00 
Associate 3D Laser Scanning Specialist .................................... 125.00 
Assistant 3D Laser Scanning Specialist ..................................... 115.00 
Principal 3D Laser Scanning Technician ................................... 115.00 
Associate 3D Laser Scanning Technician .................................. 100.00 
Assistant 3D Laser Scanning Technician ..................................... 90.00 
 
Photogrammetry Supervisor .................................................... $185.00 
Principal Photogrammetrist ......................................................  145.00 
Associate Photogrammetrist ...................................................... 115.00 
Assistant Photogrammetrist ....................................................... 105.00 
 
Computing & Mapping Director .............................................. $195.00 
Principal Survey Analyst ........................................................... 180.00 
Associate Survey Analyst .........................................................  145.00 
Assistant Survey Analyst ........................................................... 120.00 
 
Associate Project Administrator ................................................ $80.00 
Assistant Project Administrator ................................................... 70.00 
Administrative Assistant .............................................................. 75.00 
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EXHIBIT N 

LOCATION MAP 
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PROJECT MANAGER
JUNMIN PAN
619-533-6682

FOR QUESTIONS ABOUT THIS PROJECT
Call: 619-533-4207

3984 PACIFIC HWY PUMP STATION L EMERGENCY

Email: engineering@sandiego.gov
SENIOR ENGINEER
JONG CHOI
619-533-5493

Legend
PUMP STATION L

COUNCIL DISTRICT:  2COMMUNITY NAME: MIDWAY-PACIFIC HIGHWAY WBS NO: B22013
Date: 7/26/2021

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted by RAND MCNALLY 
& COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

®
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CONTRACTOR’S NOTES FOR EMERGENCY PROJECTS 
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CONTRACTOR’S NOTES 

1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS AND/OR VERTICAL 
CONTROL BENCHMARKS WHICH ARE DISTURBED OR DESTROYED BY CONSTRUCTION. A 
LICENSED LAND SURVEYOR OR LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND 
SURVEYING IN THE STATE OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE, AND/OR 
PRESERVE ALL HISTORICAL OR CONTROLLING MONUMENTS PRIOR ANY EARTHWORK, 
DEMOLITION OR SURFACE IMPROVEMENTS. IF DESTROYED, A LICENSED LAND SURVEYOR 
SHALL REPLACE SUCH MONUMENT(S) WITH APPROPRIATE MONUMENTS. WHEN SETTING 
SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT OF THE DISTURBED CONTROLLING 
SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6730.2 AND 8771 OF THE BUSINESS AND 
PROFESSIONS CODE OF THE STATE OF CALIFORNIA. A CORNER RECORD OR RECORD OF 
SURVEY, AS APPROPRIATE, SHALL BE FILLED WITH THE COUNTY SURVEYOR. IF ANY VERTICAL 
CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY OF SAN DIEGO FIELD SURVEY 
SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO CONSTRUCTION. THE 
CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING AND VERTICAL 
CONTROL BENCHMARKS DESTROYED BY THE CONSTRUCTION. 

2. CONSTRUCTION STORM WATER PROTECTION NOTES 

a. TOTAL SITE DISTURBANCE AREA: __0____(ACRES)  

b. HYDROLOGIC UNIT/WATERSHED:  _ San Diego Bay WMA _____________________________ 

c. HYDROLOGIC SUBAREA NAME & NO:  ___ Lindbergh  & 908.21_________________________ 

d. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE 

☒ MWPCP 

☐ WPCP  

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 

☐ WPPP 

 THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013- 
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION 
GENERAL PERMIT ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-
0014-DWQ AND 2012-0006-DWQ 

TRADITIONAL: RISK LEVEL 1☐  2☐  3☐ 

LUP: RISK TYPE 1☐ 2☐ 3☐ 

e. ☐ CONSTUCTION SITE PRIORITY 

☐ ASBS ☐ HIGH ☐ MEDIUM ☐  LOW 
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3. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER METER 
OR LOCATED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL BE PROTECTED 
AT ALL TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS. 

4. CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO 
DETERMINE IN ADVANCE, THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN. 

5. CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS, CONNECTIONS, 
ETC. EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-LINING. 

6. STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING 
CONSTRUCTION. 

7. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT 
VERTICAL SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN SEWER 
AND WATER MAINS CANNOT BE MAINTAINED. 

8. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6-INCH VERTICAL 
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN UTILITIES OTHER 
THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED. 

9. CONTRACTOR TO MAINTAIN A MINIMUM 3' OF COVER OVER TOP OF WATER MAIN. 

10. CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY FORCES 
AFTER FINAL CONNECTION. 

11. CONTRACTOR SHALL PROVIDE A 1-FOOT SAND CUSHION OR A MINIMUM 6-INCH SAND 
CUSHION WITH 1-INCH NEOPRENE PAD FOR ALL CROSSINGS WHERE VERTICAL CLEARANCE 
BETWEEN CROSSINGS IS 1-FOOT OR LESS. 

12. POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN BEFORE TRENCHING 

13. WHEN APPLICABLE, EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE 
APPROXIMATE AND ARE NOT EXACT. 

14. FOR COORDINATION OF THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES OR LARGER), 
CONTACT THE CITY’S SENIOR WATER DISTRIBUTION OPERATIONS SUPERVISOR AT (616) 524-
7438.  FOR COORDINATION OF THE SHUTDOWN OF DISTRIBUTION MAINS (LESS THAN 16 
INCHES), CONTACT THE CITY’S WATER OPERATIONS DISTRICT MANAGER AT (619) 527-3945. 
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EXHIBIT P 

SAMPLE CITY INVOICE   



City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$ -$ -$ 0.00 -$
2 -$ -$ -$ 0.00% -$
3 -$ -$ -$ 0.00% -$
4 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
9 -$ -$ -$ 0.00% -$
10 -$ -$ -$ 0.00% -$
11 -$ -$ -$ 0.00% -$
12 -$ -$ -$ 0.00% -$
13 -$ -$ -$ 0.00% -$
14 -$ -$ -$ 0.00% -$
15 -$ -$ -$ 0.00% -$
16 -$ -$ -$ 0.00% -$
17 Field Orders -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
CHANGE ORDER No.  -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
-$ -$ -$ Total Billed -$

            SUMMARY
A. Original Contract Amount -$            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 -$ Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) -$    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date -$ Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) -$ Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments -$
G. Payment Due Less Retention $0.00
H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer

SAMPLE
 R

EFERENCE

NOTE:   CONTRACTOR TO CALCULATE TO THE 2ND DECIMAL PLACE.
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