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CITY OF SAN DIEGO, CALIFORNIA

GENERAL

1. DESCRIPTION OF WORK:

1.1.  The Work involves furnishing all labor, materials, equipment, services, and other
incidental works and appurtenances for the purpose of designing and constructing
this emergency project at the direction of the City Engineer.

1.2.  The Work consists of repair and reconstruction of 4182 60th St and 5973 Alta Mesa
Way storm drain pipe. Repairs will include but not be limited to design and
construction services to repair and/or replace approximately 300 feet of existing 18-
inch corrugated metal pipe storm drain within private properties and slope. In
addition, the contractor shall install and operate stormwater bypass, hire a design
consultant for storm drain design, hire a consultant for biological services, replace and
install a storm drain inlet and outlet, replace or rehab stormwater drain pipe,
coordinate with affected underground and above ground utility agencies, and provide
revegetation and plant establishment period as needed.

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the
provisions set forth in 7-3.7, “Agreed Prices” of The WHITEBOOK.

1.4. Atime-and-materials contract provides for acquiring labor, material, equipment and
services that shall be paid for in accordance with 2-8, “EXTRA WORK" of The
GREENBOOK and WHITEBOOK and as modified by the Supplementary Special
Provisions.

1.5. The Design-Builder agrees to provide the required services for the terms and
conditions noted in this contract and its exhibits. The agreement and other terms and
conditions are included in this Design-Build Contract, The GREENBOOK, The
WHITEBOOK, and the Supplementary Special Provisions (SSP).

1.6.  Any architectural firms, engineering firms, specialty consultants, or individuals
retained by the City to assist in drafting the Project’s preliminary design may not be
eligible to participate in the competition with any Design-Build Entity. It is the
responsibility of the Design-Build entity to obtain the required legal advice necessary
to resolve such matters.

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply
with the following registration requirements:

2.1.1.  This project is subject to compliance monitoring and enforcement by the
California Department of Industrial Relations (DIR). Contractor and
Subcontractor Registration Requirements for compliance with those
requirements are outlined in are outlined in paragraph 7.9 of these “General
Instructions.”
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2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor
and its Subcontractors and Suppliers must register with Prism®, the City's
web-based contract compliance portal at:

https://pro.prismcompliance.com/default.aspx.

2.1.3.  The City may not award the contract until registration of all subcontractors
and suppliers is complete. In the event this requirement is not met within
the time frame specified in the Notice of Intent to Award letter, the City
reserves the right to rescind the Notice of Award / Intent to Award and to
make the award to the next responsive and responsible bidder / proposer.

3. EQUAL OPPORTUNITY: For the City’'s Equal Opportunity Program requirements see Part 0 of
the City of San Diego 2018 Whitebook and Exhibit ] - Forms.

3.1. The Design-Builders are encouraged to take positive steps to diversify and expand
their subcontractor solicitation base and to offer contracting opportunities to all
eligible certified Subcontractors in accordance with the City's EOCP requirements
included in the Contract Documents.

3.2 Design-Builder’'s Work Force

3.2.1. The Design-Builders shall submit with its Proposal a Work Force Report (EOC
Form BBO5) and prior to award of contract, the successful Design-Builder
shall submit to the City's EOCP office an updated Work Force Report or an
Equal Employment Opportunity (EEO) Plan.

3.2.2. Ifunderrepresentations are noted in the Work Force Report when compared
to County Labor Force Availability data, the Design-Builder shall submit an
Equal Opportunity Plan. Any Equal Employment Opportunity Plan submitted
shall include the elements as outlined in the EOCP Requirements included in
The WHITEBOOK.

3.2.3. The specified Equal Opportunity Contracting Program (EOCP) forms are
available for download from the City's web site at:

http://www.sandiego.gov/eoc/forms

4, CONTRACT TIME: The Work including the Plant Establishment Period shall be completed
within 261 Working Days from the date of issuance of the Notice to Proceed. Design shall be
concurrent with construction.

5. CONTRACT PRICE: The Engineer's Estimate of the Contract Price is $2,700,000. The
Contractor shall not perform Work that exceeds the Engineer's Estimate excluding
Allowances without prior written notice from the City that sufficient additional funding has
been secured.

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must
possess the following licensing classification: A
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7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall
ensure that all workers who perform work under this Contract are paid not less than
the prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations (DIR). This includes work performed during the
design and preconstruction phases of construction including, but not limited to,
inspection and land surveying work.

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are
available for inspection to any interested party on request. Copies of the
prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its
subcontractors shall post a copy of the prevailing rate of per diem wages
determination at each job site and shall make them available to any interested
party upon request.

7.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect for
the life of this Contract. If the published wage rate refers to a predetermined wage
rate to become effective upon expiration of the published wage rate and the
predetermined wage rate is on file with the DIR, such predetermined wage rate shall
become effective on the date following the expiration date and shall apply to this
Contract in the same manner as if it had been published in said publication. If the
predetermined wage rate refers to one or more additional expiration dates
with additional predetermined wage rates, which expiration dates occur
during the life of this Contract, each successive predetermined wage rate shall
apply to this Contract on the date following the expiration date of the previous
wage rate. If the last of such predetermined wage rates expires during the life
of this Contract, such wage rate shall apply to the balance of the Contract.

7.2. Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed. This shall
be in addition to any other applicable penalties allowed under Labor Code sections
1720 - 1861.

7.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor
Code section 1776, which generally requires keeping accurate payroll records,
verifying and certifying payroll records, and making them available for inspection.
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Contractor shall require its subcontractors to also comply with section 1776.
Contractor and its subcontractors shall submit weekly certified payroll records online via
the City's web-based Labor Compliance Program. Contractor is responsible for ensuring
its subcontractors submit certified payroll records to the City.

7.3.1. Contractor and their subcontractors shall also furnish records specified in
Labor Code section 1776 directly to the Labor Commissioner in the manner
required by Labor Code section 1771.4.

7.4.  Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their subcontractors
with sections 1777.5, 1777.6 and 1777.7.

7.5.  Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a week,
unless all hours worked in excess of 8 hours per day are compensated at not less than
1% times the basic rate of pay; and (ii) specify penalties to be imposed on contractors
and subcontractors of $25 per worker per day for each day the worker works more
than 8 hours per day and 40 hours per week in violation of California Labor Code
sections1810 through 1815.

7.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy
of the following provisions in any contract they enter into with a subcontractor:
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815,
1860 and 1861.

7.7. Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every employer to
be insured against liability for workers’ compensation or to undertake self-insurance in
accordance with the provisions of that code, and | will comply with such provisions before
commencing the performance of the work of this Contract.”

7.8. Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City or
other governmental entity that underpayment(s) have occurred. For questions or
assistance, please contact the City of San Diego’'s Equal Opportunity Contracting
Department at 619-236-6000.

7.9. Contractor and Subcontractor Registration Requirements. This project is subject to
compliance monitoring and enforcement by the DIR. A contractor or subcontractor shall
not be qualified to bid on, be listed in a bid or proposal, subject to the requirements of
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section 4104 of the Public Contract Code, or engage in the performance of any contract
for public work, unless currently registered and qualified to perform public work pursuant
to Labor Code section 1725.5 It is not a violation of this section for an unregistered
contractor to submit a bid that is authorized by Section 7029.1 of the Business and
Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided
the contractor is registered to perform public work pursuant to Section 1725.5 at the time
the contract is awarded.

7.9.1. AContractor'sinadvertent errorin listing a subcontractor who is not registered
pursuant to Labor Code section 1725.5 in response to a solicitation shall not
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is
registered prior to bid opening; (2) within twenty-four hours after the bid
opening, the subcontractor is registered and has paid the penalty registration
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced
by another registered subcontractor pursuant to Public Contract Code
section 4107.

7.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or
she has verified that all subcontractors used on this public work project are
registered with the DIR in compliance with Labor Code sections 1771.1 and
1725.5, and Contractor shall provide proof of registration for themselves and
all listed subcontractors to the City at the time of bid or proposal due date or
upon request.

7.10.  Stop Order. For Contractor or its subcontractors engaging in the performance of any
public work contract without having been registered in violation of Labor Code sections
1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting
the use of the unregistered contractors or unregistered subcontractor(s) on ALL public
works until the unregistered contractor or unregistered subcontractor(s) is registered.
Failure to observe a stop order is a misdemeanor.

7.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors
(regardless of tier), along with their DIR registration numbers, utilized on this Contract
prior to any work being performed; and the Contractor shall provide a complete list of
all subcontractors with each invoice. Additionally, Contractor shall provide the City
with a complete list of all subcontractors (regardless of tier) utilized on this contract
within ten working days of the completion of the contract, along with their DIR
registration numbers. The City shall withhold final payment to Construction
Management Professional until at least thirty (30) days after this information is
provided to the City.

7.12. Exemptions for Small Projects. There are limited exemptions for installation,
alteration, demolition, or repair work done on projects of $25,000 or less. The
Contractor shall still comply with Labor Code sections 1720 et. seq. The only
recognized exemptions are listed below:

7.12.1.  Registration. The Contractor will not be required to register with the DIR
for small projects. (Labor Code section 1771.1
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8.

9.

7.12.2.  Certified Payroll Records. The records required in Labor Code section 1776
shall be required to be kept and submitted to the City of San Diego, but
will not be required to be submitted online with the DIR directly. The
Contractor will need to keep those records for at least three years
following the completion of the Contract. (Labor Code section 1771.4).

7.12.3.  Listof all Subcontractors. The Contractor shall not be required to hire only
registered subcontractors and is exempt from submitting the list of all
subcontractors that is required in section 7.11 above. (Labor code section

1773.3).

REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be

completed in accordance with the following standards:

https://dot.ca.gov/programs/safety-programs/camutcd/camutcd-files

. ... Document
Title Edition
Number

Standard Specifications for Public Works Construction (“The

2018 PWPI010119-01
GREENBOOK") http://www.greenbookspecs.org/
City of San Diego Standard Specifications for Public Works Construction
(“The WHITEBOOK")* 2018 PWPI010119-02
https://www.sandiego.gov/ecp/edocref/greenbook
City of San Diego Standard Drawings*

2018 PWPIO10119-03
https://www.sandiego.gov/ecp/edocref/standarddraw
Citywide C ter Aided Desi d Drafting (CADD) Standard

itywide Compu gr ided Design and Dra |ng( ) Standards 5018 PWPI010119-04

https://www.sandiego.gov/ecp/edocref/drawings
California Department of Transportation (CALTRANS) Standard
Speciﬁcations 201 8 PWPIO301 1 9'05
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications
CALTRANS Standard Plans 2018 PWPI030119-06
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications
California Manual on Uniform Traffic Control Devices Revision 6
(CA MUTCD Rev 6) 2014 PWPI060121-10

https://www.sandiego.gov/ecp/edocref/

NOTE: *Available online under Engineering Documents and References at:

*Electronic updates to the Standard Drawings may also be found in the link above

INSURANCE REQUIREMENTS:

9.1.  All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City's Notice of Intent to Award letter.

9.2. Refer to sections within 5-4, “INSURANCE" of the Supplementary Special Provisions

(SSP) for the insurance requirements which must be met.
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10.

11.

SUBCONTRACTOR INFORMATION:

10.1.

10.2.

LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who
will perform work, labor, render services or who specially fabricates and installs a
portion [type] of the work or improvement, in an amount in excess of 0.5% of the
Contractor's total Bid. The Bidder shall also state within the description, whether the
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state
within the description, the PORTION of the work which will be performed by each
subcontractor under this Contract. The Contractor shall list only one Subcontractor
for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed
shall be stated for all subcontractors listed. Failure to comply with this requirement
may result in the Bid being rejected as non-responsive and ineligible for award. The
Bidder's attention is directed to the Special Provisions - Section 3-2, “SELF-
PERFOMANCE", which stipulates the percent of the Work to be performed with the
Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE,
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking
recognition towards achieving any mandatory, voluntary (or both) subcontracting
participation goals.

Additionally, pursuant to California Senate Bill 96 and in accordance with the
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or
proposal to the City, Contractor is certifying that he or she has verified that all
subcontractors used on this public work project are registered with the California
Department of Industrial Relations (DIR). The Bidder shall provide the name,
address, license number, DIR registration number of any Subcontractor -
regardless of tier - who will perform work, labor, render services or specially fabricate
and install a portion [type] of the work or improvement pursuant to the contract.

LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of
equipment, materials, or supplies obtained from third party Suppliers towards
achieving any mandatory or voluntary (or both) subcontracting participation goals
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION
NUMBER and the DOLLAR VALUE of each supplier. The Bidder will be credited up to
60% of the amount to be paid to the Suppliers for materials and supplies unless
vendor manufactures or substantially alters materials and supplies, in which case,
100% will be credited. The Bidder is to indicate within the description whether the
listed firm is a supplier or manufacturer. If no indication is provided, the listed firm
will be credited at 60% of the listed dollar value for purposes of calculating the
Subcontractor Participation Percentage.

SUBMITTAL OF “OR EQUAL" ITEMS: See 4-6, “TRADE NAMES” in The WHITEBOOK and as
amended in the SSP.
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12. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to the GREENBOOK and
Special Provisions Section 3-2, “SELF-PERFORMANCE" which requires the Contractor to
perform not less than the amount therein stipulated with its own forces. Failure to comply
with these requirements shall render the Bid non-responsive and ineligible for award.

13. PLANS AND SPECIFICATIONS: When provided by the City, questions about the meaning or
intent of the Contract Documents relating to the scope of Work and technical nature shall be
directed to the City's Project Manager prior to commencement of work. Interpretations or
clarifications considered necessary by the City in response to such questions will be issued in
writing. Oral and other interpretations or clarifications will be without legal effect. Any
questions related to this proposal shall be addressed to the Purchasing & Contracting
Department, Public Works Division, 525 B Street, Suite 750, San Diego, CA 92101, Telephone
No. (619) 533-3450.

14. SAN DIEGO BUSINESS TAX CERTIFICATE: All Contractors, including Subcontractors, not
already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before
the Contract can be executed.

15. PROPOSAL FORMS: The signature of each person signing may be in longhand or in electronic
format as specified by the City. The Contractor shall furnish evidence of its corporate existence
and evidence that the officer signing the Contract and bond for the corporation is duly
authorized to do so.

15.1. The Bidder, by submitting electronically, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certification, forms and
affidavits submitted as part of this contract are true and correct.

16. CITY'S RIGHTS RESERVED: The City reserves the right to cancel this request for proposal at
any time, and further reserves the right to reject submitted proposals, without giving any
reason for such action, at its sole discretion and without liability. Costs incurred by the
Contractor as a result of preparing its proposal shall be the sole responsibility of the
Contractor.

17. AWARD OF CONTRACT OR REJECTION OF PROPOSALS:

17.1.  This contract may be awarded to a contractor selected from the City's as-needed
emergency contractors list or may be awarded to another contractor in case the list of
available emergency contractors list is exhausted.

17.2. The City reserves the right to reject the proposal from the emergency list-selected
contractor and request a proposal from the next contractor on the list when such rejection
is in the best interests of the City.

18. THE CONTRACT: The Contractor shall execute a written contract with the City of San Diego
and furnish good and approved bonds and insurance documents specified in 1-7.2, “Contract
Bonds”, and 5-4, “INSURANCE" within 3 Working Days after receipt by the Contractor of a form
of contract for execution unless an extension of time is granted to the Contractor in writing.
Bonds shall be in amount of the Contract Price for the Work included in the Bid.
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19.

20.

21.

The Contract shall be made in the form adopted by the City, which includes the provision that
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent,
or employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder. If the Contractor fails to enter into the contract as herein provided, the award may
be annulled. An award may be made to the next contractor on the shortlist or in the case the
emergency contractor’s list is exhausted to any other responsive contractor on a sole-source
basis who shall fulfill every stipulation embraced herein as if it were the party to whom the
first award was made.

EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Contractor shall
examine carefully the Project Site, the Plans and Specifications, other materials as described
in the Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA", and the
proposal forms. The signing of the Contract shall be conclusive evidence that the Contractor
has investigated and is satisfied as to the conditions to be encountered, as to the character,
quality, and scope of Work, the quantities of materials to be furnished, and as to the
requirements of the Contract Documents.

CITY STANDARD PROVISIONS. This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free
Workplace.

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the
Americans with Disabilities Act.

20.3. The City of San Diego Municipal Code 822.3004 for Pledge of Compliance.

20.4. The City of San Diego’s Labor Compliance Program and the State of California Labor Code
881771.5(b) and 1776.

20.5. Sections 1777.5,1777.6, and 1777.7 of the State of California Labor Code concerning the
employment of apprentices by contractors and subcontractors performing public works
contracts.

20.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego
Municipal Code (SDMC).

20.7. The City's Information Security Policy (ISP) as defined in the City's Administrative
Regulation 90.63.

DESIGN SUBMITTALS: The City's review of the Design-Builder's Design Submittals shall not
relieve the Design-Builder from its responsibilities under the Contract, or be deemed to be an
acceptance or waiver by City of any deviation from, or of the Design-Builder’s failure to comply
with, any provision or requirement of the Contract Documents, unless such deviation or
failure has been identified as such in writing in the document submitted for acceptance by the
Design-Builder and accepted by City. Where approval or acceptance by City is required, it is
understood to be general approval only, and does not relieve the Design-Builder of
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responsibility for complying with all applicable laws and good professional practices as the
Design-Builder shall be the Engineer of Record.

22. WRITTEN AUTHORIZATION: Prior to performing any Professional Services in connection with
the Project, the Contractor shall obtain from the City a written authorization to proceed.
Further, throughout the term of this Contract, the Contractor shall immediately advise the City
in writing of any anticipated change in the scope of services Section 1 - Description of Work,
compensation and rate schedule Exhibit M, or Time Schedule Section 4 - Contract Time, and
shall obtain the City's written consent to the change prior to making any changes. In no event
shall the City's consent be construed to relieve the Contractor from its duty to render all
Professional Services in accordance with applicable laws and accepted industry standards.

4182 60th St and 5973 Alta Mesa Way Emergency 13 | Page
General (Rev. Jul. 2021)



AGREEMENT
FOR
EMERGENCY DESIGN AND CONSTRUCTION SERVICES
BETWEEN
THE CITY OF SAN DIEGO
AND
J.R. FILANC CONSTRUCTION, INC.

This Emergency Design and Construction Services Agreement (Agreement) is made and entered
between THE CITY OF SAN DIEGO, herein called “City” and J.R. FILANC CONSTRUCTION, INC. herein
called "Contractor", for the purpose of designing (when required) and performing emergency
construction services for 4182 60TH ST AND 5973 ALTA MESA WAY EMERGENCY,
Bid NO. K-22-2066-EMR-3, in the amount of $2,700,000 at the direction of the City Engineer. The City
and the Contractor are referred to herein as the “Parties.”

RECITALS
A. The City desires to construct the emergency project identified in Section 1, Description of
Work.
B. The City desires to contract with a single entity for Emergency Construction Services, as set
forth in this agreement.
C. The City had previously issued a Request for Qualifications (RFQ), via RFQ K-18-1682-RFQ-3,

for on-call emergency construction services.

D. In accordance with this RFQ, Contractors submitted Statements of Qualifications (S0OQ) for
these services from which the City established a pre-qualified list of the most highly qualified
contractors to perform emergency construction services as directed by the City.

E. In accordance with said RFQ, the Contractor submitted an SOQ and is prepared to enter into
this agreement.

F. The City has selected the Contractor from the City’s list of on-call contractors to perform, either
directly or with Subcontracts hereinafter defined, the design, engineering, and construction
services set forth in this agreement and the Contract Documents.

G. The Contractor is ready, willing, and able to perform the emergency design and construction
services required as specified in the Scope of Work and Services section of this agreement and
in accordance with the terms and conditions of this agreement and under the direction of the
Engineer.

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and
for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged,
the Parties hereby set forth their mutual covenants and understandings as follows:
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AGREEMENT

A. The above referenced recitals are true and correct and are incorporated into this agreement
by this reference.

B. Exhibits referenced in this agreement are incorporated into the Agreement by this reference.

C. For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

D. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent,
or employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

E. This agreement incorporates the Standard Specifications for Public Works Construction (The
2018 GREENBOOK), including those amendments set forth in the City of San Diego
Supplement (The 2018 WHITEBOOK). All changes, additions, or both are stated herein and all
other provisions remain unchanged.

F. The Contractor shall comply with City's Equal Opportunity Contracting Program Requirements
set forth in the Contract Documents. See The WHITEBOOK Part 0.

G. The Contractor, including Subcontractors, not already having a City of San Diego Business Tax
Certificate for the work contemplated shall secure the appropriate certificate from the City
Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed.

H. The Contractor shall ensure that all Subcontractors complete a Pledge of Compliance attesting
under penalty of perjury that they complied with the requirements of this section. The
Contractor shall include in each subcontract agreement, language which requires
Subcontractors to abide by the provisions of City Municipal Code §22.3004.

l. The Contractor's attention is directed to the provisions of the State of California Labor Code
§1776 (Stats. 1978, Ch. 1249). The Contractor shall be responsible for the compliance with
these provisions by Subcontractors.

J. This contract is effective as of the date the City issued the Contractor a written notice to
proceed (NTP), or the date of the last signatory below, whichever occurred first.

K. The Contractor shall complete the work to be performed under this agreement and shall achieve
Acceptance within the allowed number of Working Days from the NTP as specified in the Notice
of Award, unless authorized otherwise by the Engineer. Time is of essence for the completion of
the Work and the Project has critical milestones to be met as listed in the Notice of Award.

L. During the final design process (if any), if the Contractor modifies the Project such that a revision
of the environmental document is required, the Contractor shall be responsible for all work
required for implementing a revision, including preparation of revised documentation and
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coordination with City staff. Work shall not proceed on the project until the environmental
requirements are met to the satisfaction of the City. There shall be no additional time allowed in
the contract for processing and approval of revised permit documents.

M. Prior to NTP or as required by the City, the Contractor shall:

1. File surety bonds with the City to be approved by the City in the amounts and for the
purposes noted in the Notice Inviting Bids and

2. Obtain the required insurance in accordance with 5-4, "INSURANCE" and any
additional insurance as may be specified in the Supplemental Special Provisions.
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IN WITNESS WHEREOF, this Agreement is executed by the City of San Diego, acting by and through
its Mayor or designee, pursuant to the emergency contract provisions of City Charter §94 authorizing

such execution, and by the Contractor.

THE CITY OF SAN DIEGO

By, WL (levilelpen

Print Name: Stephen Samara
Principal Contract Specialist
Purchasing & Contracting Department

Ditas 2/16/2022

J.R. Filanc Construction Company, Inc.

By —

Print Name;_Omar Rodea

Title: President

Date: February 8, 2022

City of San Diego License No.;_B1994000641

State Contractor's License No. ;134877

4182 60th St and 5973 Alta Mesa Way Emergency
Agreement (Rev. Sep. 2020)

APPROVED AS TO FORM

Mara W,
By
Print Name:; A:Bm ‘\Md\

Deputy City Attorney

Date: ’L(/) 6{/22—,
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PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND:

J.R. Filanc Construction Company , @ corporation, as principal, and

Everest Reinsurance Company

a corporation authorized to do

business in the State of Califarnla, as Surety, hereby obligate themselves, their successors and assigns,

Jointly and severally, to The City of San Diego a municipal corporation in the sum of __Two Million

seven Hundred Thousand Dollars and Zero Cents ($2,700,000.00) for the faithful performance of the

annexed contract, and in the sum ofIwo Million Seven Hundred Thousand Dollars and Zero Cents ($2,700,000)

for the benefit of laborers and materialmen designated below.
Conditions:

If the Principal shall falthfully perform the annexed contract with the City of San Diego,
California, then the obligation hereln with respect to a faithful performance shall be void; otherwise it
shalf remain in full force.

[f the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay all amounts due under the
Californla Unemployment Insurance Act then the obligation herein with respect to laborers and
rmaterialmen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materialmen shall Inure to the benefit of
all persons, firms and corporations entltled to file claims under the provisions of Article 2. Claimants,
(iff) public works of Improvement commencing with Civil Code Section 9100 of the Civil Code of the
State of California.

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives
notice of same.

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the
provisions of this bond.

The Surety expressly agrees that the City of San Diego may reject any contractor or
subcontractor which may be proposed by Surety in fulfillment of its obligations in the event of default
by the Principal.

The Surety shall not utilize the Principal In completing the improvements and work specified
In the Agreement in the event the City terminates the Principal for default.
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PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND (continued)

THE CITY OF SAN DIEGO

By: /1 (CEBlen

Stephen Samara
Principal Contract Specialist
Purchasing & Contracting Department

Print Name:

(}ONTRACTOR

ilanc Constr

tion Company, Inc.

/

Print Name: OfIVIY . \KiEss
Date: \/4/'(/%%

By:

4182 60th St and 5973 Alta Mesa Way Emergency
Performance and Payment Bonds (Rev. Sep. 2021)

APPROVED AS TO FORM

Mara W. EllipttCity

Print Name:

Date: ‘2—//[5{)@‘2""

SURETY

Everest Reinsurance Company

o L

Print Name:

Attorney-In-Fact

Lawrence F. McMahon

January 28, 2022
Date: il

P.O. Box 70, Orange, CA 92856

Local Address of Surety
925-348-2585

Local Phone Number of Surety

$22,950.00

Premium
Bond no. ES00009048

Bond Number

19 | Page




ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or
validity of that document.

State of California o
County of San Dlego )

on. S anua iy }gy 2072 pefore me, Minna Huovila, Notary Public
(insert name and title of the officer)

personally appeared __-awrence F., McMahon

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal. MFW " HQ@V%LAJ

L, COMM, #2313883

¢ NOTARY PUBLIC-CALIFORNMIA

/ SAN DIEGO COUNTY

My Commission Expirss
DECEMBER 6, 2023

b 353

Signature - (Seal)




POWER OF ATTORNEY
EVEREST REINSURANCE COMPANY
DELAWARE

KNOW ALL PERSONS BY THESE PRESENTS: That Eversst Relnsurance Company, a corporation of the State of Delaware
(“Company™) having its principal office located at 477 Martinsville Road, Liberty Comer, New Jersey 07938, do hereby nominate,
constitute, and appoint:

Lawrence F, McMahon, Ryan E. Warnock, Christopher Conte, Sarah Myers, Janice Martin, Tara Bacon, Maria Hallmark

its true and lawful Attorney(s)-in-fact to make, execute, attest, seal and deliver for and on its behalf, as surety, and as Its act and deed,
where required, any and all bonds and undertakings in the nature thereof, for the penal sum of no one of which is in any event to exceed
UNLIMITED, reserving for itself the full power of substitution and revocation.

Such honds and undertakings, when duly executed by the aforesaid Attorney(s)-in-fact shall be binding upon the Company as fully and to
the same extent as if such bonds and undertakings were signed by the President and Secretary of the Company and sealed with its
corporate seal,

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Board
of Directors of Company (“Board”) on the 28th day of July 2016:

RESOLVED, that the President, any Executive Vice President, and any Senlor Vice President and Anthony Romano are
heraby appointed by the Board as authorized to make, execute, seal and deliver for and on behalf of the Company, any and all bands,
undertakings, confracts or obligations in surety or co-surely with others and that the Secretary or any Assistant Secrelary of the Company
be and that each of them hereby is authorized to atfest fo the execution of any such bonds, underfakings, contracts or obligations In
surely or co-strety and aftach thereto the corporate seal of the Gompany.

RESOLVED, FURTHER, that the President, any Executive Vice President, and any Senior Vice President and Anthony
Romano are hereby authorized fo execute powers of attomey qualifying the atlomey named in the given power of atforey to execute, on
behalf of the Company, bonds and undertakings in surety or co-surety with others, and that the Secretaty or any Assistant Secretary of
the Company be, and that each of them Js hereby authorized fo allest the execution of any such power of atforney, and to attach thereto
the corporate seal of the Company.

RESOLVED, FURTHER, that the signature of such officers named in the preceding resolutions and the corporate seal of the
Company may be affixed to such powers of attomey or to any cartificate relating thereto by facsimile, and any such power of attomey or
certificate bearing such facsimile signatures or facsimile seal shall be thereafter valid and binding upon the Company with respect to any
bond, undertaking, contract or obligation In surely or co-surely with others to which it is attached.

IN WITNESS WHEREOF, Everest Reinsurance Company has caused their corporate seals to be affixed herato, and these presents to
he signed by their duly authorized officers this 26th day of July 20186.

Everest Reinsurance Company

Mehooe. (e

Atftest: Nicole Chase, Assistant Secretary By: Anthony Romano, Vice President

On this 28th day of July 2016, before me personally came Anthony Romano, known to me, wha, belng duly sworn, did execute the above
instrument: that ha knows the seal of sald Company; that the seal affixed to the aforesaid Instrument is such corporate seal and was
affixed thereto; and that he executed said Instrument by like ordar.

LINDA ROBINS
Notary Public, State of New York )
No 01R06239736 o
Qualified in Queens County el g /\f/ ——
Term Expires April 25, 2023

Linda Robins, Notary Public

IN WITNESS WHEREOE, | have heraunto set my hand and afiixed the seal of said Company, at the Liberty Corner, this 28th day
of January 2022

ES 000104 16




EXHIBIT A

DRUG-FREE WORKPLACE CERTIFICATION
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CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace",
of the project specifications, and that;

This company_has in place a drug-free workplace program that complies with said policy. | further
certify that each subcontract agreement for this project contains language which indicates the
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as
outlined.
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EXHIBIT B

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION
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CONTRACTOR CERTIFICATION

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2,
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”,
of the project specifications, and that:

This company has in place workplace program that complies with said policy. | further certify that
each subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of the policy as outlined.
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EXHIBIT C

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

| declare under penalty of perjury that | am authorized to make this certification on behalf of the
company submitting this bid/proposal, that as Contractor, | am familiar with the requirements of City
of San Diego Municipal Code 8 22.3004 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project
specifications, and that Contractor has complied with those requirements.

| further certify that each of the Contractor's subcontractors has completed a Pledge of Compliance
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.
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EXHIBIT D

EQUAL BENEFITS ORDINANCE CERTIFICATION

4182 60th St and 5973 Alta Mesa Way Emergency 26 | Page
Exhibit D - Equal Benefits Ordinance Certification



CONTRACTOR CERTIFICATION

EQUAL BENEFITS ORDINANCE CERTIFICATION

| declare under penalty of perjury that | am familiar with the requirements of and in compliance with
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.
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EXHIBIT E

PRODUCT ENDORSEMENT
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CONTRACTOR CERTIFICATION

PRODUCT ENDORSEMENT

| declare under penalty of perjury that | acknowledge and agree to comply with the provisions of City
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement
identifying or referring to the City as the user of a product or service requires the prior written
approval of the City.

4182 60th St and 5973 Alta Mesa Way Emergency 29 | Page

Exhibit E - Product Endorsement



EXHIBIT F

AFFIDAVIT OF DISPOSAL
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AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the DAY OF , , the undersigned entered
into and executed a contract with the City of San Diego, a municipal corporation, for:

4182 60th St and 5973 Alta Mesa Way Emergency
(Name of Project)

as particularly described in said contract and identified as Bid No. K-22-2066-EMR-3; SAP No. (WBS) B-22052; and
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash,
debris, and surplus materials resulting from this project have been disposed of in a legal manner";
and WHEREAS, said contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus
materials as described in said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF
Contractor

by
ATTEST:
State of
County of
On this DAY OF .2 , before the undersigned, a Notary Public in
and for said County and State, duly commissioned and sworn, personally appeared

known to me to be the Contractor named in

the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said
Contractor executed the said Release.

Notary Public in and for said County and State
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EXHIBIT G

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to effectuate
a collusive or sham bid.
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EXHIBIT H

CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS
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CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated
against its employees, subcontractors, vendors or suppliers, and a description of the status or
resolution of that complaint, including any remedial action taken.

CHECK ONE BOX ONLY.

X] The undersigned certifies that within the past 10 years the Bidder has NOT been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.

] The undersigned certifies that within the past 10 years the Bidder has been the subject
of a complaint or pending action in a legal administrative proceeding alleging that
Bidder discriminated against its employees, subcontractors, vendors or suppliers. A
description of the status or resolution of that complaint, including any remedial action
taken and the applicable dates is as follows:

DATE OF LOCATION DESCRIPTION OF CLAIM | LITIGATION | STATUS | RESOLUTION/REMEDIAL
CLAIM (Y/N) ACTION TAKEN

Contractor Name;_ J.R. Filanc Construction Company, Inc.

Certified By Omar Rodea Title _President
Name
W‘N Date February 8, 2022
Signature

USE ADDITIONAL FORMS AS NECESSARY
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EXHIBIT |

MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM
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Mandatory Disclosure of Business Interests Form

BIDDER/PROPOSER INFORMATION

Legal Name DBA
J.R. Filanc Construction Company, Inc. n/a
Street Address | City State | Zip
740 N. Andreasen Drive, Escondido CA 92029
Contact Person, Title Phone Fax

Omar Rodea, President

760-941-7130

760-941-3969

Provide the name, identity, and precise nature of the interest* of all persons who are directly or indirectly involved** in this proposed

transaction (SDMC § 21.0103).

* The precise nature of the interest includes:

o the percentage ownership interest in a party to the transaction,

o the percentage ownership interest in any firm, corporation, or partnership that will receive funds from the

° transaction, the value of any financial interest in the transaction,

o any contingent interest in the transaction and the value of such interest should the contingency be satisfied, and any
o philanthropic, scientific, artistic, or property interest in the transaction.

** Directly or indirectly involved means pursuing the transaction by:

° communicating or negotiating with City officers or employees,
° submitting or preparing applications, bids, proposals or other documents for purposes of contracting with the City,
° or directing or supervising the actions of persons engaged in the above activity.

Name Title/Position

Please see Attachment A

City and State of Residence

Employer (if different than Bidder/Proposer)

Interest in the transaction

Name

Title/Position

City and State of Residence

Employer (if different than Bidder/Proposer)

Interest in the transaction

* Use Additional Pages if Necessary *

Under penalty of perjury under the laws of the State of California, | certify that | am responsible for the completeness and
accuracy of the responses contained herein, and that all information provided is true, full and complete to the best of my
knowledge and belief. | agree to provide written notice to the Mayor or Designee within five (5) business days if, at any time, |
learn that any portion of this Mandatory Disclosure of Business Interests Form requires an updated response. Failure to

timely provide the Mayor or Designee with written notice is grounds for Contract termination.
Omar Rodea, President @i@—”_\ February 8, 2022
N

Print Name, Title

Signature

Date

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-responsive. In the case of an
informal solicitation, the contract will not be awarded unless a signed and completed Mandatory Disclosure of Business

Interests Form is submitted.
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EXHIBIT )

FORMS
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LIST OF SUBCONTRACTORS

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address
and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of
0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion of
the Work. The Bidder's attention is directed to the GREENBOOK and Special Provisions Section 3-2, “SELF-PERFORMANCE", which stipulates the percentage of the Work to be performed with the
Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards

achieving any mandatory, voluntary, or both subcontracting participation percentages.

S BoNHRE MBE, WBE, DBE, DVBE, CHECK IF
NAME, ADDRESS AND TELEPHONE NUMBER OF | CONSTRUCTOR | . o = | SUBCONTRACTOR | TYPEOF e OBE, ELBE, SLBE, SDB, WHERE JOINT
SUBCONTRACTOR OR DESIGNER ey LICENSE NUMBER WORK | (o nl e oncr | WosB. HUBZone,or | CERTIFIED VENTURE
SDVOSBO® PARTNERSHIP
Name:
Address:
City: State: No subconfractors to submit at this time
Zip: Phone:
Email:
Name:
Address:
City: State:
Zip: Phone:
Email:
@ As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITYy State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

MBE, WBE, DBE,
NAME, ADDRESS AND TELEPHONE NUMBER OF MATERIALS OR M TRAL of St ol | tsuppiiers'| < WANUFAETORER:. || < DYBE,OBEFELDE, Sl it
VENDOR/SUPPLIER SURRLIES (MUST BE FILLED ouT) | (Yes/No) HUBZone, OR
(Yes/No) SDVOSBO

Name:

Address:

City: State: No vendors to gubmit at this time

Zip: Phone:

Email:

Name:

Address:

City: State:

Zip: Phone:

Email:

@ As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego cITy State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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DEBARMENT AND SUSPENSION CERTIFICATION
EFFECT OF DEBARMENT OR SUSPENSION
To promote integrity in the City’s contracting processes and to protect the public interest, the City shall only enter into
contracts with responsible bidders and contractors. In accordance with San Diego Municipal Code §22.0814 (a):
Bidders and contractors who have been debarred or suspended are excluded from submitting bids, submitting
responses to requests for proposal or qualifications, receiving contract awards, executing contracts, participating as a
subcontractor, employee, agent or representative of another person contracting with the City.

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the
City a list of Names of the Principal Individual owner(s)

The names of all persons interested in the foregoing proposal as Principals are as follows:

NAME TITLE

Please see Attachment A

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager
thereof; if a co-partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or
other interested person is an individual, state first and last names in full.

The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person associated therewith in
the capacity of owner, partner, director, officer, manager:

e Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any
Federal, State or local agency;

e has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal, State or local
agency within the past 3 years;

e does not have a proposed debarment pending; and

e  has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction
in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will be considered in determining bidder responsibility. For any exception noted above, indicate below to
whom it applies, initiating agency, and dates of action.

Contractor Name: J.R. Filanc Construction Company, Inc.

Certified By Omar Rodea Title President
N
(M bate February 8, 2022
Signature

NOTE: Providing false information may result in criminal prosecution or administrative sanctions.
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J.R. Filanc Construction Company, Inc.

Attachment A
Name(s) of Member of Firm or City and State of Employer (if different Interest in
Office of Corporation authorized Residence than Bidder/Proposer) Transaction
to enter into a binding Contract
Mark E. Filanc - Chief Executive Del Mar, CA n/a 91.0749%
Officer
Omar Rodea - President Carlsbad, CA n/a 0.4224%
Vincent L. Diaz - Vice President Fallbrook, CA n/a 1.6915%
Norbert J. Schulz - Vice President Del Mar, CA n/a 0.5280%
Robert W. Zaiser - Vice President Cardiff, CA n/a 1.7600%
Gary P. Silverman — Vice President Del Mar, CA n/a 0.0%
Linda M. Stangel - Secretary Escondido, CA n/a 0.0%
David J. Kiess - Assistant Secretary Carlsbad, CA n/a 1.9872%
and Vice President




Names of the Principal individual owner(s)
FOR SUBCONTRACTORS/SUPPLIERS/MANUFACTURERS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the
City a list of Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

O SUBCONTRACTOR [l SUPPLIER ] MANUFACTURER

NAME TITLE

No subcontractors, suppliers, or manufacturers at this time.

O SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE

] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER
NAME TITLE

] SUBCONTRACTOR O SUPPLIER [l MANUFACTURER
NAME TITLE

Contractor Name: _ J-R. Filanc Construction Company, Inc.

Certified By Omar Rodea Title _President

P Name

Signature

pate _February 8, 2022

*USE ADDITIONAL FORMS AS NECESSARY*

4182 60th St and 5973 Alta Mesa Way Emergency 42 | Page
Exhibit | - Debarment and Suspension Certification (Rev. July 2019)



The City of
SAN DIEGO)

EQUAL OPPORTUNITY CONTRACTING (EOC)
1200 Third Avenue, Suite 200 * San Diego, CA 92101
Phone: (619) 236-6000 « Fax: (619) 236-5904

WORK FORCE REPORT

The objective of the Equal Employment Opportunity Outreach Program, San Diego Municipal Code Sections 22.3501 through 22.3517, is
to ensure that contractors doing business with the City, or receiving funds from the City, do not engage in unlawful discriminatory
employment practices prohibited by State and Federal law. Such employment practices include, but are not limited to unlawful
discrimination in the following: employment, promotion or upgrading, demotion or transfer, recruitment or recruitment advertising,
layoff or termination, rate of pay or other forms of compensation, and selection for training, including apprenticeship. Contractors
are required to provide a completed Work Force Report (WFR).

NO OTHER FORMS WILL BE ACCEPTED
CONTRACTOR IDENTIFICATION
Type of Contractor: O Construction O Vendor/Supplier O Financial Institution O Lessee/Lessor
O Consultant O Grant Recipient O Insurance Company O Other

Name of Company:

ADA/DBA:

Address (Corporate Headquarters, where applicable):

City: County: State: Zip:

Telephone Number: Fax Number:

Name of Company CEO:

Address(es), phone and fax number(s) of company facilities located in San Diego County (if different from above):

Address:

City: County: State: Zip:
Telephone Number: Fax Number: Email:

Type of Business: Type of License:

The Company has appointed:

As its Equal Employment Opportunity Officer (EEOO). The EEOO has been given authority to establish, disseminate and enforce equal employment
and affirmative action policies of this company. The EEOO may be contacted at:

Address:

Telephone Number: (_) Fax Number: Email:

O One San Diego County (or Most Local County) Work Force - Mandatory
O Branch Work Force *
O Managing Office Work Force

Check the box above that applies to this WFR.

*Submit a separate Work Force Report for all participating branches. Combine WFRs if more than one branch per county.
|, the undersigned representative of

(Firm Name)
; hereby certify that information provided

(County) (State)
herein is true and correct. This document was executed on this day of ,20.
(Authorized Signature) (Print Authorized Signature Name)
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L
WORK FORCE REPORT - Page 2

\NAME OF FIRM: DATE:
OFFICE(S) or BRANCH(ES): COUNTY:
INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row provided. Sum of
all totals should be equal to your total work force. Include all those employed by your company on either a full or part-time basis. The following groups
are to be included in ethnic categories listed in columns below:
]
(1) Black or African-American (5) Native Hawaiian or Pacific Islander

(2) Hispanic or Latino (6) White

(3) Asian (7)  Other race/ethnicity; not falling into other groups

(4) American Indian or Alaska Native

Definitions of the race and ethnicity categories can be found on Page 4

(1) 4)

Black or ) (2). 3) American (5.). (6) 7)
ADMINISTRATION African | Tispanicor Asian Indian/ Nat. | Pacific White | Other Race/

OCCUPATIONAL CATEGORY American Latino Alaskan Islander Ethnicity

® | M ® | M ® | ™M (R

M B | (M) F [ (M) F [ (M)

Management & Financial

Professional

A&E, Science, Computer

Technical

Sales

Administrative Support

Services

Crafts

Operative Workers

Transportation

Laborers*

*Construction laborers and other field employees are not to be included on this page

Totals Each Column b b \ \ 1 h 1

Grand Total All Employees

Indicate by Gender and Ethnicity the Number of Above Employees Who Are Disabled:

Disabled

Non-Profit Organizations Only:

Board of Directors \ \ ) \ \ | h

Volunteers

Artists
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WORK FORCE REPORT - Page 3

NAME OF FIRM:

OFFICE(S) or BRANCH(ES): COUNTY:
INSTRUCTIONS: For each occupational category, indicate number of males and females in every ethnic group. Total columns in row provided. Sum of
all totals should be equal to your total work force. Include all those employed by your company on either a full or part-time basis. The following groups
are to be included in ethnic categories listed in columns below:

DATE:

(1) Black or African-American (5) Native Hawaiian or Pacific Islander
(2) Hispanic or Latino (6) White
(3) Asian (7)  Other race/ethnicity; not falling into other groups

(4) American Indian or Alaska Native
Definitions of the race and ethnicity categories can be found on Page 4

(1)

4

TRADE
OCCUPATIONAL CATEGORY

Black or
African
American

(2)
Hispanic or
Latino

(3)
Asian

American
Indian/
Nat.

(5)
Pacific
Islander

(6)
White

(7)
Other Race/
Ethnicity

Alaskan

Mm:® Mm@ M B MM E My B M E M (3]

Brick, Block or Stone Masons

Carpenters

Carpet, Floor & Tile Installers Finishers

Cement Masons, Concrete Finishers

Construction Laborers

Drywall Installers, Ceiling Tile Inst

Electricians

Elevator Installers

First-Line Supervisors/Managers

Glaziers

Millwrights

Misc. Const. Equipment Operators

Painters, Const. & Maintenance

Pipelayers, Plumbers, Pipe & Steam
Fitters

Plasterers & Stucco Masons

Roofers

Security Guards & Surveillance Officers

Sheet Metal Workers

Structural Metal Fabricators & Fitters

Welding, Soldering & Brazing Workers

Helpers; Construction Trade !

Workers, Extractive Crafts, Miners

Totals Each Column

Grand Total All Emplovees

Indicate By Gender and Ethnicity the Number of Above Employees Who Are Disabled:
Disabled ' ' '
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The City of

SAN DIEGO)

Work Force Report

HISTORY Native Hawaiian or Pacific Islander - A person having origins in
The Work Force Report (WFR) is the document that allows the City any of the peoples of Hawaii, Guam, Samoa, or other Pacific

of San Diego to analyze the work forces of all firms wishing to do Islands.

business with the City. We are able to compare the firm's work White - A person having origins in any of the peoples of Europe,
force data to County Labor Force Availability (CLFA) data derived the Middle East, or North Africa.

from the United States Census. CLFA data is a compilation of lists of Hispanic or Latino - A person of Cuban, Mexican, Puerto Rican,
occupations and includes the percentage of each ethnicity we track South or Central American, or other Spanish culture or origin.

(American Indian or Alaska Native, Asian, Black or African-American,
Native Hawaiian or Pacific Islander, White, and Other) for each
occupation. Currently, our CLFA data is taken from the 2010
Census. In order to compare one firm to another, it is important
that the data we receive from the consultant firm is accurate and
organized in the manner that allows for this fair comparison.

WORK FORCE & BRANCH WORK FORCE REPORTS

When submitting a WFR, especially if the WFR is for a specific
project or activity, we would like to have information about the
firm’s work force that is actually participating in the project or
activity. That is, if the project is in San Diego and the work force is
from San Diego, we want a San Diego County Work Force Report’.
By the same token, if the project is in San Diego, but the work force
is from another county, such as Orange or Riverside County, we
want a Work Force Report from that county?. If participation in a
San Diego project is by work forces from San Diego County and, for
example, from Los Angeles County and from

Sacramento County, we ask for separate Work Force Reports
representing your firm from each of the three counties.

MANAGING OFFICE WORK FORCE

Equal Opportunity Contracting may occasionally ask for a Managing
Office Work Force (MOWF) Report. This may occur in an instance
where the firm involved is a large national or international firm but
the San Diego or other local work force is very small. In this case,
we may ask for both a local and a MOWF Report'-3. In another case,
when work is done only by the Managing Office, only the MOWF
Report may be necessary.?

TYPES OF WORK FORCE REPORTS:

Please note, throughout the preceding text of this page, the
superscript numbers one ', two 2 & three 3. These numbers coincide
with the types of work force report required in the example. See
below:

' One San Diego County (or Most Local County) Work Force -
Mandatory in most cases

2 Branch Work Force *

3 Managing Office Work Force

*Submit a separate Work Force Report for all participating branches.
Combine WFRs if more than one branch per county.

RACE/ETHNICITY CATEGORIES
American Indian or Alaska Native - A person having origins in
any of the peoples of North and South America (including Central
America) and who maintains tribal affiliation or community
attachment.
Asian - A person having origins in any of the peoples of the Far
East, Southeast Asia, or the Indian subcontinent including, for
example, Cambodia, China, India, Japan, Korea, Malaysia, Pakistan,
the Philippine Islands, Thailand, and Vietnam.
Black or African American - A person having origins in any of the
Black racial groups of Africa.
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Exhibit A: Work Force Report Job Categories - Administration

Refer to this table when completing your firm's Work Force Report form(s).

Management & Financial

Advertising, Marketing, Promotions, Public Relations, and
Sales Managers

Business Operations Specialists
Financial Specialists

Operations Specialties Managers
Other Management Occupations
Top Executives

Professional
Art and Design Workers

Counselors, Social Workers, and Other Community and
Social Service Specialists

Entertainers and Performers, Sports and Related Workers
Health Diagnosing and Treating Practitioners

Lawyers, Judges, and Related Workers

Librarians, Curators, and Archivists

Life Scientists

Media and Communication Workers

Other Teachers and Instructors

Postsecondary Teachers

Primary, Secondary, and Special Education School
Teachers

Religious Workers

Social Scientists and Related Workers

Architecture & Engineering, Science, Computer
Architects, Surveyors, and Cartographers

Computer Specialists
Engineers
Mathematical Science Occupations

Physical Scientists

Technical
Drafters, Engineering, and Mapping Technicians

Health Technologists and Technicians
Life, Physical, and Social Science Technicians

Media and Communication Equipment Workers

Sales

Other Sales and Related Workers
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Retail Sales Workers
Sales Representatives, Services
Sales Representatives, Wholesale and Manufacturing

Supervisors, Sales Workers

Administrative Support
Financial Clerks

Information and Record Clerks
Legal Support Workers

Material Recording, Scheduling, Dispatching, and
Distributing Workers

Other Education, Training, and Library Occupations
Other Office and Administrative Support Workers
Secretaries and Administrative Assistants

Supervisors, Office and Administrative Support
Workers

Services
Building Cleaning and Pest Control Workers

Cooks and Food Preparation Workers
Entertainment Attendants and Related Workers
Fire Fighting and Prevention Workers

First-Line Supervisors/Managers, Protective Service
Workers

Food and Beverage Serving Workers

Funeral Service Workers

Law Enforcement Workers

Nursing, Psychiatric, and Home Health Aides

Occupational and Physical Therapist Assistants and
Aides

Other Food Preparation and Serving Related Workers
Other Healthcare Support Occupations

Other Personal Care and Service Workers

Other Protective Service Workers

Personal Appearance Workers

Supervisors, Food Preparation and Serving Workers
Supervisors, Personal Care and Service Workers
Transportation, Tourism, and Lodging Attendants

Crafts
Construction Trades Workers
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Electrical and Electronic Equipment Mechanics,
Installers, and Repairers

Extraction Workers
Material Moving Workers
Other Construction and Related Workers

Other Installation, Maintenance, and Repair
Occupations

Plant and System Operators

Supervisors of Installation, Maintenance, and Repair
Workers

Supervisors, Construction and Extraction Workers

Vehicle and Mobile Equipment Mechanics, Installers,
and Repairers

Woodworkers

Operative Workers
Assemblers and Fabricators

Communications Equipment Operators
Food Processing Workers

Metal Workers and Plastic Workers
Motor Vehicle Operators

Other Production Occupations
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Printing Workers
Supervisors, Production Workers
Textile, Apparel, and Furnishings Workers

Transportation
Air Transportation Workers

Other Transportation Workers
Rail Transportation Workers

Supervisors, Transportation and Material Moving
Workers

Water Transportation Workers

Laborers
Agricultural Workers

Animal Care and Service Workers

Fishing and Hunting Workers

Forest, Conservation, and Logging Workers
Grounds Maintenance Workers

Helpers, Construction Trades

Supervisors, Building and Grounds Cleaning and
Maintenance Workers

Supervisors, Farming, Fishing, and Forestry Workers
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Exhibit B: Work Force Report Job Categories-Trade

Brick, Block or Stone Masons
Brickmasons and Blockmasons

Stonemasons

Carpenters

Carpet, floor and Tile Installers and Finishers
Carpet Installers

Floor Layers, except Carpet, Wood and Hard Tiles

Floor Sanders and Finishers

Tile and Marble Setters

Cement Masons, Concrete Finishers
Cement Masons and Concrete Finishers

Terrazzo Workers and Finishers

Construction Laborers

Drywall Installers, Ceiling Tile Inst
Drywall and Ceiling Tile Installers

Tapers

Electricians

Elevator Installers and Repairers

First-Line Supervisors/Managers
First-line Supervisors/Managers of Construction
Trades and Extraction Workers

Glaziers

Helpers, Construction Trade
Brickmasons, Blockmasons, and Tile and Marble
Setters

Carpenters
Electricians

Painters, Paperhangers, Plasterers and Stucco

Pipelayers, Plumbers, Pipefitters and Steamfitters

Roofers

All other Construction Trades
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Millwrights

Heating, Air Conditioning and Refrigeration Mechanics and
Installers

Mechanical Door Repairers
Control and Valve Installers and Repairers

Other Installation, Maintenance and Repair Occupations

Misc. Const. Equipment Operators
Paving, Surfacing and Tamping Equipment Operators

Pile-Driver Operators
Operating Engineers and Other Construction
Equipment Operators
Painters, Const. Maintenance
Painters, Construction and Maintenance

Paperhangers

Pipelayers and Plumbers

Pipelayers

Plumbers, Pipefitters and Steamfitters
Plasterers and Stucco Masons
Roofers
Security Guards & Surveillance Officers
Sheet Metal Workers
Structural Iron and Steel Workers
Welding, Soldering and Brazing Workers

Welders, Cutter, Solderers and Brazers

Welding, Soldering and Brazing Machine Setter,
Operators and Tenders

Workers, Extractive Crafts, Miners
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EXHIBIT K

SUPPLEMENTARY SPECIAL PROVISIONS
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

1. The 2018 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK").

2. The 2018 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK"), including the following:
a) General Provisions (A) for all Construction Contracts.
b) General Provisions (B) for Design-Build and Multiple Award Construction Contracts.

PART 0 - EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)
SECTION A - GENERAL REQUIREMENTS

0-12 CONTRACT RECORDS AND REPORTS. To the “"WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

1. You shall maintain records of all subcontracts and invoices from your
Subcontractors and Suppliers for work on this project. Records shall show
name, telephone number including area code, and business address of each
Subcontractor, Supplier, and joint venture partner, and the total amount
actually paid to each firm. Project relevant records, regardless of tier, may be
periodically reviewed by the City.

2. You shall retain all records, books, papers, and documents pertinent to the
Contract for a period of not less than 5 years after Notice of Completion and
allow access to said records by the City's authorized representatives.

3. You shall submit the following reports using the City's web-based contract
compliance (Prism® portal):

a) Monthly Payment. You shall submit Monthly Payment Reporting by
the 10t day of the subsequent month. Incomplete and/or delinquent

reporting may cause payment delays, non-payment of invoices, or
both.

4, The records maintained under item 1, described above, shall be consolidated
into a Final Summary Report, certified as correct by an authorized
representative of the Contractor. The Final Summary Report shall include all
subcontracting activities and be sent to the EOCP Program Manager prior to
Acceptance. Failure to comply may result in assessment of liquidated damages
or withholding of retention. The City will review and verify 100% of subcontract
participation reported in the Final Summary Report prior to approval and
release of final retention to you. In the event your Subcontractors are owed
money for completed Work, the City may authorize payment to subcontractor
via a joint check from the withheld retention.
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SECTION 1 - GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND
SYMBOLS

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, items 56, 69, and 102, DELETE in
their entirety and SUBSTITUTE with the following:

56. Notice of Completion (NOC) - A document recorded with the County of San
Diego to signify that the Contract Work has been completed and accepted by
the City.

69. Punchlist - A list of items of Work or corrections generated after a Walk-through
that is conducted when you consider that the Work and Services are complete,
and as verified by the Owner. The Punchlist may be completed in phases if defined
in the Contract.

102.  Walk-through - An inspection the City uses to verify the completion of the
Project or phase of the Project and to generate a Punchlist prior to Acceptance.

To the “"WHITEBOOK", item 54, “Normal Working Hours", ADD the following:
The Normal Working Hours are 7:00 AM to 5:00 PM.

To the “WHITEBOOK", ADD the following:

108. Acceptance - When all of the Contract Work, including all Punchlist items, is
deemed officially complete by the City Asset Owning Department or Deputy
City Engineer.

109. Occupancy - When the Owner deems a building is ready for use, the Owner
will issue a certificate of Occupancy in writing.

110.  Substantial Completion - When all Contract Work is deemed complete by the
Contractor in writing, and as verified by the Owner. Substantial Completion
may be completed in phases if defined in the Contract.

1-7.1.3 Requests for Information (RFI). To the “WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

1. Should You discover a conflict, omission, errors in the Contract Documents,
differences with existing field conditions, or have any questions concerning
interpretation or clarification of Contract Documents, or when you propose
deviations to the standards or design, you shall submit a Request for
Information (RFI) to the City regarding your question or clarification within
1 Working Day.

2. Your RFI shall meet the following requirements:
a) All RFIs, whether by You or your Subcontractor or supplier at any tier,
shall be submitted by You to the City.
b) RFIs shall be numbered sequentially.
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) You shall clearly and concisely set forth the single issue for which
interpretation or clarification is sought, indicate Specification Section
numbers, Contract Drawing numbers, and details, or other items
involved, and state why a response is required from the City.

d) RFIs shall be submitted within 1 Working Day in order that they may
be adequately researched and answered before the response affects
any critical activity of the Work.

e) Should You believe that a response to an RFl causes a change to the
requirements of the Contract, You shall, before proceeding, give
written notice to the City, indicating that You believe that City response
to the RFI to be a Change Order. Failure to give such written notice
within 5 Working Days of receipt of the City's response to the RFI shall
waive Your right to seek additional time or cost.

3. The City will respond to RFIs within 5 Working Days unless the City notifies
You in writing that a response will take longer. The 5 Working Days shall begin
when the RFI is received and dated by the City. Responses from the City will
not change any requirement of the Contract unless so noted by the City in the
response to the RFI. The City will not issue a Change Order for Extra Work or
additional time when the issue raised in the RFl was due to your fault, neglect,
or any unauthorized deviations from the project design or specifications.

4, If You proceed in resolving a conflict, omission, or any error in the Contract
Documents without sending the City an RFl in accordance with the
requirements stated above, the City may require You to remove such work at
Your cost or back charge You the cost to remove this work.

1-7.2 Contract Bonds. To the “WHITEBOOK”, item 1, DELETE in its entirety and SUBSTITUTE
with the following:

1. Before execution of the Contract, file payment and performance bonds with
the City to be approved by the Board in the amounts and for the purposes
noted. Bonds shall be executed by a responsible surety as follows:

a) If the Work is being funded with state or local money, consistent with
California Code of Civil Procedure §995.670, the Surety shall be an
“admitted surety” authorized by the State of California Department of
Insurance to transact surety insurance in the State.

b) If the Work is being funded with federal money, the Surety shall be
listed in the U.S. Treasury Department Circular 570 and shall be in
conformance with the specified Underwriting Limitations.

To the "WHITEBOOK", item 2, subsection “a", subsection “i", DELETE in its entirety and
SUBSTITUTE with the following:

i A “Payment Bond” (Materials and Labor Bond) is optional. If no bond is
submitted, no payment shall be made until 35 Calendar Days after Acceptance
and any lien requirements have been fulfilled. If a bond is submitted, progress
payments shall be made in accordance with these Specifications.

4182 60th St and 5973 Alta Mesa Way Emergency 53 | Page
Exhibit K - Supplementary Special Provisions (Rev. Jul. 2021)



To the “WHITEBOOK"”, item 2, subsection “d”, DELETE in its entirety and SUBSTITUTE
with the following:

d)

For Contracts over $100,000:

i A “Payment Bond” (Materials and Labor Bond) for 100% of the Contract
Price to satisfy claims of material Suppliers and of mechanics and laborers
employed on the Work. You shall maintain the bond in full force and effect
until Acceptance and until all claims for materials and labor are paid and
shall otherwise comply with the Government Code.

ii. A “Faithful Performance Bond” for 100% of the Contract Price to
guarantee faithful performance of Work, within the time prescribed and
in a manner satisfactory to the City, that materials and workmanship shall
be free from original or developed defects.

To the “WHITEBOOK", item 7, DELETE in its entirety and SUBSTITUTE with the following:

7.

You shall require the Surety to mail its standard “Bond Status” form to the
Engineer at the following address:

Deputy Director
Construction Management and Field Engineering Division
9573 Chesapeake Drive San Diego, CA 92123

SECTION 2 - SCOPE OF THE WORK

2-8 EXTRA WORK. To the “WHITEBOOK", ADD the following:
2. Compensation for “Time-and-Material” emergency Contracts.
a) You will be compensated for staff charges directly associated with the
project.
b) Any invoiced off site work shall include a summary of work.
C) Mark up for off site work shall be the same as on site work.
SECTION 3 - CONTROL OF THE WORK
3-3 SUBCONTRACTORS. To the “WHITEBOOK", ADD the following:

10. When a Subcontractor fails to prosecute a portion of the Work in a manner
satisfactory to the City, you shall remove such Subcontractor immediately
upon written request of the City, and shall request approval of a replacement
Subcontractor to perform the Work in accordance with California Public
Contract Code (PCC), Subletting and Subcontracting, Section 4107, at no added
cost to the City.

3-84 Supporting Information. To the “WHITEBOOK", ADD the following:

4, You shall collect and submit rehabilitation data spreadsheets along with
monthly invoices for the following rehabilitation Work (see Exhibit S - Rehab
Data Collection - Storm Drain Sample Data Template).

a) Storm Drains
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3-10 SURVEYING. To the “GREENBOOK" and “WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

3-10 SURVEYING (DESIGN-BUILD).

3-10.1 General.

1.
2.

You shall provide all required site layout not specified in this section.

Unless surveying services are provided by the City, only the Design Firm, not
the Contractor, shall be allowed to hire a Licensed Land Surveyor or a
Registered Civil Engineer authorized to practice land surveying within the State
of California to provide all surveying services needed for the design, and if
requested by the City, also for the construction activities required for the
completion of the Project. Surveying services include, but are not limited to:
land, aerial, topographic and construction.

If requested by the City, the Design Firm shall submit a letter to the City's
Project Manager identifying the Licensed Land Surveyor or the Registered Civil
Engineer authorized to practice land surveying within the State of California
that will be performing the design and/or construction phase survey services
for the Project.

Where applicable, notify the City in writing at least 2 Working Days prior to
requesting survey services to be provided by the City.

The Design Firm is responsible for performing and meeting the accuracy of
surveying standards adequate for design and construction through the Design
Firm's Licensed Land Surveyor or Registered Civil Engineer authorized to
practice land surveying within the State of California.

All Survey Services deliverables shall be submitted per the City's CADD
Standards and pertinent Public Works Department Engineering Deliverable
specifications.

https://www.sandiego.gov/ecp/edocref/drawings

All Survey Services and deliverables which reveal non-compliance with the
requirements of the Construction Documents and standards shall be
corrected as deemed necessary by the City at the Design-Builder's expense.

Where Survey Services are provided by the City, all construction survey stakes,
control points, and other survey related marks shall be preserved for the
duration of the Project. If any construction survey stakes, control points, or
other survey related marks are lost or disturbed and need to be replaced, such
replacement shall be performed at the Design-Builder's expense.

The City's Land Survey Section (LSS) shall be notified a minimum of 2 Working
Days (large projects may require more) before any ground is to be disturbed
within the City of San Diego (concrete, asphalt, or dirt). The LSS may need to
inspect the site and provide monumentation information.

3-10.2 Monument Perpetuation.

1.

Monument Perpetuation, including mark-outs, will be performed by the City
Engineering & Capital Projects Department, Land Survey Section (LSS), unless
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otherwise noted. You are responsible for requesting the coordination of these
services.

If at any time a monument will be destroyed or covered, such monument shall
be perpetuated in accordance with state law. Inform the LSS, via project
Resident Engineer, if any monument will be destroyed or covered during any
construction activity.

3-10.3 Line and Grade.

The Work shall conform to the lines, elevations, and grades shown on the
Plans. Three consecutive points set on the same slope shall be used together
so that any variation from a straight grade can be detected. Any such variation
shall be reported to the City’s PM. In the absence of such report, the Surveyor
shall be responsible for any error in the grade of the Work.

Grades for underground conduits will be set at the surface of the ground. The
Design-Builder shall transfer them to the bottom of the trench.

3-10.4 Topographic and Monument Survey - Preliminary Design.

1.

Topographic field survey shall include all existing ground surface topography,
fencing, hardscape, utilities, roadway surface, and curb returns within the
delineated mapping limit. Monument survey shall include the sufficient
collection of existing record survey monuments to perform right-of-way (ROW)
analysis along within subject mapping limits.

Unless otherwise specified, the Land Surveyor shall adhere to Section 3 of the
Minimum Standard Detail Requirements for ALTA/NSPS Land Title Surveys
(Effective February 23, 2016).

https://www.nsps.us.com/page/ALTANSPSStandards

Horizontal Control shall be based on the CCS83 Zone 6, 1991.35 epoch, U.S.
Survey Feet per Record of Survey Map No. 14492 (ROS 14492). It is required to
tie into a first order monument per ROS 14492 unless a first order monument
no longer exists within a three mile radius. Horizontal control measurements
shall be collected in conformance with the local standard of practice.

Vertical Control shall be based on NGVD29 per benchmarks in the City of San
Diego Bench Book. Non 1970 adjusted and 1970 adjusted benchmarks listed
with an asterisk (*) in the City Benchmark book are not to be used together for
Vertical Control - common adjustment sets are to be used.

All topographic field survey data shall be collected using conventional survey
methods utilizing total station instrumentation.

Deliverables.
a) Horizontal and Vertical Control.

i. Completed Calibration sheet as provided indicating the
monuments used to establish the Basis of Bearings and
Vertical Benchmark held to control this survey.
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b) Field Data.
i. Data collected as points and break lines to define a proper
DTM if requested outside of aerial mapping.
ii. Includes utilities collected on surface as required.

iii. Includes Horizontal control points from ROS 14492 used to
define the Basis of Bearings and Vertical control Benchmark(s)
to establish elevation.

iv. Includes record monument points.

V. Data collector project files.

Vi. Raw (unedited) data file.

Vil. Project file.

viii. Point comma delimited text file formatted.

) Topography.
i Create and deliver a complete ASCII coordinate list (.txt/.doc
etc.) of all field collected survey points.

o The contours produced from the surface digital terrain
model (dtm) shall meet or exceed ASPRS 90 standards
where 68% (10) of the contours tested fall within 1/3
contour interval. Any point tested that is more than 3o
out shall be regarded as a blunder. These standards
closely parallel the familiar National Map Accuracy
Standards.

d) Records Research.

i. All public or private records acquired to determine the City's
ROW in the project area delivered in digital or hardcopy format
with any markups and City Records as acquired.

. City records may include but are not limited to GIS
scope plots, sewer and water sheets, loose leaf survey
notes, Tie Point sheets, dedication or vacation
drawings, easement drawings, benchmark list, and

etc.

) After initial search of City records by the Surveyor, they
may request City assistance to search for hard to find
records.

e) Survey Monument Measurements.

i. All found monuments located within, or near, the survey limits
shall be searched and measured. Sufficient additional
monuments to control all boundaries extending from the
survey limits shall be tied (i.e. block corners, Points of Curve
etc.) to the next available survey monument past the survey

limits.
. All Monuments found shall be described with details as
to what was found along with identifying number.
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3-10.5 Monument Search, Field Boundary Survey and Boundary Analysis - Right-of-Way
(ROW) Mapping.

1.

The monument survey, for each designated site, shall be of sufficient coverage
and quality for a Right-of-Way boundary analysis performed and provided in
conformance with City CADD standards.

Surveyor shall deliver to the City all requested survey information and CADD
data, as specified below, upon completion of the Monument Survey and
Boundary Analysis.

Unless otherwise specified, the Land Surveyor shall adhere to Section 3 of the
Minimum Standard Detail Requirements for ALTA/NSPS Land Title Surveys
(Effective February 23, 2016).

https://www.nsps.us.com/page/ALTANSPSStandards

Field monument survey to be performed and provided in conformance with
City CADD standards.

Field Measurements shall be collected in conformance the local standard of
practice.

Horizontal Control shall be based on the CCS83 Zone 6, 1991.35 epoch, U.S.
Survey Feet units, per City of San Diego Record of Survey Map No. 14492 (ROS
14492). All Project survey control shall be based upon field-tied measurements
to a Horizontal First Order monument as shown on ROS 14492. Where existing
First Order monument cannot be recovered or located within a 3-mile radial
distance from the project site a Horizontal Second-Order Monument may be
used as Project survey basis. The Project vertical control datum shall be based
on NGVD29 per benchmarks identified in the City of San Diego Vertical Control
Bench Book (Bench Book). All Project benchmarks shall be selected from a
common Bench Book source group:

a) Benchmarks with elevations updated per U.S.C.G.S adjustment of
1970, identified with an asterisk (*).

b) Benchmarks not adjusted per the 1970 adjusted values (non-
asterisked identifiers).

Deliverables.

a) Horizontal and Vertical Control.

i. Completed Calibration sheet indicating the monuments used
to establish the Basis of Bearings and Vertical Benchmark held
to control this survey.

b) Field Data.

i. Complete, Correct CADD file in conformance with City CADD
Standards and industry standards.

) Includes Horizontal control points from ROS 14492
used to define the Basis of Bearings and Vertical
control Benchmark(s) to establish elevation.

. Includes Monument points covering the area of work.
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ii. Data collector project files.

. Raw (unedited) data file.

o Project file.

) Point comma delimited text file.
c) Records Research.

i. If requested, all public or private records acquired to
determine the City's ROW in the project area delivered in
digital or hardcopy format with any markups and City Records
as acquired.

ii. City records may include but are not limited to GIS scope plots,
sewer and water sheets, loose leaf survey notes, Tie Point
sheets, dedication or vacation drawings, easement drawings,
benchmark list, and etc.

d) Boundary Ties

i. All monuments within the survey limits shall be searched and
tied if found. Sufficient additional monuments to control all
boundaries extending from the survey limits shall be tied (i.e.
Block Corners, Points of Curve etc.) to the next available survey
monument past the survey limits.

. All Monuments found shall be described details as to
what was found along with identifying number.

3-10.6 Field Monument Survey and Topographic Utility Survey.

1.

The right-of-way monumentation survey data shall be provided to the City.

2. Surveyor shall perform a right-of-way monument survey and existing utility
survey (locating feature centers). Surveyor shall also collect ground surface
topography over any aerial obscured areas.

3. Unless otherwise specified, the Land Surveyor shall adhere to Section 3 of the
Minimum Standard Detail Requirements for ALTA/NSPS Land Title Surveys
(Effective February 23, 2016).
https://www.nsps.us.com/page/ALTANSPSStandards

4, Field Measurements shall be collected in conformance with the local standard
of practice.

5. Project Horizontal and Vertical Control.

a) The Horizontal and Vertical Control for this project shall be based on
the same datum, basis of bearing, calibration and benchmark as used
for the Aerial Survey.

b) Horizontal Control Shall be based on the CCS83 Zone 6, 1991.35 epoch,
U.S. Survey Feet per ROS 14492. It is required to tie into a first order
monument per ROS 14492 unless a first order monument no longer
exists within a three mile radius.
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) Vertical Control shall be based on NGVD29 per benchmarks in the City
of San Diego Bench Book. Non 1970 adjusted and 1970 adjusted
benchmarks listed with an asterisk (*) in the City Benchmark book are
not to be used together for Vertical Control - common adjustment sets
are to be used.

d) If adjacent City projects have been found and are included in the
research packages, measurements to a minimum of 3 common
control or ROW points shall be made for evaluation and consistency
between projects. These projects can be used for establishing
common horizontal or vertical control, joining or adding to existing
data, and/or as an inventory of survey monuments for search

purposes.
6. Deliverables.
a) Horizontal and Vertical Control.

i. Completed Calibration sheet indicating the monuments used
to establish the Basis of Bearings and Vertical Benchmark held
to control this survey. The horizontal and vertical control shall
be set by the Surveyor that's issued the first Notice to Proceed.

b) Field Data.

i. Data collected as points and break lines to define a proper
DTM beyond the identified mapping limits if requested.

ii. Include utilities collected on surface as required.

iii. Include horizontal control points from ROS 14492 to define the
Basis of Bearings and Vertical control Benchmark(s) to
establish elevation.

iv. Include Monument points covering the area of work.
V. Data collector project files.
. Raw (unedited) data file.
o Project file.
o Point data text file in “comma delimited format".
vi. CADD File.
) A digital design file displaying all field work, existing

right-of-way monuments, and utility feature data per
City CADD standards. The design file shall be complete,
correct, and free of duplicate elements.

) The following data shall be included in the electronic
mapping file: Name of Design/Engineering Firm and/or
Surveyor doing the project, Company Logo (if
available), Name of project, Work order number, Date
& Scale.

) Include right-of-way monument elements.
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) Use appropriate levels and attributes for all elements
to meet City of San Diego CADD Standards.

) Topography

i Create and deliver a complete ASCII coordinate list (.txt/.doc
etc.) as a result of the geometry report of the final .ALG file.

ii. Use appropriate levels and attributes for all elements to meet
City of San Diego CADD Standards.

d) Records Research.

i. If requested, all public or private records acquired to assist
with right-of-way monument collection.

ii. City records may include but are not limited to GIS scope plots,
sewer and water sheets, loose leaf survey notes, Tie Point
sheets, dedication or vacation drawings, easement drawings,
benchmark list, and etc.

iii. After initial search of City records by the Surveyor, they may
request City assistance to search for hard to find records.

e) Right-of-Way Monument Survey Locations

i. All monuments within the survey limits shall be searched and
located if found. Sufficient additional monuments to control all
boundaries extending from the survey limits shall be located
to facilitate LSS ROW Mapping (i.e. block corners, points of
curve, and etc.).

o All found survey monuments shall describe the
character and identifying reference marks.

o City survey notes and City drawings can be provided,
as applicable.

f) The appropriate City of San Diego cell library (V8 City existing.cel), font
resource file (V8 City font.rsc), color table (V8 City color.tbl), line style
(V8 City Line style.rsc), level scheme, and seed file parameters are to
be used for placement of all elements in the design files, with strict
adherence to "Working Units" and seed file "Global Origin". Base map
level schemes are attached. A CD containing the most current version
of the above seed files, cell libraries and font resource files will be
provided, if needed, upon request.

3-10.7 Construction Survey/Staking.

1. Construction staking surveying shall be performed with the standards
customarily adhered to by an experienced and competent land surveying firm
using the degree of care and skill ordinarily exercised by reputable
professionals practicing in the same field of service in the State of California.
Where approval by the City is required, it is understood to be general approval
only and shall not relieve the Design Firm of their responsibility to comply with
all applicable laws, codes, and good consulting practices.
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2. Field Measurements shall comply with the local standards of practice. All
construction staking with a gradient of less than 1.5% shall be performed by a
total station survey instrument. Gradients less than 0.2% shall require a level
run prior to construction, and all said services shall be performed by the

Surveyor.

3. The following are minimum requirement guidelines for various types of
staking:

a) Limits of work 50-foot maximum interval.

b) Limits of Demolition 50-foot maximum interval.

) Rough grade stakes 50-foot maximum interval.

d) Finish grade stakes 50-foot maximum interval.

e) Slope staking at 50-foot maximum interval.

f) Contour staking @ 50-foot maximum interval.

g) Curb stakes with offset to face of curb, and grade to top of curb with
50-foot maximum interval.

h) Storm drain at 50-foot maximum interval where grade exceeds 1%.

i) Sewer lines at 50-foot maximum interval where grade exceeds 1%.

j) Water lines at 50-foot’ maximum interval offset to near curb face (no
grades - minimum cover).

K) Dry utilities at 50-foot maximum interval where grade exceeds 1%.

1) Construction staking involving horizontal and vertical curves shall be
staked at 25-foot maximum intervals, and further densification for
deltas on applicable curb returns and pipe joints.

m) Storm Drain inlet stakes shall be on face of curb produced, and on
string line grade.

n) Walls staked at footing breaks, with station interval of 25-foot
maximum intervals.

0) Buildings - offsets to outside face of wall.

p) Bridge abutments and bents on opposing sides.

3-12.7 Drinking Water Discharges Requirements. To the “WHITEBOOK", ADD the following:
1. You shall record the results for each discharge event on the City's Drinking

Water Discharge Monitoring form included as Exhibit T - Monthly Drinking
Water Discharge Monitoring Form.

3-131 Completion. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:
1. You shall submit a written assertion that the Work has been completed

and is ready for Owner Acceptance. If, in the Engineer's judgment, the
Work has been completed in accordance with the Contract Documents,
the Engineer will set forth in writing the date the Work was completed.
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This will be the date that you are relieved from responsibility to protect
and maintain the Work and to which liquidated damages will be computed.

3-13.1.1 Requirements Before Requesting a Walk-through. To the “WHITEBOOK”, DELETE in
its entirety and SUBSTITUTE with the following:

3-13.1.1 Requirements Before Requesting Substantial Completion.
1. The following items are required prior to requesting a Substantial Completion:

a) Remove temporary facilities from the Site.

b) Thoroughly cleaning the Site and removing all mark outs and
construction staking.

) Provide completed and signed Red-lines in accordance with 3-7.3
“Redlines and Record Documents”.

d) Provide all material and equipment maintenance and operation
instructions and/or manuals.

e) Provide all tools which are permanent parts of the equipment installed
in the Project.

f) Provide and properly identify all keys for construction and all keys for
permanent Work.

g) Provide all final Special Inspection reports required by the applicable
building Code.

h) Provide all items specified to be supplied as extra stock. Wrap, seal, or
place in a container all items as necessary to allow for storage by the
City for future use. Verify the specified quantities.

i) Ensure that all specified EOCP and certified wage rate documentations
covering the Contract Time have been submitted.

i) If the Work includes installing an irrigation system, provide the spare
parts for the proposed irrigation system as specified in the Special
Provisions.

K) If the Work includes sewer and storm drain installations, the
inspection shall include televising in accordance with 306-18, “VIDEO
INSPECTION".

) If the Work includes a Plant Establishment Period, Work in accordance
with 801-6, “MAINTENANCE AND PLANT ESTABLISHMENT" shall be
completed prior to requesting Substantial Completion, unless
approved otherwise by the Owner.

m) Notify the Engineer to arrange a final inspection of permanent BMPs
installed.

3-13.1.2 Walk-through and Punchlist Procedure. To the “WHITEBOOK", DELETE in its entirety
and SUBSTITUTE with the following:
1. You shall notify the Engineer 15 Working Days in advance of date of anticipated

Substantial Completion to allow time for Engineer to schedule a Walk-through.
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After you complete the requirements in 3-13.1.1, “Requirements Before
Requesting Substantial Completion” and when you consider that the Work is
Substantially Complete, you will notify the Engineer in writing that the Project
is Substantially Complete and request a Walk-through. The Engineer will
review your request and determine if the Project is ready for a Walk-through,
by verifying whether you have completed all items as required by 3-13.1.1,
“Requirements Before Requesting Substantial Completion”. Within 7 Working
Days, the City will either reject your request for a Walk-through in writing or
schedule and conduct a Walk-through inspection. The Engineer shall facilitate
the Walk-through.

The following documents shall be provided at the time of your Walk-through
request: As-Built markup, Plans, specifications, technical data such as
submittals and equipment manuals, draft final payment, warranties, material
certifications, bonds, guarantees, maintenance service agreements, and
maintenance and operating manuals.

Written warranties, except manufacturer's standard printed warranties, shall
be on a letterhead addressed to you. Warranties shall be submitted in the
format described in this section, modified as approved by the City, to suit the
conditions pertaining to the warranty. Lack of submitting these items will delay
start of Walk-through.

The Engineer will provide you with the Punchlist within 15 Working Days after
the date of the Walk-through. The City shall not provide a preliminary
Punchlist.

If the Engineer finds that the Project is not Substantially Complete as defined
herein, the Engineer will terminate the Walk-through and notify you in writing.

If, at any time during the Engineer’s evaluation of the corrective Work required
by the Punchlist, the Engineer discovers that additional corrective Work is
required, the Engineer may include that corrective Work in the Punchlist.

You shall remain solely responsible for the Project Site until the Project is
completely operational, all Punchlist items have been corrected, all operation
and maintenance manuals have been approved, all necessary warranty letters
have been received, and the work is formally accepted by the City.

The Engineer shall meet with you within 5 Working Days of notification that all
Punchlist items are corrected. You shall complete the Punchlist within
30 Working Days, and Working Days will continue to be counted until
Acceptance of the Project.

3-13.2 Acceptance. To the “"WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:
1. You shall provide the completed, signed, and stamped DS-563 to the Engineer
prior to Acceptance.
2. You shall deliver the final As-builts and final billing prior to Acceptance.
3. You shall assemble and deliver to the Engineer a Final Summary Report and
Affidavit of Disposal prior to Acceptance.
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Acceptance shall occur after all of the requirements contained in the Contract
Documents have been fulfilled. If, in the Engineer's judgment, you have fully
performed the Contract, the Engineer will recommend to the City Engineer
that your performance of the Contract be accepted. You shall receive
notification of Acceptance in writing from the Owner and counting of working
days shall cease and Warranty begins.

Retention can be released 35 Calendar Days after NOC. Submit your request
for retention to the Resident Engineer and they will mail to you a "Release of
Claims" form which shall be completed and returned before the retention will
be released.

3-13.3 Warranty. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1.

You shall warranty and repair all defective materials and workmanship for a
period of 1 year. This call back warranty period shall start on the date the Work
was accepted by the City unless the City has Beneficial Use or takes Occupancy
of the project earlier (excluding water, sewer, and storm drain projects).

You shall warranty the Work free from all latent defects for 10 years and patent
defects for a period of 4 years.

The warranty period for specific items covered under manufacturers’ or
suppliers’ warranties shall commence on the date they are placed into service
at the direction of the Engineer in writing.

All express warranties from Subcontractors, manufacturers’, or Suppliers’, of
any tier, for the materials furnished and Work performed shall be assigned, in
writing, to the City, and shall be delivered to the Engineer prior to the
Acceptance of your performance of the Contract.

Replace or repair defective materials and workmanship in a manner
satisfactory to the Engineer after notice to do so from the Engineer and within
the time specified in the notice. If you fail to make such replacements or
repairs within the time specified in the notice, the City may perform the
replacement or repairs at your expense. If you fail to reimburse the City for
the actual costs, your Surety shall be liable for the cost

Items that shall be warrantied free from defective workmanship and materials
for a period longer than 1 year are as follows:

Specified Item Minimum Warranty Period

3 Years of Manufacturer's

Detectable Warning Tile Construction
Warranty

All Work Under SECTION 500 - PIPELINE

REHABILITATION 3 Years

Fiber Optic Interconnect Cables 2 Years

10 Years of Manufacturer's

Luminaires”
Warranty
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Specified Item Minimum Warranty Period

3 Years of Manufacturer's

LED Signal Modules Warranty

Field Devices Associated with 700-6.3,

“Adaptive Control Note” >ee 700-6.3.9, "Warranty

*  Provide documentation verifying that the induction luminaire models being

offered for the Project are covered by the 10 year warranty.

7. If installed, you shall provide the City and property owner a copy of the
manufacturer’s warranty for private sewer pumps, including the alarm panel
and all other accessories.

a) You shall involve the manufacturer in the installation and startup as
needed to secure any extended warranty required.

b) Nothing in here is intended to limit any manufacturer’s warranty which
provides the City with greater warranty rights than set forth in this
section or the Contract Documents.

) The warranty shall include all components. The form of the warranty
shall be approved by the Engineer in accordance with 3-13.3.2,
“Warranty Format Requirements”.

8. If, during the warranty period, any item of the Work is found to be Defective
Work, you shall correct it promptly after receipt of written notice from the City
to do so. The warranty period shall be extended with respect to portions of
the Work corrected as part of the warranty requirements.

SECTION 4 - CONTROL OF MATERIALS

4-3.6 Preapproved Materials. To the “WHITEBOOK”, ADD the following;:
3. You shall submit in writing a list of all products to be incorporated in the Work
that are on the AML.
SECTION 5 - LEGAL RELATIONS AND RESPONSIBILITIES
5-4 INSURANCE. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:
5-4 INSURANCE.
1. The insurance provisions herein shall not be construed to limit your indemnity
obligations contained in the Contract.
5-4.1 Policies and Procedures.
1. You shall procure the insurance described below, at its sole cost and expense,
to provide coverage against claims for loss including injuries to persons or
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damage to property, which may arise out of or in connection with the
performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.

3. You shall maintain this insurance for the duration of this Contract and at all
times thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your liabilities under the Contract, e.g., your
indemnity obligations, is not deemed limited to the insurance coverage
required by this Contract.

4, The payment for insurance shall be included in the Contract Price as bid by
you. Except as specifically agreed to by the City in writing, you are not entitled
to any additional payment. Do not begin any Work under this Contract until
you have provided and the City has approved all required insurance.

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days
for cancellation due to non-payment of premium) prior written notice of
cancellation or non-renewal of the policy. Maintenance of specified insurance
coverage is a material element of the Contract. Your failure to maintain or
renew coverage or to provide evidence of renewal during the term of the
Contract may be treated by the City as a material breach of the Contract.

5-4.2 Types of Insurance.
5-4.2.1 Commercial General Liability Insurance.
1. Commercial General Liability Insurance shall be written on the current version

of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

2. The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

3. There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

4, All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:
General Annual Aggregate Limit Limits of Liability
Other than Products/Completed Operations $2,000,000

Products/Completed Operations Aggregate Limit ~ $2,000,000

Personal Injury Limit $1,000,000
Each Occurrence $1,000,000
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5-4.2.2

5-4.2.3

5-4.2.4

Commercial Automobile Liability Insurance.

1.

2.

You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

All costs of defense shall be outside the limits of the policy.

Contractors Pollution Liability Insurance.

1.

You shall procure and maintain at your expense or require your
Subcontractor, as described below, to procure and maintain the Contractors
Pollution Liability Insurance including contractual liability coverage to cover
liability arising out of cleanup, removal, storage, or handling of hazardous or
toxic chemicals, materials, substances, or any other pollutants by you or any
Subcontractor in an amount not less than $2,000,000 limit for bodily injury and
property damage.

All costs of defense shall be outside the limits of the policy. Any such insurance
provided by your Subcontractor instead of you shall be approved separately
in writing by the City.

For approval of a substitution of your Subcontractor's insurance, you shall
certify that all activities for which the Contractors Pollution Liability Insurance
will provide coverage will be performed exclusively by the Subcontractor
providing the insurance. The deductible shall not exceed $25,000 per claim.

Contractual liability shall include coverage of tort liability of another party to
pay for bodily injury or property damage to a third person or organization.
There shall be no endorsement or modification of the coverage limiting the
scope of coverage for either “insured vs. insured” claims or contractual liability.

Occurrence based policies shall be procured before the Work commences and
shall be maintained for the Contract Time. Claims Made policies shall be
procured before the Work commences, shall be maintained for the Contract
Time, and shall include a 12 month extended Claims Discovery Period
applicable to this contract or the existing policy or policies that shall continue
to be maintained for 12 months after the completion of the Work without
advancing the retroactive date.

Except as provided for under California law, the policy or policies shall provide
that the City is entitled to 30 Days prior written notice (10 Days for cancellation
due to non-payment of premium) of cancellation or non-renewal of the policy
or policies.

Contractors Hazardous Transporters Pollution Liability Insurance.

1.

You shall provide at your expense or require your Subcontractor to provide,
as described below, Contractors Hazardous Transporters Pollution Liability
Insurance including contractual liability coverage to cover liability arising out
of transportation of hazardous or toxic, materials, substances, or any other
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5-4.3

5-4.3.1

5-4.4

5-4.5
5-4.5.1

pollutants by you or any Subcontractor in an amount not less than $2,000,000
limit per occurrence/aggregate for bodily injury and property damage.

2. All costs of defense shall be outside the limits of the policy. The deductible
shall not exceed $25,000 per claim. Any such insurance provided by a
subcontractor instead of you shall be approved separately in writing by the
City.

3. For approval of the substitution of Subcontractor’s insurance the Contractor
shall certify that all activities for which Contractors Hazardous Transporters
Pollution Liability Insurance will provide coverage will be performed
exclusively by the Subcontractor providing the insurance.

4, Contractual liability shall include coverage of tort liability of another party to
pay for bodily injury or property damage to a third person or organization.
There shall be no endorsement or modification of the coverage limiting the
scope of coverage for either “insured vs. insured” claims or contractual liability.
Occurrence based policies shall be procured before the Work commences and
shall be maintained for the duration of this Contract. Claims Made policies
shall be procured before the Work commences, shall be maintained for the
duration of this contract, and shall include a 12 month extended Claims
Discovery Period applicable to this contract or the existing policy or policies
that shall continue to be maintained for 12 months after the completion of the
Work under this Contract without advancing the retroactive date.

5. Except as provided for under California law, the policy or policies shall provide
that the City is entitled to 30 Days prior written notice (10 Days for cancellation
due to non-payment of premium) of cancellation or non-renewal of the policy
or policies.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract as described herein shall be carried only by
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by
A.M. Best Company, that are authorized by the California Insurance Commissioner to
do business in the State, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the State and
is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the
requirements for policies of insurance provided by admitted carriers described herein.

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance
and endorsements evidencing the insurance required herein, and furnish renewal
documentation prior to expiration of this insurance. Each required document shall be
signed by the insurer or a person authorized by the insurer to bind coverage on its
behalf. We reserve the right to require complete, certified copies of all insurance
policies required herein.

Policy Endorsements.

Commercial General Liability Insurance.
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5-4.5.1.1

5-4.5.1.2

5-4.5.1.3

5-4.5.2
5-4.5.2.1

Additional Insured.

1. You shall provide at your expense policy endorsement written on the current
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form
providing coverage at least as broad.

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04,
the policy shall be endorsed to include the City and its respective elected
officials, officers, employees, agents, and representatives as additional
insured.

3. The additional insured coverage for projects for which the Engineer’s Estimate
is $1,000,000 or more shall include liability arising out of:

a) Ongoing operations performed by you or on your behalf,
b) your products,

) your Work, e.g., your completed operations performed by you or on
your behalf, or

d) premises owned, leased, controlled, or used by you.

4, The additional insured coverage for projects for which the Engineer's Estimate
is less than $1,000,000 shall include liability arising out of:

a) Ongoing operations performed by you or on your behalf,
b) your products, or
) premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide
that the coverage with respect to operations, including the completed operations, if
appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents and representatives. Further,
it shall provide that any insurance maintained by the City and its elected officials,
officers, employees, agents and representatives shall be in excess of your insurance
and shall not contribute to it.

Project General Aggregate Limit. The policy or policies shall be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.

Commercial Automobile Liability Insurance.

Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or
equivalent form providing coverage at least as broad, the policy shall be endorsed to
include the City and its respective elected officials, officers, employees, agents, and
representatives as additional insured, with respect to liability arising out of
automobiles owned, leased, hired or borrowed by you or on your behalf. This
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endorsement is limited to the obligations permitted by California Insurance Code
§811580.04.

5-4.5.3 Contractors Pollution Liability Insurance Endorsements.
5-4.5.3.1 Additional Insured.

1. The policy or policies shall be endorsed to include as an Insured the City and
its respective elected officials, officers, employees, agents, and
representatives, with respect to liability arising out of:

a) Ongoing operations performed by you or on your behalf,

b) your products,

) your work, e.g., your completed operations performed by you or on
your behalf, or

d) premises owned, leased, controlled, or used by you.

Except that in connection with, collateral to, or affecting any construction

contract to which the provisions of subdivision (b) of § 2782 of the California

Civil Code apply, this endorsement shall not provide any duty of indemnity

coverage for the active negligence of the City and its respective elected

officials, officers, employees, agents, and representatives in any case where an

agreement to indemnify the City and its respective elected officials, officers,

employees, agents, and representatives would be invalid under subdivision (b)

of 82782 of the California Civil Code.

2. In any case where a claim or loss encompasses the negligence of the Insured
and the active negligence of the City and its respective elected officials,
officers, employees, agents, and representatives that are not covered because
of California Insurance Code 811580.04, the insurer's obligation to the City and
its respective elected officials, officers, employees, agents, and representatives
shall be limited to obligations permitted by California Insurance Code
811580.04.

5-4.5.3.2 Primary and Non-Contributory Coverage. The policy or policies shall be endorsed
to provide that the insurance afforded by the Contractors Pollution Liability Insurance
policy or policies is primary to any insurance or self-insurance of the City and its
elected officials, officers, employees, agents and representatives with respect to
operations including the completed operations of the Named Insured. Any insurance
maintained by the City and its elected officials, officers, employees, agents and
representatives shall be in excess of your insurance and shall not contribute to it.

5-4.5.3.3 Severability of Interest. For Contractors Pollution Liability Insurance, the policy or
policies shall provide that your insurance shall apply separately to each insured
against whom claim is made or suit is brought, except with respect to the limits of the
insurer's liability and shall provide cross-liability coverage.
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5-4.5.4

5-4.5.4.1

5-4.5.4.2

5-4.5.4.3

5-4.6

5-4.7

Contractors Hazardous Transporters Pollution Liability Insurance
Endorsements.

Additional Insured.

1. The policy or policies shall be endorsed to include as an Insured the City and
its respective elected officials, officers, employees, agents, and
representatives, with respect to liability arising out of:

a) Ongoing operations performed by you or on your behalf,
b) your products,

) your work, e.g., your completed operations performed by you or on
your behalf, or

d) premises owned, leased, controlled, or used by you.

Except that in connection with, collateral to, or affecting any construction
contract to which the provisions of subdivision (b) of 82782 of the California
Civil Code apply, this endorsement shall not provide any duty of indemnity
coverage for the active negligence of the City and its respective elected
officials, officers, employees, agents, and representatives in any case where an
agreement to indemnify the City and its respective elected officials, officers,
employees, agents, and representatives would be invalid under subdivision (b)
of 82782 of the California Civil Code.

2. In any case where a claim or loss encompasses the negligence of the Insured
and the active negligence of the City and its respective elected officials,
officers, employees, agents, and representatives that are not covered because
of California Insurance Code 811580.04, the insurer's obligation to the City and
its respective elected officials, officers, employees, agents, and representatives
shall be limited to obligations permitted by California Insurance Code
§11580.04.

Primary and Non-Contributory Coverage. The policy or policies shall be endorsed
to provide that the insurance afforded by the Contractors Pollution Liability Insurance
policy or policies is primary to any insurance or self-insurance of the City and its
elected officials, officers, employees, agents and representatives with respect to
operations including the completed operations of the Named Insured. Any insurance
maintained by the City and its elected officials, officers, employees, agents and
representatives shall be in excess of your insurance and shall not contribute to it.

Severability of Interest. For Contractors Hazardous Transporters Pollution Liability
Insurance, the policy or policies shall provide that your insurance shall apply
separately to each insured against whom claim is made or suit is brought, except with
respect to the limits of the insurer's liability and shall provide cross-liability coverage.

Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the
City at the time the evidence of insurance is provided.

Reservation of Rights. The City reserves the right, from time to time, to review your
insurance coverage, limits, deductibles and self-insured retentions to determine if
they are acceptable to the City. The City will reimburse you, without overhead, profit,
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or any other markup, for the cost of additional premium for any coverage requested
by the Engineer but not required by this Contract.

5-4.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any
material change to the policies of insurance provided under this Contract.

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies e.g., all endorsements.

5-4.10 Architects and Engineers Professional Insurance (Errors and Omissions
Insurance).

1. For Contracts with required engineering services (e.g., Design-Build,
preparation of engineered Traffic Control Plans (TCP), and etc) by you, you
shall keep or require all of your employees or Subcontractors, who provide
professional engineering services under this contract, Professional Liability
coverage with a limit of $1,000,000 per claim and $2,000,000 annual aggregate
in full force and effect.

2. You shall ensure the following:

a) The policy retroactive date is on or before the date of commencement
of the Project.

b) The policy will be maintained in force for a period of 3 years after
completion of the Project or termination of this Contract, whichever
occurs last. You agree that for the time period specified above, there
will be no changes or endorsements to the policy that affect the
specified coverage.

3. If professional engineering services are to be provided solely by the
Subcontractor, you shall:
a) Certify this to the City in writing and
b) Agree in writing to require the Subcontractor to procure Professional
Liability coverage in accordance with the requirements set forth
above.
5-4.11 Workers' Compensation Insurance and Employers Liability Insurance.
1. In accordance with the provisions of 83700 of the California Labor Code, you

shall provide at your expense Workers' Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers compensation laws. The City, its elected officials, and employees
will not be responsible for any claims in law or equity occasioned by your
failure to comply with the requirements of this section.

2. Limits for this insurance shall be not less than the following:
Workers’ Compensation Statutory Employers Liability
Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit
4182 60th St and 5973 Alta Mesa Way Emergency 73 | Page

Exhibit K - Supplementary Special Provisions (Rev. Jul. 2021)



By signing and returning the Contract you certify that you are aware of the
provisions of 83700 of the Labor Code which requires every employer to be
insured against liability for worker's compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall comply
with such provisions before commencing the Work as required by 81861 of
the California Labor Code.

5-4.11.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.

5-10.2.1 Public Notice by Contractor. To the “WHITEBOOK", items 2 and 3, DELETE in their
entirety and SUBSTITUTE with the following:

2.

No less than 5 Working Days in advance of Project construction activities and
utility service interruptions, you shall notify all critical facilities, businesses,
institutions, property owners, residents, or any other impacted stakeholders
within @ minimum 300-foot (90 m) radius of the Project. Verbal and written
notifications shall be sent to critical facilities (including but not limited to police
stations, fire stations, hospitals, and schools). A copy of written notifications
sent to any critical facility shall also be sent to the Resident Engineer. You shall
keep records of the people contacted, along with the dates of notification, and
shall provide the record to the Engineer upon request. You shall identify all
other critical facilities that need to be notified.

Furnish and distribute public notices in the form of door hangers using the
City's format to all occupants and/or property owners along streets:

a) Where Work is to be performed at least Working 5 Working Days
before starting construction or survey activities or impacting the
community as approved by the Resident Engineer.

b) Within 5 Working Days of the completion of your construction activities
where Work was performed, you shall distribute public notices in the
form of door hangers, which outlines the anticipated dates of Asphalt
Resurfacing or Slurry Seal.

Q) 72 hours in advance of the scheduled resurfacing.

5-13 ELECTRONIC COMMUNICATION. To the “WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

1. Virtual Project Manager shall be used on this Contract.
2. You shall post all communications addressed to the Engineer concerning
construction including RFIs, submittals, daily logs including the Weekly
Statement of Working Days (WSWD), Storm Water, and transmittals to the
Virtual Project Manager (VPM) website established for the Projects. This shall
not supersede any Federal requirements.
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3. Maintain a list of scheduled activities including planned and actual execution
dates for all major construction activities and milestones defined in the
approved Schedule.

4, Review and act on all communications addressed to you in the VPM project
website.
5. A user's guide to the VPM system is available on the City's website and shall be

provided to you at the Pre-construction Meeting. Refer to the VPM training
videos and forms at the location below:

https://www.sandiego.gov/ecp/edocref/

6. Submit the Sensitive Information Authorization Acknowledgement Form and
VPM User Agreement located in the VPM user’s guide at the Pre-construction
Meeting.

5-14.6 Special Project Conditions. To the “WHITEBOOK?”, item 1, DELETE in its entirety and

SUBSTITUTE with the following:

1. When removal of sediments and debris from channels and storm drains are
required, you shall make a preliminary estimate of the materials that can be
diverted to beneficial use. Receipts from disposal, re-use, and recycling
options shall indicate that 65% of materials are diverted.

5-15.1 General. To the “WHITEBOOK”, item 10, DELETE in its entirety and SUBSTITUTE with
the following:

10. You shall ensure that construction staff have the required Hazardous Waste
Operations and Emergency Response (HAZWOPER) certification for
construction activities that have encountered flammable liquids or other
hazardous substances. Construction staff shall include: City Engineers, City
Laboratory Technicians, and City staff that perform onsite inspections.

a) If your Work encounters flammable liquids or other hazardous
substances, you shall be responsible for scheduling training for all
construction staff to attend and for submitting verification to the
Engineer that construction staff have the required HAZWOPER
certification prior to continuing that Work in that area. You shall
maintain the HAZWOPER certifications annually until the construction
activities triggering the requirement is complete, as approved by the
Resident Engineer.

SECTION 6 - PROSECUTION AND PROGRESS OF THE WORK
6-1.1 Construction Schedule. To the “GREENBOOK", paragraph (1), sentence (1), DELETE in
its entirety and SUBSTITUTE with the following:

After notification of award of the Contract and prior to the start of any Work, you

shall submit your proposed Cost Loaded Construction Schedule to the Engineer at the

pre-construction meeting.
4182 60th St and 5973 Alta Mesa Way Emergency 75 | Page

Exhibit K - Supplementary Special Provisions (Rev. Jul. 2021)



To the “"WHITEBOOK?”, item 1, subsection “e”, “h", and “s”, DELETE in their entirety and
SUBSTITUTE with the following:

e) Monthly progress payments are contingent upon the submittal of an updated
Schedule to the Engineer. The Engineer may refuse to process the whole or
part of any monthly payment if you refuse or fail to provide an acceptable
schedule.

s) Refer to the Sample City Invoice materials in Exhibit Q - Sample City Invoice
and use the format shown.

h) Your Schedule shall include 7 Working Days for the Engineer to schedule and
conduct a Walk-through inspection and 15 Working Days for the generation of
the Punchlist. You shall Work diligently to complete all Punchlist items within
30 Working Days after the Engineer provides the Punchlist.

To the “WHITEBOOK", ADD the following:

3. The 120 Calendar Day Plant Establishment Period is included in the stipulated
Contract Time and shall begin with the acceptance of installation of the
vegetation plan in accordance with Section 801-6, “MAINTENANCE AND PLANT

ESTABLISHMENT".
6-1.1.2 Contracts More Than $500,000 In Value. To the “"WHITEBOOK", item 1, DELETE in its
entirety and SUBSTITUTE with the following:
1. Provide the Schedule to the Engineer in accordance with 6-1.1, “Construction
Schedule” and 6-1.2, “Commencement of the Work”.
To the “WHITEBOOK", item 2, DELETE in its entirety.
6-1.2 Commencement of the Work. To the “WHITEBOOK”, ADD the following:
5. You shall submit a Cost Loaded Construction Schedule in accordance with
6-1.1, “Construction Schedule” at the scheduled pre-construction meeting.
6. If a Cost Loaded Construction Schedule is not provided, the pre-construction
meeting will still be held. The Contract Time shall commence at issuance of the
NTP, but you shall be limited to the following activities until the Cost Loaded
Construction Schedule has been submitted to the Resident Engineer with no
exceptions taken:
a) Mobilization of your trailers, associated utility setup, and grading for
trailer area
b) Permit Procurement
) Fencing and temporary utilities for your storage areas
d) Submittal of anticipated critical path submittals
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6-1.5.2

6-1.5.2

6-4.2

Excusable Non-Compensable Delays. To the “WHITEBOOK", DELETE in its entirety
and SUBSTITUTE with the following:

Excusable Non-Compensable and Concurrent Delays.

1.

The City shall only issue an extension of time for Excusable Delays that meet
the requirements of 6-4.2, “Extensions of Time" for the following
circumstances:

a) Delays resulting from Force Majeure.
b) Delays caused by weather.
) Delays caused by changes to County, State, or Federal law.

When a non-excusable delay is concurrent with an Excusable Delay, you shall
not be entitled to an extension of Contract Time for the period the non-
excusable delay is concurrent with the Excusable Delay.

When an Excusable Non-Compensable Delay is concurrent with an Excusable
Compensable Delay, you shall be entitled to an extension of Contract Time,
but shall not be entitled to compensation for the period the Excusable Non-
Compensable Delay is concurrent with the Excusable Compensable Delay.

Extensions of Time. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with
the following:

1.
2.

The Contract Time shall not be modified except by Change Order.

You shall notify the City in writing within 1 Working Day after the occurrence
and discovery of an event that impacts the Project Schedule.

a) If you believe this event requires a Change Order, you shall submit a
written Change Order request with a report to the City that
explains the request for Change Order within 5 Working Days. The
Change Order request must include supporting data, a general
description of the discovery, the basis for extension, and the estimated
length of extension. The City may grant an extension of time, in writing,
for the Change Order request if you require more time to gather and
analyze data.

The Engineer shall not grant an extension of Contract Time in accordance with
6-1.5, “Excusable Delays” unless you demonstrate, through an analysis of the
critical path, the following:

a) The event causing the delay impacted the activities along the Project’s
critical path.

b) The increases in the time to perform all or part of the Project beyond
the Contract Time arose from unforeseeable causes beyond your
control and without your fault or negligence and that all project float
has been used.

Any modifications to the Contract Time will be incorporated into the weekly
document that the Engineer issues that stipulates the Contract Time. If you do
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not agree with this document, submit to the Engineer for review a written
protest supporting your objections to the document within 30 Calendar Days
after receipt of the statement. Your failure to file a timely protest shall
constitute your acceptance of the Engineer's weekly document.

a) Your protest will be considered a claim for time extension and shall be
subject to 2-10.1, “Claims”.

6-4.4 Written Notice and Report. To the “WHITEBOOK", DELETE in its entirety and

SUBSTITUTE with the following:

1. Your failure to notify the Resident Engineer within 1 Working Day OR provide
a Change Order request within 5 Working Days after the event, in accordance
with 6-4.2, “Extensions of Time”, will be considered grounds for refusal by the
City to consider such request if your failure to notify prejudices the City in
responding to the event.

ADD:
6-6.1.1 Environmental Document.

1. The City of San Diego has prepared a Notice of Exemption for 4182 60th St
and 5973 Alta Mesa Way Emergency, Project No. B-22052.02.06, as
referenced in the Contract Exhibit . You shall comply with all requirements of
the Notice of Exemption as set forth in Exhibit L.

2. Compliance with the City's environmental document shall be included in the
Contract Price.

SECTION 7 - MEASUREMENT AND PAYMENT
7-31 General. To the “GREENBOOK" and “WHITEBOOK", paragraph (8), DELETE in its
entirety and SUBSTITUTE with the following:

If, within the time fixed by law, a properly executed notice to stop paymentis filed with

the City, due to your failure to pay for labor or materials used in the Work, all money

due for such labor or materials will be withheld from payment in accordance with
applicable laws.

To the “WHITEBOOK", ADD the following:

1. Unless specified otherwise, the Contract Price includes use, consumer, and
other taxes mandated by applicable legal requirements.

2. As provided in 87105 of the California Public Contract Code, if the Contract is
not financed by revenue bonds, you are not responsible for the cost of
repairing or restoring damage to the Project when damage was proximately
caused by an act of God, in excess of 5% of the Contract Price, if the following
occur:

a) The Project damaged was built in accordance with the Contract
requirements.
b) There are no insurance requirements in the Contract for the damages.
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3. COST OVERRUN NOTIFICATION: You shall promptly notify the City in writing of
any potential cost overruns. Cost overruns shall include, but are not limited to
the following:

a)

Where the total cost for the performance of the scope of services
defined in Section 1 - Description of Work appears that it may be greater
than the maximum compensation for this Contract.

7-3.2 Partial and Final Payment. To the “WHITEBOOK", item 1, DELETE in its entirety and

SUBSTITUTE with the following:

1. The Final Payment, which is the release of Retention, shall be paid to you after
you have successfully submitted the following required documents:

a) An affidavit that payrolls and bills for materials, equipment, and other
indebtedness connected with the Work for which the City or the City's
property might be responsible for or encumbered by.

b) A certificate evidencing that insurances required by the Contract
Documents shall remain in force after Final Payment is currently in
effect and shall not be canceled or allowed to expire until at least a 30
Calendar Days prior written notice has been given to the Engineer.

) Consent of Surety to Final Payment.

d) If required by the Engineer, other data establishing payment or
satisfaction of obligations such as receipts, releases and waivers of
liens, claims, and security interests or encumbrances arising out of the
Contract Documents. If a Subcontractor refuses to furnish a release or
waiver required by the City, you may furnish a bond satisfactory to the
Engineer to indemnify the City against such lien.

e) If required in the Contract Documents, the successful completion and
submittal of the required reports such as construction demolition,
waste recycling, and hydrostatic discharge reports.

f) Required EOCP Final Summary Report in accordance with Section 0-
12, “Contract Records and Reports”, record drawings, operations
manuals, test reports, warranty documentation, and UL labels shall be
submitted before requesting the release of retention.

g) Acceptance of the completed Project by the asset owning Department.

To the “WHITEBOOK", ADD the following:

2. Submit an invoice for payment after you successfully complete the required
documents and the City will pay the invoice within 30 Calendar Days. The City
will pay 6% annually for late retention payments.

7-3.2.1 Application for Progress Payment. To the “WHITEBOOK”", item 3, DELETE in its
entirety and SUBSTITUTE with the following:

3. The City shall not pay progress or partial payments until you submit to the
Engineer an acceptable updated Schedule. It is solely your responsibility to
prepare and submit the Schedule updates.
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7-3.2.2 Amount of Progress Payments. To the “WHITEBOOK”, DELETE in its entirety and

SUBSTITUTE with the following:

1. The City will pay 6% annually for late progress payments.

2. Progress payments will be considered “late” if the following occur:

a) The City does not pay the contractor within 30 Calendar Days from
receipt of an undisputed and properly submitted invoice. A properly
submitted payment invoice means that the City has approved for
payment the entire invoice amount or if the Resident Engineer has not
disputed any portion of the application within 7 Calendar Days of the
date of submission.

b) The application for payment does not require signing of a Contract
Change Order.

3. The Engineer may withhold payment for any of the following reasons:

a) Defective or incomplete Work.

b) Not providing an updated and accurate Cost Loaded Construction

Schedule in accordance with 6-1.1, “Construction Schedule”.

) Stop notices, wage orders, or other withholdings required by
Applicable Law. Your failure to comply with 5-3.3, “Payroll Records”
and the Contractor Registration and Electronic Reporting System
requirements of the Contract Documents.

4, The Engineer may back charge the contract for any of the following reasons:
a) Defective or incorrect Work not remedied.

b) Damage to City property or a third party's property that was caused by
you.

C) Liquidated Damages.

7-3.2.3 Waiver of Claims at Final Payment. To the “WHITEBOOK", DELETE in its entirety and

SUBSTITUTE with the following:

1. Your acceptance of Final Payment constitutes a waiver of affirmative Claims
by you, except those previously made in writing and identified as unsettled at
the time of Final Payment.

7-3.24 Withholding of Payment and Back Charge. To the “WHITEBOOK", DELETE in its
entirety.

7-3.5.1 General. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:

1. Unit Bid prices shall not be subject to adjustment regardless of quantity used,
or if none is used, for the following Bid items:

a) imported backfill

b) shoring
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c) water services

d) house connection sewers
e) water pollution control items
2. Upon discovery and prior to the Work, you shall notify the Resident Engineer

if there is a change in Bid item quantity that increases the total Contract Price
by 5% or $100,000 or more, whichever is less.

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “"WHITEBOOK"
ADD the following:

5. This Contract is not subject to the provisions of The “WHITEBOOK" for
Compensation Adjustments for Price Index Fluctuations for paving asphalt.

7-4.3 Markup. To the “"WHITEBOOK", item 4, DELETE in its entirety and SUBSTITUTE with the
following:

4, When a Subcontractor is performing Extra Work, the allowance for overhead
and profit shall be applied to the labor, materials, and equipment costs of the
Subcontractor as follows:

a) Regardless of the number of a Subcontractor’s tasks for Extra Work,
you may only apply 10% for the first $50,000 of the Subcontractor’s
portion of accumulated total cost then 5% for any remaining costs. You
shall not apply 10% to any costs after the first $50,000 of accumulated
total costs from performing Extra Work.

b) If the accumulated costs of single or subsequent tasks exceed the
$50,000 threshold, you shall instead only apply 5% to any amounts in
excess of the $50,000.

) Regardless of the number of hierarchical tiers of Subcontractors, you

may only markup a Subcontractor's Work once.
SECTION 203 - BITUMINOUS MATERIALS
203-6.3.1 General. To the “"WHITEBOOK", ADD the following:

3. Asphalt concrete for Job Mix Formula (JMF) and Mix Designs shall be Type IlI
and shall not exceed 15% RAP.

SECTION 209 - PRESSURE PIPE
209-1.1.1 General. To the “WHITEBOOK", ADD the following:

2. PVC products, specifically type C900 and C905, as manufactured or distributed
by J-M Manufacturing Company or JM Eagle shall not be used on the Contract
for pressurized pipe.
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3. Refer to AWWA C900-16 for all references to AWWA C905.

SECTION 301 - SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE
MATERIALS

301-1.6 Preparatory Repair Work. To the “WHITEBOOK", item 1, DELETE in its entirety and
SUBSTITUTE with the following:

1. Prior to the placement of any asphalt concrete or application of slurry, you shall
complete all necessary preparation and repair Work and shall obtain approval by
the Resident Engineer.

ADD the following:

13. Asphalt concrete shall be Type Il and shall not exceed 15% RAP in accordance
with 203-6.3.1, “General”.

SECTION 302 - ROADWAY SURFACING
302-4.5 Scheduling, Public Convenience and Traffic Control. To the “GREENBOOK”,
paragraphs (1) and (2), DELETE in their entirety and SUBSTITUTE with the following:

1. In addition to the requirements of Part 6, you shall comply with the following:

a) At least 5 Working Days prior to commencing the Work, you shall
submit your proposed Schedule to the Engineer for approval.

b) Based upon the approved schedule, you shall notify residents and
businesses of the Work and post temporary “No Parking" signs
72 hours in advance.

) Requests for changes in the approved Schedule shall be submitted to
the Engineer for approval at least 3 Working Days before the street is
scheduled to be sealed.

SECTION 303 - CONCRETE AND MASONRY CONSTRUCTION

303-5.1.1 General. To the “WHITEBOOK", ADD the following:

7. For the purposes of this section, the terms “walk” and “access ramp” shall be
synonymous with “sidewalk” and “curb ramp and pedestrian ramp”,
respectively.

SECTION 306 - OPEN TRENCH CONDUIT CONSTRUCTION

306-3.3 Removal and Abandonment of Existing Conduits and Structures. To the
“WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the following:

1. For 6 inch (152.4 mm) and larger conduits, abandoned pipe shall be filled with
sand or CLSM in accordance with 201-6, “CONTROLLED LOW STRENGTH
MATERIAL (CLSM)".
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306-7.8.2.1

306-8.9.2.3

402-2

402-7.2

General. To the "WHITEBOOK”", item 2, DELETE in its entirety and SUBSTITUTE with the
following:

2. Pressure testing of pipe and fittings at the lowest elevation shall be performed
at 150% of the specified test pressure and no less than 100% of the specified
test pressure at the highest elevation.

a) Specified test pressure for Class 235 pipe shall be 150 psi and is tested
at 225 psi.

b) Specified test pressure for Class 305 pipe shall be 200 psi and is tested
at 300 psi.

Allowable Leakage. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE
with the following:

1. For prefabricated pressure pipe testing requirements, refer to prefabricated
gravity pipe pressure testing requirements in 306-7.8.2, “Pressure Testing and
Leakage Inspection”.

SECTION 402 - UTILITIES
PROTECTION. To the “WHITEBOOK”, item 2, ADD the following:

g) Refer to Exhibit P - Advanced Metering Infrastructure (AMI) Device
Protection for more information on the protection of AMI devices.

Pipe Separations. To the “WHITEBOOK?", item 1, subsection “a", DELETE in its entirety
and SUBSTITUTE with the following:

a) You shall notify the Engineer immediately if:

i. 1 foot (0.3 m) vertical separation as measured from the outside of pipe
wall to the outside of pipe wall between sewer and water mains cannot
be maintained.

ii. 10 feet (3.0 m) horizontal separation as measured from the outside of
pipe wall to the outside of pipe wall between sewer and water mains
cannot be maintained.

iii. 6 inches (152.4 mm) vertical separation as measured from the outside of
pipe wall to the outside of pipe wall between utilities other than sewer and
water mains cannot be maintained.

iv. 3 feet (0.9 m) or more of cover over the top of the water main cannot
be maintained.

V. 5 feet (1.5 m) or more of cover over the top of the recycled water main
cannot be maintained.
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SECTION 600 - ACCESS

600-1 GENERAL. To the “WHITEBOOK", item 5, DELETE in its entirety and SUBSTITUTE with
the following:

5.

You shall notify Environmental Services Department via email
(trash@sandiego.gov) of street closures affecting the regular scheduled solid
waste collection at least 3 Working Days prior to the street closure. Include
your business name and phone number, days of closure, time of scheduled
closure, and date of anticipated street reopening in the notification.

a) You shall verify waste collection schedules via the Environmental
Services website at:

http://www.sandiego.gov/environmental-services/collection/index.shtml

b) You shall comply with the following requirements for trash, recycling,
and yard waste collection:

i. Provide advance written notice to every property affected by
blocked public right of way.

ii. Coordinate the relocation of trash, recycling, and yard waste
containers to an accessible public street for the City's waste
collection crews on collection day.

iii. When necessary, relocate the containers from the blocked
streets to the accessible public right of way before the City's
collection vehicles arrive to assist with collection on existing
schedules. Return the containers to their point of origin to
ensure the accuracy of inventory assignment by address.

) If the City's crews are unable to provide the citizens with the mandated
services due to your failure to comply with these specifications, you
shall collect trash, recyclables, and yard waste on the City's schedule
and deliver to the City's designated locations. If you fail to perform this
Work, you shall incur additional costs for the City to reschedule pick
up of an area.

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION

AND MAINTENANCE WORK ZONES

601-3.5.1 General. To the “"WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with the
following:
3. Temporary “No Parking” and “No Stopping” signs shall be installed 72 hours

before enforcement. Temporary “No Parking” and “No Stopping” signs shall be
installed and removed as specified in the Special Provisions. Signs shall
indicate specific days, dates, and times of restrictions. If violations occur, call
Police Dispatch 619-531-2000 to enforce the Tow-Away notice.
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601-3.6 Channelizing Devices. To the “WHITEBOOK", item 4, Barricades, ADD the following:

h)

You shall place “OPEN TRENCH" signs (C27(CA)) on Type 3 Barricade within
the construction Work zone, ahead of any Work areas with open trenches
that are greater than 3 inches in depth, in accordance with California MUTCD
SECTION 6F.103 (CA). The barricades shall be placed in a continuous manner
and shall prevent pedestrian, vehicular, and biker access to the open trench
area.

SECTION 802 - NATIVE HABITAT PROTECTION, INSTALLATION, MAINTENANCE, AND

MONITORING
802-2.1 Project Biologist. To the “"WHITEBOOK", ADD the following:
5. You shall retain a qualified Project Biologist to perform biological monitoring
Work for this Contract. You shall coordinate your activities and Schedule with
the activities and schedules of the Project Biologist.
SECTION 901 - INSTALLATION AND CONNECTION
901-1.1 General. To the “WHITEBOOK?”, item 2, DELETE in its entirety and SUBSTITUTE with the
following:
2. The Engineer will coordinate all interactions between you and the City Water

Operations Division, the City Water Quality Laboratory, and other City
organizations. Upon your request, the Engineer shall notify the City's Public
Utilities Department’s staff as noted below which shall be required at least 20
Working Days prior to the beginning of Work that involves shutting down
pipelines, high-lining, cutting and plugging of, or making connection to the F

a) Transmission Mains (16 inches and larger) - Jesus Ramos
(619-527-7438)
b) Distribution Mains (less than 16 inches) - (619-527-7539)

) Water Facilities - Tatyana Fikhman (619-527-7465) and Jesus Ramos
(619-527-7438)

901-1.1.2.2 Start-up Procedures. To the “WHITEBOOK”, item 2, subsection “j", DELETE in its
entirety and SUBSTITUTE with the following:

)

In the event that the high-line piping system fails to pass the required
bacteriological testing, you will be expected to help investigate and perform
corrective actions if warranted by the findings and you shall re-flush and
re-disinfect the lines for re-testing at no additional cost to the City. Disposal
of chlorinated water for retesting shall be in accordance with the City
standards and regulations. Indiscriminate disposal of chlorinated water shall
not be permitted.
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901-2.2.1 General. To the “"WHITEBOOK”", item 5, DELETE in its entirety and SUBSTITUTE with the
following:

5. The Engineer will coordinate all interactions between you and the City Water
Operations Division, the City Water Quality Laboratory, and other City
organizations. Upon your request, the Engineer shall notify the City's Public
Utilities Department as noted below which shall be required at least 20
Working Days prior to the beginning of Work that involves shutting down
pipelines, high-lining, cutting and plugging of, or making connection to the
existing water mains.

a) Transmission Mains (16 inches and larger) - Jesus Ramos
(619-527-7438)

b) Distribution Mains (less than 16 inches) - (619-527-7539)

@) Water Facilities - Tatyana Fikhman (619-527-7465) and Jesus Ramos
(619-527-7438)

901-2.2.4 Preparation for Connection. To the “WHITEBOOK", item 7 and 8, DELETE in their
entirety and SUBSTITUTE with the following:

7. Upon receiving notification of a shutdown date by City Water Operations
Division for your planned connection, you shall trench and steel plate the pit(s)
necessary to make the connection(s) prior to the start of the scheduled
shutdown to facilitate an expedient connection to the existing main. Shutdown
of the water main and connection shall be completed within the timeline
agreed upon and as specified by City Water Operations staff so that water is
restored in accordance with the shutdown notification and as needed for
operation of the water system.

8. If you anticipate connection operations exceed the time as identified in the
notification, causes health and safety risks, or disrupts water services to the
consumers, you shall notify the Engineer and the City's Station 38 at (619) 527-
7500 as soon as possible for assistance to provide potable water and
temporary high-lines to restore water to the affected consumers.

To the “WHITEBOOK", ADD the following:

12. After the connection operation (for mains or services), you shall request the
Engineer notify City Water Laboratory take water samples for bacteriological
tests in accordance with Section 7 of the AWWA C651. If the test does not pass,
you will be expected to help investigate and perform corrective actions if
warranted by the findings.

13. Bacteriological Testing (Bac-T) sample results are valid only for 14 Calendar
Days from the date the results are first made available. If any system is not
placed into service within the 14 Calendar Days, then bacteriological testing
shall be reinitiated.
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901-2.3.4.1 Quality Control. To the “WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE
with the following:

3. After the cut and plug operation, the water main and its appurtenances shall
be disinfected and field tested by you in accordance with the latest edition of
AWWA C651. You shall also request the Engineer to notify the City Water
Laboratory to take water samples for bacteriological tests in accordance with
Section 7 of the AWWA C651. If the test does not pass, you will be expected to
help investigate and perform corrective actions if warranted by the findings.

901-2.5 Payment. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:
1. Your Work for connecting to the existing system (cut-in or tie-in Work),

excluding new main interconnections between various phases, shall be paid
under the Bid items for the connection (cut-in or tie-in Work) and shall include
the following:

a) Trenching, furnishing, and installing all materials and labor to
complete the Work, including up to 10 feet of new water pipe

b) Potholing
) Protecting the water main while performing the Work

d) Coordinating your Work with the City Forces

e) Coordinating with the community (community outreach)
f) Traffic control and construction BMPs
g) Pavement Restoration
2. Cut and plug Work of the existing system by you shall be paid under the Bid

item for “Cut and Plug by the Contractor” and shall include coordination of
Work with City Forces, any scheduling impact costs, community outreach,
furnishing and installing of materials, and traffic control. Potholing and
protecting the water main while performing the Work shall be included in this
payment.

3. Traffic control, saw cutting the trench area, trench caps, and other spot repairs
in the vicinity of the disturbed area at each restored connection shall be
included in the square foot Bid item for “Pavement Restoration for Final
Connection”. Asphalt overlay and slurry seal Work shall be paid for under
separate Bid items.

4, Interconnections between various phases of newly installed watermains shall
be included in the associated pipeline bid items.
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SECTION 1001 - CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs)

1001-1 GENERAL. To the “WHITEBOOK", ADD the following:
7. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.
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NOTICE OF EXEMPTION

(Check one or both)

TO: X Recorder/County Clerk FROM: City of San Diego
P.O. Box 1750, MS A-33 Engineering & Capital Projects Department
1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A
San Diego, CA 92101-2400 San Diego, CA 92101

Office of Planning and Research
1400 Tenth Street, Room 121
Sacramento, CA 95814

Project Name: 4182 60™ Street and 5973 Alta Mesa Way Emergency WBS No.: B-22052.02.06

Project Location-Specific: Between 4182 60" Street and 5973 Alta Mesa Way, within the Mid-City Communities:
Eastern Area (Council District 9)

Project Location-City/County: San Diego/San Diego

Description of nature and purpose of the Project: A recentinspection of an 18-inch diameter corrugated
metal pipe (CMP) storm drain segment flowing downhill from a curb inlet at the Alta Mesa Way cul-de-sac to a
curb outlet at the 60t Street cul-de-sac has revealed severe deterioration of the pipe. The condition has
contributed to a build-up of debris and soil plugging the downstream reaches of the pipe, causing the storm
drain to run under pressure and back up during rain events, contributing to an increased risk of slope failure and
foreseeable damage to downhill residences.

To repair the emergency condition, the project will replace-in-place and/or rehabilitate by cured-in-place pipe
(CIPP) lining approximately 300 linear feet of 18-inch diameter CMP storm drain pipe. Repair would include
trench excavation to an average depth of 5 feet to facilitate removal of existing pipe and installation of new pipe
within a 10-foot-wide easement. If necessary, the project will also remove and replace-in-place parallel water and
sewer mains also located within the easement. The project will also include reconstruction of the 60th Street
curb outlet structure and Alta Mesa Way curb inlet and catch basin, relocation of power poles, construction of
temporary work area fencing and a temporary storm water bypass pump system, and slope stabilization and
revegetation of excavated areas. All work will occur within developed areas and disturbed habitat.

Name of Public Agency Approving Project: City of San Diego

Name of Person or Agency Carrying Out Project: City of San Diego
Engineering & Capital Projects Department
Contact: Jerry Jakubauskas
Email: JJakubauskas@sandiego.gov / Phone: (619) 533-3755
525 B Street, Suite 750 (MS 908A), San Diego, CA 92101

Exempt Status: (CHECK ONE)
() Ministerial (Sec. 21080(b)(1); 15268);
( ) Declared Emergency (Sec. 21080(b)(3); 15269(a));
(X) Emergency Project: CEQA Statute Sections 21080(b)(2) and (4) and CEQA Guidelines Sections 15269(b)
and (c) (Emergency Projects)
Categorical Exemption:
Statutory Exemption:

—_ o~
~— ~—
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Reasons why project is exempt: The City of San Diego conducted an environmental review that determined
the project meets the definition of an “Emergency” as defined in CEQA Guidelines Section 15359 (Emergency) as
the project involves a sudden, unexpected occurrence, involving a clear and imminent danger, demanding
immediate action to prevent or mitigate loss of, or damage to, life, health, property, or essential public services.
This emergency repair is required in order to protect public health, safety and property, and is supported by the
expert opinion of the City Engineer. Thus, this emergency activity is statutorily exempt from CEQA pursuant to
CEQA Statute Section 21080(b)(2) and CEQA Guidelines Section 15269(b) (Emergency Projects) which exempts
emergency repairs to publicly or privately owned service facilities necessary to maintain service essential to
public health, safety or welfare. This activity is also statutorily exempt from CEQA pursuant to CEQA Statute
Section 21080(b)(4) and CEQA Guidelines Section 15269(c) (Emergency Projects) which exempts specific actions
necessary to prevent or mitigate an emergency.

Lead Agency Contact Person: Jerry Jakubauskas Telephone: (619) 533-3755
If filed by applicant:
1. Attach certified document of exemption finding.

2. Has a notice of exemption been filed by the public agency approving the project? ( ) Yes ( ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA

C)@W Arnfant Lov November 17, 2021

C4irie Purcell, Interim Dep%ty Director Date
Check One:
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR:

( ) Signed by Applicant

4182 60th St and 5973 Alta Mesa Way Emergency 91 | Page
Exhibit L - Notice of Exemption



EXHIBIT M

CONTRACTOR'’S COMPENSATION RATE SCHEDULE
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EXHIBIT M

CONTRACTOR'’S COMPENSATION RATE SCHEDULE

The following Compensation Rate Schedule shall constitute the maximum rates (e.g., labor, direct
costs, etc.) for Extra Work, if any, provided by the Contractor during the term of this agreement.
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J.R. FILANC CONSTRUCTION COMPANY, INC. FILANc

1509 - 60" Street and Alta Mesa Way 09/21/2021

J.R. FILANC CONSTRUCTION COMPANY, INC.
LABOR RATES (AUGUST 2021)

LABOR CRAFT LABOR CLASSIFICATION RATE/HR
PROJECT MANAGEMENT Project Manager (Pipeline GM) $ 135.00
PROJECT MANAGEMENT Senior Project Engineer $105.00
PROJECT DESIGN Senior Design Engineer $171.00
PROJECT DESIGN Design Engineer $ 125.00
PRE-CONSTRUCTION MANAGER Pre-Construction Manager $116.00
SAFETY ENGINEER Safety Engineer $80.00
PROJECT ESTIMATING Estimator $ 116.00
PROJECT ADMINISTRATION Contract Administrator $ 65.00
PROJECT ADMINISTRATION Project Administrator $ 55.00
PROJECT SUPERINTENDENT Superintendent $ 115.00

The following Compensation Rate Schedule shall constitute the maximum rates (e.g., labor,
direct costs, etc.) for Extra Work, if any, provided by the Contractor during the term of this
agreement.

These rates are being specified as the Contractor’s standard established rates for
calculating labor costs without allowance for overhead and profits. For markup provisions
and allowable charges refer to 7-3.7, “Agreed Prices”.
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San Diego Change Order Rates 09/21/2021
Updated 7/16/21
JR FILANC CONSTRUCTION COMPANY, INC. Base Base OT ~ Base DT
SAN DIEGO COUNTY CARPENTERS SD  |FOREMAN 47.24 87.78 70.86 118.63 94.48 149.49
SAN DIEGO COUNTY CARPENTERS SD JOURNEYMAN 44 .24 83.86 66.36 112.75 88.48 141.65
SAN DIEGO COUNTY CARPENTERS SD APPRENTICE - 3RD PERIOD 26.54 55.38 39.81 72.72 53.08 90.05
SAN DIEGO COUNTY CARPENTERS SD APPRENTICE - 8TH PERIOD 39.82 78.08 59.73 104.09 79.64 130.10
SAN DIEGO COUNTY MILLWRIGHT SD GENERAL FOREMAN 50.74 92.55 76.11 125.69 101.48 158.83
'SAN DIEGO COUNTY MILLWRIGHT SD FOREMAN 47.74 88.63 71.61 119.81 0548 150.99
SAN DIEGO COUNTY MILLWRIGHT SD JOURNEYMAN 44.74 84.71 67.11 113.93 89.48 143.16
SAN DIEGO COUNTY MILLWRIGHT SD CERTIFIED WELDER 45.74 86.02 68.61 115.89 91.48 145.77
SAN DIEGO COUNTY MILLWRIGHT SD APPRENTICE - 3RD PERIOD 26.84 61.63 40.26 79.16 53.68 96.69
SAN DIEGO COUNTY MILLWRIGHT SD APPRENTICE - 7TH PERIOD 35.79 73.02 53.69 96.40 71.58 119.77
SAN DIEGO COUNTY MILLWRIGHT SD APPRENTICE - 10TH PERIOD 42.50 81.78 63.75 109.54 85.00 137.30
SAN DIEGO COUNTY LABORERS SD GENERAL FOREMAN 41.75 80.09 62.63 107.36 83.50 134.63
'SAN DIEGO COUNTY LABORERS SD FOREMAN ( G4) 40.50 78.46 60.75 104.91 81.00 131.37
'SAN DIEGO COUNTY LABORERS SD FOREMAN +$2.00 (OVER G1) 38.79 76.23 58.19 101.56 77.58 126.90
SAN DIEGO COUNTY LABORERS SD JOURNEYMAN - GROUP 1 36.79 73.61 55.19 97.64 73.58 121.67
SAN DIEGO COUNTY LABORERS SD JOURNEYMAN - GROUP 2 37.25 74.21 55.88 98.54 74.50 122.88
SAN DIEGO COUNTY LABORERS SD JOURNEYMAN - GROUP 3 PTO 37.66 74.75 56.49 99.35 75.32 123.95
SAN DIEGO COUNTY LABORERS SD JOURNEYMAN - GROUP 4 (PIPELAYER) 38.50 75.85 57.75 100.99 77.00 126.14
SAN DIEGO COUNTY LABORERS SD JOURNEYMAN - GROUP 5 41.77 80.12 62.66 107.40 83.54 134.69
SAN DIEGO COUNTY LABORERS SD APPRENTICE - 3RD PERIOD 23.10 45.19 34.65 60.28 46.20 75.37
SAN DIEGO COUNTY LABORERS SD APPRENTICE - 6TH PERIOD 32.73 57.77 49.10 79.15 65.46 100.53
SAN DIEGO COUNTY OPERATING ENGINEEJAPPENDIX A - GROUP 6 CURRENT * (Articulated Dump) 52.43 104.02 78.65 138.27 104.86 172.51
SAN DIEGO COUNTY OPERATING ENGINEEJAPPENDIX A - GROUP 8 CURRENT *(GRADE CHECKER, BACKHO 52.54 104.16 78.81 138.48 105.08 172.80
SAN DIEGO COUNTY OPERATING ENGINEEJAPPENDIX A - GROUP 8 FOREMAN CURRENT *(GRADE CHECKER 54.54 106.78 81.81 142.40 109.08 178.03
SAN DIEGO COUNTY OPERATING ENGINEEJAPPENDIX B - GROUP 9 CRANE (26-50T) CURRENT* 53.00 104.76 79.50 139.38 106.00 174.00
SAN DIEGO COUNTY OPERATING ENGINEEJAPPENDIX B - GROUP 10 CRANE (51 to 100T) CURRENT * 54.00 106.07 81.00 141.34 108.00 176.61
SAN DIEGO COUNTY OPERATING ENGINEEJAPPENDIX B - GROUP 11 CRANE (101 to 200T) CURRENT * 55.00 107.38 82.50 143.30 110.00 179.23
SAN DIEGO COUNTY PLUMBER/PIPEFITTER|JOURNEYMAN SDI-2020-1** CURRENT EXP 8/31/2022 54.54 101.74 81.81 137.37 109.08 172.99
11 SOUTHERN COUNTIES [CEMENT MASONS (So [FOREMAN So Cal 43.05 85.27 64.58 113.39 86.10 141.51
11 SOUTHERN COUNTIES [CEMENT MASONS (So [JOURNEYMAN So Cal 40.05 81.35 60.08 107.51 80.10 133.67
11 SOUTHERN COUNTIES |TEAMSTERS EXP 6/30/|JOURNEYMAN - GROUP 12 BEN CLAY EXP 6/30/2022 36.55 84.91 54.83 108.79 73.10 132.66
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4182 60th St and 5973 Alta Mesa Way Emergency 96 | Page
Exhibit N - Location Map



B

,.Mr“r.b, sn,l : P
B& X . B2

=40 onavo I
b £
,,)1 ™ 6N

=

oV

: B22052

WBS NO:

sandiego.

- vl

FOR QUESTIONS ABOUT THIS PROJECT

Call: 619-533-4207

Email:engineerin

|..
-3
il o s

a1d M3IINY

ing &
jects
ALTA MESA WAY EMERGECY
FE )
i
B

meer

=3 i

Eng

a
Z
<
B

Fl
o=

Ly 4|

Capital Pro
‘é ‘ J\ﬁ L {
MEADE’'AV,
¥
COUNCIL DISTRICT: 9

Exhibit N - Location Map

»)

TH
SENIORENGINEER  PROJECT MANAGER
JONG CHOI JESS ARCILLAS
619-533-5493 619-533-4625
CITY: EASTERN AREA

.

MID
and 5973 Alta Mesa Way Emergency

N
WIE Wi
ADELAIDE'AV

Legend

e 18 inch_storm_drain

COMMUNITY NAME:

PRSI

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY®© to SanGIS. This map is copyrighted by RAND MCNALLY
& COMPANY®. 1t is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY
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CONTRACTOR'’S NOTES FOR EMERGENCY PROJECTS
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CONTRACTOR’'S NOTES

1. CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO
DETERMINE IN ADVANCE, THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN.

2. CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS, CONNECTIONS,
ETC. EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-LINING, AS STATED IN
APPENDIXP.

3. STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING
CONSTRUCTION.

4. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT VERTICAL
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN SEWER AND
WATER MAINS CANNOT BE MAINTAINED.

5. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6-INCH VERTICAL
SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN UTILITIES OTHER
THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED.

6. CONTRACTOR TO MAINTAIN A MINIMUM 3' OF COVER OVER TOP OF WATER MAIN.

7. |F ADDITIVE ALTERNATE “A” IS AWARDED, CONTRACTOR SHALL FURNISH MATERIALS, INSTALL,
MAINTAIN AND DISMANTLE HI-LINE PER SPECIFICATION SECTION 900-1.1.5.

8. CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY FORCES
AFTER FINAL CONNECTION.

9. CONTRACTOR SHALL PROVIDE A 1-FOOT SAND CUSHION OR A MINIMUM 6-INCH SAND
CUSHION WITH 1-INCH NEOPRENE PAD FOR ALL CROSSINGS WHERE VERTICAL CLEARANCE
BETWEEN CROSSINGS IS 1-FOOT OR LESS.

10. POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN BEFORE TRENCHING

11. EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE APPROXIMATE AND ARE NOT
EXACT.

12. FOR CORRDINATION OF THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES OR LARGER),
CONTACT THE CITY'S SENIOR WATER DISTRIBUTION OPERATIONS SUPERVISOR AT (616)-524-
7438. FOR COORDINATION OF THE SHUTDOWN OF DISTRIBUTION MAINS (LESS THAN 16
INCHES), CONTACT THE CITY'S WATER OPERATIONS DISTRICT MANAGER AT (619)-527-3945.
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13. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS AND/OR VERTICAL
CONTROL BENCHMARKS WHICH ARE DISTURBED OR DESTROYED BY CONSTRUCTION. A
LICENSED LAND SURVEYOR OR LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND
SURVEYING IN THE STATE OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE, AND/OR
PRESERVE ALL HISTORICAL OR CONTROLLING MONUMENTS PRIOR ANY EARTHWORK,
DEMOLITION OR SURFACE IMPROVEMENTS. IF DESTROYED, A LICENSED LAND SURVEYOR
SHALL REPLACE SUCH MONUMENT(S) WITH APPROPRIATE MONUMENTS. WHEN SETTING
SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT OF THE DISTURBED CONTROLLING
SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6730.2 AND 8771 OF THE BUSINESS AND
PROFESSIONS CODE OF THE STATE OF CALIFORNIA. A CORNER RECORD OR RECORD OF
SURVEY, AS APPROPRIATE, SHALL BE FILLED WITH THE COUNTY SURVEYOR. IF ANY VERTICAL
CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY OF SAN DIEGO FIELD SURVEY
SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO CONSTRUCTION. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING AND VERTICAL CONTROL
BENCHMARKS DESTROYED BY THE CONSTRUCTION.

14. CONSTRUCTION STORM WATER PROTECTION NOTES

a. TOTAL SITE DISTURBANCE AREA- 0.16(ACRES)

b. HYDROLOGIC UNIT/WATERSHED- Pueblo San Diego/ San Diego Bay

¢. HYDROLOGIC SUBAREA NAME & NO.- Chollas & 908.22
d. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE
XWPCP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100
OSWPPP

THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-
0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION
GENERAL PERMIT ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-
0014-DWQ AND 2012-0006-DWQ
TRADITIONAL: RISK LEVEL 10 20 30
LUP: RISKTYPE 100 20 30O

e. OCONSTUCTION SITE PRIORITY
O ASBS O HIGH O MEDIUM LOW

15. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER METER
OR LOCATIED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL BE PROTECTED
AT ALL TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.
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EXHIBIT P

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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Protecting AMI Devices in Meter Boxes and on Street Lights

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency,
customer service and billing, and to be used by individual accounts to better manage the efficient
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2018
Whitebook.

AMI technology allows water meters to be read electronically rather than through direct
visual inspection by PUD field staff. This will assist PUD staff and customers in managing
unusual consumption patterns which could indicate leaks or meter tampering on a customer's

property.
Three of the main components of an AMI system are the:

A. Endpoints, see Photo 1:
Photo 1
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2

Network Devices, see Photo 3:

Photo 3

4182 60th St and 5973 Alta Mesa Way Emergency 103 | Page
Exhibit P - Advanced Metering Infrastructure (AMI) Device Protection



AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer
Support Division. If these devices are damaged or communication is interrupted, this Division will be
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent
to the meter. A separate flat round antenna may also be installed through the meter box lid. This
antenna is connected to the endpoint via cable. The following proper installation shall be implemented
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below
demonstrates a diagram of the connection:

Photo 4

NICOR RF Friendly
lid.

1" clearance : ;
Excess wire coiled

and secured

2 " rebar Pit cleaned, gravel in
place
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned
to its original installation with the end points pointed upwards as shown below in Photo 5.

The PUD’s code compliance staff will issue citations and invoices to you for any damaged
AMI devices that are not re-installed as discussed in the Contract Document
Photo 5 below shows a typical installation of an AMI endpoint on a water meter.

Photo 5

ERT or Transmitter

Photo 6 below is an example of disturbance that shall be avoided:

The
antenna

was drilled

into the lid

and now it BN

is
removed
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| The ERT has
\|been
|disconnected

!from the

Water Meter

| The endpoint is taken off the

rod which is the original
installation location
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You are responsible when working in and around meter boxes. If you encounter these
endpoints, use proper care and do not disconnect them from the registers on top of the water
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below:

Photo 7

Another component of the AMI system are the Network Devices. The Network Devices are
strategically placed units (mainly on street light poles) that collect interval meter reading data from
multiple meters for transmission to the Department Control Computer. If you come across any of
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a
sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525
if your work will impact these street lights. These are assets that belong to the City of San Diego
and you shall be responsible for any costs of disruption of this network.
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Photo 8

Network Device

Photo 9

For assistance
rumlc urarrrs With this AMI device:
- City of San Diego
Public Utilities Department

Water Emergency Repairs
{619)515-3525

If you encounter any bad installations, disconnected/broken/buried endpoints, or
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately.
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed,
at (619) 362-0121.
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SAMPLE CITY INVOICE
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City of San Diego, CM&FS Div., 9753 Chesapeake Drive, SD CA 92123

Project Name:

Work Order No or Job Order No.
City Purchase Order No.
Resident Engineer (RE):

Contractor's Name:
Contractor's Address:

Contractor's Phone #:
Contractor's fax #:

Invoice No.
Invoice Date:

RE Phone#: Fax#: Contact Name: Billing Period: ( To )
Item # Item Description Contract Authorization Previous Totals T te This Estimate Totals to Date
Unit Price Qty Extension %/QTY AmauRt Amount % /7 QTY Amount
1 $ $ $ 0.00 $ -
2 $ $ $ 0.00% $ -
3 $ - $ 0.00% $ -
4 $ $ 0.00% $ -
5 $ - $ 0.00% $ -
6 $ - $ 0.00% $ -
7 $ - $ 0.00% $ -
8 $ - $ 0.00% $ -
5 $ - $ 0.00% $ -
6 $ $ - $ 0.00% $ -
7 $ $ - $ 0.00% $ -
8 $ $ - $ 0.00% $ -
9 $ $ - $ 0.00% $ -
10 g $ - $ 0.00% $ -
11 $ - $ 0.00% $ -
12 $ - $ 0.00% $ -
13 $ - $ 0.00% $ -
14 $ $ - $ 0.00% $ -
15 $ $ - $ 0.00% $ -
16 $ $ - $ 0.00% $ -
17 |Field Orders $ $ - $ 0.00% $ -
$ $ - $ 0.00% $ -
CHANGE ORDER No. $ $ - $ 0.00% $ -
$ $ - $ 0.00% $ -
Total Authorized Amount (includip@’apg aige Order)| $ $ - $ Total Billed | $ -
SUMMARY
A. Original Contract Amount I certify that the materials Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 have been received by me in Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) the quality and quantity specified Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D Resident Engineer Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments
G. Payment Due Less Retention $0.00 Construction Engineer
H. Remaining Authorize $0.00 Contractor Signature and Date:

NOTE: CONTRACTOR TO CALCU,

E TO THE 2ND DECIMAL PLACE.
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SCOPE OF WORK
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SCOPE OF WORK

1. SCOPE OF WORK: The Work includes but not be limited to design and construction services
to repair and/or replace approximately 300 feet of existing 18-inch corrugated metal pipe
storm drain within private properties and slope. In addition, the contractor shall install and
operate stormwater bypass, hire a design consultant for storm drain design, hire a consultant
for biological services, replace and install a storm drain inlet and outlet, replace or rehab
stormwater drain pipe, coordinate with affected underground and above ground utility
agencies, and provide revegetation and plant establishment period as needed.

2. LOCATION OF WORK: The location of the Work is as follows:
See Exhibit N - Location Map.

3. CONTRACT TIME: The Work including the Plant Establishment Period shall be completed
within 261 Working Days from the date of issuance of the Notice to Proceed. Design shall be
concurrent with construction.
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REHAB DATA COLLECTION STORM DRAIN SAMPLE DATA TEMPLATE
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REHAB DATA COLLECTION - STORM DRAIN SAMPLE DATA

REHAB
REHAB INSIDE FUNCTIONAL LINING LINING MATERIAL ACCEPTANCE
FSN DATE LENGTH DIAM DIAM TYPE DESC | METHOD DESC REHAB CONTRACTOR DESC VENDOR COMMENTS DATE
65112 | 8/22/2006 312 8 7 PVC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES, LP RIBLOC EXAMPLE - Leave this row as a sample. 8/22/2006
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DRINKING WATER DISCHARGE MONITORING FORM
(Use for All Discharges to the Storm Drain)

All discharge activities related to this project comply with the State Water Resources Control Board ORDER WQ 2014-0194-DWQ, STATEWIDE GENERAL NPDES PERMIT FOR DRINKING WATER SYSTEMS
DISCHARGES as referenced by (http://www.waterboards.ca.gov/water__issues/programs/npdes/docs/drinkingwater/final_statewide_wqo2014_ 0194_ dwgq.pdf), and as follows:

Project Name:

WBS No.:

Watershed No.

Qualified Person Conducting Tests:

signature

BMPs MUST BE IN PLACE PRIOR TO ANY SCHEDULED DISCHARGE

By signing, | certify that all of the statements and conditions for drinking water discharge events are correct.

Event #1
Samplin 6 (take samples at 10 mins, Ex den 7
DischarzelLocation. Catergory” Notification> | BMPs in Place* | Volume® | °3™P1NE "  50-60 mins & last 10 mins)] EXCEEAENCE Notes
Select Select all that appl Select all that 1 1 q . o e R t d to RE
St ) | (sclectallthatapply) | @ | weasure [unif| Time | Result | Limit |No|ves| Report exceedenceto R
Inlet Location | |Superchlorinated SwW Sweep flow path | Total
(Chlorine added for disinfection) (All Categories) (gutter, street, etc.) Chlorine mg/L E?(getrer::iga/rl;:e
|:|Large Volume PUD Dechlorination Reused
Start (2325,850 gal) (All Categories) (diffusers, chemicals, etc.) (if any) 20 NJUZ
Exceedance
Date: Well Dev/Rehab | water Board [ Jinlet Protection Turbidity |NTU 225 NTU=
Time: (Not Typical) (Large Volume Only) |:|Erosion Controls Excece)g::l;:e for
End [_Ismall volume/other| |county [ Isediment Controls
Date: (No Sampling Required) (2100,000 gal & within % pH Unit Range
Ti . mile of ocean/bay; or if 6.5t0 8.5
ime: enters the County's MS4)
Event #2
Sambplin (take samples at 10 mins, Excee dence7
Discharge Location® Catergory” Notification®> | BMPs in Place* | Volume® PUNE" 50-60 mins & last 10 mins) Notes
1 Select all that appl 1 11 th, I 1 . . P R RE
(Seectone) - ¢ ) | (selectall thatapply) | @ [ peagure [unit| Time | Result | Limit [No|ves| "Port exceedence o
Inlet Location Superchlorinated SW Sweep flow path | Total
(Chlorine added for disinfection) (All Categories) (gutter, street, etc.) Chlo”'ne mg/L E?(gerer;ga/r:e
Large Volume PUD Dechlorination Reused
Start (325,850 gal) (All Categories) (diffusers, chemicals, etc.) (if any) 20NTU=
Exceedance
Date: Well Dev/Rehab ater Board |_Jinlet Protection Turbidity |NTU 225 NTU=
Time: (Not Typical) (Large Volume Only) |:|Erosion Controls Exceggzen“:efor
End [|small volume/Other| _ICounty [ |Sediment Controls
Date: (No Sampling Required) (2100,000 gal & within % pH Unit Range
Ti . mile of ocean/bay; or if 6.5t0 8.5
ime: enters the County’'s MS4)

Instructional Notes found on the Page 2 of 2
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Receiving Water Monitoring Instructional Notes

1) Log the location of the inlet or discharge point. For example: Albatross St & 5th Av. Log the start date
and time and the end date and time of the discharge.

Event #1 2) Log the discharge category. "Superchlorinated" are discharges where additional chlorine is added in
order to adequately disinfect and sanitize drinking water system facilities. This does NOT include potable
water containing residual chlorine from the water treatment process. "Large Volume" discharges are

(Complete only if limits exceed on Page 1 of 2)

1) Go to the location where the discharge enters the receiving water.

] Accessible [_] unable to Determine E No Safe Access greater than 325,850 gallons of total volume for one event. "Well Dev/Rehab" are discharges of potable
2) If accessible, take photos and complete the visual monitoring below. If 3ré)|ﬂnmde>/\(/)attheérflrlom a well. This is not typical. If none of these categories apply, then select "Small
unable to determine, stop here. If no safe access, stop here. 3) Notifications of the location, date, time, category, and estimated volume of discharge must be made to
3) Visual Monitoring: Is the discharge into the receiving water... the contacts and per the requirements below:
...causing erosion[™] Yes [ ] No Contact When to Notify Email
.carrying floating or suspended matter|[ "] Yes [ ] No TSW 3 days prior o all discharges | SWPPP@SanDiego.gov
...causing discoloration |:| Yes |:| No PUD 3 days prior to all discharges CompReports@SaQDleqo.qov
- qi h It Rdavenport@SanDiego.gov
--Causing and impact to the aquat-|c : fe.pres?nt Yes _| No San Diego 3 days prior to Large Volume |SanDiego@WaterBoards.ca.gov
...Observed Wlth V|$|b|e fllm D Yes No Water Board discharges Ben.Nei”@WaterBoardslca.qov
...observed with an sheen or coating Yes | | No 3 days prior if 100,000 gal and |DEH: Joseph.Palmer@SDCounty.ca.gov
..causing potential nuisance conditions|[ ] Yes [ ] No County of within 1/4 mile of ocean/bay Dominique.Edwards@SDCounty.ca.gov
3) If all answers are NO, stop here. San Diego 3 days prior if enter county MS4 |WPP:Nicholas.DeValle@SDCounty.ca.gov
4) If any answers are YES, Notify the RE immediately for further action or unincorporated County LUEG.Watersheds@sdcounty.ca.gov
4) At a minimum, sweep gutters prior to starting discharge and use dechlorination BMPs. The contractor
and RE must monitor and determine if BMPs need to be removed or modified. For example if inlet
Event #2 S . . o
protection is causing flooding at a storm drain inlet, contractor may elect to remove BMPs. Document
1) Go to the location where the discharge enters the receiving water. any modification to BMPs in the notes
D Accessible l:l Unable to Determine I:l No Safe Access 5) Total yolume must be logged for all d|scharge§. If d|sch“arge water is reused for other purposes such
as watering a golf course, log that volume under “Reused
2) If accessible, take photos and complete the visual monitoring below. If 6) Sampling is required for categories per the following table:
unable to determine, stop here. If no safe access, stop here. Category Measure Sample Frequency
3) Visual Monitoring: Is the discharge into the receiving water... Superchlorinated Chlor?ne, TurpiQity, pH |first 10 m?n, 50-60 m?n, last 10 m?n
..causing erosion Yes D No Large Volume Chlor?ne Turb?dfty first 10 m?n, 50-60 m?n, last 10 m?n
carrving floating or susoended matter |:| Yes 1N Well Dev/Rehab Chlorine Turbidity first 10 min, 50-60 min, last 10 min
<l 2 - £ - - Sl 1™ Small Volume/Other |None required N/A
..causing discoloration|[ ] Yes |_| No 7) Effluent limitations must be monitored not to exceed per the following table:
...causing and impact to the aquatic life present Yes No Measure Method Limit
...observed with visible film Yes No Chlorine |Field Measure 0.10 mg/L-Cl
.observed with an sheen or coating|[ ] Yes [ ] No 20 NTU for inland waters
...causing potential nuisance conditions Yes No Turbidity |Visual Estimate 225 NTU for ocean
3) If all answers are NO, stop here. 100 NTU for wells
4) If any answers are YES, Notify the RE immediately for further action pH Field Meausre 6.5-85
PAGE 2 OF 2 Engineering & Capital Projects Department Construction Management and Field Services Division
rsion 4
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CONTRACTOR CERTIFICATION

COVID-19 VACCINATION ORDINANCE
CERTIFICATION OF COMPLIANCE

| hereby certify that | am familiar with the requirements of San Diego City Council Ordinance No. O-
2022-53 Emergency Ordinance to Implement the City's Mandatory COVID-19 Vaccination Policy.

TERMS OF COMPLIANCE

The Mandatory COVID-19 Vaccination Policy, outlined in San Diego Ordinance O-21398 (Nov. 29, 2021),
requires ALL City of San Diego (City) contractors, who interact with City employees while providing
contracted services indoors in City facilities or while performing bargaining unit work while indoors,
to be fully vaccinated against COVID-19, effective January 3, 2022, as a condition for provision or
continued provision of contracted services.

1.

“City contractor” means a person who has contracted with the City of San Diego to
provide public works, goods, services, franchise, or consultant services for or on behalf
of the City, and includes a subcontractor, vendor, franchisee, consultant, or any of
their respective officers, directors, shareholders, partners, managers, employees, or
other individuals associated with the contractor, subcontractor, consultant, or vendor.
“Person” means any natural person, firm, joint venture, joint stock company,
partnership, association, club, company, corporation business trust or organization.

“Fully vaccinated” means a person has received, at least 14 days prior, either the
second dose in a two-dose COVID-19 vaccine series or a single-dose COVID-19 vaccine,
or otherwise meets the criteria for full vaccination against COVID-19 as stated in
applicable public health guidance, orders, or law. Acceptable COVID-19 vaccines must
be approved by the U.S. Food and Drug Administration (FDA) or authorized for
emergency use by the FDA or the World Health Organization.

Contractors must fully comply with the City's Mandatory COVID-19 Vaccination Policy,
which may include a reporting program that tracks employee vaccination status.

Contractors must certify that members of their workforce, and subcontractors
regardless of tier, who work at a City facility, are fully vaccinated and that the
contractor has a program to track employee compliance.

Contractors that have an Occupational Safety and Health Administration compliant
testing program for members of their workforce, as a reasonable accommodation,
may be considered for compliance.

Non-compliance with the City’'s Mandatory COVID-19 Vaccination Policy may result in termination of a
contract for cause, pursuant to the City's General Terms and Provisions, Reference Standards, and the
San Diego Municipal Code.
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