THE CITY OF SAN DIEGO

MEMORANDUM

DATE: April 12, 2023
TO: Honorable Council President Elo-Rivera and Members of the City Council
FROM: Alia Khouri, Deputy Chief Operating Officer

SUBJECT: Sole Source Agreement for Barret Road Emergency Repair

Pursuant to San Diego Municipal Code (SDMC) §22.3108 (a) (1), “Exceptions to
Advertisement and Competitive Award of Public Works Contracts,” I am hereby notifying you
of the sole source selection and forthcoming emergency contract for construction and
infrastructure repair of the subject project.

On January 17, 2023, the Public Utilities Department (PUD) was notified that an unnamed
road near 21077 Lyons Valley Road in Alpine, CA, just north of the Barret Reservoir, had
major damage from recent storm events that occurred during January 14-17, 2023. This
unnamed road serves as the only paved access for residents and to the Barrett Reservoir.

The recent storm events and storm events in May 2022 have caused this segment of the road
to undermine due to erosion from storm runoff. Due to the complexity of the work, an
experienced contractor is needed to complete repairs to the unnamed road to prevent
impacts to life and safety, as well as significant environmental damage.

This necessary repair is beyond the capabilities of City staff; therefore, it is requested a sole
source contract be approved.

The selected contractor is Orion Construction Corporation, and the estimated cost of the
project is $800,000.00 plus City costs and contingency for unforeseen conditions. The final
award amount will be presented to Council upon ratification request of the emergency
contract. Capital Improvement Project (CIP) change orders valued at $500,000 or more or
Operations & Maintenance (O&M) change orders valued at $200,000 or more for
construction will be presented to Council for approval, per SDMC §22.3018.

Included with this memorandum is the Declaration of Emergency from the City Engineer,
certifying that the subject project meets the criteria of an emergency as defined in SDMC
§22.3108 (Enclosure 1).

The Director of Purchasing & Contracting has reviewed the Declaration of Emergency,
supporting documentation, and the Request for Sole Source Certification (Enclosure 2) and
certifies the request to sole source is in accordance with SDMC §22.3016(a).
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Honorable Council President Elo-Rivera and Members of the City Council
April 12, 2023

If there are technical questions regarding this project, please contact Rania Amen, City
Engineer at (619) 533-6667 or RaniaAmen@sandiego.gov. For contractual questions, please

contact Claudia C. Abarca, Director, at (619) 236-5921 or CAbarca@sandiego.gov.

Alia Khouri
Deputy Chief Operating Officer

Enclosures: 1. Memorandum from Rania Amen to Claudia C. Abarca, dated March 14, 2023

CC:

2. Sole Source Certification Approval

Honorable Mayor Todd Gloria

Honorable City Attorney Mara W. Elliott

Paola Avila, Chief of Staff, Office of the Mayor

Eric K. Dargan, Chief Operating Officer

Charles Modica, Independent Budget Analyst

Matthew Vespi, Chief Financial Officer

Kristina Peralta, Deputy Chief Operating Officer

Kris McFadden, Deputy Chief Operating Officer

Casey Smith, Deputy Chief Operating Officer

Javier Gomez, Senior Policy Advisor and Council Affairs, Office of the Mayor
Claudia C. Abarca Director, Purchasing & Contracting Department

Rania Amen, Director and City Engineer, Engineering & Capital Projects Department
Angela Colton, Director, Risk Management Department

Juan Guerreiro, Director, Public Utilities Department

Lisa Celaya, Executive Assistant Director, Public Utilities Department

Myrna Dayton, Assistant Director, Engineering & Capital Projects Department
Drew Kleis, Assistant Director, Public Utilities Department

Elif Cetin, Deputy Director, Engineering & Capital Projects Department

Berric Doringo, Deputy Director, Purchasing & Contracting Department

Alex Garcia, Deputy Director, Engineering & Capital Projects Department

Hooman Partow, Deputy Director, Public Utilities Department

Carrie Purcell, Deputy Director, Engineering & Capital Projects Department

Eddie Salinas, Interim Deputy Director, Stormwater Department

Jason Grani, Assistant Deputy Director, Engineering & Capital Projects Department
Nicole McGinnis, Program Manager, Public Utilities Department

Jong Choi, Senior Civil Engineer, Engineering & Capital Projects Department
Alaine James, Senior Civil Engineer, Engineering & Capital Projects Department
Tung Phung, Senior Civil Engineer, Public Utilities Department

Rosalva Morales, Principal Water Resources Specialist, Public Utilities Department
Stephen Samara, Principal Contract Specialist, Purchasing & Contracting Department
Hossein Ahmadi, Associate Engineer-Civil, Public Utilities Department

Manuel Gonzalez, Associate Engineer-Civil, Engineering & Capital Projects Department
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mailto:CAbarca@sandiego.gov

Enclosure 1

THE CITY OF SAN DIEGO

MEMORANDUM

DATE.: March 14, 2023

TO: Claudia Abarca, Director, Purchasing & Contracting Department

FROM: Rania Amen, Director & City Engineer, Engineering & Capital Projects
Department

SUBJECT: Sole Source Agreement for Barret Road Emergency Repair

This memorandum is to certify the declaration of an emergency to repair a collapsed road
and culvert near 21077 Lyons Valley Road.

Estimated Amount: $800,000 (Not-to Exceed)
Contractor: Orion Construction Corporation
Estimated Completion: December 31, 2024
Recommended Action: Approve Sole Source Request

Pursuant to SDMC §22.3108 (a), " Exceptions to Advertisement and Competitive Award of
Engineering & Capital Projects Contracts”, this is to certify that a sole source agreement with
the contractor named above is necessary and that strict compliance with a competitive
process would be unavailing or would not produce an advantage, and soliciting bids or
proposals would be undesirable, impractical or impossible for the following reasons:

JUSTIFICATION:

On January 17,2023, it came to the Public Utilities Department’s (PUD) attention that the
recent storm events had caused a major drain pipe and road damage and undermining of a
segment of an unnamed road near 21077 Lyons Valley Road, Alpine, CA 91901, just north-
northwest of Barrett Reservoir. This road has been maintained as a public street leading to
the formerly known Barrett Honor Camp, and is the only paved access for residents in the
area to the main highway. This road provides the only access for City vehicles and emergency
responders to the north side of Barrett Reservoir.
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Claudia Abarca
March 14, 2023

The road and drainage pipe need immediate emergency repair to prevent impacts to human
health and safety, as well as significant environmental damage. The necessary work is
beyond the capabilities of City staff; therefore, it is requested a sole source contract be
approved.

AGREEMENT VALUE & DURATION:

Unless a modification to the agreement and this sole-source request is issued, the total fee
for these services shall not exceed the amount noted above. The term of the agreement will
be in effect from date of the agreement execution and shall not exceed the contract
completion date noted above.

Rania Amen
Director & City Engineer, Engineering & Capital Projects

Attachments: 1. Memorandum from Lisa Celaya, to Rania Amen dated February 9, 2023.

cc: Lisa Celaya, Executive Assistant Director, Public Utilities Department
Nicole McGinnis, Program Manager, Public Utilities Department
Elif Cetin, Deputy Director, Engineering & Capital Projects Department
Jason Grani, Assistant Deputy Director, Engineering & Capital Projects Department
Jong Choi, Senior Civil Engineer, Engineering & Capital Projects Department
Manuel Gonzalez, Associate Engineer-Civil, Engineering & Capital Projects
Department
Berric Doringo, Deputy Director, Purchasing and Contracting Department
Stephen Samara, Principal Contract Specialist, Purchasing and Contracting
Department
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Rania Amen, Director, Engineering & Capital Projects Department
February 9, 2023

Due to urgency, complexity of the work, and limited PUD resources (staffing, skills,
construction methods, equipment), an experienced contractor should conduct the required
repairs. PUD believes that immediate action is necessary to prevent impacts to human health
and safety, as well as significant environmental damage.

It is estimated that approximately 0.01 acte of jurisdictional non-wetland waters of the
United States will be permanently impacted to repair the road. This project is not anticipated
to result in impacts to sensitive species or sensitive habitats. No impacts to cultural
resources are anticipated.

Should you have any questions or require additional information, please contact Hooman
Partow, Water Production Division Deputy Director at (619) 533-7577 or via email at
HPartow@sandiego.gov.

Sincerely,

Lisa Celaya
Executive Assistant Direct blic Utilities Department

LC/dh

Attachments: 1. Location Map
2. Photos of damage on January 17, 2023
3. Tributary drainage area
4. Environmental Permitting Barrett Road April 2022
5. Photos of temporarily Repair on November 30, 2022

(oo Alia Khouri, Deputy Chief Operating Officer
Juan Guerreiro, Director, Public Utilities Department
Drew Kleis, Assistant Director, Public Utilities Department
Myrna Dayton, Assistant Director, Engineering & Capital Projects Department
Hooman Partow, Deputy Director, Public Utilities Department
Nicole McGinnis, Program Manager, Public Utilities Department
Jong Choi, Senior Civil Engineer, Engineering & Capital Projects Department
Tung Phung, Senior Civil Engineer, Public Utilities Department
Rosalva Morales, Principal Water Resources Specialist, Public Utilities Department
Hossein Ahmadi, Associate Engineer - Civil, Public Utilities Department
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Attachment 4 - Environmental Permitting Barrett Road April 2022

NOTICE OF EXEMPTION
(Check one or both)
TO: X RECORDER/COUNTY CLERK FROM: CITY OF SAN DIEGO
P.0.BOX 1750, MS A-33 PUBLIC UTILITIES DEPARTMENT
1600 PACIFIC HWY, ROOM 260 0192 TOPAZ WAY
SAN DIEGO, CA 92101-2422. SAN DIEGO, CA 92123

OFFICE OF PLANNING AND RESEARCH
14,00 TENTH STREET, ROOM 121
SACRAMENTO, CA 95814

PROJECT NO.: N/A PROJECT TITLE: CAMP BARRETT ROAD REPAIR EMERGENCY

PROJECT LOCATION-SPECIFIC: The City of San Diego (City) Public Utilities Department’s Camp Barrett Road
Repair Emergency Project (project) includes repair of a damaged road, located on located on “Private
Road” near 21077 Lyons Valley Rd, Alpine, CA 91901, just northwest of Barrett Reservoir.

PROJECT LOCATION-CITY/COUNTY: Community of Alpine/San Diego County

DESCRIPTION OF NATURE AND PURPOSE OF THE PROJECT: Major road damage and undermining occurred after two
significant rain events in March (over 2-inches of rainfall) in the area near a road called “Private Road”
leading to the former Barrett Honor Camp facility. Although the road is referred to as Private Road, the
public can access the area, and there are people that use the road for access to their residence. The road
damage prevents any car-sized vehicles from passing, and currently there are no other viable routes for
access. The road needs immediate repair work to restore car-sized access, stabilize the slope, and to
prevent any further erosion and complete loss of the section of road. A tributary to Barrett Reservoir
crosses the damaged location. The road failure occurred due to runoff flowing over the northern section
of the road and eroding the southern section. This eventually led to undermining and collapse of the
southern half of road. A 48-inch corrugated steel culvert crosses the road at this location to facilitate
flows and prevent water from flowing over the road, but the culvert was completely blocked and buried
with debris and sediment. The blockage prevented runoff from flowing through the culvert, thus forcing
it to flow over the road and causing the southern section to erode and collapse.

The total work area is approximately 20-ft wide x 30-ft long x 12-ft deep. The damaged asphalt will be
removed from the collapsed road and debris will be removed from the entrance and exit of the culvert to
keep it free and clear of sediment and debris. Fill dirt and class 2 base will be used to backfill and compact
around the culvert to stabilize the slope. Twelve-inch and smaller rock will also be used to stabilize the
slope and to provide downstream erosion control and energy dissipation. New asphalt will then be
installed to repair the top of the road. All work will be completed using a backhoe, loader, roller
compactor, and water truck. Additional erosion control measures such as sandbags and straw wattles will
be implemented if rainfall is forecasted before the temporary repairs are completed.

All work will be conducted by City crews and will be monitored by a qualified biologist to assist in
minimizing and/or avoiding biological impacts in this waterway. It is estimated that approximately 0.01
acre of streambed (un-vegetated) will be permanently impacted by the road repair. This project is not
anticipated to result in impacts to sensitive species or sensitive habitats. No impacts to cultural resources
are anticipated as digging in native soils is not proposed. Following completion of the project, a post-
construction biological report will be prepared and outline all impacts and required mitigation.

NAME OF PUBLIC AGENCY APPROVING PROJECT: City of San Diego, Public Utilities Department

NAME OF PERSON OR AGENCY CARRYING OUT PROJECT: City of San Diego - Public Utilities Department
9192 Topaz Way, San Diego, CA 92123; Project Manager: Quinn Alkin - (619) 527-7686
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EXEMPT STATUS: (CHECK ONE)
( ) MINISTERIAL (SEC. 21080(b)(1); 15268);
( ) DECLARED EMERGENCY (SEC. 21080(b)(3); 15269(a);
( ) EMERGENCY PROJECT (SEC. 21080(b)( 4)
( ) CATEGORICAL EXEMPTION: 15301 (EXISTING FACILITIES)
(

X)  STATUTORY EXEMPTIONS: SEC. 15269 (B&C); EMERGENCY PROJECT

REASONS WHY PROJECT IS EXEMPT: This emergency exemption is based on the expert opinion and findings by
the Public Utilities Department. It is considered probable that the road could erode and collapse further if
the slope is not stabilized and repaired. Although the culvert is currently clear of sediment, any future
rainfall events could further erode the road due to the slope being exposed and unstable. The Public
Utilities Department believes that immediate action is necessary to prevent impacts to human health and
safety, significant environmental damage, and fines and penalties levied against the City for failing to
take preventative measures. Furthermore, this project meets the criteria set forth in the CEQA section
15269 (b&c) which allows for actions necessary to maintain service and to prevent or mitigate an
emergency.

LEAD AGENCY CONTACT PERSON:
Dirk Smith, Senior Planner, Public Utilities Department, TELEPHONE: (858) 614-5722

IF FILED BY APPLICANT:
1.  ATTACH CERTIFIED DOCUMENT OF EXEMPTION FINDING.
2. HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBLIC AGENCY APPROVING THE PROJECT?
( )YEs ( )No

IT IS HEREBY CERTIFIED THAT THE CITY OF SAN DIEGO HAS DETERMINED THE ABOVE ACTIVITY TO BE EXEMPT FROM CEQA

, SENIOR PLANNER APRIL 29,2022
SIGNATURE/TITLE DATE
CHECK ONE:
(X) SIGNED BY LEAD AGENCY DATE RECEIVED FOR FILING WITH COUNTY CLERK OR OPR:

() SIGNED BY APPLICANT
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Date of Notice April 29, 2022

NOTICE OF RIGHT TO APPEAL
ENVIRONMENTAL DETERMINATION

PUBLIC UTILITIES DEPARTMENT

21002797
PROJECT NAME/NUMBER: Camp Barrett Road Repair Emergency
COMMUNITY PLAN AREA: N/A - Unincorporated San Diego County
COUNCIL DISTRICTS: N/A - Unincorporated San Diego County

LOCATION: The City of San Diego (City) Public Utilities Department’s Camp Barrett Road Repair
Emergency Project (project) includes repair of a damaged road, located on located on “Private Road”
near 21077 Lyons Valley Rd, Alpine, CA 91901, just northwest of Barrett Reservoir.

PROJECT DESCRIPTION: Major road damage and undermining occurred after two significant rain
events in March (over 2-inches of rainfall) in the area near a road called “Private Road” leading to
the former Barrett Honor Camp facility. Although the road is referred to as Private Road, the public
can access the area, and there are people that use the road for access to their residence. The road
damage prevents any car-sized vehicles from passing, and currently there are no other viable routes
for access. The road needs immediate repair work to restore car-sized access, stabilize the slope,
and to prevent any further erosion and complete loss of the section of road. A tributary to Barrett
Reservoir crosses the damaged location. The road failure occurred due to runoff flowing over the
northern section of the road and eroding the southern section. This eventually led to undermining
and collapse of the southern half of road. A 48-inch corrugated steel culvert crosses the road at this
location to facilitate flows and prevent water from flowing over the road, but the culvert was
completely blocked and buried with debris and sediment. The blockage prevented runoff from
flowing through the culvert, thus forcing it to flow over the road and causing the southern section
to erode and collapse.

The total work area is approximately 20-ft wide x 30-ft long x 12-ft deep. The damaged asphalt
will be removed from the collapsed road and debris will be removed from the entrance and exit of
the culvert to keep it free and clear of sediment and debris. Fill dirt and class 2 base will be used to
backfill and compact around the culvert to stabilize the slope. Twelve-inch and smaller rock will
also be used to stabilize the slope and to provide downstream erosion control and energy dissipation.
New asphalt will then be installed to repair the top of the road. All work will be completed using a
backhoe, loader, roller compactor, and water truck. Additional erosion control measures such as
sandbags and straw wattles will be implemented if rainfall is forecasted before the temporary repairs
are completed.

All work will be conducted by City crews and will be monitored by a qualified biologist to assist in
minimizing and/or avoiding biological impacts in this waterway. It is estimated that approximately
0.01 acre of streambed (un-vegetated) will be permanently impacted by the road repair. This project
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is not anticipated to result in impacts to sensitive species or sensitive habitats. No impacts to
cultural resources are anticipated as digging in native soils is not proposed. Following completion
of the project, a post-construction biological report will be prepared and outline all impacts and

required mitigation.
ENTITY CONSIDERING PROJECT APPROVAL: City of San Diego

ENVIRONMENTAL DETERMINATION: Statutorily exempt from CEQA pursuant to State CEQA
Guidelines Section 15269 (B) & (c) Emergency Projects

ENTITY MAKING ENVIRONMENTAL DETERMINATION: City of San Diego Public Utilities
Department

STATEMENT SUPPORTING REASON FOR ENVIRONMENTAL DETERMINATION: This emergency
exemption is based on the expert opinion and findings by the Public Utilities Department. It is
considered probable that the road could erode and collapse further if the slope is not stabilized and
repaired. Although the culvert is currently clear of sediment, any future rainfall events could further
erode the road due to the slope being exposed and unstable. The Public Utilities Department believes
that immediate action is necessary to prevent impacts to human health and safety, significant
environmental damage, and fines and penalties levied against the City for failing to take
preventative measures. Furthermore, this project meets the criteria set forth in the CEQA section
15269 (b&c) which allows for actions necessary to maintain service and to prevent or mitigate an
emergency.

PROJECT MANAGER: Quinn Alkin
MAILING ADDRESS: 9192 Topaz Way, San Diego, CA 92123
PHONE NUMBER: (619) 527-7686

On April 29, 2022 the City of San Diego made the above-referenced environmental determination
pursuant to the California Environmental Quality Act (CEQA). This determination is appealable to
the City Council. If you have any questions about this determination, contact the Project Manager
listed above.

Applications to appeal CEQA determinations to the City Council must be filed in the office of the
City Clerk within 10 business days from the date of the posting of this Notice (May 13, 2022).
During the Statewide “Safer-at-Home” directive to reduce the spread of COVID-19, beginning
March 19, 2020, appeals to the City Clerk must be filed by email or US Mail as follows:

1) Appeals filed via E-mail: Send the appeal by email to Hearingsi@sandiego.gov; your email
appeal will be acknowledged within 24 hours. The appeal apphcatlon can be obtained here.
You must separately mail the appeal fee by check payable to the City Treasurer to: City
Clerk/Appeal, MS 2A, 202 C Street, San Diego, CA 92101. The appeal filing fee must be
postmarked within 5 business days of the date the appeal is filed.

2) Appeals filed via US Mail: Send the appeal by US Mail to City Clerk/Appeal, MS 2A, 202 C
Street, San Diego, CA 92101. Appeals filed by US Mail must have a United States Postal
Service (USPS) postmark by the appeal deadline to be considered valid. The appeal
application can be obtained here. You must separately mail the required appeal fee by check
payable to the City Treasurer to: City Clerk/Appeal, MS 2A, 202 C Street, San Diego, CA
92101. The appeal filing fee must be postmarked within 5 business days of the date the
appeal is filed.

This information will be made available in alternative formats upon request.
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Public Utilities Department

Engineering and Program Management Division

April 26, 2022

U.S. Army Corps of Engineers

Carlsbad Field Office, Regulatory Branch
5900 La Place Court, Suite 100

Carlsbad, CA 92008

CWA Section 401 WQC Program
Division of Water Quality

State Water Resources Control Board
1001 I St. 15™ Floor

Sacramento, CA 95814

U.S. Army Corps of Engineers and State Water Board:
Subject: Camp Barrett Road Repair

The City of San Diego requests concurrence with the Camp Barrett Road Repair Project as an
emergency project under Regional General Permit (RGP) 63.

Enclosed you will find the Notice of Intent Form for RGP 63 (Attachment D), ENG FORM
4345, and Attachments 1-5 that include the vicinity map, photos, watershed map, project
location map, and the plan description.

A check for the required RWQCB processing fee will be sent out in approximately 14 days.

Please provide a response verifying the receipt of this notification and concurrence that this
emergency project qualifies for coverage under RGP 63.

If you have any questions or need additional information, please contact me at (858)
614-5722.

Sincerely,

Dirk Smith
Senior Planner

cc: Kyle Dahl, U.S. Army Corps of Engineers
Kelly Fisher, California Department of Fish and Wildlife
Mike Porter, Regional Water Quality Control Board

9192 Topaz Way, M.S. 901A
San Diego, CA92123

www.sandiego.gov/publicutilities T (858) 654-4401

sandiego.gov
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Attachment D
Notice of Intent Form




Attachment 4 - Environmental Permitting Barrett Road April 2022

(This page intentionally left blank)



Attachment 4 - Environmental Permitting Barrett Road April 2022
NOTICE OF INTENT (NOI) FORM FOR REGIONAL GENERAL PERMIT 63 FOR REPAIR AND

PROTECTION ACTIVITIES IN EMERGENCY SITUATIONS (RGP 63)

Please send this form with the fee check attached to the Regional Water Quality Control
Board your emergency project is located in.

Send a copy of this form and fee check to the State Water Resources Control Board.

Instructions for Attachment D

The State Water Board and the applicable Regional Water Board must receive notification by the discharger at least
48 hours prior to initiating emergency actions. This notification must be followed within three (3) business days by
submission of all of the information in the Emergency Notification Form. The Certification fee must be submitted with
Attachment D in accordance with California Code of Regulations, title 23, section 2200. The fee amount is calculated
using the “Emergency Projects authorized by a Water Board General Order” fee category within the Dredge and
Fill Fee Calculator located at: http://www.waterboards.ca.gov/water issues/programs/cwa401/index.shtml

As of October 28, 2015, the fee is $200.00. Note that this fee is adjusted periodically and may vary from this amount.
Enrollees should confirm the correct fee amount prior to submitting this Emergency Notification Form. Failure to
promptly pay the correct fee amount may result in an inability to be enrolled pursuant to this Certification.

The Water Boards recognize there may be situations where imminent threats to life or property occur and the
discharger has not received a notice to proceed. If immediate, specific actions, as defined in the California Code of
Regulations, title 14, section 15269(c), are required by a discharger and prior notice to the State Water Board and the
applicable Regional Water Board is not possible, then the discharger must contact the State Water Board and the
applicable Regional Water Board within one (1) business day of the emergency action. This notification must be
followed within three (3) business days by submission of all of the information in the Emergency Notification Form.

Notification may be via telephone, facsimile, e-mail, delivered written notice, or other verifiable means.

A staff directory that includes contact information for the State and Regional Water Boards is found at:
http://www.waterboards.ca.gov/water issues/programs/cwa401/docs/staffdirectory.pdf

For Regional Water Board map boundaries, see: http://www.waterboards.ca.gov/waterboards map.shtml

For State Water Board

Phone: (916) 341-5455 (Division of Water Quality)

Fax: (916) 341-5463 (Attention: Manager CWA Section 401 WQC Program)
Email: Stateboard401@waterboards.ca.gov (Subject: RGP 63)

Written notice should be sent to the following addresses:

ATTN: Manager

CWA Section 401 WQC Program
Division of Water Quality

State Water Resources Control Board
1001 | St. 15th Floor

Sacramento, CA 95814

ATTN: Manager

CWA Section 401 WQC Program

Insert address of appropriate Regional Water Board, obtained from:
http://www.waterboards.ca.gov/water_issues/programs/cwa401/docs/staffdirectory.pdf
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NOTICE OF INTENT (NOI) FORM FOR REGIONAL GENERAL PERMIT 63 FOR REPAIR
AND PROTECTION ACTIVITIES IN EMERGENCY SITUATIONS (RGP 63)

PROPERTY OWNER

Name: City of San Diego - Public Utilities Dept | Phone Number (858) 614-5722

Mailing Address:9192 Topaz Way MS 901

City: San Diego State: CA | ZIP Code: 92123

Contact Person: Dirk Smith E-Mail: ddsmith@sandiego.gov

PROSPECTIVE ENROLLEE
(If different from owner)

Name: Phone Number:

Mailing Address:

City: State: | ZIP Code:
Contact Person: E-Mail:

PROJECT SITE LOCATION

Street (include address, if any): Private Road near 21077 Lyons Valley Road, Alpine, CA 91901

Nearest Cross Street(s): Lyons Valley Road

County: San Diego Total size of project site (acres): 0.01

Latitude/Longitude (Center of Discharge Area) in degrees/minutes/seconds (DMS) to the
nearest V2 second OR decimal degrees (DD) to four decimals (0.0001 degree)

DMS: N. Latitude Deg. 32 Min. 43 Sec. 34.47 N
W. Longitude Deg. 116 Min. 41 Sec. 3743 W
DD: N. Latitude
W. Longitude

Map Attached: X Yes [ No
Photos Attached: X Yes [ No

DISCHARGE INFORMATION

Names of Receiving Water(s):

Un-named drainage to Barrett Reservoir

Receiving Water Types:
CLake/Reservoir [IRiparian Area
C0Ocean/Estuary/Bay COVernal Pool
X River/Streambed OWetland

Emergency Project Description:

Camp Barrett Road Repair (See Attachment 1 — Vicinity Map): Minor road damage and
undermining was first noticed on March 3, 2022 after approximately 1.15 inches of rain in the
area near “Private Road” leading to the former Barrett Honor Camp facility. The process to
perform repairs was initiated immediately; however, a subsequent storm of approximately 0.90
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NOTICE OF INTENT (NOI) FORM FOR REGIONAL GENERAL PERMIT 63 FOR REPAIR
AND PROTECTION ACTIVITIES IN EMERGENCY SITUATIONS (RGP 63)

inches caused major erosion and damage to the road on March 29, 2022 (see Attachment 2 for
photos of damage). Although the road is referred to as “Private Road”, the public can access the
area, and there are people that use the road for access to their residence. The road damage
prevents any car-sized vehicles from passing, and currently there are no other viable routes for
access. The road needs immediate repair work to restore car-sized access, stabilize the slope,
and to prevent any further erosion and complete loss of the section of road.

A tributary to Barrett Reservoir crosses the damaged location (drainage area approximately 1.3
square miles; see Attachment 3 for drainage map). The road failure occurred due to runoff
flowing over the northern section of the road and eroding the southern section (see Attachment 4
for location map). This ultimately led to undermining and collapse of the southern half of road. A
48-inch corrugated steel culvert crosses the road at this location to facilitate flows and prevent
water from flowing over the road, but the culvert was completely blocked and buried with debris
and sediment. The blockage prevented runoff from flowing through the culvert, thus forcing it to
flow over the road and causing the southern section to erode and collapse. Photos of the
southern section of the road from March 3, 2022 do not show any part of the culvert, indicating it
was fully covered and buried with sediment and debris at the time. Photos taken on March 30,
2022 show the upstream and downstream ends of the exposed culvert.

The Valley Fire started on September 5, 2020 and burned approximately 16,390 Acres through
September 24, 2020 around the area where the 2022 road damage occurred. Post-fire
conditions contributed to the road failure by introducing additional sediment and debris that
blocked the culvert. Although it’s likely that higher than normal runoff flows occurred due to the
burned drainage area, the main failure mechanism was because of the blocked culvert, and not
because of the size of the culvert. The 2021 to 2022 wet season has been characterized with
below average to average sized storms, and the culvert would have been able to facilitate the
runoff flows under normal conditions if it was not completely blocked by post-fire sediment. The
culvert is in fair condition and contains some sediment and debris in front of the entrance and
exits as of April 19, 2022. Based upon visual inspection of the upstream tributary and observed
vegetation regrowth in the surrounding drainage area, it is unlikely that the culvert will become
clogged or blocked again from significant additional post-fire sediment introduced into the
channel.

Proposed Solution to Emergency:

The slope will be stabilized, and the road will be repaired to restore vehicle access as a temporary
solution (see Attachment 5 for full repair plan). The total work area is approximately 20-ft wide x
30-ft long x 12-ft deep. Access to the repair site will be gained off of the existing “Private Road”.
Staging will occur immediately next to the repair site. No changes to the existing road in this area
are proposed. Approximately 10 cubic yards of asphalt will be peeled back and removed from the
collapsed road and on top of the existing 48-inch culvert. Less than one cubic yard of debris will
be removed from the entrance and exit of the culvert to keep it free and clear of sediment and
debris. Approximately 60 cubic yards of fill dirt and class 2 base will be used to backfill and
compact around the culvert to stabilize the slope. Approximately 10 cubic yards of 12-inch and
smaller rock will be used to replace similar material that was washed out, stabilize the slope, and
as downstream erosion control and energy dissipation. Approximately five cubic yards of cold mix
will be used to repair the top of the road. All work will be completed using a backhoe, loader, roller
compactor, and water truck. Additional erosion control measures such as sandbags and straw
wattles will be implemented if rainfall is forecasted before the temporary repairs are completed.
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NOTICE OF INTENT (NOI) FORM FOR REGIONAL GENERAL PERMIT 63 FOR REPAIR
AND PROTECTION ACTIVITIES IN EMERGENCY SITUATIONS (RGP 63)

All work will be conducted by City crews and will be monitored by a qualified biologist to assist in
minimizing and/or avoiding biological impacts in this waterway. It is estimated that approximately
0.01 acre of jurisdictional non-wetland waters of the United States will be permanently impacted
by the road repair. This project is not anticipated to result in impacts to sensitive species or
sensitive habitats. The channel bottom within the work area is non-vegetated and the vegetation
on the banks consists of common plant species such as poison oak (Toxicodendron diversilobum),
black medic (Medicago lupulina), brome grasses (Bromus sp.), black mustard (Brassica nigra),
and miniature lupine (Lupinus bicolor). The surrounding mature coast live oak (Quercus agrifolia)
and California sycamore (Platanus racemosa) trees will be avoided during project activities. No
impacts to cultural resources are anticipated as digging in native soils is not proposed to complete
the repair. Following completion of the project, a post-construction biological report will be
prepared and outline all impacts and required mitigation.

Erosion and Sediment Control Measures Proposed:

Erosion control measures such as sandbags and straw wattles will be implemented if rainfall is
forecasted before the temporary repairs are completed.

|Description of how Emergency Definition is Satisfied:
(i.e., unexpected; potential loss of life or property)

It is considered probable that the road could erode and collapse further if the slope is not stabilized
and repaired. Although the culvert contains some sediment, any future rainfall events could further
erode the road due to the slope being exposed and unstable. The Public Utilities Department
believes that immediate action is necessary to prevent impacts to human health and safety,
significant environmental damage, and fines and penalties levied against the City for failing to take
preventative measures.

Which of these criteria does the project satisfy? (Check all that apply)
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NOTICE OF INTENT (NOI) FORM FOR REGIONAL GENERAL PERMIT 63 FOR REPAIR
AND PROTECTION ACTIVITIES IN EMERGENCY SITUATIONS (RGP 63)

[] Projects to maintain, repair, restore, demolish, or replace property or facilities damaged or
destroyed as a result of a disaster in a disaster stricken area in which a state of emergency
has been proclaimed by the Governor pursuant to the California Emergency Services Act,
commencing with section 8550 of the Government Code.

X  Emergency repairs to publicly or privately owned service facilities necessary to maintain
service essential to the public health, safety, or welfare.

Specific actions necessary to prevent or mitigate an emergency. This does not include
X long-term projects undertaken for the purpose of preventing or mitigating a situation that
has a low probability of occurrence in the short-term.

Projects undertaken, carried out, or approved by a public agency to maintain, repair, or

[] restore an existing highway damaged by fire, flood, storm, earthquake, land subsidence,
gradual earth movement, or landslide, provided that the project is within the existing right
of way of that highway and is initiated within one year of the damage occurring. This does
not apply to highways designated as official State scenic highways, nor any project
undertaken, carried out, or approved by a public agency to expand or widen a highway
damaged by fire, flood, storm, earthquake, land subsidence, gradual earth movement, or
landslide.

Seismic work on highways and bridges pursuant to section 180.2 of the Streets and
[] Highways Code, section 180 et seq.
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NOTICE OF INTENT (NOI) FORM FOR REGIONAL GENERAL PERMIT 63 FOR REPAIR
AND PROTECTION ACTIVITIES IN EMERGENCY SITUATIONS (RGP 63)

Fill and Excavation Discharges: For each aquatic resource type listed below indicate in acres, cubic
yards, and linear feet the estimated discharge to waters of the state, and identify the impact(s) as
permanent and/or temporary.

) Temporary Impact Permanent Impact
Aquatic Resource

Type Acres Cubic Yards | Linear Feet Acres Cubic Yards | Linear Feet

Lake/Reservoir

Ocean/Estuary/Bay

Riparian Zone

Stream Channel 0.01 70 30

Vernal Pool

Wetland

CERTIFICATION

“I certify under penalty of law that this document and all attachments were prepared under my direction
and supervision in accordance with a system designed to assure that qualified personnel properly gather
and evaluate the information submitted. Based on my inquiry of the person or persons who manage the
system, or those persons directly responsible for gathering the information, the information submitted is,
to the best of my knowledge and belief, true, accurate, and complete. | am aware that there are
significant penalties for submitting false information, including the possibility of fine and imprisonment. In
addition, | certify that the provisions of this Certification and Corps Regional General Permit No. 63 will be
complied with.”

Signature of Discharger Title
Senior Planner

Printed or Typed Name Date
Dirk Smith April 26, 2022
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U.S. Army Corps of Engineers (USACE) Form Approved -
APPLICATION FOR DEPARTMENT OF THE ARMY PERMIT OMB No. 0710-0003
33 CFR 325. The proponent agency is CECW-CO-R. Expires: 02-28-2022

The public reporting burden for this collection of information, OMB Control Number 0710-0003, is estimated to average 11 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding the burden estimate or burden reduction suggestions to the Department of Defense, Washington Headquarters Services,
at whs.mc-alex.esd.mbx.dd-dod-information-collections@mail.mil. Respondents should be aware that notwithstanding any other provision of law, no person shall
be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE DO NOT
RETURN YOUR APPLICATION TO THE ABOVE EMAIL.

PRIVACY ACT STATEMENT

Authorities: Rivers and Harbors Act, Section 10, 33 USC 403; Clean Water Act, Section 404, 33 USC 1344; Marine Protection, Research, and Sanctuaries Act,
Section 103, 33 USC 1413; Regulatory Programs of the Corps of Engineers; Final Rule 33 CFR 320-332. Principal Purpose: Information provided on this form
will be used in evaluating the application for a permit. Routine Uses: This information may be shared with the Department of Justice and other federal, state, and
local government agencies, and the public and may be made available as part of a public notice as required by Federal law. Submission of requested information
is voluntary, however, if information is not provided the permit application cannot be evaluated nor can a permit be issued. One set of original drawings or good
reproducible copies which show the location and character of the proposed activity must be attached to this application (see sample drawings and/or instructions)
and be submitted to the District Engineer having jurisdiction over the location of the proposed activity. An application that is not completed in full will be returned.
System of Record Notice (SORN). The information received is entered into our permit tracking database and a SORN has been completed (SORN #A1145b)
and may be accessed at the following website: http://dpcld.defense.gov/Privacy/SORNsIndex/DOD-wide-SORN-Article-View/Article/570115/a1145b-ce.aspx

(ITEMS 1 THRU 4 TO BE FILLED BY THE CORPS)

1. APPLICATION NO. 2. FIELD OFFICE CODE 3. DATE RECEIVED |4. DATE APPLICATION COMPLETE

(ITEMS BELOW TO BE FILLED BY APPLICANT)

5. APPLICANT'S NAME 8. AUTHORIZED AGENT'S NAME AND TITLE (agent is not required)
First - Dirk Middle - D Last- Smith First - Middle - Last -

Company - City of San Diego Public Utilities Department Company -

E-mail Address - ddsmith@sandiego.gov E-mail Address -

6. APPLICANT'S ADDRESS: 9. AGENT'S ADDRESS:

Address- 9192 Topaz Way, MS 901A Address-

City - San Diego State - CA Zip- 92123 Country- USA | City - State - Zip - Country -
7. APPLICANT'S PHONE NOs. w/AREA CODE 10. AGENTS PHONE NOs. w/AREA CODE

a. Residence b. Business c. Fax a. Residence b. Business c. Fax

Cell - 858-735-5631  858-614-5722  ——memmemme-

STATEMENT OF AUTHORIZATION

11. | hereby authorize, to act in my behalf as my agent in the processing of this application and to furnish, upon request,
supplemental information in support of this permit application.

SIGNATURE OF APPLICANT DATE

NAME, LOCATION, AND DESCRIPTION OF PROJECT OR ACTIVITY

12. PROJECT NAME OR TITLE (see instructions)
Camp Barrett Road Repair

13. NAME OF WATERBODY, IF KNOWN (if applicable) 14. PROJECT STREET ADDRESS (if applicable)

Unnamed drainage to Barrett Reservoir Address N/A

15. LOCATION OF PROJECT

Latitude: -N 32°43'34.47" Longitude: ‘W 116°41'37.43" City - San Diego State- CA Zip- 92117
16. OTHER LOCATION DESCRIPTIONS, IF KNOWN (see instructions)

State Tax Parcel ID Municipality San Diego

Section - Township - Range -

ENG FORM 4345, FEB 2019 PREVIOUS EDITIONS ARE OBSOLETE. Page 1 of 3




Attachment 4 - Environmental Permitting Barrett Road April 2022

17. DIRECTIONS TO THE SITE

This project is located on “Private Road” near 21077 Lyons Valley Rd, Alpine, CA 91901, just northwest of Barrett Reservoir. “Private
Road” near 21077 Lyons Valley Rd is in unincorporated San Diego County; Jamul-Dulzura Community Planning Area. Research indicates
project is on U.S. Forest Service Land (See Attachment 1 - Vicinity Map)

Take CA-94E to Jamul, turn right onto Campo Rd; turn left onto Lyons Valley Rd; take Lyons Valley Rd and continue straight onto Skyline
Truck Trail, 5; turn left again onto Lyons Valley Rd, 21077 Lyons Valley Rd, is on right hand of the road. Turn right on “Private Rd” and
travel approximately 0.5 miles to road repair location.

18. Nature of Activity (Description of project, include all features)

The slope will be stabilized, and the road will be repaired to restore vehicle access as a temporary solution (see Attachment 5 for full repair
plan). The total work area is approximately 20-ft wide x 30-ft long x 12-ft deep. Access to the repair site will be gained off of the existing
“Private Road”. Staging will occur immediately next to the repair site. No changes to the existing road in this area are proposed.
Approximately 10 cubic yards of asphalt will be peeled back and removed from the collapsed road and on top of the existing 48-inch culvert.
Less than one cubic yard of debris will be removed from the entrance and exit of the culvert to keep it free and clear of sediment and debris.
Approximately 60 cubic yards of fill dirt and class 2 base will be used to backfill and compact around the culvert to stabilize the slope.
Approximately 10 cubic yards of 12-inch and smaller rock will be used to replace similar material that was washed out, stabilize the slope,
and as downstream erosion control and energy dissipation. Approximately five cubic yards of cold mix will be used to repair the top of the
road. All work will be completed using a backhoe, loader, roller compactor, and water truck. Additional erosion control measures such as
sandbags and straw wattles will be implemented if rainfall is forecasted before the temporary repairs are completed.

19. Project Purpose (Describe the reason or purpose of the project, see instructions)
See the attached sheet for the project purpose.

USE BLOCKS 20-23 IF DREDGED AND/OR FILL MATERIAL IS TO BE DISCHARGED

20. Reason(s) for Discharge

It is considered probable that the road could erode and collapse further if the slope is not stabilized and repaired. Although the culvert is
currently clear of sediment, any future rainfall events could further erode the road due to the slope being exposed and unstable. The Public
Utilities Department believes that immediate action is necessary to prevent impacts to human health and safety, significant environmental
damage, and fines and penalties levied against the City for failing to take preventative measures.

21. Type(s) of Material Being Discharged and the Amount of Each Type in Cubic Yards:

Type Type Type
Amount in Cubic Yards Amount in Cubic Yards Amount in Cubic Yards
Fill dirt & Class 2 base: 60 12-inch & smaller rock: 10

22. Surface Area in Acres of Wetlands or Other Waters Filled (see instructions)
Acres  0.01 acre
or

Linear Feet

23. Description of Avoidance, Minimization, and Compensation (see instructions)
See the attached sheet for 23.

ENG FORM 4345, FEB 2019 Page 2 of 3
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24. Is Any Portion of the Work Already Complete? |:|Yes |X| No IF YES, DESCRIBE THE COMPLETED WORK

25. Addresses of Adjoining Property Owners, Lessees, Etc., Whose Property Adjoins the Waterbody (if more than can be entered here, please attach a supplemental list).

a. Address- City of San Diego Parcel - Reference: 9192 Topaz Way

City - San Diego State - CA Zip- 92123
b. Address-

City - State - Zip -

c. Address-

City - State - Zip -

d. Address-

City - State - Zip -

e. Address-

City - State - Zip -

26. List of Other Certificates or Approvals/Denials received from other Federal, State, or Local Agencies for Work Described in This Application.
IDENTIFICATION

AGENCY TYPE APPROVAL* NUMBER DATE APPLIED DATE APPROVED DATE DENIED
RWQCB 401 Cert/RGP 63 Order No. 2018-0029  4-26-2022 TBD
CDFW Notification Only N/A 4-28-2022 N/A

* Would include but is not restricted to zoning, building, and flood plain permits

27. Application is hereby made for permit or permits to authorize the work described in this application. | certify that this information in this application is
complete and accurate. | further certify that | possess the authority to undertake the work described herein or am acting as the duly authorized agent of the
applicant.

. . Digitally signed by Dirk Smith
Dirk Smlth Da%e: 2g22§)4426 ¥2:51:47 -07'00' 2022-04-26
SIGNATURE OF APPLICANT DATE SIGNATURE OF AGENT DATE

The Application must be signed by the person who desires to undertake the proposed activity (applicant) or it may be signed by a duly
authorized agent if the statement in block 11 has been filled out and signed.

18 U.S.C. Section 1001 provides that: Whoever, in any manner within the jurisdiction of any department or agency of the United States
knowingly and willfully falsifies, conceals, or covers up any trick, scheme, or disguises a material fact or makes any false, fictitious or fraudulent
statements or representations or makes or uses any false writing or document knowing same to contain any false, fictitious or fraudulent
statements or entry, shall be fined not more than $10,000 or imprisoned not more than five years or both.

ENG FORM 4345, FEB 2019 Page 3 of 3
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19. Project Purpose (attached sheet) - Camp Barrett Road Repair

Minor road damage and undermining was first noticed on March 3, 2022 after approximately
1.15 inches of rain in the area near “Private Road” leading to the former Barrett Honor Camp
facility. The process to perform repairs was initiated immediately; however, a subsequent
storm of approximately 0.90 inches caused major erosion and damage to the road on March
29, 2022 (see Attachment 2 for photos of damage). Although the road is referred to as
“Private Road”, the public can access the area, and there are people that use the road for
access to their residence. The road damage prevents any car-sized vehicles from passing,
and currently there are no other viable routes for access. The road needs immediate repair
work to restore car-sized access, stabilize the slope, and to prevent any further erosion and
complete loss of the section of road.

A tributary to Barrett Reservoir crosses the damaged location (drainage area approximately
1.3 square miles; see Attachment 3 for drainage map). The road failure occurred due to runoff
flowing over the northern section of the road and eroding the southern section (see
Attachment 4 for location map). This ultimately led to undermining and collapse of the
southern half of road. A 48-inch corrugated steel culvert crosses the road at this location to
facilitate flows and prevent water from flowing over the road, but the culvert was completely
blocked and buried with debris and sediment. The blockage prevented runoff from flowing
through the culvert, thus forcing it to flow over the road and causing the southern section to
erode and collapse. Photos of the southern section of the road from March 3, 2022 do not
show any part of the culvert, indicating it was fully covered and buried with sediment and
debris at the time. Photos taken on March 30, 2022 show the upstream and downstream
ends of the exposed culvert.

The Valley Fire started on September 5, 2020 and burned approximately 16,390 Acres
through September 24, 2020 around the area where the 2022 road damage occurred. Post-
fire conditions contributed to the road failure by introducing additional sediment and debris
that blocked the culvert. Although it’s likely that higher than normal runoff flows occurred
due to the burned drainage area, the main failure mechanism was because of the blocked
culvert, and not because of the size of the culvert. The 2021 to 2022 wet season has been
characterized with below average to average sized storms, and the culvert would have been
able to facilitate the runoff flows under normal conditions if it was not completely blocked by
post-fire sediment. The culvert is in fair condition and contains some sediment and debris
in front of the entrance and exits as of April 19, 2022. Based upon visual inspection of the
upstream tributary and observed vegetation regrowth in the surrounding drainage area, it is
unlikely that the culvert will become clogged or blocked again from significant additional
post-fire sediment introduced into the channel.

23. Description of Avoidance, Minimization, and Compensation (attached sheet) — Camp
Barrett Road Repair

All work will be conducted by City crews and will be monitored by a qualified biologist to assist
in minimizing and/or avoiding biological impacts in this waterway. It is estimated that
approximately 0.01 acre of jurisdictional non-wetland waters of the United States will be
permanently impacted by the road repair. This project is not anticipated to result in impacts
to sensitive species or sensitive habitats. The channel bottom within the work area is non-
vegetated and the vegetation on the banks consists of common plant species such as poison

1
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oak (Toxicodendron diversilobum), black medic (Medicago lupulina), brome grasses (Bromus sp.),
black mustard (Brassica nigra), and miniature lupine (Lupinus bicolor). The surrounding mature
coast live oak (Quercus agrifolia) and California sycamore (Platanus racemosa) trees will be
avoided during project activities. No impacts to cultural resources are anticipated as digging
in native soils is not proposed to complete the repair. Following completion of the project, a
post-construction biological report will be prepared and outline all impacts and required
mitigation.
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Attachment 2



Photo: March 3, 2022
Culvert not seen in photo,
appears to be completely

clogged and buried.
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Photo: March 3, 2022
Culvert not seen in photo,
appears to be completely

clogged and buried.
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Southern section of collapsed
road.
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Southern section of collapsed
road.
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North section of road/
upstream entrance of culvert.
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North section of road/
upstream entrance of culvert.
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North section of road/
upstream entrance of culvert.
Vegetation/debris in front of

entrance.




Photo: March 30, 2022
Inside view of upstream
entrance of culvert.
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Photo: March 30, 2022 Attachment 4 - Environmental Permitting Barrett Road April 2022
Southern section of collapsed
road. Downstream view of
tributary.




Photo: March 30, 2022
Southern section of collapsed
road. View of culvert exit.
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Photo: March 30, 2022
View of under the southern
section of collapsed road.
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Photo: March 30, 2022
View of under the southern
section of collapsed road.

Photo shows severe
undermining of road.
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Attachment 3
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Attachment 4
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Road
Repair
Location

Source: Esri, Maxar, GeoEye, Earthstar Geographics,
CNES/Airbus DS, USDA, USGS, AeroGRID, IGN, and

Date Printed: 4/18/2022

Address:

21077 Lyons Valley R4,

CA 91901

Alpine,

Staging Will Be On Road

Directly Next To Repair

Location

540 720 Feet

360

0 90180
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Repair Plan for
Barrett Camp Road Damage Near Lyons Valley Road

The total work area is approximately 20'W X 30’L X 12’D.

Access to the repair site will be gained off of the existing “Private Road”. Staging will occur
immediately next to the repair site. No changes to the existing access path in this area are
proposed.

The existing 48-inch culvert will remain in place. Approximately 10 yd? of asphalt will be peeled
back and removed from the collapsed road and on top of the existing 48-inch culvert.
Approximately 5 yd3 of debris will be removed from the entrance and exit of the culvert to keep
it free and clear of sediment and debris. Any sections of the culvert that are separated will be
realigned or repaired on site. Approximately 60 yd? of fill dirt and class 2 base will be used to
backfill and compact around the culvert to stabilize the slope. Approximately 10 yd? of 12-inch
and smaller rock will be used to stabilize the slope and as downstream erosion control and
energy dissipation. Approximately 5 yd? of cold mix will be used to repair the top of the road.

All work will be done using a backhoe, loader, roller compactor, and water truck.

Erosion control measures such as sandbags and straw wattles will be implemented if rainfall is
forecasted before the repairs are completed.

There will be no additional disturbances to the streambed.

No utility relocation is necessary. Construction will take approximately 5 days once permits are
obtained.

A permanent solution will be implemented according to contemporary design standards after an
official evaluation and design is completed. A permanent solution could take 6 months to 2
years to implement depending on evaluation and design time, permit requirements, and
construction methods. A maintenance plan will be implemented to keep the culvert clear and
free of debris, and to prevent any additional failures until a permanent solution is constructed.
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DEPARTMENT OF THE ARMY
U.S. ARMY CORPS OF ENGINEERS
LOS ANGELES DISTRICT
5900 LA PLACE COURT, SUITE 100
CARLSBAD CA, 92008

May 4, 2022

SUBJECT: Regional General Permit Verification

Dirk Smith

Senior Planner

City of San Diego Public Utilities Department
9192 Topaz Way, MS 901A

San Diego, California 92123

Dear Mr. Smith:

| am responding to your request dated April 26, 2022, for a Department of the Army
(DA) permit for your proposed project, City of San Diego Public Utilities Department
Camp Barret Emergency Road Repair Project (File No. SPL-2022-00240). The proposed
project is located approximately 2 mile south of 21077 Lyons Valley Road, within the
City of Alpine, San Diego County, California (Latitude 32.7262°, Longitude -116.6936°).

Because this project would result in a discharge of dredged and/or fill material into
waters of the United States a Department of the Army permit is required pursuant to
Section 404 of the Clean Water Act (33 USC 1344; 33 CFR parts 323 and 330).

The City of San Diego Public Utilities Department notified the Corps of an
emergency on April 26, 2022. A recent storm event resulted in damage to the existing
linear transportation crossing. In order to alleviate the immediate threat to public safety,
emergency road repairs are required. The project would excavate concrete, eroded
sediment and debris from on top of the existing 48-inch corrugated steel culvert by
using a backhoe staged above the channel. The void would then be backfilled with
native soil, class 2 base, and rock to stabilize the slope and repair the linear
transportation crossing.

| have determined construction of your proposed project, if constructed as described
in your application, would comply with Regional General Permit (RGP) No. RGP 63-
Repair and Protection Activities in Emergency Situations. Specifically, and as shown in
the enclosed figure(s), you are authorized to:

1. Permanently discharge up to 70 cubic yards of fill material consisting of native
soil, class 2 base, and rock, into 0.01-acres of non-wetland waters of the U.S.,
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specifically the unnamed tributary to Barret Reservoir, in order to backfill the void
of the eroded slope and repair the linear transportation crossing.

For this RGP verification letter to be valid, you must comply with all of the terms and
conditions stated in the enclosed copy of the RGP. Furthermore, you must comply with
the following non-discretionary Special Conditions:

1. Within 45 days of completion of the authorized work within waters of the U.S., the
Permittee shall submit to the Corps Regulatory Project Manager (Max Roseman via
email at Max.E.Roseman@usace.army.mil) a Biological Assessment to determine
project related impacts to federally listed species and designated critical habitats
pursuant to Section 7 of the Endangered Species Act (33 CFR 325.2 (b)(5) and 50
CFR 402.1-402.16.

2. Within 45 calendar days of completion of authorized work in waters of the U.S., the
Permittee shall submit to the Corps Regulatory Division a post-project implementation
memorandum including the following information:

A) Date(s) work within waters of the U.S. was initiated and completed;

B) Summary of compliance status with each special condition of this permit (including
any noncompliance that previously occurred or is currently occurring and corrective
actions taken or proposed to achieve compliance);

C) Color photographs (including map of photopoints) taken at the project site before
and after construction for those aspects directly associated with permanent impacts to
waters of the U.S. such that the extent of authorized fills can be verified;

D) One copy of "as built" drawings for the entire project. Electronic submittal (Adobe
PDF format) is preferred. All sheets must be signed, dated, and to-scale. If submitting
paper copies, sheets must be no larger than 11 x 17 inches; and

3. Cultural Resources: Pursuant to 36 C.F.R. section 800.13, in the event of any
discoveries during construction within waters within the Corps Permit Area of either
human remains, archaeological deposits, or any other type of historic property, the
Permittee shall notify the Corps Regulatory Project Manager (Max Roseman at 760-
602-4832) within 24 hours. The Permittee shall immediately suspend all work in any
area(s) where potential cultural resources are discovered. The Permittee shall not
resume construction in the area surrounding the potential cultural resources until the
Corps Regulatory Division re-authorizes project construction, per 36 C.F.R. Section
800.13.

The work authorized by this RGP must be underway no later than fourteen (14)
calendar days from date of issuance of this letter of verification. All work must be
completed no later than June 3, 2022. If the Permittee is unable to complete the
authorized work by this date, the Permittee must request, in writing, an extension from the



Attachment 4 - Environmental Permitting Barrett Road April 2022

Corps Regulatory Division prior to the deadline. As noted in General Condition 26 of
RGP 63 and Special Condition No. 2, the Permittee shall provide a written report of
activities completed within 45 days of project completion.

A general permit does not grant any property rights or exclusive privileges. Also, it
does not authorize any injury to the property or rights of others or authorize interference
with any existing or proposed Federal project. Furthermore, it does not obviate the need
to obtain other Federal, State, or local authorizations required by law.

Thank you for participating in the regulatory program. If you have any questions,
contact Max Roseman at 760-602-4832 or via email at
Max.E.Roseman@usace.army.mil. Please help me to evaluate and improve the
regulatory experience for others by completing the customer survey form at
https://requlatory.ops.usace.army.mil/customer-service-survey/.

Sincerely,

James E. Mace

Lead, Orange and Riverside Counties Team
South Coast Branch

Regulatory Division

Enclosure(s)
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Road
Repair
Location

Source: Esri, Maxar, GeoEye, Earthstar Geographics,
CNES/Airbus DS, USDA, USGS, AeroGRID, IGN, and

Date Printed: 4/18/2022

Address:

21077 Lyons Valley R4,

CA 91901

Alpine,

Staging Will Be On Road

Directly Next To Repair

Location

540 720 Feet

360

0 90180













Enclosure 2

Purchasing & Contracting Department
Public Works Division

REQUEST FOR SOLE SOURCE CERTIFICATION

Section 1 - General Information

Project Type: @ Public Works Construction [ Professional Consultant (A&E)
Project Name: Barrett Road Emergency Repair

Name of Requestor: Elif Cetin ‘Tigtg'iﬁ.;wl?m%&';‘!:[ny Director Phone; 819-533-3794

» » DN: C=U_S, E=ece_t\"n@s_andi(_ego.gov,_ O=Th§ City
, . e oot ot e . 4/3/2023
Signature of Requestor ; Date

Manuel Gonzalez " 619-233-3471

City Project Manager: Phone:

Section 2 - Contract Information
Selected Contractor/Consultant: Orion Construction Corporatlon

Contact Name:-Ja@son Danks Title: Operations Manager
Phone: 1 60-597-9660 Email-J@son@orionconstruction.com

Amount of Contract (Not-to-Exceed): $800,000
Anticipated Start Date: 2/21/2023

Amount of Time to Complete Work: 468 m Working Days (Construction) [] Months (A&E)

Section 3 - Justification

This request meets at least one of the following criteria (check all that apply) confirming why strict
compliance with a competitive process would be unavailing or would not produce an advantage, and
why soliciting bids or proposals would therefore be undesirable, impractical, or impossible

(SDMC §822.3016 (a)). A detailed memo from a Deputy Director (or higher) of the Department
making the request must accompany the sole source certification submittal.

[0 Beyond Staff Scope of work is urgent in nature and beyond the capabilities of City
Capabilities: staff. Approval from Human Resources (HR) will be needed prior to the
award of a contract.

Emergency: It has been determined that the nature of this work is of utmost urgency
because the public interest or necessity demands the immediate
expenditure of public money to safeguard life, health, or property due to

extraordinary fire, flood, storm, epidemic or other disaster. (Must comply
with SDMC §22.3108 and will require ratification at City Council. Detailed
memo from City Engineer must also be included).

0  Limited Competition: Attempts were made to find at least one other source to no avail.
Supporting documentation required to be attached herein.

P&C Public Works Sole Source Certification Form July 2021
Page 1 of 2



O Limited Availability City received a grant or loan where not enough time for a formal

of Time procurement is available or other project time restrictions exist.

O  One-of-a-kind: The request requires a special skill, ability, or expertise linked to the
current project that cannot be provided by another contractor or
consultant.

[0 Other: Other compelling reasons not covered here but included in justification
memo.

Purchasing & Contracting Review

Based on review of this request, the Public Works Division of Purchasing & Contracting recommends the
following:

I§/ Recommend Approve Request. Information contained within this request and accompanying
memo from Department meet the requirements outlined in SDMC §22.3016 (a).

If the NTE amount or estimated completion date, as listed in Section 2, needs to be increased, a

revision to sole source request must be submitted and approved by the Director of Purchasing &
Contracting Department.

Recommend Deny Request. After reviewing the information provided, | cannot recommend the
approval of this request. The reason(s) this request is denied is:

Berric Doringo 4/5/2023

Signature of Reviewer Deputy Director, Public Works Division Date

Purchasing & Contracting, Director Certification

| certify that strict compliance with a competitive process would be unavailing or would not produce an
advantage, and that soliciting bids or proposals would therefore be undesirable, impractical or

impossible. My decision is based on the information provided in this form and accompanying
memorandum.

X Sole source request is hereby approved.

] Emergency sole source request is hereby approved. Memo from City Engineer included.

[0 Solesource request is hereby denied. Information provided in memorandum did not meet the
requirements to justify request.

April 10, 2023
Claudia C. Abarca, Director Date

P&C Public Works Sole Source Certification Form

July 2021
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City of San Diego

CONTRACTOR'S NAME:_ Jason Danks, Operation Manager, Orion Construction Corporation
ADDRESS:_ 2185 La Mirada Dr., Vista, CA 92081
TELEPHONE NO.:_ 760-597-9660 EMAIL: JasonDanks@orionconstruction.com

CITY CONTACT:_Ronald McMinn Jr., Senior Contract Specialist, Email: RMcMinn@sandiego.gov

Phone No. (619) 533-4618
M. Gonzalez / M. Antwan / L. Ambriz

CONTRACT

DOCUMENTS FINAL

FOR

EMERGENCY DESIGN AND CONSTRUCTION SERVICES FOR:
BARRETT ROAD EMERGENCY REPAIR

VOLUME 1 OF 1

RFQ NO.: K-22-1985-RFQ-3
BID NO.: K-23-2187-EMR-3
SAP NO. (WBS): B-23126

CLIENT DEPARTMENT: 2000

COUNCIL DISTRICT: Citywide

PROJECT TYPE: CB


RMcMinn
Final


ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or
under the direction of the following Registered Engineer:

5-17-23
Seal:

Registered Engineer Date

Barrett Road Emergency Repair 2 | Page
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CITY OF SAN DIEGO, CALIFORNIA

GENERAL

1. DESCRIPTION OF WORK:

1.1.  The Work involves furnishing all labor, materials, equipment, services, and other
incidental works and appurtenances for the purpose of designing and constructing
this emergency project at the direction of the City Engineer.

1.2.  Scope of work includes but is not limited to repair a collapsed road and culvert near
21077 Lyons Valley Road, Alpine, CA 91901. Contractor will procure structural
consultant to provide Design and Construction Support services necessary to
complete the required work for the project.

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the
provisions set forth in 7-3.7, “Agreed Prices” of The WHITEBOOK.

14. Atime-and-materials contract provides for acquiring labor, material, equipment, and
services that shall be paid for in accordance with 2-8, “EXTRA WORK" of The
GREENBOOK and WHITEBOOK and as modified by the Supplementary Special
Provisions.

1.5. The Design-Builder agrees to provide the required services for the terms and
conditions noted in this contract and its exhibits. The agreement and other terms and
conditions are included in this Design-Build Contract, The GREENBOOK, The
WHITEBOOK, and the Supplementary Special Provisions (SSP).

1.6.  Any architectural firms, engineering firms, specialty consultants, or individuals
retained by the City to assist in drafting the Project’s preliminary design may not be
eligible to participate in the competition with any Design-Build Entity. It is the
responsibility of the Design-Build entity to obtain the required legal advice necessary
to resolve such matters.

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

2.1.  Prior to the Award of the Contract or each Task Order, the Contractor must comply
with the following registration requirements:

2.1.1.  This project is subject to compliance monitoring and enforcement by the
California Department of Industrial Relations (DIR). Contractor and
Subcontractor Registration Requirements for compliance with those
requirements are outlined in are outlined in paragraph 7.9 of these “General
Instructions.”

2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor
and its Subcontractors and Suppliers must register with Prism®, the City's
web-based contract compliance portal at:

https://pro.prismcompliance.com/default.aspx.

Barrett Road Emergency Repair 4| Page
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2.1.3.  The City may not award the contract until registration of all subcontractors
and suppliers is complete. In the event this requirement is not met within
the time frame specified in the Notice of Intent to Award letter, the City
reserves the right to rescind the Notice of Award / Intent to Award and to
make the award to the next responsive and responsible bidder / proposer.

3. EQUAL OPPORTUNITY: For the City's Equal Opportunity Program requirements, see Equal
Opportunity Contracting Program included in this document and Exhibit J - Forms.

3.1. The Design-Builders are encouraged to take positive steps to diversify and expand
their subcontractor solicitation base and to offer contracting opportunities to all
eligible certified Subcontractors in accordance with the City's EOCP requirements
included in the Contract Documents.

3.2 Design-Builder’'s Work Force

3.2.1. The Design-Builders shall submit with its Proposal a Work Force Report (EOC
Form BBO5) and prior to award of contract, the successful Design-Builder
shall submit to the City's EOCP office an updated Work Force Report or an
Equal Employment Opportunity (EEO) Plan.

3.2.2. Ifunderrepresentations are noted in the Work Force Report when compared
to County Labor Force Availability data, the Design-Builder shall submit an
Equal Opportunity Plan. Any Equal Employment Opportunity Plan submitted
shall include the elements as outlined in the EOCP Requirements included in
The WHITEBOOK.

3.2.3. The specified Equal Opportunity Contracting Program (EOCP) forms are
available for download from the City's web site at:

http://www.sandiego.gov/eoc/forms

4. CONTRACT TIME: The Work including the Plant Establishment Period shall be completed
within 468 Working Days from the date of issuance of the Notice to Proceed. Design shall be
completed concurrent with construction and shall be completed within the first 99 Working Days
of the contract.

5. CONTRACT PRICE: The Engineer’s Estimate of the Contract Price is $800,000. The Contractor
shall not perform Work that exceeds the Engineer’s Estimate excluding Allowances without
prior written notice from the City that sufficient additional funding has been secured.

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must
possess the following licensing classification: A

7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair, and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this

Barrett Road Emergency Repair 51 Page
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Contract cumulatively exceeding $25,000 and for alteration, demolition, repair, and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall
ensure that all workers who perform work under this Contract are paid not less than
the prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations (DIR). This includes work performed during the
design and preconstruction phases of construction including, but not limited to,
inspection and land surveying work.

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are
available for inspection to any interested party on request. Copies of the
prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its
subcontractors shall post a copy of the prevailing rate of per diem wages
determination at each job site and shall make them available to any interested
party upon request.

7.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect for
the life of this Contract. If the published wage rate refers to a predetermined wage
rate to become effective upon expiration of the published wage rate and the
predetermined wage rate is on file with the DIR, such predetermined wage rate shall
become effective on the date following the expiration date and shall apply to this
Contract in the same manner as if it had been published in said publication. If the
predetermined wage rate refers to one or more additional expiration dates
with additional predetermined wage rates, which expiration dates occur
during the life of this Contract, each successive predetermined wage rate shall
apply to this Contract on the date following the expiration date of the previous
wage rate. If the last of such predetermined wage rates expires during the life
of this Contract, such wage rate shall apply to the balance of the Contract.

7.2. Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed. This shall
be in addition to any other applicable penalties allowed under Labor Code sections
1720 - 1861.

7.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor
Code section 1776, which generally requires keeping accurate payroll records,
verifying and certifying payroll records, and making them available for inspection.
Contractor shall require its subcontractors to also comply with section 1776.

Barrett Road Emergency Repair 6 | Page
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7.4.

7.5.

7.6.

7.7.

7.8.

7.9.

Contractor and its subcontractors shall submit weekly certified payroll records online via
the City's web-based Labor Compliance Program. Contractor is responsible for ensuring
its subcontractors submit certified payroll records to the City.

7.3.1. Contractor and their subcontractors shall also furnish records specified in
Labor Code section 1776 directly to the Labor Commissioner in the manner
required by Labor Code section 1771.4.

Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their subcontractors
with sections 1777.5,1777.6 and 1777.7.

Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a week,
unless all hours worked in excess of 8 hours per day are compensated at not less than
1% times the basic rate of pay; and (ii) specify penalties to be imposed on contractors
and subcontractors of $25 per worker per day for each day the worker works more
than 8 hours per day and 40 hours per week in violation of California Labor Code
sections1810 through 1815.

Required Provisions for Subcontracts. Contractor shall include at a minimum a copy
of the following provisions in any contract they enter into with a subcontractor:
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815,
1860 and 1861.

Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every employer to
be insured against liability for workers’ compensation or to undertake self-insurance in
accordance with the provisions of that code, and | will comply with such provisions before
commencing the performance of the work of this Contract.”

Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City or
other governmental entity that underpayment(s) have occurred. For questions or
assistance, please contact the City of San Diego's Equal Opportunity Contracting
Department at 619-236-6000.

Contractor and Subcontractor Registration Requirements. This project is subject to
compliance monitoring and enforcement by the DIR. A contractor or subcontractor shall
not be qualified to bid on, be listed in a bid or proposal, subject to the requirements of
section 4104 of the Public Contract Code, or engage in the performance of any contract
for public work, unless currently registered and qualified to perform public work pursuant
to Labor Code section 1725.5 It is not a violation of this section for an unregistered
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contractor to submit a bid that is authorized by Section 7029.1 of the Business and
Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided
the contractor is registered to perform public work pursuant to Section 1725.5 at the time
the contract is awarded.

7.9.1. AContractor'sinadvertenterrorin listing a subcontractor who is not registered
pursuant to Labor Code section 1725.5 in response to a solicitation shall not
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is
registered prior to bid opening; (2) within twenty-four hours after the bid
opening, the subcontractor is registered and has paid the penalty registration
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced
by another registered subcontractor pursuant to Public Contract Code
section 4107.

7.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or
she has verified that all subcontractors used on this public work project are
registered with the DIR in compliance with Labor Code sections 1771.1 and
1725.5, and Contractor shall provide proof of registration for themselves and
all listed subcontractors to the City at the time of bid or proposal due date or
upon request.

7.10.  Stop Order. For Contractor or its subcontractors engaging in the performance of any
public work contract without having been registered in violation of Labor Code sections
1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting
the use of the unregistered contractors or unregistered subcontractor(s) on ALL public
works until the unregistered contractor or unregistered subcontractor(s) is registered.
Failure to observe a stop order is a misdemeanor.

7.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors
(regardless of tier), along with their DIR registration numbers, utilized on this Contract
prior to any work being performed; and the Contractor shall provide a complete list of
all subcontractors with each invoice. Additionally, Contractor shall provide the City
with a complete list of all subcontractors (regardless of tier) utilized on this contract
within ten working days of the completion of the contract, along with their DIR
registration numbers. The City shall withhold final payment to Construction
Management Professional until at least thirty (30) days after this information is
provided to the City.

7.12. Exemptions for Small Projects. There are limited exemptions for installation,
alteration, demolition, or repair work done on projects of $25,000 or less. The
Contractor shall still comply with Labor Code sections 1720 et. seq. The only
recognized exemptions are listed below:

7.12.1.  Registration. The Contractor will not be required to register with the DIR
for small projects. (Labor Code section 1771.1
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8.

o.

7.12.2.  Certified Payroll Records. The records required in Labor Code section 1776
shall be required to be kept and submitted to the City of San Diego, but
will not be required to be submitted online with the DIR directly. The
Contractor will need to keep those records for at least three years
following the completion of the Contract. (Labor Code section 1771.4).

7.12.3.  Listof all Subcontractors. The Contractor shall not be required to hire only
registered subcontractors and is exempt from submitting the list of all
subcontractors that is required in section 7.11 above. (Labor code section

1773.3).

REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be

completed in accordance with the following standards:

https://dot.ca.gov/programs/safety-programs/camutcd/camutcd-files

. Document

Title Edition e
Standard Specifications for Public Works Construction (“The 2021 ECPI010122-01
GREENBOOK") http://www.greenbookspecs.org/
City of San Diego Standard Specifications for Public Works Construction
("The WHITEBOOK")* 2021 ECPI010122-02
https://www.sandiego.gov/ecp/edocref/greenbook
City of San Diego Standard Drawings* 2021 ECPI010122-03
https://www.sandiego.gov/ecp/edocref/standarddraw
Citywide Computer Aided Design and Drafting (CADD) Standards 2018 PWPIO10119-04
https://www.sandiego.gov/ecp/edocref/drawings
California Department of Transportation (CALTRANS) Standard
Specifications 2018 | PWPI030119-05
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications
CALTRANS Standard Plans 2018 PWPI030119-06
https.//dot.ca.gov/programs/design/ccs-standard-plans-and-standard-specifications
California Manual on Uniform Traffic Control Devices Revision 6

https://www.sandiego.gov/ecp/edocref/

NOTE: *Available online under Engineering Documents and References at:

*Electronic updates to the Standard Drawings may also be found in the link above

INSURANCE REQUIREMENTS:

9.1.  All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City's Notice of Intent to Award letter.

9.2. Refer to sections within 5-4, “INSURANCE" of the Supplementary Special Provisions

(SSP) for the insurance requirements which must be met.

Barrett Road Emergency Repair
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10.

SUBCONTRACTOR INFORMATION:

10.1.

10.2.

LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who
will perform work, labor, render services or who specially fabricates and installs a
portion [type] of the work or improvement, in an amount in excess of 0.5% of the
Contractor's total Bid. The Bidder shall also state within the description, whether the
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state
within the description, the PORTION of the work which will be performed by each
subcontractor under this Contract. The Contractor shall list only one Subcontractor
for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed
shall be stated for all subcontractors listed. Failure to comply with this requirement
may result in the Bid being rejected as non-responsive and ineligible for award. The
Bidder's attention is directed to the Special Provisions - Section 3-2, “SELF-
PERFOMANCE", which stipulates the percent of the Work to be performed with the
Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE,
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking
recognition towards achieving any mandatory, voluntary (or both) subcontracting
participation goals.

Additionally, pursuant to California Senate Bill 96 and in accordance with the
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or
proposal to the City, Contractor is certifying that he or she has verified that all
subcontractors used on this public work project are registered with the California
Department of Industrial Relations (DIR). The Bidder shall provide the name,
address, license number, DIR registration number of any Subcontractor -
regardless of tier - who will perform work, labor, render services or specially fabricate
and install a portion [type] of the work or improvement pursuant to the contract.

LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of
equipment, materials, or supplies obtained from third party Suppliers towards
achieving any mandatory or voluntary (or both) subcontracting participation goals
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION
NUMBER and the DOLLAR VALUE of each supplier. The Bidder will be credited up to
60% of the amount to be paid to the Suppliers for materials and supplies unless
vendor manufactures or substantially alters materials and supplies, in which case,
100% will be credited. The Bidder is to indicate within the description whether the
listed firm is a supplier or manufacturer. If no indication is provided, the listed firm
will be credited at 60% of the listed dollar value for purposes of calculating the
Subcontractor Participation Percentage.
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11. SUBMITTAL OF “OR EQUAL" ITEMS: See 4-6, “TRADE NAMES” in The WHITEBOOK and as
amended in the SSP.

12. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to the GREENBOOK and
Special Provisions Section 3-2, “SELF-PERFORMANCE” which requires the Contractor to
perform not less than the amount therein stipulated with its own forces. Failure to comply
with these requirements shall render the Bid non-responsive and ineligible for award.

13. PLANS AND SPECIFICATIONS: When provided by the City, questions about the meaning or
intent of the Contract Documents relating to the scope of Work and technical nature shall be
directed to the City's Project Manager prior to commencement of work. Interpretations or
clarifications considered necessary by the City in response to such questions will be issued in
writing. Oral and other interpretations or clarifications will be without legal effect. Any
questions related to this proposal shall be addressed to the Purchasing & Contracting
Department, Public Works Division, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101,
Telephone No. (619) 533-3450.

14. SAN DIEGO BUSINESS TAX CERTIFICATE: All Contractors, including Subcontractors, not
already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before
the Contract can be executed.

15. PROPOSAL FORMS: The signature of each person signing may be in longhand or in electronic
format as specified by the City. The Contractor shall furnish evidence of its corporate existence
and evidence that the officer signing the Contract and bond for the corporation is duly
authorized to do so.

15.1. The Bidder, by submitting electronically, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certification, forms and
affidavits submitted as part of this contract are true and correct.

16. CITY'S RIGHTS RESERVED: The City reserves the right to cancel this request for proposal at
any time, and further reserves the right to reject submitted proposals, without giving any
reason for such action, at its sole discretion and without liability. Costs incurred by the
Contractor as a result of preparing its proposal shall be the sole responsibility of the
Contractor.

17. AWARD OF CONTRACT OR REJECTION OF PROPOSALS:

17.1. This contract may be awarded to a contractor selected from the City's as-needed
emergency contractors list or may be awarded to another contractor in case the list of
available emergency contractors list is exhausted.

17.2. The City reserves the right to reject the proposal from the emergency list-selected
contractor and request a proposal from the next contractor on the list when such rejection
is in the best interests of the City.
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18. THE CONTRACT: The Contractor shall execute a written contract with the City of San Diego
and furnish good and approved bonds and insurance documents specified in 1-7.2, “Contract
Bonds” and 5-4, “INSURANCE" within 3 Working Days after receipt by the Contractor of a form
of contract for execution unless an extension of time is granted to the Contractor in writing.
Bonds shall be in amount of the Contract Price for the Work included in the Bid.

The Contract shall be made in the form adopted by the City, which includes the provision that
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent,
or employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder. If the Contractor fails to enter into the contract as herein provided, the award may
be annulled. An award may be made to the next contractor on the shortlist or in the case the
emergency contractor’s list is exhausted to any other responsive contractor on a sole-source
basis who shall fulfill every stipulation embraced herein as if it were the party to whom the
first award was made.

19. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Contractor shall
examine carefully the Project Site, the Plans and Specifications, other materials as described
in the Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA", and the
proposal forms. The signing of the Contract shall be conclusive evidence that the Contractor
has investigated and is satisfied as to the conditions to be encountered, as to the character,
quality, and scope of Work, the quantities of materials to be furnished, and as to the
requirements of the Contract Documents.

20. CITY STANDARD PROVISIONS. This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free
Workplace.

20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the
Americans with Disabilities Act.

20.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.

20.4. The City of San Diego's Labor Compliance Program and the State of California Labor Code
881771.5(b) and 1776.

20.5. Sections 1777.5,1777.6, and 1777.7 of the State of California Labor Code concerning the
employment of apprentices by contractors and subcontractors performing public works
contracts.

20.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego
Municipal Code (SDMC).

20.7. The City's Information Security Policy (ISP) as defined in the City's Administrative
Regulation 90.63.
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21.

22.

DESIGN SUBMITTALS: The City's review of the Design-Builder's Design Submittals shall not
relieve the Design-Builder from its responsibilities under the Contract, or be deemed to be an
acceptance or waiver by City of any deviation from, or of the Design-Builder’s failure to comply
with, any provision or requirement of the Contract Documents, unless such deviation or
failure has been identified as such in writing in the document submitted for acceptance by the
Design-Builder and accepted by City. Where approval or acceptance by City is required, it is
understood to be general approval only, and does not relieve the Design-Builder of
responsibility for complying with all applicable laws and good professional practices as the
Design-Builder shall be the Engineer of Record.

WRITTEN AUTHORIZATION: Prior to performing any Professional Services in connection with
the Project, the Contractor shall obtain from the City a written authorization to proceed.
Further, throughout the term of this Contract, the Contractor shall immediately advise the City
in writing of any anticipated change in the scope of services Section 1 - Description of Work,
compensation and rate schedule Exhibit N or Time Schedule Section 4 - Contract Time, and
shall obtain the City's written consent to the change prior to making any changes. In no event
shall the City's consent be construed to relieve the Contractor from its duty to render all
Professional Services in accordance with applicable laws and accepted industry standards.
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)

1.

SECTION A - GENERAL REQUIREMENTS

INTRODUCTION.

This document sets forth the following specifications:
a) The City's general EOCP requirements for all Construction Contracts.

b) Special Provisions for Contracts subject to SLBE and ELBE
requirements only.

Additional requirements may apply for state or federally funded projects.

These requirements shall be included as Contract provisions for all
Subcontracts.

The City specified forms, instructions, and guides are available for download
from the EOCP's web site at: http://www.sandiego.gov/eoc/forms/index.shtml

B. GENERAL.

1.

The City of San Diego promotes equal employment and subcontracting
opportunities.

The City is committed to ensuring that taxpayer dollars spent on public
Contracts are not paid to businesses that practice discrimination in
employment or subcontracting.

The City encourages all companies seeking to do business with the City to
share this commitment.

C. DEFINITIONS.

1.

For the purpose of these requirements: Terms “Bid” and “Proposal”, “Bidder”
and “Proposer”, “Subcontractor” and “Subconsultant’, “Contractor” and
“Consultant”, “Contractor” and “Prime Contractor”, “Consultant” and
“Professional Service Provider”, “Suppliers” and “Vendors”, “Suppliers” and
“Dealers”, and “Suppliers” and “Manufacturers” may have been used
interchangeably.

The following definitions apply:

a) Emerging Business Enterprise (EBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for EBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace.
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b)

d)

e)

h)

Barrett Road Emergency Repair
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Emerging Local Business Enterprise (ELBE) - A Local Business
Enterprise that is also an Emerging Business Enterprise.

Minority Business Enterprise (MBE) - A certified business that is at
least fifty-one percent (51%) owned by one or more minority
individuals, or, in the case of a publicly owned business at least fifty-
one percent (51%) of the stock is owned by one or more minority
individuals; and (2) whose daily business operations are managed and
directed by one or more minorities owners. Minorities include the
groups with the following ethnic origins: African, Asian Pacific, Asian
Subcontinent, Hispanic, Native Alaskan, Native American, and Native
Hawaiian.

Women Business Enterprise (WBE) - A certified business that is at
least fifty-one percent (51%) owned by a woman or women, or, in the
case of a publicly owned business at least fifty-one percent (51%) of
the stock is owned by one or more women; and (2) whose daily
business operations are managed and directed by one or more
women owners.

Disadvantaged Business Enterprise (DBE) - a certified business that
is at least fifty-one percent (51%) owned by socially and economically
disadvantaged individuals, or, in the case of a publicly owned business
at least fifty-one percent (51%) of the stock is owned by one or more
socially and economically disadvantaged individuals; and (2) whose
daily business operations are managed and directed by one or more
socially and economically disadvantaged owners.

Disabled Veteran Business Enterprise (DVBE) - A certified business
that is at least fifty-one percent (51%) owned by one or more disabled
veterans; and (2) business operations must be managed and
controlled by one or more disabled veterans. Disabled Veteran is a
veteran of the U.S. military, naval, or air service; the veteran must have
a service-connected disability of at least 10% or more; and the veteran
must reside in California.

Other Business Enterprise (OBE) - Any business which does not
otherwise qualify as a Minority, Woman, Disadvantaged, or Disabled
Veteran Business Enterprise.

Small Business Enterprise (SBE) - A for-profit business that is
independently owned and operated; that is not a subsidiary or
franchise of another business and whose gross annual receipts do not
exceed the amount set by the City Manager and that meets all other
criteria set forth in regulations implementing Municipal Code Chapter
2, Article 2, Division 36. The City Manager shall review the threshold
amount for SBEs on an annual basis and adjust as necessary to reflect
changes in the marketplace. A business certified as a Micro Business
(MB) or a Disabled Veteran Business Enterprise (DVBE) by the State of
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California and that has provided proof of such certification to the City
Manager shall be deemed to be an SBE.

Small Local Business Enterprise (SLBE) - A Local Business Enterprise
that is also a Small Business Enterprise.

D. CITY'S EQUAL OPPORTUNITY COMMITMENT.
1. Nondiscrimination in Contracting Ordinance.
a) You, your Subcontractors, and Suppliers shall comply with the

9
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requirements of the City's Nondiscrimination in Contracting
Ordinance, San Diego Municipal Code 8822.3501 through 22.3517.

You shall not discriminate on the basis of race, gender, gender
expression, gender identity, religion, national origin, ethnicity, sexual
orientation, age, or disability in the solicitation, selection, hiring, or
treatment of subcontractors, vendors, or suppliers. You shall provide
equal opportunity for Subcontractors to participate in subcontracting
opportunities. You understand and agree that the violation of this
clause shall be considered a material breach of the Contract and may
result in Contract termination, debarment, or other sanctions.

You shallinclude the foregoing clause in all Contracts between you and
your Subcontractors and Suppliers.

Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, you shall provide to the City a list of all instances within the
past 10 years where a complaint was filed or pending against you in a
legal or administrative proceeding alleging that you discriminated
against your employees, Subcontractors, vendors, or suppliers, and a
description of the status or resolution of that complaint, including any
remedial action taken.

Upon the City's request, You agree to provide to the City, within 60
Calendar Days, a truthful and complete list of the names of all
Subcontractors and Suppliers that you have used in the past 5 years
on any of your Contracts that were undertaken within the San Diego
County, including the total dollar amount paid by you for each
Subcontract or supply Contract.

You further agree to fully cooperate in any investigation conducted by
the City pursuant to the City's Nondiscrimination in Contracting
Ordinance, Municipal Code 8822.3501 through 22.3517. You
understand and agree that violation of this clause shall be considered a
material breach of the Contract and may result in remedies being ordered
against you up to and including contract termination, debarment, and
other sanctions for the violation of the provisions of the
Nondiscrimination in Contracting Ordinance. You further understand and
agree that the procedures, remedies, and sanctions provided for in the
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Nondiscrimination in Contracting Ordinance apply only to violations of
the Ordinance.

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

1. You, your Subcontractors, and Suppliers shall comply with the City’'s Equal
Employment Opportunity Outreach Program, San Diego Municipal Code
8822.2701 through 22.2707.

You shall not discriminate against any employee or applicant for employment
on any basis prohibited by law. You shall provide equal opportunity in all
employment practices. You shall ensure that your Subcontractors comply with
this program. Nothing in this section shall be interpreted to hold you liable for
any discriminatory practices of your Subcontractors.

You shall include the foregoing clause in all Contracts between you and your
Subcontractors and Suppliers.

2. If the Contract is competitively solicited, the selected Bidder shall submit a
Work Force Report (Form BB05) within 10 Working Days after receipt by the
Bidder to the City for approval as specified in the Notice of Intent to Award
letter.

3. The selected Bidder shall submit an Equal Employment Opportunity Plan if a
Work Force Report is submitted and if the City determines that there are
under-representations when compared to County Labor Force Availability
data.

4, If the selected Bidder submits an Equal Employment Opportunity Plan, it shall
include the following assurances:

a) You shall maintain a working environment free of discrimination,
harassment, intimidation, and coercion at all Sites and in all facilities
at which your employees are assigned to Work.

b) You shall review your EEO Policy annually with all on-Site supervisors
involved in employment decisions.

) You shall disseminate and review your EEO Policy with all employees
at least once a year, post the policy statement and EEO posters on all
company bulletin boards and job sites, and document every
dissemination, review, and posting with a written record to identify the
time, place, employees present, subject matter, and disposition of
meetings.

d) You shall review, at least annually, all supervisors’ adherence to and
performance under the EEO Policy and maintain written
documentation of these reviews.
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e)

g)

h)

n)

0)

P)
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You shall discuss your EEO Policy Statement with Subcontractors with
whom you anticipate doing business, including the EEO Policy
Statement in your Subcontracts, and provide such documentation to
the City upon request.

You shall document and maintain a record of all Bid solicitations and
outreach efforts to and from Subcontractors, contractor associations,
and other business associations.

You shall disseminate your EEO Policy externally through various
media, including the media of people of color and women, in
advertisements to recruit. Maintain files documenting these efforts
and provide copies of these advertisements to the City upon request.

You shall disseminate your EEO Policy to union and community
organizations.

You shall provide immediate written notification to the City when any
union referral process has impeded your efforts to maintain your EEO
Policy.

You shall maintain a current list of recruitment sources, including
those outreaching to people of color and women, and provide written
notification of employment opportunities to these recruitment
sources with a record of the organizations’ responses.

You shall maintain a current file of names, addresses and phone
numbers of each walk-in applicant, including people of color and
women, and referrals from wunions, recruitment sources, or
community organizations with a description of the employment action
taken.

You shall encourage all present employees, including people of color
and women employees, to recruit others.

You shall maintain all employment selection process information with
records of all tests and other selection criteria.

You shall develop and maintain documentation for on-the-job training
opportunities, participate in training programs, or both for all of your
employees, including people of color and women, and establish
apprenticeship, trainee, and upgrade programs relevant to your
employment needs.

You shall conduct, at least annually, an inventory and evaluation of all
employees for promotional opportunities and encourage all
employees to seek and prepare appropriately for such opportunities.

You shall ensure that the company's working environment and
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy
between the sexes.
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F. SUBCONTRACTING.

1. The City encourages all eligible business enterprises to participate in City
contracts as a Contractor, Subcontractor, and joint venture partner with you,
your Subcontractors, or your Suppliers. You are encouraged to take positive
steps to diversify and expand your Subcontractor solicitation base and to offer
subcontracting opportunities to all eligible business firms including SLBEs,
ELBEs, MBEs, WBEs, DBEs, DVBEs, and OBEs.

2. For Subcontractor participation level requirements, see the Contract
Documents where applicable.

3. For the purposes of achieving the mandatory Subcontractor participation
percentages, City percentage calculations will not account for the following:
a) “Field Orders” and “City Contingency” Bid items.

b) Alternate Bid items.
) Allowance Bid items designated as “EOC Type II".

4. Allowance Bid items designated as “EOC Type |” will be considered as part of
the Base Bid and will be included in the percentage calculation.

5. Each joint venture partner shall be responsible for a clearly defined Scope of
Work. In addition, an agreement shall be submitted and signed by all parties
identifying the extent to which each joint venture partner shares in ownership,
control, management, risk, and profits of the joint venture.

G. LISTS OF SUBCONTRACTORS AND SUPPLIERS.

1. You shall comply with the Subletting and Subcontracting Fair Practices Act,
Public Contract Code 884100 through 4113, inclusive.

2. You shall list all Subcontractors who will receive more than 0.5% of the total
Bid amount or $10,000, whichever is greater on the form provided in the
Contract Documents (Subcontractors list).

3. The Subcontractors list shall include the Subcontractor's name, telephone
number including area code, physical address, Scope of Work, the dollar
amount of the proposed Subcontract, the California contractor license
number, the Public Works contractor registration number issued pursuant to
Section 1725.5 of the Labor Code, and the Subcontractor’s certification status
with the name of the certifying agency.

4. The listed Subcontractor shall be appropriately licensed pursuant to
Contractor License Laws.

5. For Design-Build Contracts, refer to the RFQ and RFP for each Project or Task
Order.

Barrett Road Emergency Repair 25 | Page

Bid No.: K-23-2187-EMR-3



H. SUBCONTRACTOR AND SUPPLIER SUBSTITUTIONS.

Listed Subcontractors and Suppliers shall not be substituted without the
Express authorization of the City or its duly authorized agent.

Request for Subcontractor or Supplier substitution shall be made in writing to
Purchasing & Contracting Department, Public Works Division, Attention
Contract Specialist, 1200 3rd Ave., Suite 200, MS 56P, San Diego, CA 92101 with
a copy to the Engineer.

The request shall include a thorough explanation of the reason(s) for the
substitution, including dollar amounts and a letter from each substituted
Subcontractor or Supplier stating that they (the Subcontractors or Suppliers)
release all interest in working on the Project and written confirmation from
the new Subcontractor or Supplier stating that they agree to work on the
Project along with the dollar value of the Work to be performed.

Written approval of the substitution request shall be received by you or from
the City or its authorized officer prior to any unlisted Subcontractor or Supplier
performing Work on the Project.

Substitution of Subcontractors and Suppliers without authorization shall
subject you to those penalties set forth in Public Contract Code §4110.

Requests for Supplier substitution shall be made in writing at least 10 Days
prior to the provision of materials, supplies, or services by the proposed
Supplier and shall include proof of written notice to the originally listed
Supplier of the proposed substitution.

A Contractor whose Bid is accepted shall not:

a) Substitute a person as Subcontractor or Supplier in place of the
Subcontractor or Supplier listed in the original bid, except that the City,
or it's duly authorized officer, may consent to the substitution of
another person as a Subcontractor or Supplier in any of the following
situations:

i. When the Subcontractor or Supplier listed in the Bid, after
having a reasonable opportunity to do so, fails or refuses to
execute a written Contract for the scope of work specified in
the subcontractor's bid and at the price specified in the
subcontractor's bid, when that written contract, based upon
the general terms, conditions, plans, and specifications for the
project involved or the terms of the subcontractor's written
bid, is presented to the subcontractor by the prime contractor.
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Vi.

Vii.

viii.

When the listed Subcontractor or Supplier becomes insolvent
or the subject of an order for relief in bankruptcy.

When the listed Subcontractor or Supplier fails or refuses to
perform his or her subcontract.

When the listed Subcontractor fails or refuses to meet bond
requirements as set forth in Public Contract Code §4108.

When you demonstrate to the City or it's duly authorized
officer, subject to the provisions set forth in Public Contract
Code 84107.5, that the name of the Subcontractor was listed
as the result of an inadvertent clerical error.

When the listed Subcontractor is not licensed pursuant to
Contractor License Law.

When the City, or it's duly authorized officer, determines that
the Work performed by the listed Subcontractor or that the
materials or supplies provided by the listed Supplier are
substantially unsatisfactory and not in substantial accordance
with the Plans and specifications or that the Subcontractor or
Supplier is substantially delaying or disrupting the progress of
the Work.

When the listed Subcontractor is ineligible to work on a public
works project pursuant to 881777.1 or 1777.7 of the Labor
Code.

When the City or its duly authorized agent determines that the
listed Subcontractor is not a responsible contractor.

b) Permit a Contract to be voluntarily assigned or transferred or allow it
to be performed by anyone other than the original Subcontractor,
Supplier listed in the original Bid without the consent of the City, or it's
duly authorized officer.

) Other than in the performance of “Change Orders" causing changes or
deviations from the Contract, sublet or subcontract any portion of the
Work, or contract for materials or supplies in excess of 0.5% of your
total bid or $10,000, whichever is greater, as to which his or her original
Bid did not designate a Subcontractor or Supplier.

8. Following receipt of notice from you of the proposed substitution of a
Subcontractor or Supplier, the listed Subcontractor or Supplier who has been
so notified shall have 5 Working Days within which to submit written
objections to the substitution to the Contract Specialist with a copy to the
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Engineer. Failure to file these written objections shall constitute the listed
Subcontractor or Supplier's consent to the substitution. If written objections
are filed, the City shall give notice in writing of at least 5 Working Days to the
listed Subcontractor or Supplier of a hearing by the City on your request for
substitution.

. PROMPT PAYMENT.

1. You or your Subcontractors shall pay to any subcontractor, not later than 7
Calendar Days of receipt of each progress payment, unless otherwise agreed
to in writing, the respective amounts allowed you on account of the Work
performed by the Subcontractors, to the extent of each Subcontractor's
interest therein. In cases of Subcontractor performance deficiencies, you shall
make written notice of any withholding to the Subcontractor with a copy to the
Contracts Specialist. Upon correction of the deficiency, you shall pay the
Subcontractor the amount previously withheld within 14 Calendar Days after
payment by the City.

2. Any violation of California Business and Professions Code, §7108.5 concerning
prompt payment to Subcontractors shall subject the violating Contractor or
Subcontractor to the penalties, sanctions, and other remedies of that section.
This requirement shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by the Prime Contractor, deficient subcontract performance, or
noncompliance by a Subcontractor.

J PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS.

1. The City will hold retention from you and will make prompt and regular
incremental acceptances of portions, as determined by the Engineer, of the
Work and pay retention to you based on these acceptances.

2. You or your Subcontractors shall return all monies withheld in retention from
a Subcontractor within 30 Calendar Days after receiving payment for Work
satisfactorily completed and accepted including incremental acceptances of
portions of the Work by the City.

3. Federal law (49CFR26.29) requires that any delay or postponement of payment
over 30 Calendar Days may take place only for good cause and with the City's
prior written approval. Any violation of this provision by you or your
Subcontractor shall subject you or your Subcontractor to the penalties,
sanctions, and other remedies specified in §7108.5 of the Business and
Professions Code.

4, These requirements shall not be construed to limit or impair any contractual,
administrative, or judicial remedies otherwise available to you or your
Subcontractor in the event of a dispute involving late payment or nonpayment
by you, deficient subcontract performance, or noncompliance by a
Subcontractor.
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K. CERTIFICATION.

1. The City accepts certifications of DBE, DVBE, MBE, SMBE, SWBE, or WBE by any
of the following certifying agencies:

a) Current certification by the State of California Department of
Transportation (CALTRANS) as DBE, SMBE, or SWBE.

b) Current MBE, WBE, or DVBE certification from the California Public
Utilities Commission.

c) DVBE certification is received from the State of California’'s Department
of General Services, Office of Small and Minority Business.

d) Current certification by the City of Los Angles as DBE, WBE, or MBE.

e) Subcontractors’ valid proof of certification status (copies of MBE,
WBE, DBE, or DVBE certifications) shall be submitted as required.

L. CONTRACT RECORDS AND REPORTS.

1. You shall maintain records of all subcontracts and invoices from your
Subcontractors and Suppliers for work on this project. Records shall show
name, telephone number including area code, and business address of each
Subcontractor, Supplier, and joint venture partner, and the total amount
actually paid to each firm. Project relevant records, regardless of tier, may be
periodically reviewed by the City.

2. You shall retain all records, books, papers, and documents pertinent to the
Contract for a period of not less than 5 years after Notice of Completion and
allow access to said records by the City's authorized representatives.

3. You shall submit the following reports using the City's web-based contract
compliance (Prism® portal):

a. Monthly Payment. You shall submit Monthly Payment Reporting by
the 10t day of the subsequent month. Incomplete and/or delinquent
reporting may cause payment delays, non-payment of invoices, or
both.

4, The records maintained under item 1, described above, shall be consolidated
into a Final Summary Report, certified as correct by an authorized
representative of the Contractor. The Final Summary Report shall include all
subcontracting activities and be sent to the EOCP Program Manager prior to
Acceptance. Failure to comply may result in assessment of liquidated damages
or withholding of retention. The City will review and verify 100% of subcontract
participation reported in the Final Summary Report prior to approval and
release of final retention to you. In the event your Subcontractors are owed
money for completed Work, the City may authorize payment to subcontractor
via a joint check from the withheld retention.
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EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)

SECTION B - SLBE-ELBE SUBCONTRACTING REQUIREMENTS

THESE SPECIAL PROVISIONS SUPPLEMENT THE POLICIES AND REQUIREMENTS ESTABLISHED BY
THE CITY OF SAN DIEGO EQUAL OPPORTUNITY CONTRACTING PROGRAM SPECIFIED IN THE CITY'S
GENERAL EOCP REQUIREMENTS.

A. GENERAL.

1.

It is the City’s policy to encourage greater availability, capacity development,
and contract participation by SLBE and ELBE firms in City contracts. This policy
is, in part, intended to further the City's compelling interest to stimulate
economic development through the support and empowerment of the local
community, ensure that it is neither an active nor passive participant in
marketplace discrimination, and promote equal opportunity for all segments
of the contracting community.

The City is committed to maximizing subcontracting opportunities for all
qualified and available firms.

This policy applies to City-funded construction contracts. Bidders shall be fully
informed of this policy as set forth in these specifications. Mandatory or
voluntary subcontracting percentages, Bid Discounts, and restricted
competitions are specified in the Contract Documents.

You shall make subcontracting opportunities available to a broad base of
qualified Subcontractors and shall achieve the minimum SLBE-ELBE
Subcontractor participation identified for your project.

Failure to subcontract the specified minimum (mandatory) percentages of the
Bid to qualified available SLBE-ELBE Subcontractors will cause a Bid to be
rejected as non-responsive unless the Bidder has demonstrated compliance
with the affirmative steps as specified in the City’s document titled “Small Local
Business (SLBE) Program, INSTRUCTIONS FOR BIDDERS COMPLETING THE
GOOD FAITH EFFORT SUBMITTAL"” and has submitted documentation showing
that all required positive efforts were made prior to the Bid submittal due date.
The required Good Faith Effort (GFE) documentation shall be submitted to the
Contract Specialist. The instructions for completing the good faith effort
submittal can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf

The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/slbe.shtml

These requirements may be waived, at the City's sole discretion, on projects
deemed inappropriate for subcontracting participation.
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B. DEFINITIONS.

1. The following definitions shall be used in conjunction with these specifications:

a) Bid Discount - Additional inducements or enhancements in the
bidding process that are designed to increase the chances for the
selection of SLBE firms in competition with other firms.

b) Commercially Useful Function - An SLBE-ELBE performs a
commercially useful function when it is responsible for the execution
of the Work and is carrying out its responsibilities by actually
performing, managing, and supervising the Work involved. To perform
a commercially useful function, the SLBE-ELBE shall also be
responsible, with respect to materials and supplies used on the
Contract, for negotiating price, determining quantity and quality,
ordering the material, and installing (where applicable) and paying for
the material itself.

To determine whether an SLBE-ELBE is performing a commercially
useful function, an evaluation will be performed of the amount of
Work subcontracted, normal industry practices, whether the amount
the SLBE-ELBE firm is to be paid under the contract is commensurate
with the Work it is actually performing, and the SLBE-ELBE credit
claimed for its performance of the Work, and other relevant factors.
Specifically, an SLBE-ELBE does not perform a commercially useful
function if its role is limited to that of an extra participant in a
transaction, contract, or project through which funds are passed in
order to obtain the appearance of meaningful and useful SLBE-ELBE
participation, when in similar transactions in which SLBE-ELBE firms do
not participate, there is no such role performed.

) Good Faith Efforts (GFE) - Documentation of the Bidder's intent to
comply with SLBE Program goals and procedures included in the City's
SLBE Program, Instructions for Completing Good Faith Effort Submittal
available from the City's EOCP website or the Contract Specialist.

d) Independently Owned, Managed, and Operated - Ownership of a
SLBE-ELBE firm shall be direct, independent, and by individuals only.
Business firms that are owned by other businesses or by the principals
or owners of other businesses that cannot themselves qualify under
the SLBE-ELBE eligibility requirements shall not be eligible to
participate in the Program. Moreover, the day-to-day management of
the SLBE-ELBE firm shall be direct and independent of the influence of
any other businesses that cannot themselves qualify under the SLBE-
ELBE eligibility requirements.

e) Joint Venture - An association of two or more persons or business
entities that is formed for the single purpose of carrying out a single
defined business enterprise for which purpose they combine their
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capital, efforts, skills, knowledge, or property. Joint ventures shall be
established by written agreement to qualify for this program.

f) Local Business Enterprise (“LBE") - A firm having a Principal Place of
Business and a Significant Employment Presence in San Diego County,
California that has been in operation for 12 consecutive months and a
valid business tax certificate. This definition is subsumed within the
definition of Small Local Business Enterprise.

g) Minor Construction Program - A program developed for bidding
exclusively among SLBE-ELBE Construction firms.

h) Principal Place of Business - A location wherein a firm maintains a
physical office and through which it obtains no less than 50% of its
overall customers or sales dollars.

i) Protégé - A firm that has been approved and is an active participant
in the City's Mentor-Protégé Program and that has signed the required
program participation agreement and has been assigned a mentor.

j) Significant Employee Presence - No less than 25% of a firm’s total
number of employees are domiciled in San Diego County.

C. SUBCONTRACTOR PARTICIPATION.

1. For the purpose of satisfying subcontracting participation requirements, only
15t tier SLBE-ELBE Subcontractors will be recognized as participants in the
Contract according to the following criteria:

a) For credit to be allowed toward a respective participation level, all
listed SLBE-ELBE firms shall have been certified by the Bid due date.

b) The Subcontractor shall perform a commercially useful function for
credit to be allowed toward subcontractor participation levels. The
Subcontractor shall be required by you to be responsible for the
execution of a distinct element of the Work and shall carry out its
responsibility by actually performing and supervising its own
workforce.

) If the Bidder is seeking the recognition of materials, supplies, or both
towards achieving any mandatory subcontracting participation level,
the Bidder shall indicate on Form AA40 - Named Equipment/Material
Supplier List with the Bid the following:

i. If the materials or supplies are obtained from a SLBE-ELBE
manufacturer, the Bidder will receive 100% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation, a manufacturer
is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies,
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d)

Barrett Road Emergency Repair
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articles, or equipment required under the Contract and of the
general character described by the specifications.

If the materials or supplies are obtained from a SLBE-ELBE
supplier, the Bidder will receive 60% of the cost of the
materials or supplies toward SLBE participation. For the
purposes of counting SLBE-ELBE participation a Supplier is a
firm that owns, operates, or maintains a store, warehouse, or
other establishment in which the materials, supplies, articles
or equipment of the general character described by the
specifications and required under the Contract are bought,
kept in stock, and regularly sold or leased to the public in the
usual course of business. To be a supplier, the firm shall be an
established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or
lease of the products in question. A person may be a supplier
in such bulk items as petroleum products, steel, cement,
gravel, stone, or asphalt without owning, operating, or
maintaining a place of business if the person both owns and
operates distribution equipment for the products. Any
supplementing of the suppliers’ own distribution equipment
shall be by a long-term lease agreement and shall not be on an
ad hoc or contract-by-contract basis.

If the materials or supplies are obtained from a SLBE-ELBE,
which is neither a manufacturer nor a supplier, the entire
amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, fees or
transportation charges for the delivery of materials or supplies
required on a job site will be counted toward SLBE-ELBE
participation, provided the fees are reasonable and not
excessive as compared with fees customarily allowed for
similar services. No portion of the cost of the materials and
supplies themselves will be counted toward SLBE-ELBE
participation.

If the Bidder is seeking the recognition of SLBE-ELBE Trucking towards
achieving any mandatory subcontracting participation level, the
Bidder shall indicate it on Form AA35 - List of Subcontractors with the
Bid. The following factors will be evaluated in determining the credit to
be allowed toward the respective participation level:

The SLBE-ELBE shall be responsible for the management and
supervision of the entire trucking operation for which it is
getting credit on a particular Contract and there shall not be a
contrived arrangement for the purpose of counting SLBE-ELBE
participation.
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ii. The SLBE-ELBE shall itself own and operate at least 1 fully
licensed, insured, and operational truck used on the Contract.

iii. The SLBE-ELBE receives credit for the total value of the
transportation services it provides on the Contract using trucks
it owns, insures, and operates using drivers it employs.

iv. The SLBE-ELBE may lease trucks from another SLBE-ELBE firm
including an owner-operator who is certified as a SLBE-ELBE.
The SLBE-ELBE who leases trucks from another SLBE-ELBE
receives credit for the total value of the transportation services
the lessee SLBE-ELBE provides on the contract.

V. The SLBE-ELBE may also lease trucks from a non-SLBE-ELBE
firm, including an owner-operator. The SLBE-ELBE who leases
trucks from a non-SLBE-ELBE is entitled to credit for the total
value of transportation services provided by non-SLBE-ELBE
lessees not to exceed the value of transportation services
provided by SLBE-ELBE owned trucks on the contract.
Additional participation by non-SLBE-ELBE lessees receive
credit only for the fee or commission it receives as a result of
the lease arrangement.

Vi. A lease shall indicate that the SLBE-ELBE has exclusive use of
and control over the truck. This does not preclude the leased
truck from working for others during the term of the lease with
the consent of the SLBE-ELBE so long as the lease gives the
SLBE-ELBE absolute priority for use of the leased truck.

D. SLBE-ELBE SUBCONTRACTOR PARTICIPATION PERCENTAGES.

1. Contracts valued at $1,500,000 and above will be considered Major Public
Works Contracts and will include a mandatory Subcontractor participation
requirement for SLBE-ELBE firms.

a) The Bidder shall achieve the mandatory Subcontractor participation
requirement or demonstrate GFE.

b) The Bidders shall indicate the participation on Forms AA35 - List of
Subcontractors and AA40 - Named Equipment/Material Supplier List
as applicable regardless of the dollar value.

) An SLBE-ELBE Bidder may count its own participation toward achieving
the mandatory goal as long as the SLBE-ELBE Bidder performs 51% of
the Contract Price.
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2. Contracts Valued over $1,000,000 and under $1,500,000 will also be
considered Major Public Works Contracts and will include the mandatory
subcontractor participation requirements described above and the following:

a) 5% bid discount for SLBE-ELBE firms.

b) Non-certified Contractor will receive 5% bid discount if they achieve
the specified mandatory Subcontracting participations.

) Bid discounts shall not apply if the award will result in a total contract
cost of $50,000 in excess of the apparent lowest Bid.

d) In the event of a tie bid between a SLBE-ELBE Bidder and a non-SLBE-

ELBE Bidder, the SLBE-ELBE Bidder will be awarded the Contract.

e) In the event of a tie bid between a discounted Bid and a non-
discounted Bid, the discounted Bid will be awarded the Contract.

3. Contracts valued over $500,000 up to $1,000,000 will be considered Minor
Public Works Contracts and will be awarded through a competitive Bid process
open only to City certified SLBE-ELBE firms. If there are no bidders or no
responsible bidders, the Contract will be made available to all Bidders and will
be subject to requirements listed in items 1 and 2 for Major Public Works
Contracts above.

4, Contracts valued at $500,000 and below will also be considered Minor Public
Works Contracts and will be awarded through a competitive bid process open
only to City certified ELBEs unless there are less than 2 firms available at which
it will be awarded through a competitive process open only to the City certified
SLBE-ELBE firms. If there are no bidders or no responsible bidders, the
Contract will be made available to all Bidders and subject to requirements
listed in items 1 and 2 for Major Public Works Contracts above.

E. JOINT VENTURES.

1. The City may allow for Joint Venture bid discounts on some Contracts.
Contracts that allow for Joint Venture bid discounts will be designated in Bid
documents. A firm that is bidding or competing for City Contracts may partner
with a certified SLBE or ELBE to compete for Contracts as a Joint Venture.

2. A Joint Venture shall be between two entities with the same discipline or
license as required by the City. Joint ventures will receive bid discounts
depending on the SLBE or ELBE percentage of participation. To be eligible for
a discount, aJoint Venture Agreement shall be approved by the City at the time
of Bid submittal. The maximum allowable discount shall be 5%. The parties
shall agree to enter in the relationship for the life of the projects.

3. Joint Venture shall submit a Joint Venture Management Plan, a Joint Venture
Agreement, or both at least 2 weeks prior to the Bid due date. Copies of the
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Joint Venture applications are available upon request to the Contract
Specialist. Each agreement or management plan shall include the following:

a) Detailed explanation of the financial contribution for each partner.
b) List of personnel and equipment used by each partner.
) Detailed breakdown of the responsibilities of each partner.
d) Explanation of how the profits and losses will be distributed.
e) Description of the bonding capacity of each partner.
f) Management or incentive fees available for any one of the partners (if
any).
4, Each Joint Venture partner shall perform a Commercially Useful Function. An

SLBE or ELBE that relies on the resources and personnel of a non-SLBE or ELBE
firm will not be deemed to perform a Commercially Useful Function.

5. Each Joint Venture partner shall possess licenses appropriate for the discipline
for which a proposal is being submitted. If a Joint Venture is bidding on a single
trade project, at the time of bid submittal, each Joint Venture partner shall
possess the requisite specialty license for that trade bid.

6. The SLBE or ELBE partner shall clearly define the portion of the Work to be
performed. This Work shall be of the similar type of Work the SLBE or ELBE
partner performs in the normal course of its business. The Joint Venture
Participation Form shall specify the Bid items to be performed by each
individual Joint Venture partner. Lump sum Joint Venture participation shall
not be acceptable.

7. Responsibilities of the SLBE or ELBE Joint Venture Partner:

a) The SLBE or ELBE partner shall share in the control, management
responsibilities, risks and profits of the Joint Venture in proportion with
the level of participation in the project.

b) The SLBE or ELBE partner shall perform Work that is commensurate
with its experience.

) The SLBE or ELBE partner shall use its own employees and equipment
to perform its portion of the Work.

d) The Joint Venture as a whole shall perform Bid items that equal or
exceed 50% of the Contract Price, excluding the cost of manufactured
items, in order to be eligible for a Joint Venture discount.

F. MAINTAINING PARTICIPATION LEVELS.

1. Credit and preference points are earned based on the level of participation
proposed prior to the award of the Contract. Once the Project begins you shall
achieve and maintain the SLBE-ELBE participation levels for which credit and
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preference points were earned. You shall maintain the SLBE-ELBE percentages
indicated at the Award of Contract and throughout the Contract Time.

2. If the City modifies the original Scope of Work, you shall make reasonable
efforts to maintain the SLBE-ELBE participation for which creditor preference
points were earned. If participation levels will be reduced, approval shall be
received from the City prior to making changes.

3. You shall notify and obtain written approval from the City in advance of any
reduction in subcontract scope, termination, or substitution for a designated
SLBE-ELBE Subcontractor. Failure to do so shall constitute a material breach
of the Contract.

4. If you fail to maintain the SLBE-ELBE participation listed at the time the
Contract is awarded and have not received prior approval from the City, the
City may declare you in default and will be considered grounds for debarment
under Chapter 2, Article 2, Division 8, of the San Diego Municipal Code.

G. SUBCONTRACTING EFFORTS REVIEW AND EVALUATION.

1. Documentation of your subcontracting efforts will be reviewed by EOCP to
verify that you made subcontracting opportunities available to a broad base
of qualified Subcontractors, negotiated in good faith with interested
Subcontractors, and did not reject any bid for unlawful discriminatory reasons.
The EOCP review is based on the federal “Six Good Faith Efforts” model.

2. The GFEs are required methods to ensure that all ELBE and SLBE firms have
had the opportunity to compete for the City's Public Works procurements. The
Six Good Faith Efforts, also known as affirmative steps, attract and utilize ELBE
and SLBE firms:

a) Ensure ELBE firms are made aware of contracting opportunities to the
fullest extent practicable through outreach and recruitment activities.

b) Make information of forthcoming opportunities available to SLBE-ELBE
firms and arrange time for Contracts and establish delivery schedules,
where requirements permit, in a way that encourages and facilitates
participation by SLBE-ELBE firms in the competitive process. This
includes posting solicitations for Bids or proposals to SLBE-ELBE firms
for a minimum of 10 Working Days before the Bid or Proposal due
date.

) Consider in the contracting process whether firms competing for large
Contracts could subcontract with SLBE-ELBE firms.

d) Encourage contracting with a consortium of ELBE-SLBE firms when a
Contract is too large for one of these firms to handle individually.
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e) Use the services and assistance of the City’s EOC Office and the SLBE-
ELBE Directory.

f) If you award subcontracts, require your Subcontractors to take the
steps listed above.

H. GOOD FAITH EFFORT DOCUMENTATION.

1.

If the specified SLBE-ELBE Subcontractor participation percentages are not
met, you shall submit information necessary to establish that adequate GFEs
were taken to meet the Contract Subcontractor participation percentages. See
the City's document titled “Small Local Business (SLBE) Program,
INSTRUCTIONS FOR BIDDERS COMPLETING THE GOOD FAITH EFFORT
SUBMITTAL.” The instructions for completing the good faith effort submittal
can be found on the City's website:

https://www.sandiego.gov/sites/default/files/legacy/eoc/pdf/slbegfeinst.pdf

. SUBCONTRACTOR SUBSTITUTION.

1.

Evidence of fraud or discrimination in the substitution of Subcontractors will
result in sanctions including assessment of penalty fines, termination of
Contract, or debarment. This section does not replace applicable California
Public Contract Code.

FALSIFICATION OF SUB-AGREEMENT AND FRAUD.

Falsification or misrepresentation of a sub-agreement as to company name,
Contract amount or actual Work performed by Subcontractors, or any
falsification or fraud on the part your submission of documentation and forms
pursuant to this program, will result in sanctions against you including
assessment of penalty fines, termination of the Contract, or debarment.
Instances of falsification or fraud which are indicative of an attempt by you to
avoid subcontracting with certain categories of Subcontractors on the basis of
race, gender, gender expression, gender identity, religion, national origin,
ethnicity, sexual orientation, age, or disability shall be referred to the Equal
Opportunity Contracting Program'’s Investigative Unit for possible violations of
Article 2, Division 35 of the City Administrative Code, 8822.3501 et seq.
(Nondiscrimination in Contracting).

K. RESOURCES.

1.

The current list of certified SLBE-ELBE firms and information for completing
the GFE submittal can be found on the City's EOC Department website:

http://www.sandiego.gov/eoc/programs/slbe.shtml
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EXHIBIT A

DRUG-FREE WORKPLACE CERTIFICATION
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CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace",
of the project specifications, and that;

This company_has in place a drug-free workplace program that complies with said policy. | further
certify that each subcontract agreement for this project contains language which indicates the
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as
outlined.
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EXHIBIT B

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION
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CONTRACTOR CERTIFICATION

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2,
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”,
of the project specifications, and that:

This company has in place workplace program that complies with said policy. | further certify that
each subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of the policy as outlined.
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EXHIBIT C

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

| declare under penalty of perjury that | am authorized to make this certification on behalf of the
company submitting this bid/proposal, that as Contractor, | am familiar with the requirements of City
of San Diego Municipal Code 8 22.3004 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project
specifications, and that Contractor has complied with those requirements.

| further certify that each of the Contractor's subcontractors has completed a Pledge of Compliance
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.
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EXHIBIT D

EQUAL BENEFITS ORDINANCE CERTIFICATION
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CONTRACTOR CERTIFICATION

EQUAL BENEFITS ORDINANCE CERTIFICATION

| declare under penalty of perjury that | am familiar with the requirements of and in compliance with
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.
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EXHIBIT E

PRODUCT ENDORSEMENT
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CONTRACTOR CERTIFICATION

PRODUCT ENDORSEMENT

| declare under penalty of perjury that | acknowledge and agree to comply with the provisions of City
of San Diego Administrative Regulation 95.65, concerning product endorsement. Any advertisement
identifying or referring to the City as the user of a product or service requires the prior written
approval of the City.
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EXHIBIT F

AFFIDAVIT OF DISPOSAL
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AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the DAY OF , , the undersigned entered
into and executed a contract with the City of San Diego, a municipal corporation, for:

Barrett Road Emergency Repair
(Name of Project)

as particularly described in said contract and identified as Bid No. K-23-2187-EMR-3; SAP No. (WBS) B-23126; and
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash,
debris, and surplus materials resulting from this project have been disposed of in a legal manner";
and WHEREAS, said contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus
materials as described in said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF
Contractor

by
ATTEST:
State of
County of
On this DAY OF .2 , before the undersigned, a Notary Public in
and for said County and State, duly commissioned and sworn, personally appeared

known to me to be the Contractor named in

the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said
Contractor executed the said Release.

Notary Public in and for said County and State

Barrett Road Emergency Repair
Bid No.: K-23-2187-EMR-3 50 | Page



EXHIBIT G

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to putin a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to effectuate
a collusive or sham bid.
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EXHIBIT H

CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS

Barrett Road Emergency Repair 53 | Page
Bid No.: K-23-2187-EMR-3



EXHIBIT K

SUPPLEMENTARY SPECIAL PROVISIONS
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SUPPLEMENTARY SPECIAL PROVISIONS
The following Supplementary Special Provisions (SSP) modifies the following documents:

1. The 2021 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK?").

2. The 2021 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK"), including the following:

a) General Provisions (A) for all Construction Contracts.

b) General Provisions (B) for Design-Build and Multiple Award Construction Contracts.

SECTION 1 - GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND
SYMBOLS

1-2 TERMS AND DEFINITIONS. To the “"WHITEBOOK™:

To Item 47, “Holiday”, ADD the following:

Holiday Observed On

Juneteenth June 19

To Item 55, “Normal Working Hours”, DELETE in its entirety and SUBSTITUTE with the
following:

Normal Working Hours: Normal Working Hours shall be 7:00 AM to 3:30 PM,
Monday through Friday, inclusive. Saturdays, Sundays, and City Holidays are
excluded. Unless otherwise specified on the Traffic Control Permits.

SECTION 2 - SCOPE OF THE WORK

2-8 EXTRA WORK. To the “WHITEBOOK", subsection “2”, DELETE in its entirety and
SUBSTITUTE with the following:

2. Compensation for “Time-and-Material” emergency Contracts:

a. Standardize labor rates for emergency projects shall be paid at
California State prevailing wage rates plus 50% total markup.

i. The 50% total markup shall include all profit, overhead, fringe
benefits, and any other labor surcharge.

ii. Hourly rate for Foreman shall be determined from California
State prevailing wage rate for Operator Group 8 plus $10/hr.
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iii. Hourly rate for Superintendent shall be determined by adding
15% to the Foreman'’s hourly rate.

iv. Subcontractor specialty work that has been identified as an
overwhelming majority of the contract value and approved by
the City, at the City's sole discretion, prior to commencement
of said work shall be allowed a 10% markup by the prime
contractor.

b.  Contractor shall submit separate hourly compensation rates for Project
Manager as set forth in Exhibit N. The contractor shall submit summary
of work associated with the invoiced hours for the Project Manager for
Resident Engineer’s verification of work done off site.

c. Trucks associated with transporting tools and equipment, such as
foreman and superintendent, shall be compensated per Caltrans
Equipment Rental Rates.

i. Cost associated with any vehicle for transportation of personnel
shall not be compensated.

SECTION 3 - CONTROL OF THE WORK

3-10 SURVEYING. To the “GREENBOOK” and “WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:
3-10 SURVEYING (DESIGN-BUILD).
3-10.1 General.
1. You shall provide all required site layout not specified in this section.
2. Unless surveying services are provided by the City, only the Design Firm, not
the Contractor, shall be allowed to hire a Licensed Land Surveyor or a
Registered Civil Engineer authorized to practice land surveying within the State
of California to provide all surveying services needed for the design, and if
requested by the City, also for the construction activities required for the
completion of the Project. Surveying services include, but are not limited to:
land, aerial, topographic and construction.
3. If requested by the City, the Design Firm shall submit a letter to the City's
Project Manager identifying the Licensed Land Surveyor or the Registered Civil
Engineer authorized to practice land surveying within the State of California
that will be performing the design and/or construction phase survey services
for the Project.
4. Where applicable, notify the City in writing at least 2 Working Days prior to
requesting survey services to be provided by the City.
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3-10.2

3-10.3

The Design Firm is responsible for performing and meeting the accuracy of
surveying standards adequate for design and construction through the Design
Firm's Licensed Land Surveyor or Registered Civil Engineer authorized to
practice land surveying within the State of California.

All Survey Services deliverables shall be submitted per the City's CADD
Standards and pertinent Public Works Department Engineering Deliverable

specifications.

https://www.sandiego.gov/ecp/edocref/drawings

All Survey Services and deliverables which reveal non-compliance with the
requirements of the Construction Documents and standards shall be
corrected as deemed necessary by the City at the Design-Builder's expense.

Where Survey Services are provided by the City, all construction survey stakes,
control points, and other survey related marks shall be preserved for the
duration of the Project. If any construction survey stakes, control points, or
other survey related marks are lost or disturbed and need to be replaced, such
replacement shall be performed at the Design-Builder's expense.

The City's Land Survey Section (LSS) shall be notified a minimum of 2 Working
Days (large projects may require more) before any ground is to be disturbed
within the City of San Diego (concrete, asphalt, or dirt). The LSS may need to
inspect the site and provide monumentation information.

Monument Perpetuation.

1.

Monument Perpetuation, including mark-outs, will be performed by the City
Public Works Engineering Support & Technical Services Division's (ES&TS),
Land Survey Section (LSS), unless otherwise noted. You are responsible for
requesting the coordination of these services.

If at any time a monument will be destroyed or covered, such monument shall
be perpetuated in accordance with state law. Inform the LSS, via project
Resident Engineer, if any monument will be destroyed or covered during any
construction activity.

Line and Grade.

The Work shall conform to the lines, elevations, and grades shown on the Plans.
Three consecutive points set on the same slope shall be used together so that any
variation from a straight grade can be detected. Any such variation shall be
reported to the City’s PM. In the absence of such report, the Surveyor shall be
responsible for any error in the grade of the Work.

Grades for underground conduits will be set at the surface of the ground. The
Design-Builder shall transfer them to the bottom of the trench.
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3-10.4 Topographic and Monument Survey - Preliminary Design.

1.

Topographic field survey shall include all existing ground surface topography,
fencing, hardscape, utilities, roadway surface, and curb returns within the
delineated mapping limit. Monument survey shall include the sufficient
collection of existing record survey monuments to perform right-of-way (ROW)
analysis along within subject mapping limits.

Unless otherwise specified, the Land Surveyor shall adhere to Section 3 of the
Minimum Standard Detail Requirements for ALTA/NSPS Land Title Surveys
(Effective February 23, 2016).

https://www.nsps.us.com/page/ALTANSPSStandards

Horizontal Control shall be based on the CCS83 Zone 6, 1991.35 epoch, U.S.
Survey Feet per Record of Survey Map No. 14492 (ROS 14492). It is required to
tie into a first order monument per ROS 14492 unless a first order monument
no longer exists within a three-mile radius. Horizontal control measurements
shall be collected in conformance with the local standard of practice.

Vertical Control shall be based on NGVD29 per benchmarks in the City of San
Diego Bench Book. Non 1970 adjusted and 1970 adjusted benchmarks listed
with an asterisk (*) in the City Benchmark book are not to be used together for
Vertical Control - common adjustment sets are to be used.

All topographic field survey data shall be collected using conventional survey
methods utilizing total station instrumentation.

Deliverables.

a) Horizontal and Vertical Control.

i. Completed Calibration sheet as provided indicating the
monuments used to establish the Basis of Bearings and
Vertical Benchmark held to control this survey.

b) Field Data.

i Data collected as points and break lines to define a proper
DTM if requested outside of aerial mapping.

ii. Includes utilities collected on surface as required.

iii. Includes Horizontal control points from ROS 14492 used to
define the Basis of Bearings and Vertical control Benchmark(s)
to establish elevation.

iv. Includes record monument points.
V. Data collector project files.

Vi. Raw (unedited) data file.

vil. Project file.

viii. Point comma delimited text file formatted.
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) Topography.

i. Create and deliver a complete ASCIl coordinate list (.txt/.doc
etc.) of all field collected survey points.

. The contours produced from the surface digital terrain
model (dtm) shall meet or exceed ASPRS 90 standards
where 68% (10) of the contours tested fall within 1/3
contour interval. Any point tested that is more than 3o
out shall be regarded as a blunder. These standards
closely parallel the familiar National Map Accuracy
Standards.

d) Records Research.

i. All public or private records acquired to determine the City's
ROW in the project area delivered in digital or hardcopy format
with any markups and City Records as acquired.

o City records may include but are not limited to GIS
scope plots, sewer and water sheets, loose leaf survey
notes, Tie Point sheets, dedication or vacation
drawings, easement drawings, benchmark list, and

etc.

. After initial search of City records by the Surveyor, they
may request City assistance to search for hard to find
records.

e) Survey Monument Measurements.

i. All found monuments located within, or near, the survey limits
shall be searched and measured. Sufficient additional
monuments to control all boundaries extending from the
survey limits shall be tied (i.e., block corners, Points of Curve
etc.) to the next available survey monument past the survey
limits.

o All Monuments found shall be described with details as
to what was found along with identifying number.

3-10.5 Monument Search, Field Boundary Survey and Boundary Analysis - Right-of-Way
(ROW) Mapping.

1. The monument survey, for each designated site, shall be of sufficient coverage
and quality for a Right-of-Way boundary analysis performed and provided in
conformance with City CADD standards.

2. Surveyor shall deliver to the City all requested survey information and CADD
data, as specified below, upon completion of the Monument Survey and
Boundary Analysis.

3. Unless otherwise specified, the Land Surveyor shall adhere to Section 3 of the
Minimum Standard Detail Requirements for ALTA/NSPS Land Title Surveys
(Effective February 23, 2016).

https://www.nsps.us.com/page/ALTANSPSStandards
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4, Field monument survey to be performed and provided in conformance with
City CADD standards.

5. Field Measurements shall be collected in conformance with the local standard
of practice.

6. Horizontal Control shall be based on the CCS83 Zone 6, 1991.35 epoch, U.S.
Survey Feet units, per City of San Diego Record of Survey Map No. 14492 (ROS
14492). All Project survey control shall be based upon field-tied measurements
to a Horizontal First Order monument as shown on ROS 14492. Where existing
First Order monument cannot be recovered or located within a 3-mile radial
distance from the project site a Horizontal Second-Order Monument may be
used as Project survey basis. The Project vertical control datum shall be based
on NGVD29 per benchmarks identified in the City of San Diego Vertical Control
Bench Book (Bench Book). All Project benchmarks shall be selected from a
common Bench Book source group:

a) Benchmarks with elevations updated per U.S.C.G.S adjustment of

1970, identified with an asterisk (*).

b) Benchmarks not adjusted per the 1970 adjusted values (non-
asterisked identifiers).

7. Deliverables.

a) Horizontal and Vertical Control.

i. Completed Calibration sheet indicating the monuments used
to establish the Basis of Bearings and Vertical Benchmark held
to control this survey.

b) Field Data.

i. Complete, Correct CADD file in conformance with City CADD
Standards and industry standards.

) Includes Horizontal control points from ROS 14492
used to define the Basis of Bearings and Vertical
control Benchmark(s) to establish elevation.

o Includes Monument points covering the area of work.

ii. Data collector project files.

. Raw (unedited) data file.

o Project file.

o Point comma delimited text file.

c) Records Research.

i. If requested, all public or private records acquired to
determine the City's ROW in the project area delivered in
digital or hardcopy format with any markups and City Records
as acquired.
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ii. City records may include but are not limited to GIS scope plots,
sewer and water sheets, loose leaf survey notes, Tie Point
sheets, dedication or vacation drawings, easement drawings,
benchmark list, and etc.

d) Boundary Ties

i. All monuments within the survey limits shall be searched and
tied if found. Sufficient additional monuments to control all
boundaries extending from the survey limits shall be tied (i.e.
Block Corners, Points of Curve etc.) to the next available survey
monument past the survey limits.

o All Monuments found shall be described in detail as to
what was found along with identifying number.

3-10.6 Field Monument Survey and Topographic Utility Survey.

1.

The right-of-way monumentation survey data shall be provided to the City.

2. Surveyor shall perform a right-of-way monument survey and existing utility
survey (locating feature centers). Surveyor shall also collect ground surface
topography over any aerial obscured areas.

3. Unless otherwise specified, the Land Surveyor shall adhere to Section 3 of the
Minimum Standard Detail Requirements for ALTA/NSPS Land Title Surveys
(Effective February 23, 2016).
https://www.nsps.us.com/page/ALTANSPSStandards

4, Field Measurements shall be collected in conformance with the local standard
of practice.

5. Project Horizontal and Vertical Control.

a) The Horizontal and Vertical Control for this project shall be based on
the same datum, basis of bearing, calibration and benchmark as used
for the Aerial Survey.

b) Horizontal Control Shall be based on the CCS83 Zone 6, 1991.35 epoch,
U.S. Survey Feet per ROS 14492. It is required to tie into a first order
monument per ROS 14492 unless a first order monument no longer
exists within a three-mile radius.

) Vertical Control shall be based on NGVD29 per benchmarks in the City
of San Diego Bench Book. Non 1970 adjusted and 1970 adjusted
benchmarks listed with an asterisk (*) in the City Benchmark book are
not to be used together for Vertical Control - common adjustment sets
are to be used.

d) If adjacent City projects have been found and are included in the
research packages, measurements to a minimum of 3 common
control or ROW points shall be made for evaluation and consistency
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between projects. These projects can be used for establishing
common horizontal or vertical control, joining, or adding to existing
data, and/or as an inventory of survey monuments for search

purposes.
6. Deliverables.
a) Horizontal and Vertical Control.

i. Completed Calibration sheet indicating the monuments used
to establish the Basis of Bearings and Vertical Benchmark held
to control this survey. The horizontal and vertical control shall
be set by the Surveyor that's issued the first Notice to Proceed.

b) Field Data.

i. Data collected as points and break lines to define a proper
DTM beyond the identified mapping limits if requested.

ii. Include utilities collected on surface as required.

iii. Include horizontal control points from ROS 14492 to define the
Basis of Bearings and Vertical control Benchmark(s) to
establish elevation.

iv. Include Monument points covering the area of work.
V. Data collector project files.
. Raw (unedited) data file.
) Project file.
. Point data text file in “comma delimited format”.
vi. CADD File.
. A digital design file displaying all field work, existing

right-of-way monuments, and utility feature data per
City CADD standards. The design file shall be complete,
correct, and free of duplicate elements.

. The following data shall be included in the electronic
mapping file: Name of Design/Engineering Firm and/or
Surveyor doing the project, Company Logo (if
available), Name of project, Work order number, Date

& Scale.
) Include right-of-way monument elements.
) Use appropriate levels and attributes for all elements

to meet City of San Diego CADD Standards.
C) Topography

i. Create and deliver a complete ASCII coordinate list (.txt/.doc
etc.) as a result of the geometry report of the final .ALG file.

ii. Use appropriate levels and attributes for all elements to meet
City of San Diego CADD Standards.
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d) Records Research.

i. If requested, all public or private records are acquired to assist
with right-of-way monument collection.

ii. City records may include but are not limited to GIS scope plots,
sewer and water sheets, loose leaf survey notes, Tie Point
sheets, dedication or vacation drawings, easement drawings,
benchmark list, and etc.

iii. After initial search of City records by the Surveyor, they may
request City assistance to search for hard to find records.

e) Right-of-Way Monument Survey Locations

i. All monuments within the survey limits shall be searched and
located if found. Sufficient additional monuments to control all
boundaries extending from the survey limits shall be located
to facilitate LSS ROW Mapping (i.e., block corners, points of
curve, and etc.).

) All found survey monuments shall describe the
character and identifying reference marks.

. City survey notes and City drawings can be provided,
as applicable.

f) The appropriate City of San Diego cell library (V8 City existing.cel), font
resource file (V8 City font.rsc), color table (V8 City color.tbl), line style
(V8 City Line style.rsc), level scheme, and seed file parameters are to
be used for placement of all elements in the design files, with strict
adherence to "Working Units" and seed file "Global Origin". Base map
level schemes are attached. A CD containing the most current version
of the above seed files, cell libraries and font resource files will be
provided, if needed, upon request.

3-10.7 Construction Survey/Staking.

1.

Construction staking surveying shall be performed with the standards
customarily adhered to by an experienced and competent land surveying firm
using the degree of care and skill ordinarily exercised by reputable
professionals practicing in the same field of service in the State of California.
Where approval by the City is required, it is understood to be general approval
only and shall not relieve the Design Firm of their responsibility to comply with
all applicable laws, codes, and good consulting practices.

2. Field Measurements shall comply with the local standards of practice. All
construction staking with a gradient of less than 1.5% shall be performed by a
total station survey instrument. Gradients less than 0.2% shall require a level
run prior to construction, and all said services shall be performed by the
Surveyor.
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3. The following are minimum requirement guidelines for various types of

staking:

a) Limits of work 50-foot maximum interval.

b) Limits of Demolition 50-foot maximum interval.

) Rough grade stakes 50-foot maximum interval.

d) Finish grade stakes 50-foot maximum interval.

e) Slope staking at 50-foot maximum interval.

f) Contour staking @ 50-foot maximum interval.

g) Curb stakes with offset to face of curb, and grade to top of curb with
50-foot maximum interval.

h) Storm drain at 50-foot maximum interval where grade exceeds 1%.

i) Sewer lines at 50-foot maximum interval where grade exceeds 1%.

j) Water lines at 50-foot’ maximum interval offset to near curb face (no
grades - minimum cover).

k) Dry utilities at 50-foot maximum interval where grade exceeds 1%.

1) Construction staking involving horizontal and vertical curves shall be
staked at 25-foot maximum intervals, and further densification for
deltas on applicable curb returns and pipe joints.

m) Storm Drain inlet stakes shall be on face of curb produced, and on
string line grade.

n) Walls staked at footing breaks, with station interval of 25-foot
maximum intervals.

o) Buildings - offsets to outside face of wall.

9)) Bridge abutments and bents on opposing sides.

SECTION 4 - CONTROL OF MATERIALS
4-3.6 Preapproved Materials. To the “WHITEBOOK", ADD the following:
3. You shall submit in writing a list of all products to be incorporated in the Work

that are on the AML.
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SECTION 5 - LEGAL RELATIONS AND RESPONSIBILITIES

5-4 INSURANCE. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:
5-4 INSURANCE.
1. The insurance provisions herein shall not be construed to limit your indemnity
and defense duties set forth in the Contract.
5-4.1 Policies and Procedures.
1. You shall procure the insurance described below, at your sole cost and

expense, to provide coverage against claims for loss including injuries to
persons or damage to property, which may arise out of or in connection with
the performance of the Work by you, your agents, representatives, officers,
employees, or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.

3. You shall maintain this insurance as required by this Contract and at all times
thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your duties under the Contract, including your
indemnity obligations, are not limited to the insurance coverage required by
this Contract.

4, If you maintain broader coverage or higher limits than the minimums shown
below, City requires and shall be entitled to the broader coverage, or the
higher limits maintained by you. Any available insurance proceeds in excess of
the specified minimum limits of insurance and coverage shall be available to
City.

5. Your payment for insurance shall be included in the Contract Price you bid.
You are not entitled to any additional payment from the City to cover your
insurance, unless the City specifically agrees to payment in writing. Do not
begin any Work under this Contract or allow any Subcontractors to begin work,
until you have provided, and the City has approved, all required insurance.

6. Policies of insurance shall provide that the City is entitled to 30 days advance
written notice of cancellation or non-renewal of the policy or 10 days advance
written notice for cancellation due to non-payment of premium. Maintenance
of specified insurance coverage is a material element of the Contract. Your
failure to maintain or renew coverage and to provide evidence of renewal
during the term of the Contract may be treated by the City as a material breach
of the Contract.

5-4.2 Types of Insurance.
5-4.2.1 General Liability Insurance.
1. Commercial General Liability Insurance shall be written on the current version

of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.
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The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $10,000,000
Products/Completed Operations Aggregate Limit ~ $10,000,000
Personal Injury Limit $5,000,000
Each Occurrence $5,000,000

5-4.2.2 Commercial Automobile Liability Insurance.

1.

2.

You shall provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

All costs of defense shall be outside the limits of the policy.

5-4.2.3 Workers' Compensation Insurance and Employers Liability Insurance.

1.

In accordance with the provisions of California Labor Code section 3700, you
shall provide, at your expense, Workers’ Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers' compensation laws. The City, its elected officials, and employees
will not be responsible for any claims in law or equity occasioned by your
failure to comply with this requirement.

Statutory Limits shall be provided for Workers’ Compensation Insurance as
required by the state of California, and Employer's Liability Insurance with
limits of no less than $1,000,000 per accident for bodily injury or disease.

By signing and returning the Contract, you certify that you are aware of the
provisions of California's Workers’ Compensation laws, including Labor Code
section 3700, which requires every employer to be insured against liability for
workers’ compensation or to undertake self-insurance, and that you will
comply with these provisions before commencing the Work.
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5-4.2.8

5-4.3

5-4.3.1

5-4.4

Architects and Engineers Professional Insurance (Errors and Omissions
Insurance).

1. For Contracts with required engineering services, including Design-Build and
preparation of engineered Traffic Control Plans (TCP) by you, you shall keep or
require all of your employees and Subcontractors, who provide professional
engineering services under Contract, to provide to the City proof of
Professional Liability coverage with a limit of no less than $3,000,000 per claim
and $3,000,000 aggregate per policy period of one year.

2. You shall ensure the following:

a) The policy retroactive date is on or before the date of commencement
of the Project.

b) The policy will be maintained in force for a period of three years after
completion of the Project or termination of the Contract, whichever
occurs last. You agree that, for the time period specified above, there
will be no changes or endorsements to the policy that affect the
specified coverage.

3. If professional engineering services are to be provided solely by the
Subcontractor, you shall:

a) Certify this to the City in writing, and

b) Agree in writing to require the Subcontractor to procure Professional
Liability coverage in accordance with the requirements set forth here.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract shall be carried only by responsible insurance
companies with a rating of, or equivalent to, at least “A-, VI by A.M. Best Company,
that are authorized by the California Insurance Commissioner to do business in the
state of California, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the state of
California and is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the
requirements for policies of insurance provided by admitted carriers described in this
Contract.

Evidence of Insurance. You shall furnish the City with original Certificates of
Insurance, including all required amendatory endorsements (or copies of the
applicable policy language effecting coverage required by this clause), prior to your
commencement of Work under this Contract. In addition, The City reserves the right
to require complete, certified copies of all required insurance policies, including
endorsements, required by these specifications, at any time.
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5-4.5

5-4.5.1

5-4.5.1.1

5-4.5.1.2

5-4.5.1.3

5-4.5.2

5-4.5.2.1

5-4.6

Policy Endorsements.
Commercial General Liability Insurance.

Additional Insured. To the fullest extent permitted by law and consistent with the
limiting provisions set forth at California Civil Code section 2782, California Insurance
Code section 11580.04, and any applicable successor statutes limiting indemnification
of public agencies that bind the City, the policy or policies shall be endorsed to include
as an Additional Insured the City and its respective elected officials, officers,
employees, agents, and representatives, with respect to liability arising out of:

a) Ongoing operations performed by you or on your behalf,
b) your products,

) your work, e.g., your completed operations performed by you or on your
behalf, or

d) premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide
that the coverage with respect to operations, including the completed operations, if
appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents, and representatives. Further,
it shall provide that any insurance maintained by the City and its elected officials,
officers, employees, agents, and representatives shall be in excess of your insurance
and shall not contribute to it.

Project General Aggregate Limit. The policy or policies shall be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.

Workers' Compensation Insurance and Employers Liability Insurance.

Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.

Deductibles and Self-Insured Retentions. You shall disclose deductibles and self-
insured retentions to the City at the time the evidence of insurance is provided. The
City may require you to purchase coverage with a lower retention or provide proof of
ability to pay losses and related investigations, claim administration, and defense
expenses within the retention. The policy language shall provide, or be endorsed to
provide, that the self-insured retention may be satisfied by either the named insured
or City.
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5-4.7

5-4.8

5-4.9

6-1.1

ADD:
6-6.1.1

7-3.11

402-2

Reservation of Rights. The City reserves the right, from time to time, to review your
insurance coverage, limits, deductibles, and self-insured retentions to determine if
they are acceptable to the City. The City will reimburse you, without overhead, profit,
or any other markup, for the cost of additional premium for any coverage requested
by the Engineer, but not required by this Contract.

Notice of Changes to Insurance. You shall notify the City, in writing, 30 days prior to
any material change to the policies of insurance provided under this Contract. This
written notice is in addition to the requirements of paragraph 6 of Section
5-4.1.

Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies, including all endorsements.

SECTION 6 - PROSECUTION AND PROGRESS OF THE WORK
Construction Schedule. To the “WHITEBOOK", ADD the following:

3. Refer to the Sample City Invoice materials in Exhibit R- Sample City Invoice
and use the format shown.

4, The 120 Calendar Day Plant Establishment Period is included in the stipulated
Contract Time and shall begin with the acceptance of installation of the
vegetation plan in accordance with Section 801-6, “MAINTENANCE AND PLANT
ESTABLISHMENT".

Environmental Document.

1. The City of San Diego has prepared a Notice of Exemption for Barrett Road
Emergency Repair (Barrett Road Repair Emergency 2023), Project No.
B-23126, as referenced in the Contract Appendix. You shall comply with all
requirements of the Notice of Exemption as set forth in Exhibit L.

2. Compliance with the City's environmental document shall be included in the
Contract Price unless separate bid items have been provided.

SECTION 7 - MEASUREMENT AND PAYMENT

Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK"
ADD the following:

5. This Contract is not subject to the provisions of The “WHITEBOOK" for
Compensation Adjustments for Price Index Fluctuations for paving asphalt.

SECTION 402 - UTILITIES
PROTECTION. To the “WHITEBOOK”", item 2, ADD the following:

g) Refer to Exhibit Q - Advanced Metering Infrastructure (AMI) Device
Protection for more information on the protection of AMI devices.
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SECTION 802 - NATIVE HABITAT PROTECTION, INSTALLATION, MAINTENANCE, AND

MONITORING
802-2.1 Project Biologist. To the “"WHITEBOOK", ADD the following:
5. You shall retain a qualified Project Biologist to perform biological monitoring

Work for this Contract. You shall coordinate your activities and Schedule with
the activities and schedules of the Project Biologist.

SECTION 1001 - CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs)

1001-1 GENERAL. To the “"WHITEBOOK", ADD the following:
8. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.
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EXHIBIT L

NOTICE OF EXEMPTION
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NOTICE OF EXEMPTION

(Check one or both)

TO: X Recorder/County Clerk FROM: City of San Diego
P.O. Box 1750, MS A-33 Engineering & Capital Projects Department
1600 Pacific Hwy, Room 260 525 B Street, Suite 750, MS 908A
San Diego, CA 92101-2400 San Diego, CA 92101

Office of Planning and Research
1400 Tenth Street, Room 121
Sacramento, CA 95814

Project Name: Barrett Road Repair Emergency 2023 WBS/10 No.: TBD

Project Location-Specific: The project is located along a Private Road, between Lyons Valley Road and Skye
Valley Road, approximately 2,000 feet south of the Lyons Valley Road / Private Road intersection on property
owned by the City of San Diego Public Utilities Department, and northwest of Barrett Reservoir.

Project Location-City/County: Jamul-Dulzura Community Planning Area / Unincorporated San Diego County

Description of nature and purpose of the Project: Recent storm events in November 2022 and January 2023
have caused storm water runoff to surpass the capacity of an existing 48-inch diameter corrugated metal pipe
(CMP) culvert designed to convey flow underneath a section of paved road. The failure of the culvert caused
major erosion to a sloped area adjacent to the south side of the road, which undermined the road surface and
led to its partial collapse.

The road now needs immediate emergency repair and replacement work to restore vehicle and emergency
responder access, stabilize the slope, and to prevent any further erosion or complete loss of this section of road.
This emergency repair project will replace-in-place an approximately 20-foot-long segment of 48-inch diameter
CMP with 48-inch diameter reinforced concrete pipe, install new concrete headwalls on both sides of the road,
backfill the area of slope failure to restore the natural grade, and install a new paved road surface where the
road has collapsed. A temporary bypass pump will be installed until permanent repairs are complete. Following
completion of work, all areas impacted by the emergency will be restored to their pre-impact condition.

Name of Public Agency Approving Project: City of San Diego

Name of Person or Agency Carrying Out Project: City of San Diego
Engineering and Capital Projects Department
Contact: Jerry Jakubauskas
Email/Phone: JJakubauskas@sandiego.gov / (619) 533-3755
525 B Street, Suite 750 (MS 908A), San Diego, CA 92101

Exempt Status: (CHECK ONE)
( ) Ministerial (Sec. 21080(b)(1); 15268);
( ) Declared Emergency (Sec. 21080(b)(3); 15269(a));
(X)  Emergency Project: CEQA Statute Sections 21080(b)(2) and (4) and CEQA Guidelines Sections 15269(b)
and (c) (Emergency Projects)

() Categorical Exemption: State type and section number [insert title]
() Statutory Exemptions: State section number
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Reasons why project is exempt: The City of San Diego conducted an environmental review that determined
the project meets the definition of an “Emergency” as defined in CEQA Guidelines Section 15359 (Emergency) as
the project involves a sudden, unexpected occurrence, involving a clear and imminent danger, demanding
immediate action to prevent or mitigate loss of, or damage to, life, health, property, or essential public services.
This emergency repair is required in order to protect public health, safety and property, and is supported by the
expert opinion of the City Engineer. Thus, this emergency activity is statutorily exempt from CEQA pursuant to
CEQA Statute Section 21080(b)(2) and CEQA Guidelines Section 15269(b) (Emergency Projects) which exempts
emergency repairs to publicly or privately owned service facilities necessary to maintain service essential to
public health, safety or welfare. This activity is also statutorily exempt from CEQA pursuant to CEQA Statute
Section 21080(b)(4) and CEQA Guidelines Section 15269(c) (Emergency Projects) which exempts specific actions
necessary to prevent or mitigate an emergency.

Lead Agency Contact Person: Jerry Jakubauskas Telephone: (619) 533-3755
If filed by applicant:
1. Attach certified document of exemption finding.

2. Has a notice of exemption been filed by the public agency approving the project? ( ) Yes ( ) No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA.

March 2, 2023

Carrie Purcell, Deputy Director Date
Check One:
(X) Signed By Lead Agency Date Received for Filing with County Clerk or OPR:

( ) Signed by Applicant
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EXHIBIT M

SCOPE OF WORK
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SCOPE OF WORK

1. SCOPE OF WORK: The Work consists of but is not limited to repair a collapsed road and
culvert near 21077 Lyons Valley Road, Alpine CA 91901. Contractor will procure structural
consultant to provide Design and Construction Support services necessary to complete the
required work for the project.

Harris and Associates to be retained as Engineer of Record to perform civil design
services. Design will be completed within 99 working days.

1.1. Design Plan Preparation: Consultant will prepare design plans and specifications
for construction.

Deliverables: Final plans and specifications signed by the engineer of record.

1.2. Project Close Out & As-Builts: Consultant to provide as-built plans, supporting
documents, and project files to the City as requested.

Deliverables: The deliverables for this task as-built drawings and other documents
final consultant documents shall be delivered four weeks after projectcompletion.

2. ESTIMATED CONSTRUCTION COST: The construction cost for this project is Not-to-exceed:
$800,000.00.
3. LOCATION OF WORK: The location of the Work is as follows:

Private road near 21077 Lyons Valley Road, Alpine, CA 91901

4. CONTRACT TIME: The Contract Time for completion of the Work shall be completed within
468 Working Days from the date of issuance of the Notice to Proceed, which includes
99 Working Days for the Design to be completed. Design can be completed concurrent
with construction.
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EXHIBIT N

CONTRACTOR'’S COMPENSATION RATE SCHEDULE
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EXHIBIT N

CONTRACTOR'’S COMPENSATION RATE SCHEDULE

The following Compensation Rate Schedule shall constitute the maximum rates (e.g., labor, direct
costs, etc.) for Extra Work, if any, provided by the Contractor during the term of this agreement.

These rates are being specified as the Contractor’s standard established rates for calculating labor

costs without allowance for overhead and profits. For markup provisions and allowable charges
refer to 7-3.7, “Agreed Prices”.

Contractor Rates - Orion Construction Corporation
Title/Classification Standard
Rate ($)/hour
Project Manager 175.00
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EXHIBIT O

LOCATION MAP

Barrett Road Emergency Repair
Bid No.: K-23-2187-EMR-3 93 | Page



sandiego.gov

FOR QUESTIONS ABOUT THIS PROJECT
engineerin

Call: 619-533-4207

Email:

WBS NO:B-23126

PROJECT MANAGER
Manuel Gonzalez
619-533-3471
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COMMUNITY NAME: San Diego County
COUNCIL DISTRICT: Outside City Limits

Date: 2/28/2023

SENIOR ENGINEER
619-533-5493

Legend
|:| Area of Work

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY
AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced without the written
permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGIS. This map is copyrighted by RAND MCNALLY

& COMPANY®. It is unlawful to copy or reproduce all or any part thereof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY
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EXHIBIT P

CONTRACTOR'S NOTES FOR EMERGENCY PROJECTS
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10.

11.

12.

13.

CONTRACTOR'S NOTES

CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO
DETERMINE IN ADVANCE THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN.

CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS,
CONNECTIONS, ETC. EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-
LINING,

STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES
DURING CONSTRUCTION.

CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT
VERTICAL SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN
SEWER AND WATER MAINS CANNOT BE MAINTAINED.

CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6-INCH
VERTICAL SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN
UTILITIES OTHER THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED.

CONTRACTOR TO MAINTAIN A MINIMUM 3" OF COVER OVER TOP OF WATER MAIN.

IF ADDITIVE ALTERNATE “A” IS AWARDED, CONTRACTOR SHALL FURNISH MATERIALS,
INSTALL, MAINTAIN AND DISMANTLE HIGH-LINE PER SPECIFICATION SECTION 901-
1.1.2.

CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY
FORCES AFTER FINAL CONNECTION.

CONTRACTOR SHALL PROVIDE A 1-FOOT SAND CUSHION OR A MINIMUM 6-INCH SAND
CUSHION WITH 1-INCH NEOPRENE PAD FOR ALL CROSSINGS WHERE VERTICAL
CLEARANCE BETWEEN CROSSINGS IS 1-FOOT OR LESS.

POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN BEFORE TRENCHING

EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE APPROXIMATE AND ARE
NOT EXACT.

FOR COORDINATION OF THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES OR
LARGER), CONTACT THE CITY'S SENIOR WATER DISTRIBUTION OPERATIONS
SUPERVISOR AT (619)-527-7438. FOR COORDINATION OF THE SHUTDOWN OF
DISTRIBUTION MAINS (LESS THAN 16 INCHES), CONTACT THE CITY'S WATER
OPERATIONS DISTRICT MANAGER AT (619)-527-7438.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS AND/OR VERTICAL
CONTROL BENCHMARKS WHICH ARE DISTURBED OR DESTROYED BY CONSTRUCTION. A
LICENSED LAND SURVEYOR OR LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND
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SURVEYING IN THE STATE OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE, AND/OR
PRESERVE ALL HISTORICAL OR CONTROLLING MONUMENTS PRIOR ANY EARTHWORK,
DEMOLITION OR SURFACE IMPROVEMENTS. IF DESTROYED, A LICENSED LAND SURVEYOR
SHALL REPLACE SUCH MONUMENT(S) WITH APPROPRIATE MONUMENTS. WHEN SETTING
SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT OF THE DISTURBED CONTROLLING
SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6730.2 AND 8771 OF THE BUSINESS AND
PROFESSIONS CODE OF THE STATE OF CALIFORNIA. A CORNER RECORD OR RECORD OF
SURVEY, AS APPROPRIATE, SHALL BE FILED WITH THE COUNTY SURVEYOR. IF ANY VERTICAL
CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY OF SAN DIEGO FIELD SURVEY
SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO CONSTRUCTION. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING AND VERTICAL
CONTROL BENCHMARKS DESTROYED BY THE CONSTRUCTION.

14. CONSTRUCTION STORM WATER PROTECTION NOTES

a. TOTALSITE DISTURBANCE AREA: __0.01___ (ACRES)
HYDROLOGIC UNIT/WATERSHED: _____ Tijuana/ Tijuana River WMA
HYDROLOGIC SUBAREA NAME & NO: __ Barret Lake 911.30

b. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE
O MINOR WPCP
THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-0001 AS
AMENDED BY R9-2015-0001 AND R9-2015-0100
WPCP
THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-0001 AS
AMENDED BY R9-2015-0001 AND R9-2015-0100
O WPPP
THE PROJECT IS SUBJECT TO MUNICIPAL STORM SEWER SYSTEM (MS 4) PERMIT NO. R9-
2013-0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION
GENERAL PERMIT (CGP) ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-0014-DWQ
AND 2012-0006-DWQ.
TRADITIONAL: RISK LEVEL 10 20 30O
LUP: RISK TYPE 10 20 30O

c. CONSTUCTION SITE PRIORITY
O ASBS OHIGH O MEDIUM X LOW
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15.  PERMANENT STORM WATER BMP CATEGORY:
O PRIORITY DEVELOPMENT PROJECT
O STANDARD DEVELOPMENT PROJECT
O PDP EXEMPT
NOT SUBJECT TO PERMANENT STORM WATER REQUIREMENTS

16. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER
METER OR LOCATIED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL
BE PROTECTED AT ALL TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.
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EXHIBIT Q

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION
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Protecting AMI Devices in Meter Boxes and on Street Lights

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency,
customer service and billing, and to be used by individual accounts to better manage the efficient
use of water. All AMI devices shall be protected per Section 402-2, “Protection”, of the 2021
Whitebook.

AMI technology allows water meters to be read electronically rather than through direct
visual inspection by PUD field staff. This will assist PUD staff and customers in managing
unusual consumption patterns which could indicate leaks or meter tampering on a customer's

property.
Three of the main components of an AMI system are the:

A. Endpoints, see Photo 1:
Photo 1

Photo 1
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2

Network Devices, see Photo 3:

Photo 3
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer
Support Division. If these devices are damaged or communication is interrupted, this Division will be
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent
to the meter. A separate flat round antenna may also be installed through the meter box lid. This
antenna is connected to the endpoint via cable. The following proper installation shall be implemented
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below
demonstrates a diagram of the connection:

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in
this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned
to its original installation with the end points pointed upwards as shown below in Photo 5.

The PUD’s code compliance staff will issue citations and invoices to you for any damaged
AMI devices that are not re-installed as discussed in the Contract Document
Photo 5 below shows a typical installation of an AMI endpoint on a water meter.

Photo 5

Photo 6 below is an example of disturbance that shall be avoided:

Photo 6
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You are responsible when working in and around meter boxes. If you encounter these
endpoints, use proper care and do not disconnect them from the registers on top of the water
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below:

Photo 7

Another component of the AMI system are the Network Devices. The Network Devices are
strategically placed units (mainly on street light poles) that collect interval meter reading data from
multiple meters for transmission to the Department Control Computer. If you come across any of
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a
sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-3525
if your work will impact these street lights. These are assets that belong to the City of San Diego
and you shall be responsible for any costs of disruption of this network.
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Photo 8

« Network Device

Photo 9

If you encounter any bad installations, disconnected/broken/buried endpoints, or
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately.
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed,

at (619) 362-0121.
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EXHIBIT R

SAMPLE CITY INVOICE
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City of San Diego, CM&FS Div., 9753 Chesapeake Drive, SD CA 92123

Project Name:

Work Order No or Job Order No.
City Purchase Order No.
Resident Engineer (RE):

Contractor's Name:
Contractor's Address:

Contractor's Phone #:
Contractor's fax #:

Invoice No.
Invoice Date:

RE Phone#: Fax#: Contact Name: Billing Period: ( To )
Item # Item Description Contract Authorization Previous Totals T te This Estimate Totals to Date
Unit Price Qty Extension %/QTY AmauRt Amount % /7 QTY Amount
1 $ $ $ 0.00 $ -
2 $ $ $ 0.00% $ -
3 $ - $ 0.00% $ -
4 $ $ 0.00% $ -
5 $ - $ 0.00% $ -
6 $ - $ 0.00% $ -
7 $ - $ 0.00% $ -
8 $ - $ 0.00% $ -
5 $ - $ 0.00% $ -
6 $ $ - $ 0.00% $ -
7 $ $ - $ 0.00% $ -
8 $ $ - $ 0.00% $ -
9 $ $ - $ 0.00% $ -
10 g $ - $ 0.00% $ -
11 $ - $ 0.00% $ -
12 $ - $ 0.00% $ -
13 $ - $ 0.00% $ -
14 $ $ - $ 0.00% $ -
15 $ $ - $ 0.00% $ -
16 $ $ - $ 0.00% $ -
17 |Field Orders $ $ - $ 0.00% $ -
$ $ - $ 0.00% $ -
CHANGE ORDER No. $ $ - $ 0.00% $ -
$ $ - $ 0.00% $ -
Total Authorized Amount (includip@’apg aige Order)| $ $ - $ Total Billed | $ -
SUMMARY
A. Original Contract Amount I certify that the materials Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 have been received by me in Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) the quality and quantity specified Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D Resident Engineer Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments
G. Payment Due Less Retention $0.00 Construction Engineer
H. Remaining Authorize $0.00 Contractor Signature and Date:

NOTE: CONTRACTOR TO CALCU,

E TO THE 2ND DECIMAL PLACE.
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