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(CCCCCCCCCCCCCCCCCATTENTION ))NNNNNNMN))

The 2010 edition of the City of San Diego Standard Specifications for Public Works Construction
(“The WHITEBOOK?™) now contains the following distinct Contract Documents:

1) Equal Opportunity Contracting Program Requirements - This Contract Document sets forth
the standard requirements for the City’s equal opportunity contracting program. When
additional requirements by the funding source e.g., federal or state agencies are physically
included in the contract documents or by reference and there is a discrepancy, the funding
source requirements shall govern unless specified otherwise in the Special Provisions.

2) City Supplement — The City Supplement shall be used in conjunction with the Standard
Specifications for Public Works Construction (“The GREENBOOK™), 2009 Edition. The
specifications contained in City Supplement take precedence over the specifications
contained in The GREENBOOK, 2009 Edition.

Certain parts of the City Supplement have been highlighted in yellow for the convenience of
the users only and shall not affect the interpretation of the Contract.

To obtain The GREENBOOK contact the publisher at: http://www.bnibooks.com

The WHITEBOOK is available only in electronic format under Engineering Documents and
References at: http://www.sandiego.gov/engineering-cip/
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REQUIRED DOCUMENTS SCHEDULE

This table is intended to serve as a convenient tool for listing forms and documents required at

different times.

It is neither exhaustive nor must be considered a Contract Document by itself.

Therefore, the users must review the entire Contract Documents and become familiar with the
required documentation and the submittal schedule associated with each document.

Bidder’s attention is directed to the City’s Municipal Code 8§22.0807(e),(3)-(5) for important

information regarding required documentation.

The specified EOC forms are all available for download from the EOC Program’s web site at:

http://www.sandiego.gov/eoc/forms/index.shtml

BID OPENING

ITEM WHEN BY WHAT
1. BID DUE DATE/TIME ALL BIDDERS Proposal (Bid)
2. BID DUE DATE/TIME ALL BIDDERS Bid Bond
3. BID DUE DATE/TIME ALL BIDDERS Non-collusion Affidavit to be
Executed By Bidder and Submitted
with Bid under 23 USC 112 and
PCC 7106
4. BID DUE DATE/TIME ALL BIDDERS Contractors Certification of Pending
Actions
5. BID DUE DATE/TIME ALL BIDDERS Equal Benefits Ordinance
Certification of Compliance
6. BID DUE DATE/TIME ALL BIDDERS Form AAZ35 - List of Subcontractors
7. BID DUE DATE/TIME ALL BIDDERS Form AA40 - Named
Equipment/Material Supplier List
8. WITHIN 3 WORKING DAYS OF | ALL BIDDERS SLBE-ELBE Good Faith
BID OPENING Documentations
0. WITHIN 3 WORKING DAYS OF | ALL BIDDERS Form AAG0 — List of Work Made
BID OPENING WITH GFE Available
10. WITHIN 3WORKING DAYS OF | ALL BIDDERS Proof of Valid DBE-MBE-WBE-
BID OPENING DVBE Certification Status e.g.,
Certs.
11. WITHIN 5 WORKING DAYS OF | ALL BIDDERS Proposed substitutions per 4-1.6

Required Documents Schedule (Rev. June 2011)
Camino Del Sur Recycled Water Conversion Project
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REQUIRED DOCUMENTS SCHEDULE

ITEM WHEN BY WHAT
12. WITHIN 10 WORKING DAYS APPARENT LOW | Names of the principle individual
AFTER RECEIPT BY BIDDER BIDDER owners of the Apparent Low Bidder
OF CONTRACT FORMS - In the event the firm is employee
owned or publicly held, then the
fact should be stated and the names
of the firm’s principals and officers
shall be provided.
13. WITHIN 10 WORKING DAYS APPARENT LOW | If the Contractor is a Joint Venture,
AFTER RECEIPT BY BIDDER BIDDER the following information must be
OF CONTRACT FORMS submitted:
e Joint Venture Agreement
e Joint Venture License
14. WITHIN 10 WORKING DAYS APPARENT LOW | Form BBO5 - Work Force Report
AFTER RECEIPT BY BIDDER BIDDER
OF CONTRACT FORMS
15. WITHIN 10 WORKING DAYS APPARENT LOW | Contract Forms — Agreement
AFTER RECEIPT BY BIDDER BIDDER
OF CONTRACT FORMS
16. WITHIN 10 WORKING DAYS APPARENT LOW | Contract Forms - Payment and
AFTER RECEIPT BY BIDDER BIDDER Performance Bond
OF CONTRACT FORMS
17. WITHIN 10 WORKING DAYS APPARENT LOW | Certificates of Insurance and
AFTER RECEIPT BY BIDDER BIDDER Endorsements
OF CONTRACT FORMS
18. WITHIN 10 WORKING DAYS APPARENT LOW | Contractor Certification - Drug-Free
AFTER RECEIPT BY BIDDER BIDDER Workplace
OF CONTRACT FORMS
10. WITHIN 10 WORKING DAYS APPARENT LOW | Contractor Certification - American
AFTER RECEIPT BY BIDDER BIDDER with Disabilities Act
OF CONTRACT FORMS
20. WITHIN 10 WORKING DAYS APPARENT LOW | Contractors Standards - Pledge of

AFTER RECEIPT BY BIDDER
OF CONTRACT FORMS

BIDDER

Compliance

Required Documents Schedule (Rev. June 2011)

Camino Del Sur Recycled Water Conversion Project
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SPECIAL NOTICE
SMALL LOCAL BUSINESS ENTERPRISES (SLBE)
A\ID)

EMERGING LOCAL BUSINESS ENTERPRISES (ELBE)
PROGRAM

1. INTRODUCTION. This contract is subject to the requirements of the SLBE Program as
specified in the SLBE-ELBE section of the City’s EOCP Requirements included in The
WHITEBOOK.

1.1.  The Bidders are required to review The WHITEBOOK and become familiar with the
detailed specifications including the required documentation and the submittal
schedule as related to SLBE-ELBE program.

2. AMENDMENTS TO THE CITY’S GENERAL EOCP REQUIREMENTS.

1. Equal Employment Opportunity Outreach Program (A). DELETE in its entirety
and SUBSTITUTE with the following:

A. Competitive Bids. If a contract is competitively solicited, the Apparent Low
Bidder shall submit a Work Force Report (Form BBO05) or an Equal
Employment Opportunity (EEO) Plan, within 10 Working Days after receipt
by the Bidder of Contract forms to the City for approval as specified in the
Notice of Intent to Award letter from the City.

3. AMENDMENTS TO THE CITY’S EOCP SLBE-ELBE REQUIREMENTS.

VIII.  Subcontracting Efforts Review and Evaluation (2b)). DELETE in its entirety and
SUBSTITUTE with the following:

b) “Make information of forthcoming opportunities available to SLBE-ELBE
firms and arrange time for contracts and establish delivery schedules, where
requirements permit, in a way that encourages and facilitates participation by
SLBE-ELBE firms in the competitive process. This includes posting
solicitations for bids or proposals for a minimum of 10 Working Days before
the Bid or Proposal due date.”

VIIIl.  Subcontracting Efforts Review and Evaluation (3) and (4). DELETE in its
entirety and SUBSTITUTE with the following:

3. Good Faith Effort Documentation Requirements

If the stated SLBE-ELBE subcontractor participation percentages are not
met, the Bidder shall submit, within 3 Working Days of the Bid opening,
information necessary to establish adequate good faith efforts were taken to
meet the contract subcontractor participation percentages. The required
documentation includes the following:

Special Notice SLBE-ELBE (Rev. June 2011) 7| Page
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A SLBE-ELBE WRITTEN SOLICITATION REQUIREMENTS

Bidders must solicit SLBE-ELBE firms on the City’s approved SLBE-ELBE
list. Solicitations for subcontract/vendor work must comply with the following
requirements:

1. The solicitation must be project specific, dated and include bid
number and project name.  Solicitations must be made to the SLBE-
ELBE firms at least 10 business days prior to bid opening.

1.1. Broadcast solicitation is acceptable.

2. Solicitation must state which items or portions of work the bidder is
requesting subcontractor/vendor pricing.

2.1 It is the bidder’s responsibility to demonstrate that enough
work sufficient to meet the SLBE-ELBE participation
percentage was made available to SLBE-ELBE firms. The
bidder should make as many items of work available as
possible to meet the SLBE-ELBE participation percentage,
and at a minimum an amount of work equal to the SLBE-
ELBE nparticipation percentage. If necessary to reach the
SLBE-ELBE participation percentage, the work should
include those items normally performed by the bidder with its
own forces, supplies and even items with a dollar value below
1/2 of 1% of the total bid. Bidders shall utilize Form AAG0 to
demonstrate compliance with this requirement and submit the
completed form with Good Faith Effort documentation.

3. Solicitation must state that plans and specs are available at no cost to
interested SLBE-ELBE firms and how to obtain them.

4, Solicitations must state that assistance is available from the bidder for
SLBE-ELBE firms in obtaining necessary equipment, supplies, or
materials.

5. Solicitations must state that assistance is available from the bidder for

SLBE-ELBE firms in obtaining bonding, lines of credit or insurance.

6. Bidder must solicit ALL City of San Diego Certified SLBE-ELBE
firms who have the NAICS code for the subcontractor/vendor work
sought by the general contractor.

6.1. Bidders are not required to contact SLBE-ELBE firms that
are noted as “General Contractor Only — Does not provide
services as a subcontractor” in the PRISM compliance
database or on the listing provided on the City website.

Special Notice SLBE-ELBE (Rev. June 2011)
Camino Del Sur Recycled Water Conversion Project
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7. Bidders must provide copies of ALL solicitations with one of the
following forms of verification that the solicitations were sent: a) If
mailed: provide copies of the metered envelopes or certified mail
receipts b) If faxed: provide copies of the fax transmittal confirmation
sheet(s) c¢) If emailed: provide copies of the email delivery
confirmation sheet(s). No credit shall be given for error messages,
busy, cancelled, undeliverable, etc.

7.1.  When utilizing broadcast method bidder must clearly identify
SLBE-ELBE firm on verification documentation submitted
with GFE.

B. SLBE-ELBE WRITTEN SOLICITATION FOLLOW UP REQUIREMENTS

Bidders must follow-up with all SLBE — ELBE firms that were notified of the
subcontracting/vendor opportunities to determine their level of interest and
commitment to bid the project. When following up with the SLBE — ELBE
firms, the bidder must do the following:

1. Follow up communications must start no less than 5 business days
prior to bid opening.

2. Bidders must make at least three follow-up telephone calls to each
SLBE - ELBE firm.

2.1. Bidders are not required to make and/or may stop making
follow-up telephone calls once the SLBE-ELBE firm has
provided written verification accepting or declining to bid the
project.  Written verification from SLBE-ELBE firm must
be project specific.

2.2. Bidders must provide copy of written verification received
from SLBE-ELBE firms with Good Faith Effort
documentation.

2.3. Submit a telephone log, as proof of telephone calls, with the
following requirements: project name, name of person
making the phone call, name of firm contacted, contact
person’s name, date of call, time of call, and details of
conversation.

C. SUBCONTRACT AWARD SUMMARY

Bidders must act in good faith with interested SLBE-ELBE firms and may
only reject bids for legitimate business reasons. The bidder must submit the
following documentation:

1. A DETAILED summary sheet which includes bid item number, scope
of work, subcontractor/vendor name, bid amount, certification type,
subcontractor/vendor selection and reason for selection / non-
selection of all the subcontractors/vendors that responded.

Special Notice SLBE-ELBE (Rev. June 2011)
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2. Copies of all subcontract/vendor bids received including bids for
areas of work that were not included in the outreach and bids from
both certified and non-certified subcontractors/vendors. If the Bidder
decides to Self-Perform a scope of work, the Bidder MUST submit a
detailed bid to show that the Bidder’s price is competitive to the price
of the subcontractors/vendors that responded to outreach efforts.
All verbal bids MUST be substantiated by corresponding written bid
from subcontractors/vendors.

D. OUTREACH ASSISTANCE REQUIREMENTS

Written notice of subcontractor/vendor opportunities must be forwarded to
local organizations or groups to assist with outreach efforts. When contacting
local organizations or groups, the Bidder must do the following:

1. Contact a minimum of 5 local organizations or groups to provide
assistance in contacting, recruiting and using SLBE-ELBE firms by
written notice. For a listing of organizations or groups offering
assistance, please visit the City of San Diego Equal Opportunity
Contracting home page at http://www.sandiego.gov/eoc/

2. Written notice must indicate the date of the notice and name of the
local organization or group. Written notices must be forwarded to
the organizations or groups at least 10 business days prior to bid
opening.

3. Written notice must state which items or portions of work the bidder
is requesting subcontractor/vendor pricing.

3.1. It is the bidder’s responsibility to demonstrate that enough
work sufficient to meet the SLBE-ELBE participation
percentage was made available to SLBE-ELBE firms. The
bidder should make as many items of work available as
possible to meet the SLBE-ELBE participation percentage,
and at a minimum an amount of work equal to the SLBE-
ELBE participation percentage. If necessary to reach the
SLBE-ELBE participation percentage, the work should
include those items normally performed by the bidder with its
own forces, supplies and even items with a dollar value below
1/2 of 1% of the total bid. Bidders shall utilize Form AAG0 to
demonstrate compliance with this requirement and submit the
completed form with Good Faith Effort documentation.

4. Written notice must state that plans and specs are available at no cost
to interested SLBE-ELBE firms and how to obtain them.

5. Written notice must state that assistance is available from the bidder
for SLBE-ELBE firms in obtaining necessary equipment, supplies, or
materials.
Special Notice SLBE-ELBE (Rev. June 2011) 10 | Page
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6. Written notice must state that assistance is available from the bidder
for SLBE-ELBE firms in obtaining bonding, lines of credit or
insurance.

7. Bidders must provide copies of ALL notices with one of the following
forms of verification that the notices were sent: a) If mailed: provide
copies of the metered envelopes or certified mail receipts b) If faxed:
provide copies of the fax transmittal confirmation sheet(s) c) If
emailed: provide copies of the email delivery confirmation sheet(s).
No credit shall be given for error messages, busy, cancelled,
undeliverable, etc.

XI. Suppliers. Last paragraph, DELETE in its entirety and SUBSTITUTE with the following:

For the purpose of achieving the mandatory subcontractor participation percentage,
the City will not account for the Field Orders, Additive or Deductive, and Allowance
Bid Items (when shown by the City as Allowance — Type Il in the Bid and Proposal
forms) in the calculation. Allowance — Type | Bid Items are part of the Base Bid
integral to the SOW.

4. SUBCONTRACTING PARTICIPATION PERCENTAGES. The Bidders are
encouraged to take positive steps to diversify and expand their subcontractor solicitation base
and to offer contracting opportunities to all certified Subcontractors including SLBEs,
ELBEs, DBEs, MBEs, WBEs, DVBEs and OBEs.

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 8.2%
2. ELBE participation 14.1%
3. Total mandatory participation 22.3%

4.2. For the purpose of achieving the mandatory subcontractor participation percentage,
the City will not account for the Field Orders, Additive or Deductive, and Allowance
Bid Items (when shown by the City as Allowance — Type Il in the Bid and Proposal
forms) in the calculation. Allowance — Type | Bid Items are part of the Base Bid
integral to the SOW.

5. PRE-BID CONFERENCE. A Pre-Bid Conference is scheduled for this contract as
specified in the Invitation to Bids. The purpose of this meeting is to inform Bidders of the
submittal requirements and provisions relative to the SLBE Program. Bidders are strongly
encouraged to attend the Pre-Bid Conference to better understand the Good Faith Effort
requirements of this contract.

Special Notice SLBE-ELBE (Rev. June 2011) 11| Page
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6. MANDATORY CONDITIONS. Bid will be declared non-responsive if the Bidder fails
the following mandatory conditions.

6.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall mandatory
participation percentage identified in this document; OR

6.2. Bidder’s submission of Good Faith Effort documentation demonstrating the Bidder
made a good faith effort to outreach to and include SLBE-ELBE Subcontractors
required in this document within 3 Working Days of the Bid opening if the overall
mandatory participation percentage is not met.

7. BID DISCOUNT. This contract is subject to the Bid Discount program as described in The
WHITEBOOK, SLBE-ELBE Program Requirements, Section 1V(2).

8. RESOURCES. The current list of certified SLBE-ELBE firms can be found on the
EOC Department website at http://www.sandiego.gov/eoc/

Special Notice SLBE-ELBE (Rev. June 2011) 12 | Page
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CITY OF SAN DIEGO, CALIFORNIA

INVITATION TO BIDS

1. RECEIPT AND OPENING OF BIDS: Bid(s) will be received at the Public Works
Contracting Group at 1200 THIRD AVENUE, SUITE 200, SAN DIEGO, CA 92101
UNTIL 2:00 PM ON NOVEMBER 8, 2012 for performing work on the following project
(Project):

Camino Del Sur Recycled Water Conversion Project
2. DESCRIPTION OF WORK: The Work involves furnishing all labor, materials,
equipment, services, and other incidental works and appurtenances for the construction of the

Project as described below:

Construct 100 feet of 24-inch steel pipe, 2,600 feet of 16-inch PVC pipeline, and conversion
of existing purple water pipe to recycled water.

The Work shall be performed in accordance with:

e Bid No. K-13-5610-DBB-3 and Plans numbered 36608-1-D through 36608-13-D,
and 36608-T1-D through 36614-14T-D, inclusive.

3. ENGINEER’S ESTIMATE: The Engineer’s estimate of the most probable price for this
contract is $988,000.00.

4, LOCATION OF WORK: The location of Work is Citywide unless specified otherwise as
follows:

Camino Del Sur, San Diego, CA 92129

5. CONTRACT TIME: The Contract Time for completion of the Work shall be 126 Working
Days
6. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of

California Law, the Contractor shall possess valid appropriate license(s) at the time that the
Bid is submitted. Failure to possess the specified license(s) shall render the Bid as non-
responsive and shall act as a bar to award of the Contract to any Bidder not possessing
required license(s) at the time of Bid.

The City has determined the following licensing classification(s) for this contract:

Option Classification(s)

1 CLASS A
2 CLASS C42
The Bidder shall satisfy the licensing requirement by meeting at least one of the listed
options.
Invitation to Bids (Rev. June 2011) 13| Page
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7. PRE-BID CONFERENCE: There will be a Pre-Bid Conference to discuss the scope of the
Project, bidding requirements, and Equal Opportunity Contracting Program requirements and
reporting procedures in the Public Works Contracting Group, Conference Room at 1200
Third Avenue, Suite 200, San Diego, CA 92101 at 10:00 A.M., on October 24, 2012.

All potential bidders are encouraged to attend.

To request a copy of the agenda on an alternative format, or to request a sign language or oral
interpreter for this meeting, call the Public Works Contracting Group at (619)236-6000 at
least 5 Working Days prior to the Pre-Bid Conference to ensure availability.

8. CITY CONTACT INFORMATION: See the cover of the Contract Documents.

9. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

1. STANDARD SPECIFICATIONS

Document No. | Filed Description

PITS0504091 | 05-04-09 | Standard Specifications for Public Works Construction (The
GREENBOOK), 2009 Edition

PITS090110-1 | 09-01-10 | City of San Diego Standard Specifications for Public Works
Construction (The WHITEBOOK), 2010 Update *

AEC1231064 | 12-31-06 | California Department of Transportation, Manual of Uniform
Traffic Control Devices (MUTCD 2006)

769023 09-11-84 | Standard  Federal Equal Employment  Opportunity
Construction Contract Specifications and the Equal
Opportunity Clause

NOTE: The City of San Diego Supplement, 2010 Update now consolidates various City
Public Works Construction Standard Specifications which in the past were included in the
Supplementary Special Provisions. The Bidders’ attention is directed to this edition of the
City Supplement for a close review to ensure no important information is missed for the
preparation of the Bids.

2. STANDARD DRAWINGS

Document No. | Filed Description

AEC1230163 12-31-06 | City of San Diego Standard Drawings*

N/A Varies City Standard Drawings - Updates Approved For Use (when
specified)*

AEC0925061 09-25-06 | Caltrans 2006 U.S. Customary Unit Standard Plans

NOTE: *Available online under Engineering Documents and References at:
http://www.sandiego.gov/engineering-cip.

Invitation to Bids (Rev. June 2011) 14 | Page
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10. WAGE RATES: Prevailing wages are applicable to this project. See Funding Agency
Provisions that follow this Invitation to Bid for more information.

11. INSURANCE REQUIREMENTS: Upon receipt of the City’s Notice of Intent to Award letter,
the Contractor will be asked to submit all certificates of insurance and endorsements to the City.

Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) for the
insurance requirements which must be met.

You must ensure all required insurance certificates and endorsements are submitted
accurately and on time. Failure to provide the requisite insurance documents by the date
stated in the City’s Notice of Intent to Award will result in delay of contract award and may
result in annulment of the contract award or other more severe sanctions as provided in the
City’s Municipal Code §22.0807(e),(3)-(5).

Tony Heinrichs
Director
Public Works Department

Invitation to Bids (Rev. June 2011) 15 | Page
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INSTRUCTIONS TO BIDDERS

1. PREQUALIFICATION OF CONTRACTORS: The contractor(s) who intend to submit
Bid or Proposal in response to this invitation to bid, or RFP’s for GRC or As-Needed Design-
Build Task Orders valued over $50,000, must be pre-qualified for total amount proposed,
inclusive of all alternate bid items or the specified Task Order limits prior to the date of Bid
submittal.

For this GRC Contract, potential bidders must be prequalified through the City’s Contractor
Prequalification Program and receive a Maximum Bidding Capacity of $2,250,000 or greater.

Bids from contractors who have not been pre-qualified as applicable, and Bids that exceed the
maximum dollar amount at which contractors are pre-qualified, will be deemed non-
responsive and ineligible for award or a Task Order authorization. Complete information and
prequalification questionnaires are available at:

http://www.sandiego.qgov/engineering-cip/services/consultcontract/prequal.shtml

The completed questionnaire, financial statement, and bond letter or a copy of the
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later than 2
weeks prior to the bid opening to the Public Works Department - Engineering & Capital
Project, Prequalification Program, 1010 Second Avenue, Suite 1200, San Diego, CA 92101.
For additional information or the answer to questions about the prequalification program,
please contact David Stucky at 619-533-3474 or dstucky@sandiego.gov.

2. CONTRACTOR REGISTRATION: Prospective bidder(s) as well as existing contractors
and suppliers are required to register with the City’s EOCP. Refer to 2-17, “CONTRACTOR
REGISTRATION?” for details.

3. CITY'S RESPONSES AND ADDENDA: The City at its option, may respond to any or all
guestions submitted in writing, via letter, or FAX in the form of an addendum. No oral
comment shall be of any force or effect with respect to this solicitation. The changes to the
Contract Documents through addendum are made effective as though originally issued with
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this
purpose in the Bid.

4. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Invitation to Bids
at any time, and further reserves the right to reject submitted Bids, without giving any reason
for such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) as
a result of preparing Bids under the Invitation to Bid shall be the sole responsibility of each
bidder. The Invitation to Bid creates or imposes no obligation upon the City to enter a
contract.

5. CONTRACT PRICING FORMAT: This solicitation is for a Lump Sum contract with Unit
Price provisions as set forth in the Bid Proposal Form(s), Volume 2 unless specified
otherwise such as as-needed contracts e.g., GRC in the Contract Documents.

6. SUBMITTAL OF “OR EQUAL” ITEMS: See 4-1.6, “Trade Names or Equals.”
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10.

11.

AWARD PROCESS: The Award of this contract is contingent upon the Contractor’s
compliance with all conditions precedent to Award, including the submittal of acceptable
insurance and surety bonds pursuant to San Diego Municipal Code § 22.3007.

If the responsible Bid does not exceed the City's engineering estimate, the City will, in most
cases, prepare contract documents for execution within 3 weeks of the date of the Bid
opening and award the Contract within 5 Working Days of receipt of properly executed
Contract, bond, and insurance documents.

This contract is deemed to be awarded, and effective, only upon the signing of the Contract
by the Mayor or designee of the City.

SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” which
requires the Contractor to perform not less than the amount therein stipulated with its own
forces. Failure to comply with these requirements may render the Bid non-responsive and
ineligible for award.

AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be
obtained by visiting the City’s website:  http://www.sandiego.gov/engineering-
cip/services/consultcontract/advertising.shtml. Plans and Specifications for this contract
are also available for review in the office of the City Clerk or Public Works Contracting
Group.

QUESTIONS: The Director (or designee), of the Public Works Department is the officer
responsible for opening, examining, and evaluating the competitive Bids submitted to the
City for the acquisition, construction and completion of any public improvement except when
otherwise set forth in these documents. All questions related to this procurement action shall
be addressed to the Contract Specialist identified on the cover page..

Questions received less than 14 days prior to the date for opening of Bids may not be
answered.

Interpretations or clarifications considered necessary by the City in response to such
questions will be issued by Addenda which will be uploaded to the City’s online bidding
service.

Only questions answered by formal written addenda will be binding. Oral and other
interpretations or clarifications will be without legal effect. It is the Bidder's responsibility to
become informed of any Addenda that have been issued and to include all such information
in its Bid.

ELIGIBLE BIDDERS: No person, firm, or corporation shall be allowed to make, file, or be
interested in more than 1 Bid for the same work unless alternate Bids are called for. A
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or
quoting prices to other Bidders or from submitting a Bid in its own behalf.
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12.

13.

14.

15.

SAN DIEGO BUSINESS TAX CERTIFICATE: All  Contractors, including
Subcontractors, not already having a City of San Diego Business Tax Certificate for the work
contemplated shall secure the appropriate certificate from the City Treasurer, Civic Center
Plaza, first floor, before the Contract can be executed.

PROPOSAL FORMS: Bid shall be made only upon the Bidding Documents i.e., Proposal
form attached to and forming a part of the specifications. The signature of each person
signing shall be in longhand.

The entire specifications for the bid package do not need to be submitted with the bid. Bidder
shall complete and submit, only, all pages in the "Bidding Document™ Section (see Volume
2) as their Bid per the schedule given under “Required Documents Schedule,” (see Volume
1). Bidder is requested to retain for their reference other portions of the Contract Documents
that are not required to be submitted with the Bid.

The City may require any Bidder to furnish a statement of experience, financial
responsibility, technical ability, equipment, and references.

Bids and certain other specified forms and documents shall be enclosed in a sealed envelope
and shall bear the title of the work and name of the Bidder and the appropriate State
Contractors License designation which the Bidder holds.

Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for opening of
Bids.

BIDDERS' GUARANTEE OF GOOD FAITH (BID SECURITY):

With the exception of the contracts valued $5,000 or less, GRC and Design-Build contracts,
and contracts subject to the Small and Local Business Program of $250,000 or less e.g.,
ELBE contracts, each Bidder shall accompany its Bid with either a cashier's check upon some
responsible bank, or a check upon such bank properly certified or an approved corporate
surety bond payable to the City of San Diego, for an amount of not less than 10% of the
aggregate sum of the Bid, which check or bond, and the monies represented thereby shall be
held by the City as a guarantee that the Bidder, if awarded the contract, will in good faith
enter into such contract and furnish the required final bonds.

The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract and give
required final bonds, the money represented by a cashier's or certified check shall remain the
property of the City, and if the Bidder shall fail to execute this contract, the Surety agrees that
it will pay to the City damages which the City may suffer by reason of such failure, not
exceeding the sum of 10% of the amount of the Bid.

A Bid received without the specified bid security will be rejected as being non-responsive.
AWARD OF CONTRACT OR REJECTION OF BIDS:

This contract may be awarded to the lowest responsible and reliable Bidder (for Design-Build
contracts refer to the RFP for the selection and award information). Bidders shall complete
the entire Bid schedule (e.g., schedule of prices). Incomplete price schedules will be rejected
as being non-responsive.
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16.

17.

The City reserves the right to reject any or all Bids, and to waive any informality or
technicality in Bids received and any requirements of these specifications as to bidding
procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be released
only upon receipt by the City from the Bidder within 3 Working Days, excluding Saturdays,
Sundays, and state holidays, after the opening of Bids, of written notice which includes proof
of honest, credible, clerical error of material nature, free from fraud or fraudulent intent, and
of evidence that reasonable care was observed in the preparation of the Bid.

A non-selected Bidder may protest award of the Contract to the selected Bidder by submitting
a written “Notice of Intent to Protest” including supporting documentation which shall be
received by Public Works Contracting Group no later than 10 days after the City’s
announcement of the selected Bidder or no later than 10 days from the date that the City
issues notice of designation of a Bidder as non-responsible in accordance with San Diego
Municipal Code Chapter 2, § 22.3029, “Protests of Contract Award.”

The City of San Diego will not discriminate with regard to race, religious creed, color,
national origin, ancestry, physical handicap, marital status, sex or age, in the award of
contracts.

Each Bid package properly executed as required by these specifications shall constitute a firm
offer, which may be accepted by the City within the time specified in the Invitation to Bids.

The City reserves the right to evaluate all Bids and determine the lowest Bidder (or winner
for Design-Build contracts) on the basis of any proposed alternates, additive items or options,
at its discretion.

BID RESULTS: The Bid opening by the City shall constitute the public announcement of
the Apparent Low Bidder (or Apparent Winner in case of Design-Build contracts). In the
event that the Apparent Low Bidder (or Apparent Winner in case of Design-Build contracts)
is subsequently deemed non-responsive or non-responsible, a public announcement will be
posted in the City’s web page, with the name of the newly designated Apparent Low Bidder
(or Apparent Winner in case of Design-Build contracts).

To obtain Bid results, either attend Bid opening, review the results on the City’s web site, or
provide a self-addressed, stamped envelope, referencing Bid number, and Bid tabulation will
be mailed to you upon verification of extensions. Due to time constraints, Bid results cannot
be given out over the telephone.

THE CONTRACT: The Bidder to whom award is made shall execute a written contract
with the City of San Diego and furnish good and approved bonds and insurance certificates
specified by the City within 10 Working Days after receipt by Bidder of a form of contract
for execution unless an extension of time is granted to the Bidder in writing.

If the Bidder takes longer than 10 Working Days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be made in the
form adopted by the City, which includes the provision that no claim or suit whatsoever shall
be made or brought by Contractor against any officer, agent, or employee of the City for or
on account of anything done or omitted to be done in connection with this contract, nor shall
any such officer, agent, or employee be liable hereunder.
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If the Bidder to whom the award is made fails to enter into the contract as herein provided,
the award may be annulled and the Bidder's Guarantee of Good Faith will be subject to
forfeiture. An award may be made to the next lowest responsible and reliable Bidder who
shall fulfill every stipulation embraced herein as if it were the party to whom the first award
was made.

For contracts that are not Design-Build, pursuant to the San Diego City Charter section 94,
the City may only award a public works contract to the lowest responsible and reliable
Bidder. The City will require the Apparent Low Bidder to (i) submit information to determine
the Bidder’s responsibility and reliability, (ii) execute the Contract in form provided by the
City, and (iii) furnish good and approved bonds and insurance certificates specified by the
City within 10 Working Days, unless otherwise approved by the City, in writing after the
Bidder receives notification from the City, designating the Bidder as the Apparent Low
Bidder and formally requesting the above mentioned items.

The award of the Contract is contingent upon the satisfactory completion of the above
mentioned items and becomes effective upon the signing of the Contract by the Mayor or
designee. If the Apparent Low Bidder does not execute the Contract or submit required
documents and information, the City may award the Contract to the next lowest responsible
and reliable Bidder who shall fulfill every condition precedent to award. A corporation
designated as the Apparent Low Bidder shall furnish evidence of its corporate existence and
evidence that the officer signing the Contract and bond for the corporation is duly authorized
to do so.

18. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder
shall examine carefully the Project Site, the Plans and Specifications, the GRC Unit Price
Books if applicable, other materials as described in the Special Provisions, Section 2-7, and
the proposal forms (e.g., Bidding Documents) therefore. The submission of a Bid or GRC
Task Order Proposal shall be conclusive evidence that the Bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and scope of
Work, the quantities of materials to be furnished, and as to the requirements of the Bidding
Documents Proposal, Plans, and Specifications.

19. DRUG-FREE WORKPLACE:
a) General:

City projects are subject to City of San Diego Resolution No. R-277952 adopted on
May 20, 1991. Bidders shall become aware of the provisions of Council Policy 100-
17 which was established by Resolution No. R-277952. The policy applies equally to
the Contractor and Subcontractors. The elements of the policy are outlined below.

b) Definitions:

"Drug-free workplace" means a site for the performance of work done in connection
with a contract let by City of San Diego for the construction, maintenance, or repair
of any facility or public work by an entity at which employees of the entity are
prohibited from engaging in the unlawful manufacture, distribution, dispensation,
possession, or use of a controlled substance in accordance with the requirements of
this section.
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"Employee" means the employee of a contractor directly engaged in the performance
of work pursuant to a contract as described in Section 3, "City Contractor
Requirements.”

"Controlled substance™ means a controlled substance in schedules | through V of
Section 202 of the Controlled Substances Act (21 U.S.C. Sec. 812).

"Contractor" means the department, division, or other unit of a person or organization
responsible to the contractor for the performance of a portion of the work under the
contract.

C) City Contractor Requirements:

Every person or organization awarded a contract or grant by the City of San Diego
for the provision of services shall certify to the City that it will provide a drug-free
workplace by doing all following:

a. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession, or use of a controlled substance is
prohibited in the person's organization's workplace and specifying the
actions that will be taken against employees for violations of the
prohibition.

b.  Establishing a drug-free awareness program to inform employees about all
of the following:

i.  The dangers of drug abuse in the workplace.

ii.  The person's or organization's policy of maintaining a drug-free
workplace.

iii.  Any available drug counseling, rehabilitation, and employee
assistance programs.

iv.  The penalties that may be imposed upon employees for drug abuse
violations.

C. Posting the statement required by subdivision (1) in a prominent place at
contractor's main office. For projects large enough to necessitate a
construction trailer at the job site, the required signage would also be
posted at the Site.

The Contractor shall include in each subcontract agreement language which indicates
the Subcontractor's agreement to abide by the provisions of subdivisions a) through
c) above. The Contractors and Subcontractors shall be individually responsible for
their own drug-free workplace programs.
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Note: The requirements of a drug-free awareness program can be satisfied by
periodic tailgate sessions covering the various aspects of drug-abuse education.
Although an in-house employee assistance program is not required, contractors
should be able to provide a listing of drug rehabilitation and counseling programs
available in the community at large.

Questions about the City's Drug-free Workplace Policy shall be referred to the
Contract Specialist, Public Works Contracting Group.

20. AMERICANS WITH DISABILITIES ACT:

a)

b)

General: City projects are subject to City of San Diego Resolution No. R-282153
adopted on June 14, 1993. The Bidders shall become aware of the provisions of
Council Policy 100-04 which was established by Resolution No. R-282153. The
policy applies equally to the Contractor and all Subcontractors. The elements of the
policy are outlined below.

Definitions:

"Qualified individual with a disability" means an individual with a disability who
satisfies the requisite skill, experience, education and other job-related requirements
of the employment position such individual holds or desires, and who, with or
without reasonable accommodation, can perform the essential functions of such
position.

"Employee" means the employee of the Contractor directly engaged in the
performance of Work.

The City Requirements: Every person or organization entering into a contractual
agreement with or receiving a grant from the City of San Diego shall certify to the
City of San Diego that it will comply with the ADA by adhering to all of the
provisions of the ADA listed below.

i.  The Contractor shall not discriminate against qualified persons with
disabilities in any aspects of employment, including recruitment, hiring,
promotions, conditions and privileges of employment, training,
compensation, benefits, discipline, layoffs, and termination of employment.

ii.  No qualified individual with a disability may be excluded on the basis of
disability, from participation in, or be denied the benefits of services,
programs, or activities by the Contractor or Subcontractors providing
services for the City.

iii.  The Contractor shall post a statement addressing the requirements of the
ADA in a prominent place at the worksite. The Contractor shall include in
each subcontract agreement, language which indicates the Subcontractor's
agreement to abide by the provisions of subdivisions (a) through (c) inclusive
of Section 3. The Contractor and Subcontractors shall be individually
responsible for their own ADA employment programs. Questions about the
City's ADA Policy should be referred to the Contract Administrator.
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21.

22.

23.

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE: This contract is subject
to City of San Diego Municipal Code 822.3224 as amended 11/24/08 by ordinance O-19808.
Bidders shall become aware that the requirements apply to Contractors and Subcontractors
for contracts greater than $50,000 in value.

Upon award, amendment, renewal, or extension of this contract, the Contractors shall
complete a Pledge of Compliance attesting under penalty of perjury that they complied with
the requirements of this section.

The Contractors shall ensure that their Subcontractors whose subcontracts are greater than
$50,000 in value complete a Pledge of Compliance attesting under penalty of perjury that
they complied with the requirements of this section. Subcontractors may access the Pledge of
Compliance at:

http://www.sandiego.gov/purchasing/pdf/contractor standards guestionnaire.pdf.

The Contractors shall include in each subcontract agreement, language which requires
Subcontractors to abide by the provisions of City of San Diego Municipal Code 822.3224. A
sample provision is as follows:

“Compliance with San Diego Municipal Code §22.3224:  Subcontractor
acknowledges that it is familiar with the requirements of San Diego Municipal
Code §22.3224 (*Contractor Standards™), and agrees to comply with requirements
of that section. The Subcontractor further agrees to complete the Pledge of
Compliance, incorporated herein by reference.”

NOTICE OF LABOR COMPLIANCE PROGRAM APPROVAL: The City of San
Diego received initial approval as a Labor Compliance Program on August 11, 2003. The
Labor Compliance Program Manual is available at:

http://www.sandiego.qgov/eoc/laborcompliance/#manual.

The limited exemption from prevailing wages pursuant to Labor Code 81771.5(a) does not
apply to contracts under jurisdiction of the Labor Compliance Program. Inquiries, questions,
or assistance about the Labor Compliance Program should be directed to: Equal Opportunity
Contracting Program, 1200 Third Ave., Suite 200 MS56P, San Diego, CA 92101, Tel. 619-
236-6000.

PAYROLL RECORDS: The Contractor's attention is directed to the City of San Diego
Labor Compliance Program, Section IV, pages 4-7, and the State of California Labor Code §8
1771.5(b) and 1776 (Stats. 1978, Ch. 1249). These require, in part, that the Contractor and
Subcontractors maintain and furnish to the City, at a designated time, a certified copy of each
weekly payroll containing a statement of compliance signed under penalty of perjury.

The Contractor and Subcontractors shall submit weekly certified payrolls online via Prism®
i.e., the City’s web-based labor compliance program. Instructions on how to use the system
will be provided to the Contractor after the award.

The Contractor shall be responsible for the compliance with these provisions by
Subcontractors. The City shall withhold contract payments when payroll records are
delinquent or inadequate, or when it is established after investigation that underpayment has
occurred.
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24.

25.

26.

APPRENTICES ON PUBLIC WORKS: The Contractor shall abide by the requirements
of 8§881777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the
employment of apprentices by contractors and subcontractors performing public works
contracts.

EQUAL BENEFITS: This Contract Is Subject To The City’s Equal Benefits Ordinance
(EBO), Chapter 2, Article 2, Division 43 Of The San Diego Municipal Code (SDMC).

In accordance with the EBO, Bidders shall certify they will provide and maintain equal
benefits as defined in SDMC §22.4302 for the duration of the Contract (SDMC §22.4304(f)).
Failure to maintain equal benefits is a material breach of the Contract (SDMC 822.4304(g)).
The Contractor shall notify employees of their equal benefits policy at the time of hire and
during open enrollment periods and shall post a copy of the following statement in an area
frequented by employees:

“During the performance of a contract with the City of San Diego, this
employer will provide equal benefits to its employees with spouses and
its employees with domestic partners.”

The Contractor shall give the City access to documents and records sufficient for the City to
verify the contractors are providing equal benefits and otherwise complying with EBO
requirements.

Full text of the EBO and the Rules Implementing the Equal Benefits Ordinance are posted on
the City’s website at www.sandiego.gov/purchasing/ or can be requested from the Equal
Benefits Program at (619) 533-3948.

PRE-AWARD ACTIVITIES:

Pre-award Submittals - The Apparent Low Bidder (or winner in case of Design-Build
contracts) shall provide the information required within the time specified in “Required
Documents,” of this bid package. Failure to provide the information within the time specified
may result in the Bid being rejected as non-responsive.

If the Bid is rejected as non-responsive, the Apparent Low Bidder (or winner in case of
Design-Build contracts) shall forfeit the Bid Security required under Invitation to Bids, of this
bid package. The decision that the Apparent Low Bidder (or winner in case of Design-Build
contracts) is non-responsive for failure to provide the information required within the time
specified shall be at the sole discretion of the City.
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FUNDING AGENCY PROVISIONS
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FUNDING AGENCY PROVISIONS

IN THE EVENT THAT THESE REQUIREMENTS CONFLICT WITH THE CITY’S GENERAL
EOC REQUIREMENTS, THE FUNDING AGENCY’S REQUIREMENTS WILL CONTROL.

1. STATE REQUIREMENTS FOR CONTRACTS SUBJECT TO STATE PREVAILING
WAGE REQUIREMENTS:

1.1. In accordance with the provisions of California Labor Code Sections 1770, et seq. as
amended, the Director of the Department of Industrial Relations has determined the
general prevailing rate of per diem wages in accordance with the standards set forth
in such Sections for the locality in which the Work is to be performed. Copies of the
prevailing rate of per  diem  wages may be found at
http://www.dir.ca.gov/dlsr/statistics_research.html. The Contractor shall post a copy
of the above determination of the prevailing rate of per diem wages at each job site
and shall make them available to any interested party on request.

1.2. Pursuant to Sections 1720 et seq., and 1770 et seq., of the California Labor Code the
Contractor any Subcontractor shall pay not less than said specified rates determined
by the Director of the California Department of Industrial Relations to all workmen
employed by them in the execution of the Work.

1.3.  The wage rates determined by the Director of Industrial Relations and published in
the Department of Transportation publication entitled, "General Prevailing Wage
Rates", refer to expiration dates. If the published wage rate does not refer to a
predetermined wage rate to be paid after the expiration date, said published rate of
wage shall be in effect for the life of this contract. If the published wage rate refers
to a predetermined wage rate to become effective upon expiration of the published
wage rate and the predetermined wage rate is on file with the Department of
Industrial Relations, such predetermined wage rate shall become effective on the date
following the expiration date and shall apply to this contract in the same manner as if
it had been published in said publication. If the predetermined wage rate refers to
one or more additional expiration dates with additional predetermined wage rates,
which expiration dates occur during the life of this contract, each successive
predetermined wage rate shall apply to this contract on the date following the
expiration date of the previous wage rate. If the last of such predetermined wage
rates expires during the life of this contract, such wage rate shall apply to the balance
of the contract.

The successful bidder intending to use a craft or classification not shown on the
prevailing rate determinations may be required to pay the rate of the craft or
classification most closely related to it.
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CONTRACT FORMS
AGREEMENT

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal
corporation, herein called "City", and TC CONSTRUCTION CO., INC ,
herein called "Contractor" for construction of __Camino Del Sur Recycled Water Conversion
Project; Bid No. K-13-5610-DBB-3; in the amount of ONE MILLION NINETY FOUR
THOUSAND FIVE HUNDRED THIRTY DOLLARS AND 30/100 ($1.,094.530.30), which is
comprised of the Base Bid alone.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the
parties hereto, City and Contractor agree as follows:

1. The following are incorporated into this contract as though fully set forth herein:
(a) The attached Faithful Performance and Payment Bonds.
(b) The attached Proposal included in the Bid documents by the Contractor.
(c) That certain documents entitled Camino Del Sur Recycled Water Conversion

Project, on file in the office of the City Clerk/ Public Works Department as Document
No. B-10200, as well as all matters referenced therein.

2. Contractor shall perform and be bound by all the terms and conditions of this contract and in
strict conformity therewith shall perform and complete in a good and workmanlike manner
Camino Del Sur Recycled Water Conversion Project, Bid Number K-13-5610-DBB-3, San
Diego, California.

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

4, No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent,
or employee of the City for or on account of anything done or omitted to be done in connection
with this contract, nor shall any such officer, agent, or employee be liable hereunder.

5. This contract is effective as of the date that the Mayor or designee signs the agreement.

Contract Forms (Rev. June 2011) 27 | Page
Camino Del Sur Recycled Water Conversion Project



CONTRACT FORMS (continued)
AGREEMENT

IN WITNESS WHEREOF, this agreement is signed by the City of San Diego, acting by and
through its Mayor or designee, pursuant to Municipal Code §22.3102(a)(1) authorizing such
execution.

THE CITY OF SAN DIEGO APPROVED AS TO FORM AND LEGALITY

Jan L. Go{Ldsnn'“rhm&jity Attorney

£ —
By /Mﬁn""; By/ /4[
/
] Print Name: /Z i Z) %//MM/@VL

Deputy City Attorney

Print Name:

ayor or desighee

oo O2/O1/13 Dace z/ /03

CONTRACTOR

A

[Z4

prin nacne: PSHIN COAON -
e, QUOF ROy

o 10212

City of San Diego License N PAAG TOOY 775

State Contractars License o H0ZHEG
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Executed in Triplicate Bond No. 024046059
Premium: $9,399.00

CONTRACT FORMS (continued)
PERFORMANCE BOND AND LABOR AND MATERIALMEN’S BOND

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERTALMEN'S BOND:

TC CONSTRUCTION CO., INC., , a corporation, as principal, and
Liberty Mutual Insurance Company , a corporation authorized to do

business in the State of California, as Surety, hereby obligate themselves, their successors and
assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of
ONE MILLION NINETY FOUR THOUSAND FIVE HUNDRED THIRTY DOLLARS AND
30/100 ($1.094.530.30) for the faithful performance of the annexed contract, and in the sum of

ONE MILLION NINETY FOUR THOUSAND FIVE HUNDRED THIRTY DOLLARS AND
30/100 ($1.094.530.30) for the benefit of laborers and materialmen designated below.

Conditions:

If the Principal shall faithfully perform the annexed contract Camino Del Sur Recycled
Water Conversion Project, Bid Number K-13-5610-DBB-3, San Diego, California then the
obligation herein with respect to a faithful performance shall be void; otherwise it shall remain in full
force.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay all amounts due under the
California Unemployment Insurance Act then the obligation herein with respect to laborers and
materialmen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all
persons, firms and corporations entitled to file claims under the provisions of Chapter 3 of Division 5
of Title I of the Government Code of the State of California or under the provisions of Section 3082
et seq. of the Civil Code of the State of California.

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives
notice of same.
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CONTRACT FORMS (continued)
PERFORMANCE BOND AND LABOR AND MATERIALMEN’S BOND

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this

bond.

Dated December 28,

012

Approved as to Form and Legality

o
A4
Jan fomsm%}%m
By / £ | '

Deputff/City Attorney
Approved:
b mgﬂé\'@»\
Mayor or Demgnee
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TC Construction Company, Inc.

> Giiaa’l
By _4 g s

Printed Name of Person Signing for Principal Vﬁ

Liberty Mutual Insurance Company
Surety

AN A

Taré\Baecfﬁ Attorney-in-fact

By

790 The City Drive, Suite 200
Local Address of Surety

QOrange, CA 92868
Local Address (City, State) of Surety

(800} 763-9268
Local Telephone No. of Surety

Premium $9,3992.00

Bond No. 024046059
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ACKNOWLEDGMENT

State of California
County of San Diego

On December 28, 2012 before me, Maria Hallmark, Notary Public, personally

appeared Tara Bacon, who proved to me on the basis of satisfactory evidence
to be the person whose name is subscribed to the within instrument and
acknowledged to me that she executed the same in her authorized capacity,
and that by her signhature on the instrument the person, or the entity upon

behalf of which the person acted, executed the instrument.

| cerlify under PENALTY OF PERJURY under the laws of the State of California

that the foregoing paragraph is tfrue and correct.

ici ST MARIA HALLMARK
WITNESS my hand and official seal. TR Commission # 1986082

Notary Public - California
San Diego County

. M S My Comm. Expires Aug 22, 2016
" [
Signature { ﬁm\m
TN
\

(Seal)




Not valid for mortgage, note, loan, letter of credit, bank deposit,
currency rate, interest rate or residual value guarantees.

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND. 5441208

. This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No.

American Fire and Casualty Company Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company Peerless Insurance Company
West American Insurance Company

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohlo Casualty Insurance Company are corporations duly organized under the laws of
the State of Ohio, that Liberty Mutual Insurance Company Is a corporation duly organized under the laws of the State of Massachusetts, that Peerless Insurance Company is a corporation
duly organized under the laws of the State of New Hampshire, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein
collectively called the “Companies”), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, BRADLEY R. ORR; DALE G. HARSHAW; GEOFFREY SHELTON;
KYLE KING; TARA BACON

allof the city of __SAN DIEGO __, state of cA each individually if there be more than one named, ifs true and lawful attorney-in-fact to maks, execute, seal, acknowledge
and deliver, for and on Ifs behalf as surety and as its act and deed, anyand all undertakings, bonds, recoghizances and other surety obligations, in pursuance of these presents and shall
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons,

INWITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals ofthe Companies have been affixed theretothis
21st _day of ___ June ,. 2012 ,
- American Fire and Casualty Company
The Ohio Casualty Insurance Company
Liberty Mutual Insurance Company
Peerless Insurance Company
West American Insurance Company

By:
STATE OF WASHINGTON ss Gregory W. Davenport, Assistant Secretary
COUNTY OF KING
Onthis _21st _dayof ___June , 2012, hefore me personally appeared Gregory W. Davenport, who acknowledged himself to be the Assistant Secretary of American Fire and

Casuaity Company, Liberty Mutual Insurance Company, The Ohio Casualty Company, Peerless Insurance Company and West American Insurance Company, and that he, as such, being
authotized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corparations by himself as a duly authorized officer.

IN WITNESS WHEREOF, [ have hereunto subscribed my name and affixed my notarial seal at Seattle,ﬂy\lsgshington, on the day and year first above written.
ot F,',]U{‘f;,)[%
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KD Riley , Notaxy Public
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PUBLIG

Company, Liberty Mutual Insurance Company, West American Insurance Company and Peerless Insurance Company, which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other officlal of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject
to such limitation as the Chairman or the President may prescribe; shall appoint such attorneys-in-fact, as may be necessaty to act in behaif of the Corporation to make, execute, seal,
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective | =
powers of attorney, shall have. full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so
executed, such instruments shall be-as binding as if signed by the President and attested to by the Secretary. Any power or-authority granted to any representative or attomey-in-fact under
the provisions of this article may be revoked at-any time by the Board, the Chairman, the President or by the officer or officers granting such power or autherity.

ARTICLE XIIl - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Gompany authorized for that purpose in writing by the chairman or the president,
and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute,
seal, acknowledge and deliver as surety any-and all undertakings, bonds, recognizances and other surety obligations. -Such attorneys-in-fact subject to the limitations set forth in their
respective powers of attorney, shall have full power to bind the Company by their sigriature and execution of any such instruments and fo attach thereto the seal of the Company, When so
executed such Instruments shall be as binding as if sighed by the president and attested by the secretary.

1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

To confirm the validity of this Power of Attorney call

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Gregory W. Davenport, Assistant Secretary to appoint such
attorney-in-fact as may be necessary to act on behalf of the Company to make, execute; seal, acknowledge and deliver as surety any and ail undertakings, bonds, recognizances and other
surety obligations.

Authorization ~ By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attorney Issued by the Company in connection with surety bonds, shall be valid and biding upon the Company with the
same force and effect as though manually affixed,

|, David M. Carey, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, West
American Insurance Company and Peerless Insurance Company do hereby certify that the original power of attorney of which the foregoing s a full, true and correct copy of the Power of
Attorney executed by said Companies, is in full force and effect and has not been revoked.

EOF, | have hereunto set my hand and affixed the seals of said Companies thisZ8th_ day of December 20 12

L Q’%{N@ﬁ{% M
By: ‘ /

& WW%Q%
#y BEAL David M. Carey, Assistant Secretary
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189
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CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

PROJECT TITLE: Camino Del Sur Recycled Water Conversion Project

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in INSTRUCTION TO BIDDERS, "Drug-Free
Workplace", of the project specifications, and that;

TC Conghpudion Co.NC.

(Name under which business is conducted)

has in place a drug-free workplace program that complies with said policy. I further certify that each
subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined.

Signed C////// / |

=

Printed Name 'P\U E"(W\ Caw\tmh
Title S%Ym
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CONTRACTOR CERTIFICATION

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

PROJECT TITLE: Camino Del Sur Recycled Water Conversion Project

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the American With Disabilities Act (ADA) outlined in the INSTRUCTION TO BIDDERS,
“American With Disabilities Act”, of the project specifications, and that;

TC congluction Colne .

(Name under which business is conducted)

has in place workplace program that complies with said policy. I further certify that each subcontract
agreement for this project contains language which indicates the subcontractor’s agreement to abide

by the provisions of the policy as outlined. W
Signed V/ i

Printed Name A- Vg‘hn C ame ro n
Title g @C\ﬂum
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

PROJECT TITLE: Camino Del Sur Recycled Water Conversion Project

I declare under penalty of perjury that I am authorized to make this certification on behalf of

, as Contractor, that I am familiar with the
requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as
outlined in INSTRUCTION TO BIDDERS ("Contractor Standards"), of the project specifications,
and that Contractor has complied with those requirements.

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having
complied with City of San Diego Municipal Code § 22.3224,

Dated this AS\' Day of D@C_@ML M l?f'

Signed 77

Printed Name 'P\Vseh“ Cd.mmn
rite__SECKEOY
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AFFIDAVIT OF DISPOSAL

WHEREAS, on the DAY OF : , the  undersigned
entered into and executed a contract with the City of San Diego, a municipal corporation, for:

Camino Del Sur Recycled Water Conversion Project
(Name of Project)

as particularly described in said contract and identified as Bid No. K-13-5610-DBB-3; SAP No.
(WBS/IO/CC) B-10200; and WHEREAS, the specification of said contract requires the Contractor
to affirm that "all brush, trash, debris, and surplus materials resulting from this project have been
disposed of in a legal manner”; and WHEREAS, said contract has been completed and all surplus
materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all
surplus materials as described in said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF ,
Contractor

by
ATTEST:
State of
County of
On this DAY OF , 2 , before the undersigned, a Notary Public in and for
said County and State, duly commissioned and sworn, personally appeared

known to me to be the Contractor named in the

foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said
Contractor executed the said Release.

Notary Public in and for said County and State
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SUPPLEMENTARY SPECIAL PROVISIONS (SSP

THESE SUPPLEMENTARY SPECIAL PROVISIONS CONFORM TO THE STANDARD
SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION (THE GREENBOOK)
CURRENTLY ADOPTED BY THE CITY, INCLUDING ITS CURRENT SUPPLEMENT
AMENDMENTS (CITY SUPPLEMENTS INCLUDED IN THE WHITEBOOK), EXCEPT
FOR THE FOLLOWING:

STYLE OF SPECIFICATIONS

The City is gradually standardizing the style and language of the standard specifications for the public
works construction. The new style and language follows the Federal guidelines for “Plain Language”
to the extent possible.

The use of this new style does not change the meaning of a specification not yet using this style.
Where used in the Contract Documents, statement or command type phrases (i.e., active voice and
imperative mood) refer to and are directed at the Bidder or Contractor as applicable. The
specifications are written to the Bidder before award and the Contractor after. Before award, interpret
sentences written in the imperative mood as starting with "The Bidder must" and interpret "you" as
"the Bidder" and "your" as "the Bidder's."” After award, interpret sentences written in the imperative
mood as starting with "The Contractor must" and interpret "you" as "the Contractor" and "your" as
"the Contractor's." Similarly, interpret "we" and “us” as "the City" and "our" as "the City's.”

PART 1 - GENERAL PROVISIONS

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND
SYMBOLS

1-2 TERMS AND DEFINITIONS.
Agency — ADD the following:

Regulatory activities handled by the City of San Diego Developmental Services, Fire and Planning
Departments, or any other City Department are not subject to the responsibilities of the City under
this contract.

Contract Documents — To the City Supplement, DELETE in its entirety and SUBSTITUTE with the
following:

The Agreement, Addendum, Invitation to Bid, Instructions to Bidders, special notice page, funding
agency provisions, Bid and documentation accompanying the Bid and any post-bid documentation
submitted prior to the Notice of Award when attached as an exhibit to the Contract, Bonds, permits
from jurisdictional regulatory agencies, Supplementary Special Provisions (SSP), City’s EOCP
Requirements, City Supplement, Plans, Standard Plans, Construction Documents, Reference
Specifications listed in the Invitation to Bid or the RFP for Design-Build contracts, Request for
Qualifications (RFQ), Statement of Qualifications (SOQ), Request for Proposals (RFP),
modifications issued after the execution of the Contract e.g., Change Orders, Construction Manager
At Risk’s Guaranteed Maximum Price including written qualifications, assumptions and conditions
thereto and Pre-construction Services Agreement.
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ADD: Limited Notice To Proceed — A written notice given from the City to the Contractor that
authorizes the Contractor to start a limited amount of work that is not Construction Work, such as
finalizing subcontract agreements, ordering materials, mobilization, furnishing a field office, and any
other preliminary work done prior to performing Construction Work.

Notice of Completion (NOC) — ADD the following:
See California Civil Code section 3093.

Samples - Physical examples which illustrate materials, equipment or workmanship and establish
standards by which the Work will be evaluated.

Normal Working Hours. To the City Supplement, ADD the following:
The Normal Working Hours shall be 8:30 AM to 3:00 PM.

Certificate of Compliance — To the City Supplement, DELETE in its entirety and SUBSTITUTE
with the following:

Certificate of Compliance — A written document signed and submitted by a supplier or manufacturer

that certifies that the material or assembled material supplied to the Work site complies with the
requirements of the Contract Documents.

SECTION 2 - SCOPE AND CONTROL OF WORK

2-1.2.2 Joint Venture Contractors. To the City Supplement, last paragraph, DELETE in its entirety
and SUBSTITUTE with the following:

The Joint Venture shall designate an on-site representative and an alternate in writing. The on-site
representative and the alternate shall have the full authority to bind all Joint Venture partners.

The Joint Venture shall provide a copy of the Joint Venture agreement and the Joint Venture license
to the City within 10 Working Days after receipt by the Bidder of Contract forms.

2-3.1.2 Subcontractor List. ADD the following:
For Extra Work, the Contractor shall submit Form CC10, “CONTRACT CHANGE ORDER (CCO)”

with each CCO proposal. Form CC10 is available for download from the EOCP site at:
http://www.sandiego.gov/eoc/pdf/cc10.pdf

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following:

The Contractor shall perform, with its own organization, Contract work amounting to at least 50
percent of the base bid alone or base bid and any additive or deductive alternate(s) that together when
added or deducted form the basis of determining the Apparent Low Bidder as specified. The self
performance percentage requirement will be waived for contracts when a “B” License is required or
allowed.
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2-3.3 Status of Subcontractors. ADD the following:

With every request for payment, the Contractor shall submit to the Engineer a breakdown showing
monthly and cumulative amounts of the Work performed under Change Order by the Contractor and
the Subcontractors. The reporting format shall be approved by the Engineer.

2-3.4 Subcontract Requirements. To the City Supplement, ADD the following paragraph:

The Contractor shall ensure that all of its Subcontractors are licensed at the time of the execution of
their subcontract agreements. In the event a Subcontractor is not properly licensed, the Contractor
shall cease payment to Subcontractor for all work performed when the Subcontractor was improperly
licensed. Any payment made by the Contractor to a Subcontractor for work performed when the
Subcontractor was unlicensed shall be returned to the City.

Where the Contract Documents require that a particular product be installed or applied by an
applicator approved by the manufacturer, it is the Contractor’s responsibility to ensure the
Subcontractor or Supplier employed for such work is approved by the manufacturer.

2-5.2 Precedence of Contract Documents. To the Cit Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

2-5.2 Precedence of Contract Documents.. If there is a conflict between any of the Contract
Documents, the document highest in the order of precedence shall control. The order of precedence,
from highest to lowest, shall be as follows:

1)  Permits (i.e., issued by jurisdictional regulatory agencies)

2)  Change Orders and Supplemental Agreements; whichever occurs last

3)  Contract and Agreement

4)  Addenda

5)  Bid (e.g., price Proposal for Design-Build contracts)

6)  Request for Proposal (RFP)

7)  Invitation to Bid

8) Instruction to Bidders

9)  Request for Qualifications (RFQ)

10) Special Provisions (i.e., City’s EOCP Requirements, City Supplement, and Supplementary
Special Provisions (SSP))

11) Plans

12) Construction Documents (for Design-Build contracts)
13) Standard Drawings

14) Reference Specifications (e.g., GREENBOOK)

15) Technical Proposal (for Design-Build contracts)

16) Statement of Qualifications (SOQ)

SSP (Rev. June 2011) 37 | Page
Camino Del Sur Recycled Water Conversion Project



When additional requirements by the funding sources are physically or by reference incorporated in
the Contract Documents, the funding source’s requirements shall govern unless specified otherwise.

Figured dimensions shall take precedence over scaled dimensions. Detailed drawings shall take
precedence over general drawings.

2-5.3.1 General. DELETE in its entirety and SUBSTITUTE with the following:

When required by the Contract Documents or when requested by the Engineer, the Contractor shall
provide the submittals as specified in 2-5.3.2, 2-5.3.3, and 2-5.3.4 to the Engineer. Materials shall
neither be furnished nor fabricated, nor shall any work for which submittals are required be
performed before the required submittals have been reviewed and accepted by the Engineer. The
payment for the submittals shall be included in the various Bid items. Neither review nor acceptance
of submittals by the Engineer shall relieve the Contractor from responsibility for errors, omissions, or
deviations from the Contract Documents, unless such deviations were specifically called to the
attention of the Engineer in the letter of transmittal. The Contractor shall be responsible for the
correctness of the submittals.

The Contractor shall allow a minimum of 20 working days for review of submittals unless otherwise
specified in the Special Provisions. Each submittal shall be accompanied by a letter of transmittal.

2-5.4.1 General. ADD the following:

Source Identification e.g., RFI numbers and Change Order numbers as required to identify the source
of the change to the Contract Documents shall be noted.

2-5.5 As-built Drawings. ADD the following:
As-built Drawings shall be the responsibility of the Contractor.
2-6 WORK TO BE DONE. ADD the following:

In accordance with the provisions of California Law, the Contractor shall possess or require the
Subcontractor(s) to posses valid appropriate license(s) for the Work being performed.

2-7 SUBSURFACE DATA. ADD the following:

In preparation of the Contract Documents, the designer has relied upon the following reports of
explorations and tests of subsurface conditions at the Work Site:

1.  Report of Geotechnical Evaluation dated June 16, 2011 by Ninyo & Moore and Associates.
2.  The report listed above is available for review by contacting the City Contact.

2-10 AUTHORITY OF BOARD AND ENGINEER. ADD the following:

Regulating agencies of the City, such as Developmental Services, Fire and Planning Departments,

enforce Legal Requirements and standards. These enforcement activities are not subject to the
responsibilities of the Engineer under this Agreement.

SSP (Rev. June 2011) 38 | Page
Camino Del Sur Recycled Water Conversion Project



2-11 INSPECTION. ADD the following:

The City may utilize field inspectors to assist the Engineer during construction in observing
performance of the Contractor. The inspector is for the purpose of assisting the Engineer and shall
not be confused with an inspector with a City regulatory agency or with a Special Inspector.

Code compliance testing (including all Geotechnical requirements) and inspections required by codes
or ordinances, or by a plan approval authority, shall be the responsibility of and shall be paid by the
Contractor, unless otherwise provided in the Contract Documents.

The Contractor’s quality control testing and inspections shall be the sole responsibility of the
Contractor and paid by the Contractor included in the Bid price.

ADD: 2-17 CONTRACTOR REGISTRATION. The Contractor, Subcontractors, and Suppliers
shall register with the City’s EOCP via Prism® i.e., the City’s web-based contract compliance portal
at: https://pro.prismcompliance.com/contractor/plugins/pages/contractormenu.aspx.

The Contractor shall ensure that proposed Subcontractors and Suppliers have completed the
registration prior to Notice of Intent to Award. If the Contractor fails to have its Subcontractors and
Suppliers registered after the NTP has been issued, the City will withhold a minimum of 10% in
addition to the Retention from all invoices submitted until the Contractor and all listed Subcontractors
and Suppliers are properly registered in PRISM.

SECTION 3 - CHANGES IN WORK
3-3.2.2 Basis for Establishing Costs (a) Labor, City Supplement, first and second paragraphs,

DELETE in entirety and SUBSTITUTE with the following:

The City reserves the right to request financial records of salaries for an employee, wages, bonuses
and deductions to substantiate the actual cost of labor certified by a California licensed Certified
Public Accountant. The Contractor shall use the City provided form i.e., “PUBLIC WORKS
PAYROLL REPORTING FORM” which is available at
http://www.sandiego.gov/eoc/pdf/payrollreport.pdf to list the labor rates of its personnel and
Subcontractors who work on this Project. An initial submittal shall be made prior to NTP.

The payment for payroll records shall be included in the various Bid item unless a separate Bid item
has been provided.

SECTION 4 - CONTROL OF MATERIALS

4-1.3.1 General. First paragraph, ADD the following:

Other standard items or materials typically accepted by Certificate of Compliance shall not require
inspection at the source unless specified in the Special Provisions. For a list of these items or
materials, the Contractor may refer to the Contract Documents.

4-1.3.4 Inspection Paid For By the Contractor. To the City Supplement, ADD the following:

The Contractor shall employ and pay for the services of qualified inspection entity to perform
specialty inspection services as specified here:

e Welding Inspection.
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4-1.3.5 Special Inspections. To the City Supplement, ADD the following:

Special Inspection and testing by the Special Inspectors shall meet the minimum requirements of the
prevailing Codes and by the City’s Development Services Department (DSD) and reference in
http://www.sandiego.gov/development-services/industry/special.shtml

4-15 Certificates of Compliance. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

4-1.5 Certificates of Compliance. DELETE in its entirety and SUBSTITUTE with the following:

Certificates of Compliance shall be furnished to the Engineer prior to the use of any material or
assembled material for which these Specifications so require or if so required by the Engineer.

The Engineer may waive the materials testing requirements of the Specifications and accept a
Certificate of Compliance. Manufacturing test data may be required by the Engineer to be included
with the submittal.

Materials used on the basis of a Certificate of Compliance may be sampled and tested at any time.
The submission of a Certificate of Compliance shall not relieve the Contractor of responsibility for
incorporating material in the Work which conforms to the requirements of the Contract Documents,
and any material not conforming to the requirements will be subject to rejection whether in place or
not.

When professional certification of performance criteria of materials, systems or equipment is required
by the Contract Documents, the City shall be entitled to rely upon the accuracy and completeness of
such calculations and certifications.

4-1.6 Trade Names or Equals. To the City Supplement, DELETE in its entirety and SUBSTITUTE
with the following:

ADD the following:

Whenever materials or equipment are indicated in the Contract Documents by using the name of a
proprietary item or the name of a particular Supplier, the naming of the item is intended to establish
the type, function, and quality required. Unless stated otherwise, materials or equipment of other
Suppliers may be accepted if sufficient information is submitted to the Engineer for review to
determine whether the material or equipment proposed is equivalent or equal to that named.

a)  The Contractor shall submit its list of proposed substitutions for “an equal” (*“or equal”)
item(s) no later than 5 Working Days after the determination of the Apparent Low
Bidder and on a City form when provided by the City.

b)  The request for substitution shall include the following information:

i Whether or not acceptance of the substitute for use in the Work will require a change
in any of the Contract Documents to adopt the design to the proposed substitute.

ii. Whether or not incorporation or use of the substitute in connection with the Work is
subject to payment of any license fee or royalty.

iii. All variations of the proposed substitute from the items originally specified will be
identified.
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iv. Available maintenance, repair, and replacement service requirements. The
manufacturer shall have a local service agency within 50 miles of the site which
maintains properly trained personnel and adequate spare parts and is able to respond
and complete repairs within 24 hours.

V. Certification that the proposed substitute will perform adequately the functions and
achieve the results called for by the general design, and be similar and of equal
substance to that indicated, and be suited to the same use as that specified.

¢)  There is no guaranteed time frame for the City’s review of the substitution requests.

d)  The burden of proof as to the type, function, and quality of any such substitute product,
material or equipment shall be upon the Contractor. The Engineer may require at the
Contractor's expense additional data about the proposed substitute.

e) If the Engineer takes no exceptions to the proposed substitution, it shall not relieve the
Contractor from responsibility for the efficiency, sufficiency, quality, and performance of the
substitute material or equipment, in the same manner and degree as the material and
equipment specified by name.

f)  The lack of action(s) on the Engineer’s side within the Contractor’s requested time shall not
constitute acceptance of the substitution.

g)  Acceptance by the Engineer of a substitute item shall not relieve the Contractor of the
responsibility for full compliance with the Contract Documents.

h)  For the substitution review process or to have materials listed on the AML, refer to the AML
standard review process.

)] The Bid submittal shall be based on the material and equipment specified by name in the
Contract. If the proposal is rejected by the Engineer, the Contractor shall not be entitled to
either an extension in Contract Time, increase in the Contract Price, or both.

)] As applicable, no Shop Drawing or Working Drawing submittals shall be made for a
substitute item nor shall any substitute item be ordered, installed, or utilized without the
Engineer's prior written.

k)  The Contractor shall reimburse the City for the charges of the Engineer for evaluating each
proposed substitute.

1) For Design-Build contracts, one copy of all designer reviewed submittals shall be provided to
the Engineer.

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK

6-1.2 Commencement of Work. To the GREENBOOK and the City Supplement, DELETE in its
entirety and SUBSTITUTE with the following:

Unless specified otherwise, construction shall start within 5 Working Days after NTP and be
diligently prosecuted to completion within the Contract Time. The Contractor shall not start any
construction activity at the Site until the Pre-construction Meeting is held and the NTP has been
issued by the Engineer.

Upon the Contractor’s written request, the City may delay the NTP as follows:

a)  Upto5 Working Days from the Pre-construction Meeting, or
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b)  Up to 40 Working Days from the Limited NTP for the preparation, submittal, obtaining
approval for and filing of the PRDs in accordance with 801, “STORM WATER
POLLUTION CONTROL,” or

¢)  Upto 60 Working Days from the Limited NTP for the preparation, submittal, and approval of
the TCP on “D-sheets” when specified in 7-10.2, “Traffic Control.”

The Contractor shall notify SDG&E at least 10 Working Days prior to excavating within 10° of
SDG&E Underground High Voltage Transmission Power Lines (i.e., 69 KV and higher).

For areas that do not require engineered TCP on D-sheets, the Contractor may at any time after the
Pre-construction Meeting obtain a TCP Permit via Working Drawings or the City’s over the counter
process and start the Work. If the Contractor decides to commence the construction work before the
completion of the D-sheet TCPs, the Contractor shall forfeit the 60 Working Days specified here. The
D-sheet TCP shall be done concurrently and no additional time will be granted.

For paving Work, the Contractor shall coordinate the Work to facilitate the installation and protection
of the new curb ramps and associated concrete work prior to commencing the asphalt overlay
operations. The Work at a specific location shall not commence until all layouts and measurements
are agreed upon by both the Contractor and the Engineer.

This contract is subject to Phased Funding.

ADD: 6-1.8 Pre-construction Meeting. Within 20 Working Days from the Limited NTP the
Engineer will schedule a mandatory pre-construction meeting (Pre-construction Meeting) with the
Contractor. The agenda will include items such as NTP, design services and submittal and review
process for Design-Build contracts, critical elements of the work schedule, submittal schedule, cost
breakdown of major lump sum items, payment requests and processing, environmental and
community concerns, coordination with the involved utility firms, the level of record project
documents required and emergency telephone numbers for all representatives involved in the course
of construction.

6-7.1 General. To the City Supplement, ADD the following:

d) If weather condition is suitable, the Contractor shall complete each street segment within 15
Working Days from the day the slurry seal or asphalt overlay is placed. Each completed
segment shall include other incidental Work items e.g., weed abatement, damaged asphalt
pavement replacement, asphalt patching, resurfacing, striping, markings, raised pavement
markers, and inlet markers.

ADD: 6-8.1 Completion. To the City Supplement, DELETE in its entirety and SUBSTITUTE with
the following:

6-8.1 Completion. The Contractor shall submit a written assertion that the Work has been
completed. If, in the Engineer’s judgment, the Work has been completed in accordance with the
Contract Documents, the Engineer will set forth in writing the date the Work was completed. This
will be the date when the Contractor is relieved from responsibility to protect and maintain the Work.

6-8.2 Acceptance. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the
following:
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6-8.2 Acceptance. Acceptance will occur after all of the requirements contained in the Contract
Documents have been fulfilled. If, in the Engineer's judgment, the Contractor has fully performed the
Contract, the Engineer will accept the Contractor’s performance of the Contract.

6-8.3 Warranty. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the
following:

6-8.3 Warranty. Unless specified otherwise, the Work shall be warranted by the Contractor against
defective workmanship and materials for a period of 1 year.

a)

b)

c)

d)

9)

h)

)

k)

The warranty period shall start on the date of completion of the Work as determined by the
Engineer.

The Contractor shall provide an unconditional warranty on all installed fiber optic cable for a
minimum period of 2 years.

The warranty period for the following items of the Work shall be 3 years:
1. Work under Section 500 (requires Long Term Warranty Contract (LTWC))
2.  DWT Construction (requires manufacturer’s warranty)
3. LED signal modules (requires manufacturer’s warranty)

Private sewer pumps including the alarm panel and all other accessories. The Contractor shall
provide the City and property owner a copy of the warranty. (requires manufacturer’s
warranty)

The Contractor shall involve the manufacturer in the installation and startup as needed to
secure any extended warranty required.

The warranty period for specific items covered under manufacturers’ or suppliers’ warranties
shall commence on the date they are placed into service at the direction of or as approved by
the Engineer in writing.

All warranties, express or implied, from Subcontractors or Suppliers, of any tier, for the work
performed and materials furnished shall be assigned, in writing, to the City, and such
warranties shall be delivered to the Engineer prior to acceptance of the Contractor's
performance of the Contract.

The Contractor shall replace or repair defective Work in a manner satisfactory to the
Engineer, after notice to do so from the Engineer, and within the time specified in the notice.
If the Contractor fails to make such replacement or repairs within the time specified in the
notice, the City may perform the replacement or repairs at the Contractor’s expense. If the
Contractor fails to reimburse the City for the actual costs, the Contractor’s Surety shall be
liable for the cost thereof.

Nothing in this warranty is intended to limit any manufacturer’s warranty which provides the
City with greater warranty rights than set forth in this section or the Contract Documents.

These specifications are not intended to constitute a period of limitations or waiver of any
other rights or remedies City may have regarding the Contractor’s other obligations under the
Contract Documents or federal or state law.

The Contractor shall respond and initiate corrective action within 24 hours of notice of
nonconforming Work that poses an imminent threat to person or property.

SSP (Rev. June 2011) 43 | Page
Camino Del Sur Recycled Water Conversion Project



6-9 LIQUIDATED DAMAGES. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

MODIFY to increase the daily value from $250 to $1,000 for contracts with a value of over $100,000.

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR

7-3 LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the following:

The insurance provisions herein must not be construed to limit your indemnity obligations contained
in this contract.

ADD: 7-3.1 Policies and Procedures.

a)

b)

c)

d)

e)

You must procure the insurance described below, at your sole cost and expense, to provide
coverage against claims for loss including injuries to persons or damage to property, which may
arise out of or in connection with the performance of the Work by you, your agents,
representatives, officers, employees or subcontractors.

Insurance coverage for property damage resulting from your operations is on a replacement
cost valuation. The market value will not be accepted.

You must maintain this insurance for the duration of this contract and at all times thereafter
when you are correcting, removing, or replacing Work in accordance with this contract. Your
liabilities under this contract, e.g., your indemnity obligations, will is not deemed limited to the
insurance coverage required by this contract.

Payment for insurance is included in the various items of Work as bid by you, and except as
specifically agreed to by the City in writing, you are not entitled to any additional payment. Do
not begin any work under this contract until you have provided and the City has approved all
required insurance.

Policies of insurance must provide that the City is entitled to 30 days (10 days for cancellation
due to non-payment of premium) prior written notice of cancellation or non-renewal of the
policy. Maintenance of specified insurance coverage is a material element of this contract. Your
failure to maintain or renew coverage or to provide evidence of renewal during the term of this
contract may be treated by the City as a material breach of contract.

ADD: 7-3.2 Types of Insurance.

7-3.2.1 Commercial General Liability Insurance.

a)

Commercial General Liability Insurance must be written on the current version of the ISO
Occurrence form CG 00 01 07 98 or an equivalent form providing coverage at least as
broad.The policy must cover liability arising from premises and operations, XCU (explosions,
underground, and collapse), independent contractors, products/completed operations, personal
injury and advertising injury, bodily injury, property damage, and liability assumed under an
insured’s contract (including the tort liability of another assumed in a business contract).
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b)  There must be no endorsement or modification limiting the scope of coverage for either
“insured vs. insured” claims or contractual liability. You must maintain the same or equivalent
insurance for at least 10 years following completion of the Work.

c)  All costs of defense must be outside the policy limits. Policy coverage must be in liability limits
of not less than the following:

General Annual Aggregate Limit Limits of Liability
Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit $2,000,000
Personal Injury Limit $1,000,000
Each Occurrence $1,000,000

7-3.2.2 Commercial Automobile Liability Insurance.

a)  You must provide a policy or policies of Commercial Automobile Liability Insurance written
on the current version of the ISO form CA 00 01 12 90 or later version or equivalent form
providing coverage at least as broad in the amount of $1,000,000 combined single limit per
accident, covering bodily injury and property damage for owned, non-owned, and hired
automobiles (“Any Auto”).

b) All costs of defense must be outside the limits of the policy.

ADD: 7-3.3 Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this contract as described herein must be carried only by responsible insurance
companies with a rating of, or equivalent to, at least “A-, VI” by A.M. Best Company, that are
authorized by the California Insurance Commissioner to do business in the State, and that have been
approved by the City.

7-3.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, “surplus
lines” carriers only if the carrier is authorized to do business in the State and is included on the List of
Eligible Surplus Lines Insurers (LESLI list).

All policies of insurance carried by non-admitted carriers must be subject to all of the requirements
for policies of insurance provided by admitted carriers described herein.

ADD: 7-3.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance
and endorsements evidencing the insurance required herein, and furnish renewal documentation prior
to expiration of this insurance. Each required document must be signed by the insurer or a person
authorized by the insurer to bind coverage on its behalf. We reserve the right to require complete,
certified copies of all insurance policies required herein.

ADD: 7-3.5 Policy Endorsements.
7-3.5.1 Commercial General Liability Insurance
7-3.5.1.1 Additional Insured.

a)  You must provide at your expense policy endorsement written on the current version of the ISO
Occurrence form CG 20 10 11 85 or an equivalent form providing coverage at least as broad.
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b)  To the fullest extent allowed by law e.g., California Insurance Code 811580.04, the policy must
be endorsed to include the City and its respective elected officials, officers, employees, agents,
and representatives as additional insured.

1.  The additional insured coverage for projects for which the Engineer’s Estimate is
$1,000,000 or more must include liability arising out of: (a) Ongoing operations
performed by you or on your behalf, (b) Your products, (c) Your work, e.g., your
completed operations performed by you or on your behalf, or (d) premises owned, leased,
controlled, or used by you.

2. The additional insured coverage for projects for which the Engineer’s Estimate is less
than $1,000,000 must include liability arising out of: (a) Ongoing operations performed
by you or on your behalf, (b) Your products, or (c) premises owned, leased, controlled, or
used by you.

7-3.5.1.2 Primary and Non-Contributory Coverage. The policy must be endorsed to provide that
the coverage with respect to operations, including the completed operations, if appropriate, of the
Named Insured is primary to any insurance or self-insurance of the City and its elected officials,
officers, employees, agents and representatives. Further, it must provide that any insurance
maintained by the City and its elected officials, officers, employees, agents and representatives must
be in excess of the Contractor's insurance and must not contribute to it.

7-3.5.1.3 Project General Aggregate Limit.

The policy or policies must be endorsed to provide a Designated Construction Project General
Aggregate Limit that will apply only to the Work. Only claims payments which arise from the Work
must reduce the Designated Construction Project General Aggregate Limit. The Designated
Construction Project General Aggregate Limit must be in addition to the aggregate limit provided for
the products-completed operations hazard.

7-3.5.2 Commercial Automobile Liability Insurance.

7-3.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability Insurance
are written on an 1SO form CA 00 01 12 90 or a later version of this form or equivalent form
providing coverage at least as broad, the policy must be endorsed to include the City and its
respective elected officials, officers, employees, agents, and representatives as additional insured,
with respect to liability arising out of automobiles owned, leased, hired or borrowed by you or on
your behalf. This endorsement is limited to the obligations permitted by California Insurance Code
§11580.04.

ADD: 7-3.6 Deductibles and Self-Insured Retentions. You are responsible for the payment of all
deductibles and self-insured retentions. Disclose deductibles and self-insured retentions to the City at
the time the evidence of insurance is provided.

ADD: 7-3.7 Reservation of Rights. We reserve the right, from time to time, to review your
insurance coverage, limits, deductibles and self-insured retentions to determine if they are acceptable
to the City. We will reimburse you, without overhead, profit, or any other markup, for the cost of
additional premium for any coverage requested by the Engineer but not required by this contract.

ADD: 7-3.8 Notice of Changes to Insurance. You must notify the City 30 days prior to any
material change to the policies of insurance provided under this contract.
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ADD: 7-3.9 Excess Insurance. Policies providing excess coverage must follow the form of the
primary policy or policies e.g., all endorsements.

7-4 WORKERS’ COMPENSATION INSURANCE. DELETE in its entirety and SUBSTITUTE
with the following:

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance.

a) In accordance with the provisions of 83700 of the California Labor Code, you must provide at
its expense Workers’ Compensation Insurance and Employers Liability Insurance to protect
you against all claims under applicable state workers compensation laws. The City, its elected
officials, and employees will not be responsible for any claims in law or equity occasioned by
your failure to comply with the requirements of this section.

b)  Limits for this insurance must be not less than the following:

Workers’ Compensation Statutory Employers Liability
Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

c) By signing and returning this contract you certify that you are aware of the provisions of 83700
of the Labor Code which require every employer to be insured against liability for worker’s
compensation or to undertake self-insurance in accordance with the provisions of that code and
you will comply with such provisions before commencing the Work as required by § 1861 of
the California Labor Code.

7-4.1.1 Waiver of Subrogation.

The policy or policies must be endorsed to provide that the insurer will waive all rights of subrogation
against the City, and its respective elected officials, officers, employees, agents, and representatives
for losses paid under the terms of the policy or policies and which arise from work performed by the
Named Insured for the City.

7-5 PERMITS, FEES, AND NOTICES. To the City Supplement, DELETE item €) in its entirety.

7-5.2 Caltrans Encroachment Permit. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

a)  The City has applied for the Caltrans Encroachment Permit unless specified otherwise in the
SSP.

b)  The Contractor shall pay for and secure the permit prior to construction regardless of which
party has applied for it.

c)  The Contractor shall arrange and pay for inspection as required by Caltrans.

d)  The Contractor shall be solely responsible for permit processing delays that result from
incomplete or inaccurate information provided by the Contractor to the City or the Caltrans.

e)  The Caltrans Encroachment permit will be provided at the Pre-construction meeting.
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7-8.6 Water Pollution Control. ADD the following:

a)  The Project is subject to the Storm Water Pollution control requirements listed on the Plans or
as specified in these specifications.

b)  For contracts subject to Construction General Permit (CGP), the Contractor’s QSD shall
verify the City’s assessment prior to submittal through SMARTS.

C) The Contractor’s attention is directed to Section 801, “WATER POLLUTION CONTROL”
of these specifications for more information.

Based on a preliminary assessment by the City, this contract is subject to WPCP.

7-9 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS. ADD the
following:

In any emergency affecting the safety of persons or property, the Contractor shall act, at its discretion,
to prevent threatened damage, injury or loss. Any change in Contract Price or Contract Time
resulting from emergency work shall be determined as provided in SECTION 3, “CHANGES IN
WORK.”

7-10.1 Traffic and Access. To the City Supplement, DELETE the agency notification listing in its
entirety and SUBSTITUTE with the following:

The Contractor shall notify Metropolitan Transit System (MTS), a minimum of 5 Working Days prior
to excavation, construction, or traffic control affecting bus stops. The Contractor shall notify the
remaining agencies a minimum of two 2 Working Days prior to construction activities affecting the
agencies:

Fire Department Dispatch (Street or alley closure) (858) 573-1300
Police Department Traffic (Street or alley closure) (858) 495-7800
Street Division/Electrical (Traffic signals) (619) 527-7500
U.S. Navy (32nd Street Naval Station) (619) 556-1319
Underground Service Alert (Any excavation) (800) 422-4133
MTS (Street Closure and Bus Stops) (619) 238-0100 Ext 6451

7-10.6 Traffic Plate Bridging. To the City Supplement, DELETE in its entirety and SUBSTITUTE
with the following:

Transverse or longitudinal cuts, voids, trenches, holes, and excavations in the right-of-way that cannot
be properly completed within 1 Working Day shall be protected by adequately designed barricades
and structural steel plates [plates] that will support legal vehicle loads in such a way as to preserve
unobstructed traffic flow.

The Contractor shall secure approval, in advance, from authorities concerning the use of any bridging
proposed on the Work.

Plates shall conform to the following:
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d)

f)

9)

h)

The trench shall be adequately shored to support the bridging and traffic loads.

Plates shall be designed for HS 20-44 truck loading in accordance with Caltrans Bridge Design
Specifications Manual.

For the minimum thickness of plates refer to Table 7-10.6(A):

Table 7-10.6(A) - Trench Width / Minimum Plate Thickness

Trench Width  |Minimum Plate Thickness

10" (0.25 m) 1/2" (13 mm)
1'-11" (0.58 m) 3/4" (19 mm)
2'-7" (0.80 m) 7/8" (22 mm)
3'-5" (1.04 m) 1" (25 mm)

5-3" (1.6 m) 11/4" (32 mm)

For spans greater than 5’-3" (1.6 m), a structural design shall be prepared by a California
Registered Civil Engineer and approved by the Engineer.

Plates shall have a skid-resistant surface with a nominal Coefficient Of Friction (COF) of 0.35
as determined by California Test Method 342.

Plates shall extend a minimum of 12” (300 mm) beyond the edges of the trench.

Plates shall provide complete coverage to prevent any person, bicycle, motorcycle or motor
vehicle from being endangered due to plate movement causing separations or gaps.

Plates shall be secured against movement or displacement by using adjustable cleats, shims,
welding, or other devices, and shall be installed in a manner that will minimize noise as traffic
drives over them. Plates shall be installed using either Method (1) or (2):

i. Method 1 [For speeds greater than 45 mph (70 Km/hr)]: The pavement shall be cold
planed to a depth equal to the thickness of the plate and to a width and length equal to
the dimensions of the plate.

ii.  Method 2 [For Speeds less than 45 mph (70 Km/hr)]: Approach plate(s) and ending
plate (if longitudinal placement) shall be attached to the roadway by a minimum of 2
dowels pre-drilled into the corners of the plate and drilled 2" (50 mm) into the
pavement. Subsequent plates are butted to each other. Fine graded asphalt concrete
shall be compacted to form ramps, maximum slope 8.5 % with a minimum 12" (305
mm) taper to cover all edges of the plates.

Alternative installation method may be submitted in accordance with 2-5.3, “Submittals” for
the Engineer’s approval.

The Contractor shall be responsible for maintenance of the plates, shoring, and asphalt concrete
ramps or any other approved device used to secure the plates. The Contractor shall immediately
mobilize necessary personnel and equipment after being notified by the Engineer, the City's
station 38, or a member of the public of a repair needed e.g., plate movement, noise, anchors,
and asphalt ramps. Failure to respond to the emergency request within 2 hours will be grounds
for the City to perform necessary repairs that will be invoiced at actual cost including overhead
or $500 per incident, whichever is greater. Failure by the Contractor to comply may result in
automatic grounds suspension of permit, Contract, or both.
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i) When plates are removed, any damage to the pavement shall be repaired with fine graded
asphalt concrete mix or slurry seal satisfactory to the Engineer.

Payment for traffic plate bridging shall be included in the various Bid items unless a Bid Item has
been provided for steel plate bridging.

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL

8-2 FIELD OFFICE FACILITIES. To the City Supplement, DELETE in its entirety.
PART 2 - CONSTRUCTION MATERIALS
SECTION 207 - PIPE
207-10.2.1 General. REPLACE the 6" paragraph with the following:

Steel plates or sheets used in the manufacture of fabricated steel pipe shall comply with the physical
and chemical requirements of ASTM A 570, Grade 33 or ASTM A-283 Grade D with minimum yield
point strength of 33,000 psi. Minimum cylinder thickness shall be 0.1875 inches. Steel pipe used for
casing shall be Grade C per ASTM A-283 with a thickness of 0.25 inches. All pipe shall be
fabricated with integral bells for lap welding in the field.

207-10.2.2 Design Criteria. ADD the following:

All steel pipe shall conform to AWWA Manual M-11 thickness calculations and minimum agency
requirements, whichever criteria are more stringent. E’ soil value listed in the geotechnical report for
the project is 1200 psi. Pipe wall thickness shall be based upon the most critical soil and loading
condition.

207-10.2.5 Joints. ADD the following:

All non-flanged pipe joints shall be field welded. All pipe shall have lap welded slip joints and shall
be field welded. Field welds shall be used and shall be of a size equal to the thickness of the bell or
cylinder, whichever is greater, and shall be built up in passes of not more than one-eighth inch (1/8”)
per pass. Field welding shall conform to AWWA C 206 standard for field welding of steel water
pipe. Joints for pipeline and fittings 24-inches and smaller shall be repaired with mortar lining and
video inspected in accordance with Section 306-1.4.8. Video inspection equipment shall be suitable
for potable water pipelines and allow 360 degree inspection of joint repair.

Shop drawings for all pipe and specials shall indicate details of the typical field welded joint and the
required lining and coating hold-back.

All closure and makeup joints shall be made with butt straps for field welding in accordance with
these drawings and AWWA Manual M-11. Butt strap thickness shall not be less than the thickness of
the butting pipes.
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207-10.2 Special Sections. ADD the following:

The minimum radius of elbows shall be 2.5 times the pipe diameter and the maximum miter angle on
each section of the elbow shall not exceed 11 ¥4 degrees. Fitting ends shall mate with the type of joint
or coupling specified for the pipe. Specials and fittings that cannot be mechanically lined and coated
shall be lined and coated by hand-application using the same materials as are used for the pipe and in
accordance with the applicable AWWA standards.

207-10.8 Welding. ADD the following:

All field welding shall be done by skilled welders, welding operators, and tackers who have had
adequate experience in the methods and materials to be used. Welders shall be qualified under the
provisions of ANSI/AWS D1.1 not more than 6 months prior to commencing work on the pipeline.
Machines and electrodes similar to those used in the work shall be used in qualification tests. The
contractor shall furnish all material and bear the expense of qualifying welders.

207-10.4.2 Cement-Mortar Lining. ADD the following:

All cement to be used shall be Type Il low alkali Portland cement conforming to ASTM C150. Pipe
shall have a minimum cement mortar lining thickness of 3/8 inches and shall be in accordance with
AWWA C205. All internally coated joints shall be subject to inspection by the Owner or Owner’s
agent. Any defects shall be repaired by the Contractor to the satisfaction of the Engineer at no
additional cost to the Owner.

207-10.4.7 Cement Mortar Lining and Polyolefin Tape Coating. Add the following:

The Tape system shall consist of at least three layers consisting of the following:

1. Primer Layer

2. Inner Layer Tape — Corrosion protective tape (20 mils) with black exterior.

3A. Outer Layer Tape — Mechanical protective tape (30 mils) with gray exterior.

3B. Outer Layer Tape - Mechanical protective tape (30 mils) with white exterior.

The total thickness of the tape coating shall be at least 80 mils. The coated pipe shall be tested and
inspected in accordance with AWWA C214. Certified reports of the testing and inspection shall be
submitted to the Engineer. The contractor and/or manufacturer shall submit a list of the tape coating
materials to be used which indicates manufacturer, product numbers, and manufacturer recommended
thickness of material. For each material, technical data sheets shall be submitted which indicate

technical and performance information per AWWA C214.

Coating repair in the shop shall be in accordance with AWWA C214 and coating repair in the field
shall be in accordance with AWWA C2009.

The required hold back for welded pipe ends shall be such that the tape will not be damaged during
the welding process. The hold back dimensions shall be shown on the pipe shop drawings. The
Contractor and /or manufacturer shall consult the Owner if any anticipated outdoor storage will be
required prior to installation so that necessary precautions can be taken.
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All field welded joints shall be tape coated and cement mortar coated in accordance with AWWA
C209 and AWWA C205. The inspector shall visually inspect that all joints are tape and cement
mortar coated. Fittings and specials which cannot be machine coated in accordance with AWWA
C214 shall be coated in accordance with AWWA C209. The system shall consist of 3 layers
consisting of the following:

1. Primer Layer

2. Inner Layer Tape — Corrosion protective tape (50 mils).

3. Outer Layer Tape — Mechanical protective tape (30 mils).
The total thickness of the tape coating shall be at least 80 mils.

Coating repair for fittings and specials shall be in accordance with the procedure described above for
straight line pipe.

Flanged fittings shall be factory coated in accordance with AWWA C214 and AWWA C209. The
tape shall be held back two (2) inches from the flange. All flanges shall come with the standard
manufacturer’s coating and this shall be shown on the shop drawings. The flange and connecting
valve or appurtenance shall be wax coated in accordance with AWWA C217. The field applied tape
shall overlap the shop applied tape by at least four (4) inches. All tape dimensions, properties, and
thickness shall be in accordance with AWWA C217.

All buried appurtenances, flanges, bolts, air vacuum valves piping and blow offs shall also be coated
in accordance with AWWA C217.

Mechanical couplings and insulating flanges shall be protected in accordance with AWWA C217.
The tape shall overlap the shop applied tape a minimum of four (4) inches.  Protection shall be
approved by the Engineer prior to backfill.

ADD: 207-10.5 Shop Drawings. Manufacturer shall submit to the Engineer for approval prior to
manufacture of any pipe and fittings:

1. Detailed drawings

2. Tabulated layout schedule

3. Design calculations for critical pipe wall thickness. (E’ value used shall be indicated on drawings)
4. Field joint details

Shop drawings shall be in accordance with the requirements of AWWA C200, C205, and C214.

Data to be furnished by the Contractor shall be in accordance with all applicable provisions of Section
2-5.3, “Shop Drawings”, of the standard specifications where not inconsistent with the plans and the
express provisions of these specifications.

The drawings accompanying these specifications indicate only the general features of the work and
all proportioning and detailing for the pipeline, specials, and connections shall be performed by the
Contractor. The Contractor shall prepare and submit for review and approval before starting
fabrication a tabulated layout schedule and detailed fabrication drawings. The drawings shall include
the configuration, essential dimensions, and materials to be used in fabricating the pipe, pipe specials
and fittings, and shall include details of standard pipe joints, and of typical field welded joints
showing the lining and coating hold back.
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The minimum radius of any fabricated bend shall be at least 2.5 times the nominal pipe diameter.
The layout and marking schedule shall include the specific number of each pipe and fitting and the
location of each pipe and the direction of each fitting in the completed line. In addition, the layout
schedule shall include:

The pipe station and top of pipe elevation at all changes in grade or horizontal alignment: the station
and top of pipe elevation to which the bell end of each pipe will be laid; all elements of curves and
bends, both in horizontal and vertical alignment. Dimensional drawings of all fittings and
appurtenances shall be provided with the layout schedule. The pipe alignment and grade, fittings and
appurtenances, as shown on the Contractor’s layout schedule shall conform essentially to those shown
on the contract plans. The Engineer, at his discretion, may approve minor changes made for economy
or convenience in manufacturer or construction. Unless otherwise ordered or permitted by the
Engineer, construction shall conform to the approved layout schedule and fabrication drawings.

When approved by the Engineer, changes in alignment or grade may be accomplished by deflections
at the joints between lengths of standard pipe, or by use of beveled pipe, or by a combination of the
two.

Prior to preparing the schedule and fabrication drawings, the Contractor shall expose the existing
main at points of connection and determine their precise locations and alignment relative to the
alignment of the new pipe as shown on the drawings. The Contractor shall furnish the Engineer with
an electronic file in pdf format of the approved schedule and drawings.

ADD 207-10.6 Flanges. Flanges shall conform to ANSI/AWWA C207 (Class E) unless otherwise
shown. Flanges shall have flat faces and shall be attached with bolt holes straddling the vertical axis
of the pipe unless otherwise shown. Attachment of the flanges to the pipe shall conform to the
applicable requirements of ANSI/AWWA C207. The machined faces of all flanges shall be shop
coated with rust-preventative compound, Houghton “Rust-Veto 344” or Rustoleum “R-9.” The inside
of blind flanges shall be cement-mortar coated, the thickness to be the same as the cement-mortar
lining for pipe as stated herein.

207-17.1 General. ADD the following:

All House Connection Sewer Laterals shall use acceptable stainless steel shielded couplings
manufactured by Mission, Fernco or approved equal.

ADD: 207-17.2.3 Pipe Manufacturer. Pipe, fittings, couplings, and joints as manufactured or
distributed by J-M Manufacturing Company shall not be used on this contract.

207-26.1.1 Polymer Concrete Water Meter Boxes. To the City Supplement, DELETE in its
entirety and SUBSTITUTE with the following:

Boxes and covers to be installed in traffic areas shall have a reinforced polymer concrete frame and
cover designed for AASHTO H-20 traffic loading. Boxes and covers to be installed in non-traffic
areas shall have reinforced polymer concrete reader lids designed for A-10 traffic loading in
accordance with ASTM-C857. Traffic areas are defined as any location in which vehicular traffic is
evident or highly likely under normal conditions. Non-traffic areas are locations with no vehicular
traffic. Covers shall have a logo reading “PUD WATER” as well as the manufacturer’s name or logo
cast in the polymer concrete surface. A cover and lid selected at random shall be tested. The cover
and lid shall support without failure a total vertical load of at least 1,000 pounds, when supported in a
horizontal position in the meter box. The load shall be applied to the center of the lid by a cylindrical
pin, 1,952” in diameter, supported on a 2-thick rubber pad.

Unless provided for as a separate Bid item, payment for Polymer Concrete Box shall be included in
the Bid item for water services.

SSP (Rev. June 2011) 53 | Page
Camino Del Sur Recycled Water Conversion Project



207-26.1.5 Polyvinyl Chloride Pipe 2” Only. To the City Supplement, DELETE in its entirety.

ADD 207-26.6 Combination Air and Vacuum Valve Assemblies. The air and vacuum valves shall
be sized as indicated on the plans with single body and double orifice which allows large volumes of
air to escape out the large orifice when filling a pipeline and closes when liquid enters the valve.
During large orifice closure, the small air release orifice will open to allow small pockets of air to
escape automatically and independently of the large orifice.

The large orifice shall also allow large volumes of air to enter during pipeline drainage to break the
vacuum. The body inlet must be baffled to protect the lower float from direct forces of rushing air
and water to prevent premature valve shut-off. The top large orifice plug or float must be protected in
similar manner for the same purpose.

The Buna-N seat must be fastened to the valve cover, without distortion, for drip tight shut-off. The
floats shall be heavy stainless steel, hermetically sealed, and designed to withstand 1,000 psi. The top
plug or float shall be center guided through hex bushings for positive shut-off.

Air and vacuum valve assemblies shall be installed with an insulating bushing or dielectric union
between the corporation stop and the new copper piping.

207-26.3 Gate Valves. REPLACE the first paragraph with the following:

Gate valves shall be resilient-seated, non-rising stem and shall conform to the provisions of AWWA
C509 as modified herein, except that valves 3” and under shall be all bronze; conforming to ASTM
B62.

207-26.4.1 Class 250B Butterfly Valves. REPLACE the Section with the following:
Not Used
SECTION 216 - DETECTABLE WARNING TILES

216-1.2 Materials. To the City Supplement, DELETE in its entirety and SUBSTITUTE with the
following:

Materials for DWT specified herein shall be per the City's Approved Materials List (AML). The tiles
shall have the manufacturer's logo stamped permanently on the product with identifying information
such as model number and type.

a)  The Stainless Steel Cast in Place DWT shall be of 16 gauge Type 304L with an integral
micro-texture non-slip surface stamped into the stainless steel plate on the top of the domes
and in the field surface between the domes. It shall have an ultra violet stabilized coating.

b)  Vitrified Polymer Composite (VPC) Cast in Place DWT shall be an epoxy polymer
composition with an ultra violet stabilized coating employing aluminum oxide particles in the
truncated domes. VPC Product shall be provided with a 5-year manufacturer written warranty
form materials and installation.

c)  For others materials and a complete listing of material physical property requirements refer to
the City's AML.
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PART 3 - CONSTRUCTION METHODS
SECTION 300 - EARTHWORK

ADD: 300-4.8.1 Slope Repair. Slope repair must conform to the requirements in Section 300,
“Earthwork”, of the Standard Specifications, these special provisions, and as directed by the
Engineer. The provision in Section 300-4.4 of the City Supplement to cut into the embankment 6 feet
horizontally shall not apply to slope repair work. Slope repair shall consist of benching into the
existing slope as required to remove eroded soils to a firm foundation, backfilling eroded areas,
grading or hand shaping slope and compacting eroded areas at the locations shown on the plans.
Prior to slope repair work, clear the area in accordance with Section 300-1, “Clearing and Grubbing”
of the Standard Specifications and these special provisions. Embankment for slope repair shall be
obtained from the bottom of slopes or adjacent areas as directed by the Engineer, local borrow sites,
or from an established commercial source in the work vicinity. Embankment material removed from
adjacent areas or the bottom of slopes for the purpose of filling existing eroded slopes shall be
removed uniformly without leaving pits, holes or low areas. The slope repair areas, and adjacent
areas from which embankment material has been obtained, shall be graded to a uniform slope line.

ADD: 300-4.8.2 Measurement and Payment. Slope repair areas will be measured prior to starting
slope repair work by the square foot (slope measurement). Areas from which material is taken for the
slope repair work will not be measured or paid for. The contract price paid per square foot for slope
repair shall include full compensation for furnishing all labor, materials, tools, equipment, and
incidentals, and for doing all the work involved in slope repair, including embankment materials, and
preparation of the areas upon which embankment materials are to be placed, as shown on the plans, as
specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

SECTION 302 - ROADWAY SURFACING

302-1.9 Traffic Signal Loop Detectors. To the City Supplement, DELETE the second paragraph
and SUBSTITUTE with the following:

Traffic detector loops shall be reinstalled prior to resurfacing of the related street within 15 days from
completion of all preparatory work including milling, cutting and grinding. The Contractor shall
contact the City of San Diego's Street Division, Traffic Signal Maintenance at 619-527-8052 north of
Interstate 8 or 619-527-8053 south of Interstate 8 to request loop layout.

ADD: 302-5.2 Pavement Restoration Adjacent to Trench. Pavement restoration adjacent to
trench shall include the replacement of existing pavement adjacent to the proposed trench and outside
the trench limits, that was previously broken or displaced.

Prior to the commencement of the Work, the Contractor shall meet with the Engineer and determine
the limits of the pavement to be replaced. If the Contractor does not meet with the Engineer before
removing the pavement, all replacement outside the limits of the proposed trench resurfacing shall be
at the Contractor’s expense.

Existing pavement shall be removed in accordance with Section 300-1.3.2. Prior to pavement
restoration, existing subgrade shall be prepared in accordance with 301-1, “SUBGRADE
PREPARATION.” If any existing unsuitable subgrade as determined by the Engineer is encountered,
it shall be replaced with imported backfill in accordance with 306-1.3.7, “Imported Backfill” prior to
preparation.
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302-5.2.1 Measurement and Payment. Payment for pavement restoration adjacent to trench will be
made on a square foot basis as shown in the Bid in accordance with 302-6.8, “Measurement and
Payment.” Unless Bid includes separate Bid item(s), the following shall be included in the payment
for pavement restoration adjacent to trench:

a)  saw-cutting existing edges,

b)  removal and disposal of existing pavement,

c)  subgrade preparation including imported backfill material,
d)  form work,

e)  placement, curing, and protection of new pavement, and
f) placing class “F” asphalt where required.

302-6.1 General. To the City Supplement, Last paragraph, DELETE in its entirety and
SUBSTITUTE with the following:

Prior to placing concrete, existing subgrade shall be prepared in accordance with 301-1,
“SUBGRADE PREPARATION.”

If any existing unsuitable subgrade, as determined by the Engineer, is encountered it shall be replaced
in accordance with 300-2.2, “Unsuitable Material.”

302-6.8 Measurement and payment. To the City Supplement, DELETE in its entirety.

303-5.10.2 Payment. To the City Supplement, 2" paragraph, DELETE in its entirety and SUBSTITUTE
the following:

Additional concrete sidewalk and curb quantities beyond the 15’-0" will be paid for in accordance with
the Contract unit price for additional curb and additional sidewalk.

302-13.4 Application. To the City Supplement, DELETE the second paragraph and SUBSTITUTE
with the following:

Sealant shall be applied from the bottom of the crack up to the surface in a manner which does not
result in sealant bridging or pockets of entrapped air. The sealant shall be applied to a slightly
overfilled condition and then leveled with a squeegee. The width of sealant remaining on the surface
shall not exceed 1.5” on either side of the crack. Any debris blown onto adjacent gutters, sidewalks,
parkways, medians, intersections or other areas shall be removed prior to the end of the Working Day.

SECTION 306 - UNDERGROUND CONDUIT CONSTRUCTION

306-1.2 Pipe Laying. ADD the following paragraphs:

Each section of pipe shall be carefully lowered into the trench using slings in such a way that the
coating and lining are not damaged by flexure or abrasion. The bell or collar of the pipe length
previously laid, the spigot of the length being laid shall be thoroughly cleaned and coated with an
approved lubricant. The spigot shall then be entered into the bell or collar and forced home. The
joint shall be made carefully to avoid unique stressing of or impact damage to, the pipe, and stabbing
as a method of installation will not be permitted.
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The pipe shall not be dragged along the bottom of the trench but shall be securely supported by the
slings until the joint is assembled. Each spigot shall be inserted into the bell or collar the distance
shown on the approved fabrication drawings so as to properly seat and to avoid cumulative gain or
loss of laying length.

For pipes having steel joint rings, abutting lining and abutting coatings shall be separated by not less
than 1/2 inch at each joint, and mortar shall be chipped if necessary to obtain such minimum space.
Great care shall be taken not to expose the pipe reinforcement while chipping. Suitable excavations
shall be provided in the bedding material for removal of the slings, without damaging the coating,
after assembly of the joint. Sling removal holes shall be filled, the pipe length securely blocked on its
proper alignment, and the barrel partially backfilled. For pipe having steel joint rings, the space
around the joints shall be kept clear of backfill material to permit completion of the joint work.
Blocking shall be removed as soon as the pipe length is firmly held by its partial backfill.

Unless otherwise provided, the contractor shall furnish and install all pipes, specials, fittings, closure
pieces, valves, supports, bolts, nuts, gaskets, jointing materials, and all other appurtenances as shown
and as required to provide a complete and workable installation. Where pipe support details are
shown, the supports shall conform thereto and shall be placed as indicated complete and adequate
regardless of whether or not supporting blocks and welded joints shall be provided. At all times when
the work on installing pipe is not in progress, all openings into the pipe and ends of the pipe in
trenches or structures shall be kept tightly closed to prevent entrance of animals and foreign materials.
The contractor shall take all necessary precautions to prevent the pipe from floating due to water
entering the trench from any source, shall assume full responsibility for any damage due to this cause,
and shall at his own expense restore and replace the pipe to its specified condition and grade if it is
displaced due to floating. The contractor shall maintain the inside of the pipe free from foreign
materials and in a clean and sanitary condition until its acceptance by the owner. Contractor shall
make allowance for expansion of pipe due to sunlight and welding during construction by procedures
such as leaving pipe unwelded for lengths of about 300 feet and then returning later to make welds.

Field welding shall be in accordance with Section 304-1.9, Welding. A minimum of 10% of the field
welds shall be tested with the non-destructive penetration dye test per ASTM E165. If any failures
are found, an additional 10% of the welds shall be tested at the Contractor’s expense.

306-1.2.14 Thrust Blocks and Anchor Blocks. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:

At least 10 Working Days prior to construction of thrust blocks and anchor blocks for 16” and larger
water mains, the Contractor shall excavate via potholing and expose the soil to the depth of the
proposed water main at locations approved by the Engineer. The Engineer will confirm the design
when shown on the Plans or will provide the design details within 10 Working Days after the
Engineer has observed the exposed Site.

If there are conflicts with adjacent utilities that prohibit the installation of the concrete blocks, the
Contractor shall immediately notify the Engineer.

306-1.4.5 Water Pressure Test. REPLACE the second paragraph with the following:

Test pressure of pipe and fittings at the lowest elevation shall be 150% of the working pressure of the
system and no less than 100% of pipe pressure classification at the highest elevation.

REPLACE the last sentence of the last paragraph with the following:

The allowable leakage shall be 15 gallons per inch of diameter per mile of pipeline per 24-hour day.
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306-1.6 Basis of Payment for Open Trench Installations. To the City Supplement, DELETE in its
entirety and SUBSTITUTE with the following:

Second paragraph, DELETE in its entirety and SUBSTITUTE with the following:

The unit price bid for pipe and conduit in place shall be considered full compensation for all wyes,
tees, bends, monolithic catch basin connections, and specials shown on the Plans; the removal or
restoration of interfering portions of existing sewers, storm drains, and existing improvements as
shown on Plans; the closing or removing of abandoned conduit and structures; the excavations of the
trench; the control of ground and surface waters; the preparation of subgrade; placing, joining and
testing pipe; backfilling the trench; permanent resurfacing; disposal of excess excavation; temporary
resurfacing when not a Bid item; and all other work necessary to install the pipe or conduit, complete
in place.

Third paragraph, after the word "backfill" ADD: "disposal of all excess excavation,"
ADD the following:

a)  The Unit Price bid for thrust and anchor blocks shall include the payment for the thrust
blocks and anchor blocks for water main 16 and larger.

b)  Thrust blocks and anchor blocks for water mains 12" and smaller shall be included in the Bid
item for water mains.

c)  Payment for subsurface investigations e.g., potholing for thrust blocks and anchor blocks for
water mains 16” and larger shall be included in the Bid item for water main.

d)  Payment for meter assembly shall be included in the various Bid items unless a pay item has
been provided for Meter Assembly. The concrete pad, fence, gate, associated piping, and
coordination with City Forces shall be included in the payment for the meter assembly.

e) Payment for valves, fire hydrant assembly and marker, fire service assembly, fire service
connection, and backflow preventer shall be included in the unit price Bid items for Valves,
Fire Hydrant Assembly and Marker, Fire Service Assembly and backflow preventer, Fire
Service Connection, and Backflow Preventer.

) Removal of existing Fire Hydrant and all appurtenant work shall be included in the Bid item
for Fire Hydrant and Assembly and Marker.

g)  Payment for underdrains shall be included in the unit Bid item for “Underdrains.”

h)  The quantity of filter fabric to be paid for will be measured in square yards of the area
covered, not including additional fabric for overlap. The guantity of permeable material to be
paid will be measured by tons.

306-1.7 House Connection Sewer (Laterals) and Cleanouts. To the City Supplement, 2™
paragraph, DELETE in its entirety and SUBSTITUTE with the following:

Laterals shall be replaced and shall include a cleanout at property line. Lateral connections at the
property line shall be made with stainless steel shielded couplings. The Plans show the approximate
location of the laterals. Connections at the main shall be made using a “wye” cut-in. Saddle
connections shall not be permitted.
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ADD: 306-13.2 Pipe Separations. Pipe installation shall be in compliance with the State’s health
standards for separation and the following:

a)

b)

c)

d)

e)

f)
9)

The Contractor shall notify the Engineer immediately if sewer and water pipes, whether
existing or proposed, are found to be closer than 4’ horizontally or 1” vertically.

When a proposed water main is installed above an existing sewer main, no connection joints
shall be within 8’ outside the sewer main crossing on both sides.

When a proposed water main is installed below an existing sewer main, no connection joints
shall be within 10’ of the sewer main crossing on both sides.

When a proposed sewer main is installed above an existing water main, no connection joints
shall be within 10° outside the water main crossing on both sides.

When a proposed sewer main is installed below an existing water main, no connection joints
shall be within 4’ outside the water main crossing on both sides.

Dimensions shall be measured from outside pipe wall to outside pipe wall.

If 17 vertical separation cannot be maintained between proposed and existing utilities, 6” —
11” sand cushion per 200-1.5, “Sand” and 1” neoprene pad shall be installed as shown on
Plans. The neoprene pad shall be 1” thick and wide enough to extend a minimum of 6”
horizontally beyond the outside pipe wall. Neoprene pads shall have hardness between 50-70
durometers, as manufactured by Hoffmeyer Company, Industrial Rubber Supply, or approved
equal. The neoprene pad shall be installed immediately below or on top of the existing utility.
The sand cushion shall be placed between the neoprene pad and the proposed pipe.

306-13.3 Utility Crossings. To the City Supplement, DELETE in its entirety.

306-14 WATER SERVICES. To The City Supplement, DELETE in its entirety and SUBSTITUTE
with the following:

ADD:

306-14 WATER SERVICES. Each service shall have its own meter unless specified

otherwise on the Plans. Water Services shall conform to 207-25, “POLYVINYL CHLORIDE (PVC)
PRESSURE PIPE” and 207-26, “PIPE APPURTENANCES.”

PART 7 - WATER WORKS

SECTION 700 - WORK INVOLVING THE CITY FORCES.

To the City Supplement, DELETE in its entirety and SUBSTITUTE with the following:

700-1 CITY FORCE WORK.

700-1.1 General.

a)

This subsection covers items of Work that involve coordination with and the services

provided by the City Forces. The Contractor shall provide those services that are typically
provided by the City Forces, in accordance with the applicable Specifications here if:

1. additive alternates are awarded, or

2.  those services are shown on the Plans or in the Bridging Documents.
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b)  The City Forces or the Contractor will be responsible for providing the residents with water
service, by means of high-lining (i.e., temporary above ground supply lines), during
construction as shown on the Plans.

¢)  Only City Forces will isolate the water system, and perform all shutdowns by closing valves
on water mains. Trial shutdowns will be performed by the City at all shutdown locations.

d)  The City's Public Utilities Department, (619) 527-7423, shall be notified by the Contractor 20
Working Days prior to beginning of Work that involves high-lining, cutting and plugging of,
or making connection to the exiting water mains. The beginning of the Work shall be
scheduled at the pre-construction meeting. The City is responsible for cost of the City Forces
work. The Engineer will coordinate all interactions between the Contractor and the City
Water Operations Division, the City Water Quality Laboratory, and other City organizations.

e) The Work shall be done in accordance with the applicable AWWA standards and State
Department of Public Health codes.

f)  The Contractor shall reconnect existing fire services and fire hydrants, after the acceptance of
the new water main. The Contractor shall re-energize fire services and shall coordinate the
Work with the property owner(s). The Contractor shall reconnect water services to the
meters.

700-1.3 Connections to the Existing System. The City Forces will be responsible for making
connections and cut-ins to the existing mains as part of the base Bid

700-1.3.1 Connection by the City Forces. The Contractor shall provide the following information
about the main prior to connections:

a)  condition of pipes and valves,
b)  type of fitting and joint to which connection is to be made (i.e., construction), and
c) alignment, elevation, and location of the water main and any fittings.

700-1.3.1.1 Connection by the City Forces When the City Forces Cut and Plug the Existing
Main. The City Forces will isolate existing water main to be replaced by the Contractor. The City
forces will mark location, elevation, and approximate grade of existing main on street pavement and
record this information for future use. The Contractor shall consult and cooperate with the City
Forces’ supervisor to ensure that the information is understood and used correctly. Within the last 10'
to be installed by the Contractor, the Contractor shall install bends, concrete thrust blocks, short
lengths of pipe, and other appurtenances necessary to put the new installation on line and grade with
the existing pipe.

700-1.3.1.2 Connection by the City Forces When the City Forces Do Not Cut and Plug the
Existing Main. The Contractor shall expose the existing water main where the Work ends. The
Contractor shall be responsible for determining the elevations of existing water mains and fittings.
The new water main shall be at the same grade and parallel alignment as the existing main and shall
be no farther away than 1' from the existing water main. At the option of the Contractor, one or two
bends or pulled joints may be used to accomplish this condition.
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700-1.3.1.3 Furnishing Materials. If required in the Contract Documents, the Contractor shall
furnish the necessary materials for the City Forces’ connection and cut-in work as shown on the Plans
to the City. The Contractor shall coordinate closely with the City Forces for the delivery of
materials. The delivery location for furnished materials shall be determined by the City Forces. No
materials shall be delivered to the City until the City Forces are ready to construct the work, unless
otherwise specified, in writing, by the City.

700-1.3.1.4 Pavement Restoration for the City Forces Final Connection. Within 10 days
following the completion of the City Forces final connection work in the Project areas, the Contractor
shall remove all temporary resurfacing, saw cut trench area, compact sub-grade and restore affected
area with permanent resurfacing in accordance with 302-6, “Portland Cement Concrete Pavement”
and City of San Diego Standard Drawings.

700-1.3.1.5 Payment. The payment for the furnished material for the City Force connection and cut-
in work shall cover materials (i.e., fittings, valves, and hardware) including delivery and unloading.
The Contractor will be paid under the lump sum Bid item for "Contractor Furnished Materials for
City Forces Connection and Cut-in Work for Mains 16-inch and Larger.”

Traffic control, saw cutting the trench area, trench cap, and other spot repairs in the vicinity of
disturbed area at each restored connection shall be included in the Bid item for Pavement Restoration
for the City Forces Final Connection. Asphalt Overlay and Slurry Seal will be paid under
separate Bid items.

700-1.3.2 Connections to the Existing System by Contractor. If required in the Contract
Documents, the Contractor shall make the connection (e.g., cut-in or tie-in) to the existing mains as
shown on the Plans, specified in these specifications, and in conformance with the latest standards of
the State Department of Public Health. Suitable facilities shall be provided by the Contractor for
proper de-watering, drainage, and disposal of all water removed from the excavation and pipe without
damage to adjacent property. The Contractor shall locate and expose the existing water main to
which connection is to be made prior to and in advance of trenching to permit grade and alignment
changes as approved by the Engineer. In the presence of the Engineer or an authorized City Public
Utilities Department, Water Operations Division employee familiar with the water system), the
Contractor shall make the connections as shown on the Plans regardless of the condition or location
of the existing pipe, valves, and fittings with no adjustment in the Contract Price.

700-1.3.2.1 Submittals. The Contractor shall submit Shop Drawings, Working Drawings, and other
information in accordance with 2-5.3, “Submittals” prior to start of construction. The drawings and
other descriptive material shall adequately describe procedures to be used, materials to be furnished,
any related pipeline appurtenances, and trench shoring. Each drawing shall be reproducible original,
accompanied by 6 copies of all submitted information. If approved without change or correction, two
approved copies will be returned to the Contractor. The Contractor shall include all time impacts of
protecting the existing water main in the Schedule.

700-1.3.2.2 Utility Verification for Connection Location. The Contractor shall pothole the location
and depth of all utilities to verify that there are no utility conflicts prior to excavation.

The Contractor shall locate and confirm vertical and horizontal locations, size, shape, materials, and
construction of existing water mains.
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700-1.3.2.3 Notification and Timing of Shutdowns. The Contractor shall coordinate the Work with
the City Water Operations Division, and notify them a minimum of 20 Working Days after
Engineer’s approval of the Contractor’s work plan and prior to any shutdown of an existing water
line. The City Forces will perform all shutdowns including trial and final attempts. If the Contractor
fails to keep the field appointments, the City will bill the Contractor for scheduled the City Forces
waiting or standby time and the costs incurred by the City for notification of its customers for the
subsequent appointment.

The Contractor shall schedule the requested shutdowns during low demand times. Unless otherwise
shown on the Plans, the Contactor shall assume residential areas may be done during the day, and all
commercial and industrial areas, including all areas with schools, or businesses, shall be shut down at
night. The Contractor shall coordinate with the City’s Public Utilities Department to verify the
appropriate times prior to construction. The City may refuse to shutdown a water line on the day
requested by the Contractor due to operational circumstances (e.g.,., business cannot withstand a
shutdown of water at that time; other connecting distribution systems are out of service at the same
time; high water demands by customers; etc.) or other reasonable concerns by the City. No request
will be denied for arbitrary reasons.

The Contactor shall notify the Engineer 5 Working Days prior to any work that will affect water
service. The Contractor shall prepare and distribute, after approval by the City, written notification 3
Working Days prior to starting Work on any water main that will affect service. This notification
shall be delivered door-to-door to water users in the affected area. A copy shall be delivered to the
Engineer on the date of user notification.

The Contractor shall notify all consumers with fire services 20 Working Days in advance of any
shutdown.

700-1.3.2.4 Connection. Prior to connecting to existing water main, the Contractor shall have all
personnel, material and equipment ready to connect the fittings to the existing mains to minimize the
shutdown time. The City may postpone or reschedule any shutdown operation if for any reason the
City determines that the Contractor is improperly prepared with competent personnel, equipment, or
materials to proceed with the connection.

When installing a cut-in tee or cross with new valves, reducers or other fittings that is larger than the
existing pipe, the new assembly shall be installed at the depth sufficient to allow the valve to remain
below the subgrade of the street which may necessitate lowering the existing pipe. The Contractor
shall provide and install the entire assembly -including valves and reducers and any other hardware
necessary under the City inspection in accordance with the City Standards. The entire assembly shall
be connected in advance to facilitate the expedient connection to existing main.

The Contractor shall clean and disinfect the connection in accordance with AWWA C651.

Shutdown of the water main and Connection operations shall be coordinated with high-lining
operation and shall be completed within timeline specified in these specifications.

If Connection operation exceeds the time as identified in the notification, causes health and safety
risks, or disruption of water service to the consumers, the Contractor shall notify the Engineer and the
City’s Station 38 at (619) 527-7660 for assistance to provide potable water and temporary high-lines
to restore water to the affected consumers. The City will order necessary corrective measures. All
costs for corrective measures shall be paid by the Contractor. The Contractor shall be liable to the
City for the costs of the City Forces’ emergency work.
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If existing valves leak excessively once closed during the isolation of the segment that is going to be
connected, the Contractor shall use methods at the Contractor’s disposal to work with the resulting
leakage. If the influx of water cannot be controlled with two 2-inch pumps sufficiently to complete
the work, then the shutdown shall be rescheduled, as agreed upon by the City and Contractor.

700-1.3.2.5 Quality Control. The connection Work shall be in the presence of the Engineer or a
Public Utilities Department, Water Operations Division employee familiar with the water system. The
Contractor shall take every precaution necessary to prevent trench water, dirt or debris from entering
the water mains during connection operation.

Under no circumstances shall a non-disinfected water main, which cannot be isolated and has not
passed bacteriological test, be connected to an existing disinfected water main.

700-1.3.2.6 Operation of Valves. Valves on the City’s water main system shall be cleaned and
operated only by the City Forces. The Contractor may exercise valves on services as necessary to
complete the Work.

700-1.3.2.7 Repair. If the water main is damaged by the Contractor’s operations, the Contractor
shall immediately notify the Engineer and the City Water Operations Division representative or the
City’s Station 38. The City Forces will perform all necessary repairs to the water main. The
Contractor shall be liable to the City for the costs of the City Forces’ repair work.

700-1.3.2.8 Compaction. Compaction of the trench after installation of the water main shall be in
accordance with 306-1.3, “Backfill and Densification.”

If the Work is located within a different jurisdiction or agency other than the City or private
easement, compaction shall meet the requirements of that agency or utility granting the permit.

700-1.3.2.9 Surface Restoration. The Contractor shall restore to its original grade and condition
surfaced areas in accordance with 7-9, “Protection and Restoration of Existing Improvements.” After
final connection is completed, the Contractor shall remove all temporary resurfacing, compact sub-
grade and restore affected area with permanent resurfacing in accordance with 302-6, “Portland
Cement Concrete Pavement” and City of San Diego Standard Drawings.

700-1.3.2.10 Payment. “Connection to The Existing System by the Contractor” e.g., cut-in or tie-in
will be paid under Bid unit prices for connections, and cut-ins and include furnishing and installing all
materials and labor to complete the work. Potholing for and protecting the water main while
performing the Work, information essential for making the connection, coordination of Work with the
City Forces, scheduling impacts, community outreach, materials and traffic control shall be included
in the payment.

700-1.4 Cut and Plug of the Existing System by the Contractor. The cut and plugs of the existing
system as part of the base Bid shall be performed by the City Forces.

700-1.4.1 Submittals. The Contractor shall submit Shop Drawings and Working Drawings and other
information for the cut and plug of existing water mains in accordance with 2-5.3, “Submittals.” The
submittals shall adequately describe procedures to be used e.g., distance from valves, thrust blocks for
temporary plugs, materials to be furnished, any related pipeline appurtenances, and trench shoring.
Each drawing shall be reproducible original, accompanied by 6 copies of all submitted information. If
approved without change or correction, 2 approved copies will be returned to the Contractor. The
Contractor shall include in the Schedule all time impacts to protect the existing water mains.

The Contractor shall submit traffic control drawings and obtain the Traffic Control Permit from the
City prior to the start of the cut and plug and reconnection operations.
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700-1.4.2 Utility Verification for Cut & Plug location. The Contractor shall pothole the location
and depth of all utilities to verify that there are no utility conflicts prior to excavation.

The Contractor shall locate and confirm vertical and horizontal locations, size, shape, materials, and
construction of existing water mains.

700-1.4.3 Notification and Timing of Shutdowns. The Contractor shall coordinate the Work with
the City Water Operations Division, and notify them a minimum of 20 Working Days after
Engineer’s approval and prior to any shutdown of an existing water line. The City Forces will
perform all shutdowns. If the Contractor fails to keep the field appointments, the City will bill the
Contractor for scheduled the City Forces waiting or standby time and the costs incurred by the City
for notification of its customers for the subsequent appointment.

The Contractor shall schedule the requested shutdowns during low demand times, Unless otherwise
shown on the Plans, the Contractor shall assume residential areas may be done during the day, and all
commercial and industrial areas, including all areas with schools, or businesses, shall be shut down at
night. The Contractor shall coordinate with the City’s Public Utilities Department to verify the
appropriate times prior to construction. The City may refuse to shutdown a water line on the day
requested by the Contractor due to operational circumstances (i.e., business cannot withstand a
shutdown of water at that time; other connecting distribution systems are out of service at the same
time; high water demands by customers; etc.) or other reasonable concerns by the City. No request
will be denied for arbitrary reasons.

The Contactor shall notify the Engineer 5 Working Days prior to any work that will affect water
service. The Contractor shall prepare and distribute, after approval by the City, written notification 3
Working Days prior to starting Work on any water main that will affect service. This notification
shall be delivered door-to-door to water users in the affected area. A copy shall be delivered to the
Engineer on the date of user notification.

The Contractor shall notify all consumers with fire services 20 Working Days in advance of any
shutdown.

700-1.4.4 Cut and Plug. Prior to cutting and plugging of the existing water mains, the Contractor
shall have all personnel, material and equipment ready to minimize the shutdown time. The
Contractor shall organize its workforce, equipment and operations to protect the existing water main
while performing the Work.

Shutdown of water main and cut and plug operations shall be coordinated with high-lining operation
and shall be performed during low demand times and shall be completed within the timeline specified
in these specifications.

After isolation of the mains, rarely does a completely dry condition exist in the trench. If the existing
valves leak excessively once closed during the isolation of the segment that is going to be plugged,
the Contractor shall use methods at Contractor’s disposal to work with the resulting leakage. If the
influx of water cannot be controlled with two 2-inch pumps sufficiently to complete the work, then
the shutdown shall be rescheduled, as agreed upon by the City and Contractor.

If the cut and plug operation exceeds the time as identified in the notification or causes health and
safety issues or disruption of water service to the consumers, the Contractor shall notify the Engineer
and the City’s Station 38 at (619) 527-7660 for assistance. The City will provide potable water and or
temporary high-lining to restore water to the affected consumers. The City will order necessary
corrective measures.

All costs for corrective measures shall be paid by the Contractor. The Contractor shall be liable to the
City for the costs of the City Forces’ emergency work.
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700-1.4.5 Quality Control. Cut and plug of existing water lines shall be completed in a safe, neat
and orderly manner. Plugs shall be capable of blocking pressurized main with no visual leak
detected. The Contractor shall take every precaution necessary to prevent trench water, dirt or debris
from entering the water mains during the capping or plugging operation.

Cut and plug shall not proceed if the City Public Utilities Department, Operations Division employee
familiar with the water system is not present for the duration of the cut and plug.

After the cut and plug operation, the water main and appurtenances shall be disinfected and field
tested by the Contractor in accordance with the latest edition of AWWA C651. The City Forces shall
take water samples for bacteriological tests in accordance with Section 7 of the AWWA C651.

Suitable facilities shall be provided for proper de-watering, drainage, and disposal of all water
removed from the excavation or pipe without damage to adjacent property.

700-1.4.6 Operation of Valves. Valves on the City’s water system shall be cleaned and operated
only by the City Forces. The Contractor shall exercise valves on services as necessary to complete the
Work.

700-1.4.7 Repair. If the water system is damaged by the Contractor’s operations, the Contractor
shall immediately notify the Engineer and the City’s Station 38 or the City Water Operations Division
representative. The City Forces will perform all necessary repairs to the water main. The Contractor
shall be liable to the City for the City Forces’ work for the repair.

700-1.4.8 Surfaced Areas Impacted by Cut & Plug. Surfaces impacted by excavation to install cut
and plug shall be temporarily backfilled, resurfaced, and maintained.

700-1.4.9 Payment. Locating e.g., potholing for and protecting the water main, coordination of
Work with the City Forces, any scheduling impacts, community outreach, furnishing and installing

materials, and traffic control shall be included in the unit price payment for “Cut and Plug of The
Existing System by the Contractor.”

ADD: PART 8 - ENVIRONMENTAL WORKS
SECTION 801 - WATER POLLUTION CONTROL

801-2.9 Post-Construction Requirements. To the City Supplement second paragraph, ADD the
following:

The decal-disc inlet markers shall be “das Duracast Curb Marker®” or approved equal.
ADD the following:
801-9.3 BMP Requirements. To the City Supplement, ADD the following:
c) WTAP shall be required when the Project exceeds the Maximum Disturbed Area

Requirements unless the grading Work is performed in phases that do not exceed the limit
shown on the Plans per phase.
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SECTION 807 — RESOURCE DISCOVERIES

ADD: 807-1.1 Environmental Document. The City of San Diego Environmental Analysis Section
(EAS) of the Development Services Department has prepared Notice of Exemption for Camino Del
Sur Recycled Water Conversion Project Project, as referenced in the Contract Appendix. The
Contractor shall comply with all requirements of the Notice of Exemption as set forth in Contract
Appendix.

Unless a separate Bid item has been provided for compliance with the City’s prepared environmental
document e.g., MMRP, payment shall be included in the various Bid items..

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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NOTICE OF EXEMPTION

(Check one or both)

TO: X RECORDER/COUNTY CLERK FROM: CITY OF SAN DIEGO
P.O.BOX 1750, MS A-33 DEVELOPMENT SERVICES DEPARTMENT
1600 PACIFIC HWY, ROOM 260 1222 FIRST AVENUE, MS 501
SAN DIEGO, CA 92101-2422 SAN DIEGO, CA 92101

OFFICE OF PLANNING AND RESEARCH
1400 TENTH STREET, ROOM 121
SACRAMENTO, CA 95814

PROJECT NO.: WBS # B-10200.02.06 PROJECT TiTLE: CAMINO DEL SUR RECYCLED WATER PIPELINE
CONVERSION

PROJECT LOCATION-SPECIFIC: The project is located in the public right-of-way on Camino Del Sur, Torrey Santa Fe Road and
Torrey Meadows Drive.

PROJECT LOCATION-CITY/COUNTY: San Diego/San Diego

DESCRIPTION OF NATURE AND PURPOSE OF THE PROJECT: The project includes the conversion of 2600 lineal feet of existing 12-inch
pipeline from potable to recycled water and the construction of a new 16 inch potable water pipeline within the right-of-way on Camino Del Sur
between Torrey Meadows Drive and Torrey Santa Fe Road. The project will also install 150 lineal feet of 24-inch recycled water pipeline
between Torrey Santa Fe Road and State Route 56. No impacts to biological or archacological resources are anticipated as all work would occur
in the improved right-of-way.

NAME OF PUBLIC AGENCY APPROVING PROJECT: City of San Diego
NAME OF PERSON OR AGENCY CARRYING OUT PROJECT: City of San Diego/Engineering and Capital Projects Department
John Stohr, Associate Engineer
600 B Street, Suite 700
San Diego, CA 92101
619-533-6626
EXEMPT STATUS: (CHECK ONE)
() MINISTERIAL (SEC. 21080(b)(1); 15268);
) DECLARED EMERGENCY (SEC. 21080(b)(3); 15269(a));
() EMERGENCY PROJECT (SEC. 21080(b)( 4); 15269 (b)(c))
() CATEGORICAL EXEMPTION:
X) STATUTORY EXEMPTIONS: 15282 (K)- PIPELINES LESS THAN ONE MILE IN LENGTH.

REASONS WHY PROJECT IS EXEMPT: The project is limited to the installation of pipelines and the conversion of those pipelines from potable
water to recycled water within the existing right-of-way. The action involves a minor expansion of use to allow for a 150 foot long pipe
connection. However, it will not result in any impacts to sensitive biological or archaeological resources. Furthermore, the project meets the
criteria in CEQA Section 15282(k) which allows for the construction pipelines less than one mile in length as set forth in Sec. 21080.19 of the
Public Resources Code.

LEAD AGENCY CONTACT PERSON: Jean Cameron TELEPHONE: (619) 446-5379
IF FILED BY APPLICANT:

1. ATTACH CERTIFIED DOCUMENT OF EXEMPTION FINDING.

2. HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBLIC AGENCY APPROVING THE PROJECT?

()Yes ()No

IT IS HEREBY CERTIFIED THAT THE CITY OF SAN DIEGO HAS DETERMINED THE ABOVE ACTIVITY TO BE EXEMPT FROM CEQA

%/2,.wz/

CAMERON/SENIOR PLANNER DATE
CHECK ONE:
(X) SIGNED BY LEAD AGENCY DATE RECEIVED FOR FILING WITH COUNTY CLERK OR OPR;

( ) SIGNED BY APPLICANT

Revised July 13, 2011mjh
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT ' EFFECTIVE DATE
PAGE 10F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and
charges for fire hydrant meters.

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15
23 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4 California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7 Water Department Director

Reference

2.8 State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for
Backflow Prevention

2.10  American Water Works Association Standards for Water Meters

2.11  U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3 DEFINITIONS

3. Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred
to as Construction Meters.)
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 20F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
3.2 Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.
33 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.
4, POLICY
4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.
4.2 Fire hydrant meters will have a 2 2" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.
4.3 The use of private hydrant meters on City hydrants is prohibited, with

exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions: '

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of

San Diego water system will be allowed to continue using the
meter under the following conditions:

L. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 30F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2 The meter must be properly identifiable with a clearly

labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

3. All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

4. All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

5. All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

6. These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If -
not tested, the meter will not be allowed for use in the City
of San Diego.

% All private fire hydrant meters shall have backflow devices
attached when installed.

8. The customer must maintain and repair their own private
meters and private backflows.

9 The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.
10.  When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT

DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT ' EFFECTIVE DATE
PAGE 40F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

11.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs. Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 2 “National Standards Tested
(NST) fire hydrant male coupling.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

45 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

L

Temporary irrigation purposes not to exceed one year.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 50F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2 Construction and maintenance related activities (see Tab 2).
b. No customer inside or outside the boundaries of the City of San

Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

& The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

d. Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

e. At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

f: No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.
g. After the fees have been paid and an account has been created, the
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI S5:2T Water Department
SUBJECT EFFECTIVE DATE
PAGE 60F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

4.7 Relocation of Existing Fire Hydrant Meters

a. The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

b. The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

c. Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

4.8 Disconnection of Fire Hydrant Meter

a. After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

b. Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 70F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

for removal of the meter.

é. Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

d. Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

e. Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding
balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for
consideration.

6. MOBILE METER

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City
owned Fire Hydrant Meter from the Meter Shop. The customer
mounts the meter on the vehicle and brings it to the Meter Shop for
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 80F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

inspection.  After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

b) Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 90F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

7 FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.

The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2  If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3 Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4 In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 100F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

8.5  If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Water Department Director

Tabs: 1. Fire Hydrant Meter Application

2, Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service
APPENDIX

Administering Division: = Customer Support Division

Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicle Mounted
Mobile Meter
Program, Fire Hydrant Meter

Distribution: DI Manual Holders
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Depariment - METER SHOP 6 R
Conirko ; 19527 7449 -
2797 Canino Challes # Son Disgo, Colfomia 921055097 . R e
Meter Information FAX 6195273125 (P! q s

Fire Hydrant Location: (Attach detailed map, Thomas Bros. map

location or construction drawing.)

-

Specific Use of Water:

Any return to Sewer or Storm Drain, if so, explain:

=stimated Duration of Meter Use:

Check Box if Reclaimed Water

Company Information

Company Name: .
Mailing Address-

City: State: Zip Code: Phone: ()
‘Business License #: *Contractor License #:

“A copy of the Contractor's License and/or Buslin ess License s required at the time of meter issuance.

IName and Title of Agent: Phone: ()

Site Contact Name and Title: . ;. F et 5 o \Phone: (2vad: o
Pager®_ iR B E i e s |Gl s ()
HeSpﬁnsiblé Party :.\'ame: ] ' Title: -_ -

Social Security or Cal ID #: Phone: ()
Signature: Date:

(Guarantees payment of all charges resulting Irom the use of this meter. Insures that employees of this organization understand the proper use of Fire Hydranl Meler.

Fire Hydrant Meter Removal Request

Check Box to Request Removal of Above Meter Requested Removal Date:
Provide current Meter location if different from above:
Signature: Title: Date: ‘
hone: () Pager: ()
For Office Use Only :
City Meter:
CIS Account

Meter Seral %

Weter Male & Sl

o

e

$1,108.45 — FOR 24 HR INSTALLATION
. $1,052.26 — FOR 48 HR INSTALLATION

Appendix B - Fire Hydrant Meter Program
Camino Del Sur Recycled Water Conversion Project

f‘HMApp - Created: 11/2/00-hip

80 | Page



“Exhibit B”
CONSTRUCTION AND MAINTENANCE RELATED ACTIVITIES WITH NO RETURN TO SEWER:

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
. Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro blasting

Hydro Seeding

Irrigation (for establishing irrigation only; not continuing irrigation)

Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping -

Water Tanks

Water Trucks

Window Washing

Note: If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charged.
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Date

Name of Responsible Party
Company Name and address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # located at (Meter location address)
ends in 60 days and will be removed on or after, _(Qg_m_nzgmmm) Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation date. If
you require an extension, please refer to the Water Departments’, Department Instruction (D.1.) 55.27 for
further information and procedure.

Mail your request for an extension to :
City of San Diego, Water Department
Attn: Meter Services

2797 Caminito Chollas

San Diego, Ca. 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant “Hot Line” at: _(00x) socx-
oo,

Sincerely,

" City of San Diego Water Department
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' City of San Diego

VOLE
- Department
1Date:

Meter Information

Fire Hydrant Meter
Relocate/Removal Request

(EXHIBIT D)

Instruction: Complete pertinent information then FAX both form and map
to (sox) xxx-xxxx, mail, or hand-deliver to the City of San Diego, Water-
Deparmtnet/Meter Shop at: 2707 Caminito Chollas

San Diego, CA 92105

illing Account #:

Requested Move Date:

[Current Fire Hydrant Meter Location:

Wew Meter Location: (Attach a detailed map, Thomas Bros map location or construction drawing.)

Company Information

Company Name:

Wailing Address

City: State: 1Zip Code: Phone: ( )
Name and Title of Requestor: Phone: ( )

[Responsible Party Name at)thorizing relocation fee:

Signature:

Title: . Date:

IFire Hydrant Meter Removal Request

Check Box to Request Removal of Above Meter [requested Removai Date:

[Provide current Meter location if different from above:

Signature:

Title: Date:

hone: ()

Pager: ( )

FHM Relocate_Removal Form

Appendix B - Fire Hydrant Meter Program

FHM App  Created: 11/2/00-htp
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Appendix C

Materials Typically Accepted by Certificate of Compliance
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Materials Typically Accepted by Certificate of Compliance

1. Soil amendment

2. Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4, Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads

0. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

11. Plain and reinforcing steel

12. Structural steel

13. Structural timber and lumber

14.  Treated timber and lumber

15. Lumber and timber

16.  Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch
18. Structural metal plate pipe arches and pipe arches
19. Perforated steel pipe

20. Aluminum underdrain pipe

21.

slip joints
22, Metal target plates
23. Paint (traffic striping)
24.  Conductors
25. Painting of electrical equipment
26. Electrical components
217. Engineering fabric
28. Portland Cement
29. PCC admixtures
30. Minor concrete, asphalt
31.  Asphalt (oil)
32. Liquid asphalt emulsion
33. Epoxy

Appendix C - Materials Typically Accepted by Certificate of Compliance
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Appendix D

Sample City Invoice
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City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:
Project Name: Contractor's Address:
SAP No. (WBS/10/CC)
City Purchase Order No. Contractor's Phone #: Invoice No.
Resident Engineer (RE): Contractor's Fax #: Invoice Date:
RE Phone#: RE Fax#: Contact Name: IBilling Period:
.. Contract Authorization Previous Estimate This Estimate Totals to Date
Item # Item Description - - -
Unit Qty Price Extension | %/QTY | Amount |% / QTY] Amount % [ QTY Amount
1 |2 Parallel 4" PVC C900 LF 1,380 $34.00(  $46,920.00
2 |48" Primary Steel Casing LF 500 $1,000.00( $500,000.00
3 |2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00
4 |Construction and Rehab of PS49 |LS 1| $150,000.00( $150,000.00
5 |Demo LS 1| $14,000.00 $14,000.00
6 |Install 6' High Chain Link Fence |LS 1 $5,600.00 $5,600.00
7 |General Site Restoration LS 1| $3,700.00 $3,700.00
8 |10" Gravity Sewer LF 10 $292.00 $2,920.00
9 [4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 |Bonds LS 1| $16,000.00/ $16,000.00
11 |Field Orders AL 1 80,000 $80,000.00
11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00(  $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 |Certified Payroll LS 1 $1,400.00 $1,400.00
CHANGE ORDERS
Change Order 1 4,890
Items 1-4 $11,250.00
Item 5-Deduct Bid Item 3 LF 120 -$53.00]  (86,360.00)
Change Order 2 160,480
Items 1-3 $95,000.00
Item 4 Deduct Bid Item 1 LF 380 -$340.00| ($12,920.00)
Item 5-Encrease bid Item 9 LF 8 $9,800.00($78,400.00
Change Order 3 (Close Out) -121,500
Item 1 Deduct Bid Item 3 53 -500.00| ($26,500.00)
Item 2 Deduct Bid Item 4 LS -1 45,000.00( ($45,000.00)
Items 3-9 1] -50,500.00| ($50,500.00)
Total
SUMMARY This $ - Total Billed $0.00
A. Original Contract Amount Retention and/or Escrow Payment Schedule
B. Approved Change Order 1 Thru 3 Total Retention Required as of this billing
C. Total Authorized Amount (A+B) Previous Retention Withheld in PO or in Escrow
D. Total Billed to Date Add'l Amt to Withhold in PO/Transfer in Escrow:
E. Less Total Retention (5% of D) Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments
G. Payment Due Less Retention Contractor Signature and Date:
H. Remaining Authorized Amount | | |
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Hydrostatic Discharge Form
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APPENDIX

Hydrostatic Discharge Requirements Certification (pischarge Events < 500,000 gpd)

All discharge activities related to this project comply with the Regional Water Quality Control Board (RWQCB) Order No. 2002-0020, General Permit for Discharges of Hydrostatic Test Water and Potable Water to Surface Water and
Storm Drains as referenced by (http://www.swrcb.ca.gov/rwgch9/board_decisions/adopted_orders/2002/2002_0020.shtml), and as follows:

Discharged water has been dechlorinated to below 0.1 (mg/l) level; and effluent has been maintained between 6 and 9 (PH) based on:

is discharge within
acceptable limits?

Comment

Event Discharge Date & Discharge Time Meter Readings Test Results ’\é:aorplzgtf:t}ij:grs'?;srlzl *signature of personnel yes no
# Amount (GAL) (at source) (Chlorine / PH) (print)
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:
Date Start: Start:
Amt: End: End:

* By signing, | certify that all of the statements and conditions for hydrostatic discharge events are correct.

Project Name:

Work Order No.(s):

Have any thresholds have been exceeded? Per Order No. 2002-0020, would this be a reportable discharge and must be reported within 24 hours of the event? [Reportable discharge would include violation of maximum gallons per day, any upset which

exceeds any effluent limit]

Appendix E - Hydrostatic Discharge Form
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Appendix F

Performed Loop Construction
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PLAN DRAWING SYMBOL

ROUND CORNERS
TO REDUCE WEAR
OF LOOP WIRES

‘ DIRECTION
| OF TRAVEL

NOTES:

1. LOOP DIAMETER = 6'TYP

2. DEPTH OF CUT = 3 18" MIN

SAWCUT & WINDING DETAIL
MODIFIED TYPE E LIMIT LINE / CROSSWALK DETECTOR
REVISION | BY APPROVED DATE RECOMMENDED BY THE CITY OF SAN DIEGO
CITY OF SAN DIEGO - STANDARD DRAWING STANDARDS COMMITTEE

ORIGINAL | Kka [1. naGELVOORT  ov12 ﬁ{/ M
i 1/31/2012

COORDINATOR RCE. 85271  DATE

TYPE E MODIFIED LOOP DRAWNG  SPYE.104

NUMBER
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City of San Diego
ADDENDUM “A”

FOR

CAMINO DEL SUR RECYCLED WATER
CONVERSION PROJECT

BID NO.: K-13-5610-DBB-3
SAP NO. (WBS/IO/CC): B-10200

CLIENT DEPARTMENT: 2013

COUNCIL DISTRICT: 1

PROJECT TYPE: KA

For which proposals will be received at the Public Works Contracting Group, 1200 Third
Avenue, Suite 200, San Diego, California, until 2:00 PM on November 8", 2012.

A CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as though
originally issued with the bid package. Bidders are reminded that all previous
requirements to this solicitation remain in full force and effect.

B. BIDDER’s QUESTIONS

Q1. Part 1 — General Provisions, page 36 of 91 of specifications, “the Normal
Working Hours shall be 8:30 AM to 3:00 PM”, differs from that on the plan
sheets T-1 thru T-14 which states "Work Hours: 9:00 AM to 4:00 PM”. Please
advise as to which standard will be used during the construction of this project.

Al. Work hours shall be 9 AM to 4 PM.

C. VOLUME 1:

1. To the INVITATION TO BIDS, item 6, Contractor’s License Classification,
page 13, DELETE in its entirety and SUBSTITUTE with the following:

6. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with
the provisions of California Law, the Contractor shall possess valid
appropriate license(s) at the time that the Bid is submitted. Failure to

October 26, 2012 ADDENDUM "A" Page 1 of 2
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possess the specified license(s) shall render the Bid as non-responsive and
shall act as a bar to award of the Contract to any Bidder not possessing
required license(s) at the time of Bid.

The City has determined the following licensing classification for this
contract:

e Class A

Tony Heinrichs, Director
Public Works Department

Dated: October 26, 2012
San Diego, California

TH/bd/callji/ls
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City of San Diego

ADDENDUM “B”

FOR

CAMINO DEL SUR RECYCLED WATER
CONVERSION PROJECT

BID NO.: K-13-5610-DBB-3
SAP NO. (WBS/IO/CC): B-10200

CLIENT DEPARTMENT: 2013

COUNCIL DISTRICT: 1

PROJECT TYPE: KA

Engineer of Work Certification:

The engineering Specifications and Special Provisions contained herein have been prepared by or under the
direction of the following Registered Engineer:

Mﬂ#" “ / 7 /19\ Seal:
1) Registered Enginee Date

Moy . M, [ .2

2) For City Engineerg Date

1. CHANGES TO THE BID SUBMITTAL DUE DATE AND TIME

The bid opening date for this project has been extended to 2:00 PM on
November 20, 2012.

Proposals will be received at the Public Works Contracting Group, 1010 Second Avenue,
Suite 1400, San Diego, California, 92101.
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2. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as though
originally issued with the bid package. Bidders are reminded that all previous
requirements to this solicitation remain in full force and effect.

3. BIDDER’s QUESTIONS

Q1.

Al.

Q2.

A2.

Q3.

A3.

Q4.

Ad.

Q5.

AS.

Q6.

AG.

The project has a bid item for “Contractor Furnished Materials for the City Forces
Work”, which includes 16” butterfly valves. Will the Contractor also be required
to furnish all the bypass material for these valves?

Yes. See revisions to Drawing 36608-9-D in Section 7 below.

Bid item 36 shows 9 each of 16” Butterfly Valves but the drawing shows 11 each;
3-ea will be by Contractor and 8-ea by City forces?

See revised Bid Schedule included in this Addendum. Item 42 of the Bid
Schedule includes all Contractor Furnished Items for City Force Work.

Pay Item 41 shows 12,000-SF of Hydro Seed and referring us to standard specs
308-8. Please provide us the necessary specific seed mix the engineer required to
this hydro seeding.

The seed mix is provided on Drawing 36608-13-D.

Could you provide a copy of the Geotechnical report online for the Contractor to
review?

The Geotech Report can be accessed on our FTP site at the following location:

ftp://ftp.sannet.gov/OUT/ECP/2-7%20SUBSURFACE%20DATA/

Could you please provide an exact location of the Slope Repair plan construction
on drawing 36608-6-D complete with another cross street other than the SR-56?

It is located west along the Bike path and south of the Southeast abutment of the
SR-56 Bridge crossing over McGonigle Canyon. However, the only access is
from the North side of SR-56. Proceeding north on Camino Del Sur from SR-56
take a left at Torrey Meadows Drive; just shy of the Cul-de Sac go right on
Sunshine Drive. Access road is down and to the left.

Sheet C-4: 24” CML RC pipe is listed as the pipe. The CML RC pipe stands for
what type of pipe?

CML refers to “cement mortar lined,” RC refers to “reclaimed/ recycled water.”
Per the data table on Drawing 36608-5-D for the 24" steel recycled water pipe,
the pipe is listed as CML&TW in the “REMARKS” column. Per the
abbreviations on Drawing 36608-1-D, CML&TW stands for “Cement Mortar
Lined and Tape Wrapped”. Pipe, mortar, and tape wrap system shall be as
specified in Section 207 of the SSPWC, the WHITEBOOK, and the Special
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Provisions. Note that 1” mortar “rock shield” shall be applied over the tape wrap
system.

Q7. Sheet C-1 and C-2: On the 26” Steel Casing what is the specification of casing
material, what ASTM, etc.? (not listed in the specifications)

A7.  Casing pipe is specified in Section 207-10.2.1 of the Special Provisions.

Q8.  Sheet C-1 and C-2: On the 26” Steel Casing how is the casing welded, exterior
only with single pass weld?

A8.  Field welded joints shall be per the City of San Diego Standard Detail SDW-108.
Field welds for casing and recycled water pipes shall be outside weld. Welds
shall be in accordance with AWS D1.1.

Q9.  Can the casing be larger than the 26”2

A9. No. The project was designed using a 26” diameter casing pipe.

Q10. Isthe City doing the tie-ins of the pipe, and only the City?

A10. Refer to the Plans for “Work by City Forces” and “By Contractor” references.

Q11. The operational check for testing the mixing of Recycled and Potable, when is
that performed and by whom?

All. Refer to Drawing 36608-1-D, “Order of Work,” Item 4. The City will perform
the cross-connection test prior to Items 5 & 6. The Contractor shall coordinate
with the City for scheduling the test.

Q12. Are any Pipe Restraints required inside the casing besides the Stop Restraints
shown?

Al2. No.

Q13. Sheet C-4: Bike Path, we are going to be excavating next to the Bike Path, with
the tracks of the machine sitting on the Bike Path, it would be a safety issue to
keep the path open. How does the City propose we keep the bike path traffic safe
and open while working on the path?

Al13. The bike path shall remain operational during construction. The Contractor shall
determine how this will be accomplished.

Q14. Sheet C-2: On City Work item #2, the 16” Butterfly Valves, is the City going to
install the By-Pass piping and the Contractor only supply the materials?

Al4. There are no valves on Drawing 36608-3-D. The question appears related to
Drawing 36608-4-D in which case, Work Item #2 is installed by the Contractor
including bypass valves and piping. Work Item #1 is installed by City Forces
with the Contractor supplied materials.
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Q15. Bid item #8 is to obtain the Cal-Trans permit which is an allowance item since it
is an unknown. On page 47 section 7-5.2c says Contractor to pay for Caltrans
inspection. In past City jobs, the allowance item for the Caltrans permit included
the inspection cost. When we use the allowance item to obtain the Caltrans
permit, does that also include the Caltrans inspection cost too since the inspection
cost is an unknown also?

Al15. Yes, the inspection cost is part of the permit and reimbursement allowance bid
item.

4. CLARIFICATIONS

1. Contractor shall provide all flange adapters, gaskets, hardware, etc. for City Force
installed bypasses as necessary to complete the assemblies as shown on the
Contract Drawings. Detail 5 on Drawing 36608-13-D shows a Tee situation
bypass. Note that the bypass at Station 10+00 is for a cross situation and will
require an additional 16”X4” cross and a 4” gate valve to complete the bypass.

2. The Contractor installed bypass for the 16-inch butterfly valves at Station
10+62.02 and Station 35+48.13 only require a one-way bypass per the attached
detail. The Contractor installed by-pass at station 28+16.97 shall be per Detail 5
on Drawing 36608-13-D.

(D 15" BUTTERFLY YALVE LG X FLG)
() M GATE VALVE IFLG X FLG
&) 18 x 4" TEE ¢FLG X LG
(@) M9 BEND (FLG X FLG
(E) 15" CI0% PVC FIPE W/ FLANGE ADAPTER
() 4-C900 PVC SPOIL W/FLANGE ADAPTERS
(T 16" DITEE $FLGY
&) e cona Pve SPOAL W/TLAMCE ADAPTERS
‘]
}
7o~ CONTRACTOR INSTALLED
Y BUTTERFLY VALVE BYPASS
5TA 10+62,02 AND
J5+48,13 (5IMILAR)
KTS.
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S. VOLUME 1

1. To Contract Document,

to all

references

of 1200 Third Awvenue,

Suite 200, MS 56P, San Diego, CA 92101, DELETE in their entirety and

SUBSTITUTE with the following:

1010 Second Avenue, Suite 1400, MS 614C, San Diego, CA 92101

2. To the SSP, Part 2 — CONSTRUCTION MATERIALS, SECTION 207 - PIPE,
Subsection 207-10.8, Welding, REVISE subsection number to read “207-10.2.8.”

6. VOLUME 2

1. To Bidding Documents, PROPOSAL (BID), pages 10 through 13, DELETE in
their entirety and SUBSTITUTE with pages 6 of 10 through 10 of 10 of this

Addendum.

7. DRAWINGS

1. To Drawing 36608-9-D, Work by City Forces: ADD the following items to the
Contractor Furnished Materials for City Force Work:

4" GATE 16"x4” | 16”x4” | 4790
SHT VALVE 4" PIPE | Cross Tee Deg. Ell
C-1 4 40' 4 4
C-3 3 40' 3 4
C-4 2 20' 2 1

Tony Heinrichs, Director
Public Works Department

Dated: November 7, 2012
San Diego, California

TH/bd/ca/lji

November 7, 2012
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BIDDING DOCUMENTS

PROPOSAL (BID)

The Bidder agrees to the construction of Camino Del Sur Recycled Water Conversion Project, for the City of San Diego, in
accordance with these contract documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120
days (90 days for federally funded contracts and contracts valued at $500,000 or less) from the date of Bid opening to Award of the
Contract. The duration of the Contract Price guarantee shall be extended by the number of days required for the City to obtain all
items necessary to fulfill all conditions precedent e.g., bond and insurance.

Item | Quantity | Unit g;%ﬂ?}r& NAICS Description FL,Jr?(':g Extension
BASE BID
1 1 LS 2-4.1 237110 | Bonds (Payment and Performance) $
2 1 AL 2-13.1 237110 | Partnering $5,000.00
3 1 LS 3-3.2.2 237110 | Certified Payroll $
4 1 LS 4-1.3.4 237110 | Special Inspection for Welded Steel Pipe $
5 1 LS 7-9.1.1 238990 | Video Recording of Pre-existing Conditions $
6 1 LS 7-10.2.7 237310 | Traffic Control $
7 1 LS 7-10.2.7 237310 | Flashing Arrow Boards $
8 1 AL 7-5.3 237110 | Caltrans Encroachment Permit - Type I $5,000.00
9 1 LS 9-3.1 237110 | Installation of 4-Wire Above Grade Test Station $
10 1 LS 9-3.4.1 237110 | Mobilization $
11 1 AL 9-35 Field Orders - Type 1l $50,000.00
12 260 CYy 300-1.4 237310 | Additional Pavement Removal & Disposal $
13 4,000 SF 300-4.8.2 237310 | Slope Repair $
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BIDDING DOCUMENTS

Item | Quantity | Unit ;;%nmz NAICS Description I:L,Jr?éte Extension
14 24 EA 302-1.12 237310 | Traffic Detector Loop Replacement $ $
15 | 120309 | SF | 302-45 | 237310 %gsel?ge‘jsﬁirgi“r:;ion'Aggregate Slurry (REAS) $ $
16 1 LS 302-4.5.1 237310 | Bond for Slurry Seal $
17 1,000 SF 302-5.1.2 | 237310 | Damaged AC Pavement Replacement $ $
18 4 EA | 303-1.11 | 237110 | Cutoff Wall $ $
19 67 LF 303-1.11 | 237110 | Drainage Ditch Type A $ $
20 10 CY 303-1.11 237310 | Concrete Pipe Encasement $ $
21 180 LF 303-5.9 237310 | Additional Curb and Gutter $ $
22 140 SF 303-5.9 237310 | Additional Sidewalk Removal and Replacement $ $
23 5 EA | 3035102 | 237310 \(;&J;rt;]ﬁzn}pslzsype A w/ Stainless Steel Detectable $ $
24 9 EA | 3035102 | 237310 \(f\;];rk;]r:]zrr_lrﬁlgpe B w/ Stainless Steel Detectable $ $
25 2 EA | 303-5.10.2 | 237310 | 3'x10' Stainless Steel Detectable Warning Tiles $ $
26 1 LS 306-1.1.6 237110 | Trench Shoring $
27 100 CY | 306-1.2.1.1 | 237110 | Additional Bedding $ $
28 50 TON 306-1.6 237110 | Imported Backfill $ $
29 87 TON | 306-1.5.1 | 237310 | Temporary Resurfacing $ $
30 1 LS 306-1.6 237110 | Water Main Thrust Blocks and Anchor Blocks $
31 60 LF 306-1.6 237110 | 4-inch Class 235 PVC Water Main $ $
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BIDDING DOCUMENTS

Item | Quantity | Unit g;ﬁrrr:;ncz NAICS Description Igjr?clzfa Extension
32 2,626 LF 306-1.6 237110 | 16-inch Class 235 PVC Water Main $ $
33 1125 LE 306-1.6 937110 26-inch Steel Casing Pipe with Casing Spacers and $ $

End Seals
34 104 LF 306-1.6 237110 | 24-inch CML & TW Recycled Water Pipeline $ $
35 1 EA 306-1.6 237110 | 8-Inch Backflow Preventer Removal $ $
36 1 EA 306-1.6 237110 | 12-Inch Backflow Preventer Removal $ $
37 5 EA 306-1.6 237110 | 4-Inch Gate Valve $ $
38 3 EA 306-1.6 237110 | 16-Inch Butterfly Valve Class 150B $ $
39 2 EA 306-18 237110 | 4-Inch Blowoff Valve Assembly $ $
40 1 EA 306-19 237110 | 2-Inch Air & Vacuum Valve $ $
41 12,000 SF 308-8 561730 | Hydro Seed $ $
42 1 LS 200-12.1.3 | 237110 \(;\;);rtliactor Furnished Materials for the City Forces $
43 50 SE 700-1.3.15 | 237110 zi\a?]rgstril(t)rlfestoratlon for City Forces Final $ $
44 2 EA | 700-1.3.2.10 | 237110 | 24-Inch Connection to Existing System by Contractor | $ $
45 1 LS 800-2.15 237990 | Construction Fencing and Access Route $
46 1 LS 800-2.15 238390 | Clearing & Grubbing $
47 1 LS 800-2.15 561730 | Revegetation & Erosion Control $
48 1 LS 801-9.4 541330 | Water Pollution Control Program Development $
49 1 LS 801-9.4 237990 | Water Pollution Control Program Implementation $
ESTIMATED TOTAL BASEBID: | $
November 7, 2012 ADDENDUM "B" Page 8 of 10
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BIDDING DOCUMENTS

TOTAL BID PRICE FOR BID (Items 1 through 49 inclusive) amount written in words:

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on this Bid form.

List the Addenda received and being acknowledged:

If an addendum or addenda has been issued by the City and not noted as being received by the Bidder, the Bid shall be rejected as
being non-responsive.

The names of all persons interested in the foregoing proposal as principals are as follows:

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership,
state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and
last names in full.

Bidder:

Title:

Business Address:

Place of Business:

Place of Residence:

Signature:

November 7, 2012 ADDENDUM "B" Page 9 of 10
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BIDDING DOCUMENTS

NOTES:

A. The City shall determine the low Bid based on the Base Bid alone.

B. Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and ineligible for
further consideration.

C. Blank spaces must be filled in, using figures. Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price
shall render the Bid non-responsive and shall be cause for its rejection.

D. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed
two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down.

E. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product
of the Quantity x Unit Price and the Extension, the product shall govern.

F. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall
govern.

G. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals

will not be considered unless called for.

November 7, 2012 ADDENDUM "B" Page 10 of 10
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City of San Diego
ADDENDUM *“C”

FOR

CAMINO DEL SUR RECYCLED WATER
CONVERSION PROJECT

BID NO.: K-13-5610-DBB-3
SAP NO. (WBS/IO/CC): B-10200

CLIENT DEPARTMENT: 2013

COUNCIL DISTRICT: 1

PROJECT TYPE: KA

The engineering Specifications and Special Provisions contained herein have been prepared by or under the
direction of the following Registered Engineer:

{f/ﬁwﬁmﬂ. g‘ﬂ/ﬂ"L’—* [l-15- 1A Seal:
1) Registered Engineer Date

uﬁ’/fr/_.f'_\;_fhll\.fi.%‘ IIII "_1"::3_"_5?.:2‘__

2) For City Engineer (\3 Date

1. CHANGES TO THE BID SUBMITTAL DUE DATE AND TIME

The bid opening date for this project has been extended to 2:00 PM on
November 27, 2012.

Proposals will be received at the Public Works Contracting Group, 1010 Second Avenue,
Suite 1400, MS 614C, San Diego, California, 92101.

November 16, 2012 ADDENDUM "C" Page 1 of 2
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Tony Heinrichs, Director
Public Works Department

Dated: November 16, 2012

2. CHANGES TO CONTRACT DOCUMENTS
The following changes to the Contract Documents are hereby made effective as though
originally issued with the bid package. Bidders are reminded that all previous requirements
to this solicitation remain in full force and effect.
3. ADDENDUM B
1. To Drawings, Item 7, page 5 of 10, DELETE in its entirety and SUBSTITUTE with
the following:
4" GATE 167"x4” | 16”x4” | 12"x4” 4”90
SHT VALVE 4" PIPE | Cross Tee Tee Deg. Ell
C-1 4 40' 4 4
C-3 3 40' 3 4
C-4 2 20' 1 1 1
4. BIDDER’s QUESTIONS
Q1. I have a question on STA 35+48.13. There is a new 16”x12”Flg Cross. Now the new
line is 16” and tie in lines are 16 and 12” so on the new 1-way bypass should 1 of the
new bypass tees be a 12”x4” Flg tee and on 16” tie in line we will need a 16”x12” Flg
Reducer because the lateral on the cross is 12”. If you can help me answer this
question it will help.
Al.  The Contractor will need to provide 1-16” X 4” Tee and 1- 12” X 4” Tee. The tie-in

lines are 12” on either side of the new 16” X 12” cross as we are cutting into the
existing 12” pipe so a reducer is not necessary.

San Diego, California

TH/bd/ca/lji

November 16, 2012
Camino Del Sur Recycled Water Conservation Project
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City of San Diego

CONTRACTOR’S NAME: T2 donsrricarrond Ao, Tia.

ADDRESS:; [O54#0 ProspearAve., SA0TEE (A, 2207/

TELEPHONE NO..&(7-H4-3. 4560 . FAXNO.._6/F- 44-8- Z3H-{

CITY CONTACT: Claudia Abarca - Contract Specialist, email: CAbarca@sandiego.gov

Phone No. (619) 236-6669, Fax (619) 236-5904

J Stohr/BD/LJI

CONTRACT
DOCUMENTS

FOR
CAMINO DEL SUR RECYCLED WATER

CONVERSION PROJECT

VOLUME 2 OF 2 o

BID NO.: ' K-13-5610-DBB-3
SAP NO. (WBS/IO/CC): B-10200

CLIENT DEPARTMENT: 2000/2013
COUNCIL DISTRICT: 1

PROJECT TYPE: HC

THIS CONTRACT IS SUBJECT TO THE FOLLOWING:

> THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM.
» PREVAILING WAGE RATES: STATE
» THIS IS A PROP 50 GRANT FUNDED CONTRACT THROUGH THE STATE OF CALIFORNIA.

THIS BIDDING DOCUMENT TO BE SUBMITTED IN ITS ENTIRETY

REFERTO INVITATION TO.BIDS FOR TIME, DATE, AND LOCATION



TABLE OF CONTENTS

Volume 2 - Bidding Documents

The following forms must be completed in their entirety and submitted with the Bid. Include the
form(s) even if the information does not apply. Where the information does not apply write in N/A.
Failure to include any of the forms may cause the Bid to be deemed non-responsive. If you are
uncertain or have any questions about any required information, contact the City no later than 14 days
prior to Bid due date.

DESCRIPTION PAGE NUMBER
L. BId/PrOPOSaL.ccscreeriirieriereressersesrenseseesesiessessessessessessesssressessississessessessensessessanesssosanseseoneesessonaenarsens 3-5
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3. Non-Collusion Affidavit to be executed by Bidder and Submitted with Bid under 23 USC 112

and PCC 7106 ..c.cccvvverinnnn e e e e SR b e bbbt e b s e h bR ek R R bbb R e et SR ke b e 7
4, Contractors Certification of Pending ACtions ......ccevrivreicerianiineenesvesnreenreseseeniinsessessesiesaessenees 8
5. Equal Benefits Ordinance Certification of Compliance.......coeecerviierneiveninirininiicienenenneiens 9
6. Proposal (Bid) ...oiecevecrivireererrireeesinieninietiesiesieesiet st seeres et skt nee et en bbbt 10-13
7. Form AA35 - List OF SUDCONIIACIOTS vvvvevverriieriinreeriiiereirereeerenneseesressessessesresessesseseeseesessansesresaesss 14
8. Form AA40 - Named Equipment/Material Supplier LISt ....c.ccovvvverivnreierenieneerinennsnsreesseneseenenens 15
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BIDDING DOCUMENTS

PROPOSAL

Bidder’s General Information

To the City of San Diego:

Pursuant to "Invitation to Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents
incorporated by reference in the Bidding Documents.

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: /‘-/ / A

(1) Name under which business is conducted

(2) Signature (Given and surname) of proprietor

(3) Place of Business (Street & Number)

(4) City and State Zip Code

(5) Telephone No. Facsimile No.

IF A PARTNERSHIP, SIGN HERE: oy

(1) Name under which business is conducted

(2) Name of each member of partnership, indicate character of each partner, general or special
(limited):

Bid/Proposal (Rev. June 2011) 3| Page
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BIDDING DOCUMENTS

(3) Signature (Note: Signature must be made by a general partner)

Full Name and Character of partner

(4) Place of Business (Street & Number)

(5) City and State Zip Code

(6) Telephone No. Facsimile No.
IF A CORPORATION, SIGN HERE:
(1) Name under which business is conducted __ 12 donstreweriod (o, _Taz.

(2) Signature, with official tithe of pfficer authorized to sign for the corporation:

(Signature)
Ausrid Capmeror

(Printed Name)
St erT#ARY

(Title of Officer)

(Impress Corporate Seal Here)
(3) Incorporated under the laws of the State of Chpe1Foen
(4) Place of Business (Street & Number) /OS 4D FPROSPERT Ave .
(5) City and State_ SAtsrEe 04 . Zip Code _ 2207 [
(6) Telephone No. b19- HH-8. 4560 Facsimile No. _ &% 448.334(
THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS:

In accordance with the “INVITATION TO BIDS”, the bidder holds a California State Contractor's
license for the following classification(s) to perform the work described in these specifications:

LICENSE CLASSIFICATION A, a-21
LICENSE NO. _ 402459 EXPIRES H-30-43

This license classification must also be shown on the front of the bid envelope. Failure to show
license classification on the bid envelope may cause return of the bid unopened.

TAX IDENTIFICATION NUMBER (TIN): _

E-Mail Address: ’aameron@fta; /IGSJ. aom

"Bid/Proposal (Rev. June 201 D - 4 | Page
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BIDDING DOCUMENTS

THIS PROPOSAL MUST BE NOTARIZED BELOW:

I certify, under penalty of perjury, that the representations made herein regarding my State
Contractor's license number, classification and expiration date are true and correct.

Signature " T Title Sedberpey
Ausrid Oamerad

SUBSCRIBED AND SWORN TO BEFORE ME, THIS DAY OF

Notary Public in and for the County o , State of

(NOTARIAL SEAL)

-@m of Catitornia Gounty of
Sondleap
Subseribed and gworn o (or affiraed)
bofore me on thils L. dsy ctNo \embe( 20| 2wy
__Auetra Cameron
proved to me on e bosls of saislactory evidense
fo bo the p@m&nﬁé}&vﬁm apweared balers me.

Elgneire Qﬂfﬂ&)\& 0SS

(@sal)

VWV
SANDRA WEEKS E
Commission # 1860736 .

Notary Public - California g
San Diego County 2
My Comm. Expires Aug 9, 2013

.Bid/Proposal (Re\}. June 2011)
Camino Del Sur Recycled Water Conversion Project
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BIDDING DOCUMENTS

BID BOND

KNOW ALL MEN BY THESE PRESENTS,

That TC Construction Company, Inc. as Principal, and

Liberty Mutual Insurance Company as Surety, are

held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 10%
OF THE TOTAL BID AMOUNT for the payment of which sum, well and fruly to be made, we

bind ourselves, our heirs, executors, adminisirators, successors, and assigns, jointly and severally,

firmly by these presents.

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required
under the bidding schedule(s) of the OWNER's Contract Documents entitled

Camino Del Sur Recycled Water Conversion Project; Bid No K-13-6610-DBB-3

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time
and in the manner required in the "Invitation to Bids" enters into a written Agreement on the form of
agreement bound with said Contract Documents, furnishes the required certificates of insurance, and
furnishes the required Performance Bond and Payment Bond, then this obligation shall be null and
void, otherwise it shall remain in full force and effect, In the event suit is brought upon this bond by
said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in such
suit, including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this 1st day of November , 2012
C Construction Company. Inc. (SEAL) Libefty Mutual Insurance Company (SEAL)
(Principal) (Surety)

07

(Signature) Tara Bacon, Attorney-in-Fact

By:

Signatu
4%.-5‘0.«/( 2‘3&2@ Sty

(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY)

i (Rev e 2011) e e £ o e e 6[ Page
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189
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State of California

County of SonD LQ%O
onNovembser 2, 201 2before me, Aardiea | ,L)Qo-Ké, MQ—‘-CLFM’PUJO 1,

Date Here Insert Name and Title of the Officer

personally appeared A uativ (‘,OJY\.QX' 1N

Name(s) of Sigher(s)

who proved to me on the basis of satisfactory
evidence to be the personts) whose name’(‘@are
subscribed to the within instrument and acknowledged
to_me that shefttey executed the same in

rertiveir- authorized capacity(ies),  and that by
Sl signature‘(s)\on the instrument the
personfg), or the entity upon behalf of which the

person{®.acted, executed the instrument.

SANDRA WEEKS
Commission # 1860736
Notary Public - California
San Diego County
My Gomm. Expires Aug 9, 2013 §

%L YNNG

| certify under PENALTY OF PERJURY under the
laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

Signature: 5

Place Notary Seal Above Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

Desé‘rip ion of Attached Document ‘

Title or Type of-Dagument:

Document Date: Q\ Number of Pages:

Signer(s) Other Than Named \A?;\E:&
Capacity(ies) Claimed by Signer(s)

Signer’'s Name:
[1 Corporate Officer — Title(s):

Signer’'s Name:
rporate Officer — Title(s):

[0 Individual O Indivi RIGHT THUMBPRINT
OF SIGNER o OF SIGNER

O Partner — [ Limited [ General | Top of thumb here [ Parther — imited [ General | Top of thumb here

[7 Attorney in Fact [ Attorney in Fact

[ Trustee O Trustee

0 Guardian or Conservator O Guardian or Conservator

O Other: O Other:

Signer Is Representing: Signer Is Representing:

A N AN AN A S AN A A S A A A A S I AN A A AN U N SRS A A SN A S A LSS A TUCAS AN

© 2010 National Notary Association « NationalNotary.org * 1-800-US NOTARY (1-800-876-6827) ltem #5907



ACKNOWLEDGMENT

State of California
County of San Diego

On November 1, 2012 before me, Jamie Tofflemire, Notary Public, personally

appeared Tara Bacon, who proved o me on the basis of satisfactory evidence
to be the person whose name is subscribed to the within instrument and
acknowledged to me that she executed the same in her authorized capacity,
and that by her signature on the instrument the person, or the entity upon

behalf of which the person acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California

that the foregoing paragraph is frue and correct.

WITNESS my hand and official seal. e MIE TOFFLEMIRE ¥

A COMM, #1925047 0

&) NOTARY PUBLIC-CALIFORNIA g’)

‘ ] SANDIEGO COUNTY  f

2%/ Ky Commission Expires J
FEBRUARY 18, 2015

Siganuréﬁw %//}M
/4

(Seal)




Not valid for mortgage, note, loan, letter of credit, bank deposit,

currency rate, interest rate or residual value guarantees.

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND. 5216798
This.Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No.
American Fire and Casualty Company Liberty Mutual Insurance Company
The COhio Casualty Insurance Company Peerless Insurance Company
West American Insurance Company
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohlo Casualty Insurance Company are corporations duly organized under the laws of
the State of Ohio, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, that Peerless Insurance Company Is a corporation
duly organized under the laws of the State of New Hampshire, and West American Insurance Company s a corporation duly organized under the laws of the State of Indiana (herein
collectively called the “Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, DALE G. HARSHAW, BRADLEY R. ORR, GEOFFREY SHELTON,
TARA BACON,

allofthe city of ___SANDIEGO , state of __CALIFORNIA__ each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge
and dellver, for and on its behalf-as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents-and shall
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in thelr.own proper persons.

INWITNESS WHEREOF, this Power of Atforney has been subscribed by anauthorized officer or official of the Companies and the-corporate seals ofthe Companies have been affixed thereto this
2nd _ dayof March , 2012,

American Fire and Casualty Company
Y The Ohlo Casualty Insurance Company

ERPORER N Y Liberty Mutual Insurance Company

Peerless Insurance Company

West American Insurance Company

STATE OF WASHINGTON a5 Gregory W. Davenport, Assistant Secretary
COUNTY OF KING
Onthis_2nd _dayof ___March , 2012, before me personally appeared Gregory W. Davenport, who acknowledged himself to be the Assistant Secretary of American Fire and

Casualty Company, Liberty Mutual insurance Company; The Ohio Casualty Company, Peerless Insurance Company and West American Insurance Company, and that he, as such, being
authorized so to do, execute the foregoing Instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

i §

30 pm EST on any business day.

IN WITNESS WHEREOQF, | have hereunto subscribed my name and affixed my notarial seal at Seatﬂe, vy shmgton on the day and year first above written,

Y ey DBl

KD Riley , Notaty Public

NOTARY
PLBLIC

00 am and 4

"w/‘,hg{ o
This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Klith onzatlons of American Fire and Casualty Company, The Ohio Casualty Insurance
Company, Liberty Mutual Insurance Company; West American Insurance Company and Peerless Insurance Company, which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other officlal-of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject
to such limitation as.the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation fo make, execute, seal,
acknowledge and deliver as surety-any and all undertakings, bonds, recognizances and other surefy-obligations. Such atforneys-in-fact, subject to the limitations set forth in their respective
powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted fo any representative or atiorney-in-fact under
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE Xill - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in wrifing by the chairman or the president,
and subject to such limitations as the chairman or the president may prescribe, shall-appoint such attorneys-in-fact, as may be necessary to.act in behalf of the Company to make, execute,
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations, Such attorneys-in-fact subject to the limitations set forth in their
respective powers of attorney, shall have full power to bind the Company by their signaturs.and execution ef any such instruments-and to attach thereto the seal of the Company. When so
executed such Instruments shall be as binding as if signed by the president and attested by the secretary.

To confirm the validity of this Power of Attorney call

1-610-832-8240 between 9

Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Gregory W. Davenport, Assistant Secretary to appoint such

attorney-in-fact as may be necessary to act.on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other
surety obligations.

Authorizatlon - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attorney Issued by the Company in connection with surety bonds, shall b valld and biding upon the Company with the
same force and effect as though manually affixed,

|, David M. Carey, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, West
American Insurance Company and Peerless Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full above and foregoing is-a true and correct
copy of the Power of Attorney executed by said Companies, which is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF have hereunto set my hand and aff xed theseals of said Compames this 1St dayof November  20_12

3 )
D
Aﬁt&‘(}&l}};\ﬁ é
[p—

} a AL, b
6{{&9&& }ﬁ;ﬁ 4

pa—

David M. Carey, Assistant Secretary

POA - AFCC, LMIC, OCIC, PIC & WAIC
LMS_12873_012012




BIDDING DOCUMENTS

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND
PUBLIC CONTRACT CODE 7106

State of California )
) ss.
County of S4al Drego )
Aus7ia Cam Ero , being first duly sworn, deposes and
says that he or she is Seazgm\/ of the party making the foregoing

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation; that the bid is genuine and not collusive or sham;
that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder
or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder, or to secure any advantage against the public
body awarding the contract of anyone interested in the proposed contract; that all statements
contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his
or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive

or sham bid.

Ausriel Comerod

Signed:
Title:
sma@ af Callfornia Gounty of
o.DLoGD
@ubamm@ anﬂ it {or afflv; ) .
o this g \kml)ﬂf @E)%é}%ed and sworn to before me this~_ day of 20
éﬂ‘m AMoASHNS—.
pm‘m@ﬂ o me on ihe basls of sutlefesiory eVlisHED Notary Public ~

L) Commission # 1860736
(gggn) Notary Public - California

bs the ?ﬁ@f&m\wﬂ@ appearey before me,
Sﬂgmﬁ SANDRA WEEKS At‘
- k.
z
Xy i W >

L _San Diego County
My Comm. Expires Aug 9, 2013 7| Page

PhuANNA Tty

Non-collusion Affidavit (Rev. June 2011)
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BIDDING DOCUMENTS

CONTRACTORS CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder
shall provide to the City a list of all instances within the past ten years where a complaint was filed or
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated
against its employees, subcontractors, vendors or suppliers, and a description of the status or
resolution of that complaint, including any remedial action taken.

CHECK ONE BOX ONLY.

IE/ The undersigned certifies that within the past 10 years the Bidder has NOT been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.

H The undersigned certifies that within the past ten years the Bidder has been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.
A description of the status or resolution of that complaint, including any remedial
action taken and the applicable dates is as follows:

Contractor Name; 10 Llopstreer, ron) (o. Trc,

Certified By _Ausrid Camenrod Tile _ SEARETARY
Na
%/&/—’—\W& (. 2.7-(2—
! Signature

USE ADDITIONAL FORMS AS NECESSARY

Contractors Certification of Pending Actions (Rev. June 2011) ' 8 | Page
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BIDDING DOCUMENTS

For additional information, contact:
City oF SAN DIEGO
EquaL BENEFITS PROGRAM

202 C Street, MS 9A, San Diego, CA 82101
Phone (619) 533-3948  Fax (619) 633-3220

COMPANY INFORMATION

EQUAL BENEFITS ORDINANCE
CERTIFICATION OF COMPLIANCE

Company Name: T@ owrsrricaron o . Tue. Contact Neme:As770y dppmz=pen)
Company Address: /o84 Fresrear Ve Contact Phone: & (9. H4BU Lo (17
S 7= 44 FZ267/( Contact Email:éaéﬂiézr‘onéﬁma&%don

CONTRACT INFORMATION

Contract Title: Spm clp-LeEt e n Reryaler fren lody, FoenearStatDae. +Hp

Contract Number (if no number, state location): K- (% -5 6 (0- HBB-3 End Date:
SUNMMARY OF EQUAL BENEFITS ORDINANCE REQUIRENENTS
The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with confractors who certify they will provide
and maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply:

W Contractor shall offer equal benefits to employees with spouses and employees with domestic partners.

= Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts,
child care; travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit,

= Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner.
W Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and during
open enrollment periods.
M Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements.
M Contractor shall submit £80 Certification of Compliance, signed under penalty of perjury, prior to award of contract.

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at
www.sandiego.goviadministration.

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION
Please indicate your firm’'s compliance status with the EBO. The City may request supporting documentation.

| affirm compliance with the EBO because my firm (coniractor must select oneg reason):

& Provides equal benefits to spouses and domestic partners.

O Provides no benefits to spouses or domestic partners.

O Has no employees.

[ Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been
renewed or expired.

1 | request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my
firm made a reasonable effort but is not able to provide equal benefits upon contract award. | agree to notify
employees of the availability of a cash equivalent for benefits available o spouses but not domestic partners and
to continue to make every reasonable effort to extend all available benefits to domestic partners.

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)]

Under penalty of perjury under faws of the State of California, | certify the above information is true and correct. | further certify
that my firm understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for the
duration of the confract or pay a cash equivalent if authorized by the City. %

Ausriel CAmesod See.. U 2712

Name/Title of Signatory ! Signature
FOR OFFICIAL CITY USE ONLY
Receipt Date: EBO Analyst: o Approved o Not Approved ~ Reason:
rev 02/15/2011
Equal Benefits Ordinance Certification (Rev. June 2011) 7 9] Page
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BIDDING DOCUMENTS

PROPOSAL (BID)

The Bidder agrees to the construction of Camino Del Sur Recycled Water Conversion Project, for the City of San Diego, in
accordance with these contract documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120
days (90 days for federally funded contracts and contracts valued at $500,000 or less) from the date of Bid opening to Award of the
Contract. The duration of the Contract Price guarantee shall be cxtended by the number of days required for the City to obtain all
items necessary to fulfill all conditions precedent e.g., bond and insurance.

Item | Quantity | Unit ﬁ:& ilncte NAICS Description 12 Iilii Extension
BASE BID

1 1 LS 2-4.1 237110 | Bonds (Payment and Performance) $G400. —
2 1 AL 2-13.1 237110 | Partnering $5,000.00
3 1 LS 3-322 237110 | Certified Payroll $ S0 —
4 1 LS 4-134 237110 | Special Inspection for Welded Steel Pipe $2ooco. —
5 1 LS 7-9.1.1 238990 | Video Recording of Pre-existing Conditions $ (Soo.—
6 1 LS 7-10.2.7 237310 | Traffic Control $ /3000 —
7 1 LS 7-10.2.7 237310 | Flashing Arrow Boards $ ¢ Soo —
8 1 AL 7-5.3 237110 | Caltrans Encroachment Permit - Type I $5,000.00
9 1 LS 9-3.1 237110 | Installation of 4-Wire Above Grade Test Station $ {00~
10 1 LS 9-34.1 237110 | Mobilization $25,000 |
11 1 AL 9-3.5 Field Orders - Type 1T $50,000.00
12 260 CYy 300-1.4 237310 | Additional Pavement Removal & Disposal $7zz— |$/8720 —
13 4,000 SF 300-4.8.2 | 237310 | Slope Repair $ 107 |$ Ho,002]

November 7, 2012 ADDENDUM "B" Page 6 of 10
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BIDDING DOCUMENTS

=

. . Payment . L. Unit .
Item | Quantity | Unit Reference NAICS Description Price Extension
14 24 EA 302-1.12 237310 | Traffic Detector Loop Replacement S35 $g)5§,a.{._ —
Rubberized Emulsion-Aggregate Slurry (REAS) ~o 3
15 129,309 SF 302-4.5 237310 Type II & Striping $ o |$ 90,516
16 1 LS 302-4.5.1 | 237310 | Bond for Slurry Seal $ so-—
17 1,000 SF 302-5.1.2 237310 | Damaged AC Pavement Replacement $ & . $ Goeo.
18 4 EA 303-1.11 237110 | Cutoff Wall $2,5&b,- $"/290-"
19 67 LF 303-1.11 237110 | Drainage Ditch Type A $ (5 — $//a.95-__.
20 10 CYy 303-1.11 237310 | Concrete Pipe Encasement $S287 . |Szo70. —
21 180 LF 303-5.9 237310 | Additional Curb and Gutter $ 25— |S¢ 200 ~
22 140 SF 303-5.9 237310 | Additional Sidewalk Removal and Replacement $ 7z— |3 25, _
Curb Ramp Type A w/ Stainless Steel Detectable
23 6 EA | 303-5.10.2 | 237310 Warning Tiles $3;5ao,—- $2C906'_
Curb Ramp Type B w/ Stainless Steel Detectable
24 2 EA | 303-5.10.2 | 237310 Warning Tiles $\3/5&9.' $ 7000
25 2 EA | 303-5.10.2 | 237310 | 3'x10' Stainless Steel Detectable Warning Tiles $t700.— |82 sop_ -
I4 / -
26 1 LS 306-1.1.6 | 237110 | Trench Shoring $ 2 sv0. —
27 100 CY | 306-1.2.1.1 | 237110 | Additional Bedding $ ¢— |% e -
28 50 TON 306-1.6 237110 | Imported Backfill $ 40— |$ 2000.—
29 87 TON | 306-1.5.1 237310 | Temporary Resurfacing $ e — | $ 12205, —
30 1 LS 306-1.6 237110 | Water Main Thrust Blocks and Anchor Blocks $ Boco, —
31 60 LF 306-1.6 237110 | 4-inch Class 235 PVC Water Main $ s~ |8 Soco, —
November 7, 2012 ADDENDUM "B" Page 7 of 10
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BIDDING DOCUMENTS

Item | Quantity | Unit 15;?;?:; NAICS Description IE‘ Iilife Extension
32 2,626 LF 306-1.6 237110 | 16-inch Class 235 PVC Water Main $ 9o~ | 3236, 240
33 1,125 LF 306-1.6 237110 %fl—;nscilalssteel Casing Pipe with Casing Spacers and s 270~ | s 303/750 -
34 104 LF 306-1.6 237110 | 24-inch CML & TW Recycled Water Pipeline D %Z:;_ $ Sé ;’ 22 ‘oi;;
35 1 EA 306-1.6 237110 | 8-Inch Backflow Preventer Removal $ ! 500~ $ 1,500 _
36 1 EA 306-1.6 237110 | 12-Inch Backflow Preventer Removal $ | Beo.~ $ /, oo
37 5 EA 306-1.6 237110 | 4-Inch Gate Valve $ Foe.— $ 4 Ero,
38 3 EA 306-1.6 237110 | 16-Inch Butterfly Valve Class 150B $4t e — $,2’ Cco. —
39 2 EA 306-18 237110 | 4-Inch Blowoff Valve Assembly $ .5,'535_._ $ ,; soo
40 1 EA 300-19 237110 | 2-Inch Air & Vacuum Valve $-—’;:5w’_ $ 7:'5@9___
41 12,000 SF 308-8 561730 | Hydro Seed $ 26 | Sz 4900m
42 1 LS 700-12.13 | 237110 \(;?:rtlzactor Furnished Materials for the City Forces $42/m'—_
43 50 SF 700-13.15 | 237110 Eix;e;lnelfgz 111{estora‘[10n for City Forces Final Sz |$ (g
44 2 EA | 700-1.3.2.10 | 237110 | 24-Inch Connection to Existing System by Contractor $/p/m,._ $ 2o000.—
45 1 LS 800-2.15 237990 | Construction Fencing and Access Route $ Z oo,
46 1 LS 800-2.15 238390 | Clearing & Grubbing $;_é?;v,__
47 1| Ls | 800215 | 561730 | Revegetation & Erosion Control $4 520, -
48 1 LS 801-9.4 541330 | Water Pollution Control Program Development $ _é, Se6 .
49 1 LS 801-9.4 237990 | Water Pollution Control Program Implementation $ @O —

ESTIMATED TOTAL BASE BID:

! 3
$ 099}5‘3@ =

November 7, 2012
Camino Del Sur Recycled Water Conservation Project
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BIDDING DOCUMENTS

TOTAL BID PRICE FOR BID (Items 1 through 49 inclusive) amount written in words:
o Firllions pemety Four THousand Five #onlreld 7Ty POllisrs prw T 75 conTS.
/4

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on this Bid form.

List the Addenda received and being acknowledged: 4 /“ .Bﬁ a

If an addendum or addenda has been issued by the City and not noted as being received by the Bidder, the Bid shall be rejected as
being non-responsive.

The names of all persons interested in the foregoing proposal as principals are as follows:
Terry (amexonl PrESIE0T
SreeE @KE&L Veas FRESI1DaT
Austid Cameror) Ssa- Thens.
DeEr=EK, FrAL ze,\) Vices PreseaedT

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership,
state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and
last names in full.

Bidder: T donstruecriodl (o, Txe .

Title: SeoreTHaEY

Business Address: [0S 4D Frostser 741/5_/ SArres, 4. Fzo7(
Place of Business: SAme

Place of Residence: ’J/ A

Signature: £ ; % ‘,445771.1 éffﬂt 5&0,{] ‘

November 7, 2012 ADDENDUM "B" Page 9 of 10
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BIDDING DOCUMENTS

NOTES:

The City shall determine the low Bid based on the Base Bid alone.

Failure to initial all corrections made in the bidding documents shall cause the Bid to be rejected as non-responsive and ineligible for
further consideration.

Blank spaces must be filled in, using figures. Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price
shall render the Bid non-responsive and shall be cause for its rejection.

Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed
two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down.

All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product
of the Quantity x Unit Price and the Extension, the product shall govern.

In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall
govern.

Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals
will not be considered unless called for.

November 7, 2012 ADDENDUM "B" Page 10 of 10
Camino Del Sur Recycled Water Conservation Project



BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

Tn accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act”, Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder
shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or
improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each
subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-respensive and ineligible for
award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

Name: 44 MGAN) ASFHT - SOUT'L/ Loy L{
Address: /LT 2L _SARTA PAp AvE _

City: Fea7pr A State; <A~ cer/sTrucl ot St "70/ ¢73
Zip:_ 32337 Phone:; 969 Y27—8EZ7C.

Name: STHTEOI DE Sresres

Address: F© BoX Locz/o lrisrxRizroR. &?/F’/dq

City: Sppal Dye=gs State: &~ # //53 Z—
Zip._ G2/ Phone: BEE.560 6327

Name:
Address:
City: State:
Zip: Phone:
@ As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification (except for
OBE, SLBE and ELBE).

Form Title: LIST OF SUBCONTRACTORS (Rev. June 2011)
Form Number: AA35
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BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder
shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or
improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each
subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be
performed shall be statéd for all subcontractors listed. F allure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for
award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders
are seeking recognition fowards achieving any mandatory, voluntary, or both subcontracting participation percentages.

Name /ESTILG SerRy tes Oz paist

Adiress- 3055 I ST BOSTRUCTER 7y et rho] ELBE | a,

City: Ego State. A 1 # Y—Y
Zip: / { Phone &7 - 23H-F IOl / { 270,

Name:_Vie Strazar_ Comnl . e

Address: RS-l ACHA 5 502 .21 |flolsrerse ’

Cit: 27 Odeforl  Siate da~ Voo | # Svo. —| S<8B= Aty

Zip:__@ZO(F  Phone:! 7-517. 4744

Name: MEGRATH lo\ S 170
Azrdl;ess: Po Bok Z6z05 Dsg/g0eR, CFEF ¢~5?O _ L B 2y

CityZ. Lollon State: LA - T_Y
Zip:_@2O2([  Phone: &/7-250.2025 '

® As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
‘Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:

City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CrUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification (except for
OBE, SLBE and ELBE).

Form Title: LIST OF SUBCONTRACTORS (Rev. June 2011)
Form Number: AA35
Camino Del Sur Recycled Water Conversion Project 14 | Page



BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder
shall Jist below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or
improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each
subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and ineligible for
award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders
are secking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

. NAME, ADDRESS AND TELEPHONENUMBE R CONSTRUCTOR TYPE OF .~ MIBE. WBE.DBE: | WHERE || CHECKIE JOINT

,,,,,, OF SUBCONTRACTOR,,,, ,‘ . DVBE, OBE; ELBE | CERTIFIED. | 'VENTURE ,
SUBCONTRACT _ SLBE,SDB,WoSB, | @ _ PARINERSHIP
Lo Y e ,HUBZone,OR .

' . @ % \ ~ SDVOSBO®

Name:ﬂkﬂkk é: OE T/LCI&O&QE- W

Address: FO Box 121/77 @mwﬁ# ) {ggggz% ELRE a1 Y

City:CtleLar VeSrat _ Siate: 7RO,

Zip: ?{?lz_ Phone: &/F- 7’7(’/- /o030

Name: FFAS doﬂsreue:r/o.d TRAFFC

Address: /OH7 Lt DA &WQ LS #77 B —

City: V¢es ot State:__ZfF 7

Zip._ RO g/ Phone; 7820. 727. $5C5 L

Name:__ TAYERN L — |2

Address: VA | RS P G-

City: 5

ips Phone:
@ As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
‘Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:

City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification (except for
OBE, SLBE and ELBE).

Form Title:

Form Number:

LIST OF SUBCONTRACTORS

AA35

Camino Del Sur Recycled Water Conversion Project

(Rev. June 2011)
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BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder
shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or
improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each
subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be
performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-respounsive and inejigible for
award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to be performed with
the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders
are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

Name:

Address:

City: State:,

Zip: Phone:

Name:

Address:

City: State:

Zip: Phone:

Name:

Address: .

City: State:

Zip: Phone:;,

O] As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
‘Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:

City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification (except for
OBE, SLBE and ELBE).

Form Title: LIST OF SUBCONTRACTORS (Rev. June 2011)
Form Number: AA35
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BIDDING DOCUMENTS
NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting
participation percentages shall list the Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have
the name, locations (City) and the DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials
and supplies unless vendor manufactures or substantially alters materials and supplies in which case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed
firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE,
whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed dollar value for purposes of calculating the
Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. Ifno indication
provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages.

~ DOLLAR | '~ WHERE

| MATERIALS OR

' NAME, ADDRESS AND TELEPHONE

SUPPLIER MANUFACTURER MBE ‘WBE, DBE, DVBE

NUMBER OF V};NDOR/SUPPLIER ,,,,,,,,,, | SUPPLIES VALUEOF (Yes/No) ,,,,,,,,,,,,,, CERTIFIED
‘  MATERIAL | WoSB HUBZone, OR -
_ OR SUPPLIES | | SDVOSBO

Name:

Address:

City: State:

Zip: Phone:

Name:

Address:

City: State:

Zip: Phone:

Name:

Address:

City: State:

Zip: Phone:

@ As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and
ELBE):

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB

@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:

City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification (except for
OBE, SLBE and ELBE).

Form Title: NAMED EQUIPMENT/MATERIAL SUPPLIER LIST (Rev. June 2011)
Form Number: AA40
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CAMINO DEL SUR

CONTRACTOR’'S RESPONSIBILITIES

NOT GUARANTEE THAT IT HAS REVIEWED ALL AVAILABLE DATA. THE CONTRACTOR SHALL

LIMITS OF WORK

WORK _TO BE DONE

CONSTRUCTION CONSISTS OF THE INSTALLATION OF
16° PVC WATERLINE, 24° STEEL RECLAIMED WATER,
PEDESTRIAN RAMP IMPROVEMENTS, REMOVAL OF

CROSS~-CONNECTION S&KH.OW PREVENTORS,
SLOPE REPAIR, SLURRY S
AND TRAFFIC STRIPING.

SHEET | DISCIPLINE STREET LIMITS PIPE LENGTH
I. PURSUANT TO SECTION 42i6 IF THE GOVERNMENT CODE, AT LEAST TWO WORKING DAYS PRIOR NO. CODE SZE 60 |MATERAL| (FT)
TO COMMENCING ANY EXCAVATION, THE CONTRACTOR SHALL CONTACT THE REGIONAL NOTIFICATION ~
CENTER (UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA) AND OBTAIN AN INQUIRY | G-l COVER SHEET
IDENTIFICATION NUMBER. 2 Cc-1 CAMINO DEL SUR 0400 TO 18+00 6 PVC | 800.00
3 c-2 CAMINO DEL SUR i8+00 TO 26+00 6 PVC | 800.00
' 2. THE CONTRACTOR SHALL NOTIFY SDG&E AT LEAST 10 WORKING DAYS PRIOR TO EXCAVATING WITHIN 4 C-3 CAMINO DEL SUR 26+00 TO 34.00 i6 PVC | 800.00
10’ OF SDG&E UNDERGROUND HIGH VOLTAGE TRANSMISSION POWER LINES (L.E. 69 KV & HIGHER). 5 c-4 CAMINO DEL SUR 34+00 TO 35+48.3 6 PVC 148.13
, TORREY MEADOWS DR 1+00.00 TO 2+03.i16 24 |CMLRC| 1036
3. THE CITY FORCES, WHERE CALLED OUT WILL MAKE PERMANENT CUT & PLUGS AND CONNECTIONS. 6 C-5 SLOPE REPAR 2 leve rel 10.00
e | _ 7 c-6 STREET RESURFACING
4. gﬁlsg&% S}:CAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-LINING, UNLESS OTHERWISE SHOWN 8 o CURD RALS LOCATIONS
9 c-8 WORK BY CITY FORCES
5. STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING 10 C-9 WATER POLLUTION CONTROL SITE PLAN
CONSTRLICTION. I CP-I | CATHODIC PROTECTION DETALLS
6. UNLESS OTHERWISE NOTED AS PREVIOUSLY POTHOLED (PH), ELEVATIONS SHOWN ON THE 12 CP-2 | CATHODIC PROTECTION SPECIFICATIONS
PROFILE FOR EXISTING UTILITIES ARE BASED ON A SEARCH OF THE AVAILABLE RECORD 13 CD-l DETAILS ;
INFORMATION ONLY AND ARE SOLELY FOR THE CONTRACTOR’S CONVENIENCE. THE CITY DOES T-1 - T-14| T-1 - T-14 | TRAFFIC CONTROL PLANS TOTAL |WATER |2661.29

POTHOLE ALL EXISTING UTILITIES EITHER SHOWN ON THE PLANS OR MARKED IN THE FIELD
IN ACCORDANCE WITH THE SPECIFICATIONS SECTION 5-l.

DISCIPLINE CODE

| RANCHO BERNARDO

POWAY

N -PROJECT

IMPROVEMENTS

TRENCH RESURFACING

CUTTING AND PLUGGING

ONVERSION

LEGEND

STANDARD DRAWINGS

SDG-I0T TYPE A

TRENCH RESURFACING FOR ASPHALT
CONCRETE SURFACED STREETS

WP-03

ABANDONED WATER MAIN

SURVEY MONUMENT

M-i0

PIPE BEDDING AND TRENCH BACKFILL FOR SDW-100, WP-02
POTABLE AND RECYCLED WATER MAINS

VALVES WITH CAPS AND WELLS

4" BLOW-OFF ASSEMBLY

2" AR & VACUUM VALVE

DETAIL 5 SHT CD-l

SDW-100, SDW-106, WB-Ol,
WB—OZ. WB"OS; WB"'O4’ wB‘OSO

SDW-100, SDW-109, Wv-02 TYPE B,
WV-03, WV-04, WV-5,

SDW-100, SDW-Ii7, WA-OI,
WA-02, WA-04, WA-06

SYMBOL

o e S s e s G

s —— S

o

G GENERAL
STORM WATER PROTECTION C  CVL SLOPE PROTECTION/CUTOFF WALL DETAIL 3 SHT CD-I 0 0O
| T  TRAFFIC CONTROL d u
THIS PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT ORDER NO, 2009-009-DWQ AND A WPCP.
FOR ADDITIONAL SYMBOLS SEE RESURFACING, CURB RAMP, AND TRAFFIC CONTROL SHEETS.
ABBREVIATIONS — e
ABAND  ABANDON ECC ECCENTRIC PE PLAIN END TORREY MEADOWS DR \\\ EXISTING STRUCTURES
ABAND'D ABANDONED EB ENCASED BURIED PVC POLYVINYL CHLORIDE
AV AIR/VACUUM VALVE EC END CURVE PSI POUNDS PER SQUARE INCH EX WATER MAIN & VALVES ———— — —— —
AC, ACP  ASBESTOS CEMENT PIPE  E, ELEC ELECTRIC PZ PRESSURE ZONE | MY X = — ) Ey WATER METER e —
CAHD  AHEAD EL,ELEV  ELEVATION PROP  PROPOSED | EX WATER METER B
BK BACK EX, EXIST  EXISTING RC RECLAIMED WATER VICINITY MAP EX FIRE HYDRANT O—e
BRG BEARING E/O EAST OF RJ RESTRAINED JOINT NOT TO SCALE
BC BEGIN CURVE FT FEET RED REDUCER EX SEWER MAIN & MANHOLES O
BTWN BETWEEN FH FIRE HYDRANT RT RIGHT X DR ——— e
BO BLOW OFF VALVE F, FL FLANGE gég ggggn Lﬁ; WAY EXDRANS =
BFV BUTTERFLY VALVE G GAS |
CATV CABLE TV GV GATE VALVE SWR SEWER EX PAVEMENT (PROFILE) —aded
cl CAST IRON PIPE HDPE HIGH DENSITY S/0 SOUTH OF EX GROUND LINE (PROFILE) W AN /NSANYAA
CP CATHODIC PROTECTION POLYETHYLENE SST STAINLESS STEEL ‘ -
CTS CATHODIC PROTECTION HP HIGH PRESSURE STA STATION PERMIT NUMBER Ili-12-NUX-0I26 EX TRAFFIC SIGNAL kTS
STATION HPI HORIZONTAL POINT SO STUB OUT CO SD RTE 56 PM 6.07 GAS MAIN
c CENTERLINE OF INFLECTION S §rURVEY :iglE égéiig%ggiﬁgs Affg%% ER%%%%@;
CML&TW CEMENT MORTAR LINED IE INVERT ELEVATION T, TEL ELEPHO GEOMETR \ , , ELEC. COND., TEL. COND., CATV SN - ) C-—
AND TAPE WRAPPED LT LEFT TS ¥2§$H§T fﬁgﬁb FEATURES
CcL CLASS LF LINEAR FEET
CONC  CONCRETE MSL MEAN SEA LEVEL TYP TYPICAL || o) _— o ORDER_OF WORK
COND CONDUIT MJ MECHANICAL JOINT UNK UNKNOWN | ol @ STATE REPRESENTATIVE DATE -
CONT CONTOUR MIN MINIMUM VPI VERTICAL POINT / L2 ~ . CONSTRUCT I6* POTABLE WATER PIPE AND PLACE INTO SERVICE.
CONTR  CONTRACTOR MTD MULTIPLE TELEPHONE OF INFLECTION * SEE SHTS C-1THROUGH C-4.
A DEFLECTION ANGLE DUCT vCcpP VITRIFIED CLAY PIPE " o 2. REMOVE THE ABOVE GROUND CROSS-CONNECTION BACKFLOW PREVENTOR ON TORREY
DIA DIAMETER N/O NORTH OF WTR WATER o - SANTA FE ROAD. SEE SHT C-l. |
WM WATER METER L
DB DIRECT BURIED - OVHD OVER HEAD ] O 3. REMOVE THE ABOVE GROUND CROSS-CONNECTION BACKFLOW PREVENTOR ON CAMINO
DIP DUCTILE IRON PIPE w/0 WEST OF 4 = DEL SUR. SEE SHT C-a.
] | = w 4. CITY TO PERFORM CROSS-CONNECTION TEST TO ENSURE THE POTABLE WATER
§ o BENCHMARK: NBP CAMINO DEL SUR AND RECYCLED WATER svsmg.s ARE NOT CONNECTED TOGETHER.
= % mﬁ CARMEL VALLEY RD 5. INSTALL THE 100+ FEET OF 24* RECYCLED WATER PIPE BETWEEN TORREY MEADOWS
> s ELEV. 436.910 MSL. BASED ON DRIVE AND CﬁLTRANS ROW. ?EE SHT C-4.
B w o NGVD 29 FEET AS SHOWN IN THE 6. INSTALL A IO ssgnon OF 12" PVC RECYCLED WATER PIPE TO CONNECT THE RECYCLED
e = CITY OF SAN DIEGO BENCH BOOK WATER PIPES 100’ NORTH OF THE INTERSECTION OF TORREY MEADOWS DRIVE AND
o FIELD NOTES: R. RUSSELL, C. RENNER; 288-1722, 2/8/20Il CAMINO DEL SUR. (BY CITY FORCES).
DATUM: MEAN SEA LEVEL |
TREETS REQUIRING [2° TRENCH CAP:
CAMINO DEL SUR
KEY MAP BASIS OF BEARINGS:
IHEREBY DECLARE THAT IAM THE ENGINEER OF WORK FOR THIS PROJECT THAT IHAVE RET WIAFR — l -
EXERCISED RESPONSIBLE CHARGE OVER THE DESIGN OF THE PROJECT AS DEFINED IN NO SCALE THE BASIS OF BEARINGS FOR THIS PROJECT WAS DERIVED FROM A
ggﬁgg%ﬂoa ' 1(_): ggg@&ggﬁisg g@fé}g S@?ngﬁosfsggsgﬂﬁgrm?gg% Hgé&é: gg:s;%% Jsga PREVIOUS STATIC GPS SURVEY USING GPS 423 AND GPS I7 AS SHOWN
DRAWINGS AND SPECIFICATIONS BY THE CITY OF SAN DIEGO IS CONFINED TO A REVIEW ONLY gisg{ 22@;&?1&%;‘5 ogég;sp;égéguggsr‘%% i%i&gpgigg G“"“'1
AND DOES NOT RELIEVE ME, AS ENGINEER OF WORK, OF MY RESPONSIBILITIES FOR PROJECT DESIGN. 330 U - |
STATION LOCATED AT KMSA AND CONSTRAINING TO GPS 423 AND GPSIT.
SOURCE_OF SURVEY: PLANS FOR THE CONSTRUCTION OF
SURVEY PERFORMED BY CITY OF SAN DIEGO A H KU NS CAMINO DEL SUR
FIELD SURVEY SECTION ON FEB 8, 20i 3570 CARMEL MOUNTAN ROAD RECYCLED WATER CONVERSION
,\Z &i [ | cass>a74-a%" COVER SHEET
QML - — ®-17-12 RARY BMP CONSTRUCTION SITE STORM WATER PRIORITY: HGH . MEDUM __ Low.X | sPec.no. 5610 CITY OF SAN DIEGO, CALIFORNIA YATER _B-10200
CHARLES R.ST.JOHN DATE ENGINEERING AND CAPITAL PROJECTS DEPARTMENT SEWER
A&SU!LT INFORMATION : SHEET 10F I3 SHEETS L -
— e , ; 1 H : 9-2a2-1% JOHN STOHR
CONSTRUCTION CHANGE / ADDENDUM WARNING HATERIALS MANLFACTURER FOR CITY ENGINEER DaTE ASSOCIATE ENGINEER
PIPE CL 235 (WATER) " DESCRIPTION By |apProvED | DATE | FuMeD
CHANGE | DATE AFFECTED OR ADDED SHEET NUMBERS APPROVAL NO.| O ! CITY OF S N DIEG O "PIPE SDR 35 {sgﬁtgg; - ORIGINAL PB/RSJ PROJECT ENGINEER
- A L\ A GATE VALVES -~ SEE SHEETS
IF THIS BAR DOES P[ ]’BLIC W O D KS PROJECT FIRE ﬁ?ﬁﬁ‘s&%ﬁs - CCS27 COORDINATE
!r‘ggN Mgﬁiﬁﬁg |lS o “ | SEI?éER MANHOLES = SEE SHEETS
NOT TO SCALE. REHABILITATE Sgwgg &AWLES - CONTRACTOR DATE STARTED ——
- DATE COMPLETED 36608- 1"'D

REHABILITATE SEWER MAIN

INSPECTOR

CAMINO DEL SUR RECYCLED WATER CONVERSION




TOE':DI_E m\SAA\‘ TA {:AM’E\K) Géi_ Su R N B
F& ROAD TATIC TEST PRESSURE| = 235 PSIG AT HIGHEST FOINT
R e T o S S e e S B e S B e e e o PERMIT NUMBER Il-12-NUX-0I26
“““““““““““““““““““ ) 2 ggltyl%ﬂ%spgog'ogo;aowm
CUY- OF _SAN DIEGD L CAL TRANS GEOMETRIC AND ABOVE GROUND
~~~~~~~~~ FEATURES
= =175 s s I B L A B B e e RN STATE REPRESENTATIVE DATE
s« 4 V47V +tv VvV 7V 71 r7070V070V707070V00V0700 0 Ys--—-—-— T Ty '
3 g [ s & T T S Pt
B B -5 - 1 I A T I S
7 sins - e -z = B bt 2(_')
> o5 sy 7777/ "o, PROPOSED PIPE DATA TABLE
A . r . L A/BEARING | RADIUS | LENGTH REMARKS
' -2 BRI N v S s O A - O B O ' SEITY S 89° 07’ 52'E ~ [62.02" |i6' PVC, CLASS 235
Y T T =z 2
2 > e Tt | R T =5 40 46" E 3037 | 213.58° |16* PVC, CLASS 235
; n ¥, P s sy B B N i ar , N 3°09' 53 W — | 32.8° [16' PVC, CLASS 235
EX PAYEMENT N 777777, 26" STL ¢ — T U N3 1231 W = [492.22" [16* PVC, CLASS 235
= + = € ‘(.)LLI
36 LAY 1 //,4 v
7 1 S COORDINATE TABLE
- ! NO.]| NORTHING EASTING DESCRIPTION
s 1! | 1929122.28 | 628469791 16" CROSS
! | 1929121.35 | 6284759.92 16" TEE, BC
! | 1929334.84 | 6284755.63 END CURVE
| m— S—— ! 4| 1929366.97 | 62847153.86 ANGLE POINT
o aaw e . w_,-,ﬂ,u-h .......
o & PROVIDE I MIN_ FEEEEER: RN e BY CITY FORCES
™ o SAND CUSHION o prapys AHD OF CONTRACTOR
35 o] g , s Sy
] EW 5z s bwes< CLOSE EX GATE VALVES
= ; 5857 SCALE = PAINT VALVE COVERS RED
= 3 <&5| 1'=40’ HORIZ. BN B T~ Bt Bt N RS A S
, 3 =50 @
: GBS P=4’ VERT. | e e
0 N Y N N s O I O N N T O O BY CITY FORCES
FFFFFF AHD OF CONTRACTOR
AAAAAAAAAAAAAAAAA CONTRACTOR TO FURNISH MATERIALS
STA 10+00.00
REMOVE EX I6® X [2* CROSS AND VALVES
~~~~~ INSTALL
1 |- 16* CROSS (F)
10+00 I+00 12+00 14+00 15+00 I6+0 I7+00 - 12°GV (F X MYBK
TORREY SANTA CLOSE 16" BFV AHD
FE ROAD OPEN 16" BFV, AHD
] AFTER NEW MAIN HAS BEEN ACCEPTED
e ! (o
T TV g, ©) @
ol b o STA 10500.00 ! BY CONTRACTOR BY CITY FORCES
HE = : ‘ =3 REMOVE EX_I2* BACKFLOW AHD OF CONTRACTOR
| 05 ASSY. PER DETAIL 2 SHT CD-I  STA 10+50.00 |
e REMOVE EXISTING TEE AN
R/W g 2 - 12° GV
= RECONNECT PIPE
TR S é ~ ; (5) ®
- EXIZRC PIPE  ers b T BY CONTRACTOR BY CONTRACTOR
Py W FURNISH AND INSTALL FURNISH AND INSTALL
CAUTION STA 10+62.02 STA 13+03.1l
e 6" PYC WTR [- 16" TEE (F) I- 4°BO ASSY.
_ |- 16" BFV (F X MJ) AHD

s

NKINS

- 3570 CARMEL MOUNTAIN ROAD

SUITE 300
SAN DIEGO CA, 92130
(858) 8741810

¢ d ! l .
H — —
i

12" RC_

5t wsth 2 e W o ) WAy o m v o 5 1
P, it 7
k- i y g I
crsasns soosomoss e oo 4 2 ¢ f
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4
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o

| CAUTION —
| mS_TA Y A A w\\m&w}? o
D : Sis
QS >
-+ 5 \(%‘;Q'\
Qf")
eﬁ %
@3 STA 13+07.78 HPI <
M~ 4 . (”5 A
= BEGIN 26" STL e
S PIPE ENCASEMENT SHR
i IS
Sy
o NOTE:

REPLACE DAMAGED

CAMINO DE

SUR

S Sy A S NN SN A RN e S RbnEe | i i i SN A ST P KRR e SN i

»nilm

o,

TRAFFIC LOOPS

PER SPECIFICATION SECTION 302-1.9.

CAUTION |

REFERENCE:

WATER: 30456-21-D, 30730-46, 47-D
SEWER: 30456-2I-D, 30730-46-D

STORM DRAIN: 30455-26-D, 30730-40, 4I-D

GAS: S5TA-677

ELECTRIC: 288-1722 |
CABLE TV: 4-3-023l, 4-3-0248
TELEPHONE: RQHI03
IMPROVEMENTS: 30730-35, 36-D
00’ SCALE/FIELD BOOK: GOIN
THOMAS BROS.: ii89-A4

HGL: 6I0

- BLIND FLANGE, RT

C-1
CAMINO DEL SUR
RECYCLED WATER CONVERSION

CAMINO DEL SUR
TORREY SANTA FE ROAD
TO STA 18+00.00

CITY OF SAN DIEGO, CALIFORNIA WATER _ BI0200

ENGINEERING AND CAPITAL PROJECTS DEPARTMENT SEWER

CAMINO DEL SUR RECYCLED WATER CONVERSION

SHEET 2 OF I3 SHEETS WBS
egin 9.20.12 WN STOHR
FOR CITY ENGINEER DATE ASSOCIATE ENGINEER
DESCRIPTION 8y |approven | paTe| Fumep | T
ORIGINAL ATKINS PROJECT ENGINEER
286-1719
CCS827 COORDINATE
1929-6284
CCS83 COORDINATE
CONTRACTOR ——— — DATE STARTED 36608- 2 -D

INSPECTOR DATE COMPLETED




DEL SUR RECYCLED WATER CONVERSION

CAMINO

C ffswi\a‘(} etk S+ |
HYDOROSTATIC TEST PRESSURE|= 235 PSIG AT HIGHEST PpPINT | o PERMIT NUMBER II-I2-NUX-0I26
IR T T T * LA,
D CALTRANS CITY OF SAN DEGO O GEOMETRIC AND ABOVE GROUND
5 A T T S N T R B A S FEATURES
A A O
U SRR SN SUNUHIG S SN SUUUN S — e
;;;;;;;;;;;;;;;;;;;;;; W " STATE REPRESENTATIVE DATE
M TN
38 - T ‘ =77 ;/;7 2 / ﬁ k-l 38'0
v A 77/ s PROPOSED WATER PIPE DATA
= < - /,.77’?27 LY INO.] A/BEARING | RADIUS| LENGTH REMARKS
Z ol | 1=, - N 3°12°37"W | - [388.89° | 16" PVC, CLASS 235
...... g =z 7/7-(77'/ aul “"’; w E 19" 28’ 18" |1209.70] 4ILI' | 16" PVC, CLASS 235
<, V)
E % ,,,,,, ;,..: § 7 /'//-ﬁﬁ ’
WS %7/ / b
o 77V 3 |
| 7777 A oE COORDINATE_TABLE
“MENT — k7 7 /7 : PROVIDE V
: SLLLLEN 7 W\ g SR BN e Lo [ e
O N e A = 27 D) =27 .
3T 5 == 3
+C
Coo77/
"'"' e
Lt =
T W .
Lz — ~ 1 - REFERENCE:
i g st ‘ | ‘ S - WATER: 30730-47, 48-D
NI T o = - SEWER: N/A
O - - 36 STORM DRAIN: 30730-4I-D
36 =10 S 1 T ; GAS: 57A-67T
s g Sl SCALE ‘ : B B i — | ELECTRIC: 288-1722
=| 39 ~ N ] P=40’ HORIZ. | I TR . | CABLE TV: 4-3-023l, 4-3-0248
o] - < b = . - | B | TELEPHONE: RQIIOIDC, DD
«'h H O T | I'=4’ VERT. " e I A I IMPROVEMENTS: 30730-36, 37-D
— ' T 1 | £ I— S e — |00’ SCALE/FIELD BOOK: GOIN
= i NI L | THOMAS BROS.: 1183-A4
’ AT N | HGL: 6I0
oy BN . A 1 T O O
i8+00 19+00 ‘ 20+00 21+00 22+00 23+00 24+00 | 25+00 26+00
<
>
—
mic |
M=
(j/-):m -
wn
m
o™ . Lo CAMINO DEL SUR
_L.é; ''''' o / RECYCLED WATER CONVERSION
o3 ER N SEE NOTE
S T W / CAUTION ,
O STA 21+88.89 BC CAMINO DEL SUR
CAS&';'-%SFS';E CAUTION pX STA 18+00.00 TO STA 26+00.00
CASING PIPE &
CLOSURE STA 24+34.00 CITY OF SAN DIEGO, CALIFORNIA ¥ATER _ Bl0200
Ly * STL CASING | A END 26° STL ENGINEERING AND CAPITAL PROJECTS DEPARTMENT | <rwer
s D- o PIPE ENCASEMENT CAUTION SHEET 3 OF I3 SHEETS WES
] < ™ APPHOVED, 3
& Berc o Aol 920,10 Qo sTorm
~ 4 FOR CITY ENGINEER DATE ASSOCIATE ENGINEER
A~ g DESCRIPTION BY |APPROVED | DATE | FumMeD | “°™
NOTE: S ORIGINAL ATKINS PROJECT ENGINEER
© REPLACE DAMAGED TRAFFIC 286-1719
3570 CARMEL MOUNTAIN ROAD LOOPS PER SPECIFICATION SECTION 302-1.9 ! T
SAN DIEGO CA, 92130
(858) 8741810 chfg'&“m
CONTRACTOR —________ DATE STARTED
INSPECTOR DATE COMPLETED 36608- 3-D




PERMIT NUMBER II-12-NUX-0I26

7 CSURlTTT | T T | | CO SD RTE 56 PM 6.07
CAMINO. DEL SUR| e - ; | AS-BUILT PLANS FOR ROADWAY
| GEOMETRIC AND ABOVE GROUND

FEATURES

STATE REPRESENTATIVE DATE

r ToYa)

—EX PAVEMENT

nddod

| o —
i

777

/1
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~
£ 511

SAND CUSHION|

7\

N

0.00

v .77
P

\

P
L=<

Vo
N
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ol &J

E|STA 34+0

E JHEET C-4

> | A £

A&
~

= T A

X T6"PVC|

SE

. ORLE

)
2
=
=
Z
|

CUSHION

E
t
'y
(ValY)
>
MATCH

‘E v Y-V iy Te

p
£

e
S
STA 10+00.00

i
] whire |
Wy

SCALE ' | i} 0L NG O I T S } ,,,,,,,

382.7

=40’ HORIZ. | e e -

379.67
! L]
[ 101
~ [
4" STORM DRAI
+ &%
.76

TORM DRAIN

MATCH
€0

=4’ VERT. : T SR

N

G
=i
(@ Vo

(o)

\V4

26+00 27+00 28+00 29+00 30+00 31+00 32+00 33+00 34+00 10+00

| | PROPOSED PIPE DATA TABLE
HIGHLAND VILLAGE PL | NO.] A/BEARING | RADIUS | LENGTH REMARKS
= L | | | E 0" 15’ 44* _ [1209.70"| 216.67' | 16" PVC, CLASS 235
27-40' 03 |1208.00°| 583.33' 16" PVC, CLASS 235

GIIN 63 50' 37" W| - | 72.00' | 16" PVC, CLASS 235

COORDINATE TABLE
NO.| NORTHING EASTING DESCRIPTION
| 1930853.47 6284835.59 I6* TEE, PCC
| 1930885.08 6284771.23 i6" TEE

5\ STA 28+6.97 @ 72'LT= ;
09 A 10+72.00 LINE A 3
R/ %

REFERENCE:

WATER: 30730-48, 49-D

SEWER: N/A

STORM DRAIN: 30730-43-D

GAS: 57A-948

ELECTRIC: 294-1722

CABLE TV: 4-3-023l, 4-3-0248
TELEPHONE: RQIIOIDA, DB, RQIIOIBC, BD
IMPROVEMENTS: 30730-37, 38-D

100’ SCALE/FIELD BOOK: GO2N

ABOVE RT 7~

-

©

NO JOINTS . oo b -
/~ —40“EITHER SIDE 219_ ]

: =\ STA 30+39.70 /
0.0

STA 28+16.97 PCC=_ /5 Vv
' TA10+00:00 LINE AGDA/ O

THOMAS BROS.: 1189-A4

HGL: 610 C-3

CAMINO DEL SUR
RECYCLED WATER CONVERSION

CAMINO DEL SUR

Sy ~[cAuTION

STA 26+00.00 TO STA 34+00.00

CITY OF SAN DIEGO, CALIFORNIA WAIER _ BI0O200

ENGINEERING AND CAPITAL PROJECTS DEPARTMENT | crwen
SHEET 4 OF I3 SHEETS WBS

CAUTION

CAMINO DEL SUR RECYCLED WATER CONVERSION

CITY FORCES -
AHD OF CONTRACTOR @ |

CONTRACTOR TO FURNISH BY CONTRACTOR BY CONTRACTOR
MATERIALS 'FURNISH AND INSTALL FURNISH AND INSTALL

w. o.20.12 |GFoN sTom
FOR CITY ENGINEER DATE ASSOCIATE ENGINEER

DESCRIPTION BY [APPROVED | DATE FILMED
ORIGINAL ATKINS PROJECT ENGINEER

_290=1719

CCS27 COORDINATE

STA 28+16.97, 72 LT STA 28+76.74 STA 31+39.70
CUT-IN: |- 16" TEE (F) - 2 AV
|- 16" TEE (F) 2 - 16" BFV (F X MJ) AHD, BK |

3570 CARMEL MOUNTAIN ROAD 3 - 16"BFV (F X MJ) LT, RT, AHD
SUITE_300 CLOSE 16" BFV, AHD o s & 120 1930-6284

CCS83 COORDINATE
CONTRACTOR . DATE STARTED
INSPECTOR DATE COMPLETED moooeoo 36608_ 4 "'D

SAN DIEGO CA, 92130 OPEN 16" BFV, AHD AFTER NEW
(858) 874-1810 MAIN HAS BEEN APPROVED




CAMINO DEL SUR B | | CITY OF

CAMINO DEL SUR RECYCLED WATER CONVERSION

SAN.DIEGO — | CALTRANS
NN 640 HGL
HYDROSTATIC TEST PREJSURE = 235 PSIG AT HIGHEST POINT | Y CONTRAD T RN R AN ANUTEST PRESSURE = 225| PSI PERMIT NUMBER II-I2-NUX-0I26
e BY CONTRACTOR _  fZTINONINAINTES PURE, = 2251 PBl. CO SD RTE 56 PM 6.07
| FURNISH AND INSTALL Ty | AS-BUILT PLANS FOR ROADWAY
STA 34+08.77 BEERERRE B LN 1 GEOMETRIC AND ABOVE GROUND
INSTALL 45°BEND (MJ X MJ) - | LN FEATURES -
L= 44" 48’ 37" B e A i ~1— =TT | :
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, N ™ .
B - 5{ ;;;;;; | ‘é/ | STATE REPRESENTATIVE DATE
R g < BY CONTRACTOR . , 0 T NS N N O 2\ /—EX $RADE
Ol 2:‘) =Zlo , ‘ H / f
39 ‘ :l r 39 FURNISH AND INSTALL | 350 M Iy . 350
i g > STA 34+52.06 R e %
EX PAVEMENT —— = i iy . INSTALL | TR DA )
RN A5 > 45 BEND (MJ X M L o A Asiope PROTECTION,
ol \ i = = £= 45751 31 BEREREREE RN s SN — | Urort m?"” Y
oLt —77F L) . A AN | . 4
W"S[ 7 > : | N\
g og BY CITY FORCES @
ingl\p r F’Bg‘\_jl[m / égngE C%%béTEi{AOCTGR SN BY CONTRACTOR
— SA / CON CTOR TO | A 48 | | -
<t EAIC T A\ L] STA 1+00.00 = STA 21+03.78 PER DWG 31958
Lt / ‘ - - FURNISH MATERIALS /N - REMOVE EX BLIND FLANGE
—38 & WL = 38 STA 35+48.13 1R 34 AND_4* BO. CONNECT TO
N \._7'_ MIN I MIN. CUT IN: J i EX 24" STL RC PER STD DETAIL SDW-I39
i — -, —?"" I- 16® X_I2* CROSS (F) J .
LIZT e Ry 4 |- 16° BFV (F X MJ)BK |
N3 — o o 4 v |- 12°GV (F X MJ)RT : | S T |
T &' PIPE v IS |- 16" BLIND FLANGE, AD | . .| NN R . 1
- ° ( 0 # OPEN 12* GV, RT s | BY CONTRACTOR
< g oE CLOSE I6* BFV, BK | FURNISH AND INSTALL
S Ak OPEN I6°BFV,BK  f STA 1+90.63
- Sy . AFTER NEW MAIN |- 24* 90" WELDED STL ELBOW
| } R HAS BEEN ACCEPTED ) jnll L= 88°19’
W L R s
20 27 Cé) , | @
Bl i BY CITY FORCES LR\ i BY CONTRACTOR
AHD OF CONTRACTOR ) < A | T FURNISH AND INSTALL
SCALE TRy SCALE R e B : ZIRRA | T STA 2+03.6
| r=a0' HoRZ. | PANT VALVE | rea0 worz | Y~ | STRAIGHT N CONNECTION _
lQ '=4’ VERT. COVER RED P=4' VERT. | T gE T, REMOVE ALL BONDING WIRES
TE A | ~ P C CONNECT TO EX 24" FLG VALVE
iz = U 'S IS N N N U N N U -~ NN Wt ONE INSTALL INSULATING FLANGE KIT AND
ho BY CONTRACTOR | | = o b 4-WIRE TEST STATION PER CP-I
<io FURNISH AND INSTALL <45 2728 ©
i STA 35+I5.17 S S |
‘ ml INSTALL 18 TN S S R S A RN A ) lf“% BY CONTRACTOR
| | ; {- 4°BO ASSY ; e ol ] | FURNISH AND INSTALL
34+00 35+00 36+00 I+00 2+00 3+00 SLOPE_PROTECTION/CUTOFF WALL
\P PER DETAIL 3 SHEET CD-I
- BY CITY FORCES ,
TORREY MEADOWS DRIVE CONTRACTOR TO | 24-INCH_STEEL RECYCLED WATER PIPE DATA
| \ FURNISH MATERIALS VAV < C NO.|_A/BEARING |RADIUS| LENGTH REMARKS
m% \ %:,; | ggﬁggggrgt 'gg %%rgégcﬂon Ay = x 4] [N 28°25° 02'E| - 90.63' | 24" CML&TW
- , ER ; P< = w0 5] IN 59°53'58°'W| - 12.53 . '
I = CONNECT TO EX I2*RC / § = TS 2. S
| 7 ‘gf 1. | “16-INCH PVC WATER PIPE DATA ' = o L COORDINATE TABLE
| L ; STA 35+48.13 /5 G INO.| A/BEARING | RADIUS | LENGTH REMARKS S = - NORTHING EASTING DESCRIPTION
>\STA 34+52,06 . D- N 0" 24’54 E |1208.00°| 8.7T7° | 16" PVC, CLASS 235 - - o 1931298.43 62852I7.19 HPI 45" BEND
SR | o [N 09°39°32°E| - | 43.29° | 16" PVC, CLASS 235 B e = o 1931341.10 6285224.46 HPI 45° BEND
| R/W BIIN 04" 26" 2I" E [1240.00’] 96.07" | 16* PVC, CLASS 235 N LUl 193(392.44 | 6285305.64 I6* CROSS
u N — 193II56.38 | 6282255.67 | BEGIN 24° RW
S Y& = = SRR~y SRR A m = 1931236.09 | 6282298.79 HPI 90" BEND
» | (- . 1931242.37 | 6282287.96 END 24" RW
16" WTR E | m NOIE:
b |l L PRIOR TO FINAL CONNECTION TO EX 24*
< SUR Elon o B T e TR
/o ,.‘____,,QAWN_Q._-QE[? ~~~~~~~~~~~~ o * 3 INTERSECTION OF TORREY MEADOWS DRIVE
"= REFERENCE: AND CAMINO DEL SUR MUST SUCCESSFULLY
J : PASS A CROSS-CONNECT TEST. TESTING
0 + 2" RC WATER: 30730-49, 50-D AND FINAL CONNECTION SHALL BE
e e SEWER: 30730-49-D COMPLETED WITHIN 3 DAYS FOLLOWING
STORM DRAIN: 30730-43-D REMOVAL OF BACKFLOW PREVENTORS. C—4
GAS: 57A-676 CITY TO CONDUCT CROSS-CONNECTION TEST.
ELECTRIC: 290-1722
CABLE TV: PW-062-02, 03 CAMINO DEL SUR
MPROVEMENTS: 30730-38, 39-D RECYCLED WATER CONVERSION
100’ SCALE/FIELD BOOK: GO2N
THOMAS BROS.: 1189-A4 . a CAMINO DEL SUR
CAUTION roks 60 \ \STA_1+90.63 0 ED STA 34+00.00 TO TORREY MEADOWS DRIVE
CAUTION \C\STA 1480.00 STA 1+00.00 TO 2+03.16 CALTRANS R-O-W
EX. 8" \ - -
BACKF ' STA 1+60.00 © CITY OF SAN DIEGO, CALIFORNIA yaeR _BI0O200
TO BE REMOVED @ ENGINEERING AND CAPITAL PROJECTS DEPARTMENT | crwen
SHEET 5 OF I3 SHEETS WBS
| | X Dsta 3470877 £C R %9 (-~ A;er _R.20.12.  {§¥ JOHN STOHR
FOR CITY ENGINEER 4 DATE ASSOCIATE ENGINEER
NOTES: | DESCRIPTION “sf |approven | paTe| rumep | T
T ‘ ) - REUONE EXSING CEPLANT A3 ESSSSA, SO o L
A KU TORREY MEADOWS DRIVE 2. REMOVE AND REPLACE EX.CHAIN LINK FENCE AS NECESSARY 230-1719
3570k CARMEL MOUNTAIN ROAD TO COMPLETE WORK. ; ; __CS27 COORDINATE
B 3. BIKE PATH TO REMAIN OPERATIONAL AT ALL TIMES, __VARIES
(SBAS%)DBEEOISI%A' 92130 ’ - CCS83 COORDINATE
‘ SCALE 1"=40 NSPECT(;W g:: m 36608—' 5 "'"D




\\\\\\ . 5 RO SOUUUUI NUTUUNE SOV FUTUR: SUUUUINY NUSUNE NV NOUUUNE NSO RO U é [ D CQﬁ‘STCT%ﬂH NOTES
R _ | PLACE CONSTRUCTION FENCING PER EER‘;"J é“?é‘as%ﬂ ;‘,;‘251‘2)‘4,"“"'26
f HAH T oo
B N S N N N S N T s e N N O O il . N T T T O REMOVE AND REPLACE TYPE A DITCH
// . / 71\ | IRERRREEEEN PER SDRSD D-T5. FEATURES
y A 4 o R
! - N | | - FULL CONCRETE ENCASEMENT
/ \ N0 R T O O . // . \ L IR U0 A O T O O T PER SDRSD SP-03 (2-SACK MIX) STATE REPRESENTATIVE DATE
/ /) RESTORED— /" / \ EEREENEN
/o \ S b T GRADE , B B S S R REMOVE AND REPLACE CUTOFF
26 2960 ; . ~ ~ S WALL PER DETAIL 3 SHT CD-l
/ // \ A4 7 / \ _____ g : :
/ \ Ly \ EXISTING CHAIN LINK FENCE
A7 e S B B B B B S : SR AR EEREE R PROTECT IN PLACE.
foo VN R 3 - el : e -
/ \ N / o \ EXISTING CUTOFF WALL
RESTOREDS / / \ LN\ V \ A PROTECT IN PLACE.
g ) / R i - P | i N JE TS S i h ,,,,,,, - H _
GRADE '}/ \ 1N 1 //  \-ERODED SLOPE “ ERERR R BEERR | EXISTING HEADWALL
i \ S | | . PROTECT IN PLACE.
: \ /| - | \ N I T I S O T EXITING 18* CMP STORM
VAW, \ Vv \ > Q DRAIN PROTECT IN PLACE.
] ! ! ‘
25 [ 280- f , e . \ g o e EXISTING 24* STL RECYCLED WATER
:e.5+/-;/ / \ ] / / ] ] - PIPELINE PROTECT IN PLACE.
/ ; / : 7
| / l/ ¢'/\ / A NSO TENUINE S WU RN SV NI SRS SN S S ’%;,» 2
/ - (750 S N N N NN N N T / ! % P
1\ (4% ~~~~~~~ , / (»,g& \\\\\\\
/ \ | NG [ b N
b LERODED SLOPE | A //
/ ‘ : // -
/ / // \
/ | A AERNEEEREEERENEREEE. \
24 - \\ 276 // g | MATCH EXISTING SLOPE |
! 308 WU DU AR U UV NUUTUS SN USUU UV NN UUONS NN NN NN U NS VORI AU RN R B
/ / \ ) { // ; i . T T . p = /i e R S U T /
[/ \ R B BEEREERER ; / /7 \FRODED| SLOPE e UPPER 8'-12* TOPSOIL / ‘
/ \ / Y | \ anh COMPACTED AT 80% RC
/ ’ l 3 . | : § 4 / TN R T T VO MO O O /
V4 v ~ SCALE - // Zz %
AR | | {*=20’ HORIZ. | | Eﬁg&igg 7 - =
o P=4’ VERT. [~ — : B I S B S S - //
/1 = ol - R . ] . I SN N TS R R E / -
Lo ;
0+00 1+00 1+00 2+00 2+00 | 3+00 I

BEGIN SLOPE REPAIR
N 19317014

“~. E 628I569.47 e
N e | BENCHING DETAIL
| - | . . S ) - R TN“\\\TV\?\“‘\\%\Q*~\ N-T.S-

NRsEoaes | NOTES:

. [N 1931524.63
E 6281730.81 . BENCHES SHALL EXTEND A MIN. OF 2’
| [ INTO UNDISTURBED SOIL ON EITHER SIDE

2. REMOVE AND STOCKPILE TOPSOIL.

3. BENCH INTO EXISTING SLOPE AS NECESSARY TO
REMOVE ERODED SOILS TO COMPETENT MATERIAL.

@ 19'RT | 4. BENCHING IS NOT REQUIRED FOR GROUND SLOPED
AT 114 OR FLATTER.

5. EMBANKMENT BENCHING WILL NOT BE MEASURED FOR PAYMENT.

NOTES:

I ALL WORK SHALL BE PERFORMED IN ACCORDANCE
WITH SECTION 300-4 OF THE SSPWC, THE
SPECIAL PROVISIONS,AND THE GEOTECHNICAL

" @l.08%

REPORT ENTITLED *GEOTECHNICAL EVALUATION - | ,

CAMINO DEL SUR RECYCLED WATER CONVERSION® C-5

DATED FEBRUARY 5, 20I2. —
STA [+32.72 2. HYDRO SEED SLOPE IN ACCORDANCE WITH CAMINO DEL SUR

e R oEED M 8- SEE RECYCLED WATER CONVERSION

3. CONSTRUCTION ACCESS FROM CANYON. NO
ACCESS FROM TOP OF SLOPE.

ANGLE POINT
N 1931580.07 N 1931531.40
E 6281623.83 E 628I697.5!

() w57

SLOPE REPAIR

CITY OF SAN DIEGO, CALIFORNIA WATER  B|0200
REFERENCE: REFERENCES: ENGINEERING AND CAPITAL PROJECTS DEPARTMENT | srwer
WATER: 31401-6-D CITY OF SAN DIEGO PRELIMINARY SURVEY FIELD NOTES; SHEET 6 OF I3 SHEETS WBS
STORM DRAN: N/A BASIS OF BEARINGS/COORDINATES gﬁ—!i%-ﬂk/ — Q.20.12 -WN STOHR
GAS: N/A THE BASIS OF BEARINGS FOR THIS PROJECT WAS DERIVED FROM A PREVIOUS A S s e e
ELECTRIC: N/A , STATIC GPS SURVEY USING GPS IT AND GPS 200 AS SHOWN ON R.OF S.14492 DESCRIPTION APPROVED | DATE | FILMED
| CABLE TV: N/A ILE. N 05°32/20°E, NAD 83 FEET, ZONE 6(EPOCH 91.35), UTILIZING ORIGINAL | ATkmes BROTECT ENGINEER
LTSS VL A VTS BASE STATIO LOCATED AT s,
3570 CARMEL MOUNTAIN ROAD 100’ SCALE/FIELD BOOK: GO2N o ] 0827 COORDINATE
SAN DIEGO CA, 92i30 THOMAS BROS.: 1i89-A4 BENCH: 1929-6284
(858) 874-1810 HGL: 640 SEBP CARMEL MOUNTAIN RD AND TWIN TRAILS ELEV. 489.067 MSL, BASED ON CCS83 COORDINATE
NGVD 29 FEET AS SHOWN IN THE CITY OF SAN DIEGO BENCH BOOK. CONTRACTOR ________ DATE STARTED 36608— 6 _D
‘ INSPECTOR DATE COMPLETED oo

L

CAMINO DEL SUR RECYCLED WATER CONVERSION
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PERMIT NUMBER II-12-NUX-0I26
CO SD RTE 56 PM 6.07

AS-BUILT PLANS FOR ROADWAY
GEOMETRIC AND ABOVE GROUND

56 FEATURES

STATE ROUTE

STATE REPRESENTATIVE DATE

¥
u:mnnmznmtmmwamlm‘ o

R/W

PAVING SCHEDULE

RESTORATION METHOD WIDTH APPROX. AREA (SF)
SLURRY SEAL VARIES 129,309
TOTAL AREA OF SLURRY SEAL 129,309

Q
3
s
o
Qg

LIMITS OF SLURRY SEAL

NN

NOTES:

l PREPARATION AND APPROVAL OF TRAFFIC CONTROL PLANS
NECESSARY FOR THE CONSTRUCTION OF SLURRY SEAL
SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR (SEE
SPECIFICATIONS).

2. SEE SPECIFICATIONS FOR SPECIAL PROVISIONS.

3. UTILITY AND MANHOLE COVERS NOT TO BE SLURRY SEALED.

4. TRAFFIC STRIPING TO BE REPLACED IN KIND.

HIGHLAND VILLAGE PLACE

C-6

| ~ ¥
3570 CARMEL MOUNTAIN ROAD
SUITE 300

SAN DIEGO CA, 92130
(858) 874-1810

CAMINO DEL SUR RECYCLED WATER CONVERSION

CAMINO DEL SUR
RECYCLED WATER CONVERSION
STREET RESURFACING ‘PLAN
CITY OF SAN DIEGO, CALIFORNIA ;QSTER BI0200
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT | <rwer
SHEET 7 OF (3 SHEETS WBS
T , 9. 20.12 JOHN STOHR(
m : APPROVED | DATE| Fumep | “°™
0 50 100 150 ORIGINAL ATKINS PROJECT ENGINEER
AR
uspacro:;m ‘ ::2 ?mmm 36608-7-D




PERMIT NUMBER lI-[2-NUX-0I26
CO SD RTE 56 PM 6.07
AS-BUILT PLANS FOR ROADWAY
GEOMETRIC AND ABOVE GROUND
FEATURES

STATE REPRESENTATIVE DATE

DIMENSIONS SLOPE
L
3| £ |

= | o |AED[BED [CED [DED[EFD | FED | 6N | HO) | NOTES

(&) =

S| &

O Aot | esr | 13 2.25 | 983 | W5 | 25 L3 | PROVIDE 32'X32* CONCRETE PAD ADJACENT TO SIGNAL PUSH BUTTON
(2) | /A PROVIDE 3’ WIDE BY 10’ LONG DETECTABLE WARNING TILE
3) | /A PROVIDE 3’ WIDE BY 10’ LONG DETECTABLE WARNING TILE
(&) | A | 45 [ sar | mar [ or [ 9.08 | 100 [ 40 4.0 | | |
(5y | A | w1 8.0 | 13.75 | 13.0 517 | 125 0 | LEFT TRANSITION TO OCCUR OVER RAMP GUTTER
(6) | B | 858 | 10.75 | 13.58 | 883 | 200 | 200 | 238 | 27 | 3
()| A | 983 | 7.85 | 1742 | 7.83 | 5.42 | 155 | 175 0.2
B | 047 | 3.0 | 1t 20.0 | 200 | 3.0 3.7
()| A | 167 | 1475 | 1575 | 145 | 150 5.0 | L75 13
A | 625 | a7 | .92 | 155 | 13.83 | 20.0 | 15 1.0

NOTES:

HOWN
e 0=

o o

10.
il
12.

‘3.

14.

5.

le.

'7-

DIMENSTIONS SHOWN ARE THE EXISTING RAMP CONFIGURATIONS FOR QUANTITY TAKE-OFF PURPOSES. THE CONTRACTOR IS REQUIRED TO REMOVE AND REPLACE EXISTING
RAMPS TO COMPLY WITH THE STANDARDS SPECIFIED.

- DIMENSION "A*iS AT TOP OF RAMP WHERE A WEAKENED PLANE JOINT EXISTS, OTHERWISE DIMENTION IS AT BACK OF WALK BETWEEN TRANSVERSE WEAKENED PLANE JOINTS.

DIMENSION "B® AND °C" ARE THE LENGTHS OF CURB AND GUTTER TO BE REMOVED AND REPLACED FOR GUTTER TRANSITIONS.
DIMENSION °G*IS THE EXISTING DISTANCE FROM THE GUTTER FLOWLINE TO A PLANE ALONG THE STREET SURFACE AT THE MIDDLE OF THE EXISTING RAMP.
*H* IS THE SLOPE OF THE STREET SURFACE PERPENDICULAR TO THE RAMP. '

REMOVE EXIST CURB, GUTTER, SIDEWALK AND PAVEMENT PER SDRSD G-llAS REQUIRED TO CONSTRUCT THE NEW PEDESTRIAN RAMP IN CONFORM
DRAWINGS AS SPECIFIED ON THE PLANS.

ASPHALT PAVEMENT REMOVED FOR INSTALLATION OF CURB, GUTTER AND PEDESTRIAN RAMPS SHALL BE REPLACED WITH FULL DEPTH ASPHALT COMPACTED TO 95% PER SDG-I3.
REPLACE CURB AND GUTTER PER SDRSD G-2 AND IN ACCORDANCE WITH PROJECT SPECIFICATIONS.

REPLACE ALL TRAFFIC STRIPING AND MARKINGS FOLLOWING SLURRY SEAL.

CURB RAMP LAYOUT AND FORMS SHALL BE INSPECTED AND APPROVED BY THE ENGINEER PRIOR TO PLACEMENT OF CONCRETE.

DETECTABLE WARNING TILES (DWT) SHALL BE PER SDG-130. /

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REPLACEMENT OF ANY SURVEY MONUMENT WHICH WILL BE DISTURBED OR DESTROYED BY CONSTRUCTION IN ACCORDANCE
WITH THE LAND SURVEYORS ACT.

IF ANY VERTICAL CONTROL MONUMENT IS TO BE DISTURBED OR DESTROYED, THE CONTRACTOR SHALL NOTIFY THE CITY OF SAN DIEGO FIELD SURVEY SECTION IN WRITING A
MINIMUM OF 3 DAYS PRIOR TO THE REMOVAL OR DISTURBANCE OF THE MONUMENT. THE CONTRACTOR SHALL BE SHALL BE RESPONSIBLE FOR THE COST OF REPLACING ANY
VERTICAL CONTROL BENCHMARKS DESTROYED BY THE CONSTRUCTION.

THE CONTRACTOR SHALL MAINTAIN ALL GUTTER FLOWLINES UNLESS NOTED OTHERWISE ON THE PLANS.

IgEN%ggggﬁg$0R SHALL PROVIDE A MINIMUM 30° X 48° CONCRETE LEVEL PAD (MAX L5% SLOPE IN EACH DIRECTION) ADJACENT TO EACH PUSH-BUTTON SIGNAL ACTUATOR

THE CONTRACTOR SHALL REMOVE AND REPLACE THE EXIST ASPHALT PAVEMENT AS REQUIRED TO PROVIDE A SMOOTH TRANSITION (8% MAX) FROM THE EXISTING PAVE&ENT
TO THE 4'X4’ AREA AT THE BOTTOM OF THE RAMP WHICH SHALL BE 5% MAX SLOPE PER THE STANDARD DETAILS.

THE CONTRACTOR SHALL ADJUST TO FINISH GRADE AS NECESSARY ANY ELECTRICAL BOX, VALVE COVER OR OTHER UTILITY APPURTENANCE PRIOR TO PLACEMENT OF CONCRETE.

ANCE WITH STANDARD

-SIGNAL PUSH BUTTON
(LOCATION VARIES)

9

SEE NOTE 3
<
BACK OF S/W
REMOVE AND REPLACE
EX. RAMP PER SDG-132
TYPE A

7

wntes votn ewsss s s s woes oo wnsh

EXIST

LANREslCheLe)

eloon

/1 TYPE A CURB RAMP REPLACEMENT

\_-_/ NOT 10 SCALE
= TRANSITION TO EX PAVEMENT (5% MAX)

STREET GUTTER

SECTION A-A

N.T.S.

NOTES:
. ACTUAL CONFIRGURATIONS MAY VARY.
2. TRANSITION DIMENSIONS ARE MEASURED ALONG THE FACE OF CURB.

3. ADJUST PUSH BUTTON SIGNAL ACTUATORS AS NECESSARY FOR A MAX
HEIGHT OF 48° ABOVE FINISH SURFACE.

4. A MIN. 30°x48° PCC LEVEL LANDING (.5% MAX SLOPE)IS REQUIRED AT
PUSH BUTTON LOCATIONS.

\--LlP OF

GUTTER

NKINS

NOTES:

(D CONSTRUCT 6' CURB AND GUTTER PER SDRSD G-2
@ PAVEMENT PATCH (FULL DEPTH AC)
® CONSTRUCT CONCRETE SIDEWALK PER SDRSD G-7
@ 12" WIDE BORDER PER SDRSD G-32

® INSTALL 3'XRAMP WIDTH DETECTABLE/TACTILE WARNING PANEL PER
SDRSD G-30

® REPLACE EXISTING PULL BOX AND ADJUST TO NEW FINISH GRADE
‘@D SAWCUT AC PAVEMENT AND CONC. A MINIMUM OF 4°
® REMOVE EXISTING CURB & GUTTER OR SIDEWALK AT NEAREST JOINT

@ CONSTRUCT FOUR FOOT TRANSITION PANEL TO TRANSITION FROM 7%
TO EXISTING SIDEWALK CROSS SLOPE

© MAXIMUM SLOPE OF ADJOINING GUTTER PAN AND AC ROAD SURFACE
IMMEDIATELY ADJACENT TO BOTTOM RAMP SHALL NOT EXCEED 5%
WITHIN A 4'-0" AREA OF BOTTOM LANDING

(@ TOP LANDING SHALL NOT SLOPE MORE
THAN 1.5%Z IN BOTH DIRECTIONS

@ 2" GRIND AND OVERLAY WITHIN
TRANSITION AREA

L

A
SIGNAL PUSH BUTTON
S/ (LOCATION VARIES) S/
SEE_ NOTE
REMOVE AND REPLACE
‘ / EX RAMP PER SDG-132 /@®
1} ;
z CE EX CONC.
=3 CESSARY PER
‘ .v‘f ]
T : ‘| LANDSCAPE
Gal '. B
A I 1 A
EC ———/

3/

T4 |2

B

3570 CARMEL MOUNTAIN ROAD

SUITE 300

SAN DIEGO CA, 92130
(858) 874-18I0

LEFT TRANSITION
l

/2 TYPE B CURB

/“f“““@“f’“ “lﬁ:up OF

e

D

GUTTER

c -

RIGHT TRANSITION

RAMP REPLACEMENT

(.- NOT TO SCALE
» TRANSITION TO EX PAVEMENT (5% MAX)

C—7

CAMINO DEL SUR

CURB RAMP LOCATIONS

RECYCLED WATER CONVERSION

CITY OF SAN DIEGO, CALIFORNIA
ENGINEERING AND CAPITAL PROJECTS DEPARTMENT

SHEET 8 OF 3 SHEETS

WATER  BI0200

SEWER
wBS

“RPPHOVED:

FOR CITY ENGINEER

MoV Y4.20.12

DATE

SUBKATTED &Y
JOHN STOHR

ASSOCIATE ENGINEER

DESCRIPTION By |APPROVED| DATE| rFuMeD | O™
ORIGINAL ATKINS PROJECT ENGINEER
VARIES _
CCS27 COORDINATE
VARIES
CCS83 COORDINATE
CONTRACTOR DATE STARTED
INSPECTOR DATE COMPLETED 36608- 8 -D

CAMINO DEL SUR RECYCLED WATER CONVERSION




CONTRACTOR FURNISHED MATERIALS WORK BY FORCES o PERMT NUNBER 1-0NUY-026

| FOR CITY FORCE WORK ‘ BY CITY FORCES AS-BUILT PLANS FOR ROADWAY
SHT | 12* GATE VALVE| 16" BUTTERFLY VALVE | l6" CROSS | I6" X 12" REDUCER | 16" TEE | 16" X [2° CROSS | 16" BLIND FLANGE i2° RC PIPE CAMINO DEL SUR STA 1+00.00 GEOMETRIC AND ABOVE GROUND

C-l | 3 | | | CLOSE [2* GV, AHD FEATURES
c-3 3 o : L OPEN AFTER NEW MAIN

| — — - HAS BEEN INSTALLED STATE REPRESENTATIVE DATE
C"’4 ' e U

@

BY CITY FORCES

STA 1+78.42
TEMP CUT & PLUG

&

BY CITY FORCES

STA 1+51.45
REMOVE EX BO AND END CAP
CONNECT TO EX I2° PVC

@

BY CITY FORCES
FURNISH AND INSTALL
STA 1+62.56

INSTALL
- 45° BEND (MJ X MJ)

(1) STA 1+00.00=
/5 \ TORREY SANTA FE ROAD - HIGHLAND VILLAGE PLACE | STA21e+20.1T CVR

sl

7

Iy B s SR

|
]
]
&
|
|
|
|
]

L 12%RCE

& SUTUURRRC S .~ i I —

...\-_..._..__..._.—,_..—..-.—.—_..-.o.—.——,"w«m.-.m~.«-_.s—-..~.~.—-.—.-...—_w

INT-—
27+8h$0 CAM&%Q ﬁ‘éi. SUR
241+20.77 CARMEL VAL{&Y RD

CARMEL VALLEY ROAD

CARMEL VALLEY ROAD

&

BY CITY FORCES

STA +57.07

REMOVE EX CHECK VALVE,
CONCRETE VAULT, AND
ASSOCIATED PIPING AND
APPERTENANCES.

120 BY CITY FORCES
STA 1+78.42

CAMING DEL SUR SRE T STRAIGHT IN CONNECTION

SUR

[
- -

§
f
®
i

.sm |+51.45 @
E 430 4/-— | BY CITY FORCES

STA 1+78.42
RELOCATE EX. 4" AV

TORREY lVilE‘%f\DOWS DRIVE

i
11
21
[
[
14k
£
5
4 I
10
N
:

.

I2-INCH RECLAIMED WATER PIPE DATA
INO.| A/BEARING |RADIUS| LENGTH REMARKS
E N 82°04'I19" W - 15.86’ i2* PVC, CLASS 235

N 42°15° 2I° W - I | 12* PVC, CLASS 235

o o o b

LEGEND

REFERENCE:

WATER: 304I6-4I-D, 31414-15-D
SEWER: N/A

STORM DRAIN: 2902i-16-D
GAS: S5TA-TT3

ELECTRIC: 294-1725

~~~~~~~~~~~ EXISTING WATER MAIN
s e PROPOSED WATER MAIN

CABLE TV: CV-07I-03-A
: &%&5&'@3&&?@3& 16-D, 30416-41-D
; CITY FORCES NOTE NUMBER (THIS SHEET) ! ;g“’g;}g /” IMPROVEMENTS: 29021-16-D, 3¢
56 \ 5 THOMAS BROS.: 1189-B2
e ~ CITY FORCES NOTE NUMBER (PLAN & PROFILE SHT.) : HGL: 640
PLAN & PROFILE *D® SHEET NUMBER i N //
f N CAMINO DEL SUR
BC --- BEFORE CONTRACTOR S e RECYCLED WATER CONVERSION
AC --- AFTER CONTRACTOR I P
TORREY MEADOWS DRIVE | | oETAL WORK BY CITY FORCES
. F=8"
| CITY OF SAN DIEGO, CALIFORNIA YATER  B10200
WORK BY CITY FORCES : NOTES: ENGINEERING AND CAPITAL PROJECTS DEPARTMENT :EB:ER |
< 3 ) BC - CUT AND ABANDON I CUT EX.PVC OUTSIDE OF VAULT WALL. | | — SH.EET 2o B SHE:SLQ.W % <o ' ‘
BC - TEE/CROSS CUT-IN, OPEN/CLOSE VALVE(S) 2. REMOVE 48* DIAMETER RCP VQSLT, CHECK VALVE, PIPING AND APPERTENANCES. M DATE ASSOCIATE_ENGINEE
AC - RECONNECT. OPEN VALVE(S) 4 | 3. REMOVE THRUST BLOCK, END CAP, AND TEMP.BLOW OFF ASSEMBLY. | AL BY_|APPRovED | DATE | Fumep | ™™
/ AC - WET TAP ORIGINAL ATKINS PROJECT ENGINEER
A KU INSTALL 27 LF 12" PVC RECLAIMED WATER (PURPLE PIPE) TO CONNECT PIPELINES. VARIES
H @ BC - CUT & PLUG | _VARIES _
3570 CARMEL MOUNTAIN ROAD AC - RECONNECT BC - CLOSE EX.VALVE (REPLACE IF NEEDED) VARIES
?8%%)5%%%%8%' 92130 @ AC - OPEN EX. VALVE s e = CONTRACTOR " DATE STARTED v
, INSPECTOR DATE COMPLETED 36608- 9 -D

CAMINO DEL SUR RECYCLED WATER CONVERSION



PERMIT NUMBER II-12-NUX-0I26
CO SD RTE 56 PM 6.07
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NOTES:

I THE INFORMATION ON THIS SITE PLAN IS INTENDED TO BE USED AS A GUIDELINE FOR
THE CONTRACTOR AND SUBCONTRACTOR TO INSTALL WATER POLLUTION CONTROL
DEVICES AT GENERAL LOCATIONS THROUGHOUT THE PROJECT SITE, THIS SITE PALN
IS TO BE USED IN CONJUNCTION WITH THE NARRATIVE SEC