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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works Contracts 
at the location, time, and date shown on the cover of these specifications for performing work 
on FY 14 - Slurry Seal Group 3 (Project). 

2. SUMMARY OF WORK:  The Work involves furnishing all labor, materials, equipment, 
services, and other incidental works and appurtenances for the construction of the Project as 
described in ATTACHMENT A. 

3. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public 
records subject to public disclosure.  It is the responsibility of the respondent to clearly 
identify any confidential, proprietary, trade secret or otherwise legally privileged information 
contained within the Bid.  General references to sections of the California Public Records Act 
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements of the 
PRA, the City shall be free to release the information when required in accordance with the 
PRA, pursuant to any other applicable law, or by order of any court or government agency, 
and the Contractor will hold the City harmless for release of this information. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES: 

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation   5.1% 
2. ELBE participation 10.0% 
3. Total mandatory participation 15.1% 

4.2. The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better 
understand the Good Faith Effort requirements of this contract.  See the City’s 
document titled “SLBE Program, Instructions For Bidders Completing The Good 
Faith Effort Submittal” available at: http://www.sandiego.gov/eoc/ 

4.3. The Bid will be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

4.3.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall 
mandatory participation percentage identified in this document; OR. 

4.3.2. Bidder’s submission of Good Faith Effort documentation, saved in 
searchable Portable Document Format (PDF) and stored on Compact Disc 
(CD) or Digital Video Disc (DVD), demonstrating the Bidder made a good 
faith effort to outreach to and include SLBE-ELBE Subcontractors required 
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in this document within 3 Working Days of the Bid opening if the overall 
mandatory participation percentage is not met.   

4.4. For additional Equal Opportunity Contracting Program requirements, see  
Attachment C. 

5. PRE-BID MEETING: 

5.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding 
requirements, pre-qualification process, and Equal Opportunity Contracting Program 
requirements and reporting procedures in the Public Works Contracts, Conference 
Room at 1010 Second Avenue, 14th Floor, San Diego, CA 92101 at 10:00 AM, on 
OCTOBER 8, 2014. 

5.2. All potential bidders are encouraged to attend. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracts at (619) 
533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with the City’s web-based contract compliance website, 
Prism®, located here: 

https://pro.prismcompliance.com/default.aspx. 

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

7. JOINT VENTURE CONTRACTORS:  Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms.  See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.   

8. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws.  For construction work performed under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below. 

8.1. Compliance with Prevailing Wage Requirements.  Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors 
shall ensure that all workers who perform work under this Contract are paid not less 
than the prevailing rate of per diem wages as determined by the Director of the 
California Department of Industrial Relations (DIR). This includes work performed 



 

FY 14 - Slurry Seal Group 3 6 | Page 
Notice Inviting Bids 
Volume 1 of 2 (Rev. Jul. 2014) 

during the design and preconstruction phases of construction including, but not 
limited to, inspection and land surveying work.  

8.2. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the prevailing 
rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested party 
upon request. 

8.3. The wage rates determined by the DIR refer to expiration dates.  If the published 
wage rate does not refer to a predetermined wage rate to be paid after the expiration 
date, then the published rate of wage shall be in effect for the life of this Contract. If 
the published wage rate refers to a predetermined wage rate to become effective upon 
expiration of the published wage rate and the predetermined wage rate is on file with 
the DIR, such predetermined wage rate shall become effective on the date following 
the expiration date and shall apply to this Contract in the same manner as if it had 
been published in said publication.  If the predetermined wage rate refers to one or 
more additional expiration dates with additional predetermined wage rates, which 
expiration dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date of the 
previous wage rate. If the last of such predetermined wage rates expires during the 
life of this Contract, such wage rate shall apply to the balance of the Contract. 

8.4. Penalties for Violations.  Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed. 

8.5. Payroll Records.  Contractor and its subcontractors shall comply with California 
Labor Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City. 

8.6. Apprentices.  Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor shall be held responsible for the compliance of their 
subcontractors with sections 1777.5, 1777.6 and 1777.7. 

8.7. Working Hours.  Contractor and subcontractors shall comply with California Labor 
Code sections 1810 through 1815, including but not limited to: (i) restrict working 
hours on public works contracts to eight hours a day and forty hours a week, unless 
all hours worked in excess of 8 hours per day are compensated at not less than 1½ 
times the basic rate of pay; and (ii) specify penalties to be imposed on design 
professionals and subcontractors of $25 per worker per day for each day the worker 
works more than 8 hours per day and 40 hours per week in violation of California 
Labor Code sections1810 through 1815. 
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8.8. Required Provisions for Subcontracts.  Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1775, 1776, 1777.5, 1810, 1813, 1815, 1860 and 
1861. 

8.9. Labor Code Section 1861 Certification.  Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer to 
be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions 
before commencing the performance of the work of this Contract.” 

8.10. Labor Compliance Program.  The City has its own Labor Compliance Program as 
authorized by the DIR. The City will withhold contract payments when payroll records 
are delinquent or deemed inadequate by the City or other governmental entity, or it has 
been established after an investigation by the City or other governmental entity that 
underpayment(s) have occurred. 

9. INSURANCE REQUIREMENTS:  

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter. 

9.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

10. PREQUALIFICATION OF CONTRACTORS: 

10.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items prior to the date of submittal.  Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified will be deemed non-responsive 
and ineligible for award.  Complete information and prequalification questionnaires 
are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

10.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Contracts, Prequalification 
Program, 1010 Second Avenue, 14th Floor, San Diego, CA 92101.  For additional 
information or the answer to questions about the prequalification program, contact 
David Stucky at 619-533-3474 or dstucky@sandiego.gov. 

11. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 



 

FY 14 - Slurry Seal Group 3 8 | Page 
Notice Inviting Bids 
Volume 1 of 2 (Rev. Jul. 2014) 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction 
(“The GREENBOOK”) 

2012 PITS070112-01 

City of San Diego Standard Specifications for Public 
Works Construction (“The WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 
Caltrans Standard Specifications 2010 PITS070112-04 
Caltrans Standard Plans 2010 PITS070112-05 
California MUTCD 2012 PITS070112-06 
City Standard Drawings - Updates Approved For Use 
(when specified)* 

Varies Varies 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

12. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

13. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder.  The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

14. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

15. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or Equals” in 
The WHITEBOOK and as amended in the SSP. 

16. AWARD PROCESS: 

16.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award. 

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 
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16.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

17. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform not 
less than the specified amount. Failure to comply with this requirement shall render the bid 
non-responsive and ineligible for award. 

18. AVAILABILITY OF PLANS AND SPECIFICATIONS:  Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracts. 

19. SUBMISSION OF QUESTIONS: 

19.1. The Director (or designee), of the Public Works Department is the officer responsible 
for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents.  All questions related to this solicitation shall 
be submitted to: 

Public Works Contracts 
1010 Second Avenue, 14th Floor 
San Diego, California, 92101 
Attention:  [Contract Specialist listed on the front cover hereof] 

OR: 

Email address of the Contract Specialist listed on the front cover hereof. 

19.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered. 

19.3. Clarifications deemed by the City to be material shall be issued by Addenda and 
uploaded to the City’s online bidding service. 

19.4. Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

20. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for.  A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 
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21. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

22. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications.  The signature of each person 
signing shall be in longhand. 

22.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under “Required Documents 
Schedule,” (see Volume 1).  Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 

22.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

22.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

22.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

23. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY): 

23.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of 
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with 
either a cashier's check upon some responsible bank, or a check upon such bank 
properly certified or an approved corporate surety bond payable to the City of San 
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which 
check or bond, and the monies represented thereby shall be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into such 
contract and furnish the required final bonds. 

23.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract 
and give required final bonds, the money represented by a cashier's or certified check 
shall remain the property of the City, and if the Bidder shall fail to execute this 
contract, the Surety agrees that it will pay to the City damages which the City may 
suffer by reason of such failure, not exceeding the sum of 10% of the amount of the 
Bid. 

23.3. A Bid received without the specified bid security will be rejected as being non-
responsive. 



 

FY 14 - Slurry Seal Group 3 11 | Page 
Notice Inviting Bids 
Volume 1 of 2 (Rev. Jul. 2014) 

24. AWARD OF CONTRACT OR REJECTION OF BIDS: 

24.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

24.2. Bidders shall complete the entire Bid schedule (also referred to as “schedule of 
prices” or Proposal form).  Incomplete price schedules will be rejected as being non-
responsive. 

24.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

24.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

24.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written “Notice of Intent to Protest” including supporting documentation 
which shall be received by Public Works Contracts no later than 10 days after the 
City’s announcement of the selected Bidder or no later than 10 days from the date 
that the City issues notice of designation of a Bidder as non-responsible in 
accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of 
Contract Award.”  

24.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

24.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

24.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 

25. BID RESULTS: 

25.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder.  In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City’s web page http://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

25.2. To obtain Bid results, either attend Bid opening, review the results on the City’s web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions.  Bid results cannot 
be given over the telephone. 
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26. THE CONTRACT: 

26.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates 
specified by the City within 14 days after receipt by Bidder of a form of contract 
for execution unless an extension of time is granted to the Bidder in writing.   

26.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be 
liable hereunder.   

26.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

26.4. Pursuant to the San Diego City Charter section 94, the City may only award a 
public works contract to the lowest responsible and reliable Bidder. The City will 
require the Apparent Low Bidder to (i) submit information to determine the 
Bidder’s responsibility and reliability, (ii) execute the Contract in form provided by 
the City, and (iii) furnish good and approved bonds and insurance certificates 
specified by the City within 14 Days, unless otherwise approved by the City, in 
writing after the Bidder receives notification from the City, designating the Bidder 
as the Apparent Low Bidder and formally requesting the above mentioned items.   

26.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by 
the Mayor or designee.  If the Apparent Low Bidder does not execute the Contract 
or submit required documents and information, the City may award the Contract to 
the next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

27. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The 
Bidder shall examine carefully the Project Site, the Plans and Specifications, other 
materials as described in the Special Provisions, Section 2-7, and the proposal forms (e.g., 
Bidding Documents).  The submission of a Bid shall be conclusive evidence that the Bidder 
has investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

28. CITY STANDARD PROVISIONS:  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 
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28.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace.  

28.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

28.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

28.4. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776.   

28.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

28.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC).  

28.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

29. PRE-AWARD ACTIVITIES: 

29.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in “Required Documents,” of this 
bid package.  Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive. 

29.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid.  The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City. 

30. OPTION TO RENEW: 

30.1. The City of San Diego expects to have additional miles of streets Slurry Coated by 
contract with additional funding this fiscal year or next fiscal year.  The City of San 
Diego reserves the right to exercise one option to renew this contract at the City's 
sole discretion under the terms and conditions herein stated, with the work to be 
performed commencing no later than 180 days after completion of the original 
contract work. The option to renew must be exercised by the City within 365 days 
after the date of the bid opening for this project. By submitting this bid, the bidder 
agrees that it shall not decline the City’s option to renew. 

30.2. The option to renew, if exercised, will be for one or more of the line items noted above as 
determined by the City, for quantities to be specified by the City that will be within 25% 
of the quantities listed, with the total price to be adjusted in proportion to the quantities 
specified.  The time for performance of the additional work shall be the same as the time 
for completion of the original contract work, adjusted proportionately by the amount of 
the additional work compared to the amount of the original contract work. 
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30.3. The option to renew shall be made at the bid pricing structure of the Bidder’s original bid.  
In the event that the California Statewide Paving Asphalt Price Index (Index) has 
changed plus or minus (±) 10% between the date of Bid opening (“Bid Opening Date”) 
and the date the option to renew is exercised by the City (“Option Exercise Date”), the 
City may, at the Bidder’s request, and at the City’s sole discretion, grant a change to the 
pricing structure commensurate with the percentage change in the Index. 

30.4. If deemed necessary by the City, the option to renew will be exercised in writing by 
the City within 1 year of the date of the Bid opening for this project.  The following 
conditions apply to the option to renew: 

1. The total price of the option to renew shall not exceed the original contract 
amount.  The option to renew will be for one or more of the listed Bid items 
as determined by the City, for quantities to be specified by the City that will be 
within twenty five percent (± 25%) of the quantities listed in the Bid.  

2. The increase in lump sum Bid amounts e.g., bond, mobilization, storm water 
protection, and traffic control shall be in proportion to the amount of the 
added quantities.  Allowance Bid items have been provided for this purpose 
where needed. 

3. The Contract Time to perform the additional Work will be the same as for 
the original Work, adjusted proportionately to the amount of the added Work 
compared to the amount of the original Work. 

4. The Retention for both original and added Work will be administered in 
accordance with 9-3.2, “Partial and Final Payment.” 

5. A separate NTP will be issued for the added Work. 

6. A separate NOC may be filed for the added Work if the time between 
completion of the original Work and the commencement of the added Work 
exceeds 60 days. 

30.5. The option to renew may be declined by the Bidder only if the California Statewide 
Paving Asphalt Price Index has increased by more than 10% from the date of Bid 
opening to the date the option to renew is exercised by the City. 

31. REQUIRED DOCUMENT SCHEDULE: 

31.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

31.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

2.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 

3.  BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 

4.  BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending 
Actions 

5.  BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

6.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

7.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40 - Named Equipment/Material 
Supplier List 

8.  WITHIN 3 WORKING DAYS OF 
BID OPENING 

ALL BIDDERS SLBE Good Faith Efforts Documentation  

9.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Form AA60 – List of Work Made 
Available 

10.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs.  

11.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Names of the principal individual owners 
of the Apparent Low Bidder  

12.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

If the Contractor is a Joint Venture:  

 Joint Venture Agreement 

 Joint Venture License 

13.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Form BB05 - Work Force Report  

14.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Agreement 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

15.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Payment and 
Performance Bond 

16.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Certificates of Insurance and 
Endorsements 

17.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - Drug-Free 
Workplace  

18.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - American with 
Disabilities Act  

19.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractors Standards - Pledge of 
Compliance  
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CONTRACT FORMS 

AGREEMENT 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the   DAY OF  , 2    the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, 
for: 

 FY 14 - Slurry Seal Group 3  
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-15-6230-DBB-3,  
SAP No. (WBS/IO/CC) 21003309; and WHEREAS, the specification of said contract requires the 
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project 
have been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all 
surplus materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s) 

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 
by 

ATTEST: 

State of      
County of      

On this   DAY OF   , 2 , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared 
      known to me to be the     
 Contractor named in the foregoing Release, and whose name is subscribed thereto, and 
acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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ATTACHMENTS
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ATTACHMENT A 

SCOPE OF WORK 
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SCOPE OF WORK  

1. SCOPE OF WORK: FY 14 - Slurry Seal Group 3 includes but not limited to weed 
abatement, tree trimming, crack sealing, milling various materials, pavement repair, 
sweeping, application of slurry seal, replacing traffic striping/markings/markers, replacing 
vehicle detector loops, possible weekend work, traffic control drawings & permits, and storm 
drain inlet protection on various asphalt streets in Council District 6. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids, inclusive. 

2. CONSTRUCTION COST:  The City’s estimated construction cost for this contract is 
$2,900,000.00. 

3. LOCATION OF WORK:  See Appendix D. 

4. CONTRACT TIME: The Contract Time for completion of the Work shall be 90 Working 
Days. 

5. CONTRACTOR'S LICENSE CLASSIFICATION:  In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted.  Failure to possess the specified license(s) shall render the Bid as 
non-responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

5.1. The City has determined the following licensing classifications for this contract: 

Option Classifications
1 CLASS A
2 CLASS C12
3 CLASS C32

5.2 The Bidder shall satisfy the licensing requirement by meeting at least one of the 
listed options. 
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ATTACHMENT B 

INTENTIONALLY LEFT BLANK
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ATTACHMENT C 

EQUAL OPPORTUNITY CONTRACTING PROGRAM 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM 

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance.   

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or disability 
in the solicitation, selection, hiring, or treatment of subcontractors, 
vendors, or suppliers. The Contractor shall provide equal opportunity 
for subcontractors to participate in subcontracting opportunities. The 
Contractor understands and agrees that violation of this clause shall be 
considered a material breach of the contract and may result in contract 
termination, debarment, or other sanctions.  

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors, 
or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract.  

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.   

1. The Contractor, Subcontractors and Suppliers shall comply with the City’s 
Equal Employment Opportunity Outreach Program, San Diego Municipal 
Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law.  Contractor shall provide 
equal opportunity in all employment practices.  Prime Contractor shall 
ensure their subcontractors comply with this program.  Nothing in this 
section shall be interpreted to hold a prime contractor liable for any 
discriminatory practice of its subcontractors. 

The Contractor shall include the foregoing clause in all contracts between 
the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05), within 10 Working Days after receipt by 
the Bidder of Contract forms to the City for approval as specified in the 
Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are under-
representations when compared to County Labor Force Availability data, the 
selected Bidder shall submit an Equal Employment Opportunity Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and 
in all facilities at which the Contractor’s employees are assigned to 
work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.   

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 
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6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit,  maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor’s efforts 
to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of color 
and women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action taken. 

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and 
evaluation of all employees for promotional opportunities and 
encourages all employees to seek and prepare appropriately for such 
opportunities. 

16. The Contractor ensures the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 
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ATTACHMENT D 

INTENTIONALLY LEFT BLANK
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ATTACHMENT E 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS 

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK).  

-------------------------------------------------------------------------------------------------------------------------- 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, 
AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplement, ADD the following: 

The Normal Working Hours are 7:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance.  DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to at 
least 50% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award.   

2. The self performance percentage requirement will be waived for contracts 
when a “B” License is required or allowed. 

2-5.3.1 General.  To the City Supplement, ADD the following: 

7. For products for which an AML is available, products listed in the AML shall 
be used.  A submittal review will be conducted for products not identified on 
an AML on a case-by-case basis when: 

a) The product type or category is not in the AML. 

b) The AML does not list at least two available manufacturers of the 
product. 

c) The material or manufacturer listed in the AML is no longer 
available.  Documentation to substantiate the product is no longer 
available or in production is required as part of the submittal. 
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In the case of conducting a submittal review when required by the Plans or 
Special Provisions, or when requested by the Engineer, all submittals shall be 
accompanied by the City’s submittal form. 

The Product Submittal Form is available for download at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

SECTION 3 – CHANGES IN WORK 

3-2.1 General.  ADD the following: 

The Bid quantities are for estimating purposes only and will vary due to continued 
deterioration of the streets, such as streets quantified as having no tons of AC 
required, may in fact need AC repair (see 302-3). 

3-2.2.1 General.   To the City Supplement, DELETE in its entirety and SUBSTITUTE the 
following: 

Unit Bid prices for Crack Seal, Removal of Humps, Traffic Detector Loop, Traffic 
Conduit Stub, Raise Appurtenance to Grade, and Inlet Markers shall not be subject to 
adjustment regardless of quantity used or if none are used. 

SECTION 4 - CONTROL OF MATERIALS 

4-1.3.6 Preapproved Materials.  To the City Supplement, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the Work 
that are on the AML. 

4-1.6 Trade Names or Equals.  ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no later than 5 Working Days after the determination of the Apparent 
Low Bidder and on the City’s Product Submittal Form available at. 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 
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7-3.1 Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, 
to provide coverage against claims for loss including injuries to persons or 
damage to property, which may arise out of or in connection with the 
performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance with 
this contract. Your liabilities under the Contract, e.g., your indemnity obligations, is 
not deemed limited to the insurance coverage required by this contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled 
to any additional payment. Do not begin any work under this contract until you 
have provided and the City has approved all required insurance.  

5. Policies of insurance must provide that the City is entitled to 30 days (10 days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

7-3.2 Types of Insurance. 

7-3.2.1 Commercial General Liability Insurance. 

1. Commercial General Liability Insurance must be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You must 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense must be outside the policy limits. Policy coverage must be 
in liability limits of not less than the following: 
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General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000  

7-3.2.2 Commercial Automobile Liability Insurance. 

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”). 

2. All costs of defense must be outside the limits of the policy. 

7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein. 

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance. 

7-3.5.1.1 Additional Insured. 

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured.  
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c) The additional insured coverage for projects for which the Engineer’s Estimate 
is $1,000,000 or more must include liability arising out of: (a) Ongoing 
operations performed by you or on your behalf, (b) your products, (c) your 
work, e.g., your completed operations performed by you or on your behalf, or 
(d) premises owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer’s Estimate 
is less than $1,000,000 must include liability arising out of: (a) Ongoing 
operations performed by you or on your behalf, (b) your products, or (c) 
premises owned, leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it.  

7-3.5.1.3 Project General Aggregate Limit.  The policy or policies must be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 
only to the Work. Only claims payments which arise from the Work must reduce the 
Designated Construction Project General Aggregate Limit. The Designated 
Construction Project General Aggregate Limit must be in addition to the aggregate 
limit provided for the products-completed operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy must be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of automobiles 
owned, leased, hired or borrowed by you or on your behalf. This endorsement is limited to 
the obligations permitted by California Insurance Code §11580.04. 

7-3.6 Deductibles and Self-Insured Retentions.  You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights.  The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 
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7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers’ Compensation Insurance and Employers 
Liability Insurance to protect you against all claims under applicable state 
workers compensation laws. The City, its elected officials, and employees will 
not be responsible for any claims in law or equity occasioned by your failure to 
comply with the requirements of this section.  

2. Limits for this insurance must be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the provisions 
of §3700 of the Labor Code which require every employer to be insured against 
liability for worker’s compensation or to undertake self-insurance in accordance with 
the provisions of that code and you must comply with such provisions before 
commencing the Work as required by §1861 of the California Labor Code. 

7-4.1.1 Waiver of Subrogation.  The policy or policies must be endorsed to provide that the 
insurer will waive all rights of subrogation against the City, and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from work performed by the Named 
Insured for the City. 

7-8.6 Water Pollution Control.  ADD the following: 

1. Based on a preliminary assessment by the City, the Contract is subject to 
WPCP. 

7-10.2.5 Traffic Control Signs and Notices for Resurfacing and Slurry Sealing.  To item 1 
of the City Supplement, ADD the following: 

The “NO PARKING – TOW-AWAY ZONE” shall include “NO DRIVING” on 
streets that are closed to all traffic during construction.  For each street segment, in 
addition to resurfacing and slurry sealing, the Contractor shall post “NO PARKING” 
signs for any required preparatory work such as, but not limited to, asphalt pavement 
repair (mill & pave), crack seal, and tree trimming. 

7-10.5.3 Steel Plate Covers.  Table 7-10.5.3(A), REVISE the plate thickness for 5’-3” trench 
width to read 1 ¾”. 

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 
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Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees. 

7-16 COMMUNITY LIASON.  To the City Supplement, DELETE in its entirety and 
SUSBTITUTE with the following: 

ADD:  

7-16 COMMUNITY OUTREACH.  

7-16.1 General. 

1. To ensure consistency with the City’s community outreach plan for the project, 
the City will work with the Contractor to inform the public (which includes, 
but is not limited to, property owners, renters, homeowners, business owners, 
recreational users, and other community members and stakeholders) of 
construction impacts.  Efforts by the Contractor to mitigate construction 
impacts by communicating with the public require close coordination and 
cooperation with the City. 

2. The Contractor will perform the community outreach activities required 
throughout the Contract Time.  

3. The Contractor shall closely coordinate the Work with the businesses, institutions, 
residents and property owners impacted by the Project. Example duties of the 
Contractor include notification to the businesses, institutions and residents of the 
commencement of construction activities not less than 5 days in advance, 
coordination of access for vehicular and pedestrian traffic to businesses, 
institutions and residences impacted by the Project, reporting of Contractor 
activities at all Project progress meetings scheduled by the Engineer, attendance to 
the Project Pre-construction Meeting, attendance at 2 community meetings, 
response to community questions and complaints related to Contractor activities, 
and written documentation including logging in all inquiries and complaints 
received into the City’s Public Contact Log located on the City’s SDShare site: 

http://sdshare/forums/ecp/PITS/picr/Lists/Public%20Contact%20Log/AllItems.aspx 

4. The Contractor shall execute the Information Security Policy Acknowledgement 
Form - For Non-City Employees within 15 days of the award of the Contract if: 

a) The contact information for the Contractor is made available on any 
outreach materials or; 

b) The Contractor will be the primary point of contact to resolve project related 
inquiries and complaints. 

5. Electronic Communication. 

All inquiries and complaints will be logged in to the City’s SDShare site within 24 
hours of receipt of inquiries and complaints. 
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Any updates or a resolution of inquiries, and complaints shall be documented in 
the City’s SDShare site within 24 hours. 

Copies of email communications shall be saved on to the City’s SDShare site as 
individually as an Outlook Message Format (*.msg). 

All graphics, photos, and other electronic files associated with the inquiries and or 
complaints shall be saved into the individual record. 

6. When specified in the Special Provisions, present your Exclusive Community 
Liaison to the Engineer, in writing, within 15 days of the award of the Contract. 

7-16.2 Submittals. 

1. The Contractor shall submit to the Resident Engineer, for review and approval, all 
drafts of letters, notices, postcards, door hangers, signs, mailing lists, proposed 
addresses for hand-delivery, and any other notices and letters that are to be mailed 
and or distributed to the public. 

a. Prior to distributing or mailing, the Contractor shall submit final drafts of 
letters, notices, postcards, door hangers, signs, and any other notices and 
letters to the Resident Engineer for final review and approval. 

b. After distributing or mailing, the Contractor shall submit verification of 
delivery and any copies of returned notices to the Resident Engineer. 

2. The Contractor will use the City’s SDShare site to identify and summarize 
communications (via phone, in person, and email) with the public the within 24 
hours of receipt, even if the Contractor’s response to the individual is still 
incomplete. The Contractor will upload to the City’s SDShare site copies of all 
written, electronic, and verbal communications and conversations with the public. 

7-16.3 Public Notice by Contractor.  

1. Furnish and distribute public notices in the form of door hangers using the 
City’s format to all occupants and/or property owners along streets where 
Work is to be performed at least 5 days before starting the Work as directed by 
the Resident Engineer. 

2. For all Work on private property, contact each owner and occupant individually a 
minimum of 15 days prior to the Work.  If the Work has been delayed, re-
notify owners and occupants of the new Work schedule, as directed by the 
Resident Engineer. 

7-16.4 Quality Assurance. 

1. During the course of community outreach, the Contractor shall ensure the character 
of all persons that conduct community outreach (distributing door hangers, 
attending community meetings, interacting with the public, etc.), on behalf of the 
Contractor:  
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a. Have the ability to speak and comprehend English and/or Spanish, as 
appropriate for the community or public they are informing,  

b. Possess and display easily verifiable and readable personal identification 
that identifies the person as an employee of the Contractor,  

c. Have the interpersonal skills to effectively, professionally, and tactfully 
represent the project, Contractor, and City to the public. 

7-16.5 Communications with the Public. 

1. The Contractor shall provide updates on construction impacts to the Resident 
Engineer.  The Contractor shall notify the Resident Engineer in advance about 
time-sensitive construction impacts and may be required to distribute 
construction impact notices to the public on short notice.   

2. The Contractor shall incorporate community outreach activities related to 
construction impacts in the baseline schedule and update the Resident Engineer 
with each week's submittal of the Three-Week Look Ahead Schedule.  

3. At the request of the Resident Engineer, the Contractor shall attend and 
participate in project briefings at community meetings.  

4. The Contractor shall coordinate with the Resident Engineer on all responses 
and actions taken to address public inquiries and complaints within 24-hours 
that they are received. 

7-16.6 Communications with Media. 

1. The City may allow members of the media access to its construction site(s) on 
a case-by-case basis only. 

2. Occasionally, members of the media may show up at construction sites, 
uninvited. Members of the media (including, but not limited to newspaper, 
magazine, radio, television, bloggers, and videographers) do not have the legal 
right to be in the construction site without the City’s permission.  

3. In the event media representatives arrive near or on the construction site(s), the 
Contractor shall keep them off the site(s), in a courteous and professional 
manner, until a Public Information Officer is available to meet them at an 
approved location. 

4. The Contractor shall report all members of the media visits to the Resident 
Engineer as quickly as possible, so that the City’s Public Information Officer 
can meet with the members of the media at the construction site(s). 

5. If the City allows members of the media to access a construction site, the 
Contractor shall allow the City to escort the media representatives while they 
are on the construction site and shall ensure their safety.  
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6. The Contractor shall require media representatives to sign in and out of the Site 
Visitor Log and to use Personal Protective Equipment. 

7. The Contractor has a right to speak to members of the media about its company 
and its role on the project.  All other questions shall be referred to the City. 

7-16.7 Exclusive Community Liaison Services.  If directed to conduct Exclusive 
Community Liaison Services, the Contractor shall retain an Exclusive Community 
Liaison for the Project whose sole responsibilities will be as follows:  

1. Develop a contact list of community, tenants, property owners, and agencies 
with a stake in the project.  

2. Notify businesses, institutions, property owners, and residents of the 
commencement of construction activities and utility service interruptions not 
less than 5 days in advance.  

3. Coordinate access for vehicular and pedestrian traffic to businesses, institutions 
and residences impacted by the Project.  

4. Prepare and present of materials in coordination with the Resident Engineer (the 
City’s standards and guidelines for the communication materials are available for 
review by Bidders by sending a request to the Contract Specialist). 

5. Respond to community questions and complaints related to Contractor activities. 

6. Write, edit, update, or produce brochures, pamphlets and news releases.  

7. Provide standard telephone inquiries and e-mail responses:  

a) Respond to telephone calls and e-mails from the public.  

b) Record calls and e-mails on the City’s SDShare site.  

8. Report Exclusive Community Liaison activities at all progress meetings 
scheduled by the Resident Engineer. 

9. Attendance at pre-construction, community and stakeholders meetings.  

7-16.7.1 Exclusive Community Liaison Work Plan.  The Work plan for the Exclusive 
Community Liaison shall address the items of Work specified in these specifications. 
Present your Exclusive Community Liaison and submit your exclusive community 
outreach plan (in writing) as specified in the Special Provisions within 15 days of 
the Award of the Contract.  

7-16.8 Payment.  The Payment for the community outreach and public notices is 
included in the various Bid items.  The payment for exclusive community liaison 
is in the bid item for “Exclusive Community Liaison Services” when provided as a 
separate Bid item.” If no Bid item has been provided the payment is included in the 
various Bid items.  
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7-20 ELECTRONIC COMMUNICATION.  ADD the following:  

Virtual Project Manager will be used on this contract.  

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL 

8-2 FIELD OFFICE FACILITIES.  To the City Supplement, DELETE in its entirety. 

SECTION 9 - MEASUREMENT AND PAYMENT 

9-3.2.5 Withholding of Payment. To the City Supplement, item i), DELETE in its entirety 
and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16, 
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM.” 

ADD: 

9-3.7 Compensation Adjustments for Price Index Fluctuations.  This Contract is subject 
to the provisions of The WHITEBOOK for Compensation Adjustments for Price 
Index Fluctuations for the paving asphalt. 

SECTION 203 – BITUMINOUS MATERIALS 

203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS).  To the City Supplement, 
CORRECT section numbering as follows: 

OLD SECTION 
NUMBER 

TITLE NEW SECTION 
NUMBER 

203-15 RUBBER POLYMER MODIFIED 
SLURRY (RPMS) 

203-16 

203-15.1 General 203-16.1 

203-15.2 Materials 203-16.2 

203-15.3 Composition and Grading 203-16.3 

203-15.4 Mix Design 203-16.4 

ADD the following: 

RPMS shall be used on this contract. 
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SECTION 214 – TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND 
PAVEMENT MARKERS 

214-1 GENERAL.  ADD the following: 

Materials for traffic striping, pavement markers, pavement markings, and devices for this 
contract shall be in accordance with the Standard Specifications, State of California, 
Business, Transportation and Housing Agency, Department of Transportation, 2010 
edition and the current MUTCD.  Pertinent SUPPLEMENTARY SPECIAL 
PROVISIONS can be found in the Contract Appendix. 

SECTION 301 – TREATED SOIL, SUBGRADE PREPARATION, AND PLACEMENT OF 
BASE MATERIALS 

301-1.7 Payment.  To the City Supplement, ADD the following: 

Payment for raising appurtenance to grade, including manhole, valve and monument 
cover, or monument, shall be made at the Contract unit price for each appurtenance 
raised. 

SECTION 302 – ROADWAY SURFACING 

302-1.12 Payment. To the City Supplement, ADD the following:  

4. No additional payment shall be made for milling, grinding, or saw cutting PCC 
or other material. 

302-3 PREPARATORY REPAIR WORK.  To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

302-3 PREPARATORY REPAIR WORK. 

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment e.g., 
tree trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. and as specified in the Special Provisions. 

2. Preparatory work shall include, but not be limited to, tree trimming, weed 
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc.   

3. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling or removing damaged areas of pavement to a minimum depth of 2” for 
Residential streets, and a minimum depth of 3” for all others to expose firm and 
unyielding pavement.  The Contractor shall prepare subgrade as needed and 
install a minimum of 2” for residential streets, and a minimum of 3” for all 
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others, of compacted asphalt concrete pavement over compacted native 
material as directed by the Engineer.   

4. If, in order to achieve the minimum specified depth, the base material is 
exposed, the material shall be compacted to 95% relative compaction to a depth 
10” below the finished grade (dig out). Compaction tests shall be made to 
ensure compliance with the specifications. The Engineer will determine when 
and where the test will occur. The City will pay for the soils testing required by 
the Engineer, which meets the required compaction. The Contractor shall 
reimburse the City for the cost of retesting failing compaction tests.  If 
additional base material is required, the Contractor shall use Class 2 Aggregate 
Base in accordance with 200-2.2, “Crushed Aggregate Base.”  

5. Recycled base material shall conform to Crushed Miscellaneous Base Material 
in accordance with 200-2.4, “Crushed Miscellaneous Aggregate Base.”   

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 “Tack Coat.” 

7. The Contractor shall install new asphalt within the repair area or for patches in 
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.”  Asphalt 
concrete shall be C2-PG 64-10 in compliance with 400-4, “ASPHALT 
CONCRETE.” 

8. No preparatory asphalt work shall be done when the atmospheric temperature 
is below 50 °F or during unsuitable weather. 

9. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice.  The finished patch shall be level 
and smooth in compliance with 302-5.6.2 “Density and Smoothness.”  After 
placement and compaction of the asphalt patch, the Contractor shall seal all 
finished edges with a 4” wide continuous band of SS-1H. 

10. The minimum dimension for each individual repair shall be 4’ x 4’ and shall be 
subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum removal 
thickness, the base material shall be prepared conforming to 301-1, 
“SUBGRADE PREPARATION.” 

b) When additional base material is required, then the contractor shall use 
Class 2 Aggregate Base in accordance with 200-2.2, “Crushed Aggregate 
Base.” Recycled base material shall conform to Crushed Miscellaneous 
Base Material in accordance with 200-2.4, “Crushed Miscellaneous 
Base.” 

c) The Contractor may use grinding as a method for removal of deteriorated 
pavement when the areas indicated for removal are large enough (a 
minimum of the machine drum width) and when approved by the 
Engineer.  
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d) For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw.  The areas shall be cleaned and tack coated in 
accordance with 302-5.4, “Tack Coat” before replacing the asphalt.  The 
areas for scheduled repairs have been marked on the street.  

302-3.1 Asphalt Patching. 

1. Asphalt patching shall consist of patching potholes, gutter-line erosion, and 
other low spots in the pavement that are deeper than ½” per 302-5.6.2, 
“Density and Smoothness.”  These areas are generally smaller and more 
isolated than those areas in need of mill and pave.   

2. The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer.  The Contractor shall 
identify any new areas that may require patching prior to slurry work to ensure 
the smoothness and quality of the finished product. 

3. The Contractor shall identify and repair any areas that may require patching, 
prior to the placement of slurry seal for smooth finished product.   

4. Asphalt overlay shall not be applied over deteriorated pavement.  Preparatory 
asphalt work shall be completed and approved by the Engineer before 
proceeding with asphalt overlay.  

5. The Contractor shall remove distressed asphalt pavement either by saw cutting 
or milling, to expose firm and unyielding pavement; prepare subgrade (as 
needed); and install compacted asphalt concrete pavement over compacted 
native material as directed by the Engineer. 

6. Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-
5.4, “Tack Coat”.   

7. Following the asphalt placement, the Contractor shall roll the entire patch in 
both directions covering the patch at least twice.   

8. After placement and compaction of the asphalt patch, the Contractor shall seal 
all finished edges with a 4” wide continuous band of SS-1H. 

9. Base repairs shall not exceed 20% RAP in content. 

302-3.2 Payment. 

1. Payment for replacement of existing pavement when required shall be included 
in the unit bid price for Asphalt Pavement repair for the total area replaced and 
no additional payment shall be made regardless of the number of replacements 
completed. No payment shall be made for areas of over excavation or outside 
trench areas in utility works unless previously approved by the Engineer. No 
payment for pavement replacement will be made when the damage is due to the 
Contractor’s failure to protect existing improvements. The Contractor shall 
reimburse the City for the cost of retesting all failing compaction tests. 
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2. The areas and quantities shown on the road segments and in appendices are 
given only for the Contractor’s aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and these designated 
areas shall be considered to take precedent over the area shown in an 
Appendix to the Contract Documents. The quantities shown in the appendices 
are based on a street assessment survey and may vary.  

3. At the end of each day, the Contractor shall submit to the Engineer an itemized 
list of the asphalt pavement repair work completed. The list shall include the 
location of the work and the exact square footage of the repair.  

4. Preparatory repair work and tack coating will be paid at the Contract unit price 
per ton for Asphalt Pavement Repair. No payment shall be made for areas of 
over excavation unless previously approved by the Engineer.  

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless 
separate Bid item has been provided.  

6.  Payment for miscellaneous asphalt patching shall be included in the Contract 
unit price for slurry and no additional payment shall be made therefore.  

302-4.12.4 Measurement and Payment.  To the City Supplement second paragraph, ADD the 
following: 

The Unit Bid price for RPMS shall include additional sweepings post slurry seal 
application regardless of number and no additional payment shall be made for 
sweeping. 

302-5.1.1  Damaged AC Pavement Replacement.  To the City Supplement, DELETE in its 
entirety. 

302-5.1.2 Measurement and Payment.  To the City Supplement, DELETE in its entirety. 

302-14.5 Payment.  To the City Supplement, DELETE in its entirety and SUBSTITUTE the 
following: 

The payment for Crack Seal shall be paid at the Contract unit price per linear feet as 
shown on the Bid.  The unit price for Crack Seal shall include the removal of 
vegetation and weeds, cleaning and sealing. 

SECTION 314 – TRAFFIC STRIPING, CURB AND PAVEMENT 
MARKINGS, AND PAVEMENT MARKERS 

314-1 GENERAL. ADD the following: 

Methods for traffic striping, pavement markers, pavement markings, and devices for this 
contract shall be in accordance with the Standard Specifications, State of California, 
Business, Transportation and Housing Agency, Department of Transportation, 2010 
edition and the current MUTCD.  Pertinent SUPPLEMENTARY SPECIAL 
PROVISIONS can be found in the Contract Appendix. 
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SECTION 701 – WATER POLLUTION CONTROL 

701-11 POST-CONSTRUCTION REQUIREMENTS.  To the City Supplement, second 
paragraph, ADD the following: 

Comply with the following post-construction requirements: 

Inlet Markers 

SECTION 705 – WATER DISCHARGES 

705-2.6.1 General.  Paragraph (3), CORRECT reference to Section 803 to read “Section 703.” 

705-2.6.3 Community Health and Safety Plan.  To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

705-2.6.3 Community Health and Safety Plan.  See 703-2, “Community Health and Safety 
Plan.” 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 
 

Fire Hydrant Meter Program 
 



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 1OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

1. PURPOSE 
 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

 
2. AUTHORITY 
 

2.1 All authorities and references shall be current versions and revisions. 
 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 
 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 
 

2.4 California Code of Regulations, Titles 17 and 22 
 

2.5 California State Penal Code, Section 498B.0 
 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 
 

2.7 Water Department Director 
 

Reference 
 

2.8 State of California Guidance Manual for Cross Connection Programs 
 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

 
2.10 American Water Works Association Standards for Water Meters 

 
2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

 
3.  DEFINITIONS 
 

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

 
3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 

outlet side of a Fire Hydrant Meter. 
 
4. POLICY 
 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

 
4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 

and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

 
4.3 The use of private hydrant meters on City hydrants is prohibited, with 

exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

 
a. Meters shall meet all City specifications and American Water 

Works Association (AWWA) standards.   
 
b. Customers currently using private fire hydrant meters in the City of 

San Diego water system will be allowed to continue using the 
meter under the following conditions: 
 
1. The customer must submit a current certificate of accuracy 

and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter.  
The serial number shall be plainly stamped on the register 
lid and the main casing.  Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

 
3. All meters shall be locked to the fire hydrant by the Water 

Department, Meter Section (see Section 4.7). 
 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

 
5. All meters shall be relocated by the Water Department, 

Meter Section (see Section 4.7). 
 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis.  If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

 
7. All private fire hydrant meters shall have backflow devices 

attached when installed. 
 

8. The customer must maintain and repair their own private 
meters and private backflows. 

 
9. The customer must provide current test and calibration 

results to the Water Department, Meter Shop after any 
repairs. 

 
10. When private meters are damaged beyond repair, these 

private meters will be replaced by City owned fire hydrant 
meters. 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 

FY 14 - Slurry Seal Group 3 
Appendix A - Fire Hydrant Meter Program 
 Volume 1 of 2 (Rev. Jul. 2014) 
 

59 | Page



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 6OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

 
 

 
 
        
         Larry Gardner 
         Water Department Director 
 
Tabs: 1. Fire Hydrant Meter Application 

2. Construction & Maintenance Related Activities With No Return  
To Sewer   

3. Notice of Discontinuation of Service 
 
 

APPENDIX 
 

Administering Division: Customer Support Division 
 
Subject Index:  Construction Meters 

Fire Hydrant 
    Fire Hydrant Meter Program 
    Meters, Floating or Vehicle Mounted 
    Mobile Meter 
    Program, Fire Hydrant Meter 
      
Distribution:   DI Manual Holders 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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APPENDIX B 
 

Materials Typically Accepted by Certificate of Compliance 
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Materials Typically Accepted by Certificate of Compliance 
 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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Sample City Invoice 
 



Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   

Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  

Work Order No or Job Order No. 

City Purchase Order No.    

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)
B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 
D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:
Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow
Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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Location List 
 



D
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Crack Seal 960 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9600 ft²320 ft 30 ft

Traffic Loops @ 

Comments TYPE 1 RPMS

WESTLEIGH PL LANSFORD LN PENRIDGE ST 6 Residential1208-H4

ton

ft²

Crack Seal 1440 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

14400 ft²450 ft 32 ft

Traffic Loops @ 

Comments

GLENDOVER LN SCHILLING AV GRANBY WY 6 Residential1208-H4

ton

ft²

Crack Seal 1035 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 300

AC Repair 24

10350 ft²345 ft 30 ft

Traffic Loops @ 

Comments

KENSLEY WY LANSFORD LN PENRIDGE ST 6 Residential1208-H4

Crack Seal 1626 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

16256 ft²508 ft 32 ft

Traffic Loops @ 

Comments

GLENDOVER LN WORCHESTER PL END 6 Residential1208-H4

ton

ft²

AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map

Page

09/08/2014
2 of 72

Filter (Work Order Number is equal to "FY14-S3")
Sort [..\Thomas Bros Map Page] Ascending
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Crack Seal 1266 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 0

AC Repair 0

12660 ft²422 ft 30 ft

Traffic Loops @ 

Comments

LANSFORD LN WESTLEIGH PL KENSLEY WY 6 Residential1208-H4

ton

ft²

Crack Seal 1332 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 0

AC Repair 0

13320 ft²370 ft 36 ft

Traffic Loops @ 

Comments

PENARA ST PENARA CT END 6 Residential1208-J3

ton

ft²

Crack Seal 1296 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

12960 ft²324 ft 40 ft

Traffic Loops @ 

Comments TYPE 1 RPMS

PENRIDGE ST WESTLEIGH PL KENSLEY WY 6 Residential1208-J4

ton

ft²

Crack Seal 1476 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

14760 ft²410 ft 36 ft

Traffic Loops @ 

Comments

PENARA ST KEMERTON RD CALSTON WY 6 Residential1208-J4

ton

ft²

AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map

Page

09/08/2014
3 of 72

Filter (Work Order Number is equal to "FY14-S3")
Sort [..\Thomas Bros Map Page] Ascending

FY 14 - Slurry Seal Group 3   Appendix D - Location List   Volume 1 of 2 (Rev. Jul. 2014) 75 | Page



Crack Seal 1332 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

13320 ft²370 ft 36 ft

Traffic Loops @ 

Comments

PENARA ST BLAKSTAD CT PENARA CT 6 Residential1208-J4

ton

ft²

Crack Seal 416 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

4160 ft²130 ft 32 ft

Traffic Loops @ 

Comments

WALLINGFORD RD ADERMAN AV WALLINGFORD CT 6 Residential1208-J4

ton

ft²

Crack Seal 930 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9300 ft²310 ft 30 ft

Traffic Loops @ 

Comments

BLAKSTAD CT PENARA ST END 6 Residential1208-J4

ton

ft²

Crack Seal 954 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 0

AC Repair 0

9540 ft²265 ft 36 ft

Traffic Loops @ 

Comments

CALSTON WY CALSTON PL PENARA ST 6 Residential1208-J4

ton

ft²

AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map

Page

09/08/2014
4 of 72

Filter (Work Order Number is equal to "FY14-S3")
Sort [..\Thomas Bros Map Page] Ascending
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Crack Seal 2560 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 300

AC Repair 24

25600 ft²640 ft 40 ft

Traffic Loops @ 

Comments TYPE I RPMS

ADERMAN AV CHINON CR FARGATE TR 6 Residential1208-J4

ton

ft²

Crack Seal 540 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

5400 ft²180 ft 30 ft

Traffic Loops @ 

Comments

TUSCANY LN CHINON CR END 6 Residential1208-J4

ton

ft²

Crack Seal 800 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 0

AC Repair 0

8000 ft²200 ft 40 ft

Traffic Loops @ 

Comments TYPE I RPMS

ADERMAN AV FARGATE TR SCHILLING AV 6 Residential1208-J4

ton

ft²

Crack Seal 1616 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

16160 ft²505 ft 32 ft

Traffic Loops @ 

Comments

WALLINGFORD RD CHINON CR END 6 Residential1208-J4

ton

ft²

AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map

Page
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Crack Seal 1392 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 300

AC Repair 24

13920 ft²435 ft 32 ft

Traffic Loops @ 

Comments

KEMERTON RD WESTLEIGH PL SCHILLING AV 6 Residential1208-J4

ton

ft²

Crack Seal 276 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

2760 ft²92 ft 30 ft

Traffic Loops @ 

Comments

WALLINGFORD CT BEGIN WALLINGFORD RD 6 Residential1208-J4

ton

ft²

Crack Seal 3438 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

34380 ft²955 ft 36 ft

Traffic Loops @ 

Comments

CALSTON WY PENARA ST PENARA ST 6 Residential1208-J4

ton

ft²

Crack Seal 726 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

7260 ft²242 ft 30 ft

Traffic Loops @ 

Comments TYPE I RPMS

PENRIDGE ST KENSLEY WY SCHILLING AV 6 Residential1208-J4

ton

ft²
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Crack Seal 960 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 0

AC Repair 0

9600 ft²300 ft 32 ft

Traffic Loops @ 

Comments

WESTLEIGH PL PENRIDGE ST KEMERTON RD 6 Residential1208-J4

ton

ft²

Crack Seal 600 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 0

AC Repair 0

6000 ft²200 ft 30 ft

Traffic Loops @ 

Comments

PENARA CT PENARA ST END 6 Residential1208-J4

ton

ft²

Crack Seal 900 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 480

AC Repair 38

9000 ft²250 ft 36 ft

Traffic Loops @ 

Comments

PENARA ST CALSTON WY PENARA PL 6 Residential1208-J4

ton

ft²

Crack Seal 555 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

5550 ft²185 ft 30 ft

Traffic Loops @ 

Comments TYPE I RPMS

PENARA PL PENARA ST END 6 Residential1208-J4

ton

ft²
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Crack Seal 900 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9000 ft²300 ft 30 ft

Traffic Loops @ 

Comments

BROOKHOLLOW CT DABNEY DR END 6 Residential1208-J4

ton

ft²

Crack Seal 810 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8100 ft²225 ft 36 ft

Traffic Loops @ 

Comments

PENARA ST PENARA PL KEMERTON RD 6 Residential1208-J4

ton

ft²

Crack Seal 2016 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 0

AC Repair 0

20160 ft²630 ft 32 ft

Traffic Loops @ 

Comments

WALLINGFORD RD WALLINGFORD CT CHINON CR 6 Residential1208-J4

ton

ft²

Crack Seal 936 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9360 ft²312 ft 30 ft

Traffic Loops @ 

Comments

FARGATE TR ADERMAN AV END 6 Residential1208-J4

ton

ft²
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Crack Seal 720 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 120

AC Repair 10

7200 ft²180 ft 40 ft

Traffic Loops @ 

Comments TYPE I RPMS

ADERMAN AV DABNEY DR WALLINGFORD RD 6 Residential1208-J4

ton

ft²

Crack Seal 1616 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 0

AC Repair 0

16160 ft²404 ft 40 ft

Traffic Loops @ 

Comments TYPE I RPMS

DABNEY DR BROOKHOLLOW CT ADERMAN AV 6 Residential1208-J4

ton

ft²

Crack Seal 1216 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

12160 ft²380 ft 32 ft

Traffic Loops @ 

Comments

CHINON CR ADERMAN AV TUSCANY LN 6 Residential1208-J4

ton

ft²

Crack Seal 390 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

3900 ft²130 ft 30 ft

Traffic Loops @ 

Comments

CALSTON PL BEGIN CALSTON WY 6 Residential1208-J4

ton

ft²
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Crack Seal 900 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 450

AC Repair 36

9000 ft²250 ft 36 ft

Traffic Loops @ 

Comments

PENARA ST CALSTON WY BLAKSTAD CT 6 Residential1208-J4

ton

ft²

Crack Seal 1200 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 600

AC Repair 12

12000 ft²300 ft 40 ft

Traffic Loops @ 

Comments TYPE I RPMS

ADERMAN AV WALLINGFORD RD CHINON CR 6 Residential1208-J4

ton

ft²

Crack Seal 780 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

7800 ft²195 ft 40 ft

Traffic Loops @ 

Comments TYPE I RPMS

PENRIDGE ST MIRA MESA BL WESTLEIGH PL 6 Residential1208-J4

ton

ft²

Crack Seal 1584 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

15840 ft²440 ft 36 ft

Traffic Loops @ 

Comments

KEMERTON RD SCHILLING AV PENARA ST 6 Residential1208-J4

ton

ft²
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Crack Seal 576 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

5760 ft²160 ft 36 ft

Traffic Loops @ 

Comments

CALSTON WY SCHILLING AV CALSTON PL 6 Residential1208-J4

ton

ft²

Crack Seal 1888 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

18880 ft²590 ft 32 ft

Traffic Loops @ 

Comments

CHINON CR TUSCANY LN WALLINGFORD RD 6 Residential1208-J4

ton

ft²

Crack Seal 900 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9000 ft²300 ft 30 ft

Traffic Loops @ 

Comments TYPE I RPMS

KAMWOOD ST KAMWOOD PL KAMWOOD CT 6 Residential1208-J5

ton

ft²

Crack Seal 690 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

6900 ft²230 ft 30 ft

Traffic Loops @ 

Comments TYPE I RPMS

KAMWOOD ST KEOKI ST KAMWOOD PL 6 Residential1208-J5

ton

ft²
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Crack Seal 2016 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

20160 ft²630 ft 32 ft

Traffic Loops @ 

Comments TYPE I RPMS

CLAUSER ST BEGIN DANCY RD 6 Residential1208-J5

ton

ft²

Crack Seal 972 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 60

AC Repair 5

9720 ft²270 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

KEOKI ST KAMWOOD ST KEOKI CT 6 Residential1208-J5

ton

ft²

Crack Seal 5950 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 900

AC Repair 71

59500 ft²875 ft 68 ft

Traffic Loops @ 12 ea

Comments

FLANDERS DR CAM SANTA FE KEOKI ST 6 Major1208-J5

ton

ft²

Crack Seal 510 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

5100 ft²170 ft 30 ft

Traffic Loops @ 

Comments

DANCY PL DANCY RD END 6 Residential1208-J5
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Crack Seal 1725 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

17250 ft²575 ft 30 ft

Traffic Loops @ 

Comments TYPE I RPMS

KAMWOOD ST KAMWOOD CT FLANDERS DR 6 Residential1208-J5

ton

ft²

Crack Seal 465 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

4650 ft²155 ft 30 ft

Traffic Loops @ 

Comments

BOLIN ST BEGIN DANCY RD 6 Residential1208-J5

ton

ft²

Crack Seal 954 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 0

AC Repair 0

9540 ft²265 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

KEOKI ST DANCY RD KAMWOOD ST 6 Residential1208-J5

ton

ft²

Crack Seal 889 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

8892 ft²247 ft 36 ft

Traffic Loops @ 

Comments

NORTHRUP DR OSGOOD WY KAUFMAN WY 6 Residential1208-J5

ton

ft²
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Crack Seal 1275 ftHump Removal

Inlet Marker

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

12750 ft²425 ft 30 ft

Traffic Loops @ 

Comments TYPE I RPMS

KAMWOOD CT KAMWOOD ST END 6 Residential1208-J5

ton

ft²

Crack Seal 625 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area

AC Repair

6250 ft²250 ft 25 ft

Traffic Loops @ 

Comments

FLANDERS DR KAMWOOD ST DANCY RD 6 Major1208-J5

Crack Seal 1458 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

14580 ft²405 ft 36 ft

Traffic Loops @ 

Comments

NORTHRUP DR BEGIN OSGOOD WY 6 Residential1208-J5

ton

ft²

Crack Seal 2376 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

23760 ft²660 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

TILTON ST BEGIN DANCY RD 6 Residential1208-J5

ton

ft²
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Crack Seal 900 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 400

AC Repair 32

9000 ft²360 ft 25 ft

Traffic Loops @ 

Comments

FLANDERS DR DANCY RD PENROD LN 6 Major1208-J5

Crack Seal 750 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 750

AC Repair 59

7500 ft²300 ft 25 ft

Traffic Loops @ 

Comments

FLANDERS DR PENROD LN CHEVIOT CT 6 Major1208-J5

Crack Seal 570 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

5700 ft²190 ft 30 ft

Traffic Loops @ 

Comments

PRESLEY ST BEGIN DANCY RD 6 Residential1208-J5

ton

ft²

Crack Seal 1440 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 60

AC Repair 5

14400 ft²480 ft 30 ft

Traffic Loops @ 

Comments TYPE I RPMS

KAMWOOD PL KAMWOOD ST END 6 Residential1208-J5

ton

ft²
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Crack Seal 896 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8964 ft²249 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

KEOKI ST KEOKI CT FLANDERS DR 6 Residential1208-J5

ton

ft²

Crack Seal 780 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 100

AC Repair 8

7800 ft²260 ft 30 ft

Traffic Loops @ 

Comments TYPE I RPMS

KAMWOOD ST BEGIN KEOKI ST 6 Residential1208-J5

ton

ft²

Crack Seal 3600 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

36000 ft²900 ft 40 ft

Traffic Loops @ 

Comments

FLANDERS DR KEOKI ST KAMWOOD ST 6 Major1208-J5

ton

ft²

Crack Seal 690 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

6900 ft²230 ft 30 ft

Traffic Loops @ 

Comments TYPE I RPMS

KEOKI CT BEGIN KEOKI ST 6 Residential1208-J5

ton

ft²
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Crack Seal 4176 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

41760 ft²1160 ft 36 ft

Traffic Loops @ 

Comments

OSGOOD WY PARKDALE AV NORTHRUP DR 6 Residential1208-J6

ton

ft²

Crack Seal 1152 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

11520 ft²320 ft 36 ft

Traffic Loops @ 

Comments

DANCY RD FELLER CV DANCY CT 6 Residential1209-A4

ton

ft²

Crack Seal 1026 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

10260 ft²285 ft 36 ft

Traffic Loops @ 

Comments

DANCY RD ADCOCK LN PARKDALE AV 6 Residential1209-A4

ton

ft²

Crack Seal 461 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

4608 ft²128 ft 36 ft

Traffic Loops @ 

Comments

HANDEL CT HANDEL WY END 6 Residential1209-A4

ton

ft²
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Crack Seal 4640 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 3,200

AC Repair 253

46400 ft²1160 ft 40 ft

Traffic Loops @ 

Comments TYPE I RPMS. Contractor to coordinate with City Arborist through City RE for root removal/pruning inside digout areas

DABNEY DR MIRA MESA BL BROOKHOLLOW CT 6 Residential1209-A4

ton

ft²

Crack Seal 750 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 50

AC Repair 4

7500 ft²250 ft 30 ft

Traffic Loops @ 

Comments TYPE I RPMS

FELLER CV DANCY RD END 6 Residential1209-A4

ton

ft²

Crack Seal 1958 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

19584 ft²544 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

HANDEL WY ODELL RD HANDEL CT 6 Residential1209-A4

ton

ft²

Crack Seal 1040 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

10400 ft²260 ft 40 ft

Traffic Loops @ 

Comments TYPE I RPMS

DABNEY DR FLANDERS DR DANCY RD 6 Residential1209-A4

ton

ft²
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Crack Seal 900 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9000 ft²250 ft 36 ft

Traffic Loops @ 

Comments

DANCY RD DANCY CT ADCOCK LN 6 Residential1209-A4

ton

ft²

Crack Seal 1015 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

10152 ft²282 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

ADCOCK LN DANCY RD GASTON DR 6 Residential1209-A4

ton

ft²

Crack Seal 857 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 300

AC Repair 24

8568 ft²238 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

ODELL RD PONDER WY ODELL PL 6 Residential1209-A4

ton

ft²

Crack Seal 1015 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 200

AC Repair 16

10152 ft²282 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

ODELL RD CALICO ST PONDER WY 6 Residential1209-A4

ton

ft²
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Crack Seal 654 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

6536 ft²172 ft 38 ft

Traffic Loops @ 

Comments

FLANDERS CV FLANDERS DR END 6 Residential1209-A4

Crack Seal 1872 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

18720 ft²520 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

DABNEY DR DANCY RD GASTON DR 6 Residential1209-A4

ton

ft²

Crack Seal 900 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

9000 ft²250 ft 36 ft

Traffic Loops @ 

Comments

DANCY RD DABNEY DR FELLER CV 6 Residential1209-A4

ton

ft²

Crack Seal 712 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 0

AC Repair 0

7120 ft²178 ft 40 ft

Traffic Loops @ 

Comments TYPE I RPMS

DABNEY DR GASTON DR MIRA MESA BL 6 Residential1209-A4

ton

ft²
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Crack Seal 1062 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

10620 ft²295 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

ODELL RD DANCY RD HANDEL WY 6 Residential1209-A4

ton

ft²

Crack Seal 420 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

4200 ft²140 ft 30 ft

Traffic Loops @ 

Comments TYPE I RPMS

DANCY CT DANCY RD END 6 Residential1209-A4

ton

ft²

Crack Seal 4140 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

41400 ft²1150 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

PONDER WY ODELL RD HANDEL CT 6 Residential1209-A4

ton

ft²

Crack Seal 907 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 300

AC Repair 24

9072 ft²252 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

ODELL RD ODELL PL DANCY RD 6 Residential1209-A4

ton

ft²
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Crack Seal 972 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area

AC Repair

9720 ft²270 ft 36 ft

Traffic Loops @ 

Comments

CALICO ST PARKDALE AV ODELL RD 6 Residential1209-A4

Crack Seal 475 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

4752 ft²132 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

HANDEL WY BEGIN ODELL RD 6 Residential1209-A4

ton

ft²

Crack Seal 864 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8640 ft²240 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

GASTON DR ADCOCK LN END 6 Residential1209-A4

ton

ft²

Crack Seal 2527 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

25272 ft²702 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

GASTON DR DABNEY DR ADCOCK LN 6 Residential1209-A4

ton

ft²
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Crack Seal 792 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

7920 ft²220 ft 36 ft

Traffic Loops @ 

Comments

DANCY RD PARKDALE AV ODELL RD 6 Residential1209-A4

Crack Seal 990 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 1,388

AC Repair 110

9900 ft²330 ft 30 ft

Traffic Loops @ 

Comments

DANCY RD ODELL RD END 6 Residential1209-A4

Crack Seal 306 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 1,000

AC Repair 79

3060 ft²85 ft 36 ft

Traffic Loops @ 

Comments TYPE I RPMS

ODELL PL ODELL RD END 6 Residential1209-A4

ton

ft²

Crack Seal 828 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8280 ft²230 ft 36 ft

Traffic Loops @ 

Comments

EMBRY WY EMBRY PT BACADI DR 6 Residential1209-A5

ton

ft²
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Crack Seal 550 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

5500 ft²110 ft 50 ft

Traffic Loops @ 

Comments

KAISER PL BEGIN PORT ROYALE DR 6 Residential1209-A5

ton

ft²

Crack Seal 1048 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

10476 ft²291 ft 36 ft

Traffic Loops @ 

Comments

KNIGHT DR NORTHRUP DR BACADI DR 6 Residential1209-A5

ton

ft²

Crack Seal 520 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

5200 ft²80 ft 65 ft

Traffic Loops @ 

Comments

PORT ROYALE CV BEGIN PORT ROYALE DR 6 Residential1209-A5

ton

ft²

Crack Seal 2280 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

22800 ft²570 ft 40 ft

Traffic Loops @ 

Comments

GOLD COAST DR HEMPHILL DR TRAILS END CR 6 Prime1209-A5

ton

ft²
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Crack Seal 1318 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 525

AC Repair 42

13176 ft²366 ft 36 ft

Traffic Loops @ 

Comments

PORT ROYALE DR KAISER PL KIBLER DR 6 Residential1209-A5

ton

ft²

Crack Seal 1344 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

13440 ft²336 ft 40 ft

Traffic Loops @ 

Comments

NORTHRUP DR CANRIGHT WY PARKDALE AV 6 Residential1209-A5

ton

ft²

Crack Seal 1872 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 200

AC Repair 16

18720 ft²520 ft 36 ft

Traffic Loops @ 

Comments

HEMPHILL DR GOLD COAST DR HEMPHILL WY 6 Residential1209-A5

ton

ft²

Crack Seal 880 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8800 ft²220 ft 40 ft

Traffic Loops @ 

Comments

NORTHRUP DR PARKDALE AV KNIGHT DR 6 Residential1209-A5

ton

ft²
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Crack Seal 1494 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

14940 ft²415 ft 36 ft

Traffic Loops @ 

Comments

KIBLER DR HENDRICKS DR PORT ROYALE DR 6 Residential1209-A5

ton

ft²

Crack Seal 2520 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 765

AC Repair 61

25200 ft²700 ft 36 ft

Traffic Loops @ 

Comments

HEMPHILL DR PORT ROYALE DR GOLD COAST DR 6 Residential1209-A5

ton

ft²

Crack Seal 875 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8748 ft²243 ft 36 ft

Traffic Loops @ 

Comments

PORT ROYALE DR PARKDALE AV HEMPHILL DR 6 Residential1209-A5

ton

ft²

Crack Seal 516 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

5160 ft²172 ft 30 ft

Traffic Loops @ 

Comments

EMBRY PT BEGIN EMBRY WY 6 Residential1209-A5

ton

ft²
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Crack Seal 5000 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 140

AC Repair 11

50000 ft²1250 ft 40 ft

Traffic Loops @ 

Comments

JADE COAST RD PARKDALE AV KIBLER DR 6 Residential1209-A5

Crack Seal 1868 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

18680 ft²467 ft 40 ft

Traffic Loops @ 

Comments

NORTHRUP DR NORTHRUP PT CANRIGHT WY 6 Residential1209-A5

ton

ft²

Crack Seal 1000 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

10000 ft²250 ft 40 ft

Traffic Loops @ 

Comments

KIBLER DR BACADI DR JADE COAST RD 6 Major1209-A5

Crack Seal 1605 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

16050 ft²535 ft 30 ft

Traffic Loops @ 

Comments

EMBRY PT EMBRY WY END 6 Residential1209-A5

ton

ft²
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Crack Seal 3744 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 104

AC Repair 2

37440 ft²1040 ft 36 ft

Traffic Loops @ 

Comments

HENDRICKS DR HEMPHILL DR KIBLER DR 6 Residential1209-A5

ton

ft²

Crack Seal 1048 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

10476 ft²291 ft 36 ft

Traffic Loops @ 

Comments

BACADI DR KNIGHT DR EMBRY WY 6 Residential1209-A5

ton

ft²

Crack Seal 1400 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

14000 ft²350 ft 40 ft

Traffic Loops @ 

Comments

JADE COAST RD BEGIN PARKDALE AV 6 Residential1209-A5

ton

ft²

Crack Seal 835 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

8352 ft²232 ft 36 ft

Traffic Loops @ 

Comments

KIBLER DR JADE COAST RD HENDRICKS DR 6 Residential1209-A5
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Crack Seal 792 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

7920 ft²220 ft 36 ft

Traffic Loops @ 

Comments

PORT ROYALE DR HEMPHILL DR PORT ROYALE CV 6 Residential1209-A5

ton

ft²

Crack Seal 495 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

4950 ft²165 ft 30 ft

Traffic Loops @ 

Comments

HENDRICKS CT BEGIN HEMPHILL DR 6 Residential1209-A5

ton

ft²

Crack Seal 675 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

6750 ft²135 ft 50 ft

Traffic Loops @ 

Comments

KAISER PL PORT ROYALE DR END 6 Residential1209-A5

ton

ft²

Crack Seal 720 ftHump Removal

Inlet Marker

Inlet Protection 1 ea

AC Repair Area 700

AC Repair 55

7200 ft²240 ft 30 ft

Traffic Loops @ 

Comments

NORTHRUP PL BEGIN PARKDALE AV 6 Residential1209-A5

ton

ft²
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Crack Seal 1116 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

11160 ft²310 ft 36 ft

Traffic Loops @ 

Comments

HEMPHILL DR HENDRICKS CT PORT ROYALE DR 6 Residential1209-A5

ton

ft²

Crack Seal 936 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9360 ft²312 ft 30 ft

Traffic Loops @ 

Comments

EMBRY CT BEGIN EMBRY WY 6 Residential1209-A5

ton

ft²

Crack Seal 908 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

9080 ft²227 ft 40 ft

Traffic Loops @ 

Comments

GOLD COAST DR PARKDALE AV HEMPHILL DR 6 Prime1209-A5

ton

ft²

Crack Seal 3564 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

35640 ft²990 ft 36 ft

Traffic Loops @ 

Comments

KIBLER DR BACKER CT BACADI DR 6 Residential1209-A5
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Crack Seal 1398 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

13984 ft²368 ft 38 ft

Traffic Loops @ 

Comments

NORTHRUP DR KAUFMAN WY NORTHRUP PT 6 Residential1209-A5

ton

ft²

Crack Seal 2750 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

27504 ft²764 ft 36 ft

Traffic Loops @ 

Comments

BAFFIN DR CAFFEY LN BACADI DR 6 Residential1209-A5

ton

ft²

Crack Seal 976 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9756 ft²271 ft 36 ft

Traffic Loops @ 

Comments

EMBRY WY EMBRY CT EMBRY PT 6 Residential1209-A5

ton

ft²

Crack Seal 634 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

6336 ft²176 ft 36 ft

Traffic Loops @ 

Comments

PORT ROYALE DR PORT ROYALE CV KAISER PL 6 Residential1209-A5

ton

ft²
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Crack Seal 2045 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

20448 ft²568 ft 36 ft

Traffic Loops @ 

Comments

BACADI DR EMBRY WY BAFFIN DR 6 Residential1209-A5

ton

ft²

Crack Seal 885 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8850 ft²295 ft 30 ft

Traffic Loops @ 

Comments

NORTHRUP PT BEGIN NORTHRUP DR 6 Residential1209-A5

ton

ft²

Crack Seal 3276 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

32756 ft²862 ft 38 ft

Traffic Loops @ 

Comments

CANRIGHT WY KAUFMAN WY NORTHRUP DR 6 Residential1209-A5

ton

ft²

Crack Seal 828 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8280 ft²230 ft 36 ft

Traffic Loops @ 

Comments

BACADI DR BAFFIN DR KIBLER DR 6 Residential1209-A5

ton

ft²
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Crack Seal 2424 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

24244 ft²638 ft 38 ft

Traffic Loops @ 

Comments

KAUFMAN WY CANRIGHT WY NORTHRUP DR 6 Residential1209-A5

ton

ft²

Crack Seal 2232 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

22320 ft²620 ft 36 ft

Traffic Loops @ 

Comments

KNIGHT DR CAFFEY LN NORTHRUP DR 6 Residential1209-A5

ton

ft²

Crack Seal 450 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

4500 ft²75 ft 60 ft

Traffic Loops @ 

Comments

BACKER CT BEGIN BACKER RD 6 Residential1209-A6

ton

ft²

Crack Seal 850 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8496 ft²236 ft 36 ft

Traffic Loops @ 

Comments

EMBRY WY CAFFEY LN EMBRY CT 6 Residential1209-A6

ton

ft²
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Crack Seal 594 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

5940 ft²165 ft 36 ft

Traffic Loops @ 

Comments

CAFFEY LN BEGIN KNIGHT DR 6 Residential1209-A6

ton

ft²

Crack Seal 1188 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

11880 ft²330 ft 36 ft

Traffic Loops @ 

Comments

BACKER RD BEGIN KNIGHT DR 6 Residential1209-A6

ton

ft²

Crack Seal 720 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

7200 ft²200 ft 36 ft

Traffic Loops @ 

Comments

HEFFNER LN BACKER RD CAFFEY LN 6 Residential1209-A6

ton

ft²

Crack Seal 720 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

7200 ft²200 ft 36 ft

Traffic Loops @ 

Comments

CAFFEY LN EMBRY WY HEFFNER LN 6 Residential1209-A6

ton

ft²
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Crack Seal 2160 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

21600 ft²600 ft 36 ft

Traffic Loops @ 

Comments

CAFFEY LN KNIGHT DR EMBRY WY 6 Residential1209-A6

ton

ft²

Crack Seal 2848 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

28476 ft²791 ft 36 ft

Traffic Loops @ 

Comments

BACKER RD KNIGHT DR HEFFNER LN 6 Residential1209-A6

ton

ft²

Crack Seal 1134 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

11340 ft²315 ft 36 ft

Traffic Loops @ 

Comments

CAFFEY LN HEFFNER LN BAFFIN DR 6 Residential1209-A6

ton

ft²

Crack Seal 1775 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

17748 ft²36 ft 493 ft

Traffic Loops @ 

Comments

BACKER RD HEFFNER LN BACKER CT 6 Residential1209-A6

ton

ft²
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Crack Seal 850 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8496 ft²236 ft 36 ft

Traffic Loops @ 

Comments

KNIGHT DR BACKER RD CAFFEY LN 6 Residential1209-A6

ton

ft²

Crack Seal 600 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

6000 ft²100 ft 60 ft

Traffic Loops @ 

Comments

MANILA CR BEGIN MANILA AV 6 Residential1209-B4

ton

ft²

Crack Seal 1296 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 200

AC Repair 16

12960 ft²360 ft 36 ft

Traffic Loops @ 

Comments

CHALET PL BERWYN RD END 6 Residential1209-B4

ton

ft²

Crack Seal 936 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9360 ft²260 ft 36 ft

Traffic Loops @ 

Comments

MANILA AV CALICO ST MANILA CR 6 Residential1209-B4

ton

ft²
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Crack Seal 570 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 450

AC Repair 36

5700 ft²190 ft 30 ft

Traffic Loops @ 

Comments

AGAR CT BEGIN FLANDERS DR 6 Residential1209-B4

ton

ft²

Crack Seal 3526 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 760

AC Repair 60

35264 ft²551 ft 64 ft

Traffic Loops @ 24 ea

Comments

REAGAN RD CAM RUIZ IVORY COAST DR 6 Prime1209-B4

ton

ft²

Crack Seal 2952 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 350

AC Repair 28

29520 ft²820 ft 36 ft

Traffic Loops @ 

Comments

CALICO ST AMANTHA AV CALICO CR 6 Residential1209-B4

Crack Seal 1134 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

11340 ft²315 ft 36 ft

Traffic Loops @ 

Comments

CALICO ST CALICO CR REAGAN RD 6 Residential1209-B4
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Crack Seal 864 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8640 ft²240 ft 36 ft

Traffic Loops @ 

Comments

LAKEPORT RD MANILA AV AMANTHA AV 6 Residential1209-B4

ton

ft²

Crack Seal 828 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

8280 ft²230 ft 36 ft

Traffic Loops @ 

Comments

CALICO ST MANILA AV AMANTHA AV 6 Residential1209-B4

Crack Seal 450 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

4500 ft²150 ft 30 ft

Traffic Loops @ 

Comments

BERWYN RD BEGIN AMANTHA AV 6 Residential1209-B4

ton

ft²

Crack Seal 2700 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 350

AC Repair 28

27000 ft²750 ft 36 ft

Traffic Loops @ 

Comments

LAKEPORT RD AMANTHA AV REAGAN RD 6 Residential1209-B4

ton

ft²
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Crack Seal 900 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 300

AC Repair 6

9000 ft²300 ft 30 ft

Traffic Loops @ 

Comments

BACCUS CT BEGIN FLANDERS DR 6 Residential1209-B4

ton

ft²

Crack Seal 2808 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 100

AC Repair 2

28080 ft²780 ft 36 ft

Traffic Loops @ 

Comments

KENOVA ST AMANTHA AV REAGAN RD 6 Residential1209-B4

ton

ft²

Crack Seal 2034 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

20340 ft²565 ft 36 ft

Traffic Loops @ 

Comments

BERWYN RD CHALET PL REAGAN RD 6 Residential1209-B4

ton

ft²

Crack Seal 3420 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

34200 ft²950 ft 36 ft

Traffic Loops @ 

Comments

COLUMBUS ST AMANTHA AV REAGAN RD 6 Residential1209-B4

ton

ft²
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Crack Seal 774 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

7740 ft²215 ft 36 ft

Traffic Loops @ 

Comments

BERWYN RD AMANTHA AV CHALET PL 6 Residential1209-B4

ton

ft²

Crack Seal 2351 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area

AC Repair

23508 ft²653 ft 36 ft

Traffic Loops @ 

Comments

CALICO ST ODELL RD MANILA AV 6 Residential1209-B4

Crack Seal 1224 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 300

AC Repair 24

12240 ft²340 ft 36 ft

Traffic Loops @ 

Comments

MANILA AV MANILA CR LAKEPORT RD 6 Residential1209-B4

ton

ft²

Crack Seal 435 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

4350 ft²145 ft 30 ft

Traffic Loops @ 

Comments

CALICO CR CALICO ST END 6 Residential1209-B4

ton

ft²
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Crack Seal 345 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

3450 ft²115 ft 30 ft

Traffic Loops @ 

Comments

AHERN CT BEGIN FLANDERS DR 6 Residential1209-B4

ton

ft²

Crack Seal 2268 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 240

AC Repair 5

22680 ft²630 ft 36 ft

Traffic Loops @ 

Comments

CASA BLANCA PL REAGAN RD END 6 Residential1209-B4

ton

ft²

Crack Seal 1519 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 360

AC Repair 29

15192 ft²422 ft 36 ft

Traffic Loops @ 

Comments

LADY BESS WY JADE COAST RD LADY BESS PL 6 Residential1209-B5

ton

ft²

Crack Seal 992 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9920 ft²248 ft 40 ft

Traffic Loops @ 

Comments

JADE COAST RD ROYAL ANN AV EMPRESS AV 6 Residential1209-B5

ton

ft²
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Crack Seal 960 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

9600 ft²240 ft 40 ft

Traffic Loops @ 

Comments

GOLD COAST DR EMPRESS AV BARONESS AV 6 Prime1209-B5

ton

ft²

Crack Seal 1335 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

13350 ft²445 ft 30 ft

Traffic Loops @ 

Comments

MAYOR CR BEGIN PORT ROYALE DR 6 Residential1209-B5

ton

ft²

Crack Seal 988 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9880 ft²247 ft 40 ft

Traffic Loops @ 

Comments

JADE COAST RD LADY BESS WY ROYAL ANN AV 6 Residential1209-B5

ton

ft²

Crack Seal 2080 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 160

AC Repair 13

20800 ft²520 ft 40 ft

Traffic Loops @ 

Comments

GOLD COAST DR BARONESS AV AMBASSADOR AV 6 Prime1209-B5

ton

ft²
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Crack Seal 1400 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

14000 ft²350 ft 40 ft

Traffic Loops @ 

Comments

JADE COAST RD EMBASSY WY AMBASSADOR AV 6 Residential1209-B5

ton

ft²

Crack Seal 992 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9920 ft²248 ft 40 ft

Traffic Loops @ 

Comments

JADE COAST RD EMPRESS AV BARONESS AV 6 Residential1209-B5

ton

ft²

Crack Seal 360 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

3600 ft²120 ft 30 ft

Traffic Loops @ 

Comments

HEMPHILL WY BEGIN HEMPHILL DR 6 Residential1209-B5

ton

ft²

Crack Seal 992 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9920 ft²248 ft 40 ft

Traffic Loops @ 

Comments

JADE COAST RD BARONESS AV EMBASSY WY 6 Residential1209-B5

ton

ft²
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Crack Seal 972 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 400

AC Repair 32

9720 ft²270 ft 36 ft

Traffic Loops @ 

Comments

LADY BESS PL LADY BESS WY ROYAL ANN AV 6 Residential1209-B5

ton

ft²

Crack Seal 2176 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

21760 ft²340 ft 64 ft

Traffic Loops @ 

Comments

GOLD COAST DR AMBASSADOR AV CAM RUIZ 6 Prime1209-B5

ton

ft²

Crack Seal 988 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9880 ft²247 ft 40 ft

Traffic Loops @ 

Comments

GOLD COAST DR ANTRIM WY ROYAL ANN AV 6 Prime1209-B5

ton

ft²

Crack Seal 1060 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 800

AC Repair 63

10600 ft²265 ft 40 ft

Traffic Loops @ 

Comments

GOLD COAST DR TRAILS END CR ANTRIM WY 6 Prime1209-B5

ton

ft²
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Crack Seal 4032 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

40320 ft²630 ft 64 ft

Traffic Loops @ 

Comments

JADE COAST RD AMBASSADOR AV CAM RUIZ 6 Residential1209-B5

ton

ft²

Crack Seal 540 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

5400 ft²180 ft 30 ft

Traffic Loops @ 

Comments

HEMPHILL CT BEGIN HEMPHILL DR 6 Residential1209-B5

ton

ft²

Crack Seal 1152 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

11520 ft²320 ft 36 ft

Traffic Loops @ 

Comments

HEMPHILL DR HEMPHILL WY HEMPHILL CT 6 Residential1209-B5

ton

ft²

Crack Seal 1620 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

16200 ft²450 ft 36 ft

Traffic Loops @ 

Comments

ROYAL ANN AV PORT ROYALE DR GOLD COAST DR 6 Residential1209-B5

ton

ft²
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Crack Seal 792 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 200

AC Repair 16

7920 ft²220 ft 36 ft

Traffic Loops @ 

Comments

HEMPHILL DR HEMPHILL PL EMPRESS AV 6 Residential1209-B5

ton

ft²

Crack Seal 782 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

7820 ft²230 ft 34 ft

Traffic Loops @ 

Comments

HEMPHILL PL BEGIN HEMPHILL DR 6 Residential1209-B5

ton

ft²

Crack Seal 2224 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

22240 ft²556 ft 40 ft

Traffic Loops @ 

Comments

JADE COAST RD KIBLER DR LADY BESS WY 6 Residential1209-B5

ton

ft²

Crack Seal 914 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9144 ft²254 ft 36 ft

Traffic Loops @ 

Comments

HEMPHILL DR HEMPHILL CT HEMPHILL PL 6 Residential1209-B5

ton

ft²
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Crack Seal 2740 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

27400 ft²685 ft 40 ft

Traffic Loops @ 

Comments

TRAILS END CR BEGIN GOLD COAST DR 6 Residential1209-B5

ton

ft²

Crack Seal 988 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 450

AC Repair 36

9880 ft²247 ft 40 ft

Traffic Loops @ 

Comments

GOLD COAST DR ROYAL ANN AV EMPRESS AV 6 Prime1209-B5

ton

ft²

Crack Seal 846 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 3,250

AC Repair 62

8460 ft²235 ft 36 ft

Traffic Loops @ 

Comments

DEWSBURY AV WESTONHILL DR CANIS LN 6 Residential1209-C3

ton

ft²

Crack Seal 900 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 0

AC Repair 0

9000 ft²250 ft 36 ft

Traffic Loops @ 

Comments

BRENTFORD AV WESTONHILL DR CANIS LN 6 Residential1209-C3

ton

ft²
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Crack Seal 992 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

9920 ft²248 ft 40 ft

Traffic Loops @ 

Comments SN 514044

WESTONHILL DR FRIANT ST HEBRIDES DR 6 Collector1209-C4

Crack Seal 276 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

2760 ft²105 ft 30 ft

Traffic Loops @ 

Comments

REAGAN PL REAGAN RD END 6 Residential1209-C4

Crack Seal 976 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 1,200

AC Repair 71

9760 ft²244 ft 40 ft

Traffic Loops @ 

Comments SN 514044

WESTONHILL DR PAGODA WY BELFAST CR 6 Collector1209-C4

ton

ft²

Crack Seal 1296 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

12960 ft²360 ft 36 ft

Traffic Loops @ 

Comments

PAGODA WY BELFAST CR WESTONHILL DR 6 Residential1209-C4

ton

ft²
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Crack Seal 992 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9920 ft²248 ft 40 ft

Traffic Loops @ 

Comments

SAN RAMON DR HEBRIDES DR FLANDERS DR 6 Residential1209-C4

ton

ft²

Crack Seal 4068 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 750

AC Repair 59

40680 ft²1130 ft 36 ft

Traffic Loops @ 

Comments

IVORY COAST DR REAGAN RD SAN RAMON DR 6 Residential1209-C4

ton

ft²

Crack Seal 1112 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

11120 ft²278 ft 40 ft

Traffic Loops @ 

Comments

SAN RAMON DR PAGODA WY HEBRIDES DR 6 Residential1209-C4

ton

ft²

Crack Seal 988 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 400

AC Repair 32

9880 ft²247 ft 40 ft

Traffic Loops @ 

Comments

REAGAN RD BARON LN FROBISHER ST 6 Prime1209-C4

ton

ft²
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Crack Seal 525 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

5250 ft²175 ft 30 ft

Traffic Loops @ 

Comments

STANWELL CT STANWELL ST END 6 Residential1209-C4

ton

ft²

Crack Seal 510 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

5100 ft²170 ft 30 ft

Traffic Loops @ 

Comments

STANWELL PL STANWELL ST END 6 Residential1209-C4

ton

ft²

Crack Seal 738 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

7380 ft²205 ft 36 ft

Traffic Loops @ 

Comments

BARON DR FRIANT ST HEBRIDES DR 6 Residential1209-C4

ton

ft²

Crack Seal 9760 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

97600 ft²244 ft 400 ft

Traffic Loops @ 

Comments SN 514044

WESTONHILL DR BELFAST CR FRIANT ST 6 Collector1209-C4
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Crack Seal 960 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area

AC Repair

9600 ft²240 ft 40 ft

Traffic Loops @ 

Comments SN 514044

WESTONHILL DR FLANDERS DR FROBISHER ST 6 Collector1209-C4

Crack Seal 988 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

9880 ft²247 ft 40 ft

Traffic Loops @ 

Comments

REAGAN RD BENNINGTON ST HILLERY DR 6 Prime1209-C4

ton

ft²

Crack Seal 1000 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

10000 ft²250 ft 40 ft

Traffic Loops @ 

Comments

REAGAN RD FROBISHER ST BENNINGTON ST 6 Prime1209-C4

ton

ft²

Crack Seal 988 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9880 ft²247 ft 40 ft

Traffic Loops @ 

Comments

REAGAN RD HILLERY DR STANWELL ST 6 Prime1209-C4

ton

ft²
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Crack Seal 889 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8892 ft²247 ft 36 ft

Traffic Loops @ 

Comments

BARON LN IVORY COAST DR REAGAN RD 6 Residential1209-C4

ton

ft²

Crack Seal 1020 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

10200 ft²255 ft 40 ft

Traffic Loops @ 

Comments SN 514044

WESTONHILL DR HEBRIDES DR FLANDERS DR 6 Collector1209-C4

Crack Seal 960 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9600 ft²240 ft 40 ft

Traffic Loops @ 

Comments

SAN RAMON DR IVORY COAST DR REAGAN RD 6 Residential1209-C4

ton

ft²

Crack Seal 675 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

6750 ft²225 ft 30 ft

Traffic Loops @ 

Comments

STANWELL CR STANWELL ST END 6 Residential1209-C4

ton

ft²
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Crack Seal 2095 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 250

AC Repair 20

20952 ft²582 ft 36 ft

Traffic Loops @ 

Comments

IVORY COAST DR SAN RAMON DR BARON LN 6 Residential1209-C4

ton

ft²

Crack Seal 960 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

9600 ft²240 ft 40 ft

Traffic Loops @ 

Comments SN 514044

WESTONHILL DR FROBISHER ST BENNINGTON ST 6 Collector1209-C4

Crack Seal 980 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

9800 ft²245 ft 40 ft

Traffic Loops @ 

Comments

REAGAN RD REAGAN CT BARON LN 6 Prime1209-C4

ton

ft²

Crack Seal 315 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 900

AC Repair 17

3150 ft²105 ft 30 ft

Traffic Loops @ 

Comments

REAGAN CR REAGAN RD END 6 Residential1209-C4

ton

ft²
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Crack Seal 979 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9792 ft²272 ft 36 ft

Traffic Loops @ 

Comments

BARON LN FLANDERS DR IVORY COAST DR 6 Residential1209-C4

ton

ft²

Crack Seal 992 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9920 ft²248 ft 40 ft

Traffic Loops @ 

Comments

SAN RAMON DR FLANDERS DR IVORY COAST DR 6 Residential1209-C4

ton

ft²

Crack Seal 1008 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

10080 ft²252 ft 40 ft

Traffic Loops @ 

Comments

REAGAN RD IVORY COAST DR REAGAN PL 6 Prime1209-C4

ton

ft²

Crack Seal 1060 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 90

AC Repair 7

10600 ft²265 ft 40 ft

Traffic Loops @ 

Comments

REAGAN RD REAGAN CR SAN RAMON DR 6 Prime1209-C4

ton

ft²
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Crack Seal 1440 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

14400 ft²400 ft 36 ft

Traffic Loops @ 

Comments

BARON DR PAGODA WY FRIANT ST 6 Residential1209-C4

ton

ft²

Crack Seal 980 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9800 ft²245 ft 40 ft

Traffic Loops @ 

Comments

REAGAN RD SAN RAMON DR REAGAN CT 6 Prime1209-C4

ton

ft²

Crack Seal 1056 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

10560 ft²264 ft 40 ft

Traffic Loops @ 

Comments

REAGAN RD STANWELL ST MIRA MESA BL 6 Prime1209-C4

ton

ft²

Crack Seal 1060 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

10600 ft²265 ft 40 ft

Traffic Loops @ 

Comments

REAGAN RD REAGAN PL REAGAN CR 6 Prime1209-C4

ton

ft²
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Crack Seal 315 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

3150 ft²105 ft 30 ft

Traffic Loops @ 

Comments

REAGAN CT REAGAN RD END 6 Residential1209-C4

Crack Seal 904 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9036 ft²251 ft 36 ft

Traffic Loops @ 

Comments

PAGODA WY BARON DR BELFAST CR 6 Residential1209-C5

ton

ft²

Crack Seal 1880 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

18800 ft²470 ft 40 ft

Traffic Loops @ 

Comments

SAN RAMON DR COVINA ST GOLD COAST DR 6 Residential1209-C5

ton

ft²

Crack Seal 4086 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

40860 ft²1135 ft 36 ft

Traffic Loops @ 

Comments

LONGWOOD ST SAN RAMON DR WESTONHILL DR 6 Residential1209-C5

ton

ft²
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Crack Seal 4075 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 720

AC Repair 14

40752 ft²1132 ft 36 ft

Traffic Loops @ 

Comments

DRUMCLIFF AV JADE COAST DR GOLD COAST DR 6 Residential1209-C5

ton

ft²

Crack Seal 4039 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 300

AC Repair 6

40392 ft²1122 ft 36 ft

Traffic Loops @ 

Comments

EAGLE ROCK AV GOLD COAST DR JADE COAST DR 6 Residential1209-C5

ton

ft²

Crack Seal 980 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

9800 ft²245 ft 40 ft

Traffic Loops @ 

Comments

SAN RAMON DR LONGWOOD ST COVINA ST 6 Residential1209-C5

ton

ft²

Crack Seal 1064 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

10640 ft²266 ft 40 ft

Traffic Loops @ 

Comments

SAN RAMON DR GOLD COAST DR PAGODA WY 6 Residential1209-C5

ton

ft²
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Crack Seal 1944 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 0

AC Repair 0

19440 ft²486 ft 40 ft

Traffic Loops @ 

Comments

SAN RAMON DR LONGWOOD ST FERNDALE ST 6 Residential1209-C5

ton

ft²

Crack Seal 1000 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 0

AC Repair 0

10000 ft²250 ft 40 ft

Traffic Loops @ 

Comments

SAN RAMON DR JADE COAST DR FERNDALE ST 6 Residential1209-C5

ton

ft²

Crack Seal 4176 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

41760 ft²1160 ft 36 ft

Traffic Loops @ 

Comments

ARROW ROCK AV JADE COAST DR GOLD COAST DR 6 Residential1209-C5

ton

ft²

Crack Seal 1973 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

19728 ft²548 ft 36 ft

Traffic Loops @ 

Comments

PAGODA WY SAN RAMON DR BARON DR 6 Residential1209-C5

ton

ft²
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Crack Seal 1782 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

17820 ft²495 ft 36 ft

Traffic Loops @ 

Comments

BRENTFORD AV WELSH RD BELGIAN ST 6 Residential1209-D3

ton

ft²

Crack Seal 2610 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 440

AC Repair 11

26100 ft²725 ft 36 ft

Traffic Loops @ 

Comments

CALLIANDRA RD WESTONHILL DR VIA SAN BLAS 6 Residential1209-D3

ton

ft²

Crack Seal 886 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 1,400

AC Repair 27

8856 ft²246 ft 36 ft

Traffic Loops @ 

Comments

DEWSBURY AV CANIS LN WELSH RD 6 Residential1209-D3

ton

ft²

Crack Seal 1290 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 840

AC Repair 67

12900 ft²430 ft 30 ft

Traffic Loops @ 

Comments

ELDERBURRY CT BEGIN DEWSBURY AV 6 Residential1209-D3
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Crack Seal 1811 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 225

AC Repair 18

18108 ft²503 ft 36 ft

Traffic Loops @ 

Comments

BELGIAN ST CALLIANDRA RD DEWSBURY AV 6 Residential1209-D3

ton

ft²

Crack Seal 810 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8100 ft²225 ft 36 ft

Traffic Loops @ 

Comments

CALLIANDRA RD VIA SAN BLAS BELGIAN ST 6 Residential1209-D3

ton

ft²

Crack Seal 1530 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 460

AC Repair 36

15300 ft²425 ft 36 ft

Traffic Loops @ 

Comments

WELSH RD DEWSBURY AV BRENTFORD AV 6 Residential1209-D3

ton

ft²

Crack Seal 846 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8460 ft²235 ft 36 ft

Traffic Loops @ 

Comments

BRENTFORD AV BELGIAN ST POLARIS DR 6 Residential1209-D3

ton

ft²
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Crack Seal 720 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

7200 ft²200 ft 36 ft

Traffic Loops @ 

Comments

VIA SAN BLAS WESTMORE RD CALLIANDRA RD 6 Residential1209-D3

ton

ft²

Crack Seal 889 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

8892 ft²247 ft 36 ft

Traffic Loops @ 

Comments

DEWSBURY AV POLARIS DR DECATUR RD 6 Residential1209-D3

Crack Seal 900 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 6,000

AC Repair 115

9000 ft²250 ft 36 ft

Traffic Loops @ 

Comments

POLARIS DR BRENTFORD AV LIBRA DR 6 Residential1209-D3

ton

ft²

Crack Seal 792 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 200

AC Repair 16

7920 ft²220 ft 36 ft

Traffic Loops @ 

Comments

DECATUR RD DECATUR CR AMBERLY CR 6 Residential1209-D3
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Crack Seal 900 ftHump Removal

Inlet Marker 2 ea

Inlet Protection 2 ea

AC Repair Area 1,500

AC Repair 29

9000 ft²250 ft 36 ft

Traffic Loops @ 

Comments

DEWSBURY AV WELSH RD SAN BLAS CR 6 Residential1209-D3

ton

ft²

Crack Seal 1494 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 1,600

AC Repair 67

14940 ft²415 ft 36 ft

Traffic Loops @ 

Comments

POLARIS DR DEWSBURY AV BRENTFORD AV 6 Residential1209-D3

ton

ft²

Crack Seal 864 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8640 ft²240 ft 36 ft

Traffic Loops @ 

Comments

CALLIANDRA RD BELGIAN ST POLARIS DR 6 Residential1209-D3

ton

ft²

Crack Seal 857 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8568 ft²238 ft 36 ft

Traffic Loops @ 

Comments

BRENTFORD AV CANIS LN WELSH RD 6 Residential1209-D3

ton

ft²
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Crack Seal 857 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

8568 ft²238 ft 36 ft

Traffic Loops @ 

Comments

DEWSBURY AV BELGIAN ST POLARIS DR 6 Residential1209-D3

ton

ft²

Crack Seal 1368 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 225

AC Repair 4

13680 ft²380 ft 36 ft

Traffic Loops @ 

Comments

BELGIAN ST DEWSBURY AV BRENTFORD AV 6 Residential1209-D3

ton

ft²

Crack Seal 1530 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 800

AC Repair 63

15300 ft²425 ft 36 ft

Traffic Loops @ 

Comments

CANIS LN DEWSBURY AV BRENTFORD AV 6 Residential1209-D3

ton

ft²

Crack Seal 936 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 420

AC Repair 8

9360 ft²260 ft 36 ft

Traffic Loops @ 

Comments

VIA SAN BLAS DUNCAN RD DEWSBURY AV 6 Residential1209-D3

ton

ft²
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Crack Seal 660 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 1,225

AC Repair 60

6600 ft²220 ft 30 ft

Traffic Loops @ 

Comments

DECATUR CR DECATUR RD END 6 Residential1209-D3

ton

ft²

Crack Seal 1739 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 1,050

AC Repair 83

17388 ft²483 ft 36 ft

Traffic Loops @ 

Comments

DEWSBURY AV DECATUR RD ELDERBURRY CT 6 Residential1209-D3

ton

ft²

Crack Seal 889 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 3,000

AC Repair 58

8892 ft²247 ft 36 ft

Traffic Loops @ 

Comments

DEWSBURY AV SAN BLAS CR BELGIAN ST 6 Residential1209-D3

ton

ft²

Crack Seal 1980 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 550

AC Repair 44

19800 ft²660 ft 30 ft

Traffic Loops @ 

Comments

EBERLY CT BEGIN DEWSBURY AV 6 Residential1209-D3

ton

ft²
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Crack Seal 750 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 2,800

AC Repair 222

7500 ft²250 ft 30 ft

Traffic Loops @ 

Comments

CLOVER CR DECATUR RD END 6 Residential1209-D3

Crack Seal 1235 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 160

AC Repair 3

12348 ft²343 ft 36 ft

Traffic Loops @ 

Comments

VIA SAN BLAS CALLIANDRA RD DUNCAN RD 6 Residential1209-D3

ton

ft²

Crack Seal 1116 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 1,800

AC Repair 35

11160 ft²310 ft 36 ft

Traffic Loops @ 

Comments

DECATUR RD CLOVER CR DEWSBURY AV 6 Residential1209-D3

ton

ft²

Crack Seal 720 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

7200 ft²200 ft 36 ft

Traffic Loops @ 

Comments

DECATUR RD DEWSBURY AV DECATUR CR 6 Residential1209-D3
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Crack Seal 1818 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 25

AC Repair 2

18180 ft²505 ft 36 ft

Traffic Loops @ 

Comments

POLARIS DR CALLIANDRA RD DEWSBURY AV 6 Residential1209-D3

ton

ft²

Crack Seal 1548 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 100

AC Repair 8

15480 ft²387 ft 40 ft

Traffic Loops @ 

Comments

DEWSBURY AV EBERLY CT DRACO RD 6 Residential1209-D3

ton

ft²

Crack Seal 660 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 400

AC Repair 8

6600 ft²220 ft 30 ft

Traffic Loops @ 

Comments

AMBERLY CR DECATUR RD END 6 Residential1209-D3

ton

ft²

Crack Seal 2520 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 200

AC Repair 16

25200 ft²700 ft 36 ft

Traffic Loops @ 

Comments

DUNCAN RD WESTONHILL DR VIA SAN BLAS 6 Residential1209-D3

ton

ft²
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Crack Seal 968 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9684 ft²269 ft 36 ft

Traffic Loops @ 

Comments

DEWSBURY AV ELDERBURRY CT EBERLY CT 6 Residential1209-D3

ton

ft²

Crack Seal 900 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

9000 ft²250 ft 36 ft

Traffic Loops @ 

Comments

LONDONDERRY AV WOODLAWN DR DUNHOLME ST 6 Residential1209-D4

Crack Seal 3708 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

37080 ft²1030 ft 36 ft

Traffic Loops @ 

Comments

PAGODA WY WESTONHILL DR GOLD COAST PL 6 Residential1209-D4

ton

ft²

Crack Seal 2480 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 300

AC Repair 6

24800 ft²620 ft 40 ft

Traffic Loops @ 

Comments

WESTCHESTER AV DUNHOLME ST CAMTO WESTCHESTER 6 Residential1209-D4

ton

ft²
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Crack Seal 1746 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 450

AC Repair 36

17460 ft²485 ft 36 ft

Traffic Loops @ 

Comments

BEDFONT CR BEGIN FLANDERS DR 6 Residential1209-D4

Crack Seal 1064 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

10640 ft²266 ft 40 ft

Traffic Loops @ 

Comments

WESTCHESTER AV WOODLAWN DR DUNHOLME ST 6 Residential1209-D4

ton

ft²

Crack Seal 2156 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

21564 ft²599 ft 36 ft

Traffic Loops @ 

Comments

LONDONDERRY AV DUNHOLME ST FLANDERS DR 6 Residential1209-D4

Crack Seal 4050 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 1,850

AC Repair 120

40500 ft²1125 ft 36 ft

Traffic Loops @ 

Comments

STANWELL ST WESTONHILL DR GREENFORD DR 6 Residential1209-D4

ton

ft²
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Crack Seal 954 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9540 ft²265 ft 36 ft

Traffic Loops @ 

Comments

LONDONDERRY AV THREE SEASONS RD GOLD COAST DR 6 Residential1209-D5

ton

ft²

Crack Seal 976 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9760 ft²244 ft 40 ft

Traffic Loops @ 

Comments

WESTONHILL DR COVINA CR GOLD COAST DR 6 Collector1209-D5

ton

ft²

Crack Seal 976 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9760 ft²244 ft 40 ft

Traffic Loops @ 

Comments

WESTONHILL DR LONGWOOD ST COVINA ST 6 Collector1209-D5

ton

ft²

Crack Seal 976 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9760 ft²244 ft 40 ft

Traffic Loops @ 

Comments

WESTONHILL DR JADE COAST DR FERNDALE ST 6 Collector1209-D5

ton

ft²
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Crack Seal 0 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

0 ft²0 ft 0 ft

Traffic Loops @ 

Comments

GLENELLEN LN GOLD COAST DR WOODLAWN DR 6 Residential1209-D5

ton

ft²

Crack Seal 976 ftHump Removal

Inlet Marker 1 ea

Inlet Protection 1 ea

AC Repair Area 1,100

AC Repair 45

9760 ft²244 ft 40 ft

Traffic Loops @ 

Comments SN 514044

WESTONHILL DR GOLD COAST DR PAGODA WY 6 Collector1209-D5

ton

ft²

Crack Seal 1960 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

19600 ft²490 ft 40 ft

Traffic Loops @ 

Comments

WESTCHESTER AV GOLD COAST DR WOODLAWN DR 6 Residential1209-D5

ton

ft²

Crack Seal 1008 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 150

AC Repair 12

10080 ft²280 ft 36 ft

Traffic Loops @ 

Comments

SULLY WY COVINA ST HELENJAMES AV 6 Residential1209-D5

ton

ft²
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Crack Seal 1764 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area

AC Repair

17640 ft²490 ft 36 ft

Traffic Loops @ 

Comments

LONDONDERRY AV GOLD COAST DR WOODLAWN DR 6 Residential1209-D5

Crack Seal 976 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

9760 ft²244 ft 40 ft

Traffic Loops @ 

Comments

WESTONHILL DR FERNDALE ST LONGWOOD ST 6 Collector1209-D5

ton

ft²

Crack Seal 1000 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 0

AC Repair 0

10000 ft²250 ft 40 ft

Traffic Loops @ 

Comments

WESTONHILL DR COVINA ST COVINA CR 6 Collector1209-D5

ton

ft²

Crack Seal 1872 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 2,000

AC Repair 158

18720 ft²520 ft 36 ft

Traffic Loops @ 

Comments

HELENJAMES AV LIPSCOMB DR END 6 Residential1209-D5

ton

ft²
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AreaLength Width Trash DayStreet Name From To Council
District Functional ClassTB Map

Page

Crack Seal 1548 ftHump Removal

Inlet Marker

Inlet Protection

AC Repair Area 450

AC Repair 9

15480 ft²430 ft 36 ft

Traffic Loops @ 

Comments

HELENJAMES AV SULLY WY LIPSCOMB DR 6 Residential1209-D5

ton

ft²

Total Number of Locations: 284

SIGNAL LOOPS:

Total Survey Miles:

Estimated Project Totals:

Total Area (ft²):

Tons of AC: 3,113

Lineal Feet of HUMPS: 0
DRAIN INLET PROTECTION: 71

Lineal Feet of CRACK SEAL:

DRAIN INLET MARKERS:

3,933,454

69

393,346

36

ft²

ton

ft

19.8
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APPENDIX E 
 

Hydrostatic Discharge Form 
  



Event # Discharge Date Item Tested Duration Amount (gpd)
Description of the Proposed 

Discharge
Method and Test Result YES NO

* By signing, I hereby certify and affirm under penalty of perjury that all of the statements and conditions for hydrostatic discharge events are correct.

Hydrostatic Discharge Requirements Certification (Discharge Events ≥ 325,850 gpd)

Comment/Action Taken

Is Discharge 
Within Limits?

Have any thresholds been exceeded? Per Order No. R9-2010-0003, would this be a reportable discharge and must be reported within 24 hours of the event? [Reportable discharge would include violation of maximum gallons per day, any upset which exceeds any 
effluent limit]

*Signed:

SAP No.(s):

Project Name:

Chlorine

Qualified Personnel Conducting Tests (Print Name):

pH

pH

Chlorine

pH

Chlorine

pH

Chlorine

All discharge activities related to this project comply with the Regional Water Quality Control Board (RWQCB) Order No. R9-2010-0003, General Permit for Discharges of 
Hydrostatic Test Water and Potable Water to Surface Water and Storm Drains as referenced by  
(http://www.waterboards.ca.gov/sandiego/board_decisions/adopted_orders/2010/R9-2010-0003.pdf), and as follows:

Discharged water has been dechlorinated to below 0.1 (mg/l)  level; and effluent has been maintained between 6 and 9 
(pH)  based on:
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APPENDIX F 
 

Hazardous Label/Forms 



5-02-08 Page 1 of 2 

INCIDENT/RELEASE ASSESSMENT FORM 1 
 

If you have an emergency, Call 911 
 

Handlers of hazardous materials are required to report releases.  The following is a tool to be used for 
assessing if a release is reportable.  Additionally, a non-reportable release incident form is provided to 
document why a release is not reported (see back). 

 
Questions for Incident Assessment: YES NO 

1. Was anyone killed or injured, or did they require medical care or admitted to a 
hospital for observation? 

2. Did anyone, other than employees in the immediate area of the release, 
evacuate? 

3. Did the release cause off-site damage to public or private property? 

4. Is the release greater than or equal to a reportable quantity (RQ)? 

5. Was there an uncontrolled or unpermitted release to the air? 

6. Did an uncontrolled or unpermitted release escape secondary containment, or 
extend into any sewers, storm water conveyance systems, utility vaults and 
conduits, wetlands, waterways, public roads, or off site? 

7. Will control, containment, decontamination, and/or clean up require the 
assistance of federal, state, county, or municipal response elements? 

8. Was the release or threatened release involving an unknown material or 
contains an unknown hazardous constituent? 

9. Is the incident a threatened release (a condition creating a substantial 
probability of harm that requires immediate action to prevent, reduce, or 
mitigate damages to persons, property, or the environment)? 

10. Is there an increased potential for secondary effects including fire, explosion, 
line rupture, equipment failure, or other outcomes that may endanger or cause 
exposure to employees, the general public, or the environment? 

If the answer is YES to any of the above questions – report the release to the California Office of Emergency Services 
at 800-852-7550 and the local CUPA daytime: (619) 338-2284, after hours: (858) 565-5255.  Note: other state and 
federal agencies may require notification depending on the circumstances.  

*Call 911 in an emergency* 
 
If all answers are NO, complete a Non Reportable Release Incident Form (page 2 of 2) and keep readily available.  
Documenting why a “no” response was made to each question will serve useful in the event questions are asked in the 
future, and to justify not reporting to an outside regulatory agency. 
 
If in doubt, report the release. 

                                                 
1 This document is a guide for accessing when hazardous materials release reporting is required by Chapter 
6.95 of the California Health and Safety Code.  It does not replace good judgment, Chapter 6.95, or other 
state or federal release reporting requirements. 
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5-02-08 Page 2 of 2 

NON REPORTABLE RELEASE INCIDENT FORM 
 

1.  RELEASE AND RESPONSE DESCRIPTION                           Incident #__________ 

Date/Time Discovered Date/Time Discharge 
 
Discharge Stopped           Yes        No 

Incident Date / Time: 
Incident Business / Site Name: 
Incident Address: 
Other Locators (Bldg, Room, Oil Field, Lease, Well #, GIS) 
Please describe the incident and indicate specific causes and area affected.   Photos Attached?:           Yes              No 
 
 
 
 
 
 
Indicate actions to be taken to prevent similar releases from occurring in the future. 
 
 
 
 
 
 

 
2. ADMINISTRATIVE INFORMATION 
Supervisor in charge at time of incident: Phone: 
Contact Person: Phone: 

   
3. CHEMICAL INFORMATION 
Chemical  

Quantity                         GAL            LBS            FT³
Chemical  

Quantity                         GAL            LBS            FT³
Chemical  

Quantity                         GAL            LBS            FT³
Clean-Up Procedures & Timeline: 
 
 
 
 
 
 
 
 

Completed By: Phone: 

Print Name: Title: 
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EMERGENCY RELEASE FOLLOW - UP NOTICE REPORTING FORM

  CONTROL NO.

CHECK IF RELEASE REQUIRES NOTIFI -

SOLID LIQUIDGAS

TIME OF RELEASE

A

B

C

D

FACILITY EMERGENCY CONTACT & PHONE NUMBER

DAY YR
(use 24 hr time)

TIME

OES

NOTIFIED

CITY / COMMUNITY

CAS   Numb er

GAS

   (        )         -

OES

COUNTY             ZIP

CATION UNDER 42 U.S.C. Section 9603 (a)

LIQUIDSOLID

PHYSICAL STATE RELEASED QUANTITY RELEASED

AIR WATER GROUND OTHER

DURATION OF RELEASE

DAYS HOURS MINUTES

DATE

INCIDENT    MO

BUSINESS NAME

INCIDENT ADDRESS LOCATION

CHEMICAL OR TRADE NAME (print or type)

CHECK  IF  CHEMICAL  IS  LISTED  IN

40 CFR 355, APPENDIX A

PHYSICAL STATE CONTAINED

ENVIRONMENTAL CONTAMINATION

ACTIONS TAKEN

E

CHRONIC OR DELAYED (explain)F

G

ACUTE OR IMMEDIATE (explain)

NOT KNOWN (exp lain)

KNOWN OR ANTICIPATED HEALTH EFFECTS (Use the comments section for addition information)

ADVICE REGARDING MEDICAL ATTENTION NECESSARY FOR EXPOSED INDIVIDUALS

COMMENTS (INDICATE SECTION (A - G) AND ITEM WITH COMMENTS OR ADDITIONAL INFORMATION)

H

I

CERTIFICATION: I certify under penalty of law that I have personally examined and I am familiar with the information

sub mitted and b elieve the sub mitted information is true, accurate, and comp lete.

REPORTING FACILITY REPRESENTATIVE (print or type)

SIGNATURE OF REPORTING FACILITY REPRESENTATIVE DATE:
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EMERGENCY RELEASE FOLLOW-UP NOTICE 

REPORTING FORM INSTRUCTIONS 
GENERAL INFORMATION: 

Chapter 6.95 of Division 20 of the California Health and Safety Code requires that written emergency release follow-up 

notices prepared pursuant to 42 U.S.C. § 11004, be submitted using this reporting form. Non-permitted releases of 

reportable quantities of Extremely Hazardous Substances (listed in 40 CFR 355, appendix A) or of chemicals that require 

release reporting under section 103(a) of the Comprehensive Environmental Response, Compensation, and Liability Act 

of 1980 [42 U.S.C. § 9603(a)] must be reported on the form, as soon as practicable, but no later than 30 days, following a 

release.  The written follow-up report is required in addition to the verbal notification. 

  

BASIC INSTRUCTIONS: 

 The form, when filled out, reports follow-up information required by 42 U.S.C § 11004. Ensure that all information 

requested by the form is provided as completely as possible. 

 If the incident involves reportable releases of more than one chemical, prepare one report form for each chemical 

released. 

 If the incident involves a series of separate releases of chemical(s) at different times, the releases should be reported 

on separate reporting forms. 

 

SPECIFIC INSTRUCTIONS: 

Block A: Enter the name of the business and the name and phone number of a contact person who can provide detailed 

facility information concerning the release. 

 

Block B: Enter the date of the incident and the time that verbal notification was made to OES. The OES control number is 

provided to the caller by OES at the time verbal notification is made. Enter this control number in the space provided. 

 

Block C: Provide information pertaining to the location where the release occurred. Include the street address, the city or 

community, the county and the zip code.  

 

Block D: Provide information concerning the specific chemical that was released. Include the chemical or trade name and 

the Chemical Abstract Service (CAS) number. Check all categories that apply. Provide best available information on 

quantity, time and duration of the release. 

 

Block E: Indicate all actions taken to respond to and contain the release as specified in 42 U.S.C. § 11004(c). 

 

Block F: Check the categories that apply to the health effects that occurred or could result from the release. Provide an 

explanation or description of the effects in the space provided. Use Block H for additional comments/information if 

necessary to meet requirements specified in 42 U.S.C. § 11004(c). 

 

Block G: Include information on the type of medical attention required for exposure to the chemical released. Indicate 

when and how this information was made available to individuals exposed and to medical personnel, if appropriate for the 

incident, as specified in 42 U.S.C. § 11004(c). 

 

Block H: List any additional pertinent information. 

 

Block I: Print or type the name of the facility representative submitting the report. Include the official signature and the 

date that the form was prepared. 

 

MAIL THE COMPLETED REPORT TO:  

State Emergency Response Commission (SERC)  

Attn: Section 304 Reports  

Hazardous Materials Unit 

3650 Schriever Avenue 

Mather, CA 95655 
 

NOTE:  Authority cited: Sections 25503, 25503.1 and 25507.1, Health and Safety Code. Reference: Sections 25503(b)(4), 

25503.1, 25507.1, 25518 and 25520, Health and Safety Code. 
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APPENDIX G 
 

Supplementary Special Provisions to the Department of 
Transportation Standard Specifications
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APPENDIX G 

SUPPLEMENTARY SPECIAL PROVISIONS TO THE DEPARTMENT OF 
TRANSPORTATION STANDARD SPECIFICATIONS  

2010 Edition  

SECTION 84: TRAFFIC STRIPES AND PAVEMENT MARKINGS  

84-1.03A General.  ADD the following:  

Prior to eradication of existing striping and pavement markings, the contractor shall 
be responsible for developing and recording control points to re-establish the existing 
traffic striping and pavement markings. The Contractor shall prepare and submit, for 
the Engineer’s approval, a video recording of all existing improvements, including 
striping and pavement markings, with sufficient detail to reestablish the existing 
traffic striping and pavement markings in accordance with City Supplement Section 
7-9.1. The Contractor shall provide striping and pavement marking plans to the 
Resident Engineer a minimum two weeks prior to the start of the PCC Panel 
Replacement. The Contractor shall be responsible for verifying the striping and 
pavement marking quantities.  

84-1.03C TOLERANCES AND APPEARANCE. ADD the following:  

Striping of lane lines and centerlines shall conform to the California MUTCD for the 
lowest speed of the right-of-way regardless of the speed for the road segment being 
striped.  

84-2.02 MATERIALS.  ADD the following:  

All Pavement markings shall be installed with yellow or white preformed 
thermoplastic, extruded thermoplastic, or spray thermoplastic. Extrude thermoplastic 
shall be PTH02ALKYD or equivalent and subject to approval by the Engineer. 
Products used must be on the State of California, Department of Transportation 
(Caltrans) Prequalified and Tested Signing and Delineation Materials list. The 
stencils or preformed pavement markings shall conform to drawings A24 A-F of the 
Standard Plans of the State of California Department of Transportation, 2010 Edition. 
Stencils shall be approved by the Engineer prior to use on the contract. Thermoplastic 
products must be installed in accordance with manufacturer’s specifications.  

For this contract, the glass beads shall conform to State Specification No. 8010-21C-
22 (Type II).  

84-1.03E  Application of Stripes and Markings.  ADD the following:  

All crosswalk lines, limit lines, and pavement legends (except within a bike lane) 
shall be thermoplastic in accordance with these Specifications. At no time shall 
thermoplastic pavement markings be located within designated bike lanes.  

The Contractor shall install all required thermoplastic pavement markings, including 
limit lines, within five (5) calendar days after the day on which the concrete is placed. 
Pavement markings shall be applied after a minimum of one coat of traffic striping 
has been applied to ensure proper placement.  
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84-2.04 PAYMENT.  ADD the following:  

All work, materials, labor, costs, and time associated with removing and applying 
thermoplastic pavement markings shall be included in the lump sum bid item for 
“Remove and Replace Traffic Striping and Pavement Markings”.  

84-3.02A General. ADD the following:  

For this contract, paint for traffic stripes shall be State of California Department of 
Transportation Specification PTWB-01 for Paint, Waterbourne Traffic Line, White, 
Yellow, and Black. Samples of paint will be collected randomly in the field for 
testing by the Engineer. If the paint is found to contain lead or any lead compound, 
the Contractor shall, at its own expense, neatly and thoroughly remove any and all 
lead or lead compound bearing markings (both stripes and/or pavement markings) 
from the road surface. Any waste material generated as a result of the aforesaid 
removal operation shall be considered as Hazardous Material and shall be disposed 
of, at the Contractor’s expense, in conformance to all applicable State and Federal 
laws. Certification of said disposal shall be provided to the Engineer.  

In the event that air pollution control requirements change, the Contractor shall use a 
lead-free paint product that conforms to the most current State Specifications that 
satisfy the requirements.  

The State Specification No. for glass beads is amended to read “8010-21C-22 (Type 
II)”.  

84-3.03  CONSTRUCTION. ADD the following:  

The first coat of paint for traffic striping shall be applied within five calendar days 
after the day on which the concrete is placed. The second coat of paint for traffic 
striping may be applied the same day as the first coat, if the first coat of paint is dry. 
If the first coat of paint is not dry, the second coat of paint shall be applied no later 
than five calendar days after the day on which the concrete is placed.  

In the event traffic striping or pavement marking is not applied within the time 
restraints specified in this contract, the City may suspend or cease resurfacing 
operations until such time all required traffic striping and pavement marking has been 
properly applied, to the satisfaction of the Engineer. For each road segment, all traffic 
striping shall be completed prior to the installation of raised pavement markers.  

The Contractor shall be responsible for maintaining safe traffic operations through 
the work area.  

84-3.04 Payment.  ADD the following:  

All work, materials, labor, costs, and time associated with replacing traffic striping 
shall be included in the unit bid item for “Remove and Replace Traffic Striping and 
Pavement Markings”.  
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SECTION 85: PAVEMENT MARKERS 

85-1.02A  General. ADD the following:  

All references herein to the term “reflective” pavement markers shall refer to the term 
“retroreflective” pavement markers as the term is used in the Standard Specifications. 
For the purposes of this project, the two terms are considered interchangeable.  

The Resident Engineer shall not be precluded from sampling and testing products 
appearing on the State of California, Department of Transportation Pre-qualified 
Products Lists (PQL), including products on the Prequalified and Tested Signing and 
Delineation Materials list. For each type of product supplied from the PQL, the 
manufacturer shall furnish, to the Resident Engineer, a Certificate of Compliance in 
conformance with the provisions in Section 6-3.05E, “Certificates of Compliance”, of 
the Caltrans Standard Specifications.  

Products not included in the PQL may be used in the work provided the products 
conform to the requirement of the Caltrans Standard Specifications and Special 
Provisions. Materials and products may be added to the PQL if the manufacturer 
submits an inquiry to the New Product Coordinator at the Transportation Laboratory, 
Department of Transportation. Approval of materials or products will depend upon 
compliance with the California Department of Transportation New Product 
Evaluation Guidelines dated July 2009.  

85-1.02A General. ADD the following:  

TYPE OF MARKERS:  

TYPE A – Non-reflective White Markers  

TYPE AY – Non-Reflective Yellow Markers  

TYPE C – Red-Clear Retroreflective Markers  

TYPE D – 2-Way Yellow Retroreflective Markers  

TYPE G – One-Way Clear Retroreflective Markers  

TYPE H – One-Way Yellow Retroreflective Markers  

TYPE I – 2-Way Blue Retroreflective Markers  

TEMPORARY MARKERS  

Temporary pavement markers shall be Bunzl Extrusion Model T.O.M., or an 
approved equal. Reflective temporary pavement markers shall be two-way amber or 
one-way white to match existing delineation of the traffic stripe and pavement 
marking. Non-reflective temporary pavement markers shall be one-way white. 
Payment for all work, materials, labor, costs, and time associated with placing 
temporary markers shall be included in the unit Bid item for PCC Street Panel 
Replacement  
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85-1.02C RETROREFLECTIVE PAVEMENT MARKERS.  ADD the following:  

Pavement marker height shall be 0.70” maximum. “Low profile” type markers will 
not be accepted.  

85-1.03A General.  ADD the following:  

Pressure sensitive adhesive pad types shall not be used.  

The control lines for placing markers shall be the existing traffic stripes, a theoretical 
extension thereof, or as directed by the Engineer. With the exception of Two-Way 
Blue Retroreflective Markers located adjacent to all fire hydrants within the project 
limits, the Contractor will not be required to place pavement markers on roads that 
are not striped.  

Upon completion of the street panel replacement, the Contractor shall install new 
Pavement Markers in accordance with California Department of Transportation 
Standard Plans A20 A-D and this Contract. The Contractor shall install Two-Way 
Blue Retroreflective markers at each fire hydrant, within the project limits, in 
accordance with the City of San Diego Standard Drawing number SDW-104 or as 
directed by the Engineer. These standards may require the installation of additional 
markers that were not pre-existing.  

Markers shall not be placed in the following locations, unless otherwise directed by 
the Engineer:  

1. On raised medians.  

2. Adjacent to raised medians, which are not supplemented by left-edge striping.  

3. Adjacent to right-edge striping.  

Placement of all required pavement markers shall be completed within 15 calendar 
days after the concrete has been placed on each road segment. In the event pavement 
markers are not applied within the time restraints specified in this contract, the City 
may suspend or cease sealing operations until such time all required pavement 
markers have been placed to the satisfaction of the Resident Engineer.  

PLACEMENT OF TEMPORARY MARKERS  

Upon completion of the street panel replacement, the Contractor shall establish the 
alignment and installation of temporary pavement markers. The placement of the 
temporary markers shall be an accurate representation of the striping and markings 
that existed prior to the panel replacement. The temporary pavement markers shall be 
in place prior to allowing vehicles to resume the use of the travel way.  

Temporary pavement markers shall be used for traffic stripes (traffic lines), edge 
lanes as defined herein, on the striped edge of the lanes at gore areas that separate 
traffic at exit and entrance ramps, and on pavement markings.  
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Traffic stripes (traffic lines) are defined as longitudinal centerlines and lane lines 
which separate traffic lanes in the same or opposing direction of travel. Reflective 
temporary pavement markers shall be used on traffic stripes. Non-reflective 
temporary pavement markers shall be used on longitudinal edge lines that mark the 
edge of the traveled way.  

Pavement markings are defined as transverse markings which include, but are not 
limited to, word and symbol markings, limit lines (stop lines), crosswalk lines, 
shoulder markings, parking stall markings, railroad crossing markings, speed bump 
and lump markings, and bike lane symbols.  

The markers shall be installed in accordance with the manufacturer’s installation 
procedure instructions.  

Temporary pavement markers shall be maintained in place and clearly visible from 
both directions of traffic, until final traffic striping and pavement marking has been 
completed on each road segment. Upon completion of striping and marking of each 
road segment, any remaining temporary markers, located outside of a painted area or 
pavement marking, shall be removed by the Contractor without damage to the 
concrete.  

Nothing in these specifications shall be construed as reducing the minimum standards 
specified in Part 6, “Temporary Traffic Control” of the “California Manual on 
Uniform Traffic Control Devices” 2012 Edition, or as relieving the Contractor of 
responsibility as provided in Section 7-1.04, “Public Safety”, of the Caltrans 
Standard Specifications.  

85-1.04 PAYMENT.  ADD the following:  

All work, materials, labor, costs, and time associated with removal and replacement 
of pavement markers shall be included in unit bid item for “Remove and Replace 
Traffic Striping and Pavement Markings”.  

All work, materials, labor, costs, and time associated with installation and removal of 
temporary pavement markers shall be included in unit bid item for Remove and 
Replace Traffic Striping and Pavement Markings. 
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APPENDIX H 
 

Type E Modified Loop (SDE-104) 



NOTES: 

ROUND CORNERS 
TO REDUCE WEAR 
OF LOOP WIRES 

1. LOOP DIAMETER 6' TYP 

2. DEPTH OF CUT = 3 W " MIN 

3. NO LOOPS SHALL BE CUT INTO BRIDGE 
DECKS 

/ 

I 

/ 

/ 
/ 

PLAN DRAWING SYMBOL 

SAWCUT & WINDING DETAIL 

MODIFIED TYPE E LIMIT LINE / CROSSWALK DETECTOR 

REVISION BY APPROVED DATE 
CITY OF SAN DIEGO - STANDARD DRAWING 

ORIGINAL KA . NAGELVOOR OV12 

UPDATE KA. NAGELVOORT 12112 

TYPE E MODIFIED LOOP 

DIRECTION 
I OF TRAVEL 

SHEET 1 OF 2 

RECOMMENDED BY THE CITY OF SAN DIEGO ,il ~ ~/:D:7 .COMMITIEE 

~ 12117/2012 
COORDINATOR R.C.E.65271 DATE 

DRAWING 

NUMBER 
SDE-104 
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NOTES: 

1 ALL FRONT LOOPS SHALL BE MODIFIED 
TYPE "E" LOOPS 

2. FRONT LOOPS, SHALL BE INSTALLED 
IN FRONT OF THE LIMIT LINE OR 
CROSSWALK ACTING AS A LIMIT LINE 

REVISION BY APPROVED DATE 

ORIGINAL KA ~ . NAGELVOORT OV12 

UPDATE KA ~ . NAGELVOORT 12112 

LI ___ ~W"-H"-,IT-=-E ---,C"-,-R,-,,O,,,,S=.cSW,,-,A~L~K ____ 1 

WHEN B::: 12 

WHEN C~ 12 

CASE "1" 

YELLOW CROSSWALK 

\-----."-A-L--rr------;:::;::;:---,------;:~jl ......--WHITE LIMIT 
rIA /"A .r LINE 

T A~ I ~ WHEN B:::12 

--- ~ r--I I 

Ii 6' f--
I--A----t--C-

I 
I 

CASE "2" 

FRONT LOOP REPLACEMENT 

CITY OF SAN DIEGO - STANDARD DRAWING 

TYPE E MODIFIED LOOP 

WHEN C~ 12 

SHEET 2 OF 2 

RECOMMENDED BY THE CITY OF SAN DIEGO 
STANDARDS COMMITIEE 

;l~ 12/17/2012 
COORDINATOR R.C.E.65271 DATE 

DRAWING 

NUMBER SDE-104 
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APPENDIX I 
 

Scrub Seal 
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SCRUB SEAL 

GENERAL 

Wherein these specifications refer to Standard Specifications, it shall mean State of California, 
Department of Transportation, “Standard Specifications, 2010.”  Scrub Seal with Polymer Modified 
Rejuvenating Emulsion (PMRE) and screenings shall be placed in locations shown in Appendix “D”. 

Scrub Seal shall conform to these Special Provisions. 

The work involved shall consist of, but not be limited to, furnishing all labor, materials, equipment 
and transportation for the application of a Polymer Modified Rejuvenating Emulsion (PMRE) and 
screenings. The work shall be done in the following order: Preparing the pavement surface; applying 
the PMRE and scrubbing the applied emulsion with a scrub broom as specified herein; applying 
screenings, brooming the screenings with a secondary broom when specified, rolling the screenings; 
and sweeping up and disposing of excess screenings off of the job site. 

Scrub seal shall be placed a minimum of 5, but no more than 7 calendar days in advance of flush coat/ 
slurry seal placement on each road. 

MATERIALS 

PMRE 

PMRE shall be cationic and shall consist of asphalt, latex polymer modifier and a rejuvenating agent; 
conforming to the following table: 

on Emulsion Method Specification 

Viscosity @50°C (SFS) ASTM D244 50 - 350 

Residue, w%, minimum. ASTM D244 65 

pH ASTM E70 2.0-5.0 

Sieve, w%, max. ASTM D244 0.3 

Oil distillate, w%, max. ASTM D244 0.5 

Test on Residue(1) 

Viscosity @ 60°C, (P), maximum. ASTM D2171 5000 

Penetration @ 4°C, minimum ASTM D5 40 

Elastic Recovery on residue by distillation, %, 
minimum 

AASHTO T59, 
T301(1), (2) 45 

Asphaltenes, % minimum ASTM D2007 24 

Test on Original Base Asphalt before emulsification(5): 

Dynamic Shear, G*/sin δ, Test Temperature 76°C @ 
10 rad/s, kPa AASHTO T-315 1.0 min 
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on Emulsion Method Specification 

Test on Rolling Thin Film Residue AASHTO T-240  

Dynamic Shear, G*/sin  δ, Test Temperature 76°C @ 
10 rad/s, kPa AASHTO T-315 2.20 min 

Test on Residue from Pressure Aging Vessel @ 
100°C AASHTO R-28  

Dynamic Shear, G*sin δ, Test Temperature 34°C @ 
10 rad/s, kPa AASHTO T-315 5000 max 

Creep Stiffness, S, Test Temperature – 6°C @ 60 
sec, MPa AASHTO T-313 300 max 

Creep Stiffness, m-value, Test Temperature – 6°C @ 
60 sec AASHTO T-313 0.300 min 

Asphaltenes, % min. ASTM D-2007 30 

Test on Latex: 

Specific Gravity (minimum) ASTM 1475 1.08 

Tensile strength, die C dumbbell, psi, minimum ASTM D412 (3) 500 

Swelling in rejuvenating agent, % maximum; 48 hours 
exposure @ 104°F 

ASTM D471(4) 
Modified

40% intact film 

Test on rejuvenating agent: 

Flash point, COC , °F ASTM D92 > 380 

(1) Exception to AASHTO T59: Bring the temperature on the lower thermometer slowly to 350o F 
plus or minus 10oF. Maintain at this temperature for 20 minutes. Complete total distillation in 
60 plus or minus 5 minutes from first application of heat. 

(2) Elastic Recovery @ 10o C (50o F): Hour glass sides, pull 20 cm, hold 5 minutes then cut, let sit 
1 hour. 

(3) Tensile Strength Determination: Samples for testing for tensile strength in accordance with 
ASTM D412 shall be cut using a die dumbbell at a crosshead speed of 20 in/min. 

(4) Latex Testing: Suitable substrate for film formation shall be polyethylene boards, silicone 
rubber sheeting, glass, or any substrate which produces a cured film of uniform cross-section. 
Polymer film shall be prepared from latex as follows: 

Resistance to Swelling: Polymer films shall be formed by using a 50 mil drawdown bar and 
drawing down 50 mils of the latex on polyethylene boards. Films shall be cured for 14 days at 
75°F and 50% humidity. Samples for resistance to swelling in rejuvenating agent shall be 1” by 
2” rectangles cut from the cured film. Cut at least 3 specimens for each sample to be tested for 
swelling. Fill 3- 8 oz ointment tins with at least a ½” deep of rejuvenating agent. Swelling 
samples shall be weighed and then placed in the ointment tins on top of the rejuvenating agent. 
Then, add at least another ½” deep of rejuvenating agent over each of the latex samples. The 
ointment tins shall be covered and placed in an oven at 104°F for the specified 48 hours +/- 15 
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minutes. The ointment tins are allowed to cool to 75°F and then the latex films are removed from 
the tins. Unabsorbed rejuvenating agent is removed from the intact latex film by scraping with a 
rubber policeman and blotting with paper towels. If the latex film does not remain intact during 
removal from the tins or while removing the unabsorbed rejuvenating agent the sample shall be 
rejected. After the rejuvenating agent is removed from the samples they are then weighed. Percent 
swelling is reported as weight increase of the polymer film; report mass increase as a percent by 
weight of the original latex film mass upon exposure of films to the recycling agent. 

(5) Note original base asphalt shall be modified with natural occurring asphalt and not be 
chemically modified or polymer modified. 

The Latex polymer modifier shall be PA-AS-1 produced by Polymer Science of America or City 
approved equal. The Contractor shall submit certification from the supplier that the latex is 
compatible with cationic emulsion proposed. 

Additionally, the rejuvenating agent shall conform to the following table: 

Test Requirements 

Viscosity, 140°F, CST 50-175 

Flash Point, °F, COC 380 minimum. 

Saturate, % by weight 30 maximum 

Asphaltenes 1.0 maximum 

Weight Change, % 6.5 maximum 

Viscosity Ratio 3 maximum 

SCREENINGS 

The size of screenings used shall be “Type B” conforming to the Grading schedule below: 

*Screening Aggregates – shown by Grading Type and % passing 

Grading A 
1/4 X #10 

B 
5/16 X #8 

C 
3/8 X #6 

1/2 (12.5 mm) 100 100 100 

3/8  (9.5 mm) 100 100 90 – 100 

No. 4 (4.75 mm) 60 – 80 35 – 55 5 – 20 

No. 16 (1.18 mm) 0 – 15 0 – 10 0 – 7 

No. 30 (600 µm) 0 – 5 0 – 5 0 – 5 

No. 200 (75 µm) 0 – 3 0 – 3 0 – 3 
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SUBMITTALS 

A. The Contractor shall provide a Scrub Seal Operations Manager with sufficient knowledge and 
experience (3 similar sized projects within the last 2 years) in scrub seal operations. The Scrub 
Seal Operations Manager shall be onsite for all scrub seal work and shall provide input on the 
emulsion formulation and application rates as described elsewhere in this specification. The 
Contractor shall submit proof of experience within 10 working days of receipt of the Notice to 
Proceed. 

B. At least fifteen (15) working days before scrub seal placement commences, the Contractor shall 
submit to the Engineer for approval a laboratory report of tests covering the specific materials 
used in the PMRE. The laboratory shall be a certified independent testing laboratory and shall 
have no affiliation to any manufacturer or supplier of any of the components used in the PMRE. 

The original laboratory report shall be signed by the independent testing laboratory that performed the 
tests shall show the results of each required test, comparing the test results to those required by the 
specifications. The report shall clearly show the proportions (percentages based on weight) of asphalt, 
latex polymer modifier, and rejuvenating agent.  Previous laboratory reports covering the same materials 
may be accepted provided they are made during the same calendar year. 

If a material submittal fails any portion of the initial pre-qualification testing performed by the 
independent testing laboratory, the Engineer will direct the Contractor to re-submit samples of the 
material for re-testing or at the option of the Contractor re-submit using another material.  Complete 
re-testing of a material submittal, which has failed the initial pre-qualification testing, shall be 
performed by the independent testing laboratory at the expense of the Contractor. No extension of 
working days shall be granted if retesting is required. 

The Contractor shall submit samples to the Engineer from all suppliers. Sample sizes shall conform to the 
type and size indicated below and shall include corresponding SDS/MSDS sheets. Each sample shall be 
clearly labeled as to its contents, project name, job number and Supplier name. 

1)  One gallon of base asphalt 

2)  One gallon of the liquid polymer 

3)  One gallon of asphalt emulsion 

4)  One gallon of recycling agent 

5)  One pound of screenings 

The above sample No. 1 shall be submitted to the Engineer in clean, airtight sealed metal containers. 
The above samples No. 2, 3, 4 shall be submitted in clean airtight sealed plastic one-gallon 
containers. The above sample No. 5 shall be submitted in standard soil sample bags. 

CERTIFICATE OF COMPLIANCE 

The Contractor shall submit a Certificate of Compliance with each sample submitted above. A 
Certificate of Compliance shall accompany each shipment of PMRE to the Work site. The certificate 
shall show the shipment number, type of material, refinery, consignee, destination, quantity, project 
title, purchase order number, and date of shipment. 
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PMRE shipped without a Certificate of Compliance will not be allowed to be used on the Work 
unless otherwise approved by the Engineer. The Contractor shall be responsible for any delays 
associated with obtaining the approval of the Engineer. 

Full compensation for providing and performing all work required to test and certify materials shall 
be considered as included in the contract prices paid for scrub seal and no additional compensation 
will be allowed therefore. 

TEST SECTIONS 

GENERAL 

Test Sections shall be placed prior to the start of the scrub seal work in the presence of the Engineer. 
The test area will be designated by the Contractor and approved by the Engineer and shall be located 
on roads scheduled for cape seal work. 

TEST SECTION 

Test strips shall be made by each machine after calibration and shall be, as a minimum, one full lane-
width wide and approximately 300 feet in length. 

Application rates of asphaltic emulsion and screenings shall be verified by certified weight tickets. 

Additionally screenings shall be tested for conformance with the quality requirements using the 
applicable tests shown in section 37-1.02 “Materials” of the Standard Specifications. If any test does 
not meet specification requirements, additional tests shall be made at the expense of the Contractor, 
until an acceptable test strip is placed. 

Test sections shall be maintained by the Contractor for 5 working days. Upon review of the test 
results and at the end of 5 working days the City will either accept or reject the scrub seal. 

If the test sections prove to be unsatisfactory or fail tests specified; necessary adjustments to the materials, 
equipment, and/or application rates shall be made. Additional test sections, as required, shall be made 
and evaluated for conformance to the specifications. When the test sections do not conform to the 
specification requirements, the treatment shall be removed and replaced at the contractor’s expense. 
This time is included in the working days allowed for contract duration. Full production shall not 
begin until the scrub seal test section has been approved in writing by the Engineer. 

PREPARATION FOR SCRUB SEAL 

Prior to the Scrub Seal operation on city streets the Contractor shall remove any and all vegetation 
within the limits of the scrub seal by applying an approved herbicide. 

The herbicide shall be applied at least 10 days prior to the chip seal operation, or as directed by the 
manufacturer of the approved herbicide.  Reward and Round Up are pre-approved herbicides.  All other 
herbicides shall be submitted by the contractor for approval by the Agency, and shall be certified for use in 
the State of California for the specific use intended.  The application of the herbicide shall be performed in 
accordance with all applicable regulations. Any and all fines or clean-up costs for unlawful misuse or 
discarding of herbicides shall be the sole responsibility of the Contractor. Mixtures and spread rates for the 
herbicides shall be determined by the manufacturer’s specifications. Wash down of equipment or 
discarding of herbicides shall not enter the catch basins or positive drainage facilities. 
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Prior to the Scrub Seal operation, the Contractor shall remove all existing thermoplastic striping, 
thermoplastic legends and raised pavement markers within the scrub seal limits.  When removing the 
raised pavement markers the Contractor shall remove excessive adhesive left on pavement caused from 
the removal of raised pavement markers.  Removal shall be done to the satisfaction of the Engineer. 

Prior to the Scrub Seal operation, all personnel covers, drain inlet covers, monument covers, and all 
other utility covers shall be protected from the Contractor’s scrub seal operations by applying a sheet of 
plastic, cut to fit, or placing a plastic bag over the exposed facilities or other methods approved by the 
Engineer.  All traces of plastic, residual emulsion and chips shall be removed from all personnel covers, 
drain inlet covers, monument covers, and all other utility covers as quickly as possible, after the 
application of the scrub seal and/or  prior to final acceptance of the project. 

Immediately prior to the scrub sealing operations, the Contractor shall sweep the entire surface with 
power brooms to the satisfaction of the Engineer.  Areas that have been patched shall receive a fog 
seal at the discretion of the engineer. 

Contractor shall furnish a computer generated schedule for the work, listing the dates on which 
individual streets or locations are to be closed to traffic for surfacing.  The Contractor shall adhere 
diligently to the work schedule in the prosecution of the work.   

At least 48 hours prior to the beginning of scrub seal operations, the Contractor shall notify all 
affected property owners, residents, businesses and agencies by an approved, written notice detailing 
streets and limits of work to be done and the hours of work.  At least 48 hours prior to the beginning 
of scrub seal operations, the Contractor shall post all streets that are to be worked upon with approved 
“No Parking – Tow Away” signs at one hundred (100) feet intervals.  These signs shall also state the 
day of the week and hours of no parking.  If the work is not completed on the day scheduled, the 
Contractor shall re-notify and re-post the affected streets as stated above. 

EQUIPMENT 

Equipment used for the application of scrub seal shall be approved by the Engineer prior to use. 

DISTRIBUTOR TRUCKS 

Distributor trucks shall be self-propelled and of the pressure type with insulated tanks. The use of 
gravity distributors will not be permitted. Spray bars shall have a minimum length of 9 feet and shall 
be of the full circulating type. The spray bar shall be adjustable to permit positioning at various 
heights above the surface to be treated. The valves shall be operated by levers so that one or all valves 
may be quickly opened or closed in one operation. 

Distributor trucks shall be equipped with the following: 

a) Computerized control system which provides for accurate and rapid determination and control 
of the amount of emulsion being applied, 

b)  Heating unit and pump or pumps capable of spraying the asphalt rejuvenating emulsion within 
0.01 gal/yd2 of the specified application rate, 

c)  Fully-circulating spray bar capable of applying the asphalt rejuvenating agent uniformly across 
the roadway without streaks or other distortions, 
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d)  Tachometer, 

e)  Pressure gauges, 

f)  Volume measuring devices, 

g)  Temperature gauges, 

h)  A hose and nozzle to be used for spraying areas which are inaccessible to the distributor, and 

i)  Bitumeter of the auxiliary wheel type, registering speed in feet per minute, and trip and total 
distance in feet. 

j)  Emulsion Scrub broom 

Cab-controlled valves shall be used. The valves which control the flow from nozzles shall act 
positively so as to provide a uniform unbroken spread of bituminous material on the surface. 

Distributor trucks shall be capable of uniformly applying emulsion, in controlled amounts, ranging 
from 0.01 gallon to 1 gallon per square yard of surface and with a range of pressure from 25 psi to 75 
psi. If a spray bar extension is used to cover a greater width, it shall be of the full-circulating type. 

Distributor and booster tanks shall be so maintained at all times as to prevent dripping of bituminous 
material from any part of the equipment. 

The scrub broom shall be configured per the detail included in Appendix I of the contract documents 
or a similar configuration approved by the engineer. The scrub broom shall be attached to and pulled 
by the distributor truck. The scrub broom must be equipped with the means to mechanically raise and 
lower the scrub broom off and onto the road surface at designated points of completion and start up. It 
shall be towable in the elevated position to the next area of construction. The weight of the broom 
assembly shall be such that it does not squeegee the emulsion sealer off the roadway surface. Sand 
bags may be used to ensure contact is maintained. Individual broom heads shall be replaced at regular 
intervals or as directed by the Engineer. 

HAUL TRUCKS 

Haul trucks for hauling screenings shall be equipped with the following: 

a)  Tailgate discharge, 

b)  Locking device for connecting to the chip spreader, and 

c)  Dump beds designed such that, when fully raised, no downward pressure is exerted on the chip 
spreader; and that, when dumping into the chip spreader, screenings are not dumped onto the 
roadway. 

CHIP SPREADERS 

Chip spreaders shall be: 

a)  self-propelled 
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b)  equipped with a screenings hopper in the rear 

c)  belt conveyors to carry the screenings to the front 

d)  a mechanical device capable of spreading the screenings over the full-width of a traffic lane in 
one operation 

e)  adjustable spread rate control system 

ROLLERS  

Rollers shall be 5-ton, pneumatic-tired and conform to Compacting Equipment of the Standard 
Specifications. 

BROOMS 

Brooms for finishing and maintaining screenings shall be self-propelled and capable of cleaning the 
existing pavement and removing loose screenings without dislodging screenings set in the asphalt 
rejuvenating emulsion. Gutter brooms or steel-tined brooms shall not be used. 

APPLYING PMRE 

Applying PMRE shall conform to the Standard Specifications and these Special Provisions. 

The application rate of PMRE shall be between 0.25-0.40 gal/sqyd. The initial application rate for 
each road shall be 0.30gal/sq yd and any adjustments to this rate shall be determined by the 
Contractor. 

PMRE shall be heated to a temperature above 110ºF but not to exceed 150ºF at the time of 
application. 

PMRE shall not be applied until sufficient screenings are on hand to immediately cover the PMRE, or 
when the atmospheric temperature is below 65°F or above 110°F, or when the pavement temperature 
is below 80°F. 

The Contractor shall schedule PMRE application such that the PMRE breaks (turns from brown to 
black) before the atmospheric temperature falls below 50ºF, the pavement temperature drops below 
60ºF, and before the time the lane is to be opened to traffic. 

Emulsion shall not be applied a greater distance than can be immediately covered by screenings, and, in no 
case, shall the distributor truck advance more than 200’ ahead of the screening spreader. 

SPREADING SCREENINGS 

Spreading Screenings shall conform to the Standard Specifications and these Special Provisions. 

Screenings shall be spread immediately after application and brooming of PMRE. The spread rate for 
screenings shall be between 18-30 lb/sq. yd. The exact rate will be determined by the Contractor. 

Operating the chip spreader at speeds which cause the chips to roll over after striking the bituminous 
covered surface will not be permitted. 
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FINISHING 

Finishing shall conform to the Standard Specifications and these Special Provisions. 

The Contractor shall assume full liability and pay all costs associated with any claims made for 
cracked/ broken windshields, damage to paint, etc. on roads scheduled for scrub seal at no cost to the 
City. 

PERFORMANCE CRITERIA 

Should any area of the Scrub Seal prove defective or fail to perform properly as defined herein, 
within one (1) year after the date on which all construction operations are completed, the Contractor 
will be required to perform repair work at its own expense to the satisfaction of the Engineer. 

The following performance and repair criteria will apply: 

Any single area of scrub seal greater than four (4) square feet that fails to meet the performance 
criteria due to raveling, bleeding or flushing or delaminating as defined herein will be considered 
defective and shall be repaired at the Contractor’s expense to the satisfaction of the Engineer. 

1)  Raveling 

Raveling is the wearing away (loss of aggregate) of the scrub seal surface, including areas 
affected by longitudinal and transverse streaking. 

2)  Bleeding or Flushing 

Bleeding or flushing is the upward movement of asphalt that creates a film of asphaltic 
emulsion on the surface of the finished road surface. 

3) Delaminating 

Delaminating is the loss of the bond between the scrub seal and the existing asphalt concrete 
pavement surface. 

MEASUREMENT 

Scrub Seal will be measured by the square foot. The quantity of Scrub Seal to be paid will be 
determined by measuring the total area where Scrub Seal was placed. No payment will be made for 
materials not used or material placed outside of the limits specified in these contract documents 
unless directed by the Engineer. 

Application rates of PMRE and screening we be verified utilizing calibration information from the 
distributer and spreader trucks used. 

PAYMENT 

The contract price paid per square foot for ‘Scrub Seal with Type I RPMS’ shall include full 
compensation for furnishing all labor, materials, equipment and incidentals, vegetation removal, pre-
sweeping, post-sweeping, posting no parking signs, notifying property owners and for doing all the 
work involved in constructing Scrub Seal with Type I RPMS, complete-in-place, including cleaning 
of the surface, mixing and applying the emulsion sealer on the pavement and protecting the seal coat 
until it has set as specified in these specifications and the special provisions, and as directed by the 
Engineer.  
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