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CITY OF SAN DIEGO, CALIFORNIA

NOTICE INVITING BIDS

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works
Contracting Group at the location, time, and date shown on the cover of these specifications
for performing work on Pipeline Rehab Phase F-2 (Laterals) (Project).

2. SUMMARY OF WORK: The Work involves furnishing all labor, materials, equipment,
services, and other incidental works and appurtenances for the construction of the Project as
described in ATTACHMENT A.

3. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public
records subject to public disclosure. It is the responsibility of the respondent to clearly
identify any confidential, proprietary, trade secret or otherwise legally privileged information
contained within the Bid. General references to sections of the California Public Records Act
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly
establishes that the requested information is exempt from the disclosure requirements of the
PRA, the City shall be free to release the information when required in accordance with the
PRA, pursuant to any other applicable law, or by order of any court or government agency,

and the Contractor will hold the City harmless for release of this information.
4, SUBCONTRACTING PARTICIPATION PERCENTAGES:

4.1.  The City has incorporated -mandatory -SLBE-ELBE -subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 5.1%
2. ELBE participation 10.2%
3. Total mandatory participation 15.3%

4.2,  The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better
understand the Good Faith Effort requirements of this contract. See the City’s
document titled “SLBE Program, Instructions For Bidders Completing The Good
Faith Effort Submittal” available at: http://www.sandiego.cov/eoc/

4.3.  The Bid will be declared non-responsive if the Bidder fails the following mandatory
conditions:

4.3.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall
mandatory participation percentage identified in this document; OR.

4,3.2, Bidder’s submission of Good Faith Effort documentation demonstrating the
Bidder made a good faith effort to outreach to and include SLBE-ELBE
Subcontractors required in this document within 3 Working Days of the Bid
opening if the overall mandatory participation percentage is not met.
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4.4, For additional Equal Opportunity Contracting Program requirements, Ssee
Attachment C.

5. PRE-BID MEETING:

5.1.  There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding
requirements, pre-qualification process, and Equal Opportunity Contracting Program
requirements and reporting procedures in the Public Works Contracting Group,
Conference Room at 1010 Second Avenue, 14t Floor, San Diego, CA 92101 at
10:00 AM, on APRIL 24, 2014.

5.2.  All potential bidders are encouraged to attend.

5.3. To request a copy of the agenda on an alternative format, or to request a sign
language or oral interpreter for this meeting, call the Public Works Contracting
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to
ensure availability.

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

6.1.  Prior to the Award of the Contract or each Task Order, you and your Subcontractors
and Suppliers must register with the City’s web-based contract compliance website,
Prism®, located here:

https://pro.prismcompliance.cony/default.aspx.

6.2. The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer.

7. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and
the Joint Venture license to the City within 10 Working Days after receiving the Contract
forms. See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.

8. PREVAILING WAGE RATES: Prevailing wage rates apply to this contract,

8.1. STATE REQUIREMENTS FOR CONTRACTS SUBJECT TO STATE
PREVAILING WAGE REQUIREMENTS.

8.1.1. In accordance with the provisions of California Labor Code Sections 1770,
et seq. as amended, the Director of the Department of Industrial Relations
has determined the general prevailing rate of per diem wages in accordance
with the standards set forth in such Sections for the locality in which the
Work is to be performed. Copies of the prevailing rate of per diem wages
may be found at http://www.dir.ca.gov/dlst/statistics research.html. The
Contractor shall post a copy of the above determination of the prevailing
rate of per diem wages at each job site and shall make them available to
any interested party on request,
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8.1.2. Pursuant to Sections 1720 et seq., and 1770 et seq., of the California Labor
Code the Contractor any Subcontractor shall pay not less than said
specified rates determined by the Director of the California Department of
Industrial Relations to all workmen employed by them in the execution of
the Work.,

8.1.3.  The wage rates determined by the Director of Industrial Relations and
published in the Department of Transportation publication entitled,
"General Prevailing Wage Rates", refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, said published rate of wage shall be in effect for
the life of this contract. If the published wage rate refers to a
predetermined wage rate to become effective upon expiration of the
published wage rate and the predetermined wage rafe is on file with the
Department of Industrial Relations, such predetermined wage rate shall
become effective on the date following the expiration date and shall apply
to this contract in the same manner as if it had been published in said
publication. If the predetermined wage rate refers to one or more
additional expiration dates with additional predetermined wage rates,
which expiration dates occur during the life of this contract, each
successive predetermined wage rate shall apply to this contract on the date
following the expiration date of the previous wage rate. If the last of such
predetermined wage rates expires during the life of this contract, such
wage rate shall apply to the balance of the contract.

8.14,. The successful bidder intending to use a craft or classification not shown
on the prevailing rate determinations may be required to pay the rate of the
craft or classification most closely related to it.

9. INSURANCE REQUIREMENTS:

9.1.  All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City’s Notice of Intent to Award letter.

9.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP)
for the insurance requirements which must be met.

10. PREQUALIFICATION OF CONTRACTORS:

10.1. Contractors submitting Bid must be pre-qualified for the total amount proposed,
inclusive of all alternate items prior to the date of submittal. Bids from contractors
who have not been pre-qualified as applicable and Bids that exceed the maximum
dollar amount at which contractors are pre-qualified will be deemed non-responsive
and ineligible for award.- Complete information and prequalification questionnaires
are available at:

hitp://www.sandiego.gov/cip/bidopps/prequalification.shtml
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10.2, The completed questionnaire, financial statement, and bond letter or a copy of the
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later
than 2 weeks prior to the bid opening to the Public Works Contracting Group,
Prequalification Program, 1010 Second Avenue, 14™ Floor, San Diego, CA 92101.
For additional information or the answer to questions about the prequalification
program, contact David Stucky at 619-533-3474 or dstucky@sandiego.gov. -

11. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Standard Specifications for Public Works Construction 2012 PITS070112-01
(“The GREENBOOK”)
City of San Diego Standard Specifications for Public 2012 PITS070112-02
Works Construction (“The WHITEBOOK™)*
City of San Diego Standard Drawings* 2012 PITS070112-03
Caltrans Standard Specifications ‘ 2010 PITS070112-04
Caltrans Standard Plans 2010 PITS070112-05
California MUTCD 2012 PITS070112-06
City Standard Drawings - Updates Approved For Use Varies Varies
(when specified)*
Standard Federal Equal Employment Opportunity 1984 769023
Construction Contract Specifications and the Equal
Opportunity Clause Dated 09-11-84

NOTE: *Available online under Engineering Documents and References at:

http://www.sandiego.gov/publicworks/edocref/index.shtml

12. CITY'S RESPONSES AND ADDENDA: The City at its option, may respond to any or all
questions submitted in writing, via letter, or FAX in the form of an addendum. No oral
comment shall be of any force or effect with respect to this solicitation. The changes to the
Contract Documents through addendum are made effective as though originally issued with
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this
purpose in the Bid. '

13. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting
Bids at any time, and further reserves the right to reject submitted Bids, without giving any
reason for such action, at its sole discretion and without liability. Costs incurred by the
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole
responsibility of each bidder. The Notice Inviting Bids creates or imposes no obligation upon
the City to enter a contract.

14. CONTRACT PRICING FORMAT: This solicitation is for a Lump Sum contract with Unit
Price provisions as set forth in the Bid Proposal Form(s), Volume 2.

15. SUBMITTAL OF “OR EQUAL” ITEMS: See Section 4-1.6, “Trade Names or Equals” in
The WHITEBOOK and as amended in the SSP.
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16. AWARD PROCESS:

16.1. The Award of this contract is contingent upon the Contractor’s compliance with all
conditions precedent to Award.

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract
approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents.

16.3. This contract will be deemed executed, and effective, only upon the signing of the
Contract by the Mayor or designee of the City.

17.. - -SUBCONTRACT- LIMITATIONS: —The- Bidder’s—attention—is-directed--to - Standard- -
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform not
less than the specified amount. Failure to comply with this requirement shall render the bid
non-responsive and ineligible for award.

18. AVAILABILITY OF PLANS AND SPECIFICATIONS: Confract Documents may be
obtained by visiting the City’s website:  http:/www.sandiego.gov/cip/.  Plans and
Specifications for this contract are also available for review in the office of the City Clerk or
Public Works Contracting Group.

19. SUBMISSION-OF QUESTIONS:

19.1. The Director (or designee), of the Public Works Department is the officer responsible
for opening, examining, and evaluating the competitive Bids submitted to the City for
the acquisition, construction and completion of any public improvement except when
otherwise set forth in these documents. All questions related to this solicitation shall
be submitted to:

Public Works Contracting Group

1010 Second Avenue, 14™ Floor

San Diego, California, 92101

Attention: [Contract Specialist listed on the front cover hereof]

OR:

Email address of the Contract Specialist listed on the front cover hereof.

19.2. Questions received less than 14 days prior to the date for opening of Bids may not be
considered,

19.3. Clarifications deemed by the City to be material shall be issued by Addenda and
uploaded to the City’s online bidding service.

19.4. Only questions answered by formal written addenda will be binding. Oral and other
interpretations or clarifications will be without legal effect. It is the Bidder's
responsibility to become informed of any Addenda that have been issued and to
include all such information in its Bid. '

Pipeline Rehab Phase F-2 (Laterals) 8 | Page

Notice Inviting Bids

Volume 1 of 2 (Rev. Feb. 2014)




20. ELIGIBLE BIDDERS: No person, firm, or corporation shall be allowed to make, file, or be
interested in more than one (1) Bid for the same work unless alternate Bids are called for. A
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who
submits more than one bid will result in the rejection of all bids submitted.

21. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not
already having a City of San Diego Business Tax Certificate for the work contemplated shall
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and
submit to the Contract Specialist upon request or as specified in the Contract Documents, Tax
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on
the City provided forms with the Notice Inviting Bids and Contract forms.

22, PROPOSAL FORMS: Bid shall be made only upon the Bidding Documents i.e., Proposal
form attached to and forming a part of the specifications. The signature of each person
signing shall be in longhand.

22.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see
Volume 2) as their Bid per the schedule given under “Required Documents
Schedule,” (see Volume 1). Bidder is requested to retain for their reference other
‘portions of the Contract Documents that are not required to be submitted with the
Bid. The entire specifications for the bid package do not need to be submitted with
the bid.

22.2, The City may require any Bidder to furnish a statement of experience, financial
responsibility, technical ability, equipment, and references.

22.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the
Contract Documents shall be enclosed in a scaled envelope and shall bear the title of
the work and name of the Bidder and the appropriate State Contractors License
designation which the Bidder holds.

22.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for
opening of Bids.

23. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY):

23.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build
contracts, and contracts subject to the Small and Local Business Program of
$250,000 or less e.g., ELBE contracts, each Bidder shall. accompany its Bid with
either a cashier's check upon some responsible bank, or a check upon such bank
properly certified or an approved corporate surety bond payable to the City of San
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which
check or bond, and the monies represented thereby shall be held by the City as a
guarantee that the Bidder, if awarded the contract, will in good faith enter into such
contract and furnish the required final bonds.

23.2, The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract
and give required final bonds, the money represented by a cashier's or certified
check shall remain the property of the City, and if the Bidder shall fail to execute
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23.3.

this contract, the Surety agrees that it will pay to the City damages which the City
may suffer by reason of such failure, not exceeding the sum of 10% of the amount
of the Bid.

A Bid received without the specified bid security will be rejected as being non-
responsive.

24, AWARD OF CONTRACT OR REJECTION OF BIDS:

24.1.

24.2,

24.3.

24.4.

24.5,

24.6.

24.7.

24.8.

© responsive.

This contract may be awarded to the lowest responsible and reliable Bidder.

Bidders shall complete the entire Bid schedule (also referred to as “schedule of
prices” or Proposal fonn) Incomplete prlce schedules w111 be rejected as bemg non-

The City reserves the right to reject any or all Bids, and to waive any informality or
technicality in Bids received and any requirements of these specifications as to
bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt by the City from the Bidder within 3 Working Days,
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of
written notice which includes proof of honest, credible, clerical error of material
nature, free from fraud or fraudulent intent, and of ev1dence that reasonable care was
observed in the preparation of the Bid.

A non-selected Bidder may protest award of the Contract to the selected Bidder by
submitting a written “Notice of Intent to Protest” including supporting documentation
which shall be received by Public Works Contracting Group no later than 10 days
after the City’s announcement of the selected Bidder or no later than 10 days from
the date that the City issues notice of designation of a Bidder as non-responsible in
accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of
Contract Award.”

The City of San Diego will not discriminate with regard to race, religious creed,
color, national origin, ancestry, physical handicap, marital status, sex or age, in the
award of contracts.

Each Bid package properly executed as required by these specifications shall
constitute a firm offer, which may be accepted by the City within the time specified
in the Proposal.

The City reserves the right to evaluate all Bids and determine the lowest Bidder on
the basis of any proposed alternates, additive items or options, at its discretion that
will be disclosed in the Volume 2 of 2. :

25. BID RESULTS:

25.1.

The Bid opening by the City shall constitute the public announcement of the
Apparent Low Bidder. In the event that the Apparent Low Bidder is subsequently
deemed non-responsive or non-responsible, a public announcement will be posted in
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26.

27.

25.2.

the City’s web pagehttp:/www.sandiego.gov/cip/index.shtml, with the name of the
newly designated Apparent Low Bidder.

To obtain Bid results, either attend Bid opening, review the results on the City’s web
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid
tabulation will be mailed to you upon verification of extensions. Bid results cannot
be given over the telephone.

THE CONTRACT:

26.1.

26.2.

26.3.

26.4.

26.5.

The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

If the Bidder takes longer than 14 days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be
made in the form adopted by the City, which includes the provision that no claim or
suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will
be subject to forfeiture. An award may be made to the next lowest responsible and
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the
party to whom the first award was made.

Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require
the Apparent Low Bidder to (i) submit information to determine the Bidder’s
responsibility and reliability, (ii) execute the Contract in form provided by the City,
and (iii) furnish good and approved bonds and insurance certificates specified by the
City within 14 Days, unless otherwise approved by the City, in writing after the
Bidder receives notification from the City, designating the Bidder as the Apparent
Low Bidder and formally requesting the above mentioned items.

The award of the Contract is contingent upon the satisfactory completion of the
above mentioned items and becomes effective upon the signing of the Contract by the
Mayor or designee. If the Apparent Low Bidder does not execute the Contract or
submit required documents and information, the City may award the Contract to the
next lowest responsible and reliable Bidder who shall fulfill every condition
precedent to award. A corporation designated as the Apparent Low Bidder shall
furnish evidence of its corporate existence and evidence that the officer signing the
Contract and bond for the corporation is duly authorized to do so.

EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder
shall examine carefully the Project Site, the Plans and Specifications, other materials as
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding
Documents). The submission of a Bid shall be conclusive evidence that the Bidder has
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investigated and is satisfied as to the conditions to be encountered, as to the character,
quality, and scope of Work, the quantities of materials to be furnished, and as to the
requirements of the Bidding Documents Proposal, Plans, and Specifications.

28. CITY STANDARD PROVISIONS: This contract is subject to the following standard
provisions. See The WHITEBOOK for details.

28.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a
Drug-Free Workplace.

28.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
the Americans with Disabilities Act.

~28.3.  The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.

28.4, The City of San Diego’s Labor Compliance Program and the State of California
Labor Code §§1771.5(b) and 1776.

28.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code
concerning the employment of apprentices by contractors and subcontractors
performing public works contracts. :

28.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The

~ San Diego Municipal Code (SDMC).

28.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative
Regulation 90.63.

29.  PRE-AWARD ACTIVITIES:

29.1. The selected contractor by the City to execute a contract for this Work shall provide
the information required within the time specified in “Required Documents,” of this
bid package. Failure to provide the information within the time specified may result
in the Bid being rejected as non-responsive.

29.2. Ifthe Bid is rejected as non-responsive, the selected contractor by the City to execute
a contract for this Work shall forfeit the required Bid. The decision that the selected
contractor by the City to execute a contract for this Work is non-responsive for
failure to provide the information required within the time specified shall be at the
sole discretion of the City.

30. REQUIRED DOCUMENT SCHEDULE:

30.1. The Bidder’s attention is direcfed to the City’s Municipal Code §22.0807(e), (3)-(5)
for important information regarding grounds for debarment for failure to submit
trequired documentation.

30.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available
for download from the City’s web site at:
http://www.sandiego.gov/eoc/forms/index.shtm]
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ITEM | WHEN DUE FROM DOCUMENT TO BE SUBMITTED
1. BID SUBMITTAL DATE/TIME ALL BIDDERS | Bid
2. BID SUBMITTAL DATE/TIME ALL BIDDERS | Bid Bond
3. BID SUBMITTAL DATE/TIME ALL BIDDERS | Non-collusion Affidavit to be Executed
By Bidder and Submitted with Bid under
23 USC 112 and PCC 7106
4. BID SUBMITTAL DATE/TIME ALL BIDDERS | Contractors Certification of Pending
Actions
5. BID SUBMITTAL DATE/TIME ALL BIDDERS | Equal Benefits Ordinance Certification of
Compliance
6. BID SUBMITTAL DATE/TIME ALL BIDDERS | Form AA35 - List of Subcontractors
7. BID SUBMITTAL DATE/TIME ALL BIDDERS | Form AA40 - Named Equipment/Material
Supplier List
8. WITHIN 15 WORKING DAYS ALL BIDDERS | Proposed Substitution. See section 4-1.6.
PRIOR TO BID OPENING
9. WITHIN 3 WORKING DAYS OF | ALL BIDDERS | SLBE Good Faith Efforts Documentation
BID OPENING WITH GOOD
FAITH EFFORT
DOCUMENTATION
10. WITHIN 3 WORKING DAYS OF | ALL BIDDERS | Form AA60 — List of Work Made
BID OPENING WITH GOOD Available
FAITH EFFORT
DOCUMENTATION
11. WITHIN 3 WORKING DAYS OF | ALL BIDDERS | Proof of Valid DBE-MBE-WBE-DVBE
BID OPENING WITH GOOD Certification Status e.g., Certs.
FAITH EFFORT
DOCUMENTATION
12. WITHIN 5§ WORKING DAYS | 3 APPARENT Contractor’s Experience and Past Project
OF THE BID OPENING LOW BIDDERS | Documentation. See Section 500.
DATE '
13. WITHIN 5 WORKING DAYS | 3 APPARENT Manufacturer Certification per Section
OF THE BID OPENING LOW BIDDERS | 500-1.1.2.1
DATE
14, WITHIN 10 WORKING DAYS APPARENT Names of the principal individual owners
AFTER RECEIPT BY BIDDER LOW BIDDER | of the Apparent Low Bidder
OF CONTRACT FORMS

Pipeline Rehab Phase F-2 (Laterals)
Notice Inviting Bids
Volume 1 of 2 (Rev. Feb. 2014)
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ITEM | WHEN DUE FROM DOCUMENT TO BE SUBMITTED

15. WITHIN 10 WORKING DAYS APPARENT If the Contractor is a Joint Venture:
AFTER RECEIPT BY BIDDER LLOW BIDDER Toint V. A
OF CONTRACT FORMS e Joint Venture Agreement

¢ Joint Venture License

16. WITHIN 10 WORKING DAYS APPARENT Form BBO0S5 - Work Force Report
AFTER RECEIPT BY BIDDER LOW BIDDER
OF CONTRACT FORMS

17. WITHIN 10 WORKING DAYS APPARENT Contract Forms - Agreement

"7 7| AFTER RECEIPT BY BIDDER ~ | LOW BIDDER T o e
OF CONTRACT FORMS

18. WITHIN 10 WORKING DAYS APPARENT Contract Forms - Payment and
AFTER RECEIPT BY BIDDER L.OW BIDDER | Performance Bond
OF CONTRACT FORMS

19. WITHIN 10 WORKING DAYS APPARENT Certificates of Insurance and
AFTER RECEIPT BY BIDDER LOW BIDDER | Endorsements
OF CONTRACT FORMS

20. WITHIN 10 WORKING DAYS | APPARENT Contractor Certification - Drug-Free
AFTER RECEIPT BY BIDDER LOW BIDDER Workplace
OF CONTRACT FORMS

21. WITHIN 10 WORKING DAYS APPARENT Contractor Certification - American with
AFTER RECEIPT BY BIDDER LOW BIDDER | Disabilities Act
OF CONTRACT FORMS

22. WITHIN 10 WORKING DAYS APPARENT Contractors Standards - Pledge of
AFTER RECEIPT BY BIDDER LOW BIDDER | Compliance
OF CONTRACT FORMS

Pipeline Rehab Phase F-2 (Laterals)
Notice Inviting Bids
Volume 1 of 2 (Rev. Feb. 2014)
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CONTRACT FORMS
AGREEMENT
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CONTRACT FORMS

CONSTRUCTION CONTRACT

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal
corporation, herein called "City", and __Burtech Pipeline Incorporated, herein called "Contractor" for
construction of Pipeline Rehab Phase F-2 (Laterals); Bid No, K-15-1097-DBB-3; in the amount of
Five Million Ninety-Three Thousand Nine Hundred Thirty-Eight Dollars and Ninety Cents

($5.093.938.90), which is comprised of the Base Bid alone.

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the
parties hereto, City and Contractor agree as follows:

1.

The following are incorporated into this contract as though fully set forth herein:
(a) The attached Faithful Performance and Payment Bonds.
(b) The attached Proposal included in the Bid documents by the Contractor.

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special
Provisions (SSP).

(d) That certain documents entitled Pipeline Rehab Phase F-2 (Laterals) on file in the
office of the Public Works Department as Document No. B-11060, as well as all
matters referenced therein,

The Contractor shall perform and be bound by all the terms and conditions of this contract
and in strict conformity therewith shall perform and complete in a good and workmanlike
manner Pipeline Rehab Phase F-2 (Laterals), Bid Number K-15-1097-DBB-3, San Diego,
California.

For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances.

No claim or suit whatsoever shall be made or brought by Contractor against any officer,
agent, or employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

This contract is effective as of the date that the Mayor or designee signs the agreement.

Pipelihe Rehab Phase F-2 (Laterals) v N o 16 | Page
Contract Forms
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CONTRACT FORMS (continued)

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and
through its Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution.

THE CITY OF SAN DIEGO

4

A

'

Albert P. Rechany \
s

Deputy Director
Public Works Contract

Date:

n zol/ It

CONTRACTOR

o, T —

Print Name:_J DS WA ;\4 AYGC\/‘»

Title: TREADENT

Date:_ {O~A- 2014

APPROVED AS TO FORM AND LEGALITY

Jan L. Goldsmith, City Attorney

Lokl

*\/ YAV

Jeremy Jung

By

Print Name;

Deputy City Attorney

1—6—4

Date:

City of San Diego License No.: @ﬂqq QOO;ZO(O(?

State Contractor’s License No.: 7 ) %020?"'

Pipeline Rehab Phase F-2 (Latefaiéj
Contract Forms
Volume 1 of 2 (Rev. Jul. 2014)
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CONTRACT FORMS
ATTACHMENTS
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EXECUTED IN TRIPLICATE
BOND NO. 2190754
PREMIUM: $32,746.00

PREMIUM IS FOR CONTRACT TERM
AND 1S SUBJECT TO ADJUSTMENT
BASED ON FINAL CONTRACT PRICE

CONTRACT FORMS ATTACHMENTS
PERFORMANCE BOND AND LABOR AND MATERJALMEN’S BOND

FAITHFUL PERFORMANCE BOND AN LABOR AND MATERYIALMEN'S BOND;

BURTECH PIPELINE, INCORPORATED ., 2 corporation, as principal, and
NORTH AMERICAN SPECIALTY INSURANCE COMPANY._ _, a corporation authorized to do
business in the State of California, as Surely, hereby obligate themsélves, their successors and

assigns, jointly and severally, to The City. of San Disge a municipal corporation in the sum of
FIVE MILLION NINETY THREE THOUSAND NINE HUNDRED

THIRTY EIGHT DOLLARS AND NINETY CENTS ($5,093,938.90) : for the faithfu] performance of the
FIVE MILLION NINETY THREE THOUSAND NINE HUNDRED
annexed contract, and i1 the sum of _THIRTY EIGHT DOLLARS AND NINETY GENTS (§5,093,938.90) for the

benefit of laborers and materialmen designated below.

Conditions;

If the Principal shall faithfully perform the annexed contract Pipeline Rebab Phase F-2
(Laterals); Bid Number K-15-1007-DBRB:3, San Diego, California then the obligation herein with
respect to a faithfu] performance shall be void; otlierwise it shall remain in full force,

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay all amounts due under the
California Unemployment Insurance Act then the obligation herein with respect to laborers and
materialmen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materialmen shall inure 1o the benefit of all
persons, firms and corporations entitled to file claims under the provisions of Chapter 3 of Division 5
of Title I of the Government Code of the State of California or under the provisions of Section 3082
et seq. of the Civil Code of the State of California.

Changes in the terms of the anuexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives

notice of same.

Pipeline Rehab Phase P-2 (Laterals) T e
Contract Forms Attachments

Volume 1 of2 (Rev. Jul. 2014)



CONTRACT FORMS ATTACHMENTS (confinued)
PERFORMANCE BOND AND LABOR AND MATERTALMEN’S BOND

The Surety shall pay reasonable atforney's fees should suit be brought to enforce the provisions of this

bond.

Dateq OCTOBER 7, 2014

Approved as to Form and Legality

BURTECH PIPELINE, INCORPORATED

Principal

By 7 /)\——4/
(4
DOMINIC J. BURT H,JB.,KRESIDENT

Printed Name of/I{érsoﬁgning for Principal

NORTH AMERICAN
SPECIALTY INSURANCE COMPANY

Surety

By //ﬁh/()

MARK D. IATAROLA, Attomey-in-fact

Approved:

Albert P, Rechany
Deputy Director
Public Works Contradts

PREMIUM IS FOR CONTRACT TERM
AND IS SUBJECT TO ADJUSTMENT
BASED ON FINAL CONTRACT PRICE

Pipeline Rehab Phase B2 (Laterals)

Contract Forms Attachments
Volume ] of 2 (Rav. Jul. 2014)

6 HUTTON CENTRE DRIVE, SUITE 850
Local Address of Surety

SANTA ANA, CA 92707
Local Address (City, State) of Sursty

714/550-7799
Local Telephone No. of Surety

Premium $32,746.00

Bond No. 2190754
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

STATE OF CALIFORNIA

County of SAN DIEGO

}

On 10/7/2014 before me,

MICHELLE M. BASUIL, NOTARY PUBLIC )

Date

personally appeared

Hars Insert Name and Title of the Officer

MARK D. IATAROLA

Name(s) of Signer(s)

—

MICHELLE M. BASUIL

: COMM # 2034911

S SAN DIEGO COUNTY

W7 NOTARY PUBLIC-CALIFORNIA

MY COMMISSION EXPIRES
AUG. 24, 2017

NV

(7-<L

Place Notary Seal Above

OPTIONAL

H

who proved to me on the basis of satisfactory evidence to
be the personts) whose namefs) is/are subscribed to the
within instrument and acknowledged to me that he/shefthey
executed the same in his/hesfthel authorized capacitydes),
and that by his/rerithelr signaturets) on the instrument the
persons), or the entity upon behalf of which the person(s)
acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of
the State of California that the foregoing paragraph is true
and correct.

Withess my hand and official seal.

Signature’%é«ﬁég&%. YR Y

Signature of Notary Publie’

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document,

Description of Attached Document

Title or Type of Document:

Document Date;

Signer(s) Other Than Named Above:

Number of Pages:

Capaciiy(ies) Claimed by Signer(s)

Signer's Name: MARK D. IATAROLA

L] Individual
[ Corporate Offic,er— ------ Title( ):

¥ Attorney in F’clot RIGHT THUMBPRINT
2] Trustea OF SIGNER

(J Guardian or Conservator Top of thumb here
(] Other:

Signer Is Representing:

Signer's Name:
[ Individual :
[7] Corporate Officer — Title(s):

O Partner — [ Limited ] General

L] Attorney in Fact RIGHT THUMBPRINT
] Trustee OF SIGNER

("] Guardian or Conservator Top of thumb hete
(] other;

Signer [s Reprasenting:

© 2007 Natlonal Notary Assoulatlon + 9350 De Soto Ave,, PO, Box 2402 + Chatsworth, CA 91313 ?402 * WWww, NatlonaINotary otg Hem #5907 Heorder Call ToII Free 1 800 -876-6827



NAS SURETY GROUP

NORTH AMERICAN SPECIALTY INSURANCE COMPANY
WASHINGTON INTERNATIONAL INSURANCE COMPANY

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under
laws of the State of New Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International
Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of
Schaumburg, Illinois, each does hereby make, constitute and appoint:
JOHN G. MALONEY, HELEN MALONEY, MICHELLE M. BASUIL,
GLENDA J, ROONEY, and MARK D, IATAROLA

JOINTLY OR SEVERALLY

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the

amount of FIFTY MILLION ($50,000,000.00) DOLLARS

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of
Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held

on the 9™ of May, 2012

“RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President,
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them
hereby is authorized to attest to the execution of any such Power of Aftorney and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached.”

ML),
oM g N

W Iy, o
S CANUTY Y, W
Sseponite, SRHONAL yt,
$\$°J,-{30"‘ A ,3,0 % B v — %@ﬁg‘@ dkl‘;’;'}("&«‘?
g5 "B% y S A
gg SEAL ,nqg Steven P, Anderson, Senior Vice President of Washingtoun International Insurance Company g i SEAL © i %
Z2wig 1978 win s & Senjor Vice President of North Ameriean Specinlty Insurance Company X =4 O E
EX A EEl o
Do S 2D % S
0/’”/lllmlll\\\\“\\\\ B N anmf-gwmws— %%*‘}“@ §
) pa iy W
David M. Layman, Vice President of Washingfon International Insurance C g LI
y pany

& Vice President of North American Specialty Insurance Company

IN WITNESS WHEREOF, Notth American Specialty Insurance Company and Washington International Insurance Coﬁ}gpany have caused their

official seals to be hereunto affixed, and these presents to be signed by their authorized officers this 9th _day of ay ,2014 .
North American Specialty Insurance Company
Washington International Insurance Company

State of Illinois -

County of Cook 58

On this _9th day of May , 2014 before me, a Notary Public personally appeared __Steven P. Anderson_, Senior Vice President of

Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and David M, Layman ,
Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company,

personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and
acknowledged said instrument to be the voluntary act and deed of their respective companies,

ForFiciALSEAL" 1 /@ (

{DONNAD, SKLENS » omna L) hlis
{Notary Public, State of Iilinols  p Donna D. Sklens, Notary Public
My Commission Bxplres 10/06/2015

1, Jetfrey Goldberg . _the duly elected Assistant Secretary of North American Specialty Insurance Company and Washington
International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect.

IN WITNESS WHEREOF, 1 have set my hand and affixed the seals of the Companies this 7TH day of OCTOBER 20 !4 |
ny g5 g
.

Jeffrey Goldberg, Vice President & Assistant Secrefary of
Washington Iuternational Insurance Company & North American Specialty Insurance Company
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT
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State of Cahfy
County of A f’ 8

on / D/ / 4;/ 1 befare me, ' Arthur P. Arquilla, Notary Public
i Difle

Here Inser Namegyand Tille of the Oflicer

Name(s) oTSrgne((S)

personally appeared T e’ 'fpp

]

who proved to me on the ba5|s of satlsfaclory evndence to
be the person(s) whose name % WPre subscribed to the
- within instrument and ackn dged to me that

%_ _ , AR‘I(;::{.[:‘&;N,:\ZSSL:;LLAQE Q‘;@” he/they executed the s r.q er/thelr authorized
‘-"d NOTARY PUBLIC.-CALIFORNIA pacity(ies), and that b; r/thelr signature(s) on the
§ \gliis Commisem Ao iy 7, 2018 : instrument the person(s ), o the entity upon behalf of
N ' “ which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws
of the Stale of California that the foregoing paragraph is
true and correct.

Signature _{,,
Place Motary Seal Above i natlre of N&Try Public

OPTIONAL (

Though the information below is not required by law, it may prove valuable to persons felying m‘é document
and could prevent fraudulent removal and reattachment of this form to anothérddtument.

Description of Attached Document

i

Title or Type of Document:

Document Date: Number of Pages:

Signer(s) Other Than Named Above:

A Capacity(ies) Claimed by Signer(s)

Signer's Name: Signer's Name;
73 Individual Z Individual .
Corporate Officer — Title(s): [} Corporate Officer — Title(s):

Partner — = Limited — General

i Partner — 5 Limited T General
1 Attorney in Fact

RIGHTTHUMBPRINT
25 OF SIGNER -1/

SRR

Attorney in Fact A
Trustee Top of thumb here O Trustee Top of thumb here
Guardian or Conservator 71 Guardian or Conservator

~1 Other: . . = Other:

Slgner Is Represénting: Signer |s Representing:

(S5 R0 M A G W GO O MG S G0 2 87 6 5 ST L Bt B STRL TR 00787 B § A7 T Ja” Sub ) TR ATELY 52 A L AL B2 BB G2 6 BT G2 A e 07 8L
© 2007 Nationat Notary Association ¢ 9350 De Soto Ave., PO Box 2402 ¢« Chalsworih, CA 91313.2402 » wa.NalionatNolary org  Itam #5007 Reorder: Call Toll-Free 1-800-876-6327



CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

PROJECT TITLE: Pipeline Rehab Phase F-2 (Laterals)

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free
Workplace", of the project specifications, and that;

Poctedn PPclive e

(Name under which business is conducted)

has in place a drug-free workplace program that complies with said policy. I further certify that each
subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined.

Signed__~ N/
Printed Name 3’) V/ Byt *AL’WQ\/\

Title P(Q“f, > & D(DJ

Pipéliné Rehab Phase F-2 '(Lat-efals) N ' ' I o 21 IPage
Drug-Free Workplace
Volume 1 of 2 (Rev, Jul. 2014)



CONTRACTOR CERTIFICATION

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE
CERTIFICATION

PROJECT TITLE: Pipeline Rehab Phase F-2 (Laterals)

[ hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2,
“American With Disabilities Act”, of the project specifications, and that;

Buclteds PTRcline jaje

(Name under which business is conducted)

has in place a workplace program that complies with said policy. I further certify that each
subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of the policy as outlined.

Signed__ 7 é’ // 5
Printed Name__1 JCWWAL a2\ G 2460\/\

Title ?Q eSTDEN

Pipeline Rehab Phase F-2 (Lateféls) ' ‘ : 73 | Page
ADA Compliance Certification
Volume 1 of 2 (Rev. Jul. 2014)



CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

PROJECT TITLE: Pipeline Rehab Phase ¥-2 (Laterals)

Pusde TACELIWE  INC. , as Contractor, that I am familiar with the
requuements of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as
outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the  project
specifications, and that Contractor has complied with those requirements.

I dec]ale under {){\nalty of perjury that I am authorized to make this certification on behalf of

I further certify that each of the Contractor’s subcontractors whose subcontracts are greater than
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having
complied with City of San Diego Municipal Code § 22.3224,

Dated this__ O Day of_ QO Olo-eC, RO\

Signed__ ~

Printed Name 1owA Ay %Z/

—
Title "Ym Re S\ DA™V

Pipeiine Rehab Phase F-2 (Lateréls) - - - 23 | Page
Contractor Standards — Pledge of Compliance
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AFFIDAVIT OF DISPOSAL

WHEREAS, onthe 1" pAYOF OCT6 RER o the

undersigned entered into and executed a contract with the City of San Diego, a municipal corporation,
for:

Pipeline Rehab Phase F-2 (Laterals)
(Name of Project)

as particularly described in said contract and identified as Bid No. K-15-1097-DBB-3;
SAP No. (WBS/IO/CC) B-11060; and WHEREAS, the specification of said contract requires the
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project
have been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all
surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all
surplus materials as described in said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF ,

Contractor

by
ATTEST:

State of
County of

On this DAY OF .2 , before the undersigned, a Notary

Public in and for said County and State, duly commissioned and sworn, personally appeared
known to me to be the

Contractor named in the foregoing Release, and whose name is subscribed thereto, and

acknowledged to me that said Contractor executed the said Release.

Notary Public in and for said County and State

Pipeline Rehab Phase F-2 (L'atefais) h B ' - S 24| Pége
Affidavit of Disposal
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ATTACHMENTS
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ATTACHMENT A
SCOPE OF WORK
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SCOPE OF WORK

L SCOPE OF WORK: Construction of Pipeline Rehab Phase F-2 (Laterals) consists of the
- rehabilitation or replacement of sewer laterals, lateral point repairs, addition of clean-outs,
traffic control and all other work in accordance with these specifications. Related work will
include best management practices (BMPs) for erosion control and storm drain inlet
protection, roadway resurfacing and restoration of disturbed areas to their original condition.

1.1.  The Work shall be performed in accordance with:
1.1.1. The Notice Inviting Bids inclusive.

2. CONSTRUCTION COST: The City’s estimated construction cost for this contract is
$4,923,500.

3. LOCATION OF WORK: See the Location Maps and Lateral List attached in the contract
Appendix.

4, CONTRACT TIME: The Contract Time for completion of the Work shall be
188 Working Days. -

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of
California Law, the Contractor shall possess valid appropriate license(s) at the time that the
Bid is submitted. Failure to possess the specified license(s) shall render the Bid as non-
responsive and shall act as a bar to award of the Contract to any Bidder not possessing
required license(s) at the time of Bid.

5.1. The City has determined the following licensing classification(s) for this contract:

Option Classification(s)
1 CLASS A
2 CLASS C34

5.2. The Bidder shall satisfy the licensing requirement by meeting at least one of the listed
options,
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ATTACHMENT B
INTENTIONALLY LEFT BLANK
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ATTACHMENT C
EQUAL OPPORTUNITY CONTRACTING PROGRAM
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EQUAL OPPORTUNITY CONTRACTING PROGRAM

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE in their entirety and
SUBSTITUTE with the following:

D. CITY’S EQUAL OPPORTUNITY COMMITMENT.
1. Nondiscrimination in Contracting Ordinance.

1. The Contractor, Subcontractors and Suppliers shall comply with
requirements of the City’s Nondiscrimination in Contracting
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517.

The Contractor shall not discriminate on the basis of race, gender,

- religion, national origin, ethnicity, sexual orientation, age, or disability
in the solicitation, selection, hiring, or treatment of subcontractors,
vendors, or suppliers. The Contractor shall provide equal opportunity
for subcontractors to participate in subcontracting opportunities. The
Contractor understands and agrees that violation of this clause shall be
considered a material breach of the contract and may result in contract
termination, debarment, or other sanctions.

The Contractor shall include the foregoing clause in all contracts
between the Contractor and Subcontractors and Suppliers.

2. Disclosure of Discrimination Complaints. As part of its Bid or
Proposal, the Bidder shall provide to the City a list of all instances
within the past 10 years where a complaint was filed or pending
against Bidder in a legal or administrative proceeding alleging that
Bidder discriminated against its employees, subcontractors, vendors,
or suppliers, and a description of the status or resolution of that
complaint, including any remedial action taken.

3. Upon the City's request, the Contractor agrees to provide to the City,
within 60 days, a truthful and complete list of the names of all
Subcontractors and Suppliers that the Contractor has used in the past
5 years on any of its contracts that were undertaken within San
Diego County, including the total dollar amount paid by the
Contractor for each subcontract or supply contract.

4. The Contractor further agrees to fully cooperate in any investigation
conducted by the City pursuant to the City's Nondiscrimination in
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517.
The Contractor understands and agrees that violation of this clause
shall be considered a material breach of the Contract and may result
in remedies being ordered against the Contractor up to and including
contract termination, debarment and other sanctions for violation of
the provisions of the Nondiscrimination in Contracting Ordinance.
The Contractor further understands and agrees that the procedures,
remedies and sanctions provided for in the Nondiscrimination in
Contracting Ordinance apply only to violations of the Ordinance.

Pipelihe Rehab Phase F-2 (Laterals) 30 | Page
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.

1. The Contractor, Subcontractors and Suppliers shall comply with the
City’s Equal Employment Opportunity Outreach Program, San Diego
Municipal Code §§22.2701 through 22.2707.

The Contractor shall not discriminate against any employee or applicant
for employment on any basis prohibited by law. Contractor shall
provide equal opportunity in all employment practices. Prime
Contractor shall ensure their subcontractors comply with this program.
Nothing in this section shall be interpreted to hold a prime contractor
liable for any discriminatory practice of its subcontractors.

The Contractor shall include the foregoing clause in all contracts
between the Contractor and Subcontractors and Suppliers.

2. If the Contract is competitively solicited, the selected Bidder shall
submit a Work Force Report (Form BB05), within 10 Working Days
after receipt by the Bidder of Contract forms to the City for approval
as specified in the Notice of Intent to Award letter from the City.

3. If a Work Force Report is submitted, and the City determines there are
under-representations when compared to County Labor Force Availability
data, the selected Bidder shall submit an Equal Employment Opportunity

Plan.

4, If the selected Bidder submits an Equal Employment Opportunity Plan, it
shall include the following assurances:

1.

The Contractor shall maintain a working environment free of
discrimination, harassment, intimidation and coercion at all sites and in
all facilities at which the Contractor’s employees are assigned to work.

The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.

The Contractor disseminates and reviews its EEO Policy with all
employees at least once a year, posts the policy statement and EEO
posters on all company bulletin boards and job sites, and documents
every dissemination, review and posting with a written record to
identify the time, place, employees present, subject matter, and
disposition of meetings.

The Contractor reviews, at least annually, all supervisors’ adherence
to and performance under the EEO Policy and maintains written
documentation of these reviews.

The Contractor discusses its EEO Policy Statement with
subcontractors with whom it anticipates doing business, includes the
EEO Policy Statement in its subcontracts, and provides such
documentation to the City upon request.
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10.

11.

12.

13.

14.

15.

16.

The Contractor documents and maintains a record of all bid
solicitations and outreach efforts to and from subcontractors,
contractor associations and other business associations.

The Contractor disseminates its EEO Policy externally through
various media, including the media of people of color and women, in
advertisements to recruit, maintains files documenting these efforts,
and provides copies of these advertisements to the City upon request.

The Contractor disseminates its EEO Policy to union and community
organizations,

The Contractor provides immediate written notification to the City

~ when any union referral-process has impeded the Contractor’s efforts

to maintain its EEO Policy.

The Contractor maintains a current list of recruitment sources,
including those outreaching to.people of color and women, and
provides written notification of employment opportunities to these
recruitment sources with a record of the organizations’ responses.

The Contractor maintains a current file of names, addresses and phone
numbers of each walk-in applicant, including people of color and
women, and referrals from unions, recruitment sources, or community
organizations with a description of the employment action taken.

The Contractor encourages all present employees, including people
of color and women employees, to recruit others.

The Contractor maintains all employment selection process
information with records of all tests and other selection criteria.

The Contractor develops and maintains documentation for on-the-job
training opportunities, participates in training programs, or both for
all of its employees, including people of color and women, and
establishes apprenticeship, trainee, and upgrade programs relevant to
the Contractor’s employment needs.

The Contractor conducts, at least annually, an inventory and evaluation
of all employees for promotional opportunities and encourages all
employees to seek and prepare appropriately for such opportunities.

The Contractor ensures the company’s working environment and
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy
between the sexes.
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

1)

2)

Standard Specifications for Public Works Construction (The GREENBOOK) currently in

The City of San Diego Standard Specifications for Public Works Construction (The
WHITEBOOK).

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE,

1-2

2-3.2

2-5.3.1

AND SYMBOLS

TERMS AND DEFINITIONS.
Normal Working Hours. To the City Supplement, ADD the following:
The Normal Working Hours are 8:30 AM to 3:30 PM.

SECTION 2 - SCOPE AND CONTRCOL OF WORK

Self Performance. DELETE in its entirety and SUBSTITUTE with the following:
You must perform, with your own organization, Contract work amounting to at least
30% of the base bid alone or base bid and any additive or deductive alternate(s) that
together when added or deducted form the basis of award.

General. To the City Supplement, ADD the following

7. For products for which an AML is available, products listed in the AML shall be

used. A submittal review will be conducted for products not identified on an
AML on a case-by-case basis when: '

a) The product type or category is not in the AML,

b) The AML does not list at least two available manufacturers of the product.

¢) The material or manufacturer listed in the AML is no longer available.
Documentation to substantiate the product is no longer available or in
production is required as part of the submittal.

In the case of conducting a submittal review when required by the Plans or

Special Provisions, or when requested by the Engineer, all submittals shall be

accompanied by the City’s submittal form.

The Product Submittal Form is available for download at:

http://www.sandiego.gov/publicworks/edocref/index.shtml
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4-1.3.6

4-1.6

SECTION 4 - CONTROL OF MATERIALS
Preapproved Materials. To the City Supplement, ADD the following:

3. You shall submit in writing a list of all products to be incorporated in the Work
that are on the AML.

Trade Names or Equals. ADD the following:

You must submit your list of proposed substitutions for “an equal” (“or equal”)
item(s) no less than 15 Working Days prior to Bid due date and on the City’s
Product Submittal Form available at:
http://www.sandiego.gov/publicworks/edocref/index.shtml

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK

6-7.1 General. To the City Supplement, ADD the following:

5. For Water projects where shutdowns of 16 inch and larger pipes are required,
there is a shutdown moratorium from May until October. Contractor shall plan
and schedule work accordingly. No additional payment or working days will be
granted for delays due to this moratorium.

6. 30 Working days for full depth asphalt final mill and resurfacing work required

~ per SDG-107.

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR

7-3 LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the
following;

The insurance provisions herein must not be construed to limit your indemnity

obligations contained in the Contract.

7-3.1 Policies and Procedures.

1. You must procure the insurance described below, at its sole cost and expense, to
provide coverage against claims for loss including injuries to persons or damage to
property, which may arise out of or in connection with the performance of the Work
by you, your agents, representatives, officers, employees or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on a
replacement cost valuation. The market value will not be accepted.

3. You must maintain this insurance for the duration of this contract and at all times
thereafter when you are correcting, removing, or replacing Work in accordance
with this contract. Your liabilities under the Contract, e.g., your indemnity
obligations, is not deemed limited to the insurance coverage required by this contract.

4. Payment for insurance is included in the various items of Work as bid by you,
and except as specifically agreed to by the City in writing, you are not entitled to
any additional payment. Do not begin any work under this contract until you
have provided and the City has approved all required insurance.
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5. Policies of insurance must provide that the City is entitled to 30 days (10 days for
cancellation due to non-payment of premium) prior written notice of cancellation
or non-renewal of the policy. Maintenance of specified insurance coverage is a
material element of the Contract. Your failure to maintain or renew coverage or
to provide evidence of renewal during the term of the Contract may be treated by
the City as a material breach of the Contract.

7-3.2 Types of Insurance.
7-3.2.1 Commercial General Liability Insurance.

1. Commercial General Liability Insurance must be written on the current version
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

2. The policy must cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

3. There must be no endorsement or modification limiting the scope of coverage for
either “insured vs. insured” claims or contractual liability. You must maintain the
same or equivalent insurance for at least 10 years following completion of the Work.

4. All costs of defense must be outside the policy limits. Policy coverage must be in
liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $2,000,000

Products/Completed Operations Aggregate Limit $2,000,000

Personal Injury Limit $1,000,000

Each Occurrence $1,000,000
7-3.2.2 Commercial Automobile Liability Insurance.

1. You must provide a policy or policies of Commercial Automobile Liability
Insurance written on the current version of the ISO form CA 00 01 12 90 or later
version or equivalent form providing coverage at least as broad in the amount of
$1,000,000 combined single limit per accident, covering bodily injury and
property damage for owned, non-owned, and hired automobiles (“Any Auto”).

2. All costs of defense must be outside the limits of the policy.
7-3.2.3 Contractors Pollution Liability Insurance.

1. You must procure and maintain at your expense or require Subcontractor, as
described below to procure and maintain, the Contractors Pollution Liability
Insurance including contractual liability coverage to cover liability arising out of
cleanup, removal, storage, or handling of hazardous or toxic chemicals,
materials, substances, or any other pollutants by you or any Subcontractor in an
amount not less than $2,000,000 limit for bodily injury and property damage.
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7-3.3

7-3.3.1

7-3.4

7-3.5

7-3.5.1

7-3.5.1.1

2. All costs of defense must be outside the limits of the policy. Any such insurance
provided by Subcontractor instead of you must be approved separately in writing
by the City.

3. For approval of a substitution of Subcontractor’s insurance, you must certify that
all activities for which the Contractors Pollution Liability Insurance will provide
coverage will be performed exclusively by the Subcontractor providing the
insurance. The deductible must not exceed $25,000 per claim.

4, Contractual liability must include coverage of tort liability of another party to pay
for bodily injury or property damage to a third person or organization. There
must be no endorsement or modification of the coverage limiting the scope of

_coverage for either “insured vs. insured” claims or contractual liability.

5. Occurrence based policies must be procured before the Work commences and must
be maintained for the Contract Time. Claims Made policies must be procured
before the Work commences, must be maintained for the Contract Time, and must
include a 12 month extended Claims Discovery Period applicable to this contract
or the existing policy or policies must continue to be maintained for 12 months
after the completion of the Work without advancing the retroactive date.

6. Except as provided for under California law, the policy or policies must
provide that the City is entitled to 30 days prior written notice (10 days for
cancellation due to non-payment of premium) of cancellation or non-renewal of
the policy or policies.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this contract as described herein must be carried only by
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI”
by AM. Best Company, that are authorized by the California Insurance
Commissioner to do business in the State, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the State and
is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers must be subject to all of the
requirements for policies of insurance provided by admitted carriers described herein,

Evidence of Insurance. Furnish to the City documents e.g., certificates of
insurance and endorsements evidencing the insurance required herein, and furnish
renewal documentation prior to expiration of this insurance. Each required
document must be signed by the insurer or a person authorized by the insurer to
bind coverage on its behalf. We reserve the right to require complete, certified
copies of all insurance policies required herein.

Policy Endorsements.
Commercial General Liability Insurance,

Additional Insured.
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7-3.5.1.2

7-3.5.1.3

7-3.5.2

7-3.5.2.1

7-3.5.3

7-3.5.3.1

a) You must provide at your expense policy endorsement written on the current
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form
providing coverage at least as broad.

b) To the fullest extent allowed by law e.g,, California Insurance Code §11580.04,
the policy must be endorsed to include the City and its respective elected
officials, officers, employees, agents, and representatives as additional insured.

¢) The additional insured coverage for projects for which the Engineer’s Estimate is
$1,000,000 or more must include liability arising out of: (a) Ongoing operations
performed by you or on your behalf, (b) your products, (c) your work, e.g., your
completed operations performed by you or on your behalf, or (d) premises
owned, leased, controlled, or used by you.

d) The additional insured coverage for projects for which the Engineer’s Estimate is
less than $1,000,000 must include liability arising out of: (a) Ongoing operations
performed by you or on your behalf, (b) your products, or (c) premises owned,
leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy must be endorsed to
provide that the coverage with respect to operations, including the completed
operations, if appropriate, of the Named Insured is primary to any-insurance or self-
insurance of the City and its elected officials, officers, employees, agents and
representatives. Further, it must provide that any insurance maintained by the City
and its elected officials, officers, employees, agents and representatives must be in
excess of your insurance and must not contribute to it.

Project General Aggregate Limit. The policy or policies must be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work must reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit must be in addition to the aggregate limit provided for the
products-completed operations hazard.

Commercial Automobile Liability Insurance.

Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or
equivalent form providing coverage at least as broad, the policy must be endorsed to
include the City and its respective elected officials, officers, employees, agents, and
representatives as additional insured, with respect to liability arising out of automobiles
owned, leased, hired or borrowed by you or on your behalf. This endorsement is
limited to the obligations permitted by California Insurance Code §11580.04.

Contractors Pollution Liability Insurance Endorsements.
Additional Insured.
a) The policy or policies must be endorsed to include as an Insured the City and its

respective elected officials, officers, employees, agents, and representatives, with
respect to liability arising out of: (a) Ongoing operations performed by you or on
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7-3.5.3.2

7-3.5.3.3

7-3.6

7-3.7

7-3.8

7-3.9

your behalf, (b) your products, (c¢) your work, e.g., your completed operations
performed by you or on your behalf, or (d) premises owned, leased, controlled, or
used by you; except that in connection with, collateral to, or affecting any
construction contract to which the provisions of subdivision (b) of § 2782 of the
California Civil Code apply, this endorsement must not provide any duty of
indemnity coverage for the active negligence of the City and its respective
elected officials, officers, employees, agents, and representatives in any case
where an agreement to indemnify the City and its respective elected officials,
officers, employees, agents, and representatives would be invalid under
subdivision (b) of §2782 of the California Civil Code.

b) In any case where a claim or loss encompasses the negligence of the Insured and
the active negligence of the City and its respective elected officials, officers,
employees, agents, and representatives that is not covered because of California
Insurance Code §11580.04, the insurer's obligation to the City and its respective
elected officials, officers, employees, agents, and representatives must be limited
to obligations permitted by California Insurance Code §11580.04.

Primary and Non-Contributory Coverage. The policy or policies must be
endorsed to provide that the insurance afforded by the Contractors Pollution Liability
Insurance policy or policies is primary to any insurance or self-insurance of the City
and its elected officials, officers, employees, agents and representatives with respect
to operations including the completed operations of the Named Insured. Any

_ insurance maintained by the City and its elected officials, officers, employees, agents

and representatives must be in excess of your insurance and must not contribute to it.

Severability of Interest. For Contractors Pollution Liability Insurance, the policy or
policies must provide that your insurance must apply separately to each insured
against whom claim is made or suit is brought, except with respect to the limits of the
insurer's liability and must provide cross-liability coverage.

Deductibles and Self-Insured Retentions. You must pay for all deductibles and
self-insured retentions. You must disclose deductibles and self-insured retentions to
the City at the time the evidence of insurance is provided.

Reservation of Rights. The City reserves the right, from time to time, to review
your insurance coverage, limits, deductibles and self-insured retentions to determine
if they are acceptable to the City. The City will reimburse you, without overhead,
profit, or any other markup, for the cost of additional premium for any coverage
requested by the Engineer but not required by this contract,

Notice of Changes to Insurance. You must notify the City 30 days prior to any
material change to the policies of insurance provided under this contract.

Excess Insurance, Policies providing excess coverage must follow the form of the
primary policy or policies e.g., all endorsements,

WORKERS’ COMPENSATION INSURANCE. DELETE in its entirety and
SUBSTITUTE with the following;:
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7-4.1

7-4.1.1

7-8.6

7-10.5.3

7-15

8-2

9-3.2.5

Workers’ Compensation Insurance and Employers Liability Insurance.

1. In accordance with the provisions of §3700 of the California Labor Code, you
must provide at your expense Workers’ Compensation Insurance and Employers
Liability Insurance to protect you against all claims under applicable state
workers compensation laws. The City, its elected officials, and employees will
not be responsible for any claims in law or equity occasioned by your failure to
comply with the requirements of this section.

2. Limits for this insurance must be not less than the following;:

Workers’ Compensation Statutory Employers Liability

Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

3. By signing and returning the Contract you certify that you are aware of the
provisions of §3700 of the Labor Code which require every employer to be
insured against liability for worker’s compensation or to undertake self-insurance
in accordance with the provisions of that code and you must comply with such
provisions before commencing the Work as required by §1861 of the California
Labor Code.

Waiver of Subrogation. The policy or policies must be endorsed to provide that the
insurer will waive all rights of subrogation against the City, and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from work performed by the Named
Insured for the City.

Water Pollution Control. ADD the following:
Based on a preliminary assessment by the City, the Contract is subject to WPCP.

Steel Plate Covers. Table 7-10.5.3(A), REVISE the plate thickness for 5°-3” trench
width to read 1 %”.

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. To the City
Supplement, fourth paragraph, last sentence, DELETE in its entirety and
SUBSTITUTE with the following;:

Your duty to indemnify and hold harmless does not include any claims or liability
arising from the established active or sole negligence, or willful misconduct of the
City, its officers, or employees.
SECTION 8 - FACILITIES FOR AGENCY PERSONNEL
FIELD OFFICE FACILITIES. To the City Supplement, DELETE in its entirety.
SECTION 9 - MEASUREMENT AND PAYMENT

Withholding of Payment. To the City Supplement, item i), DELETE in its entirety
and SUBSTITUTE with the following:
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i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16,
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM.”

ADD:
9-3.7 Compensation Adjustments for Price Index Fluctuations. This Contract is not
subject to the provisions of The WHITEBOOK for Compensation Adjustments for

Price Index Fluctuations for the paving asphalt.

SECTION 203 - BITUMINOUS MATERIALS
203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS). To the City Supplement,
’ REVISE the section numbering from 203-15 to 203-16 in its entirety.
RPMS shall be used on this contract,
SECTION 300 - EARTHWORK
300-1.4 Payment. To the City Supplement, item (2), DELETE in its entirety and

SUBSTITUTE with the following:

2. Payment for existing pavement removal and disposal of up to 12” thick, within
the excavation e.g., trench limits, shall be included in the Bid item for installation
of the mains or the Work item that requires pavement removal.

SECTION 302 - ROADWAY SURFACING
-302-3 Preparatory Repair Work. To the City Supplement, DELETE in its entirety and
SUBSTITUTE with the following:
302-3 Preparatory Repair Work.

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall
complete all necessary preparation and repair work to the road segment e.g., tree
trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump
removal, miscellaneous asphalt patching, removal of raised pavement markers,
removal of pavement markings, etc. and as specified in the Special Provisions.

2. Preparatory work shall include, but not be limited to, tree trimming, weed spray,
weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump removal,
miscellaneous asphalt patching, removal of raised pavement markers, removal of
pavement markings, etc.

3. The Contractor shall repair areas of distressed asphalt concrete pavement by
milling or removing damaged areas of pavement to a minimum depth of 2” for
Residential streets, and a minimum depth of 3” for all others to expose firm and
unyielding pavement. The Contractor shall prepare subgrade as needed and install
a minimum of 2” for residential streets, and a minimum of 3” for all others, of
compacted asphalt concrete pavement over compacted native material as directed
by the Engineer.

4. 1If, in order to achieve the minimum specified depth, the base material is exposed,
the material shall be compacted to 95% relative compaction to a depth 10” below
the finished grade (dig out). Compaction fests shall be made to ensure
compliance with the specifications. The Engineer will determine when and where
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the test will occur. The City will pay for the soils testing required by the
Engineer, which meets the required compaction. The Contractor shall reimburse
the City for the cost of retesting failing compaction tests. If additional base
material is required, the Contractor shall use Class 2 Aggregate Base in
accordance with 200-2.2, “Crushed Aggregate Base.”

5. Recycled base material shall conform to Crushed Miscellaneous Base Material in
accordance with 200-2.4, “Crushed Miscellaneous Aggregate Base.”

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and
damaged material, moisture, dirt, and other foreign matter and shall be tack
coated in accordance with 302-5.4 “Tack Coat.”

7. The Contractor shall install new asphalt within the repair area or for patches in
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.” Asphalt concrete
shall be C2-PG 64-10 in compliance with 400-4, “ASPHALT CONCRETE.”

8. No preparatory asphalt work shall be done when the atmospheric temperature is
below 50 °F or during unsuitable weather.

9. Following the asphalt placement, the Contractor shall roll the entire area of new
asphalt in both directions at least twice. The finished patch shall be level and
smooth in compliance with 302-5.6.2 “Density and Smoothness.” After
placement and compaction of the asphalt patch, the Contractor shall seal all
finished edges with a 4” wide continuous band of SS-1H.

10. The minimum dimension for each individual repair shall be 4’ x 4’ and shall be
subject to the following conditions:

a) If the base material is exposed to achieve the required minimum removal
thickness, the base material shall be prepared conforming to 301-1,
“SUBGRADE PREPARATION.”

b) When additional base material is required, then the contractor shall use
Class 2 Aggregate Base in accordance with 200-2.2, “Crushed Aggregate
Base.” Recycled base material shall conform to 200-2.4, “Crushed
Miscellaneous Aggregate Base.”

¢) The Contractor may use grinding as a method for removal of deteriorated
pavement when the areas indicated for removal are large enough (a minimum
of the machine drum width) and when approved by the Engineer.

d) For both scheduled and unscheduled base repairs, failed areas may be
removed by milling or by excavation provided that the edges are cut cleanly
with a saw. The areas shall be cleaned and tack coated in accordance with
302-5.4, “Tack Coat” before placing the asphalt. The areas for scheduled
repairs have been marked on the street.

302-3.1 Asphalt Patching.

1. Asphalt patching shall consist of patching potholes, gutter-line erosion, and other
low spots in the pavement that are deeper than 2" per 302-5.6.2, “Density and
Smoothness.” These areas are generally smaller and more isolated than those
areas in need of mill and pave.
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9.

The areas requiring patching have been identified in the Contract Documents,
marked on the streets, or as directed by the Engineer. The Contractor shall
identify any new areas that may require patching prior to slurry work to ensure
the smoothness and quality of the finished product.

The Contractor shall identify and repair any areas that may require patching,
prior to the placement of slurry seal for smooth finished product.

Asphalt overlay shall not be applied over deteriorated pavement. Preparatory
asphalt work shall be completed and approved by the Engineer before proceeding
with asphalt overlay.

The Contractor shall remove distressed asphalt pavement either by saw cutting or

_milling, to_expose firm and unyielding pavement; prepare subgrade (as needed); =

and install compacted asphalt concrete pavement over compacted native material
as directed by the Engineer. :

Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-5.4,
“Tack Coat”.

Following the asphalt placement, the Contractor shall roll the entire patch in both
directions covering the patch at least twice.

After placement and compaction of the asphalt patch, the Contractor shall seal all
finished edges with a 4” wide continuous band of SS-1H.

Base repairs shall not exceed 20% RAP in content.

302-3.2 Payment.

L.

Payment for replacement of existing pavement when required shall be included
in the unit bid price for Asphalt Pavement repair for the total area replaced and
no additional payment shall be made regardless of the number of replacements
completed. No payment shall be made for areas of over excavation or outside
trench areas in utility works unless previously approved by the Engineer. No
payment for pavement replacement will be made when the damage is due to the

. Contractor’s failure to protect existing improvements. The Contractor shall

reimburse the City for the cost of retesting all failing compaction tests.

The areas and quantities shown on the road segments and in appendices are given
only for the Contractor’s aid in planning the Work and preparing Bids. The
Engineer will designate the limits to be removed and these designated areas shall
be considered to take precedent over the area shown in an Appendix to the
Contract Documents. The quantities shown in the appendices are based on a
street assessment survey and may vary.

At the end of each day, the Contractor shall submit to the Engineer an itemized
list of the asphalt pavement repair work completed. The list shall include the
location of the work and the exact square footage of the repair.

Preparatory repair work and tack coating will be paid at the Contract unit price
per ton for Asphalt Pavement Repair. No payment shall be made for areas of over
excavation unless previously approved by the Engineer.
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5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless
separate Bid item has been provided.

6. Payment for miscellaneous asphalt patching shall be included in the Contract unit
price for slurry and no additional payment shall be made therefore.

302-5.1.1 Damaged AC Pavement Replacement. To the City Supplement, DELETE in its
entirety.
302-5.1.2 Measurement and Payment. To the City Supplement, DELETE in its entirety.
SECTION 306 — UNDERGROUND CONDUIT CONSTRUCTION
306-1 OPEN TRENCH OPERATIONS. To the City Supplement, CORRECT certain
section numbering as follows:
OLD SECTION TITLE NEW SECTION
NUMBER NUMBER
House Connection Sewer
306-1.8 (Laterals) and Cleanouts 306-1.9
306-1.7.1 Payment 306-1.9.1
306-1.7.2 Sewer La.teral with Private 306-1.9.2
Replumbing
306-1.7.2.1 Location 306-1.9.2.1
306-1.7.2.2 Permits 306-1.9.2.2
306-1.7.2.3 Submittals 306-1.9.2.3
306-1.7.2.4 Trenchless Construction 306-1.9.2.4
306-1.7.2.5 Payment 306-1.9.2.5
306-1.7.3.6 Private Pump Installation 306-1.9.2.6
306-1.7.3.7 Payment 306-1.9.2.7
306-1.6 Basis of Payment for Open Trench Installations. ADD the following:
Payment for imported backfill when the Contractor elects to import material from a
source outside the project limits and when authorized by the Engineer shall be
included in the Bid unit price for Imported Backfill. The price shall include the
removal and disposal of unsuitable materials,
306-22 Pipe Fusion. DELETE in its entirety.
SECTION 500 - PIPELINE
500-1.1.1 GENERAL. To the City Supplement, (1) (a), ADD the following:

The felt and resin system shall be ONLY selected from those listed in the City’s
approved material list.
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500-1.1.2.1

500-1.1.5

500-1.1.9
500-1.6

ADD:
500-1.6
500-1.6.1

Initial Submittals. To the City Supplement, ADD the following;

Within 5 Working Days of the Bid Opening date, the three apparent low bidders shall
submit the following:

. Contractor’s Experience and Past Project Documentation
. Manufacturer Certification

. Authorized Installer Certification
Video Inspection. To the City Supplement, after the last paragraph, ADD the following:

During the pre-installation video the contractor must identify all existing protruding
laterals with the existing main and-trim them flush to the main prior to rehabilitation. The
‘cost of trimming the existing laterals will be included in the pipe Tehabilitation bid item.

Measurement and Payment. Third Paragraph, DELETE in its entirety.

SERVICE LATERALS. To the City Supplement, DELETE in its Entirety and
SUBSTITUTE with the following:

SERVICE LATERAL REHABILITATION.
General,

a) The rehabilitation shall be accomplished using a fabric or fiberglass tube of
particular length and a thermoset resin with physical and chemical properties
appropriate for the application. The tube is vacuum impregnated with the resin.
Access to an upstream end of the service lateral is made by excavation in the
public right of way. Installation of the resin-impregnated tube into the service
lateral may be performed either by Type A inversion in accordance with ASTM
F1216 or by Type B pull-in in accordance with ASTM F 1743, and may be
performed from either the mainline or the excavated end of the lateral.

b) The cured-in-place liner shall extend the entire length of the lateral from the access
point to the mainline. The liner shall be extended sufficiently to create a water
tight seal at the main and the liner interface. Once the tube or resin composite is
cured, the installation equipment shall be removed and the protruding end in the
collector shall be cut using a robotic cutting device. A sewer cleanout in
accordance with the Standard Drawing SDS-102 “Sewer Lateral Cleanout (In
Driveway, Paved Alley, Sidewalk, or Other Area Subject to Traffic)”or SDS-103
“Sewer Lateral Cleanout Outside Traveled Way” shall be installed at the access
point and properly backfilled.

¢) The liner shall be extended sufficiently to create a water tight seal at the main
and the liner interface,

d) Ifthere is a SLC in place, then the cured-in-place lateral liner shall have a minimum
overlap of 2” over the previously installed SLC sewer main lateral connection.
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500-1.6.2 Material.

a)

b)

The tube shall consist of one or more layers of flexible needled felt, or an
equivalent material. Where the tube is fabricated from non woven felt, the
longitudinal and circumferential joints are made up by seal bonding. The tube
shall be capable of conforming to bends, off-set joints, bells, and disfigured pipe
sections. The resin and catalyst system as designed for the specific application

“shall meet the chemical resistance requirements of 210-2.3.3, “Chemical

Resistance Test (Pickle Jar Test).”

The composite of the materials above shall, upon installation inside the host pipe,
shall exceed the minimum test standards specified in Table 500-1.4.2 (A).

500-1.6.3 Installation Procedures (ASTM F1216-98 and ASTM F1743).

a)

b)

)

h)

)

The Property Owner of the lateral being rehabilitated shall be informed, and the
flow stopped, for the period of reconstruction work.

The Contractor shall excavate an access pit at the appropriate upstream point on
the service lateral in accordance with the reconstruction length determined by the
Engineer.

The Contractor shall always clean and color video the lateral line immediately
prior to reconstruction and determine the structural condition of the pipeline.
Roots, debris, and protruding service connections shall be removed prior to
rehabilitation.

The tube shall be inspected for torn or frayed sections. The tube in good
condition shall then be vacuum impregnated with the thermoset resin.

No open pans or uncontrolled open-air pouring of resin shall be allowed during
tube saturation. Resin shall be contained within the inflation bladder during
vacuum impregnation and insertion. The Contractor shall ensure that no public
property is exposed to contamination by liquid resin compounds or components.

The saturated tube along with the inflation bladder shall be inserted into the
installation equipment and the end closed. The entire installation equipment shall
be placed in the pipe access pit and aligned with the exposed end of the pipe.

The resin and tube shall be completely protected during the placement. The resin
shall not be contaminated or diluted by exposure to dirt, debris, or water during
the placement.

The tube shall be installed from the installation equipment by controlled air,
water or steam pressure as in accordance with manufacturer instructions. The
installation shall be stopped when the tube extends the entire length of the lateral
section to be lined. The tube is held tightly in place against the wall of the host
pipe by the pressure until the cure is complete.

When the curing process is complete, the pressure is released and the inflation
bladder reverted back into the installation equipment and removed from the pit.

No barriers, cbatings, or any material other than the cured tube or resin
composite specifically designed for desirable physical and chemical resistance
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500-1.6.4

500-1.6.5

500-1.6.6 -

500-1.7.10
500-1.10.7
500-1.13.10
500-4

500-4
500-4.1

properties shall be left in the host pipe. Any materials used in the installation
other than the cured tube or resin composite shall be removed.

k) Any cured tube or resin composite pipe left protruding from the service connection
shall be trimmed back using a hydraulic-powered robotic cutting device
specifically designed for cutting cured-in-place pipe made from these materials.

) A second color video inspection shall be performed to verify the proper cure of the
material, the proper trim of service connection, and the integrity of the seamless

pipe.

m) The bypass pumping system shall be removed and the sewer flows restored to

normal flow conditions. The service lateral pipes shall be coupled together. The

--excavation. shall-be -properly backfilled.. The- property--owner -of. the. service
connection shall be informed when the Work is complete.

Deviations, If pre-installation inspection reveals conditions in the service lateral to
be substantially different than those used in the design of wall thickness, tube
construction, tube length, or resin system; then the Contractor shall correct the
situation as approved by the Engineer.

Acceptance. Upon completion, the Contractor shall deliver the video records and
written reports to the Engineer. The Engineer shall review the documentation and the
Site to determine if the Work is complete and the work may be accepted.

Payment.

a) Payment for the Work covered under 500-1.6, “Service Laterals Rehabilitation”
shall be made per each lateral.

b) The payment for the installation of a sewer cleanout at the access point and
televising of the service laterals shall be included in the payment for lateral
rehabilitation.

c) Payment for in-situ point repairs shall be included in the bid price for in-

situ point repairs and paid for in accordance with 500-1.1.9, “Measurement
and Payment” and 500-1.2.7, “Payment.”

Payment. To the City Supplement, DELETE in its entirety.
Payment. To the City Supplement, DELETE in its entirety.
Payment. To the City Supplement, DELETE in its entirety.

SERVICE LATERAL CONNECTION SEALING. DELETE in its entirety and
SUBSTITUTE with the following:

SERVICE LATERAL CONNECTION (SLC) SEALING.
General,

1. SLC is the interface of the house sewer lateral with the main sewer. SLC to
rehabilitated sanitary sewer lines shall be sealed, normally without excavation, by
the installation of a resin-impregnated, flexible, felt tube or fiberglass tube
installed into the existing service lateral. The tube shall form a “tee” section with
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500-4.2

500-4.3

500-4.4

500-4.5

a full lap inside the main pipe and shall extend continuously from the sewer main
into the lateral for a minimum of 47, SLC may be a combination of “tees” or
“wyes” of varying angle. The resin shall be cured to form the tube into a hard
impermeable pipe-within-a-pipe. When cured, the SLC shall seal the connection
of the lateral to the mainline in a continuous tight-fitting, watertight pipe-within-
a-pipe to eliminate any visible leakage between the lateral and mainline and shall
provide a leak-proof seal designed for a minimum 50-year life to prevent root
intrusion, infiltration, and exfiltration between a liner and a host pipe.

Prior to cleaning and pre-rehab video inspection, the Contractor shall submit a
detailed operational plan for the proposed cleaning of all roots inside the pipe and
around the service connection for the Engineer’s approval. After cleaning, the
Contractor shall proceed with lining of the pipe and reinstating all live service
connections. The service connection openings shall conform to the shape and the
size of the inside diameter of the existing service connection. Contractor shall
use a wire brush or other methods and equipment as recommended by other
lining system providers, or other approved means and methods to provide a
smooth opening for connecting the lateral to the newly lined pipeline.

The Contractor shall trim all protruding laterals which interfere with the lining
installation, as flush with the pipe interior as practicable.

Reference Specification. This specification references ASTM test methods which
are made a part hereof by such reference and shall be the latest edition and revision
thereof and shall meet the chemical resistance requirements of section 210-2.3.3,
“Chemical Resistance Test (Pickle Jar Test).”

General Corrosion Requirements.

a)

b)

The finished SLC product shall be fabricated from materials which when cured
shall be chemically resistant to withstand internal exposure to domestic sewage
and shall meet the chemical resistance requirements of 210-2.3.3, “Chemical
Resistance Test (Pickle Jar Test)” and Table 210-2.4.1 (A).

The SL.C product shall be compatible with the lining system materials utilized in
the main sewer line.

SLC Materials.

a)

b)

A flexible, felt tube shall be fabricated to neatly fit the internal circumference of
the conduit specified by the City. Allowance shall be made for circumferential
stretching during insertion.

The SLC connection shall extend minimum 4” from the mainline into the lateral,

The Contractor shall furnish a specially designed, unsaturated polyester or vinyl
ester resin, and catalyst system compatible with the SL.C process that provides
cured physical strengths specified herein.

Physical Properties.

a)

The cured SLC shall conform to the minimum structural standards as listed in
Table 500-1.4.2 (A).
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500-4.6

500-4.7

b)

No cured-in-place pipe rehabilitation technology shall be allowed that requires
bonding to the existing pipe for any part of its structural strength.

Design methods are to be derived for various loading parameters and modes of
failure. Equations shall be modified to include deformation in the shape of an
oval as a design parameter. The design method shall be submitted to the
Engineer for approval prior to the Pre-construction Meeting.

Installation Preparation.

a)
b)

d)

)

The Contractor shall remove internal debris out of the sewer line,

Inspection of pipelines shall be performed by experienced personnel trained in
locating ‘breaks and obstacles by closed circuit television. - The interior of the
pipeline shall be carefully inspected to determine the location of any conditions
which may prevent proper installation of the SLC into the pipelines, and it shall
be noted so that these conditions can be corrected. A color video and suitable log
shall be kept for later reference by the City.

The Contractor, when required, shall provide for the flow of sewage around the
section or sections of mainline pipe where the service lateral designated for SLC
is located. The bypass shall be made by plugging the line at an existing upstream
manhole and pumping the flow into a downstream manhole or adjacent system.
The pump and bypass lines shall be of adequate capacity and size to handle the
flow without service interruption. The bypass systems shall be approved in
advance by the City.

The service lateral shall be inactive during the time of installation. '

The Contractor shall clear the line of obstructions that prevent the insertion of the
SLC material. If inspection reveals an obstruction that cannot be removed by
conventional sewer cleaning equipment, the Contractor shall make an external
point repair excavation to uncover and remove the obstruction. The Contractor
shall inform the Engineer prior to the commencement of the Work.

The mainline pipe opening shall be prepared to accept the SL.C and the mainline
rehabilitated pipe shall be maximized to obtain the best possible connection.

The transition from the mainline pipe to the service lateral shall be smooth and
continuous fo provide adequate support for the SL.C during installation and cure.

SLC Installation.

a)

The resin impregnated tube shall be loaded inside a pressure apparatus. The pressure
apparatus, attached to a robotic device, shall be positioned in the mainline pipe at
the service connection. The robotic device, together with a television camera, shall
be used to align the SLC repair with the service connection opening. Air pressure,
supplied to the pressure apparatus through an air hose, shall be used to invert the
resin impregnated SLC into the lateral pipe. The inversion pressure shall be
adjusted to fully invert the SLC into the lateral pipe and hold the tube tight to the
pipe wall. Care shall be taken during the curing process not to over-stress the tube.
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500-4.8

500-4.9

707-1.1

b) The pressure apparatus shall include a bladder which shall inflate in the mainline
pipe, effectively seating the SLC repair against the service connection.

c) After inversion or pull in is completed, recommended pressure is maintained on
the impregnated tube for the duration of the curing process. Curing method shall
be compatible with the resin selected. An ultraviolet (UV) light cured, heat cured
or ambient cured resin system is typically used.

d) The initial cure shall be deemed to be completed when the SLC has been exposed
to the UV light, heat source or held in place for the time period specified by the
manufacturer.

e) The Contractor shall cool the hardened SLC before relieving the pressure in the
pressure apparatus. Cool-down may be accomplished by the introduction of cool
air into the pressure apparatus. Care shall be taken to maintain proper pressure
throughout the cure and cool-down period.

f) The finished SL.C shall be free of dry spots, lifts and delamination. The lateral
SLC shall not inhibit the closed circuit television post video inspection of the
mainline or service lateral pipes. Frayed ends of the SL.C repair shall be removed
prior to acceptance.

¢) During the warranty period, any defects which shall affect the integrity of
strength of the SLC shall be repaired at the Contractor’s expense in a manner
mutually agreed upon by the manufacturer, City, and the Contractor.

h) After the Work is completed, the Contractor shall provide the City with a video
disc showing the completed work including the restored conditions.

Clean-Up. Upon acceptance of the installation work, the Contractor shall reinstate
the Site affected by its operations.

Payment. Payment for SLC sealing systems shall be made at the Contract Unit Price
or lump sum price in the Bid for each SLC. The Contract Unit Price or lump sum
price in the Bid shall include the installation of the SLC sealing system, surface
preparation and repairs, preparation and tape submittal of all pre- and post-
construction CCTV inspection, bypassing if required, and testing, unless otherwise
specified in the Special Provisions.

SECTION 707 - RESOURCE DISCOVERIES

Environmental Document. The City of San Diego Environmental Analysis Section
(EAS) of the Development Services Department has prepared a Notice of Exemption
for Pipeline Rehab Phase F-2 (Laterals), as referenced in the Contract Appendix.

Compliance with the City’s environmental document is included in the various Bid
items, unless a bid item has been provided.

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)
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SUPPLEMENTARY SPECIAL PROVISIONS

APPENDICES
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APPENDIX A

Notice Of Exemption
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NOTICE OF EXEMPTION
(Check one or both)

TO: X RECORDER/COUNTY CLERK : FROM: Civy op SAN DIEGO!
2.0, Box 1750, MSA-33 DEVELOPMENT SERVICES DEPARTMENT
1600 Paciric Hwy, RooM 260 1222 PIRSTAVENUE, MS 50T
SSAN Diego, CA 921012422 SAN DIEGO, CA 92101

P .

GF?IC}S% @F PrL. S\N&I’N(’f AND RESEARCH

QACRAWNT& CA U814

PROIECT NG B-11060.02.06 PROJECT TITLE; B2 SEWER LATERAL PIPEUINE REHABILITATION PROJEGT

.. The pro;ec:;t i% focated in various wmmunﬁm% Citywide:
TY: San Diego/San Diego
roject would consist of rehabilitating approximately 2500

The stope of work includes
’ﬂc;)us xmi &mt At ﬁ?ﬁ pmp@rty hn&

' DESCRIPTION OF NATURE-AND PURPOSE OF THE PROJECT!, The:
existing 4” sewer laterals:associated with the completed Sewer Mains Rehab F-1 pro
'cleanmgq, lining, televising the Iateml%, and mstaihng nesw lﬁémauis wﬁer&vwa cleazw ,
The work would be located within

excavation is proposed solely within ﬁw wustmg Latrz:rai 1wnshns :mci prewmm,iy dtsmrbefi soily NQ disturbance of fidtive
soils is proposed.

() STATUTORY bxﬁmmw

REASONS WHY PROJECT IS EXEMPT: The City of San Diego conducted an envirommenital review and determined they
‘nrieets the categorival exemption criteria set fopth in the CEQA State Guidelines, Sectioh 15301(¢) [L&xsnu,g baml:ztx ‘] 5
h;cﬁz aiiows fcu: tha opumimn, mpau nmmi@namc, p@rmfftmg Masing, iicenem or minoralteration of amﬁng public of

i 'lmng neglig 01331& orno expaﬁswn x:sf;.i;w

:allmm tﬁr 53716 mpiacemé&xﬁ or reemzsmmucm of exlstmg utzluy syb ems :’l‘ﬂ(V{%If féc;;htwa mvolvmg ﬁegixgz_ ._a OrRG: exﬁansxon‘
wf capacily; and where the: exceptions listed in Section 15300.2 would not apply.

LEAD AGENCY CONTACT PERSON: ANNA L, MCPHERSON

¥ PILED BY APPLICANT;
1. ATTACHCERTIMED DOCOMENT OF EXEMPTION FINDING, _
2, HASANOTICBOF EXEMPTION BEEN FILED BY IHE PUBLIC AGENCY ARFROVING THEPROIECTY
(yyes (3Ne
Ty “"‘-z&zs;ra:mfs'i?‘a@m IFIE *3"1"14 AT PHE CIFY O SAN Dj B HAS DETERMINED THE ’mmw: ACTIVITY o BREXSMPT FRoM CEQA

..... /%/M/fﬁ Smgwﬁf&?&@ April 15,2013

oy ' BATE

SIGNATUR
Crrex ONey

{X) SraNeD BY LEAD AGENCY DATE RECEIVED FOR FILING Wiis Counmy CLERK O OPR:
() SIGNED BY APPLICANT
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APPENDIX B

Fire Hydrant Meter Program
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT

DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT - EFFECTIVE DATE
PAGE 10F 10

FIRE HYDRANT METER PROGRAM October 15, 2002

(FORMERLY: CONSTRUCTION METER

PROGRAM)

‘ SUPERSEDES DATED

DI 55.27 April 21, 2000

1. PURPOSE

1.1

To establish a Departmental policy and procedure for issuance, proper usage and
charges for fire hydrant meters. ' ' ' '

2. AUTHORITY

2.1 All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15

23 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4  California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Wéter Code, Section 110, 500-6, and 520-23

2.7 Water Department Director

Reference

2.8  State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for
Backflow Prevention

2.10 American Water Works Association Standards for Water Meters

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire

hydrant for the purpose of temporary use. (These meters are sometimes referred
- to as Construction Meters.)
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT : EFFECTIVE DATE
PAGE 20F 10

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER
PROGRAM)

October 15, 2002

SUPERSEDES DATED
DI 55.27 April 21, 2000

3.2  Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.

3.3  Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition. ’

4.2  Fire hydrant meters will have a 2 2" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.

4.3  The use of private hydrant meters on City hydrants is prohibited, with
exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions:

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT

DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PROGRAM)

PAGE 30F 10

October 15, 2002

EFFECTIVE DATE

SUPERSEDES DATED
DI 55.27 April 21, 2000

10.

Pipeline Rehab Phase F-2 (Laterals)

The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register

- lid and_the main casing. Serial numbers shall be visible

from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If
not tested, the meter will not be allowed for use in the City
of San Diego.

All private fire hydrant meters shall have backflow devices
attached when installed.

The customer must maintain and repair their own private
meters and private backflows.

The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.

Appendix B - Fire Hydrant Meter Program

Volume 1 of 2 (Rev. Jan. 2014)

58 | Page




CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PROGRAM)

PAGE 40F 10

EFFECTIVE DATE

October 15, 2002

SUPERSEDES DATED
DI 55.27 April 21, 2000

11.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs.  Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 % “National Standards Tested
(NST) fire hydrant male coupling.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

4.5 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

1.

Pipeline Rehab Phase F-2 (Laterals)

Temporary irrigation purposes not to exceed one year.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT

DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PROGRAM)

PAGE 50F 10

October 15, 2002

EFFECTIVE DATE

SUPERSEDES DATED
DI 55.27 April 21, 2000

2. - Construction and maintenance related activities (see Tab 2).

No customer inside or outside the boundaries of the City of San
Diego Water Department shall tesell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

No fire hydrant meters shall be furnished or relocated for any -

customer with a delinquent account with the Water Department.

After the fees have been paid and an account has been created, the
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meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

4.7  Relocation of Existing Fire Hydrant Meters

a.

The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

4.8  Disconnection of Fire Hydrant Meter

a.

After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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for removal of the meter.

Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding
balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1  Any request for exceptions to this policy shall be presented, in writing, to
the Customer Support Deputy Director, or his/her designee for
consideration.

6. MOBILE METER

6.1  Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of méters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City
owned Fire Hydrant Meter from the Meter Shop. The customer
mounts the meter on the vehicle and brings it to the Meter Shop for
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inspection.  After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

b) Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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7. FEE AND DEPOSIT SCHEDULES

7.1  Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
"~ " Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can

also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.

The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1  Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2  If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3  Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4  In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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8.5  If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Larry Gardner
Water Department Director

Tabs: 1. Fire Hydrant Meter Application
2 Construction & Maintenance Related Activities With No Return

To Sewer
3. Notice of Discontinuation of Service
APPENDIX
Administering Division: Customer Support Division
Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicle Mounted
Mobile Meter
Program, Fire Hydrant Meter
Distribution: DI Manual Holders
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RO —————

Application for Fire (EXHIBIT A)°
Hydrant Meter S il

DATE &Y

METER SHOP  (819) 527-7449-

Application Date Requestad install Data:

Meter Information

Fire Hydrant Location; (Attach Detailed Map//Thomas Bros, Map Locatlon or Constrution drawing.) IR B {CITY USE).

Specific Use of Water:

Any Retuento Sewar.of Storm Draln, If so ,explaini

D Chack Box If Reclaimed Water

Estimated Duration of Meter Use:

: Company Information

Cofmpany Name:

Maliling Address:

| city: - | state: T Tze T [ehene )

*Business licensef *Contractor licensed

A Copy of the Contractor’s license OR Business License Is required at the time of meter issuance.

 Name and Title of Billing Agent: Phone:{ )
{PERSON INACCOUNTS PAYABLE) 3 EHEE

Site Contact Name and Titles 0 enener( )

| Responsible Party Name: . | - | Titler

Cal ID# | Phorie: ( )

 Signature: o ' Date:

Gliavantées Payment of all Charges Resulting frovi the use of this Mater. Insures that employees of this Organization uhderstand the propér use of Fire Hydrant Meter

3

| Fire Hydrant Meter Removal Request Requested Removal Date

provide Current MeterLocation i Different-from Above:

§ signaturer | o ' i . Title: o | Dates

phone: { | ) \ | '_ Pageé - )

| City Meter Private Meter

v | Deposit Amuunﬁ $ 936.00 feas ﬁmauft;t: $ 62;00

Contract Acct i ‘ ‘ .

Meter Serial # ‘ Mater Slzer 05 Mater Make and Style 6“7

: N ( Backflow
Backflow # . , Backfiow Size: Make and Styla;

Namepipeline Rehab Phase F-2 (Laterals) Signature: , Date: 66 | Page
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Tab 2 to DI 55.27

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro Blasting

Hydro Seeing

Irrigation (for establishing irrigation only; not continuing irrigation)
Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping

Water Tanks

Water Trucks

Window Washing

Note:
L. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.
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Tab 3 to DI 55.27

Date

Name of Responsible Party
Company Name and Address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address)
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation
date. If you require an extension, please contact the Water Department, or mail your request for an
extension to:

City of San Diego

Water Department
Attention: Meter Services
2797 Caminito Chollas

San Diego, CA 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) -

Sincerely,

Water Department
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APPENDIX C

Materials Typically Accepted by Certificate of Compliance
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Materials Typically Accepted by Certificate of Compliance

1. Soil amendment
2, Fiber mulch
3. PVC or PE pipe up to 16 inch diameter
4. Stabilizing emulsion
5. Lime
6. Preformed elastomeric joint seal
7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads
9. Waterstops (Special Condition)
10. Epoxy coated bar reinforcement
11, Plain and reinforcing steel
12. Structural steel
13. Structural timber and lumber
14. Treated timber and lumber
15. Lumber and timber
16. Aluminum pipe and aluminum pipe arch
17. Corrugated steel pipe and corrugated steel pipe arch
18.  Structural metal plate pipe arches and pipe arches
19. Perforated steel pipe
20. Aluminum underdrain pipe
21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints
22. Metal target plates
23. Paint (traffic striping)
24, Conductors
25. Painting of electrical equipment
26. Electrical components
27. Engineering fabric
28. Portland Cement
29. PCC admixtures
30. Minor concrete, asphalt
31. Asphalt (oil)
32. Liquid asphalt emulsion
33. Epoxy
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APPENDIX D

Sample City Invoice
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City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:

Project Name: Contractor's Address:

SAP No. (WBS/10/CC) ‘

City Purchase Order No. Contractor's Phone #: Invoice No.
Resident Engineer (RE): Contractor's Fax #: Invoice Date:

RE Phone#: ] Contact Name. Billing Period
‘ iy Estima

1380 $34.00]  $46,920.00

2 Parallel 4" PVC C900
2 |48" Primary Steel Casing LF 500 $1.000.00] $500,000.00
3 |2 Parallel 127 Secondary Steel LF 1,120 $53.00 $59,360.00
4 Construction and Rehab of PS 49 {LS 1] $150,000.00] $150,000.00
5 |Demo LS 1] $14,000.00 $14,000.00
6 |Install 6' High Chain Link Fence [LS 1 $5,600.00 $5,600.00
7  |General Site Restoration LS 1 $3,700.00 $3,700.00
8 |10 Gravity Sewer LF 10 $292.00 $2,920.00
9 |4" Blow Off Valves EA 2 $9.800.00 $19,600.00

Bonds

Field Order 1
Field Order 2 . . $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $6,500.00
Certified Payroil $1,400.00

$11,250.00]

‘ .
Items 1-3 $95,000.00
Item 4 Deduct Bid Ifem 1 LF 380 -$340.00| (812.924.00)
Item 5-Encrease bid Item 9 $9.800.601578,400.00

2¢ L
Item 1 Deduct Bid Item 3 53 -500.00| (826,500.00)
Item 2 Deduct Bid Item 4 LS -1 45,000.00] (845,008.00)

Items 3-9 1] -50,500.06} (856,508.50)

Total Billed | $0.00

Retention and/or Escrow Payment Schedule

. Original Contract Amount

. Approved Change Order 1 Thru 3

. Total Authorized Amount (A+B)

. Total Billed to Date

. Less Total Retention (5% of D)

el iR vl iel il g

. Less Total Previous Payments

G. Payment Due Less Retention

H. Remaining Authorized Amount

Pipeline Rehab Phase F-2 (Laterals)
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Total Retention Required as of this billing

Previous Retention Withheld in PO or in Escrow

Add'l Amt to Withhold in PO/Transfer in Escrow:

Amt to Release to Contractor from PO/Escrow:

Contractor Signature and Date:
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Location Map and Lateral List
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Number of
Main FSN Laterals Address City
" 8557 11668 Los Altos Road San Diego
8557 211665 Los Altos Road San Diego
8557 3[1670 Los Altos Road San Diego
8557 4]1667 Los Altos Road San Diego
8557 5[1675 Los Altos Road San Diego
8557 6|1671 Los Altos Road San Diego
8558 1]1658 Los Altos Road San Diego
8558 211661 Los Altos Road San Diego
8558 311662 Los Altos Road San Diego
8558 411661 Los Altos Road San Diego
8558 5/1662 Los Altos Road San Diego
8560 11652 Los Altos Road San Diego
8560 211655 Los Altos Road San Diego
8560 311658 Los Altos Road San Diego
8638 1{5088 Middleton Street San Diego
8638 215102 Middleton Road San Diego
8638 3|5102 Middleton Road San Diego
8638 4[5126 Middleton Road San Diego
8685 112312 Wilbur Ave. San Diego
8685 212316 Wilbur Ave, San Diego
8804 111694 1/2 Los Altos Rd. San Diego
8804 2{1694 Los Altos Rd. San Diego
8798 112431 Loring Street San Diego
8798 2{2421 Loring Street San Diego
8798 3[2410 Wilbur Ave. San Diego
8798 4{2419 Loring Street San Diego
8798 5]4991 Quincy Street San Diego
8798 614995 Quincy Street San Diego
8799 112377 Loring Street San Diego
8799 2}2373 Loring Strest San Diego
8799 3}4994 Quincy Street San Diego
8799 412369 Loring Street San Diego
8799 512370 Wilbur Ave. San Diego
8799 6[2365 Loring Street San Diego
8799 712364 Wilbur Ave. San Diego
8799 812361 Loring Street San Diego
8799 912359 Loring Street San Diego
8799 1012360 Wilbur Ave. San Diego
8799 1112356 Wilbur Ave, San Diego
8799 1212351 Loring Street San Diego
8799 1412355 Loring Street San Diego
8799 1512352 Wilbur Ave. San Diego
8799 1612352 B Wilbur Ave. San Diego
8622 1[5205 Pendleton Street San Diego
8622 216222 Pendleton Street San Diego
8623 115212 Pendleton Street San Diego
8798 112431 Loring Street San Diego
8798 2{2421 Loring Street San Diego
8798 312410 Wilbur Avenue San Diego
8798 412419 Loring Street San Diego
8798 5[4991 Quincy Street San Diego
8798 6[4995 Quincy Street San Diego
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21271 15514 Castlefon Drive San Diego
21271 2|5517 Castleton Drive San Diego
21271 3|5533 Castleton Drive San Diego
21271 415530 Castleton Drive San Diego
21271 515546 Castleton Drive San Diego
21271 615555 Castleton Drive San Diego
21276 115728 Abernathy Way San Diego
21276 2{5729Abernathy Way San Diego
21276 315718 Abernathy Way San Diego
21276 4{5719 Abernathy Way San Diego
21276 515708 Abernathy Way San Diego
_21456) . 115889 ChateauDrive ______[SanDiego .
21456 215890 Chateau Drive San Diego
21456 315911 Chateau Drive San Diego
21456 415910 Chateau Drive San Diego
21456 5[5928 Chateau Drive San Diego
21456 615929 Chateau Drive San Diego
21456 715941 Chateau Drive San Diego
21456 815946 Chateau Drive San Diego
21456 915955 Chateau Drive San Diego
21456 10}5964 Chateau Drive San Diego
21456 1115969 Chateau Drive San Diego
.. 21406| . .. 144122 Cosmo Sireet _____ {San Diego.___ o
21496 214123 Cosmo Street San Diego
21496 314134 Cosmo Street San Diego
21496 414135 Cosmo Street San Diego
21496 514146 Cosmo Street San Diego
21496 6/4147 Cosmo Street San Diego
21497 114104 Cosmo Street San Diego
21497 214101 Cosmo Street San Diego
21497 314112 Cosmo Street San Diego
21497 414111 Cosmo Street San Diego
22284 12470 West Jewett Streeet  |San Diego
22284 2|2462 West Jewett Streeet | San Diego
22284 312470 West Jewett Streeet | San Diego
22284 412442 West Jewett Streeet  [San Diego
22291 112325 Comstock Street San Diego
22291 212326 Comstock Street San Diego
22291 3]2316 Comstock Street San Diego
22291 412315 Comstock Street San Diego
22291 5]2306 Comstock Street San Diego
32471 113581 Milagros Street San Diego
32471 2{3571 Milagros Street San Diego
32471 3[3561 Milagros Street San Diego
32471 4[3560 Milagros Street San Diego
32674 112904 Larkin Place San Diego
32674 212905 Larkin Place San Diego
32674 312911 Larkin Place San Diego
32674 412910 Larkin Place San Diego
32674 5]2916 Larkin Place San Diego-
32674 6]2917 Larkin Place San Diego
32674 712923 Larkin Place San Diego
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32674 812924 Larkin Place San Diego
32704 112849 Melbourne Drive San Diego
32704 212850 Melbourne Drive San Diego
32704 312862 Melbourne Drive San Diego
32704 412861 Melbourne Drive San Diego
32704 5|2874 Melbourne Drive San Diego
32704 6]2873 Melbourne Drive San Diego
32704 712908 Melbourne Drive San Diego
32704 8|2907 Melbourne Drive San Diego
32704 912926 Meibourne Drive San Diego
32704 1012927 Melbourne Drive San Diego
19291 1{1279 Eureka St. San Diego
19291 2i5820 Lauretta St. San Diego
19291 315817 Mildred St. San Diego
19291 415827 Mildred St. San Diego
19293 1[Alley San Diego
19293 2|1351 Eureka St. San Diego
19293 3|5826 Mildred St. San Diego
19293 415826 Mildred St. San Diego
19293 5|Alley San Diego
19293 615834 Mildred St. San Diego
19293 715840 Mildred St. San Diego
19385 115604 Benicia Street San Diego
32977 112860 Wilbee Court San Diego
32977 2|2855 Wilbee Court San Diego
32977 312850 Wilbee Court San Diego
32977 412840 Wilbee Court San Diego
32977 5|2845 Wilbee Court San Diego
33037 112466 Galahad Road San Diego
33037 212451 Galahad Road San Diego
33037 3|Galahad Road San Diego
33037 4{Galahad Road San Diego
33037 5|Galahad Road San Diego
33037 6|Galahad Road San Diego
33037 7|Galahad Road San Diego
33057 1|{Galahad Road San Diego
33057 2|Galahad Road San Diego
33060 1|Galahad Road San Diego
33060 2|Galahad Road San Diego
33066 1{Royal Crescent Court San Diego
33066 2|Royal Crescent Court San Diego
33066 3{Royal Crescent Court San Diego
33066 4{Royal Crescent Court San Diego
33066 5|Royal Crescent Court San Diego

8283 115987 SageBrush Road San Diego

8283 215982 SageBrush Road San Diego

8283 3[5974 SageBrush Road San Diego

8467 112403 Corona Ct. San Diego

8489 1|5431 Bahia Lane San Diego

8489 2|5421 Bahia Lane San Diego

8489 315411 Bahia Lane San Diego

8536 111911 Parkview Tr. San Diego
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Number of
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8536 211901 Parkview Tr. San Diego
8619 1}2354 Romney Road San Diego
8619 212364 Romney Road San Diego
8629 115198 Pendleton St. San Diego
8629 2[5196 Pendleton St. San Diego -
8629 315198 Pendleton St. San Diego
8629 415184 Pendleton St. San Diego
8629 5|5170 Pendleton St. San Diego
8629 6|2172 Pendleton St. San Diego
8631 12189 Crownhill Rd. San Diego’
8631 2{2188 Crownhill Rd. San Diego
8631 . _.3]2179CrownhillRd.....______|SanDiego... .}
8631 4[2176 Crownhill Rd. San Diego
8686 12817 Alley/Loring St. - 1San Diego
8686 212321 Alley/Loring St. San Diego
8686 312328 Alley/Wilbur Ave. San Diego
8686 412325 Loring St. San Diego
8686 512329 Loring St. San Diego
8686 613232 Wilbur Ave. San Diego
8686 712336 Wilbur Ave, San Diego
8686 8|2333 Loring St. San Diego
8686 912337 Loring St San Diego
8686} __10]2340 Wilbur Ave. __ ___ {SanDiego _ ______ _§ . .
8686 1112344 Wilbur Ave. San Diego
8686 12[2341 Loring St. San Diego
2385 1156522 Rutgers Rd. San Diego
2385 2[1413 Calle Altura San Diego
2385 315516 Rutgers Rd. San Diego
2384 115083 Windsor Dr. San Diego
2384 215075 Windsor Dr. San Diego
2384 3{5068 Windsor Dr., San Diego
2384 415057 Windsor Dr. San Diego
8653 112561 Loring St. San Diego
8653 212569 Loring St. San Diego
13845 1{3337 Geddes Dr. San Diego
13845 213351 Geddes Dr. San Diego
13845 313369 Geddes Dr. San Diego
13845 414402 Geddes Dr. San Diego
13861 1{3378 Hopi PI. San Diego
13861 213379 Hopi PI. San Diego
13861 313386 Hopi Pl. San Diego
13861 413387 Hopi PI. San Diego
13861 513395/3397 Hopi PI. San Diego
14010 1{3880 Hiawatha Way San Diego
14010 2|3870 Hiawatha Way San Diego
14231 1{4035 Paducah Dr. San Diego
14231 214040 Paducah Dr., San Diego
14231 314015 Paducah Dr. San Diego
14231 414010 Paducah Dr. San Diego
13979 114299 Avati Dr. San Diego
13979 2[4293 Avati Dr. San Diego
13979 3|4287 Avati Dr. San Diego
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13979 414281 Avati Dr. San Diego
13979 514280 Avati Dr. San Diego
13979 614275 Avati Dr, San Diego
14122 114239 Moraga Ave. San Diego
14122 214233 Moraga Ave. San Diego.
14122 3|4228 Moraga Ave. San Diego
14122 414227 Moraga Ave. San Diego
17471 114909 Almayo Ct. San Diego
17471 2}49010 Aimayo Ct. San Diego
17471 314917 Almayo Ct. San Diego
17471 414918 Almayo Ct. San Diego
17471 514926 Aimayo Ct. San Diego
17471 6[4925 Almayo Ct. San Diego
17471 714943 Almayo Ct. San Diego
17471 8{4934 Almayo Ct. San Diego
17471 914942 Almayo Ct. San Diego
17472 1{4943 B Almayo Ct. San Diego
17472 214943 A Almayo Ct. San Diego
17472 314950 B Almayo Ct. San Diego
17472 4{4958 Almayo Ct. San Diego
17472 514957 Almayo Ct. San Diego
17980 14202 Putman San Diego
17980 214192 Putman San Diego
18188 114434 Ute Dr. San Diego
18188 2{4435 Ute Dr. San Diego
18188 314424 Ute Dr. San Diego
18188 414414 Ute Dr, San Diego
18188 514404 Ute Dr. San Diego
18188 6(4444 Ute Dr, San Diego
18193 13828 Stacy Ave. San Diego
18193 2[3836 Stacy Ave. San Diego
18193 313844 Stacy Ave. San Diego
18193 413852 Stacy Ave. San Diego
17520 1{4772 St. Helens Dr. San Diego
17520 2{4771 St. Helens Dr. San Diego
17520 314762 St. Helens Dr. San Diego
17520 4{4761 St. Helens Dr. San Diego
17520 5]4752 St. Helens Dr. San Diego
17520 6/4751 St. Helens Dr. San Diego
17555 14687 Kleefeld Ave. San Diego
17569 114457 Manitou Way San Diego
17569 2|4445 Manitou Way San Diego
17569 3]4457A Manitou Way San Diego
17569 414449/4447 Manitou Way San Diego
17569 514439 Manitou Way San Diego
17569 614444 Manitou Way San Diego
17767 1{4286 Putman Ave. San Diego
17767 214283 Putman Ave. San Diego
17767 3|4276 Putman Ave, San Diego
17767 44277 Putman Ave. - ~[San Diego
17767 514268 Putman Ave. San Diego
17767 6|4263 Putman Ave. San Diego -
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17767 714258 Putman Ave. San Diego
17982 14187 Mt. Hukee Ave. San Diego
17982 2{4186 Mt. Hukee Ave. San Diego
17982 314175 Mt. Hukee Ave. San Diego
17982 414178 Mt. Hukee Ave. San Diego
21453 115859 Chateau Dr. San Diego
21453 215872 Chateau Dr, San Diego
21453 315868 Chateau Dr. San Diego
21453 415848 Chateau Dr. San Diego
21453 515855 Chateau Dr, San Diego
21453 6{5828 Chateau Dr. San Diego
21453 _7)4371 ChateauDr.________[SanDiego ..
8482 1{5468 Alta La Jolla Dr. - |San Diego
8482 215470 Alta La Jolla Dr. San Diego
8508 115565 Soledad Min Rd. San Diego
8508 215569 Soledad Mtn Rd. San Diego
8508 315564 Soledad Mtn Rd. San Diego
8508 415558 Soledad Mtn Rd. San Diego
8508 515561 Soledad Min Rd. San Dlego
8508 6|5557 Soledad Mtn Rd. San Diego
8508 7|5550 Soledad Mtn Rd. San Diego
8508 8|5542 Soledad Mtn Rd. San Diego
1 __ 8595] 115315 Soledad Rancho Ct. __{San Diego _ _
8595 215322 Soledad Rancho Ct. San Diego
8595 315323 Soledad Rancho Ct. San Diego
8595 415330 Soledad Rancho Ct. - [San Diego
8595 515338 Soledad Rancho Ct, San Diego
8595 615331 Soledad Rancho Ct. San Diego
8595 715339 Soledad Rancho Ct. San Diego
8595 815346 Soledad Rancho Ct. San Diego
8595 915347 Soledad Rancho Ct. San Diego
8599 1{5349 Pendleton St. San Diego
8599 215344 Pendleton St. San Diego
8599 315339 Pendleton St. San Diego
8599 415334 Pendleton St. San Diego
8599 515329 Pendleton St. San Diego
8599 615324 Pendleton St. San Diego
20980 1{5280 Clairemont Mesa Blvd. |San Diego
20980 2|5270 Clairemont Mesa Blvd. [San Diego
20980 315266 Clairemont Mesa Blvd. |San Diego
- 20980 415260 Clairemont Mesa Blvd. |San Diego
20980 515252 Clairemont Mesa Blvd. |San Diego
20980 615246 Clairemont Mesa Blvd. |San Diego
20980 715238 Clairemont Mesa Blvd. |San Diego
20980 815230 Clairemont Mesa Blvd. |San Diego
20980 915224 Clairemont Mesa Blvd. |San Diego
20980 10(5220 Clairemont Mesa Blvd. |San Diego
- 21107 114802 Longford Street San Diego
21626 1{3972 Mt. Ainsworth Ave. San Diego
21626 2|3978 Mt. Ainsworth Ave. San Diego
21626 313986 Mt. Ainsworth Ave. San Diego
21626 413994 Mt. Ainsworth Ave. San Diego
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21694 1§3841 Strong Drive San Diego
21694 2{3835 Strong Drive San Diego
21694 3|3827 Strong Drive San Diego
21694 4[3819 Strong Drive San Diego
21694 5|3811 Strong Drive San Diego
21696 1{6841 Salizar Street San Diego
21696 216823 Salizar Street San Diego
21696 3{6826 Salizar Street San Diego
21696 416805 Salizar Street San Diego
21696 5|6805 B Salizar Street San Diego
21696 616808 A Salizar Street San Diego
21696 716808 B Salizar Street San Diego
21696 816759 Salizar Street San Diego
21696 9|6747 Salizar Street San Diego
21696 10{6762 Salizar Street San Diego
21696 1116750 Salizar Street San Diego
21696 12|6739 Salizar Street San Diego
21696 13|6738 Salizar Street San Diego
21696 1416739 B Salizar Street San Diego
21782 1]3548 Chasewood Drive San Diego
21782 213547 Chasewood Drive San Diego
21782 313542 Chasewood Drive San Diego
21782 413539 Chasewood Drive San Diego
22093 116637 Comly Court San Diego
22093 216638 Comly Court. San Diego
22124 112831 Mimika Place San Diego
22124 212821 Mimika Place San Diego
22124 312830 Mimika Place San Diego
22124 412811 Mimika Place San Diego
22124 512812 Mimika Place San Diego
22128 1[6910 Sun Street San Diego
22128 216917 Sun Street San Diego
22128 316918 Sun Street San Diego
22128 416925 Sun Street San Diego
22128 516933 Sun Street San Diego
22128 6/6926 Sun Street San Diego
22128 716934 Sun Street San Diego
22128 8/6941 Sun Street San Diego
22128 916942 Sun Street San Diego
22128 1016949 Sun Street San Diego
22128 1116950 Sun Street San Diego
22128 1212862 Mimika Place San Diego
22128 1316958 Sun Strest San Diego
22161 113004 Comstock Street San Diego
22161 2|3014 Comstock Street San Diego
22163 1{6597 Comly Street San Diego
22163 2|6597 B Comly Street San Diego
22167 1{6516 Comly Street San Diego
22167 216525/6527 Comly Street San Diego
22204 112922 Preece Street San Diego
22204 212912 Preece Street San Diego
22204 312917 Preece Street San Diego

Pipeline Rehab Phase F-2 (Laterals) Appendix E - Location Map and Lateral List Volume 1 of 2 (Rev. Jan. 2014)

81| Page



Number of
Main FSN Laterals Address City
22204 412909 Preece Street San Diego
28615 1{1638 Pennsylvania Ave, San Diego
28615 211630 Pennsylvania Ave. San Diego
28615 311627 Pennsylvania Ave. San Diego
32498 1{8662 Milagros Street San Diego
32498 218661 Fensmuir Street San Diego
32498 318652 Fensmuir Street San Diego
32498 418651 Fensmuir Street San Diego
32498 5/8641 Fensmuir Street San Diego
32498 6/8642 Fensmuir Street San Diego
32498 718631 Fensmuir Street San Diego
- 32498] 818626 Fensmuir Street San Diego
32498 918621 Fensmuir Street San Diego
32504 118501 Fensmuir Street San Diego
32504 218511 Fensmuir Street San Diego
32504 318502 Glenhaven Street San Diego
32509 118501 Glenhaven Street San Diego
32598 1{8943 Laddie Lane San Diego
32598 218944 |addie Lane San Diego
32598 3/8951 Laddie Lane San Diego
32764 1/2851 Murray Ridge Road San Diego
32764 2|8636 Murray Ridge Road San Diego
32764 3]2861 Murray Ridge Road San Diego
32764 4{2870 Murray Ridge Road San Diego
32764 5|2871 Murray Ridge Road San Diego
32764 6/2881 Murray Ridge Road San Diego
32764 712880 Murray Ridge Road San Diego
32764 8|8711 Polland Avenue San Diego
32782 118912 Geraldine Avenue San Diego
32782 218911 Geraldine Avenue San Diego
44800 1{3036 Chamoune Avenue San Diego
44800 213046 Chamoune Avenue San Diego
44800 313052 Chamoune Avenue San Diego
44800 413055 45th Street San Diego
44800 5]3054 Chamoune Avenue San Diego
44800 6/3083 45th Street San Diego
44800 714545 Chamoune Avenue San Diego
44800 813085 45th Street San Diego
44800 913087 45th Street San Diego
44850 1§3140 Menlo Avenue San Diego
44850 213150 Menlo Avenue San Diego
44850 3]3212 Menlo Avenhue San Diego
44850 413211 Menlo Avenue San Diego
44850 5[3222 Menlo Avenue San Diego
44850 613228 1/2 Menlo Avenue San Diego
44857 113303 Menlo Avenue San Diego
44883 113004 Menlo Avenue San Diego
44883 213005 Menlo Avenue San Diego
44883 3|3012/3014 Menlo Avenue San Diego
44883 413009 Menlo Avenue San Diego
44883 53015 Menlo Avenue San Diego
44883 6/3022/3024 Menlo Avenue San Diego
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44883 713028 Menlo Avenue San Diego
44883 813021 Menlo Avenue San Diego
44883 9{3029 Menlo Avenue San Diego
44894 1{3246 Thorn Street San Diego
44894 2[3244 Thorn Street San Diego
5196150 113065 3rd Avenue San Diego
5196150 213024 3rd Avenue San Diego
4650 1{1008 Mission Bay Park San Diego
4650 2}1008 A Mission Bay Park San Diego
8219 112424 Sagebrush Court San Diego
8219 212417 Sagebrush Court San Diego
8219 312433 Sagebrush Court San Diego
8219 412448 Sagebrush Court San Diego
8282 115990 Sagebrush Court San Diego
8282 215984 Sagebrush Court San Diego
8303 1]2671 Palomino Circle San Diego
8303 212662 Palomino Circle San Diego
8303 312661 Palomino Circle San Diego
8303 4{2652 Palomino Circle San Diego
8332 1{5818 Soledad Min. Road San Diego
8332 215819 Soledad Mtn. Road - [San Diego
8332 3|5810 Soledad Mtn. Road San Diego
8332 415811 Soledad Mtn. Road San Diego
8332 512692 Palomino Circle San Diego
8332 615801 Soledad Mtn. Road San Diego
10809 113912 Liggett Drive San Diego
10809 213911 Liggett Drive San Diego
10809 313901 Liggett Drive San Diego
10809 4|3911 Point Loma Avenue San Diego
10809 5|3901 A Liggett Drive San Diego
13326 113538 Gaylord Ct. San Diego
13326 213568 Gaylord Ct. . |San Diego
13326 315325 Clemente PI. San Diego
13326 45350 Clemente PI. San Diego
13326 5|5353 Clemente PI. San Diego
13326 6|5360 Clemente PI. San Diego
13337 1{3505 Gaylord Ct. San Diego
13337 213575 Gaylord Ct. San Diego
13337 313585 Gaylord Ct. San Diego
13337 413578 Gaylord Ct. San Diego
13337 5|5282 Gaylord Ct. San Diego
13337 613588 Gaylord Ct. San Diego
13337 713598 Gaylord Ct. San Diego
15388 113171 Sports Arena Blv. San Diego
15388 213145 Sports Arena Blv, San Diego
15388 313610 Sports Arena Blv, San Diego
18712 _ 1]2525 Galveston St. San Diego
18712 22517 Galveston St. San Diego
18712 3|2505 Galveston St. San Diego
19365 115500 Azusa St. San Diego
22278 112208 W. Jewett St. San Diego
22278 212204 W. Jewett St. San Diego
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22431 12880 Ultric St. San Diego
22431 2|6695 Orr St. San Diego
22431 316657 Orr St. San Diego
22431 416647 Orr St San Diego
27170 1}7806 Hummingbird Ln San Diego
27170 217835 Hummingbird Ln San Diego
27170 3[7831 Hummingbird Ln San Diego
27170 4|7819 Hummingbird Ln San Diego
27170 5]7720 Hummingbird Ln San Diego
27170 6|7731 Hummingbird Ln. San Diego
27184 117731 Mocking Bird Dr. San Diego
271841 2|7739 Mocking Bird Dr. San Diego
27372 1{7696 Finch Ln. San Diego
27372 212365 Finch Ln. San Diego
27372 312355 Finch Ln. San Diego
27401 117334 Fulton St. San Diego
27401 217331 Fulton St. San Diego
27401 317324 Fulton St. San Diego
27401 417315 Fulton St. San Diego
27401 517304 Fulton St. San Diego
27401 617284 Fulton St. San Diego
27488 112082 Talon Wy San Diego
27488} _ 212085 Talon Wy San Diego
27488 312090 Talon Wy San Diego
32853 112681 Murray Ridge Rd. San Diego
32853 212691 Murray Ridge Rd. San Diego
32853 312701 Murray Ridge Rd. San Diego
32853 412690 Murray Ridge Rd. San Diego
32853 512702 Murray Ridge Rd. San Diego
32853 6/2711 Murray Ridge Rd. San Diego
33045 112370 Casement St. San Diego
33045 2|2361 Casement St, San Diego
33045 3[2404 Casement St. San Diego
33045 4{2405 Casement St, San Diego
33045 5]2420 Casement St. San Diego
33045 6[2421 Casement St. San Diego
33045 712436 Casement St. San Diego
33045 8|2437 Casement St. San Diego
33045 92451 Casement St. San Diego
33045 1012450 Casemant St. San Diego
37294 112970 Marathon Dr. San Diego
37294 212971 Marathon Dr. San Diego
37294 312984 Marathon Dr. San Diego
37294 412983 Marathon Dr. San Diego
37294 512994 Marathon Dr. San Diego
37294 612993 Marathon Dr., San Diego
37307 119483 Seltzer Ct. San Diego
37307 219492 Seltzer Ct, San Diego
37307 319482 Seltzer Ct. San Diego
37307 419473 Selizer Ct. San Diego
37307 519472 Seltzer Ct. San Diego
37307 619463 Seltzer Ct. San Diego
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37307 719462 Seltzer Ct. San Diego
37307 819453 Seltzer Ct. San Diego
43841 14878 49th St. San Diego
43841 2|4882 49th St. San Diego
43841 3]4873 49th St. San Diego
43841 414876 49th St. San Diego
43841 5[4867 49th St. San Diego
43841 6/4864 49th St. San Diego
13338 1{5259 Gaylord PI. San Diego
13338 215262 Gaylord PI. San Diego
13338 315269 Gaylord PI. San Diego
13338 415272 Gaylord PI. San Diego
13338 5}5279 Gaylord PI. San Diego
13338 6|5282 Gaylord Ct. San Diego
13339 113610 Gaylord Ct. San Diego
13339 2{3630 Gaylord Ct. San Diego
13339 313650 Gaylord Ct. San Diego
13339 413670 Gaylord Ct. San Diego
13352 115438 Lodi PI. San Diego
13352 215428 Lodi PI. San Diego
13352 315428 Lodi PI. San Diego
13352 4{5415 Lodi P San Diego
13352 5|5418 Lodi Pl. San Diego
13352 6/5407 Lodi Pl San Diego
13352 715408 Lodi PI. San Diego
13568 1}4942 Gaylord Dr. San Diego
13568 2[4929 Gaylord Dr. San Diego
13568 314934 Gaylord Dr. San Diego
13568 414926 Gaylord Dr. San Diego
13568 514921 Gaylord Dr. San Diego
13568 614918 Gaylord Dr. San Diego
13568 714910 Gaylord Dr. San Diego
13569 114954 Gaylord Dr. San Diego
13569 214948 Gaylord Dr. San Diego
13570 113611 Christine St. San Diego
13570 2|3604 Christine St. San Diego
13570 3]3601 Christine St. San Diego
13583 114966 Gaylord St. San Diego
13583 214960 Gaylord St. San Diego
13623 115059 Biltmore St. San Diego
13623 2{5058 Biltimore St. San Diego
13623 3]5067 Biltmore St. San Diego
13623 415066 Biltmore St. San Diego
13623 5|5074 Biltmore St. San Diego
13623 615075 Biltmore St. San Diego
13623 715083 Biltmore St. San Diego
13623 815082 Biltmore St. San Diego
13623 915092 Biltmore St. San Diego
13623 10/5091 Biltmore St. San Diego
13646 113529 Luna Ave. San Diego
13646 2{3528 Luna Ave San Diego
13646 3]3521 Luna Ave San Diego
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13646 ~ 4]3520 Luna Ave San Diego
13646 5/3517 Luna Ave San Diego
13646 63512 Luna Ave San Diego
13646 713511 Luna Ave San Diego
13646 813504 Luna Ave San Diego
13646 913505 Luna Ave San Diego
13647 113467 Luna Ave San Diego
13647 213450 Luna Ave San Diego
13647 313461 Luna Ave San Diego
13647 413452 Luna Ave San Diego
13647 5|3453 Luna Ave San Diego
13647 6l34451lunaAve . . . _|SanDiego. ... |
13647 713442 Luna Ave San Diego
13647 813437 Luna Ave San Diego
13662 114627 Pocahontas Ave San Diego
13662 2{4633 Pocahontas Ave San Diego
13671 1}4639 Pocahontas Ave San Diego
13671 214645 Pocahontas Ave San Diego
13671 314640 Pocahontas Ave San Diego
13671 414651 Pocahontas Ave San Diego
13671 514648 Pocahontas Ave San Diego
13671 6]4657 Pocahontas Ave San Diego
. 13671 _ 714656 Pocahontas Ave _ {SanDiego
13671 8]4663 Pocahontas Ave San Diego
13671 914664 Pocahontas Ave San Diego
13709 14634 Hidalgo Ave San Diego
13709 2[4635 Hidalgo Ave San Diego
13709 3|4646 Hidalgo Ave San Diego
13709 414645 Hidalgo Ave San Diego
13709 5|4655 Hidalgo Ave San Diego
13709 614656 Hidalgo Ave San Diego
13709 714665 Hidalgo Ave San Diego
13720 1§4598 Jutland Dr. San Diego
13720 214591 Jutland Dr. San Diego
13720 3]4588 Jutland Dr. San Diego
13720 414583 Jutland Dr. San Diego
13894 113536 Idlewild Wy. San Diego
13894 213529 Idlewild Wy. San Diego
13894 313530 Idlewild Wy. San Diego
13894 413523 Idlewild Wy. San Diego
13894 513522 Idlewild Wy. San Diego
13894 613517 Idlewild Wy. San Diego
13894 713516 Idlewild Wy. San Diego
13894 813511 Idlewild Wy. San Diego
13894 913510 Idlewild Wy. San Diego
13901 114536 Nido Ln. San Diego
13901 2{4551 Nido Ln. San Diego
13901 314546 Nido Ln. San Diego
13985 114190 Caflur Ave, San Diego
13985 214191 Caflur Ave, San Diego
13985 314181 Caflur Ave. San Diego
13985 414180 Caflur Ave, San Diego
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13985 5]4171 Caflur Ave. San Diego
13985 614162 Caflur Ave. San Diego
13986 114234 Tacoma St. San Diego
13986 214235 Tacoma St. San Diego
13986 3{4224 Tacoma St. San Diego
13986 414215 Tacoma St. San Diego
13986 514214 Tacoma St. San Diego
13986 6(4204 Tacoma St. San Diego
14220 1[4161 Caflur Ave. San Diego
14220 214151 Caflur Ave. San Diego
14220 314146 Calfur Ave. San Diego
14220 414141 Calfur Ave. San Diego
14220 514134 Calfur Ave. San Diego
14220 6]4133 Calfur Ave. San Diego
14550 1{3690 Alley/Paul Jones Av San Diego
14550 2[3684 Alley/Paul Jones Av San Diego
14550 313678 Alley/Paul Jones Av San Diego
14551 113672 Alley/Paul Jones Av San Diego
14551 213660 Alley/Paul Jones Av San Diego
14552 113656 Alley/Paul Jones Av San Diego
14552 213652 Alley/Paul Jones Av San Diego
14552 3|3648 Alley/Paul Jones Av San Diego
14552 413644 Alley/Paul Jones Av San Diego
14552 5|3636 Alley/Paul Jones Av San Diego
14552 613628 Alley/Paul Jones Av San Diego
14639 1{3555 Vista de la Orilla San Diego
14639 213560 Vista de la Orilla San Diego
14639 313569 Vista de la Orilla San Diego
17195 115252 Noah Wy. San Diego
17195 214745 Noah Wy. San Diego
17197 115455 Noah Wy. San Diego
17197 215448 Noah Wy. San Diego
17197 315439 Noah Wy. San Diego
17197 415425 Noah Wy. San Diego
17197 515426 Noah Wy. San Diego
17197 615407 Noah Wy. San Diego
17197 715404 Noah Wy. San Diego
13650 113427 Luna Avenue San Diego
13650 2[3422 Luna Avenue San Diego
13650 3|3421 Luna Avenue San Diego
13650 413414 Luna Avenue San Diego
13650 5/3413 Luna Avenue San Diego
13650 6]3406 Luna Avenue San Diego
13650 713405 Luna Avenue San Diego
13658 1{3568 Luna Avenue San Diego
13658 213563 Luna Avenue San Diego
13658 3[3560 Luna Avenue San Diego
13658 413555 Luna Avenue San Diego
13658 5]3552 Luna Avenue San Diego
13658 613545 LLuna Avenue San Diego
13658 713539 Luna Avenue San Diego
13658 8|3544 L.una Avenue San Diego

Pipeline Rehab Phase F-2 (Laterals) Appendix E - Location Map and Lateral List Volume 1 of 2 (Rev. Jan, 2014)

87| Page



Number of
Main FSN Laterals Address City
13658 9{3536 Luna Avenue San Diego
13658 1013535 Luna Avenue San Diego
13658 11}3528 Luna Avenue San Diego
13658 12}3533 Luna Avenue San Diego
22057 113223 Mt. Carol Drive San Diego-
22057 213222 Mt. Carol Drive San Diego
22057 313213 Mt. Carol Drive San Diego
22057 413212 Mt. Carol Drive San Diego
22141 113139 Mt. Carol Drive San Diego
22141 213128 Mt. Carol Drive San Diego
22141 3[3129 Mt. Carol Drive San Diego
22141 __4|3118 Mt. Carol Drive .. __|SanDiego. ___ R
22141 5[3119 Mt. Carol Drive San Diego
22141 6/3108 Mt. Carol Drive San Diego
22142 113205 Mt. Carol Drive San Diego
22142 2{3204 Mt. Carol Drive San Diego
22142 3/3158 Mt. Carol Drive San Diego
22142 413159 Mt. Carol Drive San Diego
22142 5[3149 Mt. Carol Drive San Diego
22142 6(3148 Mt. Carol Drive San Diego
22142 713138 Mt. Carol Drive San Diego
9765 114426 Temecula Street San Diego
__ 9765 _2|4434 Temecula Street SanDiego
13362 1{5330 Gaylord Drive San Diego
13362 215333 Gaylord Drive San Diego
13362 315340 Gaylord Drive San Diego
13362 415350 Gaylord Drive San Diego
13362 5|5343 Gaylord Drive San Diego
13362 6|5353 Gaylord Drive San Diego
13362 7|5363 Gaylord Drive San Diego
15008| 111460 Morenci Street San Diego
15008 2|1461 Morenci Street San Diego
15008 3|1452 Morenci Street San Diego
15008 411451 Morenci Street San Diego
15008 5{1444 Morenci Street San Diego
15008 6{1441 Morenci Street San Diego
15008 711436 Morenci Street San Diego
15008 811437 Morenci Street San Diego
15008 911428 Morenci Street San Diego
15008 1011431 Morenci Street San Diego
15008 11}1426 Morenci Street San Diego
15008 12{1425 Morenci Street San Diego
15008 13|1414 Morenci Street San Diego
15008 1411413 Morenci Street San Diego
15008 1511403 Morenci Street San Diego
15008 16]1406 Morenci Street San Diego
15476 113001 A Marquette Street San Diego
15476 2|3002 Marquette Street San Diego
15476 3[3019 Marquette Street San Diego
15476 413020 Marquette Street San Diego
15476 5/3031 Marquette Street San Diego
15476 6]3047 Marquette Street . San Diego
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15476 713046 Marquette Street San Diego
15476 813061 Marquette Street San Diego
15477 113001 Marquette Street San Diego
15477 212997 Marquette Street San Diego
15477 312996 Marquette Street San Diego
15477 4[2974 Marquette Street San Diego
15477 512985 Marquette Street San Diego
15477 6[2934 Marquette Street San Diego
15477 712973 Marquette Street San Diego
15477 812961 Marguette Street San Diego
18226 14048 Sioux Avenue San Diego
18226 2{4048 Sioux Avenue San Diego
18226 3]4048 Sioux Avenue San Diego
18226 414048 Sioux Avenue San Diego
18226 54048 Sioux Avenue San Diego
18226 614048 Sioux Avenue San Diego
18226 714048 Sioux Avenue San Diego
18226 814048 Sioux Avenue San Diego
18226 914048 Sioux Avenue San Diego
18226 10]4048 Sioux Avenue San Diego
18227 1{3418 Via Beltran San Diego
18227 2{3415 Via Beltran San Diego
18227 313426 Via Beltran San Diego
18227 413423 Via Beltran San Diego
18227 513434 Via Beltran San Diego
18227 613431 Via Beltran San Diego
18227 7|3442 Via Beltran San Diego
18227 813439 Via Beltran San Diego
18227 913450 Via Beltran San Diego
18278 113559 Waco Street San Diego
18278 213551 Waco Street San Diego
18278 313543 Waco Street San Diego
18278 413535 Waco Street San Diego
18278 513604 Waco Street San Diego
18278 6/3527 Waco Street San Diego
18287 1{4836 Mt. Armour Drive San Diego
18287 214833 Mt. Armour Drive San Diego
18287 314830 Mt. Armour Drive San Diego
18287 414825 Mt. Armour Drive San Diego
18287 514824 Mt. Armour Drive San Diego
18287 614817 Mt. Armour Drive San Diego
18287 714818 Mt. Armour Drive San Diego
18287 814809 Mt. Armour Drive San Diego
18291 113452 Mt. Everest Blvd. San Diego
18291 2|3453 Mt. Everest Bivd. San Diego
18291 3|3446 Mt. Everest Blvd. San Diego
18291 413445 Mt. Everest Blvd. San Diego
18291 513442 Mt. Everest Blvd. San Diego
18291 613439 Mt. Everest Blvd, San Diego
18291 713436 Mt, Everest Blvd. San Diego
18291 813433 Mt. Everest Blvd. San Diego
18291 913432 Mt. Everest Blvd. San Diego
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18291 1013425 Mt. Everest Blvd. San Diego
18292 113476 Mt. Everest Blvd. San Diego
18292 213475 Mt. Everest Blvd. San Diego
18292 3|3471 Mt. Everest Blvd. San Diego
18292 413472 Mt. Everest Blvd. San Diego
18292 513466 Mt. Everest Blvd. San Diego
18292 6]3465 Mt. Everest Blvd. San Diego
18292 713462 Mi. Everest Blvd. San Diego
18292 8]3461 Mt. Everest Blvd. San Diego
18292 913456 Mt. Everest Blvd., San Diego
18338 113407 Mt. Armour Drive San Diego
. 18338] . _ .2|4889 Mt. ArmourDrive______|SanDiego_ . ________}
18338 3|4894 Mt. Armour Drive San Diego
18339 113417 Mt. Armour Place San Diego
18339 2|3427 Mt. Armour Place San Diego
18339 3[3437 Mt. Armour Place San Diego
18405 14248 Blackfoot Avenue San Diego
18405 214249 Blackfoot Avenue San Diego
18405 314232 Blackfoot Avenue San Diego
18405 414235 Blackfoot Avenue San Diego
18405 5|4218 Blackfoot Avenue San Diego
18698 14441 Ingulf Street San Diego
. 18698) . _ 214440 Ingulf Street San Diego ___
18698 314424 Ingulf Street San Diego
18698 414404 Ingulf Street San Diego
18945 112175 Cowley Way San Diego
18945 212167 Cowley Way San Diego
18945 3]2168 Cowley Way San Diego
18945 412160 Cowley Way San Diego
18945 512159 Cowley Way San Diego
18945 612152 Cowley Way San Diego
18945 712151 Cowley Way San Diego
18945 812144 Cowley Way San Diego
18945 9iCowley Way San Diego
26895 1§3367 Atlas Street San Diego
26895 213368 Atlas Street San Diego
26895 313405 Atlas Street San Diego
26895 413415 Atlas Street San Diego
26895 513404 Atlas Street San Diego
26895 613415 A Atlas Street San Diego
26895 713410 Atlas Street San Diego
32482 118505 Dubonnet Strest San Diego
32482 2i8517 Dubonnet Street San Diego
32482 313555 A Afton Road San Diego
32482 413555 B Afton Road San Diego
32482 5|8514 Afton Road San Diego
37387 1{2442 Palace Drive San Diego
37387 212441 Palace Drive San Diego
37387 312454 Palace Drive San Diego
37387 4[2451 Palace Drive San Diego
37387 5|2466 Palace Drive San Diego
37387 6{2461 Palace Drive San Diego
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37387 712480 Palace Drive San Diego
37387 812471 Palace Drive San Diego
37387 9[2462 Palace Drive San Diego
37394 119592 Larrabee Avenue San Diego
37394 2|9595 Larrabee Avenue San Diego
37394 3|9582 Larrabee Avenue San Diego
37394 419587 Larrabee Avenue San Diego
37472 112405 Mammoth Street San Diego
37472 2}9391 Broadview Avenue San Diego
15476 113001 A Marqguette Street San Diego
15476 2|3002 Marquette Street San Diego
15476 3[3019 Marquette Street San Diego
15476 413020 Marguette Street San Diego
15476 5/3031 Marquette Street San Diego
15476 613047 Marquette Street San Diego
15476 713046 Marquette Street San Diego
15476 8}3061 Marquette Street San Diego
15477 113001 Marquette Street San Diego
15477 2|2997 Marquette Street San Diego
16477 3|2996 Marguette Street San Diego
15477 4{2974 Marquette Street San Diego
15477 512985 Marquette Street San Diego
15477 612934 Marquette Street San Diego
15477 712973 Marquette Street San Diego
15477|. 812961 Marquette Street San Diego
21960 13410 Mt. Carol Drive San Diego
21960 2|3415 Mt. Carol Drive San Diego
21960 3|3425 Mt. Carol Drive San Diego
21960 4[3420 Mt. Carol Drive San Diego
21960 5|3435 Mt, Carol Drive San Diego
21960 6/3430 Mt. Carol Drive San Diego
21960 713445 Mt. Carol Drive San Diego
21960 813440 Mt. Carol Drive San Diego
21960 913455 Mt. Carol Drive San Diego
21960 1013450 Mt. Carol Drive San Diego
21960 1113465 Mt. Carol Drive San Diego
21960 1213460 Mt. Carol Drive San Diego
22035 113254 Norzel Drive San Diego
22035 2|3257 Norzel Drive San Diego
22035 313247 Norzel Drive San Diego
22035 413244 Norzel Drive San Diego
22054 113405 Mt, Carol Drive San Diego
22054 213387 Mt. Carol Drive San Diego
22054 3}3384 Mt. Carol Drive San Diego
22054 4{3377 Mt. Carol Drive San Diego
22054 5[3374 Mt. Carol Drive San Diego
22054 6/3367 Mt. Carol Drive San Diego
22054 713364 Mt. Carol Drive San Diego
22054 8|3354 Mt. Carol Drive San Diego
22054 913344 Mt. Carol Drive San Diego
22054 1013357 Mt. Carol Drive San Diego
22140 1{3109 Mt. Carol Drive San Diego
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22140 2[3108 Mt. Carol Drive San Diego
22144 1/3155 Mt. Acmar Court San Diego
22144 213162 Mt. Acmar Court San Diego
22144 313145 Mt. Acmar Court San Diego
22144 413152 Mt. Acmar Court San Diego
22144 5{3142 Mt. Acmar Court San Diego
22144 613135 Mt. Acmar Court San Diego
22144 713132 Mt. Acmar Court San Diego
22144 8]3132 A Mt. Acmar Court San Diego
22145 113135 A Mt. Acmar Court San Diego
22145 213122 Mt. Acmar Court San Diego
22145 313125 Mt. Acmar Court _|SanDiego.
22145 413112 Mt. Acmar Court San Diego
32671 112960 Larkin Place San Diego
32671 212952 Larkin Piace San Diego
32671 312943 Larkin Place San Diego
32671 412942 Larkin Place San Diego
32671 5|2936 Larkin Place San Diego
32671 6{2937 Larkin Place San Diego
32671 712930 Larkin Place San Diego
32671 812929 Larkin Place San Diego
32673 112926 Mobley Street San Diego
_32673| __.212920 Mobley Street SanDiego -
32673 312923 Mobley Street San Diego
32673 412914 Mobley Street San Diego
32673 5]2915 Mobley Street San Diego
32673 6]2908 Mobley Street San Diego
32917 119010 Keir Street San Diego
32917 219002 Keir Street San Diego
32918 1{2909 Mobley Street San Diego
32918 212902 Mobley Street San Diego
32918 3[2894 Mobley Street San Diego
17507 1[4763 Mt. St. Helens San Diego
17507 2|4753 Mt. St. Helens San Diego
17507 3|4764 Mt. St. Helens - San Diego
17507 4|4743 Mt. St. Helens San Diego
17507 5|4744 Mt. St. Helens San Diego
17508 114802 Mt. St. Helens San Diego
17508 2|4814 Mt. St. Helens San Diego
17508 3(4826 Mt. St. Helens San Diego
17508 414838 Mt. St. Helens San Diego
17519 114781 Mt, St. Helens San Diego
17519 214782 Mt. St. Helens San Diego
17519 3[4792 Mt, St. Helens San Diego
18947 112222 Burgener Street San Diego
18947 212212 Burgener Street San Diego
18947 312202 Burgener Street San Diego
18960 112111 Cowley Way San Diego
18960 2121106 Cowley Way’ San Diego
18960 312120 Cowley Way San Diego
18960 412119 Cowley Way San Diego
18960 5]2127 Cowley Way San Diego
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18960 6}2128 Cowley Way San Diego
19304 115530 Mildred Street San Diego
19304 2{5510 Mildred Street San Diego
19304 3|5555 Mildred Street San Diego
19305 1{5550 Mildred Strest San Diego
19305 215555 Mildred Street San Diego
19305 315610 Mildred Street San Diego
19307 115641 Mildred Street San Diego
19307 215654 Mildred Street San Diego
19307 3|5651Mildred Street San Diego
19307 4|5662 Mildred Street San Diego
19307 515674 Mildred Street San Diego
19307 615673 Mildred Street San Diego
22206 112853 NYE Street San Diego
22206 212856 NYE Street San Diego
22206 312864 NYE Street San Diego
22206 412871 NYE Street San Diego
22206 5|2872 NYE Street San Diego
22206 '6]2880 NYE Street San Diego
22441 112684 Ulric Street San Diego
22441 212660 Ulric Street San Diego
22441 312650 Ulric Street San Diego
13633 113356 Neosho Place San Diego
13633 2{3356 Neosho Place San Diego
13633 3[3365 Neosho Place San Diego
13633 413366 Neosho Place San Diego
13633 5|3375 Neosho Place San Diego
13633 613378 Neosho Place San Diego
13633 713375 Neosho Place San Diego
13633 8}3378 Neosho Place San Diego
13634 113270 Neosho Place San Diego
13634 213304 Neosho Place San Diego
13634 3|3305 Neosho Place San Diego
13634 4[3314 Neosho Place San Diego
13634 5|3315 Neosho Place San Diego
13634 613324 Neosho Place San Diego
13634 713325 Neosho Place San Diego
13634 8{3334 Neosho Place San Diego
13634 913335 Neosho Place San Diego
13634 1013344 Neosho Place San Diego
13634 11|3445 Neosho Place San Diego
14640 1{4044 Via del Conquistador |San Diego
14640 2[4024 Via del Conquistador |San Diego
14640 314043 Via del Conquistador [San Diego
14640 414004 Via del Conquistador |San Diego
14640 514023 Via del Conquistador |San Diego
14640 613948 Via del Conquistador |San Diego
14640 714003 Via del Conquistador |San Diego
14655 113742 Brandywine Street San Diego
14655 2|3735 Brandywine Street San Diego
14655 3|3719 Brandywine Street San Diego
14655 413703 Brandywine Street San Diego
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14655 5|3718 Brandywine Street San Diego
14655 6/3703 Brandywine Street San Diego
14655 713702 Brandywine Street San Diego
14655 813695 Brandywine Street San Diego
18341 113528 Mt. Everest San Diego
18341 213525 Mt. Everest San Diego
18341 313522 Mt. Everest San Diego
18341 413519 Mt. Everest San Diego
18341 5]3516 Mt. Everest San Diego
18341 6135213 Mt. Everest San Diego
18341 713510 Mt. Everest San Diego
18341 83509 Mt. Everest ... |SanDiego..__._
18341 913506 Mt. Everest San Diego
18951 112143 Burgener Blvd. San Diego
18951 212152 Burgener Blvd. San Diego
18951 3|2151 Burgener Bivd. San Diego
18951 412160 Burgener Blvd. San Diego
18951 5{2168 Burgener Blvd. San Diego
18951 612182 Burgener Blvd, San Diego
18951 712175 Burgener Blvd. San Diego
18951 812176 Burgener Blvd. San Diego
18951 912167 Burgener Blvd. San Diego
189511 . 10j2176 BurgenerBlvd. ____{SanDilego . _
18951 1112159 Burgener Blvd. San Diego
18962 115093 September Street San Diego
18962 215085 September Street San Diego
18962 3|5072 September Street San Diego
18962 415071 September Street San Diego
18962 515063 September Street San Diego
18966 114975 February Street San Diego
18966 2|4974 February Street San Diego
18966 314967 February Street San Diego
18966 414966 February Street San Diego
18966 5{4959 February Street San Diego
18966 614958 February Street San Diego
18966 712141 February Street San Diego
22036 113237 Norzel Drive San Diego
22036 2/3244 Norzel Drive San Diego
22036 313227 Norzel Drive San Diego
22036 413234 Norzel Drive San Diego
22036 53217 Norzel Drive San Diego
22036 613207 Norzel Drive San Diego
22036 713214 Norzel Drive San Diego
22036 813237 Norzel Drive San Diego
22036 913244 Norzel Drive San Diego
22036 1013227 Norzel Drive San Diego
22038 113178 Brilene Land San Diego
22038 2|3185 Brilene Lane San Diego
22130 113184 Norzel Drive San Diego
22130 213174 Norzel Drive San Diego
22130 313185 Norzel Drive San Diego
22130 4{3166 Norzel Drive San Diego
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22130 5|3177 Norzel Drive San Diego
22130 613165 Norzel Drive San Diego
22130 713160 Norzel Drive San Diego
22130 8|3156 Norzel Drive San Diego
22131 1156551 Tamres Drive San Diego
22131 2{5563 Tamres Drive San Diego
22131 315573 Tamres Drive San Diego
22131 415568 Tamres Drive San Diego
22131 5|5583 Tamres Drive San Diego
22133 1]3175 Brilene Lane San Diego
22133 213168 Brilene Lane San Diego
22133 3|3165 Brilene Lane San Diego
22133 413158 Brilene Lane San Diego
22133 5/3155 Brilene Lane San Diego
22133 613145 Brilene Lane San Diego
22135 1{3161 Mt. Tami Drive San Diego
22135 2}3160 Mt. Tami Drive San Diego
22135 313152 Mt. Tami Drive San Diego
22135 413153 Mt. Tami Drive San Diego
22136 1{5593 Tamres Drive San Diego
22136 2|5603 Tamres Drive San Diego
22136 3|5608 Tamres Drive San Diego
22136 415611 Tamres Drive San Diego
22136 513152 Mt. Tami Drive San Diego
22136 615619 Tamres Drive San Diego
22136 715627 Tamres Drive San Diego
22147 115687 Tamres Drive San Diego
22147 2{56272Tamres Drive San Diego
22147 315669 Tamres Drive San Diego
22147 415671 Tamres Drive San Diego
22147 515627 Tamres Drive San Diego
57253 16575 Bluefield Place San Diego
50137 115635 Fontaine Street San Diego
50137 215643 Fontaine Street San Diego
50137 3|5651 Fontaine Street San Diego
50137 415659 Fontaine Street San Diego
50137 5|5654 Fontaine Street San Diego
50137 6|5667 Fontaine Street San Diego
50139 115704 Fontaine Street San Diego
50139 2{5703 Fontaine Street San Diego
50139 315720 Fontaine Street San Diego
50139 415711 Fontaine Street San Diego
50139 515719 Fontaine Street San Diego
50169 115672 Lone Star Drive San Diego
50169 2{5675 Lone Star Drive San Diego
50169 3|5684 Lone Star Drive San Diego
50169 415685 Lone Star Drive San Diego
50169 5|5962 Lone Star Drive San Diego
50169 6|5714 Lone Star Drive San Diego
50169 715719 Lone Star Drive San Diego
50169 815722 Lone Star Drive San Diego
50169 915734 Lone Star Drive San Diego
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50169 10|5727 Lone Star Drive San Diego
50170 115662 Lone Star Drive San Diego
50170 215655 Lone Star Drive San Diego
50170 3|5652 Lone Star Drive San Diego
50170 415643 Lone Star Drive San Diego
50170 515642 Lone Star Drive San Diego
50170 6{5635 Lone Star Drive San Diego
50170 715632 Lone Star Drive San Diego
50170 815627 Lone Star Drive San Diego
50170 915622 Lone Star Drive San Diego
50170 10|5619 Lone Star Drive San Diego
54039 12774 Dahlia Avenue_______|SanDiego_.___ __
54039 212773 Dahlia Avenue San Diego
54039 312766 Dahlia Avenue San Diego
54039 412765 Dahlia Avenue San Diego
54039 512758 Dahlia Avenue San Diego
54039 61845 Dahlia Court San Diego
54039 712750 Dahlia Avenue San Diego
54042 112742 Dahlia Avenue San Diego
54042 21840 Dahlia Court San Diego
54042 31850 Dahlia Court San Diego
54042 41860 Dahlia Court San Diego
__ 54045 . 1{2821 Dahlia Avenue San Diego
54045 22820 Dahlia Avenue San Diego
54045 312831 Dahlia Avenue San Diego
54045 412830 Dahlia Avenue San Diego
54045 5/2841 Dahlia Avenue San Diego
54045 6/2840 Dahlia Avenue San Diego
54045 7|2851 Dahlia Avenue San Diego
54045 8(2850 Dahlia Avenue San Diego
54045 912861 Dahlia Avenue San Diego
54045 10]2860 Dahlia Avenue San Diego
54056 112560 Caulfield Drive San Diego
54056 212559 Caulfield Drive San Diego
54056 312550 Caulfield Drive San Diego
54056 412549 Caulfield Drive San Diego
54056 512540 Caulfield Drive San Diego
54056 6{2539 Caulfield Drive San Diego
54056 712530 Caulfield Drive San Diego
54056 812529 Caulfield Drive San Diego
54056 912520 Caulfield Drive San Diego
54056 1012521 Caulfield Drive San Diego
54056 1112512 Caulfield Drive San Diego
54056 12[2515 Caulfield Drive San Diego
54132 112569 Caulfield Drive San Diego
54132 212570 Caulfield Drive San Diego
54132 3]2579 Caulfield Drive San Diego
54132 412580 Caulfield Drive San Diego
54132 5125689 Caulfield Drive San Diego
54132 612590 Caulfield Drive San Diego
54132 712599 Caulfield Drive San Diego
54132 812598 Caulfield Drive San Diego
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54132 912614 Caulfield Drive San Diego
54132 1012615Caulfield Drive San Diego
54132 11{2606 Caulfield Drive San Diego
54132 1212607 Caulfield Drive San Diego
54070 12767 Barbour Drive San Diego
54070 2|2756 Barbour Drive San Diego
54070 312757 Barbour Drive San Diego
54070 412746 Barbour Drive San Diego
54070 512747 Barbour Drive San Diego
54070 612736 Barbour Drive San Diego
54070 712737 Barbour Drive San Diego
54070 8|2726 Barbour Drive San Diego
54070 912727 Barbour Drive San Diego
54072 112776 Donax Avenue San Diego
54072 212779 Donax Avenue San Diego
54072 3}2790 Donax Avenue San Diego
54072 412791 Donax Avenue San Diego
54072 5|2810 Donax Avenue San Diego
54072 6/2811 Donax Avenue San Diego
54072 712820 Donax Avenue San Diego
54072 812821 Donax Avenue San Diego
54072 912830 Donax Avenue San Diego
54072 10}2831 Donax Avenue San Diego
54072 1112840 Donax Avenue San Diego
54073 12841 Donax Avenue San Diego
54073 212850 Donax Avenue San Diego
54073 312851 Donax Avenue San Diego
54073 412860 Donax Avenue San Diego
54073 512861 Donax Avenue San Diego
54073 6[2870 Donax Avenue San Diego
54073 712871 Donax Avenue San Diego
54081 1{2731 Donax Avenue San Diego
54081 212734 Donax Avenue San Diego
54081 312743 Donax Avenue San Diego
54081 412748 Donax Avenue San Diego
54081 512755 Donax Avenue San Diego
54081 6|2762 Donax Avenue San Diego
54081 712767 Donax Avenue San Diego
54092 112475 Elm Avenue San Diego
54092 2|2485 Elm Avenue San Diego
54092 312500 Elm Avenue San Diego
54092 412503 Elm Avenue San Diego
54093 11952 Cunard Street San Diego
54093 2{960 Cunard Street San Diego
54093 3{968 Cunard Street San Diego
54093 41976 Cunard Street San Diego
54093 5[984 Cunard Street San Diego
54096 112617 Elm Avenue San Diego
54096 212601 ElIm Avenue San Diego
54096 312595 Elm Avenue San Diego
54096 412585 Elm Avenue San Diego
54096 5}2575 Elm Avenue San Diego
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54096 612565 Elm Avenue San Diego
54112 112564 Chadwell Avenue San Diego
54112 2[2567 Chadwell Avenue San Diego
54112 3[2554 Chadwell Avenue San Diego
54112 412557 Chadwell Avenue San Diego
54112 5|2544 Chadwell Avenue San Diego
54112 612545 Chadwell Avenue San Diego
54112 712534 Chadwell Avenue San Diego
54112 8/2537 Chadwell Avenue San Diego
54112 912524 Chadwell Avenue San Diego
54112 1012523 Chadwell Avenue San Diego
54112 11/2514 Chadwell Avenue SanDiego
54112 12{2511 Chadwell Avenue San Diego
18792 114996 Somam Avenue San Diego
18792 214995 Somam Avenue San Diego
18792 314991 Somam Avenue San Diego
18792 414990 Somam Avenue San Diego
18792 5/4984 Somam Avenue San Diego
18792 6/4985 Somam Avenue San Diego
18969 114983 Southcrest Avenue San Diego
18969 214984 Southcrest Avenue San Diego
18969 314974 Southcrest Avenue San Diego
18969 _ 414977 Southcrest Avenue San Diego
18969 5[4969 Southcrest Avenue San Diego
18969 6[4963 Southcrest Avenue San Diego
18970 1{2109 Fairfield Street San Diego
18970 212101 Fairfield Street San Diego
18970 314991 Southcrest Avenue San Diego
18972 1{2171 Fairfield Street San Diego
18972 212172 Fairfield Street San Diego
18972 312163 Fairfield Street San Diego
18972 412164 Fairfield Street San Diego
18972 512194 Fairfield Street San Diego
18972 62156 Fairfield Street San Diego
18972 712148 Fairfield Street San Diego
18984 12196 Fairfield Street San Diego
18984 212195 Fairfield Street San Diego
18984 312186 Fairfield Street San Diego
18984 4[2180 Fairfield Street San Diego
18996 1{5042 Somam Avenue San Diego
18996 215038 Somam Avenue San Diego
18996 315039 Somam Avenue San Diego
18996 415027 Somam Avenue San Diego
18996 515032 Somam Avenue San Diego
18996 615021 Somam Avenue San Diego
18996 715026 Somam Avenue San Diego
18996 815015 Somam Avenue San Diego
18996 915020 Somam Avenue San Diego
19303 1§1278 Azusa Street San Diego
19303 211275 Azusa Street San Diego
19303 311268 Azusa Street San Diego
19303 4iParking Lot San Diego
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19303 511258 Azusa Street San Diego
19366 111031 Azusa Street San Diego
19366 211021 Azusa Street San Diego
19366 3]1011 Azusa Street San Diego
19366 411007 Azusa Street San Diego
19371 115413 Azusa Street San Diego
19371 2{5423 Azusa Street San Diego
19371 315433 Azusa Street San Diego
19372 115526 Lauretta Street San Diego
19372 215525 Lauretta Street San Diego
19372 3|5518 Lauretta Street San Diego
19372 415512 Lauretta Street San Diego
19372 515509 Lauretta Street San Diego
19372 615508 Lauretta Street San Diego
54091 11055 27th Street San Diego
54091 211044 27th Street San Diego
54091 311065 27th Street San Diego
54091 411054 27th Street San Diego
54091 5|1064 27th Street San Diego
54091 6]1074 27th Street San Diego
54097 112555 Elm Street San Diego
54097 212565 Elm Street San Diego
54097 312575 Elm Street San Diego
54127 111025 27th Street San Diego
54127 2{1014 27th Street San Diego
54127 311035 27th Street San Diego
54127 4(1024 27th Street San Diego
54127 5]1045 27th Street San Diego
54127 61034 27th Street San Diego
54137 112699 Caulfield Drive San Diego
54137 211008 27th Street San Diego
54137 3|1015 27th Street San Diego
54163 1{1053 Dracma Drive San Diego
54163 211042 Dracma Drive San Diego
54163 311045 Dracma Drive San Diego
54163 41050 Dracma Drive San Diego
54163 511061 Dracma Drive San Diego
54163 6|1058 Dracma Drive San Diego
54163 712876 Flax Drive San Diego
54168 111012 Dracma Drive San Diego
54168 211013 Dracma Drive San Diego
54168 311018 Dracma Drive San Diego
54168 411021 Dracma Drive San Diego
54168 5/1026 Dracma Drive San Diego
54168 611029 Dracma Drive San Diego
54168 711034 Dracma Drive San Diego
54168 81037 Dracma Drive San Diego
54168 911042 Dracma Drive San Diego
54174 1[1084 27th Street San Diego
54174 2|1088 1/2 27th Street San Diego
18013 14738 Mt. Alifan Dr. San Diego
18013 2|4729 Mt. Alifan Dr. San Diego
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18013 314726 Mt. Alifan Dr. San Diego
18013 414717 Mt. Alifan Dr. San Diego
18013 5|4714 Mt. Alifan Dr. San Diego
18013 614705 Mt. Alifan Dr. San Diego
18013 714702 Mt. Alifan Dr. San Diego
18289 113425 Mt. Armour Dr. San Diego
18289 213422 Mt. Amour Dr, San Diego
18315 1{5334 VIA Carancho San Diego
18315 215335 VIA Carancho San Diego
18315 315342 VIA Carancho San Diego
18315 415343 VIA Carancho San Diego
_ 18315 __515352 VIA Carancho _{SanDiego
18315 6{5353 VIA Carancho San Diego
18315 715362 VIA Carancho San Diego
18315 815363 VIA Carancho San Diego
18315 915372 VIA Carancho San Diego
18315 1015373 VIA Carancho San Diego
18337 114886 Mt. Armour Dr. San Diego
18337 214883 Mt. Armour Dr. San Diego
18337 314878 Mt. Armour Dr. San Diego
18337 414875 Mt. Armour Dr. San Diego
18337 514870 Mt. Armour Dr. San Diego
18337 _ .. 6{4867 Mt. AmmourDr,  iSan Diego
18337 714862 Mt. Armour Dr, San Diego
18337 814856 Mt. Armour Dr. San Diego
18337 914859 Mt. Armour Dr., San Diego
18649 114885 Kane Street San Diego
18649 214885 Kane Street San Diego
18649 314885 Kane Street San Diego
18649 414885 Kane Street San Diego
18729 112720 DeerPark Court San Diego
18729 212719 DeerPark Court San Diego
18729 312711 DeerPark Court San Diego
18729 412712 DeerPark Court San Diego
18781 1]2348 Grandview Street San Diego
18781 2|2347 Grandview Street San Diego
18781 312358 Grandview Street San Diego
18781 412357 Grandview Street San Diego
18781 512368 Grandview Street San Diego
18781 6[2367 Grandview Street San Diego
18781 712304 Grandview Street San Diego
18781 812404 Grandview Street San Diego
18781 912415 Grandview Street San Diego
18781 10{2415 Grandview Street San Diego
18781 11}2416 Grandview Street San Diego
18794 114981 Somam Street San Diego
18794 214980 Somam Street San Diego
18794 3]4975 Somam Street San Diego
18794 414976 Somam Street San Diego
18794 514971 Somam Street San Diego
18794 6]4976 Somam Street San Diego
18939 115130 Cowley Way San Diego
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18942 12235 Cowley Street San Diego
18942 212243 Cowley Street San Diego
18942 3|2236 Cowley Street San Diego
18942 412244 Cowley Street San Diego
18942 5{2252 Cowley Street San Diego
18942 612251 Cowley Street San Diego
18942 712260 Cowley Street San Diego
19222 1]1214 Savannah Street San Diego
19222 2{5054 Savannah Street San Diego
19222 3|5044 Savannah Street San Diego
19222 4[5036 Savannah Street San Diego
19222 5[5038 Savannah Street San Diego
19222 615032 Savannah Street San Diego
19222 715028 Savannah Street San Diego
19299 1{5724 Mildred Street San Diego
19299 2|5725 Mildred Street San Diego
19299 315714 Mildred Street San Diego
19299 415715 Mildred Street San Diego
19319 1{5725 Riley Street San Diego
19319 2{5719 Riley Street San Diego
54122 112829 Flax Drive San Diego
54122 212821 Flax Drive San Diego
54122 312807 Flax Drive San Diego
54122 4(2803 Flax Drive San Diego
54125 1]2624 Chadwell Avenue San Diego
54125 212625 Chadwell Avenue San Diego
54125 3|2614 Chadwell Avenue San Diego
54125 412615 Chadwell Avenue San Diego
54125 512604 Chadwell Avenue San Diego
54125 612603 Chadwell Avenue San Diego
54125 712598 Chadwell Avenue San Diego
54125 8{2599 Chadwell Avenue San Diego
54125 9{2592 Chadwell Avenue San Diego
54125 10]2593 Chadwell Avenue San Diego
54125 11]2584 Chadwell Avenue San Diego
54125 12|2587 Chadwell Avenue San Diego
54125 13}2574 Chadwell Avenue San Diego
54125 1412581 Chadwell Avenue San Diego
54157 1}1027 Garland Drive San Diego
54157 2{1036 Garland Drive San Diego
54157 311035 Garland Drive San Diego
54157 411043 Garland Drive San Diego
54157 5]1042 Garland Drive San Diego
54365 111134 Dearborn Drive San Diego
54365 2|1144 Dearborn Drive San Diego
54365 311154 Dearborn Drive San Diego
54365 411157 Dearborn Drive San Diego
54365 511164 Dearborn Drive San Diego
54365 611167 Dearborn Drive San Diego
54365 711174 Dearborn Drive San Diego
54365 81177 Dearborn Drive San Diego
13488 112842 Luna Avenue San Diego
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13488 2]2833 Luna Avenue San Diego
13488 312850 Luna Avenue San Diego
13488 412841 Luna Avenue San Diego
13488 512858 Luna Avenue San Diego
13488 612849 Luna Avenue San Diego -
13488 712857 Luna Avenue San Diego
13488 812866 Luna Avenue San Diego
13488 9{2865 Luna Avenue San Diego
13488 1012873 Luna Avenue San Diego
13488 1112881 Luna Avenue San Diego
13491 1{2881 Luna Avenue San Diego
13491 212889 Luna Avenue San Diego
13491 - 3j2891LunaAvenue  {SanDiego
14269 113911 Chippewa Court San Diego
14269 213891 Chippewa Court San Diego
14269 313881 Chippewa Court San Diego
14269 413880 Chippewa Court San Diego
14269 5]3871 Chippewa Court San Diego
14269 613870 Chippewa Court San Diego
17806 114383 Mt. Castle San Diego
17806 214384 Mt. Castle San Diego
17806 3|4374 Mt. Castle San Diego
17806 4[4373 Mt. Castle San Diego
~17806] ~ 5|4364 Mt. Castle “|SanDiego” T T~
17806 6[4363 Mt. Castle San Diego
17806 7|(unknown) Mt. Castle San Diego
17806 814354 Mt, Castle San Diego
17806 914353 Mt. Castle San Diego
17806 1014343 Mt. Castle San Diego
17806 1114344 Mt. Castle San Dlego
17806 1214333 Mt. Castle San Diego
17806 1314334 Mt. Castle San Diego
23031 116772 Elmore San Diego
23031 216762 Elmore San Diego
23031 316771 Elmore San Diego
23031 416752 Elmore San Diego
23031 516761 Elmore San Diego
23031 6i6751 Elmore San Diego
23031 716742 Elmore San Diego
23031 86732 Elmore San Diego
23031 916741 Elmore San Diego
23031 1016722 Elmore San Diego
23031 1116731 Elmore San Diego
26678 1/3862 Rosetta Court San Diego
26678 2|3855 Rosetta Court San Diego
26678 3|3872 Rosetta Court San Diego
26678 413865 Rosetta Court San Diego
26678 513884 Rosetta Court San Diego
26678 613875 Rosetta Court San Diego
26678 713885 Rosetta Court San Diego
26702 113824 Mariesta Drive San Diego
26702 2{3817 Mariesta Drive San Diego
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26797 113702 Ashford Street San Diego
26797 2{3701 Ashford Street San Diego
26797 3|3708 Ashford Street San Diego
26797 4{3709 Ashford Street San Diego
- 26797 5|3717 Ashford Street San Diego
26797 6|3725 Ashford Street San Diego
26822 13557 Antiem Street San Diego
26822 213556 Antiem Street San Diego
26822 313540 Antiem Street San Diego
26822 413547 Antiem Street San Diego
26822 5[3539 Antiem Street San Diego
54119 1{1012 Flax Drive San Diego
54119 2{1019 Flax Drive San Diego
54119 311020 Flax Drive San Diego
54119 411025 Flax Drive San Diego
54119 5]1032 Flax Drive San Diego
54119 6}1035 Flax Drive San Diego
54119 711041 Flax Drive San Diego
54121 111057 Flax Court San Diego
54121 2{1040 Flax Court San Diego
54121 311067 Flax Court San Diego
54121 411088 Flax Court San Diego
54121 511077 Flax Court San Diego
54121 6]1087 Flax Court San Diego
54121 711094 Flax Court San Diego
54158 1{1020 Dearborn Drive San Diego
54158 2{1027 Dearborn Drive San Diego
54158 311028 Dearborn Drive San Diego
54158 411035 Dearborn Drive San Diego
54158 5{1036 Dearborn Drive San Diego
54158 6{1043 Dearborn Drive San Diego
54158 711044 Dearborn Drive San Diego
54158 811051 Dearborn Drive San Diego
54158 911052 Dearborn Drive San Diego
54165 1/2861. Flax Drive San Diego
54165 212853 Flax Drive San Diego
54165 3}2845 Flax Drive San Diego
54165 412837 Flax Drive San Diego
54165 512833 Flax Drive San Diego
54177 111068 Dearborn Drive San Diego
54177 211076 Dearborn Drive San Diego
54177 311084 Dearborn Drive San Diego
54144 11030 Madden Avenue San Diego
54144 211038 Madden Avenue San Diego
54144 311046 Madden Avenue San Diego
54145 111002 Madden Avenue San Diego
54145 2{1006 Madden Avenue San Diego
54145 311010 Madden Avenue San Diego
54145 411016 Madden Avenue San Diego
54145 511022 Madden Avenue San Diego
54164 1{2893 Flax Drive San Diego
54164 2|2885 Flax Drive San Diego
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54164 312877 Flax Drive San Diego
54164 412869 Flax Drive San Diego
54178 112837 Coronado Avenue San Diego
54178 212838 Coronado Avenue San Diego
54178 312829 Coronado Avenue San Diego
54178 412830 Coronado Avenue San Diego
54178 512821 Coronado Avenue San Diego
54178 612822 Coronado Avenue San Diego
54178 712813 Coronado Avenue San Diego
54178 8|2814 Coronado Avenue San Diego
54178 912810 Coronado Avenue San Diego
54178 10/2805.Coronado Avenue....._|San.Diego_.._____. __.
54179 112846 Coronado Avenue San Diego
54179 2{2845 Coronado Avenue San Diego
54179 3|2854 Coronado Avenue San Diego
54179 412853 Coronado Avenue San Diego
54179 5[{2862 Coronado Avenue San Diego
54179 6|2865 Coronado Avenue San Diego
54179 712870 Coronado Avenue San Diego
54179 8|2875 Coronado Avenue San Diego
54180 112878 Coronado Avenue San Diego
54180 2|1104 Coronado Avenue San Diego
4 _..54180f . . __3|1092 Coronado Avenue_ . ___{SanDiego . ___
54219 1{1162 Lauriston Drive San Diego
54219 2|1162 Lauriston Drive San Diego
54219 3|1162 Lauriston Drive San Diego
54219 411162 Lauriston Drive San Diego
54219 5]1162 Lauriston Drive San Diego
54219 6[1162 Lauriston Drive San Diego
54219 711162 Lauriston Drive San Diego
54219 8[1162 Lauriston Drive San Diego
54219 911162 Lauriston Drive San Diego
54220 12757 Elrose Drive San Diego
54220 212767 Elrose Drive San Diego
54220 312777 Elrose Drive San Diego
54220 412780 Elrose Drive San Diego
54220 5 Elrose Drive San Diego
54220 6 Elrose Drive San Diego
54220 7 Elrose Drive San Diego
54222 112717 Elrose Drive San Diego
54222 212712 Elrose Drive San Diego
54222 312727 Elrose Drive San Diego
54222 4{2737 Elrose Drive San Diego
54231 1]1135 Paxton Drive San Diego
54231 211125 Paxton Drive San Diego
54231 311115 Paxton Drive San Diego
54234 1{1176 Paxton Drive San Diego
54234 211186 Paxton Drive San Diego
54234 311185 Paxton Drive San Diego
54234 411196 Paxton Drive San Diego
54234 5]1195 Paxton Drive San Diego
54363 111154 Lauriston Drive San Diego
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54363 211153 Lauriston Drive San Diego
54363 311146 Lauriston Drive San Diego
54363 411145 Lauriston Drive San Diego
54363 5|1138 Lauriston Drive San Diego
54363 61137 Lauriston Drive San Diego
54363 711129 Lauriston Drive San Diego
54363 811130 Lauriston Drive San Diego
54386 1]1135 Elrose Drive San Diego
54386 2|1138 Elrose Drive San Diego
54386 3|1145 Elrose Drive San Diego
54386 411148 Elrose Drive San Diego
54386 511155 Elrose Drive San Diego
54386 6/1158 Elrose Drive San Diego
54386 712714 Elrose Drive San Diego
54386 8{1168 Elrose Drive San Diego
54370 111110 Sewell Avenue San Diego
54370 211121 Sewell Avenue San Diego
54370 3]2882 Sewell Avenue San Diego
54370 411122 Sewell Avenue San Diego
54370 5{2872 Sewell Avenue San Diego
54370 612865 Sewell Avenue San Diego
54370 712862 Sewell Avenue San Diego
54370 812852 Sewell Avenue San Diego
54370 912844 Sewell Avenue San Diego
13346 1]5157A Glasgow Drive San Diego
13346 2{5157B Glasgow Drive San Diego
13346 315165 Glasgow Drive San Diego
13346 413692 Avondale Street San Diego
14635 113920 Sioux Street San Diego
19188 11522 Elevation Road San Diego
19188 2|1504 Elevation Road San Diego
19188 3|1505 Elevation Road San Diego
19456 1{1248 Dorcas Street San Diego
19456 2|1219 Dorcas Street San Diego
21189 114996 Triana Street San Diego
21189 2{4986 Triana Street San Diego
21368 114519 Cannington Drive San Diego
21368 2|4511 Cannington Drive San Diego
21368 3|4503 Cannington Drive San Diego
21436 1{Mt. Abraham School San Diego
21529 116521 Foyle Way San Diego
21529 216511 Foyle Way San Diego
22258 112928 Comstock Street San Diego
22258 2}2915 Comstock Street San Diego
22258 312905 Comstock Street San Diego
22258 412918 Comstock Street San Diego
22258 5[2901 Comstock Street San Diego
22824 111677 Corsica Street San Diego
27175 117756 Mockingbird Drive San Diego
27324 112641 Pheasant Drive San Diego
27324 2{2631 Pheasant Drive San Diego
27324 312626 Pheasant Drive San Diego
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27324 412621 Pheasant Drive San Diego
27324 5}2614 Pheasant Drive San Diego
27324 6{2611 Pheasant Drive San Diego
27416 117511 Judson Court San Diego
27416 217501 Judson Court San Diego
50505 116450 Spear Street San Diego
50505 2|6462 Spear Street San Diego
50505 316429 Spear Street San Diego
57587 116331 Dwane Avenue San Diego
57587 2{6336 Dwane Avenue San Diego
57675 15781 Madra Avenue San Diego
_B7675] _ _2{5801 Madra Avenue San Diego .
57871 1{5609 Ashland Avenue San Diego
57871 2[5615 Ashland Avenue San Diego
57874 115627 Ashland Avenue San Diego
57874 215622 Ashland Avenue San Diego
57874 3|5621 Ashland Avenue San Diego
57875 1{5602 Ashland Avenue San Diego
57875 215601 Ashland Avenue San Diego
57875 315612 Ashland Avenue San Diego
58030 115850 Mara Avenue San Diego
58030 215842 Mara Avenue San Diego
58080  3]|5831 Mara Avenue San Diego
58030 416394 Rockhurst Drive San Diego
58030 515821 Mara Avenue San Diego
13327 113545 Gaylord Court San Diego
13327 213555 Gaylord Court San Diego
13327 313525 Gaylord Court San Diego
13327 413508 Gaylord Court San Diego
13327 5|3515 Gaylord Court San Diego
13327 613505 Gaylord Court San Diego
13563 113528 Conrad Avenue San Diego
13563 213540 Conrad Avenue San Diego
13563 3|Empty field San Diego
13563 413552 Conrad Avenue San Diego
13563 513566 Conrad Avenue San Diego
13663 1{3605 Luna Avenue San Diego
13663 213615 Luna Avenue San Diego
13663 3[3625 Luna Avenhue San Diego
13663 413618 Luna Avenue San Diego
13674 114693 Pocahontas Avenue  |San Diego
13674 214690 Pocahontas Avenue  |San Diego
13674 3|4683 Pocahontas Avenue  |San Diego
13674 4{4682 Pocahontas Avenue  {San Diego
13674 514674 Pocahontas Avenue  |San Diego
13674 6]4673 Pocahontas Avenue  |San Diego
13674 714663 Pocahontas Avenue San Diego
14204 1{3061 Karnes Street San Diego
14204 213081 Karnes Street San Diego
14204 313055 Karnes Street San Diego
14204 413075 Karnes Street San Diego
14204 5{3049 Karnes Street San Diego
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14204 613069 Karnes Street San Diego
14204 713043 Karnes Street San Diego
14204 813065 Karnes Street San Diego
14204 913057 Karnes Street San Diego
14204 1013037 Karnes Street San Diego
17554 114677 Kleefeld Street San Diego
18956 1{5076 Burgener Blvd. San Diego
18956 212135 Burgener Blvd. San Diego
18956 312126 Burgener Blvd. San Diego
18956 412127 Burgener Bivd. San Diego
18956 512120 Burgener Blvd., San Diego
18956 6/2119 Burgener Blvd. San Diego
18956 712111 Burgener Blvd. San Diego
18956 8|2112 Burgener Blvd. San Diego
18956 912104 Burgener Blvd. San Diego
18956 102103 Burgener Blvd. San Diego
19301 115609 Mildred Street San Diego
19301 215621 Mildred Street San Diego
19301 315629 Mildred Street San Diego
19301 415635 Mildred Street San Diego
22055 1{3283 Mt Carol Road San Diego
22055 213286 Mt Carol Road San Diego
22055 313293 M. Carol Road San Diego
22055 413304 Mt Carol Road San Diego
22055 5|3307 Mt Carol Road San Diego
22055 6/3314 Mt Carol Road San Diego
22055 713317 Mt Carol Road San Diego
22055 813324 Mt Carol Road San Diego
22055 913327 Mt Carol Road San Diego
22055 10} Mt Carol Road San Diego
22055 1113337 Mt Carol Road San Diego
22055 12}3334 Mt Carol Road San Diego
26578 114150 Ashford Street San Diego
26578 214146 Ashford Street San Diego
26950 113171 Armstrong Street San Diego
26950 213170 Armstrong Street San Diego
26950 313171 B Armstrong Street San Diego
26950 413170 B Armstrong Street San Diego
26950 5|City Park San Diego
27164 1|Starling Drive San Diego
27171 117718 Hummingbird Lane San Diego
27197 117247 Hyatt Street San Diego
27197 217255 Hyatt Street San Diego
27197 317250 Hyatt Street San Diego
27197 417260 Hyatt Street San Diego
27197 517270 Hyatt Street San Diego
27197 617290 Hyatt Street San Diego
50566 1{5951 Eldergardens Street San Diego
50566 215946 Eldergardens Street San Diego
50566 3|5941 Eldergardens Street San Diego
50566 4(5934 Eldergardens Street San Diego
50566 5|5931 Eldergardens Street San Diego
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50566 615922 Eldergardens Street  [San Diego
50566 715915 Eldergardens Street  |San Diego
50566 815910 Eldergardens Street San Diego
50747 115908 Adobe Falls Road San Diego
56685 118170 Laurel Ridge Road San Diego
14616 113511 Moultrie Avenue San Diego
14616 213526 Moultrie Avenue San Diego
15468 12852 Poinsettia Drive San Diego
15468 212844 Poinsettia Drive San Diego
15468 312836 Poinsettia Drive San Diego
15468 412827 Poinsettia Drive San Diego
15468 _ 5|2820 PoinsettiaDrive_______|SanDiego . _
15474 112971 Leland Street San Diego
15474 213790 Leland Street San Diego
15474 3|3780 Leland Street San Diego
15474 4{3771 Leland Street San Diego
15474 513770 Leland Street San Diego
15474 6/3761 Leland Street San Diego
15474 7]3760 Leland Street San Diego
17196 115304 Noah Way San Diego
17196 214750 Noah Way San Diego
17196 315320 Noah Way San Diego
17196] 45327 NoahWay  |SanDiego
17196 5|5336 Noah Way San Diego
17196 6]5355 Noah Way San Diego
17196 715350 Noah Way San Diego
17196 815375 Noah Way San Diego
18191 113804 Stacy Avenue San Diego
18191 213812 Stacy Avenue San Diego
18191 313820 Stacy Avenue San Diego
18231 113403 Shawnee Street San Diego
18231 213404 Shawnee Street San Diego
18231 313411 Shawnee Street San Diego
18231 413419 Shawnee Street San Diego
18231 5} Shawnee Street San Diego
18232 113420 Shawnee Street San Diego
18232 213427 Shawnee Street San Diego
18232 313435 Shawnee Street San Diego
18232 413436 Shawnee Street San Diego
18938 1{2301 Cowley Way San Diego
18938 212307 Cowley Way San Diego
18938 312313 Cowley Way San Diego
18938 412319 Cowley Way San Diego
18938 512320 Cowley Way San Diego
21523 116133 Mt Ada San Diego
21523 216133 B Mt Ada San Diego
21523 3{6333 Mt Ada San Diego
22804 1{6519 Glidden Street San Diego
22804 2i6524 Glidden Street San Diego
22804 316527 Glidden Street San Diego
27238 118657 Chantilly Avenue San Diego
27238 2{8658 Chantilly Avenue San Diego
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27238 318648 Chantilly Avenue San Diego
27238 418647 Chantilly Avenue San Diego
27238 518641 Chantilly Avenue San Diego
27238 6/8642 Chantilly Avenue San Diego
27238 7|8633 Chantilly Avenue San Diego
27238 8(8634 Chantilly Avenue San Diego
27706 1{1428 Minden Drive San Diego
27706 211435 Minden Drive San Diego
27823 1§1448 Minden Drive San Diego
27823 211502 Minden Drive San Diego
27823 311502 B Minden Drive San Diego
37343 1{2712 Mission Village Dr. San Diego
54131 112667 Caulfield Drive San Diego
54131 212664 Caulfield Drive San Diego
54131 312661 Caulfield Drive San Diego
54131 412654 Caulfield Drive San Diego
54131 5|2653 Caulfield Drive San Diego
54131 6]2644 Caulfield Drive San Diego
54131 712645 Caulfield Drive San Diego
54131 812634 Caulfield Drive San Diego
54131 912635 Caulfield Drive San Diego
54131 - 1012624 Caulfield Drive San Diego
54131 1112625 Caulfield Drive San Diego
17267 114479 Conrad Avenue San Diego
17267 214487 Conrad Avenue San Diego
17267 3|4495 Conrad Avenue San Diego
21367 114551 Cannington Drive San Diego
21367 214543 Cannington Drive San Diego
21367 314535 Cannington Drive 1San Diego
21463 114329 Cannington Drive San Diego
21463 214328 Cannington Drive San Diego
21463 3/4318 Cannington Drive San Diego
21463 414311 Cannington Drive San Diego
21463 514308 Cannington Drive San Diego
22034 115560 VIA Bello San Diego
22056 113276 Mt Carol Drive San Diego
22056 213223 Mt Carol Drive San Diego
22056 313262 Mt Carol Drive San Diego
22056 413263 Mt Carol Drive San Diego
22056 513252 Mt Carol Drive San Diego
22056 6[3253 Mt Carol Drive San Diego
22056 713242 Mt Carol Drive San Diego
22056 813243 Mt Carol Drive San Diego
22056 913232 Mt Carol Drive San Diego
22056 1013233 Mt Carol Drive San Diego
22126 112862 Mimika Place San Diego
22126 2|2861 Mimika Place San Diego
221286 32852 Mimika Place " |San Diego
22126 412851 Mimika Place San Diego
22126 512840 Mimika Place San Diego
22126 612841 Mimika Place San Diego
22205 112906 Comstock Street San Diego
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22205 2|2884 Comstock Street San Diego
22205 312894 Comstock Street San Diego
22205 412888 Comstock Street San Diego
22226 116708 Thomson Court San Diego
22261 116718 Roeblin Court San Diego
22261 216723 Roeblin Court San Diego
22261 3|6708 Roeblin Court San Diego
22261 416721 Roeblin Court San Diego
22322 142264 West Duniop St. San Diego
22322 2[2273 West Dunlop St. San Diego
22322 3|2274 West Dunlop St. San Diego
22322 ... 412282 West Dunlop St._._.. . |SanDiego.__ .. ...____
22435 12767 Ulric Street San Diego
22435 212767.5 Ulric Street San Diego
22435 3|Linda Vista School San Diego
22435 412757 Ulric Strest San Diego
22435 512757.5 Ulric Street San Diego
22435 6|2747 Ulric Street San Diego
22442 116711 Waterman Court San Diego
22442 216714 Waterman Court San Diego
22442 316721 Waterman Court San Diego
22442 416724 Waterman Court San Diego
22442 516731 Waterman Court_____{SanDiego. .. _
22442 616734 Waterman Court San Diego
22442 716741 Waterman Court San Diego
22442 816744 Waterman Court’ San Diego
22446 112602 Ulric Street San Diego
22446 212618 Ulric Street San Diego
22446 312620 Ulric Street San Diego
22446 412638 Ulric Street San Diego
22706 117250 Acari Street San Diego
22706 217260 Acari Strest San Diego
22836 1{6429 Glidden Street San Diego
22836 216443 Glidden Street 1San Diego
22836 3|6434 Glidden Street San Diego
22836 416448 Glidden Street San Diego
22836 516457 Glidden Street San Diego
22836 6[6471 Glidden Street San Diego
29616 11470 Island Avenue San Diego
29616 211938 Island Avenue San Diego
84717 114205 Enero Street San Diego
64717 2{4205 Enero Street San Diego
84717 314205 Enero Street San Diego
64717 414205 Enero Street San Diego
64737 111365 llexey Avenue San Diego
64737 211366 llexey Avenue San Diego
64737 311353 llexey Avenue San Diego
64737 4[1354 llexey Avenue San Diego
84737 511341 llexey Avenue San Diego
64737 61342 liexey Avenue San Diego
684737 711329 llexey Avenue San Diego
64737 811330 llexey Avenue San Diego

Pipeline Rehab Phase F-2 (Laterals) Appendix E - Location Map and Lateral List Volume 1 of 2 (Rev. Jan. 2014)

110 | Page




Number of
Main FSN Laterals Address City
64737 9}1318 llexey Avenue San Diego
64737 10}1317 llexey Avenue San Diego
64737 1111306 llexey Avenue -{San Diego
64737 12[1305 llexey Avenue San Diego
64739 111377 llexey Avenue San Diego
64739 211378 llexey Avenue San Diego
64739 311390 llexey Avenue San Diego
84739 411389 llexey Avenue San Diego
64739 511404 llexey Avenue San Diego
64739 61405 llexey Avenue San Diego
64739 711418 llexey Avenue San Diego
64739 8{1419 llexey Avenue San Diego
64739 911432 llexey Avenue San Diego
64739 10]1433 llexey Avenue San Diego
13336 1{5252 Gaylord Place San Diego
13336 215249 Gaylord Place San Diego
13336 315242 Gaylord Place San Diego
13336 415239 Gaylord Place San Diego
13336 515232 Gaylord Place San Diego
13336 615229 Gaylord Place San Diego
13336 715222 Gaylord Place San Diego
13336 815219 Gaylord Place San Diego
13336 9]5212 Gaylord Place San Diego
13336 1015209 Gaylord Place San Diego
13336 1115202 Gaylord Place San Diego
13728 1{4609 Jutland Drive San Diego
13728 214606 Jutland Drive San Diego
13847 1j4450 La Crosse Avenue San Diego
13847 214445 La Crosse Avenue San Diego
13847 314442 La Crosse Avenue San Diego
13847 414435 La Crosse Avenue San Diego
13847 5|4434 La Crosse Avenue San Diego
14560 113646 Ethan Allen Ave. San Diego
14560 213636 Ethan Allen Ave. San Diego
14560 3|3630 Ethan Allen Ave. San Diego
14560 413627 Ethan Allen Ave. San Diego
14560 5[3619 Ethan Allen Ave, San Diego
14560 613620 Ethan Allen Ave. San Diego
14589 1}3549 Ethan Allen Ave. San Diego
14589 2|3545 Ethan Allen Ave. San Diego
14589 3]3544 Ethan Allen Ave. San Diego
14589 413536 Ethan Allen Ave, San Diego
14589 5|3528 Ethan Allen Ave, San Diego
14589 613535 Ethan Allen Ave. San Diego
14589 713520 Ethan Allen Ave, San Diego
14589 8|3516 Ethan Allen Ave. San Diego
14589 913527 Ethan Allen Ave. San Diego
14589 10|3508 Ethan Allen Ave, San Diego
14589 1113519 Ethan Allen Ave. San Diego
14589 1213511 Ethan Allen Ave, San Diego
14589 133508 Ethan Allen Ave, San Diego
17802 114201 Mt Castle Avenue San Diego
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18286 114851 Mt Armour Drive San Diego
18286 2[4850 Mt Armour Drive San Diego
18286 314842 Mt Armour Drive San Diego
18288 114801 Mt Armour Drive San Diego
18288 213402 Mt Everest Blvd. San Diego
18288 313406 Mt Everest Blvd. San Diego
18288 4{3412 Mt Everest Blvd. San Diego
18319 1{5426 VIA Carancho San Diego
18319 215434 VIA Carancho San Diego
18319 315427 VIA Carancho San Diego
18319 413392 VIA Benito San Diego
18319 515442 VIA Carancho San Diego
_ 18320} _ _ 115450 VIA Carancho San Diego
18320 2[3391 VIA Benito San Diego
18320 3|5458 VIA Benito San Diego
18320 415463 VIA Carancho San Diego
18320 515470 VIA Carancho San Diego
18342 113496 Mt Everest Ave. San Diego
18342 2|3495 Mt Everest Ave. San Diego
18342 3[3492 Mt Everest Ave. San Diego
18342 413491 Mt Everest Ave. San Diego
18342 513486 Mt Everest Ave. San Diego
18342 613485 Mt Everest Ave. San Diego
18342 713481 Mt Everest Ave. San Diego
18342 8|3482 Mt Everest Ave. San Diego
18648 1}4883 Kane Street San Diego
18648 2{4880 Kane Street San Diego
18648 3]4993 Kane Street San Diego
18648 414910 Kane Street San Diego
18648 5|4907 Kane Street San Diego
18791 115016 Somam Street San Diego
18791 215015 Somam Street San Diego
18791 315010 Somam Street San Diego
18791 415009 Somam Street San Diego
18791 515004 Somam Street San Diego
18791 6]5003 Somam Street San Diego
18795 114915 B Kane Street San Diego
18795 214920 Kane Street San Diego
18795 3|4915 Kane Street San Diego
18795 414921 B Kane Street San Diego
18795 514921 Kane Street San Diego
18795 614949 Kane Street San Diego
18796 112514 Arnott Street San Diego
18796 212508 Arnott Street San Diego
18796 314941 Pola Court San Diego
18796 412509 Arnott Street San Diego
18796 514920 Kane Street San Diego
19154 1]6015 San Dimas Ave. San Diego
19225 111155 Morena Bivd. San Diego
19225 215028 Savannah St. San Diego
19225 311163 Morena Bivd. San Diego
19225 4(1169 Morena Blvd. San Diego
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19225 511181 Morena Blvd. San Diego
19225 6]1183 Morena Blvd., San Diego
19225 715020 Savannah St. San Diego
19225 8|Savannah St. Parking San Diego
21214 114675 Southhampton St. San Diego
21214 214674 Southhampton St. San Diego
21214 314665 Southhampton St. San Diego
21214 414664 Southhampton St. San Diego
21214 514654 Southhampton St. San Diego
21214 6/4655 Southhampton St. San Diego
21214 714645 Southhampton St. San Diego
21214 814644 Southhampton St. San Diego
21214 914634 Southhampton St. San Diego
21214 10]4635 Southhampton St. San Diego
21214 1114627 Southhampton St. San Diego
21214 1214626 Southhampton St. San Diego
22132 113104 Brilene Lane San Diego
22132 213114 Brilene Lane San Diego
22132 313115 Brilene Lane San Diego
22132 413124 Brilene Lane San Diego
22132 513125 Brilene Lane San Diego
22132 613136 Brilene Lane San Diego
22132 713134 Brilene Lane San Diego
22132 813146 Brilene Lane San Diego
22139 115561 Tamres Drive San Diego
22139 215543 Tamres Drive San Diego
22139 315540 Tamres Drive San Diego
22139 415535 Tamres Drive San Diego

8471 1{56573 Thunderbird Lane San Diego

8471 215565 Thunderbird Lane San Diego

8471 3]5555 Thunderbird Lane San Diego

9818 1}4044 Loma Riviera Cr. San Diego

9818 2iL.oma Riviera Cr. Clubhouse |San Diego

9818 314048 Loma Riviera Cr. San Diego
14622 1{3715 Ticonderoga St. San Diego
14622 2{3703 Ticonderoga St. San Diego
14622 3|36386 Ticonderoga St. San Diego
14622 4[3731 Ticonderoga St. San Diego
14622 513620 Ticonderoga St. San Diego
14622 6/3610 Ticonderoga St. San Diego
14622 713621 Ticonderoga St. San Diego
14622 813702 Ticonderoga St. San Diego
17524 114765 Diane Avenue San Diego
17524 2{4764 Diane Avenue San Diego
17524 3|4772 Diane Avenue San Diego
17524 414778 Diane Avenue San Diego
19019 115906 Santa Anita San Diego
19019 2|5906 B Santa Anita San Diego
19019 3|5916 Santa Anita San Diego
18019 415916 B Santa Anita San Diego.
19052 115010 Gasonade Ave. San Diego
19052 2|5031 Gasonade Ave. San Diego
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19052 3|5012 Gasonade Ave. San Diego
19052 445033 Gasonade Ave. San Diego
19052 5{5018 Gasonhade Ave, San Diego
190562 6|5041 Gasonade Ave. San Diego
19052 7|5036 Gasonade Ave. San Diego
19052 8|5049 Gasonade Ave. San Diego
19052 915052 Gasonade Ave. San Diego
19052 10{5061 Gasonade Ave. San Diego
19052 1115060 Gasonade Ave. San Diego
26853 1{3551 Ben Street San Diego
26853 213541 Ben Street San Diego
26853] - - _.3/3532 BenStreet_.._.______|San Diego -
26853 413531 Ben Street San Diego
26853 5|3522 Ben Street San Diego
26853 6/3521 Ben Street San Diego
26853 713512 Ben Street San Diego
26853 813511 Ben Street San Diego
26853 913501 Ben Street San Diego
27194 1]7359 Hyatt Street San Diego
27194 217348 Hyatt Street San Diego
27194 317365 Hyatt Street San Diego
27194 417360 Hyatt Street San Diego
1 27194) _ . . 57367 Hyatt Street .___.. ... _|SanDlego._..._ _ _
27323 112604 Pheasant Drive San Diego
27323 2|2601 Pheasant Drive San Diego
27323 3|2590 Pheasant Drive San Diego
27323 412593 Pheasant Drive San Diego
27353 112561 Pheasant Drive San Diego
27353 2|2566 Pheasant Drive San Diego
27353 3[2553 Pheasant Drive San Diego
27353 412558 Pheasant Drive San Diego
27353 5]2545 Pheasant Drive San Diego
27353 6]2550 Pheasant Drive San Diego
27353 712537 Pheasant Drive San Diego
27353 82542 Pheasant Drive San Diego
32722 13188 Admiral Avenue San Diego
32722 213187 Admiral Avenue San Diego
32722 313180 Admiral Avenue San Diego
32722 413175 Admiral Avenue San Diego
32722 513174 Admiral Avenue San Diego
32722 6|3165 Admiral Avenue San Diego
32722 713166 Admiral Avenue San Diego
32819 13071 Kobe Drive San Diego
32819 2]3072 Kobe Drive San Diego
32819 313082 Kobe Drive San Diego
32819 413081 Kobe Drive San Diego
32919 1{2884 Mobley Street San Diego
32919 212883 Mobley Street San Diego
32919 312871 Mobley Street San Diego
32919 412870 Mobley Street San Diego
32919 5|2861 Mobley Street San Diego
32919 6/2856 Mobley Street San Diego

Pipeline Rehab Phase F-2 (Laterals) Appendix E - Location Map and Lateral List Volume 1 of 2 (Rev. Jan. 2014)

114 | Page




Number of
Main FSN Laterals Address City
32919 712851 Mobley Street San Diego
32919 812844 Mobley Street San Diego
32919 9[2841 Mobley Street San Diego
43824 114775 49th Street San Diego
43824 2|4766 49th Street San Diego
43824 314763 49th Street San Diego
43824 414756 49th Street San Diego
43824 5{4751 49th Street San Diego
44783 113069 44th Street San Diego
44783 2|3072 44th Street San Diego
44783 313065 44th Street San Diego
44783 413058 44th Street San Diego
44783 513059 44th Street San Diego
44783 6{3055 44th Street San Diego
44783 713048 44th Street San Diego
44783 813041 44th Street San Diego
44783 913047 44th Street San Diego
44783 103036 44th Street San Diego
44783 1113032 44th Street San Diego
44783 1213028 44th Street San Diego
44783 1313037 44th Street San Diego
44783 1413021 44th Street San Diego
44783 1513018 44th Street San Diego
54175 12733 Coronado Street San Diego
54175 2127334 Coronado Street San Diego
54175 3|2721 Coronado Street San Diego
54175 412722 Coronado Strest San Diego
54175 512709 Coronado Street San Diego
54175 6|1095 Coronado Street San Diego
54367 112707 Elrose Drive San Diego
54367 212711 Elrose Drive San Diego
54367 3]2721 Elrose Drive San Diego
54367 412729 Elrose Drive San Diego
57868 1{5619 Bromley Way San Diego
647671 1[2007 Avenida De La San Diego
64768 1{142 Elivo Court San Diego
64768 2[141 Elivo Court San Diego
64768 3148 Elivo Court San Diego
64768 41149 Elivo Court San Diego
64768 51156 Elivo Court San Diego
64768 6157 Elivo Court San Diego
64768 71164 Elivo Court San Diego
64768 8{165 Elivo Court San Diego
17973 1{4689 Mt. Armet Drive San Diego
17973 214692 Mt. Armet Drive San Diego
17973 3[4690 Mt. Armet Drive San Diego
18067 114835 Alifan Avenue San Diego
18067 2|4836 Alifan Avenue San Diego
18067 314820 Alifan Avenue San Diego
18067 414808 Alifan Avenue San Diego
18940 112315 Deerpark Street San Diego
18940 212316 Deerpark Street San Diego
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18940 312309 Deerpark Street San Diego
18940 412310 Deerpark Street San Diego
18940 512303 Deerpark Street San Diego
18948 112232 Burgener Street San Diego
18948 212242 Burdgener Street San Diego
18948 3}2252 Burgener Street San Diego
18948 412282 Burgener Street San Diego
20104 1}Office area (airport) San Diego
20104 2|Building 2330 (airport) San Diego
21195 114966 Triana Street San Diego
21195 214980 Triana Street San Diego
-.21195 - 3]4974 Triana Street__ |SanDiego. ..
27165 117750 Starling Street San Diego
27165 217800 Starling Street San Diego
27165 317777 Starling Street San Diego
27165 417787 Starling Street San Diego
27165 517783 Starling Street San Diego
27196 1}7305 Hyatt Street San Diego
27196 217271 Hyatt Street San Diego
27209] . 112631 Daniel Street San Diego
27209 2{2621 Daniel Street San Diego
29002 1{School San Diego
.-29002 2|School . ___.__ ____._____1SanDiego.
29002 3|School San Diego
29002 4|School San Diego
29002 5|School San Diego
32714 119246 Fermi Avenue San Diego
43779 115119 Mesquite Road San Diego
43779 215129 Mesquite Road San Diego
43779 315130 Mesquite Road San Diego
43779 415149 Mesquite Road San Diego
43779 5151498 Mesquite Road San Diego
43779 615150 Mesquite Road San Diego
50459 115850 Bounty Street San Diego
50459 2}5845 Bounty Street San Diego
50459 315838 Bounty Street San Diego
50459 4[5827 Bounty Street San Diego
50459 515826 Bounty Street San Diego
50459 6/5811 Bounty Street San Diego
50459 7|5814 Bounty Street San Diego
54077 112848 Barbour Drive San Diego
54077 212859 Barbour Drive San Diego
54077 3]2862 Barbour Drive San Diego
54077 412873 Barbour Drive San Diego
54077 5|2876 Barbour Drive San Diego
54077 6|2885 Barbour Drive San Diego
54077 712892 Barbour Drive San Diego
54077 8]2893 Barbour Drive San Diego
54094 11944 Cunard Street San Diego
54094 21936 Cunard Street San Diego
54094 31928 Cunard Street San Diego
54094 41910 Cunard Street San Diego
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54373 1{1145 27th Street San Diego
54373 211130 27th Street San Diego
54373 3[1133 27th Street San Diego
54373 4{1121 27th Street San Diego
18160 113796 Clairemont Drive San Diego
18160 213794 Clairemont Drive San Diego
18160 313788 Clairemont Drive San Diego
18160 413788 Clairemont Drive San Diego
18160 513784 Clairemont Drive San Diego
21278 115566 Chateau Drive San Diego
21278 2|5546 Chateau Drive San Diego
21278 315526 Chateau Drive San Diego
21278 415516 Chateau Drive San Diego
21278 5|5510 Chateau Drive San Diego
21290 115252 Chateau Drive San Diego
21290 215228 Chateau Drive San Diego
22260 116757 Roeblin Court San Diego
22260 216758 Roeblin Court San Diego
22260 316748 Roeblin Court San Diego
22260 416747 Roeblin Court San Diego
22260 5|6737 Roeblin Court San Diego
22260 6]6738 Roeblin Court San Diego
22260 716728 Roeblin Court San Diego
22260 8{6725 Roeblin Court San Diego
22557 1]2130 Comstock Street San Diego
22557 2}2130B Comstock Street San Diego
22557 312147 Comstock Street San Diego
26860 117209 Arillo Street San Diego
26860 217217 Avrillo Street San Diego
26971 1{Apt. Complex Unit San Diego
26971 2[{Apt. Complex 2 Unit San Diego
26972 1|Berger Ave. Apt. Complex |San Diego
26972 2{Berger Ave. Apt. Parking San Diego
26972 3|Berger Ave. Apt. Parking San Diego
27022 1[3277 Berger Avenue San Diego
27163 117798 Starling Drive San Diego
27163 2{7833 Starling Drive San Diego
37303 112793 Mission Village San Diego
37303 2{2790 Marathon Drive San Diego
43059 114024 Rueda Drive San Diego
43059 214023 Rueda Drive San Diego
43059 314004 Rueda Drive San Diego
43840 114855 49th Street San Diego
43840 2|4852 49th Strest San Diego
43840 314849 49th Street San Diego
43840 414846 49th Street San Diego
45080 112406 Fairmont Street San Diego
50743 1i5649 Adobe Falls Road San Diego
50743 215660 Adobe Falls Road San Diego
50743 315661 Adobe Falls Road San Diego
50743 415661B Adobe Falls Road San Diego
54232 111145 Paxton Drive San Diego
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54232 211155 Paxton Drive San Diego
54232 3|1160 Paxton Drive San Diego
54232 411165 Paxton Drive San Diego
54232 5{1170 Paxton Drive San Diego
54232 6|1175 Paxton Drive San Diego
56684 118140 Laurelridge Road San Diego
56684 218150 Laurelridge Road San Diego
56684 3/8160 Laurelridge Road San Diego
57882 16650 Airoso Avenue San Diego
57882 26642 Airoso Avenue San Diego
57882 3|6634 Airoso Avenue San Diego
57882] - 4]16626-Airoso-Avenue———- - |San-Diego-——-— - _.
57882 5|6618 Airoso Avenue San Diego
3577 1]1063 Skylark Drive San Diego
8774 112495 Randall Street San Diego
8774 2|2475 Randall Street San Diego
8774 312455 Randall Street San Diego
14333 1]3722 Trenton Ave San Diego
14333 213714 Trenton Ave San Diego
14333 313717 Trenton Ave San Diego
14333 413704 Trenton Ave San Diego
14408 114626 Santa Fe Steet San Diego
14408 _2]4622 SantaFe Steet .. ____[SanDiego . .
14408 3]4618 Santa Fe Steet San Diego
14408 414616 Santa Fe Steet San Diego
14408 5[4606 Santa Fe Steet San Diego
15555 1|West City Campus Kenyon {San Diego
15555 2|Apartments San Diego
15555 3[3160 Kenyon St. San Diego
17543 1 San Diego
17543 2 San Diego
21446 1{4162 Genesee Ave San Diego
21446 215385 Genesee Ave San Diego
21446 314164 Genesee Ave San Diego
21446 415361 Genesee Ave San Diego
13846 1§4427 La Crosse Street San Diego
13846 214426 La Crosse Street San Diego
13846 314419 La Crosse Street San Diego
13846 414420 La Crosse Street San Diego
13846 5|4411 La Crosse Street San Diego
13846 6[4412 La Crosse Street San Diego
13846 7]4403 La Crosse Street San Diego
13846 8/4404 La Crosse Street San Diego
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APPENDIX F

Rehabilitation of Sewer Laterals Sample Data Template
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REHAB DATA COLLECTION - SEWER LATERAL
TOPHAT FUNCTIONAL |[LINING TYPE LINING REHAB REHAB

FSN REHABDATE | 0 ien [SZE |oiam DESC METHOD [CONTRACTOR |MATERIAL ACCEPTANCE

DESC DESC VENDOR COMMENTS DATE

‘ EXAMPLE -
SPIRAL WESCO INFRA. ‘ Lea\i\(/ei this row
PV : TECHNOLOGIES, |RIBLOC . .. 18/22/2006
5033085 )8/22/2006 1Y 6 > ¢ WOUND Lp ‘ inthe table as it 122/
is.
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REHARB DATA COLLECTION - SEWER LATERAL
' LINING |REHAB REHAB
TOPHAT FUNCTIONAL |LINING TYPE
FSN REHAB DATE INSTALLED SIZE DIAM DESC METHOD |CONTRACTOR |MATERIAL ACCEPTANCE
DESC DESC VENDOR COMMENTS DATE
20f2 8/30/2013
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APPENDIX G

Televising Inspection Formats & Codes
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CCTV VIDEO FORMAT STANDARD

9/29/2011

See Whitebook 500-1.1.5 and 2009 City Supplement 500-1.1.5.

This data is based upon our current contract.

The video shall be captured and compressed so as to reduce file size as much
as possible while still providing a smooth, clear video. The video shall be at
30 frames per second. The compression shall be in Windows Media Video
Format (.wmv).

The compression shall not significantly degrade the still frame quality of the
video or audio signal from the original source video, as judged in a side by side
viewing, under normal viewing conditions.

Service Provider shall provide an initial submittal at the start of televising
work demonstrating the typical video and audio quality to be provided for
approval by the City. This submittal shall note any proposed changes to the
specification regarding video format, data processing, compression or other
condition for review and approval by the City.

512 kbps video.
Video: 30 fps, 320 X 240, WMV V9 Compression.
Audio: 64 kbps, 44,100 Hz, 16 bit, Stereo.
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Digital Video Filename Specification
Pipeline Inspection

Videos ate stored-and riamed by manhole-to-manholé pipe segnivents. The file naiie st
‘be:stored in a field in the database to be provided.

The file naming convention for vided files is as follows:

Start ME End ME
D | Map | I¥ | Figld | D] Map | D Diate: D Exterision
i) M |4 | Book | @] ID | & | hhddindyy | o
& | | | Pagg | 8 150 U S 4 I
LK h b Lk . v
-1 ~ | ALS | -7 W0 [ - 24081205 WMY ]

Note that thie Map ID-and fhe Sequence Number will not have leadmg 0s. However, the
dafe will alwaysbe specified as an eight-digit sequence with a two-digit hour based on
24:hr clock; two-digit-day, a two-digit month, .and a two=digit year (including leading 0s
Ay neceqsary) Thie hour is included primarily to-ditferéntiate multiple inspections.
performed on the same pipe on the samg day (a raie¢ eyvent).

Manhole Inspection
'Videos are stored and named by:manhole. The file name must-be stored in a field in the
databasé to be provided.

The: file naming convention:forvideo files is as follows:

Field | D Map | D Date o Extension
Book: | & | 10 | a | hhddmmyy o
Page 5 s £
h h ,
AlDS | - 10 - 24081205 | . WMV

Note that the Map 1D and the Sequence Nurnber will not have leading 0s. However, the
date will always be specified as an eight-digit sequence with a two-digit hour based-on
24-hr elock, two-digit ddy, a two-digit month, -and a two-digit year (including leading Os
as necessary). The hour is included primarily to differentiate multiple inspections
performed on thé same manholeé on the.sarme day (a rare event).

Appendix ¢ ’ FYH10

Page 1 072
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pen Step 1 - Inspection updats:

menCuery Step 2 - Pipe segment update,
OpenQuery Step 3 - Observation update.
INSPECTION Openiuery Step 4-Vendor recommendation update.
fibiFehabitaterial (D | Openfuery Step5- Make 5till imagetable,

rifityExport

OBSERVATION

ChsExport

FIPE_SEGMENT.

STLL IMAGE

YENDOR_RECONMMENDATION

step 2 pipe segment update

step 3 observation update

step 4 vendor_recommendation update

dtep 5 St image tabls

- Maecrad




Pl ¢ Database Structure

The Pipe database employs the use of 5 tables.
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G:\CCTV Data\Public\Rehab Contracts\Video and Database

Requirements\Rehab Disk\PDF to Disk\Blank Citydata 11-16-2011,accdb
Table: INSPECTION

Properties

DateCreated: 5/29/2008 4:15:22 PM
DisplayViewsOnSharePointSi 1

{guid {D3A951C4-C5CE-4ACC- HideNewField:

GUID:
933B-41AF2D376CBC}}

LastUpdated: 11/16/2011 8:29:03 AM
OrderByOn: False
Orientation: Left-to-Right
TotalsRow: False
Columns

Name

INSPECTION_SEQ_NUM

FAC_SEQ_NUM

INSPECTION_DT

CAMERA_OPERATOR
PRECIPITATION_QTY
VIDEO_DIRECTION_TXT

STREET_NM

SURFACE_TYP_TXT
UPSTREAM_MANH_FLD_BK_PAGE_NUM
UPSTREAM_MANH_MAPID
UPSTREAM_MANH_FLD_BK_GRID_NUM
DOWNSTRM_MANH_FLD_BK_PAGE_NUM
DOWNSTRM_MANH_FLD_BK_GRID_NUM
DOWNSTREAM_MANH_MAPID
START_FOOTAGE_QTY
END_FOOTAGE_QTY

QC_PERSON_NM

QC_DT

VIDEO_FILE_NAME

DefaultView:
FilterOnload:

NameMap:
OrderByOnlLoad:
RecordCount:
Updatable:

Type

Long Integer
Double
Date/Time
Text

Text

Text

Text

Text

Text

Long Integer
Double

Text

Long Integer
Long Integer
Double
Single

Text
Date/Time
Text

Wednesday, November 16, 2011

2
False
False

Long binary data

True
0
True

Size

Paae: 1

NN
OO W o M

w
D

A O D DA DN OO DD

—
w O

100
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G:\CCTV Data\Public\Rehab Contracts\Video and Database
Requirements\Rehab Disk\PDF to Disk\Blank Citydata 11-16-2011.accdb

Wednesday, November 16, 2011

Table: OBSERVATION Paae: 2

Properties

DateCreated: 5/29/2008 4:15:09 PM DefaultView: 2

DisplayViewsOnSharePointSi 1 ) FilterOnLoad: False

GUID: {guid {DD4437B4-90AF-43E4- HideNewField: False

A136-4EF45143FD84}}
LastUpdated: 9/29/2011 8:55:16 AM NameMap: Long binary data
OrderBy: [OBSERVATION].[OBSERVATI OrderByOn: True
ON_SEQ_NUM]

OrderByOnLoad: True Orientation: Left-to-Right

RecordCount: 0 TotalsRow: False

Updatable: = _ . True .

Columns
Name Type Size
INSPECTION_SEQ_NUM Long Integer 4
FAC_SEQ_NUM Double 8
OBSERVATION_SEQ_NUM Long Integer 4
OBSERVATION_CD Text 10
FOOTAGE_QTY Long Integer 4
OBSERVATION_COMMENT Text 150
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G:\CCTV Data\Public\Rehab Contracts\Video and Database

Requirements\Rehab Disk\PDF to Disk\Blank Citydata 11-16-2011.accdb

Table: PIPE SEGMENT

Properties

DateCreated: 6/18/2010 10:07:55 AM DefaultView:

DisplayViewsOnSharePointSi 1 FilterOnLoad:

GUID: {guid {2DD7767A-1885-44A9- HideNewField:

8FD1-7F2B3CFA44CB}}

LastUpdated: 9/29/2011 8:57:46 AM NameMap:

OrderByOn: False OrderByOnload;

Orientation: Left-to-Right RecordCount:

TotalsRow: False Updatable:

Columns
Name Type
INSPECTION_SEQ NUM Double
Project_Name ' Text
FAC_SEQ_NUM Double
LGTH_QTY Double
DEPTH Double
JOINT_SPACING_NUM Double
INSD_DIAM_SIZE_NUM Double
START_FOOTAGE_QTY Double
END_FOOTAGE_QTY Single
PIPE_SEGMENT_COMMENT_TXT Text
MATL_CD Text
REHAB_MATL_CD Text

2
False
False

Long binary data
True

0

True

Size

Wednesday, November 16, 2011

Page: 3

B oo J e o B0 o B o s B v B0 o]

255
50
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G:\CCTV Data\Public\Rehab Contracts\Video and Database
Requirements\Rehab Disk\PDF to Disk\Blank Citydata 11-16-2011.accdb

Table: STILL IMAGE

Properties

DateCreated: 5/29/2008 4:15:16 PM DefaultView:

DisplayViewsOnSharePointSi 1 FilterOnLoad:

GUID: {guid {2142CAF4-0412-4E45- HideNewField:
BF58-78D54BD0A022}}

LastUpdated: 9/29/2011 8:55:55 AM NameMap:

OrderBy: [STILL_IMAGE].[OBSERVATIO OrderByOn:
N_SEQ_NUM], .
[STILL_IMAGE].[INSPECTION
_SEQ_NUM]

OrderByOnLoad: True Orientation:

RecordCount: 0 ’ ’ T TotalsRowW:

Updatable: True

Columns

Name Type
INSPECTION_SEQ_NUM Long Integer
FAC_SEQ_NUM Double
OBSERVATION_SEQ NUM Long Integer
ONLINE_STORAGE_FILE_NM Text
STILL_IMAGE -SEQ NUM - long-Integer

Wednesday, November 16, 2011

2
False
False

Long binary data

True

Left-to-Right
False

Size

Pace: 4

[ee]

50

130 | Page

Pipeline Rehab Phase F-2 (Laterals) Appendix G - Televising Inspection Formats & Codes Volume 1 of 2 (Rev. Jan. 2014)




G:\CCTV Data\Public\Rehab Contracts\Video and Database

Requirements\Rehab Disk\PDF to Disk\Blank Citydata 11-16-2011.accdb

Table: VENDOR RECOMMENDATION

Properties
DateCreated: 5/29/2008 4:15:19 PM
DisplayViewsOnSharePointSi 1
GUID: {guid {98E4257D-B19E-4B33-
9C8E-532D93DCE40C}}

LastUpdated: 9/29/2011 8:56:14 AM
OrderByOn: False
Orientation: Left-to-Right
TotalsRow: False
Columns

Name

VENDOR_RECOMMENDATION_SEQ_NUM
INSPECTION_SEQ_NUM

FAC_SEQ_NUM

RECOMMENDATION_CD
RECOMMENDATION_CD2

PRIORITY_CD

DefaultView:
FilterOnLoad:
HideNewField:

NameMap:
OrderByOnlLoad:
RecordCount:
Updatable:

Type

Double
Double
Double

Text

Text

Long Integer

Wednesday, November 16, 2011

Pace: 5

2
False
False

Long binary data
True

0

True

Size

S O 0 0 W ®
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Material Descriptions used by S_Mains

ABS-ACRYLONITRILE BUTYLDENE STY

ABS

AC ASBESTOS CEMENT

Cl CAST IRON

CICL CAST IRON CEMENT LINED

CMLCS CEMENT MORTAR LINED AND COATED STEEL PIPE
cpP CONCRETE PIPE

DI DUCTILE IRON

FRC FIBERGLASS REINFORCED CONCRETE

HDPE HIGH DENSITY POLYETHYLENE

PCSC PRESTRESSED CONCRETE STEEL CYLINDER
PERM PERMASTRAN

PLCP ~ |PLASTIC LINED CONCRETE PIPE

PLRCP PLASTIC LINED REINFORCED CONCRETE PIPE
PVC PVC-POLYVINYL CHLORIDE

RCP REINFORCED CONCRETE PIPE

RCSC REINFORCED CONCRETE STEEL CYLINDER
RCTL REINFORCED CONCRETE TECHITE LINED
RPM REINFORCED PLASTIC MORTAR

RSP REINFORCED STEEL PIPE

SCRW STEEL CYLINDER ROD WRAPPED

STL STEEL

UNK UNKNOWN

vC = VC-VITRIFIED CLAY =~~~

VCES VITRIFIED CLAY EXTRA STRENGTH

WSCL WELDED STEEL CEMENT LINED

The following rehab code goes into the PIPE. SEGMENT tables REHAB MATL CD column

This only desighates that the pipe was lined. For CCTV contracts only.

ULINE U-LINER - For Rehab contracts.

RIBLC RIBLOCK - For Rehab contracts.

INSIT INSITUFORM - For Rehab contracts.

HOBAS '|HOBAS - For Rehab contracts.

FRSTL FIRST LINER - For Rehab contracts.

PP POLYPHENOL - For Rehab contracts.

DANBY DANBY - For Rehab contracts.

INLIN INLINER - For Rehab contracts.

TECH TECHITE - For Rehab contracts.

NOVA NOVA - For Rehab contracts.

SEAR SEAR - For Rehab contracts.

NATNL NATIONAL cured in place liner - For Rehab contracts.
Appendix D
Database Format Requirement for CCTV Page 1 of 1 CCTV of Sewer Mains for FY 2008
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VENDOR RECCMMENDATION TABLE GODES
FOR SEWER REHAB AND REPLACEMENT CIP
PROJECTS

Prioritization Code Key" Recommendat-on Code Key
A No Action
B~ Debi --Claanxng

{Cw Root Cli esning

B Fagility was not inspected
. O 0. 250 Total Severity

Fonnts* I3 Spot Repa sl
‘ Points M ) Does Not ;ﬂ«pp!y
B 7571 or more Total Severity st

Poirnts
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WRC CODES FOR CITY OF SAN DIEGO

General Codes:

If no opposite direction inspection
. done for an incomplete inspection,
GO General observation note the reason why. Note defects in '
N |General Observation 0 0 service connections. '
"Re-inspection after cleaning”, Note if depth of flow is
ST Use at the start of all inspections 1/3 pipe or more note if pipe material from 1manhole is
N Start Inspection 0] 0| different from fine i
Note the cause for ending the observation if you are notin
. . the manhole, e.g. “camera blocked”, “Oveﬁiap Point”,
FH Use atthe end of all inspections } “Clean Out”, or “Dead End”. if you are enqﬁng a
N Finish Inspection [ O . reinspection use “End Re-Inspection”.
MH N Manhole o 0 Upstream/Downstream manhole Manhole number |
Any buried / paved over manhole s . i
MB N Manhole, Buried o 0|shown on plans MH # & Note if it is buried or paved over
MU N Manhole, Undocumented o o All manholes not en the plans Note if it is paved over / buried
. Note if it is an inside, outside or direct drop
MD N |Manhole, Drop Connection 0| o} Prop Connection Use with MB or MH ‘
cuB Whenever the camera lens is partially or fully
N Camera submerged begin 50| 50|submerged, obstructing the view
CUE ‘Whenever the camera lens is returned to a normal
N Camera submerged end 50 50|state .
SA impassable blockage. note apparent cause Preceed Observation with a General observation
N Camera Blocked 75] 100]"™P g pp Noting the apparent cause, e.g. by roots |
DND N Dead End o o Dead End Note if "Plug” & condition
cC N Cleanout o o Use when the camera reaches a cleanout !
MC N Material Change 0 o Any change of pipe material "Transition to (new pipe size)
oc N Diameter Change 0 50 Any change of pipe size Transition to (new pipe size & material)
tL N Bend in Pipe Left 0 50 Any bend in pipe to the left. .
LR N Bend in Pipe Right 0 50 Any bend in pipe to the right. : 1
Lo N |Bend in Pipe Down 0 5o} AY bend in pipe down. ‘
HU N |sendin Pipe Up 0 sp|ny bend in pipe up.
RpP When a camera is reversed into a line
N Reverse Puil 0] Oland pulied back to the start manhole
RS N Restricted Channel o o Use when the camera is unable to access a channel
v N Vermin 8 OjAny animal or rodent inside the pipe/manhole Type of rodent
BG N Bugs 0 0fSevere infestation of insects inside the pipe/manhole  |Type of bug
Appendix A Page 1of 5 Final Defect Codes
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Pipe Codes:

Pipeline Rehab Phase F-2 (Laterals) Appendix G - Televising Inspection F brmats & Codes Volume 1 of 2 (Rev. Jan. 2014)

Light fine roots - root fingers following the wall of the
pipe covering not more than 10% of the pipe wall; tap
s Roots, Small 25 0 root less than 1/4"
R Medium fine roots covering 10 to 20% of the pipe wall  {Note if roots are coming from a crack, hole, or around a
or more than 1/4 of the pipe; tap root - 1/4" to 1/2"; lateral
M |Roots, Medium 75 olcamera passes without difficulty
Heavy fine roots - a carpet of roots following the
walls of the pipe or a mass greater than 1/2 pipe dia.;
L Roots, Large 100 50|tap root greater than 1/2"
S linfiltration, stight 0 5p|Seeping or Dripping
' M__ [Infiltration, Medium 0 75|Constant stream
L [infiltration, Large 0 150|Gushing waler
S |stight Mineral Deposits 50 Indication of Infiltration
5 .
E M {Medium Minera! Deposits 0 75 Under 10% of ID thick
o .
L Heavy Mineral Deposits o 150 Greater than 10% of ID thick
- o .
s Gircular Crack, Small 0 100 Hairline less than 50% of circumference
Less than 1/8" open, or hairline greater than 50% of . . . e
cC M Circular Crack, Medium 0 150 ciroumference Note if they are spiral cracks Cracks at joints are within 4" of joint
L Circular Crack, Large "] 250 118" or greater, open
I Hairline less than 1 section of pipe
S Crack -Longitudinal, Small 9 100 Less thar /8" open. or hairh rer— 7 . If the crack extends past one section of pipe, note the end
CL __— . fass an open, or nairing greater than 1 section o footage, e.g. to 105". For continuing cracks, note every 3 |Cracks at joints are within 4" of joint
M Crack -Longitudinal, Medium 0 150|pipe . s “ N
pipe lengths with a "continuing” note
L Crack -Longitudinal, Large o] 250 1/8” or greater, open
Hairline cracks in multiple directions,
S Cracks -Multiple, Small 0 100 less than 1 section of pipe
Less than 1/8" open, or hairline greater than 1 section . e w e
M M |Cracks -Multiple, Medium 0 150 of pipe, in multiple directions Cracks at joints are within 4" of joint
Cracks in multiple directions,
L Cracks -Multiple, Large 0 300]1/8" or greater, open
. - Within 4" of joint, crescent crack with no displacement,
s |Broken Pipe, Small 0 250} Connecting cracks, no displacement or displaced / gone less than 1 hr, within bell, no dirt
Within 4" of joint, crescent crack with displacement 1-3
Connecting cracks, some displacement (less than 1/4") hrs, or displaced / gone 1- 2hrs, within bell, no dirt
8 M {Broken Pipe, Medium [¢] 300 Note apearance of break showing
Within 4" of joint, crescent crack with displacement > 3
Connecting cracks, displacement greater than 1/4" hrs, or displaced / gone > 2hrs, within bell, no dirt
L Broken Pipe, Large 0 500 showing
Use if a section of the pipe wall has fallen in and the Note the approximate size and give a description
X N Collapsed Pipe 0 700]struciural integrity of pipe has been compromised. pp g puon.
15" pipe or less: <17 dia. hole*
S Hole in Pipe, Small 0 250]> 15" pipe: <2" dia. hole* * If 2 hole is below the waterfine it moves up to the next
H 15" pipe or less: 1" to 3" dia, pipe is sound, no void * severity
M Hole in Pipe, Medium 0 400[> 15" pipe: 2" to 4" dia, pipe is sound, no void * Note the approximate size of the hole, e.g. 1.5". Note if
there is an apparent void.
L Hole in Pipe, Large 0 500 Greater than a moderate hole
Appendix A Page 20of 5 Final Defect Codes
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Flow depth increases more than 25% of ID

DS Begin Pipe Sag 4] 100
DF End Pipe Sag 0 0 End of sag Nete maximum depth of sag if not submerged
Erosion of CP, Slight 0 1pp|Rovgh walls :
Ss Erosion of CP, Moderate 0 200 Exposed aggregate Use only with concrete pipe
Erosion of CP, Large 0 500 Exposed rebar
Debris -Graase, stight 50 o|Stight indication 1/4"-1/2" ]
DEG Debris -Grease, Moderate 75 0 1/2" to 2" thick Sggszﬁg? cg::soef’\rl);%irgsg\:‘gz ;%TOO?S)JOF coninuing
Debris -Grease, Large 150 0 Greater than 2" thick
Debris, Slight 50 o 10% of ID or less, rough debris
DE Debris, Moderate 75 | 10-25% of ID, rough debris 55;:;223 ﬁzbﬁsfeeﬁ:} 2§s«sr§rca1ktnso: I:\(jg; zeéc Fer
Debris, Large 150 0 Greater than 25% of ID or impassable, rough debris
Debris -Gilt, Slight 50 o 10% of ID or less, smooth silt
DES Debris -Silf, Moderate 75 p|10-25% of ID, smooth sitt S:rfi::;:;y g:;r::ee:rti:rifs'gﬁé: E\?g; gttsc Fer
Debris -Silt, Large 150 o Greater than 25% of 1D or impassable, smooth siit
Deformation, Slight 0 gpj-ess than 15% of D ‘
b Deformation, Moderate 0 100 Between 15% and 30% of D
Deformation, Large 0 150 >80%
Lining Defect, Sl 0 5p|rinkles, bubbles, dimples
LC Lining Defect, Moderate 0 100 Tear, 25% flow restriction Note the defect
Lining Defect, Large 0 250 Greater than 25% flow restriction, missing liner
SR Spot Repair o 50{EXisting repair ‘ Note repair condition
Corrosion of C1, Slight 0 1gp|ight teburculation
co Corrosion of CI, Moderate o 200 moderate teburculation Use only with Metal Pipe
Cosrosion of CI, Large o 500 impassable, heavy teburculation
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Joint Codes

L!ght fine o ots - root fingers fo'{,owmg the_wall of the For roots at joints that are continuing: Put in an
Ji Smal pipe covering not more than 10% of the pipe wall observation every 25' and note roots at 25% of joints,
S Roots at Joint, Small 25 i ing fi o y
RJ - : : g‘:;fa'f roots are coming from & crack, hole, or around & 500 ot 1ot 75% of joints or all joints. (understanding
M |Roots at Joint, Medium 75 0 Medium fine roots covering 10 to 20% of the pipe wall that 50% means 25% - 50% efc.). Note every
Heavy fine roots - a carpet of roots following the occurance of Heavy Roots
L Roots at Joint, Large 100 50|walls of the pipe
b M |Joint Displaced, Medium 0 50 To thickness of pipe wall. Do not note minor offsets
L |Joint Displaced, Large 0 150 Visable dirt/greater than pipe wall thickness
s [infiltration at Joint, Small 0 5p| >eeping or Dripping
M M__|infiltration at Joint, Medium 0 75|Constant stream
L Infiltration at Joint, Large 0 150 Gushing water
S |Corrosion at Joint, Slight 0 75
coy M |Corrosion at Joint, Moderate 4] 150 Passable
L Corrosion at Joint, Large 0 500 impassable
- o .
s Ciroular Crack at Joint, Small o 100 Hairfine less than 50% of circumference
Less than 1/8" open, or hairline greater than 50% of ; . . e e
ccJ M |Circular Grack at Joint, Medium 0 150l circumference Note if they are spiral cracks Cracks at joints are within 4" of joint
L |circutar Crack at Joint, Large 0 20| /87 or greater, open
- . Hairfine less than 1 section of pipe
S Crack -Loxjgxtudmal at Joint, Small 0 100 Toss than 776" open Faiine oronter Fan 1 section of If the crack extends past one section of pipe, note the end
cLJ - ) . s pen, or hairine g a1 secuon o footage, e.g. to 105". For continuing cracks, note every 3 |Cracks at joints are within 4" of joint
M Crack -Longitudinal at Joint, Medium 0 150|pipe . " " I
pipe lengths with a "continuing” note
L Crack -Longitudinal at Joint, Large 0 250 1/8” or greater, open
Hairline cracks in muitiple directions,
S Muitiple Cracks at Joint, Small 0 100t less than 1 section of pipe
Less than 1/8" open, or hairline greater than 1 section . e e
L
CM M |Multipie Cracks at Joint, Medium 0 150| of pipe. in muttiple directions Cracks at joints are within 4” of joint
Cracks in multiple directions,
L Multiple Cracks at Joint, Large 0 300]1/8" or greater, open
GEJ N |Gasket Exposed at Joint 0 5p| Gasket expsoed at joint
s |separated Joint, Slight ) sp|Bell Exposed
S M |Separated Joint, Moderate 0 10o| it Exposed at top of pipe
L Separated Joint, Large 0 200 Dirt Exposed at bottom of pipe
Connecting cracks, no displacement Within 4" of joint, crescent crack with ne displacement,
S Broken Joint, Small 0 250 < ' P or displaced / gone less than 1 hr, within bell, no dirt
Within 4" of joint, crescent crack with displacement 1-3
Connecting cracks, some displacement (less than 1/4") hrs, or displaced / gone 1- 2hrs, within bell, no dirt
Nott f k '
BJ M |Broken Joint, Medium 0 300 ote apearance of brea showing
Within 4" of joint, crescent crack with displacement > 3
Connecting cracks, displacement greater than 1/4" hrs, or displaced / gone > 2hrs, within bell, no dirt
L Broken Joint, Large 0 500 showing

Appendix A

Page 4 of 5

Pipeline Rehab Phase F-2 (Laterals) Appendix G - Televising Inspection Formats & Codes Volume 1 of 2 (Rev. Jan. 2014)

Final Defect Codes
37 | Page




Service Codes

CN Service Connection ‘ 0]All factory lateral 'Y' or 'T' service connections

CB Break in Cannection 0 50 /2:[ éiiﬁ;atjns tﬁzn:wzci:rtled e & hole broken Note if itis "broken in” rather than cut
Connection W/ Slight Defect 0 5p| 19Nt roots, hairiine cracks

CXC Connection W/ Moderate Defect 0 100 Medium roots, medium cracks xzs:;:r d?\:;g’; cB . Use for lateral defects, not pipe defects
Connection W/ Large Defect 0 15p|eavy roots, open cracks
Minor Intruding Lateral ) 0 7g|-ess than 17 Use after CN or CB

CNi Moderate Intruding Lateral 0 150 o2t note how far it infrudes
Severe Intruding Lateral 0 250 Greater than 2"
Small Roots around lateral 26 50 Smail Roots from around the outside of the lateral ‘

CRA Medium Roots around lateral 50 50 Medium Roots from around the outside of the Iatéral
Heavy Roots around lateral 75 100 Heavy Roots from around the outside of the lateral
Stight Roots in Lateral 20 o Small Roots in / from lateral

CR Medium Roots in Lateral 50 0 Medium roots in / from lateral
Heavy Roots in Lateral 75 50 Heavy roots in / from lateral
Slight Grease From Connection 50 0 Slight indication 1/47-1/2" :

ce ) ) 112" 16 2" thick Note percentage of pip.e (similar to roots), for continuing
Medium Grease From Connection 75 0 grease, enter observation every 25'
Heavy Grease From Connection 150 4] Greater than 2" thick

cP Plugged Connection 0 0 Lateral not in use “Plugged” "Full of Rocks", etc.
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City of San Diego

CONTRACTOR’S NAME: BURTECH PIPELINE INCORPORATED

ADDRESS: 102 SECOND STREET, ENCINITAS, CA 92024

TELEPHONE NO.:__(760) 634-2822 FAX NO.:__(760) 634-2415

CITY CONTACT:_Eleida Felix-Yackel, Contract Specialist, Email: EFelixYackel@sandiego.gov
Phone No. (619) 533-3449, Fax No. (619) 533-3633
PAmmerlahn/RBustamante/egz

CONTRACT
DOCUMENTS

FOR

PIPELINE REHAB PHASE F-2 (LATERALS)

VOLUME 2 OF 2

BID NO.: K-15-1097-DBB-3
SAP NO. (WBS/1I0/CC): B-11060

CLIENT DEPARTMENT: 2011

COUNCIL DISTRICT: 1,2,3,6,7,8,9
PROJECT TYPE: JA

THIS CONTRACT IS SUBJECT TO THE FOLLOWING:

> THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM.
» PREVAILING WAGE RATES: STATE [X] FEDERAL []
» APPRENTICESHIP

“ - THIS BIDDING DOCUMENT TO BE SUBMITTED IN ITS ENTIRETY -
"7 REFER TO VOLUME | COVER PAGE FOR TIME, DATE, AND LOCATION .



TABLE OF CONTENTS

Volume 2 - Bidding Documents

The following forms must be completed in their entirety and submitted with the Bid. Include the
form(s) even if the information does not apply. Where the information does not apply write in N/A.
Failure to include any of the forms may cause the Bid to be deemed non-responsive. If you are
uncertain or have any questions about any required information, contact the City no later than 14 days
prior to Bid due date.

Lo BId/PTOPOSAL.cciiiieiiiiiiiiis sttt e e e e 3
20 BId BONG ittt s e nr e E e ke Re b e R s e e s e naeenene s 6
3. Non-Collusion Affidavit to be executed by Bidder and Submitted with Bid under 23 USC 112
ANA PCC 7100 vttt ier ettt st sbe s esbb e esnb e s s ssnaanbeeseanebe e s sba st et sbensabensenevessnns 7
4. Contractors Certification of Pending ACtions....c.cciveiieriinrineesicerinie e ve s sves s esncrrearee s 8
5. Equal Benefits Ordinance Certification of Compliance......covvviiviinineiiiinreiiei e 9
6. Proposal (Bid) ivveiiiiiiiie i s 10
7. Form AA35 - List Of SUDCONITACIONS 11vvveirereiierieriiinnircsie s e e siesnienree e st enen et svassreeae e 13
8. Form AA40 - Named Equipment/Material Supplier LisSt ......ccccvvvciniiviiininiiec e siereee e, 14
Pipeline Rehab Phase F-2 (Laterals) 2 | Page
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BIDDING DOCUMENTS

PROPOSAL

Bidder’s General Information

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents
incorporated by reference in the Bidding Documents.

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE:

(1) Name under which business is conducted

(2) Signature (Given and surname) of proprietor

(3) Place of Business (Street & Number)

(4) City and State Zip Code

(5) Telephone No. Facsimile No.

(6) Email Address

IF A PARTNERSHIP, SIGN HERE:

(1) Name under which business is conducted

Pi‘peline'RehaB Phase F-2 (Laterals) ' ' 3 |' Pége
Bid / Proposal
Volume 2 of 2 (Rev. Jun. 2014)



BIDDING DOCUMENTS

(2) Name of each member of partnership, indicate character of each partner, general or special
(limited):

(3) Signature (Note: Signature must be made by a general partner)

Full Name and Character of partner

(4) Place of Business (Street & Number)

(5) City and State Zip Code

(6) Telephone No. Facsimile No.

(7) Email Address

IF A CORPORATION, SIGN HERE:

(1) Name under which business is conducted _ BURTECH PIPELINE INCORPORATED

(2) Signature, with official title of officer authorized to sign for the corporation:

V //Mﬁy?/

Wi OMINIC JrBURTECH
Wyf(edName)

FPRESIDENT & CEO

~ (Title of Officer)

(Impress Corporate Seal Here)

(3) Incorporated under the laws of the State of ____CALIFORNIA

(4) Place of Business (Street & Number) 102 SECOND STREET

(5) City and State ENCINITAS, CALIFORNIA Zip Code ___ 92024

(6) Telephone No. (760) 634-2822 Facsimile No. (760) 634-2415

(7) Email Address buddy@burtechpipeline.com
Pipeline Rehab Phase F-2 (Lateréls)y - - - » 4 | Page
Bid / Proposal
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BIDDING DOCUMENTS

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS:

In accordance with the “NOTICE INVITING BIDS”, the bidder holds a California State
Contractor's license for the following classification(s) to perform the work described in these
specifications:

LICENSE CLASSIFICATION CLASS A

LICENSE NO. 718202 EXPIRES JANUARY 31 ,2016

This license classification must also be shown on the front of the bid envelope. Failure to show
license classification on the bid envelope may cause return of the bid unopened.

TAX IDENTIFICATION NUMBER (TIN): [

Email Address: buddy@burtechpipeline.com

THIS PROPOSAL MUST BE NOTARIZED BELOW:

[ certify, under penalty of perjury, that the representations made herein regarding my State
Contractor's license number, classification and expiration date are true and correct.

Signature_ é W Title _ PRESIDENT & CEO

SUBSCRIBED AND SWORN TO BEFORE ME, THIS ";)\ DAY OF /4@?7% Wi ad)
Notary Publi¢-Ain)and for t;?ou \ty of o )/D , State of //’4’

(-
(NOTARIAL SEAL)
£ ARTHOR b ARGUILLA
g [SNQIH  Cuinmission Mo, 2051368
AL OTARY PUBLIC. CALIFORNIA &
; \@liKe/ - SANDIEGO COUNTY = -
i Gommission Ex\pms»!anuary 7,2018 f
Pibelihe Rehab Phase F-2 (Laterals) “ | s | Page
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BIDDING DOCUMENTS

BID BOND

KNOW ALL MEN BY THESE PRESENTS,

That  BURTECH PIPELINE, INCORPORATED
NORTH AMERICAN SPECIALTY INSURANCE COMPANY as Surety, are

held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 10%
OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,
firmly by these presents.

_as Principal, and

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required
under the bidding schedule(s) of the OWNER's Contract Documents entitled

PIPELINE REHAB PHASE F-2 (LATERALS), BID NO. K-15-1097-DBB-3

NOW THEREFORE, if said Principal is awarded a contract by said OWNER. and, within the time
and in the manner required in the "Notice lnviting Bids" enters into a writlen Agreement on the form
of agreement bound with said Contract Documents, furnishes the required certificates of insurance,
and furnishes the required Performance Bond and Payment Bond, then this obligation shall be null
and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond
by said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in
such suit, including a reasonable attorney's fee to be fixed by the court.

SIGNED AND SEALED, this 28TH ' day of ___AUGUST ,20 14
NORTH AMERICAN SPECIALTY
BURTECH PIPELINE, INCORPORATED (SEAL) INSURANCE COMPANY (SEAL)
_ (Principal) ' (Surety)
By: 2 /T/W By: /'%ﬁ/z/& o/
v (Signa : ' (Signature)
DOMINIC J. BURTECHZUR., PRESIDENT MARK D. IATAROLA, ATTORNEY-IN-FACT
(SEAL AND NOTARIAIZ/ACKNOWLEDGEMENT OF SURETY)
Pipeline Rehab Phase F-2 (Laterals) G| Page
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of Cahrgzu;
County of /&&&/x )
on Z/ / ¢ efore me, _ Arthur P. Arquilla, Notary Public

¢ / )?55\!9 Here Insert Name and Title of the Officer

personally appeared M/M/C_ ﬁu ZL@

Name(s) of Signei(s)

who proved to me on the basis of satisfactory evidence to
be the person(s) whose name(s)is/zre subscribed to the
within instrument and acknowledged to me that

g/she/they executed the same inthispher/their authorized
capacity(ies), and that by his/her/their signature(s) on the

AR AR AN ANANIN SN NN A1 instrument the person(s), or the enlity upon behalf of
s, ARTHURP ARQUILLA % which the person(s) acted, executed the instrument.

[>)
5 2ehs, Commission No. 2051356, 2
#5951 |, 0TARY PUBLIC-CALIFORNIA 2

&3 SAN DIEGOCOUNT7Y2018 % t certify under PENALTY OF PERJURY under the laws
of the State of California that the foregoing paragraph is

true and correct,

WITNESS my hahd/and official I, ﬁ
Sig’nature W ,/j(,ﬁ

Place Notary Seal Above sagnafu/r-yﬁr Noﬁ‘rs\f’ubllc
. OPTIONAL .
Though the information below is not required by law, it may prove valuable to persons reléng on the focument
© and could prevent fraudulent removal and reattachment of this form to another'sagy .

Description of Attached Document

Title or Type of Document:

Document Date: , Number of Pages:

Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name: Signer's Name:
1 Individual % Individual
Corporate Officer — Tit le( ) {2 Corporate Officer — Title(s):

Partner — O~ Limited - General i Partner — 73 Limited T General

PLI UL

Attorney in Fact T 2 P i Attorney in Fact R
Trustee Op of thumb here 3 Trustee TOp of thurmb here
Guardian or Conservator 3 Guardian or Conservator

1 Other: . i . Other:

Signer Is Representing: Signer Is Representing:

T T O R A S ST S el e e S AN iR T R R A S e i e S T ST C T TS
© 2007 Nalional Nolary Association» 9350 De Soto Ave,, P.O Box 2402 « Chatsworlh, CA 91313.2402 « waww NationalNolary org  llam #5307  Reorder: Call Toll-Free 1-800-876-6327



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

SRR R R R R R A R R S R R R X R R e R RS B R R R RS RS A R R TR R

STATE OF CALIFORNIA

County of SAN DIEGO }

On 08/28/2014 before me, GLENDA J. ROONEY, NOTARY PUBLIC ,
Dals Here Insert Name and Title of the Officer

personally appeared MARK D. IATAROLA

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to
be the personfs) whose namets) is/are subscribed to the
within instrument and acknowledged to me that he/shefthey
executed the same in his/kewfthelr authorized capacityties),
and that by his/kesfhelr signaturefs) on the instrument the
personésd, or the entity upon behalf of which the person(s)
acted, executed the instrument.

“ OFFICIAL SEAL

NEY 2
4 N@T%YNPBBLIC-(%%FORNIAg I certify under PENALTY OF PERJURY under the laws of
f COMM, NO, 2012620~ the State of California that the foregoing paragraph Is true
SAN DIEGO COUNTY B and correct.
5 MY GOMM, EXP, MAR. 16, 2017 ¢
AT T TR Witness my hand and official seal,
Signature 5 %ﬂ?f‘f/
Place Notary Seal Above Signalufe of Notary Pubhc V
OPTIONAL

Though the information below Is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document:

Document Date: , Number of Pages:

Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer's Name: MARK D. IATAROLA Signer's Name:
(3 Individual ‘ L] Individual
[ Corporate Officer — Title(s): [] Corporate Officer — Title(s):

O Partner — [J Limited [ ] General o

[ Partner — [ Limited [J General
[Vl Attorney in Fact na—

[ Attorney in Fact

] Trustee (] Trustee S
(] Guardian or Conservator Top of thumb here [ Guardian or Conservator TOP Of thumb here
(] Other: [J Other:

Signer Is Representing: Signer Is Representing:

© 2007 Nalional Notary Assoclation » 9350 De Soto Ave., P.O. Box 2402 v Chatsworth, CA 91313-2402 » www.NationalNotary.org Item #5907 Reorder: Call Toll-Free 1-800-876-6827



NAS SURETY GROUP

NORTH AMERICAN SPECIALTY INSURANCE COMPANY
WASHINGTON INTERNATIONAL INSURANCE COMPANY

GENERAL POWER OF ATTORNEY
KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under

laws of the State of New Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International
Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of

Schaumburg, Illinois, each does hereby make, constitute and appoint;
JOHN G. MALONEY, HELEN MALONEY, MICHELLE M. BASUIL,

GLENDA J. ROONEY, and MARK D. IATAROLA
JOINTLY OR SEVERALLY

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the

£ o
amount.o FIFTY MILLION ($50,000,000.00) DOLLARS

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of
Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held

on the 9™ of May, 2012;

“RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President,
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them
hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attomey or to any
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached.”
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David M. Layman, Vice President of Washington International Insurance Company
& Vice President of North Amevican Speciaity Insurance Company

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their
official seals to be hereunto atfixed, and these presents to be signed by their authorized ofticers this 9th_ day of May ,2014.

North American Specialty Insurance Company
Washington International Insurance Company

State of Ilinois
County of Cook
Steven P, Anderson__, Senior Vice President of

On this 9th day of May ,20!4 before me, a Notary Public personally appeared
Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and  David M, Layman ,

Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company,

personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and

acknowledged said instrument to be the voluntary act and deed of their respective companies.
“OFFT Z ~ AO A)

JDONNA D, SKkLENS Mo &) bbo

§Notary Public, State of Iilinois Donna D. Sklens, Notary Public

§My Commission Expires 10/06/2015

of North American Specialty Insurance Company and Washington

I, Jeffrey Goldberg . the duly elected __Assistant Secretary
International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North

American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect.

IN WITNESS WHEREOQF, I have set my hand and affixed the seals of the Companies this 28th day of  AUGUST |20 14

C.. o
y r—a

Teffrey Goldberg, Vice President & Assistant Secvetary of
Company & North American Specialty Insurnnce Company

Washington Internationsl I




BIDDING DOCUMENTS

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND
PUBLIC CONTRACT CODE 7106

State of California )
) ss.
County of SAN DIEGO )
DOMINIC J. BURTECH , being first duly sworn, deposes and
says that he &6k is PRESIDENT & CEO of the party making the foregoing

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
‘company, association, organization, or corporation; that the bid is genuine and not collusive or sham;
that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder
or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not
in any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder, or to secure any advantage against the public
body awarding the contract of anyone interested in the proposed contract; that all statements
contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his
or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive

or sham bid.

Subscribed and sworn to béfgre me this /7 day OMW

Notary Pﬁbh

™, ARTHUR P. ARQUILLA}
8 gommission No. 2061356,
WINOTARY PUBLIC CALIFORNIA

/ SAN DIEGO (,o HAL3
Oommissmn E’x@lms Januaty 7,501 §

Pipelihe Rehab Phase F-2 (Laterals) - ' : 7 | Pége
Non-collusion Affidavit
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BIDDING DOCUMENTS

CONTRACTORS CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated
against its employees, subcontractors, vendors or suppliers, and a description of the status or
resolution of that complaint, including any remedial action taken.

CHECK ONE BOX ONLY.

The undersigned certifies that within the past 10 years the Bidder has NOT been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.

L] The undersigned certifies that within the past 10 years the Bidder has been the
subject of a complaint or pending action in a legal administrative proceeding alleging
that Bidder discriminated against its employees, subcontractors, vendors or suppliers.
A description of the status or resolution of that complaint, including any remedial
action taken and the applicable dates is as follows:

Contractor Name: BURTECH PIPELINE INCORPORATED

Certified By DOMINIC J. BURTECH Title _PRESIDENT & CEO

Name )
/ Date (f/ Y / i

Pipeline Rehab Phase F-2 (Latel;als) - - v o 8 | i’age
Contractors Certification of Pending Actions
Volume 2 of 2 (Rev. Jun. 2014)



BIDDING DOCUMENTS

EQUAL BENEFITS ORDINANCE
CERTIFICATION OF COMPLIANCE

For additional information, contact:

CITY OF SAN DIEGO

EQUAL BENEYITS PROGRAM
202 C Street, MS 9A, San Diego, CA 92101

Phone (619) 533-3948 Fax (619) 533-3220

| " COMPANY INFORMATION |
Company Name:  BURTECH PIPELINE INCORPORATED Contact Name: Dominic J. Burtech
Company Address: 102 Second Street, Encinitas, CA 92024 Contact Phone: (760) 634-2822

Contact Email:pyqd

@burtechpipeline.com

» CONTRACT INFORMATION _ .
Contract Title:  PIPELINE REHABILITATION PHASE F-2 (LATERALS) Start Date:DEC, 2014

Contract Number (if no number, state location): K-15-1097-DBB-3 End Date: j4 ARCH ’ZOW
: SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS.

The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will provide and
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply:

B Contractor shall offer equal benefits to employees with spouses and employees with domestic partners.

= Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child care;
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit.

* Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner.

B Contractor shall post notice of firm’s equal benefits policy in the workplace and notify employees at time of hire and during open
enrollment periods.

E Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements,
B Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract.

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implemenﬁng the EBO are available at
WWW. sandzego gov/admzmstz ation.

“CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION

Please indicate your firm’s compliance status with the EBO. The City may request supporting documentation.

X I affirm compliance with the EBO because my firm (contractor must select one reason):

W Provides equal benefits to spouses and domestic partners.
O Provides no benefits to spouses or domestic partners.
[0 Has no employees.

O Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or
expired.

O I request the City’s approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm
made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify employees of
the availability of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make
every reasonable effort to extend all available benefits to domestic partners.

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent
associated with the execution, award, amendment, or administration of any contract, [San Diego Municipal Code §22.4307(a)]

Under penalty of perjury under Jaws of the State of California, I certify the above information is true and correct. I further certify that my
firm understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for the duration of the
contract or pay a cash equivalent if authorized by the City
Wyly
7

Dominic J. Burtech, President & CEQ - /W
L _ASigeture Date

Name/Title of Signatory

" FOR OFFICIAL CITY USE ONLY

Receipt Date: EBO Analyst: f Approved — Reason:

/ (Rev 02/15/2011)

Pipeline Rehab Phase F-2 (Laterals) ' ' ' 9 | Page
Equal Benefits Ordinance Certification of Compliance
Volume 2 of 2 (Rev. Jun. 2014)




BIDDING DOCUMENTS

PROPOSAL (BID)

The Bidder agrees to the construction of Pipeline Rehab Phase F-2 (Laterals) for the City of San Diego, in accordance with these contract
documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts
and contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall
be extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance.

Item | Quantity | Unit NAICS lf:t?; I;:lncte Description Unit Price Extension
BASE BID
1 1 LS 524126 2-4.1 Bonds (Payment and Performance) $ 45,000.~-
2 1 LS 238990 7-9.1.1 Video Recording of Pre-existing Conditions $ ©325.~
3 1 LS 237310 7-102.6 Traffic Control $ j0,000.~
4 1 LS 9-3.4.1 Mobilization $ 70,000~
5 1 AL 9-3.5 Field Orders - Type II $200,000.00
6 6,865 SF 237310 302-4.12.4 | Rubber Polymer Modified Slurry - Type Il and Striping | $ .80 $ 024750
7 1,000 LF 237310 303-5.9 Additional Curb & Gutter $ 0.« |$ 390U~
8 2,000 SF 237310 303-5.9 Additional Sidewalk Removal and Replacement $ g~ |'$S 1000~
9 93,955 LF 237110 306-9.7 Cleaning and Video Inspecting Pipelines and Culverts $ .08 |'$ ioh 47140
4-Inch Service Lateral Lining with Cleanout up
2 _ A - - o4 A
10 1,202 EA 237110 500-1.6.6 to 7 Feet in Depth $ |, ¢2¢. $2.1 ,Bf 650~
4-Inch Service Lateral Lining with Cleanout v P
11 1,000 EA 237110 500-1.6.6 Greater than 7 Feet in Depth $ 1,85D. - $ 1,850,00-
6-Inch Service Lateral Lining with Cleanout up
_ Ry {.~
12 13 EA 237110 | 500-1.66 |, L i Depth $ 14928 $ 280K
A 6-Inch Sewer Service Lateral Lining with e
13 13 EA 237110 500-1.6.6 Cleanout Greater than 7 Feet in Depth $ 1,95D. $ 25 350
14 48 EA 237110 500-4.9 4-Inch Service Lateral Connection Sealing $ 945.- | $ {7, Teo.~
Pipeline Rehab Phase F-2 (Lateralé) 10 | Page
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BIDDING DOCUMENTS

Item | Quantity | Unit | NAICS 11::1?; ‘:l’l“c‘; Description Unit Price Extension
15 5 EA 237110 500-4.9 6-Inch Service Lateral Connection Sealing $ heiz.- |8 §0Lo-—
16 130 EA 237110 500-1.2.7 | Point Repairs for Existing Sewer Laterals $ 2 Wi R $ U0, 0~
17 1,300 LF 237110 500-1.2.7 | Additional Point Repair for Existing Sewer Lateral $ So— |'S I4%,000-7
18 1 LS 541330 701-13.9.5 | Water Pollution Control Program Development $ jovo.—
19 1 LS 237990 701-13.9.5 | Water Pollution Control Program Implementation $ 4,000~
ESTIMATED TOTAL BASE BID: | § 5 (17 3 93%.

90

TOTAL BID PRICE FOR BID (Ttems 1 through 19, inclusive) amount written in words:

. . . . . . “’ » ’
faw m;’i/mn ;o;wézj—?“bm Thowsond  jDea Hluncfi\é-ﬂ? Th;(%zfﬁ—bzw Dollo andd “/’0/100‘

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or
addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The
following addenda have been received and are acknowledged in this bid:

The names of all persons interested in the foregoing proposal as principals are as follows:

DOMINIC J. BURTECH - PRESIDENT & CEO

JULIE J. BURTECH - EXEC. VP & SECRETARY

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership,
state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and
last names in full.

PipeHne Rehab Phase F-2 .(Laterals) . - - 11 | Page
Proposal (BID)
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BIDDING DOCUMENTS

Bidder:

Title:

BURTECH PIPELINE INCORPORATED

DOMINIC J. BURTECH - PRESIDENT & CEO

Business Address: 102 SECOND STREET, ENCINITAS, CA 92024

Place of Business: ENCINITAS, CA 92024

Place of Residence: ENCINITAS, CA 92024

Signature: - /f}‘_‘/y/

NOTES:

A.

The City shall determine the low BigHased on the Base Bid alone.

B. Prices and notations shall be in irlk or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line out, or
"white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal.

C. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as mon-responsive and ineligible for
further consideration.

D. Blank spaces must be filled in, using figures. Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price
shall render the Bid non-responsive and shall be cause for its rejection.

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed
two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down.

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product
of the Quantity x Unit Price and the Extension, the product shall govern.

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall govern.

H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals
will not be considered unless called for.

L Subcontractors’ License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive.

Pipeline Rehab Phase F-2 (Laterals) - o o 12 | Page
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BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below the
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of
0.5% of the Contractor’s total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the
percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

Subcontractors’ License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive.

' CHECK ¥
“JOINT
VEN_TURE
FILLED'OUT) ARTNERSHIP
lame:_ Y'BS Concrete , Ing - ,
icaiglr;s Y‘%&% KIAY‘?\’: 9{1}? S‘fle )%/Ob% lonerede @ 3251 Q()U. Ub‘ A
City:_Coatlla V1stg  State:  CA Constuctor | #885270 ﬂc’*iu;{f)ﬂ elee cimy o
Zip:_ Aot PhonelGIN 271 -&17L < Lo Qﬁ’b
Email:_4 DS wﬂcr&+~f ey oh o@ caen ok u’)fj
Address. O}OCJ—Z"(') ive Dﬁ\’@ 0 o ' 6\7\,«52 2 |
Clty SpadaVal ie State:__CR Conctructor | 4 2064112 111,965 10 SLBE CiTy —
Phonezfﬁ M) 4LE-"141) N 6«’%6&/3
Ema11 gg:D e&%rﬂz& n @@S}‘Cﬂ @bﬁi 7&1
B
®© As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): ; A ¥
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE !\g ?}
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE § !
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB :
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration ‘ SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

Pipeline Rehab Phase F-2 (Laterals) ' h | " S 13 | Page
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BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below the
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the
percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

Subcontractors’ License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive.

FILLED-OUT)

Name: 23}%’%’; 5 : Tra ‘3 C

Addr cole o AN erT F %@ T g o -

City: e;%j Cgfﬂ ((zSta)té‘%lHO& 4y - o TS g@&;ﬂﬂ % % 4500.00 SL8e cIrs B
Zip: 0% one:{ 614} 20 ,

Email; 00O !N»Jf fC’c{-in [ite. dm 6Fﬁﬁ:‘

Name:__Vomth Condu Hnm

wpcP

Address: \? O. ‘bmﬁ 2U8% J R . e .
City: €1 (A m State: 192491 @Y\Uf Gsv I @s P‘) D{/\f‘\g’ & %SOO@ ELBE OIT\JJ —
Zip: 51 390894~ Phone: ([ﬂﬂ \ dUy2->41} po. 2019 )
Email:__Kld @ Mo D,()f; ben
0] As appropriate, Bidder shail identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below the
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of
0.5% of the Contractor’s total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall
resuit in the Bid being rejected as non-responsive and ineligible for award. The Bidder's atténtion is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the
The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB

percent of the Work to be performed with the Bidders' own forces.

Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

Subcontractors’ License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive.

(MUST-BE
‘FILLED OUT)

9
" ORSDVOSB® -

Name:_ftrrove Pl pelina Kepair

AddreSS' 720 Vark Cender Dr-#iod
ty: ViZta

Z1p 0;'2,021 Phone; abasl-ﬂ(b‘obg?

Email:_Cou@armufipching . com

Condlanchor

RISITA

LV 93
Lot eral
C@nmmfm

QéﬂM

& U5 9200

ELBE

Name:_Yi(ieo ‘Fao% a1

Address: 4150 Mérrd blvd.-

Clty La Mela State:_CIA
4194\ Phone:{ @{(P) d42-00¢H

Condinu clor

N/ A

Vidasp

Preconstduh

& 5,500.00

ELBE

Doc
Emaﬂ caric@video tact.net

®© As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise
Other Business Enterprise OBE Certified Emerging Local Business Enterprise
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB

@ As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles
State of California CA U.S. Small Business Administration

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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BIDDING DOCUMENTS

LIST OF SUBCONTRACTORS

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act”, Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below the
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess 6f
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the

percent of the Work to be performed with the Bidders' own forces.

Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

Subcontractors® License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive.

The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB

e WHERE | cglgggrm |
| CCERTIFIED |~ (0700
{(MUSTBE. - @ | PARTNERSHIP
i L “FILLED OUT) - S [ ATVER
Name: mﬁlf on gaarx.é tuchon Co.
Address:_4'L58 1¢ 1Sakelino A -
City:_300 a0 State:_ CA Condradoe | # §153%25 |clenod/| &g 0,000.00 ELet ary .
zip 92130 pyone: (619)$90-2793 layort fephes
Email: {21 ZnCendinuchon 2000 @0rea]. ¢om
Name: '
Address:
City: State:
Zip: Phone:
Email:
0] As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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BIDDING DOCUMENTS

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting participation percentages
shall list the Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have the name, locations (City) and the DOLLAR
VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials and supplies unless vendor manufactures or substantially alters
materials and supplies in which case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed firm is a supplier or manufacturer. In calculating the subcontractor participation
percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at
60% of the listed dollar value for purposes of calculating the Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers
will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages.

Name:
Address: -
City: State:
Zip: Phone:
Email:
Name:
Address:
City: State:
Zip: Phone:
Email:
@ As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE,SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE v Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC
State of California’s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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YBS Concrete, Inc.

Emerging Local Business FEnterprise (ELBE)

Specialty Construction (vaics: 2373:o)
Certification Number: 11YB0319

Effective Date: 01/07/2073
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Expiration Date: 01/07/2015 Debra Fischle-Faulk
Administration Departiment

Director
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City of San Diego

2% &

Small Local Business Enterprise
Certification

 Seal Right Paving Co

Small Local Business Enterprise (SLBE)
Specialty Cons truction (NAICS: 237310, 238990)
Certification Number: 11SR0260

Effective Date: 07/12/2013
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= ==

Expifation Date: 07/12/2015 }‘-Ienry Foster I11
Equal Opportunity Contracting
Program Manager

———




Robcar Corporation
DBA Hudson Safe-T-Lite Rentals
Small Local Business Enterprise (SLBE)

Sp@Ciﬂlty COnSiructian (NAICS: 561990, 423990, 332999, 339950, 237310)
Certification Number: 11RCo0312

Effective Date: 07/18/2013

Expiration Date:'01/18/2015 ’\ﬁenry Foster 111
Administration Department
Interim Director




> Liil3:4l <2ul3 pP>1 Page L OT L

rue Nov

From Arrow ripeline L. /00U, 4/0.U0090

Small Local Bus

City of San Diego

.

s

L ]

iness Enterprise
Certification
Arrow Pipeline Repair, Inc.

Small Loecal Business Enterprise (SLBE)
Construction wacs: z3u0)
Certification Number: 11AP0246

Effective Date: 01/18/2013
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Expiration Date: 01/18/2015 Frénry Foster H1I
Administration Department
Interim Director
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City of San Diego

Business Ente
Certification

R.C. Hinman
DBA Video Fact Documentation Service

rprise

Emerging Local Business Enterprise (ELBE)
GQ’H@P@? SEWU@@QS (NAICS: 541022, 512410, 541021}
Certification Number: 11RCo404

Effective Date: O7/30/2012
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Expiration Date: 07/30/2015 I—Igfﬁ:ry Foster 111
Equal Opportunity Contracting
Program Manager
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(ELBE)

rise

HenJ Foster I1I

Equal Opportunity Contracting
Program Manager

10FC0059

Enterp

07/30/2014
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City of San Diego
tive Date

General Construction
Effec

Falcon Construction Co.
(NAICS: 238990, 236220, 237310, 236210, 561730, 237990)

Certification Number

Emerging Local B

iration Date: 07/30/2016
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December 21, 2012

McGrath Holdings

DBA McGrath Consulting
Michael W. McGrath

13080 Hwy 80 Business Route
El Cajon, CA 92921

Subject: Small Local Business Enterprise Certification
Dear Michael:

Congratulations! We have reviewed your renewal application and you have been approved for
re-certification as a City of San Diego Emerging Local Business Enterprise (ELBE). Your
certification number is 11MHO0280 and your classification is General Services. Please reference
this certification number when bidding on City projects.

For the City’s SLBE Program, your certification is effective December 21, 2012. This
certification expires on December 21, 2014 at which time you will need to reapply in accordance
with the SLBE guidelines.

Special Note:
To ensure the correct information is included in our database please go to

hitps://pro.prismcompliance.com select City of San Diego under jurisdiction, select go, type in
your company name, select go, select your company and review the information. If there is
inaccurate/missing information please e-mail pjordan(@sandiego.gov.

If you have any questions please call 619-533-3843.

Thank you,

Henry Foster 111
Interim Department Director

Administration Department
Small Local Business Enterprise Program
202 C Street, 9" Floor, MS 9A

San Diego, CA 92101-4806
Telenhone (A10) 533.38413 Fay (A1) 23A:7344






